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TENDER NOTICE 
 
Tender No. Railtel/Tender/OT/NR/O&M/15-16/14-15                                 Dated.12.8.15                    
RailTel Corporation of India Ltd. invites sealed Open Tenders from the established and reliable 
contractors with proven experience for the work of “Deployment of maintenance teams in two 
sections for maintenance of OFC cable network and upkeep of associated gears for a period of 3 
years and extendable by one year on same terms & conditions” as detailed below: 
 

S. 
No. 

Sectional HQ 

Section Details 
Length 
of Sec. 
(KM) 

Estimated Tender 
Value for three 
years 

 (Rs.) 

Earnest Money 

(@ 2% of  total 
tender value 

(Rs) 

1 

Ajmer Phulera-Ajmer-Beawar-
Sendra 

549.84 11772276 236000 
Pali Marwar-Luni,Sendra-

Marwar-Bhagwanpura 

Abu Road Bhagwanpura-AbuRoad-
Palanpur 

 

2 

 

Jaipur-1 Bandikui-Jaipur-Phulera 

320.37 6843203 137000 Jaipur-2 
Jaipur-Swaimadhopur 

 
Details of sections which are being tendered is as enclosed. 

a) Commencement of Sale of Tender 

Documents 
29.08.2015  

b) Closing of sale of Tender Documents  27.09.15 at 1700 hrs. 

c) Last date and time for submission of tender 

documents. 
 28.09.15 upto 1500 hrs. 

d) Opening date and time of tender 

documents. 
 28.09.15 at 1530 hrs. 

e) Validity of offer 120 days from the date of opening of tender. 

f) Address for availability of tender document Executive Director, 

Northern Region, 
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# Small Scale Units registered with NSIC under single point registration scheme shall be exempted 
from the cost of tender documents. However, postage charges of Rs. 500/- would have to be paid by 
them, in case they need tender document by post. 
 
The offers shall be opened on above said date in the presence of those bidders who choose to be 
present. If the above said date happens to be a holiday the same shall be opened on the next 
working day. 
 

 
                                                                                                             (Shailesh Tiwari) 

General Manager/Operations 
   For and on behalf of Executive Director, 

RailTel Corporation of India Limited 

RailTel Corporation of India Ltd,  

6 th floor ,Block-III,Delhi IT park 

Shastri Park,Delhi-110053 

g) Web address for availability of tender 

document 

 Detailed tender notice and tender document 

are also available at our website 

www.railtelindia.com. 

h) Cost of Tender document by 

hand/downloaded from RCIL site (Including 

VAT and surcharge) # 

Rs. 5250/-(In the form of Bank Draft in Favour 

of Railtel corporation of India Ltd. Payable at 

New Delhi) 

i) Cost of Tender document if required by 

post (including VAT, surcharge and 

postage charges of Rs. 500) # 

Rs.5775/-(In the form of Bank Draft in Favour 

of Railtel corporation of India Ltd. Payable at 

New Delhi) 

j) If the tender document is downloaded from the website then the cost of tender document as 

stated above have to be submitted along with the offer in the form of Bank Draft in favour of 

RailTel Corporation of India Ltd. payable at New Delhi. 

k) The rates should be inclusive of taxes, However all the taxes charged by the bidder shall be 

shown separately. The tenderer has to submit the breakup of all taxes at the time of 

submission of their “on account bills” also. The tenderer has also to submit their TIN No., 

PAN No. & Service Tax No. at the time of submissions of their “on account bills. In addition 

to it, the contractor should submit copy of WCT registration certificate for the states 

wherever applicable. 

Act & ESI registration no. should also be available with the contractor. All the statutory 

provisions have to be made by the contractor. 
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Details of sections for which tenderer has to quote                               Annexure-A 
 

S. 
N
o. 

 

 

Sectional 
HQ 

Section Details Length of Sec. 
(RKM) 

 Total 
Sectio

nal 
RKM 

Estimate
d Tender 
Value for 

three 
years 

(Rs.) 

Earnest 
Money 

(@ 2% 
of total 
tender 
value 

(Rs) 

Main 
Line 

Bran
ch 

line 

Access 
Fiber 

1. 

Ajmer Phulera-Ajmer-
Beawar-Sendra 175.5km 0 

11 
 
 
 

 

549.84 
11772276 236000 Pali 

Marwar-
Luni,Sendra-
Marwar-
Bhagwanpura 

189.3 0 0 

AbuRoad 
Bhagwanpura-
AbuRoad-
Palanpur 

174.04 0 0 

 

2 
Jaipur 

Bandikui-
Jaipur-Phulera 

145.1 
 

0 

 

 
 
0 
 

 

 

320.37 

 

 

6843203 137000 

Jaipur-
Swaimadhopur 131.27 0 44 

 
Note : City Access network will also be maintained by the maintenance team which will be upto 
around 15 % of total section length. 
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Check List for Tenderer before submission of Tender: 
 
1. Read carefully and understand each clause of the Tender Document. Your Special attention 

is requested on various penalty clauses mentioned in tender documents.  Each page of the 
Tender Document is to be signed and stamped.  

 
2. Submit documents to prove your minimum Eligibility criteria. 

 
3. Deposit EMD (only as DD) as listed in Tender Document.  

           
4. Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital test 

equipments/machines. Undertaking to provide vital equipment on awarding the contract. 
 

5. Submit list of Personnel who will be deployed on regular basis for this Maintenance work 
along with their qualification and experience. 

 
6. Submit complete plan of deploying your maintenance teams indicating their head quarters to 

achieve the end objective of this Maintenance Tender. Head quarter of maintenance team for 
each section shall be decided by the RailTel. 

 
7. Please quote a percentage (both in figure & words) ‘above/below’ the rates given by RailTel 

against ‘SOR-A -. 
 

If needed, separate Work Order will be issued by RailTel for execution of some of the items 
against ‘SOR-B’ as per rates indicated by RailTel .Confirm your acceptance of the same by 
signing on SOR-A, SOR-‘B’ , the tenderer shall quote percentage (Above/below) for SOR-A. 
For execution of items against SOR-B, no minimum work can be indicated, however, the 
maximum amount against SOR-B shall normally be kept at 10% of SOR-A per annum. 
However, additional 20% of SOR-A under SoR-B may be utilized for OFC diversion works, 
marketing requirement and improvement works etc. 

8. Failure to comply with the above points shall render the offer to be invalid and liable to be 
rejected.  

 
 
                                                                        

Signature of Tenderer with Seal 
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PREAMBLE 
  

S No Name of the work 

1 Deployment of maintenance teams for maintenance of OFC cable 
network and associated equipment etc. for a period of 3 years.(SOR-A) 

2  OFC improvement works and other minor  works (SOR-B) 

3 Up-keep of infrastructure  like AC machine , DG sets, shelter , power 
plant and associated control equipment etc.  

 
The contract shall be extendable by one year on same terms & conditions. 
 
2.   SUBMISSION OF TENDER BID: 
2.1      The tender bid shall be submitted as below:  

 
The bids shall be sealed in an envelope which should bear the Tender No., its description, 
section name and date of opening. The complete Tender Bid shall be addressed to:  

 
 
                  Executive Director, 
                  Northern Region, 
                  RailTel Corporation of India Ltd,  
                  6 th floor ,Block-III,Delhi IT park 
                  Shastri Park,Delhi-110053 
                     

Last Date of receipt of tenders: Sealed tenders for the Tender No. 
Railtel/Tender/OT/NR/O&M/15-16/14-15 dated.12.08.2015 will be received in the office of 
the Executive Director, RailTel, upto 15 :00 hrs IST of Date 28.09.15 and will be opened at 
15:30 hrs on same day.  If the above said day happens to be a holiday, the tender shall be 
opened on the next working day at the given time. 

 
  3.       ELIGIBILITY CRITERIA:  

 
The bidder/tenderer should have the following Technical & Financial capabilities for each 
section that the tenderer is quoting: 
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3.1 Technical Capability:  
 Tenderers should have:  
(a) Performed OFC route maintenance for a continuous stretch of more than 150 Kms (One 

hundred fifty kilometres) for a minimum period of 6 (six) months in the past three financial 
years & current year before the date of opening of tender. 

Or 
(b) Should have executed trenching, laying, splicing and termination of OFC for a continuous 

stretch of 50 Kms (Fifty Kilometre) in a single contract or a combined length of minimum 200 
Km (Two Hundred Kilometres) in the past three financial years & current year before the date 
of opening of tender. 

Note:  
 
1)   Tenderers must have completed the above mentioned works either for Govt. / public Sector 

or for reputed private sector telecom service providers/Infrastructure Provider with 
satisfactory performance report from the client. 

 
2)  Tenderer must have completed the above mentioned works in the last three financial years & 

current year reckoned from the date of opening of the tender. 
 
3)   No consortium/ Joint Bid shall be allowed.  

4)  Certified copies of the necessary experience certificates to this effect shall be enclosed along 
with the tender document while quoting for establishing credentials.   

 
3.2   Financial Capability: 

 
a) The tenderer must have received total contract value of 150 % of the advertised value 

of tendered sections for which they are participating in the past three financial years & 
current year before the date of opening of tender. 

b) The tenderer should produce:  
 

    (i) Solvency certificate from a Nationalized/ Scheduled Bank for a minimum value of 
40% of the annual value of the tendered sections. If the quoted cost is < 1 Cr, 
this condition will not apply. 

              
(ii)    Audited balance sheet and income statement of all the preceding three 
        financial years and PAN Number.  
              
(iii)   The contractor should submit copy of service tax & WCT registration certificate   

for  the states wherever applicable. 
 

3.2.1 In case the tenderer wants to quote for multiple sections, the financial and technical criterion 
given above will have to be separately meet  for each section being quoted, i.e. for 4 sections 
tenederer should have 4 times capability required for one  section. 
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4. General Condition: 
 

The tenderer must have a proper office with Landline phone/FAX, Internet connection 
Computer, printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials 
along with the submission of offer. Any change subsequently shall be advised in writing to 
this office. 

 
5. Currency of the Contract:  

 
The currency of the contract shall be three Years from the date of taking up service contract 
after issue of LOA and shall be extendable by one year on same terms & conditions. 
 

  In case of premature withdrawal (before the completion of the tenure agreed) of  the Team 
by the contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also, in 
case the premature withdrawal is without at least one month’s notice, additionally the 
maintenance charges for the last two months shall also be forfeited. 
 

6. Tender Cost: Cost of the tender document in Rs. 5250/- (Rupees Five thousand two hundred 
fifty only) by person and Rs. 5775/- (Rupees Five thousand seven hundred seventy five only) 
by post. The payment for the cost of the tender document shall be made as Demand Draft on 
any Scheduled Bank/Nationalized bank of RBI in favour of RailTel Corporation of India Ltd., 
payable at Delhi/Mumbai/Kolkata/Secunderabad as the case may be. Cost of the tender 
document is not refundable. 
 
 Small Scale Units registered with NSIC under single point registration scheme shall be 
exempted from the cost of tender documents. However, postage charges of Rs. 500/- would 
have to be paid by them, in case they need tender document by post. 
   

7. The tenderer shall produce along with tender document, the documentary support for their 
experience. The tenderer shall also state the number of fully equipped teams, which shall be 
placed fully under the disposal of RailTel. Documentary support like cash memo/invoice/bill 
for the possession of vital equipment such as OTDR, Splicing Machine, Power meter, Cable 
route locator, Road Vehicle etc. shall be submitted along with the tender document.   

 
8.       All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B duly 

filled in and signed complete with technical details, unsealed tenders will not be accepted.  
 
9.     EMD:-  A sum of Rs. 2% of total tender value for respective tendered section should be  

deposited as earnest money in favour of RailTel Corporation of India Ltd., payable at New 
Delhi, in the form of Demand Draft on any Scheduled Bank/Nationalized bank of RBI. The 
validity of Demand draft will be at least 60 days beyond opening of tender. No interest is 
allowed on this Deposit and RailTel Corporation reserves the right to forfeit this Deposit if the 
successful tenderer fails to submit the Security Deposit required by the terms and conditions 
of the tender. Tenders not accompanied by Earnest Money will be summarily rejected. For 
multiple sections, the EMD amount will be 2% of the total tender value for the total number of 
sections which he has quoted. 
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9.1       For NSIC registered firm:  Please refer clause no. 5.8 (Earnest Money) under  
      instructions to tenderers and conditions of tendering.  

10.   The offer of Tenderers, who do not comply with the above conditions, will be rejected. 
 
11.     The RailTel reserves the right to accept / reject any tender in respect of whole or any portion 

of the items specified without assigning any reason whatsoever. RailTel also reserves the 
right to add or delete any maintenance section. In case of Addition/deletion of any section, 
the change in contract value will be governed as under: 

 
 Change in Sectional length : 
 

+/-  0% to 55%  -  +/-  ½ of  %age of  change in sectional length                                                       
                                                           rounded off to nearest full %age.  
 

12.   Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should include 
all the materials to be provided for the work to be done by the contractor as described in the 
tender document and the schedules attached. Tenderer’s special attention is invited to the fact 
that no material shall be arranged /supplied by RailTel except OFC & HDPE Duct (as 
required) in various sections for Preventive Maintenance and fault rectification of OFC. All 
materials including the materials covered under the Schedule of Requirement and those 
required to achieve the end objective and any special protection materials needed are to be 
supplied by the contractor. The material used by contractor should be of approved quality 
specified . 

 
13.    Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price against 

SOR-A after   taking   all the    relevant factors into consideration and  these should be firm all 
inclusive without any variation clauses. These shall include all taxes & duties such as sales 
tax, works contract tax. Service tax, Octroi, entry tax etc. as payable under the law of the land, 
while for SOR-B rates have been indicated by RailTel. RailTel shall not accept any liability for 
the same after award and acceptance of contract. However, the tenderer shall quote only 
percentage (Above/below) for SOR-A. 

 
14. The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If 

the tenderer fails to deploy the material and man power as per tender document, LOA shall be 
cancelled and EMD shall be forfeited. 

  
15.   Validity: The tenderer shall keep the offer open for a minimum period of 120 days from the date 

of opening of the tender within which period the tenderer cannot withdraw his offer. Any 
contravention of this condition will make tenderer liable for rejection and forfeiture of his 
Earnest Money deposit.  

 
16.  Before quoting, the Tenderers are advised to ascertain the nature of work involved and 

invariably undertake a site inspection. 
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17.     Tenderer is required to quote for the complete work. 
 

18. The submission of tender will be deemed to imply that this memorandum and all documents 
enclosed have been studied and understood and the tenderer is aware of the full scope of the 
work to be done and the conditions affecting the execution. 

 
19. The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for 

reduction in rates. Such negotiations shall not amount to cancellation or withdrawal of the 
original offer and the rates originally quoted will be binding on the tenderer. 

 
20.  If the tenderer deliberately gives wrong information in his/her tender or creates such 

circumstances for the acceptance of his/her tender, then RailTel reserves the right to reject 
such tender at any stage. In case credential certificate(s) submitted by the contractor are 
found to be incorrect, the EMD deposited shall be forfeited in respective tenders he has 
quoted and he will be barred from quoting in RailTel tenders for a period of 3 years. 

 
21.  Performance Bank Guarantee (PBG): The successful tenderer shall give a performance 

guarantee amounting to 5 % of annual contract value within 21 days from the date of issue of 
LOA. Extension of time for submission of PBG beyond 21 days and upto 60 days from the 
date of issue of LOA may be granted subject to the conditions that a penal interest of 15 % 
per annum of the amount of BG shall be charged for the period of delay beyond 21 days i.e. 
22st day after date of issue of LOA. In case the successful tenderer is not able to submit PBG, 
the tenderer will have options to submit this amount in the form of Demand draft. PBG (DD in 
lieu) shall be released after satisfactorily completion of the work and on expiry of warranty. 

  
22. The Security Deposit for each work shall be 5% of total contract value. The Earnest Money 

(2% of total contract value) of the successful tenderer shall be adjusted towards the same. 
           Remaining 3% of total contract value shall be recovered from the contractor’s “on account”    
            bills as under: 
  

(a)   The rate of recovery should be at the rate of 10% of the bill amount till 5 % total 
contract value is achieved. (EMD 2% and balance 3% from the running bills) 

 
(b)  Security Deposit shall be returned to the contractor after the complete physical 

completion of the work as certified by the competent authority. 

(c)     No interest will be payable upon the Earnest Money and Security Deposit. 
 

             (d) Wherever the contract is rescinded, security deposit  and PBG shall be forfeited.  
 
23. The successful tenderer shall sign an agreement for the execution of the work as tendered 

by him/her and accepted by RailTel within 15 days after the receipt of notice from RailTel that 
such documents are ready. 

24.    The maximum number of sections that can be awarded to a contractor is 50% of the number of 
tendered sections.  
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INTRODUCTION 

 
INFRASTRUCTURE : 
 
1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 40,000 

Kms length of OFC route along the ROW and access network in cities on which different 
transmission equipment, data network equipment etc have been deployed. 

 
1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection   

wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall  
accept the site on as–is–where–is basis. The maintenance agency is not only responsible for 
the proper maintenance of backbone UG/Over Head OFC laid between node to node but also 
the access OFC network laid in cities  (upto around 15% of total section length) . The agency 
is fully responsible for the end to end performance between the two nodes in the entire 
jurisdiction of the teams reach awarded. 

 
1.2    The RailTel has DWDM, STM telecom equipments, Power plant, DG sets, AC machine, 

earthing  etc in POPs on OFC network .   
 
2.  SCOPE  OF WORK: 

 
2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded 

to him. This shall include but not limited to undertake all required preventive measures of the 
OFC route, rectification of faults and restoration jobs required for achieving the OFC link 
availability of highest order. 

 
2.2 The contractor shall carry out any OFC related works like attending to existing protection 

works, splicing, termination, tightening of nuts/bolts, provision of complete clamps for 
supporting the already done protection work over culverts/bridges, wiring of equipment as 
directed by the Engineer of the section. No additional payment will be made on account of 
these technical works. 

 
2.3 The contractor shall also carry out other miscellaneous works such as proper up keep of 

Telecom equipment, power plant, DG sets, Air Conditioners, minor repairing of 
shelters/building, Earthing arrangements general cleanliness of the RailTel’s POP, and other 
such activity as advised by Engineer of the section on periodical basis. In case of 
replacement or repair of any spares or parts of any equipment, payment for the same will be 
reimbursed to contractor on actual basis.  

 
2.4      The maintenance contract is planned to be awarded for a period of 3 years and extendable by   
           one year on same terms & conditions . However, the contract can be terminated by giving 30  
            days notice before the expiry of contractual completion period in case performance of the  
            contractor is not found satisfactory or as and when required by RailTel. 
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2.5 Preventive Maintenance for Cable Protection: 
 

2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC 
link disruptions.  It will be done by dedicated and exclusive team who will not be assigned 
any other work. There should be at least one patrolman on approximately every 50-60 kms 
beat and between two Long Haul PoPs (also located at approximate length of 50-60 Km). 
Each patrolman has to be equipped with a mobile phone. Suitability of patrol man shall be 
examined by Engineer before deployment. 
 

2.5.2 Patrolling of the entire section has to be done by way of ‘Window Inspection’ from passenger 
train and the entire section has to be covered at least thrice a week during daytime.  If any 
activity is observed which may affect the OFC, the patrolling team should get down and reach 
the suspected spot by foot or by any means and prevent any damage to the OFC. The matter 
must be reported to the RailTel officials immediately. The time-to-time movement of the 
patrolling team shall be kept informed on daily basis so that they can be contacted during 
emergencies.   
  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two 
block sections on every day is covered and observe the condition of the OFC. It is expected 
that the entire section under the contract will be covered by foot patrolling at least 3 times 
every month. Therefore, for effective patrolling of the entire section by passenger train as well 
as by foot/bi-cycle, as above, sufficient number of persons are to be engaged by the 
contractor. Monitoring of jobs undertaken by other agencies in the vicinity of RailTel’s fiber 
network to ensure the safety of RailTel’s OFC cable shall also be done by assigned agents of 
the contractor. 

 
2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s 

OFC network, which come to light during patrolling.  
 

2.5.5 Collecting information & accordingly coordinate with other agencies before the execution of 
work, who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against 
the damages to RailTel's OFC cable. The contractor shall effectively co-ordinate with other 
agencies working along the RailTel's OFC route to prevent damage to OFC link and the 
contractor will be held responsible for any cut of the link by other agencies. 

 
2.5.6 Liaisoning also shall be maintained with other department like NHAI, Municipal 

 corporations, Nagar palikas, Rlys,Urban Development Authorities etc regarding the 
permission being given or shall be given to other parties for any type of construction works 
along the RailTel OFC route. Regular liasioning with various Railway authorities like Railway 
field officials of Engineering, S & T and Electrical department and protect the OFC when any 
of these departments do work, which may directly or indirectly affect the OFC in the section. 
However, only cost of the material (JC and JE), may be reimbursed at SoR-B rates by RailTel 
for rectification of cuts during large scale Railway/NHAI works in all the O&M contracts with 
the approval of ED/Region. Penalty for not providing JC then shall be Rs. 10,000/- per JC. 
For all other cases it shall be equal to the penalty proposed in Annexure ”C”. 
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2.5.7 Additional patrolmen, if required for gauge conversion/ doubling works / continuous 

 construction works shall be deputed by the contractor including day-to-day open line works 
of Railway such as track works, bridge works and sleeper works etc. 

 
2.6        Planned repairs to existing joints/Terminations: 

 
The preventive maintenance should be carried out with prior approval and during planned 
shutdown period generally during night time between 00:00 to 05:00 hrs. The additional 
shutdown is not guaranteed, as number of customer circuits will be in operation. 

 
2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with testing of 

OFC route for improvement in the performance with link margin as per national/international 
standards and instruction of Engineer with consumable material such as repair kit etc. No 
extra charges will be payable for this schedule maintenance except maintenance charges as 
per SOR-A. However, for attending OFC joint / termination and laying of cable etc as the 
case may be for improvement of fibres which was identified as high loss / break / defective 
(at the time of taken over of the section) payment will be made as per SOR – B rates. 

 
2.6.2 Preventive maintenance of OFC cable:  
 
 All measurements for preventive maintenance shall be carried out as per prior agreed time 

schedule. The testing of all fibers including short haul fibers shall be done, once in every four 
months for all sections and reports shall be submitted along with alternate bi-monthly bill. Any 
defects observed in the OF cable or in any of the associated equipments shall be attended at 
site. RailTel’s maintenance supervisor will also accompany the teams as and when required. 
Testing should be supervised by the Engineer. Working fibers will be tested as per the 
instructions of engineer. OTDR testing report in proforma 1 & 2 will be submitted within 10 
days of doing the measurements. 

 
2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one 

correspondence. Station to station testing is required for spare fibers terminated at block 
stations in both the directions. Run through fibers may be tested from end to end only. The 
periodicity of testing is once in four months for all block sections. 

 
2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR 

of more than 0.2 dB over the section fiber wise for all fibers tested in the given  Performa in 
print and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A direction, average 
and loss per km at 1550  for all the fibers tested.  The OTDR traces should be submitted in 
soft copy format. 

 
2.6.5 In a situation, where in the vicinity of RailTel’s OFC network any major construction / doubling 

projects are going on or are to start and necessitates re-routing through a new safe route of 
OFC to avoid damage, Contractor shall explore feasibility of alternate routes & provide 
detailed route plan for new location, where re-routing can be done.  
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2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of 

the report to be submitted in hard & soft copy along with Bi-monthly bill. 
 

a. Broken and non-usable high loss fibers----------------          RED 
b. High loss fibers but usable in case of emergency----------  PINK 
c. Working fibers-------------------------------------------------------- GREEN 
d. Spare usable fibers-------------------------------------------------- YELLOW 

 
Summary of fiber condition should be provided in the performa attached. 
 

2.7 Equipment/other fault restoration Services: 
 
2.7.1 The contractor shall facilitate Engineer rectification of any other type of fault (equipment/ 

power plant etc) & shall be available with maintenance team & transport etc for going to  the 
section. 

  
2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given 

in Annexure-A  or at any other place mutually agreed to. The Maintenance teams shall 
comprise of manpower, logistics, required Tools/Plants/Machinery, equipments and sufficient 
fund to meet day to day expenditures, etc  
 

2.7.3 On all working days the members of team with team equipments should be present in office 
of the Engineer during office period unless team is assigned work in the section. The 
movement of team members should be in the knowledge of Engineer responsible for O&M of 
the section. The attendance of all team members shall be marked in the Performa 
accordingly. Daily diary of the works and movement of all staff shall be submitted along with 
the bill duly verified by the Engineer responsible for O&M of the section. 

 
2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission from 

local authorities if required, excavation of earth to expose cable, laying of required length of 
OFC with protection wherever required, splicing of OFC, installation of Jointing pit (FRP/RCC 
chamber) & back filling of pit (FRP/RCC chamber) with Sand, minor repairing of 
shelters/building like leakage etc,  provision/alignment/tightening of clamps and 
 maintenance of GI pipes and troughs on bridges, supply and installation of cable 
Route Markers of RCC/FRP make and Joint Markers as per specification, testing of OFC and 
updating of OFC as-built drawings etc. Cable route plan will be up-dated with each 
 instance of cut, including date, cable location etc. Up-dated copies of relevant sheets 
of ABD (As built drawing) will be submitted along with bi-monthly bill. Updated drawing of 
whole section will be submitted in soft copy every 6 months & hard copy every year. 

 
2.8 Restoration for OFC cuts:   
 

Under OFC link cut condition, the following activities shall have to be taken up by the 
CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the 
network traffic/service: 



                                       
 Tender No. Railtel/Tender/OT/NR/O&M/15-16/14-15 
 

Page 16 of 110 
 

 
2.8.1  On receipt of information of fault in OFC the team stationed at the team HQ shall move 

immediately for locating and rectifying fault as per the response time given below. The 
working fibers shall be restored first. Sufficient labour shall be engaged for speedy 
restoration. Adequate care shall be taken not to damage QUAD copper cable of Railways if 
laid in the same trench. 

 
2.8.2 For the identification of exact fault location on immediate basis, the OTDR measurement of 

spare fibre shall be made from the nearest telecom station/Node. For better clarity, the OTDR 
measurement on spare fiber shall be taken at Nodes / nearest OFC joints situated at both 
ends of cut and using dummy fiber spool of 1km, in case required. 
 

2.8.3  After the OTDR measurement, the as-built drawing shall be referred and the physical site of 
fault on ground shall be located. It may be possible that data in as- built document may  not 
be correct for the accuracy purpose, as such As-built drawing shall be taken as reference 
only. No claim of contractor will be entertained on account of the inaccuracy of the as built 
drawing. Accordingly, locating the OFC fault, the job of excavation in all types of soil, 
identification of OFC, pulling of cable from both ends if feasible, construction of jointing pits, 
splicing of OFC, back filling of trench & jointing-pit shall be taken up as per the standard 
procedure. Further, FRP /RCC marker at the jointing pit has to be provided for identification 
of route as well as jointing pit, depth of cable etc (Date of installing Jointing pits to be updated 
on route plan). This should be incorporated in the cable route plan also with accurate offset 
and depth recorded. The splicing of fibers are to be carried out in line with the installed fiber 
i.e. G.652 and measurements are to be taken on spare fibers. In case the active fibers are to 
be used, precautions are to be taken with regard to the power launched on to the fiber. 
Restoration of site shall be done to the entire satisfaction of the Engineer. 
 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the contractor 
has to make two pits/ splicing joints required length of OFC supplied by RailTel has to be put 
in between two joints. The spacing of joints/ pits shall be depending up on situation at site 
and shall be as decided by Engineer. Remaining OFC has to be coiled in both the pits. 
Further, joint FRP/RCC markers at each jointing pit have to be provided for identification of 
route as well as jointing pit. The precise joint locations so provided should be incorporated in 
the cable route plan also. 

 
2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration of the 

traffic from the Network Operations Center (NOC) and there after fresh OTDR measurement 
& traces (at  1550nm) shall be taken for all spare fibers & submitted to RailTel. 

 
2.8.6 After the completion of site activities & hop test, the As-built drawing shall be updated by 

incorporating the new details like OFC loop used, Joint-pit location, offset and depth of 
 cable etc. Position of OFC should be shown from the center of the nearest track in as 
built drawing and the length of loop in joint pit after fault restoration shall be incorporated in 
as built drawings. The updated final as built drawings of cable route plans in soft and hard 
copies shall be made available to Railtel after end of contract period. 
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2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by 

RailTel & CONTRACTOR, shall be generated for the closure of the complaint. 
 
2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by 

the Contractor. 
 
2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the 

 fault, the temporary restoration of the service fibers shall be taken up immediately 
with the approval of Engineer. Permanent restoration work will not be considered in 
breakdown time unless there is again link break during restoration job. Permanent 
restoration of joint is to be carried out by contractor within 48 hrs from time of fault /OFC cut. 
In case the site is not conducive for permanent restoration some arrangement of manpower 
has to be done by contractor for safeguarding exposed OFC till permanent restoration. No 
extra payment shall be given to contractor on account of deployment of additional manpower 
to attend the cut. In case of further cuts at exposed OFC location contractor will be 
accountable for this additional downtime of OFC link.  

 
2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked & 

tested before use at site. 
 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers of 
RCC/FRP type after permanent restoration is done and should therefore keep adequate 
spare stock. The contractor shall keep minimum two nos. of jointing pit during the 
failure/cuts. 

 
2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor shall be 

responsible for obtaining approval at his own cost from statutory authorities like Municipal 
Corporation, Development Authorities, Electricity Department PWD, NHAI and any other 
concerned authority as required for carrying out the repair. 

 
2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course of the 

works shall be guarded by the contractor at his own cost, so that they may continue in full 
and uninterrupted use to the satisfaction of the owners thereof. 

 
2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines 

cables or lines (whether above or below ground etc) whether or not shown on the drawings, 
the CONTRACTOR must make good or bear the cost of making good the  same without 
delay to the satisfaction of the Engineer. 

 
2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification  all 

national and local laws, ordinances, rules and regulations and requirements pertaining  to 
the WORK and shall be responsible for extra costs arising from violations of the same.   
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2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a competent 
supervisor on the site. Any instruction given to such Supervisor shall be considered as 
having been given to the CONTRACTOR. 

 
2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the local 

rules and administrative orders governing the Working Hours of Employment the contractor 
shall be responsible for compliance with all statutory requirements including personnel 
related matters. 

 
2.8.18 Night Work:  The contractor shall also work during night time and is required to complete 

the work in all respects within the stipulated time. Sufficient lighting arrangements and 
precautionary steps shall be provided to safeguard the workmen, public and the Railway 
assets and to afford adequate facilities for properly placing and inspecting the material  and 
the work when the night work is in progress.  
 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused by any 
means like miscreant activity at day or night, due to work done by Railway or any other 
organization, due to development of high losses / break at existing joints, fault caused  due 
to rodent, ant etc. 
 

2.8.20 In case of partial damage of the cable or development of high loss in the working and spare 
fibre or cable cut at any time (day/night) by miscreants or by any agency, the responsibility 
of repairing the defective fibre lies with the contractor and included in the Schedule of Rate 
(SOR) - A. 

 
2.8.21 In case contractor fails to complete the restoration of link (as per original condition) or submit 

OTDR & test records to establish completion of work a penalty as given in the tender 
document shall be recovered in addition to the recovery of amount spent by RailTel in 
restoration the link as per SOR B rate of the work involved at site.   

 
2.8.22 In no case the Engineer shall be held responsible for the delay in  restoration except for the 

instance of making availability of OFC (if required) for restoration. 
 
2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The 

payment for actual work done, including transportation, will be made as per relevant items of 
SOR”B”. 

 
2.8.24 Examination of Finished Work:   
 

When finished work is taken down for the purpose of inspection for any reason, the 
contractor shall bear the entire expenses incidental there to in the event that the said work is 
found to be defective. This situation may be applicable to both planned work as also to 
emergency restoration. 
 

2.9  Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work: 
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2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs 

the team about the failure. Within this time the maintenance team should move  towards 
the location of fault. 

 
  Restoration Time: 
 

a) The maximum restoration time is response time plus travel time including time for 
localization and restoration. In any case, the restoration period including excavation & 
splicing should not exceed six hours wherever easy approach roads are available and it 
should not exceed eight hours in rural and remote areas where approach roads are difficult.  
 

b) In the sections where cable has been laid by HDD method and immediate restoration in 8 hrs 
is not possible, the maintenance contractor has to arrange: 
i) Restoration of link within 24 hrs by drawl of overhead fibre between the adjacent pits 

to bypass the defective/faulty sub section. 
ii) Guarding of overhead section till permanent restoration of cable laid by HDD  

Method. 
iii)  Restoration of cable laid by HDD method within reasonable time. 

 No down time will be considered for failure of cable in HDD section. However, this 
is subject to lying of the overhead OFC to restore the link within 8 hours of the 
failure taking place. 

 However, down time of overhead fibre once drawn for temporary restoration of 
HDD section, will be considered while calculating the down time for entire billing 
period. 

 
 
c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone 

network and 8 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the CRT 
shall be imposed as defined in tender document. 
 

2.9.2 Record of Fault Repair Time:  

 Time taken by the Contractor from the time of lodging the complaint to the representative of 
Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken 
as the lead time for conveying the failure information to the OFC Maintenance Contractor) up 
to the time of restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s) including 
the traveling time. The Repair time of any fault occurred shall be calculated by collecting data 
from respective NOCs of RAILTEL. After restoration of the link, a fault report is to be 
generated by contractor and obtained joint signature with RAILTEL engineer for records. Any 
pending restoration of link on account of RailTel shall be certified by Engineer and should not 
be counted in outage time. 
 

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor has to  re-
do the splice till the value is achieved failing which RailTel will carry out the work by 
 itself deducting a defined penalty per fault from the monthly bill. If any failure/fault occurs in 
the rectification work done by the contractor within twelve months from rectification and 
beyond the currency of contract, due to defective workmanship/supply, the cost of material 
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under warranty found defective will be recovered from contractor’s dues/deposit available 
with RailTel. 

 
2.9.4 During the maintenance or fault rectification work, should any damage occur to the 

 Railway QUAD and other cables, contractor is liable to pay compensation as demanded by 
the Railway authorities. 

 
2.10    Monitoring & maintenance at equipment locations: 
 

 The supervisor with maintenance team shall carry out preventive maintenance of each STM 
64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the 
stations for measurements, the contractor staff shall monitor the condition of the 
electronic/electrical equipment installed for any alarms, order wire, battery voltage. Periodic 
watering of earths shall be carried out. Cabling and wiring etc. shall be neatly dressed up. 

 
The equipment shall be cleaned with blower/vaccum cleaner & Engineer assisted for all O&M 
activities and new equipment installations & advise the status to nominated RailTel Officials. 
The building/pre-fab housing the equipments and its surroundings shall be kept clean & tidy 
by the contractor. In case any discrepancies are observed, the matter should be brought to 
the notice of the RailTel’s Engineer. 
 

2.10.1 The contractor will also check the functioning of Power Plant , Air conditioners and DG sets in 
the RailTel POP and report immediately to Engineer in case of defect or if the temperature at 
the POP is high. Minor repairs to the Shelter /Building/POP like Water proof sealing of 
shelter, repair to DOOR handles, WINDOW/DOOR PACKING etc will also be carried out by 
the contractor without any additional payment.  

 
2.10.2 The contractor will test the working of diesel generator by running it for 30 minutes once in a 

month on load. After monitoring the condition of Diesel Generator (DG set) if filling up of lube 
oil and or diesel oil is required, the contractor will arrange the same from the nearest petrol 
pump/depot approved by the Engineer. The cost of lube oil/diesel oil will be reimbursed by 
RailTel as per actual on production of the receipt. In addition to it, 5% payment will be made 
towards cartage charges. Consumption of Diesel oil shall be verified based on the hour meter 
reading provided on the diesel generator. The Engineer in the sections has to maintain a 
register to keep record of time of failure of electricity, start time and off time of D.G. set, total 
running hours of DG set etc.  

 
The contractor shall ensure attention to electrical problems associated with 230 V AC supply. 
The cost of material used in the rectification will be reimbursed as verified from site of work.   

 
2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending 

data circuits to customer or as advised by Engineer as and when required, utilizing existing 
man power resources. Accordingly one technician shall be available in the maintenance 
team, trained in this type of work. All required material shall be made available by RailTel. 
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2.11    Maintenance Plan: 
 

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the 
network including the details of the man-power and equipments proposed to be located at 
different sites to cover the jurisdiction as described in "Annexure-A (a, b & c)", the 
communication facilities, the planned maintenance bases and the detailed plans to fulfill the 
tender conditions.  

 
2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and 

consumable items with quantities suitable to meet the contractual  requirements for the 
jurisdiction described elsewhere in the tender document along with the Tender and make 
available resources to RailTel officials for inspection, maintenance and corrective measures 
as and when required. 

 
2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from the 

respective maintenance stations for handling all maintenance work in Railway area. 
 
2.11.3 Submission of monthly & emergency report as desired by Engineer in the Performa specified 

by RailTel will also be a part of maintenance contract.  
 
2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only OFC and 

HDPE Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or 
designated stores. All other materials including splicing enclosures shall be arranged by 
contractor including Joint enclosure, Joint chamber and route marker of RCC/FRP free of 
cost. The material shall be picked up by the contractor in advance from nearest RailTel’s 
depot and shall be accounted with reference to the  specific incidence of fiber cuts. The 
transportation cost on differential distance from nominated store shall be arranged by 
RailTel. 

 
2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for 

holding pipe over bridges/culverts etc meeting the specifications as detailed under the 
Technical specification of the tender document shall be done only after approval of TM. 
Contractor has to keep stock of above items up to the satisfaction of Engineer. 

 
2.12.1 The material issued to the contractor and remaining unutilized after completion of the job 

shall be returned back to RailTel’s designated stores at the end of contract period. A monthly 
material statement shall be submitted to the Engineer by the contractor. 

 
2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the 

maintenance period, joint shall be properly buried with its top cover being at least 0.6 mtrs 
below the ground level. 

 
2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team 

contractor shall be mandatory to assess the progress of work and for pin-pointing the 
constraints to ensure the quality and speed of preventive/ protective maintenance work.  
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2.13 Taking over the section for maintenance:  
 

a) There should be a proper handing over/taking over of outgoing and incoming 
contractor. The fiber parameters should be at least as good as or better than these 
were at the time of taking over the sections by outgoing maintenance team. 

 
b) The contractor shall complete the OTDR measurement (& power measurements to 

find out criss-cross of fibers) of all the block sections for all the fibers and submit a 
joint statement duly signed by the contractor and RailTels Engineer indicating the 
faults to be attended for making good of all the non-working fibers. This process shall 
be completed within 90 days from the date of deployment. As one time drive, all criss-
crossing of fiber to be got removed by the contractor to save downtime during failure 
rectification. This will be done in close co-ordination with Engineer of RailTel. 

                     
c) The Engineer shall also advise the contractor of the faults to be attended to make the 

fibers good at the cost of RailTel. A separate work Order will be issued by RailTel for 
such work. This shall be completed in 90 days from the date of advice by RailTel. The 
payments of the above work will be carried out as per SOR B rates given in the 
tender.                                                                                                                                                                                                 

 
d) In case the contractor fails to submit the joint report indicating the faults, criss- 

crossing the fibers to be attended within 45 days from the date of Deployment of 
team, a defined penalty will be imposed. 

 
e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 

 
f) On completion of the contract, the OTDR measurement shall be carried out on all 

spare fibers to ascertain the condition of cable, which should be same or better than 
the condition of the cable taken over by the contract at the beginning of the contract 
period. In case there is an increase in the number of fiber events at the time of 
handling over vis-à-vis the number of events at the time of taking over (events/faults 
more than .5 db), the cost of rectification will be deducted from the final bill of the 
outgoing team as per the SOR-B rates, the security amount held may also be 
forfeited. Besides this, OFC route drawings handed over to the contractor at the time 
of award of work shall be updated fully and submitted to RailTel, both in Hard and 
Soft copy as given by RailTel incorporating the various changes occurred during the 
contract period. No dues certificate shall be submitted by the contractor at the time of 
final bill for SOR-A and SOR-B. 

 
g) On the advice of Railtel, Tenderer will arrange the separate rectification team for 

rectification of all the OFC faults and make the fiber good without affecting the regular 
maintenance as per the scope of work. 

 
2.14      SOR B Items & Methodology For Operating : 
 

Beside regular maintenance the Contractor has to work for improvement of fibre and for 
Cable route strengthening work under “SOR – B”, as and when communicated by 
authorized representative of RailTel in writing. The SOR for respective items to be 
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executed in Schedule- B which are enclosed to this tender document. Along with the 
items the rate for each item is also indicated. If the items are executed, the contractor 
shall be paid as per rate indicated in Schedule-B. 
 
a.  Engineer of the section shall prepare the estimate for faults to be attended as per 

2.13b above, get the approval of the Competent Authority of RailTel and advise the 
contractor, in writing, to carry out the work. 

 
b.  Separate work order shall be issued for each rectification works (as per clause 2.13 

& 2.14) to the contractor (successful tenderer) as per SOR B rates given in tender 
document. 

 
c.  Completion period will be specified in work orders as per site condition & nature of 

urgency. 
d. In the event of failure of Contractor to complete the work within 90 days from the 

date of issue of such order, Penalty will be imposed as per rule and the work will be 
entrusted to outside agency, implication if any, arising due to execution of the work 
by outside agency will have to be borne by the CONTRACTOR i.e. no claim for 
compensation will be entertained. In case of repeated failure to take up SOR-B 
work, contractor can be terminated. 

 

3.  CONDITIONS OF CONTRACT 
 
3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions 
 described in "Annexure-A". 
 
3.2     Before quoting, it is advisable that the prospective Tenderer shall make themselves fully  

conversant with the locations, OFC routes and types of jobs in details to be carried out 
therein as per the tender requirement, so that they clearly understand the scope of work and 
assess the requirement of resources to complete the work in scheduled time. 

 
3.3    The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like 

terrains, various crossings, access details, on-route RailTel’s maintenance bases etc., by 
visiting the sites and collecting first hand information before submission of the offer. In case 
of any doubt, the clarification may be taken from the RailTel before submission of the offer. 

 
3.4     The Contractor shall be totally responsible for the successful execution of the OFC route 

maintenance contract. 
 
3.5 The contractor shall not sub-contract whole or any part of the work. 
 
3.6 The data provided in the Tender document shall be used by the Tenderer for reference and 

information purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy 
himself in regard to accuracy of data. 
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3.7  The CONTRACTOR shall be responsible for making an arrangement at each maintenance 

station for excavation works, testing, measuring, splicing equipments, unskilled/skilled 
manpower, transport facilities for their teams & other logistic supports required to maintain 
end-to-end OFC connectivity in physical layer as per the contract. 

 
3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of 

OFC routes to avoid damage and cut, deployment of manpower, supply of required materials, 
erection, installation, testing, documentation, including the related civil works necessary for 
ensuring the complete end-to-end OFC connectivity in physical layer as described in the 
tender document at no extra cost to RailTel. 

 
3.9  The material used & workmanship shall satisfy the applicable standard Specifications. 
 
3.10   RailTel shall be entitled to reject the goods, materials and work executed by the contractor, 

which may not be conforming to the specifications within a reasonable time of installation of 
the said goods and materials and charge the contractor for all expenses direct and 
consequential, incurred thereby. 

 
3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform certain 

work for completing the job in totality, it is to be understood that the contractor shall do so at 
his own cost and contract price shall be deemed to have included cost of such performances 
and provisions so mentioned. 

 
3.12   The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, 

helmet, hand gloves, safety goggles, rain gears etc to their personnel working. 
 
3.13     During any construction work in public places, all precautionary caution boards, barricading  
            sheets as per standard laws & rules to be used by the Contractor. 
 
3.14  During the course of execution of the work, if any discrepancy or inconsistency, error or 

omission in any of the provisions of the contract is discovered which needs to be clarified, the 
matter shall be referred to Executive Director/RailTel who shall give his decision in the matter 
and his decision shall be final and conclusive. 

 
3.15 The contractor should ensure that the team employed by him shall not move or trespass to 

areas other than the site(s) required for the execution of the work. Under no circumstances 
the Contractor should infringe and carry out the work which hampers the  Operations and 
Safety of the Railways, train movements and damage Railway assets.  The contractor is 
responsible for the safety of team members while executing the work in  the Railway areas.  

 
3.16 The Contractor shall submit along with the offer the list of the number of personnel who will 

be available permanently for the maintenance works of RailTel. This should include details of 
technical qualification & minimum experience. 
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3.17  The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall 
carry out all instructions given to him or his representatives during inspection. 

 
3.18  Any work not conforming to the execution plans, standard specification codes or  engineering   
             practices shall be rectified by the CONTRACTOR at his own cost. 
 
3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his 

responsibilities under this contract. 
 
3.20 The CONTRACTOR shall provide the complete details of planning for items/materials, 

test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as 
mentioned in Annexure-A and B with the offer. 

 
3.21 The CONTRACTOR shall observe in addition to codes specified in respective specification, 

all national and local laws, ordinances, rules and regulations and requirements pertaining to 
work and shall be responsible for any extra costs arising from violations of the same, which 
shall be borne by the Contractor. 

 
3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to maintain 

the secrecy of all documents/information/drawings etc provided by RailTel during the period 
of contract and shall handover all the documents back to the RailTel immediately after the 
termination of the contract. 

 
3.23 In case Engineer feels that the contractor is not able to execute the work to the satisfaction of 

RailTel, RailTel shall at its own discretion can engage other agencies for  that incident to 
ensure the smooth execution of the job at the risk and cost of the contractor, after duly 
informing him telephonically or through SMS, followed up by a letter. 

 
3.24 The CONTRACTOR shall be solely responsible for making available for executing the work, 

all-requisite construction equipment, special aids, tools, plants and testing equipment and 
appliances. Such construction equipment etc. shall be subject to examination by RailTel for 
approval for the same. Any discrepancies pointed out by the RailTel shall be immediately got 
rectified, repaired or the equipment replaced al-together, by the CONTRACTOR. 

 
3.25 The representative of the CONTRACTOR shall take care for not to tamper with the 
 RailTel's installed equipments in the RailTel premises. 
 
3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the 
 CONTRACTOR only with the prior intimation to RailTel's Engineer. 
 
3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either 

RailTel’s Network Operation Centre (NOC) or the Engineer as indicated through telephonic 
communication, e-mail or through fax. For this the CONTRACTOR shall provide RailTel with 
the contact number, both landline and Mobile & e-mail address /  Fax no. within 10 days 
from the award of the contract. 
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3.28 The locations of repeater/cable route are indicated on the as-built drawings to be supplied by 

RailTel after award of contract to a successful Tenderer. However, It is advisable that 
Tenderers must visit site to familiarize themselves with all constraints, restrictions, access 
requirements and available infrastructure. The CONTRACTOR shall not be eligible for any 
adjustment in cost and time, on account of any lack of data regarding above. The Contractor 
may visit the OFC route and satisfy himself before quoting the rate. However,  the route 
details mentioned in Annexure-A are enclosed for reference only. 

 
3.29  While executing the job at site by the CONTRACTOR, penalty claimed against any damage 

caused to the infrastructure of RailTel & other parties shall be borne by the Contractor.  
 
3.30 Tenderers are advised to submit their quotations strictly based on the terms, conditions, and 

specifications in the tender document and not to stipulate any deviations. 
  
3.31 Calibration of test and measuring instrument – instruments should always be calibrated, 

instruments like OTDR/splicing machine/power meter to be jointly tested & report signed 
once every month. 

 
3.32 The CONTRACTOR becomes defaulter on the following conditions: 
 
3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 
 
3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 
 
3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor. 
 
3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   

agencies on account of loss/damage to their property due to the acts of Contractor. 
 
3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the 

defaulting case of the Contractor is severe, then RailTel has the right to terminate the 
contract and forfeit the security deposit, if deemed necessary. 

 
3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept firm 

till the completion of entire period of contract, and no Price Escalation shall be payable on 
 any ground. 

 
3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed by him 

for the contract.  
 
3.35 The contractor shall indemnify the Company against all losses or damages, if any, caused to 

it on account of acts of the personnel deployed by him. The contractor shall ensure regular 
and effective supervision and control of the personnel deployed by him and giving suitable 
directions for undertaking the contractual obligations. 
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4.      PAYMENT TERMS: 
 

   FOR “SOR -A” items: 
 
4.1 As per provisions of tender document, payment will be made by RailTel on certification of 

work by respective Engineer of the section. Submission of bills within15 days for previously 
completed two months period is mandatory failing which a penalty as defined shall be 
charged.  Bill of SOR-B and its status shall be sent along with next billing cycle of SOR-A. 
 

4.2 Even though the maintenance charges are worked out on a monthly basis, the 
CONTRACTOR shall be paid once in two months for the maintenance charges for two 
months period subject to submission of bill along with defined documents. 

 
4.2.1 6 identical billing cycles of 2 month period each will be considered during any financial year. 

The period should be viz. April to May, June to July, Aug to Sept, October to November, 
December to January & February to March. 
 

4.2.2  If the date of LOA is not coinciding with the beginning (1st date of the month) of any period 
(i.e. 1st April/1st June/1st August etc) , the first billing period from the date of issue of LOA will 
be taken till closure( last date of the month) of instant 2-month period. For example if LOA is 
issued on 10th April, the first billing cycle shall be from 10th of April to 31st May allowed to be 
taken proportionately. Subsequently, the billing cycle will continue with the regular 2 Month 
billing period . 

 
4.3 Cumulative Repair time is defined as the total time taken in each billing period of  consecutive 

two months where the link is not available for service in the jurisdiction of the contractor. This 
does not include the time taken for planned works. If the OFC has to be cut and spliced for a 
planned work the working fibers shall be made available within 2 hours beyond which the time 
shall be added to the Cumulative repair time, unless otherwise authorized by RailTel’s 
Engineer. For the situation like flood, fire etc., beyond the control of contractor. Unforeseen 
circumstances to be decided at the discretion of RailTel, the extra time taken for repair may 
not be added in the cumulative repair time.  

 
4.4 The amount payable against the maintenance charges is dependent upon the Cumulative 

Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred 
during each billing period of consecutive two months. Accordingly, the value of the 
maintenance charges per month shall be decided as per the following: 

 
4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two months Upto 6/8 

hours for backbone network and 8 hrs for city access network as applicable: 100 % payment 
of monthly maintenance charges. However, cost of JE over and above one set (2 nos) in two 
months (one JE per month) may be reimbursed along with cost of joint pit as per the SoR-B 
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rates. Cost of JE or JE and Joint pit (material only) has to be reimbursed beyond 2 nos in bi-
monthly bill in case of city access network only to be maintained by the contractor free of cost. 

 
4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the Cumulative 

repair time of the faults in each billing period of consecutive two months exceeds by 2 hours 
or part thereof. 

 
4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the   

Cumulative repair time of the faults in each billing period of consecutive two months exceeds 
by next two hours or part thereof  

 
4.4.4.3 The following documents must be submitted duly certified by the RailTel’s Engineer along 

with the bill for payments for the respective sections:- 
 

1.   Month wise cumulative repair time taken. 
2.   Any other Recovery for contractor’s fault. 
3.  Certificate showing the due Payments have been made to all Team Members by the 

Contractor as per the prevailing minimum wages act. The tenderer shall furnish an 
undertaking that he shall indemnify RailTel, being the principal employer, in the event any 
liability pertaining to employee of tenderer engaged in the current contract. 

4.  Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. 
(Copy ABD available with Engineer shall also be corrected). There should be PF A/c & 
ESI registration No. with the contractor. All the statutory provisions have to be made by 
the contractor.      

 
4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the     

conditions stipulated in this document may go up to 50% of Bi-Monthly billed amount for the 
billing period. In case an agency is repeatedly touches the maximum level of penalty in 
consecutive billing periods, it will be treated as default and the contract may be terminated 
(The idea is to discharge the work in accordance with the contract efficiently rather than 
having major lapses and keep paying penalty repeatedly).  

4.5  Price Variation: Price Variation will not be allowed during the currency of contract. 
4.6  No advance payments will be made. 
 
 
FOR SOR B  item: 
 
4.6.1 100% payment will be paid after completion of work and on certification of RailTel engineer. 

Deduction of amount as penalty defined in case Non- execution of SOR-B within 3 months 
 

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the 
work. Delay may be condoned on request of contractor, if the delay is beyond contractor’s 
scope i.e. Railways/State Govt. Authorities permissions, Natural Calamities like flood etc. 
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4.7    Warranty period: All material supplied / used and the work done by the contractor shall be 
guaranteed against the defective manufacture/workmanship for a period of 24 months. Cost of 
such defective material shall be recovered from subsequent bills or from 5% amount held (in 
case validity of contract is over). 

 
5.         TECHNICAL SPECIFICATIONS 
 
5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 
 

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc 
or flame) at the interface between two butted, pre-aligned fibre ends, causing them to soften 
and fuse together, will be used on RailTel’s network. 

 
5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 

5.2.1   There are various types of joint enclosures available in the market. The procedure for  
assembly of joint enclosure is described in the installation manual supplied with straight joint 
enclosure.  This includes the following: 

 
  a)  Material inside joint closure kit. 
  b)  Installation tools required. 
  c)  Detailed procedure for cable jointing. 
  d)  Procedure for re-opening the closure. 
 

5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of 
TVSE, Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by 
RailTel. The joint shall be protected CC/Fiber chamber (FRP) as approved by Engineer. 
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Upkeep of associated assets like Power Plant,Air 
conditioners , 

Voltage stabilizers, Change over unit  
, D.G.Sets, Shelters,Earthing  
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SCOPE OF WORK 
 
1. At the time of taken over the section from outgoing maintenance agency, a station wise Joint 

inspection will be done by RailTel Engineer & Contractor representative to check the 
functioning of different equipments like Air Conditioners, DG sets, earthing ,power plant and 
shelters  and defects/faults are to be recorded jointly within 30 days from the date of start of 
maintenance and submit the report about the status of associated equipment within 30 days 
else it will be deemed that all the equipments installed are in working condition and 
responsibility for repairing will rest on contractor. One time cost of repairing/replacement of 
faulty/defective equipment will be borne by RailTel on actual basis. 

 
2. Subsequently the contractor shall be responsible for proper & timely upkeep of the 
 associated equipment 
 
3. Payment at actual shall be made for parts/components replaced for proper upkeep of 

associated equipment. 
 

(A) Upkeep of Power plant equipment: 
 

The contractor will do proper up keep at least once in a month at each station which will 
consist, but not limited, of the following: 

 
Battery Charger: 
 
1.  Testing of Auto changeover of SMRs. 
 
2.  Checking of current setting as per load. 
 
3.  Checking of input & output voltages and recording the same as per format given in the 

maintenance manual. 
 
4.  Checking of extension and reporting of alarms to NMS, wherever provided. 
 
5.   Checking of proper connection of input and load cables and distribution amendment 

provided. 
 
Battery Set : 
 
1.  Checking and recording of individual cell voltages as per format given in the maintenance 

manual. 
 
2.  Checking of conductance of each cell with battery tester once in a quarter supervised by 

RailTel Engineer. 
 
3.  Cells whose voltages/conductance is found to be below prescribed value should be noted 

and Engineer advised. 
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4. Checking of battery voltages at equipment end. 
 
5. Checking of proper connection of load cables. 
 
6.  Cleanliness of battery cells and bank. 
 
7.  Checking of sulphation/physical damage 
 
(B)  Upkeep of Air Coditioners,Voltage stabilizers and Change over unit: 
 
1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, 

Voltage stabilizer, and change over unit at least once in three months time (if required more 
frequently). 

 
2. In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective 

measures have to take to attend/rectify the failures within 48 hrs failing which penalty of Rs. 
200 per day will be levied. 

 
3.  Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be 

returned within 3 days of carrying them outside the premises of RailTel and reinstalled by the 
AC mechanic. 

 
4. The contractor will utilize services of trained A.C. mechanic for checking and attending the 

faults at site at his own cost . 
 
5. Defective window type machine should be got repaired within 48 hours from nearest 

township in case minor defects. However, split type machine has to be maintained/ repaired 
by deployment of Air-Conditioner mechanic at site. The transportation cost  for carrying 
the breakdown machine to and fro will be on contractor’s account. 

 
6. Over-hauling of the Room AC machines is to be done once every year during winter. 
 
7. The full functioning of change over unit, wherever provided, should be checked once in a 

quarter.  
 
8. A history register is to be maintained to keep record of repair/repairable spares, schedule 

breakdown details etc. 
 
9. Payment, at actual, shall be made for all parts / components (including Gas filling)  
            replaced. 
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(C) Upkeep of Diesel Generator Sets: 
 
1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be done once in 

one month time. This will consist of (but not limited to) the following: 
 
2. a.  Testing on load.(1/2 Hour on load ,once in a month) 
 b.  Testing of Auto start in case of AC failure. 
 c. Checking of Hour meter readings. 
 d.  Checking of diesel oil/engine oil level/air filters. 
 e.   Testing of Battery voltage of DG and its charging. 
 f.  Cleanliness of the DG set. 
 g. Checking of frequency on loads. 
 h. Checking Voltage and Current on load. 
 i. Checking of DG earth resistance 
 j.   water level in radiator (wherever applicable). 
 

The contractor shall utilize services of trained / authorized D.G. mechanic for checking and 
attending the faults at site at his own cost.  
 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the 
contractor. Reimbursement for Lubricant & Diesel oil will be made as per actual, on 
production of bills plus 5% towards cartage charges to contractor. 

 
4.  The breakdown machine is to be attended and rectified within 72 hrs failing which penalty of 

Rs. 500 per day will be levied. Quality of service to be performed should be entire satisfaction 
of RailTel engineer. 

 
5.  Any component of DG set taken for repairing/ replacement should be returned within 3 days 

of carrying them outside the premises of RailTel. The component after due repair should be 
reinstalled within 3 days from the date of taking the defective component. Removal, refitting 
of the same shall be done under supervision of train / authorized D.G. mechanic brought by 
the contractor. The contractor will also be responsible for carrying the defective component 
for servicing at workshop etc. 

 
6. A history register is to be maintained to keep record of repair/repairable spares, schedule 

breakdown details etc. 
 
 
(D) Upkeep of Shelters/Building: 
 

The contractor will do the proper upkeep of shelter once in three months which will consists 
(but not limited to) of the following: 

 
1.  Checking of leakage of water and repairing of the same. 
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2.  Tightening the nut & bolt of the shelters in case of loose. 
 
3.   Minor repair of shelter if any. 
 
4.   Checking of condition of doors, windows and locking arrangements 
 
5.  General cleanliness of shelter once in a month. 
 
 
 (E) Upkeep of Earthing Arrangement 
 

The contractor will do the following activities as per schedule given below: 
 
1.  Watering of the earth pits on every visit ( at least once in a month). 
 
2.  Checking of the physical connections at equipment ends. 
 
3.  Tightening of nut/bolts once in a quarter. 
 
4.  Measurement of earth resistance once in six months under supervision of RailTel 
 Engineer. At least one measurement shall be done during peak summer. 
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Annexure-A     
Jurisdiction of OFC Maintenance Sections 

a) The OFC section shall have at three maintenance team stationed at the team headquarters. List of 
maintenance sections where the maintenance teams are to be deployed is furnished below: 

SN Section Length (RKM) Bimonthl
y allowed 
cumulativ
e repair 
time in 
hrs. 

Team 
head 
quarters 

Type    
of OFC 

Tender Number 
Mainline Branch 

Line 
Access 
Fibre/ 
LMC 

1 

Phulera-
Ajmer-
Beawar-
Sendra 

175.5 0 
 

11 
8hrs 

 Ajmer 24F 

Tender No RailTel/ 
Tender/OT/NR/O&M/15

-16/14 dated 12.8.15 

2 Marwar-
Luni,Sendr
a-Marwar-
Bhagwanp
ura 

189.3 0 0 8hrs Pali 24F 

3 Bhagwanp
ura-
AbuRoad-
Palanpur 

174.04 0 0 8hrs Abu 
Road 

24F 

 

 

 

b)  The list of window/split type room air conditioning machines and their section wise location as 
tabulated hereunder is indicative only. RailTel also reserves the right to add or delete AC’s in the sections. 

SN Team 
HQ 

Station Make  Model Capacity AC 
type 

Date of 
Installati
on 

Stabil
iser 
(5KV
A) 

Auto sequencer 

Tender No RailTel/ Tender/OT/NR/O&M/15-16/14 dated 12.8.15 
1 
 

PALI Chandawal BLUE STAR Twin 
pack 

3TON 
(1.5*2) 

Wind
ow 

Oct. 2014 NO Working 

2 PALI PALI TATA 
VOTAS 

 1.5*2 
nos 

Wind
ow 

2006 NO Working 
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3 ABR Abu Road-2 Blue Star Spacema
ker  

Twin 
pack 
(1.5*2) 

Wind
ow 

2006 No Not working 

4 AII Ajmer-2 Blue star Spacema
ker 

Twin 
pack 
(1.5*2) 

Wind
ow 

2006 No Not working 

 

 

c)  The list of 5/7.5/15 KVA, Single / three Phases, Air Cooled, Diesel Generator (Silent type) and section 
wise location as tabulated hereunder is indicative only. RailTel also reserves the right to add or delete DGs in 
the section. 

Sr. No. Team HQ Station DG Set 
Installed 

Make  Model Date of 
Installation 

Tender No RailTel/ Tender/OT/NR/O&M/15-16/14 dated 12.8.15 

1 ABR ABR EICHER EICHER 15KVA 2006 

2 ABR SOH KIRLOSKAR KIRLOSKAR 15KVA 2006 (Faulty) 

3 PALI BGPR KIRLOSKAR KIRLOSKAR 15KVA 2006 

4 PALI MJ KIRLOSKAR KIRLOSKAR 15KVA 2006 

5 AJMER BEAWAR KIRLOSKAR KIRLOSKAR 15KVA 2006 

6 AJMER AJMER EICHER EICHER 15KVA 2006 
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                                                                                                                                        Annexure-A     
 

Jurisdiction of OFC Maintenance Sections 

a) The OFC section shall have at least two maintenance team stationed at the team headquarters. List of 
maintenance sections where the maintenance teams are to be deployed is furnished below: 

S
N 

Section Length (RKM) Bimonthly 
allowed 
cumulative 
repair time 
in hrs. 

Team 
head 
quarters 

Type    
of OFC 

Tender Number 
Mainline Branch 

Line 
Access 
Fibre/ 
LMC 

1 

Bandikui-
Jaipur-
Phulera  

145.1 

0 
 
0 

08:00 hrs Jaipur 24F 
Armoured 
OFC 

Tender No RailTel/ 
Tender/OT/NR/O&
M/15-16/15  dated 
12.8.15 

2 
Jaipur-
Swaimadho
pur 
including 
LMC 

131.27 

0 
44 

08:00 HRS Jaipur 24F 
Armoured 
OFC 

 

 

 

b)  The list of window/split type room air conditioning machines and their section wise location as 
tabulated hereunder is indicative only. RailTel also reserves the right to add or delete AC’s in the sections. 

S
N 

Tea
m 
HQ 

Station Make  Model Capa
city 

AC 
type 

Date of 
Installati
on 

Stabiliser 
(5KVA) 

Auto 
sequence
r 

          
Tender No RailTel/ Tender/OT/NR/O&M/15-16/15  dated 12.8.15 
3 JP JP-3 Blue 

star 
Window 1.5+1.5 

ton 
Twin 
pack 

2007 Not 
Working 

Working 

4 JP JP-4 Samsung Split 1.5 ton  2007 Working NA 
5 JP DO Voltas Window 2 ton  2007 Working NA 
6 JP SRAS Voltas Window 2 ton  2007 Not 

Working 
NA 
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c)  The list of 5/7.5/15 KVA, Single / three Phases, Air Cooled, Diesel Generator (Silent type) and section 
wise location as tabulated hereunder is indicative only. RailTel also reserves the right to add or delete DGs in 
the section. 

Sr. No. Team HQ Station DG Set 
Installed Make  Model Date of 

Installation 
Tender No RailTel/ Tender/OT/NR/O&M/15-16/15  dated 12.8.15 
1 JP Bandikui Yes Kirloskar 15 KVA 2007 
2 JP Jaipur Yes Kirloskar 15 KVA 2007 
3 JP Siras Yes Kirloskar 15 KVA 2007 
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Annexure – B 

Minimum Man & Machine/Equipments required to be engaged under one Maintenance Team:  
 

(a) 
1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate 

with relevant Experience in field work,) additional experience in the field of AC machine, DG 
sets will be desirable  

2. Technician for Splicing & Measurements (main splicer).   
  
3.    Electrical Technician for Power Plant, DG sets, AC unit, wiring etc 

 
4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling (one 

Man for about 50kms beat). However the contractor has to deploy extra manpower for as 
and when needed during any Railway work or other agencies work in the section. 

  
5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 
 
6.    Un-skilled manpower for trenching etc. as and when required. 
 
7.    Driver of the vehicle. 
 
(b) 
1.  Innova/ Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, machines and 

stores ,Vehicle shall be in good working condition should not be more than three years old.  
 
2. Portable Generator set Kirlosker/Honda/Eicher or similar make, lighting arrangement like 

emergency light/gas light. 
 
3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make. 
 
4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 
 
5.   OTDR ( Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make. 
 
6.   OFC cable Route Detector 
 
7.   Spare battery with charger for splicing machine. 
 
8.   Cable Splitter for vertical cutting of PVC sheath & armour 
 
9.   All sorts of patch-cords and connectors for the purpose of measurement 
 
10.  Duct Cutter 
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11.  Road-o-meter. 
 
12.  Clamp type earth megger and clamp type AC/DC multimeter 
 
13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.) 
 
14.  Tool/Tackles kit. 
 
15.  Blow lamp/ hot air gun for sealing joint closure. 
 
16.   1 Km length dummy fiber spool.  
 
17.  500 m Aerial OFC having 12 fibers.  
 
18.  Rexene/Polythene & Umbrella cover etc. 
 
19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make 
 
Note: OFC test and measuring instruments must have been calibrated in a year once from an 
established national Testing Organization/ lab. Upto date Certificates should always be 
available. 
Manpower and equipments should be available with the maintenance teams round the clock as 
listed above. However contractor can add more manpower & equipments for speedy maintenance & 
minimizing downtime without any extra cost implications to RailTel. 
 
In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by 
the contractor In case of absence of supervisor/ technician/splicer/patrolmen from site except 
sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 1 to 6 in list 
given above), penalty as defined will be deducted. 

No man power or equipment can be changed without prior ascertaining the suitability by the 
Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.   
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Annexure-C  

 
Penalty to be imposed for the non-compliance/defenciency in the maintenance of OFC, AC 
and DG covered under this maintenance contract: 
 
S 
No. 

Description of deficiencies Penalty 

1 Non-submission / non-modification of as built 
drawing (Only modifications made to be 
submitted) 

Rs.  1,000/- per fault 

2 Non-submission of OTDR traces to be taken 
before and after rectification of cable fault /cut 
(involving two joints).If OTDR traces is submitted 
within next billing cycle, the penalty will be 
returned back to the contractor. 

Rs. 5000/- per section 

3 For provision of joint pit within 30 days, no 
penalty. From 31 day to 60 days, penalty of Rs. 
5000/- per joint pit and from 61 days to 90 days 
penalty of Rs. 10,000/- per joint pit. After 90 days, 
case will be considered for termination. 

 

4 Swapped fibers not restored (involving at least 
one joint) 

Rs.5400/- 

5 Cable laid during fault restoration / rectification 
(small length) at lesser depth without protection. 

Rs. accepted rate of respective  SOR – B 
+ 20 % ) 

6 Cable laid temporarily over bridges and leads to 
subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective  SOR 
– B + 20 % ) 

7 Splice loss of all fibers not within prescribed limit 
(0.05 db per splice) 

Rs 6000/ - 

8 In case MTTR exceeds the prescribed restoration 
time for the section 6/8 Hrs Bi-monthly for 
backbone network and 8 Hrs for access network)  

Rs 5000/- per two hours or part thereof. 

9 Unavailability of communication with maintenance 
team/patroller 

Rs.1000 

10 Non-Submission of OTDR reading and Power 
meter readings of all fibers (Once in a four 
month). 

Rs.5000/- per section+ Rs. 2500/- for 
every week or part thereof till the next 
periodical report falls due 
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11 Failure or non availability of Transport/Vehicle. 

 

Actual cost of hiring alternative vehicle+ 
Rs. 1000 each trip from monthly bill. 

12 Non Submission of joint report indicating the fault 
to be attended within 90 days from Date of 
deployment of team 

Rs.2500/- per week or part therefore 
beyond 90 days up to next 45 Days from 
the date of deployment of the team. 

13 Non Submission of bill for previously completed 
two months within 15 days of completion of billing 
period. 

Rs. 200/- per week beyond 10 days upto 
next billing cycle, subsequently Rs. 500/- 
per week. 

14 Absence of Supervisor/ 
Technician/Splicer/Patrolmen from site.(indicated 
in item (a)  1 to 7 of Annexure-B).  

Rs. 200/- per day each for patroller and 
assistant splicer and Rs. 1000/- per day 
each for supervisor & Splicer (If the 
person is under sanctioned leave then it 
should be in knowledge of Engineer and 
contractor should deploy another person 
in place of absent person). 

15 Non availability of Vital equipments Rs. 500/ per day 

 

16 If foot /bi-cycle patrolling not done  Rs.600/- for one time-per block/sub 
section in a month( i.e. if foot patrolling 
not done in a month for one sub/block 
section penalty per month imposed will 
be 3X600 = Rs. 1800/- per month since 
three times in a month to be done) 

17 Non-execution of SOR–B work within 3 months  20% of the cost of SOR-B work from 
SOR-A bill of that period (work 
communicated in writing by authorized 
representative of RailTel)  

                                               AIRCONDITIONER MAINTENANCE 

18 Breakdown duration exceeding 48 hrs Rs 200/- per day 

                                                  DG SET MAINTENANCE 

19 Breakdown duration exceeding 72 hrs. Rs 500/- per day 

 

20 Upkeep of shelter/earthing arrangement /power 
plant etc. 

Rs. 200/- per day per location. 
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21 Joint Marker Penalty Rs. 1000/- per joint marker for 
non provisioning of Joint marker within 30 
days 

22 Criss crossing of fibers during carrying out the 
SOR A works. 

Rs. 2000/per joint 
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Schedule of  Rates  “SOR-A” 
 

(Phulera-Ajmer-Beawar-Sendra, Marwar-Luni, Sendra-Marwar-Bhagwanpura, 
Bhagwanpura-Abu Road-Palanpur, including all LMCs (Three teams)) 

a) For OFC maintenance : 

Sr. 
No 

Description Length of 
section  in 

RKMs 

Estimated 
Maintenance 
charge in Rs.  
of the section 
per month 

 

Total Est. 
Maintenance 
charge in Rs. 

for  the section 
in three years 

1 Maintenance charges for OFC cable and 
upkeep of associated gears  etc. as per terms 
& conditions given in the tender document. 

549.84 327007.667 11772276 
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Schedule of  Rates  “SOR-A” 
(Bandikui-Jaipur-Phulera,Jaipur-Swaimadhopur including all LMCs (Two teams)) 
 

a) For OFC maintenance : 

Sr. 
No 

Description Length of 
section  
in RKMs 

Estimated 
Maintenance 
charge in Rs.  
of the section 

per month 

 

Total Est. 
Maintenanc
e charge in 
Rs. for  the 
section in 

three years 

1 Maintenance charges for OFC cable and 
upkeep of associated gears  etc. as per terms 
& conditions given in the tender document. 

320.37 190088.97 6843203 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



                                       
 Tender No. Railtel/Tender/OT/NR/O&M/15-16/14-15 
 

Page 46 of 110 
 

  Schedule of  Rates  -“SOR-B”  
 

For OFC Route strengthening works: 
 

SN Item Description Unit Unit Rate 
(Rs.) 

1 FRP/ 
RCC 
Chambers 

Supply & installation of jointing pit as per drawing with 
cover and required trenching to ease out cable/duct. 
(The joint chamber should be of the size of outer dia 
1100 mm, Height -600 mm (2 pieces of 300 mm each). 
The thickness of the wall should be 50 mm and each 
piece of the chamber should have suitable groves to fit 
each other). 

No 

 

 

 

3200 

2 
FRP/ 
RCC 
Route 
Marker 

Supply and fixing of cable route markers as per drawing. No 
 

250 

3A Concreting Concreting  for protection of OFC cable Cu.M 2680 

4A 
G.I. (Pipe 
on RCC 
Bridges)  

Supply & laying of 50 mm dia GI Pipe IS1239 medium 
grade with holes drilled as an anti theft measure 
coupling etc. on bridges/trenches/other surfaces with 
CC at every 1m as per drawing. Concreting rates shall 
be separate as per item 3A. 

Mtr 

317 

4B 
G.I.(Pipe on 
Girder 
Bridges) 

Supply & laying of 75 mm dia GI Pipe IS1239 medium 
grade with holes drilled as an anti theft measure with 
threads on either end for coupling etc. And suitable 5 
Mtr. GI clamps as per site requirement on 
bridges/trenches/building entry/other surfaces 

Mtr 

490 

5A 
Trenching     
(1Mtr with 
bricks) 

Trenching to a depth of 1 mtr and appropriate width for 
pipe/duct/Cable and backfilling after laying OFC/duct. 
This includes provision of 9 bricks / mtr & Fixing of route 
marker of RCC/FRP embossed “RailTel” and painted 
with Orange, as per specification. 

Mtr 

27.245 

5B 
Trenching  
(1.2Mtr 
depth) 

Trenching to a depth of 1.2 mtr and appropriate width 
for pipe/duct/cable and backfilling after laying OFC as 
per specification. 

Mtr 
40 

5C Hard Rock Cutting hard rock for 0.3 mtr depth of trench Mtr 202 

6 Sand filling Providing dry sand in FRP/RCC joint chambers up to 
400mm height  N0. 551 
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7A Laying of 
OFC 

Laying of OFC/ QUAD Cable in trench and through 
HDPE/GI/RCC pipes where ever necessary. Mtr 6 

7B Laying of 
HDPE duct  

Laying of HDPE duct in trenches. Supply and pulling of 
nylon rope through it. Mtrs. 4.227 

8 OFC Joint 
Enclosure 

Supply of optical Fibre splicing (Joint) Enclosure (24F) 
for loose tube complete with all accessories as per TEC 
specifications no. TEC/GR/OJC-02/02 Sept 2003 or 
latest with the following additional features. The Joint 
Enclosures must be of Raychem make model FJC-400 
or VXL make model VT-200 or 3M make model 2179 
CD HS S4 only  

No. 

4000 

Rectification & re-splicing of existing mid section OFC 
joints. This includes supply and provision of  joint repair 
kit & sleeves 

No. 
3000 

9 
Repair of 
Terminal 
OFC Joint. 

Repair of existing OFC Terminal Joint (24 Fibre). This 
includes Splicing of all the 24 Fibres./dropping of  
fibre/pigtail as required. 

No. 
5520 

10 Horizontal 
Drilling 

Horizontal Drilling at a approximately  depth of 1.65/1.2 
m below the formation level of the earth including 
insertion of DWC pipes along with couplings etc.  

Mtr 
250 

11 DWC Pipe 
Supply of DWC pipe 78/63 mm OD/ID as per IS 14930 
Part II in 30 mtrs lengthwith with 2 snap fit couplers for 
jointing Each 30 mt coil length. 

Mtr 
230 

12 

 

Vehicle for 
Adjoining 
section 

Additional transport charges for attending failures in 
adjoining section in emergency Kms 

8 

13 

Rectificatio
n of high 
loss/break 
of fiber in 
existing 
joint 
enclosure. 

Excavation of trench or opening /finding the existing 
joint pit appro. 100 mtr as a preparation for 
testing/rectification of fiber and its reinstatement by 
backfilling sand and ramming of excavated soil etc  No. 

7000 

14 

Transport-
ation of 
Cable / 
HDPE Duct 

Transportation of OFC cable/HDPE duct drum  Drum 
Km 

3.490 
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15 Pulling of 
aerial fiber 

Pulling of aerial OFC with 4 mm G.I. wire support 
clamped at every 1 Mtrs approx.. RM  21 

16 Cable route 
tracing 

OFC route tracing & submission of corrected cable route 
plan ( soft copy in CD and two hard copies). Cable 
Route plan should contain LC 
gates,culverts/bridges,joint chambers, stations, offset, 
depth of cable at every 100 mtrs  

Km 

200 

17 
Track/Road
/Platform 
crossing 

Trenching to a depth of 1mtr below rail/Road/Platform 
level , placing of G.I.Pipe( as per IS 1239 pt.I & pt.ii), 50 
mm dia.(inside) in the trench made, backfilling and 
ramming 

Mts 

262.5 

18 

Protection 
work at 
bridge/culv
ert 

 Supply and provision of Channels, clamps, 
fixtures,Troughs,nuts & bolts etc.  Mts/no 

523.84 

19 Splicing 

Splicing and termination of 48 Fiber OFC and testing. 
This includes excavation of pit and its back filling & all 
relevant type of materials for splicing.                ( Splice 
enclose supplied by RailTel) 

No. 16849 

20 
Drawing of 
Armored 
12F OFC 

Drawing of Armored/non armored 12F OFC on the poles 
using suitable fixtures (as per the type of poles). After 
completion of drawing of OFC, all the 12 fibers should 
be tested. If any break/high loss even observed, the 
same shall be rectified by the agency without extra cost 

Mts 12 

21 
Releasing 
of O/H 
cable 

Releasing of O/H cable from electrical poles and 
depositing of material in store. 

Mts 4 

22 
Painting of 
outdoor 
assets 

Finishing exterior wall surface with water based 
ACRYLIC EMULSION PAINT (elastometric) of approve 
quality and shade of ICI Dulux weather shield 
Max/Asian’s Apex Ultima exterior emulsion/Nerolac 
Excel acrylic paint or similar approved make of 
elastometric paints in two or more coat as required for 
all outdoor assets like prefeb /building, channels and 
other protection equipment on steel girder bridges etc to 
be painted as per IR telecom manual. 

SFT 

 12.57 

 
 

Signature of the Tenderer with Stamp 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING (GCC) 
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9.  RATES DURING NEGOTIATION 

 
10.  OPENING OF TENDER 

 
11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
12.  ERRORS, OMISSIONS & DISCREPANCIES 

 
13.  WRONG INFORMATION BY TENDERER 

 
14.  QUALIFYING CRITERIA 

 
15.  SYSTEM PERFORMANCE GUARANTEE 
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17.  AGREEMENT 

 
18.  TENDERER’S ADDRESS 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 
1.   GENERAL INSTRUCTIONS 

 
1.1 Tender is invited by the Executive Director/Northern Region on behalf of M/s RailTel 

Corporation of India Limited for the work as defined in preamble para 1. 
 
1.2  The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work, 

Description of work  & SORs, all Annexure & Forms   and Corrigendum & Addendum etc, 
if any, shall, hereafter, be collectively  referred to as the "Tender Document". 

 
2.  INTERPRETATIONS 

The  following  terms  wherever  occurring  in  the  tender  Document and  wherever  used 
throughout the execution of the contracts, shall, unless excluded by or repugnant to the 
context, have the meaning attributed thereto as follows: 

 
"CONTRACT" Means the Contract resulting from the acceptance by the Executive Director 
of this Tender whether in whole or in part. 

 
"CONTRACTOR"  Means the successful Tenderer,  i.e. the Tenderer whose Tender has 
been accepted either in whole or in part. 

 
"CONTRACTOR’s REPRESENTATIVE"  Shall  mean a person  in supervisory capacity who 
shall be so  declared by the Contractor and who shall be authorized for any work specified in 
the Contracts.  He shall be responsible for proper execution of contracts. 

 
"MONTH" Means  any  consecutive period of thirty days. 
 
"MATERIALS"   Means all equipments, tools, special aids, plants and testing equipments 
and appliances for execution of contract. 

 
“PoP” Means point of presence i.e. A place or premises where any telecom equipment is 
placed. 

 
“RailTel” Means M/s RailTel Corporation of India Limited, Off ice of the Executive 
Director,Northern Region,Railtel corporat ion of India l imited,  6 th floor ,Block-
III,Delhi IT park Shastri Park,Delhi-110053. 
 

 “Section” Means the areas to be taken up by the Contractor for execution of maintenance 
work and other maintenance related work given in the tender document. 

 
 ENGINEER shall mean a RailTel employee who is responsible for maintence carried out in 
particular section by maintence team.  
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 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible for 
ensuring that all field works covered by the contract are carried out in accordance with 
approved designs, drawings & specifications and conditions of contract as agreed to. 

  
“BLOCK  SECTION”  Means  the  distance  along  the  railway  track  between  two 
consecutive Railway stations. 

 
"TENDERER" Means and includes any firm of  engineers or Contractors  or any 

company or body,  corporate  or otherwise, who submit the Tender which has 
been invited. 

 
 "WORK  OR  WORKS" Means  all  or  any  of  the  items  of  the  work  for  which  the 
Tenderer /Contractor has Tendered/contracted  according  to  the specifications, drawings  
and  Annexure hereto  annexed or to be implied there from, or  incidental thereto  or to 
be hereafter specified or required in  such explanatory instructions and drawings, being  
in  conformity  with the specifications, drawings, Annexure and schedules and also 
 such   instructions and  drawings additional to the aforementioned as may  from 
time to  time be issued by the Engineer during the progress of the contracted work. 

 
"WRITING"  Includes a l l  matters written, typewritten o r  printed either in whole or in   part. 

 
3.  LOCAL CONDITIONS 
 
3.1  It will be imperative on each tenderer to fully  acquaint himself  with all the local conditions 

and  factors  which would  have any effect on the performance of the contract before 
quoting .The Executive Director shall not entertain any request for clarifications from the 
tenderer regarding such local conditions. No request for the change of price,  or    time 
schedule of  delivery  of  stores   shall  be entertained  after the offer is accepted by the  
Executive Director on account of any local condition or factor. 

 
3.2  The intending tenderer is advised to study the tender document carefully before quoting. 

Any submission of a bid  by  the tenderer shall be deemed to have been done after a 
careful  study  and  examination  of  these  documents  with  full understanding of the 
implication thereof . These conditions and  specifications shall be deemed to have been  
accepted  unless  otherwise,  specifically  commented  upon  by the Tenderer  in  his  
quotation.  Failure to  adhere to anyone or all these instructions may render his offer liable 
to be ignored without any reference. 

 
3.3  Should a tenderer find discrepancies in, or omission  from the  drawings  or any of the 

Tender document or  he  has  any doubt  to  their  meaning, he should at once notify  the  
RailTel  who  may  send a written  clarification   to  all tenderers. 

 
4.   COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

 
4.1  The  tenderer  shall indicate paragraph by  paragraph  for each section of the tender  
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document  that  either  his  tender  complies  in  every  respect  with  the requirements  of  
each  clause and sub clause or if not, precisely how they  differ from the   requirements of 
the tender. In  later   case, the   Tenderer shall enclose a separate statement indicating 
only the deviations for  any  clause  or   sub-clause of  Conditions  of Contract, Instructions  to  
Tenderers  and  Conditions  of  Tendering, Technical Specifications,  Preamble etc. 
which  he  proposes   with justifications  for deviations proposed. The Executive Director 
reserves the right to accept or reject these deviations and his decision thereon shall be 
final.  

 
4.2  The Services offered shall be  in  accordance with   the drawings and specifications & 

conditions of the contract.  
  
4.3   Contractor should give details of contract carried out giving details of the name of the 

contract, date of award, length of the section, value of the contract, the original 
execution period and the actual execution time taken. This will be supported by a user 
certificate. 

 
4.4  The  tenderer  should  provide  information  about  the  compliance  of  various clauses  /  

sub clauses  / paragraphs  (  when tenderer plans  to  give separate compliance of each 
paragraph or sub clause)  of tender document  

 
5.  EARNEST MONEY 

 
5.1  The tenderer shall furnish an amount as given in Preamble as earnest money in favour of 

RailTel Corporation of India Limited for each tendered section that he wants to quote for. 
 
5.2  The validity of offer will be 120 days from the date of opening of tender ‘as given in  

Preamble. It being understood that the tender documents have been sold/issued to the   
tenderer and the tenderer has been  permitted  to  tender in  consideration of the 
stipulation on  his  part  that  after submitting his tender he will not resile  from  his offer 
or modify the terms and conditions thereof in  a manner not acceptable to RailTel. If the 
tenderer  fails  to  observe  or comply with the foregoing  stipulation,  the aforesaid 
amount deposited as Earnest  Money  shall  be  liable to be forfeited by the RailTel. 

 
5.3  The Earnest Money receipt shall be incorporated in the original copy of the tender 

document. Other copies of the offer shall contain true copies of Earnest Money receipt. 
The Earnest   Money   should   be furnished in the form of an Account  Payee  Demand  
Draft  in  favour  of  M/s  RailTel  Corporation  of  India Limited  payable at …… from SBI  
or a Nationalized Bank or a schedule Commercial Bank operating in India 

5.4  The earnest money may be forfeited under the following circumstances. 
 
5.4.1  If tenderer withdraws its tender during the period of tender validity specified in Preamble  
 
5.4.2  In case of successful tenderer, if the tenderer fails to sign the contract in accordance 

with r e l e v a n t  para of Preamble and to furnish Security Deposit in accordance with 
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relevant clause of preamble .The earnest  money of unsuccessful tenderer will  save  as 
herein before provided, be returned within reasonable time  to the unsuccessful tenderer 
but the RailTel  shall not be responsible for any loss or depreciation that may happen to 
the security for the due  performance  of  the  above  stipulation  to keep offer  open for  
the period specified in the tender documents or to the Earnest Money while in  their 
possession nor be liable to  pay  interest thereon.  

 
5.5  If   the   tender is accepted, the amount of   Earnest   Money will   be   held as security 

deposit as per relevant para of Preamble of tender document for due  and  faithful fulfillment 
of contract.  

 
5.6 The tender not accompanied by Earnest Money as mentioned in clause 5.3 above or 

if any of the documents submitted by the tenderers is proved to be fraudulent, the offer will 
be summarily rejected & EMD will be forfeited. 

 
5.7 The Security Deposit shall be released as per relevant clause of preamble 
 
5.8      For NSIC registered firm 

 
5.8.1   For Small Scale Units registered with NSIC under single point registration scheme and  

           participating in this tender, following exemptions shall be available 
 

(i)     They shall be exempted from cost of tender documents. However, postage charges of Rs. 
500/- would have to be paid by them, in case they need tender document by post. 

 
   (ii) They shall also be exempted from depositing Earnest money. 
 

These exemptions shall be applicable provided units are registered with NSIC for tendered 
item and registration is current and valid. Firms calming these exemptions are required to 
submit along with their offer, a copy of their current and valid NSIC registration certificate for 
the tendered item/items, otherwise their offer would not be considered. 

 
6.  SUBMISSION OF OFFERS 

 
6.1  The offer in the prescribed forms should be  submit ted before  the  time and date fixed 

for the   receipt   of   the   offers. Offers received after the stipulated time and date will be 
summarily rejected. 

 
6.2  In  case the date of opening happens to be a holiday, the  tender will be received and 

opened at the same time on the   next working day. 
 
6.3  The offer shall be either type written or written  neatly in indelible ink in English. Each page  

of  the  offer  must  be  numbered  consecutively. A reference to   total number of pages 
comprising  the offer  must  be  made at  the top right   hand corner of the top  page. The  
supporting documents should  be  submitted  either  in  original or  duly  signed  by  the  
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authorized signatory  of  the  tenderer.  The original documents shall be produced for 
verification   when   called for. 

 
6.4  All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each   

page including closing   page   in   token   of   his   having   studied   the tender  papers  
carefully. 

 
6.5     RATES IN FIGURES  &  WORDS  :­ 
 

i)    All prices having a bearing on the quoted price shall be written both in figures and in  
words  in  the prescribed offer form. In case of difference in words and figures the 
amount written in words will be taken into consideration. 

 
ii)    In the event of any discrepancy between unit rate and total cost, the value shown in 

unit rate will be taken for evaluation purpose. 
 
iii)  In case the schedule of requirement quoted by tenderer is incomplete with reference 

to tender document, the offer  is liable to be rejected. 
 

6.6   ATTESTATION  OF  ALTERATION:    
 

No scribbling is permissible in the tender documents. Tender containing erasures and 
alterations  in the  tender documents  are  liable  to  be  rejected.  Any correction made by   
the tenderer/ tenderers   in his/their entries must   be signed (not initialed) by him/them. 

 
6.7     Submission of tender BID will be done as per relevant para of Preamble. 

 
7.          UNIT PRICES: 
 

Unit prices should be   quoted in Indian Rupees by   the   tenderer   after taking   all  the  
relevant  factors  into   consideration  and   these  should be   Firm  and  all  inclusive  without  
any   variation  clauses. The prices shall be quoted in rupees for  the  units  under   metric   
system.  

 
 
8. VALIDITY OF OFFER 

 
The  tenderer  should  keep  the  offers  valid  for  the  period  as  mentioned  in 
“Preamble”. 

 
 9.  RATES DURING NEGOTIATION 

 
The tenderer/s shall not increase his/their quoted  rates  in  case the RailTel Administration 
negotiates   for  reduction   of   rates. Such       negotiations shall not      amount  to  cancellation or 
withdrawal  of  the  original  offer and  the  rates   originally   quoted   will  be   binding  on   



                                       
 Tender No. Railtel/Tender/OT/NR/O&M/15-16/14-15 
 

Page 56 of 110 
 

the   tenderer/s. 
 
10.  OPENING OF TENDER: 
 

Tenderer’s Bid will be opened at the time & date of opening of the tender given in   
relevant para of preamble in presence of such Tenderers/Authorized Representatives 
who choose to be present. 

 
 
11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
The tender documents are not transferable. The cost of tender paper is not refundable. 

 
12.  ERRORS, OMISSIONS & DISCREPANCIES 

 
 The  Contractor(s)  shall  not  take any advantage of any mis-interpretation of the conditions 

due to typing  or  any  other error and if in doubt, shall bring it  to the  notice   of  the  
Engineer Incharge  without   delay. In  case   of   any   contradiction  only  the printed  
rules, and books  should be followed  and no claim for the mis-interpretation shall be 
entertained. 

 
13.  WRONG INFORMATION BY TENDERER 
 
 If  the  tenderer/s   deliberately gives/give  wrong  information  in  his/their tender which 

creates/create circumstances  for  the  acceptance  of his/their  tender  forfeiting his EMD. 
Also, if the wrong information leads to release of any wrong payment, the contract will be 
cancelled and Security deposit will be forfeited. 

 
14.  QUALIFYING CRITERIA 

 
For qualifying in tenderers bid shall be required to meet the eligibility requirements as 
given in relevant para of preamble. 

 
15.  SYSTEM PERFORMANCE GUARANTEE 
  
 The  Contractor shall give   unqualified   and   unconditional guarantee   that   the 

maintenance team depoyed   by h i m  w i l l  achieve desired objective, If he needs to 
depute any additional Man, Machine & Material to achive desired objective, no extra 
payment shall be made to the contractor. Amount as defined in the preamble will be held 
towards the same. 

 
16.  EVALUATION OF OFFER 
 

The t ende r s  re ce iv ed  w i l l  be  e va l u a te d  by the Authorized representative of 
RailTel as per eligibility & evaluation criteria given in the tender document. 
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However, the RailTel shall not be bound to accept the lowest or any tender or to   assign 
any reason for non-acceptance or rejection of a tender.  The purchaser reserves the 
right to accept any tender in respect of the whole or any portion of the work specified in  
the  tender  document. 
 
 

17.  AGREEMENT 
 

The successful tenderer/s shall be required to sign   an  agreement  with the representative 
of RailTel for carrying out the work according   to  the  tender documents within 15 
days as indicated in relevant para of preamble 
 

18.  TENDERER’S ADDRESS 
 

 Tenderer shall state in the tender his postal address fully and clearly. Any 
*commun ica t ion  s e n t  to t h e  tenderers by post at his said address s h a l l  be 
deemed to have reached the tenderer duly & timely, notwithstanding the fact that the 
communication could not reach the tenderer at all or in time for whatever reason. 
Important documents shall be sent by Registered Post and will be dealt as per relevant 
para of preamble  

  
***********
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Section-II 
 

Special Conditions of Contract 
 

SPECIAL CONDITIONS OF CONTRACT 
 

    I N D E X 
PARA  SUBJECT 

 
1.  TENDER DOCUMENTS 

 
2.  AGREEMENT 

 
3.  CONTRACT PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

 
4.  CONTRACTOR'S OFFICE  

 
5.  PROGRAMME OF WORK. 

 
6.  COMPETENT SUPERVISORS 

 
7.  TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC 

 
8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 
9.  SPARES 

 
10.  QUALITY ASSURANCE 

 
11.  INSPECTION OF MAN, MACHINE & MATERIALS 
 
12.  SUBLETTING AND ASSIGNMENT 

 
13.  EXECUTION OF WORK 

 
14.  MAINTENANCE OF WORKS 
 
15.  CLEARANCE OF SITE 
 
16.  WARRANTY SUPPORT  

 
17.  INFRINGEMENT OF PATENTS 

 
18.  LABOUR LICENCE & COMPLIANCE WITH LABOUR, INDUSTRIAL &          

ENVIRONMENTAL LAWS 
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19.  DEFAULTS AND DELAYS 
 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 
21.  CONTRACTOR'S   LIABILITIES FOR  COSTS  AND   DAMAGES 

 
22.  UNIT PRICES 

 
23.  TERMS OF PAYMENTS 

 
24.  FINAL SETTLEMENT 

 
25.  TAXES 

 
26.  INSURANCE FOR WORKMEN & MATERIALS 

 
27.  FORCE MAJEURE CLAUSE 

 
28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 
29.  TERMINATION OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

1.  TENDER DOCUMENTS 
 
1.1  The   services and quality   required,   bidding   procedure   and contract   terms and 

conditions are prescribed in the t en de r  documen ts . The set of tender documents 
issued for the purpose of bidding includes following together with Corrigendum and 
Addendum, if any. 

 
Section-I: I)  

ii)  

Preamble. 

Checklist & tender notice 

      

Section-II: 

   iii) 

I) 
II) 
III)          

   Introduction, scope of work 

Instructions to tenderers and conditions of  tendering. 
Special conditions of contract 

Forms, proformas & Drawing of Tender 

 
1.2  If the Tender submitted by a Tenderer is accepted and the contract awarded to 

theTenderer  the  various  works/Contracts  coming under the purview of the contract 
shall  be  governed  by  tender  documents  . 

 
1.3  Any  special conditions stated  by  the  Tenderer  in  the  covering  letter submitted  

alongwith the  tender shall be deemed to be a part of the  Contract to such extent 
only  as  have been explicitly accepted by the RailTel. 

 
2.  AGREEMENT 

 
The successful Tenderer shall w i t h i n  15 days after h a v i n g  b e e n  called upon by 
notice to d o  so   be  bound to e x e c u t e    an agreement based   on accepted rates, 
terms and conditions, in such form as the RailTel may prescribe, and lodge   the   
same with the RailTel together   with   the conditions   of contract, specifications and 
Schedule of prices referred t o  t h e re i n  duly completed. The form for agreement is 
referred as Form no. 1. 

 
3.  CONTRACT PERFORMANCE GUARANTEE (Security Deposit) 

 
3.1  On receipt of the Letter of Acceptance   of    Tender  from the  RailTel  the 

successful Tenderer  sha l l  deposit an amount to RailTel as defined as per relevant 
para of preamble rounded off the nearest whole number towards payment of Security 
Deposit for due fulfillment of the contract . 

 
3.2  Details as to how SD will be deposited and released are given in the preamble. 
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4.  CONTRACTOR'S OFFICE  
 

Tenderer    shall state in the tender his postal address fully and clearly. Any  
communication  sent to  the tenderers by post at his  said address  shall be deemed 
to  have reached  the tenderer duly & timely, not withstanding the fact that  the 
communication  could  not reach  the tenderer at all or in time for whatever reason. 
Important documents shall be sent by Registered Post and will be dealt as per relevant 
para of preamble  
 

5.  PROGRAMME OF WORK 
 
5.1  The Contractor shall have necessary resources  to  execute  the  work/contract  so 

that the  entire  work is completed  within  three year period as  mentioned  in the  
relevant para of preamble  from   the  date  of  issue  of  Letter  of  Acceptance  of  
the  tender.  

 
5.2      Contractor has to commence work within 21 days from the date of issue of                               
 Letter of acceptance. 
 
5.3  The Contractor  shall be  held  responsible   for the execution of the 

work/contracts according to the various clauses of the Technical   specifications, 
instructions/ drawings etc as per tender conditions. Failure to comply with any of these 
will be dealt with as per  provision laid down in Conditions  of Tendering. 

 
5.4 The contractor will program his work/contract in such a manner so as not to interfere 

in the working telecom circuits and movement of trains. 
 
6.  COMPETENT SUPERVISORS 

 
The CONTRACTOR shall depute experienced / competent representative(s) at site during 
the execution of any job. Any instructions given to such representative(s) shall be 
construed as having been given to the CONTRACTOR 

 
7.  TEST & MEASURING INSTRUMENTS AND TOOLS ETC. 

 
The CONTRACTOR shall be totally responsible for the calibration & functionality of test 

equipment to be used at site as per laid down procedure in tender document.  
 
8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 
 All materials required for the execution of the contract shall be arranged and supplied   

by t h e  Contractor except supply of Duct and OFC so as to realize the end objective.  
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9.  SPARES 
 
  The tenderer shall keep spare man, machine and material to achieve the end objective 

of work. This will be on the own cost of contractor. 
 
10. QUALITY ASSURANCE 

 
        Quality of service to be performed should be to entire satisfaction of RailTel, in case the 

services are not found up to the mark or failure to execute the work as per terms & 
conditions of the contract, RailTel will get the work done from other sources at 
contractor’s cost.  

 
11.  INSPECTION OF Man, Machine & Work 

 
The  Executive Director or his  representative  may inspect and test  the various 
portions of the work /  contract at  all  stages and shall  have full power to reject all  
or any portion of  the work that he may  consider  to  be  defective or inferior in 
quality of materials,  machine &  workmanship  or design in comparison to what is 
called   for in the specification. Periodicity will be as defined in O&M manual. 
  

12.  SUBLETTING AND ASSIGNMENT 
 
       The contractor shall not sub-contract whole or any part of the work.   

 
13.  EXECUTION OF WORK 

 
All the works/Contract sha l l  be executed in strict conformity to the p r o v i s i o n s  of  
the contract document  and  with  such explanatory  detailed drawings, specifications 
and  instructions  as may be approved from time to time based on  detailed design 
and engineering carried   out   by   contractor   in line   with requirements  as per  
contract  document.  The contractor  shall be responsible for ensuring   that the work 
throughout are executed   in the most  substantial, proper and workmanlike manner 
with  the quality of material and workmanship in strict  accordance with the  
specifications  and  as  per sound  industrial   practices and to the entire satisfaction of 
the RailTel. 

 
14.  MAINTENANCE OF WORKS /CONTRACTS 
 

The maintenace of section is to be done as per the laid down terms and conditions in 
the contract agreement to achieve the end objective of the contract   

 
15.  CLEARANCE OF SITE 

 
At the end of the work at each location the Contractor shall as a part of his Contractual 
obligation, leave the section completely neat and clean.  
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16.  WARRANTY 
  
16.1 All material supplied/used and the work done by the contactor shall be guaranteed 

against the defective manufacture/workmanship with in warranty period from the date of 
rectification. The cost of work and material under warranty found to be defective will 
be recovered from the SD. 

 
17.  INFRINGEMENT OF PATENTS: 

 
(a)  The  Contractor  is  forbidden to  use  any  patents  or   registered drawings, processes 

or patterns in fulfilling  his  contract without prior consent in writing of  the   owner  
of such patents, drawings, patterns  or  trade marks  except where these  are  
specified  by the  Executive Director himself. Royalties  where payable for the   use  of 
such patented processes, registered drawings or patterns  shall  be  borne 
exclusively by the Contractor.  The  Contractor  shall advise  the  Executive Director or 
its representatives   of   any  proprietary  rights  that  may  exist  on  such processes, 
drawings or patterns which he  may use of his own accord. 

 
(b)  In the case of patents taken out by the Contractor of  the  drawings  or  patterns 

registered by  him  or  of  those  patents,  drawings  or  patterns  for  which  he holds a  
license, the  signing  of  the  contract  automatically  gives the Executive Director or its 
representatives     the   right  to  repair  by  himself   for services covered by the  patent  
or by any person or   body chosen by him and to obtain from any sources  he 
desires  the component parts required by him for carrying  out  the repair  work.  In the 
event of  infringement  of  any patent  rights  due to above action of the  Executive 
Director,  he shall be entitled to claim damages from the Contractor  on the grounds 
of any loss of any nature which he may  suffer  e.g. in the case of attachment because 
of counterfeiting. 

 
18.  LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & 

ENVIRONMENTAL LAWS 
 

            The Contractors   are  required to  produce license as   enjoined   in the Government of 
India   Contract  Labour (Regulation  and  Abolition) Act (1978) with  latest  amendments,  if  
any.  The Contractor shall at its expense, ensure due compliance with all applicable and 
governing Industrial, environmental and Labour Laws, Rules, Regulations and Bye-laws 
both of the Central and State Govt. and all other local authorities and shall keep RailTel 
harmless and indemnified in respect thereof. The CONTRACTOR shall ensure due 
compliance with the provisions of the relevant minimum Wages Act, payment of Wages, 
Contract Labour (Regulations & Abolition) Act, Employees Provident Fund Act and other 
industrial and environmental laws in force and provide any related information to RailTel 
as and when required. 

 
 
 



                                       
 Tender No. Railtel/Tender/OT/NR/O&M/15-16/14-15 
 

Page 64 of 110 
 

19.  DEFAULTS AND DELAYS 
 

The Contractor shall execute the work with due diligence  and expedition, keeping   to 
the   proper maintenance.  Should he  refuse or neglect  to comply  with any 
reasonable    orders  given  to  him   in  writing  by  the Rail Tel’s engineer in  
connection  with  the  work  or  contravene  the provision of the  Contract or the  
progress of work lags  persistently behind the time schedule due to his neglect,   the 
contract will be terminated as per the condition  given in the SCC. 
 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 

In the event of any loss or damages to RailTel a n d  o t h e r  p a r t i e s on account of 
execution and/or completion of the work  or   any   part   thereof   by   the contractor , 
He may become defaulter and  penalties shall be borne by Contractor itself as per 
various clauses defined in the tender document. 

 
21.  CONTRACTOR'S   LIABILITIES FOR  COSTS  AND   DAMAGES 

 
 21.1 Whenever any claim or claims for payment arises  out of or  under the  contract  

against  the contractor,  the Executive Director  or its  representatives  shall be entitled  
to withhold  and also have lien to retain such sum or sums in whole  or in part thereof 
.The  contractor shall be charged a penalty as defined in tender document. . 

 
21.2  The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity 

Damages and Performance Bond shall be limited to 100% of Value of contract. 
 
22.  UNIT PRICES 

 
22.1  The  prices  quoted   by    the   Tenderer  shall   include the  prices of Man, 

Machine & materials  including all other charges. The prices would also include 
charges towards completing  all  necessary formalities such as submission of   
forwarding   notes,   banker's charges  for  Bank   guarantee, Indemnity Bonds  
inclusive  of  cost   of   Stamp etc. as applicable and also the charges, if  any,  levied  by   
the   RailTel. 

 
22.2  TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be inclusive of all 

taxes, duties, Service tax, Octroi, levies, work contract tax, VAT if any etc. till the 
completion of the contract and the CONTRACTOR shall not be eligible for any 
compensation on this account. Any change in statutory duties/taxes, in position /removal 
of any duty/taxes shall be to RailTel’s account.  

 
22.3 The prices quoted in the contract shall be inclusive of all taxes i.e. Income tax, Service 

tax, custom duty, excise duty, octroi, local levies, sales tax levied by any statuary 
authority , VAT or any other tax. The tenderer will indicate the details of taxes 
included in the unit  price.  
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23.  TERMS OF PAYMENT 
 
23.1   A l l  bills shall  be  submitted  to the authority concerned in Regional Office of RailTel. 

 
23.2  Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in two months the maintenance charges for two 
months period subject to submission of permanent restoration certificate (proforma -7) of 
fault occurred during the particular period jointly signed by RAILTEL & contractor 
representatives and on submission of test results of power, OTDR readings etc as 
required by the terms of the contract to the satisfaction of the Engineer. 

 
23.3  Submission of bills within 10 days not by next week for previously completed two   months 

is mandatory failing of which a penalty shall be charged as defined in tender document. 
Deduction from monthly maintenance charges if the Cumulative repair time of the faults 
in each billing period of consecutive two months exceeds by 2 hours or part thereof.   

 
23.4   The amount payable against the maintenance charges is dependent upon the Cumulative 

Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred 
during each billing period of consecutive two months. Cumulative repair time does not 
include the down time taken for planned works like diversion of OFC, re-termination etc  

 
23.5  ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for   

payments for the respective sections, the documents  as defined in tender document must 
be submitted duly certified by the RailTel’s representative. 

 
24 FINAL SETTLEMENT 
 
  Security Deposit and PBG shall be returned to the contractor as per relevant paras of 

preamble. 
 
25.  TAXES 

 
25.1  The  Contractor  and  all  personnel  employed  by him  shall pay such taxes like  

Income Tax etc as are payable   under  statutory laws of India and the RailTel  WILL 
NOT  ACCEPT  any liability for the same. 

 
25.2  Deduction of   Income T a x  at source as per provisions of  Finance Act and Income 

Tax in force shall be made from the   Contractor/Sub-Contractor   and the amount so 
deducted  may  be credited to the Central Government. 

 
25.3  Wherever the law makes it statutory for  the Executive Director or its representatives  

to deduct any amount towards  Sales Tax  on Works  Contract, the  same will  be 
deducted and remitted  to  the  concerned  authority. 

 
26 INSURANCE OF MATERIALS  

The Contractor  shall  take  out  and keep in force  a Policy  or policies of Insurance for 
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all machine & materials  including RailTel  supply   materials/ equipments  
 
26.1 The  Contractor   should,  however, insure   the   stores  brought   to H Q ,  site, against 

risks in consequence of war   and   invasion,   as   required under   the Emergency  
Risk (Goods) Insurance Act enforce from time to time. 

 
26.2 It may  be noted that the beneficiary  of  the  insurance  policy  should  be RailTel  

or the policies  should  be  pledged  in favour   of  RailTel. The contractor shall  keep 
the  policy/policies  current  till  the  completion of the contract.  

 
26.3 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in 

connection  with    this  contract,  the  Executive Director or its representatives  will  
advise  the approximate price  of all the RailTel supply materials to the Contractor. 

 
27.  FORCE MAJEURE CLAUSE 

 
If at any time, during the continuance   of this Contract, there are delays or some 
jobs are not performed, which are on account of any war, hostility, act of the public 
enemy, Civil Commotion, Sabotage, Fires,  Floods,  Earth quakes, explosions, 
strikes, epidemics, lockouts, any  statute, statutory rules / regulations, order of           
acquisitions   issued  by  any  Government  Department  or  Competent Authority etc.   
or acts  of God, then  such delays or non-completion of jobs will not be counted as 
non-performance of the contract & will also not attract attendant penalties. 

 
28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 
28.1  Any dispute or difference  whatsoever arising between the parties out  of  or 

relating to the construction, meaning , scope, operation or effect of this contract or the 
validity or the breach thereof shall be settled by arbitration in accordance with the 
Arbitration and  Conciliation Act,  1996 as  amended  and  the  award made in 
pursuance thereof shall be binding on the parties. The venue of such arbitration or 
proceedings thereof shall be New Delhi. 

 
28.2  All arbitration proceedings shall be conducted in English. Recourse against any 

Arbitral award so rendered may be entered into court having jurisdiction or 
application may be made to such court for the order of enforcement as the case may 
be. 

 
29.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR : 

 
29.1  If the Contractor should: 

 
(i)   become bankrupt or insolvent 

 
 (ii)   If contractor, subcontract whole or any part of the work.  
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(iii)   Abandon the contract 
 

(iv)  Persistently disregard the instructions  of the  RailTel’s  Engineer or contravene 
any provision of the contract, or 

 
(v) fail  to  provide man , machine & material  and/or  carry  out  the  works  as  per 

contractual specifications, 
 

(vi) Is a defaulter as per relevant clause of condition of contract? 
 

(vii) promise offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant  to any officer or employee of RailTel or 
any person on his or on their behalf in relation to the execution of this or any 
other  contract  with  the  RailTel, 

 
(viii) in RailTel’s opinion, the cessation of work become necessary, owing to paucity of 

funds of the Contractor, the Contractor’s apparent inability to perform, non 
possession of equipments and tools required for the work or defective and mal-
functioning equipments, non-availability of proper/nominated instrumentation, 
inability to provide men and material, repeated slippages and payment of penalty 
thereof or for any other cause deemed reasonable. 

 
then  and  in  any  of  these  said  cases,  the Engineer on behalf of the  RailTel  may 
serve the Contractor with a 30  da y s  notice in writing to that effect t e r m i n a t e  
t h e  c o n t r a c t .  
 

29.2 In such case, the value of approved materials utilized at site and of certified and accepted 
work done to date by the Contractor as per contract agreement shall be paid for in full at 
the rates specified in the Contract subject to the clause of Liquidated damages 
contemplated herein.  All such materials become the property of the RailTel.  Notice in 
writing from the RailTel of such termination and reason thereof shall be conclusive 
evidence of taking over of works from the contractor. Full security deposit will be forfeited 
in such case of termination. 

 
The contractor shall be debarred from participating in the tender for executing the balance 
work.   

 
29.3  Contractors defaulting in one section and having their contract terminated will not be 

allowed to participate in RailTel’s next O & M tender for a period of 3 years in any of it’s 
regions. 

 
29.4   RIGHT  OF  RAILTEL  AFTER  TERMINATION  OF  CONTRACT  OWING  TO 

DEFAULT OF CONTRACTOR : 
 

In the event of any or several of the courses, referred to above, being adopted: 
 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him  
by reason of his having purchased or procured any M a n ,  M a c h i n e  &  
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materials or entered into any commitments or made any advances on account of 
or with a view to the execution of the works or the performance of the contract 
and Contractor shall not be entitled to recover or be paid any sum for any works 
thereto  not  actually  performed  under  the  contract,  unless  or  until  the 
Engineer shall  have certified the performance of such work and the value 
payable in respect  thereof and the Contractor shall only be entitled to be paid 
the value so certified. 

 
(b) The  Engineer  shall  be  entitled  to  take possession of any materials, tools, 

implements, machinery or buildings on the  works  or on the property on which 
these are being or ought to have been executed, and to retain the employ the 
same in the further execution of the works or any  part thereof until the 
completion of the works without the Contractor being entitled to  any 
compensation for the use and employment thereof or for wear  and tear or 
destruction thereof. 

 
(c)  The RailTel shall not be liable to pay to the Contractor any moneys on 

account of the contract until the satisfactorily completion of work duly verified by 
Railtel representative. The Contractor shall h a v e  no c l a i m  to any p a y m e n t  of 
compensation or otherwise how sever on account of any profit or advantage 
which he might have derived from execution of the work in full but he did not 
derive in consequence of termination of the contract.
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                                                   AGREEMENT                                                        Form-I 
 
 
An AGREEMENT made this    day of  ___________Year, between RailTel  
Corporation of India Limited, having its registered office at 6 th floor ,Block-III,Delhi IT park 
Shastri Park,Delhi-110053 and regional office at RailTel  Corporation of India 
Ltd.,Northern Region with full address 6 th floor ,Block-III,Delhi IT park Shastri Park,Delhi-
110053, acting in the  premises through Executive Director or  his  successor  
__________________________   of M/s. RailTel  Corporation of India Limited 
,…………Region  (hereinafter referred to as ‘ RailTel’)  of one part and M/s 
________________________                      .(Name and Full Address of Firm (Registered 
and regional office address) (hereinafter referred to as ‘contractor’) of the other part. 
 
Whereas  in response to a call for Tender for _______________________________                         
Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has 
submitted a Tender here to and whereas the said Tender of the Contractor has been 
accepted 
for____________________________________________________________________
________________________________________________________[ Name of Work] 
as per copy of Letter of  Acceptance No. ____________________ dated ________ of 
Tender No. ___________________________ dated __________(Tender Notice date) 
complete with enclosures at the accepted rates and agreed deviations from Tender 
Papers as per Annexure-A hereto and at an estimated contract value of 
Rs.________________(Rupees __________________________________ Only). 
 
Now this agreement witnesses that in consideration of the premises and the payment to 
be made by the Purchaser to the Contractor provided for herein below the Contractor 
shall supply all equipment and materials and execute and perform all works for which the 
said Tender of the Contractor has been accepted strictly according to the various 
provisions in Annexure ‘A’ , ‘B’  hereto and upon such supply, execute and performance 
to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the 
rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.  

In the witness where of the parties have hereunto set and subscribed their respective 
hands and/or seals day and year respectively mentioned against their respective 
signatures. 
 
Signed and delivered at  ________________________________________ by Shri  
_______________________ for and on behalf of  M/s. _____________________ 
 
 
The contractor within named in the presence of:  
 
 
 1.     Signatures 
         Date 
         Name in Block Capitals 
         Address 
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  2.    Signatures 
         Date 
         Name in Block Capitals 
         Address 
 
Signed and delivered at _______________________________ for and on behalf of 
RailTel   by Shri ________________________ (Director / Projects or his successor) in 
the presence of:- 
 
1.          Signatures 
             Date 
             Name in Block Capitals 
 
2.        Signature 
 Date 
 Name in Block Capitals 
 

 
Annexure ‘A    : Copy of Letter of Acceptance  
Annexure ’B’   : Tender Document 
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Form-II 

GUARANTEE BOND FOR PERFORMANCE GUARANTEE 
(On Stamp Paper of requisite value) 

(To be used by approved Scheduled Banks) 

1. In consideration of the RailTel Corporation of India Limited, registered office at 6 th 
floor ,Block-III,Delhi IT park Shastri Park,Delhi-110053 and regional office at RailTel  
Corporation of India Ltd.,Northern Region, 6 th floor ,Block-III,Delhi IT park Shastri 
Park,Delhi-110053 (hereinafter called “the RailTel”) having agreed to exempt 
……………………………………………… …………………. .(hereinafter called “ the 
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement           
No.Railtel/Tender/OT/NR/O&M/15-16/……………………………[L.O.A.No] 
Dated…………………………………..[L.O.A.Date] made between                                                    
M/s. ………………………………………………[Firm full Address] and RailTel 
Corporation of India Limited, for “Deployment of maintenance teams for maintenance 
of OFC cable network and associated equipment etc. for a period of  3 years and 
extendable by one year on same terms & conditions”. 
                                                                                                                                                                                                                                                
Name of Work/Supply of Materials] (hereinafter called “the said Agreement”) of 
Performance Guarantee/Security Deposit for the due fulfillment by the said 
contractor’s) of the terms and conditions contained in the said Agreement, or 
production of a Bank Guarantee for Rs……….. (Rs. ………….. Only).  We, 
……………………………………..(indicate the name of the Bank and full address) 
hereinafter referred to as “ the Bank”) at the request of. M/s.…………………………….. 
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.  
……………. Against any loss or damage caused to or suffered or would be caused to 
or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of 
the terms or conditions contained in the said Agreement. 

2. We, ……………………………………………………………. Bank (indicate the name of 
the Bank and  full address) do hereby undertake to pay the amount due and payable 
under this Guarantee without any demur, merely on demand from the RailTel stating 
that the amount is claimed is due by way of loss or damage caused to or would be 
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of 
any of terms or conditions contained in the said Agreement or by reason of the 
Contractor(s) failure to perform the said Agreement.  Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under 
this guarantee.  However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. ……………………… 
 

3. We,  ……………………………………….. Bank (indicate the name of the Bank and  full  
address) undertake to pay to the RailTel any money so demanded notwithstanding 
any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under 
this present being, absolute and unequivocal.                                                                                                                            

                                   
      The Payment so made by us under this Bond shall be a valid discharge of our liability 

for payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against 
us for making such payment. 

 
4. We, …………………………………………. Bank (indicate the name of the Bank and full 

address) further agree that the Guarantee herein contained shall remain in full force 
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and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel 
under or by virtue of the said Agreement have been fully paid and its claims satisfied 
or discharged or till RailTel certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this Guarantee. Unless a demand or claim under the 
Guarantee is made on us in writing on or before the ..….…………………….(Date of 
Validity of BG). We shall be discharged from all liability under this Guarantee 
thereafter. 

 
5. We, …………………………………(indicate the name of the Bank and full  address) 

further agree with the RailTel that the RailTel shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of 
the terms and conditions of the Agreement or to extend time of to postpone for any 
time or from time to time any of the powers exercisable by the RailTel against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved  from our liability by reason of any such 
variation, or extension to the said Contractor(s) or for any forbearance, act or omission 
on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have affect of so relieving us. 

 

6. This Guarantee will not be discharged due to the change in the Constitution of the 
Bank or the Contractor(s) Supplier(s). 

 

7. We, ……………………………………………… (Indicate the name of Bank and full 
address) lastly undertake not to revoke this Guarantee during its currency except with 
the previous consent of the RailTel in writing. 

 
8. Notwithstanding anything contained herein, 

1. Our liability under the Bank guarantee shall not exceed Rs. ……….. (In Rupees) 
 

2. This Bank Guarantee shall be valid upto ………………….(Date of Validity of BG) and 
 
We are liable to pay the guaranteed and or any part thereof under this Bank 
Guarantee only and only if you serve upon is a written claims or demand or before 
Date of Validity of BG)                                              
 
 Dated the                                                    day of                       Year 
 

             for ……………………………………………….. 

                                                        (Indicate the name of the Bank) 

Witness 
 
1. Signature 

Name 
2. Signature 

Name 
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     OFFER LETTER                                              Form-III 
From: 
 
M/s.________________________ 
 
To, 
 
The Executive Director, 
Northern Region 
RailTel Corporation of India Limited 
                                                                                                                   
Sub:  Deployment of three maintenance teams in Phulera-Ajmer-Beawar-Sendra, 
Marwar-Luni, Sendra-Marwar-Bhagwanpura, Bhagwanpura-Abu Road-Palanpur 
including all LMC’s(549.84km) (three teams) for maintenance of OFC cable network 
and associated equipment etc for a period of 3 years and extendable by one year on same 
terms & conditions. 
 
Ref:  Tender Notice No. Railtel/Tender/OT/NR/O&M/15-16/14      ,dated.12.8.15  
                                                                                                                                                                       

I/We the undersigned hereby offer to execute the agreement for the above work within 
seven days from the date of issue of letter of acceptance of the tender in strict compliance 
within the provision detailed in the tender document attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 
acceptance for and during the period of 120 days from the date of opening of the tender.  
                                                                                                                                                                                                                                                                                    
I/We fully understand the terms and conditions as contained in the tender document and 
we agree that the same shall apply to Our tender and I/We shall be bound by them. 
 
Earnest money deposit @ 2% total tender value for respective tendered section drawn in 
favour of RailTel Corporation of India Ltd., payable at New Delhi is enclosed. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if: - 
 
I/We do not execute the contract document within 15 days after the receipt of notice by the 
RailTel Corporation that such documents are ready. 
 
I/We do not commence work within 21 days from the date of issue of letter of acceptance.  
 
Untill a formal agreement is prepared and executed, acceptance of this offer letter shall 
constitute a binding contract between us subject to modification as may be mutually 
agreed to between us and indicated in the letter of acceptance of my/our offer. 
 
I enclose herewith the following documents in support of my credential:- 
 
1.    Demand draft/Pay Order No………………., dated…………… issued by…..………… 
for Rs……………… ………………. (Rs.…………………only) as earnest money.  
 
2.   Name and Qualification of supervisor, Technician and Splicer. 
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List of the Equipments, Make, Model No. in working condition for each section of 
Works. 

 

Description Make Model 
No 

Year of 
purchase 

LDC                 
(Last Date of 
Calibration 

Qty. 

Gen Set      

Fusion Splicing Machine with 2 
nos. of Cleavers      

Power Source      

Power Meter      

OTDR      

Cable Route Detector      

Vehicle      

Multimeter & AC/DC Clamp 
Meter      

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for 
splicing machine      

500 m 24 Fiber Overhead OFC      

Minimum two nos. of jointing pit 
to be available with contractor      

Dummy Fiber Spool      

Minimum 50 m duct with 
couplers      

Communication gadget: As 
required (Telephone, Cell 
phone, E-Mail  etc.) 
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3.   No. of support staff, which will be kept for maintenance: …………………….. 
 
4.   Vehicle details along with its Registration No: ………………………………… 
 

 Shortcomings in the above, if any, will be made good and section wise full details shall be 
furnished for each section to be awarded, before award of the contract by RailTel. 

 
Yours Sincerely, 
 
Signature of the Tenderer 
Seal of the Tenderer   
Place: - 
Date: - 
 
Witnessed by: - 
 
1.  Signature:       2.  Signature: - 

Name:         Name: - 
Address:         Address:  
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     OFFER LETTER                                              Form-III 

From: 
 
M/s.________________________ 
 
To, 
 
The Executive Director, 
Northern Region 
RailTel Corporation of India Limited 
                                                                                                                   
Sub:  Deployment of two maintenance teams in Bandikui-Jaipur-Phulera,Jaipur-
Swaimadhopur(320.37km)including all LMC’s for maintenance of OFC cable network 
and associated equipment etc for a period of 3 years and extendable by one year on same 
terms & conditions. 
 
Ref:  Tender Notice No. Railtel/Tender/OT/NR/O&M/15-16/15      ,  dated. 12.8.15 
                                                                                                                                                                       

I/We the undersigned hereby offer to execute the agreement for the above work within 
seven days from the date of issue of letter of acceptance of the tender in strict compliance 
within the provision detailed in the tender document attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 
acceptance for and during the period of 120 days from the date of opening of the tender.  
                                                                                                                                                                                                    
I/We fully understand the terms and conditions as contained in the tender document and 
we agree that the same shall apply to Our tender and I/We shall be bound by them. 
 
Earnest money deposit @ 2% total tender value for respective tendered section drawn in 
favour of RailTel Corporation of India Ltd., payable at New Delhi is enclosed. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if: - 
 
I/We do not execute the contract document within 15 days after the receipt of notice by the 
RailTel Corporation that such documents are ready. 
 
I/We do not commence work within 21 days from the date of issue of letter of acceptance.  
 
Untill a formal agreement is prepared and executed, acceptance of this offer letter shall 
constitute a binding contract between us subject to modification as may be mutually 
agreed to between us and indicated in the letter of acceptance of my/our offer. 
 
I enclose herewith the following documents in support of my credential:- 
 
1.    Demand draft/Pay Order No………………., dated…………… issued by…..………… 
for Rs……………… ………………. (Rs.…………………only) as earnest money.  
 
2.   Name and Qualification of supervisor, Technician and Splicer. 
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List of the Equipments, Make, Model No. in working condition for each section of 
Works. 

 

Description Make Model 
No 

Year of 
purchase 

LDC                 
(Last Date of 
Calibration 

Qty. 

Gen Set      

Fusion Splicing Machine with 2 
nos. of Cleavers      

Power Source      

Power Meter      

OTDR      

Cable Route Detector      

Vehicle      

Multimeter & AC/DC Clamp 
Meter      

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for 
splicing machine      

500 m 24 Fiber Overhead OFC      

Minimum two nos. of jointing pit 
to be available with contractor      

Dummy Fiber Spool      

Minimum 50 m duct with 
couplers      

Communication gadget: As 
required (Telephone, Cell 
phone, E-Mail  etc.) 

     

 
3.   No. of support staff, which will be kept for maintenance: …………………….. 
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4.   Vehicle details along with its Registration No: ………………………………… 
 

 Shortcomings in the above, if any, will be made good and section wise full details shall be 
furnished for each section to be awarded, before award of the contract by RailTel. 

 
Yours Sincerely, 
 
Signature of the Tenderer 
Seal of the Tenderer   
Place: - 
Date: - 
 
Witnessed by: - 
 
1.  Signature:       2.  Signature: - 

Name:         Name: - 
Address:         Address:  
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            OFFER SHEET 
 
For the Section: Phulera-Ajmer-Beawar-Sendra, Marwar-Luni, Sendra-Marwar-
Bhagwanpura, Bhagwanpura-Abu Road-Palanpur including all LMCs (549.84Km) 
(Three teams) 

 
Tender No:  Railtel/Tender/OT/NR/O&M/15-16/14             dated 12.08.15 
   
Name of Work: Deployment of maintenance teams for maintenance of OFC cable network 
and associated equipment etc. for a period of 3 years and extendable by one year on 
same terms & conditions.  
 

SOR-A 
 

(a)For OFC maintenance: 
 

Sl 
No Description of the work 

Rate, % age above / below the 
base price (Rs) for three years 

[In figures & words] 

1. 

Maintenance charges for OFC cable 
network and upkeep of associated gears 
given in the tender document in 
Phulera-Ajmer-Beawar-Sendra, Marwar-
Luni, Sendra-Marwar-Bhagwanpura, 
Bhagwanpura-Abu Road-Palanpur 
including all LMCs  

 

Above/Below…………………… 
….…………………… 

(+ / - )……………………… 

                                                                    
                                 
Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. 
Railtel/Tender/OT/NR/O&M/15-16/14  at Par or …………………………………%  
(………percentage in words) above / below* the rates in SOR ‘A’ & ‘B’ as shown above. 
(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be 
assumed. 

 
Signature of Contractor with seal 
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            OFFER SHEET 
 
For the Section: Bandikui-Jaipur-Phulera,Jaipur-Swaimadhopur including all 
LMCs(320.37) (Two teams) 
 

Tender No:  Railtel/Tender/OT/NR/O&M/15-16/ 15,   Dt. 12.08.15 
   
Name of Work: Deployment of maintenance teams for maintenance of OFC cable network 
and associated equipment etc. for a period of 3 years and extendable by one year on 
same terms & conditions.  
 

SOR-A 
 

(a)For OFC maintenance: 
 

Sl 
No Description of the work 

Rate, % age above / below the 
base price (Rs) for three years 

[In figures & words] 

1. 

Maintenance charges for OFC cable network 
and upkeep of associated gears given in the 
tender document in Bandikui-Jaipur-
Phulera,Jaipur-Swaimadhopur including 
all LMCs 

Above/Below…………………… 
….…………………… 

(+ / - )……………………… 

                                                                    
                                 
Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. 
Railtel/Tender/OT/NR/O&M/15-16/15    at Par or …………………………………%  
(………percentage in words) above / below* the rates in SOR ‘A’ & ‘B’ as shown above. 
(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be 
assumed. 

 
Signature of Contractor with seal 
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Performas 
 

1. Splice loss / dB loss Vs Km in section 
2. OTDR measurements  
3. Power measurements 
4. Patrolling reports 
5. Attendance 
6. Material check 
7. Failure / rectification report (Form-A & B) 
8. Availability of Essential equipments. 
9.   Maintenance contractor monthly performance( SOR-A) 
10. Maintenance contractor Bill certificate (SOR-B) 
11. Joint inspection report of Air-Conditioner 
12. Air-Conditioner Breakdown report card 
13. Air-Conditioner maintenance report card 
14 .Joint inspection report of D.G.Set 
15. D.G.Set Breakdown report card 
16. D.G. Set maintenance report card 
17. List of periodical maintenance to be carried out for Engine, Alternator &        

Control panel. 
18. Schedule of periodical maintenance of D.G. Set Engine. 
19. Fiber summary report 
20. Format for recording informations on running of 15 KVA, D.G.Set 
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in 
section: 
 
Section:……………………..       Date: 
Fiber Length:…………………. 
 
Fiber 
No. 

Km Loss 
(dB) 

dB/Km OTDR EVENTS ( For ascending order inter station wise) 

                           Kms 

 Stn 1-
Stn 2 

Stn 2-
Stn 3 

Stn 3-
Stn 4 

Stn 4-
Stn 5 

Stn 5-
Stn 6 

 

1               
2               
3               
4               
5               
6               
7               
8               
9               
10               
11               
12               
13               
14               
15               
16               
17               
18               
19               
20               
21               
22               
23               
24/48               
 
 
Signature of RailTel     Signature of Contractor 
Engineer                     with seal  
 
PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 
 
PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 
 
Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 

Section:         Date: 
Fibre Length: 
Fiber 
No. 

Fiber 
length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    
1       
2       
3       
4       
5       
6       
7       
8       
9       
10       
11       
12       
13       
14       
15       
16       
17       
18       
19       
20       
21       
22       
23       
24/48       
 
 
 
Signature of RailTel        Signature of Contractor with seal 
Engineer        
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Proforma-4  for Patrolling Reports: 
 
Section:                        For the month of: _________________ 
 

Sl. 
No. Date Name of 

Patroller 

Section Patrolled 
Remarks Signature From To From To 

Station Station (Km.) (Km.) 
(Km.) (Km.)     

         
         
         
         
         
         
         
 
 
 
 
Signature of RailTel           Signature of Contractor with seal 
Engineer 
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Proforma-5 
 

Proforma for Attendance: 
 
 
Firm’s Name: ____________________ 
Address ________________________ 
 
Attendance Sheet for the month of_______________ 
 

Na
m
e 

D
es
ig
na
tio
n 

1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

 
 
 
 
       Signature of RailTel                    Signatureof Contractor  
       Engineer                                                                                      with Seal 
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Proforma-6 
Proforma for Material to be given by RailTel : 

 
Section:       Date: 
 
Date Description Material 

Received 
Material Used Balance on hand 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
Signature of RailTel     Signature of Contractor   
Engineer                                   with Seal 
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Proforma – 7 
Form No.A 

Proforma for OFC Failure / Rectification Report: 
Section:         Date:  
  Failure Rectification: 
 
Sl. Description Details 

1 Name of the station &/or Pole No. of the Fault 
and Optical distance from nearest RailTel 
/Railway node. 

 

2 Date & Time of receiving information about 
the failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head 
quarter. 

 

4 Time of testing by OTDR to localize the fault  

5 Station from where OTDR test has been done  

6 Time of reaching to the location of fault.  

7 Time of restoration of the fault.  

8 Details of reasoning for the occurrence of the 
fault. 

 

9 i) Depth of Cable at Cut Location 
ii) Whether in Duct or Bare laid 
iii) Whether Brick protection in the 

block section of cut 

 

10 Type of restoration Temporary / Permanent 

11 If restoration is temporary give reason for 
temporary restoration. 

 

12 Reason for delay in restoration, for which 
contractor is not responsible (please give 
detailed break up of time). Separate sheet 
may be attached if required. 

 

13 Details of Rectification 

A Period of block allowed  

B Actual block period  

C Reason for extension of block  

Signature of Engineer at site.     Signature of Contractor representative  
                at site             
Name:                Name:                Contd/… 
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Page – 2 
14 Reason for rectification / block. 
A Fibre swapped earlier (high loss / break) Yes / No 
B Rectify partial cut Yes / No 
C Rectify Ant attack in existing joint closure Yes / No 
D For permanent restoration (earlier temporary 

rectification was done) 
Yes / No 

E Date of temporary rectification, if any  
F Date on which the failure could be identified.  
G Length of OFC used for restoration of failure.  
15 Details about ground work 
A Length of excavation & refilling of trench.  
B Depth of trench (should be 1.2 metre), if 

desired depth can not be achieved, give 
details of protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 
Details about Joint Closure at Pit – 1 
D Length of OFC of interruption cable kept in 

the joint pit – 1 
 

E Length of OFC of main cable kept in the joint 
pit – 1 

 

F Whether sealing of joint closure has been 
done properly 

Yes / No 

G Depth of closure at pit – 1 from ground level 
(it should be 1.2 metre) 

 

H Location of Joint closure / pit – 1 (give pole 
No. & offset from centre of nearest track) 

 

I Whether the cable route plan has been 
modified and  location of Joint closure has 
been indicated in the existing cable route 
plan. 

 
Yes / No 

Details about Joint Closure at Pit – 2 
J Length of OFC of interruption cable kept in 

the joint pit – 2 
 

 
 
 
 
 
Signature of Engineer at site.        Signature of Contractor representative  
                 at site             
Name:                 Name:                Contd/… 
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                  Page – 3 
 
 
K Length of OFC of main cable kept in the joint 

pit – 2 
 

L Whether sealing of joint closure has been 
done properly 

Yes / No 

M Depth of closure at pit – 2 from ground level 
(it should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give pole 
No. & offset from centre of nearest track) 

 

O Whether the cable route plan has been 
modified and  location of Joint closure has 
been indicated in the existing cable route 
plan. 

 
Yes / No 

15 Item used during restoration / protection  
A RCC/FRP   
B HDPE   
C G.I Pipes  
D Joint chamber  
D Joint marker  
E Sand filling in Joint Chamber – 1  
F Sand filling in Joint Chamber – 2  
G Concreting (width 30 cms, thickness 15 

cms) 
 

H Any other items  
16 Remark of the Team in Charge of the 

Section. 
 
 

 

17 Remark of the RailTel Representative at 
site. 
 
 

 

 
                                                         
 

Signature of Contractor with seal 
Signature of Engineer  
 
Name: 
 
Designation: 
 
 
.    
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Proforma – 8 
Availability of Essential Equipment 

 

Sr. 
No. Essential Equipment Workability Availability for 

the whole period 
Non availability / Non 
workability with 
period 

1 Generator set 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

2 Fusion Splicing 
Machine 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

3 Power source  Working/                         
Not working 

Yes / No From ……. 
To……….. 

4 Power meter 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

5 OTDR 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

6 1 Km length dummy 
fiber spool. 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

7 Hot Air Gun / Blow lamp Working/                         
Not working 

Yes / No From ……. 
To……….. 

8 Innova/Bolero / Scorpio  Working/                         
Not working 

Yes / No From ……. 
To……….. 

9 Tent / Garden Umbrella Working/                         
Not working 

Yes / No From ……. 
To……….. 

10  Telephone, Cell phone Working/                         
Not working 

Yes / No From ……. 
To……….. 

11 Tool/Tackles kit,  
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

12 Garden umbrella / Tent. Working/                         
Not working 

Yes / No From ……. 
To……….. 

13 Road – O – meter. 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

14 OFC cable detector 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

15 Lighting arrangement 
like emergency light/gas 
light 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

16 All sorts of patch cords  Working/                         
Not working 

Yes / No From ……. 
To……….. 

17 Spare battery with 
charger for splicing 
machine. 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

18 Aerial OFC( 24 Fiber) 
500 m piece (approx) 

    Available    Yes / No From ……. 
To……….. 

 Strike out which is not applicable    
      

 
Signature of Railtel Engineer      Signature of Contractor  
                                      with seal 
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Proforma-9 

 
MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A) 

 
Maintenance Section:                              Headquarter: 

LOA/CA Valid up to: Certificate for the Month of: 

Name of the Contractor: 

LOA/CA NO. & Date: 

OFC RKM:       NO of Acs in the Section: Window Type: Split Type: 

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING 
PERIOD (Yes/No): 

If “No’, then furnish details of what was not available (give period of non availability): 

 

(i) non availability period : 
from……………………….To………………………:……………….Days………………… 

 
(ii) non availability period : 

from……………………….To………………………:……………….Days………………… 
 

(iii) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

(iv) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

(v) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED (Yes/No): 

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

SL NO.          SOR”B”WORK ORDER NO & DATE               WORK STATUS                          PENALTY 
(Yes/No): 

 

 

Whether  AC’S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been 
maintained as per tender condition: 

      ( Yes / No)                         (If - NO: give details in separate sheet/reverse of the certificate) 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF: 
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S
N 

Date / Block 
Section 

Locat
ion 
(offse
t) 

From                  
(Hrs.) 

To 
(Hrs.
) 

Durati
on 

(Hrs.) 

Proper sealing, Jt 
Pit, Marker, Sand 
filling done as per 
requirements 

(Yes/No): If “No”, 

Then which work 
was not done 

Whether 
all fiber 
ok after 
rectificati
on 
(Yes/No): 

As-
built 
Dra
wing 
upd
ated 
(Yes
/N 

Temporary/ 
Permanent 

1  

 

        

2  

 

        

3  

 

        

 
Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank. 
         (ii) For any additional information with regard to the maintenance period, please use 

the reverse of this certificate and/or use additional sheet. 
         (iii) All over writing etc. are to be countersigned by the user of the certificate., 
         (iv) For any failure duration for which “force majeure” clause is applicable separate 

recommendations with justifications for waiver may be attached with this 
certificate. 

         (v) A copy of certificate is to be handed over to the contractor. 
         (vi) The certificate should be issued every month and should reach R.O by the 15th of 

the following month. 
 

List of enclosures: 
 
               (Signature, Date & Stamp of the Engineer) 
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Proforma-10 
 

MAINTENANCE CONTRACTOR BILL CERTIFICATION ( SOR B) 
 

MAINT. SEC: HQ:  
 

PERIOD OF BILL : 
 
NAME OF THE CONTRACTOR : 
 
BILL NO. & DATE ; 
 
LOA/CA NO & DATE        : 
 

LOA/CA PERIOD : 

BILL RECEIVED ON :                   
         

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED  (Attach separate sheet if necessary) : 
 

CERTIFICATE OF WORK DONE: 
 

Sl 
No 

Short 
description of 
the work done 

SOR B 
Sch ref. 
of the 
item 

Unit 

Unit rate 
as per 
SOR-B  
(Rs.) 

Qty claimed 
by the 
Contractor 

Actual 
Qty 
executed 

Certification of quality 
of work done by the 
Contractor 

1  
 

      

2  
 

      

3  
 

      

4  
 

      

 
NOTE: (i)  For any additional information with regard to the bill, please use the              

reverse of  this certificate. 
          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  
          (iii)      Attach copy of the measurement certificate which was issued immediately       

after completion of the work.  
         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising 

bill). 
         (v)      Attach contractor’s bill and other forms in connections with the work done. 
         (vi)     The certificate with all enclosures (including bill of contractor) should be 

 sent to R.O within 10 days from the date of receipt of the bill. 
 
List of enclosures: 
                                                                         

 (Signature, Date & Stamp of the   
                                                                                    Engineer of the section) 
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Proforma-11 

AC – 1 
Joint Inspection Report of Air Conditioner 

 
Station:   
 

Sl No Defect noticed / services 
required 

Air Conditioner 

No. - 1 No. - 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 Change over unit (timer) defective     

Other defects (if any)         

13           

14           

15           

16           

17 Working properly with effective 
cooling         

 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name 
 
Date:           Date: 
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Proforma-12 
AC - 2 

Air Conditioner Breakdown Report Card 
 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 
 (Strikeout whichever is not applicable) 

 
Station: 
 

Machin
e No 

Machine 
Failed on 

Machine 
Repaired on Failure 

duratio
n (hrs) 

Status 
after 
repairing 

Signature 
representative of 

Date Time Date Time 
Working / 
Not 
working 

Enginee
r 

Contractor 

                  

                  

                  

                  

                  

                  

                  

                  

 
 
 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name 
 
Date:           Date 
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Proforma-13 

                   AC - 3 
Air Conditioner Servicing Report Card 

 
Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (strike out whichever is not applicable) 
Station:  
 
Servicing of each machine:                                      To be done once in three months 

Description of machine & 
details of servicing 

Servicing Status Signature of 

Due 
date 

Done 
on 

Working / 
Not 
working 

Engineer Contractor 
representative 

Machine 
No. – 1 

Servicing - 1           
Servicing – 2           
Servicing – 3           
Servicing – 4           

Machine 
No. – 2 

Servicing – 1           
Servicing – 2           
Servicing – 3           
Servicing – 4           

Machine 
No. – 3 

Servicing – 1           
Servicing – 2           
Servicing – 3           
Servicing – 4           

Machine 
No. – 4 

Servicing - 1           
Servicing – 2           
Servicing – 3           

Servicing – 4           
 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name: 
 
Date:           Date: 
 
 

 
 
 
 



                                       
 Tender No. Railtel/Tender/OT/NR/O&M/15-16/14-15 
 

Page 97 of 110 
 

 
 

Proforma-14 
DG – 1 

Joint Inspection Report of DG Set 
 
Station:  
 
Sr. 
No. Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

 
 
Signature of RailTel Engineer                  Signature of Contractor’s Representative: 
 
Designation: Designation: 
 
Name: Name 
 
Date: Date: 
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Proforma-15 

 
DG - 2 

 
Diesel Generator Set Breakdown Report Card 

 
 (strike out whichever is not applicable) 

 
 

Sr. 
No.  

DG Set    
Failed on 

DG Set 
Repaired on Failure 

duratio
n (hrs) 

Status 
after 
repairing 

Signature 
representative of 

Date Time Date Time 
Working / 
Not 
working 

RailTel Contractor 

                  

                  

                  

                  

                  

                  

                  

                  

 
 
 
Signature of Engineer:         Signature of Contractor’s Representative: 
 
Designation: Designation: 
 
Name: Name 
 
Date: Date 
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Proforma-16 

DG - 3 
Diesel Generator Set Servicing Report Card 

 
(strike out whichever is not applicable) 
 
Station:  
Table - 1 
 

Activities 
After Every 3 months 
Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 
Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Drain out sump oil from 
Engine. 

        

Fill the fresh Engine Oil 20 
W 40. 

        

Replace Oil Filter 
Assembly/Element. 

          

Drain out water droplets 
from fuel filter bowl by Drain 
screw (see note - 1 below). 

        

Clean the fuel feed pump 
bowl and it’s Filter. 

        

Clean the Air cleaner 
Primary Filter by just 
blowing air from inside to 
outside. 

        

Clean Air Cleaner filter 
housing by dry cloth. 

        

Adjust tappet clearance of 
the both valve as per 
specified Value. 

        

Clean the Breather 
Assembly. 

        

Take out primary Fuel Filter 
Element & Dispose off. 

        

Take out Secondary Fuel 
Filter Element & Fit in 
primary Filter Pot. 

        

Replace in secondary pot 
new Fuel Filter Element. 

        

Check V-Belt condition & if 
need Adjust it. 

        

Checking & Tightening of 
Pedestal Mounting Nut 
Bolts. 

        

Activities 
After Every 3 months 
Qtr - 1 Qtr – 2 Qtr – 3 Qtr – 4 
Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Check electrolyte level in         
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each Battery cell, if need 
top up. 
Clean the Battery 
terminals and smears 
them with petroleum jelly. 

        

 
Table – 2 
 

Activities After every 12 months After every 18 months 
Due date Done on Due date Done on 

Replace Air Cleaner primary 
Filter or earlier (see note - 2 
below) 

    

Check Injectors pressure, spray 
pattern & Dribbling at Authorised 
Service Centre. 

    

Note: 
 
1. According to environmental conditions, drain the water from fuel filter assembly by 

loosing the drain screw at the bottom of fuel filter. If humidity is more, then drain 
after every 15 days. 

 
2. The filter choking time depends on user’s environmental conditions, normal life of 

filter element is approximate 1000 hours. If choke indicator indicates choking 
before 250 hours or its choking frequency trend is increasing, then replace the new 
primary filter element. 
 

 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:                Designation: 
 
Name:        Name 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                       
 Tender No. Railtel/Tender/OT/NR/O&M/15-16/14-15 
 

Page 101 of 110 
 

Proforma-17 
 
DG - 4 

 
List of Periodical Upkeep to be carried out for 

“Engine, Alternator & Control Panel”. 
Monthly: 
 
1. Check Diesel level in fuel tank and record 
2. To check for leakage of Oil & Diesel in the D.G Set.  
3. Drain out sump oil from Engine. 
4. Fill the fresh Engine Oil 20 W 40. 
5. Drain out water droplets from fuel filter bowl. 
6. Clean the Air cleaner Primary Filter by just blowing air from inside to 

outside. 
7. Clean the fuel feed pump bowl and it’s Filter. 
8. Clean Air Cleaner filter housing by dry cloth. 
9. Clean the Breather Assembly. 
10. To check tightness of Mechanical Components in the Engine.  
11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  
12. Adjust tappet clearance of the both valve. 
13. Check Battery voltage. 
14. Check the Battery Charging Circuit in the panel.  
15. Check specific gravity & level of Battery electrolyte, if needed top up. 
16. Clean the Battery terminals and smears them with petroleum jelly. 
17. Check the Healthiness of Electronic Panel & its Operation.  
18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in 

Panel.  
19. Check and monitor all mechanical readings from Gauges. 
20. Check the Terminal connections inside the Alternator Terminal Box. 
21. Check automatic switching on & off of cooling fan.  
22. Check tightness of all connections in the terminals. 
23. Check V-Belt condition & if need Adjust it. 
24. Replace Oil Filter Assembly/Element. 
 
Bi-monthly: 
  

Carry out all types of Maintenance as per Monthly Visit.  
1.  

Take out primary Fuel Filter Element & Dispose off. 
2.  

Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. 
3.   

Replace in secondary pot new Fuel Filter Element. 
4.  

5.   Check oil level in the sump by Dipstick mark. 
 

Quarterly:  
 
1. All the Maintenance as per Monthly Visit.   
2. Carry out cleaning of Air Filter, AVR Connections etc.  
3. Check for coupling healthiness. 
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Annual: 
 
1. Carry out all monthly checks. 
2. Replace Air Cleaner primary Filter. 
 
One and half yearly: 
 
1. Carry out all monthly checks.  
2. Check Injectors pressure, spray pattern & Dribbling from a Authorized 

Service Centre 
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Proforma-18 

DG - 5 
Schedule of Periodical upkeep of DG Set Engine 

(Recommended by Manufacturer): 
Category Periodicity 

A Activities on monthly basis 

B Activities on Bi-monthly basis 

C Activities on quarterly basis 

D Activities on Annual basis 

E Activities on one and halh basis 

 
Activities A B C D E 

Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from 
inside to outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it’s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the 
Engine 

● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified 
Value. 

● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with 
petroleum jelly. 

● ● ● ● ● 
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Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 

Check Healthiness of Mechanical Safeties in Engine & 
Electrical Safeties in Panel.  

● ● ● ● ● 

Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 

Check the Terminal connections inside the Alternator 
Terminal Box. 

● ● ● ● ● 

Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary 
Filter Pot. 

 ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  

Check Injectors pressure, spray pattern & Dribbling a 
Authorized Service Centre. 

    ● 

 
Note:  
1. Accordingly environmental conditions needs, drain the water from fuel filter 

assembly by loosing the drain screw at the bottom of fuel filter. If humidity is 
more than drain after every 15 days.  

2.  The filter choking time depends on user’s environmental conditions, normal 
life of filter element is approximate 1000 hours. If choke indicator indicates 
choking before 250 hours or its choking frequency trend is increasing, then 
replace the new primary element. 
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                                                                                                                           Proforma-19 
 

Fiber summary for the year……………… 
           
Section:……………………………………  
           

 
Optical 
Length:…………………....Km        

           

 
Date of 
Measurement       

  
I st four month of the 

year 
2 nd four month of the 

year 
3 rd four month of the 

year 
Fibre 
No. 

Fibre length / 
deployment 

Optical 
Length 

(km) 
Loss 
(dB) 

Av. 
Loss 

(dB/km) 

Optical 
Length 

(km) 
Loss 
(dB) 

Av. 
Loss 

(dB/km) 

Optical 
Length 

(km) 
Loss 
(dB) 

Av. 
Loss 

(dB/km) 
1                    
2                    
3                    
4                    
5                   
6                   
7                   
8                   
9                   

10                   
11                   
12                   
13                   
14                   
15                   
16                   
17                   
18                   
19                   
20                   
21                   
22                   
23                   

24/48                    
 
 
 
Signature & Name of Engineer of the section       
 
Date           
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Proforma-20 

 
 

Format for recording informations on running of 5/7.5/15 KVA, D.G.Set installed at each location 

Information regarding running of D.G.Set and pouring of "Diesel Oil" 

Sr. 
No. 

Date Hour 
meter 

reading 
(Analog) 

Hour 
meter 

reading    
(on 

MDM) 

Reading of 
"Oil level 
indicator" 

before 
pouring 

Diesel Oil 

Quantity 
of 

"Diesel 
Oil" 

poured     
(Litre) 

Reading of 
"Oil level 
indicator" 

after 
pouring 

Diesel Oil 

"Diesel 
Oil" 

poured by 
Maintena
nce team 
/ RailTel 

represent
ative 

Signature 
of 

Maintenanc
e Team 

representat
ive, if, 

Diesel Oil 
is poured 
by Mntce 

team 

Signature 
of RailTel 

representat
ive 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 
 
*  For test run, The RailTel Engineer will note Hour-meter eading at start ,at  stop & 

duration of run of D.G.set & jointly sign the report with contractor. 
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BID DATA SHEET 

 
The section consists of provisions that are specific to various clauses of Tender 
Document. 
 
     Reference                                                Description 

Tender Notice Last date of submission 

Address: Executive Director, 
Northern Region, 
RailTel Corporation of India Ltd,  
6 th floor ,Block-III,Delhi IT park 
Shastri Park,Delhi-110053 

Date & Time: 28.09.15 upto 15:00hrs 

Date & Time of opening of tender: 28.09.15  upto 15:30hrs 

Offer letter  Vaidity of offer 

120 days ( one hundred twenty days) 

From the date of opening of tender 

Tender condition-
clause para 3 of 
preamble 

Eligiblity criteria 

As per clause 3.1 for Technical eligibility and clause 3.2 for financial 
capability 

Tender condition – 
preamble para 9  

Earnest money  

As per para 9 of preamble 

Tender Condition- 
Preamble para 21 

Performance bank guarantee- As per para 21 of preamble 

Tender condition- 
preamble para 22 

Security Deposit  

As per  para 22 of preamble 
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                                                                  To be modify 
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 Tender No. Railtel/Tender/OT/NR/O&M/15-16/14-15 
 

Page 110 of 110 
 

 

 

 

 

 

 

 

 

                                                         

                END 


