

CORRIGENDUM-1

RailTel /Tender/OT/WR/NOFN/2016-17/12

Date: 23.08.2016

Sub: - Excavation of Trenches and laying of OFC through ducts, testing, commissioning and maintenance of OFC in the 01 (One) Block (Kaprada) of VALSAD District of Gujarat State by RailTel on behalf of BBNL

Ref: - Open Tender No. **RailTel /Tender/OT/WR/NOFN/2016-17/12 dated 03.08.2016**

In reference to above, following amendments to the tender clauses is issued:

New Clause added 5.29.5 (Chapter-5) in the tender document

5.29.5 Regarding Restoration of any damage/defect in already laid fibers, where the reasons of damage are other than workmanship of the contractor:

- Before issue of PAC: Material will be provided by RailTel for restoration but contractor will attend the cut/damage/defect at his own cost.
- During warranty period: Materials as well as payment as per LOA rate will be given for restoration work.

Existing clause 5.26.2 of Chapter-5 of the tender document

5.26.2 Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for successful commissioning of each subsection covering all materials and services included in the Schedule of works after the final acceptance test as per the approved test procedures have been completed and the performance has been found to meet the specifications. PAC shall not be held up for want of minor deficiency which shall be attended by the contractor within reasonable time to the satisfaction of Engineer. RailTel's decision in this respect shall be final. The Provisional Acceptance Certificate shall be signed by both the parties.

Clause 5.26.2 of Chapter-5 Should be read as

5.26.2 Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for successful commissioning of each subsection covering all materials and services included in the Schedule of works after the final acceptance test as per the approved test procedures have been completed and the performance has been found to meet the specifications. PAC shall not be held up for want of minor deficiency which shall be attended by the contractor within reasonable time to the satisfaction of Engineer. Part PAC will be issued for the subsection, where contractor has completed all the work except the work pending due to RoW /FPOI and /or any other reasons beyond the scope of contractor on production of an undertaking from the contractor stating that contractor will complete the left over work as and when these permissions are available .The competent authority in RailTel will decide on subsections involved and the extent of work completed. RailTel's decision in this respect shall be final. The Provisional Acceptance Certificate shall be signed by both the parties.

Existing clause 5.40.4.3 of chapter-5 of the tender document

5.40.4.3 20% (Twenty percent) of the On-Account/progress payment shall be made after successful AT of cable works by issue of PAC.

Clause 5.40.4.3 of chapter-5 Should be read as

5.40.4.3 **a.** 20% (Twenty percent) of the On-Account/progress payment shall be made after successful AT of cable works by issue of PAC.

b. 20% (Twenty percent) of the on account/progress payment shall be made after successful AT of completed cable works by issue of part PAC (as per Clause No. 5.26.2) of the subsection.

The time and date of submission of bid document and all other terms and conditions of tender remain same.

Seema Tiwari
General Manager/NOFN
RailTel Corporation of India Limited