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 RAILTEL ENTERPRISES LIMITED  
 

II floor, ‘B’ block, Rail Nilayam, Secunderabad‐500 071 
 
 
 

ELECTRONIC TENDER DOCUMENT 
 

E-Tender No: REL-eTender-20-21-MAS-03 
 
 

Name of the Work 
 
 

 
Additional requirement works required in connection with the VSS work 

for 33 Stations in Southern Railway under Nirbhaya Fund 
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         RailTel Enterprises Limited 
A subsidiary Company of RailTel Corporation of India Limited 

Southern Region Head Quarters, Second Floor, B-Block, Rail Nilayam,                                                      
Secunderabad–500071 (AP) 

visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682, Corp..Office:   

Plate-A, 6th Floor, Office Block Tower-2 East Kidwai Nagar, New Delhi-110023. 

 

TENDER NOTICE 

 

   E‐Tender Notice No: REL-eTender-20-21-MAS-03 Dt. 08.04.2020 

  
RailTel Enterprises Limited., Secunderabad invites E-bids from established contractors with 
proven experience for the work of “Additional requirement works required in connection with 
the VSS work for 33 Stations in Southern Railway under Nirbhaya Fund” as detailed below. 

 

Tender No Section Estimated Cost 
inclusive of GST 

(In Rs) 

EMD 
(InRs) 

REL-eTender-20-21-
MAS-03  

 
Southern Railway 6849738.05 1,37,000/- 

 
Details 
a) Start Date for downloading the Tender 08.04.2020 
b) Closing Date for downloading the Tender 08.05.2020 
c) Closing date for Submission of E-Bids 08.05.2020 

d) Date of opening of E-Bids 08.05.2020 

e) Approx. Estimated Cost of Tender 6849738.05 
f) Earnest Money Deposit (EMD) # 1,37,000/- 
g) Cost of Tender Document # 5,600/- *(including GST) 

Cost of Tender and Earnest Money (EMD) shall be submitted through online in IREPS e-
procurement portal. 

Eligibility Criteria: 
Tenderer must have completed successfully and satisfactorily at least one single similar work 
costing not less than 35 % of the advertised tender value of work during the preceding three 
financial years (i.e. current financial year and three previous financial years) executed for Govt. 
/PSUs/ reputed private Telecom Service providers/reputed infrastructure providers. Offers not 
accompanied by work completion certificate from users   in the format of Form no.2 will not be 
considered 

The total contract amount received by the tenderer during the last three years as per Audited 

balance sheet should be a minimum of 150% of advertised Tender Value of work. Offers not 

accompanied by Audited balance sheet will not be considered. 

http://www.railtelindia.com/
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For detailed qualifying criteria, please refer Para 15 of Section II chapter I of tender document. 

 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded 

from www.railtelindia.com or from the e-Tendering portal https://www.ireps.gov.in. For 

online bid submission the tenderer will have to necessarily download an official online copy of 

the tender documents from Indian Railway’s e-procurement portal All future Information viz. 

corrigendum /addendum/ amendments etc. for this Tender shall be posted on the e‐Tendering 

Portal only. Printed copy of Tender document will not be sold from RailTel office. 

 
The tender offers are deemed to be valid for acceptance for a period of 60 days from the date of 
opening of the tender. Late/delayed/ incomplete tenders and tender bids without submission of 
Cost of tender & EMD /with insufficient EMD will be summarily rejected#. 

 
Note: #* 

1. The bidder shall bear all costs associated with the preparation, submission/participation in 
the bid. Purchaser in no way will be responsible or liable for these costs regardless of the 
conduct or outcome of the bidding process. 

 
            Sd/- 

      (S.Rajasekhar) 
                                                                                                                                                 General Manager/Projects/SR 
                                                                                                                                                                RCIL, Secunderabad 

http://www.railtelindia.com/
http://www.ireps.gov.in/
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Section Online 
Chapter -1 

1. This tender is processed as E-Tender 
2. Submission of Bids only through online process is mandatory for this Tender 

E-Tendering is a new methodology for conducting Public Procurement in a transparent 
and secured manner. Now, the Government of India has made e-tendering mandatory. 
Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. 
For conducting electronic tendering, RailTel has decided to use the portal 
https://www.ireps.gov.in, Indian Railways E-procurement system (IREPS). 
 
Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised 
to visit the IREPS Portal for details related to E‐Tender i.e. Registration, FAQ, Helpdesk, 
Learning Center etc 

 
3. Tender Bidding Methodology: 

Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the 
Technical as well as financial bid / Price Bid in single envelope “ONLINE”. 

 

IREPS Helpdesk 

Please visit Helpdesk section on IREPS Portal. 

RailTel’s Contact Person & Designation 
Mr. Ravi Verma, 
Sr. Manager/Impl/SR 
Mobile: 9959933373 

                                   E-Mail Id: ravi.verma@railtelindia.com 
 

The entire bid-submission would be online on IREPS Portal. 

4. Broad outline of submissions are as follows: 

I. Submission of Bid Security/ Earnest Money Deposit(EMD) 
II. Submission of digitally signed copy of Tender Documents/Addenda 

III. Tenderer has to submit both Technical and Financial bid as Single Packet 
IV. Online response to Terms & Conditions of Tender. 

 
NOTE: Bidder must ensure that the bid must be successfully submitted online as per 

instructions of IREPS Portal. 
a) Power of attorney in favor of the signatory duly authorizing the signatory  on company letter 

head with sign and stamp shall be scanned and digitally signed and uploaded online through 

IREPS portal. 
b) Affidavit in original to be submitted on company letter head should be duly signed 

and uploaded in IREPS Portal as per clause No. 16.1 (ii) instructions to tenderers 
section II chapter I 

 

http://www.ireps.gov.in/
mailto:ravi.verma@railtelindia.com
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NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-
Annexure during Online Bid-Submission. 

 

5. Submission of Eligibility Criteria related documents 
Eligibility criteria related documents viz. Technical & Financial Credential certificates and 

other documents as applicable shall also be scanned and submitted ONLINE. Bids 

received without submission of eligibility criteria supporting documents will be 

summarily rejected. 

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as a short period before bid-submission deadline, during online public 
tender opening event, during e-auction, it is the bidder’s responsibility to have backup 
internet connections. 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the 

server, leased line, etc) due to which all the bidders face a problem during critical events, 

and this is brought to the notice of RailTel by the bidders in time, then RailTel will 

promptly re-schedule the affected event(s). 

6. Instructions for Tender Document TO THEBIDDERS 
The RailTel Tenders are published on www.railtelindia.comand on IREPS  
Portal https://www.ireps.gov.in/. 

NOTE: For online bid submission the bidder will have to necessarily download an 
official online copy of the tender documents from IREPS portal, and this should be 
done well before the deadline forbid-submission. 

7. Submission of Offers and Filling of Tender: This e-tender should be duly submitted 

online using the e-Procurement Portal https://www.ireps.gov.in/.For detailed 

instructions please refer to IREPS Portal. 

8. Fax Quotations & Late Tenders: Fax Tender documents and Late/Delayed tenders 
would not be considered. 

 

9. Attendance of Representatives for Tender Opening: Representatives of bidders 

desirous to attend the tender opening can do so, on production of a proper letter of 

authority from the respective firm, failing which they may not be allowed to attend 

the tender opening. Authorized representatives of those firms who have submitted 

the tender documents alone shall be allowed to attend the tender opening. 
 

10. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued 

by RailTel prior to the date of opening of the tenders ,to clarify or reflect modifications 

in the contract terms and conditions or in the design. Such addendum/corrigendum 

shall be available on IREPS Portal only. Bidders who are unable or unwilling to bring 

their tenders to conform to the requirements of the RailTel are liable to be rejected. 
 

11. Ambiguity/ Pre- Bid Clarification Requests: 

If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ 

conditions or   if any additional information required, the matter should immediately 

http://www.railtelindia.com/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/.For
http://www.ireps.gov.in/.For
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be referred to the RailTel in writing through emails to RailTel Contacts defined above. 

All clarification shall be responded through email. 

12. Bid submission and Opening date 

13.1 The bid should be submitted online along with Credential/Techno commercial & 
Price bid document (all documents). 

13.2 Power of attorney in favor of the signatory duly authorizing the signatory  on company letter 
head with sign and stamp shall be scanned and digitally signed and uploaded online through 

IREPS portal. 
13.3 The bidder’s bids will be opened at the time & date of opening of the tender given in 

the Bid Data Sheet (BDS) online simultaneous in presence of such Bidders/ 
Representatives who choose to be present online. The Tenders/Representatives can 
also choose to be physically present in the office of RailTel for the Online Public 
Tender Opening Event. 

13. Other Instructions 
For further instructions, the vendor should visit the home-page of the portal 
(https://www.ireps.gov.in) , and go to the User‐Guidance Center. 

14. Additional Instructions: Please note 
For E-Tendering bids /information by bidders is to be submitted “Online” on 
IREPS’s e- Procurement Portal. Any document / information pertaining to this 
chapter will have to be submitted by the bidder online. The digital signature of the 
tenderer on the e‐tender form will be considered as confirmation that the 
tenderer has read, understood and accepted all the documents. 
 

All columns should be filled and blank columns if any should be marked as NIL. 
Please read the Schedule of Requirements, Instructions to the tenderers, General 
and Special Conditions including Technical Specifications before filling up the 
Tender Form carefully. 

15. Bids received after due date and time shall be summarily rejected and shall not be opened 
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SECTION – I Chapter -1 
Preamble 

Tender No:  REL-eTender-20-21-MAS-03 Dated 08.04.2020 
1. Name of work: Additional requirement works required in connection with the VSS 

work for 33 Stations in Southern Railway under Nirbhaya Fund 

Tender No Section 
Estimated 

Cost inclusive 
of GST (In Rs) 

EMD 
(InRs) 

REL‐eTender‐
20-21‐MAS-
03 

Tamilnadu and Kerala 6849738.05 1,37,000/- 

 

2. Scope of work: 
Additional requirement works required in connection with the VSS work for 33 Stations 
in Southern Railway under Nirbhaya Fund. The broad responsibility of the contractor 
under the scope of work for this tender shall be asunder: 

2.1 Supply: Supply of items conforming to industry standards as per schedule and the 
Technical Specifications. 

2.2 Services: Video Surveillance System (VSS) work at MAS, MDU, SA, TPJ, PGT&TVC 
Divisions of Southern Railway which include Supply, laying and drawing of OFC, Supply of 
FMS, Conduit pipe, power cable, PVC, HDPE duct, etc. & earthing, GI pipe, lying of OFC 
splicing /Termination, supply and laying of Power cable and CAT6 Cable etc. as required 
by Railtel Engineer at site. 

3 Awarding or not awarding is at the sole discretion of the RailTel Enterprises Limited. 

4 Tender offers (online): The tenderers are required to quote % percentage quote for the 
complete work. The quote shall be in figures and words. If there is any discrepancy in the 
quoted rate between figures and words, the rate quoted in words will be taken as final. 

5 Cost of TenderBook:Rs.5600/-(inclusive of GST)towards cost often tender  book to be 
submitted online in IREPS portal only. 

6 Qualifying Criteria For participating in the tender, the contractor shall be required to 

meet the eligibility requirements as given in Para 15 of Chapter-1 of Section-II 

(Instructions to Tenderers and Conditions of Tendering) of the tender document. 

7 Last date of Submission: The tender shall be received up to 15.00 hrs of 08.05.2020at 

the Office of the Regional General Manager (Southern Region), RailTel Corporation of 

India Ltd, II floor, ‘B’ block, Rail Nilayam, Secunderabad‐500071 

8 Date of Opening of Tender: The tender will be opened at 15.30 hrs on 08.05.2020at the 

same address as mentioned above. 

9 Completion Period of Work: The work should complete within 60 days from the date of 

issue of Letter of Acceptance/PO 
10 Address to which correspondence and documents relating to the Contract should be 

sent: Regional General Manager (Southern Region), RailTel Corporation of India Ltd, II 
floor, ‘B’ block, Rail Nilayam, Secunderabad-500 071 

11 Earnest Money: Tenderer shall deposit Earnest Money Deposit as detailed in a manner 
prescribed in Para 5 Chapter I Section II 
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12 Security Deposit: @5% of contract value will be deducted from on account bills as per 

Para‐3 of Special Conditions of Contract (Section II Chapter 2) for due fulfillment of 

contract. 

13 PBG: On receipt of Letter of Acceptance of Tender from the RailTel, the successful 

tenderer shall, within a period of 30 days, deposit in favour of RailTel Enterprises 

Limited, Secunderabad an amount in terms of Para-3 of Special Conditions of Contract 

(Section-II Chapter2) towards Performance Bank Guarantee for due fulfillment of 

contract. 

14 Specifications: Reference of specifications of the important equipment and materials 

required for execution of the contract is given in the Technical Specification (Section III 

chapter 3 of tender document). The work shall be executed in compliance with all the 

technical requirements given therein. 

15 Schedule of Requirement: The various items to be supplied and works/services to be 

provided by the tenderer are indicated in Schedule of Requirement as enclosed to this 

preamble (Section I Chapter 2). The tenderer is advised to quote for all the items. The 

make and model of all the equipments proposed to be supplied must be indicated by the 

tenderer/s in the Schedule of Requirement. 

16 As made drawings: shall be submitted after completion of testing and commissioning of 

section as per specification (section III chapter3) 

17 Materials to be supplied by RailTel: HDPE Duct. 
18 Note: The material shall be supplied at nearest RailTel depot and other RailTel store 

locations as per the availability. The successful tenderer has to make his own 

arrangements to transport the material to site and no payment shall be made on this 

account. 

19 Materials to be supplied by Contractor: Tenderer‘s special attention is invited to the fact 

that no material except items mentioned in para 17 above shall be arranged/supplied by 

RailTel for commissioning the work. All materials including the materials covered under 

the Schedule of Requirement and those required to achieve the end objective as 

required are to be supplied by the contractor. 

20 As a good tender practice, the tenderer is expected to submit giving all the information 

in there Levant forms attached as Annexure to this document and suitably numbering 

each page of the bid documents with a content list indicating availability of various 

documents with their serial numbers. In the absence of numbering of pages and the 

content list, there is a likelihood of any important document going unnoticed for which 

the tenderer shall be solely responsible. 

21 Maintenance Support: The tenderer should submit their strategy for providing 

maintenance support during maintenance, warranty and post warranty period. 
22 Video Recording: deleted 
23 In all matters, decision of Regional General Manager, RailTel Corporation of India ltd, 

Secunderabad, will be final. 
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TENDERER DATA SHEET 
For 

Additional requirement works required in connection with the VSS work for 33 
Stations in Southern Railway under Nirbhaya Fund  

Schedule of Requirement and Specifications (Tender No: REL-eTender-20-21-MAS-03  dt 
08.04.2020) 

 

S 
No 

clause reference Description Remarks(Yes/No) 
Page 
no 

    
Cost of Tender & EMD Particulars    

 
1 

 
EMD as per NIT/ Preamble Whether EMD submitted online 

in IREPS portal? 

  

 
2 Cost of tender as per NIT 

/ Preamble 
Whether cost of Tender 
document submitted online in 
IREPS portal? 

  

Technical Eligibility Criteria    

 
 

4 

 
 
 
 
 
 
 
 
 
 
 

cl.no. 15 & 15.2 
section II 

chapter I for 
single similar work 

execution of 35% of tender 
advertised value 

Whether work completion 
certificate by User as per Form 
no 2 as mentioned in the page 
no 55 of the tender document 

has following information. 

 
Submitted 

certificate Yes / No 

 

 
 

(a) 

Contract agreement No/WO no 
is  for a single work? If yes, 

Contract Agreement No/ Work 
/Purchase order No & Date may 

be mentioned. 

  

(b) 
Name and scope of Work 
executed under single contract 
agreement 

  

 
(c) 

Executed / Paid Value of work 
mentioned or not? If mentioned 

specify the value 

  

 
(d) 

Is Value of work executed equal 
to or more than 35% of 

advertised tender value? 

  

 
 

(e) 

Whether work executed in 
user form no.2 is similar to the 

work experience as 
mentioned in clause no 16 

instructions to tenderer 
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section II Chapter I of tender 
document) 

Financial eligibility criteria    

 
 
 

5 

 
cl.no.15 & 15.3 

section II chapter I 
for turnover of 150% of 

tender advertised 
value 

Audited Balance sheets along 
with P&L A/c signed by 

Chartered accountant for the 
year (2016- 17),(2017-18) and 

(2018-19) and 
Current year (2019-20) are 

enclosed ? 

  

5.1 
 Whether Copy of PAN, GST 

Registration certificate 
submitted? 

  

Affidavit on company 
letter head 

   

6 
 
 
 
 
 
 
 
 

cl.no.16.1 (ii) section II 
Chapter I 

Whether Affidavit is 
submitted in 

Original on company letter 
head? 

  

 
 
6.1 

Whether Submission of 
Affidavit is as per format as 

enclosed in form no 11 
/Annexure-A vide page no 64 

of tender document? 

  

 
 
6.2 

Whether the signature of 
deponent in the affidavit is the 

same person whose name is 
mentioned the first sentence 

of affidavit giving the 
undertaking? 

  

 
6.3 

Whether Deponent has signed 
both affirmation and 

verification statement of 
affidavit? 

  

     
Power of attorney, constitution of Firm and Memorandum of Association 
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7 

 
 
 
 
 
 
 
 
 

 
cl.no.7 instructions to 

tenderers section II 
chapter I 

Power of attorney in favor of the 
signatory duly authorizing the 

signatory  on company letter head 
with sign and stamp shall be 

scanned and digitally signed and 
uploaded online through IREPS 

portal 

  

 
 
 

8 

Whether Power of attorney is 
mentioning "the position of 

person giving power of 
attorney and the position of 

person in the company in 
favour of whom the Power of 

Attorney is being given?" 

  

 
 
 
 

9 

 
Whether Partnership deed, 

Memorandum of Joint Venture 
as the case may be if applicable 

is enclosed for partnership 
firm? If not applicable, then it 
should be mentioned as "NOT 
APPLICABLE" under remarks 

column. 

  

 
 

10 

 In case, clause no 7 regarding 
partnership firm, is not 

applicable, whether relevant 
document regarding 

Proprietary firm is enclosed? 

  

 
11 

Whether Constitution of Firm 
and article of association 
document enclosed with 

Offer? 

  

Signing of Tender document and supporting document in all pages 

 
 
 

 
12 

 
 

Vide Clause no. 16.1(i) 
instructions to tenderers 
section II chapter I of the 
tender document 

Whether authorized person 
Signed all pages of tender 

document including all 
supporting documents in the 

tender? 
 

Whether documents supporting 
the claim of qualifying the laid 

down eligibility criteria are 
declared explicitly 
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Clause wise compliance and deviation statement   

 
 

13 

 Whether clause wise 
compliance to the tender 

condition and statement of 
deviation Form- No. 5 

Enclosed? 

  

 
 

Note: 
1. All scan copies of documents listed above shall be submitted online 
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Bidder Organization data: 

 
1 Name of the Organization : 

 
 

2 

Name of the Authorized Person  
Submitting the Tender Documents 
(Submit the proof of authorizing the 
person to sign the tenders by the 
company on its behalf) 

 

3 
Main line of Business  

4 Years of Experience  

 
5 

Location (indicate address, tel.no., fax and 
the 
year from which they are operating in 
that location 

 

 
6 

 
Contact person 

 

 
 

7 

 
 

Address 

 

 
8 

 
Tel. No. 

 

9 Fax No.  
10 E-mail ID  

 
 
 
 

Place 
Date (Signature of the Tenderer with Seal) 
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SECTION I 
Chapter  I      

SCHEDULE OF REQUIREMENT 

                           Tender No: E-Tender No: REL-eTender-20-21-MAS-03 

S.No Description Unit 
Total 

Quant
ity 

Base 
Rate 

Base 
Rate * 

Qty 
GST @ 

Total Amount 
incl. of GST 

1 

Supply of 12 core metal 
strengthened outdoor un 
armored Optic Fiber Cable and 
all accessories required for 
installation.         Make: 
Sudharsan/ Finolex/ Sterlite 
make(Inspection by 
Consignee) 

Mtr 12340 14.64 180657.6 18% 213111.80 

2 

Supply of 3 core 4 Sq.mm 
multi strand copper 
conductor, PVC insulated 
armored cable Make : Finolex/ 
Polycab/Havells. (Inspection 
by Consignee) 

Mtr 11655 103.08 
1201397.

4 
18% 1417597.65 

3 

Supply and installation of 28 
port Fiber Switch (20 Optical 
Ports, 4*10G SFP Ports & 4 
Combo Electrical Ports) with 
suitable  SFPs. Make : Edge 
core/D-Link(Inspection by 
Consignee) 

No 2 
14624.

64 
29249.28 12% 32759.19 

4 

Supply and installation of 
computer table ( 1 No) and 
revolving chair ( 2 Nos) of 
Godrej/Featherlite make 
(Inspection by Consignee) 

No 33 
16071.

4 
530357.1

429 
12% 594000.00 

5 

Supply of  Hot pluggable SAS 
HDD , 4 TB , 10000 or higher 
RPM  Hard Disk suitable for 
storage in the Server.                                           

No 33 7372.9 
243305.0

847 
18% 287100.00 
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Make : Seagate/Toshiba 
/Western Digital      
(Inspection by Consignee)                      

6 

Supply, installation and 
integration of fibre 
modules(SFP) with LC to SC 
patch cords minimum 1.5 
meter length (This supply 
should be suitable for the 
switches supplied in S.No:3) 
(Inspection by Consignee) 

pair 33 6696.4 
220982.1

429 
12% 247500.00 

7 

Supply, Installation and 
commissioning of single mode 
ethernet to fiber media 
converter for transmission and 
reception maximum distance 
of 15 km  Dlink / Microtek 
make  as per RDSO Spec No : 
RDSO/SPN/TC/65/2009 Rev.4 
or latest (Inspection by 
Consignee) 

pair 33 1932.0 63756 12% 71406.72 

8 

Drawing/Laying of OFC 
cables/power cables in 1" PVC 
conduit/ case capping/G.I 
pipes on wall or rooftops/PF 
shelters with suitable G.I 
clamping 

Mtr 23995 7.68 184281.6 12% 206357.00 

9 

Cutting of trench across/ on 
the platform for a depth of 
10cm with marble cutting 
machine and filling the trench 
with concrete and after cable 
laying and restoring the 
surface with plaster etc. / 
trenching in non concreted 
area to a depth of 1 meter, 
refilling after cable laying and 
restoring the surface to 
normal condition etc.  

Mtr 3570 133.13 475274.1 12% 532322.70 
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10 

Supply and Installation of 
25mm PVC Conduit Pipe  ISI 
Mark       ( Make : Finolex 
/Star) Clamping the same on 
wall, pole etc with required 
clamps and all other 
installation material as 
required(Inspection by 
Consignee) 

Mtr 24165 19.3 466384.5 12% 522447.30 

11 

 Supply and laying of PVC 
Flexible pipe suitable for laying 
in Sch.10(Inspection by 
Consignee) 

Mtrs 1980 38.6 76428 12% 85595.40 

12 

Trenching to a depth of 1.2 
mtr and width 0.3Mtr for 
pipe/duct/cable and 
backfilling after laying OFC 

Mtr 3400 39.6 134640 12% 150790.00 

13 
Laying of OFC in trenches and 
through HDPE/GI/RCC where 
ever necessary 

Mtr 6430 3.79 24369.7 12% 27263.20 

14 
Laying of HDPE duct in 
trenches. Supply and pulling of 
nylon rope through it 

Mtr 6430 3.79 24369.7 12% 27263.20 

15 

Supply and installation of GI 
pipes(50mm dia-3.65mm 
thick,ISI 239 part I grade for 
laying of cable to the PF 
shelter from ground level and 
concreting at base level as 
directed by Railtel 
Engineer(Inspection by 
Consignee) 

Mtr 660 341.8 225588 12% 252661.20 

16 

Supply & erection of G.I pipe 
post (100 mm dia 4.5mm 
thickness) ISI 239 part I grade ) 
with base arrangement to a 
height of 4.3 metres including 
the foundation as per sketch 
enclosed in annexure (Typical 
arrangements sketch is shown 
in annexure) The tenderer has 
to submit the relevant 
drawings and details before 

No 66 
3494.2

5 
230620.5 12% 258294.96 
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execution of work approval) 
(Inspection by Consignee) 

17 

Supply & installation of GI 
earth pipe and wire along with 
cement concrete closure as 
per the drawing 
No.SG/CN/02/13 ALT-3 t GI 
poles and as directed by 
Railtel incharge at site. This 
include supply and provision 
of 16sqmm PVC insulated 
multi stand copper wire and 
soldering of earth electrode 
and other equipments as 
instructed. The earth 
resistance value should be 
recorded and painted on the 
enclosure.(concrete closures 
should be at ground level at 
PFs including concrete lid)as 
well as on earth pipe. The 
earth resistance should be less 
than 5 ohms (G.I pipe 
confirmed to drawing No 
SG/CN/02/13ALT-3 (Annexure 
) 16sqmm PVC insulated 
copper multi stand wire 
soldering materials and all 
other miscellaneous require d 
for the work by the 
contractor) (Inspection by 
Consignee) 

No 66 
1083.8

2 
71532.12 12% 80115.97 

18 

Supply and installation of 
separate earth as per RDSO 
spec No.RDSO/SPN/197/2014 
or latest (Inspection by 
Consignee) 

No 33 
15916.

25 
525236.2

5 
12% 588264.60 

19 

Supply of OFC patch chords 3 
Mtr length (SC-LC ) Make : 
3M/Rycham / R&M. 
(Inspection by Consignee) 

No 330 81.9 27027 18% 31891.86 

20 
Supply of OFC patch chords 
1Mtr length (LC-LC)Make : 
3M/ Rycham / R&M. 

No 330 97.32 32115.6 18% 37896.41 
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(Inspection by Consignee) 

21 

Supply of OFC patch chords 
1Mtr length (SC-SC)Make : 
3M/Rycham /R&M. 
(Inspection by Consignee) 

No 330 88 29040 18% 34267.20 

22 

Supply of  19 " 1U size rack 
mountable 12 F OFC LIU (Light 
interface unit ) SC-SC type 
(FMS) Make : 3M/Rycham / 
R&M. (Inspection by 
Consignee) 

No 66 2250 148500 18% 175230.00 

23 
Splicing and termination of 
OFC cable 12F FDMS 

No 66 
3184.2

9 
210163.1

4 
12% 235382.72 

24 

Supply and laying  of 
Strengthened outdoor  STP 
(Shielded Twisted Pair) CAT-6 
cable compliant with EIA/TIA-
568-B.2.1 standard for CAT 6 
cable  of D-Link make 
(Inspection by Consignee) 

Mtr 9900 47.52 470448 12% 526878.00 

25 
Supply of PoE Injector Make 
:Dlink /TP Link (Inspection by 
Consignee) 

Nos 66 974.57 64321.62 18% 75899.51 

26 

Supply and installation of 32 
Amps 2 pole MCBs ( Make: 
Havells/ Anchor) (Inspection 
by Consignee) 

No 66 577.85 38138.1 12% 42714.67 

27 

Supply and installation of 63 
Amps 2 pole MCB  Make : L&T 
and Anchor(Inspection by 
Consignee) 

No 66 602 39732 12% 44499.84 

28 

Supply and installation of 63 
Amps  single pole MCB  Make : 
L&T and Anchor(Inspection by 
Consignee) 

No 66 302 19932 12% 22323.84 

29 

Supply and installation  32 
Amps  single pole MCB  Make : 
L&T and Anchor(Inspection by 
Consignee) 

No 66 125 8250 12% 9240.00 

30 
Supply and installation of 
Neutral link(Inspection by 
Consignee) 

No 66 105 6930 12% 7761.60 



REL-eTender-20-21-MAS-03 

20 

  

 

                        Note: 

(i) Any discrepancy between figures and words, amount in words shall be reckoned for 
consideration. 

(ii)  If there is any discrepancy in the total amount and the Unit Rate, the value shown 
in the Unit Rate shall be considered for the evaluation. 

(iii) Rate quoted should be inclusive of all taxes. However break‐up of all taxes should 
be shown ina separate sheet for each individual item which includes contractor 
percentage. A Performa of Invoice must be enclosed along with the offer. 

(iv) The List is only indicative. There can be addition/deletion of the link as per requirement. 
(v) The quantities are only indicative there can be change in the quantity as per site 

requirement. Payment will be done as per actual material supplied/work executive. 
(vi) Change of location for a particular work in partial/full as per the RailTel requirement 

to be carried out in the same rate quoted by the tenderer. 
 
 

Signature of Tenderer with Seal 

31 
Supply and installation of MCB 
Box 4 pole with dummy 
plate(Inspection by Consignee) 

No 33 295 9735 12% 10903.20 

  Total for Schedule       
 

  6849738.05 

Contractor %age on Total amount of SOR (At Par, Below, Above) in Figures & Words Shall be filled 
online in IREPS 
portal only Total Value after Contractor %age in Figures & Words 
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SECTION - II 
CHAPTER-1 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
1. GENERALINSTRUCTIONS 

Tenders are invited on behalf of M/s. RailTel Enterprises Limited, Secunderabad -
500071 from established and reliable contractors for the work of ‐ Additional 
requirement works required in connection with the VSS work for 33 Stations in 
Southern Railway under Nirbhaya Fund   

1.1 The Special Conditions of Contract, Instructions to Tenderers and Conditions of 

Tendering, Technical Specifications & Supplement, Preamble including Schedule of 

Requirements and all Annexure & Forms etc. shall, hereafter, be collectively referred to as 

the "Tender Papers". 

1.2 Tender offer: The tenderer(s) are required to quote percentage rate both in figures 

and words as indicated in the schedule. If there is any discrepancy in the rate quoted 

between figures and words, the rates quoted in words will be taken as final 

 
2. INTERPRETATIONS 

The following terms wherever occurring in the tender papers and wherever used 

throughout the execution of the work, shall, unless excluded by or repugnant to the 

context, have the meaning attributed thereto as follows: 

"CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of 

this Tender whether in whole or in part. 

"CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has 

been accepted either in whole or in part. 

"CONTRACTOR’s REPRESENTATIVE” Shall mean a person in supervisory capacity who 

shall be so declared by the Contractor and who shall be authorized under a duly 

executed power of attorney to receive materials issued by the Purchaser to the 

Contractor for the works. He shall be responsible  for proper execution of works at each 

or all places and shall take orders from Purchaser’s Engineers and carry out the same. 

“ENGINEER / ENGINEER‐IN‐CHARGE “Shall mean an executive of RailTel In‐charge of 

works and shall include the superior executives of RailTel. He is responsible for ensuring 

that all field works covered by the contract are carried out in accordance with approved 

designs, drawings & specifications and conditions of contract as agreed to. 

“ENGINEER’S REPRESENTATIVE “Shall mean the supervisor of RailTel in direct charge of 

the works. "EQUIPMENT” Means all or any equipment considered necessary by the 

Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 
"MONTH” Means any consecutive period of thirty days. 
"MATERIALS” Means all equipments, components, fittings and other materials including 

raw materials required to complete the work.. 

"PURCHASER” Means M/S RailTel Enterprises Limited, 2nd Floor, ‘B’ Block, Rail Nilayam, 

Secunderabad – 500 071. 
"PURCHASER’S ENGINEER” Means the Regional General Manager of RailTel or successor 
who will decide all matters relating to design, manufacture, installation and 
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commissioning of the plant and equipment at site. 

"SUB‐CONTRACTOR” Means an individual or a firm of Contractor or a Company 

registered under Indian Company Act or an approved supplier of materials to whom the 

Contractor sublets portions of the contract. 

“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores 

are to be delivered at the destination 

“INSPECTING OFFICER” Means the person, or organization specified in the contract for 

the purpose of inspection of stores of work under the contract and includes his/their‐

authorized representative. 

“RailTel” Means M/s. RailTel Enterprises Limited, Southern Region, 2nd Floor, ‘B’ Block, Rail 
Nilayam, 

Secunderabad – 500 071. / 

“SITE” Means the areas to be taken up by the permanent works, together with any 

other area or areas as shall be determined by the Purchaser's Engineer, which may be 

placed at the disposal of  the Contractor for the purpose of the contract and also such 

area or are as used for store yards, works yards or workshop in proximity of the works 

as the Purchaser’s Engineer may have authorized as an extension of the site, 

irrespective of the terms and conditions under which they are occupied by the 

Contractor. 

“BLOCK SECTION” Means the distance along the railway track between two consecutive 

Railway Block stations. 

"TENDERER” Means and includes any firm of engineers or Contractors or any company 

or body, corporate or otherwise, who submit the Tender which has been invited. 

"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer 

/Contractor has Tendered/contracted according to the specifications, drawings and 

Annexure hereto annexed or to be implied there from, or incidental thereto or to be 

hereafter specified or required in such explanatory instructions and drawings, being in 

conformity with the original specifications, drawings, Annexure and schedules and also 

such instructions and drawings additional to the aforementioned 

asmayfromtimetotimebeissuedbythePurchaser'sEngineerduringtheprogressofthecontra

cted work. 
"WRITING" Includes all matters written, typewritten or printed either in whole or in part. 

3. LOCALCONDITIONS 
3.1 It will be imperative on each tenderer to fully acquaint himself with all the local 

conditions and factors, which would have any effect on the performance of the contract 
and cost of the stores. The purchaser shall not entertain any request for clarifications 
from the tenderer regarding such local conditions. No request for the change of price or 
time schedule of delivery of stores shall be 
entertainedaftertheofferisacceptedbythepurchaseronaccountofanylocalconditionorfact
or. 

3.2 The intending tenderer is advised to study the tender papers carefully. Any submission 
of a quotation by the tenderer shall be deemed to have been done after a careful study 
and examination of these documents with full understanding of the implication thereof. 
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These conditions and specifications shall be deemed to have been accepted unless 
otherwise, specifically commented upon by the Tenderer in his quotation. Failure to 
adhere to anyone or all these instructions may render his offer liable to be ignored 
without any reference. 

3.3 Should a tenderer find discrepancies in, or omission from the drawings or any of the 
Tender papers or he has any doubt to their meaning, he should at once notify RailTel 
who may send a written clarification to all tenderers. 

4. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS &DRAWINGS 
4.1 The tenderer shall indicate paragraph by paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of 
each clause and sub clause or   if not, precisely how they differ from the requirements 
of the tender. In later case, the tenderer shall enclose a separate statement as per 
proforma given, indicating only the deviations for any clause or sub clause of Special 
Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, Technical 
Specifications, Preamble etc. which he proposes with justifications for deviations  
proposed. The purchaser reserves the right to accept or reject these deviations and his 
decision thereon shall be final (see Form5). 

4.2 The equipment offered shall be in accordance with the drawings and specifications. 
Details of variation from the drawings and specifications, if any, should be clearly 
indicated separately for each annexure with justification for deviations proposed. The 
Purchaser reserves the right to accept or reject these deviations and his decision 
thereon shall be final. 

4.3 Firms should give details of similar works carried out giving details of the name of the 
project, datef award, length of the section, value of the contract, the original execution 
period and the actual execution time taken. 

5 EARNEST MONEY/ BIDGUARANTEE 
5.1 The tenderer shall submit an amount mentioned as below as earnest money in 

favour of RailTel Enterprises Limited, Secunderabad, payable at Secunderabad 
through IREPS portal online only: 

Tender No Section Tender 
Estimated Cost 

(In Rs) 

EMD 
(InRs) 

REL-eTender-20-
21-MAS-03 

Southern Railway 6849738.05 

 
 

137000/- 

 

 
5.2 ThetenderersshallholdtheofferopentillsuchdateasspecifiedinPara9ofthischapter.Itbei

ng understood that the tender documents have been downloaded by the tenderer 
and the tenderer has been permitted to tender in consideration of the stipulation on 
his part that after submitting his tender he will not rescile from his offer or modify 
the terms and conditions thereof in a manner not acceptable to RailTel. If the 
tenderer fails to observe or comply with the foregoing stipulation, the aforesaid 
amount deposited as Earnest Money shall be liable to be forfeited by the RailTel. 
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. 
5.3 The earnest money may be forfeited: 

5.3.1 Ifatendererwithdrawsitstenderduringtheperiodoftender’svalidityspecified in Clause 9 of 
Instructions to Tenderers and Conditions of Tendering. 

5.3.2 In the case of successful tenderer, if the tenderer fails to Sign the contract in accordance 
with clause 2 of Special Conditions of Contract. 

5.3.3 To furnish performance guarantee in accordance with clause 3.1 of Special Conditions of Contract. 
5.4 The Earnest Money Deposit (EMD) of unsuccessful tenderer will be returned within 

reasonable time to the unsuccessful tenderers but RailTel shall not be responsible for 
any loss or depreciation that may happen to the security for the due performance of the 
above stipulation to keep offer open for the period specified in the tender documents 
or to the Earnest Money Deposit (EMD) while in their possession nor be liable to pay 
interest thereon. 

5.5 If the tender is accepted, the amount of Earnest Money Deposit (EMD) will be held as 
Security Deposit for due and faithful fulfillment of contract. The Earnest Money Deposit 
(EMD) of the successful tenderer will be returned after the Contract Performance 
Guarantee (Security Deposit) as required under para 3 of Special Conditions of Contract 
is furnished and formal contract duly signed is received by the purchaser. 

5.6 Any tender not accompanied by Earnest Money Deposit(EMD) in the approved forms as 
mentioned in para 5 above will be summarily rejected*. 

5.7 If the tenderer deliberately gives wrong information in his/her tender or creates such 
circumstances  

for the acceptance of his/her tender, then RailTel reserves the right to reject such tender  at 
any stage. In case credential certificate(s) submitted by the contractor are found to be 
incorrect, the Earnest Money Deposit (EMD) deposited shall be forfeited in respective 
tenders he has quoted and he will be barred from participating in RailTel tenders for a 
period of 5years. 
5.8 If a Tenderer expires after the submission of his tender or after the acceptance of his 
tender, RailTel shall deem such tender as cancelled. If a partner of a firm expires after the 
submission of tender or after the acceptance of tender, RailTel shall deem such tender as 
cancelled, unless the firm retains its character. 

 

6 SUBMISSION OFOFFERS 

6.1 All offers in the prescribed forms should be submitted before the time and date fixed 

for the receipt of the offers. Offers received after the stipulated time and date will be 

summarily rejected. 

6.2 In case the date of opening happens to be a holiday, the tender will be received and 

opened at the same time on the next working day. 

6.3 All offers shall be either type written or written neatly in indelible ink in English. Each 

page of the offer must be numbered consecutively. A reference tototal number of 

pages comprising the offer must be made at the top right hand corner of the top 

page. The supporting documents should be submitted either in original or duly 

signed by the authorized signatory of the tenderer. The original documents shall be 
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produced for verification when called for. 

6.4 All copies of the tender papers shall be signed by the tenderer, on each page 

including closing page in token of his having studied the tender papers carefully. 

 
6.5 RATES IN FIGURES &WORDS: 
6.5.1 All prices and other information like discounts etc., having a bearing on the price 
shall be written both in figures and in words in the prescribed offer form. In case of 
difference in words and figures the amount written in words will be taken into 
consideration. 
6.5.2 In the event of any discrepancy between unit rate and total cost, the value shown in 
unit rate will be taken for evaluation purpose. 
6.5.3 In case the schedule of requirement quoted by tenderer is incomplete with reference 
to tender document, the offer is liable to be rejected. 

 
6.6 ATTESTATION OF ALTERATION: No scribbling is permissible in the tender documents. 

Tender containing erasures and alterations in the tender documents are liable to be 
rejected. Any correction made by the tenderer/tenderers in his/their entries must be 
signed (not initialed) by him/them. 

 
6.7 The bid shall consist of the following: 

i. Offer letter complete. (FormNo.1) 
ii. Schedule of works (i.e., Schedule of Requirements) with rate and total amount duly 

signed by the tenderer in figures and words. 
iii. Earnest Money to be submitted online in IREPS portal only 
iv. Constitution of Firm and Power of Attorney (refer below clause no7) 
v. Clause wise compliance to tender conditions & statement of deviations (Para 4). FormNo.5 
vi. Similar works executed or under execution. Form No.10 
vii. User's Certificate Form No.2 
viii. Any other information desired to be submitted by the tenderer. 
ix. Complete tender document duly signed in all pages including above 

x. Power of attorney in favour of the signatory duly authorizing the signatory shall be 
enclosed in the bid 

 
7. CONSTITUTION OF FIRM AND POWER OFATTORNEY 
7.1 Any individual(s) signing the tender or other documents connected therewith 
should specify whether he is signing:- 
1. As sole proprietor of the concern or as attorney of the sole proprietor; 
2. As a partner or partners of the firm; 
3. As a Director, Manager or Secretary in the case of Limited Company duly authorized by 

a resolution passed by the Board of Directors or in pursuance of the authority conferred 
by Memorandum of 

Association 
7.2 In the case of a firm not registered under the Indian Partnership Act, all the partners 
or the attorney duly authorized by all of them should sign the tender and all other 
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connected documents. The original Power of Attorney or other documents empowering the 
individual or individuals to sign should be furnished to the Purchaser for verification, if 
required. 

 
7.3 RailTel will not be bound by Power of Attorney granted by the tenderer or by the 
changes in the composition of the firm made subsequent to the execution of the contract 
agreement. 

 
7.4 In case where the Power of Attorney partnership deed has not been executed in 
English, the true and authenticated copies of the translation of the same by Advocate, 
authorized translators of Courts and Licensed Petition Writers should be supplied by the 
Contractor(s) while tendering for the work. 
7.5 The Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the 
case may be in original or duly signed. 

 
8. UNIT / Percentage PRICES: The unit/percentage prices should be quoted by the 
Contractor after taking all the relevant factors into consideration and these should be Firm 
and all‐inclusive without any variation clauses. The prices shall be quoted in rupees for the 
units under metric system. Reference may be made Special Conditions of Contract (Chapter 
II Section II). The prices shall be inclusive of all taxes and statutory payments. 

 
9. VALIDITY OF OFFER: The tenderer shall keep the offer open for a minimum period of 

60 (Sixty) days, from the date of opening of tender. Within that period the tenderer cannot 

withdraw his offer subject to the period being extended further, if required, by mutual 

agreement from time to time. Any contravention of the above condition will make the 

tenderer liable for forfeiture of his Earnest Money. 

 
10. RATES DURING NEGOTIATION: The tenderer/s shall not increase his/their quoted 

rates in case the RailTel Administration negotiates for reduction of rates. Such negotiations 

shall not amount to cancellation or withdrawal of the original offer and the rates originally 

quoted will be binding on the tenderer/s. 

 
11. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH: The works/work are/is to be 

completed within a period as mentioned in preamble at para9. 

12. NON-TRANSFERABILITY AND NON-REFUNDABILITY: The tender documents are not 

transferable. The cost of tender document is not refundable. 

 
13. ERRORS, OMISSIONS & DISCREPANCIES: The Contractor(s) shall not take any 

advantage of any misinterpretation of the conditions due to typing or any other error and if 

in doubt shall bring it to the notice of the Engineer without delay. In case of any 

contradiction only the printed rules, and books should be followed and no claim for the 

misinterpretation shall be entertained. 

14. WRONG INFORMATION BY TENDERER: If the tenderer/s deliberately gives/give 
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wrong information in his/their tender which creates/create circumstances for the 

acceptance of his/their tender the RailTel reserves the right to reject such tender at any 

stage. 

 
15. QUALIFYING CRITERIA: 

15.1 General: all the supporting documents shall be self attested by Tenderer for their 
Consideration. 

 

15.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in 

various areas to ensure that qualified bidder has necessary experience, technical expertise, 

equipments and financial and human resources to successfully complete the project. In case 

of a consortium bid the qualification document details etc. must be provided for each 

member of consortium. 

 
15.1.2 If the tenderer proposes to buy any equipment from other suppliers/ sources, 

documents indicating the willingness to supply the equipment and provide technical 

support to the tenderer that may be required during installation, commissioning and 

warranty period and later on directly to the RailTel, shall be included in the tender. 

 
15.1.3 The tenderer should submit the details of experience of similar works or services in 
the projects executed / under execution which should clearly bring out expertise in the 
equipment manufacture or installation etc. as per form no.10. 

 
15.1.4 For supply of critical materials, the contractor, if he is not a manufacturer, shall submit 
a certificate from the manufacturer, whose material he intends to supply, to the effect that 
the manufacturer is willing and capable to supply the material in time so as to enable the 
contractor to complete the work within  the time frame mentioned in the contract. 

 
15.1.5 The tenderer/s must submit along with his/their tender, certificates from the original 
user for whom the project was undertaken certifying the date of award of contract, date of 
completion, date of commissioning and the present working state of the system so 
established. The tenderer shall submit these certificates for all the projects that he has 
executed which only satisfy the minimum requirements in each case. The certificates are to 
be submitted in original or their true copies duly signed by the tenderer to contain the 
information as per form no.2. 

 
15.2 Technical Capability: Tenderer must have completed works of similar nature, as 
indicated in para 16 below, successfully and satisfactorily of values as indicated below: 

 

15.2.1 Tenderer must have completed successfully and satisfactorily at least one single 

similar work costing not less than 35 % of the advertised tender value of work during the 

preceding three years (i.e. current financial year and three previous financial years). Offers 

not accompanied by, user certificates as per Form no 2, will not be considered. 
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15.3 Financial: 
15.3.1 The total contract amount received by the tenderer during the last three financial 
years including current financial year as per Audited balance sheet should be a minimum of 
150% of advertised Tender Value of work. Offers not accompanied by Audited balance sheet 
will not be considered 

 
Plant & machinery: The tenderer should furnish the details of the machinery and plant to be 
deployed, in case the tenderer plans to use mechanized trenching. 

 
16. MEANING OF SIMILAR WORKS: Works similar to the scope of work as contained in this 
tender shall mean that Work of Supply, laying and drawing of OFC indoor/outdoor, OFC 
Splicing /Termination, Supply and laying of Power cable and CAT 6 Cable for Govt./public 
Sector of State/Central Government 

 
16.1 System of Verification of Tenderer’s Credentials: 

 
The tenderer shall submit along with the tender document, documents in support of 
his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each 
page of the copy of documents/certificates in support of credentials, submitted by the 
tenderer, shall be self‐ attested/digitally signed by the tenderer or authorized 
representative of the tendering firm. Self‐ attestation shall include signature, stamp and 
date (on each page). Only those documents which are declared explicitly by the tenderer 
as “documents supporting the claim of qualifying the laid down eligibility criteria”, will 
be considered for evaluating his/their tender 

 
The tenderers shall submit a Affidavit on a Company letter head stating that they are 
not liable to the disqualified and all their statements/documents submitted along with 
bid are true and factual. Standard format of the affidavit to be submitted by the bidder 
is enclosed as Annexure‐A. Non submission of an affidavit by the bidder shall result in 
summary rejection of his/their bid. And It shall be mandatorily incumbent upon the 
tenderer to identify, state and submit the supporting documents duly self attested by 
which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. 
It will not be obligatory on the part of the RailTel to scrutinize beyond the submitted 
document of tenderer as far as his qualification for the tender is concerned. 

 
a) RailTel reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by 
RailTel, make available all such information, evidence and documents as may be necessary 
for such verification. Any such verification or lack of such verification, by RailTel shall not 
relieve the bidder of its obligations or liabilities here under nor will it affect any rights of 
RailTel there under. 
b) In case of any wrong information submitted by the tenderer, the contract shall be 
terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and Security 
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Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel 
for 5 (five)years. 

 
17. SYSTEM PERFORMANCE GUARANTEE: The tenderer shall give unqualified and 

unconditional guarantee that when the equipment / material supplied by him is 
installed and commissioned at site, it shall achieve the desired objective and that in 
the event of performance of the system when installed not complying with the end 
objective or with the specifications, he shall provide further inputs to enable RailTel to 
realize the end objectives with full compliance of the specifications contained in these 
documents. No additional payment will be made to the contractor for supply of any 
additional goods and service required in this regard. 
 

18. AUTHORITY OF ACCEPTANCE: The authority for the acceptance of the tender rests 
with the Purchaser. The tenders received will be evaluated by the Purchaser to 
ascertain the best acceptable tender in the interest of the Purchaser. 

However, the purchaser shall not be bound to accept the lowest or any tender or to 

assign any reason for non‐acceptance or rejection of a tender. The purchaser reserves 

the right to accept any tender in respect of the whole or any portion of the work 

specified in the tender paper or to sub‐ divide the work among different Tenderers or 

to reduce the work or to accept any tender for less than the tendered quantities 

without assigning any reason whatsoever. 

 
19. AGREEMENT: The successful tenderer/s shall be required to execute an agreement 

with the representative of RailTel for carrying out the work according to the tender 
documents as indicated in para 2 of Special Conditions of Contract (Section II Chapter 
II). 

 
20. TENDERER’S ADDRESS: Tenderer shall state in the tender his postal address fully and 

clearly. Any communication sent to the tenderers by post at his said address shall be 
deemed to have reached the tenderer duly &timely, notwithstanding the fact that the 
communication could not reach the tenderer at all or in time for whatever reason. 
Important documents shall be sent by Registered Post. 

 
21. EVALUATION  OF OFFER 

The authority for the acceptance of the  tender  rests  with  the Purchaser.  The 
tenders received will be evaluated by the Purchaser to ascertain the best acceptable 
tender in the interest of the Purchaser. 

 
However, the purchaser shall not be bound to accept the lowest or any tender or to 
assign any reason for non‐acceptance or rejection of a tender. The purchaser reserves 
the right to accept any tender in respect of the whole or any portion of the work 
specified in the tender paper or to sub‐ divide the work among different tenderers or 
to reduce the work or to accept any tender for less than the tendered quantities 
without assigning any reason whatsoever. 



REL-eTender-20-21-MAS-03 

31 

  

 

 
22. AMENDMENT OF TENDERDOCUMENT 
22.1 RailTel may modify the Tender Document by issuing ADDENDA/CORRIGENDA 
22.2 Tenderers are advised to submit the tender well in advance before the stipulated time. 

It is the responsibility of the Tenderer to check any correction or any modifications 
(addenda/corrigenda) published subsequently Web site and the same shall be taken 
into account while submitting the tender. No addenda/corrigenda will be issued within 
15 days of the date of tender opening. 

22.3 To give prospective bidders a reasonable time to take ADDENDUM/CORRIGENDUM 
into account in preparing their bids, RailTel may at their discretion extend as 
necessary, the deadline for submission of Tender document. 

22.4 The materials that shall be handed over to the Contractor at any time for execution of 
work shall depend upon the particular item of work in the schedules to be done at a 
particular time and also the progress of work. The contractor shall furnish Indemnity 
Bond for a sum equal to the cost of materials proposed to be taken by him. The 
quantity of materials that shall be given by the RailTel 
atanytimeshallnotexceedthevalueofIndemnityBondthatisfurnishedbytheContractor. 

22.5 Materials issued to the contractor shall be used solely and economically for the 
purpose of work covered by this contract only.  The materials shall be used in such 
quantities and proportions as  are indicated in Schedule or in the relevant 
specifications or drawings or as approved by the Engineer whose decision thereon 
shall be final. Wastage or damage to such materials in any manner shall be avoided. 

22.6 The contractor shall be liable to render fully accountable for all the materials issued by 
the RailTel. If any quantity of 
RailTelmaterialsisconsumedinexcessorwastedordamagedorlostorotherwise not 
satisfactorily accounted for, recovery shall be made from the contractor at twice the 
issued rate prevailing at the time of last issue of the materials consumed in excess or 
wasted or damaged or lost or not satisfactorily accounted for. 

22.7 If at any time any materials which the contractor would normally have to arrange for 
himself is suppliedbyRailTeleitheratthecontractor’srequestorsuo‐
motoinordertopreventpossibledelay in the execution of the work due to contractor’s 
inability to make adequate arrangements for the supply therefore or otherwise, such 
materials will be made available to the contractor in the RailTel’s Stores Depot at 
Secunderabad as required for the work. All handling, subsequent thereof will be at the 
contractors responsibility. Recovery of the cost of such supply will be made from the 

contractor’s bills, as per extant rules of the RailTel. Any demurrage or other charges 
due on account of detention of wagons in loading or unloading will also be recovered 
from the Contractor. 

22.8 If the materials mentioned in schedules, however not available in RailTel and /or 
decide not to supply the same, whatever be the reason, RailTel shall not be bound to 
arrange for the supply nor will this fact be accepted as an excuse for delay in the 
execution of the work by the contractor. 

22.9 The quantities indicated in the schedules are approximate and will only support to 
convey to the contractor an idea of the magnitude of the work. The rates mentioned 
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in Schedules are deemed to hold good for any increase in quantities up to 25%. The 
description of items is given as a guide and approximately only and is subject to 
variation according to the needs of RailTel. RailTel accepts no responsibility for their 
accuracy. Further, RailTel does not guarantee work under each item of the Schedule. 

22.10 Materials shall be issued to the contractor or his representative at specific depot of 
the stores on Production of identity card with photograph or authorization letter 
issued by this office. Also indemnity bond on non‐judicial stamp paper of Rs 100/- as 
per Performa given in Form No‐6 of Chapter V will be executed and submitted to the 
Section Engineer in charge. 

 
****************** 
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SECTIO-II CHAPTER-2 

Special Conditions of Contract 

                  I N D E X 
Para Subject 

1. Tender Document 
2. Agreement 
3. Security Deposit 
4. Contractor's Office & Stores depot 

5. Use of Railway Land 
6. Program of work. 
7. Competent Supervisors 
8. Test & Measuring Instruments, Special tools & Installation Material 
9. Stores to be supplied by contractor 
10. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc. 
11. Quality assurance 
12. Inspection of materials 
13. Inspection of works 
14. Quantum of work and variation in Quantities 
15. Subletting and assignment 

16. Execution of works 
17. Maintenance of works 
18. Clearance of site 
19. Provisional Acceptance 
20. Placing in Service & Maintenance Supervision 
21. Final Acceptance 
22. Warranty 
23. Infringement of Patents 
24. License as per Govt. of India Contract Labour Act 
25 Updating of labour data on Railway’s Shramik kalayan portal by contractor. 
26 Defaults and Delays 

27 Loss Sustained Due to Default and Delay 
28 Penalty for Delay in Completion 
29 Adherence of time schedule 
30. Contractors liabilities for Costs and Damages 
31. Unit prices 

32. Measurement of works 
33. Meaning and interpretation by RailTel to be final 
34. Terms of Payments 
35. On account payment 
36. Final Payments 
37. Final Settlement 

38. Deductions from On Account Payment Bills 
39. Taxes 
40. Insurance 
41. Force Majeure Clause 

42. Settlement of dispute and Arbitration 
43. Termination of Contract 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. TENDER DOCUMENTS 
1.1 The goods and works/services required, bidding procedure and contract terms are 
prescribed in the tender documents. The set of tender documents issued for the purpose of 
bidding includes the following together with any addendum and corrigendum thereto. 

 
Section-I: Preamble along with schedule of requirements, 

annexure etc. Section-II:  I) Instructions to tenderers and 

conditions of tendering. 
II) Special conditions of contract. 
III) Forms of Tender and annexure 

etc. Section-III: Technical specifications and 

drawings etc. 

 
1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the 
Tenderer the various works coming under the purview of the contract shall be governed by 
tender documents mentioned above. 
1.3 Any special conditions stated by the Tenderer in the covering letter submitted along 
with the tender shall be deemed to be a part of the Contract to such extent only as have 
been explicitly accepted by the RailTel. 

 
2. AGREEMENT 

The successful Tenderer shall within 30 days after having been called upon by notice to do 

so be bound  to execute an agreement based on accepted rates and conditions, in such form 

as the RailTel may prescribe, and lodge the same with the RailTel together with the 

conditions of contract, specifications  and Schedule of prices referred to therein duly 

complete. The form for agreement is included in Section II, Chapter III (FormNo.3). 

 
3. SECURITY DEPOSIT 

 
3.1.1 The security deposit amount will be equal to 5% of contract value for due fulfillment of 
the contract. 

 
3.2 The Earnest Money already paid by the successful Tenderer (see Clause 5 Chapter-I 

Section-II Instructions to Tenderers and Conditions of Tendering) will be adjusted 
towards payment of this Security deposit 

 
3.3 BalanceamounttowardsSDshallberecoveredfromthecontractor’s“onaccount”billsasunder: 

(a) Therateofrecoveryshouldbeattherateof10%ofthebillamounttill5%contract 
value is achieved. 
(b) Security Deposit shall be shall be released after satisfactory completion of the 
warranty period (clause no 22) and on issue of Final acceptance certificate (FAC). 
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(c) No interest will be payable upon the Earnest Money and Security Deposit 
 

3.4 CONTRACT PERFORMANCE GUARANTEE (PBG) 

3.4.1 On receipt of the Letter of Acceptance of Tender from the RailTel, the successful 
Tenderer should give a Performance Guarantee in the form of irrevocable bank guarantee 
from any Nationalized Bank or Scheduled Bank in the Form given in Tender document 
amounting to 5% of the contract value. 
3.4.2 The Instruments for Performance Guarantee should be valid for three months 
beyond the completion period 
 
Note: A separate advice of the BG will invariably be sent by the BG issuing bank to the 
RailTel’s bank through SFMS and only after this the BG will become acceptable to RailTel. It 
is therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its branch and 
address and advise these particulars to the BG issuing bank and request them to send advice 
of BG through SFMS to the RailTel’s Bank 

 
3.4.3 The successful tenderer shall have to submit a Performance Guarantee (PG) within 
30 (thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PG beyond 30 (thirty) days and up to 60 days from the date of issue of LOA 
may be given by the Authority who is competent to sign the contract agreement. However, a 
penal interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. 
from 31st day after the date of issue of LOA, a notice shall be served to the contractor to 
deposit the PG immediately (however not exceeding 90 days from the date issue of LOA).In 
case the contractor fails to submit the requisite PG even after 90 days from the date of issue 
of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if any payable 
against that contract. The failed contractor shall be debarred from participating in re‐tender 
for that work. 

 
3.5 Performance Guarantee shall be released after satisfactory completion of the 
completion period. On completion of work and issue of Provisional Acceptance Certificate, 
the PBG submitted in the form of BG / Demand Draft will be returned / refunded to the 
contractor after adjustment of any dues payable  by the contractor. 
3.5.1 Wherever the contracts are rescinded, the security deposit should be forfeited and 
the Performance Guarantee shall be en-cashed by RailTel. 
3.5.2 The balance work shall be got done independently by RailTel. 
3.5.3 The original contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed contractor is a Joint Venture (JV) or a partnership 
firm, then every member/partner of such a firm would be debarred from participating in the 
tender for the balance work either in his/her individual capacity or as a partner of any other 
JV/partnership firm. 

 
4. CONTRACTOR'S OFFICE &STORES DEPOT: The Contractor shall within ten days of 
issue of letter of acceptance of tender establish an office and store depot at a convenient 
place for receiving and storing equipments and materials and progressing field work 



REL-eTender-20-21-MAS-03 

36 

  

 

expeditiously in consultation and with the approval of the purchaser's Engineer. He shall 
intimate the purchaser's Engineer address thereof to which all correspondence should be 
sent. Any communication sent to the contractor by post at his said address shall be deemed 
to have reached the contractor duly and in time. Important documents shall be sent by 
Registered post. 

 
5. USE OF RAILWAY LAND: Use of Railway land required by the Contractor for 
construction of temporary offices, quarter(s), hutments etc. for the staff and for storing 
materials etc., will be permitted to him/them subject to approval by Railways, if available at 
the charges prescribed by the Railways. The land will be restored to Railways by the 
Contractor(s) in the same condition as when taken over or in vacant condition as desired by 
the Engineer after completion of the work or at any earlier day as specified by the Engineer. 
Failure to do so will make the Contractor(s) liable to pay the cost incurred by the Railway for 
getting possession of land. 
 
6. PROGRAMME OFWORK 
6.1 The Contractor shall have necessary resources to execute the work so that the entire 
work is completed within a period as mentioned in the preamble from the date of issue of 
Letter of Acceptance of the tender. He shall also have necessary resources to take up the 
work simultaneously at more than one independent place in order to expedite the 
completion of work. 

 
6.2 Within a period of 7 days beginning from the date of issue of Letter of 
Acceptance/PO of Tender the Contractor shall submit the detailed time Schedule for the 
execution of work based on the conditions in consultation with RailTel to the authority 
mentioned in the Preamble and approved by the later in writing before commencement of 
the work. 

 
6.3 The Contractor shall be held responsible for the execution of the work according to 
the Program given above in full compliance of the various clauses of the Technical 
specifications, instructions / drawings etc. Failure to comply with any of these will be dealt 
with as per provision laid down in Conditions of Tendering. 

 
6.4 Approach roads, where ever available can be used for carting materials. While RailTel 
may facilitate the contractor for getting approval from the Railways, if required, for carting 
the material to the site, the responsibility for ensuring that the material reaches the site in 
time, lies entirely with the contractor. The contractor has to bear the necessary expenses for 
carting the material to the site. 
6.5 The contractor will program his work in such a manner so as not to interfere in the 
working and movement of trains. 

 
7. COMPETENT SUPERVISORS: The Contractor shall place and keep competent 
representatives/Supervisors /Engineers as his representative on the works who will be 
authorized to receive and acknowledge materials issued by the RailTel and take all orders 
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issued by the RailTel.  The  said representatives shall be present at site during working hours 
and any written orders or instructions which the purchaser's Engineer may give to the said 
representatives of the contractor shall  be deemed to have been duly given or 
communicated to the contractor. 
 
8. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLSETC. 
8.1 Special tools & instruments required for installation and commissioning of the work 
as detailed  in preamble shall be arranged by contractor at his own cost. 
8.2 All tests and measuring instruments and other arrangements required for carrying 
out all the acceptance tests etc shall be provided by the contractor at his own cost. 

 
9. STORES TO BE SUPPLIED BY CONTRACTOR: All materials required for the execution 

of the contract shall be arranged and supplied by the Contractor as detailed in the scope 
(Preamble) so as to realize the end objective. The supply of equipments and materials shall 
also include required installation and other materials and documents etc which may not be 
specifically mentioned herein but which are usually necessary for completing the work in 
all respects. 

10. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, INSTRUCTION 

BOOK & COMPLETION PLANS ETC: The supply of equipment and materials shall include 

supply of two sets of printed documents from original equipment manufacturers for each 

equipment. 

11 QUALITY ASSURANCE: In the event of RailTel waiving‐off the inspection, the quality 

assurance department of the manufacturer shall carry out all the tests as per the 

specification and issue a certificate indicating clearly the test results and the adherence to 

the technical specifications. This is without prejudice to the purchaser’s right to accept or 

reject the supplies if not found in conformity to its requirement 

 
12 INSPECTION OFMATERIALS 

 

12. 1 RDSO specifications are to be followed for the items for which the specifications 
have been defined by RDSO in the latest version available on the RDSO Website. Any 
change in the specifications may be noted from website and will be followed. 
12.2 Pre‐shipment/pre‐dispatch inspection shall be carried out at manufacturer’s / supplier’s 
works by authorized representative of RailTel/RDSO/Inspecting Authority. The materials 
should be offered for inspection within 30 days of issue of Purchase Order. Travelling, 
lodging & boarding expenses of RailTel’s representative if any, shall be borne by Railtel, 
necessary facilities to carry out tests/ witness inspection shall be provided by the 
manufacturer’s / supplier’s, free of cost. Inspection charges for 3rd party inspection 
(RDSO/Inspecting Authority), if any, shall be borne by manufacturer /supplier. 

 
12.3 Along with inspection call, the manufacturer / supplier shall submit details of test 
procedures, test program, test parameters together with permitted values, etc., and their 
Quality Assurance plan. 
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12.4 In case material fails during inspection, the same shall be replaced, free of cost, by 
manufacture / supplied. In such case, total cost of re‐inspection including travel, lodging & 
boarding of the inspecting officials shall be to manufacturer’s / supplier’s account. 

 
 

13. INSPECTION OF WORKS: The Engineer or his representative may inspect and test the 
various portions of the work at all stages and shall have full power to reject all or any 
portion of the work that he may consider to be defective or inferior in quality of materials, 
workmanship or design in comparison to what is called for in the specification. In the event 
of rejection of any work already executed and not in accordance with specification as in this 
tender and/or as determined by the Engineer or which the Contractor has been apprised, 
the Contractor shall carry out alterations/ replacements to such works to the satisfaction of 
the Engineer for which no additional expenses will be borne by the RailTel. 

 
14. QUANTUM OF WORK AND VARIATION INQUANTITIES 
The quantities indicated in Schedule of Requirements are approximate and purport to 
convey the tenderer an idea of the magnitude of the work. The Purchaser reserves the right 
to increase or decrease by up to 25 % of the quantity of goods and services specified in the 
Schedule of Requirement without any change in unit price of the ordered quantity or other 
terms and conditions. 

 
15. SUBLETTING AND ASSIGNMENT: No sub‐contracts are permitted 

a. The Contractor shall not sub‐contract any part or the whole of the work, without the 
prior consent of RAILTEL. The Contractor may sub‐contract parts of the contract, if 
necessary and in the interest of the project and only to sub‐ Contractors approved in 
advance in writing by RAILTEL. The Contractor shall be responsible for transmitting 
specifications and pertinent data to sub‐ Contractors and ensuring full compliance by 
them. In such cases even if written permission is given, it shall not relieve the 
Contractor from his obligations under the contract and he shall be fully responsible for  
all supplies / work done by his sub‐Contractors. The Contractor shall also be exclusively 
responsible for the effective planning and co‐ordination of the work from sub‐
Contractors. to ensure proper integration with all works. 
b. It shall be as per the specifications of RAILTEL and RAILTEL shall have sole discretion 
to withdraw its consent and have the remaining part performed or executed by any 
other party of RAILTEL's choice. 
c. Notwithstanding anything contained herein, RAILTEL shall have sole discretion to 
nominate sub‐ contractors for specialized activities/works or even for part of specified 
works, before or during the course of Work, wherever required in the opinion of 
RAILTEL on account of slow progress, poor quality or Contractor's lack of sufficient 
mobilization. 

 

16. EXECUTION OF WORK: All the works shall be executed in strict conformity to the 
provisions of the contract document and with such explanatory detailed drawings, 
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specifications and instructions as may be approved from time to time based on detailed 
design and engineering carried out by contractor in line with requirements as per contract 
document. The contractor shall be responsible for ensuring that the work throughout are 
executed in the most substantial, proper and workmanlike manner with the quality of 
material and workmanship in strict accordance with the specifications and as per sound 
industrial practices and to the entire satisfaction of the RailTel. 

 
17. MAINTENANCE OF WORKS: The contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the tender 
form and after the date of passing of the certificate of completion by the RailTel's 
representative or any other earlier date subsequent to the completion of the works that 
may be fixed by RailTel's representative be responsible for and effectively maintain and 
uphold in good, substantial, sound and perfect condition all and every part of the works and 
shall make good from time to time and at all times, as often as the RailTel's representative 
shall require, any damage or defect that may, during the above period, arise in or be 
discovered or be in any 
wayconnectedwiththeworksprovidedthatsuchdamageordefectisnotdirectly caused by errors 
in the contract documents, act of providence or insurrection or civil riot and the contractor 
shall be liable for and shall pay and make good to the RailTel or other persons legally 
entitled thereto whenever required by the RailTel's representative so to do, all losses, 
damages, costs and expenses they or any of them may incur or be put or be liable to, by 
reason or inconsequence of the operations of the contractor or his failure in any respect. 

 
18. CLEARANCE OF SITE: At the end of the work at each location the Contractor shall as a 
part of his Contractual obligation leave the area completely neat and clean. 

 
19. PROVISIONAL ACCEPTANCE 
19.1 Immediately after the completion of the work at each block section or after completion 
of work in   a Zonal Rly/Division hereinafter referred as sub-section the contractor shall 
certify and advise the purchaser in writing that the installation is                                      
(i)complete  

(ii)ready for satisfactory commercial service and 
(iii) ready to be handed over. 

 
19.2 The test or tests specified in Technical supplement (section III) will be conducted jointly 
by purchaser and contractor as soon as possible after receipt of advice of completion of one 
sub - section by purchaser from the contractor. The test schedule shall be finalized by 
mutual discussion between the contractor and M/S RailTel Enterprises Limited, 
Secunderabad. Any component, modules, sub-assemblies or equipment failing during the 
commissioning test shall be replaced/repaired free of cost by tenderer. 

 
19.3 Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful 
commissioning  of entire section in the tender covering all material sand works/ services 
included in the Schedule of works after the final acceptance test as per the approved test 
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procedures enumerated under para 3.26 of chapter 3 i.e. specification, have been 
completed and the performance has been found to meet the specifications. RailTel’s 
decision in this respect shall be final. The Provisional Acceptance Certificate shall be signed 
by both the parties. The period of maintenance of works shall commence from the date of 
issue of last Provisional Acceptance Certificate. 

 
20. PLACING IN SERVICE & MAINTENANCESUPERVISION 

20.1 After the work has been completed & placed in service and Provisional Acceptance 

certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper 

maintenance supervision of the work for a period of twelve months from the date of 

commissioning. 

 

For this purpose he shall prepare a maintenance plan and make available the works/services 

of qualified maintenance engineer stationed at the location approved by Purchaser’s 

Engineer who will guide and supervise the work of RailTel maintenance staff. The 

maintenance engineer of the tenderer will visit the total installation at least once in a 

month. 

20.2 The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be 
refilled and rammed & trench surface brought to the original. No extra charge shall be 
payable for the same. 

 
20.3 During this period of maintenance supervision if any lacuna is noticed in the 
functioning, as a result of any work, the contractor free of cost will rectify the same. During 
such rectification if any faulty materials need replacement or repair, they shall be provided 
by the contractor from the set of materials that the contractor should bring to the site of 
installation in addition to all the materials to be supplied against this contract. 

 
21. FINALACCEPTANCE 
21.1 The final acceptance of the works completed shall take effect from the date of expiry 
of the period of maintenance supervision as defined above or the expiry of the last of the 
respective period of maintenance supervision of various sub‐sections for which Provisional 
Acceptance Certificates are issued or brought into commercial operation, provided in any 
case that the contractor has complied fully with his obligations in respect of each item 
under the contract. 

 
21.2 Notwithstanding the issue of Final Acceptance Certificate the contractor and the 
purchaser (subject to Sub Clause as above) shall remain liable for fulfillment of any 
obligation incurred under the provision of the contract prior to the issue of Final Acceptance 
Certificate which remains unperformed at the time such certificate is issued and for 
determining the nature and extent of such obligation the contract shall be deemed to 
remain in force between the parties here to. 
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22. WARRANTY 
22.1 The work carried out and equipment supplied by the Contractor shall be guaranteed 
against the defects for a period of Two Years from the date of issue of Provisional 
Acceptance Certificate. The contractor shall provide comprehensive warranty maintenance 
for all the items supplied and work carried out by him against this tender. 

 
22.2 The replacement of defective materials supplied by contractor at site shall be 
undertaken by RailTel. However, incase RailTel representative is unable to rectify the defects, 
maintenance engineers of the contractor shall go to the site immediately on receipt of the 
intimation to assist RailTel representative for diagnostic and rectification of the fault. RailTel 
shall not bear any expenditure for any such traveling or during the maintenance and 
warranty period. 

 
22.4 During the free warranty maintenance period contractor should stabilize the working 
of the system. RailTel has the right to extend the period of supervision of the maintenance 
free of cost till the system stabilizes and works satisfactorily for a reasonable period of time. 
If during the time any equipment etc.  is to be added or deficiencies are to be rectified to 
make the system work trouble free the same also will have to be done by the contractor 
free of cost as to make good all the deficiencies. 

 
23. INFRINGEMENTS OFPATENTS: 

(a) The Contractor is forbidden to use any patents or registered drawings, processes or 
patterns in fulfilling his contract without prior consent in writing of the owner of such 
patents, drawings, patterns or trade marks except where these are specified by the 
Purchaser himself. Royalties where payable for the use of such patented processes, 
registered drawings or patterns shall be borne exclusively by the Contractor. The Contractor 
shall advise the Purchaser of any proprietary rights that may exist on such processes, 
drawings or patterns, which he may use of his own accord. 
(b) In the case of patents taken out by the Contractor of the drawings or patterns registered 
by him or of those patents, drawings or patterns for which he holds a license, the signing of 
the contract automatically gives the Purchaser the right to repair by himself the purchased 
articles covered by the patent or by any person or body chosen by him and to obtain from 
any sources he desires the component parts required by him for carrying out the repair 
work. In the event of infringement of any patent rights due to above action of the Purchaser 
he shall be entitled to claim damages from the Contractor on the grounds of any loss of any 
nature which he may suffer e.g. in the case of attachment because of counter feiting. 

 
24. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT: The Contractors are 

required to produce license as enjoined in the Government of India Contract Labour 

(Regulation and Abolition) Act (1978) with latest amendments, if any. They shall not be 

allowed to undertake or execute any work through contract Labour except under and in 

accordance with a license issued under the said Act in that behalf by the authorized 

licensing Officer. 

24.1 Labour Cess: The tenderers, for carrying out any construction work, must get 
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themselves registered with the Registrar Officer under section‐7 of the Building and other 
Construction workers Act 1996 and rules made thereto by the concerned State Govt. and 
submit certificate of Registration issued from the Registering officer of the concerned State 
Govt. (Labour Dept). As per this act, the tenderer shall be levied a cess@1% of cost of 
construction work, would be deducted from each bill. Cost of material when supplied 
under a separate schedule item, shall be outside the purview of cess. 

 
25. Updation of labour data on Railway’s Shramikkalayan portal by contractor. 

A. Contractor is to abide by the provisions of Payment of Wages act & minimum Wages 
act in terms of clause 54 and 55 of Indian Railways General Condition of Contract. In 
order to ensure the same and application has been developed ad hosted on website 
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ 
company etc. and upload requisite details of labour and their payment I this portal. 
These details shall be available in public domain. The Registration/ updation of Portal 
shall be done asunder: 

 
a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration on the portal within 
7 days of receipt of such request. 

b) Contractor once approved by an Engineer, can created password with login ID (PAN 
No.) for subsequent use of portal for all LOAs issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of 
Acceptance (LoA) / Contract Agreements on Shramikkalyan portal within 15 days of 
issue of any LOA for approval of concerned engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of receipt 
of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them 
on Shramikkalyan portal on monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 
all salient details of engaged contractual labour& payments made thereof after each 
wage period. 

 
B. “While processing payment of any “On Account Bill” or “Final Bill” or release of 

“Advances’ or “Performance Guarantee/Security Deposit”, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the 
correct details of contract labours engaged in connection with this contract and 
payments made to them during the wage period in Railway’s  Shramikkalyan portal at 
“www.shramikkalyan.indianrailways.gov.in”till  Month Year.” 

 
26. DEFAULTS AND DELAYS: The Contractor shall execute the work with due diligence 

and expedition, keeping to the approved time schedule. Should here fuse or neglect to 

comply with any reasonable orders given to him in writing by the Purchaser's Engineers in 

http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
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connection with the work or contravene the provision of the Contract or the progress of 

work lags persistently behind the time schedule due to his neglect, the Purchaser shall be at 

liberty to give seven days notice in writing to the Contractor requiring him to make good the 

neglect or contravention complained of and should the Contractor fail to comply with the 

requisitions made in the notice within seven days from the receipt thereof, it shall be lawful 

for the purchaser to take the work wholly or in part out of the Contractor's hands without 

any further reference and get the work or any part thereof, as the case may be, completed 

by other agencies at the expense of the Contractor without prejudice to any other right or 

remedy of the Purchaser. 

 
27. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS: In the event of any loss to the 

purchaser on account of execution and/or completion of the work or any part thereof by 

agencies other than the contractor, in terms of para above the contractor shall be liable to 

reimburse the loss to purchaser without prejudice  to the other rights and remedies of the 

purchaser and the reimbursement in full or in part, as the case may be, shall be met at the 

option of the purchaser for mount of all or any of the following sources viz: 
(a) i) Any amount due and payable to the contractor by the purchaser on any account 

whatsoever; 
ii) The Contractor’s security deposit in the hands of the purchaser as far as available ,and; 

iii) Any other assets whatsoever of the contractor; 

(b) In the event of re‐imbursement from out of sources (i) and/or (ii) above mentioned, 

the purchaser shall have the right of appropriation suomoto. 

 
28. PENALTY FOR DELAY INCOMPLETION 
28.1 The contractor fails to execute and complete the work within the time specified in 
the Agreement or within the period of extension granted the contractor shall accept 
reduction in the total amount payable to him by the purchaser at the rate of 0.5% per week 
or part thereof (rounded off to the nearest whole number) of the total value of the contract 
for the actual delay occasioned beyond the appointed time by which the work shall have 
been completed under the contract. 

 
28.2 The total value of penalty on account of above shall be limited to maximum of 10% 

(Ten percent) 
of the total contract value. 

 
28.3 Such reduction shall be accepted by the purchaser in full satisfaction of the 
contractor's liability arising from delay only. This penalty for delay in completion will be 
applicable separately for each stage  of completion of work when two or more stage of 
completion, are specified in the contract. The purchaser’s engineer shall at his sole 
discretion specify a time limit within which the unfinished portion  of the work shall be 
completed after serving on the contractor a notice of Purchaser's intention to recover the 
said penalty in Form 11. In the event of failure of the contractor, the purchaser shall be at 
liberty to take action in accordance with provisions available. 
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NOTE: For purpose of this the value of work shall be calculated on the basis of unit prices 

included in schedule of requirements. 

28.4 Penalty for damaging the Railway Cable: For each case of damaging the Railway 
cable a lump sum amount of Rs.1.50 lakh (Rupees one lakh and fifty thousand) shall be 
imposed in the case of any cable cut/damage to railway cable. The penalty shall be 
multiple if it happens in multiples i.e. if cable is cut 2 times by the contractor, then the 
penalty imposed shall be Rs.3.00lakh. 

 

29. ADHERENCE OF TIMESCHEDULE 
29.1 Timely completion of the work is the essence of the contract. Delay in execution will 
attract penalty in accordance with the provisions in above para27. 

 
29.2 If any delay as aforesaid shall have arisen from any cause which the Purchaser may 
agree as being a reasonable ground for extension of time the purchaser’s engineer or his 
representative may allow such additional time as he may in his absolute discretion consider 
to be reasonably justified by the circumstances of the case. Such extensions shall be 
granted, on request from contractor, with liquidated damages in the FormNo.11. 

 
30. CONTRACTOR’S LIABILITIES FOR COSTS ANDDAMAGES 
30.1 WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED 

a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the Purchaser shall be entitled to withhold and also have 

lien to retain such sum  or sums in whole or in part from the security, if any, deposited by 

the contractor and for the purpose aforesaid the purchaser shall be entitled to withhold the 

said cash security deposit or the security, if any, furnished as the case may be and also have 

lien over the sum pending finalization or adjudication of any such claim. 

b) In the event of the security being insufficient to cover the claimed amount or amounts or 

if no security has been taken from the Contractor,  the Purchaser shall be entitled to 

withhold and have lien to retain  to the extent of such claim amount or amounts referred to 

from any sum or sums found payable or which at any time thereafter may become payable 

to the Contractor under the same contract or any other department of the Central 

Government pending finalization or adjudication of any such claims. 

c) It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to by the purchaser till the claim arising out of or under the 

contract is determined by the Arbitrator (if the contract is governed by the Arbitration 

clause) or by the competent court, as the case may be, and that the contractor will have no 

claim for interest of damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to spura and duly notified as such to the contractor. 

d) For the purpose of this clause, where contractor is a partnership firm or a limited 

company, the purchaser shall be entitled to withhold and also have a lien to retain towards 

such claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company, as the case may be, whether in his individual company or 

otherwise. 
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31. UNITPRICES 
31.1 Rate, Taxes &Duties 

1. The price quoted in the offer should be firm, fixed indicating the breakup and 
inclusive of all taxes & duties like import, custom, Anti Dumping, CGST,SGST, IGST, 
UTGST etc. The offer should be inclusive of packing, forwarding, freight up to 
destination, insurance charges, etc. 

2. Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST, SGST, 
IGST, and 
UTGSTincaseofawardofcontract.GSTwillnotbereimbursedintheabsenceofvalid tax 
invoice. 

3. For all the taxable supplies made by the vendor, the vendor shall furnish all the 
details of such taxable supplies in the relevant returns to be filed under GST Act. 

4. If the vendor fails to comply with any of the above, the vendor shall pay to the 
purchaser any expense, interest, penalty as applicable under the GST Act. 

5. In case of incorrect reporting of the supply made by the vendor in the relevant 
return, leading to disallowance of input credit to purchaser, the vendor shall be liable 
to pay applicable interest under the GST Act to the credit of purchaser. The same 
provisions shall be applicable in case of debit/credit notes. 

 
6. The Tenderer shall quote all inclusive rates, but there shall be break up of basic price 

and all type of applicable taxes such as SGST,CGST, IGST, UT GST along with respective 
HSN/SAC code under GST Law (including tax under reverse charges payable by the 
recipient) 

7. Wherever the law makes it Statutory for the purchaser to deduct any amount 
towards GST at sources, the same will be deducted and remitted to the concerned 
authority. 

8. In regards to works contract, the tenderer should have Registration No for GST in 
respective State where work is to be executed and shall furnish GST registration 
certificate along with Tender. 

9. The imposition of any new tax and /or increase in the aforesaid taxes, duties levies 
after the last stipulated date for the receipt of tender including extensions if any and 
the bidder thereupon necessarily and properly pays such taxes/levies/cess, the 
bidder shall be reimbursed the amount so paid, provided such payments, if any, is 
not, in the opinion of RailTel attributable to delay in execution of work within the 
control of bidder. The bidder shall, within a period of 30 days of the imposition of any 
such tax or levy or cess, give a written notice thereof to RailTel that the same is given 
pursuant to this condition, together with all necessary information including details 
of input tax credit relating thereto. In the event of non‐payment/ default in payment 
of any of the above taxes, RailTel reserves the right to with‐hold the dues / payments 
of bidder and make payment to State / Central Government authorities as may be 
applicable. However, if the rates are reduced after the last stipulated date of tender, 
bidder has to pass on the benefits to RailTel. 

10. In case of imported equipment: Anti dumping duty if applicable on the equipment 
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proposed to be supplied by OEM/Tenderer as per extant instructions of Ministry of 
Commerce/Finance Government of India has to be borne by the tenderer and shall 
be deducted from the amount payable to the bidder at the time of making payment 
to the firm, if this duty amount is paid to Custom Authority by RailTel. 

11. Evaluation Criteria: inter se position of the offers will be determined on total unit 
rate on CIP destination basis which will include basic rate, customs duty GSST, SGST, 
IGST, GST, freight, insurance and any other charge or cost quoted by the tenderer, 
including GST payable. 
On reverse charge by RailTel, wherever applicable. 

XII. However, if the extension of contract period is on account of failure of contractor, no 
compensation shall be made towards upward revision or imposition of any new 
taxes. 
Any benefit on account of downward revision of duty either in original contract 
period or during the extended contract period shall be passed on by the contractor 
to RailTel 

 

Note: “In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from 
his/their bills under reverse charge mechanism (RCM) and deposit the same to the 
concerned tax authority.” 

. 
32. MEASUREMENT OF WORKS: Payments for the works shall be made in accordance with 

approved designs & drawings and measured in relevant units except where provided or 

otherwise. The measurements will be made generally in accordance with standard 

engineering practices. 

 
33. MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL: All measurement, method of 

measurement, meaning intent of specifications and interpretation of Special Conditions of 

Contract, given and made by the Purchaser or by the Purchaser’s Engineer shall be final and 

binding. 

 
34. TERMS OFPAYMENT: 
34.1 All bills shall be submitted to the authority mentioned in Preamble. 
34.2 Subject to any deductions or recovery which the RailTel may be entitled to make 
under contract, the Contractor will be entitled to be paid from time to time by way of 'on 
account payment' for supply of 

goods and 'progress payment' for works as in the opinion of the Engineer he has executed in 
terms of Contract. 

 
35.0 PROGRESS PAYMENT FOR EXECUTION OF WORK (SCHEDULE OF Supply and 
Installation) ‘Progress payment’ shall be made separately for each item/sub-item of work 
given in the Schedule of Services, twice in a calendar month. 

 
35.1 90% (Ninety percent) of the progress payment for each item of Schedule of Supply & 
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Installation shall be made after successful completion at various locations, joint 
measurement and testing to the satisfaction of Engineer on production of the following 
documents. 
a) On receipt of materials at site. 
b) Original Inspection certificate issued by Inspecting Officer. 
c) Challan / Invoice in duplicate. 
d) A certificate that the materials supplied are as per the contract and the amount claimed in 

the Invoice is correct as per terms of the contract. 
e) Insurance policy for material (100% of the value of on account payment) as per Para40. 
f) All on account payments shall be covered by a standing indemnity bond in the approved 
form (see formNo.6). 

 
35.2 5% (Five percent) value of the works/services completed shall be made after the 
issue of Provisional Acceptance Certificate and supply of Documentation7 
36 FINALPAYMENT 
36.1 Final payment of 5% of the contract value shall be made after satisfactory 
completion of the work for the entire section and issue of Final Acceptance Certificate. 
36.2 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the 
works at  all the locations covered in this contract and reconciliation of materials issued, 
the final bill for the balance payment for each item of work shall be submitted by the 
Contractor along with a clear 'No  Claim Certificate'. The Final Acceptance Certificate shall 
be issued by the Purchaser's Engineer only when he has accepted the work wholly after 
conducting the acceptance tests as per the details given in the technical specification and 
supplement. 
36.3 VITIATION CLAUSE: Quantities shown in the schedule are approximate and can vary 
depending on site conditions. If any vitiation arises on account of variation of quantities, the 
contractor shall not be paid more than the lowest rate obtained after working out with the 
final operated quantities 
i) Handling Vitiation during Variation in Contract Quantities: 

 In the contract, as a result of variations, a contract shall be considered “vitiated” only 
when, the following percentage variation in contract value between tenderers are 
noticed to have been exceeded. 

 

SN Value of Contract Percentage difference between present Contractor 
and new L‐1 as a result of variation. (percentage 
shall be calculated with base as the revised contract 
quantities multiplied by the rates of the present 
contractor) 

1 Small value contracts (Tender 
Value less than Rs 50 lakh) 

10 

2 Other than small value 
contracts (Tender Value equal 
to or more 
than Rs 50 lakh) 

5 
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1.a.i. When the percentage difference between present Contractor and new L-1 is noticed as 

becoming   
beyond the values specified above, the following action shall be taken 

1.a.ii. .It should be immediately examined whether it is practicable to bring in a new agency 
to carry out the extra quantity of work keeping in view the progress of the work in 
accordance with the original contract and the nature and lay‐out of the work. If it is 
found that there will be no serious practical difficulty in meeting the additional 
quantity of work done by another agency, then fresh tenders for the extra quantity 
may be invited otherwise negotiating the rate with the existing contractor for arriving 
at a reasonable rate for the additional quantities of work, may be adopted. 

 
1.a.iii. The above shall be regulated asunder: 

a) The case shall be decided by the tender accepting authority (competent for the 
revised quantity) and shall not be treated as a case of single tender. 
b) Executives while executing the work shall make all efforts to ensure that no 
vitiation takes place in normal circumstances. Vitiation should be an exception rather 
than a routine affair. Efforts should be made to invite bids on the basis of percentage 
above/below/at par. 
c) Vitiation should always be computed with respect to the items, rates, quantities 
and conditions as available at the time of Tender Opening and subsequent 
changes/additions by way of new items will not be counted for computing Vitiation. 

 
37.FINAL SETTLEMENT 

On expiry of the warranty period and issue of the certificate of final acceptance of 

the entire installations, the PBG (Para 3) will be released to the Contractor after 

receipt of any dues payable by the contractor. (Else the PBG/SD will be forfeited to 

settle any amount due) and the balance amount shall be paid. 

 
38 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

(i) All costs, damages or expenses, which RailTel may have been paid or incurred which 
under the provisions of contract are Contractor's obligations will be deducted by RailTel 
from progress payment Bills/Invoice of Contractor, as and when it is understood that such 
an expense has been incurred or paid for. 
(ii) All such claims of RailTel shall, however, be duly supported by appropriate and certified 
vouchers, receipts or explanations as are available to enable the Contractor to identify such 
claims. 

 

39 TAXES 
39.1 The Contractor and all personnel employed by him shall pay such taxes like Income 
Tax as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any 
liability for the same. 
39.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax 
in force  shall be made from the Contractor/Sub‐Contractor and the amount so deducted 



REL-eTender-20-21-MAS-03 

49 

  

 

may be credited to the Central Government. 
39.3 Wherever the law makes it statutory for the Purchaser to deduct any amount 
towards Sales Tax on Works Contract, the same will be deducted and remitted to the 
concerned authority. 

 
40 INSURANCE 

40.1 The Contractor shall take out and keep in force a policy or policies of insurance 
against all liabilities of the Contractor or the Purchaser at common law or under any statute 
in respect of accidents to persons who shall be employed by the contractor in or about the 
site for the purpose of carrying out the works on the site. The Contractor shall also take out 
and keep in force a policy or policies of Insurance against all recognized risks to their offices 
and depots. Such insurance shall in all respects be to the approval of the Purchaser and if he 
so requires in his name. 

 

40.2 INSURANCE OF MATERIALS &INSTALLATIONS: The Contractor shall take out and keep in 
force a Policy or policies of Insurance for all materials including RailTel supply 
materials/equipments irrespective of whether used up in the portion of work already done 
or kept for the use in the balance portion of the work until such works are provisionally 
handed over to the Railways. For this purpose, the works are deemed to have been 
provisionally handed over when provisional acceptance certificate is issued for the 
locations as per para27. 
40.3 The Contractor shall not be liable for losses/damages to the materials either used 
up in the portion of work done or his material kept for use at site, in consequence of 
Mutiny, or other similar causes over which the Contractor has no control and which cannot 
be insured. Such losses or damages shall be the liability of the Purchaser and if required by 
the Purchaser, be made good by the contractor at the cost of the Purchaser. 
40.4 The Contractor should, however, insure the stores brought to site, against risks in 
consequence of war and invasion, as required under the Emergency Risk (Goods) Insurance 
Act in force from time to time. 
40.5 It may be noted that the beneficiary of the insurance policy should be RailTel or the 
policies should be pledged in favour of RailTel. The contractor shall keep the policy/policies 
current till the installations are provisionally handed over to the purchaser. It may also be 
noted that in the event of contractor's failure to keep the policy current and alive, renewal 
of policy will be done by purchaser for which the cost of the premium plus 20% of 
premium shall be recovered from the contractor. 
40.6 For the purpose of enabling the contractor to take the insurance cover in connection 
with this contract, the purchaser's Engineer will advise the approximate price of all the 
RailTel supply materials to the Contractor. 

 
41 FORCE MAJEURE CLAUSE: If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall be 

prevented or delayed by reason of any war, hostility, act of the public enemy, Civil 

Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 

quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 
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requisitions issued by any Government Department or Competent Authority of acts of God 

here‐in‐after referred to as event) then provided notice of the happening of any such event 

is give by either party to the other within twenty one days from the date of occurrence 

thereof, neither party shall, by reason of such event, be entitled to terminate this Contract 

nor shall either party have any claim for damage against the other in respect of such non‐

performance or delay in performance, and the obligations under the Contract shall be 

resumed as soon as practicable after such event has come to an end or ceased to exist, 

PROVIDED FURTHER that if the performance in whole or part of any obligation under this 

Contract is prevented or delayed by reason of any such event beyond a period as mutually 

agreed to by the RailTel and the Contractor after any event or 60 days in the absence of such 

an agreement whichever is more, either party may at its option terminate the Contract 

provided also that if the contract is so terminated under this clause the RailTel may at the 

time of such termination take over from the Contractor at prices as provided for in the 

contract, all works executed or works under execution. 

42 SETTLEMENT OF DISPUTE AND ARBITRATION 
a. Any dispute or difference whatsoever arising between the parties out of or relating 

to the construction, meaning, scope, operation or effect of this contract or the 
validity or the breach thereof shall be settled by a sole arbitrator in accordance with 
provisions contained in Arbitration and Conciliation Act, 1996 as amended and the 
award made in pursuance there of shall be binding on the parties. The venue of such 
arbitration or proceedings thereof shall be New Delhi. 

b. All arbitration proceedings shall be conducted in English. Resources against any 
Arbitral award so rendered may be entered into court having jurisdiction or 
application may be made to such court for the order of enforcement as the case 
maybe. 

c. The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto 
Rs. 10 Lakhs. The arbitrator will be appointed by the Chairman cum Managing 
Director of RailTel Corporation of India Ltd. If the value of claim or amount under 
dispute is more than Rs. 10 Lakhs, the matter shall be referred to the adjudication of 
arbitral council. Chairman cum Managing Director/RailTel shall furnish a panel of 
three names to the contractor, out of which the contractor will recommend one 
name to be his nominee and then Chairman cum Managing Director/RailTel shall 
appoint out of the panel, one name as RailTel’s nominee and these two arbitrators 
with mutual consent appoint a third arbitrator who shall act as deciding. The award 
of the sole arbitrator or the Arbitral council, as the case may be, shall be final and 
binding on both the parties, i.e. Contractor and RailTel Corporation of India Ltd. 

d. Each of the parties agree that no withstanding that the matter may be referred to 
Arbitrator as provided therein, the parties shall nevertheless pending the resolution 
of the controversy or disagreement continue to fulfill their obligation under this 
Agreement so far as they are reasonably able to do so. 

 
43 TERMINATION OF CONTRACT OWING TO DEFAULT OFCONTRACTOR 

43.1 If the Contractor should: 
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(i) Become bankrupt or in solvent or 
(ii) Make an arrangement with or assignment in favour of his creditors, or agree to carry 

out the contract under a committee of inspection of his creditors, or 
(iii) Being a Company or Corporation, go into liquidation (other than voluntary 

Liquidation for the purpose of amalgamation or reconstruction) ,or 
(iv) Have an execution levied on his goods or property on the works, or 
(v) Assign the contract or any part thereof otherwise than as provided in clause‐15 of SCC, or 
(vi) Abandon the contract, or 
(vii) Persistently disregard the instructions of the RailTel’s Engineer or contravene any 

provision of the contract, or 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated period, or 
(ix) Fail to remove materials from the site or to pull down and replace the work after 

receiving from the Engineer’s notice to the effect that the said materials or works 
have been condemned or rejected, or 

(x) Fail to take steps to employ competent or additional staff and labour as required 
under clause 7 of SCC, or 

(xi) Fail to supply material and/or carry out the works as per contractual specifications ,or 
(xii) Promise offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of RailTel or any 
person on his or on their behalf in relation to the execution of this or any other 
contract with the RailTel, then and in any of these said cases, the Engineer on behalf 
of the RailTel may serve the Contractor with a notice in writing to that effect and if 
the Contractor does not, within 7 days after the delivery to him of such notice, 
proceed to make good his default in so far as the same is capable of being made good 
and carry on the work or comply with such directions as aforesaid to the entire 
satisfaction of the Engineer, the RailTel shall be entitled after giving 48 hours notice in 
writing under the hand of the Engineer to rescind the contract as a whole or in part 
or parts ( as may be specified in such notice ) and adopt either or both the following 
courses: A final termination notice will be issued by RailTel after expiry of 48 hrs, 
notice. 
(a) To carry out the whole or part of the work from which Contractor has been 
removed by the employment of the required labour and materials, the cost of which 
shall include lead, lift, freight, supervision and all incidental charges. 
(b) To measure up the whole or part of the work from which the Contractor has 
been removed and to get it completed by another contractor, the manner and 
method in which such work is completed shall be in the entire discretion of the 
Engineer whose decision shall be final; and in both cases (a) and (b) mentioned 
above the RailTel shall be entitled to forfeit the whole or 

such portion of the security deposit as it may consider fit, 
43.2 Provided always that in any case in which any of the powers conferred upon the 
RailTel by Sub‐ clause above shall have become exercisable and the same shall not be 
exercised, the non‐exercise thereof shall not constitute a waiver of any of the conditions 
thereof and such power shall not withstanding be exercisable in the event of any future case 
of default by the Contractor for which his liability for past and future shall remain 
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unaffected. 
43.3 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF 
CONTRACTOR: In the event of any or several of the courses, referred in Sub‐clause 43 
above, being adopted: 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any commitments 
or made any   advances on account of or with a view to the execution of the works or the 
performance of the contract and Contractor shall not be entitled to recover or be paid any 
sum for any works thereto not actually performed under the contract, unless or until the 
Engineer shall have certified the performance of such work and the value payable in respect 
thereof and the Contractor shall only be entitled to be paid the value so certified. 
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any 
materials, tools, implements, machinery or buildings on the works or on the property on 
which these are being or ought to have been executed, and to retain and employ the same 
in the further execution of the works  or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix 
and determine exparte or by or after reference to the parties or after such investigation or 
enquiries as he may consider fit to make or institute and shall certify what amount (if any ) 
has at the time of termination of the contract been reasonably earned by or would 
reasonably assure to the Contractor in respect of the work then actually done by him under 
the contract what was the value of any unused or partially used materials, any 
constructional plants and any temporary works upon the site. 
(d) The RailTel shall not be liable to pay to the Contractor any moneys on account of the 
contract until the expiration of the period of maintenance and thereafter until the cost of 
completion and maintenance damages for delay in completion (if any) and all other 
expenses incurred by the RailTel have been ascertained and the amount thereof certified by 
the Engineer.  The Contractor shall have no claim  to any payment of compensation or 
otherwise howsoever on account of any profit or advantage which  he might have derived 
from execution of the work in full but he did not derive in consequence of termination of 
the contract. The Contractor shall then be entitled to receive only such sum or sums (if any) 
as the Engineer may certify would have been due to him upon due completion by him after 
deduction of the said amount; but if such amount shall exceed the sum which would have 
been payable to the Contractor, then the Contractor shall upon demand pay to the RailTel 
the amount of such excess and it shall be deemed adept due by the Contractor to the RailTel 
and shall be recoverable accordingly. 

********************** 
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SECTION‐II 

 

  CHAPTER‐3  

FORMS OFTENDER 

 
 
 

FormNo.1 : Offer Letter 

FormNo.2 : Qualifying Criteria / User’s Certificate 
 

FormNo.3 : Agreement 
 

FormNo.4 : Guarantee Bond for PG 
 

FormNo.5 : Statement of Deviations 

Standing Indemnity Bond for on Accounts Payments 
FormNo.6 : and Stores Supplied 

    FormNo.7      : Bank Guarantee for Mobilization Advance ‐Deleted 

Acknowledgement for receiving materials from 
FormNo.8 : 

 
FormNo.9 : 

RailTel 
Extension of period of completion of work on 
account of contractor 

FormNo.10 : Qualification/Experience 

FormNo.11 : Affidavit (Annexure–A on Company letter head) 



REL-eTender-20-21-MAS-03 

54 

  

 

FORM –I 

 

OFFER LETTER 

Ref: Tender No: REL-eTender-20-21-MAS-03 

 

To 
Regional General Manager (Southern 
Region) RailTel Enterprises Limited., 
2nd Floor, ‘B’ Block, Rail Nilayam, 

Secunderabad – 500 071 

 
1. I/We have read the various 

conditions to tender attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also 
agree to keep this tender open for acceptance for a period of 60 days from the date fixed for opening the 
same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to do 
the work of Additional requirement works required in connection with the VSS work for 33 Stations in 
Southern Railway under Nirbhaya Fund” asdetailedinpara1ofpreambleforRailTelEnterprisesLimited at the 
rates quoted in the attached schedules and hereby bind myself/ourselves to complete the within 
specified period mentioned in the preamble from the date of issue of Letter of Acceptance/PO of the 
tender. I/We also hereby agree to abide by the Various Conditions of Contract and to carry out the work 
according to the Specifications for materials and works laid down by the RailTel for the present contract. 

 
2. A sum of Rs.------------/-(Rupees--------------------------thousand only)is herewith submitted as “ 

Earnest Money” through IREPS portal with the following transaction details:. ------------------- 

------------------------------------------------------------------------------------------------------------------- 
3. The full value of Earnest Money shall stand forfeited without prejudice to any other rights or 
remedies if, 

a) I/We do not execute the contract agreement within 30 days after receipt of notice issued by 
the RailTel that such documents are ready or, b) I/We do not commence the work within 15days 
after receipt of orders to that effect. 
3. Until a formal agreement is prepared and executed the acceptance of this tender shall 
constitute a binding contract between us subject to modifications, as may be mutually agreed to 
between us and indicated in the “Letter of Acceptance” of my/our offer for this work. 

 
 

(S) Date 

 
SIGNATURE OF WITNESS 
1. 
2. 
ACCEPTANCE OF 
TENDERS 

SIGNATURE OF CONTRACTOR 

CONTTRACTOR (S) ADDRESS 

I accept the tender as above and agree to pay the rate as entered in Schedule of requirements. 
WITNESS 
1. for and on behalf of 
2. RailTel Enterprises Limited Southern Region, scunderabad Date 
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Form‐ 2 

 
QUALIFYING CRITERIA USER’s CERTIFICATE 

 

Name of the Firm Contract No. & date 

 
Scope of Work 
Contract Amount (in Indian Rupees) 
Completion Period as per contract Data of 
Commencement Actual date of Successful Completion 
Quality of work : Satisfactory / 
unsatisfactory (Please specify) 

 

Name: 
Dated: 
Designatio
n: 
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FORM – 3 
AGREEMENT 

An agreement made this ------- day of ------------- 2020 , between RailTel Enterprises Ltd, a company 
incorporated under the companies Act 1956 and having its Regional Office at 2nd Floor, ‘B’ Block, 
RailNilayamBuilding,Secunderabad(hereinafterreferredasRailTel)oftheOnepart;andM/s----------------- 
-------------------------------------------(Hereinafter referred to as ‘contractor’) of the other part. Whereas 
in response to a call for Tender for “Additional requirement works required in connection with the 
VSS work for 33 Stations in Southern Railway under Nirbhaya Fund” Southern Railway)as per Tender 
papers, the Contractor has submitted his offer. 

 
Whereas the Contractor has agreed with RailTel Enterprises Ltd for carrying out the work of 
Additional requirement works required in connection with the VSS work for 33 Stations in Southern 
Railway under Nirbhaya Fund” Southern Railway as per the Tender document No REL-eTender-20-
21-MAS-03for Rs-----------------(Rupees ------------------------------ only) as per copy of Letter of 

Acceptance (LOA)/PO of tender issued vide letter No  REL-eTender-20-21-MAS-03 dt. ----------

.2020 at accepted rates as contained in the said LOA (Annexure-2 hereto) issued by RailTel with 
schedule of requirement and terms and conditions. 
Now this agreement witnesses that in consideration of the payment to be made by RailTel to the 
Contractor provided, the Contractor shall execute the work of Additional requirement works 
required in connection with the VSS work for 33 Stations in Southern Railway under Nirbhaya Fund” 
in TamilNadu and Kerala” Southern Railway or which the said tender of Contractor has been 
accepted strictly according to the Annexure‐1 and 2 hereto and upon such work of “Additional 
requirement works required in connection with the VSS work for 33 Stations in Southern Railway 
under Nirbhaya Fund” in TamilNadu and Kerala” Southern Railway & satisfactory completion of work 
and performance of the system to the satisfaction of the RailTel, the RailTel shall pay to the 
Contractor at the rates accepted as per the said Annexure and in terms of conditions contained in 
Annexure-1 & 2. 
Whereas Rs. ----------/- towards balance security deposit will be recovered from bills at the rate of 
10% of bill amount, M/s --------------- submitted -------------------- dt ------------------------ for Rs.----------/- 
towards PBG respectively for due fulfillment of the contract. 

In the witness where of the parties have hereinto set and subscribed their respective hands and/or 

seals day and year respectively mentioned against their respective signatures. 

Signed and delivered at   
 for and on behalf ofM/s.   

The contractor within named in the presence of: 
1. Signatures Date Name in Block CapitalsAddress 
2. Signatures 
Date 

by Shri 

Name in Block capitals Address 
Signed and delivered at for and on behalf of RailTel by Shri 
 {Regional General Manager (Southern Region) or his successor} in 
the presence of: 

1. Signature 
Date 
Name in Block Capitals 

2. Signature Date Name in Block Capitals 
Address: 

3. Annexure ‘1’: Tender Document. 
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                                                                                                                                                              Form No.4 
PERFORMANCE BANK GURANTEE BOND 
(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 
In consideration of the RailTel Corporation of India Limited: IInd Floor, B-Block, Rail Nilayam, Secunderabad – 
500071 (Herein after called RailTel) 
1.  (Herein after called RailTel) having agreed to exempt …………………………………………………………………..    
(Hereinafter called “the said Contractor(s)”) from the demand, under the terms and conditions of an Agreement 
No.  …………………  ………………………… dated  ……………  made between …………………………………………  and 
………………………………………………………………….. for (hereinafter called “ the said Agreement”) of security deposit for 
the due fulfillment by the said Contractor (s) of the terms and conditions contained in the said Agreement, or 
production of a Bank Guarantee for Rs. ………….. (Rs. ………….. only).  We, …………………………………(indicate the 
name of the Bank)  hereinafter referred to as “ the Bank”) at the request of  ……………. ……………. Contractor(s) do 
hereby undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any loss or damage caused 
to or suffered or would be caused to or suffered by the RailTel by reason of any breach by the said Contractor(s) 
of any of the terms or conditions contained in the said Agreement. 
2. We, ……………………………………………………………. Bank and our local branch at ……… (indicate detail 
address of local ………… Branch with code no.)do hereby undertake to pay the amounts due and payable under 
this Guarantee without any demur, merely on demand from the RailTel stating that the amount is claimed is due 
by way of loss or damage caused to or would be caused to or suffered by the RailTel by reason of breach by the 
said Contractor(s) of any of terms or conditions contained in the said Agreement or by reason of the 
Contractor(s) failure to perform the said Agreement.  Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ……………………… 
 
3. We,  ……………………………………….. bank undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 
pending before any court or Tribunal relating thereto our liability under this present being, absolute and 
unequivocal. 
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment there under 
and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 
We, …………………………………………. Bank further agree that the Guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said Agreement and that it 
shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and conditions of the 
said Agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges 
this Guarantee.  Unless a demand or claim under the Guarantee is made on us in writing on or before the …….  
(1)  …………………….  We shall be discharged from all liability under this Guarantee thereafter. 
We,………………………………………………We, ……………………………………. (indicate the name of Bank) Further  agree with 
the RailTel that the RailTel shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time  of to 
postpone for any time or from time to time any of the powers exercisable by the RailTel against  the said 
contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said Agreement and we 
shall not be relieved  from our liability by reason of any such variation, or extension to the said Contractor(s) or 
for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have affect of so relieving us. 
          This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
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Contractor(s) Supplier(s). 
         We, the ………………………………… Bank further agree that this guarantee shall be invokable at our place of 
business at …………………/………… (indicate detailed address of local ………… with code no.).The branch at …………. is 
being advised accordingly. 
(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency except with the 
previous consent of the RailTel in writing. 
 
Dated the                            day of                       2020 
for  ……………………………………………….. 
                            (Indicate the name of the Bank) 
 
 
Witness 
 
1. Signature 
                  Name 
 
2. Signature 
                  Name 
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FORM – 5 
Para 4 Section-II Chapter I Statement of Deviations 

PROFORMA FOR STATEMENT OF DEVIATIONS 
 

(1) The following are the particulars of deviations from the requirements of 
the tender specification. 

 
Clause Deviation  Remarks 

(including 
justification)  

 
 
 
 
 
 
 
 

(2) The following are the particulars of deviations from the requirements of the 
instructions to Tenderers, General and Special Conditions of contract 

 
Clause Deviation  Remarks 

(including 
justification)  

 
 
 
 
 
 
 

Signature and seal of the 
Manufacturer/Tenderer. 

 
 

 
Note: Where there is no deviation, the statement should be returned duly signed 

with an endorsement indicating “No Deviations". 
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                                                         FORM – 6 

Section‐II Chapter –II 
STANDING INDEMNITY BOND 

(For on Account Payments and Stores supplied by 

RailTel) (On Stamp paper of Requisite Value) 
We,M/s _hereby under take that we hold at our Stores Depot/sat 

 for and on behalf of RailTel Enterprises Limited in the premises 
through RGM/RailTel/Southern Region or his successor hereinafter referred to as “the 
Purchaser” all materials for which ‘On Account’ payments have been made to us against the 
Contract for --------------------vide letter of Acceptance/PO of Tender No. E-Tender No:  REL-
eTender-20-21-MAS-03 and the materials handed over  to us by the Purchaser for all 
purpose of execution of the said Contract, until such time the materials are duly erected or 
otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of said materials against 

all risk till they are duly delivered as erected equipment to the purchaser or as he may direct 

otherwise and shall indemnify the Purchaser against any loss, damage or deterioration 

whatsoever in respect of the said materials while in our possession and against disposal of 

surplus materials. The said materials shall at all times be open to inspection by any engineer 

authorized by the Regional General Manager/Southern Region (whose address will be 

intimated in due course). 

 
Should any loss, damage or deterioration of materials occur or surplus materials disposed 

off and refund becomes due, the purchaser shall be entitled to recover from us the full cost 

as per prices included in the Contract (as applicable) and also compensation for such loss or 

damage, if any, along with the amount to be refunded without prejudice to any other 

remedies available to him by deduction from any sum due or any sum which at any time 

hereafter becomes due to us under the said or any other Contract. 

 
In the event of any loss, damage or deterioration as aforesaid the assessment of such loss or 
damage and the assessment of such compensation therefore would be made by the 
RGM/RailTel/SR, or his authorized nominee and the said assessments shall be final and 
binding upon us. 

 
Dated this day of  

for and on behalf of M/s 

 (Contractor) 

Signature of witness 

Name and witness in Block letters 

Address 
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FORM – 8 PARA 8.3 of Section‐II Chapter – II 

ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RAILTEL 

Station: Date: 

Sub: Receipt of Material from RailTel 

It is hereby acknowledged that the following materials have been received in full 
and good condition by me on ___________________at ___________________for the work 
under the Agreement no_________________dated 
_________________________________________ 
 
 

Sl. No. 

Description of Material 

Quantity Remarks (Meter/No.) if any 

Witnessed by: 

(Signature of Engineer’s Representative) 
 

(Signature of Contractor Representative with or Contractor’s Designation) 
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Para - 35 Section-II Chapter - II 
 

EXTENSION OF PERIOD OF COMPLETION OF WORK ON CONTRACTOR’S ACCOUNT 

No. Date: 

To, ……………………….. 

……………………
….. 

Sub: (i) Name of work 
(ii) Acceptance Letter No. 
(iii) Undertaking / Agreement No. 

Ref .............. (Quote specific application of the Contractor for extension to date, if received). 

Dear Sir, 

The stipulated date for completion of the work mentioned above is ................ from the 

progress made so far and the present rate of progress, it is unlikely that the work will be 

completed by the above date ( or However, the work was not completed on this date) 

Expecting that you may be able to complete the work if some time is given the 

Regional General Manager (Southern Region), RailTel Enterprises Limited, Secunderabad 

although not bound to do so, hereby extends the time for completion from ……… to 

………………… . 

Please note that an amount equal to 0.5% of the total value of the contract per week 

or part thereof (rounded off to the nearest whole number ) subject to a maximum of 10% of 

the total contract value of the works as a recovery for delay in the completion of the work 

after the expiry of (1) …………. 

will be recovered from as mentioned in para 35 chapter II, section II of the special 

conditions of contract for the extended period notwithstanding the grant of this extension. 

You may proceed with the work accordingly. 

The above extension of the completion date will also be subject to the further 

condition that no increase in rates on any account will be payable to you. 

Please intimate within a week of the receipt of this letter your acceptance of the 

extension on the conditions stated above. 

Please note that in the event of declining to accept the extension on the above said 

conditions or,in the event of your failure after accepting or acting upto this extension to 

complete the work by (2) 

……………. here mention the extended date), further action will be taken in terms of relevant 

para of special conditions of contract. 

 
 
 
 

Note: 

Yours faithfully, for & on 

behalf of RailTel Enterprises 

Limited 

1. Give here the stipulated date for completion without any penalty fixed earlier. 
2. Here mention the extended date. 
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FORM ‐ 10 

Para 18.1.3 Section‐II Chapter I 

QUALIFICATION / EXPERIENCE 

Details of works executed and under execution during the last 3 financial years and the 

current financial year should be furnished in the following format. 

 

S.No. Name of 
Project 
and 
descriptio
n of work. 

Party’s 
Address 
of 
whom 
the 
work 
was 
done 

Total 
value (in 
Indian 
Rupees) 

Year of 
completion 

and schedule 
period of 

execution (in 
months) 

Year 

 of 

completio

n and

 actua

l period

 of 

execution 

(in 

months) 

Remarks 

       

       

       

       

       

       

 
Note: A certificate from the organization, for which the work was executed, should 

preferably be enclosed to indicate that the contract was satisfactorily performed. 

 
 

Signature and Seal of the Tenderer 
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Annexure-A  
Form-11                 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER BID 
DOCUMENTS 
(To be executed in presence of Public notary on non‐judicial stamp paper of the value of Rs. 100/-. 
The paper has to be in the name of the tenderer) 

 

I ................................... (Name and designation)** appointed as the attorney/authorized signatory of the 
tenderer (including its constituents), 

M/s (hereinafter called the tenderer) for the purpose of the Tender 
documents  for the work of  as  per  the tender No ________ of (RailTel),do 
hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under: 

 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 
2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from RailTel website 

www.railtelindia.com/https://www.ireps.gov.in. I/we have verified the content of the document 
from the website and there is no addition, no deletion or no alternation to the content of the 
tender document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, 
execution of work or final payment of the contract, the master copy available with the RailTel 
Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the 
forms, statements and attachments in proof of the qualification requirements. 

5. I/we also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/we declare that the information and documents submitted along with the tender by me/us 
are correct and I/we are fully responsible for the correctness of the information and 
documents, submitted by us. 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to 
be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 
forfeiture of the tender EMD besides banning of business for five years on entire RailTel. Further, 
I/we (insert name of the tenderer)** and all my/our constituents understand 
that my/our constituents understand that my/our offer shall be summarily rejected. 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the contract, 
along with forfeiture of EMD/SD and Performance guarantee besides any other action provided in 
the contract including banning of business for five years on entire RailTel. 

DEPONENT                                  
SEAL AND SIGNATURE  OF THETENDERER 

VERIFICATION 
I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above 
affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

 
Place: 
Date: 

DEPONENT 
SEAL AND SIGNATURE OF THE TENDERER 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in 
suitably by tenderer. Attestation before Magistrate/Notary Public. 

http://www.railtelindia.com/
http://www.railtelindia.com/
http://www.ireps.gov.in/
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SECTION III 
 

CHAPTER 1 
 

OFC system on 25 KV AC Traction 

And 

General scheme of OFC system. 
 

Para No. Subject. 

 
1.1 General. 

SECTION III 
CHAPTER 1 

 
OFC SYSTEM ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM. 

1.1 GENERAL 
1.1.1 Any Telecommunication circuits in the vicinity of AC Traction running parallel to     
25 KV lines are liable to be affected by AC induced voltage. Therefore precautions should 
be taken to eliminate the possibility of induced voltage affecting equipment and humans. 

 
1.1.2 Crossing of track, if any, should be negotiated by underground cables running at 
right angles to the track as far as practicable. 

  
1.1.3 Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are 
required to be taken for telecommunication lines entering 25 KV sub station /switching 
posts. 

 
1.1.4 For the human safety considerations the safe working voltages should be 60 V 
under normal conditions and 150 V with special precautions and 430 V under fault 
conditions. 

 
1.1.5 Instructions for protection of railway staff/working personals on signaling and 
telecommunications installations on 25 KV AC traction shall be strictly adhered to. 
Precautions are required to be taken on account of following, 

 
i) Proximity of live conductor. 

ii) Pressure of return current in Rails. 
iii) Induction in all metallic bodies situated closed to over head equipment. 

 
*********** 
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SECTION III  CHAPTER 2 

 
2.0 SCOPE: ROUTE SURVEY FOR OPTICAL FIBRE CABLE: Deleted 

 
 

SECTIONIII 

CHAPTER3 
 

 

 
 
1) 
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13. 
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Technical Specifications as per SOR: 

 

Sch.N
o 

Description of Item Technical Specifications 

1 12 F unarmoured Optic 
Fiber Cable 

12 core metal strengthened outdoor un armored Optic 
Fiber Cable and all accessories required for installation.         
Make: Sudharsan/ Finolex/ Sterlite make 

 
 

2 

 
Power cable 

3 core 4 Sq.mm multi strand copper conductor, PVC 
insulated armored cable  Make : Finolex/ Polycab/Havells. 

 
3 

 
28 port Fiber Switch 

28 port Fiber Switch (20 Optical Ports, 4*10G SFP Ports & 4 
Combo Electrical Ports) with suitable  SFPs. Make : Edge 
core/D-Link 

4 
furniture at each work 
station one table 

Supply and installation of computer table ( 1 No) and 
revolving chair ( 2 Nos) of Godrej/Featherlite make 

 
9 

 

 
 
Cutting of trench 
across/ on the 
platform 

Cutting of trench across/ on the platform for a depth of 
10cm with marble cutting machine and filling the trench 
with concrete and after cable laying and restoring the 
surface with plaster etc. / trenching in non concreted area 
to a depth of 1 meter, refilling after cable laying and 
restoring the surface to normal condition etc. 

11 PVC Conduit pipe 
25mm PVC Conduit Pipe  ISI Mark ( Make : Finolex /Star) 
Clamping the same on wall, pole etc with required clamps 
and all other installation material as required 

12 Trenching 
Depth of 1.2 mtr and appropriate width for 
pipe/duct/cable and backfilling after laying OFC 

15 GI pipes 
50mm dia‐3.65mm thick, IS 1239 part I grade for laying of 
cable to the PF shelter from ground level and concreting 
at base level 

 

16 

 

G.I pipe 

G.I pipe posts (100mm dia 4.5mmthickness (IS1239 partI 
grade) with base arrangements to a height of 4.3 meters 
including the foundation as per sketch enclosed in 
annexure‐ (Typical Arrangement sketch is shown in 
Annexure‐III (Drg No.3). 

 
 
 
 
 

 

 
 
 
 
 

 

GI earth pipe and wire along with cement concrete 
closure as per the Drawing No SG/CN/02/13 ALT‐3 at GI 
poles .This includes supply and provision of 16 Sq.mm 
PVC insulated multi strand copper wire and soldering to 
the earth electrodes and other equipment as instructed. 
The earth resistance value should be recorded and 
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17 GI earth pipe painted on the enclosure(concrete closure should be at 
ground level at PFs including concrete lid) as well as on 
earth pipe. The earth resistances should be less than 
5ohms. (G.I earth pipe confirmed to drawing No. 
SG/CN/02/13 ALT‐3 (Annexure‐III Drg No.2), 16 Sq mm 
PVC insulated copper multi strand wire soldering 
materials and all other miscellaneous 
required for the work by the contractor) 

18 Earth 
As per RDSO spec No. RDSO/SPN/197/2014 or latest 

24 
 
STP (Shielded
 Twisted Pair) 

Strengthened outdoor STP (Shielded Twisted Pair) CAT‐6 
cable compliant with EIA/TIA‐568‐B.2.1 standard for CAT 
6 cable of D‐ Link make  
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Drawings 
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                                                                                    SECTION III 
                                                            CHAPTER II 
 

List of Station 
 

S.NO Division Station Name Station Code 

1 

MAS(TN) 

Chengalpattu CGL 

2 Mylapore MTMY 

3 Jolarpettai JTJ 

4 

MDU(TN) 

Dindigul DG 

5 Tuticorin TN 

6 Virudhunagar VPT 

7 

SA(TN) 

Erode ED 

8 Karur KRR 

9 Salem SA 

10 Trippur TUP 

11 

TPJ(TN) 

Kumbakkonam KMU 

12 Mayiladuthurai MV 

13 Thanjavur TJ 

14 Villupuram VM 

15 
TVC(TN) 

Nagercoil NCJ 

16 Kanyakumari CAPE 

17 

TVC 

Alappuzha 
 

ALLP 
 

18 
Aluva 

 
AWY 

 

19 
Chengannur 

 
CNGR 

 

20 
Ernakulam Town 

 
ERN 

 

21 
Kayankulam Jn 

 
KYJ 

 

22 
Kottayam 

 
KTYM 
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23 
Tiruvalla 

 
 

TRVL 
 

24 

PGT 

Kanhangad 
 

KZE 
 

25 
Kannur 

 
CAN 

 

26 
Kasargod 

 
KGQ 

 

27 
Palakkad Jn. 

 
PGT 

 

28 
Payyannur 

 
PAY 

 

29 
Shoranur Jn. 

 
SRR 

 

30 
Thalassery 

 
TLY 

 

31 
Tirur 

 
TIR 

 

32 
Vadakara 

 
BDJ 

 

33 
Mangalore Junction 

 
MAJN 

 


