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RAILTEL CORPORATION OF INDIA LIMITED 
 

II floor, ‘B’ block, Rail Nilayam, Secunderabad‐500 071 
 
 
 

TENDER DOCUMENT  
 

Tender No: RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE  
 
 

Name of the Work  

 

Diversion of OFC between Guntakal‐Dhone section due to doubling works by S.C.Railway 
 
 
 
 
 

         
 
 
Tender Document sold to:  M/s. 
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OPEN TENDER NOTICE  

 
Tender Notice No. RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE Dt.27.06.2018 
 
RailTel Corporation of India Ltd., Secunderabad invites sealed tenders from established contractors with proven 
experience  for  the work  of  “Diversion  of  OFC  between  Guntakal‐Dhone  section  due  to  doubling works  by 
S.C.Railway as detailed below.  
 

S no  Section 

Qty in KM  
(approx Trench length) 

Estimated 
Cost 

inclusive of 
GST@12%     
 (In Rs) 

EMD            
(In Rs) 

Rounded to 
nearest 10 

1  Guntakal‐Dhone  92.4 Km  1,76,06,781/‐  2,38,030/‐ 
 

 
a)  Sale of Tender Documents.  From 27.06.2018 
b)  Closing  of  sale  of  Tender 

Documents 
27.07.2018 at 12.30 hrs 

c)  Submission of tender documents.  27.07.2018 on or before 15.00 hrs. 
d)  Opening of tender documents.  27.07.2018 at 15.30 hrs. 
e)  Earnest Money (EMD)# per section as specified above will be payable by Bank Draft  in favour of 

RailTel Corporation of India Limited.  Secunderabad 
f)  Cost of Tender Document* for each Tender is. Rs. 5600/‐ inclusive of GST@12% (Rs.500/‐ extra if 

required  by  post)  payable  by  Bank  Draft  in  favour  of  RailTel  Corporation  of  India  Limited.  
Secunderabad from any scheduled bank(Non‐Refundable) 

 
Eligibility Criteria: 
Tenderer must have completed successfully and satisfactorily at  least one single similar work costing not  less 
than 35 % of the advertised tender value of work during the preceding three years (i.e. current financial year 
and  three  previous  financial  years)  executed  for  Govt.  /PSUs/  reputed  private  Telecom  Service 
providers/reputed infrastructure providers.  
 
The  total  contract  amount  received  by  the  tenderer  during  the  last  three  financial  years  including  current 
financial year as per Audited balance sheet should be a minimum of 150% of advertised Tender Value of work. 
Offers not accompanied by Audited balance sheet will not be considered. 
  
For detailed qualifying criteria, please refer Para 15 of Section II chapter I of tender document. 

 
Cost of Tender Document shall be paid in the form of Demand Draft drawn in favour of RailTel Corporation of 
India Limited, Secunderabad   from any scheduled bank. Tender document can be purchased from the Office of 
The Regional General Manager (Southern Region), RailTel Corporation of India, Secunderabad, on any working 

 

RailTel Corporation of India Limited 
A Government of India (Ministry of Railways) Undertaking 
Southern Region Head Quarters, Second Floor, B-Block, Rail Nilayam, Secunderabad–500071 (AP) 
        visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682,  
        Corp.& Regd.Office: 10th Floor, Bank of Baroda Building, 16-Parliament Street, New Delhi–110001.  
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day or can be downloaded  from  the web site www.railtelindia.com. Documents down  loaded  from web site 
shall accompany the payment for the cost of the document in the form of D.D as mentioned at clause “f” above 
during the submission of Tender document.  Documents received without the cost of tender will summarily be 
rejected* The tender document should be sealed in a cover duly superscripted tender No., and name of the 
work and shall be dropped in the Box kept in the office of Regional General Manager (Southern Region), RailTel, 
Second floor, B‐Block, Rail Nilayam, Secunderabad, as mentioned at clause “d” above. RailTel is not responsible 
for delay or  loss  in transit. The tenderer may be present at the time of opening of tenders,  if they desire. The 
tender offers are deemed to be valid  for acceptance  for a period of 45 days  from the date of opening of the 
tender. Late/delayed/ incomplete tenders and tenders with insufficient EMD will be summarily rejected#. 
 
Tender Notice and Tender Document are also available at our website www.railtelindia.com 
 
Note: #*  

1. Firms  registered with NSIC or any other body specified by Ministry of MSME  for  the  tendered  item / 
work  is exempted  from  submission of cost of  tender & EMD. However, postage charges of Rs. 500/‐ 
would have to be paid by them, in case they need tender document by post.  

2. Firms  claiming  for  the  above  exemptions under NSIC/MSME or others,  have  to  submit  supporting 
documents  as  per  clause  no  5.6.1  of  instructions  to  tenderers,  Chapter‐1  Section‐II without which 
their offers shall be considered as invalid and liable for rejection 
                                                                                                                                             
                                                                                                                                                                   Sd/‐ 

(Yashpal  Singh Tomar)
General Manager/O&M/SC

RailTel Corporation of India Limited, Secunderabad
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INDEX SHEET 

 
SECTION   CHAPTER   SUBJECT  

I  1  PREAMBLE  

  2  SCHEDULE OF REQUIREMENTS  

II  1 
INSTRUCTIONS TO TENDERERS AND CONDITIONS OF 
TENDERING  

  2  SPECIAL CONDITIONS OF CONTRACT  
  3  FORMS OF TENDERS, ETC  

III  1 
OFC SYSTEM ON 25KV AC TRACTION AND GENERAL 
SCHEME OF OFC SYSTEM  

  2 
ROUTE SURVEY FOR OPTICAL FIBRE CABLE  & 
SPECIFICATION FOR STABILIZER : Deleted 

  3 
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR 
TRENCHING & LAYING 

IV  1  DRAWINGS  
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SECTION – I Chapter ‐1  
Preamble  

 
Tender No. RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE Dated 27.06.2018 
 
1.  Name of work: Diversion of OFC between Guntakal‐Dhone section due to doubling works by 

S.C.Railway as per schedule of requirement: 
 
2.  Scope of work: The broad responsibility of the contractor under the scope of work for this tender 

shall be as under:  
2.1 Supply:  Supply  of  items  conforming  to  industry  standards  as  per  schedule  and  the  Technical 

Specifications.  
2.2 Services/Works: Trenching,  laying of HDPE pipe blowing, Termination and Testing of Optical Fiber 

Cables in Guntakal‐Dhone section of South  as detailed in para 1 above.  
3. Tender Bid The tender bid shall be submitted in sealed covers super scribed with Tender No and 

addressed  to Regional General Manager  (Southern Region), RailTel  Corporation  of  India  Ltd,  II 
floor,  ‘B’  block, Rail Nilayam,  Secunderabad‐500  071 Awarding  or  not  awarding  is  at  the  sole 
discretion of the RailTel Corporation of India Ltd.  

4. Tender  offers:  The  tenderers  are  required  to  quote  rate  per  KM  for  the  complete work  (two 
schedule  items)  on  a  turnkey  basis.    The  quote  shall  be  in  figures  and words.    If  there  is  any 
discrepancy in the quoted rate between figures and words, the rate quoted in words will be taken 
as final. 

5. Cost of Tender Book per Section: Rs. 5600/‐ (inclusive of GST@12%)towards cost of tender book 
to  be  submitted  in  form  of  Demand  Draft  from  any  scheduled  bank  in  favour  of  RailTel 
Corporation of India Ltd., payable at Secunderabad.  

Note:  
i. Firms  registered  with  NSIC  or  any  other  body  specified  by  Ministry  of  MSME  for  the 

tendered  supply/work/service  is  exempted  from  submission  of  cost  of  tender  &  EMD. 
However, postage charges of Rs. 500/‐ would have  to be paid by  them,  in case  they need 
tender document by post.  

ii. Firms  claiming  for  the  above  exemptions  under NSIC/MSME  or  others,  have  to  submit 
supporting documents as per clause no 5.6.1 of  instructions  to  tenderers without which 
their offers shall be considered as invalid and liable for rejection 

6. Qualifying Criteria For participating  in  the  tender,  the  contractor  shall be  required  to meet  the 
eligibility  requirements as given  in Para 15 of Chapter‐1 of Section‐II  (Instructions  to Tenderers 
and Conditions of Tendering) of the tender document.  

7. Last date of Submission: The tender shall be received up to 15.00 hrs of 27.07.2018 at the Office 
of the Regional General Manager  (Southern Region), RailTel Corporation of  India Ltd,  II  floor,  ‘B’ 
block, Rail Nilayam, Secunderabad‐500 071 

8. Date of Opening of Tender: The  tender will be opened at 15.30 hrs on 27.07.2018 at  the same 
address as mentioned above.  

9. Completion Period of Work: The work should complete within 90days  from the date of  issue of 
Letter of Acceptance/PO 

10. Address  to  which  correspondence  and  documents  relating  to  the  Contract  should  be  sent: 
Regional General Manager  (Southern Region), RailTel Corporation of  India Ltd,  II  floor,  ‘B’ block, 
Rail Nilayam, Secunderabad‐500 071 

11. Earnest Money: Tenderer shall deposit Earnest Money as detailed in a manner prescribed in Para 
5 Chapter I Section II  

12. Security Deposit: @5% of contract value will be deducted from on account bills as per Para‐3 of 
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Special Conditions of Contract (Section II Chapter 2) for due fulfillment of contract.  
13. PBG: On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall, 

within a period of 30 days, deposit in favour of RailTel Corporation of India Limited, Secunderabad 
an amount  in  terms of Para‐3 of Special Conditions of Contract  (Section  II Chapter 2)  towards 
Performance Bank Guarantee for due fulfillment of contract.  

14. Specifications: Reference of specifications of the important equipments and materials required for 
execution of  the  contract  is given  in  the Technical  Specification  (Section  III  chapter 3 of  tender 
document). The work  shall be executed  in compliance with all  the  technical  requirements given 
therein.  

15. Schedule of Requirement: The various items to be supplied and works/services to be provided by 
the  tenderer  are  indicated  in  Schedule of Requirement  as  enclosed  to  this preamble  (Section  I 
Chapter  2).  The  tenderer  is  advised  to quote  for  all  the  items.  The make  and model of  all  the 
equipments  proposed  to  e  supplied  must  be  indicated  by  the  tenderer/s  in  the  Schedule  of 
Requirement.  

16. As made drawings: shall be submitted after completion of testing and commissioning of section as 
per specification (section III chapter 3) 

17. Materials to be supplied by RailTel: OF Cable, HDPE Pipe 
Note: The material shall be supplied at locations mentioned below: The successful tenderer has 
to make his own arrangements to transport the material to site and no payment shall be made 
on this account. 

Tendered Section  Store site at Railway Station 

GTL‐DHNE 

Maddikera ,AP‐518385 
Tuggali ,AP‐518390 
Dhone Jn ,AP‐518222 
Railway Exchange Building, Behind DRM office compound, Guntukal‐515801 

 
18. Materials to be supplied by Contractor: Tenderer‘s special attention is invited to the fact that no 

material  except  items mentioned  in  para  17  above  shall  be  arranged/supplied  by  RailTel  for 
commissioning  the work.  All materials  including  the materials  covered  under  the  Schedule  of 
Requirement and  those  required  to achieve  the end objective as  required are  to be supplied by 
the contractor.  

19. As a good  tender practice,  the  tenderer  is expected  to  submit giving all  the  information  in  the 
relevant forms attached as Annexure to this document and suitably numbering each page of the 
bid  documents with  a  content  list  indicating  availability  of  various  documents with  their  serial 
numbers.  In the absence of numbering of pages and the content  list, there  is a  likelihood of any 
important document going unnoticed for which the tenderer shall be solely responsible.  

20. Maintenance  Support:  The  tenderer  should  submit  their  strategy  for  providing  maintenance 
support during maintenance, warranty and post warranty period. 

21. Video Recording: Video Recording of Trench: Video recording of trench to indicate the depth (1.2) 
of  the  trench  to  be  recorded  and  soft  copy  in  CD/DVD  format  to  be  submitted  to  RailTel  for 
approval by the concerned Manager. Only after obtaining approval of concerned Manager RailTel, 
HDPE duct to be laid and then the trench can be closed. a. Video recording should be taken in such 
a way that it should be possible to deduce the depth of trench from the video itself. For e.g. A long 
stick with a clear legible mark at 1.2m should be made and a person should walk with the stick in 
the trench and the recording should be done as the person walks along the trench. However, the 
physical inspection of the trench by RailTel engineer at site will be done as per RailTel’s discretion 

22. In  all matters,  decision  of Regional General Manager  (Southern Region), RailTel  Corporation  of 
India ltd, Secunderabad, will be final. 
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TENDERER DATA SHEET 

For 
Diversion of OFC between Guntakal‐Dhone section due to doubling works by S.C.Railway  as per scope 
of work, Schedule of Requirement and Specifications (Tender No: RailTel/Tender/OT/SR/HQ/2018‐

19/1/GTL‐DHNE dt.27.06.2018) 
 

1  Name of the Organization  : 

2 

Name  of  the  Authorized  Person  Submitting  
the  Tender  Documents  (Submit  the  proof  of 
authorizing the person to sign the  tenders by 
the company on its behalf) 

 

3 
Main line of Business 
 

 

4  Years of Experience   

5 
Location  (indicate address, tel.no., fax and the  
year  from  which  they  are  operating  in  that 
location 

 

6  Contact person 
 

7  Address 

 

8  Tel. No. 
 

9  Fax No.   
10  E‐mail ID   

11 
 
 

Tender bids: Whether Downloaded:   Yes/ No  
(No changes/ additions/ deletions/ alterations 
to  the  tender document are permitted under 
any circumstances 

 

 
 Cost of Tender document in the form of DD (Rs                , payable to RailTel Corporation of 
India Ltd, Secunderabad):  DD No:          Date:   
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Eligibility Criteria : 
 

S. 
no 

Conditions  Enclosed 
(Yes/No) 

Page 
No 

1 
(a) 

Tenderer must have completed successfully and satisfactorily at 
least  one  single  similar  work  as  per  cl.no.15  instructions  to 
tenderers, during the preceding Three years (i.e. current financial 
year and Three previous  financial years) and cost of work being 
not less than 35 % of the advertised tender value 

   

1 
(b) 

The  total  contract  amount  received by  the  tenderer during  the 
last  three  financial  years  including  current  financial  year  as per 
Audited  balance  sheet  should  be  a  minimum  of  150%  of 
advertised  Tender  Value  of  work.  Offers  not  accompanied  by 
Audited balance sheet will not be considered. 

 
Please indicate the Annual Turnover for the last preceding Three 
financial years duly enclosing  the charted Accountant /Auditor 
/Authorized certified documentary evidence: 

Year  Annual Turnover  Documentary 
support at page 

2017‐18     
2016‐17     
2015‐16     

 

   

1 
(c) 

Documents  which  are  declared  explicitly  by  the  tenderer  as 
“documents  supporting  the  claim  of  qualifying  the  laid  down 
eligibility criteria – as per cl.no.16.1 

   

1 
(d) 

Notarized  affidavit  on  a  non‐judicial  stamp  paper  stating  that 
they are not liable to be disqualified ‐‐‐as per cl.no.16.1 

   

2 
(a) 

The  tenderer  should  produce  copy  of  PAN  Number  &  GST 
registration no. 

   

2 
(b) 

The tenderer should produce Audited Balance Sheet, P&L A/c and 
Income statement of all the Preceding Three financial years. 

   

3 
The tenderer should enclose EMD as per  item 10 of preamble of 
Tender document 

   

3 
(a) 

If NSIC/MSME registered firm: 
Supporting  documents  &  declarations  as  per  para  5.6.1  of 
instructions to tenderers Chapter 1 Section II 

   

 
Place           
Date               (Signature of the Tenderer with Seal) 
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SECTION I 
Chapter 2 

SCHEDULE OF   REQUIREMENT 
           

Tender No: RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE                         
Name of the work: ‐ Diversion of OFC between Guntakal‐Dhone section due to doubling works by 
S.C.Railway 
 

S 
No 

Description (SAC code for all line items is 995423)  Unit Qty 

Rate  
inclusive 

of 
GST@12%

Total 
Amount 
inclusive 

of 
GST@12%

A  B  C  D  E  F (D*E) 

1 
Diversion of OFC between Guntakal‐Dhone section (due to doubling works by S.C. Railway) as per the 
technical specification vide section III and chapter 3 of tender document which includes the following 
specific sub works: 

A 

i. Trenching to a depth of 1.2 meter and 300 mm wide and 
backfilling after laying OFC as per specification 
Excavation of Trench in normal and hard soil to a depth 
of 1.2 mtr except hard rock.  Trees and bushes has to be 
cleared for making way to trenching 

ii. Excavation of trench when Hard Rock is encountered at 
various depths and providing CC protection as specified 

iii. Cutting of Metal/CC/Tar road as required 

Km  92.4 

(in figures 
& words) 

(in figures 
& words) 

B 

 
i. supply and fixing of GI Pipe//DWC Pipe/C‐channel  on 

bridges, culverts and crossings etc 
ii. Laying of OFC at track crossing, road crossings, L.C.Gates 

etc by Horizontal Bore method only.  
iii. Supply of joint enclosure and splicing of 24F OFC.  
iv. Casting, transporting and fixing of RCC Route Markers at 

an interval of 50 m. 
v. Protective works like concreting with CC etc.  
vi. Provision of  RCC Loop and Joint Chambers   
vii. Laying of HDPE duct, backfilling & removal of debris, 

Blowing of OFC, Splicing, termination, testing and 
commissioning of entire link. 

viii. Submission of ABD i.e As Built Drawing duly mapped with 
GPS after completion of entire work 

Km  92.4 

(in figures 
& words) 

(in figures 
& words) 

  Total Amount inclusive of GST@12%         

  Note: GST@  12% is applicable for Railway works         

Note: 
1. The tenderer has to carryout detailed survey of the section to  familiarize with the condition of the 

soil  and  requirement  of  protective  arrangement  etc.    The  tenderer  has  to  quote  for  all  items  of 
schedule and partial quotes are not acceptable. 
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2. The work has  to be  completed  in  two phases.    Phase‐I  is  temporary diversion of OFC  as per  site 
requirement and phase‐II is making the permanent diversion as per site requirement. HDPE Duct, 24F 
OFC & FDMS for termination required for the work shall be supplied by RailTel at designated stations 
of the section. 

3. Replacement of Defective OFC: No defects  like high  loss events and fiber breaks are permitted and 
the contractor shall at his own cost replace the entire drum length of cable of RAILTEL’s specification 
and not less than the length of the drum being laid on joint. The contractor also at his own cost blows 
the  cable  again  including  splicing/Termination  of  the  cable.  No  joints  with  pieces  of  OFC  are 
permitted. In case of any deviation, specific approval from Competent Authority of RailTel should be 
obtained 

4. If the new buildings are not ready for termination of cable, OF cable shall be jointed with the old OF 
cable in the existing location so that link should be through. 

5. If there  is any discrepancy  in the Quoted rates both  in figures and words, the rate Quoted  in words 
will be taken as final. 

6. Break‐up of taxes to be specified in a separate sheet showing Basic Price, GST@ and others if any etc. 
7. Video Recording: Video Recording of Trench: Video recording of trench to indicate the depth (1.2) of 

the trench to be recorded and soft copy in CD/DVD format to be submitted to RailTel for approval by 
the concerned Manager. Only after obtaining approval of concerned Manager RailTel, HDPE duct to 
be  laid and then the trench can be closed. a. Video recording should be taken  in such a way that  it 
should be possible to deduce the depth of trench  from the video  itself. For e.g. A  long stick with a 
clear legible mark at 1.2m should be made and a person should walk with the stick in the trench and 
the recording should be done as the person walks along the trench. However, the physical inspection 
of the trench by RailTel engineer at site will be done as per RailTel’s discretion 
 

 
Signature of Tenderer with Seal  
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Chapter 1.    Instructions to Tenderers and Conditions of Tendering  

Chapter 2.   Special Conditions of Contract 

Chapter 3.  Forms of Tenders etc.  
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20. Tenderer’ Address  
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SECTION ‐ II  
CHAPTER‐1 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING  
1.  GENERAL INSTRUCTIONS  

Tenders are invited on behalf of M/s. RailTel Corporation of India Limited, Secunderabad ‐500071 
from established and  reliable  contractors  for  the work of Diversion of OFC between Guntakal‐
Dhone section due to doubling works by S.C.Railway.  

1.1 The  Special  Conditions  of  Contract,  Instructions  to  Tenderers  and  Conditions  of  Tendering, 
Technical  Specifications  &  Supplement,  Preamble  including  Schedule  of  Requirements  and  all 
Annexure & Forms etc. shall, hereafter, be collectively referred to as the "Tender Papers".  

1.2 Tender  offer:  The  tenderer(s)  are  required  to  quote  per KM  rate  both  in  figures  and words  as 
indicated in the schedule. If there is any discrepancy in the rate quoted between figures and words, 
the rates quoted in words will be taken as final 

 
2.      INTERPRETATIONS  

The following terms wherever occurring  in the tender papers and wherever used throughout the 
execution of  the work, shall, unless excluded by or  repugnant  to  the context, have  the meaning 
attributed thereto as follows:  
"CONTRACT" Means the Contract resulting  from the acceptance by the Purchaser of this Tender 
whether in whole or in part.      
"CONTRACTOR"  Means  the  successful  Tenderer,  i.e.,  the  Tenderer  whose  Tender  has  been 
accepted either in whole or in part.  
"CONTRACTOR’s REPRESENTATIVE” Shall mean a person  in supervisory capacity who shall be so 
declared by the Contractor and who shall be authorized under a duly executed power of attorney 
to  receive  materials  issued  by  the  Purchaser  to  the  Contractor  for  the  works.  He  shall  be 
responsible  for  proper  execution  of  works  at  each  or  all  places  and  shall  take  orders  from 
Purchaser’s Engineers and carry out the same.  
“ENGINEER / ENGINEER‐IN‐CHARGE “Shall mean an executive of RailTel  In‐charge of works and 
shall  include the superior executives of RailTel. He  is responsible for ensuring that all field works 
covered  by  the  contract  are  carried  out  in  accordance  with  approved  designs,  drawings  & 
specifications and conditions of contract as agreed to.  
“ENGINEER’S REPRESENTATIVE “Shall mean the supervisor of RailTel in direct charge of the works.  
"EQUIPMENT” Means all or any equipment considered necessary by the Purchaser's Engineers for 
satisfactory operation, as a whole, of the installations.  
"MONTH” Means any consecutive period of thirty days.  
"MATERIALS”  Means  all  equipments,  components,  fittings  and  other  materials  including  raw 
materials required to complete the work.. 

 "PURCHASER” Means M/S RailTel Corporation of India Limited, 2
nd

 Floor, ‘B’ Block, Rail Nilayam, 
Secunderabad – 500 071. 
 "PURCHASER’S ENGINEER” Means the Regional General Manager of RailTel or successor  
who will decide all matters relating to design, manufacture, installation and commissioning of the 
plant and equipment at site. 
 "SUB‐CONTRACTOR” Means an individual or a firm of Contractor or a Company registered under 
Indian Company Act or an approved supplier of materials to whom the Contractor sublets portions 
of the contract.  
“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores are to be 
delivered at the destination.  
“INSPECTING  OFFICER”  Means  the  person,  or  organization  specified  in  the  contract  for  the 
purpose  of  inspection  of  stores  of  work  under  the  contract  and  includes  his/their‐authorized 
representative.  
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“RailTel” Means M/s. RailTel Corporation of  India Limited, Southern Region, 2
nd 

Floor,  ‘B’ Block, 
Rail Nilayam, Secunderabad – 500 071.  
“SITE” Means the areas to be taken up by the permanent works, together with any other area or 
areas as shall be determined by the Purchaser's Engineer, which may be placed at the disposal of 
the Contractor  for the purpose of the contract and also such area or areas used  for store yards, 
works  yards  or  workshop  in  proximity  of  the  works  as  the  Purchaser’s  Engineer  may  have 
authorized as an extension of the site, irrespective of the terms and conditions under which they 
are occupied by the Contractor.  
“BLOCK SECTION” Means the distance along the railway track between two consecutive Railway 
Block stations.  
"TENDERER” Means and  includes any  firm of engineers or Contractors or any company or body, 
corporate or otherwise, who submit the Tender which has been invited.  
"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer /Contractor 
has Tendered/contracted according to the specifications, drawings and Annexure hereto annexed 
or to be implied there from, or incidental thereto or to be hereafter specified or required in such 
explanatory  instructions  and  drawings,  being  in  conformity  with  the  original  specifications, 
drawings,  Annexure  and  schedules  and  also  such  instructions  and  drawings  additional  to  the 
aforementioned  as may  from  time  to  time  be  issued  by  the  Purchaser's  Engineer  during  the 
progress of the contracted work.  
"WRITING" Includes all matters written, typewritten or printed either in whole or in part.  

3.  LOCAL CONDITIONS  
3.1  It will be  imperative on each  tenderer  to  fully acquaint himself with all  the  local conditions and 

factors, which would have any effect on the performance of the contract and cost of the stores. 
The purchaser shall not entertain any request for clarifications from the tenderer regarding such 
local conditions. No request for the change of price or time schedule of delivery of stores shall be 
entertained after the offer is accepted by the purchase on account of any local condition or factor.  

3.2  The  intending  tenderer  is  advised  to  study  the  tender  papers  carefully.  Any  submission  of  a 
quotation  by  the  tenderer  shall  be  deemed  to  have  been  done  after  a  careful  study  and 
examination  of  these  documents  with  full  understanding  of  the  implication  thereof.  These 
conditions and specifications shall be deemed to have been accepted unless otherwise, specifically 
commented  upon  by  the  Tenderer  in  his  quotation.  Failure  to  adhere  to  anyone  or  all  these 
instructions may render his offer liable to be ignored without any reference.  

3.3  Should  a  tenderer  find  discrepancies  in,  or  omission  from,  the  drawings  or  any  of  the  Tender 
papers or he has any doubt to their meaning, he should at once notify the RailTel who may send a 
written clarification to all tenderers.  

4.  COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS  
4.1  The tenderer shall indicate paragraph by paragraph for each section of the tender document that 

either his tender complies in every respect with the requirements of each clause and sub clause or 
if not, precisely how they differ from the requirements of the tender.  In  later case, the tenderer 
shall enclose a separate statement as per proforma given,  indicating only  the deviations  for any 
clause or sub clause of Special Conditions of Contract, Instructions to Tenderers and Conditions of 
Tendering,  Technical  Specifications,  Preamble  etc.  which  he  proposes  with  justifications  for 
deviations proposed. The purchaser reserves the right to accept or reject these deviations and his 
decision thereon shall be final (see Form 5).  

4.2  The  equipment  offered  shall  be  in  accordance with  the  drawings  and  specifications. Details  of 
variation  from  the drawings and  specifications,  if any,  should be clearly  indicated  separately  for 
each  annexure with  justification  for  deviations  proposed.  The  Purchaser  reserves  the  right  to 
accept or reject these deviations and his decision thereon shall be final.  

4.3  Firms should give details of similar works carried out giving details of the name of the project, date 
of award, length of the section, value of the contract, the original execution period and the actual 
execution time taken.  
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5  EARNEST MONEY/ BID GUARANTEE  
5.1 The  tenderer  shall  submit  demand  draft  or  Bankers  cheque  from  any  scheduled  bank  for  Rs. 

2,38,030/‐as  earnest  money  in  favour  of  RailTel  Corporation  of  India  Limited,  Secunderabad, 
payable at Secunderabad. 

5.2  The tenderers shall hold the offer open till such date as specified in Para 9 of this chapter. It being 
understood  that  the  tender documents have been sold/issued  to  the  tenderer and  the  tenderer 
has been permitted to tender in consideration of the stipulation on his part that after submitting 
his tender he will not rescile from his offer or modify the terms and conditions thereof in a manner 
not acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation, 
the aforesaid amount deposited as Earnest Money shall be liable to be forfeited by the RailTel.  

5.3  The earnest money may be forfeited:  
5.3.1 If a tenderer withdraws its tender during the period of tenders validity specified in            Clause 9 

of Instructions to Tenderers and Conditions of Tendering.  
5.3.2 In  the  case of  successful  tenderer,  if  the  tenderer  fails  to  Sign  the  contract  in  accordance with 

clause 2 of Special Conditions of Contract.  
5.3.3 To furnish performance guarantee in accordance with clause 3.1 of Special Conditions of Contract.  
5.4 The  earnest  money  of  unsuccessful  tenderer  will  be  returned  within  reasonable  time  to  the 

unsuccessful tenderer but the RailTel shall not be responsible for any loss or depreciation that may 
happen to the security for the due performance of the above stipulation to keep offer open for the 
period specified in the tender documents or to the Earnest Money while in their possession nor be 
liable to pay interest thereon.  

5.5 If the tender is accepted, the amount of Earnest Money will be held as security deposit for due and 
faithful fulfillment of contract. The Earnest Money of successful tenderer will be returned after the 
Contract Performance Guarantee (Security Deposit) as required under para 3 of Special Conditions 
of Contract is furnished and formal contract duly signed is received by the purchaser.  

5.6 Any  tender not accompanied by Earnest Money  in  the approved  forms as mentioned  in para 5 
above will be summarily rejected*.  

5.6.1      * Firms registered with NSIC or any other body specified by Ministry of MSME for the tendered 
supply/work/service is exempted from submission of EMD. These exemptions shall be applicable 
provided  firms  are  registered  with  NSIC/MSME  for  tendered  item/work  and  registration  is 
current and valid. Firms calming these exemptions are required to submit along with their offer, a 
copy of  their  current  and  valid NSIC/MSME  registration  certificate  for  the  tendered  item/work, 
otherwise their offer would not be considered. 

 

*Exemption  of  tender  cost  and  EMD  are  applicable  to  the  firms of NSIC & MSME within  the 
validity period provided the monitory limit is more than the tendered value otherwise they are 
not eligible for waiver of tender cost and EMD.  The firm has also to submit a declaration along 
with tender bid stating that:  “I/We   am/are a Micro and Small Enterprise registered from ‐‐‐‐‐‐ 
(body approved by Ministry of MSME) with registration no ‐‐‐‐‐‐and terminal validity up to .‐‐‐‐‐ ‐
‐‐‐for similar service contracts”  and details as per table below: 

 
Declaration of Tenders awarded under NSIC/MSME 

S 
No 

No. of Tenders 
participated in current 

FY: 2018‐19 with 
NSIC/MSME 

No. of Tenders 
Awarded  in current 
FY: 2018‐19 with 
NSIC/MSME 

Details of awarded tenders 

Tender No 
& Date 

Name of 
Work/Stores 

Value      
in Rs. 

It may please be noted that supporting documents as above to be submitted i.e. copy of NSIC/MSME, 
declaration  and  details  as  per  above  table.   Offers without  above will  be  treated  as  invalid  and 
summarily rejected. 
5.7 If  the  tenderer  deliberately  gives  wrong  information  in  his/her  tender  or  creates  such 

circumstances  for the acceptance of his/her tender, then RailTel reserves the right to reject such 
tender at any stage.  In case credential certificate(s) submitted by  the contractor are  found  to be 
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incorrect, the EMD deposited shall be forfeited in respective tenders he has quoted and he will be 
barred from quoting in RailTel tenders for a period of 3 years. 

5.8 If a Tenderer expires after the submission of his tender or after the acceptance of his tender, the 
RailTel shall deem such tender as cancelled.  If a partner of a firm expires after the submission of 
their  tender  or  after  the  acceptance  of  their  tender,  the  RailTel  shall  deem  such  tender  as 
cancelled, unless the firm retains its character 

6 SUBMISSION OF OFFERS  
6.1 All offers  in the prescribed forms should be submitted before the time and date fixed for the 

receipt  of  the  offers. Offers  received  after  the  stipulated  time  and  date will  be  summarily 
rejected.  

6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at 
the same time on the   next working day.  

6.3 All offers shall be either type written or written neatly in indelible ink in English. Each page of 
the offer must be numbered consecutively. A reference  to  total number of pages comprising 
the  offer  must  be  made  at  the  top  right  hand  corner  of  the  top  page.  The  supporting 
documents should be submitted either in original or duly signed by the authorized signatory of 
the tenderer. The original documents shall be produced for verification when called for.  

6.4 All copies of the tender papers shall be signed by the tenderer, on each page including closing 
page in token of his having studied the tender papers carefully. 

6.5 RATES IN FIGURES & WORDS:‐ 
6.5.1 All  prices  and  other  information  like  discounts  etc.,  having  a  bearing  on  the  price  shall  be 

written both in figures and in words in the prescribed offer form. In case of difference in words 
and figures the amount written in words will be taken in to consideration. 

6.5.2 In the event of any discrepancy between unit rate and total cost, the value shown in unit rate 
will be taken for evaluation purpose. 

6.5.3 In case the schedule of requirement quoted by tenderer is incomplete with reference to tender 
document, the offer is liable to be rejected.  

6.6 ATTESTATION OF ALTERATION: No scribbling  is permissible  in  the tender documents. Tender 
containing  erasures  and  alterations  in  the  tender  documents  are  liable  to  be  rejected.  Any 
correction made by the tenderer/tenderers in his/their entries must be signed (not initialed) by 
him/them. 

6.7 The bid shall consist of the following:  
i) Offer letter complete. (Form No.1)  
ii) Schedule of works (i.e., Schedule of Requirements) with rate and total amount duly signed by 

the tenderer in figures and words. 
iii) Earnest Money in prescribed form  
iv) Solvency Certificate ‐deleted 
v) Constitution of Firm and Power of Attorney  
vi) Clause wise compliance to tender conditions & statement of deviations (Para 4). Form No.5  
vii) Similar works executed or under execution. Form No. 10  
viii) User's Certificate Form No. 2  
ix) Any other information desired to be submitted by the tenderer.  
x)  Complete tender document duly signed in all pages including above 
7. CONSTITUTION OF FIRM AND POWER OF ATTORNEY  
7.1 Any individual(s) signing the tender or other documents connected therewith should specify 

whether he is signing: ‐ 
(a) As sole proprietor of the concern or as attorney of the sole proprietor;  
(b) As a partner or partners of the firm; 
(c) As a Director, Manager or Secretary in the case of Limited Company duly authorized by a 

resolution passed by the Board of Directors or in pursuance of the authority conferred by 
Memorandum of Association  
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7.2 In  the case of a  firm not  registered under  the  Indian Partnership Act, all  the partners or  the 

attorney  duly  authorized  by  all  of  them  should  sign  the  tender  and  all  other  connected 
documents. The original Power of Attorney or other documents empowering the individual or 
individuals to sign should be furnished to the Purchaser for verification, if required.  

 
7.3 The RailTel will not be bound by Power of Attorney granted by the tenderer or by the changes 

in the composition of the firm made subsequent to the execution of the contract agreement.  
 
7.4 In case where the Power of Attorney partnership deed has not been executed  in English, the 

true  and  authenticated  copies  of  the  translation  of  the  same  by  Advocate,  authorized 
translators  of  Courts  and  Licensed  Petition Writers  should  be  supplied  by  the  Contractor(s) 
while tendering for the work.  

7.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the 
case may be in original or duly signed.  

8. UNIT PRICES: The unit prices should be quoted by the Contractor after taking all the relevant 
factors  into  consideration  and  these  should  be  Firm  and  all‐inclusive without  any  variation 
clauses. The prices shall be quoted in rupees for the units under metric system. Reference may 
be made Special Conditions of Contract (Chapter II Section II). The prices shall be inclusive of all 
taxes and statutory payments. 

9. VALIDITY OF OFFER: The tenderer shall keep the offer open for a minimum period of 45 (Forty 
five)  days,  from  the  date  of  opening  of  tender.  Within  that  period  the  tenderer  cannot 
withdraw  his  offer  subject  to  the  period  being  extended  further,  if  required,  by  mutual 
agreement from time to time. Any contravention of the above condition will make the tenderer 
liable for forfeiture of his Earnest Money.  

10. RATES DURING NEGOTIATION: The tenderer/s shall not increase his/their quoted rates in case 
the RailTel Administration negotiates for reduction of rates. Such negotiations shall not amount 
to  cancellation  or  withdrawal  of  the  original  offer  and  the  rates  originally  quoted  will  be 
binding on the tenderer/s.  

11. PERIOD  OF  COMPLETION  AND  TIME  PROGRESS  GRAPH:  The  works/work  are/is  to  be 
completed within a period as mentioned in preamble at para 9.  

12. NON‐TRANSFERABILITY  AND  NON‐REFUNDABILITY:  The  tender  documents  are  not 
transferable. The cost of tender document is not refundable.  

13. ERRORS, OMISSIONS & DISCREPANCIES: The Contractor(s) shall not take any advantage of any 
misinterpretation of the conditions due to typing or any other error and if in doubt shall bring it 
to the notice of the Engineer without delay. In case of any contradiction only the printed rules, 
and books should be followed and no claim for the misinterpretation shall be entertained.  

14. WRONG  INFORMATION  BY  TENDERER:  If  the  tenderer/s  deliberately  gives/give  wrong 
information  in  his/their  tender  which  creates/create  circumstances  for  the  acceptance  of 
his/their tender the RailTel reserves the right to reject such tender at any stage.  
 

15. QUALIFYING CRITERIA: 
15.1  General:  all  the  supporting  documents  shall  be  self  attested  by  Tenderer  for  their 
consideration. 
15.1.1  Qualifying  criteria  under  this  para  lays  down minimum  acceptable  qualifications  in  various 
areas  to ensure  that qualified bidder has necessary experience,  technical expertise, equipments and 
financial and human  resources  to  successfully complete  the project.  In case of a consortium bid  the 
qualification document details etc. must be provided for each member of consortium.  
15.1.2  If  the  tenderer  proposes  to  buy  any  equipment  from  other  suppliers/  sources,  documents 
indicating the willingness to supply the equipment and provide technical support to the tenderer that 



RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE 

Page 17 of 74 signature of tenderer with seal 17

may be  required during  installation, commissioning and warranty period and  later on directly  to  the 
RailTel, shall be included in the tender.  
15.1.3 The tenderer should submit the details of experience of similar works or services in the projects 
executed / under execution which should clearly bring out expertise in the equipment manufacture or 
installation etc. as per form no. 10.  
15.1.4  For  supply  of  critical materials,  the  contractor,  if  he  is  not  a manufacturer,  shall  submit  a 
certificate  from  the  manufacturer,  whose  material  he  intends  to  supply,  to  the  effect  that  the 
manufacturer  is willing and capable  to  supply  the material  in  time  so as  to enable  the contractor  to 
complete the work within the time frame mentioned in the contract.  
15.1.5 The  tenderer/s must submit along with his/their  tender, certificates  from  the original user  for 
whom the project was undertaken certifying the date of award of contract, date of completion, date of 
commissioning and the present working state of the system so established. The tenderer shall submit 
these  certificates  for  all  the  projects  that  he  has  executed  which  only  satisfy  the  minimum 
requirements  in each case. The certificates are to be submitted  in original or their true copies duly 
signed by the tenderer to contain the information as per form no. 2.  
 
15.2 Technical Capability: Tenderer must have completed works of similar nature, as indicated in para 
16 below, successfully and satisfactorily of values as indicated below: 
 
15.2.1 Tenderer must have  completed  successfully and  satisfactorily at  least one  single  similar work 
costing not less than 35 % of the advertised tender value of work during the preceding three years (i.e. 
current financial year and three previous financial years). Offers not accompanied by user certificates 
as per Form no 2, will not be considered. 

 
15.3 Financial:  
15.3.1  The  total  contract  amount  received  by  the  tenderer  during  the  last  three  financial  years 
including  current  financial  year  as  per  Audited  balance  sheet  should  be  a  minimum  of  150%  of 
advertised  Tender  Value  of  work.  Offers  not  accompanied  by  Audited  balance  sheet  will  not  be 
considered 
 
Plant & machinery: The tenderer should furnish the details of the machinery and plant to be deployed, 
in case the tenderer plans to use mechanized trenching.  
 
16. MEANING OF SIMILAR WORKS: Works similar  to  the scope of work as contained  in  this  tender 

shall mean that  
 

“Trenching, Blowing of OFC through HDPE Duct, splicing and testing of OFC” 
Or 

“Laying of Quad Cable, Jointing and Testing” 
 
 should  form  sizable  part  of  the  total work  executed  for Govt.  /  public  Sector  or  for  reputed 
private sector telecom service providers/Infrastructure Provider.  

 
16.1 System of Verification of Tenderer’s Credentials: 
i. The  tenderer  shall  submit  along with  the  tender  document,  documents  in  support  of  his/their 

claim to fulfil the eligibility criteria as mentioned in the tender document. Each page of the copy of 
documents/certificates  in  support  of  credentials,  submitted  by  the  tenderer,  shall  be  self‐
attested/digitally signed by the tenderer or authorized representative of the tendering firm. Self‐
attestation shall  include signature, stamp and date (on each page). Only those documents which 
are declared explicitly by the tenderer as “documents supporting the claim of qualifying the  laid 
down eligibility criteria”, will be considered for evaluating his/their tender 
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ii. The tenderers shall submit a notarized affidavit on a non‐judicial stamp paper stating that they 
are not liable to be disqualified and all their statements/documents submitted along with bid are 
true and  factual. Standard  format of  the affidavit  to be  submitted by  the bidder  is enclosed as 
Annexure‐A  (Form  11).  Non  submission  of  an  affidavit  by  the  bidder  shall  result  in  summary 
rejection of his/their bid. And  It  shall be mandatorily  incumbent upon  the  tenderer  to  identify, 
state and submit the supporting documents duly self attested by which they/he  is qualifying the 
Qualifying Criteria mentioned in the Tender Document. It will not be obligatory on the part of the 
RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification for the 
tender is concerned. 
a) The RailTel reserves the right to verify all statements, information and documents submitted 

by the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make 
available  all  such  information,  evidence  and  documents  as  may  be  necessary  for  such 
verification. Any such verification or lack of such verification, by the RailTel shall not relieve 
the bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel 
thereunder. 

b)  In  case  of  any  wrong  information  submitted  by  the  tenderer,  the  contract  shall  be 
terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and Security Deposit 
(SD) of contract forfeited and agency barred for doing business on entire RailTel for 5 (five) 
years. 

17. SYSTEM  PERFORMANCE  GUARANTEE:  The  tenderer  shall  give  unqualified  and  unconditional 
guarantee that when the equipment / material supplied by him is installed and commissioned at 
site,  it  shall achieve  the desired objective and  that  in  the event of performance of  the  system 
when  installed not complying with the end objective or with the specifications, he shall provide 
further  inputs  to  enable  the  RailTel  to  realize  the  end  objectives with  full  compliance  of  the 
specifications  contained  in  these  documents.  No  additional  payment  will  be  made  to  the 
contractor for supply of any additional goods and service required in this regard.  

18. AUTHORITY OF  ACCEPTANCE:  The  authority  for  the  acceptance  of  the  tender  rests with  the 
Purchaser.  The  tenders  received  will  be  evaluated  by  the  Purchaser  to  ascertain  the  best 
acceptable tender in the interest of the Purchaser.  
However, the purchaser shall not be bound to accept the  lowest or any tender or to assign any 
reason  for non‐acceptance or  rejection of a  tender. The purchaser  reserves  the  right  to accept 
any tender in respect of the whole or any portion of the work specified in the tender paper or to 
sub‐divide the work among different Tenderers or to reduce the work or to accept any tender for 
less than the tendered quantities without assigning any reason whatsoever.  

19. AGREEMENT:  The  successful  tenderer/s  shall  be  required  to  execute  an  agreement with  the 
representative  of  RailTel  for  carrying  out  the  work  according  to  the  tender  documents  as 
indicated in para 2 of Special Conditions of Contract (Section II Chapter II). 

20. TENDERER’S ADDRESS: Tenderer shall state in the tender his postal address fully and clearly. Any 
communication  sent  to  the  tenderers  by  post  at  his  said  address  shall  be  deemed  to  have 
reached the tenderer duly & timely, not withstanding the fact that the communication could not 
reach the tenderer at all or  in time for whatever reason.  Important documents shall be sent by 
Registered Post.  

21. EVALUATION OF OFFER 
The       authority     for the     acceptance of     the tender     rests with     the Purchaser. The tenders 
received will  be  evaluated  by  the  Purchaser  to  ascertain  the  best  acceptable  tender  in  the 
interest of the Purchaser.  
 
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any 
reason for non‐acceptance or rejection of a tender. The purchaser reserves the right to accept 
any tender in respect of the whole or any portion of the work specified in the tender paper or to 
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sub‐divide the work among different tenderers or to reduce the work or to accept any tender 
for less than the tendered quantities without assigning any reason whatsoever. 

22. AMENDMENT OF TENDER DOCUMENT 
22.1 RailTel may modify the Tender Document by issuing ADDENDA/CORRIGENDA 
22.2 Tenderers are advised to submit the tender well in advance before the stipulated time. It is the 

responsibility of the Tenderer to check any correction or any modifications (addenda/corrigenda) 
published subsequently Web site and the same shall be taken into account while submitting the 
tender. No addenda/corrigenda will be issued within 15 days of the date of tender opening. 

22.3 To give prospective bidders a reasonable time to take ADDENDUM/CORRIGENDUM into account 
in preparing their bids, the RailTel may at their discretion extend as necessary, the deadline for 
submission of Tender document. 

22.4 The materials that shall be handed over to the Contractor at any time for execution of work shall 
depend upon  the particular  item of work  in  the schedules  to be done at a particular  time and 
also  the progress of work. The contractor shall  furnish  Indemnity Bond  for a sum equal  to  the 
cost of materials proposed to be taken by him.  The quantity of materials that shall be given by 
the RailTel at any  time  shall not exceed  the value of  Indemnity Bond  that  is  furnished by  the 
Contractor. 

22.5 Materials issued to the contractor shall be used solely and economically for the purpose of work 
covered by this contract only.  The materials shall be used in such quantities and proportions as 
are  indicated  in  Schedule or  in  the  relevant  specifications or drawings or  as  approved by  the 
Engineer whose decision  thereon  shall be  final.   Wastage or damage  to  such materials  in any 
manner shall be avoided. 

22.6 The  contractor  shall  be  liable  to  render  fully  accountable  for  all  the materials  issued  by  the 
RailTel.  If any quantity of RailTel materials is consumed in excess or wasted or damaged or lost 
or  otherwise  not  satisfactorily  accounted  for,  recovery  shall  be made  from  the  contractor  at 
twice the  issued rate prevailing at the time of  last  issue of the materials consumed  in excess or 
wasted or damaged or lost or not satisfactorily accounted for. 

22.7 If at any time any materials which the contractor would normally have to arrange for himself  is 
supplied  by  the  RailTel  either  at  the  contractor’s  request  or  suo‐moto  in  order  to  prevent 
possible  delay  in  the  execution  of  the  work  due  to  contractor’s  inability  to make  adequate 
arrangements for the supply therefore or otherwise, such materials will be made available to the 
contractor  in the RailTel’s Stores Depot at Secunderabad as required for the work. All handling, 
subsequent thereof will be at the contractors responsibility.  Recovery of the cost of such supply 
will be made  from the contractor’s bills, as per extant rules of  the RailTel.     Any demurrage or 
other  charges  due  on  account  of  detention  of  wagons  in  loading  or  unloading  will  also  be 
recovered from the   Contractor. 

22.8 If the materials mentioned  in schedules, however not available  in RailTel and /or decide not to 
supply  the  same, whatever  be  the  reason,  the  RailTel  shall  not  be  bound  to  arrange  for  the 
supply nor will this fact be accepted as an excuse for delay  in the execution of the work by the 
contractor. 

22.9 The quantities indicated in the schedules are approximate and will only support to convey to the 
contractor an idea of the magnitude of the work. The rates mentioned in Schedules are deemed 
to hold good for any increase in quantities up to 25%. The description of items is given as a guide 
and  approximately only  and  is  subject  to  variation  according  to  the needs of  the RailTel.  The 
RailTel accepts no responsibility for their accuracy.  Further, the RailTel does not guarantee work 
under each item of the Schedule. 

22.10 Materials shall be issued to the contractor or his representative at specific depot of the stores on 
Production of  identity  card with photograph or  authorization  letter  issued by  this office. Also 
indemnity bond on non‐judicial stamp paper of Rs 100/‐ as per Performa given  in Form No‐6 of 
Chapter V will be executed and submitted to the Section Engineer in charge.   

 ******************  
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SECTION‐ II  
CHAPTER ‐ 2  

Special Conditions of Contract I N D E X 
 Para Subject  

1. Tender Document  
2. Agreement  
3. Security Deposit  
4. Contractor's Office & Stores depot  
5. Use of Railway Land  
6. Program of work.  
7. Competent Supervisors  
8. Test & Measuring Instruments, Special tools & Installation Material  
9. Stores to be supplied by contractor  
10. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.  
11. Quality assurance  
12. Inspection of materials  
13. Inspection of works  
14. Quantum of work and variation in Quantities  
15. Subletting and assignment  
16. Execution of works  
17. Maintenance of works  
18. Clearance of site  
19. Provisional Acceptance  
20. Placing in Service & Maintenance Supervision  
21. Final Acceptance  
22. Warranty  
23. Infringement of Patents  
24. License as per Govt. of India Contract Labour Act  
25. Defaults and Delays  
26. Loss Sustained Due to Default and Delay  
27. Penalty for Delay in Completion  
28. Adherence of time schedule  
29. Contractors liabilities for Costs and Damages  
30. Unit prices  
31. Measurement of works  
32. meaning and interpretation by RailTel to be final  
33. Terms of Payments  
34. On account payment  
35. Final Payments  
36. Final Settlement  
37. Certificate for MODVAT BENEFITS on bills  
38. Deductions from On Account Payment Bills  
39. Taxes  
40. Insurance  
41. Force Majeure Clause  
42. Settlement of dispute and Arbitration  
43. Termination of Contract  
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SPECIAL CONDITIONS OF CONTRACT  
 
1. TENDER DOCUMENTS  
1.1  The goods and works/services required, bidding procedure and contract terms are prescribed 
in the tender documents. The set of tender documents issued for the purpose of bidding includes the 
following together with any addendum and corrigendum thereto.  
 

Section‐I: Preamble along with schedule of requirements, annexure etc.  
Section‐II: I) Instructions to tenderers and conditions of tendering.   

II) Special conditions of contract. 
III) Forms of Tender and annexure etc. 

Section‐III: Technical specifications and drawings etc.  
 
1.2  If the Tender submitted by a Tenderer  is accepted and the contract awarded to the Tenderer 
the various works coming under the purview of the contract shall be governed by tender documents 
mentioned above.  
1.3  Any special conditions stated by the Tenderer  in the covering  letter submitted along with the 
tender  shall  be  deemed  to  be  a  part  of  the  Contract  to  such  extent  only  as  have  been  explicitly 
accepted by the RailTel.  
 
2. AGREEMENT  
The successful Tenderer shall within 30 days after having been called upon by notice to do so be bound 
to  execute  an  agreement based on  accepted  rates  and  conditions,  in  such  form  as  the RailTel may 
prescribe, and lodge the same with the RailTel together with the conditions of contract, specifications 
and Schedule of prices referred to therein duly complete. The form for agreement is included in Section 
II, Chapter III (Form No.3).  
 
3. SECURITY DEPOSIT  
3.1.1 The  security deposit amount will be equal  to 5% of contract value  for due  fulfillment of  the 

contract.  
 

3.2 The Earnest Money already paid by the successful Tenderer (see Clause 5 Chapter‐I Section‐II 
Instructions  to Tenderers and Conditions of Tendering) will be adjusted  towards payment of 
this Security deposit  
 

3.3 Balance  amount  towards  SD  shall  be  recovered  from  the  contractor’s  “on  account”  bills  as 
under: 
 (a) The rate of recovery should be at the rate of 10% of the bill amount till 5 %    contract 
value is achieved. 
(b) Security Deposit shall be shall be released after satisfactory completion of the warranty 
period (clause no 22) and on issue of Final acceptance certificate (FAC).  

(c) No interest will be payable upon the Earnest Money and Security Deposit 
 

3.4 CONTRACT PERFORMANCE GUARANTEE (PBG) 
3.4.1 On  receipt  of  the  Letter  of Acceptance  of  Tender  from  the  RailTel,  the  successful  Tenderer 

should  give  a  Performance  Guarantee  in  the  form  of  irrevocable  bank  guarantee  from  any 
Nationalized Bank or Scheduled Bank in the Form given in Tender document amounting to 5% 
of the contract value. 

3.4.2 The  Instruments  for  Performance  Guarantee  should  be  valid  for  three months  beyond  the 
Completion  period   
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3.4.3 The successful tenderer shall have to submit a Performance Guarantee (PG) within 30 (thirty) 
days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of 
PG beyond 30 (thirty) days and up to 60 days from the date of issue of LOA may be given by the 
Authority who is competent to sign the contract agreement. However, a penal interest of 15% 
per annum shall be charged for the delay beyond 30 (thirty) days,  i.e. from 31st day after the 
date of issue of LOA, a notice shall be served to the contractor to deposit the PG immediately 
(however not  exceeding  90 days  from  the date  issue of  LOA).In  case  the  contractor  fails  to 
submit the requisite PG even after 90 days from the date of issue of LOA, the contract shall be 
terminated duly forfeiting EMD and other dues, if any payable against that contract. The failed 
contractor shall be debarred from participating in re‐tender for that work. 

 
3.5 Performance Guarantee  shall be  released after  satisfactory  completion of work and  issue of 

Provisional Acceptance Certificate, the PBG submitted in the form of BG / Demand Draft will be 
returned / refunded to the contractor after adjustment of any dues payable by the contractor.  

3.5.1 Wherever  the  contracts  are  rescinded,  the  security  deposit  should  be  forfeited  and  the 
Performance Guarantee shall be en‐cashed by RailTel. 

3.5.2 The balance work shall be got done independently by RailTel. 
3.5.3 The original  contractor  shall be debarred  from participating  in  the  tender  for  executing  the 

balance work.   If the failed contractor  is a Joint Venture (JV) or a partnership firm, then every 
member/partner of  such  a  firm would be debarred  from participating  in  the  tender  for  the 
balance work either  in his/her  individual capacity or as a partner of any other JV/partnership 
firm. 

 
4. CONTRACTOR'S OFFICE &  STORES DEPOT:  The  Contractor  shall within  ten  days  of  issue  of 
letter of acceptance of tender establish an office and store depot at a convenient place  for receiving 
and storing equipments and materials and progressing field work expeditiously in consultation and with 
the approval of the purchaser's Engineer. He shall intimate the purchaser's Engineer address thereof to 
which all correspondence should be sent. Any communication sent to the contractor by post at his said 
address shall be deemed to have reached the contractor duly and in time.  Important documents shall 
be sent by Registered post.  
 
5. USE OF RAILWAY  LAND: Use of Railway  land  required by  the Contractor  for  construction of 
temporary  offices,  quarter(s),  hutments  etc.  for  the  staff  and  for  storing  materials  etc.,  will  be 
permitted  to him/them subject  to approval by Railways,  if available at  the charges prescribed by  the 
Railways. The  land will be  restored  to Railways by  the Contractor(s)  in  the  same  condition as when 
taken over or  in vacant condition as desired by  the Engineer after completion of  the work or at any 
earlier day as specified by the Engineer. Failure to do so will make the Contractor(s)  liable to pay the 
cost incurred by the Railway for getting possession of land.  
 
6. PROGRAMME OF WORK  
6.1 The Contractor shall have necessary resources to execute the work so that the entire work  is 
completed within a period as mentioned in the preamble from the date of issue of Letter of Acceptance 
of the tender. He shall also have necessary resources to take up the work simultaneously at more than 
one independent place in order to expedite the completion of work. 
 
6.2 Within  a  period  of  7  days  beginning  from  the  date  of  issue  of  Letter  of  Acceptance/PO  of 
Tender the Contractor shall submit the detailed time Schedule for the execution of work based on the 
conditions in consultation with RailTel to the authority mentioned in the Preamble and approved by the 
later in writing before commencement of the work.  
 
6.3 The  Contractor  shall  be  held  responsible  for  the  execution  of  the  work  according  to  the 
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Program  given  above  in  full  compliance  of  the  various  clauses  of  the  Technical  specifications, 
instructions / drawings etc. Failure to comply with any of these will be dealt with as per provision laid 
down in Conditions of Tendering.  
 
6.4 Approach  roads, where  ever  available  can  be  used  for  carting materials. While  RailTel may 
facilitate the contractor for getting approval from the Railways, if required, for carting the material to 
the site, the responsibility for ensuring that the material reaches the site in time, lies entirely with the 
contractor. The contractor has to bear the necessary expenses for carting the material to the site. 
6.5 The contractor will program his work in such a manner so as not to interfere in the working and 
movement of trains.  
 
7. COMPETENT  SUPERVISORS:  The  Contractor  shall  place  and  keep  competent 
representatives/Supervisors /Engineers as his  representative on  the works who will be authorized  to 
receive and acknowledge materials issued by the RailTel and take all orders issued by the RailTel.  The 
said representatives shall be present at site during working hours and any written orders or instructions 
which the purchaser's Engineer may give to the said representatives of the contractor shall be deemed 
to have been duly given or communicated to the contractor.  
 
8. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.  
8.1 Special tools & instruments required for installation and commissioning of the work as detailed 
in preamble shall be arranged by contractor at his own cost.  
8.2 All tests and measuring  instruments and other arrangements required for carrying out all the 
acceptance tests etc shall be provided by the contractor at his own cost.  
 
9. STORES  TO  BE  SUPPLIED  BY  CONTRACTOR:  All materials  required  for  the  execution  of  the 
contract shall be arranged and supplied by the Contractor as detailed in the scope (Preamble) so as to 
realize  the  end  objective.  The  supply  of  equipments  and  materials  shall  also  include  required 
installation and other materials and documents etc which may not be specifically mentioned herein but 
which are usually necessary for completing the work in all respects.  
 
10. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, INSTRUCTION BOOK & 
COMPLETION PLANS ETC: The supply of equipment and materials shall  include supply of  two sets of 
printed documents from original equipment manufacturers for each equipment. 
11 QUALITY ASSURANCE: In the event of RailTel waving off the  inspection, the quality assurance 
department  of  the manufacturer  shall  carry  out  all  the  tests  as  per  the  specification  and  issue  a 
certificate  indicating clearly  the  test  results and  the adherence  to  the  technical specifications. This  is 
without prejudice to the purchaser’s right to accept or reject the supplies if not found in conformity to 
its requirement  
12 INSPECTION OF MATERIALS  
12.1 All equipments materials fittings and components will be subject to inspection by the purchaser or 
his representative at the manufacturer's factory/tenderer works before dispatch and no materials shall 
be dispatched until these are  inspected and/or approved. The materials may also be  inspected by the 
purchaser or his representative again at the contractor's depot.  
 
12.2 All materials shall be procured  from the manufacturers of repute/their‐authorized dealers. Such 
materials  are  to  be  accepted  by  the  Engineer.  The  Contractor  may  be  required  to  produce  test 
certificate from the manufacturer wherever called for by the Engineer.  
 
12.3 The cost of equipment and materials, all tests and/or analysis performed  for  inspection shall be 
borne by the Contractor.  
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12.4  The  inspection  charges,  if  any,  payable  to  the  purchaser’s  representative  for  carrying  out  the 
inspection shall be borne by the purchaser.  
 
13. INSPECTION OF WORKS: The Engineer or his representative may  inspect and test the various 
portions of the work at all stages and shall have full power to reject all or any portion of the work that 
he  may  consider  to  be  defective  or  inferior  in  quality  of  materials,  workmanship  or  design  in 
comparison  to what  is  called  for  in  the  specification.  In  the  event of  rejection of  any work  already 
executed  and  not  in  accordance with  specification  as  in  this  tender  and/or  as  determined  by  the 
Engineer  or  which  the  Contractor  has  been  apprised,  the  Contractor  shall  carry  out  alterations/ 
replacements to such works to the satisfaction of the Engineer for which no additional expenses will be 
borne by the RailTel.  
 
14. QUANTUM OF WORK AND VARIATION IN QUANTITIES  
 The  quantities  indicated  in  Schedule  of  Requirements  are  approximate  and  purport  to  convey  the 
tenderer  an  idea  of  the magnitude  of  the  work.  The  Purchaser  reserves  the  right  to  increase  or 
decrease by up to 25 % of the quantity of goods and services specified in the Schedule of Requirement 
without any change in unit price of the ordered quantity or other terms and conditions. 
 
15. SUBLETTING AND ASSIGNMENT: No sub‐contracts are permitted 

a. The Contractor  shall not  sub‐contract  any part or  the whole of  the work, without  the prior 
consent of RAILTEL. The Contractor may sub‐contract parts of the contract, if necessary and in 
the  interest of  the project and only  to  sub‐ Contractors approved  in advance  in writing by 
RAILTEL.  The  Contractor  shall  be  responsible  for  transmitting  specifications  and  pertinent 
data to sub‐ Contractors and ensuring full compliance by them. In such cases even if written 
permission is given, it shall not relieve the Contractor from his obligations under the contract 
and  he  shall  be  fully  responsible  for  all  supplies  / work  done  by  his  sub‐Contractors.  The 
Contractor shall also be exclusively responsible for the effective planning and co‐ordination of 
the work from sub‐Contractors. to ensure proper integration with all works.  

b. It  shall  be  as  per  the  specifications  of  RAILTEL  and  RAILTEL  shall  have  sole  discretion  to 
withdraw its consent and have the remaining part performed or executed by any other party 
of RAILTEL's choice.  

c. Notwithstanding  anything  contained  herein,  RAILTEL  shall  have  sole  discretion  to  nominate 
sub‐contractors for specialized activities/works or even for part of specified works, before or 
during the course of Work, wherever required  in the opinion of RAILTEL on account of slow 
progress, poor quality or Contractor's lack of sufficient mobilization. 

 
16. EXECUTION OF WORK: All the works shall be executed in strict conformity to the provisions of 
the contract document and with such explanatory detailed drawings, specifications and instructions as 
may be approved from time to time based on detailed design and engineering carried out by contractor 
in  line with requirements as per contract document. The contractor shall be responsible  for ensuring 
that the work throughout are executed in the most substantial, proper and workmanlike manner with 
the quality of material and workmanship in strict accordance with the specifications and as per sound 
industrial practices and to the entire satisfaction of the RailTel.  
 
17. MAINTENANCE  OF  WORKS:  The  contractor  shall  at  all  times  during  the  progress  and 
continuance of the works and also for the period of maintenance specified in the tender form and after 
the date of passing of the certificate of completion by the RailTel's representative or any other earlier 
date  subsequent  to  the  completion  of  the works  that may  be  fixed  by  RailTel's  representative  be 
responsible for and effectively maintain and uphold  in good, substantial, sound and perfect condition 
all and every part of the works and shall make good from time to time and at all times, as often as the 
RailTel's representative shall require, any damage or defect that may, during the above period, arise in 
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or be discovered or be in any way connected with the works provided that such damage or defect is not 
directly caused by errors  in the contract documents, act of providence or  insurrection or civil riot and 
the contractor shall be  liable  for and shall pay and make good to the RailTel or other persons  legally 
entitled thereto whenever required by the RailTel's representative so to do, all losses, damages, costs 
and expenses they or any of them may  incur or be put or be  liable to, by reason or  inconsequence of 
the operations of the contractor or his failure in any respect.  
 
18. CLEARANCE OF SITE: At the end of the work at each  location the Contractor shall as a part of 
his Contractual obligation leave the area completely neat and clean. 
 
19. PROVISIONAL ACCEPTANCE  
19.1 Immediately after the completion of the work at each block section or after completion of work in 
a  Zonal  Rly/Division  hereinafter  referred  as  sub‐section  the  contractor  shall  certify  and  advise  the 
purchaser  in writing  that  the  installation  is  (i) complete  (ii)  ready  for  satisfactory commercial  service 
and (iii) ready to be handed over.  
 
19.2  The  test  or  tests  specified  in  Technical  supplement  (section  III)  will  be  conducted  jointly  by 
purchaser and contractor as soon as possible after receipt of advice of completion of one sub ‐ section 
by purchaser  from  the contractor. The  test schedule shall be  finalized by mutual discussion between 
the contractor and M/S RailTel Corporation of India Limited, Secunderabad. Any component, modules, 
sub assemblies or equipment failing during the commissioning test shall be replaced/repaired free of 
cost by tenderer.  
 
19.3 Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful commissioning 
of entire  section  in  the  tender covering all materials and works/services  included  in  the Schedule of 
works after the final acceptance test as per the approved test procedures enumerated under para 3.26 
of chapter 3 i.e. specification, have been completed and the performance has been found to meet the 
specifications. RailTel’s  decision  in  this  respect  shall  be  final.  The  Provisional Acceptance  Certificate 
shall be signed by both the parties. The period of maintenance of works shall commence from the date 
of issue of last Provisional Acceptance Certificate.  
 
20. PLACING IN SERVICE & MAINTENANCE SUPERVISION  
20.1 After  the work has been  completed & placed  in  service  and  Provisional Acceptance  certificate 
issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance supervision 
of the work for a period of twelve months from the date of commissioning.  
 
For  this  purpose  he  shall  prepare  a  maintenance  plan  and  make  available  the  works/services  of 
qualified maintenance engineer stationed at  the  location approved by Purchaser’s Engineer who will 
guide and supervise the work of RailTel maintenance staff. The maintenance engineer of the tenderer 
will visit the total installation at least once in a month.  
20.2 The Contractor shall  inspect all  trenches after  first monsoon and shrinkage etc. shall be  refilled 
and rammed & trench surface brought to the original. No extra charge shall be payable for the same.  
 
20.3 During  this period of maintenance  supervision  if  any  lacuna  is noticed  in  the  functioning,  as  a 
result of any work,  the  contractor  free of  cost will  rectify  the  same. During  such  rectification  if any 
faulty materials need replacement or repair, they shall be provided by the contractor from the set of 
materials that the contractor should bring to the site of installation in addition to all the materials to be 
supplied against this contract. 
21. FINAL ACCEPTANCE  
21.1 The  final acceptance of  the works completed shall  take effect  from  the date of expiry of  the 
period of maintenance supervision as defined above or the expiry of the last of the respective period of 
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maintenance  supervision  of  various  sub‐sections  for  which  Provisional  Acceptance  Certificates  are 
issued or brought  into commercial operation, provided  in any case  that  the contractor has complied 
fully with his obligations in respect of each item under the contract.  
 
21.2 Notwithstanding  the  issue  of  Final  Acceptance  Certificate  the  contractor  and  the  purchaser 
(subject to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred under the 
provision of the contract prior to the issue of Final Acceptance Certificate which remains unperformed 
at the time such certificate is issued and for determining the nature and extent of such obligation the 
contract shall be deemed to remain in force between the parties hereto.  
 
22. WARRANTY  
22.1 The work carried out and equipment supplied by the Contractor shall be guaranteed against the 
defects  for  a  period  of One  Year  from  the  date  of  issue  of  Provisional Acceptance  Certificate.  The 
contractor  shall  provide  comprehensive warranty maintenance  for  all  the  items  supplied  and work 
carried out by him against this tender.  
 
22.2  The  replacement  of  defective materials  supplied  by  contractor  at  site  shall  be  undertaken  by 
RailTel. However, incase RailTel representative is unable to rectify the defects, maintenance engineers 
of  the  contractor  shall  go  to  the  site  immediately  on  receipt  of  the  intimation  to  assist  RailTel 
representative  for diagnostic and  rectification of  the  fault. RailTel shall not bear any expenditure  for 
any such traveling or during the maintenance and warranty period.  
 
22.4  During  the  free  warranty maintenance  period  contractor  should  stabilize  the  working  of  the 
system. RailTel has the right to extend the period of supervision of the maintenance free of cost till the 
system  stabilizes  and  works  satisfactorily  for  a  reasonable  period  of  time.  If  during  the  time  any 
equipment etc. is to be added or deficiencies are to be rectified to make the system work trouble free 
the same also will have to be done by the contractor free of cost as to make good all the deficiencies.  
 

23. INFRINGEMENTS OF PATENTS:  
(a)  The Contractor  is  forbidden  to use  any patents or  registered drawings, processes or patterns  in 
fulfilling his contract without prior consent in writing of the owner of such patents, drawings, patterns 
or trade marks except where these are specified by the Purchaser himself. Royalties where payable for 
the use of such patented processes, registered drawings or patterns shall be borne exclusively by the 
Contractor.  The Contractor shall advise the Purchaser of any proprietary rights that may exist on such 
processes, drawings or patterns, which he may use of his own accord.  
(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by him or 
of  those  patents,  drawings  or  patterns  for  which  he  holds  a  license,  the  signing  of  the  contract 
automatically gives the Purchaser the right to repair by himself the purchased articles covered by the 
patent  or  by  any  person  or  body  chosen  by  him  and  to  obtain  from  any  sources  he  desires  the 
component parts required by him for carrying out the repair work. In the event of infringement of any 
patent  rights due  to  above  action of  the Purchaser he  shall be  entitled  to  claim damages  from  the 
Contractor on the grounds of any loss of any nature which he may suffer e.g. in the case of attachment 
because of counterfeiting.  
 
24. LICENSE AS PER GOVT. OF  INDIA CONTRACT  LABOUR ACT: The Contractors are  required  to 
produce license as enjoined in the Government of India Contract Labour (Regulation and Abolition) Act 
(1978) with  latest amendments,  if any. They  shall not be allowed  to undertake or execute any work 
through contract Labour except under and  in accordance with a  license  issued   under the said Act  in 
that behalf by the authorized licensing Officer.  
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24.1  Labour  Cess:  The  tenderers,  for  carrying  out  any  construction  work,  must  get  themselves 
registered with the Registrar Officer under section‐7 of the Building and other Construction workers Act 
1996 and rules made thereto by the concerned State Govt. and submit certificate of Registration issued 
from the Registering officer of the concerned State Govt. (Labour Dept).  As per this act, the tenderer 
shall be  levied a cess@1% of cost of construction work, would be deducted from each bill.   Cost of 
material when supplied under a separate schedule item, shall be outside the purview of cess 
 
25. DEFAULTS  AND  DELAYS:  The  Contractor  shall  execute  the  work  with  due  diligence  and 
expedition, keeping  to  the approved  time  schedule. Should he  refuse or neglect  to comply with any 
reasonable orders given to him in writing by the Purchaser's Engineers in connection with the work or 
contravene  the provision of  the Contract or  the  progress of work  lags persistently  behind  the  time 
schedule due to his neglect, the Purchaser shall be at liberty to  give seven days notice in writing to the 
Contractor  requiring him  to make  good  the neglect or  contravention  complained of  and  should  the 
Contractor fail to comply with the requisitions made in the notice within seven days from  the receipt 
thereof,  it shall be  lawful for the purchaser to take the work wholly or  in part out of the Contractor's 
hands  without  any  further  reference  and  get  the  work  or  any  part  thereof,  as  the  case may  be, 
completed by other agencies at the expense of the Contractor without prejudice to any other right or 
remedy of the Purchaser. 
 
26. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS: In the event of any loss to the purchaser on 
account of execution and/or completion of  the work or any part  thereof by agencies other  than  the 
contractor,  in  terms of para above  the  contractor  shall be  liable  to  reimburse  the  loss  to purchaser 
without prejudice to the other rights and remedies of the purchaser and the reimbursement  in full or 
in part, as the case may be, shall be met at the option of the purchaser form out of all or any of the 
following sources viz:  

(a) i) Any amount due and payable to the contractor by the purchaser on any account whatsoever;  
ii) The Contractor’s security deposit in the hands of the purchaser as far as available, and;  
iii) Any other assets whatsoever of the contractor;  
(b)  In  the  event  of  re‐imbursement  from  out  of  sources    (i)  and/or  (ii)  above mentioned,  the 
purchaser shall have the right of appropriation suomoto.  

 
27. PENALTY FOR DELAY IN COMPLETION  
27.1  The  contractor  fails  to  execute  and  complete  the  work  within  the  time  specified  in  the 
Agreement or within the period of extension granted the contractor shall accept reduction in the total 
amount payable to him by the purchaser at the rate of 0.5% per week or part thereof (rounded off to 
the nearest whole number) of the total value of the contract for the actual delay occasioned beyond 
the appointed time by which the work shall have been completed under the contract.  
 
27.2  The  total  value  of  penalty  on  account  of  above  shall  be  limited  to maximum  of  10%  (Ten 
percent) of the total contract value.  
 
27.3  Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability 
arising from delay only. This penalty for delay in completion will be applicable separately for each stage 
of  completion  of work when  two  or more  stage  of  completion,  are  specified  in  the  contract.  The 
purchaser’s engineer shall at his sole discretion specify a time limit within which the unfinished portion 
of  the work  shall be  completed  after  serving on  the  contractor  a notice of Purchaser's  intention  to 
recover the said penalty in Form 11. In the event of failure of the contractor, the purchaser shall be at 
liberty to take action in accordance with provisions in Para 33 to 35.  
NOTE: For purpose of this para the value of work shall be calculated on the basis of unit prices included 
in schedule of requirements.  
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27.4  Penalty for damaging the Railway Cable: For each case of damaging the Railway cable a lump 
sum amount of Rs.1.50 lakh (Rupees one lakh and fifty thousand) shall be imposed in the case of any 
cable  cut/damage  to  railway  cable.   The penalty  shall be multiple  if  it happens  in multiples  i.e.  if 
cable is cut 2 times by the contractor, then the penalty imposed shall be Rs.3.00 lakh. 
 
28 ADHERENCE OF TIME SCHEDULE  
28.1  Timely completion of  the work  is  the essence of  the contract. Delay  in execution will attract 
penalty in accordance with the provisions in above para 27. 
 
28.2  If any delay as aforesaid shall have arisen  from any cause which  the Purchaser may agree as 
being a  reasonable ground  for extension of  time  the purchaser’s engineer or his  representative may 
allow such additional time as he may  in his absolute discretion consider to be reasonably  justified by 
the  circumstances  of  the  case.  Such  extensions  shall  be  granted,  on  request  from  contractor, with 
liquidated damages in the Form No.11.  
 
29 CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES  
29.1  WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED  
a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor, the Purchaser shall be entitled to withhold and also have lien to retain such sum 
or sums in whole or in part from the security, if any, deposited by the contractor and for the purpose 
aforesaid the purchaser shall be entitled to withhold the said cash security deposit or the security,  if 
any, furnished as the case may be and also have lien over the sum pending finalization or adjudication 
of any such claim.  
b)  In  the  event  of  the  security  being  insufficient  to  cover  the  claimed  amount  or  amounts  or  if  no 
security has been taken from the Contractor, the Purchaser shall be entitled to withhold and have lien 
to  retain  to  the  extent of  such  claim  amount or  amounts  referred  to  from  any  sum or  sums  found 
payable  or  which  at  any  time  thereafter may  become  payable  to  the  Contractor  under  the  same 
contract or any other department of  the Central Government pending  finalization or adjudication of 
any such claims.  
c) It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 
the lien referred to by the purchaser till the claim arising out of or under the contract is determined by 
the Arbitrator (if the contract is governed by the Arbitration clause) or by the competent court, as the 
case may be, and  that  the contractor will have no claim  for  interest of damages whatsoever on any 
account  in respect of such withholding or retention under the  lien referred to spura and duly notified 
as such to the Contractor.  
d)  For  the purpose of  this  clause, where  contractor  is a partnership  firm or a  limited  company,  the 
purchaser shall be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company, as the case 
may be, whether in his individual company or otherwise.  
 
30 UNIT PRICES  
30.1 Rate, Taxes & Duties  

i.  The price quoted  in the offer should be  firm,  fixed  indicating the breakup and  inclusive of all 
taxes &  duties  like  import,  custom,  Anti  Dumping,  CGST,SGST,  IGST,  UTGST  etc.    The  offer 
should be inclusive of packing, forwarding, freight up to destination, insurance charges. 

ii. Bidder  shall  issue a valid  tax  invoice  to RailTel  for availing proper  credit of CGST,SGST,  IGST, 
UTGST  in case of award of contract.   GST will not be  reimbursed  in  the absence of valid  tax 
invoice. 
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iii. For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such 
taxable supplies in the relevant returns to be filed under GST Act. 

iv. If  the  vendor  fails  to  comply with  any of  the  above,  the  vendor  shall pay  to purchaser  any 
expense, interest, penalty as applicable under the GST Act. 

v. In case of incorrect reporting of the supply made by the vendor in the relevant return, leading 
to  disallowance  of  input  credit  to  purchaser,  the  vendor  shall  be  liable  to  pay  applicable 
interest under the GST Act to the credit of purchaser.  The same provisions shall be applicable 
in case of debit/credit notes. 
 

vi. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of  
applicable taxes such as SGST,CGST,  IGST, UT GST along with respective HSN/SAC code under 
GST Law (including tax under reverse charges payable by the recipient) 

vii. Wherever the  law makes  it Statutory for the purchaser to deduct any amount towards GST at 
sources, the same will be deducted and remitted to the concerned authority. 

viii. In  regards  to works  contract,  the  tenderer  should have  registration no  for GST  in  respective 
State where work  is  to be  executed  and  shall  furnish GST  registration  certificate  along with 
Tender. 

ix. The  imposition of any new  tax and /or  increase  in  the aforesaid  taxes, duties  levies after  the 
last  stipulated  date  for  the  receipt  of  tender  including  extensions  if  any  and  the  bidder 
thereupon  necessarily  and  properly  pays  such  taxes/  levies  /  cess,  the  bidder  shall  be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of RailTel 
attributable to delay in execution of work within the control of bidder. The bidder shall, within 
a period of 30 days of  the  imposition of  any  such  tax or  levy or  cess,  give  a written notice 
thereof to RailTel that the same is given pursuant to this condition, together with all necessary 
information  including  details  of  input  credit  relating  thereto.  In  the  event  of  non‐payment/ 
default in payment of any of the above taxes, RailTel reserves the right to with‐hold the dues / 
payments of bidder and make payment  to State / Central Government authorities as may be 
applicable.   However,  if the rates are reduced after the  last stipulated date of tender, bidder 
has to pass on the benefits to RailTel.  

x. In case of imported equipment: Anti dumping duty if applicable on the equipment proposed to 
be  supplied  by  OEM/Tenderer  as  per  extant  instructions  of Ministry  of  Commerce/Finance 
Government of India has to be borne by the tenderer and shall be deducted from the amount 
payable to the bidder at the time of making payment to the firm, if this duty amount is paid to 
Custom Authority by RailTel. 

xi. Evaluation Criteria:  inter se position of the offers will be determined on total unit rate on CIP 
destination  basis which will  include  basic  rate,  custom  duty GSST,  SGST,  IGST, GST,  freight, 
insurance and any other charge or cost quoted by the tenderer, including GST payable. 
On reverse charge by RailTel, wherever applicable. 

XII.   However,  if  the  extension  of  contract  period  is  on  account  of  failure  of  contractor,  no 
compensation shall be made towards upward revision or imposition of any new taxes. 

  Any benefit on account of downward  revision of duty either  in original  contract period or 
during the extended contract period shall be passed on by the contractor to RailTel 
 
Note:  “In  case  the  successful  tenderer  is  not  liable  to  be  registered  under 
CGST/IGST/UTGST/SGST Act,  the RailTel shall deduct  the applicable GST  from his/their bills 
under  reverse  charge  mechanism  (RCM)  and  deposit  the  same  to  the  concerned  tax 
authority.” 

.  
31 MEASUREMENT  OF WORKS:  Payments  for  the  works  shall  be made  in  accordance  with 
approved designs & drawings and measured in relevant units except where provided or otherwise. The 
measurements will be made generally in accordance with standard engineering practices.  
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32 MEANING AND  INTERPRETATION  BY  RAILTEL  TO  BE  FINAL:  All measurement, method  of 
measurement, meaning  intent of  specifications and  interpretation of  Special Conditions of Contract, 
given and made by the Purchaser or by the Purchaser’s Engineer shall be final and binding.  
 
33 TERMS OF PAYMENT:  
33.1  All bills shall be submitted to the authority mentioned in Preamble.  
33.2  Subject  to  any  deductions  or  recovery  which  the  RailTel  may  be  entitled  to  make  under 
contract, the Contractor will be entitled to be paid from time to time by way of 'on account payment' 
for supply of goods and 'progress payment' for works as in the opinion of the Engineer he has executed 
in terms of Contract.  
 
34 PROGRESS PAYMENT FOR EXECUTION OF WORK   

‘Progress payment’ shall not be claimed for the work more than twice  in a calendar month. Progress 
payment can be made section wise after completion of all works required to be done.   
 
“A Section  is defined as a continuous stretch between  two Railway Block Stations.   Payments will be 
made as follows: 
 
34.1 60% (Sixty percent) of the progress payment for completion of trenching, laying of HDPE duct, 

backfilling,  and  completing  all  protection  works  like,  track  crossing,  L  C  Gate  crossing, 
concreting, G.I/DWC/ protection on bridges and thus providing end to end connectivity of duct 
between two Railway Block stations  in each section shall be paid after successful completion, 
joint measurement and testing to the satisfaction of Engineer‐in‐charge.   

 
34.2 20% (Twenty percent) of the progress payment for completion of Blowing (including derivation 

cable),  splicing and  completion of all other balance works  in each  section  shall be paid only 
after physical connectivity of all the 24 fibers as per specification is provided and commissioned 
and after successful completion, joint measurement and testing to the satisfaction of Engineer‐
in‐charge. 

 
34.3 Along with  the 60% bill, video  recording of complete  trench  taken as  specified  in para 21  in 

preamble & mentioned in schedule of requirement, shall be submitted without which, payment 
cannot be arranged.  

 
34.4 Along with the 20% bill, Completion Certificate shall be issued by Engineer‐In‐Charge of section 

and supporting documents for Material utilized i.e. DWC/C Channel etc and as made drawings 
shall be submitted along with bill  

 
34.5 On issue of PAC  

15%  (Fifteen  percent)  payment  shall  be  made  after  the  issue  of  Provisional  Acceptance 
Certificate by RailTel engineer and submitting the required Documentation i.e. ABD i.e. As Built 
Drawing duly mapped with GPS   etc (for OFC portion, acceptance of final as build drawings of 
complete section by RailTel engineer‐in‐charge) 

 
35. Final Payment:  
35.1 Final 5%  (Five percent) payment shall be made on expiry of the warranty period and  issue of 

the certificate of final acceptance of the entire installation by RailTel engineer‐in‐charge. 
 

35.2 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works at 
all the locations covered in this contract and reconciliation of materials issued, the final bill for 
the balance payment for each item of work shall be submitted by the Contractor along with a 
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clear  'No  Claim  Certificate'.  The  Provisional  Acceptance  Certificate  shall  be  issued  by  the 
Purchaser's  Engineer  only  when  he  has  accepted  the  work  wholly  after  conducting  the 
acceptance tests as per the details given in the technical specification and supplement. 

 
35.3 VITIATION CLAUSE: Quantities shown in the schedule are approximate and can vary depending 

on site conditions.  If any vitiation arises on account of variation of quantities,  the contractor 
shall not be paid more than the lowest rate obtained after working out with the final operated 
quantities 

35.3.1 Handling Vitiation during Variation in Contract Quantities: 
i. In the contract, as a result of variations, a contract shall be considered “vitiated” only when, 

the following percentage variation in contract value between tenderers are noticed to have 
been exceeded. 
 

SN  Value of Contract  Percentage  difference  between  present  Contractor  and 
new  L‐1  as  a  result  of  variation.  (percentage  shall  be 
calculated  with  base  as  the  revised  contract  quantities 
multiplied by the rates of the present contractor) 

1  Small  value  contracts  (Tender 
Value less than Rs 50 lakh) 

10 

2  Other  than  small  value  contracts 
(Tender  Value  equal  to  or  more 
than Rs 50 lakh) 

5 

 
ii. When the percentage difference between present Contractor and new L‐1 is noticed as 

becoming beyond the values specified above, the following action shall be taken. 
It should be  immediately examined whether  it  is practicable to bring  in a new agency to carry 
out the extra quantity of work keeping in view the progress of the work in accordance with the 
original  contract and  the nature and  lay‐out of  the work.  If  it  is  found  that  there will be no 
serious practical difficulty in meeting the additional quantity of work done by another agency, 
then  fresh  tenders  for  the extra quantity may be  invited otherwise negotiating  the  rate with 
the existing contractor  for arriving at a  reasonable  rate  for  the additional quantities of work, 
may be adopted. 
 

iii. The above shall be regulated as under: 
a)  The  case  shall  be  decided  by  the  tender  accepting  authority  (competent  for  the  revised 
quantity) and shall not be treated as a case of single tender.  
b) Executives while executing the work shall make all efforts to ensure that no vitiation takes 
place  in normal  circumstances. Vitiation  should be an exception  rather  than a  routine affair. 
Efforts should be made to invite bids on the basis of percentage above/below/at par. 
c)  Vitiation  should  always  be  computed  with  respect  to  the  items,  rates,  quantities  and 
conditions as available at  the  time of Tender Opening and  subsequent  changes/additions by 
way of new items will not be counted for computing Vitiation. 
 

36. FINAL SETTLEMENT  
On expiry of the warranty period and  issue of the certificate of final acceptance of the entire 
installations,  the  PBG  (Para  3) will  be  released  to  the  Contractor  after  receipt  of  any  dues 
payable by the contractor. (Else the PBG/SD will be forfeited to settle any amount due) and the 
balance amount shall be paid. 

 
37. CERTIFICATE FOR MODVAT /VAT BENEFITS ON BILLS ‐ deleted 
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38 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS  
(i) All  costs,  damages  or  expenses, which  RailTel may  have  been  paid  or  incurred which  under  the 
provisions of contract are Contractor's obligations will be deducted by RailTel from progress payment 
Bills/Invoice of Contractor, as and when  it  is understood  that  such an expense has been  incurred or 
paid for.  
(ii) All such claims of RailTel shall, however, be duly supported by appropriate and certified vouchers, 
receipts or explanations as are available to enable the Contractor to identify such claims.  
 
39 TAXES  
39.1  The Contractor and all personnel employed by him shall pay such taxes like Income Tax as are 
payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any liability for the same.  
39.2  Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force 
shall be made from the Contractor/Sub‐Contractor and the amount so deducted may be credited to the 
Central Government.  
39.3  Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales Tax 
on Works Contract, the same will be deducted and remitted to the concerned authority.  
 
40 INSURANCE : deleted 
40.1&40.2INSURANCE OF MATERIALS & INSTALLATIONS: deleted 
 
41 FORCE  MAJEURE  CLAUSE:  If  at  any  time,  during  the  continuance  of  this  Contract,  the 
performance, in whole or part, by either party, of any obligation under this contract shall be prevented 
or delayed by reason of any war, hostility, act of the public enemy, Civil Commotion, Sabotage, Fires, 
Floods,  Earth  quakes,  explosions,  strikes,  epidemics,  quarantine  restrictions,  lockouts,  any  statute, 
statutory rules/ regulations, order of requisitions issued by any Government Department or Competent 
Authority of acts of God here‐in‐after referred to as event) then provided notice of the happening of 
any such event is give by either party to the other within twenty one days from the date of occurrence 
thereof, neither party shall, by  reason of such event, be entitled  to  terminate  this Contract nor shall 
either party have any claim for damage against the other in respect of such non‐performance or delay 
in performance, and the obligations under the Contract shall be resumed as soon as practicable after 
such event has come to an end or ceased to exist, PROVIDED FURTHER that if the performance in whole 
or  part  of  any  obligation  under  this  Contract  is  prevented  or  delayed  by  reason  of  any  such  event 
beyond a period as mutually  agreed to by the RailTel and the Contractor after any event or 60 days in 
the absence of  such an agreement whichever  is more, either party may at  its option  terminate  the 
Contract provided also  that  if  the contract  is  so  terminated under  this clause  the RailTel may at  the 
time of  such  termination  take over  from  the Contractor at prices as provided  for  in  the contract, all 
works executed or works under execution.  
 
42 SETTLEMENT OF DISPUTE AND ARBITRATION  
42.1 Any  dispute  or  difference whatsoever  arising  between  the  parties  out  of  or  relating  to  the 

construction, meaning, scope, operation or effect of this contract or the validity or the breach 
thereof  shall  be  settled  by  a  sole  arbitrator  in  accordance  with  provisions  contained  in 
Arbitration and Conciliation Act, 1996 as amended and the award made  in pursuance thereof 
shall be binding on the parties. The venue of such arbitration or proceedings thereof shall be 
New Delhi. 

42.2 All arbitration proceedings shall be conducted in English. Resources against any Arbitral award 
so rendered may be entered into court having jurisdiction or application may be made to such 
court for the order of enforcement as the case may be. 
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42.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 Lakhs. 
The arbitrator will be appointed by the Chairman cum Managing Director of RailTel Corporation 
of India Ltd. If the value of claim or amount under dispute is more than Rs. 10 Lakhs, the matter 
shall  be  referred  to  the  adjudication  of  arbitral  council.  Chairman  cum  Managing 
Director/RailTel  shall  furnish  a  panel  of  three  names  to  the  contractor,  out  of  which  the 
contractor will  recommend one name  to be his nominee and  then Chairman  cum Managing 
Director/RailTel shall appoint out of the panel, one name as RailTel’s nominee and these two 
arbitrators with mutual consent appoint a third arbitrator who shall act as deciding. The award 
of the sole arbitrator or the Arbitral council, as the case may be, shall be final and binding on 
both the parties, i.e. Contractor and RailTel Corporation of India Ltd.  

42.4 Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 
provided  therein,  the parties  shall nevertheless pending  the  resolution of  the controversy or 
disagreement  continue  to  fulfill  their  obligation  under  this  Agreement  so  far  as  they  are 
reasonably able to do so 

 
43 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR  
43.1  If the Contractor should:  
(i)   Become bankrupt or insolvent or  
(ii)   Make an arrangement with or assignment  in favour of his creditors, or agree to carry out the 

contract under a committee of inspection of his creditors, or  
(iii) Being a Company or Corporation, go  into  liquidation (other than voluntary Liquidation for the 

purpose of amalgamation or reconstruction) , or  
(iv) Have an execution levied on his goods or property on the works, or  
(v) Assign the contract or any part thereof otherwise than as provided in clause‐15 of SCC, or  
(vi) Abandon the contract, or  
(vii) Persistently disregard the  instructions of the RailTel’s Engineer or contravene any provision of 

the contract, or  
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated period, or  
(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from 

the Engineer’s notice to the effect that the said materials or works have been condemned or 
rejected, or  

(x) Fail to take steps to employ competent or additional staff and labour as required under clause 
7 of SCC, or  

(xi) Fail to supply material and/or carry out the works as per contractual specifications, or  
(xii) Promise offer or give any bribe,  commission, gift or advantage either himself or  through his 

partner, agent or servant to any officer or employee of RailTel or any person on his or on their 
behalf in relation to the execution of this or any other contract with the RailTel, then and in any 
of these said cases, the Engineer on behalf of the RailTel may serve the Contractor with a notice 
in writing to that effect and if the Contractor does not, within 7 days after the delivery to him of 
such notice, proceed to make good his default  in so far as the same  is capable of being made 
good  and  carry  on  the  work  or  comply  with  such  directions  as  aforesaid  to  the  entire 
satisfaction of the Engineer, the RailTel shall be entitled after giving 48 hours notice in writing 
under the hand of the Engineer to rescind the contract as a whole or in part or parts ( as may 
be specified in such notice ) and adopt either or both the following courses: A final termination 
notice will be issued by RailTel after expiry of 48 hrs, notice.  
(a)   To carry out the whole or part of the work from which Contractor has been removed by 
the employment of the required labour and materials, the cost of which shall include lead, lift, 
freight, supervision and all incidental charges.  
(b)   To measure  up  the whole or part of  the work  from which  the Contractor  has been 
removed and to get it completed by another contractor, the manner and method in which such 
work is completed shall be in the entire discretion of the Engineer whose decision shall be final; 
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and in both cases (a) and (b) mentioned above the RailTel shall be entitled to forfeit the whole 
or such portion of the security deposit as it may consider fit, 

43.2  Provided always that in any case in which any of the powers conferred upon the RailTel by Sub‐
clause  above  shall  have  become  exercisable  and  the  same  shall  not  be  exercised,  the  non‐exercise 
thereof  shall  not  constitute  a  waiver  of  any  of  the  conditions  thereof  and  such  power  shall  not 
withstanding be exercisable  in the event of any future case of default by the Contractor for which his 
liability for past and future shall remain unaffected.  
43.3  RIGHT  OF  RAILTEL  AFTER  TERMINATION  OF  CONTRACT  OWING  TO  DEFAULT  OF 
CONTRACTOR:  In  the event of any or  several of  the courses,  referred  in Sub‐clause 43 above, being 
adopted:  
(a)   The Contractor shall have no claim to compensation for any loss sustained by him by reason of 
his having purchased or procured any materials or entered into any commitments or made any 
advances on account of or with a view to the execution of the works or the performance of the 
contract and Contractor shall not be entitled to recover or be paid any sum for any works thereto not 
actually performed under the contract, unless or until the Engineer shall have certified the 
performance of such work and the value payable in respect thereof and the Contractor shall only be 
entitled to be paid the value so certified.  
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials, 
tools, implements, machinery or buildings on the works or on the property on which these are being or 
ought to have been executed, and to retain and employ the same in the further execution of the works 
or  any part  thereof until  the  completion of  the works without  the Contractor being entitled  to  any 
compensation for the use and employment thereof or for wear and tear or destruction thereof. 
(c) The  Engineer  shall,  as  soon  as may  be  practicable  after  removal  of  the  Contractor  fix  and 
determine exparte or by or after reference to the parties or after such investigation or enquiries as he 
may  consider  fit  to make  or  institute  and  shall  certify  what  amount  (if  any  )  has  at  the  time  of 
termination of the contract been reasonably earned by or would reasonably assure to the Contractor in 
respect of the work then actually done by him under the contract what was the value of any unused or 
partially used materials, any constructional plants and any temporary works upon the site.  
(d) The RailTel shall not be liable to pay to the Contractor any moneys on account of the contract 
until  the  expiration  of  the  period  of maintenance  and  thereafter  until  the  cost  of  completion  and 
maintenance damages  for delay  in completion  (if any) and all other expenses  incurred by  the RailTel 
have been ascertained and the amount thereof certified by the Engineer. The Contractor shall have no 
claim to any payment of compensation or otherwise howsoever on account of any profit or advantage 
which he might have derived from execution of the work in full but he did not derive in consequence of 
termination of the contract. The Contractor shall then be entitled to receive only such sum or sums (if 
any)  as  the  Engineer may  certify would  have  been  due  to  him  upon  due  completion  by  him  after 
deduction  of  the  said  amount;  but  if  such  amount  shall  exceed  the  sum  which  would  have  been 
payable  to  the Contractor,  then  the Contractor shall upon demand pay  to  the RailTel  the amount of 
such excess and it shall be deemed a debt due by the Contractor to the RailTel and shall be recoverable 
accordingly.  

********************** 
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SECTION‐II 
 

CHAPTER‐3 
FORMS OF TENDER  

Form No. 1   :  Offer Letter  

Form No. 2   :  Qualifying Criteria / User’s Certificate  

Form No. 3   :  Agreement  

Form No. 4   :  Guarantee Bond for Security Deposit /PBG 

Form No. 5   :  Statement of Deviations  

Form No. 6   : 
Standing Indemnity Bond for on Accounts Payments 
and Stores Supplied   

Form No. 7   :  Bank Guarantee for Mobilization Advance ‐ Deleted 

Form No. 8   : 
Acknowledgement for receiving materials from 
RailTel 

Form No. 9   : 
Extension of period of completion of work on account 
of contractor 

Form No. 10   : 
Qualification /Experience  
 

Form No. 11      :        Notarized Affidavit 
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FORM –I 
 

PARA 6.7 (i) Section‐II Chapter –I 
OFFER LETTER 

 

To 
Regional General Manager (Southern Region)  
RailTel Corporation of India Limited., 
2nd Floor, ‘B’ Block, Rail Nilayam, 
Secunderabad – 500 071  
 
1.  I/We  _______________________________________________  have  read  the  various 
conditions to tender attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also 
agree to keep this tender open for acceptance for a period of 45 days from the date fixed for opening 
the same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer 
to  do  the  work  of  “Diversion  of  OFC  between  Guntakal‐Dhone  section  due  to  doubling  works  by 
S.C.Railway  Central  Railway  are  as  detailed  in  para  1  of  preamble  for  RailTel  Corporation  of  India 
Limited at the rates quoted  in the attached schedules and hereby bind myself/ourselves to complete 
the work for each section within specified period mentioned in the preamble from the date of issue of 
Letter  of  Acceptance  of  the  tender.  I/We  also  hereby  agree  to  abide  by  the  Various  Conditions  of 
Contract and to carry out the work according to the Specifications for materials and works laid down by 
the RailTel for the present contract.  
  
2.  A  sum  of  Rs.‐‐‐‐‐‐‐‐‐‐/‐(Rupees  ‐‐‐‐‐‐‐‐‐‐‐  thousand  only)  is  herewith  forwarded  as  “Earnest 
Money”. The full value of Earnest Money shall stand forfeited without prejudice to any other rights or 
remedies if,  
a)  I/We do not execute  the contract agreement within 30 days after receipt of notice  issued by 
the RailTel that such documents are ready or, b) I/We do not commence the work within 15 days after 
receipt of orders to that effect.  
 
3.  Until  a  formal  agreement  is  prepared  and  executed  the  acceptance  of  this  tender  shall 
constitute  a  binding  contract  between  us  subject  to modifications,  as may  be mutually  agreed  to 
between us and indicated in the “Letter of Acceptance” of my/our offer for this work. 
 
  
SIGNATURE OF CONTRACTOR (S) Date  

CONTTRACTOR (S) ADDRESS 
SIGNATURE OF WITNESS  
1.   
2.   
ACCEPTANCE OF TENDERS  
I accept the tender as above and agree to pay the rate as entered in Schedule of requirements. 
WITNESS  
1. for and on behalf of  
2. RailTel Corporation of India Limited Southern Region, Secunderabad  
 
Date  
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Form‐ 2 Para 15.1.5 Section‐II Chapter ‐ I QUALIFYING 

CRITERIA USER’s CERTIFICATE  

Name of the Firm Contract No. & date  
 
Scope of Work  
Contract Amount (in Indian Rupees)  
Completion Period as per contract Data of Commencement  
Actual date of Successful Completion  
Quality of work      :   Satisfactory / unsatisfactory 
(Please specify) 

 
Name:  
Dated:  

          Designation: 
 
 

Signature of the User with Company Seal 
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 FORM – 3 
    Para‐ 2 Section‐II Chapter II   

AGREEMENT  
An agreement made this ‐‐‐‐ day of ‐‐‐‐‐‐‐‐ 2018 , between RailTel Corporation of India Ltd, a company 
incorporated  under  the  companies  Act  1956  and  having  its  Regional  Office  at  2nd  Floor,  ‘B’  Block, 
RailNilayam Building, Secunderabad (here in after referred as RailTel) of the One part; and M/s ‐‐‐‐‐‐‐‐‐‐‐
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(Hereinafter referred to as ‘contractor’) of the other part.  
Whereas in response to a call for Tender for ““Diversion of OFC between Guntakal‐Dhone section due 
to doubling works by S.C.Railway  as per Tender papers, the Contractor has submitted his offer.  
 
Where as the Contractor has agreed with RailTel Corporation of India Ltd for carrying out the work of 
“Diversion of OFC between Guntakal‐Dhone section due to doubling works by S.C.Railway   as per the 
Tender document No. RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE  for Rs.‐‐‐‐‐‐‐‐‐‐‐(Rupees ‐‐‐‐‐‐‐‐‐‐
‐‐‐‐‐‐‐‐‐‐‐‐‐‐  only)  as  per  copy  of  Letter  of  Acceptance  (LOA)/PO  of  tender  issued  vide  letter  No. 
RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE dt.  ‐‐‐‐‐‐‐‐‐‐‐‐.2018  at  accepted  rates  as  contained  in 
the  said  LOA  (Annexure‐2  hereto)  issued  by  RailTel  with  schedule  of  requirement  and  terms  and 
conditions. 
Now  this  agreement witnesses  that  in  consideration  of  the  payment  to  be made  by  RailTel  to  the 
Contractor provided,  the Contractor  shall execute  the work of  “Diversion of OFC between Guntakal‐
Dhone section due to doubling works by S.C.Railway  for which the said tender of Contractor has been 
accepted strictly according to the Annexure‐1 and 2 hereto and upon such work of “Diversion of OFC 
between Guntakal‐Dhone section due to doubling works by S.C.Railway   & satisfactory completion of 
work  and  performance  of  the  system  to  the  satisfaction  of  the  RailTel,  the  RailTel  shall  pay  to  the 
Contractor  at  the  rates  accepted  as per  the  said Annexure  and  in  terms of  conditions  contained  in 
Annexure‐1 & 2.    
Whereas Rs. ‐‐‐‐‐‐‐‐/‐ towards balance security deposit will be recovered from bills at the rate of 10% of 
bill  amount, M/s  ‐‐‐‐‐‐‐  submitted  ‐‐‐‐‐‐‐  dt  ‐‐‐‐‐‐‐‐‐‐‐‐  for  Rs.‐‐‐‐‐/‐  towards  PBG  respectively  for  due 
fulfillment of the contract. 
 
In  the witness where of  the parties have hereinto  set and  subscribed  their  respective hands and/or 
seals day and year respectively mentioned against their respective signatures.  
Signed  and  delivered  at  ________________________________________  by  Shri 
_______________________ for and on behalf of M/s. _____________________  
The contractor within named in the presence of:  
1.   Signatures Date Name in Block Capitals Address  
2.   Signatures 
 Date 
Name in Block Capitals 
Address 
Signed and delivered at _______________________________ for and on behalf of RailTel by Shri 
________________________ {Regional General Manager (Southern Region) or his successor} in the 
presence of:  
1.  Signatures 

 Date 
 Name in Block Capitals 

2.   Signature Date Name in Block Capitals  
Address:  
Annexure ‘1’: Tender Document.. 
Annexure ’2’: copy of Letter of Acceptance/PO 

(Signature)____________ Dated: Complete with enclosures  
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 Form ‐4 
Para 3 / Section‐II Chapter – II  

GURANTEE BOND FOR SECURITY DEPOSIT/PBG (Form-4) 
(On Stamp Paper of requisite value) (To be used by approved Scheduled Banks) 

1. In consideration of the Regional General Manager (Southern Region), RailTel Corporation of 
India Limited, Secunderabad – 500 071 (Herein after called RailTel) having agreed to exempt 
……………(Hereinafter called “the said Contractor(s)”) from the demand, under the terms and conditions 
of a Letter of Acceptance/PO No.  ………………… dated  ………  made between …………………  and 
………………. for ( hereinafter called “ the said Agreement”) of security deposit for the due fulfillment by 
the said Contractor (s) of the terms and conditions contained in the said Agreement, or production of a 
Bank Guarantee for Rs. ………….. ( Rs. ………….. only).  We, …………( indicate the name of the Bank)  
hereinafter referred to as “ the Bank”) at the request of  ………………………. Contractor(s) do hereby 
undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any loss or damage 
caused to or suffered or would be caused to or suffered by the RailTel by reason of any breached by the 
said Contractor(s) of any of the terms or conditions contained in the said Agreement. 

2. We, ……………… Bank do hereby undertake to pay the amounts due and payable under this 
Guarantee without any demur, merely on demand from the RailTel stating that the amount is claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the RailTel by reason of 
breach by the said Contractor(s) of any of terms or conditions contained in the said Agreement or by 
reason of the Contractor(s) failure to perform the said Agreement.  Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this guarantee.  However, 
our liability under this guarantee shall be restricted to an amount not exceeding Rs. ………… 

3. We,  ………………………………….. bank undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present being, 
absolute and unequivocal. 

The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

4. We, ……………Bank further agree that the Guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Agreement and that it 
shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement 
have been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is made on us in 
writing on or before the …….  (1)  …………….  We shall be discharged from all liability under this 
Guarantee thereafter. 

5. We,  ………………… We, ………… ( indicate the name of Bank) Further  agree with the RailTel that 
the RailTel shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time  of to 
postpone for any time or from time to time any of the powers exercisable by the RailTel against  the 
said contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said 
Agreement and we shall not be relieved  from our liability by reason of any such variation, or extension 
to the said Contractor(s) or for any forbearance, act or omission on the part of RailTel or any indulgence 
by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have affect of so relieving us. 

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s) Supplier(s). 

7.  (Indicate the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing. 

                     Dated the       day of   2018 for  ……… (Indicate the name of the Bank) 
Witness 1. Signature&Name              2.  Signature&Name 
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FORM – 5  

Para  4  Section‐II  ChapterI 

Statement of Deviations 
 PROFORMA FOR STATEMENT OF DEVIATIONS  

1.  The  following  are  the  particulars  of  deviations  from  requirement  of  the  Instructions  to 
Tenderers and Conditions of Tendering, Preamble and Special conditions of Contract.  

 
1.1  Instructions to Tenderers and Conditions of Tendering  

Clause  Deviation   Remarks 
  (Including Justification)    

1.2   Preamble      

  Clause   Deviation   Remarks    

 
(Including Justification)  

1.3  Special conditions of Contract.  
Clause Deviation Remarks  

(Including Justification) 
 

 2.  The following are the particulars of deviations from requirement of the 
technical specifications.  
Annexure Clause Deviation Remarks (Including Justification)  

 
Note:  
Where there is no deviation, the statement should be returned duly signed with an endorsement 
indicated no deviations.  

 
 
SIGNATURE AND SEAL OF THE 
MANUFACTURER / TENDERER  
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FORM – 6 
Section‐II Chapter –II  

 
STANDING INDEMNITY BOND 

(For on Account Payments and Stores supplied by RailTel) 
(On Stamp paper of Requisite Value)  

We, M/s ______________________________ hereby undertake that we hold at our Stores Depot/s at 
_______________________  for and on behalf of RailTel Corporation of  India Limited  in  the premises 
through RGM/RailTel/Southern Region or his successor hereinafter  referred  to as “the Purchaser” all 
materials for which ‘On Account’ payments have been made to us against the Contract for ‐‐‐‐‐‐‐‐‐‐‐‐‐‐
vide  letter of Acceptance/PO   of Tender No. RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE and  the 
materials handed over  to us by  the Purchaser  for all purpose of execution of  the said Contract, until 
such time the materials are duly erected or otherwise handed over to him.  
 
We shall be entirely responsible for the safe custody and protection of said materials against all risk till 
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 
indemnify  the Purchaser against any  loss, damage or deterioration whatsoever  in respect of  the said 
materials while  in our possession and against disposal of surplus materials. The said materials shall at 
all times be open to inspection by any engineer authorized by the Regional General Manager/Southern 
Region (whose address will be intimated in due course).  
 
Should  any  loss,  damage  or  deterioration  of materials  occur  or  surplus materials  disposed  off  and 
refund  becomes  due,  the  purchaser  shall  be  entitled  to  recover  from  us  the  full  cost  as  per  prices 
included  in the Contract  (as applicable) and also compensation for such  loss or damage,  if any, along 
with the amount to be refunded without prejudice to any other remedies available to him by deduction 
from any sum due or any sum which at any time hereafter becomes due to us under the said or any 
other Contract.  
 
In the event of any  loss, damage or deterioration as aforesaid the assessment of such  loss or damage 
and  the  assessment of  such  compensation  therefore would be made by  the RGM/RailTel/SR, or his 
authorized nominee and the said assessments shall be final and binding upon us. 
 

Dated this ______________________  day of _____________    
for and on behalf of M/s 
______________________ (Contractor)  

Signature of witness  
Name and witness in Block letters  
Address  
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FORM – 8 PARA 8.3 of Section‐II Chapter – II  
ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RAILTEL  

Station: Date:  
Sub: Receipt of Material from RailTel  

It is hereby acknowledged that the following materials have been received in full  
and good condition by me on ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐at‐‐‐‐‐‐‐‐‐‐‐‐‐ for the work under the Agreement no.‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐dated‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
Sl. No. 
Description of Material  
Quantity Remarks (Meter/No.) if any  
 
Witnessed by:  
 
(Signature of Engineer’s Representative) 
 
(Signature of Contractor Representative with or Contractor’s Designation)  
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FORM ‐ 9  
     Para ‐ 35 Section‐II Chapter ‐ I I    

 
EXTENSION OF PERIOD OF COMPLETION OF WORK ON CONTRACTOR’S ACCOUNT  

No. Date:  
To, ………………………..  

………………………..  
Sub: (i) Name of Work:  

(ii) Acceptance Letter No. 
(iii) Undertaking / Agreement No.  

Ref: ……………. (Quote specific application of the Contractor for extension to date, if received).  
Dear Sir,  

The stipulated date  for completion of the work mentioned above  is  .……………………………..from 
the progress made so far and the present rate of progress, it is unlikely that the work will be completed 
by the above date ( or However, the work was not completed on this date)  

Expecting  that  you may  be  able  to  complete  the work  if  some  time  is  given  the  Regional 
General Manager (Southern Region), RailTel Corporation of  India Limited, Secunderabad although not 
bound to do so, hereby extends the time for completion from ……… to ………………… .  

Please note that an amount equal to 0.5% of the total value of the contract per week or part 
thereof (rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract 
value of the works as a recovery for delay in the completion of the work after the expiry of (1) …………. 
will  be  recovered  from  as mentioned  in  para  35  chapter  II,  section  II  of  the  special  conditions  of 
contract  for  the extended period notwithstanding  the grant of  this extension. You may proceed with 
the work accordingly.  

The above extension of the completion date will also be subject to the further condition that 
no increase in rates on any account will be payable to you.  

Please intimate within a week of the receipt of this letter your acceptance of the extension on 
the conditions stated above.  

Please note that in the event of declining to accept the extension on the above said conditions 
or, in the event of your failure after accepting or acting up to this extension to complete the work by (2) 
……………. here mention  the extended date),  further action will be  taken  in  terms of  relevant para of 
special conditions of contract.  

 
Yours  faithfully,  for  &  on 

behalf of RailTel Corporation of India Limited  
Note:  
1.  Give here the stipulated date for completion without any penalty fixed earlier.  
2.  Here mention the extended date.  
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FORM ‐ 10  
       Para 18.1.3 Section‐II Chapter I  

 
QUALIFICATION / EXPERIENCE  

 
Details  of  works  executed  and  under  execution  during  the  last  3  financial  years  and  the  current 
financial year should be furnished in the following format.  
 
S.No.   Name  of 

Project  and 
description  
of work. 

Party’s 
Address 
of whom 
the work 
was done 

Total 
value  (in 
Indian 
Rupees) 

Year of 
completion and 
schedule period 
of execution (in 

months) 

Year  of  
completion 
and  actual 
period  of 
execution 
(in months) 
 

Remarks 

             
             

             
             
          
             
 
Note:  A  certificate  from  the  organization,  for which  the work was  executed,  should  preferably  be 
enclosed to indicate that the contract was satisfactorily performed. 

  
 
Signature and Seal of the Tenderer  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



RailTel/Tender/OT/SR/HQ/2018‐19/1/GTL‐DHNE 

Page 45 of 74 signature of tenderer with seal 45

Annexure‐A     Form‐11 
FORMAT  FOR  AFFIDAVIT  TO  BE  SUBMITTED  BY  TENDERER  ALONG  WITH  THE  TENDER  BID 
DOCUMENTS 
(To be executed in presence of Public notary on non‐judicial stamp paper of the value of Rs. 100/‐.  The 
paper has to be in the name of the tenderer) 
 

I  ....................................(Name and designation)** appointed as  the attorney/authorized  signatory of 
the tenderer (including its constituents),  
M/s __________________________  (hereinafter  called  the  tenderer)  for  the purpose of  the Tender 
documents  for the work of _____________________ as per the tender No. ________ of  (RailTel), do 
hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 
 

2. I/we  the  tenderer(s)  also  accept  all  the  conditions  of  the  tender  and  have  signed  all  the  pages  in 
confirmation thereof. 

 

3. I/we  hereby  declare  that  I/we  have  downloaded  the  tender  documents  from  RailTel  website 
www.railtelindia.com.    I/we have verified the content of the document from the website and there  is 
no  addition,  no  deletion  or  no  alternation  to  the  content  of  the  tender  document.    In  case  of  any 
discrepancy noticed at any stage  i.e. evaluation of tenders, execution of work or final payment of the 
contract,  the master  copy  available with  the  RailTel Administration  shall  be  final  and  binding  upon 
me/us. 

 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

 

5. I/we  also  understand  that my/our  offer  will  be  evaluated  based  on  the  documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

 

6. I/we declare  that  the  information  and documents  submitted along with  the  tender by me/us  are 
correct  and  I/we  are  fully  responsible  for  the  correctness  of  the  information  and  documents, 
submitted by us. 

 

7. I/we undersigned  that  if  the certificates  regarding eligibility criteria submitted by us are  found  to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture 
of  the  tender EMD besides banning of business  for  five years on entire RailTel.   Further,  I/we  (insert 
name of  the  tenderer)** _________________________ and all my/our constituents understand  that 
my/our constituents understand that my/our offer shall be summarily rejected. 

 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect at 
any  time  after  the  award  of  the  contract,  it  will  lead  to  termination  of  the  contract,  along  with 
forfeiture of EMD/SD and Performance guarantee besides any other action provided  in  the  contract 
including banning of business for five years on entire RailTel. 
 

DEPONENT 
SEAL AND SIGNATUREOF THE TENDERER 
VERIFICATION 
 

I/we above named  tender do hereby  solemnly affirm and  verify  that  the  contents of my/our above 
affidavit are true and correct.  Nothing has been concealed and no part of it is false. 
DEPONENT 
SEAL AND SIGNATUREOF THE TENDERER 
Place: 
Date: 
**The  contents  in  Italics  are  only  for  guidance  purpose.    Details  as  appropriate  are  to  be  filled  in 
suitably by tenderer.  Attestation before Magistrate/Notary Public. 
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SECTION III 

CHAPTER 1  

OFC system on 25 KV AC Traction 

 And 

General scheme of OFC system.  

Para No. Subject.  

1.1 General.  

SECTION III 
CHAPTER 1 

 
OFC SYSTEM ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM.  

 
 
1.1  GENERAL  
1.1.1  Any Telecommunication circuits in the vicinity of AC Traction running parallel to        25 KV lines 
are liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the 
possibility of induced voltage affecting equipment and humans.  
 
1.1.2  Crossing of track, if any, should be negotiated by underground cables running at right angles to 
the track as far as practicable.  
 
1.1.3  Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to 
be taken for telecommunication lines entering 25 KV sub station /switching posts.  
 
1.1.4  For the human safety considerations the safe working voltages should be 60 V under normal 
conditions and 150 V with special precautions and 430 V under fault conditions.  
 
1.1.5  Instructions for protection of railway staff/working personals on signaling and 
telecommunications installations on 25 KV AC traction shall be strictly adhered to. Precautions are 
required to be taken on account of following,  
 

i) Proximity of live conductor.  
ii) Pressure of return current in Rails. 
iii) Induction in all metallic bodies situated closed to over head equipment.  

 
***********  
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SECTION III CHAPTER 2 
       
2.0          SCOPE: ROUTE SURVEY FOR OPTICAL FIBRE CABLE: Deleted 
 

SECTION III 
CHAPTER 3  

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF OPTICAL FIBRE CABLE, 
SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF OFC 

 
Sl No  Subject 

3.1  Scope.  

3.2  Excavation & Back Filling Of Trenches In Different Types Of Terrain 

3.3  Instructions for excavation & back filling of Trenches.  

3.4  Track Crossing  

3.5  Road Crossing. 

3.6  Cable over Steel Girder Bridges.  

3.7  Culverts and Arch Bridges.  

3.8  Laying Cable in Solid and Rocky Soil.  

3.9  Cables in Congested Residential areas and Marshy Areas.  

3.10  Leading in of Cable in Masonry buildings  

3.11  Laying of Cable in Special Cases.  

3.12  Handling of Cable Drums & Paying of Cables.  

3.13  Cable Laying.  
3.14  Cable Reserve.  
3.15  Cable Marker.  
3.16  Tools Required for Trenching, Cable Laying and Filling. 
3.17  Execution of HDD (Trench less Horizontal Directional Drilling –Boring) 
3.18  Specification for Blowing of OFC 
3.19  Testing Fibers 
3.20  Splicing 
3.21  Straight Joint for OFC 
3.22  Preparation of Cable for Jointing 

3.23  Stripping/Cutting of the Cable 

3.24  Preparation of cable joint closure for splicing 

3.25  Stripping and Cleaving of Fibre 

3.26  Splicing of the Fibre 

3.27  Fusion Splicing of the Fibre 

3.28  Mechanical Splicing of the Fibre 
3.29  Organizing Fibre and finishing Joints 
3.30  Placing of completed Joint in Pit 
3.31  Opening of the Joint 
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SECTION III 
CHAPTER 3 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF HDPE PIPES/OPTICAL 
FIBRE CABLE, SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF OFC  

3.1 SCOPE:  
This  chapter  deals  with  blowing  of  OFC  specifications  under  which  the  various  work  for 
trenching, laying of HDPE Duct, termination and testing of optical fiber cable coming under the 
purview of the contract are to be executed by the contractor.  

3.2 EXCAVATION & BACK FILLING OF TRENCHES IN DIFFERENT TYPES OF TERRAIN: 
3.2.1 Generally trench for OF cable shall be dug to a depth of 1.2 meter. The width of the trench shall 

be adequate at  the bottom  to accommodate  cables and  their protection. Normally width of 
approx.  300mm  at  the  bottom  should  be maintained.    In  places where  underground  pipes, 
electric cable etc, come  in the way, trenches deeper than 1.2 meter shall be dug as necessary 
and R.C.C/D.W.C. pipes shall be placed to protect the optical fiber cables wherever required. 
The specification for trench in various types of Soil strata is as detailed below: 

(a) Normal and Hard Soil: Trench to be excavated to a depth of 1200 mm and width of 300 mm at 
bottom  in  all  types  of  soil  (Normal  soil/Soft  soil/Sandy  soil/Hard  soil),  except  in  bridges, 
culverts, level crossing, track crossing, loop/joint chambers.  Cable route has to be marked with 
lime after clearing of jungle and bushes.  The trench to be refilled with excavated soil, rammed 
and consolidated after laying of HDPE Duct. complete to the finished item of work as directed 
by the RailTel Engineer‐in‐Charge vide drawing No. RAILTEL/SR/ OFC/2008/1 and 2. 

(b) Hard Rock: 
I.  wherever hard rock is visible from surface to a depth of 300 mm, Rock has to be cut to a 

depth and width of 300mm & concreting to be done up to ground  level with 1:2:4 PCC 
mix after  laying of HDPE Duct and  curing of  concrete  to  the  required number of days, 
except  in bridges, culverts,  level crossing, track crossing,  loop chambers, rocky soil/rock 
including marking of  cable  alignment,  clearing of debris  etc.,  complete  to  the  finished 
item of work as directed by the RailTel Engineer‐in‐Charge, vide drawing No. RAILTEL/SR/ 
OFC/2008/3. 

II. Where hard rock  is encountered from a depth more than 300 mm up to 550 mm, rock 
has  to be cut  to a depth and width of 200 mm, concreting  to be done 200 x 200 after 
laying of HDPE Duct  (PCC 1:2:4 mix) and curing of concrete  to  the  required number of 
days,  refilling with excavated  soil,  rammed and  consolidated,  complete  to  the  finished 
item  of  work  as  directed  by  the  RailTel  Engineer‐  in‐Charge  vide  drawing  No. 
RCIL/SR/OFC/2008/4. 

III. Where hard rock is encountered from a depth more than 550 mm up to 1050 mm, OFC 
has to be protected by concreting 200mm x 200mm after laying of HDPE Duct (PCC 1:2:4 
mix) and curing of concrete to the required number of days, refilling with excavated soil, 
rammed  and  consolidated,  complete  to  the  finished  item  of work  as  directed  by  the 
RailTel Engineer‐in‐Charge vide drawing No. RAILTEL/SR/ OFC/2008/5.   

   Note: Gravel of the size of 20mm to be used for the PCC. 
(c) Cutting of metal /  tar / CC surface, platforms and  trenching  to a depth of 1200mm,  refilling 

with excavated material,  ramming and  surface  restored with concrete of  size 300 x 300 mm 
(PCC 1:2:4 mix) after  laying of HDPE duct, curing of concrete to the required number of days 
etc., complete to the finished item of work as directed by the RailTel Engineer‐ in‐Charge. 

3.2.2 Metalled, macadamized,  concrete and  stone paved  roads  shall also be  cut  to a depth of 1.2 
meter. The cable shall be laid through DWC pipe. The road surface shall be restored to original.  

3.2.3 Wherever it is not possible to dig trench up to 1.2 meter depth due to site conditions, specific 
approval of site engineer / engineer’s representative should be taken before digging trenches 
of lesser depth. Specific protection arrangement as mentioned above should be carried out. 

3.2.4 The  bottom  of  the  trench where  the  cable  is  to  be  laid  shall  be  free  from  any  stones.  The 
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bottom of  the  trench shall be horizontal and shall  in no case be undulating. When  the cable 
bed  changes  from  solid  to  soft  surface  or  from  the  bridge  to  soft  soil,  tamped  fill  at  the 
transition  point  shall  be  provided  so  that  cable  is  not  pressed  against  the  edge  of  a  hard 
surface.   
 The back  filling of trenches shall be done by tamping and consolidating  the excavated soil  in 
layers of 15‐20 cm at a time. All the soil that  is excavated shall be put back to the trench and 
care shall be taken in consolidation to ensure that the back filling does not suffer any sinking in 
monsoon.  

3.2.5 If  under  unavoidable  circumstances,  the  excavation  is  to  be  done  between  the  tracks  or 
between OHE  foundation and  track,  it  shall be done  to  the  full depth  just before  laying  the 
cables and in the presence of the Engineer's representative so as to ensure the safety of train 
operations.  

3.2.6 Wherever the Engineer's representative considers it necessary to adopt shoring, the Contractor 
will be  required  to adopt  shoring  for which  the Contractor  shall have  sufficient quantities of 
shoring material on hand.  

3.2.7 Where the direction of the trench has to change, it should be done in a gentle curve of not less 
than one meter radius and not at sharp angles.  

3.2.8 While  crossing  tracks,  roads  at  LC  gates  and  laying  over  bridges &  culverts,  the RailTel  and 
Railway  engineer’s  representative  (SSE/P‐Way)  shall  be  present.  The  date  and  time  of  such 
works shall be communicated to concerned telecom supervisor of the Railways and adequate 
precautions, as advised by them, have to be taken.  

3.3  Laying of OFC through G.I. Pipe over Girder Bridges & Slab Bridges 
3.3.1 The HDPE pipe required  for blowing of OFC  to be  laid  in 50mm GI pipes over  the Girder and 

RCC bridges as per drawing no. RAILTEL/SR/OFC/2008/6 (In TWO sheets).  The GI pipe with its 
HDPE pipe containing  fiber optic cable should be effectively  fitted on  the bridges as detailed 
below.  

a) The contractor has to Supply and fix 50 mm dia GI pipe, IS 1239 medium grade, with holes drilled at 
suitable  intervals  for anti theft measure,  (i) On girder bridges,  fixing coupled GI pipe  line at both 
ends of the bridge, with concrete (PCC 1:2:4 mix) of size length 600, width 450, depth not less than 
150 into the ground and 100mm above the GI pipe. (ii) On Concrete slab bridges fixing coupled GI 
pipe line are to be fixed at ends of pipe line as in case (i) and also supported with concrete pillars at 
the intervals of 2000 mm of size 300 mm x 300 mm height not less than 300 to maintain the GI pipe 
line in level.       (iii) On drainage crossing GI pipe line is to be supported on concrete (PCC 1:2:4) mix 
300 mm x 300 mm height not less than 300 mm with suitable foundation on either side of drainage 
and also as per site conditions to keep the GI pipe line in stable position. Concrete pillar finished to 
a smooth surface, to drain out water without stagnation, curing the required number of days etc., 
Complete  to  the  finished  item  of work  as  directed  by  the  Engineer‐in‐Charge  vide  drawing  no.  
RAILTEL/SR/OFC/2008/6 (In TWO sheets) 

b) The contractor has to supply and fix the C‐channel, Z‐brackets, special bolts of various sizes, ‘ ’ 
shape  bracket  (On Girder  bridges),  ISMC  100 mm  X  50 mm,  average  length 1000 mm,  fixed  at 
intervals of 1m/centre of the railway alternate steel channel sleeper whichever  is applicable, with 
two numbers Z‐ shape brackets  size 300 mm x 50 mm x 12 mm, (Z‐ shape depends on number of 
main girder top flange plates) fixed tightly with 3 Nos. of special bolts with locking pins & nuts, MS 
Spring washer and washer per each bracket to the existing railway girder. 50 mm dia GI pipe line is 
to be run (GI pipe supplied separately) on the edge of above ISMC fixed with ‘ ’ shape bracket, 4 
nos. of bolts with  locking pins & nuts, MS Spring washers etc., Complete  to  the  finished  item of 
work as directed by the Engineer‐in‐Charge vide drawing No. RAILTEL/ SR/OFC/2009/7. 

3.3.2 When  laying  cable  on  long  bridges,  the  question  of  longitudinal  expansion  caused  by 
temperature differences should be taken into consideration and suitable cable loops should be 
provided at the pillars of the bridge.   

3.3.3 The laying of the cable on the bridges is to be done with much care and planning. It is necessary 
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that  the  cable  drum  to  be  laid  on  the  bridge  is  inspected  and  tested  thoroughly  so  that 
damaged cable is not installed.  

 
3.4 Laying of OFC through  DWC PIPE OVER CULVERTS AND BRIDGES  
3.4.1  Wherever the water flow is less the cable in HDPE shall be laid under the bed of the culvert at a 

depth of 1.6 meter through DWC pipes as detailed below: 
a) The contractor has to Supply and fix the DWC pipes of size 77 mm / 78 mm outer dia. and 63 

mm / 65 mm  inner dia  in 6 m  length as protection to HDPE Duct where cable route passes 
across  the  culvert  / bridge where water  is not  flowing  in  the bed of  the  culvert  / bridge. 
Excavation of trench in the bed to a depth of 1300 mm, width 300 mm duly deepening to a 
depth another 300 mm below DWC pipe at  interval of 2000 mm, concreting with PCC 1:2:4 
mix at the ends of the pipe line and at 2000 mm intervals (preferable at all couplers), of size 
length 300 mm, width 300 mm, depth 300 mm below DWC pipe  support, 173 mm  above 
DWC pipe as cover concrete to make concrete pillar of 550 mm height, curing the required 
no.  of  days,  re‐filling  with  excavated  
soil after  laying DWC pipe, ramming and consolidation of soil etc., Complete to the finished 
item  of  work  as  per   drawing  No.RCIL/SR/OFC/  2008/9  and  as  directed  by  the  RailTel 
Engineer‐in‐Charge. 
Similar arrangement as detailed at (a) above shall be provided for taking the cable  in water 
logged areas and drains. 

 
The DWC shall be approved by RailTel before use. 

 
3.4.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed 

of  culverts,  the  cables  may  be  laid  over  the  culvert  in  G.I.  pipes  as  per  Drg.  No. 
RailTel/SR/OFC/2008/6. 

3.5 TRACK CROSSING & ROAD CROSSING USING HORIZONTAL BORE METHOD 
All cable crossings across railway tracks & across road crossing at  level crossing gates shall be 
done in horizontal boring method as detailed below: 
“Drilling of 100mm dia Horizontal Bore, supply of 50 mm dia GI pipe across the Railway Track 
and road at LC Gates by boring method at a depth of 1200 mm from the ground level (ground 
level  to be considered  ignoring  the bank height of  track/road) and  insertion of GI pipes etc., 
Complete  to  the  finished  item  of  work  as  directed  by  the  RailTel  Engineer‐in‐charge  vide 
drawing No  RAITEL/SR/ OFC/2008/10  (In  TWO  sheets)”.  There  should  be  no  damage  to  the 
road/platform/tracks or any such structures etc., enroute during or after the HDD operations. 
The  work  includes  supply  of  all  accessories  required  for  laying  of  HDPE  pipes.    Necessary 
precautions  to be  taken  for  safety of  train  traffic while execution of horizontal boring  in  the 
presence of concerned Railway Engineering Department officials. 

3.6  CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS:  
3.6.1 When  laying the cable  in residential sections, the cable should be specially protected on both 

sides up  to a distance of about 300 meters beyond  the building  line.  In such cases  the cable 
should be protected by means of DWC pipes.  

3.6.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably laid 
and protected as per decision of Engineer depending on site condition, like laying cable in G.I. 
pipe 50 mm dia or 150 mm dia/DWC Pipe of 77 mm/78 mm outer dia and 63 mm/65 mm inner 
dia supported on PCC pillars/Iron channels etc.  

 
3.7 LEADING OF CABLE IN MASONRY BUILDINGS  
3.7.1 The cable will have to be  led  inside any masonry building such as Cable hut, ASM's room at a 

depth of 0.75 meter by cutting the masonry structure of the wall as per as per the directions of 
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the RailTel Engineer‐in‐Charge. After the cable has been  led  inside the masonry wall the floor 
inside shall be duly repaired and plastered.  

3.7.2 Leading of OFC  in Pre‐fab: The cable will have  to  lead  in and  lead out  through G.I. Pipe, G.I. 
long ‘L’ bend as per instructions of RailTel engineer‐in‐charge. 

3.8 LAYING OF CABLE IN SPECIAL CASES:  
3.8.1 Near Power Cable  

When the contractor comes across any other cable already laid, he shall first report the fact to 
the Engineer. Should the cable be  identified by the Engineer as a power cable (LT or HT), the 
trench shall be dug as far away from the route of the power cable as practicable.  

3.8.2 Crossing of Optical Fibre Cable with another cable  
Crossing  of  the Optical  Fibre  cable with  another  cable  shall  be  avoided wherever  possible. 
Where, however, this is not possible, the Optical Fibre cable shall be laid in cement or asbestos 
cement pipes. The  length of the pipe to be provided on either side of the crossing shall be at 
least one meter.  

3.8.3 Laying of other than optical fibre cables in the same Trench  
No cable other than quad shall be  laid  in the trench  for the Optical Fibre cable. Even  in such 
cases, both  the cables are  to be  laid as per approved drawing. Where, however, exceptional 
circumstances exist, the optical  fibre cable may be  laid along with another cable  in  the same 
trench provided a specific permission of each such case  is obtained  in writing  from Engineer. 
When optical fibre cable and L.T. power cable have to be laid in the same trench they shall be 
separated by placing a layer of brick between them vertically (approx. 16 bricks/meter) or laid 
in DWC pipe.  

3.8.4 Laying cable near feeding post:  
In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track 
opposite to the feeding post. Further the Optical fiber cable shall be at  least one meter away 
from any metallic part of the O.H.E. and other equipment at the sub station which  is fixed on 
the ground and at  least one meter away from the sub station earthing.  In addition, the cable 
shall be laid in DWC pipes (standard 6 meter length) complete or capable of being split into two 
half as per spec. no. ISS‐458 latest for a length of 300 meters on either side of the feeding point 
as per the instruction of RailTel engineer. 

3.8.5 Running of cables at foundations others than OHE Masts and from pipe outlets.  
Damages to cable  is  likely to occur  if care  is not taken  in  laying cable where the bed changes 
from  solid  support  such as a  foundation pipe or bridge  to  soft  support  such as  soft  soil. The 
cable must not press against the edge of the solid support. The soft soil near the edge must be 
tamped and the cable raised slightly.  

3.8.6 Laying near oily surface  
If  during  the  excavation  of  trenches  for  laying  cables,  the  Contractor  or  his  representative 
notices the presence of oil or oily substance or any other chemical which is likely to cause the 
deterioration of  the  cable protective material he  shall bring  the matter  to  the notice of  the 
Engineer or his representative and on the latter's decision he shall choose an alternative cable 
route or he shall protect the cable  in such places  in such manner as advised  in writing by the 
Engineer or his representative. No additional charges are payable.  

3.8.7 Special soil condition  
Cable should not be  laid  in abnormally high acidic or alkaline soil or through sewage. If this  is 
unavoidable, special measures should be taken against corrosion as advised by the Engineer in 
Charge.  

3.8.8 Provision of damage due to sharp edges  
When cable are laid in trunking, care should be taken to see that no ballast or stones have been 
dropped inside the trunking and it should be cleared of all ballast and stones before the cover 
is secured. When the ends of covers are joined together with cement plaster, a piece of paper 
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or wood  should be placed under  the  joint  to prevent  the cement plaster  from  falling on  the 
cables.  

3.8.9 Laying of HDPE Duct 
HDPE duct  (33/40 mm dia) has to be  laid  in the already excavated trench on existing bridges 
through GI/DWC pipes (HDPE duct with accessories will be supplied at any one location in the 
section of work by RAILTEL). Proper couplers have to be provided for blowing OFC as directed 
by the RailTel Engineer‐in‐charge. 

3.8.10 Blowing of OFC:  The contractor has to blow the OFC through HDPE Duct as detailed below: 
Blowing of armored Optic Fiber cable (24 Fiber as per RDSO specification TC 55‐2006 Rev.1 with 
amendment1.1)  in  the  already  laid  HDPE  duct  by  using  blowing  machine,  providing  the 
sufficient loops in loop / joint chambers and other associated works (OFC Shall be supplied by 
RailTel at any one location in the section of work) complete to the finished item of work and as 
directed by the RailTel Engineer‐in‐charge. 

3.9 HANDLING OF CABLE DRUMS & HDPE Duct 
Before  commencement  of  the  laying,  inspection  of  the  trench  and  inspection  of  protection 
works should be carried out so as to ensure their conformity with the specification. The trench 
bottom  should  be  clean,  smooth  and  free  of  small  stone. When  the  soil  contains  stone  or 
pieces of rock, sieved earth about 10 cm. thick should be used both for the bedding on which 
the HDPE duct is laid and for covering the cables 

3.9.1 The drums shall be unloaded by the side of the Railway Track by either a crane or any other 
suitable means very carefully so as not  to cause any damage  to  the cable. The drums at site 
shall be protected until they are laid. 

3.9.2 On each drum there are two ends, A&B. The  'B' end of one cable  length shall meet  'A' end of 
the next cable at a joint. The 'A' end shall be normally on the top unless otherwise indicated on 
a drum.  

3.9.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The drums shall 
not be set by jerks but shall be handled slowly and with care. The walls of the drums should not 
be damaged while moving the drums if required for un‐rolling. 

3.9.4 The drums shall normally be unrolled at the same place and the cable carried by workmen near 
the  trench. The drums  shall not be dragged  in any  case. But where  cable drums have  to be 
moved, would  always  be  rolled  in  the  direction  of  the  arrow,  otherwise  the  coils  tend  to 
unwind and  the  cable may get battered.  In  case no direction arrow  is marked on  the drum, 
remove  several battens and determine  the direction  in which  the  cable  is  coiled. The arrow 
should then be painted on the drum pointing in the opposite direction in which the upper cable 
end is coiled so that future handling of the cable drum is facilitated and then re‐fix the battens 
carefully.  

3.9.5 The drum  should be properly mounted on  jacks  (or on a  cable wheel) making  sure  that  the 
spindle is large enough to carry the weight without bending and that it is laying horizontally in 
the bearings so as to prevent the drum creeping to one side or the other while  it  is rotating. 
Before attempting to pull off the cable, remove the end protection seal attached to the flange 
of the drum and cut the security ropes so as to leave the cable free to move.  

3.9.6 If  a  portion  of  the  cable  only  is  taken  out  from  the  cable  drum,  the  battens  should  be 
immediately re‐fix to prevent damage to the balance of the cable. 

3.9.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous to 
staff and  likely to damage the drums. A better method  is to use two steel plates with grease 
between them. By standing the drum on these greased plates, it can be easily elevated round 
to the desired position.  

3.9.8 All care should be taken  in handling cable drums with a view to ensure safety not only of the 
cables but also of the working party handling them. The man should not be allowed to break 
the cable drum by standing in front but only from side.  

3.9.9 Rewinding and Re‐drumming of cables.  
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i.   If  for any  reason  if  it  is  found necessary  to  rewind  the cable on a drum, drum of a 
proper barrel diameter not less than of the original drum should be chosen. 

ii.  The  drums  should  be mounted  on  cable  jacks  during  rewinding  operations  using 
proper size of spindles passed through the flange holes, which will not buckle under 
the lead. The cable should not be bent opposite to the set it is having already. 

iii.  In the re‐drumming operations, drums should be so turned that the cable passes from 
the bottom of the original set with as little gap as possible. 

iv.   Replace all the lagging on the cable drum.  
“3.9.9.1: An amount of Rs.350/‐ (Three hundred and fifty only) per Drum shall be recovered from the 
contractor’s  bills  for  unreturned  empty  OFC  Drums.    The  details  of  no.  of  OFC  Drums  used  and 
unreturned  empty  Drums  to  be  recorded  in  jointly  signed  material  reconciliation  statement  by 
RailTel and Contractor.” 

 
3.10 PROCEDURE FOR CABLE LAYING/BLOWING 
3.10.1 Minimum Bending Radius: Cables should always be bent (or straightened) slowly, they should 

never be bent to small radius while handling. The minimum safe bending radius for optical fiber 
cables should be 50 times the diameter of the cable but wherever possible larger radius should 
be used. 

3.10.2 Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be greater than 50 
times the diameter of the cable.  

3.10.3 The  pit  for  loop/splice  chamber  should  be  as  per  the  specification  given  in  the  Drg.  No. 
RailTel/SR/OFC/2008/12. 

3.10.4 The cable drum should be brought as close as possible to the cable trench. It should be  lifted 
with the aid of cable jacks firmly mounted on a support of stone or wood. The spindle should 
be minimum of 55 mm diameter and have a clearance from ground by 5 to 10 cm.  

3.10.5 The wooden   battens on the drums should be carefully removed shortly prior to  laying and 
before the drum is mounted on the jack. The nails on the lagging should be carefully removed.  

3.10.6 While rolling a cable drum for blowing, the drum shall be supported on an axle running through 
its centre, the height of the axle being such that the end frames are free to rotate and do not 
touch the ground at any point. The cable shall be carefully uncoiled by gently pulling the cable 
assisted as necessary by carefully turning the drums. The quick pulling of the cable or turning 
the  drums  shall  be  avoided  at  all  costs.  Each  cable  drum  shall  be  broken while  laying  is  in 
progress  to prevent  sharp bending or buckling, particularly when  the  cable  coils are  sticking 
together.  

3.10.7 The method of mounting the brakes is shown in Drg. No. RailTel/SR/OFC/2008/11 
3.10.8 When drums are turned for change of direction, wooden blocks shall be carefully put under the 

drum bolts, which stand out from the drum discs.  
3.10.9 On no account should a cable be allowed to twist or kink as this  is likely to spring the Armour 

and fracture the outer serving of the cable. 
3.10.10 The cable shall be blown using Cable jet blowing method.  
3.10.11 Contractor may have  to blow  the cable  in  the Ducts as  instructed by engineer –  in – charge.  

Duct  cleaning;  cable blowing arrangement has  to be made by  contractor at no extra  cost  to 
RailTel before blowing of the cables.  

3.10.12 Cable manufacturer’s specification will be provided to the contractor prior to blowing.  
3.10.13 Unless otherwise  specified,  the  contractor must  leave minimum 25 meters of  slack on both 

sides of fiber Optic splices at each splice chamber (every 3 KMs) and pull through chambers. 
3.10.14 The proposed cable is an armoured type and delivered in reels of up to 3 KMs. Splice points are 

located and planned considering the coils kept in splice/pull through chambers.   
3.10.15 OFC  is normally  installed bi‐directional  that  is  cable  reel  is placed midway and  installation  is 
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taken  up  on  each  side  one  after  the  other.  The  first  installation  is when  the  cable  directly 
uncoiled from the reel and next is after uncoiling all the cable from the reel are placed on the 
ground in a figure of 8 to facilitate installation.  

3.10.16 Anti twist tool may be used to avoid twisting of cable while blowing. 
3.10.17 Cable should always be kept away from vehicular and pedestrian movement over it.  
3.10.18 Sometimes there  is considerable  lapse of time between the pipe  laying and cable  laying. This 

intervening  period  could  have  heavy  rains  too.  Therefore,  there  is  possibility  of  entering 
dissolved muddy water into the HDPE pipes.  This dissolved muddy water may transform into a 
thick paste or solid mud. Cleaning of the pipes before the cable blowing is absolutely necessary 
to remove any such obstructions. Replacing mandrill with nylon brush and rugs.   

3.10.19 Before  blowing OTDR  test  has  to  be  conducted  for  all  24  fibers  of  the OFC  in  1310nm  and 
1550nm windows and readings to be recorded in soft as well as hard copy and drums with any 
defects for even one single fiber shall not be blown/Pulled. Such defects shall be  immediately 
brought to the notice of the engineer –  in –charge and a  joint statement has to be signed for 
record.  

3.10.20 The  OFC  shall  be  handled  with  utmost  care  and  industry  standard  tools  are  to  used  for 
transporting, loading, unloading and blowing of OFC.  

3.11 PROVISION OF CHAMBERS: The contractor has to arrange for Casting of circular RCC chamber, 
top covers and bottom plate (1:2:4 concrete mix) with reinforcement, two hooks  in each half 
cover, provision of duct holes as shown in the drawing. Excavation of circular pit to a depth of 
1300 mm, dia of 1500 mm, positioning of bottom plates, chamber and top covers (two halves). 
Chamber  to  be  filled with  river  sand  to  the  brim  of  the  chamber  after  cable  blowing  and 
splicing,  top  covers  placed,  refilled with  excavated  soil  and  rammed  etc.,  complete  to  the 
finished  item  of  work  as  directed  by  the  RailTel  Engineer‐in‐Charge  vide  drawing  No 
RAILTEL/SR/ OFC/2009 /12. 

 
  The chambers to be installed in the following locations: 

1. LC Gates: One chamber will be provided at all the LC Gates at least 10 mtrs. away from the 
centre point of the road, a coil of 15 mtrs of OFC will be kept as spare in this chamber. 

2. Bridges:  For  all  bridges  of  length  less  than  25 mtrs,  one  chamber will  be  provided  at  a 
distance of 10 mtrs. from the edge of the bridge and two chambers will be provided for all 
bridges of length of more than 25 mtrs. A coil of 15 mtrs of OFC will be kept as spare in each 
chamber. 

3. Prefab: All prefabs will be provided with one chamber with a coil of 15 mtrs. 
4. At every on KM: One loop chamber will be provided with coil of 25 mtrs. 
5. Track Crossing: One loop chamber with 15 mtrs coil to be provided at every track crossing. 
6. At every OFC Joint, one joint chamber will be provided by providing a coil of 25 mtrs for each 

side of the cable. 
7. Stations: Every station will be provided with one number of  joint chamber where ‘T’  joint  is 

made.  Only  those  fibers  which  are  required  to  be  derived  only  are  to  be  spliced  with 
derivation cable with ‘T’ joint without disturbing the other fibers. For through cable 15 mtrs. 
to be left as coil and for derivation cable 15 mtrs. to be left as a coil in the chamber. 

8. As far as possible, it should be ensured that there will be at least one KM distance between 
loop chambers.  If there  is an LC gate or a bridge or a track crossing or prefab and then the 
next loop chamber will be at one KM distance. 

3.12 ROUTE MARKERS: The contractor has to provide route markers as detailed below: 
Casting, transporting and fixing of RCC Route Markers at a distance of 50 m apart on the cable 
route/at  places  where  the  route  of  the  cable  changes/  on  either  sides  of  the 
culverts/bridges/LC gates/road cuttings etc.   They should be of standard  letters “SCR”, “OFC”, 
with RailTel logo   on top.  They shall be painted with green when placed at joint chambers, 
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yellow placed at loop chambers and orange at all other places.  The length is 900mm,as shown 
in  the drawing, complete  to  the  finished  item of work as directed by  the RailTel Engineer‐in‐
Charge vide drawing.  

Installation Specifications: 
• Route marker inside hallow portion has to be filled with locally available soft soil and 

compacted end closed with the locking flap provided with bolts and nuts. 
• A pit of cross section 400mm X 400mm and of depth 500 has to be dug. 
• The soil filled and flap closed Route marker should be placed upwards on 30mm soil bed and 

pit to be closed to the Ht of 500mm of route marked.  The soil should be compacted 
thoroughly so that Route marker is planted firmly.  

3.13 Concreting with CC of 1:2:4 
The contractor has to do the protective works of concreting as per requirement.  The OFC has 
to be protected with Concreting 0.3 x 0.3 to the approaches of bridges and culverts in the ratio 
(PCC 1:2:4 mix) wherever necessary as per the technical specification and as directed by RailTel 
Engineer‐in‐Charge at site. 

 
3.14 Joint Closure: splicing of 24 F OFC has to be done as per requirement, complete to the finished 

item of work and as directed by the RailTel Engineer‐in‐charge.  Splicing of OFC has to be done 
using  joint  closure  with  all  accessories  broadly  as  per  specification  TEC/GR/OJC‐02/02 
September'  03 with  additional  features  like  Joint  closure  shall  be  dome  shaped,  capable  to 
close mechanically/ worm clip, cable entry shall be sealed with heat shrink& hot melt adhesive 
system,  fiber organizer trays  in closure must be hinged at one end, 4 No. of trays capable to 
accommodate 12  fibers  in each.   The Optic Fibre  joint  closure  shall be of  reputed make  like 
TVSE, Raychem, 3M etc. and the same may be approved by RailTel before use 

 
3.15 Splicing: 
3.15.1 STRAIGHT/BRANCH JOINT FOR FIBRE OPTIC CABLE:  

There are various types of joint enclosures available in the market.   The procedure for 
assembly of joint closure is described in the installation manual supplied with straight joint 
closure. This includes the following:  

a) Material inside joint closure kit. 
b) Installation tools required. 
c) Detailed procedure for cable jointing. 
d) Procedure for re‐opening the closure 
 

3.15.2 The Optic Fiber  joint  closure  shall be of  reputed make  like TVSE, Raychem, 3M etc. and  the 
same may be approved by RailTel before use.   Fiber no 1 to 4 which are to be terminated  in 
the way  stations have  to be branch  spliced and only  tube no.1  to be  cut  for  this purpose. 
Only  the  fibers  required  to be branched are  to be cut. All  the 24  fibers are  required  to be 
terminated at locations specified by RailTel engineer. The joint shall be protected in concrete 
chamber. 

3.15.3 However, generally, the following steps are involved for jointing of the cable.  
. Preparation of cable for jointing  
. Stripping/cutting the cable  
. Preparation of cable and joint closure for splicing  
. Fibre splicing  
. Organizing fibers and finishing joints  
. Sealing of joint closure and  
. Placing joint in pit.  
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3.16 PREPARATION OF CABLE FOR JOINTING  
3.16.1 During the installation, a minimum of 10 meters of cable of each end is coiled in the jointing pit 

to provide  for  jointing  to be carried out at convenient  location as well as spare  length  to be 
available for future use in case of failures.  

3.16.2 The pit size must be chosen carefully to ensure the length of the way on which joint is mounted 
is greater than closure length plus twice the minimum bending radius of the cable. A pit length 
of 1 meter  is sufficient  for most of the cable and  joint closures. Bracket to support the cable 
coil are also fixed on the wall of the pit. 

3.16.3 The cable  is  then coiled on  to  the pit wall  in  the  same position as  required after  the  joint  is 
complete. The marking is done on all the loops so that it will be easier to install it later.  

3.16.4 The distance  from  the  last centre  to  the end of  the cable must be at  least 1.8 meter. This  is 
being the minimum to be stripped for preparation of joint.  

3.16.5 Sufficient cable at each end up to the  jointing vehicle/enclosure  is then uncoiled from the pit 
for jointing.  

3.17 STRIPPING/CUTTING OF THE CABLE  
3.17.1 The  cables  are  stripped  of  their  outer  and  inner  sheath  with  each  sheath  staggered 

approximately 10mm from the one above it.  
3.17.2 Proper  care must  be  taken  when  removing  the  inner  sheath  to  ensure  the  fibers  are  not 

scratched or cut with the stripping knife or tool to prevent this, it is best to only score the inner 
sheath  twice on opposite  sides of  the  cable,  rather  than  cut  completely  through  it. The  two 
scores marking on either side of the cable are then stripped of the inner sheath by hand quite 
easily.  

3.17.3 The fibres are then removed from cable one by one and each fibre is cleaned individually using 
Kerosene to remove the jelly.  

3.18 PREPARATION  OF  CABLE  JOINT  CLOSURE  FOR  SPLICING  The  type  of  preparation  work 
performed on the cable prior to splicing differs on the type of joint closure and fiber organizer 
used. However, the following steps are usually common:  

 
3.18.1 The strength member of each cable is joined to each other and/or the central frame of the joint 

closure.  
3.18.2 The joint closure is assembled around the cable.  
3.18.3 The sealing compound or heat shrink sleeve is applied to the cables and closure or prepared for 

application after splicing is complete.  
3.18.4 The  fibers are protected  (usually with plastic  tubing)  in  their  run  from  the  cable  core  to  the 

fibre organizer trays (particularly if cable construction is slotted core type).  
3.18.5 Tags which identify the fibers nos. are attached at suitable locations on the fibres  
3.18.6 Splice protectors are slipped over each fiber  in readiness for splicing over the bare fibre after 

splicing.  
3.19 STRIPPING AND CLEAVING OF FIBRE  
3.19.1 Prior to splicing each fiber must have approximately 50mm of its primary protective U.V. cured 

coating removed, using fibre stripper which are manufactured to fine tolerances and only score 
the coating without contacting the glass fibre.  

3.19.2 The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol.  
3.19.3 Cleaving of the fiber  is then performed to obtain as close as possible to a perfect 90 degrees 

face on the fibre.  
3.20 METHOD OF FUSION SPLICING OF THE FIBER  some of  the general  steps with  full automatic 

microprocessor control splicing machine is as under:  
3.20.1 Wash hands thoroughly before start of splicing.  
3.20.2 Dip  the  clean  bare  fibre  in  the  beaker  of  ethyl  alcohol  of  the  ultrasonic  cleaver.  Switch  on 

ultrasonic cleaver for 5‐10 seconds (some of the manufacturers does not prescribe the above 
cleaning).  
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3.20.3 Place  the bare  fiber  inside  ‘V’ groove of  the  splicing machine by opening  clamp handle  such 
that the end of fiber is app.1 mm. over the end of the ‘V’ groove towards the electrodes.  

3.20.4 Repeat the same procedure for other fibre, however first insert heat shrink splice protector.  
3.20.5 Press the start button on the splice controller.  
3.20.6 The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and then finally fuse the fiber. 
3.20.7 Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking, 

bulging  is there and cores appear to be adequately aligned  if the splice does not visually  look 
good repeat the above procedure.  

3.20.8 Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when 
soft inner layer is seen to be ‘oozing’ out of the ends of the outer layer of the protector.  

3.20.9 Repeat the same procedure for all the other fibers  
3.21 ORGANISING FIBER AND FINISHING JOINTS  
3.21.1 After each fiber is spliced, the heat shrink protection sleeve must be slipped over the bare fiber 

before  any  handling  of  fiber  takes  place,  as  uncoated  fibers  are  very  brittle  and  cannot 
withstand small radius bends without breaking.  

3.21.2 The  fiber  is  then organized  into  its  tray by  coiling  the  fibers on  each  side of  the protection 
sleeve using the full tray side to ensure the maximum radius possible for fiber coils.  

3.21.3 The tray is placed in the position.  
3.21.4 OTDR reading taken for all splices  in this organized state and recorded on the test sheet to 

confirm  that  all  fibers  attenuation  are within  0.02  dB  per  splice.  This OTDR  test  confirms 
fibers were not subjected to excessive stress during the organizing process.  

3.21.5 After this the joint can be closed with necessary sealing etc and ready for placement in the pit.  
3.22 PLACING OF COMPLETED JOINT IN PIT  
3.22.1 Joint is taken out from the vehicle and placed on the tarpaulin provided near the pit. 
3.22.2 The cable is laid on the ground, loop the cable such that pen mark previously place on the cable 

line up. Tape these loops together at the top of the coil.  
3.22.3 The  joint  can now be permanently  closed  and  sealed by heating heat  shrinkable  sleeve etc. 

However, before closing, silica gel to be kept inside for moisture protection.  
3.22.4 Now the joint closure is fixed to the bracket on the pit wall and pit is closed.  
3.23 OPENING OF THE JOINT.  If required for attending to faults etc., manufacturers supply special 

kits  for opening of the  joint and  the steps to be  followed.   However the general steps are as 
under:  

3.23.1 Using suitable knife cut heat shrink sleeve longitudinally along its entire length.  
3.23.2 Do not damage the smaller heat shrunk sleeve on the ends of the joint.  
3.23.3 Apply heat to the cut sleeve until it begins to separate.  
3.23.4 Gently remove the cut sleeve from the joint. Now the joint can be opened. 
3.23.5 Protective sleeve/cover can be removed for attending to faults etc.  
3.24 RCC joint/Loop Chambers. RCC joint/loop chambers of 0.9 mts inner dia, 60cm depth and 3mm 

thickness with 2 piece top cover with two hooks each and bottom cover with holes for drainage 
and cable entry as per drawing  No RAILTEL/SR/ OFC/2009/12.  
and  as  directed  of  RailTel  engineer  to  be  provided  at  every  KM  for  OFC  joint/  loop.  The 
Chamber shall be filled with sand mixed with anti termite powder . 

Installation Specification: 
1. A pit of Diameter 1200mm and of depth 1300mm has to be dug. 
2. The bottom plate type cover has to be place first and the chamber to be inserted later. 
3. Cable duct entry window  to be opened at  the  semi  closed  circular  cuts on  the enclosure by 

hitting with hammer/screw driver as per no. of ducts. 
4. Top cover should be place slowly in its position as shown in the drawing. 
5. The soil has to be pulled back over the chamber buried 600mm below the ground level. 

3.25 Termination of OFC in FMS:  The OFC has to be terminated in the FDMS supplied by RailTel as 
directed  by  the  RailTel  Engineer‐in‐Charge  as  per  site  requirement.    Fiber  1‐4  has  to  be 
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terminated  in every Railway station  in FDMS supplied by RailTel.   Branch  joint to be made  in 
each  station  by  cutting  only  tube  no.1.All  24  fibers  to  be  terminated  at  important  stations 
specified by RailTel. 

3.26 Testing of  fibers and submission of as made drawings: The contractor has  to do  the  testing 
and commissioning of OFC system from Cable hut to cable hut with proper lead in and lead out 
through  G.I  Pipe,  splicing  and  termination  as  directed  by  RailTel  engineer.    Testing  and 
commissioning after defect rectification if any defects located during the testing, obtaining the 
clearance  from  RailTel  in  the  form  of  acceptance  certificate,  preparation  of  test  reports,  as 
build  drawings  of  cable  route  plan  and OFC  jointing  location  schedules  in  CAD  format  and 
submission of 2 soft copies  in CDs and 3 hard copies  in A3 size etc., complete to the finished 
item of work and as directed by the RailTel Engineer‐in‐charge. 

3.26.1 Testing  consists  of OTDR  reading  and  power meter  reading  of  all  fibers.  Station  to  station 
testing  is  required  for  fibers  terminated at block  stations. Run  through  fibers may be  tested 
form end‐to‐end  terminations only. OTDR  readings are  to be  taken  in 1310 nm and 1550nm 
windows and one set of readings to be recorded in soft as well as hard copy and submitted duly 
counter signed by contractor’s authorized representative and RailTel’s engineer – in ‐ charge.  

3.26.2 Reports: The reports consists of (a) tabulation of all events reported by OTDR of more than 0.2 
db over the section for all fibers tested, (b) Tabulation of power loss from A‐B & B‐A direction, 
average and loss per km in both 1310 & 1550 nm. for all the fibers tested. 

 TEST PROTOCOL FOR OPTICAL FIBRE CABLE  
 
SYSTEM TEST PROTOCOL         OPTICAL FIBRE CABLE      FIELD TEST 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
     Route: ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐                  Date: ‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
     Station: ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐                                  No. of mid‐ section splices:  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
     Section: ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐                       Measured by:   ‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
     Length                                    Length as per meter 
   (by OTDR): ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐         marking on cable sheath‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
Optical measurements (On Line): 
 
Measurement  Fibre – number 

1 2 3 4 …………22 23 24 
Accepted Value 

1.1 Total attenuation at 1300/1550 nm with OTDR     

1.2  Total  attenuation             per Km  at  1300/1550 
nm: 

  <0.40  dB/Km  at  1300 
nm  &<0.25  at  1550 
nm 

1.3 Splice Loss in dB    with OTDR Location    Average splice loss 

OHE Mast No. / Overhead alignment post no. A. B. 
C. D. E. 

   

Average Splice Loss    0.15 dB/Splice 

 
                    NOTE: ALSO ATTACH OTDR RESULTS |‐‐‐‐|  
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2) Visual Inspection (On Line):  
2.1 No. of Cable drum used in the section: ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
2.2   S.No. of cable and length of each drum:  
                     

S.No.   LENGTH 
1. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐Mtr  
2. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐Mtr  
3. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐Mtr  
4. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐Mtr  
5. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐Mtr  

2.5 Location of Isolation Sleeves: 1. 2. 3.  
 
Contractor's Representative   RailTel’s Representative  
3.27 TOOLS  AND  EQUIPMENTS  REQUIRED  FOR  JOINTING  AND  TERMINATION  OF  FIBRE  OPTIC 

CABLE. 
 S.No. Tool’s Name  

1. Branch Joint Closure  
2. Termination Box  
3. Rubber end Block  
4. Sheath Clamp  
5. Bushing  
6. Strength Member holder  
7. Heat Shrinkage tube  
8. Arc fusion splicer machine.  
9. Power cord AC/DC  
10. Walkie‐Talkie 12V DC source  
11. Tube heater  
12. Precision cleaver  
13. Cable sheath stripper  
14. Fibre stripper  
15. Knife for HDPE cutting  
16. Hexa for strength membrane  
17. Isopropyl alcohol or methanol of high specific gravity  
18. Johnson Buds  
19. Tweezers  
20. Gun heater Blower type  
21. Sleeve for splice protection  
22. O.T.D.R.  
23. Stickers for numbering of splicers.  
24. Portadle k. oil generator  
25. Umbriílla 2 Nos.  
26. Dust protection for splicing machine  
Note:‐Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be greater than 50 

times the diameter of the cable.  
Replacement of Defective OFC: No defects  like high  loss events and fiber breaks are permitted and 
the contractor shall at his cost replace the entire drum length of cable of RAILTEL’s specification and 
in any case not less than the length of the drum being re‐laid. The contractor also at his cost blows 
the  cable  again  including  the  splicing/Termination  of  the  cable. No  joints with  pieces  of OFC  are 
permitted. In case of any deviation, specific approval from Competent Authority of RailTel should be 
obtained 

*************** 
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Any other drawings not available in tender document can be obtained from RailTel Engineer‐In‐Charge. 
 


