

**CORRIGENDUM No-3**

Corrigendum no. 3 dated 24.09.2018

Tender no. RailTel/Tender/OT/SR/HQ/VSAT Citra/2018-19/13 dt.27.08.2018 with Corrigendum no 1 & 2

Name of the Work: "Supply, Installation, Testing & Commissioning of 9 Nos of VSAT Links with 6.5 Mbps pooled BW at different locations in Andaman & Nicobar and Lakshadweep Islands (India) for Indian Coast Guard CITRA project

\*\*\*

Corrigendum-3 is issued herewith for Tender estimated cost, payment terms clause, FAC clause and SLA & Penalty clause etc wherever available in tender document as detailed below:

<b>Item Description /Para in tender</b>	<b>As per Tender Document</b>	<b>To be Read as</b>
Tender Notice, Schedule of Requirement and wherever applicable	Estimated Cost: Rs.1,02,84,440/-	Estimated Cost: Rs.1,02,84,081/-
	Total Value of SOR: Rs.1,02,84,440/-	Total Value of SOR: Rs.1,02,84,081/-
	<b>Imp. Note:</b> Schedule of Requirement (SOR) is corrected duly adding part-C and attached as Annexure-1 to this Corrigendum 3 which has to be submitted along with tender offer.	
Para 12 of Preamble	Security Deposit: @5% of contract value will be deducted from on account bills as per Para-3 of Special Conditions of Contract	Security Deposit: covered in para for PBG as per Para-3 of Special Conditions of Contract
Para 19 of Special Conditions of Contract for PAC	<p><b>19. PROVISIONAL ACCEPTANCE</b></p> <p>19.1 Immediately after the completion of the work at each block section or after completion of work in a at Site hereinafter referred as sub-section the contractor shall certify and advise the purchaser in writing that the installation is (i) complete (ii) ready for satisfactory commercial service and (iii) ready to be handed over.</p> <p>19.2 The test or tests specified in Technical supplement (section III) will be conducted jointly by purchaser and contractor as soon as possible after receipt of advice of completion of one sub - section by purchaser from the contractor. The test schedule shall be finalized by mutual discussion between the contractor and M/S RailTel Corporation of India Limited, Secunderabad. Any component, modules, sub assemblies or equipment failing during the commissioning test shall be replaced/repared free of cost by tenderer.</p> <p>19.3 Purchaser's Engineer shall issue a <b>Provisional Acceptance certificate</b> for successful commissioning of a section covering all materials and services included in the Schedule of works after the final acceptance test as per the approved test procedures have been completed and the performance has</p>	<p><b>19. PROVISIONAL ACCEPTANCE CERTIFICATE (PAC)</b></p> <p>19.1 PAC shall be issued after successful testing and commissioning of all the sites and acceptance by Indian Coast Guard.</p> <p>19.2 Immediately after the commissioning of the work at each Site the contractor shall certify and advise the purchaser in writing that the installation is (i) complete (ii) ready for satisfactory commercial service and (iii) ready to be handed over.</p> <p>19.3 The test or tests specified in Technical specification (section III) will be conducted along with Indian Coast Guard (ICG), purchaser and contractor as soon as possible after receipt of advice of completion of all sites by purchaser from the contractor. The test schedule shall be finalized by mutual discussion between the contractor and M/s RailTel Corporation of India Limited, Secunderabad. Any component, modules, sub assemblies or equipment failing during the commissioning test shall be replaced/repared free of cost by contractor.</p> <p>19.4 Purchaser's Engineer shall issue a <b>Provisional Acceptance certificate (PAC)</b> for successful commissioning of</p>

	<p>been found to meet the specifications. RailTel's decision in this respect shall be final. The Provisional Acceptance Certificate shall be signed by both the parties. The period of maintenance of works shall commence from the date of issue of last Provisional Acceptance Certificate.</p>	<p>all sites covering all materials and services included in the Schedule of works after the joint testing and commissioning and acceptance by ICG as per the approved test procedures have been completed and the performance has been found to meet the specifications. RailTel's decision in this respect shall be final. The Provisional Acceptance Certificate shall be signed by both the parties. The period of maintenance of works shall commence from the date of issue of Provisional Acceptance Certificate.</p>
<p>Para 21 of Special Conditions of Contract for FAC</p>	<p><b>21. FINAL ACCEPTANCE</b></p> <p>21.1 The final acceptance of the works completed shall take effect from the date of expiry of warranty period after issue of Provisional Acceptance Certificates are issued or brought into commercial operation, provided in any case that the contractor has complied fully with his obligations in respect of each item under the contract.</p> <p>21.2 Notwithstanding the issue of Final Acceptance Certificate the contractor and the purchaser (subject to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred under the provision of the contract prior to the issue of Final Acceptance Certificate which remains unperformed at the time such certificate is issued and for determining the nature and extent of such obligation the contract shall be deemed to remain in force between the parties hereto.</p>	<p><b>21. FINAL ACCEPTANCE CERTIFICATE (FAC)</b></p> <p>21.1 The final acceptance of the works completed shall take effect from the date of expiry of three months after issue of Provisional Acceptance Certificate (PAC), provided in any case that the contractor has complied fully with his obligations in respect of each item under the contract. The Contractor shall submit Maintenance Supervision Report, RMA, BW, Latency, throughput reports.</p> <p>21.2 Notwithstanding the issue of Final Acceptance Certificate the contractor and the purchaser (subject to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred under the provision of the contract prior to the issue of Final Acceptance Certificate which remains unperformed at the time such certificate is issued and for determining the nature and extent of such obligation the contract shall be deemed to remain in force between the parties hereto.</p>
<p>Para 34 I a of Special Conditions of Contract: <b>for Hard Ware and Installation i.e. Part-A</b></p>	<p><b>I. for Hard Ware and Installation i.e. Part-A</b></p> <p>a. 100% Payment of the Hardware Part and One Time Service Charge (Part A) shall be paid after successful completion of work and issued of PAC. The work shall be accepted by the RailTel Engineer and Indian Coast Guard. <b><u>The payment shall be on back to back basis in arrears</u></b></p>	<p><b>I. for Supply and Installation of VSAT system i.e. Part-A</b></p> <p>a. 95% Payment of the Hardware supply and installation (Part A) shall be paid after successful commissioning of the VSAT link &amp; acceptance by ICG and issue of PAC. RailTel Engineer and Indian Coast Guard along with vendor will carry out joint testing of the Link (End to End), based on successful testing. PAC will be issued by RailTel</p>

Continuation to the above clause	New clause	b. Balance 5% payment of the Hardware supply and installation charges (Part A) will be made after issue of FAC i.e. after completion of 3 months from the date of issue of PAC.
<b>Para 34 II. for BW Charges i.e. Part-B</b>	<b>II. for BW Charges i.e. Part-B</b> a. The payment of Recurring BW charges for Link (PART-B) shall be paid quarterly from the date of Commissioning of Service and Acceptance of Indian Coast guard for the billing of services. <b><u>The payment shall be back to back in arrears.</u></b> b. The Contractor shall submit the Uptime Report. Necessary deductions shall be made for the link unavailability period as per SLA in Tender Specification.	<b>II. for Recurring Service Charges per annum i.e. Part-B</b> a. The payment of Recurring BW charges for Link (PART-B) shall be paid quarterly in arrears from the date of issue of PAC& reconciliation of SLA. b. The Contractor shall submit the monthly Uptime Report for SLA reconciliation. Necessary deductions shall be made for the link unavailability period as per SLA in Tender Specification
<b>SECTION III CHAPTER 1</b>	<b><u>Specification of Work/Material and other Terms &amp; Conditions</u></b>	<b><u>Technical Specification of Work/Material and other Terms &amp; Conditions</u></b>
<b>II SLA &amp; Penalty Clauses</b>  Below 95%	Penalty amount shall be equal to 10% of Cost of Service for One Month for the individual site	Penalty amount shall be equal to <b>5%</b> of Cost of Service for One Month for the individual site
<b>SECTION III CHAPTER 1 III Non-availability of MPLS</b>	<b>III. Non-availability of MPLS</b> line per site for more than 12 hours, the Seller shall not be entitled payment for the day of non-availability of service and in addition Rs 2000.00 per day will be levied as penalty.	<b>III. Non-availability of VSAT Link</b> per site for more than 12 hours, the contractor shall not be entitled payment for the day of non-availability of service and in addition Rs 2000.00 per day will be levied as penalty.
Encl: Schedule of Requirement (SOR) at Annexure-1  All other terms and conditions of tender remain the same. <div style="text-align: right;"> Sd/-  GM/Proj/SR  RailTel Corporation of India Ltd </div>		

(Revised)  
SECTION I Chapter II  
SCHEDULE OF REQUIREMENT (SOR)

**Name of the Work:** Supply, Installation, Testing & Commissioning of 9 Nos of VSAT Links with 6.5 Mbps pooled BW at different locations in Andaman & Nicobar and Lakshadweep Islands (India) as per Schedule of Requirement & Specifications given in the Tender Document.

**Tender No.** RailTel/Tender/OT/SR/HQ/VSAT Citra/2018-19/13

**Locations:** 9 nos. as per Annexure A

**Part-A: Supply & installation of VSAT System**

S. No	Item Description	HSN /SAC Code	Unit	Qty	Unit Base Rate in INR	GST	Total Amount including GST Rounded off
<b>A</b>	<b>Hardware as per Specification with One year Maintenance</b>						
a	b	c	d	e	f	g (f*18%)	h (f+g*e)
1	Supply of 2.4 Mtrs Antenna	8529	No	9	137025	24664.5	1455206
2	Supply of Satellite Modem-	8529	No	9	58725	10570.5	623659
3	Supply of 5W BUC	8529	No	9	101790	18322.2	1081010
4	Cables & Integration of Material	8544	Lot	9	7830	1409.4	83155
5	Transportation of Material to VSAT sites. (6 Nos at A&N and 3 Nos at Lakshadweep at respective site)	9965	LS	1	352350	63423	415773
6	Installation & Commissioning of the Hardware and other allied work for Commissioning of VSAT Link.	9987	No	9	27405	4932.90	291041
<b>Total Part-A</b>							<b>39,49,844</b>

**NOCC/ Other Services Charges for establish VSAT Link if any shall be borne by contractor only without any additional cost**

**Part-B: Recurring Service Charge Per Annum**

S. No	Item Description	HSN / SAC Code	Unit	Qty	Unit Per Kbps Base Rate in INR	GST @ 18%	Total Amount including GST
1	6.5 Mbps pooled Bandwidth charges per annum	9984	No	6656	806.49	145.1682	6334237
<b>Total -B</b>							<b>63,34,237</b>
<b>Total Value of SOR (A+B) (39,49,844+63,34,237) in Figures</b>							<b>1,02,84,081</b>
<b>Contractor %age on Total value of SOR (A+B) in (at Par, Below, Above) in Figures &amp; Words</b>							
<b>Total Value after Contractor %age in Figures &amp; Words</b>							

\*This includes the backhaul link of integrating of the 9 Nos 6.5 Mbps BW at RailTel MPLS PoP from Contractor Main Hub at Mainland India at no additional cost to RailTel including Network Management.

\*The Percentage Quoted shall be applied uniformly on all the items of SOR.

Signature of tenderer with seal

**Note:**

1. If there is any discrepancy in the Quoted percentage rates both in figures and words, the percentage rates Quoted in words will be taken as final. Calculation mistake, if any, will be corrected and evaluated accordingly
2. The percentage rate Quoted should be inclusive of all taxes. **Break-up of taxes to be specified in a separate sheet showing Basic Price, GST@ and others if any etc.**
3. **Part-B is initially for one year period. However, it can be extended further depending on the RailTel requirement. The contractor shall provide the service at the same rate, terms and conditions.**

**Signature of Tenderer with Seal**

In addition to above SOR, the tenderer should also provide AMC Cost for 2<sup>nd</sup> Year & 3<sup>rd</sup> Year (including cost of logistics and hardware). It may be noted that this will not be considered for evaluation of Tender. However, awarding of AMC shall be decided by Competent Authority of RailTel at later stage

S. No	Description	All inclusive Amount in Rs.
1	AMC Cost for 2 <sup>nd</sup> Year	
2	AMC Cost for 3rd Year	

**Signature of Tenderer with Seal**

**Addl. Clause:** In addition to above SOR, the tenderer should also provide cost of 10W BUC-1 no which may be operated during contract execution if required at later stage with same terms and conditions of tender. It may be noted that this will not be considered for evaluation of Tender.

S. No	Item Description	HSN /SAC Code	Unit	Qty	Unit Base Rate in INR	GST	Total Amount including GST
1	Supply of 10W BUC	8529	No	1			

**Signature of Tenderer with Seal**