



### **CORRIGENDUM No.7**

Corrigendum no. 7 dated 04.03.2023

EOI.No: RailTel/SR/SC/Mktg/DCG\_ICG-Eoi-Civil-Non-IT dt. 09-02-2023

Expression of Interest (Eoi) for Selection of Partner from its **Empanelled Business Associates(BA)/ Business Partners (BP)** for DC-Civil and Non-IT for Ministry of Defence(MOD) File no. IT/3002/DCG/Dir(Systems)-dt :03-11-2022 "REQUEST FOR TECHNICAL AND COMMERCIAL PROPOSAL FOR 'DIGITAL COAST GUARD (DCG)'PROJECT INCLUDING CORE IT INFRASTRUCTURE FOR ICG (DATA CENTRE, DISASTER RECOVERY DATA CENTRE, NEAR LINE DATA CENTRE, PAN ICG MPLS/ VSAT CONNECTIVITY) AND ERP PAKCAGE 'SAFAL' COMPRISING SURFACE & AVIATION OPS LOGISTIC, FINANCE AND HUMAN RESOURCE MANAGEMENT MODULES" as per the description and specifications. Scope of work related to Civil Infrastructure and Non-IT components of the MOD's RFP in this EOI.

\*\*\*

**This Corrigendum is issued for changes in Clauses for Payment Terms and Extension of Bid Submission Date.**

**I Extension of Bid Submission Date. Revised Bid Submission Dates are as below:**

a)	Last date for submission of Bids against EOI	06th March ,2023 at 15:00 hours
b)	Opening of Bids received against EOI	06th March ,2023 at 15:30 hours

**II As per clause 14 of EOI, the Payment terms are same as per Corrigendum 6 except Sl. 2.3.6 which shall be read and revised as below.**

<b>SI</b>	<b>Activity</b>	<b>Payment terms as per DCG RFP</b>	<b>Bidder Requested payment terms for participation in EOI</b>	<b>Revised Payment Terms for Participation in EOI</b>
2.3.6	Complete joinery works (carpentry). Certification/ clearances for underground fuel storage tank obtained. (aa) DC (ab) DRDC (ac) NLDC	(aa) 5% of the cost of civil works of DC (ab) 5% of the cost of civil works of DRDC (ac) 5% of the cost of civil works of NLDC All against APBG of equivalent amount. APBG is to be returned on pro-rata basis on delivery of each lot batch.	(aa) 10% of the cost of civil works of DC (ab) 10% of the cost of civil works of DRDC (ac) 10% of the cost of civil works of NLDC. All payments on pro-rata basis	(aa) 15% of the cost of civil works of DC (ab) 15% of the cost of civil works of DRDC (ac) 15% of the cost of civil works of NLDC  However, In place of APBG, Retention Money @ 3% of respective milestone/activity completed value will be retained from running account Bills as well as Final Bill of the Contract till Full Retention Money is recovered and would be released after 3 months from the date of Go-live or after receipt of the corresponding payment from end Customer

All other terms, conditions and clauses remain same as mentioned EOI/Corrigenda/ addenda issued from time to time.

**RailTel Corporation of India Ltd**  
**(A Mini-Ratna PSU under Ministry of Railways)**  
**RailTel Southern Region Office**  
 1-10-39, 6A, 6th floor, Gumidelli Towers  
 Begumpet Airport road, Opp.Shoppers Stop,  
 Begumpet – 500016  
 Tel : +91-40-27788000  
 Fax: +91-40-27820682