

Tender no. RailTel/Tender/ST/CO/Project/2025-26/Tejas DWDM/19 dated 28.04.2025

**A. Commercial terms & conditions:**

SN	Clause No. & Chapter No.	Page No.	Description of clause	Query of the bidder	RailTel' Response
1	4.A.5.2 Payment Terms for Supply items (SOR-A & B) of Chapter 4A	14	Balance 20% value of the part supply of SOR-A on Installation, Testing, Commissioning & Integration at site and issuance of Site Acceptance Test (SAT) report by concerned Region. Bidder has to install and commission the equipment within 30 days from the communication by RailTel EIC (Engineer in charge) in this regard. In case installation and commissioning is delayed due to any reason beyond the control of the Contractor then 20% payment can be released after submission of a bank Guarantee of equal amount valid for a period of one year.	As per clause, bidder has to submit BG of 20% for releasing balance 20% of supply value if I&C is delay beyond the control of contractor. If we submit 20% BG and I&C not completed in next 01 year due to site non readiness, RCIL will release our BG. Pls confirm.	BG will be released after one year in case site is still not ready due to RailTel with the approval of ED/RGM of the Region.
2	Clause 4.A.6 of Chapter 4A	14	Performance Bank Guarantee (Security Deposit)	RCIL regional finance demand to transfer Bank Guarantee amount, if BG value is less than 5 lacs but no such clause in tender due to which it's create discrepancy at later stage, please make it clear in tender document.	<b>May please see Corrigendum-II</b>

**B. Technical Specifications**

SN	Clause No. & Chapter No.	Page No.	Description of clause	Query of the bidder	RailTel' Response
1	SOR-26 of Chapter 2	7	2xLine ports + 2 x100G +10 xSFP+ pluggable client ports	We didn't offered 2xLine Ports card in Railtel yet. Card configuration should be 1xLine ports + 2 x100G. Pls confirm.	<b>May please see Corrigendum-II</b>
2			Power and Earthing Provision:	In the earlier tender of 2021, RailTel had provided power up to the rack along with earthing. Kindly confirm whether the same will be followed this time. If the power and earthing cables are to be supplied by us, RailTel have to provide the required lengths of both the power and earthing cables.	Rack space and Power upto Rack MCB will be provided by RailTel.
3	Clause 1.2 of Chapter 3A	9 to 10	Site List for Store Deliveries:	As per the tender, deliveries are to be made at Panvel (1), Vasai (1), WR Store (1), and NR Store (3). However, the site list is not provided for the nodes being delivered to the stores. Please confirm whether these nodes are to be used as spares. •If deployment is intended, site details are required. •If RailTel plans to decide the site later, then the SAT for these nodes should not be delayed due to pending site finalization or material movement, if such delays exceed 15 days from the delivery date. •RailTel will also be responsible for moving the material from its stores to the sites.	The locations are as per Tender. Change of location, if any, will be provided at the time of issuance of PO.
4	Clause 4.A.47 of Chapter 4A	26	Scope of SAT	The SAT should not include link testing, as no links have been shared. SAT will be conducted in standalone mode. •Link testing will only be considered as part of the SAT if the supplied nodes are deployed back-to-back. •If any previously deployed node comes in between, link testing will not be included in the SAT.	Link testing will not be part of SAT. SAT document will be submitted by the firm and will be approved by the Competent Authority of RailTel.
5	Clause 4.A.47 of Chapter 4A	26		Exclusion of Items from SAT: Few cards and SFPs will be delivered to ER stores. These items should be excluded from the SAT scope.	Link testing will not be part of SAT. SAT document will be submitted by the firm and will be approved by the Competent Authority of RailTel.
6	SOR-27 of Chapter 2	7	Server Linux	Please confirm if we need to supply Server HW. If yes, what is the config and what is Linux here ?	<b>May please see Corrigendum-II</b>
7	SOR-28 of Chapter 2	7	NMS Software	Please confirm It is Tejas NMS SW. Not any third party SW like Redhat, Linux etc.	
8	SOR-29 of Chapter 2	7	License by hotstandby features		