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E- TENDER NOTICE

Tender No. GEM/2025/B/6951737 Date: 05.12.2025

RailTel Corporation of India Ltd. Western Railway Microwave Complex, Senapati Bapat Marg,
Mahalaxmi, Mumbai—400013 invites Open E-Tenders for the work of “Deployment of maintenance teams
in section Ratlam-Dahod-Godhra (HQ-Dahod) (188 km) of Bhopal Territory for maintenance of OFC
cable network, Wi-Fi network and upkeep of associated gears for a period of 3 years and extendable
by one year on same terms & conditions” as detailed below :-

Estimated Earnest
Sectional _ _ Length | Bimonthly | Tender Value Money
SN HO Section Details of Sec. CRT for three Deposit
(KM) | (inHrs.) | years (with (EMD)
GST) (Rs.) (Rs.)
1 Dahod Ratlam-Dahod-Godhra 188 8 67,91,147/- 1,35,900/-
1 Tender No.

GEM/2025/B/6951737 Dt. 05.12.2025

2 Last date & time for submission of tender 05.01.2026 at up to 15:00 hrs.

3 Opening date & time of tender documents. | 05.01.2026 at 15:30 hrs.

4 | Validity of offer 60 days from the date of opening of tender.

5 Web address for availability of tender

document and submission of tender gem.gov.n
6 | Cost of Tender document Rs.1770/- (including GST @18%)
7 Bidding start date 30 days before date of opening of tender i.e. 05.12.2025

Note : City Access network will also be maintained by the same maintenance team at cost same
as SOR-A which will be up to around 15% of total section length.

(1)  The rates should be inclusive of taxes, however, breakup of all the taxes charged by the bidder
shall be shown separately. The tenderer has to submit the breakup of all taxes at the time of
submission of their “Tax invoices” also. The tenderer has also to submit their GSTIN No. at
the time of submissions of their “Tax invoices”. In addition to it, the contractor should submit
copy of GSTIN registration certificate for the states wherever applicable. PF Account & ESI
registration no. should also be available with the contractor. All the statutory provisions have
to be made by the contractor. In case of the successful tenderer is not liable to be registered
under CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from
his/their bill under RCM and deposit the same to the concerned tax authority. VVendor should
file GST return and transfer credit of GST in RailTel account as per GST procedure.

(i) MSEs registered with UDYAM under Ministry of MSME are exempted from submission of
cost of tender (if applicable) & EMD and no other exemptions will be given. This exemption
shall be applicable provided units are registered with NSIC or under MSMED for tendered
item and registration is current and valid. Firms claiming for the above exemptions under
UDYAM, have to submit supporting documents as per clause no 5.7 (Sec.Il — Instructions to
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(iv)
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(vii)
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(ix)

(x)
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the contractor) without which their offers will be considered as invalid and liable for rejection.

Traders/ distributers / sole agents/work contracts are excluded from the purview of the policy

All future information viz. corrigendum/addendum/amendments etc. for this tender shall be
posted on e-tender portal only.

The offers shall be opened on above said date, in the presence of those bidders, who choose to
be present. If the above said date happens to be a holiday, the same shall be opened on the next
working day.

Late/Delayed/incomplete tenders and insufficient tender document fee will be summarily
rejected.

Tender can be viewed and submitted through website gem.gov.in only.

Printed copy of tender document will not be sold from RailTel Office. Tender document can be

seen on RailTel’s website www.railtelindia.com
Payment of Tender Document Cost (TDC), in respect of e-tendering, will be accepted through
net banking or payment gate way only. Fixed Deposit Receipt (FDR) will not be accepted for
tender invited on RailTel e-Nivida portal (e-tender portal).

The tenderer shall submit documents in support of his/their claim to fulfil the eligibility criteria

as mentioned in the tender document. Each page of copy of documents / certificates in support
of credentials, submitted by tenderer, shall be digitally signed by the tenderer or authorized
representative. Only those documents, which are declared explicitly by the tenderer as
“documents supporting the claim of qualifying the laid down eligibility criteria”, will be
considered for evaluating his/their tender.
“The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they
are not liable to be disqualified and all their statements/documents submitted along with bid
are true and factual. Standard format of the affidavit to be submitted by the bidder is given in
tender document (Annexure F). Non submission of an affidavit by the bidder shall result in
summary rejection of his/their bid. And it shall be mandatorily incumbent upon the tenderer to
identify, state and submit the supporting documents, duly digitally signed, by which they/he is
qualifying the Eligibility Criteria, mentioned in the Tender Document. It will not be obligatory
on the part of Tender Committee to scrutinize beyond the submitted document by the tenderer
as far as his qualification for the tender is concerned.

Purchase preference to MSE is applicable to this tender as per Public Procurement Policy
Order, 2012, Micro and Small Enterprises (MSEs). (Kindly refer to clause no. 5.7(iii) of
Chapter-6, Instructions to Tenderers and Conditions of Tendering)

Make in India Policy is applicable only Class-1 Supplier will be considered.

For Principal Executive Director,
Western Region,
For and on behalf of RailTel Corporation of India Limited
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Tender No. GEM/2025/B/6951737

BID DATA SHEET

The section consists of provisions that are specific to various clauses of tender document:

Reference Description
Schedule of Deployment of maintenance teams in section Ratlam-Dahod-Godhra (HQ- Dahod)
. of Bhopal Territory for maintenance of OFC cable network, Wi-Fi network and

Requirement . .

upkeep of associated gears for a period of 3 years and extendable by one year on
Chapter -1 ..

same terms & conditions

Last date of submission: As per GeM Portal

Tender notice Date of opening of tender: As per GeM Portal

Venue: RailTel Corporation of India Ltd, Western Railway Microwave Complex,
Senapati Bapat Marg, Mahalaxmi (West), Mumbai — 400013

Eligibility criteria -

3.1 Technical Capability:
Tenderers should have:

@ Performed OFC maintenance for a continuous stretch of more than
150 Km (One Hundred Fifty kilometres) route for a minimum
period of 6 (six) months in the past three financial years & current
year before the date of opening of tender.

Or

(b) Should have executed trenching, laying, splicing and termination of
OFC for a continuous stretch of 50 Km. (Fifty Kilometres) in a
single contract or a combined length of minimum 200 Km (Two
Hundred Kilometres) in the past three financial years & current year
before the date of opening of tender.

Note:

1) Tenderers must have completed the above mentioned works either
for Govt. / public Sector or for reputed private sector telecom
service providers/Infrastructure  Provider with  satisfactory
performance report from the client.(Refer tender clause 3.7 Note(1))

2) Tenderer must have completed the above mentioned works in the
last three financial years & current year reckoned from the date of
opening of the tender.

3) No consortium/ Joint Bid shall be allowed.

Preamble, Clause — 3
Chapter 3

4) Certified copies of the necessary experience certificates to this
effect shall be enclosed along with the tender document while
quoting for establishing credentials.

3.2  Financial Capability:

a) The bidder should have minimum cumulative turnover from operation
in the previous three financial years and the current financial year, at
least 150% of the advertised value of the tender for which they are
participating, before the date of opening of tender.

b) The tenderer should produce:
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Tender No. GEM/2025/B/6951737

(i) Audited balance sheet and income statement of all the preceding
three financial years and PAN Number.

(ii) The contractor should submit copy of GST registration certificate
for the states wherever applicable.

3.3 In case the tenderer wants to quote for multiple sections, financial
and technical criterion given above will have to be separately meet
for each section being quoted, i.e., for 4 sections, tenderer should
have 4 times capability required for one section.

Premble,Clause- Earnest money — Rs. 1,35,900/- (Rupees One Lakh Thirty Five Thousand Nine
9,Chapter-3 Hundred only)

Premble,Clasue- Validity of offer

15,chapter-3 60 days (Sixty) from the date of opening of tender.

Performance Guarantee

The successful tenderer shall give a performance guarantee amounting to 5% of
total contract value within 15 days from the date of issue of LOA. Extension of
time for submission of PBG beyond 15 days and up to 60 days from the date of
issue of LOA may be granted subject to the conditions that a penal interest of 15
% per annum of the amount of BG shall be charged for the period of delay beyond
30 days i.e., 31st day after date of issue of LOA. In case the contractor fails to
submit the requisite PBG even after 60 days from the date of issue of LOA, the
contract shall be terminated, duly forfeiting other dues, if any payable against that
contract. The failed contractor shall be debarred from participating in re-tender
for that work. PBG shall be released after Physical completion of work based on
‘Completion certificate’ issue by competent authority. Validity of PBG shall be
three years plus 3 months. If AMC period is extended, PBG validity date shall be
extended accordingly.

NOTE :

1) Any performance security up to a value of Rs. 5 Lakhs is to be submitted
through online transfer only.

2) “A separate advice of the BG will invariably be sent by the BG issuing bank
to the RailTel’s Bank through SFMS (Structured Financial Messaging
System) and only after this the BG will become acceptable to RailTel. It is
therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its
branch and address and advise these particulars to the BG issuing bank and
request them to send advise of BG through SFMS to the RailTel’s bank.

Premble,Clause
21,chapter-3

3) No Interest on Performance Security:
No interest shall be paid on the amount of Performance Security held by
RailTel, at any stage.

The RailTel’s bank details are as under :-
Account No. : 317801010036605.

AJc Name : RailTel WR collection Alc.
Bank Name : Union Bank of India.

Branch Name : Mahalaxmi branch.
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Tender No. GEM/2025/B/6951737

Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers, Mahalaxmi,
Mumbai-400026.

IFSC Code : UBIN0531782.
Swift Code : UBININBBLOP.

4) PBG should be from scheduled commercial bank (either Private or
PSU) but not from any cooperative Bank or NBFC.

Introduction, Clause
—4.7, Chapter 4

Warranty: All material supplied / used and the work done by the contractor
shall be guaranteed against the defective manufacture/workmanship for a period
of 12 months. Cost of such defective material shall be recovered from
subsequent bills or from 5% amount held (in case validity of contract is over).
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Tender No. GEM/2025/B/6951737

Check List for Tenderer before submission of Tender

1. Read carefully and understand each clause of the Tender Document.

2. Submit documents to prove your minimum Eligibility criteria. Also submit Affidavit in Annexure-F
& Offer letter (Form 11I).

3. Payment of Tender Document Cost (TDC) and EMD, in respect of e- tendering, will be accepted
through net banking or payment gate way only.

4. Submit documents in support of possession of vital test equipments/machines. Undertaking to provide
vital equipment on awarding the contract.

5. Submit list of personnel, who will be deployed on regular basis for this Maintenance work along with
their qualification and experience.

6. Submit complete plan of deploying your maintenance teams indicating their headquarters to achieve
the end objective of this Maintenance Tender. Head quarter of maintenance team for each section shall
be decided by the RailTel.

7. Please quote a percentage ‘At par/Above/Below’ the cost given by RailTel in Schedule of Rates
(SOR-A). Rates, mentioned in the tender, for SOR-B are fixed and will remains same during the
currency of the contract.

If needed, separate Work Order will be issued by RailTel for execution of some of the items against
‘SOR-B’ as per rates indicated in Tender document under Schedule of Rates (SOR-B). Submission of
offer by tenderer will be treated as confirmation of the same. For execution of items against SOR- ‘B’,
no minimum work can be indicated, however, the maximum amount against SOR- ‘B’ shall normally
be kept at 40% of value of SOR-A used for normal maintenance activities, OFC diversion works,
marketing requirement and improvement works etc.

8. Failure to comply with the above points shall render the offer invalid and liable to be rejected.
9. RailTel’s Bank account details for Tender Document Cost & EMD is as below:-
1 | Name of the Branch & Address | State Bank of India, Churchgate Branch, Maharshi
Karve Marg, Mumbai- 400 020
2 | Name of Account Holder RailTel Corporation of India Limited
3 | Account No. 11037321307
4 | IFSC Code SBIN0001821
5 | Branch Code 001821
10. In case, if any contradiction between GeM Additional Terms & Conditions and General Terms &

Conditions, RailTel Terms & Condition will prevails.

Signature of Tenderer with Seal
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PREAMBLE
S No Name of the work
1 Deployment of maintenance teams for maintenance of OFC cable network
and associated equipment etc. for a period of 3 years.(SOR-A)
2 OFC improvement works and other minor works (SOR-B)
3 Up-keep of infrastructure like AC machine , DG sets, shelter , power
plant, Wi-Fi network and associated control equipment etc.

SUBMISSION OF TENDER BID :-

2.1 The e-tender can be viewed and submitted through web site gem.gov.in only. The tenderer / bidder

2.2

2.3

31

(@)

(b)

must have Class-I1l Digital signature Certificate and must be registered on RailTel e-nivida portal.
Only registered tenderer/bidder can participate in e-tendering. All relevant documents must be
uploaded at the time of participating in e-tendering. Manual offers are not allowed for e-tender and
any such manual offer received shall not be opened/accepted.

Last date of submission of queries/clarifications: Two weeks before the Bid end date, through e-mail to
amitapathak@railtelindia.com (in word format) by authorized person only.

Last date of Submission of Bid (On line only) : -
The tenderer shall submit their offer as per date and time mentioned in Tender Notice.

Date of Opening of Tender: -
The tenders will be opened as per date and time mentioned in E-Tender Notice, at the address: -
Principal Executive Director, RailTel Corporation of India Limited, Western Railway Microwave

Complex, Senapati Bapat Marg, Mahalaxmi (W), Mumbai- 400 013. Phone: 91 (22) 24923907, Fax
91 (22) 24923913.

ELIGIBILITY CRITERIA:

The bidder/tenderer should have the following Technical & Financial capabilities for each section that
the tenderer is quoting:

Technical Capability:

Tenderers should have:

Performed OFC maintenance for a continuous stretch of more than 150 Km (One Hundred Fifty
kilometres) route for a minimum period of 6 (six) months in the past three financial years & current
year before the date of opening of tender.

Or
Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch of
50 Km. (Fifty Kilometres) in a single contract or a combined length of minimum 200 Km (Two

Hundred Kilometres) in the past three financial years & current year before the date of opening of
tender.
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Note:

3.2

3.3

4.1

1) Tenderers must have completed the above mentioned works either for Govt. / public Sector or for

reputed private sector telecom service providers/Infrastructure Provider with satisfactory
performance report from the client.

Work experience certificate from private individual shall not be considered. However,

in addition to work experience certificates issued by any Govt. Organization, PSU or any
reputed Telecommunications company (TELCO),work experience certificate issued by Public
listed company having average annual turnover of Rs 500 crore and above in last 3 financial
years excluding the current financial year, listed on National Stock Exchange (NSE) or Bombay
Stock Exchange (BSE), incorporated/registered at least 5 years prior to the date of opening of
tender, shall also be considered provided the work experience certificate has been issued by

a person authorized by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the
tenderer shall also submit along with work experience certificate, the relevant copy of work
order, bill of quantities, bill wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy of final/last bill paid by
company in support of above work experience certificate).

2) Tenderer must have completed the above mentioned works in the last three financial years &

current year reckoned from the date of opening of the tender.

3) No consortium/ Joint Bid shall be allowed.

4) Certified copies of the necessary experience certificates to this effect shall be enclosed along with

the tender document while quoting for establishing credentials.
Financial Capability:

a) The bidder should have minimum cumulative turnover from operation in the previous three
financial years and the current financial year, at least 150% of the advertised value of the tender
for which they are participating, before the date of opening of tender.

b) The tenderer should produce:

(i) Audited balance sheet and income statement of all the preceding three financial years
and PAN Number.

(if) The contractor should submit copy of GST registration certificate for the states
wherever applicable.

In case the tenderer wants to quote for multiple sections, financial and technical criterion given above

will have to be separately meet for each section being quoted, i.e., for 4 sections, tenderer should have
4 times capability required for one section.

System of Verification of Tenderers credentials :

The tenderer shall submit along with the tender document, documents in support of his/their claim to
fulfill the eligibility criteria as mentioned in the tender document. Each page of the copy of
documents/certificates in support of credentials, submitted by the tenderer, shall be digitally signed by
the tenderer or authorized representative. Only those documents which are declared explicitly by the
tenderer as “documents supporting the claim of qualifying the laid down eligibility criteria”, will be
considered for evaluating his/their tender.
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Tender No. GEM/2025/B/6951737

“The tenderers shall submit a notarized Affidavit on a non-judicial stamp paper stating that they are not
liable to be disqualified and that all their statements/documents submitted along with bid are true and
factual. Standard format of the Affidavit to be submitted by the bidder is enclosed as Annexure-
F. Non submission of an Affidavit by the bidder shall result in summary rejection of his/their bid.
And it shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting
documents by which they/he is qualifying the eligibility criteria mentioned in the Tender Document. It
will not be obligatory on the part of the RailTel to scrutinize beyond the submitted document by tenderer
as far as his qualification for the tender is concerned.”

General Condition :

The tenderer must have a proper office with Landline phone/FAX, Internet connection Computer,
printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials along with the
submission of offer. Any change subsequently shall be advised in writing to this office.

Currency of the Contract :

The currency of the contract shall be three years from the date of taking up service contract,
after issue of LOA and shall be extendable by one year on same rate and terms & conditions.

In case of premature withdrawal (before the completion of the tenure agreed) of the team by the
contractor, for any reason whatsoever, the Security Deposit/PBG shall be forfeited. Also, in case the
premature withdrawal is without at least one month’s notice, additionally, the maintenance charges for
the last two months shall also be forfeited.

Tender Cost : Cost of the tender document should be deposited online only. Cost of the tender
document is not refundable. In case the firm is registered with NSIC for the item tendered, copy of
valid registration certificate for exemption of tender cost, is to be submitted.

The tenderer shall produce along with tender document, the documentary support for their experience.
The tenderer shall also state the number of fully equipped teams, which shall be placed fully under the
disposal of RailTel. Documentary support like cash memo/invoice/bill for the possession of vital
equipment such as OTDR, Splicing Machine, Power meter, Cable route locator, GPS locator, and
Smart phones with each member of AMC team, Road Vehicle etc. shall be submitted along with the
tender document.

All tenderers must submit their offer online only and upload digitally signed documents.

EMD:- A sum of Rs. 2% of total tender value for respective tendered section should be deposited as
earnest money in favour of RailTel Corporation of India Ltd. No interest is allowed on this Deposit.
RailTel Corporation reserves the right to forfeit this Deposit, if the successful tenderer fails to submit
the Security Deposit/PBG required by the terms and conditions of the tenderer/and if they modify or
withdraw their bids during period of validity etc. For multiple sections, the EMD amount will be 2%
of the total tender value for the total number of sections which he has quoted.

For UDY AM registered firm: Please refer clause no. 5.7 under instructions to tenderer’s and conditions
of tendering for exemption from submission of EMD & cost of tender document.

The offer of tenderer, who do not comply with the above conditions, will be rejected.

The RailTel reserves the right to accept / reject any tender in respect of whole or any portion of the
items specified without assigning any reason whatsoever. RailTel also reserves the right to add or
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delete any maintenance section. In case of Addition/deletion of any section, the change in contract
value will be governed as under :-

Change in Sectional length :

+/- 0% to 55% . +/- Y% of %age of change in sectional length
rounded off to nearest full %age.

Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should include all
the materials to be provided for the work to be done by the contractor as described in the tender
document and the schedules attached. Tenderer’s special attention is invited to the fact that no material
shall be arranged/supplied by RailTel except OFC & HDPE Duct (as required) in various sections for
Preventive Maintenance and fault rectification of OFC. All materials including the materials covered
under the Schedule of Requirement and those required to achieve the end objective and any special
protection materials needed are to be supplied by the contractor. The material used by contractor should
be of approved quality specified.

Rates : The rate/rates quoted by the tenderers shall be all inclusive price against SOR-A after taking
all the relevant factors/SORs into consideration and these should be firm all-inclusive without any
variation clauses. These shall include all 2017(CGST/Integrated Goods and Services Tax
Act,2017(IGST)/ Union Goods and Services Tax Act, 2017(UGST)/ respective state’s Goods and
Services Tax Act (SGST) also, as notified by Central/State Govt. & as amended from time to time and
applicable taxes. Tenderers will ensure that full benefits of Input Tax Credit (ITC) likely to be availed
by them is duly considered while quoting rates. RailTel shall not accept any liability for the same after
award and acceptance of contract. However, the tenderer shall quote percentage (At par
/Above/Below) for SOR-A. Labour cess shall be deducted from all Bills under the provisions of
the building and other construction workers welfare cess Act, 1996, at the applicable rate in that
state.

The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If the
tenderer fails to deploy the material and man power as per tender document, LOA shall be cancelled
and EMD shall be forfeited.

Validity: The tenderer shall keep the offer open for a minimum period as mentioned in the e-tender
notice from the date of opening of the tender, within which period, the tenderer cannot withdraw his
offer. Any contravention of this condition will make tenderer liable for rejection and forfeiture of his
Earnest Money deposit.

Before quoting, the tenderers are advised to ascertain the nature of work involved and invariably
undertake a site inspection

Tenderer is required to quote for the complete work.

The submission of tender will be deemed to imply that this memorandum and all documents enclosed
have been studied and understood and the tenderer is aware of the full scope of the work to be done
and the conditions affecting the execution.

The tenderer shall not increase the quoted rate/s, in case RailTel decides to negotiate for reduction in
rate/s. Such negotiations shall not amount to cancellation or withdrawal of the original offer and the
rate/s originally quoted will be binding on the tenderer.

The RailTel reserves the right to verify all statements, Information and document submitted by the
bidder in his tender offer, and the bidder shall, when so required by the RailTel, make available all
such Information, evidence and document as may be necessary for such verification. Any such
verification or lack of such verification, by RailTel shall not relieve the bidder of its obligations or
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liabilities here under nor will it affect any right of RailTel there under.

In case of any wrong information submitted by the tenderer, the contract shall be terminated;
Performance Guarantee (PG)of contract forfeited and agency barred for doing business on entire
RailTel for 5 (five) years.

Performance Bank Guarantee (PBG) : The successful tenderer shall give a performance guarantee
amounting to 5% of total contract value within 15 days from the date of issue of LOA. Extension of
time for submission of PBG beyond 15 days and up to 60 days from the date of issue of LOA may be
granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG shall be
charged for the period of delay beyond 30 days i.e., 31% day after date of issue of LOA. In case the
contractor fails to submit the requisite PBG even after 60 days from the date of issue of LOA, the
contract shall be terminated, duly forfeiting other dues, if any payable against that contract. The failed
contractor shall be debarred from participating in re-tender for that work. PBG shall be released after
Physical completion of work based on ‘Completion certificate’ issue by competent authority. Validity
of PBG shall be three years plus 3 months. If AMC period is extended, PBG validity date shall be
extended accordingly.

NOTE :

1) Any performance security up to a value of Rs. 5 Lakhs is to be submitted through online transfer
only.

2) “A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s Bank
through SFMS (Structured Financial Messaging System) and only after this the BG will become
acceptable to RailTel. It is therefore in own interest of bidder to obtain RailTel’s bank IFSC code,
its branch and address and advise these particulars to the BG issuing bank and request them to send
advise of BG through SFMS to the RailTel’s bank.

3) No Interest on Performance Security:

No interest shall be paid on the amount of Performance Security held by RailTel, at any stage.

The RailTel’s bank details are as under :-

Account No. : 317801010036605.

A/c Name : RailTel WR collection A/c.

Bank Name : Union Bank of India.

Branch Name : Mahalaxmi branch.

Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers, Mahalaxmi, Mumbai-400026.
IFSC Code : UBIN0531782.

Swift Code : UBININBBLOP.

4) PBG should be from scheduled commercial bank (either Private or PSU) but not from any

cooperative Bank or NBFC.

Deleted.

The successful tenderer shall sign an agreement for the execution of the work as tendered by him/her
and accepted by RailTel within 15 days after the receipt of notice from RailTel that such documents
are ready.

The maximum number of sections that can be awarded to a contractor is 50% of the AMC sections of
a territory (Exclusive of section maintained by departmental team).
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Trade Receivables Discounting System (TReDS) for MSME Refer Para 5.8 of Intruction to Tenderer
of the Tender Document for availing the facility of bill discounting on TReDS platform.

*kkk

INTRODUCTION
INFRASTRUCTURE :

RailTel has exclusive Right of Way along the Railway track. RailTel has built over 40,000 Kms length
of OFC route along the ROW and access network in cities on which different transmission equipment,
data network equipment etc. have been deployed.

Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection
wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall accept the
site on ‘as—iS—where—is’ basis. The maintenance agency is not only responsible for the proper
maintenance of backbone UG/Over Head OFC laid between node to node but also the access OFC
network laid in cities (up to around 15% of total section length) . The agency is fully responsible for
the end-to-end performance between the two nodes in the entire jurisdiction of the teams reach
awarded.

The RailTel has DWDM, STM telecom equipments, Power plants, DG sets, AC machines, Earthing
etc. in POPs on OFC network .

RailTel has Wi-Fi related assets like Fiber, Switches, UPS, Battery, APs, LAN, Power Cables etc. at
some Railway stations in the section.

SCOPE OF WORK :

The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded to him.
This shall include but not limited to undertake all required preventive measures of the OFC route,
rectification of faults and restoration jobs required for achieving the OFC link availability of highest
order.

The contractor shall carry out any OFC related works like attending to existing protection works,
splicing, termination, tightening of nuts/bolts, provision of complete clamps for supporting the already
done protection work over culverts/bridges, wiring of equipment as directed by the Engineer of the
section. No additional payment will be made on account of these technical works.

The contractor shall also carry out other miscellaneous works such as proper up keep of Telecom
equipment, Power plants, DG sets, Air Conditioners, minor repairing of shelters/building, Earthing
arrangements, general cleanliness of the RailTel’s POPs, and other such activity as advised by
Engineer of the section on periodical basis. In case of replacement or repair of any spares or parts of
any equipment, payment for the same will be reimbursed to contractor on actual basis.

The maintenance contract is planned to be awarded for a period of 3 years and extendable by one year
on same rate/s, terms & conditions. However, the contract can be terminated by giving 30 days’ notice
before the expiry of contractual completion period in case performance of the contractor is not found
satisfactory or as and when required by RailTel.

Preventive Maintenance for Cable Protection :
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Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC link
disruptions. It will be done by dedicated and exclusive team who will not be assigned any other work.
There should be at least one patrolman on approximately every 50-60 kms be at and between two
Long Haul PoPs (also located at approximate length of 50-60 Km). Each patrolman has to be equipped
with an android smart mobile phone and GPS locator. Suitability of patrol man shall be examined by
Engineer before deployment.

Patrolling of the entire section has to be done by way of ‘“Window Inspection’ from passenger train
and the entire section has to be covered at least thrice a week during daytime. If any activity is observed
which may affect the OFC, the patrolling team should get down and reach the suspected spot by foot
or by any means and prevent any damage to the OFC. The matter must be reported to the RailTel
officials immediately. The time-to-time movement of the patrolling team shall be kept informed on
daily basis so that they can be contacted during emergencies.

Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two block sections
on every day is covered and observe the condition of the OFC. It is expected that the entire section
under the contract will be covered by foot patrolling at least 3 times every month. Therefore, for
effective patrolling of the entire section by passenger train as well as by foot/bi-cycle, as above,
sufficient number of persons are to be engaged by the contractor. Monitoring of jobs undertaken by
other agencies in the vicinity of RailTel’s fiber network to ensure the safety of RailTel’s OFC cable
shall also be done by assigned agents of the contractor.

Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s OFC
network, which come to light during patrolling.

Collecting information & accordingly coordinate with other agencies before the execution of work,
who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against the damages
to RailTel's OFC cable. The contractor shall effectively co-ordinate with other agencies working along
the RailTel's OFC route to prevent damage to OFC link and the contractor will be held responsible for
any cut of the link by other agencies.

Liaisoning also shall be maintained with other department like NHAI, Municipal Corporations, Nagar
Palikas, Rlys, Urban Development Authorities etc. regarding the permission being given or shall be
given to other parties for any type of construction works along the RailTel OFC route. Regular
liasioning with various Railway authorities like Railway field officials of Engineering, S & T and
Electrical department and protect the OFC when any of these departments do work, which may directly
or indirectly affect the OFC in the section. The contractor shall arrange to mark the route of the OFC
prominently with his own lime powder at site of the works as per the route plan to avoid damage to
OFC during other agencies works. However, only cost of the material (JC and JE), may be reimbursed
at SOR-B rates by RailTel for rectification of cuts during large scale Railway/NHAI works in all the
O&M contracts with the approval of Principal Executive Director. Penalty for not providing JC then
shall be Rs. 10,000/- per JC. For all other cases it shall be equal to the penalty proposed in
ANNEXURE”C”.

Additional patrolmen, if required for gauge conversion/doubling works/continuous construction works
shall be deputed by the contractor including day-to-day open line works of Railways such as track
works, bridge works and sleeper works etc.

In case, additional patroller for the condition mention in clause 2.5.7 of tender document under written advise

of territory in charge are deployed with prior approval of ED/WR, payment will be as per minimum wages act
plus Rs.300/- for mobile charges per month. Mobile with android operating sytem which can run apps and SIM
to be arranged by contractor.

Planned repairs to existing joints/Terminations :
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The preventive maintenance should be carried out with prior approval and during planned shutdown
period generally during night time between 00:00 to 05:00 hrs. The additional shutdown is not
guaranteed, as number of customer circuits will be in operation.

Contractor shall also carry out testing of existing joints and OFC repairs along with testing of OFC
route for improvement in the performance with link margin as per national/international standards and
instruction of Engineer with consumable materials such as repair kit etc. No extra charges will be
payable for this schedule maintenance except maintenance charges as per

SOR-A. However, for attending OFC joint / termination and laying of cable etc., as the case may be,
for improvement of fibers which was identified as high loss / break / defective (at the time of taken
over of the section), payment will be made as per SOR — B rates.

Preventive maintenance of OFC cable :

All measurements for preventive maintenance shall be carried out as per prior agreed time schedule.
The testing of all fibers including short haul fibers shall be done, once in every four months for all
sections and reports shall be submitted along with alternate bi-monthly bill. Any defects observed in
the OF cable or in any of the associated equipments shall be attended at site. RailTel’s maintenance
supervisor will also accompany the teams as and when required. Testing should be supervised by the
Engineer. Working fibers will be tested as per the instructions of engineer. Periodical OTDR testing
report in proforma 1 & 2 will be submitted within 10 days of doing the measurements. OTDR testing
report in proforma 1 & 2 will have be done within 45 days of deployment of AMC team and will be
submitted along with first bi-monthly bill.

Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one
correspondence. Station to station testing is required for spare fibers terminated at block stations in
both the directions. Run through fibers may be tested from end to end only. The periodicity of testing
is once in four months for all block sections.

Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR of more
than 0.2 dB over the section fiber wise for all fibers tested in the given Proforma in print and in Excel
worksheet, (b) Tabulation of power loss from A-B & B-A direction, average and loss per km at 1550
nm for all the fibers tested. The OTDR traces should be submitted in soft copy format.

In a situation, where in the vicinity of RailTel’s OFC network, any major construction / doubling
projects are going on or are to start and necessitates re-routing through a new safe route of OFC to
avoid damage, Contractor shall explore feasibility of alternate routes & provide detailed route plan for
new location, where re-routing can be done.

Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of the
report to be submitted in hard & soft copy along with Bi-monthly bill.

a. Broken and non-usable high loss fibers - RED
b. High loss fibers but usable in case of emergency ~  ---------- PINK
C. Working fibers-----=-==-=mmmm oo GREEN
d. Spare usable fibers-----------=-=-mmmmsmomm o YELLOW

Summary of fiber condition should be provided in the proforma attached.

Equipment/other fault restoration Services :
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The contractor shall facilitate Engineer during rectification of any other type of faults (i.e. equipment/
power plant etc.) & shall be available with maintenance team & transport etc. for going to the section.

Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given in tender
or at any other place as decided by RailTel. The Maintenance teams shall comprise of manpower,
logistics, required Tools/Plants/Machinery, equipments and sufficient fund to meet day to day
expenditures etc.

On all working days the members of team with team equipments should be present in office of the
Engineer during office period unless team is assigned work in the section. The movement of team
members should be in the knowledge of Engineer responsible for O&M of the section. The attendance
of all team members shall be marked in the Proforma accordingly. Daily diary of the works and
movement of all staff shall be submitted along with the bill duly verified by the Engineer responsible
for O&M of the section.

Scope of maintenance :

Identification of OFC fault/cut on ground, obtaining permission from local authorities if required,
excavation of earth to expose cable, laying of required length of OFC with protection wherever
required, splicing of OFC, installation of Jointing pit (FRP/RCC chamber)& back filling of pit
(FRP/RCC chamber)with Sand, minor repairing of shelters/building like leakage etc,
provision/alignment/tightening of clamps and maintenance of Gl pipes and troughs on bridges,
supply and installation of cable Route Markers of RCC/FRP make and Joint Markers as per
specification, testing of OFC and updating of OFC as-built drawings etc. Cable route plan will be up-
dated with each instance of cut, including date, cable location etc. Up-dated copies of relevant
sheets of ABD (As Built Drawing) will be submitted along with bi-monthly bill. Updated drawing of
whole section will be submitted in soft copy every 6 months & hard copy every year.

Restoration for OFC cuts :

Under OFC link cut condition, the following activities shall have to be taken up by the
CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the network
traffic/service:

On receipt of information of fault in OFC, the team stationed at the team HQ shall move immediately
for locating and rectifying fault as per the response time given below. The working fibers shall be
restored first. Sufficient labour shall be engaged for speedy restoration. Adequate care shall be taken
not to damage QUAD copper cable of Railways, if laid in the same trench.

For the identification of exact fault location on immediate basis, the OTDR measurement of spare fiber
shall be made from the nearest telecom station/Node. For better clarity, the OTDR measurement on
spare fiber shall be taken at Nodes/nearest OFC joints situated at both ends of cut and using dummy
fiber spool of 1km, in case required.

After the OTDR measurement, the As Built Drawing shall be referred and the physical site of fault on
ground shall be located. It may be possible that data in As- Built document may not be correct for
the accuracy purpose due to shifting etc. of the references, as such As-Built Drawing shall be taken as
reference only. No claim of contractor will be entertained on account of the inaccuracy of the As Built
Drawing. Accordingly, locating the OFC fault, the job of excavation in all types of soils, identification
of OFC, pulling of cable from both ends if feasible, construction and placing of jointing pits, splicing
of OFC, back filling of trench &jointing-pit shall be taken up as per the standard procedure. Further,
FRP/RCC marker at the jointing pit has to be provided for identification of route as well as jointing
pit, depth of cable etc. (date of installing Jointing pits to be updated on route plan). This should be
incorporated in the cable route plan also with accurate offset and depth recorded. The splicing of fibers
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are to be carried out in line with the installed fiber i.e. G.652 and measurements are to be taken on
spare fibers. In case the active fibers are to be used, precautions are to be taken with regard to the
power launched on to the fiber. Restoration of site shall be done to the entire satisfaction of the
Engineer.

In case of OFC cut where it is not possible to pull the cable from either end, the contractor has to make
two pits/ splicing joints and required length of OFC supplied by RailTel has to be put in between two
joints. The spacing of joints/ pits shall be depending on situation at site and shall be as decided by
Engineer. Remaining OFC has to be coiled in both the pits. Further, joint FRP/RCC markers at each
jointing pit have to be provided for identification of route as well as jointing pit. The precise joint
locations so provided should be incorporated in the cable route plan also.

After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic
from the Network Operations Center (NOC) and there after fresh OTDR measurement & traces (at
1550nm) shall be taken for all spare fibers & submitted to RailTel.

After the completion of site activities & hop test, the As-built drawing shall be updated by
incorporating the new details like OFC loop used, Joint-pit location, offset and depth of cable etc.
Position of OFC should be shown from the center of the nearest track in as built drawing and the length
of loop in joint pit after fault restoration shall be incorporated in as built drawings. The updated final
as built drawings of cable route plans in soft and hard copies shall be made available to RailTel after
end of contract period.

After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by RailTel
& CONTRACTOR, shall be generated for the closure of the complaint.

Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by the
Contractor.

In case the site condition is not favorable for the immediate permanent restoration of the fault,

the temporary restoration of the service fibers shall be taken up immediately with the approval of
Engineer. Permanent restoration work will not be considered in breakdown time unless there is again
link break during restoration job. Permanent restoration of joint is to be carried out by contractor within
48 hrs from time of fault /OFC cut. In case the site is not conducive for permanent restoration some
arrangement of manpower has to be done by contractor for safeguarding exposed OFC till permanent
restoration. No extra payment shall be given to contractor on account of deployment of additional
manpower to attend the cut. In case of further cuts at exposed OFC location, contractor will be
accountable for this additional downtime of OFC link.

OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked, tested and
test report submitted to the Engineer before use at site.

It is mandatory for the contractors to install the jointing chambers and joint markers of
RCC/FRP type after permanent restoration is done and should therefore keep adequate spare stock.
The contractor shall keep minimum two nos. of jointing pit during the failure/cuts.

In case of any breakdown in the access network/last mile connectivity, Contractor shall be responsible
for obtaining approval at his own cost from statutory authorities like Municipal Corporation,
Development Authorities, Electricity Department, PWD, NHALI and any other concerned authority as
required for carrying out the repair.

Drains, pipes, cables, overhead wires and similar services encountered in the course of the works shall

be guarded by the contractor at his own cost, so that they may continue in full and uninterrupted use
to the satisfaction of the owners thereof.
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Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines cables

or lines (whether above or below ground etc.) whether or not shown on the drawings, the
CONTRACTOR must make good or bear the cost of making good the same without delay to the
satisfaction of the Engineer.

CONTRACTOR shall observe in addition to Codes specified in respective specification, all national
and local laws, ordinances, rules and regulations and requirements pertaining to the WORK and shall
be responsible for extra costs arising from violations of the same.

CONTRACTOR shall have at all times during the performance of the WORK, a competent supervisor
on the site. Any instruction given to such Supervisor shall be considered as having been given to the
CONTRACTOR.

The CONTRACTOR shall employ as many personnel as required to comply with the local rules and
administrative orders governing the Working Hours of Employment. The contractor shall be
responsible for compliance with all statutory requirements including personnel related matters.

Night Work : The contractor shall also work during night time and is required to complete the work
in all respects within the stipulated time. Sufficient lighting arrangements and precautionary steps shall
be provided to safeguard the workmen, public and the Railway assets and to afford adequate facilities
for properly placing and inspecting the material and the work when the night work is in progress.

The minimum down time shall include time taken in restoration of fault/cut caused by any means like
miscreant activity at day or night, due to work done by Railway or any other organization/agencies,
due to development of high losses / break at existing joints, fault caused due to rodent, ant etc.

In case of partial damage of the cable or development of high loss in the working and spare fiber or
cable cut at any time (day/night) by miscreants or by any agency, the responsibility of repairing the
defective fiber lies with the contractor and included in the Schedule of Rate (SOR) - A.

In case contractor fails to complete the restoration of link (as per original condition) or submit OTDR
& test records to establish completion of work a penalty as given in the tender document shall be
recovered in addition to the recovery of amount spent by RailTel in restoration to the link as per SOR-
B rate of the work involved at site.

In no case the Engineer shall be held responsible for the delay in restoration except for the instance
of making availability of OFC (if required) for restoration.

In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The payment
for actual work done, including transportation, will be made as per relevant items of SOR-B.

Examination of Finished Work :

When finished work is taken down for the purpose of inspection for any reason, the contractor shall
bear the entire expenses incidental there to in the event that the said work is found to be defective.
This situation may be applicable to both planned work as also to emergency restoration.

Cumulative Repair Time (CRT) & Quality of work :

Response Time: The maximum response time is 15 minutes from the time RailTel informs the team
about the failure. Within this time the maintenance team should move towards the location of fault.
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Restoration Time :

The maximum restoration time is response time plus travel time including time for localization and
restoration. In any case, the restoration period including excavation & splicing should not exceed six
hours wherever easy approach roads are available and it should not exceed eight hours in rural and
remote areas where approach roads are difficult.

In the sections where cable has been laid by HDD method and immediate restoration in 8 hrs is not
possible, the contractor has to arrange:

i) Restoration of link within 24 hrs by drawl of overhead fiber between the adjacent pits to bypass

the defective/faulty sub section.

i) Guarding of overhead section till permanent restoration of cable laid by HDD

Method.

iii) Restoration of cable laid by HDD method within reasonable time.

e No down time will be considered for failure of cable in HDD section. However, this is
subject to laying of the overhead OFC to restore the link within 8 hours of the failure taking
place.

e However, down time of overhead fiber once drawn for temporary restoration of HDD
section, will be considered while calculating the down time for entire billing period.

In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone network
and 8 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the CRT shall be imposed
as defined in tender document.

Record of Fault Repair Time :

Time taken by the Contractor from the time of lodging the complaint to the representative of Contractor
at their designated office/Head Quarter plus 10 minutes (10 minutes being taken as the lead time for
conveying the failure information to the OFC Maintenance Contractor) up to the time of restoration of
end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time. The Repair
time of any fault occurred shall be calculated by collecting data from respective NOCs of RAILTEL.
After restoration of the link, a fault report is to be generated by contractor and obtained joint signature
with RAILTEL Engineer for records. Any pending restoration of link on account of RailTel shall be
certified by Engineer and should not be counted in outage time.

If the splice loss of all the fibers are not within the prescribed limit, the contractor has to re-do the
splice till the value is achieved failing which RailTel will carry out the work by itself deducting a
defined penalty per fault from the monthly bill. If any failure/fault occurs in the rectification work
done by the contractor within twelve months from rectification and beyond the currency of contract,
due to defective workmanship/supply, the cost of material under warranty found defective will be
recovered from contractor’s dues/deposit available with RailTel.

During the maintenance or fault rectification work, should any damage occur to the Railway QUAD
and other cables, contractor is liable to pay compensation as demanded by the Railway authorities.

Monitoring & maintenance at equipment locations :

The supervisor with maintenance team shall carry out preventive maintenance of each STM 64/16/4-
1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the stations for
measurements, the contractor staff shall monitor the condition of the electronic/electrical equipment
installed for any alarms, order wire, battery voltage. Periodic watering of earth shall be carried out.
Cabling and wiring etc. shall be neatly dressed up.
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The equipment shall be cleaned with vacuum cleaner & Engineer assisted for all O&M activities and
new equipment installations & advise the status to nominated RailTel Officials. The building/pre-fab
housing the equipments and its surroundings shall be kept clean & tidy by the contractor. In case any
discrepancies are observed, the matter should be brought to the notice of the RailTel’s Engineer.

The contractor will also check the functioning of Power Plant, Air conditioners and DG sets in the
RailTel POP and report immediately to Engineer in case of defect or if the temperature at the POP is
high. Minor repairs to the Shelter /Building/POP like Water proof sealing of shelter, repair to DOOR
handles, WINDOW/DOOR PACKING etc. will also be carried out by the contractor without any
additional payment.

The contractor will test the working of Diesel Generator by running it for 30 minutes once in a month
on load. After monitoring the condition of Diesel Generator (DG set) if filling up of lube oil and/or
diesel oil is required, the contractor will arrange the same from the nearest petrol pump/depot approved
by the Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per actual on
production of the receipt. In addition to it, 5% payment of Diesel/Lube Oil will be made towards
cartage charges. Consumption of Diesel oil shall be verified based on the hour meter reading provided
on the Diesel Generator. The Engineer in the sections has to maintain a register to keep record of time
of failure of electricity, start time and off time of D.G. set, total running hours of DG set etc. The
contractor shall ensure attention to electrical problems associated with 230 VV AC supply. The cost of
material used in the rectification will be reimbursed as verified from site of work.

Contractor shall also carry out wiring and installation of associated fittings etc. for extending data
circuits to customers or as advised by Engineer as and when required, utilizing existing man power
resources. Accordingly one technician shall be available in the maintenance team, trained in this type
of work. All required material shall be made available by RailTel.

Maintenance Plan:

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the network
including the details of the man-power and equipments proposed to be located at different sites to
cover the jurisdiction as described in "Annexure-A (a, b & ¢)", the communication facilities, the
planned maintenance bases and the detailed plans to fulfill the tender conditions.

The CONTRACTOR shall submit the list of manpower, machines, equipments and consumable items
with quantities suitable to meet the contractual requirements for the jurisdiction described elsewhere
in the tender document along with the Tender and make available resources to RailTel officials for
inspection, maintenance and corrective measures as and when required.

Entry pass shall be issued to the representatives of the contractor by RAILTEL from the respective
maintenance stations for handling all maintenance work in Railway area.

Submission of monthly & emergency report as desired by Engineer in the Proforma specified by
RailTel will also be a part of maintenance contract.

Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber, only OFC and HDPE
Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or designated stores.
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All other materials shall be arranged by contractor including splicing enclosures/Joint enclosure, Joint
chamber and route marker of RCC/FRP free of cost. The materials shall be picked up by the contractor
in advance from nearest RailTel’s depot and shall be accounted for with reference to the specific
incidence of fiber cuts. The transportation cost on differential distance from nominated store shall be
paid by RailTel.

Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for holding
pipe over bridges/culverts etc. meeting the specifications as detailed out under the Technical
specification of the tender document, shall be done only after approval of TM. Contractor has to keep
stock of above items up to the satisfaction of Engineer.

The material issued to the contractor and remaining unutilized after completion of the job shall be
returned back to RailTel’s designated stores at the end of contract period. A monthly material
statement shall be submitted to the Engineer by the contractor.

Wherever new joint is provided or existing joint is attended for rectification during the maintenance
period, joint shall be properly buried with its top cover being at least 0.6 mtrs below the ground level.

Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team contractor shall
be mandatory to assess the progress of work and for pin-pointing the constraints to ensure the quality
and speed of preventive/ protective maintenance work. Minutes of the meeting shall be recorded and
reviewed each time.

Taking over the section for maintenance:

a)  There should be a proper handing over/taking over of outgoing and incoming contractor. The
fiber parameters should be atleast as good as or better than these were at the time of taking over
the sections by outgoing maintenance team.

b)  The contractor shall complete the OTDR measurement (& power measurements to find out
criss-cross of fibers) of all the block sections for all the fibers and submit a joint statement duly
signed by the contractor and RailTel’s Engineer indicating the faults to be attended for making
good of all the non-working fibers. This process shall be completed within 90 days from the
date of deployment of AMC teams. As one time drive, all criss-crossing of fiber to be got
removed by the contractor to save downtime during failure rectification. This will be done in
close co-ordination with Engineer of RailTel.

C) The Engineer shall also advise the contractor of the faults to be attended to make the fibers
good at the cost of RailTel. A separate work Order will be issued by RailTel for such work.
This shall be completed in 90 days from the date of advice by RailTel. The payments of the
above work will be carried out as per SOR-B rates given in the tender.

d) In case the contractor fails to submit the joint report indicating the faults, criss- crossing the
fibers to be attended within 90 days from the date of Deployment of team, a defined penalty
will be imposed.

e) Maintenance of all the fibers shall be the sole responsibility of the contractor.
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f)  On completion of the contract, the OTDR measurement shall be carried out on all spare fibers
to ascertain the condition of cable, which should be same or better than the condition of the
cable taken over by the contract at the beginning of the contract period. In case there is an
increase in the number of fiber events at the time of handling over vis-a-vis the number of
events at the time of taking over (events/faults more than .5 db), the cost of rectification will
be deducted from the final bill of the outgoing team as per the SOR-B rates. Besides this, OFC
route drawings handed over to the contractor at the time of award of work shall be updated
fully and submitted to RailTel, both in Hard and Soft copy as given by RailTel incorporating
the various changes occurred during the contract period. No dues certificate shall be submitted
by the contractor at the time of final bill for SOR-A and SOR-B.

g) On the advice of RailTel, Tenderer will arrange the separate rectification team for rectification
of all the OFC faults and make the fiber good without affecting the regular maintenance as per
the scope of work.

SOR - B Items & Methodology For Operating:

Beside regular maintenance, the Contractor has to work for improvement of fiber and for Cable
route strengthening work under “SOR — B”, as and when communicated by authorized
representative of RailTel in writing. The SOR for respective items to be executed in Schedule- B
which are enclosed to this tender document. Along with the items the rate for each item is also
indicated. If the items are executed, the contractor shall be paid as per rate indicated in Schedule-
B.

a. Engineer of the section shall prepare the estimate for faults to be attended as per 2.13b above,
get the approval of the Competent Authority of RailTel and advise the contractor, in writing, to
carry out the work.

b. Separate work order shall be issued for each rectification works (as per clause 2.13 & 2.14) to
the contractor (successful tenderer) as per SOR-B rates given in contract document.

c. Completion period will be specified in work orders as per site condition & nature of urgency.

e. In the event of failure of Contractor to complete the work within 90 days from the date of issue
of such order, Penalty will be imposed as per rule and the work will be entrusted to outside
agency, implication if any, arising due to execution of the work by outside agency will have to
be borne by the CONTRACTOR i.e.no claim for compensation will be entertained. In case of
repeated failure to take up SOR-B work, contractor can be terminated.

Maintenance of Wi-Fi Network :

The CONTRACTOR shall be responsible for maintenance of the Wi-Fi network consisting of Fiber,
Switches, UPS, Battery, APs, LAN, Power Cables etc. This shall include but not limited to undertake
all required preventive measures. However, R&R (Repair & Return) of the Wi-Fi assets will be
RailTel’s responsibility.

The diploma engineer of the contractor meant for Wi-Fi will also work under the guidance of MPLS
NOC.
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3. CONDITIONS OF CONTRACT

3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions described in
"Annexure-A".

3.2 Before quoting, it is advisable that the prospective Tenderer shall make themselves fully conversant
with the locations, OFC routes and types of jobs in details to be carried out therein as per the tender
requirement, so that they clearly understand the scope of work and assess the requirement of resources
to complete the work in scheduled time.

3.3 The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like terrains,
various crossings, access details, on-route RailTel’s maintenance bases etc., by visiting the sites and
collecting firsthand information before submission of the offer. Incase of any doubt, the clarification
may be taken from the RailTel before submission of the offer.

3.4  The Contractor shall be totally responsible for the successful execution of the OFC route maintenance
contract.

3.5  The contractor shall not sub-contract whole or any part of the work.

3.6  The data provided in the Tender document shall be used by the Tenderer for reference and information
purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy hi
If in regard to accuracy of data.

3.7 The CONTRACTOR shall be responsible for making arrangement at each maintenance station for
excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport
facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity
in physical layer as per the contract.

3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC
routes to avoid damage and cut, deployment of manpower, supply of required materials, erection,
installation, testing, documentation, including the related civil works necessary for ensuring the
complete end-to-end OFC connectivity in physical layer as described in the contract document at no
extra cost to RailTel.

3.9  The material used & workmanship shall satisfy the applicable standard Specifications.

3.10 RailTel shall be entitled to reject the goods, materials and works executed by the contractor, which may
not be conforming to the specifications within a reasonable time of installation of the said goods and
materials and charge the contractor for all expenses direct and consequential, incurred thereby.

3.11  Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for
completing the job in totality, it is to be understood that the contractor shall do so at his own cost and
contract price shall be deemed to have included cost of such performances and provisions so
mentioned.

3.12 The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand
gloves, safety goggles, rain gears etc. to their personnel working.
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During any construction work in public places, all precautionary caution boards, barricading
sheets as per standard laws & rules to be used by the Contractor.

During the course of execution of the work, if any discrepancy or inconsistency, error or omission in
any of the provisions of the contract is discovered which needs to be clarified, the matter shall be
referred to Principal Executive Director /RailTel who shall give his decision in the matter and his
decision shall be final and conclusive.

The contractor should ensure that the team employed by him shall not move or trespass to areas other
than the site(s) required for the execution of the work. Under no circumstances the Contractor should
infringe and carry out the work which hampers the Operations and Safety of the Railways, train
movements and damage Railway assets. The contractor is responsible for the safety of team members
while executing the work in the Railway areas.

The Contractor shall submit along with the offer the list of the number of personnel who will be
available permanently for the maintenance works of RailTel. This should include details of technical
qualification & minimum experience.

The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall carry out
all instructions given to him or his representatives during inspection.

Any work not conforming to the execution plans, standard specification codes or engineering
practices shall be rectified by the CONTRACTOR at his own cost.

Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his
responsibilities under this contract.

The CONTRACTOR shall provide the complete details of planning for items/materials, test/measuring
instruments, tools/tackles & manpower to be deployed for the jurisdiction as mentioned in Annexure-
A and B with the offer.

The CONTRACTOR shall observe in addition to codes specified in respective specification, all
national and local laws, ordinances, rules and regulations and requirements pertaining to work and
shall be responsible for any extra costs arising from violations of the same, which shall be borne by
the Contractor.

By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the
secrecy of all documents/information/drawings etc. provided by RailTel during the period of contract
and shall handover all the documents back to the RailTel immediately after the termination of the
contract.

In case Engineer feels that the contractor is not able to execute the work to the satisfaction of RailTel,
RailTel shall at its own discretion engage other agencies for that incident to ensure the smooth
execution of the job at the risk and cost of the contractor, after duly informing him telephonically or
through SMS/e-mail, followed up by a letter.
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The CONTRACTOR shall be solely responsible for making available for executing the work, all-
requisite construction equipment, special aids, tools, plants and testing equipment and appliances. Such
construction equipment etc. shall be subject to examination by RailTel for approval for the same. Any
discrepancies pointed out by the RailTel shall be immediately got rectified, repaired or the equipment
replaced al-together, by the CONTRACTOR.

The representative of the CONTRACTOR shall take care not to tamper with the RailTel's
installed equipments in the RailTel premises.

Access to the RailTel's facilities shall be allowed to the authorized persons of the CONTRACTOR
only with the prior intimation to RailTel's Engineer.

All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either RailTel’s
Network Operation Centre (NOC) or the Engineer as indicated through telephonic communication, e-
mail or through fax. For this the CONTRACTOR shall provide RailTel with the contact number, both
landline and Mobile & e-mail address / Fax no. within 10 days from the award of the contract.

The locations of repeater/cable route are indicated on the as-built drawings to be supplied by RailTel
after award of contract to a successful Tenderer. However, It is advisable that Tenderers must visit site
to familiarize themselves with all constraints, restrictions, access requirements and available
infrastructure. The CONTRACTOR shall not be eligible for any adjustment in cost and time, on
account of any lack of data regarding above. The Contractor may visit the OFC route and satisfy
himself before quoting the rate. However, the route details mentioned in Annexure-A are enclosed for
reference only.

While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused to
the infrastructure of RailTel & other parties shall be borne by the Contractor.

Tenderers are advised to submit their quotations strictly based on the terms, conditions, and
specifications in the tender document and not to stipulate any deviations.

Calibration of test and measuring instrument — instruments should always be calibrated, instruments
like OTDR/splicing machine/power meter to be jointly tested & report signed once every month.

The CONTRACTOR becomes defaulter on the following conditions:
If he fails to repair fault and make the OFC link available within 12 hours.

Improper maintenance resulting in down time / consumables / loss of parts.
Loss or damage to RailTel’s property due to the acts of Contractor.

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external agencies on

account of loss/damage to their property due to the acts of Contractor.

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the defaulting case

3.33

of the Contractor is severe, then RailTel has the right to terminate the contract.

ESCALATION :
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The maintenance charges quoted by the CONTRACTOR shall be kept firm till the completion of entire
period of contract, and no price escalation shall be payable on any ground.

Contractor (successful tenderer) is accountable for timely payment to staff employed by him for the
contract.

The contractor shall indemnify the Company against all losses or damages, if any, caused to it on
account of acts of the personnel deployed by him. The contractor shall ensure regular and effective
supervision and control of the personnel deployed by him and giving suitable directions for
undertaking the contractual obligations.

PAYMENT TERMS : FOR “SOR -A” items -

As per provisions of tender document, payment will be made by RailTel on certification of work by
respective Engineer of the section. Submission of bills within15 days for previously completed two
months period is mandatory failing which a penalty as defined shall be charged. Status of SOR-B
works shall be sent along with next billing cycle of SOR-A. However, Bill of SOR-B may be sent
separately irrespective of billing cycle of SOR-A.

Even though the maintenance charges are worked out on a monthly basis, the CONTRACTOR shall
be paid once in two months for the maintenance charges for two months period subject to submission
of bill along with defined documents.

6 identical billing cycles of 2 month period each will be considered during any financial year. The
period should be viz. April to May, June to July, August to September, October to November,
December to January & February to March.

If the date of LOA is not coinciding with the beginning (1st date of the month) of any period (i.e. 1%
April/1%t June/1% August etc.) , the first billing period from the date of issue of LOA will be taken till
closure( last date of the month) of instant 2-month period. For example if LOA is issued on 10" April,
the first billing cycle shall be from 10" of April to 31% May allowed to be taken proportionately.
Subsequently, the billing cycle will continue with the regular 2 Month billing period.

Cumulative Repair time is defined as the total time taken in each billing period of consecutive two
months where the link is not available for service in the jurisdiction of the contractor. This does not
include the time taken for planned works. If the OFC has to be cut and spliced for a planned work, the
working fibers shall be made available within 2 hours beyond which the time shall be added to the
Cumulative repair time, unless otherwise authorized by RailTel’s Engineer. For the situation like flood,
fire etc., beyond the control of contractor. Unforeseen circumstances to be decided at the discretion of
RailTel, the extra time taken for repair may not be added in the cumulative repair time.

The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time
taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing period
of consecutive two months. Accordingly, the value of the maintenance charges per month shall be
decided as per the following:
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4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two months Upto 6/8 hours
for backbone network and 8hrs for city access network as applicable: 100 % payment of monthly
maintenance charges. However, cost of JE over and above one set (2 nos.) in two months (one JE per
month) may be reimbursed along with cost of joint pitas per the SOR-B rates. Cost of JE or JE and Joint
pit(Material only) has to be reimbursed beyond 2 nos.in bimonthly bill in case of city access network
only to be maintained by the contractor free of cost.

4.4.2 Deduction as defined shall be made from monthly maintenance charges if the Cumulative repair time
of the faults in each billing period of consecutive two months exceeds by 2 hours or part thereof.

4.4.3  Further deduction as defined shall be made from monthly maintenance charges if the Cumulative
repair time of the faults in each billing period of consecutive two months exceeds by next two
hours or part thereof.

4.4.4 The following documents must be submitted duly certified by the RailTel’s Engineer along with the
bill for payments for the respective sections:-

1. Month wise cumulative repair time taken.
2. Any other Recovery for contractor’s fault.
3. Certificate showing the due Payments have been made to all Team Members by the

Contractor as per the prevailing minimum wages act. The contractor shall furnish an
undertaking that he shall indemnify RailTel, being the principal employer, in the event
any liability pertaining to employee of tenderer engaged in the current contract.

4. Hand corrected copy of relevant sheets of As Built Drawings with signature of
Engineer. (Copy ABD available with Engineer shall also be corrected). There should
be PF A/c & ESI registration No. with the contractor. All the statutory provisions have
to be made by the contractor.

5. Monthly cut & rectification reports, indicating the reason and down time as provided
by NOC.

6. OTDR reading before and after rectification of failure.

7. Periodical (4 monthly) OTDR report.

8. All the 21 duly filled proformas.

9. All GST return needs to be filled as per GST provision and credit of GST amount paid
or payable needs to be shown in RailTel GST portal or return.

10. Contractor should comply provisions of minimum wages act & provide documentary

supporting with certificate of compliance of minimum wages act.

4.4.5 The Penalty imposed on account of various reasons/Slippages in accordance with the conditions
stipulated in this document may go up to 50% of Bi-Monthly billed amount for the billing period. In
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case an agency repeatedly touches the maximum level of penalty in consecutive billing periods, it will
be treated as default and the contract may be terminated (The idea is to discharge the work in
accordance with the contract efficiently rather than have major lapses and keep paying penalty
repeatedly).

4.4.6 Price Variation: Price Variation will not be allowed during the currency of contract.

4.5 No advance payments will be made.
5 PAYMENT TERMS : FOR SOR B item -

51 100% payment will be paid after completion of work and on certification of RailTel Engineer.
Deduction of amount as penalty defined in case Non- execution of SOR-B within 3 months.
a) Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. (Copy ABD
available with Engineer shall also be corrected).

b) OTDR reading before and after rectification of failure.
c) Separate Proforma 6, 7A, 10 for SOR-B work executed.

5.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the work.
Delay may be condoned on request of contractor, if the delay is beyond contractor’s scope i.e.
Railways/State Govt. Authorities permissions, Natural Calamities like flood etc.

5.3 Warranty period :

All material supplied / used and the work done by the contractor shall be guaranteed against the
defective manufacture/workmanship for a period of 12 months. Cost of such defective material shall be
recovered from subsequent bills or from 5% amount held (in case validity of contract is over).

6 TECHNICAL SPECIFICATIONS :

6.1 INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc or flame)
at the interface between two butted, pre-aligned fiber ends, causing them to soften and fuse together,
will be used on RailTel’s network.

6.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE:

6.2.1 There are various types of joint enclosures available in the market. The procedure for assembly of joint
enclosure is described in the installation manual supplied with straight joint enclosure. This includes

the following :-
a) Material inside joint closure kit.
b) Installation tools required.
C) Detailed procedure for cable jointing.
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d) Procedure for re-opening the closure.

6.2.2 The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of TVSE,
Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by RailTel. The joint
shall be protected CC/Fiber chamber (FRP) as approved by Engineer.

*kkk
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SCOPE OF WORK

Upkeep of associated assets like Power Plant, Air conditioners , VVoltage stabilizers, change over
unit, D.G. Sets, Shelters, Earthing .

At the time of taking over the section from outgoing maintenance agency, a station wise Joint
inspection will be done by RailTel Engineer & Contractor representative to check the functioning of
different equipments like Air Conditioners, DG sets, earthing, power plant and shelters and
defects/faults are to be recorded jointly within 30 days from the date of start of maintenance and submit
the report about the status of associated equipment within 30 days else it will be deemed that all the
equipments installed are in working condition and responsibility for repairing will rest on contractor.
One time cost of repairing/replacement of faulty/defective equipment will be borne by RailTel on
actual basis.

Subsequently the contractor shall be responsible for proper & timely upkeep of the associated
equipment

Payment at actual shall be made for p

arts/components replaced for proper upkeep of associated equipment.

Upkeep of Power plant equipment:

The contractor will do proper upkeep at least once in a month at each station which will consist, but
not be limited, of the following:

Battery Charger:
Testing of Auto changeover of SMRs.
Checking of current setting as per load.

Checking of input & output voltages and recording the same as per format given in the maintenance
manual.

Checking of extension and reporting of alarms to NMS, wherever provided.

Checking of proper connection of input and load cables and distribution amendment provided.

Battery Set:

Checking and recording of individual cell voltages as per format given in the maintenance manual.

Checking of conductance of each cell with battery tester once in a quarter supervised by RailTel
Engineer.
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Cells whose voltages/conductance is found to be below prescribed value should be noted and Engineer
advised.
Checking of battery voltages at equipment end.

Checking of proper connection of load cables.

Cleanliness of battery cells and bank.

Checking of sulphation/physical damage.

Upkeep of Air Conditioners, Voltage stabilizers and Change over unit:

Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, Voltage
stabilizer, and change over unit at least once in three months time (if required more frequently).

In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective measures
have to take to attend/rectify the failures within 48 hrs failing which penalty of Rs. 200 per day will
be levied.

Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be returned

within 3 days of carrying them outside the premises of RailTel and reinstalled by the AC mechanic.

The contractor will utilize services of trained A.C. mechanic for checking and attending the faults at
site at his own cost.

Defective window type machine should be got repaired within 48 hours from nearest township in case
minor defects from. However, split type machine has to be maintained/repaired by deployment of Air-
Conditioner mechanic at site. The transportation cost for carrying the breakdown machine to and fro
will be on contractor’s account.

Over-hauling of the Room AC machines is to be done once every year during winter.

The full functioning of change over unit, wherever provided, should be checked once in a quarter.

A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown
details etc.

Payment, at actual, shall be made for all parts / components (including Gas filling)
replaced.

Upkeep of Diesel Generator Sets:

Function checking, necessary adjustments, servicing etc. of DG~ Set will be done once in one
month time. This will consist of (but not limited to) the following:

a. Testing on load.(1/2 Hour on load ,once in a month)
b. Testing of Auto start in case of AC failure.
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Checking of Hour meter readings.

Checking of diesel oil/engine oil level/air filters.
Testing of Battery voltage of DG and its charging.
Cleanliness of the DG set.

Checking of frequency on loads.

Checking Voltage and Current on load.

Checking of DG earth resistance

water level in radiator (wherever applicable).

— - SQa "D oo

The contractor shall utilize services of trained/authorized D.G. mechanic for checking and attending
the faults at site at his own cost.

All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the contractor.
Reimbursement for Lubricant & Diesel oil will be made as per actual, on production of bills plus 5%
towards cartage charges to contractor.

The breakdown machine is to be attended and rectified within 72 hrs failing which penalty of Rs. 500
per day will be levied. Quality of service to be performed should be to the entire satisfaction of RailTel
engineer.

Any component of DG set taken for repairing/ replacement should be returned within 3 days of
carrying them outside the premises of RailTel. The component after due repair should be reinstalled
within 3 days from the date of taking the defective component. Removal, refitting of the same shall be
done under supervision of train / authorized D.G. mechanic brought by the contractor. The contractor
will also be responsible for carrying the defective component for servicing at workshop etc.

A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown
details etc.

Upkeep of Shelters/Building:

The contractor will do the proper upkeep of shelter once in three months which will consists (but not
be limited to) of the following:

Checking of leakage of water and repairing of the same.
Tightening the nut & bolt of the shelters in case loose.
Minor repair of shelter, if any.

Checking of condition of doors, windows and locking arrangements.
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(E)  Upkeep of Earthing Arrangement:

The contractor will do the following activities as per schedule given below:

1. Watering of the earth pits on every visit (at least once in a month).

2. Checking of the physical connections at equipment ends.

3. Tightening of nut/bolts once in a quarter.

4. Measurement of earth resistance once in six months under supervision of RailTel Engineer.

At least one measurement shall be done during peak summer.

*kkk
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

GENERAL INSTRUCTIONS

Tender is invited by M/s RailTel Corporation of India Limited, Western Region, Nagpur for the
work as defined in preamble paral.

The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work, Description of
work & SORs, Annexures & Forms and Corrigendum & Addendum etc., if any, shall, hereafter, be
collectively referred to as the "Tender Document™.

INTERPRETATIONS

The following terms wherever occurring in the Tender Document and wherever used throughout the
execution of the contracts, shall, unless excluded by or repugnant to the context, have the meaning
attributed there to as follows:

“CONTRACT?” Means the Contract resulting from the acceptance by the Purchaser of this Tender
whether in whole or in part.

“CONTRACTOR” Means the successful Tenderer, i.e. the Tenderer whose Tender has been
accepted either in whole or in part.

“CONTRACTOR’s REPRESENTATIVE” Shall mean a person in  supervisory capacity who
shall be so declared by the Contractor and who shall be authorized under a duly executed power of
attorney to receive materials issued by the Purchaser to the Contractor for the works. He shall be
responsible for proper execution of works at each or all places and shall take orders from Purchaser’s
Engineers and carry out the same.

“MONTH?” Means any consecutive period of thirty days.

“MATERIALS” Means all equipments, tools, special aids, plants and testing equipments and
appliances for execution of contract.

“PoP” Means point of presence i.e. A place or premises where any telecom equipment is placed.

“RailTel” RailTel Corporation of India Limited, Western Region, Western Railway
Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013.

“Section” Means the areas to be taken up by the Contractor for execution of maintenance work
and other maintenance related work given in the tender document.

“ENGINEER?” shall mean a RailTel employee who is responsible for maintenance carried out in
particular section by maintenance team.

“ENGINEER-IN-CHARGE (EIC)” Shall mean an executive of RailTel in charge of works and
shall include the superior executives of RailTel He is responsible for ensuring that all field works
covered by the contract are carried out in accordance with approved designs, drawings &
specifications and conditions of contract as agreed to.
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“BLOCK SECTION” Means the distance along the railway track between two consecutive
Railway stations.

“TENDERER” Means and includes any firm of ~ engineers or Contractors or any company or
body, corporate or otherwise, who submits the Tender which has been invited.

“WORK OR WORKS” Means all or any of the items of the work for which the Tenderer
/Contractor has Tendered/contracted according to the specifications, drawings and Annexure here to
annexed or to be implied there from, or incidental there to or to be hereafter specified or required in
such explanatory instructions and drawings, being in conformity with the specifications, drawings,
Annexure and schedules and also such instructions and drawings additional to the
aforementioned as may from time to time be issued by the Engineer during the progress of the
contracted work.

“WRITING” Includes all matters written, type written or printed either in whole or in part.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local conditions and
factors which would have any effect on the performance of the contract before quoting . The
Principal Executive Director shall not entertain any request for clarifications from the tenderer
regarding such local conditions. No request for the change of price, or time schedule of delivery of
stores shall be entertained after the offer is accepted by the Principal Executive Director on account
of any local condition or factor.

The intending tenderer is advised to study the tender document carefully before quoting. Any
submission of a bid by the tenderer shall be deemed to have been done after a careful study and
examination of these documents with full understanding of the implication there of . These
conditions and specifications shall be deemed to have been accepted unless otherwise, specifically
commented upon by the Tenderer in his quotation. Failure to add hereto anyone or all these
instructions may render his offer liable to be ignored without any reference.

Should a tenderer find discrepancies in, or omission from the drawings or any of the Tender
document or he has any doubt to their meaning, he should at once notify RailTel who may send a
written clarification to all tenderers.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate paragraph by paragraph for each section of the tender document that either
his tender complies in every respect with the requirements of each clause and sub clause or if not,
precisely how they differ from the requirements of the tender. In later case, the Tenderer shall
enclose a separate statement indicating only the deviations for any clause or sub-clause of Conditions
of Contract, Instructions to Tenderers and Conditions of Tendering, Technical Specifications,
Preamble etc. which he proposes with justifications for deviations proposed. The Principal Executive
Director reserves the right to accept or reject these deviations and his decision there on shall be final.
The Services offered shall be in accordance with the drawings and specifications & conditions of
the contract.

Contractor should give details of contract carried out giving details of the name of the contract, date
of award, length of the section, value of the contract, the original execution period and the actual
execution time taken. This will be supported by a user certificate.

The tenderer should provide information about the compliance of various clauses /sub clauses
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/paragraphs (when tenderer plans to give separate compliance of each paragraph or sub clause) of
tender document.

5 EARNEST MONEY :

5.1  The tenderer shall furnish an amount as given in Preamble as earnest money in favor of RailTel
Corporation of India Limited for each tendered section that he wants to quote for.

5.2  The validity of offer will be 120 days from the date of opening of tender ‘as given in Preamble. It
being understood that the tender documents have been sold/issued to the tenderer and the tenderer
has been permitted to tender in consideration of the stipulation on his part that after submitting
his tender he will not resile from his offer or modify the terms and conditions thereof in a manner
not acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation,
the aforesaid amount deposited as Earnest Money shall be liable to be forfeited by the RailTel.

5.3  The earnest money may be forfeited under the following circumstances.
5.3.1 If tenderer withdraws its tender during the period of tender validity specified in Preamble

5.3.2 Incase of successful tenderer, if the tenderer fails to sign the contract in accordance with relevant para
of Preamble, The earnest money of unsuccessful tenderer will save as herein before provided, be
returned within reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible
for any loss or depreciation that may happen to the security for the due performance of the above
stipulation to keep offer open for the period specified in the tender documents or to the Earnest
Money while in their possession nor be liable to pay interest thereon.

5.4  Deleted.

5.5  The tender not accompanied by Earnest Money as mentioned in clause 5.1 above or if any of the
documents submitted by the tenderers is proved to be fraudulent, the offer will be summarily rejected
& EMD will be forfeited.

5.6 Deleted.

5.7 For UDYAM registered firm:

For Small Scale Units / Micro Small Enterprises/ MSME registered with UDYAM under Ministry
of MSME and participating in this tender, following exemptions shall be available

(i) They shall be exempted from submission of cost of tender documents (if applicable).

(ii) They shall also be exempted from depositing Earnest money.

(iii) Purchase preference to MSEs:

Purchase preference will be given to MSEs as defined in Public Procurement Policy for Micro and
Small Enterprises (MSEs) Order, 2012 dated 23.03.2012 issued by Ministry of Micro, Small and
Medium Enterprises and its subsequent Orders/Notifications issued by concerned Ministry. If the
bidder wants to avail the Purchase preference, the bidder must be the manufacturer of the offered
product in case of bid for supply of goods. Traders are excluded from the purview of Public
Procurement Policy for Micro and Small Enterprises. In respect of bid for Services, the bidder must
be the Service provider of the offered Service. Relevant documentary evidence in this regard shall be
uploaded along with the bid in respect of the offered product or service. If L-1 is not an MSE and MSE
Seller (s) has/have quoted price within L-1+ 15% of margin of purchase preference /price band defined
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in relevant policy, such Seller shall be given opportunity to match L-1 price and contract will be
awarded.

These exemptions shall be applicable provided Tenderer registered with UDYAM and

registration is current and valid. Firms calming these exemptions are required to submit along with
their offer, a copy of their current and valid UDY AM registration certificate & Bid Security Declaration
(Refer Form No. IV for format of Bid Security Declaration), otherwise their offer would not be
considered, will be treated as invalid and summarily rejected.

5.8 Trade Receivables Discounting System (TReDS) for MSME:

6.1

6.2

6.3

6.4

1. "RailTel is registered with mixchange TReDS Platform having Buyer registration Number
"BUYERO00001496". The URL for mlxchange Platform is https://www.mlxchange.com.
MSE suppliers/vendors are required to register themselves on m1xchange Platform for availing
the facility of bill discounting on TReDS portal. The bidder is mandatorily required to submit
its TReDS registration number (as provided by M1xchange portal) and GRN (Goods/Service
Receipt Note) Number (as provided by RailTel on delivery of Goods/Service) while submitting
the invoices if requires to avail TReDS facility.

2. MSE Vendor will bear all costs relating to availing the facility of discounting on TReDS
platform including but not limited to Registration charges, Transaction charges for financing,
Discounting Charges, Interest on financing, or any other charges known by any name shall be
borne by MSE Vendor

3. MSE Vendor hereby agrees to indemnity, hold harmless and keep RailTel and its affiliates,
Directors, officers, representatives, agents and employees indemnified, from any and all damages,
losses, claims and liabilities (including legal costs) which may arise from Sellers submission,
posting or display, participation, in any manner, on the TReDS Platform or from the use of
Services or from the Buyer's breach of any of the terms and conditions of the Usage Terms or of
this Agreement and any Applicable Law on a full indemnity basis.

4. RailTel shall not be liable for any special, indirect, punitive, incidental or consequential damages
or any damages whatsoever (including but not limited to damages for loss of profits or savings,
business interruption, loss of information), whether in contract, tort, equity or otherwise or any
other damages resulting from using TReDS platform for discounting their (MSE Vendor's)
invoices.

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted online before the time and date fixed.

In case the date of opening happens to be a holiday, the tender will be received and opened at the same
time on the next working day.

The supporting documents should be submitted duly digitally signed by the authorized signatory of
the tenderer. The original documents shall be produced for verification when called for.

Submission of Tender BID will be done as per relevant para of Preamble.

RATES :-
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The Rates should be quoted by the tenderer after taking all the relevant factors into consideration
and these should be Firm and all inclusive without any variation clauses. The Rate shall be quoted
on NIT value for the units under metric system.

VALIDITY OF OFFER

The tenderer should keep the offers valid for the period as mentioned in “Preamble”.]

RATES DURING NEGOTIATION

The tenderers shall not increase his/their quoted rates in case the RailTel Administration negotiates
for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal of the original
offer and the rates originally quoted will be binding on the tenderers.

OPENING OF TENDER :

Tenderer’s Bid will be opened at the time & date of opening of the Tender given in relevant para of
preamble in presence of such Tenderers/ Authorized Representatives who choose to be present.

NON-TRANSFERABILITY AND NON-REFUNDABILITY :

The Tender documents are not transferable. The cost of Tender paper is not refundable.

ERRORS, OMISSIONS & DISCREPANCIES :

The Contractor(s) shall not take any advantage of any mis-interpretation of the conditions due to
typing or any other error and if in doubt, shall bring it to the notice of the Engineer In charge without
delay. In case of any contradiction only the printed rules, and books should be followed and no
claim for the mis-interpretation shall be entertained.

WRONG INFORMATION BY TENDERER :

If the tenderer/s deliberately gives/give wrong information in his/their tender which creates/create
circumstances for the acceptance of his/their tender, then EMD will shall be forfeited. Also, if the
wrong information leads to release of any wrong payment, the contract will be cancelled.

QUALIFYING CRITERIA:

For qualifying in bid tenderers shall be required to meet the eligibility requirements as given in
relevant para of preamble.

SYSTEM PERFORMANCE GUARANTEE :

The Contractor shall give unqualified and unconditional guarantee that the maintenance team
deployed by him will achieve desired objective, If he needs to depute any additional Man, Machine
& Material to achieve desired objective, no extra payment shall be made to the contractor. Amount
as defined in the preamble will be held towards the same.

EVALUATION OF OFFER :
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The tenders received will be evaluated by the Authorized representative of RailTel as per eligibility
& evaluation criteria given in the tender document.

However, RailTel shall not be bound to accept the lowest or any tender or to assign any reason for
non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in
respect of the whole or any portion of the work specified in the tender document.

AGREEMENT

The successful tenderer/s shall be required to sign an agreement with the representative of RailTel
for carrying out the work according to the tender documents within 15 days as indicated in
relevant para of preamble.

TENDERER’S ADDRESS :

Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to
the tenderers by post at his said address shall be deemed to have reached the tenderer duly & timely,
notwithstanding the fact that the communication could not reach the tenderer at all or in time for
whatever reason. Important documents shall be sent by Registered Post and will be dealt as per
relevant para of preamble.

*kk*k
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SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS
The services and quality required, bidding procedure and contract terms and conditions are prescribed

in the tender documents. These tender documents issued for the purpose of bidding includes following
together with Corrigendum and Addendum, if any.

Section-I: l. Preamble.
Il. Checklist & tender notice.
Il Introduction, scope of work.

Section-I1: | 1) Instructions to tenderers and conditions of tendering.
I1) | Special conditions of contract.
I11) | Forms, proformas & Drawing of Tender.

If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the
various works/Contracts coming under the purview of the contract shall be governed by tender
documents.

AGREEMENT

The successful Tenderer shall within 15 days after having been called upon by notice to do so be

bound to execute an agreement based on accepted rates, terms and conditions, in such form
as the RailTel may prescribe, and lodge the same with the RailTel together with the conditions
of contract, specifications and Schedule of prices referred to there in duly completed. The form for
agreement is referred as Form no. 1.

CONTRACT PERFORMANCE GUARANTEE

On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tenderer shall
deposit an amount to RailTel as defined as per relevant para of preamble rounded off the nearest
whole number towards payment of Performance bank guarantee (PBG) for due fulfillment of the
contract .

Details as to how PBG will be deposited and released are given in the preamble.
CONTRACTOR'S OFFICE

Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to
the tenderers by post at his said address shall be deemed to have reached the tenderer duly &
timely, notwithstanding the fact that the communication could not reach the tenderer at all or in time
for whatever reason. Important documents shall be sent by Registered Post and will be dealt as per
relevant para of preamble.

PROGRAMME OF WORK

The Contractor shall have necessary resources to execute the work/contract so that the entire work
is completed within three year period as mentioned in the relevant para of preamble from the date
of issue of Letter of Acceptance of the tender.

Contractor has to commence work within 21 days from the date of issue of
Letter of acceptance
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The Contractor shall be held responsible for the execution of the work/contracts according to the
various clauses of the Technical specifications, instructions/drawings etc as per tender conditions.
Failure to comply with any of these will be dealt with as per provision laid down in Conditions of
Tendering.

The contractor will program his work/contract in such a manner so as not to interfere in the working
telecom circuits and movement of trains.

COMPETENT SUPERVISORS

The CONTRACTOR shall depute experienced / competent representative(s) at site during the
execution of any job. Any instructions given to such representative(s) shall be construed as having
been given to the CONTRACTOR.

TEST&MEASURING INSTRUMENTS AND TOOLS ETC

The CONTRACTOR shall be totally responsible for the calibration & functionality of test equipment
to be used at site as per laid down procedure in tender document.

STORES TOBE SUPPLIED BY CONTRACTOR

All materials required for the execution of the contract shall be arranged and supplied by the
Contractor except supply of Duct and OFC so as to realize the end objective.

SPARES

The tenderer shall keep spare man, machine and material to achieve the end objective of work. This
will be at the own cost of contractor.

QUALITY ASSURANCE

Quality of service to be performed should be to entire satisfaction of RailTel, in case the services are
not found up to the mark or failure to execute the work as per terms & conditions of the contract,
RailTel will get the work done from other sources at contractor’s cost.

INSPECTIONOF MAN, MACHINE&WORK

The Principal Executive Director or his representative may inspect and test the various portions of
the work / contract at all stages and shall have full power to reject all or any portion of the work
that they may consider to be defective or inferior in quality of materials, machine & workmanship
or design in comparison to what is called for in the specification. Periodicity will be as defined in
O&M manual.

SUBLETTING AND ASSIGNMENT

The contractor shall not sub-contract whole or any part of the work.

EXECUTION OF WORK

All the works/Contract shall be executed in strict conformity to the provisions of the contract
document and with such explanatory detailed drawings, specifications and instructions as may be
approved from time to time based on detailed design and engineering carried out by contractor
in line with requirements as per contract document. The contractor shall be responsible for
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ensuring that the work throughout are executed in the most substantial, proper and workman like
manner with the quality of material and workmanship in strict accordance with the specifications
and as per sound industrial practices and to the entire satisfaction of the RailTel.

MAINTENANCE OF WORKS /CONTRACTS

The maintenace of section is to be done as per the laid down terms and conditions in the contract
agreement to achieve the end objective of the contract.

CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of his Contractual obligation,
leave the section completely neat and clean.

WARRANTY

All material supplied/used and the work done by the contactor shall be guaranteed against the
defective manufacture/workmanship with in warranty period from the date of rectification. The cost
of work and material under warranty found to be defective will be recovered from the SD.

INFRINGEMENT OF PATENTS :

The Contractor is forbidden to use any patents or registered drawings, processes or patterns in
fulfilling his contract without prior consent in writing of the owner of such patents, drawings,
patterns or trademarks except where these are specified by the Principal Executive Director
himself. Royalties where payable for the use of such patented processes, registered drawings or
patterns shall be borne exclusively by the Contractor. The Contractor shall advise the Principal
Executive Director or its representatives of any proprietary rights that may exist on such processes,
drawings or patterns which he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or patterns registered by him or
of those patents, drawings or patterns for which he holds a license, the signing of the contract
automatically gives the Principal Executive Director or its representatives the right to repair by
himself for services covered by the patent or by any person or body chosen by him and to obtain
from any sources he desires the component parts required by him for carrying out the repair work.
In the event of infringement of any patent rights due to above action of the Principal Executive
Director, he shall be entitled to claim damages from the Contractor on the grounds of any loss of
any nature which he may suffer e.g. in the case of attachment because of counterfeiting.

LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL &
ENVIRONMENTAL LAWS

The Contractors are required to produce license as enjoined in the Government of India Contract

Labour (Regulation and Abolition) Act (1978) with latestamendments, if any. The Contractor shall
at its expense, ensure due compliance with all applicable and governing Industrial, environmental and
Labour Laws, Rules, Regulations and Bye-laws both of the Central and State Govt. and all other local
authorities and shall keep RailTel harmless and indemnified in respect thereof. The CONTRACTOR
shall ensure due compliance with the provisions of the relevant minimum Wages Act, Payment of
Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident Fund Act and other
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industrial and environmental laws in force and provide any related information to RailTel as and when
required.

Provisions of Payments of Wages Act

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and the rules
made there under in respect of all employees directly or through petty contractors or sub-contractors
employed by him in the works. If in compliance with the terms of the contract, the contractor directly
or through petty contractors or sub -contractors shall supply any labour to be used wholly or partly
under the direct orders and control of the Engineer whether in connection with the works to be executed
hereunder or otherwise for the purpose of the Engineer such labour shall nevertheless be deemed to
comprise persons employed by the contractor, and any moneys which may be ordered to be paid by
the Engineer shall be deemed to be moneys payable by the Engineer on moneys due to the contractor
in terms of the contract. RailTel shall be entitled to deduct from any moneys due to the contractor
(Whether under this contract or any other contract all moneys paid or payable by RailTel by way of
compensation of aforesaid or for costs of expenses in connection with any claim thereto and the
decision of the Engineer upon any question arising out of the effect or force of this clause shall be final
and binding upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act, 1970

(1) The Contractor shall comply with the provision of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, Central
Rules, 1971 as modified from time to time, whenever applicable and shall also indemnify
RailTel from and against any claims under the aforesaid Act and the Rules

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time
to time before the commencement of the work and continue to have a valid license until
the completion of the work. Any failure to fulfill this requirement shall attract the penal
provision of the Contract arising out of the resultant non- execution of the work.

(3) The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provisions of the aforesaid Act and the Rules wherever
applicable. The Contractor shall notwithstanding the provisions of the contract to the
contrary, because to be paid the wages to labour indirectly engaged on the work including
any engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him.

(4)  Inrespect of all labour directly or indirectly employed in the work for performance of
the contractor’s part of the contract the contractor shall comply with or cause to be
complied with the provisions of the aforesaid Act and the Rules wherever applicable.

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules,
RailTel is obliged to pay any amount of wages to a workmen employed by the contractor
or his sub-contractor in execution of the work or to incur any expenditure in providing
welfare and health amenities required to be provided under the aforesaid Act and the
Rules or to incur any expenditure in providing welfare and health amenities required to
be provided under the aforesaid Act the Rules or to incur any expenditure on account of
the contingent liability of the RailTel due to contractor’s failure to fulfill his statutory
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obligations under the aforesaid Act or the Rules the RailTel will recover from the
contractor, the amount of wages so paid or the amount of expenditure so incurred, and
without prejudice to the rights of RailTel under section 20, sub-section (2) and section 2
sub - section (4) of the aforesaid Act, the RailTel shall be at liberty to recover such
amount or part thereof by deducting it from the security deposit and/or from any sum
due by the RailTel to the contractor whether under the contract or otherwise. The RailTel
shall not be bound to contest any claim made against it under sub- section (1) of section
20 and sub-section (4) of section 21 of the aforesaid Act except on the written request
of the contractor and upon his giving to RailTel full security for all costs for which the
RailTel might become liable in contesting such claim. The decision of the RailTel
regarding the amount actually recoverable from the contractor as stated above shall be
final and binding on the contractor.

(6)  All contractors are required to upload details of their LOAs, engaged workmen, wage
payment details, PF/ESI details, bonus details etc., on monthly basis. The details so
uploaded shall be available in public domain.

A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act. In
order to ensure the same, an application has been developed and hosted on website
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc.
and upload requisite details of labour and their payment in Shramikkalyan portal. These
details shall be available in public domain. The Registration/ updation of Portal shall be done
as under.

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve
the contractor’s registration on the portal within 7 days of receipt of such request.

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for
subsequent use of portal for all LOAS issued in his favour.

(c) The contractor once registered on the portal shall provide details of his Letter of Acceptance
(LOA)/ Contract Agreements on Shramikkalyan portal within 15 days of issue of any LOA for
approval of concerned engineer. Engineer shall update (if required) and approve the details of
LOA filled by contractor within 7 days of receipt of such request.

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labours
engaged in the contract and ensure updating of each wage payment to them on Shramikkalyan
portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient
details of engaged contractual labour & payments made thereof after each wage period.

B. While processing payment of any ‘On Account bill’ or ‘Final bill” or release of ‘Advances’
or ‘Performance Guarantee’, Contractor shall submit a certificate to the Engineer or
Engineer’s representatives that “I have uploaded the correct details of contract labourers
engaged in connection with this contract and payments made to them during the wages
period in Shramikkalyan portal till ......... Month.......... Year.”

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the proper
maintenance. Should he refuse or neglect to comply with any reasonable orders given to him in
writing by the Rail Tel’s engineer in connection with the work or contravene the provision of the
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Contractor the progress of work lags persistently behind the time schedule due to his neglect, the
contract will be terminated as per the condition given in the SCC.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss or damages to RailTel and other parties on account of execution and/or
completion of the work or any part thereof by the contractor , He may become defaulter and
penalties shall be borne by Contractor itself as per various clauses defined in the tender document.

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES

Whenever any claim or claims for payment arises out of or under the contract against the contractor,
the Principal Executive Director or its representatives shall be entitled to withhold and also have lien
to retain such sum or sums in whole or in part thereof. The contractor shall be charged a penalty as
defined in tender document.

The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity Damages
and Performance Bond shall be limited to 100% Value of contract.

UNIT PRICES
TAXES:

The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of, all taxes &
duties like import, custom, Anti-Dumping, CGST, SGST, IGST, UTGST etc. The offer should be
inclusive of packing, forwarding. freight up to destination, insurance charges. Any change in statutory
duties/taxes, in position /removal of any duty/taxes shall be to RailTel’s account.

Bidder shall issue valid invoice to RailTel for availing proper credit of GST. GST will not be
reimbursed in the absence of valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such taxable
supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any expense,
interest penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to
disallowance of input credit to purchaser, the vendor shall be liable to pay applicable interest under
the GST Act to the credit of purchaser. The same provisions shall be applicable in case of debit/credit
notes.

Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of
applicable taxes such as SGST/CGST/IGST/UT GST along with respective HSN/SAC Code under
GST La (Including tax under reverse charges payable by the recipient).

Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at sources,
the same will be deducted and remitted to the concerned authority.

In regards to works contract, the tenderer should have registration no. for GST in respective
state where work isto he executed and shall furnish GST registration certificate along with tender.
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22.2.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the last

stipulated date for the receipt of tender including extensions if any and the bidder there upon
necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed the amount so
paid provided such payments if any, is not, in the opinion of RailTel attributable to delay in
execution of work within the control of bidder. The bidder shall, within a period of 30 days
of the imposition of any such tax or levy or cess, give a written notice thereof to RailTel
that the same is given pursuant to this condition, together with all necessary information including
details of input credit relating thereto. In the event of non-payment/default in payment of any
of the above taxes. RailTel reserves the right to with-hold the dues/ payment of bidder and
make payment to state/Central Government authorities as may be applicable. However if the
rates are reduced after the last stipulated date for receipt of tender, bidder has to pass on the
benefits to RailTel.

22.2.10 Incase of imported equipment:

Anti-Dumping duty ifapplicable on the equipment proposed to be supplied by OEM/ Tenderer
as per extant instructions of Ministry of Commerce/Finance Government of India has to
be borne by the tenderer and shall be deducted from the amount payable to the bidder at
the, time of making payment to the firm. If this duty amount is paid to Custom Authority
by RailTel.

22.2.11 Evaluation Criteria:

23.

23.1

23.2

23.3

23.4

23.5

Interse  position of the offers will be determined on total unit rate on CIP destination basis
which will include basic rate, custom duty, CGST, SGST, IGST, GST, Freight, Insurance and any
other charge or cost quoted by the tenderer, including GST payable. On reverse charge by RailTel,
wherever applicable.

TERMS OF PAYMENT
All bills shall be submitted to the authority concerned in Regional Office of RailTel.

Even though the maintenance charges are worked out on a monthly basis. The CONTRACTOR shall
be paid once in two months the maintenance charges for two months period subject to submission of
permanent restoration certificate (proforma -7) of fault occurred during the particular period jointly
signed by RAILTEL & contractor representatives and on submission of test results of power, OTDR
readings etc. as required by the terms of the contract to the satisfaction of the Engineer.

Submission of bills within 15 days for previously completed two months is mandatory failing of
which a penalty shall be charged as defined in tender document.

The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time
taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing period
of consecutive two months. Cumulative repair time does not include the down time taken for planned
works like diversion of OFC, re-termination etc. Deduction from monthly maintenance charges if the
Cumulative repair time of the faults in each billing period of consecutive two months exceeds by 2
hours or part thereof.

ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for payments for
the respective sections, the documents as defined in tender document must be submitted duly certified
by the RailTel’s representative.
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27.

28.

28.1
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Labour cess at applicable rate for that shall be deducted from all Bills under building & other
construction workers welfare cess Act,1996.

FINAL SETTLEMENT

PBG shall be returned to the contractor as per relevant paras of Preamble.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income Tax etc as are
payable under statutory laws of India and RailTel WILLNOT ACCEPT any liability for the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force shall be
made from the Contractor/Sub-Contractor and the amount so deducted may be credited to the Central
Government.

Wherever the law makes it statutory for the Principal Executive Director or its representatives to
deduct any amount towards Sales Tax on Works Contract, the same will be deducted and remitted to
the concerned authority.

INSURANCE OF MATERIALS

The Contractor shall take out and keep in force a Policy or policies of Insurance for all machine
&materials including RailTel supply materials/ equipment

The Contractor should, however, insure the stores brought to HQ, site, against risks in
consequence of war and invasion, as required under the Emergency Risk (Goods) Insurance Act
enforced from time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or the policies should
be pledged in favor of RailTel. The contractor shall keep the policy/policies current till the
completion of the contract.

For the purpose of enabling the contractor to take the insurance cover in connection with this
contract, the Principal Executive Director or its representatives will advise the approximate price of
all the RailTel supply materials to the Contractor.

FORCE MAJEURE CLAUSE

If at any time, during the continuance of this Contract, there are delays or some jobs are not
performed, which are on account of any war, hostility, act of the public enemy, Civil Commotion,
Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, lockouts, any statute,
statutory rules / regulations, order of acquisitions issued by any Government Department or
Competent Authority etc. or acts of God, then such delays or non-completion of jobs will not
be counted as non-performance of the contract & will also not attract attendant penalties.

SETTLEMENT OF DISPUTE AND ARBITRATION

Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach there
of shall be settled by arbitration in accordance with the Arbitration and Conciliation Act, 1996 as
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30.

(a)
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amended and the award made in pursuance there of shall be binding on the parties. The venue of
such arbitration or proceedings thereof shall be New Delhi.

All arbitration proceedings shall be conducted in English. Recourse against any Arbitral awards or
entered may be entered into court having jurisdiction or application may be made to such court for
the order of enforcement as the case may be.

TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR :
If the Contractor should:

(i) Become bankrupt or insolvent.
(if)  If contractor, subcontracts whole or any part of the work.

(iii)  Abandons the contract.

(iv) Persistently disregards the instructions of RailTel’s Engineer or contravenes any
provision of the contract, or

(v) Fails to provide man , machine & material and/or carry out the works as per
contractual specifications,

(vi) Is a defaulter as per relevant clause of condition of contract?

(viiy Promises offers or gives any bribe, commission, gift or advantage either himself or through his
partner, agent or servant to any officer or employee of RailTel or any person on his or on their
behalf in relation to the execution of this or any other contract with the RailTel,

(viii) In RailTel’s opinion, the cessation of work becomes necessary, owing to paucity of funds of
the Contractor, the Contractor’s apparent inability to perform, non possession of equipments
and tools required for the work or defective and mal-functioning equipments, non-availability
of proper/nominated instrumentation, inability to provide men and material, repeated slippages
and payment of penalty thereof or for any other cause deemed reasonable. Then and in any of
these said cases, The engineer on behalf of the RailTel shall serve the 7 days, 48 hours and final

termination notice.

In such case, the value of approved materials utilized at site and of certified and accepted work done
to date by the Contractor as per contract agreement shall be paid for in full at the rates specified in
the Contract subject to the clause of Liquidated damages contemplated herein. All such materials
become the property of RailTel. Notice in writing from the RailTel of such termination and reason
thereof shall be conclusive evidence of taking over of works from the contractor.

The contractor shall be debarred from participating in the tender for executing the balance work.

Contractors defaulting in one section and having their contract terminated will not be allowed to
participate in RailTel’s next O & M tender for a period of 3 years in any of it’s regions.

RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF
CONTRACTOR:

In the event of any or several of the course with action, referred to above, being adopted:
The Contractor shall have no claim to compensation for any loss sustained by him by reason of his
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having purchased or procured any Man, Machine & materials or entered into any commitments or
made any advances on account of or with a view to the execution of the works or the performance
of the contract and Contractor shall not be entitled to recover or be paid any sum for any works there
to not actually performed under the contract, unless or until the Engineer shall have certified the
performance of such work and the value payable in respect thereof and the Contractor shall only be
entitled to be paid the value so certified.

(b)  The Engineer shall be entitled to take possession of any materials, tools, implements, machinery or
buildings on the works or on the property on which these are being or ought to have been executed,
and to retain and employ the same in the further execution of the works or any part thereof until the
completion of the works without the Contractor being entitled to any compensation for the use and
employment there of or for wear and tear or destruction thereof.

(c) The RailTel shall not be liable to pay to the Contractor any moneys on account of the contract until
the satisfactorily completion of work duly verified by RailTel representative. The Contractor shall
have no claim to any payment of compensation or otherwise however on account of any profit or
advantage which he might have derived from execution of the work in full but he did not derive in
consequence of termination of the contract.

*kkk
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Form-1

AGREEMENT
An AGREEMENT made this day of Year,
between RailTel Corporation of India Limited, having its Registered office at Plate-A, 6th
Floor, Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional office at
RailTel Corporation of India Ltd Region, Western Railway Microwave Complex, Senapati

Bapat Marg, Mahalaxmi, Mumbai-400013 acting in the premises through Principal Executive
Director or his successor of M/s. RailTel Corporation of India Limited, Western Region
Mumbai  (hereinafter referred to as ‘RailTel’) of one part and M/s
(Name and Full Address of Firm (Registered and

Regional office address) (hereinafter referred to as ‘contractor’) of the other part.

Whereas in response to a call for Tender for

Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has
submitted a Tender here to and whereas the said Tender of the Contractor has been accepted

for
[ Name of Work]as per
copy of Letter of Acceptance SOR - A No. dated &
SOR-B  NO. dated: of Tender No.
dated (Tender Notice date) complete with
enclosures at the accepted rates and agreed deviations from Tender Papers as per Annexure-
A hereto and at an estimated contract value of Rs. (Rupees

Only).

Now this agreement witnesses that in consideration of the premises and the payment to be
made by the Purchaser to the Contractor provided for herein below the Contractor shall supply
all equipment and materials and execute and perform all works for which the said Tender of
the Contractor has been accepted strictly according to the various provisions in Annexure ‘A’,
‘B’ hereto and upon such supply, execute and performance to the satisfaction of the purchaser
and the purchaser shall pay to the Contractor at the rates accepted as per the said Annexure

‘A’ and in terms of the provisions therein.
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In the witness where of the parties have hereunto set and subscribed their respective hands

and/or seals day and year respectively mentioned against their respective signatures.

Signed and delivered at by Shri
for and on behalf of M/s.

The contractor within named in the presence of:

1. Signature
Date
Name in Block Capitals
Address

2. Signature
Date
Name in Block Capitals
Address

Signed and delivered at M/s. RailTel Corporation of India Limited, Western Region for
and on behalf of RailTel by Shri (Director / Projects or his
successor) in the presence of :-

1. Signature
Date
Name in Block Capitals

2. Signature

Date
Name in Block Capitals

Annexure ‘A’ : Copy of Letter of Acceptance
Annexure ‘B> : Tender Document
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Form-I11

GUARANTEE BOND FOR PERFORMANCE GUARANTEE
(On Stamp Paper of requisite value)

(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, Registered office at Plate-A,
6th Floor, Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional
office at RailTel Corporation of India Ltd, Address of Regional office...................
(herein after called “the RailTel”) having agreed to exempt
............................................................................ .(herein after called “ the
said Contractor(s)”’) from the demand, under the terms and conditions of an

Agreement/Tender No. RailTel/WR/E-Tender/OT/............... date:.....cceeuennnnne LOA
No SOR-A............... date:......... & SOR-B.....cccvvvvenennnnn. date......ccceuvnnnnn made
between M/S. ..o [Firm full Address] and RailTel

Corporation of India Limited, for “Deployment of maintenance teams for maintenance of
OFC cable network, Wi-Fi network and associated equipment etc. for a period of 3 years
and extendable by one year on same terms & conditions”.

Name of Work/Supply of Materials] (herein after called “the said Agreement”) of
Performance Guarantee/Security Deposit for the due fulfillment by the said contractor’s) of
the terms and conditions contained in the said Agreement, or production of a Bank
Guarantee for Rs........... Rs. Only). We,
............................................ (indicate the name of the Bank and full address)
hereinafter referred to as “ the Bank™) at the request of. M/s..........c.oooiiiiiiiiiiiinie
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.
................ Against any loss or damage caused to or suffered or would be caused to or
suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms
or conditions contained in the said Agreement.

IV, e Bank (indicate the name of
the Bank and full address) do hereby undertake to pay the amount due and payable under
this Guarantee without any demur, merely on demand from the RailTel stating that the
amount is claimed is due by way of loss or damage caused to or would be caused to or
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or
conditions contained in the said Agreement or by reason of the Contractor(s) failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding Rs.
W, Bank (indicate the name of the Bank and full
address) undertake to pay to the RailTel any money so demanded notwithstanding any
dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings
pending before any court or Tribunal relating thereto our liability under this present being,
absolute and unequivocal.

The Payment so made by us under this Bond shall be a valid discharge of our liability for

payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for
making such payment.
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A W, i Bank (indicate the name of the Bank and full
address) further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Agreement and
that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of
the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel
certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said Contractor(s) and accordingly discharges this Guarantee. Unless a
demand or claim under the Guarantee is made on us in writing on or before the
............................... (Date of Validity of BG). We shall be discharged from all liability
under this Guarantee thereafter.

5. We, i (indicate the name of the Bank and full address)
further agree with the RailTel that the RailTel shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the Agreement or to extend time of to postpone for any time or from
time to time any of the powers exercisable by the RailTel against the said contractor(s) and
to forbear or enforce any of the terms and conditions relating to the said Agreement and we
shall not be relieved from our liability by reason of any such variation, or extension to the
said Contractor(s) or for any forbearance, act or omission on the part of RailTel or any
indulgence by the RailTel to the said Contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have affect
of so relieving us.

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or
the Contractor(s) Supplier(s).

T W, o (Indicate the name of Bank and full
address) lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of the RailTel in writing.

8. Notwithstanding anything contained herein,

1. Our liability under the Bank guarantee shall not exceed Rs. ........... (In Rupees)
2. This Bank Guarantee shall be validupto ...................... (Date of Validity of BG) and

We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee
only and only if you serve upon is a written claims or demand or before Date of Validity
of BG)

Dated the day of Year

(Indicate the name of the Bank)

Witness

1. Signature
Name

2. Signature
Name
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Form-I111
OFFER LETTER

From:

M/s.

To,

The Principal Executive Director,

Western Region,

RailTel Corporation of India Limited, Mumbai

Sub: Deployment of maintenance teams in Ratlam-Dahod-Godhra section (HQ-Dahod) of
Bhopal Territory for maintenance of OFC cable network, Wi-Fi network and upkeep
of associated gears for a period of 3 years and extendable by one year on same terms
& conditions.

Ref: Tender No. dated

Section name:

I/We the undersigned hereby offer to execute the agreement for the above work within 15 days
from the date of issue of letter of acceptance of the tender in strict compliance within the
provision detailed in the tender document attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for
acceptance for and during the period of 60 days (Sixty Days) from the date of opening of the
tender.

I/We fully understand the terms and conditions as contained in the tender document and we
agree that the same shall apply to our tender and 1/We shall be bound by them.

Earnest Money and Tender document cost details are as follows :-

TeNAer AOCUMBNE COSE: = ..t
BV D im o,

To work and/or participation in tender shall be banned for three years without prejudice to any
other right or remedies if: -

I/We do not execute the contract document within 15 days after the receipt of notice by the
RailTel Corporation that such documents are ready.

I/'We do not commence work within 21 days from the date of issue of letter of acceptance.
Until a formal agreement is prepared and executed, acceptance of this offer letter shall constitute

a binding contract between us subject to modification as may be mutually agreed to between us
and indicated in the letter of acceptance of my/our offer.
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1. Name and Qualification of Supervisor, Technician and Splicer.

S.N. Category of staff

Name

Qualification

2. Listof the Equipments, Make, Model No. in working condition for each section of Works.

LDC
— Model | Year of
Description Make (Last Date of | Qty.
No purchase . .
Calibration
Gen Set

Fusion Splicing Machine with 2
nos. of Cleavers

Power Source

Power Meter

OTDR

Cable Route Detector

Vehicle

Multimeter & AC/DC Clamp
Meter

Tools Kit

Road-O-meter

Blow lamp or Hot air-gun

Tent

Lighting Arrangement

Spare battery with charger for
splicing machine

500 m 24 Fiber Overhead OFC

Minimum two nos. of jointing pit
to be available with contractor

Dummy Fiber Spool

Minimum 50 m duct with couplers

Communication  gadget:  As
required (Telephone, Cell phone,
E-Mail etc.)

Vacuum cleaner
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GPS locator | |

3. No. of support staff, which will be kept for maintenance: ..........................
4. Vehicle details along with its Registration No: ...............

Shortcomings in the above, if any, will be made good and section wise full details shall
be furnished for each section to be awarded, before award of the contract by RailTel.

Yours Sincerely,

Signature of the Tenderer
Seal of the Tenderer

Place: -
Date: -

Witnessed by: -

1. Signature: 2. Signature: -
Name: Name: -
Address: Address:-
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Form-1Vv
Format for Bid Security Declaration

(Refer Para 5.7, Chapter - Instructions to tenderers and conditions of tendering)
(On Non-judicial stamp paper of Rs. 100/-)

(Name of Work and Tender No.) and whereas Earnest Money Deposit is being exempted in the
aforesaid tender to give relief to the bidders as per Govt. of India guidelines as the bidder

being

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from submitting
Earnest Money Deposit:-

1)

2)

3)

4)

5)

If 1/We withdraw or modify my/our bid during the bid validity period (including
extended validity of tender) specified in the tender documents;

Or

If, after the award of work, 1/We fail to accept LOA/LOI, or to sign the contract
agreement or fail to submit performance guarantee or fail to commence the work
within stipulated time period prescribed in tender documents;

Or
If I/We furnish any incorrect or false statement / information/ document;

Or
If I/We hide any relevant information or do not disclose any material fact in the tender;

Or

If I/We commit any breach of integrity Pact;

I/'We may be disqualified and banned for a period of three years and shall not be
eligible to bid for future tenders in RailTel Corporation of India Ltd. for the period of
three years from date of issue of such orders.

(Signed by the Authorized Representative of Firm)

Name of Authorized Representative:
Name of Firm:
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Proformas

Splice loss / dB loss Vs Km in section
OTDR measurements
Power measurements
Patrolling reports
Attendance
Material check
Failure / rectification report
Availability of Essential equipments.
Maintenance contractor monthly performance( SOR-A)

Maintenance contractor Bill certificate (SOR-B)

Joint inspection report of Air-Conditioner

Air-Conditioner Breakdown report card

Air-Conditioner maintenance report card

Joint inspection report of D.G. Set

D.G. Set Breakdown report card

D.G. Set maintenance report card

List of periodical maintenance to be carried out for Engine, Alternator &Control panel
Schedule of periodical maintenance of D.G. Set Engine.

Fiber summary report

Format for recording information on running of 15 KVA, D.G. Set
POP Equipment maintenance

Wi-Fi Failure Report Card
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Proforma-1 &2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in

section:

SeCtion: ...uuueeeeeeeeeann,

Date:

Fiber Length: ......................

Fiber
No.

Km

Loss
(dB)

dB/Km

OTDR EVENTS ( For ascending order inter station wise)
Kms

Stn1-Stn2 | Stn2-Stn3 | Stn3-Stn4 | Stn4-Stn5 | Stn 5-Stn 6

O| 0| N O| T | W| N

[HEN
o

[EEN
[EEN

[EEN
N

[HEN
w

[EEN
IS

[EEN
(S

[EEN
(op}

[EEN
\‘

[EEN
o}

[EEN
©

N
o

N
[T

N
N

N
w

24/48

Signature of RailTel

Signature of Contractor

Engineer with seal
PROFORMA 1 FOR MEASUREMENTS ------------- A->B
PROFORMA 2 FOR MEASUREMENTS ------------- B->A

Shall be submitted within 10 days of doing the measurements.
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Proforma- 3 Proforma for Power Measurement:
Section: Date:
Fiber Length:

Fiber | Fiber dB Loss Average dB/Km Remarks
No. | length

A->B B-> A

O 0| N[O O | W[ N

[EEN
o

[EEY
[EEY

[EEN
N

[EN
w

[EEN
IS

[EEN
a1

[EEN
(o]

[EEN
\‘

[EEN
(0e]

[EEN
O

N
o

N
=

N
N

N
w

24/48

Signature of RailTel Signature of Contractor with seal
Engineer
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Proforma-4 for Patrolling Reports:

Section: For the month of:
Section Patrolled
Sl Date Name of | From | To From |To Remarks | Signature
No. Patroller | Station | Station | (Km.) | (Km.)
(Km.) | (Km.)
Signature of RailTel Signature of Contractor with seal
Engineer
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Proforma-5 Proforma for Attendance:

Firm’s Name:

Address

Attendance Sheet for the month of

Name

Designation

10
11

12
13

14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31

Signature of RailTel
Engineer

Signature of Contractor with Seal
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Proforma-6

Proforma for Material to be given by RailTel :

Section: Date:

Date | Description Material Material Used Balance on hand
Signature of RailTel Signature of Contractor with Seal
Engineer
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Form no.-A
Proforma for OFC Failure / Rectification Report:
Section:

[] Failure/ Rectification:

Tender No. GEM/2025/B/6951737

Date:

Sl. | Description Details

1 | Name of the station &/or Pole No. of the Fault
and Optical distance from nearest RailTel
/Railway node.

2 | Date & Time of receiving information about the
failure (Name & Designation of informer).

3 | Time of Departure of the Team from head
quarter.

4 | Time of testing by OTDR to localize the fault

5 | Station from where OTDR test has been done

6 | Time of reaching to the location of fault.

7 | Time of restoration of the fault.

8 | Details of reasoning for the occurrence of the
fault.

9 1) Depth of Cable at Cut Location

i) Whether in Duct or Bare laid
iii)  Whether Brick protection in the
block section of cut

10 | Type of restoration Temporary / Permanent

11 | If restoration is temporary give reason for
temporary restoration.

12 | Reason for delay in restoration, for which
contractor is not responsible (please give
detailed break up of time). Separate sheet may
be attached if required.

13 | Details of Rectification

A | Period of block allowed

B | Actual block period

C | Reason for extension of block

Signature of Engineer at site.

Signature of Contractor representative at site

Page — 2

14 | Reason for rectification / block.

A | Fiber swapped earlier (high loss / break) Yes/ No
B | Rectify partial cut Yes/ No
C | Rectify Ant attack in existing joint closure Yes/ No
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D | For permanent restoration (earlier temporary | Yes/ No
rectification was done)

E | Date of temporary rectification, if any

F | Date on which the failure could be identified.

G | Length of OFC used for restoration of failure.

15 | Details about ground work

A | Length of excavation & refilling of trench.

B | Depth of trench (should be 1.2 metre), if
desired depth cannot be achieved, give details
of protection provided.

C | No. of Joint closure used. 1/ 2/ Existing Joint Closure

Details about Joint Closure at Pit — 1

D

Length of OFC of interruption cable kept in
the joint pit—1

E

Length of OFC of main cable kept in the joint
pit—1

Whether sealing of joint closure has been
done properly

Yes/ No

Depth of closure at pit — 1 from ground level
(it should be 1.2 metre)

Location of Joint closure / pit — 1 (give pole
No. & offset from centre of nearest track)

Whether the cable route plan has been
modified and location of Joint closure has
been indicated in the existing cable route plan.

Yes/ No

Details about Joint Closure at Pit — 2

J

Length of OFC of interruption cable kept in
the joint pit — 2

Signature of Engineer.

Signature of Contractor representative

Name: Name:
Page — 3
K | Length of OFC of main cable kept in the

joint pit — 2

L | Whether sealing of joint closure has been | Yes/ No
done properly
M | Depth of closure at pit — 2 from ground

level (it should be 1.2 metre)
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N | Location of Joint closure / pit — 2 (give
pole No. & offset from centre of nearest
track)

O | Whether the cable route plan has been
modified and location of Joint closure has | Yes / No
been indicated in the existing cable route
plan.

16 | Item used during restoration / protection

A | RCC/FRP

B | HDPE

C | G.I Pipes

D | Joint chamber

D | Joint marker

E | Sand filling in Joint Chamber — 1

F | Sand filling in Joint Chamber — 2

G | Concreting (width 30 cms, thickness 15
cms)

H | Any other items

17 | Remark of the Team in Charge of the
Section.

18 | Remark of the RailTel Representative at
site.

Signature of Engineer

Signature of Contractor with seal

Name: Name:
Proforma -8
Availability of Essential Equipment
S Availability | Non availability /
N Essential Equipment Workability for the whole | Non  workability
' period with period
1 Generator set Working/ Not working Yes/ No From.......
To...........
2 Fusion Splicing Machine Working/ Not working Yes/ No From.......
To...........
3 Power source Working/ Not working Yes/ No From.......
To...........
4 Power meter Working/ Not working Yes/ No From .......
To...........
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5 OTDR Working/ Not working Yes/ No From .......
To..ooueen.
6 1 Km length dummy fiber spool. | Working/ Not working Yes/ No From .......
To..oouon.
7 Hot Air Gun / Blow lamp Working/ Not working Yes/ No From.......
To..oouon..
8 Innova/Bolero / Scorpio Working/ Not working Yes/ No From .......
To..oouon..
9 Tent / Garden Umbrella Working/Not working Yes/ No From .......
To..oouon..
10 | Telephone, Cell phone Working/ Not working Yes/ No From .......
To..oouon.
11 | Tool/Tackles kit, Working/ Not working Yes/ No From.......
To..oouot..o
12 | Garden umbrella/ Tent. Working/ Not working Yes/ No From .......
To..ooue...
13 | Road — O — meter. Working/Not working Yes/ No From .......
To..ooue...
14 | OFC cable detector Working/ Not working Yes/ No From .......
To..oouee...
15 | Lighting arrangement like | Working/ Not working Yes/ No From .......
emergency light/gas light To.ouen....
16 | All sorts of patch cords Working/ Not working Yes/ No From .......
To..oouo....
17 | Spare battery with charger for | Working/ Not working Yes/ No From .......
splicing machine. To.oennnn
18 | Aerial OFC( 24 Fiber) 500 m piece Available Yes/ No From .......
(approx) To..o..v....
19. | Portable vacuum cleaner Working/Not working Yes/ No From .......
To..oouo....
20 GPS locator Working/ Not working Yes/ No From .......
To..oouo....

Signature of RailTel’s Engineer Signature of Contractor with seal

Proforma-9
MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR-A)
Maintenance Section: Headquarter:
LOA/CA Valid up to: Certificate for the Month of:

Name of the Contractor:

LOA/CA NO. & Date:

OFC RKM: No. of ACs in the Section: Window Type: Split Type:

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING
PERIOD (Yes/No):
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If “No’, then furnish details of what was not available (give period of non availability):

(1) non availability period
from..........ooooii T0 e Days.......cccvvnennnn.
(i) non availability period
from........cooiiiiii 0 Days....c.ccooveviiniin.
(i) non availability period
from..........oooii T0 i Days........ccovvnennnn.
(iv)  non availability period
from..........oooo T Days......ccooeiiinan.
(v) non availability period
from........ooooii L0 Days.....ccoevviiiiinnnn.
FOUR MONTHLY OTDR TEST REPORT DUE ON: WHETHER SUBMITTED (Yes/No):
Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No):
SL NO. SOR-"B” WORK ORDER NO & DATE WORK STATUS PENALTY
(Yes/No):

Whether AC’S, DG sets & Voltage Stabilizers& Auto Sequencers in the sections have been
maintained as per tender condition:

(Yes/No) (If - NO: give details in separate sheet/reverse of the certificate)
NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF:
S |Date Locat From |To Durati | Proper sealing, Jt Pit, | Whether | As-built [Tempora
N [Block ion Hrs.) | (Hrs.) | on Marker, Sand filling done | all fiber ok | Drawing [ry/
Section (offse (Hrs. | as per requirements after updated |Permane
t) ) (Yes/No): If “No”, rectificatio | (Yes/No) nt
Then which work was not | n
done (Yes/No):

Note: (1) Attach the form 7°A’ for all failures. Ensure that no cells of the form are left blank.
(it) Forany additional information with regard to the maintenance period, please use the
reverse of this certificate and/or use additional sheet.

(iii) All over writing etc. are to be countersigned by the user of the certificate.,

(iv) For any failure duration for which “force majeure” clause is applicable separate
recommendations with justifications for waiver may be attached with this certificate.

(v) A copy of certificate is to be handed over to the contractor.

(vi) The certificate should be issued every month and should reach R.O by the 15" of the
following month.

List of enclosures

(Signature, Date & Stamp of the Engineer)
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Proforma-10

MAINTENANCE CONTRACTOR BILL CERTIFICATION (SOR-B)

MAINT. SEC: HQ:

PERIOD OF BILL :

NAME OF THE CONTRACTOR :

BILL NO. & DATE;

LOA/CA NO & DATE , LOA/CA PERIOD :

BILL RECEIVED ON': BILL CERTIFIED & SENT TO R.O.ON:

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED (Attach separate sheet if necessary) :

CERTIFICATE OF WORK DONE:

. SOR B unit rate Qty claimed | Actual Certification of quality

Sl Short description | Sch ref. Unit as  per b the | Qt of work done by the
No | of the workdone | of the SOR-B y y y

. Contractor executed | Contractor

item (Rs.)
1
2
3
4

NOTE: (i) For any additional information with regard to the bill, please use the
reverse of this certificate.
(i) All over-writing etc. are to be countersigned by the issuer of the certificate.
(iii)  Attach copy of the measurement certificate which was issued immediately  after
completion of the work.

(iv) A copy of this certificate is to be handed over to the Contractor (for raising bill).
(v) Attach contractor’s bill and other forms in connections with the work done.
(vi) The certificate with all enclosures (including bill of contractor) should be sent

to R.O within 10 days from the date of receipt of the bill.

List of enclosures:

(Signature, Date &Stamp of the Engineer of the section)
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Air Conditioner -1

Joint Inspection Report of Air Conditioner

Tender No. GEM/2025/B/6951737

Station:
Sr. . . . Air Conditioner
NG Defect noticed / services required No.- 1 No -2 No -3 No -4
1 Compressor defective Yes/No Yes/No | Yes/No | Yes/No
2 Require Gas Charging Yes / No Yes/No | Yes/No | Yes/No
3 Steiner Capillary defective Yes/ No Yes/No | Yes/No | Yes/No
4 Running Capacitor defective Yes / No Yes/No | Yes/No | Yes/No
5 Starting Capacitor defective Yes/ No Yes/No | Yes/No | Yes/No
6 Motor Capacitor defective Yes/ No Yes/No | Yes/No | Yes/No
7 Front Grill defective Yes / No Yes/No | Yes/No | Yes/No
8 Relay defective Yes/ No Yes/No | Yes/No | Yes/No
9 Fan Motor defective Yes / No Yes/No | Yes/No | Yes/No
10 Blower Fan defective Yes / No Yes/No | Yes/No | Yes/No
11 Stabilizer 5 kva defective Yes / No Yes/No | Yes/No | Yes/No
12 Change over unit (timer) defective
Other defects (if any)
13
14
15
16
17 Working properly with effective

cooling

Signature of Engineer:

Designation:

Name:

Date:

Signature of Contractor’s Representative:

Designation:

Name:

Date:
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Proforma-12

Air Conditioner — 2

Air Conditioner Breakdown Report Card

Number of Air Conditioner Installed: 1/2/3/4
(Strikeout whichever is not applicable)

Station:

Machin

Machine
Failed on

Status Signature

Machine after representative of

Repaired on Failure | repairin

duratio | g

e No.

Date

Time

Date

n (hrs) | Working | Engineer | Contractor
Time /Not
working

Signature of Engineer:

Designation:
Name:

Date:

Signature of Contractor’s Representative:
Designation:
Name

Date
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Proforma-13

Air Conditioner — 3

Air Conditioner Servicing Report Card

Number of Air Conditioner Installed: 1/2/3/4
(strike out whichever is not applicable)

Station:

Servicing of each machine: To be done once in three months

Description of machine &
details of servicing

Servicing Status Signature of
Workin

Due | Done 0 9/ . Contractor
Not Engineer i

date |on : representative
working

Servicing - 1

Machine Servicing — 2

No.-1 Servicing — 3

Servicing — 4

Servicing — 1

Machine Servicing — 2

No. - 2 Servicing — 3

Servicing — 4

Servicing — 1

Machine Servicing — 2

No. - 3 Servicing — 3

Servicing — 4

Servicing - 1

Machine Servicing — 2

No. - 4 Servicing — 3

Servicing — 4

Signature of Engineer:
Designation:
Name:

Date:

Signature of Contractor’s Representative:
Designation:
Name:

Date:
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Proforma-14

DG set-1

Joint Inspection Report of DG Set

Station:
Sr. Defect noticed / services required Status
i- DG Set fails to start Yes / No
2 Alternator is not giving output voltage Yes / No
3 Alternator output voltage is fluctuating Yes/ No
4 Alternator is not delivering load Yes / No
5 Frequency of output voltage is out of range Yes/ No
6 Multi Display meter is not working Yes/ No
7 AMF panel of DG Set is not working Yes/ No
8 DG Set, Battery charger is not working Yes/ No
9 Input Contactor coil is defective Yes/ No
10 Output Contactor coil is defective Yes/ No
11 Battery is not taking load during start Yes/ No
12 Exhaust Fan is not working Yes / No
Other defects (if any)
12
13
14
15
16 Working properly with effectively delivering the load

Signature of RailTel Engineer

Designation: Designation:
Name: Name
Date: Date:
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Proforma-15

DGset-2

Diesel Generator Set Breakdown Report Card

(strike out whichever is not applicable)

DG set | DG Set Status Signature '
Failed on Repaired on Failure after. . representative of
Sr. No. duratio repalr.lng -
n (hrs) Working | RailTel | Contractor
Date | Time | Date | Time /Not
working

Signature of Engineer:

Designation:
Name:

Date:

Signature of Contractor’s Representative:

Designation:
Name:

Date:
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Proforma-16
DG set—3

Diesel Generator Set Servicing Report Card
(strike out whichever is not applicable)

Tender No. GEM/2025/B/6951737

Station:
Table -1
After Every 3 months
. Qtr-1 Qtr-2 Qtr-3 Qtr-4
Activities Due | Done | Due | Done | Due | Done | Due Done
date | on date | on date | on date | on
Drain out sump oil from
Engine.
Fill the fresh Engine Oil 20
W 40.
Replace Oil Filter

Assembly/Element.

Drain out water droplets
from fuel filter bowl by
Drain screw (see note - 1
below).

Clean the fuel feed pump
bowl and it’s Filter.

Clean the Air cleaner
Primary Filter by just
blowing air from inside to

outside.
Clean Air Cleaner filter
housing by dry cloth.

Adjust tappet clearance of
the both wvalve as per
specified Value.

Clean the Breather
Assembly.

Take out primary Fuel Filter
Element & Dispose off.

Take out Secondary Fuel
Filter Element & Fit in
primary Filter Pot.

Replace in secondary pot
new Fuel Filter Element.
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Check V-Belt condition & if
need Adjust it.
Checking & Tightening of
Pedestal Mounting  Nut
Bolts.
After Every 3 months
Activities Qtr-1 Qtr-2 Qtr-3 Qtr-4
Due | Done |Due |Done |Due |Done |Due | Done
date | on date | on date | on date |on
Check electrolyte level in
each Battery cell, if need top
up.
Clean the Battery terminals
and smears them with
petroleum jelly.
Table -2
o After every 12 months After every 18 months
Activities
Due date Done on Due date Done on
Replace Air Cleaner primary
Filter or earlier (see note - 2
below)
Check Injectors pressure, spray
pattern & Dribbling at Authorised
Service Centre.

Note:

1. According to environmental conditions, drain the water from fuel filter assembly by
losing the drain screw at the bottom of fuel filter. If humidity is more, then drain after
every 15 days.

2. The filter choking time depends on user’s environmental conditions, normal life of filter

element is approximate 1000 hours. If choke indicator indicates choking before 250
hours or its choking frequency trend is increasing, then replace the new primary filter

element.

Signature of Engineer:
Designation:

Name:

Signature of Contractor’s Representative:

Designation:

Name:
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Proforma-17

DGset-4

List of Periodical Upkeep to be carried out for
“Engine, Alternator & Control Panel”.

Monthly:

24.
Bi-monthly:

1.

2.

3.

4.

5.
Quiarterly:

2.

One and half y
1.
2.

Check Diesel level in fuel tank and record

To check for leakage of Oil & Diesel in the D.G Set.

Drain out sump oil from Engine.

Fill the fresh Engine Oil 20 W 40.

Drain out water droplets from fuel filter bowl.

Clean the Air cleaner Primary Filter by just blowing air from inside to outside.
Clean the fuel feed pump bowl and it’s Filter.

Clean Air Cleaner filter housing by dry cloth.

Clean the Breather Assembly.

To check tightness of Mechanical Components in the Engine.

Tighten all Bolts & Nuts in the coupling of the D.G Set.

Adjust tappet clearance of the both valve.

Check Battery voltage.

Check the Battery Charging Circuit in the panel.

Check specific gravity & level of Battery electrolyte, if needed top up.
Clean the Battery terminals and smears them with petroleum jelly.
Check the Healthiness of Electronic Panel & its Operation.

Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in
Panel.

Check and monitor all mechanical readings from Gauges.

Check the Terminal connections inside the Alternator Terminal Box.
Check automatic switching on & off of cooling fan.

Check tightness of all connections in the terminals.

Check V-Belt condition & if need Adjust it.

Replace Oil Filter Assembly/Element.

Carry out all types of Maintenance as per Monthly Visit.

Take out primary Fuel Filter Element & Dispose off.

Take out Secondary Fuel Filter Element & Fit in primary Filter Pot.
Replace in secondary pot new Fuel Filter Element.

Check oil level in the sump by Dipstick mark.

All the Maintenance as per Monthly Visit.
Carry out cleaning of Air Filter, AVR Connections etc.
Check for coupling healthiness

Carry out all monthly checks.

Replace Air Cleaner primary Filter.

early:

Carry out all monthly checks.

Check Injectors pressure, spray pattern & Dribbling from a Authorized Service
center
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Proforma-18
DG -5

Schedule of Periodical upkeep of DG Set Engine
(Recommended by Manufacturer):

Category Periodicity

A Activities on monthly basis

B Activities on Bi-monthly basis

C Activities on quarterly basis

D Activities on Annual basis

E Activities on one and half yearly basis

Activities

Check Diesel level in fuel tank and record oo o |0 0o
Check oil Diesel leakage and diesel in the D G Set. oo o |00
Drain out sump oil from Engine. oo |00 o0
Fill the fresh Engine Oil 20 W 40. oo 0|0 0o
Drain out water droplets from fuel filter bowl. oo o |00

Clean the Air cleaner Primary Filter by just blowing air from insideto |e | (e | o | ®
outside.

Clean the fuel feed pump bowl and it’s Filter. o oo |0 |0
Clean Air Cleaner filter housing by dry cloth. oo 0|0 0o
Clean the Breather Assembly. oo |00 o0
To check tightness of Mechanical Components in the Engine oo |00 o0
Tighten all Bolts & Nuts in the coupling of the D.G Set. oo 0|0 0o
Adjust tappet clearance of the both valve as per specified Value. o o 0o 0|0
Check Battery voltage. o o0 |0 |0
Check the Battery Charging Circuit in the panel. oo |00 o0
Check electrolyte level in each Battery cell, if need top up. I R
Clean the Battery terminals and smears them with petroleum jelly. oo 0o 0|0
Check the Healthiness of Electronic Panel & its Operation. oo |00 |0

Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties | @ (o | o | @ | ®
in Panel.
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Check and monitor all mechanical readings from Gauges. oo 0o 0|0
Check the Terminal connections inside the Alternator Terminal Box. L I I
Check automatic switching on & off of cooling fan. oo |00 o0
Check tightness of all connections in the terminals. o oo |0 |0
Check V-Belt condition & if need Adjust it. oo 0|00
Replace Qil Filter Assembly/Element. oo |00 |0
Take out primary Fuel Filter Element & Dispose off. o oo o0
Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. oo |0 o
Replace in secondary pot new Fuel Filter Element. oo 0|0
Check oil level in the sump by Dipstick mark. o oo o0
Carry out cleaning of Air Filter, AVR Connections etc. oo o
Check for coupling healthiness. oo |0
Replace Air Cleaner primary Filter °
Check Injectors pressure, spray pattern & Dribbling a Authorized Service °
Centre.

Note:

1. Accordingly environmental conditions needs, drain the water from fuel filter

assembly by loosing the drain screw at the bottom of fuel filter. If humidity is
more than drain after every 15 days.

2. The filter choking time depends on user’s environmental conditions, normal life
of filter element is approximate 1000 hours. If choke indicator indicates choking
before 250 hours or its choking frequency trend is increasing, then replace the
new primary element.
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Proforma-19

Optical
length: ............ Km
Date of Measurement

1st four month of the | 2nd four month of the
year year 3 rd four month of the year

Fibre Optical AV. Optical AV.
Fibre | length / Length Loss | Loss Length Loss | Loss
No. deploy (km) (dB) | (dB/k (km) (dB) | (dB/
ment m) km)

Optical L oss Av.
Length Loss

(km) (@B) | (4Bkm)

Ol N OO~ WIN|F

[EEN
o

[EEN
[EEN

[EEN
N

[EEN
w

[HEN
IS

[HEN
(S

[EEN
(op}

[EEN
\‘

[EEN
(o]

[EEN
(o]

N
o

N
[

N
N

23

24/48

Signature & name of the Engineer: Date:
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Proforma-20

Format for recording information on running of 5/7.5/15 KVA, D.G. Set installed at each location

Information regarding running of D.G. Set and pouring of ""Diesel Oil*"

S | Dat | Hour Hour Reading of | Quantity | Reading | "Diesel Signature Signatu
N |e meter meter "Oil level | of of  "Oil | Oil" poured | of re of
reading | reading | indicator' | "'Diesel level by Maintenanc | RailTel
(Analog) | (on before oil" indicator | Maintenanc | e Team | represe
MDM) | pouring poured " after | e team /| representati | ntative
Diesel Oil | (Litre) pouring RailTel Ve, if,
Diesel Oil | representati | Diesel Oil
ve is poured
by Mntce
team
1
2
3
4
5
6
7
8
9
10
* For test run, The RailTel Engineer will note Hour-meter reading at start, at stop &

duration of run of D.G. set & jointly sign the report with contractor.
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Proforma -21

Name of station /pop:......cceeeveniennes Date..............
Equipment | Item Status Observations Remarks
Working of Order wire Yes/No
% Extension of AC failure Yes/No
e alarm
= Extension of DC alarms | Yes/No
i} Alarms on equipment Yes/No
Watering of Pits Yes/No
Checking of connections
at Electrgde end Yes/No
= Checking of connections
Ej at Equip?nent end Yes/No
Fire Alarm | Cleaning of sensors Yes/No
= AC-1 Yes/No
< AC-2 Yes/No
S v Cleaning of Filter Yes/No
@ Stabilizer —1 Yes/No
23 Stabilizer — 2 Yes/No
g 2 Change over unit Yes/No
=S8 Room Temperature Yes/No
Diesel QOil level (Reading)
Engine oil level
Water Level
. From
Testing on load To
Output Voltage
Output Voltage (Volts)
= Output Current (Amps)
8 Battery Voltage self start | Yes/No
o Functioning of Hour Yes/No
meter
Reading of Hour meter
Functioning of AMF Yes/No
panel
Total Voltage (Volts) (Volts)
Total Current (Amps) (Amps)
Battery Current (Amps) (Amps)
Load Current (Amps) (Amps)
f Alarms on Charger
S SMR - 1 (Volts)
S_—(j SMR-1 (Amps)
- SMR-1 Alarm
I3 SMR -2 (Volts)
D SMR -2 (Amps)
SMR -2 Alarm
SMR -3 (Volts)
SMR -3 (Amps)
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SMR -3 Alarm
~ g Voltage at Battery end (Volts)
Oj § < Voltage at Equipment end | (Volts)
> ;5 Sulphation on terminals/
232 i iti
E2E [ Fnysical conmection

S5 O

Cel

Il |12 (34|56 |7(8[9/10|11|12|13|14 |15 16|17 |18 |19 |20 (21|22 |23 |24
No

Vo

It

of

cell

S

Total Voltage (Volts) (Volts)

Total Current (Amps) (Amps)

Battery Current (Amps) | (Amps)

Load Current (Amps) (Amps)

Alarms on Charger

SMR-1 (Volts)

Battery SMR-1 (Amps)
Charger-B | SMR-1 Alarm

SMR -2 (Volts)

SMR -2 (Amps)

SMR -2 Alarm

SMR -3 (Volts)

SMR -3 (Amps)

SMR -3 Alarm

Voltage at Battery end (Volts)

Battery-1 & "\/oltage at Equipment end | (Volts)
2 under Sulphation on terminals/
Battery Physical Condition
charger -B - i
Physical connection
Cel
Il |1]2 (34|56 |7(8[9/10|11|12|13|14 |15 16|17 |18 |19 |20 (21|22 |23 |24
No.
Vo
It
of
cell
S

Signature of RailTel Engineer

Signature of Contractor with seal
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Proforma-22
Wi-Fi Failure Report Card

(strike out whichever is not applicable)

Wi-Fi Failed on Wi-Fi Status Signature
Sy Repaired on Failure | after representative of
No. duratio | repairing | RailTel | Contractor
" | Station | Date | Time |Date | Time |[n(hrs) | with
remark

Signature of Engineer: Signature of Contractor’s Representative:
Designation: Designation:
Name: Name:
Date: Date:
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Jurisdiction of OFC Maintenance Sections

Annexure-A

The OFC section shall have at least one maintenance team stationed at the team headquarters.
List of maintenance sections where the maintenance teams are to be deployed is furnished

below:
Access
Backbone N/w N/w
Tf_l‘g‘" Section TEAM HQ CITY | Type of OFC
LENGTH Rkm ACCESS
NETWORK
24F
1 Ratlam-Dahod- Dahod 188 Nil Armoured
Godhra
ducted

Note: City Access network will also be maintained by the same maintenance team at cost same
as SOR-A which will be up to around 15 % of total section length.

a) RailTel also reserves the right to add or delete any maintenance section. However,
payment will be made as covered in the preamble.
b) The list of window/split type room air conditioning machines and their section wise
location as tabulated hereunder is indicative only. RailTel also reserves the right to
add or delete AC’s in the sections.
Date | Stabi Auto Total
Sr. . Stati | Ma | Mod | Capa AC of lizer
Section Team hq . Seque | no. of
No on ke el city Type | Install | (5KV
. ncer ACs
ation A)
Ratlam- Nil
1 Dahod- Dahod
Godhra

¢) The list of 5/7.5/15 KVA, Single/ three Phases, Air Cooled, Diesel Generator (Silent type)
and section wise location as tabulated hereunder is indicative only. RailTel also reserves the
right to add or delete DGs in the section.

Ratlam-Dahod-Godhra

Nil
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Annexure — B

Minimum Man & Machine/Equipment’s required to be engaged under one Maintenance
Team:

Part -A:

1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or
Graduate with relevant Experience in field work,) additional experience in the field of
AC machine, DG sets will be desirable.
Technician for Splicing & Measurements (main splicer).

Wi-Fi Engineer (Diploma holder) and one Electrician for electrical work involved in POP

w N

work like for Power Plant, DG sets, AC unit, wiring and Wi-Fi maintenance etc.

4. Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling
(one Man for about 50kms beat). However, the contractor has to deploy extra manpower
as and when needed during any Railway work or other agencies work in the section.

5. Bike patrollers for surveillance in city access cable area for 50 Kms.

6. 2 labour/manpower for assisting team for digging of pits during OFC cuts OR to assist engg in
holding ladder while attempting WIFI/ VSS failure of high held APs, Switches, Cameras at
platforms.

7. Driver of the vehicle.

Part-B :

1. Innova/ Qualis /Scorpio or equivalent Utility Vehicle for transportation of men,
machines and stores ,Vehicle shall be in good working condition should not be more
than three years old.

2. Portable Generator set Kirlosker /Honda/Eicher or similar make, lighting arrangement

like emergency light/gas light.
3 Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel /INNO Korea or similar make.
4 Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make.
5 OTDR (Minimum range - 200 Kms), Anritsu/JDSU/Y okagawa or similar make.
6. OFC cable Route Detector.
7 Spare battery with charger for splicing machine.
8 Cable Splitter for vertical cutting of PVC sheath & armour.
9 All sorts of patch-cords and connectors for the purpose of measurement.
10. Duct Cutter.
11. Road-o0-meter.
12.  Clamp type earth megger and clamp type AC/DC multimeter.
13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.).
14.  Tool/Tackles kit.
15.  Blow lamp/ hot air gun for sealing joint closure.
16. 1 Km length dummy fiber spool.
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17. 500 m Aerial OFC having 12 fibers.

18.  Rexene/Polythene & Umbrella cover etc.

19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make
20.  GPS locator with each patrolman.

Note: OFC test and measuring instruments must have been calibrated in a year once from an
established national Testing Organization/ lab. Up to date Certificates should always be
available.

Manpower and equipments should be available with the maintenance teams round the clock as
listed above. However, contractor can add more manpower & equipments for speedy
maintenance & minimizing downtime without any extra cost implications to RailTel.

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance
by the contractor. In case of absence of supervisor/ technician/splicer/patrolmen from site
except sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 1
to 6 in list given above), penalty as defined will be deducted.

No man power or equipment can be changed without prior ascertaining the suitability by the
Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.
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Annexure-C

Penalty to be imposed for the non-compliance/deficiency in the maintenance of OFC, AC
and DG covered under this maintenance contract:

SN | Description of deficiencies Penalty
Non-submission / non-modification of as built
1 drawing (Only modifications made to be | Rs. 1,000/- per fault.
submitted).
Non-submission of OTDR traces to be taken before
and after rectification of cable fault /cut (involving
2 two joints).If OTDR traces is submitted within next | Rs. 5,000/- per section.
billing cycle, the penalty will be returned back to
the contractor.
For non-provision of joint pit within 30 days no penalty
3 From 31 day to 60 days penalty of Rs. 5,000/- per joint pit
from 61 days to 90 days penalty of Rs. 10,000/- per joint pit
After 90 days case will be considered for termination.
Swapped fibers not restored before completion of Rs.5.400/-
4 bimonthly billing period /bimonthly bill (involving h
at least one joint).
5 Cable laid during fault restoration/rectification | Rs. accepted rate of respective SOR - B +
(small length) at lesser depth without protection. 20 %)
6 Cable laid temporarily over bridges and leads to | Rs 2 x (accepted rate of respective SOR —
subsequent failure (involving two joint). B+20%)
Splice loss of all fibers not within prescribed limit
! (0.05 db per splice). Rs. 6,000/ -
In case CRT exceeds the prescribed restoration
8 time for the section 6/8 Hrs. Bi-monthly for | po 5,000/~ per two hours or part thereof.
backbone network and 8 Hrs. for access network).
9 Unavailability of communication with maintenance Rs.1.000
team/patroller.
Non-Submission of OTDR reading and Power Rs.5,000/- per section+ Rs. .2’500/_ for
10 . . . every week or part thereof till the next
meter readings of all fibers (Once in a four month). .
periodical report falls due.
11 Failure or non availability of Transport/\VVehicle. Actual cost of hiring alternative vehicle+
Rs. 1,000 each trip from monthly bill.
Non Submission of joint report indicating the fault | Rs.2,500/- per week or part therefore
12 | to be attended within 90 days from Date of | beyond 90 days up to next 45 Days from
deployment of team. the date of deployment of the team.
Non Submission of bill for previously completed | Rs. 200/- per week beyond 10 days upto
13 | two months within 15 days of completion of billing | next billing cycle, subsequently Rs. 500/-
period. per week.
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14

Absence of Supervisor/Wi-Fi Engineer cum
Technician/ Splicer/ Wi-Fi Engineer/ Patrolmen
from site. (Indicated in item (a) 1 to 7 of Annexure-
B).

Rs. 200/- per day each for patroller and
assistant splicer and Rs. 1,000/- per day
each for supervisor, Wi-Fi Engineer cum
Technician & Splicer (If the person is
under sanctioned leave then it should be in
knowledge of Engineer and contractor
should deploy another person in place of
absent person).

15

Non availability of Vital equipments.

Rs. 500/ per day

16

If foot /bi-cycle patrolling not done.

Rs.600/- for one time-per block/sub
section in a month (i.e. if foot patrolling
not done in a month for one sub/block
section penalty per month imposed will be
3X600 = Rs. 1800/- per month since three
times in a month to be done).

17

Non-execution of SOR-B work within 3 months

20% of the cost of SOR-B work from
SOR-A bill of that period (work
communicated in writing by authorized
representative of RailTel).

AIR CONDITIONER MAINTENANCE

18 | Breakdown duration exceeding 48 hrs. Rs. 200/- per day.
DG SET MAINTENANCE
19 | Breakdown duration exceeding 72 hrs. Rs. 500/- per day.
20 | Upkeep of shelter/earthing arrangement /power | Rs. 200/- per day per location.
Penalty Rs. 1,000/- per joint marker for
21 | Joint Marker non provisioning of Joint marker within 30

days

Criss crossing of fibers during carrying out the SOR

Rs. 2,000/- per joint.

22
- A works.
WI-FI MAINTENANCE
23 | Any delay in attending failure more than 8 hrs. Penalty Rs.200/- per Two Hrs.
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Annexure -D

CONTRACTOR INFORMATION

1 Region (Mandatory) Western Region

2 Supplier Name (Mandatory)

3 Bank Name(Mandatory)

4 Bank Branch Name(Mandatory)

5 Bank Account Number(Mandatory)

6 IFSC Code(Mandatory)

7 Site Name(Mandatory)

8 Registered Addressl(Mandatory)

9 Address?2

10 | Address3

11 | City

12 | State

13 | GST No.

14 | TIN No.

15 | TDS Vendor Type (Mandatory)

16 | TDS Section (Mandatory)

17 | TDS Rate (Mandatory)

18 | PAN No. (Mandatory)

19 | TAN No.
WCT registration num for state

20 :
wherever applicable

21 | ACT & ESlI registration No.

22 | Mobile Number

23 | Email ID

24 | Contact Person (Mandatory)

o5 Serv_ice Type (In Case of Execution,
services) (Mandatory)

26 Item Description (in case of Material)
(Mandatory)

27 | OEM/Trader (In case of Material)

28 Wor_king Area (Name of State under
Region)(Mandatory)

29 | Whether firm is MSME registered ?

30 Whether firm is MSME registered

under SC category ?
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Annexure E
TAX BREAK UP
S.N. | Item Unit Quantity | Base GST Any Unit Total
description price % other | price Cost
Rs. Tax % | including | Rs
Tax
TIN No.
PAN No.
GST No.
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ANNEXURE : F
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE
TENDER DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of
Rs. 100/-. The paper has to be in the name of the tenderer)**

I (Name and designation)*" appointed as the
attorney/authorized signatory of the tenderer (including its constituents),

M/s (hereinafter called the tenderer) for the purpose of the
Tender documents for the work of as per the tender No.
of ( RCIL), do hereby solemnly affirm and state

on the behalf of the tenderer including its constituents as under:

1.1/lwe the tenderer (s), am/are signing this document after carefully reading the
contents.

2. l/we the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. l/we hereby declare that I/we have downloaded the tender documents from RailTel
website www.railtelindia.com or gem.gov.in. l/we have verified the content of the
document from the website and there is no addition, no deletion or no alternation in the
content of the Tender document. In case of any discrepancy noticed at any stage i.e.
evaluation of tenders, execution of work or final payment of the contract, the master copy
available with the RailTel Administration shall be final and binding upon me/us.

4. l/we declare and certify that I/we have not made any misleading or false representation
in the forms, statements and attachments in proof of the qualification requirements

5. l/we also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.

6. l/we declare that the information and documents submitted along with the tender by
me/us are correct and I/we are fully responsible for the correctness of the information and
documents, submitted by us.

7. l/we undersigned that if the certificates regarding eligibility criteria submitted by us
are found to be forged/false or incorrect at any time during process for evaluation of
tenders, it shall lead to banning of business for five years on entire RCIL. Further, I/we
(name of the tenderer)** and all my/our constituents understand
that my/our offer shall be summarily rejected.

8. l/we also understand that if the certificates submitted by us are found to be false/forged
or incorrect at any time after the award of the contract, it will read to termination of the
contract, along with forfeiture of SD and performance guarantee besides any other action
provided in the contract including banning of business for five years on entire RCIL.

DEPONENT
SEAL AND SIGNAURE OF THE TENDERER
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VERIFICATION

I/we above named tender do hereby solemnly affirm and verify that the contents of
my/our above affidavit are true and correct. Nothing has been concealed and no
part of it is false.

DEPONENT
SEAL AND SIGNAURE OF THE TENDERER

Place:
Dated
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Top and bottom covers

Reinforcement 10 mm

steel roads
/J-mL\
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RailTel

Diagram of construction of loop/splice chamber

round level
Ground level Ground level

1100 mm

300 mm

i

TN
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l

600 mm
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N\
\
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/
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L

<« 1100mm

Thickness of the wall of the
chamber and covers should

be 50 mm.

—
<> 1100 mm
150 150

Top cover with hooks

Proposed by | Approved

by 300 mm Top cover with hooks

—| TRE

Sr.Mgr/O&M|  GGM/O

600 m

1. Pre-fabricated rings to be used for chambers

2.

3.

1100 mm

Reinforcement: 15 nos of 8mm steel roads vertical and 3

rings of 6mm steel round in each half of 300 mm height

Chamber should be filled with river sand mixed with Anti 1100 mm
termite after placing the OFC inside

Bottom Cover
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SCHEDULE OF RATES (SOR- A)

Name of Work: Deployment of maintenance teams in section Ratlam-Dahod-Godhra (HQ-
Dahod) of Bhopal Territory for maintenance of OFC cable network, Wi-Fi network and upkeep
of associated gears for a period of 3 years and extendable by one year on same terms &
conditions

SECTION: Ratlam-Dahod-Godhra (188 Km)

(a) For OFC maintenance:

SN | Description of the work Length | Estimated GST @ | Total
in cost for Three | 18% Estimated cost
RKM | years (Basic for Three years
Cost) (With GST)
1 Maintenance charges for OFC
cable network and upkeep of
associated gears given in the tender
document Rs Rs Rs
This aI_so mc_ludes provision ofone | 188 57.55.200/- | 10.35,938/- 67.91.147/-
exclusive diploma engineer per
maintenance team for maintenance
of Wi-Fi system provided at
stations.
Rupees Sixty Seven Lakhs Ninety One Thousand One Hundred and Forty Seven only
Signature and Seal of the Tenderer
NOTE :-
1. Itis certified that I/we have inspected the site of work and acquainted myself / ourselves
with local conditions.
2. l/we have carefully gone through the specifications, given in tender document and
understood.
3. I/we undertake to keep this offer valid for period indicated in NIT.
4. Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes (Annexure E). Since it is percentage basis tender, percentage quoted by
the contractor shall be applicable to each SOR item.
5. The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN

Card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested.
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SCHEDULES OF RATES - SOR-B

Name of the section : Ratlam-Dahod-Godhra (188 Km)

For OFC Route strengthening works:

Unit
SN Item Description Unit Rate
(Rs.)
Supply, transportation & installation of jointing pit as
per drawing with cover and required trenching to ease
out cable/duct. (The joint chamber should be of the
FRP/RCC . . . .
1 Chambers size of outer dia 1100 mm, Height -600 mm (2 pieces | No 7306
of 300 mm each). The thickness of the wall should be
50 mm and each piece of the chamber should have
suitable groves to fit each other).
FRP/RCC Supply, transportation‘ and fixing o‘f‘ cgble ”route 256
2 markers as per drawing embossed “RailTel” and | No
Route Marker i . e .
painted with Orange, as per specification
Cement Concreting in 1:3:6 ratio of cement , sand & cu
3 Concreting metal. Curing proper setting of CC must be ensured , M t.r 2682
for protection of OFC cable
Supply, transportation & laying of 50 mm dia Gl Pipe
G.I. (Pipe on 1S1239 medium_grade with holes c!rilled as an antitheft
4A RCC Bridges) measure coupling etc. on bridges/trenches/other | Mtr 337
surfaces with CC at every 1m . Concreting rates shall
be separate as per item 3A.
Supply, transportation & laying of 100 mm dia GI Pipe
G.(Pipe  on 1S1239 me(_jium grade with _holes drilled as an a_ntitheft
4B Girder Bridges) measure with threads on either end for coupling etc. | Mtr 814
and suitable 5 Mtr. GI clamps as per site requirement
on bridges/trenches/building entry/other surfaces.
Trenching Trenching to a depth of 1 mtr and appropriate width
5A (AMtr with | for pipe/duct/Cable and backfilling after laying | Mtr 63
bricks) OFC/duct. This includes provision of 9 bricks / mtr .
Trenching Trenching to a depth of 1.2 mtr and appropriate width
5B for pipe/duct/cable and backfilling after laying OFC as | Mtr 77
(1.2Mtr depth) e .
per specification.
5C Hard Rock Cutti_ng ha_rd _rock_ for 0.3 mt_r depth of trench by Mitr 932
blasting/chiseling/jack hammering.
6 sand filling Providing dry river sand in FRP/RCC joint chambers NGO 670

up to 400mm height
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Laying of OFC/ QUAD Cable in trench and through

7A Laying of OF ) M 11
aying of OFC HDPE/GI/RCC pipes where ever necessary. tr
78 Laying of | Laying of HDPE duct in trenches . Supply and pulling Mir 5
HDPE duct of nylon rope through it. '
Supply, transportation and provision of optical Fibre
splice (Joint) Enclosure (24F) for loose tube complete
with all accessories as per TEC specifications no.
TEC/GR/OJC-02/02 Sept 2003 or latest with the NO 5189
OFC Joint | following additional features . The Joint Enclosures
8 Enclosure must be of Raychem make model FJC-400 or VXL
make model VT-200 or 3M make model 2179 CD HS
S4 only.
Rectification & re-splicing of existing midsection
OFC joints. This includes supply and provision of | No 124
joint repair kit & sleeves
Repair of | Repair of existing OFC Terminal Joint (24 Fiber). This
9 Terminal OFC | includes Splicing of all the 24 Fibers./dropping of | No 2840
Joint. fiber/pigtail as required.
Horizontal Horizontal Drilling at a approximately depth of 1.65
10 - m below the formation level of the earth including | Mtr 435
Drilling . . ) . .
insertion of DWC pipes along with couplings etc.
Supply of DWC pipe 78/63 mm OD/ID as per IS
11 DWC Pipe 14930 Part 11 in 30 mtrs length with 2 snap fit couplers | Mtr 94
for jointing Each 30 mt coil length.
Vehicle for i . . .
12 Adjoining Trar)spo_rt charges for attending failures in adjoining Km 7
. section in emergency
section
Eieﬁlfllgz:/gr\e:: Excavation of trench or opening /finding the existing
g . .| joint pit approx. 100 mtr as a preparation for
13 of fiber in . e . . . . No 2812
. .. | testing/rectification of fiber and its reinstatement by
existing  joint - . .
backfilling sand and ramming of excavated soil etc
enclosure.
Pulling of aerial | Pulling of aerial OFC with 4 mm G.l. wire support
14 . RM 9.5
fiber clamped at every 1 Mtrs approx..
OFC route tracing & submission of corrected cable
Cable route route plan ( soft copy in CD and tw_o hard copies).
15 tracin Cable Route plan should contain LC gates, | Km 3452
g culverts/bridges, joint chambers, stations, offset, depth
of cable at every 100 mtrs
Trenching to a depth of 1mtr below rail/Road/Platform
16 Track/Road/Pla | level , placing of G.I. Pipe (as per IS 1239 Pt. | & Pt. Mitr 136

tform crossing

I1), 50 mm dia.(inside) in the trench made, backfilling
and ramming
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Protection work | Protection work at bridge/culvert : Supply and
17 at provision of Channels, clamps, fixtures, Troughs, nuts | No 551
bridge/culvert | & bolts etc.
Splicing and termination of 48 Fiber OFC (2x48
- Fibers) and testing . This include excavation of pit and
18 Splicing its back filling & all relevent type of materials for No 17405
splicing (Splice enclose supplied by RailTel)
Drawing of Armored 12F aerial OFC on the poles
Drawing of | using suitable fixtures after completion of drawing of
19 Armored 12F | OFC, all the 12 fibers should be tested. If any | Mtr 12
OFC break/high loss even observed, the same shall be
rectified by the agency without extra cost
20 Releasing  of | Releasing of O/H cable from electrical poles and Mitr 4
O/H cable coiling it back and depositing of material in store.
Finishing exterior wall surface with water based
ACRYLIC EMULSION PAINT (elastomeric) of
approve quality and shade of ICI Dulux weather shield
. Max/Asian's Apex Ultima exterior emulsion/ Nerolac
Painting of : . .
21 outdoor assets Excel acrylic paint or similar approved make of | SFT 13
elastomeric paints in two or more coat as required for
all outdoor assets like pre-feb /building, channels and
other protection equipment on steel girder bridges etc.
to be painted as per IR telecom manual.
In case, additional patroller for the condition mention in clause 2.5.7 of
tender document under written advise of territory in charge are deployed
29 Patrolman with prior approval of ED/WR, payment will be as per minimum wages act
plus Rs.300/- for mobile charges per month. Mobile with android operating
sytem which can run apps and SIM to be arranged by contractor.

Note:- (i) For SOR-B, above rates will be applicable. Separate PO will be issued for SOR-B,

on need basis.

(i) Above rates are inclusive of GST @18%

(iii) Tenderer need not to quote rates for above SOR-B item
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*x*%* END OF TENDER DOCUMENT #*****
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