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Disclaimer
RailTel Corporation of India Ltd. (herein after called the RailTel) has prepared this Expression

of Interest (EOI) document solely to assist prospective bidders in making their decision of

whether bid or not to bid.

While the RailTel has taken due care in the preparation of information contained herein and
believes it to be accurate, neither the RailTel or any of its Authorities or Agencies nor any of
their respective officers, employees, agents or advisors give any warranty or make any
representations, express or implied as to the completeness or accuracy of the information
contained in this document or any information which may be provided in association with it.
This information is not intended to be exhaustive and interested parties are required to make
their own inquiries and do site visits that it may require in order to submit the EOI. The
information is provided on the basis that it is non—binding on RailTel, any of its authorities or
agencies or any of their respective officers, employees, agents or advisors. The RailTel
reserves the right not to proceed with the bidding/EOI process at any stage without assigning
any reasons thereof, or to alter the time table reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the EOI
further with any party submitting an EOI. No reimbursement of cost of any type will be paid to

persons or entities submitting the EOI.
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NOTICE

RailTel Corporation of India Limited, Eastern Region,
19th Floor, Aurora Waterfront Building,
Plot no. 34/1, Block -GN, Sector - V,
Salt Lake City, Kolkata -700091, West Bengal

EXPRESSION OF INTEREST
EOI Notice No: RAILTEL/ER/MKT/EOI/2023-24/Tender/40 dt.27.03.2024

RailTel Corporation of India Ltd., (hereafter referred to as RailTel) invites EOIs from RailTel’s Empaneled
Partners/eligible OEMs/Authorized Partners of OEMs for Selection of partner for exclusive PRE-BID TEAMING
ARRANGEMENT for “Design, supply, installation, testing & commissioning of Automatic Block Signaling
System between Kharagpur - Amarda Road (82 Route KM) section of Kharagpur Division of South Eastern
Railway.”.

The details are as under:

1 Date of EOI Floating 27.03.2024 at 17. 00 Hours
2 Last date for submission of Bids against EOI 03.04.2024 at 15.00 Hours
3 Opening of Bids received against EOI 03.04.2024 at 15.30 Hours
4 Number of copies to be submitted Single Stage (Single Packet System)

Rs. 5,900/- (Five Thousand Nine Hundred

5 EOI document cost inclusive tax(non-refundable) only)

Estimated amount of EOI

® | Rfe Tender no- ST P_SER_ABS_KGP-ARD_01 | RS- 36:08.23.844 /- (incl GST)

Rs. % 05,00,000/- (Five Lakhs Only) to be
submitted along with EOI. (To be submitted
via online bank transfer).

The Balance amount of advertised EMD by
the customer in NIT, in proportion to the

7 EMD for Pre-Bid Arrangement (Token EMD)

scope of work for BA
8 Bid Submission Mode Online on https://railtel.enivida.com
9 Single packet/two Packet bid Single Packet Bid

Note: RailTel reserves the right to change the above dates at its discretion.
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Initially while participating in Eol the bidder needs to submit EMD i.e., Rs. 5,00,000/- in form of RTGS / NEFT.

The remaining amount may be submitted before the CoR Bid.

The EMD should be in the favour of RailTel Corporation of India Limited payable at KOLKATA through online
bank transfer. Partner needs to share the online payment transfer details like UTR No. date and Bank along with

the proposal.

RailTel Bank Details for Submission of EMD/PBG: Union Bank of India, Account no. 401601010519491, IFSC
Code: UBIN0540161. Demand Draft should be submitted in favour of RailTel Corporation of India Limited
payable at Kolkata.

Eligible Business Associates are required to direct all communications related to this Invitation for Eol document,

through the following Nominated Point of Contact persons:

Prospective bidders are required to direct all communications related to this Invitation for Eol document, through

the following Help Desk:

Level:1 Contact: Sh. Sridip Das , Position: Chief Manager/Marketing/ER
Email: sridip.das@railtelindia.com Contact: +91- 9007041225

Level:2 Contact: Sh. Abhishek Mani Position: Sr. DGM/Marketing/ER
Email: abhishekmani@railtelindia.com Contact: +91-6289857500
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Note:

10.

The EOI response is invited from eligible Empaneled Partners of RailTel/ eligible
OEMs/Authorized Partners of OEMs . However, RailTel reserves the right to select non-empaneled
companies as per RailTel’s BA/SI Policy & its exception clause.

Empaneled partners are required to submit soft copy of response through Online on RailTel’s
e-nivida portal at https://railtel.enivida.com duly signed by Authorized Signatories with Company
seal and stamp.

If, the interested bidder is OEM/Distributor of OEM/Direct Partner of OEM or Consortium, it
should submit the supporting document for the same.

All the document must be submitted with proper indexing and page no.

This is an exclusive pre-RFP partnership arrangement with empaneled business associate of RailTel
for participating in the end customer RFP. Selected partner’s authorized signatory has to give an
undertaking they will not submit directly or indirectly their bids and techno-commercial
solution/association with any other Organization once selected in this EOI for pre-bid teaming
arrangement (before and after submission of bid to prospective customer Organization by RailTel).
This undertaking has to be given with this EOI Response.

Transfer and Sub-letting: The Business Associate has no right to give, bargain, sell, assign or
sublet or otherwise dispose-off the Contract or any part thereof, as well as to give or to let a third
party take benefit or advantage of the present Contractor any part thereof.

Bidder has to provide Necessary documents & undertakings on behalf of RailTel as sought
by CoR ( but not limited to) in terms of Quality Assurance, Long term Availability of spares,
Technical collaboration/MOU and Software validation.

Bidder has to agree to comply with all scope of work and term and conditions including special
term and condition, SLA and OEM technical & Financial documentation including, Technical

certificates/others as per end-to-end requirement mentioned in the end customer’s RFP & its

corrigendum (if any) as mentioned below:

Tender Ref. No. NIT No: ST_P_SER_ABS_KGP-ARD_01 Dated: 08/04/2024
15:00

Date of floating 05/03/2024

Floated on portal www.ireps.gov.in

The selected bidder will have to accept all Terms & Conditions of CoR RFP on back-to-back basis.
Anything not mentioned in the EOI, Customer RFP and its corrigendum (if any) may be referred &

considered. Customer RFP is enclosed along with.
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11. OEM considered by Bidder for this project have to mandatorily comply all the eligibility &
technical criteria/compliance.

12. Make in India- The bidder must comply the make in India clause as per the CoR, and must submit
an undertaking specifying the total Percentage (%) of Local Content for the total system supply as
a whole for Unified System Integration Project, along with specific Details. The same must be

submitted along with the bid Eol.

1) PROJECT BACKGROUND & OBJECTIVE OF EOI

RailTel Corporation of India Ltd (here after referred to as ‘RailTel’) an ICT arm of Indian Railways has been
in the forefront of building innovative platforms and solutions and vision to build range of Information and

Communication Technology (ICT) Services for its customers.

RailTel intends to participate in SIGNAL & TELECOM WORKS floated by South Eastern Railway For Design,
supply, installation, testing & commissioning of Automatic Block Signalling System between Kharagpur -
Amarda Road (82 Route KM) section of Kharagpur Division of South Eastern Railway.

RailTel is hence inviting EOIs for the selection of suitable partner for participating in above mentioned
work for the agreed scope of work. The empaneled partner is expected to have excellent execution capability

and good understanding of customer local environment.

Bidder has to agree to comply with all technical & Financial documentation including Technical
certificates/others as per end-to-end requirement mentioned in the end customer’s RFP. Bidder also undertake
to submit technical solution of major items of the proposed solution and other documents required in the end

Customer Organization tender in favour of RailTel against the proposed products.

The details of pertinent tender are as below:

Tender Title:

Design, supply, installation, testing & commissioning of Automatic Block Signalling System between
Kharagpur - Amarda Road (82 Route KM) section of Kharagpur Division of South Eastern Railway.

2) RAILTEL - INTRODUCTION

RailTel Corporation of India Limited (RailTel), an 1SO-9001:2000 organization is a Mini Ratna
Government of India undertaking under the Ministry of Railways. The Corporation was formed in Sept
2000 with the objectives to create nationwide Broadband Telecom and Multimedia Network in all parts

ofthe country, to modernize Train Control Operation and Safety System of Indian Railways and to

Page 6




EOI No: RAILTEL/ER/MKT/EOI/2023-24/Tender/40 DTD 27.03.2024

contributeto realization of goals and objective of national telecom policy 1999. RailTel is a wholly owned
subsidiaryof Indian Railways.

RailTel has approximately 61000 kms of OFC along the protected Railway tracks. The transport
networkis built on high capacity DWDM and an IP/ MPLS network over it to support mission critical
communicationrequirements of Indian Railways and other customers. RailTel has Tier-lll Data Center
in Gurgaon and Secunderabad hosting / collocating critical applications. RailTel is also providing
Telepresence as a Service (TPaaS), where a High-Definition Video Conference facility bundled with
required BW is providedas a Service.

For ensuring efficient administration across India, country has been divided into four regions namely,
Eastern, Northern, Southern & Western each headed by Executive Director and Headquartered at
Kolkata, New Delhi, Secunderabad & Mumbai respectively. These regions are further divided into
territories for efficient working. RailTel has territorial offices at Guwahati, & Bhubaneswar in East,
Chandigarh, Jaipur, Lucknow in North, Chennai & Bangalore in South, Bhopal, and Pune &
Ahmedabadin West. Various other territorial offices across the country are proposed to be created
shortly.

RailTel's business service lines can be categorized into three heads namely B2G/B2B (Business to
Government and Business to Business) and B2C (Business to customers):

Licenses & Service portfolio:

Presently, RailTel holds Infrastructure Provider -1, National Long-Distance Operator, International
Long-Distance Operator and Internet Service Provider (Class-A) licenses under which the following
services are being offered to various customers:

a) Carrier Service

« National Long Distance: Carriage of Inter & Intra -circle Voice Traffic across India using
state of the art NGN based network through its Interconnection with all leading Telecom
Operators

« Lease Line Services: Available for granularities from E1 to multiple of Gigabit
bandwidth&above

« Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway
tracks

e Co-location Services: Leasing of Space and 1000+ Towers for collocation of
MSC/BSC/BTS of Telco’s

b) Enterprise Services
* Managed Lease Line Services: Available for granularities from E1, DS-3, STM-1 & above
« MPLS VPN: Layer-2 & Layer-3 VPN available for granularities from 2 Mbps& above
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c)

d)

e)

* Dedicated Internet Bandwidth: Experience the “Always ON” internet connectivity at your

fingertips in granularities 2 Mbps to several Gbps.

DATA CENTER

Infrastructure as a service (laaS), Hosting as Services, Security operation Centre as a
Service (SOCaaS): RailTel has MeitY empanelled two Tier-lll data centres in Gurgaon &
Secunderabad. Presently RailTel is hosting critical applications of Indian Railways, Central &
State government/ PSUs applications. RailTel will facilitate Government’s applications

/ Hosting services including smooth transition to secured state owned RailTel’s Data
Centers and Disaster Recovery Centres. RailTel also offers SOC as a Service ‘SOCaaS’. In
addition, RailTel offers VPN client services so that employees can seamlessly access
government’s intranet, applications securely from anywhere without compromising

security.

High-Definition Video Conference:

RailTel has unique service model of providing high-definition video conference bundled
with Video Conference equipment, bandwidth and FMS services to provide end to end
seamless services on OPEX model connecting HQ with other critical offices. RailTel also
offers application-based video conference solution for employees to be productive specially

during this pandemic situation.

Retail Services — RailWire

RailWire: Triple Play Broadband Services for the Masses. RailTel has unique model of
delivering broadband services, wherein local entrepreneurs are engaged in delivering
& maintaining broadband services and upto 66% of the total revenues earned are shared to
theselocal entrepreneurs in the state, generating jobs and revitalizing local economies. On
date RailTel is serving approx. 5,00,000 subscribers on PAN Indian basis. RailTel can
provide broadband service across— Government PSU or any organization’s officers colonies

and residences.
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3) SCOPE OF WORK & PARTNER SELECTION
SCOPE OF WORK:

The bidder) shall be responsible for complete turnkey of the of the proposed Design, supply, installation,
testing & commissioning of Automatic Block Signalling System between Kharagpur - Amarda Road (82

Route KM) section of Kharagpur Division of South Eastern Railway.

RailTel’s Authorized Officials will work for direct Supervision of the Entire Project .

The scope of work shall include but not be limited to the following broad areas, considering the approach
towards the Automatic Block Signaling of the specified stretch. Any functionality not expressly stated in
this document but required to meet the needs of COR’S as specified in the scope in this RFP and captured
during the assessment/requirement gathering phase and preparation of Project Design Documents for actual
implementation of the project shall essentially be under the scope of the bidder to ensure successful
operations of the system and for that, no extra charges shall be admissible. The bidder will have to maintain
the implemented Project for a period as specified in the CoR.

Bidder is required to download and read complete RFP/ clarifications/ reply to pre-bid queries/ subsequent
amendments/ subsequent corrigendum issued by the end customer till the last date of submission of
response to this EOL. Submitting response/ bid to this EOI will be considered as that the bidder has
submitted technical and financial bid considering all the entities mentioned above and agrees to all terms
and conditions mentioned in end customer RFP and will not deviate from the quoted technical and financial
solution.

The bidder must be ready to deploy a team of manpower with suitable skill set during the implementation
and the maintenance phase. In case of any discrepancy or ambiguity in any clause / specification pertaining
to scope of work area, the RFP released by end customer organization shall supersede and will be
considered sacrosanct. (All associated clarifications, response to queries, revisions, addendum and
corrigendum, associated prime service agreement (PSA)/MSA/SLA also included.)

The scope of work will be as mentioned in CoR RFP, available on portal www.ireps.gov.in with Tender

reference no. ST P SER_ ABS KGP-ARD 01 .

Special Note: RailTel may retain some portion of the work mentioned in the end organization RFP, or
directly take the rates from the OEMs or where RailTel has competence so that overall proposal becomes
most winnable proposal.
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3.1.1.2. DOCUMENTS
The Bidder shall prepare and submit a System Requirements Specification (SRS) document along

- comprising As-Is study, an approach and methodology to be adopted , proposed solutions as per
the CoR.

4) RESPONSE TO EOI GUIDELINES

4.1 Language of Proposals

The proposal and all correspondence and documents shall be written in English in soft copy
through an email.

4.2 RailTel’s Right to Accept/Reject responses

RailTel reserves the right to accept or reject any response and annul the bidding process oreven
reject all responses at any time prior to selecting the partner, without thereby incurringany liability
to the affected bidder or Business Associate or without any obligation to informthe affected bidder
or bidders about the grounds for RailTel’s action.

4.3 EOIl response Document

The bidder is expected to examine all instructions, forms, terms and conditions and technical
specifications in the bidding documents. Submission of bids, not substantially responsive tothe
bidding document in every aspect will be at the bidder’s risk and may result in rejectionof its bid
without any further reference to the bidder.

All pages of the documents shall be signed by the bidder including the closing page in tokenof his
having studies the EOl document and should be submitted along with the bid.

4.4 Period of Validity of bids and Bid Currency

Bids shall remain valid till the communication received from end customer for finalization of
tender.

4.5 Bidding Process
The bidding process as defined in para 4.10 & 6.

4.6 Bid Earnest Money (EMD)

4.6.1 The Business Associate shall furnish a sum as given in EQOI Notice via online transfer from
any scheduled bank in India in favour of “RailTel Corporation of India Limited”along with
the offer or directly through e-Nivida portal. This will be called as EOl EMD.
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4.6.2 Offers not accompanied with valid EOl Earnest Money Deposit shall be summarily
rejected.

46.3 In case of sole partner/ consortium offer is selected for bidding, sole
partner/consortium has to furnish Earnest Money Deposit (for balance amount as mentioned
in the customer’s Bid as and if applicable) for the bid to RailTel. The selected Business
Associate shall have to submit a Bank Guarantee against EMD inproportion to the quoted
value/scope of work to RailTel before submission of bid toend customer as and if
applicable.

4.6.4 Return of EMD: EOI EMD of the unsuccessful partner shall be returned without interest
after completionof EOI process.

4.6.5 Return of EMD for successful Business Associate/partner: EOI-EMD & Earnest
MoneyDeposit (balance proportionate EMD) if applicable of the successful bidder will be
discharged / returned as promptly as possible after the receipt of RailTel’s EMD/BGfrom
the Customer and or on receipt of Security Deposit Performance BankGuarantee as
applicable (clause no. 4.7) from Business Associate whichever is later.

4.6.6 Forfeiture of EOI EMD or EOI EMD & EMD (balance proportionate EMD) and or Penal action
as per EMD Declaration:

46.6.1 The EOlI EMD may be forfeited and or penal action shall be initiated if a Business
Associate withdraws his offer or modifies the terms and conditions of the offer during
validity period.

4.6.6.2 In case of non-submission of SD/PBG (as per clause no. 4.7) lead to forfeiture of EOl EMD,
EMD (balance proportionate EMD) if applicable and or suitable action as prescribed in
the EMD Declaration shall be initiated as applicable.

4.7 Security Deposit / Performance Bank Guarantee (PBG)

4.7.1 Incasethe bid is successful, the PBG of requisite amount proportionate to the agreed scope of
work will have to be submitted to RailTel.

4.7.2 As per work share arrangements agreed between RailTel and Business Associate thePBG
will be proportionately decided and submitted by the selected Business
Associate/consortium.

4.8 Modification and/or Withdrawal of EOI response

EOI response once submitted will treated, as final and no modification will be permitted

except with the consent of the RailTel.

No Business Associate shall be allowed to withdraw the response after the last date and
time for submission.
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The successful Business Associate will not be allowed to withdraw or back out from the
response commitments. In case of withdrawal or back out by the successful business
associate, the Earnest Money Deposit shall be forfeited and all interests/claims of such Business
Associate shall be deemed as foreclosed.

4.9 Details of Financial bid for the above referred tender
Sole partner/ consortium with lowest (L1) offer will be selected for exclusive pre-bid
arrangement for optimizing technical and commercial solution so that most winnable
solution is submitted to end customer.
The final bid for the tender will be prepared jointly with the selected Business
Associate/Consortium so that the optimal bid can be put with a good chance of winning the
Tender.

410 Clarification of EOl Response
To assist in the examination, evaluation and comparison of bids the purchaser may, at its
discretion, ask the Business Associate for clarification. The response should be in writing and
no change in the price or substance of the EOI response shall be sought, offered or
permitted.

411 Period of Association/Validity of Agreement
RailTel will enter into a pre-bid agreement with selected bidder with detailed Terms and

conditions.

5) BIDDER’S PROFILE

The bidder shall provide the information in the below table:

SI. No.| ITEM Details

Full name of bidder's firm

Full address, telephone numbers, fax numbers, and email
address of the primary office of the organization / main / head /
corporate office

Name, designation and full address of the Chief Executive
Officer of the bidder's organization as a whole, including
contact numbers and email Address

Full address, telephone and fax numbers, and email addresses
of the office of the organization dealing with this tender

Name, designation and full address of the person dealing with
the tender to whom all reference shall be made regarding the
tender enquiry. His/her telephone, mobile, Fax and email
address
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6. Bank Details (Bank Branch Name, IFSC Code, Account
number)
7. GST Registration number

6) ELIGIBILITY CRITERIA FOR BIDDING BUSINESS PARTNER OF RAILTEL &

ASSOCIATED ANNEXXURES
S No | Particulars Documents Required
A) Financial Conditions

Sole partner/all consortium members
should be registered under Companies Act,
1956 or Companies Act 2013 or Limited
Liability Partnership Act, 2008 as amended
and should have at least 3years of operations
in India as on bid submission date.

Certificate of Incorporation

GST Registration

PAN Card

Audited Financial Reports
for FY 22-23,21-22 & 20-21
5. ITR (Last 3 Years)

PN~

Sole partner/ consortium should have
cumulative annual turnover of at least
150% of the Estimated Eol Value. for last
three years i.e year ending 20-21, 21-22 & 22-
23

Turnover Certificate issued by the
Chartered Accountant. Certificate
shouldcontain UDIN no. issued by
ICAI. Need to be complied by lead
bidder in case of consortium.

ii)

Sole partner/ consortium should also have a
positive net worth in the last 3 financial years
i.e year ending 20-21, 21-22 & 22-23.

Positive Net Worth Certificate
issued by the CA for the last three
financial years (FY 20-21, 21-22, 22-
23). Certificate should contain
UDIN no. issued by ICAI. Need to
be complied by all member in case
of consortium.

i. One single work of Minimum
60% of the Estimated amount of EOI.
OR

ii. Two works of Minimum 40% of
Estimated amount of EOL.

OR
iii. Three works of Minimum 30% of

B) Technical Conditions

The Bidder must have experience of works

(includes completed/ ongoing)  with

completion certificate/P.O of similar work

during last 5 (five) years ending Bid

submission date.

Documentary evidence such as

In order to qualify on above account, the | Certificate from Customer for

bidder must have completed/ongoing satisfactory services/supply/
iv) Payments along with Customer’s

purchase orders/ work orders /GST
Invoices etc for completed /
ongoing project.
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S No | Particulars Documents Required
Estimated amount of EOL.
Definition of similar work: Panel
Interlocking (Indoor) or Panel Interlocking
(Indoor + Outdoor) or Route Relay
Interlocking (Indoor) or Route Relay
Interlocking (Indoor + Outdoor) or
Electronic Interlocking/Solid State
Interlocking ~ (Indoor) or  Electronic
Interlocking/Solid State Interlocking (Indoor
+ Outdoor) or Multi Section Digital Axle
Counter (Indoor + Outdoor) or Auto Block
Signaling (Indoor + Outdoor).”
OR
“Any CTC/TMS work”
C) Annexures
Covering Letter: Self-certification
vi) Annexure 1 dulysigned by authorized signatory
on company letter head.
The Bidder should agree to abide by
all the technical, commercial &
financial conditions of the end
. customer RFP for which EOI is
vii) Annexure 2 .
submitted.
Self-certification duly signed by
authorized signatory on company
letter head.
An undertaking signed by the
Authorized Signatory of the sole
partner/ all consortium partners
to be provided on letter head. The
viii) Annexure 3 Bidder/any of the OEM should not
have been blacklisted/debarred by
any Governmental/ Non-
Governmental Organization in India
as on bid submission date.
ix) Annexure 3A Decla_ration- OEM has not been
blacklisted
Format for Affidavit to be uploaded
X) Annexure-4 by sole partner/ all consortium
partners  with the tender
documents.
Non-disclosure agreement by sole
Xi) Annexure-5 partner/ all consortium partners
with RailTel.
In case of Sole Partner: Power of
xii) Power of Attorney Attorney and Board Resolution in

favour of one of its employees who
will sign the Bid Documents.
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S No | Particulars Documents Required

In case of consortium:

1) Board resolution of each
consortium members authorizing
and appointing the authorized
signatory for signing the EOI
documents.

2) Power of Attorney by all the
members of consortium in favor
of the lead member

Consortium Agreement duly signed
by all authorized members of
consortium.

Technical Proposal with overview of
the project with strength of the
Partner.

e Understanding of the Project

Additional Documents to be Submitted and it’s Scope of Work

e Approach & Methodology for
implementation and support

e Risk Management Plan

e Detailed Project Plan

xiii)

Xiv) Annexure-6 EMD (as PBG) Format

Undertaking for Quality
Assurance, Long term

XV) Annexure-7 Availability of spares, Technical
collaboration/MOU and Software
validation.

xvi) Annexure-8 Consortium Format

Self-declaration of not be under
xvii) | Annexure-9 Ineligibility for corrupt and
fraudulent practice

xviii) | Annexure-10 Proposed Manpower Details

. Self-declaration - Land Border
XiX) Annexure-11

Clause
XX) Annexure-12 Price Bid Letter
xxi) | Annexure-13 Elr(lj(;e Bid Format (BOQ) (Financial

The Bidder must submit the proposed EXECUTION Time line and plan as per Annexure K of the
CoR along with diagrammatical BAR/PERT Chart
The Technical Compliance sheet provided with Hard Copy of Technical Specs.
BOQ/BOM without Price quote in the attached format (Annexure 5 ).
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o  Compliance of OEM with their MAF’s and all mandatory documents asked by CoR from OEM.

¢ Unconditional Acceptance of the Tender document of CoR and any Other/General Document of CoR
Tender RFP along with corrigendum and addendum.

e This EOI acceptance.

e Annexure Form at as mentioned in this EOL

¢ All documents mentioned in checklist and annexures of this EOL

e The Seller agrees to undertake a Maintenance contract for a minimum period as per CoR. Undertaking
in this regard is to be submitted along with the technical bid.

e Delivery Period Undertaking — As per pertinent tender floated by CoR.

e The bid should be duly signed and submitted by Authorized Signatory.

7) EVALUATION CRITERIA

a. The Business Associates are first evaluated on the basis of the Eligibility Criteria as per
clause 5 above.

b. The Business Associate who fulfills the Eligibility criteria of Bidding sole partner/
consortiumshall be further evaluated on the basis of Technical Evaluation and Financial
evaluation.

For the opened bid as per outcome of the Eligibility criteria above, the bidder will be
selectedon the lowest quote (L-1) basis for complete ‘Scope of Work’ as mentioned in
the EOI document and documents of technical specifications of CoR, subject to the
respective overallbid is in compliance to the requirements of this EOl. The so selected
partner will be termedas ‘Commercially Suitable Partner (hereafter referred to as ‘CSP’)’.
It is re-mentioned, that the final selection of CSP will be on the L-1 basis only. Further,
RailTel reserves the right tohave negotiation with the CSP at any stage before issuing
Work Order.

7.3 The Business Associate with lowest commercial (L1) offer will be selected for exclusive
pre-bid arrangement for optimizing technical and commercial solution so that most
winnablesolution is submitted to end customer.

7.4 RailTel reserves the right to accept or reject the response against this EOI, without
assigning any reasons. The decision of RailTel is final and binding on the participants. The
RailTel evaluation committee will determine whether the proposal/ information is complete
inall respects and the decision of the evaluation committee shall be final. RailTel may at
its discretion assign lead factor to the Business associate as per RailTel policy for
shortlisting partner against this EOI.

7.5 All General requirement mentioned in the Technical Specifications are required to be
complied. The solution proposed should be robust and scalable.
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8) PAYMENT TERMS
a) 90% payment shall be released for execution items against
1 Schedule - A1 (S&T Execution SOR),
ii Schedule - A2 (Micro-tunneling SOR),
1ii Schedule - A3 (S&T Execution Non SOR),
on completion of work duly inspected and certified by engineer in charge of work.
And the balance, 10% will be paid after completion of residual works such as completion

drawings, finishing work, painting & lettering.

b) 90% payment shall be released for items against -
1 Schedule - B1 (S&T Supply SOR),
ii Schedule — B3 (IPS Non SOR),
1ii Schedule - B4 (S&T Others Supply Non SOR) & on supply of material

Balance 10% of the cost of the materials paid above shall be paid after successful
installation & commissioning to the satisfaction of the engineer in charge of work.

c) Payment will be released after receiving the invoice for the work / services and after
RailTel has received the payment from CoR for the same work / services. Any deduction
/Penalties levied by CoR on invoices of RailTel will be carried back-to-back and will be
deducted from CSP’s invoices, subject to the cause to deduction / penalty is due to
deviation in terms and conditions of service standards by the CSP.

d) Documents list required at the time of payment/invoice submission by selected bidder
shall be: -

i. PO copy issued to selected vendor.
il. Submission/Declaration of applicable BG amount against PO jssued to selected
bidder/vendor.
iii. Signed Agreement Copy
iv. Original Invoice for the period claimed.
v. TDS declaration.
vi. Delivery challan
vii. Inspection certificate
viii. Warranty certificate of the OEM/Authorized dealer.
ix. Bidders Certificate of Dispatch
x. E-way bill
xi. Copy of Purchase Order
Xii. Insurance of the materials
xiii. PAN, GST Registration Certificates

i. Payment will only be released once GSTR-1 and GST-3B is filed by the bidder for
claimed invoice.

ii.  The last bills shall be settled after end of the contract period after adjusting all
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outstanding dues.

No interest is payable on any amount whatsoever to the successful Bidder.

9. Warranty-The successful bidder shall warranty satisfactory operation of complete installation

including standby systems under the contract for a period of 12 (Twelve) months, beginning
from the date of actual commissioning of the asset/ station. After the maintenance of the
installation is taken over by the Railways, the contractor shall be responsible for the proper
functioning of the system for the period of warranty.

10. Bill Passing Authority: RailTel’s authorized representative
Bill Paying Authority: GM/Finance / Jt. GM/Finance/authorized representatives of RailTel

11. SERVICE LEVEL AGREEMENT (SLA)

There shall be two different service levels for Implementation Phase and O&M Phase. For
Implementation Phase, the EA shall be liable for meeting the Project timeline as defined in the
CoR RFP. If the EA fails to meet the overall implementation timeline and execute the project,
then liquidated damage will be applicable as pre-implementation SLA. (Please refer Section —
D of CoR RFP).

Note: Penalty/LD will be charged on back-to-back basis. All conditions of the end customer tender,

which are not mentioned in EOI will have to be complied by bidder during execution period.

12. Performance Bank Guarantee (PBG)

a)

b)

In case of successful participation by RailTel in the pertinent CoR’s tender and subsequent
engagements with CSP, The CSP shall at its own expense, deposit with department, withinfifteen
(15) days of the notification of award (done through issuance of the Purchase Order / Work Order
etc.) and communicated through email, an unconditional and irrevocable Performance Bank
Guarantee (PBG) from a Nationalized/ Commercial Scheduled IndianBank as per the format
enclosed in this EOI, payable on demand, for the due performanceand fulfiiment of the contract
by the CSP. This PBG will be for an amount of *10 %’ of the contract value. The claim period
should be one year more than the expiry date. The quantum of this ‘percentage (%)’ will be
equal to the PBG % as asked by CoR from RailTel. All charges whatsoever such as premium,
commission, etc. with respect to the PBG shall be borne by the CSP. Besides, if the total BG
amount comes upto I5 Lakhs, then same may be deposited through DD/RTGS/NEFT. Along
with submission of PBG, CSP needs to submit PBG issuing bank’s SFMS report. The SFMS
report is also to be submitted in case of renewal / extension of PBG.

PBG should have validity for a period as per CoR RFP and shall be on back-to-back basis. The
PBG may be discharged / returned by RailTel upon being satisfied that there has been due
performance of the obligations of the CSP under the contract. However, no interest shall be
payable on the PBG. In the event, CSP being unable to service the contract for whatsoever
reason, RailTel would invoke the PBG at it discern. Notwithstanding and without prejudice to any
rights whatsoever of RailTel under the contract in the matter, the proceeds of the PBG shall be
payable to RailTel as compensation for any loss resulting from the CSP’s failure to complete its
obligations under the contract. RailTel shall notify the CSP in writing of the exercise of its right
to receive such compensation within 14 days, indicating the contractual obligation(s) for which
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g)

h)

i)

the CSP is in default.

RailTel shall also be entitled to make recoveries from the CSP’s bills, PBG or from any other
amount due to him, the equivalent value of any payment made to him due to inadvertence,
error, collusion, misconstruction or misstatement.

If the service period gets extended by virtue of extension of same by CoR, PBG should also be
extended accordingly.

During the contract period, RailTel may issue Purchase Order(s) for the additional services
ordered by CoR (in case) to RailTel.

In case the CoR has sought PBG of the contract in the terms of Indemnity Bond from RailTel,
the selected bidder has to provide the equivalent value PBG from scheduled Bankto RailTel. No
Indemnity Bond from Selected Bidder will be accepted in lieu of PBG fromScheduled Bank.

In case CoR has sought any other types of PBG in this contract at present or in future or else
Integrity Pact PBG (presently or in future), same remain applicable on selected
Bidder/Consortium. The said PBG will be issued by Selected Bidder from Scheduled Bank
favoring RailTel Corporation of India Limited. No Indemnity Bond in lieu of such PBG will be
accepted by RailTel.

If, CoR ask for submission for value more than 10%, same also needs to be submitted by the
selected BA/Consortium.

Integrity pact in the format as per CoR to be provided by the Bidder.

13. Insurance

The CSP agrees to take insurances to cover all the elements of the project under this EOlincluding

but not limited to Manpower, Hardware, Software etc. as per CoRtender specified terms.

14. Liquidated Damages:

RailTel will levy the liquidated damages imposed by CoR to bidder on value terms for the

services/items under its SOR.

15. Delivery & Inspection

Delivery, Installation and Commissioning Period: As per CoR’s RFP Terms from issue of LOI
All the material should be made available for Inspection by RailTel nominated
person/agency.

Bidder will be custodian of all the material till installation and commissioning of system.

18. Provisional Acceptance Certificate (PAC)

a) Immediately after the completion of the work at all the sites, the Bidder shall certify and advise
the purchaser in writing that the installation is complete, commissioned and ready for handing
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over to customer.

b) The tests will be conducted jointly by purchaser and Bidder as soon as possible after receipt
of such advice of completion of the work from the Bidder. The test schedule shall be finalized
mutually between the Bidder and RailTel. Any component/modules/sub-assemblies or
equipment failing during the commissioning shall be replaced/repaired free of cost by tenderer.

c) Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) after successful
Supply, installation, Configuration, integration & commissioning at all locations covering all
materials and services included in the Schedule of Requirements after the acceptance test as
per the approved test procedure have been completed and the performance has been found to
meet the specifications. RailTel's decision in this respect shall be final. The Provisional
Acceptance Certificate (PAC) shall be signed by both the parties. The period of Comprehensive
Maintenance shall commence from the date of issue of Provisional Acceptance Certificate
(PAC)

19. Final Acceptance Certificate (FAC)

a)

The final acceptance of the works shall take effect after Five year i.e. 60 months of issue of
Provisional Acceptance Certificates, provided in any case that the Bidder has complied fully
with his obligations in respect of each item under the contract.

Notwithstanding the issue of Final Acceptance Certificate (FAC), the Bidder and the purchaser
(subject to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred
under the provision of the contract prior to the issue of Final Acceptance Certificate which
remains unperformed at the time such certificate is issued and for determining the nature and
extent of such obligation the contract shall be deemed to remain in force between the parties
hereto.

Note: Depending on RailTel’s business strategy RailTel may choose to work with Partner who

is most likely to support in submitting a winning bid.

20. Integrity Pact Program

a)

RailTel has adopted Integrity Pact Program and for implementation thereof all tenders relating to
procurement of OFC, quad cable, pre-fab shelters, electronic equipment and its installation and/or
commissioning etc and other item(s) or activity/activities proposed to be carried out or required by the
Company for the value exceeding Rs. 15 crores at a time including for repair and maintenance of
cable/network and any other items required for special works assigned to RailTel will be covered under
the Integrity Pact Program and the vendors are required to sign the IP document and submit the same
to RailTel before or along with the bids.

Only those vendors who have purchased the tender document and signed the IP document can send
their grievances, if any, to the Independent External Monitors (IEMNs) through the nodal officer, i.e.
Chief Vigilance Officer (CVO), RailTel.

Name of IEMs and contact details:
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b)

f)

Shri. Vinit Kumar Jayaswal E-Mail: gkvinit@gmail.com M.No. +91-9871893484
Shri. Punati Sridhar  E-Mail: poonatis@gmail.com M.No. +91-9448105097

Name & contact details of Nodal Officer (IP) in RailTel:

Chief Vigilance Officer

RailTel Corporation of India Ltd

6th Floor, Office Block Tower-2,
NBCC Complex, East Kidwai Nagar,
New Delhi-110023

E-Mail: cvo@railtelindia.com

If the order, with total value equal to or more than the threshold value, is split to more than one
vendor and even if the value of PO placed on any/each vendor(s) is less than the threshold
value, IP document having been signed by the vendors at bid stage itself, the Pact shall
continue to be applicable.

Bidder of Indian origin shall submit the Integrity Pact (in 2 copies) on a non-judicial stamp paper
of Rs. 100/- duly signed by the person signing the bid. If the bidder is a partnership or a
consortium, the Integrity Pact shall be signed by all the partners or consortium members.

Bidder of foreign origin may submit the Integrity Pact on its company’s letterhead, duly signed
by the person signing the bid.

The ‘Integrity Pact’ shall be submitted by the Bidder duly signed in all pages along with the Bid
in a separate envelope, duly superscripted with ‘Integrity Pact’. Tender received without signed
copy of the Integrity Pact document will be liable to be rejected. Proforma for signing the
Integrity Pact is available in Chapter-6 of this tender document (Form No. 6).

One copy of the Integrity Pact shall be retained by RailTel and the 2nd copy will be issued to
the representative of the bidders during bid opening. If the Bidders representative is not present
during the Bid opening, the 2" copy shall be sent to the bidder by post/courier.

The Integrity Pact is applicable in this tender vide CVC circular no. 10/05/09 dated 18.05.09

and revised guideline of CVC circular no. 015/VGL/091 dated 13.01.17 or the latest updated
from time to time shall be followed.
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Annexure 1: Format for COVERING LETTER (to be submitted by sole partner/lead
partner in case of consortium)

COVERING LETTER (To be on company letter head)

To,

The Principle Executive Director

RailTel Corporation of India Ltd. 19th Floor,
Aurora Waterfront, opposite NALBAN,
Sector V,Bidhannagar, Kolkata, West Bengal
700091

Dear Sir,

SUB: Participation in the Eol process

Having examined the Invitation for Eol document bearing the reference number

released by your esteemed organization, we, undersigned, hereby

acknowledge the receipt of the same and offer to participate in conformity with the said

Invitation for Eol document.

If our application is accepted, we undertake to abide by all the terms and conditions mentioned

inthe said Invitation for Eol document.

We hereby declare that all the information and supporting documents furnished as a part of our
response to the said Invitation for Eol document, are true to the best of our knowledge. We
understand that in case any discrepancy is found in the information submitted by us, our Eol is

liable to be rejected.

We hereby Submit EMD amount of Rs. issued vide from Bank

Authorized
SignatoryName
Designation
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Annexure 2: Format for Self-Certificate & Undertaking (to be submitted by sole
partner/lead partner in case of consortium)

Self-Certificate (To be on company letter head)

Eol Reference No: Date:

To,

The Principle Executive Director

RailTel Corporation of India Ltd. 19th Floor,
Aurora Waterfront, opposite NALBAN,
Sector V,Bidhannagar, Kolkata, West Bengal
700091

Dear Sir,

Sub: Self Certificate for Tender, Technical & other compliances

1)

2)

5)

Having examined the Technical specifications mentioned in this EOI & end customer tender, we

hereby confirm that we meet all specification.

We agree to abide by all the technical, commercial & financial conditions of the end
customer RFP for which EOI is submitted (except pricing, termination & risk purchase rights of
the RailTel). We understand and agree that RailTel shall release the payment to selected sole
partner/lead partner in case of consortium after the receipt of corresponding payment from end
customer by RailTel. Further we understand that in case selected sole partner/lead partner in case
of consortiumfails to execute assigned portionof work, then the same shall be executed by RailTel
through third party or departmentally at the risk and cost of selected sole partner/lead partner in

case of consortium.

We agree to abide by all the technical, commercial & financial conditions of the end customer’s

RFPfor the agreed scope of work for which this EOI is submitted.

We hereby agree to comply with all OEM technical & Financial documentation including MAF,
Technical certificates/others as per end to end requirement mentioned in the end customer’s
RFP. We are hereby enclosing the arrangement of OEMs against each of the BOQ item quoted
as mentioned end customer’s RFP. We also undertake to submit MAF and other documents
required inthe end Customer organization tender in favour of RailTel against the proposed

products.

We hereby certify that any services, equipment and materials to be supplied are produced in eligible
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6)

8)

9)

source country complying with OM/F. No. 6/18/2019 dated 23rd July 2020 issued by DoE, MoF.

We hereby undertake to work with RailTel as per end customer’s RFP terms and conditions. We
confirm to submit all the supporting documents constituting/ in compliance with the Criteria as
required in the end customer’s RFP terms and conditions like technical certificates, OEM

compliancedocuments.

We understand and agree that RailTel is intending to select sole partner/ consortium who is willing
toaccept all terms &conditions of end customer organization’s RFP for the agreed scope of work.

RailTel will strategies to retain scope of work where RailTel has competence.

We hereby agree to submit that in case of being selected by RailTel as sole partner/ consortium
forthe proposed project(for which EOI is submitted), we will submit all the forms, appendix,
relevant documents etc. to RailTel that is required and desired by end Customer well before the

bid submission date by end customer and as and when required.

We hereby undertake to sign Pre Bid Agreement and Non-Disclosure Agreement with RailTel on

a non-judicial stamp paper of Rs. 100/- in the prescribed Format.

10) We undertake that we will not submit directly or indirectly out bids and techno-commercial

solution/association with any other organization once selected in this EOI for pre-bid teaming

arrangement (before and after submission of bid to end customer organization by RailTel)

Authorized
SignatoryName

& Designation
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Annexure 3: Undertaking for not Being Blacklisted/Debarred (to be submitted
bysole partner/each of the consortium partners)

<On Company Letter Head>

To,

The Principle Executive Director

RailTel Corporation of India Ltd. 19th Floor,
Aurora Waterfront, opposite NALBAN,
Sector V,Bidhannagar, Kolkata, West Bengal
700091

Subject: Undertaking for not Being Blacklisted/Debarred

We, Company Name , having its registered office at Address

hereby declares that that the Company has not been blacklisted/debarred by any

Governmental/ Non-Governmental organization in India for past 3 Years as on bid submission date.

Date and Place

Authorized Signatory’s Signature:

Authorized Signatory’s Name and Designation:

Bidder’s Company Seal:
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Annexure 3A - OEM has not been blacklisted
(To be submitted on the Letterhead of the responding agency)

To,

The Principle Executive Director

RailTel Corporation of India Ltd. 19th Floor,
Aurora Waterfront, opposite NALBAN,
Sector V,Bidhannagar, Kolkata, West Bengal
700091

RFP Notification no. & date

Subject: Self Declaration of Original Equipment Manufacturer (OEM) not been blacklisted in
response to the RFP

Dear Sir/Madam,

We confirm that our company (OEM), , is not blacklisted in any manner
whatsoever by any of the State/UT and/or central government in India on any ground including
but not limited to indulgence in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice. It is further certified that | am an authorized signatory
of my company and am, therefore, competent to make this declaration.

If this declaration is found to be incorrect then without prejudice to any other action that may be
taken, my/ our security may be forfeited in full and the tender if any to the extent accepted may
be cancelled.

Yours very Truly,

Place:

OEM’s Company Seal:

Date:

Authorized Signatory’s Signature
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Annexure 4: Format of Affidavit (to be submitted by sole partner/each of the
consortium partners)

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY SOLE PARTNER/ ALL CONSORTIUM
PARTNERS ALONGWITH THE EOI DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.
100/-.The paper has to be in the name of the BA) **
e (Name and designation)** appointed as the attorney/authorized
signatory of the BA (including its constituents),
M/s (hereinafter called the BA) for the purpose of the EOI
documents for the work of as per the EOI
No.

of (RailTel Corporation of India Ltd.), do hereby solemnly affirm and state on
thebehalf of the BA including its constituents as under:
1. l/we the BA (s), am/are signing this document after carefully reading the contents.

2. l/we the BA(s) also accept all the conditions of the EOI and have signed all the pages in
confirmation thereof.

3. Il/we hereby declare that I/we have downloaded the EOI documents from RailTel website
www.railtel.enivida.com. I/we have verified the content of the document from the website
and there is no addition, no deletion or no alternation to be content of the EOl document.
Incaseof any discrepancy noticed at any stage i.e. evaluation of EOI, execution of work or
finalpayment of the contract, the master copy available with the RailTel Administration
shall be final and binding upon me/us.

4. l/we declare and certify that I/we have not made any misleading or false representation
in the forms, statements and attachments in proof of the qualification requirements.

5. llwe also understand that my/our offer will be evaluated based on the
documents/credentialssubmitted along with the offer and same shall be binding upon
me/us.

6. l/we declare that the information and documents submitted along with the EOIl by me/us
arecorrect and l/we are fully responsible for the correctness of the information and
documents,submitted by us.

7. l/we undersigned that if the certificates regarding eligibility criteria submitted by us are
foundto be forged/false or incorrect at any time during process for evaluation of EOI, it
shall lead to forfeiture of the EOI EMD besides banning of business for five years on entire
RailTel. Further, l/we (insert name of the BA)** and all my/our
constituentsunderstand that my/our constituents understand that my/our offer shall be
summarilyrejected.
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8. Il/we also understand that if the certificates submitted by us are found to be false/forged or

incorrect at any time after the award of the contract, it will lead to termination of the
contract,along with forfeiture of EMD/SD and Performance guarantee besides any other
action provided in the contract including banning of business for five years on entire

RailTel.

DEPONENTSEAL AND
SIGNATURE OF THE BA

VERIFICATION

I/We above named EOI do hereby solemnly affirm and verify that the contents of my/our
aboveaffidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT
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SEAL AND SIGNAURE
OF THE BA

Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in
suitably by BA. Attestation before Magistrate/Notary Public.

Page 29
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partner/each of the consortium partners)

NON-DISCLOSURE AGREEMENT

This Non-Disclosure Agreement (this “Agreement”) is made and entered into on this
day of

, 2024 (the “Effective Date”) at

By and
between

RailTel Corporation of India Limited, (CIN: L64202DL2000G0OI1107905), a Public Sector Undertaking
under Ministry of Railways, Govt. of India, having its registered and corporate office at Plate-A, 6th Floor,
Office Block, Tower -2, East Kidwai Nagar, New Delhi-110023, (hereinafter referred to as 'RailTel’), which
expression shall unless repugnant to the context or meaning thereof, deem to mean and include its
successors and its permittedassignees of the ONE PART,

And

) (CIN: ), a company duly incorporated under

the

provisions  of Companies  Act, having its registered  office at
(hereinafter referred to as '___'"), which
expression shall unless repugnant to the context or meaning thereof, deem to mean and include its
successors and its permitted assignees of OTHER PART

RailTel and shall be individually referred to as “Party” and jointly as “Parties”

WHEREAS, RailTel and , each possesses confidential and proprietary information related
to its business activities, including, but not limited to, that information designated as confidential or
proprietary under Section 2 of this Agreement, as well as technical and non-technical information,
patents, copyrights, trade secrets, know-how, financial data, design details and specifications,
engineering, business and marketing strategies and plans, forecasts or plans, pricing strategies,
formulas, procurement requirements, vendor and customer lists, inventions, techniques, sketches,
drawings, models, processes, apparatus, equipment,algorithms, software programs, software source
documents, product designs and the like, and third party confidential information (collectively, the
“Information”);

WHEREAS, the Parties have initiated discussions regarding a possible business
relationship for

WHEREAS, each Party accordingly desires to disclose certain Information (each Party, in such
disclosing capacity, the “Disclosing Party”) to the other Party (each Party, in such receiving capacity,
the “Receiving Party”)subject to the terms and conditions of this Agreement.

NOW THEREFORE, in consideration of the receipt of certain Information, and the mutual promises
madein this Agreement, the Parties, intending to be legally bound, hereby agree as follows:

1. Permitted Use.
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(a) Receiving Party shall:

(i) hold all Information received from Disclosing Party in confidence;
(ii) use such Information for the purpose of evaluating the possibility of entering into
a commercial arrangement between the Parties concerning such Information; and

(iii) restrict disclosure of such Information to those of Receiving Party’s officers,
directors, employees, affiliates, advisors, agents and consultants (collectively, the “Representatives”)
who the Receiving Party, in its reasonable discretion, deems need to know such Information, and are
bound by the terms and conditions of (1) this Agreement, or (2) an agreement with terms and conditions
substantially similar to those set forth in this Agreement.

(b) The restrictions on Receiving Party’s use and disclosure of Information as set forth
above shall
not apply to any Information that Receiving Party can demonstrate:

(i) is wholly and independently developed by Receiving Party without the use of
Information of Disclosing Party;

(i) at the time of disclosure to Receiving Party, was either (A) in the public
domain, or
(B) known to Receiving Party;

(iii) is approved for release by written authorization of Disclosing Party; or

(iv) is disclosed in response to a valid order of a court or other governmental body in
the India or any political subdivision thereof, but only to the extent of, and for the purposes set forth in,
such order;provided, however, that Receiving Party shall first and immediately notify Disclosing Party in
writing of the orderand permit Disclosing Party to seek an appropriate protective order.

(c)Both parties further agree to exercise the same degree of care that it exercises to protect its own
ConfidentiallInformation of a like nature from unauthorised disclosure, but in no event shall a less than
reasonable degree ofcare be exercised by either party.

2. Designation.

(a) Information shall be deemed confidential and proprietary and subject to the restrictions
of thisAgreement if, when provided in:

(i) written or other tangible form, such Information is clearly marked as
proprietary orconfidential when disclosed to Receiving Party; or

(ii) oral or other intangible form, such Information is identified as confidential or
proprietary at the time of disclosure.

3. Cooperation. Receiving Party will immediately give notice to Disclosing Party of any
unauthorized use or disclosure of the Information of Disclosing Party.

4, Ownership of Information. All Information remains the property of Disclosing Party and no
license or other rights to such Information is granted or implied hereby. Notwithstanding the foregoing,
Disclosing Party understands that Receiving Party may currently or in the future be developing information
internally, or receivinginformation from other parties that may be similar to Information of the Disclosing
Party. Notwithstanding anything to the contrary, nothing in this Agreement will be construed as a
representation or inference that Receiving Party will not develop products, or have products developed
for it, that, without violation of this Agreement, compete with the products or systems contemplated by
Disclosing Party’s Information.

5. No Obligation. Neither this Agreement nor the disclosure or receipt of Information hereunder
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shall be construed as creating any obligation of a Party to furnish Information to the other Party or to
enter into any agreement, venture or relationship with the other Party.

6. Return or Destruction of Information.

(a) All Information shall remain to sole property of Disclosing Party and all materials
containing any such Information (including all copies made by Receiving Party) and its Representatives
shall be returned or destroyed by Receiving Party immediately upon the earlier of:

(i) termination of this Agreement;
(ii) expiration of this Agreement; or
(iii) Receiving Party’s determination that it no longer has a need for such Information.

(b) Upon request of Disclosing Party, Receiving Party shall certify in writing that all
Information received by Receiving Party (including all copies thereof) and all materials containing such
Information (includingall copies thereof) have been destroyed.

7. Injunctive Relief: Without prejudice to any other rights or remedies that a party may have, each
party acknowledges and agrees that damages alone may not be an adequate remedy for any breach of
this Agreement,and that a party shall be entitled to seek the remedies of injunction, specific performance
and/or any other equitable relief for any threatened or actual breach of this Agreement

8. Notice.

(a) Any notice required or permitted by this Agreement shall be in writing and shall be
delivered asfollows, with notice deemed given as indicated:

(i) by personal delivery, when delivered personally;
(i) by overnight courier, upon written verification of receipt; or

(iii) by certified or registered mail with return receipt requested, upon verification
of
receipt.

(b) Notice shall be sent to the following addresses or such other address as either Party
specifies in
writing.

RailTel Corporation of India limited:

Attn:

Address:

Phone

Email.

Attn:
Address:
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Phone:

Email:

9. Term, Termination and Survivability.

(@) Unless terminated earlier in accordance with the provisions of this agreement, this Agreement
shall bein full force and effect for a period of years from the effective date hereof.

(b) Each party reserves the right in its sole and absolute discretion to terminate this Agreement by
giving the other party not less than 30 days' written notice of such termination.

(c) Notwithstanding the foregoing clause 9(a) and 9 (b) , Receiving Party agrees that its obligations,
shall:

(i) In respect to Information provided to it during the Term of this agreement, shall
surviveand continue even after the expiry of the term or termination of this agreement; and

(ii) not apply to any materials or information disclosed to it thereafter.

10. Governing Law and Jurisdiction. This Agreement shall be governed in all respects solely and
exclusivelyby the laws of India without regard to its conflicts of law principles. The Parties hereto
expressly consent and submit themselves to the jurisdiction of the courts of New Delhi.

11. Counterparts. This agreement is executed in duplicate, each of which shall be deemed to be the
originaland both when taken together shall be deemed to form a single agreement

12. No Definitive Transaction. The Parties hereto understand and agree that no contract or
agreement withrespect to any aspect of a potential transaction between the Parties shall be deemed to
exist unless and until a definitive written agreement providing for such aspect of the transaction has been
executed by a duly authorizedrepresentative of each Party and duly delivered to the other Party (a "Final
Agreement"), and the Parties hereby waive, in advance, any claims in connection with a possible
transaction unless and until the Parties have enteredinto a Final Agreement.

13. Settlement of Disputes:

a) The parties shall, at the first instance, attempt to resolve through good faith negotiation and
consultation, any difference, conflict or question arising between the parties hereto relating to or
concerning or arising out of or in connection with this agreement, and such negotiation or consultation
shall begin promptly after a Party has delivered to another Party a written request for such consultation.

b) Inthe event of any dispute, difference, conflict or question arising between the parties hereto, relating
to or concerning or arising out of or in connection with this agreement, is not settled through good
faith negotiation or consultation, the same shall be referred to arbitration by a solearbitrator.

c) The sole arbitrator shall be appointed by CMD/RailTel out of the panel of independent arbitrators
maintained by RailTel, having expertise in their respective domains. The seat and the venue of
arbitration shall be New Delhi. The arbitration proceedings shall be in accordance with the provision
of the Arbitration and Conciliation Act 1996 and any other statutory amendments or modifications
thereof. The decision of arbitrator shall be final and binding on both parties. The arbitration
proceedings shall be conducted in English Language. The fees and cost of arbitrationshall be borne
equally between the parties.

14. CONFIDENTIALITY OF NEGOTIATIONS

Without the Disclosing Party’s prior written consent, the Receiving Party shall not disclose to any
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Person who isnot a Representative of the Receiving Party the fact that Confidential Information has
been made available to the Receiving Party or that it has inspected any portion of the Confidential
Information or that discussions between the Parties may be taking place.

15. REPRESENTATION

The Receiving Party acknowledges that the Disclosing Party makes no representation or warranty as
to the accuracy or completeness of any of the Confidential Information furnished by or on its behalf.
Nothing in thisclause operates to limit or exclude any liability for fraudulent misrepresentation.

16. ASSIGNMENT

Neither this Agreement nor any of the rights, interests or obligations under this Agreement shall be
assigned, in whole or in part, by operation of law or otherwise by any of the Parties without the prior
written consent ofeach of the other Parties. Any purported assignment without such consent shall be
void. Subject to the preceding sentences, this Agreement will be binding upon, inure to the benefit of,
and be enforceable by, the Parties and their respective successors and assigns.

17. EMPLOYEES AND OTHERS

Each Party shall advise its Representatives, contractors, subcontractors and licensees, and shall
require its Affiliates to advise their Representatives, contractors, subcontractors and licensees, of the
obligations of confidentiality and non-use under this Agreement, and shall be responsible for ensuring
compliance by its and its Affiliates’ Representatives, contractors, subcontractors and licensees with
such obligations. In addition, each Party shall require all persons and entities who are not employees
of a Party and who are provided accessto the Confidential Information, to execute confidentiality or
non-disclosure

agreements containing provisions no less stringent than those set forth in this Agreement. Each
Party shallpromptly notify the other Party in writing upon learning of any unauthorized disclosure
or use of the Confidential Information by such persons or entities.

18. NO LICENSE

Nothing in this Agreement is intended to grant any rights to under any patent, copyright, or other
intellectualproperty right of the Disclosing Party, nor will this Agreement grant

the Receiving Party any rights in or to the Confidential Information of the Disclosing Party, except as
expresslyset forth in this Agreement.

19. RELATIONSHIP BETWEEN PARTIES:

Nothing in this Agreement or in any matter or any arrangement contemplated by it is intended to
constitute a partnership, association, joint venture, fiduciary relationship or other cooperative entity
between the parties for any purpose whatsoever. Neither party has any power or authority to bind
the other party or impose any obligations on it and neither party shall purport to do so or hold itself
out as capable of doing so.

20: UNPULISHED PRICE SENSITIVE INFORMATION (UPSI)

agrees and acknowledges that , its Partners, employees, representatives etc.,
by virtue of being associated with RailTel and being in frequent communication with RailTel and its
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employees, shall be deemed to be “Connected Persons” within the meaning of SEBI (Prohibition of

Insider Trading) Regulations, 2015 and shall be bound by the said regulations while dealing with any
confidential and/ or price sensitive information of RailTel. shall always and at all
times comply with the obligations and restrictions contained in the said regulations. In terms of the
said regulations, shall abide by the restriction on communication, providing or allowing
access to any Unpublished Price Sensitive Information (UPSI) relating to RailTel as well as restriction
on trading of its stock while holding such Unpublished Price Sensitive Information relatingto RailTel

21 MISCELLANEOUS. This Agreement constitutes the entire understanding among the Parties as to
thelnformation and supersedes all prior discussions between them relating thereto. No amendment or
modificationof this Agreement shall be valid or binding on the Parties unless made in writing and signed
on behalf of each Party by its authorized representative. The failure or delay of any Party to enforce at
any time any provision of this Agreement shall not constitute a waiver of such Party’s right thereafter to
enforce each and every provisionof this Agreement. In the event that any of the terms, conditions or
provisions of this Agreement are held to beillegal, unenforceable or invalid by any court of competent
jurisdiction, the remaining terms, conditions or provisions hereof shall remain in full force and effect. The
rights, remedies and obligations set forth herein are in addition to, and not in substitution of, any rights,
remedies or obligations which may be granted or imposed under law or in equity.

IN WITNESS WHEREOF, the Parties have executed this Agreement on the date set forth above.

RailTel Corporation of India Limited:

By By
Name: Name:
Title: Title:

Witnesses
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Annexure-6: EMD (as PBG) Format

BG NO
ISSUANCE DATE : DD-MM-YYYY

BG AMOUNT :Rs xxxxxxx /-
EXPIRY DATE I XXXX.XXXX
CLAIM EXPIRY DATE I XX~
mmm-XXx

In consideration of the RailTel Corporation of India Limited, (CIN:
L64202DL2000GOI107905) having its registered office at Plate-A, 6™ Floor, Office Block
Tower-2, East Kidwai Nagar, New Delhi - 110023 (Here in after called RailTel) having agreed to
exempt Partner Name(CIN:) having its registered officeat Partner’s-address (Here in after
called “the said Contractor(s)”) from the demand, under the termsand conditions of EOI NO.
made between RailTel Corporation of India Limited and Partner-Name for(here in after
called “the said Agreement”) of security deposit for the due fulfilment by the said contractor
(s) of the terms and conditions contained in the said Agreement, or production of a Bank
Guarantee for Rs. /- (In Words).

We, Bank-Name a banking company incorporated under the Companies Act, 1956 and
carrying on Banking Business under The Banking Regulation Act, 1949 and having its
Registered Office at Bank’s Address and its Central office at Bank’s-Corporate Office
Address (indicate the name of the Bank) here in after referred to as “the Bank”) at the request
of Partner’s-Name Contractor(s) do hereby undertake to pay the RailTel an amount not
exceeding Rs-/—{In-Werds) .. against any loss or damage caused to or suffered or would be
caused to or suffered by the RailTel by reason of any breach by saidContractor(s) of any of the
terms or conditions contained in the said Agreement.

We, Bank-Name do here by undertake to pay the amounts due and payable under this
Guarantee without any demur, merely on demand from the RailTel stating that the amount as
claimed is due byway of loss or damage caused to or would be caused to or suffered by the
RailTel by reason of breachby the said Contractor(s) of any terms and conditions contained in
the said Agreement or by the Contractor(s) failure to perform the said Agreement. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. /- (In Words).

We, Bank’s Name-undertake to pay to the RailTel any money so demanded not with standing
any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings
pending beforeany court or Tribunal relating thereto our liability under this present being,
absolute and unequivocal. The payment so made by us under this Bond shall be a valid
discharge of our liability for payment there under and the Contractor(s)/ Supplier(s) shall have
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no claim against us for making such payment.

We, Bank’s-Name-further agree that the Guarantee here in contained shall remain in full force
and effect during the period that would be taken for the performance of the said Agreement
and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of
the said Agreementhave been fully paid and its claims satisfied or discharged or till RailTel
certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said Contractor(s) and accordingly discharge this Guarantee. Unless a
demand or claim under the Guarantee is made onus in writing on or before the DD-MM-
YYYY(Claim Expiry Date.) We shall be discharged from all liability under this Guarantee
thereafter.

We, Bank’s-Name further agree with the RailTel that the RailTel shall have the fullest liberty
withoutour consent and without affecting in any manner our obligations hereunder to vary any
of the terms and conditions of the Agreement or to extend time or to postpone for any time or
from time to time any of the powers exercisable by the RailTel against the said contractor(s)
and to forbear or enforce any of the terms and conditions relating to the said Agreement and
we shall not be relieved from ourliability by reason of any such variation, or extension to the
said Contractor(s) or for any forbearance, act or omission on the part of RailTel or any
indulgence by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so relieving
us.

This Guarantee will not be discharged due to the change in the Constitution of the bank or the
Contractor(s) Supplier(s).

Bank’s- Name lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of the RailTel in writing.

Date :DD-MM-YYYY

Place
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Annexure-7: Under Taking

***Undertaking for Quality Assurance, Long term Availability of spares, Technical

collaboration/MOU and Software validation, as per CoR***
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Annexure-8: CONSORTIUM AGREEMENT
(On Stamp Paper of appropriate value)

This Consortium Agreement is executed at on this _ day of. BETWEEN

M/s. , a Company incorporated under the Companies Act, 1956 and having its
Registered Office at acting through its Managing Director, duly authorized by a
resolution of the Board of Directors dated (hereinafter referred to as the ,LEAD
MEMBER" which expression unless excluded by or repugnant to the subject or context
be deemed to mean and include its successorsin interest, legal representatives,
administrators, nominees and assigns) of the ONE Part;

AND

M/s. .. ... , @a Company having its Office at and Office at .........cocoorreieeiee
, acting through its Joint President/ MD/.., , duly authorized by a resolution of the Board
of Directors dated (hereinafter referred to as the (“Participant member”) which
expression unlessexcluded by or repugnant to the subject or context be deemed to
mean and include its successors in interest, legal representatives, administrators,
nominees and assigns) of the OTHER PART"

AND

M/s. .. ... , @ Company having its Office at and Office at ........ccocrvrireriniciie
, acting through its Joint President/ MD/.., , duly authorized by a resolution of the Board
of Directors dated (hereinafter referred to as the (“Participant member”) which
expression unlessexcluded by or repugnant to the subject or context be deemed to
mean and include its successors in interest, legal representatives, administrators,
nominees and assigns) of the OTHER PART"

Whereas RailTel Corporation of India Ltd. (hereinafter referred to as ,,RCIL") has invite
tenders for the “(NAME OF WORK)” in terms of the tender documents issued for the
said purpose and the eligibility conditions required that the applicants bidding for the
same shouldmeet the conditions stipulated by RCIL for participating in the bid by the
Consortium for handling the project for which the tender has been floated by RCIL.

AND WHEREAS in terms of the bid documents the parties jointly satisfy the eligibility
criterialaid down for a bidder for participating in the bid process by forming a
Consortium between themselves.

AND WHEREAS the parties hereto have discussed and agreed to form a Consortium
for participating in the aforesaid bid and have decided to reduce the agreed terms to
writing.
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NOW THIS CONSORTIUM Agreement hereby WITNESSES:

1.

That in the premises contained herein the Lead Member and the Participant
Member having decided to pool their technical know-how, working
experiences and financial resources, have formed themselves into a
Consortium to participate in the tender process for “(NAME OF WORK)” in
terms of the tender invited by RailTel Corporation of India Ltd., (RCIL).

That the members of the Consortium have represented and assured each other
that theyshall abide by and be bound by the terms and conditions stipulated by
RCIL for awarding the tender to the Consortium so that the Consortium may take
up the

aforesaid “(NAME OF WORK)” in case the Consortium turns out to be the
successfulbidder in the bid being invited by RCIL for the said purpose.

That the members of the Consortium have satisfied themselves that by pooling
their technical know-how and technical and financial resources, the
Consortium fulfills theprequalification/ eligibility criteria stipulated for a bidder,
to participate in the bid forthe said tender process for “(NAME OF WORK)”

That the Consortium have agreed to nominate any one of , and as the common
representative who shall be authorized to represent the Consortium for all
intents andpurposes for dealing with the Government and for submitting the
bid as well as doingall other acts and things necessary for submission of bid
documents such as Tender Application Form etc., Mandatory Information,
Financial Bid. Etc., and such other documents as may be necessary for this
purpose.

That if any change in the membership of the Consortium be required to be
made by themembers of the Consortium, the same shall be done with the
consent of RCIL subject to the conditions as may be stipulated by them in this
regard.

That in case to meet the requirements of bid documents or any other
stipulations of RCIL, it becomes necessary to execute and record any other
documents amongst the members of the Consortium, they undertake to do the
needful and to participate in thesame for the purpose of the said project.

That it is clarified by and between the members of the Consortium that execution
to this Consortium Agreement by the members of the Consortium does not
constitute any typeof partnership for the purposes of provisions of the Indian
Partnership Act and that the members of the Consortium shall otherwise be free
to carry on their independent business or commercial activities for their own
respective benefits under their own respective names and styles. This
Consortium Agreement is limited in its operation to the specified project.

That the Members of the Consortium undertake to specify their respective roles
and responsibilities for the purposes of implementation of this Consortium
Agreement and
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the said project, if awarded to the Consortium, to meet the
requirements andstipulations of RCIL.

9.  The consortium formed will not be subject to alteration with regard to change in
constituting firms and/or reorientation of roles. Any changes, if proposed by
Consortium to take advantage of certain developments during evaluation stage will
render the bid liable to be REJECTED.

10.  All partners of the consortium shall be jointly and severally liable to RailTel for the
execution of the entire contract in accordance with its terms.

11. Each Consortium member has minimum 20% contribution in the work and
role/scope of each member is enclosed.

12.  Power of Attorney by all members of the Consortium in favor of the Lead Member
is also enclosed.

IN FAITH AND TESTIMONY WHEREOF, THE PARTIES HERETO HAVE SIGNED THESE
PRESENTS ON THE DATE, MONTHS AND YEAR FIRST ABOVE WRITTEN

1. ( ) 2.( ) 3( )

Managing Director Managing Director Managing Director

For (Name of company) For (Name of company) For (Name of company)
WITNESSES:

1.

2.

Enclosure:

Board resolution of each of the Consortium Members authorizing:
@) Execution of the Consortium Agreement, and

(ii) Appointing the authorized signatory for such purpose.
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Annexure 9 - Self declaration of not be under Ineligibility for corrupt and

fraudulent practice
(To be submitted on the letterhead of the Bidder)

To

The Principle Executive Director

RailTel Corporation of India Ltd. 19th Floor,
Aurora Waterfront, opposite NALBAN, Sector
V,Bidhannagar, Kolkata, West Bengal 700091

Ref: Tender No.: NIT No: ST_P_SER_ABS_KGP-ARD_01 Dated: 08/04/2024 15:00

Sub: RFP for “XXXXXXXXXXXXXXKXKX XXX KXKXXXX”

Dear Sir/Madam, We have examined the RFP document, we, the undersigned, herewith submit
our RFP in response to your RFP no. dated for the work of
“ " in full conformity with the said RFP document.

L. We have read the provisions of the RFP document and confirm that these are
acceptable to us. We further declare that additional conditions, variations, deviations, if
any, found in our RFP shall not be given effect to.

Il We agree to abide by this RFP, consisting of this letter, the detailed response to the
RFP and all attachments, for a period of 180 days from the date of submission of the
bid.

lll.  We would like to declare that we are not involved in any major litigation that may have
an impact of affecting or compromising the delivery of services as required under this
assignment and we are not under a declaration of ineligibility for corrupt or fraudulent
practices.

Iv. We would like to declare that there is no conflict of interest in the services that we will
be providing under the terms and conditions of this RFP.

V. We hereby declare that all the information and statements made in this proposal are
true and accept that any misrepresentation contained in it may lead to our
disqualification.

VI. We understand you are not bound to shortlist / accept any RFP you receive.

Sincerely,

Signature of Authorized Signatory and Seal of the Bidder
Name:

Designation:

Date:
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Annexure 10 - Proposed Manpower Details
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Annexure 11 — Land Border Clause Declaration

To,

The Principle Executive Director
RailTel Corporation of India Ltd. 19th
Floor, Aurora Waterfront, opposite
NALBAN, Sector V, Bidhannagar,
Kolkata, West Bengal 700091

Tender Reference No.

Sub: Undertaking of Rule 144 (xi) in the General Finance Rules (GFR)-2017 bearing reference
number: F. No.6/18/2019-PPD dated 23.07.2020 published by Ministry of Finance, Dept. of
Expenditure, Public Procurement Division.

Dear Sir,

We, (Name/ Address) have read the clause regarding restriction on
procurement from a bidder of a country which shares a land border with India. We certify that our
quoted product and our company are not from such a country, or if from such a country, our quoted
product and our company have been registered with competent authority. We hereby certify that these
quoted products and our company fulfils all requirements in this regard and is eligible to be
considered for procurement for Bid.

For

(Designation with seal)
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Annexure 12- Price Bid Letter

To,

The Principle Executive Director

RailTel Corporation of India Ltd. 19th Floor,
Aurora Waterfront, opposite NALBAN, Sector
V,Bidhannagar, Kolkata, West Bengal 700091

Ref: Tender no. . CoR NIT No: ST _P_SER_ABS_KGP-ARD 01 Dated: 08/04/2024 15:00

Subject: Submission of financial proposal of Tender CoR NIT No:
ST P_SER ABS KGP-ARD 01 Dated: 08/04/2024 15:00

Dear Sir,

We, the undersigned, offer to provide the services as mentioned in the scope of work of the RFP
dated (date]. Our Financial Proposal shall be binding upon us subject to the modifications resulting
from arithmetic correction, if any, up to expiration of the validity period of the Proposal, i.e. [date].

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India namely
"Prevention of Corruption Act 1988".

We understand you are not bound to accept any Proposal you receive. We remain,
Yours sincerely,

Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name of Firm:

Address:
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Annexure 13 - Price Bid Format

Commercial Bid
To be uploaded as per BOQ Format in RailTel eNivida Portal.

To,

Principal Executive Director

RailTel Corporation of India Limited,

19th Floor, Aurora Waterfront Building,

Plot no. 34/1, Block -GN, Sector - V,

Salt Lake City, Kolkata -700091, West Bengal.

Ref: 1. CoR NIT No: ST P SER ABS KGP-ARD 01 Dated: 08/04/2024 15:00

2. RailTel’s EOI Ref: EOI No: RAILTEL/ER/MKT/EQOI1/2023-24/Tender/40 DTD 27.03.2024

Dear Sir
Summary of Price Bid:
Description Total Schedule
SN Item Qty Qty Unit Unit Amount No.
Rate
1.00 Design and supply of the following 1.00 Station g- 2- Schedule
drawings ton office records as per 1-
requirement of the Railways. This Schedule
includes alteration at different stages - A1 (S&T
and finally supply of all the drawings Execution
including tracings within 90 days from SOR)

the date of commissioning of the
work. This includes the following
drawings for each station: (1) Cable
layout plan (Main) (2) Cable layout
plan (Tail) (3) Cable matching chart
(4) Location Hut drawing (5)
Termination chart of end goomties
and location hut (6) Traction bonding
plan (7) Contact Analysis Chart (8)
SWRD & GWRD (9) Equipment
Layout Plan (10) Power Supply
arrangement diagram (11) Any other
drawing as found relevant as per site
condition. Office record

include the following: (i) Battery
History book (ii) Track Circuiting
Register. (jii) Track circuit
maintenance Register. (iv) Cable
Meggering Register (v) Signal History
Register (vi) LED Register (vii)Glued
joint/ Block joint Register (viii) Point
machine Maintenance Register .(ix)
Joint Inspection Register such as P.
Way, Electrical & Signal. (x) Relay
Register (xi) Route cancellation
Register (xii) Relay Room Key
Register (xiii) Emergency Point
operation Register. (xiv) Crank
Handle Register (xv) Emergency
Route Cancellation Register (xvi)
Axle counter reset register. Note:- (i)
All the diagram will be made on CAD.
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SN

Description

Item Qty

Qty Unit

Unit
Rate

Total
Amount

Schedule
No.

The paper size of wiring diagram will
be A-3 and minimum text size of 2
mm should be used. Wiring diagram
will be made in 'Black colour'.
Alteration to wiring diagram will be
done using TWO drawing method'
RED and Green colouring should be
used on production copies of design
detail to indicate changes as follows:
RED = new equipment

to be installed or commissioned.
GREEN=redundant equipment to be
recovered. :: Up to 5 line yard.

2.00

Design and supply of the following
drawings ton office records as per
requirement of the Railways. This
includes alteration at different stages
and finally supply of all the drawings
including tracings within 90 days from
the date of commissioning of the
work. This includes the following
drawings for each station: (1) Cable
layout plan (Main) (2) Cable layout
plan (Tail) (3) Cable matching chart
(4) Location Hut drawing (5)
Termination chart of end goomties
and location hut (6) Traction bonding
plan (7) Contact Analysis Chart (8)
SWRD & GWRD (9) Equipment
Layout Plan (10) Power Supply
arrangement diagram (11) Any other
drawing as found relevant as per site
condition. Office record

include the following: (i) Battery
History book (ii) Track Circuiting
Register. (jii) Track circuit
maintenance Register. (iv) Cable
Meggering Register (v) Signal History
Register (vi) LED Register (vii)Glued
joint/ Block joint Register (viii) Point
machine Maintenance Register .(ix)
Joint Inspection Register such as P.
Way, Electrical & Signal. (x) Relay
Register (xi) Route cancellation
Register (xii) Relay Room Key
Register (xiii) Emergency Point
operation Register. (xiv) Crank
Handle Register (xv) Emergency
Route Cancellation Register (xvi)
Axle counter reset register. Note:- (i)
All the diagram will be made on CAD.
The paper size of wiring diagram will
be A-3 and minimum text size of 2
mm should be used. Wiring diagram
will be made in 'Black colour'.
Alteration to wiring diagram will be
done using TWO drawing method'
RED and Green colouring should be
used on production copies of design
detail to indicate changes as follows:
RED = new equipment

to be installed or commissioned.
GREEN=redundant equipment to be
recovered. :: Up to 6 to 10 line yard.

10.00

Station

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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SN

Description

Item Qty

Qty Unit

Unit
Rate

Total
Amount

Schedule
No.

3.00

Design and supply of the following
drawings ton office records as per
requirement of the Railways. This
includes alteration at different stages
and finally supply of all the drawings
including tracings within 90 days from
the date of commissioning of the
work. This includes the following
drawings for each station: (1) Cable
layout plan (Main) (2) Cable layout
plan (Tail) (3) Cable matching chart
(4) Location Hut drawing (5)
Termination chart of end goomties
and location hut (6) Traction bonding
plan (7) Contact Analysis Chart (8)
SWRD & GWRD (9) Equipment
Layout Plan (10) Power Supply
arrangement diagram (11) Any other
drawing as found relevant as per site
condition. Office record

include the following: (i) Battery
History book (ii) Track Circuiting
Register. (i) Track circuit
maintenance Register. (iv) Cable
Meggering Register (v) Signal History
Register (vi) LED Register (vii)Glued
joint/ Block joint Register (viii) Point
machine Maintenance Register .(ix)
Joint Inspection Register such as P.
Way, Electrical & Signal. (x) Relay
Register (xi) Route cancellation
Register (xii) Relay Room Key
Register (xiii) Emergency Point
operation Register. (xiv) Crank
Handle Register (xv) Emergency
Route Cancellation Register (xvi)
Axle counter reset register. Note:- (i)
All the diagram will be made on CAD.
The paper size of wiring diagram will
be A-3 and minimum text size of 2
mm should be used. Wiring diagram
will be made in 'Black colour'.
Alteration to wiring diagram will be
done using TWO drawing method'
RED and Green colouring should be
used on production copies of design
detail to indicate changes as follows:
RED = new equipment

to be installed or commissioned.
GREEN=redundant equipment to be
recovered. :: for more then 10 line
yard.

3.00

Station

I-

3-

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

4.00

Design of circuits and plans to
suit layout as per Signalling
Interlocking Plan of IBS/ABS/LC
GATE. This will include supply of
Control cum Indication panel
diagram, wiring diagrams, Relay
rack/Relay arrangements, Bus bar
details, Fuse analysis, contact
analysis, Relay room tag block
analysis, panel tag block analysis,
Power panel diagram, IPS wiring
diagram, Auto change over
diagram, Power equipment
arrangement with program switch,
Block circuit wiring diagram, Digital
Axle counter wiring diagram and
all  other relevant drawings.
Submission of Two sets of prints with

47.00

IBH/LC

Gate/Auto Hut

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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all correction for Railway's approval.
Approved copy (06 Sets) of all
drawings in plastic folders along with
the original tracings in spiral bound
with editable AutoCAD copy latest
version.

5.00 Preparation of Station Working 12.00 Set Z- g- Schedule
Rules (SWR) in English on the 1-
basis of station working rule Schedule
diagram/gate working rule diagram - A1 (S&T
to be supplied by the contractor. Execution
Submission of two draft copy to SOR)
railway for checking and
resubmission of draft in three
copies for approval of division
after making corrections. Soft copy
(Editable form) to be supplied in pen
drive.

6.00 Preparation of Station Working 12.00 Set - 2- Schedule
Rules (SWR) in Hindi/Regional 1-
Language of that station. Procedure Schedule
to be followed as per above item. - A1 (S&T

Execution
SOR)

7.00 Supply of 1 copy of SWR in English 72.00 Numbers - 2- Schedule
finally approved by railways along 1-
with spiral binding. This has to be Schedule
done after CRS sanction has been - A1 (S&T
obtained. Execution

SOR)

8.00 Supply of 1 copy of SWR in 36.00 Numbers - 2- Schedule
Hindi/Regional Language of that 1-
station finally approved by Schedule
railways along with spiral binding. - A1 (S&T
This has to be done after CRS Execution
sanction has been obtained. SOR)

9.00 Preparation of Gate Working 45.00 Set Z- g- Schedule
Rules (GWR) in English on the 1-
basis of station working rule Schedule
diagram/gate working rule diagram - A1 (S&T
to be supplied by the contractor. Execution
Submission of two draft copy to SOR)
railways for checking and
resubmission of draft in three
copies for approval of division
after making corrections. Soft copy
(Editable form) to be supplied in pen
drive.

10.00 | Preparation of Gate working 90.00 Set Z- g- Schedule
rules (GWR) in Hindi/Regional 1-
Language of that LC Gate. Schedule
Procedure to be followed accordingly. - A1 (S&T

Execution
SOR)

11.00 | Supply of 1 copy of GWR in English 270.00 Numbers g- 2- Schedule
finally approved by railways along 1-
with spiral binding. This has to be Schedule
done after CRS sanction has been - A1 (S&T
obtained. Execution

SOR)

12.00 | Supply of 1 copy of GWR in 540.00 Numbers g- %- Schedule
Hindi/Regional Language that LC 1-
gate finally approved by railways Schedule
along with spiral binding. This has to - A1 (S&T
be done after CRS sanction has been Execution
obtained. SOR)
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Schedule
No.

13.00

Location survey of cable route,
preparation of tentative and final
cable route plan (for OFC/Quad
cable only) as per approved
format in the section including
supply of final route plan after the
cables are laid and commissioned
indicating clearly the exact position
of the cable, joints and other critical
items with reference to OHE mast
& other fixed structures, etc. in 06
nos. hard bound copies on white
bond paper of maximum A-3
size well documented and bound
with plastic covers with editable soft
copy in Autocad (latest version) .

214.00

Route Kilo Meter (RKM)

I-

3-

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

14.00

Excavation of trench in all kinds of
soils including soft rocky area and
clearing of roots of trees, rocks,
bushes, ballast & reconditioning etc.,
including bailing out water and
disposal of extra soil including back
filling with excavated earth and
ramming of trenches after cable
laying for the following depths and
widths as specified in Technical
Circular No. 2 of 1988 & 01/2010
issued by CSTE/SER. Note:- In case,
trenches are other than prescribed
depth & width, Proportionate
payment shall be released.:: Depth
1.2 meter, Width 0.5 meter.

94.00

Kilometre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

15.00

Excavation of trench in all kinds of
soils including soft rocky area and
clearing of roots of trees, rocks,
bushes, ballast & reconditioning etc.,
including bailing out water and
disposal of extra soil including back
filling with excavated earth and
ramming of trenches after cable
laying for the following depths and
widths as specified in Technical
Circular No. 2 of 1988 & 01/2010
issued by CSTE/SER. Note:- In case,
trenches are other than prescribed
depth & width, Proportionate
payment shall be released:: Depth
1.0 meter, Width 0.3 meter.

59.00

Kilometre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

16.00

Excavation of trench in all kinds of
soils including soft rocky area and
clearing of roots of trees, rocks,
bushes, ballast & reconditioning etc.,
including bailing out water and
disposal of extra soil including back
filling with excavated earth and
ramming of trenches after cable
laying for the following depths and
widths as specified in Technical
Circular No. 2 of 1988 & 01/2010
issued by CSTE/SER. Note:- In case,
trenches are other than prescribed
depth & width, Proportionate
payment shall be released.::Depth
0.8 meter, Width 0.3 meter.

35.00

Kilometre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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17.00

Excavation of trenches including
clearing of roots of trees etc.in
hard/rocky soil by chiselling up to
a depth of 0.5 meter to 0.8 meter and
width 0.3 meter at the bottom, supply
& placing split RCC pipes with collar
(for jointing pipes) of 100 mm
nominal diameter to Spec. No. IS:
10262-1982 or latest and 1S-456-
2000 as per SEM Drawing No.
15-D3 (Sheet-2) on sieved soil of
30mm over cable and
concreting(1:2:3) throughout the
length upto a layer of 75mm
approximately, then back filling the
trench by digging and carrying
earth from a distance of maximum
30 meters and then ramming of soll
after cable laying. This includes
Split RCC Pipes with collar and all
the materials for concreting are to be
supplied by the contractor.
Materials inspection shall be done
by Railway Site Engineer.

3000.00

Metre

I-

3-

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

18.00

Excavation of trench in all kinds
of soils including soft rocky area and
clearing of roots of trees, rocks etc. to
a depth of 1 metre and width 0.3
metre. For Track/ pucca
road/platform crossing/ level crossing
as per SEM Drawing No.15-D5
including supply, transportation and
laying of RCC Pipes(full) with
collar(for jointing pipes) Inner
diameter/Outer diameter:
100mm/150mm to Specification No.
IS: 10262-1982 or latest and
IS-456-2000 RCC structural
drawings as per SEM Drawing No.
15-D3 (Sheet-2) in trench and
drawing of cable through RCC
Pipes with collar(for jointing pipes)
including back filling and ramming
after cable laying as specified in
Technical Circular No. 2 of 1988
& 01/2010 issued by CSTE/SER
for S&T Cables (Cable laying
charges is also included).This
includes repairing and plastering of
platform/pucca road after cable
laying. Material inspection shall be
done by Railway Site Engineer.

5600.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

19.00

Excavation of trench in all kinds
of soils including soft rocky area and
clearing of roots of trees, rocks etc.
to a depth of 1 metre and width
0.3 mtr. For Track/ pucca
road/platform crossing/ level crossing
as per SEM Drawing No.15-D5
including supply, transportation and
laying of DWC pipes (full) with
collar(for jointing pipes) Inner
diameter/Outer
diameter:103mm/120mm to
Specification No.14830(Part-2):2001
as per SEM Drawing No. 15-D4,in
trench and drawing of cable through
DWC pipes with collar(for jointing
pipes) including back filling and
ramming after cable laying as

3000.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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specified in Tech. Circular No. 2 of
1988 & 01/2010 issued by
CSTE/SER for S&T Cables (Cable
laying charges is included). This
includes repairing and plastering of
platform/pucca road after cable
laying. Material inspection shall be
done by Railway Site Engineer.

20.00

Excavation of trenches at kacha
roads / under the low flooded
bridges / culverts or places as
advised by the site in-charge of the
Railway and placing of RCC(full)
pipe 100 mm dia. inside
excavated trenches of suitable
depth at kacha road/ culverts and
concreting the collars at the
places of joints and at both ends.
Note:-RCC pipe 100 mm dia. with
collars Spec. No. IS: 10262-1982 or
latest and 1S- 456-2000 as per SEM
Drawing No. 15-D3 (Sheet-2) Class
NP2 and concreting materials for
collars will be supplied by the
contractor.

1400.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

21.00

Cutting and smoothening of inside
surface of sizes 80 mm deep and 170
mm width for single/multiple cable
chase in concrete or hard rocks or
platform or cemented floor. This
work includes laying and covering
of cable laid in the chase with
standard sizes Second class/Fly
Ash brick placed and embedded
longitudinally and plastered on the
top of the bricks and curing 72 hrs. as
per Drawing No. Con/SK/T/1  for
the following. (i) Single
cable/Multiple cable (upto 3)
(see Note 4 of Drawing no.
Con/SK/T/1). Note: Bricks, sand
and cement shall be supplied by
the contractor at site and to be
inspected by Railway Site
Engineer before placing in the chase.

840.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

22.00

Chase cutting and smoothening of
inside surface of sizes 80 mm
deep and 170 mm width for
single/multiple cable chase in
concrete or hard rocks or platform
or cemented floor. Note: Sand and
cement shall be supplied by the
contractor at site and to be
inspected by Railway Site
Engineer before placing in the chase.

840.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

23.00

Supply, transportation and fixing of
Galvanised Iron Pipe (make:
TATA/Jindal or better) with
threaded collars (for jointing pipe)
of 100 mm nominal bore
Specification No. [S: 1239,
thickness 3.6 mm medium grade,
on bridges, culverts, drain or at
places as per instruction of the
site Engineer including supply and
transportation of materials required
for fixing the pipe as per SEM
Drawing No.15-D7 including
drawing of cables inside the pipe

1760.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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with masonry work at bridge entry
and exit of the culvert and curing for
72 hours and pipes are to be
clamped at max. 2 meter apart
with drilling of holes on the pipe at
10 cm apart for the following: S&T
Cables.The Galvanized iron pipes
and other materials required for
fixing to be supplied by the
contractor. Material inspection shall
be done by Railway Site Engineer
before use. Note: This also
includes dismantling of released Gl
Pipe/Trough and released material
should be returned atconcerned
store.

24.00

Supply, transportation and fixing of
Galvanised Iron Pipe (make:
TATA/indal or better) with
threaded collars (for jointing pipe)
of 100 mm nominal bore
Specification No. IS: 1239,
thickness 3.6 mm medium grade
and fixing on girder bridges as per
Drawing No. CON/SK/T/4
including supply and transportation
of channel, angle, iron brackets with
Steel Nuts and bolts with hole
and split pin of proper size for
fixing of through the Drawing No.
CON/SK/T/4 including drawing of
cables inside the pipe with masonry
work at bridge entry and exit of the
Bridge and curing for 72 hours and
pipes are to be clamped at 1.5 meter
apart for the following S&T Cables.
The Galvanized iron pipes and
other materials required for fixing
to be supplied by the contractor.
Material inspection shall be done
by Railway Site Engineer before
use. Note: This also includes
dismantling of released Gl
Pipe/Trough and released material
should be returned atconcerned
store.

3300.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

25.00

Transportation, laying including
supply of Split RCC pipe as per
Spec. No. IS: 10262-1982 or latest
and 1S-456-2000 & SEM Drawing
No0.15-D3 having plain ends with
their jointing loose split collar half
round of size 150 mm (inner
diameter)/25mm thickness at site
over the single/multiple cable laid in
the trench.

6000.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

26.00

Transportation, laying including
supply of Split RCC pipe as per
Spec. No. IS: 10262-1982 or latest
and 1S-456-2000 & SEM Drawing
No0.15-D3 having plain ends with
their jointing loose split collar half
round of size 200 mm (inner
diameter)/25mm thickness at site
over the single/multiple cable laid in
the trench.

3600.00

Metre

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

27.00

Transportation of cables in rolls
with or without wooden drums (S&T
Cables) from concerned store to the
site of works.

1956.00

Drum-Km

Schedule
1-

Schedule
- A1 (S&T

Page 53




EOI No: RAILTEL/ER/MKT/EO1/2023-24/Tender/40 DTD 27.03.2024

Description

A . Total Schedule
SN Item Qty Qty Unit Unit Amount No.
Rate
Execution
SOR)

28.00 | Laying of S&T Cables 1956.00 Kilometre g- g- Schedule
(Signal/Quad/Power) in the 1-
excavated trench to Drawing Schedule
No. CON/SK/T/5. Transportation - A1 (S&T
and supply of 'U' clamps, anchoring Execution
of cable at every 10 mtrs interval with SOR)

'U' clamp on trench to Drawing No.
CSTE/CON /CABLES/81.
Transportation, supply and
placing of cable demarcating
lead belt to Drawing No.
CON/SK/T/6 punched at an interval
of 30 mtrs. and wrapped round
each cable throughout the cable
route and also at every
track/Road/ platform crossing as
above specified in Technical Circular
No. 2/1988 & 01/2010 issued by
CSTE/SER and guarding the
cables collecting empty drums with
left over cable and return to the
stores of stock holder.

29.00 | Transportation including loading/ 172.00 Kilometre g- g- Schedule
unloading of Optical Fibre Cable 1-
along with HDPE pipe from the stores Schedule
of SSE/Store or from any store of SE - A1 (S&T
Railway to the site with care and Execution
laying of OFC as per procedure SOR)
and returning empty cable drums with
or without left over cable to the stores
of SSE/Store. It includes supply and
placing of warning & Detection tape
orange colour of 100 mm. Wide
printed in black as "CAUTION OFC
CABLE" at every 1 meter interval
(Minimum) and laid in the trench in
station section and as directed by
the Representative of Railway.

30.00 | Hiring of JCB/Hydra/ Poclain 720.00 Hour g- 2- Schedule
machine (in good working 1-
condition) for levelling & Schedule
dressing of ground/ dismantling - A1 (S&T
structures including disposal of debris Execution
through dumpers/Shifting the location SOR)
box or signal post with foundation
etc. with contractors labour,

JCB/Hydra /Poclain machine,
machine operator, fuel etc. Payment
shall be made for actual working hrs.
at site & proportionate payment to be
made in case less than hours.
Note: Vehicle shall not be more than
3 years old.

31.00 | Supplying and placing of one layer of | 3420.00 Running Metre g- 2- Schedule
standard size of 'B' grade quality 1-
bricks spreading on cables laid. Schedule
(minimum size of brick 200 mm X - A1 (S&T
100 mm X 70 mm):: Lengthwise Execution
(Approx. 4 to 5 bricks for up to 2 SOR)
cables).

32.00 | Supplying and placing of one layer of | 2280.00 Running Metre g- 2- Schedule
standard size of 'B' grade quality 1-
bricks spreading on cables laid. Schedule
(minimum size of brick 200 mm X - A1 (S&T
100 mm X 70 mm)::Widthwise Execution

SOR)
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Rate
(Approx. 9 to 10 bricks for more than
2 cables).

33.00 | Removal of Rail (13 m) in the 1200.00 Numbers g- g- Schedule
way of cable route trench, 1-
signal/location box foundation, Schedule
track crossing etc. In case of less - A1 (S&T
or more than 13 m, proportionate Execution
payment to be done. These SOR)
obstruction will be removed by the
contractor for ensuring proper
execution of related works.

34.00 | Removal of PSC/Wooden/Steel 1200.00 Numbers g- g- Schedule
sleeper in the way of cable 1-
route trench, signal/location Schedule
box foundation, track crossing etc. - A1 (S&T
These obstruction will be removed Execution
by the contractor for ensuring SOR)
proper execution of related works.

35.00 | Supply & installation of RFID based 3774.00 Numbers - 2- Schedule
Electronic/Pipe route marker for 1-

S&T cable with programmable Schedule
memory for saving the user specific - A1 (S&T
data which can be buried at a Execution
depth range 1.5 meter. Make - SOR)
Stanly/3M or similar Note: 90%

payment can be done after supply

of item & rest 10% after execution

along with final cable route plan.

36.00 | Execution of Full Apparatus Case 698.00 Numbers g- %- Schedule
with pit, concrete foundation, 1-
surrounding earth  work, Schedule
erection, installation as per Drawing - A1 (S&T
No. Con/SK/T/8 and wiring as per Execution
SEM Drawing No.19-D8 or as per SOR)

direction of site engineer. Fixing of
Hylam sheetstrip of size
approx.  925mmx100mmx3mm
(including supply) with hole on both
side for writing & terminal description,
terminals, fuse blocks, relay and
other accessories for signal/track
circuit, termination of cable with
number embossed ferrules,
bunching of cables with PVC tape,
earthing of cable armour as
required. Painting of the
apparatus case inside and outside
after clearing the surface thoroughly
and first coating of anticorrosive paint
and subsequent two coats of
Aluminium paint outside and red
oxide inside and lettering etc. This
includes transportation of 25
mm/12mm Hylam sheet for shelf
or as required and also includes
minor modification in L/Boxes
as per site requirement .The
contractor shall supply of 4 no. of
foundation bolts 22 mm dia. x 450
mm long with 2 flat spring washers,
one nut is to be used for each set,
sand for filling up cable pit inside the
apparatus case and bolts, nuts,
screws, MS Clamps for fixing
equipment/cable. Note: - Part
payment shall be released after
completion of- (i) Foundation-
40%,
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(ii) Erection - 10%, (iii) Wiring,
earthing, testing -
20%, (iv) Painting, writings - 10%,
(v) Plastering, sand filling & etc. -
10%, (vi) Commissioning - 10%.

37.00 | Execution of Half Apparatus Case 19.00 Numbers g- %- Schedule
with pit, concrete foundation, 1-
surrounding earth  work, Schedule
erection, installation Drawing No. - A1 (S&T
SEM, 19-D2 and wiring as per SEM Execution
Drawing No.19-D9 or as per SOR)

direction of site engineer. Fixing of
Hylam sheet strip of size approx.
450mmx100mmx3mm (including
supply) with hole on both side
for writing & terminal description,
terminals, fuse blocks, relay and
other accessories for signal/track
circuit, termination of cable with
number embossed ferrules, bunching
of cables with PVC tape, earthing of
cable armour as required. Painting of
the apparatus case inside and
outside after clearing the surface
thoroughly and first coating of
anticorrosive paint and subsequent
two coats of Aluminium paint outside
and red oxide inside and lettering etc.
This includes transportation of 25
mm/12mm Hylam sheet for shelf
or asrequired and also includes
minor modification in L/Boxes as
per site requirement. The
contractor shall supply of 4 no. of
foundation bolts 22 mm dia. x 450
mm long with 2 flat spring washers,
one nut is to be used for each set,
sand for filling up cable pit inside the
apparatus case and bolts, nuts,
screws, MS Clamps for fixing
equipment/cable.Note: - Part
payment shall be released after
completion of- (i) Foundation- 40%,
(ii) Erection - 10%, (iii) Wiring,
earthing, testing - 20%, (iv) Painting,
writings - 10%,

(v) Plastering, sand filling &

etc. - 10%, (vi)

Commissioning - 10%.
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38.00

Execution of Quarter size Apparatus
Case with pit, concrete foundation,
surrounding earth work, erection,
installation Drawing No. SEM, 19-
D2 and wiring as per site
requirement. Fixing of Hylam sheet
strip of size approx.
450mmx100mmx3mm (including
supply) with hole on both side for
writing & terminal description,
terminals, fuse blocks, relay and
other accessories for signal/track
circuit, termination of cable with
number embossed ferrules,
bunching of cables with PVC tape,
earthing of cable armour as
required. Painting of the
apparatus case inside and outside
after clearing the surface thoroughly
and first coating of anticorrosive paint
and subsequent two coats of
Aluminium paint outside and red
oxide inside and lettering etc. This
includes transportation of 25
mm/12mm Hylam sheet for shelf
or as required and also includes
minor modification in L/Boxes
as per site requirement. The
contractor shall supply of 4 no. of
foundation bolts 22 mm dia. x 450
mm long with 2 flat spring washers,
one nut is to be used for each set,
sand for filling up cable pit inside the
apparatus case and bolts, nuts,
screws, MS Clamps for fixing
equipment/cable. Note: - Part
payment may be released after
completion of- (i) Foundation-
40%,(ii) Erection - 10%, (iii)
Wiring, earthing, testing -20%, (iv)
Painting, writings - 10%, (v)
Plastering, sand filling & etc. - 10%,
(vi) Commissioning - 10%.

10.00

Numbers

3-

3-

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

39.00

Alteration/modification in existing
location boxes, fixing of
equipments, cable insertion,
termination, wiring, testing &
commissioning, two coat painting,
lettering to suit the circuits as per
approved wiring diagram. This
includes filling with sand and
plastering the same. Note: All the
sundry materials except that
included in supply schedule shall
be supplied by the contractor.

188.00

Numbers

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

40.00

Transportation, installation of 2-
Aspect Signal Post for MACLS as
per drawing no. Con/SK/T/12 or
SEM-Drawing No. 19-D3 complete
with signal units, base, ladder and
other fittings, excavation of pit,
erection of posts, casting
concrete foundation thereof as
specified in the note given in
drawing, fixing of complete fittings
of the signals with necessary
earth screen protection
arrangement including termination
of cables, painting and lettering
as required. Foundation Bolts of

38.00

Numbers

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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size 24 mm x 915 mm as per
RDSO Drawing No. SA-116 A/M
confirming to IS: 226 and IRS:S-
10/78 Rev.8.
41.00 | Transportation, installation of 3/4 - 196.00 Numbers g- %- Schedule
Aspect Signal Post for MACLS as 1-
per Con/SK/T/12 or SEM- Schedule
Drawing No. 19-D3 complete - A1 (S&T
with signal units, base, ladder Execution
and other fittings, excavation of SOR)
pit, erection of posts, casting
concrete foundation thereof as
specified in the note given in
drawing, fixing of complete fittings
of the signals with necessary
earth screen protection
arrangement including termination
of cables, painting and lettering
as required. Foundation Bolts of
size 24 mm x 915 mm as per
RDSO Drawing No. SA-116 A/M
confirming to IS: 226 and IRS:S-
10/78 Rev.8.
42.00 | Transportation and fixing of Junction 1.00 Numbers g- g- Schedule
type Route Indicator with Route arm 1-
on the erected signal post including Schedule
termination of cables, painting - A1 (S&T
lettering as required.::Route Indicator Execution
with Route arm One way. SOR)
43.00 | Transportation and fixing of Junction | 2.00 Numbers g- g- Schedule
type Route Indicator with Route arm 1-
on the erected signal post including Schedule
termination of cables, painting - A1 (S&T
lettering as required:: Route Indicator Execution
with Route arm Two way. SOR)
44.00 | Transportation and fixing of Junction 2.00 Numbers - 2- Schedule
type Route Indicator with Route arm 1-
on the erected signal post including Schedule
termination of cables, painting - A1 (S&T
lettering as required:: Route Indicator Execution
with Route arm Three way. SOR)
45.00 | Transportation and fixing of Junction 2.00 Numbers - 2- Schedule
type Route Indicator with Route arm 1-
on the erected signal post including Schedule
termination of cables, painting - A1 (S&T
lettering as required:: Route Indicator Execution
with Route arm Four way. SOR)
46.00 | Transportation and fixing of Junction | 2.00 Numbers g- g- Schedule
type Route Indicator with Route arm 1-
on the erected signal post including Schedule
termination of cables, painting - A1 (S&T
lettering as required:: Route Indicator Execution
with Route arm Five/six way. SOR)
47.00 | Transportation and fixing of Calling | 314.00 Numbers g- g- Schedule
ON Signals/ Dependent Shunt 1-
Signals / llluminated ‘A" / Schedule
llluminated 'AG' marker for MACLS - A1 (S&T
on the erected signal post Execution
complete with marker including SOR)
termination of cables, painting
and lettering as required.
48.00 | Fixing of P/G/C/IA/JAG/IB 430.00 Numbers g- g- Schedule
Marker/Arrow marker/Signal Number 1-
plates with complete fittings as per Schedule
site requirement. - A1 (S&T
Execution
SOR)
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49.00 | Transportation, Installation, 1148.00 Numbers g - - Schedule
Wiring, Testing & Commissioning 1-
of LED Signals Lamps for Main Schedule
signals Lighting Unit (i.e. Red, - A1 (S&T
Yellow, and Green) as per Execution
instruction of railway Engineer at SOR)
the site. Note:- LED particulars such
as aspect, make, type, Sr. No. etc. to
be recorded in proper register.

50.00 | Transportation, Installation, 360.00 Numbers g- - Schedule
Wiring, Testing & Commissioning 1-
of LED Signals Lamps for Schedule
Subsidiary signals lighting unit (i.e. - A1 (S&T
Route aspect, Shunt Signal, Calling Execution
on aspect, A marker etc.) as per SOR)
instruction of railway Engineer at the
site. Note: LED particulars such as
aspect, make, type, Sr. No. etc. to be
recorded in proper register.

51.00 | Transportation, installation and 4.00 Numbers g - - Schedule
painting with retro reflective tape of 1-
SLB/BSLB/Legend/Stop Board etc. Schedule
as per SEM Drawing No. 19-D4. - A1 (S&T
This includes i) Excavation of pit of Execution
depth 900 mm, width 600 mm.ii) SOR)
casting in the ratio of cement
concrete mixture shall be 1:3:6 iii)
foundation, (iv) Erection etc. Note:

Supply of sighting board by
contractor to be as perSEM Drawing
No. 12-D1 or specified by Railway.

52.00 | Transportation, installation and 4.00 Numbers g- - Schedule
painting of SLB/BSLB/Legend 1-
Board/Stop board etc. as per SEM Schedule
Drawing No. 19-D4. This - A1 (S&T
includes i) Excavation of pit of Execution
depth 900 mm, width 600 mm. SOR)

ii) excavation & shifting of old
boards to new position. Note: The
contractor shall supply all the
materials required for the work
except Boards which are to be
supplied by the railway and lighting
arrangement to the SLB/BSLB.

53.00 | Alteration / maodification, testing, 138.00 Numbers g- g- Schedule
commissioning, two coat painting, 1-
lettering of the existing Multi Schedule
aspect signals/Shunt/Calling-On - A1 (S&T
Signals to suit the circuit as per Execution
approved wiring diagram. SOR)

54.00 | Supply and fixing of protective screen | 50.00 Numbers - 2- Schedule

of expanded metal 12 SWG of size 1-
1200 x 1500 mm on signals as per Schedule
std. practice of SER and earthing the - A1 (S&T
screen with MS flat of 2"x Execution
1/4"using Gl nut bolts and washer. SOR)

55.00 | Transportation, Grouting/erection, 60.00 Numbers g- g- Schedule
wiring as perapproved  wiring 1-
diagram of 19" relay Schedule
rack/Composite/QSeries Relay - A1 (S&T
Rack with subsequent alteration Execution
(with 3/4 X 9" anchor bolts with SOR)

one nut and one washer per bolt & D-
bracket & 60mm insulator), fixing
of M.S. ladder as per
requirement for rack to rack
connection, CTR and control panel,
fixing of plug boards, relays, terminal
blocks, terminals, filter units, tag
blocks, fuses, bus bars, shelves,
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strips, 6mm Hylam sheet of required
length for writing terminal description
etc. fixing and termination of

cables on the relay racks with
number embossed ferrules, bunching
of cables with PVC tape, earthing
of cable armour including painting
and lettering. Wiring and testing
of complete relay rack
accommodating all relays as per
wiring diagram. All materials such
as eyelets,

M.S ladder, Hylam sheets,
ferrules, trough etc., if

required for modification of rack
shall be supplied by the contractor
and to be carried out at site within the
cost.

56.00

Transportation, erection, fixing,
installation and commissioning of
Cable Termination rack (CTR),
fixing of MS Wiring ladder from relay
rack to CTR, and on to top of the
CTR- including supply of 3/6mm
Hylam sheet of required size
for fixing terminal blocks &
writing terminal description,
termination of cables, bunching of
cables by PVC tape and earthing
of cable armours, painting,
lettering as required. The
contractor shall draft terminal
analysis chart on the white bond
paper of appropriate size &
supply wiring materials like
eyelets of sizes, trough,
condensers  and resistances as
per required value, HV protection
cover with fixing top caps and
danger symbol, soldering material of
approved quality etc. shall be
supplied by the contractor. Cement
of approved brand, stone chips
5/8" and sand as required for
mounting CTR, Sand for filling of
cable pit and other required masonry
work, Sundry materials such as MS
plate/angles, MS wiring ladders
as per approved Drawing, Anchor
bolt 5/8" X 9" with nutand
washers -4 No., Nickel plated screws
2BA X1" with nuts and washers
for fixing Hylam sheet, numbers
embossed ferrules 2.5 sq. mm,
PVC bunching tapes and buttons,
paint synthetic enamel of smoke grey
colour for painting, MS clamps with
bolts and nuts of sizes, D-
bracket and 60mm insulator, for
fixing cables, screws of sizes
as required shall be supplied by the
contractor. Cables should be routed
properly through ladder. All the
materials required for installation,
wiring, testing and commissioning
as per the approved wiring
diagram except the materials
included in supply schedule shall be
supplied by the contractor.

77.00

Numbers

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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57.00

Alterations/modifications works on
existing relay rack (Qseries/
Composite Relay Racks)/Cable
Termination Racks (CTR)
including works of installation,
wiring, termination, testing
and commissioning. The work
includes fixing of
aluminium/steel/M. S. ladder along
with supply as per requirement to
accommodate additional plug board,
relays, terminals/blocks,
terminals, tag blocks, fuses,
transformers, bus bars, TW
shelves/strips etc. in the existing
relay racks/CTR's, 6 mm Hylam
sheets of required length for
writing terminal description etc.
fixing and termination of cables on
the relay racks, CTR's with
number embossed ferrules,
bunching of cables with PVC
tapes, earthing of cable armours,
covers including painting and
lettering, making anti tilting
arrangement. Note:- a) Existing
relay rack (Q- series/ Composite
Relay Racks) : Payments for
alterations in existing relays upto
20 nos. relays & above 20 nos.
shall be made 50% & 100%
respectively. b) Cable Termination
Racks (CTR):- Payments for
alterations in existing CTR upto
120 cores & above 120 nos. cores
shall be made 50% & 100%
respectively.

23.00

Numbers

3-

3-

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

58.00

Installation, Wiring, Testing,
Validation and commissioning of
Remote terminal unit with 128
Digital & 16 Analog inputs with
modem as per Specification No.
IRS:S-99/2006 (Amdt-3) or latest.

10.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

59.00

Installation,  Wiring,  Testing,
Validation & commissioning of
Data logger with 512 Digital and
32 Analog input with modem as
per Specification

No. IRS:599/2006 (Amdt-3) or latest.

17.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

60.00

Supply, installation, testing &
commissioning of Central
Monitoring Unit (CMU) suitable for
Data logger system or other
application. Note:- CMU PC
configuration are as follows:-Intel
Core i5 10500 16 G B Ram, HDD
1000 GB, SSD 512 GB /
Windows10 Professional, 2K Display-
21.5inch.

2.00

Numbers

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

61.00

Supply and installation of Multi
Port Front End Processor (FEP)
with 8 nos. of dual card modems with
and 230/24V/10A charger and
24V, 42AH maintenance free
battery as per Specification No.
IRS:S-99/2006 (Amdt-3) or latest.

1.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

62.00

Installation, Testing and
Commissioning of UFSBI for IB
operation or Other works as per
decision of site incharge complete

4.00

Set

Schedule
1-

Schedule
- A1 (S&T
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with all accessories as per Execution
Specification No. IRS:S-105/2012 SOR)
(Ver.0) or latest.

63.00 | Transportation, installation and wiring | 38.00 Numbers g- g- Schedule
of Rotary key transmitters/KLCR on 1-

Hylam sheet board including wiring Schedule
& fixing of push button bell switch on - A1 (S&T
Hylam sheet of 12mm including Execution
termination, painting & lettering. SOR)
The sundry materials such as

Hylam sheet, push bell switch

etc. to be supplied by contractor.

64.00 | Supply and Installation of Glass 18.00 Numbers g- %- Schedule
fronted Key box made of water 1-
resistant Engineered wood for Schedule
Rotary key transmitters - A1 (S&T
(RKT)/EKT/KLCR/ SM's key box of Execution
appropriate size etc. with SOR)
locking arrangement and 1 no. of G
odrej make padlock it should be done
as per site supervisor instructions.

After installation it should be
painted and letter writing as per
SER practice.

65.00 | Transportation, grouting and 27.00 Set - 2- Schedule
laddering  of Integrated Power 1-
Supply (IPS) System including Schedule
termination of power & signalling - A1 (S&T
cables on Hylam sheet fixing on Execution
MS angle by contractor on wall in SOR)
panel room, IPS room of adequate
size duly fixed with galvanized
MS clamp, ladder, painting &
lettering. Note:  Transportation
of Dbatteries, electrolyte, bolts &
nuts, screws, trough etc. and other
sundry materials required for the
above work shall be supplied by the
contractor as required. The IPS to be
commissioned by the OEM.

66.00 | Installation, testing and 4.00 Set g- g- Schedule
commissioning of track circuit on 1-
Straight Portion of Track (without Schedule
involving points and crossings) - A1 (S&T
as per Drawing No. Execution
SK/DRG/OL/27 and track bonding SOR)

plan including drilling of 9/32" hole
on Rails, provision of bonding, Glued
Joints, fixing and painting of Track
Lead Junction Boxes, provision of tail
cable terminations, Track lead
wires, Jumper wires, terminals,
track feed set (Track Charger,
Adjustable Resistance, choke caoill,
fuses, battery etc.) and also
lettering/ numbering of track lead
junction boxes, block joints and track
circuits. This also includes
transportation of all materials
required for the above installation.
Note:- Track feed set, bonding
wires, TLJB, channel pin, tail cable
to be supplied by Railway.
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67.00

Transportation, installation,
testing and commissioning of
Electric lifting barrier (ELB) which
includes excavation of pit, casting
of foundations, fixing of pedestals,
Boom rest etc., installation and
wiring of control panel, booms for
level crossing gate complete in all
respect including provision of boom
locking arrangements with fixing of
boom light box, stop board boom
rest and equipment of operation of
gate from control panel,
painting, lettering with following
accessories:- (i) 2 (two) nos. lifting
barriers with all accessories. (ii)
1 (one) Control panel (iii)
Positive  boom  locking
arrangements for above. (iv)
Emergency crank handle
attachment (v) Timer unit to adjust
the time for  operating the
barrier (vi) Fixing of
Hooters/Flashers on either side of
gate barrier.

18.00

Set

I-

3-

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

68.00

Transportation, installation,
testing and commissioning of
Emergency Sliding Boom at LC
gates which includes casting of
concrete foundation (total ten
numbers per gate) including
surrounding earthwork, fixing of
lock post, clamps, welding of
channel, cutting of rail post if
required as per site condition.
Note-Sliding boom with Pad lock,
EKT, lock shall be supplied by the
railway. All other required

materials shall be supplied by
the contractor.

18.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

69.00

Installation, wiring, testing and
commissioning of the Control cum
Indication panel as per approved
interlocking plan, FPD, circuit
diagram etc. (Mid- section
interlocked LC
Gate/IBS(operation-cum indication
console Domino type)/ Siding
motor operated point operation
panel /Non Interlocking panel) For
Single/Double line only.

1.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

70.00

Installation, wiring, testing and
commissioning of the Control cum
Indication panel as per approved
interlocking plan, FPD, circuit
diagram etc. (Mid- section
interlocked LC
Gate/IBS(operation-cum indication
console Domino type)/ Siding
motor operated point operation
panel /Non Interlocking panel) With
3rd line only.

19.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

71.00

Modification of existing Domino
type panel for Double distant/Auto
signal or external arrangement for
displaying the distant signal aspect
separately in SM room. It includes
drawing & design, all indoor wiring,
cable termination and modification
of relay rack in indoor and location

1.00

Station

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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box at outer if required for
commissioning Double distant/Auto
signal.Note:- This includes all
required materials such as panel
LED's, Dominos and button
assemblies, counter, keys, buzzer
etc. for commissioning.

72.00

Excavation of earth pit, placing &
fixing of Earth electrode with
construction of cement enclosure to
SEM Drawing No. 19-D6 and
drawal of 6 SWG Gl/Copper cable
from earth electrode to goomties,
relay room, cabin, station, etc. and
drawal of MS flat 35mm x 6mm for
signal post/Location box shall be
used as the case may be, including
fixing at both ends  of the
wire/MS flat. This includes
transportation of materials. Note:
Materials such as charcoals, salt,
sal ammoniac, 6 SWG Gl wire,
copper lugs with Steel bolts &
nuts etc. shall be supplied by the
contractor. MS flat 35mm x
6mm/Copper cable shall be supplied
by Railway.

1123.00

Numbers

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

73.00

Installation of Single Maintenance
Free Earth pit as per RDSO

Drawing No. SDO / RDSO/
E&B/001 which includes

the following:-a)
Digging/Auguring/Boring of single
earth pit of 100mm to 125mm
dia. to the depth of approx. 3
meter. b) Insertion of 3.0 meter
electrode and penetrating it
minimum 150 mm by pushing
gently with sledge hammer where
the natural soil is assumed. (c)
Filing of earth pit with Earth
Enhancement Compound (EEC) in
slurry form and backfilling. (d)
Carrying out exothermic weld
connection on single earth
electrode to a coppertape of 200
x 25 x 6 mm. (e) Carrying
out exothermic weld connection on
the copper tape of 200 x 25 x 6 mm
on Earth Electrode for connecting two
35 Sg. mm cables for redundancy.
(f) The exothermic welding material
for bonding the earth system shall
be procured from RDSO approved
firms, which includes graphite
modules, clamps, weld metal
powders. (g) The dimension of the
chamber will be of 300 x 300 x
300 mm (inside dimension) of RCC
with 50mm thick and fine finish,
Inspection chamber should be as per
IEC 62561-5 or latest. The top
RCC cover size shall be
400mmX400mmX50mm. The date
of testing and earth resistance value
shall be written on the cover with
black base with yellow paint.

146.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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74.00 | Digging a trench to a minimum depth | 720.00 Metre g- 2- Schedule
of 0.5 meter and laying 50x6 mm 1-
bare Galvanized steel tape Schedule
(Interconnecting tape) connecting all - A1 (S&T
the earth pits. Routing and laying Execution
50x6 mm Galvanized steel tape SOR)
connecting all the earth pits.
Carrying out exothermic weld
connections on all the earth
electrodes to Galvanized steel
tape of size 50x6 mm for
interconnecting the earth pits. It
shall be ensured that the distance
between any two earth electrodes
shall be minimum 3 meter (length of
the earth electrode) and max up to 6
meter (twice the length of the
earth electrode) to avoid mutual
resistance effects. This
interconnecting tape shall also be
covered with approximately 30 Kg of
earth enhancing compound for
each 3 meters length. Earth
enhancement compound 10Kg
along each meter also to be
spreaded along the Galvanized
steel tape.
75.00 | Routing and termination of 25x2 mm 1155.00 Metre g- g- Schedule
Copper tape/8 mm solid copper 1-
round conductor which is to be Schedule
fixed inside the equipment room with - A1 (S&T
60mm, 6KVA insulation studs Execution
including supply of insulation studs. SOR)
The separation of the two
successive insulation stud should be
600mm apart.
76.00 | Routing and connecting all the 2900.00 Metre g- 2- Schedule
equipment in the equipment/relay 1-
room to SEEB with 10 sgq. mm Schedule
copper cable using copper lugs with - A1 (S&T
stainless steel nut and bolts and Execution
fixtures. The work includes laying and SOR)
routing the copper cable in PVC /
conduits and fixing them on wall.
77.00 | Routing and connecting of all the 1450.00 Metre g- g- Schedule
SPDs in the equipment room/SEEB 1-
to MEEB with 16 sq. mm copper Schedule
cable using copper lugs with - A1 (S&T
stainless steel nut and bolts. Execution
SOR)
78.00 | Digging a trench to a depth of at 1850.00 Metre g- 2- Schedule
least 0.5 meterand run the two 1-
35 sq. mm earth conductor Schedule
(procured against supply item) - A1 (S&T
from Earth pit to MEEB. Routing Execution
and exothermic termination of two SOR)

35 sq. mm earth conductors in trench
from earth pitto 300 x 25 x 6mm

MEEB, which is to be fixed inside
the equipment room with two
60mm insulation studs.
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79.00

Supply and Installation of
Lightening Protection System
Class A type, detail as follows-
(1) Lightening arrester technology:
Advance Early Steamer Emission.
Material: High current discharge
stainless steel. International
standards: NFC 17-

102. (2) Mast material: FRP pipe
and high-grade aluminium.
Dimension: 50mm. length: 2
metres FRP pipe and 2 metres high
grade aluminium mast.

(3) Down conduct cable: PVC
insulated copper cable. Dimension:
50 Sg. mm, length: 75mtrs (per
set) Lightning strike counter
number of counts: 6 digits. Current
sensitivity: 1KA to 200 KA, 8/20 &
10/350 micro/Sec. induction Shunt:
0.5 micro. (4) Two (02) No. of
maintenance Free Earth with all
required consisting as per
Specification  No.
RDSO/SPN/197/2016 Ver 1.0 or
latest with all

required copper cables and strips.

27.00

Set

I-

3-

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

80.00

Installation, testing &
commissioning of Earth Leakage
Detector (ELD) - 8 channels as
per Specification No. RDSO/SPN/
256/2002 or latest.

27.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

81.00

Supply, Installation, Testing &
Commissioning of Networkable
Single loop addressable Fire alarm
Control panel expandable upto 2
loops & interface with ~ GSM/LTE
module  working as  per
RDSO/SPN/217/2021 ver-3 or
latest. The control panel shall be
networkable to Zonal /Divisional
Headquarters preferably over
TCP/IP and shall have clock
synchronization facility. This
schedule includes supply of TCP/IP
converter/ Networking card. The
control panel shall have provision
of Graphical software to enable
remote monitoring of entire fire
detection and alarm system of a
station from Head Quarters. The
control panel shall be designed to
work on power supply of
110V/230V AC as well as on DC
battery backup of adequate
capacity to work upto 24 hrs.
Backup. The Power supplies like
batteries and chargers shall be
supplied by the contractor. The
Control Panel shall have means for
the user to visualize and interact
with the complete Automatic Fire
Detection and Alarm  System
layout through a user-friendly
software executable on a standard
Windows based Personal
Computer. It shall be possible
to download data and extend
alarms _from Control Panel

27.00

Set

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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through suitable ports

like RS485/RS232/USB/TCP/IP

into a PC/Laptop available with
SSE at the installation and remote
location (Divisional Control room)
operating on Windows platform.
The software for downloading and
analysing fault data shall be
provided & shall be compatible
with the latest windows operating
system. Detection, actuation, and
control system shall have
provision for automatic as well
as manual operation. The
GSM/LTE module for interfacing
with  Control panel duly
providing compatible SIM with SMS
facility on minimum of 5 numbers
(users) and all other accessories.
Spares cost are also included & to
be supplied as per RDSO para no.
4.15.

82.00

Supply, installation testing &
commissioning of Heat and smoke
multi sensor with back box with
integral short circuit isolator as
per specification No.
RDSO/SPN/217/2021 ver-3 or
latest and required to be provided at
suitable locations inside the diesel
generator room, battery room,
ASM room, and other S&T service
rooms as directed by the Railway site
Engineer. The location of fixing
is to be meticulously decided so
that full advantage of the system is
achieved. Spares cost are also
included & to be supplied as per
RDSO para no. 4.15.

216.00

Numbers

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

83.00

Supply, Installation and Testing,
commissioning of Audio Visual
alarm (Hooter and strobe) with
back box controlled through
addressable control model. Visual
Alarms (Strobe): It shall be
preferably flashing type
RED/WHITE Color. Audio Alarms
(Hooter): It shall be preferably with
Piezoelectric type sounder. The
sound level shall be preferably
adjustable type up to 90dB at a
distance of 1m as per specification
No. RDSO/SPN/217/2021 Ver - 3
or latest. Spares cost are also
included & to be supplied as per
RDSO para no. 4.15.

27.00

Numbers

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)

84.00

Supply, Installation and Testing,
commissioning of Analogue
Addressable and resettable Manual
call point with back box with
integral short circuit isolator,
Analogue addressable protocol
having status LED for alarming &
standby mode, Binary coded dip
switch addressing. It shall have
inbuilt fault isolator or alternate
arrangement which shall isolate the
Manual Call Point in case of
open/short circuit fault within it
as per specification No.

27.00

Numbers

Schedule
1-
Schedule
- A1 (S&T
Execution
SOR)
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RDSO/SPN/217/2021 ver-3 or
latest. Spares cost are also
included & to be supplied as per
RDSO para no. 4.15.

85.00 | Supply, Installation, Testing and 27.00 Numbers g- g- Schedule
Commissioning of Relay module 1-
with back box and all other Schedule
accessories as per - A1 (S&T
RDSO/SPN/217/2021 ver-3 or Execution
latest. Spares cost are also SOR)
included & to be supplied as per
RDSO para no. 4.15.

86.00 | Supply, installation, testing & 27.00 Numbers g- g- Schedule
communication of Linear Heat 1-
Sensing (LHS) Interface module with Schedule
all accessories for integration with - A1 (S&T
main line fire alarm control panel Execution
as per RDSO specification No. SOR)
RDSO/SPN/217/2021 ver-3 or
latest. Spares cost are also
included & to be supplied as per
RDSO para no. 4.15.

87.00 | Supply, Installation Testing and 2214.00 Metre g- g- Schedule
commissioning of Analogue type 1-
Linear Heat Sensing cable with Schedule
required module to be integrated - A1 (S&T
on main Fire Alarm  Panel as Execution
per  specification  No. SOR)
RDSO/SPN/217/2021 ver-3 or
latest. Spares cost are also
included & to be supplied as per
RDSO para no. 4.15.

88.00 | Supply, Installation Testing and 3726.00 Metre g- g- Schedule
commissioning of FRLS/Fire 1-
Survival Circuit Integrity Cables Schedule
and power cable with all - A1 (S&T
accessories for connection of Fire Execution
Alarm devices specification SOR)
No. RDSO/SPN/217/2021 ver-3 or
latest. Spares cost are also
included & to be supplied as per
RDSO para no. 4.15.

89.00 | Supply, installation, configuring, 2.00 Numbers - 2- Schedule
testing and commissioning of 1-
remote monitoring software (GUI) Schedule
along with license for Min. 20 - A1 (S&T
addressing control panels with Execution
license as per SOR)
RDSO/SPN/217/2021 Ver-3.0 or
latest. This includes necessary
gateway card and network interface
card for the system fully functional
as desired by railways. Spares
cost are also included & to be
supplied as per RDSO para no.

4.15.

90.00 | Execution of Straight joint on Quad 10.00 Numbers g- 2- Schedule
cable/ jelly filled Telecom cable 1-
using Thermo-shrink/Universal Schedule
jointing kit (RTSF). This includes - A1 (S&T
excavation of cable joint pit of size Execution
1.2m x 1.2m x 1.0m for jointing of SOR)

cables, back filling and ramming after
jointing.

Page 68




EOI No: RAILTEL/ER/MKT/EO1/2023-24/Tender/40 DTD 27.03.2024

Description

A . Total Schedule
SN Item Qty Qty Unit Unit Amount No.
Rate

91.00 | Execution of Derivation/Transformer | 10.00 Numbers g- g- Schedule
joint on Quad cable/ jelly filled 1-
Telecom cable using Schedule
Thermoshrink/Universal jointing kit - A1 (S&T
(RTSF). This includes excavation of Execution
cable joint pit of size 1.2m x SOR)
1.2m x 1.0m for jointing of cables,
back filling and
ramming after jointing & without VF
transformer.

92.00 | Installation and commissioning of 48.00 Numbers g- g- Schedule
Fibre Distribution Management 1-
system (FDMS) for 24 Fiber complete Schedule
with all accessories with patch cord & - A1 (S&T
pigtail as per TEC Spec. with latest Execution
amendment. This include supply of SOR)
installation accessories as per
technical specification.

93.00 | Installation and commissioning of 236.00 Set - 2- Schedule
Fibre Distribution Management 1-
system (FDMS) for 48 Fiber complete Schedule
with all accessories with patch cord & - A1 (S&T
pigtail as per TEC Spec. with latest Execution
amendment. This include supply of SOR)
installation accessories as per
technical specification.

94.00 | Splicing of Optical Fiber Core and | 17040.00 | CORE g - %- Schedule
routing in joint closure/FDMS as per 1-
instruction of site Engineer. Schedule

- A1 (S&T
Execution
SOR)

95.00 | Supply, transportation and installation | 95.00 Numbers - 2- Schedule
of RCC joint chamber with two piece 1-
top cover and bottom cover with Schedule
holes for drainage and cable - A1 (S&T
entry, as per Drawing  No. Execution
RDSO/TCDO/COP-21(a).  This SOR)
includes trenching for jointing pit,
back filling and ramming of the pit
after placing the joint closure and
cable loop in the chamber
including dry sand upto 600mm
height without causing any damage
to same and consolidation of soil
as well as disposal of excess soil.

96.00 | Transportation and fixing of following | 12.00 Numbers g- g- Schedule
types of C.T. Box (Aluminium/Wago 1-
type) and termination of cable as per Schedule
details of jointing schedule approved - A1 (S&T
by the Railway Engineers.::20 pair Execution
C.T. Box SOR)

97.00 | Transportation and fixing of following | 8.00 Station g- g- Schedule
types of C.T. Box (Aluminium/Wago 1-
type) and termination of cable as per Schedule
details of jointing schedule approved - A1 (S&T
by the Railway Engineers.::Up to 200 Execution
Routes SOR)

98.00 | Transportation and fixing of following | 4.00 Station g- 2- Schedule
types of C.T. Box (Aluminium/Wago 1-
type) and termination of cable as per Schedule
details of jointing schedule approved - A1 (S&T
by the Railway Engineers.::More than Execution
200 Routes SOR)

99.00 | Transportation and fixing of following | 8.00 Station g- 2- Schedule
types of C.T. Box (Aluminium/Wago 1-
type) and termination of cable as per Schedule
details of jointing schedule approved - A1 (S&T
by the Railway Engineers.::Up to 200 Execution
Route SOR)
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Transportation and fixing of following | 4.00 Station g- 2- Schedule
100.00 | types of C.T. Box (Aluminium/Wago 1-
type) and termination of cable as per Schedule
details of jointing schedule approved - A1 (S&T
by the Railway Engineers.::More than Execution
200 Routes SOR)
Preparation of yard 216.00 Square Foot g- %- Schedule
101.00 | diagrams/Auto  section 1-
diagram/speed restriction board, Schedule
printing in vinyl with glossy - A1 (S&T
lamination and installation at site as Execution
per requirement. Note: (1) The SOR)
contractor may submit a paper
print of yard diagram/Auto
section diagram/speed restriction
board for checking by Rlys. The
same paper print diagram
with corrections will be submitted
to the Contractor. Then after
incorporating all corrections the
contractor may submit another
paper print to Rlys and will take
permissions of Rlys for final print. (2)
The contractor should submit the final
soft copies of yard diagrams in CD
to Rlys. (3) This includes supply
of board of suitable sizes with
fixing arrangements on wall. (4)
The printing should be clearly
visible from 3-4 feet.
Cement Concrete of proportion 300.00 cum - 2- Schedule
102.00 | 1:2:4 (Cement: Sand: Stone chips 1-
of 20mm nominal size) for Schedule
miscellaneous items. It includes - A1 (S&T
excavation, ramming of CC by Execution
using vibrator, curing and SOR)
plastering with cement and
sand mixture (aggregate will not
exceed beyond 3.8 cm). Note: All
materials required for foundation
are to be supplied by the
contractor.
Cement Concrete of proportion 300.00 cum - 2- Schedule
103.00 | 1:3:6 (Cement: Sand: Stone chips 1-
of 25mm nominal size) for Schedule
miscellaneous items. It includes - A1 (S&T
excavation, ramming of CC by Execution
using vibrator, curing and SOR)
plastering with cement and
sand mixture (aggregate will not
exceed beyond 3.8 cm). Note: All
materials required for foundation
are to be supplied by the
contractor.
Providing brick masonry in ratio | 300.00 cum - 2- Schedule
104.00 | 1:6 cement & mortar including 1-
plastering with 1:4 cement & sand Schedule
mixture both side, 20mm thick - A1 (S&T
each with contractors own classl| Execution
bricks including excavation, curing, SOR)
grouting, bolting etc. wherever
required. Bricks, sand & cement
to be supplied by the contractor.
Supply of PVC conduit pipe 3726.00 Metre g - %- Schedule
105.00 | rigid plain ended conduit size 1 1-
inch (25 mm) 1S:9537(part-3) and Schedule
9537 (Part-1) 1980 with latest - A1 (S&T
amendment S| marked with Execution
minimum 1.2 mm wall thickness & SOR)

one socket at every 3 meter pipe.
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Transportation and Fixing of 3975.00 Metre g- 2- Schedule
106.00 | PVC Conduit pipe/channel/casing 1-
caping on wall or structure with Schedule
drawal of Telecom/Power /Data - A1 (S&T
cable with proper finishing. Execution
SOR)
Horizontal Drilling by using manual 706.00 Metre g- g- Schedule
107.00 | pushing method (also called moling) 2-
at minimum depth of 1.5 meter below Schedule
the formation level of earth as per - A2
decision of Engineer in charge. (Micro-
Boring diameter should be atleast tunneling
110mm. Note :-HDPE/GI pipe SOR)
(make: TATA/Jindal or better) as per
site requirements will be supplied by
Railway.
Micro Tunnelling through Horizontal 7000.00 Metre g- g- Schedule
108.00 | directional drilling (HDD) machine, 2-
preparation of sites, boringm and Schedule
laying of HDPE pipes of size - A2
(outer/inner diameter= 50mm/42mm) (Micro-
for crossing of S&T cable through tunneling
HDPE pipe at bridges/culverts/track SOR)
crossing/pucca road crossing, boring
trench shall be minimum 3 (three)
meter below the river bed and
minimum 1 m at track/road/pucca
road crossing area etc. This includes
supply of permanently lubricated
HDPE telecom ducts of equal length
as per Specification No.
RDSO/SPN/TC/45/2013 REVISION
2.0 with latest amendments. For each
HDPE duct the following items are to
be supplied as per requirement (a)
End plug (b) Cable sealing plugs (c)
Plastic coupler slip fit/push fit type (d)
End plugs to be provided along with
drum. In case the site doesn't allow
to perform as per schedule, written
approval must be obtained from
atleast site incharge officer.Note: The
boring profile should be recorded and
submitted for
verification of depth and length of
boring.::1 HDPE pipe
Micro Tunnelling through Horizontal 7000.00 Metre g- 2- Schedule
109.00 | directional drilling (HDD) machine, 2-
preparation of sites, boringm and Schedule
laying of HDPE pipes of size - A2
(outer/inner diameter= 50mm/42mm) (Micro-
for crossing of S&T cable through tunneling
HDPE pipe at bridges/culverts/track SOR)

crossing/pucca road crossing, boring
trench shall be minimum 3 (three)
meter below the river bed and
minimum 1 m at track/road/pucca
road crossing area etc. This includes
supply of permanently lubricated
HDPE telecom ducts of equal length
as per Specification No.
RDSO/SPN/TC/45/2013 REVISION
2.0 with latest amendments. For each
HDPE duct the following items are to
be supplied as per requirement (a)
End plug (b) Cable sealing plugs (c)
Plastic coupler slip fit/push fit type (d)
End plugs to be provided along with
drum. In case the site doesn't allow
to perform as per schedule, written
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approval must be obtained from
atleast site incharge officer.Note: The
boring profile should be recorded and
submitted for

verification of depth and length of
boring.:2 HDPE pipe

110.00

Micro Tunnelling through Horizontal
directional drilling (HDD) machine,
preparation of sites, boringm and
laying of HDPE pipes of size
(outer/inner diameter= 50mm/42mm)
for crossing of S&T cable through
HDPE pipe at bridges/culverts/track
crossing/pucca road crossing, boring
trench shall be minimum 3 (three)
meter below the river bed and
minimum 1 m at track/road/pucca
road crossing area etc. This includes
supply of permanently lubricated
HDPE telecom ducts of equal length
as per Specification No.
RDSO/SPN/TC/45/2013 REVISION
2.0 with latest amendments. For each
HDPE duct the following items are to
be supplied as per requirement (a)
End plug (b) Cable sealing plugs (c)
Plastic coupler slip fit/push fit type (d)
End plugs to be provided along with
drum. In case the site doesn't allow
to perform as per schedule, written
approval must be obtained from
atleast site incharge officer.Note: The
boring profile should be recorded and
submitted for

verification of depth and length of
boring.:3 HDPE pipe

10500.00

Metre

Schedule
2-
Schedule
- A2
(Micro-
tunneling
SOR)

111.00

Micro Tunnelling through Horizontal
directional drilling (HDD) machine,
preparation of sites, boringm and
laying of HDPE pipes of size
(outer/inner diameter= 50mm/42mm)
for crossing of S&T cable through
HDPE pipe at bridges/culverts/track
crossing/pucca road crossing, boring
trench shall be minimum 3 (three)
meter below the river bed and
minimum 1 m at track/road/pucca
road crossing area etc. This includes
supply of permanently lubricated
HDPE telecom ducts of equal length
as per Specification No.
RDSO/SPN/TC/45/2013 REVISION
2.0 with latest amendments. For each
HDPE duct the following items are to
be supplied as per requirement (a)
End plug (b) Cable sealing plugs (c)
Plastic coupler slip fit/push fit type (d)
End plugs to be provided along with
drum. In case the site doesn't allow
to perform as per schedule, written
approval must be obtained from
atleast site incharge officer.Note: The
boring profile should be recorded and
submitted for

17500.00

Metre

Schedule
2-
Schedule
-A2
(Micro-
tunneling
SOR)
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verification of depth and length of
boring.:4 HDPE pipe
Mechanised Drilling/ Micro 1750.00 Metre g- 2- Schedule
112.00 | Tunnelling under important/ busy 2-
metal/concrete road /Railway track Schedule
and laying Gl pipe (make: - A2
TATA/Jindal or better) min. 75mm (Micro-
inner diameter Grade Medium tunneling
with Specn.No.IS- 1239, Pt-1, 1979 SOR)
including supply), Boring and
pulling cable upto 110mm dia. at
adepth of min. 1 meter as per
site condition. This also includes
reinstatement of the surface to the
original state.
Installation of fuse auto changeover 27.00 Numbers g- g- Schedule
113.00 | System type - | along with audio 3-
visual indication as per RDSO Schedule
Spec. No. RDSO/SPN/209/2012 - A3 (S&T
Ver.1.0 or latest. Execution
Non
SOR)
Modification of control cum indication | 11.00 LC Gate g- g- Schedule
114.00 | panel as per approved Front Plate 3-
diagram (FPD) of LC gate with Schedule
supply of required nos. of dominoes - A3 (S&T
and push buttons / switches, Execution
counters etc. as per Spec. no. Non
RDSO/SPN/186 / 2004. Note: 10% SOR)
spare dominoes and push buttons
/switches are to be supplied
additionally in the same cost by
the contractor to the Railway.
Dismantling of Concrete 600.00 cum g - g- Schedule
115.00 | foundation/ Demolishing 3-
RCC/CC/Stone work/Cutting Tar Schedule
carpenting/ CC Flooring/ Precast - A3 (S&T
concrete slab/ Brick work Execution
including leading the debris inside Non
Railway limit or outside Railway SOR)
limit as directed by site in charge.
This work to be done by
contactors with his own vehicle and
labour.
Cutting the masonry wall to the depth | 84.00 Numbers g- g- Schedule
116.00 | of 0.75 meter at the entry of room, 3-
placing of flexible HDPE pipe as per Schedule
the instructions of Railway site-in - A3 (S&T
charge and repairing of masonry Execution
wall and cement plastering after Non
the cable is taken inside the SOR)
flexible HDPE pipe suitable dia.
with Clamps as per drawing No.
RE/S&T/ALD/SK /161 /81. Clamps,
flexible HDPE pipe etc. and masonry
materials are to be supplied by the
contractor.
Installation, Testing and 3.00 Set g - - Schedule
117.00 | Commissioning of Mini goomty IPS 3-
without battery & SMPS for LC gate Schedule
as per Specification No. - A3 (S&T

Page 73




EOI No: RAILTEL/ER/MKT/EO1/2023-24/Tender/40 DTD 27.03.2024

Description

A . Total Schedule
SN Item Qty Qty Unit Unit Amount No.
Rate
RDSO/SPN/165/2012 Ver. 3.0 or Execution
latest and conforming to SE Railway Non
Drawing No. SER/P/ABS/030224 SOR)
along with provision of power
distribution board on wall through
angle separate for both AC & DC on
hylum sheet.
Installation, Testing and 27.00 Set g - - Schedule
118.00 | Commissioning of SMPS based 3-
Integrated Power Supply System Schedule
as per Specification No. - A3 (S&T
RDSO/SPN/165/2012 Ver. 3.0 or Execution
latest and conforming to SE Non
Railway Drawing No. SOR)
SER/P/ABS/040224 &
SER/P/ABS/050224.
Dismantling of old S&T 13.00 Per Block Section g- g- Schedule
119.00 | equipment's such as lever frame, 3-
mechanical rod run, FPL, old relay Schedule
racks, CTR, IPS, Battery, old - A3 (S&T
electrical equipments, Motor points, Execution
signal posts, and others as per Non
site requirement after commissioning SOR)
of the installation. All released
materials are to be transported to
concerned stores/Kharagpur
Depot. Note:- 1) Before start of
the dismantling, a detailed list of the
materials which are to be
dismantled to be prepared &
handed over to the site engineer. 2)
It includes dismantling of S&T gears
at IB hut if any.
3) It includes dismantling of LC
gates if any. 4) Italso includes
dismantling of existing
TLBI/SLBP/DLBP/DLBI with
accessories & other
equipments at each station.
Lump Sum charges on hire of 365.00 Day g- g- Schedule
120.00 | Multi Utility vehicle 01(One) Ton 3-
capacity for 02 nos. of vehicle per Schedule
day for supervision of Auto section - A3 (S&T
works. Make:- TATA RX Pick Up Van Execution
or Similar. Non
SOR)
Rate per Kilometer running of 18000.00 | Kilometre - 2- Schedule
121.00 | vehicles 01 (One) Ton capacity . 3-
TATA RX Pick Up Van or Similar. Schedule
- A3 (S&T
Execution
Non
SOR)
Installation, validation, testing and 12.00 Set g - - Schedule
122.00 | commissioning of Data concentrator 3-
along with accessories. Schedule
- A3 (S&T
Execution
Non
SOR)
Supply, Installation, Testing & 44.00 Numbers g- g- Schedule
123.00 | Commissioning of industrial grade 3-
Non-PoE based L3 switch (without L3 Schedule
license) configured to L2 managed - A3 (S&T
switch with 8 nos. Ethernet port & 4 Execution
Nos. 1 GE SFP port. make- Cisco or Non
better. SOR)
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Supply, Installation, Testing & 26.00 Numbers - 2- Schedule
124.00 | Commissioning of industrial grade 3-
Non-PoE based L3 switch (with L3 Schedule
license) with manageable 8 nos. - A3 (S&T
Ethernet port & 4 Nos. 10 GE SFP Execution
port. make- Cisco or better. Non
SOR)
Supply & laying of Polyolefin cable 250.00 Metre g- 2- Schedule
125.00 | channel of size width 240/340 3-
mm, height 155/230 Schedule
internal/external, length one - A3 (S&T
meter produced of polyefin with fire Execution
protection class K-1 in accordance Non
with DIN 53438 Part Il for laying SOR)
Signalling/Telecom cables, channel
attachable to each other with male
female swallowtall connectors and
having suitable detachable cover.
This also includes installation of
polyolefin cable channels of all sizes
by Digging of the required size. Note:
Duct integrity test also to be done
after laying of duct in the trench.
Supply & laying of polyolefin cable 250.00 Metre g- g- Schedule
126.00 | channel of size width  100/200 3-
mm, height 155/230 internal/ Schedule
external, length 1 meter produced - A3 (S&T
of polylefin with fire, protection Execution
class K-1 in accordance with DIN Non
53438 part Il for laying signaling SOR)
/telecom cables, channel attachable
to each other with male female
swallowtail connectors and
having suitable detachable cover.
This also includes installation of
polyolefin cable channels of all sizes
by Digging of the required size. Note:
Duct integrity test also to be done
after laying of duct in the trench.
Fixing & installation of 6/9U Rack | 49.00 Numbers g- g- Schedule
127.00 | with 19 inch standard dimension, 3-
wall mounting, front glass door with Schedule
lock and two key, with rack fixing - A3 (S&T
Multi point AC power strip, cable Execution
organiser with wall fixing screws. Non
SOR)
Installation of Single Line Directional 4.00 Numbers - 2- Schedule
128.00 | Panel for Auto Signalling in 3-
bidirectional Line with Dominos Schedule
made of PBT & switches. - A3 (S&T
Execution
Non
SOR)
Supply of Unskilled labour 365.00 Day g- g- Schedule
129.00 | assistance for SE/JE in day to day 3-
works i.e. giving marking of cable Schedule
route, cable laying, taking of - A3 (S&T
measurements, noting of daily work Execution
status, carrying the tools and Non
equipments etc., watch and ward SOR)

during the course of execution of
work as per the instructions of
concerned SE/JE (as per Chief
Labour Commissioner Letter No.
1/131/1/2016-LS-11 dt. 31.3.16 or
latest).
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Providing the services of 365.00 Day - 2- Schedule
130.00 | Computer oriented technical 3-
manpower to carryout works like Schedule
Drawing, computation, write up - A3 (S&T
etc., using computer, using Execution
software like AUTOCAD, MS Non
Office etc. for 08.00 hrs in a day SOR)
with all expenses of transportation,
accommodation, food, consumables
etc., with all ascents, descents,
taxes, octroi, cess, fees, duties
with contractors cost etc., as
per special
conditions/specifications/regulations
and as directed by Engineer-in-
charge. Note : The person engaged
for providing the services shall
be convergent with computer
working knowledge in operation of
above software packages.
Erection, testing & 34.00 Set g - - Schedule
131.00 | commissioning of MCB 3-
1X63A,230/416 V, DP, complete Schedule
with HRC type back up fuses, - A3 (S&T
housed in a weather proof MS box Execution
suitable for fixing on AT mast. Non
SOR)
Supply of Industrial Grade VDU for 1 Per Visual Display Unit - %- Schedule
132.00 | 24X7 operation.::VDU of screen size (VDU) 4-
55 Inch (4K). Schedule
-B1 (S&T
Supply
SOR)
Supply of Industrial Grade VDU for 1 Per Visual Display Unit - %- Schedule
133.00 | 24X7 operation.::VDU of screen size (VDU) 4-
65 Inch (4K). Schedule
-B1 (S&T
Supply
SOR)
Supply & installation of Online 3 2.00 Numbers - 2- Schedule
134.00 | KVA UPS with 2 hours backup 4-
Make APC or better. Schedule
-B1 (S&T
Supply
SOR)
Supply of HDPE pipe with OD/ID 172.00 Kilometre g - %- Schedule
135.00 | 40mm/33mm, Thickness 4mm with 4-
suitable couplers, plugs, end caps, Schedule
spacer, T band etc. as per -B1 (S&T
Specification No. Supply
RDSO/SPN/TC/45/2013 Rev-2.0 or SOR)
latest.
Supply of Steel Apparatus case 698.00 Numbers g- %- Schedule
136.00 | Full height as per Drawing No. 4-
SK/Drg./OL/SER /198 with lock & Schedule
key ward No. will be decided by -B1 (S&T
site engineer as per Specification Supply
No. IRS: S-10/78 with Rev. 8 or SOR)
latest. Hylam sheets not to be
supplied. This include one key &
handle for each four Apparatus
Case or minimum one.
Supply of Steel apparatus case 19.00 Numbers g- %- Schedule
137.00 | (Half) type as per Drawing No. 4-
RE/S&T/ALD/SK/ 220/82 Alt. A Schedule
and 221/82 with Alt. B with lock & key -B1 (S&T
ward No. will be decided by site Supply
engineer as per Specification No. SOR)

IRS:S-10/78 with Rev. 8 or latest.
This include one key & handle for
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each four Apparatus Case or
minimum one.
Supply of Steel Apparatus Case 10.00 Numbers - 2- Schedule
138.00 | (Quarter) as per Drawing No. 4-
RE/S&T/ALD/SK/227/ 82 corrected Schedule
upto 30686 & 228/82 corrected -B1 (S&T
upto 18/1/93, with lock & key ward Supply
no. will be decided by site engineer SOR)
as per Specification No. IRS:S-10/78
with Rev. 8 or latest. This include one
key & handle for each four Apparatus
Case or minimum one.
Supply of Hylam Sheet 6mm 4.00 Numbers - 2- Schedule
139.00 | thickness of size 8 foot X 4 foot as 4-
per specification no. IS 2036 of 1995 Schedule
orlatest. In case of -B1 (S&T
different  configuration, Supply
proportionate rate to be considered SOR)
for payment purpose. Note:- In
case the requirements are
different from the above,
proportionate payment will be done.
Supply of Hylam Sheet 12mm of size | 4.00 Numbers - 2- Schedule
140.00 | 4 foot x 4 foot as per specification no. 4-
IS 2036 of 1995 or latest. In case of Schedule
different configuration, proportionate -B1 (S&T
rate to be considered for payment Supply
purpose. Note:- In case the SOR)
requirements are different from
the above, proportionate payment
will be done.
Supply of Hylam Sheet 4.00 Numbers g- g- Schedule
141.00 | 25mm.Size-955mm x 400mm for 4-
Apparatus case as per specification Schedule
no. 1S 2036 of 1995 or latest. In -B1 (S&T
case of different configuration, Supply
proportionate rate to be considered SOR)
for payment purpose. Note:-
In case therequirements are
different from the above,
proportionate payment will be done.
Supply of Terminal block 6-way PBT, | 14340.00 | Numbers g- 2- Schedule
142.00 | 25mm as per Specification No. 4-
IRS:S-75/2006 Rev. 2.0 or latest Schedule
as per IRS Drg. No. SA-23756 -B1 (S&T
Alt-3 or its latest amendments. Supply
SOR)
Supply of Non-Deteriorating type low | 2510.00 Numbers - 2- Schedule
143.00 | voltagem electric fuse for Railway 4-
signalling, fuse with cylindrical cap Schedule
without indication, cylindrical fuse as -B1 (S&T
per Specification No. IRS:S-78/2006 Supply
or latest.::ND Fuse Cylindrical Type SOR)
4/6 Amp.
Supply of PBT fuse base as per 2510.00 Numbers g- %- Schedule
144.00 | Specification No. IRS:S-75/2006 4-
Rev. 2.0 or latest as per IRS Schedule
drawing No. . SA: 23748 with alt -B1 (S&T
4 or its latest amendments. Supply
SOR)
Supply of Colour Light Signal, 38.00 Numbers g- g- Schedule
145.00 | Multi Unit type Two Aspect 4-
complete but without lamp holder, Schedule
lenses & transformers as per -B1 (S&T
IRS:S-26/64 and RDSO Drawing Supply
No. SA23003 A/M (Adv.) or SOR)

latest. Mounting socket including its
material shall be as per RDSO
Drawing No. S 23005/M for
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post mounting on 140 mm outside
diameter post.
Supply of Colour Light Signal, Multi 334.00 Numbers g- g- Schedule
146.00 | Unit type Four Aspect complete but 4-
without lamp holder, lenses & Schedule
transformers as per IRS:S- -B1 (S&T
26/64 and RDSO Drawing No. Supply
SA23001 A/M (Adv.) or latest. SOR)
Mounting socket including its
material shall be as per RDSO
Drawing No. S 23005/M for
post mounting on 140 mm outside
diameter post.
Supply of Cast Iron (Grade-20) 234.00 Numbers g- g- Schedule
147.00 | Signal base 140 mm diameter tube 4-
Drawing No. S-2011/M as per Schedule
Specification No. IRS:S-10/78 & -B1 (S&T
1S:210 or latest. Supply
SOR)
Supply of Tubular (Seamless) Post 117.00 Numbers g- 2- Schedule
148.00 | for Colour Light Signal 4.5 meter as 4-
per Specification No. IRS:S-6/81 or Schedule
latest to suit 140mmm dia. base. -B1 (S&T
Supply
SOR)
Supply of Tubular (Seamless) Post 117.00 Numbers g- g- Schedule
149.00 | for Colour Light Signal 5.5 meter 4-
Specification No. IRS:S-6/81 or Schedule
latest to suit 140mmm dia. base. -B1 (S&T
Supply
SOR)
Supply of Ladder 4.5 meter for 117.00 Numbers g- %- Schedule
150.00 | Colour Light Signal as per RDSO 4-
Drawing No. SA-23153 (Adv.) and Schedule
Stage with Ladder foundation as -B1 (S&T
per Drawing No. S-2033/M (IRS) Supply
as per Specification No. IRS:S- SOR)
10/78 & 1S:210 or latest.
Supply of Ladder 5.5 meter for 117.00 Numbers g- 2- Schedule
151.00 | Colour Light Signal as per RDSO 4-
Drawing No. SA-23156 (Adv.) and Schedule
Stage with Ladder foundation as -B1 (S&T
per Drawing No. S-2033/M (IRS) Supply
as per Specification No. IRS:S- SOR)
10/78 & 1S:210 or latest.
Supply of Metallic Junction route 5.00 Numbers - 2- Schedule
152.00 | indicator unit 3 ways (Without 4-
Lenses & Holder) as per RDSO Drg. Schedule
No. SA 23403 suitable for LED Signal -B1 (S&T
Lighting Unit & as IRS:S-66/84 Supply
amndt-1 or latest.(Supply of LED Unit SOR)
is not covered in this item).
Supply of Non- Metallic (FRP) A 314.00 Numbers g- 2- Schedule
153.00 | Marker/Calling On signal (CLS 4-
Type) unit as per Drawing No: SA Schedule
24351 (Adv.) and Specification No. -B1 (S&T
IRS-S-10/78, IRS:S-26/64 & as Supply
per RDSO specification no. SOR)
RDSO/SPN/153/2011 REV 4.1 or
latest.
Supply of Signal Number plate 372.00 Numbers g- %- Schedule
154.00 | pressure sensitive Retro reflective 4-
type high intensity grade white with Schedule
imprinted 'Number/Alphabet/Arrow' -B1 (S&T
in black/White of size as per SEM Supply
Drg.19-D10 (Sheet 6 to 7) with film SOR)

thickness 0.3mm on ACP sheet with
Clamp for Main/Shunt Signal made of
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MS Flat of size 30mm x 3mm  with
nut & bolt as per SEM Drg.No.
19-D10 (Sheet 9-10).
Supply of Signal Marker Retro 67.00 Numbers g- g- Schedule
155.00 | reflective type high intensity grade 4-
white with imprinted Arrow Marker in Schedule
white on red background of -B1 (S&T
size as per SEM Drg.19-D10 Supply
(Sheet 8) with film thickness 0.3mm SOR)
on ACP sheet with Clamp for
Main/Shunt Signal made of MS Flat
of size 30mm x 3mm with nut & bolt
as per SEM Drg. No. 19-D10 (Sheet
9-10).
Supply of Signal Marker Retro 196.00 Numbers g- g- Schedule
156.00 | reflective type high intensity grade 4-
white with imprinted 'A'/'G'/'C'/'P' in Schedule
black of size as per SEM Drg.19- -B1 (S&T
D10(Sheet 1 to 5) with film thickness Supply
0.3mm on ACP sheet with Clamp for SOR)
Main/Shunt Signal made of MS
Flat of size 30mm x 3mm with nut
& bolt as per SEM Drg.No. 19-D10
(Sheet 9-10).
Supply of Red aspect Main LED 257.00 Numbers g- 2- Schedule
157.00 | Signal Lighting unit 110V AC as per 4-
Specification No. RDSO/SPN/ 199/ Schedule
2010 Rev 1.1 or latest. -B1 (S&T
Supply
SOR)
Supply of Yellow aspect Main LED | 675.00 Numbers g- 2- Schedule
158.00 | Signal Lighting unit 110V AC as per 4-
Specification No. RDSO/SPN/ 199/ Schedule
2010 Rev 1.1 or latest. -B1 (S&T
Supply
SOR)
Supply of Green aspect Main LED | 216.00 Numbers g- %- Schedule
159.00 | Signal Lighting unit 110V AC as per 4-
Specification No. RDSO/SPN/ 199/ Schedule
2010 Rev 1.1 or latest. -B1 (S&T
Supply
SOR)
Supply of Calling-ON LED Signal 5.00 Numbers - 2- Schedule
160.00 | Lighting unit 110V AC as per 4-
Specification No. Schedule
RDSO/SPN/153/2011 Rev 4.1 or -B1 (S&T
latest. Supply
SOR)
Supply of Route LED Signal Lighting 10.00 Numbers g- g- Schedule
161.00 | unit 110V AC as per Specification 4-
No. RDSO/SPN/153/2011 Rev Schedule
4.1 or latest. -B1 (S&T
Supply
SOR)
Supply of A/AG Marker LED 345.00 Numbers g- %- Schedule
162.00 | Signal Lighting unit 110V AC. 4-
Schedule
-B1 (S&T
Supply
SOR)
Supply of Pipe lock with key ring 706.00 Numbers g- 2- Schedule
163.00 | size inside dia. 40.5mm, outside dia. 4-
60mm. Thickness 20mm, lock length Schedule
65mm. -B1 (S&T
Supply
SOR)
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Supply of Composite Relay 60.00 Numbers - 2- Schedule
164.00 | Rack/Q series Relay Rack as per 4-
Drawing No. SK/DRG/OL/SER/192, Schedule
Sheet 1 or 2 or latest and must be -B1 (S&T
powder coated of stone grey colour. Supply
SOR)
Supply of MS Cable termination 77.00 Numbers g- %- Schedule
165.00 | Racks (CTR) with full size of 6 mm 4-
thick Hylam sheet as per Drawing Schedule
No. SK/DRG/OL/SER/197 or latest -B1 (S&T
and must be powder coated of Supply
stone grey colour. SOR)
Supply of Tag block 200 way/160 60.00 Numbers - 2- Schedule
166.00 | way with PVC covers as per 4-
Specification No. IRS: S-77/2006 with Schedule
Rev.1.0 or latest & Drawing No. SA- -B1 (S&T
24751 & 52. Supply
SOR)
Supply of 2 conductor Knife 30500.00 | Numbers g- 2- Schedule
167.00 | disconnect terminal block i.e. 4-
Wago, Connection method: Spring- Schedule
cage connection, Cross section: 0.2 -B1 (S&T
mm? - 2.5 mm?, Nominal current: Supply
16 A, Nominal voltage: 400 V, SOR)
Color :- as per instruction of
site engineer. Flammability rating
according to UL 94-VO,
confirming to
Specification No.
RDSO/SPN/189/2004, Ver.3 or
latest.
Supply of Steel Rail Carrier (Din Rail | 486.00 Metre g- g- Schedule
168.00 | slotted) Size: 35mmx7.5mm  as 4-
per  Specification  No. Schedule
RDSO/SPN/189/2004, Ver.3 or -B1 (S&T
latest. Supply
SOR)
Supply of Endplate/End stop suitable | 3813.00 Numbers - 2- Schedule
169.00 | for disconnect terminal as per 4-
RDSO/SPN/189/2004, Ver.3 or Schedule
latest. -B1 (S&T
Supply
SOR)
Supply of Wago Marker ( 1-100) for 305.00 Set - 2- Schedule
170.00 | wago terminal. 4-
Schedule
-B1 (S&T
Supply
SOR)
Supply of Single Jumper/ shorting 3060.00 Numbers g- g- Schedule
171.00 | link for wago terminal. 4-
Schedule
-B1 (S&T
Supply
SOR)
Supply of Negative Bus Bar 20 mm | 96.00 Metre Z- g- Schedule
172.00 | X5 mm thick made of copper bar 4-
with brass screw & washer (The Schedule
bar and screw should be nickel -B1 (S&T
plated) minimum length of one piece Supply
is to be 0.3 m. SOR)
Supply of Remote terminal unit 10.00 Set g- %- Schedule
173.00 | (RTU) with 128 Digital & 16 4-
Analog inputs with modem as per Schedule
Specification No. IRS:S-99/2006 -B1 (S&T
(Amdt-3) or latest. Magnetic door Supply
lock coil to be supplied along with SOR)

equipment.
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Supply of Data logger system for 17.00 Set - 2- Schedule
174.00 | Railway S&T Installations with 512 4-
Digital and 32 Analog input as per Schedule
Specification No. IRS:S-99/2006 -B1 (S&T
(Amdt-3) or latest with power Supply
supply arrangement (batteries and SOR)
charger), fault diagnostic software
for failure analysis, modem
card, as per technical
specification. It includes:- CMU (i3 or
latest with 256 GB SSD or better)
with  UPS (minimum 6 hrs.
battery backup) and Printer- 01 No.
Magnetic door lock coil to be supplied
along with equipment.
Supply of data concentrator along 12.00 Numbers - 2- Schedule
175.00 | with one Dual Card modem as per 4-
RDSO specification IRS:S- 99/2006 Schedule
(Amdt3). -B1 (S&T
Supply
SOR)
Supply of PVC Insulated 7.00 Kilometre g - %- Schedule
176.00 | Multicore copper conductor Indoor 4-
Cable 60 Core x 0.6mm diameter as Schedule
per Specification No. IRS:S-76/89 or -B1 (S&T
latest. Supply
SOR)
Supply of Cable PVC 204.00 Kilometre g - %- Schedule
177.00 | Insulated single core multistrand, 4-
unsheathed with plain annealed Schedule
copper conductor 16/0.2 mm -B1 (S&T
diameter (0.5mm Insulation Supply
Thickness) Specification No. IRS:S- SOR)
76/89 or latest. Colour of the
cables may be Blue/Red/Grey/
Green/Brown/Black/Yellow/White.
Supply of 10 Sq. mm PVC 38300.00 | Metre g- 2- Schedule
178.00 | insulated Single core Multistrands 4-
copper conductor Schedule
(Red/Black/Green) as per -B1 (S&T
1S:694/2010 or latest, as per Supply
Specification No. IRS:S-76/89 or SOR)
latest. Colour of the wire which is
required will be specified by
the Engineer incharge.
Supply of 16 Sq. mm PVC 6800.00 Metre g - %- Schedule
179.00 | insulated Single core Multistrands 4-
copper conductor Schedule
(Red/Black/Green) as per -B1 (S&T
1S:694/2010 or latest, as per Supply
Specification No. IRS:S-76/89 or SOR)
latest. Colour of the wire which is
required will be specified by
the Engineer incharge.
Supply of 35 Sq. mm PVC 1850.00 Metre g- 2- Schedule
180.00 | insulated Single core Multistrands 4-
copper conductor Schedule
(Red/Black/Green) as per -B1 (S&T
1S:694/2010 or latest, as per Supply
Specification No. IRS:S-76/89 or SOR)
latest. Colour of the wire which is
required will be specified by
the Engineer incharge.
Supply of PVC Switch Board 600.00 Metre g - %- Schedule
181.00 | Cables 05 pair / 0.5 mm 4-
conductor dia. as per TEC Schedule
specification GR/WIR-06/03 of march -B1 (S&T
02 or latest. Supply
SOR)
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Supply of PVC Switch Board 600.00 Metre g- 2- Schedule
182.00 | Cables 10 pair / 0.5 mm 4-
conductor dia. as per TEC Schedule
specification GR/WIR-06/03 of march -B1 (S&T
02 or latest. Supply
SOR)
Supply of Relay, Non-AC immune, | 1334.00 Numbers g- g- Schedule
183.00 | plug-in type, Style 'QN1', Neutral 4-
line, 24V DC, 8F/8B contacts, front Schedule
and back contacts metal to carbon, -B1 (S&T
with plug board, retaining clip & Supply
connectors conforming to BRS:930, SOR)
and IRS:S-34 /68 Amd.6 & IRS:S-
23/88
Amd.1 or latest. The interlocking
code for this unit
shall be "ABCDF".
Supply of Q-Series Neutral line 2477.00 Numbers g- %- Schedule
184.00 | Relay style 'QNA1'24V DC, 8F/8B 4-
contact, front and back contacts Schedule
metal to carbon with plug board, -B1 (S&T
retaining clip and connectors Supply
confirming to BRS:931A, IRS:S-60 SOR)
/78 Amd.1, IRS:S 34 /68 Amd.6 &
IRS:S 23 /88 Amd.1
or latest. The interlocking code for
this unit shall be
"ABDGH".
Supply of Q-Series Neutral line 20.00 Numbers - 2- Schedule
185.00 | Relay style 'QL1' Magnetically 4-
latched 24 V DC, 11F/4B contacts Schedule
each, front and back contact metal - B1 (S&T
to carbon , complete with plug Supply
board, retaining clips and SOR)
connectors conforming to
BRS:935A, IRS:S 34/68 Amd.6 &
IRS:S 23/88 Amd.1 or latest.
The interlocking code for this unit
shall be "ABDEG".
Supply of 24V DC Relay Fail Safe 20.00 Numbers - 2- Schedule
186.00 | Electronic Time Delay Device For 4-
Railway Signalling with fixed Schedule
timing (0 - 60) seconds and -B1 (S&T
conforming to Specification No. Supply
IRS:S61 /2000 with Amd.3 or SOR)
latest mounted on Q-series relay
base & covered complete with
connectors, retaining clip etc. The
interlocking code for this unit shall be
"AFHKY".
Supply of Electric key transmitter 38.00 Numbers - 2- Schedule
187.00 | (EKT)/Rotary key transmitter (RKT) 4-
as per Specification No. IRS:S- Schedule
21/2001 Rev 1.0 & Drawing No.SA- - B1 (S&T
22601 or latest with the keys and Supply
wards nos. will be per instructions SOR)
given by site Engineer in charge.
Supply of Key Lock - 'E' Type with 28.00 Numbers g- g- Schedule
188.00 | key as per RDSO Drg. No. SA- 4-
3376/M, Alt-2(Lock) & SA-3377 Schedule
(Key), -B1 (S&T
and Specification No. IRS: S 30-64 Supply
Rev 0 and IRS S-10. Ward No. SOR)
shall be as per instruction of
Railway.
Supply of DC-DC converter 110/(24 - | 48.00 Numbers - 2- Schedule
189.00 | 32V, 10A) as per Specification No. 4-
RDSO/SPN/165/2012 Ver. 3.0 or Schedule
latest. - B1 (S&T
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Supply
SOR)
Supply of Low Maintenance Lead 30.00 Numbers - 2- Schedule
190.00 | Acid (LMLA) Secondary Cells for 4-
S&T installations made of hard Schedule
rubber container and with nominal -B1 (S&T
voltage 2 volts as per Specification Supply
No. IRS-S-88/2004 Ver. 1.0 or SOR)
latest.::120 AH
Supply of Low Maintenance Lead 5.00 Numbers g- %- Schedule
191.00 | Acid (LMLA) Secondary Cells for 4-
S&T installations made of hard Schedule
rubber container and with nominal -B1 (S&T
voltage 2 volts as per Specification Supply
No. IRS-S-88/2004 Ver. 1.0 or SOR)
latest.::200 AH
Supply of Electrically operated 18.00 Set - 2- Schedule
192.00 | lifting barrier (ELB)24V/110V 4-
DC/110V AC without hand Schedule
generator & boom length of 9.76 -B1 (S&T
meter/32 feet confirming to IS: Supply
277 with Base metal as IS: 513 SOR)
grade CRS3, the boom shall be
painted alternately with 300-mm
bands of black and yellow colour
and additionally provided with
luminous stripes (reflective tape)
as per RDSO Drg. No. RDSO/S
11600, complete set as per
Specification No. RDSO/SPN/
208/2012 Ver. 2 Amd.1.0 or latest.
List of spares & tool kit items
mentioned in Para 10 of RDSO
Specification shall also be supplied.
Supply of Sliding Boom Gate as per 18.00 Set - 2- Schedule
193.00 | drawing no. E. Rly Signal 4-
workshop/HWHs Drg No. Schedule
SW/SA/29/768. This includes supply -B1 (S&T
of 8 Nos. 'E' type lock with key as per Supply
Specification No. IRS:S-30/64 or SOR)
latest. Key for 'E' type lock as per
Drg No. 3377/M with latest
amendment ward no. to be fixed
on MS plate as mentioned in the
drawing and it include all the nut and
bolt with washer, Anchor
Bolt (750mmX250mm) and PAD lock
6 (Six) lever (make
- Godrej or better) with three keys.
Supply of Dual tone warning bell 18.00 Numbers - 2- Schedule
194.00 | hooter for L.C gate 4-
25 watt horn, working voltage 110 Schedule
VAC/24V DC (both provision). -B1 (S&T
Supply
SOR)
Supply of Control cum Indication 1.00 Set - 2- Schedule
195.00 | panel Domino Type as  per 4-
RDSO  Specification  No. Schedule
RDSO/SPN/186/2004Rev. 2.0 or -B1 (S&T
latest. Size of each Domino will Supply
be 54 + 10mm X 34 + 7mm. - SOR)

Omm. - Omm. Control Panel
included panel rest, front and side
table, complete with switches,
push button, termination of cables,
painting and lettering as required.
This includes 10% spare of panel
LED's, Dominos and button
assemblies, counter, keys, buzzer
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etc. Note: Size of the panel
will depend upon the number of
Dominos required as per Front
Plate Diagram. (Midsection
interlocked LC Gate/IBS
(operation-cum indication console
Domino type)/ Siding motor
operated point operation panel
/Non Interlocking panel. For
Single/Double line only.
Supply of Control cum Indication 19.00 Set - 2- Schedule
196.00 | panel Domino Type as per 4-
RDSO  Specification  No. Schedule
RDSO/SPN/186/2004Rev. 2.0 or -B1 (S&T
latest. Size of each Domino will Supply
be 54 + 10mm X 34 + 7mm. - SOR)
Omm. - Omm. Control Panel
included panel rest, front and side
table, complete with switches,
push button, termination of cables,
painting and lettering as required.
This includes 10% spare of panel
LED's, Dominos and button
assemblies, counter, keys, buzzer
etc. Note: Size of the panel
will depend upon the number of
Dominos required as per Front
Plate Diagram. (Midsection
interlocked LC Gate/IBS
(operation-cum indication console
Domino type)/ Siding motor
operated point operation panel
/Non Interlocking panel. For 3 lines.
Supply of Master Telephone Unit with | 4.00 Numbers - 2- Schedule
197.00 | voice logging facility for Electronic LC 4-
Gate Telephone System as per Schedule
Specification No. RDSO -B1 (S&T
/SPN/TC/51/2011 Rev Supply
1.0 or latest. SOR)
Supply of Gate Telephone (Slave 12.00 Numbers g- %- Schedule
198.00 | Telephones) for Electronic LC 4-
Gate Telephone System as per Schedule
Specification No. RDSO -B1 (S&T
/SPN/TC/51/2011 Rev 1.0 or latest. Supply
SOR)
Supply of Power Supply System with | 4.00 Numbers g- %- Schedule
199.00 | MF Battery of 12V/24V DC (12V DC 4-
supply shall be connected to the Schedule
Station Telephone Unit & 24V -B1 (S&T
shall be fed to Line Circuit) with Supply
maintenance free battery for SOR)
electronic LC gate telephone
system as per Specification No.
RDSO/SPN/TC-51/2011, Rev 3.0
Amd.1 or latest including battery
charger.
Supply of Earth Electrodes as | 1123.00 Set g- %- Schedule
200.00 | per Drawing No.SEM2021, 19-D6, 4-
Gl pipe confirming to 1S:1239 of Schedule
3.0mm thickness, 3.0 meter - B1 (S&T
long, 50.0mm diameter, 5 mm Supply
diameter drilled holes staggered at SOR)
distance of 150 mm.
Supply of MS Flat Plate Strip 5615.00 Metre g - %- Schedule
201.00 | (Specification no. 226 STD or latest 4-
35 mm x 6 mm thick for earth Schedule
connection to Signal post, L/Box etc. -B1 (S&T
Supply
SOR)
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202.00

Supply of basic material to
construct unit Maintenance Free
Earth for Single Earth consisting as
per Spec. No.
RDSO/SPN/197/2016 Ver 1.0 or
latest, bonding connections
drawing no. SDO/ RDSO/E&B/002.
(a) Copper bonded steel
electrodes of 3.0 m long, 17.0
mm dia. min. with copper bonding
thickness of min 250 micron and
UL listed and marked -1 No.
(b) Earth Enhancement compound
of RDSO approved brand supplied in
sealed bags of min 30-35 Kg.- 1 Nos.
(c

) Copper Strip of 200mm x
25mm x 6mm to exothermically
welded to Earth electrode- 1no.(d)
Copper Strip of 300mm x 25mm x
6mm (MEEB) - 1no.(e) Copper
Strip of 150mm x 25mm x 6mm
(SEEB)- 1no. It includes (i)Supply
of 35 Sq. mm Multi-strand Single
Core PVC insulated Copper
Connector as per 1S:694 for
connecting Main Earth Electrode to
MEEB in the equipment room
in duplicate.-10 m. (ii)Supply of 16
Sg. mm Multi- strand ~ Single
Core PVC insulated Copper
Connector as per 1S:694 for
connecting MEEB to SEEB and
SPDs to MEEB.-10 m. (iii)Supply
of 10 Sq. mm Multi-strand Single
Core PVC insulated Copper
Connector as per 1S:694 for
connecting various equipments to
SEEB10 m. As per RDSO spec.
for Desire Earth Resistance less than
1(one)

Ohms.

22.00

Set

I-

3-

Schedule
4-
Schedule
- B1 (S&T
Supply
SOR)

203.00

Supply of basic material to
construct Maintenance Free Earth
for Ring Earth consisting as
per Specification No.
RDSO/SPN/197/2016 Ver 1.0 or
latest, bonding  connections
drawing  no. SDO/RDSO/E&B/002.
(a) Copper bonded steel
electrodes of 3.0 m long, 17.0
mm dia. minimum with copper
bonding thickness of min 250
micron and UL listed and
marked -1 No. (b) Earth
Enhancement compound of RDSO
approved brand supplied in sealed
bags of min 30-35 Kg.- 1 Nos. (c)
Copper Strip of 200mm x
25mm x 6mm to exothermically
welded to Earth electrode- 1no.(d)
Copper Strip of 300mm x 25mm x
6mm (MEEB) - 1no.(e) Copper
Strip of 150mm x 25mm x
6mm(SEEB)- 1no.

124.00

Set

Schedule
4-
Schedule
-B1 (S&T
Supply
SOR)

204.00

Supply of 50 mm x 6 mm Galvanised
steel tape for interconnecting the
earth pits.

720.00

Metre

Schedule
4-

Schedule
- B1 (S&T
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Supply
SOR)
Supply of 25mm x 2 mm bare 1155.00 Metre g- 2- Schedule
205.00 | copper strips in the equipment room. 4-
Schedule
-B1 (S&T
Supply
SOR)
Supply of Class B & C Surge 36.00 Set Z- g- Schedule
206.00 | protection Device (SPD) - Type | 4-
& Il with Visual Indication and Schedule
Potential free contact to remote -B1 (S&T
monitoring as per Specification No. Supply
RDSO/SPN/165/2012 Ver 3.0 or SOR)
latest and |IEC standard 61643 for
Single line 230V AC application with
handling Lightning surges of 10/350
microseconds and Switching surges
of 8/20 microseconds .One Set
consists of 3 nos. of SPD (2 No. of
B Class (L-N, N-E) and one no. of
C Class (L-N) all enclosed in a
Box with KEMA or VDE certified as
per latest IEC 61643-11-2011
Standard. Class B &C Surge
protection device required with
Three modules only.
Supply of Class C, Type 2 24.00 Numbers - 2- Schedule
207.00 | Protection for 60-100V AC/DC 4-
supply as per Clause Schedule
No0.3.12.3 of Specification No. -B1 (S&T
RDSO/SPN/165/2012 Ver 3.0 or Supply
latest. The Class Il/C type shall SOR)
be with pluggable type, with
indication and potential free contact.
The supplier should submit OEM
certificate, KEMA, UL Certificate
with the material, for connection
between L1-L2, L1-E & L2-E.
Supply of Class C, Type 2 24.00 Numbers g- %- Schedule
208.00 | Protection for 24-60V AC/DC 4-
supply as per clause Schedule
No.3.12.3 of Specification No. -B1 (S&T
RDSO/SPN/165/2012 [Version 3.0] Supply
or latest. The Class Il/C type shall SOR)
be with pluggable type, with
indication and potential free
contact. The supplier should
submit OEM certificate, KEMA, UL
Certificate with the material, for
connection between L1-L2, L1-E &
L2-E.
Supply of earth enhancement 3600.00 Kg g- g- Schedule
209.00 | material for treatment of  earth 4-
pits as per Specification Schedule
No. RDSO/SPN/197/2016 Ver 1.0 or -B1 (S&T
latest. Supply
SOR)
Supply of Earth Leakage 27.00 Set - 2- Schedule
210.00 | Detector (ELD) - 8channels as 4-
per Specification No. RDSO/SPN/ Schedule
256/2002 or latest. - B1 (S&T
Supply
SOR)
Supply of Power supply System 27.00 Set g- %- Schedule
211.00 | 24 V/2 Amp with built in Charger 4-
with battery backup as per Schedule
specification No. -B1 (S&T

RDSO/SPN/217/2021 ver-3 or
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latest. Spares cost are also Supply
included & to be supplied as per SOR)
RDSO para no. 4.15.
Supply of CO2 Fire extinguisher 54.00 Numbers - 2- Schedule
212.00 | 4.5 kg capacity confirming to IS 4-
15683: 2018 or latest with I1SI mark Schedule
provided with all fittings and -B1 (S&T
accessories. Supply
SOR)
Supply of Godrej executive high 12.00 Numbers g- g- Schedule
213.00 | back revolving chair model CH-7001. 4-
Make: Godrej or better. Schedule
-B1 (S&T
Supply
SOR)
Supply of Computer chair 34.00 Numbers g- %- Schedule
214.00 | Multipurpose chair CH- 7B. Make: 4-
Godrej or better. Schedule
-B1 (S&T
Supply
SOR)
Supply of Steel Table with 60.00 Numbers - 2- Schedule
215.00 | sunmica Top with storage on both 4-
sides Unitised table model T-9. Schedule
Make: Godrej or better. -B1 (S&T
Supply
SOR)
Supply of cable fault locator 1.00 Numbers - 2- Schedule
216.00 | complete with all necessary 4-
accessories including Schedule
rechargeable battery pack and - B1 (S&T
charger Liquid Crystal Display Supply
(LCD) with back light. Low SOR)
Insulation Faults Mode Max. Low
Insulation Faults Mode Max.
Range: 20 Km etc.
Supply of Cable route tracer with 1.00 Numbers g- %- Schedule
217.00 | GPS enable 10 Watt transmitter, 4-
rechargeable battery pack and Schedule
main charger, direct connection -B1 (S&T
lead 10 mitr. extension cable with Supply
all other accessories. Make SOR)
Radiodetection, Stanly or better.
Supply of RFID Electronic Marker 1.00 Numbers - 2- Schedule
218.00 | Locator System with built in GPS 4-
module/system for locating S&T Schedule
Cables as per TEC approved -B1 (S&T
Specification No. Supply
TEC/GR/TX/TIEQ7/02. MAR. SOR)
2014 with latest amendment or
better.
Supply of Auto single fiber fusion 1.00 Numbers g- g- Schedule
219.00 | splicer machine with all related 4-
accessories and power supply Schedule
backup arrangement. Make: Fuzikura -B1 (S&T
or better. Supply
SOR)
Supply of Optical Time Domain 1.00 Numbers - 2- Schedule
220.00 | Reflectometer (OTDR) as per 4-
TEC Spec No. : Schedule
TEC/GR/TX/OTDO001/05/SEP-19 or -B1 (S&T
latest. Make- Yokogawa/ Fuzikura/ Supply
Sumimoto. SOR)
Supply of Insulation tester 500V, 2.00 Numbers - 2- Schedule
221.00 | 100 Mega ohms complete in leather 4-
case and testing probes (Hand Schedule
Generating Type). Make: Waco-WI -B1 (S&T
104, Nippen, Fluke, and Motwane. Supply
SOR)

Page 87




EOI No: RAILTEL/ER/MKT/EO1/2023-24/Tender/40 DTD 27.03.2024

Description

A . Total Schedule
SN Item Qty Qty Unit Unit Amount No.
Rate
Supply of Insulation tester 100V, 100 | 2.00 Numbers - 2- Schedule
222.00 | MOHMS with lead cables, Analog 4-
Display, metal body hand driven. Schedule
-B1 (S&T
Supply
SOR)
Supply of Digital Earth Resistance 2.00 Numbers g- g- Schedule
223.00 | meter with inbuilt rechargeable 4-
battery 3.5 digit LCD display, Schedule
testing range 0.01 ohm to 2000 ohm -B1 (S&T
& all accessories as four spikes, Supply
suitable length cable SOR)
(10M,20M,30M,40M)on  winder,
battery charger, carrying bag,
operating manual, hammer etc.
Make:-Motwane, Metravi, or Waco.
Supply of Earth Tester (Analog 4 2.00 Numbers g- g- Schedule
224.00 | terminal) Range 0-10/0- 100 OHMS 4-
Double with accessories. Schedule
-B1 (S&T
Supply
SOR)
Supply of 4 digit Backlit LCD Hand 4.00 Numbers - 2- Schedule
225.00 | Held True RMS Clamp Meter with 4-
iFlex. Model No. Fluke 376 FC or Schedule
better. -B1 (S&T
Supply
SOR)
Supply of Rodometer [Analog] Spec: | 2.00 Numbers - 2- Schedule
226.00 | Mechanical 5 digits counter, ABS 4-
Plastic wheel with rubber tyre, Schedule
measure Forward & Backward, -B1 (S&T
Telescopic handle, Precision Supply
measuring wheel. Make/Brand: SOR)
Stanley or Bosch or JCB or Freeman
or Equivalent.
Supply of Thermo shrink jointing 20.00 Numbers g- g- Schedule
227.00 | (TSF) kits for jointing underground 4-
Quad cable 0.9mm diameter Schedule
conductor for straight through -B1 (S&T
joint, condenser joints, Y- Supply
(Derivation) joint, Loading Coll SOR)
Joint, Transformer Joint as per
Specification No. IRS - TC
- 77 / 2012 Rev.3 with Amd. 3.0 or
latest.
Supply of Fibre Distribution 48.00 Numbers g- %- Schedule
228.00 | Management system (FDMS)/LIU 4-
for 24 Fiber complete with Schedule
all accessories with patch cord & -B1 (S&T
pigtail as per TEC Spec. Supply
GR/FDM/01/02  April'’2007 or SOR)
latest. This include supply of
installation accessories as per
technical specification.
Supply of Fibre Distribution 236.00 Numbers g- 2- Schedule
229.00 | Management system (FDMS)/LIU 4-
for 48 Fiber as per drawing Schedule
No: RDSO/TCDO170(a) complete -B1 (S&T
with all accessories as per TEC Supply
Spec. GR/FDM/01/02 April'2007 or SOR)
latest. This include supply
of installation accessories as per
technical specification.
Supply of 24 Fiber OFC Joint 10.00 Numbers - 2- Schedule
230.00 | Closure as per Specification No. 4-
RDSO/SPN/TC/68/ 2014 Rev 1.0 Schedule
or latest complete with all -B1 (S&T
accessories (sealing with mechanical Supply
clamp facility). SOR)
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Description

A . Total Schedule
SN Item Qty Qty Unit Unit Amount No.
Rate
Supply of 48 Fiber OFC Joint 95.00 Numbers - 2- Schedule
231.00 | Closure similar to Specification No. 4-
RDSO/SPN/TC/68/2014 Rev 1.0 or Schedule
latest. -B1 (S&T
Supply
SOR)
Supply of 20 Pair CT box made 12.00 Numbers g- %- Schedule
232.00 | of 16 SWG CRC sheet with 4-
disconnection and reconnection Schedule
(Wago type). The CT Box should -B1 (S&T
be grey colour powder coated with Supply
terminal, washer, nut & bolt should SOR)
be of brass .There shall also be
locking arrangement.
Supply of 9U Rack with 19 8.00 Numbers - 2- Schedule
233.00 | inch standard dimension, wall 4-
mounting, front glass door with lock Schedule
and two key, with rack fixing Multi -B1 (S&T
point AC power strip, cable organiser Supply
with wall fixing screws. SOR)
Supply of 6U Rack with 19 41.00 Numbers g- %- Schedule
234.00 | inch standard dimension, wall 4-
mounting, front glass door with lock Schedule
and two key, with rack fixing Multi -B1 (S&T
point AC power strip, cable organiser Supply
with wall fixing screws. SOR)
Supply of Desk type Electronic 24.00 Numbers - 2- Schedule
235.00 | Magneto Telephone (DTMF) having 4-
Specification No. IRS: TC/79/2000 Schedule
with amd 4.0 or latest. -B1 (S&T
Supply
SOR)
Supply of VF Transformer | 24.00 Numbers - 2- Schedule
236.00 | (1120:470/ 4-
1120:1120/470:470/470:600 Schedule
/1200:600 Ohm) as -B1 (S&T
per Specification No. IRS-TC- Supply
76/2021 Ver 1.0 (Cylindrical type) SOR)
or IRS/TC/22/ 2021 Ver 1.1
(Rectangular type) with latest
amendment.
Supply of STP CAT-6 Cable 625.00 Metre g - %- Schedule
237.00 | (Shielded Twisted Pair) STP 4-
compliant with latest EIA/TIA-568-B2- Schedule
1. -B1 (S&T
Supply
SOR)
Supply of UTP CAT - 6 cable, having | 2500.00 Metre g- 2- Schedule
238.00 | bare Copper Conductor of diameter 4-
0.5 mm, Suitable for Gigabit Ethernet Schedule
TEC Specification No. G/WIR -B1 (S&T
06/02 or latest. Supply
SOR)
Supply of 32 mm PVC 300.00 Metre g- 2- Schedule
239.00 | casing capping in rectangular 4-
shape with separate Casing & Schedule
Capping, double lock, heavy duty & -B1 (S&T
ISI mark with 1S:14927 or latest with Supply
minimum 1 mm thickness. SOR)
Supply of PVC conduit pipe 300.00 Metre g - %- Schedule
240.00 | rigid plain ended conduit size 1 4-
inch (25 mm) 1S:9537(part-3) and Schedule
9537 (Part-1) 1980 with latest -B1 (S&T
amendment ISI marked with Supply
minimum 1.2 mm wall thickness & SOR)
one socket at every 3 meter pipe.
Supply of MCB 1X63A,230/416V, 34.00 Set g- g- Schedule
241.00 | DP, complete with HRC type back up 4-
fuses with indication, housed in a Schedule
weather proof MS box suitable for - B1 (S&T
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SN

Description

Item Qty

Qty Unit

Unit
Rate

Total
Amount

Schedule
No.

fixing on AT mast with powder
coating paint. The MCB /Main
switch shall be either L&T,
Siemens, ABB, Havells or better.

Supply
SOR)

242.00

Supply & transportation of Mini
SMPS based Integrated  Power
Supply System as per
Specification No.
RDSO/SPN/165/2012 Ver. 3.0 or
latest and conforming to SE
Railway Drawing No.
SER/P/ABS/040224 for ABS hut
along with a) 55 Nos. of Low
Maintenance Lead Acid Batteries
of 2V/200 AH as per Specification
No. IRS:S-88/2004 or latest and
additional five nos. of Spare Batteries
per setof SMPS. b) One set of
maintenance Tool Kit per IPS. c)
Supply of Cables: i) Between IPS
System to ASM Panel-12 Core x
1.5 sq.mm = 35 mirs ,ii) System
to Battery Bank-16 sq mm =25
mtrs. per set of IPS. NB: Cable
between Central Relay Room and
Goomtie will be provided and laid by
Railway.

17.00

Set

Schedule
0-
Schedule
-B3 (IPS
Non
SOR)

243.00

Supply & transportation of SMPS
based Integrated Power Supply
System (Mini -IPS) as per
Specification No.
RDSO/SPN/165/2012 Ver. 3.0 or
latest and conforming to SE
Railway Drawing
No.SER/P/ABS/050224 for LC
gate along with following: a) 55
Nos. of Low Maintenance Lead Acid
Batteries of 2V/200 AH as per
Specification No. IRS:S88/2004 or
latest and additional five nos. of
spare batteries per set of SMPS.
b) One set of maintenance tool kit
per IPS. c) Supply of Cables: i)
Between IPS System to ASM
Panel-12 Core x 1.5sqmm =35
mtrs, ii) System to Battery Bank-10
sqmm =25 mitrs. per set of IPS
NB: Cable between Central Relay
Room and Goomtie will be
provided and laid by Railway.

10.00

Set

Schedule
0-
Schedule
-B3 (IPS
Non
SOR)

244.00

Supply & transportation of Mini
goomty IPS without battery & SMPS
for LC gate as per Specification
No. RDSO/SPN/165/2012 Ver. 3.0
or latest and conforming to

SE Railway Drawing
No.SER/P/ABS/030224.

3.00

Set

Schedule
0-
Schedule
-B3 (IPS
Non
SOR)

245.00

Supply of Fuse Auto Change Over
System type - | along with audio
visual indication as per RDSO
spec. No. RDSO/SPN/209/2012
Ver.1.0 or latest. One module of
Fuse Alarm System should be able to
cater for monitoring of 32 nos. of "G"
type or any other type of fuses from
0.6 Amp. to 4 Amp.

27.00

Numbers

Schedule
7-
Schedule
- B4 (S&T
Others
Supply
Non
SOR)
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Description Total Schedule
SN Item Qty Qty Unit Unit Amount No.
Rate
Tool Kit for maintainer as described 12.00 Set g- g- Schedule
246.00 | below. a. Open Ended Spanner of 7-
size 13 & 17, 24 & 30, 34 & 36 One Schedule
each- One set (Taparia Make or - B4 (S&T
better). b. Ring Spanners Others
13,17,24,32 (Taparia Make or Supply
better) -1 each (one each). c. Non
Portable Digital Multimeter SOR)
Fluke/Rishab make RISK 18S or
better - 1 No.(one). d. Soldering Iron
35W, 220 V Soldron make or
similar - 1 (One) no. e. Measuring
Tape - 30 Mts. and 3 meters
(freemens or similar) - 1 No. (one). f.
Cutting pliers 6" insulated - 1 (one)
no. g. Nose pliers 6 " insulated
(Taparia Make or better) -
1 (one) no. h. Screw driver set
with insulated handle.(Taparia
Make or better) - 1 (one) no. i.
Insulated box spanner 5/8" - 1 (one)
no. j. Insulated box spanner 3/8" -
1 (one) no. k. Wago terminal
screw driver - 2 (two) no. |. Canvas
bag - One bag
each.
Supply of Single Line Directional 4.00 Numbers - 2- Schedule
247.00 | Panel for Auto Signalling in 7-
bidirectional Line with Dominos Schedule
& switches. Note: 10% spare - B4 (S&T
dominoes and push buttons Others
/switches are to be supplied Supply
additionally in the same cost by the Non
contractor to the Railway. SOR)
Supply & installation of dual serial | 29.00 Pair g - %- Schedule
248.00 | to OFC Media converter for Data 7-
Concentrator. Schedule
- B4 (S&T
Others
Supply
Non
SOR)
Supply of NMS Server (having 3 1.00 Set - 2- Schedule
249.00 | years warranty) hardware & software 7-
including Installation, Testing, Schedule
Commissioning and support for - B4 (S&T
one year with 800 nodes additional Others
capability up gradation up to 1000 Supply
nodes with Configuration of SNMP Non
and PING base nodes. Auto alert SOR)
and Auto email for any critical
device failure for remote monitoring
of all the active components. It
includes maintenance supports for 1
year after commissioning of the
devices. For hardware details
please refer Special condition of
the tender documents.
Supply of Advanced Cable 1.00 Numbers - 2- Schedule
250.00 | Maintenance Test Set providing 7-
measurement functions including Schedule
Built in TDR for locating distance - B4 (S&T
to faults on metallic signaling & Others
telecom cables, Built in Resistive Supply
fault locator, Built in RFID Non
marker locator, Built in functions SOR)
should include AC & DC
Voltage measurement function,
ground resistance test
measurement, distance to open

Page 91




EOI No: RAILTEL/ER/MKT/EO1/2023-24/Tender/40 DTD 27.03.2024

Description
X . Total Schedule
SN Item Qty Qty Unit L e No.

Rate

meter for cable length
measurement, measurement of
longitudinal balance, circuit noise
and tracing tone generator. Built in
memory function for upto 200
TDR results/400 Auto test results,
USB data output, Built in Li-ion
battery with charger to be provided.

IF anything extra is required to complete the job, it will be the responsibility of the bidder.
*Price has to be quoted as per CoR RFP & corrigendum (if any).

Authorized Signatory Date:
Name: Designation:
Office Seal: Place:

For and on behalf of: (BIDDER NAME)
Note: -

¢ All the above price would be in INR only.

e The bidder has to compulsorily quote for all items mentioned in the Commercial-bid
Tables. In case bidder fails to quote for any of this stage, the bid would be summarily
rejected.

e Above is indicative, however the quantity may increase or decrease at the time of
placing the purchase order as per actual.

e Tenderer shall quote rates inclusive of Taxes, but there should be break basic
price and all type of applicable taxes and GST in a separate sheet (to be uploaded
with Price-Bid)

e The bidder is expected to submit a separate sheet, which includes the details of tax-
applicable for each component of the SOR, the breakup of price for each item of
SOR in terms of Basic Unit Price, GST, Excise duty, Sales Tax, Freight, Forwarding,
Packing, Insurance and any other Statuary Taxes/Levies/Charges already paid or
payable by the supplier shall also be quoted separately.

o Detailed item description and its specification may be referred from CoR Tender as:

Tender Ref. No. NIT No: ST_P_SER_ABS_ KGP-ARD_01 Dated:
08/04/2024 15:00

Date of floating 05/03/2024

Floated on portal www.ireps.gov.in
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Annexure 14 — Integrity Pact

PROFORMA FOR “SIGNING THE INTEGRITY PACT”

RailTel Corporation of India Limited, hereinafter referred to as “The Principal”.
AND
.................................. , hereinafter referred to as “The Bidder/ Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
................................................... The Principal values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its
Bidder(s) and /or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who
will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1- Commitments of the Principal

1. The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

a. No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential/additional information through which
the Bidder(s) could obtain an advantage in relation to the process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

2. If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2- Commitments of the Bidder(s) / Contractor(s)

1. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in the tender
process and during the contract execution.

a. The Bidder(s)/contractor(s) will not, directly or through any other persons or firm, offer promise or
give to any of the Principal’s employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to,
in order to obtain in exchange any advantage during tender process or during the execution of
the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
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certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further
the Bidder(s) /Contractors will not use improperly, for purposes of competition or personal gain,
or pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly, the bidder(s)/contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principals, if any. Further details as mentioned
in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers’ as annexed and marked as Annexure A.

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

2. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through
a violation of Section 2, above or in any other form such as to put his reliability or credibility in question,
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
per the procedure mentioned in the “Guidelines on Banning of business dealings”. Copy of the
“Guidelines on Banning of business dealings” is annexed and marked as Annex-“B”.

Section 4: Compensation for Damages

1. If the Principal has disqualified the Bidder(s) from the tender process prior to the award according
to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest
Money Deposit/Bid Security.

2. If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
be terminated the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages of the Contract value or the amount equivalent
to Performance Bank Guarantee.

Section 5: Previous Transgression

1. The Bidder declares that no previous transgressions occurred in the last three years with any
other company in any country conforming to the anti-corruption approach or with any other public
sector enterprise in India that could justify his exclusion from the tender process.

2. If the bidder makes incorrect statement on this subject, he can be disqualified from the tender
process for action can be taken as per the procedure mentioned in “Guidelines on Banning of
business dealings”.

Section 6: Equal treatment of all Bidders / Contractors/Subcontractors.

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.
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2. The Principal will enter into agreements with identical conditions as this one with all bidders,
contractors and subcontractors.

3. The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7:  Criminal charges against violation by Bidder(s) / Contractor(s) / Sub contractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee
or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption,
or if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief
Vigilance Officer.

Section 8: Independent External Monitor / Monitors

1. The Principal appoints competent and credible Independent External Monitor for this Pact. The
task of the Monitor is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

2. The Monitor is not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. He reports to the CMD, RailTel.

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to
all project documentation of the Principal including that provided by the Contractor. The
Contractor will also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation. The same is applicable to
Subcontractors. The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/ Contractor(s)/Subcontractor(s) with confidentiality.

4. The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the contractual
relations between the Principal and the Contractor. The parties offer to the Monitor the option to
participate in such meetings.

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so
inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

6. The Monitor will submit a written report to the CMD, RailTel within 8 to 10 weeks from the date of
reference or intimation to him by the Principal and, should the occasion arise, submit proposals
for correcting problematic situations.

7. Monitor shall be entitled to compensation on the same terms as being extended to provided to
Independent Directors on the RailTel Board.

8. If the Monitor has reported to the CMD, RailTel, a substantiated suspicion of an offence under
relevant IPC/PC Act, and the CMD, RailTel has not, within the reasonable time taken visible action
to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner.

9. The word ‘Monitor’ would include both singular and plural.

Section 9: Pact Duration
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This pact begins when both parties have legally signed it. It expires for the Contractor 10 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded.

If any claim is made / lodged by either party during this time, the same shall be binding and continue to
be valid despite the lapse of this pact as specified above, unless it is discharged / determined by CMD
of RailTel.

Section 10: Other Provisions

1. This agreement is subject to Indian Law, Place of performance and jurisdiction is the Registered
Office of the Principal, i.e. New Delhi.

2. Changes and supplements as well as termination notices need to be made in writing.

3. If the Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members.

4, Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

(For & on behalf of the Principal) (For & On behalf of Bidder/Contractor)
(Office Seal) (Office Seal)

Place

Date

Witness 1:

(Name & Address)

Witness 2:

(Name & Address)

End of Document

XXXX
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