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TENDER NOTICE 
 

     

No. RailTel /Tender/OT/WR/NOFN/2015-16/31                     Date 11.12.2015 
   

  RailTel  Corporation of India Limited, Western Railway Microwave Complex, 
Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013, invites sealed open tenders   
from the established and reliable contractors with proven experience for the 
following works: - 

   
  Excavation of Trenches and laying of OFC through ducts, testing, commissioning 

and maintenance of OFC in the 03 (Three) Block (Jafarabad, Khambha and 
Rajula) of Amreli District of Gujarat State by RailTel on behalf of BBNL. 
 
Appx. Estimated Cost:- Rs.5,99,63,499.00 (Rupees Five Crores Ninety Nine Lacs Sixty  

ThreeThousands Four Hundreds & Ninety Nine Only) 
EMD: Rs 4,83,140.00 (Rupees Four  Lacs Eighty Three Thousands One Hundred & Forty 

only) 

 

a) Sale of Tender Documents From 14.12.2015 
b) Pre-bid conference 15:00 hrs of 23.12.2015 

c) Closing of sale of Tender Documents up to 12:00 Hrs. 22.01.2016 
d) Receipt of tender documents. up to 15:00 Hrs. 22.01.2016 

e) Opening of tender documents. at 15:30 Hrs. 22.01.2016 

f) Validity of offer 
90 days from the date of opening of 
tender. 

g) Completion period 
6 months from the date of issue of LOA 
of tender. 

h) Address for availability of tender document 

Executive Director 
RailTel  Corporation of India Ltd.,  
Western Railway Microwave Complex, 
Senapati Bapat Marg,  Mahalaxmi,  
Mumbai - 400 013 

i) 
Web address for availability of tender 
document 

www.railtelindia.com 

j) Cost of Tender document by hand Rs. 10,500.00 
k) Cost of Tender document if required by post Rs. 11,025.00 

l) 

If the tender document is downloaded from the website then the cost of tender 
document as stated above have to be submitted along with the offer in the form of 
Bank Draft in favour of NOFN EXPENDITURE CURRENT ACCOUNT WR payable at 
Mumbai.  

 
The offers shall be opened on above said date in the presence of those bidders who 
choose to be present. In case the date of opening happens to be a holiday, the 
tender will be received and opened at the same time on the next working day. 

 
Further information is available at RailTel’s website www.railtelindia.com or from the 
office of Executive Director- RailTel /Mumbai. 

General Manager/NOFN 
                                                                   For  RailTel Corporation of India Limited, Mumbai 

http://www.railtelindia.com/
http://www.railtelindia.com/
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Preamble 
 

        Tender No.  RailTel /Tender/OT/WR/NOFN/2015-16/31 

1.0   Name of work: Excavation Of Trenches and laying of OFC through ducts,           

testing, commissioning of OFC and maintenances in the 03 (Three) Blocks 
(Jafarabad, Khambha and Rajula) of Amreli District  of Gujarat State  by 
RailTel on behalf of BBNL. 

       

1.1 Scope of work: 
 
The Engineering instructions spelt out in this tender document deal with the 
methods to be adopted for underground Optical Fiber Cable laying in PLB HDPE 
ducts and inter connection of the existing Optical Fiber Cables with the newly laid 
OF cables and termination of OF cables at Gram Panchayats(GPs) for National 
Optical Fiber Network.  

 
The broad responsibility of the contractor under the scope of work for this tender 
shall be as under: 

   
i.      Trenching and laying of HDPE Duct in all type of soils, 

Bridges/Culverts/Nallah, Road/Rail crossing etc. &  protective works as per 
technical specifications. 

  
ii) Back filling and dressing of the excavated trenches according to technical 

specifications. 
 
iii) Blowing/puling of Optical Fiber Cable with proper tools and accessories as 

per Technical specifications.  
 
iv) Installation of Jointing Chambers & Route/Joint Indicators as per technical 

specification. 
 

v) Splicing of fibers in Joint closures and FTB/FDMS and tapping required no. of 
fibers from existing joint enclosures or making new joints with installation of 
new joint enclosures in run through OFC of BSNL/PGCIL/RailTel and 
exposing the existing cable by trenching & digging.   

 
vi)   End to end Testing & Submission of test results, route diagrams & 

videography of route. 
 

vii) Getting the necessary permission for ROW and other permissions to execute 
the work. 

 

1.2  Tender Bid 
 
Tender bid shall be submitted in single covers as detailed in para no. 3.6.6 of 
tender document. 
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Pre- bid conference for this tender will be held on date, time and venue 
as given below:- 
 
Last date of submission of points for clarification: 22.12.2015 
 
Pre- bid conference:  
Date  23.12.2015 
Time: 15:00 hrs 
Venue: Office of Executive Director 
             RailTel Corporation of India Limited, 
             Western Railway Microwave Complex, 
             Senapati Bapat Marg, 
             Mahalaxmi, 
             Mumbai - 400013 
 
It is solicited that the written queries/clarifications may be sent to the 
RailTel’s office latest by the date as indicated above through e-mail to 
seematiwari@railtelindia.com with copy to 
s.mahobiya@railtelindia.com (in word format) & hard copy by post. All 
relevant clarifications sought will be addressed during the pre-bid 
meeting. 

 
1.3. Qualifying Criteria 
 For qualifying in the tender,the tenderer shall be required to meet the 

eligibility requirements as given in Para 3.16 of tender  document.  
 
1.4 Last date of Submission 

The tender shall be received up to 15:00 hrs on 22.01.2016 at the office of 
Executive Director, RailTel  Corporation of India Limited, Western Railway 
Microwave Complex, Senapati Bapat Marg,  Mahalaxmi, Mumbai - 400 013. 

 
1.5 Date of Opening of Tender   

The tenders will be opened at 15:30 hrs on 22.01.2016 at the same address 
as mentioned in Para 1.10. 

 
1.6       RailTel reserves the right:- 

 
a)  To verify, if so desired, the correctness of documentary evidence furnished 

by the tenderer.  
 
b)  To verify the successful operation and performance of qualifying projects and 

tenderer   shall arrange permission for the same. 
 
c)  To carry out capability assessment of the bidder(s) including referral to in-

house   information. 
 

mailto:seematiwari@railtelindia.com
mailto:s.mahobiya@railtelindia.com
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d)  RailTel shall not be responsible for any delay in the receipt of tenders and 
reserves the right to accept/reject any or all tenders.   

 

1.7    Work Load 
The tenderer to submit the present work load of the telecom contracts in hand 
as per the format (Form No 9). The performance of the tenderer with regard 
to satisfactory execution of more than one contract simultaneously in the past 
shall be taken into account. 
 

1.8   Validity of Offer 
The tenderer shall keep the offer open for 90 days from the date of opening   
of tender. Within that period, the tenderer can not withdraw his offer. This 
period can be extended further, if required, by mutual agreement from time to 
time. Any contravention of the above condition will make the tenderer liable 
for forfeiture of his Earnest Money.  

 
1.9 Completion Period of Work: 

 The work to be executed and completed within 6 months from the date of 
issue of “Letter of Acceptance " of the tender.  

 
1.10 The List of Address to which correspondence and documents relating 

to the Contract should be sent: 
  Executive Director, RailTel Corporation of India Limited, Western Region, 
Western  Railway Microwave   Complex, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013.     
Phone: 91 (22) 24923907. Fax 91 (22) 24923913 

 
1.11 Earnest Money 

Tenderer shall deposit an Earnest Money of amount as mentioned below in a 
manner prescribed in Para 3.5 of tender document. 
 

S 

NO 
Tender No. 

Name of 

District 
EMD in Rs. 

1 RailTel/Tender/OT/WR/NOFN/2015-16/31 Amreli 4,83,140.00 

 
1.12 Security Deposit    

Security deposit shall be 5% of the contract value as detailed in Para 4.16 of 
tender document.  
                      

1.13  Performance Bank Guarantee 
 Performance Bank Guarantee shall be 5% of the contract value for 
successful completion of the work as detailed in para 3.17 of tender 
document. 
 
In case of AMC, the tenderer is also required to submit PBG of 10% value of 
the annual maintenance charges towards fulfillment of obligation for the 
maintenance support as detailed in para 3.17 of tender document. 
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1.14     Specifications 
Reference of specifications of the important equipments and materials 
required for execution of the contract is given in the Technical Specification ( 
of tender document). The work shall be executed in compliance with all the 
technical requirements given therein. 
 
The work shall be carried out as per Engineering Instructions issued by 
BBNL. However supplementary Engineering Instructions to BBNL’s 
Engineering Instructions need to be followed in case of conflict with BBNL’s 
Engineering Instructions. Both are enclosed at chapter 7 under technical 
specification. 
 
Drawings are indicative. In case of any mismatch or confusion between 
drawings and technical specifications, technical specifications shall be final. 
Drawings are enclosed at Chapter 8.  
 

1.15     Schedule of Requirement 

The various items to be supplied and execution of the work by the 
tenderer for the section are indicated in Schedule of Requirement as in 
chapter 2 of this tender document. Payment of supplied items shall be 
done along with the payment of execution after the measurement. The 
tenderer is advised to quote single percentage at Par/ above/below of  
the RailTel’s total estimated cost of schedule of work. 
 

1.16    Work to be done by RailTel    
i. Availability of Equipment room for termination of OFC. 
ii. RailTel shall facilitate requisite letters etc. for ROW & other permissions as 

required. The contractor shall get the necessary permission etc. as required. 
 

1.17    Materials to be supplied by RailTel  
    i)      O.F Cable. 

 ii)     Joint Closures. 
   iii)     Splitters 

iv)     FTB/FDMS, pigtails & patch cords etc. 
v)      HDPE Duct 
 
Contractor shall take the above materials at his own cost from the nominated store 
of RailTel and keep the accountal of materials provided by RailTel for execution of 
work and test  all fibers of OFC & any defect shall be brought in to the notice of 
Engineer-incharge.  
 
Contractor shall return unused balance quantity to nominated store of RailTel in 
good condition at his own cost. The materials which are unusable (small pieces of 
Ducts & OFCs up to approx 10 mtrs) shall not be required to be returned however 
accountal of such unusable materials shall be given by the contractor & certified by 
the engineer of RailTel. Decision of engineer-in-charge shall be binding on the 
contractor.  
 
Unused cable of length more than 70 mtrs will be wrapped in drums and deposited 
in the store. Rest of the empty drums shall be the property of the contractor. 
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Reconciliation of materials shall be signed jointly by the contractor and RailTel’s 
engineer.  

 
1.18  Materials to be supplied by Contractor 

i)    All type of Protection materials. 
ii)   Joint Chambers 
iii)   Man holes  
iv) Route Indicators 
v)  Other items to meet end objective. 
 
Contractor shall supply & install the materials as mentioned above. The left over 
materials if any shall be the property of the contractor. The payment shall be done 
to the contractor as per actual installation at the site. 
 
Tenderer’s special attention is invited to the fact that RailTel shall supply material 
as per Para 1.17. All other materials including the materials not specifically covered 
in the Schedule of Requirement but required to achieve the end objective are 
required to be supplied by the contractor. 

 
1.19    Submission: 

   The tenderer shall submit all the required information in the relevant forms 
attached to this document and suitably numbering each page of the bid 
documents with a content list indicating availability of various documents 
with their serial numbers. In the absence of numbering of pages and the 
content list, there is a likelihood of any important document going unnoticed 
for which the tenderer shall be solely responsible. 

 
1.20    Warranty Support 
 The tenderer should submit their strategy for providing maintenance support 

during maintenance, warranty and post warranty as per Para 5.29 and 5.15 
of tender document. 

 
 
 
 

************** 
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SCHEDULE-A (JAFARABAD) 

 
                                                      Schedule Of Work                                        

 
Name of Block : JAFARABAD 

RKM App= 65.931 

 

           DISTRICT: AMRELI 

           No. of GP App=37 

SN Description Unit Qty  Rate(Rs) Amount (Rs) 

A  Supply 

1 Supply of GI pipe as per specification Mtr 1863 295.20 549957.60 

2 Supply of DWC pipe as per specification Mtr 11578 69.93 809649.54 

3 
Supply of Flexible conduit pipe as per 

specification 
Mtr 740 40.50 29970.00 

B                        RailTel's Execution   

1 

Excavation of trenches upto a depth of 1.65 m  in 

all type of soil, culverts/bridges/nallahs, road/rail 

crossing using mechanised/ mannual trenching/ 

HDD/ boring, other protection works ,back filling 

the excavated trenches and restoring the surface 

to original, construction & installation of 

route/joint indicators, release of empty OFC 

drums etc. This includes supply of all protection 

material not specifically asked for in the schedule. 

Mtr 43974 69.52 3057072.48 

1a 
Laying of PLB HDPE duct by HDD method at a 

depth of 1.65 m or more (for single PLB pipe) 
Mtr 14936 213.14 3183459.04 

2a 

Chase cutting/jack hammering etc. upto a depth 

of 0.6m in rocky area ,laying of DWC pipe in 

trenches,protection works and back filling the 

excavation along with supply of the protection 

materials as per technical specification.  

Mtr 6319 509.37 3218709.03 

2b 
Laying of DWC pipe in trenches already made in 

specified areas(dry culverts/bridges/nallah/lesser 

depth & congested areas etc.) in item 1 

Mtr 5259 6.33 33289.47 

3a 

Laying and Fixing of GI pipe  with 

clamping/concreting for protection on 

culverts/bridges, along the hard rock (where 

surface cutting is not possible) and required work 

& fixing as per technical specification.  

Mtr 1385 198.22 274534.70 

3b 
Laying of GI pipe in trenches already made in 

specified areas(Road/Rail crossing etc.) in item 1 
Mtr 478 10.55 5042.90 

4 
Laying of Flexible conduit pipe in 

corridor/risers/exchange premises and laying OF 

cable through it(leading in work) 

Mtr 740 10.26 7592.40 

5 
Laying of HDPE pipe in the trenches & 

protection works done as specified above 
Mtr 52314 4.04 211348.56 



RailTel/Tender/OT/WR/NOFN/2015-16/31 
 
 

Page 13 of 154 
 

 

6 
Blowing/pulling of 24 F OFC as per technical 

specification. 
Mtr 72325 6.9 499042.50 

7 

Splicing of Optical fiber cables in existing/new 

joint chambers for making straight/branch joints 

on new routes or at FPOI(fiber point of 

interconnect) and end to end testing of all fibers 

after splicing. The rates specified are inclusive of 

installation and splicing of splitters also wherever 

applicable, as per technical specification. 

No. 74 6318 467532.00 

8 

Splicing of all the fibers of OFC in the Fibre 

Termination Box at the Gram Panchayats and 

testing all the fibers for continuity. This will also 

include installation/mounting of the FTB as 

specified and other work to meet end objective. 

No. 42 6574.5 276129.00 

9 
Construction & installation of pre fabricated RCC 

joints chambers/ brick chambers as per technical 

specification  

No. 95 2257.2 214434.00 

10 Videography of the work/route Mtr 65931 0.31 20438.61 

11 

Preparation of Route diagram and submission of 

6 copies in hard as well as soft copy on 

CD/memory stick/HDD for complete blocks 

along with, test & mesurements reports and all 

other documents 

Mtr 65931 0.1 6593.10 

 
Total Cost of Schedule-A In Figure(Rs.) ** 

  
1,28,64,795.00 

  Total Cost of Schedule-A in Words 

Rs. One Crore Twenty Eight Lakhs Sixty 

Four Thousand Seven Hundred and Ninety 

Five Only 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Note: The payment of supply items of GI/DWC/Flexible Conduit pipe etc. shall be done 

only for the quantities used in the project along with the laying. No positive variation in 

quantity of item No. 1(a) of B, beyond the quantity specified in SOR, is allowed. 
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SCHEDULE-B (KHAMBHA) 
 

                                                         Schedule Of Work                                        

 
Name of Block : KHAMBHA 

RKM App=110.321 

 

DISTRICT :  AMRELI 

No. of GP App= 56 

SN Description Unit Qty  Rate(Rs) Amount (Rs) 

A  Supply 

1 Supply of GI pipe as per specification Mtr 2716 295.20 801763.20 

2 Supply of DWC pipe as per specification Mtr 18929 69.93 1323704.97 

3 
Supply of Flexible conduit pipe as per 

specification 
Mtr 1120 40.50 45360.00 

B                      RailTel's Execution   

1 

Excavation of trenches upto a depth of 1.65 m  in 

all type of soil, culverts/bridges/nallahs, road/rail 

crossing using mechanised/ mannual trenching/ 

HDD/ boring, other protection works ,back filling 

the excavated trenches and restoring the surface 

to original, construction & installation of 

route/joint indicators, release of empty OFC 

drums etc. This includes supply of all protection 

material not specifically asked for in the schedule. 

Mtr 71149 67.28 4786904.72 

1a 
Laying of PLB HDPE duct by HDD method at a 

depth of 1.65 m or more (for single PLB pipe) 
Mtr 27387 213.14 5837265.18 

2a 

Chase cutting/jack hammering etc. upto a depth 

of 0.6m in rocky area, laying of DWC pipe in 

trenches,protection works and back filling the 

excavation along with supply of the protection 

materials as per technical specification.  

Mtr 10607 509.37 5402887.59 

2b 
Laying of DWC pipe in trenches already made in 

specified areas(dry culverts/bridges/nallah/lesser 

depth & congested areas etc.) in item 1 

Mtr 8322 6.33 52678.26 

3a 

Laying and Fixing of GI pipe with 

clamping/concreting for protection on 

culverts/bridges, along the hard rock (where 

surface cutting is not possible) and required work 

& fixing as per technical specification.  

Mtr 2115 179.95 380594.25 

3b 
Laying of GI pipe in trenches already made in 

specified areas(Road/Rail crossing etc.) in item 1 
Mtr 601 10.55 6340.55 

4 
Laying of Flexible conduit pipe in 

corridor/risers/exchange premises and laying OF 

cable through it(leading in work) 

Mtr 1120 10.26 11491.20 

5 
Laying of HDPE pipe in the trenches & 

protection works done as specified above 
Mtr 85140 4.04 343965.60 
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6 
Blowing/pulling of 24 F OFC as per technical 

specification. 
Mtr 120537 6.9 831705.30 

7 

Splicing of Optical fiber cables in existing/new 

joint chambers for making straight/branch joints 

on new routes or at FPOI(fiber point of 

interconnect) and end to end testing of all fibers 

after splicing. The rates specified are inclusive of 

installation and splicing of splitters also wherever 

applicable, as per technical specification. 

No. 119 6318 751842.00 

8 

Splicing of all the fibers of OFC in the Fibre 

Termination Box at the Gram Panchayats and 

testing all the fibers for continuity. This will also 

include installation/mounting of the FTB as 

specified and other work to meet end objective. 

No. 65 6574.5 427342.50 

9 
Construction & installation of pre fabricated RCC 

joints chambers/ brick chambers as per technical 

specification  

No. 150 2257.2 338580.00 

10 Videography of the work/route Mtr 110321 0.31 34199.51 

11 

Preparation of Route diagram and submission of 

6 copies in hard as well as soft copy on 

CD/memory stick/HDD for complete blocks 

along with, test & mesurements reports and all 

other documents 

Mtr 110321 0.1 11032.10 

 
Total Cost of Schedule-B In Figure(Rs.) ** 

  
2,13,87,657.00 

  Total Cost of Schedule-B In Words(Rs.) 

Rs. Two Crore Thirteen Lakhs Eighty 

Seven Thousand Six Hundred and Fifty 

Seven Only 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note: The payment of supply items of GI/DWC/Flexible Conduit pipe etc. shall be done 

only for the quantities used in the project along with the laying. No positive variation in 

quantity of item No. 1(a) of B, beyond the quantity specified in SOR, is allowed. 
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SCHEDULE-C (RAJULA) 
 

                                                     Schedule Of Work                                         

 
Name of BLOCK: RAJULA 

RKM App= 136.666 

 

DISTRICT : AMRELI 

No of GP App= 72 

SN Description Unit Qty  Rate(Rs) Amount (Rs) 

 A Supply 

1 Supply of GI pipe as per specification Mtr 2558 295.20 755121.6 

2 Supply of DWC pipe as per specification Mtr 23006 69.93 1608809.58 

3 
Supply of Flexible conduit pipe as per 

specification 
Mtr 

1444 
40.50 58482 

 B                    RailTel's Execution   

1 

Excavation of trenches upto a depth of 1.65 m  in 

all type of soil, culverts/bridges/nallahs, road/rail 

crossing using mechanised/ mannual trenching/ 

HDD/ boring, other protection works ,back filling 

the excavated trenches and restoring the surface 

to original, construction & installation of 

route/joint indicators, release of empty OFC 

drums etc. This includes supply of all protection 

material not specifically asked for in the schedule. 

Mtr 92045 69.8 6424741.00 

1a 
Laying of PLB HDPE duct by HDD method at a 

depth of 1.65 m or more (for single PLB pipe) 
Mtr 30965 213.14 6599880.10 

2a 

Chase cutting/jack hammering etc. upto a depth 

of 0.6m in rocky area ,laying of DWC pipe in 

trenches,protection works and back filling the 

excavation along with supply of the protection 

materials as per technical specification.  

Mtr 12291 509.37 6260666.67 

2b 
Laying of DWC pipe in trenches already made in 

specified areas(dry culverts/bridges/nallah/lesser 

depth & congested areas etc.) in item 1 

Mtr 10716 6.33 67832.28 

3a 

Laying and Fixing of GI pipe  with 

clamping/concreting for protection on 

culverts/bridges, along the hard rock (where 

surface cutting is not possible) and required work 

& fixing as per technical specification.  

Mtr 2511 184.87 464208.57 

3b 
Laying of GI pipe in trenches already made in 

specified areas(Road/Rail crossing etc.) in item 1 
Mtr 47 10.55 495.85 

4 
Laying of Flexible conduit pipe in 

corridor/risers/exchange premises and laying OF 

cable through it(leading in work) 

Mtr 1444 10.26 14815.44 

5 
Laying of HDPE pipe in the trenches & 

protection works done as specified above 
Mtr 108435 4.04 438077.40 
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6 
Blowing/pulling of 24 F OFC as per technical 

specification. 
Mtr 149540 6.9 1031826.00 

7 

Splicing of Optical fiber cables in existing/new 

joint chambers for making straight/branch joints 

on new routes or at FPOI(fiber point of 

interconnect) and end to end testing of all fibers 

after splicing. The rates specified are inclusive of 

installation and splicing of splitters also wherever 

applicable, as per technical specification. 

No. 154 6318 972972.00 

8 

Splicing of all the fibers of OFC in the Fibre 

Termination Box at the Gram Panchayats and 

testing all the fibers for continuity. This will also 

include installation/mounting of the FTB as 

specified and other work to meet end objective. 

No. 80 6574.5 525960.00 

9 
Construction & installation of pre fabricated RCC 

joints chambers/ brick chambers as per technical 

specification  

No. 191 2257.2 431125.20 

10 Videography of the work/route Mtr 136666 0.31 42366.46 

11 

Preparation of Route diagram and submission of 

6 copies in hard as well as soft copy on 

CD/memory stick/HDD for complete blocks 

along with, test & mesurements reports and all 

other documents 

Mtr 136666 0.1 13666.60 

 
Total Cost of Schedule –C In Figure(Rs.) ** 

  
2,57,11,047.00 

  Total Cost of Schedule –C In Words 
Rs. Two Crore Fifty Seven Lakhs Eleven 

Thousand and Forty Seven Only 

 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

Note: The payment of supply items of GI/DWC/Flexible Conduit pipe etc. shall be done 

only for the quantities used in the project along with the laying. No positive variation in 

quantity of item No. 1(a) of B, beyond the quantity specified in SOR, is allowed. 
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Signature and Seal of the Tenderer 
 

Note for 
Guidance 

[i]  Tenderer should quote his single percentage rate in row (i) above only,  At 
par above/below the RailTel’s estimated cost of work. 

 [ii]  The single percentage rate to be quoted both in figures and  words. 

 

[iii] Tenderer shall quote all inclusive rates, but there should be break up of 
basic price and     all type of applicable taxes. Concessional rate of VAT/Sales 
Tax/Services Tax shall be    charged and against this, Form C will be provided 
to the tenderer. 
[iv]  If none of the above/below/at par is ticked by the tenderer, the quoted 
single percent will be treated below the RailTel’s estimated rate. 

 

 
 
 
 

S NO Schedule Estimated Cost in Rs. 

1 Schedule- A (JAFARABAD) 1,28,64,795.00 

2 Schedule- B (KHAMBHA) 2,13,87,657.00 

3 Schedule-C (RAJULA) 2,57,11,047.00 

 Total Cost of Tender in Figure 5,99,63,499.00 

 Total Cost of Tender in Words 
Rupees Five Crores Ninety Nine Lacs Sixty Three 

Thousands  Four Hundreds and Ninety Nine only 

i. 

 
 I/we undertake to execute the work of schedule of work at ------------------------------% 

 
(in words------------------------------------------------------------------percent), At 
Par/below/above of the RailTel’s total estimated cost of schedule of work 
mentioned above.   

ii. It is certified that I/we have inspected the site of work and acquainted myself or 
ourselves with local conditions. 

iii. I/we have carefully gone through the specifications. Additional special conditions etc 
attached with the tender document. 

iv. 
I/we undertake to keep this offer valid for period indicated in Tender from the date 
of opening of Tender and further not to revoke the same before the expiry of such 
period. 
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CHAPTER-3  
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING  
 
                  3.1 GENERAL INSTRUCTIONS      

 
3.1.1 Tender is invited by RailTel , Western Region Mumbai, on the  behalf of 

BBNL from established and reliable contractors for the work detailed in 
chapter 1 . 

 
3.1.2   The Special Conditions of Contract, Instructions to Tenderers and 

Conditions of Tendering, Technical Specifications & Supplement, 
Preamble including Schedule of Requirements and all Annexure & Forms 
etc. shall, hereafter, be collectively referred to as the "Tender 
documents ". These regulations for Tender and Contracts shall be read 
in conjunction with the General Conditions of contract and shall be 
subject to modifications, additions or suppression, overwrite by Special 
conditions of contract and/or special specifications, if any , annexed to 
the tender document . 

 
3.2        INTERPRETATIONS 

 The following terms wherever occurring in the tender document and   
wherever used throughout the execution of the work, shall, unless 
excluded by or repugnant to the context, have the meaning attributed 
thereto as follows: 

 
a)  "CONTRACT" Means the Contract resulting from   the acceptance by the 

Purchaser of this Tender whether in whole or in part.      
 

b)  "CONTRACTOR"   Means the successful Tenderer, i.e.,   the Tenderer  
whose Tender has been accepted either in whole or in part. 

 
c)  "CONTRACTOR’s  REPRESENTATIVE"    Shall   mean a  person   in    

supervisory capacity   who   shall be  so   declared  by  the  Contractor     
and  who  shall be   authorized under a  duly  executed  power of  
attorney   to receive materials issued  by the   Purchaser to the 
Contractor  for the works.   He shall be responsible   for proper execution 
of    works at each or all places and shall take orders from Purchaser’s 
Engineers and carry out the same. 

 
d)  ENGINEER-IN-CHARGE”     Shall mean an executive of RailTel in 

charge` of works and shall include the superior executives of RailTel. He 
is  responsible   for  ensuring  that  all  field  works  covered  by  the  
contract  are  carried out in accordance with approved designs,  drawings 
& specifications and conditions of contract as agreed to.  

 
e)  “ENGINEER" Shall mean the supervisor of RailTel   in direct charge of 

the works.  
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f)   "EQUIPMENT"     Means all or any equipment   considered necessary   
by   the   Purchaser's   Engineers   for satisfactory operation, as a whole, 
of the installations. 

 
g)  "MONTH"      Means  any consecutive period of thirty days. 

  
h)  "MATERIALS” Means all equipments, components, fittings and other 

materials including raw materials required to   complete the work.. 
 

i) "PURCHASER"    Means  RailTel Corporation of India Limited, Western 
Railway Microwave Compound, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013 

 
j)  "PURCHASER’S ENGINEER"    Means the Executive Director of RailTel    

or   successor who will   decide   all   matters relating   to   design, 
manufacture,   and installation   and commissioning of the plant and 
equipment at site. 

 
k)  "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  

or a Company registered under  Indian  Company    Act  or  an  approved 
supplier of materials  to  whom  the Contractor   sublets  portions  of  the   
contract.  

 
l)  “CONSIGNEE”     Means the person specified in the Acceptance of 

Tender to whom Stores are to be delivered at the destination. 
 
m)  “INSPECTING OFFICER” Means the person, or organization specified in 

the contract for the purpose of inspection of stores of work under the 
contract and includes his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, 

Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013. 

 
o)  “SITE”     Means the areas to be taken up by the  permanent  works,  

together with any other area or areas as shall  be determined  by  the 
Purchaser's Engineer,  which  may  be placed  at the disposal of the 
Contractor for the  purpose  of the contract and also such area or areas 
used for store  yards,  works yards or workshop in proximity of the  works 
as  the  Purchaser’s Engineer may have  authorized  as  an extension  of  
the  site, irrespective of  the  terms  and  conditions   under   which  they  
are  occupied   by   the  Contractor. 

 
p)  "TENDERER"    Means and includes any firm of   engineers or Contractors   

or any company or body,   corporate   or otherwise, who submit the Tender 
which has been invited. 

 
q)  "WORK OR WORKS"    Means all or any of the items of the work for which 

the Tenderer /Contractor has Tendered/contracted according  to  the 
specifications, drawings  and  Annexure hereto  annexed or to be implied 
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there from, or  incidental thereto  or to be hereafter specified or required in  
such explanatory instructions and drawings, being in conformity  with  the 
original specifications, drawings, Annexure  and  schedules   and  also  
such  instructions  and   drawings additional to the aforementioned as may 
from time to  time be issued by the Purchaser's Engineer during the  
progress  of the contracted work. 

 
r)  “BBNL”- Bharat broadband Network Limited 

 

s)  “Expected risk”: DELETED. 
 

t).  “Near Relative”: - 
The near relatives of all RailTel Employees either directly recruited or on 
deputation are prohibited from participation in tenders and execution of 
works in the different units of RailTel. The detailed guidelines in this regard 
are given in the following paragraphs: - 

 
i)  The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & 
son’s wife (daughter-in-law),daughter(s), & daughter’s husband (son-in-
law), brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-
law). 
 

ii)  As per Government of India’s CCS Conduct rule 4, no Government servant 
shall in the discharge of his official duties deal with any matter or sanction 
any contract to any company or for any other person if any member of his 
family is employed in that company or firm or under that person or if he or 
any member of his family is interested in such matter or contract in any 
other manner and the Govt. Servant shall refer every such matter or 
contract to his official superior. This clause is applicable to all RailTel 
employees in view of this as soon as any RailTel employee becomes 
aware of the above aspect, he must intimate this to the prescribed 
authority.  

 
iii)    The Company or firm or any other person is not permitted to tender for 

works in RailTel Unit in which his near relative(s) is (are) posted. the 
tender/work will be cancelled and earnest money/security deposit will be 
forfeited at any stage whenever it is so noticed. The department will not 
pay any damages to the company or firm or the concerned person. The 
company or firm or the person will also be debarred for further participation 
in the concerned unit. 

 
 * The format of the certificate to be given is  
“I …………………………………………  S/o………………………… 
……...r/o ……………………… hereby certify that none of my relative(s) as 
defined in the tender document is/ are employed in RailTel unit . In case at 
any stage, it is found that the information given by me is false/ incorrect, 
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RailTel shall have the absolute right to take any action as deemed 
fit/without any prior intimation to me”. 

 
u)  "WRITING"     Includes all matters written, typewritten or printed either in 

whole or in part. 
 

v)  “Constructional Plant” shall mean all appliances or things of whatsoever 
nature required for the execution, completion or maintenance of the works 
or the temporary works (as hereinafter defined) but do not include 
materials or other things intended to form or forming part of the permanent 
work. (i) “Temporary Works” shall mean all temporary works of every kind 
required for the execution, completion and/or maintenance of the works. 
(ii) “Period of maintenance” shall mean the specified period of the 
maintenance from the date of completion of the work as certified by the 
Engineer.  

 
w) Singular and Plural: Works importing the singular number shall also 

include the plural and vice versa where the context requires. 
 

x)  Headings & marginal headings: The headings and marginal headings in 
these general conditions are solely for the purpose of facilitating reference 
and shall not be deemed to be part thereof or be taken into consideration 
in the interpretation or construction thereof or the contract. 

 
3.3       LOCAL CONDITIONS 
 
3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local 

conditions and factors which would have any effect on the performance of 
the contract and cost of the stores. The purchaser shall not entertain any 
request for clarifications from the tenderer regarding   such local 
conditions. No request for the change of price or time schedule of delivery 
of works/stores   shall   be entertained after the offer is accepted  on 
account of any local condition or factor. 

 
3.3.2     The intending tenderer is advised to study the tender  document carefully.  

Any submission of a quotation  by  the tenderer shall be deemed to have 
been done after a careful  study  and  examination  of  these  documents  
with  full understanding of the implication thereof. These conditions and  
specifications shall be deemed to have been  accepted  unless  otherwise,  
specifically  commented  upon  by  the  Tenderer in his quotation. Failure 
to adhere to anyone  or all  these instructions may render his offer liable to  
be ignored without any reference. 

 
3.3.3    Should a tenderer find discrepancies in, or  omission   from,  the  drawings  

or any of the Tender documents  or  he  has  any doubt  to  their  meaning, 
he should at  once  notify  the  RailTel   who  may  send a  written  
clarification  to  all Tenderers. 
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3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & 
DRAWINGS 

3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the 
tender document that either his tender complies in every respect with the 
requirements of each clause and sub clause or if not, precisely how they 
differ from   the requirements of the tender. In   later  case, the   tenderer  
shall enclose a separate statement as per       proforma  given,  indicating 
only the deviations  for  any  clause   or   sub clause of Special    
Conditions   of   Contract,   Instructions   to   Tenderers   and   Conditions   
of   Tendering,   Technical   Specifications,  Preamble   etc. which  he  
proposes  with justifications  for   deviations   proposed. The purchaser 
reserves the right to accept or reject these deviations and his decision 
thereon shall be final (see Form 5). 

 
3.4.2    The material offered and execution of work  shall be in accordance with 

the drawings and specifications. Details of variation from  the drawings  
and  specifications, if any, should  be  clearly indicated  separately  for  
each  annexure  with justification  for  deviations  proposed.  The   
Purchaser reserves the right to accept or reject these deviations   and his 
decision thereon shall be final.  

 
3.4.3   Firms should give details of similar works carried out giving details of the 

name of the project, date of award, length of the section, value of the 
contract, the original execution period and the actual execution time taken. 

 

3.4.4  The tenderer should serially number all the pages of the bid 
  
3.5       EARNEST MONEY 
 

3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender 
document” as earnest money in favour of NOFN EXPENDITURE 
CURRENT ACCOUNT WR at Mumbai 

3.5.2 The Earnest Money should be in any of the following forms:- 

      Pay orders, demand drafts,  bankers cheque. These forms of earnest 
money should be issued from   any of the nationalized banks/ Schedule 
banks.               

3.5.3   The tenderers shall hold the offer open till such date as specified in       
         Para 1.8 of the tender document. It being understood that the tender 

documents have been sold/issued to the tenderer and the tenderer has 
been permitted to tender in  consideration of the stipulation on his part that 
after submitting his tender he will not resile from his offer or modify the 
terms and conditions thereof in a manner not acceptable to RailTel. If the 
tenderer fails to observe or comply with the foregoing stipulation, the 
aforesaid amount deposited as Earnest Money shall be liable to be 
forfeited by RailTel. 

 
3.5.4  The earnest money may be forfeited. 
 a)   If tenderer withdraws its tender during the period of tender validity 

specified in    Para 1.8 of tender document.  
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 b)   In the case of successful tenderer, If the tenderer fails to sign the contract 

in accordance with Para 5.2 of Special Conditions of Contract and to 
furnish Performance Bank Guarantee in accordance with Para 1.13 of 
tender document.  

 
3.5.5   The Earnest money of unsuccessful tenderer will save as herein before 

provided, be returned within reasonable time to the unsuccessful tenderer 
but RailTel shall not be responsible for any loss or depreciation that may 
happen to the security for the due performance of the above stipulation to 
keep offer open for the period specified in the tender documents or to the 
Earnest Money while in their possession nor be liable to pay interest 
thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as 

security deposit for due and faithful fulfillment of contract.  
 
3.5.7  The tender not accompanied by Earnest Money as mentioned in 
  Para 3.5.1 of the tender document will be summarily rejected. 

 
3.6     SUBMISSION OF OFFERS 
 
3.6.1     All  offers in the prescribed  forms should  be  submitted  before  the  time 

and date fixed for the  receipt  of  the  offers. Offers received after the 
stipulated time and date will be summarily rejected. 

 
3.6.2      In case the date of opening happens to be a holiday, the tender will be 

received and opened at the same time on the   next working day. 
 

3.6.3       All   offers shall be either type written or written   neatly   in indelible ink in 
English. Each page of the offer must be     numbered consecutively. A  
reference  to   total  number of   pages   comprising  the offer  must  be  
made  at the top right  hand corner of the top  page. The supporting 
documents should be submitted either in original or duly signed by the 
authorized signatory of the tenderer.  The original documents shall be 
produced for verification   when   called for.   

 
3.6.4      Quote in Figures and Words 

All information like discounts etc. having a bearing on the price shall be 
written both in figures and in words in the prescribed offer form. The 
tenderer is advised to quote single percentage rate At Par/below/above of 
the RailTel’s total estimated cost for schedule  of work. In case of difference 
in words and figures the amount written in words shall be taken into 
consideration. In the event of any discrepancy between percentage rate 
and total cost, the value shown in percentage rate will be taken for 
evaluation purpose. In case the schedule of work quoted by tenderer is 
incomplete with reference to tender document, the offer is liable to be 
rejected 
Tenderer shall quote all inclusive rates, but there should be break up of 
basic price and all type of applicable taxes. Concessional rate of VAT/Sales 
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Tax/Services Tax shall be charged and against this, Form C will be 
provided to the tenderer 
 

3.6.5       Attestation of alterations 
No scribbling   is permissible in the tender documents. Tender containing   
erasures and alterations in the tender documents are liable to be rejected.  
Any correction made by the tenderer/ tenderers in his/their entries must   be 
signed (not initialed) by him/them. 

 
3.6.6  Tender bid 

The tender bid should be submitted in single cover. The envelop should 
bear the tender no., its description & date of closing. 
The original tender documents purchased from this office/ down loaded 
from web site shall be submitted with each page duly signed and stamped 
along with the original offer 

 
 Tender Bid  :The tender bid shall consists  of the following:- 
 
i) Offer letter complete.  (Form No.1)  
ii) Schedule of Requirements 
iii) Earnest Money in prescribed form. (Para 3.5 of tender document )   
iv) Audited balance sheet for last three financial years  
v) Constitution of Firm and Power of Attorney ( in case of partnership firm). 
vi) Clause wise compliance to tender conditions by signing of each page of 

tender document & statement of deviations .( Form No.5) 
vii) Similar works executed . Form No. 13 (Para 3.16.2 of tender document) 
viii) User's Certificate Form No. 2  (Para 3.16.1.2 of tender document)  
ix) Any other information desired to be submitted   by the tenderer. 
x) Copy of registration/exemption certificate for EPF. 
xi)  Registration with labour commissioner 
xii)  Service tax registration 

 xiii)  The present work load of the telecom contracts in hand as per the   
                  format (Form 9) ( Para 1.7 of tender document ) . 

 
3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 

 
3.7.1    Any  individual(s)  signing  the tender or other documents  connected 

therewith should specify whether he is signing:- 
 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As   a   Director,  Manager  or Secretary in the  case  of   Limited   

Company  duly authorized by a resolution  passed   by  the  Board  of    
Directors   or  in pursuance of  the  authority conferred by Memorandum of 
Association. 

 
3.7.2  In the case of a firm not registered under the Indian   Partnership Act,  all 

the partners or the  attorney  duly authorized  by all of them should sign the 
tender and  all   other connected documents. The original Power of Attorney   
or   other   documents empowering   the   individual   or   individuals to sign 
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should be furnished to the Purchaser    for verification, if required. 
 

3.7.3  The   RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  
tenderer  or  by the  changes   in  the composition  of   the  firm  made    
subsequent   to   the execution  of  the   contract agreement.  

 
3.7.4  In  case   where  the  Power of Attorney partnership  deed   has  not  been   

executed  in   English,   the  true   and  authenticated   copies  of  the 
translation of the same by  Advocate,    authorized    translators   of   Courts   
and  Licensed    Petition  Writers  should be supplied  by  the   Contractor(s)  
while tendering for the work. 

 
3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  

of  Joint  Venture  as the  case  may  be  in   original  or duly signed. 
 
3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned  in 
Para 1.8 of tender document. 

 
3.9  RATES DURING NEGOTIATION 

 The   tenderer/s   shall   not increase his/their quoted   rates   in   case   the  
RailTel Administration negotiates   for reduction   of   rates. Such   
negotiations shall not    amount   to   cancellation   or withdrawal of the   
original    offer   and   the rates   originally   quoted   will be   binding on   the   
tenderer/s. 

 
3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is   to   be   completed   within   a period as   mentioned   
in  Para 1.9 of the tender document from the date of   issue of Letter of 
Acceptance of the tender. 

 
3.11     OPENING OF TENDER: 

Tender shall be opened at the time & date of the tender given in the Para 
1.5, in the presence of such Tenderers/Authorized representatives who 
choose to be present.  
 

3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
The tender documents are not transferable.  The cost of tender documents 
is not refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
The   Contractor(s)   shall   not   take any advantage of any    miss-
interpretation   of the conditions due to typing   or   any   other   error  and if 
in doubt,  shall  bring  it   to   the  notice   of  the  Engineer  without   delay.   
In   case   of   any   contradiction    only the printed   rules, and books   
should be followed and no claim for the miss-interpretation shall be 
entertained. 
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3.14 WRONG INFORMATION BY TENDERER 
If the tenderer/s deliberately gives/give wrong information in his/their    
tender which creates/create circumstances for the  acceptance of his/their  
tender the RailTel reserves the right  to reject such tender at any stage. 

 
3.15  AMENDMENT OF BID DOCUMENTS: 
 
3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for 

any reason whether suo motto or in response to clarification requested by a 
prospective Bidder, modify the bid documents by amendments. 

 
3.15.2 The amendments shall be posted on website of RailTel and all bidders 

should download from website. These amendments will be binding on all 
bidders. RailTel shall make efforts to inform in writing or Fax to all 
prospective bidders on the address intimated at the time of purchase of bid 
documents from the RailTel.Those who are downloading tender document 
from website should download the clarification also and submit with the 
tender document. 

 
3.15.3  In order to afford prospective bidders reasonable time to take the amendments 

into account in preparing their bids, the RAILTEL may, at its discretion,  
extend the deadline for the submission/opening of bids suitably. 
 

3.16 QUALIFYING CRITERIA 
 
3.16.1    General 
 
3.16.1.1    The tenderer should submit the details of experience of similar works or 

services in the projects executed / under execution which should clearly 
bring out expertise in the work as per Form no. 13. 

 
3.16.1.2    The tenderer/s must submit   along with   his/their tender, certificates 

from the original user for whom the project was undertaken certifying 
the date of award of contract, date of completion, date of commissioning   
and the present working state of the system so established.  The 
tenderer shall submit these certificates for all the projects that he has 
executed which only satisfy the minimum requirements in each case. 
The certificates are to be submitted in original or their true copies duly 
signed by the tenderer, preferably as per Form no. 2. 

 
3. 3.16.2 Technical Capability and meaning of similar single work: 
 

3.16.2.1 Tenderer should have completed at the time of tender opening during 
the last three financial years i.e. current year & three previous financial 
years   
a) At least one similar work for a minimum value of 35% of the 

advertised Tender Value.  
OR 

b) Two similar works for a minimum value of 20% of the advertised 
Tender Value each. 
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OR 
c) Three similar works for a minimum value of 15% of the advertised 

Tender Value each 
 
 
3.16.2.2 Definition of similar single work is as under- 

 Works similar to the scope of work as contained in this tender   shall 
mean  

i) All type of Telecom equipment/OFC including telecom cable 
works, OFC maintenance works. 
  

OR 
 

ii) Any type of Railway Signaling works etc. 
 

OR 
 

iii. Any type of Electrical works/Transmission Line works etc. 
 

OR 
 

iv) Civil engineering works like road construction, building 
construction works, pipe laying works(Gas, Sewer etc.) or similar 
civil works.. 
 
The work should have been executed for Govt. /PSUs / Telecom 
Service Providers/Infrastructure Providers.” 

 
3.16.3  Financial: 

Total contract amount received during the last 3 financial years and in 
the current financial year should be a minimum of 150% of advertised 
tender value. The certified copy of three years Audited Balance Sheet 
and Income statement of just concluded year should be submitted as 
evidence . 

 
 The tenderer should have Registration No. for WCT/Service Tax in 

respective state where work is to be executed or the tenderer shall give 
the undertaking to submit the same on acceptance of tender in 
respective state where work is to be executed. 

 
3.16.4  Engineering Organization 

The tenderer shall depute required number of Engineers and     
experienced supervisors for planning, supervision and execution of the 
work. The qualification and experience of these proposed personnel 
should be enclosed along with the bid. 

 
3.16.5 Construction and Maintenance Machinery 

The tenderer should furnish the details of the machinery and plants to be 
deployed, in case the tenderer plans to use mechanized trenching.    
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3.17 Refer para 5.3 of chapter 5 ( Special Conditions of contract) of tender 
document.  

 
3.18      EVALUATION OF OFFER 

 
3.18.1  The    authority   for the   acceptance of   the  tender   rests  with   the 

Purchaser. The tenders received will be evaluated by the Purchaser to 
ascertain the best acceptable tender in the interest of the Purchaser.  

 
3.18.2   However, the purchaser shall not be bound to accept the lowest or any 

tender.  The  purchaser reserves the right to accept any tender  in  respect 
of the whole or any portion of the work  specified  in  the  tender  paper or 
to  sub-divide  the  work  among  different Tenderers or to reduce the work 
or to accept any   tender  for  less  than the  tendered  quantities. 

 
3.19 AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with 
RailTel for carrying out the work as per the tender document.  
 
In case of AMC, a separate agreement shall be executed for maintenance 
work . 

  
3.20   TENDERER’S ADDRESS  

Tenderer shall state in the tender his postal address   fully    and clearly.  
Any  communication  sent to  the tenderers by post at his  said address  
shall be deemed to have reached the tenderer duly & timely, 
notwithstanding the  fact that  the communication  could  not reach  the 
tenderer at all or in time for whatever reason. Important documents shall 
be sent by Registered Post.   

 
          

****************** 
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4.33.  Tools, Plant and Materials supplied by RailTel 

4.34.  Precaution during progress of work 

4.35. Use of Explosives 

4.36.  Suspension of Works 

4.37.  Rates for items of works 

4.38. Demurrage and wharfage dues 

4.39.  Rates for extra items of works 

4.40. Handing over of works 

4.41. Variations in extent of contract 

4.42.  Powers of modification to contract 

4.43.  Claims 

4.44.  Measurements, certificates and payments 
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4.46. “On-Account” Payments 
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4.48.  Certificate of Completion of works 
           4.49.               Approval only by Final Acceptance Certificate(FAC) 

4.50. Final Acceptance Certificate 

4.51. Final Payment 

4.52. Withholding and lien in respect of sums claimed 

4.53.  Signature on receipts for amounts 

4.54. Labour 

4.55.  Provisions of Payment of Wages Act 

4.56.  Reporting of Accidents to Labour 

4.57. Provisions of Workmen’s Compensation Act 

4.58.  RailTel not to provide quarters for Contractor 

4.59. Labour Camps 

4.60.  Non-employment of Labourers below the age of 15 

4.61.  Determination of Contract 

4.62.  Termination of Contract owing to default of Contractor 

4.63.  Matters finally determined by RailTel 

4.64.  Settlement of dispute and arbitration 
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Chapter - 4 
 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 
 4.1.  Definitions: 
 

4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3 
 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 

 
4.2.  GENERAL OBLIGATIONS 

 
4.2.1  Execution Co-relation and intent of contract documents: The contract documents 

shall be signed in triplicate by the RailTel and the Contractor. The contract 
documents are complementary, and what is called for by any one shall be as 
binding as if called of try all; the intention of the documents is to include all labour 
and materials, equipments and transportation necessary for the proper execution 
of work. Materials or work not covered by or properly inferable from any heading 
or class of the specifications shall not be supplied by the RailTel to the 
contractors unless distinctly specified in the contract documents. Materials or 
works described in words, which so applied, have a well-known technical or trade 
meaning shall be held to refer to such recognized standards. 

 
4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another 

region or to a Project authority or vice versa while the contract is in subsistence, 
the contract shall be binding on the Contractor and the other region in the same 
manner & take effect in all respects as if the Contractor and the other region 
were parties thereto from the inception and the corresponding officer or the 
competent authority in the other region will exercise the same powers and enjoy 
the same authority as conferred to the Predecessor RailTel/Project under the 
original contract/agreement entered into. 

 
4.2.3  If for administrative or other reasons the contract is transferred to the other 

region of RailTel the contract shall notwithstanding anything contained herein 
contrary thereto, be binding on the Contractor and the other region in the same 
manner and take effect in all respects as if the contractor and the other region 
had been parties thereto from the date of this contract. 

 
4.3.  Law governing the contract 

 
4.3.1  The Contract shall be governed by the law for the time being in force in the 

Republic of India. 
 

4.3.2  Compliance to regulations and bye-laws – The Contractor shall conform to the 
provision of any statute relating to the works and regulations and bye-laws of any 
local authority and of any water and lighting companies or undertakings, with 
whose system the work is proposed to be connected and shall before making 
any variation from the drawings or the specifications that may be necessitated by 
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so confirming give to the Engineer notice specifying the variation proposed to be 
made and the reason for making the variation and shall not carry out such 
variation until he has received instructions from the Engineer in respect thereof. 
The Contractor shall be bound to give all notices required by statue, regulations 
or by laws as aforesaid and to pay all fees and taxes payable to any authority in 
respect thereof. 

 
4.4.     Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative 
or the Contractor interest concerning the works shall be in writing and no notice, 
communication, references or complaint not in writing shall be recognized. 

 
4.5.   Service of Notices on Contractors – The Contractor shall furnish to the 

Executive Director/RailTel the name, designation and address of his authorized 
agent and all complaints, notices, communications and references shall be 
deemed to have been duly given to the contract if delivered to the Contractor or 
his authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they would 
have reached such address in the ordinary course of post or on the day on which 
they were so delivered or left. In the case of contract by partners, any change in 
the constitution of the firm shall be forthwith notified by contractor to the 
Executive Director /RailTel. 

 
4.6.   Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the 
RailTel. The Contractor shall not use, or allow to be used, the site for any 
purposes other than that of executing the works.  

 
4.7.    Assignment or subletting of contract: - The Contractor shall not assign or 

sublet the contract or any part thereof or allow any person to become interested 
therein in any manner whatsoever without the special permission in writing of the 
RailTel. Any breach of this condition shall entitle the RailTel to rescind the 
contract under Para 4.62 of these conditions and also render the contractor liable 
for payment to the RailTel in respect of any loss or damage arising or ensuring 
from such cancellation. Provided always that execution of the details of the work 
by petty contractor under the direct and personal supervision of the contractor or 
his agent shall not be deemed to be sub-letting under this clause. The permitted 
subletting of work by the contractor shall not establish any contractual 
relationship between the sub-contractor and the RailTel and shall not relieve the 
Contractor of any responsibility under the Contract.  

 
4.8.    Assistance by the RailTel for the stores to be obtained by the Contractor: 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the 
market, the RailTel may have agreed without any liability therefore, to endeavor 
to obtain or assist the Contractor in obtaining the required quantities of such 
materials as may be specified in the Tender. In the event of delay or failure in 
obtaining the required quantities of the aforesaid materials, the Contractor shall 
not be deemed absolved of his own responsibility and shall keep in touch with 
the day-to-day position regarding their availability and accordingly adjust 
progress of works including employment of labour and the RailTel shall not in any 
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way be liable for the supply of materials or for the non supply thereof for any 
reasons whatsoever not for any loss or damage arising in consequence of such 
delay or non supply.  

 
4.9.    Railway Passes – No free Railway passes shall be issued by the RailTel to the 

Contractor or any of his employee/worker. 
 

4.10.  Carriage of materials – No forwarding orders shall be issued by the RailTel for 
the conveyance of Contractor’s materials, tools and plant by Rail which may be 
required for use in the works and the contractor shall pay full freight at public 
tariff rates therefore. 

 
4.11.  Force Majeure Clause -If at any time, during the continuance of this Contract, 

the performance, in whole or part, by either party, of any obligation under this 
contract shall be prevented or delayed by reason of any war, hostility, act of the 
public enemy, Civil Commotion, Sabotage, Fires, Floods, Earth quakes, 
explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute, 
statutory rules/ regulations, order of requisitions issued by any Government 
Department or Competent Authority of acts of God (here-in-after referred to as 
event) then provided notice of the happening of any such event is given by either 
party to the other within twenty one days from the date of occurrence thereof, 
neither party shall, by reason of such event, be entitled to terminate this Contract 
nor shall either party have any claim for damage against the other in respect of 
such non- performance or delay in performance, and the obligations under the 
Contract shall be resumed as soon as practicable after such event has come to 
an end or ceased to exist, provided further that if the performance in whole or 
part of any obligation under this Contract is prevented or delayed by reason of 
any such event beyond a period as mutually agreed to by the RailTel and the 
Contractor after any event or 60 days in the absence of such an agreement 
whichever is more, either party may at its option terminate the Contract provided 
also that if the contract is so terminated under this clause the RailTel may at the 
time of such termination take over from the Contractor at prices as provided for in 
the contract, all works executed or works under execution. 

  
4.12.   Representation on Works – The Contractor shall, when he is not personally 

present on the site of the works place, keep a responsible agent at the works 
during working hours who shall, on receiving reasonable notice, present himself 
to the Regional General Manger/RailTel and orders given by the Engineer or the 
Engineer’s Representative to the agent shall be deemed to have the same force 
as if they had been given to the Contractor. Before absenting himself, the 
Contractor shall furnish the name and address of his agent for the purpose of this 
clause and failure on the part of the Contractor to comply with this provision at 
any time will entitle the RailTel to rescind the contract under Para 4.62 of these 
conditions. 

 
4.13.   Relics and Treasures – All gold, silver, oil and other minerals of any description 

and all precious stones, coins, treasures, relics, antiquities and other similar 
things which shall be found in or upon the site shall be property of the RailTel 
and the Contractor shall duly preserve the same to the satisfaction of the RailTel 
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and shall from time to time deliver the same to such person or persons as the 
RailTel may appoint to receive the same. 

  
4.14.  Excavated material – The Contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stone, clay ballast, 
earth, rock or other substances or materials which may be obtained from any 
excavation  made for the purpose of the works or any building or produced upon 
the site at the time of delivery of the possession thereof but all the substances, 
materials, buildings, and produce shall be the property of the RailTel provided 
that the Contractor may, with the permission of the Regional General 
Manger/RailTel, use the same for the purpose of the works either free of cost or 
pay the cost of the same at such rates as may be determined by the Engineer. 

  
4.15.   Indemnity by Contractors – The Contract shall indemnify and save harmless 

the RailTel from and against all actions, suit proceedings, losses, costs, 
damages, charges, claims, and demands of every nature and description brought 
or recovered against the RailTel by reason of any act or omission of the 
Contractor, his agents or employees, in the execution of the works or in his 
guarding of the same. All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to be applied 
to the actual loss or damage sustained, and whether or not any damage shall 
have been sustained.  

 

4.16    Security Deposit 

  Refer para 5.3 of chapter 5 (special conditions of contract) of tender document. 
 
4.17.     Completion Period 
4.17.1  Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the contractor shall fully 
and finally complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses: 

 
4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the 
contracted date of completion may be granted as shall appear to the Engineer to 
be reasonable in the circumstances, provided  moreover that the Contractor shall 
be responsible for requesting such extension of the date as may  be considered 
necessary as soon as the clause thereof shall arise and in any case not less than 
one month before the expiry of the date fixed for completion of the works. 

 
4.17.1.2  If in the opinion of the Engineer the progress of work has any time been delayed 

by any act or neglect of RailTel’s employees or by other contractor employed by 
the RailTel under Para 4.20.4 of these conditions or in executing the work not 
forming part of the contract but on which contractor’s performance necessarily 
depends or by reason of proceeding taken or threat-tended by or dispute with 
adjoining or neighboring owners or public authority arising otherwise through the 
Contractor’s own default etc. or by the delay authorized by the Engineer pending 
arbitration or in consequences of the contractor not having received in due time 
necessary instructions from the RailTel for which he shall have specially applied 
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in writing to the Engineer or his authorized representative then, upon happening 
of any such event causing delay, the contractor shall immediately give notice 
thereof in writing to the Engineer within 15 days of such happening but  shall 
nevertheless make constantly his best endeavors to bring down or make good 
the delay and shall do all that may be reasonably required of him to the 
satisfaction of the Engineer to proceed with the works. The contractor may also 
indicate the period for which the work is likely to be delayed and shall be bound 
to ask for necessary extension of time. The engineer on receipt of such request 
from the contractor shall consider the same and shall grant such extension of 
time as in his opinion is reasonable having regard to the nature and period of 
delay and the type and quantum of work affected thereby. No other 
compensation shall be payable for works so carried forwarded to the extended 
period of time, the same rates, terms and conditions of contract being applicable 
as if such extended period of time was originally in the original contract itself. 

 
4.17.1.3  In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings 
or instructions or any other delay caused by the RailTel due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract 
or alter the character thereof or entitle the contractor to damages or 
compensation therefore but in any such case, the RailTel may grant such 
extension or extensions of the completion date as may be considered 
reasonable.  

 
4.17.2  Extension of time for delay due to contractor – The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed to 
be the essence of the contract. If the contractor fails to complete the works within 
the time as specified in the contract for the reasons other than the reasons 
specified in Para 4.11 and 4.17.1 above, the RailTel may, if satisfied that the 
works can be completed by the contractor within reasonable short time 
thereafter, allow the contractor further extension of time as the Engineer may 
decide. On such extension the RailTel will be entitled without prejudice to any 
other right and remedy available on that behalf, to recover from the contractor as 
agreed damages and not by way of penalty a sum equivalent to 1/2% of the 
contract value of the works for each week or part of the week for a period up to 
ten weeks and thereafter at the rate of 0.7% for each week of delay or part 
thereof for another ten weeks subject to a maximum of 12% of the contract value.  

 
4.17.2.1 For the purpose of this clause, the contract value of the works shall be taken as 

value of work as  per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition shall not exceed 12% of the total value of the 
contract. Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work within further extension of time allowed as 
aforesaid, the RailTel shall be entitled, without prejudice to any other right or 
remedy available in that behalf, to appropriate the contractor’s security deposit 
and rescind the contract under Para 4.62 of these conditions, whether or not 
actual damage is caused by such default. 
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4.18.  Illegal Gratification 
4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on 

behalf to the Contractor or his partner, agent or servant or anyone on his behalf, 
to any officer or employees of the RailTel, or to any person on his behalf in 
relation to obtaining or the execution of this or any other contract with the RailTel 
shall, in addition to any criminal liability which he may incur, subject the contractor 
to the rescission of the contract and all other contracts with the RailTel and to the 
payment of any loss or damage resulting from such decision and the RailTel shall 
be entitled to deduct the amounts so payable from any moneys due to the 
Contractor (s) under this contract or any other contracts with the RailTel. 

 
4.18.2 The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the 
RailTel and if he shall do so, the RailTel shall be entitled forthwith to rescind the 
contract an all other contracts with the RailTel. Any question or dispute as to the 
commission or any shall offence or compensation payable to the RailTel under 
this clause shall be settled by the Executive Director  of RailTel, in such a manner 
as shall consider fit and sufficient and his decision shall be final and conclusive . 
In the event of rescission of the contract under this clause, the Contractor will not 
be paid any compensation whatsoever except payments for the work done up-to-
date of rescission. 

 
4.19.     Execution of Works 

 
4.19.1   Contractor’s understanding – It is understood and agreed that the Contract has, 

by careful examination, satisfied himself as to the nature and location of the work, 
the conformation of the ground, the character, quality and quantity of the materials 
to be encountered, the character of equipment and facilities needed preliminary to 
and during the progress of the works, the general and local conditions, the labour 
conditions prevailing therein and all other matters which can in any way affect the 
works under the contract.  

 
4.19.2  Commencement of works – The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the RailTel 
and shall proceed with the same with due expedition and without delay. The work 
should be started with due intimation to RailTel. 

 
4.19.3  Accepted programme of work  

  
 The Contractor who has been awarded the work shall as soon as possible but not 

later than 7 days from the date of receipt of the acceptance letter in respect of 
contracts with initial completion period of one year or less or not later than 15 days 
for other contracts have to submit the detailed programme of work indicating the 
time schedule of various items of works in the form of Bar Chart/PERT/CPM. He 
shall also submit the details of organization (in terms of labour and supervisors) 
plant and machinery that he intends to utilize (from time to time) for execution of 
the work within stipulated date of completion. The programme of work amended 
as necessary by discussions with the Engineer, shall be treated as the agreed 
programme of the work for the purpose of this contract and the contractor shall 
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and endeavor to fulfill this programme of work. The progress of work will be 
watched accordingly and the liquidated damages will be with reference to the 
overall completion date. Nothing stated herein shall preclude the contractor in 
achieving earlier completion of item or whole of the works than indicated in the 
programme.  

 
4.19.4  Setting out of works  

 
 The Contractor shall be responsible for the correct setting out of all works in 

relation to original reference at his cost. The Contractor shall execute the work 
true to specifications, drawings, plans and dimensions as mentioned in the 
contract document and as directed by the Engineer’s representative and shall 
check these at frequent intervals. The Contractor shall provide all facilities like 
labour and instruments and shall cooperate with the Engineer’s representative at 
all time, during the progress of the works. Any error shall appear or arise in any 
part of the work, the Contractor, on being required so to do by the Engineer’s 
representative shall, at his own rectify such errors, to the satisfaction of the 
Engineer’s representative. Such checking shall not absolve the Contractor of his 
own responsibility of maintaining accuracy in the work. 

 
4.20.   Compliance to Engineer’s Instructions 
4.20.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the 
Engineer from time to time but the Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

 
4.20.2  Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain 
such instructions in each and every case in writing from the Engineer. 

 
4.20.3  Extra Works  

Should works over and above those included in the contract require to be 
executed at the site, the contractor shall have no right to be entrusted with the 
execution of such works, which may be carried out by another contractor or 
contractors or by other means at the sole discretion of the RailTel. 

 
4.20.4   Separate Contracts in connection with works  

The RailTel shall reserve the right to let other contracts in connection with the 
works. The Contractor shall afford other contractors reasonable opportunity for the 
storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs. If any part of the Contractor’s work 
depends for proper execution or result upon the work of another contractor(s), the 
Contractor shall inspect and promptly report to the Engineer any defects in such 
works that render it unsuitable for such proper execution and results. The 
Contractor’s failure so to inspect and report shall constitute as acceptance of the 
other contractor’s work as fit and proper for the reception of his work, except as to 
defects which may develop in the other contractor’s work after the execution of his 
work. 
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4.21.  Instructions of Engineer’s Representative  
Any instructions or approval given by the Engineer’s representative to Contractor 
in connection with the works shall bind the Contractor as though it had been given 
by the Engineer provided always as follows: - 

 
4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or 
material and to order the removal or breaking up thereof.  

 
4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall 
there upon confirm or vary such decision. 

 
4.22.  Adherence to specifications and drawings 

 
4.22.1  The whole of the works shall be executed in perfect conformity with the 

specifications and drawings of the contract. If the Contractor performs any works 
in a manner contrary to the specifications or drawings or any of them and without 
such reference to the Engineer, he shall bear all the costs arising or ensuring 
there- from and shall be responsible for all loss to the RailTel. 

 
4.22.2  Drawings and specifications on the works : 

 
4.22.2.1  The contractor shall keep one copy of Drawings and specifications at the site, 

in good order, and  such contract documents as may be necessary, available 
to the Engineer or the Engineer’s  Representative. 

 
4.22.2.2   The supply of equipment and materials shall include supply of one set of printed 

documents from  original equipment manufacturers with each equipment as 
given in technical supplement. 

 
4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications 

and copies thereof furnished by the RailTel to the Contractor are deemed to be 
the property of the RailTel. They shall not be used in another works and with 
the exception of the signed contract set, shall be returned by the Contractor to 
the RailTel on completion of the work or termination of the Contract. 

 
4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish 

with reasonable promptness, after receipt by him of the Contractor’s request for 
the same, additional instructions by means of drawings of otherwise, necessary 
for the proper execution of the works or any part thereof. All such drawings and 
instructions shall be consistent with the Contract Documents and reasonably 
inferable there from. 

 
4.22.5  Meaning and Intent of specification and drawings  
 If any ambiguity arises as to the meaning and intent of any portion of the 

Specifications and Drawings or as to execution or quality of any work or 
material, or as to the measurements of the works, the decision of the Engineer 
thereon shall be final subject to the appeal (within 7 days of such decision 
being intimated to the Contractor) to the competent authority in RailTel who 
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shall have the power correct any errors, omissions, or discrepancies in 
aforementioned items and whose decision in the matter in dispute or doubt 
shall be final and conclusive. 

 
4.23.  Working during night  
 The Contractor shall not carry out any work between sunset and sunrise 

without the previous permission of the Engineer. Hence, no “night duty” shall 
be payable to the contractor for the portion/part of the works to be undertaken 
during the night. 

 
4.24.   Damage to Govt/RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass 

and shall make good at his own expense all loss or damage whether to the 
works themselves or any other property of the Railways/RailTel or the lives, 
persons or property of others from whatsoever cause in connection with the 
works until they are taken over by the RailTel and this although all reasonable 
and proper precautions may have been taken by the Contractor, and in case 
the RailTel shall be called upon to make good any costs, loss or damages, or 
to pay any compensation, including that payable under the provisions of the 
Workmen’s Compensation Act or any statutory amendments thereof to any 
person or persons sustaining damages as aforesaid by reason of any act, or 
any negligence or omissions on the part of the Contractor the amount of any 
costs or charges including costs and charges in connection with legal 
proceedings, which the RailTel may incur in reference thereto, shall be charged 
to the Contractor. The RailTel shall have the power and right to pay or to 
defend or compromise any claim of threatened legal proceedings or in 
anticipation of legal proceedings being instituted consequent on the action or 
default of the Contractor, to take such steps as may be considered necessary 
or desirable to ward off or mitigate the effect of such proceedings, charging to 
Contractor, as aforesaid, any sum or sums of money which may be paid and 
any expenses whether for reinstatement or otherwise which may be incurred 
and the propriety of any such payment, defense or compromise, and the 
incurring of any such expenses shall not be called in question by the 
Contractor. 

 
4.25.   Sheds, Stores houses and Yards  
 The Contractor shall at his own expense provide himself with sheds, 

storehouses and yards in such situations and in such numbers as in the 
opinion of the Engineer is requisite for carrying on the works and the Contractor 
shall keep at each such sheds, store houses and yards a sufficient quantity of 
materials and plant in stock so as not to delay the carrying out of the works with 
due expedition and the Engineer and the Engineer’s representative shall have 
free access to the said sheds, store houses and yards at any time for the 
purpose of inspecting the stock of materials or plant so kept in hand, and any 
materials or plant which the Engineer may object to shall not be brought upon 
or used in the works, but shall be forthwith removed from the sheds, store 
houses or yards by the contractor. The Contractor shall at his own expenses 
provide and maintain suitable mortar mills, soaking vats or any other 
equipments necessary for the execution of the works. 
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4.26.   Provision of efficient and competent staff  
 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that 
they execute their work in sound and proper manner and shall employ only 
such supervisors, workmen and labourers in or about the execution of any of 
these works as are careful and skilled in various trades and callings. The 
Contractor shall at once remove from the works any agents, permitted sub -
contractor, supervisor, workman or labourer who shall be objected to by the 
Engineer and if and whenever required by the Engineer, he shall submit a 
correct return showing the names of all staff and workmen employed by him. In 
the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is 
necessary for the proper completion of the works within the time prescribed, 
the Contractor shall forthwith on receiving intimation to this effect take on the 
additional number of staff and labour specified by the Engineer within seven 
days of being so required and failure on the part of the Contractor to comply 
with such instructions will entitle the RailTel to rescind the contract under Para 
4.62 of these conditions. 

 
4.27.  Workmanship and Testing 
4.27.1  The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete 
any part thereof shall be executed in the best and most substantial workman 
like manner with materials of the best and most approved quality of their 
respective kinds, agreeable to the particulars contained in or implied by the 
specifications and as referred to in and represented by the drawings or in such 
other additional particulars. Instructions and drawings may be found requisite to 
be given during the carrying on of the works and to the entire satisfaction of the 
Engineer according to the instructions and directions, which the Contractors 
may from time to time receive from the Engineer. The materials may be 
subjected to tests by Mean of such machines, instruments and appliances as 
the Engineer may direct and wholly at the expense of the Contractor. 

 
4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time.  
 

4.27.2.1  The removal from the site within the time specified in the order of any 
materials, which in his opinion are not in accordance with the specifications or 
drawings.  

 
4.27.2.2  The substitution of proper and suitable materials, and  
 
4.27.2.3  The removal and proper re-execution, notwithstanding any previous tests 

thereof or “on account” payments therefore, of any work which in respect of 
materials or workmanship is not in his opinion in accordance with the 
specifications and in case of default on the part of the Contractor in carrying out 
such order the RailTel shall be entitled to rescind the contract under Para 4.62 
of tender document of these conditions. 
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4.28.  Facilities for Inspection 
 The Contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for 
the purpose of inspection or otherwise and shall provide all labour, materials, 
instruments, appliances and things of every kinds required for the purpose and 
the Engineer and the Engineer’s representative shall at all time have free 
access to every part of the works and to all places at which materials for the 
work are stored or being prepared. 

 
4.29.  Examination of work before covering up 
 The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered up 
in the earth, in bodies or walls or otherwise to be placed beyond the Reach of 
Measurements in order that the work may be inspected or that correct 
dimension may be taken before being so covered, placed beyond the reach of 
measurement in default whereof, the same shall at the option of the Engineer 
or the Engineer’s Representative be uncovered and measured at the 
contractor’s expense or no allowance shall be made for such work or materials. 

 
4.30.    Temporary works 
 All Temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the 
Engineer, shall be removed by him at his expenses when they are no longer 
required and in such manner as the Engineer shall direct. In the event of failure 
on the part of the Contractor to remove the temporary works, the Engineer will 
cause them to be removed and cost as increased by supervision and other 
incidental charge shall be recovered from the Contractor. If temporary huts are 
provided by the Contractor on the RailTel/Railway land for labour engaged by 
him and the work is completed but the contractor’s labour refused to vacate 
and have to be removed by the RailTel, necessary expenses incurred by the 
RailTel in connection therewith shall be borne by the Contractor. 

 
4.31.  Contractor to supply water for works 
4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible 

for arrangements to obtain supply of water for the works. 
 

4.31.2  Contractor to arrange supply of Electric power for works. 
   

4.31.3  Electric supply from the Railway system  
 The RailTel may supply to the Contractor part or whole of the electric power 

wherever available and possible, required for execution of works from the 
Railway’s existing electric supply systems at or near the site of works on 
specified terms and conditions and such charges as shall be determined by the 
RailTel and payable by the contractor provided the cost of arranging necessary 
connection to the Railway’s Electric supply systems, and laying of 
underground/overhead conducts circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the contractor 
shall not be entitled to any compensation or reason for delay for interruption or 
failure of the Electric supply system. 
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4.32.  Property in material and Plants: Deleted 
 

4.33.  Tools, Plant and Materials Supplied by the RailTel 
4.33.1   Not used. 

 
4.33.1 Hire of RailTel’s Plant: Deleted. 

 
4.34.  Precaution during progress of work 
4.34.1  During the execution of works, unless otherwise specified the Contractor shall 

at his own cost provide the materials for and execute all shoring, timbering and 
strutting works as is necessary for the stability and safety of all structures, 
excavations and works and shall ensure that no damage, injury, loss is caused 
or likely to be caused to any person or property. 

 
4.34.2  Roads and water courses: Existing roads or water courses shall not be 

blocked, cut through, altered, diverted or obstructed in any way by the 
Contractor, except with the permission of the Engineer. All compensations 
claimed for any authorized closure, or his agent or his staff shall be recoverable 
from the Contractor by deduction from any sums which may become due to 
him in terms of contract or otherwise according to law. 

 
4.34.3  Provision of access to premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision of the passage of 
traffic, for securing safe access to all premises approached from such street or 
thoroughfare and for any drainage, water supply or meant for lightning which 
may be interrupted by reason of the execution of the works and shall react and 
maintain at his own cost barriers, lights and other safeguards as prescribed by 
the Engineer, for the regulation of the traffic, and provide watchmen necessary 
to prevent accidents. The works shall in such cases be executed night and day 
if so ordered by the Engineer and with such vigour so that the traffic way be 
impeded for as short a time as possible. 

 
4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to 

ensure the safety of the public or Railway/RailTel’s property and shall post 
such look out men as may in the opinion of the Engineer be required to comply 
with regulations pertaining to the work. 

 
4.35  Use of Explosives 

 Explosive shall not be used on the works or on the site by the Contractor 
without the permission of the Engineer and then only in the manner and to the 
extent to which such permission is given. Where explosives are required for the 
works, the same shall be stored in a special magazine to be provided by and at 
the cost of the Contractor in accordance with the Explosive Rules. The 
Contractor shall obtain the necessary license for the storage and the use of 
explosives and all operations in which or for which explosives are employed 
shall be at the sole risk and responsibility of the Contractor and the Contractor 
shall indemnify the Railway/RailTel in respect thereof.  
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4.36  Suspension of works 
4.36.1  The Contractor shall on the order of Engineer suspend the progress of the 

works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly 
protect and secure the work so far as is necessary in the opinion of the 
Engineer. If such suspension is: - 

(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of God 

or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him 

during the period of suspension of the works; but in the event of any 
suspension ordered by the Engineer for reasons other than aforementioned 
and when each such period of suspension exceeds 14 days, the Contractor 
shall be entitled to such extension of time for completion of the works as the 
engineer may consider proper having regard to the period or periods of such 
suspensions and to such compensations as the Engineer may consider 
reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspensions. 

 
4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any 

part thereof is suspended on the order of the Engineer for more than three 
months at a time, the Contractor may serve a written notice on the Engineer 
requiring permission within 15 days from the receipt thereof to proceed with the 
works or that part thereof in regard to which progress is suspended and if such 
permission is not granted within that time the Contractor by further written 
notice so served may, but is not bound to, elect to treat the suspension where it 
affects part only of the works as an omission of such part or where it affects the 
whole of the works, as an abandonment of the contract by the RailTel. 

 
4.37    Rates for items of works  
 The rates entered in the accepted Schedule Of Requirements of the Contract 

are intended to provided for works duly and properly completed in accordance 
with the general and special conditions of the contract and the specifications 
and drawings together with such enlargements, extensions, diminutions, 
reductions, alterations or additions as may be ordered in terms of Para 4.42 of 
these conditions and without prejudice to the generality thereof and shall be 
deemed to include and cover superintendence and labour, supply including full 
freight of materials, stores, tools and all apparatus and plant required on the 
works, except such tools, plant or materials as may be specified in the contract 
to be supplied to the Contractor by the RailTel, the erection, maintenance and 
removal of all temporary works and buildings, all arrangements for the safety of 
the public or of employees during the execution of works, all sanitary and 
medical arrangements for labour camps as may be prescribed by the RailTel, 
the setting of all work and of the construction, repair and upkeep of all center 
lines, bench marks and level pegs thereon, site clearance, all fees, duties, 
royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all 
material supplied for the work or other duties or expenses for which the 
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Contractor may become liable or may be put to under any provision of law for 
the purpose of or in connection with the execution of the contract, and all such 
other incidental charges or contingencies as may have been specially provided 
for in the specifications.  

 
4.38     Demurrage and wharfage dues 

 
4.38.1  Demurrage charges calculated in accordance with the scale inforce for the time 

being on the RailTel and incurred by the Contractor failing to load or unload 
any goods of materials within the time allowed by RailTel for loadings as also 
wharfage charges, of materials not removed in time as also charges due on 
consignments booked by or to him shall be paid by the Contractor, failing which 
such charges shall be debited to the Contractor’s account in the hands of the 
RailTel and shall be deducted from any sums which may become due to him in 
terms of the contracts. 

 
4.39     Rates for extra items of works 
4.39.1  Any item of work carried out by the Contractor on the instructions of the 

Engineer which is not included in the accepted schedule of rates shall be 
executed at the rates set forth in the “Schedule Of Requirements’ modified by 
the tender percentage and such items are not contained in the latter, at the rate 
agreed upon between the Engineer and the Contractor before the execution of 
such items of work and the contractors shall be bound to notify the Engineer at 
least seven days before the necessity arises for the execution of such items of 
works that the accepted Schedule Of Requirements does not include rate or 
rates for the extra work involved. The rates payable for such items shall be 
decided at the meeting to be held between the Engineer and Contractor, in as 
short a period as possible after the need for the special item has come to the 
notice. In case the Contractor fails to attend the meeting after being notified to 
do so or in the event of no settlement being arrived at, the RailTel shall be 
entitled to execute the extra works by other means and the contractor shall 
have no claim for loss or damage that may result from such procedure. 

 
4.39.2  Provided that if the Contractor commences work or incurs any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly 
hereunto fore mentioned, then and in such a case the Contractor shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of determination of the rates as aforesaid according to the 
rates as shall be fixed by the Engineer. However if the contractor is not 
satisfied with the decision of the Engineer in this respect he may appeal to the 
competent authority of RailTel within 30 days of getting the decision of the 
Engineer, supported by analysis of the rates claimed. The competent authority 
of RailTel’s decision after hearing both the parties in the matter would be final 
and binding on the Contractor. 

 
4.40     Handing over of works 
4.40.1  The Contractor shall be bound to hand over the works executed under the 

contract to the RailTel complete in all respect to the satisfaction of the 
Engineer. The Engineer shall determine the date on which the work is 
considered to have been completed, in support of which his certificate shall be 
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regarded as sufficient evidence for all purposes. The engineer shall determine 
from time to time, the date on which any particular section of the work shall 
have been completed, and the contractor shall be bound to observe any such 
determination of the Engineer. 

 
4.40.2  Clearance of Site on Completion: On completion of the works the contractor 

shall clear away and remove from the site all constructional plant, surplus 
material, rubbish and temporary works of every kind and leave whole of the site 
and works clean and in a workman like condition to the satisfaction of the 
Engineer. No final payment in settlement of the accounts for the work shall be 
paid, held to be due or shall be made to the contractor till, in addition to any 
other condition necessary for such final payment, site clearance shall have 
been affected by him, and such clearance may be made by the Engineer at the 
expense of the Contractor in the event of his failure to comply with this 
provision within 7 days after receiving notice to that effect. It Should become 
necessary for the Engineer to have the site cleared at the expense of the 
Contractor, the RailTel shall not be held liable for any loss or damage to such 
of the Contractor’s property as may be on the site and due to such removal 
there from which removal may be affected by means of public sales of such 
materials and property or in such a way as deemed for and convenient to the 
Engineer. 

  
4.41   Variations in Extent of Contract 
4.41.1  Modification to Contract to be in writing – In the event of any of the provisions 

of the Contract requiring to be modified after the contract documents have 
been signed, the modifications shall be made in writing and signed by the 
RailTel and the Contractor, and no work shall proceed under such 
modifications until this has been done. Any verbal or written arrangement 
abandoning, modifying, extending, reducing or supplementing the Contract or 
any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal instrument 
and signed by the RailTel and the Contractor and till then the RailTel shall have 
the right to repudiate such arrangement. 

 
4.42   Powers of Modification to Contract 
4.42.1  The Engineer on behalf of the RailTel shall be entitled by order in writing to 

enlarge or extend, diminish or reduce the works or make any alterations in their 
design, character, position, site quantities, dimensions or in the method of their 
execution or in the combination and use of materials for the execution thereof 
or to order any additional work to be done or any works not to be done and the 
Contractor will not be entitled to any compensation for any increase / reduction 
in the quantities of work but will be paid only for the actual amount of work 
done and for approved materials supplied against a specific order. 

 
4.42.2  Unless otherwise specified in the special conditions of the contract, the 

accepted variation in quantity for each individual item of the contract would be 
up to ±25% of the quantity originally contracted. The contractor shall be bound 
to carry out the work at the agreed rates and shall not be entitled to any claim 
or any compensation, whatsoever upto the limit of ±25% variation in quantity of 
individual items of works. In case of increase in quantity of an individual item by 
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more than 25% of agreement quantity, for variation above 25% and up to 40%, 
the agreed SOR rate will be reduced by 2% and for variation beyond 40% and 
up to 50%, the agreed SOR rate will be reduced by 4%, For variation beyond 
50%, the rate shall be negotiated for additional quantity in excess of 50% of 
agreement quantity. 

 
4.42.3  Valuation of Variations – The enlargements, extensions, diminution, 

reduction, alterations or additions referred to in Para 4.42.2 this clause shall in 
no degree affect the validity of the contract but shall be performed by the 
Contractor as provided therein and be subject to the same conditions, 
stipulations and obligations as if they had been originally and expressively 
included and provided for in the specifications and drawings and the amounts 
to be paid therefore shall be calculated in accordance with the accepted 
Schedule Of Requirements. Any extra items/quantities of work falling outside 
the purview of the provisions of Para 4.42.2 above shall be paid for at the rates 
determined under Para 4.39 of these conditions. 

 
4.43.   Claims 
4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to the 

Engineer once in every month an account giving full and detailed particulars of 
all claims for any additional expenses to which the Contractor may consider 
himself entitled to and of all extra or additional works ordered by the Engineer 
which he has executed during the preceding month and no claim for payment 
for and such work will be considered which has not been included in such 
particulars. 

 
4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to 

make any claim whatsoever against the RailTel under or by virtue of or arising 
out of this contract, nor shall the RailTel entertain or consider any such claim, if 
made by the Contractor, after he shall have signed a ‘No Claim’ certificate in 
favour of the RailTel, in such form as shall be required by the RailTel, after the 
works are finally measured up. The Contractor shall be debarred from disputing 
the correctness of the items covered by “No Claim Certificate” or demanding a 
preference to arbitration in respect thereof.  

 
4.44.  MEASUREMENTS, CERTIFICATES AND PAYMENTS 

         Qualities in schedule annexed to Contract- The quantities set out in the 
accepted Schedule of Requirements with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual and 
correct quantities of the works to be executed by the Contractor in fulfillments 
of his obligations under the contract.  

 

4.45.    Measurements of Works: The Contractor shall be paid for the works at the 

rates in  the accepted Schedule Of Requirements and for extra works at rates 
determined under Para 4.39 of these conditions on the measurements taken by 
the Engineer or the Engineer’s representative in accordance with the rules 
prescribed for the purpose by the RailTel. The quantities for items the unit of 
which in the accepted Schedule Of Requirements is 100 or 1000 shall be 
calculated to the nearest whole number, any fraction below half being dropped 
and half and above being taken as one; for item the unit of which in the 



RailTel/Tender/OT/WR/NOFN/2015-16/31 
 
 

Page 51 of 154 
 

 

accepted Schedule Of Requirements is single, the quantities shall be 
calculated to places of decimals. Such measurements will be taken of the work 
in progress from time to time and at such intervals as in the opinion of the 
Engineer shall be proper having regard to the progress of works.The date and 
time on which “on account” or final measurements are to be made shall be 
communicated to the Contractor who shall represent at the site and shall sign 
the results of the measurements (which shall also be signed by the Engineer or 
the Engineer’s representative) recorded in the official measurements book as 
an acknowledgement of his acceptance of the accuracy of the measurements. 
Failing the Contractor’s attendance the work may be measured up in his 
absence and such measurements shall, not-withstanding such absence, be 
binding upon the Contractor whether or not he shall have signed the 
measurement book provided always that any objection made by him to 
measurement shall be duly investigated and considered in the manner set out 
below:  

 
(a)  It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of 
such measurements. Any re-measurement taken by the Engineer or the 
Engineer’s representative in the presence of the Contractor or in his absence 
after due notice has been given to him in consequences of objection made by 
the contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and 
classification of the measurement.  

 
(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect, 

the Contractor shall be liable to pay the actual expenses incurred in 
measurements.  

 
4.46  “On-Account” Payments 
 

4.46.1    The Contractor shall be entitled to be paid from time to time by way of "On-

Account" payment only for such works as in the opinion of the Engineer he has 

executed in terms of the contract. All payments due on the Engineer's or the 

Engineer's Representative's certificates of measurements shall be subject to 

any deductions which may be made under these presents and shall further be 

subject to, unless otherwise required by Para 4.16 of these conditions, a 

retention of ten percent by way of security deposits, until the amount of security 

deposit by way of retained earnest money and such retentions shall amount to 

5% of the total value of the contract provided always that the Engineer may by 

any certificate make any correction or modification in any previous certificate 

which shall have been issued by him and that the Engineer may withhold any 

certificate if the works or any part thereof are not being carried out to his 

satisfaction. 

 
4.46.2  Rounding off amounts: The total amount due  shall be rounded off to the 

nearest rupee i.e. sums less than 50 paise shall be omitted and sums of 50 
paise and more upto Rs. 1/- will be reckoned as Rs. 1/-. 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_16
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4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” 

payments made to the Contractor shall be without prejudice to the final making 
up of the accounts (except where measurement are specifically noted in the 
Measurement Book as “Final Measurements” and as such have been signed 
by the Contractor) and shall in no respect be considered or used as evidence 
of any facts stated in or to be inferred from such account not of any particular 
quantity of work having been executed not of the manner of its execution being 
satisfactory. 

 
4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will 

be made through RTGS. 
 
4.47.  Maintenance of works:  

The contractor shall at all times during the progress and continuance of the 
works and also for the period of warranty specified in the tender form and after 
the date of passing of the certificate of completion by the Engineer or any 
earlier date subsequent to the completion of the works that may be fixed by the 
Engineer be responsible for and effectively maintain and uphold in good 
substantial sound and perfect conditions all and every part of the work and 
shall make good form time to time and at all times as often as the Engineer 
shall require. Any damage or defect that may during the above period arise in 
or be discovered or be in any way connected with the works, provided that 
such damage or defect is not directly caused by errors in the contract 
documents, act of providence or insurrection or civil riot, and the Contractor 
shall be liable for and make good to the RailTel or other persons legally entitled 
thereto whenever required by the Engineer so to do, all losses, damage, costs 
and expenses they or any of them may incur or be put or be liable, by reason 
or in consequence of the operations of the contractor or of his failure in any 
respect. For this purpose the tenderer will submit their strategy for providing 
maintenance support including the staff that will be available along with the set 
of spares for attending to various faults/problems during maintenance period. 

 
4.48   Certificate of Completion of works 
 
4.48.1  As soon as in the opinion of the Engineer the works shall have been 

substantially completed of approx 20% of GPs in the Block/Schedule and has 
satisfactorily passed any final test or tests that may be prescribed, the Engineer 
shall issue a Provisional Acceptance Certificate in respect of the works and 
period of warranty shall commence from the date of issue of Last Provisional 
Acceptance Certificate and completion of the work of whole Block. Minor 
defects pointed out while issuing PACs shall be attended by the contractor 
within reasonable period of time to the satisfaction of Engineer. 

 
4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The 

Certificate of completion in respect of the works referred to in Para 4.48.1 of 
this clause shall not absolve the Contractor from his liability to make good any 
defect, imperfection, shrinkages or faults which may appear during the period 
of maintenance specified in the tender arising in the opinion of the Engineer 
from materials or workmanship not in accordance with the drawing or 
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specifications or instructions of the Engineer, which defect, imperfections, 
shrinkages or faults hall upon the direction in writing of the Engineer, be 
amended and made good by the Contractor at his own cost; and in case of 
default on the part of Contractor the Engineer may employ, labour and material 
or appoint another Contractor to amend and make good such defect, 
imperfections, shrinkages and faults and all expenses consequent thereon and 
incidental thereto shall be borne by the Contractor and shall be recoverable 
from any moneys due to him under the contract.  

 
4.49.  Approval only by Final Acceptance Certificate(FAC) 

  
 No certificate other than Final Acceptance Certificate referred to in Para 4.50 of 

the conditions shall be deemed to constitute approval of any work or other 
matter in respect of which it is issued or shall be taken as an admission of the 
due performance of the contract or any part thereof or of the accuracy of any 
demand made by the Contractor or of additional varied work having been 
ordered by the Engineer nor shall any other certificate conclude or prejudice 
any of the powers of the Engineers. 

 
4.50.  Final Acceptance Certificate: 
 
4.50.1  The contract shall not be considered as completed until a Final Acceptance 

Certificate shall have been signed by the Engineer stating that the works have 
been completed and maintained to this satisfaction. The warranty certificate 
shall be given by the Engineer upon the expiration of the period of or as soon 
thereafter as any work ordered during such period pursuant to Para 4.48.2 of 
these conditions shall have been completed to the satisfaction of the Engineer 
and full effect shall be given to this Clause notwithstanding the taking 
possession of or using the works or any part thereof by the RailTel. 

 
4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the 

Contractor for any matter arising of or in connection with the contract of the 
execution of the works unless the Contractor shall have made a claim in writing 
in respect thereof before the issue of the Maintenance Certificate (FAC) under 
this clause. 

 
4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance 

Certificate the Contractor and (subject to Para 4.50.2)  RailTel shall remain 
liable for the fulfillment of any obligation incurred under the provision of the 
contract prior to the issue of the maintenance Certificate which remains 
unperformed at the time such certificate is issued and for the purposes of 
determining the nature and extent of any such obligations the contract shall be 
deemed to remain in force between the parties thereto. 

 
4.51.  Final payment 
 
4.51.1  On the Engineer’s certificate of completion in respect of the works an 

adjustment shall be made and the balance of account based on the Engineer 
or the Engineer’s representative’s on the accepted schedule or rates and for 
extra works on rates determined under Para 4.39 of these conditions shall be 
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paid to the Contractor subject always to any deduction which may be made 
under these presents and further subject to the Contractor having delivered to 
the Engineer either a full account in detail of all claims he may have on the 
RailTel in respect of the works or having delivered “No Claim” Certificate and 
the Engineer having after the receipt of such account given a certificate in 
writing that such claim are correct, that the whole of the works to be done 
under the provisions of the Contracts have been completed, that they have 
been inspected by him since their completion and found to be in good and 
substantial order, that all properties, works and things removed, disturbed or 
injured in consequence of the works have been property replaced and made 
good and all expenses and demands incurred by or made upon the RailTel for 
or in the respect of damage or good and all expenses and demands incurred 
by or made upon the RailTel for or in the respect of damage or good and all 
expenses and demands incurred by or made upon the RailTel for or in the 
respect of damage or loss by from kin consequence of the works, have been 
satisfied agreeably and in conformity with the contract. 

 
4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves 

to itself the right to carry out a post-payment audit and or technical examination 
of the works and the final bill including all supporting vouchers, abstracts, etc., 
and to make a claim on the contractor for the refund any excess amount paid to 
him if as a result of such examination any over-payment to him is discovered to 
have been made in respect of any work done or alleged to have been done by 
him under the contract. 

 
4.51.3  Refund of PBG  – 
 

The Performance bank Guarantee (PBG)  shall be released after a period of 12 
months & issue of Final Acceptance Certificate commencing immediately after 
completion of the work in all the schedules, which will be enforceable by 
RailTel provided that all the stipulations of the clause have been fulfilled by the 
Contractor and all claim and demands made against the RailTel for and in 
respect of damage or loss by, from or in consequence of the works have been 
finally satisfied, provided further that in the event of different maintenance 
periods having become applicable to different parts of the works pursuant to 
Para 4.48.1 of these condition, the expression “expiration of the period of 
warranty” shall for the purpose of this clause, be deemed to mean the expiry of 
the latest of such periods.  
 
In case of AMC ,PBG for maintenance shall be released after “satisfactory 
completion of maintenance period of one year.  

 
4.51.4  Production of vouchers etc. by the Contractor 
 

(i)     For a contract of more than one crore of rupees, the contractor shall, whenever 
required, produce for examination by the Engineer any quotation, invoice, cost 
or other account, book of accounts, voucher, receipt letter, memorandum, 
paper of writing or any copy of or extract from any such document and also 
furnish information and returns verified in such manner as may be required in 
any way relating to the execution of this contract or relevant for verifying or 
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ascertaining cost of execution of this contract (the decision of the Engineer on 
the question of relevancy of any documents, information or return being final 
and binding on the parties.) The contractor shall similarly produce vouchers, 
etc., if required to prove to the Engineer, that materials supplied by him, are in 
accordance with the specifications laid down in the contract. 

 
(i) If any portion of the work in a contract of value more than one crore of rupees 

be carried out by the a sub -contractor or any subsidiary or allied firm or 
company (as per Para 4.7 of the General Conditions of Contract), the Engineer 
shall have power to secure the book of such sub-contract or any subsidiary or 
allied firm or company, through the contractor, and such book shall be open to 
his inspection. 
 

(iii)    The obligations imposed by Para 4.51.4 (i) and (ii) above is without prejudice to 
the obligations of the contractor under any statute rules or orders binding on 
the contractor. 

 
4.52.  Withholding and lien in respect of sums claimed 

 
 Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the contractor, the RailTel shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any, deposited by the contractor and for the purpose 
aforesaid, the RailTel shall be entitled to withhold the said security deposit or 
the security if any, furnished as the case may be and also have a lien over the 
same pending finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the RailTel shall be entitled to 
withhold and have a lien to the extent of the such claimed amount or amounts 
referred to supra from any sum or sums found payable or which at any time 
thereafter may become payable to the contractor under the same contract or 
any other contract with this or any other RailTel or any Department of the 
Central Government pending finalization or adjudication of any such claim. It is 
an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above, by the RailTel’s will be kept withheld 
or retained as such by the RailTel till the claim arising out of or under the 
contract is determined by the arbitrator (if the Contract is covered by the 
arbitration clause) or by the competent court as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to 
supra and duly notified as such to the contractor. For the purpose of this 
clause, where the contractor is a partnership firm or a limited company, the 
RailTel shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company, as the case may be whether in his individual 
capacity or otherwise. 

 
4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and 

payable to the contractor (Including the security deposit returnable to him) 
under the contract may be withheld or retained by way of lien by the RailTel, 
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against any claim of this or any other RailTel or any other Department of the 
Central Government in respect of payment of a sum of money arising out of or 
under any other contract made by the contractor with this or any other 
Department of Central Government. It is an agreed term of the contract that the 
sum of money so withheld or retained under this clause by the RailTel will be 
kept withheld or retained as such by the RailTel till the Claim arising out of or 
under any other contract is either mutually settled or determined by arbitration, 
if the other contract is governed by arbitration clause or by the competent court 
as the case may be and contractor shall have no claim for interest of money 
withheld or retained under this clause and duly notified as such to the 
contractor. 

 
4.53.  Signature on Receipts for Amounts  

 
Every receipt which may become payable or for any security which may 
become transferable to the Contractors under these presents, shall, if signed in 
the partnership name by any one of the partners of a Contractors firm be a 
good and sufficient discharge to the RailTel in respect of the moneys or 
security purported to be acknowledged thereby and in the event of death of any 
of the Contractor partners during the pendency of the contract it is hereby 
expressly agreed that every receipt by any one of the surviving Contractor 
partners shall if so signed as aforesaid be good and sufficient discharge as 
aforesaid provided that nothing in this clause contained shall be deemed to 
prejudice or effect any claim which the RailTel may hereafter have against the 
legal representative of any contractor partner so dying, for or in respect of any 
breach of any of the conditions of the contract, provided also, that nothing in 
this clause contained shall be deemed to prejudice or effect the respective 
rights or obligations of the Contractor partners and of the legal representative 
of any deceased Contractor partners interest. 

 
4.54.    LABOUR 
 
4.54.1   Wages to Labour – The Contractor shall be responsible to ensure compliance 

with the provisions of the Minimum Wages Act, 1948 (hereinafter referred to as 
the “said Act”) and the Rules made there-under in respect of any employees 
directly or through petty contractors or sub-contractors employed by him on 
road construction or in building operations or in stone breaking or stone 
crushing for the purpose of carrying out this contract. If in compliance with the 
terms of the contract, the contractor supplied any labour to be used wholly or 
partly under the direct orders and control of the RailTel whether in connection 
with any work being executed by the contractor or otherwise for the purpose of 
the RailTel such labour shall, for the purpose of this clause, still be deemed to 
be persons employed by the Contractor. If any moneys shall as a result of any 
claim or any claim or application made under the said Act be directed to be 
paid by the RailTel’s, such moneys shall be deemed to be moneys payable to 
the RailTel by the Contractor and on failure by the Contractor to repay any 
moneys paid by it as aforesaid within seven days after the same shall have 
been demanded, the RailTel’s shall be entitled to recover the same form any 
moneys due or accruing to the contractor under this or any other Contractor 
with the RailTel’s. 
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4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance 

with the provisions of the Apprentices Act 1961 and the Rules and Orders 
issued there- under from time to time in respect of apprentices directly through 
petty contractors or sub-contractors employed by him for purpose of carrying 
out the contract. If the Contractor directly or through petty contractor or sub-
contractors fails to do so, his failure will be a breach of the contract and the 
RailTel may, in its discretion, rescind the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation of the 
provisions of the Act.  

 
4.55.     Provisions of Payments of Wages Act  

 The Contractor shall comply with the provisions of the Payment of Wages Act, 
1936 and the rules made there under in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works. If in 
compliance with the terms of the contract, the contractor directly or through 
petty contractors or sub -contractors shall supply any labour to be used wholly 
or partly under the direct orders and control of the Engineer whether in 
connection with the works to be executed hereunder or otherwise for the 
purpose of the Engineer such labour shall nevertheless be deemed to comprise 
persons employed by the contractor, and any moneys which may be ordered to 
be paid by the Engineer shall be deemed to be moneys payable by the 
Engineer on moneys due to the contractor in terms of the contract. The RailTel 
shall be entitled to deduct from any moneys due to the contractor (Whether 
under this contract or any other contract all moneys paid or payable by the 
RailTel by way of compensation of aforesaid or for costs of expenses in 
connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this clause shall be final and 
binding upon the contractor. 

 
4.55.1  Provision of Contract Labour (Regulation and Abolition) Act 1970 (1) The 

Contractor shall comply with the provision of the Contract Labour (Regulation 
and Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) 
Act, Central Rules 1971 as modified from time to time, whenever applicable 
and shall also indemnify the RailTel from and against any claims under the 
aforesaid Act and the Rules 

 
(2)      The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have 
a valid license until the completion of the work. Any failure to fulfill this shall 
attract the penal provision of the Contract arising out of the resultant non- 
execution of the work. 

 
(3)     The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provisions of the aforesaid Act and the Rules 
wherever applicable. The Contractor shall notwithstanding the provisions of the 
contract to the contrary, because to be paid the wages to labour indirectly 
engaged on the work including any engaged by his sub-contractors in 
connection with the said work, as if the labour had been immediately employed 
by him. 



RailTel/Tender/OT/WR/NOFN/2015-16/31 
 
 

Page 58 of 154 
 

 

 
(4          In respect of all labour directly or indirectly employed in the work for 

performance of the contractor’s part of the contract the contractor shall comply 
with or cause to be complied with the provisions of the aforesaid Act and the 
Rules wherever applicable. 

 
(5)      In every case in which, by virtue of the provisions of the aforesaid Act or the 

Rules, the RailTel is obliged to pay any amount of wages to a workmen 
employed by the contractor or his sub-contractor in execution of the work or to 
incur any expenditure in providing welfare and health amenities required to be 
provided under the aforesaid Act and the Rules or to incur any expenditure in 
providing welfare and health amenities required to be provided under the 
aforesaid Act the Rules or to incur any expenditure on account of the 
contingent liability of the RailTel due to contractor’s failure to fulfill his statutory 
obligations under the aforesaid Act or the Rules the RailTel will recover from 
the contractor, the amount of wages so paid or the amount of expenditure so 
incurred, and without prejudice to the rights of the RailTel under section 20, 
sub-section (2) and section 2 sub - section (4) of the aforesaid Act, the RailTel 
shall be at liberty to recover such amount or part thereof by deducting it from 
the security deposit and/or from any sum due by the RailTel to the contractor 
whether under the contract or otherwise. The RailTel shall not be bound to 
contest any claim made against it under sub- section (1) of section 20 and sub-
section (4) of section 21 of the aforesaid Act except on the written request of 
the contractor and upon his giving to the RailTel full security for all costs for 
which the RailTel might become liable in contesting such claim. The decision of 
the RailTel regarding the amount actually recoverable from the contractor as 
stated above, shall be final and binding on the contractor. 

 
4.56.      Reporting of Accidents to Labour  

The Contractor shall be responsible for the safety of all employees directly or 
through petty contractors or sub-contractors employed by him on the works and 
shall report serious accidents to any of them however and wherever occurring 
on the works to the Engineer or the Engineer’s Representative and shall make 
every arrangement to render all possible assistance. 

 
4.57.   Provisions of Workmen’s Compensation Act  
 In every case in which by virtue of the provision of Section 12 sub-section (1) of 

the Workmen’s Compensation Act, 1923, RailTel is obliged to pay 
compensation to a workman directly or through the petty Contractor employed 
by the Contractor or sub- contractor in executing the work, RailTel will recover  
from the contractor the amount of the compensation so paid, and, without 
prejudice to the right of RailTel under Section 12 sub-section (2) of the said 
Act. RailTel shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by RailTel to the 
Contractor whether under these conditions or otherwise, RailTel shall not be 
bound to contest any claim made against it under Section 12, sub-section (1) of 
the said Act except on the written request of the Contractor and upon his giving 
to RailTel full security for all costs for which RailTel might become liable in 
consequence of contesting such claim. 
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4.57.1  Provision of Mines Act – Deleted 
 
4.58.      RailTel not to provide quarters for Contractor  

No quarters shall be provided by the RailTel for the accommodation of the 
contractor or any of his staff employed on the work. 

 
4.59.  Labour camps 

 
(1) The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his 
staff and workman directly or through the petty contractors or sub-contractors 
and for temporary crèche (Bal-Mandir) where 50 or more women are employed 
at a time. Suitable sites on Railway/RailTel land, if available, may be allotted to 
the Contractor for the erection of labour camps either free of charge or on such 
terms and conditions that may be prescribed by the RailTel. All camp sites shall 
be maintained in clean and sanitary conditions by the Contractor at his own 
cost.  

 
(2) Compliance to Rules for Employment of Labour  

The Contractor(s) shall conform to  all laws, bye-laws, rules and regulations for 
the time being in force pertaining to the employment of local or imported labour 
and shall take all necessary precautions to ensure and preserve the health and 
safety of all staff employed directly or through petty Contractors or sub -
contractors on the works. 

 
(3)     Preservation of Peace – The Contractor shall take requisite precautions and 

use his best endeavors to prevent any riotous or unlawful behavior by or 
amongst his workmen and others employed directly or through petty contractor 
or sub- contractors on the works and preserve the health and safety of all staff 
employed directly or through petty Contractors or sub-contractors on the works. 

 
(4)     Sanitary Arrangement – The contractor shall obey all sanitary rules and carry 

out all sanitary measures that may time to time be prescribed by the RailTel 
Medical Authority and permit inspection of all sanitary arrangements at all times 
by the Engineer, the Engineer’s Representative or the Medical Staff of the 
RailTel. Should the Contractor fail to make adequate sanitary arrangements, 
these will be provided by the RailTel and the cost therefore recovered from the 
contractor. 

 
(5)      Outbreak of Infectious Disease – The Contractor shall remove from his camp 

such labour and their families as refuse protective inoculation and vaccination 
when called upon to do so by the Engineer or the Engineer’s Representative on 
the advice of the Railway/RailTel Medical Authority. Should Cholera, Plague or 
other infectious disease break out, the Contractor shall burn the huts, 
beddings, clothes and other belongings of or used by the infected parties and 
promptly erect new huts on healthy sites as required by the engineer, failing 
which within the time specified in the Engineer’s requisition, the work may be 
done by the RailTel and the cost therefore recovered from the Contractor. 

 
(6)       Treatment of Contractor’s staff in Railway Hospitals – Deleted 
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(7)       Medical facilities at site – The contractor shall provide medical facilities at the 

site as may be prescribed by the engineer on the advice of the medical 
authority in relation to the strength of the contractor’s resident staff, and 
workmen.  

 
(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages 

upon the work or in any of the buildings, encampments or tenements owned, 
occupied by or within the control of the Contractor or any of his employees 
shall be forbidden and the Contractor shall exercise his influence and authority 
to the utmost extent to secure strict compliance with this condition. 

 
(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 
neighborhood of soldier’s barracks, should be avoided as far as possible. 

 
(10)     Restrictions on the employment of retired Engineers of Railway/Govt. services 

within two    years of their Retirement– The contractor shall not, if he is a retired 
government engineer of Gazetted rank, who has not completed two years from 
the date of retirement, in connection with his contract in any manner 
whatsoever without obtaining prior permission of the President and if the 
contractor is found to have  contravened this provision, it will constitute a 
breach of contract Administration will be entitled to terminate the contract at the 
risk and cost of the contractor and forfeit  his security deposit. 

 
4.60.  Non-Employment of Labourers below the age of 15 
(1)  The Contractor shall not employ children below the age of 15 as labourers 

directly or through petty contractors or sub-contractors for the execution of 
work. To be checked. 

 
(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor 

shall not employ a person above 15 and below 19 years of age for the purpose 
of execution of work under this contract unless a medical certificate of fitness in 
the prescribed from granted to him by a certifying surgeon certifying that he is 
fit to work as an adult is obtained and kept in the custody of the contractor or a 
person nominated by him in this behalf and the person carries with him, while 
at work, a token giving a reference to such certificate. It is further agreed that 
the responsibility for having the adolescent examined medically at the time of 
appointment or periodically till he attains the age of 19 years shall devolve 
entirely on the contractor and all the expense to be incurred on this account 
shall be borne by him and no fee shall be charged from the adolescent or his 
parent for such medical examination. 

 
(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness 

granted or renewed for the above said purposes shall be valid only for a period 
of one year at a time. The certifying surgeon shall revoke a certificate granted 
or renewed if in his opinion the holder of it is, no longer fit for work in the 
capacity stated therein. Where a certifying surgeon refuses to grant or renew a 
certificate or revoke a certificate, he shall, if so required by the person 
concerned, stated his reasons in writing for doing so. 
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(4)    Medical Re-examination of Labourer - Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age group 
15- 19 years is without a certificate of fitness or is having a certificate of fitness 
but no longer fit to work in the capacity stated in the certificate, he may serve 
on the Contractor, or on the person nominated by him in this regard, a notice 
requiring that such person shall be examined by a certifying surgeon and such 
person shall not, if the concerned official so directs, be employed or permitted 
to do any work under this contract unless he has been medically examined and 
certified that he has been granted a certificate of illness or a fresh certificate or 
a fresh certificate of illness, as the case may be. 

 
4.61.   Determination of Contract 

 
4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s 
opinion, the cessation of work becomes necessary owing to paucity of funds or 
from any other cause whatever, in which case the value of approved materials 
at site and of work done to date by the Contractor will be paid for in full at the 
rate specified in the contract. Notice in writing from the RailTel of such 
determination and the reasons therefore shall be conclusive evidence thereof.  

 
4.61.2  Payment on determination of contract: Should the contract be determined 

under Para 4.61.1 and the Contractor claims payment for expenditure incurred 
by him in the expectation of completing the whole of the work, the RailTel shall 
admit and consider such claims as are deemed reasonable and are supported 
by vouchers to the satisfactions of the Engineer. The RailTel’s decision on the 
necessity and propriety of such expenditure shall be final and conclusive. 

 
4.61.3  The contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive 
in consequence of determination of contract. 

 
 

4.62.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 

4.62.1(A) If the Contractor : 
 

(i)  becomes bankrupt or insolvent, or 
(ii)  make an arrangement with or assignment in favour of his creditors, or 
(iii)  being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
(iv)  have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
(v)  have an execution levied on his goods or property on the works, or assign the       

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
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(vi)   persistently disregard the instructions of the RailTel’s Engineer with regard to 
work quality or progress during execution of work or contravene any provision 
of the contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down and 
replace the work after receiving from the Engineer’s notice to the effect that the 
said materials or works have been condemned or rejected, or 

(ix)  fail to take steps to employ competent or additional staff and labour as required 
under Para 4.26 of tender document. 

(x)  fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the works or any part thereof as required under Para 4.28 of tender 
document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of RailTel or 
any person on his or on their behalf in relation to the execution of this or any 
other contract with the RailTel, 

(xii)  At any time after the tender relating to the contract has been signed and 
submitted by the contractor, being a partnership firm admit as one of its 
partners or employ under it or being an incorporated company elect or 
nominate or allow to act as one of its directors or employ under it in any 
capacity whatsoever any retired engineer of the gazetted rank or any other 
retired gazetted officer working before his retirement, whether in the executive 
or administrative capacity, or whether holding any pensionable post or not, in 
the Engineering Department of the Railways for the time being owned and 
administered by the President of India before the expiry of two years from the 
date of retirement from the said service of such Engineer or Officer unless such 
Engineer or Officer has obtained permission from the President of India or any 
officer duly authorized by him in this behalf to become a partner or a director or 
to take employment under the contract as the case may be, or  

 
(B)     Fail to give at time of submitting the said tender: 
 
(a)  The correct information as to the date of retirement of such retired engineer or 

retired officer from the said service, or as to whether any such retired engineer 
or retired officer was under the employment of the contractor at the time of 
submitting the said tender, or 

(b)  the correct information as to such engineers or officers obtaining permission to 
take employment under the contractor, or 

(c)  being a partnership firm the correct information as to, whether any of its 
partners was such a retired engineer or retired officer, or 

(d)  being an incorporated company, the correct information as to, whether any of 
its directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at the 
time of submitting the said tender the fact of his being such a retired engineer 
or a retired officer or make at the time of submitting the said tender a wrong 
statement in relation to his obtaining permission to take the contract or if the 
contractor be a partnership firm or an incorporated company to be a partner of 
director of such firm or company as the case may be or to seek employment 
under the contractor. Then and in any of these said clauses, the Engineer on 
behalf of the RailTel may serve the Contractor with a notice in writing to that 
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effect and if the Contractor does not, within 7 days after the delivery to him of 
such notice, proceed to make good his default in so far as the same is capable 
of being made good and carry on the work or comply with such directions as 
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled 
after giving 48 hours notice in writing under the hand of the Engineer to rescind 
the contract as a whole or in part or parts ( as may be specified in such notice) 
and adopt either or both the following courses: A final termination notice will be 
issued by RailTel after expiry of 48 hrs notice. 

 
4.62.2   RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 
 

In the event of any or several of the courses, referred in Para 4.62.1 of tender 
document above, being adopted: 
 

(a)  The Contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any materials or entered 
into any commitments or made any advances on account of or with a view to 
the execution of the works or the performance of the contract and Contractor 
shall not be entitled to recover or be paid any sum for any works thereto not 
actually performed under the contract, unless or until the Engineer shall have 
certified the performance of such work and the value payable in respect thereof 
and the Contractor shall only be entitled to be paid the value so certified.  

 
(b)  The Engineer or Engineer’s Representative shall be entitled to take possession 

of any materials, tools, implements, machinery or buildings on the works or on 
the property on which these are  being or ought to have been executed, and to 
retain the (employ the same) in the further execution of the works or any part 
thereof until the completion of the works without the Contractor being entitled to 
any compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the 

Contractor fix and determine expert or by or after reference to the parties or 
after such investigation or enquiries as he may consider fit to make or institute 
and shall certify what amount (if any ) has at the time of termination of the 
contract been reasonably earned by or would reasonably accrue to the 
Contractor in respect of the work then actually done by him under the contract 
what was the value of any unused or partially used materials, any 
constructional plants and any temporary works upon the site. The legitimate 
amount due to the contractor after making necessary deductions and certified 
by the Engineer should be released expeditiously. 

 
4.63.  Matters finally determined by the RailTel: All disputes and differences of any 

kind whatsoever arising out of or in connection with the contract, whether 
during the progress of the work or after its completion and whether before or 
after the determination of the contract shall be referred by the contractor to the 
RailTel and the RailTel shall within 120 days receipt of the Contractor’s 
representation make and notify decisions on all matters referred to by the 
contractor in writing provided that matters for which provision has been made in 
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Para 4.8, 4.18, 4.22.5, 4.29, 4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 
4.61.2 and 4.62.1(A) of General Condition of Contract or in any clause of the 
Special Conditions of the Contract shall be deemed as ‘excepted matters’ and 
decisions of the RailTel’s authority, thereon shall be final and binding on the 
contractor provided further that ‘excepted matters’ shall stand specifically 
excluded from the purview of the arbitration clause and not be referred to 
arbitration. 

 
4.64.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 
4.64.1  Any dispute or difference whatsoever arising between the parties out of or 

relating to the construction, meaning, scope, operation or effect of this contract 
or the validity or the breach thereof shall be settled by a sole arbitrator in 
accordance with provisions contained in Arbitration and Conciliation Act, 1996 
as amended and the award made in pursuance thereof shall be binding on the 
parties. The venue of such arbitration or proceedings thereof shall be New 
Delhi.  

 
4.64.2  All arbitration proceedings shall be conducted in English. Resources against 

any Arbitral award so rendered may be entered into court having jurisdiction or 
application may be made to such court for the order of enforcement as the 
case may be. 

 
4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is 

upto Rs. 10 Lakhs. The arbitrator will be appointed by the Managing Director of 
RailTel Corporation of India Ltd. If the value of claim or amount under dispute is 
more than Rs. 10 Lakhs, the matter shall be referred to the adjudication of 
arbitral council. Chairman cum Managing Director/RailTel shall furnish a panel 
of three names to the contractor, out of which the contractor will recommend 
one name to be his nominee and then Chairman cum Managing 
Director/RailTel shall appoint out of the panel, one name as RailTel’s nominee 
and these two arbitrators with mutual consent appoint a third arbitrator who 
shall act as deciding. The award of the sole arbitrator or the Arbitral council, as 
the case may be, shall be final and binding on both the parties, i.e. Contractor 
and RailTel Corporation of India Ltd.  

 
4.64.4  Each of the parties agree that no withstanding that the matter may be referred 

to Arbitrator as provided therein, the parties shall nevertheless pending the 
resolution of the controversy or disagreement continue to fulfill their obligation 
under this Agreement so far as they are reasonably able to do so. 

 
 

****************** 
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CHAPTER ­ 5 
 

Special Conditions of Contract 
I N D E X 

Para       Subject   
   
5.1.  Tender Document 
 
5.2.  Agreement  
 
5.3.  Security Deposit & Performance Bank Guarantee 
 
5.4.  Contractor's Office & Stores depot 
 
5.5      Use of Railway land 
 
5.6.  Program of work. 
 
5.7   Competent Supervisors 
 
5.8   Stores to be supplied by RailTel 
 
5.9    Not used 
 
5.10   Test  & Measuring Instruments, Special tools & Installation   
                     material 
 
5.11 Stores to be supplied by contractor 
 
5.12 Supply of Technical Literatures, Documentation Drawings & 
                     Completion Plan etc.  

 
5.13 Spares  

 
5.14 Long term availability of spares & System support 

 
5.15 Quality assurance 

 
5.16 Not used 

 
5.17 Inspection of materials 

 
5.18 Inspection of works  

 
5.19 Quantum of work and variation in Quantities 

 
5.20 Not used 

 
5.21 Subletting and assignment 
5.22 Execution of works 
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5.23        Not used 
 

5.24.       Maintenance of works 
 

5.25.       Clearance of site 
 

  5.26.       Provisional Acceptance 
 

5.27.       Maintenance of work till issue of Last PAC 
 

5.28.       Final Acceptance 
 

5.29.       Warranty 
 

5.30.       Training 
 

5.31.       Infringement of Patents 
 

5.32.       License as per Govt. of India Contract Labour Act 
 

5.33.       Defaults and Delays 
 

5.34.      Loss Sustained Due to Default and Delay 
 

5.35.       Penalty for Delay in Completion 
 

5.36.       Adherence of time schedule 
 

5.37.       Contractors liabilities for Costs and Damages 
 

5.38.       Prices 
 

5.39.       Measurement of works 
 

5.40.       Terms of Payments 
 

5.41.       Final Payment 
 

5.42.       Final Settlement 
 

5.43.       Certificate for CENVAT BENEFITS on bills 
 

5.44.       Deductions from On Account Payment Bills 
 

5.45.       Taxes 
 

5.46.       Mobilization Advance 
                         5.47.       Insurance 
                         5.48.       Force Majeure Clause 

5.49.      Settlement of dispute and Arbitration 
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                                                              CHAPTER ­ 5 
SPECIAL CONDITIONS OF CONTRACT 

 
 
5.1. TENDER DOCUMENTS 

 
5.1.1    The goods and services required, bidding procedure and contract terms 

are prescribed in the tender documents. The set of tender documents 
issued for the purpose of bidding includes following together with any 
addendum and corrigendum thereto.  

    
5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract 

awarded to  the  Tenderer  the  various  works  coming  under  the  
purview of the contract shall  be  governed  by  tender  documents  
mentioned above.  

 
5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  

submitted  along with the  tender shall be deemed to be a part of the  
Contract  to such extent only  as  have been explicitly accepted by the 
RailTel . 

 
5.2.      AGREEMENT 

 
5.2.1   The   successful   Tenderer   shall  within 15 days after  having  been 

called upon by notice to  do  so  be   bound to  execute  an agreement 
based  on accepted   rates and conditions, in such form as the RailTel  
may prescribe, and  lodge   the   same  with the RailTel  together   with   
the conditions   of   contract, specifications and Schedule Of 
Requirements referred  to  therein duly completed. The form for 
agreement    is included  in , Chapter ­  6   ( Form No.3 ). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to execute 

the Contract documents as herein before provided RailTel may determine 
that such tenderer has abandoned the contract and thereupon his tender 
and the acceptance thereof shall be treated and RailTel shall be entitled 
to forfeit the full amount of the earnest money and to recover the 
liquidated damage for such default. 

        
5.3  SECURITY DEPOSIT & PERFORMANCE BANK GUARANTEE 

 

5.3.1 Security deposit:- 
 

The amount of EMD of the successful tenderer shall be adjusted against 
SD (5% of the contract value ). The balance amount will be recovered 
from the Contractor’s “on account” bills (10% of bill amount).  
 

i. Unless otherwise specified in the special conditions, if any, the rates for 
Deposit /rate of recovery/ mode of recovery shall be as under: 
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(a)  Security Deposit for work should be 5% of the contract value . 
(b)  The rate of recovery should be at the rate of 10% of the bill amount till the 

full security deposit is recovered. 
(c)  Security Deposits will be recovered only from the running bills of the 

contractor and no other mode of collecting SD such as SD in the form of 
instruments like BG, FD etc shall be accepted towards Security Deposit. 

 
ii. Security Deposit shall be returned to the contractor after the complete 

physical completion of the work in all the Blocks/Schedules as certified by 
the competent authority & submission of PBG of 10% of annual 
maintenance cost in case of AMC. The competent authority shall normally 
be the authority who is competent to sign the contract. 

 
iii. No interest will be payable upon the Earnest Money and Security Deposit      

or amounts payable to the contractor under the Contract.  
 

5.3.2 Performance Bank Guarantee:- 
 

The successful bidder shall give a Performance Bank Guarantee in 
the form of  an irrevocable bank Guarantee amounting to 5% of 
contract value for schedule as per form No.-4 

 
i) The successful bidder shall have to submit a Performance Bank 

Guarantee (PBG) within 15 (Fifteen) days from the date of issue of Letter 
Of Acceptance (LOA). Extension of time for submission of PBG beyond 
15 (Fifteen) days and up to 30 days from the date of issue of LOA may be 
given by the authority who is competent to sign the contract agreement. 
However, a penal interest of 15% per annum shall be charged for the 
delay beyond 30 (thirty) days, i.e. from 31st day after the date of issue of 
LOA. In case the contractor fails to submit the requisite PBG even after 
60 days from the date of issue of LOA, the contract shall be terminated 
duly forfeiting EMD and other dues, if any, payable against that contract. 
The failed contractor shall be debarred from participating in re-tender for 
that work. 

 
ii) The Performance Bank Guarantee shall be submitted by the successful 

bidder after the Letter of Acceptance (LOA) has been issued, but before 
signing of the contract agreement. This P.B.G shall be initially valid up to 
stipulated date of completion plus 60 days beyond that. In case, the time 
for completion of work gets extended, the contractor shall get the validity 
of P.G. extended to cover such time for completion of work plus 60 days. 

iii) The value of P.B.G. to be submitted by the contractor will not change for 
variation up to 25% (either increase or decrease). In case during the 
course of execution, value of the contract increases by more than 25% of 
the original contract value, an additional Performance Bank Guarantee 
amounting to 5% (five percent) for the excess value over the original 
contract value shall be deposited by the contractor. 
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iv).    The Performance bank Guarantee (PBG)  shall be released after a period 
of 12 months & issue of Final Acceptance Certificate commencing 
immediately after completion of the work, which will be enforceable by 
RailTel.  

 
  5.3.3 In case of Annual Maintenance contract, the successful bidder shall 

also give a performance bank guarantee in the form of an irrevocable 
bank guarantee amounting to 10% of contract value  as per form no.-4 on 
issue of Last PAC of the Block. 

 
  i)  PBG should be valid for 60 days beyond the mandate maintenance 

period of 1 year currency period. This PBG is to be submitted on issue of 
Last PAC to be eligible for being paid AMC charges. 

 
ii) PBG for maintenance  shall be released after “ satisfactory completion of 

maintenance period of one year”  
 

5.3.4  Whenever the contract is rescinded, the Security Deposit shall be 
forfeited and the Performance Bank Guarantee shall be encashed. The 
balance work shall be got done independently without risk and cost of the 
failed contractor. The failed contractor shall be debarred from 
participating in the tender for executing the balance work. If the failed 
contractor is a JV or a Partnership firm, then every member/partner of 
such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other 
JV/partnership firm.   

    
5.4.      CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10(ten) days of issue of letter of   acceptance 
of tender establish an office and store  depot at    a  convenient  place  for  
receiving   and   storing equipments   and  materials  and  progressing  
field  work  expeditiously in consultation and with the approval of  the 
purchaser's  Engineer. He shall intimate   the  address thereof to which all  
correspondence   should  be sent. Any communication sent to the  
contractor  by  post  at  his said address shall  be  deemed  to  have  
reached  the  contractor  duly  and  in time.   Important documents shall 
be sent by Registered post.  
 

5.5   USE OF RAILWAY LAND :Deleted 
 
5.6.       PROGRAMME OF WORK 
 
5.6.1    Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26 of chapter-4. 
 
5.6.2.   The contractor will program his work in such a manner so as not to 

interfere in the working and movement of traffic     
 

5.7.      COMPETENT SUPERVISORS         
    Refer Para  4.26 of chapter-4 . 
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5.8.      STORES TO BE SUPPLIED BY RAILTEL. 
Refer Para  1.17 of chapter-1 

           
5.9.      Not used 
 
5.10.     TEST & MEASURING  INSTRUMENTS  AND  SPECIAL  TOOLS  ETC. 
 
5.10.1  Special tools & instruments required for installation and commissioning of 

the work as detailed in preamble shall be arranged by contractor at his 
own cost.  

 
5.10.2  All tests and measuring instruments and other arrangements required for 

carrying out all the acceptance tests etc shall be provided by the 
contractor at his own cost.  

 
5.11.     STORES TO BE SUPPLIED BY CONTRACTOR 
          Refer  Para  1.18 .  

   
5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION 

DRAWINGS, INSTRUCTION BOOK & COMPLETION PLANS ETC. 
        

The contractor shall supply complete documentation as per para 7.11 of 
chapter-7 of tender document. 

 
5.13      SPARES 

  
  Deleted    

    
5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 
  

Deleted 
 
5.15.     QUALITY ASSURANCE  
                

      Quality Control through Acceptance Testing will be done by RailTel as per 
guidelines issued by BBNL from time to time .BBNL will carry out sample 
checks. Shortcomings /deficiencies noted has to be attended with in 
10(ten) days and intimation has to be given. 

      
5.16.      Not used 
 
5.17       INSPECTION  OF  MATERIALS 
 
5.17.1    All equipments materials fittings and components supplied by the 

contractor are required to   be inspected as per the codes and 
specifications  by the   purchaser   or   his representative before accepting 
the delivery. 

 
5.17.2     The materials which are  procured/fabricated should  comply  TEC     
                   Specifications. 



RailTel/Tender/OT/WR/NOFN/2015-16/31 
 
 

Page 72 of 154 
 

 

 
5.17.3    All materials shall be procured from the manufacturers of repute/their 

authorized dealers. Such materials are to be accepted by the Engineer. 
The contractor may be required to produce test certificate from the 
manufacturer wherever called for by the Engineer. 

 
5.17.4 The inspection charges, if any, payable to the purchaser’s representative 

for carrying out the inspection shall be borne by the purchaser. 
 
5.17.5    The cost of equipment and materials, all tests and / or analysis performed 

for inspection shall be borne by the contractor. 
 
5.18.     INSPECTION OF WORKS 

The contractor shall sign all the measurement recorded in the 
measurement book. The contractor, of measurement recorded in the MB, 
will consider this as an acceptance. In case contractor fails to attend at 
the measurements or fails to countersign or to record the difference within 
a week, then in any such events the measurements taken by Engineer ex 
party shall be final and binding on the contractor.  
 
The contractor shall facilitate resources for reopening of trench for test 
check. No additional payment shall be made to the contractor for 
excavation of such test checks.  

   
5.19.     QUANTUM OF WORK AND VARIATION IN QUANTITIES 

        

5.19.1.  Modification to contract to be in writing :- Please refer clause 4.41 of 

chapter 4. 

5.19.2.1   Powers of modification to contract : 

 Please refer clause 4.42 of chapter 4. 
 

5.20.     Not used   
 

5.21.       SUBLETTING AND ASSIGNMENT  
        

5.21.1    The   contractor may   sublet a   part of the work under this contract and 
enter into contract with suppliers for supply of materials. The credentials 
of subcontractors shall be subjected to scrutiny and approval of RailTel. 

        
5.21.2    The   contractor shall arrange for effective supervision of sub contractor’s 

work and remain solely responsible for materials supplied and for works 
carried out on his behalf by the sub contractor.   

 
5.22.      EXECUTION OF WORK 

        
All the works shall be executed in strict conformity to the  provisions   of  
the  contract  document  and  with   such explanatory   detailed   
drawings,  specifications    and  instructions  as may be approved from 
time to time based  on detailed design and engineering carried  out  by  
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contractor  in line  with requirements  as  per  contract  document.    The  
contractor  shall  be  responsible   for   ensuring  that the work throughout 
are executed    in the  most  substantial, proper and workman like manner 
with  the quality  of material and workmanship in strict  accordance   with  
the  specifications  and  as  per  sound  industrial   practices and to the 
entire satisfaction of the RailTel  

        
5.23.      Not used 

 
5.24.      MAINTENANCE OF WORKS 

 
The contractor shall at all times during the progress  and  continuance  of  
the  works and also  for  the  period  of  maintenance  specified  in the 
tender form and  after  the  date  of passing of the certificate of 
completion by  the RailTel 's   representative  or  any  other  earlier   date  
subsequent  to  the completion of the works  that  may  be  fixed  by 
RailTel 's representative be responsible for  and  effectively  maintain and 
uphold  in good, substantial,     sound  and  perfect condition all and every  
part  of  the works  and shall make good from time to  time and  at  all  
times, as  often as  the  RailTel 's  representative  shall require,  any 
damage or defect that may, during  the  above   period,  arise  in or  be 
discovered  or  be  in any  way  connected  with  the works provided that 
such  damage  or  defect  is not directly caused by errors in the  contract  
documents,  act  of providence or  insurrection or  civil  riot and the 
contractor shall be liable for and shall pay   and  make  good to the 
RailTel  or other  persons  legally   entitled  thereto  whenever  required  
by  the   RailTel 's  representative  so to do, all  losses, damages,  costs  
and  expenses  they  or any of them may incur or be put  or  be liable  to, 
by reason or inconsequence of the  operations  of the contractor or his 
failure in any respect.  

     
5.25.      CLEARANCE OF SITE 

At  the end  of the work  at  each  location the Contractor shall  as a part 
of his   Contractual   obligation leave  the area completely neat and clean. 

        
5.26.      PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 

 
5.26.1    Immediately  after  the  completion of the  work  for approx 20% of  GPs  

hereinafter   referred as  sub-section, the contractor  shall  certify  and 
advise  the  purchaser  in writing that the installation is (i) complete (ii)  
ready for  satisfactory  commercial service and (iii)  ready  to be handed  
over.   

 
5.26.2   Purchaser's Engineer shall issue a Provisional Acceptance Certificate 

(PAC) for  successful  commissioning  of  each  block/Schedule covering 
all materials and services  included  in the Schedule of works after the 
final acceptance test  as  per  the approved test procedures have been 
completed  and the performance has been found to meet the 
specifications.  PAC shall not be held up for want of minor deficiency 
which shall be attended by the contractor within reasonable time to the 
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satisfaction of Engineer. RailTel’s decision in this respect shall be final.  
The Provisional Acceptance Certificate shall be signed by both the 
parties.   

 
         

5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 
 

 The contractor shall be responsible for proper maintenance of the work at 
his own cost until Last PAC of the Block/Schedule is issued and work of 
whole Block/Schedule is completed .During this period, the tenderer shall 
have to attend any fiber cut etc. which takes place.  

 
5.28.      FINAL ACCEPTANCE CERTIFICATE (FAC) 

 
5.28.1     The final acceptance of the works shall take effect from the date of expiry  

of  the  period of warranty as defined in Para 5.29 i.e on  expiry of the  
warranty period from the date of issue of last Provisional Acceptance 
Certificate  or  brought into  commercial operation, provided in any case  
that  the  contractor  has complied fully with his obligations  in respect of 
each item under the  contract.  

 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor 

and the purchaser (subject to Sub  Clause  as  above)  shall  remain 
liable for  fulfillment  of  any   obligation incurred under the provision of  
the  contract  prior  to the issue of Final Acceptance Certificate  which  
remains unperformed at the time such certificate is issued  and  for  
determining  the  nature  and  extent  of   such   obligation the contract 
shall be deemed to remain in force   between the parties hereto. 

        
5.29.     WARRANTY 

        
5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed 

against the defects for a period of  12  months  from  the  date  of   issue  
of  Last Provisional  Acceptance  Certificate of the works.  The contractor 
shall   provide comprehensive   warranty maintenance for   all   the items 
supplied by him against this tender. 

 
5.29.2    Contractor will ensure availability of adequate spares for providing 

replacement of faulty material , items during the warranty.  
 

5.29.3     If any equipment/material supplied by the contractor becomes defective 
during the warranty ,the same shall be replaced by the contractor and 
total cost of such replacement shall be born by the contractor. The 
replaced material will also be guaranteed for the remaining period of 
original warranty. 

 
                5.29.4  DELETED 
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5.30.     Training 
        

5.30.1     Deleted 
 

5.30.2  The contractor shall at every stage of installation; testing and 
commissioning provide all facilities for adequate training of RailTel 
personnel who may be deputed to work on the project. 

 
 5.31.    INFRINGEMENT  OF  PATENTS: 

        
(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  

drawings, processes or patterns in fulfilling  his  contract without prior 
consent in writing  of  the  owner  of such patents, drawings, patterns  or  
trademarks  except where these are specified by the  Purchaser  himself.   
Royalties where payable for the use of such patented processes, 
registered drawings or patterns shall be borne exclusively by the 
Contractor.   The Contractor shall advise the Purchaser of any proprietary 
rights that may exist on such processes, drawings or patterns which he 
may use of his own accord. 

 
(b)     In the case of patents taken out by the Contractor of  the  drawings  or  

patterns  registered by  him  or  of  those   patents,  drawings  or  patterns  
for  which  he  holds  a  license,  the signing of the contract automatically  
gives  the  Purchaser  the   right  to  repair  by  himself   the  purchased 
articles covered by  the patent or by any person or  body chosen by him 
and to obtain from any  sources  he desires  the component parts 
required by him for carrying  out   the  repair  work.  In the event of  
infringement  of  any    patent  rights  due to above action of the  
Purchaser  he  shall be entitled to claim damages from the Contractor  on 
the grounds of any loss of any nature which he may  suffer  e.g. in the 
case of attachment because of counterfeiting.   

 
5.32.     LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

        
The  Contractors  are   required to   produce   license as  enjoined  in the  
Government  of  India  Contract  Labour (Regulation  and  Abolition)  Act  
(1978)   with   latest  amendments, if any. They shall not be allowed to 
undertake   or  execute  any  work through  contract  Labour    except  
under  and in  accordance  with a license  issued   under  the  said  Act  in  
that   behalf   by   the   authorized licensing  Officer. 

      
5.33.    DEFAULTS AND DELAYS 

        
The Contractor shall execute the work with due diligence and expedition, 
keeping to the approved time schedule.  Should he refuse or neglect  to 
comply with any reasonable  orders given  to   him  in  writing  by  the 
Purchaser's  Engineers in connection  with the work or contravene  the  
provision of  the   Contract or the  progress of work lags  persistently 
behind  the time schedule due to his neglect,  the Purchaser  shall   be at  
liberty to  give seven days   notice in writing to the Contractor requiring  
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him to make  good  the  neglect   or   contravention complained  of and  
should  the   Contractor   fail  to   comply    with   the  requisitions made in 
the  notice within seven days from  the receipt  thereof, it shall be lawful 
for the purchaser  to take the work wholly or in part out of the Contractor's 
hands without  any  further reference and get the work  or   any part 
thereof, as the case may be, completed by   other  agencies at  the   
expense  of  the   Contractor   without   prejudice to any other right or 
remedy  of  the Purchaser. 
       

5.34.     LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 In the  event  of any loss to  the  purchaser  on account  of execution 
and/or completion of the work   or  any  part  thereof  by  agencies  other 
than the contractor, in terms   of Para 5.33 of the tender document,   the  
contractor  shall be liable to reimburse  the loss to  purchaser  without  
prejudice   to the  other   rights and remedies of the purchaser and the 
reimbursement   in full or in part, as  the case  may be, shall be met at  
the option of the purchaser form out of all or any  of the following sources 
via : 

(a)   I)   Any amount due and payable to the  contractor by  the  purchaser  on  
any  account whatsoever; 

 
 ii)  The Contractor's   security   deposit in the hands of the purchaser as far 

as   available, and; 
 
          iii)  Any   other assets whatsoever of the contractor; 
 

(b)    In the event of re-imbursement from out of sources (I) and/or (ii) above 
mentioned, the purchaser shall have the right of appropriation sue motto. 

 
5.35.     PENALTY FOR DELAY IN COMPLETION 

5.35.1   The time for the execution of the work or part of the works specified in the 
contract documents shall be deemed to be the essence of the contract 
and the works must be completed not later than the date(s) as specified 
in the contract. If the contractor fails to complete the works within the time 
as specified in the contract for the reasons other than the reasons 
specified in Para 5.48 of tender document, Penalty for delay in execution 
of pending work/route @0.5% for each week of delay or part thereof for a 
period upto 10 weeks and thereafter at the rate of 0.7% for each week of 
delay or part thereof for another 10 weeks subject to a maximum of 12% 
will be applicable . 

Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work in the time allowed as aforesaid, the 
RailTel shall be entitled without prejudice to any other right or remedy 
available in that behalf; to appropriate the contractor's security deposit 
and rescind the contract, whether or not actual damage is caused by such 
default. 

5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the 
existing underground facilities of third parties: - 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_17
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(a)  During excavation of trench utmost care is to be taken by the 

contractor so that the existing underground cables are not 
damaged or cut. In-case any damage/cut is done to the existing 
cables, a penalty as per the schedule given below will be charged 
from the contractor or the amount will be deducted from his 
running bills:- 

 

Size of existing UG/ OFC cut/ 
damaged 

Amount of penalty per cut/ 
damage 
 

Up to 100 pairs cable Rs 500.00 (Five Hundred) 
 

Above 100 pairs & up to 400 pairs Rs 1000.00 (One thousand) 
 

Above 400 pairs Rs 2000.00 (Two thousand) 
 

OFC of any size Rs 50000.00 (Fifty thousand) 
 

 
Besides the above penalty, the contractor shall carry out such 
repairs for restoration of the damaged cable free of charge. The 
cost of jointing kit shall also be borne by the contractor. If 
contractor fails to repair the damage, the cost of repair (including 
cost of labour + jointing kit) shall be recovered from the contractor. 

 
(b)   Contractor shall either pay to third parties all expenditure incurred 

for restoring services which are damaged by Contractor while 
carrying out the work or the same amount will be deducted from 
his bills. Such expenditure shall be intimated to Contractor either 
by Engineer-in-charge or concerned third parties in writing. The 
amount deducted by the Contractor from his bill shall be paid to 
concerned third parties by Engineer-in-charge. 

(c) Engineer-in-charge at his absolute discretion shall reserve the 
right to reject any bill submitted by the Contractor prior to making 
payment by him to third parties for the damages caused or to 
deduct same amount from his bill. 

 
 (d) Penalty to damage stores/materials supplied by the RAILTEL 

while laying: 
  

The contractor while taking delivery of materials supplied by the 
RAILTEL at the designated place shall thoroughly inspect all items 
before taking them over. In case of execution of the work, if any 
material is found damaged/working unsatisfactorily, then a penalty 
equivalent to the cost of material + 10% as penalty shall be 
recovered from the contractor’s payments/securities. 
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(e)  However, contractor will not be penalized for any defect in 
workmanship of the materials, which are directly supplied by 
Railtel. 

   
5.35.3.        If M/s BBNL imposes any penalty on account of bad workmanship or 

delays, the same shall be charged to the contractor back to back. 
 

5.36.     ADHERENCE OF TIME SCHEDULE  
 

5.36.1  Timely completion of the work is the essence of the contract. While delay 
in   execution will attract penalty. 

 
5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  

arisen from  any   cause  which  the Purchaser  may  agree   as being a  
reasonable ground for extension of  time    the   purchaser’s engineer or 
his representative may   allow   such   additional  time as he  may in his 
absolute discretion consider to be reasonably  justified  by  the   
circumstances   of  the   case. Such extensions shall be granted, on 
request from contractor, with liquidated damages in the Form No.11.  

 
5.37.     CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES  

        
       Please Refer Para 4.52 of the tender document. 
 

5.38.     PRICES 
 

5.38.1   This tender consists of a percentage bidding system. The estimated cost 
of each and every item of the schedule of work and total estimated cost 
are indicated in the Schedule of work. The tenderer is expected to quote 
the single percentage, At Par/Below(-)/Above(+) the RailTel‟s total 
estimated cost for all schedules of work. The single percentage, At 
par/below/above finalized for the entire work shall be firm and on all-
inclusive basis (inclusive all incidental charges for transport, loading/ 
unloading and handling of materials, commission for arranging dispatch 
by rail direct from manufacturer's factory and completing all necessary 
formalities in this respect, such as submission of forwarding notes, 
arranging placement of Wagon, collection of banker's charges for Bank 
guarantee, Indemnity Bonds inclusive of cost of Stamp etc., if any, levied 
by the RailTel.) 

 
5.38.2    The    prices    shall    include    all   taxes, duties, Royalty    and    levies    

(including    Octroi     etc.)     applicable  on this Works Contract. 
Therefore, they should quote   their   rate taking into account the rate of   
sales tax on works contract as livable. It is clarified that required form 
applicable for this purpose will be supplied to the Contractor as applicable 
in the state where the Contract is   being    executed.  

 
5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning 

and testing and all costs of  Administration of   Contract, Insurance  
Premium,  Banker's  charges   for  guarantees,   cost  of  storage,   
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loading-unloading   and  handling of materials and for any road transport 
which the  contractor may use for carriage of materials to his  depot  and 
the site of work. The prices shall include the cost  of   works  and  
adjustments  necessary  to  be  done  by   the  contractor  during  or  after 
tests  carried  out  by  the  purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into   account the 

credit availed on inputs under the CENVAT scheme.  The  tenderer  
should give a declaration that any set off in respect  of duties on inputs as 
admissible under law is being  totally   and  unconditionally  passed on to 
the  purchaser  in the price quoted by him ( see Para 5.43 ). 

 
5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. excise 

duty, Octroi, local   levies, sales   tax levied by any statutory authority, the   
purchaser      shall make any deduction toward sales tax on works 
contract if statutorily required to do so. The deducted sales tax  on works  
contract shall be remitted to the  concerned  sales   tax  authority  and  
the  purchaser shall  in no  way  be  responsible   for  any  disputes  
between the  sales  tax  authorities and the contractor in this regard. 

 
5.38.6    All  taxes,  duties  and levies ( Including Octroi etc. ) arising out of the 

transaction between the contractor  and  his sub contractor/supplier for 
this work will be included  in the  rates quoted by the contractor  in the  
relevant   Schedule. 

 
5.38.7    Arrangement for permits/license for materials will not be made by   the 

RailTel   or any assistance   given.  The Contractor will have to make his 
own arrangement.   

 
5.39.     MEASUREMENT OF WORKS 

   
5.39.1    Please   Refer Para 5.18 of tender document. 

 
5.39.2    MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 

 
All  measurement,  method  of  measurement,  meaning  an  intent of  
specifications  provided by purchaser’s Engineer shall be final and 
binding.   

        
5.40.     TERMS OF PAYMENT  

        

5.40.1.1      On Account Payment:-Ref para 4.46 of chapter-4. 

5.40.1.2    Rounding off amounts:-Ref para 4.46 of chapter-4. 

5.40.1.3 On account payments not prejudicial to final settlement:- Ref para 4.46 of 

chapter-4. 

5.40.2 Manner of payment:- Ref para 4.46 of chapter-4.  
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5.40.3    ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & 
MATERIAL 

        
“On account payment” for supply of equipments, spares & materials not to 
be used in the works (to be kept as spares) for each district subject to 
recoveries of liquidated damages: 
 

5.40.3.1.   70% of the accepted cost of supply items (duly inspected by the 
nominated Inspection Authority) will be paid after following conditions by 
the consignee. 
a)         On   receipt    of   materials at site. 
 
b)        Original Inspection certificate issued by Inspecting Officer. 
 
c)         Challan / Invoice in duplicate. 
 
d)       A  certificate that the materials supplied are as per the contract 

and the  amount  claimed in the invoice is correct as per terms of 
the contract. 

 
e)        Insurance policy for material (100% of the value of on account 

payment) as per Para 5.47 of tender document. 
  

5.40.3.2  Additional 25 % of the accepted cost of supply items (in addition to the 
70% released  above) will be paid after completion of work in full Block & 
successful AT by representative of BBNL and issue of last Provisional 
Acceptance Certificate of the Block. 

 
5.40.3.3 The balance 5% for each item will be paid after one year & issue of Final 

Acceptance Certificate from the date of issue of last PAC.  
 

5.40.4     PROGRESS  PAYMENT  FOR  EXECUTION OF  WORK   
 

On account progress payment shall be made as per following criteria.  
        

5.40.4.1   50% (Fifty percent) of the On-Account/Progress payment for SOR item 
No.1 to 5 of  schedule shall be made after successful completion of 
trenching /HDD/boring, duct laying, installation of route indicators, 
protection works  at Gram Panchayat after due measurement and 
testing/checking to the satisfaction of Engineer.  

 
Additional 20%(twenty percent) payment of SOR item no. 1 to 5 shall be 
made after OFC laying work and testing etc. detailed in para 5.40.4.2 
below. 

 
5.40.4.2  70% (Seventy percent) of the On-Account/Progress payment for SOR 

item No. 6 to 11 of  schedule shall be made after successful completion of 
OFC laying, splicing, tapping, termination, installation of 
chambers,videography and supply of route diagram  at Gram Panchayat 

 



RailTel/Tender/OT/WR/NOFN/2015-16/31 
 
 

Page 81 of 154 
 

 

after joint measurement, testing and detailed checking to the satisfaction 
of Engineer. 

 
5.40.4.3 20% (Twenty percent) of the On-Account/progress payment  shall be 

made  after successful AT of cable works by issue of PAC. 
 
5.40.4.4 5% (five percent) of the On-Account/progress payment shall be made 

after successful commissioning of equipments.   
 
 
5.40.4.5 If M/s BBNL imposes any penalty on account of bad workmanship or 

delays, the same shall be charged to the contractor back to back. 
 
  
 5.41  FINAL PAYMENT 

5.41.1  Final payment of 5% (Five percent) of the contract value  shall be made 

after issue of Final Acceptance Certificate (FAC).  

 

5.41.2   Post Payment Audit :- It is an agreed term of contract that the RailTel 

reserves to itself the right to carry out a post-payment audit and or 

technical examination of the works and the final bill including all 

supporting vouchers, abstracts, etc., and to make a claim on the 

contractor for the refund any excess amount paid to him if as a result of 

such examination any over-payment to him is discovered to have been 

made in respect of any works done or alleged to have been done by him 

under the contract. 

 

5.42  FINAL SETTLEMENT 
        

On expiry  of  the  warranty  period  and  issue  of  the  certificate   of   
final   acceptance   of   the    entire   installations,  the Performance Bank 
Guarantee  will  be  released  to  the  Contractor  after adjustment of any 
dues payable by the contractor. 

        
5.43.     CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

 

a)  The purchaser will not be responsible for payment of taxes and duties 

paid by the supplier under misapprehensions of law or 
misclassification and in such cases even if the suppliers bill contain an 
element of tax or duty which is not payable by the purchaser, such 
payment would be disallowed. 

b)  The claim for ED, if any, on each bill should be supported by the   
following certificates:- 

 
i)   Certified that the amount of Rs……..claimed as ED in this bill is in 

accordance with the provision of the rules in all respects and the same 
has been actually paid to the excise authorities in respect of the stores 
covered by the bills. 
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ii   Quarterly certificate to the effect that no refund of ED already 

reimbursed against this contract has been obtained during the quarter 
ending. In the event of any such refund being obtained by the seller, 
the same should be passed on to the purchaser. 

 
iii) Certificate: - The tenderers will have to give the following certificates in 

their offer:-  
       "We hereby declare that in quoting the above price, we have taken into 

effect, the full effect of the duty set-off on ’Central excise and counter 
veiling duties' available under the existing scheme. We further agree to 
pass on such additional duties and set off as may become available in 
future in respect of all the inputs used for the manufacture of the final 
product, on the date of the supply under scheme, by way of reduction 
in price and advise the purchaser accordingly.” 

 
iv) Payment of excise duty will be released only after submission of 

excisable invoice to RailTel for availing CENVAT credit. 
 

5.44.     DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 

(i)       All    costs, damages  or  expenses,   which RailTel   may  have been paid 
or  incurred  which  under  the  provisions of  contract are Contractor's 
obligations   will be   deducted  by   RailTel    from   progress    payment   
Bills/Invoice  of Contractor, as and when it is  understood  that such an 
expense has been incurred or paid for. 

 
(ii)     All   such   claims of RailTel shall,  however, be duly supported by 

appropriate and   certified vouchers, receipts or explanations as are 
available to enable the  Contractor to identify such claims. 

        
5.45.     TAXES 

        
5.45.1    The Contractor    and all personnel   employed by him shall pay such 

taxes like Income Tax as are payable under statutory laws of India and 
the Purchaser WILL NOT ACCEPT   any liability for the same. 

 
5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and 

Income Tax in force shall be made from the Contractor/Sub-Contractor 
and the amount so deducted may    be credited to the Central 
Government. 

 
5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any 

amount towards Sales Tax on Works Contract, the same  will  be  
deducted and  remitted  to  the  concerned  authority.  

 
5.46.     MOBILIZATION ADVANCE 

   Deleted 
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5.47.     INSURANCE 
 

5.47.1    The   Contractor  shall   take   out  and keep in force  a   policy or policies 
of insurance against all liabilities of   the Contractor or the Purchaser at 
common law or under any  statute  in respect of accidents to persons who  
shall  be  employed  by the contractor in or about the site  for  the purpose  
of  carrying  out the works on the  site.  The Contractor shall also take out 
and keep in force a policy or policies of Insurance against all recognized 
risks to  their offices  and depots.  Such insurance shall  in all  respects 
be to the approval of the Purchaser and if he  so  requires in his name. 

 
5.47.2     INSURANCE OF MATERIALS & INSTALLATIONS 

 
The   Contractor   shall   take  out  and keep in force  a  Policy   or  
policies  of  Insurance  for  all   materials  including    RailTel    supply    
materials/   equipments   irrespective  of  whether used up in the portion 
of  work  already done or kept for the use in the balance portion of the 
work until such works are provisionally handed over to the  RailTel. For 
this purpose, the works are deemed to have   been provisionally handed 
over when provisional   acceptance certificate is issued for the locations.  

 
5.47.3    The  Contractor shall not be liable for losses/damages  to   the  materials 

either used up in the portion of work  done  or  his material kept for use at 
site, in consequence  of Mutiny, or other similar causes over which the  
Contractor  has  no control and which cannot be insured.  Such losses or 
damages shall be the liability of the Purchaser and if required by the 
Purchaser, be made good by the contractor at the cost of the Purchaser. 

 
5.47.4    The   Contractor  should,   however,   insure  the  stores  brought  to site, 

against risks in consequence of war  and  invasion,  as  required under  
the  Emergency  Risk (Goods ) Insurance Act enforce from time to time. 

 
5.47.5    It  may  be noted that the beneficiary  of  the  insurance   policy  should  

be RailTel  or the policies should  be  pledged  in favour of  RailTel .  The 
contractor shall keep   the   policy/policies   current till the   installations   
are   provisionally handed over to the purchaser. It may also be  noted  
that in the event of contractor's failure  to  keep  the  policy current and 
alive, renewal of policy  will  be  done by purchaser for which the cost of 
the premium  plus 20% of premium shall be recovered from the 
contractor. 

 
5.47.6    For  the  purpose of enabling the contractor to  take  the  insurance  cover  

in connection with  this  contract,  the purchaser's Engineer will advise the 
approximate price  of  all the  RailTel  supply materials to the Contractor. 

 
5.48.     FORCE MAJEURE CLAUSE 

 Ref para 4.11 of chapter -4. 

 

5.48.1 Please Ref para 4.17 of chapter-4. 
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5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  
 

(1) Right of RailTel to determine the contract:- The RailTel shall be entitled to 

determine and terminate the contract at any time should, in the RailTel's 

opinion, the cessation of work becomes necessary owing to paucity of funds 

or from any other cause whatever, in which case the value of approved 

materials at site and of work done to date by the Contractor will be paid for in 

full at the rate specified in the contract. Notice in writing from the RailTel of 

such determination and the reasons therefore shall be conclusive evidence 

thereof. 

 

(2)  Payment on determination of contract:- Should the contract be 

determined under sub Para 5.49(1) of tender document of this clause and 

the Contractor claims payment for expenditure incurred by him in the 

expectation of completing the whole of the work, the RailTel shall admit 

and consider such claims as are deemed reasonable and are supported 

by vouchers to the satisfaction of the Engineer. The RailTel's decision on 

the necessity and propriety of such expenditure shall be final and 

conclusive. 

(3)   The Contractor shall have no claim to any payment of compensation or 

otherwise .Howsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did 

not derive in consequence of determination of contract. 

 

 
*********** 
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CHAPTER – 6 

FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate 

Form No.  3 : Agreement 

Form No.  4 : 
Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : Not used 

Form No.  7 : Not used 

Form No.  8 :  Not used  

Form No.  9 : Works in hand 

Form No.  10 : Not used 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 
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Form No.1 
OFFER LETTER 

 
From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 
To: 
Executive Director, 
RailTel Corporation of India Limited, 
Western Region, 
Mumbai. 
    
                                                                                                                   
Sub:   Excavation of Trenches and laying of OFC through ducts, testing, commissioning and 
maintenance of OFC in the 03 (Three) Blocks (Jafarabad, Khambha and Rajula) of Amreli 

District of Gujarat State by RailTel on behalf of BBNL. 
  
                                                                                                                                                                                                                                                                                                             
Ref:  Tender Notice No. RailTel/Tender/OT/WR/NOFN/2015-16/31 Dated 11.12.2015                                                                                                                                                                               
 
I/We the undersigned hereby offer to execute the agreement for the above work within seven 
days from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of sixty days from the date of opening of the tender.  
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           
I/We fully understand the terms and conditions as contained in the tender paper and we agree 
that the same shall apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit Demand Draft/Pay Order/Banker’s Cheque No.………………Dated 
……………….. for Rs………………(Rupees …………………………………………………………… only) drawn 
on ……………………………………………… (bank) in favour of “ NOFN EXPENDITURE CURRENT 

ACCOUNT WR.”, payable at Mumbai is enclosed. 

 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA 

for tender is awarded to us.  
 
(ii)  I/We do not execute the contract document within 2 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 
 
(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance.  
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(iv) If we withdraw our offer after opening of the tender. 
 
 (v) If we do not accept the order in the event the same is awarded to us. 
 
Until a formal agreement is prepared and executed, submission of this offer letter shall 
constitute a binding contract between us subject to modification as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer. 
 
I/We hereby agree to execute the OFC laying work and place our teams as required in the ------
-Blocks within the scheduled date mentioned above. In the event of shortcomings in the 
provision of equipment / placement of team within the stipulated date, RailTel shall be at liberty 
to impose penalty, if any, as has been stipulated in the tender document. 
 
Yours Sincerely, 
 
 
Signature & Seal of the Tenderer 
 
Place: - 
 
Date: - 
 
Witnessed by:  
 
 
1.  Signature:            2.  Signature:  

 
Name:         Name:  
 
Address:         Address:  
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Form No. 2 
 

QUALIFYING CRITERIA 

 

USER’s CERTIFICATE 

 

Name of  the Firm       

Contract No. & 

date  
     

Scope of  Work       

Contract Amount 
(in Indian 
Rupees)  

     

Completion 
Period  as per 
original contract  

     

Completion 
Period  with 
extension 

     

Data of  
Commencement  

     

Actual date of 
Successful 
Completion 

     

 
 
 
 
 

Name  :  
Dated  :  
Designation : 
 

 
 

Signature of the Contractor with  
Company Seal  

Note: The relevant User’s certificate to be attached.  
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Form No. 3 

 

AGREEMENT 

 

(CA No.  ____________________ for “Excavation of Trenches and laying of OFC 
through ducts, testing, commissioning and maintenance of OFC in the  03 (Three) 
Blocks (Jafrabad,Khambha and Rajula) of Amreli District of Gujarat State by RailTel 

on behalf of BBNL”. 
 
This AGREEMENT is made at Mumbai on this _____ day of  ___________  two 
thousand and _____________, by and between RailTel Corporation of India Limited 

(A Govt. of India Undertaking) having its Registered  Corporate office at  6
th 

Floor, 
III Block, Delhi Technology Park, Shastri Park, Delhi-110053, and Western Railway 
Microwave Complex, opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), 
Mumbai-400013 acting in the  premises  through Executive Director /Western Region 
(hereinafter referred to as ‘RailTel’, which expression should unless repugnant to the 
context or meaning thereof include its successors and permitted assigns) of the one 
part;  
 
And _______________________having its registered office at __________________  
acting in the premises through ____________ (hereafter referred to as “Contractor”, 
which expression should unless repugnant to the context or meaning thereof include 
its successor and permitted assigns) of the other part.  
 
Whereas in response to a call for Tender by RailTel for the work of “Excavation of 
trenches & laying of OFC through ducts, testing and commissioning of OFC in the ---
---Blocks of --------------District (---------------state) on behalf of BBNL” as per tender 
papers at Annexure ‘A’ read with Corrigendum………………….. Issued by RailTel 
hereto, the Contractor has submitted a Tender as per Annexure ‘B’ hereto   
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of 
“Excavation of trenches & laying of OFC through ducts, testing and commissioning of 
OFC in the -----Block of -------District (------- state) on behalf of BBNL” as per copy of 
Letter of  Acceptance of Tender No. ______________ dated______ complete with 
enclosures at the accepted rates and agreed deviations from tender  papers as per 
Annexure-C hereto at contract value of Rs.________________(Rupees 
_________________________ Only) duly accepted by the contractor.  
 
Now this agreement witnesses that in consideration of the premises and the 
payment to be made by the Purchaser (RailTel) to the Contractor provided for 
herein, the Contractor shall supply all equipment and materials and execute and 
perform all works for which the said Tender of the Contractor has been accepted 
strictly according to the various provisions in Annexure ‘B’ and ‘C’ hereto and upon 
such supply, execute and performance to the satisfaction of the purchaser (RailTel) 
and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per 
the said Annexure ‘C’ and in terms of the provisions therein. 
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IN WITNESS whereof both the parties have hereunto set and subscribed their 
respective hands and/or seals on the day and year respectively mentioned against 
their respective signatures.  
 
Signed and delivered by Shri  _______________________  for and on behalf of  
RailTel Corporation of India Ltd.  
 
The contract within named in the presence of :  

 

1. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   :  
 
 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 
 

Signed and delivered by Shri. _______________________________ for and on  
behalf of ________________________ , the contractor within named in the 
presence of :   

 
 

1. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   :  
 
 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 
 
 
Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 
Annexure – B  : Firm’s offer. 
Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 

Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 

 
CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 
(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited, 6
th 

Floor, III Block, Delhi 
Technology Park, Shastri Park, Delhi-110053 with Western Regional office at 
Western Railway Microwave Complex, Opposite Ambika Mills, Senapati Bapat Marg, 
Mahalaxmi (West), Mumbai-400013 (Herein after called the RailTel) having agreed 
to exempt ………………………………..    (Hereinafter called    “the said Contractor(s)”) 
from the demand, under the terms and conditions of an Agreement No.  
……………………… dated  ……………  made between RailTel Corporation of India 
Limited and …………………………………………….. for (hereinafter  called “the said 
Agreement”) of security deposit for the due fulfillment by the said Contractor(s) of 
the terms and conditions contained in the said Agreement, on production of a Bank 
Guarantee for Rs. ………….. (Rs. ………….. only).  We, ………………………………… 
(indicate the name of the Bank) hereinafter referred to as “the Bank”) at the request 
of ……………. ……………. Contractor(s) do hereby undertake to pay the RailTel an 
amount not exceeding Rs.  ……………. against any loss or damage caused to or 
suffered or would be caused to or suffered by the RailTel by reason of any breach by 
the said Contractor(s) of any of the terms or conditions contained in the said 
Agreement.  
 
We, ………………………………………(name of Bank) do hereby undertake to pay the 
amounts due and payable under this Guarantee without any demur, merely on 
demand from the RailTel stating that the amount as claimed is due by way of loss or 
damage caused to or would be caused to or suffered by the RailTel by reason of 
breach by the said Contractor(s) of any of terms or conditions contained in the said 
Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  
Any such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ………………………only.  
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / 
Supplier(s) in any suit or proceedings pending before any court or Tribunal relating 
thereto our liability under this present being, absolute and unequivocal.  
 
The payment so made by us under this Bond shall be a valid discharge of our liability 
for payment there under and the Contractor(s) / Supplier(s) shall have no claim 
against us for making such payment.  
 
We, ………………(name of bank) further agree that the Guarantee herein contained 
shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all 
the dues of the RailTel under or by virtue of the said Agreement have been fully paid 
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and its claims satisfied or discharged or till RailTel certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by the 
said Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or 
claim under the Guarantee is made on us in writing on or before the ……………. We 
shall be discharged from all liability under this Guarantee thereafter. 
We,……………(name of bank) further  agree with the RailTel that the RailTel shall 
have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the Agreement or 
to extend time  or to postpone for any time or from time to time any of the powers 
exercisable by the RailTel against  the said contractor(s) and to forbear or enforce 
any of  the terms and conditions relating to the said Agreement and we shall not be 
relieved  from our liability by reason of any such variation, or extension to the said 
Contractor(s) or for any forbearance, act or omission on the part of RailTel or any 
indulgence by the RailTel to the said Contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, 
have affect of so relieving us.  
 
This Guarantee will not be discharged due to the change in the Constitution of the 
Bank or the Contractor(s)/ Supplier(s).  
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee 
during its currency except with the previous consent of the RailTel in writing.  
 

NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  

 
(i) The liability of the surety under his Bank Guarantee shall not exceed 

Rs………………… (Rupees ………………………………………….. only).  
 

(ii) This Bank guarantee shall be valid upto ………………..  

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this 
Bank Guarantee only and only if you serves upon the bank, written claim or 
demand on or before ……………………  

Dated the ……..day of …………………. 20………. 
 
for  ……………………………………………………..  
      (Indicate the name of the Bank)  
 
Witness :  
 
Signature :  
Name   : 
 
Signature  : 
Name   : 
 
NOTE:  The Guarantee shall be valid for a period of 60 days after the expiry 

of the warranty period of the work as per Clause 3.17 of chapter 3.  
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Form No. 5 

 
STATEMENT OF DEVIATIONS 
 
PROFORMA FOR STATEMENT OF DEVIATIONS 
 
1. The following are the particulars of deviations from Preamble, requirement of 

the Instructions to Tenderers and Conditions of Tendering and Special 
conditions of Contract.   

 

Preamble (Chapter 1)  

 
 Clause   Deviation  Remarks (including justification) 
 

 

Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 
Clause   Deviation  Remarks (including justification) 

          

 

Special Conditions of Contract ( Chapter 5)  

 
Clause   Deviation  Remarks (including justification) 

          
2. The following are the particulars of deviations from requirement of the 

Technical specifications and instruction for trenching and laying of 
optical fiber and special protective work ( Chapter 7) 
Clause   Deviation  Remarks (including justification) 
 

           The following are the particulars of deviations from requirement of the 
Drawings ( Chapter 8)  

 
Clause   Deviation  Remarks (including justification) 
 
 

 
Note:  Where there is no deviation, the statement should be returned duly 

signed with an endorsement indicating “no deviations”.  
 

    

SIGNATURE AND SEAL OF THE  

  TENDERER  
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Form No. 9 
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Form No. 11 

 

EXTENSION OF PERIOD OF COMPLETION OF WORK 

 
Ref No. : RCIL/…………….      Date :  
 
To,  
________________________ 
________________________ 
________________________ 
 

Sub:   (i)   Name of Work  

(ii)  Acceptance Letter No.  

(iii)  Agreement No.  

 
    Ref: Quote specific application of the Contractor for extension to date, if 
received).  
 
Dear Sir, 
 
The stipulated date for completion of the work mentioned above is ________ . From 
the progress made so far and the present rate of progress, it is unlikely that the 
work will be completed by the above date (or However, the work was not completed 
on this date)  
 
Expecting that you may be able to complete the work if some time is given the 
Director / POM RailTel Corporation of India Limited, New Delhi although not bound 
to do so, hereby 
extends the time for completion from ________ to  ___________ .  
 
* In consideration of the circumstances explained in your letter of request RailTel 
has extended the completion period by ………………. Days without any liquidated 
damages. Please ensure the completion and commissioning of the project well within 
the extended period.   
 
* Please note that an amount equal to @0.5% for each week of delay or part 
thereof for a period up to ten weeks and thereafter at the rate of 0.7% for each 
week of delay or part thereof for another ten weeks subject to a maximum of 12% 
of the total contract value of the works as a recovery for delay in the completion of 
the work after the expiry of (1) …………. will be recovered from as mentioned in 
clause 5.35 chapter V of the special conditions of contract for the extended period 
notwithstanding the grant of this extension.  You may proceed with the work 
accordingly.   
 
The above extension of the completion date will also be subject to the further 
condition that no increase in rates on any account will be payable to you.  
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Please intimate within a week of the receipt of this letter your acceptance of the 
extension on the conditions stated above.  
 
Please note that in the event of declining to accept the extension on the above said  
conditions or, in the event of your failure after accepting or acting up to this 
extension to complete  the work by (2) ___________ (here mention the extended 
date), further action will be taken in terms of relevant clause of special conditions of 
contract.  
 
Yours faithfully,  
 
for & on behalf of RailTel Corporation of India Limited   
 
Note:  
Give here the stipulated date for completion without any penalty fixed earlier.  
Here mention the extended date.  
Strike out one of the * clauses as applicable.  
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Form No. 13 

 

QUALIFICATION & EXPERIENCE 

 
 
Details of works executed and under execution by Tenderer during the last 5 years 
should be furnished in the following format.  
 

Sl 
No 

Name of 
Project & 
Description 
of work 

Party’s 
name & 
address 
for 
whom 
the 
work 
was 
done 

Total 
Value of 
the 
Contract 
(in Rs) 

Date of 
award of 
work and 
schedule 
period of 
execution 
(in 
months) 

Date of 
completion 
and actual 
period of 
execution  
(in 
months) 

Remarks 

       

       

       

       

       

       

       

 
 
Note : A  certificate from the organization for whom the work was executed 

should be submitted to indicate that the contract was satisfactorily 
executed. 

 
 
 

(Signature and Seal of the Manufacturer / Contractor) 
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CHAPTER 7 
 
 

TECHNICAL SPECIFICATION  
 
 

AND INSTRUCTIONS FOR  
 
 

TRENCHING AND LAYING OF  
 
 

OPTICAL FIBER CABLE AND  
 

SPECIAL  
 
 

PROTECTIVE WORKS 
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Para No.   Subject 
 

7.1    Scope   
 
7.2.   Introduction 

 
7.3    Optical Fiber Cable laying approach 

 
7.4 General 
 
7.5 Excavation of tranches 
 
7.6  Laying of PLB HDPE Ducts 
 
7.7 Back Filling and Dressing of the 

Trench 
 

7.8 Cable  Pulling and joining / splicing 
 

7.9 Construction of Jointing Chamber 
 

7.10 Fixing of Route Indicators / Joint 
Indicators 

 
7.11 Documentation 

 
7.12 Safety precautions 

 
7.13 Allied activities 

 
7.14 Techniques for Jointing of Fiber Optic 

Cable 
 
                        7.15                             Tools 
 

7.16  Supplementary Engineering 
 Instructions 
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Engineering Instructions 
 

7.1 SCOPE 
 

7.1.1 The Engineering Instructions spelt out in this document deal with the 
methods to be adopted for underground Optical Fiber Cable laying in 
PLB HDPE ducts and inter connection of the  existing Optical Fiber 
Cables with the newly laid OF cables and termination of OF Cables at 
Gram Panchayats(GPs) for National Optical Fiber Network. 

 
7.2 INTRODUCTION 

 
7.2.1 The existing core Optical Fiber Cable (OFC) network already deployed 

by various service providers mostly covers State/District/Block 
headquarter but does not extend upto most of the Gram Panchayats. 
Under the NOFN project all 250000 Gram Panchayats across the 
country are proposed to be connected to the Block HQs by laying 
incremental Optical Fiber Cable. 

 
7.3       OF CABLE LAYING APPROACH 

 
7.3.1 On the basis of the survey reports routes for OF cable laying shall be 

finalized. Road Cutting Permission shall be obtained from road and 
rail authorities for laying the Optical Fiber Cable along the finalized 
roads and at rail / road crossing along the route. Generally O.F. Cable 
may preferably be laid straight as far as possible along the road near 
the boundaries, away from the burrow pits. When the O.F. Cable is 
laid along the National Highways, Cable should run along the road 
land boundary or at a minimum distance of 15 meters from the center 
line of the road where the road land in wider as the OFC carries high 
capacity traffic and is planned for about 25 to 30 years of life. It is 
essential that the cable is laid after obtaining due permission from all 
the concerned authorities to avoid any damage (which may result in 
disruption of services / revenue loss) and shifting in near future due to 
their planned road widening works. 

 
7.3.2 In special cases where it may be necessary to avoid burrow pits or 

low lying areas, the Cable may be laid underneath the shoulders at a 
distance of 0.6 meter from the outer edge of the road embankment 
provided the same is located at least 4.5 meters away from centre line 
of road. 
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7.4 GENERAL 
 

7.4.1 Soil Classification 
Soil shall be classified under two broad categories Rocky and Non 
Rocky, The soil is categorized as rocky if the cable trench cannot be 
dug without blasting and / of chiseling. All other types of soils shall be 
categorized as Non Rocky including Murrum & soil mixed with stone 
or soft rock.  

 
1. Rocky soil  
The terrain which consists of hard rocks or boulders where blasting/ 
chiseling is required for trenching such as quartzite, granite, basalt in 
hilly areas and RCC (reinforcement to be cut through but not 
separated) and the like. 

 
2. Non Rocky soils 
This will include all types of soil- soft soil/hard soil/murrum ie. any 
strata, such as sand, gravel, loam, clay, mud, black cotton murrum, 
shingle, river or nullah bed boulders, soling of roads, paths etc. (All 
such soils shall be sub-classified as kachcha soil) and hard core, 
macadam surface of any description (water bound, grouted tarmac 
etc), CC roads and pavements, bituminous roads, bridges, culverts(All 
such soils shall be classified as Pucca soils) 

 

7.4.2 The Optical Fibre Cable shall be laid through PLB HDPE Ducts 
buried at a nominal depth of 165cms. The steps involved in OF 
Cable construction are as under 

 

7.4.2.1 Excavation of trench up to a nominal depth of 165 cms in non-Rocky 
soil, according to construction specification  along National/State 
Highways/other roads and in built up /rural areas. Under exceptional 
conditions/ genuine circumstances due to site constraints/ soil 
conditions, relaxation can be granted by the competent authority for 
excavation of trench to a depth lesser than 165 cm.Such relaxation 
shall be given as per the laid down norms/procedures being followed 
by the concerned CPSUs for their own works and with the approval of 
the competent authority. The payment in such cases shall be made on 
pro-rata basis as per the existing norms adopted by the concerned 
CPSUs.  

 
7.4.2.2 Laying of PLB HDPE Ducts/coils coupled by sockets in excavated 

trenches, on bridges and culverts, as per construction specification 
and sealing of PLB HDPE Ducts pipe ends at every manhole by end-
plugs of appropriate size. 

 
7.4.2.3 Providing additional protection by RCC Pipes/GI pipes and/or 

concreting/chambering, wherever required according to construction 
specification.  

 
7.4.2.4 Fixing of GI pipes/troughs with clamps on culverts/bridges and/or 

chambering or concreting of G.I. Pipes/troughs, wherever necessary. 
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Normally , RCC/DWC pipes shall be used and use of GI pipes shall 
be avoided. However, in case it is felt that GI pipe is unavoidable in 
certain circumstances this should be done with the prior approval of 
competent authority within the concerned CPSUs. This shall be 
recorded appropriately. 

 
7.4.2.5 Laying Protection Pipes On Bridges And Culverts.In case 

trenching and pipe laying is not possible on the culverts, the pipes 
shall be laid on the surface of the culverts/bridges after due 
permission from the competent authority as per construction 
specification 

 
7.4.2.6 Back filling and Dressing of the Trench according to construction 

specifications. 
 

7.4.2.7 Making manhole (of size 2.0 m length x 1.0 m width x 1.65 m Depth) 
at every Cable pulling location for housing the OF Cable loop & 
Pulling Optical Fibre Cable using proper tools and accessories. 
Sealing of both ends of the PLB HDPE pipe in manhole by hard 
rubber bush of suitable size to avoid entry of rodents into the PLB 
HDPE Ducts, putting split PLB HDPE Ducts and split RCC pipes with 
proper fixtures over cable in the manhole to protect the bare cable. 

 
7.4.2.8 Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for fixing of 

Jointing chamber pre-cast RCC cover or stone of suitable size on 
Jointing chamber to protect the Joint and backfilling of jointing 
chamber with excavated soil. 

 
7.4.2.9 Digging of pits 500 cm to 1000 cm towards jungle side at every 

manhole and jointing chamber along the route to a depth of 75 cms., 
fixing of route Indicator/joint indicator, concreting and backfilling of 
pits. Painting of route indicators with Blue colour and joint Indicator by 
Grey colour and sign writing denoting route/joint indicator number and 
marked as “BBNL”,as per construction specification. 

 
7.4.3   Specifications of Materials to be used 

 
7.4.3.1 PLB HDPE Duct 

Optical Fiber Cables should be pulled though Permanently Lubricated 
HDPE Duct of 40mm/33 mm size conforming to the specifications as 
per TEC GR No. TEC/GR/TX/CDS-008/03/MAR-11 with latest 
Amendments. The Ducts shall be blue in colour and have the 
identification markings as per TEC GR wherein BBNL logo shall be 
marked as purchaser’s name.  

 
7.4.3.2 PLB HDPE Duct Accessories 

 
a) Push fit Coupler 

Push Fit couplers shall be used for coupling PLB HDPE ducts/coils. 
The specifications of the couplers shall be as per TECGR no 
TEC/GR/TX/CDS-008/03/Mar11 with latest amendments. 
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b) End Cap 
End Cap shall be used for sealing the ends of the empty ducts, prior 
to installation of the OF Cable and shall be fitted immediately after 
laying the duct to prevent the entry of any dirt, water, moisture, 
insects/rodents etc. It should confirm to TEC GR No. 
TEC/GR/TX/CDS-008/03/MAR-11with latest amendments. The ends 
of the PLB HDPE ducts/coils laid in the manholes should be closed 
with End Caps. The End Caps used should be suitable for closing 
40mm/33mm PLB HDPE ducts/coils. A suitable arrangement should 
be provided in the End Cap to tie PP Rope. (See figure-1 for details) 
 

c) Cable sealing Plug 
This shall be used to seal the end of the ducts perfectly, after the OF 
cable is pulled in the duct. For pulling the cable through the ducts, it is 
necessary to provide manholes at that location and also at bends and 
corners wherever required. The ends of the PLB HDPE ducts/coils are 
closed with Cable sealing Plugs. The End Plugs used should be 
suitable for closing 40mm/33mm PLB HDPE ducts/coils. The Cable 
sealing plug shall confirm to TEC GR No. TEC/GR/TX/CDS-
008/03/MAR-11 with latest amendments.(Wherever blowing technique 
is used for laying OF Cable ,the hand holes/manholes required for 
accessing the cable during cable laying can be at longer distances 
depending upon requirement.) 

 
7.4.3.3 Material for Providing Additional Protection 

 
a) RCC Full Round Pipes 

Reinforced cement concrete pipes (spun type) coupled with RCC 
collars sealed with cement mortar used to provide additional 
protection to PLB HDPE Ducts/coils at lesser depths should be of full 
round, NP-2 class and size 100 mm (internal diameter), conforming to 
IS standard 458-1988 with latest amendments. The pipes should have 
a nominal length of 2 meters. 

 
The RCC collars should be properly sealed using cement mortar 1:3 

(1:53 grade cement of reputed brand, 3: fine sand without Impurities). 
If case of long spans, every third joint will be embedded in a concrete 
block of size 60 cms (L) x 40cms (W) x 25 cms (H) of 1:2:4 cement 
concrete mix (1: cement, 2: coarse sand, 4: stone aggregate of 20 
mm nominal size) so that the alignment of RCC pipes remain firm and 
intact. Also, both ends of RCC pipes spans will be sealed by providing 
concrete block of size 40 cm (L) x 40 cm(W) x 25 cm (H) of 1:2:4 
cement concrete mix to avoid entry of rodents. 

 
b) RCC Split Pipes 

The split Reinforced cement concrete pipes (spun type) with in-built 
collars are used to provide additional protection to PLB HDPE 
Ducts/coils should be of 100 mm internal dia.(Spigotted), Class--NP-3, 
Thickness: 25 mm, Length: 2 Meters with inbuilt collar at one end, 
Conforming to ISI Specification IS: 458, 1988 with latest amendment 
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c) G.I. Pipes 

G.I. pipes should be of medium duty class having inner diameter 
of 50 mm with threads on one end and socketed on one end. 
The GI pipe should conform to specifications as per IS 1239 ( 
Part-2) : 2011 (revised upto date) for tube and sockets and IS  
554:1999 (revised upto date) for pipe threads. The pipe shall be 
procured with socket at one end and threads at the other.  

 
d) DWC Pipes 

Use of normal duty DWC (Double walled corrugated) HDPE pipe – 
confirming to table 2 of  TEC GR no.GR/DWC-34/01 Sep.2007 with 
latest amendments shall be preferably utilized as first choice for 
protection of Optical Fiber Cable instead of GI pipes. The DWC pipes 
dimensions are as: 
i) Nominal size = 75 mm 
ii) Outside Diameter = 75 mm 
iii) O. D. Tolerance = + 1.4 mm 
iv) Minimum Inside diameter = 56 mm 

 
e) M.S. Weld Mesh 

The PLB HDPE Ducts can also be protected by embedding it in 
concrete of size of 25 cms x25 cms reinforced with MS weld mesh. 
The MS weld mesh used should be of 50 mm x 100 mm size, 12 
SWG, 120 cms in width in rolls of 50m each. One meter of MS weld 
mesh caters to approx. 3 meters of concreting. (See figure ‘2’ for 
details) 

 
The strength of RCC/CC is dependent on proper curing, therefore, it is 
imperative that water content of CC/RCC mix does not drain out into 
the surrounding soil. In order to ensure this,the RCC/CC work should 
be carried out by covering all the sides by yellow PVC sheets of 
weight not less than 1 kg per 8 sqm to avoid seepage of water into the 
soil. 

 
7.4.3.4 Joint Chamber 

The Joint chamber shall be provided at every joint location to keep the 
OF cable joint well protected and also to house extra length of cable 
which may be required in the event of faults at a later date. The Joint 
chamber shall be of pre-cast RCC type as per construction 
specification. Brick chamber can also be made with prior permission 
of Engineer in-charge. 

 
7.4.3.5 Rubber Bush 

To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB 
HDPE DUCTS are sealed at every manhole and joint using rodent 
resistant hard rubber bush (cap) after optical fibre cable is pulled. The 
rubber bush should be manufactured from hard rubber with groove 
sand holes to fit into 40 mm PLB HDPE DUCTS pipe, so that it should 
be able to prevent the entry of insects, rodents, mud, and rainwater 
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into the PLB HDPE DUCTS pipe. It should conform to TEC GR with 
latest amendments.(see Figure-3) 
 

 
7.4.3.6 Route/Joint Indicator 

 
The Route/Joint indicators are co-located with each manhole/joint 
chamber. In addition Route indicators are also to be placed where 
route changes direction like road crossings etc. Either RCC/Pre-cast 
or Stone based route indicators can be used. The detailed 
specification and design of the same shall be as per construction 
specification.Generally, Stone Route indicators shall be used for the 
NOFN project 
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CONSTRUCTION SPECIFICATIONS 
 

 
7.5 EXACAVATION OF TRENCHES 

 
7.5.1  Trenching 

 
7.5.1.1 Location and Alignment of the Trench  

In built up areas, the trench will normally follow the foot-path of the 
road except where it may have to come to the edge of the carriage 
way cutting across road with specific permissions from the concerned 
authorities maintaining the road (such permissions shall be obtained 
by the department as per MOU signed with respective State Govt.). 
Outside the built up limits the trench will normally follow the boundary 
of the roadside land. However, where the road side land is full of 
burrow pits or affore station or when the cable has to cross culverts/ 
bridges or streams, the trench may come closer to the road edge or in 
some cases, over the embankment or shoulder of the 
Road(permissions for such deviations for cutting the embankment as 
well as shoulder of the road shall be obtained). 

 
The alignment of the trench will be decided by a responsible official of 
RailTel.  

. 
Once the alignment is marked, no deviation from the alignment is 
permissible except with the approval of Engineer-in- charge. While 
marking the alignment only the centre line will be marked and the 
Contractor shall set out all other work to ensure that, the excavated 
trench is as straight as possible. The Contractor shall provide all 
necessary assistance and labour, at his own cost for marking the 
alignment. Contractor shall remove all bushes, under growth, stumps, 
rocks and other obstacles to facilitate marking the centre line without 
any extra charges. It is to be ensured that minimum amount of bushes 
and shrubs shall be removed to clear the way and the contractor shall 
give all, consideration to the preservation of the trees. 

  
The line up of the trench must be such that PLB pipe(s) shall be laid in 
a straight line, both laterally as well as vertically except at locations 
where it has to necessarily take a bend because of change in the 
alignment or gradient of the trench, subject to the restriction s 
mentioned else where. 

  
7.5.1.2 Line-Up  

The line-up of the trench must be such that PLB HDPE Ducts shall be 
laid in a straight line except at locations where it has to necessarily 
take a bend because of change in the alignment or gradient of the 
trench, subject to the restrictions mentioned elsewhere. 

7.5.2  Method of Excavation  
In built up areas, the contractor shall resort to use of manual labour / 
HDD only to ensure no damage is caused to any underground or 
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surface installations belonging to other public utility services and/or 
private parties. 
 

However, along the Highways and cross country there shall be no 
objection to the Contractor resorting to mechanical means of 
excavation, provided that no underground installations exist in the 
path of excavation, if any, are damaged. 
There shall be no objection to resort to horizontal boring to bore a 
hole of required size and to push through G.I. Pipe (50 mm ID) 
through horizontal bore at road crossing or rail crossing or small 
hillocks etc. 
 
All excavation operations shall include excavation and ‘getting out’. 
‘Getting out’ shall include throwing the excavated materials at a 
distance of at least one meter or half the depth of excavation, 
whichever is more, clear off the edge of excavation. In all other cases 
‘getting out’ shall include depositing the excavated materials as 
specified. 
 
In Rocky strata excavation shall be carried out by use of electro 
mechanical means like breakers/ jack hammers or by blasting 
wherever permissible with express permission from the competent 
authority. If blasting operations are prohibited or not practicable, 
excavation in hard rock shall be done by chiseling/ jack hammers. 
 
Trenching shall as far as possible be kept ahead of the laying of 
pipes. Contractor shall exercise due care that the soil from trenching 
intended to be loose for back filling is not mixed with loose debris. 
While trenching, the Contractor should not cause damage to any 
underground installations belonging to other agencies and any 
damage caused should be made good at his own cost and expense. 
 
Necessary barricades, night lamps, warning board and required 
watchman shall be provided by the contractor to prevent any accident 
to pedestrians or vehicles. While carrying out the blasting operations, 
the contractor shall ensure adequate safety by cautioning the 
vehicular and other traffic. The contractor shall employ sufficient man-
power for this with caution boards, flags, sign writings etc. 
The contractor should provide sufficient width at the trench at all such 
places, where it is likely to cave in due to soil conditions without any 
extra payment. A minimum free clearance of 15 cms should be 
maintained above or below any existing underground installation. No 
extra payment will be made towards this.In order to prevent damage 
to PLB HDPE DUCTS over a period of time, due to the growth of 
trees, roots, bushes, etc., the contractor shall cut them when 
encountered in the path of alignment of trench without any additional 
charges. 
 
In large burrow pits, excavation may be required to be carried out for 
more than 165 cms in depth to keep gradient of bed less than 15 
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degrees with horizontal. If not possible as stated above, alignment of 
trench shall be changed to avoid burrow pit completely. 

 
7.5.3 Depth and Size of the Trench  

The depth of the trench form top of the surface shall not be less than 
165 cms unless otherwise relaxation is granted by competent 
authority under genuine circumstances.  
 
In rocky terrain,less depth shall be allowed only in exceptional 
circumstances with additional protection where it is not possible to 
achieve the normal depth due to harsh rerrain/adverse site conditions 
encountered. This shall be done only with the prior approval of the 
competent authority and consent of the Engineer in-charge after 
following the laid norms and procedures being followed in the CPSUs 
concerned. This shall be properly documented. In all cases, the slope 
of the trench shall not be less than 15 degrees with the horizontal 
surface. The width of the trench shall normally be 45 cms at the top & 
30 cms at the bottom. 
  
In case, additional pipes (HDPE/GI/RCC Pipes) are to be laid in some 
stretches, the same shall be accommodated in this normal size 
trench. 
 
When trenches are excavated in slopes, uneven ground, inclined 
portion, the lower edge shall be treated, as top surface of land and 
depth of trench will be measured accordingly. In certain locations, 
such as uneven ground, hilly areas and all other Places, due to any 
reason whatsoever it can be ordered to excavate beyond standard 
depth of 165 cms to keep the bed of the trench as smooth as 
possible. Near the culverts, both ends of the culverts shall be 
excavated more than 165 cms. to keep the gradient less than 15 
degree with horizontal. For additional depth in excess of 165 cms., no 
additional payment shall be applicable. 
 
If excavation is not possible to the minimum depth of 165 cms., as 
detailed above, full facts shall be brought to the notice of the Engineer 
in charge in writing giving details of location and reason for not being 
able to excavate that particular portion to the minimum depth. 
Approval shall be granted by the competent authority in writing under 
genuine circumstances.The decision of the competent authority shall 
be final and binding on the contractor.  

 
7.5.3.1 Dewatering: The Contractor shall be responsible for all necessary 

arrangements to remove or pump out water from trench. The 
Contractor should survey the soil conditions encountered in the block 
and make his own assessment about dewatering arrangement that 
may be necessary. No extra payment shall be admissible for this. 

 
7.5.3.2 Wetting: Wherever the soil is hard due to dry weather conditions, if 

watering is to be done for wetting the soil to make it loose, the same 
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shall be done by the contractor. No extra payment shall be 
admissible for this. 

 
7.5.3.3  Blasting: For excavation in hard rock, where blasting operations 

are considered necessary,the contractor shall obtain approval of the 
Engineer-in-Charge in writing for resorting to blasting operation. The 
contractor shall obtain license from the competent authority for 
undertaking blasting work as well as for obtaining and storing the 
explosive as per the Explosive Act, 1884 as amended upto date and 
the explosive Rules, 1983. The contractor shall purchase the 
explosives fuses, detonators, etc. only from a licensed 
dealer.Transportation and storage of explosive at site shall conform to 
the aforesaid Explosive Act and Explosive Rules. The contractor shall 
be responsible for the safe custody and proper accounting of the 
explosive materials. Fuses and detonators shall be stored separately 
and away from the explosives. The Engineer-in-Charge or his 
authorized representative shall have the right to check the contractor’s 
store and account of explosives. The contractor shall provide 
necessary facilities for this. The contractor shall be responsible for 
any damage arising out of accident to workmen, public or property 
due to storage, transportation and use of explosive during blasting 
operation. Blasting operations shall be carried out under the 
supervision of a responsible authorized agent of the contractor 
(referred subsequently as agent only), during specified hours as 
approved in writing by the Engineer-in-Charge. The agent shall be 
conversant with the rules of blasting. All procedures and safety 
precautions for the use of explosives drilling and loading of explosives 
before and after shot firing and disposal of explosives shall be taken 
by the contractor as detailed in IS: 4081 safety code for blasting and 
related drilling operation. 

 
7.5.3.4 Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be 

laid in the bed of culvert at the depth not less than 165 cms protected 
by RCC pipes as decided by Engineer- in charge.Both ends of 
culverts shall be excavated more than 165 cms in depth to keep the 
gradient of not less than 15 degree with horizontal. The bed of trench 
should be as smooth as possible. 
 

7.5.3.5 While carrying out the work on bridges and culverts, adequate 
arrangement for cautioning the traffic by way of caution boards during 
day time and danger lights at night shall be provided.In case of small 
bridges and culverts, where there is a likelihood of their subsequent 
expansion and remodeling, the cable should be laid with some curve 
on both sides of the culvert or the bridge to make some extra length 
available for readjustment of the cable at the time of reconstruction of 
culvert or the bridge. 

 
7.6 Laying OF PLB HDPE Ducts  

After the trench is excavated to the specified depth, the bottom of the 
trench has to be cleared of all stones or pieces of rock and leveled up 
properly. A layer of soft soil/or sand (in case the excavated material 
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contains sharp pieces of rock/stones) of not less than 5 cms is 
required for leveling the trench to ensure that the cable when laid will 
follow a straight alignment. Adequate care shall be exercised while 
laying so that the OF cables are not put to undue tension/pressure 
after being laid as this may adversely affect the optical characteristics 
of cables with passage of time. 
 
The contractor shall ensure that trenching and pipe laying activities 
are continuous, without leaving patches or portions incomplete in 
between. In case intermediate patches are left, measurement of the 
completed portions will be taken only after work in such left over 
patches are also completed in all respects. 

 
Preparatory to aligning the pipe for jointing, each length of the PLB 
HDPE Ducts shall be thoroughly cleaned to remove all sand, dust or 
any other debris that may clog, disturb or damage the optical fibre 
cable when it is pulled at a later stage. The ends of each pipe and 
inside of each Socket shall be thoroughly cleaned of any dirt or other 
foreign materials. 
 
After the trench is cleaned the PLB HDPE Ducts/coil shall be laid in 
the cleaned trench, jointed with Sockets. Drawing up of PP rope is 
optional as per TEC GR. In case of use of PP rope ,at every manhole 
approximately at every 200 m or at bends ot turns the PP rope will be 
tied to the HDPE end caps used for sealing the PLB Ducts, to avoid 
entry of rodents/mud etc. 
 
At the end of each day work, the open ends of the pipes sections shall 
be tightly closed with end caps to prevent the entry of dirt/mud, water 
or any foreign matter into PLB HDPE Ducts until the work is resumed. 
 
In built up area falling within Municipal/Corporation limits, the PLB 
HDPE Ducts shall be laid with protection using RCC Pipes/ 
Concreting reinforced with weld mesh (only in exceptional cases). 
 
For lesser depths requiring additional protection in built up areas, 
towns and cities falling within the municipal limits, suitable protection 
shall be provided to PLB HDPE pipes/coils using RCC/DWC full 
round/split pipes or GI pipes or cement concreting reinforced with MS 
weld mesh or a combination of any of these as per the site 
requirement. This shall be done only with the prior 
instructions/approval of the Engineer-in-charge. The specifications for 
providing each of these protections are given later in this document. 
 
Moreover, in cross country routes, if depth is less than 1.2 meters, 
protection by using RCC/DWC Pipe shall be provided. Engineer-in-
Charges shall decide about such stretches and type of protection to 
be provided in view of the site requirements. Normally 100 mm RCC 
/DWC Pipes shall be used for protecting PLB HDPE Ducts but if more 
than one PLB pipe is to be laid and protected, RCC/DWC Pipe of 
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suitable size to accommodate the required number of PLB Pipes shall 
be used. 
 
The PLB HDPE Ducts shall be laid in RCC Full Round spun Pipes/GI 
Pipes as required at Road crossings. The RCC pipes/GI pipes shall 
extend at least 3 meters on either side of the road at Road crossings. 
At Road crossings, extra GI/PLB HDPE Ducts may be laid as per the 
direction of the Engineer-in charge. On Rail bridges and crossings, 
the PLB HDPE Ducts shall be encased in suitable cast iron as 
prescribed by the Railway Authorities. 
 
Wherever RCC pipes are used for protection, the gaps between the 
RCC collars and the RCC pipes shall be sealed using cement mortar 
1:3 (1:53 grade cement of reputed brand, 3: fine sand without 
impurities) to bar entry of rodents. Every third collar of RCC pipes 
(normally of 2 meters length)and also both ends of RCC Pipes will be 
embedded in a concrete block of size 40 cms (L)x 40 cms(W) x 25 
cms (H) of 1:2:4 cement concrete mix (1:53 grade cement of reputed 
brand, 2: coarses and, 3: stone aggregate of nominal size of 20 mm ) 
so that the alignment of RCC pipes remain firm and intact and to 
avoid entry of rodents. 
 
Wherever GI pipes are used, special care should be taken to ensure 
that G.I. Pipes are coupled properly with the sockets so as to avoid 
damage to PLB pipe and eventually the OF Cable in the event of 
pressure coming on the joint and G.I. Pipe joint giving its way. Rubber 
bushes shall be used at either ends of the GI pipes to protect PLB 
pipe. Both the ends of G.I. Pipe will be embedded in a concrete block 
of size 40 cms (L)x 40 cms ((W) x 25 cms (H) of 1:2:4 cement 
concrete mix(1:53 grade cement of reputed brand, 2: coarse sand, 3: 
stone aggregate of nominal size of 20 mm)so that the alignment of 
G.I. Pipes remain firm and intact and to avoid entry of rodents. 
 
In case of protection by concreting at site, the nominal dimension of 
concreting shall be 250 mm x250 mm section. Cement Concrete 
Mixture used shall be of 1:2:4 composition i.e. 1:53 grade Cement of a 
reputed company , 2: Coarse Sand, 4: Graded Coarse Stone 
aggregate of 20 mm nominal size, reinforced with MS weld mesh. As 
the RCC is cast at site, it is imperative to ensure that special care is 
taken to see that proper curing arrangements are made with adequate 
supply of water. The contractor shall invariably use mechanical mixer 
at site for providing RCC protection to ensure consistency of the mix. 
 
For carrying out concreting work in trenches, yellow PVC sheets of 
width not less than 1.0 M and of weight not less than 1 kg. Per 8 sq. 
meters shall be spread and nailed on sides of the trench to form 
trapezoidal section for concreting in the cleaned trench, to avoid 
seepage of water into the soil. 
 
A bed of cement concrete mixture of appropriate width and 75 mm 
thickness shall be laid on the PVC sheet, before laying PLB HDPE 
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ducts. The PLB HDPE Ducts shall then be laid above this bed of 
concrete. After laying the PLB HDPE Ducts, MS weld mesh is 
wrapped around and tied and concrete mix is poured to form the cross 
sectional dimensions as instructed by the Engineer-in-charge. 
 
The strength of RCC is dependent on proper curing therefore, it is 
imperative that water content of RCC mix does not drain out into the 
surrounding soil. Portions where cement concreting has been carried 
out shall be cured with sufficient amount of water for reasonable time 
to harden the surface. After curing, refilling of the balance depth of the 
trench has to be carried out with excavated soil. 
 
The PLB HDPE Ducts/RCC/GI Pipes shall be laid only in trenches 
accepted by Engineer-in-Charge or his representative. The Contractor 
shall exercise due care to ensure that the PLB HDPE Ducts are not 
subjected to any damage or strain. 
 
Water present in the trench at the time of laying the PLB HDPE Ducts 
shall be pumped out by the contractor before laying the pipes in the 
trench to ensure that no mud or water gets into the pipes, thus 
choking it. 
 
In case of nallahs, which are dry for nine months in a year, the PLB 
HDPE Ducts shall be laid inside the RCC Pipes laid at a minimum 
depth of 165 cms, as instructed by the Engineer-in-charge. The 
mechanical protection shall extend at least 5 meters beyond the bed 
of nallah on either side. 
 
Notwithstanding anything contained in clauses referred above, the 
Engineer-in-charge may order, based on special site requirements, 
that the PLB HDPE Ducts may be encased in reinforced cement 
concrete, as detailed, ibid.While laying the pipes, a gap of 2 M is kept 
at convenient locations approx. 200 m apart and at the bends and 
turns, which will be used as manholes during OF cable pulling. Ends 
of the PLB HDPE Ducts at the manholes shall be sealed using end 
caps to avoid choking of the pipes. In a similar manner, manholes 
shall be kept while approaching bridges, road crossings etc., as 
instructed by the Engineer-in-charge. The location of the manholes 
will be decided by the Engineer-in-charge. 
 

7.6.1 Laying Protection Pipes On Bridges And Culverts: 
In case trenching and pipe laying is not possible on the culverts, the 
pipes shall be laid on the surface of the culverts/bridges after due 
permission from the competent authority. Of late the bridge 
construction authorities are providing channel ducts on the footpaths 
on the bridges for various services. The RCC/DWC/ G.I. Pipes can be 
laid in these ducts for pulling cables. However, for laying cables on 
existing bridges, where duct arrangement does not exist, one of the 
following methods may be adopted. 
 



RailTel/Tender/OT/WR/NOFN/2015-16/31 
 
 

Page 114 of 154 
 

 

a.  In case of the Bridges/Culverts, where there are no ducts and where 
the cushion on the top of the Arch is 50 cm to 100 cm or more, G.I. 
Pipe (Carrying PLB HDPE pipe and cable ) may be buried on the top 
of the Arch adjoining the parapet wall, by digging close to the wheel  
guards. Every precaution shall be taken to see that no damage occurs 
to the arch of the culvert. After burying the GI pipe, the excavated 
surface on the arch shall be restored. 
 

b. Where the thickness of the Arch is less than 50 cms, the pipe must be 
buried under the wheel guard masonry and the wheel guard rebuilt.  
 

c.  If neither of the two methods is possible, the G.I. Pipes/GI Troughs 
must be clamped on the parapet wall with the clamps. If necessary, 
the pipes may be taken through the parapet wall at the ends where 
the wall diverges away from the road. 
 
Methods cited in above clauses should be carried out under close 
supervision of Road authorities. 
 
The surface to be concreted should be thoroughly cleaned and 
leveled before concreting. At both ends of the Bridges/Culverts, where 
the GI Pipes /GI Troughs slope down and get buried, the concreting 
should be extended sufficiently to ensure that no  portion of the GI  
Pipes/GI Troughs is exposed as approved by the Engineer- in- charge 
to protect the pipe/trough from any possible externally caused 
damage. 
 
Where white wash/colour wash is existing on the Bridges/ Culverts, 
the same should also be carried out on the concreted portion to 
ensure uniformity. 

 
7.7 Back Filling and Dressing of the Trench  

Provided that the PLB HDPE pipes have been properly laid in the 
trench at the specified depth, the back filling operation shall follow as 
early as practicable. The earth used for filling shall be free from all 
roots, Grass, shrubs, vegetation, trees, saplings and any other kind of 
garbage or pebbles. The back filling operation shall be performed in 
such a manner so as to provide firm support under and above the 
pipes and to avoid bend or deformation of the PLB HDPE pipes when 
the pipes get loaded with the back filled earth. 
 
At locations where the back filled materials contains stones/sharp 
objects which may cause injury to the PLB HDPE pipes and where the 
excavated or rock fragments are intended to refill the trench in whole 
or in part, the trench should be initially filled, with a layer of ordinary 
soil or loose earth (free from any stones/pebbles) not less than 10 
cms thick over the pipes. 
 
Back filling on public, roads, railway crossings, footpaths in city areas 
shall be performed immediately after laying the HDPE pipes. Back 
filling at such locations shall be thoroughly rammed, so as to ensure 
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original condition so that it is safe for the road traffic. All excess soil/ 
material left on road/ footpath/railway crossing shall be removed by 
contractor. However, along the highways and in country side, the 
excess dug up material left over after refilling should be kept in a heap 
above over the trench. 
  
In city limits, at any given time not more than 50 Meters length of 
trench should be kept open and in all places where excavation has 
been done, no part of the trench should be kept open over night to 
avoid occurrence of any mishap or accident in darkness. 
 

7.8 CABLE PULLING AND JOINING/SPLICING  
7.8.1 CABLE PULLING  

Manholes marked during PLB HDPE Ducts pipe laying of approx size 
of 2.0 m length x 1.0 m width x 1.65 m depth shall be excavated for 
pulling the cables. There may be situations where addition manholes 
are required to be excavated , for some reasons, to facilitate smooth 
pulling of cable. Excavation of addition manholes will be carried out, 
without any extra cost. De-watering of the manhole, if required, will be 
carried out without any extra costs. Dewatering/ De-gasification of the 
Ducts, if required, will be carried out without any extra costs. 
 
The Optical Fibre cables are available in drums in lengths of appox. 2 
kms. The cables shall be blown / manually pulled (in exceptional 
cases) through already laid PLB HDPE DUCTS. This work is to be 
carried out under the strict supervision of site in-charge. It shall be 
ensured that during the blowing / pulling of Cable the tension is 
minimum and there is no damage to the Cable/Optical fibers. 
 
After pulling of the drum is completed, both ends of the PLB HDPE 
DUCTS pipe in each Manhole should be sealed by hard rodent 
resistant rubber bush, to avoid entry of rodents/mud into PLB HDPE 
Ducts. 
 
The Manholes are prepared by providing 40 mm split PLB HDPE 
DUCTS pipe of 2.5 to 3m length and closing the split PLB HDPE 
Ducts by providing necessary clamps/ adhesive tape as per the 
directions of Engineer-in- charge. Afterwards, the split/cut PLB HDPE 
DUCTS pipe are covered with 100 mm split RCC pipe of 2m length 
and sealing the ends of RCC pipe with lean cement solution for 
protecting bare cable in the manhole . After fixing of RCC Split Pipes 
necessary back filling/reinstatement and dressing of manholes should 
be carried out as referred under trenching. The location of the pulling 
man hole should be recorded for preparation of documentation. 
 

7.8.2 Jointing/ Splicing  
Optical Fibre Cable Joints will be at varying distances depending upon 
the incremental fiber to be laid for connecting Panchayats. The 24 
fibers are to be spliced at every Joint & at both ends(Terminations) in 
the equipment room as directed by the Engineer-in-charge. The 
Infrastructure required for cable splicing i.e. 
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· Splicing machine 
· OTDR 
· Optical talk set 
· Tool kit etc. 
will be arranged by the contractor at his own cost and also any 
additional accessories. e.g. Engine etc.required at site for splicing will 
also be arranged by the contractor at his own cost. 
 
The Optical Fibre Cable thus jointed end-to-end will be tested for 
splice losses and transmission parameters as specified by RailTel and 
prevalent at that time. The through Optical Fibre should meet all the 
technical parameters, specified and no relaxation will be granted. 
 

7.9 Construction of Jointing Chamber : 
The joint chambers are provided at every joint to keep the O.F.C. joint 
well protected and also to keep extra length of cable, which may be, 
required to attend the faults at a later date. Jointing chambers are to 
be prepared at the Fiber Point of Interconnect (FPIO) or normally at 
distance of every 2 kms. Actual location of jointing chamber depends 
on length of cable drum and appropriateness of location for carrying 
out jointing work. The location is finalized by Engineer-in charge. 
 
The jointing chambers are constructed by way of fixing pre-cast RCC 
chambers/Brick Chambers and covers as per the instructions from 
Engineer-in- charge. 
 

7.9.1 Pre cast RCC chamber 
 

For fixing of pre-cast RCC chamber, first a pit of size 2 m X 2 m X 1.8 
m depth shall be required to be dug. Pre cast RCC chamber shall 
consist of three parts  

a) Round base plate of 120 cm diameter and 4 cm thickness. 
b) Full round RCC joint chamber with outer diameter of 110 cm 

and height 50 cm and thickness of 5 cm. 
c) Round top cover of 120 cm diameter and 4 cm thickness in 

two halves having one handle for each half in center and word 
“BBNL OFC” engraved on it. 

After fixing of pre-cast RCC joint chamber, it should be filled with 
clean sand before closing. Back filling of joint chamber pit with 
excavated soil shall be carried out in the end. For detailed 
specification and diagram refer Fig- 4.1, 4.2 & 4.3 

 
 

7.9.2 Brick Chamber  
 

For constructing brick chamber, first a pit of size 2m x2 mx1.8 m 
depth is shall be required to be dug. Then, base of the chamber shall 
be made using concrete mix of 1:5:10 (1 cement, 5 coarse sand, 10 
graded stone aggregate of 40mm nominal size) of size of 1.7m x 1.7 
m and 0.15 m thickness. Wall of brick chamber should be constructed 
on this base having wall thickness of 9”  using cement mortar mix of 
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1:5 ( 1: cement, 5: fine sand). The chamber should have internal 
dimensions of 1.2 m x 1.2 m and 1 m height. The bricks to be used for 
this purpose should be of size 9” x 4.5” x 3”, best quality available and  
should have smooth rectangular shape with sharp corners and shall 
be uniform in colour and emit clear ringing sound when struck. 
 
The joint chamber should be so constructed that PLB pipe ends 
remain protruding minimum 5 cms inside the chamber on completion 
of plastering. The PLB pipes should be embedded in wall in such a 
way that, the bottom brick should support the pipe and upper brick 
should be provided in a manner that PLB HDPE pipe remains free 
from the weight of the construction. The joint chamber should be 
plastered on all internal surfaces and top edges with cement mortar of 
1:3 (1: cement, 3: coarse sand), 12 mm thick finished with a floating 
coat of complete cement as per standard. Pre-cast RCC slab with two 
handles to facilitate easy lifting, of size 0.7 m x 1.4 m and of thickness 
of 5 cm having one handle for each half in centre and word '’OFC' 
engraved on it are to be  used to cover the joint chamber. Two 
numbers of such slabs are required for one joint chamber. This pre-
cast slab should be made of cement concrete mix of 1:2:4 (1: cement, 
2: coarse sand, 4: stone aggregate 6 mm nominal size) reinforced 
with steel wire fabric 75 x 25 mm mesh of weight not less than 7.75 
Kg per sq. Meter.  The joint chamber is filled with clean sand before 
closing. Back filling of joint chamber pit with excavated soil shall be 
carried out in the end 
 

7.10 Fixing of Route Indicators / Joint Indicators  
 

Pits shall be dug 500 cm to 1000 cm towards jungle side at every 
Manhole and Jointing chamber for fixing of Route/Joint Indicator. In 
addition, Route Indicators are also required to be placed where O.F. 
Cable changes directions like road crossing etc. 
 
The pits for fixing the indicator shall be dug for a size of 60 cms. x 60 
cms. and 75 cms (depth). 
The indicator shall be secured in upright position by ramming with 
stone and murrum upto a depth of 60 cms. and concreting in the ratio 
of 1:2:4 (1: cement, 2: coarse sand, 4 stone aggregate 20 mm 
nominal size) for the remaining portion of 15 cms. Necessary curing 
shall be carried out for the concreted structure with sufficient amount 
of water for reasonable time to harden the structure. 
 

7.10.1 RCC/Pre cast Route Indicators 
The route /joint indicator made of pre-cast RCC should have the 
following dimensions (see Figure ‘5’) 
Base - 250 mm x 150 mm 
Top - 200 mm x 75 mm 
Height - 1250 mm 
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7.10.2 Stone based Route Indicators 
The route /joint indicators made of Sand/lime Stone Should 
have the following dimension. The word ‘BBNL OFC’ should 
be engraved on the Route/Joint indicators.  

i. Stone to be used (Sand/lime Stone) 

ii. Indicator Top surface to be rounded 

iii. Base 155 mm ×  100 mm 

iv. Upper 500 mm length to be Tapered width wise as 

shown in the   drawing and homogeneously finished. 

v. Height 650mm (Straight) + 400 mm (Tapered) 

vi. The route indicators should be engraved with word ‘OFC’ of 

size 80mm length & 50mm, width. 

vii. Length 3.5 Ft., top 4”x4” dressed 1Ft. from top & 

tapered. 

(See figure ‘6’ for details of Stone Route Indicators) 
 
The Route indicators shall painted Blue and placed at 500 to 1000 cm 
away from the centre of the trench towards jungle side. The Joint 
indicators are placed at OFC joints and placed 500 to 1000 cm away 
from wall of the joint chamber facing jungle side and are painted Grey. 
The engraved word “BBNL OFC” should be painted in white, on route 
as well as joint indicators. Numbering of route indicators/joint 
indicators should also be done in white paint. The numbering scheme 
for route indicators will be Joint No./Route Indicator No. for that joint. 
For example, 2/6 marking on a route indicator means 6th route 
indicator after 2nd joint. Additional joints on account of faults at a later 
date should be given number of preceding joint with suffix A, B, C, 
and D. For example sign writing 2A on a joint indicator means, 
additional joint between joint No. 2 and 3. The numbering of existing 
route/joint indicator should not be disturbed on account of additional 
joints. Enamel paints of reputed brand should be used for painting and 
sign writing of route as well joint indicators. 
 
The route and joint indicator shall be painted with primer before 
painting with oil paint. The material used should bear ISI mark. The 
size of each written letter should be at least 3.5 cms. The colours of 
painting and sign writing is as under : 
 
(1) For Joint Indicator: Grey colour 
(2) For Route Indicator: Blue colour 
(3) For BBNL OFC & Nos: White colour. 
 

7.11 Documentation  
The documentation, consisting of the following shall be prepared for 
each Block and the Panchayats connected to the Block. 4 sets of 
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documentation shall be provided both in Electronic format on CD as 
well as Hard binded copy. 
 

7.11.1 Route Index Diagrams – General: This diagram shall consist of 
Cable Route Details on Geographical Map drawn to scale with 
prominent land marks and alignment of cable with reference to road. 
This shall be prepared on A-3 sheets of 80 GSM. 

 
7.11.2  Route Index Diagrams –Profile  

These diagrams will contain  

 Make and size of the cable. 

 Offset of cable from centre of the road at every 10 meters  

 Depth profile of Cable at every 10 meter; 

 Details of protection with type of protection depicted on it; 

 Location of culvert and bridges with their lengths and scheme of 
laying of PLB HDPE Ducts pipe thereon. 

 Important landmarks to facilitated locating the cable in future;Location 
of Joints and pulling manholes. 

 
These diagrams shall be prepared on A-4 sheets of 80 GSM. On one 
sheet profile of maximum 400 meters shall be given to ensure clarity. 

 
7.11.3 Joint Location Diagram  

This diagram will show  

 Geographical location of all the joints. 

 Depth of Joint Chamber covers from ground level 

 Type of chamber (Brick/Pre-cast) 

 Length of O.F. Cable kept inside the joint chamber from either 
direction. 
This shall be prepared on A-4 sheets of 80 GSM. 
 
All the diagrams (i), (ii) & (iii) shall bear the signatures of the 
contractor, the Engineer-in-charge as a proof of accuracy of the 
details. The diagrams shall be bound in A-4 size book with cover.  
 
The cover sheets shall be of 110 GSM and laminated. The front cover 
shall have the following details. 
1. Name of the State/District/Block 
2. Name of the Panchayats connected 
3. Name of the BBNL with logo 
4. Name of the Project organization. 
5. Name of the Contractor 
6. Date of commencement of work 
7. Date of completion of work 

 
For each Block 1 sets of above mentioned document shall be 
submitted to BBNL. 
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7.12 SAFETY PRECAUTIONS  
 

7.12.1 Safety Precautions when excavating or working in excavations 
close to electric cables 
The Engineer- in-charge of the work should get full information from 
Electricity undertaking regarding any electric cables, which are known 
or suspected to exist near the proposed excavation and unless this is 
done, excavation should not be carried out in the section concerned. 
The electricity undertaking should be asked to send a representative 
and work should be preceded with close consultation with them. 
 
Only wooden handled hand tools should be used until the electric 
cables have been completely exposed. Power Cables, not laid in 
conduits, are usually protected from above by a cover slab of 
concrete, brick or stone. They may or may not be protected on the 
sides. It is safer, therefore, always to drive the point of the pickaxe 
downwards then uncovering a cable, so that there is less chance of 
missing such warning slabs. No workman should be permitted to work 
alone where there are electric cables involved. At least one more man 
should be working near by so that help can be given quickly in case of 
an accident. If disconnection of power could be arranged in that 
section it will be better. No electric cables shall be moved or altered 
without the consent of the Electric Authority and they should be 
contacted to do the needful. If an electric cable is damaged even 
slightly, it should be reported to the Electric Authority and any warning 
bricks disturbed during excavation should be replaced while back 
filling the trench. Before driving a spike into the ground, the presence 
of other underground properties should be checked. Information on 
plans regarding the location of power cables need not to be assumed 
as wholly accurate. Full precautions should be taken in the vicinity 
until the power cable is uncovered. All electric cables should be 
regarded as being live and consequently dangerous. Any power is 
generally dangerous, even low voltage proving fatal in several cases. 
 

7.12.2 Electric shock-Action and treatment : 
Free the victim from the contact as quickly as possible. He should be 
jerked away from the live conductors by dry timber, dry rope or dry 
clothing. Care should be taken not to touch with bare hands as his 
body may be energized while in contact. Artificial respiration should 
begin immediately to restore breathing even if life appears to be 
extinct. Every moment of delay is serious, so, in the meanwhile, a 
doctor should be called for. 

 
7.12.3 Safety Precautions while working in public street and along 

railway lines : 
Where a road or footpath is to be opened up in the course of work, 
special care should be taken to see that proper protection is provided 
to prevent any accidents from occurring. Excavation work should be 
done in such a manner that it will not unduly cause inconvenience to 
pedestrians or occupants of buildings or obstruct road traffic. Suitable 
bridges over open trenches should be so planned that these are 
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required for the minimum possible time. Where bridges are 
constructed to accommodate vehicular traffic and is done near or on 
railway property, it should be with the full consent and knowledge of 
the competent railway authorities. 

 
7.12.4 Danger from falling material  

Care should be taken to see that apparatus, tools or other excavating 
implements or excavated materials are not left in a dangerous or 
insecure position so as to fall or be knocked into the trench thereby 
injuring any workman who may be working inside the trench. 

 
7.12.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be 
encouraged to lower themselves. Workers should work at safe 
distance so as to avoid striking each other accidentally with tools. If 
the walls of the trench contain glass bits, corroded wire or sharp 
objects they should be removed carefully. If an obstruction is 
encountered, it should be carefully uncovered and protected if 
necessary. If an obstruction is encountered, it should be carefully 
uncovered and protected if necessary. Care must be taken to see that 
excavated material is not left in such a position that it is likely to cause 
any accident or obstruction to a roadway or waterway. If possible the 
excavated material should be put between the workmen and the traffic 
without encroaching too much on the road. 
 

7.12.6. Danger of cave in  
When working in deep trenches in loose soil, timbering up/shoring the 
sides will prevent soil subsidence. The excavated material should be 
kept at sufficient distance from the edge of the trench or pit. Vehicles 
or heavy equipment must not be permitted to approach too close to 
the excavation. 
 
When making tunneled opening, it should be ensured that the soil is 
compact enough to prevent cave in even under adverse conditions of 
traffic. Extra care should be taken while excavating near the 
foundations of buildings or retaining walls. In such cases, excavation 
should be done gradually and as far as possible in the presence of the 
owners of the property. 

 
7.12.7 Protection of Excavations : 

Excavations in populated areas, which are not likely to be filled up on 
the same day should be protected by barriers or other effective means 
of preventing accidents and the location of all such openings must in 
any event be indicated by red flags or other suitable warning signs. 
During the hours from dusk to dawn, adequate number of red warning 
lamps should be displayed. Supervisory officers should ensure that all 
excavations are adequately protected in this manner as serious risk 
and responsibility is involved. Notwithstanding adoption of the above 
mentioned precautions, works involving excavations should be so 
arranged as to keep the extent of opened ground and the time to open 
it to a minimum. 
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7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before 
sunrise, and any period of fog or abnormal darkness may also be 
considered as night for the purpose of these instructions, for the 
purpose of providing the warning signs. Excavation liable to cause 
danger to vehicles or the public must at all times be protected with 
fencing of rope tied to strong uprights or bamboo poles at a suitable 
height or by some other effective means. Any such temporary erection 
which is likely to cause obstructions and which is not readily visible 
should be marked by posts carrying red flags or boards with a red 
background by day and by continuously lighted lamps at night. 
 
The flags and the lamps should be placed in conspicuous positions so 
as to indicate the pedestrians and drivers of vehicles the full expanse 
i.e. both width and length of the obstruction. The distance between 
lamps or between floors should not generally exceed 1.25 m along the 
width and 6m along length of the obstruction in non congested areas, 
but 4 meters along the length in congested areas. 
 
If the excavation is extensive, sufficient notice to give adequate 
warning of the danger, should be displayed consciously not less than 
1.25 m above the ground and close to the excavation. Where any 
excavation is not clearly visible for a distance of 25m to traffic 
approaching from any direction or any part of the carriage way of the 
road in which the excavation exists, a warning notice should be 
placed on the kerb or edge of all such roads from which the 
excavation or as near the distance as is practicable but not less than 
10 m from the junction of an entering or intersecting road in which the 
excavation exists. All warnings, in these should have a red 
background and should be clearly visible and legible. All warning 
lamps should exhibit a red light, but white lights may be used in 
addition to facilitate working at night. Wherever required a passage for 
pedestrians with foot bridge should be provided. At excavations, cable 
drums, tools and all materials likely to offer obstructions should be 
properly folded round and protected. This applies to jointer’s tents as 
well. Leads, hoses etc. stretched and across the carriageway should 
be guarded adequately for their own protection and also that of the 
public. 
 

7.12.9 Traffic Control  
The police authorities are normally responsible for the control of traffic 
and may require the setting up of traffic controls to reduce the 
inconvenience occasioned by establishment of a single line of traffic 
due to restriction in road width or any other form of obstruction caused 
by the work. As far as possible, such arrangements should be settled 
in advance. If there are any specific regulations imposed by the local 
authorities, these should be followed. 
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7.12.10 Work along Railway Lines  
Normally all works at Railway crossing is to be done under 
supervision of the railway authorities concerned, but it is to be borne 
in mind that use of white, red or green flags by the Departmental staff 
is positively forbidden to be used when working along a railway line as 
this practice may cause an accident through engine drivers mistaking 
them for railway signals. When working along a double line of railway, 
the men should be warned to keep a sharp look on both the “UP” and 
"DOWN” lines to avoid the possibility of any accident when trains pass 
or happen to cross one another near the work spot. 

 
7.12.11 Procedure and Safety Precautions for use of explosives 

during blasting for trenching : 
In areas where the cable trench cannot be done manually on account 
of boulders and rocks, it is necessary to blast the rocks by using 
suitable explosives. The quality of explosive to be used depends on 
the nature of the rocks and the kind of boulders. A few types of 
explosive fuses and detonators normally used for making trenches for 
cable works are detailed below: 
i) Gun powder 
ii) Nitrate Mixture 
iii) Gilatine 
iv) Safety fuse 
v) Electric Detonator 
vi) Ordinary Detonator 
 

7.12.11.1 Procedure 
A detailed survey of the route is to be done to assess the length of the 
section where trenching is to be done with the help of blasting. A route 
diagram of the rocky section may be prepared indicating the length of 
the route where the explosives are to be used. For the purpose of 
obtaining license, a longer length of route should be given in the 
application as in many cases, after digging, rocks appear which was 
not initially anticipated. 
 
Next a license will have to be obtained for use and storing of 
explosive in that section. If the area falls under a police commissioner, 
the authority for granting such license is the police commissioner of 
the concerned area. When the route does not fall in the jurisdiction of 
a police commissioner, the authority for issuing license is the District 
Magistrate. 
 
The concerned authority should be applied in prescribed form with a 
route map. The concerned authority will make an enquiry and issue 
license for using/storing explosives for cables trenching work. Such 
license will be valid for 15 days only. The license should be got 
renewed if the blasting operation needs to be extended. Once the 
license is granted, it is the responsibility of the holders of the license 
for the proper use of explosives, its transportation and storing. 
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7.12.11.2 Method of using 
The safest explosive is the Gilatine and electric detonator. Gilatine is 
in the form of a stick. Electricdetonator is a type of fuse used for firing 
the explosive electrically. Holes are made at suitable intervals on 
rocky terrain or boulders either by air compressor or by manual 
chipping. The depth of the holes should be 2 to 3 ft. Fill up the holes 
with small quantity of sand for about 6”. First the electric detonator is 
to be inserted into the Gilatine and the Gilatine is to be inserted into 
the holes keeping the + ve and- ve wirings of electric detonators 
outside the holes. Again refill the holes with sand. These +ve and-ve 
insulated wires of detonator are than extended and finally connected 
to an EXPLODER kept at a distance of not less than 100 m. 
 
Now the explosive is ready for blasting. But, before connecting wires 
to exploder for blasting, all necessary precautions for stopping the 
traffic, use of red flags, exchange of caution signals, etc. should be 
completed and only then Exploder should be connected and operated. 

 
7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 

The type 350 blasting machine consists of a bearing block with 
blasting machine system and the explosion proof light- alloy injection 
molded housing. The exploder is held with the left hand. The twist 
handle is applied to the drive pin, clapped with the right hand turned in 
the clock wise direction in continuous measurements at the highest 
speed from the initial position until it reached to a stop. At this stage 
an indication lamp will glow. When the indication lamp glows, “press 
button switch” should be pressed. This will extend the electric current 
to detonator and Gilatine will be detonated. The rock will be blasted 
out of the trench. Number of holes can be blasted in a single stroke by 
connecting all such detonators in series connection and finally to the 
exploder. 
 
After blasting, again mazdoors are engaged on the work to clear the 
debris. It the result of the first blasting is not satisfactory, it should be 
repeated again on the same place. 
 

7.12.11.4 Warning 
There may be two reasons for unsatisfactory results of the blasting 
a) Misfire of Gilatine due to leakage of current from detonator. 
b) Over loading because of overburdens. 
Never pull the broken wire pieces form the holes in such cases. 
Attempt should not be made to reblast the misfired Gilatine. The 
safest way is to make a fresh hole by its side and put fresh Gilatinein 
that hole and blast it. 

 
7.12.11.5 Precautions 

The abstract of Explosives Rules 1983 which are relevant to our work 
is given below : 

 
i. Restriction of delivery and dispatch of explosives 
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No person shall deliver or dispatch any explosives to anyone other 
than a person who. 

a) is the holder of a license to possess the explosives or the agent of a 
holder of such a license duly authorized by him in writing on his 
behalf. 

OR 
b) is entitled under these rules to possess the explosives without a 
license. 
 
The explosives so delivered or dispatched shall in no case exceed the 
quantity, which the person to whom they are delivered or dispatched 
is authorized to possess with or without a license under these rules. 
 
No person shall receive explosives form any person other than the 
holder of a license granted under these rules. No person shall receive 
from or transfer explosives to any person for a temporary storage or 
safe custody in a licensed premise unless prior approval is obtained 
from the Chief Controller. 
 
A person holding license for possession of explosives granted under 
these rules shall store the explosives only in premised specified in the 
license. 

 
ii. Protection from Lightening During Storing  

Every magazine shall have attached there to one or more efficient 
lightening conductors designed and erected in accordance with the 
specification laid down in Indian Standard Specifications No.2309 as 
amended from time to time. The connections to various parts of earth 
resistance of the lightening conductor terminal on the building to the 
earth shall be tested at least once in every year by a qualified 
electrical engineer or any other competent person holding a certificate 
of competency in this behalf from the State Electricity Department. A 
certificate showing the results of such tests and the date of the last 
test shall be hung up in conspicuous place in the building. 

 
iii. Precautions during thunder-storm  

When a thunder- storm appears to be imminent in the vicinity of a 
magazine or store house every person engaged in or a round such 
magazine and store house shall be withdrawn to a safe distance from 
such magazine or store house and the magazine and store house 
shall be kept closed and locked until the thunder storm has ceased or 
the threat of it has passed. 

 
iv. Maintenance of records  

Every person holding a license granted under these rules for 
possession, sale or use of explosives shall maintain records in the 
prescribed form and shall produce such record on demand to an 
inspection Officer. 
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v. Explosives not to be kept in damaged boxes  
The licensee of every magazine or store house shall ensure that, the 
explosives are always kept in their original outer package. In case, the 
outer package gets damaged so that the explosive contained therein 
cannot be stored or transported, such explosives shall be repacked 
only after the same are examined by controller of explosives. 

 
vi. Storage of explosives in excess of the licensed quantity  

The quantity of any kind of explosives kept in any licensed magazine 
or store house shall not exceed the quantity entered in the license 
against such kind of explosives. No explosives in excess of the 
licensed quantity shall be stored in the magazine or store house 
unless a permit in this be half is obtained from the licensing authority 
by a letter or telegram. 

 
vii. Precautions to be observed at Site  

The electric power at the blasting site shall be discontinued as far as 
practicable before charging the explosives. No work other than that 
associated with the charging operations shall be carried out within 10 
meters of the holes unless otherwise specified to the contrary by the 
licensing authority. 

 
When charging is completed, any surplus explosive detonators and 
fuses shall be removed from the vicinity of the hole and stored at a 
distance which should prevent accidental detonation in the event of a 
charge detonating prematurely in any hole. The holes which have 
been charged with explosive shall not be left unattended till the 
blasting is completed. Care shall be taken to ensure that fuse or wires 
connected to the detonation are not damaged during the placing of 
stemming materials and tamping. 

 
viii. Suitable warning procedure to be maintained  

The licensee or a person appointed by the licensee to be in charge of 
the use of explosives at the site shall lay down a clear warning 
procedure consisting of warning signs and suitable signals and all 
persons employed in the area shall be made fully conversant with 
such signs and signals. 

 
ix. Precautions to be observed while firing  

The end of the safety fuse (if used in place of a detonator should be 
freshly cut before being lighted.The exploders shall be regularly tested 
and maintained in a fit condition for use in firing. An exploder shall not 
be used for firing a circuit above its rated capacity. The electric circuits 
shall be tested for continuity before firing. All persons other than the 
shot-firer and his assistant, if any, shall be withdrawn from the site 
before testing the continuity. 

 
For the purpose of jointing, the ends of all wires and cables should 
have the insulation removed for a maximum length of 5 cms. and 
should, then be made clear and bright for a minimum length of 2.5 
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cms. and the ends to be joined should be twisted together so as to 
have a positive metal contact. 

 
Then these should be taped with insulation to avoid leakage when in 
contact with earth.In case of blasting with dynamite or any other high 
explosive, the position of all the bore holes to be drilled shall be 
marked in circles with white paint. These shall be inspected by the 
Contractor’s agent. Bore holes shall be of a size that the cartridge can 
easily pass down. After the drilling operation, the agent shall inspect 
the holes to ensure that drilling has been done only at the marked 
locations and no extra hole has been drilled. The agent shall then 
prepare the necessary charge separately for each bore hole. The bore 
holes shall be thoroughly cleaned before a cartridge is inserted. Only 
cylindrical wooden tamping rods shall be used for tamping. Metal rods 
or rod shaving pointed end shall never b e used for tamping. One 
cartridge shall be placed in the bore hole and gently pressed but not 
rammed down. Other cartridges shall then be added as may be 
required to make up the necessary charge for the bore hole. The top 
most cartridge shall be connected to the detonator which shall in turn 
be connected to the safety fuses of required length. All fuses shall be 
cut to the length required before being inserted into the holes. Joints 
in fuses shall be avoided. 

 
Where joints are unavoidable, a semi-circular niche shall be cut in one 
piece inserted into the niche.The two pieces shall then be wrapped 
together with string. All joints exposed to dampness shall be wrapped 
with rubber tape. 

 
The maximum of eight bore holes shall be loaded and fired at one 
occasion. The charges shall be fired successively and not 
simultaneously. Immediately before firing, warning shall be given and 
the agent shall see that all persons have retired to a place of safety. 
The fuses of the charged holes shall be ignited in the presence of the 
agent, who shall see that all the fuses are properly ignited. 

 
Careful count shall be kept by the agent and other of each blast as it 
explodes. In case all the charged bore holes have exploded, the agent 
shall inspect the site soon after the blast but in case of misfire the 
agent shall inspect the site after half an hour and mark red crosses 
(X) over the holes which have not exploded. During this interval of half 
an hour, nobody shall approach the misfired holes. No driller shall 
work near such bore until either of the following operations has been 
done by the agent for the misfired boreholes. 

 
i. The contractor’s agent shall very carefully (when the tamping 
is a damp clay) extract the tamping with a wooden scraper and 
withdraw the primer and detonator. 

 
ii. The holes shall be cleaned for 30 cm of tamping and its direction 
ascertained by placing a stick in the hole. Another hole shall then be 
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drilled 15 cm away and parallel to it. This hole shall be charged and 
fired. The misfired holes shall also explode along with the new one. 

 
Before leaving the site of work, the agent of one shift shall inform the 
another agent relieving him for the next shift, of any case of misfire 
and each such location shall be jointly inspected and the action to be 
taken in the matter shall be explained to the relieving agent. 

 
The Engineer-in-charge shall also be informed by the agent of all 
cases of misfire, their cause and steps taken in that connection. 

 
x. General Precautions 

For the safety of persons red flags shall be prominently displayed 
around the area where blasting operations are to be carried out. All 
the workers at site, except those who actually ignite the fuse,shall 
withdraw to a safe distance of at least 200 meters from the blasting 
site. Audio warning by blowing whistle shall be given before igniting 
the fuse. 

 
Blasting work shall be done under careful supervision and trained 
personnel shall be employed.Blasting shall not be done within 200 
meters of an existing structure, unless specifically permitted by the 
Engineer-in-Charge in writing. 

 
xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw 
dust shall be cleared form inside of the detonator. This can be done 
by blowing down the detonator and tapping the open end.No tools 
shall be inserted into the detonator for this purpose.If there is water 
present or if the borehole is damp, the junction of the fuse and 
detonator shall be made water tight by means of tough grease or any 
other suitable material. The detonator shall be inserted into the 
cartridge so that about one-third of the copper tube is left exposed 
outside the explosive. The safety fuse just above the detonator shall 
be securely tied in position in the cartridge.Waster proof fuse only 
shall be used in the damp borehole or when water is present in the 
bore hole.If a misfire has been found to be due to defective fuse, 
detonator or dynamite, the entire consignment from which the fuse, 
detonator or dynamite was taken shall be got inspected by the 
Engineer-in-Charge or his authorized representative before resuming 
the blasting or returning the consignment. 

 
xii. Precaution against stray currents : 

Where electrically operated equipments is used in locations having 
conductive ground or continuous metal objects, tests shall be made 
for stray current to ensure that electrical firing can proceed safely. 

 
 
 
 
 



RailTel/Tender/OT/WR/NOFN/2015-16/31 
 
 

Page 129 of 154 
 

 

7.13 ALLIED ACTIVITIES 

 

7.13.1 Transportation of Materials : The materials required for 
executing the work entrusted to the contractors against a work 
order shall be made available at Project Store Depot. In some 
cases the materials may be available at sub divisional store go 
down. The contractor shall be responsible for transporting the 
materials, to be supplied by the RailTel or otherwise to 
execute the work under the contract to site at his/ their own 
cost. The costs of transportation are subsumed in the standard 
Schedule Rates and therefore no separate charges are 
payable on this account. 

 
7.13.2 Disposal of Empty Cable Drums : The contractor shall be 

responsible to dispose of the empty cable drums after laying of 
the cables. The cost of various sizes of empty cable drums 
recoverable from the contractor has been fixed taking into 
account the prevailing market rates as mentioned in this 
document. 

 
7.13.3 It shall be obligatory on part of the contractor to dispose of the 

empty cable drums at his/their level and the amount fixed for 
various empty cable drums shall be recovered from the bill for 
the work for which the drum (s) was/were issued or from any 
other amount due to the contractor or the Security Deposit. 

 
7.13.4 The contractor shall not be allowed to dump the empty cable 

drums in Govt./Public place which may cause inconvenience 
to the RailTel / public 

 
7.13.5 Supply Of Materials : There are some materials required to 

be supplied by the contractor for execution of work under this 
contract like Bricks, Cement, Wire Mesh and Steel for 
protection, etc., besides using other consumables which 
do/don’t become the part of the asset. The contractor shall 
ensure that the materials supplied are of best quality and 
workmanship and shall be strictly in accordance with the 
specifications . 

 
7.13.6 Social auditing: While carrying out the execution work of 

cable/Eqpt, photography/videography  may be carried out on 
sample basis for duration of 15 to 30 minutes per Gram 
Panchayat which may also involve the local people of the 
Gram Panchayats and villages including the Gram Panchayat 
Pradhan (If possible) and same may be  submitted in a form of 
CD along with the documentation sets for information. 
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Figure 1 
 
 

 
HDPE  END CAPS 

 

 

66.0

50

40

7

4

4
4

SECTION ON A.B

58

4

50

7

FRONT  ELEVATION

40

50

58

66



RailTel/Tender/OT/WR/NOFN/2015-16/31 
 
 

Page 131 of 154 
 

 

Figure2 
M.S. WELD MESH 

 

 

DETAILS OF  100 MM X 50 MM, 12 SWG MILD STEEL WELD MESH 
HAVING WIDTH OF 120 CM.  

 

 

 

 

 

Note : All measurements are in centimeters. 
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Figure 3 
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Figure 4.1 

TECHNICAL SPECIFICATION AND REINFORMENT DETAILS OF 
PRECAST RCC CHMEBER-RINGS/COLLER  

 

REINFORCEMENT DETAILS 

 

Reinforcement details 

1. 6mm Horizontal Iron round rings -4  nos 

2. 6mm Verticals bars -12 nos 

3. 12 Gauge GI wire mesh to be rapped before reinforcing the concrete. 

4. Concrete Mix: 1:2:3 ( 1 cement: 2 sand: 3 graded stone aggregate 20 
mm nominal size) 

5. Finishing: smooth 

 

Specification : 
 
1. Inner diameter : 100 cm  
2. Outer diameter: 110 cm 
3. Hight                : 50 cm ( 2 

rings of 25 cm each or 1 
ring of 50 cm) 

4. Tickness          : 5 cm  
5. Two number of 80mm 

diameter semicircular 
holes for cable entry 
diametrically opposite to 
each other at bottom end 
of the collar. 

6. RCC Rings shall be NP-2 
Class. The ring may be 
supplied either as two 
rings of 25 cm each or as 
one of 50 cm. One single 
ring shall be preferably 
   
1. Diameter : 1.20 Mtr 

(outside) 
2. Height : 50 cm. 
3. 6 mm Horizontal Iron  

round rings – 4 Nos. 
4. 6 mm  vertical  bars 

Iron – 12 mm Nos. 
5. 12 gauge  GI  wire 

mesh to be  wrapped  
before  reinforcing  the  
concrete.  
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Figure 4.2 

TECHNICAL SPECIFATION AND REINFORCEMENT DETAILS PRECAST 
RCC CHAMBER-ROUND BASE PLATE 

 

REINFORCEMENT DETAILS 

 

Specification and Reinforcement Details 

1. 120 cm outer diameter circular plate with 4 cm thickness. 

2. 8 gauge wire rings-3 Nos. at equidistance. 

3. The separation of 6mm MS round rings shall be about 20cm between 
the rings. 

4. 6 mm MS round bars on X axis -3 nos  and on Y axis -3 Nos. 

5. 6 mm MS round bars separation shall be about 30 cm. 

6. Concrete Mix-1:2:3 ( 1 cement: 2 Sand : 3 graded stone aggregate 20 
mm nominal size) 

7. Finishing: smooth 

8. The base plate can be supplied in two halves also. However in such 
cases 6 mm MS round bars shall be X axis and 2 Nos. on Y axis. 
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Figure 4.3 

TECHNICAL SPECIFICATION AND REINFORCEMENT DETAILS OF 
PRECAST RCC CHEMBER-ROUND TOP  COVER 

 

 

REINFORCEMENT DETAILS 

 

Specification and Reinforcement Details 

1. Two numbers of semicircular plates of 120 cm diameter(60 cm redius) 

2. 8 gauge wire semicircular rings 3 Nos. for each half. Separation 
between the rings shall 20 cm. 

3. 6 mm MS round bars X-axis : 3 Nos. and Y- axis : 2 Nos. for each half 
.Separation between the bars shall be 30 cm. 

4. One handle shall be provided for each half in center for handling and 
for smooth opening of joint chamber. The hooks size shall be size of 
15 cm x 10cm of 8 mm MS rod and properly secured with 
reinforcement. 

5. The word “BBNL OFC” shall be engraved on each half. 

6. Concrete Mix: 1:2:3 ( 1 cement: 2 sand: 3 graded stone aggregate 20 
mm nominal size) 

7. Finishing: smooth  
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Figure 5 
 

 
 
RCC Route Indicator 
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Figure 6 
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7.14   TECHNIQUE FOR JOINTING OF OPTICAL FIBER CABLE 
 

Fusion splicing shall be used for splicing fibers. This is 
accomplished by applying localized heating (i.e. by electric arc 
or flame) at the interface between two butted, pre-aligned fiber 
ends, causing them to soften and fuse together. 

 
7.14.1  STRAIGHT JOINT FOR FIBER OPTIC CABLE 

 
There are various types of joint enclosures available in the 
market. The procedure for assembly of joint closure is 
described in the installation manual supplied with straight joint 
closure. This includes the following: 

 
a) Material inside joint closure kit 

 
b) Installation tools required 

 
c) Detailed procedure for cable jointing 

 
d) Procedure for re-opening the closure. 

 
The Optic Fiber straight through joint closure shall be as per 
specn. TEC TO 910 G92 (latest) or a proven design approved 
by RCIL.  The joint shall be protected in brick chamber as 
however, generally, the following steps are involved for jointing 
of the cable: 
 
-Preparation of cable for jointing 
-Stripping/cutting the cable 
-Preparation of Cable and joint closure for splicing 
-Stripping and Cleaving of Fibers 
-Fiber splicing 
-Organizing fibers and Finishing joints 
-Sealing of joint closure and 
-Placing joint in pit 
 

7.14.2  PREPARATION OF CABLE FOR JOINTING 
 

a) During the installation, a minimum of 10 meter of cable 
of each end is coiled in the jointing pit to provide for 
jointing to be carried out at convenient location as well 
as spare length to be available for future use in case of 
failures. 

 
b) The pit size must be chosen carefully to ensure that 

length of the wall on which joint is mounted is greater 
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than closure length plus twice the minimum bending 
radius of the cable.  A pit length of 1 meter is sufficient 
for most of the cable and joint closures. Bracket to 
support the cable coil are also fixed on the wall of the 
pit. 

 
c) The cable is then coiled on to the pit wall in the same 

position as required after the joint is complete. The 
marking is done on all the loops so that it will be easier 
to install it later. 

 
d) The distance from the last centre to the end of the 

cable must be at least 1.8 meter. This is being the 
minimum to be stripped for Preparation of joint. 

 
e) Sufficient cable at each end up to the jointing 

vehicle/enclosure is then uncoiled from the pit for 
jointing. 

 
7.14.3  STRIPPING/CUTTING OF THE CABLE 

 
a) The cables are stripped of their outer and inner sheath 

with each sheath staggered approximately 10mm from 
the one above it. 

 
b) Proper care must be taken when removing the inner 

sheath to ensure the fibers are not scratched or cut 
with the stripping knife or tool. The prevent this, it is 
best to only score the inner sheath twice on opposite 
sides of the cable, rather than cut completely through 
it. The two scores marking on either side of the cable 
are then stripped of the inner sheath by hand quite 
easily. 

 
c) The fibers are then removed from cable one by one 

and each fiber is cleaned individually using Kerosene 
to remove the jelly. 

 
7.14.4  PREPARATION OF CABLE JOINT CLOSURE FOR  

SPLICING 
 

The type of Preparation work performed on the cable prior to 
splicing differs on the type of joint closure and fiber organizer 
used.  However, the following steps are usually common: - 

 
a) The strength members of each cable are joined to each 

other and/or to the central frame of the joint closure. 
 

b) The joint closure is assembled around the cable. 
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c) The sealing compound or heat shrink sleeve is applied 
to the cables and closure, or prepared for application 
after splicing is complete 

 
d) The fibers are protected (usually with plastic tubing) in 

their run from the cable core to the fiber organizer trays 
(particularly if cable construction is slotted core type). 

 
e) Tags, which identify the fibers no. are attached at 

suitable location on the fibers. 
 

f) Splice protectors are slipped over each fiber in 
readiness for placing over the bare fiber after splicing. 

 
7.14.5  STRIPPING AND CLEAVING OF FIBER 

 
a) Prior to splicing each fiber must have approximately 

50mm of its primary protective U.V. cured coating 
removed, using fiber stripper which are manufactured 
to fine tolerances and only score the coating without 
contacting the glass fiber. 

 
b) The bare fiber is then wiped with a lint free tissue 

doused with ethyl   
 

            alcohol. 
 

c) Cleaving of the fiber is then performed to obtain as 
close as possible to a perfect 90 degree face on the 
fiber. 

 
7.14.6  SPLICING OF THE FIBERS 

 
The fusion splicing shall be used for fiber splicing.  

 
7.14.7  FUSION SPLICING OF FIBER 

 
Some of the general steps with full automatic microprocessor 
control splicing machine are as under: 

 
a) Wash hands thoroughly prior to commencing this 

procedure. 
 

b) Dip the clean bare fiber in the beaker of ethyl alcohol of 
the ultrasonic cleaver. Switch on ultrasonic cleaver for 
5-10 seconds (Some of the manufacturers do not 
prescribe the above cleaning). 

 
c) Place the bare fiber inside ‘V’ grove of the splicing 

machine by opening clamp handle such that the end of 
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fiber is app. 1 mm. over the end of the “V” groove 
towards the electrodes. 

 
d) Repeat the same procedure for other fiber, however, 

first insert heat shrink splice protector. 
 

e) Press the start button on the splice controller. 
 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ 
direction and than finally fuse the fiber. 

 
g) Inspect the splice on monitor if provided on the fusion 

splicing machine and assure no nicking, bulging is 
there and cores appear to be adequately aligned. If the 
splice does not visually look good repeat the above 
procedure. 

 
h) Slide the heat shrink protector over the splice and 

place in tube heater. Heat is complete when soft inner 
layer is seen to be ‘oozing’ out of the ends of the outer 
layer of the protector. 

 
i) Repeat for other fibers. 

 
7.14.8  FUSION SPLICER AND OTDR 

 
The fusion splicer and Optical Time Domain Reflectometer 
(OTDR), to be used for splicing and measurements of 
Parameters respectively, shall be of approved design and 
quality. The contractor shall submit 
 
i) Specification of fusion splicer and OTDR. 
ii) Certificate from the users, who have used the splicer 

and OTDR of the make, the contractor intends to use, 
regarding their satisfactory performance. 

The RCIL reserves the right to direct the contractor to use the 
same or any other proven design of fusion splicer and OTDR if 
in the opinion of RCIL the specification of Fusion splicer and 
OTDR are not suitable. 

 
7.14.9  ORGANIZING FIBER AND FINISHING JOINTS 
 

a) After each fiber is spliced, the heat shrink protection 
sleeve must be slipped over the bare fiber before any 
handling of fiber takes place, as uncoated fibers are 
very brittle and cannot withstand small radius bends 
without breaking. 

 
b) The fiber is then organized into its tray by coiling the 

fibers on each side of the protection sleeve using the 
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full tray side to ensure the maximum radius possible for 
fiber coils. 

 
c) The tray is placed in the position. 

 
d) OTDR reading taken for all splices in this organized 

state and recorded on the test sheet to confirm that all 
fibers attenuation are within specification. This OTDR 
test confirms fibers were not subjected to excessive 
stress during the organizing process. 

 
e) After this the joint can be closed with necessary sealing 

etc. and ready for placement in the pit. 
 

7.14.10  PLACING OF COMPLETED JOINT IN PIT 
 

a) Joint is to be placed on the tarpaulin provided near the   
pit. 

 
b) The cable is laid on the ground, loop the cable such 

that pen mark previously place on the cable line up. 
Tape these loops together at the top of the coil. 

 
c) The joint can now be permanently closed and sealed 

by heating heat shrinkable sleeve etc. However, before 
closing, silica gel to be kept inside for moisture 
protection. 

 
d) Now the joint closure is fixed to the bracket on the pit 

wall and pit is closed.  
 

7.14.11  RE-OPENING OF THE JOINT 
 

If required for attending to faults etc., manufacturers supply 
special kits for opening of the joint and the steps to be 
followed. However, the general steps are as under : - 

 
a) Using suitable knife cut heat shrink sleeve 

longitudinally along its entire length. 
 

b) Do not damage the smaller heat shrunk sleeve on the 
ends of the joint. 

 
c) Apply heat to the cut sleeve until it begins to separate. 

 
d) Gently remove the cut sleeve from the joint. Now the 

joint can be opened. 
 

e) Protective sleeve/cover can be removed for attending 
to faults etc. 
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7.14.12  TERMINATION JOINT FOR FIBER OPTIC CABLE. 
 

7.14.12.1  This joint is provided in the cable hut for terminating the 
outdoor fiber optic cable of both the sides, splicing through 
fibers, connecting fibers to pigtails for connection to optical line 
terminal equipment etc. 

 
The OFC Cables shall be dressed up on teak wood 
plank/Aluminium ladder inside cable hut. The armour of the 
OFC Cable shall be cut before taking the cable in the 
equipment rack. The cables shall be terminated on OFC 
termination joint closures. 

 
The joint enclosure shall be mounted suitably inside the 
equipment rack. Two pairs of fibers shall be derived from 
either side cable at every OFC cable hut through pigtails with 
FC/PC connectors. The remaining fibers shall be looped 
through. 

 
7.14.12.2  The procedure for installation of termination joint box depends 

upon the type of joint enclosure. The installation manual 
supplied gives the step-by-step procedure for installation. 
However, the general steps are as under: - 

 
- Marking the cable 
- Stripping/cutting the cable 
- Gripping cable in sheath/clamp 
- Treatment of tension member 
- Fiber splicing 
- Enclosing fiber 
- Fixing strength member 
- Closing the cover 
- Fixing termination box 
- Fixing the cable. 
 

7.14.12.3  MARKING THE CABLE 
 

a) Determine the cable length up to the proposed location 
of termination box. It is also to be ensured that at least 
10 meters of cable is coiled in the cable pit. 

 
b) Determine the cutting point and mark the cable 

 
c) Determine the sheath peeling point and mark the cable 

 
7.14.12.4   CUTTING / STRIPPING THE CABLE 

 
a) Cut the cable as per the marking 
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b) Remove the sheath from cable ends. During sheath 
stripping care should be taken not to damage the 
fibers. 

 
c) The length and the steps for various sheath cutting 

shall be as per the instruction given in the manual. 
 

 
7.14.12.5  GRIPPING THE CABLE 

 
a) Wind PVC tape around the cable core just beside edge 
of the sheath. 
 
b) Insert the bushing inside sheath by cutting the cable 
sheath for about 25 mm. 
 
c) Place the sheath grip (lower half and upper half) and 

tighten it with the help of torque wrench. 
 

7.14.12.6   FIXING OF TENSION MEMBER 
 

a) Mark the tension member for the specified length and 
cut it. 

 
b) Clean the tension member thoroughly by Alcohol and 

cotton cloth. 
 

c) Fix tension member holder with the help of instant 
adhesive at the end of tension member. 

 
7.14.12.7   FIBER SPLICING 

 
The procedure for splicing is same as described for straight 
joint closure . 

 
7.14.12.8  ENCLOSING FIBERS 

 
a) Set the fiber cassette on the base. 

 
b) Arrange excess length of fiber to make double figure of 

eight. 
 

c) Enclose the spliced fiber and its excess length carefully. 
 

d) Repeat the procedure for other fibers. 
 

e) After this, the box can be closed. However, a packet of 
silica gel may be placed inside for protection from entry 
of moisture. 
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7.14.12.9  MOUNTING OF TERMINATION BOX.  

Termination box can be fixed either on wall or on equipment 
rack. At wayside stations it shall be mounted inside the 
equipment rack in order to prevent pigtails from rodent attacks. 
a) Mark the fixing holes on the walls/bracket/frame 
b) Place the termination box and tightened the nuts inside 

the base box. 
c) Put the covers. 

 
7.14.12.10  FIXING THE CABLE 

Secure the cable on wall/frame at two places within one meter 
from termination box keeping in view straight entry of cable in 
termination box. 

 
7.15  TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING 

AND TERMINATION OF FIBER OPTIC CABLE. 
 

S. No.  Tool’s Name 

1. Branch Joint Closure 
2. Termination Box 
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fiber stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl alcohol or methanol of high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T. D.R. 
23. Stickers for numbering of splicers 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine. 

 
************** 

Note:  Wherever cable has to be coiled/ looped, the diameter of the 
coil/loop shall be greater than 30 times the diameter of the 
cable. 
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7.16 Supplementary Engineering Instructions to BBNL Engineering 

Instructions  
 

In general, Engineering Instructions issued by BBNL shall be followed which is 

enclosed herewith.  However some special instructions are given below which are to 

be followed by the contractor while executing the work and it will superimpose the 

engineering instructions of BBNL in case of conflict. 

  

1. Competent authority shall be the Engineer-In-charge. 

2. Generally DWC pipe shall be used for protection of HDPE Duct, wherever 

RCC pipe is indicated in Engineering Instructions. 

3. Minimum depth of 60cms in Rocky soil shall be achieved and protection of 

DWC pipe shall be provided with a layer of sand and concreting as per 

drawing enclosed. 

4. For hard rock where surface cutting is not possible, GI pipe shall be used 

duly protected by clamps(5 mm x 50 mm) or concreting as per instructions of 

Engineer-Incharge. 

5. HDD/Boring shall be used for crossing Road, Railway line or other similar 

facilities. However, wherin open excavation is adopted, road restoration work 

shall be done with bituminous macadam for semi grouting 50 mm thick and 

premix carpet surfacing 25 mm thick over the grouted surface (total upto 75 

mm thick), including supply of asphalt etc. to evenly match the road, including 

consolidation and rolling as per standard specification of DSR 1997 or with 

cement concrete 1:4:8 mix for thickness varying from 150 mm to 225 mm, to 

evenly match the road. 

6. The HDPE Duct shall be supplied in approx length of 1 KM,Optical Fiber 

Cable shall be blown using blowing machine and compressor. Where it is 

difficult to blow the cable, manual pulling of the cable using proper tools and 

accessories can be considered by Engineer-In-charge. 

7. Manhole shall be made wherever necessary to facilitate blowing/pulling of 

OFC, at culverts/bridges/nallahs, road/rail crossing and near to Gram 

Panchayat for OFC loop.  

8. HDPE pipe shall be coupled by the coupler at manholes made for blowing of 

OFC and sealing of both ends of the HDPE pipe shall be done by hard rubber 

bush of suitable size at manholes where OFC loop/ joint is kept. 

9. Joint/route indicators shall be installed at approx every 200 

mtr/manhole/diversion/jointing chamber etc.  

10. GI pipe used shall be perforated. 

11. PVC flexible conduit pipe shall be used in corridor/risers/exch premises 

(leading in work) and should be ISI, medium duty class of standard make 

having inner diameter of 40 mm. 
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12. In case of lesser depth, the payment shall be done as per below :- 

For Kachcha & pucca soil 

i. <165 cms to ≥ 120 cms depth = 30% reduction of approved rate. 

ii. <120 cms to ≥90 cms depth= 50% reduction of approved rate. 

13. Suggested Drawings for protection work are enclosed. These are only 

indicative and parameters brought out in however engineering instructions 

shall be followed. Drawing numbers are given below:- 

  

i. No. RCIL/ER/DRG-04/06 

ii. No. RCIL/ER/DRG-05/06 

iii. No. RCIL/ER/DRG-08A/06 

iv. No. RCIL/ER/DRG-08B/06 

v. No. RCIL/WR/DRG-01/13 

vi. No. RCIL/WR/DRG-03/13 
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