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RailTel Corporation of India Limited
A Government of India (Ministry of Railways) Undertaking

= = Western Region Head Quarters, Western Railway Microwave Complex, Senapati Bapat Marg,
ISAILTEL Mahalaxmi- Mumbai — 400 013. Tel: 022-24923907 Fax: 24923913 visit www.RailTelindia.com
OPEN TENDER NOTICE
No.RailTel/Tender/OT/WR/Wi-Fi/2016-17/30 Date:28.01.2017

RailTel Corporation of India Limited, Western Railway Microwave Complex, Senapati Bapat
Marg, Mahalaxmi- Mumbai- 400 013, invites sealed Open Tender from the established and
reliable contractors with proven experience for the following work :

Supply, Installation and Commissioning of Wi-Fi at Category “C” Railway Stations (7 Nos.) over
Western Region of RailTel.

Approximate Cost of work as given below:

Tender document Cost

Stations Tender Value EMD Value By hand (or) B )
through net y pos
Category “C” Railway | oo 71 35 33g). Rs.1,42,800/- Rs.5,300/- Rs.5,830/-
Stations 7 Nos.

a) | Sale of Tender Document From 28.01.2017

b) | Closing of sale of Tender Document up to 12.00 Hrs 28.02.2017(by hand)
20.02.2017 (by post)

¢) | Receipt of tender documents up to 15.00 Hrs 28.02.2017

d) | Opening of tender documents At 15.30 Hrs 28.02.2017

e) | Validity of offer 120 days from the date of opening of tender.

f) | Completion period 120 Days from the date of issue of LOA/PO

Executive Director,

RailTel Corporation of India Ltd.,
Western Railway Microwave Complex,
Senapati Bapat Marg, Mahalaxmi,
Mumbai - 400 013.

Address for availability of tender

9) document

h) | Web address for availability of tender
document

i) | Cost of Tender document by hand (or)
through net

j) | Cost of Tender document if required by
post

k) | The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes as per
Form no. 16 annexed with the Tender Document. Instructions given below to SOR must be
followed. The tenderer has also to indicate their TIN No., PAN No. and service tax registration
together with complete address of tenderer.

www.railtelindia.com

As shown above Incl. VAT

As shown above Incl. VAT

The offers shall be opened on above said date in the presence of those bidders who choose to
be present. In case the date of opening happens to be a holiday, the tender will be received and
opened at the same time on the next working day.
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Further information including corrigendum to the Tender notice is available at RailTel's website
www.railtelindia.com or from the office of Executive Director- RailTel /Mumbai.

Tender document can be purchased and the Bid have to be sent at the following address —
Office of Executive Director, RailTel Corporation of India Limited, Western Railway Microwave
Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi(West), Mumbai-400013.
Also tender documents can be downloaded from the web site www.RailTelindia.com. Documents
down loaded from web site shall accompany the payment for the cost of the document in the
form of D.D as mentioned above during the submission of Tender document. Documents
received without the cost of tender will summarily be rejected. The tender document should be
sealed in a cover duly superscripted Tender No., and Name of the work. RailTel is not
responsible for delay or loss in transit. The bids will be opened at the above said address.
Late/delayed/ incomplete tenders and tenders with insufficient EMD will be summarily rejected.

The firm registered with National Small Industries Corporation (NSIC) under its Single point
registration scheme or registered as Micro, Small and Medium Enterprises under MSMED Act
2006 with District Industries Centers or Khadi & Village Industries Commission or Khadi & Village
Industries Board or Coir Board or Directorate of Handicrafts & Handloom or any other body
specified by Ministry of Micro, Small & Medium Enterprise will be exempted from the payment
of cost of tender document and EMD provided they are registered for the same scope of work
as NIT. The documents submitted by the firm shall be duly certified/attested. However, postage
charges of Rs.500/- would have to be paid by them, in case they need tender document by
post.

Earnest Money (EMD) as specified above will be payable by Bank Draft/Demand Draft in favour
of RailTel Corporation of India Limited, Mumbai, Payable at Mumbai. Bank guarantees are
not accepted as EMD.

For detailed qualifying criteria, please refer Para 3.16 of tender document. Corrigendum, if any
issued, will be uploaded only on RailTel's website www.RailTelindia.com.

Sd/-
Addl. GM/Operations/BB,
RailTel Corporation of India,
Western Region, Mumbai.
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Chapter -1
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Preamble

Tender No.: RailTel/Tender/OT/WR/Wi-Fi/2016-17/30 Dt: 28.01.2017

1.0 Name of work: Supply, Installation and Commissioning of Wi-Fi at Category “C” Railway
Stations 7 Nos. over Western Region of RailTel.

1.1  Scope of work:
As mentioned in Schedule of Requirement.

1.2 Tender Bid:
Tenderer will have to bid on percentage basis.
The tender bid shall be submitted in sealed covers at following address:-
Executive Director, RailTel Corporation of India Limited, Western Railway Microwave
Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.
Last date & time of submission of queries/clarifications: at 15:00 hrs. on
18.02.2017.
It is solicited that any queries/clarifications regarding the tender may be sent to
the RailTel’s office latest by 10 days before the opening date schedule through e-
mail to subhash@railtelindia.com with copy to viplovmishra@railtelindia.com,
vinaykumar@railtelindia.com (in word format) & hard copy by post. All relevant
clarifications sought will be addressed before the tender opening date & time.

1.3 Qualifying Criteria: As mentioned in the Para 3.16

14 Last date of Submission
The tender shall be received up to 15.00 hrs on 28.02.2017 at the office of Executive
Director, RailTel Corporation of India Limited, Western Railway Microwave Complex,
Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013. Phone: 91 (22) 24923907, Fax 91
(22) 24923913.

15 Date of Opening of Tender
The tenders will be opened at 15.30 hrs on 28.02.2017at the same address as
mentioned in Para 1.4.

1.6 RailTel reserves the right:-
a) To verify, if so desired, the correctness of documentary evidence furnished by the

tenderer.
b) RailTel shall not be responsible for any delay in the receipt of tenders and reserves
the right to accept/reject any or all tenders.

c) To add/detele station or change of station from the existing list of stations.

1.7 Work Load: NA

1.8 Validity of Offer

The tenderer shall keep the offer open for 120 days from the date of opening of tender.
Within that period the tenderer, cannot withdraw his offer. This period can be extended
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further, if required, by mutual agreement from time to time. Any contravention of the
above condition will make the tenderer liable for forfeiture of his Earnest Money.

Completion Period of Work:
The work is to be executed and completed within 120 days from the date of issue of
“Letter of Acceptance “of the tender.

The List of Address to which correspondence and documents relating to the
Contract should be sent:
As mentioned in para 1.4.

Earnest Money

The tenderer shall be required to deposit earnest money as mentioned below to
keep the offer open till such date as specified in the tender, under the conditions of
tender. This earnest money shall be applicable for all modes of tendering. EMD
particulars are as follows:

Station Tender Value EMD Value

Category “C” Railway

Stations 7 Nos. Rs.71,35,338/- Rs.1,42,800/-

Security Deposit

Security deposit shall be 5% of the contract value of tender document. The amount of
EMD of the successful tenderer shall be adjusted against Security deposit and the
balance amount shall be recovered from the running bills of the contract (@10% of per
bill amount) and no other mode of collecting SD shall be accepted.

Performance Bank Guarantee

The successful bidder is required to give a Performance Bank Guarantee in the form of
an irrevocable Bank Guarantee amounting to 5% of the contract value for schedule for
successful completion of the work.

Specifications

Reference of specifications of the important equipments and materials required for
execution of the contract is given in the Schedule of requirement. The work shall be
executed in compliance with all the technical requirements given there in. Drawings are
indicative. In case of any mismatch or confusion, the decision of EIC shall be final.

Schedule of Requirement
The various items to be supplied and execution of the work by the tenderer for the section
are indicated in Schedule of Requirement of this tender document. Payment of supplied
items shall be done along with the payment of execution after the measurement.
The tenderer is advised to quote percentage rate Above/Below/At Par the RailTel’s total
estimated cost of schedule.

Materials to be supplied by RailTel

i) Access Switches, ii) Fiber Switches, iii) Aggregator Router, iv) SFP Bi-Di single fiber
single mode with LC connector, & v) HDPE Duct.
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Contractor shall keep the account of materials provided by RailTel for execution of work.
Contractor shall return unused balanced quantity to nominated store of RailTel in good
condition at his own cost. The materials which are unusable (small pieces of Ducts/Pipe
& OFCs etc.) shall not be required to be returned, however, account of such unusable
materials shall be given by the contractor & certified by the engineer of RailTel. Decision
of Engineer-In-Charge shall be binding on the contractor. Reconciliation of materials shall
be signed jointly by the contractor and RailTel's Engineer.

Materials to be supplied by Contractor
As per Schedule of Requirement (Refer Chapter — 2).

Submission

The tenderer shall submit all the required information in the relevant forms attached to
this document and suitably numbering each page of the bid documents with a content list
indicating availability of various documents with their serial humbers. In the absence of
numbering of pages and the content list, there is a likelihood of any important document
going unnoticed for which the tenderer shall be solely responsible.

Warranty Support

All material supplied & works executed should be covered under warranty as per Para
5.29 and 5.15 of tender document.

*kkkk
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SCHEDULE OF WORK

Tender No. RailTel/Tender/OT/WR/Wi-Fi/2016-17/30, Dt. 28.01.2017

Name of work: Supply, Installation and Commissioning of Wi-Fi at Category “C”
Railway Stations (7 Nos.) Viz., Bayhendar, Dombivili, Mulund, Ghatkopar, Chembur,
Vasai Road and Virar for Western Region, RailTel

Description Unit Unit Rate | Total Amount
P (in INR) Qty (in INR)
Supply of Plastic coupler-slip fit/ush fit type for HDPE
No. 46.87 4 1 .
duct 40/33 mm OD/ ID o 6.8 3 593.58
Supply of 32mm PVC conduit pipe ISI Mark (Colour Mirs 49.64 0 0.00

other than Black) Type : HMS

Supply of ISI mark PVC/XLPE insulated multi strand 3
Core 4 Sgmm 1.1 KV grade un-armoured copper cable | Mtrs 122.27 6788 829968.76
of reputed make like FINOLEX, Havells.

Supply of ISI mark PVC/XLPE insulated multi strand 3
Core 6 Sgmm 1.1 Vgrade un-armoured copper cable of | Mtrs 184.01 1338 246205.38
reputed make like FINOLEX, Havells.

Supply of 12 core metal strenghtened outdoor
unarmored OFC (ITU-T G-652-D) Make : Finolex, KEC, | Mtrs 11.66 8479 98865.14
Sterlite.

Supply of 24 core metal strenghtened outdoor
unarmored OFC ITU-T G 652-D Make : Finolex, KEC, | Mtrs 23.32 0 0.00
Sterlite

Supply of PVC flexible pipe 30/35 mm & installation
(This includes laying,fixing and clamping as required, all | Mtr 27.84 1950 54288.00
materials to be supplied by Firm)

Supply of Single Mode Fibre Patch cord (Simplex) of
1mtr lentgh of LC/PC-SC/PC connector including | No. 52.96 570 30187.20
installation (Raychem, TE, 3M, R&M Make only)

Supply of SIMPLEX SC/PC-SC/PC patch cords 1 Mtr

No. 102. 281 2 .
(Raychem, 3-M & TYCO Make only) o 02.60 8 8830.60
Supply of AC-DC Clamp meter(Fluke 302/302/304,
Meco 2003A/3636 etc) No. | 4335.92 2 8671.84
Supply of 20A/DP MCB of ISI marked with metallic box No. 541.99 519 118695 81

make like havells, Legrand, Hager

Supply of Power Meter (Optical) : Ingass Pocket - Sized
Rugged Instrument for Optical Power and loss
Measurements on Fiber Optic Networks, Ingass
Photodiode with dynamic range of - 65 Upto + 10 DB,
Wavelength Range : 780-1650 NM, Calibrated | No. 12750.75 1 12750.75
Wavelength 850, 1300, 1310, 1490,1550, 1625 NM,
Universal Optical Push Pull Adapter (UPP) for all 2.5 MM
connector types.of reputed make like JDSU, EXFO,
GRANDWAY
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13

Supply of Visual Fault Locator Model: FFL-50 (or) latest,
Make of JDSU

No.

9867.57

19735.14

14

Supply and installation of 63 Amp Single pole ISI mark
MCB of reputed make like havells, Hager, Legrand only

No.

236.77

22

5208.94

15

Supply and installation of 20 Amp Single pole ISI mark
MCB of reputed make like hevells, Hager, Legrand only

Mtrs

83.33

27

224991

16

Supply and clamping/fixing of PVC Casing-N-Caping of
ISI make along with couplers, wherever necessary and
as per instructios of Engineer-In-Charge of RailTel (size
100mmx50mm / as per site incharge)

No.

207.43

340

70526.20

17

Supply& Installation of SC type FMS of 2*12 Fibre,
19"rack mountable of 1U Height with patch panel for 24
No.s of SC/PC type connectors.FMS supplied with 24
No.s SC/PC type of Pigtails should be of CORNING Make
fiber or other reputed firm of length 1.5 Mtrs & 900
microns.). FDMS supplied should be of slider type & of
3M, Raychem, TYCO.

No.

13240.03

178

2356725.34

18

Supply & installation (No of MCBs of various rating to
be decided by Railtel Site in-charge as per availability of
supply Single/Three phase) of ACDB for AC distribution
Box with Lock and key arrangements .

Mtrs

2166.79

15167.53

19

Laying, Clamping, Fixing of PVC Conduit (HMS) on wall,
pole etc. with supply of suitable PVC Clamp (Under
cover platform)/ C-clamp(On Wall) to be fixed at
maximum one meter distance as per instructions of
Engineer-in-Charge of RailTel. (Note : Ladder and other
required accessories for all kind of cabling works must
be carried by the Contractor/ Tenderer).

Mtrs

15.89

40687

646516.43

20

Blowing/Pulling/Laying of OFC/Power cable/ Ethernet
Cable in HDPE/ PVC Conduit pipe/Flexible Pipe

Mtrs

4.61

42037

193790.57

21

Trenching to a depth of 1.2 Mtrs and appropriate width
for HDPE duct and backfilling after laying of OFC in
already laid HDPE duct on pro-rata basis

Mtrs

61.18

2450

149891.00

22

Splicing of 12 & 24 OFC (it includes supply of all related
materials like sleeves etc.. )

No.

315.96

2814

889111.44

23

Installation, Testing & Commissioning Wi-Fi netwok at
station (This includes Fixing and installation of Access
switches/Fibre switches/ Aggregator routers/UPS in
Racks 6U/9U/42U racks as per plan lay out and fixing of
Patch chord as per requirement. Labeling of Racks/
Stickering of proper size as per instructions of Engineer
Incharge, RailTel.

LS

16456

115192.00

24

Installation of 20A/DP MCB in supplied box OR Advised
by Railtel site representative

No.

81.36

219

17817.84
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Fixing and mounting of 9U/6U size Rack at suitable
height on Wall, Pole, all sorts of angles, nuts, bolts ,

25 | clamps to be supplied by contractor( Design of clamps | No. 1109.40 175 194145.00
to be approved by Field -in- Charge before starting the
work)

%6 PuIIi-ng /bloyving of O‘FC in already laid HDPE duct as Mirs 558 2600 14508.00
per instructions of EIC in underground trenchs
Supply & Fixing of Cable Route Marker as per Drawings

27 & advised by Railtel Site In-charge LS 25085 74 18562.50
Supply  of  All-in-One Desktop (Core i5-
6400T/8GB/1TB/Windows 10/2GB Graphics, 23" Display

28 with windows 10 version, Wireleess Keyboard, Mouse. No. 77930 2 155380.00
(or) latest version make of : Dell, Lenovo, HP.
Supply of WD My Passport Ultra 2TB Portable External

29 USB 3.0 Hard Drive with Auto Backup No-. 13202 3 39606.00
Supply of Earthing and installation for 3 Pit per site as

30 | per RDSO specification No.RDSO / SPN/197/2008 with | No. 52311 1 52311.00
latest amendment.
Supply of Laptop : Core i7 6th Gen./16GB/2TB HDD/

31 | 15.6”Full HD/Windows 10 (or) Latest and Higher version | No. 67990 2 135980.00
(or) Equivalent model with similar specs.
Transportation of material from Store to Site and vice

37 versa (it‘includes loading & un loading of aII'MateriaIs No. 10000 7 20000.00
along with labour cost and un-used materials to be
returned to stores).

33 :L;Z?I;Lsé'if:;(;xsqmm power cable, Make : Havells, Mirs 318.00 370 117660.00
Supply of Ladder 67mm x 31 mm x 3.15 mm with
following specifications:
1) Ladder 12 feet height

34 | 2) Foldable No. 13862 4 55448.00
3) Type A with Top arrangement
4) Consisting both side steps.
5) With chain and lock arrangement.
Supply & Installation of Air conditioner 2T - 5 Star

35 | rating along with Change over unit Make: Carrier / | No. 43871.42 4 175485.68
Hitachi / LG
Supply of Digital Earth Tester, RESISTANCE RANGE : 0.01

36 | -1000°C, Make & Model: MECO 4680BL (or) latest (or) | No. 39600.00 1 39600.00
higher version
Supply and installation of 63 Amp Dual Pole ISI mark

37 | MCB of reputed make like havells, Indo Asian, Hager, | No. 469.00 4 1876.00
WiNtrip, Legrand
Supply of Infrared thermometer upto 650 Deg. C, Make

38 | : Fluke, Model: 62 Max ESPR (or) Latest and Higher | No. 5624.32 2 11248.64

version (or) Equivalent model with similar specs.
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Supply of Gigabit Ethernet PoE+ Injector with 1 Port
Gigabit ethernet IEEE802.3 af/at high PE+ Injector
provides 1 Port PoE Injector, Power Output upto 30 W
Compliance IEEE 802.3 at/af. Voltage Boost up to 55
39 VDC for PoE, Compliance with IEEE802.3 10 Base-T, No. 2628.00 42 110376.00
IEEE802.3u, 100Base-TX, IEEE802.3ab 1000Base-T, CE &
FCC Class B Certification Wall Mountable and Compact
Size.
Supply of Godrej Make Slimline 4 S Storewell model
with prime steel, shall be resistant to corrosion and
40 | pests, with 4 easily adjustable shelves (both door and | No. 14881.40 2 29762.80
body in Royal Ivory Colour) (or) Equivalent model with
similar specs.
Supply of Electrex EBC40 Air Blower, 2.3 m3/m, 650 W,
41 | 13000 RPM (or) Latest and Higher version (or) | No. 799.00 1 799.00
Equivalent model with similar specs.
TOTAL COST IN FIGURES 71,35,338.00
TOTAL COST IN WORDS (RUPEES SEVENTY ONE LAKHS THIRTY FIVE THOUSAND THREE HUNDRED AND THIRTY EIGHT ONLY)
I/we undertake to execute the work of schedule of work at %
i
(in words percent), At Par/below/above of
the RailTel’s total estimated cost of schedule of work mentioned above.
i Itis certifie_d_that I/'we have inspected the site of work and acquainted myself or ourselves with
local conditions.
.. | l/we have carefully gone through the specifications. Additional special conditions etc
"I- | attached with the tender document.
iv. I/we und_ertake to keep this offer valid for period indicated in Tender from the.date .
of opening of Tender and further not to revoke the same before the expiry of such period.
Signature and Seal of the Tenderer
Note for [i] Tenderer should quote his single percentage rate in row (i) above only, At par
Guidance | Above/Below the RailTel’s estimated cost of work.

[ii] The single percentage rate to be quoted both in figures and words.

[iii] Tenderer shall quote all inclusive rates, but there should be break up of basic
price and all type of applicable taxes. Since it is percentage basis tender, each
SOR item applicable the same percentage quoted by the contractor for concluding
base rates. Concessional rate of VAT/Sales Tax/Services Tax shall be charged and
against this, Form C will be provided to the tenderer.

[iv] If none of the above/below/at par is ticked by the tenderer, the quoted single
percent will be treated below the RailTel’s estimated rate.
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[Vv] Any discrepancy in rate quoted in figure and words, rate quoted in words will
prevail. Calculation mistake, if any, will be corrected and evaluated accordingly.

[vi] All prices shall be inclusive of all taxes/duties as applicable at present. RailTel
will deduct income tax at source as per rates in vogue and service tax liability shall
be discharged as per service tax rule.

Signature and Seal of the Tenderer
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3.1.1
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CHAPTER-3
INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING
GENERAL INSTRUCTIONS

Tender is invited by RailTel, Western Region Mumbai, from established and reliable
contractors for the work detailed in chapter 1.

The Special Conditions of Contract, Instructions to Tenderers and Conditions of
Tendering, Technical Specifications & Supplement, Preamble including Schedule of
Requirements and all Annexure & Forms etc. shall, hereafter, be collectively referred to
as the "Tender documents ". These regulations for Tender and Contracts shall be read
in conjunction with the General Conditions of contract and shall be subject to
modifications, additions or suppression, overwrite by Special conditions of contract
and/or special specifications, if any, annexed to the tender document.

INTERPRETATIONS

The following terms wherever occurring in the tender document and wherever used
throughout the execution of the work, shall, unless excluded by or repugnant to the
context, have the meaning attributed thereto as follows:

a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser
of this Tender whether in whole or in part.

b) "CONTRACTOR" Means the successful Tenderer, i.e., the tenderer whose tender
has been accepted either in whole or in part.

c) "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in supervisory
capacity who shall be so declared by the Contractor and who shall be
authorized under a duly executed power of attorney to receive materials issued by
the Purchaser to the Contractor for the works. He shall be responsible for proper
execution of works at each or all places and shall take orders from Purchaser’s
Engineers and carry out the same.

d) “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel in
charge of works and shall include the superior executives of RailTel He is
responsible for ensuring that all field works covered by the contract are
carried out in accordance with approved designs, drawings & specifications and
conditions of contract as agreed to.

e) “‘ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel in direct
charge of the works.

f) "EQUIPMENT" Means all or any equipment considered necessary by the
Purchaser's Engineers for satisfactory operation, as a whole, of the installations.

g) "MONTH" Means any consecutive period of thirty days.
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k)

%))

q)
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"MATERIALS” Means all equipments, components, fittings and other materials
including raw materials required to complete the work..

"PURCHASER" Means RailTel Corporation of India Limited, Western Railway
Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013

"PURCHASER’S ENGINEER" Means the Executive Director of RailTel or
successor who will decide all matters relating to design, manufacture, and
installation and commissioning of the plant and equipment at site.

"SUB-CONTRACTOR" Means an individual or a firm of Contractor or a
Company registered under Indian Company Act or an approved supplier of
materials to whom the Contractor sublets portions of the contract.

“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom
Stores are to be delivered at the destination.

“INSPECTING OFFICER” Means the person, or organization specified in the
contract for the purpose of inspection of stores of work under the contract and
includes his/their authorized representative.

“RailTel” Means RailTel Corporation of India Limited, Western Region, Western
Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013.

“SITE” Means the areas to be taken up by the permanent works, together with
any other area or areas as shall be determined by the Purchaser's Engineer,
which may be placed at the disposal of the Contractor for the purpose of the
contract and also such area or areas used for store yards, works yards or workshop
in proximity of the works as the Purchaser’s Engineer may have authorized as an
extension of the site, irrespective of the terms and conditions under which
they are occupied by the Contractor.

"TENDERER" Means and includes any firm of engineers or Contractors or any
company or body, corporate or otherwise, who submit the Tender which has been
invited.

"WORK OR WORKS" Means all or any of the items of the work for which the
Tenderer /Contractor has Tendered/contracted according to the specifications,
drawings and Annexure hereto annexed or to be implied there from, or incidental
thereto or to be hereafter specified or required in such explanatory instructions and
drawings, being in conformity with the original specifications, drawings, Annexure
and schedules and also such instructions and drawings additional to the
aforementioned as may from time to time be issued by the Purchaser's Engineer
during the progress of the contracted work.

“‘Near Relative”:

The near relatives of all RailTel Employees either directly recruited or on deputation
are prohibited from participation in tenders and execution of works in the different
units of RailTel. The detailed guidelines in this regard are given in the following
paragraphs: -
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The near relatives for this purpose are defined as:

* Members of a Hindu Undivided family,
* They are husband and wife,
* The one is related to the other in the manner as father, mother, son (s) & son’s wife

ii)

(daughter-in-law),Daughter(s), & daughter's husband (son-in-law), brother(s) &
brother’s wife, sister(s) & sister’(s)husband (brother-in-law).

As per Government of India’s CCS Conduct rule 4, no Government servant shall in
the discharge of his official duties deal with any matter or sanction any contract to
any company or for any other person if any member of his family is employed in that
company or firm or under that person or if he or any member of his family is
interested in such matter or contract in any other manner and the Govt. Servant shall
refer every such matter or contract to his official superior. This clause is applicable to
all RailTel employees in view of this as soon as any RailTel employee becomes
aware of the above aspect, he must intimate this to the prescribed authority.

The Company or firm or any other person is not permitted to tender for works in
RailTel Unit in which his near relative(s) is (are) posted. The tender/work will be
cancelled and earnest money/security deposit will be forfeited at any stage whenever
it is so noticed. The department will not pay any damages to the company or firm or
the concerned person. The company or firm or the person will also be debarred for
further participation in the concerned unit.

* The format of the certificate to be given is

t)

w)

......................... SIOciiiiiiiiiidlO . hereby
certify that none of my relative(s) as defined in the tender document is/ are employed
in RailTel unit. In case at any stage, it is found that the information given by me is
false/ incorrect, RailTel shall have the absolute right to take any action as deemed
fit/without any prior intimation to me”.

"WRITING" Includes all matters written, typewritten or printed either in whole or in
part.

“Constructional Plant” shall mean all appliances or things of whatsoever nature
required for the execution, completion or maintenance of the works or the temporary
works (as hereinafter defined) but do not include materials or other things intended
to form or forming part of the permanent work. (i) “Temporary Works” shall mean all
temporary works of every kind required for the execution, completion and/or
maintenance of the works. (ii) “Period of maintenance” shall mean the specified
period of the maintenance from the date of completion of the work as certified by the
Engineer.

Singular and Plural: Works importing the singular number shall also include the
plural and vice versa where the context requires.

Headings & marginal headings: The headings and marginal headings in these
general conditions are solely for the purpose of facilitating reference and shall not be
deemed to be part thereof or be taken into consideration in the interpretation or
construction thereof or the contract.

Sub section: Distance in between two long haul Railway stations.
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LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint oneself with all the local conditions
and factors which would have any effect on the performance of the contract and cost of
the stores. The purchaser shall not entertain any request for clarifications from the
tenderer regarding such local conditions. No request for the change of price or time
schedule of delivery of stores shall be entertained after the offer is accepted on
account of any local condition or factor.

The intending tenderer is advised to study the tender document carefully. Any
submission of a quotation by the tenderer shall be deemed to have been done after a
careful study and examination of these documents with full understanding of the
implication thereof. These conditions and specifications shall be deemed to have been
accepted unless otherwise, specifically commented upon by the Tenderer in his
guotation. Failure to adhere to anyone or all these instructions may render his offer liable
to be ignored without any reference.

Should a tenderer find discrepancies in, or omission from, the drawings or any of the
Tender documents or he has any doubt to their meaning, he should at once notify
the RailTel who may send a written clarification to all Tenderers.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate Paragraph by Paragraph for each section of the tender
document that either his tender complies in every respect with the requirements of each
clause and sub clause or if not, precisely how they differ from the requirements of the
tender. In later case, the tenderer shall enclose a separate statement as per proforma
given, indicating only the deviations for any clause or sub clause of Special
Conditions of Contract, Instructions to Tenderers and Conditions of
Tendering, Technical Specifications, Preamble etc. which he proposes with
justifications for deviations proposed. The purchaser reserves the right to accept or
reject these deviations and his decision thereon shall be final (see Form 5).

The equipment offered and execution of work shall be in accordance with the drawings
and specifications. Details of variation from the drawings and specifications, if any,
should be clearly indicated separately for each annexure with justification for
deviations proposed. The Purchaser reserves the right to accept or reject these
deviations and his decision thereon shall be final.

Firms should give details of similar works carried out giving details of the nhame of the
project, date of award, length of the section, value of the contract, the original execution
period and the actual execution time taken.

The tenderer should serially number all the pages of tender submitted.

EARNEST MONEY

The tenderer shall furnish an amount given in “Para-1.11 of tender document” as earnest
money in favour of RailTel Corporation of India Limited payable at Mumbai.

The Earnest Money should be in any of the following forms
Pay orders, Demand Drafts, Bankers Cheque. These forms of earnest money should
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be issued from any of the nationalized banks/ Schedule banks. The demand draft/Pay
order should be in favour of RailTel Corporation of India Ltd. payable at Mumbai.

The tenderers shall hold the offer open till such date as specified in Para 1.8 of the
tender document. It being understood that the tender documents have been sold/issued
to the tenderer and the tenderer has been permitted to tender in consideration of the
stipulation on his part that after submitting his tender he will not resile from his offer or
modify the terms and conditions thereof in a manner not acceptable to RailTel. If the
tenderer fails to observe or comply with the foregoing stipulation, the aforesaid amount
deposited as Earnest Money shall be liable to be forfeited by RailTel.

The Earnest Money may be forfeited

a) If tenderer withdraws its tender during the period of tender validity specified in Para
1.8 of tender document.

b) In the case of successful tenderer, If the tenderer fails to sign the contract in
accordance with Para 5.2 of Special Conditions of Contract and to furnish
Performance Bank Guarantee in accordance with Para 1.13 of tender document.

The Earnest money of unsuccessful tenderer will save as herein before provided, be
returned within reasonable time to the unsuccessful tenderer but RailTel shall not be
responsible for any loss or depreciation that may happen to the security for the due
performance of the above stipulation to keep offer open for the period specified in the
tender documents or to the Earnest Money while in their possession nor be liable to pay
interest thereon.

If the tender is accepted, the amount of Earnest Money will be held as security deposit
for due and faithful fulfillment of contract.

The tender not accompanied by Earnest Money as mentioned in Para 3.5.1 of the
tender document will be summarily rejected.

The firm registered with National Small Industries Corporation (NSIC) under its Single
point registration scheme or registered as Micro, Small and Medium Enterprises under
MSMED Act 2006 with District Industries Centers or Khadi & Village Industries
Commission or Khadi & Village Industries Board or Coir Board or Directorate of
Handicrafts & Handloom or any other body specified by Ministry of Micro, Small &
Medium Enterprise will be exempted from the payment of cost of tender document
and EMD provided they are registered for the same scope of work as NIT. The
documents submitted by the firm shall be duly certified/attested. However, postage
charges of Rs.500/- would have to be paid by them, in case they need tender
document by post.

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted before the time and date
fixed for the receipt of the offers. Offers received after the stipulated time and date
will be summarily rejected.

In case the date of opening happens to be a holiday, the tender will be received and
opened at the same time on the next working day.
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All offers shall be either type written or written neatly in indelible ink in English. Each
page of the offer must be numbered consecutively. A reference to total number of
pages comprising the offer must be made at the top right hand corner of the top
page. The supporting documents should be submitted either in original or duly signed
by the authorized signatory of the tenderer. The original documents shall be produced
for verification when called for.

Quote in Figures and Words

The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s
total estimated cost for schedule. If none of the above/below/At Par is ticked by the
tenderer, the quoted percent rate will be treated as ‘below’ the RailTel’s total estimated
cost of schedule. In case of difference in words and figures the amount written in words
will be taken into consideration. In the event of any discrepancy between percentage
rate and total cost, the value shown in percentage rate will be taken for evaluation
purpose. In case the schedule of requirement quoted by tenderer is incomplete with
reference to tender document, the offer is liable to be rejected.

Attestation of alterations

No scribbling is permissible in the tender documents. Tender containing erasures and
alterations in the tender documents are liable to be rejected. Any correction made by
the tenderer/ tenderers in his/their  entries must be signed (not initial) by
him/them.

The tenderer shall submit his tender in sealed cover with the tender number & its
description and date of closing/ opening on envelope. The original tender paper
purchased from this office shall be returned duly signed along with the original offer.
The offer shall consist of the following:-

The original tender documents purchased from this office/ down loaded from web site
shall be submitted with each page duly signed and stamped along with the original offer

i) Offer letter complete. (Form No.1) (i.e., Schedule of Requirements without rate
quote)

i)  Earnest Money in prescribed form. (Para 3.5 of tender document )

iii) Clause wise compliance to tender conditions by signing of each page of tender
document & statement of deviations (Form No.5).

iv)  Any other information desired to be submitted by the tenderer.

v)  Copy of registration/exemption certificate for EPF.

vi)  Registration with labour commissioner.

vii)  Service tax registration.

Note: The offer letter and duly filled quote on schedule of requirement (Chapter-Il)
(percentage above/below/at par) should be submitted. The rate quoted in the offer by
the contractor shall be inclusive of all the relevant factors taken into consideration and
these should be firm and without any variation clauses. The envelope shall be clearly
super scribed the tender number and its description in bold letters & sealed.

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected therewith should
specify whether he is signing:-
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(@) As sole proprietor of the concern or as attorney of the sole proprietor;

(b) As a partner or partners of the firm;

(c) As a Director, Manager or Secretary in the case of Limited Company duly
authorized by a resolution passed by the Board of Directors or in
pursuance of the authority conferred by Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the partners or
the attorney duly authorized by all of them should sign the tender and all  other
connected documents. The original Power of Attorney or other  documents
empowering the individual or individuals to sign should be furnished to the
Purchaser for verification, if required.

The RailTel will not be bound by Power of Attorney granted by the tenderer or
by the changes in the composition of the firm made  subsequent to the
execution of the contract agreement.

In case where the Power of Attorney partnership deed has not been executed in
English, the true and authenticated copies of the translation of the same by
Advocate, authorized translators of Courts and Licensed Petition Writers
should be supplied by the Contractor(s) while tendering for the work.

The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint
Venture asthe case may be in original or duly signed.

VALIDITY OF OFFER
The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of
tender document.

RATES DURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates in case the RailTel
Administration negotiates for reduction of rates. Such negotiations shall not
amount to cancellation or withdrawal of the original offer and the rates
originally quoted will be binding on the tenderer/s.

PERIOD OF COMPLETION AND TIME PROGRESS GRAPH
The works/work aref/is to be completed within a period as mentioned in Para
1.9 of the tender document from the date of issue of Letter of Acceptance of the tender.

OPENING OF TENDER:
The tender will be opened at the time & date of the tender given in the Para 1.5, in the
presence of such Tenderers/Authorized Representatives who choose to be present

NON-TRANSFERABILITY AND NON-REFUNDABILITY
The tender documents are not transferable. The cost of tender document is not
refundable.

ERRORS, OMISSIONS & DISCREPANCIES

The Contractor(s) shall not take any advantage of any mis-interpretation of the
conditions due to typing or any other error and if in doubt, shall bring it to the
notice of the Engineer without delay. In case of any contradiction only the
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printed rules, and books should be followed and no claim for the misinterpretation
shall be entertained.

WRONG INFORMATION BY TENDERER

If the tenderer/s deliberately gives/give wrong information in his/their tender
which creates/create circumstances for the acceptance of his/their tender the
RailTel reserves the right to reject such tender at any stage.

AMENDMENT OF BID DOCUMENTS:

At any time, prior to the date for submission of bids, the RailTel may, for any reason
whether suo motto or in response to clarification requested by a prospective Bidder,
modify the bid documents by amendments.

The amendments shall be posted on website of RailTel and all bidders should
download from website. These amendments will be binding on all bidders. RailTel shall
make efforts to inform in writing or Fax to all prospective bidders on the address
intimated at the time of purchase of bid documents from the RailTel.

In order to afford prospective bidders reasonable time to take the amendments into
account in preparing their bids, the RailTel may, at its discretion, extend the deadline
for the submission/opening of bids suitably.

Qualifying Criteria:

General

The tenderer should submit the details of experience of similar works or
services in the projects executed / under execution which should clearly bring out
expertise in the work as per Form no. 13.

The tenderer/s must submit along with his/their tender, certificates from the original user
for whom the project was undertaken, certifying the date of award of contract, date of
completion, date of commissioning and the present working state of the system so
established and contractual payments received till the date of submission of the tender.
The tenderer shall submit these certificates for all the projects that he has executed
which only satisfy the minimum requirements in each case. The certificates are to be
submitted in original or their true copies duly signed by the tenderer.

Technical Capability and meaning of similar single work:

3.16.2.1 Tenderer should have completed at the time of tender opening during the last three

financial years i.e. current year & three previous financial years

a) At least one similar work (refer clause 3.16.2.2) for a minimum value of 35% of
the advertised Tender Value
OR
b) Two similar works (refer clause 3.16.2.2) for a minimum value of 20% of the
advertised Tender Value each.
OR
c) Three similar works (refer clause 3.16.2.2) for a minimum value of 15% of the
advertised Tender Value each.

3.16.2.2 Definition of similar single work is as under-

Works similar to the scope of work as contained in this tender shall mean
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i) LAN wiring / Provision of Wi-Fi connection / Supply and installation of RF
Equipments.

OR

i) All type of Telecom equipment/OFC including telecom cable works, OFC
maintenance works.

The work should have been executed for Govt./PSUs/Telecom Service
Providers/Commercial Enterprises/ Educational Institutes/ Infrastructure
Providers.

Financial:

Total contract amount received during the last 3 financial years i.e., 2013-14, 2014-15,
2015-16 and in the current financial year should be a minimum of 150% of advertised
tender value. The certified copy of three years Audited Balance Sheet and Income
statement of just concluded year should be submitted as evidence.

The tenderer should have Registration No. for WCT/Service Tax in respective state
where work is to be executed or the tenderer shall give the undertaking to submit the
same on acceptance of tender in respective state where work is to be executed.

Engineering Organization
Engineering organization should be submitted.

Construction and Maintenance Machinery
The tenderer should furnish the details of the machinery and plants to be deployed, in
case the tenderer plans to use mechanized trenching.

Performance Bank Guarantee: As per para 4.12.2

EVALUATION OF OFFER.

The authority for the acceptance of the tender rests with the Purchaser. The
tenders received will be evaluated by the Purchaser to ascertain the best acceptable
tender in the interest of the Purchaser.

However, the purchaser shall not be bound to accept the lowest or any tender. The
purchaser reserves the right to accept any tender in respect of the whole or any portion
of the work specified in the tender or to accept any tender for less than the
tendered quantities.

AGREEMENT
The successful tenderer/s shall be required to execute an agreement with RailTel for
carrying out the work as per the tender document.

TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address with PIN, telephone No., Fax
No., email id if any, fully and clearly. Any communication sentto the tenderers by
post at his said address shall be deemed to have reached the tenderer duly &
timely, notwithstanding the fact that the communication could not reach the tenderer
at all or in time for whatever reason. Important documents shall be sent by Registered
Post/Courier.

kkkkkkkkkkkk
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CHAPTER - 4

GENERAL CONDITIONS OF CONTRACT
INDEX
Para Subject

4.1. Definitions

4.2. General Obligations

4.3. Law governing the Contract

4.4. Communications to be in writing

4.5. Service of Notice on Contractors

4.6. Assignment or subletting of contract

4.7. Force Majeure Clause

4.8. Representation of works

4.9. Relics and Treasures

4.10. Excavated material

4.11. Indemnity by Contractors

4.12. Security Deposit

4.13. Completion Period

4.14. lllegal Gratification

4.15. Execution of Works

4.16. Compliance to Engineer’s Instructions
4.17. Instructions of Engineer’s Representative
4.18. Adherence to specifications and drawings
4.19. Damage to Railway/RailTel property or private life and property.
4.20. Workmanship and Testing

4.21. Facilities for Inspection

4.22. Examination of work before covering up
4.23. Temporary Works

4.24. Contractor to supply water for works

4.25. Property in material and Plants

4.26. Tools, Plant and Materials supplied by RailTel
4.27. Precaution during progress of work

4.28. Suspension of Works
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Rates for items of works

Rates for extra time of works

Handing over of works

Variations in extent of contract

Powers of modification to contract

Measurements, certificates and payments
Measurement of Works

“On-Account” Payments

Maintenance of Works

Certificate of Completion of works

Approval only by maintenance certificate, Final Acceptance Certificate (FAC)
Maintenance Certificate.

Final Payment

Signature on receipts for amounts

Labour

Provisions of Payment of Wages Act

Reporting of Accidents to Labour

Provisions of Workmen’s Compensation Act
RailTel not to provide quarters for Contractor
Labour Camps

Non-employment of Labourers below the age of 15
Determination of Contract

Termination of Contract owing to default of Contractor
Matters finally determined by RailTel

Settlement of dispute and arbitration

Insurance & Risk.

Taxes, Duties, Octroi, Levies etc.

[29]



4.1.
41.1

4.2.

4.2.1

4.3.

43.1

4.3.2

4.4,

4.5.

RailTel/Tender/OT/WR/Wi-Fi/2016-17/30

Chapter - 4
GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATION

Definitions:
The meaning of terms/interpretations shall be taken as defined in Chapter- 3,
(INSTRUCTIONS TO THE TENDERERS AND CONDITIONS OF TENDERING).

General Obligations

Execution Co-relation and intent of contract documents: The contract documents shall be
signed in triplicate by the RailTel and the Contractor. The contract documents are
complementary, and what is called for by any one shall be as binding as if called of try all;
the intention of the documents is to include all labour and materials, equipments and
transportation necessary for the proper execution of work. Materials or work not covered
by or properly inferable from any heading or class of the specifications shall not be
supplied by the RailTel to the contractors unless distinctly specified in the contract
documents. Materials or works described in words, which so applied, have a well-known
technical or trade meaning shall be held to refer to such recognized standards.

Law governing the contract

The Contract shall be governed by the law for the time being in force in the Republic of
India.

Compliance to regulations and by-laws — The Contractor shall conform to the provision of
any statute relating to the works and regulations and bye-laws of any local authority and
of any water and lighting companies or undertakings, with whose system the work is
proposed to be connected and shall before making any variation from the drawings or the
specifications that may be necessitated by so confirming give to the Engineer notice
specifying the variation proposed to be made and the reason for making the variation and
shall not carry out such variation until he has received instructions from the Engineer in
respect thereof. The Contractor shall be bound to give all notices required by statue,
regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority
in respect thereof.

Communications to be in writing — All notices, communications, references and
complaints made by the RailTel or the Engineer or the Engineer’s representative or the
Contractor interest concerning the works shall be in writing and no notice,
communication, references or complaint not in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Executive
Director/RailTel the name, designation and address of his authorized agent and all
complaints, notices, communications and references shall be deemed to have been duly
given to the contract if delivered to the Contractor or his authorized agent or left at or
posted to the address so given and shall be deemed to have been so given in the case of
posting on day on which they would have reached such address in the ordinary course of
post or on the day on which they were so delivered or left. In the case of contract by
partners, any change in the constitution of the firm shall be forthwith notified by contractor
to the Executive Director /RailTel.
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Assignment or subletting of contract: - The Contractor shall not assign or sublet the
contract or any part thereof or allow any person to become interested therein in any
manner whatsoever without the special permission in writing of the RailTel. Any breach of
this condition shall entitle the RailTel to rescind the contract under Para 4.51 of these
conditions and also render the contractor liable for payment to the RailTel in respect of
any loss or damage arising or ensuring from such cancellation. Provided always that
execution of the details of the work by petty contractor under the direct and personal
supervision of the contractor or his agent shall not be deemed to be sub-letting under this
clause. The permitted subletting of work by the contractor shall not establish any
contractual relationship between the sub-contractor and the RailTel and shall not relieve
the Contractor of any responsibility under the Contract.

Force Majeure Clause -If at any time, during the continuance of this Contract, the
performance, in whole or part, by either party, of any obligation under this contract shall
be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics,
guarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of
requisitions issued by any Government Department or Competent Authority of acts of
God (here-in-after referred to as event) then provided notice of the happening of any such
event is given by either party to the other within twenty one days from the date of
occurrence thereof, neither party shall, by reason of such event, be entitled to terminate
this Contract nor shall either party have any claim for damage against the other in respect
of such non- performance or delay in performance, and the obligations under the
Contract shall be resumed as soon as practicable after such event has come to an end or
ceased to exist, provided further that if the performance in whole or part of any obligation
under this Contract is prevented or delayed by reason of any such event beyond a period
as mutually agreed to by the RailTel and the Contractor after any event or 60 days in the
absence of such an agreement whichever is more, either party may at its option terminate
the Contract provided also that if the contract is so terminated under this clause the
RailTel may at the time of such termination take over from the Contractor at prices as
provided for in the contract, all works executed or works under execution.

Representation on Works — The Contractor shall, when he is not personally present on
the site of the works place, keep a responsible agent at the works during working hours
who shall, on receiving reasonable notice, present himself to the Executive
Director/RailTel and orders given by the Engineer or the Engineer’s Representative to the
agent shall be deemed to have the same force as if they had been given to the
Contractor. Before absenting himself, the Contractor shall furnish the name and address
of his agent for the purpose of this clause and failure on the part of the Contractor to
comply with this provision at any time will entitle the RailTel to rescind the contract under
Para 4.51 of these conditions.

Relics and Treasures — All gold, silver, oil and other minerals of any description and all
precious stones, coins, treasures, relics, antiquities and other similar things which shall
be found in or upon the site shall be property of the RailTel and the Contractor shall duly
preserve the same to the satisfaction of the RailTel and shall from time to time deliver the
same to such person or persons as the RailTel may appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or remove

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other
substances or materials which may be obtained from any excavation made for the
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purpose of the works or any building or produced upon the site at the time of delivery of
the possession thereof but all the substances, materials, buildings, and produce shall be
the property of the RailTel provided that the Contractor may, with the permission of the
Executive Director/RailTel, use the same for the purpose of the works either free of cost
or pay the cost of the same at such rates as may be determined by the Engineer.

Indemnity by Contractors — The Contract shall indemnify and save harmless the RailTel
from and against all actions, suit proceedings, losses, costs, damages, charges, claims,
and demands of every nature and description brought or recovered against the RailTel by
reason of any act or omission of the Contractor, his agents or employees, in the
execution of the works or in his guarding of the same. All sums payable by way of
compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the actual loss or damage sustained, and whether or not
any damage shall have been sustained.

Security Deposit
The Earnest Money deposited by the Contractor with his tender will be retained by the
RailTel as part of security for the due and faithful fulfillment of the contract by the contractor.
The balance to make up the security deposit, the rates for which are given below, shall be
recovered by percentage deduction from the Contractor’s “on account” bills.

Unless otherwise specified in the special conditions, if any, the Security Deposit/rate
of recovery/mode of recovery shall be as under:-

(i) Security Deposit for each work should be 5% of the contract value.

(ii) The rate of recovery should be at the rate of 10% of the bill amount till the full
security deposit is recovered.

(iii) Security Deposits will be recovered only from the running bills of the contract and
no other mode of collecting SD such as SD in the form of instruments like BG, FD
etc. shall be accepted towards Security Deposit.

Refund of SD -The Security Deposit for execution of work shall be released after a
period of 12 months commencing immediately after commissioning of the project and
issue of last Provisional Acceptance Certificate, which will be enforceable by RailTel,
and issue of the certificate of final acceptance of entire system specified in the tender
and submission of PBG for the maintenance obligations, provided that all the stipulations
of the clause have been fulfilled by the Contractor and all claim and demands made
against the RailTel for and in respect of damage or loss by, from or in consequence of
the works have been finally satisfied, provided further that in the event of different
maintenance periods having become applicable to different parts of the works pursuant
to Para 4.38.1 of these condition, the expression “expiration of the period of warranty”
shall for the purpose of this clause, be deemed to mean the expiry of the latest of such
periods. The security deposit shall be released only after the expiry of the maintenance
period and after passing the final bill based on “No Claim Certificate”.

It has now been decided that:

i) After the work is physically completed, security deposit recovered from the running
bills of a contractor can be returned to him if he so desires, in lieu of irrevocable Bank
Guarantee for equivalent amount to be submitted by him.

ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can
also be accepted as a mode of obtaining security deposit.
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(c) No interest will be payable upon the Earnest Money and Security Deposit or amount
payable to the Contractor under the Contract.

(d) Should the tenderer fail to observe or comply with the foregoing stipulation the amount
deposited as security for the due performance of the above stipulation shall be forfeited
by the RailTel.

4.12.2 INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.):
The procedure for obtaining Performance Guarantee is outlined below:-

(a) The successful tenderer shall give a performance guarantee amounting to 5% of contract
value within 21 days from the date of issue of LOA. Extension of time for submission of
PBG beyond 21 days and upto 60 days from the date of issue of LOA may be granted
subject to he conditions that a penal interest of 15% per annum of the amount of BG shall
be charged for the period of delay beyond 21 days i.e., 22" day after date of issue of
LOA. In case the successful tenderer is not able to submit PBG, the tenderer will have
options to submit this amount in the form of Demand Draft/FDR. In case the contractor
fails to submit the requisite PBG even after 60 days from the date of issue of LOA, the
contract shall be terminated duly forfeiting EMD and other dues, if any payable against
that contract. The failed contractor shall be debarred from participating in re-tender for
that work. PBG (DD/FDR in lieu) shall be released after Physical completion of work
based on “Completion Certificate” issued by Competent Authority.

(b) The successful bidder shall submit the Performance Guarantee amounting to 5% of the
contract value in the form of Irrevocable Bank Guarantee.

(c) The Performance Guarantee should be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued, but before signing of the contract agreement. The PBG
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In case,
the time for completion of work gets extended, the contractor shall get the validity of
Performance Guarantee extended to cover such extended time, for completion of work plus 60
days.

(d) The value of PBG to be submitted by the contractor will not change for variation up to 25%
(either increase or decrease). In case during the course of execution, value of the contract
increases by more than 25% of the original contract value, an additional Performance
Guarantee amounting to 5% (Five percent) for excess value over the original contract value
shall be deposited by the contractor.

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of
the work based on the Last Provisional Acceptance Certificate issued by the competent
authority stating that the contractor has completed the work in all respects satisfactorily. The
Security Deposit shall, however, be released only after expiry of the maintenance period and
issue of the certificate of final acceptance of entire system specified in the contract and
after passing the final bill based on ‘No Claim Certificate’ from the contractor.

(H Whenever the contract is rescinded, the security deposit shall be forfeited and the
Performance Bank Guarantee shall be en-cashed the balance work shall be got done
independently without risk and cost of the failed contractor. The failed contractor shall be
debarred from participating in the tender for executing the balance work. If the failed
contractor is a JV or partnership firm, then every member or partner of such a firm shall be
debarred from participating in the tender for the balance work either in his/her individual
capacity or as a partner of any other JV/Partnership firm.
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(g) The Engineer shall not make a claim under the Performance Bank Guarantee except for
amounts to which the RailTel is entitled under the contract (Notwithstanding, and /or without
prejudice to any other provisions in the contract agreement) in the event of:

(i)

(ii)

Failure by the contractor to extend the validity of the Performance Bank Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
Performance Bank Guarantee.

Failure by the contractor to pay RailTel any amount due either as agreed by the
contractor or determined under any of the clauses/conditions of the agreement, within
thirty days of the service of the notice to this effect by Engineer.

(i) The contract being determined or rescinded, the Performance Bank Guarantee shall

4.13.
4131

41311

4.13.1.2

be forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of
India Ltd.

Completion Period

Subject to any requirement in the contract as to completion of any portion or portions of
the works before completion of the whole, the contractor shall fully and finally complete
the whole of the works comprised in the contract (with such modifications as may be
directed under conditions of this contract) by the date entered in the contract or
extended date in terms of the following clauses:

If any modifications have been ordered which in the opinion of the Engineer have
materially increased the magnitude of the work, then such extension of the contracted
date of completion may be granted as shall appear to the Engineer to be reasonable in
the circumstances, provided moreover that the Contractor shall be responsible for
requesting such extension of the date as may be considered necessary as soon as the
clause thereof shall arise and in any case not less than one month before the expiry of
the date fixed for completion of the works.

If in the opinion of the Engineer the progress of work has any time been delayed by any
act or neglect of RailTel's employees or by other contractor employed by the RailTel
under Para 4.16.4 of these conditions or in executing the work not forming part of the
contract but on which contractor's performance necessarily depends or by reason of
proceeding taken or threat-tended by or dispute with adjoining or neighboring owners or
public authority arising otherwise through the Contractor's own default etc. or by the
delay authorized by the Engineer pending arbitration or in consequences of the
contractor not having received in due time necessary instructions from the RailTel for
which he shall have specially applied in writing to the Engineer or his authorized
representative then, upon happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer within 15 days of such
happening but shall nevertheless make constantly his best endeavors to bring down or
make good the delay and shall do all that may be reasonably required of him to the
satisfaction of the Engineer to proceed with the works. The contractor may also indicate
the period for which the work is likely to be delayed and shall be bound to ask for
necessary extension of time. The engineer on receipt of such request from the
contractor shall consider the same and shall grant such extension of time as in his
opinion is reasonable having regard to the nature and period of delay and the type and
quantum of work affected thereby. No other compensation shall be payable for works
so carried forwarded to the extended period of time, the same rates, terms and
conditions of contract being applicable as if such extended period of time was originally
in the original contract itself.
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4.13.1.3 In the event of any failure or delay by the RailTel to hand over the Contractor

4.13.2

possession of the lands necessary for the execution of the works or to give the
necessary notice to commence the works or to provide the necessary drawings or
instructions or any other delay caused by the RailTel due to any other cause
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or
alter the character thereof or entitle the contractor to damages or compensation
therefore but in any such case, the RailTel may grant such extension or extensions of
the completion date as may be considered reasonable.

Extension of time for delay due to contractor — The time for the execution of the work or
part of the works specified in the contract documents shall be deemed to be the essence
of the contract. If the contractor fails to complete the works within the time as specified in
the contract for the reasons other than the reasons specified in clause 4.7 and 4.13.1
above, the RailTel may, if satisfied that the works can be completed by the contractor
within reasonable short time thereafter, allow the contractor further extension of time as
the Engineer may decide. On such extension the RailTel will be entitled without
prejudice to any other right and remedy available on that behalf, to recover from the
contractor as agreed damages and not by way of penalty as mentioned in para 5.35.1 of
special conditions of contract.

4.13.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of

4.14.
4.14.1

4.14.2

work as per contract agreement including any supplementary work order/contract
agreement issued. Provided also, that the total amount of liquidated damages under this
condition shall be as per para 5.35.1 of special conditions of contract. Provided further,
that if the RailTel is not satisfied that the works can be completed by the Contractor and
in the event of failure on the part of the contractor to complete the work within further
extension of time allowed as aforesaid, the RailTel shall be entitled, without prejudice to
any other right or remedy available in that behalf, to appropriate the contractor’s security
deposit and rescind the contract under clause 4.51 of these conditions, whether or not
actual damage is caused by such default..

Illegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf to
the Contractor or his partner, agent or servant or anyone on his behalf, to any officer or
employees of the RailTel, or to any person on his behalf in relation to obtaining or the
execution of this or any other contract with the RailTel shall, in addition to any criminal
liability which he may incur, subject the contractor to the rescission of the contract and
all other contracts with the RailTel and to the payment of any loss or damage resulting
from such decision and the RailTel shall be entitled to deduct the amounts so payable
from any moneys due to the Contractor (s) under this contract or any other contracts
with the RailTel.

The Contractor shall not lend or borrow from or have or enter into any monitory dealings
or transactions either directly or indirectly with any employee of the RailTel and if he
shall do so, the RailTel shall be entitled forthwith to rescind the contract an all other
contracts with the RailTel. Any question or dispute as to the commission or any shall
offence or compensation payable to the RailTel under this clause shall be settled by the
Executive Director of RailTel, in such a manner as shall consider fit and sufficient and
his decision shall be final and conclusive. In the event of rescission of the contract under
this clause, the Contractor will not be paid any compensation whatsoever except
payments for the work done up-to-date of rescission.
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Execution of Works/Provision for Wi-Fi Internet services

In the recent past concerns have been raised that Wi-Fi Networks were being
misused by anti-social elements. Insecure Wi-Fi networks are capable of being
misused without any trail of user at a later date. In order to address the issue related
to insecure Wi-Fi network, all the Internet Service providers are hereby instructed to
follow the following procedure for the secure use of Wi-Fi services under the
delicensed frequency band in the interest of security of the nation with immediate
effect:

(D (a) Internet services (wired/wireless) provided by Licensee to new Subscriber

(i). Licensee will ensure a registered and secure Internet service including Wi-Fi
connectivity through user Login ID and password to all the subscribers with
central authentication mechanism.

(ii). Licensee shall deploy suitable Customer Premises Equipment (CPE) for wired /
wireless Internet connectivity at subscriber end, keeping in view of the further
deployment of Wi-Fi connectivity for implementing the (i) above.

(iii). Licensee shall ensure that unique user ID and Password do not have provisions
for simultaneous multiple logins. Licensee may give more than one user ID and
Password to a single subscriber for multiple usage for his internet account.

(iv). Licensee shall put a clause in Subscriber Agreement of new subscribers that
any Wi-Fi connectivity deployed by subscriber has to be activated only after it is
registered for centralized authentication with the Licensee.

(b) Wi-Fi services provided at public places i.e., Hotels, Restaurant, Airports
Malls, Shops, Railway Stations through hotspot.

(i). Licensee shall create bulk login IDs at each Wi-Fi hotspot location for
controlled distribution. The authentication shall be done at a centralized
server only which could be a POP location of the service provider.

(ii). Licensee or its Franchisee shall register the Subscribers for providing
temporary Login ID and password for the use of public Wi-Fi spot through
either of the following methods:

a) Retaining a copy of Photo Identify of the subscriber with Licensee which
shall be preserved by the Licensee for a period of one year.

b) Provisioning of Login ID and Password through SMS on subscriber’s mobile
phone through automated process and keeping mobile number of subscriber
as the identify of the interne subscriber with reference to login-ID provided for a
period of one year. In such cases photo identity may not be necessary.

c) Internet subscriber on lease lines:

i) Licensee will direct and take compliance from leased line based internet
subscribers to setup and maintain centralized authentication themselves for
internet services including Wi-Fi usage leased line based internet subscribers
shall also have the option to get the centralized authentication for their internet
usage by the respective licensee.
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d) Wi-Fi services deployed by existing subscriber:

I) Licensee shall ensure compliance to para(l)(a)(i) to (I)(a)(iii) for all existing Wi-Fi
customers who have taken Wi-Fi services form Licensee.

ii) Licensee will inform their Internet subscriber about registering Wi-Fi connectivity
with licensee through monthly bills, emails etc. at regular interval.

iii) Efforts shall also be made to create awareness among public for using
registered Wi-Fi connectivity.

iv) Licensee shall direct its existing internet subscribers including those who have
deployed Wi-Fi routers themselves to get the Wi-Fi internet connectivity
registered with licensee within four months.

v) If it comes to the notice of licensee that the internet subscriber has not
registered with the licensee and is using Wi-Fi connectivity licensee is hereby
directed to suspend the internet services to such subscribers till they are
registered with the licensee.

vi) Para 1(a)(i) to I(a)(iii) shall also be applicable for provisions in Para (1)(b) & (c)
also. All the above actions shall be implemented within four months.

Contractor’s understanding — It is understood and agreed that the Contract has, by
careful examination, satisfied himself as to the nature and location of the work, the
conformation of the ground, the character, quality and quantity of the materials to be
encountered, the character of equipment and facilities needed preliminary to and
during the progress of the works, the general and local conditions, the labour
conditions prevailing therein and all other matters which can in any way affect the
works under the contract.

Commencement of works — The Contractor shall commence the works within 15 days
after the receipt by him of an order in writing to this effect from the RailTel and shall
proceed with the same with due expedition and without delay. The work should be
started with due intimation to RailTel.

Accepted programme of work

The Contractor who has been awarded the work shall as soon as possible but not later
than 7 days from the date of receipt of the acceptance letter in respect of contracts
with initial not later than 15 days for other contracts have to submit the detailed
programme of work indicating the time schedule of various items of works in the form
of Bar Chart/PERT/CPM. He shall also submit the details of organization (in terms of
labour and supervisors) plant and machinery that he intends to utilize (from time to
time) for execution of the work within stipulated date of completion. The programme of
work amended as necessary by discussions with the Engineer, shall be treated as the
agreed programme of the work for the purpose of this contract and the contractor shall
and endeavor to fulfill this programme of work. The progress of work will be watched
accordingly and the liquidated damages will be with reference to the overall completion
date. Nothing stated herein shall preclude the contractor in achieving earlier
completion of item or whole of the works than indicated in the programme.

Setting out of works
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The Contractor shall be responsible for the correct setting out of all works in relation to
original reference at his cost. The Contractor shall execute the work true to
specifications, drawings, plans and dimensions as mentioned in the contract document
and as directed by the Engineer’s representative and shall check these at frequent
intervals. The Contractor shall provide all facilities like labour and instruments and
shall cooperate with the Engineer’s representative at all time, during the progress of
the works. Any error shall appear or arise in any part of the work, the Contractor, on
being required so to do by the Engineer’s representative shall, at his own rectify such
errors, to the satisfaction of the Engineer's representative. Such checking shall not
absolve the Contractor of his own responsibility of maintaining accuracy in the work.

Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the several parts of the works shall be
executed and the Contractor shall execute without delay all orders given by the
Engineer from time to time but the Contractor shall not be relieved thereby from
responsibility for the due performance of the works in all respects.

Alterations to be authorized — No alterations in or additions to or omissions or
abandonment of any part of the works shall be deemed authorized, except under
instructions from the Engineer, and the Contractor shall be responsible to obtain such
instructions in each and every case in writing from the Engineer.

Extra Works

Should works over and above those included in the contract require to be executed at
the site, the contractor shall have no right to be entrusted with the execution of such
works, which may be carried out by another contractor or contractors or by other
means at the sole discretion of the RailTel.

Separate Contracts in connection with works

The RailTel shall reserve the right to let other contracts in connection with the
works. The Contractor shall afford other contractors reasonable opportunity for the
storage of their materials and the execution of their works and shall properly connect
and coordinate his work with theirs. If any part of the Contractor’'s work depends for
proper execution or result upon the work of another contractor(s), the Contractor shall
inspect and promptly report to the Engineer any defects in such works that render it
unsuitable for such proper execution and results. The Contractor’s failure so to inspect
and report shall constitute as acceptance of the other contractor's work as fit and
proper for the reception of his work, except as to defects which may develop in the
other contractor’s work after the execution of his work.

Instructions of Engineer’s Representative

Any instructions or approval given by the Engineer’s representative to Contractor in
connection with the works shall bind the Contractor as though it had been given by the
Engineer provided always as follows: -

Failure of the Engineer’s representative to disapprove any work or materials shall not

prejudice the power of the Engineer thereafter to disapprove such work or material and
to order the removal or breaking up thereof.

[38]



4.17.2

4.18.
4.18.1

4.18.2
4.18.2.1

4.18.2.2

4.18.3

4.18.4

4.18.5

4.19.

RailTel/Tender/OT/WR/Wi-Fi/2016-17/30

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s
representative he shall be entitled to refer the matter to the Engineer who shall there
upon confirm or vary such decision.

Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the specifications
and drawings of the contract. If the Contractor performs any works in a manner contrary
to the specifications or drawings or any of them and without such reference to the
Engineer, he shall bear all the costs arising or ensuring there- from and shall be
responsible for all loss to the RailTel.

Drawings and specifications on the works:

The contractor shall keep one copy of Drawings and specifications at the site, in good
order, and such contract documents as may be necessary, available to the Engineer or
the Engineer’s Representative.

The supply of equipment and materials shall include supply of one set of printed
documents from original equipment manufacturers with each equipment as given in
technical supplement.

Ownership of Drawings and Specifications — All drawings and Specifications and copies
thereof furnished by the RailTel to the Contractor are deemed to be the property of the
RailTel. They shall not be used in another works and with the exception of the signed
contract set, shall be returned by the Contractor to the RailTel on completion of the
work or termination of the Contract.

Compliance with Contractor's request for details — The Engineer shall furnish with
reasonable promptness, after receipt by him of the Contractor’s request for the same,
additional instructions by means of drawings of otherwise, necessary for the proper
execution of the works or any part thereof. All such drawings and instructions shall be
consistent with the Contract Documents and reasonably inferable there from.

Meaning and Intent of specification and drawings

If any ambiguity arises as to the meaning and intent of any portion of the Specifications
and Drawings or as to execution or quality of any work or material, or as to the
measurements of the works, the decision of the Engineer thereon shall be final subject
to the appeal (within 7 days of such decision being intimated to the Contractor) to the
competent authority in RailTel who shall have the power correct any errors, omissions,
or discrepancies in aforementioned items and whose decision in the matter in dispute
or doubt shall be final and conclusive.

Damage to Govt. /RailTel property or private life and property

The Contractor shall be responsible for all risk to the works and for trespass and shall
make good at his own expense all loss or damage whether to the works themselves or
any other property of the Railways/RailTel or the lives, persons or property of others
from whatsoever cause in connection with the works until they are taken over by the
RailTel and this although all reasonable and proper precautions may have been taken
by the Contractor, and in case the RailTel shall be called upon to make good any costs,
loss or damages, or to pay any compensation, including that payable under the
provisions of the Workmen’s Compensation Act or any statutory amendments thereof to
any person or persons sustaining damages as aforesaid by reason of any act, or any
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negligence or omissions on the part of the Contractor the amount of any costs or
charges including costs and charges in connection with legal proceedings, which the
RailTel may incur in reference thereto, shall be charged to the Contractor. The RailTel
shall have the power and right to pay or to defend or compromise any claim of
threatened legal proceedings or in anticipation of legal proceedings being instituted
consequent on the action or default of the Contractor, to take such steps as may be
considered necessary or desirable to ward off or mitigate the effect of such
proceedings, charging to Contractor, as aforesaid, any sum or sums of money which
may be paid and any expenses whether for reinstatement or otherwise which may be
incurred and the propriety of any such payment, defense or compromise, and the
incurring of any such expenses shall not be called in question by the Contractor.

Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the
contract or that may be necessary to be done in order to form and complete any part
thereof shall be executed in the best and most substantial workman like manner with
materials of the best and most approved quality of their respective kinds, agreeable to
the particulars contained in or implied by the specifications and as referred to in and
represented by the drawings or in such other additional particulars. Instructions and
drawings may be found requisite to be given during the carrying on of the works and to
the entire satisfaction of the Engineer according to the instructions and directions,
which the Contractors may from time to time receive from the Engineer. The materials
may be subjected to tests by Mean of such machines, instruments and appliances as
the Engineer may direct and wholly at the expense of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer’s
representative shall be entitled to order from time to time:

The removal from the site within the time specified in the order of any materials, which
in his opinion are not in accordance with the specifications or drawings.

The substitution of proper and suitable materials, and

The removal and proper re-execution, notwithstanding any previous tests thereof or “on
account” payments therefore, of any work which in respect of materials or
workmanship is not in his opinion in accordance with the specifications and in case of
default on the part of the Contractor in carrying out such order the RailTel shall be
entitled to rescind the contract under Para 4.51 of tender document of these
conditions.

Facilities for Inspection

The Contractor shall afford the Engineer and the Engineer’'s Representative every facility
for entering in and upon every portion of the work at all hours for the purpose of
inspection or otherwise and shall provide all labour, materials, instruments, appliances
and things of every kinds required for the purpose and the Engineer and the Engineer’s
representative shall at all time have free access to every part of the works and to all
places at which materials for the work are stored or being prepared.

Examination of work before covering up

The Contractor shall give two days notice to the Engineer or the Engineer’s
Representative whenever any work or materials are intended to be covered up in the
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earth, in bodies or walls or otherwise to be placed beyond the Reach of Measurements
in order that the work may be inspected or that correct dimension may be taken before
being so covered, placed beyond the reach of measurement in default whereof, the
same shall at the option of the Engineer or the Engineer’s Representative be uncovered
and measured at the contractor’'s expense or no allowance shall be made for such work
or materials.

Temporary works

All Temporary works necessary for the proper execution of the works shall be provided
and maintained by the Contractor and subject to the consent of the Engineer, shall be
removed by him at his expenses when they are no longer required and in such manner
as the Engineer shall direct. In the event of failure on the part of the Contractor to
remove the temporary works, the Engineer will cause them to be removed and cost as
increased by supervision and other incidental charge shall be recovered from the
Contractor. If temporary huts are provided by the Contractor on the RailTel/Railway land
for labour engaged by him and the work is completed but the contractor’s labour refused
to vacate and have to be removed by the RailTel, necessary expenses incurred by the
RailTel in connection therewith shall be borne by the Contractor.

Contractor to supply water for works
Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of water for the works.

Contractor to arrange supply of Electric power for works.
Electric supply from the Railway system: NA

Property in material and Plants: Deleted

Tools, Plant and Materials Supplied by the RailTel

The Contractor shall take all responsible care of all tools, plants and materials or other
property whether of a like description or not belonging to the RailTel and committed to
his charge for the purpose of the works and shall be responsible for all damage or loss
caused by him, his agents permitted petty/sub-contractor or his workmen or others
while they are in his charge. The Contractor shall sign accountable receipts for tools,
plants and materials made over to him by the Engineer and on completion of the works
shall handover the unused balance of the same to the Engineer in good order and
repair, fair wear and tear excepted and shall be responsible for any failure to account
for the same or any damage done thereto.

Precaution during progress of work

During the execution of works, unless otherwise specified the Contractor shall at his
own cost provide the materials for and execute all shoring, timbering and strutting
works as is necessary for the stability and safety of all structures, excavations and
works and shall ensure that no damage, injury, loss is caused or likely to be caused to
any person or property.

Roads and water courses: Existing roads or water courses shall not be blocked, cut

through, altered, diverted or obstructed in any way by the Contractor, except with the
permission of the Engineer. All compensations claimed for any authorized closure, or
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his agent or his staff shall be recoverable from the Contractor by deduction from any
sums which may become due to him in terms of contract or otherwise according to law.

Provision of access to premises: During progress of work in any street or thoroughfare,
the Contractor shall make adequate provision of the passage of traffic, for securing safe
access to all premises approached from such street or thoroughfare and for any
drainage, water supply or meant for lightning which may be interrupted by reason of the
execution of the works and shall react and maintain at his own cost barriers, lights and
other safeguards as prescribed by the Engineer, for the regulation of the traffic, and
provide watchmen necessary to prevent accidents. The works shall in such cases be
executed night and day if so ordered by the Engineer and with such vigour so that the
traffic way be impeded for as short a time as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure
the safety of the public or Railway/RailTel’s property and shall post such look out men
as may in the opinion of the Engineer be required to comply with regulations pertaining
to the work.

Suspension of works
The Contractor shall on the order of Engineer suspend the progress of the works or any
part thereof for such time or times and in such manner as the Engineer may consider
necessary and shall during such suspension properly protect and secure the work so
far as is necessary in the opinion of the Engineer. If such suspension is: -

(@) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of act of

God or by some default on the part of the Contractor, and or
(c) Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during the
period of suspension of the works; but in the event of any suspension ordered by the
Engineer for reasons other than aforementioned and when each such period of
suspension exceeds 14 days, the Contractor shall be entitled to such extension of time
for completion of the works as the engineer may consider proper having regard to the
period or periods of such suspensions and to such compensations as the Engineer may
consider reasonable in respect of salaries or wages paid by the Contractor to his
employees during the periods of such suspensions.

Suspension lasting more than 3 month — If the progress of the works or any part
thereof is suspended on the order of the Engineer for more than three months at a time,
the Contractor may serve a written notice on the Engineer requiring permission within
15 days from the receipt thereof to proceed with the works or that part thereof in regard
to which progress is suspended and if such permission is not granted within that time
the Contractor by further written notice so served may, but is not bound to, elect to treat
the suspension where it affects part only of the works as an omission of such part or
where it affects the whole of the works, as an abandonment of the contract by the
RailTel.

Rates for items of works

The rates entered in the accepted Schedule Of Requirements of the Contract are
intended to provided for works duly and properly completed in accordance with the
general and special conditions of the contract and the specifications and drawings
together with such enlargements, extensions, diminutions, reductions, alterations or
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additions as may be ordered in terms of Para 4.33 of these conditions and without
prejudice to the generality thereof and shall be deemed to include and cover
superintendence and labour, supply including full freight of materials, stores, tools and
all apparatus and plant required on the works, except such tools, plant or materials as
may be specified in the contract to be supplied to the Contractor by the RailTel, the
erection, maintenance and removal of all temporary works and buildings, all
arrangements for the safety of the public or of employees during the execution of
works, all sanitary and medical arrangements for labour camps as may be prescribed
by the RailTel, the setting of all work and of the construction, repair and upkeep of all
center lines, bench marks and level pegs thereon, site clearance, all fees, duties,
royalties, rent and compensation to owners for surface damage or taxes and
impositions payable to local authorities in respect of land, structures and all material
supplied for the work or other duties or expenses for which the Contractor may become
liable or may be put to under any provision of law for the purpose of or in connection
with the execution of the contract, and all such other incidental charges or
contingencies as may have been specially provided for in the specifications.

Rates for extra items of works

Any item of work carried out by the Contractor on the instructions of the Engineer which
is not included in the accepted schedule of rates shall be executed at the rates set forth
in the “Schedule Of Requirements’ modified by the tender percentage and such items
are not contained in the latter, at the rate agreed upon between the Engineer and the
Contractor before the execution of such items of work and the contractors shall be
bound to notify the Engineer at least seven days before the necessity arises for the
execution of such items of works that the accepted Schedule of Requirements does not
include rate or rates for the extra work involved. The rates payable for such items shall
be decided at the meeting to be held between the Engineer and Contractor, in as short
a period as possible after the need for the special item has come to the notice. In case
the Contractor fails to attend the meeting after being notified to do so or in the event of
no settlement being arrived at, the RailTel shall be entitled to execute the extra works
by other means and the contractor shall have no claim for loss or damage that may
result from such procedure.

Provided that if the Contractor commences work or incurs any expenditure in regard
thereto before the rates as determined and agreed upon as lastly hereunto fore
mentioned, then and in such a case the Contractor shall only be entitled to be paid in
respect of the work carried out or expenditure incurred by him prior to the date of
determination of the rates as aforesaid according to the rates as shall be fixed by the
Engineer. However if the contractor is not satisfied with the decision of the Engineer in
this respect he may appeal to the competent authority of RailTel within 30 days of
getting the decision of the Engineer, supported by analysis of the rates claimed. The
competent authority of RailTel's decision after hearing both the parties in the matter
would be final and binding on the Contractor.

Handing over of works

The Contractor shall be bound to hand over the works executed under the contract to
the RailTel complete in all respect to the satisfaction of the Engineer. The Engineer
shall determine the date on which the work is considered to have been completed, in
support of which his certificate shall be regarded as sufficient evidence for all purposes.
The engineer shall determine from time to time, the date on which any particular section
of the work shall have been completed, and the contractor shall be bound to observe
any such determination of the Engineer.
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Clearance of Site on Completion: On completion of the works the contractor shall clear
away and remove from the site all constructional plant, surplus material, rubbish and
temporary works of every kind and leave whole of the site and works clean and in a
workman like condition to the satisfaction of the Engineer. No final payment in
settlement of the accounts for the work shall be paid, held to be due or shall be made to
the contractor till, in addition to any other condition necessary for such final payment,
site clearance shall have been affected by him, and such clearance may be made by
the Engineer at the expense of the Contractor in the event of his failure to comply with
this provision within 7 days after receiving notice to that effect. It Should become
necessary for the Engineer to have the site cleared at the expense of the Contractor,
the RailTel shall not be held liable for any loss or damage to such of the Contractor’s
property as may be on the site and due to such removal there from which removal may
be affected by means of public sales of such materials and property or in such a way as
deemed for and convenient to the Engineer.

Variations in Extent of Contract

Modification to Contract to be in writing — In the event of any of the provisions of the
Contract requiring to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the RailTel and the Contractor,
and no work shall proceed under such modifications until this has been done. Any
verbal or written arrangement abandoning, modifying, extending, reducing or
supplementing the Contract or any of the terms thereof shall be deemed conditional
and shall not be binding on the RailTel unless and until the same is incorporated in a
formal instrument and signed by the RailTel and the Contractor and till then the RailTel
shall have the right to repudiate such arrangement.

Powers of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or
extend, diminish or reduce the works or make any alterations in their design, character,
position, site quantities, dimensions or in the method of their execution or in the
combination and use of materials for the execution there of or to order any additional
work to be done or any works not to be done and the Contractor will not be entitled to
any compensation for any increase / reduction in the quantities of work but will be paid
only for the actual amount of work done and for approved materials supplied against a
specific order.

Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity for each individual item of the contract would be up to +25% of the
quantity originally contracted. The contractor shall be bound to carry out the work at the
agreed rates and shall not be entitled to any claim or any compensation, whatsoever
upto the limit of £25% variation in quantity of individual items of works.

Valuation of Variations — The enlargements, extensions, diminution, reduction,
alterations or additions referred to in sub-clause (2) of this clause shall in no degree
affect the validity of the contract but shall be performed by the Contractor as provided
therein and be subject to the same conditions, stipulations and obligations as if they
had been originally and expressively included and provided for in the specifications and
drawings and the amounts to be paid therefore shall be calculated in accordance with
the accepted schedule of rates. Any extra items/quantities of work falling outside the
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purview of the provisions of sub-clause (2) above shall be paid for at the rates
determined under clause 4.30 of these conditions.

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make any
claim whatsoever against the RailTel under or by virtue of or arising out of this contract,
nor shall the RailTel entertain or consider any such claim, if made by the Contractor,
after he shall have signed a ‘No Claim’ certificate in favour of the RailTel, in such form
as shall be required by the RailTel, after the works are finally measured up. The
Contractor shall be debarred from disputing the correctness of the items covered by
“No Claim Certificate” or demanding a preference to arbitration in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

Qualities in schedule annexed to Contract - The quantities set out in the accepted
Schedule of Requirements with items of works quantified are the estimated quantities of
the works and they shall not be taken as the actual and correct quantities of the works
to be executed by the Contractor in fulfillments of his obligations under the contract.

Measurements of Works: The Contractor shall be paid for the works at the rates in
the accepted Schedule of Requirements and for extra works at rates determined under
Para 4.30 of these conditions on the measurements taken by the Engineer or the
Engineer’s representative in accordance with the rules prescribed for the purpose by
the RailTel. The quantities for items the unit of which in the accepted Schedule Of
Requirements is 100 or 1000 shall be calculated to the nearest whole number, any
fraction below half being dropped and half and above being taken as one; for item the
unit of which in the accepted Schedule Of Requirements is single, the quantities shall
be calculated to places of decimals. Such measurements will be taken of the work in
progress from time to time and at such intervals as in the opinion of the Engineer shall
be proper having regard to the progress of works. The date and time on which “on
account” or final measurements are to be made shall be communicated to the
Contractor who shall represent at the site and shall sign the results of the
measurements (which shall also be signed by the Engineer or the Engineer’s
representative) recorded in the official measurements book as an acknowledgement of
his acceptance of the accuracy of the measurements. Failing the Contractor’s
attendance the work may be measured up in his absence and such measurements
shall, not-withstanding such absence, be binding upon the Contractor whether or not he
shall have signed the measurement book provided always that any objection made by
him to measurement shall be duly investigated and considered in the manner set out
below:

(a) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of such
measurements. Any re-measurement taken by the Engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice has
been given to him in consequences of objection made by the contractor shall be final
and binding on the Contractor and no claim whatsoever shall thereafter be entertained
regarding the accuracy and classification of the measurement. (b) If an objection raised
by the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable
to pay the actual expenses incurred in measurements.

“On-Account” Payments
The Contractor shall be entitled to be paid from time to time by way of "On-Account”
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payment only for such works as in the opinion of the Engineer he has executed in terms
of the contract. All payments due on the Engineer's or the Engineer's Representative's
certificates of measurements shall be subject to any deductions which may be made
under these presents and shall further be subject to, unless otherwise required by Para
4.12 of these conditions, a retention of ten percent by way of security deposits, until the
amount of security deposit by way of retained earnest money and such retentions shall
amount to 5% of the total value of the contract provided always that the Engineer may
by any certificate make any correction or maodification in any previous certificate which
shall have been issued by him and that the Engineer may withhold any certificate if the
works or any part thereof are not being carried out to his satisfaction.

Rounding off amounts: The total amount due shall be rounded off to the nearest rupee
i.e. sums less than 50 paise shall be omitted and sums of 50 paise and more upto Rs.
1/- will be reckoned as Rs. 1/-.

On-Account Payments not prejudicial to final settlements: “On Account” payments
made to the Contractor shall be without prejudice to the final making up of the accounts
(except where measurement are specifically noted in the Measurement Book as “Final
Measurements” and as such have been signed by the Contractor) and shall in no
respect be considered or used as evidence of any facts stated in or to be inferred from
such account not of any particular quantity of work having been executed not of the
manner of its execution being satisfactory.

Manner of payment: Unless otherwise specified payments to the Contractor will be
made through RTGS.

Maintenance of works:

The contractor shall at all times during the progress and continuance of the works and
also for the period of warranty specified in the tender form after the date of passing of
the certificate of completion by the Engineer or any earlier date subsequent to the
completion of the works that may be fixed by the Engineer be responsible for and
effectively maintain and uphold in good substantial sound and perfect conditions all and
every part of the work and shall make good form time to time and at all times as often
as the Engineer shall require. Any damage or defect that may during the above period
arise in or be discovered or be in any way connected with the works, provided that such
damage or defect is not directly caused by errors in the contract documents, act of
providence or insurrection or civil riot, and the Contractor shall be liable for and make
good to the RailTel or other persons legally entitled thereto whenever required by the
Engineer so to do, all losses, damage, costs and expenses they or any of them may
incur or be put or be liable, by reason or in consequence of the operations of the
contractor or of his failure in any respect. For this purpose the tenderer will submit their
strategy for providing maintenance support including the staff that will be available
along with the set of spares for attending to various faults/problems during maintenance
period.

Certificate of Completion of works
As soon as in the opinion of the Engineer the works shall have been substantially
completed of a Block and has satisfactorily passed any final test or tests that may be

prescribed, the Engineer shall issue a Provisional Acceptance Certificate in respect of
the works and period of warranty shall commence from the date of issue of Last
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Provisional Acceptance Certificate for last completed sub-section (block) and
completion of the work of whole section of District. Minor defects pointed out while
issuing PACs shall be attended by the contractor within reasonable period of time to the
satisfaction of Engineer.

Contractor not absolved by Provisional completion Certificate (PAC): The Certificate of
completion in respect of the works referred to in Para 4.38 of this clause shall not
absolve the Contractor from his liability to make good any defect, imperfection,
shrinkages or faults which may appear during the period of maintenance specified in
the tender arising in the opinion of the Engineer from materials or workmanship not in
accordance with the drawing or specifications or instructions of the Engineer, which
defect, imperfections, shrinkages or faults hall upon the direction in writing of the
Engineer, be amended and made good by the Contractor at his own cost; and in case
of default on the part of Contractor the Engineer may employ, labour and material or
appoint another Contractor to amend and make good such defect, imperfections,
shrinkages and faults and all expenses consequent thereon and incidental thereto shall
be borne by the Contractor and shall be recoverable from any moneys due to him under
the contract.

Approval only by Final Acceptance Certificate (FAC)

No certificate other than Final Acceptance Certificate referred to in Para 4.40 of the
conditions shall be deemed to constitute approval of any work or other matter in respect
of which it is issued or shall be taken as an admission of the due performance of the
contract or any part thereof or of the accuracy of any demand made by the Contractor
or of additional varied work having been ordered by the Engineer nor shall any other
certificate conclude or prejudice any of the powers of the Engineers.

Final Acceptance Certificate:

The contract shall not be considered as completed until a maintenance Certificate shall
have been signed by the Engineer stating that the works have been completed and
maintained to this satisfaction. The maintenance certificate shall be given by the
Engineer upon the expiration of the period of or as soon thereafter as any work ordered
during such period pursuant to Para 4.38.2 of these conditions shall have been
completed to the satisfaction of the Engineer and full effect shall be given to this Clause
notwithstanding the taking possession of or using the works or any part thereof by the
RailTel.

Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for
any matter arising of or in connection with the contract of the execution of the works
unless the Contractor shall have made a claim in writing in respect thereof before the
issue of the Maintenance Certificate (FAC) under this clause.

Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the
Contractor and (subject to Para 4.40.2) RailTel shall remain liable for the fulfillment of
any obligation incurred under the provision of the contract prior to the issue of the
maintenance Certificate which remains unperformed at the time such certificate is
issued and for the purposes of determining the nature and extent of any such
obligations the contract shall be deemed to remain in force between the parties thereto.
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Final payment

On the Engineer’s certificate of completion in respect of the works an adjustment shall
be made and the balance of account based on the Engineer or the Engineer’s
representative’s on the accepted schedule or rates and for extra works on rates
determined under Para 4.30 of these conditions shall be paid to the Contractor subject
always to any deduction which may be made under these presents and further subject
to the Contractor having delivered to the Engineer either a full account in detail of all
claims he may have on the RailTel in respect of the works or having delivered “No
Claim” Certificate and the Engineer having after the receipt of such account given a
certificate in writing that such claim are correct, that the whole of the works to be done
under the provisions of the Contracts have been completed, that they have been
inspected by him since their completion and found to be in good and substantial order,
that all properties, works and things removed, disturbed or injured in consequence of
the works have been property replaced and made good and all expenses and demands
incurred by or made upon the RailTel for or in the respect of damage or good and all
expenses and demands incurred by or made upon the RailTel for or in the respect of
damage or good and all expenses and demands incurred by or made upon the RailTel
for or in the respect of damage or loss by from kin consequence of the works, have
been satisfied agreeably and in conformity with the contract.

Post payment Audit — It is an agreed term of contract that the RailTel reserves to itself
the right to carry out a post-payment audit and or technical examination of the works
and the final bill including all supporting vouchers, abstracts, etc., and to make a claim
on the contractor for the refund any excess amount paid to him if as a result of such
examination any over-payment to him is discovered to have been made in respect of
any work done or alleged to have been done by him under the contract.

Production of vouchers etc. by the Contractor

(i) For a contract of more than one crore of rupees, the contractor shall, whenever
required, produce for examination by the Engineer any quotation, invoice, cost or
other account, book of accounts, voucher, receipt letter, memorandum, paper of
writing or any copy of or extract from any such document and also furnish
information and returns verified in such manner as may be required in any way
relating to the execution of this contract or relevant for verifying or ascertaining
cost of execution of this contract (the decision of the Engineer on the question of
relevancy of any documents, information or return being final and binding on the
parties). The contractor shall similarly produce vouchers, etc., if required to prove
to the Engineer, that materials supplied by him, are in accordance with the
specifications laid down in the contract.

(i) If any portion of the work in a contract of value more than one crore of rupees be
carried out by the a sub -contractor or any subsidiary or allied firm or company (as
per Para 4.6 of the General Conditions of Contract), the Engineer shall have
power to secure the book of such sub-contract or any subsidiary or allied firm or
company, through the contractor, and such book shall be open to his inspection.

(i) The obligations imposed by Para 4.41.3 (i) and (ii) above is without prejudice to

the obligations of the contractor under any statute rules or orders binding on the
contractor.
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Withholding and lien in respect of sums claimed

Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor, the RailTel shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security, if any, deposited
by the contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold
the said security deposit or the security if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no
security has been taken from the contractor, the RailTel shall be entitled to withhold and
have a lien to the extent of the such claimed amount or amounts referred to supra from
any sum or sums found payable or which at any time thereafter may become payable to
the contractor under the same contract or any other contract with this or any other
RailTel or any Department of the Central Government pending finalization or
adjudication of any such claim. It is an agreed term of the contract that the sum of
money or moneys so withheld or retained under the lien referred to above, by the
RailTel's will be kept withheld or retained as such by the RailTel till the claim arising out
of or under the contract is determined by the arbitrator (if the Contract is covered by the
arbitration clause) or by the competent court as the case may be and that the contractor
will have no claim for interest or damages whatsoever on any account in respect of
such withholding or retention under the lien referred to supra and duly notified as such
to the contractor. For the purpose of this clause, where the contractor is a partnership
firm or a limited company, the RailTel shall be entitled to withhold and also have a lien
to retain towards such claimed amount or amounts in whole or in part from any sum
found payable to any partner/limited company, as the case may be whether in his
individual capacity or otherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and payable
to the contractor (Including the security deposit returnable to him) under the contract
may be withheld or retained by way of lien by the RailTel, against any claim of this or
any other RailTel or any other Department of the Central Government in respect of
payment of a sum of money arising out of or under any other contract made by the
contractor with this or any other Department of Central Government. It is an agreed
term of the contract that the sum of money so withheld or retained under this clause by
the RailTel will be kept withheld or retained as such by the RailTel till the Claim arising
out of or under any other contract is either mutually settled or determined by arbitration,
if the other contract is governed by arbitration clause or by the competent court as the
case may be and contractor shall have no claim for interest of money withheld or
retained under this clause and duly notified as such to the contractor.

Signature on Receipts for Amounts

Every receipt which may become payable or for any security which may become
transferable to the Contractors under these presents, shall, if signed in the partnership
name by any one of the partners of a Contractors firm be a good and sufficient
discharge to the RailTel in respect of the moneys or security purported to be
acknowledged thereby and in the event of death of any of the Contractor partners
during the pendency of the contract it is hereby expressly agreed that every receipt by
any one of the surviving Contractor partners shall if so signed as aforesaid be good and
sufficient discharge as aforesaid provided that nothing in this clause contained shall be
deemed to prejudice or effect any claim which the RailTel may hereafter have against
the legal representative of any contractor partner so dying, for or in respect of any
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breach of any of the conditions of the contract, provided also, that nothing in this clause
contained shall be deemed to prejudice or effect the respective rights or obligations of
the Contractor partners and of the legal representative of any deceased Contractor
partners interest.

LABOUR

Wages to Labour — The Contractor shall be responsible to ensure compliance with the
provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”)
and the Rules made there-under in respect of any employees directly or through petty
contractors or sub-contractors employed by him on road construction or in building
operations or in stone breaking or stone crushing for the purpose of carrying out this
contract. If in compliance with the terms of the contract, the contractor supplied any
labour to be used wholly or partly under the direct orders and control of the RailTel
whether in connection with any work being executed by the contractor or otherwise for
the purpose of the RailTel such labour shall, for the purpose of this clause, still be
deemed to be persons employed by the Contractor. If any moneys shall as a result of
any claim or any claim or application made under the said Act be directed to be paid by
the RailTel's, such moneys shall be deemed to be moneys payable to the RailTel by the
Contractor and on failure by the Contractor to repay any moneys paid by it as aforesaid
within seven days after the same shall have been demanded, the RailTel's shall be
entitled to recover the same form any moneys due or accruing to the contractor under
this or any other Contractor with the RailTel’s.

Apprentices Act — The Contractor shall be responsible to ensure compliance with the
provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under
from time to time in respect of apprentices directly through petty contractors or sub-
contractors employed by him for purpose of carrying out the contract. If the Contractor
directly or through petty contractor or sub-contractors fails to do so, his failure will be a
breach of the contract and the RailTel may, in its discretion, rescind the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any
violation of the provisions of the Act.

Provisions of Payments of Wages Act

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936
and the rules made there under in respect of all employees directly or through petty
contractors or sub-contractors employed by him in the works. If in compliance with the
terms of the contract, the contractor directly or through petty contractors or sub -
contractors shall supply any labour to be used wholly or partly under the direct orders
and control of the Engineer whether in connection with the works to be executed
hereunder or otherwise for the purpose of the Engineer such labour shall nevertheless
be deemed to comprise persons employed by the contractor, and any moneys which
may be ordered to be paid by the Engineer shall be deemed to be moneys payable by
the Engineer on moneys due to the contractor in terms of the contract. The RailTel shall
be entitled to deduct from any moneys due to the contractor (Whether under this
contract or any other contract all moneys paid or payable by the RailTel by way of
compensation of aforesaid or for costs of expenses in connection with any claim thereto
and the decision of the Engineer upon any question arising out of the effect or force of
this clause shall be final and binding upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act, 1970
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(1) The Contractor shall comply with the provision of the Contract Labour (Regulation

and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act,
Central Rules, 1971 as modified from time to time, whenever applicable and shall
also indemnify the RailTel from and against any claims under the aforesaid Act and
the Rules

The Contractor shall obtain a valid license under the aforesaid Act as modified from
time to time before the commencement of the work and continue to have a valid
license until the completion of the work. Any failure to fulfill this requirement shall
attract the penal provision of the Contract arising out of the resultant non- execution
of the work.

The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provisions of the aforesaid Act and the Rules
wherever applicable. The Contractor shall notwithstanding the provisions of the
contract to the contrary, because to be paid the wages to labour indirectly engaged
on the work including any engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the work for performance of
the contractor’s part of the contract the contractor shall comply with or cause to be
complied with the provisions of the aforesaid Act and the Rules wherever
applicable.

In every case in which, by virtue of the provisions of the aforesaid Act or the Rules,
the RailTel is obliged to pay any amount of wages to a workmen employed by the
contractor or his sub-contractor in execution of the work or to incur any expenditure
in providing welfare and health amenities required to be provided under the
aforesaid Act and the Rules or to incur any expenditure in providing welfare and
health amenities required to be provided under the aforesaid Act the Rules or to
incur any expenditure on account of the contingent liability of the RailTel due to
contractor’s failure to fulfill his statutory obligations under the aforesaid Act or the
Rules the RailTel will recover from the contractor, the amount of wages so paid or
the amount of expenditure so incurred, and without prejudice to the rights of the
RailTel under section 20, sub-section (2) and section 2 sub - section (4) of the
aforesaid Act, the RailTel shall be at liberty to recover such amount or part thereof
by deducting it from the security deposit and/or from any sum due by the RailTel to
the contractor whether under the contract or otherwise. The RailTel shall not be
bound to contest any claim made against it under sub- section (1) of section 20 and
sub-section (4) of section 21 of the aforesaid Act except on the written request of
the contractor and upon his giving to the RailTel full security for all costs for which
the RailTel might become liable in contesting such claim. The decision of the
RailTel regarding the amount actually recoverable from the contractor as stated
above shall be final and binding on the contractor.

Reporting of Accidents to Labour

The Contractor shall be responsible for the safety of all employees directly or through
petty contractors or sub-contractors employed by him on the works and shall report
serious accidents to any of them however and wherever occurring on the works to the
Engineer or the Engineer’'s Representative and shall make every arrangement to render
all possible assistance.
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Provisions of Workmen’s Compensation Act

In every case in which by virtue of the provision of Section 12 sub-section (1) of the
Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a
workman directly or through the petty Contractor employed by the Contractor or sub-
contractor in executing the work, RailTel will recover from the contractor the amount of
the compensation so paid, and, without prejudice to the right of RailTel under
Section 12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due
by RailTel to the Contractor whether under these conditions or otherwise, RailTel shall
not be bound to contest any claim made against it under Section 12, sub-section (1) of
the said Act except on the written request of the Contractor and upon his giving to
RailTel full security for all costs for which RailTel might become liable in consequence of
contesting such claim.

RailTel not to provide quarters for Contractor
No quarters shall be provided by the RailTel for the accommodation of the contractor or
any of his staff employed on the work.

Labour camps

(1) The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his staff
and workman directly or through the petty contractors or sub-contractors and for
temporary créche (Bal-Mandir) where 50 or more women are employed at a time.
Suitable sites on Railway/RailTel land, if available, may be allotted to the Contractor
for the erection of labour camps either free of charge or on such terms and
conditions that may be prescribed by the RailTel. All camp sites shall be maintained
in clean and sanitary conditions by the Contractor at his own cost.

(2) Compliance to Rules for Employment of Labour
The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the
time being in force pertaining to the employment of local or imported labour and shall
take all necessary precautions to ensure and preserve the health and safety of all
staff employed directly or through petty Contractors or sub -contractors on the works.

(3) Preservation of Peace — The Contractor shall take requisite precautions and use his
best endeavors to prevent any riotous or unlawful behavior by or amongst his
workmen and others employed directly or through petty contractor or sub-
contractors on the works and preserve the health and safety of all staff employed
directly or through petty Contractors or sub -contractors on the works.

(4) Sanitary Arrangement — The contractor shall obey all sanitary rules and carry out all
sanitary measures that may time to time be prescribed by the RailTel Medical
Authority and permit inspection of all sanitary arrangements at all times by the
Engineer, the Engineer’'s Representative or the Medical Staff of the RailTel. Should
the Contractor fail to make adequate sanitary arrangements, these will be provided
by the RailTel and the cost therefore recovered from the contractor.

(5) Outbreak of Infectious Disease — The Contractor shall remove from his camp such

labour and their families as refuse protective inoculation and vaccination when called
upon to do so by the Engineer or the Engineer’'s Representative on the advice of the

[52]



RailTel/Tender/OT/WR/Wi-Fi/2016-17/30

Railway/RailTel Medical Authority. Should Cholera, Plague or other infectious
disease break out, the Contractor shall burn the huts, beddings, clothes and other
belongings of or used by the infected parties and promptly erect new huts on healthy
sites as required by the engineer, failing which within the time specified in the
Engineer’s requisition, the work may be done by the RailTel and the cost therefore
recovered from the Contractor.

(6) Treatment of Contractor’s staff in Railway Hospitals — Deleted

(7) Medical facilities at site — The contractor shall provide medical facilities at the site
as may be prescribed by the engineer on the advice of the medical authority in
relation to the strength of the contractor’s resident staff, and workmen.

(8) Use of Intoxicants — The sale of ardent spirits or other intoxicating beverages upon
the work or in any of the buildings, encampments or tenements owned, occupied by
or within the control of the Contractor or any of his employees shall be forbidden and
the Contractor shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.

(9) Non-employment of Female Labour — The contractor shall see that the
employment of female labour in cantonment areas, particularly in the neighborhood
of soldier’s barracks, should be avoided as far as possible.

(10) Restrictions on the employment of retired Engineers of Railway/Govt. services
within two years of their Retirement— The contractor shall not, if he is a retired
government engineer of Gazetted rank, who has not completed two years from the
date of retirement, in connection with his contract in any manner whatsoever without
obtaining prior permission of the President and if the contractor is found to have
contravened this provision, it will constitute a breach of contract Administration will
be entitled to terminate the contract at the risk and cost of the contractor and forfeit
his security deposit.

4.49. Non-Employment of Labourers below the age of 15
(1) The Contractor shall not employ children below the age of 15 as labourers directly or
through petty contractors or sub-contractors for the execution of work.

(2) Medical Certificate of Fitness for Labour — It is agreed that the contractor shall not
employ a person above 15 and below 19 years of age for the purpose of execution of
work under this contract unless a medical certificate of fithess in the prescribed from
granted to him by a certifying surgeon certifying that he is fit to work as an adult is
obtained and kept in the custody of the contractor or a person nominated by him in
this behalf and the person carries with him, while at work, a token giving a reference
to such certificate. It is further agreed that the responsibility for having the adolescent
examined medically at the time of appointment or periodically till he attains the age
of 19 years shall devolve entirely on the contractor and all the expense to be
incurred on this account shall be borne by him and no fee shall be charged from the
adolescent or his parent for such medical examination.

(3) Period of Validity of Medical Fitness Certificate - A certificate of fithess granted or

renewed for the above said purposes shall be valid only for a period of one year at a
time. The certifying surgeon shall revoke a certificate granted or renewed if in his
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opinion the holder of it is, no longer fit for work in the capacity stated therein. Where
a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he
shall, if so required by the person concerned, stated his reasons in writing for doing
So.

(4) Medical Re-examination of Labourer - Where any official appointed in this behalf
by the Ministry of Labour is of the opinion that any person employed in connection
with the execution of any work under this contract in the age group 15- 19 years is
without a certificate of fitness or is having a certificate of fitness but no longer fit to
work in the capacity stated in the certificate, he may serve on the Contractor, or on
the person nominated by him in this regard, a notice requiring that such person shall
be examined by a certifying surgeon and such person shall not, if the concerned
official so directs, be employed or permitted to do any work under this contract
unless he has been medically examined and certified that he has been granted a
certificate of illness or a fresh certificate or a fresh certificate of illness, as the case
may be.

Determination of Contract

Right of RailTel to determine the contract: The RailTel shall be entitled to determine
and terminate the contract at any time, should in the RailTel's opinion, the cessation of
work becomes necessary owing to paucity of funds or from any other cause whatever, in
which case the value of approved materials at site and of work done to date by the
Contractor will be paid for in full at the rate specified in the contract. Notice in writing
from the RailTel of such determination and the reasons therefore shall be conclusive
evidence thereof.

Payment on determination of contract: Should the contract be determined under Para
4.51.1and the Contractor claims payment for expenditure incurred by him in the
expectation of completing the whole of the work, the RailTel shall admit and consider
such claims as are deemed reasonable and are supported by vouchers to the
satisfactions of the Engineer. The RailTel's decision on the necessity and propriety of
such expenditure shall be final and conclusive.

The contractor shall have no claim to any payment of compensation or otherwise,
howsoever on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not derive in consequence of
determination of contract.

TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:
(A) If the Contractor:

becomes bankrupt or insolvent, or

make an arrangement with or assignment in favour of his creditors, or

being a Company or Corporation, go into liquidation (other than voluntary), liquidation
for the purpose of amalgamation or reconstruction, or

have an execution levied on his goods or property on the works, or assign the contract
or any part thereof otherwise than as provided in Para 5.21 of SCC, or

have an execution levied on his goods or property on the works, or assign the contract
or any part thereof otherwise than as provided in Para 5.21 of SCC, or
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persistently disregard the instructions of the RailTel's Engineer with regard to work
quality or progress during execution of work or contravene any provision of the contract,
or

fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated
period, or fail to remove materials from the site or to pull down and replace the work
after receiving from the Engineer’s notice to the effect that the said materials or works
have been condemned or rejected, or

fail to take steps to employ competent or additional staff and labour as required under
Para 4.26 of tender document.

fail to afford the Engineer or Engineer’s representative proper facilities for inspecting
the works or any part thereof as required under Para 4.21 of tender document, or
Promise offer or give any bribe, commission, gift or advantage either himself or through
his partner, agent or servant to any officer or employee of RailTel or any person on his
or on their behalf in relation to the execution of this or any other contract with the
RailTel,

At any time after the tender relating to the contract has been signed and submitted by
the contractor, being a partnership firm admit as one of its partners or employ under it
or being an incorporated company elect or nominate or allow to act as one of its
directors or employ under it in any capacity whatsoever any retired engineer of the
gazetted rank or any other retired gazetted officer working before his retirement,
whether in the executive or administrative capacity, or whether holding any pensionable
post or not, in the Engineering Department of the Railways for the time being owned
and administered by the President of India before the expiry of two years from the date
of retirement from the said service of such Engineer or Officer unless such Engineer or
Officer has obtained permission from the President of India or any officer duly
authorized by him in this behalf to become a partner or a director or to take employment
under the contract as the case may be, or

Fail to give at time of submitting the said tender:

The correct information as to the date of retirement of such retired engineer or retired
officer from the said service, or as to whether any such retired engineer or retired officer
was under the employment of the contractor at the time of submitting the said tender, or
the correct information as to such engineers or officers obtaining permission to take
employment under the contractor, or

being a partnership firm the correct information as to, whether any of its partners was
such a retired engineer or retired officer, or

being an incorporated company, the correct information as to, whether any of its
directors was such a retired engineer or retired officer, or

being such a retired engineer or retired officer suppress and not disclose at the time of
submitting the said tender the fact of his being such a retired engineer or a retired
officer or make at the time of submitting the said tender a wrong statement in relation to
his obtaining permission to take the contract or if the contractor be a partnership firm or
an incorporated company to be a partner of director of such firm or company as the
case may be or to seek employment under the contractor. Then and in any of these
said clauses, the Engineer on behalf of the RailTel may serve the Contractor with a
notice in writing to that effect and if the Contractor does not, within 7 days after the
delivery to him of such notice, proceed to make good his default in so far as the same is
capable of being made good and carry on the work or comply with such directions as
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after
giving 48 hours notice in writing under the hand of the Engineer to rescind the contract
as a whole or in part or parts ( as may be specified in such notice) and adopt either or
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both the following courses: A final termination notice will be issued by RailTel after
expiry of 48 hrs notice.

RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT
OF CONTRACTOR:

In the event of any or several of the courses, referred in Para 4.51.1 of tender
document above, being adopted:

(&) The Contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any
commitments or made any advances on account of or with a view to the execution
of the works or the performance of the contract and Contractor shall not be entitled
to recover or be paid any sum for any works thereto not actually performed under
the contract, unless or until the Engineer shall have certified the performance of
such work and the value payable in respect thereof and the Contractor shall only
be entitled to be paid the value so certified.

(b) The Engineer or Engineer’s Representative shall be entitled to take possession of
any materials, tools, implements, machinery or buildings on the works or on the
property on which these are being or ought to have been executed, and to retain
the (employ the same) in the further execution of the works or any part thereof until
the completion of the works without the Contractor being entitled to any
compensation for the use and employment thereof or for wear and tear or
destruction thereof.

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor
fix and determine expert or by or after reference to the parties or after such
investigation or enquiries as he may consider fit to make or institute and shall
certify what amount (if any ) has at the time of termination of the contract been
reasonably earned by or would reasonably accrue to the Contractor in respect of
the work then actually done by him under the contract what was the value of any
unused or partially used materials, any constructional plants and any temporary
works upon the site. The legitimate amount due to the contractor after making
necessary deductions and certified by the Engineer should be released
expeditiously.

Matters finally determined by the RailTel: All disputes and differences of any kind
whatsoever arising out of or in connection with the contract, whether during the
progress of the work or after its completion and whether before or after the
determination of the contract shall be referred by the contractor to the RailTel and the
RailTel shall within 120 days receipt of the Contractor’s representation make and notify
decisions on all matters referred to by the contractor in writing provided that matters for
which provision has been made in Para 4.14, 4.18.5, 4.22, 4.35(a), 4.44, 4.44.1(5),
4.46, 4.50.1, 4.50.2 and 4.51.1(A) of General Condition of Contract or in any clause of
the Special Conditions of the Contract shall be deemed as ‘excepted matters’ and
decisions of the RailTel's authority, thereon shall be final and binding on the contractor
provided further that ‘excepted matters’ shall stand specifically excluded from the
purview of the arbitration clause and not be referred to arbitration.
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SETTLEMENT OF DISPUTE AND ARBITRATION

Any dispute or difference whatsoever arising between the parties out of or relating to
the construction, meaning, scope, operation or effect of this contract or the validity or
the breach thereof shall be settled by a sole arbitrator in accordance with provisions
contained in Arbitration and Conciliation Act, 1996 as amended and the award made in
pursuance thereof shall be binding on the parties. The venue of such arbitration or
proceedings thereof shall be New Delhi.

All arbitration proceedings shall be conducted in English. Resources against any
Arbitral award so rendered may be entered into court having jurisdiction or application
may be made to such court for the order of enforcement as the case may be.

The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs.
10 Lakhs. The arbitrator will be appointed by the Managing Director of RailTel
Corporation of India Ltd. If the value of claim or amount under dispute is more than Rs.
10 Lakhs, the matter shall be referred to the adjudication of arbitral council. Chairman
cum Managing Director/RailTel shall furnish a panel of three names to the contractor,
out of which the contractor will recommend one name to be his nominee and then
Chairman cum Managing Director/RailTel shall appoint out of the panel, one hame as
RailTel's nominee and these two arbitrators with mutual consent appoint a third
arbitrator who shall act as deciding. The award of the sole arbitrator or the Arbitral
council, as the case may be, shall be final and binding on both the parties, i.e.
Contractor and RailTel Corporation of India Ltd.

Each of the parties agree that no withstanding that the matter may be referred to
Arbitrator as provided therein, the parties shall nevertheless pending the resolution of
the controversy or disagreement continue to fulfill their obligation under this Agreement
so far as they are reasonably able to do so.

INSURANCE & RISK

The Contractor shall take Insurance Policy to cover third party liability (claims arising out
of injury and / or property damage) for LOA, value (per event / aggregate limit i.e. 1:1)
including cross liability. Where such property is insured by the Contractor against loss or
fire at the request of the Purchaser such insurance shall be deemed to be effected by
way of additional Precaution and shall not prejudice the liability of the Contractor as
aforesaid. The validity of this insurance shall be till the completion of warranty Period.

Taxes, Duties, Octroi, Levies etc.

The quoted rate shall be inclusive of all taxes, duties, service tax, octroi, levies, work
contract tax, VAT if any etc. till the completion of the contract and the CONTRACTOR
shall not be eligible for any compensation on this account. Any change in statutory
duties/taxes, in position / removal of any duty/taxes shall be to RailTel’'s account.

kkkkkkkkkkkkkkkkkk
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CHAPTER -5
Special Conditions of Contract

INDEX
Para Subject

5.1. Tender Document

5.2. Agreement

5.3.  Security Deposit

5.4.  Contractor's Office & Stores depot

5.5 Use of Railway land

5.6.  Program of work.

5.7 Competent Supervisors

5.8 Stores to be supplied by RailTel

5.9 Engagement of Qualified Engineer

5.10 Test & Measuring Instruments, Special tools & Installation material
5.11 Stores to be supplied by contractor

5.12 Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.
5.13 Spares

5.14 Long term availability of spares & System support

5.15 Quality assurance

5.16 Not used

5.17 Inspection of materials

5.18 Inspection of works

5.19 Quantum of work and variation in Quantities

5.20 Not used

5.21 Subletting and assignment
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5.22 Execution of works
5.23 Not used
5.24. Maintenance of works
5.25. Clearance of site
5.26. Provisional Acceptance
5.27. Maintenance of work till issue of Last PAC
5.28. Final Acceptance
5.29. Warranty
5.30. Training-NA
5.31. Infringement of Patents
5.32. License as per Govt. of India Contract Labour Act
5.33. Defaults and Delays
5.34. Loss Sustained Due to Default and Delay
5.35. Penalty for Delay in Completion
5.36. Adherence of time schedule
5.37. Contractors liabilities for Costs and Damages
5.38. Prices
5.39. Measurement of works
5.40. Terms of Payments
5.41. Final Payment
5.42. Final Settlement

5.43. Certificate for CENVAT BENEFITS on bills
5.44. Deductions from On Account Payment Bills
5.45. Taxes

5.46. Mobilization Advance

5.47. Force Majeure Clause

5.48. Settlement of dispute and Arbitration.
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CHAPTER - 5

SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS
The goods and services required, bidding procedure and contract terms are prescribed
in the tender documents. The set of tender documents issued for the purpose of
bidding includes following together with any addendum and corrigendum thereto.

If the Tender submitted by a Tenderer is accepted and the contract awarded to the
Tenderer, the various works coming under the purview of the contract shall be
governed by tender documents mentioned above.

Any special conditions stated by the Tenderer in the covering letter submitted along
with the tender shall be deemed to be a part of the Contract to such extent only as
have been explicitly accepted by the RailTel.

AGREEMENT

The successful Tenderer shall within 15 days after having been called upon by notice
to do so be bound to execute an agreement based on accepted rates and conditions,
in such form as the RailTel may prescribe, and lodge the same with the RailTel
together with the conditions of contract, specifications and Schedule Of Requirements
referred to therein duly completed. The form for agreement is included in, Chapter -
6 (Form No.3).

In the event of any tenderer whose tender is accepted, refused to execute the Contract
documents as herein before provided RailTel may determine that such tenderer has
abandoned the contract and thereupon his tender and the acceptance thereof shall be
treated and RailTel shall be entitled to forfeit the full amount of the earnest money and
to recover the liquidated damage for such default.

SECURITY DEPOSIT

Refer para 4.12 of chapter-4.

PROGRAMME OF WORK

The contractor will program his work in such a manner so as not to interfere in the
working and movement of traffic.

TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.

Special tools & instruments required for installation and commissioning of the work as
detailed in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out
all the acceptance tests etc shall be provided by the contractor at his own cost.
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SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS,
INSTRUCTION BOOK & COMPLETION PLANS ETC.

The contractor shall supply complete documentation in Electronic form and Hard
Copies. One set of tracings with 3 sets of prints for cable route plans drawn in CAD
giving complete details. Necessary corrections as desired shall be done and final
tracings should get approved. After completion of work, the As Built Drawings shall be
made indicating OFF sets from nearest Landmark. The offsets, route markers, joint &
coupler’s locations shall also be pointed out on the drawing & any other landmark as
per EIC.

The contractor shall also submit the drawings of protective works like
bridges/HDD/track, or Road crossing , LC gate, ROB, RUB , joint pits etc. proposed
and being executed at site for approval of RailTel /Railways.

The cable route plan should also contain information regarding important chainages
from relevant land mark, location of jointing chambers, pull through chambers, culverts
bridges etc RCC and Gl Locations, locations of road crossing/track crossings
preferably from two independent reference points.

SPARES Deleted.

LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT Deleted.
QUALITY ASSURANCE

All the materials supplied are technically inspected and accepted by purchase’s

representatives. In the event of RailTel waving off the inspection, the quality
assurance department of the manufacturer shall carry out all the tests as per the
specification and issue a certificate indicating clearly the test results and the
adherence to the technical specifications. This is without prejudice to the purchaser’s
right to accept or reject the supplies if not found in conformity to its requirement.

Not used.

INSPECTION OF MATERIALS: Consignee only

INSPECTION OF WORKS

Method of measurements:

The measurement of the work shall be done for activity wise as and when the item of

work is ready for measurement. The methods of measurements of various items are

enumerated as under:

Measurement of depth of trenches:
Measurement of depth of trenches & payment details on prorata basis:

The EIC has to approve such exceptions with reasons for non achieving the
desired depth.
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Measurement of Lengths and profiles of strata and protection: - The
measurements of length of trenches are on running meter basis, irrespective of type of
soil encountered while digging. The type of protection provided (item code-wise) in a
segment shall be recorded in the site register in the sheet provided for this purpose.

Measurement of length of cable: - The length of cables laid in trenches, through
pipes and through ducts shall be measured by use of RODO Meter/Measuring Tape.
The length should be cross verified with the marking of lengths on the cables. The
lengths shall be recorded in sheet provided in the site register.

Measurement of other items: - The measurement/numerical details of other items
shall be recorded in the sheets provided for respective items viz.
»  Digging of joint pit and preparation of joint chambers along with its Pre Cast
RCC type.
»  Fixing, Painting and sign writing of route/joint marker.
»  Termination of Cable in equipment room and no. of joints.

The contractor shall sign all the measurement recorded in the site register. The final
measurement recorded in the Measurement Book, and signed by the contractor which
will consider this as an acceptance. In case contractor fails to attend at the
measurements or fails to countersign or to record the difference within a week, than in
any such events the measurements taken by Engineering-In-Charge or by the
subordinate as the case may be shall be final and binding on the contractor and the
contractor shall have no right to dispute the same.

The Engineer-in-charge before passing the bill for sections covered by each set of
measurement may carry out test check by re-opening trench at as many locations as
necessary as specified in document ‘procedures for underground cable construction’
and bills will be passed only when he is personally satisfied of the correctness of
entries in the “Measurement Book” and also when he is satisfied of other aspects of
the work as per the terms of the contract. The contractor shall provide the necessary
assistance of labour for reopening of trench for test check. Separate payment shall not
be made to the contractor for excavation of such test checks; however such test pits
shall not be more than 10% of the cable laying work. Measurement of the work of
cable pulling through pipe/duct will be taken equal to the length of the pipe/duct
through which the cable has been pulled and not the total length of the cable pulled
through pipe/duct.

QUANTUM OF WORK AND VARIATION IN QUANTITIES

Modification to contract to be in writing: In the event of any of the provisions of the
contract requiring to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the RailTel and the Contractor
and no work shall proceed under such modifications until this has been done. Any
verbal or written arrangement abandoning, modifying, extending, reducing or
supplementing the contract or any of the terms thereof shall be deemed conditional
and shall not be binding on the RailTel unless and until the same is incorporated in a
formal instrument and signed by the RailTel and the Contractor, and till then the
RailTel shall have the right to repudiate such arrangements.
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Powers of modification to contract : The Engineer on behalf of the RailTel shall be
entitled by order in writing to enlarge or extend, diminish or reduce the works or make
any alterations in their design, character position, site, quantities, dimensions or in the
method of their execution or in the combination and use of materials for the execution
thereof or to order any additional work to be done or any works not to be done and the
contractor will not be entitled to any compensation for any increase/reduction in the
quantities of work but will be paid only for the actual amount of work done and for
approved materials supplied against a specific order.

() Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity of each individual item of the contract would be up to 25% of
the quantity originally contracted, except in case of foundation work. The
contractor shall be bound to carry out the work at the agreed rates and shall not
be entitled to any claim or any compensation whatsoever up to the limit of 25%
variation in quantity of individual item of works.

(i) Quantities operated in excess of 125% of the agreement quantity of the concerned
item shall be paid 98% of the rate awarded for that item in this tender.

(i) Quantities operated in excess of 140% of but up to 150% of the agreement
quantity of the concerned item shall be paid at 96% of the rate awarded for that
item in this tender.

(iv) Variation in quantities of individual items beyond 150% will be executed through
fresh tenders or by negotiating with the existing contractor with finance
concurrence and approval of competent authority.

(v) The contract signing authority can decrease the items up to 25% of individual
item without finance concurrence.

(vi) For decrease beyond 25% for individual items, finance concurrence and approval
of competent authority shall be taken after obtaining “No Claim Certificate” from
the contractor.

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of
earth work and variation in the quantities of individual classifications of soil shall
not be subject to this limit.

Valuation of variations :- The enlargements, extensions, diminution, reduction,
alterations or additions referred to in sub-clause (5.19.2) of this clause shall in no
degree affect the validity of the contract but shall be performed by the Contractor as
provided therein and be subject to the same conditions, stipulations and obligations as
if they had been originally and expressively included and provided for in the
specifications and drawings and the amounts to be paid therefore shall be calculated in
accordance with the accepted schedule of rates.

Not used.

SUBLETTING AND ASSIGNMENT

The contractor may sublet a part of the work under this contract and enter into contract
with suppliers for supply of materials. The credentials of subcontractors shall be
subjected to scrutiny and approval of RailTel.
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The contractor shall arrange for effective supervision of sub contractor’'s work and
remain solely responsible for materials supplied and for works carried out on his behalf
by the sub-contractor.

EXECUTION OF WORK

All the works shall be executed in strict conformity to the provisions of the contract
document and with such explanatory detailed drawings, specifications and
instructions as may be approved from time to time based on detailed design and
engineering carried out by contractor in line with requirements as per contract
document. The contractor shall be responsible for ensuring that the work
throughout are executed in the most substantial, proper and workman like manner
with the quality of material and workmanship in strict accordance  with the
specifications and as per sound industrial practices and to the entire satisfaction of
the RailTel. Electric installation to be done as per IS 732 & IS 3043 by trained
electricians familiar with Indian Govt. codes & Standards.

Not used.
MAINTENANCE OF WORKS

The contractor shall at all times during the progress and continuance of the works and
also for the period of maintenance specified in the tender form and after the date of
passing of the certificate of completion by the RailTel 's representative or any other
earlier date subsequent to the completion of the works that may be fixed by RailTel 's
representative be responsible for and effectively maintain and uphold in good,
substantial, sound and perfect condition all and every part of the works and shall make
good from time to time and at all times, as often as the RailTel 's representative shall
require, any damage or defect that may, during the above period, arise in or be
discovered or be in any way connected with the works provided that such damage or
defect is not directly caused by errors in the contract documents, act of providence or
insurrection or civil riot and the contractor shall be liable for and shall pay and make
good to the RailTel or other persons legally entitled thereto whenever required by the
RailTel 's representative so to do, all losses, damages, costs and expenses they or
any of them may incur or be put or be liable to, by reason or inconsequence of the
operations of the contractor or his failure in any respect.

CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of his
Contractual obligation leave the area completely neat and clean.

PROVISIONAL ACCEPTANCE CERTIFICATE (PAC)

Immediately after the completion of the work the contractor shall certify and advise

the RCIL in writing that the installation is (i) complete (ii) ready for satisfactory
commercial service and (iii) ready to be handed over.
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5.28.1
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The test or tests specified in Technical supplement (chapter 7) will be conducted jointly
by RCIL and contractor as soon as possible after receipt of advice of completion of
one sub - section by RCIL from the contractor. The test schedule shall be finalized by
mutual discussion between the contractor and M/S RailTel Corporation of India Limited,
Mumbai. Any  component, modules, sub assemblies or equipment, losses in OFC
failing during the commissioning test shall be replaced/repaired free of cost by
tenderer.

Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for
successful commissioning of each sub section covering all materials and services
included in the Schedule of works after the final acceptance test as per the approved
test procedures have been completed and the performance has been found to meet
the specifications. PAC shall not be held up for want of minor deficiency which shall be
attended by the contractor within reasonable time to the satisfaction of Engineer.
RailTel's decision in this respect shall be final. The Provisional Acceptance Certificate
shall be signed by both the parties.

MAINTENANCE OF WORK TILL ISSUE OF LAST PAC

After the work has been completed & placed in service and Provisional Acceptance
certificate issued by Purchaser's Engineer, the contractor shall be responsible for
proper maintenance supervision of the work for a period of three months from the date
of PAC.

During this period of maintenance supervision if any lacuna is noticed in the functioning,
as a result of any work, the contractor free of cost will rectify the same. During such
rectification if any faulty equipment/modules need replacement or repair, they shall be
provided by the contractor from the set of equipment or modules that the contractor
should bring to the site of installation in addition to all the materials to be supplied
against this contract. Use of spare modules covered under the Schedule of material of
this tender shall not be permitted to be used during installation, commissioning and
period of maintenance supervision.

The contractor shall be responsible for proper maintenance of the work at his own cost
until Last PAC for last completed sub-section is issued and work of whole section is
completed. During this period, the tenderer shall have to attend any fiber cut etc. which
takes place.

FINAL ACCEPTANCE CERTIFICATE (FAC)

The final acceptance of the works completed in the whole section shall take effect from
the date of expiry of the period of warranty as defined in Para 5.29 i.e. on expiry of
the warranty period from the date of issue of last Provisional Acceptance Certificates
or brought into commercial operation, provided in any case that the contractor has
complied fully with his obligations in respect of each item under the contract.

Notwithstanding the issue of Final Acceptance Certificate the contractor and the
purchaser (subject to Sub Clause as above) shall remain liable for fulfillment of
any obligation incurred under the provision of the contract prior to the issue of Final
Acceptance Certificate which remains unperformed at the time such certificate is
issued and for determining the nature and extent of such obligation the contract
shall be deemed to remain in force between the parties hereto.
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WARRANTY

All equipment /material supplied by the Contractor shall be guaranteed against the
defects for a period of 12 months from the date of issue of Provisional
Acceptance Certificate for last completed sub section (issue of last PAC). The
contractor shall provide comprehensive warranty maintenance for all the items supplied
by him against this tender.

Contractor will ensure availability of adequate spares for providing replacement of faulty
material, items during the warranty period.

If any equipment/material supplied by the contractor becomes defective during the
warranty, the same shall be replaced by the contractor and total cost of such
replacement shall be born by the contractor. The replaced material will also be
guaranteed for the remaining period of original warranty.

INFRINGEMENT OF PATENTS:

(@) The Contractor is forbidden to use any patents or registered drawings,
processes or patterns in fulfilling his contract without prior consent in writing of the
owner of such patents, drawings, patterns or trademarks except where these are
specified by the Purchaser himself. Royalties where payable for the use of such
patented processes, registered drawings or patterns shall be borne exclusively by the
Contractor. The Contractor shall advise the Purchaser of any proprietary rights that
may exist on such processes, drawings or patterns which he may use of his own
accord.

(b) In the case of patents taken out by the Contractor of the drawings or patterns
registered by him or of those patents, drawings or patterns for which he holds a
license, the signing of the contract automatically gives the Purchaser the right to
repair by himself the purchased articles covered by the patent or by any person or
body chosen by him and to obtain from any sources he desires the component parts
required by him for carrying out the repair work. Inthe event of infringement of any
patent rights due to above action of the Purchaser he shall be entitled to claim
damages from the Contractor on the grounds of any loss of any nature which he may
suffer e.g. in the case of attachment because of counterfeiting.

LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT

The Contractors are required to produce license as enjoined in the Government
of India Contract Labour (Regulation and Abolition) Act, 1978 with latest
amendments, if any. They shall not be allowed to undertake or execute any work
through contract Labour except under and in accordance with a license issued
under the said Act in that behalf by the authorized licensing Officer.

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the
approved time schedule. Should he refuse or neglect to comply with any reasonable
orders given to him in writing by the Purchaser's Engineers in connection with the
work or contravene the provision of the Contract or the progress of work lags
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persistently behind the time schedule due to his neglect, the Purchaser shall be at
liberty to give seven days notice in writing to the Contractor requiring him to make
good the neglect or contravention complained of and should the Contractor fail
to comply with the requisitions made in the notice within seven days from the
receipt thereof, it shall be lawful for the purchaser to take the work wholly or in part out
of the Contractor's hands without any further reference and get the work or any part
thereof, as the case may be, completed by other agencies at the expense of the
Contractor without prejudice to any other right or remedy of the Purchaser.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss to the purchaser on account of execution and/or completion
of the work or any part thereof by agencies other than the contractor, in terms of
Para 5.33 of the tender document, the contractor shall be liable to reimburse the
loss to purchaser without prejudice to the other rights and remedies of the
purchaser and the reimbursement in full or in part, as the case may be, shall be met
at the option of the purchaser form out of all or any of the following sources via :

(a) i) Any amount due and payable to the contractor by the purchaser on any
account whatsoever,;

i) The Contractor's security deposit in the hands of the purchaser as far as
available, and;

iii) Any other assets whatsoever of the contractor;

(b) In the event of re-imbursement from out of sources (l) and/or (ii) above mentioned,
the purchaser shall have the right of appropriation sue motto.

PENALTY FOR DELAY IN COMPLETION

The time for the execution of the work or part of the works specified in the contract
documents shall be deemed to be the essence of the contract and the works must be
completed not later than the date(s) as specified in the contract. If the contractor fails to
complete the works within the time as specified in the contract for the reasons other
than the reasons specified in clause 5.48, the RailTel may, if satisfied that the works
can be completed by the contractor within reasonable short time thereafter, allow the
contractor for further extension of time (Performa Annex. Il) as the Engineer may
decide. On such extension the RailTel will be entitled without prejudice to any other
right and remedy available on that behalf, to recover from the contractor as agreed
damages and not by way of penalty a sum equivalent to ¥2 of 1% of the contract value
of the works for each week or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value
of work as per contract agreement including any supplementary work order/contract
agreement issued. Provided also, that the total amount of liquidated damages under
this condition, shall not exceed the under noted percentage value or of the total value of
the item or groups of items of work for which a separate distinct completion period is
specified in the contract.
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(i) For contract value up to Rs. 2 lakhs | 10 % of the value of the contract.

ii) For contract value above 10 % of the 1% 2 lakh and
Rs. 2 lakhs 5 % of the balance

i) The competent authority while
granting extension of currency of
the contract may also levy token
penalty as deemed fit based on the
merit of case.

Provided further, that if the RailTel is not satisfied that the works can be completed by
the Contractor and in the event of failure on the part of the contractor to complete the
work within further extension of time allowed as aforesaid, the RailTel shall be entitled
without prejudice to any other right or remedy available in that behalf; to appropriate the
contractor's security deposit and rescind the contract under 49 of these conditions,
whether or not actual damage is caused by such default.

Penalty for cutting/damaging the existing cables of RAILTEL and the existing

underground facilities of third parties: -

(a) Contractor shall either pay to third parties all expenditure incurred for restoring
services which are damaged by Contractor while carrying out the work or the same
amount will be deducted from his bills. Such expenditure shall be intimated to
Contractor either by Engineer-In-Charge or concerned third parties in writing. The
amount deducted by the Contractor from his bill shall be paid to concerned third
parties by Engineer-in-charge.

(b) Engineer-in-charge at his absolute discretion shall reserve the right to reject any
bill submitted by the Contractor prior to making payment by him to third parties for
the damages caused or to deduct same amount from his bill.

(c) Penalty to damage stores/materials supplied by the RAILTEL while laying:
The contractor while taking delivery of materials supplied by the RAILTEL at the
designated place shall thoroughly inspect all items before taking them over. In case
of execution of the work, if any material is found damaged/working unsatisfactorily,
then a penalty equivalent to the cost of material + 10% as penalty shall be
recovered from the contractor’'s payments/securities.

(e) However, contractor will not be penalized for any defect in workmanship of the
materials, which are directly supplied by RailTel.

ADHERENCE OF TIME SCHEDULE
Timely completion of the work is the essence of the contract. While delay in execution
will attract penalty.

If any delay as aforesaid in Para 5.35 of tender document shall have arisen from any
cause which the Purchaser may agree as being a reasonable ground for extension
of time the purchaser’s engineer or his representative may allow such additional
time as he may in his absolute discretion consider to be reasonably justified by the
circumstances of the case. Such extensions shall be granted, on request from
contractor, with liquidated damages in the Form No.11.

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES
Refer Para 4.41.4 of the tender document.
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PRICES

This tender consists of a percentage bidding system. The estimated prices of each and
every item of the schedule are indicated in the Schedule of Requirements. The tenderer
is expected to quote the %age above(+) / below(-) /at PAR the RailTel’s total estimated
cost indicated in the schedule.

The percentage above/below/at par finalized for the entire schedule shall be firm and
on all-inclusive basis (inclusive all incidental charges for transport, loading/
unloading and handling of materials, commission for arranging dispatch
by rail direct from manufacturer's factory and completing all necessary
formalities in this respect, such as submission of forwarding notes, arranging
placement of Wagon, collection of banker's charges for Bank guarantee,
Indemnity Bonds inclusive of cost of Stamp etc. , if any, levied by the
RailTel).

The prices shall include all taxes, duties, Royalty and levies (including
Octroi  etc.) applicable on this Works Contract. Therefore, they should quote their
rate taking into account the rate of sales tax on works contract as levable. It is clarified
that required form applicable for this purpose will be supplied to the Contractor as
applicable in the state where the Contractis being executed.

The rate quoted by the tenderer shall include cost of commissioning and testing and
all costs of Administration of Contract, Insurance Premium, Banker's charges for
guarantees, cost of storage, loading-unloading and handling of materials and for
any road transport which the contractor may use for carriage of materials to his depot
and the site of work. The prices shall include the cost of works and adjustments
necessary to be done by the contractor during or after tests carried out by the
purchaser.

The rate to be quoted by the Tenderers should take into account the credit availed on
imports under the CENVAT scheme. The tenderer should give a declaration that any
set off in respect of duties on imports as admissible under law is being totally and
unconditionally passed on to the purchaser in the price quoted by him (see para 5.43)

While the price quoted in the contract are inclusive of all taxes i.e. excise duty, Octroi,
local levies, sales tax levied by any statutory authority, the purchaser  shall make
any deduction toward sales tax on works contract if statutorily required to do so. The
deducted sales tax on works contract shall be remitted to the concerned sales tax
authority and the purchaser shall in no way be responsible for any disputes
between the sales tax authorities and the contractor in this regard.

All taxes, duties and levies ( Including Octroi etc. ) arising out of the transaction
between the contractor and his sub-contractor/supplier for this work will be included in
the rates quoted by the contractor in the relevant Schedule.

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all
taxes as per Form no 16 annexed with the Tender Document.

Arrangement for permits/license for materials will not be made by the RailTel or any
assistance given. The Contractor will have to make his own arrangement.
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MEASUREMENT OF WORKS
Refer Para 5.18 of tender document.

MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL

All measurement, method of measurement, meaning an intent of specifications
provided by purchaser’s Engineer shall be final and binding.

TERMS OF PAYMENT

On Account Payment:-Ref para 4.36.

Rounding off amounts:-Ref para 4.36.

On account payments not prejudicial to final settlement: - Refer para 4.36.

The tenderer should have Registration No. for WCT/Service Tax in respective state
where work is to be executed.

Manner of payment: - Ref para 4.36.

DELETED
PROGRESS PAYMENT FOR EXECUTION OF WORK (SCHEDULE OF SERVICES)
90% (Ninety percent) of the progress payment for each item of Schedule of

Works/Services shall be made after successful completion of work at various
locations, joint measurement and testing to the satisfaction of Engineer.

5.40.4.2 10% (Ten percent) value of the works/services completed shall be made after the

5.41

541.1

541.2

5.42

5.43

issue of Provisional Acceptance Certificate.

FINAL PAYMENT

Deleted.

Post Payment Audit: Refer clause 4.41.2.

FINAL SETTLEMENT

On expiry of the warranty period and issue of the Final Acceptance Certificate

of the entire  installations, the security deposit will be refunded to the

Contractor after adjustment of any dues payable by the contractor

CERTIFICATE FOR CENVAT BENEFITS ON BILLS

a) The purchaser will not be responsible for payment of taxes and duties paid by the
supplier under misapprehensions of law or misclassification and in such cases
even if the suppliers bill contain an element of tax or duty which is not payable by

the purchaser, such payment would be disallowed.

b) The claim for ED, if any, on each bill should be supported by the following
certificates:-
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i) Certified that the amount of "........ claimed as ED in this bill is in accordance
with the provision of the rules in all respects and the same has been actually
paid to the excise authorities in respect of the stores covered by the bills.

i) Quarterly certificate to the effect that no refund of ED already reimbursed
against this contract has been obtained during the quarter ending. In the event
of any such refund being obtained by the seller, the same should be passed
on to the purchaser.

ii) Certificate: - The tenderers will have to give the following certificates in their
offer:-
"We hereby declare that in quoting the above price, we have taken into effect,
the full effect of the duty set-off on 'Central excise and counter veiling duties'
available under the existing scheme. We further agree to pass on such
additional duties and set off as may become available in future in respect of all
the inputs used for the manufacture of the final product, on the date of the
supply under scheme, by way of reduction in price and advise the purchaser
accordingly.”

iv) Payment of excise duty will be released only after submission of excisable
invoice to RailTel for availing CENVAT credit.

DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

(i) All costs, damages or expenses, which RailTel may have been paid or incurred
which under the provisions of contract are Contractor's obligations  will be
deducted by RailTel from progress payment Bills/Invoice of Contractor, as
and when it is understood that such an expense has been incurred or paid for.

(i) All such claims of RailTel shall, however, be duly supported by appropriate and
certified vouchers, receipts or explanations as are available to enable the
Contractor to identify such claims.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income
Tax as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT
any liability for the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income Tax
in force shall be made from the Contractor/Sub-Contractor and the amount so deducted
may be credited to the Central Government.

Wherever the law makes it statutory for the Purchaser to deduct any amount towards
Sales Tax on Works Contract, the same will be deducted and remitted to the
concerned authority.

MOBILIZATION ADVANCE
No mobilization advance will be given to the contractor.

FORCE MAJEURE CLAUSE
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Refer Para 4.7 of chapter -4.

Refer Para 4.7 of chapter-4.

SETTLEMENT OF DISPUTE AND ARBITRATION

1)

()

®3)

Right of RailTel to determine the contract: - The RailTel shall be entitled to
determine and terminate the contract at any time should, in the RailTel's opinion,
the cessation of work becomes necessary owing to paucity of funds or from any
other cause whatever, in which case the value of approved materials at site and of
work done to date by the Contractor will be paid for in full at the rate specified in
the contract. Notice in writing from the RailTel of such determination and the
reasons therefore shall be conclusive evidence thereof.

Payment on determination of contract: - Should the contract be determined
under sub Para 5.49(1) of tender document of this clause and the Contractor
claims payment for expenditure incurred by him in the expectation of completing
the whole of the work, the RailTel shall admit and consider such claims as are
deemed reasonable and are supported by vouchers to the satisfaction of the
Engineer. The RailTel's decision on the necessity and propriety of such
expenditure shall be final and conclusive.

The Contractor shall have no claim to any payment of compensation or otherwise
.Howsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence of
determination of contract.

kkkkkkkhkkkkkkkkkkk

[73]



RailTel/Tender/OT/WR/Wi-Fi/2016-17/30

CHAPTER -6

FORMS

OF

TENDER
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CHAPTER -6
FORMS OF TENDER
Form No. 1 . Offer Letter
Form No. 2 ; Deleted
Form No. 3 : Agreement

Proforma for Performance Guarantee Bond
Form No. 4

Deposit

Form No. 5 : Statement of Deviations

Form No. 6 Standing Indemnity Bond for on Accounts

' Payments and Stores Supplied by RailTel

Form No. 7 : System performance guarantee.

Form No. 8 : Not used

Form No. 9 : Deleted

Form No. 10 Acknowledgement of receipt of materials from
RailTel

Form No. 11 : Extension of period of completion of work

Form No. 12 : Not used

Form No. 13 : Quialification & Experience

Form No. 14 : Deleted

Form No. 15 : RTGS format.

Form No.16 : Tax Breakup Format
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Form No.1
OFFER LETTER

From: Date:

To:

Executive Director,

RailTel Corporation of India Limited,
Western Region,

Mumbai.

Sub:  Supply installation and Commissioning of Wi-Fi at Category “C” Railwa Stations 7 Nos over
Western Region of RailTel.

Ref:  Tender Notice NO. ..o e dated ............

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen
days from the date of issue of letter of acceptance of the tender in strict compliance within the
provision detailed in the tender paper attached.

I/lWe agree that this tender shall not be restricted or withdrawn and shall remain opened for
acceptance for and during the period of ninety days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender paper and we agree
that the same shall apply to My/Our tender and I/We shall be bound by them.

Earnest money deposit Demand Draft/Pay Order/Banker's Cheque No................... Dated
.................... for e d(RUPEBES e
ONly) drawn ON ... (bank) in favour of “RailTel Corporation
of India Ltd.”, payableat ........................... is enclosed.

The full value of the earnest money shall be forfeited without prejudice to any other right or
remedies if:

() If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA
for any section is awarded to us, within stipulated time.

(i) I/'We do not execute the contract document within 2 days after the receipt of notice by the
RailTel Corporation that such documents are ready.

(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance or
as per Clause 4.19 of the contract document.

(iv) If we withdraw our offer after opening of the tender.

(v) If we do not accept the order in the event the same is awarded to us.
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Until a formal agreement is prepared and executed, submission of this offer letter shall constitute
a binding contract between us subject to modification as may be mutually agreed to between us
and indicated in the letter of acceptance of my/our offer.

I/We hereby agree to execute the OFC laying work and place our teams as required in the
section ---------- within the scheduled date mentioned above. In the event of shortcomings in the
provision of equipment / placement of team within the stipulated date, RailTel shall be at liberty
to impose penalty, if any, as has been stipulated in the tender document.

Yours Sincerely,

Signature & Seal of the Tenderer
Place: -
Date: -

Witnessed by:

1. Signature: 2. Signature:
Name: Name:
Address: Address:
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Form No. 3
AGREEMENT
(CA No. for “Supply installation and Commissioning of Wi-Fi at Category “C”
Railway Stations 7 Nos. over Western Region of RailTel”.
This AGREEMENT is made at Mumbai on this __ day of two thousand and

Thirteen, by and between RailTel Corporation of India Limited. (A Govt. of India Undertaking)
having its Registered office at 6th Floor, llird Block, Delhi Technology Park, Shastri Park, Delhi-
110053 and Western Railway Microwave Complex, opposite Ambika Mills, Senapati Bapat Marg,
Mahalaxmi (West), Mumbai-400013 acting in the premises through Executive Director /Western
Region (hereinafter referred to as ‘RailTel’, which expression should unless repugnant to the
context or meaning thereof include its successors and permitted assigns) of the one part;

And having its registered office at acting in
the premises through (hereafter referred to as “Contractor”, which expression
should unless repugnant to the context or meaning thereof include its successor and permitted
assigns) of the other part.

Whereas in response to a call for Tender by RailTel for the work of “Supply installation and
Commissioning of Wi-Fi at Category “C” Railway Stations 7 Nos over Western Region of RailTel” as per
tender papers at Annexure ‘A’ read with Corrigendum....................... Issued by RailTel hereto,
the Contractor has submitted a Tender as per Annexure ‘B’ hereto

AND WHEREAS the said Tender of the Contractor has been accepted for the work of “Supply
installation and Commissioning of Wi-Fi at Category “C” Railway Stations 7 Nos. over Western Region of

RailTel” as per copy of Letter of Acceptance of Tender No. dated
complete with enclosures at the accepted rates and agreed deviations from tender papers as per
Annexure-C hereto at contract value of ) (Rupees

Only) duly accepted by the contractor.

Now this agreement witnesses that in consideration of the premises and the payment to be made
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all
equipment and materials and execute and perform all works for which the said Tender of the
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’
hereto and upon such supply, execute and performance to the satisfaction of the purchaser
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the
said Annexure ‘C’ and in terms of the provisions therein.

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands
and/or seals on the day and year respectively mentioned against their respective signatures.

Signed and delivered by Shri for and on behalf of RailTel
Corporation of India Ltd.

The contract within named in the presence of:

1. Signature
Date
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Name in Block Capitals
Address

2. Signature
Date
Name in Block Capitals
Address

Signed and delivered by Shri. for and on behalf of
, the contractor within named in the presence of :

1. Signature
Date
Name in Block Capitals
Address

2. Signature
Date
Name in Block Capitals
Address

Annexure — A : Tender Paper No. with corrigendum, if any.
Annexure — B : Firm’s offer.

Annexure — C : Letter of Acceptance No. with all enclosures.
Annexure — D : Copy of Contract Performance Guarantee.
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Form No. 4

CONTRACT PERFORMANCE GUARANTEE BOND
(On Stamp Paper of Rs. one hundred)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, 6th Floor, Ilird Block, Delhi
Technology Park, Shastri Park,Delhi-110053 with Western Regional office at Western Railway
Microwave Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-
400013 (Herein after called the RailTel) having agreed to exempt ..........c.cooiiiiiiiiiiiinnan,
(Hereinafter called “the said Contractor(s)”) from the demand, under the terms and conditions
of an Agreement No. ..., dated ............... made between RailTel
Corporation of India Limited and ..o for (hereinafter called
“the said Agreement”) of security deposit for the due fulfillment by the said Contractor(s) of the
terms and conditions contained in the said Agreement, on production of a Bank Guarantee for
T (Rs. i, only). We, ..o (indicate the name of the
Bank) hereinafter referred to as “the Bank”) at the request of ................ ...
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding = ................
against any loss or damage caused to or suffered or would be caused to or suffered by the
RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions
contained in the said Agreement.

We, (name of Bank) do hereby undertake to pay the amounts
due and payable under this Guarantee without any demur, merely on demand from the RailTel
stating that the amount as claimed is due by way of loss or damage caused to or would be
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of
terms or conditions contained in the said Agreement or by reason of the Contractor(s) failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding ~........................ only.

We, ... (name of bank) undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under this present
being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for
making such payment.

We, oo (name of bank) further agree that the Guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said Contractor(s) and accordingly discharges this Guarantee. Unless a
demand or claim under the Guarantee is made on us in writing on or before the ................ We
shall be discharged from all liability under this Guarantee thereafter. We,............... (name of
bank) further agree with the RailTel that the RailTel shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the Agreement or to extend time or to postpone for any time or from time to
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time any of the powers exercisable by the RailTel against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we shall not be
relieved from our liability by reason of any such variation, or extension to the said Contractor(s)
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s)/ Supplier(s).

We ............. (the name of Bank) lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of the RailTel in writing.

NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE

0] The liability of the surety under his Bank Guarantee shall not exceed ".....................
(RUPEES ..., only).

(i) This Bank guarantee shall be valid upto ....................
(iii) We are liable to pay the guaranteed amount or nay part thereof under this Bank
Guarantee only and only if you serves upon the bank, written claim or demand on or

before .........cceveii...

Dated the ........ dayof ..o, 2017

(Indicate the name of the Bank)
Witness

Signature
Name

Signature
Name

NOTE: The Guarantee shall be valid for a period of 60 days after the expiry of the
warranty period of the work as per Clause 3.17 of chapter 3.
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Form No. 5

STATEMENT OF DEVIATIONS

PROFORMA FOR STATEMENT OF DEVIATIONS

The following are the particulars of deviations from Preamble, requirement of the
Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract.

Preamble (Chapter 1)

Clause Deviation Remarks (including justification)

Instructions to Tenderers and Conditions of Tendering (Chapter 3)

Clause Deviation Remarks (including justification)

Special Conditions of Contract (Chapter 5)

Clause Deviation Remarks (including justification)

The following are the particulars of deviations from requirement of the Technical
specifications (Chapter 7)

Clause Deviation Remarks (including justification)

Where there is no deviation, the statement should be returned duly signed with an
endorsement indicating “no deviations”.

SIGNATURE AND SEAL
OF TENDERER
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FORM - 6
STANDING INDEMNITY BOND
(For on Account Payments and Stores supplied by RailTel)
(On Stamp paper of Requisite Value)
We, M/s hereby undertake that we hold at our
Stores Depot/s at for and on behalf of RailTel Corporation of

India Limited in the premises through Executive Director or his successor hereinafter
referred to as “the Purchaser” all materials for which ‘On Account’ payments have been made
to us against the Contract for -------------- vide letter of Acceptance of Tender No.
and the materials handed over to us by the Purchaser for all
purpose of execution of the said Contract, until such time the materials are duly erected or
otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against
all risk till they are duly delivered as erected equipment to the purchaser or as he may direct
otherwise and shall indemnify the Purchaser against any loss, damage or deterioration
whatsoever in respect of the said materials while in our possession and against disposal of
surplus materials. The said materials shall at all times be open to inspection by any engineer
authorized by the Director / Projects (whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials
disposed off and refund becomes due, the purchaser shall be entitled to recover from us the
full cost as per prices included in the Contract (as applicable) and also compensation for
such loss or damage, if any, along with the amount to be refunded without prejudice to any
other remedies available to his by deduction from any sum due or any sum which at any
time hereafter becomes due to us under the said or any other Contract.

Dated this day of 2017

for and on behalf of
M/s (Contractor)

Signature of witness
Name and witness in Block letters

Address
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FORM -7
SYSTEM PERFORMANCE GUARANTEE
PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE
To
The Executive Director/RCIL, Mumbai
L W hereby guarantee that

the design on the basis of which we have submitted our tender no.
....................................... has been carefully made to conform to the end objectives in the
tender documents and to technical specification therein. We further guarantee that in the event
of the performance of the system, when installed, not complying with the end objectives or with
the specifications contained in the tender documents, we shall provide further inputs to enable
the RailTel to realize the end objectives contained in these documents without any additional
payment for any additional equipment which may be required in this regard. We further
guarantee that all the expenses for providing the additional inputs under the System Guarantee
will be borne by us. We further guarantee that these additional inputs will be provided by us to
make the system workable within 1 month from the date on which this guarantee is invoked by
the Purchaser. The guarantee is valid for a period of one year from the date of commissioning of
the system.

(Signature of Firm’s Authorized Officer)
Seal

Signature of witness:
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FORM - 10
ACKNOWLEDGMENT
FOR RECEIVING MATERIALS FROM RAILTEL

Station:
Date:
Sub: Receipt of Material from RailTel

It is hereby acknowledged that the following materials have been received in full and

good condition by me on at for the work

under the Agreementno. .................cceevene dated ...l

Sr. No. Description of Material Quantity Remarks
(Meter/No.) if any

Witnessed by:

(Signature of Engineer’s (Signature of Contractor
Representative with or Contractor’'s
Designation) Representative)
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FORM - 11
EXTENSION OF PERIOD OF COMPLETION OF WORK
ON CONTRACTOR’S ACCOUNT

No. Date:
To,
Sub: (i) ( Name of Work)

(if) Acceptance Letter No.

(iii) Undertaking / Agreement No.
Ref: ..ol (Quote specific application of the Contractor for extension to date, if received).
Dear Sir,
The stipulated date for completion of the work mentioned above is .................... from the

progress made so far and the present rate of progress, it is unlikely that the work will be
completed by the above date (or However, the work was not completed on this date)

Expecting that you may be able to complete the work if some time is given the Executive
Director, RailTel Corporation of India Limited, Mumbai although not bound to do so, hereby

extends the time for completion from ......... fO .

Please note that an amount equal to 0.5% of the total value of the contract per week or part
thereof (rounded off to the nearest whole number ) subject to a maximum of 10% of the total
contract value of the works as a recovery for delay in the completion of the work after the expiry
of (1) vevveninnns will be recovered from as mentioned in Para 5.35 of the special conditions of
contract for the extended period notwithstanding the grant of this extension. You may proceed

with the work accordingly.

The above extension of the completion date will also be subject to the further condition that no

increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on

the conditions stated above.
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Please note that in the event of declining to accept the extension on the above said conditions
or, in the event of your failure after accepting or acting up to this extension to complete the
WOrK by (2) oo, here mention the extended date), further action

will be taken in terms of relevant Para of special conditions of contract.

Yours faithfully,
For& on behalf of RailTel Corporation of India Limited

Note:
1. Give here the stipulated date for completion without any penalty fixed earlier.
2. Here mention the extended date.
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QUALIFICATION & EXPERIENCE

Form No. 13

Details of works executed and under execution by Tenderer should be furnished in the following

format.
, Date of Date of
Party’s Total award of | completion
Name of name &
. Value of work and and actual
| Project & address for .
e the schedule period of | Remarks
No Description | whom the . .
Contract period of execution
of work work was ! . .
done (in Rs) execution (in
(in months) months)
Note : A certificate from the organization for whom the work was executed should be

submitted to indicate that the contract was satisfactorily executed.

(Signature and Seal of the Manufacturer / Contractor)
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The Dy. General Manager (Finance) Form -15
RailTel Corporation of India Ltd. (Regional Office)

Western Railway Microwave Complex,

Senapati Bapat Marg,

Mahalaxmi, Mumbai — 400 013.

Sub. : Option for Payment through RTGS/NEFT
Sir,
You are requested to remit the payment due to us through RTGS/NEFT into our Current Account.

The detail required duly verified by our bank for Online payment is provided here under for needful please.

DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT

Beneficiary Name :

2. | Beneficiary Address :

3. | PAN No.

4. | Bank A/c No. :

5. | Name of Bank :

6. | Bank Branch Address:

7. | Branch Id Code:

8. | Current Account No.

9. | RTGS/IFSC Code :

10. | NEFT/IFSC Code :

11. | MICR no.

| do hereby declare that the particulars given above are correct and complete. If the transaction is delayed or not effected
at all for reasons of incomplete or incorrect information, RailTel will not be held responsible. Further, | undertake that till
we request a change, paying authority may kindly continue to make the payments in our account as per above detail.

oY S Verified above Bank Particulars for Online
payments

Authorised Signatory Bank’s Authorised Signatory
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Form -16
TAX BREAKUP FORMAT FOR SOR
S| Item Unit Qty Unit Tax Details Total Unit Total
N of Price Value | Price Cost
Mea- (Excld Tax % Va- Tax | % | Va- Tax | % | Va- Tax | 9% | Va- of Tax | (Inclu | (cXj)
sure Tax) Nam lue | Nam lue | Nam lue | Nam lue | (e+f+ ding
e e e e g+h) Tax)
(d+i)
a b c d e f g h i i k
1
2
3
4
Total Cost
of Schedule
TIN No.
PAN No.

Service Tax No.
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CHAPTER 7

DRAWINGS AND
SPECIFICATIONS
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Typical Arrangement for
Dual Homing of Access Switches

RAILTEL MPLS N/W ;

PRI

... Annexure:3/1

Fiber Switch (D-link DGS-3 120-2450/E1)
Access Switch (D-link DGS-1210-10-P)

OFC Cable (24 Fibre) —~ Ring Config.
OFC Cable (6 Fibre) - Star Config.
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CODE OF PRACTICE FOR EARTHING AND BONDING SYSTEM FOR

Scope

SIGNALLING EQUIPMENTS

This document covers earthing & bonding system to be adopted for signaling equipments
with solid state components which are more susceptible to damage due to surges,
transients and over voltages being encountered in the system due to lightning, sub-station
switching etc. These signaling equipments include Electronic Interlocking, Integrated
Power supply equipment, Digital Axle counter, Data logger etc.

References

IS 3043 Code of practice for earthing.

ANSI/UL 467 | Grounding & bonding equipment.

IEEE 80 IEEE guide for Safety in AC sub-station grounding.

IEEE 837 Standard for qualifying permanent connections used in sub-
station grounding.

IEC 62305 Protection against lightning.

Importance of Earthing
The installation and maintenance of an effective low resistance earthing system is
essential due to the following -

. Efficiently dissipate heavy fault currents and electrical surges, both in magnitude
and duration, to protect equipment being damaged so as to minimize down time,
service interruption and replacement cost.

o Provide a stable reference for electrical and RF circuits at the installation to
minimize noise during normal operation.
. Protection of personnel who work within the area from dangerous electric shock

caused due to “step potential” or “touch potential”.

Characteristics of good Earthing system
o Excellent electrical conductivity

Low resistance and electrical impedance.

Conductors of sufficient dimensions capable of withstanding high fault
currents with no evidence of fusing or mechanical deterioration.

Lower earth resistance ensures that energy is dissipated into the ground in
the safest possible manner.

Lower the earth circuit impedance, the more likely that high frequency
lightning impulses will flow through the ground electrode path, in
preference to any other path.

o High corrosion resistance

The choice of the material for grounding conductors, electrodes and connections is
vital as most of the grounding system will be buried in the earth mass for many
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years. Copper is by far the most common material used. In addition to its inherent
high conductivity, copper is usually cathodic with respect to other metals in
association with grounding sites, which means that it is less likely to corrode in
most environments.

o Mechanically robust and reliable.

Location for Earth

. Low lying areas close to the building or equipment are good for locating Earth
Electrodes.

o The location can be close to any existing water bodies or water points but not
naturally well-drained.

. Dry sand, lime stone, granite and any stony ground should be avoided.

. Earthing electrode should not be installed on high bank or made-up soil.

Acceptable Earth Resistance value
The acceptable Earth Resistance at earth busbar shall not be more than 1 ohm.

Components of Earthing & Bonding system
The components of Earthing & Bonding system are-

Earth electrode, Earth enhancement material, Earth pit, Equi-potential earth busbar,
connecting cable & tape/strip and all other associated accessories.

Design of Earthing & Bonding system

Earth Electrode

. The earth electrode shall be made of high tensile low carbon steel circular rods,
molecularly bonded with copper on outer surface to meet the requirements of
Underwriters Laboratories (UL) 467-2007 or latest. Such copper bonded steel cored
rod is preferred due to its overall combination of strength, corrosion resistance, low
resistance path to earth and cost effectiveness.

o The earth electrode shall be UL listed and of minimum 17.0mm diameter and
minimum 3.0mtrs long.

. The minimum copper bonding thickness shall be of 250 microns.

o Marking: UL marking, Manufacturer’s name or trade name, length, diameter,
catalogue number must be punched on every earth electrode.

o Earth electrode can be visually inspected, checked for dimensions and thickness of
copper coating using micron gauge. The supplier shall arrange for such inspection at
the time of supply, if so desired.

Earth Enhancement material

Earth enhancement material is a superior conductive material that improves earthing
effectiveness, especially in areas of poor conductivity (rocky ground, areas of moisture
variation, sandy soils etc.). It improves conductivity of the earth electrode and ground
contact area. It shall have following characteristics-
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o Shall mainly consist of Graphite and Portland cement. Bentonite content shall be
negligible.

o Shall have high conductivity, improves earth’s absorbing power and humidity
retention capability.

o Shall be non-corrosive in nature having low water solubility but highly hygroscopic.

o Shall have resistivity of less than 0.2 ohms-meter. Resistivity shall be tested by
making a 20cm. cube of the material and checking resistance of the cube at the ends.
The supplier shall arrange for such testing at the time of supply, if so desired.
Necessary certificate from National/ International lab for the resistivity shall also be
submitted.

o Shall be suitable for installation in dry form or in a slurry form.

. Shall not depend on the continuous presence of water to maintain its conductivity.

o Shall be permanent & maintenance free and in its “set form”, maintains constant

earth resistance with time.

Shall be thermally stable between -10 °C to + 60 ° C ambient temperatures.

Shall not dissolve, decompose or leach out with time.

shall not require periodic charging treatment nor replacement and maintenance.

Shall be suitable for any kind of electrode and all kinds of soils of different

resistivity.

o Shall not pollute the soil or local water table and meets environmental friendly
requirements for landfill.

. Shall not be explosive.

. Shall not cause burns, irritation to eye, skin etc.

. Marking: The Earth enhancement material shall be supplied in sealed, moisture
proof bags. These bags shall be marked with Manufacturer’s name or trade name,
quantity etc.

Backfill material

The excavated soil is suitable as a backfill but should be sieved to remove any large stones
and placed around the electrode taking care to ensure that it is well compacted. Material
like sand, salt, coke breeze, cinders and ash shall not be used because of its acidic and
corrosive nature,

Earth Pit

Construction of wunit earth pit: Refer typical installation drawing no.
SDO/RDSO/E&B/001.

o A hole of 100mm to 125mm dia shall be augured /dug to a depth of about 2.8

meters.
o The earth electrode shall be placed into this hole.
o It will be penetrated into the soil by gently driving on the top of the rod. Here

natural soil is assumed to be available at the bottom of the electrode so that min.
150 mm of the electrode shall be inserted in the natural soil.

o Earth enhancement material (minimum approx. 30-35 kg) shall be filled into the
augured/dug hole in slurry form and allowed to set. After the material gets set, the
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diameter of the composite structure (earth electrode + earth enhancement material)
shall be of minimum 100mm dia covering entire length of the hole.

Remaining portion of the hole shall be covered by backfill soil, which is taken out
during auguring /digging.

A copper strip of 150mmX25mmX6mm shall be exothermically welded to main
earth electrode for taking the connection to the main equi-potential earth busbar in
the equipment room and to other earth pits, if any.

Exothermic weld material shall be UL listed and tested as per provisions of IEEE
837 by NABL/ ILAC member labs.

The main earth pit shall be located as near to the main equi-potential earth busbar
in the equipment room as possible.

Construction of loop Earth by providing multiple earth pits

At certain locations, it may not be possible to achieve earth resistance of <lohm
with one earth electrode /pit due to higher soil resistivity. In such cases, provision
of loop earth consisting of more than one earth pit shall be done. The number of
pits required shall be decided based on the resistance achieved for the earth pits
already installed. The procedure mentioned above for one earth pit shall be
repeated for other earth pits.

The distance between two successive earth electrodes shall be min. 3mtrs and max.
upto twice the length of the earth electrode i.e. 6 mtrs. approx.

These earth pits shall then be inter linked using 25X2 mm. copper tape to form a
loop using exothermic welding technique.

The interconnecting tape shall be buried at depth not less than 500mm below the
ground level. This interconnecting tape shall also be covered with earth enhancing
compound.

Main Equi-potential Earth Busbar (MEEB) of size 300X25X6 mm copper strip
shall be installed to the wall of prefab/room on suitable insulators.

For connecting earth pit and Main Equi-potential Earth Busbar (MEEB) 16 Sg.mm
dia multi-strand single core PVC insulated copper cable with suitable copper lugs
and stainless steel nuts and bolts shall be used. This cable shall be protected with
Gl pipe with clamping while entering into the prefab.

The MEEBs shall have pre-drilled holes of suitable size for termination of bonding
conductors. The MEEBs shall be insulated from the building walls. Each MEEB
shall be installed on the wall with low voltage insulator spacers of height 60mm.
The insulators used shall have suitable insulating and fire resistant properties for
this application. The MEEBs shall be installed at the height of 0.5m from the room
floor surface for ease of installation & maintenance. All terminations on the
MEEB:s shall be by using copper lugs with spring washers.
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Measurement of Earth resistance
The earth resistance shall be measured at the Main Equi-potential Earth Busbar (MEEB)
with all the earth pits interconnected using Fall of Potential method as per Para 37 of IS:
3043.

Inspection Chamber

o A 300X300X300 mm (inside dimension) concrete box with smooth cement plaster
finish shall be provided on the top of the pit. A concrete lid, painted black, approx.
50 mm. thick with pulling hooks, shall be provided to cover the earth pit.

o Care shall be taken regarding level of the floor surrounding the earth so that the
connector is not too deep in the masonry or projecting out of it.
. On backside of the cover, date of the testing and average resistance value shall be

written with yellow paint on black background.

Equipotential Earth Busbar and its connection to equipments & Surge protection
devices

Equi-potential earth busbars

There shall be one equi-potential earth busbar for each of the equipment room i.e.
IPS/Battery charger room and EI/Relay room. The equi-potential earth busbars located in
individual rooms shall be termed as Sub equi-potential busbars (SEEB). The equi-
potential earth busbar located in the IPS /Battery charger room and directly connected to
Class ‘B’ SPDs and the main earth pit shall be termed as Main equi-potential earth busbar
(MEEB).

The EEBs shall have pre-drilled holes of suitable size for termination of bonding
conductors. The EEBs shall be insulated from the building walls. Each EEB shall be
installed on the wall with low voltage insulator spacers of height 60mm. The insulators
used shall have suitable insulating and fire resistant properties for this application. The
EEBs shall be installed at the height of 0.5m from the room floor surface for ease of
installation & maintenance. All terminations on the EEBs shall be by using copper lugs
with spring washers.

Bonding Connections

To minimize the effect of circulating earth loops and to provide equi-potential bonding,
“star type” bonding connection is required. As such, each of the SEEBs installed in the
rooms shall be directly connected to MEEB using bonding conductors. Also,
equipment/racks in the room shall be directly connected to its SEEB. The bonding
conductors shall be bonded to their respective lugs by exothermic welding.

All connections i.e. routing of bonding conductors from equipments to SEEB & from
SEEBs to MEEB shall be as short and as direct as possible with min. bends and separated
from other wiring. However, connection from SPD to MEEB shall be as short as possible
and preferably without any bend.
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8.5.4 Materials and dimensions of bonding components for connection of individual equipments

10.

11.

with equipotential bus bar and earth electrode shall be as given below.

Component/Bonding Material Size
Main equipotential earth busbar Copper 300X25X6 mm
(MEEB). (min.)
Sub equipotential earth busbar Copper 150X25X6 mm
(SEEB). (min.)
Individual equipments to SEEB | Multi-strand single core PVC 10 Sg.mm
using copper lugs with stainless | insulated copper cable as per
steel nut and bolts. 1S:694
SEEB to MEEB using copper lugs | Multi-strand single core PVC 16 Sq.mm
with stainless steel nut and bolts. insulated copper cable as per

1S:694
Surge protection devices (SPD) to | Multi-strand single core PVC 16 Sg.mm
MEEB using copper lugs with | insulated copper cable as per
stainless steel nut and bolts. 1S:694
MEEB to main earth electrode. Multi-strand single core PVC 35 Sg.mm
insulated copper cable as per
1S:694 (Duplicated)
Main earth pit to other earth pit in Copper tape 25X2 mm
case of loop earth.

Drawing of earthing & bonding system

The complete layout with dimensions of the earthing & bonding system shall be submitted
by the supplier after commissioning.

Warranty

The supplier shall be responsible for complete supply, installation & commissioning of the
earthing & bonding system. The warranty of such system shall be 60 months from date of
commissioning. During this period, any failure of earthing system due to improper
materials & bad workmanship shall be attended free of cost by the supplier.

Maintenance of earthing & bonding system

The maintenance schedule should cover verification of earthing system conductors and

components, verification of electrical continuity, measurement of earth resistance, re-
fastening of components and conductors etc.
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Station wise Indicative/Approx quantities

Stn Name

Ghatkopar

Vasai Road

Mulund

Chembur
(Harbour Line)

Dombivili

Bhayandar

Virar

Total

Sr.
No.

Description

Unit

Rate

g
<

Qty

Qty

L
<

Qty

g
<

Qty

Qty

Contractor Supply / Service
Portion

Supply of Plastic coupler-slip
fit/ush fit type for HDPE duct
40/33 mm OD/ ID

No.

46.87

20

34

Supply of 32mm PVC conduit
pipe ISI Mark (Colour other than
Black) Type : HMS

Mtrs

49.64

Supply of ISI mark PVC/XLPE
insulated multi strand 3 Core 4
Sgmm 1.1 KV grade un-armoured
copper cable of reputed make
like FINOLEX, Havells.

Mtrs

122.27

606

1697

788

242

485

1455

1515

6788

Supply of ISI mark PVC/XLPE
insulated multi strand 3 Core 6
Sgmm 1.1 Vgrade un-armoured
copper cable of reputed make
like FINOLEX, Havells.

Mtrs

184.01

96

337

144

87

144

289

241

1338

Supply of 12 core metal
strenghtened outdoor
unarmored OFC (ITU-T G-652-D)
Make : Finolex, KEC, Sterlite.

Mtrs

11.66

975

1734

975

433

813

1490

2059

8479

Supply of 24 core metal
strenghtened outdoor
unarmored OFC ITU-T G 652-D
Make : Finolex, KEC, Sterlite

Mtrs

23.32

Supply of PVC flexible pipe 30/35
mm & installation (This includes
laying,fixing and clamping as
required, all materials to be
supplied by Firm)

Mtr

27.84

350

350

350

150

100

300

350

1950

Supply of Single Mode Fibre
Patch cord (Simplex) of 1mtr
lentgh of LC/PC-SC/PC connector
including installation (Raychem,
TE, 3M, R&M Make only)

No.

52.96

50

150

50

20

40

110

150

570
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Supply of SIMPLEX SC/PC-SC/PC
patch cords 1 Mtr (Raychem, 3-
M & TYCO Make only)

No.

102.60

20

80

20

10

65

80

281

10

Supply of  AC-DC Clamp
meter(Fluke 302/302/304, Meco
2003A/3636 etc)

No.

4335.92

11

Supply of 20A/DP MCB of IS
marked with metallic box make
like havells, Legrand, Hager

No.

541.99

25

50

25

10

21

38

50

219

12

Supply of Power Meter (Optical) :
Ingass Pocket - Sized Rugged
Instrument for Optical Power and
loss Measurements on Fiber
Optic Networks, Ingass
Photodiode with dynamic range
of - 65 Upto + 10 DB, Wavelength
Range : 780-1650 NM, Calibrated
Wavelength 850, 1300, 1310,
1490,1550, 1625 NM, Universal
Optical Push Pull Adapter (UPP)
for all 2.5 MM connector types.of
reputed make like JDSU, EXFO,
GRANDWAY

No.

12750.75

13

Supply of Visual Fault Locator
Model: FFL-50 (or) latest, Make
of JDSU

No.

9867.57

14

Supply and installation of 63 Amp
Single pole ISI mark MCB of
reputed make like havells, Hager,
Legrand only

No.

236.77

22

15

Supply and installation of 20 Amp
Single pole ISI mark MCB of
reputed make like hevells, Hager,
Legrand only

Mtrs

83.33

27

16

Supply and clamping/fixing of
PVC Casing-N-Caping of ISI make
along with couplers, wherever
necessary and as per instructios
of Engineer-In-Charge of RailTel
(size 100mmx50mm / as per site
incharge)

No.

207.43

50

80

50

20

60

80

340
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17

Supply& Installation of SC type
FMS of 2*12 Fibre, 19"rack
mountable of 1U Height with
patch panel for 24 No.s of SC/PC
type connectors.FMS supplied
with 24 No.s SC/PC type of
Pigtails should be of CORNING
Make fiber or other reputed firm
of length 1.5 Mtrs & 900
microns.). FDMS supplied should
be of slider type & of
3M,Raychem,TYCO.

No.

13240.03 20

36

20

12

22

30

38

178

18

Supply & installation (No of MCBs
of various rating to be decided by
Railtel Site in-charge as per
availability of supply
Single/Three phase) of ACDB for
AC distribution Box with Lock and
key arrangements .

Mtrs

2166.79 1

19

Laying, Clamping, Fixing of PVC
Conduit (HMS) on wall, pole etc.
with supply of suitable PVC
Clamp (Under cover platform)/ C-
clamp(On Wall) to be fixed at
maximum one meter distance as
per instructions of Engineer-in-
Charge of RailTel. (Note : Ladder
and other required accessories
for all kind of cabling works must
be carried by the Contractor/
Tenderer).

Mtrs

15.89 | 4620

7500

5060

2079

5148

6600

9680

40687

20

Blowing/Pulling/Laying of
OFC/Power cable/ Ethernet Cable
in HDPE/ PVC Conduit
pipe/Flexible Pipe

Mtrs

4.61 | 4620

8300

5060

2079

5148

7150

9680

42037

21

Trenching to a depth of 1.2 Mtrs
and appropriate width for HDPE
duct and backfilling after laying of
OFC in already laid HDPE duct on
pro-rata basis

Mtrs

61.18 | 200

250

200

1500

100

200

2450

22

Splicing of 12 & 24 OFC (it
includes supply of all related
materials like sleeves etc.. )

No.

31596 | 312

600

312

168

336

510

576

2814
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23

Installation, Testing &
Commissioning Wi-Fi netwok at
station (This includes Fixing and
installation of Access
switches/Fibre switches/
Aggregator routers/UPS in Racks
6U/9U/42U racks as per plan lay
out and fixing of Patch chord as
per requirement. Labeling of
Racks/ Stickering of proper size as
per instructions of Engineer
Incharge, RailTel.

LS

16456

24

Installation of 20A/DP MCB in
supplied box OR Advised by
Railtel site representative

No.

81.36

25

50

25

10

21

38

50

219

25

Fixing and mounting of 9U/6U
size Rack at suitable height on
Wall, Pole, all sorts of angles,
nuts, bolts , clamps to be
supplied by contractor( Design of
clamps to be approved by Field -
in- Charge before starting the
work)

No.

1109.40

19

35

19

10

24

28

40

175

26

Pulling /blowing of OFC in
already laid HDPE duct as per
instructions of EIC in
underground trenchs

Mtrs

5.58

250

270

250

1500

130

200

2600

27

Supply & Fixing of Cable Route
Marker as per Drawings &
advised by Railtel Site In-charge

LS

250.85

20

16

10

20

74

28

Supply of All-in-One Desktop
(Core i5-
6400T/8GB/1TB/Windows
10/2GB Graphics, 23" Display
with  windows 10 version,
Wireleess Keyboard, Mouse. (or)
latest version make of : Dell,
Lenovo, HP.

No.

77990

29

Supply of WD My Passport Ultra
2TB Portable External USB 3.0
Hard Drive with Auto Backup

No.

13202

30

Supply of Earthing and
installation for 3 Pit per site as
per RDSO specification No.RDSO /
SPN/197/2008 with latest
amendment.

No.

52311
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31

Supply of Laptop : Core i7 6th
Gen./16GB/2TB HDD/ 15.6”Full
HD/Windows 10 (or) Latest and
Higher version (or) Equivalent
model with similar specs.

No.

67990

32

Transportation of material from
Store to Site and vice versa (it
includes loading & un loading of
all Materials along with labour
cost and un-used materials to be
returned to stores).

No.

10000

33

Supply of 4Cx10 sgmm power
cable, Make : Havells, RPG, XLPE,
Finolex

Mtrs

318.00

150

70

20

60

70

370

34

Supply of Ladder 67mm x 31 mm
x 3.15 mm with following
specifications:

1) Ladder 12 feet height
2) Foldable
3) Type A with Top arrangement
4) Consisting both side steps.
5)  With chain and lock
arrangement.

No.

13862

35

Supply & Installation of  Air
conditioner 2T - 5 Star rating
along with Change over unit
Make: Carrier / Hitachi / LG

No.

43871.42

36

Supply of Digital Earth Tester,
RESISTANCE RANGE : 0.01 -
1000°C, Make & Model: MECO
4680BL (or) latest (or) higher
version

No.

39600.00

37

Supply and installation of 63 Amp
Dual Pole ISI mark MCB of
reputed make like havells, Indo
Asian, Hager, WiNtrip, Legrand

No.

469.00

38

Supply of Infrared thermometer
upto 650 Deg. C, Make : Fluke,
Model: 62 Max ESPR (or) Latest
and Higher  version (or)
Equivalent model with similar
specs.

No.

5624.32
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39

Supply of Gigabit Ethernet PoE+
Injector with 1 Port Gigabit
ethernet IEEE802.3 af/at high PE+
Injector provides 1 Port PoE
Injector, Power Output upto 30
W Compliance IEEE 802.3 at/af.
Voltage Boost up to 55 VDC for
PoE, Compliance with IEEE802.3
10 Base-T, IEEE802.3u, 100Base-
TX, IEEE802.3ab 1000Base-T, CE
& FCC Class B Certification Wall
Mountable and Compact Size.

No.

2628.00 6 6 6 6 6 6

42

40

Supply of Godrej Make Slimline 4
S Storewell model with prime
steel, shall be resistant to
corrosion and pests, with 4 easily
adjustable shelves (both door and
body in Royal Ivory Colour) (or)
Equivalent model with similar
specs.

No.

14881.40 0 0 1 0 0 0

41

Supply of Electrex EBC40 Air
Blower, 2.3 m3/m, 650 W, 13000
RPM  (or) Latest and Higher
version (or) Equivalent model
with similar specs.

No.

799.00 0 0 0 0 0 0
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Check List for tenderer before submission of tender

S.No Check list Complied

1 Each page of the tender document shall be signed and rubber stamped

Experience certificate — 35% of contract value as eligibility criteria vide

3 para 3.16.

4 Turnover - 150% of contract value as per ITCC/Audited balance sheet
vide para 3.16.

c Submission of DD for cost of EMD (Refer EMD clause)

6 Submission of DD for cost of the tender document

7 Offer letter complete. (Form No.1)

The offer quoted will be with percentage rate in figures and words
(refer: Schedule of Requirement)

9 Statement of deviations as per Form No.5

10 Bank details RTGS/IFSC code etc., as per Form -15

11 Company registration number, Pan Card details, TIN number etc.,

12 Constitution of firm & Power of attorney

13 Break —up of Taxes as per Form -16

The above checklist in indicative and does not purport to be the entire requirement. Tenderers

are advised to go through the entire tender document carefully before submitting their offers.
*k*k*k
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