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TENDER NOTICE

NoO. RailTel/Tender/OT/ER/HQ/2016-17/996 to 999 Dtd: 01.03.2017

RailTelCorporation of India Limited, Eastern Region, 3rd Floor, Chatterjee International
Centre, 33 A, Jawaharlal Nehru Road, Kolkata - 700 071, invites sealed open tenders
from established and reliable contractors with proven experience for the following works

Provision of Wi-Fi service (Both Supply & Execution) in Railway Station by creating OFC
infrastructure at 27 numbers of Railway Stations in Eastern Region.

Tender No., Document cost and EMD details are as follows:-

Cost of
. Tender
Section Name of Stations Notice No. : Teglee value EMD (Rs.) Document
No. (Approx.) (Rs.) .
(incl. of
VAT) (Rs)
Malda Town, RailTel/Tender/OT/
LT sy N1 ER/HQ/2016-
1 Farakka, Rampurhat, 8,376,338.00 | 1,67,550.00 5,250/-
Siliguri, Alipurduar Jn, | 177996, Dd.
gurt, Alp * | 01.03.2017
Digha
Balasore, Jharsuguda, | pire|ender/oT/
Khurda Road, ER/HQ/2016-
2 Bhadrak, Sambalpur, 1,11,06,741.00 | 2,05,550.00 5,250/-
Vizianageram, Palasa 17/997, Dtd.
zlanageram, * | 01.03.2017
Srikakulam
. RailTel/Tender/OT/
Samastipur, Danapur, ER/HQ/2016-
3 Parasnath, Singrauli, 90,49,272.00 | 1,80,990.00 5,250/-
Mokama, Katihar L7Poag Dias
' 01.03.2017
Tinsukia, Jorhat Town, | RailTel/Tender/OT/
Barpeta Road, ER/HQ/2016-
4 Dimapur, Lumding, 17/999. Dtd. 71,12,271.00 | 1,42,250.00 5,250/-
Rangia 01.03.2017
a) | Sale of Tender Documents From 07.03.2017
b) | Closing of sale of Up t017:00 hrs. on 27.03.2017
Tender Documents
c) | Receipt of tender documents. Up to 15:00 hrs. on 28.03.2017
d) | Opening of tender documents. At15:30 hrs. on 28.03.2017
e) | Validity of offer 90 days from the date of opening of tender.
Minimum 30 to Maximum 90 days from the date
) Combletion period of issue of LOA of tender(As per detail given in
P P the tender document against each stations) on
case basis.
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O/o The Executive Director

RailTel Corporation of India Ltd.,
Address for availability of Tender | Eastern Region

document 3"Floor, Chatterjee International Centre
33A, Jawaharlal Nehru Road

Kolkata — 700 071

9)

h) | Web address for availability of

www.railtelindia.com
tender document

i) | Cost of each Tender document by | Rs.5,250/- for each tender. Tenderer has to

hand submit tender cost for each Tender seperately
i) Cost of Tender document if | Refer Tender Notice. Additional Rs. 500 payable
required by post towards postal expenses per tender document.

(Page 3 of Tender Document)

k) | If the tender document is downloaded from the website then the cost of tender
document as stated above have to be submitted along with the offer in the form of
Bank Demand Draft drawn in favour of RailTel Corporation of India Ltd. payable at
Kolkata.

The offers shall be opened on above said date in the presence of those bidders who choose to
be present. In case the date of opening happens to be a holiday, the tender will be received and
opened at the same time on the next working day.

A bidder may quote for all the sections/Tenders, however, one bidder will be awarded maximum
two tenders/sections only and tender cost & EMD value to be submitted separately accordingly.

Further information regarding Corrigendum, addendum etc. will be made available at RailTel’s
website www.railtelindia.com or from the office of Executive Director- RailTel /Kolkata.

Executive Director
RailTel Corporation of India Limited,
Eastern Region, Kolkata

Page 4 of 122


http://www.railtelindia.com/
http://www.railtelindia.com/

RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

Chapter — 1

PREAMBLE
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Preamble

Tender No: RailTel/Tender/OT/ER/HQ/2016-17/996 to 999, dt: xx.03.2017

1.0 Name of work:

“Provision of Wi-Fi service (Both supply & execution) in Railway Stations by creating
OFC infrastructure at twenty seven (27) numbers Railway Stations in Eastern
Region”.

1.1  Scope of work:

The broad responsibility of the contractor under the scope of work for this tender
shall be as under:

Excavation of trenches and laying of HDPE Duct in all type of soils, Road/Rail
crossing, in building, clamping etc. & protective works as per technical specifications.

Back filling and dressing of the excavated trenches according to technical
specifications.

Blowing/pulling of Optical Fiber Cables (24F/6F) with proper tools and accessories as
per Technical specifications.

Installation of Jointing Chambers & Route/Joint Indicators as per technical
specification.

Splicing of fibers in Joint closures/FMS and installation of new joint enclosures/FMS.
Laying of power cables, Ethernet cables in DUCT, PVC conduit.

Installation of 6U/9U rack & UPS at suitable height on platforms with all sorts of
angles,nuts etc.

End to end Testing & Submission of test results,route diagrams.
1.2 Tender Bid
Tender bid shall be submitted in single cover as detailed in para no. 3.5.6 of tender

document.

Pre- bid conference for this tender will be held on date, time and venue as given below:-

Pre- bid conference:
Date: 17.03.2017, Time: 15:00Hrs
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1.3.2

1.3.3

RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

Venue: RailTel Corporation of India Ltd., Eastern Region, 3"Floor, Chatterjee International
Centre, 33A, Jawaharlal Nehru Road, Kolkata — 700 071(Conference Room).

1.3. Qualifying Criteria
General

The tenderer should submit the details of experience of similar works or services in the
projects/works executed/under execution which should clearly bring out expertise in the work
as per Form no. 13.

The tenderer/s must submit along with his/their tender, certificates from the original user for
whom the project was undertaken certifying the date of award of contract, date of
completion, date of commissioning is the present working state of the system so
established.The tenderer shall submit these certificates for all the projects/works that he has
executed which only satisfy the minimum requirements in each case. The certificates are to
be submitted in original or their true copies duly signed by the tenderer, preferably as per
Form no. 2.

For qualifying in the tender, the bidder/tenderer should have the following Technical &
Financial capabilities for each section/tender that the tenderer is quoting:

1.3.3.1 Technical:

Tenderer should have completed at the time of tender opening during the last three financial
years i.e. current year & three previous financial years,

i) One (01) similar work for a minimum value of 35% of the advertised
Tender Value.
OR
1)) Two (02) similar works for a minimum value of 20% of the advertised Tender value
each.
OR
i) Three (03) similar works for a minimum value of 15% of the advertised Tender value
each.

1.3.3.2 Definition of similar work:

Works similar to the scope of work as contained in this tender shall mean

OFC works including Trenching, laying, Jointing, Splicing, Testing and Commissioning of
Optical Fiber Cables / Telecom Cable works.

OR
Installation & Commissioning of public Wi-Fi networks in Railway Stations /Metro Railway

Stations / Airports / Bus Terminals/ Ship Terminals / Malls with minimum 200 shops/
Educational Institutions.
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The work should have been executed for Govt. /PSUs / Telecom Service Providers/ IT
Infrastructure Providers/ Universities/ Autonomous Institutions.

1.3.3.3Financial:

1.3.4

1.35

Total contract amount received during the last 3 financial years and in the
current financial year should be a minimum of 150% of advertised tender
value. The certified copy of three years Audited Balance Sheet and Income
statement of just concluded year should be submitted as evidence.

The tenderer should have Registration No. for WCT/Service Tax/VAT/TIN/PAN in respective
states where work is to be executed or the tenderer shall give the undertaking to submit the
same on acceptance of tender in respective state where work is to be executed. Income tax
clearance certificate also to be submitted.

Each section is to be treated as a separate tender for evaluation purposes and the tenderer
need to have requisite technical and financial eligibility to qualify for multiple sections, if so
guoted, and will be dealt accordingly.

Each section shall be treated as a separate tender. A bidder may quote for
multiple section/tender.

1.3.5.1 Fulfillment of eligibility criteria as mentioned in the tender document is a pre- requisite for

consideration of the offer of the tenderer. If a tenderer submits offers for more than one
section, then the sum total of the credentials required for each section in which participated
shall have to be fulfilled by the tenderer for qualifying in the sections participated.

The rates quoted by the tenderer in a section shall have no bearing on the rates quoted by
him for any other section. Each section shall be treated as a separate tender and the tender
will be finalized accordingly. For the purposes of arriving at the valid lowest rate, each
section shall be considered as a separate entity. Separate tender document shall be used for
each section

1.3.6 Engineering Organization

The tenderer shall depute required number of Engineers andexperienced supervisors
in the given section for planning, supervision and execution of the work. The
gualification certificate and experience of these proposed personnel should be
enclosed along with the bid duly self attested.

1.3.7 Construction and Maintenance Machinery

The tenderer should furnish the details of the machinery and plants of own to be
deployed, in case the tenderer plans to use mechanized trenching.
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1.4 Last date of Submission

The tender shall be received up to 15:00hrs on 28.03.2017 at the office of Executive
Director, RailTel Corporation of India Ltd., Eastern Region, 3"“Floor, Chatterjee
International Centre, 33A, Jawaharlal Nehru Road, Kolkata — 700 071.

1.5 Date of Opening of Tender

The tenders will be opened at 15:30hrson 28.03.2017 at the same address as
mentioned in Para 1.10.

1.6 RailTel reserves the right:-

a) To verify, if so desired, the correctness of documentary evidence furnished by
the tenderer.

b) To verify the successful operation and performance of qualifying projects and
tenderer shall arrange permission for the same.

c) To carry out capability assessment of the bidder(s) including referral to in-house
Information.

d) RailTel shall not be responsible for any delay in the receipt of tenders and
reserves the right to accept/reject any or all tenders.

1.7 Work Load

The tenderer to submit the present work load of the telecom/related contracts in hand
as per the format (Form No 9). The performance of the tenderer with regard to
satisfactory execution of more than one contract simultaneously in the past shall be
taken into account.

1.8 Validity of Offer

The tenderer shall keep the offer open for 90 (Ninety) days from the date of
opening of tender. Within that period, the tenderer cannot withdraw his offer. This
period can be extended further, if required, by mutual agreement from time to time.
Anycontravention of the above condition will make the tenderer liable for forfeiture of
hisEarnest Money.

1.9 Completion Period of Work:

The work is to be executed and completed within 30 (Thirty) days to 90 days
(station wise completion period is given) from the date of issue of “Letter of
Acceptance” for the accepted tender.
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SIN Name of Stations Tender Notice No. :
Malda Town 60 Days
Durgapur 90 Days
New Farakka | 80Days | p,iire|/Tender/OT/ER/MQ/2016-17/996, dit-
1 | Rampurhut 90 Days
——— 01.03.2017
Siliguri 30 days
Alipurduar Jn 60 days
Digha 30 days
Balasore 60 days
Jharsuguda 90 Days
Khurda Road 60 Days
5 Bhadrak 90 Days | RailTel/Tender/OT/ER/HQ/2016-17/997, dt-.
Sambalpur 30 days | 01.03.2017
Vizianagaram | 30 days
Palasa 60 days
Srikakulam 60 Days
Samastipur 60 Days
Danapur 30 days
3 Parasnath 60 Days | RailTel/Tender/OT/ER/HQ/2016-17/998, dt-.
Singrauli 30 days | 01.03.2017
Mokama 90 Days
Katihar 60 days
Tinsukia 60 days
Jorhat Town 60 Days
4 Barpeta Road 60 days | RailTel/Tender/OT/ER/HQ/2016-17/999, dt.
Dimapur 60 days | 01.03.2017
Lumding 60 Days
Rangia 60 days

1.10 The List of Address to which correspondence and documents
Relating to the Contract should be sent:

Executive Director, RailTelCorporation of India Ltd., Eastern Region, 3"“Floor,
Chatterjee International Centre, 33A, Jawaharlal Nehru Road, Kolkata — 700
071.Phone: 91 (33) 4400 9999. Fax 91 (33) 4400 9990.

1.11 Earnest Money and Cost of tender document

Tenderer shall deposit a sum as indicated (section wise) at Page 3 as earnest money
and Cost of tender Document in the form of Bank Demand Draft drawn in favour of
RailTel Corporation of India Limited payable at Kolkata, separately for each
tender/section.

The tender not accompanied by Cost of Tender Document and Earnest Money
as mentioned above will be summarily rejected.

1.11.1The Earnest Money should be in any of the following forms:-

Demand draft, Bankers cheque. These forms of earnest money should be issued
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from any of the nationalized banks/Scheduled bank of India.

1.11.2The tenderers shall hold the offer open till such date as specified in Para 1.8 of
the tender document. It being understood that the tender documents have been
sold/issued to the tenderer and the tenderer has been permitted to tender in
consideration of the stipulation onhis part that after submitting his tender he will not
resile from his offer or modify the terms and conditions thereof in a manner not
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing
stipulation, the aforesaid amount deposited as Earnest Money shallbe liable to be
forfeited by RailTel.

1.11.3 The Earnest money may be forfeited.

a) If tenderer withdraws his/their tender during the period of tender validity specified
in Para 1.8 of tender document.

b) In the case of successful tenderer, If the tenderer fails to sign the contract in
accordance with Para 5.2 of Special Conditions of Contract and to furnish
Performance Bank Guarantee in accordance with Para 1.13 of tender document.

1.11.4 The Earnest money of unsuccessful tenderer will save as herein before
provided, be returned within reasonable time to the unsuccessful tenderer but RailTel
shall not be responsiblefor any loss or depreciation that may happen to the security
for the due performance of the above stipulation to keep offer open for the period
specified in the tender documents or to the Earnest Money while in their possession
nor be liable to pay interest thereon.

1.11.5 If the tender is accepted, the amount of Earnest Money will be held as
part of the security deposit for due and faithful fulfillment of contract.

1.12 Security Deposit

The amount of Earnest Money Deposit (EMD) of the successful tenderer shall be
adjusted towards Security Deposit (SD) is (5% of the contract value). The balance
SD amount will be recovered from the Contractor’s “on account” bills @10% of bill
amount till it reaches the 5% of contract value..

I. Unless otherwise specified in the special conditions, if any, the rates for
Deposit /rate of recovery/ mode of recovery shall be as under:

(@) Security Deposit for each work should be 5% of the contract
value.

(b) The rate of recovery should be at the rate of 10% of the bill amount till the full
security deposit is recovered.
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Security Deposits will be recovered from the running bills of the contractor and
no other mode of collecting SD such as SD in the form of instruments like BG,
FD etc shall be accepted towards Security Deposit.

Security Deposit shall be returned to the contractor after the complete
physical completion of the work in the section as certified by the competent
authority & submission of PBG of 10% of annual maintenance

cost in case of AMC. The competent authority shall normally be the
authority who is competent to sign the contract.

No interest will be payable upon the Earnest Money and Security Deposit or
amounts payable to the contractor under the Contract.

1.13 Performance Bank Guarantee

ii)

The successful bidder shall give a Performance Bank Guarantee in the
form of an irrevocable bank Guarantee amounting to 5% of contract
value for schedule as per Form No.4

The successful bidder shall have to submit a Performance Bank Guarantee
(PBG) within 15 (Fifteen) days from the date of issue of Letter of Acceptance
(LOA). Extension of time for submission of PBG beyond 15 (Fifteen) days and
up to 30 days from the date of issue of LOA may be given by the authority who
is competent to sign the contract agreement. However, a penal interest of 15%
per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31
day after the date of issue of LOA. In case the contractor fails to submit the
requisite PBG even after 60 days from the date of issue of LOA, the contract
shall be terminated duly forfeiting EMD and other dues, if any, payable against
that contract. The failed contractor shall be debarred from participating in re-
tender for that work.

The Performance Bank Guarantee shall be submitted by the successful bidder
after the Letter of Acceptance (LOA) has been issued, but before signing of
the contract agreement. This P.B.G shall be initially valid up to stipulated date
of completion plus 60 days beyond that. In case, the time for completion of
work gets extended, the contractor shall get the validity of P.B.G. extended to
cover such time for completion of work plus 60 days.

The value of P.B.G. to be submitted by the contractor will not change for
variation up to + 25% (either increase or decrease). In case during the course
of execution, value of the contract increases by more than + 25% of the
original contract value, an additional Performance Bank Guarantee amounting
to 5% (five percent) for the excess value over the original contract value shall
be deposited by the contractor.

The Performance Bank Guarantee (PBG) shall be released after a period of
12 months since the day of issue of PAC of the last section of the work &
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issue of Final Acceptance Certificate commencing immediately after
completion of the work in the section, which will be enforceable by RailTel.

In case of Annual Maintenance contract, the successful bidder shall also give
a performance bank guarantee in the form of an irrevocable bank guarantee
amounting to 10% of annual maintenance contract value as per Form no. 4
on issue of Last PAC of the section.

PBG should be valid for 60 days beyond the mandate maintenance period of 1
year currency period. This PBG is to be submitted on issue of Last PAC to be
eligible for being paid AMC charges.

PBG for maintenance shall be released after “satisfactory completion of
maintenanceperiod of one year”

Whenever the contract is rescinded, the Security Deposit as received
shall be forfeited and the Performance Bank Guarantee shall be encashed.
The balance work shall be got done independently without risk and cost of the
failed contractor. The failed contractor shall be debarred from participating in
the tender for executing the balance work. If the failed contractor is a JV or a
Partnership firm, then every member/partner of such a firm shall be debarred
from participating in the tender for the balance work in his/her individual
capacity or as a partner of any other JV/partnership firm.

1.14 Specifications

Reference of specifications of the important equipments and materials
required for execution of the contract is given in the Technical Specification (of
tender document). The work shall be executed in compliance with all the
technical requirements given therein.

The work shall be carried out as per Instructions from RailTel’s site incharge.
Drawings are indicative. In case of any mismatch or confusion between

drawingsand technical specifications, technical specifications shall be
final.Drawings are enclosed at Chapter 8.

1.15 Schedule of Requirement

The various items to be supplied and execution of the work by the tenderer for
the section are indicated in Schedule of Requirement as in chapter 2 of this
tender document. Payment of supplied items shall be done along with the
payment of execution after the measurement certified by engineer in charge.
The tenderer is advised to quote single percentage ‘at par with /above/below
the RailTel’s total tendered cost of schedule of work’.
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1.16 Work to be done by RailTel

i) Making available Equipment room, space for fixing of racks, termination
of OFC.
i) RailTel shall facilitate requisite letters etc. for RoW & other permissions

as required for carrying out the work.

1.17 Materials to be supplied/arranged by RailTel

i) 6U/9U Rack/Display unit
i) Ethernet Cable

i) UPS

iv) Fiber Switches

v) Access Switches

vi) Wi-Fi Access Points

Contractor shall take the above materials from the nominated store of RailTel
and keep the accountal of materials provided by RailTel for execution of work
& if any defect shall be brought in to the notice of Engineer-incharge.

Contractor shall return unused balance guantity to nominated store of RailTel
in good condition at his own cost. Reconciliation of materials shall be signed
jointly by the contractor and RailTel’ssite engineer.

1.18 Materials to be supplied by Contractor

)] All type of protection and clamping materials
1)) Joint Chambers

i) Man holes

iv) Route Indicators

V) Optical fiber cable

Vi) FMS

Vii) HDPE Duct

viii) Gl Pipe

IX) Power supply copper cable, distribution box etc.
X) PVC Conduit pipe& accessories

Xi) MCBs

Xii) Optical Patch cords
xiii)  Other items to meet end objective

Contractor shall supply & install the materials as mentioned above. The left over
materials if any shall be the property of the contractor. The payment shall be
done to the contractor as per actual installation at the site.

Tenderer’s special attention is invited to the fact thatRailTel shall supply material
as per Para 1.17.All other materials including the materials not specifically
covered in the Schedule of Requirement but required to achieve the end
objective are required to be supplied by the contractor.
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1.19 Submission of Information:

The tenderer shall submit all the required information in the relevant forms

attached tothis document and suitably numbering each page of the bid
documents with a contentlist indicating availability of various documents with their
serial numbers. In the absence of numbering of pages and the content list, there
is a likelihood of anyimportant document going unnoticed for which the tenderer
shall be solely responsible.

1.20 Warranty Support

The tenderer should submit their strategy for providing maintenance support

during maintenance, warranty and post warranty as per Para 5.16 of tender
document.

1.21 ON ACCOUNT PAYMENT

1.21.1 The Contractor shall be entitled to be paid from time to time by way of "On-

1.21.2

1.21.3

Account" payment only for such works as in the opinion of the Engineer he has
executed in terms of the contract. All payments due on the Engineer's or the
Engineer's Representative's certificates of measurements shall be subject to
any deductions which may be made under these presents and shall further be
subject to, unless otherwise required by Para 1.12 of these conditions, a
retention of ten (10%) percent by way of security deposits, until the amount of
security deposit by way of retained earnest money and such retentions shall
amount to 5% of the total value of the contract provided always that the
Engineer may by any certificate make any correction or modification in any
previous certificate which shall have been issued by him and that the Engineer
may withhold any certificate if the works or any part thereof are not being
carried out to his satisfaction.

Rounding off amounts: The total amount due shall be rounded off to the
nearest rupee i.e. sums less than 50 paise shall be omitted and sums of 50
paise and more uptoRs. 1/- will be reckoned as Rs. 1/-.

On-Account Payments not prejudicial to final settlements: “On Account’
payments made to the Contractor shall be without prejudice to the final making
up of the accounts (except where measurement are specifically noted in the
Measurement Book as “Final Measurements” and as such have been signed
by the Contractor) and shall in no respect be considered or used as evidence
of any facts stated in or to be inferred from such account not of any particular
quantity of work having been executed not of the manner of its execution being
satisfactory.
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1.21.4 Manner of payment: Unless otherwise specified, payments to the Contractor
will be made through RTGS as detailed by the contractor after deducting all &
necessary statutory deductions..

1.21.5 On-Account Payment for work completed will be released after the Trenching,
fixing of Gl Pipe and other protective works, HDPE Duct laying, PVC conduit
laying, Power cable laying, OFC blowingand back filling are completed/ OFC
laying by Horizontal Directional Drilling in totality in each Railway stationof the
section is completed, release of on-account payment will be considered.

1.21.6 PROGRESS PAYMENT FOR EXECUTIONOF WORK

On account progress payment after deducting statutory tax shall be made as
per following criteria.

1.21.6.1 70% (Seventy percent) of On-Account/Progress payment shall be made after
completion of the execution/ laying works in each Railway station of the
Section as specifiedin clause-1.21.5 (i.e:for SOR Item nos.1-6) after due
measurement to the satisfaction of Engineer.

1.21.6.2Remaining 25% (Twenty five percent) payment for SOR Item nos. 1-6 as well
as 95% (Ninety five percent) of SOR Item nos. 7-19 shall be made after final
measurement, successful Acceptance Test of cable works and testing and
commissioning of equipments.

1.21.6.3 Remaining 5%(Five percent) of the contract value shall be made after one
year of warranty period & issue of Final Acceptance Certificate (FAC).

1.21.6.4If Railway imposes any penalty on account of bad workmanship or delays, the
same shall be charged to the contractor back to back.

Please submit your Bank details (Bank Name, Branch Name, Account number &
IFS Code) and personal details (Name, Updated Postal address with PIN Code,
email id & contact No.) alongwith the offer.

k*kkkkkkkkkkkkk
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Chapter 2

SCHEDULE OF REQUIREMENTS
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Wi-Fi at Malda Town, Durgapur, New Farakka, Rampurhat, Siliguri, Alipurduar Jn,

Digha Railway Station

Ref: Tender No. RailTel/Tender/OT/ER/HQ/2016-17/996. Dt-01.03.2017

SOR
sl no

Item Description

Unit

Rate

Quanti
ty

Amount

Outdoor execution of open trench/ microtunnelling,
back filling/ reinstatement of excavated soil after
laying of duct. In normal case, Open trenching has
to be done; however, the duct laying should be
done in HDD method in places where open trench
is not possible/ permissible. The work has to be
carried out from RailTel/Railway PoP to platform
entrance or near by FOB.

Mtr

123.91

3,770

467,141

Breaking of pucca area, platform, Laying of HDPE
duct/Gl Pipe, pulling of OFC insde duct/Gl Pipe
and concreting on top of duct/Gl Pipe with surface
finishing. This includes supply of 50 mm Gl pipe,
wherever required.

Mtr

502.27

860

431,952

Pulling/drawing of 24 Fibre unarmoured OFC in
HDPE duct after laying of HDPE Duct in trench for
item no.(1) or clamping of duct on wall/pole/in
building/other areas. Splicing of OFC at mid
section with provisioning of joint pit and 24F joint
kit. All materials like Joint closure and RCC joint
pit/brick chamber, any kind of protection materials
as required at site, clamps, fittings, route markers
(at 100 mtr. interval) have to be provided by the
executing firm/agency. Supply of 24F OFC will be
done against sl no. 14a.

Mtr

25.70

3,845

98,817

Pulling/drawing of 24 Fibre OFC, 3Core 6 sgmm
copper cable seperately for OFC and power cable
in 30 mm. PVC conduit pipe (Quantity of SOR S/N-
4 ) in platform and concourse area. The work
includes fixing of PVC conduits with suitable
tie/clamps/ bends/ accessories/other installation
materials required. All materials, like, 30 mm PVC
conduit, with (clamps,tie, bends) etc and 3Core 6
sgmm (12 AWG, 1.21 KV grade) copper cable as
per ISI Standard have to be provided by the
executing firm/agency. Supply of 24F OFC will be
done against sl no. 14b.

Mtr

224.73

5,050

1,134,887
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Pulling/drawing of 6/12 Fibre OFC, 3Core 4 sqgmm
copper cable seperately for OFC and power cable
and CAT 6 cable, if required(50 mtr per Island) in
25 mm. PVC conduit pipe(Quantity of SOR S/N-5)
in platform and concourse area. The work includes
fixing of PVC conduits with suitable
tie/clamps/bends/ accessories/other installation
materials required. All materials, like, 25 mm PVC
conduit, with (clamps,tie, bends) etc, 3Core 4
sgmm (12 AWG, 1.21 KV grade) copper cable as
per ISI Standard and CAT 6 cable have to be
provided by the executing firm/agency. Supply of
6F & 12 F OFC will be done against sl no. 15 & 16.

Mtr

188.15

23,300

4,383,895

Provisioning & Installation of 10/16/32 A DP MCB
of reputed make(Havels/L&T/Legrand/
Siemens/GE/Anchor) with proper casing including
provisioning of 63A/DP MCB (2 nos/ station) and
provisioning of Multiple MCB ACDB (01 no/station)
as per ISI Standard in suitable PVC/Metallic Box
with key arrangement for distribution of AC supply.

No

447.00

112

50,064

Fixing or mounting of Switch/router/ UPS/ display
unit/ 6U/9U size Rack at suitable height on Wall,
Pole. All sorts of Angles, Nuts, Bolts, Clamps and
other accesoris required for installation to be
supplied by Contractor for VSS/RDN work
(Rack/display unit/router/ switch etc. supplied by
RailTel)

No

2316.00

18

41,688

Overhead OFC laying with all fixing arrangement
and supply of 6 core member strengthened
unarmoured Single Mode Optical fiber of reputed
make.

Mtr

40.00

900

36,000

Providing Earthing arrangement for Datacom
equipment (Maintenance Free Telecom Earthing
as Per drawing)

No

20633.19

144,431

10

Installation of Fiber/Access switches/UPS with
proper earthing of rack/switches/UPS with 6sgmm
green colour wire and Final Testing &
Commissioning.

No

20633.19

144,431

11

Provisioning & Installation of 2*24/2*12 Fibre (SC
type) FMS of reputed make(Raychem/TE
connectivity/3M)for Fiber Switches with all required
accessories (pigtails, connectors, patch panel etc.)
and splicing (with less than 0.03dB loss per splice)
of 2¥24/2*12 Fibre Cable as per site requirement.

No

18529.41

17

314,993

12

Provisioning & Installation of 2*6 Fibre (SC type)
FMS of reputed make (Raychem/TE
connectivity/3M)for Access Switches with all
required accessories(pigtails, connectors, patch
pannel etc.) and splicing (with less than 0.03dB
loss per splice) up to 2*12 Fibre as per site
requirement.

No

4552.67

62

282,286
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13 Supply of HDPE Duct 40/33 mm with Accessories Mitrs. 50.95 | 5,007 255.107
foritem no 1 and 2 as above.
Supply of 24 core metal strenghtened outdoor
14a | unarmoured OFC of reputed make for outside | Mtrs. 49.10 | 3770 185,107
platform area for item no- 3.
14b _Same as above, but for inside platform area for Mtrs. 4910 | 3250 150,575
item no-4.
Supply of 6 core metal strenghtened outdoor
15 | unarmoured OFC of reputed make foritem no 5 as | Mtrs. 9.73 | 6,400 62,272
above..
Supply of 12 core metal strenghtened outdoor
16 | unarmoured OFC of reputed make foritem no 5 as | Mtrs. 21.00 | 5,600 117,600
above...
17 Supply c.)f.SC - LC Patch Cord (3 Mtr.) (3M, TE No 208.45 137 28,558
Connectivity, R&M make only)
Supply of SC - SC Patch Cord (1 Mtr.), (3M, TE
18 Connectivity, R&M make only) ke 0] B8 17,324
Supply of SC - LC Patch Cord (1 Mtr.) (3M, TE
19 Connectivity, R&M make only) O AL el £0,220
Total (Excluding Sales Tax & service Tax as applicable) 83,76,338

(Rupees Eighty three lakhs seventy six thousand three hundred thirty eight only).

Above SOR is excluding of VAT/Sales Tax and Service Tax, but inclusive of all other rate and taxes
as applicable from time to time.
Tenderer shall quote all inclusive rates (percent), but there should be break up of basic price and all

type of applicable taxes including VAT/Sales Tax and Service tax.

Note: 1. The rate and amount shown in the Tender Document are rounded off to two decimal places. For
calculation purpose actual decimal places will be taken into consideration.

I/We undertake to execute the work at

as per schedule of work mentioned above.

% (in words:

(write ‘at par with’ or ‘below’ or ‘above’) the RailTel’s total estimated cost of work

percent)

conditions.

It is certified that |/We have inspected the site of work and acquainted myself or ourselveswith local

tender document.

I/We have carefully gone through the specifications, additional special conditions etc. attached with the

of Tender and further not to revoke the same before the expiry of such period.

I/We undertake to keep this offer valid for period indicated in Tender document from the dateof opening

Signature and Seal of the Tenderer

Note for
Guidance

[a] Tenderer should quote single percentage rate in row (i) above only at par with/above/below the

RailTel’s total estimated cost of work in the tender SOR.

[b] The single percentage rate should be quoted both in figures and words

[d] If none of the ‘at par with’/’below’/’above’ is mentioned by the tenderer in row (i) above, the
quoted single percentage will be treated below the RailTel’s estimated cost of work.

Page 21 of 122



RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

Wi-Fi at Balasore, Jharsuguda, Khurda Road, Bhadrak, Sambalpur, Vizianagaram,
Palasa, Srikakulam Railway Station
Ref: Tender No. RailTel/Tender/OT/ER/HQ/2016-17/997 dtd01.03.2017.

SOR
sl no

Item Description

Unit

Rate

Quantity

Amount

Outdoor execution of open trench/ microtunnelling,
backfilling/ reinstatement of excavated soil after
laying of duct. In normal case, Open trenching has
to be done; however, the duct laying should be
done in HDD method in places where open trench
is not possible/ permissible. The work has to be
carried out from RailTel/Railway PoP to platform
entrance or near by FOB.

Mtr

179.05

5150

922,108

Breaking of pucca area, platform, Laying of HDPE
duct/GI Pipe, pulling of OFC insde duct/Gl Pipe
and concreting on top of duct/Gl Pipe with surface
finishing. This includes supply of 50 mm GI pipe,
wherever required.

Mtr

500.90

1130

566,017

Pulling/drawing of 24 Fibre unarmoured OFC in
HDPE duct after laying of HDPE Duct in trench for
item no.(1) or clamping of duct on wall/pole/in
building/other areas. Splicing of OFC at mid
section with provisioning of joint pit and 24F joint
kit. All materials like Joint closure and RCC joint
pit/brick chamber, any kind of protection materials
as required at site, clams, fittings, route markers
(at 100 mtr. interval) have to be provided by the
executing firm/agency. Supply of 24F OFC will be
done against sl no. 14a.

Mtr

28.78

5392

155,182

Pulling/drawing of 24 Fibre OFC, 3Core 6 sgmm
copper cable seperately for OFC and power cable
in 30 mm. PVC conduit pipe (Quantity of SOR S/N-
4 ) in platform and concourse area. The work
includes fixing of PVC conduits with suitable
tie/clamps/ bends/ accessories/other installation
materials required. All materials, like, 30 mm PVC
conduit, with (clamps.tie, bends) etc and 3Core 6
sgmm (12 AWG, 1.21 KV grade) copper cable as
per ISl Standard have to be provided by the
executing firm/agency. Supply of 24F OFC will be
done against sl no. 14b.

Mtr

223.93

6640

1,486,895
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Pulling/drawing of 6/12 Fibre OFC, 3Core 4 sgmm
copper cable seperately for OFC and power cable
and CAT 6 cable, if required(50 mtr per Island) in
25 mm. PVC conduit pipe(Quantity of SOR S/N-5)
in platform and concourse area. The work includes
fixing of PVC conduits with  suitable
tie/clamps/bends/ accessories/other installation
materials required. All materials, like, 25 mm PVC
conduit, with (clamps,tie, bends) etc, 3Core 4
sgmm (12 AWG, 1.21 KV grade) copper cable as
per I1SI Standard and CAT 6 cable have to be
provided by the executing firm/agency. Supply of
6F & 12 F OFC will be done against sl no. 15 & 16.

Mtr

188.46

29200

5,503,032

Provisioning & Installation of 10/16/32 A DP MCB
of reputed make(Havels/L&T/Legrand/
Siemens/GE/Anchor) with proper casing including
provisioning of 63A/DP MCB (2 nos/ station) and
provisioning of Multiple MCB ACDB (01 no/station)
as per ISI Standard in suitable PVC/Metallic Box
with key arrangement for distribution of AC supply.

No

447.00

143

63,921

Fixing or mounting of Switch/router/ UPS/display
unit/ 6U/9U size Rack at suitable height on Wall,
Pole. All sorts of Angles, Nuts, Bolts, Clamps and
other accesoris required for installation to be
supplied by Contractor for VSS/RDN work
(Rack/display unit/router/ switch etc. supplied by
RailTel)

No

2316.00

25

57,900

Overhead OFC laying with all fixing arrangement
and supply of 6 core member strengthened
unarmoured Single Mode Optical fiber of reputed
make.

Mtr

40.00

1251

50,040

Providing Earthing arrangement for Datacom
equipment (Maintenance Free Telecom Earthing
as Per drawing)

No

20633.00

165,064

10

Installation of Fiber/Access switches/UPS with
proper earthing of rack/switches/UPS with 6sqmm
green colour wire and Final Testing &
Commissioning

No

20633.00

165,064

11

Provisioning & Installation of 2*24/2*12 Fibre (SC
type) FMS of reputed make(Raychem/TE
connectivity/3M etc.)for Fiber Switches with all
required accessories (pigtails, connectors, patch
pannel etc.) and splicing (with less than 0.03dB
loss per splice) of 2*24/2*12 Fibre Cable as per
site requirement.

No

18529.00

24

444,696

12

Provisioning & Installation of 2*6 Fibre (SC type)
FMS of reputed make(Raychem/TE
connectivity/3M etc.)for Access Switches with all
required accessories (pigtails, connectors, patch
pannel etc.) and splicing (with less than 0.03dB
loss per splice) up to 2*12 Fibre as per site
requirement.

No

4553.00

85

387,005
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13 Supply of HDPE Duct 40/33 mm with Accessories Mitrs. 50.95 | 6,887 3,50.893
foritem no 1 and 2 as above.
Supply of 24 core metal strenghtened outdoor

1l4a | unarmoured OFC of reputed make for outside | Mtrs. 49.10 | 5,388 2,64,551
platform area for item no- 3.

14b Same as above, but for inside platform area for Mtrs. 49.10 | 4,590 2.25 369
item no-4.
Supply of 6 core metal strenghtened outdoor

15 | unarmoured OFC of reputed make foritem no 5 as | Mtrs. 9.73 | 10100 98,273
above..
Supply of 12 core metal strenghtened outdoor

16 | unarmoured OFC of reputed make for item no 5 as | Mtrs. 21.00 4900 1,02,900
above.

17 Supply (_)f_ SC - LC Patch Cord (3 Mtr.) (3M, TE No 208.45 196 40,856
Connectivity, R&M make only)

18 Supply qf_SC - SC Patch Cord (1 Mtr.)), (3M, TE No 254 77 114 29044
Connectivity, R&M make only)

19 Supply c_Jf_ SC - LC Patch Cord (1 Mtr.) (3M, TE NoO 208.45 134 27.932
Connectivity, R&M make only)

Total (Excluding Sale_s Tax & service Tax as 11,106,741
applicable)

(Rupees One crore eleven lakhs six thousand seven hundred forty one only).

Above SOR is Excluding VAT/Sales Tax and Service Tax, but inclusive of all other rate and
taxes.Tenderer shall quote all inclusive rates (percent), but there should be break up of basic price
and all type of applicable taxes including VAT/Sales Tax and Service tax.

Note: 1. The rate and amount shown in the Tender Document are rounded off to two decimal places. For
calculation purpose actual decimal places will be taken into consideration.

I/We undertake to execute the work at % (in words: percent)

(write ‘at par with’ or ‘below’ or ‘above’) the RailTel’s total estimated cost of work

as per schedule of work mentioned above.

iii. It is certified that |/We have inspected the site of work and acquainted myself or ourselveswith local

conditions.

iii I/We have carefully gone through the specifications, additional special conditions etc. attached with the

tender document.

iv. I/We undertake to keep this offer valid for period indicated in Tender document from the dateof opening

of Tender and further not to revoke the same before the expiry of such period.

Signature and Seal of the Tenderer

Note for
Guidance

[a] Tenderer should quote single percentage rate in row (i) above only at par with/above/below the
RailTel’s total estimated cost of work in the tender SOR.

[b] The single percentage rate should be quoted both in figures and words

[d] If none of the ‘at par with’/’below’/’above’ is mentioned by the tenderer in row (i) above, the

quoted single percentage will be treated below the RailTel’s estimated cost of work.
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Wi-Fi at Samastipur, Danapur, Parasnath, Singrauli, Mokama, Katihar Railway Station
Ref: Tender No. RailTel/Tender/OT/ER/HQ/2016-17/998 dtd. 01.03.2017

SOR

sl no Item Description Unit Rate Quantity | Amount

Outdoor  execution of open trench/
microtunnelling, backfilling/ reinstatement of
excavated soil after laying of duct. In normal
case, Open trenching has to be done;
1 however, the duct laying should be done in Mtr 269.47 | 3,390 913,503
HDD method in places where open trench is
not possible/ permissible. The work has to be
carried out from RailTel/Railway PoP to
platform entrance or near by FOB.

Breaking of pucca area, platform, Laying of
HDPE duct/GI Pipe, pulling of OFC insde
2 duct/GI Pipe and concreting on top of duct/Gl Mtr 497.40 900 447,660
Pipe with surface finishing. This includes
supply of 50 mm Gl pipe, wherever required.

Pulling/drawing of 24 Fibre unarmoured OFC
in HDPE duct after laying of HDPE Duct in
trench for item no.(1) or clamping of duct on
wall/pole/in building/other areas. Splicing of
OFC at mid section with provisioning of joint
pit and 24F joint kit. All materials like Joint
closure and RCC joint pit/brick chamber, any
kind of protection materials as required at
site, clams, fittings, route markers (at 100 mtr.
interval) have to be provided by the executing
firm/agency. Supply of 24F OFC will be done
against sl no. 14a.

Mtr 27.02 | 3,458 93,435

Pulling/drawing of 24 Fibre OFC, 3Core 6
sgmm copper cable seperately for OFC and
power cable in 30 mm. PVC conduit pipe
(Quantity of SOR S/N-4 ) in platform and
concourse area. The work includes fixing of
PVC conduits with suitable tie/clamps/ bends/
4 accessories/other installation materials Mtr 203.70 | 6,320 | 1,287,384
required. All materials, like, 30 mm PVC
conduit, with (clamps,tie, bends) etc and
3Core 6 sgmm copper cable as per ISl
Standard have to be provided by the
executing firm/agency. Supply of 24F OFC
will be done against sl no. 14b.
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Pulling/drawing of 6/12 Fibre OFC, 3Core 4
sgmm copper cable seperately for OFC and
power cable and CAT 6 cable, if required(50
mtr per Island) in 25 mm. PVC conduit
pipe(Quantity of SOR S/N-5) in platform and
concourse area. The work includes fixing of
PVC conduits with suitable tie/clamps/bends/
accessories/other installation materials
required. All materials, like, 25 mm PVC
conduit, with (clamps,tie, bends) etc, 3Core 4
sgmm copper cable as per ISI Standard and
CAT 6 cable have to be provided by the
executing firm/agency. Supply of 6F & 12 F
OFC will be done against sl no. 15 & 16.

Mtr

188.55

23,400

4,412,070

Provisioning & Installation of 10/16/32 A DP
MCB of reputed make(Havels/L&T/Legrand/
Siemens/GE/Anchor) with  proper casing
including provisioning of 63A/DP MCB (2 nos/
station) and provisioning of Multiple MCB
ACDB (01 no/station) as per ISI Standard in
suitable  PVC/Metallic Box with key
arrangement for distribution of AC supply.

No

447.00

128

57,216

Fixing or mounting of Switch/router/
UPS/display unit/ 6U/9U size Rack at suitable
height on Wall, Pole. All sorts of Angles, Nuts,
Bolts, Clamps and other accesoris required
for installation to be supplied by Contractor for
VSS/RDN work (Rack/display unit/router/
switch etc. supplied by RailTel)

No

2316.00

18

41,688

Overhead OFC laying with all fixing
arrangement and supply of 6 core member
strengthened unarmoured Single Mode
Optical fiber of reputed make.

Mtr

40.00

240

Providing Earthing arrangement for Datacom
equipment (Maintenance Free  Telecom
Earthing as Per drawing)

No

20633.00

123,798

10

Installation of Fiber/Access switches/UPS
with proper earthing of rack/switches/UPS
with 6sgmm green colour wire and Final
Testing & Commissioning

No

20633.00

123,798

11

Provisioning & Installation of 2*24/2*12 Fibre
(SC type) FMS of reputed make(Raychem/TE
connectivity/3M etc.)for Fiber Switches with
all required accessories (pigtails, connectors,
patch pannel etc.) and splicing (with less than
0.03dB loss per splice) of 2*24/2*12 Fibre
Cable as per site requirement.

No

18529.00

20

3,70,580

12

Provisioning & Installation of 2*6 Fibre (SC
type) FMS of reputed make(Raychem/TE
connectivity/3M etc.)for Access Switches with
all required accessories (pigtails, connectors,
patch pannel etc.) and splicing (with less than
0.03dB loss per splice) up to 2*12 Fibre as
per site condition.

No

4553.00

70

3,18,710

Page 26 of 122



RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

13 | Supply of HDPE Duct 40/33 mm with | . 50.95 | 4,661 | 2,37,478
Accessories for item no 1 and 2 as above.
Supply of 24 core metal strenghtened outdoor

14a | unarmoured OFC of reputed make for outside Mtrs. 49.10 | 3,390 1,66,449
platform area for item no- 3.

14b Same as above, but for inside platform area Mtrs. 49.10 | 4,520 221,032
for item no-4.
Supply of 6 core metal strenghtened outdoor

15 | unarmoured OFC of reputed make for item no Mtrs. 9.73 | 8,200 79,786
5 as above..
Supply of 12 core metal strenghtened outdoor

16 | unarmoured OFC of reputed make for item no Mtrs. 21.00 | 3,800 79,800
5 as above...
Supply of SC - LC Patch Cord (3 Mtr.) (3M,

17 TE Connectivity, R&M make only) RO 08,45 156 32,518
Supply of SC - SC Patch Cord (1 Mtr.), (3M,

18 TE Connectivity, R&M make only) AL el e 20,382
Supply of SC - LC Patch Cord (1 Mtr.) (3M,

19 TE Connectivity, R&M make only) No 2083 sl e °

Total (Excluding Sale_s Tax & service Tax as 9,049,272
applicable)

(Rupees Ninety lakhs forty nine thousand two hundred seventy two only)

Above SOR is Excluding VAT/Sales Tax and Service Tax, but inclusive of all other rate and
taxes.Tenderer shall quote all inclusive rates (percent), but there should be break up of basic price
and all type of applicable taxes including VAT/Sales Tax and Service tax.

Note: 1. The rate and amount shown in the Tender Document are rounded off to two decimal places. For
calculation purpose actual decimal places will be taken into consideration.

I/We undertake to execute the work at % (in words: percent)

i. (write ‘at par with’ or ‘below’ or ‘above’) the RailTel’s total estimated cost of work

as per schedule of work mentioned above.

iii. It is certified that |/We have inspected the site of work and acquainted myself or ourselveswith local
conditions.

iii I/We have carefully gone through the specifications, additional special conditions etc. attached with the
tender document.

iv. I/We undertake to keep this offer valid for period indicated in Tender document from the dateof opening
of Tender and further not to revoke the same before the expiry of such period.

Signature and Seal of the Tenderer

Note for | [a] Tenderer should quote single percentage rate in row (i) above only at par with/above/below the
Guidance | RailTel’s total estimated cost of work in the tender SOR.

[b] The single percentage rate should be quoted both in figures and words

[d] If none of the ‘at par with’/’below’/’above’ is mentioned by the tenderer in row (i) above, the

guoted single percentage will be treated below the RailTel’s estimated cost of work.
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Wi-Fi at Tinsukia, Jorhat Town, Barpeta Road, Dimapur, Lumding, Rangia
Ref: Tender No. RailTel/Tender/OT/ER/HQ/2016-17/999 dtd. 01.03.2017

SOR
sl no

Item Description

Unit

Rate

Quantity

Amount

Outdoor execution of open trench/ microtunnelling,
backfilling/ reinstatement of excavated soil after
laying of duct. In normal case, Open trenching has to
be done; however, the duct laying should be done in
HDD method in places where open trench is not
possible/ permissible. The work has to be carried out
from RailTel/Railway PoP to platform entrance or
near by FOB.

Mtr

122.10

5,650

689,865

Breaking of pucca area, platform, Laying of HDPE
duct/GI Pipe, pulling of OFC insde duct/GI Pipe and
concreting on top of duct/Gl Pipe with surface
finishing. This includes supply of 50 mm GI pipe,
wherever required.

Mtr

502.00

680

341,360

Pulling/drawing of 24 Fibre unarmoured OFC in
HDPE duct after laying of HDPE Duct in trench for
item no.(1) or clamping of duct on wall/pole/in
building/other areas. Splicing of OFC at mid section
with provisioning of joint pit and 24F joint kit. All
materials like Joint closure and RCC joint pit/brick
chamber, any kind of protection materials as
required at site, clams, fittings, route markers (at 100
mtr. interval) have to be provided by the executing
firm/agency. Supply of 24F OFC will be done against
sl no. 14a.

Mtr

23.85

5,763

137,448

Pulling/drawing of 24 Fibre OFC, 3Core 6 sgmm
copper cable seperately for OFC and power cable in
30 mm. PVC conduit pipe (Quantity of SOR S/N-4)
in platform and concourse area. The work includes
fixing of PVC conduits with suitable tie/clamps/
bends/ accessories/other installation materials
required. All materials, like, 30 mm PVC conduit,
with (clamps,tie, bends) etc and 3Core 6 sqgmm(12
AWG,1.21 grade) copper cable as per ISI Standard
have to be provided by the executing firm/agency.
Supply of 24F OFC will be done against sl no. 14b.

Mtr

259.80

2,960

769,008
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Pulling/drawing of 6/12 Fibre OFC, 3Core 4 sgmm
copper cable seperately for OFC and power cable
and CAT 6 cable, if required(50 mtr per Island) in 25
mm. PVC conduit pipe(Quantity of SOR S/N-5) in
platform and concourse area. The work includes
fixing of PVC conduits with suitable
tie/clamps/bends/  accessories/other installation
materials required. All materials, like, 25 mm PVC
conduit, with (clamps,tie, bends) etc, 3Core 4
sqmm(12AWG,1.21 grade) copper cable as per ISI
Standard and CAT 6 cable have to be provided by
the executing firm/agency. Supply of 6F & 12 F OFC
will be done against sl no. 15 & 16.

Mtr

187.90

18,600

3,494,940

Provisioning & Installation of 10/16/32 A DP MCB of
reputed make(Havels/L&T/Legrand/
Siemens/GE/Anchor) with proper casing including
provisioning of 63A/DP MCB (2 nos/ station) and
provisioning of Multiple MCB ACDB (01 no/station)
as per ISI Standard in suitable PVC/Metallic Box
with key arrangement for distribution of AC supply.

No

447.00

83

37,101

Fixing or mounting of Switch/router/ UPS/display
unit/ 6U/9U size Rack at suitable height on Wall,
Pole. All sorts of Angles, Nuts, Bolts, Clamps and
other accesoris required for installation to be
supplied by Contractor for VSS/RDN work
(Rack/display unit/router/ switch etc. supplied by
RailTel)

No

2316.00

14

32,424

Overhead OFC laying with all fixing arrangement
and supply of 6 core member strengthened
unarmoured Single Mode Optical fiber of reputed
make.

Mtr

40.00

700

28,000

Providing Earthing arrangement for Datacom
equipment (Maintenance Free Telecom Earthing as
Per drawing)

No

20633.00

123,798

10

Installation of Fiber/Access switches/UPS with
proper earthing of rack/switches/UPS with 6sgmm
green colour wire and Final Testing &
Commissioning

No

20633.00

123,798

11

Provisioning & Installation of 2*24/2*12 Fibre (SC
type) FMS of reputed make(Raychem/TE
connectivity/3M etc.)for Fiber Switches with all
required accessories (pigtails, connectors, patch
pannel etc.) and splicing (with less than 0.03dB loss
per splice) of 2*24/2*12 Fibre Cable as per site
reguirement.

No

18529.00

12

222,348

12

Provisioning & Installation of 2*6 Fibre (SC type)
FMS of reputed make(Raychem/TE connectivity/3M
etc.)for Access Switches with all required
accessories (pigtails, connectors, patch pannel etc.)
and splicing (with less than 0.03dB loss per splice)
up to 2*12 Fibre as per site requirement.

No

4553.00

47

2,13,991
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13 Supply of HDPE Duct 40/33 mm with Accessories Mtrs. 50.95 6.681 3.40.397
foritem no 1 and 2 as above.
Supply of 24 core metal strenghtened outdoor

1l4a | unarmoured OFC of reputed make for outside Mtrs. 49.10 5650 2,77,415
platform area for item no- 3.

14b ﬁg_rze as above, but for inside platform area for item Mtrs 49.10 1560 76,596
Supply of 6 core metal strenghtened outdoor

15 | unarmoured OFC of reputed make for item no 5 as Mtrs. 9.73 4,200 40,866
above..
Supply of 12 core metal strenghtened outdoor

16 | unarmoured OFC of reputed make for item no 5 as | Mtrs. 21.00 5,400 113,400
above...
Supply of SC - LC Patch Cord (3 Mtr.) (3M, TE

17 Connectivity, R&M make only) ho 208.45 101 21,053
Supply of SC - SC Patch Cord (1 Mtr.), (3M, TE

18 Connectivity, R&M make only) plo 24, 1 e 12,229
Supply of SC - LC Patch Cord (1 Mtr.) (3M, TE

19 Connectivity, R&M make only) A 208515 i 16,051

Total (Excluding Sales Tax & service Tax as applicable) 71,12,271

(Rupees Seventy one lakhs twelve thousand two hundred seventy one only).

Above SOR is Excluding VAT/Sales Tax and Service Tax, but inclusive of all other rate and
taxes.Tenderer shall quote all inclusive rates (percent), but there should be break up of basic price
and all type of applicable taxes including VAT/Sales Tax and Service tax.

Note: 1. The rate and amount shown in the Tender Document are rounded off to two decimal places. For
calculation purpose actual decimal places will be taken into consideration.

I/We undertake to execute the work at

per schedule of work mentioned above.

% (in words:

(write ‘at par with’ or ‘below’ or ‘above’) the RailTel’s total estimated cost of work as

percent)

conditions.

It is certified that I/We have inspected the site of work and acquainted myself or ourselveswith local

tender document.

I/We have carefully gone through the specifications, additional special conditions etc. attached with the

Tender and further not to revoke the same before the expiry of such period.

I/We undertake to keep this offer valid for period indicated in Tender document from the dateof opening of

Signature and Seal of the Tenderer

Note for
Guidance

[a] Tenderer should quote single percentage rate in row (i) above only at par with/above/below the

RailTel’s total estimated cost of work in the tender SOR.

[b] The single percentage rate should be quoted both in figures and words

[d] If none of the ‘at par with’/’below’/’above’ is mentioned by the tenderer in row (i) above, the quoted

single percentage will be treated below the RailTel’s estimated cost of work.
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Tentative Quantities for individual items as per SOR sl nos (For item no. 8, the quantities

will be operated as per site requirement & with the approval of Project Incharge)

RailTel/Tender/OT/ER/HQ/2016-17/996. dtd. 01.03.2017

SSIR Unit Malda Durgapur New Rampurhut | Siliguri Alipurduar Digha Total
no. Town 9ap Farakka P 9 Jn 9
1 Mtr 640 710 0 690 360 1370 0 3,770
2 Mtr 150 150 80 100 200 100 80 860
3 Mtr 653 724 0 704 367 1397 0 3,845
4 Mtr 1,290 1,290 200 200 1,670 200 200 5,050
5 Mtr | 3,900 3,900 2,700 2,700 4,700 2,700 2,700 23,300
6 No 25 25 9 10 24 10 9 112
7 No 3 3 2 2 4 2 2 18
9 No 1 1 d 1 1 1 1 7
10 No 1 1 1 1 1 1 1 7
11 No 4 4 1 1 5 1 1 17
12 No 13 13 6 7 10 7 6 62
13 | Mtrs. 857 928 112 836 632 1530 112 5,007
14 | Mtrs. | 1,630 1,700 0 690 1,630 1,370 0 7,020
15 | Mtrs. | 1,700 1,700 200 200 2,200 200 200 6,400
16 | Mtrs. 300 300 1200 1200 200 1200 1200 5,600
17 No 30 30 11 12 31 12 11 137
18 No 16 16 4 4 20 4 4 68
19 No 18 18 11 12 15 12 11 97
RailTel/Tender/OT/ER/HQ/2016-17/997 dtd01.03.2017
SOR : Jharsug | Khurda Samb | Viziana Srikakula
sl Unit | Balasore Bhadrak Palasa Total
no. uda Road alpur | geram m
1 Mtr 600 1100 1600 500 550 0 0 800 5,150
2 Mtr 150 150 250 100 130 150 100 100 1,130
3 Mtr 612 1122 1632 510 600 100 0 816 5,392
4 Mtr 870 1,290 2,050 200 800 1030 200 200 6,640
5 Mtr 3,900 3,900 6,300 2,700 3100 3700 2,700 2,900 29,200
6 No 25 25 35 10 13 17 9 9 143
7 No 3 3 5 2 4 4 2 2 25
9 No 1 1 1 1 1 1 1 1 8
10 No 1 1 1 1 1 1 1 1 8
11 No 4 4 6 1 3 4 1 1 24
12 No 13 13 19 7 9 12 6 6 85
13 | Mtrs. 816 1326 1969 643 796 255 133 949 6,887
14 | Mtrs. 1,170 2,090 3,150 500 1343 925 0 800 9,978
15 | Mtrs. 1,700 1,700 2,700 200 1400 1900 200 300 10,100
16 | Mtrs. 300 300 500 1200 200 0 1200 1200 4,900
17 No 30 30 44 12 24 34 11 11 196
18 No 16 16 24 4 20 26 4 4 114
19 No 18 18 24 12 20 20 11 11 134
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RailTel/Tender/OT/ER/HQ/2016-17/998 dtd. 01.03.2017

SOR
sl Unit | Samastipur | Danapur | Parasnath | Singrauli | Mokama Katihar Total
no.
1 Mtr 1300 650 750 0 500 190 3,390
2 Mtr 200 150 150 100 100 200 900
3 Mtr 1326 663 765 0 510 194 3,458
4 Mtr 1,670 1,290 1,290 200 200 1,670 6,320
5 Mtr 5,100 3,900 3,900 2,700 2,700 5,100 23,400
6 No 30 25 25 9 9 30 128
7 No 4 3 3 2 2 4 18
9 No 1 1 1 1 1 1 6
10 No 1 1 1 1 1 1 6
11 No 5 4 4 1 1 5 20
12 No 16 13 13 6 6 16 70
13 | Mtrs. 1591 867 969 133 643 459 4,661
14 | Mtrs. 2,570 1,640 1,740 0 500 1,460 7,910
15 | Mtrs. 2,200 1,700 1,700 200 200 2,200 8,200
16 | Mtrs. 400 300 300 1200 1200 400 3,800
17 No 37 30 30 11 11 37 156
18 No 20 16 16 4 4 20 80
19 No 21 18 18 11 11 21 100

RailTel/Tender/OT/ER/HQ/2016-17/999 dtd. 01.03.2017

S(s)IR Unit | Tinsukia Jemat Barpeta Dimapur | Lumdin Rangia Total
no. Town Road P 9 9
1 Mtr 4400 50 0 0 1150 50 5,650
2 Mtr 150 80 100 100 150 100 680
3 Mtr 4488 51 0 0 1173 51 5,763
4 Mtr 870 200 200 200 1,290 200 2,960
5 Mtr 3,900 2,700 2,700 2,700 3,900 2,700 18,600
6 No 25 9 9 9 21 10 83
7 No 3 2 2 2 3 2 14
9 No 1 1 1 1 1 1 6
10 No 1 1 1 1 1 1 6
11 No 4 1 1 1 4 1 12
12 No 13 6 6 6 9 7 47
13 | Mtrs. 4692 163 133 133 1377 184 6,681
14 | Mtrs. 4,970 50 0 0 2,140 50 7,210
15 | Mtrs. 1,700 200 200 200 1,700 200 4,200
16 | Mtrs. 300 1200 1200 1200 300 1200 5,400
17 No 30 11 11 11 26 12 101
18 No 16 4 4 4 16 4 48
19 No 18 11 11 11 14 12 77
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CHAPTER-3
INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING
3.1 GENERAL INSTRUCTIONS

3.1.1 Tender is invited by RailTel, Eastern Region, Kolkatafrom established and
reliable contractors forthe work detailed in chapter 1.

3.1.2 The Special Conditions of Contract, Instructions to Tenderers and Conditions
of Tendering, Technical Specifications & Supplement, Preamble including
Schedule of Requirements and all Annexure & Forms etc. shall, hereafter, be
collectivelyreferredto as the "Tender documents ". These regulations for
Tender and Contracts shall be read in conjunction with the General
Conditions of contract and shall be subject to modifications, additions or
suppression, overwrite by Special conditions of contract and/or special
specifications, if any, annexed to the tender document .

32 INTERPRETATIONS
The following terms wherever occurring in the tender document and wherever
used throughout the execution of the work, shall, unless excluded by or
repugnant to the context, have the meaning attributed thereto as follows:

a) "CONTRACT" Means the Contract resulting from the acceptance by the
Purchaser of this Tender whether in whole or in part.

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose
Tender has been accepted either in whole or in part.

c) "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in
supervisory capacity who shall be so declared by the Contractor and
who shall be authorized under a duly executed power of attorney to
receive materials issued by the Purchaser to the Contractor for the works.
He shall be responsible for proper execution of works at each or all places
and shall take orders from Purchaser’s Engineers and carry out the same.

d) ENGINEER-IN-CHARGE”  Shall mean an executive of RailTel in charge™ of
works and shall include the superior executives of RailTel. He is responsible
for ensuring that all field works covered by the contract are carried out
in accordance with approved designs, drawings & specifications and
conditions of contract as agreedto.

e) ‘ENGINEER" Shall mean the supervisor of RailTel in direct charge of
theworks.

f) "EQUIPMENT" Means all or any equipment considered necessary by the
Purchaser's  Engineers  for satisfactory operation, as a whole, of the
installations.
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"MONTH” Means any consecutive period of thirty days.

"MATERIALS” Means all equipments, components, fittings and other materials
including raw materials required to complete the work.

"PURCHASER" Means RailTel Corporation of India Limited, Eastern Region,
3" Floor, Chatterjee International Centre, 33A, Jawaharlal Nehru Road, Kolkata
- 700071

"PURCHASER’S ENGINEER" Means the Executive Director of RailTel or
successor who will decide all matters relating to design, manufacture,
and installation and commissioning of the plant and equipment at site.

"SUB-CONTRACTOR" Means an individual or a firm of Contractor or a
Company registered under Indian Company Act or an approved supplier
of materials to whom the Contractor sublets portions of the contract.

“CONSIGNEE” Means the person specified in the Acceptance of Tender to
whom Stores are to be delivered at the destination.

“INSPECTING OFFICER” Means the person, or organization specified in the
contract for the purpose of inspection of stores of work under the contract and
includes his/their authorized representative.

“RailTel” MeansRailTel Corporation of India Limited, Eastern Region, 3%
Floor, Chatterjee International Centre, 33A, Jawaharlal Nehru Road, Kolkata -
700 071.

“SITE” Means the areas to be taken up by the permanent works, together
with any other area or areas as shall be determined by the Purchaser's
Engineer, which may be placed at the disposal of the Contractor for the
purpose of the contract and also such area or areas used for store yards,
works yards or workshop in proximity of the works as the Purchaser’s
Engineer may have authorized as an extension of the site, irrespective of
the terms and conditions wunder which they are occupied by the
Contractor.

"TENDERER" Means and includes any firm of engineers or Contractors or
any company or body, corporate or otherwise, who submit the Tender which
has been invited.

"WORK OR WORKS" Means all or any of the items of the work for which the
Tenderer /Contractor has Tendered/contracted according to the
specifications, drawings and Annexure hereto annexed or to be implied there
from, or incidental thereto or to be hereafter specified or required in such
explanatory instructions and drawings, being in conformity with the original
specifications, drawings, Annexure and schedules and also such
instructions and drawings additional to the aforementioned as may from time
to time be issued by the Purchaser's Engineer during the progress of the
contracted work.
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“Expected risk”: DELETED.

“‘Near Relative”: -

The near relatives of all RailTel Employees either directly recruited or on
deputation are prohibited fromparticipation in tenders and execution of works in
the different units of RailTel. The detailed guidelines in this regardare given in
the following paragraphs: -

The near relatives for this purpose are defined as:

* Members of a Hindu Undivided family,

* They are husband and wife,

* The one is related to the other in the manner as father, mother, son (s) &
son’s wife (daughter-in-law),daughter(s), & daughter’'s husband (son-in-law),
brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-law).

As per Government of India’s CCS Conduct rule 4, no Government servant
shall in the discharge of his official duties deal with any matter or sanction any
contract to any company or for any other person if any member of his family is
employed in that company or firm or under that person or if he or any member
of his family is interested in such matter or contract in any other manner and
the Govt. Servant shall refer every such matter or contract to his official
superior. This clause is applicable to all RailTel employees in view of this as
soon as any RailTel employee becomes aware of the above aspect, he must
intimate this to the prescribed authority.

The Company or firm or any other person is not permitted to tender for works
in RailTel Unit in which his near relative(s) is (are) posted. Thetender/work will
be cancelled and earnest money/security deposit will be forfeited at any stage
whenever it is so noticed. The department will not pay any damages to the
company or firm or the concerned person. The company or firm or the person
will also be debarred for further participation in the concerned unit.

* The format of the certificate to be given is

L e e S/lol....I..........[....... [ e R hereby
certify that none of my relative(s) as defined in the tenderdocument is/ are
employed in RailTelunit. In case at any stage, it is found that the information
given by me is false/ incorrect,RailTel shall have the absolute right to take any
action as deemed fit/without any prior intimation to me”.

"WRITING" Includes all matters written, typewritten or printed either in whole or
in part.

“Constructional Plant” shall mean all appliances or things of whatsoever
nature required for the execution, completion or maintenance of the works or
the temporary works (as hereinafter defined) but do not include materials or
other things intended to form or forming part of the permanent work. (i)
“Temporary Works” shall mean all temporary works of every kind required for
the execution, completion and/or maintenance of the works. (ii) “Period of
maintenance” shall mean the specified period of the maintenance from the
date of completion of the work as certified by the Engineer.

Page 37 of 122



3.3

3.3.1

3.3.2

3.3.3

3.4

3.4.1

3.4.2

RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

Singular and Plural: Works importing the singular number shall also include the
plural and vice versa where the context requires.

Headings & marginal headings: The headings and marginal headings in these
general conditions are solely for the purpose of facilitating reference and shall
not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or the contract.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint him with all the local
conditions and factors which would have any effect on the performance of the
contract and cost of the stores. The purchaser shall not entertain any request
for clarifications from the tenderer regarding such local conditions. No request
for the change of price or time schedule of delivery of works/stores shall be
entertained after the offer is accepted on account of any local condition or
factor.

The intending tenderer is advised to study the tender document carefully. Any
submission of a quotation by the tenderer shall be deemed to have been
done after a careful study and examination of these documents with full
understanding of the implication thereof. These conditions and specifications
shall be deemed to have been accepted unless otherwise, specifically
commented upon by the Tenderer in his quotation. Failure to adhere to
anyone or all these instructions may render his offer liable to be ignored
without any reference.

Should a tenderer find discrepancies in, or omission from, the drawings or
any of the Tender documents or he has any doubt to their meaning, he
should at once notify the RailTel who may send a written clarification to
all Tenderers.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS &
DRAWINGS

The tenderer shall indicate Paragraph by Paragraph for each section of the
tender document that either his tender complies in every respect with the
requirements of each clause and sub clause or if not, precisely how they differ
from the requirements of the tender. In later case, the tenderer shall enclose
a separate statement as per proforma given, indicating only the deviations for
any clause or sub clause of Special Conditions of  Contract,
Instructions to Tenderers and Conditions of Tendering, Technical
Specifications, Preamble etc. which he proposes with justifications for
deviations proposed. The purchaser reserves the right to accept or reject
these deviations and his decision thereon shall be final (see Form 5).

Thematerial offered and execution of work shall be in accordance with the
drawings and specifications. Details of variation from the drawings and
specifications, if any, should be clearly indicated separately for each
annexure with justification for deviations proposed. The  Purchaser
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reserves the right to accept or reject these deviations and his decision
thereon shall be final.

Firms should give details of similar works carried out giving details of the name
of the project, date of award, length of the section, value of the contract, the
original execution period and the actual execution time taken.

The tenderer should serially number all the pages of the bid

SUBMISSION OF OFFERS

All offers in the prescribed formsshould be submitted before the time and date
fixed for the receipt of the offers. Offers received after the stipulated time and

date will be summarily rejected.

In case the date of opening happens to be a holiday, the tender will be
received and opened at the same time on the next working day.

All offers shall be either type written or written neatly in indelible ink in English.

Each page of the offer must be numbered consecutively. A reference to total
number of pages comprising the offer must be made at the top right
hand corner of the top page. The supporting documents should be submitted
either in original or duly signed by the authorized signatory of the tenderer.The
original documents shall be produced for verification when called for.

Quote in Figures and Words

All prices and other information like discounts etc. having a bearing on the
priceshall be written both in figures and in words in the prescribed offer form.
The tenderer is advised to quotesingle percentage rate at par/below/above of
the RailTel’'s total estimated cost for schedule of work. Incase of difference in
words and figures the amount written in words shall be taken into
consideration. In case the schedule of requirement quoted by tenderer is
incomplete with reference to tender document, the offer is liable to be rejected.

Tenderer shall quote all inclusive rates, but there should be break up of basic
price and all type of applicable taxes. Concessional rate of VAT/Sales
Tax/Services Tax shall be charged and against this, Form C will be provided to
the tenderer.

Attestation of alterations
No scribblingis permissible in the tender documents. Tender containing
erasures and alterations in the tender documents are liable to be rejected. Any
correction made by the tenderer/ tenderers in his/their entries must be signed
(not initialed) by him/them.

Tender bid
The tender bid should be submitted in single cover. The envelop should bear

the tender no., its description & date of closing.The original tender documents
purchased from this office/ down loaded from web site shall be submitted with
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each page duly signed and stamped along with the original offer.Last page of
Tender documents must bear full signature & office stamp of the tenderer.

Tender Bid:The tender bid shall consists of the following:-

i)
ii)
iii)
iv)
v)
Vi)
vii)
viii)
iX)

X)
Xi)
XVi)

3.6.

3.6.1

@)

(b)
(©)

3.6.2

3.6.3

3.6.4

Offer letter complete (Form No.1)

Schedule of Requirements (SOR).

Earnest Money in prescribed form. (Para 1.11 of tender document )

Constitution of Firm and Power of Attorney (in case of partnership
firm).

Clause wise compliance to tender conditions by signing of each page of tender
document & statement of deviations (Form No.5)

Similar  works executed Form No. 13 (Page-88 of tender
document)

User's Certificate Form No. 2 (Page-79 of tender document)

Any other information desired to be submitted by the tenderer.

Copy of registration/exemption certificate for EPF.

Registration with labour commissioner

Service tax registration

The present work load of the telecom/related contracts in hand as per the
format (Form 9) (Para 1.7 of tender document).

CONSTITUTION OFFIRM AND POWER OF ATTORNEY

Anyindividual(s) signingthe tender or other documentsconnected therewith
should specify whether he is signing:-

As sole proprietor of the concern or as attorney of the sole
proprietor;

As a partner or partners of the firm;

Asa Director, Manager or Secretary in the case of Limited Company duly
authorized by a resolution passed by the Board of  Directors or in
pursuance of the authority conferred by Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the
partners or the attorney duly authorized by all of them should sign the tender
and all other connected documents. The original Power of Attorney or other
documents empowering the individual or individuals to sign should be
furnished to the Purchaser for verification, if required.

The RailTelwill not be bound by Power of Attorney granted by the
tenderer or by the changes in the composition of the firm made
subsequent to the execution of the contract agreement.

In case where the Power of Attorney partnership deed has not been
executed in English, the true and authenticated copies of the translation
of the same by Advocate, authorized translators of Courts and
Licensed Petition Writers should be supplied by the Contractor(s) while
tendering for the work.
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3.6.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of

Joint Venture as the case may be in original or duly signed which is
subject to legal vetting by the CA of RCIL.

3.6.6 CONSORTIUM BIDS

3.6.6.1

3.6.6.2

3.6.6.3

3.6.6.4

3.6.6.5

3.7

In view of nature of work covered in the Bid documents, it is anticipated that some
of the intending Tenders will pool their resources and experience to form consortia.
In their own interest the tenders who form such consortia are advised to investigate
capabilities, availability of resources, experienced personnel, financial soundness,
past experience and concurrent engagements of constituting partners.

Consortia of tenders, if any, must clearly defined role / scope of work of each
partner / member. Further the legal agreement for a consortium must accompany
the bid and should clearly define the leader of such a consortium who will be the
contractor and will be responsible for timely completion of work as also during
execution of work, if awarded, coordinate with Purchaser on behalf of the
consortium, receive payments for the works executed and be liable for due
performance of the contract in all respect.

Qualification documents, details etc. must however, be provided for each member
firm complete in all respects strictly in requisite proforma.

A consortium form will not be subject to alteration with regard to change in
constituting firms and / or reorientation of roles. Any changes, if proposed by
consortium to take advantage of certain developments during evaluation stage will
render the bid liable to rejected. As all details are required to be furnished along
with the bids will be critically examined during evaluation of bids, it is imperative
that such details should have been thoroughly examined as a safeguard against a
possible disqualification of bids on these grounds.

All partners of the consortium shall be jointly and severally liable to the purchaser
for the execution of the entire contract in accordance with its terms.

RATES DURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates in case the
RailTel Administration negotiates for reduction of rates. Such negotiations
shall not amount to cancellation or withdrawal of the original offer and
the rates originally quoted will be binding on the tenderer/s.

3.8 NON-TRANSFERABILITY AND NON-REFUNDABILITY

3.9

The tender documents are not transferable. The cost of tender documents is
not refundable.

ERRORS, OMISSIONS & DISCREPANCIES

The Contractor(s) shallnot take any advantage of anymis-interpretation of the
conditions due to typing or any othererror and if in doubt, shall bring it to the
noticeofthe Engineerwithoutdelay. In case of any contradiction only the
printedrules, and books should be followed and no claim forthe mis-
interpretation shall be entertained.
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3.10 WRONG INFORMATION BY TENDERER
Ifthe tenderer/s deliberately gives/give wronginformationin his/their tender
which creates/create circumstancesforthe acceptance of his/their tender the
RailTel reserves the right to reject such tender at any stage & EMD as
submitted to be fortified.

3.11 AMENDMENT OF BID DOCUMENTS:

3.11.1 At any time, prior to the date for submission of bids, RailTel may, for any reason
whether suo motto or in response to clarification requested by a prospective
Bidder, modify the bid documents by amendments etc.

3.11.2The amendments shall be posted on website of RailTeland all bidders should
download from website. These amendments will be binding on all bidders.
RailTel shall make efforts to inform in writing or Fax to all prospective bidders
on the address intimated at the time of purchase of bid documents from the
RailTel. Those who are downloading tender document from website should
download the clarification also and submit with the tender document.

3.11.3 In order to afford prospective bidders reasonable time to take the
amendmentsinto account in preparing their bids, RailTelmay, at its
discretion,extendthe deadline for the submission/opening of bids suitably.

3.12 EVALUATION OF OFFER

3.12.1 The authority for the acceptance of the tender rests with the
Purchaser. The tenders received will be evaluated by the Purchaser to
ascertain the best acceptable tender in the interest of the Purchaser.

3.12.2 However, the purchaser shall not be bound to accept the lowest or any
tender.The purchaser reserves the right to accept any tender in respect of
the whole or any portion of the work specified in the tender paper orto sub-
divide the work among different Tenderers or to reduce the work or to accept
any tender for less than the tendered quantities.

3.13 AGREEMENT
The successful tenderer/s shall be required to execute an agreement with
RailTel for carrying out the work as per the tender document.

In case of AMC, a separate agreement shall be executed for maintenance
work.

3.14 TENDERER’S ADDRESS
Tenderershall state in the tender his valid postal address fully and clearly. Any
communication sentto the tenderers by post at his said address shall be
deemed to have reached the tenderer duly & timely, notwithstanding the fact
that the communication could not reach the tenderer at all or in time for
whatever reason. Important documents shall be sent by Registered Post.
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Chapter-4

GENERAL CONDITIONS OF CONTRACT

DEFINITIONS AND INTERPRETATION
4.1. Definitions:

411 The meaning of terms/interpretations shall be taken as defined in
Chapter- 3(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

4.2. GENERAL OBLIGATIONS

4.2.1 Execution Co-relation and intent of contract documents: The contract documents
shall be signed in triplicate by the RailTel and the Contractor. The contract
documents are complementary, and what is called for by any one shall be as binding
as if called of try all; the intention of the documents is to include all labour and
materials, equipments and transportation necessary for the proper execution of work.
Materials or work not covered by or properly inferable from any heading or class of
the specifications shall not be supplied by the RailTel to the contractors unless
distinctly specified in the contract documents. Materials or works described in words,
which so applied, have a well-known technical or trade meaning shall be held to refer
to such recognized standards.

4.2.2 If awork is transferred from the jurisdiction of one region of RailTel to another region
or to a Project authority or vice versa while the contract is in subsistence, the contract
shall be binding on the Contractor and the other region in the same manner & take
effect in all respects as if the Contractor and the other region were parties thereto
from the inception and the corresponding officer or the competent authority in the
other region will exercise the same powers and enjoy the same authority as conferred
to the Predecessor RailTel/Project under the original contract/agreement entered
into.

4.2.3 If for administrative or other reasons the contract is transferred to the other region of
RailTel the contract shall notwithstanding anything contained herein contrary thereto,
be binding on the Contractor and the other region in the same manner and take effect
in all respects as if the contractor and the other region had been parties thereto from
the date of this contract.

4.3. Law governing the contract

4.3.1 The Contract shall be governed by the law for the time being in force in the Republic
of India.

4.3.2 Compliance to regulations and bye-laws — The Contractor shall conform to the
provision of any statute relating to the works and regulations and bye-laws of any
local authority and of any water and lighting companies or undertakings, with whose
system the work is proposed to be connected and shall before making any variation
from the drawings or the specifications that may be necessitated by so confirming
give to the Engineer notice specifying the variation proposed to be made and the
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reason for making the variation and shall not carry out such variation until he has
received instructions from the Engineer in respect thereof. The Contractor shall be
bound to give all notices required by statue, regulations or by laws as aforesaid and
to pay all fees and taxes payable to any authority in respect thereof.

Communications to be in writing — All notices, communications, references and
complaints made by the RailTel or the Engineer or the Engineer’s representative or
the Contractor interest concerning the works shall be in writing and no notice,
communication, references or complaint not in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Executive
Director/RailTel the name, designation and address of his authorized agent and all
complaints, notices, communications and references shall be deemed to have been
duly given to the contract if delivered to the Contractor or his authorized agent or left
at or posted to the address so given and shall be deemed to have been so given in
the case of posting on day on which they would have reached such address in the
ordinary course of post or on the day on which they were so delivered or left. In the
case of contract by partners, any change in the constitution of the firm shall be
forthwith notified by contractor to the Executive Director /RailTel.

Occupation and use of land — No land belonging to or in the possession of the
Railway/RailTel shall be occupied by the contractor without the permission of the
RailTel. The Contractor shall not use, or allow to be used, the site for any purposes
other than that of executing the works.

4.7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the

contract or any part thereof or allow any person to become interested therein in any
manner whatsoever without the special permission in writing of the RailTel. Any
breach of this condition shall entitle the RailTel to rescind the contract under Para
4.58 of these conditions and also render the contractor liable for payment to the
RailTel in respect of any loss or damage arising or ensuring from such cancellation.
Provided always that execution of the details of the work by petty contractor under
the direct and personal supervision of the contractor or his agent shall not be deemed
to be sub-letting under this clause. The permitted subletting of work by the contractor
shall not establish any contractual relationship between the sub-contractor and the
RailTel and shall not relieve the Contractor of any responsibility under the Contract.

4.8.Assistance by the RailTel for the stores to be obtained by the Contractor:

4.9.

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the
market, RailTel may have agreed without any liability therefore, to endeavor to obtain
or assist the Contractor in obtaining the required quantities of such materials as may
be specified in the Tender. In the event of delay or failure in obtaining the required
guantities of the aforesaid materials, the Contractor shall not be deemed absolved of
his own responsibility and shall keep in touch with the day-to-day position regarding
their availability and accordingly adjust progress of works including employment of
labour and the RailTel shall not in any way be liable for the supply of materials or for
the non supply thereof for any reasons whatsoever not for any loss or damage arising
in consequence of such delay or non supply.

Railway Passes — No free Railway passes shall be issued byRailTel to the
Contractor or any of his employee/worker.
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Carriage of materials — No forwarding orders shall be issued by the RailTel for the
conveyance of Contractor’'s materials, tools and plant by Rail which may be required
for use in the works and the contractor shall pay full freight at public tariff rates
therefore.

Force Majeure Clause -If at any time, during the continuance of this Contract, the
performance, in whole or part, by either party, of any obligation under this contract
shall be prevented or delayed by reason of any war, hostility, act of the public enemy,
Civil Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes,
epidemics, quarantine restrictions, lockouts, any statute, statutory rules/ regulations,
order of requisitions issued by any Government Department or Competent Authority
of acts of God ( here-in-after referred to as event) then provided notice of the

happening of any such event is given by either party to the other within twenty one
days from the date of occurrence thereof, neither party shall, by reason of such
event, be entitled to terminate this Contract nor shall either party have any claim for
damage against the other in respect of such non- performance or delay in
performance, and the obligations under the Contract shall be resumed as soon as
practicable after such event has come to an end or ceased to exist, provided further
that if the performance in whole or part of any obligation under this Contract is
prevented or delayed by reason of any such event beyond a period as mutually
agreed to by the RailTel and the Contractor after any event or 60 days in the absence
of such an agreement whichever is more, either party may at its option terminate the
Contract provided also that if the contract is so terminated under this clause the
RailTel may at the time of such termination take over from the Contractor at prices as
provided for in the contract, all works executed or works under execution.

Representation on Works — The Contractor shall, when he is not personally present
on the site of the works place, keep a responsible agent at the works during working
hours who shall, on receiving reasonable notice, present himself to the Executive
Director/RailTel and orders given by the Engineer or the Engineer’s Representative to
the agent shall be deemed to have the same force as if they had been given to the
Contractor. Before absenting himself, the Contractor shall furnish the name and
address of his agent for the purpose of this clause and failure on the part of the
Contractor to comply with this provision at any time will entitle the RailTel to rescind
the contract under Para 4.58 of these conditions.

Relics and Treasures — All gold, silver, oil and other minerals of any description and
all precious stones, coins, treasures, relics, antiquities and other similar things which
shall be found in or upon the site shall be property of the RailTel and the Contractor
shall duly preserve the same to the satisfaction of the RailTel and shall from time to
time deliver the same to such person or persons as the RailTel may appoint to
receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or
remove except for the purpose of this contract, the sand, stone, clay ballast, earth,
rock or other substances or materials which may be obtained from any excavation
made for the purpose of the works or any building or produced upon the site at the
time of delivery of the possession thereof but all the substances, materials, buildings,
and produce shall be the property of the RailTel provided that the Contractor may,
with the permission of the Regional General Manger/RailTel, use the same for the
purpose of the works either free of cost or pay the cost of the same at such rates as
may be determined by the Engineer.
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Indemnity by Contractors — The Contract shall indemnify and save harmless the
RailTel from and against all actions, suit proceedings, losses, costs, damages,
charges, claims, and demands of every nature and description brought or recovered
against the RailTel by reason of any act or omission of the Contractor, his agents or
employees, in the execution of the works or in his guarding of the same. All sums
payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the actual loss or damage sustained,
and whether or not any damage shall have been sustained.

Completion Period

Subject to any requirement in the contract as to completion of any portion or portions
of the works before completion of the whole, the contractor shall fully and finally
complete the whole of the works comprised in the contract (with such modifications
as may be directed under conditions of this contract) by the date entered in the
contract or extended date in terms of the following clauses:

If any modifications have been ordered which in the opinion of the Engineer have
materially increased the magnitude of the work, then such extension of the contracted
date of completion may be granted as shall appear to the Engineer to be reasonable
in the circumstances, provided moreover that the Contractor shall be responsible for
requesting such extension of the date as may be considered necessary as soon
as the clause thereof shall arise and in any case not less than one month before the
expiry of the date fixed for completion of the works.

4.16.1.2 If in the opinion of the Engineer the progress of work has any time been delayed by

any act or neglect of RailTel's employees or by other contractor employed by the
RailTel under Para 4.19.4 of these conditions or in executing the work not forming
part of the contract but on which contractor’s performance necessarily depends or by
reason of proceeding taken or threat-tended by or dispute with adjoining or
neighboring owners or public authority arising otherwise through the Contractor’'s own
default etc. or by the delay authorized by the Engineer pending arbitration or in
consequences of the contractor not having received in due time
necessaryinstructions from the RailTel for which he shall have specially applied in
writing to the Engineer or his authorized representative then, upon happening of any
such event causing delay, the contractor shall immediately give notice thereof in
writing to the Engineer within 15 days of such happening but shall nevertheless
make constantly his best endeavors to bring down or make good the delay and shall
do all that may be reasonably required of him to the satisfaction of the Engineer to
proceed with the works. The contractor may also indicate the period for which the
work is likely to be delayed and shall be bound to ask for necessary extension of
time. The engineer on receipt of such request from the contractor shall consider the
same and shall grant such extension of time as in his opinion is reasonable having
regard to the nature and period of delay and the type and quantum of work affected
thereby. No other compensation shall be payable for works so carried forwarded to
the extended period of time, the same rates, terms and conditions of contract being
applicable as if such extended period of time was originally in the original contract
itself.
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In the event of any failure or delay by the RailTel to hand over the Contractor
possession of the lands necessary for the execution of the works or to give the
necessary notice to commence the works or to provide the necessary drawings or
instructions or any other delay caused by the RailTel due to any other cause
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or
alter the character thereof or entitle the contractor to damages or compensation
therefore but in any such case, the RailTel may grant such extension or extensions of
the completion date as may be considered reasonable.

Extension of time for delay due to contractor — The time for the execution of the work
or part of the works specified in the contract documents shall be deemed to be the
essence of the contract. If the contractor fails to complete the works within the time as
specified in the contract for the reasons other than the reasons specified in Para 4.11
and 4.16.1 above, the RailTel may, if satisfied that the works can be completed by
the contractor within reasonable short time thereafter, allow the contractor further
extension of time as the Engineer may decide. On such extension the RailTel will be
entitled without prejudice to any other right and remedy available on that behalf, to
recover from the contractor as agreed damages and not by way of penalty a sum
equivalent to 0.5% of the contract value of the works for each week or part of the
week for a period up to ten weeks and thereafter at the rate of 0.7% for each week of
delay or part thereof for another ten weekssubject to a maximum of 12% of the
contract value.

For the purpose of this clause, the contract value of the works shall be taken as value
of work as per contract agreement including any supplementary work order/contract
agreement issued. Provided also, that the total amount of liquidated damages under
this condition shall not exceed 12% of the total value of the contract. Provided further,
that if the RailTel is not satisfied that the works can be completed by the Contractor
and in the event of failure on the part of the contractor to complete the work within
further extension of time allowed as aforesaid, the RailTel shall be entitled, without
prejudice to any other right or remedy available in that behalf, to appropriate the
contractor's security deposit and rescind the contract under Para 4.58 of these
conditions, whether or not actual damage is caused by such default.

lllegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf to
the Contractor or his partner, agent or servant or anyone on his behalf, to any officer
or employees of the RailTel, or to any person on his behalf in relation to obtaining or
the execution of this or any other contract with the RailTel shall, in addition to any
criminal liability which he may incur, subject the contractor to the rescission of the
contract and all other contracts with the RailTel and to the payment of any loss or
damage resulting from such decision and the RailTel shall be entitled to deduct the
amounts so payable from any moneys due to the Contractor (s) under this contract or
any other contracts with the RailTel.

4.17.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings

or transactions either directly or indirectly with any employee of the RailTel and if he
shall do so, the RailTel shall be entitled forthwith to rescind the contract an all other
contracts with the RailTel. Any question or dispute as to the commission or any shall
offence or compensation payable to the RailTel under this clause shall be settled by
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the Executive Director ofRailTel, in such a manner as shall consider fit and sufficient
and his decision shall be final and conclusive. In the event of rescission of the contract
under this clause, the Contractor will not be paid any compensation whatsoever
except payments for the work done up-to-date of rescission.

Execution of Works

Contractor’s understanding — It is understood and agreed that the Contract has, by
careful examination, satisfied himself as to the nature and location of the work, the
conformation of the ground, the character, quality and quantity of the materials to be
encountered, the character of equipment and facilities needed preliminary to and
during the progress of the works, the general and local conditions, the labour
conditions prevailing therein and all other matters which can in any way affect the
works under the contract.

Commencement of works — The Contractor shall commence the works within 15 days
after the receipt by him of an order in writing to this effect from the RailTel and shall
proceed with the same with due expedition and without delay. The work should be
started with due intimation to RailTel.

Accepted programme of work

The Contractor who has been awarded the work shall as soon as possible but not later
than 7 days from the date of receipt of the acceptance letter in respect of contracts
with initial completion period of 60 days or less or not later than 15 days for other
contracts have to submit the detailed programme of work indicating the time schedule
of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the
details of organization (in terms of labour and supervisors) plant and machinery that
he intends to utilize (from time to time) for execution of the work within stipulated date
of completion. The programme of work amended as necessary by discussions with the
Engineer, shall be treated as the agreed programme of the work for the purpose of this
contract and the contractor shall and endeavor to fulfill this programme of work. The
progress of work will be watched accordingly and the liquidated damages will be with
reference to the overall completion date. Nothing stated herein shall preclude the
contractor in achieving earlier completion of item or whole of the works than indicated
in the programme.

Setting out of works

The Contractor shall be responsible for the correct setting out of all works in relation to
original reference at his cost. The Contractor shall execute the work true to
specifications, drawings, plans and dimensions as mentioned in the contract document
and as directed by the Engineer’s representative and shall check these at frequent
intervals. The Contractor shall provide all facilities like labour and instruments and
shall cooperate with the Engineer’s representative at all time, during the progress of
the works. Any error shall appear or arise in any part of the work, the Contractor, on
being required so to do by the Engineer’s representative shall, at his own rectify such
errors, to the satisfaction of the Engineer’s representative. Such checking shall not
absolve the Contractor of his own responsibility of maintaining accuracy in the work.
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Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the several parts of the works shall be
executed and the Contractor shall execute without delay all orders given by the
Engineer from time to time but the Contractor shall not be relieved thereby from
responsibility for the due performance of the works in all respects.

Alterations to be authorized — No alterations in or additions to or omissions or
abandonment of any part of the works shall be deemed authorized, except under
instructions from the Engineer, and the Contractor shall be responsible to obtain such
instructions in each and every case in writing from the Engineer.

Extra Works

Should works over and above those included in the contract require to be executed at
the site, the contractor shall have no right to be entrusted with the execution of such
works, which may be carried out by another contractor or contractors or by other
means at the sole discretion of the RailTel.

Separate Contracts in connection with works

The RailTel shall reserve the right to let other contracts in connection with the works.
The Contractor shall afford other contractors reasonable opportunity for the storage of
their materials and the execution of their works and shall properly connect and
coordinate his work with theirs. If any part of the Contractor’s work depends for proper
execution or result upon the work of another contractor(s), the Contractor shall inspect
and promptly report to the Engineer any defects in such works that render it unsuitable
for such proper execution and results. The Contractor’s failure so to inspect and report
shall constitute as acceptance of the other contractor's work as fit and proper for the
reception of his work, except as to defects which may develop in the other contractor’s
work after the execution of his work.

Instructions of Engineer’s Representative

Any instructions or approval given by the Engineer’s representative to Contractor in
connection with the works shall bind the Contractor as though it had been given by the
Engineer provided always as follows: -

Failure of the Engineer’s representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or material
and to order the removal or breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s
representative he shall be entitled to refer the matter to the Engineer who shall there
upon confirm or vary such decision.

Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the specifications
and drawings of the contract. If the Contractor performs any works in a manner
contrary to the specifications or drawings or any of them and without such reference to
the Engineer, he shall bear all the costs arising or ensuring there- from and shall be
responsible for all loss to the RailTel.
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4.21.2 Drawings and specifications on the works:

4.21.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in

good order, and such contract documents as may be necessary, available to the
Engineer or the Engineer'sRepresentative.

4.21.2.2 The supply of equipment and materials shall include supply of one set of printed

4.21.3

4.21.4

4.21.5

4.22.

4.23.

documents from original equipment manufacturers with each equipment as given in
technical supplement.

Ownership of Drawings and Specifications — All drawings and Specifications and
copies thereof furnished by the RailTel to the Contractor are deemed to be the
property of the RailTel. They shall not be used in another works and with the
exception of the signed contract set, shall be returned by the Contractor to the
RailTel on completion of the work or termination of the Contract.

Compliance with Contractor’s request for details — The Engineer shall furnish with
reasonable promptness, after receipt by him of the Contractor's request for the
same, additional instructions by means of drawings of otherwise, necessary for the
proper execution of the works or any part thereof. All such drawings and
instructions shall be consistent with the Contract Documents and reasonably
inferable there from.

Meaning and Intent of specification and drawings

If any ambiguity arises as to the meaning and intent of any portion of the
Specifications and Drawings or as to execution or quality of any work or material, or
as to the measurements of the works, the decision of the Engineer thereon shall be
final subject to the appeal (within 7 days of such decision being intimated to the
Contractor) to the competent authority in RailTel who shall have the power correct
any errors, omissions, or discrepancies in aforementioned items and whose
decision in the matter in dispute or doubt shall be final and conclusive.

Working during night

The Contractor shall not carry out any work between sunset and sunrise without the
previous permission of the Engineer. Hence, no “night duty” shall be payable to the
contractor for the portion/part of the works to be undertaken during the night.

Damage to Govt/RailTel property or private life and property

The Contractor shall be responsible for all risk to the works and for trespass and
shall make good at his own expense all loss or damage whether to the works
themselves or any other property of the Railways/RailTel or the lives, persons or
property of others from whatsoever cause in connection with the works until they
are taken over by the RailTel and this although all reasonable and proper
precautions may have been taken by the Contractor, and in case the RailTel shall
be called upon to make good any costs, loss or damages, or to pay any
compensation, including that payable under the provisions of the Workmen’s
Compensation Act or any statutory amendments thereof to any person or persons
sustaining damages as aforesaid by reason of any act, or any negligence or
omissions on the part of the Contractor the amount of any costs or charges
including costs and charges in connection with legal proceedings, which the RailTel
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may incur in reference thereto, shall be charged to theContractor. The RailTel shall
have the power and right to pay or to defend or compromise any claim of
threatened legal proceedings or in anticipation of legal proceedings being instituted
consequent on the action or default of the Contractor, to take such steps as may be
considered necessary or desirable to ward off or mitigate the effect of such
proceedings, charging to Contractor, as aforesaid, any sum or sums of money
which may be paid and any expenses whether for reinstatement or otherwise which
may be incurred and the propriety of any such payment, defense or compromise,
and the incurring of any such expenses shall not be called in question by the
Contractor.

Sheds, Stores houses and Yards

The Contractor shall at his own expense provide himself with sheds, storehouses
and yards in such situations and in such numbers as in the opinion of the Engineer
is requisite for carrying on the works and the Contractor shall keep at each such
sheds, store houses and yards a sufficient quantity of materials and plant in stock
so as not to delay the carrying out of the works with due expedition and the
Engineer and the Engineer’s representative shall have free access to the said
sheds, store houses and yards at any time for the purpose of inspecting the stock of
materials or plant so kept in hand, and any materials or plant which the Engineer
may object to shall not be brought upon or used in the works, but shall be forthwith
removed from the sheds, store houses or yards by the contractor. The Contractor
shall at his own expenses provide and maintain suitable mortar mills, soaking vats
or any other equipments necessary for the execution of the works.

Provision of efficient and competent staff

The Contractor shall place and keep on the works at all times efficient and
competent staff to give the necessary directions to his workmen and to see that
they execute their work in sound and proper manner and shall employ only such
supervisors, workmen and labourers in or about the execution of any of these works
as are careful and skilled in various trades and callings. The Contractor shall at
once remove from the works any agents, permitted sub -contractor, supervisor,
workman or labourer who shall be objected to by the Engineer and if and whenever
required by the Engineer, he shall submit a correct return showing the names of all
staff and workmen employed by him.-In the event of the Engineer being of the
opinion that the Contractor is not employing on the works a sufficient number of
staff and workmen as is necessary for the proper completion of the works within the
time prescribed, the Contractor shall forthwith on receiving intimation to this effect
take on the additional number of staff and labour specified by the Engineer within
seven days of being so required and failure on the part of the Contractor to comply
with such instructions will entitle the RailTel to rescind the contract under Para 4.58
of these conditions.

Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the
contract or that may be necessary to be done in order to form and complete any
part thereof shall be executed in the best and most substantial workman like
manner with materials of the best and most approved quality of their respective
kinds, agreeable to the particulars contained in or implied by the specifications and
as referred to in and represented by the drawings or in such other additional
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particulars. Instructions and drawings may be found requisite to be given during the
carrying on of the works and to the entire satisfaction of the Engineer according to
the instructions and directions, which the Contractors may from time to time receive
from the Engineer. The materials may be subjected to tests by Mean of such
machines, instruments and appliances as the Engineer may direct and wholly at the
expense of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer’s
representative shall be entitled to order from time to time.

The removal from the site within the time specified in the order of any materials,
which in his opinion are not in accordance with the specifications or drawings.
The substitution of proper and suitable materials, and

The removal and proper re-execution, notwithstanding any previous tests thereof or
“on account” payments therefore, of any work which in respect of materials or
workmanship is not in his opinion in accordance with the specifications and in case
of default on the part of the Contractor in carrying out such order the RailTel shall
be entitled to rescind the contract under Para 4.58 of tender document of these
conditions.

Facilities for Inspection

The Contractor shall afford the Engineer and the Engineer's Representative every
facility for entering in and upon every portion of the work at all hours for the purpose
of inspection or otherwise and shall provide all labour, materials, instruments,
appliances and things of every kinds required for the purpose and the Engineer and
the Engineer’s representative shall at all time have free access to every part of the
works and to all places at which materials for the work are stored or being
prepared.

Examination of work before covering up

The Contractor shall give two days notice to the Engineer or the Engineer’s
Representative whenever any work or materials are intended to be covered up in
the earth, in bodies or walls or otherwise to be placed beyond the Reach of
Measurements in order that the work may be inspected or that correct dimension
may be taken before being so covered, placed beyond the reach of measurement in
default whereof, the same shall at the option of the Engineer or the Engineer’s
Representative be uncovered and measured at the contractor's expense or no
allowance shall be made for such work or materials.

Temporary works

All Temporary works necessary for the proper execution of the works shall be
provided and maintained by the Contractor and subject to the consent of the
Engineer, shall be removed by him at his expenses when they are no longer
required and in such manner as the Engineer shall direct. In the event of failure on
the part of the Contractor to remove the temporary works, the Engineer will cause
them to be removed and cost as increased by supervision and other incidental
charge shall be recovered from the Contractor. If temporary huts are provided by
the Contractor on the RailTel/Railway land for labour engaged by him and the work
is completed but the contractor’s labour refused to vacate and have to be removed
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by the RailTel, necessary expenses incurred by the RailTel in connection therewith
shall be borne by the Contractor.

Contractor to supply water for works

Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of water for the works.

Contractor to arrange supply of Electric power for works.

Electric supply from the Railway system

RailTel may supply to the Contractor part or whole of the electric power wherever
available and possible, required for execution of works from the Railway’s existing
electric supply systems at or near the site of works on specified terms and
conditions and such charges as shall be determined by the RailTel and payable by
the contractor provided the cost of arranging necessary connection to the Railway’s
Electric supply systems, and laying of underground/overhead conducts circuit
protection, electric power meters, transmissionstructure, shall be borne by the
Contractor and that the contractor shall not be entitled to any compensation or
reason for delay for interruption or failure of the Electric supply system.

Precaution during progress of work

During the execution of works, unless otherwise specified the Contractor shall at his
own cost provide the materials for and execute all shoring, timbering and strutting
works as is necessary for the stability and safety of all structures, excavations and
works and shall ensure that no damage, injury, loss is caused or likely to be caused
to any person or property.

Roads and water courses: Existing roads or water courses shall not be blocked, cut
through, altered, diverted or obstructed in any way by the Contractor, except with
the permission of the Engineer. All compensations claimed for any authorized
closure, or his agent or his staff shall be recoverable from the Contractor by
deduction from any sums which may become due to him in terms of contract or
otherwise according to law.

Provision of access to premises: During progress of work in-any street or
thoroughfare, the Contractor shall make adequate provision of the passage of
traffic, for securing safe access to all premises approached from such street or
thoroughfare and for any drainage, water supply or meant for lightning which may
be interrupted by reason of the execution of the works and shall react and maintain
at his own cost barriers, lights and other safeguards as prescribed by the Engineer,
for the regulation of the traffic, and provide watchmen necessary to prevent
accidents. The works shall in such cases be executed night and day if so ordered
by the Engineer and with such vigour so that the traffic way be impeded for as short
a time as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to
ensure the safety of the public or Railway/RailTel's property and shall post such
look out men as may in the opinion of the Engineer be required to comply with
regulations pertaining to the work.
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Use of Explosives

Explosive shall not be used on the works or on the site by the Contractor without
the permission of the Engineer and then only in the manner and to the extent to
which such permission is given. Where explosives are required for the works, the
same shall be stored in a special magazine to be provided by and at the cost of the
Contractor in accordance with the Explosive Rules. The Contractor shall obtain the
necessary license for the storage and the use of explosives and all operations in
which or for which explosives are employed shall be at the sole risk and
responsibility of the Contractor and the Contractor shall indemnify the
Railway/RailTel in respect thereof.

Suspension of works

The Contractor shall on the order of Engineer suspend the progress of the works or
any part thereof for such time or times and in such manner as the Engineer may
consider necessary and shall during such suspension properly protect and secure
the work so far as is necessary in the opinion of the Engineer. If such suspension
is: -

Provided for in the contract, or

Necessary for the proper execution of the works or by the reason of act of God or
by some default on the part of the Contractor, and or

Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during
the period of suspension of the works; but in the event of any suspension ordered
by the Engineer for reasons other than aforementioned and when each such period
of suspension exceeds 14 days, the Contractor shall be entitled to such extension
of time for completion of the works as the engineer may consider proper having
regard to the period or periods of such suspensions and to such compensations as
the Engineer may consider reasonable in respect of salaries or wages paid by the
Contractor to his employees during the periods of such suspensions.

Suspension lasting more than 3 month — If the progress of the works or any part
thereof is suspended on the order of the Engineer for more than three months at a
time, the Contractor may serve a written notice on the Engineer requiring
permission within 15 days from the receipt thereof to proceed with the works or that
part thereof in regard to which progress-is suspended and if such permission is not
granted within that time the Contractor by further written notice so served may, but
is not bound to, elect to treat the suspension where it affects part only of the works
as an omission of such part or where it affects the whole of the works, as an
abandonment of the contract by the RailTel.

Rates for items of works

The rates entered in the accepted Schedule Of Requirements of the Contract are
intended to provided for works duly and properly completed in accordance with the
general and special conditions of the contract and the specifications and drawings
together with such enlargements, extensions, diminutions, reductions, alterations or
additions as may be ordered in terms of Para 4.39 of these conditions and without
prejudice to the generality thereof and shall be deemed to include and cover
superintendence and labour, supply including full freight of materials, stores, tools
and all apparatus and plant required on the works, except such tools, plant or
materials as may be specified in the contract to be supplied to the Contractor by the
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RailTel, the erection, maintenance and removal of all temporary works and
buildings, all arrangements for the safety of the public or of employees during the
execution of works, all sanitary and medical arrangements for labour camps as may
be prescribed by the RailTel, the setting of all work and of the construction, repair
and upkeep of all center lines, bench marks and level pegs thereon, site clearance,
all fees, duties, royalties, rent and compensation to owners for surface damage or
taxes and impositions payable to local authorities in respect of land, structures and
all material supplied for the work or other duties or expenses for which the
Contractor may become liable or may be put to under any provision of law for the
purpose of or in connection with the execution of the contract, and all such other
incidental charges or contingencies as may have been specially provided for in the
specifications.

Demurrage and wharfage dues

Demurrage charges calculated in accordance with the scale inforce for the time
being on the RailTel and incurred by the Contractor failing to load or unload any
goods of materials within the time allowed by RailTel for loadings as also wharfage
charges, of materials not removed in time as also charges due on consignments
booked by or to him shall be paid by the Contractor, failing which such charges
shall be debited to the Contractor’s account in the hands of the RailTel and shall be
deducted from any sums which may become due to him in terms of the contracts.

Rates for extra items of works

Any item of work carried out by the Contractor on the instructions of the Engineer
which is not included in the accepted schedule of rates shall be executed at the
rates set forth in the “Schedule Of Requirements’ modified by the tender
percentage and such items are not contained in the latter, at the rate agreed upon
between the Engineer and the Contractor before the execution of such items of
work and the contractors shall be bound to notify the Engineer at least seven days
before the necessity arises for the execution of such items of works that the
accepted Schedule Of Requirements does not include rate or rates for the extra
work involved. The rates payable for such items shall be decided at the meeting to
be held between the Engineer and Contractor, in as short a period as possible after
the need for the special item has come to the notice. In case the Contractor fails to
attend the meeting after being notified-to do so or in the event of no settlement
being arrived at, the RailTel shall be entitled to execute the extra works by other
means and the contractor shall have no claim for loss or damage that may result
from such procedure.

Provided that if the Contractor commences work or incurs any expenditure in regard
thereto before the rates as determined and agreed upon as lastly hereunto fore
mentioned, then and in such a case the Contractor shall only be entitled to be paid
in respect of the work carried out or expenditure incurred by him prior to the date of
determination of the rates as aforesaid according to the rates as shall be fixed by
the Engineer. However if the contractor is not satisfied with the decision of the
Engineer in this respect he may appeal to the competent authority of RailTel within
30 days of getting the decision of the Engineer, supported by analysis of the rates
claimed. The competent authority of RailTel’'s decision after hearing both the parties
in the matter would be final and binding on the Contractor.
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Handing over of works

The Contractor shall be bound to hand over the works executed under the contract
to the RailTel complete in all respect to the satisfaction of the Engineer. The
Engineer shall determine the date on which the work is considered to have been
completed, in support of which his certificate shall be regarded as sufficient
evidence for all purposes. The engineer shall determine from time to time, the date
on which any particular section of the work shall have been completed, and the
contractor shall be bound to observe any such determination of the Engineer.

Clearance of Site on Completion: On completion of the works the contractor shall
clear away and remove from the site all constructional plant, surplus material,
rubbish and temporary works of every kind and leave whole of the site and works
clean and in a workman like condition to the satisfaction of the Engineer. No final
payment in settlement of the accounts for the work shall be paid, held to be due or
shall be made to the contractor till, in addition to any other condition necessary for
such final payment, site clearance shall have been affected by him, and such
clearance may be made by the Engineer at the expense of the Contractor in the
event of his failure to comply with this provision within 7 days after receiving notice
to that effect. It Should become necessary for the Engineer to have the site cleared
at the expense of the Contractor, the RailTel shall not be held liable for any loss or
damage to such of the Contractor’s property as may be on the site and due to such
removal there from which removal may be affected by means of public sales of
such materials and property or in such a way as deemed for and convenient to the
Engineer.

Variations in Extent of Contract

Modification to Contract to be in writing — In the event of any of the provisions of the
Contract requiring to be modified after the contract documents have been signed,
the modifications shall be made in writing and signed by the RailTel and the
Contractor, and no work shall proceed under such modifications until this has been
done. Any verbal or written arrangement abandoning, modifying, extending,
reducing or supplementing the Contract or any of the terms thereof shall be
deemed conditional and shall not be binding on the RailTel unless and until the
same is incorporated in a formal instrument and signed by the RailTel and the
Contractor and till then the RailTel shall have the right to repudiate such
arrangement.

Powers of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge
or extend, diminish or reduce the works or make any alterations in their design,
character, position, site quantities, dimensions or in the method of their execution or
in the combination and use of materials for the execution thereof or to order any
additional work to be done or any works not to be done and the Contractor will not
be entitled to any compensation for any increase / reduction in the quantities of
work but will be paid only for the actual amount of work done and for approved
materials supplied against a specific order.

Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity for each individual item of the contract would be up to £25% of
the quantity originally contracted. The contractor shall be bound to carry out the
work at the agreed rates and shall not be entitled to any claim or any compensation,
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whatsoever upto the limit of £+25% variation in quantity of individual items of
works.In case of increase in quantity of an individual item by more than 25% of
agreement quantity, for variation above 25% and up to 40%, the agreed SOR rate
will be reduced by 2% and for variation beyond 40% and up to 50%, the agreed
SOR rate will be reduced by 4%, For variation beyond 50%, the rate shall be
negotiated for additional quantity in excess of 50% of agreement quantity.

Valuation of Variations— The enlargements, extensions, diminution, reduction,
alterations or additions referred to in Para 4.39.2 this clause shall in no degree
affect the validity of the contract but shall be performed by the Contractor as
provided therein and be subject to the same conditions, stipulations and obligations
as if they had been originally and expressively included and provided for in the
specifications and drawings and the amounts to be paid therefore shall be
calculated in accordance with the accepted Schedule Of Requirements. Any extra
items/quantities of work falling outside the purview of the provisions of Para 4.39.2
above shall be paid for at the rates determined under Para 4.36 of these conditions.

Claims

Monthly Statement of Claims - The contractor shall prepare and furnish to the
Engineer once in every month an account giving full and detailed particulars of all
claims for any additional expenses to which the Contractor may consider himself
entitled to and of all extra or additional works ordered by the Engineer which he has
executed during the preceding month and no claim for payment for and such work
will be considered which has not been included in such particulars.

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make
any claim whatsoever against the RailTel under or by virtue of or arising out of this
contract, nor shall the RailTel entertain or consider any such claim, if made by the
Contractor, after he shall have signed a ‘No Claim’ certificate in favour of the
RailTel, in such form as shall be required by the RailTel, after the works are finally
measured up. The Contractor shall be debarred from disputing the correctness of
the items covered by “No Claim Certificate” or demanding a preference to
arbitration in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

Qualities in schedule annexed to Contract- The quantities set out-in the accepted
Schedule of Requirements with items of works quantified are the estimated
gquantities of the works and they shall not be taken as the actual and correct
quantities of the works to be executed by the Contractor in fulfillments of his
obligations under the contract.

Measurements of Works: The Contractor shall be paid for the works at the rates
in the accepted Schedule Of Requirements and for extra works at rates determined
under Para 4.39 of these conditions on the measurements taken by the Engineer or
the Engineer’s representative in accordance with the rules prescribed for the
purpose by the RailTel. The quantities for items the unit of which in the accepted
Schedule Of Requirements is 100 or 1000 shall be calculated to the nearest whole
number, any fraction below half being dropped and half and above being taken as
one; for item the unit of which in the accepted Schedule Of Requirements is single,
the quantities shall be calculated to places of decimals. Such measurements will be
taken of the work in progress from time to time and at such intervals as in the
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opinion of the Engineer shall be proper having regard to the progress of works.The
date and time on which “on account” or final measurements are to be made shall be
communicated to the Contractor who shall represent at the site and shall sign the
results of the measurements (which shall also be signed by the Engineer or the
Engineer’s representative) recorded in the official measurements book as an
acknowledgement of his acceptance of the accuracy of the measurements. Failing
the Contractor’s attendance the work may be measured up in his absence and such
measurements shall, not-withstanding such absence, be binding upon the
Contractor whether or not he shall have signed the measurement book provided
always that any objection made by him to measurement shall be duly investigated
and considered in the manner set out below:

It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of
such measurements. Any re-measurement taken by the Engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice
has been given to him in consequences of objection made by the contractor shall
be final and binding on the Contractor and no claim whatsoever shall thereafter be
entertained regarding the accuracy and classification of the measurement.

If an objection raised by the Contractor is found by the Engineer to be incorrect, the
Contractor shall be liable to pay the actual expenses incurred in measurements.

Maintenance of works:

The contractor shall at all times during the progress and continuance of the works
and also for the period of warranty specified in the tender form and afterthe date of
passing of the certificate of completion by the Engineer or any earlier date
subsequent to the completion of the works that may be fixed by the Engineer be
responsible for and effectively maintain and uphold in good substantial sound and
perfect conditions all and every part of the work and shall make good form time to
time and at all times as often as the Engineer shall require. Any damage or defect
that may during the above period arise in or be discovered or be in any way
connected with the works, provided that such damage or defect is not directly
caused by errors in the contract documents, act of providence or insurrection or civil
riot, and the Contractor shall be liable for and make good to the RailTel or other
persons legally entitled thereto whenever required by the Engineer so to do, all
losses, damage, costs and expenses they or any of them may incur or be put or be
liable, by reason or in consequence of the operations of the contractor or of his
failure in any respect. For this purpose the tenderer will submit their strategy for
providing maintenance support including the staff that will be available along with
the set of spares for attending to various faults/problems during maintenance
period.

Certificate of Completion of works

As soon as in the opinion of the Engineer the works shall have been substantially
completed in the Section and has satisfactorily passed any final test or tests that
may be prescribed, the Engineer shall issue aProvisional Acceptance Certificate in
respect of the works and period of warranty shall commence from the date of issue
of Last Provisional Acceptance Certificateand completion of the work of whole
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Section.Minor defects pointed out while issuing PACs shall be attended by the
contractor within reasonable period of time to the satisfaction of Engineer.

Contractor not absolved by Provisional acceptance Certificate (PAC): The
Certificate of completion in respect of the works referred to in Para 4.44.1 of this
clause shall not absolve the Contractor from his liability to make good any defect,
imperfection, shrinkages or faults which may appear during the period of
maintenance specified in the tender arising in the opinion of the Engineer from
materials or workmanship not in accordance with the drawing or specifications or
instructions of the Engineer, which defect, imperfections, shrinkages or faults hall
upon the direction in writing of the Engineer, be amended and made good by the
Contractor at his own cost; and in case of default on the part of Contractor the
Engineer may employ, labour and material or appoint another Contractor to amend
and make good such defect, imperfections, shrinkages and faults and all expenses
consequent thereon and incidental thereto shall be borne by the Contractor and
shall be recoverable from any moneys due to him under the contract.

Approval only by Final Acceptance Certificate (FAC)

No certificate other than Final Acceptance Certificate referred to in Para 4.46 of the
conditions shall be deemed to constitute approval of any work or other matter in
respect of which it is issued or shall be taken as an admission of the due
performance of the contract or any part thereof or of the accuracy of any demand
made by the Contractor or of additional varied work having been ordered by the
Engineer nor shall any other certificate conclude or prejudice any of the powers of
the Engineers.

Final Acceptance Certificate:

The contract shall not be considered as completed until a Final Acceptance
Certificate shall have been signed by the Engineer stating that the works have been
completed and maintained to this satisfaction. The warranty certificate shall be
given by the Engineer upon the expiration of the period of or as soon thereafter as
any work ordered during such period pursuant to Para 4.44.2 of these conditions
shall have been completed to the satisfaction of the Engineer and full effect shall be
given to this Clause notwithstanding the taking possession of or using the works or
any part thereof by the RailTel.

Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor
for any matter arising of or in connection with the contract of the execution of the
works unless the Contractor shall have made a claim in writing in respect thereof
before the issue of the Maintenance Certificate (FAC) under this clause.

Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate
the Contractor and (subject to Para 4.46.2) RailTel shall remain liable for the
fulfilment of any obligation incurred under the provision of the contract prior to the
issue of the maintenance Certificate which remains unperformed at the time such
certificate is issued and for the purposes of determining the nature and extent of
any such obligations the contract shall be deemed to remain in force between the
parties thereto.
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Final payment

On the Engineer’s certificate of completion in respect of the works an adjustment
shall be made and the balance of account based on the Engineer or the Engineer’s
representative’s on the accepted schedule or rates and for extra works on rates
determined under Para 4.36 of these conditions shall be paid to the Contractor
subject always to any deduction which may be made under these presents and
further subject to the Contractor having delivered to the Engineer either a full
account in detail of all claims he may have on the RailTel in respect of the works or
having delivered “No Claim” Certificate and the Engineer having after the receipt of
such account given a certificate in writing that such claim are correct, that the whole
of the works to be done under the provisions of the Contracts have been
completed, that they have been inspected by him since their completion and found
to be in good and substantial order, that all properties, works and things removed,
disturbed or injured in consequence of the works have been property replaced and
made good and all expenses and demands incurred by or made upon the RailTel
for or in the respect of damage or good and all expenses and demands incurred by
or made upon the RailTel for or in the respect of damage or good and all expenses
and demands incurred by or made upon the RailTel for or in the respect of damage
or loss by from kin consequence of the works, have been satisfied agreeably and in
conformity with the contract.

Post payment Audit — It is an agreed term of contract that the RailTel reserves to
itself the right to carry out a post-payment audit and or technical examination of the
works and the final bill including all supporting vouchers, abstracts, etc., and to
make a claim on the contractor for the refund any excess amount paid to him if as a
result of such examination any over-payment to him is discovered to have been
made in respect of any work done or alleged to have been done by him under the
contract.

Refund of PBG

The Performance bank Guarantee (PBG) shall be released after a period of 12
months & issue of Final Acceptance Certificate commencing immediately after
completion of the work in the section, which will be enforceable by RailTelprovided
that all the stipulations of the clause have been fulfilled by the Contractor and all
claim and demands made against the RailTel for and in respect of damage or loss
by, from or in consequence of the works have been finally satisfied, provided further
that in the event of different maintenance periods having become applicable to
different parts of the works pursuant to Para 4.44.1 of these condition, the
expression “expiration of the period of warranty” shall for the purpose of this clause,
be deemed to mean the expiry of the latest of such periods.

In case of AMC, PBG for maintenance shall be released after “satisfactory
completion of maintenance period of one year.

Production of vouchers etc. by the Contractor
For a contract of more than one crore of rupees, the contractor shall, whenever
required, produce for examination by the Engineer any quotation, invoice, cost or

other account, book of accounts, voucher, receipt letter, memorandum, paper of
writing or any copy of or extract from any such document and also furnish
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information and returns verified in such manner as may be required in any way
relating to the execution of this contract or relevant for verifying or ascertaining cost
of execution of this contract (the decision of the Engineer on the question of
relevancy of any documents, information or return being final and binding on the
parties.) The contractor shall similarly produce vouchers, etc., if required to prove to
the Engineer, that materials supplied by him, are in accordance with the
specifications laid down in the contract.

If any portion of the work in a contract of value more than one crore of rupees be
carried out by thesub -contractor or any subsidiary or allied firm or company (as per
Para 4.7 of the General Conditions of Contract), the Engineer shall have power to
secure the book of such sub-contract or any subsidiary or allied firm or company,
through the contractor, and such book shall be open to his inspection.

The obligations imposed by Para 4.47.4 (i) and (ii) above is without prejudice to the
obligations of the contractor under any statute rules or orders binding on the
contractor.

Withholding and lien in respect of sums claimed

Whenever any claim or claims for payment of a sum of money arises out of or
under the contract against the contractor, the RailTel shall be entitled to withhold
and also have a lien to retain such sum or sums in whole or in part from the
security, if any, deposited by the contractor and for the purpose aforesaid, the
RailTel shall be entitled to withhold the said security deposit or the security if any,
furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security being
insufficient to cover the claimed amount or amounts or if no security has been taken
from the contractor, the RailTel shall be entitled to withhold and have a lien to the
extent of the such claimed amount or amounts referred to supra from any sum or
sums found payable or which at any time thereafter may become payable to the
contractor under the same contract or any other contract with this or any other
RailTel or any Department of the Central Government pending finalization or
adjudication of any such claim. It is an agreed term of the contract that the sum of
money or moneys so withheld or retained under the lien referred to above, by the
RailTel's will be kept withheld or retained as such by the RailTel till the claim arising
out of or under the contract is determined by the arbitrator (if the Contract is
covered by the arbitration clause) or by the competent court as the case may be
and that the contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the lien referred to
supra and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the RailTel shall be
entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited
company, as the case may be whether in his individual capacity or otherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and
payable to the contractor (Including the security deposit returnable to him) under
the contract may be withheld or retained by way of lien by the RailTel, against any
claim of this or any other RailTel or any other Department of the Central
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Government in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with this or any other Department of Central
Government. It is an agreed term of the contract that the sum of money so withheld
or retained under this clause by the RailTel will be kept withheld or retained as such
by the RailTel till the Claim arising out of or under any other contract is either
mutually settled or determined by arbitration, if the other contract is governed by
arbitration clause or by the competent court as the case may be and contractor
shall have no claim for interest of money withheld or retained under this clause and
duly notified as such to the contractor.

Signature on Receipts for Amounts

Every receipt which may become payable or for any security which may become
transferable to the Contractors under these presents, shall, if signed in the
partnership name by any one of the partners of a Contractors firm be a good and
sufficient discharge to the RailTel in respect of the moneys or security purported to
be acknowledged thereby and in the event of death of any of the Contractor
partners during the pendency of the contract it is hereby expressly agreed that
every receipt by any one of the surviving Contractor partners shall if so signed as
aforesaid be good and sufficient discharge as aforesaid provided that nothing in this
clause contained shall be deemed to prejudice or effect any claim which the RailTel
may hereafter have against the legal representative of any contractor partner so
dying, for or in respect of any breach of any of the conditions of the contract,
provided also, that nothing in this clause contained shall be deemed to prejudice or
effect the respective rights or obligations of the Contractor partners and of the legal
representative of any deceased Contractor partners interest.

LABOUR

Wages to Labour — The Contractor shall be responsible to ensure compliance with
the provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said
Act’) and the Rules made there-under in respect of any employees directly or
through petty contractors or sub-contractors employed by him on road construction
or in building operations or in stone breaking or stone crushing for the purpose of
carrying out this contract. If in compliance with the terms of the contract, the
contractor supplied any labour to be used wholly or partly under the direct orders
and control of the RailTel whether in connection with any work being executed by
the contractor or otherwise for the purpose of the RailTel such labour shall, for the
purpose of this clause, still be deemed to be persons employed by the Contractor. If
any moneys shall as a result of any claim or any claim or application made under
the said Act be directed to be paid by the RailTel's, such moneys shall be deemed
to be moneys payable to the RailTel by the Contractor and on failure by the
Contractor to repay any moneys paid by it as aforesaid within seven days after the
same shall have been demanded, the RailTel's shall be entitled to recover the
same form any moneys due or accruing to the contractor under this or any other
Contractor with the RailTel’s.

Apprentices Act — The Contractor shall be responsible to ensure compliance with
the provisions of the Apprentices Act 1961 and the Rules and Orders issued there-
under from time to time in respect of apprentices directly through petty contractors
or sub-contractors employed by him for purpose of carrying out the contract. If the

Page 65 of 122



4.51.

451.1

()

3)

(4)

(5)

RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

Contractor directly or through petty contractor or sub-contractors fails to do so, his
failure will be a breach of the contract and the RailTel may, in its discretion, rescind
the contract. The contractor shall also be liable for any pecuniary liability arising on
account of any violation of the provisions of the Act.

Provisions of Payments of Wages Act

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936
and the rules made thereunder in respect of all employees directly or through petty
contractors or sub-contractors employed by him in the works. If in compliance with
the terms of the contract, the contractor directly or through petty contractors or sub -
contractors shall supply any labour to be used wholly or partly under the direct
orders and control of the Engineer whether in connection with the works to be
executed hereunder or otherwise for the purpose of the Engineer such labour shall
nevertheless be deemed to comprise persons employed by the contractor, and any
moneys which may be ordered to be paid by the Engineer shall be deemed to be
moneys payable by the Engineer on moneys due to the contractor in terms of the
contract. The RailTel shall be entitled to deduct from any moneys due to the
contractor (Whether under this contract or any other contract all moneys paid or
payable by the RailTel by way of compensation of aforesaid or for costs of
expenses in connection with any claim thereto and the decision of the Engineer
upon any question arising out of the effect or force of this clause shall be final and
binding upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act 1970 (1) The
Contractor shall comply with the provision of the Contract Labour (Regulation and
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central
Rules 1971 as modified from time to time, whenever applicable and shall also
indemnify the RailTel from and against any claims under the aforesaid Act and the
Rules

The Contractor shall obtain a valid license under the aforesaid Act as modified from
time to time before the commencement of the work and continue to have a valid
license until the completion of the work. Any failure to fulfill this requirement shall
attract the penal provision of the Contract arising out of the resultant non- execution
of the work.

The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provisions of the aforesaid Act and the Rules
wherever applicable. The Contractor shall notwithstanding the provisions of the
contract to the contrary, because to be paid the wages to labour indirectly engaged
on the work including any engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the work for performance of
the contractor’s part of the contract the contractor shall comply with or cause to be
complied with the provisions of the aforesaid Act and the Rules wherever
applicable.

In every case in which, by virtue of the provisions of the aforesaid Act or the Rules,

the RailTel is obliged to pay any amount of wages to a workmen employed by the
contractor or his sub-contractor in execution of the work or to incur any expenditure
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in providing welfare and health amenities required to be provided under the
aforesaid Act and the Rules or to incur any expenditure in providing welfare and
health amenities required to be provided under the aforesaid Act the Rules or to
incur any expenditure on account of the contingent liability of the RailTel due to
contractor’s failure to fulfill his statutory obligations under the aforesaid Act or the
Rules the RailTel will recover from the contractor, the amount of wages so paid or
the amount of expenditure so incurred, and without prejudice to the rights of the
RailTel under section 20, sub-section (2) and section 2 sub - section (4) of the
aforesaid Act, the RailTel shall be at liberty to recover such amount or part thereof
by deducting it from the security deposit and/or from any sum due by the RailTel to
the contractor whether under the contract or otherwise. The RailTel shall not be
bound to contest any claim made against it under sub- section (1) of section 20 and
sub-section (4) of section 21 of the aforesaid Act except on the written request of
the contractor and upon his giving to the RailTel full security for all costs for which
the RailTel might become liable in contesting such claim. The decision of the
RailTel regarding the amount actually recoverable from the contractor as stated
above, shall be final and binding on the contractor.

Reporting of Accidents to Labour

The Contractor shall be responsible for the safety of all employees directly or
through petty contractors or sub-contractors employed by him on the works and
shall report serious accidents to any of them however and wherever occurring on
the works to the Engineer or the Engineer's Representative and shall make every
arrangement to render all possible assistance.

Provisions of Workmen’s Compensation Act

In every case in which by virtue of the provision of Section 12 sub-section (1) of the
Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a
workman directly or through the petty Contractor employed by the Contractor or
sub- contractor in executing the work, RailTel will recover from the contractor the
amount of the compensation so paid, and, without prejudice to the right of RailTel
under Section 12 sub-section (2) of the saidAct. RailTel shall be at liberty to recover
such amount or any part thereof by deducting it fromthe security deposit or from
any sum due by RailTel to the Contractor whether under these conditions or
otherwise, RailTel shall not be bound to contest any claim made against it under
Section 12, sub-section (1) of the said Act except on the written request of the
Contractor and upon his giving to RailTel full security for all costs for which RailTel
might become liable in consequence of contesting such claim.

RailTel not to provide quarters for Contractor
No quarters shall be provided by the RailTel for the accommodation of the
contractor or any of his staff employed on the work.

Labour camps

The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his staff
and workman directly or through the petty contractors or sub-contractors and for
temporary créche (Bal-Mandir) where 50 or more women are employed at a time.
Suitable sites on Railway/RailTel land, if available, may be allotted to the Contractor
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for the erection of labour camps either free of charge or on such terms and
conditions that may be prescribed by the RailTel. All camp sites shall be maintained
in clean and sanitary conditions by the Contractor at his own cost.

Compliance to Rules for Employment of Labour

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the
time being in force pertaining to the employment of local or imported labour and
shall take all necessary precautions to ensure and preserve the health and safety of
all staff employed directly or through petty Contractors or sub -contractors on the
works.

Preservation of Peace — The Contractor shall take requisite precautions and use
his best endeavors to prevent any riotous or unlawful behavior by or amongst his
workmen and others employed directly or through petty contractor or sub-
contractors on the works and preserve the health and safety of all staff employed
directly or through petty Contractors or sub-contractors on the works.

Sanitary Arrangement — The contractor shall obey all sanitary rules and carry out
all sanitary measures that may time to time be prescribed by the RailTel Medical
Authority and permit inspection of all sanitary arrangements at all times by the
Engineer, the Engineer's Representative or the Medical Staff of the RailTel. Should
the Contractor fail to make adequate sanitary arrangements, these will be provided
by the RailTel and the cost therefore recovered from the contractor.

Outbreak of Infectious Disease — The Contractor shall remove from his camp
such labour and their families as refuse protective inoculation and vaccination when
called upon to do so by the Engineer or the Engineer's Representative on the
advice of the Railway/RailTel Medical Authority. Should Cholera, Plague or other
infectious disease break out, the Contractor shall burn the huts, beddings, clothes
and other belongings of or used by the infected parties and promptly erect new huts
on healthy sites as required by the engineer, failing which within the time specified
in the Engineer’s requisition, the work may be done by the RailTel and the cost
therefore recovered from the Contractor.

Treatment of Contractor’s staff in Railway Hospitals — Deleted

Medical facilities at site — The contractor shall provide medical facilities at the site
as may be prescribed by the engineer on the advice of the medical authority in
relation to the strength of the contractor’s resident staff, and workmen.

Use of Intoxicants — The sale of ardent spirits or other intoxicating beverages
upon the work or in any of the buildings, encampments or tenements owned,
occupied by or within the control of the Contractor or any of his employees shall be
forbidden and the Contractor shall exercise his influence and authority to the utmost
extent to secure strict compliance with this condition.

Non-employment of Female Labour — The contractor shall see that the

employment of female labour in cantonment areas, particularly in the neighborhood
of soldier’s barracks, should be avoided as far as possible.
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Restrictions on the employment of retired Engineers of Railway/Govt. services
within two  years of their Retirement— The contractor shall not, if he is a retired
government engineer of Gazetted rank, who has not completed two years from the
date of retirement, in connection with his contract in any manner whatsoever
without obtaining prior permission of the President and if the contractor is found to
have contravened this provision, it will constitute a breach of contract Administration
will be entitled to terminate the contract at the risk and cost of the contractor and
forfeit his security deposit.

Non-Employment of Labourers below the age of 15

The Contractor shall not employ children below the age of 15 as labourers directly
or through petty contractors or sub-contractors for the execution of work. To be
checked.

Medical Certificate of Fitness for Labour — It is agreed that the contractor shall
not employ a person above 15 and below 19 years of age for the purpose of
execution of work under this contract unless a medical certificate of fitness in the
prescribed from granted to him by a certifying surgeon certifying that he is fit to
work as an adult is obtained and kept in the custody of the contractor or a person
nominated by him in this behalf and the person carries with him, while at work, a
token giving a reference to such certificate. It is further agreed that the responsibility
for having the adolescent examined medically at the time of appointment or
periodically till he attains the age of 19 years shall devolve entirely on the contractor
and all the expense to be incurred on this account shall be borne by him and no fee
shall be charged from the adolescent or his parent for such medical examination.

Period of Validity of Medical Fitness Certificate - A certificate of fitness granted
or renewed for the above said purposes shall be valid only for a period of one year
at a time. The certifying surgeon shall revoke a certificate granted or renewed if in
his opinion the holder of it is, no longer fit for work in the capacity stated therein.
Where a certifying surgeon refuses to grant or renew a certificate or revoke a
certificate, he shall, if so required by the person concerned, stated his reasons in
writing for doing so.

Medical Re-examination of Labourer - Where any official appointed in this behalf
by the Ministry of Labour is of the opinion that any person employed in connection
with the execution of any work under this contract in the age group 15- 19 years is
without a certificate of fitness or is having a certificate of fitness but no longer fit to
work in the capacity stated in the certificate, he may serve on the Contractor, or on
the person nominated by him in this regard, a notice requiring that such person
shall be examined by a certifying surgeon and such person shall not, if the
concerned official so directs, be employed or permitted to do any work under this
contract unless he has been medically examined and certified that he has been
granted a certificate of illness or a fresh certificate or a fresh certificate of illness, as
the case may be.

Determination of Contract
Right of RailTel to determine the contract: The RailTel shall be entitled to

determine and terminate the contract at any time, should in the RailTel's opinion,
the cessation of work becomes necessary owing to paucity of funds or from any
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other cause whatever, in which case the value of approved materials at site and of
work done to date by the Contractor will be paid for in full at the rate specified in the
contract. Notice in writing from the RailTel of such determination and the reasons
therefore shall be conclusive evidence thereof.

Payment on determination of contract: Should the contract be determined under
Para 4.57.1and the Contractor claims payment for expenditure incurred by him in
the expectation of completing the whole of the work, the RailTel shall admit and
consider such claims as are deemed reasonable and are supported by vouchers to
the satisfactions of the Engineer. The RailTel's decision on the necessity and
propriety of such expenditure shall be final and conclusive.

The contractor shall have no claim to any payment of compensation or otherwise,
howsoever on account of any profit or advantage which he might have derived from
the execution of the work in full but which he did not derive in consequence of
determination of contract.

TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:

4.58.1(A)If the Contractor:

(i)

(i)
(iii)
(iv)
V)

(vi)

(viii)

(ix)
(x)

(xi)

(xii)

becomes bankrupt or insolvent, or

make an arrangement with or assignment in favour of his creditors, or

being a Company or Corporation, go into liquidation (other than voluntary),
liquidation for the purpose of amalgamation or reconstruction, or

have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in Para 5.9 of SCC, or

have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in Para 5.9 of SCC, or
persistently disregard the instructions of the RailTel's Engineer with regard to work
quality or progress during execution of work or contravene any provision of the
contract, or

fail to adhere to the agreed programme of work by a margin of 10% of the
Stipulated period, or fail to remove materials from the site or to pull down and
replace the work after receiving from the Engineer’s notice to the effect that the said
materials or works have been condemned or rejected, or

fail to take steps to employ competent or additional staff and labour as required
under Para 4.25 of tender document.

fail to afford the Engineer or Engineer's representative proper facilities for
inspecting the works or any part thereof as required under Para 4.27 of tender
document, or

Promise offer or give any bribe, commission, gift or advantage either himself or
through his partner, agent or servant to any officer or employee of RailTel or any
person on his or on their behalf in relation to the execution of this or any other
contract with the RailTel,

At any time after the tender relating to the contract has been signed and submitted
by the contractor, being a partnership firm admit as one of its partners or employ
under it or being an incorporated company elect or nominate or allow to act as one
of its directors or employ under it in any capacity whatsoever any retired engineer of
the gazetted rank or any other retired gazetted officer working before his retirement,
whether in the executive or administrative capacity, or whether holding any
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pensionable post or not, in the Engineering Department of the Railways for the time
being owned and administered by the President of India before the expiry of two
years from the date of retirement from the said service of such Engineer or Officer
unless such Engineer or Officer has obtained permission from the President of India
or any officer duly authorized by him in this behalf to become a partner or a director
or to take employment under the contract as the case may be, or

Fail to give at time of submitting the said tender:

The correct information as to the date of retirement of such retired engineer or
retired officer from the said service, or as to whether any such retired engineer or
retired officer was under the employment of the contractor at the time of submitting
the said tender, or

the correct information as to such engineers or officers obtaining permission to take
employment under the contractor, or

being a partnership firm the correct information as to, whether any of its partners
was such a retired engineer or retired officer, or

being an incorporated company, the correct information as to, whether any of its
directors was such a retired engineer or retired officer, or

being such a retired engineer or retired officer suppress and not disclose at the time
of submitting the said tender the fact of his being such a retired engineer or a
retired officer or make at the time of submitting the said tender a wrong statement in
relation to his obtaining permission to take the contract or if the contractor be a
partnership firm or an incorporated company to be a partner of director of such firm
or company as the case may be or to seek employment under the contractor. Then
and in any of these said clauses, the Engineer on behalf of the RailTel may serve
the Contractor with a notice in writing to that effect and if the Contractor does not,
within 7 days after the delivery to him of such notice, proceed to make good his
default in so far as the same is capable of being made good and carry on the work
or comply with such directions as aforesaid to the entire satisfaction of the
Engineer, the RailTel shall be entitled after giving 48 hours notice in writing under
the hand of the Engineer to rescind the contract as a whole or in part or parts ( as
may be specified in such notice) and adopt either or both the following courses: A
final termination notice will be issued by RailTel after expiry of 48 hrs notice.

RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULT OF CONTRACTOR:

In the event of any or several of the courses, referred in Para 4.58.1 of tender
document above, being adopted:

The Contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any
commitments or made any advances on account of or with a view to the execution
of the works or the performance of the contract and Contractor shall not be entitled
to recover or be paid any sum for any works thereto not actually performed under
the contract, unless or until the Engineer shall have certified the performance of
such work and the value payable in respect thereof and the Contractor shall only be
entitled to be paid the value so certified.
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The Engineer or Engineer’s Representative shall be entitled to take possession of
any materials, tools, implements, machinery or buildings on the works or on the
property on which these are being or ought to have been executed, and to retain
the (employ the same) in the further execution of the works or any part thereof until
the completion of the works without the Contractor being entitled to any
compensation for the use and employment thereof or for wear and tear or
destruction thereof.

The Engineer shall, as soon as may be practicable after removal of the Contractor
fix and determine expert or by or after reference to the parties or after such
investigation or enquiries as he may consider fit to make or institute and shall certify
what amount (if any ) has at the time of termination of the contract been reasonably
earned by or would reasonably accrue to the Contractor in respect of the work then
actually done by him under the contract what was the value of any unused or
partially used materials, any constructional plants and any temporaryworks upon
the site. The legitimate amount due to the contractor after making necessary
deductions and certified by the Engineer should be released expeditiously.

Matters finally determined by the RailTel: All disputes and differences of any
kind whatsoever arising out of or in connection with the contract, whether during the
progress of the work or after its completion and whether before or after the
determination of the contract shall be referred by the contractor to the RailTel and
the RailTel shall within 120 days receipt of the Contractor's representation make
and notify decisions on all matters referred to by the contractor in writing provided
that matters for which provision has been made in Para 4.8, 4.17, 4.21.5,4.28,
4.40.2,4.42(a), 4.51, 4.51.1(5), 4.53, 4.57.1, 457.2 and 4.58.1(A) of General
Condition of Contract or in any clause of the Special Conditions of the Contract
shall be deemed as ‘excepted matters’ and decisions of the RailTel's authority,
thereon shall be final and binding on the contractor provided further that ‘excepted
matters’ shall stand specifically excluded from the purview of the arbitration clause
and not be referred to arbitration.

SETTLEMENT OF DISPUTE AND ARBITRATION

Any dispute or difference whatsoever arising between the parties out of or relating
to the construction, meaning, scope, operation or effect of this contract or the
validity or the breach thereof shall be settled by a sole arbitrator in accordance with
provisions contained in Arbitration and Conciliation Act, 1996 as amended and the
award made in pursuance thereof shall be binding on the parties. The venue of
such arbitration or proceedings thereof shall be New Delhi.

All arbitration proceedings shall be conducted in English. Resources against any
Arbitral award so rendered may be entered into court having jurisdiction or
application may be made to such court for the order of enforcement as the case
may be.

The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is
uptoRs. 10 Lakhs. The arbitrator will be appointed by the Managing Director of
RailTel Corporation of India Ltd. If the value of claim or amount under dispute is
more than Rs. 10 Lakhs, the matter shall be referred to the adjudication of arbitral
council. Chairman cum Managing Director/RailTel shall furnish a panel of three
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names to the contractor, out of which the contractor will recommend one name to
be his nominee and then Chairman cum Managing Director/RailTel shall appoint
out of the panel, one name as RailTel's nominee and these two arbitrators with
mutual consent appoint a third arbitrator who shall act as deciding. The award of
the sole arbitrator or the Arbitral council, as the case may be, shall be final and
binding on both the parties, i.e. Contractor and RailTel Corporation of India Ltd.

4.60.4 Each of the parties agree that no withstanding that the matter may be referred to
Arbitrator as provided therein, the parties shall nevertheless pending the resolution
of the controversy or disagreement continue to fulfill their obligation under this
Agreement so far as they are reasonably able to do so.
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CHAPTER - 5

SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS

The goods and services required, bidding procedure and contract terms are
prescribed in the tender documents. The set of tender documents issued for
the purpose of bidding includes following together with any addendum and
corrigendum thereto.

If the Tender submitted by a Tenderer is accepted and the contract awarded
to the Tenderer the various works coming under the purview of the
contract shall be governed by tender documents mentioned above.

Any special conditions stated by the Tenderer in the covering letter
submitted along with the tender shall be deemed to be a part of the Contract
to such extent only as have been explicitly accepted by the RailTel .

AGREEMENT

The successful Tenderer shall within 15 days after having been called
upon by notice to do so be bound to execute an agreement based on
accepted rates and conditions, in such form as the RailTel may prescribe,
and lodge the same with the RailTel together with the conditions of
contract, specifications and Schedule Of Requirements referred to therein
duly completed. The form for agreement is includedin, Chapter - 6 ( Form
No.3).

In the event of any tenderer whose tender is accepted, refused to execute the
Contract documents as herein before provided RailTel may determine that
such tenderer has abandoned the contract and thereupon his tender and the
acceptance thereof shall be treated and RailTel shall be entitled to forfeit the
full amount of the earnest money and to recover the liquidated damage for
such default.

CONTRACTOR'S OFFICE & STORES DEPOT

The Contractor shall within 10(ten) days of issue of letter of acceptance of
tender establish an office and store depot at a convenient place for
receiving and storing equipments and materials and progressing field
work expeditiously in consultation and with the approval of the purchaser's
Engineer. He shall intimate the address thereof to which all correspondence
should be sent. Any communication sent to the contractor by post at his
said address shall be deemed to have reached the contractor duly and
in time. Important documents shall be sent by Registered post.

PROGRAMME OF WORK
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Refer Para 4.18,4.19,4.20,4.21,4.22 and 4.25 of chapter-4.

The contractor will program his work in such a manner so as not to interfere in
the working and movement of traffic

TEST & MEASURING INSTRUMENTS ANDSPECIAL TOOLS ETC.

Special tools & instruments required for installation and commissioning of the
work as detailed in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for
carrying out all the acceptance tests etc shall be provided by the contractor at
his own cost.

QUALITY ASSURANCE

Quiality Control through Acceptance Testing will be done by RailTel.Shortcomings

/deficiencies noted has to be attended with in10(ten) days and intimation has
to be given to RailTel.

INSPECTION OF MATERIALS

All equipments materials fittings and components supplied by the contractor
are required to be inspected as per the codes and specifications by the
purchaser or his representative before accepting the delivery.

The materials which are procured/fabricated should comply TEC
Specifications.

All materials shall be procured from the manufacturers of repute/their
authorized dealers. Such materials are to be accepted by the Engineer. The
contractor may be required to produce test certificate from the manufacturer
wherever called for by the Engineer.

The inspection charges, if any, payable to the purchaser’s representative for
carrying out the inspection shall be borne by the purchaser.

The cost of equipment and materials, all tests and / or analysis performed for
inspection shall be borne by the contractor.

INSPECTION OF WORKS

The contractor shall sign all the measurement recorded in the measurement
book. The contractor, of measurement recorded in the MB, will consider this
as an acceptance. In case contractor fails to attend at the measurements or
fails to countersign or to record the difference within a week, then in any such
events the measurements taken by Engineerex party shall be final and
binding on the contractor.
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The contractor shall facilitate resources for reopening of trench for test check.
No additional payment shall be made to the contractor for excavation of such
test checks.

SUBLETTING AND ASSIGNMENT

The contractor may subleta part of the work under this contract and enter
into contract with suppliers for supply of materials. The credentials of
subcontractors shall be subjected to scrutiny and approval of RailTel.

The contractor shall arrange for effective supervision of sub contractor’s
work and remain solely responsible for materials supplied and for works
carried out on his behalf by the sub contractor.

EXECUTION OF WORK

All the works shall be executed in strict conformity to the provisions of the
contract document and with such explanatory detailed drawings,
specifications and instructions as may be approved from time to time
based on detailed design and engineering carried out by contractor in line
with requirements as per contract document. The contractor shall be
responsible for ensuring that the work throughout are executed in the
most substantial, proper and workman like manner with the quality of
material and workmanship in strict accordance with the specifications and
as per sound industrial practices and to the entire satisfaction of the
RailTel

MAINTENANCE OF WORKS

The contractor shall at all times during the progress and continuance of the
works and also for the period of maintenance specified in the tender form
and after the date of passing of the certificate of completion by the RailTel
's representative or any other earlier date subsequent to the completion
of the works that may be fixed by RailTel 's representative be responsible
for and effectively maintain and uphold in good, substantial, sound and
perfect condition all and every part of the works and shall make good from
time to time and at all times, as often as the RailTel 's representative
shall require, any damage or defect that may, during the above period,
arise in or be discovered or be inany way connected with the works
provided that such damage or defect is not directly caused by errors in the
contract documents, act of providence or insurrection or civil riot and the
contractor shall be liable for and shall pay and make good to the RailTel or
other persons legally entitled thereto whenever required by the RailTel
's representative so to do, all losses, damages, costs and expenses they
or any of them may incur or be put or be liable to, by reason or
inconsequence of the operations of the contractor or his failure in any
respect.
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CLEARANCE OF SITE
At the end of the work at each location the Contractor shall as a part of his
Contractual obligation leave the area completely neat and clean.

PROVISIONAL ACCEPTANCE CERTIFICATE (PAC)

Immediately after the completion of the worksin the section, the contractor
shall certify and advise the purchaser in writing that the installation is (1)
complete (ii) ready for satisfactory commercial service and (iii) ready to be
handed over.

Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC)
for successful commissioning of each section covering all materials and
services included in the Schedule of works after the final acceptance test as
per the approved test procedures have been completed and the performance
has been found to meet the specifications. PAC shall not be held up for want
of minor deficiency which shall be attended by the contractor within
reasonable time to the satisfaction of Engineer.RailTel's decision in this
respect shall be final. The Provisional Acceptance Certificate shall be signed
by both the parties.

MAINTENANCE OF WORK TILL ISSUE OF LAST PAC

The contractor shall be responsible for proper maintenance of the work at his
own cost until Last PAC is issuedand work is completed .Duringthisperiod, the
tenderer shall have to attend any fiber cut etc. which takes place.

FINAL ACCEPTANCE CERTIFICATE (FAC)

The final acceptance of the works completed in thesection shall take effect
from the date of expiry of the period of warranty as defined in Para5.16i.e on
expiry of the warranty periodfrom the date of issue of last Provisional
Acceptance Certificate or brought into commercial operation, provided in
any case that the contractor has complied fully with his obligations in
respect of each item under the contract.

Notwithstanding the issue of Final Acceptance Certificate the contractor and
the purchaser (subject to Sub Clause as above) shall remain liable for
fulfilment of any obligation incurred under the provision of the contract
prior to the issue of Final Acceptance Certificate which remains
unperformed at the time such certificate is issued and for determining the
nature and extent of such obligation the contract shall be deemed to
remain in force between the parties hereto.

WARRANTY

All equipment /material supplied by the Contractor shall be guaranteed
against the defects for a period of 12 months from the date of issue of
Last Provisional Acceptance Certificateof the Section. The contractor shall
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provide comprehensive warranty maintenance for all the items supplied by
him against this tender.

Contractor will ensure availability of adequate spares for providing
replacement of faulty material , items during the warranty.

If any equipment/material supplied by the contractor becomes defective during
the warranty ,thesame shall be replaced by the contractor and total cost of
such replacement shall be born by the contractor. The replaced material will
also be guaranteed for the remaining period of original warranty.

Training

The contractor shall at every stage of installation; testing and commissioning
provide all facilities for adequate training of RailTel personnel who may be
deputed to work on the project.

INFRINGEMENT OF PATENTS:

The Contractor is forbidden to use any patents or registered drawings,
processes or patterns in fulfilling his contract without prior consent in writing
of the owner of such patents, drawings, patterns or trademarks except
where these are specified by the Purchaser himself. Royalties where
payable for the use of such patented processes, registered drawings or
patterns shall be borne exclusively by the Contractor. The Contractor shall
advise the Purchaser of any proprietary rights that may exist on such
processes, drawings or patterns which he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or
patterns registered by him or of those patents, drawings or patterns for
which he holds a license, the signing of the contract automatically gives
the Purchaser the right to repair by himself the purchased articles
covered by the patent or by any person or body chosen by him and to obtain
from any sources he desires the component parts required by him for
carrying out the repair work. Inthe event of infringement of any patent
rights due to above action of the Purchaser he shall be entitled to claim
damages from the Contractor on the grounds of any loss of any nature which
he may suffer e.g. in the case of attachment because of counterfeiting.

LICENSE AS PER GOVT. OF INDIA CONTRACT LABOURACT

The Contractors are required to produce license as enjoined in the
Government of India Contract Labour (Regulation and Abolition) Act
(1978) with latest amendments, if any. They shall not be allowed to
undertake or execute any work through contract Labour except under
and in accordance with a license issued under the said Act in that
behalf by the authorized licensing Officer.
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DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition,
keeping to the approved time schedule. Should he refuse or neglect to
comply with any reasonable orders given to him in writing by the
Purchaser's Engineers in connection with the work or contravene the
provision of the Contract or the progress of work lags persistently behind
the time schedule due to his neglect, the Purchaser shall be at liberty to
give seven days notice in writing to the Contractor requiring him to make
good the neglect or contravention complained of and should the
Contractor fail to comply with the requisitions made in the notice within
seven days from the receipt thereof, it shall be lawful for the purchaser to
take the work wholly or in part out of the Contractor's hands without any
further reference and get the work or any part thereof, as the case may be,
completed by other agencies at the expense of the Contractor without
prejudice to any other right or remedy of the Purchaser.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss to the purchaser on account of execution and/or
completion of the work or any part thereof by agencies other than the
contractor, in terms of Para 5.20 of the tender document, the contractor
shall be liable to reimburse the loss to purchaser without prejudice to the
other rights and remedies of the purchaser and the reimbursement in full or
in part, as the case may be, shall be met at the option of the purchaser form
out of all or any of the following sources via :

Any amount due and payable to the contractor by the purchaser on any
account whatsoever;

The Contractor's security deposit in the hands of the purchaser as far as
available, and;

Any other assets whatsoever of the contractor;

In the event of re-imbursement from out of sources (I) and/or (ii) above
mentioned, the purchaser shall have the right of appropriation sue motto.

PENALTY FOR DELAY IN COMPLETION

The time for the execution of the work or part of the works specified in the
contract documents shall be deemed to be the essence of the contract and
the works must be completed not later than the date(s) as specified in the
contract. If the contractor fails to complete the works within the time as
specified in the contract for the reasons other than the reasons specified in
Para 4.11 of tender document,Penalty for delay in execution of pending
work/route @0.5% for each week of delay or part thereof for a period upto 10
weeks and thereafter at the rate of 0.7% for each week of delay or part thereof
for another 10 weeks subject to a maximum of 10% will be applicable .

Provided further, that if the RailTel is not satisfied that the works can be
completed by the Contractor and in the event of failure on the part of the
contractor to complete the workin the time allowed as aforesaid, the RailTel
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shall be entitled without prejudice to any other right or remedy available in that
behalf; to appropriate the contractor's security deposit and rescind the
contract, whether or not actual damage is caused by such default.

Penalty for cutting/damaging the existing cables of RAILTEL and the
existing underground facilities of third parties: -

During excavation of trench utmost care is to be taken by the contractor so
that the existing underground cables are not damaged or cut. In-case any
damage/cut is done to the existing cables, a penalty as per the schedule given
below willbe charged from the contractor or the amount will be deducted from
his running bills:-

Size of existing UG/ OFC cut/ Amount of penalty per cut/
damaged damage
Up to 100 pairs cable Rs 500.00 (Five Hundred)

Above 100 pairs & up to 400 pairs Rs 1000.00 (One thousand)

Above 400 pairs Rs 2000.00 (Two thousand)

OFC of any size Rs 50000.00 (Fifty thousand)

Besides the above penalty, the contractor shall carry out such repairs for
restoration of the damaged cable free of charge. The cost of jointing kit shall
also be borne by the contractor. If contractor fails to repair the damage, the
cost of repair (including cost of labour + jointing kit) shall be recovered from
the contractor.

(b) Contractor shall either pay to third parties all expenditure incurred for
restoring services which are damaged by Contractor while carrying out
the work or the same amount will be deducted from his bills. Such
expenditure shall be intimated to Contractor either by Engineer-in-
charge or concerned third parties in writing. The amount deducted by
the Contractor from his bill shall be paid to concerned third parties by
Engineer-in-charge.

(©) Engineer-in-charge at his absolute discretion shall reserve the right to
reject any bill submitted by the Contractor prior to making payment by
him to third parties for the damages caused or to deduct same amount
from his bill.

(d) Penalty to damage stores/materials supplied by the RAILTEL while
laying:The contractor while taking delivery of materials supplied by the
RAILTEL at the designated place shall thoroughly inspect all items
before taking them over. In case of execution of the work, if any
material is found damaged/working unsatisfactorily, then a penalty
equivalent to the cost of material + 10% as penalty shall be recovered
from the contractor’s payments/securities.
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However, contractor will not be penalized for any defect in
workmanship of the materials, which are directly supplied by Railtel.

For bad workmanship or delays,penalty shall be charged to the contractor.

ADHERENCE OF TIME SCHEDULE

Timely completion of the work is the essence of the contract. While delay in
execution will attract penalty.

If any delay as aforesaid in Para 5.22 of tender document shall have arisen
from any cause which the Purchaser may agree as being a reasonable
ground for extension of time the purchaser's engineer or his
representative may allow such additional time as he may in his absolute
discretion consider to be reasonably justified by the circumstances of the
case. Such extensions shall be granted, on request from contractor, with
liquidated damages in the Form No.11.

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES
Please Refer Para 4.48 of the tender document.
PRICES

The tenderer is expected to quote the this tender consists of a percentage
bidding system. The estimated cost of each item of the schedule of work and
total estimated cost are indicated in the schedule of work. The tenderer is
expected to quote the single percentage At Par with/below (-)/above (+) the
RailTel’s total estimated cost indicated in the schedule of work. The single
percentage At Par with/below/above finalized for the entire schedule shall be
firm and on all-inclusive basis (i.e-inclusive of all incidental charges  for
transport, loading/ unloading and handling of materials,
commission for arranging dispatch by rail direct from
manufacturer's factory and completing all necessary formalities in this
respect, such as submission of forwarding notes, arranging placement
of Wagon, collection of banker's charges for Bank guarantee,
Indemnity Bonds inclusive of cost of Stamp etc. , if any, levied by the
RailTel.)

The prices shall beinclusive of all rate & taxes, duties, Royalty, levies
and freight (including Octroi etc.).HoweverSales Tax/VAT/ED and
service tax should be charged separately. Therefore, they should quote their
rate taking into account the rate of sales tax on works contract as livable. It is
clarified that required form applicable for this purpose will be supplied to the
Contractor as applicable in the state where the Contract is being executed.

The rate quoted by the tenderer shall include cost of commissioning and
testing and all costs of Administration of Contract, Insurance Premium,
Banker's charges for guarantees, cost of storage, loading-unloading
and handling of materials and for any road transport which the contractor
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may use for carriage of materials to his depot and the site of work. The
prices shall include the cost of works and adjustments necessary to be
done by the contractor during or after tests carried out by the
purchaser.

The rate to be quoted by the Tenderers should take into account the credit
availed on inputs under the CENVATscheme.The tenderer should give a
declaration that any set off in respect of duties on inputs as admissible under
law is being totally and unconditionally passed on to the purchaser in the
price quoted by him ( see Para 5.29).

While the price quoted in the contract are inclusive of all rate &taxes i.e.
excise duty, Octroi, local levies,freight, except service tax and sales
tax/VAT, levied by any statutory authority. The purchaser shall make any
deduction toward sales tax on works contract if statutorily obligation required
to do so. The deducted sales tax on works contract shall be remitted to the
concerned sales tax authority and the purchaser shall in no way be
responsible for any disputes between the sales tax authorities and the
contractor in this regard.

All taxes, duties and levies ( Including Octroi etc. ) arising out of the
transaction between the contractor and his sub contractor/supplier for this
work will be included in the rates quoted by the contractor in the relevant
Schedule.

Arrangement for permits/license for materials will not be made by the RailTel
or any assistance  given. The Contractor will have to make his own
arrangement.

MEASUREMENT OF WORKS

Please Refer Para 5.8 of tender document.

MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL

All measurement, method of measurement, meaning an intent of
specifications provided by purchaser’s Engineer shall be final-and binding.

5.27FINAL PAYMENT

5.27.1

5.27.2

Final payment of 5% (Five percent) of the contract value shall be made after
issue of Final Acceptance Certificate (FAC) & on production of No Claims
Certificate & this will be read along with item no-1.21 in details.

Post Payment Audit :- It is an agreed term of contract that the RailTel
reserves to itself the right to carry out a post-payment audit and or technical
examination of the works and the final bill including all supporting vouchers,
abstracts, etc., and to make a claim on the contractor for the refund any
excess amount paid to him if as a result of such examination any over-
payment to him is discovered to have been made in respect of any works
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done or alleged to have been done by him under the contract.

FINAL SETTLEMENT

On expiry of the warranty period and issue of the certificate of final
acceptance of the entire installations, the Performance Bank Guarantee
will be released to the Contractor after adjustment of any dues payable by
the contractor.

CERTIFICATE FOR CENVAT BENEFITS ON BILLS

a) The purchaser will not be responsible for payment of taxes and duties paid
by the supplier under misapprehensions of law or misclassification and in
such cases even if the suppliers bill contain an element of tax or duty
which is not payable by the purchaser, such payment would be
disallowed.

b) The claim for ED, if any, on each bill should be supported by the following
certificates:-

i) Certified that the amount of Rs........ claimed as ED in this bill is in
accordance with the provision of the rules in all respects and the same has
been actually paid to the excise authorities in respect of the stores covered
by the bills.

i Quarterly certificate to the effect that no refund of ED already reimbursed
against this contract has been obtained during the quarter ending. In the
event of any such refund being obtained by the seller, the same should be
passed on to the purchaser.

iii) Certificate: - The tenderers will have to give the following certificates in
their offer:-
"We hereby declare that in quoting the above price, we have taken into
effect, the full effect of the duty set-off on 'Central excise and counter
veiling duties' available under the existing scheme. We further agree to
pass on such additional duties and set off as may become available in
future in respect of all the inputs used for the manufacture of the final
product, on the date of the supply under scheme, by way of reduction in
price and advise the purchaser accordingly.”

iv) Payment of excise duty will be released only after submission of excisable
invoice to RailTel for availing CENVAT credit.

DEDUCTION FROM ON ACCOUNT PAYMENT BILLS
All  costs, damages or expenses, which RailTel may have been paid or

incurred which under the provisions of contract are Contractor's obligations
will be deducted by RailTel from progress payment Bills/Invoice of
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Contractor, as and when it is understood that such an expense has been
incurred or paid for.

All such claims of RailTelshall, however, be duly supported by appropriate
and certified vouchers, receipts or explanations as are available to enable
the Contractor to identify such claims.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like
Income Tax as are payable under statutory laws of India and the Purchaser
WILL NOT ACCEPT any liability for the same.

Deduction of Income Tax at source as per provisions of Finance Act and
Income Tax in force shall be made from the Contractor/Sub-Contractor and
the amount so deducted may be credited to the Central Government.

Wherever the law makes it statutory for the Purchaser to deduct any
amount towards Sales Tax on Works Contract, the same will be deducted
and remitted to the concerned authority.

INSURANCE

The Contractor shall take out and keep in force a policy or policies of
insurance against all liabilities of the Contractor or the Purchaser at common
law or under any statute in respect of accidents to persons who shall be
employed by the contractor in or about the site for the purpose of carrying
out the works on the site. The Contractor shall also take out and keep in
force a policy or policies of Insurance against all recognized risks to their
offices and depots. Such insurance shall in all respects be to the approval
of the Purchaser and if he so requires in his name.

INSURANCE OF MATERIALS & INSTALLATIONS

The Contractor shall take out and keep in force a Policy or policiesof
Insurance for all materials including RailTel supply materials/
equipments irrespective of whether used up in the portion of work already
done or kept for the use in the balance portion of the work until such works
are provisionally handed over to the RailTel. For this purpose, the works are
deemed to have been provisionally handed over when provisional
acceptance certificate is issued for the locations.

The Contractor shall not be liable for losses/damages to the materials
either used up in the portion of work done or his material kept for use at site,
in consequence of Mutiny, or other similar causes over which the Contractor
has no control and which cannot be insured. Such losses or damages shall
be the liability of the Purchaser and if required by the Purchaser, be made
good by the contractor at the cost of the Purchaser.

Page 87 of 122



5.32.4

5.32.5

5.32.6

RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

The Contractor should, however, insure the stores brought to site,
against risks in consequence of war and invasion, as required under the
Emergency Risk (Goods ) Insurance Act enforce from time to time.

It may be noted that the beneficiary of the insurance policy should be
RailTel or the policies should be pledged in favour of RailTel . The
contractor shall keep the policy/policies current till the installations are
provisionally handed over to the purchaser. It may also be noted that in the
event of contractor's failure to keep the policy current and alive, renewal of
policy will be done by purchaser for which the cost of the premium plus
20% of premium shall be recovered from the contractor.

For the purpose of enabling the contractor to take the insurance cover in
connection with this contract, the purchaser's Engineer will advise the
approximate price of all the RailTel supply materials to the Contractor.

5.33SETTLEMENT OF DISPUTE AND ARBITRATION

(1)

(2)

®3)

Right of RailTel to determine the contract:- The RailTel shall be entitled to
determine and terminate the contract at any time should, in the RailTel's
opinion, the cessation of work becomes necessary owing to paucity of funds
or from any other cause whatever, in which case the value of approved
materials at site and of work done to date by the Contractor will be paid for in
full at the rate specified in the contract. Notice in writing from the RailTel of
such determination and the reasons therefore shall be conclusive evidence
thereof.

Payment on determination of contract:- Should the contract be determined
under sub Para 5.33(1) of tender document of this clause and the Contractor
claims payment for expenditure incurred by him in the expectation of
completing the whole of the work, the RailTel shall admit and consider such
claims as are deemed reasonable and are supported by vouchers to the
satisfaction of the Engineer. The RailTel's decision on thenecessity and
propriety of such expenditure shall be final and conclusive.

The Contractor shall have no claim to any payment of compensation or
otherwise .Howsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive
in consequence of determination of contract.
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CHAPTER -6

FORMS OF TENDER

CHAPTER -6

FORMS OF TENDER
Form No. 1 : Offer Letter
Form No. 2 :  Qualifying Criteria / User’s Certificate
Form No. 3 :  Agreement

Proforma for Performance Guarantee Bond
Form No. 4 .

Deposit
Form No. 5 . Statement of Deviations
Form No. 6 : Not used
Form No. 7 : Not used
Form No. 8 : Not used
Form No. 9 : Works in hand
Form No. 10 : Not used
Form No. 11 :  Extension of period of completion of work
Form No. 12 : Not used
Form No. 13 :  Qualification Experience
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Form No.1
OFFER LETTER

From: Date:

To:

Executive Director,

RailTel Corporation of India Limited,

Eastern Region, 3™ Floor, Chatterjee International Centre
33A, Jawaharlal Nehru road,

Kolkata — 700 071.

Sub:  Provision of Wi-Fi in Railway Station by creating OFC infrastructure at .............
............ f ety eaeayeeneene e eennneneeneeeeny e e e e RAIWAY Station of Eastern Region.

Ref:  Tender NOtICE NO. ....ccecieiie e Dated .......cceevenns
I/We the undersigned hereby offer to execute the agreement for the above work within seven days
from the date of issue of letter of acceptance of the tender in strict compliance within the provision

detailed in the tender paper attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for
acceptance for and during the period of Ninety days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender paper and we agree that

the same shall apply to My/Our tender and I/We shall be bound by them.

RS...cooveeinee. (RUPEES e only) drawn on
...................................................... (Bank) in favour of “RailTel Corporation of India Ltd.”, payable at

The full value of the earnest money shall be forfeited without prejudice to any other right or
remedies if:

(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA for
any section is awarded to us.

(ii) I/We do not execute the contract document within 2 days after the receipt of notice by the
RailTel Corporation that such documents are ready.

(iif) I/We do not commence work within 7 Days from the date of issue of letter of acceptance.
(iv) If we withdraw our offer after opening of the tender.

(v)If we do not accept the order in the event the same is awarded to us.
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Until a formal agreement is prepared and executed, submission of this offer letter shall constitute a
binding contract between us subject to modification as may be mutually agreed to between us and
indicated in the letter of acceptance of my/our offer.

I/We hereby agree to execute the OFC laying work and place our teams as required in the
Section within the scheduled date mentioned above. In the event of shortcomings in
the provision of equipment / placement of team within the stipulated date, RailTel shall be at liberty
to impose penalty, if any, as has been stipulated in the tender document.

Yours Sincerely,

Signature & Seal of the Tenderer
Place: -
Date: -

Witnessed by:

1. Signature: 2. Signature:
Name: Name:
Address: Address:
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USER’s CERTIFICATE
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Form No. 2

Name of the Firm

Contract No. &
date

Scope of Work

Contract Amount
(in Indian
Rupees)

Completion
Period as per
original contract

Completion
Period with
extension

Date of
Commencement

Actual date of
Successfull
Completion

Name
Dated
Designation

Note: The relevant User’s certificate to be attached.

Signature of the Contractor with
Company Seal
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Form No. 3
AGREEMENT
(LOA No. for “Provision of Wi-Fi Service in Railway Station by creating
OFC infrastructure for providing Wi-Fi services in Section:
( Railway Station) of Eastern Region”
This AGREEMENT is made at on this day of two thousand

and sixteen, by and between RailTel Corporation of India Limited (A Govt. of India Undertaking)
having its Registered office at 6™ Floor, 3™ Block, Delhi Technology Park, Shastri Park, Delhi
110053, and Eastern Region office at 3™Floor, Chatterjee International Centre, 33A, Jawaharlal
Nehru road, Kolkata — 700 071 acting in the premises through Executive Director /Eastern
Region (hereinafter referred to as 'RailTel’, which expression should unless repugnant to the
context or meaning thereof include its successors and permitted assigns) of the one part;

And having its registered office at acting in
the premises through (hereafter referred to as “Contractor”, which expression
should unless repugnant to the context or meaning thereof include its successor and permitted
assigns) of the other part.

Whereas in response to a call for Tender by RailTel for the work of “Provision of Wi-Fi service
(Both Supply & Execution) in Railway Station by creating OFC infrastructure at 27
numbers of Railway Stations in Eastern Region.” as per tender papers at Annexure ‘A’ read
with Corrigendum...........ccccccues Issued by RailTel hereto, the Contractor has submitted a Tender
as per Annexure ‘B’ hereto

AND WHEREAS the said Tender of the Contractor has been accepted for the work of “Provision
of Wi-Fi Service in Railway Station by creating OFC infrastructure for providing Wi-Fi services

inSection: ( Railway Station) of Eastern Region” as per copy of
Letter of Acceptance of Tender No. dated complete with enclosures at
the accepted rates and agreed deviations from tender papers as per Annexure-C hereto at
contract value of Rs. (Rupees Only) duly

accepted by the contractor.

Now this agreement witnesses that in consideration of the premises and the payment to be made
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all
equipment and materials and execute and perform all works for which the said Tender of the
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’
hereto and upon such supply, execute and performance to the satisfaction of the purchaser
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the
said Annexure ‘C’ and in terms of the provisions therein.

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands
and/or seals on the day and year respectively mentioned against their respective signatures.

Signed and delivered by Shri for and on behalf of
RailTelCorporation of India Ltd.
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The contract within named in the presence of :

1. Signature

Date

Name in Block Capitals

Address

2. Signature

Date

Name in Block Capitals

Address

Signed and delivered by Shri.

, the contractor within named in the presence of :

1. Signature

Date

Name in Block Capitals

Address

2. Signature

Date

Name in Block Capitals

Address

Annexure — A
Annexure — B
Annexure — C
Annexure — D

Tender Paper No. with corrigendum, if any.
Firm’s offer.
Letter of Acceptance No. with all enclosures.

Copy of Contract Performance Guarantee.

for and on

behalf of
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Form No. 4

CONTRACT PERFORMANCE GUARANTEE BOND
(On Stamp Paper of Rs One hundred)
(To be used by approved Nationalised/Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, with Regd office at6™ Floor, 3™
Block, Delhi Technology Park, Shastri Park, Delhi - 110 053with Eastern Region office at 3rd
Floor, Chatterjee International Centre, 33A, Jawaharlal Nehru Road, Kolkata — 700 071 (Herein
after called the RailTel) having agreed to exempt .......ccccccovvevieeccieecieen, (Hereinafter called
“the said Contractor(s)”) from the demand, under the terms and conditions of an LOA No.
........................... dated ...............(" Provision of Wi-Fi service (Both Supply & Execution) in
Railway Station by creating OFC infrastructure at 27 numbers of Railway Stations in
Eastern Region”)made between RailTel Corporation of India Limited and
..................................................... for (hereinafter called “the said Agreement”) of security
deposit for the due fulfillment by the said Contractor(s) of the terms and conditions contained in
the said Agreement, on production of a Bank Guarantee for Rs. .............. (RS. v only).
We, ., (indicate the name of the Bank) hereinafter referred to as “the
Bank") at the request oOf ........ccccces civeiiiiiies Contractor(s) do hereby undertake to pay the
RailTel an amount not exceeding Rs. ................ against any loss or damage caused to or
suffered or would be caused to or suffered by the RailTel by reason of any breach by the said
Contractor(s) of any of the terms or conditions contained in the said Agreement.

WeE, e (name of Bank) do hereby undertake to pay the amounts due
and payable under this Guarantee without any demur, merely on demand from the RailTel
stating that the amount as claimed is due by way of loss or damage caused to or would be
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of
terms or conditions contained in the said Agreement or by reason of the Contractor(s) failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding RS. .........cccccvevuvennee. only.

We, . (name of bank) undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under this present
being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for
payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for
making such payment.

We, oo (name of bank) further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said Contractor(s) and accordingly discharges this Guarantee. Unless a
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demand or claim under the Guarantee is made on us in writing on or before the ................ We
shall be discharged from all liability under this Guarantee thereafter. We,............... (name of bank)
further agree with the RailTel that the RailTel shall have the fullest liberty without our consent
and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the Agreement or to extend time or to postpone for any time or from time to time
any of the powers exercisable by the RailTel against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we shall not be
relieved from our liability by reason of any such variation, or extension to the said Contractor(s)
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s)/ Supplier(s).

We ... (the name of Bank) lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the RailTel in writing.

NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE

(i) The liability of the surety under his Bank Guarantee shall not exceed Rs.....................
(RUPEES ...t only).

(ii) This Bank guarantee shall be valid upto ....................
(i)  We are liable to pay the guaranteed amount or pay part thereof under this Bank
Guarantee only and only if you serves upon the bank, written claim or demand on or

before .....ccoceeiiiiiiinnn.

Dated the ........ day of ....cccoeivennienns 20....

(Indicate the name of the Bank)
Witness

Signature
Name

Signature
Name

NOTE: The Guarantee shall be valid for a period of 60 days after the expiry of the
warranty period of the work as per Clause 1.13 of Chapter 1.
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Form No. 5

STATEMENT OF DEVIATIONS

PROFORMA FOR STATEMENT OF DEVIATIONS

1.

Note:

The following are the particulars of deviations from Preamble, requirement of the
Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract.

Preamble (Chapter 1)

Clause Deviation Remarks (including justification)

Instructions to Tenderers and Conditions of Tendering(Chapter 3)

Clause Deviation Remarks (including justification)

Special Conditions of Contract ( Chapter5)

Clause Deviation Remarks (including justification)

The following are the particulars of deviations from requirement of the Technical
specifications ( Chapter 7)

Clause Deviation Remarks (including justification)

Where there is no deviation, the statement should be returned duly signed with an
endorsement indicating “no deviations”.

SIGNATURE AND SEAL OF THE
TENDERER

Page 97 of 122



RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

Form No. 9
WORKS IN HAND
Party’s
name o
Syste & %age
Schedule | progres .
m & addres . . Likely date Payment
Sl Total period of | sin No. of
Name | sfor . of . s Remark
N Contrac | executio | terms . extension .
of the | whom . completio received |s
o . tValue | n(in of work s granted .
Projec | the n till date
. months) | already
t work is
. done
being
done
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Form No. 11

EXTENSION OF PERIOD OF COMPLETION OF WORK

Ref No. : RCIL/................ Date :

To,

Sub: (i) Name of Work

(ii) Acceptance Letter No.
(iii) Agreement No.

Ref: Quote specific application of the Contractor for extension to date, if received.
Dear Sir,
The stipulated date for completion of the work mentioned above is . From the
progress made so far and the present rate of progress, it is unlikely that the work will be
completed by the above date (or However, the work was not completed on this date)
Expecting that you may be able to complete the work if some time is given the Executive Director

/ Eastern Region, RailTel Corporation of India Limited, although not bound to do so,
herebyextends the time for completion from to

* In consideration of the circumstances explained in your letter of request RailTel has extended
the completion period by ................... Days without any liquidated damages. Please ensure the
completion and commissioning of the project well within the extended period.

* Please note that an amount equal to @0.5% for each week of delay or part thereof for a period
up to ten weeks and thereafter at the rate of 0.7% for each week of delay or part thereof for
another ten weeks subject to a maximum of 10% of the total contract value of the works as a
recovery for delay in the completion of the work after the expiry of (1) ............. will be recovered
from as mentioned in clause 5.22 of Chapter V of the special conditions of contract for the
extended period notwithstanding the grant of this extension. You may proceed with the work
accordingly.

The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.

Please note that in the event of declining to accept the extension on the above said
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conditionsor, in the event of your failure after accepting or acting up to this extension to
complete the work by (2) (here mention the extended date), further action will be
taken in terms of relevant clause of special conditions of contract.

Yours faithfully,

for& on behalf of RailTel Corporation of India Limited

Note:

Give here the stipulated date for completion without any penalty fixed earlier.

Here mention the extended date.
Strike out one of the * clauses as applicable.
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QUALIFICATION & EXPERIENCE

Form No. 13

Details of works executed and under execution by Tenderer during the last 5 years should be
furnished in the following format.

Party’s Date of Date of
Total award of completion
Name of name &
. Value of work and and actual
| Project & address for .
e . the schedule period of Remarks
No | Description | whom the h .
Contract period of execution
of work work was . A i
done (in Rs) execution (in
(in months) | months)
Note: A certificate from the organization for whom the work was executed should be

submitted to indicate that the contract was satisfactorily executed.

(Signature and Seal of the Manufacturer / Contractor)
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CHAPTER 7

Engineering Instructions and Drawings

Para No. Subject

7.1 Scope

7.2. Introduction

7.3 Optical Fiber Cable laying approach

7.4 General

7.5 Material Specification

7.6 Safety precautions

7.7 Allied activities

7.8 Techniques for Jointing of Fiber Optic Cable
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Engineering Instructions

7.1 SCOPE

7.1.1

7.2

7.2.1

7.3

7.3.1

7.3.2

7.4

The Engineering Instructions spelt out in this document deal with the methods to be
adopted for underground/in-building Optical Fiber Cablelaying in PLB HDPE
ducts/conduitsand termination of OF Cables at Railway Stations for providing Wi-Fi
services.

INTRODUCTION

Under this project Railway aims to provide Wi-Fi facility to the passengers through
RailTel.

OF CABLE LAYING APPROACH

On the basis of the survey reports/instructions of the Engineer-in-charge routes for
OF cable laying shall be finalized. Generally O.F. Cable may preferably be laid
straight as far as possible along the road near the boundaries, away from the
burrow pits. When the O.F. Cable is laid, Cable should run along the road land
boundary or at a minimum distance of 15 meters from the center line of the road
where the road land in wider as the OFC carries high capacity traffic and is
planned for about 25 to 30 years of life. It is essential that the cable is laid after
obtaining due permission from all the concerned authorities to avoid any damage
(which may result in disruption of services / revenue loss) and shifting in near
future due to their planned road widening works.

In special cases where it may be necessary to avoid burrow pits or low lying areas,
the Cable may be laid underneath the shoulders at a distance of 0.6 meter from
the outer edge of the road embankment provided the same is located at least 4.5
meters away from centre line of road.

The Optical Fibre Cable shall be laid through PLB HDPE Ducts buried at a
nominal depth of 165cms.

Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on
bridges andculverts should be doneas per construction specificationand sealing of
PLB HDPE Ducts pipe ends must be ensuredatevery manhole by end-plugsof
appropriate size.

Providing  additional protection by RCC Pipes/Gl  pipes and/or
concreting/chambering, wherever required according to construction specification.

Fixing of Gl pipes/troughs with clamps on culverts/bridges and/or chambering or
concretingof G.l. Pipes/troughs, wherever necessary.
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Laying Protection Pipes On Bridges AndCulverts.In case trenching and pipe laying
is not possible on the culverts, the pipes shall be laid on the surface of the
culverts/bridges after due permission from the competent authorityas per
construction specification.

Back filling and Dressing of the Trench according to construction specifications.

Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for fixing of Jointing
chamberpre-cast RCC cover or stone of suitable size on Jointing chamber to
protect the Joint and backfilling of jointing chamber with excavated soil.

Specifications of Materials to be used
PLB HDPE Duct

Optical Fiber Cables should be pulled though Permanently Lubricated HDPE Duct
of 40mm/33 mm size conforming to the ITU/TEC specifications.

PLB HDPE Duct Accessories

Push fit Coupler
Push Fit couplers shall be used for coupling PLB HDPE ducts/coils. The
specifications of the couplers shall be as per ITU/TEC specifications amendments.

End Cap

End Cap shall be used for sealing the ends of the empty ducts, prior to installation
of the OF Cable and shallbe fitted immediately after laying the duct to prevent the
entry of any dirt,water, moisture,insects/rodents etc. It should confirm to ITU/TEC
specifications. The ends of the PLB HDPE ducts/coils laid in the manholes should
be closed with End Caps. The End Caps used should be suitable for closing
40mm/33mm PLB HDPE ducts/coils. A suitable arrangement should be provided
in the EndCap to tie PP Rope. (See Figure — 1 for details)

Cable sealing Plug

This shall be used to seal the end of the ducts perfectly, after the OF cable is
pulled in the duct. For pulling the cable through the ducts, it is necessary to
providemanholes at that location and also at bends and corners wherever
required. The ends of the PLB HDPE ducts/coils are closed with Cable sealing
Plugs. The End Plugs used should be suitable for closing 40mm/33mm PLB HDPE
ducts/coils. The Cable sealing plug shall confirm to ITU/TEC specification with
latest amendments.(Wherever blowing technique is used for laying OF Cable ,the
hand holes/manholes required for accessing the cable during cable laying can be
at longer distances depending upon requirement)

Materialfor Providing Additional Protection

G.l. Pipes with sockets/collar
G.l. pipes should be of medium duty class having inner diameter of 50 mm and
should conform to specifications as per BIS/IS| standards.
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M.S. Weld Mesh

The PLB HDPE Ducts can also be protected by embedding it in concrete of size of
25 cms x25 cms reinforced with MS weld mesh. The MS weld mesh used should
be of 50 mm x 100 mm size, 12 SWG, 120 cms in width in rolls of 50m each. One
meter of MS weld mesh catersto approx. 3 meters of concreting. (See Figure-2 for
details).

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative
that watercontent of CC/RCC mix does not drain out into the surrounding soil. In
order to ensure this,the RCC/CC work should be carried out by covering all the
sides by yellow PVC sheets ofweight not less than 1 kg per 8 sgm to avoid
seepage of water into the soil.

Joint Chamber

The Joint chamber shall be provided at every joint location to keep theOF cable
joint well protected and also to house extra length of cable which may be required
inthe event of faults at a later date. The Joint chamber shall be of pre-cast RCC
typeas per construction specification. Brick chamber can also be made with prior
permission of Engineer in-charge.

Route/Joint Indicator

The Route/Joint indicators are co-located with each manhole/joint chamber. In
additionRoute indicators are also to be placed where route changes direction like
road crossings etc. Either RCC/Pre-cast or Stone based route indicators can be
used. The detailed specification and design of the same shall be as per
construction specification.Generally, Stone Route indicators shall be used

SAFETY PRECAUTIONS

Safety Precautions when excavating or working in excavations close to
electric cables

The Engineer- in-charge of the work should get full information from Electricity
undertaking regarding any electric cables, which are known or suspected to exist
near the proposed excavation and unless this is done, excavation should not be
carried out in the section concerned. Theelectricity undertaking should be asked to
send a representative and work should be preceded withclose consultation with
them.

Only wooden handled hand tools should be used until the electric cables have
been completelyexposed. Power Cables, not laid in conduits, are usually protected
from above by a cover slab ofconcrete, brick or stone. They may or may not be
protected on the sides. It is safer, therefore, alwaysto drive the point of the pickaxe
downwards then uncovering a cable, so that there is less chance ofmissing such
warning slabs. No workman should be permitted to work alone where there
areelectric cables involved. At least one more man should be working near by so
that help can be givenquickly in case of an accident. If disconnection of power
could be arranged in that section it will bebetter. No electric cables shall be moved
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or altered without the consent of the Electric Authority andthey should be
contacted to do the needful. If an electric cable is damaged even slightly, it should
bereported to the Electric Authority and any warning bricks disturbed during
excavation should bereplaced while back filling the trench. Before driving a spike
into the ground, the presence of otherunderground properties should be checked.
Information on plans regarding the location of powercables need not to be
assumed as wholly accurate. Full precautions should be taken in the vicinityuntil
the power cable is uncovered. All electric cables should be regarded as being live
andconsequently dangerous. Any power is generally dangerous, even low voltage
proving fatal in several cases.

Electric shock-Action and treatment :

Free the victim from the contact as quickly as possible. He should be jerked away
from the liveconductors by dry timber, dry rope or dry clothing. Care should be
taken not to touch with barehands as his body may be energized while in contact.
Artificial respiration should beginimmediately to restore breathing even if life
appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a
doctor should be called for.

Safety Precautions while working in public street and along railway lines :
Where a road or footpath is to be opened up in the course of work, special care
should be taken to see that proper protection is provided to prevent any accidents
from occurring. Excavation workshould be done in such a manner that it will not
unduly cause inconvenience to pedestrians or occupants of buildings or obstruct
road traffic. Suitable bridges over open trenches should be so planned that these
are required for the minimum possible time. Where bridges are constructed
toaccommodate vehicular traffic and is done near or on railway property, it should
be with the full consent and knowledge of the competent railway authorities.

Danger from falling material

Care should be taken to see that apparatus, tools or other excavating implements
or excavatedmaterials are not left in a dangerous or insecure position so as to fall
or be knocked into the trenchthereby injuring any workman who may be working
inside the trench.

Care when working in Excavations

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged
to lowerthemselves. Workers should work at safe distance so as to avoid striking
each other accidentallywith tools. If the walls of the trench contain glass bits,
corroded wire or sharp objects they should be removed carefully. If an obstruction
is encountered, it should be carefully uncovered and protected if necessary. If an
obstruction is encountered, it should be carefully uncovered and protected if
necessary. Care must be taken to see that excavated material is not left in such a
position that it is likely to cause any accident or obstruction to a roadway or
waterway. If possible the excavated material should be put between the workmen
and the traffic without encroaching too much on theroad.

Danger of cave in

When working in deep trenches in loose soil, timbering up/shoring the sides will

prevent soilsubsidence. The excavated material should be kept at sufficient
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distance from the edge of the trenchor pit. Vehicles or heavy equipment must not
be permitted to approach too close to the excavation.

When making tunneled opening, it should be ensured that the soil is compact
enough to preventcave in even under adverse conditions of traffic. Extra care
should be taken while excavating near the foundations of buildings or retaining
walls. In such cases, excavation should be done gradually and as far as possible
in the presence of the owners of the property.

Protection of Excavations :

Excavations in populated areas, which are not likely to be filled up on the same
day should be protected by barriers or other effective means of preventing
accidents and the location of all such openings must in any event be indicated by
red flags or other suitable warning signs. During the hours from dusk to dawn,
adequate number of red warning lamps should be displayed. Supervisoryofficers
should ensure that all excavations are adequately protected in this manner as
serious riskand responsibility is involved. Notwithstanding adoption of the above
mentioned precautions, works involving excavations should be so arranged as to
keep the extent of opened ground and the time to open it to a minimum.

Precautions while working on roads

The period between half an hour after sun-set and half an hour before sunrise, and
any period of fog or abnormal darkness may also be considered as night for the
purpose of these instructions, for the purpose of providing the warning signs.
Excavation liable to cause danger to vehicles or the publicmust at all times be
protected with fencing of rope tied to strong uprights or bamboo poles at a suitable
height or by some other effective means. Any such temporary erection which is
likely tocause obstructions and which is not readily visible should be marked by
posts carrying red flags orboards with a red background by day and by
continuously lighted lamps at night.

The flags and the lamps should be placed in conspicuous positions so as to
indicate the pedestriansand drivers of vehicles the full expanse i.e. both width and
length of the obstruction. The distancebetween lamps or between floors should not
generally exceed 1.25 m along the width and 6m alonglength of the obstruction in
non congested areas, but 4 meters along the length in congested areas.

If the excavation is extensive, sufficient notice to give adequate warning of the
danger, should bedisplayed consciously not less than 1.25 m above the ground
and close to the excavation. Where any excavation is not clearly visible for a
distance of 25m to traffic approaching from any direction or any part of the
carriage way of the road in which the excavation exists, a warning notice should
be placed on the kerb or edge of all such roads from which the excavation or as
near the distance as is practicable but not less than 10 m from the junction of an
entering or intersecting road in which the excavation exists. All warnings, in these
should have a red background and should be clearlyvisible and legible. All warning
lamps should exhibit a red light, but white lights may be used inaddition to facilitate
working at night. Wherever required a passage for pedestrians with
footbridgeshould be provided. At excavations, cable drums, tools and all materials
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likely to offer obstructionsshould be properly folded round and protected. This
applies to jointer's tents as well. Leads, hosesetc. stretched and across the
carriageway should be guarded adequately for their own protection and also that
of the public.

Traffic Control

The police authorities are normally responsible for the control of traffic and may
require the setting up of traffic controls to reduce the inconvenience occasioned by
establishment of a single line of traffic due to restriction in road width or any other
form of obstruction caused by the work. As far as possible, such arrangements
should be settled in advance. If there are any specific regulationsimposed by the
local authorities, these should be followed.

Work along Railway Lines

Normally all works at Railway crossing is to be done under supervision of the
railway authoritiesconcerned, but it is to be borne in mind that use of white, red or
green flags by the Departmentalstaff is positively forbidden to be used when
working along a railway line as this practice may causean accident through engine
drivers mistaking them for railway signals. When working along a double line of
railway, the men should be warned to keep a sharp look on both the “UP” and
"DOWN” lines to avoid the possibility of any accident when trains pass or happen
to cross oneanother near the work spot.

7.7 ALLIED ACTIVITIES

Transportation of Materials: The materials required for executing the
work entrusted to the contractors against a work order shall be made
available at Project Store Depot. In some cases the materials may be
available at sub divisional store go down. The contractor shall be
responsible for transporting the materials, to be supplied by the RailTel or
otherwise to execute the work under the contract to site at his/ their own
cost. The costs of transportation are subsumed in the standard Schedule
Rates and therefore no separate charges are payable on this account.

Disposal of Empty Cable Drums : The contractor shall be responsible to
dispose of the empty cable drums after laying of the cables. The cost of
various sizes of empty cable drums recoverable from the contractor has
been fixed taking into account the prevailing market rates as mentioned in
this document.

It shall be obligatory on part of the contractor to dispose of the empty cable
drums at his/their level and the amount fixed for various empty cable drums
shall be recovered from the bill for the work for which the drum (s)
was/were issued or from any other amount due to the contractor or the
Security Deposit.

The contractor shall not be allowed to dump the empty cable drums in
Govt./Public place which may cause inconvenience to the RailTel / public
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Supply ofMaterials:There are some materials required to be supplied by
the contractor for execution of work under this contract like Bricks, Cement,
Wire Mesh and Steel for protection, etc., besides using other consumables
which do/don’t become the part of the asset. The contractor shall ensure
that the materials supplied are of best quality and workmanship and shall
be strictly in accordance with the specifications .

TECHNIQUE FOR JOINTING OF OPTICAL FIBER CABLE

Fusion splicing shall be used for splicing fibers. This is accomplished by
applying localized heating (i.e. by electric arc or flame) at the interface
between two butted, pre-aligned fiber ends, causing them to soften and
fuse together.
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Figure 1
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Figure2
M.S. WELD MESH

DETAILS OF 100 MM X 50 MM, 12 SWG MILD STEEL WELD MESH HAVING WIDTH
OF 120 CM.
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Note : All measurements are in centimeters.

Page 111 of 122



RailTel/Tender/OT/ER/HQ/2016-17/996-999 dtd. 01.03.2017

Figure 4

SPECIFICATION AND REINFORCEMENT DETAILS OFR.C.C. JOINT PROTECTION
CHAMBERS

R.C.C. COLLAR
‘4— 1.00 mitr —}‘

Specification :

1. Diameter : 1.00
Mtr.(inner side)

2. Thickness : 5 cm.

3. Height : 50 cm.

4. 6 mm Horizontal Iron

Vertical bars round rings — 4 Nos.

5. 6 mm vertical bars
Iron — 12 mm Nos.

6. 12 gauge Gl wire
mesh to be wrapped
before reinforcing
the concrete.

Horizontal bars

Note :

a) Concrete ‘Mix. 1: 2:3 ( 1 Cement : 2 Sand : 3 graded Stone aggregate 20 mm
nominal size.
b) Finishing : Smooth
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Figure 6

1. Stone OFC Route Indicator
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ACX2200 K200

RCIL/ER/PLG/D/2

E Fiber Switch (D-link DGS-3120-2450

- . .
Access Switch (D-link DGS-1210-10-

Typical Arrangement for

. . e OFC(Cable (24 Fibre) - Ring Config.
Dual Homing of Access Switchés Ple(2¢Fbre)~fineConf

OFC Cable (6 Fibre)-Star Config.

RAILTEL MPLS N/W
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BRNERURE -3-§

FAIL TEL CORPORATION OF INDHA LTD:
EASTERN REGION
ROLKATA
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TYPIGAL MAINTENANGE FREE EARTHING ARRANGEMENT AT OFC EQUIPMENT ROOMS
RAILTEL GORPORATION OF INDIA LTD, No.: RCILWER/ORG18/07
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