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OPEN TENDER NOTICE 

 
No.RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                Date:25.03.2017  

  
RailTel  Corporation of India Limited, Western Railway Microwave Complex, Senapati Bapat 
Marg, Mahalaxmi- Mumbai- 400 013, invites sealed Open Tender from the established and 
reliable contractors with proven experience for the following work :  
 

Supply, Installation and Commissioning of Wi-Fi at Ahmedabad Territory Railway Stations (16 Nos.) 
over Western Region of RailTel. 
 

Approximate Cost of work as given below: 

Stations Tender Value EMD Value 

Tender document Cost 

By hand (or) 
through net 

By post 

Ahmedabad Territory 16 
Railway Stations 

Rs.2,00,76,548/- Rs.2,50,400/- Rs.10,600/- Rs.11,130/- 

 
 

a) Sale of Tender Document From 25.03.2017 

b) Closing of sale of Tender Document up to 12.00 Hrs  26.04.2017(by hand)  
                           19.04.2017 (by post) 

c) Receipt of tender documents up to 15.00 Hrs  26.04.2017 

d) Opening of tender documents At 15.30 Hrs  26.04.2017 

e) Validity of offer 120 days from the date of opening of tender. 

f) Completion period 14 Months from the date of issue of LOA/PO 

g) 
Address for availability of tender 
document 

Executive Director, 
RailTel Corporation of India Ltd., 
Western Railway Microwave Complex, 
Senapati Bapat Marg, Mahalaxmi,  
Mumbai - 400 013. 

h) Web address for availability of tender 
document 

www.railtelindia.com 

i) Cost of Tender document by hand (or) 
through net 

As shown above Incl. VAT  

j) Cost of Tender document if required by 
post As shown above Incl. VAT  

k) The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes as per 
Form no. 16 annexed with the Tender Document. Instructions given below to SOR must be 
followed. The tenderer has also to indicate their TIN No., PAN No. and service tax registration 
together with complete address of tenderer. 

 

The offers shall be opened on above said date in the presence of those bidders who choose to 
be present. In case the date of opening happens to be a holiday, the tender will be received and 
opened at the same time on the next working day. 

 

RailTel Corporation of India Limited 
A Government of India (Ministry of Railways) Undertaking 

Western Region Head Quarters, Western Railway Microwave Complex, Senapati Bapat Marg, 
Mahalaxmi- Mumbai – 400 013. Tel: 022-24923907 Fax: 24923913 visit www.RailTelindia.com 

       
 

http://www.railtelindia.com/
http://www.railtelindia.com/
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Further information including corrigendum to the Tender notice is available at RailTel’s website 
www.railtelindia.com or from the office of Executive Director- RailTel /Mumbai. 

Tender document can be purchased and the Bid have to be sent at the following address – 
Office of Executive Director, RailTel Corporation of India Limited, Western Railway Microwave 
Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi(West), Mumbai-400013. 
Also tender documents can be downloaded from the web site www.RailTelindia.com. Documents 
down loaded from web site shall accompany the payment for the cost of the document in the 
form of D.D as mentioned above during the submission of Tender document.  Documents 
received without the cost of tender will summarily be rejected. The tender document should be 
sealed in a cover duly superscripted Tender No., and Name of the work. RailTel is not 
responsible for delay or loss in transit. The bids will be opened at the above said address. 
Late/delayed/ incomplete tenders and tenders with insufficient EMD will be summarily rejected. 

 
The firm registered with National Small Industries Corporation (NSIC) under its Single point 
registration scheme or registered as Micro, Small and Medium Enterprises under MSMED Act 
2006 with District Industries Centers or Khadi & Village Industries Commission or Khadi & Village 
Industries Board or Coir Board or Directorate of Handicrafts & Handloom or any other body 
specified by Ministry of Micro, Small & Medium Enterprise will be exempted from the payment 
of cost of tender document and EMD provided they are registered for the same scope of work 
as NIT. The documents submitted by the firm shall be duly certified/attested. However, postage 
charges of Rs.500/- would have to be paid by them, in case they  need tender document by 
post. 
 

Earnest Money (EMD) as specified above will be payable by Bank Draft/Demand Draft in favour 
of RailTel Corporation of India Limited, Mumbai, Payable at Mumbai. Bank guarantees are 
not accepted as EMD. 
 
For detailed qualifying criteria, please refer Para 3.16 of tender document. Corrigendum, if any 
issued, will be uploaded only on RailTel’s website www.RailTelindia.com. 
 
 
 

                                                                                                                                                                                    
   Sd/- 

         Addl. GM/Operations/BB, 
            RailTel Corporation of India, 

                     Western Region, Mumbai.  

http://www.railtelindia.com/
http://www.railtelindia.com/
http://www.railtelindia.com/
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Preamble 
 
Tender No.: RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                          Dt: 25.03.2017 

 
1.0 Name of work:  Supply, Installation and Commissioning of Wi-Fi at Ahmedabad Territory 

Railway Stations 16 Nos. over Western Region of RailTel. 
  

1.1 Scope of work: 
            As mentioned in Schedule of Requirement. 

 
1.2 Tender Bid: 
            Tenderer will have to bid on percentage basis.  

The tender bid shall be submitted in sealed covers at following address:- 
 

Executive Director, RailTel Corporation of India Limited, Western Railway Microwave 
Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013. 

 

Last date & time of submission of queries/clarifications: at 15:00 hrs. on 
13.04.2017.       
 

It is solicited that any queries/clarifications regarding the tender may be sent to 
the RailTel’s office latest by 10 days before the opening date schedule  through e-
mail to subhash@railtelindia.com with copy to abhinav@railtelindia.com, 
vinaykumar@railtelindia.com (in word format) & hard copy by post. All relevant 
clarifications sought will be addressed before the tender opening date & time. 

 
1.3 Qualifying Criteria: As mentioned in the Para 3.16 

 
1.4 Last date of Submission 

The tender shall be received up to 15.00 hrs on 26.04.2017 at the office of Executive 
Director, RailTel  Corporation of India Limited, Western Railway Microwave Complex, 
Senapati Bapat Marg,  Mahalaxmi, Mumbai - 400 013. Phone: 91 (22) 24923907, Fax 91 
(22) 24923913. 

 
 

1.5 Date of Opening of Tender  
The tenders will be opened at 15.30 hrs on 26.04.2017 at the same address as 
mentioned in Para 1.4. 

 

1.6 RailTel reserves the right:- 
a) To verify, if so desired, the correctness of documentary evidence furnished by the 

tenderer.  
b) RailTel shall not be responsible for any delay in the receipt of tenders and reserves 

the right to accept/reject any or all tenders. 
c) To add/detele station or change of station from the existing list of stations. 

 
1.7 Work Load: NA 

 
1.8 Validity of Offer 

The tenderer shall keep the offer open for 120 days from the date of opening of tender. 
Within that period the tenderer, cannot withdraw his offer. This period can be extended 

mailto:subhash@railtelindia.com
mailto:abhinav@railtelindia.com
mailto:vinaykumar@railtelindia.com
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further, if required, by mutual agreement from time to time. Any contravention of the 
above condition will make the tenderer liable for forfeiture of his Earnest Money.  
 

1.9 Completion Period of Work: 
The work is to be executed and completed within 14 Months from the date of issue of 
“Letter of   Acceptance “of the tender.  
 

1.10 The List of Address to which correspondence and documents relating to the 
Contract should be sent: 
As mentioned in para 1.4. 
 

1.11 Earnest Money 
The tenderer shall be required to deposit earnest money as mentioned below to 
keep the offer open till such date as specified in the tender, under the conditions of 
tender. This earnest money shall be applicable for all modes of tendering. EMD 
particulars are as follows: 

Station Tender Value EMD Value 

Ahmedabad Territory 
16 Railway Stations 

Rs.2,00,76,548/- Rs.2,50,400/- 

 
1.12 Security Deposit   
            Security deposit shall be 5% of the contract value of tender document. The amount of 

EMD of the successful tenderer shall be adjusted against Security deposit and the 
balance amount shall be recovered from the running bills of the contract (@10% of per 
bill amount) and no other mode of collecting SD shall be accepted.   

 
1.13     Performance Bank Guarantee 
 The successful bidder is required to give a Performance Bank Guarantee in the form of 

an irrevocable Bank Guarantee amounting to 5% of the contract value for schedule for 
successful completion of the work. 

. 
1.14     Specifications 

Reference of specifications of the important equipments and materials required for 
execution of the contract is given in the Schedule of requirement. The work shall be 
executed in compliance with all the technical requirements given there in. Drawings are 

indicative. In case of any mismatch or confusion, the decision of EIC shall be final. 
 
1.15     Schedule of Requirement 
 The various items to be supplied and execution of the work by the tenderer for the section 

are indicated in Schedule of Requirement of this tender document. Payment of supplied 
items shall be done along with the payment of execution after the measurement. 
The tenderer is advised to quote percentage rate Above/Below/At Par the RailTel’s total 
estimated cost of schedule.  

        
1.16    Materials to be supplied by RailTel  
 i) Access Switches (100 W/200W), ii) Fiber Switches, iii) Aggregator Router, iv) SFP Bi-Di 

single  fiber single mode / SFP+10G dual 10 KM single mode with LC connector, v) 24F 
OFC (armoured) & vi) HDPE Duct. 
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 Contractor shall keep the account of materials provided by RailTel for execution of work. 
Contractor shall return unused balanced quantity to nominated store of RailTel in good 
condition at his own cost. The materials which are unusable (small pieces of Ducts/Pipe 
& OFCs etc.) shall not be required to be returned, however, account of such unusable 
materials shall be given by the contractor & certified by the engineer of RailTel. Decision 
of Engineer-In-Charge shall be binding on the contractor. Reconciliation of materials shall 
be signed jointly by the contractor and RailTel’s Engineer.  

 
1.17  Materials to be supplied by Contractor 
            As per Schedule of Requirement (Refer Chapter – 2). 
             
1.18 Submission 
  The tenderer shall submit all the required information in the relevant forms attached to 

this document and suitably numbering each page of the bid documents with a content list 
indicating availability of various documents with their serial numbers. In the absence of 
numbering of pages and the content list, there is a likelihood of any important document 
going unnoticed for which the tenderer shall be solely responsible. 

 
1.19   Warranty Support 
 All material supplied & works executed should be covered under warranty as per Para 

5.29 and 5.15 of tender document. 

*****  
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SCHEDULE OF WORK  

Tender No. RailTel/Tender/OT/WR/Wi-Fi/2016-17/49, Dt. 25.03.2017                                              

Name of work: Supply, Installation and Commissioning of Wi-Fi at Ahmedabad Territory Railway 
Stations (16 Nos.)  Viz.,  Gandhidham, Mahesana, New Bhuj, Palanpur, Viramgam, Bhavnagar Terminus, 
Veraval, Jamnagar, Surendranagar, Chittorgarh Jn., Nagda, Ratlam, Anand, Ankleshwar, Bharuch, Nadiad 
for Western Region, RailTel 

Sr. 
No. 

Description Unit 
Unit Rate 
(in INR) 

Total 
Qty 

Amount  
(in INR) 

1 

Plug and play non configurable 1 port Gigabit PoE 
Injector: Ethernet IEEE802.3af/at, power output upto 
30W, voltage boost up to 55VDC for PoE,  distance 
supportable upto 100mtrs. LAN port :10/100/1000Mbps 
Auto-Negotiation RJ45 LAN port (LAN In), (1) 
10/100/1000Mbps Auto-Negotiation RJ45 PoE port 
(Power+Data Out), (1) power socket (DC In),auto 
negotiation Power Supply:AC Adapter  230v.  1 mtrs Cat6 
cable with both ends terminated on Rj45 connector .  

Nos. 2460.26 58 142695.08 

2 

Supply of 24 core metal strenghtened outdoor 
unarmored  OFC  ITU-T G 652-D Make : Finolex, KEC, 
Sterlite 

Mtrs. 26.19 15150 396778.50 

3 

Supply of 12 core metal strenghtened outdoor 
unarmored  OFC  ITU-T G 652-D Make : Finolex, KEC, 
Sterlite 

Mtrs. 13.09 19600 256564.00 

4 

Supply of Single mode  SC - LC Patch Cord (1 Mtr.) 
including installation (3M, TE Connectivity, R&M make 
only) 

Nos. 59.69 1530 91325.70 

5 
Supply of Single mode SC - SC Patch Cord (1 Mtr.) (3M, TE 
Connectivity, R&M make only) 

Nos. 115.20 1794 206668.80 

6 

Supply of PVC insulated 3 Core 4 Sqmm, 12 AWG,  1.1 KV 
grade outdoor strengthened Copper cable for UPS supply 
distribution (unarmored, multistrand) Make : Finolex, 
Havells. 

Mtrs. 122.27 18250 2231427.50 

7 

Supply of PVC insulated 3 Core 6 Sqmm , 12 AWG,  1.1 KV 
grade outdoor strengthened Copper cable for UPS supply 
distribution (unarmored, multistrand) Make : Finolex, 
Havells. 

Mtrs. 184.01 5000 920050.00 

8 
Supply of 4Cx10 sqmm power cable, Make : Havells, RPG, 
XLPE, Finolex 

Mtrs. 318.00 570 181260.00 

9 
Supply of Plastic coupler-slip fit/ush fit type for HDPE 
duct 40/33 mm OD/ ID 

No. 52.62 115 6051.30 

10 

Supply& Installation of SC type FMS of 2*12 Fibre, 
19"rack mountable of 1U Height  with patch panel for 24 
No.s of SC/PC type connectors.FMS supplied with 24 No.s 
SC/PC type of Pigtails should be of CORNING Make fiber 

Nos. 14921.75 287 4282542.25 
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or other reputed firm of length 1.5 Mtrs & 900 microns.). 
FDMS supplied should be of slider type & of 
3M,Raychem,TYCO. 

11 
Splicing of 12 & 24 Fiber OFC (it includes supply of all 
related materials) 

Nos. 358.12 6888 2466730.56 

12 

Providing Earthing arrangment (Supply & Installation) for 
Datacom equipemnt  , 3 pis per site, as per RDSO 
specification No.RDSO / SPN/197/2008 with latest 
amendment. 

Nos. 52311.00 12 627732.00 

13 

Supply of 32 mm PVC Conduit Pipe ISI Mark (colour other 
than black) &  Installation , Clamping of the same on wall, 
pole etc. with required clamps & all other installation 
material as required. (High Metal Strength) 

Mtrs. 49.64 63800 3167032.00 

14 

Blowing & Drawing of Power /Ethernet /Optical Fiber 
Cable in PVC Conduit (Note : Ladder and other required 
accessories for all kind of cabling works must be carried 
out by the Contractor/Tenderer).  Clamp of suitable size 
and other fixtures should be provided by the tenderer. 

Mtrs. 17.91 63800 1142658.00 

15 

Supply of 35 mm PVC flexible Pipe ISI Mark &  Installation 
, Clamping of the same on wall, pole etc. with required 
clamps & all other installation material as required.  

Mtrs. 25.07 5910 148163.70 

16 

Supply & Installation of 20A/SP MCB as per ISI Standard 
in suitable PVC/Metallic Box of reputed make like Hevells, 
Hager,  Legrand only 

Nos. 93.92 74 6950.08 

17 

Supply & Installation of 63A/SP MCB as per ISI Standard  
in suitable PVC/Metallic Box of reputed make like Havells, 
Hager, Legrand only 

Nos. 266.84 48 12808.32 

18 

Supply & Installation of ACDB as per ISI Standard in 
suitable PVC/Metallic Box with key arrangement for 
distribution of AC supply (MCBs supplied in items (h) & (I) 
above) 

Nos. 2442.01 16 39072.16 

19 

Fixing or mounting of (Access Switch/Fiber Switch / UPS)  
6U/9U size Rack at suitable height on Wall, Pole. All sorts 
of Angles, Nuts, Bolts, Clamps and other accesoris 
required for installation to be supplied by Contractor 
(Rack will be supplied by RailTel) 

Nos. 1257.46 211 265324.06 

20 

Installation, Testing & Commissioning Wi-Fi netwok at 
station (This includes Fixing and installation of Access 
switches/Fibre switches/ Aggregator routers/UPS in 
Racks 6U/9U/42U racks as per plan lay out and fixing of 
Patch chord as per requirement. Labeling of Racks/ 
Stickering of proper size as per instructions of Engineer 
Incharge, RailTel. 

Nos. 18652.19 16 298435.04 

22 

Supply & installation of 63 Amp four Pole ISI mark ELCB of 
reputed make like havells, Indo Asian, Hager, WiNtrip, 
Legrand 

No. 2999.00 16 47984.00 
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23 Supply & Fixing of Cable Route Marker as per Drawings  Nos. 250.85 101 25335.85 

24 
Trenching to depth of 1.2 Mtr. & appropriate width for 
HDPE Duct & backfilling after laying of HDPE in trench. 

Mtrs. 69.34 3210 222581.40 

25 

Horizontal drilling at a approximately depth of 1.65 m 
below the formation level of the earth including insertion 
of  two  HDPE duct along with couplings etc. 

Mtrs. 450.00 2450 1102500.00 

26 
Breaking of pucca RCC Road & Digging of Cross Pit as per 
drawing 

Mtrs. 62.23 2400 149348.57 

27 

Laying of HDPE in Trenches and through all types of 
protections viz HDPE/GI/RCC Pipes etc. as the case may 
be. (HDPE & OFC will be supplied by RailTel) 

Mtrs. 5.35 6560 35096.00 

28 

Blowing/Pulling/Laying of OFC/Power cable/ Ethernet 
Cable ( in trenches only) HDPE/ PVC  Conduit 
pipe/Flexible Pipe  

Mtrs. 5.22 12400 64728.00 

29 

Supply and clamping/fixing of PVC Casing-N-Caping of ISI 
make along with couplers, wherever necessary and as per 
instructios of Engineer-In-Charge of RailTel (size 
100mmx50mm / as per site incharge) 

Mtrs 233.78 2050 479249.00 

30 

Supply of Ladder 67mm x 31 mm x 3.15 mm with 
following specifications:1) Ladder 12 feet height2) 
Foldable 3) Type A with Top arrangement4) Consisting 
both side steps. 5) With chain and lock arrangement. 

No 13862.00 16 221792.00 

31 

Supply of Laptop 14" above, 6th Gen, Core i5, 8 GB Ram, 
1TB HDD, Win10 or higher version/specifications  
Make : Dell / HP/ Lenovo. 

No 43999.00 5 219995.00 

32 

Transportation of material from Store to Site and vice 
versa (it includes loading & un loading of all Materials 
along with labour cost and un-used materials to be 
returned to stores). 

LS 10000.00 16 160000.00 

33 
Supply of AC-DC Clamp meter(Fluke 302/302/304, Meco 
2003A/3636 etc) 

No 4868.22 16 77891.51 

34 
Supply of Visual Fault Locator Model: FFL-50  (or) latest, 
Make of JDSU 

No 11078.96 16 177263.37 

  TOTAL COST IN FIGURES (Rounded Off)       2,00,76,548.00 

 
TOTAL COST IN WORDS (RUPEES TWO CRORE SEVENTY SIX  THOUSAND FIVE HUNDRED AND FORTY EIGHT ONLY) 

 
 

i. 

 
 I/we undertake to execute the work of schedule of work at ------------------------------% 
 
(in words------------------------------------------------------------------percent), At Par/below/above of 
the RailTel’s total estimated cost of schedule of work mentioned above.   

ii. 
It is certified that I/we have inspected the site of work and acquainted myself or ourselves with 
local  conditions. 
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Signature and Seal of the Tenderer 

 
 
 
 

Note for 
Guidance 

[i] Tenderer should quote his single percentage rate in row (i) above only, At par 
Above/Below the RailTel’s estimated cost of work. 

 [ii] The single percentage rate to be quoted both in figures and words. 

 

[iii] Tenderer shall quote all inclusive rates, but there should be break up of basic 
price and     all type of applicable taxes. Since it is percentage basis tender, each 
SOR item applicable the same percentage quoted by the contractor for concluding 
base rates. Concessional rate of VAT/Sales Tax/Services Tax shall be    charged and 
against this, Form C will be provided to the tenderer. 

[iv] If none of the above/below/at par is ticked by the tenderer, the quoted single 
percent will be treated below the RailTel’s estimated rate. 

 
[v] Any discrepancy in rate quoted in figure and words, rate quoted in words will 
prevail. Calculation mistake, if any, will be corrected and evaluated accordingly. 

 
[vi] All prices shall be inclusive of all taxes/duties as applicable at present. RailTel 
will deduct income tax at source as per rates in vogue and service tax liability shall 
be discharged as per service tax rule.  

 

 

Signature and Seal of the Tenderer 

 

 

 

 
 
 
 

  

iii. 
I/we have carefully gone through the specifications. Additional special conditions etc 
attached with the tender document. 

iv. 
I/we undertake to keep this offer valid for period indicated in Tender from the date 
of opening of Tender and further not to revoke the same before the expiry of such period. 
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CHAPTER-3 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 
3.1 GENERAL INSTRUCTIONS      
 
3.1.1 Tender is invited by RailTel, Western Region Mumbai, from established and reliable 

contractors for the work detailed in chapter 1. 
 
3.1.2  The Special Conditions of Contract, Instructions to Tenderers and Conditions of 

Tendering, Technical Specifications & Supplement, Preamble including Schedule of 
Requirements and all Annexure & Forms etc. shall, hereafter, be collectively referred to 
as the "Tender documents ". These regulations for Tender and Contracts shall be read 
in conjunction with the General Conditions of contract and shall be subject to 
modifications, additions or suppression, overwrite by Special conditions of contract 
and/or special specifications, if any, annexed to the tender document. 

 
3.2        INTERPRETATIONS 
 
  The following terms wherever occurring in the tender document and   wherever used 

throughout the execution of the work, shall, unless excluded by or repugnant to the 
context, have the meaning attributed thereto as follows: 

 
a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser 

of this Tender whether in whole or in part.      
 
b)  "CONTRACTOR" Means the successful Tenderer, i.e., the tenderer whose tender 

has been accepted either in whole or in part. 
 
c)  "CONTRACTOR’s REPRESENTATIVE"  Shall mean a person in    supervisory 

capacity  who  shall be  so  declared  by  the Contractor  and  who  shall be 
authorized under a  duly executed  power of  attorney to receive materials issued  by   
the Purchaser to the Contractor  for the works.   He shall be responsible for proper 
execution of works at each or all places and shall take orders from Purchaser’s 
Engineers and carry out the same. 

 
d)  “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel in 

charge of works and shall include the superior executives of RailTel  He is  
responsible   for  ensuring  that  all  field  works  covered  by  the  contract  are 
carried out in accordance with approved designs, drawings & specifications and 
conditions  of contract  as  agreed  to.  

 
e)  “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel   in direct 

charge of the works.  
 
f)  "EQUIPMENT" Means all or any equipment considered necessary   by   the   

Purchaser's   Engineers   for satisfactory operation, as a whole, of the installations. 
 
g)  "MONTH" Means any consecutive period of thirty days. 
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h)  "MATERIALS” Means all equipments, components, fittings and other materials 
including raw materials required to   complete the work.. 

 
i) "PURCHASER"  Means  RailTel Corporation of India Limited, Western Railway 

Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013 
 
j)  "PURCHASER’S ENGINEER" Means the Executive Director of RailTel    or   

successor who will   decide   all   matters relating   to   design, manufacture,   and 
installation   and commissioning of the plant and equipment at site. 

 
k)  "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  or a 

Company registered under  Indian  Company    Act  or  an  approved supplier of 
materials  to  whom  the Contractor   sublets  portions  of  the   contract.  

 
l)  “CONSIGNEE”   Means the person specified in the Acceptance of Tender to whom 

Stores are to be delivered at the destination. 
 
m)  “INSPECTING OFFICER” Means the person, or organization specified in the 

contract for the purpose of inspection of stores of work under the contract and 
includes his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, Western 

Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013. 
 
o)  “SITE”  Means the areas to be taken up by the  permanent  works,  together with 

any other area or areas as shall  be determined  by  the Purchaser's Engineer,  
which  may  be placed  at the disposal of the Contractor for the  purpose  of the 
contract and also such area or areas used for store  yards,  works yards or workshop 
in proximity of the  works as  the  Purchaser’s Engineer may have  authorized  as  an 
extension  of  the  site, irrespective of  the  terms  and  conditions   under   which  
they  are  occupied   by   the  Contractor. 

 
p)  "TENDERER" Means and includes any firm of engineers or Contractors   or any 

company or body, corporate or otherwise, who submit the Tender which has been 
invited. 

 
q)  "WORK OR WORKS"  Means all or any of the items of the work for which the 

Tenderer /Contractor has Tendered/contracted according  to  the specifications, 
drawings  and  Annexure hereto  annexed or to be implied there from, or  incidental 
thereto  or to be hereafter specified or required in  such explanatory instructions and 
drawings, being in conformity  with  the original specifications, drawings, Annexure  
and  schedules   and  also  such  instructions  and drawings additional to the 
aforementioned as may from time to  time be issued by the Purchaser's Engineer 
during the  progress  of the contracted work. 

 
r)  “Near Relative”:  

The near relatives of all RailTel Employees either directly recruited or on deputation 
are prohibited from participation in tenders and execution of works in the different 
units of RailTel. The detailed guidelines in this regard are given in the following 
paragraphs: - 
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i)  The near relatives for this purpose are defined as: 
* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & son’s wife 

(daughter-in-law),Daughter(s), & daughter’s husband (son-in-law), brother(s) & 
brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 

 
ii)  As per Government of India’s CCS Conduct rule 4, no Government servant shall in 

the discharge of his official duties deal with any matter or sanction any contract to 
any company or for any other person if any member of his family is employed in that 
company or firm or under that person or if he or any member of his family is 
interested in such matter or contract in any other manner and the Govt. Servant shall 
refer every such matter or contract to his official superior. This clause is applicable to 
all RailTel employees in view of this as soon as any RailTel employee becomes 
aware of the above aspect, he must intimate this to the prescribed authority.  

 
iii)    The Company or firm or any other person is not permitted to tender for works in 

RailTel Unit in which his near relative(s) is (are) posted. The tender/work will be 
cancelled and earnest money/security deposit will be forfeited at any stage whenever 
it is so noticed. The department will not pay any damages to the company or firm or 
the concerned person. The company or firm or the person will also be debarred for 
further participation in the concerned unit. 

 
* The format of the certificate to be given is  
“I …………………….S/o…………………………..r/o……………………………… hereby 

certify that none of my relative(s) as defined in the tender document is/ are employed 
in RailTel unit. In case at any stage, it is found that the information given by me is 
false/ incorrect, RailTel shall have the absolute right to take any action as deemed 
fit/without any prior intimation to me”. 

 
s)  "WRITING" Includes all matters written, typewritten or printed either in whole or in 

part. 
 
t)  “Constructional Plant” shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or the temporary 
works (as hereinafter defined) but do not include materials or other things intended 
to form or forming part of the permanent work. (i) “Temporary Works” shall mean all 
temporary works of every kind required for the execution, completion and/or 
maintenance of the works. (ii) “Period of maintenance” shall mean the specified 
period of the maintenance from the date of completion of the work as certified by the 
Engineer.  

 
u) Singular and Plural: Works importing the singular number shall also include the 

plural and vice versa where the context requires. 
 
v)  Headings & marginal headings: The headings and marginal headings in these 

general conditions are solely for the purpose of facilitating reference and shall not be 
deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or the contract. 

 
w)      Sub section: Distance in between two long haul Railway stations. 
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3.3       LOCAL CONDITIONS 
 
3.3.1    It will be imperative on each tenderer to fully acquaint oneself with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of 
the stores. The purchaser shall not entertain any request for clarifications from the 
tenderer regarding such local conditions. No request for the change of price or time 
schedule of delivery of stores   shall   be entertained after the offer is accepted on 
account of any local condition or factor. 

 
3.3.2    The intending tenderer is advised to study the tender document carefully.  Any 

submission of a quotation  by  the tenderer shall be deemed to have been done after a 
careful  study  and  examination  of  these  documents  with   full understanding of the 
implication thereof. These conditions and  specifications shall be deemed to have been  
accepted  unless  otherwise,  specifically  commented  upon  by  the  Tenderer in his 
quotation. Failure to adhere to anyone or all these instructions may render his offer liable 
to be ignored without any reference. 

 
3.3.3   Should a tenderer find discrepancies in, or  omission   from,  the  drawings  or any of the 

Tender documents  or  he  has  any doubt  to  their  meaning, he should at  once  notify  
the  RailTel   who  may  send a  written  clarification  to  all Tenderers. 

 
3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
 
3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of each 
clause and sub clause or if not, precisely how they differ from the requirements of the 
tender. In  later  case, the   tenderer  shall enclose a separate statement as per proforma  
given,  indicating only the deviations  for  any  clause   or   sub clause of Special    
Conditions   of  Contract,   Instructions   to   Tenderers   and   Conditions   of   
Tendering,   Technical   Specifications,  Preamble   etc. which  he  proposes  with 
justifications  for   deviations   proposed. The purchaser reserves the right to accept or 
reject these deviations and his decision thereon shall be final (see Form 5). 

 
3.4.2   The equipment offered and execution of work shall be in accordance with the drawings 

and specifications. Details of variation from  the drawings  and  specifications, if any, 
should  be  clearly indicated  separately  for  each  annexure  with justification  for  
deviations  proposed.  The   Purchaser reserves the right to accept or reject these 
deviations   and his decision thereon shall be final.  

 
3.4.3   Firms should give details of similar works carried out giving details of the name of the 

project, date of award, length of the section, value of the contract, the original execution 
period and the actual execution time taken. 

 
3.4.4  The tenderer should serially number all the pages of tender submitted.  
  
3.5       EARNEST MONEY 
3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender document” as earnest 

money in favour of RailTel Corporation of India Limited payable at Mumbai. 
 
3.5.2 The Earnest Money should be in any of the following forms 
      Pay orders, Demand Drafts, Bankers Cheque. These forms of earnest money should 
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be issued from   any of the nationalized banks/ Schedule banks. The demand draft/Pay 
order should be in favour of RailTel Corporation of India Ltd. payable at Mumbai.      

          
3.5.3   The tenderers shall hold the offer open till such date as specified in Para 1.8 of the 

tender document. It being understood that the tender documents have been sold/issued 
to the tenderer and the tenderer has been permitted to tender in   consideration of the 
stipulation on his part that after submitting his tender he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to RailTel. If the 
tenderer fails to observe or comply with the foregoing stipulation, the aforesaid amount 
deposited as Earnest Money shall be liable to be forfeited by RailTel. 

 
3.5.4  The Earnest Money may be forfeited 
 

 a)   If tenderer withdraws its tender during the period of tender validity specified in Para 
1.8 of tender document.  

 
 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in 

accordance with Para 5.2 of Special Conditions of Contract and to furnish 
Performance Bank Guarantee in accordance with Para 1.13 of tender document. 

 
3.5.5   The Earnest money of unsuccessful tenderer will save as herein before provided, be 

returned within reasonable time to the unsuccessful tenderer but RailTel shall not be 
responsible for any loss or depreciation that may happen to the security for the due 
performance of the above stipulation to keep offer open for the period specified in the 
tender documents or to the Earnest Money while in their possession nor be liable to pay 
interest thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as security deposit 

for due and faithful fulfillment of contract.  
 
3.5.7  The tender not accompanied by Earnest Money as mentioned in Para 3.5.1 of the 

tender document will be summarily rejected. 
 
3.5.8 The firm registered with National Small Industries Corporation (NSIC) under its Single 

point registration scheme or registered as Micro, Small and Medium Enterprises under 
MSMED Act 2006 with District Industries Centers or Khadi & Village Industries 
Commission or Khadi & Village Industries Board or Coir Board or Directorate of 
Handicrafts & Handloom or any other body specified by Ministry of Micro, Small & 
Medium Enterprise will be exempted from the payment of cost of tender document 
and EMD provided they are registered for the same scope of work as NIT. The 
documents submitted by the firm shall be duly certified/attested. However, postage 
charges of Rs.500/- would have to be paid by them, in case they  need tender 
document by post. 

 
3.6     SUBMISSION OF OFFERS 
3.6.1     All  offers in the prescribed  forms should  be  submitted  before  the  time and date 

fixed for the  receipt  of  the  offers. Offers received after the stipulated time and date 
will be summarily rejected. 

 
3.6.2      In case the date of opening happens to be a holiday, the tender will be received and 

opened at the same time on the next working day. 
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3.6.3 All   offers shall be either type written or written   neatly   in indelible ink in English. Each 

page of the offer must be numbered consecutively. A  reference  to   total  number of   
pages   comprising  the offer  must  be  made  at the top right  hand corner of the top  
page. The supporting documents should be submitted either in original or duly signed 
by the authorized signatory of the tenderer. The original documents shall be produced 
for verification   when   called for.   

3.6.4      Quote in Figures and Words 
            The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s 

total estimated cost for schedule. If none of the above/below/At Par is ticked by the 
tenderer, the quoted percent rate will be treated as ‘below’ the RailTel’s total estimated 
cost of schedule. In case of difference in words and figures the amount written in words 
will be taken into consideration. In the event of any discrepancy between percentage 
rate and total cost, the value shown in percentage rate will be taken for evaluation 
purpose.  In case the schedule of requirement quoted by tenderer is incomplete with 
reference to tender document, the offer is liable to be rejected. 

 
3.6.5       Attestation of alterations 

No scribbling is permissible in the tender documents. Tender containing   erasures and 
alterations in the tender documents are liable to be rejected.  Any correction made by 
the tenderer/ tenderers   in his/their    entries    must   be   signed (not initial) by 
him/them. 
 

3.6.6  The tenderer shall submit his tender in sealed cover with the tender number & its 
description and date of closing/ opening on envelope. The original tender paper 
purchased from this office shall be returned duly signed along with the original offer. 
The offer shall consist of the following:- 
 
The original tender documents purchased from this office/ down loaded from web site 
shall be submitted with each page duly signed and stamped along with the original offer 
 
i) Offer letter complete. (Form No.1) (i.e., Schedule of Requirements without rate 

quote)  
ii) Earnest Money in prescribed form. (Para 3.5 of tender document )   
iii) Clause wise compliance to tender conditions by signing of each page of tender 

document & statement of deviations (Form No.5). 
iv) Any other information desired to be submitted   by the tenderer. 
v) Copy of registration/exemption certificate for EPF. 
vi) Registration with labour commissioner. 
vii) Service tax registration. 
 
Note: The offer letter and duly filled quote on schedule of requirement (Chapter-II) 
(percentage above/below/at par) should be submitted. The rate quoted in the offer by 
the contractor shall be inclusive of all the relevant factors taken into consideration and 
these should be firm and without any variation clauses.  The envelope shall be clearly 
super scribed the tender number and its description in bold letters & sealed. 

 
3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 
3.7.1    Any individual(s) signing the tender or other documents connected therewith should 

specify whether he is signing:- 
 



 

                                                                        RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                                                                                                                                                                                                                                                                                                                           
                    

[23] 

 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As   a   Director,  Manager  or Secretary in the  case  of   Limited   Company  duly 

authorized by a resolution  passed   by  the  Board  of    Directors   or  in 
pursuance of  the  authority conferred by Memorandum of Association. 

 
3.7.2  In the case of a firm not registered under the Indian Partnership Act, all the partners or 

the attorney duly authorized by all of them should sign the tender and all   other 
connected documents. The original Power of Attorney   or   other   documents 
empowering   the   individual   or   individuals to sign should be furnished to the 
Purchaser for verification, if required. 
 

3.7.3  The RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  
by the  changes   in  the composition  of   the  firm  made    subsequent   to   the 
execution  of  the   contract agreement.  

 
3.7.4  In  case where  the  Power of Attorney partnership  deed   has  not  been   executed  in   

English,   the  true   and  authenticated   copies  of  the translation of the same by  
Advocate,    authorized    translators   of   Courts   and  Licensed    Petition  Writers  
should be supplied  by  the   Contractor(s)  while tendering for the work. 

 
3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  of  Joint  

Venture  as the  case  may  be  in   original  or duly signed. 
 
3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of 
tender document. 

 
3.9  RATES DURING NEGOTIATION 
 The   tenderer/s   shall   not increase his/their quoted   rates   in   case   the RailTel 

Administration negotiates   for reduction   of   rates. Such   negotiations shall not    
amount   to   cancellation   or withdrawal of the   original    offer   and   the rates   
originally   quoted   will be   binding on   the   tenderer/s. 

 
3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is   to   be   completed   within   a period as   mentioned   in Para 
1.9 of the tender document from the date of issue of Letter of Acceptance of the tender. 

 
3.11      OPENING OF TENDER: 

The tender will be opened at the time & date of the tender given in the Para 1.5, in the 
presence of such Tenderers/Authorized Representatives who choose to be present 

 
3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

The tender documents are not transferable.  The cost of tender document is not 
refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
The   Contractor(s)   shall   not   take any advantage of any    mis-interpretation   of the 
conditions due to typing   or   any   other   error  and if in doubt,  shall  bring  it   to   the  
notice   of  the  Engineer  without   delay.   In   case   of   any   contradiction    only the 
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printed   rules, and books   should be followed and no claim   for   the misinterpretation 
shall be entertained. 

 
3.14 WRONG INFORMATION BY TENDERER 

If  the   tenderer/s   deliberately    gives/give    wrong  information   in   his/their    tender     
which creates/create circumstances    for    the     acceptance   of  his/their  tender  the   
RailTel     reserves   the  right  to  reject  such  tender  at  any  stage. 

 
3.15  AMENDMENT OF BID DOCUMENTS: 
3.15.1  At any time, prior to the date for submission of bids, the RailTel may, for any reason 

whether suo motto or in response to clarification requested by a prospective Bidder, 
modify the bid documents by amendments. 

 
3.15.2  The amendments shall be posted on website of RailTel and all bidders should 

download from website. These amendments will be binding on all bidders. RailTel shall 
make efforts to inform in writing or Fax to all prospective bidders on the address 
intimated at the time of purchase of bid documents from the RailTel.  

 
3.15.3  In order to afford prospective bidders reasonable time to take the amendments into 

account in preparing their bids, the RailTel may, at its discretion, extend the deadline 
for the submission/opening of bids suitably. 

 
3.16 Qualifying Criteria: 
3.16.1    General 
                The tenderer should submit the details of experience of similar works or                       

services in the projects executed / under execution which should clearly bring out 
expertise in the work as per Form no. 13. 

 
  The tenderer/s must submit along with his/their tender, certificates from the original user 

for whom the project was undertaken, certifying the date of award of contract, date of 
completion, date of commissioning and the present working state of the system so 
established and contractual payments received till the date of submission of the tender.  
The tenderer shall submit these certificates for all the projects that he has executed 
which only satisfy the minimum requirements in each case. The certificates are to be 
submitted in original or their true copies duly signed by the tenderer. 

 
3.16.2. Technical Capability and meaning of similar single work: 
3.16.2.1 Tenderer should have completed at the time of tender opening during the last three 

financial years i.e. current year & three previous financial years 
 

a) At least one similar work (refer clause 3.16.2.2) for a minimum value of 35% of 
the advertised Tender Value  

OR 
b) Two similar works (refer clause 3.16.2.2) for a minimum value of 20% of the 

advertised Tender Value each. 
OR 

c) Three similar works (refer clause 3.16.2.2) for a minimum value of 15% of the 
advertised Tender Value each. 

 
3.16.2.2 Definition of similar single work is as under- 

Works similar to the scope of work as contained in this tender   shall mean  
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i) LAN wiring / Provision of Wi-Fi connection / Supply and installation of RF 
Equipments. 
 

OR 
 

ii) All type of Telecom equipment/OFC including telecom cable works, OFC 
maintenance works. 

 
The work should have been executed for Govt./PSUs/Telecom Service 
Providers/Commercial Enterprises/ Educational Institutes/ Infrastructure 
Providers. 

  
3.16.1 Financial: 

Total contract amount received during the last 3 financial years i.e., 2013-14, 2014-15, 
2015-16 and in the current financial year (2016-17) should be a minimum of 150% of 
advertised tender value. The certified copy of three years Audited Balance Sheet and 
Income statement of just concluded year should be submitted as evidence. 
 

The tenderer should have Registration No. for WCT/Service Tax in respective state 
where work is to be executed or the tenderer shall give the undertaking to submit the 
same on acceptance of tender in respective state where work is to be executed. 

 
 

3.16.4  Engineering Organization 
Engineering organization should be submitted. 

 
3.16.5 Construction and Maintenance Machinery 

The tenderer should furnish the details of the machinery and plants to be deployed, in 
case the tenderer plans to use mechanized trenching.    

 
3.17 Performance Bank Guarantee: As per para 4.12.2 
   
3.18   EVALUATION OF OFFER. 
3.18.1  The    authority   for the   acceptance of   the tender   rests with   the Purchaser. The 

tenders received will be evaluated by the Purchaser to ascertain the best acceptable 
tender in the interest of the Purchaser.  

3.18.2   However, the purchaser shall not be bound to accept the lowest or any tender.  The  
purchaser reserves the right to accept any tender  in  respect of the whole or any portion 
of the work  specified  in  the  tender or to accept any tender  for  less  than the  
tendered  quantities. 

 
3.19       AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with RailTel for 
carrying out the work as per the tender document.  

 
3.20    TENDERER’S ADDRESS  

Tenderer    shall    state    in the tender his postal address with PIN, telephone No., Fax 
No., email id if any,   fully    and clearly.  Any  communication  sent to  the tenderers by 
post at his  said address  shall  be deemed to   have reached   the tenderer duly & 
timely, notwithstanding the  fact that  the communication  could  not  reach  the tenderer 
at all or in time for whatever reason. Important documents shall be sent by Registered 
Post/Courier.           

************  
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CHAPTER ­ 4  

    
GENERAL CONDITIONS OF CONTRACT 

 
INDEX 

 
Para    Subject 
 
4.1. Definitions 

4.2.  General Obligations 

4.3.  Law governing the Contract 

4.4.  Communications to be in writing 

4.5.  Service of Notice on Contractors 

4.6.  Assignment or subletting of contract 

4.7.  Force Majeure Clause 

4.8.  Representation of works 

4.9.  Relics and Treasures 

4.10.  Excavated material 

4.11.  Indemnity by Contractors 

4.12.  Security Deposit 

4.13.  Completion Period 

4.14.  Illegal Gratification 

4.15.  Execution of Works 

4.16.  Compliance to Engineer’s Instructions 

4.17.  Instructions of Engineer’s Representative 

4.18. Adherence to specifications and drawings 

4.19. Damage to Railway/RailTel property or private life and property. 

4.20.  Workmanship and Testing 

4.21.  Facilities for Inspection 

4.22. Examination of work before covering up 

4.23.  Temporary Works 

4.24.  Contractor to supply water for works 

4.25. Property in material and Plants 

4.26.  Tools, Plant and Materials supplied by RailTel 

4.27.  Precaution during progress of work 

4.28.  Suspension of Works 
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4.29.  Rates for items of works 

4.30.  Rates for extra time of works 

4.31. Handing over of works 

4.32. Variations in extent of contract 

4.33. Powers of modification to contract 

4.34.  Measurements, certificates and payments 

4.35.  Measurement of Works 

4.36. “On-Account” Payments 

4.37.  Maintenance of Works 

4.38.  Certificate of Completion of works 

4.39.    Approval only by maintenance certificate, Final Acceptance Certificate (FAC) 

4.40. Maintenance Certificate. 

4.41. Final Payment 

4.42.  Signature on receipts for amounts 

4.43. Labour 

4.44.  Provisions of Payment of Wages Act 

4.45.  Reporting of Accidents to Labour 

4.46. Provisions of Workmen’s Compensation Act 

4.47.  RailTel not to provide quarters for Contractor 

4.48. Labour Camps 

4.49.  Non-employment of Labourers below the age of 15 

4.50.  Determination of Contract 

4.51.  Termination of Contract owing to default of Contractor 

4.52.  Matters finally determined by RailTel 

4.53.  Settlement of dispute and arbitration 

4.54.    Insurance & Risk. 

4.55.    Taxes, Duties, Octroi, Levies etc. 

 



 

                                                                        RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                                                                                                                                                                                                                                                                                                                           
                    

[29] 

 

Chapter - 4 
GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATION 
 
4.1.  Definitions: 
4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 
               (INSTRUCTIONS TO THE TENDERERS AND CONDITIONS OF TENDERING). 
 
4.2.  General Obligations 
 
4.2.1  Execution Co-relation and intent of contract documents: The contract documents shall be 

signed in triplicate by the RailTel and the Contractor. The contract documents are 
complementary, and what is called for by any one shall be as binding as if called of try all; 
the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for the proper execution of work. Materials or work not covered 
by or properly inferable from any heading or class of the specifications shall not be 
supplied by the RailTel to the contractors unless distinctly specified in the contract 
documents. Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
4.3.  Law governing the contract 
 
4.3.1  The Contract shall be governed by the law for the time being in force in the Republic of 

India. 
 
4.3.2  Compliance to regulations and by-laws – The Contractor shall conform to the provision of 

any statute relating to the works and regulations and bye-laws of any local authority and 
of any water and lighting companies or undertakings, with whose system the work is 
proposed to be connected and shall before making any variation from the drawings or the 
specifications that may be necessitated by so confirming give to the Engineer notice 
specifying the variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the Engineer in 
respect thereof. The Contractor shall be bound to give all notices required by statue, 
regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority 
in respect thereof. 

 
4.4.    Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or the 
Contractor interest concerning the works shall be in writing and no notice, 
communication, references or complaint not in writing shall be recognized. 

 
4.5.     Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to have been duly 
given to the contract if delivered to the Contractor or his authorized agent or left at or 
posted to the address so given and shall be deemed to have been so given in the case of 
posting on day on which they would have reached such address in the ordinary course of 
post or on the day on which they were so delivered or left. In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified by contractor 
to the Executive Director /RailTel. 
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4.6.     Assignment or subletting of contract: - The Contractor shall not assign or sublet the 
contract or any part thereof or allow any person to become interested therein in any 
manner whatsoever without the special permission in writing of the RailTel. Any breach of 
this condition shall entitle the RailTel to rescind the contract under Para 4.51 of these 
conditions and also render the contractor liable for payment to the RailTel in respect of 
any loss or damage arising or ensuring from such cancellation. Provided always that 
execution of the details of the work by petty contractor under the direct and personal 
supervision of the contractor or his agent shall not be deemed to be sub-letting under this 
clause. The permitted subletting of work by the contractor shall not establish any 
contractual relationship between the sub-contractor and the RailTel and shall not relieve 
the Contractor of any responsibility under the Contract.  

  
4.7.  Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall 
be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil 
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 
quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 
requisitions issued by any Government Department or Competent Authority of acts of 
God (here-in-after referred to as event) then provided notice of the happening of any such 
event is given by either party to the other within twenty one days from the date of 
occurrence thereof, neither party shall, by reason of such event, be entitled to terminate 
this Contract nor shall either party have any claim for damage against the other in respect 
of such non- performance or delay in performance, and the obligations under the 
Contract shall be resumed as soon as practicable after such event has come to an end or 
ceased to exist, provided further that if the performance in whole or part of any obligation 
under this Contract is prevented or delayed by reason of any such event beyond a period 
as mutually agreed to by the RailTel and the Contractor after any event or 60 days in the 
absence of such an agreement whichever is more, either party may at its option terminate 
the Contract provided also that if the contract is so terminated under this clause the 
RailTel may at the time of such termination take over from the Contractor at prices as 
provided for in the contract, all works executed or works under execution. 

  
4.8.   Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours 
who shall, on receiving reasonable notice, present himself to the Executive 
Director/RailTel and orders given by the Engineer or the Engineer’s Representative to the 
agent shall be deemed to have the same force as if they had been given to the 
Contractor. Before absenting himself, the Contractor shall furnish the name and address 
of his agent for the purpose of this clause and failure on the part of the Contractor to 
comply with this provision at any time will entitle the RailTel to rescind the contract under 
Para 4.51 of these conditions. 

 
4.9.   Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall 
be found in or upon the site shall be property of the RailTel and the Contractor shall duly 
preserve the same to the satisfaction of the RailTel and shall from time to time deliver the 
same to such person or persons as the RailTel may appoint to receive the same. 

 
 4.10.  Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 
substances or materials which may be obtained from any excavation  made for the 
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purpose of the works or any building or produced upon the site at the time of delivery of 
the possession thereof but all the substances, materials, buildings, and produce shall be 
the property of the RailTel provided that the Contractor may, with the permission of the 
Executive Director/RailTel, use the same for the purpose of the works either free of cost 
or pay the cost of the same at such rates as may be determined by the Engineer. 

  
4.11.   Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel 

from and against all actions, suit proceedings, losses, costs, damages, charges, claims, 
and demands of every nature and description brought or recovered against the RailTel by 
reason of any act or omission of the Contractor, his agents or employees, in the 
execution of the works or in his guarding of the same. All sums payable by way of 
compensation under any of these conditions shall be considered as reasonable 
compensation to be applied to the actual loss or damage sustained, and whether or not 
any damage shall have been sustained.  

 
4.12    Security Deposit 
4.12.1   The Earnest Money deposited by the Contractor with his tender will be retained by the 

RailTel as part of security for the due and faithful fulfillment of the contract by the contractor. 
The balance to make up the security deposit, the rates for which are given below, shall be 
recovered by percentage deduction from the Contractor’s “on account” bills. 

  

        (a) Unless otherwise specified in the special conditions, if any, the Security Deposit/rate            
of recovery/mode of recovery shall be as under:-  

     (i)  Security Deposit for each work should be 5% of the contract value.  

    (ii) The rate of recovery should be at the rate of 10% of the bill amount till the full            
security deposit is recovered.  

      (iii) Security Deposits will be recovered only from the running bills of the contract and 
no other mode of collecting SD such as SD in the form of instruments like BG, FD 
etc. shall be accepted towards Security Deposit. 

 

      (b)  Refund of SD  –The Security Deposit for execution of work shall be released after a 
period of 12 months commencing immediately after commissioning of the project and 
issue of last Provisional Acceptance Certificate, which will be enforceable by RailTel, 
and issue of the certificate of final acceptance of entire system specified in the tender 
and submission of PBG for the maintenance obligations, provided that all the stipulations 
of the clause have been fulfilled by the Contractor and all claim and demands made 
against the RailTel for and in respect of damage or loss by, from or in consequence of 
the works have been finally satisfied, provided further that in the event of different 
maintenance periods having become applicable to different parts of the works pursuant 
to Para 4.38.1 of these condition, the expression “expiration of the period of warranty” 
shall for the purpose of this clause, be deemed to mean the expiry of the latest of such 
periods. The security deposit shall be released only after the expiry of the maintenance 
period and after passing the final bill based on “No Claim Certificate”. 

          It has now been decided that: 

    i) After the work is physically completed, security deposit recovered from the running 
bills of a contractor can be returned to him if he so desires, in lieu of irrevocable Bank 
Guarantee for equivalent amount to be submitted by him. 

 

   ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can 
also be accepted as a mode of obtaining security deposit. 



 

                                                                        RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                                                                                                                                                                                                                                                                                                                           
                    

[32] 

 

    (c)  No interest will be payable upon the Earnest Money and Security Deposit or amount 
payable to the Contractor under the Contract.  

    (d)  Should the tenderer fail to observe or comply with the foregoing stipulation the amount 
deposited as security for the due performance of the above stipulation shall be forfeited 
by the RailTel.  

4.12.2  INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:-   

(a) The successful tenderer shall give a performance guarantee amounting to 5% of contract 
value within 21 days from the date of issue of LOA. Extension of time for submission of 
PBG beyond 21 days and upto 60 days from the date of issue of LOA may be granted 
subject to he conditions that a penal interest of 15% per annum of the amount of BG shall 
be charged for the period of delay beyond 21 days i.e., 22nd day after date of issue of 
LOA. In case the successful tenderer is not able to submit PBG, the tenderer will have 
options to submit this amount in the form of Demand Draft/FDR. In case the contractor 
fails to submit the requisite PBG even after 60 days from the date of issue of LOA, the 
contract shall be terminated duly forfeiting EMD and other dues, if any payable against 
that contract. The failed contractor shall be debarred from participating in re-tender for 
that work. PBG (DD/FDR in lieu) shall be released after Physical completion of work 
based on “Completion Certificate” issued by Competent Authority.  

 
(b)  The successful bidder shall submit the Performance Guarantee amounting to 5% of the 

contract value in the form of Irrevocable Bank Guarantee.  
 

 

  (c)   The Performance Guarantee should be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. The PBG 
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, 
the time for completion of work gets extended, the contractor shall get the validity of 
Performance Guarantee extended to cover such extended time, for completion of work plus 60 
days. 

 (d)  The value of PBG to be submitted by the contractor will not change for variation up to 25% 
(either increase or decrease). In case during the course of execution, value of the contract 
increases by more than 25% of the original contract value, an additional Performance 
Guarantee amounting to 5% (Five percent) for excess value over the original contract value 
shall be deposited by the contractor. 

 (e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of 
the work based on the Last Provisional Acceptance Certificate issued by the competent 
authority stating that the contractor has completed the work in all respects satisfactorily. The 
Security Deposit shall, however, be released only after expiry of the maintenance period and 
issue of the certificate of final acceptance of entire system specified in the contract and 
after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

  (f)  Whenever the contract is rescinded, the security deposit shall be forfeited and the 
Performance Bank Guarantee shall be en-cashed the balance work shall be got done 
independently without risk and cost of the failed contractor. The failed contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 
contractor is a JV or partnership firm, then every member or partner of such a firm shall be 
debarred from participating in the tender for the balance work either in his/her individual 
capacity or as a partner of any other JV/Partnership firm. 
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  (g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for 
amounts to which the RailTel is entitled under the contract (Notwithstanding, and /or without 
prejudice to any other provisions in the contract agreement) in the event of: 

(i)     Failure by the contractor to extend the validity of the Performance Bank Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Bank Guarantee. 

(ii)     Failure by the contractor to pay RailTel any amount due either as agreed by the 
contractor or determined under any of the clauses/conditions of the agreement, within 
thirty days of the service of the notice to this effect by Engineer. 

(iii)   The contract being determined or rescinded, the Performance Bank Guarantee shall 
be forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of 
India Ltd. 

 

4.13.     Completion Period 
4.13.1  Subject to any requirement in the contract as to completion of any portion or portions of 

the works before completion of the whole, the contractor shall fully and finally complete 
the whole of the works comprised in the contract (with such modifications as may be 
directed under conditions of this contract) by the date entered in the contract or 
extended date in terms of the following clauses: 

 
4.13.1.1  If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the contracted 
date of completion may be granted as shall appear to the Engineer to be reasonable in 
the circumstances, provided  moreover that the Contractor shall be responsible for 
requesting such extension of the date as may be considered necessary as soon as the 
clause thereof shall arise and in any case not less than one month before the expiry of 
the date fixed for completion of the works. 

 
4.13.1.2  If in the opinion of the Engineer the progress of work has any time been delayed by any 

act or neglect of RailTel’s employees or by other contractor employed by the RailTel 
under Para 4.16.4 of these conditions or in executing the work not forming part of the 
contract but on which contractor’s performance necessarily depends or by reason of 
proceeding taken or threat-tended by or dispute with adjoining or neighboring owners or 
public authority arising otherwise through the Contractor’s own default etc. or by the 
delay authorized by the Engineer pending arbitration or in consequences of the 
contractor not having received in due time necessary  instructions from the RailTel for 
which he shall have specially applied in writing to the Engineer or his authorized 
representative then, upon happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to the Engineer within 15 days of such 
happening but  shall nevertheless make constantly his best endeavors to bring down or 
make good the delay and shall do all that may be reasonably required of him to the 
satisfaction of the Engineer to proceed with the works. The contractor may also indicate 
the period for which the work is likely to be delayed and shall be bound to ask for 
necessary extension of time. The engineer on receipt of such request from the 
contractor shall consider the same and shall grant such extension of time as in his 
opinion is reasonable having regard to the nature and period of delay and the type and 
quantum of work affected thereby. No other compensation shall be payable for works 
so carried forwarded to the extended period of time, the same rates, terms and 
conditions of contract being applicable as if such extended period of time was originally 
in the original contract itself. 
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4.13.1.3 In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings or 
instructions or any other delay caused by the RailTel due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or 
alter the character thereof or entitle the contractor to damages or compensation 
therefore but in any such case, the RailTel may grant such extension or extensions of 
the completion date as may be considered reasonable.  

 
4.13.2  Extension of time for delay due to contractor – The time for the execution of the work or 

part of the works specified in the contract documents shall be deemed to be the essence 
of the contract. If the contractor fails to complete the works within the time as specified in 
the contract for the reasons other than the reasons specified in clause 4.7 and 4.13.1 
above, the RailTel may, if satisfied that the works can be completed by the contractor 
within reasonable short time thereafter, allow the contractor further extension of time as 
the Engineer may decide. On such extension the RailTel will be entitled without 
prejudice to any other right and remedy available on that behalf, to recover from the 
contractor as agreed damages and not by way of penalty as mentioned in para 5.35.1 of 
special conditions of contract.  

 
4.13.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under this 
condition shall be as per para 5.35.1 of special conditions of contract. Provided further, 
that if the RailTel is not satisfied that the works can be completed by the Contractor and 
in the event of failure on the part of the contractor to complete the work within further 
extension of time allowed as aforesaid, the RailTel shall be entitled, without prejudice to 
any other right or remedy available in that behalf, to appropriate the contractor’s security 
deposit and rescind the contract under clause 4.51 of these conditions, whether or not 
actual damage is caused by such default.. 

 
4.14.  Illegal Gratification 
4.14.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to 

the Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 
employees of the RailTel, or to any person on his behalf in relation to obtaining or the 
execution of this or any other contract with the RailTel shall, in addition to any criminal 
liability which he may incur, subject the contractor to the rescission of the contract and 
all other contracts with the RailTel and to the payment of any loss or damage resulting 
from such decision and the RailTel shall be entitled to deduct the amounts so payable 
from any moneys due to the Contractor (s) under this contract or any other contracts 
with the RailTel. 

4.14.2  The Contractor shall not lend or borrow from or have or enter into any monitory dealings 
or transactions either directly or indirectly with any employee of the RailTel and if he 
shall do so, the RailTel shall be entitled forthwith to rescind the contract an all other 
contracts with the RailTel. Any question or dispute as to the commission or any shall 
offence or compensation payable to the RailTel under this clause shall be settled by the 
Executive Director of RailTel, in such a manner as shall consider fit and sufficient and 
his decision shall be final and conclusive. In the event of rescission of the contract under 
this clause, the Contractor will not be paid any compensation whatsoever except 
payments for the work done up-to-date of rescission. 
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4.15.      Execution of Works/Provision for Wi-Fi Internet services 
4.15.1   In the recent past concerns have been raised that Wi-Fi Networks were being 

misused by anti-social elements. Insecure Wi-Fi networks are capable of being 
misused without any trail of user at a later date. In order to address the issue related 
to insecure Wi-Fi network, all the Internet Service providers are hereby instructed to 
follow the following procedure for the secure use of Wi-Fi services under the 
delicensed frequency band in the interest of security of the nation with immediate 
effect: 

 (I) (a) Internet services (wired/wireless) provided by Licensee to new Subscriber 

(i). Licensee will ensure a registered and secure Internet service including Wi-Fi 
connectivity through user Login ID and password to all the subscribers with 
central authentication mechanism. 

(ii). Licensee shall deploy suitable Customer Premises Equipment (CPE) for wired / 
wireless Internet connectivity at subscriber end, keeping in view of the further 
deployment of Wi-Fi connectivity for implementing the (i) above. 

(iii). Licensee shall ensure that unique user ID and Password do not have provisions 
for simultaneous multiple logins. Licensee may give more than one user ID and 
Password to a single subscriber for multiple usage for his internet account. 

(iv). Licensee shall put a clause in Subscriber Agreement of new subscribers that 
any Wi-Fi connectivity deployed by subscriber has to be activated only after it is 
registered for centralized authentication with the Licensee. 

    (b) Wi-Fi services provided at public places i.e., Hotels, Restaurant, Airports 
Malls, Shops, Railway Stations through hotspot. 

(i). Licensee shall create bulk login IDs at each Wi-Fi hotspot location for 
controlled distribution. The authentication shall be done at a centralized 
server only which could be a POP location of the service provider. 

(ii). Licensee or its Franchisee shall register the Subscribers for providing 
temporary Login ID and password for the use of public Wi-Fi spot through 
either of the following methods: 
a) Retaining a copy of Photo Identify of the subscriber with Licensee which 
shall be preserved by the Licensee for a period of one year. 
b) Provisioning of Login ID and Password through SMS on subscriber’s mobile 
phone through automated process and keeping mobile number of subscriber 
as the identify of the interne subscriber with reference to login-ID provided for a 
period of one year. In such cases photo identity may not be necessary. 

 

c) Internet subscriber on lease lines: 

i) Licensee will direct and take compliance from leased line based internet 
subscribers to setup and maintain centralized authentication themselves for 
internet services including Wi-Fi usage leased line based internet subscribers 
shall also have the option to get the centralized authentication for their internet 
usage by the respective licensee. 
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d)  Wi-Fi services deployed by existing subscriber: 

i) Licensee shall ensure compliance to para(I)(a)(i) to (I)(a)(iii) for all existing Wi-Fi 
customers who have taken Wi-Fi services form Licensee. 

ii) Licensee will inform their Internet subscriber about registering Wi-Fi connectivity 
with licensee through monthly bills, emails etc. at regular interval. 

iii) Efforts shall also be made to create awareness among public for using 
registered Wi-Fi connectivity. 

iv) Licensee shall direct its existing internet subscribers including those who have 
deployed Wi-Fi routers themselves to get the Wi-Fi internet connectivity 
registered with licensee within four months. 

v) If it comes to the notice of licensee that the internet subscriber has not 
registered with the licensee and is using Wi-Fi connectivity licensee is hereby 
directed to suspend the internet services to such subscribers till they are 
registered with the licensee. 

vi) Para I(a)(i) to I(a)(iii) shall also be applicable for provisions in Para (I)(b) & (c) 
also. All the above actions shall be implemented within four months. 

 
Contractor’s understanding – It is understood and agreed that the Contract has, by 
careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and 
during the progress of the works, the general and local conditions, the labour 
conditions prevailing therein and all other matters which can in any way affect the 
works under the contract.  

 
4.15.2  Commencement of works – The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the RailTel and shall 
proceed with the same with due expedition and without delay. The work should be 
started with due intimation to RailTel.  

 
4.15.3  Accepted programme of work  
  
 The Contractor who has been awarded the work shall as soon as possible but not later 

than 7 days from the date of receipt of the acceptance letter in respect of contracts 
with initial not later than 15 days for other contracts have to submit the detailed 
programme of work indicating the time schedule of various items of works in the form 
of Bar Chart/PERT/CPM. He shall also submit the details of organization (in terms of 
labour and supervisors) plant and machinery that he intends to utilize (from time to 
time) for execution of the work within stipulated date of completion. The programme of 
work amended as necessary by discussions with the Engineer, shall be treated as the 
agreed programme of the work for the purpose of this contract and the contractor shall 
and endeavor to fulfill this programme of work. The progress of work will be watched 
accordingly and the liquidated damages will be with reference to the overall completion 
date. Nothing stated herein shall preclude the contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme.  

 
4.15.4  Setting out of works  
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 The Contractor shall be responsible for the correct setting out of all works in relation to 
original reference at his cost. The Contractor shall execute the work true to 
specifications, drawings, plans and dimensions as mentioned in the contract document 
and as directed by the Engineer’s representative and shall check these at frequent 
intervals. The Contractor shall provide all facilities like labour and instruments and 
shall cooperate with the Engineer’s representative at all time, during the progress of 
the works. Any error shall appear or arise in any part of the work, the Contractor, on 
being required so to do by the Engineer’s representative shall, at his own rectify such 
errors, to the satisfaction of the Engineer’s representative. Such checking shall not 
absolve the Contractor of his own responsibility of maintaining accuracy in the work. 

 
4.16.   Compliance to Engineer’s Instructions 
 
4.16.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the 
Engineer from time to time but the Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

 
4.16.2  Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer. 

 
4.16.3  Extra Works  

Should works over and above those included in the contract require to be executed at 
the site, the contractor shall have no right to be entrusted with the execution of such 
works, which may be carried out by another contractor or contractors or by other 
means at the sole discretion of the RailTel. 

 
4.16.4  Separate Contracts in connection with works  
                  The RailTel shall reserve the right to let other contracts in connection with the        

works. The Contractor shall afford other contractors reasonable opportunity for the 
storage of their materials and the execution of their works and shall properly connect 
and coordinate his work with theirs. If any part of the Contractor’s work depends for 
proper execution or result upon the work of another contractor(s), the Contractor shall 
inspect and promptly report to the Engineer any defects in such works that render it 
unsuitable for such proper execution and results. The Contractor’s failure so to inspect 
and report shall constitute as acceptance of the other contractor’s work as fit and 
proper for the reception of his work, except as to defects which may develop in the 
other contractor’s work after the execution of his work. 

 
 
4.17.      Instructions of Engineer’s Representative  

Any instructions or approval given by the Engineer’s representative to Contractor in 
connection with the works shall bind the Contractor as though it had been given by the 
Engineer provided always as follows: - 

 
4.17.1  Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and 
to order the removal or breaking up thereof.  

 



 

                                                                        RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                                                                                                                                                                                                                                                                                                                           
                    

[38] 

 

4.17.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 
representative he shall be entitled to refer the matter to the Engineer who shall there 
upon confirm or vary such decision. 

 
4.18.  Adherence to specifications and drawings 
4.18.1  The whole of the works shall be executed in perfect conformity with the specifications 

and drawings of the contract. If the Contractor performs any works in a manner contrary 
to the specifications or drawings or any of them and without such reference to the 
Engineer, he shall bear all the costs arising or ensuring there- from and shall be 
responsible for all loss to the RailTel. 

 
4.18.2  Drawings and specifications on the works: 
4.18.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good 

order, and such contract documents as may be necessary, available to the Engineer or 
the Engineer’s Representative. 

 
4.18.2.2   The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 
technical supplement. 

 
4.18.3  Ownership of Drawings and Specifications – All drawings and Specifications and copies 

thereof furnished by the RailTel to the Contractor are deemed to be the property of the 
RailTel. They shall not be used in another works and with the exception of the signed 
contract set, shall be returned by the Contractor to the RailTel on completion of the 
work or termination of the Contract. 

 
4.18.4  Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 
additional instructions by means of drawings of otherwise, necessary for the proper 
execution of the works or any part thereof. All such drawings and instructions shall be 
consistent with the Contract Documents and reasonably inferable there from. 

 
4.18.5  Meaning and Intent of specification and drawings  
 If any ambiguity arises as to the meaning and intent of any portion of the Specifications 

and Drawings or as to execution or quality of any work or material, or as to the 
measurements of the works, the decision of the Engineer thereon shall be final subject 
to the appeal (within 7 days of such decision being intimated to the Contractor) to the 
competent authority in RailTel who shall have the power correct any errors, omissions, 
or discrepancies in aforementioned items and whose decision in the matter in dispute 
or doubt shall be final and conclusive. 

 
4.19.   Damage to Govt. /RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves or 
any other property of the Railways/RailTel or the lives, persons or property of others 
from whatsoever cause in connection with the works until they are taken over by the 
RailTel and this although all reasonable and proper precautions may have been taken 
by the Contractor, and in case the RailTel shall be called upon to make good any costs, 
loss or damages, or to pay any compensation, including that payable under the 
provisions of the Workmen’s Compensation Act or any statutory amendments thereof to 
any person or persons sustaining damages as aforesaid by reason of any act, or any 
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negligence or omissions on the part of the Contractor the amount of any costs or 
charges including costs and charges in connection with legal proceedings, which the 
RailTel may incur in reference thereto, shall be charged to the Contractor. The RailTel 
shall have the power and right to pay or to defend or compromise any claim of 
threatened legal proceedings or in anticipation of legal proceedings being instituted 
consequent on the action or default of the Contractor, to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such 
proceedings, charging to Contractor, as aforesaid, any sum or sums of money which 
may be paid and any expenses whether for reinstatement or otherwise which may be 
incurred and the propriety of any such payment, defense or compromise, and the 
incurring of any such expenses shall not be called in question by the Contractor. 

 
4.20.  Workmanship and Testing 
4.20.1  The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any part 
thereof shall be executed in the best and most substantial workman like manner with 
materials of the best and most approved quality of their respective kinds, agreeable to 
the particulars contained in or implied by the specifications and as referred to in and 
represented by the drawings or in such other additional particulars. Instructions and 
drawings may be found requisite to be given during the carrying on of the works and to 
the entire satisfaction of the Engineer according to the instructions and directions, 
which the Contractors may from time to time receive from the Engineer. The materials 
may be subjected to tests by Mean of such machines, instruments and appliances as 
the Engineer may direct and wholly at the expense of the Contractor. 

 
4.20.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time:  
 
4.20.2.1  The removal from the site within the time specified in the order of any materials, which 

in his opinion are not in accordance with the specifications or drawings.  
 
4.20.2.2  The substitution of proper and suitable materials, and  
 
4.20.2.3  The removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications and in case of 
default on the part of the Contractor in carrying out such order the RailTel shall be 
entitled to rescind the contract under Para 4.51 of tender document of these 
conditions. 

 
4.21.  Facilities for Inspection 
 The Contractor shall afford the Engineer and the Engineer’s Representative every facility 

for entering in and upon every portion of the work at all hours for the purpose of 
inspection or otherwise and shall provide all labour, materials, instruments, appliances 
and things of every kinds required for the purpose and the Engineer and the Engineer’s 
representative shall at all time have free access to every part of the works and to all 
places at which materials for the work are stored or being prepared. 

 
4.22.  Examination of work before covering up 
 The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered up in the 
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earth, in bodies or walls or otherwise to be placed beyond the Reach of Measurements 
in order that the work may be inspected or that correct dimension may be taken before 
being so covered, placed beyond the reach of measurement in default whereof, the 
same shall at the option of the Engineer or the Engineer’s Representative be uncovered 
and measured at the contractor’s expense or no allowance shall be made for such work 
or materials. 

 
4.23.  Temporary works 
 All Temporary works necessary for the proper execution of the works shall be provided 

and maintained by the Contractor and subject to the consent of the Engineer, shall be 
removed by him at his expenses when they are no longer required and in such manner 
as the Engineer shall direct. In the event of failure on the part of the Contractor to 
remove the temporary works, the Engineer will cause them to be removed and cost as 
increased by supervision and other incidental charge shall be recovered from the 
Contractor. If temporary huts are provided by the Contractor on the RailTel/Railway land 
for labour engaged by him and the work is completed but the contractor’s labour refused 
to vacate and have to be removed by the RailTel, necessary expenses incurred by the 
RailTel in connection therewith shall be borne by the Contractor. 

 
4.24.  Contractor to supply water for works 
4.24.1  Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 
 
4.24.2  Contractor to arrange supply of Electric power for works. 
   
4.24.3  Electric supply from the Railway system: NA  
  
4.25  Property in material and Plants: Deleted 
 
4.26.  Tools, Plant and Materials Supplied by the RailTel 
 
4.26.1   The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to 
his charge for the purpose of the works and shall be responsible for all damage or loss 
caused by him, his agents permitted petty/sub-contractor or his workmen or others 
while they are in his charge. The Contractor shall sign accountable receipts for tools, 
plants and materials made over to him by the Engineer and on completion of the works 
shall handover the unused balance of the same to the Engineer in good order and 
repair, fair wear and tear excepted and shall be responsible for any failure to account 
for the same or any damage done thereto. 

 
4.27.  Precaution during progress of work 
4.27.1  During the execution of works, unless otherwise specified the Contractor shall at his 

own cost provide the materials for and execute all shoring, timbering and strutting 
works as is necessary for the stability and safety of all structures, excavations and 
works and shall ensure that no damage, injury, loss is caused or likely to be caused to 
any person or property. 

 
4.27.2  Roads and water courses: Existing roads or water courses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer. All compensations claimed for any authorized closure, or 
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his agent or his staff shall be recoverable from the Contractor by deduction from any 
sums which may become due to him in terms of contract or otherwise according to law. 

 
4.27.3  Provision of access to premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision of the passage of traffic, for securing safe 
access to all premises approached from such street or thoroughfare and for any 
drainage, water supply or meant for lightning which may be interrupted by reason of the 
execution of the works and shall react and maintain at his own cost barriers, lights and 
other safeguards as prescribed by the Engineer, for the regulation of the traffic, and 
provide watchmen necessary to prevent accidents. The works shall in such cases be 
executed night and day if so ordered by the Engineer and with such vigour so that the 
traffic way be impeded for as short a time as possible. 

 
4.27.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure 

the safety of the public or Railway/RailTel’s property and shall post such look out men 
as may in the opinion of the Engineer be required to comply with regulations pertaining 
to the work. 

 
4.28  Suspension of works 
4.28.1  The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall during such suspension properly protect and secure the work so 
far as is necessary in the opinion of the Engineer. If such suspension is: - 

(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of 

God or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.28.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the 
Engineer for reasons other than aforementioned and when each such period of 
suspension exceeds 14 days, the Contractor shall be entitled to such extension of time 
for completion of the works as the engineer may consider proper having regard to the 
period or periods of such suspensions and to such compensations as the Engineer may 
consider reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspensions. 

4.28.3  Suspension lasting more than 3 month  – If the progress of the works or any part 
thereof is suspended on the order of the Engineer for more than three months at a time, 
the Contractor may serve a written notice on the Engineer requiring permission within 
15 days from the receipt thereof to proceed with the works or that part thereof in regard 
to which progress is suspended and if such permission is not granted within that time 
the Contractor by further written notice so served may, but is not bound to, elect to treat 
the suspension where it affects part only of the works as an omission of such part or 
where it affects the whole of the works, as an abandonment of the contract by the 
RailTel. 

 

4.29    Rates for items of works  
 The rates entered in the accepted Schedule Of Requirements of the Contract are 

intended to provided for works duly and properly completed in accordance with the 
general and special conditions of the contract and the specifications and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations or 
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additions as may be ordered in terms of Para 4.33 of these conditions and without 
prejudice to the generality thereof and shall be deemed to include and cover 
superintendence and labour, supply including full freight of materials, stores, tools and 
all apparatus and plant required on the works, except such tools, plant or materials as 
may be specified in the contract to be supplied to the Contractor by the RailTel, the 
erection, maintenance and removal of all temporary works and buildings, all 
arrangements for the safety of the public or of employees during the execution of 
works, all sanitary and medical arrangements for labour camps as may be prescribed 
by the RailTel, the setting of all work and of the construction, repair and upkeep of all 
center lines, bench marks and level pegs thereon, site clearance, all fees, duties, 
royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties or expenses for which the Contractor may become 
liable or may be put to under any provision of law for the purpose of or in connection 
with the execution of the contract, and all such other incidental charges or 
contingencies as may have been specially provided for in the specifications.  

 
4.30     Rates for extra items of works 
4.30.1  Any item of work carried out by the Contractor on the instructions of the Engineer which 

is not included in the accepted schedule of rates shall be executed at the rates set forth 
in the “Schedule Of Requirements’ modified by the tender percentage and such items 
are not contained in the latter, at the rate agreed upon between the Engineer and the 
Contractor before the execution of such items of work and the contractors shall be 
bound to notify the Engineer at least seven days before the necessity arises for the 
execution of such items of works that the accepted Schedule of Requirements does not 
include rate or rates for the extra work involved. The rates payable for such items shall 
be decided at the meeting to be held between the Engineer and Contractor, in as short 
a period as possible after the need for the special item has come to the notice. In case 
the Contractor fails to attend the meeting after being notified to do so or in the event of 
no settlement being arrived at, the RailTel shall be entitled to execute the extra works 
by other means and the contractor shall have no claim for loss or damage that may 
result from such procedure. 

4.30.2  Provided that if the Contractor commences work or incurs any expenditure in regard 
thereto before the rates as determined and agreed upon as lastly hereunto fore 
mentioned, then and in such a case the Contractor shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him prior to the date of 
determination of the rates as aforesaid according to the rates as shall be fixed by the 
Engineer. However if the contractor is not satisfied with the decision of the Engineer in 
this respect he may appeal to the competent authority of RailTel within 30 days of 
getting the decision of the Engineer, supported by analysis of the rates claimed. The 
competent authority of RailTel’s decision after hearing both the parties in the matter 
would be final and binding on the Contractor. 

 

4.31     Handing over of works 
4.31.1  The Contractor shall be bound to hand over the works executed under the contract to 

the RailTel complete in all respect to the satisfaction of the Engineer. The Engineer 
shall determine the date on which the work is considered to have been completed, in 
support of which his certificate shall be regarded as sufficient evidence for all purposes. 
The engineer shall determine from time to time, the date on which any particular section 
of the work shall have been completed, and the contractor shall be bound to observe 
any such determination of the Engineer. 
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4.31.2  Clearance of Site on Completion: On completion of the works the contractor shall clear 

away and remove from the site all constructional plant, surplus material, rubbish and 
temporary works of every kind and leave whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer. No final payment in 
settlement of the accounts for the work shall be paid, held to be due or shall be made to 
the contractor till, in addition to any other condition necessary for such final payment, 
site clearance shall have been affected by him, and such clearance may be made by 
the Engineer at the expense of the Contractor in the event of his failure to comply with 
this provision within 7 days after receiving notice to that effect. It Should become 
necessary for the Engineer to have the site cleared at the expense of the Contractor, 
the RailTel shall not be held liable for any loss or damage to such of the Contractor’s 
property as may be on the site and due to such removal there from which removal may 
be affected by means of public sales of such materials and property or in such a way as 
deemed for and convenient to the Engineer. 

  
4.32   Variations in Extent of Contract 
4.32.1  Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor, 
and no work shall proceed under such modifications until this has been done. Any 
verbal or written arrangement abandoning, modifying, extending, reducing or 
supplementing the Contract or any of the terms thereof shall be deemed conditional 
and shall not be binding on the RailTel unless and until the same is incorporated in a 
formal instrument and signed by the RailTel and the Contractor and till then the RailTel 
shall have the right to repudiate such arrangement. 

 
4.33   Powers of Modification to Contract 
4.33.1  The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 
position, site quantities, dimensions or in the method of their execution or in the 
combination and use of materials for the execution there of or to order any additional 
work to be done or any works not to be done and the Contractor will not be entitled to 
any compensation for any increase / reduction in the quantities of work but will be paid 
only for the actual amount of work done and for approved materials supplied against a 
specific order. 

 
4.33.2   Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity for each individual item of the contract would be up to ±25% of the 
quantity originally contracted. The contractor shall be bound to carry out the work at the 
agreed rates and shall not be entitled to any claim or any compensation, whatsoever 
upto the limit of ±25% variation in quantity of individual items of works. 

 
4.33.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree 
affect the validity of the contract but shall be performed by the Contractor as provided 
therein and be subject to the same conditions, stipulations and obligations as if they 
had been originally and expressively included and provided for in the specifications and 
drawings and the amounts to be paid therefore shall be calculated in accordance with 
the accepted schedule of rates. Any extra items/quantities of work falling outside the 
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purview of the provisions of sub-clause (2) above shall be paid for at the rates 
determined under clause 4.30 of these conditions. 

 
4.33.4  Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 

claim whatsoever against the RailTel under or by virtue of or arising out of this contract, 
nor shall the RailTel entertain or consider any such claim, if made by the Contractor, 
after he shall have signed a ‘No Claim’ certificate in favour of the RailTel, in such form 
as shall be required by the RailTel, after the works are finally measured up. The 
Contractor shall be debarred from disputing the correctness of the items covered by 
“No Claim Certificate” or demanding a preference to arbitration in respect thereof.  

 
4.34.  MEASUREMENTS, CERTIFICATES AND PAYMENTS 
         Qualities in schedule annexed to Contract - The quantities set out in the accepted 

Schedule of Requirements with items of works quantified are the estimated quantities of 
the works and they shall not be taken as the actual and correct quantities of the works 
to be executed by the Contractor in fulfillments of his obligations under the contract.  

 
4.35.    Measurements of Works: The Contractor shall be paid for the works at the rates in  

the accepted Schedule of Requirements and for extra works at rates determined under 
Para 4.30 of these conditions on the measurements taken by the Engineer or the 
Engineer’s representative in accordance with the rules prescribed for the purpose by 
the RailTel. The quantities for items the unit of which in the accepted Schedule Of 
Requirements is 100 or 1000 shall be calculated to the nearest whole number, any 
fraction below half being dropped and half and above being taken as one; for item the 
unit of which in the accepted Schedule Of Requirements is single, the quantities shall 
be calculated to places of decimals. Such measurements will be taken of the work in 
progress from time to time and at such intervals as in the opinion of the Engineer shall 
be proper having regard to the progress of works. The date and time on which “on 
account” or final measurements are to be made shall be communicated to the 
Contractor who shall represent at the site and shall sign the results of the 
measurements (which shall also be signed by the Engineer or the Engineer’s 
representative) recorded in the official measurements book as an acknowledgement of 
his acceptance of the accuracy of the measurements. Failing the Contractor’s 
attendance the work may be measured up in his absence and such measurements 
shall, not-withstanding such absence, be binding upon the Contractor whether or not he 
shall have signed the measurement book provided always that any objection made by 
him to measurement shall be duly investigated and considered in the manner set out 
below:  

 
(a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice has 
been given to him in consequences of objection made by the contractor shall be final 
and binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurement. (b) If an objection raised 
by the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable 
to pay the actual expenses incurred in measurements.  

 
4.36  “On-Account” Payments 
4.36.1  The Contractor shall be entitled to be paid from time to time by way of "On-Account" 
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payment only for such works as in the opinion of the Engineer he has executed in terms 
of the contract. All payments due on the Engineer's or the Engineer's Representative's 
certificates of measurements shall be subject to any deductions which may be made 
under these presents and shall further be subject to, unless otherwise required by Para 
4.12 of these conditions, a retention of ten percent by way of security deposits, until the 
amount of security deposit by way of retained earnest money and such retentions shall 
amount to 5% of the total value of the contract provided always that the Engineer may 
by any certificate make any correction or modification in any previous certificate which 
shall have been issued by him and that the Engineer may withhold any certificate if the 
works or any part thereof are not being carried out to his satisfaction. 

 
4.36.2  Rounding off amounts: The total amount due  shall be rounded off to the nearest rupee 

i.e. sums less than 50 paise shall be omitted and sums of 50 paise and more upto Rs. 
1/- will be reckoned as Rs. 1/-. 

 
4.36.3  On-Account Payments not prejudicial to final settlements: “On Account” payments 

made to the Contractor shall be without prejudice to the final making up of the accounts 
(except where measurement are specifically noted in the Measurement Book as “Final 
Measurements” and as such have been signed by the Contractor) and shall in no 
respect be considered or used as evidence of any facts stated in or to be inferred from 
such account not of any particular quantity of work having been executed not of the 
manner of its execution being satisfactory. 

 
4.36.4  Manner of payment: Unless otherwise specified payments to the Contractor will be 

made through RTGS. 
 
4.37.  Maintenance of works:  

The contractor shall at all times during the progress and continuance of the works and 
also for the period of warranty specified in the tender form after the date of passing of 
the certificate of completion by the Engineer or any earlier date subsequent to the 
completion of the works that may be fixed by the Engineer be responsible for and 
effectively maintain and uphold in good substantial sound and perfect conditions all and 
every part of the work and shall make good form time to time and at all times as often 
as the Engineer shall require. Any damage or defect that may during the above period 
arise in or be discovered or be in any way connected with the works, provided that such 
damage or defect is not directly caused by errors in the contract documents, act of 
providence or insurrection or civil riot, and the Contractor shall be liable for and make 
good to the RailTel or other persons legally entitled thereto whenever required by the 
Engineer so to do, all losses, damage, costs and expenses they or any of them may 
incur or be put or be liable, by reason or in consequence of the operations of the 
contractor or of his failure in any respect. For this purpose the tenderer will submit their 
strategy for providing maintenance support including the staff that will be available 
along with the set of spares for attending to various faults/problems during maintenance 
period. 

 
4.38   Certificate of Completion of works 
 
4.38.1  As soon as in the opinion of the Engineer the works shall have been substantially 

completed of a Block and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a Provisional Acceptance Certificate in respect of 
the works and period of warranty shall commence from the date of issue of Last 
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Provisional Acceptance Certificate for last completed sub-section (block) and 
completion of the work of whole section of District. Minor defects pointed out while 
issuing PACs shall be attended by the contractor within reasonable period of time to the 
satisfaction of Engineer. 

 
4.38.2  Contractor not absolved by Provisional completion Certificate (PAC): The Certificate of 

completion in respect of the works referred to in Para 4.38 of this clause shall not 
absolve the Contractor from his liability to make good any defect, imperfection, 
shrinkages or faults which may appear during the period of maintenance specified in 
the tender arising in the opinion of the Engineer from materials or workmanship not in 
accordance with the drawing or specifications or instructions of the Engineer, which 
defect, imperfections, shrinkages or faults hall upon the direction in writing of the 
Engineer, be amended and made good by the Contractor at his own cost; and in case 
of default on the part of Contractor the Engineer may employ, labour and material or 
appoint another Contractor to amend and make good such defect, imperfections, 
shrinkages and faults and all expenses consequent thereon and incidental thereto shall 
be borne by the Contractor and shall be recoverable from any moneys due to him under 
the contract.  

 
4.39.  Approval only by Final Acceptance Certificate (FAC) 
 No certificate other than Final Acceptance Certificate referred to in Para 4.40 of the 

conditions shall be deemed to constitute approval of any work or other matter in respect 
of which it is issued or shall be taken as an admission of the due performance of the 
contract or any part thereof or of the accuracy of any demand made by the Contractor 
or of additional varied work having been ordered by the Engineer nor shall any other 
certificate conclude or prejudice any of the powers of the Engineers. 

 
4.40.  Final Acceptance Certificate: 
4.40.1  The contract shall not be considered as completed until a maintenance Certificate shall 

have been signed by the Engineer stating that the works have been completed and 
maintained to this satisfaction. The maintenance certificate shall be given by the 
Engineer upon the expiration of the period of or as soon thereafter as any work ordered 
during such period pursuant to Para 4.38.2 of these conditions shall have been 
completed to the satisfaction of the Engineer and full effect shall be given to this Clause 
notwithstanding the taking possession of or using the works or any part thereof by the 
RailTel. 

 
4.40.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for 

any matter arising of or in connection with the contract of the execution of the works 
unless the Contractor shall have made a claim in writing in respect thereof before the 
issue of the Maintenance Certificate (FAC) under this clause. 

 
4.40.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Para 4.40.2)  RailTel shall remain liable for the fulfillment of 
any obligation incurred under the provision of the contract prior to the issue of the 
maintenance Certificate which remains unperformed at the time such certificate is 
issued and for the purposes of determining the nature and extent of any such 
obligations the contract shall be deemed to remain in force between the parties thereto. 
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4.41.  Final payment 
4.41.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall 

be made and the balance of account based on the Engineer or the Engineer’s 
representative’s on the accepted schedule or rates and for extra works on rates 
determined under Para 4.30 of these conditions shall be paid to the Contractor subject 
always to any deduction which may be made under these presents and further subject 
to the Contractor having delivered to the Engineer either a full account in detail of all 
claims he may have on the RailTel in respect of the works or having delivered “No 
Claim” Certificate and the Engineer having after the receipt of such account given a 
certificate in writing that such claim are correct, that the whole of the works to be done 
under the provisions of the Contracts have been completed, that they have been 
inspected by him since their completion and found to be in good and substantial order, 
that all properties, works and things removed, disturbed or injured in consequence of 
the works have been property replaced and made good and all expenses and demands 
incurred by or made upon the RailTel for or in the respect of damage or good and all 
expenses and demands incurred by or made upon the RailTel for or in the respect of 
damage or good and all expenses and demands incurred by or made upon the RailTel 
for or in the respect of damage or loss by from kin consequence of the works, have 
been satisfied agreeably and in conformity with the contract. 

 
4.41.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself 

the right to carry out a post-payment audit and or technical examination of the works 
and the final bill including all supporting vouchers, abstracts, etc., and to make a claim 
on the contractor for the refund any excess amount paid to him if as a result of such 
examination any over-payment to him is discovered to have been made in respect of 
any work done or alleged to have been done by him under the contract. 

 
4.41.3  Production of vouchers etc. by the Contractor 

(i)  For a contract of more than one crore of rupees, the contractor shall, whenever 
required, produce for examination by the Engineer any quotation, invoice, cost or 
other account, book of accounts, voucher, receipt letter, memorandum, paper of 
writing or any copy of or extract from any such document and also furnish 
information and returns verified in such manner as may be required in any way 
relating to the execution of this contract or relevant for verifying or ascertaining 
cost of execution of this contract (the decision of the Engineer on the question of 
relevancy of any documents, information or return being final and binding on the 
parties). The contractor shall similarly produce vouchers, etc., if required to prove 
to the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract. 
 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 
carried out by the a sub -contractor or any subsidiary or allied firm or company (as 
per Para 4.6 of the General Conditions of Contract), the Engineer shall have 
power to secure the book of such sub-contract or any subsidiary or allied firm or 
company, through the contractor, and such book shall be open to his inspection. 
 

(iii)    The obligations imposed by Para 4.41.3 (i) and (ii) above is without prejudice to 
the obligations of the contractor under any statute rules or orders binding on the 
contractor. 
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4.41.4  Withholding and lien in respect of sums claimed 
 Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the RailTel shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any, deposited 
by the contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold 
the said security deposit or the security if any, furnished as the case may be and also 
have a lien over the same pending finalization or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the RailTel shall be entitled to withhold and 
have a lien to the extent of the such claimed amount or amounts referred to supra from 
any sum or sums found payable or which at any time thereafter may become payable to 
the contractor under the same contract or any other contract with this or any other 
RailTel or any Department of the Central Government pending finalization or 
adjudication of any such claim. It is an agreed term of the contract that the sum of 
money or moneys so withheld or retained under the lien referred to above, by the 
RailTel’s will be kept withheld or retained as such by the RailTel till the claim arising out 
of or under the contract is determined by the arbitrator (if the Contract is covered by the 
arbitration clause) or by the competent court as the case may be and that the contractor 
will have no claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to supra and duly notified as such 
to the contractor. For the purpose of this clause, where the contractor is a partnership 
firm or a limited company, the RailTel shall be entitled to withhold and also have a lien 
to retain towards such claimed amount or amounts in whole or in part from any sum 
found payable to any partner/limited company, as the case may be whether in his 
individual capacity or otherwise. 

 
4.41.4.1  Lien in respect of claims in Other Contracts – Any sum of money due and payable 

to the contractor (Including the security deposit returnable to him) under the contract 
may be withheld or retained by way of lien by the RailTel, against any claim of this or 
any other RailTel or any other Department of the Central Government in respect of 
payment of a sum of money arising out of or under any other contract made by the 
contractor with this or any other Department of Central Government. It is an agreed 
term of the contract that the sum of money so withheld or retained under this clause by 
the RailTel will be kept withheld or retained as such by the RailTel till the Claim arising 
out of or under any other contract is either mutually settled or determined by arbitration, 
if the other contract is governed by arbitration clause or by the competent court as the 
case may be and contractor shall have no claim for interest of money withheld or 
retained under this clause and duly notified as such to the contractor. 

 
 
4.42.      Signature on Receipts for Amounts  

Every receipt which may become payable or for any security which may become 
transferable to the Contractors under these presents, shall, if signed in the partnership 
name by any one of the partners of a Contractors firm be a good and sufficient 
discharge to the RailTel in respect of the moneys or security purported to be 
acknowledged thereby and in the event of death of any of the Contractor partners 
during the pendency of the contract it is hereby expressly agreed that every receipt by 
any one of the surviving Contractor partners shall if so signed as aforesaid be good and 
sufficient discharge as aforesaid provided that nothing in this clause contained shall be 
deemed to prejudice or effect any claim which the RailTel may hereafter have against 
the legal representative of any contractor partner so dying, for or in respect of any 
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breach of any of the conditions of the contract, provided also, that nothing in this clause 
contained shall be deemed to prejudice or effect the respective rights or obligations of 
the Contractor partners and of the legal representative of any deceased Contractor 
partners interest. 

 
4.43.    LABOUR 
4.43.1   Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 
and the Rules made there-under in respect of any employees directly or through petty 
contractors or sub-contractors employed by him on road construction or in building 
operations or in stone breaking or stone crushing for the purpose of carrying out this 
contract. If in compliance with the terms of the contract, the contractor supplied any 
labour to be used wholly or partly under the direct orders and control of the RailTel 
whether in connection with any work being executed by the contractor or otherwise for 
the purpose of the RailTel such labour shall, for the purpose of this clause, still be 
deemed to be persons employed by the Contractor. If any moneys shall as a result of 
any claim or any claim or application made under the said Act be directed to be paid by 
the RailTel’s, such moneys shall be deemed to be moneys payable to the RailTel by the 
Contractor and on failure by the Contractor to repay any moneys paid by it as aforesaid 
within seven days after the same shall have been demanded, the RailTel’s shall be 
entitled to recover the same form any moneys due or accruing to the contractor under 
this or any other Contractor with the RailTel’s. 

 
4.43.2    Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under 
from time to time in respect of apprentices directly through petty contractors or sub-
contractors employed by him for purpose of carrying out the contract. If the Contractor 
directly or through petty contractor or sub-contractors fails to do so, his failure will be a 
breach of the contract and the RailTel may, in its discretion, rescind the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any 
violation of the provisions of the Act.  

 
4.44.     Provisions of Payments of Wages Act  

 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 
and the rules made there under in respect of all employees directly or through petty 
contractors or sub-contractors employed by him in the works. If in compliance with the 
terms of the contract, the contractor directly or through petty contractors or sub -
contractors shall supply any labour to be used wholly or partly under the direct orders 
and control of the Engineer whether in connection with the works to be executed 
hereunder or otherwise for the purpose of the Engineer such labour shall nevertheless 
be deemed to comprise persons employed by the contractor, and any moneys which 
may be ordered to be paid by the Engineer shall be deemed to be moneys payable by 
the Engineer on moneys due to the contractor in terms of the contract. The RailTel shall 
be entitled to deduct from any moneys due to the contractor (Whether under this 
contract or any other contract all moneys paid or payable by the RailTel by way of 
compensation of aforesaid or for costs of expenses in connection with any claim thereto 
and the decision of the Engineer upon any question arising out of the effect or force of 
this clause shall be final and binding upon the contractor. 

 
4.44.1  Provision of Contract Labour (Regulation and Abolition) Act, 1970  
 



 

                                                                        RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                                                                                                                                                                                                                                                                                                                           
                    

[50] 

 

                 (1) The Contractor shall comply with the provision of the Contract Labour (Regulation 
and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, 
Central Rules, 1971 as modified from time to time, whenever applicable and shall 
also indemnify the RailTel from and against any claims under the aforesaid Act and 
the Rules 

 
(2)     The Contractor shall obtain a valid license under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid 
license until the completion of the work. Any failure to fulfill this requirement shall 
attract the penal provision of the Contract arising out of the resultant non- execution 
of the work. 

 
(3)     The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provisions of the aforesaid Act and the Rules 
wherever applicable. The Contractor shall notwithstanding the provisions of the 
contract to the contrary, because to be paid the wages to labour indirectly engaged 
on the work including any engaged by his sub-contractors in connection with the 
said work, as if the labour had been immediately employed by him. 

 
(4)    In respect of all labour directly or indirectly employed in the work for performance of 

the contractor’s part of the contract the contractor shall comply with or cause to be 
complied with the provisions of the aforesaid Act and the Rules wherever 
applicable. 

 
(5)     In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, 

the RailTel is obliged to pay any amount of wages to a workmen employed by the 
contractor or his sub-contractor in execution of the work or to incur any expenditure 
in providing welfare and health amenities required to be provided under the 
aforesaid Act and the Rules or to incur any expenditure in providing welfare and 
health amenities required to be provided under the aforesaid Act the Rules or to 
incur any expenditure on account of the contingent liability of the RailTel due to 
contractor’s failure to fulfill his statutory obligations under the aforesaid Act or the 
Rules the RailTel will recover from the contractor, the amount of wages so paid or 
the amount of expenditure so incurred, and without prejudice to the rights of the 
RailTel under section 20, sub-section (2) and section 2 sub - section (4) of the 
aforesaid Act, the RailTel shall be at liberty to recover such amount or part thereof 
by deducting it from the security deposit and/or from any sum due by the RailTel to 
the contractor whether under the contract or otherwise. The RailTel shall not be 
bound to contest any claim made against it under sub- section (1) of section 20 and 
sub-section (4) of section 21 of the aforesaid Act except on the written request of 
the contractor and upon his giving to the RailTel full security for all costs for which 
the RailTel might become liable in contesting such claim. The decision of the 
RailTel regarding the amount actually recoverable from the contractor as stated 
above shall be final and binding on the contractor. 

 
4.45.     Reporting of Accidents to Labour  

The Contractor shall be responsible for the safety of all employees directly or through 
petty contractors or sub-contractors employed by him on the works and shall report 
serious accidents to any of them however and wherever occurring on the works to the 
Engineer or the Engineer’s Representative and shall make every arrangement to render 
all possible assistance. 
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4.46.  Provisions of Workmen’s Compensation Act  
 In every case in which by virtue of the provision of Section 12 sub-section (1) of the 

Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a 
workman directly or through the petty Contractor employed by the Contractor or sub- 
contractor in executing the work, RailTel will recover from the contractor the amount of 
the compensation so  paid, and, without prejudice to the right of RailTel under 
Section 12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due 
by RailTel to the Contractor whether under these conditions or otherwise, RailTel shall 
not be bound to contest any claim made against it under Section 12, sub-section (1) of 
the said Act except on the written request of the Contractor and upon his giving to 
RailTel full security for all costs for which RailTel might become liable in consequence of 
contesting such claim. 

 
4.47.      RailTel not to provide quarters for Contractor  

No quarters shall be provided by the RailTel for the accommodation of the contractor or 
any of his staff employed on the work. 

 
4.48.  Labour camps 

(1) The Contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provision of latrines and urinals for his staff 
and workman directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-Mandir) where 50 or more women are employed at a time. 
Suitable sites on Railway/RailTel land, if available, may be allotted to the Contractor 
for the erection of labour camps either free of charge or on such terms and 
conditions that may be prescribed by the RailTel. All camp sites shall be maintained 
in clean and sanitary conditions by the Contractor at his own cost.  

 
(2) Compliance to Rules for Employment of Labour  

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the 
time being in force pertaining to the employment of local or imported labour and shall 
take all necessary precautions to ensure and preserve the health and safety of all 
staff employed directly or through petty Contractors or sub -contractors on the works. 

 
(3) Preservation of Peace – The Contractor shall take requisite precautions and use his 

best endeavors to prevent any riotous or unlawful behavior by or amongst his 
workmen and others employed directly or through petty contractor or sub- 
contractors on the works and preserve the health and safety of all staff employed 
directly or through petty Contractors or sub -contractors on the works. 

 
(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out all 

sanitary measures that may time to time be prescribed by the RailTel Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should 
the Contractor fail to make adequate sanitary arrangements, these will be provided 
by the RailTel and the cost therefore recovered from the contractor. 

 
(5)  Outbreak of Infectious Disease – The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called 
upon to do so by the Engineer or the Engineer’s Representative on the advice of the 
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Railway/RailTel Medical Authority. Should Cholera, Plague or other infectious 
disease break out, the Contractor shall burn the huts, beddings, clothes and other 
belongings of or used by the infected parties and promptly erect new huts on healthy 
sites as required by the engineer, failing which within the time specified in the 
Engineer’s requisition, the work may be done by the RailTel and the cost therefore 
recovered from the Contractor. 

 
(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site 

as may be prescribed by the engineer on the advice of the medical authority in 
relation to the strength of the contractor’s resident staff, and workmen.  

 
(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon 

the work or in any of the buildings, encampments or tenements owned, occupied by 
or within the control of the Contractor or any of his employees shall be forbidden and 
the Contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

 
(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the neighborhood 
of soldier’s barracks, should be avoided as far as possible. 

 
(10) Restrictions on the employment of retired Engineers of Railway/Govt. services 

within two years of their Retirement– The contractor shall not, if he is a retired 
government engineer of Gazetted rank, who has not completed two years from the 
date of retirement, in connection with his contract in any manner whatsoever without 
obtaining prior permission of the President and if the contractor is found to have  
contravened this provision, it will constitute a breach of contract Administration will 
be entitled to terminate the contract at the risk and cost of the contractor and forfeit  
his security deposit. 

 
4.49.  Non-Employment of Labourers below the age of 15 

(1)  The Contractor shall not employ children below the age of 15 as labourers directly or 
through petty contractors or sub-contractors for the execution of work.  

 
(2)   Medical Certificate of Fitness for Labour – It is agreed that the contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of 
work under this contract unless a medical certificate of fitness in the prescribed from 
granted to him by a certifying surgeon certifying that he is fit to work as an adult is 
obtained and kept in the custody of the contractor or a person nominated by him in 
this behalf and the person carries with him, while at work, a token giving a reference 
to such certificate. It is further agreed that the responsibility for having the adolescent 
examined medically at the time of appointment or periodically till he attains the age 
of 19 years shall devolve entirely on the contractor and all the expense to be 
incurred on this account shall be borne by him and no fee shall be charged from the 
adolescent or his parent for such medical examination. 

 
(3)   Period of Validity of Medical Fitness Certificate - A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at a 
time. The certifying surgeon shall revoke a certificate granted or renewed if in his 
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opinion the holder of it is, no longer fit for work in the capacity stated therein. Where 
a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he 
shall, if so required by the person concerned, stated his reasons in writing for doing 
so. 

 
(4)  Medical Re-examination of Labourer - Where any official appointed in this behalf 

by the Ministry of Labour is of the opinion that any person employed in connection 
with the execution of any work under this contract in the age group 15- 19 years is 
without a certificate of fitness or is having a certificate of fitness but no longer fit to 
work in the capacity stated in the certificate, he may serve on the Contractor, or on 
the person nominated by him in this regard, a notice requiring that such person shall 
be examined by a certifying surgeon and such person shall not, if the concerned 
official so directs, be employed or permitted to do any work under this contract 
unless he has been medically examined and certified that he has been granted a 
certificate of illness or a fresh certificate or a fresh certificate of illness, as the case 
may be. 

 
4.50.   Determination of Contract 
4.50.1  Right of RailTel to determine the contract: The RailTel shall be entitled to determine 

and terminate the contract at any time, should in the RailTel’s opinion, the cessation of 
work becomes necessary owing to paucity of funds or from any other cause whatever, in 
which case the value of approved materials at site and of work done to date by the 
Contractor will be paid for in full at the rate specified in the contract. Notice in writing 
from the RailTel of such determination and the reasons therefore shall be conclusive 
evidence thereof.  

 
4.50.2  Payment on determination of contract: Should the contract be determined under Para 

4.51.1and the Contractor claims payment for expenditure incurred by him in the 
expectation of completing the whole of the work, the RailTel shall admit and consider 
such claims as are deemed reasonable and are supported by vouchers to the 
satisfactions of the Engineer. The RailTel’s decision on the necessity and propriety of 
such expenditure shall be final and conclusive. 

4.50.3  The contractor shall have no claim to any payment of compensation or otherwise, 
howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of 
determination of contract. 

 
4.51.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 
4.51.1  (A) If the Contractor: 
 
(i)     becomes bankrupt or insolvent, or 
(ii)  make an arrangement with or assignment in favour of his creditors, or 
(iii)  being a Company or Corporation, go into liquidation (other than voluntary), liquidation 

for the purpose of amalgamation or reconstruction, or 
(iv)  have an execution levied on his goods or property on the works, or assign the contract 

or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
(v)  have an execution levied on his goods or property on the works, or assign the contract 

or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
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(vi)  persistently disregard the instructions of the RailTel’s Engineer with regard to work 
quality or progress during execution of work or contravene any provision of the contract, 
or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated 
period, or fail to remove materials from the site or to pull down and replace the work 
after receiving from the Engineer’s notice to the effect that the said materials or works 
have been condemned or rejected, or 

(ix)  fail to take steps to employ competent or additional staff and labour as required under 
Para 4.26 of tender document. 

(x)  fail to afford the Engineer or Engineer’s representative proper facilities for inspecting 
the works or any part thereof as required under Para 4.21 of tender document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself or through 
his partner, agent or servant to any officer or employee of RailTel or any person on his 
or on their behalf in relation to the execution of this or any other contract with the 
RailTel, 

(xii)  At any time after the tender relating to the contract has been signed and submitted by 
the contractor, being a partnership firm admit as one of its partners or employ under it 
or being an incorporated company elect or nominate or allow to act as one of its 
directors or employ under it in any capacity whatsoever any retired engineer of the 
gazetted rank or any other retired gazetted officer working before his retirement, 
whether in the executive or administrative capacity, or whether holding any pensionable 
post or not, in the Engineering Department of the Railways for the time being owned 
and administered by the President of India before the expiry of two years from the date 
of retirement from the said service of such Engineer or Officer unless such Engineer or 
Officer has obtained permission from the President of India or any officer duly 
authorized by him in this behalf to become a partner or a director or to take employment 
under the contract as the case may be, or 

 
(B)          Fail to give at time of submitting the said tender: 
(a)  The correct information as to the date of retirement of such retired engineer or retired 

officer from the said service, or as to whether any such retired engineer or retired officer 
was under the employment of the contractor at the time of submitting the said tender, or 

(b)  the correct information as to such engineers or officers obtaining permission to take 
employment under the contractor, or 

(c)  being a partnership firm the correct information as to, whether any of its partners was 
such a retired engineer or retired officer, or 

(d)  being an incorporated company, the correct information as to, whether any of its 
directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at the time of 
submitting the said tender the fact of his being such a retired engineer or a retired 
officer or make at the time of submitting the said tender a wrong statement in relation to 
his obtaining permission to take the contract or if the contractor be a partnership firm or 
an incorporated company to be a partner of director of such firm or company as the 
case may be or to seek employment under the contractor. Then and in any of these 
said clauses, the Engineer on behalf of the RailTel may serve the Contractor with a 
notice in writing to that effect and if the Contractor does not, within 7 days after the 
delivery to him of such notice, proceed to make good his default in so far as the same is 
capable of being made good and carry on the work or comply with such directions as 
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after 
giving 48 hours notice in writing under the hand of the Engineer to rescind the contract 
as a whole or in part or parts ( as may be specified in such notice) and adopt either or 
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both the following courses: A final termination notice will be issued by RailTel after 
expiry of 48 hrs notice. 

 
4.51.2  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT 

OF CONTRACTOR: 
In the event of any or several of the courses, referred in Para 4.51.1 of tender 
document above, being adopted: 

 
(a)  The Contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution 
of the works or the performance of the contract and Contractor shall not be entitled 
to recover or be paid any sum for any works thereto not actually performed under 
the contract, unless or until the Engineer shall have certified the performance of 
such work and the value payable in respect thereof and the Contractor shall only 
be entitled to be paid the value so certified.  
 

(b)  The Engineer or Engineer’s Representative shall be entitled to take possession of 
any materials, tools, implements, machinery or buildings on the works or on the 
property on which these are  being or ought to have been executed, and to retain 
the (employ the same) in the further execution of the works or any part thereof until 
the completion of the works without the Contractor being entitled to any 
compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 
 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor 
fix and determine expert or by or after reference to the parties or after such 
investigation or enquiries as he may consider fit to make or institute and shall 
certify what amount (if any ) has at the time of termination of the contract been 
reasonably earned by or would reasonably accrue to the Contractor in respect of 
the work then actually done by him under the contract what was the value of any 
unused or partially used materials, any constructional plants and any temporary 
works upon the site. The legitimate amount due to the contractor after making 
necessary deductions and certified by the Engineer should be released 
expeditiously. 

 
4.52.  Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the 
progress of the work or after its completion and whether before or after the 
determination of the contract shall be referred by the contractor to the RailTel and the 
RailTel shall within 120 days receipt of the Contractor’s representation make and notify 
decisions on all matters referred to by the contractor in writing provided that matters for 
which provision has been made in Para 4.14, 4.18.5, 4.22, 4.35(a), 4.44, 4.44.1(5), 
4.46, 4.50.1, 4.50.2 and 4.51.1(A) of General Condition of Contract or in any clause of 
the Special Conditions of the Contract shall be deemed as ‘excepted matters’ and 
decisions of the RailTel’s authority, thereon shall be final and binding on the contractor 
provided further that ‘excepted matters’ shall stand specifically excluded from the 
purview of the arbitration clause and not be referred to arbitration. 
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4.53.  SETTLEMENT OF DISPUTE AND ARBITRATION 
4.53.1  Any dispute or difference whatsoever arising between the parties out of or relating to 

the construction, meaning, scope, operation or effect of this contract or the validity or 
the breach thereof shall be settled by a sole arbitrator in accordance with provisions 
contained in Arbitration and Conciliation Act, 1996 as amended and the award made in 
pursuance thereof shall be binding on the parties. The venue of such arbitration or 
proceedings thereof shall be New Delhi.  

 
4.53.2  All arbitration proceedings shall be conducted in English. Resources against any 

Arbitral award so rendered may be entered into court having jurisdiction or application 
may be made to such court for the order of enforcement as the case may be. 

 
4.53.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 

10 Lakhs. The arbitrator will be appointed by the Managing Director of RailTel 
Corporation of India Ltd. If the value of claim or amount under dispute is more than Rs. 
10 Lakhs, the matter shall be referred to the adjudication of arbitral council. Chairman 
cum Managing Director/RailTel shall furnish a panel of three names to the contractor, 
out of which the contractor will recommend one name to be his nominee and then 
Chairman cum Managing Director/RailTel shall appoint out of the panel, one name as 
RailTel’s nominee and these two arbitrators with mutual consent appoint a third 
arbitrator who shall act as deciding. The award of the sole arbitrator or the Arbitral 
council, as the case may be, shall be final and binding on both the parties, i.e. 
Contractor and RailTel Corporation of India Ltd.  

 
4.53.4  Each of the parties agree that no withstanding that the matter may be referred to 

Arbitrator as provided therein, the parties shall nevertheless pending the resolution of 
the controversy or disagreement continue to fulfill their obligation under this Agreement 
so far as they are reasonably able to do so. 

 
4.54 INSURANCE & RISK 

The Contractor shall take Insurance Policy to cover third party liability (claims arising out 
of injury and / or property damage) for LOA, value (per event / aggregate limit i.e. 1:1) 
including cross liability. Where such property is insured by the Contractor against loss or 
fire at the request of the Purchaser such insurance shall be deemed to be effected by 
way of additional Precaution and shall not prejudice the liability of the Contractor as 
aforesaid. The validity of this insurance shall be till the completion of warranty Period. 

4.55.    Taxes, Duties, Octroi, Levies etc. 

The quoted rate shall be inclusive of all taxes, duties, service tax, octroi, levies, work 
contract tax, VAT if any etc. till the completion of the contract and the CONTRACTOR 
shall not be eligible for any compensation on this account. Any change in statutory 
duties/taxes, in position / removal of any duty/taxes shall be to RailTel’s account. 

****************** 
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CHAPTER ­ 5 

Special Conditions of Contract 
 

I N D E X 
Para       Subject   

   
5.1. Tender Document 
 
5.2. Agreement  
 
5.3. Security Deposit  
 
5.4. Contractor's Office & Stores depot 
 
5.5     Use of Railway land 
 
5.6. Program of work. 
 
5.7  Competent Supervisors 
 
5.8  Stores to be supplied by RailTel 
 
5.9   Engagement of Qualified Engineer 
 
5.10  Test & Measuring Instruments, Special tools & Installation material 
 
5.11 Stores to be supplied by contractor 
 
5.12 Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.  
 
5.13 Spares  
 
5.14 Long term availability of spares & System support 
 
5.15 Quality assurance 
 
5.16 Not used 
 
5.17 Inspection of materials 
 
5.18 Inspection of works  
 
5.19 Quantum of work and variation in Quantities 
 
5.20 Not used 
 
5.21 Subletting and assignment 
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5.22 Execution of works 
 
5.23     Not used 
 
5.24.    Maintenance of works 
 
5.25.    Clearance of site 
 
5.26. Provisional Acceptance 
 
5.27.    Maintenance of work till issue of Last PAC 
 
5.28.    Final Acceptance 
 
5.29.    Warranty 
 
5.30.    Training-NA 
 
5.31.    Infringement of Patents 
 
5.32.    License as per Govt. of India Contract Labour Act 
 
5.33.    Defaults and Delays 
 
5.34.    Loss Sustained Due to Default and Delay 
 
5.35. Penalty for Delay in Completion 
 
5.36. Adherence of time schedule 
 
5.37.    Contractors liabilities for Costs and Damages 
 
5.38.    Prices 
 
5.39.    Measurement of works 
 
5.40.    Terms of Payments 
 
5.41.    Final Payment 
 
5.42.    Final Settlement 
 
5.43.    Certificate for CENVAT BENEFITS on bills 
 

5.44.    Deductions from On Account Payment Bills 
 

5.45.    Taxes 
 

5.46. Mobilization Advance 
 

 5.47.    Force Majeure Clause 
 
5.48.    Settlement of dispute and Arbitration. 
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CHAPTER ­ 5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

5.1. TENDER DOCUMENTS 
5.1.1    The goods and services required, bidding procedure and contract terms are prescribed 

in the tender documents. The set of tender documents issued for the purpose of 
bidding includes following together with any addendum and corrigendum thereto.  

    
5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract awarded to  the  

Tenderer,  the  various  works  coming  under  the  purview of the contract shall  be  
governed  by  tender  documents  mentioned above.  

 
5.1.3    Any   special conditions   stated by the Tenderer in the covering letter submitted along 

with the tender shall be deemed to be a part of the Contract to such extent only as 
have been explicitly accepted by the RailTel. 

 
5.2.      AGREEMENT 
 
5.2.1   The successful Tenderer shall within 15 days after having been called upon by notice 

to do so be bound to execute an agreement based on accepted rates and conditions, 
in such form as the RailTel may prescribe, and lodge the same with the RailTel  
together with the conditions of contract, specifications and Schedule Of Requirements 
referred  to  therein duly completed. The form for agreement is included in, Chapter ­  
6   (Form No.3). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract 

documents as herein before provided RailTel may determine that such tenderer has 
abandoned the contract and thereupon his tender and the acceptance thereof shall be 
treated and RailTel shall be entitled to forfeit the full amount of the earnest money and 
to recover the liquidated damage for such default. 

        
5.3  SECURITY DEPOSIT    
 
 Refer para 4.12 of chapter-4. 
  
5.6.     PROGRAMME OF WORK 

 
5.6.2.   The contractor will program his work in such a manner so as not to interfere in the 

working and movement of traffic.     
 

5.10.     TEST & MEASURING   INSTRUMENTS AND SPECIAL TOOLS  ETC. 
 
5.10.1  Special tools & instruments required for installation and commissioning of the work as 

detailed in preamble shall be arranged by contractor at his own cost.  
 
5.10.2  All tests and measuring instruments and other arrangements required for carrying out 

all the acceptance tests etc shall be provided by the contractor at his own cost.  
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5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, 
INSTRUCTION BOOK & COMPLETION PLANS ETC. 

        
5.12.1 The contractor shall supply complete documentation in Electronic form and Hard 

Copies. One set of tracings with 3 sets of prints for cable route plans drawn in CAD 
giving complete details. Necessary corrections as desired shall be done and final 
tracings should get approved. After completion of work, the As Built Drawings shall be 
made indicating OFF sets from nearest Landmark. The offsets, route markers, joint & 
coupler’s locations shall also be pointed out on the drawing & any other landmark as 
per EIC. 

 
5.12.2 The contractor shall also submit the drawings of protective works like 

bridges/HDD/track, or Road crossing , LC gate, ROB, RUB , joint pits etc. proposed 
and being executed at site for approval of RailTel /Railways. 

 
The cable route plan should also contain information regarding important chainages 
from relevant land mark, location of jointing chambers, pull through chambers, culverts 
bridges etc RCC and GI Locations, locations of road crossing/track crossings 
preferably from two independent reference points. 

 
5.13      SPARES Deleted.    
    
5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT Deleted. 
 
5.15.     QUALITY ASSURANCE  
 
                    All the materials supplied are technically inspected and accepted by purchase’s 

representatives. In the event of RailTel waving off the inspection, the quality 
assurance department of the manufacturer shall carry out all the tests as per the 
specification and issue a certificate indicating clearly the test results and the 
adherence to the technical specifications. This is without prejudice to the purchaser’s 
right to accept or reject the supplies if not found in conformity to its requirement. 

      
5.16.      Not used. 
 
5.17       INSPECTION   OF MATERIALS: Consignee only 
 
5.18.     INSPECTION OF WORKS 
        
      Method of measurements:  

The measurement of the work shall be done for activity wise as and when the item of 
work is ready for measurement. The methods of measurements of various items are 
enumerated as under:  

 
Measurement of depth of trenches:  

Measurement of depth of trenches & payment details on prorata basis:  
 

The EIC has to approve such exceptions with reasons for non achieving the 
desired depth.  
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Measurement of Lengths and profiles of strata and protection: - The 
measurements of length of trenches are on running meter basis, irrespective of type of 
soil encountered while digging. The type of protection provided (item code-wise) in a 
segment shall be recorded in the site register in the sheet provided for this purpose. 

 
Measurement of length of cable: - The length of cables laid in trenches, through 
pipes and through ducts shall be measured by use of RODO Meter/Measuring Tape. 
The length should be cross verified with the marking of lengths on the cables. The 
lengths shall be recorded in sheet provided in the site register. 

 
Measurement of other items: - The measurement/numerical details of other items 
shall be recorded in the sheets provided for respective items viz. 

 Digging of joint pit and preparation of joint chambers along with its Pre Cast 
RCC type. 

 Fixing, Painting and sign writing of route/joint marker. 
 Termination of Cable in equipment room and no. of joints. 

 
The contractor shall sign all the measurement recorded in the site register. The final 
measurement recorded in the Measurement Book, and signed by the contractor which 
will consider this as an acceptance. In case contractor fails to attend at the 
measurements or fails to countersign or to record the difference within a week, than in 
any such events the measurements taken by Engineering-In-Charge or by the 
subordinate as the case may be shall be final and binding on the contractor and the 
contractor shall have no right to dispute the same. 

 
The Engineer-in-charge before passing the bill for sections covered by each set of 
measurement may carry out test check by re-opening trench at as many locations as 
necessary as specified in document ‘procedures for underground cable construction’ 
and bills will be passed only when he is personally satisfied of the correctness of 
entries in the “Measurement Book” and also when he is satisfied of other aspects of 
the work as per the terms of the contract. The contractor shall provide the necessary 
assistance of labour for reopening of trench for test check. Separate payment shall not 
be made to the contractor for excavation of such test checks; however such test pits 
shall not be more than 10% of the cable laying work. Measurement of the work of 
cable pulling through pipe/duct will be taken equal to the length of the pipe/duct 
through which the cable has been pulled and not the total length of the cable pulled 
through pipe/duct. 

   
5.19.     QUANTUM OF WORK AND VARIATION IN QUANTITIES   
        

5.19.1.  Modification to contract to be in writing: In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor 

and no work shall proceed under such modifications until this has been done. Any 

verbal or written arrangement abandoning, modifying, extending, reducing or 

supplementing the contract or any of the terms thereof shall be deemed conditional 

and shall not be binding on the RailTel unless and until the same is incorporated in a 

formal instrument and signed by the RailTel and the Contractor, and till then the 

RailTel shall have the right to repudiate such arrangements. 
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5.19.2      Powers of modification to contract : The Engineer on behalf of the RailTel shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make 

any alterations in their design, character position, site, quantities, dimensions or in the 

method of their execution or in the combination and use of materials for the execution 

thereof or to order any additional work to be done or any works not to be done and the 

contractor will not be entitled to any compensation for any increase/reduction in the 

quantities of work but will be paid only for the actual amount of work done and for 

approved materials supplied against a specific order. 

 (i) Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be up to 25% of 

the quantity originally contracted, except in case of foundation work. The 

contractor shall be bound to carry out the work at the agreed rates and shall not 

be entitled to any claim or any compensation whatsoever up to the limit of 25% 

variation in quantity of individual item of works. 

(ii)  Quantities operated in excess of 125% of the agreement quantity of the concerned 

item shall be paid 98% of the rate awarded for that item in this tender. 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement 

quantity of the concerned item shall be paid at 96% of the rate awarded for that 

item in this tender. 

  (iv) Variation in quantities of individual items beyond 150% will be executed through 

fresh tenders  or by negotiating with the existing contractor with finance 

concurrence and approval of  competent authority. 

  (v)  The contract signing authority can decrease the items up to 25% of individual 

item without finance concurrence. 

  (vi)  For decrease beyond 25% for individual items, finance concurrence and approval 

of competent authority shall be taken after obtaining “No Claim Certificate” from 

the contractor.  

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of   

earth work and variation in the quantities of individual classifications of soil shall 

not be subject to this limit.             

5.19.3  Valuation of variations :- The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (5.19.2) of this clause shall in no 

degree affect the validity of the contract but shall be performed by the Contractor as 

provided therein and be subject to the same conditions, stipulations and obligations as 

if they had been originally and expressively included and provided for in the  

specifications and drawings and the amounts to be paid therefore shall be calculated in 

accordance with the accepted schedule of rates. 

 
5.20.     Not used.   
 
5.21.       SUBLETTING AND ASSIGNMENT  
5.21.1    The contractor may sublet a part of the work under this contract and enter into contract 

with suppliers for supply of materials. The credentials of subcontractors shall be 
subjected to scrutiny and approval of RailTel. 
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5.21.2    The contractor shall arrange for effective supervision of sub contractor’s work and 

remain solely responsible for materials supplied and for works carried out on his behalf 
by the sub-contractor.   

 
5.22.      EXECUTION OF WORK 
        

All the works shall be executed in strict conformity to the provisions of the  contract 
document and with such explanatory  detailed   drawings,  specifications    and  
instructions  as may be approved from time to time based  on detailed design and 
engineering carried  out  by  contractor  in line  with requirements  as  per  contract  
document.  The  contractor  shall  be  responsible   for   ensuring  that the work 
throughout are executed    in the  most  substantial, proper and workman like manner 
with  the quality  of material and workmanship in strict  accordance   with  the  
specifications  and  as  per  sound  industrial   practices and to the entire satisfaction of 
the RailTel. Electric installation to be done as per IS 732 & IS 3043 by trained 
electricians familiar with Indian Govt. codes & Standards. 

        
5.23.      Not used. 
 
5.24.      MAINTENANCE OF WORKS 
 

The contractor shall at all times during the progress and continuance of the works and 
also for the period of maintenance specified in the tender form and after the  date of 
passing of the certificate of completion by the RailTel 's representative or  any other 
earlier date subsequent to the completion of the works that may be  fixed by RailTel 's 
representative be responsible for and effectively maintain and uphold  in good, 
substantial, sound and perfect condition all and every part of the works and shall make 
good from time to time and at all times, as often as the  RailTel 's representative shall 
require, any damage or defect that may, during  the  above period, arise in or be 
discovered or be in any way connected with the works provided that such damage or 
defect is not directly caused by errors in the  contract documents, act of providence or 
insurrection or civil riot and the contractor shall be liable for and shall pay and make 
good to the RailTel or other  persons legally entitled thereto whenever required by the 
RailTel 's  representative  so to do, all  losses, damages,  costs and expenses they or 
any of them may incur or be put or be liable to, by reason or inconsequence of the 
operations of the contractor or his failure in any respect.  

     
5.25.      CLEARANCE OF SITE 
       

At  the end  of the work  at  each  location the Contractor shall  as a part of  his   
Contractual   obligation leave  the area completely neat and clean. 

 
        
5.26.      PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 
 
5.26.1    Immediately  after  the  completion of the  work  the contractor  shall  certify  and advise  

the  RCIL  in writing that the installation is (i) complete (ii)  ready for  satisfactory  
commercial service and (iii)  ready  to be handed  over.   
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5.26.2    The test   or tests specified in Technical supplement (chapter 7) will be conducted jointly 
by RCIL  and  contractor as soon as possible after receipt of advice  of completion of  
one sub ­ section by  RCIL  from  the contractor.  The test schedule shall be finalized by 
mutual discussion between the contractor and M/S RailTel Corporation of India Limited, 
Mumbai. Any   component, modules, sub assemblies or equipment, losses in OFC  
failing during the commissioning test shall be replaced/repaired   free of cost by 
tenderer. 

 
5.26.3   Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for  

successful  commissioning  of  each  sub section covering all materials and services  
included  in the Schedule of works after the final acceptance test  as  per  the approved 
test procedures have been completed  and the performance has been found to meet 
the specifications.  PAC shall not be held up for want of minor deficiency which shall be 
attended by the contractor within reasonable time to the satisfaction of Engineer. 
RailTel’s decision in this respect shall be final.  The Provisional Acceptance Certificate 
shall be signed by both the parties.   

         
 5.27   MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 
 
5.27.1  After the work has been completed & placed in service and Provisional Acceptance 

certificate issued by Purchaser’s Engineer, the contractor shall be responsible for 
proper maintenance supervision of the work for a period of three months from the date 
of PAC. 

 
 5.27.3    During this period of maintenance supervision if any lacuna is noticed in the functioning, 

as a result of any work, the contractor free of cost will rectify the same. During such 
rectification if any faulty equipment/modules need replacement or repair, they shall be 
provided by the contractor from the set of equipment or modules that the contractor 
should bring to the site of installation in addition to all the materials to be supplied 
against this contract. Use of spare modules covered under the Schedule of material of 
this tender shall not be permitted to be used during installation, commissioning and 
period of maintenance supervision. 

. 
5.27.4 The contractor shall be responsible for proper maintenance of the work at his own cost 

until Last PAC for last completed sub-section is issued and work of whole section is 
completed. During this period, the tenderer shall have to attend any fiber cut etc. which 
takes place.  

 
5.28.     FINAL ACCEPTANCE CERTIFICATE (FAC) 
5.28.1     The final acceptance of the works completed in the whole section shall take effect from 

the date of expiry  of  the  period of warranty as defined in Para 5.29 i.e. on  expiry of 
the  warranty period from the date of issue of last Provisional Acceptance Certificates  
or  brought into  commercial operation, provided in any case  that  the  contractor  has 
complied fully with his obligations  in respect of each item under the  contract.  

 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor and the 

purchaser (subject to Sub  Clause  as  above)  shall  remain liable for  fulfillment  of  
any   obligation incurred under the provision of  the  contract  prior  to the issue of Final 
Acceptance Certificate  which  remains unperformed at the time such certificate is 
issued  and  for  determining  the  nature  and  extent  of   such   obligation the contract 
shall be deemed to remain in force   between the parties hereto.  
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5.29.     WARRANTY 
        
5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed against the 

defects for a period of  12  months  from  the  date  of   issue  of  Provisional  
Acceptance  Certificate for last completed sub section (issue of last PAC).  The 
contractor shall provide comprehensive warranty maintenance for all the items supplied 
by him against this tender. 

 
5.29.2    Contractor will ensure availability of adequate spares for providing replacement of faulty 

material, items during the warranty period.  
 

5.29.3    If any equipment/material supplied by the contractor becomes defective during the 
warranty, the same shall be replaced by the contractor and total cost of such 
replacement shall be born by the contractor. The replaced material will also be 
guaranteed for the remaining period of original warranty. 

      
 
 5.31.    INFRINGEMENT OF PATENTS: 
        

(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, 
processes or patterns in fulfilling  his  contract without prior consent in writing  of  the  
owner  of such patents, drawings, patterns  or  trademarks  except where these are 
specified by the  Purchaser  himself.   Royalties where payable for the use of such 
patented processes, registered drawings or patterns shall be borne exclusively by the 
Contractor.   The Contractor shall advise the Purchaser of any proprietary rights that 
may exist on such processes, drawings or patterns which he may use of his own 
accord. 
 
(b)     In the case of patents taken out by the Contractor of  the  drawings  or  patterns  
registered by  him  or  of  those   patents,  drawings  or  patterns  for  which  he  holds  a  
license,  the signing of the contract automatically  gives  the  Purchaser  the   right  to  
repair  by  himself   the  purchased articles covered by  the patent or by any person or  
body chosen by him and to obtain from any  sources  he desires  the component parts 
required by him for carrying  out   the  repair  work.  In the event of  infringement  of  any    
patent  rights  due to above action of the  Purchaser  he  shall be entitled to claim 
damages from the Contractor  on the grounds of any loss of any nature which he may  
suffer  e.g. in the case of attachment because of counterfeiting.   

 
5.32.     LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  
of  India  Contract  Labour (Regulation  and  Abolition)  Act,  1978   with   latest  
amendments, if any. They shall not be allowed to undertake   or  execute  any  work 
through  contract  Labour    except  under  and in  accordance  with a license  issued   
under  the  said  Act  in  that   behalf   by   the   authorized licensing  Officer. 

      
5.33.    DEFAULTS AND DELAYS 

The Contractor shall execute the work with due diligence and expedition, keeping to the 
approved time schedule.  Should he refuse or neglect  to comply with any reasonable  
orders given  to   him  in  writing  by  the Purchaser's  Engineers in connection  with the 
work or contravene  the  provision of  the   Contract or the  progress of work lags  
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persistently behind  the time schedule due to his neglect,  the Purchaser  shall   be at  
liberty to  give seven days   notice in writing to the Contractor requiring  him to make  
good  the  neglect   or   contravention complained  of and  should  the   Contractor   fail  
to   comply    with   the  requisitions made in the  notice within seven days from  the 
receipt  thereof, it shall be lawful for the purchaser  to take the work wholly or in part out 
of the Contractor's hands without  any  further reference and get the work  or   any part 
thereof, as the case may be, completed by   other  agencies at  the   expense  of  the   
Contractor   without   prejudice to any other right or remedy  of  the Purchaser. 

       
5.34.     LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
        In the  event  of any loss to  the  purchaser  on account  of execution and/or completion 

of the work   or  any  part  thereof  by  agencies  other than the contractor, in terms   of 
Para 5.33 of the tender document,   the  contractor  shall be liable to reimburse  the 
loss to  purchaser  without  prejudice   to the  other   rights and remedies of the 
purchaser and the reimbursement   in full or in part, as  the case  may be, shall be met 
at  the option of the purchaser form out of all or any  of the following sources via : 

 
(a)  i) Any amount due and payable to the  contractor by  the  purchaser  on  any  

account whatsoever; 
 

ii) The Contractor's   security   deposit in the hands of the purchaser as far as   
available, and; 

 
iii)  Any   other assets whatsoever of the contractor; 

 
(b)  In the event of re-imbursement from out of sources (I) and/or (ii) above mentioned, 

the purchaser shall have the right of appropriation sue motto. 
 
5.35.     PENALTY FOR DELAY IN COMPLETION 
 

5.35.1   The time for the execution of the work or part of the works specified in the contract 
documents shall be deemed to be the essence of the contract and the works must be 
completed not later than the date(s) as specified in the contract. If the contractor fails to 
complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in clause 5.48, the RailTel may, if satisfied that the works 
can be completed by the contractor within reasonable short time thereafter, allow the 
contractor for further extension of time (Performa Annex. II) as the Engineer may 
decide. On such extension the RailTel will be entitled without prejudice to any other 
right and remedy available on that behalf, to recover from the contractor as agreed 
damages and not by way of penalty a sum equivalent to ½  of 1% of the contract value 
of the works for each week or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value 
of work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under 
this condition, shall not exceed the under noted percentage value or of the total value of 
the item or groups of items of work for which a separate distinct completion period is 
specified in the contract. 

 

 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_17
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(i)  For contract value up to Rs. 2 lakhs    10 % of the value of the contract. 
 ii)    For contract value above  
        Rs. 2 lakhs 

10 % of the 1st 2 lakh and  
5 % of the balance 

iii) The competent authority while 
granting extension of currency of 
the contract may also levy token 
penalty as deemed fit based on the 
merit of case.  

 

 

  Provided further, that if the RailTel is not satisfied that the works can be completed by 
the Contractor and in the event of failure on the part of the contractor to complete the 
work within further extension of time allowed as aforesaid, the RailTel shall be entitled 
without prejudice to any other right or remedy available in that behalf; to appropriate the 
contractor's security deposit and rescind the contract under 49 of these conditions, 
whether or not actual damage is caused by such default. 

 
5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the existing 

underground facilities of third parties: - 
(a)   Contractor shall either pay to third parties all expenditure incurred for restoring 

services which are damaged by Contractor while carrying out the work or the same 
amount will be deducted from his bills. Such expenditure shall be intimated to 
Contractor either by Engineer-In-Charge or concerned third parties in writing. The 
amount deducted by the Contractor from his bill shall be paid to concerned third 
parties by Engineer-in-charge. 

 

(b) Engineer-in-charge at his absolute discretion shall reserve the right to reject any 
bill submitted by the Contractor prior to making payment by him to third parties for 
the damages caused or to deduct same amount from his bill. 

 

 (c) Penalty to damage stores/materials supplied by the RAILTEL while laying: 
The contractor while taking delivery of materials supplied by the RAILTEL at the 
designated place shall thoroughly inspect all items before taking them over. In case 
of execution of the work, if any material is found damaged/working unsatisfactorily, 
then a penalty equivalent to the cost of material + 10% as penalty shall be 
recovered from the contractor’s payments/securities. 
  

(e)  However, contractor will not be penalized for any defect in workmanship of the 
materials, which are directly supplied by RailTel. 

 
5.36     ADHERENCE OF TIME SCHEDULE  
5.36.1  Timely completion of the work is the essence of the contract. While delay in execution 

will attract penalty. 
 
5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  arisen from  any   

cause  which  the Purchaser  may  agree   as being a  reasonable ground for extension 
of  time    the   purchaser’s engineer or his representative may   allow   such   additional  
time as he  may in his absolute discretion consider to be reasonably  justified  by  the   
circumstances   of  the   case. Such extensions shall be granted, on request from 
contractor, with liquidated damages in the Form No.11.  

 
5.37     CONTRACTOR'S   LIABILITIES FOR COSTS AND DAMAGES  
         Refer Para 4.41.4  of the tender document. 
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5.38     PRICES 
5.38.1   This tender consists of a percentage bidding system. The estimated prices of each and 

every item of the schedule are indicated in the Schedule of Requirements. The tenderer 
is expected to quote the %age above (+) / below(-) /at PAR the RailTel’s total estimated 
cost indicated in the schedule.  

 
The percentage above/below/at par  finalized for the entire schedule shall be firm and 
on all-inclusive basis  (inclusive all   incidental   charges     for     transport,     loading/ 
unloading   and       handling   of   materials,   commission  for    arranging  dispatch    
by    rail    direct    from    manufacturer's  factory   and   completing   all   necessary   
formalities in  this  respect, such  as  submission of   forwarding   notes,   arranging  
placement  of  Wagon,  collection  of  banker's    charges   for   Bank   guarantee,   
Indemnity  Bonds   inclusive   of  cost  of  Stamp  etc.  if any,  levied  by   the   RailTel). 

 
5.38.2    The    prices    shall    include    all   taxes, duties, Royalty    and    levies    (including    

Octroi     etc.) applicable on this Works Contract. Therefore, they should quote   their   
rate taking into account the rate of   sales tax on works contract as levable. It is clarified 
that required form applicable for this purpose will be supplied to the Contractor as 
applicable in the state where the Contract is   being    executed.  

 
5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning and testing and 

all costs of  Administration of   Contract, Insurance  Premium,  Banker's  charges   for  
guarantees,   cost  of  storage,   loading-unloading   and  handling of materials and for 
any road transport which the  contractor may use for carriage of materials to his  depot  
and the site of work. The prices shall include the cost  of   works  and  adjustments  
necessary  to  be  done  by   the  contractor  during  or  after tests  carried  out  by  the  
purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into   account the credit availed on 

imports under the CENVAT scheme.  The  tenderer  should give a declaration that any 
set off in respect  of duties on imports as admissible under law is being  totally   and  
unconditionally  passed on to the  purchaser  in the price quoted by him (see para 5.43) 

 
5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. excise duty, Octroi, 

local   levies, sales   tax levied by any statutory authority, the   purchaser      shall make 
any deduction toward sales tax on works contract if statutorily required to do so. The 
deducted sales tax  on works  contract shall be remitted to the  concerned  sales   tax  
authority  and  the  purchaser shall  in no  way  be  responsible   for  any  disputes  
between the  sales  tax  authorities and the contractor in this regard. 

 
5.38.6    All  taxes,  duties  and levies ( Including Octroi etc. ) arising out of the transaction 

between the contractor and his sub-contractor/supplier for this work will be included  in 
the  rates quoted by the contractor  in the  relevant   Schedule. 

                 
The rates are all inclusive of taxes but the tenderer has to submit the breakup of all 
taxes as per Form no 16 annexed with the Tender Document. 

 
5.38.7    Arrangement for permits/license for materials will not be made by   the RailTel   or any 

assistance given.  The Contractor will have to make his own arrangement.   
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5.39.     MEASUREMENT OF WORKS 
   
5.39.1    Refer Para 5.18 of tender document. 
 
5.39.2    MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL 
 

All measurement, method of measurement, meaning an intent of specifications 
provided by purchaser’s Engineer shall be final and binding.   

        
5.40.     TERMS OF PAYMENT  
        
5.40.1.1   On Account Payment:-Ref para 4.36. 
5.40.1.2   Rounding off amounts:-Ref para 4.36. 
5.40.1.3   On account payments not prejudicial to final settlement: - Refer para 4.36. 
5.40.1.4  The tenderer should have Registration No. for WCT/Service Tax in respective state  

where work is to be executed.  
5.40.2 Manner of payment: - Ref para 4.36.  
 
5.40.3    DELETED 
 

5.40.4     PROGRESS PAYMENT FOR EXECUTION OF WORK (SCHEDULE OF SERVICES) 
 
5.40.4.1 90% (Ninety percent) of the progress payment for each   item  of  Schedule  of  

Works/Services  shall  be  made after  successful   completion  of work at  various   
locations,   joint  measurement and testing to the satisfaction of Engineer. 

 
  5.40.4.2 10% (Ten percent) value of the works/services completed shall be made after the 

issue of Provisional Acceptance Certificate. 
 
  5.41  FINAL PAYMENT 
 
  5.41.1  Deleted.  
 
  5.41.2   Post Payment Audit: Refer clause 4.41.2. 
 
  5.42  FINAL SETTLEMENT 
        

On expiry  of  the  warranty  period  and  issue  of  the  Final   Acceptance  Certificate   
of   the    entire   installations,  the security deposit will  be  refunded  to  the  
Contractor  after adjustment of any dues payable by the contractor    

     
  5.43     CERTIFICATE FOR CENVAT BENEFITS ON BILLS  
 

a) The purchaser will not be responsible for payment of taxes and duties paid by the 
supplier under misapprehensions of law or misclassification and in such cases 
even if the suppliers bill contain an element of tax or duty which is not payable by 
the purchaser, such payment would be disallowed. 
 

b)  The claim for ED, if any, on each bill should be supported by the following 
certificates:- 
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i) Certified that the amount of `……..claimed as ED in this bill is in accordance 
with the provision of the rules in all respects and the same has been actually 
paid to the excise authorities in respect of the stores covered by the bills. 

 
ii) Quarterly certificate to the effect that no refund of ED already reimbursed 

against this contract has been obtained during the quarter ending. In the event 
of any such refund being obtained by the seller, the same should be passed 
on to the purchaser. 

 
iii) Certificate: - The tenderers will have to give the following certificates in their 

offer:-  
      "We hereby declare that in quoting the above price, we have taken into effect, 

the full effect of the duty set-off on ’Central excise and counter veiling duties' 
available under the existing scheme. We further agree to pass on such 
additional duties and set off as may become available in future in respect of all 
the inputs used for the manufacture of the final product, on the date of the 
supply under scheme, by way of reduction in price and advise the purchaser 
accordingly.” 

 
iv) Payment of excise duty will be released only after submission of excisable 

invoice to RailTel for availing CENVAT credit. 
 
5.44    DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

(i) All costs, damages  or  expenses, which RailTel   may  have been paid or  incurred  
which  under  the  provisions of  contract are Contractor's obligations   will be   
deducted  by   RailTel    from   progress    payment   Bills/Invoice  of Contractor, as 
and when it is  understood  that such an expense has been incurred or paid for. 

 
(ii) All   such   claims of RailTel shall, however, be duly supported by appropriate and   

certified vouchers, receipts or explanations as are available to enable the  
Contractor to identify such claims. 

        
5.45     TAXES  
5.45.1    The Contractor    and all personnel   employed by him shall pay such taxes like Income 

Tax as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT   
any liability for the same. 

 
5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and Income Tax 

in force shall be made from the Contractor/Sub-Contractor and the amount so deducted 
may    be credited to the Central Government. 

 
5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards 

Sales Tax on Works Contract, the same  will  be  deducted and  remitted  to  the  
concerned  authority.  

 
5.46     MOBILIZATION ADVANCE 
 No mobilization advance will be given to the contractor. 
 
5.47.     FORCE MAJEURE CLAUSE 
 
5.47.1 Refer Para 4.7 of chapter -4. 
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5.47.2 Refer Para 4.7 of chapter-4. 
 
5.48  SETTLEMENT OF DISPUTE AND ARBITRATION  

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 
determine and terminate the contract at any time should, in the RailTel's opinion, 
the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and of 
work done to date by the Contractor will be paid for in full at the rate specified in 
the contract. Notice in writing from the RailTel of such determination and the 
reasons therefore shall be conclusive evidence thereof. 
 

(2) Payment on determination of contract: - Should the contract be determined 
under sub Para 5.49(1) of tender document of this clause and the Contractor 
claims payment for expenditure incurred by him in the expectation of completing 
the whole of the work, the RailTel shall admit and consider such claims as are 
deemed reasonable and are supported by vouchers to the satisfaction of the 
Engineer. The RailTel's decision on the necessity and propriety of such 
expenditure shall be final and conclusive. 
 

(3) The Contractor shall have no claim to any payment of compensation or otherwise 
.Howsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he did not derive in consequence of 
determination of contract. 

 
****************** 
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CHAPTER – 6 

FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Deleted 

Form No.  3 : Agreement 

Form No.  4 : 
Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : 
Standing Indemnity Bond for on Accounts 
Payments and Stores Supplied by RailTel 

Form No.  7 : System performance guarantee. 

Form No.  8 : Not used  

Form No.  9 : Deleted 

Form No.  10 : 
Acknowledgement of receipt of materials from 
RailTel 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification & Experience 

Form No. 14 :  Deleted 

Form No. 15 :  
 
RTGS format. 
 

Form No.16 :  Tax Breakup Format 
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Form No.1 
OFFER LETTER 

 
From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 
To: 
Executive Director, 
RailTel Corporation of India Limited, 
Western Region, 
Mumbai. 
                                                                                                                      
Sub: Supply installation and Commissioning of Wi-Fi at Ahmedabad Territory Railway Stations 16 Nos  
over Western Region of RailTel. 
 

                                                                                                                                                                                                                                                                                                              
Ref:  Tender Notice No. ……………………………………………………dated ………...                                                                                                                                                                                 
 
I/We the undersigned hereby offer to execute the agreement for the above work within fifteen 
days from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of ninety days from the date of opening of the tender.  
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           
I/We fully understand the terms and conditions as contained in the tender paper and we agree 
that the same shall apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit Demand Draft/Pay Order/Banker’s Cheque No.………………Dated 
……………….. for `………………(Rupees ………………………………………………………… 
only) drawn on ……………………………………………… (bank) in favour of “RailTel Corporation 
of India Ltd.”, payable at ……………………… is enclosed. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA 

for any section is awarded to us, within stipulated time. 
 
(ii) I/We do not execute the contract document within 2 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 
 
(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance or 

as per Clause 4.19 of the contract document.  
 
(iv) If we withdraw our offer after opening of the tender. 
 
(v) If we do not accept the order in the event the same is awarded to us. 
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Until a formal agreement is prepared and executed, submission of this offer letter shall constitute 
a binding contract between us subject to modification as may be mutually agreed to between us 
and indicated in the letter of acceptance of my/our offer. 
 
I/We hereby agree to execute the OFC laying work and place our teams as required in the 
section ----------within the scheduled date mentioned above. In the event of shortcomings in the 
provision of equipment / placement of team within the stipulated date, RailTel shall be at liberty 
to impose penalty, if any, as has been stipulated in the tender document. 
 
Yours Sincerely, 
 
 
Signature & Seal of the Tenderer 
 
Place: - 
 
Date: - 
 
Witnessed by:  
 
 
1. Signature:       2. Signature:  

 
Name:         Name:  

 
Address:         Address:  
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Form No. 3 

 
AGREEMENT 

 
(CA No.  ____________________ for “Supply installation and Commissioning of Wi-Fi at Ahmedabad 
Territory Railway Stations 16 Nos  over Western Region of RailTel”. 
 
This AGREEMENT is made at Mumbai on this _____ day of  ___________  two thousand and 
Thirteen, by and between RailTel Corporation of India Limited. (A Govt. of India Undertaking) 
having its Registered office at 6th Floor, IIIrd Block, Delhi Technology Park, Shastri Park, Delhi-
110053 and Western Railway Microwave Complex, opposite Ambika Mills, Senapati Bapat Marg, 
Mahalaxmi (West), Mumbai-400013 acting in the  premises  through Executive Director /Western 
Region (hereinafter referred to as ‘RailTel’, which expression should unless repugnant to the 
context or meaning thereof include its successors and permitted assigns) of the one part;  
 
And _______________________having its registered office at __________________  acting in 
the premises through ____________ (hereafter referred to as “Contractor”, which expression 
should unless repugnant to the context or meaning thereof include its successor and permitted 
assigns) of the other part.  
 
Whereas in response to a call for Tender by RailTel for the work of “Supply installation and 

Commissioning of Wi-Fi at Ahmedabad Territory Railway Stations 16 Nos  over Western Region of RailTel” 
as per tender papers at Annexure ‘A’ read with Corrigendum………………….. Issued by RailTel 
hereto, the Contractor has submitted a Tender as per Annexure ‘B’ hereto   
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of “Supply 

installation and Commissioning of Wi-Fi at Ahmedabad Territory Railway Stations 16 Nos  over Western 

Region of RailTel” as per copy of Letter of Acceptance of Tender No. ______________ dated 
______ complete with enclosures at the accepted rates and agreed deviations from tender 
papers as per Annexure-C hereto at contract value of `________________(Rupees 
_________________________ Only) duly accepted by the contractor.  
 
Now this agreement witnesses that in consideration of the premises and the payment to be made 
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 
equipment and materials and execute and perform all works for which the said Tender of the 
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 
hereto and upon such supply, execute and performance to the satisfaction of the purchaser 
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the 
said Annexure ‘C’ and in terms of the provisions therein. 
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 
and/or seals on the day and year respectively mentioned against their respective signatures.  
 
Signed and delivered by Shri _______________________ for and on behalf of  RailTel 
Corporation of India Ltd.  
 
The contract within named in the presence of:  
 
1. Signature    : 

Date     : 
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Name in Block Capitals  : 
Address   :  
 

2. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   : 
 

Signed and delivered by Shri. _______________________________ for and on  behalf of 
________________________ , the contractor within named in the presence of :   

 
 

1. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   :  
 

2. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   : 

 
 
Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 
Annexure – B  : Firm’s offer. 
Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 
Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 
 

CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs. one hundred) 

(To be used by approved Scheduled Banks) 
 
In consideration of the RailTel Corporation of India Limited, 6th Floor, IIIrd Block, Delhi 
Technology Park, Shastri Park,Delhi-110053 with Western Regional office at Western Railway 
Microwave Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-
400013 (Herein after called the RailTel) having agreed to exempt ………………………………..    
(Hereinafter called    “the said Contractor(s)”) from the demand, under the terms and conditions 
of an Agreement No.  ……………………… dated  ……………  made between RailTel 
Corporation of India Limited and …………………………………………….. for (hereinafter  called 
“the said Agreement”) of security deposit for the due fulfillment by the said Contractor(s) of the 
terms and conditions contained in the said Agreement, on production of a Bank Guarantee for 
`………….. (Rs. ………….. only).  We, ………………………………… (indicate the name of the 
Bank) hereinafter referred to as “the Bank”) at the request of ……………. ……………. 
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding `  ……………. 
against any loss or damage caused to or suffered or would be caused to or suffered by the 
RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement.  
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts 
due and payable under this Guarantee without any demur, merely on demand from the RailTel 
stating that the amount as claimed is due by way of loss or damage caused to or would be 
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of 
terms or conditions contained in the said Agreement or by reason of the Contractor(s) failure to 
perform the said Agreement.  Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee.  However, our liability 
under this guarantee shall be restricted to an amount not exceeding `……………………only.  
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.  
 
The payment so made by us under this Bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 
making such payment.  
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain 
in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a 
demand or claim under the Guarantee is made on us in writing on or before the ……………. We 
shall be discharged from all liability under this Guarantee thereafter. We,……………(name of 
bank) further  agree with the RailTel that the RailTel shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the Agreement or to extend time  or to postpone for any time or from time to 
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time any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear or 
enforce any of  the terms and conditions relating to the said Agreement and we shall not be 
relieved  from our liability by reason of any such variation, or extension to the said Contractor(s) 
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving us.  
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s).  
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its 
currency except with the previous consent of the RailTel in writing.  
 
NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  
 
(i) The liability of the surety under his Bank Guarantee shall not exceed `………………… 

(Rupees ………………………………………….. only).  
 
(ii) This Bank guarantee shall be valid upto ………………..  

 
(iii) We are liable to pay the guaranteed amount or nay part thereof under this Bank 

Guarantee only and only if you serves upon the bank, written claim or demand on or 
before ……………………  

 
Dated the ……..day of …………………. 2017 
 
for  ……………………………………………………..  
      (Indicate the name of the Bank)  
 
Witness :  
 
Signature :  
Name   : 
 
Signature  : 
Name   : 
 
NOTE:  The Guarantee shall be valid for a period of 60 days after the expiry of  the 

warranty period of the work as per Clause 3.17 of chapter 3.  
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Form No. 5 
 

STATEMENT OF DEVIATIONS 
 

PROFORMA FOR STATEMENT OF DEVIATIONS 
 
1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract. 
 

Preamble (Chapter 1)  
 
 Clause   Deviation  Remarks (including justification) 
 

 
Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 
Clause   Deviation  Remarks (including justification) 

          
 
Special Conditions of Contract (Chapter 5)  

 
Clause   Deviation  Remarks (including justification) 

          
2. The following are the particulars of deviations from requirement of the Technical 

specifications (Chapter 7)  
 

Clause   Deviation  Remarks (including justification) 
  
         
 
Note: Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  
 

    
SIGNATURE AND SEAL   
OF TENDERER  
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FORM - 6 
 

STANDING   INDEMNITY    BOND 
(For on Account Payments and Stores supplied by  RailTel ) 

 
(On Stamp paper of Requisite Value) 

 
We, M/s    ______________________________  hereby undertake that we hold at our 
Stores Depot/s at _______________________ for and  on behalf  of RailTel  Corporation of 
India Limited in the  premises through Executive Director or  his  successor hereinafter 
referred to as “the Purchaser” all materials for which ‘On Account’ payments have been made 
to us against the Contract for  -------------- vide letter of  Acceptance of  Tender No. 
____________________ and  the materials  handed over to us by the Purchaser for all 
purpose of  execution of the said Contract, until such time the materials are duly erected or 
otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of said materials against 
all risk till they are duly delivered as erected equipment to the purchaser or as he may direct 
otherwise and shall indemnify the Purchaser against any loss, damage or deterioration 
whatsoever in respect of the said materials while in our possession and against disposal of 
surplus materials.  The said materials shall at all times be open to inspection by any engineer 
authorized by the Director / Projects (whose address will be intimated in due course). 

 
 Should any loss, damage or deterioration of  materials occur or  surplus materials 
disposed off and refund becomes due, the purchaser shall be entitled to recover from us the 
full cost as per prices included in the Contract (as applicable) and also compensation for 
such loss or damage, if  any,  along with the amount  to be refunded without prejudice to any 
other remedies available to his  by deduction from any sum due or  any sum which at any 
time hereafter becomes due to us under the said or  any other Contract. 

 
Dated  this ______________________  day of  _____________ 2017 

 
 
       for and on behalf of  
       M/s ______________________ (Contractor) 
 

Signature of witness 
 
Name and witness in Block letters 
 
Address 
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FORM – 7 
 

SYSTEM PERFORMANCE GUARANTEE 
 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 
 

To 
 
The Executive Director/RCIL, Mumbai 
 
 I / We …………………………………………………………………. hereby guarantee that 
the design on the basis of which we have submitted our tender no. 
………………………………… has been carefully made to conform to the end objectives in the 
tender documents and to technical specification therein.  We further guarantee that in the event 
of the performance of the system, when installed, not complying with the end objectives or with 
the specifications contained in the tender documents, we shall provide further inputs to enable 
the RailTel to realize the end objectives contained in these documents without any additional 
payment for any additional equipment which may be required in this regard.  We further 
guarantee that all the expenses for providing the additional inputs under the System Guarantee 
will be borne by us.  We further guarantee that these additional inputs will be provided by us to 
make the system workable within 1 month from the date on which this guarantee is invoked by 
the Purchaser. The guarantee is valid for a period of one year from the date of commissioning of 
the system. 
 
 
 

(Signature of Firm’s Authorized Officer) 
                                                                                          Seal 

 
 
 
Signature of witness: 
 
 
1. ……………………. 
 
 
2. ……………………. 
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FORM – 10 
ACKNOWLEDGMENT  

FOR RECEIVING MATERIALS FROM RAILTEL 
 

Station: 
Date: 

Sub: Receipt of Material from RailTel 
 
 It is hereby acknowledged that the following materials have been received in full and 
good condition by me on                               at                                                  for the work 
under the Agreement no. ……………………...        dated   ……………………                . 
 

Sr. No.  Description of Material  Quantity  Remarks 
   (Meter/No.)                            if any 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Witnessed by: 
 
 
 
 
_________________________    _____________________ 
(Signature of Engineer’s     (Signature of Contractor 
Representative with       or Contractor’s 
Designation)        Representative) 
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FORM - 11 
      

EXTENSION OF PERIOD OF COMPLETION OF WORK 
ON CONTRACTOR’S ACCOUNT 

 
 

No.          Date: 
 
To, 
 ……………………….. 
 
 ……………………….. 
 
 
Sub: (i)  ( Name of Work) 
 (ii) Acceptance Letter No. 
 (iii) Undertaking / Agreement No. 
 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  
The stipulated date for completion of the work mentioned above is ………………..from the 

progress made so far and the present rate of progress, it is unlikely that the work will be 

completed by the above date (or However, the work was not completed on this date) 

 

Expecting that you may be able to complete the work if some time is given the Executive 

Director, RailTel  Corporation of India Limited, Mumbai although not bound to do so, hereby 

extends the time for completion from ……… to ……..……………… . 

 

Please note that an amount equal to 0.5% of the total value of the contract per week or part 

thereof (rounded off to the nearest whole number) subject to a maximum of 10% of the total 

contract value of the works as a recovery for delay in the completion of the work after the expiry 

of (1) …………. will be recovered from  as mentioned in Para 5.35 of the special conditions of 

contract for the extended period notwithstanding the grant of this extension.  You may proceed 

with the work accordingly.  

 

The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 

 

 Please intimate within a week of the receipt of this letter your acceptance of the extension on 

the conditions stated above. 
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Please note that in the event of declining to accept the extension on the above said conditions 

or, in the event of your failure after accepting or acting up to this extension to complete  the 

work by (2) ……………………………………….here mention the extended date), further action 

will be taken in terms of relevant Para of special conditions of contract. 

 
 
 
 

Yours faithfully, 
For& on behalf of RailTel  Corporation of India Limited  

 
Note: 
 
1. Give here the stipulated date for completion without any penalty fixed earlier. 
2. Here mention the extended date. 
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Form No. 13 

 

QUALIFICATION & EXPERIENCE 

 
 
Details of works executed and under execution by Tenderer should be furnished in the following 
format.  
 

Sl 
No 

Name of 
Project & 

Description 
of work 

Party’s 
name & 

address for 
whom the 
work was 

done 

Total 
Value of 

the 
Contract 
(in Rs) 

Date of 
award of 
work and 
schedule 
period of 
execution 

(in months) 

Date of 
completion 
and actual 
period of 
execution 

(in 
months) 

Remarks 

       

       

       

       

       

       

       

 
 
Note : A  certificate from the organization for whom the work was executed should be 

submitted to indicate that the contract was satisfactorily executed. 
 
 
 

(Signature and Seal of the Manufacturer / Contractor) 
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The Dy. General Manager (Finance)        Form -15 

RailTel Corporation of India Ltd. (Regional Office) 
Western Railway Microwave Complex,  
Senapati Bapat Marg,  
Mahalaxmi, Mumbai – 400 013. 

   
Sub. : Option for Payment through RTGS/NEFT  

 

Sir, 
 
You are requested to remit the payment due to us  through RTGS/NEFT into our Current Account. 
 

The detail required duly verified by our bank for Online payment is provided here under for needful please.  
 
              DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 
 

 
1. 

Beneficiary Name : 

 M/s ……………………………….. 

   
  

2. Beneficiary Address : 
  

  
 

  
 

  
 

  
 

3. PAN No. 
 

   
  

4. Bank A/c No. : 
  

   
  

5. Name of Bank : 
  

   
  

6. Bank Branch Address: 
  

   
  

  
 

7.  Branch Id Code : 
  

   
  

8. Current Account No.   : 
  

     

9. RTGS / IFSC Code : 
  

   
  

10. NEFT/ IFSC Code  : 
  

   
  

11.  MICR no.   

 
I do hereby declare that the particulars given above are correct and complete. If the transaction is delayed or not effected 
at all for reasons of incomplete or incorrect information, RailTel will not be held responsible. Further, I undertake that till 
we request a change, paying authority may kindly continue to make the payments in our account as per above detail. 

 
 
For ………………………………..          Verified above Bank Particulars for Online 
payments 
 

Authorised Signatory      Bank’s Authorised Signatory 
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Form -16 

 
TAX BREAKUP FORMAT FOR SOR 

 
 

S
N 

Item Unit 
of 

Mea-
sure 

Qty Unit 
Price 
(Excld 
Tax) 

Tax Details Total 
Value 
of Tax 
(e+f+
g+h) 

Unit 
Price 
(Inclu
ding 
Tax) 
(d+i) 

Total 
Cost 

(c X j) Tax 
Nam

e 

% Va-
lue 

Tax 
Nam

e 

% Va-
lue 

Tax 
Nam

e 

% Va-
lue 

Tax 
Nam

e 

% Va-
lue 

            

a b c d   e   f   g   h i j k 

1                    

2                    

3                    

4                    

                 Total Cost 

of Schedule 

 

 
 

 
TIN No. 
 
PAN No. 
 
Service Tax No. 
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CHAPTER 7 

 

DRAWINGS AND 

SPECIFICATIONS 
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CODE OF PRACTICE FOR EARTHING AND BONDING SYSTEM FOR  

SIGNALLING EQUIPMENTS 

1. Scope 

This document covers earthing & bonding system to be adopted for signaling equipments 

with solid state components which are more susceptible to damage due to surges, 

transients and over voltages being encountered in the system due to lightning, sub-station 

switching etc. These signaling equipments include Electronic Interlocking, Integrated 

Power supply equipment, Digital Axle counter, Data logger etc. 

 

2. References 

 

IS 3043 Code of practice for earthing. 
 

ANSI/UL 467 Grounding & bonding equipment. 
 

IEEE 80 IEEE guide for Safety in AC sub-station grounding. 
 

IEEE 837 Standard for qualifying permanent connections used in sub-

station grounding. 

IEC 62305 Protection against lightning. 

 

3. Importance of Earthing 

The installation and maintenance of an effective low resistance earthing system is 

essential due to the following -  
   

 Efficiently dissipate heavy fault currents and electrical surges, both in magnitude 

and duration, to protect equipment being damaged so as to minimize down time, 

service interruption and replacement cost. 

 Provide a stable reference for electrical and RF circuits at the installation to 

minimize noise during normal operation. 

 Protection of personnel who work within the area from dangerous electric shock 

caused due to “step potential” or “touch potential”. 

 

4. Characteristics of good Earthing system 

 Excellent electrical conductivity 
 

- Low resistance and electrical impedance. 

- Conductors of sufficient dimensions capable of withstanding high fault 

currents with no evidence of fusing or mechanical deterioration. 

- Lower earth resistance ensures that energy is dissipated into the ground in 

the safest possible manner. 

- Lower the earth circuit impedance, the more likely that high frequency 

lightning impulses will flow through the ground electrode path, in 

preference to any other path. 

 

 High corrosion resistance 
 

The choice of the material for grounding conductors, electrodes and connections is 

vital as most of the grounding system will be buried in the earth mass for many 
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years. Copper is by far the most common material used. In addition to its inherent 

high conductivity, copper is usually cathodic with respect to other metals in 

association with grounding sites, which means that it is less likely to corrode in 

most environments. 
 

 Mechanically robust and reliable. 

 

5. Location for Earth 

 Low lying areas close to the building or equipment are good for locating Earth 

Electrodes.  

 The location can be close to any existing water bodies or water points but not 

naturally well-drained. 

 Dry sand, lime stone, granite and any stony ground should be avoided. 

 Earthing electrode should not be installed on high bank or made-up soil. 

 

6. Acceptable Earth Resistance value 

 The acceptable Earth Resistance at earth busbar shall not be more than 1 ohm. 

 

7. Components of Earthing & Bonding system 

The components of Earthing & Bonding system are- 

 

Earth electrode, Earth enhancement material, Earth pit, Equi-potential earth busbar, 

connecting cable & tape/strip and all other associated accessories.  

 

8. Design of Earthing & Bonding system 

8.1 Earth Electrode 

 The earth electrode shall be made of high tensile low carbon steel circular rods, 

molecularly bonded with copper on outer surface to meet the requirements of 

Underwriters Laboratories (UL) 467-2007 or latest. Such copper bonded steel cored 

rod is preferred due to its overall combination of strength, corrosion resistance, low 

resistance path to earth and cost effectiveness. 

 The earth electrode shall be UL listed and of minimum 17.0mm diameter and 

minimum 3.0mtrs long. 

 The minimum copper bonding thickness shall be of 250 microns. 

 Marking: UL marking, Manufacturer’s name or trade name, length, diameter, 

catalogue number must be punched on every earth electrode. 

 Earth electrode can be visually inspected, checked for dimensions and thickness of 

copper coating using micron gauge. The supplier shall arrange for such inspection at 

the time of supply, if so desired. 

 

8.2 Earth Enhancement material 

Earth enhancement material is a superior conductive material that improves earthing 

effectiveness, especially in areas of poor conductivity (rocky ground, areas of moisture 

variation, sandy soils etc.). It improves conductivity of the earth electrode and ground 

contact area. It shall have following characteristics- 



 

                                                                        RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                                                                                                                                                                                                                                                                                                                           
                    

[110] 

 

 Shall mainly consist of Graphite and Portland cement. Bentonite content shall be 

negligible. 

 Shall have high conductivity, improves earth’s absorbing power and humidity 

retention capability.  

 Shall be non-corrosive in nature having low water solubility but highly hygroscopic. 

 Shall have resistivity of less than 0.2 ohms-meter. Resistivity shall be tested by 

making a 20cm. cube of the material and checking resistance of the cube at the ends. 

The supplier shall arrange for such testing at the time of supply, if so desired. 

Necessary certificate from National/ International lab for the resistivity shall also be 

submitted. 

 Shall be suitable for installation in dry form or in a slurry form. 

 Shall not depend on the continuous presence of water to maintain its conductivity. 

 Shall be permanent & maintenance free and in its “set form”, maintains constant 

earth resistance with time. 

 Shall be thermally stable between -10 0 C to + 60 0 C ambient temperatures. 

 Shall not dissolve, decompose or leach out with time. 

 shall not require periodic charging treatment nor replacement and maintenance. 

 Shall be suitable for any kind of electrode and all kinds of soils of different 

resistivity. 

 Shall not pollute the soil or local water table and meets environmental friendly 

requirements for landfill. 

 Shall not be explosive. 

 Shall not cause burns, irritation to eye, skin etc. 

 Marking: The Earth enhancement material shall be supplied in sealed, moisture 

proof bags.  These bags shall be marked with Manufacturer’s name or trade name, 

quantity etc. 

 

8.3 Backfill material 

 

The excavated soil is suitable as a backfill but should be sieved to remove any large stones 

and placed around the electrode taking care to ensure that it is well compacted. Material 

like sand, salt, coke breeze, cinders and ash shall not be used because of its acidic and 

corrosive nature. 

 

8.4 Earth Pit 

8.4.1 Construction of unit earth pit: Refer typical installation drawing no. 

SDO/RDSO/E&B/001. 

 A hole of 100mm to 125mm dia shall be augured /dug to a depth of about 2.8 

meters. 

 The earth electrode shall be placed into this hole. 

 It will be penetrated into the soil by gently driving on the top of the rod. Here 

natural soil is assumed to be available at the bottom of the electrode so that min. 

150 mm of the electrode shall be inserted in the natural soil. 

 Earth enhancement material (minimum approx. 30-35 kg) shall be filled into the 

augured/dug hole in slurry form and allowed to set.  After the material gets set, the 
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diameter of the composite structure (earth electrode + earth enhancement material) 

shall be of minimum 100mm dia covering entire length of the hole. 

 Remaining portion of the hole shall be covered by backfill soil, which is taken out 

during auguring /digging.  

 A copper strip of 150mmX25mmX6mm shall be exothermically welded to main 

earth electrode for taking the connection to the main equi-potential earth busbar in 

the equipment room and to other earth pits, if any. 

 Exothermic weld material shall be UL listed and tested as per provisions of IEEE 

837 by NABL/ ILAC member labs. 

 The main earth pit shall be located as near to the main equi-potential earth busbar 

in the equipment room as possible.  

 

8.4.2 Construction of loop Earth by providing multiple earth pits 

 At certain locations, it may not be possible to achieve earth resistance of ≤1ohm 

with one earth electrode /pit due to higher soil resistivity. In such cases, provision 

of loop earth consisting of more than one earth pit shall be done. The number of 

pits required shall be decided based on the resistance achieved for the earth pits 

already installed. The procedure mentioned above for one earth pit shall be 

repeated for other earth pits.  
 

 The distance between two successive earth electrodes shall be min. 3mtrs and max. 

upto twice the length of the earth electrode i.e. 6 mtrs. approx. 
 

 These earth pits shall then be inter linked using 25X2 mm. copper tape to form a 

loop using exothermic welding technique.  
 

 The interconnecting tape shall be buried at depth not less than 500mm below the 

ground level. This interconnecting tape shall also be covered with earth enhancing 

compound.  

 

 Main Equi-potential Earth Busbar (MEEB) of size 300X25X6 mm copper strip 

shall be installed to the wall of prefab/room on suitable insulators. 

 

 For connecting earth pit and Main Equi-potential Earth Busbar (MEEB) 16 Sq.mm 

dia multi-strand single core PVC insulated copper cable with suitable copper lugs 

and stainless steel nuts and bolts shall be used. This cable shall be protected with 

GI pipe with clamping while entering into the prefab. 

 

 The MEEBs shall have pre-drilled holes of suitable size for termination of bonding 

conductors. The MEEBs shall be insulated from the building walls. Each MEEB 

shall be installed on the wall with low voltage insulator spacers of height 60mm. 

The insulators used shall have suitable insulating and fire resistant properties for 

this application. The MEEBs shall be installed at the height of 0.5m from the room 

floor surface for ease of installation & maintenance. All terminations on the 

MEEBs shall be by using copper lugs with spring washers. 
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8.4.3 Measurement of Earth resistance 

 

The earth resistance shall be measured at the Main Equi-potential Earth Busbar (MEEB) 

with all the earth pits interconnected using Fall of Potential method as per Para 37 of  IS: 

3043. 

 

8.4.4 Inspection Chamber 

 

 A 300X300X300 mm (inside dimension) concrete box with smooth cement plaster 

finish shall be provided on the top of the pit. A concrete lid, painted black, approx. 

50 mm. thick with pulling hooks, shall be provided to cover the earth pit. 

 Care shall be taken regarding level of the floor surrounding the earth so that the 

connector is not too deep in the masonry or projecting out of it. 

 On backside of the cover, date of the testing and average resistance value shall be 

written with yellow paint on black background. 

 

8.5 Equipotential Earth Busbar and its connection to equipments & Surge protection 

devices 

 

8.5.1 Equi-potential earth busbars 

There shall be one equi-potential earth busbar for each of the equipment room i.e. 

IPS/Battery charger room and EI/Relay room. The equi-potential earth busbars located in 

individual rooms shall be termed as Sub equi-potential busbars (SEEB). The equi-

potential earth busbar located in the IPS /Battery charger room and directly connected to 

Class ‘B’ SPDs and the main earth pit shall be termed as Main equi-potential earth busbar 

(MEEB).   

 

The EEBs shall have pre-drilled holes of suitable size for termination of bonding 

conductors. The EEBs shall be insulated from the building walls. Each EEB shall be 

installed on the wall with low voltage insulator spacers of height 60mm. The insulators 

used shall have suitable insulating and fire resistant properties for this application. The 

EEBs shall be installed at the height of 0.5m from the room floor surface for ease of 

installation & maintenance. All terminations on the EEBs shall be by using copper lugs 

with spring washers.  

 

8.5.2 Bonding Connections 

To minimize the effect of circulating earth loops and to provide equi-potential bonding, 

“star type” bonding connection is required. As such, each of the SEEBs installed in the 

rooms shall be directly connected to MEEB using bonding conductors. Also, 

equipment/racks in the room shall be directly connected to its SEEB. The bonding 

conductors shall be bonded to their respective lugs by exothermic welding.  

 

8.5.3 All connections i.e. routing of bonding conductors from equipments to SEEB & from 

SEEBs to MEEB shall be as short and as direct as possible with min. bends and separated 

from other wiring. However, connection from SPD to MEEB shall be as short as possible 

and preferably without any bend. 
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8.5.4 Materials and dimensions of bonding components for connection of individual equipments 

with equipotential bus bar and earth electrode shall be as given below. 

 

Component/Bonding Material Size 
Main equipotential earth busbar 

(MEEB). 
 

Copper 300X25X6 mm 

(min.) 

Sub equipotential earth busbar 

(SEEB). 
 

Copper 150X25X6 mm 

(min.) 

Individual equipments to SEEB 

using copper lugs with stainless 

steel nut and bolts. 
 

Multi-strand single core PVC 

insulated copper cable as per 

IS:694 

10 Sq.mm 

SEEB to MEEB using copper lugs 

with stainless steel nut and bolts. 
 

Multi-strand single core PVC 

insulated copper cable as per 

IS:694 

16 Sq.mm 

Surge protection devices (SPD) to 

MEEB using copper lugs with 

stainless steel nut and bolts. 
 

Multi-strand single core PVC 

insulated copper cable as per 

IS:694 

16 Sq.mm 

MEEB to main earth electrode.  Multi-strand single core PVC 

insulated copper cable as per 

IS:694 (Duplicated) 

35 Sq.mm 

Main earth pit to other earth pit in 

case of loop earth.  

Copper tape 25X2 mm 

 

9. Drawing of earthing & bonding system 

 

The complete layout with dimensions of the earthing & bonding system shall be submitted 

by the supplier after commissioning. 

 

10. Warranty  

 

The supplier shall be responsible for complete supply, installation & commissioning of the 

earthing & bonding system. The warranty of such system shall be 60 months from date of 

commissioning. During this period, any failure of earthing system due to improper 

materials & bad workmanship shall be attended free of cost by the supplier.  

 

11. Maintenance of earthing & bonding system 

 

The maintenance schedule should cover verification of earthing system conductors and 

components, verification of electrical continuity, measurement of earth resistance, re-

fastening of components and conductors etc. 
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Station wise Indicative/Approx quantities 
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SN Description as per CO Unit Qty Qty Qty Qty Qty Qty Qty Qty Qty Qty Qty Qty Qty Qty Qty Qty Qty 

1 

Plug and play non configurable 1 port 
Gigabit PoE Injector: Ethernet 
IEEE802.3af/at, power output upto 
30W, voltage boost up to 55VDC for 
PoE,  distance supportable upto 
100mtrs. LAN port :10/100/1000Mbps 
Auto-Negotiation RJ45 LAN port (LAN 
In), (1) 10/100/1000Mbps Auto-
Negotiation RJ45 PoE port 
(Power+Data Out), (1) power socket 
(DC In),auto negotiation Power 
Supply:AC Adapter  230v.  1 mtrs Cat6 
cable with both ends terminated on 
Rj45 connector .  

Nos. 3 4 3 4 4 4 3 4 3 4 4 5 3 3 3 4 58 

2 
Supply of 24 core metal strenghtened 
outdoor unarmored  OFC  ITU-T G 
652-D Make : Finolex, KEC, Sterlite 

Mtrs. 700 1300 700 1500 800 2000 500 500 550 1000 1000 1600 200 1600 500 700 15150 

3 
Supply of 12 core metal strenghtened 
outdoor unarmored  OFC  ITU-T G 
652-D Make : Finolex, KEC, Sterlite 

Mtrs. 700 1500 600 1500 1100 1700 800 700 1200 800 3000 2400 600 800 1200 1000 19600 

4 
Supply of Single mode  SC - LC Patch 
Cord (1 Mtr.) including installation 
(3M, TE Connectivity, R&M make only) 

Nos. 96 154 72 84 144 240 120 120 144 70 70 100 20 28 36 32 1530 

5 
Supply of Single mode SC - SC Patch 
Cord (1 Mtr.) (3M, TE Connectivity, 
R&M make only) 

Nos. 96 154 72 84 144 240 120 120 144 40 40 50 10 140 180 160 1794 



 

                                                                        RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                                                                                                                                                                                                                                                                                                                           
                    

[116] 

 

6 

Supply of PVC insulated 3 Core 4 
Sqmm, 12 AWG,  1.1 KV grade 
outdoor strengthened Copper cable 
for UPS supply distribution 
(unarmored, multistrand) Make : 
Finolex, Havells. 

Mtrs. 600 1500 500 1500 1000 1600 700 650 1100 700 2500 2500 400 800 1200 1000 18250 

7 

Supply of PVC insulated 3 Core 6 
Sqmm , 12 AWG,  1.1 KV grade 
outdoor strengthened Copper cable 
for UPS supply distribution 
(unarmored, multistrand) Make : 
Finolex, Havells. 

Mtrs. 150 150 100 150 200 300 200 200 150 400 600 1000 100 450 450 400 5000 

8 
Supply of 4Cx10 sqmm power cable, 
Make : Havells, RPG, XLPE, Finolex Mtrs. 50 50 50 50 50 50 50 50 50 20 20 20 0 20 20 20 570 

9 
Supply of Plastic coupler-slip fit/ush fit 
type for HDPE duct 40/33 mm OD/ ID 

No. 10 12 7 20 10 26 2 2 2 5 4 5 0 10 0 0 115 

10 

Supply& Installation of SC type FMS of 
2*12 Fibre, 19"rack mountable of 1U 
Height  with patch panel for 24 No.s of 
SC/PC type connectors.FMS supplied 
with 24 No.s SC/PC type of Pigtails 
should be of CORNING Make fiber or 
other reputed firm of length 1.5 Mtrs 
& 900 microns.). FDMS supplied 
should be of slider type & of 3M, 
Raychem, TYCO. 

Nos. 12 19 10 11 18 30 16 16 18 20 29 31 9 15 17 16 287 

11 
Splicing of 12 & 24 Fiber OFC (it 
includes supply of all related 
materials) 

Nos. 288 456 240 264 432 720 384 384 432 480 696 744 216 360 408 384 6888 

12 

Providing Earthing arrangment (Supply 
& Installation) for Datacom equipment  
, 3 pis per site, as per RDSO 
specification No.RDSO / 
SPN/197/2008 with latest 
amendment. 

Nos. 1 1 1 1 1 1 1 1 1 1 1 1 0 0 0 0 12 
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13 

Supply of 32 mm PVC Conduit Pipe ISI 
Mark (colour other than black) &  
Installation , Clamping of the same on 
wall, pole etc. with required clamps & 
all other installation material as 
required. (High Metal Strength) 

Mtrs. 2365 4895 2090 5115 3410 6160 2420 2255 3300 3190 7810 8250 1430 4015 3685 3410 63800 

14 

Blowing & Drawing of Power 
/Ethernet /Optical Fiber Cable in PVC 
Conduit (Note : Ladder and other 
required accessories for all kind of 
cabling works must be carried out by 
the Contractor/Tenderer).  Clamp of 
suitable size and other fixtures should 
be provided by the tenderer. 

Mtrs. 2365 4895 2090 5115 3410 6160 2420 2255 3300 3190 7810 8250 1430 4015 3685 3410 63800 

15 

Supply of 35 mm PVC flexible Pipe ISI 
Mark &  Installation , Clamping of the 
same on wall, pole etc. with required 
clamps & all other installation material 
as required.  

Mtrs. 300 800 250 300 500 900 500 400 220 240 300 400 100 200 250 250 5910 

16 

Supply & Installation of 20A/SP MCB 
as per ISI Standard in suitable 
PVC/Metallic Box of reputed make like 
Hevells, Hager,  Legrand only 

Nos. 3 3 3 3 3 3 3 3 3 10 10 10 5 4 4 4 74 

17 

Supply & Installation of 63A/SP MCB 
as per ISI Standard  in suitable 
PVC/Metallic Box of reputed make like 
Havells, Hager, Legrand only 

Nos. 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 48 
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18 

Supply & Installation of ACDB as per 
ISI Standard in suitable PVC/Metallic 
Box with key arrangement for 
distribution of AC supply (MCBs 
supplied in items (h) & (I) above) 

Nos. 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16 

19 

Fixing or mounting of (Access 
Switch/Fiber Switch / UPS)  6U/9U size 
Rack at suitable height on Wall, Pole. 
All sorts of Angles, Nuts, Bolts, Clamps 
and other accesoris required for 
installation to be supplied by 
Contractor (Rack will be supplied by 
RailTel) 

Nos. 8 14 6 7 13 23 11 11 13 15 24 24 6 11 13 12 211 

20 

Installation, Testing & Commissioning 
Wi-Fi netwok at station (This includes 
Fixing and installation of Access 
switches/Fibre switches/ Aggregator 
routers/UPS in Racks 6U/9U/42U 
racks as per plan lay out and fixing of 
Patch chord as per requirement. 
Labeling of Racks/ Stickering of proper 
size as per instructions of Engineer 
Incharge, RailTel. 

Nos. 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16 

21 
Supply & Installation of 20A/DP MCB 
of ISI marked with metallic box make 
like havells, Legrand, Hager 

No. 10 14 8 9 16 28 14 14 16 25 25 40 10 18 22 20 289 

22 

Supply & installation of 63 Amp four 
Pole ISI mark ELCB of reputed make 
like havells, Indo Asian, Hager, 
WiNtrip, Legrand 

No. 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16 

23 
Supply & Fixing of Cable Route Marker 
as per Drawings  

Nos. 10 12 7 20 10 24 1 1 2 5 4 5 0 0 0 0 101 



 

                                                                        RailTel/Tender/OT/WR/Wi-Fi/2016-17/49                                                                                                                                                                                                                                                                                                                                                           
                    

[119] 

 

24 

Trenching to depth of 1.2 Mtr. & 
appropriate width for HDPE Duct & 
backfilling after laying of HDPE in 
trench. 

Mtrs. 100 100 100 100 400 800 50 0 100 500 400 500 0 0 60 0 3210 

25 

Horizontal drilling at a approximately 
depth of 1.65 m below the formation 
level of the earth including insertion 
of  two  HDPE duct along with 
couplings etc. 

Mtrs. 400 500 250 800 100 400 0 0 0 0 0 0 0 0 0 0 2450 

26 
Breaking of pucca RCC Road & Digging 
of Cross Pit as per drawing 

Mtrs. 250 300 250 250 300 300 300 300 150 0 0 0 0 0 0 0 2400 

27 

Laying of HDPE in Trenches and 
through all types of protections viz 
HDPE/GI/RCC Pipes etc. as the case 
may be. (HDPE & OFC will be supplied 
by RailTel) 

Mtrs. 500 600 350 1000 500 1200 350 350 100 0 450 550 0 550 60 0 6560 

28 

Blowing/Pulling/Laying of OFC/Power 
cable/ Ethernet Cable ( in trenches 
only) HDPE/ PVC  Conduit 
pipe/Flexible Pipe  

Mtrs. 1500 1200 800 2000 1000 2200 500 400 200 600 500 600 100 600 100 100 12400 

29 

Supply and clamping/fixing of PVC 
Casing-N-Caping of ISI make along 
with couplers, wherever necessary 
and as per instructios of Engineer-In-
Charge of RailTel (size 100mmx50mm 
/ as per site incharge) 

Mtrs 100 100 100 100 100 100 100 100 100 200 200 200 150 150 100 150 2050 

30 

Supply of Ladder 67mm x 31 mm x 
3.15 mm with following specifications: 
1) Ladder 12 feet height 
2) Foldable 
3) Type A with Top arrangement 
4) Consisting both side steps. 
5) With chain and lock arrangement. 
 

No 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16 
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31 

Supply of Laptop 14" above, 6th Gen, 
Core i5, 8 GB Ram, 1TB HDD, Win10  
or higher version/specifications  
Make : Dell / HP/ Lenovo. 

No 0 0 1 0 1 0 0 1 0 1 0 0 1 0 0 0 5 

32 

Transportation of material from Store 
to Site and vice versa (it includes 
loading & un loading of all Materials 
along with labour cost and un-used 
materials to be returned to stores). 

LS 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16 

33 Supply of AC-DC Clamp meter(Fluke 
302/302/304, Meco 2003A/3636 etc) 

No 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16 

34 
Supply of Visual Fault Locator Model: 
FFL-50  (or) latest, Make of JDSU 

No 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16 
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Check List for tenderer before submission of tender 

 

S.No Check list Complied 

1 Each page of the tender document shall be signed and rubber stamped  

2 
Experience certificate – 35% of contract value as eligibility criteria vide 
para 3.16. 

 

3 
Turnover - 150% of contract value as per ITCC/Audited balance sheet 
vide para 3.16. 

 

4 
Submission of DD for cost of EMD (Refer EMD clause)  

5 Submission of DD for cost of the tender document  

6 Offer letter complete. (Form No.1)  

7 
The offer quoted will be with percentage rate in figures and words 
(refer: Schedule of Requirement) 

 

8 Statement of deviations as per Form No.5   

9 Bank details RTGS/IFSC code etc., as per Form -15  

10 Company registration number, Pan Card details, TIN number etc.,  

11 Constitution of fi3rm & Power of attorney  

12 Break –up of Taxes as per Form -16  

 

 

The above checklist in indicative and does not purport to be the entire requirement. Tenderers 
are advised to go through the entire tender document carefully before submitting their offers. 

**** 
 


