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Check List for Tenderer before submission of Tender:

1.

Read carefully and understand each clause of the Tender Document. Each page of the
Tender Document is to be signed and put up a seal beneath the signature.

Submit documents to prove your eligibility criteria.
Deposit EMD (only as DD) as listed at Page-7 of Tender Document.

Submit list of Personnel who will be deployed on regular basis for this Maintenance work
along with their qualification and experience.

Submit complete plan of deploying your maintenance teams, at Mumbai, Ahmedabad and
Bhopal, indicating their address and contact numbers to achieve the end objective of this
Maintenance Tender.

Please quote a single percentage (both in figure & words) ‘above/below/at par’ the rates
given by RailTel against ‘SOR’.

Failure to comply with the above points shall render the offer to be invalid and liable to be
rejected.

The tenderer may visit the sites of tower to ascertain the site conditions before quoting the
offer.
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TENDER NOTICE

No. RailTel /Tender/OT/ WR/MUMBAI/2018-19/28

Date: 12.02.19.2019

RailTel Corporation of India Limited, Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi-
Mumbai- 400 013, invites sealed open tenders from the established and reliable contractors with proven experience
for the following work :

Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers in 2
Territories of Western Region of RailTel for Two years extendable by one year on same terms & conditions.

Earnest Money

Estimated Tender @ 2% of total

SN Territory No. of towers Value for two years
(Rs)) tender value
(Rs)
1 Mumbai & Ahmedabad 59 62,69,607/- 1,25,400/-

a) | Commencement of Sale of Tender Documents 18.02.2019

b) | Closing of sale of Tender Documents 19.03.2019 at 12:00 hrs.

c) | Last date and time for submission of tender
documents. 19.03.2019 up to 15:00 hrs.

d) | Opening date and time of tender documents. 19.03.2019 at 15:30 hrs.

e) | Validity of offer 120 days from the date of opening of tender.

f) | Address for availability of tender document Executive Director,

Western Region
RailTel Corporation of India Ltd.,

g) | Web address for availability of tender document Detailed tender notice and tender document are
also available at our website
www.railtelindia.com.

h) | Cost of Tender document by hand/downloaded | Rs. 5900/- (In the form of Bank Draft in Favour

from RCIL site (Including GST) # of Railtel Corporation of India Ltd. Payable at
Mumbai)

i) Cost of Tender document if required by post | Rs. 6490 /-(In the form of Bank Draft in Favour

(including GST and postage charges of Rs. 500) # | of Railtel corporation of India Ltd. Payable at
Mumbai)

D If the tender document is downloaded from the website then the cost of tender document as stated
above have to be submitted along with the offer in the form of Bank Draft in favour of RailTel
Corporation of India Ltd. payable at Mumbai.

k) | The rates should be inclusive of taxes. The tenderer has to submit the breakup of all taxes at the time

of submission of their “on account bills also. The tenderer has also to submit their TIN No., PAN No.
& GST No. at the time of submissions of their “on account bills. In addition to it, the contractor
should submit copy of WCT registration certificate for the states wherever applicable.

PF Account & ESI registration no. should also be available with the contractor. All the statutory

provisions have to be made by the contractor.



http://www.railtelindia.com/
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# Small scale units registered with NSIC under single point registration scheme or registered as Micro,
Small and Medium Enterprises under MSMED Act 2006 with District Industries Centres or Khadi &
Village Industries Commission or Khadi & Village Industries Board or Coir Board or Directorate of
Handicrafts & Handloom or any other body specified by Ministry of Micro, Small & Medium Enterprise
and participating in this tender, the following exemption shall be available (i) They shall be exempted from
cost of tender document. However postage charges of Rs. 590/- would have to be paid by them, in case
they need tender document by post. (ii) They shall also be exempted from depositing Earnest money. In
case firm is registered with NSIC or under MSMED copy of valid registration certificate with same scope
of work as per NIT for exemption of EMD, is to be submitted. These exemptions shall be applicable
provided units are registered with NSIC or under MSMED for tendered item and registration is current and
valid. Firm claiming these exemptions are required to submit copy of valid registration certificate with
same scope of work as per NIT, along with their offer otherwise their offer would not be considered.

The offers shall be opened on above said date in the presence of those bidders who choose to be present. If
the above said date happens to be a holiday the same shall be opened on the next working day.

For Executive Director,

Western Region,
For and on behalf of RailTel Corporation of India Limited
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Preamble

Name of work: “ Annual Maintenance Contract for Preventive maintenance and
fault rectification of MW/UHF Towers in 2 Territories of Western Region of
RailTel for Two years extendable by one year on same terms & conditions”

Scope of work:

The broad responsibility of the contractor under the scope of work for this tender
shall be as under :
i) Regular check of all towers as per Para 2 of Section |1l Chapter 1.
i) Compliance of maintenance schedule as per conditions given.
iii) Immediate corrective action shall be taken as per site condition and guidance
of EIC.
iv) All the Required standards shall be maintained.
V) Submission of test results and inspection report jointly verified by RailTel’s
and Tenderer’s authorized representative.

As per Schedule of Requirement.

Tender Bid
The tender bid shall be submitted in sealed covers at following address :-

Executive Director, RailTel Corporation of India Limited, Western Railway
Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.

Last date & time of submission of queries/clarifications: 10 days before the
schedule date of tender opening

It is solicited that any queries/clarifications regarding the tender may be sent to the
RailTel’s office latest by one week before the opening date schedule through e-
mail to hariprakash@railtelindia.com (in word format) & hard copy by post.

Qualifying Criteria.

For qualifying in Tender bid the tenderer shall be required to meet the eligibility
requirements as given in Para 3.16 of tender document. Fulfillment of eligibility
criteria as mentioned in the tender document is pre-requisite for the consideration
of the offer of the tenderers.

Last date of Submission

The tender shall be received up to 15.00 hrs on 19.03.2019 at the office of
Executive Director, RailTel Corporation of India Limited, Western Railway
Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.
Phone: 91 (22) 24923907, Fax 91 (22) 24923913.



1.5

1.6

1.7

1.8

1.9

1.10

1.11

No. RailTel /Tender/OT/WR/MUMBAI/2018-19/28

Date of Opening of Tender
The tenders will be opened at 15.30 hrs on 19.03.2019 at the same address as
mentioned in Para 1.4.

RailTel reserves the right:-
a) To verify, if so desired, the correctness of documentary evidence furnished by
the tenderer.

b) To verify the successful operation and performance of qualifying projects and
tenderer shall arrange permission for the same.

c) To carry out capability assessment of the bidder(s) including referral to in-house
information.

d) RailTel shall not be responsible for any delay in the receipt of tenders and
reserves the right to accept/reject any or all tenders.

e) To verify the contractual payments received as per the certificates attached
with the tender for fulfilling eligibility criteria from the issuing authority.

Work Load
The tenderer may submit the present work load of the similar contracts in hand as
per the format (Form No. 9).

Validity of Offer

The tenderer shall keep the offer open for 120 (Hundred and Twenty) days from
the date of opening of tender. Within that period the tenderer, cannot withdraw his
offer. This period can be extended further, if required, by mutual agreement from
time to time. Any contravention of the above condition will make the tenderer
liable for forfeiture of his Earnest Money.

Currency of the Contract:

The currency of the contract shall be two Years from the date of taking up service
contract after issue of LOA and shall be extendable by one year on same terms &
conditions.

The List of Address to which correspondence and documents relating to the
Contract should be sent:
As mentioned in para 1.4.

Earnest Money

A sum of 2% of total tender value of the territories for which the tenderer intends
to quote as per the NIT, should be deposited as earnest money in favour of RailTel
Corporation of India Ltd., payable at Mumbai, in the form of Demand Draft on any
Scheduled Bank/Nationalized bank of RBI. The validity of Demand draft will be at
least 60 days beyond opening of tender. No interest is allowed on this Deposit and
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RailTel Corporation reserves the right to forfeit this Deposit if the successful
tenderer fails to submit the Security Deposit required by the terms and conditions
of the tender. Tenders not accompanied by Earnest Money will be summarily
rejected.

Security Deposit
Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender
document. The amount of EMD of the successful tenderer shall be adjusted against
Security deposit and the balance amount shall be recovered from the running bills
of the contract (@10% of per bill amount) and no other mode of collecting SD
shall be accepted.

Performance Guarantee

The successful bidder is required to give a Performance Guarantee in the form of
an irrevocable Bank Guarantee amounting to 5% of the contract value for schedule
as per form No.4 for successful completion of the work as detailed in para 4.16.2
and of tender document.

Specifications

Reference of specifications of the important equipments and materials required for
execution of the contract is given in the Technical Specification. The work shall be
executed in compliance with all the technical requirements given there in.
Drawings are indicative. In case of any mismatch or confusion, the decision of EIC
shall be final.

Schedule of Requirement

The various items to be supplied and execution of the work by the tenderer for the
section are indicated in Schedule of Requirement as in chapter 2 of this tender
document. The tenderer is advised to quote percentage rate above/below/at Par the
RailTel’s total estimated cost of schedule. The make and model of all the
equipments proposed to be supplied must be indicated by the tenderer/s in the
Schedule of Requirement.

Note: The CONTRACTOR may quote for one or more territories under
jurisdictions described in "Annexure- 1".

Work to be done by RailTel

Arranging clearances/Permissions from Railway in connection with execution of
work .

Deleted

Materials to be supplied by Contractor

Tenderers special attention is invited to the fact that he has to supply all other
materials including the materials not specifically covered in the Schedule of

10
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Requirement but required to achieve the end objective are required to be supplied
by the contractor.

Submission

The tenderer shall submit all the required information in the relevant forms attached
to this document along with all required credential documents and suitably
numbering each page of the bid documents with a content list indicating
availability of various documents with their serial numbers. In the absence of
numbering of pages and the content list, there is a likelihood of any important
document going unnoticed for which the tenderer shall be solely responsible

Maintenance Support

The tenderer should submit their strategy for providing maintenance support
during Maintenance. Tentative details of tower locations to be maintained are as
per Annexure “I".

Maintenance team, under contractor’s Manager/Engineer at Mumbai for Western
Region towers shall be deployed and contact details (address and mobile number)
of Manager/Engineer in-charge of each team shall be intimated to RailTel’s
Western Region office within 7 days from the date of issue of Letter of
Acceptance.

The number of Towers with locations to be covered under AMC may be increased
or decreased even after issue of LOA as per the requirement of the RCIL.

Deleted.

11
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TENDERER DATA SHEET

Annual Maintenance Contract for Preventive maintenance and fault rectification of
MW/UHF Towers in 2 Territories of Western Region of RailTel for Two years

extendable by one year on same terms & conditions
(RailTel /Tender/OT/WR/MUMBAI/2018-19/28 )

1 Name of the Organization

Name of the Authorized Person Submitting
the Tender Documents (Submit the proof

2 of authorizing the person to sign the
tenders by the company on its behalf)
3 Main line of Business

4 Years of Experience

Location (indicate address, Tel. No., Fax
5 and the year from which they are operating
in that location

Contact person

6
Address
7
8 Tel. No.
9 Fax No.
10 E-mail ID
11 Tender bids: Whether Downloaded: Yes/

No (No changes/ additions/ deletions/
alterations to the tender document are
permitted under any circumstances

Cost of Tender document in the form of DD (Rs , payable to
RailTel Corporation of India Ltd, Mumbai): DD No: Date:

12
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CHAPTER -2

SCHDELUE OF REQUIREMENT
(Please see page 106-110)
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CHAPTER -3

INSTRUCTIONS TO TENDERERS

AND

CONDITIONS OF TENDERING
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CHAPTER-3

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

GENERAL INSTRUCTIONS

Tender is invited by RailTel, Western Region Mumbai, from established and reliable
contractors for the work detailed in chapter 1.

The Special Conditions of Contract, Instructions to Tenderers and Conditions of
Tendering, Technical Specifications & Supplement, Preamble including Schedule of
Requirements and all Annexure & Forms etc. shall, hereafter, be collectively referred to
as the ""Tender documents™. These regulations for Tender and Contracts shall be read in
conjunction with the General Conditions of contract and shall be subject to modifications,
additions or suppression, overwrite by Special conditions of contract and/or special
specifications, if any, annexed to the tender document .

INTERPRETATIONS

The following terms wherever occurring in the tender document and wherever used
throughout the execution of the work, shall, unless excluded by or repugnant to the
context, have the meaning attributed thereto as follows:

a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser
of this Tender whether in whole or in part.

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose
Tender has been accepted either in whole or in part.

c) "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in  supervisory
capacity who shall be so declared by the Contractor and who shall be authorized
under a duly executed power of attorney to receive materials issued by the
Purchaser to the Contractor for the works. He shall be responsible for proper
execution of works at each or all places and shall take orders from Purchaser’s
Engineers and carry out the same.

d) “ENGINEER / ENGINEER-IN-CHARGE (EIC)” Shall mean an executive of
RailTel in charge of works and shall include the superior executives of RailTel He
is responsible for ensuring that all field works covered by the contract are carried
out in accordance with approved designs, drawings & specifications and conditions
of contract as agreed to.

e) “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel in
direct charge of the works.

f) "EQUIPMENT" Means all or any equipment considered necessary by the
Purchaser's Engineers for satisfactory operation, as a whole, of the installations.

g) "MONTH" Means any consecutive period of thirty days.

16
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"MATERIALS” Means all equipments, components, fittings and other materials
including raw materials required to complete the work..

"PURCHASER" Means RailTel Corporation of India Limited, Western Railway
Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013

"PURCHASER’S ENGINEER" Means the Executive Director of RailTel or
successor who will decide all matters relating to design, manufacture, and
installation and commissioning of the plant and equipment at site.

"SUB-CONTRACTOR" Means an individual or a firm of Contractor or a Company

registered under Indian Company Act or an approved supplier of materials to whom
the Contractor sublets portions of the contract.

“CONSIGNEE” Means the person specified in the Acceptance of Tender to
whom Stores are to be delivered at the destination.

“INSPECTING OFFICER” Means the person, or organization specified in the
contract for the purpose of inspection of stores of work under the contract and
includes his/their authorized representative.

“RailTel” Means RailTel Corporation of India Limited, Western Region, Western
Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400
013.

“SITE” Means the areas to be taken up by the permanent works, together with
any other area or areas as shall be determined by the Purchaser's Engineer, which
may be placed at the disposal of the Contractor for the purpose of the contract and
also such area or areas used for store yards, works yards or workshop in proximity
of the works as the Purchaser’s Engineer may have authorized as an extension of the
site, irrespective of the terms and conditions under which they are occupied by the
Contractor.

"TENDERER" Means and includes any firm of engineers or Contractors or any
company or body, corporate or otherwise, who submit the Tender which has been
invited.

"WORK OR WORKS" Means all or any of the items of the work for which the
Tenderer/Contractor has Tendered/contracted according to the specifications,
drawings and Annexure hereto annexed or to be implied there from, or incidental
thereto or to be hereafter specified or required in such explanatory instructions and
drawings, being in conformity with the original specifications, drawings, Annexure
and schedules and also such instructions and drawings additional to the
aforementioned as may from time to time be issued by the Purchaser's Engineer
during the progress of the contracted work.

Deleted
“Near Relative”:

The near relatives of all RailTel Employees either directly recruited or on deputation
are prohibited from participation in tenders and execution of works in the different

17
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units of RailTel. The detailed guidelines in this regard are given in the following
paragraphs : -

The near relatives for this purpose are defined as:

* Members of a Hindu Undivided family,

* They are husband and wife,

* The one is related to the other in the manner as father, mother, son (s) & son’s
wife (daughter-in-law),Daughter(s), & daughter’s husband (son-in-law), brother(s)
& brother’s wife, sister(s) & sister’(s)husband (brother-in-law).

As per Government of India’s CCS Conduct rule 4, no Government servant shall in
the discharge of his official duties deal with any matter or sanction any contract to
any company or for any other person if any member of his family is employed in
that company or firm or under that person or if he or any member of his family is
interested in such matter or contract in any other manner and the Govt. Servant shall
refer every such matter or contract to his official superior. This clause is applicable
to all RailTel employees in view of this as soon as any RailTel employee becomes
aware of the above aspect, he must intimate this to the prescribed authority.

The Company or firm or any other person is not permitted to tender for works in
RailTel Unit in which his near relative(s) is (are) posted. The tender/work will be
cancelled and earnest money/security deposit will be forfeited at any stage whenever
it is so noticed. The department will not pay any damages to the company or firm or
the concerned person. The company or firm or the person will also be debarred for
further participation in the concerned unit.

* The format of the certificate to be given is

T S/0. i, 04 T
hereby certify that none of my relative(s) as defined in the tender document is/ are
employed in RailTel unit. In case at any stage, it is found that the information given
by me is false/ incorrect, RailTel shall have the absolute right to take any action as
deemed fit/without any prior intimation to me”.

"WRITING" Includes all matters written, typewritten or printed either in whole or
in part.

“Constructional Plant” shall mean all appliances or things of whatsoever nature
required for the execution, completion or maintenance of the works or the temporary
works (as hereinafter defined) but do not include materials or other things intended
to form or forming part of the permanent work. (i) “Temporary Works” shall mean
all temporary works of every kind required for the execution, completion and/or
maintenance of the works. (ii) “Period of maintenance” shall mean the specified
period of the maintenance from the date of completion of the work as certified by
the Engineer.

Singular and Plural: Works importing the singular number shall also include the
plural and vice versa where the context requires.

Headings & marginal headings: The headings and marginal headings in these
general conditions are solely for the purpose of facilitating reference and shall not

18



3.3

331

3.3.2

3.3.3

3.4
34.1

34.2

343

3.4.4

No. RailTel /Tender/OT/WR/MUMBAI/2018-19/28

be deemed to be part thereof or be taken into consideration in the interpretation or
construction thereof or the contract.

X)  Sub section: Distance in between two long haul Railway stations.
LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint him with all the local conditions
and factors which would have any effect on the performance of the contract and cost of the
stores. The purchaser shall not entertain any request for clarifications from the tenderer
regarding such local conditions. No request for the change of price or time schedule of
delivery of stores shall be entertained after the offer is accepted on account of any local
condition or factor.

The intending tenderer is advised to study the tender document carefully. Any
submission of a quotation by the tenderer shall be deemed to have been done after a
careful study and examination of these documents with full understanding of the
implication thereof. These conditions and specifications shall be deemed to have been
accepted unless otherwise, specifically commented upon by the Tenderer in his
guotation. Failure to adhere to anyone or all these instructions may render his offer liable
to be ignored without any reference.

Should a tenderer find discrepancies in, or omission from, the drawings or any of the
Tender documents or he has any doubt to their meaning, he should at once notify the
RailTel who may send a written clarification to all Tenderers.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS
The tenderer shall indicate Paragraph by Paragraph for each section of the tender
document that either his tender complies in every respect with the requirements of each
clause and sub clause or if not, precisely how they differ from the requirements of the
tender. In later case, the tenderer shall enclose a separate statement as per proforma
given, indicating only the deviations for any clause or sub clause of Special
Conditions of Contract, Instructions to Tenderers and Conditions of Tendering,
Technical Specifications, Preamble etc. which he proposes with justifications for
deviations proposed. The purchaser reserves the right to accept or reject these deviations
and his decision thereon shall be final (see Form 5).

The equipment offered and execution of work shall be in accordance with the drawings
and specifications. Details of variation from the drawings and specifications, if any,
should be clearly indicated separately for each annexure with justification for
deviations proposed. The  Purchaser reserves the right to accept or reject these
deviations and his decision thereon shall be final.

Firms should give details of similar works carried out giving details of the name of the
project, date of award, length of the section, value of the contract, the original execution
period and the actual execution time taken.

The tenderer should serially number all the pages of tender bid submitted.

19
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EARNEST MONEY
The tenderer shall furnish an amount given in “Para-1.11 of tender document” as earnest
money in favour of RailTel Corporation of India Limited payable at Mumbai.

The Earnest Money should be in any of the following forms
Pay orders, Demand Drafts, Bankers Cheque. These forms of earnest money should be
issued from any of the nationalized banks/ Schedule banks.

The tenderers shall hold the offer open till such date as specified in Para 1.8 of the tender
document. It being understood that the tender documents have been sold/issued to the
tenderer and the tenderer has been permitted to tender in consideration of the stipulation
on his part that after submitting his tender he will not resile from his offer or modify the
terms and conditions thereof in a manner not acceptable to RailTel. If the tenderer fails to
observe or comply with the foregoing stipulation, the aforesaid amount deposited as
Earnest Money shall be liable to be forfeited by RailTel.

The Earnest Money may be forfeited

a) If tenderer withdraws its tender during the period of tender validity specified in Para
1.8 of tender document.

b) In the case of successful tenderer, If the tenderer fails to sign the contract in
accordance with Para 5.2 of Special Conditions of Contract and to furnish
Performance Bank Guarantee in accordance with Para 1.13 of tender document.

The Earnest money of unsuccessful tenderer will save as herein before provided, be
returned within reasonable time to the unsuccessful tenderer but RailTel shall not be
responsible for any loss or depreciation that may happen to the security for the due
performance of the above stipulation to keep offer open for the period specified in the
tender documents or to the Earnest Money while in their possession nor be liable to pay
interest thereon.

If the tender is accepted, the amount of Earnest Money will be held as security deposit for
due and faithful fulfillment of contract.

The tender not accompanied by Earnest Money as mentioned in Para 3.5.1 of the tender
document will be summarily rejected.

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted before the time and date fixed
for the receipt of the offers. Offers received after the stipulated time and date will be
summarily rejected.

In case the date of opening happens to be a holiday, the tender will be received and opened
at the same time on the next working day.

All offers shall be either type written or written neatly inindelible ink in English. Each
page of the offer must be numbered consecutively. A reference to total number of
pages comprising the offer must be made at the top right hand corner of the top page.
The supporting documents should be submitted either in original or duly signed by the
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authorized signatory of the tenderer. The original documents shall be produced for
verification when called for.

Quote in Figures and Words

The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s total
estimated cost for schedule. If none of the above/below/At Par is ticked by the tenderer,
the quoted percent rate will be treated ‘below’ the RailTel’s total estimated cost of
schedule. In case of difference in words and figures the amount written in words will be
taken into consideration. In the event of any discrepancy between percentage rate and total
cost (if mentioned), the value shown in percentage rate will be taken for evaluation
purpose. In case the schedule of requirement quoted by tenderer is incomplete with
reference to tender document, the offer is liable to be rejected.

Attestation of alterations

No scribbling is permissible in the tender documents. Tender containing erasures and
alterations in the tender documents are liable to be rejected. Any correction made by the
tenderer/ tenderers in his/their entries must be signed (not initialed) by him/them.

The tenderer shall submit his tender in sealed cover with the tender number & its
description and date of closing/ opening on envelope. The original tender paper purchased
from this office shall be returned duly signed along with the original offer. The offer shall
consist of the following:-

The original tender documents purchased from this office/ down loaded from web site
shall be submitted with each page duly signed and stamped along with the original offer

i) Offer letter complete. (Form No.1)

ii)  Earnest Money in prescribed form. (Para 3.5 of tender document )

iii)  Audited balance sheet for last three financial years.

iv)  Constitution of Firm and Power of Attorney ( in case of partnership firm).

v)  Clause wise compliance to tender conditions by signing of each page of
tender document & statement of deviations ( Form No.5).

vi)  Similar works executed. Form No. 13 (Para 3.16.2 of tender document).

vii) User's Certificate Form No. 2 (Para 3.16.1.2 of tender document).

viii) Any other information desired to be submitted by the tenderer.

iX)  Copy of registration/exemption certificate for EPF.

X)  Registration with labour commissioner.

xi)  GST Registeration Certificate.

xii)  The present work load of the telecom contracts in hand as per the format
(Form 9). (Para 1.7 of tender document).

Note: The offer letter and duly filled quote on schedule of requirement (Chapter-II)
(percentage above/below/at par) should be submitted. The rate quoted in the offer
by the contractor shall be inclusive of all the relevant factors taken into
consideration and these should be firm and without any variation clauses. The
envelope shall be clearly super scribed the tender number and its description in
bold letters & sealed.
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CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected there with should
specify whether he is signing:-

(@) Assole proprietor of the concern or as attorney of the sole proprietor;

(b) Asa partner or partners of the firm;

(c) As a Director, Manager or Secretary in the case of Limited Company duly
authorized by a resolution passed by the Board of Directors or in pursuance of the
authority conferred by Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the partners or the
attorney duly authorized by all of them should sign the tender and all other connected
documents. The original Power of Attorney or other  documents empowering the
individual or individuals to sign should be furnished to the Purchaser for verification, if
required.

The RailTel will not be bound by Power of Attorney granted by the tenderer or by the
changes in the composition of the firm made subsequent to the execution of the contract
agreement.

In case where the Power of Attorney partnership deed has not been executed in English,
the true and authenticated copies of the translation of the same by Advocate, authorized
translators of Courts and Licensed Petition Writers should be supplied by the Contractor(s)
while tendering for the work.

The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture
as the case may be in original or duly signed.

VALIDITY OF OFFER
The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of tender
document.

RATES DURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates in case the RailTel Administration
negotiates for reduction of rates. Such negotiations shall not amount to cancellation or
withdrawal of the original offer and the rates originally quoted will be binding on the
tenderer/s.

PERIOD OF COMPLETION AND TIME PROGRESS GRAPH
The works/work are/is to be completed within a period as mentioned in Para 1.9 of the
tender document from the date of issue of Letter of Acceptance of the tender.

OPENING OF TENDER:
The tender will be opened at the time & date of the tender given in the Para 1.5,in the
presence of such Tenderers/Authorized Representatives who choose to be present

NON-TRANSFERABILITY AND NON-REFUNDABILITY

The tender documents are not transferable. The cost of tender documents is not
refundable.
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3.13 ERRORS, OMISSIONS & DISCREPANCIES

The Contractor(s) shall not take any advantage of any  mis-interpretation of the
conditions due to typing or any other error and if in doubt, shall bring it to the
notice of the Engineer without delay. In case of any contradiction only the
printed rules, and books should be followed and no claim for the mis-interpretation
shall be entertained.

3.14 WRONG INFORMATION BY TENDERER

If the tenderer/s deliberately gives/give wrong information in his/their tender which
creates/create circumstances for the acceptance of his/their tender the RailTel reserves
the right to reject such tender at any stage.

3.15 AMENDMENT OF BID DOCUMENTS:

3.15.1 At any time, prior to the date for submission of bids, the RAILTEL may, for any reason
whether suo-motto or in response to clarification requested by a prospective Bidder,
modify the bid documents by amendments.

3.15.2 The amendments shall be posted on website of RailTel and all bidders should download
from website. These amendments will be binding on all bidders. RailTel shall make efforts
to inform in writing or Fax to all prospective bidders on the address intimated at the time
of purchase of bid documents from the RailTel. Those who are downloading tender
document from website should download the clarification also and submit with the tender
document.

3.15.3 In order to afford prospective bidders reasonable time to take the amendments into account in
preparing their bids, the RAILTEL may, at its discretion, extend the deadline for the
submission/opening of bids suitably.

3.16 QUALIFYING CRITERIA
3.16.1 General
3.16.1.1 The tenderer should submit the details of experience of similar works or services in the

projects executed / under execution which should clearly bring out expertise in the work as
per Form no. 13.

3.16.1.2 The tenderer/s must submit along with his/their tender, certificates from the original user
for whom the project was undertaken, certifying the date of award of contract, date of
completion, date of commissioning and the present working state of the system so
established and contractual payments received till the date of submission of the tender.
The tenderer shall submit these certificates for all the projects that he has executed which
only satisfy the minimum requirements in each case. The certificates are to be submitted in
original or their true copies duly signed by the tenderer, preferably as per Form no. 2.
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Technical Capability and meaning of similar single work:

Tenderer must have executed works of similar nature, as indicated in Para 3.16.2.2
below, successfully and satisfactorily of values as indicated below:

i) Tenderer should have completed at the time of opening during the last three
financial years i.e. current year & three previous financial years at least one
similar single work for minimum value of 35% of advertised tender value

Definition of similar single work is as under:

“Tenderer must have completed successfully and satisfactorily at least one work of
maintenance or errection of MW/UHF/Cellular Towers, during the preceding three years
(current financial year and three previous financial years) and cost of work being not less
than 35% of the value of Tender Work”

Financial:
Total contract amount received during the last 3 financial years and in the current financial
year should be a minimum of 150% of advertised tender value. The certified copy of three
years Audited Balance Sheet and Income statement of just concluded year should be
submitted as evidence .

Note : In case the tenderer wants to quote for multiple territories, the financial and
technical criterion given above will have to be separately meet for each territory being
guoted, i.e. for 2 territories, tenederer should have capability equal to sum of the separate
capabilities of those 2 territories.

Engineering Organization
As per para 5.9 of this document.
Construction and Maintenance Machinery

The tenderer should furnish the details of the machinery and plants to be deployed, in case
the tenderer plans to use mechanized trenching.

EVALUATION OF OFFER.

The authority for the acceptance of the tender rests with the Purchaser. The tenders
received will be evaluated by the Purchaser to ascertain the best acceptable tender in the
interest of the Purchaser.

However, the purchaser shall not be bound to accept the lowest or any tender. The
purchaser reserves the right to accept any tender in respect of the whole or any portion of
the work specified in the tender paper or to sub-divide the work among different
Tenderers or to reduce the work or to accept any tender for less than the tendered
guantities.

AGREEMENT

The successful tenderer/s shall be required to execute an agreement with RailTel for
carrying out the work as per the tender document.
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Liquidated Damages

Liquidated damages will be applicable at the rate of half percent per week or part
thereof for undelivered portion subject to a maximum of 10 % of the cost of supply.
RailTel will have the right to cancel the order, place order on alternative source
besides levying the L.D. In such case the PBG will be forfeited and the tenderer will
not be allowed to participate in the tender. The competent Authority while granting
extension of currency of the contract may also levy token penalty as deemed fit
based on the merit cases.

Statutory Deduction

These will be made at source as per the rules prevalent in the area of work. In
addition to these, please note that 1 % labour cess will be deducted from Bills.

Issue of Letter of Acceptance / Award of Contract.

The purchaser shall consider placement of orders for commercial supplies on those
bidder whose offers have been found technically and commercially acceptable and
are lowest. The issue of Letter of Acceptance shall constitute the award of contract
on the bidder.

Splitting of Order
RailTel will have right to split the order among two or more suppliers. However the
tenderer should quote rates for all the items in the schedule.

Purchaser’s Right to accept any Bid and to reject any or all Bids

The purchaser reserves the right to accept or reject any Bid and to annul the bidding
process and reject all bids, at any time prior to award of contract without any reason
whatsoever and without thereby incurring any liability to the affected bidder or
bidders on the grounds for the Purchaser’s action.

Annulment of Award

Failure of the successful bidder to comply with the requirement of Clause 3.14 shall
constitute sufficient ground for the annulment of the award and forfeiture of EMD
in which event the Purchaser may make the award to any other bidder at the
discretion of the Purchaser or call for new bids.

FALL CLAUSE

The price charged for the stores under the contract by the contractor shall not in
any event exceed the lowest price at which the contractor sells the stores or other
offers to sell stores of identical description to any person/organizations including
the purchaser or any department of the Central Government or any State
Government or any statutory undertaking of Central or State Government, as the
case may be during the period till the performance of all supply orders placed
during the currency of the Purchase Order is completed.
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If at any time the said period, the contractor reduces the sale price, sells or offers to
sell such stores to any person / organization including the purchaser or any
department of the Central Government or any State Government or any statutory
undertaking of Central or State Government, as the case may, at a price lower

than the price chargeable under the contract, he shall forthwith notify such
reduction in sale price to the Purchaser and the price payable under the contract
for the stores supplied after the date of coming into force of such reduction shall
stand correspondingly reduced, the above stipulation will, however, not apply to,

(a) Export/ Deemed Export by the contractor,
(b) Sale of goods such as drugs which have expiry dates, and

The Contractor shall furnish the following certificate to the bill paying officer
along with each bill for payment of supplies made against the contract. "I / We
certify that there has been no reduction in sale price of the stores of description
identical to the stores supplied under the contract herein and such stores have not
been offered / sold by me/us to any person / organization including the purchaser
any department of the Central Government or any State Government or any
statutory undertaking of Central or State Government, as the case may be, up to
the date of bill / the date of completion of supplies against all supply orders
placed during the currency of the contract at a price lower than the price charged
to the purchase order under the contract except for quantity of Stores categorized
under sub-clause (a) & (b) of sub para Il above, details of which are as follows: "

BID PRICES, Taxes & Duties

The bidder shall give the total composite price inclusive of all levies and taxes,
packing, forwarding, labour cess, freight and insurance etc. The basic unit price and
all other components of price need to be individually indicated in their Tax
Invoices/bills against the goods it proposes to supply under the contract as per
schedule given in Chapter Il. The price shall be firm in Indian Rupees and FOR
Destination. No Foreign exchange will be made available by the purchaser.

Additional clause related to GST

The price quoted in the offer should be firm, fixed indicating the breakup and
inclusive of all taxes & duties like import, custom, Anti-Dumping, CGST, SGST,
IGST, UTGST etc. The offer should be inclusive of packing, forwarding, freight
up to destination, insurance charges. Any change in statutory duties/taxes, in position

/removal of any duty/taxes shall be to RailTel’s account.

Bidder shall issue valid tax invoice to RailTel for availing proper credit of
CGST/SGST/IGST/UTGST in case of award of contract. GST will not be
reimbursed in the absence of valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the
details of such taxable supplies in the relevant returns to be filed under GST Act.
If the vendor fails to comply with any of the above, the vendor shall pay to

purchaser any expense, interest, penalty as applicable under the GST Act.
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In case of incorrect reporting of the supply made by the vendor in the relevant

return, leading to disallowance of input credit to purchaser, the vendor shall be

liable to pay applicable interest under the GST Act to the credit of purchaser. The

same provisions shall be applicable in case of debit/credit notes.

Tenderers shall quote all inclusive rates, but there shall be break up of basic price

and all type of applicable taxes such as SGST/CGST/IGST/UT GST along with

respective HSN/SAC code under GST Law (including tax under reverse charges

payable by the recipient).

Wherever the law makes it statutory for the Purchaser to deduct any amount

towards GST at source, the same will be deducted and remitted to the concerned

authority.

In regards to work contract, the tenderer should have registration no. for GST

respective state where work is to be executed and shall furnish GST registration

certificate along with Tender.

The imposition of any new tax and/or increase/ in the aforesaid if any and the
bidder there upon necessarily and properly pays such taxes/levies/cess, the bidder
shall be reimbursed the amount so paid, provided such payments, if any, is not, in
the opinion of RailTel attributable to delay in execution of work within the control
of bidder. The bidder shall, within a period of 30 days of the imposition of any
such tax or levy or cess, give a written notice thereof to RailTel that the same is
given pursuant to this condition, together with all necessary information including
details of input credit relating thereof. In the event of non-payment/default in
payment of any the above taxes, RailTel reserves the right to with-hold the
dues/payments of bidder and make payment to state/central Government
authorities as many be applicable. However, if the rates are reduced after the last
stipulated date for receipt of tender, bidder has to pass on the benefits to RailTel.
In case of imported equipment :-

Anti-Dumping duty if applicable on the equipment proposed to be supplied by
OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance
Government of India, has to be borne by the tenderer and shall be deducted from
the amount payable to the bidder at the time of making payment to the firm, if this
duty amount is paid to Custom Authority by RailTel.

Clause wise Compliance

Clause wise compliance statement of the Technical Specifications and Commercial
Terms & Conditions shall be enclosed with the offer along with technical literature
of the material and other documents in support of relevant clauses.

Provenances of the equipment

In order to enable the Purchaser to assess the proven-ness of the system offered,
the bidder shall provide documentary evidence regarding the satisfactory
performance of the material supplied and services rendered by him like
Manufacturer’s test cum Guarantee certificate.
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3.30 Training: Users training at the time of installation

3.31 Inspection
Pre dispatch inspection of material shall be done by consignee or his nominated
representative at the firm’s premises. The acceptance tests including sampling plan
will be decided after the order is placed. The tests will be as per the practice
followed by DG S&D and manufacturer’s specification.

3.32 System of verification of Tenderers credentials:

The tenderer shall submit along with the tender document, documents in support of
his/their claim to fulfill the eligibility criteria as mentioned in the tender document.
Each page of the copy of documents/certificate in support of credentials, submitted
by the tenderer, shall be self-attested/digitally signed by the tenderer or authorized
representative of the tendering firm. Self-attestation shall include signature, stamp
and date (on each page). Only those documents which are declared explicitly by
the tenderer as “document Supporting the claim of qualifying the laid down
eligibility criteria”, will be considered for evaluating his/their tender.

The tenderers shall submit a notarized affidavit on a non-judicial stamp paper
stating that they are not liable to the disqualified and all their
statement/Documents submitted along with bid are true and factual. Standard
format of the affidavit to be submitted by the bidder is enclosed as Form-15. Non
submission of an affidavit by the bidder shall result in summary rejection of
his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify
state and submit the supporting document duly self-attested by which they/he is
qualifying the qualifying criteria mentioned in the Tender Document. It will not
be obligatory on the part or RailTel to scrutinize beyond the submitted document
of tenderer as far as his qualification for the tender is concerned.

3.33 TENDERER’S ADDRESS
Tenderer shall state in the tender his postal address with PIN, telephone No., Fax No.,
email id if any, fully and clearly. Any communication sent to the tenderers by post at his
said address shall be deemed to have reached the tenderer duly & timely, notwithstanding
the fact that the communication could not reach the tenderer at all or in time for whatever
reason. Important documents shall be sent by Registered Post/Courier.

3.34 The envelope shall bear name of the work i.e. Subject, Tender No. and the words
“DO NOT OPEN BEFORE 1500 hrs. of 19.03.2019”.
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CHAPTER -4
GENERAL CONDITIONS OF CONTRACT
INDEX
Para Subject

4.1 Definitions

4.2 General Obligations

4.3 Law governing the Contract

4.4 Communications to be in writing

4.5 Service of Notice on Contractors

4.6 Occupation and use of land

4.7 Assignment or subletting of contract

4.8 Assistance by the RailTel for the stores to be obtained by the Contractor.
4.9 Railway Passes

4,10  Carriage of materials

4.11  Force Majeure Clause

412  Representation of works

4.13  Relics and Treasures

4.14  Excavated material

4.15  Indemnity by Contractors

416  Security Deposit & Performance Bank Guarantee
4.17  Completion Period

4.18 lllegal Gratification

419  Execution of Works

420 Compliance to Engineer’s Instructions

421 Instructions of Engineer’s Representative

4.22  Adherence to specifications and drawings

4.23  Working during night

4.24  Damage to Railway/RailTel property or private life and property.
4.25  Sheds, Store houses and Yards

4.26  Provision of efficient and competent staff at Work Sites By Contractor
4.27  Workmanship and Testing

4.28  Facilities for Inspection

4.29  Examination of work before covering up

430 Temporary Works

4.31  Contractor to supply water for works

4.32  Property in material and Plants

4.33  Tools, Plant and Materials supplied by Rail Tel
4.34  Precaution during progress of work

4.35  Use of Explosives

4.36  Suspension of Works

4.37  Rates for items of works

4.38 Demurrage and wharfage dues

4.39  Rates for extra items of works

440 Handing over of works

441 Variations in extent of contract

4.42  Powers of modification to contract

443 Claims
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4.44  Measurements, certificates and payments

445  Measurement of Works

446  “On-Account” Payments

4.47  Maintenance of Works

4.48  Certificate of Completion of works

4.49 Approval only by Final Certificate after warranty.
450 Maintenance Certificate.

451  Final Payment

452  With holding and lien in respect of sums claimed
4,53  Signature on receipts for amounts

454  Labour

455  Provisions of Payment of Wages Act

456  Reporting of Accidents to Labour

457  Provisions of Workmen’s Compensation Act
458 RailTel not to provide quarters for Contractor
459  Labour Camps

4.60  Non-employment of Labourers below the age of 15
461 Determination of Contract

4.62 Termination of Contract owing to default of Contractor
4.63  Matters finally determined by RailTel

4.64  Settlement of dispute and arbitration
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Chapter - 3
GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATION
Definitions:

The meaning of terms/interpretations shall be taken as defined in Chapter- 3,
(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

General Obligations

Execution Co-relation and intent of contract documents: The contract documents shall be
signed in triplicate by the RailTel and the Contractor. The contract documents are
complementary, and what is called for by any one shall be as binding as if called of try all;
the intention of the documents is to include all labour and materials, equipments and
transportation necessary for the proper execution of work. Materials or work not covered
by or properly inferable from any heading or class of the specifications shall not be
supplied by the RailTel to the contractors unless distinctly specified in the contract
documents. Materials or works described in words, which so applied, have a well-known
technical or trade meaning shall be held to refer to such recognized standards.

If a work is transferred from the jurisdiction of one region of RailTel to another region or
to a Project authority or vice versa while the contract is in subsistence, the contract shall
be binding on the Contractor and the other region in the same manner & take effect in all
respects as if the Contractor and the other region were parties thereto from the inception
and the corresponding officer or the competent authority in the other region will exercise
the same powers and enjoy the same authority as conferred to the Predecessor
RailTel/Project under the original contract/agreement entered into.

If for administrative or other reasons the contract is transferred to the other region of
RailTel the contract shall notwithstanding anything contained herein contrary thereto, be
binding on the Contractor and the other region in the same manner and take effect in all
respects as if the contractor and the other region had been parties thereto from the date of
this contract.

Law governing the contract

The Contract shall be governed by the law for the time being in force in the Republic of
India.

Compliance to regulations and by-laws — The Contractor shall conform to the provision of
any statute relating to the works and regulations and bye-laws of any local authority and of
any water and lighting companies or undertakings, with whose system the work is
proposed to be connected and shall before making any variation from the drawings or the
specifications that may be necessitated by so confirming give to the Engineer notice
specifying the variation proposed to be made and the reason for making the variation and
shall not carry out such variation until he has received instructions from the Engineer in
respect thereof. The Contractor shall be bound to give all notices required by statue,
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regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority
in respect thereof.

Communications to be in writing — All notices, communications, references and
complaints made by the RailTel or the Engineer or the Engineer’s representative or the
Contractor interest concerning the works shall be in writing and no notice,
communication, references or complaint not in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Executive
Director/RailTel the name, designation and address of his authorized agent and all
complaints, notices, communications and references shall be deemed to have been duly
given to the contract if delivered to the Contractor or his authorized agent or left at or
posted to the address so given and shall be deemed to have been so given in the case of
posting on day on which they would have reached such address in the ordinary course of
post or on the day on which they were so delivered or left. In the case of contract by
partners, any change in the constitution of the firm shall be forthwith notified by
contractor to the Executive Director /RailTel.

Occupation and use of land — No land belonging to or in the possession of the
Railway/RailTel shall be occupied by the contractor without the permission of the RailTel.
The Contractor shall not use, or allow to be used; the site for any purposes other than that
of executing the works.

Assignment or subletting of contract: - The Contractor shall not assign or sublet the
contract or any part thereof or allow any person to become interested therein in any
manner whatsoever without the special permission in writing of the RailTel. Any breach
of this condition shall entitle the RailTel to rescind the contract under Para 4.62 of these
conditions and also render the contractor liable for payment to the RailTel in respect of
any loss or damage arising or ensuring from such cancellation. Provided always that
execution of the details of the work by petty contractor under the direct and personal
supervision of the contractor or his agent shall not be deemed to be sub-letting under this
clause. The permitted subletting of work by the contractor shall not establish any
contractual relationship between the sub-contractor and the RailTel and shall not relieve
the Contractor of any responsibility under the Contract.

Assistance by the RailTel for the stores to be obtained by the Contractor - Owing to
difficulty in obtaining certain materials (including Tools & Plants) in the market, the
RailTel may have agreed without any liability therefore, to endeavor to obtain or assist the
Contractor in obtaining the required quantities of such materials as may be specified in the
Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid
materials, the Contractor shall not be deemed absolved of his own responsibility and shall
keep in touch with the day-to-day position regarding their availability and accordingly
adjust progress of works including employment of labour and the RailTel shall not in any
way be liable for the supply of materials or for the non supply thereof for any reasons
whatsoever not for any loss or damage arising in consequence of such delay or non supply.

Railway Passes — No free Railway passes shall be issued by the RailTel to the Contractor
or any of his employee/worker.
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Carriage of materials — No forwarding orders shall be issued by the RailTel for the
conveyance of Contractor’s materials, tools and plant by Rail which may be required for
use in the works and the contractor shall pay full freight at public tariff rates therefore.

Force Majeure Clause -If at any time, during the continuance of this Contract, the
performance, in whole or part, by either party, of any obligation under this contract shall
be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics,
quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of
requisitions issued by any Government Department or Competent Authority of acts of God
(here-in-after referred to as event) then provided notice of the happening of any such event
iS given by either party to the other within twenty one days from the date of occurrence
thereof, neither party shall, by reason of such event, be entitled to terminate this Contract
nor shall either party have any claim for damage against the other in respect of such non-
performance or delay in performance, and the obligations under the Contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist,
provided further that if the performance in whole or part of any obligation under this
Contract is prevented or delayed by reason of any such event beyond a period as mutually
agreed to by the RailTel and the Contractor after any event or 60 days in the absence of
such an agreement whichever is more, either party may at its option terminate the Contract
provided also that if the contract is so terminated under this clause the RailTel may at the
time of such termination take over from the Contractor at prices as provided for in the
contract, all works executed or works under execution.

Representation on Works — The Contractor shall, when he is not personally present on
the site of the works place, keep a responsible agent at the works during working hours
who shall, on receiving reasonable notice, present himself to the Executive Director
/RailTel and orders given by the Engineer or the Engineer’s Representative to the agent
shall be deemed to have the same force as if they had been given to the Contractor. Before
absenting himself, the Contractor shall furnish the name and address of his agent for the
purpose of this clause and failure on the part of the Contractor to comply with this
provision at any time will entitle the RailTel to rescind the contract under Para 4.62 of
these conditions.

Relics and Treasures — All gold, silver, oil and other minerals of any description and all
precious stones, coins, treasures, relics, antiquities and other similar things which shall be
found in or upon the site shall be property of the RailTel and the Contractor shall duly
preserve the same to the satisfaction of the RailTel and shall from time to time deliver the
same to such person or persons as the RailTel may appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or remove
except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other
substances or materials which may be obtained from any excavation made for the purpose
of the works or any building or produced upon the site at the time of delivery of the
possession thereof but all the substances, materials, buildings, and produce shall be the
property of the RailTel provided that the Contractor may, with the permission of the
Executive Director/RailTel, use the same for the purpose of the works either free of cost or
pay the cost of the same at such rates as may be determined by the Engineer.

Indemnity by Contractors — The Contract shall indemnify and save harmless the RailTel
from and against all actions, suit proceedings, losses, costs, damages, charges, claims, and
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demands of every nature and description brought or recovered against the RailTel by
reason of any act or omission of the Contractor, his agents or employees, in the execution
of the works or in his guarding of the same. All sums payable by way of compensation
under any of these conditions shall be considered as reasonable compensation to be
applied to the actual loss or damage sustained, and whether or not any damage shall have
been sustained.

4.16 Security Deposit

4.16.1 The Earnest Money deposited by the Contractor with his tender will be retained by the Railtel
as part of security for the due and faithful fulfillment of the contract by the contractor. The
balance to make up the security deposit, the rates for which are given below, shall be recovered
by percentage deduction from the Contractor’s “on account” bills.

(a) Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of
recovery/mode of recovery shall be as under:-

(i) Security Deposit for each work should be 5% of the contract value.

(ii) The rate of recovery should be at the rate of 10% of the bill amount till the full security
deposit is recovered.

(iii) Security Deposits will be recovered only from the running bills of the contract and no other
mode of collecting SD such as SD in the form of instruments like BG, FD etc. shall be
accepted towards Security Deposit.

(b) Refund of SD — The Security Deposit for execution of work shall be released
immediately after successful completion of the work ,provided that all the stipulations of
the clause have been fulfilled by the Contractor and all claim and demands made against
the RailTel for and in respect of damage or loss by, from or in consequence of the works
have been finally satisfied. The security deposit shall be released only after the expiry of the
maintenance period and after passing the final bill based on “No Claim Certificate”.

It has now been decided that:

i) After the work is physically completed, security deposit recovered from the running bills of
a contractor can be returned to him if he so desires, in lieu of irrevocable Bank Guarantee
for equivalent amount to be submitted by him.

ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can also
be accepted as a mode of obtaining security deposit.

(c) No interest will be payable upon the Earnest Money and Security Deposit or amount

payable to the Contractor under the Contract.

(d) Should the tenderer fail to observe or comply with the foregoing stipulation the amount
deposited as security for the due performance of the above stipulation shall be forfeited by
the Railtel.

4.16.2 INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.):
The procedure for obtaining Performance Guarantee is outlined below:-

(@) The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 15
(Fifteen) days from the date of issue of Letter Of Acceptance (LOA). Extension of time for
submission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of issue of LOA may

35



No. RailTel /Tender/OT/WR/MUMBAI/2018-19/28

be given by the authority who is competent to sign the contract agreement. However, a penal
interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31° day
after the date of issue of LOA. In case the contractor fails to submit the requisite PBG even after
60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and
other dues, if any, payable against that contract. The failed contractor shall be debarred from
participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following

(©

(d)

(€)

()

(9)

forms, amounting to 5% of the contract value:

(i)  Irrevocable Bank Guarantee: No other form of PBG will be accepted expect schedule of bank
PBG

(i) A separate advise of the BG will invariably be sent by the BG issuing Bank to the RailTel’s
Bank through SFMS and only after this the BG will become acceptable to RaiTel. It is
therefore in own interest of bidder to obtain RailTel’s Bank IFSC code , its branch and
address and advise these particulars to the BG issuing Bank and request them to send advise
of BG through SFMS to the RailTel’s Bank.

The Performance Guarantee should be submitted by the successful bidder after the Letter of Acceptance
(LOA) has been issued, but before signing of the contract agreement. The PBG shall be initially valid
upto the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work
gets extended, the contractor shall get the validity of Performance Guarantee extended to cover such
extended time, for completion of work plus 60 days.

The value of PBG to be submitted by the contractor will not change for variation up to 25% (either
increase or decrease). In case during the course of execution, value of the contract increases by more
than 25% of the original contract value, an additional Performance Guarantee amounting to 5%
(Five percent) for excess value over the original contract value shall be deposited by the contractor.

The Performance Bank Guarantee (PBG) shall be released after the physical completion of the work
to the satisfaction of competent authority based on the certification by the Railtel official mentioning
that the contractor has completed the work in all respects satisfactorily. The Security Deposit shall,
however, be released only after expiry of the maintenance period and issue of the certificate that the
entire system specified in the contract has been maintained by the contractor as per terms and
conditions of the contract and after passing the final bill based on ‘No Claim Certificate’ from the
contractor.

Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance Bank
Guarantee shall be en-cashed the balance work shall be got done independently without risk and cost
of the failed contractor. The failed contractor shall be debarred from participating in the tender for
executing the balance work. If the failed contractor is a JV or partnership firm, then every member
or partner of such a firm shall be debarred from participating in the tender for the balance work
either in his/her individual capacity or as a partner of any other JV/Partnership firm.

The Engineer shall not make a claim under the Performance Bank Guarantee except for amounts to
which the Railtel is entitled under the contract (Notwithstanding, and /or without prejudice to any other
provisions in the contract agreement) in the event of:

(i) Failure by the contractor to extend the validity of the Performance Bank Guarantee as described

herein above, in which event the Engineer may claim the full amount of the Performance Bank
Guarantee.

(ii) Failure by the contractor to pay Railtel any amount due either as agreed by the contractor or
determined under any of the clauses/conditions of the agreement, within thirty days of the service
of the notice to this effect by Engineer.

(iii) The contract being determined or rescinded, the Performance Bank Guarantee shall be forfeited
in full and shall be absolutely at the disposal of the RailTel Corporation of India Ltd.
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Completion Period: As mentioned in the tender.

Illegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the
Contractor or his partner, agent or servant or anyone on his behalf, to any officer or
employees of the RailTel, or to any person on his behalf in relation to obtaining or the
execution of this or any other contract with the RailTel shall, in addition to any criminal
liability which he may incur, subject the contractor to the rescission of the contract and all
other contracts with the RailTel and to the payment of any loss or damage resulting from
such decision and the RailTel shall be entitled to deduct the amounts so payable from any
moneys due to the Contractor (s) under this contract or any other contracts with the
RailTel.

The Contractor shall not lend or borrow from or have or enter into any monitory dealings
or transactions either directly or indirectly with any employee of the RailTel and if he shall
do so, the RailTel shall be entitled forthwith to rescind the contract an all other contracts
with the RailTel. Any question or dispute as to the commission or any shall offence or
compensation payable to the RailTel under this clause shall be settled by the Executive
Director of RailTel, in such a manner as shall consider fit and sufficient and his decision
shall be final and conclusive. In the event of rescission of the contract under this clause,
the Contractor will not be paid any compensation whatsoever except payments for the
work done up-to-date of rescission.

Execution of Works

Contractor’s understanding — It is understood and agreed that the Contract has, by careful
examination, satisfied himself as to the nature and location of the work, the conformation
of the ground, the character, quality and quantity of the materials to be encountered, the
character of equipment and facilities needed preliminary to and during the progress of the
works, the general and local conditions, the labour conditions prevailing therein and all
other matters which can in any way affect the works under the contract.

Commencement of works — The Contractor shall commence the works within 15 days
after the receipt by him of an order in writing to this effect from the RailTel and shall
proceed with the same with due expedition and without delay. The work should be started
with due intimation to RailTel.

Accepted programme of work

The Contractor who has been awarded the work shall as soon as possible but not later than
7 days from the date of receipt of the acceptance letter in respect of contracts with initial
completion period of one year or less or not later than 15 days for other contracts have to
submit the detailed programme of work indicating the time schedule of various items of
works in the form of Bar Chart/PERT/CPM. He shall also submit the details of
organization (in terms of labour and supervisors) plant and machinery that he intends to
utilize (from time to time) for execution of the work within stipulated date of completion.
The programme of work amended as necessary by discussions with the Engineer, shall be
treated as the agreed programme of the work for the purpose of this contract and the
contractor shall and endeavor to fulfill this programme of work. The progress of work will
be watched accordingly and the liquidated damages will be with reference to the overall
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completion date. Nothing stated herein shall preclude the contractor in achieving earlier
completion of item or whole of the works than indicated in the programme.

Setting out of works

The Contractor shall be responsible for the correct setting out of all works in relation to
original reference at his cost. The Contractor shall execute the work true to specifications,
drawings, plans and dimensions as mentioned in the contract document and as directed by
the Engineer’s representative and shall check these at frequent intervals. The Contractor
shall provide all facilities like labour and instruments and shall cooperate with the
Engineer’s representative at all time, during the progress of the works. Any error shall
appear or arise in any part of the work, the Contractor, on being required so to do by the
Engineer’s representative shall, at his own rectify such errors, to the satisfaction of the
Engineer’s representative. Such checking shall not absolve the Contractor of his own
responsibility of maintaining accuracy in the work.

Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the several parts of the works shall be
executed and the Contractor shall execute without delay all orders given by the Engineer
from time to time but the Contractor shall not be relieved thereby from responsibility for
the due performance of the works in all respects.

Alterations to be authorized — No alterations in or additions to or omissions or
abandonment of any part of the works shall be deemed authorized, except under
instructions from the Engineer, and the Contractor shall be responsible to obtain such
instructions in each and every case in writing from the Engineer.

Extra Works

Should works over and above those included in the contract require to be executed at the
site, the contractor shall have no right to be entrusted with the execution of such works,
which may be carried out by another contractor or contractors or by other means at the
sole discretion of the RailTel.

Separate Contracts in connection with works

The RailTel shall reserve the right to let other contracts in connection with the works. The
Contractor shall afford other contractors reasonable opportunity for the storage of their
materials and the execution of their works and shall properly connect and coordinate his
work with theirs. If any part of the Contractor’s work depends for proper execution or
result upon the work of another contractor(s), the Contractor shall inspect and promptly
report to the Engineer any defects in such works that render it unsuitable for such proper
execution and results. The Contractor’s failure so to inspect and report shall constitute as
acceptance of the other contractor’s work as fit and proper for the reception of his work,
except as to defects which may develop in the other contractor’s work after the execution
of his work.

Instructions of Engineer’s Representative

Any instructions or approval given by the Engineer’s representative to Contractor in
connection with the works shall bind the Contractor as though it had been given by the
Engineer provided always as follows: -
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Failure of the Engineer’s representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or material and to
order the removal or breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s
representative he shall be entitled to refer the matter to the Engineer who shall there upon
confirm or vary such decision.

Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the specifications and
drawings of the contract. If the Contractor performs any works in a manner contrary to the
specifications or drawings or any of them and without such reference to the Engineer, he
shall bear all the costs arising or ensuring there- from and shall be responsible for all loss
to the RailTel.

Drawings and specifications on the works:

The contractor shall keep one copy of Drawings and specifications at the site, in good
order, and such contract documents as may be necessary, available to the Engineer or the
Engineer’s Representative.

The supply of equipment and materials shall include supply of one set of printed
documents from original equipment manufacturers with each equipment as given in
technical supplement.

Ownership of Drawings and Specifications — All drawings and Specifications and copies
thereof furnished by the RailTel to the Contractor are deemed to be the property of the
RailTel. They shall not be used in another works and with the exception of the signed
contract set, shall be returned by the Contractor to the RailTel on completion of the work
or termination of the Contract.

Compliance with Contractor’s request for details — The Engineer shall furnish with
reasonable promptness, after receipt by him of the Contractor’s request for the same,
additional instructions by means of drawings of otherwise, necessary for the proper
execution of the works or any part thereof. All such drawings and instructions shall be
consistent with the Contract Documents and reasonably inferable there from.

Meaning and Intent of specification and drawings

If any ambiguity arises as to the meaning and intent of any portion of the Specifications
and Drawings or as to execution or quality of any work or material, or as to the
measurements of the works, the decision of the Engineer thereon shall be final subject to
the appeal (within 7 days of such decision being intimated to the Contractor) to the
competent authority in RailTel who shall have the power correct any errors, omissions, or
discrepancies in aforementioned items and whose decision in the matter in dispute or
doubt shall be final and conclusive.

Working during night

The Contractor shall not carry out any work between sunset and sunrise without the
previous permission of the Engineer. Hence, no “night duty” shall be payable to the
contractor for the portion/part of the works to be undertaken during the night.
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Damage to Govt. /RailTel property or private life and property

The Contractor shall be responsible for all risk to the works and for trespass and shall
make good at his own expense all loss or damage whether to the works themselves or any
other property of the Railways/RailTel or the lives, persons or property of others from
whatsoever cause in connection with the works until they are taken over by the RailTel
and this although all reasonable and proper precautions may have been taken by the
Contractor, and in case the RailTel shall be called upon to make good any costs, loss or
damages, or to pay any compensation, including that payable under the provisions of the
Workmen’s Compensation Act or any statutory amendments thereof to any person or
persons sustaining damages as aforesaid by reason of any act, or any negligence or
omissions on the part of the Contractor the amount of any costs or charges including costs
and charges in connection with legal proceedings, which the RailTel may incur in
reference thereto, shall be charged to the Contractor. The RailTel shall have the power and
right to pay or to defend or compromise any claim of threatened legal proceedings or in
anticipation of legal proceedings being instituted consequent on the action or default of the
Contractor, to take such steps as may be considered necessary or desirable to ward off or
mitigate the effect of such proceedings, charging to Contractor, as aforesaid, any sum or
sums of money which may be paid and any expenses whether for reinstatement or
otherwise which may be incurred and the propriety of any such payment, defense or
compromise, and the incurring of any such expenses shall not be called in question by the
Contractor.

Sheds, Stores houses and Yards

The Contractor shall at his own expense provide himself with sheds, storehouses and yards
in such situations and in such numbers as in the opinion of the Engineer is requisite for
carrying on the works and the Contractor shall keep at each such sheds, store houses and
yards a sufficient quantity of materials and plant in stock so as not to delay the carrying
out of the works with due expedition and the Engineer and the Engineer’s representative
shall have free access to the said sheds, store houses and yards at any time for the purpose
of inspecting the stock of materials or plant so kept in hand, and any materials or plant
which the Engineer may object to shall not be brought upon or used in the works, but shall
be forthwith removed from the sheds, store houses or yards by the contractor. The
Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking
vats or any other equipments necessary for the execution of the works.

Provision of efficient and competent staff

The Contractor shall place and keep on the works at all times efficient and competent staff
to give the necessary directions to his workmen and to see that they execute their work in
sound and proper manner and shall employ only such supervisors, workmen and labourers
in or about the execution of any of these works as are careful and skilled in various trades
and callings. The Contractor shall at once remove from the works any agents, permitted
petty/sub-contractor, supervisor, workman or labourer who shall be objected to by the
Engineer and if and whenever required by the Engineer, he shall submit a correct return
showing the names of all staff and workmen employed by him. In the event of the
Engineer being of the opinion that the Contractor is not employing on the works a
sufficient number of staff and workmen as is necessary for the proper completion of the
works within the time prescribed, the Contractor shall forthwith on receiving intimation to
this effect take on the additional number of staff and labour specified by the Engineer
within seven days of being so required and failure on the part of the Contractor to comply
with such instructions will entitle the RailTel to rescind the contract under Para 4.62 of
these conditions.
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Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the contract
or that may be necessary to be done in order to form and complete any part thereof shall
be executed in the best and most substantial workman like manner with materials of the
best and most approved quality of their respective kinds, agreeable to the particulars
contained in or implied by the specifications and as referred to in and represented by the
drawings or in such other additional particulars. Instructions and drawings may be found
requisite to be given during the carrying on of the works and to the entire satisfaction of
the Engineer according to the instructions and directions, which the Contractors may from
time to time receive from the Engineer. The materials may be subjected to tests by Mean
of such machines, instruments and appliances as the Engineer may direct and wholly at the
expense of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer’s representative
shall be entitled to order from time to time:

The removal from the site within the time specified in the order of any materials, which in
his opinion are not in accordance with the specifications or drawings.

The substitution of proper and suitable materials, and

The removal and proper re-execution, notwithstanding any previous tests thereof or “on
account” payments therefore, of any work which in respect of materials or workmanship is
not in his opinion in accordance with the specifications and in case of default on the part
of the Contractor in carrying out such order the RailTel shall be entitled to rescind the
contract under Para 4.62 of tender document of these conditions.

Facilities for Inspection

The Contractor shall afford the Engineer and the Engineer’s Representative every facility
for entering in and upon every portion of the work at all hours for the purpose of
inspection or otherwise and shall provide all labour, materials, instruments, appliances and
things of every kinds required for the purpose and the Engineer and the Engineer’s
representative shall at all time have free access to every part of the works and to all places
at which materials for the work are stored or being prepared.

Examination of work before covering up

The Contractor shall give two days notice to the Engineer or the Engineer’s Representative
whenever any work or materials are intended to be covered up in the earth, in bodies or
walls or otherwise to be placed beyond the Reach of Measurements in order that the work
may be inspected or that correct dimension may be taken before being so covered, placed
beyond the reach of measurement in default whereof, the same shall at the option of the
Engineer or the Engineer’s Representative be uncovered and measured at the contractor’s
expense or no allowance shall be made for such work or materials.

Temporary works

All Temporary works necessary for the proper execution of the works shall be provided
and maintained by the Contractor and subject to the consent of the Engineer, shall be
removed by him at his expenses when they are no longer required and in such manner as
the Engineer shall direct. In the event of failure on the part of the Contractor to remove the
temporary works, the Engineer will cause them to be removed and cost as increased by
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supervision and other incidental charge shall be recovered from the Contractor. If
temporary huts are provided by the Contractor on the RailTel/Railway land for labour
engaged by him and the work is completed but the contractor’s labour refused to vacate
and have to be removed by the RailTel, necessary expenses incurred by the RailTel in
connection therewith shall be borne by the Contractor.

Contractor to supply water for works
Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of water for the works.

Contractor to arrange supply of Electric power for works.

Electric supply from the Railway system

The RailTel may supply to the Contractor part or whole of the electric power wherever
available and possible, required for execution of works from the Railway’s existing
electric supply systems at or near the site of works on specified terms and conditions and
such charges as shall be determined by the RailTel and payable by the contractor provided
the cost of arranging necessary connection to the Railway’s Electric supply systems, and
laying of underground/overhead conductors, circuit protection, electric power meters,
transmission structure, shall be borne by the Contractor and that the contractor shall not be
entitled to any compensation or reason for delay for interruption or failure of the Electric
supply system.

Handing / Taking over of towers for maintenance:

In the event of reduction in the number of the towers to be executed for any reason what
so ever, the contractor shall not be entitled for any compensation but shall be paid only for
the actual quantity of work done, at the agreement rates.

Tools, Plant and Materials Supplied by the RailTel

The Contractor shall take all responsible care of all tools, plants and materials or other
property whether of a like description or not belonging to the RailTel and committed to his
charge for the purpose of the works and shall be responsible for all damage or loss caused
by him, his agents permitted petty/sub-contractor or his workmen or others while they are
in his charge. The Contractor shall sign accountable receipts for tools, plants and materials
made over to him by the Engineer and on completion of the works shall handover the
unused balance of the same to the Engineer in good order and repair, fair wear and tear
excepted and shall be responsible for any failure to account for the same or any damage
done thereto.

Precaution during progress of work

During the execution of works, unless otherwise specified the Contractor shall at his own
cost provide the materials for and execute all shoring, timbering and strutting works as is
necessary for the stability and safety of all structures, excavations and works and shall
ensure that no damage, injury, loss is caused or likely to be caused to any person or

property.
Roads and water courses: Existing roads or water courses shall not be blocked, cut

through, altered, diverted or obstructed in any way by the Contractor, except with the
permission of the Engineer. All compensations claimed for any authorized closure, or his
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agent or his staff shall be recoverable from the Contractor by deduction from any sums
which may become due to him in terms of contract or otherwise according to law.

Provision of access to premises: During progress of work in any street or thoroughfare, the
Contractor shall make adequate provision of the passage of traffic, for securing safe access
to all premises approached from such street or thoroughfare and for any drainage, water
supply or meant for lightning which may be interrupted by reason of the execution of the
works and shall react and maintain at his own cost barriers, lights and other safeguards as
prescribed by the Engineer, for the regulation of the traffic, and provide watchmen
necessary to prevent accidents. The works shall in such cases be executed night and day if
so ordered by the Engineer and with such vigour so that the traffic way be impeded for as
short a time as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure the
safety of the public or Railway/RailTel’s property and shall post such look out men as may
in the opinion of the Engineer be required to comply with regulations pertaining to the
work.

Use of Explosives

Explosive shall not be used on the works or on the site by the Contractor without the
permission of the Engineer and then only in the manner and to the extent to which such
permission is given. Where explosives are required for the works, the same shall be stored
in a special magazine to be provided by and at the cost of the Contractor in accordance
with the Explosive Rules. The Contractor shall obtain the necessary license for the storage
and the use of explosives and all operations in which or for which explosives are
employed shall be at the sole risk and responsibility of the Contractor and the Contractor
shall indemnify the Railway/RailTel in respect thereof.

Suspension of works

The Contractor shall on the order of Engineer suspend the progress of the works or any

part thereof for such time or times and in such manner as the Engineer may consider

necessary and shall during such suspension properly protect and secure the work so far as

is necessary in the opinion of the Engineer. If such suspension is: -

(@) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of act of God or by
some default on the part of the Contractor, and or

() Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during the
period of suspension of the works; but in the event of any suspension ordered by the
Engineer for reasons other than aforementioned and when each such period of suspension
exceeds 14 days, the Contractor shall be entitled to such extension of time for completion
of the works as the engineer may consider proper having regard to the period or periods of
such suspensions and to such compensations as the Engineer may consider reasonable in
respect of salaries or wages paid by the Contractor to his employees during the periods of
such suspensions.

Suspension lasting more than 3 month — If the progress of the works or any part thereof is

suspended on the order of the Engineer for more than three months at a time, the
Contractor may serve a written notice on the Engineer requiring permission within 15 days
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from the receipt thereof to proceed with the works or that part thereof in regard to which
progress is suspended and if such permission is not granted within that time the Contractor
by further written notice so served may, but is not bound to, elect to treat the suspension
where it affects part only of the works as an omission of such part or where it affects the
whole of the works, as an abandonment of the contract by the RailTel.

Rates for items of works

The rates entered in the accepted Schedule Of Requirements of the Contract are intended
to provided for works duly and properly completed in accordance with the general and
special conditions of the contract and the specifications and drawings together with such
enlargements, extensions, diminutions, reductions, alterations or additions as may be
ordered in terms of Para 4.42 of these conditions and without prejudice to the generality
thereof and shall be deemed to include and cover superintendence and labour, supply
including full freight of materials, stores, tools and all apparatus and plant required on the
works, except such tools, plant or materials as may be specified in the contract to be
supplied to the Contractor by the RailTel, the erection, maintenance and removal of all
temporary works and buildings, all arrangements for the safety of the public or of
employees during the execution of works, all sanitary and medical arrangements for labour
camps as may be prescribed by the RailTel, the setting of all work and of the construction,
repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance,
all fees, duties, royalties, rent and compensation to owners for surface damage or taxes and
impositions payable to local authorities in respect of land, structures and all material
supplied for the work or other duties or expenses for which the Contractor may become
liable or may be put to under any provision of law for the purpose of or in connection with
the execution of the contract, and all such other incidental charges or contingencies as may
have been specially provided for in the specifications.

Demurrage and wharfage dues

Demurrage charges calculated in accordance with the scale in force for the time being on
the RailTel and incurred by the Contractor failing to load or unload any goods of materials
within the time allowed by RailTel for loadings as also wharfage charges, of materials not
removed in time as also charges due on consignments booked by or to him shall be paid
by the Contractor, failing which such charges shall be debited to the Contractor’s account
in the hands of the RailTel and shall be deducted from any sums which may become due
to him in terms of the contracts.

Rates for extra items of works

Any item of work carried out by the Contractor on the instructions of the Engineer which
is not included in the accepted schedule of rates shall be executed at the rates set forth in
the “Schedule Of Requirements’ modified by the tender percentage and such items are not
contained in the latter, at the rate agreed upon between the Engineer and the Contractor
before the execution of such items of work and the contractors shall be bound to notify the
Engineer at least seven days before the necessity arises for the execution of such items of
works that the accepted Schedule Of Requirements does not include rate or rates for the
extra work involved. The rates payable for such items shall be decided at the meeting to be
held between the Engineer and Contractor, in as short a period as possible after the need
for the special item has come to the notice. In case the Contractor fails to attend the
meeting after being notified to do so or in the event of no settlement being arrived at, the
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RailTel shall be entitled to execute the extra works by other means and the contractor shall
have no claim for loss or damage that may result from such procedure.

Provided that if the Contractor commences work or incurs any expenditure in regard
thereto before the rates as determined and agreed upon as lastly hereunto fore mentioned,
then and in such a case the Contractor shall only be entitled to be paid in respect of the
work carried out or expenditure incurred by him prior to the date of determination of the
rates as aforesaid according to the rates as shall be fixed by the Engineer. However if the
contractor is not satisfied with the decision of the Engineer in this respect he may appeal
to the competent authority of RailTel within 30 days of getting the decision of the
Engineer, supported by analysis of the rates claimed. The competent authority of RailTel’s
decision after hearing both the parties in the matter would be final and binding on the
Contractor.

Handing over of works

The Contractor shall be bound to hand over the works executed under the contract to the
RailTel complete in all respect to the satisfaction of the Engineer. The Engineer shall
determine the date on which the work is considered to have been completed, in support of
which his certificate shall be regarded as sufficient evidence for all purposes. The engineer
shall determine from time to time, the date on which any particular section of the work
shall have been completed, and the contractor shall be bound to observe any such
determination of the Engineer.

Clearance of Site on Completion: On completion of the works the contractor shall clear
away and remove from the site all constructional plant, surplus material, rubbish and
temporary works of every kind and leave whole of the site and works clean and in a
workman like condition to the satisfaction of the Engineer. No final payment in settlement
of the accounts for the work shall be paid, held to be due or shall be made to the contractor
till, in addition to any other condition necessary for such final payment, site clearance
shall have been affected by him, and such clearance may be made by the Engineer at the
expense of the Contractor in the event of his failure to comply with this provision within 7
days after receiving notice to that effect. It Should become necessary for the Engineer to
have the site cleared at the expense of the Contractor, the RailTel shall not be held liable
for any loss or damage to such of the Contractor’s property as may be on the site and due
to such removal there from which removal may be affected by means of public sales of
such materials and property or in such a way as deemed for and convenient to the
Engineer.

Variations in Extent of Contract

Modification to Contract to be in writing — In the event of any of the provisions of the
Contract requiring to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the RailTel and the Contractor, and
no work shall proceed under such modifications until this has been done. Any verbal or
written arrangement abandoning, modifying, extending, reducing or supplementing the
Contract or any of the terms thereof shall be deemed conditional and shall not be binding
on the RailTel unless and until the same is incorporated in a formal instrument and signed
by the RailTel and the Contractor and till then the RailTel shall have the right to repudiate
such arrangement.
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Powers of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or
extend, diminish or reduce the works or make any alterations in their design, character,
position, site quantities, dimensions or in the method of their execution or in the
combination and use of materials for the execution thereof or to order any additional work
to be done or any works not to be done and the Contractor will not be entitled to any
compensation for any increase / reduction in the quantities of work but will be paid only
for the actual amount of work done and for approved materials supplied against a specific
order.

Unless otherwise specified in the special conditions of the contract, the accepted variation
in quantity for each individual item of the contract would be up to +25% of the quantity
originally contracted. The contractor shall be bound to carry out the work at the agreed
rates and shall not be entitled to any claim or any compensation, whatsoever upto the limit
of +25% variation in quantity of individual items of works.

Valuation of Variations — The enlargements, extensions, diminution, reduction,
alterations or additions referred to in sub-clause (2) of this clause shall in no degree affect
the validity of the contract but shall be performed by the Contractor as provided therein
and be subject to the same conditions, stipulations and obligations as if they had been
originally and expressively included and provided for in the specifications and drawings
and the amounts to be paid therefore shall be calculated in accordance with the accepted
schedule of rates. Any extra items/quantities of work falling outside the purview of the
provisions of sub-clause (2) above shall be paid for at the rates determined under clause
4.39 of these conditions.

Claims
Deleted

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make any
claim whatsoever against the RailTel under or by virtue of or arising out of this contract,
nor shall the RailTel entertain or consider any such claim, if made by the Contractor, after
he shall have signed a ‘No Claim’ certificate in favour of the RailTel, in such form as shall
be required by the RailTel, after the works are finally measured up. The Contractor shall
be debarred from disputing the correctness of the items covered by “No Claim Certificate”
or demanding a preference to arbitration in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

Qualities in schedule annexed to Contract - The quantities set out in the accepted Schedule
of Requirements with items of works quantified are the estimated quantities of the works
and they shall not be taken as the actual and correct quantities of the works to be executed
by the Contractor in fulfillments of his obligations under the contract.

Measurements of Works: The Contractor shall be paid for the works at the rates in the
accepted Schedule of Requirements and for extra works at rates determined under Para
4.39 of these conditions on the measurements taken by the Engineer or the Engineer’s
representative in accordance with the rules prescribed for the purpose by the RailTel. The
guantities for items the unit of which in the accepted Schedule Of Requirements is 100 or
1000 shall be calculated to the nearest whole number, any fraction below half being
dropped and half and above being taken as one; for item the unit of which in the accepted
Schedule Of Requirements is single, the quantities shall be calculated to places of
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decimals. Such measurements will be taken of the work in progress from time to time and
at such intervals as in the opinion of the Engineer shall be proper having regard to the
progress of works. The date and time on which “on account” or final measurements are to
be made shall be communicated to the Contractor who shall represent at the site and shall
sign the results of the measurements (which shall also be signed by the Engineer or the
Engineer’s representative) recorded in the official measurements book as an
acknowledgement of his acceptance of the accuracy of the measurements. Failing the
Contractor’s attendance the work may be measured up in his absence and such
measurements shall, not-withstanding such absence, be binding upon the Contractor
whether or not he shall have signed the measurement book provided always that any
objection made by him to measurement shall be duly investigated and considered in the
manner set out below:

(@) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of such
measurements. Any re-measurement taken by the Engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice has been
given to him in consequences of objection made by the contractor shall be final and
binding on the Contractor and no claim whatsoever shall thereafter be entertained
regarding the accuracy and classification of the measurement. (b) If an objection raised by
the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable to
pay the actual expenses incurred in measurements.

“On-Account” Payments

The Contractor shall be entitled to be paid from time to time by way of "On-Account”
payment only for such works as in the opinion of the Engineer he has executed in terms of
the contract. All payments due on the Engineer's or the Engineer's Representative's
certificates of measurements shall be subject to any deductions which may be made under
these presents and shall further be subject to, unless otherwise required by Para 4.16 of
these conditions, a retention of ten percent by way of security deposits, until the amount of
security deposit by way of retained earnest money and such retentions shall amount to 5%
of the total value of the contract provided always that the Engineer may by any certificate
make any correction or modification in any previous certificate which shall have been
issued by him and that the Engineer may withhold any certificate if the works or any part
thereof are not being carried out to his satisfaction.

Rounding off amounts: The total amount due shall be rounded off to the nearest rupee i.e.
sums less than 50 paise shall be omitted and sums of 50 paise and more upto Rs. 1/- will
be reckoned as Rs. 1/-.

On-Account Payments not prejudicial to final settlements: “On Account” payments made
to the Contractor shall be without prejudice to the final making up of the accounts (except
where measurement are specifically noted in the Measurement Book as “Final
Measurements” and as such have been signed by the Contractor) and shall in no respect be
considered or used as evidence of any facts stated in or to be inferred from such account
not of any particular quantity of work having been executed not of the manner of its
execution being satisfactory.

Manner of payment: Unless otherwise specified payments to the Contractor will be made
through RTGS.
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Withholding and lien in respect of sums claimed

Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor, the RailTel shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security, if any, deposited by
the contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold the
said security deposit or the security if any, furnished as the case may be and also have a
lien over the same pending finalization or adjudication of any such claim. In the event of
the security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the RailTel shall be entitled to withhold and have a
lien to the extent of the such claimed amount or amounts referred to supra from any sum
or sums found payable or which at any time thereafter may become payable to the
contractor under the same contract or any other contract with this or any other RailTel or
any Department of the Central Government pending finalization or adjudication of any
such claim. It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above, by the RailTel’s will be kept
withheld or retained as such by the RailTel till the claim arising out of or under the
contract is determined by the arbitrator (if the Contract is covered by the arbitration
clause) or by the competent court as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to supra and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or a limited company,
the RailTel shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company, as the case may be whether in his individual capacity or
otherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and payable to
the contractor (Including the security deposit returnable to him) under the contract may be
withheld or retained by way of lien by the RailTel, against any claim of this or any other
RailTel or any other Department of the Central Government in respect of payment of a
sum of money arising out of or under any other contract made by the contractor with this
or any other Department of Central Government. It is an agreed term of the contract that
the sum of money so withheld or retained under this clause by the RailTel will be kept
withheld or retained as such by the RailTel till the Claim arising out of or under any other
contract is either mutually settled or determined by arbitration, if the other contract is
governed by arbitration clause or by the competent court as the case may be and contractor
shall have no claim for interest of money withheld or retained under this clause and duly
notified as such to the contractor.

Signature on Receipts for Amounts
Every receipt which may become payable or for any security which may become

transferable to the Contractors under these presents, shall, if signed in the partnership
name by any one of the partners of a Contractors firm be a good and sufficient discharge
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to the RailTel in respect of the moneys or security purported to be acknowledged thereby
and in the event of death of any of the Contractor partners during the pendency of the
contract it is hereby expressly agreed that every receipt by any one of the surviving
Contractor partners shall if so signed as aforesaid be good and sufficient discharge as
aforesaid provided that nothing in this clause contained shall be deemed to prejudice or
effect any claim which the RailTel may hereafter have against the legal representative of
any contractor partner so dying, for or in respect of any breach of any of the conditions of
the contract, provided also, that nothing in this clause contained shall be deemed to
prejudice or effect the respective rights or obligations of the Contractor partners and of the
legal representative of any deceased Contractor partners interest.

LABOUR

Woages to Labour — The Contractor shall be responsible to ensure compliance with the
provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”)
and the Rules made there-under in respect of any employees directly or through petty
contractors or sub-contractors employed by him on road construction or in building
operations or in stone breaking or stone crushing for the purpose of carrying out this
contract. If in compliance with the terms of the contract, the contractor supplied any
labour to be used wholly or partly under the direct orders and control of the RailTel
whether in connection with any work being executed by the contractor or otherwise for the
purpose of the RailTel such labour shall, for the purpose of this clause, still be deemed to
be persons employed by the Contractor. If any moneys shall as a result of any claim or any
claim or application made under the said Act be directed to be paid by the RailTel’s, such
moneys shall be deemed to be moneys payable to the RailTel by the Contractor and on
failure by the Contractor to repay any moneys paid by it as aforesaid within seven days
after the same shall have been demanded, the RailTel’s shall be entitled to recover the
same form any moneys due or accruing to the contractor under this or any other Contractor
with the RailTel’s.

Apprentices Act — The Contractor shall be responsible to ensure compliance with the
provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under from
time to time in respect of apprentices directly through petty contractors or sub-contractors
employed by him for purpose of carrying out the contract. If the Contractor directly or
through petty contractor or sub-contractors fails to do so, his failure will be a breach of the
contract and the RailTel may, in its discretion, rescind the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation of the
provisions of the Act.

Provisions of Payments of Wages Act

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and
the rules made there under in respect of all employees directly or through petty contractors
or sub-contractors employed by him in the works. If in compliance with the terms of the
contract, the contractor directly or through petty contractors or sub -contractors shall
supply any labour to be used wholly or partly under the direct orders and control of the
Engineer whether in connection with the works to be executed hereunder or otherwise for
the purpose of the Engineer such labour shall nevertheless be deemed to comprise persons
employed by the contractor, and any moneys which may be ordered to be paid by the
Engineer shall be deemed to be moneys payable by the Engineer on moneys due to the
contractor in terms of the contract. The RailTel shall be entitled to deduct from any
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moneys due to the contractor (Whether under this contract or any other contract all
moneys paid or payable by the RailTel by way of compensation of aforesaid or for costs of
expenses in connection with any claim thereto and the decision of the Engineer upon any
guestion arising out of the effect or force of this clause shall be final and binding upon the
contractor.

Provision of Contract Labour (Regulation and Abolition) Act, 1970

@)

(2)

©)

(4)

()

The Contractor shall comply with the provision of the Contract Labour (Regulation
and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act,
Central Rules, 1971 as modified from time to time, whenever applicable and shall
also indemnify the RailTel from and against any claims under the aforesaid Act and
the Rules

The Contractor shall obtain a valid license under the aforesaid Act as modified from
time to time before the commencement of the work and continue to have a valid
license until the completion of the work. Any failure to fulfill this requirement shall
attract the penal provision of the Contract arising out of the resultant non- execution
of the work.

The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provisions of the aforesaid Act and the Rules wherever
applicable. The Contractor shall notwithstanding the provisions of the contract to the
contrary, because to be paid the wages to labour indirectly engaged on the work
including any engaged by his sub-contractors in connection with the said work, as if
the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the work for performance
of the contractor’s part of the contract the contractor shall comply with or cause to
be complied with the provisions of the aforesaid Act and the Rules wherever
applicable.

In every case in which, by virtue of the provisions of the aforesaid Act or the Rules,
the RailTel is obliged to pay any amount of wages to a workmen employed by the
contractor or his sub-contractor in execution of the work or to incur any expenditure
in providing welfare and health amenities required to be provided under the
aforesaid Act and the Rules or to incur any expenditure in providing welfare and
health amenities required to be provided under the aforesaid Act the Rules or to
incur any expenditure on account of the contingent liability of the RailTel due to
contractor’s failure to fulfill his statutory obligations under the aforesaid Act or the
Rules the RailTel will recover from the contractor, the amount of wages so paid or
the amount of expenditure so incurred, and without prejudice to the rights of the
RailTel under section 20, sub-section (2) and section 2 sub - section (4) of the
aforesaid Act, the RailTel shall be at liberty to recover such amount or part thereof
by deducting it from the security deposit and/or from any sum due by the RailTel to
the contractor whether under the contract or otherwise. The RailTel shall not be
bound to contest any claim made against it under sub- section (1) of section 20 and
sub-section (4) of section 21 of the aforesaid Act except on the written request of the
contractor and upon his giving to the RailTel full security for all costs for which the
RailTel might become liable in contesting such claim. The decision of the RailTel
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regarding the amount actually recoverable from the contractor as stated above shall
be final and binding on the contractor.

Reporting of Accidents to Labour

The Contractor shall be responsible for the safety of all employees directly or through
petty contractors or sub-contractors employed by him on the works and shall report serious
accidents to any of them however and wherever occurring on the works to the Engineer or
the Engineer’s Representative and shall make every arrangement to render all possible
assistance.

Provisions of Workmen’s Compensation Act

In every case in which by virtue of the provision of Section 12 sub-section (1) of the
Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a
workman directly or through the petty Contractor employed by the Contractor or sub-
contractor in executing the work, RailTel will recover from the contractor the amount of
the compensation so  paid, and, without prejudice to the right of RailTel under Section
12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by RailTel to
the Contractor whether under these conditions or otherwise, RailTel shall not be bound to
contest any claim made against it under Section 12, sub-section (1) of the said Act except
on the written request of the Contractor and upon his giving to RailTel full security for all
costs for which RailTel might become liable in consequence of contesting such claim.

RailTel not to provide quarters for Contractor

No quarters shall be provided by the RailTel for the accommodation of the contractor or
any of his staff employed on the work.

Labour camps

(1) The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his staff
and workman directly or through the petty contractors or sub-contractors and for
temporary creche (Bal-Mandir) where 50 or more women are employed at a time.
Suitable sites on Railway/RailTel land, if available, may be allotted to the
Contractor for the erection of labour camps either free of charge or on such terms
and conditions that may be prescribed by the RailTel. All camp sites shall be
maintained in clean and sanitary conditions by the Contractor at his own cost.

(2) Compliance to Rules for Employment of Labour
The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the
time being in force pertaining to the employment of local or imported labour and
shall take all necessary precautions to ensure and preserve the health and safety of
all staff employed directly or through petty Contractors or sub -contractors on the
works.

(3) Preservation of Peace — The Contractor shall take requisite precautions and use his

best endeavors to prevent any riotous or unlawful behavior by or amongst his
workmen and others employed directly or through petty contractor or sub-
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contractors on the works and preserve the health and safety of all staff employed
directly or through petty Contractors or sub -contractors on the works.

Sanitary Arrangement — The contractor shall obey all sanitary rules and carry out
all sanitary measures that may time to time be prescribed by the RailTel Medical
Authority and permit inspection of all sanitary arrangements at all times by the
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should
the Contractor fail to make adequate sanitary arrangements, these will be provided
by the RailTel and the cost therefore recovered from the contractor.

Outbreak of Infectious Disease — The Contractor shall remove from his camp such
labour and their families as refuse protective inoculation and vaccination when
called upon to do so by the Engineer or the Engineer’s Representative on the advice
of the Railway/RailTel Medical Authority. Should Cholera, Plague or other
infectious disease break out, the Contractor shall burn the huts, beddings, clothes
and other belongings of or used by the infected parties and promptly erect new huts
on healthy sites as required by the engineer, failing which within the time specified
in the Engineer’s requisition, the work may be done by the RailTel and the cost
therefore recovered from the Contractor.

Treatment of Contractor’s staff in Railway Hospitals — Deleted

Medical facilities at site — The contractor shall provide medical facilities at the site
as may be prescribed by the engineer on the advice of the medical authority in
relation to the strength of the contractor’s resident staff, and workmen.

Use of Intoxicants — The sale of ardent spirits or other intoxicating beverages upon
the work or in any of the buildings, encampments or tenements owned, occupied by
or within the control of the Contractor or any of his employees shall be forbidden
and the Contractor shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.

Non-employment of Female Labour — The contractor shall see that the
employment of female labour in cantonment areas, particularly in the neighborhood
of soldier’s barracks, should be avoided as far as possible.

Restrictions on the employment of retired Engineers of Railway/Govt. services
within two years of their Retirement— The contractor shall not, if he is a retired
government engineer of Gazetted rank, who has not completed two years from the
date of retirement, in connection with his contract in any manner whatsoever
without obtaining prior permission of the President and if the contractor is found to
have  contravened this provision, it will constitute a breach of contract
Administration will be entitled to terminate the contract at the risk and cost of the
contractor and forfeit his security deposit.

Non-Employment of Labourers below the age of 15

)

(2)

The Contractor shall not employ children below the age of 15 as labourers directly
or through petty contractors or sub-contractors for the execution of work.

Medical Certificate of Fitness for Labour — It is agreed that the contractor shall
not employ a person above 15 and below 19 years of age for the purpose of
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execution of work under this contract unless a medical certificate of fitness in the
prescribed from granted to him by a certifying surgeon certifying that he is fit to
work as an adult is obtained and kept in the custody of the contractor or a person
nominated by him in this behalf and the person carries with him, while at work, a
token giving a reference to such certificate. It is further agreed that the responsibility
for having the adolescent examined medically at the time of appointment or
periodically till he attains the age of 19 years shall devolve entirely on the contractor
and all the expense to be incurred on this account shall be borne by him and no fee
shall be charged from the adolescent or his parent for such medical examination.

(3) Period of Validity of Medical Fitness Certificate - A certificate of fitness granted
or renewed for the above said purposes shall be valid only for a period of one year at
a time. The certifying surgeon shall revoke a certificate granted or renewed if in his
opinion the holder of it is, no longer fit for work in the capacity stated therein.
Where a certifying surgeon refuses to grant or renew a certificate or revoke a
certificate, he shall, if so required by the person concerned, stated his reasons in
writing for doing so.

(4) Medical Re-examination of Labourer - Where any official appointed in this behalf
by the Ministry of Labour is of the opinion that any person employed in connection
with the execution of any work under this contract in the age group 15- 19 years is
without a certificate of fitness or is having a certificate of fitness but no longer fit to
work in the capacity stated in the certificate, he may serve on the Contractor, or on
the person nominated by him in this regard, a notice requiring that such person shall
be examined by a certifying surgeon and such person shall not, if the concerned
official so directs, be employed or permitted to do any work under this contract
unless he has been medically examined and certified that he has been granted a
certificate of illness or a fresh certificate or a fresh certificate of illness, as the case
may be.

Determination of Contract

Right of RailTel to determine the contract: The RailTel shall be entitled to determine
and terminate the contract at any time, should in the RailTel’s opinion, the cessation of
work becomes necessary owing to paucity of funds or from any other cause whatever, in
which case the value of approved materials at site and of work done to date by the
Contractor will be paid for in full at the rate specified in the contract. Notice in writing
from the RailTel of such determination and the reasons therefore shall be conclusive
evidence thereof.

Payment on determination of contract: Should the contract be determined under Para
4.61.1and the Contractor claims payment for expenditure incurred by him in the
expectation of completing the whole of the work, the RailTel shall admit and consider
such claims as are deemed reasonable and are supported by vouchers to the satisfactions of
the Engineer. The RailTel’s decision on the necessity and propriety of such expenditure
shall be final and conclusive.

The contractor shall have no claim to any payment of compensation or otherwise,
howsoever on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not derive in consequence of determination
of contract.
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TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:

(A)
(i)

(i)
(iii)
(iv)
V)

(vi)

(vii)

If the Contractor :

becomes bankrupt or insolvent, or

make an arrangement with or assignment in favour of his creditors, or

being a Company or Corporation, go into liquidation (other than voluntary),
liquidation for the purpose of amalgamation or reconstruction, or

have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or

have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or
persistently disregard the instructions of the RailTel’s Engineer with regard to work
quality or progress during execution of work or contravene any provision of the
contract, or

fail to adhere to the agreed programme of work by a margin of 10% of the
Stipulated period, or fail to remove materials from the site or to pull down and
replace the work after receiving from the Engineer’s notice to the effect that the said
materials or works have been condemned or rejected, or

(viii) fail to take steps to employ competent or additional staff and labour as required

(ix)

(x)

(xi)

(B)

under Para 4.26 of tender document.
fail to afford the Engineer or Engineer’s representative proper facilities for
inspecting the works or any part thereof as required under Para 4.28 of tender
document, or
Promise offer or give any bribe, commission, gift or advantage either himself or
through his partner, agent or servant to any officer or employee of RailTel or any
person on his or on their behalf in relation to the execution of this or any other
contract with the RailTel,
At any time after the tender relating to the contract has been signed and submitted
by the contractor, being a partnership firm admit as one of its partners or employ
under it or being an incorporated company elect or nominate or allow to act as one
of its directors or employ under it in any capacity whatsoever any retired engineer of
the gazetted rank or any other retired gazetted officer working before his retirement,
whether in the executive or administrative capacity, or whether holding any
pensionable post or not, in the Engineering Department of the Railways for the time
being owned and administered by the President of India before the expiry of two
years from the date of retirement from the said service of such Engineer or Officer
unless such Engineer or Officer has obtained permission from the President of India
or any officer duly authorized by him in this behalf to become a partner or a director
or to take employment under the contract as the case may be, or

Fail to give at time of submitting the said tender:

(@) The correct information as to the date of retirement of such retired engineer or
retired officer from the said service, or as to whether any such retired engineer
or retired officer was under the employment of the contractor at the time of
submitting the said tender, or

(b) the correct information as to such engineers or officers obtaining permission
to take employment under the contractor, or

(c) being a partnership firm the correct information as to, whether any of its
partners was such a retired engineer or retired officer, or
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(d) being an incorporated company, the correct information as to, whether any of
its directors was such a retired engineer or retired officer, or

(e) being such a retired engineer or retired officer suppress and not disclose at the
time of submitting the said tender the fact of his being such a retired engineer
or a retired officer or make at the time of submitting the said tender a wrong
statement in relation to his obtaining permission to take the contract or if the
contractor be a partnership firm or an incorporated company to be a partner of
director of such firm or company as the case may be or to seek employment
under the contractor. Then and in any of these said clauses, the Engineer on
behalf of the RailTel may serve the Contractor with a notice in writing to that
effect and if the Contractor does not, within 7 days after the delivery to him of
such notice, proceed to make good his default in so far as the same is capable
of being made good and carry on the work or comply with such directions as
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled
after giving 48 hours notice in writing under the hand of the Engineer to
rescind the contract as a whole or in part or parts ( as may be specified in such
notice) and adopt either or both the following courses: A final termination
notice will be issued by RailTel after expiry of 48 hrs notice.

RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULT OF CONTRACTOR:

In the event of any or several of the courses, referred in Para 4.62.1 of tender document
above, being adopted:

()

(b)

(©)

The Contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any
commitments or made any advances on account of or with a view to the execution
of the works or the performance of the contract and Contractor shall not be entitled
to recover or be paid any sum for any works thereto not actually performed under
the contract, unless or until the Engineer shall have certified the performance of
such work and the value payable in respect thereof and the Contractor shall only be
entitled to be paid the value so certified.

The Engineer or Engineer’s Representative shall be entitled to take possession of
any materials, tools, implements, machinery or buildings on the works or on the
property on which these are being or ought to have been executed, and to retain the
(employ the same) in the further execution of the works or any part thereof until the
completion of the works without the Contractor being entitled to any compensation
for the use and employment thereof or for wear and tear or destruction thereof.

The Engineer shall, as soon as may be practicable after removal of the Contractor
fix and determine expert or by or after reference to the parties or after such
investigation or enquiries as he may consider fit to make or institute and shall certify
what amount (if any ) has at the time of termination of the contract been reasonably
earned by or would reasonably accrue to the Contractor in respect of the work then
actually done by him under the contract what was the value of any unused or
partially used materials, any constructional plants and any temporary works upon
the site. The legitimate amount due to the contractor after making necessary
deductions and certified by the Engineer should be released expeditiously.
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Matters finally determined by the RailTel: All disputes and differences of any kind
whatsoever arising out of or in connection with the contract, whether during the progress
of the work or after its completion and whether before or after the determination of the
contract shall be referred by the contractor to the RailTel and the RailTel shall within 120
days receipt of the Contractor’s representation make and notify decisions on all matters
referred to by the contractor in writing provided that matters for which provision has been
made in Para 4.8, 4.18, 4.22.5, 4.29, 4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 4.61.2
and 4.62.1(A) of General Condition of Contract or in any clause of the Special Conditions
of the Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s
authority, thereon shall be final and binding on the contractor provided further that
‘excepted matters’ shall stand specifically excluded from the purview of the arbitration
clause and not be referred to arbitration.

SETTLEMENT OF DISPUTE AND ARBITRATION

Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the
breach thereof shall be settled by a sole arbitrator in accordance with provisions contained
in Arbitration and Conciliation Act, 1996 as amended and the award made in pursuance
thereof shall be binding on the parties. The venue of such arbitration or proceedings
thereof shall be New Delhi.

All arbitration proceedings shall be conducted in English. Resources against any Arbitral
award so rendered may be entered into court having jurisdiction or application may be
made to such court for the order of enforcement as the case may be.

The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs.
10 Lakhs. The arbitrator will be appointed by the Managing Director of RailTel
Corporation of India Ltd. If the value of claim or amount under dispute is more than Rs.
10 Lakhs, the matter shall be referred to the adjudication of arbitral council. Chairman
cum Managing Director/RailTel shall furnish a panel of three names to the contractor, out
of which the contractor will recommend one name to be his nominee and then Chairman
cum Managing Director/RailTel shall appoint out of the panel, one name as RailTel’s
nominee and these two arbitrators with mutual consent appoint a third arbitrator who shall
act as deciding. The award of the sole arbitrator or the Arbitral council, as the case may
be, shall be final and binding on both the parties, i.e. Contractor and RailTel Corporation
of India Ltd.

Each of the parties agree that no withstanding that the matter may be referred to Arbitrator
as provided therein, the parties shall nevertheless pending the resolution of the controversy
or disagreement continue to fulfill their obligation under this Agreement so far as they are
reasonably able to do so.

*hkkkkhkkhkkkkkhkkikikkkkhkkik
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CHAPTER -5
Special Conditions of Contract
INDEX
Para Subject

51 Tender Document

5.2 Agreement

5.3 Security Deposit

5.4 Contractor's Office & Stores depot

55 Use of Railway land

5.6 Program of work.

5.7 Competent Supervisors

5.8 Stores to be supplied by RailTel

5.9 Engagement of Qualified Engineer.

5.10 Test & Measuring Instruments, Special tools & Installation material
5.11  Stores to be supplied by contractor

5.12  Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.
5.13  Spares

5.14  Long term availability of spares & System support
5.15  Quality assurance

516 Notused

5.17  Inspection of materials

5.18 Inspection of works

5.19  Quantum of work and variation in Quantities
520 Not used

5.21  Subletting and assignment

5.22  Execution of works

523  Not used

5.24  Maintenance of works

5.25  Clearance of site

526 Deleted

5.27 Maintenance of work till issue of Last PAC
5.28 Final Acceptance

5.29 Warranty

5.30 Training

5.31 Infringement of Patents

5.32 License as per Govt. of India Contract Labour Act
5.33 Defaults and Delays

5.34 Loss Sustained Due to Default and Delay
5.35  Penalty for Delay in Completion

5.36  Adherence of time schedule

5.37 Contractors liabilities for Costs and Damages
5.38 Prices

5.39 Measurement of works

5.40 Terms of Payments

5.41 Final Payment

5.42 Final Settlement

5.43 Certificate for CENVAT BENEFITS on bills
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CHAPTER -5

SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS

The goods and services required, bidding procedure and contract terms are prescribed in
the tender documents. The set of tender documents issued for the purpose of bidding
includes following together with any addendum and corrigendum thereto.

If the Tender submitted by a Tenderer is accepted and the contract awarded to the
Tenderer, the various works coming under the purview of the contract shall be governed
by tender documents mentioned above.

Any special conditions stated by the Tenderer in the covering letter submitted along with
the tender shall be deemed to be a part of the Contract to such extent only as have been
explicitly accepted by the RailTel .

AGREEMENT

The successful Tenderer shall within 15 days after having been called upon by notice to
do so be bound to execute an agreement based on accepted rates and conditions, in such
form as the RailTel may prescribe, and lodge the same with the RailTel together with the
conditions of contract, specifications and Schedule Of Requirements referred to therein
duly completed. The form for agreement is included in, Chapter - 6 ( Form No.3).

In the event of any tenderer whose tender is accepted, refused to execute the Contract
documents as herein before provided RailTel may determine that such tenderer has
abandoned the contract and thereupon his tender and the acceptance thereof shall be
treated and RailTel shall be entitled to forfeit the full amount of the earnest money and to
recover the liquidated damage for such default.

SECURITY DEPOSIT

Refer para 4.16 of chapter-4.

CONTRACTOR'S OFFICE & STORES DEPOT
Deleted.

USE OF RAILWAY LAND :
Deleted.

PROGRAMME OF WORK
Refer Para 4.19, 4.20, 4.21, 4.22, 4.23 and 4.26.

The contractor will program his work in such a manner so as not to interfere in the
working and movement of traffic.

COMPETENT SUPERVISORS
Refer Para 4.26.
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STORES TO BE SUPPLIED BY RAILTEL.
NIL

ENGAGEMENT OF QUALIFIED ENGINEER:

(a) If the total cost of the tenderer’s offer is Rs.10 lakhs or more, the tenderer(s) shall also give a
declaration along with his / their tender to the effect that he / they shall engage and continue in
service for the period of the contract, one electrical / electronics engineering degree holder and also
atleast one electrical/electronics engineering diploma holders having minimum one year experience
of any kind. They will be paid as under:

Electrical/Electronics Engineering . Not less than Rs.10,000/- per month for
Degree holders’ the duration of the contract.
Electrical/Electronics Engineering : Not less than Rs.6,000/- per  month for
Diploma Holders the duration of the contract.

If, the tenderer(s) fails/fail to comply the above declaration, his/ their tender will be ignored. In
case it is subsequently discovered that the declaration as aforesaid is in any way incorrect or the
information furnished therein is wrong, the administration reserves the right to rescind the
contract and to take action in accordance with clause 4.61 of the General Condition of Contract.

TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.

Special tools & instruments required for installation and commissioning of the work as detailed
in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out all the
acceptance tests etc shall be provided by the contractor at his own cost.

STORES TO BE SUPPLIED BY CONTRACTOR
Refer Para 1.18.

Deleted.
Deleted.
Deleted.
Deleted.

Deleted.

INSPECTION OF MATERIALS

5.17.1 All materials shall be procured from the manufacturers of repute/their authorized

dealers. Such materials are to be acceptable to the Engineer.

5.17.2 The cost of equipment and materials, all tests and/or analysis performed for inspection shall be

borne by the Contractor.
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INSPECTION OF WORKS

The Engineer or his representative may inspect and test the various portions of the work at
all stages and shall have full power to reject all or any portion of the work that he may
consider to be defective or inferior in quality of materials, workmanship or design in
comparison to what is called for in the specification. In the event of rejection of any work
already executed and not in accordance with specification as in this tender and/or as
determined by the Engineer or which the Contractor has been apprised, the Contractor shall
carry out alterations/ replacements to such works to the satisfaction of the Engineer for
which no additional expenses will be borne by the RailTel.

QUANTUM OF WORK AND VARIATION IN QUANTITIES

Modification to contract to be in writing: In the event of any of the provisions of the
contract requiring to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the RailTel and the Contractor and
no work shall proceed under such modifications until this has been done. Any verbal or
written arrangement abandoning, modifying, extending, reducing or supplementing the
contract or any of the terms thereof shall be deemed conditional and shall not be binding
on the RailTel unless and until the same is incorporated in a formal instrument and signed
by the RailTel and the Contractor, and till then the RailTel shall have the right to repudiate
such arrangements.

Powers of modification to contract : The Engineer on behalf of the RailTel shall be
entitled by order in writing to enlarge or extend, diminish or reduce the works or make any
alterations in their design, character position, site, quantities, dimensions or in the method
of their execution or in the combination and use of materials for the execution thereof or to
order any additional work to be done or any works not to be done and the contractor will
not be entitled to any compensation for any increase/reduction in the quantities of work but
will be paid only for the actual amount of work done and for approved materials supplied
against a specific order.

Unless otherwise specified in the special conditions of the contract, the accepted variation
in quantity of each individual item of the contract would be up to 25% of the quantity
originally contracted, except in case of foundation work. The contractor shall be bound to
carry out the work at the agreed rates and shall not be entitled to any claim or any
compensation whatsoever up to the limit of 25% variation in quantity of individual item of
works.

Quantities operated in excess of 125% of the agreement quantity of the concerned item

shall be paid 98% of the rate awarded for that item in this tender.

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement quantity of the

concerned item shall be paid at 96% of the rate awarded for that item in this tender.

(iv) Variation in quantities of individual items beyond 150% will be executed through fresh

tenders or by negotiating with the existing contractor with finance concurrence and
approval of competent authority.

(v) The contract signing authority can decrease the items up to 25% of individual item without

finance concurrence.

(vi) For decrease beyond 25% for individual items, finance concurrence and approval of

competent authority shall be taken after obtaining “No Claim Certificate” from the
contractor.
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(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of

earth work and variation in the quantities of individual classifications of soil shall not be
subject to this limit.

Valuation of variations :- The enlargements, extensions, diminution, reduction, alterations
or additions referred to in sub-clause (5.19.2) of this clause shall in no degree affect the
validity of the contract but shall be performed by the Contractor as provided therein and be
subject to the same conditions, stipulations and obligations as if they had been originally
and expressively included and provided for in the specifications and drawings and the
amounts to be paid therefore shall be calculated in accordance with the accepted schedule
of rates.

Deleted.
SUBLETTING AND ASSIGNMENT

The contractor may sublet a part of the work under this contract and enter into contract
with suppliers for supply of materials. The credentials of subcontractors shall be subjected
to scrutiny and approval of RailTel.

The contractor shall arrange for effective supervision of sub contractor’s work and remain
solely responsible for materials supplied and for works carried out on his behalf by the
sub-contractor.

EXECUTION OF WORK

All the works shall be executed in strict conformity to the provisions of the contract
document and with such explanatory detailed drawings, specifications and instructions
as may be approved from time to time based on detailed design and engineering carried
out by contractor in line with requirements as per contract document. The contractor shall
be responsible for ensuring that the work throughout are executed in the most substantial,
proper and workman like manner with the quality of material and workmanship in strict
accordance with the specifications and as per sound industrial practices and to the entire
satisfaction of the RailTel

Deleted.
MAINTENANCE OF WORKS

The contractor shall at all times during the progress and continuance of the works and also
for the period of maintenance specified in the tender form and after the date of passing of
the certificate of completion by the RailTel 's representative or any other earlier date
subsequent to the completion of the works that may be fixed by RailTel 's representative
be responsible for and effectively maintain and uphold in good, substantial, sound and
perfect condition all and every part of the works and shall make good from time to time
and at all times, as often as the RailTel 's representative shall require, any damage or
defect that may, during the above period, arise in or be discovered or be in any way
connected with the works provided that such damage or defect is not directly caused by
errors in the contract documents, act of providence or insurrection or civil riot and the
contractor shall be liable for and shall pay and make good to the RailTel or other
persons legally entitled thereto whenever required by the RailTel 's representative so to
do, all losses, damages, costs and expenses they or any of them may incur or be put or be
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liable to, by reason or inconsequence of the operations of the contractor or his failure in
any respect.

CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of his
Contractual obligation leave the area completely neat and clean.

Deleted.
Deleted.
Deleted.
Deleted.
Deleted.

INFRINGEMENT OF PATENTS:

@ The Contractor is forbidden to use any patents or registered drawings, processes or
patterns in fulfilling his contract without prior consent in writing of the owner of
such patents, drawings, patterns or trademarks except where these are specified
by the Purchaser himself. Royalties where payable for the use of such patented
processes, registered drawings or patterns shall be borne exclusively by the
Contractor. The Contractor shall advise the Purchaser of any proprietary rights
that may exist on such processes, drawings or patterns which he may use of his
own accord.

(b) In the case of patents taken out by the Contractor of the drawings or patterns
registered by him or of those patents, drawings or patterns for which he holds a
license, the signing of the contract automatically gives the Purchaser the right to
repair by himself the purchased articles covered by the patent or by any person or
body chosen by him and to obtain from any sources he desires the component
parts required by him for carrying out the repair work. In the event of
infringement of any patent rights due to above action of the Purchaser he shall be
entitled to claim damages from the Contractor on the grounds of any loss of any
nature which he may suffer e.g. in the case of attachment because of
counterfeiting.

LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT

The Contractors are required to produce license as enjoined in the Government of India
Contract Labour (Regulation and Abolition) Act, 1978 with latest amendments, if any.
They shall not be allowed to undertake or execute any work through contract Labour
except under and in accordance with a license issued under the said Act in that behalf by
the authorized licensing Officer.

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the
approved time schedule. Should he refuse or neglect to comply with any reasonable orders
given to him in writing by the Purchaser's Engineers in connection with the work or
contravene the provision of the Contract or the progress of work lags persistently behind
the time schedule due to his neglect, the Purchaser shall be at liberty to give seven days’
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notice in writing to the Contractor requiring him to make good the neglect or
contravention complained of and should the Contractor fail to comply with the
requisitions made in the notice within seven days from the receipt thereof, it shall be
lawful for the purchaser to take the work wholly or in part out of the Contractor's hands
without any further reference and get the work or any part thereof, as the case may be,
completed by other agencies at the expense of the Contractor without prejudice to any
other right or remedy of the Purchaser.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss to the purchaser on account of execution and/or completion of the
work or any part thereof by agencies other than the contractor, in terms of Para 5.33 of the
tender document, the contractor shall be liable to reimburse the loss to purchaser without
prejudice to the other rights and remedies of the purchaser and the reimbursement in full
or in part, as the case may be, shall be met at the option of the purchaser form out of all or
any of the following sources via :

@ i) Any amount due and payable to the contractor by the purchaser on any
account whatsoever;
i) The Contractor's security deposit in the hands of the purchaser as far as
available, and;

iii) Any other assets whatsoever of the contractor;

(b) In the event of re-imbursement from out of sources (I) and/or (ii) above
mentioned, the purchaser shall have the right of appropriation sue motto.

PENALTY FOR DELAY IN COMPLETION

The time for the execution of the work or part of the works specified in the contract
documents shall be deemed to be the essence of the contract and the works must be
completed not later than the date(s) as specified in the contract. If the contractor fails to
complete the works within the time as specified in the contract for the reasons other than
the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be
completed by the contractor within reasonable short time thereafter, allow the contractor
for further extension of time (Performa Annex. 1l) as the Engineer may decide. On such
extension the RailTel will be entitled without prejudice to any other right and remedy
available on that behalf, to recover from the contractor as agreed damages and not by way
of penalty a sum equivalent to Y2 of 1% of the contract value of the works for each week
or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract
agreement issued. Provided also, that the total amount of liquidated damages under this
condition, shall not exceed the under noted percentage value or of the total value of the
item or groups of items of work for which a separate distinct completion period is
specified in the contract.

(i)  For contract value up to 10 % of the value of the contract.
Rs. 2 lakhs
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ii)  For contract value above 10 % of the 1% 2 lakh and
Rs. 2 lakhs 5 % of the balance
(iii) The competent authority while
granting extension of currency  of

the contract may also levy token
penalty as deemed fit  based on the merit
of case.

Provided further, that if the RailTel is not satisfied that the works can be completed by the
Contractor and in the event of failure on the part of the contractor to complete the work
within further extension of time allowed as aforesaid, the RailTel shall be entitled without
prejudice to any other right or remedy available in that behalf; to appropriate the
contractor's security deposit and rescind the contract under 49 of these conditions, whether
or not actual damage is caused by such default.

Deleted
ADHERENCE OF TIME SCHEDULE

Timely completion of the work is the essence of the contract. While delay in  execution
will attract penalty.

If any delay as aforesaid in Para 5.35 of tender document shall have arisen from any
cause which the Purchaser may agree as being a reasonable ground for extension of
time the purchaser’s engineer or his representative may allow such additional time
as he may in his absolute discretion consider to be reasonably justified by the
circumstances of the case. Such extensions shall be granted, on request from contractor,
with liquidated damages in the Form No.11.

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES
Refer Para 4.52 of the tender document.
PRICES

This tender consists of a percentage bidding system. The estimated prices of each and
every item of the schedule are indicated in the Schedule of Requirements. At the end of
schedule of requirement, RailTel’s total estimated cost is given. The tenderer is expected
to quote the %age above(+) / below(-) /at par the RailTel’s total estimated cost indicated
in the schedule.

The percentage above/below/at par finalized for the entire schedule shall be firm and on
all-inclusive basis (inclusive all incidental charges for transport, loading/ unloading and
handling of materials, commission for arranging dispatch by rail direct from
manufacturer's factory and completing all necessary formalities in this respect, such as
submission of forwarding notes, arranging placement of Wagon, collection of banker's
charges for Bank guarantee, Indemnity Bonds inclusive of cost of Stamp etc., if any,
levied by the RailTel).

The prices shall include all taxes, duties, Royalty and levies (including Octroi etc.)

applicable on this Works Contract. Therefore, they should quote their rate taking into
account the rate of GST on works contract as livable. It is clarified that required form
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applicable for this purpose will be supplied to the Contractor as applicable in the state
where the Contract is being executed.

The rate quoted by the tenderer shall include cost of commissioning and testing and all
costs of Administration of Contract, Insurance Premium, Banker's charges for
guarantees, cost of storage, loading-unloading and handling of materials and for any road
transport which the contractor may use for carriage of materials to his depot and the site
of work. The prices shall include the cost of works and adjustments necessary to be done
by the contractor during or after tests carried out by the purchaser.

The rate to be quoted by the Tenderers should take into account the credit availed on
imports under the CENVAT scheme. The tenderer should give a declaration that any set
off in respect of duties on imports as admissible under law is being totally and
unconditionally passed on to the purchaser in the price quoted by him ( see Para 5.43).

While the price quoted in the contract are inclusive of all taxes i.e. excise duty, Octroi,
local levies, sales tax levied by any statutory authority, the purchaser shall make any
deduction toward sales tax on works contract if statutorily required to do so. The deducted
sales tax on works contract shall be remitted to the concerned sales tax authority and the
purchaser shall in no way be responsible  for any disputes between the sales tax
authorities and the contractor in this regard.

All taxes, duties and levies (Including Octroi etc.) arising out of the transaction between
the contractor and his sub-contractor/supplier for this work will be included in the rates
guoted by the contractor in the relevant Schedule.

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes as
per Form no 16 annexed with the Tender Document.

Arrangement for permits/license for materials will not be made by the RailTel or any
assistance given. The Contractor will have to make his own arrangement.

MEASUREMENT OF WORKS

The Measurement Book (MB) shall be filled up by Manager/Sr Manager of each territory
and counter signed by respective Territory Manager and accordingly the bill in Triplicate
along with acknowledged service report work order, and the certificate regarding the
satisfactory completion of the work given on the bill itself should be submitted within a
week after each Half year to the Regional office for effecting the payments.

MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL

All measurement, method of measurement, meaning an intent of specifications provided
by purchaser’s Engineer shall be final and binding.

TERMS OF PAYMENT

As per provisions of tender document, payment will be made by RailTel on certification of
work by respective AM/Manager of the section and counter signed by
GM/AGM/DGM/JGM or any other RailTel official authorized by ED/RailTel/WR
Region.
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Even though the maintenance charges are worked out on a monthly basis. The
CONTRACTOR shall be paid once in Six months the maintenance charges for six
months period subject to submission of permanent restoration certificate of fault occurred
during the particular period jointly signed by RAILTEL & contractor representatives and
on submission of verified reports, readings etc as required by the terms of the contract to
the satisfaction of the EIC.

Deleted

Along with the bill for payments the following documents must be submitted duly certified
by the RailTel’s representative.

Any other Recovery for contractor’s fault.
Certificate showing the payments have been made to Team Members by the Contractor as
per the prevailing minimum wages act.

The Penalty imposed on account of various reasons / Slippages in accordance with the
conditions stipulated in this document may go up to 50% of Six-Monthly billed amount for
the billing period. In case an agency is repeatedly touching the maximum level of penalty
in consecutive billing periods, it will be treated as defaulter and contract terminated (The
idea is to discharge the work in accordance with the contract efficiently rather than having
major lapses and keep paying penalty repeatedly).

The last and final bill should be submitted for payments within one month of expiry of the
contract.

Labour cess @ 1 % shall be deducted from Bills.
Price Variation: Price Variation will not be allowed during the currency of contract

Deleted.

Deleted.

CERTIFICATE FOR CENVAT BENEFITS ON BILLS

a) The purchaser will not be responsible for payment of taxes and duties paid by the
supplier under misapprehensions of law or misclassification and in such cases
even if the suppliers bill contain an element of tax or duty which is not payable by
the purchaser, such payment would be disallowed.

b) The claim for Excise Duty, if any, on each bill should be supported by the
following certificates:-
i) Certified that the amount of ........ claimed as Excise Duty in this bill is in

accordance with the provision of the rules in all respects and the same has

been actually paid to the excise authorities in respect of the stores covered by
the bills.
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ii) Quarterly certificate to the effect that no refund of Excise Duty already
reimbursed against this contract has been obtained during the quarter ending.
In the event of any such refund being obtained by the seller, the same should
be passed on to the purchaser.

iii) Certificate: - The tenderers will have to give the following certificates in their
offer:-

‘We hereby declare that in quoting the above price, we have taken into effect,
the full effect of the duty set-off on *Central excise and counter veiling duties'
available under the existing scheme. We further agree to pass on such
additional duties and set off as may become available in future in respect of all
the inputs used for the manufacture of the final product, on the date of the
supply under scheme, by way of reduction in price and advise the purchaser
accordingly.”

iv) Payment of excise duty will be released only after submission of excisable
invoice to RailTel for availing CENVAT credit.

DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

(i) All costs, damages or expenses, which RailTel may have been paid or incurred which
under the provisions of contract are Contractor's obligations  will be deducted by
RailTel from progress payment Bills/Invoice of Contractor, as and when it is
understood that such an expense has been incurred or paid for.

(ii) All such claims of RailTel shall, however, be duly supported by appropriate and
certified vouchers, receipts or explanations as are available to enable the Contractor to
identify such claims.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income Tax
as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any
liability for the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in
force shall be made from the Contractor/Sub-Contractor and the amount so deducted may
be credited to the Central Government.

Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales
Tax on Works Contract, the same will be deducted and remitted to the concerned
authority.

Deleted.

INSURANCE

The Contractor shall take out and keep in force a policy or policies of insurance against all
liabilities of the Contractor or the Purchaser at common law or under any statute in respect

of accidents to persons who shall be employed by the contractor in or about the site for the
purpose of carrying out the works on the site. The Contractor shall also take out and keep
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in force a policy or policies of Insurance against all recognized risks to their offices and
depots. Such insurance shall in all respects be to the approval of the Purchaser and if he so
requires in his name.

Deleted.

FORCE MAJEURE CLAUSE

Refer para 4.11 of chapter -4.

Ref para 4.17 of chapter-4.

SETTLEMENT OF DISPUTE AND ARBITRATION

()

()

©)

Right of RailTel to determine the contract: - The RailTel shall be entitled to
determine and terminate the contract at any time should, in the RailTel's opinion, the
cessation of work becomes necessary owing to paucity of funds or from any other
cause whatever, in which case the value of approved materials at site and of work
done to date by the Contractor will be paid for in full at the rate specified in the
contract. Notice in writing from the RailTel of such determination and the reasons
therefore shall be conclusive evidence thereof.

Payment on determination of contract: - Should the contract be determined under
sub Para 5.49(1) of tender document of this clause and the Contractor claims payment
for expenditure incurred by him in the expectation of completing the whole of the
work, the RailTel shall admit and consider such claims as are deemed reasonable and
are supported by vouchers to the satisfaction of the Engineer. The RailTel's decision
on the necessity and propriety of such expenditure shall be final and conclusive.

The Contractor shall have no claim to any payment of compensation or otherwise
.Howsoever on account of any profit or advantage which he might have derived from
the execution of the work in full but which he did not derive in consequence of
determination of contract.

*khkkhkkkkkhkkhkkkkkhkiikkkkk
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CHAPTER -6

FORMS

OF

TENDER
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CHAPTER -6
FORMS OF TENDER

Form No. 1 : Offer Letter
Form No. 2 ; Qualifying Criteria / User’s Certificate
Form No. 3 : Agreement

Proforma for Performance Guarantee Bond
Form No. 4 .

Deposit
Form No. 5 : Statement of Deviations
Form No. 6 Standing Indemnity Bond for on Accounts

' Payments and Stores Supplied by RailTel

Form No. 7 . System performance guarantee.
Form No. 8 : List of staff/ Organization/ T&P
Form No. 9 : Works in hand

Acknowledgement of receipt of materials from
Form No. 10 RailTel
Form No. 11 ; Extension of period of completion of work
Form No. 12 : Not used
Form No. 13 : Qualification Experience
Form No. 14 : RTGS format
Form No. 15 : Affidavit
Form No.16 : Tax Breakup Format
Form No. 17 : Certificate by Tenderer
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FORM —I

OFFER LETTER

To

Executive Director,

RailTel Corporation of India Limited
Western Region

Mumbai.

Sub: - "Annual Maintenance Contract for Preventive maintenance and fault rectification of
MW/UHF Towers in 3 Territories of Western Region of RailTel for Two years extendable by one
year on same terms & conditions'* for a period of two years.

Ref: Tender Notice No. RailTel /Tender/OT/ WR/MUMBAI/2018-19/28 Dt 12.02.201

I/We the undersigned hereby offer to execute the agreement for the above work within seven days
from the date of issue of letter of acceptance of the tender in strict compliance within the
provision detailed in the tender paper attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for
acceptance for and during the period of 120 (Hundred And Twenty) days from the date of
opening of the tender.

I/We fully understand the terms and conditions as contained in the tender paper and we agree that
the same shall apply to my/our tender and 1/We shall be bound by them.

Earnest money deposit of EMD: Rs. drawn in favor of RailTel Corporation of India Ltd., payable
atMumbai ...........................

The full value of the earnest money shall be forfeited without prejudice to any other right or
remedies if: -

I/We do not execute the contract document within 7 days after the receipt of notice by the RailTel
Corporation that such documents are ready.

I/We do not commence work within 7 days from the date of issue of letter of acceptance.
Until a formal agreement is prepared and executed, acceptance of this offer letter shall constitute a
binding contract between us subject to modification as may be mutually agreed to between us and

indicated in the letter of acceptance of my/our offer.
| enclosed herewith the following documents in support of my credential:-
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1. Demand draft/Pay Order No................... ,dated............... issued by............ for
RS.oi (RS. i, only) as earnest
money

2. Name and Qualification of supervisor, Technician and Mast riggers.

3. List of the Equipments, Make, and Model No in working condition required for each site
as per scope of work

Description Quantity | Make | Model no

Thedolite

Binoculars

Tool kit

Magnetic compass military grade

Torque wrench set as per krudos

S

Nylon rope pulley

4. No of support staff, which will be kept for maintenance : . ........................
5. Details of the Telephone, internet connections available : .........................

Shortcomings in the above, if any, will be made good and section wise full details shall be
furnished for each section to be awarded, before award of the contract by RailTel.

Yours Sincerely,

Signature of the Tenderer
Seal of the Tenderer

Place: -

Date: -

Witnessed by: -

1. Signature: 2. Signature: -
Name: Name: -
Address: Address: -
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Name of the Firm

Contract No. & date

Scope of Work

Contract Amount (in Indian Rupees)
Completion Period as per contract
Data of Commencement

Actual date of Successful Completion

Dated:
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QUALIFYING CRITERIA

User’s CERTIFICATE
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Name:
Designation:

Signature of the User with
Company Seal
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FORM -3
AGREEMENT

An AGREEMENT made this day of Year, between

RailTel Corporation of India Limited, having its registered office at 6™ Floor 111 ™ Block, Delhi
Technology Park, Shastri Park, Delhi-110053 and regional office at RailTel Corporation of India Ltd,
Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013., acting in
the premises through General Manager or his successor of M/s.

RailTel Corporation of India Limited, Mumbai (hereinafter referred to as ¢ RailTel’) of one part and M/s

.(Name and Full Address of Firm (Registered and regional

office address) (hereinafter referred to as ‘contractor’) of the other part.

Whereas in response to a call for Tender for Name

of Work] as per Tender papers at Annexure *B’ hereto the Contractor has submitted a Tender hereto and
whereas the said Tender of the Contractor has been accepted

for

[ Name of Work]
as per copy of Letter of Acceptance No. dated of Tender No.

dated (Tender Notice date) complete with enclosures at the

accepted rates and agreed deviations from Tender Papers as per Annexure-A hereto and at an estimated

contract value of Rs. (Rupees Only).

Now this agreement witnesses that in consideration of the premises and the payment to be made by the
Purchaser to the Contractor provided for herein below the Contractor shall supply all equipment and
materials and execute and perform all works for which the said Tender of the Contractor has been accepted
strictly according to the various provisions in Annexure ‘A’ and ‘B’ hereto and upon such supply, execute
and performance to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the

rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.

76



No. RailTel /Tender/OT/WR/MUMBAI/2018-19/28

In the witness where of the parties have hereunto set and subscribed their respective hands and/or seals day
and year respectively mentioned against their respective signatures.

Signed and delivered at by
Shri for and on behalf of M/s.

The contractor within named in the presence of:

1. Signatures
Date
Name in Block Capitals
Address

2. Signatures
Date
Name in Block Capitals
Address

Signed and delivered at for and on behalf of RailTel by Shri
(Director / Projects or his successor) in the presence of:-

1. Signatures
Date
Name in Block Capitals

2. Signature

Date
Name in Block Capitals

Annexure ‘A’ : Copy of Letter of Acceptance
Annexure ’B’ : Tender Document
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Form -4

Guarantee Bond for Performance Guarantee
(On Stamp Paper of requisite value)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, registered office at 6™ Floor 111 "
Block, Delhi Technology Park, Shastri Park, Delhi-110053 and regional office at RailTel
Corporation of India Ltd, Mahalaxmi Railway Microwave Compound, Senapati Bapat Marg,
Mahalaxmi- Mumbai- 400 013 (hereinafter called “the RailTel”) having agreed to exempt
............................................................................ (Name and address of the
Company/Contractor both Registered and Regional office address) (hereinafter called “ the said
Contractor(s)”) from the demand, under the terms and conditions of an L.O.A

NO Dated.......c.oovviiiiiii, [L.O.A Date] made
[T AT 1 D and RailTel Corporation of India Limited,
1 )

[Name of Work/Supply of Materials] (hereinafter called “ the said Agreement”) of Performance
Guarantee for the due fulfillment by the said contractor’s) of the terms and conditions contained in

the said Agreement, or production of a Bank Guarantee for Rs........................ Rs. oveiiiiinis
Only). We, o (indicate the name of the Bank and full address with
contact number) hereinafter referred to as “ the Bank”) at the request of.
M/Sueiiiaei Contractor(s) do hereby undertake to pay the RailTel an amount not
exceeding Rs. ................ Against any loss or damage caused to or suffered or would be caused to

or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or
conditions contained in the said Agreement.

I, i Bank (indicate the name of the Bank
and full address with contact number) do hereby undertake to pay the amount due and payable under
this Guarantee without any demur, merely on demand from the RailTel stating that the amount is
claimed is due by way of loss or damage caused to or would be caused to or suffered by the RailTel
by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said
Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs. oo

We, Bank (indicate the name of the Bank and full address
with contact number) undertake to pay to the RailTel any money so demanded notwithstanding any
dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings pending before
any court or Tribunal relating thereto our liability under this present being, absolute and unequivocal.

The Payment so made by us under this Bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment.

W, Bank (indicate the name of the Bank and full address
with contact number) further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Agreement and that it shall
continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement have
been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said Contractor(s)
and accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is made on
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us in writing on or before the ................... We shall be discharged from all
liability under this Guarantee thereafter.

We, o (indicate the name of the Bank and full address with contact
number) further agree with the RailTel that the RailTel shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the Agreement or to extend time of to postpone for any time or from time to time any of
the powers exercisable by the RailTel against the said contractor(s) and to forbear or enforce any of
the terms and conditions relating to the said Agreement and we shall not be relieved from our liability
by reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s) Supplier(s).

W, (indicate the name of Bank and full address with
contact number) lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of the RailTel in writing.

Notwithstanding anything contained herein,

1. Our liability under the Bank guarantee shall not exceed Rs. ........... (In Rupees)
2. This Bank Guarantee shall be valid upto .................. and
3. We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee only

and only if you serve upon is a written claims or demand or before ............. (date of expiry
of guarantee)

Dated the day of
L P
(Indicate the name of the Bank)

Witness:

1.

2.

Signature
Name
Signature

Name
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Statement of Deviations

PROFORMA FOR STATEMENT OF DEVIATIONS

FORM -5

The following are the particulars of deviations from requirement of the Instructions to Tenderers

and Conditions of Tendering , Preamble and Special conditions of Contract.
Instructions to Tenderers and Conditions of Tendering

Clause Deviation Remarks
(Including Justification)

Preamble

Clause Deviation Remarks
(Including Justification)

Special conditions of Contract.

Clause Deviation Remarks
(Including Justification)

The following are the particulars of deviations from requirement of

the technical specifications.

Annexure Clause Deviation Remarks
(Including Justification)

Where there is no deviation, the statement should be returned duly signed with an endorsement
indicated no deviations.

SIGNATURE AND SEAL OF THE
MANUFACTURER / TENDERER
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FORM -6
STANDING INDEMNITY BOND
(For on Account Payments and Stores supplied by RailTel)
(On Stamp paper of Requisite Value)
We, M/s hereby undertake that we hold at our Stores Depot/s
at for and on behalf of RailTel Corporation of India Limited in the

premises through General Manager or his successor hereinafter referred to as “the Purchaser” all
materials for which ‘On Account’ payments have been made to us against the Contract for --------------
vide letter of Acceptance of Tender No. and the materials handed over to
us by the Purchaser for all purpose of execution of the said Contract, until such time the materials are
duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against all risk till
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said
materials while in our possession and against disposal of surplus materials. The said materials shall at
all times be open to inspection by any engineer authorized by the Director / Projects (whose address
will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and
refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices
included in the Contract (as applicable) and also compensation for such loss or damage, if any, along
with the amount to be refunded without prejudice to any other remedies available to his by deduction
from any sum due or any sum which at any time hereafter becomes due to us under the said or any
other Contract.

Dated this day of

for and on behalf of
M/s (Contractor)

Signature of witness
Name and witness in Block letters

Address
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FORM -7
PARA 20.2 / Section-11 Chapter —I

SYSTEM PERFORMANCE GUARANTEE
PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE

To

The Executive Director /RCIL,

Mumbai

L W hereby guarantee that the design on
the basis of which we have submitted our tender no. ..............c.ooooiiiiiiiiin.n. has been carefully

made to conform to the end objectives in the tender documents and to technical specification therein. We
further guarantee that in the event of the performance of the system, when installed, not complying with
the end objectives or with the specifications contained in the tender documents, we shall provide further
inputs to enable the RailTel to realize the end objectives contained in these documents without any
additional payment for any additional equipment which may be required in this regard. We further
guarantee that all the expenses for providing the additional inputs under the System Guarantee will be
borne by us. We further guarantee that these additional inputs will be provided by us to make the system
workable within 1 months from the date on which this guarantee is invoked by the Purchaser. The
guarantee is valid for a period of one year from the date of commissioning of the system.

(Signature of Firm’s Authorized Officer)
Seal

Signature of witness:
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FORM -8

LIST OF STAFF/ ORGANISATION /T&P AVAIABLE

S.N.

Staff / Organisation available

S.N.

T & P Available
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FORM -9
LIST OF WORKS IN HAND
S.N. | Name of Work Name of Value of Current status | Payment
Organisation, work as per of work Received
who awarded Contract (Rs.) in this contract
the
contract
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FORM -10
ACKNOWLEDGMENT
FOR RECEIVING MATERIALS FROM RAILTEL
Station:
Date:

Sub: Receipt of Material from RailTel

It is hereby acknowledged that the following materials have been received in full and good

condition by me on at for the work under the
Agreementno. ...........eceeeveniinnnnn dated ...l
SI. No. Description of Material Quantity Remarks

(Meter/No.) if any

Witnessed by:

(Signature of Engineer’s (Signature of Contractor
Representative with or Contractor’s
Designation) Representative)
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FORM - 11
EXTENSION OF PERIOD OF COMPLETION OF WORK
ON CONTRACTOR’S ACCOUNT

No. Date:
To,
Sub: (i) (Name of Work)

(ii) Acceptance Letter No.

(iii) Undertaking / Agreement No.
Ref: ... (Quote specific application of the Contractor for extension to date, if received).

Dear Sir,

The stipulated date for completion of the work mentioned above is
.................................... from the progress made so far and the present rate of progress, it is unlikely
that the work will be completed by the above date ( or However, the work was not completed on this date)

Expecting that you may be able to complete the work if some time is given the General Manager
RailTel Corporation of India Limited, Mumbai although not bound to do so, hereby extends the time for
completion from ......... to .

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof
(rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract value of the
works as a recovery for delay in the completion of the work after the expiry of (1) ............. will be
recovered from as mentioned in para 35 chapter 11, section Il of the special conditions of contract for the
extended period notwithstanding the grant of this extension. You may proceed with the work accordingly.

The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions or, in
the event of your failure after accepting or acting up to this extension to complete the work by (2)
.......................... here mention the extended date), further action will be taken in terms of relevant para
of special conditions of contract.

Yours faithfully,
for & on behalf of RailTel Corporation of India Limited
Note:
1. Give here the stipulated date for completion without any penalty fixed earlier.
2. Here mention the extended date.
Sub: (i) ( Name of Work)
(i) Acceptance Letter No.

86



No. RailTel /Tender/OT/WR/MUMBAI/2018-19/28

FORM - 13

QUALIFICATION EXPERIENCE

Details of works executed and under execution during the last 5 years should be furnished in the
following format.

Sr.No. Name of Party’s Total Year of Year of Remarks
Project and Address value completion completion
description of whom of contract and and
of work. the work (in Indian schedule actual

was done Rupees) period of period of
execution execution

(inmonths)  (in months)

Note: A certificate from the organization , for which the work was executed, should preferably be
executed to indicate that the contract was satisfactorily performed.

Signature and Seal of the
Manufacturer / contractor
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Form No. 14
The Dy. General Manager (Finance)
RailTel Corporation of India Ltd. (Regional Office)
Western Railway Microwave Complex,
Senapati Bapat Marg,
Mahalaxmi, Mumbai — 400 013.

Sub. :Option for Payment through RTGS/NEFT
Sir,
You are requested to remit the payment due to us through RTGS/NEFT into our Current Account.
The detail required duly verified by our bank for Online payment is provided here under for needful
please.

DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT

1. | Beneficiary Name :

2. | Beneficiary
Address :

PAN No.

GSTIN (list)

Bank A/c No. :

Name of Bank :

N|o gk |w

Bank Branch
Address:

8. | Branch Id Code :

9. | Current Account No.

10. | RTGS / IFSC Code :

11. | NEFT/IFSC Code :

12. | MICR no.

| do hereby declare that the particulars given above are correct and complete. If the transaction is
delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be
held responsible. Further, | undertake that till we request a change, paying authority may kindly
continue to make the payments in our account as per above detail.

1 Verified above Bank Particulars
for Online payments

Authorized Signatory Bank’s Authorized
Signatory

88



No. RailTel /Tender/OT/ WR/MUMBAI/2018-19/28

Form : 15
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE TENDER DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of
Rs. 100/-. The paper has to be in the name of the tenderer)**

L e (Name and  designation)*"  appointed as the
attorney/authorized signatory of the tenderer (including its constituents),

M/s (hereinafter called the tenderer) for the purpose of the
Tender documents for the work of as per the tender No.
of ( RCIL), do hereby solemnly affirm and state on

the behalf of the tenderer including its constituents as under:

1. I/we the tenderer (s), am/are signing this document after carefully reading the
contents.

2. |I/we the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. I/we hereby declare that I/we have downloaded/purchased the tender documents
from RailTel website www.railtelindia.com. |/we have verified the content of the
document from the website and there is no addition, no deletion or no alternation in
the content of the Tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the
master copy available with the RailTel Administration shall be final and binding upon
me/us.

4. |/we declare and certify that |/we have not made any misleading or false
representation in the forms, statements and attachments in proof of the qualification
requirements

5. I/we also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.

6. |/we declare that the information and documents submitted along with the tender by
me/us are correct and |I/we are fully responsible for the correctness of the information
and documents, submitted by us.

7. |/we undersigned that if the certificates regarding eligibility criteria submitted by us are
found to be forged/false or incorrect at any time during process for evaluation of
tenders, it shall lead to forfeiture of the tender EMD besides banning of business for
five years on entire RCIL. Further, |/we (name of the tenderer) **
and all my/our constituents understand that my/our offer shall be summarily rejected.
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8. I/we also understand that if the certificates submitted by us are found to be
false/forged or incorrect at any time after the award of the contract, it will read to
termination of the contract, along with forfeiture of EMD/SD and performance

guarantee besides any other action provided in the contract including banning of
business for five years on entire RCIL .

DEPONENT

SEAL AND SIGNAURE OF THE TENDERER

VERIFICATION
I/we above named tender do hereby solemnly affirm and verify that the contents of
my/our above affidavit are true and correct. Nothing has been concealed and no part of it
is false.
DEPONENT
SEAL AND SIGNAURE OF THE TENDERER

Place:
Dated:
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Form 16
TAX BREAK UP
S.N. | Item Unit Quantity | Base GST % | Any Unit Total
description price other price Cost
Rs. Tax % | including | Rs

Tax

TIN No.
PAN No.
GST No.

Signature and Seal of tenderer
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Form - 17

Certificate by tenderer

| /we certify that |/ we are not debarred/work terminated by RailTel from participating in
any tender in RailTel.

Signature and Seal of tenderer
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CHAPTER 7

INSTRUCTIONS

AND

TECHNICAL SPECIFICATION
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CHAPTER -7
INTRODUCTION

7.1.0 RailTel is responsible for leasing out bandwidth on commercial basis to Railways and external
agencies over RailTel's own telecom network. For the same, RailTel has obtained Category Il
IP1, IP2, NLD and ISP licenses in the Telecom Sector.

7.1.1 RailTel has over 63,000 Km length of OFC route commissioned along with Railway track and an
integrated dedicated telecom network is in operation out of which RailTel Western Region has
6,000 kms. of route.

7.1.2 10 Mtr to 100 Mtr self or guy supported towers are available along the route at an approximate 40
to 70 KM hop length. The towers are provided with railways antenna by default as well as
GSM/MW antenna for LMC or co location of RailTel's subscribers. However contractor has to
accept the site on as-is-where-is-basis.

7.1.3  To maintain high availability of services along its telecom networks, RailTel intends to engage
agencies for maintaining the MW/UHF towers, details are given in Annexure -1.

7.1.4 Engineer-in-charge (EIC) shall mean respective Territory Manager (GM/JGM/DGM) of RailTel
in charge of works and shall include the executives of RailTel. He is responsible for ensuring that
all field works covered by the contract are carried out in accordance with approved design,
drawings and specifications and conditions of contract as agreed to.

7.2 JURISDICTION:

The jurisdiction of maintenance of Towers covers the RailTel's OFC routes along the Railway
track and away from Railway track & Having approx.95 nos. towers spanning over Western
Railway,West Central,South East Central & Central Railway.

7.3 DESCRIPTION OF WORK:

7.3.1 RailTel Intends to award a contract to reputed contractors who are financially and technically
meeting the eligibility criteria to undertake various activities required maintaining & ensuring
health of microwave towers in physical layer for different hops /stations along the OFC route.

7.3.2. The contractor shall be responsible for total health of tower and maintaining the all concern
parameters w. r. t. meet RDSO /Railways/RailTel standards

7.3.3 The contractor shall carry out additional works e.g. wiring of aviation light, earthing arrangements
of tower, etc.all works included in the contract. No separate payment shall be made for carrying out
these works.

7.3.4 The contractor has to deploy sufficient no of teams to take care of regular maintenance schedule and
avoid delay in transit time to reach site in case of emergency. The persons deployed at various
locations shall be communicated to EIC with Telephone number and address.

7.3 SCOPE AND SCHEDULE OF WORK:
The tower maintenance work shall consist of fault tracing and checking of the below listed and
other possible causes of fault, dismounting (if required) of the faulty part and mounting of the
repaired/new part/equipment. If dismounting is not necessary, rectification of the fault at its
mounted position shall be done. All the tower maintenance works shall require climbing the tower
for fault location/rectification. Operative and preventive maintenance of Telecom towers at
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different locations in India covering all telecom towers through a pool of qualified and trained
workforce who are responsible for routine mechanical checkup, damage control of electrical and
electronics equipments, working under fixed response time and safety as per IS: 7205.

The detailed scope of work is as follows:

SNO

ITEM/Periodicity

WORK INVOLVED

1

Tower lights,
(every Month)

Checking of tower lights, dismounting if faulty and mounting the
repaired/new bulbs, holders, Tower Lighting Upgrades/repairs.

Visual Inspection (every
three Months)

Visual inspection of the tower shall be carried out every three
months and should cover the following aspects.

i)  Tilt of the tower and settlement of foundation if any

ii) Buckling/distortion of members, if any

iii) Corrosion

iv) Condition of foundations.

v)  Condition of connections, looseness of bolts

If any tilt, serious corrosion, settlement of foundations or any other
defects, likely to endanger the safety or function of tower is
noticed, immediate remedial action shall be taken. If the tilt of the
tower exceeds 1/120, immediate actions shall be taken to arrest
further tilt and carry out rectification.

Feeder & Power Cable
between RR station and
Tower (every Six Months)

Checking cables and couplings for breakage, loose fittings, other
faults and replacing/rectification the same

Antenna
(every Six Months)

Checking for any possible antenna faults, dismounting if faulty and
mounting the repaired/new antenna.

Tower nut/bolts & Other
associated works.
(Every Six Months)

Checking of correct torque of nut bolts & replacing if any faulty.
Checking tower nuts, bolts etc and replacing rusted/tightening any
loose ones.. Suitable record of tightening of bolts will be kept.
Bolts and nuts shall be tightened by using the part turn method.
Nuts may be tightened using a calibrated wrench so that the proof
load of the bolt specified in IS 1367 is achieved.” Snug tight is
defined as the tightness attained by a few impacts of an impact
wrench of the full effort of a man using an ordinary spud wrench.
Following this initial operation, bolts shall be placed in remaining
holes in the connection and brought to snug tight position.”
Members of components, which are dented, bent or twisted, shall
be replaced. If any defect of deficiency in the member comes to
notice, the same shall be rectified. Aged items shall be replaced.
The shear, bearing& tension strength shall be in accordance with
IS:800.The bolts nuts shall be procured from reputed
manufacturers by contractor/contracting firm. Work shall include
but not limited to tracing the faults location and cause of fault(if
not one of the above) and rectification the same

Earthing System
(every Six Months)

Check condition of earthing & Complete tower earthing inspection
with report showing all Meggar measurement. Ensuring the proper
earthing and earth resistance and it should be less than one Ohm,
corrective action taken and rectification the same. In case it
exceeds two ohms the same should be reduced by providing
additional earth electrodes.
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Verticality Check & level
of top of foundations
(every six month )

Verticality of the tower shall be checked every six months and
corrective action taken and rectification of the same.

The tower shall be vertical all the time and no straining shall be
permitted to achieve this. The erection tolerance of vertically shall
be within 25mm every 9100mm, subject to over all verticality of
tower with in 50 mm, corrective action shall be taken to achieve
the same.

If it is found that the deviation from straightness of the member of
length 'L' exceeds .001 L or 10 mm whichever is less or the
member is otherwise distorted, temporary member shall be inserted
to relieve the distressed member and complete the rectification.
The top horizontal member of tower on all the four faces should
have center clearly visibly marked for easy check of verticality.
The successful contractor/contracting firm will have to satisfy the
RailTel that verticality of tower is maintained within 50 mm of full
height of tower at site on two adjacent faces. The maximum
deflection of the axis of tower shall not be more than 1/100 from
vertical at various levels including top, under maximum wind and
other critical loading conditions.

Painting/Galvanizing
finishing

(Once in the contract
period of 2 years, but 50%
within first six months of
2" year and remaining
50% within  next six
months 2" year after issue
of LOA)

The paints used in painting shall be in accordance with 1S-2074/62.
Before applying coats of paint, surface shall be given a coat of
'Pickling agent' so as to avoid the flaking of painting.

The painting shall be done carefully so that all corners and crevices
of the mast received the paint and no base surface is left exposed
anywhere. Special care is to be taken in applying paint at the place
where galvanized coating has got removed.

No driers such as Litharge or Turpentine are to be used. The
practice of mixing kerosene oil with paint is strictly forbidden.
Paints shall be synthetic enamel of the best quality and
anticorrosive and withstand exposures to outside conditions. They
should be of standard quality equivalent to synthetic enamel paint.
Painting should be as per the standard scheme of painting (in
ORANGE and WHITE bands)

Protection Against
Lightening, ( Every Six
Month)

Regular checking of complete system of lightening protection in
accordance of 1S-2309-1969 including earthing based on the
specific resistivity of the soil and sub-soil water level. The
lightening protective system shall work properly.

10

Cleaning
Month)

(Every  Six

Dust, grease and rust on galvanized tower members namely angles,
tees, plates railing, ladders, racks etc. shall be removed by wire
brushing and cleaned with a piece of cloth. This also includes the
removing of vegetations if any and providing approach to tower

DOCUMENTS TO BE MAINTAINED: Results of inspections and work carried out shall be recorded
systematically in microwave tower inspection register, as per (A), (B), (C), (D), (E), (F), (G), (H), (), (),
and (K) formats. Two hard copies and one soft copy of complete documents, along with the installation
details, in shall be provided by the contractor.
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7.5 Tower Registers

A. GENERAL
1. Location of tower
2. Section
3. Height of tower
4. Site plan number
5. Drawing number of tower
6. Drawing number of foundation
7. Bench mark
8. Completion date of foundation
9. Completion date of tower (erection)
10. Date of Inspection/Maintenance

B TOWER LIGHTS (every Months)

S.No. Date (.)f Condltlo_n B Work done Remarks if any
Inspection Tower Lights
C VISUAL INSPECTIONS (once in three Months)
Date of Tilt of the Buckling o_f _ Condition Condition of Nuts &
. ) members, if Corrosion of Bolts
inspection. tower i
any. foundation

D FEEDER AND POWER CABLES BETWEEN RR STATION AND TOWER (EVERY SIX
MONTHS)

Date of Condition of Condition of

inspection Cables Couplings Work done Remarks if any

E BOLTS INSPECTION AND MAINTENANCE (once in six months)

No. of No. of No. of No. of nuts &
Date of Panel Member | Joint ' bolts found | bolts found | washers found
. . bolts . .
inspection No. No. No. provided loose and | missing & missing and

tightened replaced replaced

F EARTHING OF SYSTEM (Every Six Months, Specifically before and after monsoon)

Megger Condition of Work Done
Date of Panel No./ Eathing Reading/ Earthing/
inspection | Earthing No. No. ea_rthing electrodes
resistance
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G VERTICALITY OF TOWER (once in six month)

Date of

Deviation from vertical

inspection

Along side 1-2

Along Side 2-3

Top 3/4

Mid point

1/4 Top

Y Mid point

Ya

H DISTORTION OF MEMBERS/GUSSETS (once in six months.)

Date of
inspection

Panel No.

Member/J
oint No.

Length

Deviation from
straightness

Action taken

I PAINTING/GALVANISHING (Once in the contract period)

Date of

inspection

General

Members requiring attention

condition

Panel

Member No.

Extent of
corrosion

Action taken

JPROTECTION AGAINST LIGHTENING (once in six month)

Date of Condition of Specific
X Lightening Receptivity of | Work done Remarks if any
Inspection - .
Foundation Soil
K_CLEANING (once in six month)
Date of Inspection Condition of Towers | Work Done Remarks if any

The acceptance of any part or items shall in no way relieve contractor / tenderer of any part of his
responsibility for meeting all the requirement of the specification of the tower. The routine
maintenance work shall be carried out once in a months at all the locations. In case of emergency
maintenance work, the contractor shall make available sufficient manpower for ensuring proper
rectification of the fault within one day of intimation to the contractor.

7.6 The contractor/contracting firm shall jointly inspect with RailTel Staff/officers as per
instructions & Guidelines below:

7.6.1 VISUAL INSPECTIONS OF MW/UHF TOWERS BY MICROWAVE/RAILTEL STAFF
AND CONTRACTOR/CONTRACTONING FIRM.

7.6.1.1 Microwave Station/RailTel staff will carry out visual inspection of the tower every six months
with the contractor/contracting firm and record their observations in the visual inspection register
jointly. Microwave/RailTel officials would advise promptly to the contractor/contracting firm, if
any immediate remedial action is called for.

98




No. RailTel /Tender/OT/WR/MUMBAI/2018-19/28

7.6.1.2 Levels of the nominated points on top of foundation for all towers shall be recorded at least once
annually jointly with contractor/contracting firm.

7.6.2 INSPECTION OF MW/UHF TOWERS BY THE ASSTT. MANAGER/RAILTEL WITH
CONTRACTOR/CONTRACTING FIRM

7.6.2.1 The inspection and maintenance of microwave towers shall be done in accordance with the
provision in chapter XXI1I-Inspection and maintenance of buildings and structures other than
bridges of the Indian Railways Way and Works manual.

7.6..2.2  Visual inspection of all towers shall be carried out the contractor/contracting firm should cover
the following aspects: -

Tilt of the tower and settlement of foundation if any;
Buckling/distortion of members, if any;

Corrosion;

Condition of foundations;

Condition of connections, looseness of bolts

Binoculars may be used for this purpose by the contractor.

7.6.2.3 Bolts and nuts in all towers shall be checked once every six months before and after rainy season
& as and when required. Results of inspection by the Asstt. Manager with Contracting
firm/contractor shall be submitted to Sr. Manager, RailTel annually.

7.6.2 All MW/UHF towers shall be jointly inspected with contractor/contracting firm in details
twice in every year on programme basis as per the scope of work. This inspection should
cover the following aspects in addition to those stated above.

Checking distortion of members using piano wire and scale, if necessary
Checking of corrosion.

Checking of Feeder and Power Cables between RR Station and tower
Checking of earthing and its meggaring

Verticality check and level of top of foundations

Condition of Painting/Galvanizing and its finishing

Checking of protection against lighting

Cleaning of towers

S@ o a0 o

Results of inspections shall be recorded systematically in the microwave tower inspection
register. This register shall be submitted to TM/RailTel annually with contractor/contracting
firm report.

7.6.3 INSPECTION OF MW/UHF TOWERS BY MANGER/SR. MANAGER, RAILTEL.
Visual inspection of the tower shall be carried jointly with contractor/contracting firm once a year,
detailed inspection of at least 25% of the towers by the Asstt. Manager, RailTel shall be carried out
under the supervision of Manager/Sr. Manager, RailTel and with contractor/contracting firm.

7.6.5 INSPECTION OF MICROWAVE TOWERS BY MANAGER/RailTel

Visual inspection of all towers shall be carried out jointly with contractor/contracting firm along
with Asstt. Manager, RailTel once in two years time i.e all the towers will be visually inspected
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during the period. He shall also satisfy himself, by such checks as necessary, of the quality of
detailed inspections carried out by the Asstt. Manager, and will ensure that remedial actions if
required have been taken by the contractor/contracting firm.

ADDITIONAL & ALTERATIONS TO THE ANTENNA OR MOUNTING
ARRANGEMENTS BY THE CONTRACTOR/CONTRACTING FIRM

Additions or alterations to the antenna or their mounting arrangements, after their initial erection
and commissioning, shall have the prior approval of ED, RailTel.

PERMISSIBLE TILT

If settlement of foundation is noted and thereby the tilt of the tower is such that the vertical
through the centre of gravity falls at a point on the base at a distance from the centre of more
than 10% of the base width, the tower shall be kept under close observation and safety
precautions also taken by contracting firm and RailTel.

If the tilt of the tower exceeds 1/200, immediate action should be taken by the contracting firm to
arrest further tilt and carry out rectification.

If it is found that the deviation from straightness of a member of length 'L' exceeds .001 xL or 10
mm whichever is less, or the member is otherwise distorted, temporary members shall be inserted
to relieve the distressed member and complete the rectification by the contracting firm as
considered necessary by the ED/RailTel.

Instructions for Tower Painting
Painting process consists of:-

Cleaning: The tower structure members namely angles, Tees, plates, ladders, racks etc are
galvanized. The dust, dirt, grease and rust should be removed by wire brushing and cleaned with
piece of cloth.

Application of the Wash or etch primer: After cleaning the tower members, a first coat of an Etch
primer has to be applied to the tower structure members. The Etch primers consist of polyvinal
butyral phospheric acid catalyst & Zink chromate base and are supplied separately. They should be
mixed before use as specified ratio of four parts base to one part catalyst or as specified by the
manufacturer. The primer is to be applied uniformly to get a very thin and almost invisible coat
and every part of the tower structure should be treated with this primer. The subsequent painting of
the zink chromate primer should be commenced within two hours of application of primer. The
etch primer once mixed should be used up early.

Painting: The first coat of paint should be applied carefully well brushed in to the surface,
corners,crevices,etc.Painting should be uniform and even. The second coat of paint should be
applied 48hrs after the application of the first coat. Care should be taken to see that painting is not
carried out at the highest time of day and air pockets should be avoided.

Orange and white bands(Day Marking):To confirm to civil aviation regulations the mast shall be
painted in alternate bands of international orange and international white terminating with orange
at top and the bottom. Height of the each band should be not exceed 6mtrs.and should not be less
than 0.5 Mtr. the correct shade for the international orange correspondence to ISI shade 592 as
given in the Indian Standard Institution publication, Indian Standard colors for ready mixed paint.
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Special Remarks :- The painting shall be done carefully so that all corners and crevices of the mast
received the paint and no base surface is left exposed anywhere. Special care is to be taken in
applying paint at the place where galvanized coating has got removed.

No drivers such as litharge or Turpentine are to be used. the practice of mixing kerosene oil with
paint is strictly forbidden.

Paints:- Paints should be synthetic enamel of the best quality and anti corrosive and with stand
exposure to outside conditions. They should be standard quality equivalent to synthetic enamel
paints of Shalimar or British paints or Asian paints.

Galvanizing, Painting & Metal losing.

All members and fasteners of tower structure should be galvanized. Galvanizing of memberens of
the tower shall be confirm to IS 4750 .Bolts and fasteners shall be galvanized in accordance with
IS 5358.Spring washers shall be galvanized in accordance with IS 1573.

Painting - If The Member is already galvanized, the surface shall be prepared by etch paint and a
primer of ready mixed red oxide with Zink chromate to IS 2074 may be applied. the painting of
MW tower including provision of the day marking according to civil aviation regulations has to be
done as per above.

*kikkkikkikkik
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CHAPTER 8
List of Addresses for Specification

Address from where specification copy can be purchased: The copy of IRS, RDSO, TEC and
BIS specification used in the tender documents can be purchased from following sources.

IRS Specification:
i) Manager Publications, Government of India
Civil Lines, New Delhi- 110054

i) Government of India Book Depot,
8 - S.K. Roy Road, Calcutta — 700001

RDSO Specification:
i) RDSO, Manak Nagar, Lucknow

DOT/TEC/ITD Specification :
i) Khurshid Lal Bhavan, Janpath, New Delhi- 110001

B.1.S. Specification:
i) Directorate General, Indian Standards Institution,
9- Bahadur Shah Zafar Marg, New Delhi -110002
i) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002
iii) 534- Sardar Vallabh Bhai Patel Raod, Mumbai.
iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072
V) Ahinsa Building (1* floor), SCO 82-83, Sector 27-C, Chandigarh- 160017
vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005.
vii) 117/418-B, Sarvoday Nagar, Kanpur — 208005
viii)  C.L.T. Campus, Adyar, Madras — 600020.

The specifications and drawings referred but not enclosed in the tender documents may
be seen in the RCIL’s office on any working day.

*kkhkhkhkhhhhkhkkkkkhkhkikiiiikx
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DETAILS OF TOWERS ON OFC ROUTE OF MUMBAI TERRITORY

ANNEXURE - |

Height of
. YEAR OF Type of
Sr No Location of Tower RAILWAY DIVISION ERRECTION MW/UHF Tower Tower
(mtrs.)
1 Mahalaxmi WR BCT 1974 MW 100 SS
2 Virar WR BCT 1974 MW 100 SS
3 Boisar WR BCT 1974 MW 100 SS
4 Asangaon CR BB 1999 MW 100 SS
5 Kurduwadi CR SUR 1976 MW 100 SS
6 Sholapur CR SUR 1976 MW 87 SS
7 Bhilad WR BCT 1974 MW 80 SS
8 Borivali WR BCT 1974 MW 70 SS
9 Malikpet CR SUR 1976 MW 70 SS
10 Daund CR SUR 1976 MW 65 SS
11 Madgaon KRCL KRCL 1995 UHF 60 SS
12 Vasco SWR HUBLI 1995 MW 60 SS
13 Navsari WR BCT 1998 MW 45 SS
14 Surat WR BCT 1974 MW 50 SS
15 Panvel CR BB 1990 UHF 50 SS
16 Uruli CR PUNE 1976 MW 50 SS
17 Bhigwan CR SUR 2005 MW 50 SS
18 Gholvad WR BCT 1974 MW 40 SS
19 Pangoli CR BB 1974 UHF 40 SS
20 Kalyan CR BB 1967 MW 40 SS
21 Pune CR PUNE 1976 MW 40 SS
22 Kalwa CR BB 1999 MW 35 SS
23 Sion CR Mumbai 2004 MTRC 35 SS
24 PEN CR BB 1990 UHF 30 SS
25 Gulberga CR SUR 1996 MW 22 SS
26 Ahmednagar CR SUR 1988 MW 22 SS
27 Valsad WR BCT 1974 MW 80 SS
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DETAILS OF TOWERS ON OFC ROUTE OF AHMEDABAD TERRITORY

Height of

. YEAR OF Type of
Sr No Location of Tower | RAILWAY DIVISION ERRECTION MW/UHF Tower 1Yopwer
(mtrs.)
1 Godhra WR BRC 1974 MW 100 SS
2 Dahod WR RTM 1998 MW 100 SS
3 Thandla Road WR RTM 1998 MW 100 SS
4 Bamnia WR RTM 1998 MW 100 SS
5 Ratlam WR RTM 1972 MW 100 SS
6 Chittaurgarh WR RTM 1990 UHF 100 SS
7 Partap Nagar WR BRC 1974 MW 90 SS
8 Uttarsanda WR BRC 1974 MW 90 SS
9 Ahmedabad WR ADI 1974 MW 80 SS
10 Nimach WR RTM 1990 UHF 75 GS
11 Maksi WR RTM 1980 MW 75 GS
12 Panoli WR BRC 1974 MW 70 SS
13 Kalol WR ADI 1994 MW 70 SS
14 Mehsana WR ADI 1984 MW 70 SS
15 Indore WR RTM 1983 MW 65 SS
16 Anand WR BRC 1998 MW 60 SS
17 Ujjain WR RTM 1980 UHF 60 SS
18 Palanpur WR ADI 1994 MW 50 SS
19 Siddhpur WR ADI 1994 MW 50 SS
20 Sehore WR RTM 1980 MW 50 GS
21 Sabarmati WR ADI 1982 MW 45 GS
22 Mehmadabad WR BRC MW 80 SS
23 Akodia WR RTM 1980 UHF 65 GS
24 MHOW WR RTM UHF 100 GS
25 Rajkot WR RJT 1982 UHF 45 SS
26 HAPA WR RJT 1982 UHF 70 GS
27 Surendernagar WR RJT 1982 UHF 70 GS
28 Robda WR BVP 1982 UHF 70 GS
29 Gondal WR BVP 1982 UHF 15 SS
30 Jetalsar WR BVP 1982 UHF 75 GS
31 Botad WR BVP 1982 UHF 75 GS
32 Bhavnagar WR BVP 1982 UHF 30 GS
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SCHEDULE OF REQUIREMENT-1 (Mumbai Territory)

Tovo{er Heights - Qty 100+ mts. Tower 80-99 mts Tower 60-79 mts Tower 40-59 mts Tower 20-39 mts Tower
Sr in Mtrs Periodi in2
N city Rate in Rate in Rate in Rate in Rate in
o Scope of Work (unit) yea Rs per Total Rs. Rs per Total Rs. Rs per Total Rs. Rs per Total Rs. Rs per Total Rs.
s Unit Unit Unit Unit Unit
Maintenance of Every
1 Tower Aviation 24 362.44 8698.56 298.37 7160.88 256.27 6150.48 191.29 4590.96 128.14 3075.36
Lights month
Visual
| [Inspectionas | Once3 | o | 5005 8698.56 895.11 7160.88 768.81 6150.48 573.87 4590.96 384.42 3075.36
per scope of month
work
Maintenance of Once in
3 Feeder & Power 6 4 4354.8 17419.2 3585.96 14343.84 3069.78 12279.12 2306.46 9225.84 1537.62 6150.48
cables month
Maintenance of Once in
4 6 4 4354.8 17419.2 3585.96 14343.84 3069.78 12279.12 2306.46 9225.84 1537.62 6150.48
RF Antenna
month
Maintenance of .
Tower Nut/Bolts Once in
5 6 4 4354.8 17419.2 3585.96 14343.84 3069.78 12279.12 2306.46 9225.84 1537.62 6150.48
etc. as per scope
month
of work
Maintenance of Once in
6 . 6 4 2174.64 8698.56 1790.22 7160.88 1537.62 6150.48 1147.74 4590.96 768.84 3075.36
Earthing System
month
Checking Tower
verticality and Once in
7 foundation as 6 4 4354.8 17419.2 3585.96 14343.84 3069.78 12279.12 2306.46 9225.84 1537.62 6150.48
per scope of month
work
Painting/
Galvanizing Once in
8 finishing of 24 1 17484.96 17484.96 14343.84 14343.84 12235.2 12235.2 9269.76 9269.76 6128.64 6128.64
Tower as per month
scope of work
Maintenance of | Oncein
9 Surge arrestor 6 4 2174.64 8698.56 1790.22 7160.88 1537.62 6150.48 1147.74 4590.96 768.84 3075.36
/protection month
Cleaning of Once in
10 Tower as per 6 4 2174.64 8698.56 1790.22 7160.88 1537.62 6150.48 1147.74 4590.96 768.84 3075.36
scope of work month
Total cost per Tower (excluding 130654.56 107523.60 92104.08 69127.92 46107.36
GST) Rs.
No. of Towers 5 3 5 9 5
Total (excluding GST) Rs. 653272.80 322570.80 460520.40 622151.28 230536.80
GST @ 18% 117589.10 58062.74 82893.67 111987.23 41496.62
Cost including GST 770861.90 380633.54 543414.07 734138.51 272033.42

Grand Total Rs. In figures
(including GST)

2701081.45 say 2701081 /-

Grand Total Rs. In words
(including GST)

Rupees Twenty Seven Lakhs One Thousand Eighty One Only)
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I/We submit our offer at a cost :-
(i) At par with total estimated cost

(1) R 90 (INFIQ) coveeeeecec e (in words) percent
below the total estimated cost.

((11) I — %0 (IN FIQ) cvveieeieee e (in words) percent
above the total estimated cost.

Signature and Seal of the Tenderer

NOTE :-

1. Itis certified that I/we have inspected the site of work and acquainted myself / ourselves with
local conditions.

2. l/we have carefully gone through the specifications, given in tender document and understood.

3. l/we undertake to keep this offer valid for period indicated in NIT.

4. Tenderer should quote his single percentage rate, At par / Above / Below the RailTel’s
Estimated cost of work. If tenderer does not quote any option (i, ii, iii ), in that case the offer
will be considered at PAR with the estimated cost.

5. The single percentage rate to be quoted both in figures and words.
6. Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes. Since it is percentage basis tender, percentage quoted by the contractor shall

be applicable to each SOR item.

7. Any discrepancy in rate quoted in figure and words, rate quoted in words will prevail.

Signature and Seal of the Tenderer
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SCHEDULE OF REQUIREMENT-II (Ahmedabad Territory)

Tower Q
Heights in ty 100+ mts. Tower 80-99 mts Tower 60-79 mts Tower 40-59 mts Tower 20-39 mts Tower <19 mts Tower
Sr Mtrs Perio in
N dicit 2
ICI. v Rate in Rate in Rate in Rate in Rate in Rate in
o Scope of (unit) | ye
Rs per Total Rs. Rs per Total Rs. Rs per Total Rs. Rs per Total Rs. Rs per Total Rs. Rs per Total Rs.
Work ar . . B . A .
s Unit Unit Unit Unit Unit Unit
Maintenanc
e of Tower Every
1 Aviation mont 24 359.42 8626.08 295.89 7101.36 254.14 6099.36 189.69 4552.56 128.14 3075.36 64.07 1537.68
Lights h
Vlsua.l Once
Inspection 3
2 as per mont 8 1078.26 8626.08 887.67 7101.36 762.42 6099.36 569.07 4552.56 384.42 3075.36 192.21 1537.68
scope of
h
work
Maintenanc Once
e of Feeder in6
3 4 4318.5 17274 3556.08 14224.32 3044.16 12176.64 2287.2 9148.8 1537.62 6150.48 768.84 3075.36
& Power mont
cables h
Maintenanc Q:cee
4 e of RF nlnont 4 4318.5 17274 3556.08 14224.32 3044.16 12176.64 2287.2 9148.8 1537.62 6150.48 768.84 3075.36
Antenna
h
Maintenanc
e of Tower Once
Nut/Bolts in6
5 4 4318.5 17274 3556.08 14224.32 3044.16 12176.64 2287.2 9148.8 1537.62 6150.48 768.84 3075.36
etc. as per mont
scope of h
work
Maintenanc Once
6 Eaftsifng r;nozt 4 2156.52 8626.08 1775.34 7101.36 1524.84 6099.36 1138.14 4552.56 768.84 3075.36 384.42 1537.68
System h
Checking
Tower
verticality Once
7 and ) in6 4 4318.5 17274 3556.08 14224.32 3044.16 12176.64 2287.2 9148.8 1537.62 6150.48 768.84 3075.36
foundation mont
as per h
scope of
work
Painting/
Galvanizing Once
finishing of in24
8 Tower as mont 1 17339.28 17339.28 14224.32 14224.32 12133.2 12133.2 9192.24 9192.24 6128.64 6128.64 3075.36 3075.36
per scope h
of work
Maintenanc Once
e of Surge in6
9 arrestor mont 4 2156.52 8626.08 1775.34 7101.36 1524.84 6099.36 1138.14 4552.56 768.84 3075.36 400.86 1603.44
/protection h
Cleaning of Once
Tower as in6
10 4 2156.52 8626.08 1775.34 7101.36 1524.84 6099.36 1138.14 4552.56 768.84 3075.36 384.42 1537.68
per scope mont
of work h
Total cost per Tower 129565.68 106628.40 91336.56 68550.24 46107.36 23130.96
(excluding GST) Rs.
No. of Towers 7 4 14 5 1 1
Total (excluding GST) Rs. 906959.76 426513.60 1278711.84 342751.20 46107.36 23130.96
GST @ 18% 163252.76 76772.45 230168.13 61695.22 8299.32 4163.57
Cost including GST 1070212.52 503286.05 1508879.97 404446.42 54406.68 27294.53

Grand Total Rs. In
figures (including GST)

3568526.17 say 3568526 /-

Grand Total Rs. In
words (including GST)

Rupees Thirty five Lakhs Sixty Eight Thousand Five Hundred And Twenty Six Only)
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I/We submit our offer at a cost :-
(i) At par with total estimated cost

(1) I 90 (IN FIQ) coveeeeee e s (in words) percent
below the total estimated cost.

(11) B 90 (IN FIQ) cvveieeiee s (in words) percent
above the total estimated cost.

Signature and Seal of the Tenderer

NOTE :-

1. Itis certified that I/we have inspected the site of work and acquainted myself / ourselves with
local conditions.

2. l/we have carefully gone through the specifications, given in tender document and understood.

3. l/we undertake to keep this offer valid for period indicated in NIT.

4. Tenderer should quote his single percentage rate, At par / Above / Below the RailTel’s
Estimated cost of work. If tenderer does not quote any option (i, ii, iii ), in that case the offer
will be considered at PAR with the estimated cost.

5. The single percentage rate to be quoted both in figures and words.
6. Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes. Since it is percentage basis tender, percentage quoted by the contractor shall

be applicable to each SOR item.

7. Any discrepancy in rate quoted in figure and words, rate quoted in words will prevail.

Signature and Seal of the Tenderer
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END OF TENDER DOCUMENT
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	CHAPTER ­ 3
	3.1.1 Tender is invited by RailTel, Western Region Mumbai, from established and reliable contractors for the work detailed in chapter 1.
	3.27         Additional clause related to GST
	As per provisions of tender document, payment will be made by RailTel on certification of work by respective AM/Manager of the section and counter signed by GM/AGM/DGM/JGM or any other RailTel official authorized by ED/RailTel/...
	Scope of  Work
	Actual date of Successful Completion
	AGREEMENT
	Dated the                            day of



	Witness:
	Clause   Deviation   Remarks
	FORM  - 6
	STANDING   INDEMNITY    BOND
	EXTENSION OF PERIOD OF COMPLETION OF WORK
	Sr.No.  Name of          Party’s  Total     Year    of           Year of            Remarks


	Form : 15
	FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE TENDER DOCUMENTS
	(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-. The paper has to be in the name of the tenderer)**
	I ................................(Name and designation)*" appointed as the attorney/authorized signatory of the tenderer (including its constituents),
	M/s _______________________(hereinafter called the tenderer) for the purpose of the Tender documents for the work of ________________________as per the tender No. ________________of (________________ RCIL), do hereby solemnly affirm and state on the b...
	1.  l/we the tenderer (s), am/are signing this document after carefully reading the
	contents.
	2.  l/we the tenderer(s) also accept all the conditions of the tender and have signed all the
	pages in confirmation thereof.
	3.  l/we hereby declare that l/we have downloaded/purchased the tender documents
	from RailTel website www.railtelindia.com. l/we have verified the content of the
	document from the website and there is no addition, no deletion or no alternation in
	the content of the Tender document. In case of any discrepancy noticed at any stage
	i.e. evaluation of tenders, execution of work or final payment of the contract, the
	master copy available with the RailTel Administration shall be final and binding upon
	me/us.
	4.  l/we declare and certify that l/we have not made any misleading or false
	representation in the forms, statements and attachments in proof of the qualification
	requirements
	5.  l/we also understand that my/our offer will be evaluated based on the
	documents/credentials submitted along with the offer and same shall be binding upon
	me/us. (1)
	6.  l/we declare that the information and documents submitted along with the tender by
	me/us are correct and I/we are fully responsible for the correctness of the information
	and documents, submitted by us.
	7.  l/we undersigned that if the certificates regarding eligibility criteria submitted by us are
	found to be forged/false or incorrect at any time during process for evaluation of
	tenders, it shall lead to forfeiture of the tender EMD besides banning of business for
	five years on entire RCIL. Further, I/we (name of the tenderer) **    ________________
	and all my/our constituents understand that my/our offer shall be summarily rejected.
	8.  I/we also understand that if the certificates submitted by us are found to be
	false/forged or incorrect at any time after the award of the contract, it will read to
	termination of the contract, along with forfeiture of EMD/SD and performance
	guarantee besides any other action provided in the contract including banning of
	business for five years on entire RCIL .
	DEPONENT
	SEAL AND SIGNAURE OF THE TENDERER
	OF THE TENDERER
	VERIFICATION
	l/we above named tender do hereby solemnly affirm and verify that the contents of my/our above affidavit are true and correct. Nothing has been concealed and no part of it is false.
	DEPONENT (1)
	SEAL AND SIGNAURE OF THE TENDERER (1)
	Place:
	Dated:

	CHAPTER -7
	List of Addresses for
	Specification


