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RailTel Corporation of India Limited 

(A Govt of India Enterprise) 

Regional Office: 6
th

 Floor, Block III, Delhi IT Park, 

Shastri Park, Delhi-110053 

OPEN TENDER NOTICE] 

 

E-Tender Notice No.RailTel/Tender/OT/NR/OFC/PTK-JDNX/2018-19/13              Dated: 13.03.2019 

 

Executive Director, RailTel Corporation of India Limited, Northern Region , New Delhi, invites the sealed 

Open Tenders in “single packet” system from established contractors with proven experience for the work of 

“Trenching, Laying, Splicing, Termination, Testing and Commissioning for layingof Optical Fiber  

Cable in Pathankot-Joginder Nagar Section of Firozpur Division(Under OFC work of 1000RKM in 

RailTel Northern Region).” 

 

 

Note:  

1.Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from 

www.railtelindia.com or from the e-Tendering portal https://www.tcil-india-electronictender.com. For 

online bid submission the tenderer will have to necessarily download an official online copy of the tender 

documents from TCIL’s e-  portal  All future Information viz. corrigendum /addendum/ amendments 

etc for this Tender shall be posted on the e-Tendering Portal only. Printed copy of Tender document will 

not be sold from RailTel office.  
2.The cost of Tender Document Rs. 5900/- (including taxes) shall, however, have to be deposited in the form of 

  Demand Draft payable at New Delhi at RailTel Office , RailTel Corporationof India Ltd.  

Delhi IT Park ,Block-III, 6
TH

 Floor,Shastri Park,New Delhi-110053.( DD Must be submit before 15:00hrs on 

24.04.19) 

 

E-Tender down loading From14.03.2019 to 24.04.2019  ONLINE ONLY 

Last date & time of 

downloading 

Up to 14:30 hrs on 24.04.2019   ONLINE ONLY 

Submission of bids upto 15:00 hrs on 24.04.2019(If the date of opening happens to be a 

holiday the tender will be opened on next working day at same 

time.) ONLINE ONLY 

Opening of bids At 15:30 hrs 24.04.2019 ONLINE ONLY 

Appox value of Contracts Rs. 5,41,63,971/-(Tax Inclusive) 

Earnest Money EMD # Rs. 10,83,300/- 

Completion period: 120 days  from the date of issue of LOA 

Validity of offer: 45 days from the date of opening of tender. 

Cost of Tender 

Document: 

Rs. 5,900/-  (Five Thousand Nine Hundred only)- incld GST @18% 

http://www.railtelindia.com/
https://www.tcil-india-electronictender.com/
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3.For more details see Chapter 2-A , item 6.(In Case of discrepancy Chapter 2 A conditions will prevail) 

 

4.The bidder shall bear all costs associated with the preparation, submission/participation in 

the bid. Purchaser in no way will be responsible or liable for these costs regardless of the 

conduct or outcome of the bidding process.  

 

5. JV/Consortium are not allowed. 

 

6. Tender without earnest money shall be summarily rejected. 

 

7.Tender without Notorized FORM 2 A shall be summarily rejected.(Notorized affidavit Must be submit 

before 15:00hrs on 24.04.19) 

 

 

 

 

 

 

 

GM/Project 

  For Executive Director/Northern Region 
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CHECK LIST (FOR ENSURING VALIDITY OF OFFER):  

 

S.N Description Yes/No 

1  Purchase of Tender Document   

2 Offer Letter Complete (Form no-1) duly signed  

3  Submission of Earnest Money in prescribed Form .  

4 Audited balance sheet duly attested by Notary public for last Three 

year. 

 

5. Proposed Progress Chart (Form No-7)  

6 Constitution of Firm and Power of Attorney.  

7 Similar Works executed or under execution (form No.8).   

8 User certificate (Form no-9).  

9  System Performance Guarantee.(Form No-10) 
 

10 Schdeule of Requirements with summary of Prices blanked out  
 

11 Any Other Information desired to be submitted by the Tenderer 
 

12 List of Personnels / Manpower 
 

13 List of Plant & Machinary 
 

14 Notorized affidavit of Form 2A 
 

 

 

 

                                                                                                    SIGNATURE OF TENDERER 

    (WITH RUBER STAMP)                                                                                                                                               
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Form No. 1 

 

 

OFFER LETTER 

 

To 

The Executive Director, Northern Region, 

RailTel Corporation of India Limited, 

6
th

 Floor, Block III, 

Delhi IT Park, Shastri Park, 

Delhi-110053 

  

I/We _______________________________________________ have read the various conditions detailed in 

tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also 

agree to keep this tender open for acceptance for a period of 45 days from the date fixed for opening the same 

and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to do the work 

of“Trenching, Laying, Splicing, Termination, Testing and Commissioning for layingof Optical Fiber  

Cable in Pathankot-Joginder Nagar Section of Firozpur Division(Under OFC work of 1000RKM in 

RailTel Northern Region).”at the rates quoted in the attached schedules and hereby bind myself/ourselves 

to complete the work within 180 days from the date of issue  of  Letter  of Acceptance of  the  tender.   I/We 

also hereby agree to abide by the various Conditions of Contract and to carry out the work according to the 

Specifications for materials and works laid down by the RailTel for the present contract. 

 

2. A sum of Rs. 1083300/- (Rupees Ten Lakh Eighty Three Thousand Three Hundred Only)as a Account 

Payee Demand Draft No._____________ dated _____ issued by ___________________is herewith forwarded 

as “Earnest Money”.  The full value of Earnest Money shall stand forfeited without prejudice to any other 

rights or remedies if, 

 

I/We do not execute the contract agreement within 15 days after receipt of notice issued by the RailTel that 

such documents are ready or, 

 

I/We do not commence the work within 15 days after receipt of orders to that effect. 

 

Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding 

contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 

“Letter of Acceptance” of my/our offer for this work. 

 

 SIGNATURE OF CONTRACTOR (S) 

 

Date 

 

SIGNATURE OF WITNESS   CONTRACTOR (S) ADDRESS 

 

 

1. 

 

2. 
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ACCEPTENCE OF TENDERS 

 

I accept the tender as above and agree to pay the rate as entered in Schedule of Requirements. 

 

 

WITNESS                                       

 

 

 

 

                                                                                    For and on behalf of 

 

 

 

                                                                                       RailTel Corporation of India Limited, 

                                                                                 Northern Region,New Delhi-110053 

Date  
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SECTION - I 

 Chapter – 2 

  PREAMBLE 

 

1. Name of work: 
 

The name of the work as mentioned in Tender Notice is also indicated in Bid Data Sheet (BDS) 

Chapter 5 Section I. 

 

2. Scope of work: 

 

2.1 The scope of work shall constitute the following responsibilities of the tenderer   

 

2.2 Supply  

 

Supply of items conforming to industry standards and RDSO specifications (where ever applicable)as 

per Schedule of Requirements and the technical specifications. 

 

2.3 Services 

 

Trenching,Laying, Splicing, Termination,Testing and Commissioning of Optical Fibre Cable as per 

schedule of Requirements (SOR) enclosed and technical specifications.  

 

2.4 List of Section/s where work for RailTel is to be done: 

 

The details of the section/s where the work for RailTel is required to be done are indicated in Bid Data 

Sheet (BDS) Chapter 5 Section I.  

 

3. Pre-bid conference 

 

 Not Used 

 

4. Tender Bid 

 

 The tender bid shall be submitted in Single sealed covers as detailed in Instructions to Tenderers and 

Condition of Tendering (ITT)Clause No.10 Chapter 3 Part I, Section 1. 

 

5. Qualifying Criteria 

 

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically the 

details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the qualifying 

criteria.  

 

6.  Last date of Submission 

 

The tender shall be received(online) at the address and not later than the date and time indicated in Bid 

Data Sheet (BDS) Chapter 5 Section I. 

 

7.        Date of Opening of Tender  

The tenders will be opened at the address, date and time indicated in BDS. 
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8.         Completion Period of Work: 

 

The works in different sub sections are to be executed concurrently such that the total work is 

completed & commissioned in each of the section within the period prescribed in Bid Data Sheet from 

the date of issue of “Letter of Acceptance” (LOA) of the tender.  

 

9.       Authority and address: The Authority and address to which correspondence and documents relating 

to the tender/contract should be sent is indicated in BDS. 

 

10.      Earnest Money 

 

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as Earnest 

Money in a manner prescribed in ITT Clause 7. 

 

11.       Security Deposit 

 

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall be required 

to deposit an amount towards Security Deposit in terms of General Conditions of Contract Clause 16 

Section I Chapter – 3 Part II for due fulfillment of contract. 

 

12.      Specifications 

 

Reference of specifications of the important equipments and materials required for execution of the 

contract is given in the schedule of requirement and Technical supplement (Section-II of Tender 

document). The work shall be executed in compliance with all the technical requirements given therein. 

 

13.     Schedule of Requirement 

 

The various items to be supplied and services to be provided by the tenderer are indicated in Schedule 

of Requirement as enclosed   (Section 1, Chapter 7) . The make and model of all the 

equipments/materials proposed to be supplied must be indicated by the tenderer/s in the Schedule of 

Requirement. 

 

The quantity indicated in the Schedule of Requirement is the estimated requirement and may change 

depending on the detailed survey / system design. On this and other developments, the purchaser may 

exercise the option of increase / decrease of the quantity of items as specified in Clause 19 of Chapter 

4, Section- I (SCC). 

  

14.      Supplier’s Credit 

 

Not used 

 

15.      Work to be done by the RailTel 

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS). 

 

16.      Materials to be supplied by RailTel 

 

16.1 Materials to be supplied by RailTel if any, for the scope of work under this tender are indicated in Bid 

Data Sheet (BDS). 

  

16.2 In case any material required for this work is supplied by RailTel due to failure of contractor in timely 

arranging the same, it will be charged @ 19.5% over and above the accepted SOR rates.   
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17. Materials to be supplied by Contractor 

 

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied except as 

specified in BDS by RailTel for commissioning the systems. All materials including the materials 

covered under the Schedule of Requirement and those required to achieve the end objective as required 

vide Section II of the tender document including Patch chords, connectors/ adaptors and any special 

protection materials etc. are to be supplied by the contractor. 

 

18. As a good tender practice, the tenderer is expected to submit giving all the information in the relevant 

forms attached as Annexures to this document and suitably numbering each page of the bid documents 

with a content list indicating availability of various documents with their serial numbers. In the absence 

of numbering of pages and the content list, there is a likelihood of any important document going 

unnoticed for which the tenderer shall be solely responsible. 

 

19. Maintenance Support 

 

The tenderer should submit their strategy for providing maintenance support during warranty and post 

warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27 (Placing in Service & 

Maintenance supervision) and Clause No. 29 (Warranty) of SCC. 

 

20. Not used. 
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SECTION-I 

Chapter - 2-A 

 

E-tendering Instructions to Bidders 

 

General :   These Special Instructions (for e-Tendering) supplement ‘Instruction to 

Bidders’, as enclosed in Chapter- 4 and chapter-5 of   the Tender Document.  

 

Submission of Bids only through online process is mandatory for this Tender. E-Tendering  is  a  new  

methodology for conducting Public Procurement  in  a transparent  and  secured  manner.  Now, the 

Government of India has made e-tendering mandatory. Suppliers/ Vendors will be the biggest 

beneficiaries of this new system of procurement. For conducting electronic tendering, RailTel 

has decided to use the portal https://www.tcil-india-electronictender.com through TCIL, a Government of 

India Undertaking. This portal is based on the most‘secure’ and ‘user friendly’ software from Electronic 

Tender®. A portal built using Electronic Tender’s software is also referred to as ElectronicTender  

System® (ETS).  

 

Benefits to Suppliers are outlined on the Home-page of the portal.  

1. Tender Bidding Methodology:  

 

Sealed Bid System - ‘Single Stage – Single  Envelope’ : In this, Bidder has to submit both  

Technical and Financial Bid in separate envelope “ONLINE.” 

 

2. Broad outline of activities from Bidders Perspective: 

 

1.   Procure a Digital Signing Certificate (DSC)  

2.   Register on Electronic Tendering System® (ETS)  

3.   Create Users and assign roles on ETS  

4.   View Notice Inviting Tender (NIT) on ETS  

5.   Download Official Copy of Tender Documents from ETS  (Important) 

6. Clarification to Tender Documents on ETS  

 > Query to RailTel (Optional)  

> View response to queries posted by RailTel, as addenda.  

      7.    Bid-Submission on ETS 

8.  Attend Public Online Tender Opening Event  (TOE) on ETS.  

9.  View/Post-TOE Clarification posted by RailTel on ETS (Optional), Respond to RailTel’s     Post-TOE 

queries 

For participating in this tender online, the following instructions need to read carefully.  These 

instructions are supplemented with more detailed guidelines on the relevant screens of the ETS.  

 

        2.  Digital Certificates 
 

 For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant with IT Act 

2000, it is necessary for each user to have a Digital  Certificate (DC). also referred to as Digital 

Signature Certificate (DSC), of Class  2 or above, issued by a Certifying Authority  (CA) licensed by 

Controller of  Certifying Authorities (CCA) [refer http://www.cca.gov.in].  

 

4.    Registration  

https://www.tcil-india-electronictender.com/
http://www.cca.gov.in/
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To make use of the ElectronicTender®portal (Error! Hyperlink reference not valid.), vendor needs to 

register on the portal(if not registered earlier). Registration of each organization is to be done by one 

of its senior persons who will be the main person coordinating for the e-tendering activities. In ETS 

terminology, this person will be referred to as the Super User  (SU)  of  that  organization.  For  

further  details,  please  visit  the website/portal  (https://www.tcil-india-electronictender.com),  and  

click  on  the ‘Supplier Organization’ link under ‘Registration’ (on the Home Page), and follow 

further instructions as given on the site. 

 

Pay Annual Registration Fee as applicable.  

Note: After successful submission of Registration details and Annual Registration Fee (as applicable),  

please contact TCIL/ ETS Helpdesk (as given below), to get your registration accepted/activated. 

TCIL Helpdesk 

Contact Person Telephone/ Mobile  

Helpdesk Executives 91-11-26241790 (Multiple lines) 

E-mail ID     :       ets_support@tcil-india.com         

(Mobile Nos for Emergency only) :  9868393775,   9868393717,     9868393792 

RailTel  Contact-1 ( for general Information ) 

 RailTel’s Contact Person /Designation 

   Ujjwal Shukla, Asst..GM/ Project 

   Telephone/ Mobile  9717644214 

   E-mail ID   ushukla@railtelindia.com 

RailTel  Contact-II ( for general Information ) 

RailTel’s Contact officer                                    

   Y P S Malik, GM/Project 

Telephone/ Mobile: 9717644215 

   E-mail ID: ypsmalik@railtelindia.com 

 

5.Bid related Information for this Tender (Sealed Bid) 

The entire Bid-submission would be online on ETS. 

Broad outline of submissions are as follows: 

1. Submission of Bid Security/ Earnest Money Deposit (EMD) 

2. Submission of digitally signed copy of Tender Documents/Addenda 

3. Single  Envelope ( including Technical +Financial part)  

The electronic envelope consists of Main Bid and Electronic Form (both 

mandatory) and Bid Annexures (Optional). 

4. Online response to General Terms & Conditions (GTC) and Special Terms & 

Conditions (STC) 

5. (Optional) Online Submission of modification, substitution Bids for technical or 

financial parts, or withdrawal Bid. 

 

NOTE:  Bidder  must  ensure  that  after  following  above,  the status  of  Bid 

submission must become “Complete” indicating successful submission of the online Bid. 

 

6. Offline Submissions: 

The  Bidder  is  required  to  submit  the  following  documents  offline  to RailTel 

Corporation of India Ltd, Delhi IT park,Block-III,6th floor, New Delhi-110053. before due 

date & time of submission of Bids specified in covering letter of this tender document, in a 

Sealed Envelope. The envelope shall bear (the tender name), the tender number and the 

words ‘DO NOT OPEN BEFORE’ (due date & time). 

https://www.tcil-india-electronictender.com/
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a) EMD-Bid Security in Original, in favour of Railtel Corporation of India, 

Payable at New Delhi. (with Tender No., Name of Firm & Mob. No. 

written on back side of DD). 

 

b) DD/ Bankers cheque in original against payment of tender fee in favour of 

Railtel Corporation of India, Payable at New Delhi.. (with Tender No., 

Due date of Opening     of Tender,  Name and contact No. of Firm written 

on back side of DD)  

 

 

c) In case Bidder happens to be a NSIC Bidder, the documentary evidence 

for same shall be submitted.  

d) Firms should give as proof of work experience.Details of works executed giving details of 

the name of the project, date of award, length of the section, No. of Stations, value of the 

contract, the original execution period and the actual execution time taken.  The certificate 

from the actual user about the satisfactory performance indicating all the details as given 

herein shall be enclosed with the tender. 

e) The tenderer shall submit along with the tender document, documents in support of his/their 

claim to fulfill the eligibility criteria as mentioned in the tender document. Each page of the 

copy of documents/certificates in support of credentials, submitted by the tenderer, shall be 

self-attested/digitally signed by the tenderer or authorized representative of the tendering 

firm. Self-attestation shall include signature, stamp and date (on each page). Only those 

documents which are declared explicitly by the tenderer as “documents supporting the claim 

of qualifying the laid down eligibility criteria”’ will be considered for evaluating his/their 

tender. 

f)  “The tenderers shall submit a notarized affidavit on a non-judical stamp  

paper stating that they are not liable to the disqualified and all their  

statements/documents submitted alongwith Bid are true and factual.   

Standard format of the affidavit to be submitted by the Bidder is enclosed  

as Form-V.  Non submission of an affidavit by the Bidder shall result in  

summarrily rejection of his/their Bid.  And it shall be mandatorily  

incumbent upon the tenderer to identify, state and submit the supporting  

documents duly self attested by which they/he is qualifying the Qualifying  

Criteria mentioned in the Tender Document.  It will not be obligatory on the  

part of the RailTel to scrutinize beyond the submitted document of tenderer  

as far as his qualification for the tender is concerned.” 

 

NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-

Annexures during Online Bid-Submission. 

 

7. Submission of Eligibility Criteria related documents   

     Eligibility criteria related documents viz. TSEC certificate, NSIC certificate,notorized form 2 A 

and other documents as applicable shall also be scanned and submitted ON LINE.  Copy of these 

documents shall also be submitted in RailTel Office before Tender opening date. Bids without these 

off line submissions will be summarily rejected.   

8.   Special Note on Security of Bids 

 

    Security related functionality has been rigorously implemented in ETS in a multi-dimensional manner. 

Starting with 'Acceptance of Registration by the Service Provider',  provision for security has been made at 
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various stages in Electronic  Tender’s  software.  Security related aspects as regard Bid Submission are 

outlined below:  

    As part of the Electronic Encrypter™ functionality, the contents of both the  

‘Electronic  Forms’  and  the ‘Main-Bid’  are  securely  encrypted  using  a Pass-Phrase  created  by  the  

Bidder  himself.  Unlike a ‘password’,  aPass-Phrase can be a multi-word sentence with spaces 

between words (e.g.  I love this World). A Pass-Phrase is easier to remember, and more difficult to  break. It 

is recommended that a separate Pass-Phrase be created for each Bid-Part. This method of Bid-encryption 

does not have the security and  

data-integrity related vulnerabilities which are inherent in e-tendering  systems which use Public-Key of 

the specified officer of a Buyer organization  for Bid-encryption. Bid-encryption in ETS is such that the 

Bids cannot be decrypted before the Public Online Tender Opening Event (TOE), even if  there is 

connivance between the concerned tender-opening officers of the Buyer organization and the personnel of 

e-tendering service provider. 

    Typically, ‘Pass-Phrase’of the Bid-Part to be opened during a particular Public Online Tender 

Opening Event (TOE) is furnished online by each Bidder during the TOE itself, when demanded by the 

concerned Tender Opening Officers who will open the Bid. Else Tender Opening Officer may authorize 

the Bidder to open his Bid himself. There is an additional protection with SSL Encryption during transit 

from the client-end computer of a Supplier organization to the e-tendering server/ portal.  

(Mandatory Additional Methods of passphrase submission): 

Additionally, the Bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part is 

submitted to RailTel in a sealed envelope before the start date and time of the Tender Opening Event 

(TOE) along with other offline submissions. 

 

9.  Public Online Tender Opening Event (TOE) :  ETS offers a unique facility for ‘Public Online Tender 

Opening Event (TOE)’. Tender Opening Officers as well as authorized representatives of Bidders can 

attend the Public Online Tender Opening Event (TOE) from the comfort of their offices. For this purpose, 

representatives of Bidders (i.e. Supplier organizations) dully authorized are requested to carry a Laptop 

and Wireless Connectivity to Internet.    Every legal requirement for a transparent and secure ‘Public Online 

Tender  

Opening Event (TOE)’ has been implemented on ETS. As soon as a Bid is decrypted with the 

corresponding ‘Pass-Phrase’ as submitted online by the Bidder  himself (during  the  TOE  itself),  salient  

points  of  the  Bids  are simultaneously made available for downloading by all participating Bidders.  

 

ETS has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as each online Bid is 

opened. The format of the chart is based oninputs  provided  by  the  Buyer  for  each  Tender.  The  

information  in  the Comparison  Chart  is  based on  the  data  submitted  by  the  Bidders  in electronic 

forms. A detailed Technical and/ or Financial Comparison Chart enhances Transparency. Detailed 

instructions are given on relevant screens.  

 

ETS has a unique facility of a detailed report titled ‘Minutes of Online Tender Opening  

Event  (TOE)’ covering all important activities of  ‘Online Tender Opening  Event  (TOE)’.  

This  is  available  to  all  participating  Bidders  for ‘Viewing/ Downloading’.  

There are many more facilities and features on ETS. For a particular tender, the screens viewed by a 

Supplier will depend upon the options selected by the concerned Buyer.  

 

NOTE: In case of internet related problem at a Bidder’s end, especially during ‘critical events’ 

such as - a short period before Bid-submission deadline, during online public tender opening 

event, during e-auction, it is the Bidder’s responsibility to have  backup  internet  connections.  
 

In  case  there  is  a  problem  at  the e-procurement/ e-auction service-provider’s end (in the server, 

leased line, etc) due to which all the Bidders face a problem during critical events, and this is brought to 

the notice of RailTel by the Bidders in time, then RailTel will promptly re-schedule the affected 
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event(s).  

 

10.  Other Instructions 
 

  For further instructions, the vendor should visit the home-page of the portal  

(https://www.tcil-india-electronictender.com), and go to the User-Guidance  

Center. 

The  help  information  provided  through ‘ETS User-Guidance  Center’  is available in three categories - 

Users intending to Register / First-Time Users, Logged-in users of Buyer organizations, and Logged-in 

users of Supplier organizations. Various links are provided under each of the three categories.   

Note:  It  is  strongly  recommended  that  all  authorized  users  of  Supplier organizations should 

thoroughly peruse the information provided under the relevant links, and take appropriate action. This 

will prevent hiccups, and minimize teething problems during the use of ETS.  

 

11.  The  following KEY INSTRUCTIONS  for  BIDDERS’  must  be assiduously Adhered to: 

 

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender 

submission deadline on ETS. 

 

2. Register your organization on ETS well in advance of your first tender submission deadline on ETS. 

 

3. While registering your organization on ETS Portal of TCIL, pl. make sure that the email id of Super user 

provided for registration and email-id on which Digital Signature Certificate of the Super user is 

issued are exactly the same.  

 

4. Get your organization’s concerned executives trained on ETS well in advance of your first tender 

submission deadline on ETS. 

 

5. Bidder should ensure that official copy of tender document has been downloaded by clicking the 

radio button for confirmation else e-Procurement system will not permit the Bidder to participate in 

the tendering process. 

 

6. Submit your Bids well in advance of tender submission deadline on ETS as there could be last minute  

problems due to internet timeout, breakdown, etc.  

 

12.     Minimum Requirements at Bidders end 

 

Computer  System  with  good  configuration  (Min  P  IV,  1  GB  RAM, Windows XP) 

Broadband connectivity. 

Microsoft Internet Explorer 6.0 or above 

Digital Certificate (s) for users. 

 

13.      Vendors Training Program 

 

    One day training (10:00 to 17:00) on how to use the ETS Portal for e-Tendering would be 

provided. Training is optional. However, if a vendor has not already attended ETS Vendor Training 

earlier, it is highly recommended that the vendor attends this training positively to be able to submit 

the e-Tender smoothly without any problem. 

Vendors  are  requested  to  carry  a  Laptop  and Wireless  Connectivity to Internet while attending 

the ETS Vendor Training..  

Tentative Dates. 
Date of uploading of Tender document + 7 days. 

https://www.tcil-india-electronictender.com/
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Venue : 
RailTel Corporation of India Limited, 

Delhi IT park,Block-III,6
th

 floor,Shastri Park 

New Delhi-110053 

Vendors Training Charges: Rs. 5000/-(Per  Participant)  per  training day plus GST as 

applicable. 

Mode of Payment of Fees: DD drawn in favour  of  M/s TCIL, New Delhi & payable 

at New Delhi. 
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SECTION – I 

 

Chapter – 3 

 

PART - I 

 

INSTRUCTIONS TO TENDERERS& CONDITIONS OF TENDERING 

 

1. GENERAL INSTRUCTIONS      

 

1.1 These Regulations for Tenders and Contracts shall be read in conjunction with the General Conditions 

of Contract, which are referred to herein and shall be subject to modifications, additions or supersession 

by Special Conditions of Contract and/or Special Specifications, if any, annexed to the Tender Forms. 

 

 2. INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS 

 

The following terms wherever occurring in the tender papers and wherever used throughout the 

execution of the work, shall, unless excluded by or repugnant to the context, have the meaning 

attributed thereto as follows: 

 

“Tender Document”  

 

The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of Tendering 

(ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical Specifications & 

Supplement, Preamble including Schedule of Requirements (SOR), all Annexures, Forms, 

Corrigendum & Addendum issued, if any, etc. shall, hereafter, be collectively   referred to as the 

"Tender Document". 

 

“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL CORPORATION OF 

INDIA LIMITED, (a Company with its Regional &Registered Corporate Office at 6
th

 Floor, Block III, Delhi 

IT Park, Shastri Park, Delhi-110053 or its authorised Officers or other Employees authorised to deal with any 

matters with which these persons are concerned, on its behalf.. 

  

“Executive Director” shall mean the officer incharge for the general superintendence and control of 

the RailTel’s Northern region and shall mean and include their successors of this region of RailTel. 

 

"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser of this Tender 

whether in whole or in part.  “Contract” shall mean and include the Agreement of Work Order, the 

accepted schedule of rates or the Schedule of Rates of RailTel modified by the tender percentage for 

items of works quantified or not quantified, the General Conditions of Contract, the Special Conditions 

of Contracts, if any, the drawings, the specifications, the special specifications, if any, and tender 

forms, if any, and the document submitted by the Tenderer which have been specifically been accepted 

by RailTel.  

 

"CONTRACTOR” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has been 

accepted either in whole or in part and shall include their personal representatives, successors and 

permitted assigns. 
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‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical Specifications, 

appendices, Site information and drawings pertaining        to the work for which the tenderers are 

required to submit their offer. 

 

"CONTRACTOR’s REPRESENTATIVE" shall mean a person in    supervisory capacity   who   

shall be so   declared by the Contractor and who shall be   authorized under a duly  executed  power of  

attorney to receive materials issued  by   the   Purchaser to the Contractor  for the works.   He shall be 

responsible   for proper execution of    works at each or all places and shall take orders from 

Purchaser’s Engineers and carry out the same. 

 

‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / telegram / telex / 

fax to the tenderer that the tender has been accepted in accordance with provisions contained in the 

letter. The responsibility of the Contractor commences from the date of issue of this letter and all the 

terms and conditions of contract are applicable from this date. 

 

 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / Work Order 

i.e.,  the time allowed for completion of the work including Sundays & holidays from the date of issue 

of Letter of Intent / Work Order. 

 

 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered by the 

Contract. 

 

 ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical and other 

components of the plant covered by the Contract. 

 

‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are prescribed in 

the Contract or considered necessary by RAILTEL in order to ascertain the Quality, Workmanship, 

Performance and Efficiency of the contracted work or part thereof. 

 

‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed   by 

RAILTEL, Northern Region. 

 

"ENGINEER /ENGINEER-IN-CHARGE" shall mean Executive Directorof RailTel in charge of 

works and shall include the senior executives of RailTel. He is responsible   for ensuring that all field 

works covered  by  the  contract  are  carried out in accordance  with  approved   designs,  drawings & 

specifications and conditions of contract   as  agreed  to.  

 

"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct charge of the 

works or any official nominated by Executive Director.  

 

"EQUIPMENT" shall mean all or any equipment   considered necessary   by   the   Purchaser's 

Engineers for satisfactory operation, as a whole, of the installations. 

 

 "MONTH" shall mean any consecutive period of   thirty days. 

  

"MATERIALS" shall mean all equipments, components, fittings and other materials including raw 

materials required to complete the work. 

 "PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, New Delhi. 

 

"PURCHASER’S ENGINEER" shall mean the Executive Directorof RailTel or successor who will 

decide   all   matters relating   to   design, manufacture, and installation   and commissioning of the 

plant and equipment at site. 
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"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a Company registered 

under Indian Company   Act  or  an  approved supplier of materials  to  whom  the Contractor   sublets  

portions  of  the   contract.  

 

“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom Stores covered 

in the contract are to be delivered at the destination. 

 

“INSPECTING OFFICER” shall mean the person, or organization specified in the contract for the 

purpose of inspection of stores of work under the contract and includes his/ their authorized 

representative. 

 

“SITE” shall mean the areas to be taken up for the permanent works, together with any other area or 

areas as shall be determined by the Purchaser's Engineer, which may be placed at the disposal of the 

Contractor for the purpose of the contract and also such area or areas used for store yards, works yards 

or workshop in proximity of the works as the Purchaser’s Engineer may have authorized as an 

extension of the site, irrespective of the terms and conditions   under   which they are occupied   by   the  

Contractor. 

 

“BLOCK SECTION” shall mean the distance along the railway track between two consecutive 

Railway stations. 

 

"TENDERER" shall mean and includes any firm of   engineers or Contractors   or any company or 

body, corporate or otherwise, who submit the Tender which has been invited.  

 

“LIMITED TENDER” shall mean tenders invited from all or some contractors on the approved or 

selected list for the similar type of work executed and approved by the Purchaser. 

 

“OPEN TENDER” shall mean the tenders invited in open and public manner and with adequate 

notice.      

 

"WORK OR WORKS" shall mean all or any of the items of the work for which the 

Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and Annexure 

hereto annexed or to be implied there from, or incidental thereto or to be hereafter specified or required 

in such explanatory instructions and drawings, being in conformity with the original specifications, 

drawings, Annexure and schedules   and also such instructions and   drawings additional to the 

aforementioned as may from time to  time be issued by the Purchaser's Engineer during the  progress  

of the contracted work.  

 

“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel issued 

under the authority of the Executive Directoror as amplified / added to / or supported special 

specifications if any, appended to the tender forms.  

 

“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof annexed to the 

tender forms and shall include any modifications of such drawings and further drawings as may be 

issued by the Executive Director time to time. 

"WRITING" includes all matters written, typewritten or printed either in whole or in part.  

  

3. TENDER FORM: Tender Forms shall embody the contents of the contract documents either directly 

or by reference. Tender Forms shall be issued on payment of the prescribed fees or downloaded from 

the website of the RailTel, be furnished with Tender Forms and they shall be required to submit 
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evidence regarding their financial status, previous experience and ability to execute the works, without 

which their tenders will not be considered. 

 

4. ERRORS, OMISSIONS AND DISCREPANCIES:  Should a Tenderer find discrepancies or 

omissions from the drawings or any of the Tender Forms or should he be in doubt as to their meaning, 

he should at once notify the authority inviting tenders who may send a written instruction to all 

tenderers.  It shall be understood that every endeavor has been made to avoid any error which can 

materially affect the basis of the tender and the successful tenderer shall take upon himself and provide 

for the risk of any error which may subsequently be discovered and shall make no subsequent claim on 

account thereof. 

 

In case of any contradiction only the printed rules and books should be followed and no claim for the 

mis-interpretation shall be entertained. 

  

5. LOCAL CONDITIONS 

 

5.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and factors 

which would have any effect on the performance of the contract and cost of the stores. The purchaser 

shall not entertain any request for clarifications from the tenderer regarding   such local conditions. No 

request for the change of price, or  time schedule of delivery of stores   shall   be entertained on account 

of any local condition or factor after the offer is accepted by the purchaser.  

 

5.2 The intending tenderer is advised to study the tender documents carefully.  Submission of a quotation 

by the tenderer shall be deemed to have been done after a careful study and examination of these 

documents with full understanding of the implication thereof. These conditions and  specifications shall 

be deemed to have been  accepted  unless  otherwise,  specifically  commented  upon  by  the  Tenderer 

in his quotation. Failure to adhere to anyone or all these instructions may render his offer liable to  be 

ignored without any reference. 

 

6. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

 

6.1 The tenderer shall indicate clause by clause for each section of the tender document that either his 

tender complies in every respect with the requirements of each clause and sub clause or if not, precisely 

how they differ from   the requirements of the tender. In   later case, the tenderer shall enclose a 

separate statement as per proforma (see Form 5 of Section-I, Chapter-6),  indicating only the deviations  

for  any  clause   or   sub clause of Special    Conditions   of   Contract,   Instructions   to   Tenderers   

and General Conditions of Contract, Technical   Specifications,  Preamble   etc. which  he  proposes  

with justifications  for   deviations   proposed. The purchaser reserves the right to accept or reject these 

deviations and his decision thereon shall be final  

 

6.2 The tenderer should serially number all the pages of the bid. The tenderer should provide information 

about the compliance of various clauses /sub clauses/ paragraphs (when tenderer plans to give separate 

compliance of each paragraph or sub clause) of the tender document as per following table: 

 

 

S.N.  Clause 

no. with 

chapter  

First few 

words of 

clause / sub 

clause / 

paragraph  

Compliance 

status  

Reference of 

clause /page no. 

of supporting 

document ( this 

page no. shall 

correspond to the 

serial numbering 

Remarks if any 
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of the bid) 

      

 

The table given above, duly filled in all respects, must be submitted along with offer. 

 

In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6 Section I. 

 

6.3 Firms should give as proof of work experience {Form (2) and Form (13)}. Details of works executed 

giving details of the name of the project, date of award, length of the section, No. of Stations, value of 

the contract, the original execution period and the actual execution time taken.  The certificate from the 

actual user about the satisfactory performance indicating all the details as given herein shall be enclosed 

with the tender. 

 

6.3.1 The tenderer shall submit along with the tender document, docments in support of his/their claim to 

fulfill the eligibility criteria as mentioned in the tender document. Each page of the copy of 

documents/certificates in support of credentials, submitted by the tenderer, shall be self-

attested/digitally signed by the tenderer or authorized representative of the tendering firm. Self-

attestation shall include signature, stamp and date (on each page). Only those documents which are 

declared explicitly by the tenderer as “documents supporting the claim of qualifying the laid down 

eligibility criteria”’ will be considered for evaluating his/their tender. 

 

6.3.2 “The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that they are not 

liable to the disqualified and all their statements/documents submitted alongwith bid are true and 

factual.  Standard format of the affidavit to be submitted by the bidder is enclosed as Form-2(A).  Non 

submission of an affidavit by the bidder shall result in summary rejection of his/their bid.  And it shall 

be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents 

duly self attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 

Document.  It will not be obligatory on the part of the RailTel to scrutinize beyond the submitted 

document of tenderer as far as his qualification for the tender is concerned.” 

 

6.3.3  The RailTel reserves the right to verify all statements, information and documents submitted by the 

bidder in his tender offer, and the bidder shall, when so required by the RailTel, make available all such 

information, evidence and documents and may be necessary for such verification.  Any such 

verification or lack of such verification, by the RailTel not relieve the bidder of its obligations or 

liabilities here under nor will it affect any rights of the RailTel thereunder. 

 

6.3.4 In case of any wrong information submitted by the tenderer, the contract shall be terminated, Earnest 

Money Deport (EMD), Performance Guarantee (PG) and Secutiry Deposit (SD) of contract forfeited 

and agency barred for doing business on entire RailTel for 5 (five) years. 

 

 

 

 

7. EARNEST MONEY  

 

7.1      The Tenderer shall be required to deposit earnest money with the Tender for the due performance of the 

stipulation to keep the offer open till such date as specified in the Tender under the conditions of 

Tender. 

 

(a) The earnest money shall be 2%of the estimated tender value or as indicated in Tender Notice.  The 

exact amount of Earnest Money required to be deposited is indicated in Bid Data Sheet (BDS) Chapter 

5 Section I. 
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(b) The tenderers shall hold the offer open till such date as specified in Clause 13 of this chapter. It being 

understood that the tender documents have been sold/issued to the tenderer and the tenderer has been 

permitted to tender in consideration of stipulation on his part, that after submitting his tender he will not 

resile from his offer or modify the terms and conditions, thereof in a manner not acceptable to RailTel. 

If the tenderer fails to observe or comply with the foregoing stipulation the aforesaid amount deposited 

as earnest money shall be liable to be forfeited by the RailTel. 

 

(c)  If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained as part 

security for the due and faithful fulfillment of the contract in terms of Clause 16 of the General 

Conditions of Contract.  The Earnest Money of other tenderers shall, save as herein before provided, be 

returned to them, but RailTel shall not be responsible for any loss or depreciation that may happen 

thereto while in their possession, nor be liable to pay interest thereon. 

 

7.2 The earnest money should be in any of the following forms: 

 

7.2.1  Pay orders and demand drafts.  These forms of earnest money could be either of the State Bank of 

India or of any of the nationalized banks.  No confirmatory advice from the Reserve Bank of India will 

be necessary. 

 

7.2.2 Deleted 

 

7.3 The Earnest Money receipt shall be incorporated in the original copy of the offlineBid. Other copies of 

the offer shall contain true copies of   Earnest   Money receipt. 

 

7.4  Pay Orders or Demand Drafts shall be drawn in favour of RailTel Corporation of India Limited, 

payable at New Delhi and endorsed “Account Payee”.  

 

7.5     The bid guarantee / earnest money may be forfeited: 

 

7.5.1 If a tenderer withdraws its tender during the period of tenders validity specified in clause 13 of 

Instructions to Tenderers and Conditions of Tendering. In the case of successful tenderer, if the tenderer 

fails to Sign the contract in accordance with Clause 2 of Special Conditions of Contract and to furnish 

performance guarantee in accordance with Clause 3 of Special Conditions of Contract. 

 

7.5.2 The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned within 

reasonable time to the unsuccessful tenderer but the  RailTel  shall  not  be responsible for any loss or 

depreciation that  may  happen  to  the security for the due  performance  of  the  above  stipulation to 

keep offer open  for  the  period  specified in the tender documents or to the Earnest  Money  while  in 

their possession nor be liable to  pay  interest thereon. 

 

7.5.3 Tender not accompanied by Earnest Money will be summarily rejected. 

 

7.5.4 For NSIC registered firm and micri & small enterprises (MSEs) who are having valid Udyog Aadhar 

memorandum and forSmall Scale Units registered with NSIC under single point registration   scheme 

and participating in this tender, following exemptions shall be available  

(i) They shall be exempted from cost of tender documents. 

(ii) They shall also be exempted from depositing Earnest money.  These exemptions shall be 

applicable provided units are registered with NSIC for tendered item and registration is current 
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and valid. Firms calming these exemptions are required to submit along with their offer, a copy 

of their current and valid NSIC registration certificate for the tendered item/items, otherwise their 

offer would not be considered. 

8. Care in Submission of Tenders 
 

(a)  Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection 

of the site and locality of the works, that all conditions liable to be encountered during the execution of 

the works are taken into account and that the rates he enters in the tender forms are adequate and all 

inclusive to accord with the provisions in Caluse-37 of the General conditions of Contract for the 

completion of works to the entire satisfaction of the Engineer. 

 

(b)  When work is tendered for by a firm or company of contractors, the tender shall be signed by the 

individual legally authorized to enter into commitments on their behalf. 

(c) The RailTel will not be bound by any power of attorney granted by the tenderer or by changes in the 

composition of the firm made subsequent to the execution of contract. It may, however recognize such 

power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable 

to the contractor. 

 

9. Right of RailTel to deal with Tenders  

 

9.1 The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to invite open 

or limited tenders and when tenders are called to accept a tender in whole or in part or reject any tender 

or all tenders without assigning reasons for any such action. 

 

9.2 The authority for the acceptance of the tender will rest with the RailTel.  It shall not be obligatory on 

the said authority to accept the lowest tender or any other tender and no tenderer (s) shall demand any 

explanation for the cause of rejection of his/their tender nor the RailTel undertake to assign reasons for 

declining to consider or reject any particular tender or tenders.    

 

9.3  If the Tenderer (s) deliberately gives/give wrong information in his/their  tender or creates/create 

circumstances for the acceptance of his/their tender, the RailTel reserves the right to reject such tender 

at any stage.  

9.4 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the acceptance of 

his/their tender, the RailTel shall deem such tender cancelled, unless the firm retains its character. 

 

10. SUBMISSION OF OFFERS 
 

10.1   All onlineoffers in the prescribed forms should be submitted before the time and date fixed for the 

receipt of the offers. Offers received after the stipulated time and date will be summarily rejected. 

 

10.2  In case the date of opening happens to be a holiday, the  tender will be received and opened at the same 

time on the   next working day. 

 

10.3   All   offers shall be either type written or written neatly in indelible ink in English. Each page of the 

offer must be numbered consecutively. A reference to total  number of pages comprising  the offer  

must  be  made  at the top right  hand corner of the top page. The supporting documents should be 

submitted either in original or duly signed by the authorized signatory of the tenderer.  The original 

documents shall be produced for  verification   when   called  for.   
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10.4   All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each  page including 

closing  page  in  token  of  his   having  studied  the   tender  papers  carefully. 

 

10.5 In case tenderer considers necessary to include new item of work not included in schedule of 

requirement but considered necessary for achieving the end objective he may do so by submitting a 

new schedule of requirement marked as “C” quoting the rates and quantities along with the detailed 

justification. 

 

10.6 RATES IN FIGURES & WORDS 

 

(i) All prices and other information like discounts etc.  having a bearing on the  price  shall be written both 

in  figures and in  words  in  the prescribed offer form. In case of difference in words and figures the 

amount written in words will be taken into  consideration. 

 

(ii) In  the  event of any discrepancy between  unit  rate  and     total cost, the value shown in unit rate will 

be taken for  evaluation purpose.  

 

(iii) In case the schedule of requirement quoted by tenderer  is  incomplete  with reference to tender 

document,  the  offer   is liable to be rejected. 

 

10.7 ATTESTATION   OF   ALTERATION: No  scribbling   is permissible in the tender documents. 

Tender containing erasures and alterations in the  tender  documents  are  liable  to  be  rejected.  Any 

correction  made  by   the  tenderer/ tenderers   in  his/their    entries    must   be   signed (not initialed ) 

by him/them. 

 

10.8 The tenderer shall submit his tender in sealed cover.  The tender shall be complete in all respects.  The 

original tender paper purchased from this office or down loaded from the RailTel web site shall be 

returned duly signed on each page along with the offer. 

 

10.9 Tender Bid: The envelope/offline document should bear the Tender No., its description and date of 

closing/opening. The completeTender Bid shall be addressed to:  

 

The Executive Director, 

Northern Region, 

RailTel Corporation of India Limited, 

6
th

 Floor, Block III, Delhi IT Park, 

Shastri Park, Delhi-110053 

 

10.10  The bid shall consist of the following:- 

 

1)  Offer Letter complete.  (Form No.1 of Section-I, Chapter-6) 

 

2)  Schedule of Requirements duly filled  (Section-I,Chapter-7). 

 

3)  Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3)   

 

4)  Not used. 

 

5)  Constitution of Firm and Power of Attorney (Clause 11) 

 

6)       Clause wise compliance to tender conditions & statement of deviations     

 (Clause 6). (Form No.5 of Chapter-6, Section-I) 
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7)  Similar works executed or under execution. (Form No.13)  

 (Clause 19.1.3) 

 

8)  User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)  

 

9)  System performance   guarantee (Clause 21) of Section 1, Chapter 3  

 Part I. (Form No.7) 

 

10)  Complete technical data and particulars of the equipment offered, as specified in  

 the Tender papers together  with   descriptive  literature, leaflets, Drawings,  if           

 any,  complete with list etc. (Clause 19.4). 

 

11) Name of manufacturers, place of manufacture and documentary proof of                             equipment 

being proven and working for more than one year along with user certificate clearly indicating the date 

of commissioning in the user network. 

 

12)  Not used . 

 

13)   Any other information desired to be submitted by the tenderer.  

 

14)  The present work load of the telecom contracts in hand as per the    

 format   (Form No.9).  

 

10.11  There is one  SOR:SOR (A) for Schedule Items for which should quote a single percentage 

above/below in the Tenderer offer given at the End of SOR (A).  

 

11. CONSTITUTION OF FIRM AND POWER OF ATTORNEY 
 

11.1 Any individual(s) signing the tender or other documents connected therewith should specify whether he 

is signing:- 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 

 

(b) As a partner or partners of the firm; 

 

(c) As   a   Director, Manager or Secretary in the case of   Limited   Company duly authorized by a 

resolution passed   by the Board of Directors or in pursuance of the  authority conferred by 

Memorandum of Association. 

 

11.2 In the case of a firm not registered under the Indian   Partnership Act, all the partners or the attorney 

duly authorized by all of them should sign the tender and  all other connected documents. The original 

Power of Attorney   or   other   documents empowering   the   individual   or   individuals to sign should 

be furnished to the Purchaser    for verification, if required. 

 

11.3 The RailTel will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by the  changes   

in  the composition  of   the  firm  made    subsequent   to   the execution  of  the   contract agreement.  

 

11.4 In case   where  the  Power of Attorney partnership  deed   has  not  been   executed  in   English,   the  

true   and  authenticated   copies  of  the translation of the same by  Advocate,    authorized    translators   

of   Courts   and  Licensed    Petition  Writers  should be supplied  by  the   Contractor(s)  while 

tendering for the work. 
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11.5 The duly notorised Power of Attorney, Partnership Deed, Memorandum of  Joint  Venture  as the  case  

may  be  in   original  or duly signed. 

 

12. UNIT PRICES 

 

The Unit prices should be quoted by the Contractor as an all inclusive price, after   taking   all the    

relevant factors into consideration and   these    should   be   Firm and all inclusive without any 

variation clauses. These shall include all taxes & duties such as GST etc. as payable under the law of 

land and purchaser shall not accept any liability for the same after award and acceptance of contract. 

The   prices   shall    be   quoted   in   Indian Rupees for the units under   metric system. Reference may 

be made to Clause 38 of Special Conditions of Contract. Bids not confirming to clause 38 of SCC will 

be summarily rejected.     

 

  13. VALIDITY OF OFFER 

 

The  tenderer  shall keep the offer open for a minimum period as indicated in Bid Data Sheet  from the 

date of opening of tender. Within that period the tenderer cannot withdraw his offer subject to  the  

period being extended    further, if required, by mutual agreement from time to time. Any contravention 

of the above condition will make the tenderer liable for    forfeiture of his Earnest Money. 

 

14. RATES DURING NEGOTIATION 

 

The   tenderer/s   shall   not increase his/their quoted   rates   including payment terms in   case   the 

RailTel Administration negotiates   for reduction   of   rates. Such   negotiations shall not    amount   to   

cancellation   or withdrawal of the   original    offer   and   the rates   originally   quoted   will be   

binding on   the   tenderer/s. 

 

15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT TAX 

CERTIFICATE. 

 

I. Deleted 

 

II.   The successful tenderer should be registered with GSTN where he is having place of business. 

 

16. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

 

16.1 The works/work are/is   to   be   completed   within   a period as   mentioned   in Bid Data Sheet (BDS) 

from the date of issue of Letter of Acceptance of the tender. 

 

16.2 The Tenderers should submit the bar chart including each activities of the Schedule of Requirements 

indicating his planning to complete the work within the stipulated completion period.  

 

17. OPENING OF TENDER: 

 

17.1 Tenderer’s   Bid will be opened at the time & date of opening of the tender given in the Bid Data Sheet 

(BDS) in presence of such Tenderers/Representatives who choose to be present. 

 

17.4 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

The tender documents are not transferable. The cost of tender paper is not  

refundable. 

 



Tender No. RailTel/Tender/OT/NR/OFC/PTK-JDNX/2018-19/13 

 

   29 

18. CONSORTIUM BIDS 

  

            Deleted 

 

19. QUALIFYING CRITERIA: 

 

19.1 General: 

 

19.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various areas to 

ensure that qualified tenderer has necessary experience, technical expertise, equipments and   financial 

and human resources to successfully complete the project.   

 

19.1.2 ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN THIS 

TENDER 

 

19.1.3 The work covered by this tender is extremely skilled and technical in nature and only the firms having 

sufficiently skilled and experienced staff with them and who have carried out tight targeted Telecom 

works shall quote against this Tender. 

 

19.1.4  The tenderer shall necessarily satisfy the eligibility conditions as listed below:- 

 

1.1   The tenderer should have completed in the last three financial year     (i. e. current year and three 

previous financial years) at least one similar single work for a minimum value of 35% of the 

advertised tender value of the work. 

 

1.2      Similar nature of work physically completed within the qualifying period, i.e. the last 3 financial  

 year and current financial year (even though the work might have commenced before the qualifying 

 period) shall only be considered in evaluating the eligibility criteria. 

 

 1.3     The total value of similar nature of work completed during the qualifying period and not the 

 payments received within qualifying period alone, shall be considered. 

 

 

 (For this tender “similar single work” means one complete work involving: 

 

“Trenching, Laying, Jointing, Splicing, Termination, Testing and Commissioning of Optical 

Fiber Cables.”) 

1.4       One experience/Credential can be used in one Tender only out of all currently invited Tenders  

             for  OFC work of  1000RKM  in Northern Region. 

1.5         Maximum two number of Tender can be awarded to a firm out of all currently invited tenders  

             for OFC work of 1000KM  in Northern Region. 

.   

2. The total contract amount received by the tenderer during the last three years should be a minimum of 

150% of the advertised tender value of the work.  (Last audit report from registered Chartered 

Accountant to be enclosed). 

 

19.2 TECHNICAL REQUIREMENTS  

 

Tenderer must have proper Office Set up, Man power, Equipments and Machinery as follows:  

 

(i) Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax Machine and 

Telephone. 
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     The Office Address, Telephone No, Fax No., E-mail ID must be specified. 

 

(ii) Minimum Technical Man Power: Tenderer should have:            

 

1. Engineer        - 1No. 

 

2. Supervisor (Diploma Holder) - 1 No. 

 

3. Splicer (Skilled & Experienced)         - 1No. 

 

4. Wireman/Cable Jointer (ITI)              - 2 Nos. 

 

5. Skilled & Unskilled Man Power         -  (Sufficient) 

 

(iii) Minimum Equipments / Machinery : Tenderer should own  :                                            

 

1.   OTDR                                   

 

2.   OFC Blowing Machine       . 

 

3.   Splicing Machine                    

 

4.   Cable Route Locator  

 

5.  Optical Power Meter & Laser Source. 

 

6.  And Tenderer should either own or should have arrangement to hire HDD Machine , 

     JCB Machine and  Loading Vehicles. 

 

 

Table to be submitted duly filled: (Annexure-I ) 

 

Eligibility 

Clause No 

 

Actual Available 

 

Whether 

Requirement 

Fulfilled 

(Yes/No) 

 

Documentary 

evidence 

enclosed at 

19.1.4(1) 

1.1 The tenderer should have 

completed in the last three 

financial year     (i. e. current 

year and threeprevious financial 

years) at least one similar single 

work for a minimum value of 

35% of theadvertised tender 

value of the work. 

1.2 Similar nature of work 

physically completed within the 

qualifying period, i.e. the last 3 

financial year and current financial 

year (even though the work might 

have commenced before the 

qualifyingperiod) shall only be 
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considered in evaluating the 

eligibility criteria. 

 1.3     The total value of similar 

nature of work completed during 

the qualifying period and not 

thepayments received within 

qualifying period alone, shall be 

considered. 

 19.1.4 (2) 

The total contract amount 

received by the tenderer during 

the last three years - Should be a 

minimum of 150% of the 

advertised tender value of the 

work. 

 

 

  

 19.2.(i) Office setup: 

1.Office Address, 

2.Telephone No , 

3. Fax No. 

4.E-mail ID  

   

19.2.(ii)  Man Power: 

1. Engineer  

2.Supervisor 

3.Splicer(Skilled&Experienced)         

4.Wireman/CableJointer                

5.Skilled & Unskilled Man Power 

   

19.2.(iii)Equipments/Machinery 

1. OTDR 

2. OFC Blowing Machine  

3. Splicing Machine   

4. Cable Route Locator 

5. Optical Power Meter  

6. Laser Source  

7. JCB Machine      

8. HDD Machine 

9  Loading Vehicle   

 

   

 

 

 

  Signature of Contractor 
19.3 Not Used 

 

19.4 Equipment/Material 

 

19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be    

supplied under this tender will be obtained. The tenderer should also enclose an      

undertaking from the sources, from where he is procuring the material to the effect that the  

material shall be supplied in time so as to enable the tenderer to complete the work within    

completion period.  
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19.4.2 All equipments/ materials proposed to be used shall be of proven design and  

performance. The equipment/ materials shall has been successfully commissioned and  

remained in satisfactory service atleast for a period of two years on date of tender  

submission. Certificate from the actual user of the equipment about satisfactory  

performance shall be enclosed with the tender. 

 

19.4.3 The equiopments / materials shall be covered by performance guarantee by the contractor  

duly supported by the original manufacturer. 

 

19.5   Not Used. 

 

19.6  Not used. 

 

19.7   WORK LOAD 

 

The tenderer submit the present workload of the telecom. Contracts in hand as per the format (Form 

No.9 of Section-I, Chapter-6). The performance of the tenderer with regard to satisfactory execution of 

more than one contract simultaneously in the past shall be taken into account. 

 

20. MEANING OF SIMILAR WORKS 

 

20.1 Works similar to the scope of work as contained in this tender shall mean the work as indicated in 

Tender Notice & Bid Data Sheet, executed in India as per the scope of the work/specifications given in 

the Tender document executed for Govt./PSU’s /reputed Private organization dealing with 

Telecom/Electrical utilities only. In case of mixed nature of work, cost of above-mentioned activities 

should constitute atleast 60% of the total cost of work.  

 

21. SYSTEM PERFORMANCE GUARANTEE 

 

21.1 The tenderer shall give unqualified and unconditional guarantee that when the equipment / material 

supplied by him is installed and commissioned at site, it shall achieve the desired objective and that in 

the event of performance of the  system when installed not complying with the end objective or with 

the specifications, he  shall  provide  further  inputs to enable the RailTel to realize the  end  objectives  

with  full compliance  of  the  specifications  contained in these documents.  No additional payment  

will  be  made  to the contractor for supply of  any  additional   goods and service required in this 

regard. 

 

21.2 This certificate  in the proforma  given in  Form  No. 7,  shall   accompany  the  final  offer.  Absence   

of   this  certificate  which will form part of the  agreement  shall  disqualify the tenderer automatically.   

21.3 In case the tender is not the original equipment manufacturer, the unqualified & unconditional support 

to be provided by the original equipment manufacturer for the equipment to be supplied against this 

tender should be submitted by the tenderer. 

 

22. EVALUATION OF OFFER 

 

The authority for the acceptance of   the tender   rests with   the Purchaser. The tenders received will be 

evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the Purchaser.  

 

However, the purchaser shall not be bound to accept the lowest or any tender or to assign any reason 

for non-acceptance or rejection of a tender.  “The purchaser reserves the right to accept any tender in 

respect of the whole or any portion of the work specified in the tender paper or to reduce the work or to 

accept any   tender for less than the tendered quantities without assigning any reason whatsoever”. 
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23. EXECUTION of CONTRACT  

 

23.1 The Tenderer whose tender is accepted shall be required to appear in person in the office of Executive 

Director, RailTel Northern Region or in the office of concerned Engineer, as the case may be or if a 

firm or corporation, a duly authorized representative shall so appear and execute the contract 

documents within 15 days after the contract has been awarded to him as indicated in Clause 2 of 

Special Conditions of Contract (SCC). Failure to do so shall constitute a breach of the agreement 

affected by the acceptance of the tender in which case the full value of the earnest money 

accompanying the tender shall stand forfeited without prejudice to any other rights or remedies. 

 

23.2 In the event of any tenderers whose tender is accepted shall refuse to execute the contract documents as 

herein before provided, the RailTel may determine that such tenderer has abandoned the contract and 

thereupon his tender and acceptance thereof shall be treated as cancelled and RailTel shall be entitled to 

forfeit the full amount of the Earnest Money and to recover the damages for such default. 

 

24. Deleted 

 

25. TENDERER’S ADDRESS 

 

Tenderer shall state in the tender his postal address fully  and  clearly.  Any communication sent to the 

tenderers by post at the said address  shall  be deemed to have reached   the tenderer duly & timely, not 

withstanding the  fact that  the communication could  not reach  the tenderer at all or in time for 

whatever reason. Important documents shall be sent by Registered Post/ Speed post/Couriers.   

 

26. PREFERENCE TO PUBLIC SECTOR UNDERTAKING 

 

Due preference as per the extant rules applicable on the day of opening of this tender will be given to 

Central Public Sector Undertakings as per Government of India, Department of Public Enterprises letter 

No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or latest.    
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SECTION-I 

 

Chapter-3 

 

PART II 

 

GENERAL CONDITIONS OF CONTRACT 

 

1. Definitions  

 

2. General Obligations 

 

3. Law governing the Contract  

 

4. Communications to be in writing  

 

5. Service of Notices on Contractors  

 

6. Occupations and use of land 

 

7. Assignment or subletting of contract 

 

8. Assistance by the RailTel for the stores be obtained by the  

  Contractor 

 

9. Railway Passes 

 

        10. Carriage of materials 

 

        11. Force Majeure Clause 

 

  12. Representation on Works 

 

       13. Relics and Treasures 

 

       14. Excavated material 

 

       15. Indemnity by Contractors 

 

16. Earnest Money and Security Deposit 

 

      17.  Completion Period 

 

       18. Illegal Gratification 

 

      19.  Execution of Works 

 

      20.  Compliance to Engineer’s Instructions 

 

      21.  Instructions of Engineer’s Representative 

 

      22.  Adherence to specifications and drawings 
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23.  Working during night 

  

24.  Damage to RailTel property or private life and property 

 

     25.  Sheds, Stores houses and Yards 

 

26.  Provision of efficient and competent staff 

 

27.  Workmanship and Testing 

 

28.  Facilities for Inspection 

 

29.  Examination of work before covering up 

 

     30.  Temporary works 

 

  31.  Contractors to supply water for works 

 

  32.  Property in material and plants 

 

33.  Tools, Plant and Materials supplied by the RailTel 

 

34.  Precaution during progress of work 

 

35.  Use of Explosives 

 

36.  Suspension of works 

 

37.  Rates for items of works 

 

38.  Demurrage and wharfage dues 

 

39.  Rates for extra items of works 

 

40.  Handing over of works 

 

41.  Modification to Contract to be in writing 

 

42.  Powers of Modification to Contract 

 

43.  Monthly Statement of Claims 

 

44.  Qualities in schedule annexed to Contract 

 

45.  Measurements of Works 

 

     46.  “On-Account” Payment 

 

47.  Maintenance of works 

 

48.  Certificate of Completion of Works 
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49.  Approval only by Maintenance Certificate 

 

50.  Maintenance Certificate 

 

51.  Final payment 

 

52.  Withholding and lien in respect of sums claimed 

 

53.  Signature on Receipts for Amounts 

 

54.  Wages to Labour 

 

55.  Provisions of Payments of Wages Act 

 

56.  Reporting of Accidents to Labour 

 

57.  Provisions of Workmen’s Compensation Act 

 

58.  RailTel not to provide quarters for Contractor 

 

59.  Labour camps 

 

     60.  Non-Employment of Labourers below the age of 15 

 

61.  Determination of Contract 

 

62.  Termination of contract owing to default of contractor 

 

63.  Matters finally determined by the RailTel 

 

64.  Settlement of dispute and Arbitration 
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SECTION – 1 

 

Chapter - 3 

 

PART II 

 

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL’s 

WORKS 

 

DEFINITIONS AND INTERPRETATION 

 

1. Definitions: 
 

1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of Section - 1 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 

 

(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature required for the 

execution, completion or maintenance of the works or the temporary works (as hereinafter defined) but 

does not include materials or other things intended to form or forming part of the permanent work. 

 

(b) “Temporary Works” shall mean all temporary works of every kind required for the execution, 

completion and/or maintenance of the works. 

 

(c) “Period of maintenance” shall mean the specified period of the maintenance from the date of 

completion of the work as certified by the Engineer. 

 

1.2 Singular and Plural: Works importing the singular number shall also include the plural and vice versa 

where the context requires. 

 

1.3 Headings & marginal headings: The headings and marginal headings in these general conditions are 

solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be taken 

into consideration in the interpretation or construction thereof or the contract. 

 

2. GENERAL OBLIGATIONS 
 

2.1 Execution Co-relation and intent of contract documents: -  

 

The contract documents shall be signed in triplicate by the RailTel and the Contractor.  The contract 

documents are complementary, and what is called for by any one shall be as binding as if called of try 

all; the intention of the documents is to include all labour and materials, equipments and transportation 

necessary for the proper execution of work.  Materials or work not covered by or properly inferable 

from any heading or class of the specifications shall not be supplied by the RailTel to the contractors 

unless distinctly specified in the contract documents.  Materials or works described in words, which so 

applied, have a well-known technical or trade meaning shall be held to refer to such recognized 

standards. 

 

2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region or to a Project 

authority or vice versa while contract is in subsistence, the contract shall be binding on the Contractor 

and the other region in the same manner & take effect in all respects as if the Contractor  
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and the other region were parties thereto from the inception and the corresponding officer or the 

competent authority in the other region will exercise the same powers and enjoy the same authority as 

conferred to the Predecessor RailTel/Project under the original contract/agreement entered into. 

 

2.3  If for administrative or other reasons the contract is transferred to the other region of RailTel the 

contract shall notwithstanding anything contained herein contrary thereto, be binding on the Contractor 

the and the other region in the same manner and take effect in all respects as if the contractor and the 

other region had been parties thereto from the date of this contract. 

 

3. Law Governing the Contract: 

 

3.1 The Contract shall be govern by the law for the time being in the republic of India. 

 

3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the provision of any statute 

relating to the works and regulations and bye-laws of any local authority and of any water and lighting 

companies or undertakings, with whose system the work is proposed to be connected and shall before 

making any variation from the drawings or the specifications that may be necessitated by so confirming 

give to the Engineer notice specifying the variation proposed to be made and the reason for making the 

variation and shall not carry out such variation until he has received instructions from the Engineer in 

respect thereof.  The Contractor shall be bound to give all notices required by statue, regulations or 

bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

 

4. Communications to be in writing – All notices, communications, references and complaints made by 

the RailTel or the Engineer or the Engineer’s representative or the Contractor interest concerning the 

works shall be in writing and no notice, communication, references or complaint not in writing shall be 

recognized.  

 

5. Service of Notices on Contractors – The Contractor shall furnish to the Executive Director/RailTel 

the name, designation and address of his authorized agent and all complaints, notices, communications 

and references shall be deemed to have been duly given to the contract if delivered to the Contractor or 

his authorized agent or left at or posted to the address so given and shall be deemed to have been so 

given in the case of posting on day on which they would have reached such address in the ordinary 

course of post or on the day on which they were so delivered or left.  In the case of contract by partners, 

any change in the constitution of the firm shall be forthwith notified by contractor to the Executive 

Director/RailTel. 

 

6. Occupation and use of land – No land belonging to or in the possession of the Railway/RailTel shall 

be occupied by the contractor without the permission of the RailTel.  The Contractor shall not use, or 

allow to be used, the site for any purposes other than that executing the works. 

 

7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the contract or any 

part thereof or allow any person to become interested therein in any manner whatsoever without the 

special permission in writing of the RailTel.  Any breach of this condition shall entitle the RailTel to 

rescind the contract under clause 62 of these conditions and also render the contractor liable for 

payment to the RailTel in respect of any loss or damage arising or ensuring from such cancellation.  

Provided always that execution of the details of the work by petty contractor under the direct and 

personal supervision of the contractor or his agent shall not be deemed to be sub-letting under this 

clause.  The permitted subletting of work by the contractor shall not establish any contractual 

relationship between the sub-contractor and the RailTel and shall not relieve the Contractor of any 

responsibility under the Contract. 
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8. Assistance by the RailTel for the stores to be obtained by the Contractor:  Owing to difficulty in 

obtaining certain materials (including Tools & Plants) in the market, the RailTel may have agreed 

without any liability therefore, to endeavor to obtain or assist the Contractor in obtaining the required 

quantities of such materials as may be specified in the Tender.  In the event of delay or failure in 

obtaining the required quantities of the aforesaid materials, the Contractor shall not be deemed 

absolved of his own responsibility and shall keep in touch with the day to day position regarding their 

availability and accordingly adjust progress of works including employment of labour and the RailTel 

shall not in any way be liable for the supply of materials or for the non supply thereof for any reasons 

whatsoever not for any loss or damage arising in consequence of such delay or non supply. 

 

9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or any of his 

employee/worker.  

 

10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the conveyance of 

Contractor’s materials, tools and plant by Rail which may be required for use in the works and the 

contractor shall pay full freight at public tariff rates therefore. 

 

11. Force Majeure Clause 

 

11.1 If at any time, during the continuance  of this Contract, the performance, in whole or  part, by  either  

party,  of any  obligation under  this  contract  shall be prevented  or delayed by  reason of  any war, 

hostility,  act of the public  enemy,  Civil Commotion, Sabotage, Fires,  Floods,  Earth   quakes, 

explosions, strikes, epidemics, quarantine restrictions, lockouts,  any  statute,  statutory   rules/  

regulations,  order  of   requisitions  issued    by   any Government  Department  or   Competent  

Authority  of acts  of God  (here-in-after  referred   to   as   event)  then provided  notice  of the  

happening  of any such event is given by  either party to the other within twenty one days  from the date 

of occurrence thereof, neither party shall, by  reason of such event, be entitled to terminate this Contract  

nor shall either party have any claim for  damage  against  the other in respect of such  non- 

performance or delay in performance, and the obligations  under the Contract shall be  resumed  as soon 

as practicable after such event   has come  to  an end   or ceased to exist,  PROVIDED  FURTHER  that   

if   the  performance  in whole  or  part  of  any  obligation under  this Contract is  prevented  or delayed   

by  reason of any such event  beyond a period  as mutually  agreed to by the   RailTel  and the  

Contractor after any event or 60 days in the  absence   of such  an agreement whichever  is  more,  

either  party  may  at  its   option  terminate   the  Contract   provided   also  that  if  the contract  is  so    

terminated   under   this  clause  the  RailTel may  at  the  time of such termination take over  from  the   

Contractor  at  prices  as  provided   for  in the contract, all works executed or works under execution. 

 

12. Representation on Works – The Contractor shall, when he is not personally present on the site of the 

works place and keep a responsible agent at the works during working hours who shall on receiving 

reasonable notice, present himself to the Executive Director/RailTel and orders given by the Engineer 

or the Engineer’s Representative to the agent shall be deemed to have the same force as if they had 

been given to the Contractor.  Before absenting himself, the Contractor shall furnish the name and 

address of his agent for the purpose of this clause and failure on the part of the Contractor to comply 

with this provision at any time will entitle the RailTel to rescind the contract under Clause 62 of these 

conditions.  

 

13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all precious 

stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon the 

site shall be property of the RailTel and the Contractor shall duly preserve the same to the  
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 satisfaction of the RailTel and shall from time to time deliver the same to such person or persons as the 

RailTel may appoint to receive the same.  

 

14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove except for the 

purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials which 

may be obtained from any excavation made for the purpose of the works or any building or produced 

upon the site at the time of delivery of the possession thereof but all the substances, materials, 

buildings, and produce shall be the property of the RailTel provided that the Contractor may, with the 

permission of the Executive Director/RailTel, use the same for the purpose of the works either free of 

cost or pay the cost of the same at such rates as may be determined by the Engineer.  

 

15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel from and 

against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of every 

nature and description brought or recovered against the RailTel’s by reason of any act or omission of 

the Contractor, his agents or employees, in the execution of the works or in his guarding of the same.  

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained. 

 

16. Security Deposit 

 

16.1 The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as part of 

security deposit for the due and faithful fulfillment of the contract by the contractor. The balance to 

make up the security deposit, may be deposited by Contractor in the form of Demand Drafts or may be 

recovered by percentage deduction from the contractor’s “on account” bills.  Provided also that in case 

of defaulting contractor the RailTel may retain any amount due for payment to the Contractor on the 

pending “on account bills” so that the amounts so retained may not exceed 10% of the total value of the 

contract. 

 

16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of recovery / 

mode of recovery shall be as under: 

 

a) Security Deposit for each work should be 5% of the contract value. 

b) The rate of recovery should be at the rate of 10% of the bill amount till  

      The full security deposit is recovered. 

c) Security Deposits will be recovered only from the running bills of the contract and no other mode 

of collecting SD such as SD in the form of instruments like BG, FD etc shall be accepted towards 

Security Deposit. 

 

 Security Deposit shall be returned to the contractor after the physical completion of the work as 

certified by the competent authority. The competent authority shall normally be the authority that is 

competent to sign the contract. 

  

16.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the 

Contractor under the Contract. 

  

17 Completion Period:- 

 

17.1 Subject to any requirement in the contract as to completion of any portion or portions of the works 

before completion of the whole, the contractor shall fully and finally complete the whole of the works  
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comprised in the contract (with such modifications as may be directed under conditions ofthis contract) 

by the date entered in the contract or extended date in terms of the following clauses:  

 

17.1.2 If any modifications have been ordered which in the opinion of the Engineer have materially increased 

the magnitude of the work, then such extension of the contracted date of completion may be granted as 

shall appear to the Engineer to be reasonable in the circumstances, provided moreover that the 

Contractor shall be responsible for requesting such extension of the date as may be considered 

necessary as soon as the clause thereof shall arise and in any case not less then one month before the 

expiry of the date fixed for completion of the works. 

 

17.1.3 If in the opinion of the Engineer the progress of work has any time been delayed by any act or neglect 

of RailTel’s employees or by other contractor employed by the RailTel under sub-clause (4) of clause 

20 of these conditions or in executing the work not forming part of the contract but on which 

contractor’s performance necessarily depends or by reason of proceeding taken or threat-tended by or 

dispute with adjoining or neighboring owners or public authority arising otherwise through the 

Contractor’s own default etc. or by the delay authorized by the Engineer pending arbitration` or in 

consequences of the contractor not having received in due time necessary instructions from the RailTel 

for which he shall have specially applied in writing to the Engineer or his authorized representative 

then upon happening of any such event causing delay, the contractor shall immediately give notice 

thereof in writing to the Engineer within 15 days of such happening but shall nevertheless make 

constantly his best endeavors to bring down or make good the delay and shall do all that may be 

reasonably required of him to the satisfaction of the Engineer to proceed with the works.  The 

contractor may also indicate the period for which the work is likely to be delayed and shall be bound to 

ask for necessary extension of time.  The engineer on receipt of such request from the contractor shall 

consider the same and shall grant such extension of time as in his opinion is reasonable having regard 

to the nature and period of delay and the type and quantum of work affected thereby.  No other 

compensation shall be payable for works so carried forwarded to the extended period of time, the same 

rates, terms and conditions of contract being applicable as if such extended period of time was 

originally in the original contract itself. 

 

17.1.4 In the event of any failure or delay by the RailTel to hand over the Contractor possession of the lands 

necessary for the execution of the works or to give the necessary notice to commence the works or to 

provide the necessary drawings or instructions or any other delay caused by the RailTel due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter 

the character thereof or entitle the contractor to damages or compensation therefore but in any such 

case, the RailTel may grant such extension or extensions of the completion date as may be considered 

reasonable. 

 

17.2 Extension of time for delay due to contractor – The time for the execution of the work or part of the 

works specified in the contract documents shall be deemed to be the essence of the contract.  If the 

contractor fails to complete the works within the time as specified in the contract for the reasons other 

than the reasons specified in clause 11 and 17.1 above, the RailTel may, if satisfied that the works can 

be completed by the contractor within reasonable short time thereafter, allow the contractor further 

extension of time as the Engineer may decide.  On such extension the RailTel will be entitled without 

prejudice to any other right and remedy available on that behalf, to recover from the contractor as 

agreed damages and not by way of penalty a sum equivalent to 1/2% of the contract value of the works 

for each week or part of the week.  

 

17.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued.  Provided also, 

that the total amount of liquidated damages under this condition, shall not exceed 10% of the total value 

of the contract.  Provided further, that if the RailTel is not satisfied that the works can be  
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completed by the Contractor and in the event of failure on the part of the contractor to complete the 

work within further extension of time allowed as aforesaid, the RailTel shall be entitled, without 

prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s security 

deposit and rescind the contract under clause 62 of these conditions, whether or not actual damage is 

caused by such default.  

 

18. Illegal Gratification 

 

18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the Contractor 

or his partner, agent or servant or anyone on his behalf, to any officer or employees of the RailTel, or to 

any person on his behalf in relation to obtaining or the execution of this or any other contract with the 

RailTel shall, in addition to any criminal liability which he may incur, subject the contractor to the 

rescission of the contract and all other contracts with the RailTel and to the payment of any loss or 

damage resulting from such decision and the RailTel shall be entitled to deduct the amounts so payable 

from any moneys due to the Contractor (s) under this contract or any other contracts with the RailTel. 

 

18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the RailTel and if he shall do so, the 

RailTel shall be entitled forthwith to rescind the contract an all other contracts with the RailTel.  Any 

question or dispute as to the commission or any shall offence or compensation payable to the RailTel 

under this clause shall be settled by the Executive Directorof RailTel, in such a manner as shall 

consider fit and sufficient and his decision shall be final and conclusive. In the event of rescission of 

the contract under this clause, the Contractor will not be paid any compensation whatsoever except 

payments for the work done up-to-date of rescission. 

 

19. EXECUTION OF WORKS 

 

19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the 

ground, the character, quality and quantity of the materials to be encountered, the character of 

equipment and facilities needed preliminary to and during the progress of the works, the general and 

local conditions, the labour conditions prevailing therein and all other matters which can in any way 

affect the works under the contract. 

 

19.2 Commencement of works – The Contractor shall commence the works within 15 days after the receipt 

by him of an order in writing to this effect from the RailTel and shall proceed with the same with due 

expedition and without delay. 

 

19.3Accepted programme of work – The Contractor who has been awarded the work shall as soon as 

possible but not later than 7 days from the date of receipt of the acceptance letter in respect of contracts 

with initial completion period of one year or less or not later than 15 days for other contracts have to 

submit the detailed programme of work indicating the time schedule of various items of works in the form 

of Bar Chart/PERT/CPM.  He shall also submit the details of organization (in terms of labour and 

supervisors) plant and machinery that he intends to utilize (from time to time) for execution of the work 

within stipulated date of completion. The programme of work amended as necessary by discussions with 

the Engineer, shall be treated as the agreed programme of the work for the purpose of this contract and the 

contractor shall and endeavor to fulfill this programme of work.  The progress of work will be watched 

accordingly in the liquidated damages will be with reference to the overall completion date.  Nothing 

stated herein shall precludethe contractor in achieving earlier completion of item or whole of the works 

than indicated in the programme. 
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19.4 Setting out of works – The Contractor shall be responsible for the correct setting out of all works in 

relation to original reference at his cost.  The Contractor shall execute the work true to specifications, 

drawings, plans and dimensions as mentioned in the contract document and as directed by the 

Engineer’s representative and shall check these at frequent intervals.  The Contractor shall provide all 

facilities like labour and instruments and shall cooperate with the Engineer’s representative at all time, 

during the progress of the works. Any error shall appear or arise in any part of the work, the Contractor, 

on being required so to do by the Engineer’s representative shall, at his own rectify such errors, to the 

satisfaction of the Engineer’s representative.  Such checking shall not absolve the Contractor of his own 

responsibility of maintaining accuracy in the work. 

 

20 Compliance to Engineer’s Instructions 

 

20.1 The Engineer shall direct the order in which the several parts of the works shall be executed and the 

Contractor shall execute without delay all orders given by the Engineer from time to time but the 

Contractor shall not be relieved thereby from responsibility for the due performance of the works in all 

respects. 

 

20.2 Alterations to be authorized – No alterations in or additions to or omissions or abandonment of any 

part of the works shall be deemed authorized, except under instructions from the Engineer, and the 

Contractor shall be responsible to obtain such instructions in each and every case in writing from the 

Engineer. 

 

20.3 Extra Works – Should works over and above those included in the contract require to be executed at 

the site, the contractor shall have no right to be entrusted with the execution of such works, which may 

be carried out by another contractor or contractors or by other Mean at the option of the RailTel. 

 

20.4 Separate Contracts in connection with works – The RailTel shall have the right to let other contracts 

in connection with the works.  The Contractor shall afford other contractors reasonable opportunity for 

the storage of their materials and the execution of their works and shall properly connect and coordinate 

his work with theirs.  If any part of the Contractor’s work depends for proper execution or result upon 

the work of another contractor(s) the Contractor shall inspect and promptly report to the Engineer any 

defects in such works that render it unsuitable for such proper execution and results.  The Contractor 

failure so to inspect and report shall constitute an acceptance of the other contractor’s work as fit and 

proper for the reception of his work, except as to defects which may develop in the other contractor’s 

work after the execution of his work. 

 

21. Instructions of Engineer’s Representative – Any instructions or approval given by the Engineer’s 

representative to Contractor in connection with the works shall bind the Contractor as though it had 

been given by the Engineer provided always as follows: - 

 

21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice the 

power of the Engineer thereafter to disapprove such work or material and to order the removal or 

breaking up thereof. 

 

21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative he shall 

be entitled to refer the matter to the Engineer who shall there-upon confirm or vary such decision. 
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22. Adherence to specifications and drawings 

 

22.1 The whole of the works shall be executed in perfect conformity with the specifications and drawings of 

the contract.  If the Contractor performs any works in a manner contrary to the specifications or 

drawings or any of them and without such reference to the Engineer, he shall bear all the costs arising 

or ensuring there-from and shall be responsible for all loss to the RailTel. 

 

22.2.1 Drawings and specifications on the works – The contractor shall keep one copy of Drawings and 

specifications at the site, in good order, and such contract documents as may be necessary, available to 

the Engineer or the Engineer’s Representative. 

 

22.2.2The supply of equipment and materials shall include supply of one set of printed documents from 

original equipment manufacturers with each equipment as given in technical supplement. 

 

22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies thereof 

furnished by the RailTel to the Contractor are deemed to be the property of the RailTel.  They shall not 

be used another works and with the exception of the signed contract set, shall be returned by the 

Contractor to the RailTel on completion of the work or termination of the Contract. 

 

22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with reasonable 

promptness, after receipt by him of the Contractor’s request for the same, additional instructions by 

means of drawings or otherwise, necessary for the proper execution of the works or any part thereof.  

All such drawings and instructions shall be consistent with the Contract Documents and reasonably 

inferable there from. 

 

22.5 Meaning and Intent of specification and drawings – If any ambiguity arises as to the meaning and 

intent of any portion of the Specifications and Drawings or as to execution or quality of any work or 

material, or as to the measurements of the works the decision of the Engineer thereon shall be final 

subject to the appeal (within 7 days of such decision being intimated to the Contractor) to the 

competent authority in RailTel who shall have the power correct any errors, omissions, or discrepancies 

in aforementioned items and whose decision in the matter in dispute or doubt shall be final and 

conclusive. 

 

23 Working during night – The Contractor shall not carry out any work between sunset and sunrise 

without the previous permission of the Engineer. 

 

24. Damage to Railways/RailTel property or private life and property – The Contractor shall be 

responsible for all risk to the works and for trespass and shall make good at his own expense all loss or 

damage whether to the works themselves or any other property of the Railways/RailTel or the lives, 

persons or property of others from whatsoever cause in connection with the works until they are taken 

over by the RailTel and this although all reasonable and proper precautions may have been taken  by 

the Contractor, and in case the RailTel shall be called upon to make good any costs, loss or damages, or 

to pay any compensation, including that payable under the provisions of the Workmen’s Compensation 

Act or any statutory amendments thereof to any person or persons sustaining damages as aforesaid by 

reason of any act, or any negligence or omissions on the part of the Contractor the amount of any costs 

or charges including costs and charges in connection with legal proceedings, which the RailTel may 

incur in reference thereto, shall be charged to the Contractor.  The RailTel shall have the power and 

right to pay or to defend or compromise any claim of threatened legal proceedings or in anticipation of 

legal proceedings being instituted consequent on the action or default of the Contractor, to take such 

steps as may be considered necessary or desirable to ward off or mitigate the effect of such 

proceedings, charging to  

 



Tender No. RailTel/Tender/OT/NR/OFC/PTK-JDNX/2018-19/13 

 

   45 

Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses whether for 

reinstatement or otherwise which may be incurred and the propriety of any such payment, defense or 

compromise, and the incurring of any such expenses shall not be called in question by the Contractor. 

 

25. Sheds, Stores houses and Yards – The Contractor shall at his own expense provide himself with 

sheds, storehouses and yards in such situations and in such numbers as in the opinion of the Engineer is 

requisite for carrying on the works and the Contractor shall keep at each such sheds, store houses and 

yards a sufficient quantity of materials and plant in stock as not to delay the carrying out of the works 

with due expedition and the Engineer and the Engineer’s representative shall have free access to the 

said sheds, store houses and yards at any time for the purpose of inspecting the stock of materials or 

plant so kept in hand, and any materials or plant which the Engineer may object to shall not be brought 

upon or used in the works, but shall be forthwith removed from the sheds, store houses or yards by the 

contractor.  The Contractor shall at his own expenses provide and maintain suitable mortar mills, 

soaking vats or any other equipments necessary for the executive of the works. 

 

26. Provision of efficient and competent staff – The Contractor shall place and keep on the works at all 

times efficient and competent staff to give the necessary directions to his workmen and to see that they 

execute their work in sound and proper manner and shall employ only such supervisors, workmen and 

labourers in or about the execution of any of these works as are careful and skilled in various trades and 

callings.  The Contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever required 

by the Engineer, he shall submit a correct return showing the names of all staff and workmen employed 

by him.  In the event of the Engineer being of the opinion that the Contractor is not employing on the 

works a sufficient number of staff and workmen as is necessary for the proper completion of the works 

within the time prescribed, the Contractor shall forthwith on receiving intimation to this effect take on 

the additional number of staff and labour specified by the Engineer within seven days of being so 

required and failure on the part of the Contractor to comply with such instructions will entitle the 

RailTel to rescind the contract under Clause 62 of these conditions. 

 

27. Workmanship and Testing 

 

27.1 The whole of the works and/or supply of materials specified and provided in the contract or that may be 

necessary to be done in order to form and complete any part thereof shall be executed in the best and 

most substantial workman like manner with materials of the best and most approved quality of their 

respective kinds, agreeable to the particulars contained in or implied by the specifications and as 

referred to in and represented by the drawings or in such other additional particulars.  Instructions and 

drawings may be found requisite to be given during the carrying on of the works and to the entire 

satisfaction of the Engineer according to the instructions and directions, which the Contractors may 

from time to time receive from the Engineer.  The materials may be subjected to tests by means of such 

machines, instruments and appliances as the Engineer may direct and wholly at the expense of the 

Contractor. 

 

27.2 Removal of Improper work and materials – The Engineer or the Engineer’s representative shall be 

entitled to order from time to time: - 

 

27.2.1The removal from the site within the time specified in the order of any materials, which in his opinion 

are not in accordance with the specifications or drawings. 

27.2.2 The substitution of proper and suitable materials, and 

 

 

 



Tender No. RailTel/Tender/OT/NR/OFC/PTK-JDNX/2018-19/13 

 

   46 

27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on account” 

payments therefore, of any work which in respect of materials or workmanship is not in his opinion in 

accordance with the specifications and in case of default on the part of the Contractor in carrying out 

such order the RailTel shall be entitled to rescind the contract under Clause 62 of these conditions. 

 

28. Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for the purpose of 

inspection or otherwise and shall provide all labour, materials, instruments, appliances and things of 

every kinds required for the purpose and the Engineer and the Engineer’s representative shall at all time 

have free access to every part of the works and to all places at which materials for the work are stored 

or being prepared. 

 

29. Examination of work before covering up: - The Contractor shall give two days notice to the Engineer 

or the Engineer’s Representative whenever any work or materials are intended to be covered up in the 

earth, in bodies or walls or otherwise to be placed beyond the Reach of Measurements in order that the 

work may be inspected or that correct dimension may be taken before being so covered, placed beyond 

the reach of measurement in default whereof, the same shall at the option of the Engineer or the 

Engineer’s Representative be uncovered and measured at the contractor’s expense or no allowance shall 

be made for such work or materials. 

 

30. Temporary works: - All Temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the Engineer, shall be removed 

by him at his expenses when they are no longer required and in such manner as the Engineer shall 

direct.  In the event of failure on the part of the Contractor to remove the temporary works, the 

Engineer will cause them to be removed and cost as increased by supervision and other incidental 

charge shall be recovered from the Contractor.  If temporary huts are provided by the Contractor on the 

Railway land for labour engaged by him and the work is completed but the contractor’s labour refused 

to vacate and have to be removed by the RailTel, necessary expenses incurred by the RailTel in 

connection therewith shall be borne by the Contractor.   

 

31. Contractor to supply water for works 

31.1 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to 

obtain supply of water for the works. 

31.2 Water supply from the Railway system  

 

31.3 Water supply by Railway Transport: Deleted 

 

31.4 Contractor to arrange supply of Electric power for works  

31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to 

obtain supply of Electric Power for the works. 

31.4.2 Electric supply from the Railway system – The RailTel may supply to the Contractor part or whole 

of the electric power wherever available and possible, required for execution of works from the 

Railway’s existing electric supply systems at or near the site of works on specified terms and conditions 

and such charges as shall be determined by the RailTel and payable by the contractor provided the cost 

of arranging necessary connection to the Railway’s Electric supply systems, and laying of 

underground/overhead conducts circuit protection, electric power meters, transmissionstructure, shall 

be borne by the Contractor and that the contractor shall not be entitled to ay compensation for 

interruption or failure of the Electric supply system. 
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32. Property in material and Plants: Deleted 

 

33. Tools, Plant and Materials Supplied by the RailTel. 

 

33.1 The Contractor shall take all responsible care of all tools, plants and materials or other property whether 

of a like description or not belonging to the RailTel and committed to his charge for the purpose of the 

works and shall be responsible for all damage or loss caused by him, his agents permitted sub-

contractor or his workmen or others while they are in his charge. The Contractor shall sign accountable 

receipts for tools, plants and materials made over to him by the Engineer and on completion of the 

works shall handover the unused balance of the same to the Engineer in good order and repair, fair wear 

and tear excepted and shall be responsible for any failure to account for the same or any damage done 

thereto. 

 

33.2 Hire of RailTel’s Plant:  Deleted. 

 

34. Precaution during progress of work: 

 

34.1 During the execution of works, unless otherwise specified the Contractor shall at his own cost provide 

the materials for and execute all shoring, timbering and strutting works as is necessary for the stability 

and safety of all structures, excavations and works and shall ensure that no damage, injury, loss is 

caused or likely to be caused to any person or property. 

 

34.2 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through, altered, 

diverted or obstructed in any way by the Contractor, except with the permission of the Engineer.  All 

compensations claimed for any authorized closure, or his agent or his staff shall be recoverable from 

the Contractor by deduction from any sums which may become due to him in terms of contract or 

otherwise according to law. 

 

34.3 Provision of access to premises: During progress of work in any street or thoroughfare, the Contractor 

shall make adequate provision of the passage of traffic, for securing safe access to all premises 

approached from such street or thoroughfare and for any drainage, water supply or meant for lightning 

which may be interrupted by reason of the execution of the works and shall react and maintain at his 

own cost barriers, lights and other safeguards as prescribed by the Engineer, for the regulation of the 

traffic, and provide watchmen necessary to prevent accidents.  The works shall in such cases be 

executed night and day if so ordered by the Engineer and with such vigour so that the traffic way be 

impeded for as short a time as possible. 

 

34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of the 

public or Railway/RailTel’s property and shall post such look out men as may in the opinion of the 

Engineer be required to comply with regulations pertaining to the work. 

 

35. Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor without 

the permission of the Engineer and then only in the manner and to the extent to which such permission 

is given.  Where explosives are required for the works, the same shall be stored in a special magazine to 

be provided by and at the cost of the Contractor in accordance with the Explosive Rules.  The 

Contractor shall obtain the necessary license for the storage and the use of explosives and all operations 

in which or for which explosives are employed shall be at the sole risk and responsibility of the 

Contractor and the Contractor shall indemnify the Railway/RailTel in respect thereof. 
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36. Suspension of works  

 

36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any part thereof for 

such time or times and in such manner as the Engineer may consider necessary and shall during such 

suspension properly protect and secure the work so far as is necessary in the opinion of the Engineer.  If 

such suspension is: - 

 

(a) Provided for in the contract, or 

(b) Necessary for the proper execution of the works or by the reason of weather conditions or by 

some default on the part of the Contractor, and or 

(c)  Necessary for the safety of the works or any part thereof. 

 

36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works; but in the event of any suspension ordered by the Engineer for reasons other 

than aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be 

entitled to such extension of time for completion of the works as the engineer may consider proper 

having regard to the period or periods of such suspensions and to such compensations as the Engineer 

may consider reasonable in respect of salaries or wages paid by the Contractor to his employees during 

the periods of such suspensions. 

 

36.3 Suspension lasting more than 3 months – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor may serve 

a written notice on the Engineer requiring permission within 15 days from the receipt thereof to 

proceed with the works or that part thereof in regard to which progress is suspended and if such 

permission is not granted within that time the Contractor by further written notice so served may, but is 

not bound to, elect to treat the suspension where it affects part only of the works as on omission of such 

part or where it affects the whole of the works, as an abandonment of the contract by the RailTel. 

 

37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the Contract are 

intended to provide for works duly and properly completed in accordance with the general and special 

conditions of the contract and the specifications and drawings together with such enlargements, 

extensions, diminutions, reductions, alterations or additions as may be ordered in terms of Clause 42 of 

these conditions and without prejudice to the generality thereof and shall be deemed to include and 

cover superintendence and labour, supply including full freight of materials, stores, tools and all 

apparatus and plant required on the works, except such tools, plant or materials as may be specified in 

the contract to be supplied to the Contractor by the RailTel, the erection, maintenance and removal of 

all temporary works and buildings, all arrangements for the safety of the public or of employees during 

the execution of works, all sanitary and medical arrangements for labour camps as may be prescribed 

by the RailTel, the setting of all work and of the construction, repair and upkeep of all center lines, 

bench marks and level pegs thereon, site clearance, all fees, duties, royalties, rent and compensation to 

owners for surface damage or taxes and impositions payable to local authorities in respect of land, 

structures and all material supplied for the work or other duties or expenses for which the Contractor 

may become liable or may be put to under any provision of law for the purpose of or in connection with 

the execution of the contract, and all such other incidental charges or contingencies as may have been 

specially provided for in the specifications. 

38. Demurrage and wharfage dues 

 

38.1 Demurrage charges calculated in accordance with the scale inforce for the time being on the RailTel 

and incurred by the Contractor failing to load or unload any goods of materials within the time allowed 

by RailTel for loadings as also wharfage charges, of materials not removed in time as also charges due  
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on consignments booked by or to him shall be paid by the Contractor, failing which such charges shall 

be debited to the Contractor’s account in the hands of the RailTel and shall be deducted from any sums 

which may become due to him in terms of the contracts. 

 

39. Rates for extra items of works  

 

39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which is not 

included in the accepted schedule of rates shall be executed at the rates set forth in the “Schedule of 

Rates’ modified by the tender percentage and such items are not contained in the latter, at the rate 

agreed upon between the Engineer and the Contractor before the execution of such items of work and 

the contractors shall be bound to notify the Engineer at least seven days before the necessity arises for 

the execution of such items of works that the accepted schedule of rates does not include rate or rates 

for the extra work involved.  The rates payable for such items shall be decided at the meeting to be held 

between the Engineer and Contractor, in as short a period as possible after the need for the special item 

has come to the notice.  In case the Contractor fails to attend the meeting after being notified to do so or 

in the event of no settlement being arrived at, the RailTel shall be entitled to execute the extra works by 

other Mean and the contractor shall have no claim for loss or damage that may result from such 

procedure. 

 

39.2 Provided that if the Contractor commences work or incurs any expenditure in regard thereto before the 

rates as determined and agreed upon as lastly hereunto fore mentioned, then and in such a case the 

Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred by 

him prior to the date of determination of the rates as aforesaid according to the rates as shall be fixed by 

the Engineer.  However if the contractor is not satisfied with the decision of the Engineer in this respect 

he may appeal to the competent authority of RailTel within 30 days of getting the decision of the 

Engineer, supported by analysis of the rates claimed.  The competent authority of RailTel’s decision 

after hearing both the parties in the matter would be final and binding on the Contractor. 

40. Handing over of works: 

 

40.1 The Contractor shall be bound to hand over the works executed under the contract to the RailTel 

complete in all respect to the satisfaction of the Engineer.  The Engineer shall determine the date on 

which the work is considered to have been completed, in support of which his certificate shall be 

regarded as sufficient evidence for all purposes.  The engineer shall determine from time to time, the 

date on which any particular section of the work shall have been completed, and the contractor and the 

contractor shall be bound to observe any such determination of the Engineer. 

 

40.2 Clearance of Site on Completion: On completion of the works the Contractor shall clear away and 

remove from the site all constructional plant, surplus materials, rubbish and temporary works of every 

kind and leave the whole of the site and works clean and in a workman like condition to the satisfaction 

of the Engineer.  No final payment in settlement of the accounts for the work shall be paid, held to be 

due or shall be made to the contractor till, in addition to any other condition necessary for such final 

payment, site clearance shall have been affected by him, and such clearance may be made by the 

Engineer at the expense of the Contractor in the event of his failure to comply with this provision 

within 7 days after receiving notice to that effect.  Should it become necessary for the Engineer to have 

the site cleared at the expense of the Contractor, the RailTel shall not be held liable for any loss or 

damage to such of the Contractor’s property as may be on the site and due to such removal there from 

which removal may be effected by Mean of public sales of such materials and property or in such a way 

as deemed fit and convenient to the Engineer. 
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VARIATIONS IN EXTENT OF CONTRACT 

 

41. Modification to Contract to be in writing – In the event of any of the provisions of the Contract 

requiring to be modified after the contract documents have been signed, the modifications shall be 

made in writing and signed by the RailTel and the Contractor, and no work shall proceed under such 

modifications until this has been done.  Any verbal or written arrangement abandoning, modifying, 

extending, reducing or supplementing the Contract or any of the terms thereof shall be deemed 

conditional and shall not be binding on the RailTel unless and until the same is incorporated in a formal 

instrument and signed by the RailTel and the Contractor and till then the RailTel shall have the right to 

repudiate such arrangement. 

 

42. Powers of Modification to Contract 

 

42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend, 

diminish or reduce the works or make any alterations in their design, character, position, site quantities, 

dimensions or in the method of their execution or in the combination and use of materials for the 

execution thereof or to order any additional work to be done or any works not to be done and the 

Contractor will not be entitled to any compensation for any increase / reduction in the quantities of 

work but will be paid only for the actual amount of work done and for approved materials supplied 

against a specific order. 

 

42.2.1 Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity 

for each individual item of the contract would be up to +25% of the quantity originally contracted.  The 

contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim 

or any compensation, whatsoever upto the limit of +25% variation in quantity of individual items of 

works. 

 

42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the contract 

but shall be performed by the Contractor as provided therein and be subject to the same conditions, 

stipulations and obligations as if they had been originally and expressively included and provided for in 

the specifications and drawings and the amounts to be paid therefore shall be calculated in accordance 

with the accepted schedule of rates.  Any extra items/quantities of work falling outside the purview of 

the provisions of sub-clause (2) above shall be paid for at the rates determined under clause 39 of these 

conditions. 

 

CLAIMS 

 

43.  Monthly Statement of Claims 

 

43.1 The contractor shall prepare and furnish to the Engineer once in every month an account giving full and 

detailed particulars of all claims for any additional expenses to which the Contractor may consider 

himself entitled to and of all extra or additional works ordered by the Engineer which he has executed 

during the preceding month and no claim for payment for and such work will be considered which has 

not been included in such particulars. 

 

43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any claim 

whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall the RailTel 

entertain or consider any such claim, if made by the Contractor, after he shall have signed a ‘No Claim’  

certificate in favour of the RailTel, in such form as shall be required by the RailTel, after the works are  
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finally measured up.  The Contractor shall be debarred from disputing the correctness of the items 

covered by “No Claim Certificate” or demanding a preference to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 

44. Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule of rates with 

items of works quantified are the estimated quantities of the works and they shall not be taken as the 

actual and correct quantities of the works to be executed by the Contractor in fulfillments of his 

obligations under the contract. 

 

45 Measurements of Works: The Contractor shall be paid for the works at the rates in the accepted 

schedule of rates and for extra works at rates determined under Clause 39 of these conditions on the 

measurements taken by the Engineer or the Engineer’s representative in accordance with the rules 

prescribed for the purpose by the RailTel.  The quantities for items the unit of which in the accepted 

schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below 

half being dropped and half and above being taken as one; for item the unit of which in the accepted 

schedule of rates is single, the quantities shall be calculated to places of decimals. Such measurements 

will be taken of the work in progress from time to time and at such intervals as in the opinion of the 

Engineer shall be proper having regard to the progress of works.  The date and time on which “on 

account” or final measurements are to be made shall be communicated to the Contractor who shall e 

present at the site and shall sign the results of the measurements (which shall also be signed by the 

Engineer or the Engineer’s representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measurements.  Falling the Contractor’s 

attendance the work may be measured up in his absence and such measurements shall, not-withstanding 

such absence, be binding upon the Contractor whether or not he shall have signed the measurement 

book provided always that any objection made by him to measurement shall be duly investigated and 

considered in the manner set out below: 

 

(a)  It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements.  Any re-

measurement taken by the Engineer or the Engineer’s representative in the presence of the 

Contractor or in his absence after due notice has been given to him in consequences of objection 

made by the contractor shall be final and binding on the Contractor and no claim whatsoever 

shall thereafter be entertained regarding the accuracy and classification of the measurement. 

 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 

shall be liable to pay the actual expenses incurred in measurements. 

 

46.  “On-Account” Payments 

 

46.1 The Contractor shall be entitled to be paid from time to time by way of “On Account” payment only for 

such works as in the opinion of the Engineer he has executed in terms of the contract.  All payment due 

on the Engineer’s or the Engineer’s Representatives certificate of measurements shall be subject to any 

deduction which may be made under these presents and shall further be subject to, unless otherwise 

required by Clause 16 of these conditions a retentions of 10% by way of security deposits, until the 

amount of security deposit by way of retained earnest money and such retentions shall amount to 10% 

of the total value of the contract provided always that the Engineer may by any certificate make any 

correction or modification in any previous certificate which shall havebeen issued by him and that the 

Engineer may withhold any certificate if the works or any part thereof are not being carried out to this 

satisfactions. 
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46.2 Rounding off amounts:  The total amount due on the certificate shall be rounded off to the nearest 

rupee i.e. sums less that 50 paise shall be omitted and sums of 50 paise and more upto Rs. 1/- will be 

reckoned as   Rs. 1/-. 

 

46.3 On-Account Payments not prejudicial to final settlements: 

“On Account” payments made to the Contractor shall be without prejudice to the final making up of the 

accounts (except where measurement are specifically noted in the Measurement Book as “Final 

Measurements” and as such have been signed by the Contractor) and shall in no respect be considered 

or used as evidence of any facts stated in or to be inferred from such account not of any particular 

quantity of work having been executed not of the manner of its execution being satisfactory. 

46.4 Manner of payment: 
Unless otherwise specified payments to the Contractor will be made throughRTGS. 

 

47. Maintenance of works: The Contractor shall at all times during the progress and continuance of the 

works and also for the period of maintenance specified in the tender form after the date of passing of 

the certificate of completion by the Engineer or any other earlier date subsequent to the completion of 

the works that may be fixed by the Engineer be responsible for and effectively maintain and uphold in 

good substantial sound and perfect conditions all and every part of the work and shall make good from 

time to time and at all times as often as the Engineer shall require, any damage or defect that may 

during the above period arise in or be discovered or be in any way connected with the works, provided 

that such damage  or defect is not directly caused by errors in the contract documents, act of providence 

or insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to the 

RailTel or other persons legally entitled thereto whenever required by the Engineer so to do, all losses, 

damage, costs and expenses they or any of them may incur or be put or be liable or, by reason or in 

consequence of the operations of the Contractor or of his failure in any respect. 

 

For this purpose the tenderer will submit their strategy for providing maintenance support including the 

staff who will be available along with the set of spares for attending to various faults/problems during 

maintenance period. 

 

48. Certificate of Completion of works 

 

48.1 As soon as in the opinion of the Engineer the works shall have been substantially completed and shall 

satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a Certificate 

of the completion (Provisional Acceptance Certificate) in respect of the works and period of 

maintenance of the works shall commence from the date of such certificate provided that the Engineer 

may issue such a certificate with respect to any part of the works before the completion of the whole of 

the works or with respect to any substantial part of the works which has been both completed to the 

satisfaction of the Engineer and occupied or used by the RailTel and when any such certificate is given 

in respect of part of the works such part shall be considered as completed and the period of the 

maintenance of such part shall commence from the date of such certificate. 

 

48.2 Contractor not absolved by Provisional Completion Certificate (PAC):  The Certificate of 

completion in respect of the works referred to in sub-clause 48.1 of this clause shall not absolve the 

Contractor from his liability to make good any defect, imperfection, shrinkages or faults which may  

 appear during the period of maintenance specified in the tender arising in the opinion of the Engineer 

from materials or workmanship not in accordance with the drawing or specifications or instructions of 

the Engineer, which defect, imperfections, shrinkages or faults hall upon the direction in writing of the 

Engineer, be amended and made good by the Contractor at his own cost; and in case of default on the  
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part of Contractor the Engineer may employ, labour and material or appoint another Contractor to 

amend and make good such defect, imperfections, shrinkages and faults and all expenses consequent 

thereon and incidental thereto shall be borne by the Contractor and shall be recoverable from any 

moneys due to him under the contract. 

 

49. Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No certificate other 

than maintenance certificate referred to in Clause 50 of the conditions shall be deemed to constitute 

approval of any work or other matter in respect of which it is issued or shall be taken as an admission 

of the due performance of the contract or any part thereof or of the accuracy of any claim or demand 

made by the Contractor or of additional varied work having been ordered by the Engineer nor shall any 

other certificate conclude or prejudice any of the powers of the Engineers. 

 

50 Maintenance Certificate (FAC) 

 

50.1 The contract shall not be considered as completed until a maintenance certificate (Final Acceptance 

Certificate) shall have been signed by the Engineer stating that the works have been completed and 

maintained to his satisfaction.  The maintenance certificate shall be given by the Engineer upon the 

expiration of the period of maintenance or as soon thereafter as any work ordered during such period 

pursuant to clause 48.2 of these conditions shall have been completed to the satisfaction of the Engineer 

and full effect shall be given to this Clause notwithstanding the taking possession of or using the works 

or any part thereof by RailTels. 

 

50.2 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any matter 

arising of or in connection with the contract of the execution of the works unless the Contractor shall 

have made a claim in writing in respect thereof before the issue of the Maintenance Certificate (FAC) 

under this clause. 

 

50.3 Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and 

(subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any obligation incurred 

under the provision of the contract prior to the issue of the maintenance Certificate which remains 

unperformed at the time such certificate is issued and for the purposes of determining the nature and 

extent of any such obligations the contract shall be deemed to remain in force between the parties 

thereto. 

 

51.  Final payment 

 

51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall be made and the 

balance of account based on the Engineer or the Engineer’s representative’s on the accepted schedule or 

rates and for extra works on rates determined under Clause 39 of these conditions shall be paid to the 

Contractor subject always to any deduction which may be made under these presents and further 

subject to the Contractor having delivered to the Engineer either a full account in detail of all claims he 

may have on the RailTel in respect of the works or having delivered “No Claim” Certificate and the 

Engineer having after the receipt of such account given a certificate in writing that such claim are 

correct, that the whole of the works to be done under the provisions of the Contracts have been 

completed, that they have been inspected by him since their completion and found to be in good and 

substantial order, that all properties, works and things removed, disturbed or injured in consequence of 

the works have been property replaced and made good and all expenses and demands incurred by or 

made upon the RailTel for or in the respect of damage or good and all expenses and demands incurred 

by or made upon the RailTel for or in the respect of damage or good and all expenses and demands 

incurred by or made upon the RailTel for or in the respect of damage or loss by from kin consequence 

of the works, have been satisfied agreeably and in conformity with the contract.  
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51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the right to 

carry out a post-payment audit and/or technical examination of the works and the final bill including all 

supporting vouchers, abstracts, etc., and to make a claim on the contractor for the refund of any excess 

amount paid to him if as a result of such examination any over-payment to him is discovered to have 

been made in respect of any work done or alleged to have been done by him under the contract.  

 

51.3 Refund of security deposit – The total security deposit shall become due and shall be paid to the 

Contractor after the expiration of the warranty period and issue of the certificate of final acceptance of 

entire system, specified in the tender, provided that all the stipulations of the clause have been fulfilled 

by the Contractor and all claim and demands made against the RailTel for and in respect of damage or 

loss by, from or in consequence of the works have been finally satisfied, provided further that in the 

event of different maintenance periods having become applicable to different parts of the works 

pursuant to sub clause (i) of clause 48 of these condition, the expression “expiration of the period of 

warranty shall for the purpose of this clause, be deemed to mean the expiry of the latest of such 

periods”.  

 

51.4 Production of vouchers etc. by the Contractor 

 

(i)  For a contract of more than one crore of rupees, the contractor shall, whenever required, produce for 

examination by the Engineer any quotation, invoice, cost or other account, book of accounts, voucher, 

receipt letter, memorandum, paper of writing or any copy of or extract from any such document and 

also furnish information and returns verified in such manner as may be required in any way relating to 

the execution of this contract or relevant for verifying or ascertaining cost of execution of this contract 

(the decision of the Engineer on the question of relevancy of any documents, information or return 

being final and binding on the parties.)  The contractor shall similarly produce vouchers, etc., if 

required to prove to the Engineer, that materials supplied by him, are in accordance with the 

specifications laid down in the contract.  

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by the a 

sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General Conditions 

of Contract), the Engineer shall have power to secure the book of such sub-contract or any subsidiary or 

allied firm or company, through the contractor, and such book shall be open to his inspection.  

 

(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations of the 

contractor under any statute rules or orders binding on the contractor.  

 

52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for payment of a 

sum of money arises out of or under the contract against the contractor, the RailTel shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the security, if any, 

deposited by the contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold the 

said security deposit or the security if any, furnished as the case may be and also have a lien over the 

same pending finalization or adjudication of any such claim.  In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the 

contractor, the RailTel shall be entitled to withhold and have a lien to the extent of the such claimed 

amount or amounts referred to supra from any sum or sums found payable orwhich at any time 

thereafter may become payable to the contractor under the same contract or any other contract with this 

or any other RailTel or any Department of the Central Government pending finalization or adjudication 

of any such claim.  
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It is an agreed term of the contract that the sum of money or moneys so with held or retained under the 

lien referred to above, by the RailTels will be kept withheld or retained as such by the RailTel till the 

claim arising out of or under the contract is determined by the arbitrator (if the Contract is covered by 

the arbitration clause) or by the competent court as the case may be and that the contractor will have no 

claim for interest or damages whatsoever on any account in respect of such withholding or retention 

under the lien referred to supra and duly notified as such to the contractor.  For the purpose of this 

clause, where the contractor is a partnership firm or a limited company, the RailTel shall be entitled to 

withhold and also have a lien to retain to-words such claimed amount or amounts in whole or in part 

from any sum found payable to any partner/limited company, as the case may be whether in his 

individual capacity or otherwise.   

 

52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable to the contractor 

(Introducing the security deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the RailTel, against any claim of this or any other RailTel or any other Department of 

the Central Government in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with this or any other Department of Central Government.   

 

It is an agree term of the contract that the sum of money so withheld or retained under this clause by the 

RailTel will be kept withheld or retained as such by the RailTel till the Claim arising out of or under 

any other contract is either mutually settled or determined by arbitration, if the other contract is 

governed by arbitration clause or by the competent court as the case may be and contractor shall have 

no claim for interest or damages whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly notified as such to the contractor.   

 

53. Signature on Receipts for Amounts – Every receipt which may become payable or for any security 

which may become transferable to the Contractors under these presents, shall, if signed in the 

partnership name by any one of the partners of a Contractors firm be a good and sufficient discharge to 

the RailTel in respect of the moneys or security purported to be acknowledged thereby and in the event 

of death of any of the Contractor partners during the pendency of the contract it is hereby expressly 

agreed that every receipt by any one of the surviving Contractor partners shall if so signed as aforesaid 

be good and sufficient discharge as aforesaid provided that nothing in this clause contained shall be 

deemed to prejudice or effect any claim which the RailTel may hereafter have against the legal 

representative of any contractor partner so dying, for or in respect of any breach of any of the 

conditions of the contract, provided also, that nothing in this clause contained shall be deemed to 

prejudice or effect the respective rights or obligations of the Contractor partners and of the legal 

representative of any deceased Contractor partners interse.    

  

 LABOUR 

 

54. Wages to Labour – The Contractor shall be responsible to ensure compliance with the provisions of 

the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made there-

under in respect of any employees directly or through petty contractors or sub-contractors employed by 

him on road construction or in building operations or in stone breaking or stone crushing for the 

purpose of carrying out this contract. If in compliance with the terms of the contract, the contractor 

supplied any labour to be used wholly or partly under the direct orders and control of the RailTels 

whether in connection with any work being executed by the contractor orotherwise for the purpose of 

the RailTel such labour shall, for the purpose of this clause, still be deemed to be persons employed by 

the Contractor.  
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If any moneys shall as a result of any claim or any claim or application made under the said Act be 

directed to be paid by the RailTels, such moneys shall be deemed to be moneys payable to the RailTel 

by the Contractor and on failure by the Contractor to repay any moneys paid by it as aforesaid within 

seven days after the same shall have been demanded, the RailTels shall be entitled to recover the same 

form any moneys due or accruing to the contractor under this or any other Contractor with the RailTels.  

 

54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with the provisions of the 

Apprentices Act 1961 and the Rules and Orders issued thereunder from time to time in respect of 

apprentices directly through petty contractors or sub-contractors employed by him for purpose of 

carrying out the contract. 

 

If the Contractor directly or through petty contractor or sub-contractors fails to do so, his failure will be 

a breach of the contract and the RailTel may, in its discretion, rescind the contract.  The contractor shall 

also be liable for any pecuniary liability arising on account of any violation of the provisions of the Act. 

 

55. Provisions of Payments of Wages Act – The Contractor shall comply with the provisions of the 

Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees directly or 

through petty contractors or sub-contractors employed by him in the works.  If in compliance with the 

terms of the contract, the contractor directly or through petty contractors or sub-contractors shall supply 

any labour to be used wholly or partly under the direct orders and control of the Engineer whether in 

connection with the works to be executed hereunder or otherwise for the purpose of the Engineer such 

labour shall nevertheless be deemed to comprise persons employed by the contractor, and any moneys 

which may be ordered to be paid by the Engineer shall be deemed to be moneys payable by the 

Engineer on behalf of the contractor to repay such money to the RailTel deduct the same from any 

moneys due to the contractor in terms of the contract.  The RailTel shall be entitled to deduct from any 

moneys due to the contractor (Whether under this contract or any other contract all moneys paid or 

payable by the RailTel by way of compensation of aforesaid or for costs of expenses in connection with 

any claim thereto and the decision of the Engineer upon any question arising out of the effect or force 

of this clause shall be final and binding upon the contractor. 

  

55.1 Provision of Contract Labour (Regulation and Abolition) Act 1970  

 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation and 

Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules 

1971 as modified from time to time, whenever applicable and shall also indemnify the RailTel 

from and against any claims under the aforesaid Act and the Rules. 

 

(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to 

time before the commencement of the work and continue to have a valid licence until the 

completion of the work.  Any failure to fulfill this requirement shall attract the penal provision 

of the Contract arising out of the resultant non-execution of the work.    

 

(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors the 

wages as per provisions of the aforesaid Act and the Rules wherever applicable. The Contractor 

shall notwithstanding the provisions of the contract to the contrary, cause to be paid the wages 

to labour indirectly engaged on the work including any engaged by his sub-contractors in 

connection with the said work, as if the labour had been immediately employed by him. 
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(4) In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of the contract the contractor shall comply with or cause to be complied with 

the provisions of the aforesaid Act and the Rules wherever applicable. 

 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the RailTel 

is obliged to pay any amount of wages to a workmen employed by the contractor or his sub-

contractor in execution of the work or to incur any expenditure in providing welfare and health 

amenities required to be provided under the aforesaid Act and the Rules or to incur any 

expenditure in providing welfare and health amenities required to be provided under the 

aforesaid Act the Rules or to incur any expenditure on account of the contingent liability of the 

RailTel due to contractor’s failure to fulfill his statutory obligations under the aforesaid Act or 

the Rules the RailTel will recover from the contractor, the amount of wages so paid or the 

amount of expenditure so incurred, and without prejudice to the rights of the RailTel under 

section 20, sub-section (2) and section 2 sub-section (4) of the aforesaid Act, the RailTel shall 

be at liberty to recover such amount or part thereof by deducting it from the security deposit 

and/or from any sum due by the RailTel to the contractor whether under the contract or 

otherwise.  The RailTel shall not be bound to contest any claim made against it under sub-

section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the 

written request of the contractor and upon his giving to the RailTel full security for all costs for 

which the RailTel might become liable in contesting such claim.  The decision of the RailTel 

regarding the amount actually recoverable from the contractor as stated above, shall be final and 

binding on the contractor. 

 

56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety of all 

employees directly or through petty contractors or sub-contractors employed by him on the works and 

shall report serious accidents to any of them however and wherever occurring on the works to the 

Engineer or the Engineer’s Representative and shall make every arrangement to render all possible 

assistance. 

 

57. Provisions of Workmen’s Compensation Act – In every case in which by virtue of the provision of 

Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel is obliged to pay 

compensation to a workman directly or through the petty Contractor employed by the Contractor or 

sub-contractor in executing the work, RailTel will recover from the contractor the amount of the 

compensation so paid, and, without prejudice to the right of RailTel under Section 12 sub-section (2) of 

the said Act.  RailTel shall be at liberty to recover such amount or any part thereof by deducting it from 

the security deposit or from any sum due by RailTel to the Contractor whether under these conditions 

or otherwise, RailTel shall not be bound to contest any claim made against it under Section 12, sub-

section (1) of the said Act except on the written request of the Contractor and upon his giving to 

RailTel full security for all costs for which RailTel might become liable in consequence of contesting 

such claim. 

 

57.1 Provision of Mines Act – Deleted 

 

58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the RailTel for the 

accommodation of the contractor or any of his staff employed on the work.   

 

59 Labour camps: 

 

(1)  The Contractor shall at his own expense make adequate arrangements for the housing, supply of 

drinking water and provision of latrines and urinals for his staff and workman directly or 

through the petty contractors or sub-contractors and for temporary crèche (Bal-Mandir) where 

50 or more women are employed at a time.  Suitable sites on RailTel land, if available, may be 
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allotted to the Contractor for the erection of labour camps either free of charge or on such terms 

and conditions that may be prescribed by the RailTel. All camp sites shall be maintained in 

clean and sanitary conditions by the Contractor at his own cost. 

 

(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall conform to all 

laws, bye-laws, rules and regulations for the time being in force pertaining to the employment 

of local or imported labour and shall take all necessary precautions to ensure and preserve the 

health and safety of all staff employed directly or through petty Contractors or sub-contractors 

on the works. 

 

(3) Preservation of Peace – The Contractor shall take requisite precautions and use his best 

endeavors to prevent any riotous or unlawful behavior by or amongst his workmen and others 

employed directly or through petty contractor or sub-contractors on the works and preserve the 

health and safety of all staff employed directly or through petty Contractors or sub-contractors 

on the works. 

 

(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out all sanitary 

measures that may time to time be prescribed by the RailTel Medical Authority and permit 

inspection of all sanitary arrangements at all times by the Engineer, the Engineer’s 

Representative or the Medical Staff of the RailTel.  Should the Contractor fail to make adequate 

sanitary arrangements, these will be provided by the RailTel and the cost therefore recovered 

from the contractor. 

 

(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp such labour and 

their families as refuse protective inoculation and vaccination when called upon to do so by the 

Engineer or the Engineer’s Representative on the advice of the Railway/RailTel Medical 

Authority.  Should Cholera, Plague or other infectious disease break out, the Contractor shall 

burn the huts, beddings, clothes and other belongings of or used by the infected parties and 

promptly erect new huts on healthy sites as required by the engineer, failing which within the 

time specified in the Engineer’s requisition, the work may be done by the RailTel and the cost 

therefore recovered from the Contractor.  

 

(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 

(7) Medical facilities at site – The contractor shall provide medical facilities at the site as may be 

prescribed by the engineer on the advice of the medical authority in relation to the strength of 

the contractor’s resident staff, and workmen.  

 

(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon the work or 

in any of the buildings, encampments or tenements owned, occupied by or within the control of 

the Contractor or any of his employees shall be forbidden and the Contractor shall exercise his 

influence and authority to the utmost extent to secure strict compliance with this condition. 

(9) Non-employment of Female Labour – The contractor shall see that the employment of female 

labour in cantonment areas, particularly in the neighborhood of soldier’s barracks, should be 

avoided as far as possible.  

 

10) Restrictions on the employment of retired Engineers of Railway services within two years 

of their Retirement – The contractor shall not, if he is a retired government engineer of 

Gazetted rank, who has not completed two years from the date of retirement, in connection with 

his contract in any manner whatsoever without obtaining prior permission of the President and 

if the contractor is found to have contravened this provision, it will constitute a breach of 
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contract and Administration will be entitled to terminate the contract of the contractor and 

forfeit his security deposit. 

 

60.  Non-Employment of Labourers below the age of 15 

 

(1)  The Contractor shall not employ children below the age of 15 as labourers directly or through 

petty contractors or sub-contractors for the execution of work.  

 

(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall not employ a 

person above 15 and below 19 years of age for the purpose of execution of work under this 

contract unless a medical certificate of fitness in the prescribed from  granted to him by a 

certifying surgeon certifying that he is fit to work as an adult is obtained and kept in the custody 

of the contractor or a person nominated by him in this behalf and the person carries with him, 

while at work, a token giving a reference to such certificate.  It is further agreed that the 

responsibility for having the adolescent examined medically at the time of appointment or 

periodically till he attains the age of 19 years shall devolve entirely on the contractor and all the 

expense to be incurred on this account shall be borne by him and no fee shall be charged from 

the adolescent or his parent for such medical examination.   

(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness granted or renewed 

for the above said purposes shall be valid only for a period of one year at a time.  The certifying 

surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it is, no 

longer fit for work in the capacity stated therein.  Where a certifying surgeon refuses to grant or 

renew a certificate or revoke a certificate, he shall, if so required by the person concerned, state 

his reasons in writing for doing so.  

 

(4) Medical Re-examination of Labourer – Where any official appointed in this behalf by the 

Ministry of Labour is of the opinion that any person employed in connection with the execution 

of any work under this contract in the age group 15-19 years is without a certificate of fitness or 

is having a certificate of fitness but no longer fit to work in the capacity stated in the certificate, 

he may serve on the Contractor, or on the person nominated by him  in this regard, a notice 

requiring that such person shall be examined by a certifying surgeon and such person shall not, 

if the concerned official so directs, be employed or permitted to do any work under this contract 

unless he has been medically examined and certified that he has been granted a certificate of 

illness or a fresh certificate or a fresh certificate of illness, as the case may be. 

 

61. DETERMINATION OF CONTRACT 

 

61.1.1 Right of RailTel to determine the contract: The RailTel shall be entitled to determine and terminate 

the contract at any time, should in the RailTel’s opinion, the cessation of work becomes 

necessary owing to paucity of funds or from any other cause whatever, in which case the value 

of approved materials at site and of work done to date by the Contractor will be paid for in full 

at the rate specified in the contract.  Notice in writing from the RailTel of such determination 

and the reasons therefore shall be conclusive evidence thereof. 

 

61.2 Payment on determination of contract:  Should the contract be determined under sub-clause (1) of 

this clause and the Contractor claims payment for expenditure incurred by him in the expectation of 

completing the whole of the work, the RailTel shall admit and consider such claims as are deemed 

reasonable and are supported by vouchers to the satisfactions of the Engineer.  The RailTel’s decision 

on the necessity and propriety of such expenditure shall be final and conclusive. 
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61.3 The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work in full 

but which he did not derive in consequence of determination of contract. 

 

62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:                                   

 

62.1 If the Contractor should: 

 

(i) Become bankrupt or insolvent, or 

 

(ii)       Make an arrangement with or assignment in favour of his creditors, or  

 

(iii)      Being a Company or Corporation, go into liquidation (other than voluntary) 

liquidation for the purpose of amalgamation or reconstruction, or  

 

(iv)      Have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in clause-21 of SCC, or 

 

(v)      Abandon the contract, or 

 

 (vi)   Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or                                     

 

 (vii)    Contravene any provision of the contract, or 

 

 (viii)  Fail to adhere to the agreed programme of work by a margin of 10% of the   Stipulated period, or 

 

 (ix)   Fail to remove materials from the site or to pull down and replace the work after receiving from the 

Engineer’s notice to the effect that the said materials or works have been  condemned or rejected, or 

 

 (x)     Fail to take steps to employ competent or additional staff and labour as required under clause 7 of SCC 

(Chapter 4 Section-I)  or 

 

 (xi)  Fail to  afford the Engineer or Engineer’s representative proper facilities for inspecting the works or any 

part thereof as required under clause 28, or 

 

 (xii)   Promise offer or give any bribe, commission, gift or advantage either himself or through his partner, 

agent or servant  to any officer or employee of RailTel or any person on his or on their behalf in 

relation to the execution of this or any other contract with the RailTel, 

 

 (xiii)(A) At any time after the tender relating to the contract has been signed and submitted by the contractor, 

being a partnership firm admit as one of its partners or employ under it or being an incorporated 

company elect or nominate or allow to act as one of its directors or employ under it in any capacity 

whatsoever any retired engineer of the gazetted rank or any other retired gazetted officer working 

before his retirement, whether in the executive or administrative capacity, or whether holding any 

pensionable post or not, in the Engineering Department of the Railways for the time being owned and 

administered by the President of India before the expiry of two years from the date of retirement from 

the said service of such Engineer or Officer unless such Engineer or Officer has obtained permission 

from the President of India or any officer duly authorized by him in this behalf to become a partner or a 

director or to take employment under the contract as the case may be, or 

 

B)  Fail to give at time of submitting the said tender:- 
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a) The correct information as to the date of retirement of such retired engineer or retired officer from 

the said service, or as to whether any such retired engineer or retired officer was under the 

employment of the contractor at the time of submitting the said tender, or 

 

a) the correct information as to such engineers or officers obtaining permission to take employment 

under the contractor, or 

 

b) being a partnership firm the correct information as to, whether any of its partners was such a retired 

engineer or retired officer, or 

 

c) being an incorporated company, the correct information as to, whether any of its directors was such 

a retired engineer or retired officer, or 

 

d) being such a retired engineer or retired officer suppress and not disclose at the time of submitting 

the said tender the fact of his being such a retired engineer or a retired officer or make at the time of 

submitting the said tender a wrong statement in relation to his obtaining permission to take the 

contract or if the contractor be a partnership firm or an incorporated company to be a partner of 

director of such firm or company as the case may be or to seek employment under the contractor. 

 

Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve the Contractor 

with a notice in writing to that effect and if the  Contractor does not, within 7 days after the 

delivery to him of such notice, proceed to make good his default in so far as the same is capable of 

being made good and carry on the work or comply with such directions as aforesaid to the entire 

satisfaction of the Engineer, the RailTel shall be entitled after giving 48 hours notice in writing under 

the hand of the Engineer to rescind the contract as a whole or in part or parts ( as may be specified in 

such notice) and adopt either or both the following courses: A final termination notice will be issued by 

RailTel after expiry of 48 hrs notice.  

 

62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO  

DEFAULT OF CONTRACTOR: 

 

In the event of any or several of the courses, referred in clause 62.1 above, being adopted: 

 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any commitments or made any advances on 

account of or with a view to the execution of the works or the performance of the contract and 

Contractor shall not be entitled to recover or be paid any sum for any works thereto not actually 

performed under the contract, unless or until the Engineer shall have certified the performance of such 

work and the value payable in respect thereof and the Contractor shall only be entitled to be paid the 

value so certified. 

 

(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials, tools, 

implements, machinery or buildings on the works or on the property on which these are being or ought 

to have been executed, and to retain the employ the same in the further execution of the works or any 

part thereof until the completion of the works without the Contractor being entitled to any 

compensation for the use and employment thereof or for wear and tear or destruction thereof. 

 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and determine 

expert or by or after reference to the parties or after such investigation or enquiries as he may consider 

fit to make or institute and shall certify what amount (if any ) has at the time of termination of the  
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contract been reasonably earned by or would reasonably accrue to the Contractor in respect of the work 

then actually done by him under the contract what was the value of any unused or partially used 

materials, any constructional plants and any temporary works upon the site.  The legitimate amount due 

to the contractor after making necessary deductions and certified by the Engineer should be released 

expeditiously.  

 

63. Matters finally determined by the RailTel: All disputes and differences of any kind whatsoever arising 

out of or in connection with the contract, whether during the progress of the work or after its 

completion and whether before or after the determination of the contract shall be referred by the 

contractor to the RailTel and the RailTel shall within 120 days receipt of the Contractor’s 

representation make and notify decisions on all matters referred to by the contractor in writing provided 

that matters for which provision has been made in clause 8, 18, 22.5, 29, 43.2, 45(a), 55, 55.1(5), 57, 

61.1, 61.2 and 62.1 of General Condition of Contract or in any clause of the Special Conditions of the 

Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s authority, thereon shall 

be final and binding on the contractor provided further that ‘excepted matters’ shall stand specifically 

excluded from the purview of the arbitration clause and not be referred to arbitration. 

 

64. SETTLEMENT OF DISPUTE AND ARBITRATION 
 

64.1      With Private Parties 
 

64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the construction, 

meaning, scope, operation or effect of this contract or the validity or the breach thereof shall be settled by a 

sole arbitrator in accordance with provisions contained in Arbitration and Conciliation Act, 1996 as amended 

and the award made in pursuance thereof shall be binding on the parties.  The venue of such arbitration or 

proceedings thereof shall be New Delhi. 

 

64.1.2    All arbitration proceedings shall be conducted in English. Resources against any Arbitral award so 

rendered may be entered into court having jurisdiction or application may be made to such court for the order 

of enforcement as the case may be. 

 

64.1.3   The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 lakhs. The 

arbitrator will be by the Managing Director of RailTel Corporation of India Limited. If the value of claim or 

amount under dispute is more than Rs. 10 lakhs, the matter shall be referred to the adjudication of arbitral 

council.  Managing Director/ RailTel shall furnish a panel of three names to the contractor, out of which 

contractor will recommend one name to be his nominee and then Managing Director /RailTel shall appoint out 

of the panel one name as RailTel’s nominee and these two arbitrators with mutual consent appoint a third 

arbitrator who shall act as deciding arbitrator. The award of the Sole arbitrator or the Arbitral council, as the 

case may be, shall be final and binding on both the parties, i.e. Contractor and RailTel. 

 

64.1.4   Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as provided 

herein, the parties shall nevertheless pending the resolution of the controversy or disagreement continue to 

fulfil their obligation under this Agreement so far as they are reasonably able to do so.  

 

64.2      With CPSE/ Govt. Department/ Govt. Organisation  

 

 

64.2.1In the event of any dispute or difference relating to the interpretation and application of the    provisions 

of the contracts, such dispute or difference shall be referred by either party for Arbitration to the sole 

Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the Government 

of India in-charge of the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 

shall not be applicable to arbitration under this clause. The award of the Arbitrator shall be binding 
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upon the parties to the dispute, provided, however, any party aggrieved by such award may make a 

further reference for setting aside or revision of the award to the Law Secretary, Department of Legal 

Affairs, Ministry of Law &  Justice,Government of India. Upon such reference the dispute shall be 

decided by the Law Secretary or the Special Secretary/Additional Secretary when so authorized by the 

Law Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the dispute 

will share equally the cost of arbitration as intimated by the Arbitrator. 

 

 

******************* 
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     SECTION – I 

CHAPTER- 4 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 

 

I N D E X 

 

Clause       Content     

 

1.  Tender Document 

 

2.  Agreement  

 

3.  Contract performance Guarantee  

 

4.  Contractor's Office & Stores depot 

 

5.  Use of Railway Land  

 

6.  Program of work.  

 

7.  Competent Supervisors 

 

8.  Not used 

 

9.  Not used 

 

10.  Test  & Measuring Instruments, Special tools & Installation Material 

 

11.  Stores to be supplied by contractor 

 

12. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc. 

 

13.  Spares  

 

14.  Long term availability of spares & System support 

 

15.  Quality assurance 

 

16.  Not used  

 

17.  Inspection of materials 

 

18.  Inspection of works  

 

19.  Quantum of work and variation in Quantities 

 

20.  Not used 

 

21.  Subletting and assignment 
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22.  Execution of works 

 

23. Not used  

 

24.  Maintenance of works 

 

25.  Clearance of site 

26.  Provisional Acceptance 

27.  Placing in Service & Maintenance Supervision 

28.  Final Acceptance 

29.  Warranty 

30.  Training 

31.  Infringement of Patents 

32.  License as per Govt. of India Contract Labour Act 

33.  Defaults and Delays 

34.  Loss Sustained Due to Default and Delay 

35.  Penalty for Delay in Completion 

36.  Extension of time   

37.  Contractors liabilities for Costs and Damages 

38.  Unit prices 

39.  Measurement of works 

40.  Terms of Payments 

41.  Final Payments 

42.  Final Settlement 

43.  Certificate for MODVAT BENEFITS on bills 

44.  Deductions from On Account Payment Bills 

45.  Taxes 

46.  Mobilization Advance 

47. Insurance 

48. Rights of RailTel 

49. Responsibility of contractor in respect of local taxing etc. 

50. Responsibility of contractor in respect of safety of man, Eqpt. etc. 

51. Consequences of cancelation 

52. Strike & Lock-outs 

53. Guarantee 

54. Rates of extra item 

55. Labour Welfare 

56. Uploading of Data on Shramikkalyan website 
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SECTION – I 

 

Chapter- 4 

 

SPECIAL CONDITIONS OF CONTRACT 

 

 

1. TENDER DOCUMENTS 

 

1.1 The goods and services required, bidding procedure and contract terms are prescribed in the tender 

documents. The set of tender documents issued for the purpose of bidding includes any addendum and 

corrigendum thereto.  

 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the various 

works coming under the purview of the contract shall be governed by  tender  documents  mentioned 

above.  

 

1.3 Any special conditions stated by the Tenderer in the covering letter submitted alongwith the tender 

shall be deemed to be a part of the Contract to such extent only as have been explicitly accepted by the 

RailTel. 

 

2. AGREEMENT 

 

The successful Tenderer shall within 30 days after award of contract be bound to execute an agreement 

based on accepted rates and conditions, in such form as the RailTel may prescribe, and lodge the same 

with the RailTel together with the conditions of contract, specifications and Schedule of prices referred 

to therein duly completed.  (Form No.3 of Section-I, Chapter-6). 

 

3. CONTRACT PERFORMANCE GUARANTEE  

 

3.1 On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tenderer   should give 

a Performance Guarantee in the form of irrevocable bank guarantee from State Bank of India/any 

Nationalized Bank or from any Scheduled Bank in the Form no. 4, amounting to 5% of the contract 

value.          

 The successful bidder shall have to submit a Performance Guarantee (PG) within 30 (thirty) days from 

the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 30 

(thirty) days and upto 60 days from the date of issue of LOA may be given by the Authority who is 

competent to sign the contract agreement. However, a penal interest of 15% per annum shall be charged 

for the delay beyond 30 (thirty) days, i.e., from 31
st
 day after the date of issue of LOA. In case the 

contractor fails to submit the requisite PG even after 60 days from the date of issue of LOA, the 

contract shall be terminated duly forfeiting EMD and other dues, if any payable against that contract. 

The failed contractor shall be debarred from participating in re-tender for that work. 

 

3.2 The Performance Guarantee should be furnished by the successful contractor after letter of acceptance 

has been issued, but before singing of the agreement. The agreement should normally be signed within 

30 days after issue of LOA and Performance Guarantee should also be submitted within this time limit. 

The instruments for Performance Guarantee should be valid for four months beyond the warranty 

period (Clause 29) of SCC. 

 

A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s Bank 

through SFMS and only after this the BG will become acceptable to RailTel. It is therefore in own 

interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise these 
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particulars to the BG issuing bank and request them to send advice of BG through SFMS to the 

RailTel’s Bank. 

 

3.3 Performance Guarantee shall be released after satisfactory completion of the work, maintenance period 

and on expiry of the warranty period and issue of the certificate of final acceptance of the entire system.  

The procedure for releasing should be same as for Security Deposit. 

 

3.4 Wherever the contracts are rescinded, the security deposit should be forfeited and the Performance 

Guarantee shall be encashed and the balance work should be got done separately. 

 

3.5 The balance work shall be got done independently without risk and cost of the original contractor. 

 

3.6 The original contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then every 

member/partner of such a firm would be debarred from participating in the tender for the balance work 

either in his/her individual capacity or as a partner of any other JV/partnership firm.  

 

4. CONTRACTOR'S OFFICE & STORES DEPOT 

 

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender establish an 

office and store depot at a convenient place for receiving   and storing equipments and materials and 

progressing field work expeditiously in consultation and with the approval of the purchaser's Engineer. 

He shall intimate the purchaser’s Engineer address thereof to which all correspondence should be sent. 

Any communication sent to the contractor by post at his said address shall be deemed to have reached 

the contractor duly and in time. Important documents shall be sent by Registered post.   

 

5. USE OF RAILWAY LAND - Deleted 

 

6. PROGRAMME OF WORK 

 

6.1 The Contractor shall have necessary resources  to  execute  the  work  so that  the  entire  work is 

completed  within    a period as  mentioned  in the  preamble  from  the  date  of  issue  of  Letter  of  

Acceptance  of  the  tender. He shall also have necessary resources to take up the work simultaneously 

at more than one  independent places in order to expedite the completion of work. 

 

6.2 The Contractor who has been awarded the work shall as soon as possible but not later than 7 days from 

the date of receipt of the acceptance letter in respect of contracts with initial completion period of one 

year or less or not later than 15 days for other contracts have to submit the detailed programme of work 

indicating the time schedule of various items of works in the form of Bar Chart/PERT/CPM.  He shall 

also submit the details of organization (in terms of labour and supervisors) plant and machinery that he 

intends to utilize (from time to time) for execution of the work within stipulated date of completion.  

The programme of work amended as necessary by discussions with the Engineer, shall be treated as the 

agreed programme of the work for the purpose of this contract and the contractor shall and endeavor to 

fulfill this programme of work.  The progress of work will be watched accordingly in the liquidated 

damages will be with reference to the overall completion date.  Nothing stated herein shall preclude the 

contractor in achieving earlier completion of item or whole of the works than indicated in the 

programme 

 

6.3 The   Contractor   shall be   held   responsible   for the execution of the work according to the 

Programme given above in full compliance of the various  clauses   of   the   Technical  specifications, 

instructions/   drawings   etc.  Failure to comply with any of these will be dealt with as per provision 

laid   down in Conditions  of Tendering. 
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6.4 Approach roads, where ever available can be used  for carting  materials. While RailTel may facilitate 

the contractor for getting approval from the Railways, if required, for carting the material to the site, the 

responsibility for ensuring that the material reaches the site in time, lies entirely with the contractor. 

The contractor has to bear the necessary expenses for carting the material to the site and he shall also 

arrange for the necessary Road permits in case of carriage of material by Road. 

 

6.5 The contractor will programme his work in such a manner so as not to interfere in the working and 

movement of trains.  

 

7. COMPETENT SUPERVISORS 

7.1 The   Contractor   shall  place  and  keep prescribed number of   competent representatives / Supervisors 

/  Engineers    as    his representative  on the  works  who  will be authorized  to    receive  and  

acknowledge  materials issued by the RailTel and  take  all  orders issued by  the  RailTel.  The said 

representatives shall be present at site  during  working hours  and  any written orders or instructions  

which  the  purchaser's Engineer may give to the said  representatives   of the contractor shall be 

deemed to have been duly  given or communicated to the contractor. 

 

8. Not used 

 

9. Not used 

 

10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

 

Special tools & instruments required for installation and  commissioning of the work as detailed  in 

preamble shall be arranged by contractor at his own cost.  

All tests and measuring instruments and other arrangements  required  for  carrying out all the 

acceptance  tests  etc as detailed in preamble shall be provided by the contractor at his own cost.  

 

11. STORES TO BE  SUPPLIED BY  CONTRACTOR 

 

All materials required for the execution of the  contract shall  be  arranged and  supplied  by  the  

Contractor    so as to realize the end objective. The supply  of  equipments  and materials shall also  

include  required   installation and other materials and documents etc  which  may  not  be specifically 

mentioned herein but  which  are  necessary for completing the work in all  respects.  

 

12.  SUPPLY OF   TECHNICAL LITERATURES,   DOCUMENTATION,  DRAWINGS, 

INSTRUCTION BOOK & COMPLETION PLANS ETC. 

 

12.1 The supply of equipment and materials shall include supply of one set of printed documents from 

original equipment manufacturers with each equipment as given in technical supplement. 

 

12.2 Except where printed documents are supplied with each equipment by original equipment 

manufacturer, all other documentation and information as mentioned in the technical specifications 

shall be prepared using CAD or any other software package duly approved by Engineer. In addition to 

what is specified in the technical specifications, two complete hard sets of documents shall also be 

supplied for ready use duly bounded in good plastic folders.  

 

13 DELETED 

 

14 DELETED 
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15. QUALITY ASSURANCE 

 

15.1 In the event of RailTel waving off the inspection, the quality assurance department of the manufacturer 

shall carry out all the tests as per the specification and issue a certificate indicating clearly the test 

results and the adherence to the technical specifications. This is without prejudice to the purchaser’s 

right to accept or reject the supplies if not found in conformity to its requirement. 

 

16. Not used 

 

17. INSPECTION OF MATERIALS  

 

17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or their authorized 

representative. The materials to be supplied by the tenderer as per RDSO specifications/Drawings shall 

be procured from RDSO approved firms only and shall be suppliedinspected by RDSO. RDSO 

specification mentioned shall be with the latest alteration/amendment, if any. 

 

17.2 All equipments materials fittings and components will be subject to   inspection by the purchaser or his 

representative at the manufacturer's factory/tenderer works before dispatch and no materials shall be 

dispatched until these are inspected and/or approved. The materials may also be inspected by the   

purchaser or his representative again at the contractor's depot.  

 

17.3 All materials shall be procured from the manufacturers of repute/their authorized dealers. Such 

materials are to be accepted by the Engineer. The Contractor may be required to produce test certificate 

from the manufacturer wherever called for by the Engineer. 

 

17.4 The cost of equipment and materials, all tests and/or   analysis performed for inspection shall be borne 

by  the Contractor. 

 

17.5 The inspection charges, if any, payable to the purchaser’s representative for carrying out the inspection 

shall be borne by the purchaser. 

 

18. INSPECTION OF WORKS 

 

The Engineer or his representative may inspect and test the various portions of the work at  all  stages 

and shall  have full power to reject all  or any portion of  the work   that he  may  consider  to  be  

defective  or  inferior in quality of  materials,  workmanship or design in comparison to what is called  

for in the specification.  In the event  of rejection of any  work  already  executed  and not  in 

accordance  with specification as in this  tender  and/or   as determined by the Engineer or which  the 

Contractor has been apprised, the Contractor shall carry out  alterations/ replacements to such  works  

to  the  satisfaction of the Engineer for which  no   additional expenses will be borne by the RailTel.  

 

19. QUANTUM OF WORK AND VARIATION IN QUANTITIES 

 

19.1 The quantities quoted in the Schedule are not firm and may be varied at the time of awarding and 

during the currency of the contract.  

 

19.2 The quantity indicated in the Schedule of Requirements is the estimated quantities in respect of the 

work and may change depending on the detailed survey/system design. On this and other 

developments, the purchaser may exercise the option of increase / decrease of the quantity of items of 

Schedule of Requirements by plus 25% (Twenty five percent) or minus 25% (twenty five percent) of 

the value of the contract respectively either within the scope of the work. 
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19.3 The Contract value may vary within +25% / -25% of the grand total of Schedule of Requirements as 

included in the Letter of Acceptance to  tenderer, In case of variation in quantities the contractor shall 

be bound  to  carry out the  work at the rates agreed in the schedule  up to  the  limit  of  +25% / -25%  

variation in the  value of contract  and  shall  not  be  entitled to  any  claim or any  compensation 

whatsoever. 

 

19.4Quantity variation beyond 25% will also be within the scope of the agreement.  However, for the variation 

beyond +25% (a) for the first 15% increase in the quantity beyond 25% of agreemental value, the rates 

will have a reduction of 2% in the incremental value of the agreement. (b) and for the next 10% increase in 

the quantity, the rates will have an additional reduction of 2% in further incremental value of the 

agreement. 

 

19.5 In case the execution of quantity is required to exceed +50% of the overall agreemental value, the rates 

shall be negotiated.  

 

19.6 Variation in quantities with in the sections tendered must be accepted by Tenderer as per clauses 19.1 

to 19.5 above. However variation for new sections if offered by purchaser may be accepted by the 

tenderer at their choice. 

 

20. Not used    

 

21. SUBLETTING AND ASSIGNMENT 

 

21.1 The contractor may enter into contract with suppliers for supply of  materials under this contract. 

 

21.2 The contractor may subcontract the execution of part(s) of the project with  

the prior approval of  RailTel under following conditions- 

 

(i) The permitted subletting of work by the contractor shall not establish any contractual relationship 

between the sub-contractor and the RailTel and shall not relieve the contractor of any responsibility 

under the contract.        

  

 (ii) The   contractor shall arrange  for effective supervision of sub  contractor's  work and remain solely  

responsible for  materials  supplied  and for works carried out on his behalf by the sub contractor.   

 

21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain solely 

responsible for materials supplied and for works carried out on his behalf by the sub contractor. 

 

22. EXECUTION OF WORK 

 

All the works shall be executed in strict conformity to the  provisions   of  the  contract document and 

with such explanatory detailed drawings,  specifications  and  instructions  as may be approved from 

time to time based  on detailed design and engineering carried  out  by  contractor  in line  with 

requirements  as  per  contract  document.   The  contractor  shall  be  responsible   for   ensuring  that 

the work throughout are executed    in the  most  substantial, proper and workmanlike manner with  the 

quality  of material and workmanship in strict  accordance   with  the  specifications  and  as  per  sound  

industrial   practices and to the entire satisfaction of the RailTel. 

 

23. Not used 

 

24. MAINTENANCE OF WORKS 
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The contractor shall at all times during the progress and continuance  of  the  works and also  for  the  

period  of  maintenance  specified  in the tender form and  after  the  date  of passing of the certificate of 

completion by  the RailTel's   representative  or  any  other  earlier   date  subsequent  to  the 

completion of the works  that  may  be  fixed  by RailTel's representative be responsible for  and  

effectively  maintain and uphold  in good, substantial,     sound  and  perfect condition all and every  

part  of  the works  and shall make good from time to  time and  at  all  times, as  often as  the  RailTel's  

representative  shall require,  any damage or defect that may, during  the  above   period,  arise  in or  be 

discovered  or  be  in any  way  connected  with  the works provided that such  damage  or  defect  is 

not directly caused by errors in the  contract  documents,  act  of providence or  insurrection or  civil  

riot and the contractor shall be liable for and shall pay   and  make  good to the RailTel or other  

persons  legally   entitled  thereto  whenever  required  by  the RailTel's  representative  so to do, all  

losses, damages,  costs  and  expenses  they  or any of them may incur or be put  or  be liable  to, by 

reason or inconsequence of the  operations  of the contractor or his failure in any respect.  

For this purpose the tenderer will submit their strategy for providing maintenance support including the 

staff who will be available along with the set of spares for attending to various faults/problems during 

maintenance period. 

 

25. CLEARANCE OF SITE 

 

At the end of the work  at  each  location the Contractor shall  as a part of  is  Contractual obligation 

leave  the area completely neat and clean. 

 

26. PROVISIONAL ACCEPTANCE 

 

26.1 Immediately after the completion of the work  at each Block section or after completion of work in 

Zonal Rlys/division and or sub- section to be decided by the engineer, the contractor shall certify and  

in writing that the installation is (i) complete (ii)  ready for  satisfactory  commercial service and (iii)  

ready  to be handed  over.   

 

26.2 The test   or tests specified in Technical Specifications will be conducted jointly by  purchaser  and  

contractor as soon as possible after receipt of advice  of completion of  one section by  purchaser  from  

the contractor.  The test schedule shall be finalized by mutual discussion between the contractor and 

RailTel. Any component, modules, sub assemblies or equipment failing during the commissioning test 

shall be replaced/repaired   free of cost by tenderer. 

 

26.3 Purchaser's Engineer shall issue a Provisional Acceptance Certificate  for  successful  commissioning  

of  a complete section covering all materials and services  included  in the Schedule of Requirements 

and the performance has been found to meet the specifications. RailTel’s decision in this respect shall 

be final.  The Provisional Acceptance Certificate shall be signed by both the parties.  The period of 

maintenance of works shall commence from the date of issue of Provisional Acceptance Certificate of 

the respective section/block section and accepted by RailTel. 

 

27. PLACING IN SERVICE & MAINTENANCE SUPERVISION 

 

27.1 After the work has been completed & placed in service and Provisional Acceptance Certificate issued 

by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance supervision of the 

work for a period of twelve months from the date of issue of PAC of the each section/block section as 

mentioned in Clause 26.3 above. 

 

For this purpose the tenderer shall prepare a maintenance plan and make available the services of 

qualified maintenance engineers stationed at the locations along with the set of spares approved by 

Purchaser’s Engineer, to guide and only supervise the work of RailTel or Railway maintenance staff. 
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The maintenance engineer of the contractor will visit the total installation at least once in a month.  The 

headquarter location of their engineer where spares also will be kept on the ready shall be indicated in 

the maintenance plan. 

 

27.2 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a result of 

deficiency in the design or installation, the contractor will rectify the same free of cost. During such 

rectification if any faulty equipment/modules need replacement or repair, they shall be provided by the 

contractor from the set of equipment or modules that the contractor should bring to the site of 

installation in addition to all the materials to be supplied against this contract. Use of spare modules 

covered under the Schedule of material of this tender shall not be permitted to be used during 

installation, commissioning and period of maintenance. 

 

27.3 During the maintenance supervision period contractor should stabilize the working of the system.  

Purchaser has the right to extend the period of supervision of the maintenance free of cost till the 

system stabilizes and works satisfactorily for a reasonable period of time.  If during the time any 

equipment etc is to be added or deficiencies are to be rectified to make the system work trouble free, 

the same also will have to be done by the contractor free of cost as to make good all the deficiencies. 

 

28. FINAL ACCEPTANCE 

 

28.1 The final acceptance of the works completed shall take effect from the date of expiry of the  period of 

maintenance supervision as defined in Clause 27 above  provided in any case  that  the  contractor  has 

complied fully with his obligations  in respect of each item under the  contract.   

 

28.2 Notwithstanding the issue of Final Acceptance Certificate the  contractor and the purchaser (subject to 

Sub  Clause  as  above) shall remain liable for  fulfillment  of  any   obligation incurred under the 

provision of  the  contract  prior  to the issue of Final Acceptance Certificate  which  remains 

unperformed at the time such certificate is issued  and  for  determining  the  nature  and  extent  of   

such   obligation the contract shall be deemed to remain in force   between the parties hereto. 

 

29. WARRANTY 

 

29.1 All materials supplied/work done by the Contractor shall be guaranteed against the defects for a period 

as prescribed in BDS from the date of issue of Provisional Acceptance Certificate. The contractor shall 

provide comprehensive warranty maintenance for   all   the items executed by him against this tender. 

 

29.2 During the period of warranty, the contractor shall  remain responsible  to arrange replacement and for 

setting right at  his own  cost  any equipment installed by him which is  of  defective manufacture  or  

design or becomes unworkable due  to  any  cause whatsoever.  The decision of the RailTel's 

representative in this regard to direct the contractor to attend to any damage or defect in work shall be 

final and binding on the Contractor. 

 

29.3 During  the  period of warranty, the  contractor  shall  be responsible  to  the  extent expressed in  this  

clause  for  any defects that may develop under the conditions provided for by the contract  and  under 

proper use, arising from  faulty  materials, design  or workmanship in the plant, or from faulty 

execution  of the  plant by the contractor but not otherwise and  shall  remedy such  defects  at his own 

cost when called upon to do so  by  the Purchaser who shall state in writing in what respect the  portion 

is faulty.  

 

29.4 If it becomes necessary for the contractor to replace or renew any defective portions of the system 

under this clause the provisions of this clause shall apply to the portions of the plant to be replaced or 

renewed until the expiration of three months from the date of such replacement or renewal or until the 
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end of the warranty period whichever may be later.  If any defect is not remedied within reasonable 

time, the purchaser may proceed to do  the work at contractor's risk and expense,  but  without 

prejudice  to  any  other rights which  the  purchaser  may  have against the contractor in respect of such 

defects.  The tenderer has to recoup the faulty unit/equipment from the set of his own spares kept by 

him within a period of 24 hours.  The locations where such spares are to be handed over to the Tenderer 

shall be indicated in the bid by the tenderer. 

 

29.5 Deleted 

 

29.6 Until the Final Acceptance Certificate shall have  been  issued,  the contractor  shall  have the right of 

entry, at his own  risk  and expense, by himself or his duly authorized representatives, whose names  

shall have previously been communicated in writing to  the purchaser  at  all reasonable working hours  

upon  all  necessary parts of the works for the purpose of inspecting the working  and the records of the 

system and taking notes therefrom and,  if  he desires at his own risk and expense, making any tests 

subject  to the  approval  of the purchaser which shall not  be  unreasonably withheld. 

 

29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as required under 

Clause 3 of Special Conditions of Contract, valid to cover the period of warranty as per Clause 29.4   

 

29.8 Tenderer shall quote the repair charges as percentage of the costs of each module/ card/assembly/ 

subassembly, which will remain valid for 2 years after the free warranty maintenance. RailTel may 

exercise the options of getting the defective modules/ cards repaired from the contractor for 2 years 

after the free warranty maintenance period is over, at the costs quoted by the tenderer. 

 

30.  TRAINING (NOT APPLICABLE FOR THIS TENDER) 

 

30.1 The  tenderer shall undertake to train RailTel  engineers and  other Railway  staff nominated by the 

RailTel  in different  aspects of  equipment   designs,   functioning, field installation, testing, 

commissioning, operation,   maintenance and repair,  covering  both  hardware   and  software.  The 

training should be comprehensive   for  transfer  of  complete  know-how  so  as to impart full 

knowledge and competence to independently and  successfully execute the installation, operation, user 

related software changes, maintenance  and  repair  of  all equipment. The  training  courses  should,  

apart  from  formal class room training, include  hands  on  practical experience at the manufacturer’s 

premises or other locations and visits to working installation. 

 

30.2 In the event of any equipment/sub-system being manufactured in India in technical collaboration with 

foreign firm by  the tenderer or any of its sub-contractor, the training as per schedule shall  be provided 

at  the collaborator's premises/training centre in India at the Purchaser’s discretion. Tenderer may quote 

separately against this schedule for the two options separately if required. 

 

30.3 The contractor shall at every stage of installation; testing and commissioning provide all facilities for 

adequate training of RailTel personnel who may be deputed to work on the project.  

 

30.4 The requirement of training in man-weeks has   been  indicated  in the schedule of requirements.  The 

tenderer shall quote for the man week rates duly taking in to account Para 30.2 above. Details of 

training proposal shall be submitted by the tenderer. 

 

30.5 Set of Documents related to training to each of the trainees shall be provided. 

 

30.6 All expenses for travel to and from the place of training, boarding and  lodging  of the trainees shall  be  

borne  by  the RailTel.  
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31. INFRINGEMENT OF PATENTS: 

 

(a) The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, processes or patterns in 

fulfilling  his  contract without prior consent in writing  of  the  owner  of such patents, drawings, 

patterns  or  trade   marks  except where these are specified by the  Purchaser  himself.   Royalties 

where payable for the use of such patented processes, registered drawings or patterns  shall  be borne 

exclusively by the Contractor.   The Contractor shall advise the Purchaser of any proprietary rights that 

may exist on such processes, drawings or patterns which he may use of his own accord. 

 

(b) In the case of patents taken out by the Contractor of  the  drawings  or  patterns  registered by  him  or  

of  those   patents,  drawings  or  patterns  for  which  he  holds  a  license,  the signing of the contract 

automatically  gives  the  Purchaser  the   right  to  repair  by  himself   the  purchased articles covered 

by  the patent or by any person or  body chosen by him and to obtain from any  sources  he desires  the 

component parts required by him for carrying  out   the  repair  work.  In the event of  infringement  of  

any    patent  rights  due to above action of the  Purchaser  he  shall be entitled to claim damages from 

the Contractor  on the grounds of any loss of any nature which he may  suffer  e.g. in the case of 

attachment because of counterfeiting.   

 

32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR  ACT 

 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  of  India  

Contract  Labour (Regulation  and  Abolition)  Act  (1978)   with   latest  amendments, if any. They 

shall not be allowed to undertake   or  execute  any  work through  contract  Labour    except  under  

and in  accordance  with a license  issued   under  the  said  Act  in  that   behalf   by   the   authorized 

licensing  Officer. 

 

33.  DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence and expedition, keeping to the approved time 

schedule.   Should he refuse or neglect  to comply with any reasonable  orders given  to   him  in  

writing  by  the Purchaser's  Engineers in connection  with the work or contravene  the  provision of  the   

Contract or the  progress of work lags  persistently behind  the time schedule due to his neglect,  the 

Purchaser  shall   be at  liberty to  give seven days   notice in writing to the Contractor requiring  him to 

make  good  the  neglect   or   contravention complained  of and  should  the   Contractor   fail  to   

comply    with   the  requisitions made in the  notice within seven days from  the receipt  thereof, it shall 

be lawful for the purchaser  to take the work wholly or in part out of the Contractor's hands without  

any  further reference and get the work  or   any part thereof, as the case may be, completed by   other  

agencies at  the   expense  of  the   Contractor   without   prejudice to any other right or remedy  of  the 

Purchaser.  The contract shall be treated as terminated on the date a notice is issued by the purchaser to 

take the work wholly or in part out of the Contractor’s hands. The purchaser shall be at liberty to 

encash the performance guarantee and forfeit the security deposit after the contract is terminated to 

reimburse the loss to purchaser. 

 

34.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of the work   or  

any  part  thereof  by  agencies  other than the contractor, in terms of clause 33 the  contractor  shall be 

liable to reimburse  the loss to  purchaser  without  prejudice   to the  other   rights and remedies of the 

purchaser and the reimbursement   in full or in part, as  the case  may be, shall be met at  the option of 

the purchaser from out of all or any  of the following sources viz : 

 

(a) i)   Any amount due and payable to the  contractor by  the  purchaser  on  any    account whatsoever; 
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ii) The Contractor’s   security   deposit in the hands of the purchaser as far as   available,  and; 

 

 iii) Any other assets whatsoever of  the contractor; 

 

(b) In the  event of re-imbursement from out of  sources  (i)  and/or (ii) above mentioned,  the purchaser 

shall have the right of appropriation suo moto. 

 

35.  PENALTY FOR DELAY IN COMPLETION 

 

35.1 If  the contractor fails to execute and  complete the work within the  time  specified  in the Agreement  

or  within   the  period  of  extension granted  under  clause 36, for any reason whatsoever other than 

the non availability of the terminated OFC, 220V power supply  and the Equipment Room,  the 

contractor shall accept reduction in the  total amount payable to  him by  the purchaser at the rate of  

0.5% per week or part thereof ( rounded off to the nearest whole number ) of the total value of the  

contract  for the delay occasioned  beyond the appointed time by  which  the  work  should have been 

completed under the contract.  

 

35.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten percent) of 

the total contract value. 

 

35.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability arising 

from delay only. This penalty for delay in completion will be applicable separately for each stage of 

completion of work when two or more stage of completion are specified in the  contract.  The 

purchaser’s engineer shall at his sole discretion specify a time limit within which the unfinished portion 

of  the  work  shall  be  completed  after  serving on the contractor  a  notice  of  Purchaser's intention to 

recover the said penalty in Form  11.  In the event of failure of the   contractor, the   purchaser shall be 

at liberty to take action in accordance   with provisions in Clause 33 and 34. 

 

NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit prices 

included in schedule of requirements. 

 

36. ADHERENCE OF TIME SCHEDULE 

 

36.1 Timely completion of the work is the essence of the contract. Delay in execution will attract penalty. 

 

36.2 If  any delay as  aforesaid in clause 35 shall have  arisen from  any   cause  which  the Purchaser  may  

agree   as being a  reasonable ground for extension of  time    the   purchaser’s engineer or his 

representative may   allow   such   additional  time as he  may in his absolute discretion consider to be 

reasonably  justified  by  the   circumstances   of  the   case. Such  extensions  shall  be granted , on 

request from contractor,  with or without   liquidated  damages  in the Form No.11 (Section-I, Chapter-

6).  

 

37. CONTRACTOR'S   LIABILITIES FOR COSTS  AND   DAMAGES  

 

Please refer clause 52 of General Condition of Contract (Part II of Chapter 3, Section I). 

  

38. UNIT PRICES 

 

38.1 The prices quoted by the  Tenderer shall include the prices of materials  including all incidental charges 

for transport, loading/ unloading and handling of materials, commission for arranging dispatch by rail 

direct from manufacturer's  factory and completing all necessary formalities in  this respect, such  as  
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submission of   forwarding notes, arranging  placement of Wagon, collection of banker's charges for 

Bank guarantee, Indemnity  Bonds inclusive of cost of Stamp etc. as also siding  or shunting  charges,  

if  any, levied by the Railway. 

38.2 The prices shall include all taxes, duties, Royalty, GST and levies (including Octroi etc.) applicable on 

this Works Contract. Therefore, they should quote their prices taking into account all types of taxes 

including GST on works contract as leviable. Ambiguous charges without firm and specific figures 

quoted as “extra” will make the bid liable to be summarily rejected.  

 

38.3 The prices quoted by the tenderer shall include cost of commissioning and testing and all costs of 

Administration of   Contract, Insurance Premium, Banker’s charges   for guarantees, cost of storage, 

loading-unloading   and handling of materials and for any road transport which the contractor may use 

for carriage of materials to his depot and the site of work. The prices shall include the cost of   works  

and  adjustments  necessary  to  be  done  by   the  contractor  during  or  after tests  carried  out  by  the  

purchaser. 

 

38.4 The price to be quoted by the tenderers should take into account the credit availed on inputs under the 

CENVAT scheme.  The  tenderers  should give a declaration that any set off in respect  of duties on 

inputs as admissible under law is being totally and  unconditionally  passed on to the  purchaser  in the 

price quoted by him  (see clause 43). 

 

38.5 While the price quoted in the contract are inclusive of all taxes i.e. GST levied by any statutory 

authority, the   purchaser shall make any deduction toward GST on works contract if statutorily 

required to do so. The deducted sales tax  on works  contract shall be remitted to the  concerned  GST  

authority  and  the  purchaser shall  in no  way  be  responsible   for  any  disputes  between the  GST  

authorities and the contractor in this regard. 

 

38.6 All  taxes,  duties  and levies (Including GST etc.) arising out of the    transaction between the 

contractor  and  his sub contractor/supplier for this  work will be included  in the  rates quoted by the 

contractor  in the  relevant   Schedule. 

 

38.7 No import license shall be arranged by the RailTel for this work. 

 

38.8.1 The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of all taxes & 

duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST etc.  The offer should be 

inclusive of packing, forwarding, freight up to destination, insurance charges. 

 

38.8.2 Bidder shall issue valid tax invoice to RailTel for availing proper credit of CGST/SGST/IGST/UTGST 

incase of award of contract.  GST will not be reimbursed in the absence of valid tax invoice. 

 

38.8.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such taxable 

supplies in the relevant returns to be filed under GST Act. 

 

38.8.4 If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any expense, 

interest, penalty as applicable under the GST Act. 

 

38.8.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to 

disallowance of inpurt credit to purchaser, the vendor shall be liable to pay applicable interest under the 

GST Act to the Credit of purchaser.  The same provisions shall be applicable in case of debit/credit 

notes. 
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38.8.6 Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of 

applicable taxes such as SGST/CGST/IGST/UT GST alongwith respective HSN/SAC Code under GST 

Law (including tax under reverse charges payable by the recipient). 

 

38.8.7 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at sources, 

the same will be deducted and remitted to the concerned authority. 

 

38.8.8 In regards to works contract, the tenderer should have registration no. for GST in respective state where 

work is to be executed and shall furnish GST registration certificate along with Tender. 

 

38.8.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the last 

stipulated date for the receipt of tender including extensions if any and the bidder there upon 

necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed the amount so paid, 

provided such payments, if any, is not, in the opinion of RailTel attributable to delay in execution of 

work within the control of bidder.  The bidder shall, within a period of 30 days of the imposition of any 

such tax or levy or cess, give a written notice thereof to RailTel that the same is given pursuant to this 

condition, together with all necessary information including details of input credit relating thereto.  In 

the event of non-payment/default in payment of any of the above taxes, RailTel reserves the right to 

with-hold the dues/payments of bidder and make payment to state/Central Government authorities as 

may be applicable.  However, if the rates are reduced after the last stipulated date for receipt of tender, 

bidder has to pass on the benefits to RailTel. 

 

38.8.10 Incase of imported equipment:- 

Anti-Dumping duty if applicable on the equipment proposed to be supplied by OEM/Tenderer as per 

extant instructions of Ministry of Commerce/Finance Government of India, has to be borne by the 

tenderer and shall be deducted from the amount payable to the bidder at the time of making payment to 

the firm, if this duty amount is paid to Custom Authority by RailTel. 

 

38.8.11 Evaluation Criteria:- 

Inter se position of the offers will be determined on total unit rate on CIP destination basis which will 

include basic rate, custom duty, CGST, SGST, IGST, GST, Freight, Insurance and any other charge or 

cost quoted by the tenderer, including GST payable. 

 

38.8.12  In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST 

Act, the RailTel shall deduct the applicable GST from his/their bills under reverse charge mechanism 

(RCM) and deposit the same to the concerned Tax Authority. 

 

On reverse charge by RailTel, wherever applicable. 

 

39. MEASUREMENT OF WORKS 

 

39.1 Payments for the works shall be made in accordance with approved designs & drawings and measured 

in relevant units except where provided or otherwise. The measurements will be made generally in 

accordance with standard engineering practices.   

 

39.2 All measurement, method of measurement, meaning intent of specifications and interpretation of 

Special Conditions of Contract, given and made by the Purchaser or by the Purchaser’s Engineer shall 

be final and binding. 

 

39.3  All payments due to the Contracter shall be made by RTGS/NEFT only. 
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39.4 Payments for the works shall be made in accordance with approved design & drawings and measured in 

relevant units except where provided or otherwise. The measurements will be made generally in 

accordance with standard engineering practices. The abstract of quantities arrived shall be entered in 

the measurement book and signed by the contractor and the authorised representative of RAILTEL. 

 

40. TERMS OF PAYMENT  

40.1 All   bills   shall   be   submitted   to   the Territory Manager, Northern Region under whose jurisdiction 

the work has been executed. While submitting the bills, the break-up of taxes may be furnished so that 

any CENVAT/INPUT credit may be availed by RailTel. 

40.2  DELETED 

 

40.3 Subject   to   any   deductions   or  recovery  which  the   RailTel  may  be  entitled to  make  under  

contract,  the  Contractor  will be entitled to be paid from time to  time  by  way  of 'on account 

payment' for supply  of goods  and 'progress  payment' for  works as in the  opinion of  the  Engineer  

he  has  executed in terms  of  Contract. 

 

40.4 GST component charged in the invoice by successful tenderer shall be released only when such GST is 

reflected against GSTN of RailTel. 

 

40.5 ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL 

 

 “On account payment” for supply of equipments, materials indicated in the Schedule of Requirements 

subject to recoveries of liquidated damages, if any, shall be made as given below: 

 

75%  (Seventy five percent) of the value of equipments/ material supplied of each consignment shall be 

paid on production of the following documents : 

 

(a) On   receipt    of   materials at site as certified by the purchaser’s representative. 

(b) Original  Inspection certificate issued  by  Inspecting  Officer. 

(c) Challan / Invoice in duplicate. 

(d) A   certificate  that the materials supplied  are  as  per    the  contract  and  

the amount claimed in the  invoice  is  correct as per terms of the contract. 

 

40.5.1 The on account payments made will subsequently be adjusted against payments due on Provisional 

Acceptance or Final Acceptance. 

 

40.5.2   15%  (Fifteen percent) value of goods supplied shall be paid after the successful completion of 

installation & commissioning of  these equipments at  various  locations  and commissioning of the 

hops/block section concerned and  completion of all measurements and  testing  to  the   satisfaction of 

Engineer. 

 

40.5.3   5%  (Five  percent) value of the goods supplied  shall  be  paid  after  the successful completion of  

installation &  commissioning  of  whole system as and issue  of “Provisional  Acceptance Certificate 

by Purchaser's Engineer . 

 

40.5.4   20% payment against the items supplied under the  Schedule  of  supply but not installed/not required 

to be  installed  shall   be  paid  after  the  successful   completion of installation & commissioning of 

whole system and issue  of  "Provisional Acceptance Certificate for the last section  by   Purchaser's  

Engineer. The bank guarantee for on account payment  (40.2) above shall be released. 

 

40.6 PROGRESS PAYMENT FOR EXECUTION OF WORKS: 
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'Progress payment' shall be made separately for each item/sub-item of work given in the Schedule of  

Requirements (SORs). 

 

40.6.1 90% (Ninety percent) of the progress payment for each item of Schedule of Requirements shall be paid 

for the quantities completed at various locations after joint measurement and testing to the  

 

satisfaction of Engineer / supervisor  in-charge of the work and proper entry in the Measurement book 

jointly by contractor and Engineer/supervisor in-charge of RailTel. 

 

40.6.2 5% (Five percent) value of the works/services completed shall be made  on issue of Provisional 

Acceptance Certificate by RailTel as per clause 12 above.    

 

40.6.3 Payment will be released only when OFC is permanently shifted in locations/Section/LHS Gate. 

 

41. FINAL PAYMENT 

 

Final payment of 5% (Five percent) of the contract value shall be made after satisfactory operation & 

maintenance of the work under the supervision of the contractor for a period of one year after 

commissioning and issue of Final Acceptance Certificate. 

 

41.1 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works at all the 

locations covered in this contract and reconciliation of materials issued, the final bill for the balance 

payment for each item of work shall be submitted by the Contractor along  with    a    clear   'No  Claim  

Certificate'.  The Final Acceptance Certificate shall be issued by the Purchaser's  Engineer  only  when 

he  has  accepted  the  work  wholly  after    conducting  the acceptance  tests   as   per  the details   

given  in the  technical   specification  and  supplement. 

 

42 FINAL SETTLEMENT 

 

On expiry of the warranty period and issue of the certificate of final   acceptance   of   the    entire   

installations,  the security deposit ( Clause 3) will  be  refunded  or  Bank Guarantee released  to  the  

Contractor  after adjustment of any dues payable by the contractor. 

 

43.  CERTIFICATES FOR  CENVAT BENEFITS ON BILLS 

 

a) The Contractor  should submit the  following  certificate  along with  the bills:-  

(see clause 38.4 ) "We certify that no additional duty set offs on the Goods  supplied by  us have 

accrued under the GST input credit Scheme  in  force  on the   date of supply after we submitted  our 

quotations and submitted the present bill”. 

 

b) In the event  ofGST input credit  being  extended  by  the  Government  of India to more items that  

already  covered,  the firm should advise the purchaser about the  additional  benefits accrued through a 

letter containing the following  certificate, or any variation thereof, as may be  considered  necessary by 

RailTel administration:- "We  hereby  declare  that  we  can  avail  additional  duty set offs as per latest 

GST  scheme  in  force  now and we hereby give a reduction of  (­­­­­­­­­-)  per  unit and agree to revise 

the prices indicated in the order. The current GST of (­­­­­­­­­-) is payable on this reduced price. 

Therefore, we request you to amend the order accordingly." 

 

44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

 

(i) All costs, damages  or  expenses,   which RailTel  may  have been paid or  incurred  which  under  the  

provisions of  contract are Contractor's obligations   will be   deducted  by   RailTel   from   progress  
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payment   Bills/Invoice  of Contractor, as and when it is  understood  that such an expense has been 

incurred or paid for. 

 

(ii) All   such   claims  of RailTel shall, however, be  duly  supported by appropriate and certified vouchers,  

receipts  or explanations as are available to enable the  Contractor  to identify such claims. 

 

45 TAXES 

 

45.1 The  Contractor    and  all  personnel   employed  by  him  shall pay such taxes  like Income Tax as are 

payable  under  statutory laws of India and the Purchaser WILL NOT  ACCEPT   any liability for the 

same. 

 

45.2 Deduction of  Income  Tax  at source as per provisions of   Finance Act and Income Tax in force shall 

be made from the  Contractor/Sub-Contractor  and the amount so deducted  may    be credited to the 

Central Government. 

 

45.3 Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards Sales Tax on 

Works Contract, the same  will  be  deducted and  remitted  to  the  concerned  authority.  

 

45.4 Labour cess shall be deducted from Running Bills as applicable. 

 

46. MOBILISATION ADVANCE:     Deleted. 

 

47. INSURANCE 

 

47.1 The  Contractor  shall   take   out  and keep in force  a   policy or policies of insurance from the date, 

the delivery of material start against all liabilities of the Contractor or the Purchaser at common law or 

under any  statute  in respect of accidents to persons who  shall  be  employed  by the contractor in or 

about the site  for  the purpose  of  carrying  out the works  on the  site.   The Contractor shall also take 

out and keep in force a policy or policies of Insurance against all recognized risks to their  offices  and 

depots.  Such insurance shall in all respects be to the approval of the Purchaser and if he so requires in 

RailTel’s name. 

 

47.2 INSURANCE OF MATERIALS & INSTALLATIONS 

 

The   Contractor   shall   take  out  and keep in force  a  Policy   or  policies  of  Insurance  for  all   

materials  including    RailTel    supply    materials/   equipments   irrespective  of  whether used up in 

the portion of  work  already done or kept for the use in the balance portion of the work until such 

works are provisionally handed over to the  RailTel. For this purpose, the  works are  deemed  to  have   

been provisionally  handed over  when provisional   acceptance  certificate is issued for the  locations as   

per   clause  26.  

 

47.3 The Contractor shall not be liable for losses/damages  to   the  materials either used up in the portion of 

work  done  or  his material kept for use at site, in consequence  of Mutiny, or other similar causes over 

which the  Contractor  has  no control and which cannot be insured.  Such losses or damages shall be 

the liability of the Purchaser and  if  required by the Purchaser, be made good by the contractor  at the 

cost of the Purchaser. 

 

47.4 The  Contractor  should,  however,   insure  the  stores  brought  to site, against risks in consequence of 

war  and  invasion,  as  required under  the  Emergency  Risk (Goods ) Insurance Act  inforce from time 

to time. 
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47.5 It  may  be noted that the beneficiary  of  the  insurance   policy  should  be RailTel or the policies 

should  be  pledged  in favour   of  RailTel.  The  contractor  shall  keep   the   policy/policies   current  

till  the   installations   are   provisionally handed over to the purchaser. It may also be  noted  that in the 

event of contractor's failure  to  keep  the  policy current and alive, renewal of policy  will  be  done by 

purchaser for which the cost of the premium  plus 20% of premium shall be recovered from the 

contractor. 

 

47.6 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in connection with  this  

contract,  the purchaser's Engineer will advise the approximate price  of  all the RailTel supply 

materials to the Contractor. 

 

48. Rights of RailTel:  

RAILTEL reserves to itself the following rights in respect of this contract without entitling the 

Contractor to any compensation. 

48.1 To get the work done through another agency at the risk and cost of the Contractor, in the event of poor 

progress or the Contractor’s inability to progress the work for Completion as stipulated in the contract, 

poor quality of work, persistent disregard of instructions of Architect / RAILTEL, assignment, 

transfer, subletting of the contracted work without written permission of RAILTEL, non-fulfillment of 

any contractual obligations etc. and to claim / recover compensation for such losses from the Contractor 

including RAILTEL’s supervision charges and overheads from Security Deposit / other dues. 

  

48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the contract 

during the progress of work and get it done through the contractor of the adjacent section and / or by 

the departmental labour to suit RAILTEL’s requirements or in case RAILTEL decides to advance the 

compensation due to other emergent reasons. 

  

48.3 To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 

sustained in getting the balance work done through other agencies in addition to liquidated damages in 

the event of: 

 Contractor’s continued poor progress. 

 Withdrawal from or abandonment of the work before completion    of the work.  

 Corrupt act of the Contractor.  

 Insolvency of the Contractor.  

 Persistent disregard of the instructions of RAILTEL. 

 Assignment, transfer, subletting of the contract work without written permission.  

 Non-fulfillment of any contractual obligations. 

 

48.4  To recover any moneys due from the Contractor from out of any moneys due to the Contractor under 

this or any other Contract or from the Security Deposit. 

 

48.5 To determine the Contract or to restrict the quantum of work and pay for the portion of work done as 

per the satisfaction of RAILTEL. 

 

48.6 To effect recoveries from any amounts due to the Contractor under this or any other contract or in any 

other form the moneys which RAILTEL is forced to pay to anybody due to Contractor’s failure to 

fulfill any of his obligations. 

 

48.7 To restrict or increase the quantity and nature of work to suit site requirements, since the tender 

specifications are based on preliminary documents and quantities furnished therein are indicative and 

approximate and the rates quoted shall not be subject to revision in any manner whatsoever. 
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48.8  To deploy RAILTEL’s or adjacent-section-contractor’s skilled and semiskilled workmen in case of 

emergency / poor progress / deficiency in skill on the part of the employees of the Contractor and to 

recover the expenditure on account of the same from the moneys due to the Contractor. 

 

48.9 While every endeavour will be made by RAILTEL to this end, RAILTEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to any 

compensation / extra payment on this account. 

 

In the event of any dispute of technical nature, the decision of RAILTEL shall be final and binding to 

the Contractor. 

 

49. Responsibilities of Contractor in respect of local taxing rules, local laws, employment for workers 

etc.:  

 

The following are the responsibilities of the Contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. 

 

49.1 DELETED. 

 

49.2  As far as possible, unskilled workers shall be engaged from the local areas in which the work is being 

executed. 

 

49.3 The Contractor at all times during the continuance of this contract, shall in all his dealings with the 

local labour for the time being employed on or in connection with the work, has due regard to all local 

festivals, religious and other customs.  

 

49.4 The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations etc., such 

as The Payment of Wages Act, The Minimum Wages Act, The Workmen’s Compensation Act, The 

Employer’s Liability Act, The Industrial Disputes Act, The Employee’s Provident Fund Act, 

Employee’s State Insurance Scheme, The Contract Labour (Regulations and Abolitions Act, 1970) and 

other Acts, Rules and Regulations for labour as may be enacted by the Government during the tenure 

of the Contract and having force or jurisdiction at site. The Contractor shall give to the local 

Governing Body, Police and other concerned authorities all such notice as may be required under law. 

 

49.5 The Contractor will obtain independent licence under the Contract Labour (Regulations and Abolition 

Act, 1970) from the concerned authorities based on the certificate (Form -V) issued by the principal 

employer / customer, if such license is required under the law. 

 

49.6 The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty, commissions or 

other charges which may be leviable on account of any of his operations connected with this contract. 

In case, RAILTEL is forced to make any such payment, RAILTEL shall recover the same from the 

Contractor either from moneys due to him or otherwise as deemed fit. 

 

49.7 The Contractor shall be responsible for the provision of health and sanitary arrangements more 

particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety 

precautions as may be required for safe and satisfactory execution of the contract. 

 

49.8  The Contractor shall be responsible for proper accommodation including adequate medical facilities 

for the personnel employed by him. 

  

49.9  The Contractor shall be responsible for the proper behaviour and observance of all regulations by the 

staff employed by him. 
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49.10  The Contractor shall ensure that no damage is caused to any person / property of other parties working 

at site. If any such damage is caused, it shall be the responsibility of the Contractor to make good the 

losses and compensate them. 

 

49.11  All the properties/equipment/components of RAILTEL loaned with or without deposit, to the 

Contractor shall remain the properties of RAILTEL. The Contractor shall use such properties for the 

purpose of execution of this contract. All such properties/ equipment / component shall be taken to be 

in good condition unless notified to the contrary by the Contractor within 48 hours. The Contractor 

shall return them in good condition as and when required by RAILTEL. In case of non-return, loss, 

damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be recovered from the 

Contractor. 

 

49.12  It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or materials other 

than those specifically agreed to be given by RAILTEL. 

 

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of whatever 

nature arising during the course of execution of this contract. 

 

49.14  In case the Contractor is required to undertake any work outside the scope of this contract, the amount 

payable shall be as may be mutually agreed upon. 

 

49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons attributable 

to the Contractor, will have to be compensated by the Contractor either by increased manpower and 

resources or by working extra hours or more than one shift at no extra cost to RAILTEL. 

  

49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll sheet 

giving details of all payments made to the workmen duly signed by the Contractor’s representative 

should be furnished to RAILTEL, if called for. 

 

49.17 In case of any class of work for which there is no specification laid down in the contract, such work 

shall be carried out in accordance with the instructions and requirements of the Engineer. 

 

49.18 No levy, payment or charges made or imposed shall be impeached by reason of any clerical error or by 

reason of any mistake in the amount levied, demanded or charged. 

 

49.19  No idle labour charges will be admissible in the event of any stoppage of work resulting in the 

Contractor’s workmen being rendered idle due to any reason at any time. 

 

49.20 The Contractor shall take all reasonable care to protect the materials and the work till such time it has 

been taken over by RAILTEL. 

  

49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting for 

force majeure conditions. All problems / disputes shall be separately discussed and settled without 

effecting the progress of work. Stoppage or abandonment of work other than under force majeure 

conditions shall be treated as breach of work of contract and dealt with accordingly. 

 

49.22 The Contractor shall keep the area of work clean and shall remove the debris etc. outside of RailTel’s 

premises, while executing day-to-day work. Upon completion of work, the Contractor shall remove 

from the vicinity of work, all scrap, packing materials, rubbish, unused and other materials and deposit 

them in places specified by the Engineer. The Contractor will also demolish all the hutments, sheds, 

offices, etc., constructed and used by him and shall clean the debris. In the event of his failure to do so, 
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the same will be arranged to be done by the RAILTEL and the expenses recovered from the 

Contractor. 

 

49.23 The Contractor shall execute the work in the most substantial and workmen like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 

Contractor shall be responsible to ensure that the quality, assembly and workmanship conform to the 

dimensions and clearance given in the drawings and/or as per the instructions of the Engineer. 

 

49.24 The Contractor shall furnish fortnightly labour deployment report indicating the classification and 

number of workmen engaged, date wise and category wise. Besides, the Contractor shall also furnish 

progress reports on work at regular intervals as required by the Engineer. 

 

50. Responsibility of contractor in respect of safety of men, equipment, material and environment: 

 All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and his 

workmen without exception. The Contractor shall be responsible for the safety of the equipment / 

material and work to be performed by him. 

 

50.1  Contractor shall also take such additional precautions as may be indicated from time to time by the 

Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of Clerical 

Staff, watch and ward, Storekeepers to take care of equipment, material, construction tools and tackles 

shall be posted at site by the Contractor till the completion of work under this contract. The Contractor 

shall arrange for such safety devices as are necessary for this type of work and carry out the requisite 

site tests of handling equipment, lifting tools, tackles etc. as per usual standards and practices. 

 

50.2  The Contractor shall provide to its work force and ensure the use of the following personal protective 

equipment as found necessary and as directed by the authorized RAILTEL officials: 

 Safety Helmets conforming to IS - 2925. 

 Safety Belts conforming to IS - 3521. 

 Safety Shoes conforming to IS - 1989. 

 Eye & Face Protection devices conforming to IS-8520 & IS-8940. 

 Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519. 

 

50.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets, 

ladders, equipment etc. used by the Contractor shall be of safe design and construction. These shall be 

tested and certificate of fitness obtained before putting them to use and from time to time as instructed 

by authorized RAILTEL official who shall have the right to ban the use of any item. 

 

50.4 All electrical equipment, connections and wiring for construction power, its distribution and use shall 

conform to the requirements of Indian Electricity Act and Rules. Only electricians licensed by the 

appropriate statutory authority shall be employed by the Contractor to carry out all types of electrical 

works. All electrical appliances including portable electric tools used by Contractor shall have safe 

plugging system to source of Power and be appropriately earthed. 

Where it becomes necessary to provide and / or store petroleum products, explosives, chemicals and 

liquid or gaseous fuel or any other substance that may cause fire or explosion, the Contractor shall be 

responsible for carrying out such provision and / or storage in accordance with the rules and regulations 

laid down in the relevant Government Acts, such as Petroleum Act, Explosive Act, Petroleum and 

Carbide of Calcium Manual of the Chief Controller of Explosives, Government of India etc. Prior 

approval of the authorized RAILTEL official at the site shall also be taken by the Contractor in all 

such matters. 

 

50.5 The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work 

spots for safe working, when natural daylight may not be adequate for clear visibility. 
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50.6 In case of a fatal or disabling injury/accident to any person at construction sites due to lapses by the 

Contractor, the victim and/or his/her dependants shall be compensated by the Contractor as per 

statutory requirements. However, if considered necessary, RAILTEL shall have the right to impose 

appropriate financial penalty on the Contractor and recover the same from payments due to the 

Contractor for suitably compensating the victim and/or his/her dependents. Before imposing any such 

penalty, appropriate enquiry shall be held by RAILTEL giving opportunity to the Contractor to present 

his case. 

 

50.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the right to 

recover the cost of such damages from the payments due to the Contractor after holding an appropriate 

enquiry. 

 

50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses by the Contractor, 

RAILTEL shall have the right to recover cost of such delay from the payments due to the Contractor, 

after notifying the Contractor suitably and giving him opportunity to present his case. 

 

50.9 If the Contractor fails to improve the standards of safety in its operation to the satisfaction of 

RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to take 

appropriate safety precautions or to provide necessary safety devices and equipment or to carry out 

instructions regarding safety issued by the authorised RAILTEL official, RAILTEL shall have the 

right to take the corrective steps after giving a notice of not less than seven days indicating the steps 

that would be taken by RAILTEL. 

 

50.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous occurrences to 

the authorised RAILTEL official immediately after such occurrence, but in any case not later than 12 

hours of the occurrence. Such reports shall be furnished in the manner prescribed by RAILTEL. In 

addition, periodic reports on safety shall also be submitted by Contractor to the authorised RAILTEL 

official from time to time as prescribed. 

 

50.11 During the course of construction, alteration or repair scrap lumbers with protruding nails, sharp edges 

etc., and all other debris including combustible scrap shall be kept cleared from working areas, passage 

ways and stair in and around site. 

 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 

intentionally dropped, struck or permitted to strike each other violently. When cylinders are transported 

by powered vehicles, they shall be secured in a vertical position. 

 

50.12  All the Contractor’s supervisory personnel and sufficient number of workers shall be trained for fire 

fighting and shall be assigned specific fire protection duties. Enough number of such trained personnel 

must be available during the tenure of the contract. 

  

50.13 Contractor shall provide enough fire protecting equipment of the types and numbers at his office, 

stores, erection site, other temporary structures, labour colony area etc. Access to such fire protection 

equipment shall be easy and kept open at all times. Compliance of the above requirement under fire 

protection shall in no way relieve the Contractor of any of his responsibility and liabilities to fire 

accident occurring. In the event fire safety measures are not to RAILTEL’s satisfaction, 

RAILTELshall have option to provide the same and recover the cost plus incidentals from 

Contractor’s bills and / or impose penalty as deemed fit by the authorised representative of RAILTEL. 

 

51. Deleted. 

 

52.  Strikes and Lockouts: 
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 The Contractor will be solely responsible for all disputes and other issues connected with his 

workmen. In the event of Contractor’s workmen resorting to strike or the Contractor resorting to 

lockout and if the strike or lockout so declared is not settled within a period of one month, RAILTEL 

shall have the right to get the work executed by employing its own men or through other agencies or 

both. The cost incurred by RAILTEL in this regard shall be recovered from the Contractor. 

 For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in the 

employment of RAILTEL. 

 

53. Guarantee:  

  Even though the work will be carried out under the supervision of the authorized representative of 

RAILTEL, the Contractor will be responsible for the quality of the workmanship and shall guarantee 

the work done for a period of one year from the date of completion of work as certified by the 

authorized representative of RAILTEL and shall rectify free of cost to RAILTEL all defects arising out 

of faulty erection during the guarantee period starting from the date of completion of rectification. In 

the event of the Contractor failing to repair the defective works within the time specified by the 

authorized representative of RAILTEL, RAILTEL may proceed to undertake the repairs of such 

defective works at the Contractor’s risk and cost, without prejudice to any other rights and recover the 

same from out of any moneys payable to the Contractor or by other legal means. 

   

53.1 The Tenderers has to enter in the register all the material / tools and plants brought to the site for 

working in the premises available with the Security Staff / Site Incharge / Site Register. 

 

53.2 The Tenderers should get all the materials inspected and approved from the authorized representative of 

RAILTEL before use. In case of non-approval, if authorized representative of RAILTEL wish to check 

the material, cost of breakages and re-doing the same Work will be the sole responsibility of the 

Contractor own. 

 

53.3 The rates should be quoted in the same units as mentioned in the tender schedule. 

 The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions, requirements 

of RAILTEL or Design of authorized representative of RAILTEL and the rates quoted shall not be 

subject to revision. 

 

53.4 The rates quoted in the tender shall include all charges of material, labour, lifts, scaffoldings, any tools 

& plants, freight, labour conditions, fluctuations in the rates, GST, shift working & other taxes and 

shall be firm for the duration of the contract and any extended period of the contract. No escalation in 

the rates shall be allowed under any circumstances even in case of extension of time period. 

 

53.5 The successful Tenderer is bound to carry out all the items of work necessary for the completion of the 

job even though the same may not have been included in the schedule of quantities. Rates for such 

items shall be settled in consultation with authorized representative of RAILTEL. 

 The successful Tenderer will have to make samples (proto-type) of all the furniture items for the final 

approval of authorized representative of RAILTEL before taking up the entire execution of the work. In 

case of any modifications / additions, the same shall be incorporated in the entire furniture items 

without any additional financial implications. 

 Water and Electricity shall be provided free of cost at one point on each floor, further extensions if 

required shall be borne / arrange by the Tenderer on its own. 

 

54.  Rates of extra items/quantity: 
 The rates of the extra items will be derived from the tender wherever possible. 

  

54.1 In case the rates do not exist in the tender, the rate will be derived as per the market rates. The Tenderer 

shall submit analysis of rates as per Annexure, with assumption of any one item. 
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54.2 If the quantity of any item under execution is varying up to  25% of the total quantity (as per the 

Schedule of Requirement), the contractor shall have to execute the same item at similar rates as 

applicable in the contract agreement. 

 

54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without assigning any 

reason to the contractor. 

 

54.4 All the work executed should be got approved by the authorized representative of RAILTEL and in 

case of any bad workmanship pointed out shall be either rectified or be taken away from the site if it is 

not rectifiable and shall be replaced without any extra cost by the Tenderer. 

 

54.5 The Tenderer should indicate the breakup of the items of %age of the unit cost for material, wastage, 

labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for evaluation of the 

rates of the extra items. 

 Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ units. 

 

54.6 All Government taxes, levies etc. like Works Contract – GST, TDS shall be deducted from all the 

running bills of the Contractors. 

 

54.7 All the works executed or under execution finished or semi-finished including all materials lying at site 

shall become the property of RAILTEL immediately on receipt of bills of the Contractors for the same. 

 

54.8 The procurement of Cement, Steel, as required for completion of work shall be the responsibility of the 

Contractor. 

 

54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and 

          Shall be approved by the  authorised representative of RAILTEL 

 

55.      LABOUR WELFARE: 

 

55.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and the contract 

labour (Regulation & Abolition) central Rules 1971 before the commencement of the work, and continue 

to have valid license until the completion of the work .(Registration of ESI, EPF for the workers under 

his control.) 

 

55.2 The contractor comply with the provisions of the 

 

     “The Building and other Construction Workers (Regulation of Employment & condition of service) 

Act, 1996 and the” The Building and other Construction Workers Welfare Cess Act, 1996” amended 

from time to time and rules framed there under. The contractor shall comply with the provision of the 

“The Building and other Construction Workers (Regulation of Employment & condition of service) 

rules 1998” amended from time to time. The RAILTEL at the time of making any payment to the 

contractor for the work done and measured under the contract shall deduct such sum at the rate, as 

prescribed in the Building and other Construction Workers Welfare Cess Rules as applicable in the 

state. where the work is situated, of gross value of the work done from each running bill and final bill. 

Such deduction shall be transferred to the State Workers Welfare Board by the Engineer-in-charge, as 

Principal Employer, shall continue to monitor the rigorous implementation of the act rules during the 

currency of the contract. 

 

 The contractor shall registered himself under “The Building and other Construction Workers 

(Regulation of Employment & condition of service) Act, 1996” and “ The Building and other 
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Construction Workers (Regulation of Employment & condition of service) rules 1998” and the “The 

Building and other Construction Workers Welfare Cess Act, 1996” The Building and other 

Construction Workers Welfare Cess Rulr”. The deduction of cess @ 1% is obligatory under the Central 

Act as a labour welfare measure. 

 

55.3 Any failure to fulfill this requirement shall attract the penal provisions of this contract arising 

out of the resultant non-execution of the work. 

 

55.4 No labour below the age of eighteen years shall be employed on the work. 

 

56.   Special Conditions of contract for mandatory updation of labour data on Railway’s 

shramikkalyam portal by contractor. 

 

56.1 In order to increase transparency in payment of contract Labour wages and other 

payments,a web based e-application has been developed and hosted on website 

www.shramikkalyan .indianrailways.gov.in. 

 

56.2 All contractors are required to upload details of their LOA’s engaged workmen, wage 

payment details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded 

shall be available in public domain. 

 

56.3 Contractor is to abide by the provisions of payment of wages act & Minimum wages act. 

In order to ensure the same ,an application has been developed and hosted on website 

www.shramikkalyan.indianrailways. gov.in. Contractor shall register his firm/company 

etc. and upload requisite details of labour and their payment in this portal.These details 

shall be available in public domain. The Registration /updation of portal shall be done as 

under: 

 

a)Contractor shall apply for one time registration of his company /Firm etc. in the 

Sharmikkalyan portal with requisite details subsequent to issue of letter of Acceptance.Railtel’s 

Engineer(i.e Territory Manager) shall approve the contractor’s registration on the  portal with in 

7 days of receipt of such request. 

 

b)Contractor once approved by any Railtel’s Engineer(i.e Territory Manager), can create 

password with login ID (PAN No.)for subsequent use of portal for all LOAs issued in his 

favour. 

c)The contractor once registered on the portal ,shall provide details on his letter of 

Acceptances(LOA)/Contract  Agreements on shramikkalyan portal within 15 days of date of 

issue of any LOA for approval of concerned engineer(i.e Territory Manager). Engineer(i.e 

Territory Manager)  shall update (if required)and approve the details of LOA filled by contactor 

within 7 days of receipt of such request. 

 

d)After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill the salient 

details of contract labours engaged in the contract and ensure updating of each wage payment to 

them on shramikkalyan portal on monthly basis. 

 

e)It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 

details of engaged contractual labour & payments made thereof after each wage period. 

http://www.shramikkalyan/
http://www.shramikkalyan/
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 B. While processing payment of any ‘On Account bill’ or Final bill or release of ‘Advances’ or 

Performance Guarantee/Security deposit’,contractor shall submit a certificate to the Engineer or 

Engineer’s representatives (i.e Territory Manager) that I have uploaded the correct details of 

contract labours engaged in connection with this contract and payment made to them during the 

wage period in Railway’s Shramikkalyan portal at ‘www.shramikkalyan .indianrailways.gov.in’. 

till ___month____year 

 

 

 

 

************************* 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.shramikkalyan/
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SECTION-I 

  

CHAPTER - 5 

 

 

 

 

 

 

(BDS) 
 

 

 

SECTION-I 

 

CHAPTER-5 

 

BID DATA SHEET (BDS) 

 

The section consists of provisions that are specific to various clauses ofPreamble, Instruction to 

Tenderers and conditions of tendering (ITT), General Condition of Contract (GCC) and Special 

Condition of Contract (SCC) of Section-Iof the tender document.  

 

 

 

 

 

 

 

 

 

 

BID DATA SHEET 
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BID DATA SHEET (BDS) 

 

Reference Clause Description 

Name of the Work: 

(Preamble Clause1) 
  

“Trenching, Laying, Splicing, Termination, Testing and 

Commissioning for layingof Optical Fiber Cable in Pathankot-

Joginder Nagar Section of Firozpur Division (Under OFC work of 

1000RKM in Northern Region.” 

 

List of Section/s 

where work for 

RailTel is to be 

done:  

(Preamble  

Clause 2.4) 

 

Pathankot-Joginder Nagar Section of Firozpur Division. 

 

Pre bid Conference: 

(Preamble  

Clause 3) 

NOT APPLICABLE 

 

Venue:   

 

Date:   

 

Time: 

Last Date, Time and 

Venue of 

Submission of 

Tender:  

(Preamble  

Clause 6)(online 

bidding& offline 

document to be 

submitted) 

 

Venue: RailTel Corporation of India Ltd, 

             Northern Region Office, 

6
th

 Floor, Block III, Delhi IT Park, 

            Shastri Park, Delhi-110053 

Date:     24.04.2019 

 

Time:    15:00 hours 

Date, Time and 

Venue of Opening 

of Tenders: 

(Preamble  

Clause 7) 

 

Venue:  Same as above 

 

Date:      24.04.2019 

 

Time:      15:30 hours  

Completion Period 

of Work: (Preamble  

Clause 8) 

 

 

120 days from the date of issue of Letter of Acceptance (LOA).   

 

Authority and 

Address:  

(Preamble  

Clause 9) 

 

Executive Director, 

Northern Region,  

RailTel Corporation of India Ltd, 

6
th

 Floor, Block III, Delhi IT Park, 

Shastri Park, Delhi-110053 
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Earnest Money: 

(Preamble  

Clause 10) 

Rs. 1083300/- (Rupees Ten Lakh Eighty Three Thousand Three Hundred 

Only) 

Form of Earnest 

Money: 

(ITT Clause7.4) 

 

 

Pay Orders/Demand Drafts shall be drawn in favour of RailTel 

Corporation of India Limited, payable at New Delhi having validity 

covering 45 days beyond the opening of tender. 

Work to be done by 

RailTel (if any):  

(Preamble  

Clause 15) 

 

NIL 

 

 

 

Materials to be 

supplied by RailTel 

(if any): (Preamble  

Clause 16) 

RailTel will not supply any material except as under: 

1. 24 Fibre Armoured Optical Fibre cable 

2. HDPE Duct (33/40 mm dia). 

 

The materials shall be supplied from the store of Site Engineer of 

section.No extra transportation cost shall be paid by RailTel to contractor 

for utilising in the section. 

 

In case the above material is required to be transported from any other 

RailTel depot to the store of site engineer, transportation cost shall be 

paid as per item in SOR. 

Unit Prices: (ITT  

Clause 12) 
 

The unit rate and the prices shall be quoted by the bidder entirely in 

Indian Rupees (INR) only. Quoting in Foreign currency is not applicable 

to the present tender even for the imported items/ components of the 

Schedule of Requirements. 

 

Validity of offer: 

(ITT Clause 13) 
 

45 days (Forty Fivedays) from the date of opening of tender 

 

Minimum 

Qualifying Criteria: 

(ITT  

Clause19.1.4(i)) 

 

 I. Technical:  

1.1  The tenderer should have completed in the last three financial year (i. 

e. current year and three previous financial years) at least one similar 

single work for a minimum value of 35% of theadvertised tender 

value of the work.(i.e. Rs. 1,89,57,390/-) 

1.2   Similar nature of work physically completed within the qualifying 

period, i.e. the last 3 financial year and current financial year (even 

though the work might have commenced before the qualifyingperiod) 

shall only be considered in evaluating the eligibility criteria. 

 1.3 The total value of similar nature of work completed during the 

qualifying period and not thepayments received within qualifying period 

alone, shall be considered. 

Annual Turnover: 

[ITT Clause 19.1.4 

(ii) ] 

II. Financial: The Tenderer should have received during last three years 

total contract amount of minimum of Rs.8,12,45,957/-(i.e. 150% of the 

advertised tender value of the work.) 
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Meaning of similar 

Works: (ITT Clause 

20) 

For this tender “similar single work” means at least one complete work 

comprising of: Trenching, Laying, Jointing, Splicing, Testing and 

Commissioning of Optical Fiber Cable. 

Works similar to the scope of work as contained in this tender shall 

meanthe work as indicated in Tender Notice & executed in India as per 

the scope of the work/specifications given in the Tender document 

executed for Govt./PSU’s /reputed Private organization dealing with OFC 

net works,Telecom utilities only. In case of mixed nature of work, cost of 

above-mentioned activities should constitute atleast 60% of the total cost 

of work.  

Period of 

Maintenance: (SCC 

Clause 24) 

 

12 months from the date of issue of the certificate of 

completion/Professional Acceptance Certificate (PAC). 

 

Maintenance 

Supervision: (SCC 

Clause 26.3) 

 

The contractor shall be responsible for proper maintenance supervision of 

work for a period of 12 months from the date of issue of Provisional 

Acceptance Certificate (PAC) of each section/block section. 

Warranty : 

(SCC Clause 29) 

 

All materials supplied/work done by the contractor shall be guaranteed 

against the defects for a period of 12 months from the date of issue of 

Provisional Acceptance Certificate (PAC). 

 

Security Deposit: 

(GCC Clause 16.2, 

Chapter –3,Section-I, 

Part I) 

 

Security deposit should be 5% of contract value. 

Contract 

Performance 

Guarantee:  

(SCC-Clause 3, 

Chapter –4, Section-

I) 

 

 

Contract Performance Guarantee should be 5% of Contract value. 
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SECTION-I 

 

CHAPTER-6 

 

 

 

 

 

 

 

SECTION - I        

 

CHAPTER - 6 

 

FORMS OF TENDER 

 

 

Form No.  1 

 

: Offer Letter 

Form No.  2 

 

Form No. 2(A) 

: 

 

: 

Qualifying Criteria / User’s Certificate 

 

Affidavit 

 

Form No.  3 

 

: Agreement 

Form No.  4 

 

: Guarantee Bond for Security Deposit 

Form No.  5 

 

: Statement of Deviations 

Form No.  6 

 

: Standing Indemnity Bond for ‘On Account’ 

Payments and Stores supplied by RailTel 

 

Form No.  7 

 

: System Performance Guarantee 

Form No.  8 

 

: Not used 

Form No.  9 

 

: Work in Hand 

Form No.  10 

 

: Not used 

 

Form No.  11 

 

: Extension of period of completion of work 

on account of contractor 

 

Form No.  12 

 

: Not used 

 

Form No.  13 

 

: Qualification Experience 

Form No.  14 

 

: Guarantee Bond against ‘On Account 

Payments’ 

 

Annexure – 1    :      List of Materials to be supplied by Railtel 

 

 FORMS OF TENDER 
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Form No. 1 

 

OFFER LETTER 

 

To 

RailTel Corporation of India Limited, 

6
th

 Floor, Block III, Delhi IT Park, 

Shastri Park, Delhi-110053 

  

 

I/We _______________________________________________ have read the various conditions detailed in 

tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also 

agree to keep this tender open for acceptance for a period of 45days from the date fixed for opening the same 

and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to do the work 

of“Trenching, Laying, Splicing, Termination, Testing and Commissioning for layingof Optical Fiber 

Cable in Pathankot-Joginder Nagar Section of Firozpur Division(Under OFC work of 1000RKM in 

RailTel Northern Region).”at the rates quoted in the attached schedules and hereby bind myself/ourselves 

to complete the work within 180 Days from the date of issue of Letter  of Acceptance of  the  tender.   I/We 

also hereby agree to abide by the various Conditions of Contract and to carry out the work according to the 

Specifications for materials and works laid down by the RailTel for the present contract. 
 

2. A sum of Rs1083300/- (Rupees Ten Lakh Eighty Three Thousand Three Hundred Only) as a Account 

Payee Demand Draft No._____________ dated _____ issued by ___________________is herewith forwarded 

as “Earnest Money”.  The full value of Earnest Money shall stand forfeited without prejudice to any other 

rights or remedies if, 

 

I/We do not execute the contract agreement within 15 days after receipt of notice issued by the RailTel that 

such documents are ready or, 

 

I/We do not commence the work within 15 days after receipt of orders to that effect. 

 

Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding 

contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 

“Letter of Acceptance” of my/our offer for this work. 

 

 SIGNATURE OF CONTRACTOR (S) 

 

Date 

 

SIGNATURE OF  WITNESS   CONTTRACTOR (S) ADDRESS 

1. 

 

2. 
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ACCEPTENCE OF TENDERS 

 

I accept the tender as above and agree to pay the rate as entered in Schedule of Requirements. 

 

WITNESS 

 

                                                                                                             For and on behalf of 

 

 

 

RailTel Corporation of India Limited, 

                                                                                     N.Region, Delhi-110053 

Date  
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Form No. 2 

 

QUALIFYING CRITERIA 

 

 

USER’s CERTIFICATE 

 

Name of  the Firm 

 

Contract No. & date 

 

Scope of  Work 

 

Contract Amount (in Indian Rupees) 

 

Completion Period  as per original contract 

 

Completion Period  with extension 

 

Data of  Commencement 

Actual date of Successful Completion 

 

 

 

 

        Name: 

        Dated: 

        Designation: 

 

 

 

 

Signature of the Contractor with         Company Seal 

 

Note: The relevant User’s certificate to be attached. 
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Form No. 2(A) 

 

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER 

DOCUMENTS 

 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.100/-.  The stamp 

paper has to be in the name of the tenderer)** 

 

 I………………………………..(Name and Designation)** appointed as the attorney/authorized 

signatory of the tenderer (including its constituents), 

 

M/s__________________________(hereafter called the tenderer) for the purpose of the Tender documents for 

the work of ____________________________________________________as per the tender 

No.__________________ of (----------RailTel), do hereby solemnly affirm and state on the behalf of the 

tenderer including its constituents as under: 

 

1. I/we the tenderer (s), am/are signing the document after carefully reading the contents. 

 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

 

3. I/We hereby declare that I/we have downloaded the tender documents from RailTel website 

www.railtelindia.com. I/we have verified the contentof the document from the website and there is no 

addition, no deletion or no alternation to the content of the Tender Document.  In case of discrepancy 

noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the 

master copy available with the RailTel Administration shall be final and binding upon me/us. 

 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. 

 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted 

alongwith the offer and same shall be binding upon me/us. 

 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 

and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be 

forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture 

of the tender EMD besides banning of business for five years on entire RailTel. Further, I/we (insert 

name of the tenderer)**_____________________ and all my/our constituents understand that my/our 

offer shall be summarily rejected. 

 

8. I/we also understand the if the certificates submitted by us are found to be false/forged or incorrect at 

any time after the award of the contract, it will lead to termination of the contract, alongwith forfeiture 

of EMD/SD and Performance guarantee besides any other action provided in the contract including 

banning of business for five years on entire RailTel. 
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DEPONENT 

SEAL AND SIGNATURE  

OF THE TENDERER 

 

VERIFICATION 

 

I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our above affidavit 

are true and correct. Nothing has been concealed and no part of it is false. 

 

 

 

DEPONENT 

SEAL AND SIGNATURE  

OF THE TENDERER 

 

 

Place: 

Dated: 

 

** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in suitably by 

tenderer. Attestation before Magistrate/Notary Public 
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Form No. 3 

 

AGREEMENT 
 

(CA No. ………………………………………………………………………………………….) 

 

This AGREEMENT is made at New Delhi on this   day of___________   two thousand and Seventeen by and 

between RailTel Corporation of India Limited (A Govt. of India Undertaking) having its Registered & 

Corporate office at 6
th

 Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053, acting in the  premises  

through ED/Northern Region (hereinafter referred to as ‘RailTel’, which expression should unless repugnant to 

the context or meaning thereof include its successors and permitted assigns) of the one part; 

 

And _______________________having its registered office at    -------------------------------------------------- 

acting in the premises through………………. (hereafter referred to as “Contractor”, which expression should 

unless repugnant to the context or meaning thereof include its successor and permitted assigns) of the other 

part. 

 

Whereas in response to a call for Tender by RailTel for the work of 

“…………………………………………………………………………………………………...” for RailTel 

Corporation of India Limited as per tender papers at Annexure ‘A’ read with 

Corrigendum…………………..issued by RailTel hereto, the Contractor has submitted a Tender as per  

Annexure ‘B’ hereto  

 

AND WHEREAS the said Tender of the Contractor has been accepted for the work 

of“……………………………………………………………………………………………………” for RailTel 

Corporation of India Limited as per copy of Letter of Acceptance of Tender No. 

____________________dated____________complete with enclosures at the accepted rates and agreed 

deviations from tender papers as per Annexure-C hereto at contract value of Rs.________________(Rupees 

_________________________ Only) duly accepted by the contractor. 

 

Now this agreement witnesses that in consideration of the premises and the payment to be made by the 

Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all equipment and 

materials and execute and perform all works for which the said Tender of the Contractor has been accepted 

strictly according to the various provisions in Annexure ‘B’ and ‘C’ hereto and upon such supply, execute and 

performance to the satisfaction of the purchaser (RailTel) and the purchaser (RailTel) shall pay to the 

Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of the provisions therein.  

 

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or seals on 

the day and year respectively mentioned against their respective signatures. 

 

Signed and delivered by   Shri  _______________________  for and on behalf of  RailTel Corporation of India 

Ltd. 

 

The contract within named in the presence of : 

1. Signatures 

Date 

Name in Block Capitals 

Address: 

 

 

2. Signatures 
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            Date 

 Name in Block Capitals 

 Address: 

 

Signed and delivered by Shri. _______________________________ for and on  behalf of   

________________________  

 

The contractor within named in the presence of : 

 

 

1. Signatures 

            Date 

            Name in Block Capitals 

 Address: 

 

2.        Signature 

 Date 

 Name in Block Capitals 

Address: 

 

  

 

Annexure ‘A’  :Tender Paper No…………. with corrigendum, if any. 

 Annexure ’B’  :Firm’s offer. 

Annexure ‘C’  :Letter of  Acceptance No…….. with all enclosures. 

 Annexure ‘D’  :CopyofContract Performance Guarantee 
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Form No. 4 

 

 

CONTRACT PERFORMANCE GUARANTEE BOND 

(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 

 

In consideration of the RailTel Corporation of India Limited, Northern Region, 6
th

 Floor, Block III, Delhi IT 

Park, Shastri Park, Delhi-110053 (Herein after called the RailTel) having agreed to exempt 

…………………………………………………………………..    (Hereinafter called               “the said 

Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  …………………  

………………………… dated  ……………  made between RailTel Corporation of India Limited and 

…………………………………………….. for (hereinafter called “the said Agreement”) of security deposit 

for the due fulfillment by the said Contractor (s) of the terms and conditions contained in the said Agreement, 

on production of a Bank Guarantee for Rs. ………….. (Rs. …………..only).  We, 

………………………………… (indicate the name of the Bank) hereinafter referred to as “the Bank”) at the 

request of ……………. ……………. Contractor(s) do hereby undertake to pay the RailTel an amount not 

exceeding Rs.  ……………. against any loss or damage caused to or suffered or would be caused to or 

suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions 

contained in the said Agreement. 

 

We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demur, merely on demand from the RailTel stating that the amount 

as claimed is due by way of loss or damage caused to or would be caused to or suffered by the RailTel by 

reason of breach by the said Contractor(s) of any of terms or conditions contained in the said Agreement or by 

reason of the Contractor(s) failure to perform the said Agreement.  Any such demand made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ………………………only. 

 

We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded notwithstanding 

any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings pending before any 

court or Tribunal relating thereto our liability under this present being, absolute and unequivocal. 

 

The payment so made by us under this Bond shall be a valid discharge of our liability for payment thereunder 

and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

 

We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement have been 

fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges this 

Guarantee.  Unless a demand or claim under the Guarantee is made on us in writing on or before the 

……………. We shall be discharged from all liability under this Guarantee thereafter. 

 

We,……………(name of bank) further  agree with the RailTel that the RailTel shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the Agreement or to extend time  or to postpone for any time or from time to time any of the 

powers exercisable by the RailTel against  the said contractor(s) and to forbear or enforce any of  the  

 

terms and conditions relating to the said Agreement and we shall not be relieved  from our liability by reason 

of any such variation, or extension to the said Contractor(s) or for any forbearance, act or omission on the part 
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of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would, but for this provision, have affect of so relieving us. 

 

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the Contractor(s)/ 

Supplier(s). 

 

We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the RailTel in writing. 

 

 

Dated the ……..day of …………. 2019 

 

for  ……………………………………………….. 

( indicate the name of the Bank) 

 

Witness 

 

Signature 

Name 

 

Signature 

Name 

 

NOTE: The Guarantee shall be valid for a period of four months after the expiry of     

the warranty period of the equipment as per Clause 29 Special Condition of the Contract (SCC). 
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Form No. 5 

 

STATEMENT OF DEVIATIONS 

 

       (PROFORMA FOR STATEMENT OF DEVIATIONS) 

 

1. The following are the particulars of deviations from Preamble, requirements of the Instructions to 

Tenderers and Conditions of Tendering and Special conditions of Contract (Section -I): 

 

 

Preamble (Chapter 2) 

 

Clause   Deviation    Remarks 

        (Including Justification) 

 

 

 

Instructions to Tenderers and Conditions of Tendering(Chapter 3) 

 

Clause   Deviation    Remarks 

        (Including Justification) 

 

 

 

 

Special Conditions of Contract (Chapter 4) 

 

Clause   Deviation    Remarks 

        (Including Justification) 

 

 

 2. The following are the particulars of deviations from requirements of    

theTechnical specifications (Section -II) 

 

 Chapter           Clause  Deviation  Remarks 

        (Including Justification) 

 

 

 

Note:  Where there is no deviation, the statement should be returned duly signed with 

an endorsement indicating “no deviations”. 

 

 

 

 

       SIGNATURE AND SEAL OF THE 

       MANUFACTURER / TENDERER 
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        Form No. 6 

 

STANDING INDEMNITY BOND 

(For On Account Payments and Stores supplied by RailTel) 

 

(On Stamp paper of Requisite Value) 

 

We,    ______________________________ hereby undertake that we hold at our Stores Depot/s at 

_______________________ for and on behalf of RailTel Corporation of India Limited in the premises through 

Executive Director/N R or his successor hereinafter referred to as “the Purchaser” all materials for which ‘On 

Account’ payments have been made to us against the Contract for  -------------- vide letter of  Acceptance of  

Tender No. ____________________and the materials handed over to us by the Purchaser for all purpose of 

execution of the said Contract, until such time the materials are duly erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of said materials against all risk till they 

are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall indemnify the 

Purchaser against any loss, damage or deterioration whatsoever in respect of the said materials while in our 

possession and against disposal of surplus materials.  The said materials shall at all times be open to inspection 

by any engineer authorized by the Executive Director /N R (whose address will be intimated in due course). 

 

 Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off and 

refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices included in the 

Contract (as applicable) and also compensation for such loss or damage, if  any,  alongwith the amount  to be 

refunded without prejudice to any other remedies available to his  by deduction from any sum due or  any sum 

which at any time hereafter becomes due to us under the said or  any other Contract. 

 

Dated  this ______________________  day of  _____________   2019 

       for and on behalf of  

       ______________________  

 

(Contractor) 

 

Signature of  witness 

 

Name  and witness in Block letters 

 

Address 
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Form No. 7 

 

 

 

SYSTEM PERFORMANCE GUARANTEE 

 

(PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE) 

 

To 

The Executive Director / Northern Region 

 

 

 I / We …………………………………………………………………. Hereby guarantee that the design 

on the basis of which we have submitted our tender no. ………………………………… has been carefully 

made to conform to the end objectives in the tender documents and to technical specification therein.  We 

further guarantee that in the event of the performance of the system, when installed, not complying with the 

end objectives or with the specifications contained in the tender documents, we shall provide further inputs to 

enable the RailTel to realize the end objectives contained in these documents without any additional payment 

for any additional equipment which may be required in this regard.  We further guarantee that all the expenses 

for providing the additional inputs under the System Guarantee will be borne by us.  We further guarantee that 

these additional inputs will be provided by us to make the system workable within 1 month from the date on 

which this guarantee is invoked by the Purchaser. The guarantee is valid for four months beyond the warranty 

period. 

 

 

(Signature of Firm’s Authorized Officer) 

                                                                                          Seal 

 

Signature of witness: 

 

 

 

……………………. 

 

 

 

……………………. 
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Form No. 9 

 

WORKS IN HAND 

 

S.N System 

and 

Name of 

Project 

Party’s 

address 

for 

whom 

the work 

is being 

done 

Total 

value of 

contract 

Schedule 

period of 

execution 

(in 

months) 

%age 

progress 

in terms of 

works 

done 

Likely 

date of 

compl

etion 

No. of 

Extens

ions 

Grante

d 

Payments 

received 

till date  

 

Remarks 
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Form No. 11 

EXTENSION OF PERIOD OF COMPLETION OF WORK 

 

No.          Date: 

 

To 

 ……………………….. 

 

 ……………………….. 

 

Sub: (i)  Name of Work 

 (ii) Acceptance Letter No. 

 (iii) Agreement No. 

 

Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 

 

Dear Sir, 

  

The stipulated date for completion of the work mentioned above is .…………………………….. . From the 

progress made so far and the present rate of progress, it is unlikely that the work will be completed by the 

above date (or) However, the work was not completed on this date. 

 

Expecting that you may be able to complete the work if some time is given by that Executive 

Director/N.Region, RailTel Corporation of India Limited, New Delhi, although not bound to do so, hereby 

extends the time for completion from ……… to                                  ………………… . 

 

* In consideration of the circumstances explained in your letter of request RailTel has extended the completion 

period by ………………. Days without any liquidated damages. Please ensure the completion and 

commissioning of the project well within the extended period.  

 

* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof (rounded 

off to the nearest whole number) subject to a maximum of 10% of the total contract value of the works as a 

recovery for delay in the completion of the work after the expiry of (1) ………….will be recovered from as 

mentioned in clause 35 chapter IV of the special conditions of contract for the extended period notwithstanding 

the grant of this extension.  You may proceed with the work accordingly.  

 

The above extension of the completion date will also be subject to the further condition that no increase in rates 

on any account will be payable to you. 

 

 Please intimate within a week of the receipt of this letter your acceptance of the extension on the conditions 

stated above. 

 

Please note that in the event of declining to accept the extension on the above said conditions or, in the event of 

your failure after accepting or acting up to this extension to complete  the work by (2) …………….                         

(here mention the extended date), further action will be taken in terms of relevant clause of special conditions 

of contract. 

 

Yours faithfully, 
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for& on behalf of RailTel Corporation of India Limited  

 

Note: 

(1)  Give here the stipulated date for completion without any penalty fixed earlier. 

(2)  Here mention the extended date. 

 *    Strike out one of the clauses as applicable. 
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Form No. 13 

      

QUALIFICATION EXPERIENCE 

 

 

Details of works executed and under execution by Tenderer during the last 5 years should be furnished in the 

following format (similar certificate for OEM also regarding their qualifications as per tender is also required 

to be submitted with details on similar lines). 

 

 

 

S.No.  Name of         Party’s             Total             Year    of          Year of             Remarks 

 Project and Address value        award             completion 

 Description for whom of contract and schedule and actual 

 of work. the work (in Indian 

   was done Rupees) period of         period of 

      execution        execution  

                 (in months)     (in months) 

 

 

 

 

 

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  - - - - - - - - - - - - - - - - -    

 

 

 

 

Note:  A certificate from the organization, for which the work was executed, should be submitted to indicate 

that the contract was satisfactorily performed. 

 

 

 

 

 

             Signature and Seal of the 

             Manufacturer / contractor 
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Form No. 14 

 

 

GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS 

(On Stamp paper of requisite value) 

(To be used by approved Scheduled Banks) 

 

In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”) having agreed to 

exempt ……………………………………………… …………………..(hereinafter called “ the said 

Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  …………………  

……………dated……………made between …………………  and ....………….. for ( hereinafter called “ the 

said Agreement”) of on Account Payment   for the due fulfillment by the said contractor)s) of the terms and 

conditions contained in the said Agreement, or production of a Bank Guarantee for Rs. …………..( Rs. 

…………..only).  We, ……………………( indicate the name of the Bank) hereinafter referred to as “ the 

Bank”) at the request of  ……………. ……………. Contractor(s) do hereby undertake to pay the government 

an amount not exceeding Rs.  ……………. Against any loss or damage caused to or suffered or would be 

caused to or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or 

conditions contained in the said Agreement. 

We, ……………………………………………………………. Bank do hereby undertake to pay the amount 

due and payable under this Guarantee without any demur, merely on demand from the RailTel stating that the 

amount is claimed is due by way of loss or damage caused to or would be caused to or suffered by the RailTel 

by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said Agreement or 

by reason of the Contractor(s) failure to perform the said Agreement.  Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs. ……………………… 

We,  ……………………………………….. Bank undertake to pay to the RailTel any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 

pending before any court or Tribunal relating thereto our liability under this present being, absolute and 

unequivocal. 

The payment so made by us under this Bond shall be a valid discharge of our liability for payment there under 

and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

 

We, …………………………………………. Bank further agree that the Guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said Agreement 

and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till RailTel  certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is made on us in writing 

on or before the …….  (1)  …………………….  We shall be discharged from all liability under this Guarantee 

thereafter. 

We, …………………(indicate the name of Bank)……….…. further  agree with the RailTel that the 

government shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time  of to 

postpone for any time or from time to time any of the powers exercisable by the RailTel against  the said 

contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said Agreement and we 

shall not be relieved  from our liability by reason of any such variation, or extension to the said Contractor(s) 

or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for 

this provision, have affect of so relieving us. 
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This Guarantee will not be discharged due to the change in the Constitution of the Bank or the Contractor(s) 

Supplier(s). 

 

We, …………………………….. (Indicate the name of Bank) lastly undertake not to revoke this Guarantee 

during its currency except with the previous consent of the RailTel in writing. 

 

Dated the                            day of                       2019 

 

     for ……………………………………………….. 

    (Indicate the name of the Bank) 

 

Witness 

1. Signature 

Name 

 

 

2. Signature 

Name 

 

 

 

Note:  The Guarantee shall be valid for four months beyond the date of completion of work.  
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Section - I 

Annexure - 1 

 

List of materials to be supplied by RaiTel to the contractor: 

 

The material shall be supplied as given in BDS 
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Section – I 

 

Chapter - 7 

 

 

 

 

SCHEDULE  

OF  

REQUIREMENTS 

 

(SOR) 
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Schedule of Requirements  

 

 

SOR for OFC laying in Pathankot-Joginder Nagar Section of Firozpur DIvision 

1 

Digging of 1.2mtr deep and .3 mtr wide 
trenches in all types of soil except in Hard & 
rocky soil, in City Area backfilling the trench 
after laying of telecom cable. It include clearing 
of roots of trees and bushes and temporary 
obstructions on the selected cable route 
ramming of soil and planting of cable route 
marker(As per RailTel specification) at every 50 
mtr and at every location where direction of 
trench change the item include covering of laid 
cable by sieved soil up to 5cm. Where digging of 
1.2 mtr depth is not possible or depth is 
reduced/increased as per instructions given by 
engineer in charge then payment will be 
decreased/increased proportionality to the 
depth of trench this item include supply of 
cable route marker as per RailTel specification. 

KM 24 44963.86 1079132.64 

2 

Laying of (HDPE duct) in the trenches and in 
protective works already provided including in 
HDD portion and supply, pulling of nylon rope 
through it at different places as per the 
directions of engineer in charge or site 
engineer. 

Km 172 4526.26 778516.72 

3 

Supply and Installtion of Rack Mounted Fiber 
Management system 19 " with all installtion 
material, Splicing, Termination and testing of 
1X24 (Rly) /2X24(RCIL) fiber of cable with all 
connectors material as per instruction of site 
Engineers. 

Nos  15 21822.15 327332.25 

4 

Supply and Installation of Optical fiber cable 
joint enclosure as per TEC spec no. 
GR/OJC/02/01/march 99 with latest 
amendment (joint enclosure shall be of 
TVSE,R&M , Raychem or 3M make) and splicing 
of Optical fiber cables (2*24 fiber) This includes 
provision of joint pit ( RCC/Prefebricated) as 
detailed in technical specifications and as advise 
by Engineer at site.  

Nos  140 11749.01 1644861.40 

5 
Blowing/drawing of OFC in the HDPE duct and 
in protective works already provided. 

kms 180 9305.30 1674954.00 
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6 

Supply , Fixing  of 10 pair CT box and 
termination of cable as per detail approved by 
site engineer . CT box to be supplied  only after 
sample/drawaing approved by enginner 
incharge this item also covers the termination 
and sealing of Block DPs. 

No 15 1706.26 25593.90 

7 

Supply, Testing & commissioning of Desk type 
2W, 12 way DTMF selective calling telephones 
with required power supply as per 
IRS:TC:80/2000 with amnd 1 or latest. It also 
includes supply of telephone stand as per site 
requirement. 

Nos 15 3959.90 59398.50 

8 
Laying of 10 Pair PIJF cable of various sizes in 
the trenches, as per cable chart and technical 
specification. 

Km 1 5941.00 5941.00 

9 

Installation of Teleom Earthing arrangement in 
side the equipment room and out side, the as 
per technical specifications and other 
stilpulations of tender dacument. this includes 
supply of materials such as copper stripes etc  
(Earth resistance value   shall be  less than one 
ohm.) 

Nos  15 22783.39 341750.85 

10 

Supply & Fixing of PPRC Pipe 75mm PN 16 IS 
15801 (2008) with coupling on culverts Bridges 
including material for fixing arrangements 
consist of MS Channel of size 1250x100x50mm 

Mtr 5000 656.68 3283400.00 

11 

Leading in arrangement of OFC cable inside 
survice building by providing large G.I Band at 
bottom and vertical G.I pipe of 75 mm dia. The 
vertical pipe shall be taken 75 mm above the 
floor level & the mouth of the pipe shall be 
covered by plastic cap. The floor shall be 
restored to the original condition 

Nos 15 827.57 12413.55 

12 

Supply & Mounting of Aluminium ladder as per 
drawing encloser with the document. This 
includes mounting of terminal joint & dressing 
of spare OFC with sutable plastic clamps/ Bands 

mtr 150 349.23 52384.50 

13 

Loading,Unloading and trasportaion of cable 
drums of Optical fiber cable /HDPE coil from 
depot to the site of work measurment for the 
purpose shall be rail track km. 

Drum 
Km 

138996 3.68 511505.28 

14 

Final testing & commissioning (Hop-wise as well 
as End-to-End) as per instructions contained in 
the technical specn., this includes the supply of 
the complete set of documentation (three sets 
of hard copy, one set on CD) of test report & as 
built route plans in A3 size AutoCad Format. 

LS 1 35247.04 35247.04 
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15 

Horizontal Drilling by using machine at 
minimum depth of 1.5 mtr below the formation 
level of earth or as per  decision of RCIL 
Engineer. 

Mtr 2000 223.85 447700.00 

16 

Supply, Transporting & Fixing of Cable Route 
markers  where the route of the cable changes, 
on either side of culverts, bridges, L.C Gates, 
Road cuttings, at JOINT CHAMBER etc. These 
shall be standard RCC with letters "RCIL OFC" 
engraved & suitably painted. They shall be 
painted Green when placed near Joint 
Chambers & shall be painted with Orange at all 
other places. The engraved portion RCIL OFC 
should be painted with Black. The Height is 90 
cm., width 30 cm. & thickness 8 cm as per the 
drawings supplied. for Cable route and joint 
chamber  

Nos  1900 240.76 457444.00 

17 

Supply & fixing of Electrical Earth at Cable hut 
and other places as advised by the engineer 
.This includes supplies of all required for the 
work such as copper wires/strips/,GI 
Pipes,copper plate, charcol,salt etc,as per the 
technical specification &drg provided 
by.Itsvalue less than 5 Ohm. 

Nos 15 10138.52 152077.80 

18 

Excavation of trench in Hard Rock mixed with 
bolders 300 mm wide at the bottom and 1 mtr 
deep atleast 600mm trenching and refilling the 
same with 1:3:6 (CC) of Depth at least 75mm 

Km 107 362880.00 38828160.00 

19 
Cutting of Hard Rock at depth of 0.3 mtr and 
filled with the RCC 

Cu. 
mtr 

2880 187.48 539942.40 

20 

Supply, transportation and laying of perforated 
GI- Pipe/duct in the cable trench parallel to the 
track for tunnels/bridges as decided by site 
Engineer incharge it includes supply, installation 
and laying of GI pipe. 

mtr 5000 447.14 2235700.00 

21 

Supply of 10 pair PIJF cable 0.63mm U/G 
armoured polythene insulated 
PolythyneShethed jelly field telephone cable 
with poly-al moisture barrier (as per IRS-TC-
41/97) with latest amendment  

Km 1 93441.22 93441 

22 

Supply of Cable Route Locator as per 
specifications given in in Section-II technical 
requirement & supplement. 

Nos 1 231840.00 231840 
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23 

Supply of handheld SDH STM 1 SDH/PDH 
analyser with jitter/wander supporting 
SDH/PDH and ATM analysis for STM 1, STM 0, 
E4, E3, E1 & T1 interface with channel level 
testing capabilities & inbuilt dual wavelength 
optical ports 

Nos 1 846718.88 846718.88 

24 

Supply of OTDR with all standard accessories as 
per specifications given in Section-II technical 
requirement & supplement. 

Nos 1 191520.00 191520 

25 

Supply of Optical Fiber Fusion Splicing Machine 
with all standard accessories as per 
specifications given in in Section-II technical 
requirement & supplement. 

Nos 1 246958.88 246958.88 

26 

Supply of maintenance tools and testing 
epuipment kit box for OFC as per specifications 
given by Engineer in Charge. 

Nos 1 36960.00 36960 

27 
Optical Patch Chord SC/APC-LC/PC-5 mtr (3M, 
TE Connectivity, R&M make only). Nos 150 153.84 23076 

  Total Estimated Cost     54163971 

 

 

Amount in words: Rs Five Crore Forty One Lakh Sixty Three Thousand Nine Hundred Seventy One 

Only. 

 

 

Tenderer's offer.: " I/We hereby offer to do the work at following rates 

 

 

In Figure  

 

%  Above/Below the Schedule of rates 

 

In Words 

 

%  Above/Below the Schedule of rates 

 

 

 

Note:- Above quoted rates are including all type of applicable taxes. 

In case above/below is not mentioned, it would be considered below. 
 

 

The requisite EMD for an amount of Rs. ___________________submitted vide DD No.  

______________ dated __________ drawn on____________________ bank. 

Note: This work is targeted work & needs to be completed within stipulated time,delay in completion 

will attract  action as per Terms & conditions of Tender Document 

 

 

Signature of Tenderer with Seal 
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SECTION – II 

 

TECHNICAL REQUIREMENTS & SUPPLEMENT 

 

INDEX 

 

Chapter No.   Content 

 

1. Precautions to be taken in 25 KVA A.C Traction Area. 

2. Preparation of as built route plan. 

3. Technical specification for Trenching & Laying of OFC. 

4. Specification for Jointing & Termination of OFC. 

5. Technical specification for provision of Earthing. 

6. Jointing of 06 Quad Telecom cable & acceptance Test 

7. Technical specification of OTDR,Splicing machine,Cable Route Locator. 

8. List of Address for specification. 
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SECTION - II 

 

CHAPTER - 1 

 

PRECAUTIONS TO BE TAKEN IN 25 KV A.C. TRACTION AREA:  

 

1.1 GENERAL 
 

  Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV lines are 

liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the 

possibility of induced voltage affecting equipment and humans.  

 

  Crossing of track, if any, should be negotiated by underground cables running at right angles to the 

track as far as practicable.  

 

  Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to be 

taken for telecommunication lines entering 25 KV sub station /switching posts. 

 

  For the human safety considerations the safe working voltages should be 60 V  under normal conditions 

and 150 V with special precautions and 430 V under fault conditions.  

 

  Instructions for protection of railway staff/working personals on signaling and telecommunications 

installations on 25 kV AC traction shall be strictly adhered to. Precautions are required to be taken on 

account of following, 

 

i) Proximity of live conductor. 

ii) Pressure of return current in Rails.  

iii) Induction in all metallic bodies situated closed to over head 

equipment.  

 

******************* 
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SECTION - II 

 

CHAPTER - 2 

 

PREPARATION OF AS-BUILT ROUTE PLANS 

 

2.0 SCOPE:  

 

The scope of this is to prepare a final set of As-Built drawings of route plans, based on the actual cable 

route (which in turn shall be based on a preliminary & approved drawings of route plans, already 

supplied to the contractor). 

 

2.1 Points to be taken care of for laying the OFC cable: 

 

2.1.1  Avoid underground structures, signaling cable, power cables and pipe lines etc. 

 

2.1.2  Avoid rodent/termite infested or infected side of the alignment. 

 

2.1.3 Offset of the cable trench from the central line of the track such as   having burrows. 

 

2.1.4. Avoid proximity to chemical, paper and such other industries whichdischarge chemically active 

affluent. 

 

2.1.5   Avoiding areas prone to water logging. 

 

2.1.6 Avoiding large rock cutting/thick jungles and areas difficult to approachetc. The orientation of the route 

(left or right side of the track in the sections) to be decided on following:- 

 

That side of main line, which is away from coastal side, other cables such as signaling and power. 

 

That side which is likely to involve least track crossings and likely to be more convenient for crossing 

the track, bridges culverts etc. 

 

 Avoid built up areas including those area where buildings etc. are likely to come up in future. 

 

 For the straight runs as far as possible   a   separation   of 10 Meter should be kept from the nearest 

track. This is as per CCITT recommendation K.8. 

 

 As a rule a minimum distance of 5.75 M should be maintained between the OHE masts and the cable. 

In Yards etc. where observance of this rule may be difficult, a minimum distance of 3 Meter should be 

maintained. In exceptional cases where the cable trench depth is less than 0.5 M the lateral distance 

may be reduced to 1 M. 

 Make the route of OFC cable within 1 meter of Railway boundary normally. 

 

2.2 As-Built Cable Route plan. 

 

Based on above actual route, the as-built cable route plan should be prepared: 
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2.2.1  The name of the location should be put in the 'LOC' column and the change in the 'CH' column. At 

every 10 cm. the Km. post number should be written and its exact equivalent change entered in the 'CH' 

column. The name of station should be shown against the location of the Station Master 's Office.  

2.2.2 Based on the route, the serial number and the length of culverts, bridges and level crossings should be 

marked on the 'Track Line' of the cable route plan.  

 

2.2.3 The actual measurement of the separation distance from the central line of the track (the adjacent main 

line) is to be shown. This is to be compiled on the 1 Km charts. 

 The termination plan & locations of joint enclosures of OFC to be shown. 

 

2.3 Preparation of Drawings 

 

 All the plans and drawings shall be neatly prepared using Computer Aided Design System & plotter 

etc. The drawings shall be in A3 size & suitably filed for ease of handling.   

 Further, a soft copy of Auto-CAD drawings in CD shall be submitted. 

 

2.4 Information in Cable route plan:- 
The cable route plan shall contain following information:- 

 

2.4.1 Whether the cable route is on the up or down side of the Railway Tracks. 

  

  Exact locations and lengths where the cable is laid in RCC/DWC/G.I. pipes/ troughs and under the bed on 

culverts. 

 Location of track crossing and the number of tracks being crossed.  

Location of road crossing and the no.of RCC/DWC/GI pipes provided. 

 Locations and length for protection of cable in rocky area and platform cutting etc. 

Locations of Pull Chambers/Joint Pits. 

 

2.5   DELETED. 

2.6 DELETED 

 

2.7 Guidelines for finalization of cable route plan : 

 

2.71 The following are the guidelines for preparation of the cable route plan: 

Prepare the "1 Km charts" as explained above and enter the relevant changes and details in the "1 Km 

charts" based on the latest copy of approved OHE/Overhead plan supplied to him by the engineer. 

 

2.7.2 Actual measurement by 30 M steel tape or chain along the route is necessary only in case of important 

locations, to be termed as "special terrains", for example, approach to repeater station/cable hut, long 

bridges, big yards, sharp diversions in the cable route from its parallel course along the main railway 

tracks due to obstruction, cuttings etc. 

 

2.7.3 Inspect and decide the portions of route falling in category of "special terrains" stated in para 2.7.2 

above, i.e. where actual longitudinal measurement is necessary. 

 

2.7.4 The remaining portions of the route, i.e. other than the portion decided as "special terrain" as per para 

2.7.2 above are to be termed as "straight runs". Actual chaining along the route is not necessary for 

such "straight runs" and these can be marked on the "1 Km. charts" by taking chainages from the OHE/ 

Overhead alignment plan. 

 

2.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement along the route 

should be done by means of a 30 M steel tape for a few drum lengths up to a convenient point along the 
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main line where from the distances along the route may be reckoned from the OHE/ Overhead 

alignment Plan. A termination allowance of actual length (prescribed 5M) of cable inside the repeater 

station/cable hut building should be, in addition to a length of about 10 M (actual length), kept in a pit 

just outside the building. 

 

2.7.6 It should be ensured that both "special terrains" and "straight runs" should consist of full drum lengths, 

so that the position of joints (other than T-Joint) is fixed without difficulty in both cases. 

 

2.7.7 Actual measurements of the separation distance should be done from the centre line of the reference 

track. In case of 'Special terrains' the separation distance at some points on the route may also have to 

be reckoned from some other permanent structures depending upon the site conditions. 

 

2.7.8 Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, Jointing 

Chambers and Joints/Extra lengths of Optical fibre cables should be clearly marked on cable route plan. 

 

2.8 Length of Optical Fibre cables: - 

 The approximate cable length is worked out on following basis to arrive at the location of the straight 

joints: - 

 Extra length for track crossing including 2.5 meter loop on each side. 

Extra length on Approach/crossing of the bridges and culverts as per measurement in the detailed 

survey. 

10 meter of cable to be kept on either side of major steel bridges and 5 meters on minor bridges. 

At every Joint Pit a loop of 10 meters on either side of the joint and a loop of 15 meters in the Pull 

Chambers without joint, should be kept. In cable hut a loop of 10 meters should be kept in the cable pit. 

 

2.9 Protective works for Cable/ Ducts:- 

 

2.9.1 For building, masonry platforms, culverts, crossing of tracks, level crossings and roads etc. special 

protection for the cables are required. Some of the methods adopted for different types of protective 

works are specified in the following drawings:- 

 

For Girder bridges M.S. Troughing Drg. S&T/RE/78/2/76 Page 1 & 2 and RE/42/172. (P-160& 163). 

For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No. RE/S&T/ALD/SK/161/81 

(P-174). 

           For unconsolidated embankments Shoring for the cable trench as per  

           Drg.No. RDSO/TC/35003. (P-168). 

For laying cables over the culverts in DWC pipes Drg. No. RE/S&T/ALD/SK/160/81. (P-162). 

For laying cables over arch bridges brick channeling Drg. No.RE/S&T/ALD/SK/162/81. (P-173). 

For route over rocky area through chase Drg.No.RE/S&T/SK/303/85withAlteration 'A'. (P-167). 

For routes under bed of culverts in DWC pipes Drg.No. RE/S&T/ALD/SK/184/81.(P-165). 

For cable laying under railway track Drg. RE/S&T/ALD/SK/159/81 (P-169). 

For cable laying under road drg. No. RE/S&T/ALD/SK/497/2000 (P-157) 

For Stone/RCC cable route marker drg no.RCIL/NR/01 (P-172). 

Note1: In non-RE area, wherever distances are reckoned with reference to overhead alignment, the 

distances from the nearest KM-post provided along the track, may also be mentioned. 

Note 2: If any of the above-mentioned drawings are illegible or not clear, the clarifications may be 

sought from the office of Executive Director, RailTel/Northern Region. 
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SECTION - II 

CHAPTER - 3 

 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND LAYING OF 

OPTICAL FIBRE CABLE AND TELECOM CABLE: 

 

3.1 SCOPE: 

 

This chapter deals with the specifications under which the various work for trenching & laying of 

optical fibre cable coming under the purview of the contract are to be executed by the contractor. 

 

3.2.1 SUPPLY OF ROUTE PLAN: 

 

Approved Cable Route plan and jointing schedule for mid section splicing of cable will be prepared and 

supplied by the RailTel This shall give a preliminary idea of the number & locations and the quantities 

and type of various equipment to be fixed, wired and commissioned.  

 

3.3 INSTRUCTIONS FOR EXCAVATION & BACK FILLING OF TRENCHES 

 

3.3.1 The Representative of Engineer In-charge of the work will mark the route of the cable in white chalk or 

lime as per the taping and route plan and the instructions given to him by the Engineer, notwithstanding 

the cable route shown in the tapping and route plan to meet the requirement of local conditions at site, 

if any and as required shall be taken by the contractor to be final. The contractor shall be present at the 

time of marking and he shall furnish to the Engineer’s representative required quantities of lime, rope, 

labour etc. for carrying out this work. The marking will be given on the track side of the trench at a 

distance approximately one meter away from the centre line of the trench. In the difficult terrains such 

as water-logged areas, the position of the cable route will be specified by off sets from the centre line of 

the nearest track. 

 

3.3.2 Trenches for Telecom cable shall be dug to a depth of 1.0 meters. The width of the trench shall be 

adequate at the bottom to accommodate cables and their protection. Normally width of approx. 

250-300mm at the bottom is sufficient. In places where underground pipes, electric main etc. come in 

the way, trenches deeper than one meter shall be dug as necessary and RCC/GI/DWC pipes shall be 

placed to protect the optical fibre cables. 

 

3.3.3  Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 1.0 meter. The 

cable shall be laid through RCC/GI /DWCpipe as per drg. at Annexure 3.2. The road surface shall be 

restored to original. 

 

3.3.4 Wherever it is not possible to dig trench up to 1.0 meter depth due to site conditions, specific approval 

of site engineer / engineer’s representative should be taken before digging trenches of lesser depth. 

Similarly where digging of trench for more than 1 meter depth is required due to site conditions, 

specific approval of site engineer / engineer’s representative should be taken before commencing the 

work. In both cases prorate payments for the items of schedule shall be made.  

 

3.3.5 The bottom of the trench where the cable is to be laid shall be free from any stones. The bottom of the 

trench shall be horizontal and shall in no case be undulating. When the cable bed changes from  

 solid to soft surface or from the bridge to soft soil, tamped fill at the transition point shall be provided 

so that cable is not pressed against the edge of a hard surface.   
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3.3.6 The brick protection shall be provided, wherever required and instructed by the engineer-in-charge .The 

contractor shall arrange supply and distribution of second class bricks of standard size at site along the 

excavated trenches and after uniformly covering the cable laid in the trenches by stone-free sieved soil 

up to 50 mm height above the cable,  he shall arrange to place the bricks flat and position them breadth 

wise so that on an average 8/9 (eight/nine) bricks shall be laid in a meter length. 

 

NOTE: In order to be certain that the full requirement of bricks has been arranged by the contractor for 

placing on the top of the cable to be laid on any day, he shall spread the bricks side by side on the top 

of the trenches before the depth of the trenches are inspected by the authorized representative.  

 

3.3.7 The backfilling of trenches shall be done by tamping and consolidating the excavated soil in layers of 

15-20 cm at a time. All the soil that is excavated shall be put back to the trench and care shall be taken 

in consolidation to ensure that the back filling does not suffer any sinkage in monsoon.  

 

3.3.8 If under unavoidable circumstances, the excavation is to be done between the tracks or between OHE 

foundation and track, it shall be done to the full depth just before laying the cables and in the presence 

of the Engineer's representative so as to ensure the safety of train operations. 

 

3.3.9 Wherever the Engineer's representative considers it necessary to adopt shoring, the Contractor will be 

required to adopt shoring for which the Contractor shall have sufficient quantities of shoring material 

on hand as per RDSO Drawing No. TC 35003 given at Annexure-3.3. The shoring shall invariably be 

carried out in case of loose soil or banks made of cinders and ashes.  

 

3.3.10 Where the direction of the trench has to change, it should be done in a gentle curve of not less than one 

meter radius and not at sharp angles. 

 

3.3.11 While crossing tracks and laying over bridges & culverts, the engineers representative shall be present. 

The date and time of such works shall be communicated to concerned telecom supervisor of the 

Railways and adequate precautions, as advised by them, have to be taken. 

 

3.4  TRACK CROSSING 

 

All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading the cable 

through these pipes. The contractor shall do the trenching to the required depth wherever necessary 

such as approaches to track crossing and the length in between the adjacent tracks. Two nylon rope of 

suitable strength shall be threaded through G.I. pipes, one to pull the cable and one for future use. The 

arrangement of cable and G.I. Pipe trunking under Track crossings has been shown in Drg. No. 

RE/S&T/ALD/SK/159/81 given at Annexure-3.4. 

 

3.5 ROAD CROSSING 

 

3.5.1 When crossing road ways, it is necessary to lay the cables in such a manner as to avoid the necessity of 

handling the cable sharply and minimize excavation   of road surface as far as possible.   Where cable is 

laid in surfaced trunking, the trunking alignment should be curved down to the pipes and proper brick 

or concrete joint should be made between trunking and pipe. 

 

3.5.2  The crossing  of  main  roads often involves difficulties especially if traffic is heavy, precautions to 

avoid accidents to workmen, pedestrians and vehicles should be taken. On minor roads, which can be 

temporarily closed to traffic, it is possible to cross the entire width of the road and open up. Pipes 

should be installed quickly in the cutting which is then filled in there by reducing to a minimum time 

for which the road is closed. 
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3.5.3 Some roadways which are broad may be opened for half their width, allowing the other half for use of 

traffic. Pipes are laid trench filled in the first half and the other half opened up after the first half is 

opened for the traffic. Pipes laid in the second half is linked with those laid in the first half. G.I. pipes 

shall be used for road crossings. In all cases pipes should be laid at a depth of 1 meter, below the 

formation level or lower as may be required. 

 

3.5.4  Whenever a cable is laid across an important road particularly one with a special surface it is necessary 

to provide for future expansion. The following methods may be adopted. 

 

(a) Separate pipes shall be laid for separate cable/HDPE duct. Two length of G.I. wire 10 SWG shall be 

used as lead wire. Two such lengths of G.I. wire shall be laid through the pipe. One wire shall be used 

for leading in the cable & the other wire shall be kept with suitable overlay to enable cable pulled out at 

later stage, if required. 

  

3.5.5 At busy road crossings, trenching should be done in nights with appropriate protection and road 

warnings to road users.  

 

3.5.6 The tenderer shall be responsible for compliance to applicable laws of the land and 

registration/approval from statutory authority, if required.  

 

3.6  CABLE OVER STEEL / GIRDER BRIDGES: 

 

3.6.1 Separate DWC/GI pipe shall be provided on Girder Bridges to lay OFC.        

 

3.6.2  The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC pipe to be effectively 

secured as per the drawing and DWC duct at both ends of bridges shall be protected. 

 

3.6.3  When laying cable on long bridges, the question of longitudinal expansion caused by temperature 

differences should be taken into consideration and suitable cable loops should be provided at the pillars 

of the bridge. The cable should also be laid sinuously inside the trough. 

 

3.6.4  The laying of the cable on the bridges is to be done with much care and planning. It is necessary that 

the cable drum to be laid on the bridge is inspected and tested thoroughly so that damaged cable is not 

installed. 

 

3.7 Cable over CULVERTS : 

 

3.7.1 Wherever possible the cable shall be laid under the bed of the culvert through DWC/G.I./RCC pipes as 

per sketch No. RE/S&T/ALD/SK/184/81 (Annexure-2.9). Similar arrangement shall be provided for 

taking the cable in water logged areas and drains. 

 

3.7.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed of 

culverts, the cables may be laid over the culvert in G.I.pipes as per Drg.No.RE/S&T/ALD/SK/160/81A 

(Annexure 3.8). 

 

3.7.3 The protection of cable on approach to culverts shall be as per Drg. No. RE/S&T/ALD/SK 

/162/81(Annexure 2.7). 

3.7.4 ARCH BRIDGES 

 

The protection of cable on Arch Bridges and approach to bridges should be as per Drg.No. 

RE/S&T/ALD/SK/162/81 as given at Annexure-2.7. 
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3.8 LAYING CABLE IN SOLID AND ROCKY SOIL 

 

3.8.1 If the terrain is rocky, it may not be possible to ensure normal dimensions of the trench. In such cases a 

chase is cut as shown in Drg. No.RE/S&T/ALD/SK/303/85, as given at Annexure-3.11. Sharp edges on 

the sides must be smoothened out and bottom of the chase should be levelled and the cable laid in sand 

or soft earth which should be filled and pressed down up to the step. A row of bricks should then be 

placed on the top and jointed with cement mortar. 

 

3.8.2 In cases where the rock is not directly encountered, excavation to the desired depth shall be done. 

Payment for excavation shall be made on prorate basis on the accepted rates of item-1 of schedule of 

requirement. 

 

3.8.3 In cases where excavation is possible up to 1000 mm no chase cutting shall be done. However the 

cable/HDPE duct shall be protected by providing second class bricks width wise on such lengths. 

 

3.9 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 

 

3.9.1 When laying the cable in residential sections, the cable should be specially protected on both sides up to a 

distance of about 300 meters beyond the building line. In such cases the cable should be protected by 

laying cable inside DWC/G.I./RCC pipes of 120/103 mm dia.  

 

3.9.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably laid and 

protected as per decision of Engineer depending on site condition, like laying cable in DWC/G.I./RCC 

pipes of 120/103 mm dia supported on Masonry Pillars/Iron channels etc. 

 

3.10 LEADING OF CABLE IN MASONRY BUILDINGS 
 

3.10.1 The cable will have to be led inside any masonry building such as Cable hut, ASM's room at a depth of 

0.75 meters by cutting the masonry structure of the wall as per Drg.No. RE/S&T/ALD/SK/161/81 as 

given at Annexure-3.12. After the cable has been led inside the masonry wall, the floor inside shall be 

duly repaired and plastered. 

 

3.11 LAYING OF CABLE IN SPECIAL CASES: 

 

3.11.1  Near Power Cable 

 

When the proposed cable route comes across any other cable already laid, the contractor shall first 

report the fact to the Engineer. Should the cable be identified by the Engineer as a power cable (LT or 

HT), the trench shall be dug as far away from the route of the power cable as practicable. 

 

3.11.2 Crossing of Optical Fibre Cable with another cable 

 

Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible. Where, 

however, this is not possible, the Optical Fibre cable shall be laid in cement or asbestos cement pipes. 

The length of the pipe to be provided on either side of the crossing shall be atleast one meter. 

 

3.11.3 Laying other than optical fibre cables in the same Trench 

 

No cable other than quad cable shall be laid in the trench made for the Optical Fibre cable. Even in such 

cases, both the cables are to be laid as per approved drawing. Where, however, exceptional 

circumstances exist, the optical fibre cable may be laid along with another cable in the same trench 

provided a specific permission of each such case is obtained in writing from Engineer. When optical 



Tender No. RailTel/Tender/OT/NR/OFC/PTK-JDNX/2018-19/13 

 

   128 

fibre cable and L.T. power cable have to be laid in the same trench they shall be separated by placing a 

layer of second class bricks between them vertically  (approx. 16 bricks/meter) or laid in RCC pipe. 

 

3.11.4 Laying of cable through RCC/GI/DWC pipes 

  

The cable shall be laid through RCC/GI/DWC pipes at the locations marked on the route plan and as 

advised by the Engineer or his representative. 

  

For laying the cable through pipes galvanised steel wires of a cross section not less than 10 SWG shall 

be used as a lead wire. Two such lengths of wires shall be laid through the pipes, so  that after the cable 

is threaded through the pipe, one lead wire is permanently left in the pipe with a suitable overlay at two 

ends, to enable the cable to be pulled out at a later stage if required to do so. 

  

On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc. While 

threading the cable through these pipes the Contractor shall do the trenching to the required depth 

wherever necessary for which no extra charge will be paid. 

 

3.11.5 Laying cable near feeding post: 

 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track opposite 

to the feeding post. Further the Optical fibre cable shall be at least one metre away from any metallic 

part of the  O.H.E. and other equipment at the sub station which is fixed on the ground and at least one 

metre away from the sub - station earthing. In addition, the cable shall be laid in RCC pipes 150 mm 

dia (standard 2 metre length) complete or capable of being split into two half as per specn. No. ISS-458 

latest for a length of 300 metres on either side of the feeding point. 

 

3.11.6  Running of cables at foundations others than OHE Masts and from pipe outlets. 

 

Damages to cable is likely to occur if care is not taken in laying cable where the bed changes from solid 

support such as a foundation pipe or bridge to soft support such as soft soil. The cable must not press 

against the edge of the solid support. The soft soil near the edge must be tamped and the cable raised 

slightly. 

 

3.11.7  Laying near oily surface 

 

If during the excavation of trenches for laying cables, the Contractor or his representative notices the 

presence of oil or oily substance or any other chemical which is likely to cause the deterioration of the 

cable protective material he shall bring the matter to the notice of the Engineer or his representative and 

on the latter's decision he shall choose an alternative cable route or he shallprotect the cable in such 

places in such manner as advised in writing by the Engineer or his representative. No additional 

charges are payable. 

 

3.11.8  Special soil condition 

 

Cable should not be run through abnormally high acidic or alkaline soil or through sewage. If this is 

unavoidable, special measures should be taken against corrosion as advised by the Engineer in Charge. 

 

3.11.9  Provision of damage due to sharp edges 

When cable are laid in trunking, care should be taken to see that no ballast or stones have been dropped 

inside the trunking and it should be cleared of all ballast and stones before the cover is secured. When 

the ends of covers are joined together with cement plaster, a piece of paper or wood should be placed 

under the joint to prevent the cement plaster from falling on the cables. 
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3.12 HANDLING OF CABLE DRUMS & PAYING OF CABLES: 

 

3.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure that the materials should 

be received in good condition. The drums shall be unloaded by the side of the Railway Track/Road 

from either a crane or any other suitable means very carefully so as not to cause any damage to the 

cable. The drums at site shall be protected until they are laid. The cable must be tested before and after 

laying. 

 

3.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall meet 'A' end of the next 

cable at a joint. The 'A' end shall be normally on the top unless indicated otherwise on a drum. 

 

3.12.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The drums shall not be 

set by jerks but shall be handled slowly and with care. The walls of the drums should not be damaged 

while moving the drums if required for unrolling. 

 

3.12.4 The drums shall normally be unrolled at the same place and the cable carried by workmen near the 

trench. The drums shall not be dragged in any case. But where drums of cable have to be moved, would 

always be rolled in the direction of the arrow, otherwise the coils tend to unwind and the cable may get 

battered. In case no direction arrow is marked on the drum, remove several battens and determine the 

direction in which the cable is coiled. The arrow should then be painted on the drum pointing in the 

opposite direction in which the upper cable end is coiled so that future handling of the cable drum is 

facilitated and then replace the battens carefully. 

 

3.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the spindle is 

large enough to carry the weight without bending and that it is laying horizontally in the bearings so as 

to prevent the drum creeping to one side or the other while it is rotating. Before attempting to pull off 

the cable, remove the end protection box attached to the flange of the drum and cut the security ropes 

so as to leave the cable free to move.  

 

3.12.6 If a portion of the cable only is taken out from the cable drum, the battens should be immediately 

replaced to prevent damage to the balance of the cable. This is important. 

 

3.12.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous to staff and 

likely to damage the drums. A better method is to use two steel plates with grease between them. By 

standing the drum on these greased plates, it can be easily elevated round to the desired position. 

 

3.12.8 All care should be taken in handling cable drums with a view to ensure safety not only of the cables but 

also of the working party handling them. The man should not be allowed to brake the cable drum by 

standing in front but only from side. 

 

3.12.9  Rewinding and Redrumming of cables. 

 

(a) If for any reason it is found necessary to rewind a cable on a drum, cable   drum with a proper 

barrel diameter not less than of the original drum should be chosen. 

  

(b) The drums should be mounted on cable jacks during rewinding operations using proper size of 

spindles passed through the flange holes, which will not buckle under the lead. The cable should 

not be bent opposite to the set it is having already. 

 

(c) In the re-drumming operations, drums should be so turned that the cable passes from the 

bottom of the original set with as little gap as possible. 
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(d) Replace all the lagging on the cable drum. 

 

3.13 CABLE LAYING: 

 

3.13.1 It is advisable to employ the same people at the same place or job while cable is being laid. 

 

3.13.2 Before commencement of the laying of cable/HDPE duct, inspection of the trench and inspection of 

protection works should be carried out so as to ensure their conformity with the specification. The 

trench bottom should be clean, smooth and free of small stone. When the soil contains stone or pieces 

of rock and therefore cannot be raddled, sieved earth about 10 cm. thick should be used both for the 

bedding on which the cable is laid and for covering the cables. 

 

3.13.3 The cable drum should be brought as close to the cable trench as possible. It should be lifted with the 

aid of cable jacks firmly mounted on a support of stone or wood. The spindle should be minimum of 55 

mm diameter and have a clearance from ground by 5 to 10 cm. 

 

3.13.4 Where necessary the cable drum may be placed at such a point so that 2/3 of the cable is laid directly in 

one direction and the balance in other direction. Care should be taken in such a case to see that there are 

no kinks or loops in the cable. 

 

3.13.5 The wooden   battens on the drums should be carefully removed shortly prior to laying and before the 

drum is mounted on the jack. The nails on the lagging should be carefully removed.    

3.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running through its 

centre, the height of the axle being such that the end frames are free to rotate and do not touch the 

ground at any point. The cable shall be carefully uncoiled by gently pulling the cable assisted as 

necessary by carefully turning the drums. The quick pulling of the cable or turning the drums shall be 

avoided at all costs. Each cable drum shall be braked while laying is in progress to prevent sharp 

bending or buckling, particularly when the cable coils are sticking together. 

 

3.13.7 The method of mounting the brakes is shown in Drawing No. RE/42/164 as given at P-171. 

 

3.13.8 When drums are turned for change of direction, wooden blocks shall be carefully put under the drum 

bolts which stand out from the  drum discs. 

 

3.13.9It is customary for the mate to stand in a commanding position where he can view the entire route, and 

shout evenly timed calls to his men to pull. If there is proper synchronization between the mate's calls 

and the pulling by the men, the cable will leave the drum without difficulty. It is important that the 

cable should be pulled with steady and even pulls and not be unnecessarily jerked or strained. On no 

account should a cable be allowed to twist or kink as this is likely to spring the Armour and fracture the 

outer serving of the cable. When pulling cable around bends, one or two men should be stationed to 

give the cable the correct bend when it passes. 

 

3.13.10While laying the cable, employ adequate number of men such that the cable can be conveniently carried 

by them in both hands without stretched arms. The distance between any two persons carrying the cable 

shall be from 2 to 10 metres depending upon weight of cable such that the maximum sag of the cable 

between any two persons is not more than 0.5 metres. 

 

3.13.11The cable shall be gently drawn by pulling the cable, which may be assisted as required, by smoothly 

and slowly turning the winch. The cable shall not be twisted on any account. 

 



Tender No. RailTel/Tender/OT/NR/OFC/PTK-JDNX/2018-19/13 

 

   131 

3.13.12Before laying is commenced, the cable shall be uncoiled first in a straight line supported by men and 

then carried to  the trench and laid gently & carefully ensuring that cable is not stretched while putting 

in the trench..  

 

3.13.13While laying work is in progress one man must continuously observe the cable along its length in order 

to determine whether any indentations, holes or other damaged parts are apparent. Such damaged parts 

have to be protected immediately by the cable jointer provided with the Laying party.   

 

3.13.14When two or three turns of cable are left on the drum, the pulling should be stopped and the inner end 

of the cable removed from the slot in the drum. Pulling should then be continued. If this is not done the 

cable end is likely to be stretched and damaged. 

 

3.13.15 The ends of the optical fibre cable should have an overlap of 10 M at the end of each drum for jointing 

purpose. 

 

3.13.16 The conditions of the cable shall be visually inspected through out its length and in case any damage or 

defect is noticed, the trench shall not be filled up until the Engineer's representative is notified to 

examine and authorise filling of the trench. 

 

3.13.17 MINIMUM BENDING RADIUS: 

 

Cables should always be bent (or straightened) slowly, they should never be bent to small radius while 

handling. The minimum safe bending radius for optical fibre  cables should be 30 times the diameter of 

the cable but wherever possible larger radius should be used. 

 

3.13.18  Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater than 30 times 

the diameter of the cable. 

 

3.13.19   The RCC Joint Pit / Pull Chamber  to be constructed should be as per  the specification given in the 

Annexure 2.14. 

 

3.14   CABLE RESERVE: 

 

At the following locations, it will be necessary to provide reserve cable for future possible use. 

1) Where a change to cable line is expected, the reserve to be allowed depends on circumstances. 

 

2) In freshly banked soil to allow for slipping of the bank an allowance of 30 cm. should be 

provided for every 10 meters of trench (3 percent). The cable should be laid in a sinuous form. 

 

3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at drum end. 

 

4) On each side of major girder bridge a reserve of 10 meters should be left. For minor bridges 5 

meters shall be left. 

  

5) Where re-modeling works on culverts, bridges and track doubling work are going on, it may be 

necessary to keep loops of cable as an extra reserve pending finalization of its future route. 

 

6) At the cable hut a loop of 10 meters in the cable pit. 

 

 7) At every Joint Pit a loop of 10 meters on either side of joint.. 

 

             8)      At every RCC Pull Chamber a loop of 15 meters  
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3.15   CABLE MARKERS 

 

The RCC/Stone cable route markers shall normally be provided at a distance of every 100 meters on 

the straight portion of the cable route and also at diversions of the route of the cable culverts & LC 

gates. The joint indicators/markers shall be provided at all types of cable joints.  The cable Markers 

provided shall be of standard RCC/stone type with letters “RCIL O F C” engraved and suitably 

painted with standard paint as per  drawing attached. Cable Markers shall also be provided at each Joint 

Pit / Pull Chamber with/ without a joint respectively. 

 

3.16  TOOLS REQUIRED FOR TRENCHING, CABLE LAYING AND   FILLING. 

  TOOL'S NAME 
Cable Jack              

Cable Grip              

Reopening Device        

Free Hood Hook          

Shackle free head hook  

Grouling  Hook 

Pulling Bolt 

Tension meter 

Pulley 

Anti Twist Device (swivel) 

Roller 

Flexible Cable 

Pulling Rope 

Brush 

Mandrel 

Chain 

Measuring cord for strain gauge 

Slip Winch 

Wire rope 

Portable VHF set 

Measuring tape 

Phowrah 

Iron plate 

Loader Backhoe for Drilling 

Warning Tape 

Caterpillar tractor 

Fork Lifter 

Vehicle Van type         

Tacho- meter 

Road measurer.    

 

3.17 Execution of HDD (Trench less Horizontal Direct. Drilling - Boring)  

 

3.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal directional drilling 

(HDD) method shall be adopted under the supervision of competent staff for laying of HDPE pipe 

(40/33 mm dia) at a  depth of 1.5 meters and more  (depth as per instructions of the site engineer). 

3.17.2     The depth of trench at any of the ends should not be less than 1.5 meter in any case. Both ends of 

HDPE pipes should be closed properly using accessories and the pits should be properly back filled.  

3.17.3    There should be no damage to the road/platform/tracks or any such structures etc. enroot during or 

after the HDD operations. 
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3.17.4   The work includes supply of all accessories required for laying of HDPE pipes. 

 

3.17.5 The contractor should normally adopt HDD by machine. In difficult areas like track crossing, road 

crossing, sharp bends etc. the contractor may adopt manual pushing method  only  in short lengths 

with the permission of the site engineer of RailTel.   

 

3.18  Blowing /Drawing of Optical Fibre  Cable:  

 

3.18.1 OFC shouldnormally be blown through the HDPE ducts by standard blowing machines Only in 

exceptional cases drawing may be adopted in short lengths with the permission of the site engineer of 

RailTel.  

 

NOTE: The brick protection including supply of second class bricks of standard size at site shall not be 

required where OFC is being provided in HDPE/DWC ducts and  quad cables are not laid. However, if 

quad cables are also laid along with the OFC in HDPE/DWC ducts, the brick protection shall be 

required as per clause 3.3.5 for protection of quad cables. 

For protection of OFC and or quad cables at crossing across railway tracks, road crossings, over steel 

girder bridges and over culverts & arch bridges or any other special cases as decided by the site 

engineer during execution, DWC duct 50/39 mm dia (including supply of duct and other accessories 

required for protection of OFC/ quad cables) may be used in place of RCC pipes as mentioned in clause 

no. 3.4, 3.5, 3.6 & 3.7, as per instructions of RailTel’s engineers at site. 
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SECTION - II 

 

CHAPTER - 4 

 

JOINTING AND TERMINATION OF FIBRE OPTIC CABLE 

 

4.1    TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 
 

 Fusion splicing shall be used for splicing fibres. This is accomplished by applying localized heating 

(i.e. by electric arc or flame) at the interface between two butted, pre-aligned fibre ends, causing them 

to soften and fuse together. 

 

4.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 
 

4.2.1 There are various types of joint enclosures available in the market. The procedure for assembly of joint 

closure is described in the installation manual supplied with straight joint closure. This includes the 

following: 

 

Material inside joint closure kit 

 

Installation tools required 

 

Detailed procedure for cable jointing 

 

Procedure for re-opening the closure. 

 

4.2.2 The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 (latest) or a 

proven design approved by RCIL .The joint shall be protected in RCC Joint Pit as per drawing given in 

Annexure 2.14. (.The Optic Fibre straight through joint closure shall be of TVSE, R&M, Raychem, 3M 

make and shall be approved in advance by RailTel.  The joint shall be protected in concrete chamber as 

approved by engineer- in-charge. ) 

 

4.2.3   Generally, the following steps are involved for jointing of the cable: 

 

- Preparation of cable for jointing 

- Stripping/cutting the cable 

- Preparation of Cable and joint closure for  splicing 

- Stripping and Cleaving of Fibres 

- Fibre splicing 

-Organising fibres and Finishing joints 

- Sealing of joint closure and 

-Placing  joint in  the Jointing Chamber/Pit. 

 

4.3  PREPARATION OF CABLE FOR JOINTING 
 

 During the installation, a minimum of 10 meter of cable of each end is coiled in the jointing pit to 

provide for jointing to be carried out at convenient location as well as spare length to be available for 

future use in case of failures. 

The pit size must be chosen carefully to ensure that length of the wall on which joint is mounted is 

greater than closure length plus twice the minimum bending radius of the cable. A RCC circular Joint 
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Pit / Pull Chamber of 1 mete outer dia as given in annexure-2.14 is sufficient for most of the cable and 

joint closures.  

 

The cable is then coiled and carefully placed in the pit/chamber in the same position as required after 

the joint is complete. The marking is done on all the loops so that it will be easier to install it later. 

 

The distance from the last centre to the end of the cable must be atleast 1.8 meter. This is being the 

minimum to be stripped for preparation of joint. 

 

Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit for 

jointing. 

 

4.4  STRIPPING/CUTTING OF THE CABLE 
 

  The cables are stripped of their outer and inner sheath with each sheath staggered approximately 10mm 

from the one above it. 

 

 Proper care must be taken when removing the inner sheath to ensure the fibres are not scratched or cut 

with the stripping knife or tool. To prevent this, it is best to only score the inner sheath twice on 

opposite sides of the cable, rather than cut completely through it. The two scores marking on either side 

of the cable are then stripped of the inner sheath by hand quite easily. 

 

   The fibres are then removed from cable one by one and each fibre is cleaned individually using 

Kerosene to remove the jelly. 

 

4.5 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of preparation work performed on the cable prior to splicing differs on the type of joint 

closure and fibre organiser used. However, the following steps are usually common :- 

 

The strength member of each cable are joined to each other and/or to the central frame of the joint 

closure. 

 

The joint closure is assembled around the cable. 

 

The sealing compound or heat shrink sleeve is applied to the cables and closure, or prepared for 

application after splicing is complete. 

 

The fibres are protected (usually with plastic tubing) in their run from the cable core to the fibre 

organiser trays (particularly if cable construction is slotted core type). 

 

Tags which identify the fibre nos. are attached at suitable location on the fibres. 

 

Splice protectors are slipped over each fibre in readiness for placing over the bare fibre after splicing. 

 

4.6  STRIPPING AND CLEAVING OF FIBRE 
Prior to splicing each fibre must have approximately 50mm of its primary protective U.V. cured 

coating removed, using fibre stripper which are manufactured to fine tolerances and only score the 

coating without contacting the glass fibre. 

The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol.Cleaving of the fibre is 

then performed to obtain as close as possible to a perfect 90 degree face on the fibre. 
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4.7 SPLICING OF THE FIBRES 
 

The fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion splicing are as 

given in 4.8 below. 

 

4.8  FUSION SPLICING OF FIBRE 
 

Some of the general steps with full automatic micro processor control splicing machine are as under  

 

Wash hands thoroughly prior to commencing this procedure. 

 

Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on ultrasonic 

cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the above cleaning). 

 

Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle such that the end 

of fibre is app. 1 mm. over the end of the "V" groove towards the electrodes. 

 

Repeat the same procedure for other fibre, however, first insert heat shrink splice protector. 

 

Press the start button on the splice controller. 

 

The machine will pre fuse, set align both in 'X' and 'Y' direction and than finally fuse the fibre. 

 

Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking, bulging 

is there and cores appear to be adequately aligned. If the splice does not visually look good repeat the 

above procedure. 

 

Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when soft inner 

layer is seen to be 'oozing' out of the ends of the outer layer of the protector. 

 

Repeat for other fibres. 

 

4.9   FUSION SPLICER AND OTDR  
  

The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for splicing and 

measurements of parameters respectively, shall be of approved design and quality.  The contractor shall 

submit 

  

Specification of fusion splicer and OTDR 
 

Certificate from the users, who have used the splicer and OTDR of the make, the contractor intends to 

use, regarding their satisfactory performance. 

 

The RCIL reserves the right to direct the contractor to use the same or any other proven design of 

fusion splicer and OTDR if in the opinion of RCIL the specification of Fusion splicer and OTDR are 

not suitable. 

 

4.10  ORGANISING FIBRE AND FINISHING JOINTS 

 

After each fibre is spliced, the heat shrink protection sleeve must be slipped over the bare fibre before 

any handling of fibre takes place, as uncoated fibres are very brittle and cannot withstand small radius 

bends without breaking. 
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The fibre is then organized into its tray by coiling the fibres on each side of the protection sleeve using 

the full tray side to ensure the maximum radius possible for fibre coils. 

 

The tray are placed in the position. 

 

OTDR reading taken for all splices in this organized state and recorded on the test sheet to confirm that 

all fibres attenuation are within specification. This OTDR test confirms fibres were not subjected to 

excessive stress during the organizing process. 

 

After this the joint can be closed with necessary sealing etc. and ready for placement in the pit. 

 

4.10.1 Jointing Pit/ Pull Chamber:: The Jointing Pit / Pull Chamber is as per drawing at  Annexure-2.14. The 

outer dia of the circular RCC Jointing Pit / Pull Chamber shall be approx. 1000mm. The pits shall be 

located at every 1Km of the OFC route and spare cable of 15 meters to be looped and placed in the pit. 

The pit shall be refilled with dry sand after completion of the work and then closed. Stone/RCC route 

markers shall be provided for identification of each Jointing Pit / Pull Chamber location with/without a 

joint and this should be incorporated in the as-built-cable route plan. 

 

4.11  PLACING OF COMPLETED JOINT IN PIT 
 

Joint is to be placed on the tarpaulin provided near the pit. 

 

The cable is laid on the ground, loop the cable such that pen mark previously place on the cable line up. 

Tape these loops together at the top of the coil. 

 

The joint can now be permanently closed and sealed by heating heat shrinkable sleeve etc. However, 

before closing, silica gel to be kept inside for moisture protection. 

 

Now the joint closure is placed in the jointing pit /chamber and the pit is closed after filling it with dry 

sand.  

 

4.12 RE-OPENING OF THE JOINT 

 

If required for attending to faults etc., manufacturers supply special kits for opening of the joint and the 

steps to be followed. However, the general steps are as under: - 

 

Using suitable knife cut heat shrink sleeve longitudinally along its entire length. 

 

Do not damage the smaller heat shrunk sleeve on the ends of the joint. 

 

Apply heat to the cut sleeve until it begins to separate. 

 

Gently remove the cut sleeve from the joint. Now the joint can be opened. 

 

Protective sleeve/cover can be removed for attending to faults etc. 

 

4.13   TERMINATION JOINT FOR FIBRE OPTIC CABLE. 
4.13.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable of both the sides, 

splicing through fibres, connecting fibres to pigtails for connection to Optical Line Terminal Equipment 

etc. 
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4.13.2 The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable hut. The 

armour of the OFC Cable shall be cut before taking the cable in the equipment rack. The cables shall be 

terminated on FDMS and derive required pigtails.   

 

Two pairs of fibres shall be derived from either side cable at every OFC cable hut through pigtails with 

FC/PC connectors. The remaining fibres shall be looped through. 

 

4.13.2 The procedure for installation of termination joint box depend upon the type of joint enclosure. The 

installation manual supplied gives the step-by-step procedure for installation. However, the general 

steps are as under:- 

 

-Marking the cable 

-   Stripping/cutting the cable 

-   Gripping cable in sheath/clamp 

-   Treatment of tension member 

-   Fibre splicing 

-   Enclosing fibre 

-   Fixing strength member 

-Closing the cover 

-   Fixing termination box 

-Fixing the cable. 

 

4.14  MARKING THE CABLE 
 

Determine the cable length up to the proposed location of termination box. It is also to be ensured that 

at least 10 meters of cable is coiled in the cable pit. 

 

 Determine the cutting point and mark the cable 

 

 Determine the sheath peeling point and mark the cable 

 

4.15  CUTTING / STRIPPING THE CABLE 
  

Cut the cable as per the marking. Remove the sheath from cable ends. During sheath stripping care 

should be taken not to damage the fibres. 

 

The length and the steps for various sheath cutting shall be as per the instruction given in the manual. 

 

 4.16 GRIPPING THE CABLE 

 

           Wind PVC tape around the cable core just beside edge of the sheath. 

          Insert the bushing inside sheath by cutting the cable sheath for about 25mm. 

 

Place the sheath grip (lower half and upper half) and tighten it with the help of torque wrench. 

 

4.17  FIXING OF TENSION MEMBER 
 

a) Mark the tension member for the specified length and cut it. 

 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 

c) Fix tension member holder with the help of instant adhesive at the end of tension member. 
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4.18  FIBRE SPLICING 
 

The procedure for splicing is same as described for straight joint closure in Clause 4.7 above. 

 

4.19  ENCLOSING FIBRES 
  

a) Set the fibre cassette on the base 

 

b) Arrange excess length of fibre to make double figure of eight. 

 

c) Enclose the spliced fibre and its excess length carefully. 

 

d) Repeat the procedure for other fibres. 

 

e) After this, the box can be closed. However, a packet of silica gel may be placed inside for 

protection from entry of moisture. 

 

4.20 MOUNTING OF TERMINATION BOX. 
 

Termination box can be fixed either on wall or on equipment rack. At wayside stations it shall be 

mounted inside the equipment rack in order  

to prevent pigtails from rodent attacks. 

a) Mark the fixing holes on the walls/bracket/frame 

b) Place the termination box and tightened the nuts inside the base box. 

c) Put the covers. 

 

4.21 FIXING THE CABLE 
 

Secure the cable on wall/frame at two places within one meter from termination box keeping in view 

straight entry of cable in termination box. 

 

4.22 ISOLATION OF ARMOUR OF OFC CABLE 
 

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in order to keep 

the induced voltage within permissible limits. Where the continuous length of cable exceeds 1.6 Kms. a 

50 mm cut shall be made in the armour after every 1.6 Kms. The Exposed cable at the cut shall be 

covered by shrinking suitable heat shrink sleeve as per TEC specifications. 

 

 

4.23 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE  
 

The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by Contractor with Engineer 

of the RCIL. The parameters in the concerned specification shall be taken as reference. The Test shall 

be conducted from cable hut to cable hut, after the Splicing & termination Joints are completed. The 

length of cable (as per marking in cable & as measured by OTDR ), loss in cable, average loss per Km., 

No. of Splices, Splice loss, etc. shall be recorded and jointly signed as per pro-forma given in para 4.24 

below. 

 

 

4.24 TEST PROTOCOL FOR OPTICAL FIBRE CABLE  
 

SYSTEM TEST PROTOCOL         OPTICAL FIBRE CABLE      FIELD TEST 
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--------------------------------------------------------------------------------------------------------- 

     Route: -----------------    Date: ------------- 

 

Station: ---------------                No.of mid-section splices:  ------------- 

 

     Section: ---------------     Measured by: -------------- 

 

     Length                              Length as per meter 

   (by OTDR): ---------------      marking on cable sheath-------------- 

 

1)  

2) Optical measurements (On Line): 

 

Measurement 
Fibre – number 

1 2 3 4 …………22 23 24 
Accepted Value 

1.1 Total attenuation at 

1300/1550 nm with OTDR 
  

1.2 Total attenuation       per 

Km at 1300/1550 nm: 
 

 

<0.40 dB/Km at 1300 

nm &<0.25 at 1550 nm 

1.3 Splice Loss in dB 

with OTDR Location 
 Average splice loss 

OHE Mast No./ Overhead 

alignment post no. 

A. 

B. 

C. 

D. 

E. 

  

Average Splice Loss  
0.15 db, no splice should 

have loss >0.2 db 

NOTE :  ALSO ATTACH OTDR RESULTS      |----| 

 

 

2) Visual Inspection (On Line): 

2.1    No. of Cable drum used in the section: ------------------- 

2.2    S.No. of cable and length of each drum:  

S.No.                         LENGTH 

 

1. ------------------------------M 

 

2. ------------------------------M 

 

3. ------------------------------M 

 

4. ------------------------------M 
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5. ------------------------------M 

2.3    Location of Isolation Sleeves: 1.        2.      3. 

 

Contractor's Representative                RCIL’s Representative 

 

25 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND                  TERMINATION 

OF FIBRE OPTIC CABLE. 

       S.No.         TOOL's Name 
 

1. Branch Joint Closure 

2. Termination Box  

3. Rubber end Block 

4. Sheath Clamp 

5. Bushing 

6. Strength Member holder 

7. Heat Shrinkage tube 

8. Arc fusion splicer machine. 

9. Power cord AC/DC 

10. Walkie-Talkie 12V DC source 

11. Tube heater 

12. Precision cleaver 

13. Cable sheath stripper 

14. Fibre stripper 

15. Knife for HDPE cutting 

16. Hexa for strength membrane 

17. Isopropyl   alcohol or methanol of  high specific gravity 

18. Johnson Buds 

19. Tweezers 

20. Gun heater Blower type 

21. Sleeve for splice protection 

22. O.T.D.R. 

23. Stickers for numbering of splicers. 

24. Portable k. oil generator 

25. Umbrella’s 2 Nos. 

26. Dust protection for splicing machine 

 

Note:- Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater than 30 times the 

diameter of the cable. 

 

------------------------------------------------------------------------------------------------------- 
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SECTION - II 

CHAPTER - 5 

 

     Technical Specification and Drawing for provision of Earthing Arrangement. 

 

1. IntroductionThe Earthing arrangement is required to provide earth for Telecom equipments. The earth 

resistance should be less than 1 (One) Ohm as per following Drawing: 

g)

Maintenance Free Earthing
SLIDE  LOCK

HOLE FOR AIR

           12  mm

300 mm

  200 mm

50 mm

150 x 50 x 5 mm Copper Plate

      120 Micron Copper clading

2850 mm

CONDUCTOR PLUS GEL

Acceleartor powder.150 mm

4 ss bolt

lockable earth pit cover

Ground 

Level

3150 x 31 mm MS Rod 
 
100 mm

200 mm

Holes for Connecting 

Earth Wire

Hole for taking out Earth wire
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     SECTION-II 

CHAPTER-6 

Jointing of 6 Quad Telecom, Cable and Acceptence Test (Not applicable for present tender) 

 

Scope: This chapter Deals with the requirements of various types of joints on 6 Quad cable,       jointing 

procedure, V.F.Transformeres and the acceptance test etc. 

 

6.1  A tentative quad allocation of a 6 Quad cable , When laid along with OFC  is as   under 

 

Quad No1  - Block 

Quad No2 - Spare 

Quad No3 - Emergency Communication 

Quad No4 - ½ Quad-gate Telephone 

    ½ Quad-for Block Proving by Axle Counter (BPAC) 

Quad No5 - Block providing by Axle counter(BPAC) 

Quad No6 - Train Actuated Warning System(TAWS) 

 

6.2    Thermo shrink jointing kits as per specification no.IRS-TC-77-2000 with latest amendments shall be 

used for various types of joints in:  

 

i. 6 Quad jelly filled cable of specification No.IRS-TC-30-05 with latest amendments having  0.9 

mm diameter. 

 

ii. PIJF underground telecom cable of different pair size 10/20 pairs with copper conductor having 

diameter 0.63mm. 

 

The 2T/3T (1 Quad) VF transformer as per specification No. IRS-TC-76/2000 with latest amendments for 

thermo joints etc. shall be used for thermo shrink transformer joints. 

 

6.3   With optical Fiber application, the 6 Quad cable is meant for carrying circuits only between two 

stations. As the joint is always a weak link, efforts shall be made to club two or more joints in one if 

falling within 100 mtrs. 

 

 6.3.1  The straight through joints shall be provided for normal jointing of cable. 

  

6.3.2  For L.C Gate pump houses etc. the straights through joints with branching clip shall be provided for 

deriving the circuit using 10 pairs PIJF cable. No isolation transformer is considerd necessary upto the 

distance of 7.5 km.  

 

6.3.3 Transformer joints shall be used for deriving emergency socket approx at 1 km distance. This joint 

shall generally be combined along with normal joint. The tapping shall be derived through V.F 

transformer 470:1120 using PIJF cable as the phantom circuit is not required, the center tap wires of 

transformers shall be cut permanently and not derived. 

 

6.4.1  L.C gate quad shall be terminated directly without V.F transformer to permit passing of magneto 

ring. 

 

6.4.2       2T/3T  V.F transformers shall be connected in the transformer bay for both side emergency 

control circuits. 
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6.4.3     A krone termination box as per TEC specification shall be mounted to facilitate termination of 

cables for the derivation purposes. 

 

6.5 LONG BLOCK SECTIONS & SIDING: 

  

6.5.1 In case of long block sections and siding (>15 kms) it may be necessary to carry out loading and 

balancing of 6 quad cable to reduce the loss & cross talk. 

 

6.6 JOINTING PROCEDURE: 

 

6.6.1 For jointing of cable, pit as per Drg. No.CORE/S&T/ALD/SK/438/95 (Annexure 4.2) is made. 

The pit surface is leveled by ramming the earth. In case of loose soil or mud, bricks or ballast 

may be used, if necessary. A tent may be placed over the pit to protect against adverse 

weather/Dust. 

 

6.6.2 Bend the two cable ends slowly into an “S” shape taking care that the cables are not strained 

excessively and minimum overlap of 350 mm is available. 

 

6.6.3 Prepare the cable ends as per the detailed installation instructions supplied by jointing kit 

manufacturer for making heat shrinkable joints for 6 quad cable fastly. 

 

6.6.4 Preliminary checks may be carried out using multimeter for continuity of conductors & 

breaks/crosses etc. if any. The insulation is measured between all conductors bunched together 

and screen/armour by V megger. The equivalent average insulation resistance/conductor/Km/ is 

obtained by multiplying the megger reading with the number of conductors and the length of 

cables in Kms. 

 

6.6.5 Slip the quad rings on a P.E insulated quad of the cable end. Similarly slip another quad ring on 

the corresponding PE insulated quad of other cable ends. Select a conductor, slip a PE sleeve 

over it. Take the corresponding conductor of the corresponding PE quad of the other cable end. 

Peel off the P.E insulation from these conductors for a length of 50mm. 

 

6.6.6 Bring the two conductor together perpendicular to the cable. Twist the two conductors by 

rotating giving approximately 10 turns for length of 25mm. Cut off the surplus wire. Solder half 

the length of twisted conductors using solder resin coe, solder bit flat &blow lamp. Fold the 

twisted conductors along the main cable conductors and allow it to cool. Draw the PE sleeve 

over the twisted joints in such a way that former projects equally on the two sides of the latter 

and equally covers the polyethylene insulation of the two conductors. It should be ensured that 

the PVC sleeve fits properly over the twisted joint is not able to move easily over it. 

 

6.6.7 For tapping joint, select the quad from which the circuit is to be tapped. Cut the quad. Slip 

numbered group ring over both ends as also on the lead wire bunch of required transformer. 

Select a conductor in one quad and slip a P.E sleeve over it and its other end. Select a 

conductor, a short lead wire and transformer lead wire and make twisted joint. With the other 

end of the short lead and other cut end of same conductor, make another twisted joint.  

 

6.6.8     The conductors of remaining PF Quads should also be joined accordingly. 

 

6.6.9 Complete the joint as per the detailed installation instructions supplied by the jointing kit 

manufacturer for making heat shrinkable joints for 6 quad cable. 

 

6.7 JOINTING & TERMINATION OF PIJF DERIVATION CABLES. 



Tender No. RailTel/Tender/OT/NR/OFC/PTK-JDNX/2018-19/13 

 

   145 

 

6.7.1 Thermo shrink joints of appropriate size for straight through or branch off joints as per 

specification shall be provided. 

 

6.7.2 All the PIJF cables shall be terminated on krone or CT box of suitable size duly mounted on the 

wall in subscriber premises. 

 

6.8 CAPICITANCE  UNBALANCE: 

 

6.8.1 In the electrified sections, the capacitance unbalances between cable conductors and cable 

sheath /armour (earth) introduces appreciable noise in the circuits.This can be reduced by 

polling i.e. connecting cable pairs straight or across at normal joints. 

 

6.8.2 In any manufactured length of a cable, the capacitances between conductors of a quad and 

between conductors of adjacent quads and those between conductors of a pair and the cable 

sheath (earth) are not perfactly balanced which gives rise to the capacity interference between 

various circuits and the circuits and earth. Balancing of these capacitancesis hence necessary to 

limit the cross-talk and to bring the cross-talk attenuation within permissible values. 

 

This is done by adding extra capacitances between pairs. The permissible limits of capacitance 

unbalances in balanced cabling are 40 pf for full loading section. 

 

6.9 ACCEPTANCE TESTS FOR 6 QUAD AND PIJF CABLES: 
 

The characteristic impedence of unloaded 6 quad Telecom. Cable (IRS TC-30/2005 with last 

Amendment) is 470 ohm +/- 10% at 800Hz. When loaded with inductance of 88mH, the 

characteristic impedence is 1120 ohm +/- 10%. 

Joint tests are to be carried out by Engineer’s representative and contractor’s representative for 

accepting the cable from the contractor. 

 

6.9.1 Testing of V.F. Transformers: Following tests may be conducted on V.F. Transformers before 

using in the joint. 

 

a) Continuity and DC resistance of windings: Use an AVO meter to check continuity. 

Measure DC resistance of primary /secondary windings with a LAR bridge. The readings 

obtained should be comparable. 

 

b) Insulation Resistance: Connect one lead of a 500 V megger to one winding connect the 

other lead of Megger First to another winding and take reading. Next connect it to all other 

windings connected together and the case and again take the reading. Insulation resistance 

should not be less than 10,000 Mega ohms. 

 

c) Insertion Loss: Adjest output level of transmission measuring set to 0 dB and connect it 

across the primary of transformer. Connect a dB meter on the secondary side. DbB meter 

reading should not be more than 1 dB. 

 

6.9.2 LOOP RESISTANCE AND CONTINUITY TEST: 

 

Instrument to be used: Multimeter  
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a) The multimeter will provide ready means for continuity test and also it will be capable of 

testing D.C. and A.C. Voltages, D.C. resistance and also low frequency levels for test and 

maintenance purpose. The input sensitivity shall be atleast 100 k ohm per volt of A.C. 

 

b) The maximum average loop resistance of a pair measured with direct current at 20 deg. C. 

Shall be 56 ohm per km. For the PF quads of 0.9 mm diameter copper conductors. The 

nominal loop resistance of a pair shall be 55.2 ohms per km. At 20 deg. C. This test shall be 

carried out only on untapped pairs of cable. 

 

6.9.3 INSULATION TEST: 

Instrument to be used –Mega ohm Meter /Megger 

 

a) The insulation resistance measured betweena conductor of a quad and all conductors of all 

other quads connected together to the sheath and earth shall not be less than 625 megaohms 

per kilometer when measured at 500 volts D.C after energizing for one minut at a 

temperature of not less than 16 deg.C. The remaining three conductors of the quad under 

test may be left floating. 

   

        The insulation at 16 deg. C may be found out by the formula – 

   

        Insulation at      =       Insulation X 1.04 (T – 16) X 9/5. 

  16 Deg. C                    at T Deg. C. 

 

b)  For measuring insulation all conductors may be bunched together and tied properly with a 

bare wire and insulation to the sheath/screen measured. The insulation resistance per km can 

be obtained as –No. Of wires tested x Deflection (Megs) X Length (km)   =   .......... 

Megaohms per km.... 

 

6.9.4 FREQUENCY ATTENUATION & TRANSMISSION MEASUREMENTS: 

Instrument to be used – Transmission Measuring Sets (IRS TC 43-87) 

 

Two Transmission measurements sets are required for this measurement. One set is kept at one 

end of the cable and at the other end of the cable. Before sending the set to other end the zero 

errors of all meters are checked. Zero dB tone is sent from one end and the level received at the 

other end and is measured.Wherever the frequency is changed the zero level should be adjusted 

again. Zero level of the tone should also be adjusted first before taking any reading. 

The reading are taken at the following frequencies 300Hz, 400Hz, 600Hz, 800Hz, 1000 Hz, 

1400Hz, 1600Hz, 2000 Hz, 2400 Hz, 2800 Hz, 3000Hz. and recorded. 

The transmission loss, return loss, insertion loss etc are measured and recorded. 

 

6.9.5 CROSS-TALK MEASUREMENT: 

 

Instrument to be used – 

a) Cross-talk measuring set (IRS TC-45) 

 

b) Oscillator 1 kHz / 800 Hz Zero dB 

Tone of 800 Hz is given on one pair and cross talk is measured on the other pair in the same 

quad. Also the Cross-Talk has to be measured in adjacent quads, Cross-Talk is measured at 

`Near-End’ and also `Far-End’. The Far-End Cross-Talk attenuation between any two air spaced 

paper insulated VF pairs at a frequency of 800Hz shall not be less than 65 dB. The Near-End 

Cross-Talk shall not be less than 61 dB. 
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6.9.6 PSOPHOMETRIC NOISE LEVEL MEASUREMENT:- 

 

Instrument to be used - PSOPHOMETRIC (RDSO SPECN. No.STE/RE/C/SPN (MI)-

1975(Latest)) 

 

SIEMENS Germany Model No. V 2233(1994) or APLAB India Model No. 1071/R(1995) are 

presently used for measurement of noise. The detail procedure for measurements is supplied by 

manufacturer. The Far end of test pair is terminated at the resistance equivalent to characteristic 

impedance of the cable (600 or 470 or 1120 ohms). At near end psophometer is connected. The 

readings of weighted and unweighted noise can be directly read on the meter. The permissible 

limit of psophometeric voltage is 2 mv. 

 

6.9.7 MEASUREMENT OF CIRCUIT ELEMENTS: 

 

Instrument to be used – Impedance Bridge (LCR Bridge) {Specn.No.STT/RE/SPN(MI)-

1973} 

 

This measures electrical data of components like coils, capacitors and transformers as well as of 

subassemblies, amplifiers, filters etc. The measurement of resistive and reactive components of 

impedance and admittance can also be measured with this bridge. These parameters are 

generally factory tested and need not be measured at site. The impedance bridge can also be 

used for assessing the distance of cable fault/low insulation quad with reference to healthy 

quads. 

 

6.9.8 TOOLS & ACCESSORIES REQUIRED FOR JOINTING OF 6 QUAD 

/PIJF/DERIVATION CABLE & TERMINATION: 
 

6.9.9 The following tools are required: 

 

i) Pick axes      3 

ii) Phowras      2 

iii) Measuring tape(10 meters)   1 

iv) Tent complete with spikes and Ropes  1 

v) Hammer to Spikes     1 

vi) Rammer      1 

vii) Jointing trestle     1 

viii) Jack knife      1 

ix) Pocket Knife      1 

x) Combination side-cutting pliers   1 

xi) Hacksaw frame& Blade    1 

xii) Long nose plier with side cutter   1 

xiii) Tringular file      1 

xiv) Wire brush      1 

xv) File flat      1 

xvi) Blow lamp petrol     1 

xvii) Blow lamp kerosene    2 

xviii) Mirror       1 

xix) Brush       1 

xx) Wooden mallet      1 

xxi) Flat noise pliers     1 

xxii) Diagonal cutting nipper    1 

xxiii) Solder bit flat      1 
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xxiv) Screw driver set     1 

xxv) Metal rule steel     1 

xxvi) Open jaw spanner set    1 

xxvii) Wrench adjustable     1 

xxviii) Scissor ordinary     1 

xxix) Chisel       1 

   

 

 

            ___________________________________ 
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SECTION – II 

 

CHAPTER – 7 

OPTICAL FIBER FUSION SPLICING MACHINE                 

 

As per TEC: GR/TX/OSM-001/04/SEP-12 With latest amendment 

(Note- TEC approved model only. Supplier shall submit valid TEC approval for the 

model offered) 

 

OR 

As per following specifications 
 

 

The splicing machine shall be portable, battery-operated with the ability to splice the 

fiber 

Make  Fujikura/Fitel/INNO Korea only 

(a) Applicability  

  (i) Fibre alignment Core to core alignment 

  (ii) Applicable fibre SM,MM,DS,NZDS 

  (iii) Cladding clamps can work 

separately from wind hood 

Should be available  

  (iv) Coating diameter Primary coated:245 +/-10  µm  

Secondary coated: 900 +/-10  µm 

  (v) Cleave length:  8 to 16mm  

  (vi) Cleave length: secondary tight 

buffer 

16mm or better 

  (vii) Cleave length: secondary loose 

buffer 

16mm or better 

  (viii) Attenuation splice mode or 

capability  

Should be available  

(b) Hardware features 

  (i) Fibre observation 3 axis observation and alignment 

  (ii) Imaging/monitoring  system CCD or CMOS type cameras  

  (iii) Magnification of image on 

screen 

X & Y axis 
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  (iv) Display Minimum 3.5 LCD or  better 

  (v) Tiltable display Should be available  

  (vi) Invert display for "backwards" 

operation 

Should be available  

  (vii) V-groove illumination should be available 

  (viii) Storage of Splice data Result  More than 2000 data  

  (ix) Interface At least one USB port should be available  

 

(c) Software features 

  (i) Keypad Illuminated key pad to enable work in 

dark.    

  (ii) Self-test mode should be available 

  (iii) Software for data transfer  to 

PC 

should be available 

  (iv) Physical 

  (v) Weight Light & Compact 

  (vi) Carrying case A rugged  hard carrying case should be 

provided for safe  transportation  

(d) Power supplies 

  (ii) AC power supply Input:100-240V,AC:50+/- 2 Hz 

  (iii) DC power supply 12V  DC I/P port 

  (vi) Internal battery Lion or Lipo  

  (vii) Charge internal battery while 

performing  splicer 

should be available 

  (viii) Splices & oven cycles on 

internal battery 

 ≥ 100 cycles 

  (ix) It should be water resistance /dust-proof/anti shock/ wind resistance 

  (x) DC Power Cord Battery adapter should be provided along 

with the machine for charging the internal 

battery. 

(e) Splicer Machine 

  (i) Splicer Method  Fusion  

  (ii) Typical Splice loss:  SMF:0.03 dB, MMF:0.01 dB , 

DSF:0.04dB, NZ-DSF:0.04 dB 

  (iii) Splice cycle  time: start to loss 

estimate 

9 sec or less for  SMF 

  (iv) Number of splice programs Minimum  40  nos Factory installed,50 

user program and min 10 heating program 

  (v) Heating cycle time  Should be less than 35 seconds   

  (vi) Heating program  preset 10 nos  or more  

  (vii) Heat cycle status  indication Audio/ visual  heater notification  

  (viii) Return loss (Typical) it should be  ≥ 60 dB 

  (ix) Automatic arc  test should be available 

  (x) Arc environment compensation should be available 

  (xi) Pressure sensor should be available 

  (xii) Temperature sensor should be available 

  (xiii) Electrode replacement  Easy replacement & cleaning 
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  (xiv) Menu for automatic repair 

(Quick optimize menu) 

should be available 

(f) After splicing 

  (i) Splice loss, break & remake 

identical fibre 

should be available 

  (ii) Loss estimate criteria Measured by cut-back method relevant to 

ITU-T standard or digital image analysis.  

  (iii) Splice return loss > 60dB 

  (iv) Proof test Minimum 1.96 N 

  (v) Heat shrink oven Yes 

  (vi) Auto start oven on loading 

fibre 

Yes 

  (vii) Applicable splice protector 

length 

Up to 60mm 

  (viii) Number of oven programs at least 5 nos  

  (ix) Heat time: 40mm sleeve It should be 35 sec or less  

  (x) Heat time: 60mm sleeve It should be 35 sec or less  

  (xi) Electrode Capacity ≥  2500 Splices (1 Spare set of electrode 

should be supplied with the machine) 

  (xii) High Precision cleaver  Fibre cleaver is an instrument for high 

precision Fibre cutting should be compact 

&light weight for SMF (9/125 μm). Fibre 

optic stripper 3 in 1 should be provided 

with the machine. 
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Technical Specifications for Cable Route Locator 

 

As per TEC: GR/TIE-01/02 OCT.99 With latest amendment (Note- TEC 

approved model only. Supplier shall submit valid TEC approval for the model offered) 

OR 

As per following specifications 

  Make : 3 M only 

SN  Parameters Specifications 

1 Receiver   

a Depth 

Measurement 

Minimum 5.0 meter 

b Passive 

Tracing 

Frequencies 

Audio+Radio frequencies  

c Active 

Tracing  

Frequency 

Audio+Radio frequencies 

d Depth 

Display 

Accuracy 

0-3.0 mtr (Less than ±6% error) or better 

3.0-5.0 mtr (Less than ±10% error) or better 

e Gain 

Adjustment 

Automatic & Manual with pushbutton centering 

f Controls Four-way navigation key and soft Keys 

g Display 

Indicators 

Frequency Audio Volume, 

 Battery Condition, Guidance 

 Compass, Distortion Alert,  

Signal Select, Signal Strength, 

 Distance Sensitive Left/Right 

 Guidance, Menu Soft key, Frequency Soft key 

h Display   VGA Bright Color or better 

i Antenna Distance Sensitive Left/Right 

 Guidance 

j Data 

Acquisition 

External Data logging with GPS only 

k Battery Type Dry cell or better 

l Battery Life Minimum 8hours  

Continuous operation or better 

m Battery 

Check 

Continuous Display 

2 Transmitter   

a Frequency Audio+Radio frequencies 

b Output 

Power 

Minimum12 Watt 

c Simultaneous 

Output 

Up to 3 Active frequencies 
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d Display 

Indicators 

Battery Status, Audio Volume, 

Output Mode, Frequency Setting, Frequency Output, % Output in SFL or 

induction mode, Output Graph, Loop Resistance Graph 

e Display  VGA Display or better 

f Battery Type Dry cell or better 

g Battery Life Minimum 8 hours continuous use 

      

  Transmitter shall be capable to transmit selectable frequency signals both in wireless 

mode(induction) and direct contact mode(through conductor) 

  All necessary Accessories shall be provided for connecting the transmitter to utility(cable, 

pipe etc) 

  Mass of the receiver and transmitter shall not be more than 5KG separately 
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Optical Time Domain Reflectometer (OTDR)                               

 

As Per TEC : GR/OTD/-02/03.MAR2009  Type-A, With latest amendment (Note- 

TEC approved model only. Supplier shall  submit valid TEC approval for the model offered) 

OR 

As per following specifications 

OTDR (Optical Time Domain 

Reflecto meter) 
The “OTDR” shall be a portable, battery-operated 

instrument with the ability to troubleshoot and rectify 

Single mode fiber.  It shall characterize fiber, detect events, 

quantify events and document test results.  

Make ANRISTU/JDSU/YOKOGAWA only 

PRODUCT SPECIFICATIONS  

1 Physical 

a Display  5 inch or more  LCD or TFT display or better 

b Interface  Min. 2 USB port  

c User Interface Keypad mode.  

d The OTDR shall provide illuminated indicators to indicate laser activity. 

e Lasers  class :   Class 1   

2  Power 

a 
The battery shall be removable and provide min 06-hour nominal operating duration or 

better. 

b An external power adapter shall be provided with the OTDR  to recharge the battery  

c AC Input – 100-240 VAC, 50+/-2 Hz.  

3 Network Connections 

a Fiber Connections 

b Standard port with universal connector adaptor suitable for FC/PC,SC/PC,SC/APC 

c Internal memory Memory to store >/= 1000 test results.  

4 Fiber Testing 

a wave length  1310 ± 20nm & 1550 ± 20nm 

b 
The OTDR shall be capable of acquiring continuous (real-time) and non-continuous 

(discrete) traces of fiber.  

5 Laser Specifications 

a The OTDR should have built in laser source 

b Laser Light source Required in the OTDR built in 

c Wavelengths 1310/1550nm 

d Output power   -3.5dBm or better 

e Operating Modes CW, 270Hz, 330Hz, 1KHz, 2KHz, TWINtest 

f Fibre type  
Single mode As per  ITU-T G652B,G652D,G655,G656 & 

G657 

g 
The OTDR shall automatically evaluate the fiber measurements and provide a 

PASS/FAIL result based upon the selected test limit. 

h 
Optional: The OTDR should have facility to test Bidirectional IL, ORL and OTDR in 

one unit with single connection. 
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i 
The OTDR shall be capable of providing PASS/FAIL indication on test results based 

upon automatic measures of loss, reflection and length. 

j Sampling resolution  </= 5cm.  

k 
Display (cursor) 

resolution  
0.001 dB or better  

l Number of data points  1,28,000 or  better 

m Linearity : 0.04 dB or better  

n Group Index Range  1.40000 to 1.60000 in 0.00001 steps. 

o Dynamic Range 34 dB or higher (on 1310 nm & 1550 nm) 

p pulse widths 5ns  to 15µs seconds for  all wavelengths or better 

6 Dead zones  

a 
Single mode fiber Event 

Dead zone 
</= 2  meters 

b 
Single mode fiber 

Attenuation Dead zone: 
</= 10 meters  

c 
Automatically measure 

reflectance : 
-11dB to -99dB.  

d The OTDR shall present the trace in a conventional graphical format  

e The OTDR should have trace zoom in/zoom out feature.  

f The Event table shall display reflective and loss events with descriptive icons 

g The OTDR shall display summary information for each event in event table.  

h 
The OTDR shall evaluate and identify bad connections and patch cords that have high 

reflectance in addition to good connections and patch cords. 

7 Results and Reporting 

a 
The OTDR shall be capable of storing results on a project basis in folders, with names 

created by the OTDR user. 

b 
The OTDR shall be capable of outputting trace results in Telecordia/Bellcore format or 

any international format.  

c A professional soft carrying case should be provided. 
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SECTION-II 

Chapter 8 

List ofAddress for Specification 

6.0     Address from where specification copy can be purchased : 

 

The copy of IRS, RDSO, TEC and BIS specification used in the tender documents can be purchased from 

following sources. 

 

6.1 IRS Specification : i) Manager Publications, 

     Government of India  

     Civil Lines, New Delhi- 110054 

 

    ii) Government of India  Book Depot, 

     8 - S.K. Roy Road, Calcutta – 700001 

6.2 RDSO Specification : 
 RDSO, Manak Nagar, Lucknow 

 

6.3      DOT/TEC/ITD Specification : 
 Khurshid Lal Bhavan, Janpath, 

New Delhi- 110001 

6.4     B.I.S. Specification : 

 Directorate General,  

Indian Standards Institution, 

9- Bahadur Shah Zafar Marg, 

New Delhi -110002 

 F- block, Unity Building, 

Narsimhraja Square, 

Bangalore- 560002 

 534- Sardar Vallabh Bhai Patel Raod , Mumbai. 

 5- Choweringhee Approach, PO Princep Street, Calcutta- 700072 

Ahinsa Building (1
st
 floor) , SCO 82-83, Sector 27-C,    Chandigarh- 

160017 

 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 

 117/418-B, Sarvoday Nagar, Kanpur – 208005 

 C.I.T. Campus, Adyar, Madras – 600020. 

 

6.5 If any specifications and drawings referred but not enclosed in the tender documents may be seen in the 

RCIL’s office on any working day. 
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                                                                             SECTION– III 

 

DRAWINGS 

 

S.No. Description of Drawing Page No. 

1 Sketch showing procedure for excavation of Trench 158-162 

2 Metalled Road Crossing in RCC/DWC pipe 163 

3 Arrangement of laying HDPE duct and 6Qd cable in the Trench. 164 

4 Arrangement of cable on girder bridges. 165 & 166 

5 Arrangement showing fixing of 80 mm G.I pipe on girder bridges. 167 & 169 

6 Arrangement laying of  cable over RCC Culverts 168 

7 G.I pipes over Culverts 170 

8 Laying of cable below culverts in RCC/DWC pipes 171 

9 Arrangement of cable laying in Rocky area. 172 

10 Chase cutting in Rocky area 173 

11 Method of shoring while Trenching 174 

12 Track Crossing of cable in RCC/DWC pipes 175 

13 Arrangement of braking cable drums 176 

14 RCC circular jointing chamber  177 

15 RCC/Stone cable route marker 178 

16 Arrangement of cable on Arch bridges 179 

17 Leading in arrangements of cable for Cabin and other buildings 180 

18 Earthing arrangement 181 
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Trenching & Laying of HDPE Duct and 6 Qd Cable 

 

1.0 .Bascically the HDPE duct is to be laid into the ground in a depth of 1200 mm or at the bottom 

of the trench. 6Qd cable shall be laid after 200 mm back filling i.e. at a depth of 1000mm, 

followed by bricks proction as shown in the diagram  below. 

 

 

 

 

 
 

 

 

1.1 The arrangement of cable/Duct laying by crossing roads/ Railway track, Culverts, Bridges and so on 

will follow the rules of RDSO “ Code of Practicse for installation and commissioning of Optical Fibre System” 

In general i  
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