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TENDER NOTICE 
  No. RailTel / e-Tender/OT/WR/NOFN/2019-20/07                                         Date 03.06.2019 

RailTel Corporation of India Ltd, Western Region, Western  Railway Microwave Complex, 
Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013 , invites sealed open e-tenders from the 
established and reliable contractors with proven experience for the following works: - 
 

Rectification/Patch work of BBNL OFC, Excavation of Trenches and laying of OFC 
through ducts, testing, commissioning and maintenance of OFC in the sections of all 
the Blocks of Patan District of Gujarat State by  RailTel. 
 
Appx. Estimated Cost:- Rs. 33,55,888.66/-(Rupees Thirty Three Lakh Fifty five Thousand Eight 
Hundred & Eighty Eight and Sixty Six Paisa Only.) 
EMD:- Rs. 67,100/-(Rupees Sixty Seven Thousand One Hundred only). 
 

a) Sale of e-Tender Documents From 03.06.2019 
b) Closing of sale of e-Tender Documents up to 12:00 Hrs. 24.06.2019 
c) Receipt of e-tender documents. up to 15:00 Hrs. 24.06.2019 

d) Opening of e-tender documents. at 15:30 Hrs. 24.06.2019 

e) Validity of offer 
45 days from the date of opening of 
tender. 

f) Completion period 
3 months from the date of issue of LOA 
of tender. 

g) 
h) 

Address for availability of tender 
document 

Executive Director 
RailTel  Corporation of India Ltd.,  
Western Railway Microwave Complex, 
Senapati Bapat Marg,  Mahalaxmi,  
Mumbai - 400 013 

e-Tender Opening venue 

 
Web address for availability of tender 
document 

www.railtelindia.com 
www.ireps.gov.in.   

i) Cost of e-Tender document  Rs. 3,540/- 

j) 
If the tender document is downloaded from the website then the cost of e-tender 
document as stated above has to be submitted through net banking or payment gate 
way only on website www.ireps.gov.in. 

1. The offers shall be opened on above said date in the presence of those bidders who 
choose to be present. In case the date of opening happens to be a holiday, the tender 
will be received and opened at the same time on the next working day. 

2. All future information viz. corrigendum/addendum/amendments etc. for this tender shall 
be posted on e-tender portal only. The amendments shall be posted on website only. 
All bidders should download from website. These amendments will be binding on all 
bidders. Those who are downloading tender document from website should download 
the clarification also and submit with the tender document. 

3. Tender can be viewed and submitted through website www.ireps.gov.in only. Printed 
copy of tender document will not be sold from RailTel Office. Tender document can be 
seen on RailTel’s website www.railtelindia.com, www.ireps.gov.in. 

4. Payment of Earnest Money Deposit (EMD) and Tender Document Cost (TDC), in 

respect of e-tendering, will be accepted through net banking or payment gate way only. 

Fixed Deposit Receipt (FDR) will not be accepted as EMD for tender invited on IREPS 

(e-tender portal). 

5. The tenderer shall submit documents in support of his/their claim to fulfil the eligibility 

criteria as mentioned in the tender document. Each page of copy of documents / 

certificates in support of credentials, submitted by tenderer, shall be self attested / 

digitally signed by the tenderer or authorized representative of the tendering firm. Self 
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– attestation shall include signature, stamp and date (On each page). Only those 

documents which are declared explicitly by the tenderer as “documents supporting the 

claim of qualifying the laid down eligibility criteria”, will be considered for evaluating 

his/their tender. 

6. RailTel’s Bank account details for Tender Document Cost & Earnest money Deposit 
are as below:-  
Name  of  the  Branch  & Address State Bank of India , churchgate, Branch, 

Maharshi Karve Marg, Mumbai-400020. 

Name of Account Holder RailTel Corporation of India Limited 

Account No. 11037321307 

IFSC Code SBIN00001821 

Branch Code 001821 

 

7. Further information is available at RailTel’s website www.railtelindia.com, 

www.ireps.gov.in or from the office of Executive Director- RailTel /Mumbai. 

 

 
 

General Manager/TM-Ahemdabad 
       For RailTel Corporation of India Limited, Mumbai 
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Preamble 
 

        Tender No.  RailTel /e-Tender/OT/WR/NOFN/2019-20/07 

1.0   Name of work: Rectification/Patch work of BBNL OFC, Excavation of 

Trenches and laying of OFC through ducts, testing, commissioning and 
maintenance of OFC in the sections of all the Blocks of Patan District of 
Gujarat State by RailTel. 

 
[ 

1.1 Scope of work: 
 
The Engineering instructions spelt out in this tender document deal with the 
methods to be adopted for underground Optical Fiber Cable laying in PLB HDPE 
ducts and inter connection of the existing Optical Fiber Cables with the newly laid 
OF cables and termination of OF cables for National Optical Fiber Network.  
The route index drawings(ABD) will be provided to the contractor by RailTel during 
the currency of the Rectification contract. However, the locations of the cable as 
reflected in the drawings/ details are indicative only and it is the responsibility of 
the contractor to determine the actual location along the routes. The bidder is 
required to visit the sites and ascertain the geographical conditions and its latest 
status.  

 
The broad responsibility of the contractor under the scope of work for this tender 
shall be as under: 

   
i) a.  Rectification/Restoration of OFC cuts in BBNL OFC already laid under 

NOFN project of Gujarat. The restoration work involves preparing OFC 
joints/replacing faulty OFC with proper protection as per technical 
specification and end to end OFC route losses are to be kept within 
permissible range for proper media communication.  

 
b.  Trenching and laying of HDPE Duct in all type of soils, 

Bridges/Culverts/Nallah,         Road/Rail crossing etc. & protective works as 
per technical specifications. 

 
c.  Please refer para 5.27. 
 
d. Availability of Machine/Vehicle:-Vendor/Tenderer must have minimum four 

teams having OTDR/PON-OTDR-01 No, Splice machine-1 No, Fiber 
Cleaver -1 No, Power Meter -01 No, Vehicle/Splice Van-01 No with each 
team. JCB,DD machine etc. should be available as per requirement. 

 
e. Availability of Man Power:- Vendor/Tenderer must have sufficient nos. of 

Splicer & labours in each team for rectification work as per requirement at 
field. 

 
f. The OFC cuts can happen due to the activities of various agencies or due 

to any other reason. If cable cuts occur within the contract period, the 
contractor shall restore the fault within the permissible time period as 
directed by Engineer in-charge. The fault restoration shall be done on a 
permanent basis. 

 
g. The Rectification activities to be carried out by the contractor are broadly 

classified as under: 
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1. Localization of OFC break  
2. Obtaining permissions from the concerned local authorities  
3. Excavation of earth to expose cable for fault rectification  
4. Identification of broken OFC ends and laying additional OFC if 

required.  
5. laying of required length of OFC with protection wherever 

required  
6. testing of fibers  
7. Preparation of jointing pit and back filling of pit with Sand, soil etc.  
8. Splicing of cable  
9. Protection arrangement for OFC joint  
10. Planting of cable Route indicators and Joint indicators  
11. Final Testing of OFC splices loss at the joint from the terminal 

station using power meter/OTDR. 
 

12. Final updation of route index diagrams. 
h. On receipt of information of OFC fault, the Fault repair team (FRT) shall 

move immediately for locating and rectifying the fault. Sufficient manpower 
shall be engaged for speedy restoration. It should be ensured that all the 
fibers including spare fibers are spliced as per specifications. 
 

i. After attending the fault, and ensuring the splice loss is within limits, the 
route index diagram shall be updated by incorporating the new details like 
OFC coils used at the joint and other locations. The specification of OFC 
splicing work is furnished in chapter-7. 

 
j. During the corrective action by the contractor, in case other service 

cables/utilities like existing OFC, local telephone copper cable, water pipes, 
electricity cables, any other pvt./ public Property etc. are damaged, the 
penalty/ compensation if any, shall be borne by the Contractor only. The 
restoration of all such damages caused will be rectified immediately by the 
contractor at his own cost. However this shall not hamper the BBNL OF 
cable restoration activity. 
 

k. The route index diagram with offset, along with route and joint indicators 
etc., details shall be prepared and updated immediately after the 
rectification of OF cable fault by the contractor. Lat-long in proper format 
(degree decimal format up to 6 places) for all OFC cut and rectified 
locations should be indicated/updated in ABD/route index diagram. 

 
 

l. Incident Report for all damages/ theft of OF cables shall be submitted by 
the Contractor to the concerned Police station through the designated 
officer of RailTel and photos taken immediately on the spot and submitted 
to Railtel. FIR shall be taken from concerned police station and submitted to 
THE DESIGNATED OFFICER OF RailTel. The contractor take photos(with 
date and time stamp) of damage OFC and the same shall be submitted to 
RailTel. The necessary documentation required and compiled by the 
Contractor including investigation report is to be submitted to the 
DESIGNATED OFFICER OF RailTel. 
 

m. If any service rendered by the vendor is found defective or abnormal delay, 
the same shall be got completed from outside or RailTel source and the 
cost of any such work made by RailTel shall be deducted from the amount 
payable to the contractor. 
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n. The contractor shall be responsible for submitting regular reports consisting 
of -   

1. Weekly report on activities. 
2. Weekly stock position report for the inventory issued by RailTel.  
3. Monthly report of faults.   
4. The special reports consisting of Splice loss details, OTDR report 

of all rectified fibers in a cable, total loss report for a section of the 
cable using Power meter. 

  
ii) Back filling and dressing of the excavated trenches according to technical 

specifications. 
 
iii) Blowing/puling of Optical Fiber Cable with proper tools and accessories as 

per Technical specifications.  
 
iv) Installation of Jointing Chambers & Route/Joint Indicators as per technical 

specification. 
 

v) Splicing of fibers in Joint closures and FTB/FDMS and tapping required no. 
of fibers from existing joint enclosures or making new joints with installation 
of new joint enclosures in run through OFC of BSNL/PGCIL/RailTel and 
exposing the existing cable by trenching & digging.   

 
vi)   End to end Testing & Submission of test results, route diagrams & 

videography of route. 
 

vii) Getting the necessary permission for ROW and other permissions to 
execute the work. 

 

1.2  Tender Bid 
 
The e-tender can be viewed and submitted through web site 
www.ireps.gov.in only. The tenderer / bidder must have Class-III Digital 
signature Certificate and must be registered on IREPS portal. Only 
registered tenderer/bidder can participate in e-tendering. All relevant 
documents must be uploaded at the time of participating in e-tendering. 
Manual offers are not allowed for e-tender and any such manual offer 
received shall not be opened/accepted. 

 

Last date of submission of queries/clarifications: one week before the Bid 
start date. It is requested that any queries/clarifications regarding the 
tender may be sent to the RailTel’s office latest by one week before the 
opening date schedule through e-mail to 
rakesh.shrivastava@railtelindia.com with copy to 
s.mahobiya@railtelindia.com (in word format) by authorized person only. 
 

Tenderer should ensure submission of necessary and relevant documents 
as per para no. 3.6.6 of tender document. 
 

 
1.3. Qualifying Criteria 
 For qualifying in the tender,the tenderer shall be required to meet the 

eligibility requirements as given in Para 3.16 of tender  document.  
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1.4 Last date of Submission 
The tender shall be received up to 15:00 hrs on  24.06.2019 online only. 
 

1.5 Date of Opening of Tender   
The tenders will be opened at 15:30 hrs on 24.06.2019 at the same 
address as mentioned in Para 1.10. 

 
1.6       RailTel reserves the right:- 

 
a)  To verify, if so desired, the correctness of documentary evidence furnished 

by the tenderer.  
 
b)  To verify the successful operation and performance of qualifying projects 

and tenderer   shall arrange permission for the same. 
 
c)  To carry out capability assessment of the bidder(s) including referral to in-

house   information. 
 
d)  RailTel shall not be responsible for any delay in the receipt of tenders and 

reserves the right to accept/reject any or all tenders.   
 
 

1.7    Work Load 
The tenderer to submit the present work load of the telecom contracts in 
hand as per the format (Form No 9). The performance of the tenderer with 
regard to satisfactory execution of more than one contract simultaneously in 
the past shall be taken into account. 
 

1.8   Validity of Offer 
The tenderer shall keep the offer open for 45 days from the date of opening   
of tender. Within that period, the tenderer can not withdraw his offer. This 
period can be extended further, if required, by mutual agreement from time 
to time. Any contravention of the above condition will make the tenderer 
liable for forfeiture of his Earnest Money.  

 
1.9 Completion Period of Work: 

 The work to be executed and completed within 3 months from the date of 
issue of “Letter of Acceptance “of the tender.  

 
1.10 The List of Address to which correspondence and documents relating 

to the Contract should be sent: 
Executive Director, RailTel Corporation of India Limited, Western Region, 
Western  Railway Microwave   Complex, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013.     
Phone: 91 (22) 24923907. Fax 91 (22) 24923913 

 
1.11 Earnest Money 

Tenderer shall deposit an Earnest Money (in online mode only) of amount 
as mentioned below in a manner prescribed in Para 3.5 of tender 
document. 
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S 

N

O 

Tender No. 
Name of 

District 
EMD in Rs. 

1 
RailTel/e-Tender/OT/ 

WR/NOFN/ 2019-20/07 
Patan 67,100/- 

 Any other mode of payment except online mode on website 
www.ireps.gov.in, will not be accepted. 

 
1.12 Security Deposit    

Security deposit shall be 5% of the contract value as detailed in Para 4.16 
of tender document.  
                      

1.13  Performance Bank Guarantee 
 Performance Bank Guarantee shall be 5% of the contract value for 
successful completion of the work as detailed in para 3.17 of tender 
document. 
 
In case of AMC, the tenderer is also required to submit PBG of 10% value 
of the annual maintenance charges towards fulfillment of obligation for the 
maintenance support as detailed in para 3.17 of tender document. 
 

1.14     Specifications 
Reference of specifications of the important equipments and materials 
required for execution of the contract is given in the Technical Specification 
(of tender document). The work shall be executed in compliance with all the 
technical requirements given therein. 
 
The work shall be carried out as per Engineering Instructions issued by 
BBNL. However supplementary Engineering Instructions to BBNL’s 
Engineering Instructions need to be followed in case of conflict with BBNL’s 
Engineering Instructions. Both are enclosed at chapter 7 under technical 
specification. 
 
 

Drawings are indicative. In case of any mismatch or confusion between 
drawings and technical specifications, technical specifications shall be final. 
Drawings are enclosed at Chapter 8.  
 

1.15     Schedule of Requirement 
The various items to be supplied and execution of the work by the tenderer 
for the section are indicated in Schedule of Requirement as in chapter 2 of 
this tender document. Payment of supplied items shall be done along with 
the payment of execution after the measurement. The tenderer is advised 
to quote single percentage at Par/ above/below of the RailTel’s total 
estimated cost of schedule of work. 

 
1.16    Work to be done by RailTel    

i. Availability of Equipment room for termination of OFC. 
ii. RailTel shall facilitate requisite letters etc. for ROW & other permissions as 

required. The contractor shall get the necessary permission etc. as 
required. 

 
1.17    Materials to be supplied by RailTel  
    i)      O.F Cable. 

 ii)     Joint Closures. 
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   iii)     Splitters 
iv)     FTB/FDMS, pigtails & patch cords etc. 
v)      HDPE Duct 
 

Contractor shall take the above materials at his own cost from the nominated 
store of RailTel and keep the accountal of materials provided by RailTel for 
execution of work and test  all fibers of OFC & any defect shall be brought in to 
the notice of Engineer-incharge.  
 

Contractor shall return unused balance quantity to nominated store of RailTel in 
good condition at his own cost. The materials which are unusable (small pieces 
of Ducts & OFCs up to approx 10 mtrs) shall not be required to be returned 
however accountal of such unusable materials shall be given by the contractor & 
certified by the engineer of RailTel. Decision of engineer-in-charge shall be 
binding on the contractor.  
 

Unused cable of length more than 70 mtrs will be wrapped in drums and 
deposited in the store. Rest of the empty drums shall be the property of the 
contractor. Reconciliation of materials shall be signed jointly by the contractor 
and RailTel’s engineer.  

 
1.18  Materials to be supplied by Contractor 

i)    All type of Protection materials. 
ii)   Joint Chambers 
iii)   Man holes  
iv) Route Indicators 
v)  Other items to meet end objective. 
Contractor shall supply & install the materials as mentioned above. The left over 
materials if any shall be the property of the contractor. The payment shall be 
done to the contractor as per actual installation at the site. 
 
Tenderer’s special attention is invited to the fact that RailTel shall supply material 
as per Para 1.17. All other materials including the materials not specifically 
covered in the Schedule of Requirement but required to achieve the end 
objective are required to be supplied by the contractor. 

 
1.19    Submission: 

   The tenderer shall submit all the required information in the relevant forms 
attached  to this document and suitably numbering each page of the bid 
documents with a content list indicating availability of various documents 
with their serial numbers. In the absence of numbering of pages and the 
content list, there is a likelihood of any important document going 
unnoticed for which the tenderer shall be solely responsible. 

 
1.20    Warranty Support 
 The tenderer should submit their strategy for providing maintenance 

support during maintenance, warranty and post warranty as per Para 5.29 
and 5.15 of tender document. 

 
 
 
 

************** 
 

 



RailTel/e-Tender/OT/WR/NOFN/2019-20/07 

Page 13 of 178 

 

 
 
 
 
 
 
 
 

Chapter 2 
 
 
 

SCHEDULE 
 

OF 
 

REQUIREMENTS 
 

Please refer Page No……… 



RailTel/e-Tender/OT/WR/NOFN/2019-20/07 

Page 14 of 178 

 

  
 
 
 
 
 

CHAPTER - 3  

 
  
 

INSTRUCTIONS TO TENDERERS 
 

AND 
 

CONDITIONS OF TENDERING 
 
 
 
 
 
 
 
 
 
 
 
 
 



RailTel/e-Tender/OT/WR/NOFN/2019-20/07 

Page 15 of 178 

 

 
INDEX 

       
 3. 1. General Instructions 
 
 3. 2.           Interpretations 
 
 3. 3.           Local Conditions 
 
 3. 4.           Compliance to Tender Conditions,   Specifications and Drawings 
        
 3.5.            Earnest Money 
 
 3.6             Submission of Offers 
 
 3. 7            Constitution of Firm and Power of Attorney 
 
 3.8             Validity of Offer 
 
 3.9.            Rates during Negotiations 
       
 3.10.          Period of Completion and Time Progress Graph 
 
 3.11.          Opening of Tender 
 
 3.12.          Non-transferability and Non-refundability 
 
 3.13.          Errors, Omissions and Discrepancies 
                 
 3.14.          Wrong Information by Tenderers 
 
 3.15          Amendment  Of Bid Documents 
 
 3.16.          Qualifying Criteria   
        
 3.17.         Performance Bank Guarantee 
 
 3.18.          Evaluation of offer 
  
 3.19        Agreement   
                  
 3.20       Tenderer’s Address 

 
 
 
 



RailTel/e-Tender/OT/WR/NOFN/2019-20/07 

Page 16 of 178 

 

 
 
 

CHAPTER-3  
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING  
 
                  3.1 GENERAL INSTRUCTIONS      

 
3.1.1 Tender is invited by RailTel , Western Region Mumbai, on the  behalf of 

BBNL from established and reliable contractors for the work detailed in 
chapter 1 . 

 
3.1.2   The Special Conditions of Contract, Instructions to Tenderers and 

Conditions of Tendering, Technical Specifications & Supplement, 
Preamble including Schedule of Requirements and all Annexure & 
Forms etc. shall, hereafter, be collectively referred to as the "Tender 
documents ". These regulations for Tender and Contracts shall be 
read in conjunction with the General Conditions of contract and shall be 
subject to modifications, additions or suppression, overwrite by Special 
conditions of contract and/or special specifications, if any , annexed to 
the tender document . 

 
3.2        INTERPRETATIONS 

 The following terms wherever occurring in the tender document and   
wherever used throughout the execution of the work, shall, unless 
excluded by or repugnant to the context, have the meaning attributed 
thereto as follows: 

 
a)  "CONTRACT" Means the Contract resulting from   the acceptance by 

the Purchaser of this Tender whether in whole or in part.      
 

b)  "CONTRACTOR"   Means the successful Tenderer, i.e.,   the Tenderer  
whose Tender has been accepted either in whole or in part. 

 
c)  "CONTRACTOR’s  REPRESENTATIVE"    Shall   mean a  person   in    

supervisory capacity   who   shall be  so   declared  by  the  Contractor     
and  who  shall be   authorized under a  duly  executed  power of  
attorney   to receive materials issued  by the   Purchaser to the 
Contractor  for the works.   He shall be responsible   for proper 
execution of    works at each or all places and shall take orders from 
Purchaser’s Engineers and carry out the same. 

 
d)  ENGINEER-IN-CHARGE”     Shall mean an executive of RailTel in 

charge` of works and shall include the superior executives of RailTel. 
He is  responsible   for  ensuring  that  all  field  works  covered  by  the  
contract  are  carried out in accordance with approved designs,  
drawings & specifications and conditions of contract as agreed to.  

 
e)  “ENGINEER" Shall mean the supervisor of RailTel   in direct charge of 

the works.  
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f)   "EQUIPMENT"     Means all or any equipment   considered necessary   
by   the   Purchaser's   Engineers   for satisfactory operation, as a 
whole, of the installations. 

 
g)  "MONTH"      Means  any consecutive period of thirty days. 

  
h)  "MATERIALS” Means all equipments, components, fittings and other 

materials including raw materials required to   complete the work.. 
 

i) "PURCHASER"    Means  RailTel Corporation of India Limited, Western 
Railway Microwave Compound, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013 

 
j)  "PURCHASER’S ENGINEER"    Means the Executive Director of RailTel    

or   successor who will   decide   all   matters relating   to   design, 
manufacture,   and installation   and commissioning of the plant and 
equipment at site. 

 
k)  "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  

or a Company registered under  Indian  Company    Act  or  an  approved 
supplier of materials  to  whom  the Contractor   sublets  portions  of  the   
contract.  

 
l)  “CONSIGNEE”     Means the person specified in the Acceptance of 

Tender to whom Stores are to be delivered at the destination. 
 
m)  “INSPECTING OFFICER” Means the person, or organization specified 

in the contract for the purpose of inspection of stores of work under the 
contract and includes his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, 

Western Railway Microwave Complex, Senapati Bapat Marg, 
Mahalaxmi- Mumbai- 400 013. 

 
o)  “SITE”     Means the areas to be taken up by the  permanent  works,  

together with any other area or areas as shall  be determined  by  the 
Purchaser's Engineer,  which  may  be placed  at the disposal of the 
Contractor for the  purpose  of the contract and also such area or areas 
used for store  yards,  works yards or workshop in proximity of the  works 
as  the  Purchaser’s Engineer may have  authorized  as  an extension  of  
the  site, irrespective of  the  terms  and  conditions   under   which  they  
are  occupied   by   the  Contractor. 

 
p)  "TENDERER"    Means and includes any firm of   engineers or 

Contractors   or any company or body,   corporate   or otherwise, who 
submit the Tender which has been invited. 

 
q)  "WORK OR WORKS"    Means all or any of the items of the work for 

which the Tenderer /Contractor has Tendered/contracted according  to  
the specifications, drawings  and  Annexure hereto  annexed or to be 
implied there from, or  incidental thereto  or to be hereafter specified or 
required in  such explanatory instructions and drawings, being in 
conformity  with  the original specifications, drawings, Annexure  and  
schedules   and  also  such  instructions  and   drawings additional to the 
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aforementioned as may from time to  time be issued by the Purchaser's 
Engineer during the  progress  of the contracted work. 

 
r)  “BBNL”- Bharat broadband Network Limited 

 

s)  “Expected risk”: DELETED. 
 

t).  “Near Relative”: - 
The near relatives of all RailTel Employees either directly recruited or on 
deputation are prohibited from participation in tenders and execution of 
works in the different units of RailTel. The detailed guidelines in this 
regard are given in the following paragraphs: - 

 
i)  The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) 
& son’s wife (daughter-in-law),daughter(s), & daughter’s husband (son-
in-law), brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-
in-law). 
 

ii)  As per Government of India’s CCS Conduct rule 4, no Government 
servant shall in the discharge of his official duties deal with any matter or 
sanction any contract to any company or for any other person if any 
member of his family is employed in that company or firm or under that 
person or if he or any member of his family is interested in such matter or 
contract in any other manner and the Govt. Servant shall refer every 
such matter or contract to his official superior. This clause is applicable to 
all RailTel employees in view of this as soon as any RailTel employee 
becomes aware of the above aspect, he must intimate this to the 
prescribed authority.  

 
iii)    The Company or firm or any other person is not permitted to tender for 

works in RailTel Unit in which his near relative(s) is (are) posted. the 
tender/work will be cancelled and earnest money/security deposit will be 
forfeited at any stage whenever it is so noticed. The department will not 
pay any damages to the company or firm or the concerned person. The 
company or firm or the person will also be debarred for further 
participation in the concerned unit. 

 
 * The format of the certificate to be given is  
“I …………………………………………  S/o………………………… 
……...r/o ……………………… hereby certify that none of my relative(s) 
as defined in the tender document is/ are employed in RailTel unit . In 
case at any stage, it is found that the information given by me is false/ 
incorrect, RailTel shall have the absolute right to take any action as 
deemed fit/without any prior intimation to me”. 

 
u)  "WRITING"     Includes all matters written, typewritten or printed either in 

whole or in part. 
 

v)  “Constructional Plant” shall mean all appliances or things of 
whatsoever nature required for the execution, completion or maintenance 
of the works or the temporary works (as hereinafter defined) but do not 
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include materials or other things intended to form or forming part of the 
permanent work. (i) “Temporary Works” shall mean all temporary works 
of every kind required for the execution, completion and/or maintenance 
of the works. (ii) “Period of maintenance” shall mean the specified period 
of the maintenance from the date of completion of the work as certified 
by the Engineer.  

 
w) Singular and Plural: Works importing the singular number shall also 

include the plural and vice versa where the context requires. 
 

x)  Headings & marginal headings: The headings and marginal headings in 
these general conditions are solely for the purpose of facilitating 
reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or the contract. 

 
y)          “Route” Means the continuous section of IL between two end points which 

may be existing FPOI/POP of BBNL or BSNL which will be decided by 
Engineer-In-Charge. 

 
z.1) “BSNL”- Bharat Sanchar Nigam Limited (Gujarat) 
 
z.2) “Litting”- Litting of Gram Panchayat means successful commissioning 

of equipment at Gram Panchayat end without any hindrance in OFC 
media path i.e. losses of OFC remains within permissible range. 

 
z.3) E to E (End to End) connectivity: Connectivity of Gram Panchayat from 

OLT location through OFC media with link budget in permissible range. 
 
z.4) FPOI (Fiber Point of Interconnection): Starting end point of BBNL OFC 

leading toward Gram Panchayat end. FPOI location can be a 
OLT(Optical Line Terminal)/ONT(Optical Network Terminal)/on-route 
tapping location. 

 
 

3.3       LOCAL CONDITIONS 
 
3.3.1    It will be imperative on each tenderer to fully acquaint him with all the 

local conditions and factors which would have any effect on the 
performance of the contract and cost of the stores. The purchaser shall 
not entertain any request for clarifications from the tenderer regarding   
such local conditions. No request for the change of price or time 
schedule of delivery of works/stores   shall   be entertained after the offer 
is accepted  on account of any local condition or factor. 

 
3.3.2     The intending tenderer is advised to study the tender  document 

carefully.  Any submission of a quotation  by  the tenderer shall be 
deemed to have been done after a careful  study  and  examination  of  
these  documents  with  full understanding of the implication thereof. 
These conditions and  specifications shall be deemed to have been  
accepted  unless  otherwise,  specifically  commented  upon  by  the  
Tenderer in his quotation. Failure to adhere to anyone  or all  these 
instructions may render his offer liable to  be ignored without any 
reference. 
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3.3.3    Should a tenderer find discrepancies in, or  omission   from,  the  
drawings  or any of the Tender documents  or  he  has  any doubt  to  
their  meaning, he should at  once  notify  the  RailTel   who  may  send a  
written  clarification  to  all Tenderers. 

 
 
3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & 

DRAWINGS 
3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of 

the tender document that either his tender complies in every respect with 
the requirements of each clause and sub clause or if not, precisely how 
they differ from   the requirements of the tender. In   later  case, the   
tenderer  shall enclose a separate statement as per       proforma  given,  
indicating only the deviations  for  any  clause   or   sub clause of Special    
Conditions   of   Contract,   Instructions   to   Tenderers   and   Conditions   
of   Tendering,   Technical   Specifications,  Preamble   etc. which  he  
proposes  with justifications  for   deviations   proposed. The purchaser 
reserves the right to accept or reject these deviations and his decision 
thereon shall be final (see Form 5). 

 
3.4.2    The material offered and execution of work  shall be in accordance with 

the drawings and specifications. Details of variation from  the drawings  
and  specifications, if any, should  be  clearly indicated  separately  for  
each  annexure  with justification  for  deviations  proposed.  The   
Purchaser reserves the right to accept or reject these deviations   and his 
decision thereon shall be final.  

 
3.4.3   Firms should give details of similar works carried out giving details of the 

name of the project, date of award, length of the section, value of the 
contract, the original execution period and the actual execution time 
taken. 

 

3.4.4  The tenderer should serially number all the pages of the bid 
  
3.5       EARNEST MONEY 
 

3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender 
document” online only. 

3.5.2  Pay orders, demand drafts, bankers cheque etc. will not be accepted. 

              

3.5.3   The tenderers shall hold the offer open till such date as specified in       
         Para 1.8 of the tender document. It being understood that the tender 

documents have been sold/issued to the tenderer and the tenderer has 
been permitted to tender in  consideration of the stipulation on his part 
that after submitting his tender he will not resile from his offer or modify 
the terms and conditions thereof in a manner not acceptable to RailTel. If 
the tenderer fails to observe or comply with the foregoing stipulation, the 
aforesaid amount deposited as Earnest Money shall be liable to be 
forfeited by RailTel. 

3.5.4  The earnest money may be forfeited. 
 a)   If tenderer withdraws its tender during the period of tender validity 

specified in Para 1.8 of tender document.  
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 b)   In the case of successful tenderer, If the tenderer fails to sign the 
contract in accordance with Para 5.2 of Special Conditions of Contract 
and to furnish Performance Bank Guarantee in accordance with Para 
1.13 of tender document.  

 
3.5.5   The Earnest money of unsuccessful tenderer will save as herein before 

provided, be returned within reasonable time to the unsuccessful 
tenderer but RailTel shall not be responsible for any loss or depreciation 
that may happen to the security for the due performance of the above 
stipulation to keep offer open for the period specified in the tender 
documents or to the Earnest Money while in their possession nor be 
liable to pay interest thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as 

security deposit for due and faithful fulfillment of contract.  
 
3.5.7  The tender not accompanied by Earnest Money as mentioned in 
  Para 3.5.1 of the tender document will be summarily rejected. 
 
3.5.8    Deleted 
 
3.6     SUBMISSION OF OFFERS 
 
3.6.1     All  offers in the prescribed  forms should  be  submitted  before  the  

time and date fixed for the  receipt  of  the  offers. Offers received after 
the stipulated time and date will be summarily rejected. 

 
3.6.2      In case the date of opening happens to be a holiday, the tender will be 

received and opened at the same time on the   next working day. 
 

3.6.3       The supporting documents should be submitted online only duly digitally 

signed by the authorized signatory of the tenderer. The online uploaded 

document should be clearly visible & readable. The original documents 

shall be produced for verification only when called for.     
 

3.6.4      Quote in Figures and Words 
All information like discounts etc. having a bearing on the price shall be 
written both in figures and in words in the prescribed offer form. The 
tenderer is advised to quote single percentage rate At Par/below/above of 
the RailTel’s total estimated cost for schedule  of work. In case of 
difference in words and figures the amount written in words shall be taken 
into consideration. In the event of any discrepancy between percentage 
rate and total cost, the value shown in percentage rate will be taken for 
evaluation purpose. In case the schedule of work quoted by tenderer is 
incomplete with reference to tender document, the offer is liable to be 
rejected 
 
Tenderer shall quote all inclusive rates, but there shall be break up of 
basic price and all type of applicable taxes such as 
CGST/IGST/UTGST/SGST etc. 
 

(including tax under reverse charges payable by the recipient under GST 
Act). 

3.6.5       Attestation of alterations 
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No scribbling   is permissible in the tender documents. Tender containing   
erasures and alterations in the tender documents are liable to be rejected.  
Any correction made by the tenderer/ tenderers in his/their entries must   
be signed (not initialed) by him/them. 

 
3.6.6  Tender bid 

The tenderer shall submit his tender online.  The offer shall consist of the 

following :- 

 

The tender documents down loaded from web site shall be submitted with each 

page duly signed and stamped along with digital signature class-III. 

All necessary documents should be digitally signed and the same are to be 

submitted online on website www.ireps.gov.in only. Evaluation of offer will be 

as per the documents submitted online only. 

 
i) Offer letter complete.  (Form No.1)  
ii) Schedule of Requirements 
iii) Earnest Money in prescribed form. (Para 3.5 of tender document )   
iv) Audited balance sheet for last three financial years  
v) Constitution of Firm and Power of Attorney ( in case of partnership firm). 
vi) Clause wise compliance to tender conditions by signing of each page of 

tender document & statement of deviations .( Form No.5) 
vii) Similar works executed . Form No. 13 (Para 3.16.2 of tender document) 
viii) User's Certificate Form No. 2  (Para 3.16.1.2 of tender document)  
ix) Any other information desired to be submitted   by the tenderer. 
x) Copy of registration/exemption certificate for EPF. 
xi) Registration with labour commissioner 
xii) GST registration 

 xiii)  The present work load of the telecom contracts in hand as per the   
                  Format (Form 9) (Para 1.7 of tender document) . 

xiv)   Deleted 
xv)  Relevant documents for JV Firms as per clause 3.7.6. 
xvi)          Affidavit ( Form-16) 

 Note: The offer letter and duly filled quote on schedule of requirement 

(Chapter-2) (percentage above/below/at par) should be submitted. The rate 

quoted in the offer by the tenderer shall be inclusive of all the relevant factors 

taken into consideration and these should be firm and without any variation 

clauses.   

 
3.6.7      System of verification of Tenderer’s Credentials:  
 
3.6.7.1   The Tenderer shall submit along with the tender document, documents in 

support of his/their claim to fulfill the eligibility criteria as mentioned in the 
tender document. Each page of the copy of documents/ certificates in 
support of credentials, submitted by the tenderer, shall be self-
attested/digitally singed by the tenderer or authorized representative of 
the tendering firm. Self-attestation shall include signature, stamp and 
date(on each page).Only those documents which are declared explicitly 
by the tenderer as “documents supporting the claim of qualifying the laid 
down eligibility criteria”, will be considered for evaluating his/their tender. 

 
3.6.7.2  The tenderers shall submit a notarized affidavit on a non-judicial stamp 

paper stating that they are not liable to be disqualified and all their 
statements/documents  submitted along with bid are true and factual. 
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Standard format of the affidavit to be submitted by the bidder is enclosed 
as Form No.16. Non submission of an affidavit by the bidder shall 
result in summarily rejection of his/their bid. And it shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self attested by which they/he is qualifying the 
qualifying  criteria mentioned in the Tender Document. It will not be 
obligatory on the part of the RailTel to scrutinize beyond the submitted 
document of tenderer as far as his qualification for the tender is 
concerned. 
With the submission of the affidavit as mentioned above, the practice of 
verification of tenderer’s documents by the RailTel may be dispensed with 

 
a. The RailTel reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder 

shall when so required by the RailTel, make available all such information, 

evidence and documents as may be necessary for such verification. Any 

such verification or lack of such verification, by the RailTel Shall not 

relieve the bidder of its obligations or liabilities here under nor will it affect 

any rights of the RailTel there under. 

b. In case of any wrong information submitted by the tenderer, the contract 
shall be terminated , Earnest Money Deport (EMD), Performance 
Guarantee (PG) and Security Deposit (SD) of contract forfeited and 
agency barred for doing business on entire RailTel for 5 (Five) years. 

 
3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 

 
3.7.1    Any  individual(s)  signing  the tender or other documents  connected 

therewith should specify whether he is signing:- 
 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As   a   Director,  Manager  or Secretary in the  case  of   Limited   

Company  duly authorized by a resolution  passed   by  the  Board  of    
Directors   or  in pursuance of  the  authority conferred by Memorandum of 
Association. 

 
3.7.2  In the case of a firm not registered under the Indian   Partnership Act,  all 

the partners or the  attorney  duly authorized  by all of them should sign 
the tender and  all   other connected documents. The original Power of 
Attorney   or   other   documents empowering   the   individual   or   
individuals to sign should be furnished to the Purchaser    for verification, 
if required. 
 

3.7.3  The   RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  
tenderer  or  by the  changes   in  the composition  of   the  firm  made    
subsequent   to   the execution  of  the   contract agreement.  

 
3.7.4  In  case   where  the  Power of Attorney partnership  deed   has  not  been   

executed  in   English,   the  true   and  authenticated   copies  of  the 
translation of the same by  Advocate,    authorized    translators   of   
Courts   and  Licensed    Petition  Writers  should be supplied  by  the   
Contractor(s)  while tendering for the work. 
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3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  

of  Joint  Venture  as the  case  may  be  in   original  or duly signed. 

 
3.7.6 Participation Of Joint Venture (JV) Firms In Works Tender :  
 
1. Separate identity/name shall be given to the Joint Venture Firm. 
 
2.  Number of members in a JV Firm shall not be more than three.  
 
3.  A member of JV Firm shall not be permitted to participate either in individual 

capacity or as a member of another JV Firm in the same tender. 
 
4.  The tender form shall be purchased and submitted only in the name of the JV 

Firm and not in the name of any constituent member. 
 

5.  Normally Earnest Money Deposit (EMD) shall be submitted only in the name of 
the JV Firm and not in the name of constituent member. However, in 
exceptional cases, EMD in the name of Lead Member can be accepted subject 
to submission of specific request letter from Lead Member stating the reasons 
for not submitting EMD in the name of JV Firm and giving written confirmation 
from JV members to the effect that EMD submitted by the Lead Member may 
be deemed as EMD submitted by JV Firm. 

 
6.  One of the members of the JV Firm shall be its Lead Member who shall have a 

majority (at least 51%) share of interest in the JV Firm and also, must have 
satisfactorily completed the work in accordance with the clause 3.16.2.1 
(chapter 3) of the tender. The other members shall have a share of not less 
than 20% each. In case of JV Firm with foreign member(s), the Lead Member 
has to be an Indian Firm with a minimum share of 51%. 

 
7.  A copy of Memorandum of Understanding (MoU) executed by the JV members 

shall be submitted by the JV Firm alongwith the tender. The complete details of 
the members of the JV Firm, their share and responsibility in the JV Firm etc. 
particularly with reference to financial, technical and other obligations shall be 
furnished in the MoU. (MOU format at Appendix-I).  

 
8.  Once the tender is submitted, the MoU shall not be modified / altered / 

terminated during the validity of the tender. In case the tenderer fails to 
observe/comply with this stipulation, the full Earnest Money Deposit (EMD) 
shall be liable to be forfeited. 

 
9.  Approval for change of constitution of JV Firm shall be at the sole discretion of 

the  RailTel. The constitution of the JV Firm shall not be allowed to be modified 
after submission of the tender bid by the JV Firm, except when modification 
becomes inevitable due to succession laws etc. and in any case the minimum 
eligibility criteria should not get vitiated. However, the Lead Member shall 
continue to be the Lead Member of the JV Firm. Failure to observe this 
requirement would render the offer invalid. 

 
10.  Similarly, after the contract is awarded, the constitution of JV Firm shall not be 

allowed to be altered during the currency of contract except when modification 
become inevitable due to succession laws etc. and in any case the minimum 
eligibility criteria should not get vitiated. Failure to observe this stipulation shall 
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be deemed to be breach of contract with all consequential penal action as per 
contract conditions. 

 
11.  On award of contract to a JV Firm, a single Performance Guarantee shall be 

submitted by the JV Firm as per tender conditions. All the Guarantees like 
Performance Guarantee, Bank Guarantee for Mobilization Advance, Machinery 
Advance etc. shall be accepted only in the name of the JV Firm and no splitting 
of guarantees amongst the members of the JV Firm shall be permitted. 

 
12.  On issue of LOA (Letter Of Acceptance), an agreement among the members of 

the JV Firm (to whom the work has been awarded) shall be executed and got 
registered before the Registrar of the Companies under Companies Act or 
before the Registrar/Sub-Registrar under the Registration Act, 1908. This JV 
Agreement shall be submitted by the JV Firm to the RailTel before signing the 
contract agreement for the work. In case the tenderer fails to observe/comply 
with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and 
other penal actions due shall be taken against partners of the JV and the JV. 
This Joint Venture Agreement shall have, inter-alia, following Clauses : 

 
12.1.  Joint And Several Liability - Members of the JV Firm to which the contract is 

awarded, shall be jointly and severally liable to the  (RailTel) for execution of 
the project in accordance with General and Special Conditions of Contract. The 
JV members shall also be liable jointly and severally for the loss, damages 
caused to the RailTel during the course of execution of the contract or due to 
non-execution of the contract or part thereof. 

 
12.2.  Duration of the Joint Venture Agreement - It shall be valid during the entire 

currency of the contract including the period of extension, if any and the 
maintenance period after the work is completed. 

 
12.3.  Governing Laws - The Joint Venture Agreement shall in all respect be 

governed by and interpreted in accordance with Indian Laws. 
 
13.  Authorized Member - Joint Venture members shall authorize one of the 

members on behalf of the Joint Venture Firm to deal with the tender, sign the 
agreement or enter into contract in respect of the said tender, to witness joint 
measurement of work done, to sign measurement books and similar such 
action in respect of the said tender/contract. All notices/correspondences with 
respect to the contract would be sent only to this authorized member of the JV 
Firm. 

 
13.1 Any Payment shall be released to the Joint Venture and not to the one member 

and accordingly Joint Venture shall have PAN of the Joint Venture firm. 
 
14.  No member of the Joint Venture Firm shall have the right to assign or transfer 

the interest right or liability in the contract without the written consent of the 
other members and that of the  RailTel in respect of the said tender/contract. 

 
15.  Documents to be enclosed by the JV Firm alongwith the tender : 
 
15.1.  In case one or more of the members of the JV Firm is/are partnership firm(s), 

following documents shall be submitted : 
 

(a) Notary certified copy of the Partnership Deed, 
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(b) Consent of all the partners to enter into the Joint Venture Agreement on a 
stamp paper of appropriate value (in original). 
(c) Power of Attorney (duly registered as per prevailing law) in favour of one of 
the partners of the partnership firm to sign the JV Agreement on behalf of the 
partnership firm and create liability against the firm. 
 

15.2.  In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed : 
Affidavit on Stamp Paper of appropriate value declaring that his/her Concern is 
a Proprietary Concern and he/she is sole proprietor of the Concern OR he/she 
is in position of "KARTA" of Hindu Undivided Family (HUF) and he/she has the 
authority, power and consent given by other partners to act on behalf of HUF. 
 

15.3.  In case one or more members is/are limited companies, the following 
documents shall be submitted : 

 
(a) Notary certified copy of resolutions of the Directors of the Company, 
permitting the company to enter into a JV agreement, authorizing MD or one of 
the Directors or Managers of the Company to sign JV Agreement, such other 
documents required to be signed on behalf of the Company and enter into 
liability against the company and/or do any other act on behalf of the company. 
(b) Copy of Memorandum and Articles of Association of the Company. 
(c) Power of Attorney (duly registered as per prevailing law) by the Company 
authorizing the person to do/act mentioned in the para (a) above. 
 

15.4.  All the Members of JV shall certify that they are not black listed or debarred by 
RailTel, Railways or any other Ministry / Department / PSU (Public Sector 
Undertaking) of the Govt. of India/State Govt. from participation in 
tenders/contract on the date of opening of bids either in their individual capacity 
or as a member of the JV Firm in which they were/are members. 

 
16.  Credentials & Qualifying Criteria : Technical and financial eligibility of the JV 

Firm shall be adjudged based on satisfactory fulfillment of the following criteria : 
 
16.1.  Technical Eligibility Criteria  : 
 

 Either the JV Firm or Lead Member of the JV Firm must comply clause 
3.16.2.1 of Chapter-3. 
                                           
Note : Value of a completed work done by a Member in an earlier JV Firm shall 
be reckoned only to the extent of the concerned member's share in that JV Firm 
for the purpose of satisfying his/her compliance to the above mentioned 
technical eligibility criteria in the tender under consideration. 
 

16.2.  Financial Eligibility Criteria : The contractual payments received by the JV Firm 
or the arithmetic sum of contractual payments received by all the members of 
JV Firm in the previous three financial years and the current financial year upto 
the date of opening of tender shall be at least 150% of the estimated value of 
the work as mentioned in the tender.  

 
Note : Contractual payment received by a Member in an earlier JV Firm shall be 
reckoned only to the extent of the concerned member's share in that JV Firm 
for the purpose of satisfying compliance of the above mentioned financial 
eligibility criteria in tender under consideration. 
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Appendix-1 
 

Memorandum of Understanding (MOU) for Joint Venture 
Participation 

(To be executed on non-judicial stamp paper of appropriate value in 
accordance with relevant stamp Act. The stamp paper to be in the name of the 
company who is issuing the Power of Attorney). 
 

JOINT VENTURE PARTICIPATION 
BETWEEN 

M/s…………….having its registered office at ……………… (hereafter referred to 
as……………………………………………………………………..) acting as the Lead 
Partner of the first part and  
M/s………………………………..having its registered office at 
…………………(hereafter referred to as ‘……………………..’) in the capacity of a Joint 
Partner of the other part. 
(If more than two partners include the details accordingly). 
Now all the parties i.e. _________________ and _________________ will be known 
as M/s ____________ (JV). 
 
The expressions of ………………and ……………shall whatever the context admits, 
mean and include their respective legal representatives, successors-in-interest and 
assigns and shall collectively be referred to as “the Parties” and individually as “the 
Party” 
 
WHEREAS; RailTel Corporation Of India Ltd. (hereinafter referred to as “RailTel”) 
has invited bids for ……..(insert name of work) 
………………………………………………….. 
 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 
1. The ‘Parties’ have studied the documents and have agreed to submit their bid as 
Joint Venture (JV). 
 
2. M/s………….shall be the lead member of the JV for all intents and purpose and 
shall represent the Joint Venture in its dealing with the RailTel. For the purpose of 
submission of Tender proposals, the parties agree to nominate M/s ………..as the 
leader duly authorized to sign and submit all documents and subsequent clarifications, 
if any, to the RailTel. 
 
3. The ‘Parties’ have resolved that the distribution of share and responsibilities is as 
under: 
 
a)  Lead Partner share ……….%;  
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Responsibilities.      i) ……… 
 ii) ………. 
 iii) ………. 

(Technical, Financial & other obligations) 
 
b)  Other Joint Venture Partner’s share -------------% 

Name ……………………………………… 
Responsibilities.      i) ……… 

(Technical, Financial & other obligations)  ii) …….. 
 iii) …….. 

c)  Other Joint Venture Partner’s share -------------% 
Name ……………………………………… 
Responsibilities.       i) ……… 
(Technical, Financial & other obligations)  ii) …….. 

 iii) …….. 
 

4. JOINT AND SEVERAL RESPONSIBILITY 
The Parties undertake that they shall be jointly and severally liable to the RailTel for 
execution of the Project in accordance with General and Special Conditions of 
Contract. The JV members shall also be liable jointly and severally for the loss, 
damages caused to the RailTel during the course of execution of the contract or due to 
non-execution of the contract or part thereof. 
 
5 ASSIGNMENT AND THIRD PARTIES 
No member of the Joint Venture firm shall have the right to assign or transfer the 
interest, right or liability in the contract without the written consent of the other 
members and that of the  RailTel in respect of the said tender/contract. 
 
6 EXECUTIVE AUTHORITY 
Joint Venture members shall authorize one of the members on behalf of the Joint 
Venture Firm to deal with the tender, sign the agreement or enter into contract in 
respect of the said tender,  to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this 
authorized member of the JV firm. 
 
Any Payment shall be released to the Joint Venture and not to the one member and 
accordingly Joint Venture shall have PAN of the Joint Venture firm. 
 
7. VALIDITY 
This MOU shall remain in force till the occurrence of the earliest of the following, 
unless by mutual consent, the parties agree in writing to extend the validity for a 
further period. 
a. Tender submitted by the joint venture is declared unsuccessful, or 
b. Cancellation/shelving of the project by the RailTel for any reasons prior to award of 
work.  
 
In case, the Tender submitted by the joint venture is declared successful; the validity 
of this MOU shall be extended till the JV agreement is signed and got ratified. 
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8. This MOU is drawn in ……number of copies with equal legal strength and status. 
One copy is held by M/s……. and the other by M/s. & …..M/s……. and a copy  
submitted with the proposal. 
 
9. This MOU shall in all respects be governed by and interpreted in accordance with 
Indian Laws. 
 
10. NOTICES 
Notices shall be given in writing by Fax confirmed by registered mail or commercial 
courier to the following Fax numbers and addresses. 
………………………….. 
………………………….. 
………………………….. 
 
11. JV Agreement. 
We are aware, that after issue of LOA by RailTel, an agreement among the members 
of the JV firm has to be executed and got registered before the Registrar of 
Companies under the Companies Act or with the Registrar/Sub-Registrar under the 
Registration Act. This agreement shall be submitted by the JV firm to  RailTel before 
signing the contract agreement for the work. In case the JV partners fail to 
observe/comply with stipulations, the Earnest Money Deposit, deposited with the 
RailTel shall be forfeited and other penal actions due shall be taken against partners of 
the JV and the JV by the  RailTel. 
 
12. We shall furnish along with the tender requisite documents as mentioned under 
para 15.1, 15.2, 15.3 (as the case may be) of the guidelines of RailTel for participation 
of J.V. firms in works tender. 
 
Declaration 

It is to certify that we have not been black listed or debarred by the RailTel, 
Railways or any other ministry/departments of the Govt. of India/State Govt. from 
participation intenders/contract in the past either in our individual capacity or the J.V. 
firm or partnership firm in which we were members/partners. 
 
Lead Partner       Other Partner(s). 
---------------- -----------------      -------------------------- 
------------------ -----------------      ----------------------------- 
(Name and Address)      (Name and Address) 
 
Name and Address of the J.V. firm 
 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month 
and year 
first 
before written. 
M/s……………… 
 
 
M/s………………… 
……………………. 
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(Seal)         (Seal) 
 
Witness: 
1. ………………….. (Name & Address) 
2. ………………….. (Name & Address) 

 
3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned  in 
Para 1.8 of tender document. 

 
3.9  RATES DURING NEGOTIATION 

 The   tenderer/s   shall   not increase his/their quoted   rates   in   case   
the  RailTel Administration negotiates   for reduction   of   rates. Such   
negotiations shall not    amount   to   cancellation   or withdrawal of the   
original    offer   and   the rates   originally   quoted   will be   binding on   
the   tenderer/s. 

 
3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is   to   be   completed   within   a period as   
mentioned   in  Para 1.9 of the tender document from the date of   issue of 
Letter of Acceptance of the tender. 

 
3.11     OPENING OF TENDER: 

Tender shall be opened at the time & date of the tender given in the Para 
1.5, in the presence of such Tenderers/Authorized representatives who 
choose to be present.  
 

3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
The tender documents are not transferable.  The cost of tender 
documents is not refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
The   Contractor(s)   shall   not   take any advantage of any    miss-
interpretation   of the conditions due to typing   or   any   other   error  and 
if in doubt,  shall  bring  it   to   the  notice   of  the  Engineer  without   
delay.   In   case   of   any   contradiction    only the printed   rules, and 
books   should be followed and no claim for the miss-interpretation shall 
be entertained. 

 
3.14 WRONG INFORMATION BY TENDERER 

If the tenderer/s deliberately gives/give wrong information in his/their    
tender which creates/create circumstances for the  acceptance of his/their  
tender the RailTel reserves the right  to reject such tender at any stage. 
 

 
3.15  AMENDMENT OF BID DOCUMENTS: 
 
3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for 

any reason whether suo motto or in response to clarification requested by 
a prospective Bidder, modify the bid documents by amendments. 

 
3.15.2 The amendments shall be posted on website of RailTel and all bidders 

should download from website. These amendments will be binding on all 
bidders. RailTel shall make efforts to inform in writing or Fax to all 
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prospective bidders on the address intimated at the time of purchase of 
bid documents from the RailTel. Those who are downloading tender 
document from website should download the clarification also and submit 
with the tender document. 

 
3.15.3  In order to afford prospective bidders reasonable time to take the amendments 

into account in preparing their bids, the RAILTEL may, at its discretion,  
extend the deadline for the submission/opening of bids suitably. 
 

3.16 QUALIFYING CRITERIA 
 

3.16.1    General 
 
3.16.1.1    The tenderer should submit the details of experience of similar works 

or services in the projects executed / under execution which should 
clearly bring out expertise in the work as per Form no. 13. 

 
3.16.1.2    The tenderer/s must submit   along with   his/their tender, certificates 

from the original user for whom the project was undertaken certifying 
the date of award of contract, date of completion, date of 
commissioning   and the present working state of the system so 
established.  The tenderer shall submit these certificates for all the 
projects that he has executed which only satisfy the minimum 
requirements in each case. The certificates are to be submitted in 
original or their true copies duly signed by the tenderer, preferably as 
per Form no. 2. 

 
3. 3.16.2 Technical Capability and meaning of similar single work: 

3.16.2.1 Tenderer should have completed at the time of tender opening during 
the last three financial years i.e. current year & three previous financial 
years   
a) At least one similar work for a minimum value of 35% of the 

advertised Tender Value.  
OR 

b) Two similar works for a minimum value of 20% of the advertised 
Tender Value each. 

OR 
c) Three similar works for a minimum value of 15% of the 

advertised Tender Value each 
 
3.16.2.2 Definition of similar single work is as under- 

 Works similar to the scope of work as contained in this tender   shall 
mean  

i) All type of Telecom equipment/OFC including telecom cable 
works, OFC maintenance works. 
  

OR 
 

ii) Any type of Railway Signaling works etc. 
 

OR 
 

iii. Any type of Electrical works/Transmission Line works etc. 
 



RailTel/e-Tender/OT/WR/NOFN/2019-20/07 

Page 32 of 178 

 

OR 
 

iv) Civil engineering works like road construction, building 
construction works, pipe laying works(Gas, Sewer etc.) or similar 
civil works.. 
 
The work should have been executed for Govt. /PSUs / Telecom 
Service Providers/Infrastructure Providers.” 

 
3.16.3  Financial: 

i. Total contract amount received during the last 3 financial years 
and in the current financial year should be a minimum of 150% 
of advertised tender value. The certified copy of three years 
Audited Balance Sheet and Income statement of just concluded 
year should be submitted as evidence . 

ii. In case of JV company/Firm, Financial eligibility criteria should 
be fulfilled as indicated in Clause 3.7.6 Para 16.2. 

 
 The tenderer should have Registration No./GST ID for WCT/GST in 

respective state where work is to be executed and any other statutory 
registration that will be introduced by Govt.of India/State Govt.of India 
during the currency of the contract or the tenderer shall give the 
undertaking to submit the same on acceptance of tender in respective 
state where work is to be executed. 

 
 Declaration under GST Act to be furnished as per form no .14 & 15 
 

 
3.16.4  Engineering Organization 

The tenderer shall depute required number of Engineers and     
experienced supervisors for planning, supervision and execution of the 
work. The qualification and experience of these proposed personnel 
should be enclosed along with the bid. 

 
3.16.5 Construction and Maintenance Machinery 

The tenderer should furnish the details of the machinery and plants to 
be deployed, in case the tenderer plans to use mechanized trenching.    

 
3.17 Refer para 5.3 of chapter 5 ( Special Conditions of contract) of 

tender document.  
 

3.18      EVALUATION OF OFFER 
 

3.18.1  The    authority   for the   acceptance of   the  tender   rests  with   the 
Purchaser. The tenders received will be evaluated by the Purchaser to 
ascertain the best acceptable tender in the interest of the Purchaser.  

 
3.18.2   However, the purchaser shall not be bound to accept the lowest or any 

tender.  The  purchaser reserves the right to accept any tender  in  
respect of the whole or any portion of the work  specified  in  the  tender  
paper or to  sub-divide  the  work  among  different Tenderers or to 
reduce the work or to accept any   tender  for  less  than the  tendered  
quantities. 

 
3.19 AGREEMENT 
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The successful tenderer/s shall be required to execute an agreement 
with RailTel for carrying out the work as per the tender document.  

 

In case of AMC, a separate agreement shall be executed for 
maintenance work . 

  
3.20   TENDERER’S ADDRESS  

Tenderer shall state in the tender his postal address   fully    and clearly.  
Any  communication  sent to  the tenderers by post at his  said address  
shall be deemed to have reached the tenderer duly & timely, 
notwithstanding the  fact that  the communication  could  not reach  the 
tenderer at all or in time for whatever reason. Important documents shall 
be sent by Registered Post.   

 
****************** 
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CHAPTER - 4  
    

 
GENERAL CONDITIONS OF CONTRACT 

 
INDEX 

 
Para    Subject 

 

4.1. Definitions 

4.2.  General Obligations 

4.3.  Law governing the Contract 

4.4.   Communications to be in writing 

4.5.  Service of Notice on Contractors 

4.6.  Occupation and use of land 

4.7.  Assignment or subletting of contract 

4.8.  Assistance by the RailTel for the stores to be obtained by the 

Contractor. 

4.9.  Railway Passes 

4.10.  Carriage of materials 

4.11.  Force Majeure Clause 

4.12.  Representation of works 

4.13.  Relics and Treasures 

4.14.  Excavated material 

4.15.  indemnity by Contractors 

4.16.  Security Deposit 

4.17.  Completion Period 

4.18. Illegal Gratification 

4.19. Execution of Works 

4.20.  Compliance to Engineer’s Instructions 

4.21.  Instructions of Engineer’s Representative 

4.22. Adherence to specifications and drawings 

4.23. Working during night 

4.24. Damage to Railway/RailTel property or private life and 

property. 

4.25. Sheds, Store houses and Yards 

4.26.  Provision of efficient and competent staff 

4.27. Workmanship and Testing 

4.28.  Facilities for Inspection 

4.29.  Examination of work before covering up 

4.30.  Temporary Works 

4.31.  Contractor to supply water for works 

4.32. Property in material and Plants 

4.33.  Tools, Plant and Materials supplied by RailTel 

4.34.  Precaution during progress of work 
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4.35. Use of Explosives 

4.36.  Suspension of Works 

4.37.  Rates for items of works 

4.38. Demurrage and wharfage dues 

4.39.  Rates for extra items of works 

4.40. Handing over of works 

4.41. Variations in extent of contract 

4.42.  Powers of modification to contract 

4.43.  Claims 

4.44.  Measurements, certificates and payments 

4.45.  Measurement of Works 

4.46. “On-Account” Payments 

4.47.  Maintenance of Works 

4.48.  Certificate of Completion of works 
            4.49.               Approval only by Final Acceptance Certificate(FAC) 

4.50. Final Acceptance Certificate 

4.51. Final Payment 

4.52. Withholding and lien in respect of sums claimed 

4.53.  Signature on receipts for amounts 

4.54. Labour 

4.55.  Provisions of Payment of Wages Act 

4.56.  Reporting of Accidents to Labour 

4.57. Provisions of Workmen’s Compensation Act 

4.58.  RailTel not to provide quarters for Contractor 

4.59. Labour Camps 

4.60.  Non-employment of Labourers below the age of 15 

4.61.  Determination of Contract 

4.62.  Termination of Contract owing to default of Contractor 

4.63.  Matters finally determined by RailTel 

4.64.  Settlement of dispute and arbitration 
 
 
 
 
 

 
 
 
 

 
 
 

Chapter - 4 
 

GENERAL CONDITIONS OF CONTRACT 
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DEFINITIONS AND INTERPRETATION 
 
 4.1.  Definitions: 
 

4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3 
 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 

4.2.  GENERAL OBLIGATIONS 
 

4.2.1  Execution Co-relation and intent of contract documents: The contract 
documents shall be signed in triplicate by the RailTel and the Contractor. The 
contract documents are complementary, and what is called for by any one shall 
be as binding as if called of try all; the intention of the documents is to include 
all labour and materials, equipments and transportation necessary for the 
proper execution of work. Materials or work not covered by or properly inferable 
from any heading or class of the specifications shall not be supplied by the 
RailTel to the contractors unless distinctly specified in the contract documents. 
Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another 

region or to a Project authority or vice versa while the contract is in subsistence, 
the contract shall be binding on the Contractor and the other region in the same 
manner & take effect in all respects as if the Contractor and the other region 
were parties thereto from the inception and the corresponding officer or the 
competent authority in the other region will exercise the same powers and enjoy 
the same authority as conferred to the Predecessor RailTel/Project under the 
original contract/agreement entered into. 

 
4.2.3  If for administrative or other reasons the contract is transferred to the other 

region of RailTel the contract shall notwithstanding anything contained herein 
contrary thereto, be binding on the Contractor and the other region in the same 
manner and take effect in all respects as if the contractor and the other region 
had been parties thereto from the date of this contract. 

 
4.3.  Law governing the contract 

 
4.3.1  The Contract shall be governed by the law for the time being in force in the 

Republic of India. 
 

4.3.2  Compliance to regulations and bye-laws – The Contractor shall conform to the 
provision of any statute relating to the works and regulations and bye-laws of 
any local authority and of any water and lighting companies or undertakings, 
with whose system the work is proposed to be connected and shall before 
making any variation from the drawings or the specifications that may be 
necessitated by so confirming give to the Engineer notice specifying the 
variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the 
Engineer in respect thereof. The Contractor shall be bound to give all notices 
required by statue, regulations or by laws as aforesaid and to pay all fees and 
taxes payable to any authority in respect thereof. 
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4.4.     Communications to be in writing – All notices, communications, references 
and complaints made by the RailTel or the Engineer or the Engineer’s 
representative or the Contractor interest concerning the works shall be in 
writing and no notice, communication, references or complaint not in writing 
shall be recognized. 

 
4.5.   Service of Notices on Contractors – The Contractor shall furnish to the 

Executive Director/RailTel the name, designation and address of his authorized 
agent and all complaints, notices, communications and references shall be 
deemed to have been duly given to the contract if delivered to the Contractor or 
his authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they 
would have reached such address in the ordinary course of post or on the day 
on which they were so delivered or left. In the case of contract by partners, any 
change in the constitution of the firm shall be forthwith notified by contractor to 
the Executive Director /RailTel. 

 
4.6.   Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of 
the RailTel. The Contractor shall not use, or allow to be used, the site for any 
purposes other than that of executing the works.  

 
4.7.    Assignment or subletting of contract: - The Contractor shall not assign or 

sublet the contract or any part thereof or allow any person to become interested 
therein in any manner whatsoever without the special permission in writing of 
the RailTel. Any breach of this condition shall entitle the RailTel to rescind the 
contract under Para 4.62 of these conditions and also render the contractor 
liable for payment to the RailTel in respect of any loss or damage arising or 
ensuring from such cancellation. Provided always that execution of the details 
of the work by petty contractor under the direct and personal supervision of the 
contractor or his agent shall not be deemed to be sub-letting under this clause. 
The permitted subletting of work by the contractor shall not establish any 
contractual relationship between the sub-contractor and the RailTel and shall 
not relieve the Contractor of any responsibility under the Contract.  

 
4.8.    Assistance by the RailTel for the stores to be obtained by the Contractor: 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the 
market, the RailTel may have agreed without any liability therefore, to endeavor 
to obtain or assist the Contractor in obtaining the required quantities of such 
materials as may be specified in the Tender. In the event of delay or failure in 
obtaining the required quantities of the aforesaid materials, the Contractor shall 
not be deemed absolved of his own responsibility and shall keep in touch with 
the day-to-day position regarding their availability and accordingly adjust 
progress of works including employment of labour and the RailTel shall not in 
any way be liable for the supply of materials or for the non supply thereof for 
any reasons whatsoever not for any loss or damage arising in consequence of 
such delay or non supply.  

 
4.9.    Railway Passes – No free Railway passes shall be issued by the RailTel to the 

Contractor or any of his employee/worker. 
 

4.10.  Carriage of materials – No forwarding orders shall be issued by the RailTel for 
the conveyance of Contractor’s materials, tools and plant by Rail which may be 
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required for use in the works and the contractor shall pay full freight at public 
tariff rates therefore. 

 
4.11.  Force Majeure Clause -If at any time, during the continuance of this Contract, 

the performance, in whole or part, by either party, of any obligation under this 
contract shall be prevented or delayed by reason of any war, hostility, act of the 
public enemy, Civil Commotion, Sabotage, Fires, Floods, Earth quakes, 
explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute, 
statutory rules/ regulations, order of requisitions issued by any Government 
Department or Competent Authority of acts of God (here-in-after referred to as 
event) then provided notice of the happening of any such event is given by 
either party to the other within twenty one days from the date of occurrence 
thereof, neither party shall, by reason of such event, be entitled to terminate this 
Contract nor shall either party have any claim for damage against the other in 
respect of such non- performance or delay in performance, and the obligations 
under the Contract shall be resumed as soon as practicable after such event 
has come to an end or ceased to exist, provided further that if the performance 
in whole or part of any obligation under this Contract is prevented or delayed by 
reason of any such event beyond a period as mutually agreed to by the RailTel 
and the Contractor after any event or 60 days in the absence of such an 
agreement whichever is more, either party may at its option terminate the 
Contract provided also that if the contract is so terminated under this clause the 
RailTel may at the time of such termination take over from the Contractor at 
prices as provided for in the contract, all works executed or works under 
execution. 

  
4.12.   Representation on Works – The Contractor shall, when he is not personally 

present on the site of the works place, keep a responsible agent at the works 
during working hours who shall, on receiving reasonable notice, present himself 
to the Regional General Manger/RailTel and orders given by the Engineer or 
the Engineer’s Representative to the agent shall be deemed to have the same 
force as if they had been given to the Contractor. Before absenting himself, the 
Contractor shall furnish the name and address of his agent for the purpose of 
this clause and failure on the part of the Contractor to comply with this provision 
at any time will entitle the RailTel to rescind the contract under Para 4.62 of 
these conditions. 

 
4.13.   Relics and Treasures – All gold, silver, oil and other minerals of any 

description and all precious stones, coins, treasures, relics, antiquities and 
other similar things which shall be found in or upon the site shall be property of 
the RailTel and the Contractor shall duly preserve the same to the satisfaction 
of the RailTel and shall from time to time deliver the same to such person or 
persons as the RailTel may appoint to receive the same. 

  
4.14.  Excavated material – The Contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stone, clay ballast, 
earth, rock or other substances or materials which may be obtained from any 
excavation  made for the purpose of the works or any building or produced 
upon the site at the time of delivery of the possession thereof but all the 
substances, materials, buildings, and produce shall be the property of the 
RailTel provided that the Contractor may, with the permission of the Regional 
General Manger/RailTel, use the same for the purpose of the works either free 
of cost or pay the cost of the same at such rates as may be determined by the 
Engineer. 
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4.15.   Indemnity by Contractors – The Contract shall indemnify and save harmless 

the RailTel from and against all actions, suit proceedings, losses, costs, 
damages, charges, claims, and demands of every nature and description 
brought or recovered against the RailTel by reason of any act or omission of the 
Contractor, his agents or employees, in the execution of the works or in his 
guarding of the same. All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to be applied 
to the actual loss or damage sustained, and whether or not any damage shall 
have been sustained.  

 

4.16    Security Deposit 

  Refer para 5.3 of chapter 5 (special conditions of contract) of tender document. 
 
4.17.     Completion Period 
4.17.1  Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the contractor shall fully 
and finally complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses: 

 
4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer 

have materially increased the magnitude of the work, then such extension of 
the contracted date of completion may be granted as shall appear to the 
Engineer to be reasonable in the circumstances, provided  moreover that the 
Contractor shall be responsible for requesting such extension of the date as 
may  be considered necessary as soon as the clause thereof shall arise and 
in any case not less than one month before the expiry of the date fixed for 
completion of the works. 

 
4.17.1.2  If in the opinion of the Engineer the progress of work has any time been 

delayed by any act or neglect of RailTel’s employees or by other contractor 
employed by the RailTel under Para 4.20.4 of these conditions or in executing 
the work not forming part of the contract but on which contractor’s performance 
necessarily depends or by reason of proceeding taken or threat-tended by or 
dispute with adjoining or neighboring owners or public authority arising 
otherwise through the Contractor’s own default etc. or by the delay authorized 
by the Engineer pending arbitration or in consequences of the contractor not 
having received in due time necessary instructions from the RailTel for which 
he shall have specially applied in writing to the Engineer or his authorized 
representative then, upon happening of any such event causing delay, the 
contractor shall immediately give notice thereof in writing to the Engineer within 
15 days of such happening but  shall nevertheless make constantly his best 
endeavors to bring down or make good the delay and shall do all that may be 
reasonably required of him to the satisfaction of the Engineer to proceed with 
the works. The contractor may also indicate the period for which the work is 
likely to be delayed and shall be bound to ask for necessary extension of time. 
The engineer on receipt of such request from the contractor shall consider the 
same and shall grant such extension of time as in his opinion is reasonable 
having regard to the nature and period of delay and the type and quantum of 
work affected thereby. No other compensation shall be payable for works so 
carried forwarded to the extended period of time, the same rates, terms and 
conditions of contract being applicable as if such extended period of time was 
originally in the original contract itself. 



RailTel/e-Tender/OT/WR/NOFN/2019-20/07 

Page 41 of 178 

 

 
4.17.1.3  In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings 
or instructions or any other delay caused by the RailTel due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the contractor to damages or 
compensation therefore but in any such case, the RailTel may grant such 
extension or extensions of the completion date as may be considered 
reasonable.  

 
4.17.2  Extension of time for delay due to contractor – The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed 
to be the essence of the contract. If the contractor fails to complete the works 
within the time as specified in the contract for the reasons other than the 
reasons specified in Para 4.11 and 4.17.1 above, the RailTel may, if satisfied 
that the works can be completed by the contractor within reasonable short time 
thereafter, allow the contractor further extension of time as the Engineer may 
decide. On such extension the RailTel will be entitled without prejudice to any 
other right and remedy available on that behalf, to recover from the contractor 
as agreed damages and not by way of penalty a sum equivalent to 1/2% of the 
contract value of the works for each week or part of the week for a period up to 
ten weeks and thereafter at the rate of 0.7% for each week of delay or part 
thereof for another ten weeks subject to a maximum of 12% of the contract 
value.  

 
4.17.2.1 For the purpose of this clause, the contract value of the works shall be taken as 

value of work as  per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of 
liquidated damages under this condition shall not exceed 12% of the total value 
of the contract. Provided further, that if the RailTel is not satisfied that the works 
can be completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work within further extension of time allowed as 
aforesaid, the RailTel shall be entitled, without prejudice to any other right or 
remedy available in that behalf, to appropriate the contractor’s security deposit 
and rescind the contract under Para 4.62 of these conditions, whether or not 
actual damage is caused by such default. 

 
4.18.  Illegal Gratification 
4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on 

behalf to the Contractor or his partner, agent or servant or anyone on his behalf, 
to any officer or employees of the RailTel, or to any person on his behalf in 
relation to obtaining or the execution of this or any other contract with the RailTel 
shall, in addition to any criminal liability which he may incur, subject the 
contractor to the rescission of the contract and all other contracts with the 
RailTel and to the payment of any loss or damage resulting from such decision 
and the RailTel shall be entitled to deduct the amounts so payable from any 
moneys due to the Contractor (s) under this contract or any other contracts with 
the RailTel. 

 
4.18.2 The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the 
RailTel and if he shall do so, the RailTel shall be entitled forthwith to rescind the 
contract an all other contracts with the RailTel. Any question or dispute as to the 
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commission or any shall offence or compensation payable to the RailTel under 
this clause shall be settled by the Executive Director  of RailTel, in such a 
manner as shall consider fit and sufficient and his decision shall be final and 
conclusive . In the event of rescission of the contract under this clause, the 
Contractor will not be paid any compensation whatsoever except payments for 
the work done up-to-date of rescission. 

 
4.19.     Execution of Works 

 
4.19.1   Contractor’s understanding – It is understood and agreed that the Contract has, 

by careful examination, satisfied himself as to the nature and location of the 
work, the conformation of the ground, the character, quality and quantity of the 
materials to be encountered, the character of equipment and facilities needed 
preliminary to and during the progress of the works, the general and local 
conditions, the labour conditions prevailing therein and all other matters which 
can in any way affect the works under the contract.  

 
4.19.2  Commencement of works – The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the RailTel 
and shall proceed with the same with due expedition and without delay. The 
work should be started with due intimation to RailTel. 

 
4.19.3  Accepted programme of work  

  
 The Contractor who has been awarded the work shall as soon as possible but 

not later than 7 days from the date of receipt of the acceptance letter in respect 
of contracts with initial completion period of one year or less or not later than 15 
days for other contracts have to submit the detailed programme of work 
indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/CPM. He shall also submit the details of organization (in terms of 
labour and supervisors) plant and machinery that he intends to utilize (from time 
to time) for execution of the work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, 
shall be treated as the agreed programme of the work for the purpose of this 
contract and the contractor shall and endeavor to fulfill this programme of work. 
The progress of work will be watched accordingly and the liquidated damages 
will be with reference to the overall completion date. Nothing stated herein shall 
preclude the contractor in achieving earlier completion of item or whole of the 
works than indicated in the programme.  

 
4.19.4  Setting out of works  

 
 The Contractor shall be responsible for the correct setting out of all works in 

relation to original reference at his cost. The Contractor shall execute the work 
true to specifications, drawings, plans and dimensions as mentioned in the 
contract document and as directed by the Engineer’s representative and shall 
check these at frequent intervals. The Contractor shall provide all facilities like 
labour and instruments and shall cooperate with the Engineer’s representative at 
all time, during the progress of the works. Any error shall appear or arise in any 
part of the work, the Contractor, on being required so to do by the Engineer’s 
representative shall, at his own rectify such errors, to the satisfaction of the 
Engineer’s representative. Such checking shall not absolve the Contractor of his 
own responsibility of maintaining accuracy in the work. 
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4.20.   Compliance to Engineer’s Instructions 
4.20.1  The Engineer shall direct the order in which the several parts of the works shall 

be executed and the Contractor shall execute without delay all orders given by 
the Engineer from time to time but the Contractor shall not be relieved thereby 
from responsibility for the due performance of the works in all respects. 

 
4.20.2  Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain 
such instructions in each and every case in writing from the Engineer. 

 
4.20.3  Extra Works  

Should works over and above those included in the contract require to be 
executed at the site, the contractor shall have no right to be entrusted with the 
execution of such works, which may be carried out by another contractor or 
contractors or by other means at the sole discretion of the RailTel. 

 
4.20.4   Separate Contracts in connection with works  

The RailTel shall reserve the right to let other contracts in connection with the 
works. The Contractor shall afford other contractors reasonable opportunity for 
the storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs. If any part of the Contractor’s work 
depends for proper execution or result upon the work of another contractor(s), 
the Contractor shall inspect and promptly report to the Engineer any defects in 
such works that render it unsuitable for such proper execution and results. The 
Contractor’s failure so to inspect and report shall constitute as acceptance of the 
other contractor’s work as fit and proper for the reception of his work, except as 
to defects which may develop in the other contractor’s work after the execution 
of his work. 

 
4.21.  Instructions of Engineer’s Representative  

Any instructions or approval given by the Engineer’s representative to Contractor 
in connection with the works shall bind the Contractor as though it had been 
given by the Engineer provided always as follows: - 

 
4.21.1  Failure of the Engineer’s representative to disapprove any work or materials 

shall not prejudice the power of the Engineer thereafter to disapprove such work 
or material and to order the removal or breaking up thereof.  

 
4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall 
there upon confirm or vary such decision. 

 
4.22.  Adherence to specifications and drawings 

 
4.22.1  The whole of the works shall be executed in perfect conformity with the 

specifications and drawings of the contract. If the Contractor performs any works 
in a manner contrary to the specifications or drawings or any of them and 
without such reference to the Engineer, he shall bear all the costs arising or 
ensuring there- from and shall be responsible for all loss to the RailTel. 

 
4.22.2  Drawings and specifications on the works : 
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4.22.2.1  The contractor shall keep one copy of Drawings and specifications at the site, 
in good order, and  such contract documents as may be necessary, available 
to the Engineer or the Engineer’s  Representative. 

 
4.22.2.2   The supply of equipment and materials shall include supply of one set of 

printed documents from  original equipment manufacturers with each 
equipment as given in technical supplement. 

 
4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications 

and copies thereof furnished by the RailTel to the Contractor are deemed to 
be the property of the RailTel. They shall not be used in another works and 
with the exception of the signed contract set, shall be returned by the 
Contractor to the RailTel on completion of the work or termination of the 
Contract. 

 
4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish 

with reasonable promptness, after receipt by him of the Contractor’s request 
for the same, additional instructions by means of drawings of otherwise, 
necessary for the proper execution of the works or any part thereof. All such 
drawings and instructions shall be consistent with the Contract Documents 
and reasonably inferable there from. 

 
4.22.5  Meaning and Intent of specification and drawings  
 If any ambiguity arises as to the meaning and intent of any portion of the 

Specifications and Drawings or as to execution or quality of any work or 
material, or as to the measurements of the works, the decision of the 
Engineer thereon shall be final subject to the appeal (within 7 days of such 
decision being intimated to the Contractor) to the competent authority in 
RailTel who shall have the power correct any errors, omissions, or 
discrepancies in aforementioned items and whose decision in the matter in 
dispute or doubt shall be final and conclusive. 

 
4.23.  Working during night  
 The Contractor shall not carry out any work between sunset and sunrise 

without the previous permission of the Engineer. Hence, no “night duty” shall 
be payable to the contractor for the portion/part of the works to be undertaken 
during the night. 

 
4.24.   Damage to Govt/RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass 

and shall make good at his own expense all loss or damage whether to the 
works themselves or any other property of the Railways/RailTel or the lives, 
persons or property of others from whatsoever cause in connection with the 
works until they are taken over by the RailTel and this although all reasonable 
and proper precautions may have been taken by the Contractor, and in case 
the RailTel shall be called upon to make good any costs, loss or damages, or 
to pay any compensation, including that payable under the provisions of the 
Workmen’s Compensation Act or any statutory amendments thereof to any 
person or persons sustaining damages as aforesaid by reason of any act, or 
any negligence or omissions on the part of the Contractor the amount of any 
costs or charges including costs and charges in connection with legal 
proceedings, which the RailTel may incur in reference thereto, shall be 
charged to the Contractor. The RailTel shall have the power and right to pay 
or to defend or compromise any claim of threatened legal proceedings or in 
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anticipation of legal proceedings being instituted consequent on the action or 
default of the Contractor, to take such steps as may be considered necessary 
or desirable to ward off or mitigate the effect of such proceedings, charging to 
Contractor, as aforesaid, any sum or sums of money which may be paid and 
any expenses whether for reinstatement or otherwise which may be incurred 
and the propriety of any such payment, defense or compromise, and the 
incurring of any such expenses shall not be called in question by the 
Contractor. 

 
4.25.   Sheds, Stores houses and Yards  
 The Contractor shall at his own expense provide himself with sheds, 

storehouses and yards in such situations and in such numbers as in the 
opinion of the Engineer is requisite for carrying on the works and the 
Contractor shall keep at each such sheds, store houses and yards a sufficient 
quantity of materials and plant in stock so as not to delay the carrying out of 
the works with due expedition and the Engineer and the Engineer’s 
representative shall have free access to the said sheds, store houses and 
yards at any time for the purpose of inspecting the stock of materials or plant 
so kept in hand, and any materials or plant which the Engineer may object to 
shall not be brought upon or used in the works, but shall be forthwith removed 
from the sheds, store houses or yards by the contractor. The Contractor shall 
at his own expenses provide and maintain suitable mortar mills, soaking vats 
or any other equipments necessary for the execution of the works. 

 
4.26.   Provision of efficient and competent staff  
 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see 
that they execute their work in sound and proper manner and shall employ 
only such supervisors, workmen and labourers in or about the execution of 
any of these works as are careful and skilled in various trades and callings. 
The Contractor shall at once remove from the works any agents, permitted 
sub -contractor, supervisor, workman or labourer who shall be objected to by 
the Engineer and if and whenever required by the Engineer, he shall submit a 
correct return showing the names of all staff and workmen employed by him. 
In the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is 
necessary for the proper completion of the works within the time prescribed, 
the Contractor shall forthwith on receiving intimation to this effect take on the 
additional number of staff and labour specified by the Engineer within seven 
days of being so required and failure on the part of the Contractor to comply 
with such instructions will entitle the RailTel to rescind the contract under 
Para 4.62 of these conditions. 

 
4.27.  Workmanship and Testing 
4.27.1  The whole of the works and/or supply of materials specified and provided in 

the contract or that may be necessary to be done in order to form and 
complete any part thereof shall be executed in the best and most substantial 
workman like manner with materials of the best and most approved quality of 
their respective kinds, agreeable to the particulars contained in or implied by 
the specifications and as referred to in and represented by the drawings or in 
such other additional particulars. Instructions and drawings may be found 
requisite to be given during the carrying on of the works and to the entire 
satisfaction of the Engineer according to the instructions and directions, which 
the Contractors may from time to time receive from the Engineer. The 
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materials may be subjected to tests by Mean of such machines, instruments 
and appliances as the Engineer may direct and wholly at the expense of the 
Contractor. 

 
4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time.  
 

4.27.2.1  The removal from the site within the time specified in the order of any 
materials, which in his opinion are not in accordance with the specifications or 
drawings.  

 
4.27.2.2  The substitution of proper and suitable materials, and  
 
4.27.2.3  The removal and proper re-execution, notwithstanding any previous tests 

thereof or “on account” payments therefore, of any work which in respect of 
materials or workmanship is not in his opinion in accordance with the 
specifications and in case of default on the part of the Contractor in carrying 
out such order the RailTel shall be entitled to rescind the contract under Para 
4.62 of tender document of these conditions. 

 
 

4.28.  Facilities for Inspection 
 The Contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for 
the purpose of inspection or otherwise and shall provide all labour, materials, 
instruments, appliances and things of every kinds required for the purpose 
and the Engineer and the Engineer’s representative shall at all time have free 
access to every part of the works and to all places at which materials for the 
work are stored or being prepared. 

 
4.29.  Examination of work before covering up 
 The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered 
up in the earth, in bodies or walls or otherwise to be placed beyond the Reach 
of Measurements in order that the work may be inspected or that correct 
dimension may be taken before being so covered, placed beyond the reach of 
measurement in default whereof, the same shall at the option of the Engineer 
or the Engineer’s Representative be uncovered and measured at the 
contractor’s expense or no allowance shall be made for such work or 
materials. 

 
4.30.    Temporary works 
 All Temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the 
Engineer, shall be removed by him at his expenses when they are no longer 
required and in such manner as the Engineer shall direct. In the event of 
failure on the part of the Contractor to remove the temporary works, the 
Engineer will cause them to be removed and cost as increased by supervision 
and other incidental charge shall be recovered from the Contractor. If 
temporary huts are provided by the Contractor on the RailTel/Railway land for 
labour engaged by him and the work is completed but the contractor’s labour 
refused to vacate and have to be removed by the RailTel, necessary 
expenses incurred by the RailTel in connection therewith shall be borne by 
the Contractor. 
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4.31.  Contractor to supply water for works 
4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible 

for arrangements to obtain supply of water for the works. 
 

4.31.2  Contractor to arrange supply of Electric power for works. 
   

4.31.3  Electric supply from the Railway system  
 The RailTel may supply to the Contractor part or whole of the electric power 

wherever available and possible, required for execution of works from the 
Railway’s existing electric supply systems at or near the site of works on 
specified terms and conditions and such charges as shall be determined by 
the RailTel and payable by the contractor provided the cost of arranging 
necessary connection to the Railway’s Electric supply systems, and laying of 
underground/overhead conducts circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the 
contractor shall not be entitled to any compensation or reason for delay for 
interruption or failure of the Electric supply system. 

 
4.32.  Property in material and Plants: Deleted 

 
4.33.  Tools, Plant and Materials Supplied by the RailTel 
4.33.1   Not used. 

 
4.33.1 Hire of RailTel’s Plant: Deleted. 

 
4.34.  Precaution during progress of work 
4.34.1  During the execution of works, unless otherwise specified the Contractor shall 

at his own cost provide the materials for and execute all shoring, timbering 
and strutting works as is necessary for the stability and safety of all 
structures, excavations and works and shall ensure that no damage, injury, 
loss is caused or likely to be caused to any person or property. 

 
4.34.2  Roads and water courses: Existing roads or water courses shall not be 

blocked, cut through, altered, diverted or obstructed in any way by the 
Contractor, except with the permission of the Engineer. All compensations 
claimed for any authorized closure, or his agent or his staff shall be 
recoverable from the Contractor by deduction from any sums which may 
become due to him in terms of contract or otherwise according to law. 

 
4.34.3  Provision of access to premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision of the passage of 
traffic, for securing safe access to all premises approached from such street 
or thoroughfare and for any drainage, water supply or meant for lightning 
which may be interrupted by reason of the execution of the works and shall 
react and maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Engineer, for the regulation of the traffic, and provide 
watchmen necessary to prevent accidents. The works shall in such cases be 
executed night and day if so ordered by the Engineer and with such vigour so 
that the traffic way be impeded for as short a time as possible. 

 
4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to 

ensure the safety of the public or Railway/RailTel’s property and shall post 
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such look out men as may in the opinion of the Engineer be required to 
comply with regulations pertaining to the work. 

 
4.35  Use of Explosives 

 Explosive shall not be used on the works or on the site by the Contractor 
without the permission of the Engineer and then only in the manner and to the 
extent to which such permission is given. Where explosives are required for 
the works, the same shall be stored in a special magazine to be provided by 
and at the cost of the Contractor in accordance with the Explosive Rules. The 
Contractor shall obtain the necessary license for the storage and the use of 
explosives and all operations in which or for which explosives are employed 
shall be at the sole risk and responsibility of the Contractor and the Contractor 
shall indemnify the Railway/RailTel in respect thereof.  

 
 
4.36  Suspension of works 
4.36.1  The Contractor shall on the order of Engineer suspend the progress of the 

works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly 
protect and secure the work so far as is necessary in the opinion of the 
Engineer. If such suspension is: - 

(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of 

God or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him 

during the period of suspension of the works; but in the event of any 
suspension ordered by the Engineer for reasons other than aforementioned 
and when each such period of suspension exceeds 14 days, the Contractor 
shall be entitled to such extension of time for completion of the works as the 
engineer may consider proper having regard to the period or periods of such 
suspensions and to such compensations as the Engineer may consider 
reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspensions. 

 
4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any 

part thereof is suspended on the order of the Engineer for more than three 
months at a time, the Contractor may serve a written notice on the Engineer 
requiring permission within 15 days from the receipt thereof to proceed with 
the works or that part thereof in regard to which progress is suspended and if 
such permission is not granted within that time the Contractor by further 
written notice so served may, but is not bound to, elect to treat the 
suspension where it affects part only of the works as an omission of such part 
or where it affects the whole of the works, as an abandonment of the contract 
by the RailTel. 

 
4.37    Rates for items of works  
 The rates entered in the accepted Schedule Of Requirements of the Contract 

are intended to provided for works duly and properly completed in accordance 
with the general and special conditions of the contract and the specifications 
and drawings together with such enlargements, extensions, diminutions, 
reductions, alterations or additions as may be ordered in terms of Para 4.42 
of these conditions and without prejudice to the generality thereof and shall 
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be deemed to include and cover superintendence and labour, supply 
including full freight of materials, stores, tools and all apparatus and plant 
required on the works, except such tools, plant or materials as may be 
specified in the contract to be supplied to the Contractor by the RailTel, the 
erection, maintenance and removal of all temporary works and buildings, all 
arrangements for the safety of the public or of employees during the 
execution of works, all sanitary and medical arrangements for labour camps 
as may be prescribed by the RailTel, the setting of all work and of the 
construction, repair and upkeep of all center lines, bench marks and level 
pegs thereon, site clearance, all fees, duties, royalties, rent and 
compensation to owners for surface damage or taxes and impositions 
payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties or expenses for which the Contractor 
may become liable or may be put to under any provision of law for the 
purpose of or in connection with the execution of the contract, and all such 
other incidental charges or contingencies as may have been specially 
provided for in the specifications.  

 
4.38     Demurrage and wharfage dues 
4.38.1  Demurrage charges calculated in accordance with the scale inforce for the 

time being on the RailTel and incurred by the Contractor failing to load or 
unload any goods of materials within the time allowed by RailTel for loadings 
as also wharfage charges, of materials not removed in time as also charges 
due on consignments booked by or to him shall be paid by the Contractor, 
failing which such charges shall be debited to the Contractor’s account in the 
hands of the RailTel and shall be deducted from any sums which may 
become due to him in terms of the contracts. 

 
4.39     Rates for extra items of works 
4.39.1  Any item of work carried out by the Contractor on the instructions of the 

Engineer which is not included in the accepted schedule of rates shall be 
executed at the rates set forth in the “Schedule Of Requirements’ modified by 
the tender percentage and such items are not contained in the latter, at the 
rate agreed upon between the Engineer and the Contractor before the 
execution of such items of work and the contractors shall be bound to notify 
the Engineer at least seven days before the necessity arises for the execution 
of such items of works that the accepted Schedule Of Requirements does not 
include rate or rates for the extra work involved. The rates payable for such 
items shall be decided at the meeting to be held between the Engineer and 
Contractor, in as short a period as possible after the need for the special item 
has come to the notice. In case the Contractor fails to attend the meeting after 
being notified to do so or in the event of no settlement being arrived at, the 
RailTel shall be entitled to execute the extra works by other means and the 
contractor shall have no claim for loss or damage that may result from such 
procedure. 

 
4.39.2  Provided that if the Contractor commences work or incurs any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly 
hereunto fore mentioned, then and in such a case the Contractor shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred 
by him prior to the date of determination of the rates as aforesaid according to 
the rates as shall be fixed by the Engineer. However if the contractor is not 
satisfied with the decision of the Engineer in this respect he may appeal to the 
competent authority of RailTel within 30 days of getting the decision of the 
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Engineer, supported by analysis of the rates claimed. The competent 
authority of RailTel’s decision after hearing both the parties in the matter 
would be final and binding on the Contractor. 

 
4.40     Handing over of works 
4.40.1  The Contractor shall be bound to hand over the works executed under the 

contract to the RailTel complete in all respect to the satisfaction of the 
Engineer. The Engineer shall determine the date on which the work is 
considered to have been completed, in support of which his certificate shall 
be regarded as sufficient evidence for all purposes. The engineer shall 
determine from time to time, the date on which any particular section of the 
work shall have been completed, and the contractor shall be bound to 
observe any such determination of the Engineer. 

 
4.40.2  Clearance of Site on Completion: On completion of the works the contractor 

shall clear away and remove from the site all constructional plant, surplus 
material, rubbish and temporary works of every kind and leave whole of the 
site and works clean and in a workman like condition to the satisfaction of the 
Engineer. No final payment in settlement of the accounts for the work shall be 
paid, held to be due or shall be made to the contractor till, in addition to any 
other condition necessary for such final payment, site clearance shall have 
been affected by him, and such clearance may be made by the Engineer at 
the expense of the Contractor in the event of his failure to comply with this 
provision within 7 days after receiving notice to that effect. It Should become 
necessary for the Engineer to have the site cleared at the expense of the 
Contractor, the RailTel shall not be held liable for any loss or damage to such 
of the Contractor’s property as may be on the site and due to such removal 
there from which removal may be affected by means of public sales of such 
materials and property or in such a way as deemed for and convenient to the 
Engineer. 

  
4.41   Variations in Extent of Contract 
4.41.1  Modification to Contract to be in writing – In the event of any of the provisions 

of the Contract requiring to be modified after the contract documents have 
been signed, the modifications shall be made in writing and signed by the 
RailTel and the Contractor, and no work shall proceed under such 
modifications until this has been done. Any verbal or written arrangement 
abandoning, modifying, extending, reducing or supplementing the Contract or 
any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal 
instrument and signed by the RailTel and the Contractor and till then the 
RailTel shall have the right to repudiate such arrangement. 

 
4.42   Powers of Modification to Contract 
4.42.1  The Engineer on behalf of the RailTel shall be entitled by order in writing to 

enlarge or extend, diminish or reduce the works or make any alterations in 
their design, character, position, site quantities, dimensions or in the method 
of their execution or in the combination and use of materials for the execution 
thereof or to order any additional work to be done or any works not to be done 
and the Contractor will not be entitled to any compensation for any increase / 
reduction in the quantities of work but will be paid only for the actual amount 
of work done and for approved materials supplied against a specific order. 
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4.42.2  Unless otherwise specified in the special conditions of the contract, the 
accepted variation in quantity for each individual item of the contract would be 
up to ±25% of the quantity originally contracted. The contractor shall be 
bound to carry out the work at the agreed rates and shall not be entitled to 
any claim or any compensation, whatsoever upto the limit of ±25% variation in 
quantity of individual items of works. In case of increase in quantity of an 
individual item by more than 25% of agreement quantity, for variation above 
25% and up to 40%, the agreed SOR rate will be reduced by 2% and for 
variation beyond 40% and up to 50%, the agreed SOR rate will be reduced by 
4%, For variation beyond 50%, the rate shall be negotiated for additional 
quantity in excess of 50% of agreement quantity. 

 
4.42.3  Valuation of Variations – The enlargements, extensions, diminution, 

reduction, alterations or additions referred to in Para 4.42.2 this clause shall 
in no degree affect the validity of the contract but shall be performed by the 
Contractor as provided therein and be subject to the same conditions, 
stipulations and obligations as if they had been originally and expressively 
included and provided for in the specifications and drawings and the amounts 
to be paid therefore shall be calculated in accordance with the accepted 
Schedule Of Requirements. Any extra items/quantities of work falling outside 
the purview of the provisions of Para 4.42.2 above shall be paid for at the 
rates determined under Para 4.39 of these conditions. 

 
4.43.   Claims 
4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to 

the Engineer once in every month an account giving full and detailed 
particulars of all claims for any additional expenses to which the Contractor 
may consider himself entitled to and of all extra or additional works ordered 
by the Engineer which he has executed during the preceding month and no 
claim for payment for and such work will be considered which has not been 
included in such particulars. 

 
4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to 

make any claim whatsoever against the RailTel under or by virtue of or arising 
out of this contract, nor shall the RailTel entertain or consider any such claim, 
if made by the Contractor, after he shall have signed a ‘No Claim’ certificate in 
favour of the RailTel, in such form as shall be required by the RailTel, after 
the works are finally measured up. The Contractor shall be debarred from 
disputing the correctness of the items covered by “No Claim Certificate” or 
demanding a preference to arbitration in respect thereof.  

 
4.44.  MEASUREMENTS, CERTIFICATES AND PAYMENTS 

         Qualities in schedule annexed to Contract- The quantities set out in the 
accepted Schedule of Requirements with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual 
and correct quantities of the works to be executed by the Contractor in 
fulfillments of his obligations under the contract.  

 

4.45.    Measurements of Works: The Contractor shall be paid for the works at 
the rates in  the accepted Schedule Of Requirements and for extra works at 
rates determined under Para 4.39 of these conditions on the measurements 
taken by the Engineer or the Engineer’s representative in accordance with the 
rules prescribed for the purpose by the RailTel. The quantities for items the 
unit of which in the accepted Schedule Of Requirements is 100 or 1000 shall 
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be calculated to the nearest whole number, any fraction below half being 
dropped and half and above being taken as one; for item the unit of which in 
the accepted Schedule Of Requirements is single, the quantities shall be 
calculated to places of decimals. Such measurements will be taken of the 
work in progress from time to time and at such intervals as in the opinion of 
the Engineer shall be proper having regard to the progress of works.The date 
and time on which “on account” or final measurements are to be made shall 
be communicated to the Contractor who shall represent at the site and shall 
sign the results of the measurements (which shall also be signed by the 
Engineer or the Engineer’s representative) recorded in the official 
measurements book as an acknowledgement of his acceptance of the 
accuracy of the measurements. Failing the Contractor’s attendance the work 
may be measured up in his absence and such measurements shall, not-
withstanding such absence, be binding upon the Contractor whether or not he 
shall have signed the measurement book provided always that any objection 
made by him to measurement shall be duly investigated and considered in 
the manner set out below:  

 
(a)  It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date 
of such measurements. Any re-measurement taken by the Engineer or the 
Engineer’s representative in the presence of the Contractor or in his absence 
after due notice has been given to him in consequences of objection made by 
the contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and 
classification of the measurement.  

 
(b)  If an objection raised by the Contractor is found by the Engineer to be 

incorrect, the Contractor shall be liable to pay the actual expenses incurred in 
measurements.  

 
4.46  “On-Account” Payments 
 

4.46.1    The Contractor shall be entitled to be paid from time to time by way of "On-

Account" payment only for such works as in the opinion of the Engineer he 

has executed in terms of the contract. All payments due on the Engineer's or 

the Engineer's Representative's certificates of measurements shall be subject 

to any deductions which may be made under these presents and shall further 

be subject to, unless otherwise required by Para 4.16 of these conditions, a 

retention of ten percent by way of security deposits, until the amount of 

security deposit by way of retained earnest money and such retentions shall 

amount to 5% of the total value of the contract provided always that the 

Engineer may by any certificate make any correction or modification in any 

previous certificate which shall have been issued by him and that the Engineer 

may withhold any certificate if the works or any part thereof are not being 

carried out to his satisfaction. 

 
4.46.2  Rounding off amounts: The total amount due  shall be rounded off to the 

nearest rupee i.e. sums less than 50 paise shall be omitted and sums of 50 
paise and more upto Rs. 1/- will be reckoned as Rs. 1/-. 

 
4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” 

payments made to the Contractor shall be without prejudice to the final 
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making up of the accounts (except where measurement are specifically noted 
in the Measurement Book as “Final Measurements” and as such have been 
signed by the Contractor) and shall in no respect be considered or used as 
evidence of any facts stated in or to be inferred from such account not of any 
particular quantity of work having been executed not of the manner of its 
execution being satisfactory. 

 
4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor 

will be made through RTGS. 
 
4.47.  Maintenance of works:  

The contractor shall at all times during the progress and continuance of the 
works and also for the period of warranty specified in the tender form and 
after the date of passing of the certificate of completion by the Engineer or 
any earlier date subsequent to the completion of the works that may be fixed 
by the Engineer be responsible for and effectively maintain and uphold in 
good substantial sound and perfect conditions all and every part of the work 
and shall make good form time to time and at all times as often as the 
Engineer shall require. Any damage or defect that may during the above 
period arise in or be discovered or be in any way connected with the works, 
provided that such damage or defect is not directly caused by errors in the 
contract documents, act of providence or insurrection or civil riot, and the 
Contractor shall be liable for and make good to the RailTel or other persons 
legally entitled thereto whenever required by the Engineer so to do, all losses, 
damage, costs and expenses they or any of them may incur or be put or be 
liable, by reason or in consequence of the operations of the contractor or of 
his failure in any respect. For this purpose the tenderer will submit their 
strategy for providing maintenance support including the staff that will be 
available along with the set of spares for attending to various faults/problems 
during maintenance period. 

 
4.48   Certificate of Completion of works 
 
4.48.1 As soon as in the opinion of the Engineer the works shall have been 

substantially completed in the whole block and has satisfactorily passed any 
final test or tests that may be prescribed, the Engineer shall issue a 
Provisional Acceptance Certificate in respect of the works and period of 
warranty shall commence from the date of issue of Provisional Acceptance 
Certificate and completion of the work of whole Block. Minor defects pointed 
out while issuing PACs shall be attended by the contractor within reasonable 
period of time to the satisfaction of Engineer. The clause 5.26 will supersede 
for PAC cases as per decision of EIC. 

 
4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The 

Certificate of completion in respect of the works referred to in Para 4.48.1 of 
this clause shall not absolve the Contractor from his liability to make good any 
defect, imperfection, shrinkages or faults which may appear during the period 
of maintenance specified in the tender arising in the opinion of the Engineer 
from materials or workmanship not in accordance with the drawing or 
specifications or instructions of the Engineer, which defect, imperfections, 
shrinkages or faults hall upon the direction in writing of the Engineer, be 
amended and made good by the Contractor at his own cost; and in case of 
default on the part of Contractor the Engineer may employ, labour and 
material or appoint another Contractor to amend and make good such defect, 
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imperfections, shrinkages and faults and all expenses consequent thereon 
and incidental thereto shall be borne by the Contractor and shall be 
recoverable from any moneys due to him under the contract.  

 
4.49.  Approval only by Final Acceptance Certificate (FAC) 

  
 No certificate other than Final Acceptance Certificate referred to in Para 4.50 

of the conditions shall be deemed to constitute approval of any work or other 
matter in respect of which it is issued or shall be taken as an admission of the 
due performance of the contract or any part thereof or of the accuracy of any 
demand made by the Contractor or of additional varied work having been 
ordered by the Engineer nor shall any other certificate conclude or prejudice 
any of the powers of the Engineers. 

 
4.50.  Final Acceptance Certificate: 
 
4.50.1  The contract shall not be considered as completed until a Final Acceptance 

Certificate shall have been signed by the Engineer stating that the works have 
been completed and maintained to this satisfaction. The warranty certificate 
shall be given by the Engineer upon the expiration of the period of or as soon 
thereafter as any work ordered during such period pursuant to Para 4.48.2 of 
these conditions shall have been completed to the satisfaction of the 
Engineer and full effect shall be given to this Clause notwithstanding the 
taking possession of or using the works or any part thereof by the RailTel. 

 
4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the 

Contractor for any matter arising of or in connection with the contract of the 
execution of the works unless the Contractor shall have made a claim in 
writing in respect thereof before the issue of the Maintenance Certificate 
(FAC) under this clause. 

 
4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance 

Certificate the Contractor and (subject to Para 4.50.2)  RailTel shall remain 
liable for the fulfillment of any obligation incurred under the provision of the 
contract prior to the issue of the maintenance Certificate which remains 
unperformed at the time such certificate is issued and for the purposes of 
determining the nature and extent of any such obligations the contract shall 
be deemed to remain in force between the parties thereto. 

 
4.51.  Final payment 
 
4.51.1  On the Engineer’s certificate of completion in respect of the works an 

adjustment shall be made and the balance of account based on the Engineer 
or the Engineer’s representative’s on the accepted schedule or rates and for 
extra works on rates determined under Para 4.39 of these conditions shall be 
paid to the Contractor subject always to any deduction which may be made 
under these presents and further subject to the Contractor having delivered to 
the Engineer either a full account in detail of all claims he may have on the 
RailTel in respect of the works or having delivered “No Claim” Certificate and 
the Engineer having after the receipt of such account given a certificate in 
writing that such claim are correct, that the whole of the works to be done 
under the provisions of the Contracts have been completed, that they have 
been inspected by him since their completion and found to be in good and 
substantial order, that all properties, works and things removed, disturbed or 
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injured in consequence of the works have been property replaced and made 
good and all expenses and demands incurred by or made upon the RailTel 
for or in the respect of damage or good and all expenses and demands 
incurred by or made upon the RailTel for or in the respect of damage or good 
and all expenses and demands incurred by or made upon the RailTel for or in 
the respect of damage or loss by from kin consequence of the works, have 
been satisfied agreeably and in conformity with the contract. 

 
4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel 

reserves to itself the right to carry out a post-payment audit and or technical 
examination of the works and the final bill including all supporting vouchers, 
abstracts, etc., and to make a claim on the contractor for the refund any 
excess amount paid to him if as a result of such examination any over-
payment to him is discovered to have been made in respect of any work done 
or alleged to have been done by him under the contract. 

 
4.51.3  Refund of PBG  – 
 

The Performance bank Guarantee (PBG)  shall be released after a period of 
12 months & issue of Final Acceptance Certificate (FAC of last completed 
block covering warranty period of all the blocks under contract) commencing 
immediately after completion of the work in all the schedules, which will be 
enforceable by RailTel provided that all the stipulations of the clause have 
been fulfilled by the Contractor and all claim and demands made against the 
RailTel for and in respect of damage or loss by, from or in consequence of the 
works have been finally satisfied, provided further that in the event of different 
maintenance periods having become applicable to different parts of the works 
pursuant to Para 4.48.1 of these condition, the expression “expiration of the 
period of warranty” shall for the purpose of this clause, be deemed to mean 
the expiry of the latest of such periods.  
 
In case of AMC ,PBG for maintenance shall be released after “satisfactory 
completion of maintenance period of one year.  

 
4.51.4  Production of vouchers etc. by the Contractor 
 

(i)     For a contract of more than one crore of rupees, the contractor shall, 
whenever required, produce for examination by the Engineer any quotation, 
invoice, cost or other account, book of accounts, voucher, receipt letter, 
memorandum, paper of writing or any copy of or extract from any such 
document and also furnish information and returns verified in such manner as 
may be required in any way relating to the execution of this contract or 
relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the Engineer on the question of relevancy of any documents, 
information or return being final and binding on the parties.) The contractor 
shall similarly produce vouchers, etc., if required to prove to the Engineer, 
that materials supplied by him, are in accordance with the specifications laid 
down in the contract. 

 
(i) If any portion of the work in a contract of value more than one crore of rupees 

be carried out by the a sub -contractor or any subsidiary or allied firm or 
company (as per Para 4.7 of the General Conditions of Contract), the 
Engineer shall have power to secure the book of such sub-contract or any 
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subsidiary or allied firm or company, through the contractor, and such book 
shall be open to his inspection. 
 

(iii)    The obligations imposed by Para 4.51.4 (i) and (ii) above is without prejudice 
to the obligations of the contractor under any statute rules or orders binding 
on the contractor. 

 
4.52.  Withholding and lien in respect of sums claimed 

 
 Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the contractor, the RailTel shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any, deposited by the contractor and for the purpose 
aforesaid, the RailTel shall be entitled to withhold the said security deposit or 
the security if any, furnished as the case may be and also have a lien over the 
same pending finalization or adjudication of any such claim. In the event of 
the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the RailTel shall be entitled to 
withhold and have a lien to the extent of the such claimed amount or amounts 
referred to supra from any sum or sums found payable or which at any time 
thereafter may become payable to the contractor under the same contract or 
any other contract with this or any other RailTel or any Department of the 
Central Government pending finalization or adjudication of any such claim. It 
is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above, by the RailTel’s will be 
kept withheld or retained as such by the RailTel till the claim arising out of or 
under the contract is determined by the arbitrator (if the Contract is covered 
by the arbitration clause) or by the competent court as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred 
to supra and duly notified as such to the contractor. For the purpose of this 
clause, where the contractor is a partnership firm or a limited company, the 
RailTel shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/limited company, as the case may be whether in his 
individual capacity or otherwise. 

 
4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and 

payable to the contractor (Including the security deposit returnable to him) 
under the contract may be withheld or retained by way of lien by the RailTel, 
against any claim of this or any other RailTel or any other Department of the 
Central Government in respect of payment of a sum of money arising out of 
or under any other contract made by the contractor with this or any other 
Department of Central Government. It is an agreed term of the contract that 
the sum of money so withheld or retained under this clause by the RailTel will 
be kept withheld or retained as such by the RailTel till the Claim arising out of 
or under any other contract is either mutually settled or determined by 
arbitration, if the other contract is governed by arbitration clause or by the 
competent court as the case may be and contractor shall have no claim for 
interest of money withheld or retained under this clause and duly notified as 
such to the contractor. 

 
4.53.  Signature on Receipts for Amounts  
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Every receipt which may become payable or for any security which may 
become transferable to the Contractors under these presents, shall, if signed 
in the partnership name by any one of the partners of a Contractors firm be a 
good and sufficient discharge to the RailTel in respect of the moneys or 
security purported to be acknowledged thereby and in the event of death of 
any of the Contractor partners during the pendency of the contract it is hereby 
expressly agreed that every receipt by any one of the surviving Contractor 
partners shall if so signed as aforesaid be good and sufficient discharge as 
aforesaid provided that nothing in this clause contained shall be deemed to 
prejudice or effect any claim which the RailTel may hereafter have against the 
legal representative of any contractor partner so dying, for or in respect of any 
breach of any of the conditions of the contract, provided also, that nothing in 
this clause contained shall be deemed to prejudice or effect the respective 
rights or obligations of the Contractor partners and of the legal representative 
of any deceased Contractor partners interest. 

 
4.54.    LABOUR 
 
4.54.1   Wages to Labour – The Contractor shall be responsible to ensure 

compliance with the provisions of the Minimum Wages Act, 1948 (hereinafter 
referred to as the “said Act”) and the Rules made there-under in respect of 
any employees directly or through petty contractors or sub-contractors 
employed by him on road construction or in building operations or in stone 
breaking or stone crushing for the purpose of carrying out this contract. If in 
compliance with the terms of the contract, the contractor supplied any labour 
to be used wholly or partly under the direct orders and control of the RailTel 
whether in connection with any work being executed by the contractor or 
otherwise for the purpose of the RailTel such labour shall, for the purpose of 
this clause, still be deemed to be persons employed by the Contractor. If any 
moneys shall as a result of any claim or any claim or application made under 
the said Act be directed to be paid by the RailTel’s, such moneys shall be 
deemed to be moneys payable to the RailTel by the Contractor and on failure 
by the Contractor to repay any moneys paid by it as aforesaid within seven 
days after the same shall have been demanded, the RailTel’s shall be entitled 
to recover the same form any moneys due or accruing to the contractor under 
this or any other Contractor with the RailTel’s. 

 
4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance 

with the provisions of the Apprentices Act 1961 and the Rules and Orders 
issued there- under from time to time in respect of apprentices directly 
through petty contractors or sub-contractors employed by him for purpose of 
carrying out the contract. If the Contractor directly or through petty contractor 
or sub-contractors fails to do so, his failure will be a breach of the contract 
and the RailTel may, in its discretion, rescind the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any 
violation of the provisions of the Act.  

 
4.55.     Provisions of Payments of Wages Act  

 The Contractor shall comply with the provisions of the Payment of Wages Act, 
1936 and the rules made there under in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works. If 
in compliance with the terms of the contract, the contractor directly or through 
petty contractors or sub -contractors shall supply any labour to be used wholly 
or partly under the direct orders and control of the Engineer whether in 
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connection with the works to be executed hereunder or otherwise for the 
purpose of the Engineer such labour shall nevertheless be deemed to 
comprise persons employed by the contractor, and any moneys which may 
be ordered to be paid by the Engineer shall be deemed to be moneys payable 
by the Engineer on moneys due to the contractor in terms of the contract. The 
RailTel shall be entitled to deduct from any moneys due to the contractor 
(Whether under this contract or any other contract all moneys paid or payable 
by the RailTel by way of compensation of aforesaid or for costs of expenses 
in connection with any claim thereto and the decision of the Engineer upon 
any question arising out of the effect or force of this clause shall be final and 
binding upon the contractor. 

 
4.55.1  Provision of Contract Labour (Regulation and Abolition) Act 1970 (1) The 

Contractor shall comply with the provision of the Contract Labour (Regulation 
and Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) 
Act, Central Rules 1971 as modified from time to time, whenever applicable 
and shall also indemnify the RailTel from and against any claims under the 
aforesaid Act and the Rules 

 
(2)      The Contractor shall obtain a valid license under the aforesaid Act as 

modified from time to time before the commencement of the work and 
continue to have a valid license until the completion of the work. Any failure to 
fulfill this shall attract the penal provision of the Contract arising out of the 
resultant non- execution of the work. 

 
(3)     The Contractor shall pay to the labour employed by him directly or through 

sub- contractors the wages as per provisions of the aforesaid Act and the 
Rules wherever applicable. The Contractor shall notwithstanding the 
provisions of the contract to the contrary, because to be paid the wages to 
labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

 
(4)         In respect of all labour directly or indirectly employed in the work for 

performance of the contractor’s part of the contract the contractor shall comply 
with or cause to be complied with the provisions of the aforesaid Act and the 
Rules wherever applicable. 

 
(5)      In every case in which, by virtue of the provisions of the aforesaid Act or the 

Rules, the RailTel is obliged to pay any amount of wages to a workmen 
employed by the contractor or his sub-contractor in execution of the work or 
to incur any expenditure in providing welfare and health amenities required to 
be provided under the aforesaid Act and the Rules or to incur any expenditure 
in providing welfare and health amenities required to be provided under the 
aforesaid Act the Rules or to incur any expenditure on account of the 
contingent liability of the RailTel due to contractor’s failure to fulfill his 
statutory obligations under the aforesaid Act or the Rules the RailTel will 
recover from the contractor, the amount of wages so paid or the amount of 
expenditure so incurred, and without prejudice to the rights of the RailTel 
under section 20, sub-section (2) and section 2 sub - section (4) of the 
aforesaid Act, the RailTel shall be at liberty to recover such amount or part 
thereof by deducting it from the security deposit and/or from any sum due by 
the RailTel to the contractor whether under the contract or otherwise. The 
RailTel shall not be bound to contest any claim made against it under sub- 
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section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 
except on the written request of the contractor and upon his giving to the 
RailTel full security for all costs for which the RailTel might become liable in 
contesting such claim. The decision of the RailTel regarding the amount 
actually recoverable from the contractor as stated above, shall be final and 
binding on the contractor. 

(6)         Provision of “The Building and Other Construction Workers (Regulation of 
Employment and Condition of Service) Act 1996 and “The Building and Other 
Construction workers’ Welfare Cess Act 1996”: 
               Provision of building and other construction Work Welfare Cess Act 
1996 is application for Trenching, HDPE duct laying, backfilling, 
Blowing/pulling of OFC, splicing/termination and testing underground OFC 
works under project. Contractors are abide to comply with all provisions under 
this Act for labour engaged by them directly or indirectly 

 
 

4.56.      Reporting of Accidents to Labour  
The Contractor shall be responsible for the safety of all employees directly or 
through petty contractors or sub-contractors employed by him on the works 
and shall report serious accidents to any of them however and wherever 
occurring on the works to the Engineer or the Engineer’s Representative and 
shall make every arrangement to render all possible assistance. 

 
4.57.   Provisions of Workmen’s Compensation Act  
 In every case in which by virtue of the provision of Section 12 sub-section (1) 

of the Workmen’s Compensation Act, 1923, RailTel is obliged to pay 
compensation to a workman directly or through the petty Contractor employed 
by the Contractor or sub- contractor in executing the work, RailTel will recover  
from the contractor the amount of the compensation so paid, and, without 
prejudice to the right of RailTel under Section 12 sub-section (2) of the said 
Act. RailTel shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by RailTel to the 
Contractor whether under these conditions or otherwise, RailTel shall not be 
bound to contest any claim made against it under Section 12, sub-section (1) 
of the said Act except on the written request of the Contractor and upon his 
giving to RailTel full security for all costs for which RailTel might become 
liable in consequence of contesting such claim. 

 
 
4.57.1  Provision of Mines Act – Deleted 
 
4.58.      RailTel not to provide quarters for Contractor  

No quarters shall be provided by the RailTel for the accommodation of the 
contractor or any of his staff employed on the work. 

 
4.59.  Labour camps 

 
(1) The Contractor shall at his own expense make adequate arrangements for 

the housing, supply of drinking water and provision of latrines and urinals for 
his staff and workman directly or through the petty contractors or sub-
contractors and for temporary crèche (Bal-Mandir) where 50 or more women 
are employed at a time. Suitable sites on Railway/RailTel land, if available, 
may be allotted to the Contractor for the erection of labour camps either free 
of charge or on such terms and conditions that may be prescribed by the 
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RailTel. All camp sites shall be maintained in clean and sanitary conditions by 
the Contractor at his own cost.  

 
(2) Compliance to Rules for Employment of Labour  

The Contractor(s) shall conform to  all laws, bye-laws, rules and regulations 
for the time being in force pertaining to the employment of local or imported 
labour and shall take all necessary precautions to ensure and preserve the 
health and safety of all staff employed directly or through petty Contractors or 
sub -contractors on the works. 

 
(3)     Preservation of Peace – The Contractor shall take requisite precautions and 

use his best endeavors to prevent any riotous or unlawful behavior by or 
amongst his workmen and others employed directly or through petty 
contractor or sub- contractors on the works and preserve the health and 
safety of all staff employed directly or through petty Contractors or sub-
contractors on the works. 

 
(4)     Sanitary Arrangement – The contractor shall obey all sanitary rules and 

carry out all sanitary measures that may time to time be prescribed by the 
RailTel Medical Authority and permit inspection of all sanitary arrangements 
at all times by the Engineer, the Engineer’s Representative or the Medical 
Staff of the RailTel. Should the Contractor fail to make adequate sanitary 
arrangements, these will be provided by the RailTel and the cost therefore 
recovered from the contractor. 

 
(5)      Outbreak of Infectious Disease – The Contractor shall remove from his 

camp such labour and their families as refuse protective inoculation and 
vaccination when called upon to do so by the Engineer or the Engineer’s 
Representative on the advice of the Railway/RailTel Medical Authority. 
Should Cholera, Plague or other infectious disease break out, the Contractor 
shall burn the huts, beddings, clothes and other belongings of or used by the 
infected parties and promptly erect new huts on healthy sites as required by 
the engineer, failing which within the time specified in the Engineer’s 
requisition, the work may be done by the RailTel and the cost therefore 
recovered from the Contractor. 

 
(6)       Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7)       Medical facilities at site – The contractor shall provide medical facilities at 

the site as may be prescribed by the engineer on the advice of the medical 
authority in relation to the strength of the contractor’s resident staff, and 
workmen.  

 
(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating 

beverages upon the work or in any of the buildings, encampments or 
tenements owned, occupied by or within the control of the Contractor or any 
of his employees shall be forbidden and the Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with 
this condition. 

 
(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 
neighborhood of soldier’s barracks, should be avoided as far as possible. 
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(10)     Restrictions on the employment of retired Engineers of Railway/Govt. 
services within two    years of their Retirement– The contractor shall not, if he 
is a retired government engineer of Gazetted rank, who has not completed 
two years from the date of retirement, in connection with his contract in any 
manner whatsoever without obtaining prior permission of the President and if 
the contractor is found to have  contravened this provision, it will constitute a 
breach of contract Administration will be entitled to terminate the contract at 
the risk and cost of the contractor and forfeit  his security deposit. 

 
4.60.  Non-Employment of Labourers below the age of 15 
(1)  The Contractor shall not employ children below the age of 15 as labourers 

directly or through petty contractors or sub-contractors for the execution of 
work. To be checked. 

 
(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor 

shall not employ a person above 15 and below 19 years of age for the 
purpose of execution of work under this contract unless a medical certificate 
of fitness in the prescribed from granted to him by a certifying surgeon 
certifying that he is fit to work as an adult is obtained and kept in the custody 
of the contractor or a person nominated by him in this behalf and the person 
carries with him, while at work, a token giving a reference to such certificate. 
It is further agreed that the responsibility for having the adolescent examined 
medically at the time of appointment or periodically till he attains the age of 19 
years shall devolve entirely on the contractor and all the expense to be 
incurred on this account shall be borne by him and no fee shall be charged 
from the adolescent or his parent for such medical examination. 

 
(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness 

granted or renewed for the above said purposes shall be valid only for a 
period of one year at a time. The certifying surgeon shall revoke a certificate 
granted or renewed if in his opinion the holder of it is, no longer fit for work in 
the capacity stated therein. Where a certifying surgeon refuses to grant or 
renew a certificate or revoke a certificate, he shall, if so required by the 
person concerned, stated his reasons in writing for doing so. 

 
(4)    Medical Re-examination of Labourer - Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age 
group 15- 19 years is without a certificate of fitness or is having a certificate of 
fitness but no longer fit to work in the capacity stated in the certificate, he may 
serve on the Contractor, or on the person nominated by him in this regard, a 
notice requiring that such person shall be examined by a certifying surgeon 
and such person shall not, if the concerned official so directs, be employed or 
permitted to do any work under this contract unless he has been medically 
examined and certified that he has been granted a certificate of illness or a 
fresh certificate or a fresh certificate of illness, as the case may be. 

 
4.61.   Determination of Contract 

 
4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s 
opinion, the cessation of work becomes necessary owing to paucity of funds 
or from any other cause whatever, in which case the value of approved 
materials at site and of work done to date by the Contractor will be paid for in 
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full at the rate specified in the contract. Notice in writing from the RailTel of 
such determination and the reasons therefore shall be conclusive evidence 
thereof.  

 
4.61.2  Payment on determination of contract: Should the contract be determined 

under Para 4.61.1 and the Contractor claims payment for expenditure 
incurred by him in the expectation of completing the whole of the work, the 
RailTel shall admit and consider such claims as are deemed reasonable and 
are supported by vouchers to the satisfactions of the Engineer. The RailTel’s 
decision on the necessity and propriety of such expenditure shall be final and 
conclusive. 

 
4.61.3  The contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive 
in consequence of determination of contract. 

 
 

4.62.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 

4.62.1(A) If the Contractor : 
 

(i)  becomes bankrupt or insolvent, or 
(ii)  make an arrangement with or assignment in favour of his creditors, or 
(iii)  being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
(iv)  have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, 
or 

(v)  have an execution levied on his goods or property on the works, or assign the       
contract or any part thereof otherwise than as provided in Para 5.21 of SCC, 
or 

(vi)   persistently disregard the instructions of the RailTel’s Engineer with regard to 
work quality or progress during execution of work or contravene any provision 
of the contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down and 
replace the work after receiving from the Engineer’s notice to the effect that 
the said materials or works have been condemned or rejected, or 

(ix)  fail to take steps to employ competent or additional staff and labour as 
required under Para 4.26 of tender document. 

(x)  fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the works or any part thereof as required under Para 4.28 of tender 
document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself 
or through his partner, agent or servant to any officer or employee of RailTel 
or any person on his or on their behalf in relation to the execution of this or 
any other contract with the RailTel, 

(xii)  At any time after the tender relating to the contract has been signed and 
submitted by the contractor, being a partnership firm admit as one of its 
partners or employ under it or being an incorporated company elect or 
nominate or allow to act as one of its directors or employ under it in any 
capacity whatsoever any retired engineer of the gazetted rank or any other 
retired gazetted officer working before his retirement, whether in the executive 
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or administrative capacity, or whether holding any pensionable post or not, in 
the Engineering Department of the Railways for the time being owned and 
administered by the President of India before the expiry of two years from the 
date of retirement from the said service of such Engineer or Officer unless 
such Engineer or Officer has obtained permission from the President of India 
or any officer duly authorized by him in this behalf to become a partner or a 
director or to take employment under the contract as the case may be, or  

 
(B)     Fail to give at time of submitting the said tender: 
 
(a)  The correct information as to the date of retirement of such retired engineer or 

retired officer from the said service, or as to whether any such retired 
engineer or retired officer was under the employment of the contractor at the 
time of submitting the said tender, or 

(b)  the correct information as to such engineers or officers obtaining permission 
to take employment under the contractor, or 

(c)  being a partnership firm the correct information as to, whether any of its 
partners was such a retired engineer or retired officer, or 

(d)  being an incorporated company, the correct information as to, whether any of 
its directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at 
the time of submitting the said tender the fact of his being such a retired 
engineer or a retired officer or make at the time of submitting the said tender 
a wrong statement in relation to his obtaining permission to take the contract 
or if the contractor be a partnership firm or an incorporated company to be a 
partner of director of such firm or company as the case may be or to seek 
employment under the contractor. Then and in any of these said clauses, the 
Engineer on behalf of the RailTel may serve the Contractor with a notice in 
writing to that effect and if the Contractor does not, within 7 days after the 
delivery to him of such notice, proceed to make good his default in so far as 
the same is capable of being made good and carry on the work or comply 
with such directions as aforesaid to the entire satisfaction of the Engineer, the 
RailTel shall be entitled after giving 48 hours notice in writing under the hand 
of the Engineer to rescind the contract as a whole or in part or parts ( as may 
be specified in such notice) and adopt either or both the following courses: A 
final termination notice will be issued by RailTel after expiry of 48 hrs notice. 

 
4.62.2   RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 
 

In the event of any or several of the courses, referred in Para 4.62.1 of tender 
document above, being adopted: 
 

(a)  The Contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any materials or entered 
into any commitments or made any advances on account of or with a view to 
the execution of the works or the performance of the contract and Contractor 
shall not be entitled to recover or be paid any sum for any works thereto not 
actually performed under the contract, unless or until the Engineer shall have 
certified the performance of such work and the value payable in respect 
thereof and the Contractor shall only be entitled to be paid the value so 
certified.  
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(b)  The Engineer or Engineer’s Representative shall be entitled to take 
possession of any materials, tools, implements, machinery or buildings on the 
works or on the property on which these are  being or ought to have been 
executed, and to retain the (employ the same) in the further execution of the 
works or any part thereof until the completion of the works without the 
Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the 

Contractor fix and determine expert or by or after reference to the parties or 
after such investigation or enquiries as he may consider fit to make or institute 
and shall certify what amount (if any ) has at the time of termination of the 
contract been reasonably earned by or would reasonably accrue to the 
Contractor in respect of the work then actually done by him under the contract 
what was the value of any unused or partially used materials, any 
constructional plants and any temporary works upon the site. The legitimate 
amount due to the contractor after making necessary deductions and certified 
by the Engineer should be released expeditiously. 

 
4.63.  Matters finally determined by the RailTel: All disputes and differences of 

any kind whatsoever arising out of or in connection with the contract, whether 
during the progress of the work or after its completion and whether before or 
after the determination of the contract shall be referred by the contractor to 
the RailTel and the RailTel shall within 120 days receipt of the Contractor’s 
representation make and notify decisions on all matters referred to by the 
contractor in writing provided that matters for which provision has been made 
in Para 4.8, 4.18, 4.22.5, 4.29, 4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 
4.61.2 and 4.62.1(A) of General Condition of Contract or in any clause of the 
Special Conditions of the Contract shall be deemed as ‘excepted matters’ and 
decisions of the RailTel’s authority, thereon shall be final and binding on the 
contractor provided further that ‘excepted matters’ shall stand specifically 
excluded from the purview of the arbitration clause and not be referred to 
arbitration. 

 
4.64.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 
4.64.1  Any dispute or difference whatsoever arising between the parties out of or 

relating to the construction, meaning, scope, operation or effect of this 
contract or the validity or the breach thereof shall be settled by a sole 
arbitrator in accordance with provisions contained in Arbitration and 
Conciliation Act, 1996 as amended and the award made in pursuance thereof 
shall be binding on the parties. The venue of such arbitration or proceedings 
thereof shall be New Delhi.  

 
4.64.2  All arbitration proceedings shall be conducted in English. Resources against 

any Arbitral award so rendered may be entered into court having jurisdiction 
or application may be made to such court for the order of enforcement as the 
case may be. 

 
4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is 

upto Rs. 10 Lakhs. The arbitrator will be appointed by the Chairman and 
Managing Director of RailTel Corporation of India Ltd. If the value of claim or 
amount under dispute is more than Rs. 10 Lakhs, the matter shall be referred 
to the adjudication of arbitral council. Chairman and Managing 
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Director/RailTel shall furnish a panel of three names to the contractor, out of 
which the contractor will recommend one name to be his nominee and then 
Chairman and Managing Director/RailTel shall appoint out of the panel, one 
name as RailTel’s nominee and these two arbitrators with mutual consent 
appoint a third arbitrator who shall act as deciding. The award of the sole 
arbitrator or the Arbitral council, as the case may be, shall be final and binding 
on both the parties, i.e. Contractor and RailTel Corporation of India Ltd.  

 
4.64.4  Each of the parties agree that no withstanding that the matter may be referred 

to Arbitrator as provided therein, the parties shall nevertheless pending the 
resolution of the controversy or disagreement continue to fulfill their obligation 
under this Agreement so far as they are reasonably able to do so. 

 
 

****************** 
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CHAPTER - 5 
 

Special Conditions of Contract 
I N D E X 

Para       Subject   
   
5.1.  Tender Document 
 
5.2.  Agreement  
 
5.3.  Security Deposit & Performance Bank Guarantee 
 
5.4.  Contractor's Office & Stores depot 
 
5.5      Use of Railway land 
 
5.6.  Program of work. 
 
5.7   Competent Supervisors 
 
5.8   Stores to be supplied by RailTel 
 
5.9    Not used 
 
5.10   Test  & Measuring Instruments, Special tools & Installation   
                       material 
 
5.11 Stores to be supplied by contractor 
 
5.12 Supply of Technical Literatures, Documentation Drawings & 
                      Completion Plan etc.  

 
5.13 Spares  

 
5.14 Long term availability of spares & System support 

 
5.15 Quality assurance 

 
5.16 Not used 

 
5.17 Inspection of materials 

 
5.18 Inspection of works  

 
5.19 Quantum of work and variation in Quantities 

 
5.20 Not used 

 
5.21 Subletting and assignment 
5.22 Execution of works 
 
5.23        Not used 

 
5.24.       Maintenance of works 
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5.25.       Clearance of site 

 
  5.26.       Provisional Acceptance 

 
5.27.       Maintenance of work till issue of Last PAC 

 
5.28.       Final Acceptance 

 
5.29.       Warranty 

 
5.30.       Training 

 
5.31.       Infringement of Patents 

 
5.32.       License as per Govt. of India Contract Labour Act 

 
5.33.       Defaults and Delays 

 
5.34.      Loss Sustained Due to Default and Delay 

 
5.35.       Penalty for Delay in Completion 

 
5.36.       Adherence of time schedule 

 
5.37.       Contractors liabilities for Costs and Damages 

 
5.38.       Prices 

 
5.39.       Measurement of works 

 
5.40.       Terms of Payments 

 
5.41.       Final Payment 

 
5.42.       Final Settlement 

 
5.43.       Certificate for CENVAT BENEFITS on bills 

 
5.44.       Deductions from On Account Payment Bills 

 
5.45.       Taxes 
5.46.       Mobilization Advance 

                         5.47.       Insurance 
                         5.48.       Force Majeure Clause 

5.49.      Settlement of dispute and Arbitration 
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                                                              CHAPTER - 5 

SPECIAL CONDITIONS OF CONTRACT 
 

 
5.1. TENDER DOCUMENTS 

 
5.1.1    The goods and services required, bidding procedure and contract terms 

are prescribed in the tender documents. The set of tender documents 

issued for the purpose of bidding includes following together with any 
addendum and corrigendum thereto.  

    
5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract 

awarded to  the  Tenderer  the  various  works  coming  under  the  
purview of the contract shall  be  governed  by  tender  documents  
mentioned above.  

 
5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  

submitted  along with the  tender shall be deemed to be a part of the  
Contract  to such extent only  as  have been explicitly accepted by the 
RailTel . 

 
5.2.      AGREEMENT 

 
5.2.1   The   successful   Tenderer   shall  within 15 days after  having  been 

called upon by notice to  do  so  be   bound to  execute  an agreement 
based  on accepted   rates and conditions, in such form as the RailTel  
may prescribe, and  lodge   the   same  with the RailTel  together   with   
the conditions   of   contract, specifications and Schedule Of 
Requirements referred  to  therein duly completed. The form for 
agreement    is included  in , Chapter -  6   ( Form No.3 ). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to 

execute the Contract documents as herein before provided RailTel may 
determine that such tenderer has abandoned the contract and 
thereupon his tender and the acceptance thereof shall be treated and 
RailTel shall be entitled to forfeit the full amount of the earnest money 
and to recover the liquidated damage for such default. 

        
5.3  SECURITY DEPOSIT & PERFORMANCE BANK GUARANTEE 

 

5.3.1 Security deposit:- 
 

The amount of EMD of the successful tenderer shall be adjusted against 
SD (5% of the contract value ). The balance amount will be recovered 
from the Contractor’s “on account” bills (10% of bill amount).  
 

i. Unless otherwise specified in the special conditions, if any, the rates for 
Deposit /rate of recovery/ mode of recovery shall be as under: 

 
(a)  Security Deposit for work should be 5% of the contract value . 
(b)  The rate of recovery should be at the rate of 10% of the bill amount till 

the full security deposit is recovered. 
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(c)  Security Deposits will be recovered only from the running bills of the 
contractor and no other mode of collecting SD such as SD in the form of 
instruments like BG, FD etc shall be accepted towards Security Deposit. 

 
i. Security Deposit shall be returned to the contractor after the complete 

physical completion of the work in all the Blocks/Schedules as certified 
by the competent authority & submission of PBG of 10% of annual 
maintenance cost in case of AMC. The competent authority shall 
normally be the authority who is competent to sign the contract. 

 
ii. No interest will be payable upon the Earnest Money and Security 

Deposit      or amounts payable to the contractor under the Contract.  
 

5.3.2 Performance Bank Guarantee:- 
 

The successful bidder shall give a Performance Bank Guarantee in 
the form of  an irrevocable bank Guarantee amounting to 5% of 
contract value for schedule as per form No.-4 

 
i) The successful bidder shall have to submit a Performance Bank 

Guarantee (PBG) within 15 (Fifteen) days from the date of issue of 
Letter Of Acceptance (LOA). Extension of time for submission of PBG 
beyond 15 (Fifteen) days and up to 30 days from the date of issue of 
LOA may be given by the authority who is competent to sign the 
contract agreement. However, a penal interest of 15% per annum shall 
be charged for the delay beyond 30 (thirty) days, i.e. from 31st day after 
the date of issue of LOA. In case the contractor fails to submit the 
requisite PBG even after 60 days from the date of issue of LOA, the 
contract shall be terminated duly forfeiting EMD and other dues, if any, 
payable against that contract. The failed contractor shall be debarred 
from participating in re-tender for that work. 

ii) A separate advice of Performance Bank Guarantee (PBG) will invariably 
be sent by PBG issuing bank to the RailTel’s Bank through Structured 
Financial Messaging System (SFMS) and only after this, the PBG will 
become acceptable to RailTel. It is therefore in own interest of 
successful bidder to obtain RailTel’s bank IFSC Code, its branch and 
address and advice these particulars to the PBG issuing bank and 
request them to send advice of PBG through SFMS to the RailTel’s 
bank. 

 
iii) The Performance Bank Guarantee shall be submitted by the successful 

bidder after the Letter of Acceptance (LOA) has been issued, but before 
signing of the contract agreement. This P.B.G shall be initially valid up 
to stipulated date of completion plus 60 days beyond that. In case, the 
time for completion of work gets extended, the contractor shall get the 
validity of P.G. extended to cover such time for completion of work plus 
60 days. 

iii) The value of P.B.G. to be submitted by the contractor will not change for 
variation up to 25% (either increase or decrease). In case during the 
course of execution, value of the contract increases by more than 25% 
of the original contract value, an additional Performance Bank 
Guarantee amounting to 5% (five percent) for the excess value over the 
original contract value shall be deposited by the contractor. 
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iv).    The Performance bank Guarantee (PBG)  shall be released after a 

period of 12 months from date of issue of PAC (PAC of Last executed 
block) & issue of Final Acceptance Certificate of last executed block 
covering the warranty period of all the blocks under contract. The period 
of 12 months of warranty period will be commencing immediately after 
completion of the work, which will be enforceable by RailTel. 

 
  5.3.3 In case of Annual Maintenance contract, the successful bidder shall 

also give a performance bank guarantee in the form of an irrevocable 
bank guarantee amounting to 10% of contract value  as per form no.-4 
on issue of Last PAC of the Block. 

 
  i)  PBG should be valid for 60 days beyond the mandate maintenance 

period of 1 year currency period. This PBG is to be submitted on issue 
of Last PAC to be eligible for being paid AMC charges. 

 
ii) PBG for maintenance  shall be released after “ satisfactory completion 

of maintenance period of one year” for last completed block covering 
warranty period of all the blocks under contract. 

 
5.3.4  Whenever the contract is rescinded, the Security Deposit shall be 

forfeited and the Performance Bank Guarantee shall be encashed. The 
balance work shall be got done independently without risk and cost of 
the failed contractor. The failed contractor shall be debarred from 
participating in the tender for executing the balance work. If the failed 
contractor is a JV or a Partnership firm, then every member/partner of 
such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other 
JV/partnership firm.   

    
5.4.      CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10(ten) days of issue of letter of   
acceptance of tender establish an office and store  depot at    a  
convenient  place  for  receiving   and   storing equipments   and  
materials  and  progressing  field  work  expeditiously in consultation 
and with the approval of  the purchaser's  Engineer. He shall intimate   
the  address thereof to which all  correspondence   should  be sent. Any 
communication sent to the  contractor  by  post  at  his said address 
shall  be  deemed  to  have  reached  the  contractor  duly  and  in time.   
Important documents shall be sent by Registered post.  
 

5.5   USE OF RAILWAY LAND :Deleted 
 
5.6.       PROGRAMME OF WORK 
 
5.6.1    Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26 of chapter-4. 
 
5.6.2.   The contractor will program his work in such a manner so as not to 

interfere in the working and movement of traffic     
 

5.7.      COMPETENT SUPERVISORS         
    Refer Para  4.26 of chapter-4 . 
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5.8.      STORES TO BE SUPPLIED BY RAILTEL. 
Refer Para  1.17 of chapter-1 

           
5.9.      Not used 
 
5.10.     TEST & MEASURING  INSTRUMENTS  AND  SPECIAL  TOOLS  

ETC. 
 
5.10.1  Special tools & instruments required for installation and commissioning 

of the work as detailed in preamble shall be arranged by contractor at 
his own cost.  

 
5.10.2  All tests and measuring instruments and other arrangements required 

for carrying out all the acceptance tests etc shall be provided by the 
contractor at his own cost.  

 
5.11.     STORES TO BE SUPPLIED BY CONTRACTOR 
          Refer  Para  1.18 .  

   
5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION 

DRAWINGS, INSTRUCTION BOOK & COMPLETION PLANS ETC. 
        

The contractor shall supply complete documentation as per para 7.11 of 
chapter-7 of tender document. 

 
5.13      SPARES 

  
  Deleted    

    
5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 
  

Deleted 
 
5.15.     QUALITY ASSURANCE  
                

      Quality Control through Acceptance Testing will be done by RailTel as 
per guidelines issued by BBNL from time to time .BBNL will carry out 
sample checks. Shortcomings /deficiencies noted has to be attended 
with in 10(ten) days and intimation has to be given. 

      
5.16.      Not used 
 
5.17       INSPECTION  OF  MATERIALS 
 
5.17.1    All equipments materials fittings and components supplied by the 

contractor are required to   be inspected as per the codes and 
specifications  by the   purchaser   or   his representative before 
accepting the delivery. 

 
5.17.2     The materials which are  procured/fabricated should  comply  TEC     
                   Specifications. 

 
5.17.3    All materials shall be procured from the manufacturers of repute/their 

authorized dealers. Such materials are to be accepted by the Engineer. 
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The contractor may be required to produce test certificate from the 
manufacturer wherever called for by the Engineer. 

 
5.17.4 The inspection charges, if any, payable to the purchaser’s 

representative for carrying out the inspection shall be borne by the 
purchaser. 

 
5.17.5    The cost of equipment and materials, all tests and / or analysis 

performed for inspection shall be borne by the contractor. 
 
5.18.     INSPECTION OF WORKS 

The contractor shall sign all the measurement recorded in the 
measurement book. The contractor, of measurement recorded in the 
MB, will consider this as an acceptance. In case contractor fails to 
attend at the measurements or fails to countersign or to record the 
difference within a week, then in any such events the measurements 
taken by Engineer ex party shall be final and binding on the contractor.  
 
The contractor shall facilitate resources for reopening of trench for test 
check. No additional payment shall be made to the contractor for 
excavation of such test checks.  

   
5.19.     QUANTUM OF WORK AND VARIATION IN QUANTITIES 

        

5.19.1.  Modification to contract to be in writing :- Please refer clause 4.41 of 

chapter 4. 

5.19.2.1   Powers of modification to contract : 

 Please refer clause 4.42 of chapter 4. 
 

5.20.     Not used   
 

5.21.       SUBLETTING AND ASSIGNMENT  
        

5.21.1    The   contractor may   sublet a   part of the work under this contract and 
enter into contract with suppliers for supply of materials. The credentials 
of subcontractors shall be subjected to scrutiny and approval of RailTel. 

        
5.21.2    The   contractor shall arrange for effective supervision of sub 

contractor’s work and remain solely responsible for materials supplied 
and for works carried out on his behalf by the sub contractor.   

 
5.22.      EXECUTION OF WORK 

        
All the works shall be executed in strict conformity to the  provisions   of  
the  contract  document  and  with   such explanatory   detailed   
drawings,  specifications    and  instructions  as may be approved from 
time to time based  on detailed design and engineering carried  out  by  
contractor  in line  with requirements  as  per  contract  document.    The  
contractor  shall  be  responsible   for   ensuring  that the work 
throughout are executed    in the  most  substantial, proper and 
workman like manner with  the quality  of material and workmanship in 
strict  accordance   with  the  specifications  and  as  per  sound  
industrial   practices and to the entire satisfaction of the RailTel. 
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                5.23.      Not used 
 

5.24.      MAINTENANCE OF WORKS 
 

The contractor shall at all times during the progress  and  continuance  
of  the  works and also  for  the  period  of  maintenance  specified  in 
the tender form and  after  the  date  of passing of the certificate of 
completion by  the RailTel 's   representative  or  any  other  earlier   
date  subsequent  to  the completion of the works  that  may  be  fixed  
by RailTel 's representative be responsible for  and  effectively  maintain 
and uphold  in good, substantial,     sound  and  perfect condition all and 
every  part  of  the works  and shall make good from time to  time and  
at  all  times, as  often as  the  RailTel 's  representative  shall require,  
any damage or defect that may, during  the  above   period,  arise  in or  
be discovered  or  be  in any  way  connected  with  the works provided 
that such  damage  or  defect  is not directly caused by errors in the  
contract  documents,  act  of providence or  insurrection or  civil  riot and 
the contractor shall be liable for and shall pay   and  make  good to the 
RailTel  or other  persons  legally   entitled  thereto  whenever  required  
by  the   RailTel 's  representative  so to do, all  losses, damages,  costs  
and  expenses  they  or any of them may incur or be put  or  be liable  
to, by reason or inconsequence of the  operations  of the contractor or 
his failure in any respect.  

     
5.25.      CLEARANCE OF SITE 

At  the end  of the work  at  each  location the Contractor shall  as a part 
of his   Contractual   obligation leave  the area completely neat and 
clean. 

        
5.26.      PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 

 
5.26.1    Immediately  after  the  completion of the work and handing over of all 

the rectified Gram Panchayats of the whole (One) block to BSNL, the 
contractor shall certify and advise the  purchaser  in writing that the 
rectification/installation work is (i) complete (ii)  ready for  satisfactory  
commercial service and (iii)  successfully handed  over to BSNL.   

 
5.26.2   Purchaser's Engineer shall issue a Provisional Acceptance Certificate 

(PAC) for  successfully  commissioned and handing over of all rectified 
Gram Panchayats of a block, of covering all materials and services  
included  in the Schedule of works after the final acceptance test  as  
per  the approved test procedures have been completed  and the 
performance has been found to meet the specifications.  PAC shall not 
be held up for want of minor deficiency which shall be attended by the 
contractor within reasonable time to the satisfaction of Engineer. 

 PAC will be issued for each block under scope of work (in the district).  
 
 

5.27    RECTIFICATION OF BBNL OFC TILL HANDING OVER OF ALL THE 
RECTIFIED GRAM PANCHAYATS OF THE BLOCK TO BSNL 

 

• The contractor shall be responsible for proper rectification/patch 
work of the BBNL OFC under scope of contract time to time as per 
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instruction of Engineer in-charge till handing over of Gram 
Panchayat wise BBNL OFC to BSNL.  

• The cost of rectification/patch work as per schedule of accepted 
rates will be paid to contractor till the Gram Panchayat is handed 
over to BSNL. 

• The cost of rectification will be paid for those GPs only which require 
OFC cuts/patches restoration. The cost of rectification will be for the 
actual work involved in rectification. 

 
5.28.      FINAL ACCEPTANCE CERTIFICATE (FAC) 

 
5.28.1     The final acceptance of the works of each block shall take effect from 

the date of expiry  of  the  period of warranty as defined in Para 5.29 i.e 
on  expiry of the  warranty period from the date of issue of Provisional 
Acceptance Certificate  or  brought into  commercial operation, provided 
in any case  that  the  contractor  has complied fully with his obligations  
in respect of each item under the  contract.  

 FAC of each block will be issued separately after complying all 
provisions of para 5.29. 

 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  

contractor and the purchaser (subject to Sub  Clause  as  above)  shall  
remain liable for  fulfillment  of  any   obligation incurred under the 
provision of  the  contract  prior  to the issue of Final Acceptance 
Certificate  which  remains unperformed at the time such certificate is 
issued  and  for  determining  the  nature  and  extent  of   such   
obligation the contract shall be deemed to remain in force   between the 
parties hereto. 

        
5.29.     WARRANTY 

        
5.29.1     All equipment /material  supplied by the Contractor  shall  be  

guaranteed against the defects for a period of  12  months  from  the  
date  of   issue  of  Provisional  Acceptance  Certificate of the works of 
the block under scope of tender.  The contractor shall   provide 
comprehensive   warranty maintenance for   all   the items supplied by 
him against this tender. 

 Warranty period for each block will be treated separately. 
 

5.29.2    Contractor will ensure availability of adequate spares for providing 
replacement of faulty material , items during the warranty.  
 

5.29.3     If any equipment/material supplied by the contractor becomes defective 
during the warranty ,the same shall be replaced by the contractor and 
total cost of such replacement shall be born by the contractor. The 
replaced material will also be guaranteed for the remaining period of 
original warranty. 

 
5.29.4  DELETED 
5.29.5 Deleted 
5.30.     Training 

        
5.30.1     Deleted 
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5.30.2  The contractor shall at every stage of installation; testing and 
commissioning provide all facilities for adequate training of RailTel 
personnel who may be deputed to work on the project. 

 
 5.31.    INFRINGEMENT  OF  PATENTS: 

        
(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  

drawings, processes or patterns in fulfilling  his  contract without prior 
consent in writing  of  the  owner  of such patents, drawings, patterns  or  
trademarks  except where these are specified by the  Purchaser  
himself.   Royalties where payable for the use of such patented 
processes, registered drawings or patterns shall be borne exclusively by 
the Contractor.   The Contractor shall advise the Purchaser of any 
proprietary rights that may exist on such processes, drawings or 
patterns which he may use of his own accord. 

 
(b)     In the case of patents taken out by the Contractor of  the  drawings  or  

patterns  registered by  him  or  of  those   patents,  drawings  or  
patterns  for  which  he  holds  a  license,  the signing of the contract 
automatically  gives  the  Purchaser  the   right  to  repair  by  himself   
the  purchased articles covered by  the patent or by any person or  body 
chosen by him and to obtain from any  sources  he desires  the 
component parts required by him for carrying  out   the  repair  work.  In 
the event of  infringement  of  any    patent  rights  due to above action 
of the  Purchaser  he  shall be entitled to claim damages from the 
Contractor  on the grounds of any loss of any nature which he may  
suffer  e.g. in the case of attachment because of counterfeiting.   

 
5.32.     LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

        
The  Contractors  are   required to   produce   license as  enjoined  in 
the  Government  of  India  Contract  Labour (Regulation  and  Abolition)  
Act  (1978)   with   latest  amendments, if any. They shall not be allowed 
to undertake   or  execute  any  work through  contract  Labour    except  
under  and in  accordance  with a license  issued   under  the  said  Act  
in  that   behalf   by   the   authorized licensing  Officer. 

      
5.33.    DEFAULTS AND DELAYS 

        
The Contractor shall execute the work with due diligence and 
expedition, keeping to the approved time schedule.  Should he refuse or 
neglect  to comply with any reasonable  orders given  to   him  in  writing  
by  the Purchaser's  Engineers in connection  with the work or 
contravene  the  provision of  the   Contract or the  progress of work lags  
persistently behind  the time schedule due to his neglect,  the Purchaser  
shall   be at  liberty to  give seven days   notice in writing to the 
Contractor requiring  him to make  good  the  neglect   or   contravention 
complained  of and  should  the   Contractor   fail  to   comply    with   the  
requisitions made in the  notice within seven days from  the receipt  
thereof, it shall be lawful for the purchaser  to take the work wholly or in 
part out of the Contractor's hands without  any  further reference and get 
the work  or   any part thereof, as the case may be, completed by   other  
agencies at  the   expense  of  the   Contractor   without   prejudice to 
any other right or remedy  of  the Purchaser. 
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5.34.     LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 In the  event  of any loss to  the  purchaser  on account  of execution 
and/or completion of the work   or  any  part  thereof  by  agencies  other 
than the contractor, in terms   of Para 5.33 of the tender document,   the  
contractor  shall be liable to reimburse  the loss to  purchaser  without  
prejudice   to the  other   rights and remedies of the purchaser and the 
reimbursement   in full or in part, as  the case  may be, shall be met at  
the option of the purchaser form out of all or any  of the following 
sources via : 

 
(a)   I)   Any amount due and payable to the  contractor by  the  purchaser  on  

any  account whatsoever; 
 

 ii)  The Contractor's   security   deposit in the hands of the purchaser as far 
as   available, and; 

 
          iii)  Any   other assets whatsoever of the contractor; 
 

(b)    In the event of re-imbursement from out of sources (I) and/or (ii) above 
mentioned, the purchaser shall have the right of appropriation sue 
motto. 

 
 
5.35.     PENALTY FOR DELAY IN COMPLETION 

                 5.35.1   The time for the execution of the work or part of the works specified in 
the contract documents shall be deemed to be the essence of the 
contract and the works must be completed not later than the date(s) as 
specified in the contract. If the contractor fails to complete the works 
within the time as specified in the contract for the reasons other than the 
reasons specified in Para 5.48 of tender document, Penalty for delay in 
execution of pending work/route @0.5% for each week of delay or part 
thereof for a period up to 10 weeks and thereafter at the rate of 0.7% for 
each week of delay or part thereof for another 10 weeks subject to a 
maximum of 12% will be applicable . 

The competent Authority while granting extension of currency of the 
contract may also levy token penalty as deemed fit based on the merit 
of cases like delay in permission from Railways, changes in drawings, 
ROW from different agencies, changes in specifications and delay in 
partial way on account of contractors. 

Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work in the time allowed as aforesaid, the 
RailTel shall be entitled without prejudice to any other right or remedy 
available in that behalf; to appropriate the contractor's security deposit 
and rescind the contract, whether or not actual damage is caused by 

such default. 

 

5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and 
the existing underground facilities of third parties: - 
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(a)  During excavation of trench utmost care is to be taken by the 
contractor so that the existing underground cables are not 
damaged or cut. In-case any damage/cut is done to the existing 
cables, a penalty as per the schedule given below will be 
charged from the contractor or the amount will be deducted from 
his running bills:- 

 
Size of existing UG/ OFC cut/ 
damaged 

Amount of penalty per cut/ 
damage 
 

Up to 100 pairs cable Rs 500.00 (Five Hundred) 
 

Above 100 pairs & up to 400 pairs Rs 1000.00 (One thousand) 
 

Above 400 pairs Rs 2000.00 (Two thousand) 
 

OFC of any size Rs 50000.00 (Fifty thousand) 
 

 
Besides the above penalty, the contractor shall carry out such 
repairs for restoration of the damaged cable free of charge. The 
cost of jointing kit shall also be borne by the contractor. If 
contractor fails to repair the damage, the cost of repair (including 
cost of labour + jointing kit) shall be recovered from the 
contractor. 

 
(b)   Contractor shall either pay to third parties all expenditure 

incurred for restoring services which are damaged by Contractor 
while carrying out the work or the same amount will be deducted 
from his bills. Such expenditure shall be intimated to Contractor 
either by Engineer-in-charge or concerned third parties in writing. 
The amount deducted by the Contractor from his bill shall be 
paid to concerned third parties by Engineer-in-charge. 

(c) Engineer-in-charge at his absolute discretion shall reserve the 
right to reject any bill submitted by the Contractor prior to making 
payment by him to third parties for the damages caused or to 
deduct same amount from his bill. 

 
 (d) Penalty to damage stores/materials supplied by the RAILTEL 

while laying: 
  

The contractor while taking delivery of materials supplied by the 
RAILTEL at the designated place shall thoroughly inspect all 
items before taking them over. In case of execution of the work, 
if any material is found damaged/working unsatisfactorily, then a 
penalty equivalent to the cost of material + 10% as penalty shall 
be recovered from the contractor’s payments/securities. 

  
(e)  However, contractor will not be penalized for any defect in 

workmanship of the materials, which are directly supplied by 
Railtel. 

   
5.35.3.        If M/s BBNL imposes any penalty on account of bad workmanship or 

delays, the same shall be charged to the contractor back to back. 
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5.36.     ADHERENCE OF TIME SCHEDULE  

 
5.36.1  Timely completion of the work is the essence of the contract. While 

delay in   execution will attract penalty. 
 

5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  
arisen from  any   cause  which  the Purchaser  may  agree   as being a  
reasonable ground for extension of  time    the   purchaser’s engineer or 
his representative may   allow   such   additional  time as he  may in his 
absolute discretion consider to be reasonably  justified  by  the   
circumstances   of  the   case. Such extensions shall be granted, on 
request from contractor, with liquidated damages in the Form No.11.  

 
5.37.     CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES  

        
       Please Refer Para 4.52 of the tender document. 
 

5.38.     PRICES 
 

5.38.1   This tender consists of a percentage bidding system. The estimated 
cost of each and every item of the schedule of work and total estimated 
cost are indicated in the Schedule of work. The tenderer is expected to 
quote the single percentage, At Par/Below(-)/Above(+) the RailTel‟s 
total estimated cost for all schedules of work. The single percentage, At 
par/below/above finalized for the entire work shall be firm and on all-
inclusive basis (inclusive all incidental charges for transport, loading/ 
unloading and handling of materials, commission for arranging dispatch 
by rail direct from manufacturer's factory and completing all necessary 
formalities in this respect, such as submission of forwarding notes, 
arranging placement of Wagon, collection of banker's charges for Bank 
guarantee, Indemnity Bonds inclusive of cost of Stamp etc., if any, 
levied by the RailTel.) 

 
5.38.2    The    prices    shall    include    all   taxes, duties, Royalty , GST   and    

levies    applicable  on this Works Contract. Therefore, they should 
quote   their rate taking into account the rate of  GST on works contract 
as livable. It is clarified that required form applicable for this purpose will 
be supplied to the Contractor as applicable in the state where the 
Contract is   being    executed. 

 
5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning 

and testing and all costs of  Administration of   Contract, Insurance  
Premium,  Banker's  charges   for  guarantees,   cost  of  storage,   
loading-unloading   and  handling of materials and for any road transport 
which the  contractor may use for carriage of materials to his  depot  and 
the site of work. The prices shall include the cost  of   works  and  
adjustments  necessary  to  be  done  by   the  contractor  during  or  
after tests  carried  out  by  the  purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into   account the 

credit availed on inputs under the CENVAT scheme.  The  tenderer  
should give a declaration that any set off in respect  of duties on inputs 
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as admissible under law is being  totally   and  unconditionally  passed 
on to the  purchaser  in the price quoted by him ( see Para 5.43 ). 

 
5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. 

CGST, SGST, IGST, UTGST etc levied by any statutory authority, the   
purchaser      shall make any deduction toward GST on works contract if 
statutorily required to do so. The deducted GST  on works  contract 
shall be remitted to the  concerned    tax  authority  and  the  purchaser 
shall  in no  way  be  responsible   for  any  disputes  between the  tax  
authorities and the contractor in this regard. 

 
 

              5.38.6    All taxes, duties and levies (whether payable under reverse charge by 
the recipient or by the contractor) arising out of the transactions under 
the contract or between the contractor and his sub contractor/supplier 
for this work will be included in the rates quoted by the contractor in the 
relevant Schedule. 
Any statutory revision/variation in taxes / duties shall be to the RailTel 
account and shall be admissible on production of valid documentary 
evidence. For this tenderer shall submit the taxes / duties structure 
considered by him while quoting the rates”.  
 

However, if the rates are reduced after the last stipulated date for 
receipt of tender, bidder has to pass on the benefits to RailTel/BBNL. 
 

5.38.7    Arrangement for permits/license for materials will not be made by   the 
RailTel   or any assistance   given.  The Contractor will have to make his 
own arrangement.   

5.38.8  On implementation of GST, for all taxable supplies made by the vendor, 
vendor will issue valid tax invoice in accordance with GST Act in order 
to enable BBNL to avail input tax credit. 

 

                    For all the taxable supplies made by the vendor, the vendor shall 
furnish all the details of such taxable supplies in the relevant returns to 
be filed under GST Act. 

 

                    If the vendor fails to comply with any of the above, the vendor shall pay 
to purchaser any expense, interest, penalty as applicable under the 
GST Act. 

 

                    In case of incorrect reporting of the supply made by the vendor in the 
relevant return, leading to disallowance of input credit to purchaser, the 
vendor shall be liable to pay applicable interest under the GST act to the 
credit of purchaser. The same provisions shall be applicable in case of 
credit notes.  

 

5.38.9 In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, The RailTel shall deduct the applicable 
GST from his/their bills under reverse charge mechanism (RCM) and 
deposit the same to the concerned tax authority. 

 
 
 
5.39.     MEASUREMENT OF WORKS 

   
5.39.1    Please   Refer Para 5.18 of tender document. 

 
5.39.2    MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 
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All  measurement,  method  of  measurement,  meaning  an  intent of  
specifications  provided by purchaser’s Engineer shall be final and 
binding.   

   
 

5.40.     TERMS OF PAYMENT  
        

5.40.1.1      On Account Payment:-Ref para 4.46 of chapter-4. 

5.40.1.2    Rounding off amounts:-Ref para 4.46 of chapter-4. 

5.40.1.3 On account payments not prejudicial to final settlement:- Ref para 4.46 

of chapter-4. 

5.40.2 Manner of payment:- Ref para 4.46 of chapter-4.  

 

5.40.3    ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & 
MATERIAL 

        
“On account payment” for supply of equipments, materials indicated in 
the schedule of requirements subject to recoveries of liquidated 
damages if any , shall not be made more than twice in a calendar month 
as given below. 
 

5.40.3.1.   90% of the accepted cost of supply items (duly inspected by the 
nominated Inspection Authority) will be paid after following conditions by 
the consignee. 
a)         On   receipt    of   materials at site. 
 
b)        Original Inspection certificate issued by Inspecting Officer. 
 
c)         Challan / Invoice in duplicate. 
 
d)       A  certificate that the materials supplied are as per the contract 

and the  amount  claimed in the invoice is correct as per terms of 
the contract. 

 
e)        Insurance policy for material (100% of the value of on account 

payment) as per Para 5.47 of tender document. 
  

5.40.3.2  Additional 10 % of the accepted cost of supply items (in addition to the 
90% released  above) will be paid after completion of work in full Block 
& successful AT by representative of RailTel and issue of Provisional 
Acceptance Certificate of the Block. 

 
5.40.3.3 Deleted  

 
 

5.40.4     PROGRESS  PAYMENT  FOR  EXECUTION OF  WORK   
 

On account progress payment shall be made as per following criteria.  
        
                 5.40.4.1   90% (Ninety percent) of the On-Account/Progress payment for SOR 

item No.1 to 11 of  schedule shall be made after declaration of End to 
End connectivity or litting of Gram Panchayat or connectivity of Gram 
Panchayat up to FPOI(Fiber Point of Interconnection with rectification of 
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all faults and patch works. (A joint certificate by EIC and contractor 
declaring E to E/Litting/connectivity up to FPOI of GP should be 
submitted along with bills.) 

 
5.40.4.2  5% (Five percent) of the On-Account/Progress payment for SOR item 

No.1 to 11 of  schedule shall be made after declaration of Handing over 
of rectified Gram Panchayat to BSNL. (A joint report of handing 
over/taking over dully signed by BSNL & RailTel EIC should be 
submitted). 

 
5.40.4.3  Labour cess @ 1 % shall be deducted from Bills. 
 
5.40.4.4 Deleted   
 
 
5.40.4.5 If M/s BBNL imposes any penalty on account of bad workmanship or 

delays, the same shall be charged to the contractor back to back. 
 
 

 5.41  FINAL PAYMENT 

5.41.1  Final payment of 5% (Five percent) of the contract value  shall be made 

after issue of Provisional Acceptance Certificate (PAC) of completed 

block.  

5.41.2   Post Payment Audit :- It is an agreed term of contract that the RailTel 

reserves to itself the right to carry out a post-payment audit and or 

technical examination of the works and the final bill including all 

supporting vouchers, abstracts, etc., and to make a claim on the 

contractor for the refund any excess amount paid to him if as a result of 

such examination any over-payment to him is discovered to have been 

made in respect of any works done or alleged to have been done by him 

under the contract. 

 

5.42  FINAL SETTLEMENT 
        

On expiry  of  the  warranty  period of all the blocks  and  issue  of  the  
certificate   of   final   acceptance   of   the    entire   installations,  the 
Performance Bank Guarantee  will  be  released  to  the  Contractor  
after adjustment of any dues payable by the contractor. 

        
5.43.     CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

 

a)  The purchaser will not be responsible for payment of taxes and 

duties paid by the supplier under misapprehensions of law or 
misclassification and in such cases even if the suppliers bill contain 
an element of tax or duty which is not payable by the purchaser, 
such payment would be disallowed. 

b)  The claim for ED, if any, on each bill should be supported by the   
following certificates:- 

 
i)   Certified that the amount of Rs……..claimed as ED in this bill is in 

accordance with the provision of the rules in all respects and the 
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same has been actually paid to the excise authorities in respect of 
the stores covered by the bills. 

 
ii   Quarterly certificate to the effect that no refund of ED already 

reimbursed against this contract has been obtained during the 
quarter ending. In the event of any such refund being obtained by the 
seller, the same should be passed on to the purchaser. 

 
iii)  Certificate: - The tenderers will have to give the following certificates 

in their offer:-  
       "We hereby declare that in quoting the above price, we have taken 

into effect, the full effect of the duty set-off on ’Central excise and 
counter veiling duties' available under the existing scheme. We 
further agree to pass on such additional duties and set off as may 
become available in future in respect of all the inputs used for the 
manufacture of the final product, on the date of the supply under 
scheme, by way of reduction in price and advise the purchaser 
accordingly.” 

 
iv) Payment of excise duty will be released only after submission of 

excisable invoice to RailTel for availing CENVAT credit. 
 

5.44.     DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 

(i)       All    costs, damages  or  expenses,   which RailTel   may  have been 
paid or  incurred  which  under  the  provisions of  contract are 
Contractor's obligations   will be   deducted  by   RailTel    from   
progress    payment   Bills/Invoice  of Contractor, as and when it is  
understood  that such an expense has been incurred or paid for. 

 
(ii)     All   such   claims of RailTel shall,  however, be duly supported by 

appropriate and   certified vouchers, receipts or explanations as are 
available to enable the  Contractor to identify such claims. 

(iii)             Deduction of labour cess as applicable in respective state shall be 
recovered from the on account bills of contractors for deposition to 
concerned government authority. 

        
5.45.     TAXES 

        
5.45.1    The Contractor    and all personnel   employed by him shall pay such 

taxes like Income Tax as are payable under statutory laws of India and 
the Purchaser WILL NOT ACCEPT   any liability for the same. 

 
5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act 

and Income Tax in force shall be made from the Contractor/Sub-
Contractor and the amount so deducted may    be credited to the 
Central Government. 

 
5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any 

amount towards GST on Works Contract, the same  will  be  deducted 
and  remitted  to  the  concerned  authority.  

 
5.46.     MOBILIZATION ADVANCE 

   Deleted 
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5.47.     INSURANCE 

 
5.47.1    The   Contractor  shall   take   out  and keep in force  a   policy or 

policies of insurance against all liabilities of   the Contractor or the 
Purchaser at common law or under any  statute  in respect of accidents 
to persons who  shall  be  employed  by the contractor in or about the 
site  for  the purpose  of  carrying  out the works on the  site.  The 
Contractor shall also take out and keep in force a policy or policies of 
Insurance against all recognized risks to  their offices  and depots.  
Such insurance shall  in all  respects be to the approval of the 
Purchaser and if he  so  requires in his name. 

 
5.47.2     INSURANCE OF MATERIALS & INSTALLATIONS 

 
The   Contractor   shall   take  out  and keep in force  a  Policy   or  
policies  of  Insurance  for  all   materials  including    RailTel    supply    
materials/   equipments   irrespective  of  whether used up in the portion 
of  work  already done or kept for the use in the balance portion of the 
work until such works are provisionally handed over to the  RailTel. For 
this purpose, the works are deemed to have   been provisionally handed 
over when Last provisional   acceptance certificate is issued for the 
locations.  

 
5.47.3    The  Contractor shall not be liable for losses/damages  to   the  

materials either used up in the portion of work  done  or  his material 
kept for use at site, in consequence  of Mutiny, or other similar causes 
over which the  Contractor  has  no control and which cannot be 
insured.  Such losses or damages shall be the liability of the Purchaser 
and if required by the Purchaser, be made good by the contractor at the 
cost of the Purchaser. 

 
5.47.4    The   Contractor  should,   however,   insure  the  stores  brought  to 

site, against risks in consequence of war  and  invasion,  as  required 
under  the  Emergency  Risk (Goods ) Insurance Act enforce from time 
to time. 

 
5.47.5    It  may  be noted that the beneficiary  of  the  insurance   policy  should  

be RailTel  or the policies should  be  pledged  in favour of  RailTel .  
The contractor shall keep   the   policy/policies   current till the   
installations   are   provisionally handed over to the purchaser. It may 
also be  noted  that in the event of contractor's failure  to  keep  the  
policy current and alive, renewal of policy  will  be  done by purchaser 
for which the cost of the premium  plus 20% of premium shall be 
recovered from the contractor. 

 
5.47.6    For  the  purpose of enabling the contractor to  take  the  insurance  

cover  in connection with  this  contract,  the purchaser's Engineer will 
advise the approximate price  of  all the  RailTel  supply materials to the 
Contractor. 

 
5.48.     FORCE MAJEURE CLAUSE 

 Ref para 4.11 of chapter -4. 
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5.48.1 Please Ref para 4.17 of chapter-4. 

5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  
 
  Please Refer Para 4.64 of Chapter-4 
 

(1) Right of RailTel to determine the contract:- The RailTel shall be entitled 

to determine and terminate the contract at any time should, in the RailTel's 

opinion, the cessation of work becomes necessary owing to paucity of 

funds or from any other cause whatever, in which case the value of 

approved materials at site and of work done to date by the Contractor will 

be paid for in full at the rate specified in the contract. Notice in writing from 

the RailTel of such determination and the reasons therefore shall be 

conclusive evidence thereof. 

 

(2)  Payment on determination of contract:- Should the contract be 

determined under sub Para 5.49(1) of tender document of this clause 

and the Contractor claims payment for expenditure incurred by him in 

the expectation of completing the whole of the work, the RailTel shall 

admit and consider such claims as are deemed reasonable and are 

supported by vouchers to the satisfaction of the Engineer. The RailTel's 

decision on the necessity and propriety of such expenditure shall be 

final and conclusive. 

(3)   The Contractor shall have no claim to any payment of compensation or 

otherwise .Howsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he 

did not derive in consequence of determination of contract. 

*********** 
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CHAPTER – 6 

FORMS OF TENDER 

 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate 

Form No.  3 : Agreement 

Form No.  4 : 
Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : Standing Indemnity Bond 

Form No.  7 : Not used 

Form No.  8 :  Not used  

Form No.  9 : Works in hand 

Form No.  10 : RTGS/NEFT Details 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No.  14 : Undertaking for compliance of Taxes/GST 
 

Form No.  15 : Vendor data sheet 

Form No.  16 : Format for Affidavit 

Form No.  17 : Certificate by tenderer 
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Form No.1 
OFFER LETTER 

 

From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 

To: 
Executive Director, 
RailTel Corporation of India Limited, 

Western Region, 
Mumbai. 
    

                                                                                                                   
Sub:   Rectification/Patch work of BBNL OFC, Excavation of Trenches and laying of 
OFC through ducts, testing, commissioning and maintenance of OFC in the sections of 
all the Blocks of Patan District of Gujarat State by RailTel. 
 

                                                                                                                                                                        
Ref:  Tender Notice No. RailTel/e-Tender/OT/WR/NOFN/2019-20/07  Dated 03.06.2019 
 

I/We the undersigned hereby offer to execute the agreement for the above work within seven 
days from the date of issue of letter of acceptance of the tender in strict compliance within 
the provision detailed in the tender paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of Forty Five days from the date of opening of the 
tender.  
                                                                                                                                                                                        
I/We fully understand the terms and conditions as contained in the tender paper and we 
agree that the same shall apply to My/Our tender and I/We shall be bound by them. 
 

Earnest money deposit online Transaction ID.………………Dated ……………….. for 
Rs………………(Rupees …………………………………………………………… only) drawn on 
……………………………………………… (bank). 

The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the 

LOA for tender is awarded to us.  
 
(ii)  I/We do not execute the contract document within 2 days after the receipt of notice by 

the RailTel Corporation that such documents are ready. 
 
(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance.  
 

(iv) If we withdraw our offer after opening of the tender. 
 
 (v) If we do not accept the order in the event the same is awarded to us. 
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Until a formal agreement is prepared and executed, submission of this offer letter shall 
constitute a binding contract between us subject to modification as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer. 
 

I/We hereby agree to execute the OFC laying work and place our teams as required in the ----
---Blocks within the scheduled date mentioned above. In the event of shortcomings in the 
provision of equipment / placement of team within the stipulated date, RailTel shall be at 
liberty to impose penalty, if any, as has been stipulated in the tender document. 
 
Yours Sincerely, 
 
 

Signature & Seal of the Tenderer 
 
Place: - 

 
Date: - 
 

Witnessed by:  
 
 
1.  Signature:            2.  Signature:  

 

Name:         Name:  
 
Address:         Address:  
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Form No. 2 
 

QUALIFYING CRITERIA 

 

USER’s CERTIFICATE 

 

Name of  the Firm       

Contract No. & 

date  
     

Scope of  Work       

Contract Amount 
(in Indian 
Rupees)  

     

Completion 
Period  as per 
original contract  

     

Completion 
Period  with 
extension 

     

Data of  
Commencement  

     

Actual date of 
Successful 
Completion 

     

 
 
 
 
 

Name  :  
Dated  :  
Designation : 
 

 
 

Signature of the Contractor with  
Company Seal  

Note: The relevant User’s certificate to be attached.  
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Form No. 3 

 

AGREEMENT 

 

(CA No.  ____________________ for “Rectification/Patch work of BBNL OFC, Excavation of 
Trenches and laying of OFC through ducts, testing, commissioning and maintenance of 
OFC in the sections of all the Blocks of Patan District of Gujarat State by RailTel.” 
 

 
This AGREEMENT is made at Mumbai on this _____ day of  ___________  two thousand and 
_____________, by and between RailTel Corporation of India Limited (A Govt. of India 

Undertaking) having its Registered  Corporate office at 6
th 

Floor, III Block, Delhi Technology Park, 
Shastri Park, Delhi-110053, and Western Railway Microwave Complex, opposite Ambika Mills, 
Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 acting in the  premises  through 
Executive Director /Western Region (hereinafter referred to as ‘RailTel’, which expression should 
unless repugnant to the context or meaning thereof include its successors and permitted assigns) 
of the one part;  
 
And _______________________having its registered office at __________________  acting in 
the premises through ____________ (hereafter referred to as “Contractor”, which expression 
should unless repugnant to the context or meaning thereof include its successor and permitted 
assigns) of the other part.  
 
Whereas in response to a call for Tender by RailTel for the work of “Rectification/Patch work of 
BBNL OFC, Excavation of Trenches and laying of OFC through ducts, testing, 
commissioning and maintenance of OFC in the sections of …………… Blocks of ………….. 

District of Gujarat State by RailTel.” as per tender papers at Annexure ‘A’ read with 

Corrigendum………………….. Issued by RailTel hereto, the Contractor has submitted a Tender as 
per  Annexure ‘B’ hereto   
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of 
“Rectification/Patch work of BBNL OFC, Excavation of Trenches and laying of OFC through 
ducts, testing, commissioning and maintenance of OFC in the sections of …………… 

Blocks of ………….. District of Gujarat State by RailTel.” as per copy of Letter of Acceptance 
of Tender No. ______________ dated______ complete with enclosures at the accepted rates and 
agreed deviations from tender  papers as per Annexure-C hereto at contract value of 
Rs.________________(Rupees _________________________ Only) duly accepted by the 
contractor.  
 
Now this agreement witnesses that in consideration of the premises and the payment to be made 
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 
equipment and materials and execute and perform all works for which the said Tender of the 
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 
hereto and upon such supply, execute and performance to the satisfaction of the purchaser 
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the 
said Annexure ‘C’ and in terms of the provisions therein. 
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IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 
and/or seals on the day and year respectively mentioned against their respective signatures.  
 
Signed and delivered by Shri  _______________________  for and on behalf of  RailTel 
Corporation of India Ltd.  
 
The contract within named in the presence of :  

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  
 
 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 
 

Signed and delivered by Shri. _______________________________ for and on  behalf of 
________________________ , the contractor within named in the presence of :   

 
 

1. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   :  
 
 

2. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   : 
 
 
Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 
Annexure – B  : Firm’s offer. 
Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 

Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 

 
CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 
(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited, 6
th 

Floor, III Block, Delhi Technology 
Park, Shastri Park, Delhi-110053 with Western Regional office at Western Railway Microwave 
Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 
(Herein after called the RailTel) having agreed to exempt ………………………………..    (Hereinafter 
called    “the said Contractor(s)”) from the demand, under the terms and conditions of an 
Agreement No.  ……………………… dated  ……………  made between RailTel Corporation of India 
Limited and …………………………………………….. for (hereinafter  called “the said Agreement”) of 
security deposit for the due fulfillment by the said Contractor(s) of the terms and conditions 
contained in the said Agreement, on production of a Bank Guarantee for Rs. ………….. (Rs. 
………….. only).  We, ………………………………… (indicate the name of the Bank) hereinafter referred 
to as “the Bank”) at the request of ……………. ……………. Contractor(s) do hereby undertake to 
pay the RailTel an amount not exceeding Rs.  ……………. against any loss or damage caused to or 
suffered or would be caused to or suffered by the RailTel by reason of any breach by the said 
Contractor(s) of any of the terms or conditions contained in the said Agreement.  
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on demand from the RailTel stating 
that the amount as claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform 
the said Agreement.  Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ………………………only.  
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.  
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment.  
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a 
demand or claim under the Guarantee is made on us in writing on or before the ……………. We 
shall be discharged from all liability under this Guarantee thereafter. We,……………(name of bank) 
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further  agree with the RailTel that the RailTel shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the Agreement or to extend time  or to postpone for any time or from time to time 
any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear or 
enforce any of  the terms and conditions relating to the said Agreement and we shall not be 
relieved  from our liability by reason of any such variation, or extension to the said Contractor(s) 
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving us.  
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s).  
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing.  
 

NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  

 
(i) The liability of the surety under his Bank Guarantee shall not exceed Rs………………… 

(Rupees ………………………………………….. only).  
 

(ii) This Bank guarantee shall be valid upto ………………..  

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only and only if you serves upon the bank, written claim or demand on or 
before ……………………  

Dated the ……..day of …………………. 20………. 
 
for  ……………………………………………………..  
      (Indicate the name of the Bank)  
 
Witness :  
 
Signature :  
Name   : 
 
Signature  : 
Name   : 
 
NOTE:  The Guarantee shall be valid for a period of 60 days after the expiry of the 

warranty period of the work as per Clause 3.17 of chapter 3.  
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Form No. 5 

 
STATEMENT OF DEVIATIONS 
 
PROFORMA FOR STATEMENT OF DEVIATIONS 
 
1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract.   
 

Preamble (Chapter 1)  

 
 Clause   Deviation  Remarks (including justification) 
 

 

Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 
Clause   Deviation  Remarks (including justification) 

          

 

Special Conditions of Contract ( Chapter 5)  

 
Clause   Deviation  Remarks (including justification) 

          
2. The following are the particulars of deviations from requirement of the Technical 

specifications and instruction for trenching and laying of optical fiber and 
special protective work ( Chapter 7)  

 
Clause   Deviation  Remarks (including justification) 
 

           The following are the particulars of deviations from requirement of the Drawings ( 
Chapter 8)  

 
Clause   Deviation  Remarks (including justification) 

      
 
       
 
Note:  Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  
 

    

SIGNATURE AND SEAL OF THE  

  TENDERER  
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FORM No.  - 6 

 
 

STANDING   INDEMNITY    BOND 
(For on Account Payments and Stores supplied by RailTel) 

 

(On Stamp paper of Requisite Value) 

 

We, M/s    ______________________________  hereby undertake that we hold at our Stores Depot/s at 

_______________________ for and  on behalf  of RailTel Corporation of India Limited in the  

premises through General Manager or  his  successor hereinafter referred to as “the Purchaser” all 

materials for which ‘On Account’ payments have been made to us against the Contract for  -------------- 

vide letter of  Acceptance of  Tender No. ____________________ and  the materials  handed over to us 

by the Purchaser for all purpose of  execution of the said Contract, until such time the materials are duly 

erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of said materials against all risk till 

they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 

indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said 

materials while in our possession and against disposal of surplus materials.  The said materials shall at 

all times be open to inspection by any engineer authorized by the Director / Projects (whose address 

will be intimated in due course). 

 

Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off and 

refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 

included in the Contract (as applicable) and also compensation for such loss or damage, if  any,  along 

with the amount  to be refunded without prejudice to any other remedies available to his  by deduction 

from any sum due or  any sum which at any time hereafter becomes due to us under the said or  any 

other Contract. 

 

Dated  this ______________________  day of  _____________  

 

 

       for and on behalf of  

       M/s ______________________ (Contractor) 

 

Signature of  witness 

 

Name  and witness in Block letters 

 

Address 
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Form No. 9 
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Form No. 10 
The Dy. General Manager (Finance)         

RailTel Corporation of India Ltd. (Regional Office) 

Western Railway Microwave Complex,  

Senapati Bapat Marg,  

Mahalaxmi, Mumbai – 400 013. 

 

Sub. : Option for Payment through RTGS/NEFT  
Sir, 

You are requested to remit the payment due to us  through RTGS/NEFT into our Current Account. 

The detail required duly verified by our bank for Online payment is provided here under for needful 

please.  

  DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 

 

1. Beneficiary Name : 
 M/s ……………………………….. 

2. Beneficiary  

Address :  

   

   

3. PAN No.  

4. GSTIN  (list)  

5. Bank A/c No. :  

6. Name of Bank :  

7. Bank Branch  

Address:  

8. Branch Id Code :  

9. Current Account No.     

10. RTGS / IFSC Code :  

11. NEFT/ IFSC Code  :  

12. MICR no.  

 

 
 

I do hereby declare that the particulars given above are correct and complete. If the transaction is 

delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be 

held responsible. Further, I undertake that till we request a change, paying authority may kindly 

continue to make the payments in our account as per above detail. 

 

For ………………………………..          Verified above Bank Particulars 

for Online payments 

 

Authorized Signatory      Bank’s Authorized Signatory 
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Form No. 11 

 

EXTENSION OF PERIOD OF COMPLETION OF WORK 

 
Ref No. : RCIL/…………….      Date :  
 
To,  
________________________ 
________________________ 
________________________ 
 

Sub:   (i)   Name of Work  

(ii)  Acceptance Letter No.  
(iii)  Agreement No.  

 
    Ref: Quote specific application of the Contractor for extension to date, if received).  
 
Dear Sir, 
 
The stipulated date for completion of the work mentioned above is ________ . From the progress 
made so far and the present rate of progress, it is unlikely that the work will be completed by the 
above date ( or However, the work was not completed on this date)  
 
Expecting that you may be able to complete the work if some time is given the Director / POM 
RailTel Corporation of India Limited, New Delhi although not bound to do so, hereby 
extends the time for completion from ________ to  ___________ .  
 
* In consideration of the circumstances explained in your letter of request RailTel has  extended 
the completion period by ………………. Days without any liquidated damages. Please ensure the 
completion and commissioning of the project well within the extended period.   
 
* Please note that an amount equal to @0.5% for each week of delay or part thereof for a period 
up to ten weeks and thereafter at the rate of 0.7% for each week of delay or part thereof for 
another ten weeks subject to a maximum of 12% of the total contract value of the works as a 
recovery for delay in the completion of the work after the expiry of (1) …………. will be recovered 
from as mentioned in clause 5.35 chapter V of the special conditions of contract for the extended 
period notwithstanding the grant of this extension.  You may proceed with the work accordingly.   
 
The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you.  
 
Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above.  
 
Please note that in the event of declining to accept the extension on the above said  conditions 
or, in the event of your failure after accepting or acting up to this extension to complete  the 



RailTel/Tender/OT/WR/NOFN/2019-20/ 

Page 100 of 178 
 

 

work by (2) ___________ (here mention the extended date), further action will be taken in terms 
of relevant clause of special conditions of contract.  
 
Yours faithfully,  
 
for & on behalf of RailTel Corporation of India Limited   
 
Note:  
Give here the stipulated date for completion without any penalty fixed earlier.  
Here mention the extended date.  
Strike out one of the * clauses as applicable.  
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Form No. 13 

 

QUALIFICATION & EXPERIENCE 

 
 
Details of works executed and under execution by Tenderer during the last 5 years should be 
furnished in the following format.  
 

Sl 
No 

Name of 
Project & 
Description 
of work 

Party’s 
name & 
address for 
whom the 
work was 
done 

Total 
Value of 
the 
Contract 
(in Rs) 

Date of 
award of 
work and 
schedule 
period of 
execution 
(in months) 

Date of 
completion 
and actual 
period of 
execution  
(in 
months) 

Remarks 

       

       

       

       

       

       

       

 
 
Note : A  certificate from the organization for whom the work was executed should be 

submitted to indicate that the contract was satisfactorily executed. 
 
 
 

(Signature and Seal of the Manufacturer / Contractor) 
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Form-14  
Undertaking for compliance of Taxes/GST 

 
(On the Letter-Head of Supplier/Tenderer ) 

 
 
I/We, _____________________________________(Name of Proprietor/Karta/Partner/Director) 
of ________________________ (Name of Entity), am/are aware that provision of GST has  be 
implemented from 01st July, 2017. Same would result in revision of all Purchase Orders/LOA  in 
respect of which Services be rendered under GST Regime. I agree to abide by all Terms and 
Conditions in Tender/Purchase Orders relating to statutory duties/taxes and changes thereto, and 
provisions of GST relating to anti-profiteering. Also, that I/we are aware/understand that Terms & 
Conditions of Tender may undergo change to bring the same in alignment with GST, and 
undertake to abide by same.  
 
Tender No.: _______________ 
 
LOA:  ____________ 
 
Name Of Work : _____________________ 
 
 
Signature: ____________________ 
 
Designation: ___________________   
 
Date: _________________________ 
 
Seal: _______________________ 
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Vendor Data Sheet Form -15 

               

Contact Details 
RCM 

Details 
Type of 
Supply 

GST 
Credentials 

Details of 
Goods with 

HSN 
Classificatio

n 

Details of 
Services 
with SAC 

Composit
ion On 
Dealer 

Exemptio
ns 

Title 
Compa

ny 
Name 

Registere
d 

Address 
(As per 
GST ) 

Region 
(State, 
Provinc

e, 
Countr

y) 

E-
Mail 
Add
ress 

Wheth
er tax 

is 
payabl

e on 
revers

e 
charge 
basis 

Taxable 
Supply
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Form No -16 
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 

TENDER DOCUMENT 
 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of 
Rs. 100/-. The paper has to be in the name of the tenderer)** 
 
I___________________________(Name and designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
 
M/s. ______________________ (hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of ___________________________ as per the tender 
No. __________ of (________RailTel), do hereby solemnly affirm ad state on the behalf 
of the tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing this document after carefully reading the 

contents. 

 
2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all 

the pages in confirmation thereof. 

 
3. I/we hereby declare that I/we have downloaded the tender documents from 

RailTel’s website www.railtelindia.com or www.ireps.gov.in.  I/we have verified the 

content of the document from the website and there is no addition, no deletion or 

no alternation to be content of the tender document. In case of any discrepancy 

noticed at any stage i.e. evaluation of tenders, execution of work or final payment 

of the contract, the master copy available with the RailTel Administration shall be 

final and binding upon me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the 

qualification requirements. 

 
5. I/we also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be 

binding upon me/us. 

 
6. I/we declare that the information and documents submitted along with the 

tender by me/us are correct and I/we are fully responsible for the correctness 

of the information and documents, submitted by us. 

 
7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us 

are found to be forged/false or incorrect at any time during process for evaluation 
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of tenders, it shall lead to forfeiture of the tender EMD besides banning of business 

for five years on entire RailTel. Further, I/we (insert name of the 

tenderer)**_______________________ and all my/our constituents understand 

that my/our constituents understand that my/our offer shall be summarily rejected. 

 
8. I/we also understand that if the certificates submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will lead to 

termination of the contract,, along with forfeiture of EMD/SD and Performance 

Guarantee besides any other action provided in the contract including banning of 

business for five years on entire RailTel. 

 
 

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

 
VERIFICATION 

 
I/We above named tenderer do hereby solemnly affirm and verify that the contents of 
my/our above affidavit are true and correct. Nothing has been concealed and no part of it 
is false. 
 
 
 

DEPONENT 
SEAL AND SIGNATURE 

OF THE TENDERER 
 
 
Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate are to be 
filled in suitably by tenderer. Attestation before Magistrate/Notary Public. 
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Form No. - 17 

 

Certificate by tenderer 

 
           I /we certify that  I / we are not debarred/work terminated by RailTel from participating in  

           any tender in RailTel. 

 

 

 

 
Signature and Seal of tenderer  
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CHAPTER 7 
 
 

TECHNICAL SPECIFICATION  
 
 

AND INSTRUCTIONS FOR  
 
 

TRENCHING AND LAYING OF  
 
 

OPTICAL FIBER CABLE AND  
 

SPECIAL  
 
 

PROTECTIVE WORKS 
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7.1    Scope   
 
7.2.   Introduction 

 
7.3    Optical Fiber Cable laying approach 

 
7.4 General 
 
7.5 Excavation of tranches 
 
7.6  Laying of PLB HDPE Ducts 
 
7.7 Back Filling and Dressing of the Trench 

 
7.8 Cable  Pulling and joining / splicing 

 
7.9 Construction of Jointing Chamber 

 
7.10 Fixing of Route Indicators / Joint Indicators 

 
7.11 Documentation 

 
7.12 Safety precautions 

 
7.13 Allied activities 

 
7.14 Techniques for Jointing of Fiber Optic Cable 

 
7.15 Tools 

 
7.16  Supplementary Engineering Instructions 
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Engineering Instructions 
 

7.1 SCOPE 
 

7.1.1 The Engineering Instructions spelt out in this document deal with the methods to be 
adopted for underground Optical Fiber Cable laying in PLB HDPE ducts and inter 
connection of the  existing Optical Fiber Cables with the newly laid OF cables and 
termination of OF Cables at Gram Panchayats(GPs) for National Optical Fiber 
Network. 

 
7.2 INTRODUCTION 

 
7.2.1 The existing core Optical Fiber Cable (OFC) network already deployed by various 

service providers mostly covers State/District/Block headquarter but does not 
extend upto most of the Gram Panchayats. Under the NOFN project all 250000 
Gram Panchayats across the country are proposed to be connected to the Block 
HQs by laying incremental Optical Fiber Cable. 

 
7.3       OF CABLE LAYING APPROACH 

 
7.3.1 On the basis of the survey reports routes for OF cable laying shall be finalized. 

Road Cutting Permission shall be obtained from road and rail authorities for laying 
the Optical Fiber Cable along the finalized roads and at rail / road crossing along 
the route. Generally O.F. Cable may preferably be laid straight as far as possible 
along the road near the boundaries, away from the burrow pits. When the O.F. 
Cable is laid along the National Highways, Cable should run along the road land 
boundary or at a minimum distance of 15 meters from the center line of the road 
where the road land in wider as the OFC carries high capacity traffic and is 
planned for about 25 to 30 years of life. It is essential that the cable is laid after 
obtaining due permission from all the concerned authorities to avoid any damage 
(which may result in disruption of services / revenue loss) and shifting in near 
future due to their planned road widening works. 

 
7.3.2 In special cases where it may be necessary to avoid burrow pits or low lying areas, 

the Cable may be laid underneath the shoulders at a distance of 0.6 meter from the 
outer edge of the road embankment provided the same is located at least 4.5 
meters away from centre line of road. 

 
7.4 GENERAL 

 
7.4.1 Soil Classification 

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil 
is categorized as rocky if the cable trench cannot be dug without blasting and / of 
chiseling. All other types of soils shall be categorized as Non Rocky including 
Murrum & soil mixed with stone or soft rock. 
1. Rocky soil  
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The terrain which consists of hard rocks or boulders where blasting/ chiseling is 
required for trenching such as quartzite, granite, basalt in hilly areas and RCC 
(reinforcement to be cut through but not separated) and the like. 

 
2. Non Rocky soils 
This will include all types of soil- soft soil/hard soil/murrum ie. any strata, such as 
sand, gravel, loam, clay, mud, black cotton murrum, shingle, river or nullah bed 
boulders, soling of roads, paths etc. (All such soils shall be sub-classified as 
kachcha soil) and hard core, macadam surface of any description (water bound, 
grouted tarmac etc), CC roads and pavements, bituminous roads, bridges, 
culverts(All such soils shall be classified as Pucca soils) 

 

7.4.2 The Optical Fibre Cable shall be laid through PLB HDPE Ducts buried at a 
nominal depth of 165cms. The steps involved in OF Cable construction are 
as under 

 

7.4.2.1 Excavation of trench up to a nominal depth of 165 cms in non-Rocky soil, 
according to construction specification  along National/State Highways/other roads 
and in built up /rural areas. Under exceptional conditions/ genuine circumstances 
due to site constraints/ soil conditions, relaxation can be granted by the competent 
authority for excavation of trench to a depth lesser than 165 cm.Such relaxation 
shall be given as per the laid down norms/procedures being followed by the 
concerned CPSUs for their own works and with the approval of the competent 
authority. The payment in such cases shall be made on pro-rata basis as per the 
existing norms adopted by the concerned CPSUs.  

 
7.4.2.2 Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on 

bridges and culverts, as per construction specification and sealing of PLB HDPE 
Ducts pipe ends at every manhole by end-plugs of appropriate size. 

 
7.4.2.3 Providing additional protection by RCC Pipes/GI pipes and/or 

concreting/chambering, wherever required according to construction specification.  
 
7.4.2.4 Fixing of GI pipes/troughs with clamps on culverts/bridges and/or chambering or 

concreting of G.I. Pipes/troughs, wherever necessary. Normally , RCC/DWC pipes 
shall be used and use of GI pipes shall be avoided. However, in case it is felt that 
GI pipe is unavoidable in certain circumstances this should be done with the prior 
approval of competent authority within the concerned CPSUs. This shall be 
recorded appropriately. 

 
7.4.2.5 Laying Protection Pipes On Bridges And Culverts.In case trenching and pipe 

laying is not possible on the culverts, the pipes shall be laid on the surface of the 
culverts/bridges after due permission from the competent authority as per 
construction specification 

 
7.4.2.6 Back filling and Dressing of the Trench according to construction specifications. 

 
7.4.2.7 Making manhole (of size 2.0 m length x 1.0 m width x 1.65 m Depth) at every 

Cable pulling location for housing the OF Cable loop & Pulling Optical Fibre Cable 
using proper tools and accessories. Sealing of both ends of the PLB HDPE pipe in 
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manhole by hard rubber bush of suitable size to avoid entry of rodents into the PLB 
HDPE Ducts, putting split PLB HDPE Ducts and split RCC pipes with proper 
fixtures over cable in the manhole to protect the bare cable. 

 
7.4.2.8 Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for fixing of Jointing 

chamber pre-cast RCC cover or stone of suitable size on Jointing chamber to 
protect the Joint and backfilling of jointing chamber with excavated soil. 

 
7.4.2.9 Digging of pits 500 cm to 1000 cm towards jungle side at every manhole and 

jointing chamber along the route to a depth of 75 cms., fixing of route Indicator/joint 
indicator, concreting and backfilling of pits. Painting of route indicators with Blue 
colour and joint Indicator by Grey colour and sign writing denoting route/joint 
indicator number and marked as “BBNL”,as per construction specification. 

 
7.4.3   Specifications of Materials to be used 

 
7.4.3.1 PLB HDPE Duct 

Optical Fiber Cables should be pulled though Permanently Lubricated HDPE Duct 
of 40mm/33 mm size conforming to the specifications as per TEC GR No. 
TEC/GR/TX/CDS-008/03/MAR-11 with latest Amendments. The Ducts shall be 
blue in colour and have the identification markings as per TEC GR wherein BBNL 
logo shall be marked as purchaser’s name.  
 

7.4.3.2 PLB HDPE Duct Accessories 
 

a) Push fit Coupler 
Push Fit couplers shall be used for coupling PLB HDPE ducts/coils. The 
specifications of the couplers shall be as per TECGR no TEC/GR/TX/CDS-
008/03/Mar11 with latest amendments. 

 
b) End Cap 

End Cap shall be used for sealing the ends of the empty ducts, prior to installation 
of the OF Cable and shall be fitted immediately after laying the duct to prevent the 
entry of any dirt, water, moisture, insects/rodents etc. It should confirm to TEC GR 
No. TEC/GR/TX/CDS-008/03/MAR-11with latest amendments. The ends of the 
PLB HDPE ducts/coils laid in the manholes should be closed with End Caps. The 
End Caps used should be suitable for closing 40mm/33mm PLB HDPE ducts/coils. 
A suitable arrangement should be provided in the End Cap to tie PP Rope. (See 
figure-1 for details) 
 

c) Cable sealing Plug 
This shall be used to seal the end of the ducts perfectly, after the OF cable is 
pulled in the duct. For pulling the cable through the ducts, it is necessary to provide 
manholes at that location and also at bends and corners wherever required. The 
ends of the PLB HDPE ducts/coils are closed with Cable sealing Plugs. The End 
Plugs used should be suitable for closing 40mm/33mm PLB HDPE ducts/coils. The 
Cable sealing plug shall confirm to TEC GR No. TEC/GR/TX/CDS-008/03/MAR-11 
with latest amendments.(Wherever blowing technique is used for laying OF Cable 
,the hand holes/manholes required for accessing the cable during cable laying can 
be at longer distances depending upon requirement.) 
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7.4.3.3 Material for Providing Additional Protection 

 
a) RCC Full Round Pipes 

Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed 
with cement mortar used to provide additional protection to PLB HDPE Ducts/coils 
at lesser depths should be of full round, NP-2 class and size 100 mm (internal 
diameter), conforming to IS standard 458-1988 with latest amendments. The pipes 
should have a nominal length of 2 meters. 

 
The RCC collars should be properly sealed using cement mortar 1:3 (1:53 grade 

cement of reputed brand, 3: fine sand without Impurities). If case of long spans, 
every third joint will be embedded in a concrete block of size 60 cms (L) x 40cms 
(W) x 25 cms (H) of 1:2:4 cement concrete mix (1: cement, 2: coarse sand, 4: 
stone aggregate of 20 mm nominal size) so that the alignment of RCC pipes 
remain firm and intact. Also, both ends of RCC pipes spans will be sealed by 
providing concrete block of size 40 cm (L) x 40 cm(W) x 25 cm (H) of 1:2:4 cement 
concrete mix to avoid entry of rodents. 

 
b) RCC Split Pipes 

The split Reinforced cement concrete pipes (spun type) with in-built collars are 
used to provide additional protection to PLB HDPE Ducts/coils should be of 100 
mm internal dia.(Spigotted), Class--NP-3, Thickness: 25 mm, Length: 2 Meters with 
inbuilt collar at one end, Conforming to ISI Specification IS: 458, 1988 with latest 
amendment 

 
c) G.I. Pipes 

G.I. pipes should be of medium duty class having inner diameter of 50 mm 
with threads on one end and socketed on one end. The GI pipe should 
conform to specifications as per IS 1239 ( Part-2) : 2011 (revised upto date) 
for tube and sockets and IS  554:1999 (revised upto date) for pipe threads. 
The pipe shall be procured with socket at one end and threads at the other.  

 
d) DWC Pipes 

Use of normal duty DWC (Double walled corrugated) HDPE pipe – confirming to 
table 2 of  TEC GR no.GR/DWC-34/01 Sep.2007 with latest amendments shall be 
preferably utilized as first choice for protection of Optical Fiber Cable instead of GI 
pipes. The DWC pipes dimensions are as: 
i) Nominal size = 75 mm 
ii) Outside Diameter = 75 mm 
iii) O. D. Tolerance = + 1.4 mm 
iv) Minimum Inside diameter = 56 mm 

 
e) M.S. Weld Mesh 

The PLB HDPE Ducts can also be protected by embedding it in concrete of size of 
25 cms x25 cms reinforced with MS weld mesh. The MS weld mesh used should 
be of 50 mm x 100 mm size, 12 SWG, 120 cms in width in rolls of 50m each. One 
meter of MS weld mesh caters to approx. 3 meters of concreting. (See figure ‘2’ for 
details) 
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The strength of RCC/CC is dependent on proper curing, therefore, it is imperative 
that water content of CC/RCC mix does not drain out into the surrounding soil. In 
order to ensure this,the RCC/CC work should be carried out by covering all the 
sides by yellow PVC sheets of weight not less than 1 kg per 8 sqm to avoid 
seepage of water into the soil. 

 
7.4.3.4 Joint Chamber 

The Joint chamber shall be provided at every joint location to keep the OF cable 
joint well protected and also to house extra length of cable which may be required 
in the event of faults at a later date. The Joint chamber shall be of pre-cast RCC 
type as per construction specification. Brick chamber can also be made with prior 
permission of Engineer in-charge. 

 
 

7.4.3.5 Rubber Bush 
To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE 
DUCTS are sealed at every manhole and joint using rodent resistant hard rubber 
bush (cap) after optical fibre cable is pulled. The rubber bush should be 
manufactured from hard rubber with groove sand holes to fit into 40 mm PLB 
HDPE DUCTS pipe, so that it should be able to prevent the entry of insects, 
rodents, mud, and rainwater into the PLB HDPE DUCTS pipe. It should conform to 
TEC GR with latest amendments.(see Figure-3) 

 
 

7.4.3.6 Route/Joint Indicator 
 

The Route/Joint indicators are co-located with each manhole/joint chamber. In 
addition Route indicators are also to be placed where route changes direction like 
road crossings etc. Either RCC/Pre-cast or Stone based route indicators can be 
used. The detailed specification and design of the same shall be as per 
construction specification. Generally, Stone Route indicators shall be used for the 
NOFN project 
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CONSTRUCTION SPECIFICATIONS 
 

7.5 EXACAVATION OF TRENCHES 
 

7.5.1  Trenching 
 

7.5.1.1 Location and Alignment of the Trench  
In built up areas, the trench will normally follow the foot-path of the road except 
where it may have to come to the edge of the carriage way cutting across road with 
specific permissions from the concerned authorities maintaining the road (such 
permissions shall be obtained by the department as per MOU signed with 
respective State Govt.). Outside the built up limits the trench will normally follow 
the boundary of the roadside land. However, where the road side land is full of 
burrow pits or affore station or when the cable has to cross culverts/ bridges or 
streams, the trench may come closer to the road edge or in some cases, over the 
embankment or shoulder of the Road(permissions for such deviations for cutting 
the embankment as well as shoulder of the road shall be obtained). 

 
The alignment of the trench will be decided by a responsible official of RailTel.  

. 
Once the alignment is marked, no deviation from the alignment is permissible 
except with the approval of Engineer-in- charge. While marking the alignment only 
the centre line will be marked and the Contractor shall set out all other work to 
ensure that, the excavated trench is as straight as possible. The Contractor shall 
provide all necessary assistance and labour, at his own cost for marking the 
alignment. Contractor shall remove all bushes, under growth, stumps, rocks and 
other obstacles to facilitate marking the centre line without any extra charges. It is 
to be ensured that minimum amount of bushes and shrubs shall be removed to 
clear the way and the contractor shall give all, consideration to the preservation of 
the trees. 

  
The line up of the trench must be such that PLB pipe(s) shall be laid in a straight 
line, both laterally as well as vertically except at locations where it has to 
necessarily take a bend because of change in the alignment or gradient of the 
trench, subject to the restriction s mentioned else where. 

7.5.1.2 Line-Up  
The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a 
straight line except at locations where it has to necessarily take a bend because of 
change in the alignment or gradient of the trench, subject to the restrictions 
mentioned elsewhere. 

7.5.2  Method of Excavation  
In built up areas, the contractor shall resort to use of manual labour / HDD only to 
ensure no damage is caused to any underground or surface installations 
belonging to other public utility services and/or private parties. 
 

However, along the Highways and cross country there shall be no objection to the 
Contractor resorting to mechanical means of excavation, provided that no 
underground installations exist in the path of excavation, if any, are damaged. 
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There shall be no objection to resort to horizontal boring to bore a hole of required 
size and to push through G.I. Pipe (50 mm ID) through horizontal bore at road 
crossing or rail crossing or small hillocks etc. 
 
All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ 
shall include throwing the excavated materials at a distance of at least one meter 
or half the depth of excavation, whichever is more, clear off the edge of excavation. 
In all other cases ‘getting out’ shall include depositing the excavated materials as 
specified. 
 
In Rocky strata excavation shall be carried out by use of electro mechanical means 
like breakers/ jack hammers or by blasting wherever permissible with express 
permission from the competent authority. If blasting operations are prohibited or 
not practicable, excavation in hard rock shall be done by chiseling/ jack hammers. 
 
Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor 
shall exercise due care that the soil from trenching intended to be loose for back 
filling is not mixed with loose debris. While trenching, the Contractor should not 
cause damage to any underground installations belonging to other agencies and 
any damage caused should be made good at his own cost and expense. 
 
Necessary barricades, night lamps, warning board and required watchman shall be 
provided by the contractor to prevent any accident to pedestrians or vehicles. 
While carrying out the blasting operations, the contractor shall ensure adequate 
safety by cautioning the vehicular and other traffic. The contractor shall employ 
sufficient man-power for this with caution boards, flags, sign writings etc. 
The contractor should provide sufficient width at the trench at all such places, 
where it is likely to cave in due to soil conditions without any extra payment. A 
minimum free clearance of 15 cms should be maintained above or below any 
existing underground installation. No extra payment will be made towards this.In 
order to prevent damage to PLB HDPE DUCTS over a period of time, due to the 
growth of trees, roots, bushes, etc., the contractor shall cut them when 
encountered in the path of alignment of trench without any additional charges. 
 
In large burrow pits, excavation may be required to be carried out for more than 
165 cms in depth to keep gradient of bed less than 15 degrees with horizontal. If 
not possible as stated above, alignment of trench shall be changed to avoid burrow 
pit completely. 

 
7.5.3 Depth and Size of the Trench  

The depth of the trench form top of the surface shall not be less than 165 cms 
unless otherwise relaxation is granted by competent authority under genuine 
circumstances.  
 
In rocky terrain,less depth shall be allowed only in exceptional circumstances with 
additional protection where it is not possible to achieve the normal depth due to 
harsh rerrain/adverse site conditions encountered. This shall be done only with the 
prior approval of the competent authority and consent of the Engineer in-charge 
after following the laid norms and procedures being followed in the CPSUs 
concerned. This shall be properly documented. In all cases, the slope of the trench 
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shall not be less than 15 degrees with the horizontal surface. The width of the 
trench shall normally be 45 cms at the top & 30 cms at the bottom. 
  
In case, additional pipes (HDPE/GI/RCC Pipes) are to be laid in some stretches, 
the same shall be accommodated in this normal size trench. 
 
When trenches are excavated in slopes, uneven ground, inclined portion, the lower 
edge shall be treated, as top surface of land and depth of trench will be measured 
accordingly. In certain locations, such as uneven ground, hilly areas and all other 
Places, due to any reason whatsoever it can be ordered to excavate beyond 
standard depth of 165 cms to keep the bed of the trench as smooth as possible. 
Near the culverts, both ends of the culverts shall be excavated more than 165 cms. 
to keep the gradient less than 15 degree with horizontal. For additional depth in 
excess of 165 cms., no additional payment shall be applicable. 
 
If excavation is not possible to the minimum depth of 165 cms., as detailed above, 
full facts shall be brought to the notice of the Engineer in charge in writing giving 
details of location and reason for not being able to excavate that particular portion 
to the minimum depth. Approval shall be granted by the competent authority in 
writing under genuine circumstances.The decision of the competent authority shall 
be final and binding on the contractor.  

 
7.5.3.1 Dewatering: The Contractor shall be responsible for all necessary arrangements 

to remove or pump out water from trench. The Contractor should survey the soil 
conditions encountered in the block and make his own assessment about 
dewatering arrangement that may be necessary. No extra payment shall be 
admissible for this. 

 
7.5.3.2 Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to 

be done for wetting the soil to make it loose, the same shall be done by the 
contractor. No extra payment shall be admissible for this. 

 
7.5.3.3  Blasting: For excavation in hard rock, where blasting operations are considered 

necessary,the contractor shall obtain approval of the Engineer-in-Charge in writing 
for resorting to blasting operation. The contractor shall obtain license from the 
competent authority for undertaking blasting work as well as for obtaining and 
storing the explosive as per the Explosive Act, 1884 as amended upto date and the 
explosive Rules, 1983. The contractor shall purchase the explosives fuses, 
detonators, etc. only from a licensed dealer.Transportation and storage of 
explosive at site shall conform to the aforesaid Explosive Act and Explosive Rules. 
The contractor shall be responsible for the safe custody and proper accounting of 
the explosive materials. Fuses and detonators shall be stored separately and away 
from the explosives. The Engineer-in-Charge or his authorized representative shall 
have the right to check the contractor’s store and account of explosives. The 
contractor shall provide necessary facilities for this. The contractor shall be 
responsible for any damage arising out of accident to workmen, public or property 
due to storage, transportation and use of explosive during blasting operation. 
Blasting operations shall be carried out under the supervision of a responsible 
authorized agent of the contractor (referred subsequently as agent only), during 
specified hours as approved in writing by the Engineer-in-Charge. The agent shall 
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be conversant with the rules of blasting. All procedures and safety precautions for 
the use of explosives drilling and loading of explosives before and after shot firing 
and disposal of explosives shall be taken by the contractor as detailed in IS: 4081 
safety code for blasting and related drilling operation. 

 
7.5.3.4 Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed 

of culvert at the depth not less than 165 cms protected by RCC pipes as decided 
by Engineer- in charge.Both ends of culverts shall be excavated more than 165 
cms in depth to keep the gradient of not less than 15 degree with horizontal. The 
bed of trench should be as smooth as possible. 
 

7.5.3.5 While carrying out the work on bridges and culverts, adequate arrangement for 
cautioning the traffic by way of caution boards during day time and danger lights at 
night shall be provided.In case of small bridges and culverts, where there is a 
likelihood of their subsequent expansion and remodeling, the cable should be laid 
with some curve on both sides of the culvert or the bridge to make some extra 
length available for readjustment of the cable at the time of reconstruction of 
culvert or the bridge. 

 
7.6 Laying OF PLB HDPE Ducts  

After the trench is excavated to the specified depth, the bottom of the trench has to 
be cleared of all stones or pieces of rock and leveled up properly. A layer of soft 
soil/or sand (in case the excavated material contains sharp pieces of rock/stones) 
of not less than 5 cms is required for leveling the trench to ensure that the cable 
when laid will follow a straight alignment. Adequate care shall be exercised while 
laying so that the OF cables are not put to undue tension/pressure after being laid 
as this may adversely affect the optical characteristics of cables with passage of 
time. 
 
The contractor shall ensure that trenching and pipe laying activities are continuous, 
without leaving patches or portions incomplete in between. In case intermediate 
patches are left, measurement of the completed portions will be taken only after 
work in such left over patches are also completed in all respects. 

 
Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts 
shall be thoroughly cleaned to remove all sand, dust or any other debris that may 
clog, disturb or damage the optical fibre cable when it is pulled at a later stage. The 
ends of each pipe and inside of each Socket shall be thoroughly cleaned of any dirt 
or other foreign materials. 
 
After the trench is cleaned the PLB HDPE Ducts/coil shall be laid in the cleaned 
trench, jointed with Sockets. Drawing up of PP rope is optional as per TEC GR. In 
case of use of PP rope ,at every manhole approximately at every 200 m or at 
bends ot turns the PP rope will be tied to the HDPE end caps used for sealing the 
PLB Ducts, to avoid entry of rodents/mud etc. 
 
At the end of each day work, the open ends of the pipes sections shall be tightly 
closed with end caps to prevent the entry of dirt/mud, water or any foreign matter 
into PLB HDPE Ducts until the work is resumed. 
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In built up area falling within Municipal/Corporation limits, the PLB HDPE Ducts 
shall be laid with protection using RCC Pipes/ Concreting reinforced with weld 
mesh (only in exceptional cases). 
 
For lesser depths requiring additional protection in built up areas, towns and cities 
falling within the municipal limits, suitable protection shall be provided to PLB 
HDPE pipes/coils using RCC/DWC full round/split pipes or GI pipes or cement 
concreting reinforced with MS weld mesh or a combination of any of these as per 
the site requirement. This shall be done only with the prior instructions/approval of 
the Engineer-in-charge. The specifications for providing each of these protections 
are given later in this document. 
 
Moreover, in cross country routes, if depth is less than 1.2 meters, protection by 
using RCC/DWC Pipe shall be provided. Engineer-in-Charges shall decide about 
such stretches and type of protection to be provided in view of the site 
requirements. Normally 100 mm RCC /DWC Pipes shall be used for protecting 
PLB HDPE Ducts but if more than one PLB pipe is to be laid and protected, 
RCC/DWC Pipe of suitable size to accommodate the required number of PLB 
Pipes shall be used. 
 
The PLB HDPE Ducts shall be laid in RCC Full Round spun Pipes/GI Pipes as 
required at Road crossings. The RCC pipes/GI pipes shall extend at least 3 meters 
on either side of the road at Road crossings. At Road crossings, extra GI/PLB 
HDPE Ducts may be laid as per the direction of the Engineer-in charge. On Rail 
bridges and crossings, the PLB HDPE Ducts shall be encased in suitable cast iron 
as prescribed by the Railway Authorities. 
 
Wherever RCC pipes are used for protection, the gaps between the RCC collars 
and the RCC pipes shall be sealed using cement mortar 1:3 (1:53 grade cement of 
reputed brand, 3: fine sand without impurities) to bar entry of rodents. Every third 
collar of RCC pipes (normally of 2 meters length)and also both ends of RCC Pipes 
will be embedded in a concrete block of size 40 cms (L)x 40 cms(W) x 25 cms (H) 
of 1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: coarses and, 
3: stone aggregate of nominal size of 20 mm ) so that the alignment of RCC pipes 
remain firm and intact and to avoid entry of rodents. 
 
Wherever GI pipes are used, special care should be taken to ensure that G.I. Pipes 
are coupled properly with the sockets so as to avoid damage to PLB pipe and 
eventually the OF Cable in the event of pressure coming on the joint and G.I. Pipe 
joint giving its way. Rubber bushes shall be used at either ends of the GI pipes to 
protect PLB pipe. Both the ends of G.I. Pipe will be embedded in a concrete block 
of size 40 cms (L)x 40 cms ((W) x 25 cms (H) of 1:2:4 cement concrete mix(1:53 
grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal size 
of 20 mm)so that the alignment of G.I. Pipes remain firm and intact and to avoid 
entry of rodents. 
 
In case of protection by concreting at site, the nominal dimension of concreting 
shall be 250 mm x250 mm section. Cement Concrete Mixture used shall be of 
1:2:4 composition i.e. 1:53 grade Cement of a reputed company , 2: Coarse Sand, 
4: Graded Coarse Stone aggregate of 20 mm nominal size, reinforced with MS 
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weld mesh. As the RCC is cast at site, it is imperative to ensure that special care is 
taken to see that proper curing arrangements are made with adequate supply of 
water. The contractor shall invariably use mechanical mixer at site for providing 
RCC protection to ensure consistency of the mix. 
 
For carrying out concreting work in trenches, yellow PVC sheets of width not less 
than 1.0 M and of weight not less than 1 kg. Per 8 sq. meters shall be spread and 
nailed on sides of the trench to form trapezoidal section for concreting in the 
cleaned trench, to avoid seepage of water into the soil. 
 
A bed of cement concrete mixture of appropriate width and 75 mm thickness shall 
be laid on the PVC sheet, before laying PLB HDPE ducts. The PLB HDPE Ducts 
shall then be laid above this bed of concrete. After laying the PLB HDPE Ducts, 
MS weld mesh is wrapped around and tied and concrete mix is poured to form the 
cross sectional dimensions as instructed by the Engineer-in-charge. 
 
The strength of RCC is dependent on proper curing therefore, it is imperative that 
water content of RCC mix does not drain out into the surrounding soil. Portions 
where cement concreting has been carried out shall be cured with sufficient 
amount of water for reasonable time to harden the surface. After curing, refilling of 
the balance depth of the trench has to be carried out with excavated soil. 
 
The PLB HDPE Ducts/RCC/GI Pipes shall be laid only in trenches accepted by 
Engineer-in-Charge or his representative. The Contractor shall exercise due care 
to ensure that the PLB HDPE Ducts are not subjected to any damage or strain. 
 
Water present in the trench at the time of laying the PLB HDPE Ducts shall be 
pumped out by the contractor before laying the pipes in the trench to ensure that 
no mud or water gets into the pipes, thus choking it. 
 
In case of nallahs, which are dry for nine months in a year, the PLB HDPE Ducts 
shall be laid inside the RCC Pipes laid at a minimum depth of 165 cms, as 
instructed by the Engineer-in-charge. The mechanical protection shall extend at 
least 5 meters beyond the bed of nallah on either side. 
 
Notwithstanding anything contained in clauses referred above, the Engineer-in-
charge may order, based on special site requirements, that the PLB HDPE Ducts 
may be encased in reinforced cement concrete, as detailed, ibid.While laying the 
pipes, a gap of 2 M is kept at convenient locations approx. 200 m apart and at the 
bends and turns, which will be used as manholes during OF cable pulling. Ends of 
the PLB HDPE Ducts at the manholes shall be sealed using end caps to avoid 
choking of the pipes. In a similar manner, manholes shall be kept while 
approaching bridges, road crossings etc., as instructed by the Engineer-in-charge. 
The location of the manholes will be decided by the Engineer-in-charge. 
 

7.6.1 Laying Protection Pipes On Bridges And Culverts: 
In case trenching and pipe laying is not possible on the culverts, the pipes shall be 
laid on the surface of the culverts/bridges after due permission from the competent 
authority. Of late the bridge construction authorities are providing channel ducts on 
the footpaths on the bridges for various services. The RCC/DWC/ G.I. Pipes can 



RailTel/Tender/OT/WR/NOFN/2019-20/ 

Page 120 of 178 
 

 

be laid in these ducts for pulling cables. However, for laying cables on existing 
bridges, where duct arrangement does not exist, one of the following methods may 
be adopted. 
 

a.  In case of the Bridges/Culverts, where there are no ducts and where the cushion 
on the top of the Arch is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB HDPE 
pipe and cable ) may be buried on the top of the Arch adjoining the parapet wall, by 
digging close to the wheel  guards. Every precaution shall be taken to see that no 
damage occurs to the arch of the culvert. After burying the GI pipe, the excavated 
surface on the arch shall be restored. 
 

b. Where the thickness of the Arch is less than 50 cms, the pipe must be buried under 
the wheel guard masonry and the wheel guard rebuilt.  
 

c.  If neither of the two methods is possible, the G.I. Pipes/GI Troughs must be 
clamped on the parapet wall with the clamps. If necessary, the pipes may be taken 
through the parapet wall at the ends where the wall diverges away from the road. 
 
Methods cited in above clauses should be carried out under close supervision of 
Road authorities. 
 
The surface to be concreted should be thoroughly cleaned and leveled before 
concreting. At both ends of the Bridges/Culverts, where the GI Pipes /GI Troughs 
slope down and get buried, the concreting should be extended sufficiently to 
ensure that no  portion of the GI  Pipes/GI Troughs is exposed as approved by the 
Engineer- in- charge to protect the pipe/trough from any possible externally caused 
damage. 
 
Where white wash/colour wash is existing on the Bridges/ Culverts, the same 
should also be carried out on the concreted portion to ensure uniformity. 

 
7.7 Back Filling and Dressing of the Trench  

Provided that the PLB HDPE pipes have been properly laid in the trench at the 
specified depth, the back filling operation shall follow as early as practicable. The 
earth used for filling shall be free from all roots, Grass, shrubs, vegetation, trees, 
saplings and any other kind of garbage or pebbles. The back filling operation shall 
be performed in such a manner so as to provide firm support under and above the 
pipes and to avoid bend or deformation of the PLB HDPE pipes when the pipes get 
loaded with the back filled earth. 
 
At locations where the back filled materials contains stones/sharp objects which 
may cause injury to the PLB HDPE pipes and where the excavated or rock 
fragments are intended to refill the trench in whole or in part, the trench should be 
initially filled, with a layer of ordinary soil or loose earth (free from any 
stones/pebbles) not less than 10 cms thick over the pipes. 
 
Back filling on public, roads, railway crossings, footpaths in city areas shall be 
performed immediately after laying the HDPE pipes. Back filling at such locations 
shall be thoroughly rammed, so as to ensure original condition so that it is safe for 
the road traffic. All excess soil/ material left on road/ footpath/railway crossing shall 
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be removed by contractor. However, along the highways and in country side, the 
excess dug up material left over after refilling should be kept in a heap above over 
the trench. 
  
In city limits, at any given time not more than 50 Meters length of trench should be 
kept open and in all places where excavation has been done, no part of the trench 
should be kept open over night to avoid occurrence of any mishap or accident in 
darkness. 
 

7.8 CABLE PULLING AND JOINING/SPLICING  
7.8.1 CABLE PULLING  

Manholes marked during PLB HDPE Ducts pipe laying of approx size of 2.0 m 
length x 1.0 m width x 1.65 m depth shall be excavated for pulling the cables. 
There may be situations where addition manholes are required to be excavated , 
for some reasons, to facilitate smooth pulling of cable. Excavation of addition 
manholes will be carried out, without any extra cost. De-watering of the manhole, if 
required, will be carried out without any extra costs. Dewatering/ De-gasification of 
the Ducts, if required, will be carried out without any extra costs. 
 
The Optical Fibre cables are available in drums in lengths of appox. 2 kms. The 
cables shall be blown / manually pulled (in exceptional cases) through already laid 
PLB HDPE DUCTS. This work is to be carried out under the strict supervision of 
site in-charge. It shall be ensured that during the blowing / pulling of Cable the 
tension is minimum and there is no damage to the Cable/Optical fibers. 
 
After pulling of the drum is completed, both ends of the PLB HDPE DUCTS pipe in 
each Manhole should be sealed by hard rodent resistant rubber bush, to avoid 
entry of rodents/mud into PLB HDPE Ducts. 
 
The Manholes are prepared by providing 40 mm split PLB HDPE DUCTS pipe of 
2.5 to 3m length and closing the split PLB HDPE Ducts by providing necessary 
clamps/ adhesive tape as per the directions of Engineer-in- charge. Afterwards, the 
split/cut PLB HDPE DUCTS pipe are covered with 100 mm split RCC pipe of 2m 
length and sealing the ends of RCC pipe with lean cement solution for protecting 
bare cable in the manhole . After fixing of RCC Split Pipes necessary back 
filling/reinstatement and dressing of manholes should be carried out as referred 
under trenching. The location of the pulling man hole should be recorded for 
preparation of documentation. 
 

7.8.2 Jointing/ Splicing  
Optical Fibre Cable Joints will be at varying distances depending upon the 
incremental fiber to be laid for connecting Panchayats. The 24 fibers are to be 
spliced at every Joint & at both ends(Terminations) in the equipment room as 
directed by the Engineer-in-charge. The Infrastructure required for cable splicing 
i.e. 
· Splicing machine 
· OTDR 
· Optical talk set 
· Tool kit etc. 
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will be arranged by the contractor at his own cost and also any additional 
accessories. e.g. Engine etc.required at site for splicing will also be arranged by 
the contractor at his own cost. 
 
The Optical Fibre Cable thus jointed end-to-end will be tested for splice losses and 
transmission parameters as specified by RailTel and prevalent at that time. The 
through Optical Fibre should meet all the technical parameters, specified and no 
relaxation will be granted. 
 

7.9 Construction of Jointing Chamber : 
The joint chambers are provided at every joint to keep the O.F.C. joint well 
protected and also to keep extra length of cable, which may be, required to attend 
the faults at a later date. Jointing chambers are to be prepared at the Fiber Point of 
Interconnect (FPIO) or normally at distance of every 2 kms. Actual location of 
jointing chamber depends on length of cable drum and appropriateness of location 
for carrying out jointing work. The location is finalized by Engineer-in charge. 
 
The jointing chambers are constructed by way of fixing pre-cast RCC 
chambers/Brick Chambers and covers as per the instructions from Engineer-in- 
charge. 
 

7.9.1 Pre cast RCC chamber 
For fixing of pre-cast RCC chamber, first a pit of size 2 m X 2 m X 1.8 m depth 
shall be required to be dug. Pre cast RCC chamber shall consist of three parts  

a) Round base plate of 120 cm diameter and 4 cm thickness. 
b) Full round RCC joint chamber with outer diameter of 110 cm and height 50 

cm and thickness of 5 cm. 
c) Round top cover of 120 cm diameter and 4 cm thickness in two halves 

having one handle for each half in center and word “BBNL OFC” engraved 
on it. 

After fixing of pre-cast RCC joint chamber, it should be filled with clean sand before 
closing. Back filling of joint chamber pit with excavated soil shall be carried out in 
the end. For detailed specification and diagram refer Fig- 4.1, 4.2 & 4.3 

 
7.9.2 Brick Chamber  

 
For constructing brick chamber, first a pit of size 2m x2 mx1.8 m depth is shall be 
required to be dug. Then, base of the chamber shall be made using concrete mix 
of 1:5:10 (1 cement, 5 coarse sand, 10 graded stone aggregate of 40mm nominal 
size) of size of 1.7m x 1.7 m and 0.15 m thickness. Wall of brick chamber should 
be constructed on this base having wall thickness of 9”  using cement mortar mix of 
1:5 ( 1: cement, 5: fine sand). The chamber should have internal dimensions of 1.2 
m x 1.2 m and 1 m height. The bricks to be used for this purpose should be of size 
9” x 4.5” x 3”, best quality available and  should have smooth rectangular shape 
with sharp corners and shall be uniform in colour and emit clear ringing sound 
when struck. 
 
The joint chamber should be so constructed that PLB pipe ends remain protruding 
minimum 5 cms inside the chamber on completion of plastering. The PLB pipes 
should be embedded in wall in such a way that, the bottom brick should support 



RailTel/Tender/OT/WR/NOFN/2019-20/ 

Page 123 of 178 
 

 

the pipe and upper brick should be provided in a manner that PLB HDPE pipe 
remains free from the weight of the construction. The joint chamber should be 
plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: 
cement, 3: coarse sand), 12 mm thick finished with a floating coat of complete 
cement as per standard. Pre-cast RCC slab with two handles to facilitate easy 
lifting, of size 0.7 m x 1.4 m and of thickness of 5 cm having one handle for each 
half in centre and word '’OFC' engraved on it are to be  used to cover the joint 
chamber. Two numbers of such slabs are required for one joint chamber. This pre-
cast slab should be made of cement concrete mix of 1:2:4 (1: cement, 2: coarse 
sand, 4: stone aggregate 6 mm nominal size) reinforced with steel wire fabric 75 x 
25 mm mesh of weight not less than 7.75 Kg per sq. Meter.  The joint chamber is 
filled with clean sand before closing. Back filling of joint chamber pit with excavated 
soil shall be carried out in the end 
 

7.10 Fixing of Route Indicators / Joint Indicators  
 

Pits shall be dug 500 cm to 1000 cm towards jungle side at every Manhole and 
Jointing chamber for fixing of Route/Joint Indicator. In addition, Route Indicators 
are also required to be placed where O.F. Cable changes directions like road 
crossing etc. 
 
The pits for fixing the indicator shall be dug for a size of 60 cms. x 60 cms. and 75 
cms (depth). 
The indicator shall be secured in upright position by ramming with stone and 
murrum upto a depth of 60 cms. and concreting in the ratio of 1:2:4 (1: cement, 2: 
coarse sand, 4 stone aggregate 20 mm nominal size) for the remaining portion of 
15 cms. Necessary curing shall be carried out for the concreted structure with 
sufficient amount of water for reasonable time to harden the structure. 
 

7.10.1 RCC/Pre cast Route Indicators 
The route /joint indicator made of pre-cast RCC should have the following 
dimensions (see Figure ‘5’) 
Base - 250 mm x 150 mm 
Top - 200 mm x 75 mm 
Height - 1250 mm 
 

7.10.2 Stone based Route Indicators 
The route /joint indicators made of Sand/lime Stone Should have the 
following dimension. The word ‘BBNL OFC’ should be engraved on the 
Route/Joint indicators.  

i. Stone to be used (Sand/lime Stone) 

ii. Indicator Top surface to be rounded 

iii. Base 155 mm ×  100 mm 

iv. Upper 500 mm length to be Tapered width wise as shown in the   

drawing and homogeneously finished. 

v. Height 650mm (Straight) + 400 mm (Tapered) 
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vi. The route indicators should be engraved with word ‘OFC’ of size 80mm 

length & 50mm, width. 

vii. Length 3.5 Ft., top 4”x4” dressed 1Ft. from top &  tapered. 

(See figure ‘6’ for details of Stone Route Indicators) 
 
The Route indicators shall painted Blue and placed at 500 to 1000 cm away from 
the centre of the trench towards jungle side. The Joint indicators are placed at OFC 
joints and placed 500 to 1000 cm away from wall of the joint chamber facing jungle 
side and are painted Grey. The engraved word “BBNL OFC” should be painted in 
white, on route as well as joint indicators. Numbering of route indicators/joint 
indicators should also be done in white paint. The numbering scheme for route 
indicators will be Joint No./Route Indicator No. for that joint. For example, 2/6 
marking on a route indicator means 6th route indicator after 2nd joint. Additional joints 
on account of faults at a later date should be given number of preceding joint with 
suffix A, B, C, and D. For example sign writing 2A on a joint indicator means, 
additional joint between joint No. 2 and 3. The numbering of existing route/joint 
indicator should not be disturbed on account of additional joints. Enamel paints of 
reputed brand should be used for painting and sign writing of route as well joint 
indicators. 
 
The route and joint indicator shall be painted with primer before painting with oil 
paint. The material used should bear ISI mark. The size of each written letter 
should be at least 3.5 cms. The colours of painting and sign writing is as under : 
 
(1) For Joint Indicator: Grey colour 
(2) For Route Indicator: Blue colour 
(3) For BBNL OFC & Nos: White colour. 
 

7.11 Documentation 

The documentation, consisting of the following shall be prepared for each Block and the 
Panchayats connected to the Block. 4 sets of documentation shall be provided both in 
Electronic format on CD as well as Hard binded copy. 
 

For all the newly laid cables, proper route diagrams along with all the relevant details like 

the alignment and depth of the cable laid, distance from the centre of the road, location 

of various assets, major landmarks along the cable route are to be recorded in a proper 

format. This  would result in generation of As Built Diagram (ABDs) for the cable routes. 

Following specifications/instructions are to be followed: 

   
1. The ABDs shall invariable capture the attributes/information as given below 

 
a) Alignment of the laid cables showing distances from the Centre of the road (offset from 

Centre of the road) at every 10 meters along with the readings of the depth of the OF 

cable laid. 
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b) In additions to the above, such readings should invariably be recorded at every 

turning/bend on the road, road/railway crossing, culverts, diversions etc. at every 5 

meters. 

 
c) Location of various assets like FPOI/SJC/BJC, Joint Chambers, splitters, FTBs, FDMS 

route indicators etc. shall be clearly shown. Also the Latitude and Longitude of all the 

above assets shall also be recorded and provided in the format specified for the same. 

 
d) Nearby major landmarks along the cable route and other identifiable fixed indicators 

like culverts, bridges/nallah, water bodies, crossroads, railway crossing, flyover and 

public places like temples/mosques, bus-stop, PHC, Post Office, School/College, 

shops etc. shall be recorded. KM milestones along the cable shall also be marked. 

 
e) In cases where additional protection has been provided the details of type protection 

like GI/DWC/RCC pipe (Half round or full)/RCC/CC etc. should be indicated alongwith 

their running lengths wherever applicable. 

 
f) The location of various telecom nodes falling on the cable laying route like Telephone 

Exchange, BTS towers shall also be recorded alongwith their Latitude and Longitude. 

 
g) The length of the spare OF cable (Coil/Spool) kept at each joint location on either side 

of the joint should be correctly recorded in meters. 

 
2. The ABDs shall be prepared in two parts. Part-I showing the overall cable laying routes for 

a block or a tree from OLT/FPOI to the ONTs/FTBs which shall identity the various cable 

laying sections (route length between two nodes) and assets like SJC/BJC, splitters and 

assign identification numbers to each. Part-II shall contain the detailed drawings for the 

various Cable Sections (CS) as depicted/identified in Part-I (Kindly refer the attached 

sample diagrams). 

 
 
 
 

3. The ABDs shall be prepared on A4 sheets of 80 GSM paper. Each sheet shall record 

maximum of about 200 to 250 meters of the route length. Each sheet in the ABD shall 

be assigned unique sheet number as prescribed in the attached Annexure-E. 

 
4. Separate sheets shall be used for recording details of Cable sections where cables are 

laid by open trench method, in duct and by HDD method. Kindly see the sample ABD 

attached. Separate diagrams (in blown-up details) may be prepared for major road/rail 

intersections for better clarity of details. 

 
5. The details of various assets shall be provided in a tabular form as specified in the sample 

ABD attached as Annexure-E. 
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6. The cover sheet shall be of 110 GSM & laminated. 

 
7. The ABDs shall be submitted both as soft copy and hard copy. 

 

Annexure-E 
 

1. The ABDs can be prepared in any of the formats like Word, Excel or PowerPoint. The 

legends shown in the attached sample ABDs have been provided in soft form and should 

be used at the time of preparation of ABDs for the sake of uniformity. 

2. The ABD files shall be named as ABD_<block name>. 

3. However, in case more than one ABDs are prepared for one block, it is expected that the 

ABDs would atleast be tree-wise (i.e. full cable route from one FPOI upto its connected 

GPs). In such cases the soft copy files shall be named as ABD_<block name>_pofq. 

 
Where Block name: is the block name as recorded in Primavera software and 
  q : depicts total no. of ABDs for the particular block 
                        p : depicts the sequence number of the particular ABD 

  
For Example : If for Block XXXXX three ABDs are prepared then the files shall be 

named as ABD_XXXX_1 of 3, ABD_XXXX_2 of 3 and 
ABD_XXXX_3 of 3. 

4. Each sheet in the ABD shall be suitably numbered as per the following nomenclature 

scheme. 

a. First sheet in each ABD shall contain the brief information about the block for which 

the ABD is prepared and the next two sheets shall contain the legends used in the 

ABD. 

b. Part-I sheet shall be numbered as B-<Block Code> /n 

 
Where Block code : is the block code as recorded in Primavera software and  
        n : depicts no. of sheets e.g. 1,2,3,4,5……….. 
 
For example : For Block NAUBATPUR of district PATNA of BIHAR the sheet Nos. 

in Part-I shall be assigned as B-2544/1, B-2544/2 and so on.     
c. Part-II sheets shall be numbered as CS-m/n<Block Code> 

 
  Where Block code : is the block code as recorded in Primavera software and 
       m : depicts Cable section no. as identified in Part-I   
        n : depicts no. of sheets e.g. 1,2,3,4,5……….. 
 
For example : For Block NAUBATPUR of district PATNA of BIHAR the sheet Nos. 

in Part-II for cable section-1 (CS-1) shall be assigned as CS-
1/1(2544), CS-1/2(2544) and so on depending upon the number of 
sheets whereas for CS-2 these shall be assigned as CS-2/1(2544), 
CS-2/2(2544) and so on.  
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7.12 SAFETY PRECAUTIONS  

 
7.12.1 Safety Precautions when excavating or working in excavations close to 

electric cables 
The Engineer- in-charge of the work should get full information from Electricity 
undertaking regarding any electric cables, which are known or suspected to exist 
near the proposed excavation and unless this is done, excavation should not be 
carried out in the section concerned. The electricity undertaking should be asked to 
send a representative and work should be preceded with close consultation with 
them. 
 
Only wooden handled hand tools should be used until the electric cables have 
been completely exposed. Power Cables, not laid in conduits, are usually protected 
from above by a cover slab of concrete, brick or stone. They may or may not be 
protected on the sides. It is safer, therefore, always to drive the point of the pickaxe 
downwards then uncovering a cable, so that there is less chance of missing such 
warning slabs. No workman should be permitted to work alone where there are 
electric cables involved. At least one more man should be working near by so that 
help can be given quickly in case of an accident. If disconnection of power could be 
arranged in that section it will be better. No electric cables shall be moved or 
altered without the consent of the Electric Authority and they should be contacted 
to do the needful. If an electric cable is damaged even slightly, it should be 
reported to the Electric Authority and any warning bricks disturbed during 
excavation should be replaced while back filling the trench. Before driving a spike 
into the ground, the presence of other underground properties should be checked. 
Information on plans regarding the location of power cables need not to be 
assumed as wholly accurate. Full precautions should be taken in the vicinity until 
the power cable is uncovered. All electric cables should be regarded as being live 
and consequently dangerous. Any power is generally dangerous, even low voltage 
proving fatal in several cases. 
 

7.12.2 Electric shock-Action and treatment : 
Free the victim from the contact as quickly as possible. He should be jerked away 
from the live conductors by dry timber, dry rope or dry clothing. Care should be 
taken not to touch with bare hands as his body may be energized while in contact. 
Artificial respiration should begin immediately to restore breathing even if life 
appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 
doctor should be called for. 

 
7.12.3 Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care 
should be taken to see that proper protection is provided to prevent any accidents 
from occurring. Excavation work should be done in such a manner that it will not 
unduly cause inconvenience to pedestrians or occupants of buildings or obstruct 
road traffic. Suitable bridges over open trenches should be so planned that these 
are required for the minimum possible time. Where bridges are constructed to 
accommodate vehicular traffic and is done near or on railway property, it should be 
with the full consent and knowledge of the competent railway authorities. 
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7.12.4 Danger from falling material  

Care should be taken to see that apparatus, tools or other excavating implements 
or excavated materials are not left in a dangerous or insecure position so as to fall 
or be knocked into the trench thereby injuring any workman who may be working 
inside the trench. 

 
7.12.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged 
to lower themselves. Workers should work at safe distance so as to avoid striking 
each other accidentally with tools. If the walls of the trench contain glass bits, 
corroded wire or sharp objects they should be removed carefully. If an obstruction 
is encountered, it should be carefully uncovered and protected if necessary. If an 
obstruction is encountered, it should be carefully uncovered and protected if 
necessary. Care must be taken to see that excavated material is not left in such a 
position that it is likely to cause any accident or obstruction to a roadway or 
waterway. If possible the excavated material should be put between the workmen 
and the traffic without encroaching too much on the road. 
 

7.12.6. Danger of cave in  
When working in deep trenches in loose soil, timbering up/shoring the sides will 
prevent soil subsidence. The excavated material should be kept at sufficient 
distance from the edge of the trench or pit. Vehicles or heavy equipment must not 
be permitted to approach too close to the excavation. 
 
When making tunneled opening, it should be ensured that the soil is compact 
enough to prevent cave in even under adverse conditions of traffic. Extra care 
should be taken while excavating near the foundations of buildings or retaining 
walls. In such cases, excavation should be done gradually and as far as possible in 
the presence of the owners of the property. 

 
7.12.7 Protection of Excavations : 

Excavations in populated areas, which are not likely to be filled up on the same day 
should be protected by barriers or other effective means of preventing accidents 
and the location of all such openings must in any event be indicated by red flags or 
other suitable warning signs. During the hours from dusk to dawn, adequate 
number of red warning lamps should be displayed. Supervisory officers should 
ensure that all excavations are adequately protected in this manner as serious risk 
and responsibility is involved. Notwithstanding adoption of the above mentioned 
precautions, works involving excavations should be so arranged as to keep the 
extent of opened ground and the time to open it to a minimum. 

  
7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, and 
any period of fog or abnormal darkness may also be considered as night for the 
purpose of these instructions, for the purpose of providing the warning signs. 
Excavation liable to cause danger to vehicles or the public must at all times be 
protected with fencing of rope tied to strong uprights or bamboo poles at a suitable 
height or by some other effective means. Any such temporary erection which is 
likely to cause obstructions and which is not readily visible should be marked by 
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posts carrying red flags or boards with a red background by day and by 
continuously lighted lamps at night. 
 
The flags and the lamps should be placed in conspicuous positions so as to 
indicate the pedestrians and drivers of vehicles the full expanse i.e. both width and 
length of the obstruction. The distance between lamps or between floors should not 
generally exceed 1.25 m along the width and 6m along length of the obstruction in 
non congested areas, but 4 meters along the length in congested areas. 
 
If the excavation is extensive, sufficient notice to give adequate warning of the 
danger, should be displayed consciously not less than 1.25 m above the ground 
and close to the excavation. Where any excavation is not clearly visible for a 
distance of 25m to traffic approaching from any direction or any part of the carriage 
way of the road in which the excavation exists, a warning notice should be placed 
on the kerb or edge of all such roads from which the excavation or as near the 
distance as is practicable but not less than 10 m from the junction of an entering or 
intersecting road in which the excavation exists. All warnings, in these should have 
a red background and should be clearly visible and legible. All warning lamps 
should exhibit a red light, but white lights may be used in addition to facilitate 
working at night. Wherever required a passage for pedestrians with foot bridge 
should be provided. At excavations, cable drums, tools and all materials likely to 
offer obstructions should be properly folded round and protected. This applies to 
jointer’s tents as well. Leads, hoses etc. stretched and across the carriageway 
should be guarded adequately for their own protection and also that of the public. 
 

7.12.9 Traffic Control  
The police authorities are normally responsible for the control of traffic and may 
require the setting up of traffic controls to reduce the inconvenience occasioned by 
establishment of a single line of traffic due to restriction in road width or any other 
form of obstruction caused by the work. As far as possible, such arrangements 
should be settled in advance. If there are any specific regulations imposed by the 
local authorities, these should be followed. 
 

7.12.10 Work along Railway Lines  
Normally all works at Railway crossing is to be done under supervision of the 
railway authorities concerned, but it is to be borne in mind that use of white, red or 
green flags by the Departmental staff is positively forbidden to be used when 
working along a railway line as this practice may cause an accident through engine 
drivers mistaking them for railway signals. When working along a double line of 
railway, the men should be warned to keep a sharp look on both the “UP” and 
"DOWN” lines to avoid the possibility of any accident when trains pass or happen 
to cross one another near the work spot. 

 
7.12.11 Procedure and Safety Precautions for use of explosives during 

blasting for trenching : 
In areas where the cable trench cannot be done manually on account of boulders 
and rocks, it is necessary to blast the rocks by using suitable explosives. The 
quality of explosive to be used depends on the nature of the rocks and the kind of 
boulders. A few types of explosive fuses and detonators normally used for making 
trenches for cable works are detailed below: 
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i) Gun powder 
ii) Nitrate Mixture 
iii) Gilatine 
iv) Safety fuse 
v) Electric Detonator 
vi) Ordinary Detonator 
 

7.12.11.1 Procedure 
A detailed survey of the route is to be done to assess the length of the section 
where trenching is to be done with the help of blasting. A route diagram of the 
rocky section may be prepared indicating the length of the route where the 
explosives are to be used. For the purpose of obtaining license, a longer length of 
route should be given in the application as in many cases, after digging, rocks 
appear which was not initially anticipated. 
 
Next a license will have to be obtained for use and storing of explosive in that 
section. If the area falls under a police commissioner, the authority for granting 
such license is the police commissioner of the concerned area. When the route 
does not fall in the jurisdiction of a police commissioner, the authority for issuing 
license is the District Magistrate. 
 
The concerned authority should be applied in prescribed form with a route map. 
The concerned authority will make an enquiry and issue license for using/storing 
explosives for cables trenching work. Such license will be valid for 15 days only. 
The license should be got renewed if the blasting operation needs to be extended. 
Once the license is granted, it is the responsibility of the holders of the license for 
the proper use of explosives, its transportation and storing. 
 
 

7.12.11.2 Method of using 
The safest explosive is the Gilatine and electric detonator. Gilatine is in the form of 
a stick. Electricdetonator is a type of fuse used for firing the explosive electrically. 
Holes are made at suitable intervals on rocky terrain or boulders either by air 
compressor or by manual chipping. The depth of the holes should be 2 to 3 ft. Fill 
up the holes with small quantity of sand for about 6”. First the electric detonator is 
to be inserted into the Gilatine and the Gilatine is to be inserted into the holes 
keeping the + ve and- ve wirings of electric detonators outside the holes. Again 
refill the holes with sand. These +ve and-ve insulated wires of detonator are than 
extended and finally connected to an EXPLODER kept at a distance of not less 
than 100 m. 
 
Now the explosive is ready for blasting. But, before connecting wires to exploder 
for blasting, all necessary precautions for stopping the traffic, use of red flags, 
exchange of caution signals, etc. should be completed and only then Exploder 
should be connected and operated. 

 
7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 

The type 350 blasting machine consists of a bearing block with blasting machine 
system and the explosion proof light- alloy injection molded housing. The exploder 
is held with the left hand. The twist handle is applied to the drive pin, clapped with 
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the right hand turned in the clock wise direction in continuous measurements at the 
highest speed from the initial position until it reached to a stop. At this stage an 
indication lamp will glow. When the indication lamp glows, “press button switch” 
should be pressed. This will extend the electric current to detonator and Gilatine 
will be detonated. The rock will be blasted out of the trench. Number of holes can 
be blasted in a single stroke by connecting all such detonators in series connection 
and finally to the exploder. 
 
After blasting, again mazdoors are engaged on the work to clear the debris. It the 
result of the first blasting is not satisfactory, it should be repeated again on the 
same place. 
 

7.12.11.4 Warning 
There may be two reasons for unsatisfactory results of the blasting 
a) Misfire of Gilatine due to leakage of current from detonator. 
b) Over loading because of overburdens. 
Never pull the broken wire pieces form the holes in such cases. Attempt should not 
be made to reblast the misfired Gilatine. The safest way is to make a fresh hole by 
its side and put fresh Gilatinein that hole and blast it. 

 
7.12.11.5 Precautions 

The abstract of Explosives Rules 1983 which are relevant to our work is given 
below : 

 
 

i. Restriction of delivery and dispatch of explosives 
No person shall deliver or dispatch any explosives to anyone other than a person 
who. 

a) is the holder of a license to possess the explosives or the agent of a holder of such 
a license duly authorized by him in writing on his behalf. 

OR 
b) is entitled under these rules to possess the explosives without a license. 
 
The explosives so delivered or dispatched shall in no case exceed the quantity, 
which the person to whom they are delivered or dispatched is authorized to 
possess with or without a license under these rules. 
 
No person shall receive explosives form any person other than the holder of a 
license granted under these rules. No person shall receive from or transfer 
explosives to any person for a temporary storage or safe custody in a licensed 
premise unless prior approval is obtained from the Chief Controller. 
 
A person holding license for possession of explosives granted under these rules 
shall store the explosives only in premised specified in the license. 

 
ii. Protection from Lightening During Storing  

Every magazine shall have attached there to one or more efficient lightening 
conductors designed and erected in accordance with the specification laid down in 
Indian Standard Specifications No.2309 as amended from time to time. The 
connections to various parts of earth resistance of the lightening conductor terminal 
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on the building to the earth shall be tested at least once in every year by a qualified 
electrical engineer or any other competent person holding a certificate of 
competency in this behalf from the State Electricity Department. A certificate 
showing the results of such tests and the date of the last test shall be hung up in 
conspicuous place in the building. 

 
iii. Precautions during thunder-storm  

When a thunder- storm appears to be imminent in the vicinity of a magazine or 
store house every person engaged in or a round such magazine and store house 
shall be withdrawn to a safe distance from such magazine or store house and the 
magazine and store house shall be kept closed and locked until the thunder storm 
has ceased or the threat of it has passed. 

 
iv. Maintenance of records  

Every person holding a license granted under these rules for possession, sale or 
use of explosives shall maintain records in the prescribed form and shall produce 
such record on demand to an inspection Officer. 

 
 

v. Explosives not to be kept in damaged boxes  
 The licensee of every magazine or store house shall ensure that, the explosives 
are always kept in their original outer package. In case, the outer package gets 
damaged so that the explosive contained therein cannot be stored or transported, 
such explosives shall be repacked only after the same are examined by controller 
of explosives. 

 

vi. Storage of explosives in excess of the licensed quantity  
 The quantity of any kind of explosives kept in any licensed magazine or store 
house shall not exceed the quantity entered in the license against such kind of 
explosives. No explosives in excess of the licensed quantity shall be stored in the 
magazine or store house unless a permit in this be half is obtained from the 
licensing authority by a letter or telegram. 

 

vii. Precautions to be observed at Site  
 The electric power at the blasting site shall be discontinued as far as practicable 
before charging the explosives. No work other than that associated with the 
charging operations shall be carried out within 10 meters of the holes unless 
otherwise specified to the contrary by the licensing authority. 

 

 When charging is completed, any surplus explosive detonators and fuses shall be 
removed from the vicinity of the hole and stored at a distance which should prevent 
accidental detonation in the event of a charge detonating prematurely in any hole. 
The holes which have been charged with explosive shall not be left unattended till 
the blasting is completed. Care shall be taken to ensure that fuse or wires 
connected to the detonation are not damaged during the placing of stemming 
materials and tamping. 

 

viii. Suitable warning procedure to be maintained  
 The licensee or a person appointed by the licensee to be in charge of the use of 
explosives at the site shall lay down a clear warning procedure consisting of 
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warning signs and suitable signals and all persons employed in the area shall be 
made fully conversant with such signs and signals. 

 

ix. Precautions to be observed while firing  
 The end of the safety fuse (if used in place of a detonator should be freshly cut 
before being lighted.The exploders shall be regularly tested and maintained in a fit 
condition for use in firing. An exploder shall not be used for firing a circuit above its 
rated capacity. The electric circuits shall be tested for continuity before firing. All 
persons other than the shot-firer and his assistant, if any, shall be withdrawn from 
the site before testing the continuity. 

 
For the purpose of jointing, the ends of all wires and cables should 
have the insulation removed for a maximum length of 5 cms. and should, then be 
made clear and bright for a minimum length of 2.5 cms. and the ends to be joined 
should be twisted together so as to have a positive metal contact. 
 
Then these should be taped with insulation to avoid leakage when in contact with 
earth.In case of blasting with dynamite or any other high explosive, the position of 
all the bore holes to be drilled shall be marked in circles with white paint. These 
shall be inspected by the Contractor’s agent. Bore holes shall be of a size that the 
cartridge can easily pass down. After the drilling operation, the agent shall inspect 
the holes to ensure that drilling has been done only at the marked locations and no 
extra hole has been drilled. The agent shall then prepare the necessary charge 
separately for each bore hole. The bore holes shall be thoroughly cleaned before a 
cartridge is inserted. Only cylindrical wooden tamping rods shall be used for 
tamping. Metal rods or rod shaving pointed end shall never b e used for tamping. 
One cartridge shall be placed in the bore hole and gently pressed but not rammed 
down. Other cartridges shall then be added as may be required to make up the 
necessary charge for the bore hole. The top most cartridge shall be connected to 
the detonator which shall in turn be connected to the safety fuses of required 
length. All fuses shall be cut to the length required before being inserted into the 
holes. Joints in fuses shall be avoided. 

 
Where joints are unavoidable, a semi-circular niche shall be cut in one piece 
inserted into the niche. The two pieces shall then be wrapped together with string. 
All joints exposed to dampness shall be wrapped with rubber tape. 

 
The maximum of eight bore holes shall be loaded and fired at one occasion. The 
charges shall be fired successively and not simultaneously. Immediately before 
firing, warning shall be given and the agent shall see that all persons have retired 
to a place of safety. The fuses of the charged holes shall be ignited in the presence 
of the agent, who shall see that all the fuses are properly ignited. 

 
Careful count shall be kept by the agent and other of each blast as it explodes. In 
case all the charged bore holes have exploded, the agent shall inspect the site 
soon after the blast but in case of misfire the agent shall inspect the site after half 
an hour and mark red crosses (X) over the holes which have not exploded. During 
this interval of half an hour, nobody shall approach the misfired holes. No driller 
shall work near such bore until either of the following operations has been done by 
the agent for the misfired boreholes. 
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i. The contractor’s agent shall very carefully (when the tamping is a damp clay) 
extract the tamping with a wooden scraper and withdraw the primer and 
detonator. 

 
ii. The holes shall be cleaned for 30 cm of tamping and its direction  ascertained by 

placing a stick in the hole. Another hole shall then be drilled 15 cm away and 
parallel to it. This hole shall be charged and fired. The misfired holes shall also 
explode along with the new one. 

 
 Before leaving the site of work, the agent of one shift shall inform the another agent 
relieving him for the next shift, of any case of misfire and each such location shall 
be jointly inspected and the action to be taken in the matter shall be explained to 
the relieving agent. 

 
The Engineer-in-charge shall also be informed by the agent of all cases of misfire, 
their cause and steps taken in that connection. 

 
x. General Precautions 

For the safety of persons red flags shall be prominently displayed around the area 
where blasting operations are to be carried out. All the workers at site, except 
those who actually ignite the fuse,shall withdraw to a safe distance of at least 200 
meters from the blasting site. Audio warning by blowing whistle shall be given 
before igniting the fuse. 

 
Blasting work shall be done under careful supervision and trained personnel shall 
be employed.Blasting shall not be done within 200 meters of an existing structure, 
unless specifically permitted by the Engineer-in-Charge in writing. 

 
xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be 
cleared form inside of the detonator. This can be done by blowing down the 
detonator and tapping the open end.No tools shall be inserted into the detonator 
for this purpose.If there is water present or if the borehole is damp, the junction of 
the fuse and detonator shall be made water tight by means of tough grease or any 
other suitable material. The detonator shall be inserted into the cartridge so that 
about one-third of the copper tube is left exposed outside the explosive. The safety 
fuse just above the detonator shall be securely tied in position in the 
cartridge.Waster proof fuse only shall be used in the damp borehole or when water 
is present in the bore hole.If a misfire has been found to be due to defective fuse, 
detonator or dynamite, the entire consignment from which the fuse, detonator or 
dynamite was taken shall be got inspected by the Engineer-in-Charge or his 
authorized representative before resuming the blasting or returning the 
consignment. 

 
xii. Precaution against stray currents : 

Where electrically operated equipments is used in locations having conductive 
ground or continuous metal objects, tests shall be made for stray current to ensure 
that electrical firing can proceed safely. 
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7.13 ALLIED ACTIVITIES 
 

7.13.1 Transportation of Materials : The materials required for executing the 
work entrusted to the contractors against a work order shall be made 
available at Project Store Depot. In some cases the materials may be 
available at sub divisional store go down. The contractor shall be 
responsible for transporting the materials, to be supplied by the RailTel or 
otherwise to execute the work under the contract to site at his/ their own 
cost. The costs of transportation are subsumed in the standard Schedule 
Rates and therefore no separate charges are payable on this account. 

 
7.13.2 Disposal of Empty Cable Drums : The contractor shall be responsible to 

dispose of the empty cable drums after laying of the cables. The cost of 
various sizes of empty cable drums recoverable from the contractor has 
been fixed taking into account the prevailing market rates as mentioned in 
this document. 

 
7.13.3 It shall be obligatory on part of the contractor to dispose of the empty cable 

drums at his/their level and the amount fixed for various empty cable drums 
shall be recovered from the bill for the work for which the drum (s) 
was/were issued or from any other amount due to the contractor or the 
Security Deposit. 

 
7.13.4 The contractor shall not be allowed to dump the empty cable drums in 

Govt./Public place which may cause inconvenience to the RailTel / public 
 
7.13.5 Supply Of Materials : There are some materials required to be supplied by 

the contractor for execution of work under this contract like Bricks, Cement, 
Wire Mesh and Steel for protection, etc., besides using other consumables 
which do/don’t become the part of the asset. The contractor shall ensure 
that the materials supplied are of best quality and workmanship and shall 
be strictly in accordance with the specifications . 

 
7.13.6 Social auditing: While carrying out the execution work of cable/Eqpt, 

photography/videography  may be carried out on sample basis for duration 
of 15 to 30 minutes per Gram Panchayat which may also involve the local 
people of the Gram Panchayats and villages including the Gram Panchayat 
Pradhan (If possible) and same may be  submitted in a form of CD along 
with the documentation sets for information. 
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Figure 1 
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Figure2 
M.S. WELD MESH 

 

 

DETAILS OF  100 MM X 50 MM, 12 SWG MILD STEEL WELD MESH HAVING WIDTH 
OF 120 CM.  

 

 

 

 

 

Note : All measurements are in centimeters. 
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Figure 3 
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Figure 4.1 

TECHNICAL SPECIFICATION AND REINFORMENT DETAILS OF PRECAST RCC 
CHMEBER-RINGS/COLLER  

 

REINFORCEMENT DETAILS 

 

Reinforcement details 

1. 6mm Horizontal Iron round rings -4  nos 

2. 6mm Verticals bars -12 nos 

3. 12 Gauge GI wire mesh to be rapped before reinforcing the concrete. 

4. Concrete Mix: 1:2:3 ( 1 cement: 2 sand: 3 graded stone aggregate 20 mm nominal 
size) 

5. Finishing: smooth 

Specification : 
 
1. Inner diameter : 100 cm  
2. Outer diameter: 110 cm 
3. Height                : 50 

cm ( 2 rings of 25 cm each 
or 1 ring of 50 cm) 

4. Thickness          : 5 cm  
5. Two number of 80mm 

diameter semicircular 
holes for cable entry 
diametrically opposite to 
each other at bottom end 
of the collar. 

6. RCC Rings shall be NP-2 
Class. The ring may be 
supplied either as two 
rings of 25 cm each or as 
one of 50 cm. One single 
ring shall be preferably 
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Figure 4.2 

TECHNICAL SPECIFATION AND REINFORCEMENT DETAILS PRECAST RCC 
CHAMBER-ROUND BASE PLATE 

 

REINFORCEMENT DETAILS 

 

Specification and Reinforcement Details 

1. 120 cm outer diameter circular plate with 4 cm thickness. 

2. 8 gauge wire rings-3 Nos. at equidistance. 

3. The separation of 6mm MS round rings shall be about 20cm between the rings. 

4. 6 mm MS round bars on X axis -3 nos  and on Y axis -3 Nos. 

5. 6 mm MS round bars separation shall be about 30 cm. 

6. Concrete Mix-1:2:3 ( 1 cement: 2 Sand : 3 graded stone aggregate 20 mm nominal 
size) 

7. Finishing: smooth 

8. The base plate can be supplied in two halves also. However in such cases 6 mm 
MS round bars shall be X axis and 2 Nos. on Y axis. 
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Figure 4.3 

TECHNICAL SPECIFICATION AND REINFORCEMENT DETAILS OF PRECAST RCC 
CHEMBER-ROUND TOP  COVER 

 

 

REINFORCEMENT DETAILS 

 

Specification and Reinforcement Details 

1. Two numbers of semicircular plates of 120 cm diameter(60 cm redius) 

2. 8 gauge wire semicircular rings 3 Nos. for each half. Separation between the rings 
shall 20 cm. 

3. 6 mm MS round bars X-axis : 3 Nos. and Y- axis : 2 Nos. for each half .Separation 
between the bars shall be 30 cm. 

4. One handle shall be provided for each half in center for handling and for smooth 
opening of joint chamber. The hooks size shall be size of 15 cm x 10cm of 8 mm 
MS rod and properly secured with reinforcement. 

5. The word “BBNL OFC” shall be engraved on each half. 

6. Concrete Mix: 1:2:3 ( 1 cement: 2 sand: 3 graded stone aggregate 20 mm nominal 
size) 

7. Finishing: smooth  
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 Figure 5 

 
 
 
RCC Route Indicator 
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Figure 6 
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7.14   TECHNIQUE FOR JOINTING OF OPTICAL FIBER CABLE 

 
Fusion splicing shall be used for splicing fibers. This is accomplished by 
applying localized heating (i.e. by electric arc or flame) at the interface 
between two butted, pre-aligned fiber ends, causing them to soften and 
fuse together. 

 
7.14.1  STRAIGHT JOINT FOR FIBER OPTIC CABLE 

 
There are various types of joint enclosures available in the market. The 
procedure for assembly of joint closure is described in the installation 
manual supplied with straight joint closure. This includes the following: 

 
a) Material inside joint closure kit 

 

b) Installation tools required 
 

c) Detailed procedure for cable jointing 
 

d) Procedure for re-opening the closure. 
 

The Optic Fiber straight through joint closure shall be as per specn. TEC 
TO 910 G92 (latest) or a proven design approved by RCIL.  The joint shall 
be protected in brick chamber as however, generally, the following steps 
are involved for jointing of the cable: 
 
-Preparation of cable for jointing 
-Stripping/cutting the cable 
-Preparation of Cable and joint closure for splicing 
-Stripping and Cleaving of Fibers 
-Fiber splicing 
-Organizing fibers and Finishing joints 
-Sealing of joint closure and 
-Placing joint in pit 
 

7.14.2  PREPARATION OF CABLE FOR JOINTING 
 

a) During the installation, a minimum of 10 meter of cable of each end 
is coiled in the jointing pit to provide for jointing to be carried out at 
convenient location as well as spare length to be available for future 
use in case of failures. 

 
b) The pit size must be chosen carefully to ensure that length of the 

wall on which joint is mounted is greater than closure length plus 
twice the minimum bending radius of the cable.  A pit length of 1 
meter is sufficient for most of the cable and joint closures. Bracket to 
support the cable coil are also fixed on the wall of the pit. 
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c) The cable is then coiled on to the pit wall in the same position as 
required after the joint is complete. The marking is done on all the 
loops so that it will be easier to install it later. 

 
d) The distance from the last centre to the end of the cable must be at 

least 1.8 meter. This is being the minimum to be stripped for 
Preparation of joint. 

 
e) Sufficient cable at each end up to the jointing vehicle/enclosure is 

then uncoiled from the pit for jointing. 
 

7.14.3  STRIPPING/CUTTING OF THE CABLE 
 

a) The cables are stripped of their outer and inner sheath with each 
sheath staggered approximately 10mm from the one above it. 

 
b) Proper care must be taken when removing the inner sheath to 

ensure the fibers are not scratched or cut with the stripping knife or 
tool. The prevent this, it is best to only score the inner sheath twice 
on opposite sides of the cable, rather than cut completely through it. 
The two scores marking on either side of the cable are then stripped 
of the inner sheath by hand quite easily. 

 
c) The fibers are then removed from cable one by one and each fiber 

is cleaned individually using Kerosene to remove the jelly. 
 

7.14.4  PREPARATION OF CABLE JOINT CLOSURE FOR  SPLICING 
 

The type of Preparation work performed on the cable prior to splicing differs 
on the type of joint closure and fiber organizer used.  However, the 
following steps are usually common: - 

 
a) The strength members of each cable are joined to each other and/or 

to the central frame of the joint closure. 
 

b) The joint closure is assembled around the cable. 
 

c) The sealing compound or heat shrink sleeve is applied to the cables 
and closure, or prepared for application after splicing is complete 

 
d) The fibers are protected (usually with plastic tubing) in their run from 

the cable core to the fiber organizer trays (particularly if cable 
construction is slotted core type). 

 
e) Tags, which identify the fibers no. are attached at suitable location 

on the fibers. 
 

f) Splice protectors are slipped over each fiber in readiness for placing 
over the bare fiber after splicing. 
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7.14.5  STRIPPING AND CLEAVING OF FIBER 
 

a) Prior to splicing each fiber must have approximately 50mm of its 
primary protective U.V. cured coating removed, using fiber stripper 
which are manufactured to fine tolerances and only score the 
coating without contacting the glass fiber. 

 
b) The bare fiber is then wiped with a lint free tissue doused with ethyl 

alcohol. 
 

c) Cleaving of the fiber is then performed to obtain as close as 
possible to a perfect 90 degree face on the fiber. 

 
7.14.6  SPLICING OF THE FIBERS 

 
The fusion splicing shall be used for fiber splicing.  

 
7.14.7  FUSION SPLICING OF FIBER 

 
Some of the general steps with full automatic microprocessor control 
splicing machine are as under: 

 
a) Wash hands thoroughly prior to commencing this   

 procedure. 
 

b) Dip the clean bare fiber in the beaker of ethyl alcohol of the 
ultrasonic cleaver. Switch on ultrasonic cleaver for 5-10 seconds 
(Some of the manufacturers do not prescribe the above cleaning). 

 
c) Place the bare fiber inside ‘V’ grove of the splicing machine by 

opening clamp handle such that the end of fiber is app. 1 mm. over 
the end of the “V” groove towards the electrodes. 

 
d) Repeat the same procedure for other fiber, however, first insert heat 

shrink splice protector. 
 

e) Press the start button on the splice controller. 
 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and 
than finally fuse the fiber. 

 

g) Inspect the splice on monitor if provided on the fusion splicing 
machine and assure no nicking, bulging is there and cores appear 
to be adequately aligned. If the splice does not visually look good 
repeat the above procedure. 

 

h) Slide the heat shrink protector over the splice and place in tube 
heater. Heat is complete when soft inner layer is seen to be ‘oozing’ 
out of the ends of the outer layer of the protector. 

 

i) Repeat for other fibers. 
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7.14.8  FUSION SPLICER AND OTDR 

 

The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be 
used for splicing and measurements of Parameters respectively, shall be of 
approved design and quality. The contractor shall submit 
 

i) Specification of fusion splicer and OTDR. 
ii) Certificate from the users, who have used the splicer and OTDR of 

the make, the contractor intends to use, regarding their satisfactory 
performance. 

The RCIL reserves the right to direct the contractor to use the same or any 
other proven design of fusion splicer and OTDR if in the opinion of RCIL the 
specification of Fusion splicer and OTDR are not suitable. 

 
7.14.9  ORGANIZING FIBER AND FINISHING JOINTS 
 

a) After each fiber is spliced, the heat shrink protection sleeve must be 
slipped over the bare fiber before any handling of fiber takes place, 
as uncoated fibers are very brittle and cannot withstand small radius 
bends without breaking. 

 
b) The fiber is then organized into its tray by coiling the fibers on each 

side of the protection sleeve using the full tray side to ensure the 
maximum radius possible for fiber coils. 

 
c) The tray is placed in the position. 

 
d) OTDR reading taken for all splices in this organized state and 

recorded on the test sheet to confirm that all fibers attenuation are 
within specification. This OTDR test confirms fibers were not 
subjected to excessive stress during the organizing process. 

 
e) After this the joint can be closed with necessary sealing etc. and 

ready for placement in the pit. 
 

7.14.10  PLACING OF COMPLETED JOINT IN PIT 
 

a) Joint is to be placed on the tarpaulin provided near the   pit. 
 

b) The cable is laid on the ground, loop the cable such that pen mark 
previously place on the cable line up. Tape these loops together at 
the top of the coil. 

 

c) The joint can now be permanently closed and sealed by heating 
heat shrinkable sleeve etc. However, before closing, silica gel to be 
kept inside for moisture protection. 

 

d) Now the joint closure is fixed to the bracket on the pit wall and pit is 
closed.  
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7.14.11  RE-OPENING OF THE JOINT 
 

If required for attending to faults etc., manufacturers supply special kits for 
opening of the joint and the steps to be followed. However, the general 
steps are as under : - 

 
a) Using suitable knife cut heat shrink sleeve longitudinally along its 

entire length. 
 

b) Do not damage the smaller heat shrunk sleeve on the ends of the 
joint. 

 

c) Apply heat to the cut sleeve until it begins to separate. 
 

d) Gently remove the cut sleeve from the joint. Now the joint can be 
opened. 

 

e) Protective sleeve/cover can be removed for attending to faults etc. 
 

7.14.12  TERMINATION JOINT FOR FIBER OPTIC CABLE. 
 

7.14.12.1  This joint is provided in the cable hut for terminating the outdoor fiber optic 
cable of both the sides, splicing through fibers, connecting fibers to pigtails 
for connection to optical line terminal equipment etc. 

 
The OFC Cables shall be dressed up on teak wood plank/Aluminium ladder 
inside cable hut. The armour of the OFC Cable shall be cut before taking 
the cable in the equipment rack. The cables shall be terminated on OFC 
termination joint closures. 
The joint enclosure shall be mounted suitably inside the equipment rack. 
Two pairs of fibers shall be derived from either side cable at every OFC 
cable hut through pigtails with FC/PC connectors. The remaining fibers 
shall be looped through. 

 
7.14.12.2  The procedure for installation of termination joint box depends upon the 

type of joint enclosure. The installation manual supplied gives the step-by-
step procedure for installation. However, the general steps are as under: - 

 
- Marking the cable 
- Stripping/cutting the cable 
- Gripping cable in sheath/clamp 
- Treatment of tension member 
- Fiber splicing 
- Enclosing fiber 
- Fixing strength member 
- Closing the cover 
- Fixing termination box 
- Fixing the cable. 
 

7.14.12.3  MARKING THE CABLE 
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a) Determine the cable length up to the proposed location of termination 
box. It is also to be ensured that at least 10 meters of cable is coiled 
in the cable pit. 

 

b) Determine the cutting point and mark the cable 
 

c) Determine the sheath peeling point and mark the cable 
 

7.14.12.4   CUTTING / STRIPPING THE CABLE 
 

a) Cut the cable as per the marking 
 

b) Remove the sheath from cable ends. During sheath stripping care 
should be taken not to damage the fibers. 

 

c) The length and the steps for various sheath cutting shall be as per 
the instruction given in the manual. 

 

 
7.14.12.5  GRIPPING THE CABLE 

 
a) Wind PVC tape around the cable core just beside edge  of the 
sheath. 
 

b) Insert the bushing inside sheath by cutting the cable  sheath 
for about 25 mm. 
 
c) Place the sheath grip (lower half and upper half) and tighten it with 

the help of torque wrench. 
 

7.14.12.6   FIXING OF TENSION MEMBER 
 

a) Mark the tension member for the specified length and cut it. 
 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 
 

c) Fix tension member holder with the help of instant adhesive at the 
end of tension member. 

 
7.14.12.7   FIBER SPLICING 

 
The procedure for splicing is same as described for straight joint closure . 

 
7.14.12.8  ENCLOSING FIBERS 

 
a) Set the fiber cassette on the base. 

 
b) Arrange excess length of fiber to make double figure of eight. 

 
c) Enclose the spliced fiber and its excess length carefully. 

 
d) Repeat the procedure for other fibers. 
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e) After this, the box can be closed. However, a packet of silica gel 
may be placed inside for protection from entry of moisture. 

 

 
7.14.12.9  MOUNTING OF TERMINATION BOX.  

Termination box can be fixed either on wall or on equipment rack. At 
wayside stations it shall be mounted inside the equipment rack in order to 
prevent pigtails from rodent attacks. 
a) Mark the fixing holes on the walls/bracket/frame 
b) Place the termination box and tightened the nuts inside the base 

box. 
c) Put the covers. 

 
7.14.12.10  FIXING THE CABLE 

Secure the cable on wall/frame at two places within one meter from 
termination box keeping in view straight entry of cable in termination box. 

 
7.15  TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND 

TERMINATION OF FIBER OPTIC CABLE. 
 

S. No.  Tool’s Name 

1. Branch Joint Closure 
2. Termination Box 
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fiber stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl alcohol or methanol of high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T. D.R. 
23. Stickers for numbering of splicers 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine. 

 
************** 

Note:  Wherever cable has to be coiled/ looped, the diameter of the coil/loop shall 
be greater than 30 times the diameter of the cable. 
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7.16  Supplementary Engineering Instructions to BBNL Engineering 
Instructions  

 

In general, Engineering Instructions issued by BBNL shall be followed which is enclosed herewith.  

However some special instructions are given below which are to be followed by the contractor 

while executing the work and it will superimpose the engineering instructions of BBNL in case of 

conflict. 

  

1. Competent authority shall be the Engineer-In-charge. 

2. Generally DWC pipe shall be used for protection of HDPE Duct, wherever RCC pipe is 

indicated in Engineering Instructions. 

3. Minimum depth of 60cms in Rocky soil shall be achieved and protection of DWC pipe shall 

be provided with a layer of sand and concreting as per drawing enclosed. 

4. For hard rock where surface cutting is not possible, GI pipe shall be used duly protected 

by clamps(5 mm x 50 mm) or concreting as per instructions of Engineer-Incharge. 

5. HDD/Boring shall be used for crossing Road, Railway line or other similar facilities. 

However, wherin open excavation is adopted, road restoration work shall be done with 

bituminous macadam for semi grouting 50 mm thick and premix carpet surfacing 25 mm 

thick over the grouted surface (total upto 75 mm thick), including supply of asphalt etc. to 

evenly match the road, including consolidation and rolling as per standard specification of 

DSR 1997 or with cement concrete 1:4:8 mix for thickness varying from 150 mm to 225 

mm, to evenly match the road. 

6. The HDPE Duct shall be supplied in approx length of 1 KM,Optical Fiber Cable shall be 

blown using blowing machine and compressor. Where it is difficult to blow the cable, 

manual pulling of the cable using proper tools and accessories can be considered by 

Engineer-In-charge. 

7. Manhole shall be made wherever necessary to facilitate blowing/pulling of OFC, at 

culverts/bridges/nallahs, road/rail crossing and near to Gram Panchayat for OFC loop.  

8. HDPE pipe shall be coupled by the coupler at manholes made for blowing of OFC and 

sealing of both ends of the HDPE pipe shall be done by hard rubber bush of suitable size 

at manholes where OFC loop/ joint is kept. 

9. Joint/route indicators shall be installed at approx every 200 mtr/manhole/diversion/jointing 

chamber etc.  

10. GI pipe used shall be perforated. 

11. PVC flexible conduit pipe shall be used in corridor/risers/exch premises (leading in work) 

and should be ISI, medium duty class of standard make having inner diameter of 40 mm. 

12. In case of lesser depth, the payment shall be done as per below :- 
 

For Kachcha & pucca soil   

i. <165 cms to ≥ 120 cms depth = 30% reduction of approved rate. 

ii. <120 cms to ≥90 cms depth= 50% reduction of approved rate. 

iii. No payment shall be made for trenching less than 90 cms depth. 
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13. Suggested Drawings for protection work are enclosed. These are only indicative and 

parameters brought out in however engineering instructions shall be followed. Drawing 

numbers are given below:- 

  

i. No. RCIL/ER/DRG-05/06 

ii. No. RCIL/ER/DRG-08A/06 

iii. No. RCIL/ER/DRG-08B/06 

iv. No. RCIL/WR/DRG-01/13 

v. No. RCIL/WR/DRG-03/13 
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Checklist for Submission of Bid 
 

SR.NO DESCRIPTION COMPLIANCE 

  1 
Following documents (Digitally signed) submitted 
online along with bid- 

YES/NO 

A  Offer letter.  (Form No.1) YES/NO 

B  
Duly filled and sign (with stamp) Schedule of 
Requirements. 

YES/NO 

C  
Earnest Money in prescribed form. (Para 3.5 of tender 
document ) 

YES/NO 

D  
Audited balance sheet for last three financial years and 
current years as per para 3.16.3. 

YES/NO 

E  
Constitution of Firm and Power of Attorney ( in case of 
Partnership firm). 

YES/NO 

F  
Clause wise compliance to tender conditions by signing 
of each page of tender document & statement of 
deviations.       ( Form No.5) 

YES/NO 

G  
Similar works executed .Form No. 13 (Para 3.16.2 of 
tender document) 

YES/NO 

H  
User's Certificate Form No. 2  (Para 3.16.1.2 of tender 
document) 

YES/NO 

I  
Any other information desired to be submitted by the 
tenderer. 

YES/NO 

J  Copy of registration/exemption certificate for EPF. YES/NO 

K  Registration with labour commissioner YES/NO 

L  GST registration with form no.14 and form no.15. YES/NO 

M  
The present work load of the telecom contracts in hand 
as per the Format (Form 9) (Para 1.7 of tender 
document) . 

YES/NO 

N  Relevant documents for JV Firms as per clause 3.7.6. YES/NO 

O  
Affidavit on stamp paper as per clause 3.6.7.2 
(Form No.16-Chapter-6) 

YES/NO 
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SCHEDULE OF WORK  

District-Patan 

SN Description Unit 
Approx 

Qty 

Rate in 

Rs. 
Amount in Rs 

A Supply         

1 Supply of GI pipe as per specification Mtr 420 277.34 116482.80 

2 Supply of DWC pipe as per specification Mtr 520 58.47 30404.40 

3 Supply of Flexible conduit pipe as per specification Mtr 250 38.05 9512.50 

B  RailTel's Execution         

1 

Excavation of trenches upto a depth of 1.65 m  in all type of soil, culverts/bridges/nallahs, 

road crossing using mechanised/ mannual trenching/  boring, other protection works ,back 

filling the excavated trenches and restoring the surface to original,release of empty OFC 

drums etc. This includes supply of all protection material not specifically asked for in the 

schedule. 

Mtr 3470 47.98 166490.60 

1a 
Laying of PLB HDPE duct by HDD method at a depth of 1.65 m or more (for single PLB 

pipe) 
Mtr 420 184.44 77464.80 

1b 
Construction & installation of route/joint indicators as per specification and the 

construction practices as specified in the tender. 
No. 336 310.46 104314.56 

2a 
Chase cutting/jack hammering etc. upto a depth of 0.6m in rocky area ,laying of DWC pipe 

in trenches,protection works and back filling the excavation along with supply of the 

protection materials as per technical specification.  

Mtr 100 531.41 53141.00 

2b 
Laying of DWC pipe in trenches already made in specified areas(dry 

culverts/bridges/nallah/lesser depth & congested areas etc.) in item 1 
Mtr 420 5.48 2301.60 

3a 

Laying and Fixing of GI pipe  with clamping/concreting for protection on culverts/bridges, 

along the hard rock (where surface cutting is not possible) and required work & fixing as 

per technical specification.  

Mtr 210 189.67 39830.70 

3b 
Laying of GI pipe in trenches already made in specified areas(Road crossing etc.) in item 1 

 
Mtr 210 10.92 2293.20 

4 
Laying of Flexible conduit pipe in corridor/risers/exchange premises and laying OF cable 

through it(leading in work) 

 

Mtr 250 8.87 2217.50 

5 
Laying of HDPE pipe in the trenches & protection works done as specified above 

 
Mtr 4284 3.5 14994.00 

6 
Blowing/pulling of 24 F OFC as per technical specification. 

 
Mtr 5880 5.98 35162.40 
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SN Description Unit 
Approx 

Qty 

Rate in 

Rs. 
Amount in Rs 

7 

Splicing of Optical fiber cables in existing/new joint chambers for making straight/branch 

joints on new routes or at FPOI(fiber point of interconnect) and end to end testing of all 

fibers after splicing. The rates specified are inclusive of installation and splicing of splitters 

also wherever applicable, as per technical specification. 

No. 336 5547.04 1863805.44 

8 

Splicing of all the fibers of OFC in the Fibre Termination Box at the POP and testing all 

the fibers for continuity. This will also include installation/mounting of the FTB as 

specified and other work to meet end objective. 

No. 15 5769 86535.00 

9 
Construction & installation of pre fabricated RCC joints chambers/ brick chambers as per 

technical specification  
No. 336 1953.25 656292.00 

10 
Preparation of Route diagram and submission of hard as well as soft copy on CD/memory 

stick/HDD for complete blocks along with, test & measurements reports and all other 

documents, as per technical specification 

Mtr 4200 0.09 378.00 

11 

Making Earth Pit of duct/cable localization, digging up to 1Mx1Mx2M or till the 

duct/Cable is uncovered(LxWxD) size at one location anywhere as requisite by RailTel 

Engineer In-charge, clearing the loose,sand/water, identifying duct/cable, refilling these 

pits with loose soil, gravel and making good the same. 

CuM 672 140.28 94268.16 

  Total Of Execution       3355889.66 

 
 

  

 
NOTE 

1.  The payment of supply items of GI/DWC/Flexible Conduit pipe etc. shall be done only for the quantities used in the project along with the laying. 

2. The Quantities mentioned in Schedule of rates as above are tentative and scattered throughout the blocks/districts and these quantities may 
increase/decrease as per site condition/requirement. Scope of work is mentioned in para 1.1 of preamble of tender document. 

3.  In case of any contradiction between term and conditions of Special condition of contract (Chapter-5) and general condition of contract (Chapter-4), the 
conditions of Special condition of contract will supersede. 
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Signature and Seal of the Tenderer 

 
 

 

Note for 
Guidance 

[i]  Tenderer should quote his single percentage rate in row (i) above only,  At 
par /above/below the RailTel’s estimated cost of work. 

 

[ii]  The single percentage rate to be quoted both in figures and  words. 
[iii] Tenderer shall quote all inclusive rates, but there shall be break up of basic 
price and all type of applicable taxes such as CGST/IGST/UTGST/SGST etc. 
 

(including tax under reverse charges payable by the recipient under GST Act). 
[iv]  If none of the above/below/at par is ticked by the tenderer, the quoted 
single percent will be treated below the RailTel’s estimated rate. 

 
 

 
 

S NO Schedule Estimated Cost in Rs. 

1 
Schedule- All the Blocks of Patan  
District  

` ` ` ` 33,55,889. 66/- 

 Total Cost of Tender in Figure (Rs.) ` ` ` ` 33,55,889.66/- 

 Total Cost of Tender in Words 
Rupees Thirty Three Lakh Fifty five Thousand 

Eight Hundred & Eighty Eight and Sixty Six 
Paisa Only 

i. 

  
I/we undertake to execute the work of schedule of work at ------------------------------% 

 
(in words------------------------------------------------------------------percent), At Par/below/above 
of the RailTel’s total estimated cost of schedule of work mentioned above.   

ii. It is certified that I/we have inspected the site of work and acquainted myself or ourselves 
with local conditions. 

iii. I/we have carefully gone through the specifications. Additional special conditions etc 
attached with the tender document. 

iv. 
I/we undertake to keep this offer valid for period indicated in Tender from the date 
of opening of Tender and further not to revoke the same before the expiry of such 
period. 
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