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TENDER DOCUMENT  

 

Tender No: RCIL-ETender-19-20-MAS-25 
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Zonal Contract for Last Mile connectivity, OFC diversion/rectification and other miscellaneous works 
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OPEN TENDER NOTICE  

 

Tender Notice No. RCIL-ETender-19-20-MAS-25 Dt.11.06.2019 

 

RailTel Corporation of India Ltd., Secunderabad invites e-tenders from established contractors with proven 

experience for the work of “Zonal Contract for Last Mile connectivity, OFC diversion/rectification and other 

miscellaneous works over RailTel’s MAS Territory as detailed below.  

 

Tender No 

 
Territory 

Area/ 

Division/Zone 

Tender Estimated 

Value 

inclusive of 

GST@18% 

(In Rs) 

EMD 

(In Rs) 

Tender 

Cost         

(In Rs) 

RCIL-ETender-19-20-MAS-24 MAS Chennai 57,53,692 1,15,100 5,600 

 RCIL-ETender-19-20-MAS-25 MAS Madurai 24,04,982 48,100 3,360 

 RCIL-ETender-19-20-MAS-26 MAS Salem 24,04,982 48,100 3,360 

 RCIL-ETender-19-20-MAS-27 MAS Trichy 24,04,982 48,100 3,360 

 

Details 

a) Start Date for downloading the Tender 11.06.2019 

b) Pre-Bid Conference Deleted 

c) Closing Date for downloading the Tender 12.07.2019, 12:00 hrs 

d) Closing date for Submission of E-Bids 12.07.2019, 15:00 hrs 

e) Date of opening of E-Bids 12.07.2019, 15:30 hrs 

f) Approx. Estimated Cost of Tender As mentioned above 

g) Earnest Money Deposit (EMD) # As mentioned above 

h) Cost of Tender Document # As mentioned above 

Cost of Tender and Earnest Money (EMD) shall be submitted through online in IREPS e-procurement 

portal. 

 

Eligibility Criteria per Tender: 

Tenderer must have completed successfully and satisfactorily at least one single similar work costing not less 

than 35 % of the advertised tender value of work during the preceding three years (i.e. current financial year 

and three previous financial years) executed for Govt. /PSUs/ reputed private Telecom Service 

providers/reputed infrastructure providers.  

 

The total contract amount received by the tenderer during the last three years and current financial as per 

Audited balance sheet should be a minimum of 150% of advertised Tender Value of work. Offers not 

accompanied by Audited balance sheet will not be considered. 

 

  

 

RailTel Corporation of India Limited 
A Government of India (Ministry of Railways) UndertakingA Government of India (Ministry of Railways) UndertakingA Government of India (Ministry of Railways) UndertakingA Government of India (Ministry of Railways) Undertaking    
Southern Region Head Quarters, Second Floor, B-Block, Rail Nilayam, Secunderabad–500071 (AP) 
        visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682,  
        Corp.& Regd.Office: 10th Floor, Bank of Baroda Building, 16-Parliament Street, New Delhi–110001.  
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For detailed qualifying criteria, please refer Para 15 of Section II chapter I of tender document. 

 

Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from 

www.railtelindia.com or from the e-Tendering portal https://www.ireps.gov.in. For online bid submission 

the tenderer will have to necessarily download an official online copy of the tender documents from Indian 

Railway’s e-procurement portal All future Information viz. corrigendum /addendum/ amendments etc. for 

this Tender shall be posted on the e-Tendering Portal only. Printed copy of Tender document will not be 

sold from RailTel office. 

 
The tender offers are deemed to be valid for acceptance for a period of 60 days from the date of opening of the 

tender. Late/delayed/ incomplete tenders and tender bids without submission of Cost of tender & EMD /with 

insufficient EMD will be summarily rejected#. 

 

Note: #*  

1. The bidder shall bear all costs associated with the preparation, submission/participation in the bid. 

Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome of 

the bidding process. 

 

2. Tenderer can quote for one/ two/all Tenders separately as per format given in schedule of requirement. 

Each Tender shall be treated as independent tender and evaluated accordingly. If tenderer quotes for 

more than one tender, tenderer should submit that as many no of EMDs and separate supporting 

documents towards eligibility criteria as mentioned above against tenders.   Awarding one or more than 

one  or not awarding of any tender is at the sole discretion of RailTel) 

 

                                                                                                                                                                          Sd/- 

                                                                                                                                              (S. Rajasekhar) 

General Manager/Projects/SR 

RailTel Corporation of India Limited, Secunderabad 
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Section Online  

Chapter -1 

1. This tender is processed as E-Tender  

2. Submission of Bids only through online process is mandatory for this Tender 

 E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 

manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will 

be the biggest beneficiaries of this new system of procurement. For conducting electronic 

tendering, RailTel has decided to use the portal https://www.ireps.gov.in, Indian Railways E-

procurement system (IREPS). 

 
 
 Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the 

IREPS Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc 

 

3. Tender Bidding Methodology: 

 Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as 

well as financial bid / Price Bid in single envelope “ONLINE”. 
 

 
IREPS Helpdesk 

 
 Please visit Helpdesk section on IREPS Portal. 
 

RailTel’s Contact Person & Designation 

 Mr. Ravi Kumar, 

 Sr. Manager/Impl/SR 

 Mobile: 9959933373 E-Mail Id: ravi.verma@railtelindia.com 

 

 The entire bid-submission would be online on IREPS Portal. 
 
4. Broad outline of submissions are as follows: 
 

I. Submission of Bid Security/ Earnest Money Deposit (EMD) through IREPS portal 

II. Submission of digitally signed copy of Tender Documents/Addenda  
III.       Tenderer has to submit both Technical and Financial bid as Single Packet 

IV.       Online response to Terms & Conditions of Tender.  
 

NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of 

IREPS Portal. 

 

5. Offline submissions : 
i. The bidder is required to submit the following documents offline to RailTel Corporation of India Ltd, 

2
nd

 floor, B-block, Rail Nilayam, Secunderabad-71 before due date & time of submission of bids 

specified in this tender document, in a Sealed Envelope. The envelope shall bear (the tender name), 

the tender number and the words ‘DO NOT OPEN BEFORE’ (due date & time): 

a) EMD-Bid Security shall be submitted through IREPS Portal. 

b) Cost of tender shall be submitted through IREPS portal  

c) Power of attorney in favour of the signatory duly authorizing the signatory shall be submitted in a 

separate envelope to the tendering authority before the due date and time of submission of the e-

Tender.  

d) Only those documents which are declared explicitly by the tenderer as “documents supporting the 

claim of qualifying the laid down eligibility criteria”, will be considered for evaluating his/their 

tender as per clause No. 16.1 (i) instructions to tenderers section II chapter I 

e) Notarized Affidavit in original to be submitted as per clause No. 16.1 (ii) instructions to tenderers 

section II chapter I  
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f) The Tenderer should submit Pass Phrase, if applicable, before due date and time of opening of 

tender. 

g) Supporting documents towards eligibility criteria i.e. technical and financial & others as per cl.no.6 

below 

 

NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-Annexures 

during Online Bid-Submission. 

 

6. Submission of Eligibility Criteria related documents 

Eligibility criteria related documents viz. Technical & Financial Credential certificates and other 

documents as applicable shall also be scanned and submitted ONLINE. Hard Copy of these 

documents shall also be submitted in RailTel before Tender opening date & time. Bids received 

without submission of eligibility criteria supporting documents will be summarily rejected. 

 
NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such 

as - a short period before bid-submission deadline, during online public tender opening event, 

during e-auction, it is the bidder’s responsibility to have backup internet connections. 

 

In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, 

leased line, etc) due to which all the bidders face a problem during critical events, and this is brought 

to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected 

event(s). 

 

7. Instructions for Tender Document TO THE BIDDERS 
 

The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal 

https://www.ireps.gov.in/.  
 
 

NOTE: For online bid submission the bidder will have to necessarily download an official online 

copy of the tender documents from IREPS portal, and this should be done well before the 

deadline for bid-submission. 
 
8. Submission of Offers and Filling of Tender: 
 

This e-tender should be duly submitted online using the e-Procurement Portal 

https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal. 

 

9. Fax Quotations & Late Tenders: Fax Tender documents and Late/Delayed tenders would not be 

considered. 

 

10. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to 

attend the tender opening can do so, on production of a proper letter of authority from the 

respective firm, failing which they may not be allowed to attend the tender opening. 

Authorized representatives of those firms who have submitted the tender documents alone 

shall be allowed to attend the tender opening. 

 

11. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by 

RailTel prior to the date of opening of the tenders, to clarify or reflect modifications in the 

contract terms and conditions or in the design. Such addendum/corrigendum shall be available 

on IREPS Portal only. Bidders who are unable or unwilling to bring their tenders to conform to 

the requirements of the RailTel are liable to be rejected. 
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12. Ambiguity/ Pre- Bid Clarification Requests:   
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or 

if any additional information required, the matter should immediately be referred to the RailTel 

in writing through emails to RailTel Contacts defined above. All clarification shall be responded 

through email.  
13. Bid submission and Opening date 
 
13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid 

document (all documents). 

13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in 

a separate envelope to the tendering authority before the due date and time of submission of 

the e-Tender. 

13.3 The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid 

Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose 

to be present online. The Tenders/Representatives can also choose to be physically present in 

the office of RailTel for the Online Public Tender Opening Event. 

 

14. Other Instructions 

For further instructions, the vendor should visit the home-page of the portal                       

(https://www.ireps.gov.in), and go to the User-Guidance Center. 

 

15. Additional Instructions: Please note 

For E-Tendering bids /information by bidders is to be submitted “Online” on IREPS’s e-

Procurement Portal. Any document / information pertaining to this chapter will have to be 

submitted by the bidder on line. The digital signature of the tenderer on the e-tender form 

will be considered as confirmation that the tenderer has read, understood and accepted all 

the documents. 

 

All columns should be filled and blank columns if any should be marked as NIL. 

 

Please read the Schedule of Requirements, Instructions to the tenderers, General and 

Special Conditions including Technical Specifications before filling up the Tender Form 

carefully.   

 

Bids received after due date and time shall be summarily rejected and shall not be opened



RCIL-ETender-19-20-MAS-25 

Page 8 of 73  signature of tenderer with seal 8

 

 

 

SECTION – I Chapter -1 

Preamble  

 

Tender Nos: RCIL-ETender-19-20-MAS-25 Dated 11.06.2019 

 

1. Name of work: Zonal Contract for Last Mile connectivity, OFC diversion/rectification and other 

miscellaneous works for RailTel MAS Territory as per schedule of requirement: 

 

Tender No 

 
Territory 

Area/ 

Division/Zone 

Tender Estimated 

Value 

inclusive of 

GST@18% 

(In Rs) 

EMD 

(In Rs) 

RCIL-ETender-19-20-MAS-24 MAS Chennai 57,53,692 1,15,100 

 RCIL-ETender-19-20-MAS-25 MAS Madurai 24,04,982 48,100 

 RCIL-ETender-19-20-MAS-26 MAS Salem 24,04,982 48,100 

 RCIL-ETender-19-20-MAS-27 MAS Trichy 24,04,982 48,100 

 

1.1 RailTel/ Southern Region cover all the Southern Indian States (the three Railways i.e. South Central 

Railways, South western Railways and Southern Railways.)  Across the States and Railways, various 

Telco’s have their MSCs and BSCs or for other customer connectivity, OFC cable is to be laid  up to 

the customer premises called Last Mile connectivity (LMC) 

 

1.2 The entire Southern Region of RailTel has been divided into four Territories. They are; 

i. Secunderabad Territory (SC) 

ii. Chennai Territory (MAS) 

iii. Bangalore Territory (SBC) 

iv. Ernakulum Territory (ERS/Kerala) 

1.3 Each Territory is divided into Division / Zone / Area. Details of MAS Territroy are tabulated below: 

 

i. Tender no. RCIL-ETender-19-20-MAS-24 

Territory Area/ 

Division/Zone 

Jurisdiction  

(covered area) 

Chennai  

(MAS) 

Chennai  

Division 

Egmore, Tambaram,Chengalpattu, Kancheepuram, Arakkonam, Tiruvallur 

Chennai Central,Tindivanam, Villupuram,Katpadi, Jolarpet, Tiruvannamalai 

 

ii. Tender no. RCIL-ETender-19-20-MAS-25 

Territory Area/ 

Division/Zone  

Jurisdiction  

(covered area) 

Chennai  

(MAS) 

Madurai 

Division 

Tirunelveli, Tenkasi, Rajapalayam, virudhunagar,Tuticorin, Rameswaram, 

Dindigul, Palani 

 

iii. Tender no. RCIL-ETender-19-20-MAS-26 

Territory Area/ 

Division/Zone  

Jurisdiction  

(covered area) 

Chennai  Salem Division Erode, Dasampatti, Tiruppur, Coimbatore,Namakkal, Pollachi 
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(MAS) 

 

iv. Tender no. RCIL-ETender-19-20-MAS-27 

Territory Area/ 

Division/Zone  

Jurisdiction  

(covered area) 

Chennai  

(MAS) 

Trichy 

Division 

Virudhachalam,Cuddalore, Myladuthurai,Nagur, Karaikkal, Tanjavur, 

Thiruvarur, Manaparai, Karur 

 

1.4 In order to Provide Optical Fibre connectivity to different customers of RailTel from nearest 

RailTel’s POP expeditiously, RailTel Southern Region- intends to award Zonal Contract for 

execution of works as and when required in the Territories of RailTel. 

1.5 The approximate quantities of different items of OFC related works which are expected to be 

executed during currency of the contract is given in SOR. (Section: I). 

1.6 The quantities given in the Schedule of Requirement (SOR) are only indicative one to give an 

idea to the tenderer of the total volume of work which is expected to be executed in two years 

of the contract in Secunderabad, Bangalore, and Chennai Territories as applicable. The 

quantities of SOR will be executed at the rates finalized through this tender from time to time 

depending on the actual requirements of works in the Zones through separate Work orders 

which will be issued by respective Managers-in-charges. Total quantities during the contract 

period of two years may vary as per the clause 32 of the section-III. if sufficient work is not 

generated and Works Order not issued, successful tenderer will not have any claim for any 

unexecuted work. Items have been enlisted in SOR to complete last mile/rectification work and 

, all the items may not be required in one PO/WO Order. 

1.7 RailTel reserves the right to issue PO on site condition and performance of contractor.  RailTel 

can issue PO to other agency on case to case basis and depend upon urgency. 

2. Scope of work: The broad responsibility of the contractor under the scope of work for this tender 

shall be as under:  

 

2.1 Supply: Supply of items conforming to industry standards as per schedule and the Technical 

Specifications except; 

i. OFC  

ii.  HDPE Duct. 

iii. FDMS 

iv. Racks 

v. Power Plant. 

 

2.2 Services/Works: (i) O/H OFC laying, Trenching, laying, splicing, termination, testing and 

commissioning of Optical Fiber Cable for providing Last Mile Connectivity from RailTel POP or as 

specified by RailTel site in charge to different customers of RailTel as per specifications given in 

Tender document. 

(ii) Obtaining ROW permission from the local/Govt authorities. (Required ROW charges will be paid 

at actual by the RailTel). The original Receipt for the full amount of the ROW charges should be 

submitted to the RailTel. 

 

3. Tender Bid The tender bid shall be submitted in sealed covers super scribed with Tender No and 

addressed to Regional General Manager (Southern Region), RailTel Corporation of India Ltd, II floor, 

‘B’ block, Rail Nilayam, Secunderabad-500 071 Awarding or not awarding of any tender is at the 

sole discretion of the RailTel Corporation of India Ltd.  
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4. Schedule of Requirements (SOR): The SOR are Schedule items for which Tenderer shall quote a 

percentage (both in figures and in words) as per format given at the end of SOR. 

 

5. Tenderers are required to read the following instructions carefully. 
 

5.1 Validity of the Zonal Contract shall be 2 (two) years from the date of issue of LOA/PO but 

can be extended for further period of one year on the same terms & conditions.  

5.2 This extended period will be used to complete the balance item of work or for work order 

given in the 23
rd

 /24
th

 month of the contract. The work awarded to the Zonal Contractor 

shall be executed strictly as per technical specification of the tender document. 

5.3  The rates of SOR should be quoted in percentage (above/ below/at par). 

 

5.4 Tenderer shall submit separate Tender Document duly filled in quoted by them 

accompanied with requisite Earnest Money deposit (EMD) as prescribed in Para-13 of 

Preamble. The tender document should be sealed in a cover duly superscripted  
i. Tender No  

ii. Tender Name& Zone  

iii. Date of Opening 

5.5  Wherever a work arises, the Work order will be issued by the Manager-in-Charge of 

the work directly to the contractor during currency of the contract. Each such work 

order may or may not contain all the items of the SOR 

5.6 The time of completion of each work order shall be 10 days or as specified in the relevant 

work order. 

5.7 Timely completion of the work is the essence of the contract and paramount 

importance to RailTel and any extension would be considered only in exceptional 

circumstances. 

5.8 In case the contractor fails to execute the work in specified time the penalties will be 

imposed as per the tender conditions. RailTel reserves the right to terminate the work 

order after issue of 7 days notice. The security deposit submitted by the contractor will 

be forfeited if the work order is terminated on contractors account. RailTel may also 

delete the name of such contractor from the approved list of contractor. 
 
 

5.9  Liquidated damages shall be imposed at the rate of 0.5 % per week or part thereof 

(rounded off to the nearest whole number) of the total value of the work order, 

subject to a maximum of 10% of the value of the work order. 

6. Tender offers: The tenderers are required to quote percentage rate.  The quote shall be in figures 

and words.  If there is any discrepancy in the quoted rate between figures and words, the rate 

quoted in words will be taken as final. 

7. Cost of Tender Book per tender: Rs. 3360/- (inclusive of GST@12%)towards cost of tender book 

to be submitted in form of Demand Draft from any scheduled bank in favour of RailTel Corporation 

of India Ltd., payable at Secunderabad.  

8. Qualifying Criteria For participating in the tender, the contractor shall be required to meet the 

eligibility requirements as given in Para 15 of Chapter-1 of Section-II (Instructions to Tenderers and 

Conditions of Tendering) of the tender document.  

9. Last date of Submission: The tender shall be received up to 15.00 hrs of 12.07.2019 at the Office of 

the Regional General Manager (Southern Region), RailTel Corporation of India Ltd, II floor, ‘B’ block, 

Rail Nilayam, Secunderabad-500 071 
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10. Date of Opening of Tender: The tender will be opened at 15.30 hrs on 12.07.2019 at the same 

address as mentioned above.  

11. Completion period: The time of completion of each work order shall be 10 days or as specified in 

the relevant work order 

12. Address to which correspondence and documents relating to the Contract should be sent:  

i)  SC Territory: RailTel Corporation of India Ltd, 2
nd

 Floor, B-Block, Rail Nilayam,                   

Secunderabad -500071 

ii) Earnest Money: Tenderer shall deposit Earnest Money as detailed in a manner prescribed in Para 5 

Chapter I Section II  

13. Security Deposit: @5% of contract value will be deducted from contractor’s on account bills On 

receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall, in terms of 

Para-3 of Special Conditions of Contract (Section II Chapter 2) towards Security Deposit for due 

fulfillment of contract.  

14. PBG: On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall, 

within a period of 30 days, deposit in favour of RailTel Corporation of India Limited, Secunderabad 

an amount in terms of Para-3 of Special Conditions of Contract (Section II Chapter 2) towards 

Performance Bank Guarantee for due fulfillment of contract.  

15. Specifications: Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification (Section III chapter 3 of tender 

document). The work shall be executed in compliance with all the technical requirements given 

therein.  

16. Schedule of Requirement: The various items to be supplied and works/services to be provided by 

the tenderer are indicated in Schedule of Requirement as enclosed to this preamble (Section I 

Chapter 2). The tenderer is advised to quote for all the items. The make and model of all the 

equipments proposed to be supplied must be indicated by the tenderer/s in the Schedule of 

Requirement.  

17. As made drawings: as per specification if any 

18. Materials to be supplied by RailTel: OF Cable, HDPE Pipe, FDMS, Racks, Power Plant 

Note: The material shall be supplied from available Stores at nearest RailTel HQ. The successful 

tenderer has to make his own arrangements to transport the material to site and no payment 

shall be made on this account. 

 

19. Materials to be supplied by Contractor: Tenderer‘s special attention is invited to the fact that no 

material except items mentioned in para 19 above shall be arranged/supplied by RailTel for 

commissioning the work. All materials including the materials covered under the Schedule of 

Requirement and those required to achieve the end objective as required are to be supplied by the 

contractor.  

20. As a good tender practice, the tenderer is expected to submit giving all the information in the 

relevant forms attached as Annexure to this document and suitably numbering each page of the bid 

documents with a content list indicating availability of various documents with their serial numbers. 

In the absence of numbering of pages and the content list, there is a likelihood of any important 

document going unnoticed for which the tenderer shall be solely responsible.  

21. Maintenance Support: The tenderer should submit their strategy for providing maintenance 

support during maintenance, warranty and post warranty period. 

22. In all matters, decision of Regional General Manager (Southern Region), RailTel Corporation of India 

ltd, Secunderabad, will be final. 
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TENDERER DATA SHEET (BID DATA SHEET) 

For 

Zonal Contract for Last Mile connectivity, OFC diversion/rectification and other miscellaneous works as 

per scope of work, Schedule of Requirement and Specifications (Tender Nos: RCIL-ETender-19-20-MAS-

25 dt.11.06.2019) 

 

S No clause reference  Description  Remarks(Yes/No) 
Page 

no  

        

Cost of Tender & EMD Particulars       

1 EMD as per NIT/ Preamble 
  Whether EMD submitted online in 

IREPS portal ?         
    

2 
Cost of tender as per NIT / 

Preamble 

Whether cost of Tender document 

submitted online in IREPS portal ?        
    

Technical Eligibility Criteria       

3 

cl.no. 15 & 15.2  

section II chapter I  

for  

single similar work execution 

of 35% of tender advertised 

value  

Whether work completion certificate as 

per Form no 2   as mentioned in the 

page no -- of the tender document has 

following information. 

submitted 

certificate 

 

Yes / No 

  

(a) 

 Contract agreement No./WO  no  is  for 

a single work ? If yes, Contract 

Agreement No/ Work /Purchase order 

No & Date may be mentioned. 

    

(b) 
Name and scope of Work executed  

under single contract agreement  
    

(c)  

Executed / Paid Value of work 

mentioned or not?  If mentioned 

specify the value 

    

(d) 

Is Value of work executed equal to or 

more than 35% of advertised tender    

value? 

    

(e) 

Whether work executed  in  user form 

no.2 is  similar to the  work  experience 

as mentioned in clause no 16 

instructions to tenderer section II 

Chapter I  of  tender document) 

    

Financial eligibility criteria       
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4 

cl.no.15 & 15.3  

section II chapter I 

    for turnover of 150% of 

tender advertised value  

  

Audited Balance sheets along with P&L 

A/c signed by Chartered accountant for 

the financial year (2016-17),(2017-18) 

and (2018-19) and current  year (2019-

20) are  enclosed ? 

    

4.1   
Whether Copy of PAN, GST Registration 

certificate submitted? 
    

Notarized Affidavit       

5 

cl.no.16.1 (ii) section II 

Chapter I 

Whether Affidavit is submitted in 

Original and Notarized? 
    

5.1 

Whether Submission of Affidavit is as 

per format as enclosed in form no 11 

/Annexure-A vide page no 54 of tender 

document? 

    

5.2 

 

Whether the signature of deponent in 

the affidavit   is the same person 

whose name is mentioned the first 

sentence of affidavit giving the 

undertaking? 

    

5.3 

Whether Deponent has signed both 

affirmation and verification statement 

of affidavit? 

    

          

Power of attorney, constitution of Firm and Memorandum of Association 

6 

cl.no.7 instructions to 

tenderers section II chapter I 

Whether Power of attorney in non-

judicial stamp paper worth of Rs 100/-

enclosed with Tender is in proper 

format and notarized? 

    

7 

Whether Power of attorney is 

mentioning   "the position of person    

giving power of attorney and the 

position of person in the company in 

favour of whom the Power of Attorney 

is being given?" 

    

8 
 

Whether Partnership deed, 

Memorandum of Joint Venture as the 

case may be if applicable is enclosed 

for partnership firm? If not applicable, 

then it should be mentioned as "NOT 

APPLICABLE" under remarks column. 
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9 

In case, clause no 7 regarding 

partnership firm, is not applicable,   

whether relevant document regarding 

Proprietary firm is enclosed? 

    

10 

 Whether Constitution of Firm and 

article of association document 

enclosed with Offer? 

    

Signing of Tender document and supporting document in all pages 

11 

Vide Clause no. 16.1(i) 

instructions to tenderers 

section II chapter I of the 

tender  document 

Whether authorised person Signed all 

pages of tender document including all 

supporting documents in the tender?  

 

Whether documents supporting the 

claim of qualifying the laid down 

eligibility criteria are declared explicitly 

    

Clause wise compliance and deviation statement     

12 

  

Whether clause wise compliance to the 

tender condition and statement of 

deviation Form- No. 5 enclosed? 

    

 

Note:  

1. All scan copies of documents listed above shall be submitted online 

2. Hard copies of above documents (including listed at cl.no.8 & 9 of online section) to be 

submitted offline before due date & time of tender opening to the tendering authority 
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Bidder Organization data: 

 

1 Name of the Organization : 

2 

Name of the Authorized Person Submitting  

the Tender Documents (Submit the proof of 

authorizing the person to sign the tenders by 

the company on its behalf) 

 

3 
Main line of Business 

 

 

4 Years of Experience  

5 

Location (indicate address, tel.no., fax and the  

year from which they are operating in that 

location 

 

6 Contact person 
 

7 Address 

 

8 Tel. No. 
 

9 Fax No.  

10 E-mail ID  

 

 

 

 

Place      

Date         (Signature of the Tenderer with Seal) 
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SCHEDULE OF   REQUIREMENT 

      

Tender No: RCIL-ETender-19-20-MAS-25 

Name of the work: - Zonal Contract for Last Mile connectivity, OFC diversion/rectification and other 

miscellaneous works 

Zone/Division/Area: MAS Territory: Madurai Division 

 

S 

No 

Description (SAC code for all line 

items is 998734) 
Unit Qty 

Base Rate   Base 

Amount 

GST@18% Total 

Amount 

inclusive of 

GST@18% 

A B C D E F G (E*F) H (D*G) 

1 

Drawing of 12F Armoured OFC on 

the electrical poles using suitable 

fixtures (as per the type of electrical 

poles) or through already fixed/laid 

PVC/GI/HDPE pipe. After completion 

of drawing of OFC, the OTDR reports 

for all the 12 fibres and the route 

diagram should be submitted. In 

case an fiber break/high loss at the 

time of drawing, the same shall be 

rectified by the Agency.  

Mtrs 7500 8.03 60225.00 10840.50 71065.50 

2 

Drawing of 12F/24F OFC inside the 

Bldg premises include fixing of GI 

pipe, flexible pipe and other 

protections as required with proper 

clamping. Drawing of OFC through 

the building duct, false ceiling, false 

flooring with proper protection. 

Mtrs 1200 87.7 105240.00 18943.20 124183.20 

3 
 Splicing and termination of OFC 

cable- 12F OFC 
Nos 15 2610.08 39151.20 7047.22 46198.42 

4 
Splicing and termination of OFC 

cable- 24F OFC 
Nos 23 5220.15 120063.45 21611.42 141674.87 

5 
 Splicing and termination of OFC 

cable- 48F OFC 
Nos 8 10962.32 87698.56 15785.74 103484.30 

6 

Repair of existing OFC Terminal Joint 

(24 Fiber). This includes Splicing of all 

the 24 Fibers./dropping of  

fiber/pigtail as required. 

Nos 38 3883.79 147584.02 26565.12 174149.14 

7 

Splicing (48 Fibre) inside already 

prepared jointing pit. This does not 

include provision of Joint chamberg. 

The joint Enclosure shall be as 

recommended in the Technical 

specification. 

Nos 30 14251.01 427530.30 76955.45 504485.75 

8 

Excavation of jointing/loop pit, 

provision of RCC joint/loop 

chambers of1.1.2 mts dia, 60 cm 

Nos 15 3685.43 55281.45 9950.66 65232.11 
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height and 50 mm thickness with2 

pieces top cover and bottom cover 

with holes for drainage 

(Reinforcement drawing will be as 

per technical specification) this 

includes backfilling and ramming of 

the trench after the cable laying of 

soil as per plan or as advised by 

RailTel Engineer filling up of sand 

complete in jointing chamber 

including transportation of joint 

chamber to site at every KM in the 

section. [As per the drawing 

enclosed] 

9 

Supply, Installation & Erection of FRB 

Chamber (900mm 

x1000mmx1000mm) Load -20 ton 

Nos 8 15362.91 122903.28 22122.59 145025.87 

10 

Trenching to a depth of 1mtr below 

rail/Road/Platform level , placing of 

G.I.Pipe( as per IS 1239 pt.I & pt.ii), 

50 mm dia.(inside) in the trench 

made, backfilling and ramming 

Mtrs 150 801.82 120273.00 21649.14 141922.14 

11 

Supply & laying of 50 mm dia GI Pipe 

7.311IS1239 medium grade with 

holes drilled as an anti-theft 

measure coupling etc. on 

bridges/trenches/other surfaces 

with CC at every 1m as per drawing. 

Concreting/Chipping rates shall be 

separate as per item 24/22 

Mtrs 150 404.04 60606.00 10909.08 71515.08 

12 

Laying of HDPE duct in trenches. 

Supply and pulling of nylon rope 

through it 

Mtrs 1500 7.31 10965.00 1973.70 12938.70 

13 

Blowing/pulling of 12F/24F through 

the existing empty Duct/GI pipe. 

Duct/GI pipe is buried in the ground 

Mtrs 1500 7.31 10965.00 1973.70 12938.70 

14 

Blowing/pulling of 12F/24F through 

the existing the Duct/GI pipe and 

OFC is present in the Duct/GI pipe. 

The existing OFC has to be pulled out 

and the new OFC has to be blown/ 

Pulled. The Duct/GI pipe is buried in 

the ground. 

Mtrs 1500 11.48 17220.00 3099.60 20319.60 

15 
Supply and installation of RCC route 

markers 
Nos 15 252.66 3789.90 682.18 4472.08 

16 
Transportation of OFC/HDPE duct 

drum 

Drum 

KM 
1500 20.88 31320.00 5637.60 36957.60 

17 

Installation of battery bank, battery 

charger and wiring of power supply 

with necessary accessories. This 

include transportation of said 

LS 8 3132.09 25056.72 4510.21 29566.93 
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material from the RailTel 

stores/location  of that particular 

location   

18 

Installation of Rack,FDMS.This 

include transportation of said 

material from the RailTel 

Stores/location of that particular 

location 

LS 8 2088.06 16704.48 3006.81 19711.29 

19 Supply  of 6F unarmoured OFC Mtrs 7500 12 90000.00 16200.00 106200.00 

20 Supply of Cat6 cable Mtrs 3750 17 63750.00 11475.00 75225.00 

21 

Supply and installation of 6U rack 

wall mountable rack including power 

manager 

Nos 38 3800 144400.00 25992.00 170392.00 

22 
Supply and  installation of RCC 

chamber 
Nos 38 7299.82 277393.16 49930.77 327323.93 

 Total                    (Rupees Twenty four lakh four thousand nine hundred and eighty two only) 24,04,982/- 

Contractor %age on Total amount of SOR  

(at Par, Below, Above) in Figures & words  

Shall be 

filled online 

in IREPS 

portal only  Grand Total  Value after Contractor %age in words 

 

Note: 

 

1. If there is any discrepancy in the Quoted rates both in figures and words, the rate Quoted in words 

will be taken as final. 

2. Break-up of taxes to be specified in a separate sheet showing Basic Price, GST@ and others if any 

etc. 

3. Since it is percentage basis tender, each SOR item applicable the same percentage quoted by the 
contractor for concluding base rates 

 

 

Signature of Tenderer with Seal  

 

 

 

 

 

Chapter 1.    Instructions to Tenderers and Conditions of Tendering  

Chapter 2.   Special Conditions of Contract 
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Chapter 3. Forms of Tenders etc.  

 

  

 

 

 

 

 

 

SECTION - II CHAPTER - 1 

 

 INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING INDEX 

1. General Instructions 

2. Interpretations 

3. Local Conditions 

4. Compliance to Tender Conditions, Specifications and Drawings 

5. Earnest Money/Bid Guarantee 

6. Submission of Offers 

7. Constitution of Firm and Power of Attorney 

8. Unit Prices 

9. Validity of Offer 

10. Rates During Negotiations 

11. Period of Completion and Time Progress Graph 

12. Non-transferability and Non-refundability 

13. Errors, Omissions and Discrepancies 

14. Wrong Information by Tenderer 

15. Qualifying Criteria  

16. Meaning of similar Work 

17. System Performance Guarantee 

18. Authority for Acceptance 

19. Agreement  

20. Tenderer’ Address  

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - II  

CHAPTER-1 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING  

1. GENERAL INSTRUCTIONS  
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Tenders are invited on behalf of M/s. RailTel Corporation of India Limited, Secunderabad -500071 

from established and reliable contractors for the work of Zonal Contract for Last Mile 

connectivity, OFC diversion/rectification and other miscellaneous works.  

 

1.1 The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, 

Technical Specifications & Supplement, Preamble including Schedule of Requirements and all 

Annexure & Forms etc. shall, hereafter, be collectively referred to as the "Tender Papers".  

1.2 Tender offer: The tenderer(s) are required to quote percentage rate both in figures and words as 

indicated in the schedule. If there is any discrepancy in the rate quoted between figures and words, 

the rates quoted in words will be taken as final 

 

2.      INTERPRETATIONS  

The following terms wherever occurring in the tender papers and wherever used throughout the 

execution of the work, shall, unless excluded by or repugnant to the context, have the meaning 

attributed thereto as follows:  

"CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of this Tender 

whether in whole or in part.      

"CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has been accepted 

either in whole or in part.  

"CONTRACTOR’s REPRESENTATIVE” Shall mean a person in supervisory capacity who shall be so 

declared by the Contractor and who shall be authorized under a duly executed power of attorney to 

receive materials issued by the Purchaser to the Contractor for the works. He shall be responsible 

for proper execution of works at each or all places and shall take orders from Purchaser’s Engineers 

and carry out the same.  

“ENGINEER / ENGINEER-IN-CHARGE “Shall mean an executive of RailTel In-charge of works and shall 

include the superior executives of RailTel. He is responsible for ensuring that all field works covered 

by the contract are carried out in accordance with approved designs, drawings & specifications and 

conditions of contract as agreed to.  

“ENGINEER’S REPRESENTATIVE “Shall mean the supervisor of RailTel in direct charge of the works.  

"EQUIPMENT” Means all or any equipment considered necessary by the Purchaser's Engineers for 

satisfactory operation, as a whole, of the installations.  

"MONTH” Means any consecutive period of thirty days.  

"MATERIALS” Means all equipments, components, fittings and other materials including raw 

materials required to complete the work.. 

 "PURCHASER” Means M/S RailTel Corporation of India Limited, 2
nd

 Floor, ‘B’ Block, Rail Nilayam, 

Secunderabad – 500 071. 

 "PURCHASER’S ENGINEER” Means the Regional General Manager of RailTel or successor  

who will decide all matters relating to design, manufacture, installation and commissioning of the 

plant and equipment at site. 

 "SUB-CONTRACTOR” Means an individual or a firm of Contractor or a Company registered under 

Indian Company Act or an approved supplier of materials to whom the Contractor sublets portions 

of the contract.  

“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores are to be 

delivered at the destination.  

“INSPECTING OFFICER” Means the person, or organization specified in the contract for the purpose 

of inspection of stores of work under the contract and includes his/their-authorized representative.  

“RailTel” Means M/s. RailTel Corporation of India Limited, Southern Region, 2
nd 

Floor, ‘B’ Block, Rail 

Nilayam, Secunderabad – 500 071.  

“SITE” Means the areas to be taken up by the permanent works, together with any other area or 
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areas as shall be determined by the Purchaser's Engineer, which may be placed at the disposal of 

the Contractor for the purpose of the contract and also such area or areas used for store yards, 

works yards or workshop in proximity of the works as the Purchaser’s Engineer may have authorized 

as an extension of the site, irrespective of the terms and conditions under which they are occupied 

by the Contractor.  

“BLOCK SECTION” Means the distance along the railway track between two consecutive Railway 

Block stations.  

"TENDERER” Means and includes any firm of engineers or Contractors or any company or body, 

corporate or otherwise, who submit the Tender which has been invited.  

"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer /Contractor 

has Tendered/contracted according to the specifications, drawings and Annexure hereto annexed or 

to be implied there from, or incidental thereto or to be hereafter specified or required in such 

explanatory instructions and drawings, being in conformity with the original specifications, 

drawings, Annexure and schedules and also such instructions and drawings additional to the 

aforementioned as may from time to time be issued by the Purchaser's Engineer during the progress 

of the contracted work.  

"WRITING" Includes all matters written, typewritten or printed either in whole or in part.  

 
3. LOCAL CONDITIONS  

 

3.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and 

factors, which would have any effect on the performance of the contract and cost of the stores. 

The purchaser shall not entertain any request for clarifications from the tenderer regarding 

such local conditions. No request for the change of price or time schedule of delivery of stores 

shall be entertained after the offer is accepted by the purchase on account of any local 

condition or factor.  

3.2 The intending tenderer is advised to study the tender papers carefully. Any submission of a 

quotation by the tenderer shall be deemed to have been done after a careful study and 

examination of these documents with full understanding of the implication thereof. These 

conditions and specifications shall be deemed to have been accepted unless otherwise, 

specifically commented upon by the Tenderer in his quotation. Failure to adhere to anyone or 

all these instructions may render his offer liable to be ignored without any reference.  

3.3 Should a tenderer find discrepancies in, or omission from, the drawings or any of the Tender 

papers or he has any doubt to their meaning, he should at once notify the RailTel who may 

send a written clarification to all tenderers.  

 

4. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS  

4.1 The tenderer shall indicate paragraph by paragraph for each section of the tender document 

that either his tender complies in every respect with the requirements of each clause and sub 

clause or if not, precisely how they differ from the requirements of the tender. In later case, 

the tenderer shall enclose a separate statement as per proforma given, indicating only the 

deviations for any clause or sub clause of Special Conditions of Contract, Instructions to 

Tenderers and Conditions of Tendering, Technical Specifications, Preamble etc. which he 

proposes with justifications for deviations proposed. The purchaser reserves the right to accept 

or reject these deviations and his decision thereon shall be final (see Form 5).  

 

4.2 The equipment offered shall be in accordance with the drawings and specifications. Details of 

variation from the drawings and specifications, if any, should be clearly indicated separately for 

each annexure with justification for deviations proposed. The Purchaser reserves the right to 

accept or reject these deviations and his decision thereon shall be final.  

4.3 Firms should give details of similar works carried out giving details of the name of the project, 
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date of award, length of the section, value of the contract, the original execution period and 

the actual execution time taken.  

 

5 EARNEST MONEY/ BID GUARANTEE PER TENDER 

5.1 The tenderer shall submit an amount mentioned as below as earnest money in favour of RailTel 

Corporation of India Limited, Secunderabad, payable at Secunderabad through IREPS portal 

online only: 

Tender No 

 
Territory 

Area/ 

Division/Zone 

Tender 

Estimated Value 

inclusive of 

GST@18% 

(In Rs) 

EMD 

(In Rs) 

RCIL-ETender-19-20-MAS-24 MAS Chennai 57,53,692 1,15,100 

 RCIL-ETender-19-20-MAS-25 MAS Madurai 24,04,982 48,100 

 RCIL-ETender-19-20-MAS-26 MAS Salem 24,04,982 48,100 

 RCIL-ETender-19-20-MAS-27 MAS Trichy 24,04,982 48,100 

 

5.2 The tenderers shall hold the offer open till such date as specified in Para 9 of this chapter. It 

being understood that the tender documents have been sold/issued to the tenderer and the 

tenderer has been permitted to tender in consideration of the stipulation on his part that after 

submitting his tender he will not rescile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to RailTel. If the tenderer fails to observe or comply with 

the foregoing stipulation, the aforesaid amount deposited as Earnest Money shall be liable to 

be forfeited by the RailTel.  

 

5.3 The earnest money may be forfeited:  

5.3.1 If a tenderer withdraws its tender during the period of tenders validity specified in Clause 9 of 

Instructions to Tenderers and Conditions of Tendering.  

5.3.2 In the case of successful tenderer, if the tenderer fails to Sign the contract in accordance with 

clause 2 of Special Conditions of Contract.  

5.3.3 To furnish performance guarantee in accordance with clause 3.1 of Special Conditions of 

Contract.  

5.4 The earnest money of unsuccessful tenderer will be returned within reasonable time to the 

unsuccessful tenderer but the RailTel shall not be responsible for any loss or depreciation that 

may happen to the security for the due performance of the above stipulation to keep offer 

open for the period specified in the tender documents or to the Earnest Money while in their 

possession nor be liable to pay interest thereon.  

5.5 If the tender is accepted, the amount of Earnest Money will be held as security deposit for due 

and faithful fulfillment of contract. The Earnest Money of successful tenderer will be returned 

after the Contract Performance Guarantee (Security Deposit) as required under para 3 of 

Special Conditions of Contract is furnished and formal contract duly signed is received by the 

purchaser.  

5.6 Any tender not accompanied by Earnest Money in the approved forms as mentioned in para 5 

above will be summarily rejected*. 

 

 

5.7 If the tenderer deliberately gives wrong information in his/her tender or creates such 

circumstances for the acceptance of his/her tender, then RailTel reserves the right to reject such 

tender at any stage. In case credential certificate(s) submitted by the contractor are found to be 

incorrect, action will be initiated as specified at below clause no. 16.1. 

5.8 If a Tenderer expires after the submission of his tender or after the acceptance of his tender, the 
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RailTel shall deem such tender as cancelled. If a partner of a firm expires after the submission of 

their tender or after the acceptance of their tender, the RailTel shall deem such tender as 

cancelled, unless the firm retains its character 

 

6 SUBMISSION OF OFFERS  

6.1 All offers in the prescribed forms should be submitted before the time and date fixed for the 

receipt of the offers. Offers received after the stipulated time and date will be summarily 

rejected.  

6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at 

the same time on the   next working day.  

6.3 All offers shall be either type written or written neatly in indelible ink in English. Each page of 

the offer must be numbered consecutively. A reference to total number of pages comprising 

the offer must be made at the top right hand corner of the top page. The supporting 

documents should be submitted either in original or duly signed by the authorized signatory of 

the tenderer. The original documents shall be produced for verification when called for.  

6.4 All copies of the tender papers shall be signed by the tenderer, on each page including closing 

page in token of his having studied the tender papers carefully. 

 

6.5 RATES IN FIGURES & WORDS:- 

6.5.1 All prices and other information like discounts etc., having a bearing on the price shall be 

written both in figures and in words in the prescribed offer form. In case of difference in words 

and figures the amount written in words will be taken in to consideration. 

6.5.2 In the event of any discrepancy between unit rate and total cost, the value shown in unit rate 

will be taken for evaluation purpose. 

6.5.3 In case the schedule of requirement quoted by tenderer is incomplete with reference to tender 

document, the offer is liable to be rejected.  

6.6 ATTESTATION OF ALTERATION: No scribbling is permissible in the tender documents. Tender 

containing erasures and alterations in the tender documents are liable to be rejected. Any 

correction made by the tenderer/tenderers in his/their entries must be signed (not initialed) by 

him/them. 

6.7 The bid shall consist of the following:  

i) Offer letter complete. (Form No.1)  

ii) Schedule of works (i.e., Schedule of Requirements) with rate and total amount duly signed by 

the tenderer in figures and words. 

iii) Earnest Money in prescribed form  

iv) Solvency Certificate -deleted 

v) Constitution of Firm and Power of Attorney  

vi) Clause wise compliance to tender conditions & statement of deviations (Para 4). Form No.5  

vii) Similar works executed or under execution. Form No. 10  

viii) User's Certificate Form No. 2  

ix) Any other information desired to be submitted by the tenderer.  

x) Complete tender document duly signed in all pages including above 

 

7. CONSTITUTION OF FIRM AND POWER OF ATTORNEY  

7.1 Any individual(s) signing the tender or other documents connected therewith should specify 

whether he is signing: - 

(a) As sole proprietor of the concern or as attorney of the sole proprietor;  

(b) As a partner or partners of the firm; 

(c) As a Director, Manager or Secretary in the case of Limited Company duly authorized by a 

resolution passed by the Board of Directors or in pursuance of the authority conferred by 

Memorandum of Association  
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7.2 In the case of a firm not registered under the Indian Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and all other connected 

documents. The original Power of Attorney or other documents empowering the individual or 

individuals to sign should be furnished to the Purchaser for verification, if required.  

 

7.3 The RailTel will not be bound by Power of Attorney granted by the tenderer or by the changes 

in the composition of the firm made subsequent to the execution of the contract agreement.  

 

7.4 In case where the Power of Attorney partnership deed has not been executed in English, the 

true and authenticated copies of the translation of the same by Advocate, authorized 

translators of Courts and Licensed Petition Writers should be supplied by the Contractor(s) 

while tendering for the work.  

7.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the 

case may be in original or duly signed.  

 

8. UNIT / PERCENTAGE PRICES: The unit/percentage prices should be quoted by the Contractor 

after taking all the relevant factors into consideration and these should be Firm and all-

inclusive without any variation clauses. The prices shall be quoted in rupees for the units under 

metric system. Reference may be made Special Conditions of Contract (Chapter II Section II). 

The prices shall be inclusive of all taxes and statutory payments. 

  

9. VALIDITY OF OFFER PER TENDER: The tenderer shall keep the offer open for a minimum period 

of 60 (Sixty) days, from the date of opening of tender. Within that period the tenderer cannot 

withdraw his offer subject to the period being extended further, if required, by mutual 

agreement from time to time. Any contravention of the above condition will make the tenderer 

liable for forfeiture of his Earnest Money.  

10. RATES DURING NEGOTIATION: The tenderer/s shall not increase his/their quoted rates in case 

the RailTel Administration negotiates for reduction of rates. Such negotiations shall not amount 

to cancellation or withdrawal of the original offer and the rates originally quoted will be 

binding on the tenderer/s.  

11. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH: The works/work are/is to be 

completed within a period as mentioned in preamble at para 8.  

12. NON-TRANSFERABILITY AND NON-REFUNDABILITY: The tender documents are not 

transferable. The cost of tender document is not refundable.  

13. ERRORS, OMISSIONS & DISCREPANCIES: The Contractor(s) shall not take any advantage of any 

misinterpretation of the conditions due to typing or any other error and if in doubt shall bring it 

to the notice of the Engineer without delay. In case of any contradiction only the printed rules, 

and books should be followed and no claim for the misinterpretation shall be entertained.  

14. WRONG INFORMATION BY TENDERER: If the tenderer/s deliberately gives/give wrong 

information in his/their tender which creates/create circumstances for the acceptance of 

his/their tender the RailTel reserves the right to reject such tender at any stage.  

 

 

 

15. QUALIFYING CRITERIA PER TENDER: 

15.1 General: all the supporting documents shall be self attested by Tenderer for their 

consideration. 

15.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various 

areas to ensure that qualified bidder has necessary experience, technical expertise, equipments and 



RCIL-ETender-19-20-MAS-25 

Page 25 of 73  signature of tenderer with seal 25

financial and human resources to successfully complete the project. In case of a consortium bid the 

qualification document details etc. must be provided for each member of consortium.  

 

15.1.2 If the tenderer proposes to buy any equipment from other suppliers/ sources, documents 

indicating the willingness to supply the equipment and provide technical support to the tenderer that 

may be required during installation, commissioning and warranty period and later on directly to the 

RailTel, shall be included in the tender.  

 

15.1.3 The tenderer should submit the details of experience of similar works or services in the projects 

executed / under execution which should clearly bring out expertise in the equipment manufacture or 

installation etc. as per form no. 10.  

 

15.1.4 For supply of critical materials, the contractor, if he is not a manufacturer, shall submit a 

certificate from the manufacturer, whose material he intends to supply, to the effect that the 

manufacturer is willing and capable to supply the material in time so as to enable the contractor to 

complete the work within the time frame mentioned in the contract.  

 

15.1.5 The tenderer/s must submit along with his/their tender, certificates from the original user for 

whom the project was undertaken certifying the date of award of contract, date of completion, date of 

commissioning and the present working state of the system so established. The tenderer shall submit 

these certificates for all the projects that he has executed which only satisfy the minimum 

requirements in each case. The certificates are to be submitted in original or their true copies duly 

signed by the tenderer to contain the information as per form no. 2.  

 

15.2 Technical Capability: Tenderer must have completed works of similar nature, as indicated in para 

16 below, successfully and satisfactorily of values as indicated below: 

 

15.2.1 Tenderer must have completed successfully and satisfactorily at least one single similar work 

costing not less than 35 % of the advertised tender value of work during the preceding three years (i.e. 

current financial year and three previous financial years). Offers not accompanied by user certificates 

as per Form no 2, will not be considered. 

 

15.3 Financial:  

15.3.1 The total contract amount received by the tenderer during the last three financial years 

including current financial year as per Audited balance sheet should be a minimum of 150% of 

advertised Tender Value of work. Offers not accompanied by Audited balance sheet will not be 

considered 

 

Note: Tenderer can quote for one/ two/all Tenders separately as per format given in schedule of 

requirement. Each Tender shall be treated as independent tender and evaluated accordingly. If 

tenderer quotes for more than one tender, tenderer should submit that as many no of EMDs and 

separate supporting documents towards eligibility criteria as mentioned above against tenders. 

Awarding one or more than one or not awarding of any tender is at the sole discretion of RailTel 

 

 

Plant & machinery: The tenderer should furnish the details of the machinery and plant to be deployed, 

in case the tenderer plans to use mechanized trenching.  

 

16. MEANING OF SIMILAR WORKS: Works similar to the scope of work as contained in this tender 

shall mean that  

“Trenching, Blowing of OFC through HDPE Duct, splicing and testing of OFC” “ 
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Or 

Laying of aerial OFC and associated works” 

Or 

“Laying of Quad Cable, Jointing and Testing” 

Or  

Maintenance of UG/Aerial OFC cable 

 

 should form sizable part of the total work executed for Govt. / public Sector or for reputed 

private sector telecom service providers/Infrastructure Provider.  

 

16.1 System of Verification of Tenderer’s Credentials: 

i. The tenderer shall submit along with the tender document, documents in support of his/their 

claim to fulfil the eligibility criteria as mentioned in the tender document. Each page of the copy of 

documents/certificates in support of credentials, submitted by the tenderer, shall be self-

attested/digitally signed by the tenderer or authorized representative of the tendering firm. Self-

attestation shall include signature, stamp and date (on each page). Only those documents which 

are declared explicitly by the tenderer as “documents supporting the claim of qualifying the laid 

down eligibility criteria”, will be considered for evaluating his/their tender 

 

ii. The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they 

are not liable to be disqualified and all their statements/documents submitted along with bid are 

true and factual. Standard format of the affidavit to be submitted by the bidder is enclosed as 

Annexure-A. Non submission of an affidavit by the bidder shall result in summary rejection of 

his/their bid. And It shall be mandatorily incumbent upon the tenderer to identify, state and 

submit the supporting documents duly self attested by which they/he is qualifying the Qualifying 

Criteria mentioned in the Tender Document. It will not be obligatory on the part of the RailTel to 

scrutinize beyond the submitted document of tenderer as far as his qualification for the tender is 

concerned. 

a) The RailTel reserves the right to verify all statements, information and documents submitted 

by the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make 

available all such information, evidence and documents as may be necessary for such 

verification. Any such verification or lack of such verification, by the RailTel shall not relieve 

the bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel 

thereunder. 

b)  In case of any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and Security Deposit 

(SD) of contract forfeited and agency barred for doing business on entire RailTel for 5 (five) 

years. 

 

17. SYSTEM PERFORMANCE GUARANTEE: The tenderer shall give unqualified and unconditional 

guarantee that when the equipment / material supplied by him is installed and commissioned at 

site, it shall achieve the desired objective and that in the event of performance of the system 

when installed not complying with the end objective or with the specifications, he shall provide 

further inputs to enable the RailTel to realize the end objectives with full compliance of the 

specifications contained in these documents. No additional payment will be made to the 

contractor for supply of any additional goods and service required in this regard.  

18. AUTHORITY OF ACCEPTANCE: The authority for the acceptance of the tender rests with the 

Purchaser. The tenders received will be evaluated by the Purchaser to ascertain the best 

acceptable tender in the interest of the Purchaser.  

However, the purchaser shall not be bound to accept the lowest or any tender or to assign any 

reason for non-acceptance or rejection of a tender. The purchaser reserves the right to accept 
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any tender in respect of the whole or any portion of the work specified in the tender paper or to 

sub-divide the work among different Tenderers or to reduce the work or to accept any tender for 

less than the tendered quantities without assigning any reason whatsoever.  

19. AGREEMENT: The successful tenderer/s shall be required to execute an agreement with the 

representative of RailTel for carrying out the work according to the tender documents as 

indicated in para 2 of Special Conditions of Contract (Section II Chapter II). 

20. TENDERER’S ADDRESS: Tenderer shall state in the tender his postal address fully and clearly. Any 

communication sent to the tenderers by post at his said address shall be deemed to have 

reached the tenderer duly & timely, not withstanding the fact that the communication could not 

reach the tenderer at all or in time for whatever reason. Important documents shall be sent by 

Registered Post.  

21. EVALUATION OF OFFER 

The    authority   for the   acceptance of   the tender   rests with   the Purchaser. The tenders 

received will be evaluated by the Purchaser to ascertain the best acceptable tender in the 

interest of the Purchaser.  

 

However, the purchaser shall not be bound to accept the lowest or any tender or to assign any 

reason for non-acceptance or rejection of a tender. The purchaser reserves the right to accept 

any tender in respect of the whole or any portion of the work specified in the tender paper or to 

sub-divide the work among different tenderers or to reduce the work or to accept any tender 

for less than the tendered quantities without assigning any reason whatsoever. 

22. AMENDMENT OF TENDER DOCUMENT 

22.1 RailTel may modify the Tender Document by issuing ADDENDA/CORRIGENDA 

22.2 Tenderers are advised to submit the tender well in advance before the stipulated time. It is the 

responsibility of the Tenderer to check any correction or any modifications (addenda/corrigenda) 

published subsequently Web site and the same shall be taken into account while submitting the 

tender. No addenda/corrigenda will be issued within 15 days of the date of tender opening. 

22.3 To give prospective bidders a reasonable time to take ADDENDUM/CORRIGENDUM into account 

in preparing their bids, the RailTel may at their discretion extend as necessary, the deadline for 

submission of Tender document. 

22.4 The materials that shall be handed over to the Contractor at any time for execution of work shall 

depend upon the particular item of work in the schedules to be done at a particular time and 

also the progress of work. The contractor shall furnish Indemnity Bond for a sum equal to the 

cost of materials proposed to be taken by him.  The quantity of materials that shall be given by 

the RailTel at any time shall not exceed the value of Indemnity Bond that is furnished by the 

Contractor. 

22.5 Materials issued to the contractor shall be used solely and economically for the purpose of work 

covered by this contract only.  The materials shall be used in such quantities and proportions as 

are indicated in Schedule or in the relevant specifications or drawings or as approved by the 

Engineer whose decision thereon shall be final.  Wastage or damage to such materials in any 

manner shall be avoided. 

22.6 The contractor shall be liable to render fully accountable for all the materials issued by the 

RailTel.  If any quantity of RailTel materials is consumed in excess or wasted or damaged or lost 

or otherwise not satisfactorily accounted for, recovery shall be made from the contractor at 

twice the issued rate prevailing at the time of last issue of the materials consumed in excess or 

wasted or damaged or lost or not satisfactorily accounted for. 

22.7 If at any time any materials which the contractor would normally have to arrange for himself is 

supplied by the RailTel either at the contractor’s request or suo-moto in order to prevent 

possible delay in the execution of the work due to contractor’s inability to make adequate 

arrangements for the supply therefore or otherwise, such materials will be made available to the 

contractor in the RailTel’s Stores Depot at Secunderabad as required for the work. All handling, 
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subsequent thereof will be at the contractors responsibility.  Recovery of the cost of such supply 

will be made from the contractor’s bills, as per extant rules of the RailTel.   Any demurrage or 

other charges due on account of detention of wagons in loading or unloading will also be 

recovered from the   Contractor. 

22.8 If the materials mentioned in schedules, however not available in RailTel and /or decide not to 

supply the same, whatever be the reason, the RailTel shall not be bound to arrange for the 

supply nor will this fact be accepted as an excuse for delay in the execution of the work by the 

contractor. 

22.9 The quantities indicated in the schedules are approximate and will only support to convey to the 

contractor an idea of the magnitude of the work. The rates mentioned in Schedules are deemed 

to hold good for any increase in quantities up to 25%. The description of items is given as a guide 

and approximately only and is subject to variation according to the needs of the RailTel. The 

RailTel accepts no responsibility for their accuracy.  Further, the RailTel does not guarantee work 

under each item of the Schedule. 

22.10 Materials shall be issued to the contractor or his representative at specific depot of the stores on 

Production of identity card with photograph or authorization letter issued by this office. Also 

indemnity bond on non-judicial stamp paper of Rs 100/- as per Performa given in Form No-6 of 

Chapter V will be executed and submitted to the Section Engineer in charge.   

 ******************  

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

SECTION- II  

CHAPTER - 2  

Special Conditions of Contract I N D E X 
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 Para Subject  

1. Tender Document  

2. Agreement  

3. Security Deposit  

4. Contractor's Office & Stores depot  

5. Use of Railway Land  

6. Program of work.  

7. Competent Supervisors  

8. Test & Measuring Instruments, Special tools & Installation Material  

9. Stores to be supplied by contractor  

10. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.  

11. Quality assurance  

12. Inspection of materials  

13. Inspection of works  

14. Quantum of work and variation in Quantities  

15. Subletting and assignment  

16. Execution of works  

17. Maintenance of works  

18. Clearance of site  

19. Provisional Acceptance  

20. Placing in Service & Maintenance Supervision  

21. Final Acceptance  

22. Warranty  

23. Infringement of Patents  

24. License as per Govt. of India Contract Labour Act  

25. Defaults and Delays  

26. Loss Sustained Due to Default and Delay  

27. Penalty for Delay in Completion  

28. Adherence of time schedule  

29. Contractors liabilities for Costs and Damages  

30. Unit prices  

31. Measurement of works  

32. meaning and interpretation by RailTel to be final  

33. Terms of Payments  

34. On account payment  

35. Final Payments  

36. Final Settlement  

37. Certificate for MODVAT BENEFITS on bills  

38. Deductions from On Account Payment Bills  

39. Taxes  

40. Insurance  

41. Force Majeure Clause  

42. Settlement of dispute and Arbitration  

43. Termination of Contract  

 

 

 

SPECIAL CONDITIONS OF CONTRACT -I 

 

1. TENDER DOCUMENTS  

1.1 The goods and works/services required, bidding procedure and contract terms are prescribed 
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in the tender documents. The set of tender documents issued for the purpose of bidding includes the 

following together with any addendum and corrigendum thereto.  

 

Section-I: Preamble along with schedule of requirements, annexure etc.  

Section-II: I) Instructions to tenderers and conditions of tendering.   

II) Special conditions of contract. 

III) Forms of Tender and annexure etc. 

Section-III: Technical specifications and drawings etc.  

 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer 

the various works coming under the purview of the contract shall be governed by tender documents 

mentioned above.  

1.3 Any special conditions stated by the Tenderer in the covering letter submitted along with the 

tender shall be deemed to be a part of the Contract to such extent only as have been explicitly 

accepted by the RailTel.  

 

2. AGREEMENT  

The successful Tenderer shall within 30 days after having been called upon by notice to do so be bound 

to execute an agreement based on accepted rates and conditions, in such form as the RailTel may 

prescribe, and lodge the same with the RailTel together with the conditions of contract, specifications 

and Schedule of prices referred to therein duly complete. The form for agreement is included in Section 

II, Chapter III (Form No.3).  

 

3. SECURITY DEPOSIT  

3.1.1 The security deposit amount will be equal to 5% of contract value for due fulfillment of the 

contract.  

3.2 The Earnest Money already paid by the successful Tenderer (see Clause 5 Chapter-I Section-II 

Instructions to Tenderers and Conditions of Tendering) will be adjusted towards payment of 

this Security deposit  

3.3 Balance amount towards SD shall be recovered from the contractor’s “on account” bills as 

under: 

 (a) The rate of recovery should be at the rate of 10% of the bill amount till 5 %   contract 

value is achieved. 

(b) Security Deposit shall be shall be released after satisfactory completion of the warranty 

period (clause no 2 of SCC-II) and on issue of final acceptance /final completion certificate of 

contract as per clause no 3 of SCC-II.  

        (c) No interest will be payable upon the Earnest Money and Security Deposit 

 

3.4 CONTRACT PERFORMANCE GUARANTEE (PBG) 

 

3.4.1 On receipt of the Letter of Acceptance of Tender from the RailTel, the successful Tenderer 

should give a Performance Guarantee in the form of irrevocable bank guarantee from any 

Nationalized Bank or Scheduled Bank in the Form given in Tender document amounting to 5% 

of the contract value. 

3.4.2 The Instruments for Performance Guarantee should be valid for three months beyond the 

Completion  period   

3.4.3 The successful tenderer shall have to submit a Performance Guarantee (PG) within 30 (thirty) 

days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of 

PG beyond 30 (thirty) days and up to 60 days from the date of issue of LOA may be given by the 

Authority who is competent to sign the contract agreement. However, a penal interest of 15% 

per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day after the 
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date of issue of LOA, a notice shall be served to the contractor to deposit the PG immediately 

(however not exceeding 90 days from the date issue of LOA).In case the contractor fails to 

submit the requisite PG even after 90 days from the date of issue of LOA, the contract shall be 

terminated duly forfeiting EMD and other dues, if any payable against that contract. The failed 

contractor shall be debarred from participating in re-tender for that work. 

 

3.4.4 A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s bank 

through SFMS and only after this the BG will become acceptable to RailTel.  It is therefore in 

own interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise 

these particulars to the BG issuing bank and request them to send advice of BG through SFMS 

to the RailTel’s Bank. 

3.4.5 Performance Guarantee shall be released after satisfactory completion of the contract period. 

On successful completion of all works pertains to work orders issued during the contractual 

period  and issue of provisional acceptance / completion certificate of contract as per clause 

no 1 of SCC-II, the PBG submitted in the form of BG / Demand Draft will be returned / refunded 

to the contractor after adjustment of any dues payable by the contractor.  

3.4.6 Wherever the contracts are rescinded, the security deposit should be forfeited and the 

Performance Guarantee shall be en-cashed by RailTel. 

3.4.7 The balance work shall be got done independently by RailTel. 

3.4.8 The original contractor shall be debarred from participating in the tender for executing the 

balance work.  If the failed contractor is a Joint Venture (JV) or a partnership firm, then every 

member/partner of such a firm would be debarred from participating in the tender for the 

balance work either in his/her individual capacity or as a partner of any other JV/partnership 

firm. 

 

4. CONTRACTOR'S OFFICE & STORES DEPOT: The Contractor shall within ten days of issue of 

letter of acceptance of tender establish an office and store depot at a convenient place for receiving 

and storing equipments and materials and progressing field work expeditiously in consultation and with 

the approval of the purchaser's Engineer. He shall intimate the purchaser's Engineer address thereof to 

which all correspondence should be sent. Any communication sent to the contractor by post at his said 

address shall be deemed to have reached the contractor duly and in time.  Important documents shall 

be sent by Registered post.  

 

5. USE OF RAILWAY LAND: Use of Railway land required by the Contractor for construction of 

temporary offices, quarter(s), hutments etc. for the staff and for storing materials etc., will be 

permitted to him/them subject to approval by Railways, if available at the charges prescribed by the 

Railways. The land will be restored to Railways by the Contractor(s) in the same condition as when 

taken over or in vacant condition as desired by the Engineer after completion of the work or at any 

earlier day as specified by the Engineer. Failure to do so will make the Contractor(s) liable to pay the 

cost incurred by the Railway for getting possession of land.  

 

6. PROGRAMME OF WORK  

6.1 The Contractor shall have necessary resources to execute the work so that the entire work is 

completed within a period as mentioned in the preamble from the date of issue of Letter of Acceptance 

of the tender. He shall also have necessary resources to take up the work simultaneously at more than 

one independent place in order to expedite the completion of work. 

 

6.2 Within a period of seven days beginning from the date of issue of Letter of Acceptance/PO of 

Tender the Contractor shall submit the detailed time Schedule for the execution of work based on the 

conditions in consultation with RailTel to the authority mentioned in the Preamble and approved by the 

later in writing before commencement of the work.  
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6.3 The Contractor shall be held responsible for the execution of the work according to the 

Program given above in full compliance of the various clauses of the Technical specifications, 

instructions / drawings etc. Failure to comply with any of these will be dealt with as per provision laid 

down in Conditions of Tendering.  

 

6.4 Approach roads, where ever available can be used for carting materials. While RailTel may 

facilitate the contractor for getting approval from the Railways, if required, for carting the material to 

the site, the responsibility for ensuring that the material reaches the site in time, lies entirely with the 

contractor. The contractor has to bear the necessary expenses for carting the material to the site. 

6.5 The contractor will program his work in such a manner so as not to interfere in the working and 

movement of trains.  

 

7. COMPETENT SUPERVISORS: The Contractor shall place and keep competent 

representatives/Supervisors /Engineers as his representative on the works who will be authorized to 

receive and acknowledge materials issued by the RailTel and take all orders issued by the RailTel.  The 

said representatives shall be present at site during working hours and any written orders or instructions 

which the purchaser's Engineer may give to the said representatives of the contractor shall be deemed 

to have been duly given or communicated to the contractor.  

 

8. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.  

8.1 Special tools & instruments required for installation and commissioning of the work as detailed 

in preamble shall be arranged by contractor at his own cost.  

8.2 All tests and measuring instruments and other arrangements required for carrying out all the 

acceptance tests etc shall be provided by the contractor at his own cost.  

 

9. STORES TO BE SUPPLIED BY CONTRACTOR: All materials required for the execution of the 

contract shall be arranged and supplied by the Contractor as detailed in the scope (Preamble) so as to 

realize the end objective. The supply of equipments and materials shall also include required 

installation and other materials and documents etc which may not be specifically mentioned herein but 

which are usually necessary for completing the work in all respects.  

 

10. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, INSTRUCTION BOOK & 

COMPLETION PLANS ETC: The supply of equipment and materials shall include supply of two sets of 

printed documents from original equipment manufacturers for each equipment. 

11 QUALITY ASSURANCE: In the event of RailTel waving off the inspection, the quality assurance 

department of the manufacturer shall carry out all the tests as per the specification and issue a 

certificate indicating clearly the test results and the adherence to the technical specifications. This is 

without prejudice to the purchaser’s right to accept or reject the supplies if not found in conformity to 

its requirement  

 

12 INSPECTION OF MATERIALS  

12.1 All equipments materials fittings and components will be subject to inspection by the purchaser or 

his representative at the manufacturer's factory/tenderer works before dispatch and no materials shall 

be dispatched until these are inspected and/or approved. The materials may also be inspected by the 

purchaser or his representative again at the contractor's depot.  

 

12.2 All materials shall be procured from the manufacturers of repute/their-authorized dealers. Such 

materials are to be accepted by the Engineer. The Contractor may be required to produce test 

certificate from the manufacturer wherever called for by the Engineer.  

12.3 The cost of equipment and materials, all tests and/or analysis performed for inspection shall be 
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borne by the Contractor.  

 

12.4 The inspection charges, if any, payable to the purchaser’s representative for carrying out the 

inspection shall be borne by the purchaser.  

 

13. INSPECTION OF WORKS: The Engineer or his representative may inspect and test the various 

portions of the work at all stages and shall have full power to reject all or any portion of the work that 

he may consider to be defective or inferior in quality of materials, workmanship or design in 

comparison to what is called for in the specification. In the event of rejection of any work already 

executed and not in accordance with specification as in this tender and/or as determined by the 

Engineer or which the Contractor has been apprised, the Contractor shall carry out alterations/ 

replacements to such works to the satisfaction of the Engineer for which no additional expenses will be 

borne by the RailTel.  

 

14. QUANTUM OF WORK AND VARIATION IN QUANTITIES  

 The quantities indicated in Schedule of Requirements are approximate and purport to convey the 

tenderer an idea of the magnitude of the work. The Purchaser reserves the right to increase or 

decrease by up to 25 % of the quantity of goods and services specified in the Schedule of Requirement 

without any change in unit price of the ordered quantity or other terms and conditions. 

 

15. SUBLETTING AND ASSIGNMENT: No sub-contracts are permitted 

a. The Contractor shall not sub-contract any part or the whole of the work, without the prior 

consent of RAILTEL. The Contractor may sub-contract parts of the contract, if necessary and in 

the interest of the project and only to sub- Contractors approved in advance in writing by 

RAILTEL. The Contractor shall be responsible for transmitting specifications and pertinent 

data to sub- Contractors and ensuring full compliance by them. In such cases even if written 

permission is given, it shall not relieve the Contractor from his obligations under the contract 

and he shall be fully responsible for all supplies / work done by his sub-Contractors. The 

Contractor shall also be exclusively responsible for the effective planning and co-ordination of 

the work from sub-Contractors. to ensure proper integration with all works.  

b. It shall be as per the specifications of RAILTEL and RAILTEL shall have sole discretion to 

withdraw its consent and have the remaining part performed or executed by any other party 

of RAILTEL's choice.  

c. Notwithstanding anything contained herein, RAILTEL shall have sole discretion to nominate 

sub-contractors for specialized activities/works or even for part of specified works, before or 

during the course of Work, wherever required in the opinion of RAILTEL on account of slow 

progress, poor quality or Contractor's lack of sufficient mobilization. 

 

16. EXECUTION OF WORK: All the works shall be executed in strict conformity to the provisions of 

the contract document and with such explanatory detailed drawings, specifications and instructions as 

may be approved from time to time based on detailed design and engineering carried out by contractor 

in line with requirements as per contract document. The contractor shall be responsible for ensuring 

that the work throughout are executed in the most substantial, proper and workmanlike manner with 

the quality of material and workmanship in strict accordance with the specifications and as per sound 

industrial practices and to the entire satisfaction of the RailTel.  

 

17. MAINTENANCE OF WORKS: The contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the tender form and after 

the date of passing of the certificate of completion by the RailTel's representative or any other earlier 

date subsequent to the completion of the works that may be fixed by RailTel's representative be 

responsible for and effectively maintain and uphold in good, substantial, sound and perfect condition 
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all and every part of the works and shall make good from time to time and at all times, as often as the 

RailTel's representative shall require, any damage or defect that may, during the above period, arise in 

or be discovered or be in any way connected with the works provided that such damage or defect is not 

directly caused by errors in the contract documents, act of providence or insurrection or civil riot and 

the contractor shall be liable for and shall pay and make good to the RailTel or other persons legally 

entitled thereto whenever required by the RailTel's representative so to do, all losses, damages, costs 

and expenses they or any of them may incur or be put or be liable to, by reason or inconsequence of 

the operations of the contractor or his failure in any respect.  

 

18. CLEARANCE OF SITE: At the end of the work at each location the Contractor shall as a part of 

his Contractual obligation leave the area completely neat and clean. 

 

19. PROVISIONAL ACCEPTANCE (PAC) 

19.1 Immediately after the completion of the work at each block section or after completion of work in 

a Zonal Rly/Division hereinafter referred as sub-section the contractor shall certify and advise the 

purchaser in writing that the installation is (i) complete (ii) ready for satisfactory commercial service 

and (iii) ready to be handed over.  

 

19.2 The test or tests specified in Technical supplement (section III) will be conducted jointly by 

purchaser and contractor as soon as possible after receipt of advice of completion of one sub - section 

by purchaser from the contractor. The test schedule shall be finalized by mutual discussion between 

the contractor and M/S RailTel Corporation of India Limited, Secunderabad. Any component, modules, 

sub assemblies or equipment failing during the commissioning test shall be replaced/repaired free of 

cost by tenderer.  

 

19.3 Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful commissioning 

of entire section in the tender covering all materials and works/services included in the Schedule of 

works after the final acceptance test as per the approved test procedures enumerated under para 3.26 

of chapter 3 i.e. specification, have been completed and the performance has been found to meet the 

specifications. RailTel’s decision in this respect shall be final. The Provisional Acceptance Certificate 

shall be signed by both the parties. The period of maintenance of works shall commence from the date 

of issue of last Provisional Acceptance Certificate.  

 

20. PLACING IN SERVICE & MAINTENANCE SUPERVISION  

20.1 After the work has been completed & placed in service and Provisional Acceptance certificate 

issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance supervision 

of the work for a period of twelve months from the date of commissioning.  

 

For this purpose he shall prepare a maintenance plan and make available the works/services of 

qualified maintenance engineer stationed at the location approved by Purchaser’s Engineer who will 

guide and supervise the work of RailTel maintenance staff. The maintenance engineer of the tenderer 

will visit the total installation at least once in a month.  

20.2 The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be refilled 

and rammed & trench surface brought to the original. No extra charge shall be payable for the same.  

20.3 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a 

result of any work, the contractor free of cost will rectify the same. During such rectification if any 

faulty materials need replacement or repair, they shall be provided by the contractor from the set of 

materials that the contractor should bring to the site of installation in addition to all the materials to be 

supplied against this contract. 

 

21. FINAL ACCEPTANCE (FAC) 
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21.1 The final acceptance of the works completed shall take effect from the date of expiry of the 

period of maintenance supervision as defined above or the expiry of the last of the respective period of 

maintenance supervision of various sub-sections for which Provisional Acceptance Certificates are 

issued or brought into commercial operation, provided in any case that the contractor has complied 

fully with his obligations in respect of each item under the contract.  

 

21.2 Notwithstanding the issue of Final Acceptance Certificate the contractor and the purchaser 

(subject to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred under the 

provision of the contract prior to the issue of Final Acceptance Certificate which remains unperformed 

at the time such certificate is issued and for determining the nature and extent of such obligation the 

contract shall be deemed to remain in force between the parties hereto.  

 

22. WARRANTY  

22.1 The work carried out and equipment supplied by the Contractor shall be guaranteed against the 

defects for a period of One Year from the date of issue of Provisional Acceptance Certificate. The 

contractor shall provide comprehensive warranty maintenance for all the items supplied and work 

carried out by him against this tender.  

22.2 The replacement of defective materials supplied by contractor at site shall be undertaken by 

RailTel. However, incase RailTel representative is unable to rectify the defects, maintenance engineers 

of the contractor shall go to the site immediately on receipt of the intimation to assist RailTel 

representative for diagnostic and rectification of the fault. RailTel shall not bear any expenditure for 

any such traveling or during the maintenance and warranty period.  

22.4 During the free warranty maintenance period contractor should stabilize the working of the 

system. RailTel has the right to extend the period of supervision of the maintenance free of cost till the 

system stabilizes and works satisfactorily for a reasonable period of time. If during the time any 

equipment etc. is to be added or deficiencies are to be rectified to make the system work trouble free 

the same also will have to be done by the contractor free of cost as to make good all the deficiencies.  
 

23. INFRINGEMENTS OF PATENTS:  

(a) The Contractor is forbidden to use any patents or registered drawings, processes or patterns in 

fulfilling his contract without prior consent in writing of the owner of such patents, drawings, patterns 

or trade marks except where these are specified by the Purchaser himself. Royalties where payable for 

the use of such patented processes, registered drawings or patterns shall be borne exclusively by the 

Contractor.  The Contractor shall advise the Purchaser of any proprietary rights that may exist on such 

processes, drawings or patterns, which he may use of his own accord.  

(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by him or 

of those patents, drawings or patterns for which he holds a license, the signing of the contract 

automatically gives the Purchaser the right to repair by himself the purchased articles covered by the 

patent or by any person or body chosen by him and to obtain from any sources he desires the 

component parts required by him for carrying out the repair work. In the event of infringement of any 

patent rights due to above action of the Purchaser he shall be entitled to claim damages from the 

Contractor on the grounds of any loss of any nature which he may suffer e.g. in the case of attachment 

because of counterfeiting.  

 

24. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT: The Contractors are required to 

produce license as enjoined in the Government of India Contract Labour (Regulation and Abolition) Act 

(1978) with latest amendments, if any. They shall not be allowed to undertake or execute any work 

through contract Labour except under and in accordance with a license issued  under the said Act in 

that behalf by the authorized licensing Officer.  

24.1 Labour Cess: The tenderers, for carrying out any construction work, must get themselves 

registered with the Registrar Officer under section-7 of the Building and other Construction workers Act 
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1996 and rules made thereto by the concerned State Govt. and submit certificate of Registration issued 

from the Registering officer of the concerned State Govt. (Labour Dept).  As per this act, the tenderer 

shall be levied a cess@1% of cost of construction work, would be deducted from each bill.  Cost of 

material when supplied under a separate schedule item, shall be outside the purview of cess 

25. DEFAULTS AND DELAYS: The Contractor shall execute the work with due diligence and 

expedition, keeping to the approved time schedule. Should he refuse or neglect to comply with any 

reasonable orders given to him in writing by the Purchaser's Engineers in connection with the work or 

contravene the provision of the Contract or the progress of work lags persistently behind the time 

schedule due to his neglect, the Purchaser shall be at liberty to  give seven days notice in writing to the 

Contractor requiring him to make good the neglect or contravention complained of and should the 

Contractor fail to comply with the requisitions made in the notice within seven days from  the receipt 

thereof, it shall be lawful for the purchaser to take the work wholly or in part out of the Contractor's 

hands without any further reference and get the work or any part thereof, as the case may be, 

completed by other agencies at the expense of the Contractor without prejudice to any other right or 

remedy of the Purchaser. 

26. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS: In the event of any loss to the purchaser on 

account of execution and/or completion of the work or any part thereof by agencies other than the 

contractor, in terms of para above the contractor shall be liable to reimburse the loss to purchaser 

without prejudice to the other rights and remedies of the purchaser and the reimbursement  in full or 

in part, as the case may be, shall be met at the option of the purchaser form out of all or any of the 

following sources viz:  

(a) i) Any amount due and payable to the contractor by the purchaser on any account whatsoever;  

ii) The Contractor’s security deposit in the hands of the purchaser as far as available, and;  

iii) Any other assets whatsoever of the contractor;  

(b) In the event of re-imbursement from out of sources  (i) and/or (ii) above mentioned, the 

purchaser shall have the right of appropriation suomoto.  

27. PENALTY FOR DELAY IN COMPLETION  

27.1 The contractor fails to execute and complete the work within the time specified in the 

Agreement or within the period of extension granted the contractor shall accept reduction in the total 

amount payable to him by the purchaser at the rate of 0.5% per week or part thereof (rounded off to 

the nearest whole number) of the total value of the contract for the actual delay occasioned beyond 

the appointed time by which the work shall have been completed under the contract.  

 

27.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten 

percent) of the total contract value.  

 

27.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability 

arising from delay only. This penalty for delay in completion will be applicable separately for each stage 

of completion of work when two or more stage of completion, are specified in the contract. The 

purchaser’s engineer shall at his sole discretion specify a time limit within which the unfinished portion 

of the work shall be completed after serving on the contractor a notice of Purchaser's intention to 

recover the said penalty in Form 11. In the event of failure of the contractor, the purchaser shall be at 

liberty to take action in accordance with provisions in Para 33 to 35.  

NOTE: For purpose of this para the value of work shall be calculated on the basis of unit prices included 

in schedule of requirements.  

27.4 Penalty for damaging the Railway Cable: For each case of damaging the Railway cable a lump 

sum amount of Rs.1.50 lakh (Rupees one lakh and fifty thousand) shall be imposed in the case of any 

cable cut/damage to railway cable.  The penalty shall be multiple if it happens in multiples i.e. if 

cable is cut 2 times by the contractor, then the penalty imposed shall be Rs.3.00 lakh. 
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28 ADHERENCE OF TIME SCHEDULE  

28.1 Timely completion of the work is the essence of the contract. Delay in execution will attract 

penalty in accordance with the provisions in above para 27. 

28.2 If any delay as aforesaid shall have arisen from any cause which the Purchaser may agree as 

being a reasonable ground for extension of time the purchaser’s engineer or his representative may 

allow such additional time as he may in his absolute discretion consider to be reasonably justified by 

the circumstances of the case. Such extensions shall be granted, on request from contractor, with 

liquidated damages in the Form No.11.  

 

29 CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES  

29.1 WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED  

a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 

against the contractor, the Purchaser shall be entitled to withhold and also have lien to retain such sum 

or sums in whole or in part from the security, if any, deposited by the contractor and for the purpose 

aforesaid the purchaser shall be entitled to withhold the said cash security deposit or the security, if 

any, furnished as the case may be and also have lien over the sum pending finalization or adjudication 

of any such claim.  

b) In the event of the security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the Contractor, the Purchaser shall be entitled to withhold and have lien 

to retain to the extent of such claim amount or amounts referred to from any sum or sums found 

payable or which at any time thereafter may become payable to the Contractor under the same 

contract or any other department of the Central Government pending finalization or adjudication of 

any such claims.  

c) It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 

the lien referred to by the purchaser till the claim arising out of or under the contract is determined by 

the Arbitrator (if the contract is governed by the Arbitration clause) or by the competent court, as the 

case may be, and that the contractor will have no claim for interest of damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to spura and duly notified 

as such to the Contractor.  

d) For the purpose of this clause, where contractor is a partnership firm or a limited company, the 

purchaser shall be entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited company, as the case 

may be, whether in his individual company or otherwise.  

 

30 UNIT PRICES  

30.1 Rate, Taxes & Duties  

i.  The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of all 

taxes & duties like import, custom, Anti Dumping, CGST,SGST, IGST, UTGST etc.  The offer 

should be inclusive of packing, forwarding, freight up to destination, insurance charges. 

ii. Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST,SGST, IGST, 

UTGST in case of award of contract.  GST will not be reimbursed in the absence of valid tax 

invoice. 

iii. For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such 

taxable supplies in the relevant returns to be filed under GST Act. 

iv. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 

expense, interest, penalty as applicable under the GST Act. 

v. In case of incorrect reporting of the supply made by the vendor in the relevant return, leading 

to disallowance of input credit to purchaser, the vendor shall be liable to pay applicable 

interest under the GST Act to the credit of purchaser.  The same provisions shall be applicable 

in case of debit/credit notes. 
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vi. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of  

applicable taxes such as SGST,CGST, IGST, UT GST along with respective HSN/SAC code under 

GST Law (including tax under reverse charges payable by the recipient) 

vii. Wherever the law makes it Statutory for the purchaser to deduct any amount towards GST at 

sources, the same will be deducted and remitted to the concerned authority. 

viii. In regards to works contract, the tenderer should have registration no for GST in respective 

State where work is to be executed and shall furnish GST registration certificate along with 

Tender. 

ix. The imposition of any new tax and /or increase in the aforesaid taxes, duties levies after the 

last stipulated date for the receipt of tender including extensions if any and the bidder 

thereupon necessarily and properly pays such taxes/ levies / cess, the bidder shall be 

reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of RailTel 

attributable to delay in execution of work within the control of bidder. The bidder shall, within 

a period of 30 days of the imposition of any such tax or levy or cess, give a written notice 

thereof to RailTel that the same is given pursuant to this condition, together with all necessary 

information including details of input credit relating thereto. In the event of non-payment/ 

default in payment of any of the above taxes, RailTel reserves the right to with-hold the dues / 

payments of bidder and make payment to State / Central Government authorities as may be 

applicable.  However, if the rates are reduced after the last stipulated date of tender, bidder 

has to pass on the benefits to RailTel.  

x. In case of imported equipment: Anti dumping duty if applicable on the equipment proposed to 

be supplied by OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance 

Government of India has to be borne by the tenderer and shall be deducted from the amount 

payable to the bidder at the time of making payment to the firm, if this duty amount is paid to 

Custom Authority by RailTel. 

xi. Evaluation Criteria:  inter se position of the technically and financially evaluated offers will be 

determined on total unit rate on CIP destination basis which will include basic rate, custom 

duty GSST, SGST, IGST, GST, freight, insurance and any other charge or cost quoted by the 

tenderer, including GST payable. 

On reverse charge by RailTel, wherever applicable. 

XII.  However, if the extension of contract period is on account of failure of contractor, no 

compensation shall be made towards upward revision or imposition of any new taxes. 

 Any benefit on account of downward revision of duty either in original contract period or 

during the extended contract period shall be passed on by the contractor to RailTel 

 

Note: “In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from his/their bills 

under reverse charge mechanism (RCM) and deposit the same to the concerned tax 

authority.” 

.  

31 MEASUREMENT OF WORKS: Payments for the works shall be made in accordance with           

 approved designs & drawings and measured in relevant units except where provided or 

 otherwise. The measurements will be made generally in accordance with standard engineering 

 practices.  

 
 

32        MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL: All measurement, method of  

 measurement, meaning intent of specifications and interpretation of Special Conditions of Contract, 

 given and made by the Purchaser or by the Purchaser’s Engineer shall be final and binding.  

 

33 TERMS OF PAYMENT:  
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33.1 All bills shall be submitted to the authority mentioned in Preamble.  

33.2 Subject to any deductions or recovery which the RailTel may be entitled to make under 

contract, the Contractor will be entitled to be paid from time to time by way of 'on account payment' 

for supply of goods and 'progress payment' for works as in the opinion of the Engineer he has executed 

in terms of Contract.  

 

34 PAYMENT FOR EXECUTION OF WORK  100% payment will be paid for the work executed 

for each work order shall be made after successful completion on certification of 
Engineer in-charge and issue of completion/acceptance certificate by the Engineer-in-
charge duly submission of following documents: 

i. Invoice in duplicate 

ii. Material Re-consolation Statement jointly signed by RailTel and contractor 

iii. As Built Drawing / Route Diagram  

iv. Google mapping showing path of the OFC route 

v. OTDR Trace report  

vi. Work completion certificate for each sub work order 

 

34.1.1 The Provisional Acceptance /Completion Certificate shall be issued by the Purchaser's Engineer 

only when he has accepted the work wholly. 

 

34.1.2 VITIATION CLAUSE: Quantities shown in the schedule are approximate and can vary depending 

on site conditions. If any vitiation arises on account of variation of quantities, the contractor 

shall not be paid more than the lowest rate obtained after working out with the final operated 

quantities 

 

35. FINAL SETTLEMENT  

On expiry of the warranty period f three months as per clause no 2 of SCC-II and issue of the 

certificate of final acceptance of the last work order issued against zonal contract, the PBG 

(Para 3) will be released to the Contractor after receipt of any dues payable by the contractor. 

(Else the PBG/SD will be forfeited to settle any amount due) and the balance amount shall be 

paid. 

36. CERTIFICATE FOR MODVAT /VAT BENEFITS ON BILLS - deleted 

 

38 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS  

(i) All costs, damages or expenses, which RailTel may have been paid or incurred which under the 

provisions of contract are Contractor's obligations will be deducted by RailTel from progress payment 

Bills/Invoice of Contractor, as and when it is understood that such an expense has been incurred or 

paid for.  

(ii) All such claims of RailTel shall, however, be duly supported by appropriate and certified vouchers, 

receipts or explanations as are available to enable the Contractor to identify such claims.  

 

39 TAXES  

39.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax as are 

payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any liability for the same.  

39.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force 

shall be made from the Contractor/Sub-Contractor and the amount so deducted may be credited to the 

Central Government.  

39.3 Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales Tax 

on Works Contract, the same will be deducted and remitted to the concerned authority.  

 

40 INSURANCE : deleted 
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40.1&40.2INSURANCE OF MATERIALS & INSTALLATIONS: deleted 

 

41 FORCE MAJEURE CLAUSE: If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall be prevented 

or delayed by reason of any war, hostility, act of the public enemy, Civil Commotion, Sabotage, Fires, 

Floods, Earth quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute, 

statutory rules/ regulations, order of requisitions issued by any Government Department or Competent 

Authority of acts of God here-in-after referred to as event) then provided notice of the happening of 

any such event is give by either party to the other within twenty one days from the date of occurrence 

thereof, neither party shall, by reason of such event, be entitled to terminate this Contract nor shall 

either party have any claim for damage against the other in respect of such non-performance or delay 

in performance, and the obligations under the Contract shall be resumed as soon as practicable after 

such event has come to an end or ceased to exist, PROVIDED FURTHER that if the performance in whole 

or part of any obligation under this Contract is prevented or delayed by reason of any such event 

beyond a period as mutually  agreed to by the RailTel and the Contractor after any event or 60 days in 

the absence of such an agreement whichever is more, either party may at its option terminate the 

Contract provided also that if the contract is so terminated under this clause the RailTel may at the 

time of such termination take over from the Contractor at prices as provided for in the contract, all 

works executed or works under execution.  

 

42 SETTLEMENT OF DISPUTE AND ARBITRATION  

42.1 Any dispute or difference whatsoever arising between the parties out of or relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the breach 

thereof shall be settled by a sole arbitrator in accordance with provisions contained in 

Arbitration and Conciliation Act, 1996 as amended and the award made in pursuance thereof 

shall be binding on the parties. The venue of such arbitration or proceedings thereof shall be 

New Delhi. 

42.2 All arbitration proceedings shall be conducted in English. Resources against any Arbitral award 

so rendered may be entered into court having jurisdiction or application may be made to such 

court for the order of enforcement as the case may be. 

42.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 Lakhs. 

The arbitrator will be appointed by the Chairman cum Managing Director of RailTel Corporation 

of India Ltd. If the value of claim or amount under dispute is more than Rs. 10 Lakhs, the matter 

shall be referred to the adjudication of arbitral council. Chairman cum Managing 

Director/RailTel shall furnish a panel of three names to the contractor, out of which the 

contractor will recommend one name to be his nominee and then Chairman cum Managing 

Director/RailTel shall appoint out of the panel, one name as RailTel’s nominee and these two 

arbitrators with mutual consent appoint a third arbitrator who shall act as deciding. The award 

of the sole arbitrator or the Arbitral council, as the case may be, shall be final and binding on 

both the parties, i.e. Contractor and RailTel Corporation of India Ltd.  

42.4 Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 

provided therein, the parties shall nevertheless pending the resolution of the controversy or 

disagreement continue to fulfill their obligation under this Agreement so far as they are 

reasonably able to do so 

 

43 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR  

43.1 If the Contractor should:  

(i)  Become bankrupt or insolvent or  

(ii)  Make an arrangement with or assignment in favour of his creditors, or agree to carry 

out the contract under a committee of inspection of his creditors, or  
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(iii) Being a Company or Corporation, go into liquidation (other than voluntary Liquidation 

for the purpose of amalgamation or reconstruction) , or  

(iv) Have an execution levied on his goods or property on the works, or  

(v) Assign the contract or any part thereof otherwise than as provided in clause-15 of SCC, 

or  

(vi) Abandon the contract, or  

(vii) Persistently disregard the instructions of the RailTel’s Engineer or contravene any 

provision of the contract, or  

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated 

period, or  

(ix) Fail to remove materials from the site or to pull down and replace the work after 

receiving from the Engineer’s notice to the effect that the said materials or works have 

been condemned or rejected, or  

(x) Fail to take steps to employ competent or additional staff and labour as required under 

clause 7 of SCC, or  

(xi) Fail to supply material and/or carry out the works as per contractual specifications, or  

(xii) Promise offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of RailTel or any person on his 

or on their behalf in relation to the execution of this or any other contract with the RailTel, 

then and in any of these said cases, the Engineer on behalf of the RailTel may serve the 

Contractor with a notice in writing to that effect and if the Contractor does not, within 7 days 

after the delivery to him of such notice, proceed to make good his default in so far as the same 

is capable of being made good and carry on the work or comply with such directions as 

aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after giving 48 

hours notice in writing under the hand of the Engineer to rescind the contract as a whole or in 

part or parts ( as may be specified in such notice ) and adopt either or both the following 

courses: A final termination notice will be issued by RailTel after expiry of 48 hrs, notice.  

(a)  To carry out the whole or part of the work from which Contractor has been removed by 

the employment of the required labour and materials, the cost of which shall include lead, lift, 

freight, supervision and all incidental charges.  

(b)  To measure up the whole or part of the work from which the Contractor has been 

removed and to get it completed by another contractor, the manner and method in which such 

work is completed shall be in the entire discretion of the Engineer whose decision shall be final; 

and in both cases (a) and (b) mentioned above the RailTel shall be entitled to forfeit the whole 

or such portion of the security deposit as it may consider fit, 

 

43.2 Provided always that in any case in which any of the powers conferred upon the RailTel by Sub-

clause above shall have become exercisable and the same shall not be exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions thereof and such power shall not 

withstanding be exercisable in the event of any future case of default by the Contractor for which his 

liability for past and future shall remain unaffected.  

 

 

43.3 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF 

CONTRACTOR: In the event of any or several of the courses, referred in Sub-clause 43 above, being 

adopted:  

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchased or procured any materials or entered into any commitments or made any 

advances on account of or with a view to the execution of the works or the performance of the 

contract and Contractor shall not be entitled to recover or be paid any sum for any works thereto not 

actually performed under the contract, unless or until the Engineer shall have certified the 
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performance of such work and the value payable in respect thereof and the Contractor shall only be 

entitled to be paid the value so certified.  

(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials, 

tools, implements, machinery or buildings on the works or on the property on which these are being or 

ought to have been executed, and to retain and employ the same in the further execution of the works 

or any part thereof until the completion of the works without the Contractor being entitled to any 

compensation for the use and employment thereof or for wear and tear or destruction thereof. 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and 

determine exparte or by or after reference to the parties or after such investigation or enquiries as he 

may consider fit to make or institute and shall certify what amount (if any ) has at the time of 

termination of the contract been reasonably earned by or would reasonably assure to the Contractor in 

respect of the work then actually done by him under the contract what was the value of any unused or 

partially used materials, any constructional plants and any temporary works upon the site.  

(d) The RailTel shall not be liable to pay to the Contractor any moneys on account of the contract 

until the expiration of the period of maintenance and thereafter until the cost of completion and 

maintenance damages for delay in completion (if any) and all other expenses incurred by the RailTel 

have been ascertained and the amount thereof certified by the Engineer. The Contractor shall have no 

claim to any payment of compensation or otherwise howsoever on account of any profit or advantage 

which he might have derived from execution of the work in full but he did not derive in consequence of 

termination of the contract. The Contractor shall then be entitled to receive only such sum or sums (if 

any) as the Engineer may certify would have been due to him upon due completion by him after 

deduction of the said amount; but if such amount shall exceed the sum which would have been 

payable to the Contractor, then the Contractor shall upon demand pay to the RailTel the amount of 

such excess and it shall be deemed a debt due by the Contractor to the RailTel and shall be recoverable 

accordingly.  

********************** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
SPECIAL CONDITIONS OF CONTRACT –II (SCC-II) 

 

These conditions are applicable to the present tender and override the conditions given in special 

conditions of contract-I if already mentioned therein. 
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1. Provisional Acceptance (PAC)/Completion Certificate:  

i. On completion of all works of the orders issued against the zonal contract, a completion certificate 

will be issued by the purchaser’s Engineer-In-Charge of RailTel. 

ii. PBG/performance Guarantee will be released after issued of this Completion Certificate duly 

deducting any dues on account of contractor if any. 

 

2. Maintenance Supervision Support / Warranty Period: The section is to be maintained until work 

completion/Acceptance certificate is issued by the Authorized RailTel representative. The 

following things must be covered in the warranty, for a period of three (3) months from the date 

of issue of Completion/Acceptance certificate. 

 

i. Any defect arising out of bad workman ship/ poor material quality must be rectified at 

contractor’s cost 

ii. Manufacturing defects as may be detected during this period must be repaired or replaced as 

the case may be at contractor’s cost. 

iii. Any defective material that may be noticed must be replaced at contractor’s cost. For this 

defective, work must be completed within 72 hours from the time it is notified. In case the same 

is not complied with requisite penalty will be imposed and amount recovered from your security 

deposit. The penalty will be the actual cost of the defect rectification by the third party plus 13% 

extra as RailTel’s supervision charges. 

 

3. Final Acceptance Certificate (FAC)/Final Completion Certificate: 

i. After completion of warranty/maintenance period of 3 months of final work order issued against 

zonal contract, Final completion certificate will be issued on certification of Manager concerned 

for no defects pending. 

ii. SD will be released after issue of this final certificate duly deducting any dues on account of 

contractor if any. 

4 Responsibilities of Contractor in respect of local taxing rules, local laws, employment for 

workers etc.:  

The following are the responsibilities of the Contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc.  

4.1 The tenderer must be registered is relevant states for the payment of Works Contract Tax OR 

tenderer must register for the same and produce the same along with the bills for payment. 

4.2 As far as possible, unskilled workers shall be engaged from the local areas in which the work is 

being executed.  

4.3  The Contractor at all times during the continuance of this contract, shall in all his dealings with 

the local labour for the time being employed on or in connection with the work, has due regard to all 

local festivals, religious and other customs.  

4.4  The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations etc., 

such as The Payment of Wages Act, The Minimum Wages Act, The Workmen’s Compensation Act, The 

Employer’s Liability Act, The Industrial Disputes Act, The Employee’s Provident Fund Act, Employee’s 

State Insurance Scheme, The Contract Labour (Regulations and Abolitions Act, 1970) and other Acts, 

Rules and Regulations for labour as may be enacted by the Government during the tenure of the 

Contract and having force or jurisdiction at site. The Contractor shall give to the local Governing Body, 

Police and other concerned authorities all such notice as may be required under law.  

4.5  The Contractor will obtain independent license under the Contract Labour (Regulations and 

Abolition Act, 1970) from the concerned authorities based on the certificate (Form V) issued by the 

principal employer / customer, if such license is required under the law.  

4.6  The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his operations connected 
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with this contract. In case, RAILTEL is forced to make any such payment, RAILTEL shall recover the same 

from the Contractor either from moneys due to him or otherwise as deemed fit.  

4.7  The Contractor shall be responsible for the provision of health and sanitary arrangements more 

particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety 

precautions as may be required for safe and satisfactory execution of the contract.  

4.8  The Contractor shall be responsible for proper accommodation including adequate medical 

facilities for the personnel employed by him.  

4.9  The Contractor shall be responsible for the proper behavior and observance of all regulations 

by the staff employed by him.  

4.10  The Contractor shall ensure that no damage is caused to any person / property of other parties 

working at site. If any such damage is caused, it shall be the responsibility of the Contractor to make 

good the losses and compensate them.  

4.11  All the properties/equipment/components of RAILTEL loaned with or without deposit, to the 

Contractor shall remain the properties of RAILTEL. The Contractor shall use such properties for the 

purpose of execution of this contract. All such properties/ equipment / component shall be taken to be 

in good condition unless notified to the contrary by the Contractor within 48 hours. The Contractor 

shall return them in good condition as and when required by RAILTEL. In case of non-return, loss, 

damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be recovered from the 

Contractor.  

4.12  It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or materials 

other than those specifically agreed to be given by RAILTEL.  

4.13  The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of 

whatever nature arising during the course of execution of this contract.  

4.14  In case the Contractor is required to undertake any work outside the scope of this contract, the 

amount payable shall be as may be mutually agreed upon.  

4.15  Any delay in completion of works or non-achievement of periodical targets, due to reasons 

attributable to the Contractor, will have to be compensated by the Contractor either by increased 

manpower and resources or by working extra hours or more than one shift at no extra cost to RAILTEL.  

4.16  The Contractor will be directly responsible for payment of wages to his workmen. A payroll 

sheet giving details of all payments made to the workmen duly signed by the Contractor’s 

representative should be furnished to RAILTEL, if called for.  

4.17  In case of any class of work for which there is no specification laid down in the contract, such 

work shall be carried out in accordance with the instructions and requirements of the Engineer.  

4.18  No levy, payment or charges made or imposed shall be impeached by reason of any clerical 

error or by reason of any mistake in the amount levied, demanded or charged.  

4.19  No idle labour charges will be admissible in the event of any stoppage of work resulting in the 

Contractor’s workmen being rendered idle due to any reason at any time.  

4.20  The Contractor shall take all reasonable care to protect the materials and the work till such 

time it has been taken over by RAILTEL.  

4.21  Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting 

for force majeure conditions. All problems / disputes shall be separately discussed and settled without 

effecting the progress of work. Stoppage or abandonment of work other than under force majeure 

conditions shall be treated as breach of work of contract and dealt with accordingly.  

4.22  The Contractor shall keep the area of work clean and shall remove the debris etc. outside of 

RailTel’s premises, while executing day-to-day work. Upon completion of work, the Contractor shall 

remove from the vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 

deposit them in places specified by the Engineer. The Contractor will also demolish all the hutments, 

sheds, offices, etc., constructed and used by him and shall clean the debris. In the event of his failure to 

do so, the same will be arranged to be done by the RAILTEL and the expenses recovered from the 

Contractor.  
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4.23  The Contractor shall execute the work in the most substantial and workmen like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 

Contractor shall be responsible to ensure that the quality, assembly and workmanship conform to the 

dimensions and clearance given in the drawings and/or as per the instructions of the Engineer.  

4.24  The Contractor shall furnish fortnightly labour deployment report indicating the classification 

and number of workmen engaged, date wise and category wise. Besides, the Contractor shall also 

furnish progress reports on work at regular intervals as required by the Engineer.  

 

4.25 Updation of Labour data: A. Contractor is to abide by the provisions of Payment of Wages act & 

minimum Wages act in terms of clause 54 ad 55 of Indian Railways General Condition of Contract. In 

order to ensure the same and application has been developed ad hosted on website 

www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ company etc. and upload 

requisite details of labour and their payment I this portal. These details shall be available in public 

domain. The Registration/ updation of Portal shall be done as under: 

 

a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal 

with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the 

contractor’s registration on the portal within 7 days of receipt of such request. 

b) Contractor once approved by ay Engineer, can created password with login ID (PAN No.) for 

subsequent use of portal for all LOAs issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance (LoA) / 

Contract Agreements on Shramikkalyan portal within 15 days of issue of any LOA for approval of 

concerned engineer. Engineer shall update (if required) and approve the details of LoA filled by 

contractor within 7 days of receipt of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged 

in the contract and ensure updating of each wage payment to them on Shramikkalyan portal on 

monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 

details of engaged contractual labour & payments made thereof after each wage period. 

 

       B.   “While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or 

“Performance Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or 

Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 

connection with this contract and payments made to them during the wage period in Railway’s 

Shramikkalyan portal at “www.shramikkalyan.indianrailways.gov.in” till _____ Month _______ Year.” 

 

5 Responsibility of contractor in respect of safety of men, equipment, material and environment:  

All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and his 

workmen without exception. The Contractor shall be responsible for the safety of the equipment / 

material and work to be performed by him.  

 

5.1 Contractor shall also take such additional precautions as may be indicated from time to time by the 

Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of Clerical Staff, 

watch and ward, Storekeepers to take care of equipment, material, construction tools and tackles shall 

be posted at site by the Contractor till the completion of work under this contract. The Contractor shall 

arrange for such safety devices as are necessary for this type of work and carry out the requisite site 

tests of handling equipment, lifting tools, tackles etc. as per usual standards and practices.  

5.2 The Contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary:  
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Safety Helmets conforming to IS – 2925. Safety Belts conforming to IS – 3521. Safety Shoes conforming 

to IS – 1989. Eye & Face Protection devices conforming to IS – 8520 & IS – 8940. Hand & Body 

Protection devices conforming toIS – 2573, IS – 6994, IS –8807 & IS 8519.  

5.3  All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets, 

ladders, equipment etc. used by the Contractor shall be of safe design and construction. These shall be 

tested and certificate of fitness obtained before putting them to use and from time to time as 

instructed by authorized RAILTEL official who shall have the right to ban the use of any item.  

5.4  All electrical equipment, connections and wiring for construction power, its distribution and 

use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians licensed by 

the appropriate statutory authority shall be employed by the Contractor to carry out all types of 

electrical works. All electrical appliances including portable electric tools used by Contractor shall have 

safe plugging system to source of Power and be appropriately earthed. Where it becomes necessary to 

provide and / or store petroleum products, explosives, chemicals and liquid or gaseous fuel or any 

other substance that may cause fire or explosion, the Contractor shall be responsible for carrying out 

such provision and / or storage in accordance with the rules and regulations laid down in the relevant 

Government Acts, such as Petroleum Act, Explosive Act, Petroleum and Carbide of Calcium Manual of 

the Chief Controller of Explosives, Government of India etc. Prior approval of the authorized RAILTEL 

official at the site shall also be taken by the Contractor in all such matters.  

5.5  The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at all 

work spots for safe working, when natural daylight may not be adequate for clear visibility.  

5.6  In case of a fatal or disabling injury/accident to any person at construction sites due to lapses 

by the Contractor, the victim and/or his/her dependants shall be compensated by the Contractor as per 

statutory requirements. However, if considered necessary, RAILTEL shall have the right to impose 

appropriate financial penalty on the Contractor and recover the same from payments due to the 

Contractor for suitably compensating the victim and/or his/her dependents. Before imposing any such 

penalty, appropriate enquiry shall be held by RAILTEL giving opportunity to the Contractor to present 

his case.  

5.7  In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the right 

to recover the cost of such damages from the payments due to the Contractor after holding an 

appropriate enquiry.  

5.8  In case of any delay in the completion of a jobs due to mishaps attributable to lapses by the 

Contractor, RAILTEL shall have the right to recover cost of such delay from the payments due to the 

Contractor, after notifying the Contractor suitably and giving him opportunity to present his case.  

5.9  If the Contractor fails to improve the standards of safety in its operation to the satisfaction of 

RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to take 

appropriate safety precautions or to provide necessary safety devices and equipment or to carry out 

instructions regarding safety issued by the authorized RAILTEL official, RAILTEL shall have the right to 

take the corrective steps at the risk and cost of the Contractor after giving a notice of not less than 

seven days indicating the steps that would be taken by RAILTEL.  

5.10  The Contractor shall submit report of all accidents, fires, Property damage and dangerous 

occurrences to the authorized RAILTEL official immediately after such occurrence, but in any case not 

later than 12 hours of the occurrence. Such reports shall be furnished in the manner prescribed by 

RAILTEL. In addition, periodic reports on safety shall also be submitted by Contractor to the authorised 

RAILTEL official from time to time as prescribed.  

5.11  During the course of construction, alteration or repair scrap lumbers with protruding nails, 

sharp edges etc., and all other debris including combustible scrap shall be kept cleared from working 

areas, passage ways and stair in and around site. Cylinders shall be moved by tilting and rolling them on 

their bottom edges. They shall not be intentionally dropped, struck or permitted to strike each other 

violently. When cylinders are transported by powered vehicles, they shall be secured in a vertical 

position.  

5.12  Contractor shall provide enough fire protecting equipment of the types and numbers at his 
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office, stores, erection site, other temporary structures, labour colony area etc. Access to such fire 

protection equipment shall be easy and kept open at all times. Compliance of the above requirement 

under fire protection shall in no way relieve the Contractor of any of his responsibility and liabilities to 

fire accident occurring. In the event fire safety measures are not to RAILTEL’s satisfaction, RAILTEL shall 

have option to provide the same and recover the cost plus incidentals from Contractor’s bills and / or 

impose penalty as deemed fit by the authorized representative of RAILTEL. 

*** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-II 

 



RCIL-ETender-19-20-MAS-25 

Page 48 of 73  signature of tenderer with seal 48

CHAPTER-3 

FORMS OF TENDER  

Form No. 1  : Offer Letter  

Form No. 2  :  Qualifying Criteria / User’s Certificate  

Form No. 3  : Agreement  

Form No. 4  : Guarantee Bond for Security Deposit /PBG 

Form No. 5  : Statement of Deviations  

Form No. 6  : 

Standing Indemnity Bond for on Accounts Payments 

and Stores Supplied   

Form No. 7  : Bank Guarantee for Mobilization Advance - Deleted 

Form No. 8  : 

Acknowledgement for receiving materials from 

RailTel 

Form No. 9  : 

Extension of period of completion of work on account 

of contractor 

Form No. 10  : Qualification /Experience  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM –I 
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OFFER LETTER 

 

Tender No: RCIL-ETender-19-20-MAS-25—60/61/62/63 

Division : 

To 

Regional General Manager (Southern Region)  

RailTel Corporation of India Limited., 

2nd Floor, ‘B’ Block, Rail Nilayam, 

Secunderabad – 500 071  

 

1. I/We _______________________________________________ have read the various 

conditions to tender attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also 

agree to keep this tender open for acceptance for a period of 60 days from the date fixed for opening 

the same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer 

to do the work of “Zonal Contract for Last Mile connectivity, OFC diversion/rectification and other 

miscellaneous works” in ------------------Division/Zone of MAS Territory are as detailed in para 1 of 

preamble for RailTel Corporation of India Limited at the rates quoted in the attached schedules and 

hereby bind myself/ourselves to complete the work for each section within specified period mentioned 

in the preamble from the date of issue of Letter of Acceptance/PO of the tender. I/We also hereby 

agree to abide by the Various Conditions of Contract and to carry out the work according to the 

Specifications for materials and works laid down by the RailTel for the present contract.  

  

2. A sum of Rs.----------/-(Rupees ----------- thousand only) is herewith forwarded as “Earnest 

Money”. The full value of Earnest Money shall stand forfeited without prejudice to any other rights or 

remedies if,  

a) I/We do not execute the contract agreement within 30 days after receipt of notice issued by 

the RailTel that such documents are ready or, b) I/We do not commence the work as per tender 

condition after receipt of orders to that effect.  

 

3. Until a formal agreement is prepared and executed the acceptance of this tender shall 

constitute a binding contract between us subject to modifications, as may be mutually agreed to 

between us and indicated in the “Letter of Acceptance” of my/our offer for this work. 

 

  

SIGNATURE OF CONTRACTOR (S) Date  

CONTTRACTOR (S) ADDRESS 

SIGNATURE OF WITNESS  

1.   

2.   

ACCEPTANCE OF TENDERS  

I accept the tender as above and agree to pay the rate as entered in Schedule of requirements. 

WITNESS  

1. for and on behalf of  

2. RailTel Corporation of India Limited Southern Region, Secunderabad  

 

Date  
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Form- 2 Para 15.1.5 Section-II Chapter - I QUALIFYING 

CRITERIA USER’s CERTIFICATE  

Name of the Firm Contract No. & date  

 

Scope of Work  

Contract Amount (in Indian Rupees)  

Completion Period as per contract Data of Commencement  

Actual date of Successful Completion  

Quality of work   :  Satisfactory / unsatisfactory 

(Please specify) 

 

Name:  

Dated:  

          Designation: 

 

 

Signature of the User with Company Seal 
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 FORM – 3 

    Para- 2 Section-II Chapter II   

AGREEMENT  

An agreement made this ---- day of -------- 2019 , between RailTel Corporation of India Ltd, a company 

incorporated under the companies Act 1956 and having its Regional Office at 2
nd

 Floor, ‘B’ Block, 

RailNilayam Building, Secunderabad (here in after referred as RailTel) of the One part; and M/s -----------

-------------------------------------(Hereinafter referred to as ‘contractor’) of the other part.  

Whereas in response to a call for Tender for Zonal Contract for Last Mile connectivity, OFC 

diversion/rectification and other miscellaneous works   as per Tender papers, the Contractor has 

submitted his offer.  

 

Where as the Contractor has agreed with RailTel Corporation of India Ltd for carrying out the work of 

Zonal Contract for Last Mile connectivity, OFC diversion/rectification and other miscellaneous works   

as per the Tender document no. RCIL-ETender-19-20-MAS-25for Rs.-----------(Rupees ------------------------ 

only) as per copy of Letter of Acceptance (LOA)/PO of tender issued vide  PO No-----------dt. ------------

.2018 at accepted rates as contained in the said LOA (Annexure-2 hereto) issued by RailTel with 

schedule of requirement and terms and conditions. 

Now this agreement witnesses that in consideration of the payment to be made by RailTel to the 

Contractor provided, the Contractor shall execute the work of Zonal Contract for Last Mile connectivity, 

OFC diversion/rectification and other miscellaneous works   for which the said tender of Contractor has 

been accepted strictly according to the Annexure-1 and 2 hereto and upon such work of Zonal Contract 

for Last Mile connectivity, OFC diversion/rectification and other miscellaneous works   & satisfactory 

completion of work and performance of the system to the satisfaction of the RailTel, the RailTel shall 

pay to the Contractor at the rates accepted as per the said Annexure and in terms of conditions 

contained in Annexure-1 & 2.    

Whereas Rs. --------/- towards balance security deposit will be recovered from bills at the rate of 10% of 

bill amount, M/s ------- submitted ------- dt ------------ for Rs.-----/- towards PBG respectively for due 

fulfillment of the contract. 

In the witness where of the parties have hereinto set and subscribed their respective hands and/or 

seals day and year respectively mentioned against their respective signatures.  

Signed and delivered at ________________________________________ by Shri 

_______________________ for and on behalf of M/s. _____________________  

The contractor within named in the presence of:  

1.  Signatures Date Name in Block Capitals Address  

2.  Signatures 

 Date 

Name in Block Capitals 

Address 

Signed and delivered at _______________________________ for and on behalf of RailTel by Shri 

________________________ {Regional General Manager (Southern Region) or his successor} in the 

presence of:  

1. Signatures 

 Date 

 Name in Block Capitals 

2.  Signature Date Name in Block Capitals  

Address:  

Annexure ‘1’: Tender Document.. 

Annexure ’2’: copy of Letter of Acceptance/PO 

(Signature)____________ Dated: Complete with enclosures  
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 Form -4 

Para 3 / Section-II Chapter – II  

GURANTEE BOND FOR SECURITY DEPOSIT/PBG (Form-4) 

(On Stamp Paper of requisite value) (To be used by approved Scheduled Banks) 

1. In consideration of the Regional General Manager (Southern Region), RailTel Corporation of India 

Limited, Secunderabad – 500 071 (Herein after called RailTel) having agreed to exempt ……………(Hereinafter 

called “the said Contractor(s)”) from the demand, under the terms and conditions of a Letter of Acceptance/PO 

No.  ………………… dated  ………  made between …………………  and ………………. for ( hereinafter called “ the said 

Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the terms and conditions 

contained in the said Agreement, or production of a Bank Guarantee for Rs. ………….. ( Rs. ………….. only).  We, 

…………( indicate the name of the Bank)  hereinafter referred to as “ the Bank”) at the request of  ………………………. 

Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any loss or 

damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any breached by the 

said Contractor(s) of any of the terms or conditions contained in the said Agreement. 

2. We, ……………… Bank do hereby undertake to pay the amounts due and payable under this Guarantee 

without any demur, merely on demand from the RailTel stating that the amount is claimed is due by way of loss 

or damage caused to or would be caused to or suffered by the RailTel by reason of breach by the said 

Contractor(s) of any of terms or conditions contained in the said Agreement or by reason of the Contractor(s) 

failure to perform the said Agreement.  Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ………… 

3. We,  ………………………………….. bank undertake to pay to the RailTel any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 

pending before any court or Tribunal relating thereto our liability under this present being, absolute and 

unequivocal. 

The payment so made by us under this Bond shall be a valid discharge of our liability for payment thereunder and 

the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

4. We, ……………Bank further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the RailTel under or by virtue of the said Agreement have been fully paid and its 

claims satisfied or discharged or till RailTel certifies that the terms and conditions of the said Agreement have 

been fully and properly carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a 

demand or claim under the Guarantee is made on us in writing on or before the …….  (1)  …………….  We shall be 

discharged from all liability under this Guarantee thereafter. 

5. We,  ………………… We, ………… ( indicate the name of Bank) Further  agree with the RailTel that the RailTel 

shall have the fullest liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the Agreement or to extend time  of to postpone for any time or from 

time to time any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear or enforce 

any of  the terms and conditions relating to the said Agreement and we shall not be relieved  from our liability by 

reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or omission on the 

part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have affect of so relieving us. 

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s) Supplier(s). 

7.  (Indicate the name of Bank) lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the RailTel in writing. 

                     Dated the       day of   2018 for  ……… (Indicate the name of the Bank) 

Witness 1. Signature&Name              2.  Signature&Name 
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FORM – 5  

Para 4 Section-II ChapterI 

Statement of Deviations 

 PROFORMA FOR STATEMENT OF DEVIATIONS  

1. The following are the particulars of deviations from requirement of the Instructions to 

Tenderers and Conditions of Tendering, Preamble and Special conditions of Contract.  

 

1.1 Instructions to Tenderers and Conditions of Tendering  

Clause  Deviation  Remarks  

 (Including Justification)   

1.2  Preamble  
  

 
Clause  Deviation  Remarks  

 

 

(Including Justification)  

1.3 Special conditions of Contract.  

Clause Deviation Remarks  

(Including Justification) 

 

 2. The following are the particulars of deviations from requirement of the 

technical specifications.  

Annexure Clause Deviation Remarks (Including Justification)  

 

Note:  

Where there is no deviation, the statement should be returned duly signed with an endorsement 

indicated no deviations.  

 

 

SIGNATURE AND SEAL OF THE 

MANUFACTURER / TENDERER  
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FORM – 6 

Section-II Chapter –II  

 

STANDING INDEMNITY BOND 

(For on Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite Value)  

We, M/s ______________________________ hereby undertake that we hold at our Stores Depot/s at 

_______________________ for and on behalf of RailTel Corporation of India Limited in the premises 

through RGM/RailTel/Southern Region or his successor hereinafter referred to as “the Purchaser” all 

materials for which ‘On Account’ payments have been made to us against the Contract for --------------

vide letter of Acceptance/PO of Tender No. RCIL-ETender-19-20-MAS-25 and the materials handed over 

to us by the Purchaser for all purpose of execution of the said Contract, until such time the materials 

are duly erected or otherwise handed over to him.  

 

We shall be entirely responsible for the safe custody and protection of said materials against all risk till 

they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 

indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said 

materials while in our possession and against disposal of surplus materials. The said materials shall at 

all times be open to inspection by any engineer authorized by the Regional General Manager/Southern 

Region (whose address will be intimated in due course).  

 

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and 

refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 

included in the Contract (as applicable) and also compensation for such loss or damage, if any, along 

with the amount to be refunded without prejudice to any other remedies available to him by deduction 

from any sum due or any sum which at any time hereafter becomes due to us under the said or any 

other Contract.  

 

In the event of any loss, damage or deterioration as aforesaid the assessment of such loss or damage 

and the assessment of such compensation therefore would be made by the RGM/RailTel/SR, or his 

authorized nominee and the said assessments shall be final and binding upon us. 

 

Dated this ______________________  day of _____________    

for and on behalf of M/s 

______________________ (Contractor)  

Signature of witness  

Name and witness in Block letters  

Address  
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FORM – 8 PARA 8.3 of Section-II Chapter – II  

ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RAILTEL  

Station: Date:  

Sub: Receipt of Material from RailTel  

It is hereby acknowledged that the following materials have been received in full  

and good condition by me on ---------------at------------- for the work under the Agreement no.---------------

----------------------dated---------------------------- 

 

Sl. No. 

Description of Material  

Quantity Remarks (Meter/No.) if any  

 

Witnessed by:  

 

(Signature of Engineer’s Representative) 

 

(Signature of Contractor Representative with or Contractor’s Designation)  
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FORM - 9  

     Para - 35  Section-II Chapter  - I I    

 

EXTENSION OF PERIOD OF COMPLETION OF WORK ON CONTRACTOR’S ACCOUNT  

No. Date:  

To, ………………………..  

………………………..  

Sub: (i) Name of Work:  

(ii) Acceptance Letter No. 

(iii) Undertaking / Agreement No.  

Ref: ……………. (Quote specific application of the Contractor for extension to date, if received).  

Dear Sir,  

The stipulated date for completion of the work mentioned above is .……………………………..from 

the progress made so far and the present rate of progress, it is unlikely that the work will be completed 

by the above date ( or However, the work was not completed on this date)  

Expecting that you may be able to complete the work if some time is given the Regional 

General Manager (Southern Region), RailTel Corporation of India Limited, Secunderabad although not 

bound to do so, hereby extends the time for completion from ……… to ………………… .  

Please note that an amount equal to 0.5% of the total value of the contract per week or part 

thereof (rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract 

value of the works as a recovery for delay in the completion of the work after the expiry of (1) …………. 

will be recovered from as mentioned in para 35 chapter II, section II of the special conditions of 

contract for the extended period notwithstanding the grant of this extension. You may proceed with 

the work accordingly.  

The above extension of the completion date will also be subject to the further condition that 

no increase in rates on any account will be payable to you.  

Please intimate within a week of the receipt of this letter your acceptance of the extension on 

the conditions stated above.  

Please note that in the event of declining to accept the extension on the above said conditions 

or, in the event of your failure after accepting or acting up to this extension to complete the work by (2) 

……………. here mention the extended date), further action will be taken in terms of relevant para of 

special conditions of contract.  

 

Yours faithfully, for & on 

behalf of RailTel Corporation of India Limited  

Note:  

1. Give here the stipulated date for completion without any penalty fixed earlier.  

2. Here mention the extended date.  
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FORM - 10  

       Para 18.1.3 Section-II Chapter I  

 

QUALIFICATION / EXPERIENCE  

 

Details of works executed and under execution during the last 3 financial years and the current 

financial year should be furnished in the following format.  

 

S. No.  Name of 

Project and 

description  

of work. 

Party’s 

Address 

of whom 

the work 

was done 

Total 

value  (in 

Indian 

Rupees) 

Year of 

completion and 

schedule period 

of execution (in 

months) 

Year of  

completion 

and actual 

period of 

execution 

(in months) 

 

Remarks 

       

       

       

       

        

       

 

Note: A certificate from the organization, for which the work was executed, should preferably be 

enclosed to indicate that the contract was satisfactorily performed. 

  

 

Signature and Seal of the Tenderer  
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Annexure-A      Form-11 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER BID 

DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-.  The 

paper has to be in the name of the tenderer) 
 

I ....................................(Name and designation)** appointed as the attorney/authorized signatory of 

the tenderer (including its constituents),  

M/s __________________________ (hereinafter called the tenderer) for the purpose of the Tender 

documents for the work of _____________________ as per the tender No. ________ of (RailTel), do 

hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under: 

 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from RailTel website 

www.railtelindia.com/ https://www.ireps.gov.in.  I/we have verified the content of the document 

from the website and there is no addition, no deletion or no alternation to the content of the tender 

document.  In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of 

work or final payment of the contract, the master copy available with the RailTel Administration 

shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 

5. I/we also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

6. I/we declare that the information and documents submitted along with the tender by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 

submitted by us. 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be 

forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the tender EMD besides banning of business for five years on entire RailTel.  Further, 

I/we (insert name of the tenderer)** _________________________ and all my/our constituents 

understand that my/our constituents understand that my/our offer shall be summarily rejected. 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the contract, 

along with forfeiture of EMD/SD and Performance guarantee besides any other action provided in 

the contract including banning of business for five years on entire RailTel. 

 

DEPONENT 

SEAL AND SIGNATURE OF THE TENDERER 

VERIFICATION 

 

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above 

affidavit are true and correct.  Nothing has been concealed and no part of it is false. 

 

DEPONENT 

SEAL AND SIGNATURE OF THE TENDERER 

Place: 

Date: 

**The contents in Italics are only for guidance purpose.  Details as appropriate are to be filled in 

suitably by tenderer.  Attestation before Magistrate/Notary Public 
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  TEST PROTOCOL FOR OPTICAL FIBRE CABLE  
 

SYSTEM TEST PROTOCOL         OPTICAL FIBRE CABLE      FIELD TEST 

---------------------------------------------------------------------- 

     Route: -----------------               Date: ------------- 

 

     Station: ---------------                                 No. of mid- section splices:  -------------- 

 

     Section: ---------------                     Measured by:  -------------- 

 

     Length                                 Length as per meter 

   (by OTDR): ---------------      marking on cable sheath-------------- 

 

Optical measurements (On Line): 

Measurement Fibre – number 

1 2 3 4 …………22 23 24 

Accepted Value 

1.1 Total attenuation at 

1300/1550 nm with OTDR 

  

1.2 Total attenuation       per 

Km at 1300/1550 nm: 

  

<0.40 dB/Km at 1300 nm 

&<0.25 at 1550 nm 

1.3 Splice Loss in dB    

 with OTDR Location 

 Average splice loss 

OHE Mast No./ Overhead 

alignment post no. 

A. B. C. D. E. 

  

Average Splice Loss  0.15 dB/Splice 

    NOTE : ALSO ATTACH OTDR RESULTS |----|  

2) Visual Inspection (On Line):  

2.1 No. of Cable drum used in the section: ------------------ 

2.2  S.No. of cable and length of each drum:  

                     

S.No.  LENGTH 

1. ------------------------------M  

2. ------------------------------M  

3. ------------------------------M  

4. ------------------------------M  

5. ------------------------------M  

2.5 Location of Isolation Sleeves: 1. 2. 3.  

 

Contractor's Representative  RailTel’s Representative 
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OFC system on 25 KV AC Traction 

 And 

General scheme of OFC system.  

Para No. Subject.  

1.1 General.  

          SECTION III 

CHAPTER 1 

 

OFC SYSTEM ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM.  

 

 

1.1 GENERAL  

1.1.1 Any Telecommunication circuits in the vicinity of AC Traction running parallel to        25 KV lines 

are liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the 

possibility of induced voltage affecting equipment and humans.  

 

1.1.2 Crossing of track, if any, should be negotiated by underground cables running at right angles to 

the track as far as practicable.  

 

1.1.3 Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to 

be taken for telecommunication lines entering 25 KV sub station /switching posts.  

 

1.1.4 For the human safety considerations the safe working voltages should be 60 V under normal 

conditions and 150 V with special precautions and 430 V under fault conditions.  

 

1.1.5 Instructions for protection of railway staff/working personals on signaling and 

telecommunications installations on 25 KV AC traction shall be strictly adhered to. Precautions are 

required to be taken on account of following,  

 

i) Proximity of live conductor.  

ii) Pressure of return current in Rails. 

iii) Induction in all metallic bodies situated closed to over head equipment.  

 

***********  
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SECTION III CHAPTER 2 

    

2.0          SCOPE: ROUTE SURVEY FOR OPTICAL FIBRE CABLE: Deleted 

 

SECTION III 

CHAPTER 3  

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF OPTICAL FIBRE CABLE, 

SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF OFC 

 

Sl No Subject 

3.1 Scope.  

3.2 Excavation & Back Filling Of Trenches In Different Types Of Terrain 

3.3 Instructions for excavation & back filling of Trenches.  

3.4 Track Crossing  

3.5 Road Crossing. 

3.6 Cable over Steel Girder Bridges.  

3.7 Culverts and Arch Bridges.  

3.8 Laying Cable in Solid and Rocky Soil.  

3.9 Cables in Congested Residential areas and Marshy Areas.  

3.10 Leading in of Cable in Masonry buildings  

3.11 Laying of Cable in Special Cases.  

3.12 Handling of Cable Drums & Paying of Cables.  

3.13 Cable Laying.  

3.14 Cable Reserve.  

3.15 Cable Marker.  

3.16 Tools Required for Trenching, Cable Laying and Filling. 

3.17 Execution of HDD (Trench less Horizontal Directional Drilling –Boring) 

3.18 Specification for Blowing of OFC 

3.19 Testing Fibers 

3.20 Splicing 

3.21 Straight Joint for OFC 

3.22 Preparation of Cable for Jointing 

3.23 Stripping/Cutting of the Cable 

3.24 Preparation of cable joint closure for splicing 

3.25 Stripping and Cleaving of Fibre 

3.26 Splicing of the Fibre 

3.27 Fusion Splicing of the Fibre 

3.28 Mechanical Splicing of the Fibre 

3.29 Organizing Fibre and finishing Joints 

3.30 Placing of completed Joint in Pit 

3.31 Opening of the Joint 
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SECTION III 

CHAPTER 3 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF HDPE PIPES/OPTICAL 

FIBRE CABLE, SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF OFC  

3.1 SCOPE:  

This chapter deals with blowing of OFC specifications under which the various work for 

trenching, laying of HDPE Duct, termination and testing of optical fiber cable coming under the 

purview of the contract are to be executed by the contractor.  

3.2 EXCAVATION & BACK FILLING OF TRENCHES IN DIFFERENT TYPES OF TERRAIN: 

3.2.1 Generally trench for OF cable shall be dug to a depth of 1.2 meter. The width of the trench shall 

be adequate at the bottom to accommodate cables and their protection. Normally width of 

approx. 300mm at the bottom should be maintained.  In places where underground pipes, 

electric cable etc, come in the way, trenches deeper than 1.2 meter shall be dug as necessary 

and R.C.C/D.W.C. pipes shall be placed to protect the optical fiber cables wherever required. 

The specification for trench in various types of Soil strata is as detailed below: 

(a) Normal and Hard Soil: Trench to be excavated to a depth of 1200 mm and width of 300 mm at 

bottom in all types of soil (Normal soil/Soft soil/Sandy soil/Hard soil), except in bridges, 

culverts, level crossing, track crossing, loop/joint chambers.  Cable route has to be marked with 

lime after clearing of jungle and bushes.  The trench to be refilled with excavated soil, rammed 

and consolidated after laying of HDPE Duct. complete to the finished item of work as directed 

by the RailTel Engineer-in-Charge vide drawing No. RAILTEL/SR/ OFC/2008/1 and 2. 

(b) Hard Rock: 

I.  wherever hard rock is visible from surface to a depth of 300 mm, Rock has to be cut to a 

depth and width of 300mm & concreting to be done up to ground level with 1:2:4 PCC 

mix after laying of HDPE Duct and curing of concrete to the required number of days, 

except in bridges, culverts, level crossing, track crossing, loop chambers, rocky soil/rock 

including marking of cable alignment, clearing of debris etc., complete to the finished 

item of work as directed by the RailTel Engineer-in-Charge, vide drawing No. RAILTEL/SR/ 

OFC/2008/3. 

II. Where hard rock is encountered from a depth more than 300 mm up to 550 mm, rock 

has to be cut to a depth and width of 200 mm, concreting to be done 200 x 200 after 

laying of HDPE Duct (PCC 1:2:4 mix) and curing of concrete to the required number of 

days, refilling with excavated soil, rammed and consolidated, complete to the finished 

item of work as directed by the RailTel Engineer- in-Charge vide drawing No. 

RCIL/SR/OFC/2008/4. 

III. Where hard rock is encountered from a depth more than 550 mm up to 1050 mm, OFC 

has to be protected by concreting 200mm x 200mm after laying of HDPE Duct (PCC 1:2:4 

mix) and curing of concrete to the required number of days, refilling with excavated soil, 

rammed and consolidated, complete to the finished item of work as directed by the 

RailTel Engineer-in-Charge vide drawing No. RAILTEL/SR/ OFC/2008/5.   

   Note: Gravel of the size of 20mm to be used for the PCC. 

(c) Cutting of metal / tar / CC surface, platforms and trenching to a depth of 1200mm, refilling 

with excavated material, ramming and surface restored with concrete of size 300 x 300 mm 

(PCC 1:2:4 mix) after laying of HDPE duct, curing of concrete to the required number of days 

etc., complete to the finished item of work as directed by the RailTel Engineer- in-Charge. 

3.2.2 Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 1.2 

meter. The cable shall be laid through DWC pipe. The road surface shall be restored to original.  

3.2.3 Wherever it is not possible to dig trench up to 1.2 meter depth due to site conditions, specific 

approval of site engineer / engineer’s representative should be taken before digging trenches 

of lesser depth. Specific protection arrangement as mentioned above should be carried out. 
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3.2.4 The bottom of the trench where the cable is to be laid shall be free from any stones. The 

bottom of the trench shall be horizontal and shall in no case be undulating. When the cable 

bed changes from solid to soft surface or from the bridge to soft soil, tamped fill at the 

transition point shall be provided so that cable is not pressed against the edge of a hard 

surface.   

 The back filling of trenches shall be done by tamping and consolidating the excavated soil in 

layers of 15-20 cm at a time. All the soil that is excavated shall be put back to the trench and 

care shall be taken in consolidation to ensure that the back filling does not suffer any sinking in 

monsoon.  

3.2.5 If under unavoidable circumstances, the excavation is to be done between the tracks or 

between OHE foundation and track, it shall be done to the full depth just before laying the 

cables and in the presence of the Engineer's representative so as to ensure the safety of train 

operations.  

3.2.6 Wherever the Engineer's representative considers it necessary to adopt shoring, the Contractor 

will be required to adopt shoring for which the Contractor shall have sufficient quantities of 

shoring material on hand.  

3.2.7 Where the direction of the trench has to change, it should be done in a gentle curve of not less 

than one meter radius and not at sharp angles.  

3.2.8 While crossing tracks, roads at LC gates and laying over bridges & culverts, the RailTel and 

Railway engineer’s representative (SSE/P-Way) shall be present. The date and time of such 

works shall be communicated to concerned telecom supervisor of the Railways and adequate 

precautions, as advised by them, have to be taken.  

3.3 Laying of OFC through G.I. Pipe over Girder Bridges & Slab Bridges 

3.3.1 The HDPE pipe required for blowing of OFC to be laid in 50mm GI pipes over the Girder and 

RCC bridges as per drawing no. RAILTEL/SR/OFC/2008/6 (In TWO sheets).  The GI pipe with its 

HDPE pipe containing fiber optic cable should be effectively fitted on the bridges as detailed 

below.  

a) The contractor has to Supply and fix 50 mm dia GI pipe, IS 1239 medium grade, with holes drilled at 

suitable intervals for anti theft measure, (i) On girder bridges, fixing coupled GI pipe line at both 

ends of the bridge, with concrete (PCC 1:2:4 mix) of size length 600, width 450, depth not less than 

150 into the ground and 100mm above the GI pipe. (ii) On Concrete slab bridges fixing coupled GI 

pipe line are to be fixed at ends of pipe line as in case (i) and also supported with concrete pillars at 

the intervals of 2000 mm of size 300 mm x 300 mm height not less than 300 to maintain the GI pipe 

line in level.       (iii) On drainage crossing GI pipe line is to be supported on concrete (PCC 1:2:4) mix 

300 mm x 300 mm height not less than 300 mm with suitable foundation on either side of drainage 

and also as per site conditions to keep the GI pipe line in stable position. Concrete pillar finished to 

a smooth surface, to drain out water without stagnation, curing the required number of days etc., 

Complete to the finished item of work as directed by the Engineer-in-Charge vide drawing no.  

RAILTEL/SR/OFC/2008/6 (In TWO sheets) 

b) The contractor has to supply and fix the C-channel, Z-brackets, special bolts of various sizes, ‘ ’ 

shape bracket (On Girder bridges), ISMC 100 mm X 50 mm, average length 1000 mm, fixed at 

intervals of 1m/centre of the railway alternate steel channel sleeper whichever is applicable, with 

two numbers Z- shape brackets  size 300 mm x 50 mm x 12 mm, (Z- shape depends on number of 

main girder top flange plates) fixed tightly with 3 Nos. of special bolts with locking pins & nuts, MS 

Spring washer and washer per each bracket to the existing railway girder. 50 mm dia GI pipe line is 

to be run (GI pipe supplied separately) on the edge of above ISMC fixed with ‘ ’ shape bracket, 4 

nos. of bolts with locking pins & nuts, MS Spring washers etc., Complete to the finished item of 

work as directed by the Engineer-in-Charge vide drawing No. RAILTEL/ SR/OFC/2009/7. 

3.3.2 When laying cable on long bridges, the question of longitudinal expansion caused by 

temperature differences should be taken into consideration and suitable cable loops should be 

provided at the pillars of the bridge.   
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3.3.3 The laying of the cable on the bridges is to be done with much care and planning. It is necessary 

that the cable drum to be laid on the bridge is inspected and tested thoroughly so that 

damaged cable is not installed.  

 

3.4 Laying of OFC through  DWC PIPE OVER CULVERTS AND BRIDGES  

3.4.1 Wherever the water flow is less the cable in HDPE shall be laid under the bed of the culvert at a 

depth of 1.6 meter through DWC pipes as detailed below: 

a) The contractor has to Supply and fix the DWC pipes of size 77 mm / 78 mm outer dia. and 63 

mm / 65 mm inner dia in 6 m length as protection to HDPE Duct where cable route passes 

across the culvert / bridge where water is not flowing in the bed of the culvert / bridge. 

Excavation of trench in the bed to a depth of 1300 mm, width 300 mm duly deepening to a 

depth another 300 mm below DWC pipe at interval of 2000 mm, concreting with PCC 1:2:4 

mix at the ends of the pipe line and at 2000 mm intervals (preferable at all couplers), of size 

length 300 mm, width 300 mm, depth 300 mm below DWC pipe support, 173 mm above 

DWC pipe as cover concrete to make concrete pillar of 550 mm height, curing the required 

no. of days, re-filling with excavated  

soil after laying DWC pipe, ramming and consolidation of soil etc., Complete to the finished 

item of work as per  drawing No.RCIL/SR/OFC/ 2008/9 and as directed by the RailTel 

Engineer-in-Charge. 

Similar arrangement as detailed at (a) above shall be provided for taking the cable in water 

logged areas and drains. 

 

The DWC shall be approved by RailTel before use. 

 

3.4.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed 

of culverts, the cables may be laid over the culvert in G.I. pipes as per Drg. No. 

RailTel/SR/OFC/2008/6. 

3.5 TRACK CROSSING & ROAD CROSSING USING HORIZONTAL BORE METHOD 

All cable crossings across railway tracks & across road crossing at level crossing gates shall be 

done in horizontal boring method as detailed below: 

“Drilling of 100mm dia Horizontal Bore, supply of 50 mm dia GI pipe across the Railway Track 

and road at LC Gates by boring method at a depth of 1200 mm from the ground level (ground 

level to be considered ignoring the bank height of track/road) and insertion of GI pipes etc., 

Complete to the finished item of work as directed by the RailTel Engineer-in-charge vide 

drawing No RAITEL/SR/ OFC/2008/10 (In TWO sheets)”. There should be no damage to the 

road/platform/tracks or any such structures etc., enroute during or after the HDD operations. 

The work includes supply of all accessories required for laying of HDPE pipes.  Necessary 

precautions to be taken for safety of train traffic while execution of horizontal boring in the 

presence of concerned Railway Engineering Department officials. 

3.6 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS:  

3.6.1 When laying the cable in residential sections, the cable should be specially protected on both 

sides up to a distance of about 300 meters beyond the building line. In such cases the cable 

should be protected by means of DWC pipes.  

3.6.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably laid 

and protected as per decision of Engineer depending on site condition, like laying cable in G.I. 

pipe 50 mm dia or 150 mm dia/DWC Pipe of 77 mm/78 mm outer dia and 63 mm/65 mm inner 

dia supported on PCC pillars/Iron channels etc.  

 

3.7 LEADING OF CABLE IN MASONRY BUILDINGS  

3.7.1 The cable will have to be led inside any masonry building such as Cable hut, ASM's room at a 

depth of 0.75 meter by cutting the masonry structure of the wall as per as per the directions of 
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the RailTel Engineer-in-Charge. After the cable has been led inside the masonry wall the floor 

inside shall be duly repaired and plastered.  

3.7.2 Leading of OFC in Pre-fab: The cable will have to lead in and lead out through G.I. Pipe, G.I. 

long ‘L’ bend as per instructions of RailTel engineer-in-charge. 

3.8 LAYING OF CABLE IN SPECIAL CASES:  

3.8.1 Near Power Cable  

When the contractor comes across any other cable already laid, he shall first report the fact to 

the Engineer. Should the cable be identified by the Engineer as a power cable (LT or HT), the 

trench shall be dug as far away from the route of the power cable as practicable.  

3.8.2 Crossing of Optical Fibre Cable with another cable  

Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible. 

Where, however, this is not possible, the Optical Fibre cable shall be laid in cement or asbestos 

cement pipes. The length of the pipe to be provided on either side of the crossing shall be at 

least one meter.  

3.8.3 Laying of other than optical fibre cables in the same Trench  

No cable other than quad shall be laid in the trench for the Optical Fibre cable. Even in such 

cases, both the cables are to be laid as per approved drawing. Where, however, exceptional 

circumstances exist, the optical fibre cable may be laid along with another cable in the same 

trench provided a specific permission of each such case is obtained in writing from Engineer. 

When optical fibre cable and L.T. power cable have to be laid in the same trench they shall be 

separated by placing a layer of brick between them vertically (approx. 16 bricks/meter) or laid 

in DWC pipe.  

3.8.4 Laying cable near feeding post:  

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track 

opposite to the feeding post. Further the Optical fiber cable shall be at least one meter away 

from any metallic part of the O.H.E. and other equipment at the sub station which is fixed on 

the ground and at least one meter away from the sub station earthing. In addition, the cable 

shall be laid in DWC pipes (standard 6 meter length) complete or capable of being split into two 

half as per spec. no. ISS-458 latest for a length of 300 meters on either side of the feeding point 

as per the instruction of RailTel engineer. 

3.8.5 Running of cables at foundations others than OHE Masts and from pipe outlets.  

Damages to cable is likely to occur if care is not taken in laying cable where the bed changes 

from solid support such as a foundation pipe or bridge to soft support such as soft soil. The 

cable must not press against the edge of the solid support. The soft soil near the edge must be 

tamped and the cable raised slightly.  

3.8.6 Laying near oily surface  

If during the excavation of trenches for laying cables, the Contractor or his representative 

notices the presence of oil or oily substance or any other chemical which is likely to cause the 

deterioration of the cable protective material he shall bring the matter to the notice of the 

Engineer or his representative and on the latter's decision he shall choose an alternative cable 

route or he shall protect the cable in such places in such manner as advised in writing by the 

Engineer or his representative. No additional charges are payable.  

3.8.7 Special soil condition  

Cable should not be laid in abnormally high acidic or alkaline soil or through sewage. If this is 

unavoidable, special measures should be taken against corrosion as advised by the Engineer in 

Charge.  

3.8.8 Provision of damage due to sharp edges  

When cable are laid in trunking, care should be taken to see that no ballast or stones have been 

dropped inside the trunking and it should be cleared of all ballast and stones before the cover 

is secured. When the ends of covers are joined together with cement plaster, a piece of paper 
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or wood should be placed under the joint to prevent the cement plaster from falling on the 

cables.  

3.8.9 Laying of HDPE Duct 

HDPE duct (33/40 mm dia) has to be laid in the already excavated trench on existing bridges 

through GI/DWC pipes (HDPE duct with accessories will be supplied at any one location in the 

section of work by RAILTEL). Proper couplers have to be provided for blowing OFC as directed 

by the RailTel Engineer-in-charge. 

3.8.10 Blowing of OFC:  The contractor has to blow the OFC through HDPE Duct as detailed below: 

Blowing of armored Optic Fiber cable (24 Fiber as per RDSO specification TC 55-2006 Rev.1 with 

amendment1.1) in the already laid HDPE duct by using blowing machine, providing the 

sufficient loops in loop / joint chambers and other associated works (OFC Shall be supplied by 

RailTel at any one location in the section of work) complete to the finished item of work and as 

directed by the RailTel Engineer-in-charge. 

3.9 HANDLING OF CABLE DRUMS & HDPE Duct 

Before commencement of the laying, inspection of the trench and inspection of protection 

works should be carried out so as to ensure their conformity with the specification. The trench 

bottom should be clean, smooth and free of small stone. When the soil contains stone or 

pieces of rock, sieved earth about 10 cm. thick should be used both for the bedding on which 

the HDPE duct is laid and for covering the cables 

3.9.1 The drums shall be unloaded by the side of the Railway Track by either a crane or any other 

suitable means very carefully so as not to cause any damage to the cable. The drums at site 

shall be protected until they are laid. 

3.9.2 On each drum there are two ends, A&B. The 'B' end of one cable length shall meet 'A' end of 

the next cable at a joint. The 'A' end shall be normally on the top unless otherwise indicated on 

a drum.  

3.9.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The drums shall 

not be set by jerks but shall be handled slowly and with care. The walls of the drums should not 

be damaged while moving the drums if required for un-rolling. 

3.9.4 The drums shall normally be unrolled at the same place and the cable carried by workmen near 

the trench. The drums shall not be dragged in any case. But where cable drums have to be 

moved, would always be rolled in the direction of the arrow, otherwise the coils tend to 

unwind and the cable may get battered. In case no direction arrow is marked on the drum, 

remove several battens and determine the direction in which the cable is coiled. The arrow 

should then be painted on the drum pointing in the opposite direction in which the upper cable 

end is coiled so that future handling of the cable drum is facilitated and then re-fix the battens 

carefully.  

3.9.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the 

spindle is large enough to carry the weight without bending and that it is laying horizontally in 

the bearings so as to prevent the drum creeping to one side or the other while it is rotating. 

Before attempting to pull off the cable, remove the end protection seal attached to the flange 

of the drum and cut the security ropes so as to leave the cable free to move.  

3.9.6 If a portion of the cable only is taken out from the cable drum, the battens should be 

immediately re-fix to prevent damage to the balance of the cable. 

3.9.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous to 

staff and likely to damage the drums. A better method is to use two steel plates with grease 

between them. By standing the drum on these greased plates, it can be easily elevated round 

to the desired position.  

3.9.8 All care should be taken in handling cable drums with a view to ensure safety not only of the 

cables but also of the working party handling them. The man should not be allowed to break 

the cable drum by standing in front but only from side.  
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3.9.9 Rewinding and Re-drumming of cables.  

i.  If for any reason if it is found necessary to rewind the cable on a drum, drum of a 

proper barrel diameter not less than of the original drum should be chosen. 

ii. The drums should be mounted on cable jacks during rewinding operations using 

proper size of spindles passed through the flange holes, which will not buckle under 

the lead. The cable should not be bent opposite to the set it is having already. 

iii. In the re-drumming operations, drums should be so turned that the cable passes from 

the bottom of the original set with as little gap as possible. 

iv.  Replace all the lagging on the cable drum.  

“3.9.9.1: An amount of Rs.350/- (Three hundred and fifty only) per Drum shall be recovered from the 

contractor’s bills for unreturned empty OFC Drums.  The details of no. of OFC Drums used and 

unreturned empty Drums to be recorded in jointly signed material reconciliation statement by 

RailTel and Contractor.” 

 

3.10 PROCEDURE FOR CABLE LAYING/BLOWING 

3.10.1 Minimum Bending Radius: Cables should always be bent (or straightened) slowly, they should 

never be bent to small radius while handling. The minimum safe bending radius for optical fiber 

cables should be 50 times the diameter of the cable but wherever possible larger radius should 

be used. 

3.10.2 Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be greater than 50 

times the diameter of the cable.  

3.10.3 The pit for loop/splice chamber should be as per the specification given in the Drg. No. 

RailTel/SR/OFC/2008/12. 

3.10.4 The cable drum should be brought as close as possible to the cable trench. It should be lifted 

with the aid of cable jacks firmly mounted on a support of stone or wood. The spindle should 

be minimum of 55 mm diameter and have a clearance from ground by 5 to 10 cm.  

3.10.5 The wooden  battens on the drums should be carefully removed shortly prior to laying and 

before the drum is mounted on the jack. The nails on the lagging should be carefully removed.  

3.10.6 While rolling a cable drum for blowing, the drum shall be supported on an axle running through 

its centre, the height of the axle being such that the end frames are free to rotate and do not 

touch the ground at any point. The cable shall be carefully uncoiled by gently pulling the cable 

assisted as necessary by carefully turning the drums. The quick pulling of the cable or turning 

the drums shall be avoided at all costs. Each cable drum shall be broken while laying is in 

progress to prevent sharp bending or buckling, particularly when the cable coils are sticking 

together.  

3.10.7 The method of mounting the brakes is shown in Drg. No. RailTel/SR/OFC/2008/11 

3.10.8 When drums are turned for change of direction, wooden blocks shall be carefully put under the 

drum bolts, which stand out from the drum discs.  

3.10.9 On no account should a cable be allowed to twist or kink as this is likely to spring the Armour 

and fracture the outer serving of the cable. 

3.10.10 The cable shall be blown using Cable jet blowing method.  

3.10.11 Contractor may have to blow the cable in the Ducts as instructed by engineer – in – charge.  

Duct cleaning; cable blowing arrangement has to be made by contractor at no extra cost to 

RailTel before blowing of the cables.  

3.10.12 Cable manufacturer’s specification will be provided to the contractor prior to blowing.  

3.10.13 Unless otherwise specified, the contractor must leave minimum 25 meters of slack on both 

sides of fiber Optic splices at each splice chamber (every 3 KMs) and pull through chambers. 

3.10.14 The proposed cable is an armoured type and delivered in reels of up to 3 KMs. Splice points are 

located and planned considering the coils kept in splice/pull through chambers.   
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3.10.15 OFC is normally installed bi-directional that is cable reel is placed midway and installation is 

taken up on each side one after the other. The first installation is when the cable directly 

uncoiled from the reel and next is after uncoiling all the cable from the reel are placed on the 

ground in a figure of 8 to facilitate installation.  

3.10.16 Anti twist tool may be used to avoid twisting of cable while blowing. 

3.10.17 Cable should always be kept away from vehicular and pedestrian movement over it.  

3.10.18 Sometimes there is considerable lapse of time between the pipe laying and cable laying. This 

intervening period could have heavy rains too. Therefore, there is possibility of entering 

dissolved muddy water into the HDPE pipes.  This dissolved muddy water may transform into a 

thick paste or solid mud. Cleaning of the pipes before the cable blowing is absolutely necessary 

to remove any such obstructions. Replacing mandrill with nylon brush and rugs.   

3.10.19 Before blowing OTDR test has to be conducted for all 24 fibers of the OFC in 1310nm and 

1550nm windows and readings to be recorded in soft as well as hard copy and drums with any 

defects for even one single fiber shall not be blown/Pulled. Such defects shall be immediately 

brought to the notice of the engineer – in –charge and a joint statement has to be signed for 

record.  

3.10.20 The OFC shall be handled with utmost care and industry standard tools are to used for 

transporting, loading, unloading and blowing of OFC.  

3.11 PROVISION OF CHAMBERS: The contractor has to arrange for Casting of circular RCC chamber, 

top covers and bottom plate (1:2:4 concrete mix) with reinforcement, two hooks in each half 

cover, provision of duct holes as shown in the drawing. Excavation of circular pit to a depth of 

1300 mm, dia of 1500 mm, positioning of bottom plates, chamber and top covers (two halves). 

Chamber to be filled with river sand to the brim of the chamber after cable blowing and 

splicing, top covers placed, refilled with excavated soil and rammed etc., complete to the 

finished item of work as directed by the RailTel Engineer-in-Charge vide drawing No 

RAILTEL/SR/ OFC/2009 /12. 

 

 The chambers to be installed in the following locations: 

1. LC Gates: One chamber will be provided at all the LC Gates at least 10 mtrs. away from the 

centre point of the road, a coil of 15 mtrs of OFC will be kept as spare in this chamber. 

2. Bridges: For all bridges of length less than 25 mtrs, one chamber will be provided at a 

distance of 10 mtrs. from the edge of the bridge and two chambers will be provided for all 

bridges of length of more than 25 mtrs. A coil of 15 mtrs of OFC will be kept as spare in each 

chamber. 

3. Prefab: All prefabs will be provided with one chamber with a coil of 15 mtrs. 

4. At every on KM: One loop chamber will be provided with coil of 25 mtrs. 

5. Track Crossing: One loop chamber with 15 mtrs coil to be provided at every track crossing. 

6. At every OFC Joint, one joint chamber will be provided by providing a coil of 25 mtrs for each 

side of the cable. 

7. Stations: Every station will be provided with one number of joint chamber where ‘T’ joint is 

made. Only those fibers which are required to be derived only are to be spliced with 

derivation cable with ‘T’ joint without disturbing the other fibers. For through cable 15 mtrs. 

to be left as coil and for derivation cable 15 mtrs. to be left as a coil in the chamber. 

8. As far as possible, it should be ensured that there will be at least one KM distance between 

loop chambers. If there is an LC gate or a bridge or a track crossing or prefab and then the 

next loop chamber will be at one KM distance. 

3.12 ROUTE MARKERS: The contractor has to provide route markers as detailed below: 

Casting, transporting and fixing of RCC Route Markers at a distance of 50 m apart on the cable 

route/at places where the route of the cable changes/ on either sides of the 

culverts/bridges/LC gates/road cuttings etc.  They should be of standard letters “SCR”, “OFC”, 



RCIL-ETender-19-20-MAS-25 

Page 69 of 73  signature of tenderer with seal 69

with RailTel logo  on top.  They shall be painted with green when placed at joint chambers, 

yellow placed at loop chambers and orange at all other places.  The length is 900mm,as shown 

in the drawing, complete to the finished item of work as directed by the RailTel Engineer-in-

Charge vide drawing.  

Installation Specifications: 

• Route marker inside hallow portion has to be filled with locally available soft soil and 

compacted end closed with the locking flap provided with bolts and nuts. 

• A pit of cross section 400mm X 400mm and of depth 500 has to be dug. 

• The soil filled and flap closed Route marker should be placed upwards on 30mm soil bed and 

pit to be closed to the Ht of 500mm of route marked.  The soil should be compacted 

thoroughly so that Route marker is planted firmly.  

3.13 Concreting with CC of 1:2:4 

The contractor has to do the protective works of concreting as per requirement.  The OFC has 

to be protected with Concreting 0.3 x 0.3 to the approaches of bridges and culverts in the ratio 

(PCC 1:2:4 mix) wherever necessary as per the technical specification and as directed by RailTel 

Engineer-in-Charge at site. 

 

3.14 Joint Closure: splicing of 24 F OFC has to be done as per requirement, complete to the finished 

item of work and as directed by the RailTel Engineer-in-charge.  Splicing of OFC has to be done 

using joint closure with all accessories broadly as per specification TEC/GR/OJC-02/02 

September' 03 with additional features like Joint closure shall be dome shaped, capable to 

close mechanically/ worm clip, cable entry shall be sealed with heat shrink& hot melt adhesive 

system, fiber organizer trays in closure must be hinged at one end, 4 No. of trays capable to 

accommodate 12 fibers in each.  The Optic Fibre joint closure shall be of reputed make like 

TVSE, Raychem, 3M etc. and the same may be approved by RailTel before use 

 

3.15 Splicing: 

3.15.1 STRAIGHT/BRANCH JOINT FOR FIBRE OPTIC CABLE:  

There are various types of joint enclosures available in the market.  The procedure for 

assembly of joint closure is described in the installation manual supplied with straight joint 

closure. This includes the following:  

a) Material inside joint closure kit. 

b) Installation tools required. 

c) Detailed procedure for cable jointing. 

d) Procedure for re-opening the closure 

 

3.15.2 The Optic Fiber joint closure shall be of reputed make like TVSE, Raychem, 3M etc. and the 

same may be approved by RailTel before use.  Fiber no 1 to 4 which are to be terminated in 

the way stations have to be branch spliced and only tube no.1 to be cut for this purpose. 

Only the fibers required to be branched are to be cut. All the 24 fibers are required to be 

terminated at locations specified by RailTel engineer. The joint shall be protected in concrete 

chamber. 

3.15.3 However, generally, the following steps are involved for jointing of the cable.  

. Preparation of cable for jointing  

. Stripping/cutting the cable  

. Preparation of cable and joint closure for splicing  

. Fibre splicing  

. Organizing fibers and finishing joints  

. Sealing of joint closure and  

. Placing joint in pit.  
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3.16 PREPARATION OF CABLE FOR JOINTING  

3.16.1 During the installation, a minimum of 10 meters of cable of each end is coiled in the jointing pit 

to provide for jointing to be carried out at convenient location as well as spare length to be 

available for future use in case of failures.  

3.16.2 The pit size must be chosen carefully to ensure the length of the way on which joint is mounted 

is greater than closure length plus twice the minimum bending radius of the cable. A pit length 

of 1 meter is sufficient for most of the cable and joint closures. Bracket to support the cable 

coil are also fixed on the wall of the pit. 

3.16.3 The cable is then coiled on to the pit wall in the same position as required after the joint is 

complete. The marking is done on all the loops so that it will be easier to install it later.  

3.16.4 The distance from the last centre to the end of the cable must be at least 1.8 meter. This is 

being the minimum to be stripped for preparation of joint.  

3.16.5 Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit 

for jointing.  

3.17 STRIPPING/CUTTING OF THE CABLE  

3.17.1 The cables are stripped of their outer and inner sheath with each sheath staggered 

approximately 10mm from the one above it.  

3.17.2 Proper care must be taken when removing the inner sheath to ensure the fibers are not 

scratched or cut with the stripping knife or tool to prevent this, it is best to only score the inner 

sheath twice on opposite sides of the cable, rather than cut completely through it. The two 

scores marking on either side of the cable are then stripped of the inner sheath by hand quite 

easily.  

3.17.3 The fibres are then removed from cable one by one and each fibre is cleaned individually using 

Kerosene to remove the jelly.  

3.18 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING The type of preparation work 

performed on the cable prior to splicing differs on the type of joint closure and fiber organizer 

used. However, the following steps are usually common:  

 

3.18.1 The strength member of each cable is joined to each other and/or the central frame of the joint 

closure.  

3.18.2 The joint closure is assembled around the cable.  

3.18.3 The sealing compound or heat shrink sleeve is applied to the cables and closure or prepared for 

application after splicing is complete.  

3.18.4 The fibers are protected (usually with plastic tubing) in their run from the cable core to the 

fibre organizer trays (particularly if cable construction is slotted core type).  

3.18.5 Tags which identify the fibers nos. are attached at suitable locations on the fibres  

3.18.6 Splice protectors are slipped over each fiber in readiness for splicing over the bare fibre after 

splicing.  

3.19 STRIPPING AND CLEAVING OF FIBRE  

3.19.1 Prior to splicing each fiber must have approximately 50mm of its primary protective U.V. cured 

coating removed, using fibre stripper which are manufactured to fine tolerances and only score 

the coating without contacting the glass fibre.  

3.19.2 The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol.  

3.19.3 Cleaving of the fiber is then performed to obtain as close as possible to a perfect 90 degrees 

face on the fibre.  

3.20 METHOD OF FUSION SPLICING OF THE FIBER some of the general steps with full automatic 

microprocessor control splicing machine is as under:  

3.20.1 Wash hands thoroughly before start of splicing.  
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3.20.2 Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on 

ultrasonic cleaver for 5-10 seconds (some of the manufacturers does not prescribe the above 

cleaning).  

3.20.3 Place the bare fiber inside ‘V’ groove of the splicing machine by opening clamp handle such 

that the end of fiber is app.1 mm. over the end of the ‘V’ groove towards the electrodes.  

3.20.4 Repeat the same procedure for other fibre, however first insert heat shrink splice protector.  

3.20.5 Press the start button on the splice controller.  

3.20.6 The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and then finally fuse the fiber. 

3.20.7 Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking, 

bulging is there and cores appear to be adequately aligned if the splice does not visually look 

good repeat the above procedure.  

3.20.8 Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when 

soft inner layer is seen to be ‘oozing’ out of the ends of the outer layer of the protector.  

3.20.9 Repeat the same procedure for all the other fibers  

3.21 ORGANISING FIBER AND FINISHING JOINTS  

3.21.1 After each fiber is spliced, the heat shrink protection sleeve must be slipped over the bare fiber 

before any handling of fiber takes place, as uncoated fibers are very brittle and cannot 

withstand small radius bends without breaking.  

3.21.2 The fiber is then organized into its tray by coiling the fibers on each side of the protection 

sleeve using the full tray side to ensure the maximum radius possible for fiber coils.  

3.21.3 The tray is placed in the position.  

3.21.4 OTDR reading taken for all splices in this organized state and recorded on the test sheet to 

confirm that all fibers attenuation are within 0.02 dB per splice. This OTDR test confirms 

fibers were not subjected to excessive stress during the organizing process.  

3.21.5 After this the joint can be closed with necessary sealing etc and ready for placement in the pit.  

3.22 PLACING OF COMPLETED JOINT IN PIT  

3.22.1 Joint is taken out from the vehicle and placed on the tarpaulin provided near the pit. 

3.22.2 The cable is laid on the ground, loop the cable such that pen mark previously place on the cable 

line up. Tape these loops together at the top of the coil.  

3.22.3 The joint can now be permanently closed and sealed by heating heat shrinkable sleeve etc. 

However, before closing, silica gel to be kept inside for moisture protection.  

3.22.4 Now the joint closure is fixed to the bracket on the pit wall and pit is closed.  

3.23 OPENING OF THE JOINT. If required for attending to faults etc., manufacturers supply special 

kits for opening of the joint and the steps to be followed.  However the general steps are as 

under:  

3.23.1 Using suitable knife cut heat shrink sleeve longitudinally along its entire length.  

3.23.2 Do not damage the smaller heat shrunk sleeve on the ends of the joint.  

3.23.3 Apply heat to the cut sleeve until it begins to separate.  

3.23.4 Gently remove the cut sleeve from the joint. Now the joint can be opened. 

3.23.5 Protective sleeve/cover can be removed for attending to faults etc.  

3.24 RCC joint/Loop Chambers. RCC joint/loop chambers of 0.9 mts inner dia, 60cm depth and 3mm 

thickness with 2 piece top cover with two hooks each and bottom cover with holes for drainage 

and cable entry as per drawing  No RAILTEL/SR/ OFC/2009/12.  

and as directed of RailTel engineer to be provided at every KM for OFC joint/ loop. The 

Chamber shall be filled with sand mixed with anti termite powder . 

Installation Specification: 

1. A pit of Diameter 1200mm and of depth 1300mm has to be dug. 

2. The bottom plate type cover has to be place first and the chamber to be inserted later. 

3. Cable duct entry window to be opened at the semi closed circular cuts on the enclosure by 

hitting with hammer/screw driver as per no. of ducts. 

4. Top cover should be place slowly in its position as shown in the drawing. 
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5. The soil has to be pulled back over the chamber buried 600mm below the ground level. 

3.25 Termination of OFC in FMS:  The OFC has to be terminated in the FDMS supplied by RailTel as 

directed by the RailTel Engineer-in-Charge as per site requirement.  Fiber 1-4 has to be 

terminated in every Railway station in FDMS supplied by RailTel.  Branch joint to be made in 

each station by cutting only tube no.1.All 24 fibers to be terminated at important stations 

specified by RailTel. 

3.26 Testing of fibers and submission of as made drawings: The contractor has to do the testing 

and commissioning of OFC system from Cable hut to cable hut with proper lead in and lead out 

through G.I Pipe, splicing and termination as directed by RailTel engineer.  Testing and 

commissioning after defect rectification if any defects located during the testing, obtaining the 

clearance from RailTel in the form of acceptance certificate, preparation of test reports, as 

build drawings of cable route plan and OFC jointing location schedules in CAD format and 

submission of 2 soft copies in CDs and 3 hard copies in A3 size etc., complete to the finished 

item of work and as directed by the RailTel Engineer-in-charge. 

3.26.1 Testing consists of OTDR reading and power meter reading of all fibers. Station to station 

testing is required for fibers terminated at block stations. Run through fibers may be tested 

form end-to-end terminations only. OTDR readings are to be taken in 1310 nm and 1550nm 

windows and one set of readings to be recorded in soft as well as hard copy and submitted duly 

counter signed by contractor’s authorized representative and RailTel’s engineer – in - charge.  

3.26.2 Reports: The reports consists of (a) tabulation of all events reported by OTDR of more than 0.2 

db over the section for all fibers tested, (b) Tabulation of power loss from A-B & B-A direction, 

average and loss per km in both 1310 & 1550 nm. for all the fibers tested. 

 TEST PROTOCOL FOR OPTICAL FIBRE CABLE  

 

SYSTEM TEST PROTOCOL         OPTICAL FIBRE CABLE      FIELD TEST 

---------------------------------------------------------------------- 

     Route: -----------------               Date: ------------- 

 

     Station: ---------------                                 No. of mid- section splices:  -------------- 

 

     Section: ---------------                     Measured by:  -------------- 

 

     Length                                 Length as per meter 

   (by OTDR): ---------------      marking on cable sheath-------------- 

Optical measurements (On Line): 

 

Measurement Fibre – number 

1 2 3 4 …………22 23 24 

Accepted Value 

1.1 Total attenuation at 1300/1550 nm with OTDR   

1.2 Total attenuation       per Km at 1300/1550 

nm: 

 <0.40 dB/Km at 1300 

nm &<0.25 at 1550 

nm 

1.3 Splice Loss in dB    with OTDR Location  Average splice loss 

OHE Mast No. / Overhead alignment post no. A. B. 

C. D. E. 

  

Average Splice Loss  0.15 dB/Splice 

 

                    NOTE: ALSO ATTACH OTDR RESULTS |----|  
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2) Visual Inspection (On Line):  

2.1 No. of Cable drum used in the section: ------------------ 

2.2  S.No. of cable and length of each drum:  

                     

S.No.  LENGTH 

1. ------------------------------Mtr  

2. ------------------------------Mtr  

3. ------------------------------Mtr  

4. ------------------------------Mtr  

5. ------------------------------Mtr  

2.5 Location of Isolation Sleeves: 1. 2. 3.  

 

Contractor's Representative  RailTel’s Representative  

3.27 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND TERMINATION OF FIBRE OPTIC 

CABLE. 

 S.No. Tool’s Name  

1. Branch Joint Closure  

2. Termination Box  

3. Rubber end Block  

4. Sheath Clamp  

5. Bushing  

6. Strength Member holder  

7. Heat Shrinkage tube  

8. Arc fusion splicer machine.  

9. Power cord AC/DC  

10. Walkie-Talkie 12V DC source  

11. Tube heater  

12. Precision cleaver  

13. Cable sheath stripper  

14. Fibre stripper  

15. Knife for HDPE cutting  

16. Hexa for strength membrane  

17. Isopropyl alcohol or methanol of high specific gravity  

18. Johnson Buds  

19. Tweezers  

20. Gun heater Blower type  

21. Sleeve for splice protection  

22. O.T.D.R.  

23. Stickers for numbering of splicers.  

24. Portadle k. oil generator  

25. Umbriílla 2 Nos.  

26. Dust protection for splicing machine  

Note:-Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be greater than 50 

times the diameter of the cable.  

Replacement of Defective OFC: No defects like high loss events and fiber breaks are permitted and 

the contractor shall at his cost replace the entire drum length of cable of RAILTEL’s specification and 

in any case not less than the length of the drum being re-laid. The contractor also at his cost blows 

the cable again including the splicing/Termination of the cable. No joints with pieces of OFC are 

permitted. In case of any deviation, specific approval from Competent Authority of RailTel should be 

obtained 

*************** 


