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E- TENDER NOTICE 
 

RailTel Corporation of India Ltd., Western Railway Microwave Compound, Senapati Bapat 
Marg, Mahalaxmi, Mumbai–400013 invites Open E-Tender from established and reliable 
manufacturers/Suppliers for ‘Trenching, Laying of Duct, Blowing of OFC through Ducts, 
Splicing, Testing & Commissioning at various locations in connection with shifting of 
OFC between Bina to Guna section of Bhopal Territory of RailTel’s Western Region.’   
 
1 Tender No. RailTel/E-Tender/OT/WR/2019-20/W-

Project/03R Dated 14.08.19 
DTD: ……2019 2 Last date & time for submission of 

tender  04.09.2019 up to 15:00 hrs. 

3 Opening date &time of tender 
documents. 

04.09.2019 at 15:30 hrs. 
4 Validity of offer 120 days from the date of opening of tender. 
5 Approximate Cost  Rs. 3279397/- (Rs. Thirty Two Lakh Seventy 

Nine Thousand Three Hundred Ninety Seven 
Only) 

6 EMD Rs. 65600/- (Rs. Sixty Five Thousand and Six 
hundred Only) 

7 Completion period 09 months from date of LOA 
8 Web address for availability of tender 

document and submission of tender www.ireps.gov.in 

9 Cost of Tender document  Rs. 3540/- (including GST @18%) 
10 Biding Start Date 15 days before opening date of tender, i.e. 

21.08.2019 
 

(i)        The rates should be inclusive of taxes, however, breakup of all the taxes charged by the 
bidder shall be shown separately. The tenderer has to submit the breakup of all taxes at 
the time of submission of their “Tax invoices” also. The tenderer has also to submit their 
GSTIN No. at the time of submissions of their “Tax invoices”. In addition to it, the 
contractor should submit copy of GSTIN registration certificate for the states wherever 
applicable.PF Account & ESI registration no. should also be available with the 
contractor. All the statutory provisions have to be made by the contractor. In case of the 
successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, 
the RailTel shall deduct the applicable GST from his/their bill under RCM and deposit 
the same to the concerned tax authority. Vendor should file GST return and transfer 
credit of GST in RailTel account as per GST procedure. 
 

(ii) All future information viz. corrigendum/addendum/amendments etc. for this tender shall be 
posted on e-tender portal only. 

 
(iii)The offers shall be opened on above said date, in the presence of those bidders, who choose 

to be present. If the above said date happens to be a holiday, the same shall be opened on 
the next working day. 
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(iv)       Late/Delayed/incomplete tenders and tenders with insufficient EMD and tender 
document fee will be summarily rejected. 
 

(v)       Tender can be viewed and submitted through website www.ireps.gov.in only.  
Printed copy of tender document will not be sold from RailTel Office. Tender document 
can be seen on RailTel’s website www.railtelindia.com 
 

(vi)       Payment of Earnest Money Deposit (EMD) and Tender Document Cost (TDC), in respect of e-
tendering, will be accepted through net banking or payment gate way only. Fixed Deposit 
Receipt (FDR) will not be accepted as EMD for tender invited on IREPS (e-tender portal).  

 
(vii) The tenderer shall submit documents in support of his/their claim to fulfil the eligibility criteria 

as mentioned in the tender document. Each page of copy of documents / certificates in support of 
credentials, submitted by tenderer, shall be self-attested / digitally signed by the tenderer or 
authorized representative of the tendering firm. Self – attestation shall include signature, stamp 
and date (On each page). Only those documents which are declared explicitly by the tenderer as 
“documents supporting the claim of qualifying the laid down eligibility criteria”, will be 
considered for evaluating his/their tender. 

 
(viii)     “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 

they are not liable to disqualified and all their statements/documents submitted alongwith bid are 
true and factual. Standard format of the affidavit to be submitted by the bidder is given in tender 
document. Non submission of an affidavit by the bidder shall result in summery rejection of 
his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state and 
submit the supporting documents duly self attested by which they/he is qualifying the Qualifying 
Criteria mentioned in the Tender Document. It will not be obligatory on the part of Tender 
Committee to scrutinize beyond the submitted document of the tenderer as far as his qualification 
for the tender is concerned. 

 
 

 For Executive Director, 
Western Region, 

  For and on behalf of RailTel Corporation of India Limited 
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Check List for Tenderer before submission of Tender: 
 
 

Tender should submit their offer on online only, on website www.ireps.gov.in with each page duly 
signed and stamped along with Digital signature. 
 

i) Offer letter complete. (Form No.1). 
ii) Earnest Money in prescribed form.  
iii) Clause wise compliance to tender conditions by signing of each page of 

tender document & statement of deviations (Form No.5). 
iv) Any other information desired to be submitted by the tenderer. 
v) GST tax registration. 
vi) Tenderer has to submit the breakup of all taxes charged as per Form no. 

16. 
vii)   Tender document cost / EMD as mentioned in tender notice above.  
viii) An Affidavit to be submitted by tenderer alongwith the tender 

documents. 
ix)    RailTel’s Bank account details for Tender Document Cost & Earnest 

money Deposit are as below:- 
 

1 Name of the Branch & 
Address 

State Bank of India , churchgate 
Branch, MaharshiKarve Marg, 
Mumbai- 400 020 

2 Name of Account Holder Railtel Corporation of India 
Limited 

3 Account No. 11037321307 
4 IFSC Code SBIN00001821 
5 Branch Code 001821 
 

 
 
 

Signature of Tenderer with Seal 
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Preamble 
 
1.0 Name of work:  

Trenching, Laying of Duct, Blowing of OFC through Ducts, Splicing, Testing & Commissioning at 
various locations in connection with shifting of OFC between Bina to Guna section of Bhopal 
Territory of RailTel’s Western Region. 
Commissioning at various locations in connection with provision of RUB/ROB in lieu of LC Gates 
in Ahmedabad Territory of RailTel’s Western Region. 

As per Schedule of Requirement and the quantities mentioned in Annexure. 
 

1.2 Tender Bid 
The e-tender can be viewed and submitted through web site www.ireps.gov.in 
only. The tenderer / bidder must have Class-III Digital signature Certificate and  must be 
registered on IREPS portal. Only registered tenderer/bidder can participate in e-tendering. 
All relevant documents must be uploaded at the time of participating in e-tendering. 
Manual offers are not allowed for e-tender and any such manual offer received shall not be 
opened/accepted.  
Last date& time of submission of queries/clarifications: One week before bid start date. It is 
requested that any queries/clarifications regarding the tender may be sent through e-mail 
to chetanb@railtelindia.com(in word format) by authorized person only.  

 
1.3 Qualifying Criteria: 

 
For qualifying in the tender, the tenderer shall be required to meet the eligibility 
requirement as given in Para 3.16 of tender document. Fulfilling of eligibility criteria as 
mentioned in the tender document is pre-requisite for the consideration of the offer of the 
tenderer. 

 
1.4 Last date of Submission 
            The tenderer shall submit their offer online only up to date mentioned in Tender Notice.   

   
 

1.5 Date of Opening of Tender  
       The tenders will be opened at 15.30 hrs on the date mentioned at the address as below :-  

Executive Director, RailTel Corporation of India Limited, Western Railway Microwave 
Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.  Phone: 91 (22) 24923907, 
Fax 91 (22) 24923913. 

 
1.6 RailTel reserves the right:- 

a) To verify, if so desired, the correctness of documentary evidence furnished by the 
tenderer. 

b) To carry out capability assessment of the bidder(s) including referral to in-
houseinformation. 

c) RailTel shall not be responsible for any delay in the receipt of tenderand reserves the 
right to accept/reject any or all tenders. 
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d) To change / modify the existing location/site of the work as per requirement. 
 

1.7 Work Load 
 
For Tenders amounting more than 50Lakhs: The tenderer to submit the present work load 
of thetelecom contracts in hand as per the format (Form No. 9). The performanceof the 
tenderer with regard to satisfactory execution of more than one contract simultaneously in 
the past shall be taken into account. 

 
1.8 Validity of Offer 

The tenderer shall keep of the offer open for 120 days from the date of opening of tender. 
Within that period the tenderer, can’t withdraw his offer.This period can be extended 
further, if required, by mutual agreement from time to time. Anycontravention of the above 
condition will make the tenderer liable for forfeiture of his earnest Money. 

 
1.9 Completion Period of Work: 

As mentioned in Tender Notice.  
 

1.10 The List of Address to which correspondence and documents relating to the Contract 
should be sent: 

                  Executive Director,  
                  RailTel Corporation of India Limited,  
                  Western Railway Microwave Complex,  
                  Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.   
                  Phone: 91 (22) 24923907, Fax 91 (22) 24923913. 

 
1.11 Earnest Money 

 
(i) Earnest Money as per Tender Notice shall be submitted online only.  

 
(ii) The EMD may be forfeited if a bidder withdraws his offer or modifies the terms and 

conditions of the offer before validity period and in the case of a successful bidder, if 
the bidder fails to accept the Letter of Acceptance and furnish performance security 
as per time lime line given.  

 
(iii) Tenders not accompanied by Earnest Money shall be summarily rejected.  

 
(iv) Earnest Money of the unsuccessful bidder will be discharged/returned as promptly as 

possible 
. 

 
1.12 Security Deposit   

Security deposit shall be 5% of the contract valueas detailed in Para 4.16 of tender 
document.The amount of EMD of the successful tenderer shall be adjusted against Security 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

10 
 

deposit and the balance amount shall be recovered from the running bills of the 
contract(@10% of per bill amount) and no other mode of collecting SD shall be accepted. 

    
1.13  Performance Bank Guarantee 
 The successful bidder is required to give a Performance Bank Guarantee in the form of an 

irrevocable Bank Guarantee amounting to 5% of the contract value for schedule as 
performfor successful completion of the work as detailed in Para 4.16.2 of Tender 
documentNo other form of bank guarantee will be accepted except schedule bank 
guarantee.  

  
1.14    Specifications 
 Reference of specifications of the important equipment’s and materials required for 

execution of the contract is given in the Technical Specification. The work shall be executed 
in compliance with all the technical requirements given therein. Drawings are indicative. In 
case of any mismatch or confusion, the decision of EIC shall be final. 

 
1.15    Schedule of Requirement 
 The various items to be supplied and execution of the work by the tenderer for the section 

are indicated in Schedule of Requirement of this tender document. Payment of supplied 
items shall be done along with the payment of execution after the measurement.  

 
1.16    Work to be done by RailTel  
 To arrange clearances/Permissions from Railway/PSU in connection with execution of work. 
 
1.17   Materials to be supplied by RailTel  

  i) OFC Cable. 
  ii) HDPE Ductand couplers for normal supply of duct length (1 Km), 

  Extra couplers required on account of contractor to be borne by  
Contractor. EIC’s decision in this regard will be final.  

 
 Contractor shall keep the account of materials provided by RailTel for execution of work. 

Contractor shall return unused balanced quantity to nominated store of RailTel in good 
condition at his own cost. The materials which are unusable (small pieces of Ducts& OFCs 
etc.) shall not be required to be returned however account of such unusable materials shall 
be given by the contractor &certified by the engineer of RailTel. Decision of Engineer-In-
Charge shall be binding on the contractor. Reconciliation of materials shall be signed jointly 
by the contractor andRailTel’sEngineer. 

 
1.17.1  Transportation of materials: The materials to be supplied by the department required for 

executing the work entrusted to the contractors against a work order shall be made 
available at District store Depot/any other store depot in RailTel/Railway. In some case the 
materials may be available at other store godown of RailTel/Railway. The contactor shall be 
responsible for transporting the materials , to be supplied by the department or otherwise 
to execute the work under the contract account. 
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1.17.2   Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of the 
empty cable drums after laying of the cables. The cost of various sizes of empty cable 
drums recoverable from the contractor. 

1.17.2.1    It shall be obligation on part of the contractor to dispose of the empty cable drums at 
his/their level and the amount fixed at the rate of Rs. 259/- per drum for various empty 
cable drums shall be recovered from the bill for the work for which the drum(s) 
was/were issued or from any other amount due to the contractor or the Security 
Deposit. 

1.17.2.2  The contractor shall not be allowed to dump the empty cable drums in                   
RaiTel/Railway/Public place which may be cause inconvenience to the department / 
public. If the contractor does not dispose of the empty cable drums within 7 days of the 
becoming empty, the department shall be at liberty to dispose of the drums in any 
manner deemed fit and also recover the amount fixed in this contractor from the bill/ 
security deposit/ any other amount due to the contractor. 

1.17.2.3    Supply of materials: There are some materials required to supplied by the contractor for 
execution of works under this contract like Bricks , cement, wire, Mesh and steel for 
protection, etc, beside using other consumables which do/ do not become the part of the 
asset, The contractor shall be strictly in accordance with the specifications.         

1.18  Materials to be supplied by Contractor  
             As per Schedule of Requirement.         
1.19 Submission 
1.19.1 The tenderer shall submit all the required information in the relevant forms attached to this 

documentand suitably numbering each page of the bid documents with a content list 
indicating availability of various documents with their serial numbers. In the absence of 
numbering of pages and the content list, there is a likelihood of any important document 
going unnoticed for which the tenderer shall be solely responsible. 

1.19.2 Before submitting a tender the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be encountered 
duringthe execution of the works are taken into account and that the rates he enters in the 
tender forms are adequate and all inclusive to accord with the provisions for the completion 
of the entire satisfaction of the Engineer. 

1.19.3 Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 
2017(CGST/Integrated Goods and Services Tax Axct,2017(IGST)/ Union Goods and Services 
Tax Axct,2017(UGST)/ respective state’s Goods and Services Tax Act (SGST) also, as notified 
by Central/State Govt. & as amended from time to time and applicable taxes before bidding. 
Tenderers will ensure that full benefits of Input Tax Credit (ITC) likely to be availed by them 
is duly considered while quoting rates. 

1.19.4 The successful tenderer who is liable to be registered under CGST/IGST/UGST/SGST Act shall 
submit GSTIN along with other details required under CGST/IGST/UGST/SGST Act to RCIL 
immediately after the award of contract without which no payment shall be released to the 
contractor. The contractor shall be responsible for deposition of applicable GST to the 
concerned authority. 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

12 
 

1.19.5 In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/SGST 
Act, the RCIL shall deduct the applicable GST from his/ their bills under reverse charge 
mechanism (RCM) and deposit the same to the concerned authority.  

1.19.6 Labour Cess shall be deducted from bills as applicable under Liability to pay cess under 
building and other construction workers welfare Act,1996 and deposited in relevant state 
where work is being executed. 

1.20 Warranty Support 
 All material supplied & works executed should be covered under warranty as per Para 5.29 

and 5.15 of tender document. 
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CHAPTER-3 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 
3.1 GENERAL INSTRUCTIONS      
3.1.1 Tender is invited by RailTel, Western Region Mumbai,from established and reliable 

contractors forthe work detailed in chapter 1. 
 
3.1.2  The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, 

Technical Specifications & Supplement, Preamble   including Schedule of Requirements and 
all Annexure & Forms etc. shall, hereafter, be collectively referred to as the "Tender 
documents ". These regulations for Tender and Contracts shall be read in conjunction with 
the General Conditions of contract and shall be subject to modifications, additions or 
suppression, overwrite by Special conditions of contract and/or special specifications, if any, 
annexed to the tender document. 

 
3.2      INTERPRETATIONS 

The following terms wherever occurring in the tender document and wherever used 
throughout the execution of the work, shall, unless excluded by or repugnant to the context, 
have the meaning attributed thereto as follows: 

 
a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of this 

Tender whether in whole or in part.      
 

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has 
been accepted either in whole or in part. 

 
c) "CONTRACTOR’s  REPRESENTATIVE"  Shall mean a person in    supervisory capacity 

who shall be  so declared  by  the  Contractor and  who  shall be authorized under a 
duly executed power of  attorney to receive materials issued  by the Purchaser to the 
Contractor  for the works. He shall be responsible for proper execution of works at each 
or all places and shall take orders from Purchaser’s Engineers and carry out the same. 

 
d) “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel in charge of 

works and shall include the superior executives of RailTel  He is  responsible for  
ensuring  that  all  field  works  covered  by  the contract are carried out in accordance 
with approved designs, drawings & specifications and conditions  of  contract   as  
agreed  to.  

 
e) “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel   in direct charge  

of  the  works.  
 

f) "EQUIPMENT"Means all or any equipment considered necessary by the   Purchaser's 
Engineers for satisfactory operation, as a whole, of the installations. 
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g) "MONTH"Means  any consecutive period of thirty days. 
  
h) "MATERIALS” Means all equipments, components, fittings and other materials 

including raw materials required to  complete the work.. 
 
i) "PURCHASER" Means  RailTel Corporation of India Limited, Western Railway 

Microwave Compound, SenapatiBapat Marg, Mahalaxmi- Mumbai- 400 013 
 
j) "PURCHASER’S ENGINEER" Means the Executive Directorof RailTel or   successor who 

will decide all matters relating to design, manufacture,and installation  and 
commissioning of the plant and equipment at site. 

 
k)   "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  or a Company 

registered under  Indian  Company    Act  or  an  approved supplier of materials  to  
whom  the Contractor   sublets  portions  of  the   contract.  

 
l) “CONSIGNEE” Means the person specified in the Acceptance of Tender to whom 

Stores are to be delivered at the destination. 
 
m)  “INSPECTING OFFICER” Means the person, or organization specified in the contract 

for the purpose of inspection of stores of work under the contract and includes 
his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, Western 

Railway Microwave Complex, SenapatiBapat Marg, Mahalaxmi- Mumbai- 400 013. 
 

o)  “SITE”  Means the areas to be taken up by the  permanent  works,  together with any 
other area or areas as shall  be determined  by  the Purchaser's Engineer,  which  may  
be placed  at the disposal of the Contractor for the  purpose  of the contract and also 
such area or areas used for store  yards,  works yards or workshop in proximity of the  
works as  the  Purchaser’s Engineer may have  authorized  as  an extension  of  the  
site, irrespective of  the  terms  and  conditions   under   which  they  are  occupied   by   
the  Contractor. 

 
p) "TENDERER" Means and includes any firm of engineers or Contractors   or any 

company or body, corporate or otherwise, who submit the Tender which has been 
invited. 

 
q) "WORK OR WORKS"  Means all or any of the items of the work for which the Tenderer 

/Contractor has Tendered/contracted according  to  the specifications, drawings  and  
Annexure hereto  annexed or to be implied there from, or  incidental thereto  or to be 
hereafter specified or required in  such explanatory instructions and drawings, being 
in conformity  with  the original specifications, drawings, Annexure  and  schedules   
and  also  such  instructions  and  drawings  
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additional to the aforementioned as may from time to  time be issued by the Purchaser's 

Engineer during the  progress  of the contracted work. 
 

r) “DFC”:Dedicatedfreight Corridor.  
 

s) “Near Relative”: 
The near relatives of all RailTel Employees either directly recruited or on deputation 
are prohibited fromparticipation in tenders and execution of works in the different 
units of RailTel. The detailed guidelines in this regardare given in the following 
paragraphs:- 

 
i) The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & 
son’s wife (daughter-in-law),Daughter(s), & daughter’s husband (son-in-law), 
brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 

 
ii) As per Government of India’s CCS Conduct rule 4, no Government servant shall 

in the discharge of his official duties deal with any matter or sanction any 
contract to any company or for any other person if any member of his family is 
employed in that company or firm or under that person or if he or any member 
of his family is interested in such matter or contract in any other manner and 
the Govt. Servant shall refer every such matter or contract to his official 
superior. This clause is applicable to all RailTel employees in view of this as 
soon as any RailTel employee becomes aware of the above aspect, he must 
intimate this to the prescribed authority.  

 
iii) The Company or firm or any other person is not permitted to tender for works 

in RailTel Unit in which his near relative(s) is (are) posted. The tender/work will 
be cancelled and earnest money/security deposit will be forfeited at any stage 
whenever it is so noticed. The department will not pay any damages to the 
company or firm or the concerned person. The company or firm or the person 
will also be debarred for further participation in the concerned unit. 

 
* The format of the certificate to be given is  
“I …………………….S/o…………………………..r/o……………………………… hereby certify 
that none of my relative(s) as defined in the tenderdocument is/ are employed 
in RailTel unit. In case at any stage, it is found that the information given by me 
is false/ incorrect,RailTel shall have the absolute right to take any action as 
deemed fit/without any prior intimation to me”. 
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t) "WRITING"Includes all matters written, typewritten or printed either in whole 

or in part. 
 
u) “Constructional Plant” shall mean all appliances or things of whatsoever 

nature required for the execution, completion or maintenance of the works or 
the temporary works (as hereinafter defined) but do not include materials or 
other things intended to form or forming part of the permanent work. (i) 
“Temporary Works” shall mean all temporary works of every kind required for 
the execution, completion and/or maintenance of the works. (ii) “Period of 
maintenance” shall mean the specified period of the maintenance from the 
date of completion of the work as certified by the Engineer.  

 
v) Singular and Plural: Works importing the singular number shall also include the 

plural and vice versa where the context requires. 
 
w) Headings & marginal headings: The headings and marginal headings in these 

general conditions are solely for the purpose of facilitating reference and shall 
not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or the contract. 

 
x)      Sub section: Distance in between two long haul Railway stations. 

   
3.3      LOCAL CONDITIONS 
3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local conditions and 

factors which would have any effect on the performance of the contract and cost of the 
stores. The purchaser shall not entertain any request for clarifications from the tenderer 
regarding such local conditions. No request for the change of price or time schedule of 
delivery of stores shall be entertained after the offer is accepted on account of any local 
condition or factor. 

 
3.3.2    The intending tenderer is advised to study the tender document carefully.  Any submission 

of a quotation  by  the tenderer shall be deemed to have been done after a careful  study  
and  examination  of  these  documents  with   full understanding of the implication 
thereof. These conditions and  specifications shall be deemed to have been  accepted  
unless  otherwise,  specifically  commented  upon  by  the  Tenderer in his quotation. 
Failure to adhere to anyone or all these instructions may render his offer liable to be 
ignored without any reference. 

 
3.3.3   Should a tenderer find discrepancies in, or  omission   from,  the  drawings  or any of the 

Tender documents  or  he  has  any doubt  to  their  meaning, he should at  once  notify  
the  RailTel   who  may  send a  written  clarification  to  all Tenderers. 
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3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of each 
clause and sub clause or if not, precisely how they differ from   the requirements of the 
tender. In   later  case, the   tenderer  shall enclose a separate statement as per proforma  
given,  indicating only the deviations  for  any  clause   or   sub clause of Special Conditions 
of Contract, Instructions to Tenderers and  Conditions  of Tendering,  Technical 
Specifications, Preamble etc. which he proposes with justifications for   deviations 
proposed. The purchaser reserves the right to accept or reject these deviations and his 
decision thereon shall be final (see   Form 5). 

 
3.4.2   The equipment offered and execution of work shall be in accordance with the drawings 

and specifications. Details of variation from  the drawings  and  specifications, if any, 
should  be  clearly indicated  separately  for  each  annexure  with justification  for  
deviations  proposed.  The   Purchaser reserves the right to accept or reject these 
deviations   and his decision thereon shall be final.  

 
3.4.3   Firms should give details of similar works carried out giving details of the name of the 

project, date of award, length of the section, value of the contract, the original execution 
period and the actual execution time taken. 

 
3.4.4  The tenderer should serially number all the pages of tender submitted. 
  
3.5      EARNEST MONEY 
 
3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender document” 
 
3.5.2 The Earnest Money should be in any of the following forms 
  
             Earnest Money as per Tender Notice shall be submitted online only 
 
3.5.3   The tenderers shall hold the offer open till such date as specified in Para 1.8 of the tender 

document. It being understood that the tender documents have been sold/issued to the 
tenderer and the tenderer has been permitted to tender in   consideration of the 
stipulation on his part that after submitting his tender he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to RailTel. If the 
tenderer fails to observe or comply with the foregoing stipulation, the aforesaid amount 
deposited as Earnest Money shall be liable to be forfeited by RailTel. 

 
3.5.4  The Earnest Money may be forfeited 

a)   If tenderer withdraws its tender during the period of tender validity specified in Para 
1.8 of tender document.  
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 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in 
accordance with Para 5.2 of Special Conditions of Contract and to furnish Performance 
Bank Guarantee in accordance with Para 1.13 of tender document. 

3.5.5   The Earnest Money of unsuccessful tenderer will save as herein beforeprovided, be 
returned within reasonable time to the unsuccessful tenderer butRailTel shall not be 
responsible for any loss or depreciation that may happen to the security for the due 
performance of the above stipulation to keep offeropen for the period specified in the 
tender documents or to the Earnest Moneywhile in their possession nor be liable to pay 
interest thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as security deposit for 

due and faithful fulfillment of contract.  
 
3.5.7  The tender are not accompanied by Earnest Money as mentioned inPara 3.5.1 of the 

tender document will be summarily rejected. 
 
3.6     SUBMISSION OF OFFERS 
 
3.6.1     All offers in the prescribed formsshould be submitted onlinebefore the time and date 

fixed. Offers submitted after the stipulated time and date will be summarily rejected. 
 
3.6.2      In case the date of opening happens to be a holiday, the tender will be opened at the 

same time on the next working day. 
 
3.6.3 All   offers shall be either type written or written   neatly   in indelible ink in English. Each 

page of the offer must be numbered consecutively. A  reference  to   total  number of   
pages   comprising  the offer  must  be  made  at the top right  hand corner of the top  
page. The supporting documents should be submitted either in original or duly signed by 
the authorized signatory of the tenderer.  The original documents shall be produced for 
verification   when   called for.   

 
 

3.6.4     Quote in Figures and Words 
 
The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s total estimated 

cost for SOR. Tenderer should give only one option. In case he gives more than one option, the offer 
will be summarily rejected.  
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3.6.5      Attestation of alterations 
No scribbling is permissible in the tender documents. Tender containing   erasures and 
alterations in the tender documents are liable to be rejected.  Any correction made by   
the tenderer/ tenderers   in his/their    entries    must   be   signed (not initialed) by 
him/them. 

 
3.6.6  The tenderer shall submit his tender online.  The offer shall consist of the following :- 
 

The tender documents down loaded from web site shall be submitted with each page duly 
signed and stamped along with digital signature class-III. 

 
i)Offer letter complete. (Form No.1) (i.e., Schedule of Requirements without rate  
quote)  
ii)Earnest Money in prescribed form. (Para 3.5 of tender document ) 
iii)Constitution of Firm and Power of Attorney (in case of partnership firm). 
iv)Clause wise compliance to tender conditions by signing of each page of tender  
document& statement of deviations .( Form No.5) 
v)Any other information desired to be submitted   by the tenderer. 
vi)Registration with labor commissioner 
vii)GST registration number. 
viii)  Affidavit as per Form -15 

 
Note: The offer letter and duly filled quote on schedule of requirement (Chapter-2) 

(percentage above/below/at par) should be submitted. The rate quoted in the offer 
by the contractor shall be inclusive of all the relevant factors taken into 
consideration and these should be firm and without any variation clauses.   

 
3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 
 
3.7.1  Any individual(s) signing the tender or other documents connected therewith should specify 

whether he is signing:- 
 
(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
 
(b) As a partner or partners of the firm; 
(c) As   a   Director,  Manager  or Secretary in the  case  of   Limited   Company  duly 

authorized by a resolution  passed   by  the  Board  of    Directors   or  in pursuance of  
the  authority conferred by Memorandum of Association. 

 
3.7.2  In the case of a firm not registered under the Indian Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and all   other connected 
documents. The original Power of Attorney   or   other   documents empowering   the   
individual   or   individuals to sign should be furnished to the Purchaser for verification, if 
required. 
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3.7.3  The RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by 
the  changes   in  the composition  of   the  firm  made    subsequent   to   the execution  of  
the   contract agreement.  

 
3.7.4  In case where  the  Power of Attorney partnership  deed   has  not  been   executed  in   

English,   the  true   and  authenticated   copies  of  the translation of the same by  Advocate,    
authorized    translators   of   Courts   and  Licensed    Petition  Writers  should be supplied  
by  the   Contractor(s)  while tendering for the work. 

 
3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  of  Joint  Venture  

as the  case  may  be  in   original  or duly signed. 
 
3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned inPara 1.8 of tender 
document. 

 
3.9  RATES DURING NEGOTIATION 
 The   tenderer/s   shall   not increase his/their quoted   rates   in   case   the RailTel 

Administration negotiates   for reduction   of   rates. Such   negotiations shall not    amount   
to   cancellation   or withdrawal of the   original    offer   and   the rates   originally   quoted   
will be   binding on   the   tenderer/s. 

 
3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is   to   be   completed   within   a period as   mentioned   in Para 1.9 of 
the tender document from the date of   issue of Letter of Acceptance of the tender. 

 
3.11  OPENING OF TENDER: 

The tender will be opened at the time & date of the tender given in the Para1.5,in the 
presence of such Tenderers/Authorized Representatives who choose to be present 

 
3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

The tender documents are not transferable.  The cost of tender documents is not 
refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
The   Contractor(s)   shall   not   take any advantage of any    mis-interpretation   of the 
conditions due to typing   or   any   other   error  and if in doubt,  shall  bring  it   to   the  
notice   of  the  Engineer  without   delay.   In   case   of   any   contradiction    only the 
printed   rules, and books   should be followed and no claim   for   the mis-interpretation 
shall be entertained. 

 
3.14 WRONG INFORMATION BY TENDERER 

If  the   tenderer/s   deliberately    gives/give    wrong  information   in   his/their    tender     
which creates/create circumstances    for    the     acceptance   of  his/their  tender  the   
RailTel     reserves   the  right  to  reject  such  tender  at  any  stage. 
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3.15  AMENDMENT OF BID DOCUMENTS: 
3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for any reason 

whether suo-moto or in response to clarification requested by a prospective Bidder, modify 
the bid documents by amendments. 

 
3.15.2  The amendments shall be posted on website only. All bidders should download from 

website. These amendments will be binding on all bidders. Those who are downloading 
tender document from website should download the clarification also and submit with the 
tender document. 

 
3.15.3  In order to afford prospective bidders reasonable time to take the amendmentsinto account 

in preparing their bids, the RAILTEL may, at its discretion, extend the deadline for the 
submission/opening of bids suitably. 

 
3.16 Qualifying Criteria : 
3.16.1  General 
 
 For work amounting more than 50 lakhs : 
 
3.16.1.1 The tenderer should submit the details of experience of similar works or services in 

the projects executed / under execution which should clearly bring out expertise in 
the work as per Form no. 13. 

 
3.16.1.2      The tenderer/s must submit   along with   his/their tender, certificates from the original 

user for whom the project was undertaken, certifying the date of award of contract, 
date of completion, date of commissioning and the present working state of the 
system so established and contractual payments received till the date of submission 
of the tender. The tenderer shall submit these certificates for all the projects that he 
has executed which only satisfy the minimum requirements in each case. The 
certificates are to be submitted in original or their true copies duly signed by the 
tenderer, preferably as per Form no. 2. 

 
3.16.2 Technical Capability and meaning of similar single work: 
3.16.2.1 For work amounting more than 50 lakhs :Tenderer must have executed works of 

similar nature, as indicated in para 3.16.2.2 below, successfully and satisfactorily of 
values as indicated below. 

 
3.16.2.2 Definition of similar single work is under – Applicable for work amounting 

more than 50 lakhs: 
“Tenderer must have completed successfully and satisfactorily at least one work of 
similar nature   (current financial year and three previous financial years). 

(A) Single order of at least 35% of tendered value  
                                                   OR 

(B) Two orders of at least 20% each of tendered value  
                                                   OR 

(C) Three orders of at least 15% of each of tendered value 
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Any “OFC” or “quad Cable” or OFC & Quad cable or “ composite cable” work 
involving trenching, Laying jointing of such cables. 
 
The work should have been should have executed for Govt./PSU/Telecom Services     
Providers /Infrastructure Providers 

 
3.16.3             Financial: 
 

For work amounting more than 50 lakhs :Total contract amount received during the 
last 3 financial years and in the current financial year should be a minimum of 150% 
of advertised tender value. The certified copy of three years Audited Balance Sheet 
and Income statement of just concluded year should be submitted as evidence.
 The tenderer should have Registration No. for GST in respective state where work is 
to be executed or the tenderer shall give the undertaking to submit the same on 
acceptance of tender in respective state where work is to be executed. 

  
3.16.4 Engineering Organization 
 

The tenderer shall depute required number of Engineers   and     experienced   
supervisors at the given site of work for planning, supervision and execution of  the 
work. The qualification and experience of these proposed personnel should be 
enclosed along with the bid. 

 
3.16.5 Construction and Maintenance Machinery 
 

For work amounting more than 50 lakhs:The tenderer should furnish the details of 
the machinery and plants to be deployed, in case the tenderer plans to use 
mechanized trenching.    

3.17 EVALUATION OF OFFER. 
3.17.1  The    authority   for the   acceptance of   the tender   rests with   the Purchaser. The tenders 

received will be evaluated by the Purchaser to ascertain the best acceptable tender in the 
interest of the Purchaser.  

 
3.17.2  However, the purchaser shall not be bound to accept the lowest or any tender. The            

purchaser reserves the right to accept any tender  in  respect of the whole or any portion of 
the work  specified  in  the  tender  paper or to  sub-divide  the  work  among  different 
Tenderers or to reduce the work or to accept any tender  for  less  than the  tendered  
quantities. 

 
Inter se position of the offers will be determined on the basis of total cost  on destination 
basis, which will include basic rate, custom duty, CGST, SGST, IGST, GST, labour cess, freight, 
insurance and any other charges or cost quoted by the tenderer, including GST payable. 

 
 
3.18     AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with RailTel for 
carrying out the work as per the tender document. 
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3.19 TENDERER’S ADDRESS  
Tenderer    shall    state    in the tender his postal address with PIN, Telephone No.,Fax No. 
email id if any, fully    and clearly.  Any  communication  sent to  the tenderers by post at his  
said address  shall  be deemed to   have reached   the tenderer duly & timely, 
notwithstanding the  fact that  the communication  could  not reach  the tenderer at all or in 
time for whatever reason. Important documents shall be sent by Registered Post/Courier.   
 

 
 

 
********* 
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CHAPTER ­ 4 

GENERAL CONDITIONS OF CONTRACT 
 
INDEX 

 
Para    Subject 
 
4.1 Definitions 
4.2 General Obligations 
4.3 Law governing the Contract 
4.4 Communications to be in writing 
4.5 Service of Notice on Contractors 
4.6 Occupation and use of land 
4.7 Assignment or Subletting of Contract 
4.8 Assistance by the RailTel for the stores to be obtained by the Contractor. 
4.9 Railway Passes 
4.10 Carriage of Materials 
4.11 Force Majeure Clause 
4.12  Representation of Works 
4.13 Relics and Treasures 
4.14 Excavated Material 
4.15 Indemnity by Contractors 
4.16 Security Deposit 
4.17 Completion Period 
4.18 Illegal Gratification 
4.19 Execution of Works 
4.20 Compliance to Engineer’s Instructions 
4.21 Instructions of Engineer’s Representative 
4.22 Adherence to specifications and Drawings 
4.23 Working DuringNight 
4.24 Damage to Railway/RailTel Property or Private Life and Property. 
4.25 Sheds, Store houses and Yards 
4.26 Provision of efficient and competent staffatWorkSitesByContractor. 
4.27 Workmanship and Testing 
4.28 Facilities for Inspection 
4.29 Examination of work before covering up 
4.30 Temporary Works 
4.31 Contractor to supply water for works 
4.32 Property in material and Plants 
4.33 Tools, Plant and Materials supplied by RailTel 
4.34 Precaution during progress of work 
4.35 Use of Explosives 
4.36 Suspension of Works 
4.37 Rates for items of works 
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4.38 Demurrage and wharfage dues 
4.39 Rates for extra items of works 
4.40 Handing over of works 
4.41 Variations in extent of contract 
4.42 Powers of modification to contract 
4.43 Claims 
4.44 Measurements, certificates and payments 
4.45 Measurement of Works 
4.46 “On-Account” Payments 
4.47 Maintenance of Works 
4.48 Certificate of Completion of works 
4.49Approval only byMaintenanceCertificate, Final Acceptance Certificate (FAC) 
4.50 Final Acceptance  Certificate. 
4.51 Final Payment 
4.52 Withholding and lien in respect of sums claimed 
4.53 Signature on receipts for amounts 
4.54 Labour 
4.55 Provisions of Payment of Wages Act 
4.56 Reporting of Accidents to Labour 
4.57 Provisions of Workmen’s Compensation Act 
4.58 RailTel not to provide quarters for Contractor 
4.59 Labour Camps 
4.60 Non-employment of Labourers below the age of 15 
4.61 Determination of Contract 
4.62Termination of Contract owing to default of Contractor 
4.63 Matters finally determined by RailTel 
4.64 Settlement of disputeand arbitration. 
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Chapter-4 
 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 
4.1Definitions: 
4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 
4.2 General Obligations 
4.2.1  Execution Co-relation and intent of contract documents: The contract documents shall be 

signed in triplicate by the RailTel and the Contractor. The contract documents are 
complementary, and what is called for by any one shall be as binding as if called of try all; 
the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for the proper execution of work. Materials or work not covered 
by or properly inferable from any heading or class of the specifications shall not be 
supplied by the RailTel to the contractors unless distinctly specified in the contract 
documents. Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another region or 

to a Project authority or vice versa while the contract is in subsistence, the contract shall 
be binding on the Contractor and the other region in the same manner & take effect in all 
respects as if the Contractor and the other region were parties thereto from the inception 
and the corresponding officer or the competent authority in the other region will exercise 
the same powers and enjoy the same authority as conferred to the Predecessor 
RailTel/Project under the original contract/agreement entered into. 

 
4.2.3  If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, be 
binding on the Contractor and the other region in the same manner and take effect in all 
respects as if the contractor and the other region had been parties thereto from the date 
of this contract. 

 
4.3 Law governing the contract 
 
4.3.1  The Contract shall be governed by the law for the time being in force in the Republic of 

India. 
 
4.3.2  Compliance to regulations and by-laws – The Contractor shall conform to the provision of 

any statute relating to the works and regulations and bye-laws of any local authority and 
of any water and lighting companies or undertakings, with whose system the work is 
proposed to be connected and shall before making any variation from the drawings or the 
specifications that may be necessitated by so confirming give to the Engineer notice 
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specifying the variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the Engineer in 
respect thereof. The Contractor shall be bound to give all notices required by statue, 
regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority 
in respect thereof. 

 
4.4 Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or the 
Contractor interest concerning the works shall be in writing and no notice, 
communication, references or complaint not in writing shall be recognized. 

 
4.5 Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to have been duly 
given to the contract if delivered to the Contractor or his authorized agent or left at or 
posted to the address so given and shall be deemed to have been so given in the case of 
posting on day on which they would have reached such address in the ordinary course of 
post or on the day on which they were so delivered or left. In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified by 
contractor to the Executive Director/RailTel. 

 
4.6 Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the RailTel. 
The Contractor shall not use, or allow to be used; the site for any purposes other than that 
of executing the works.  

 
4.7 Assignment or subletting of contract - The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any 
manner whatsoever without the special permission in writing of the RailTel. Any breach of 
this condition shall entitle the RailTel to rescind the contract under Para 4.62 of these 
conditions and also render the contractor liable for payment to the RailTel in respect of 
any loss or damage arising or ensuring from such cancellation. Provided always that 
execution of the details of the work by petty contractor under the direct and personal 
supervision of the contractor or his agent shall not be deemed to be sub-letting under this 
clause. The permitted subletting of work by the contractor shall not establish any 
contractual relationship between the sub-contractor and the RailTel and shall not relieve 
the Contractor of any responsibility under the Contract.  

 
4.8 Assistance by the RailTel for the stores to be obtained by the Contractor- 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the market, 
the RailTel may have agreed without any liability therefore, to endeavor to obtain or 
assist the Contractor in obtaining the required quantities of such materials asmay be 
specified in the Tender. In the event of delay or failure in obtaining the required 
quantities of the aforesaid materials, the Contractor shall not be deemed absolved of his 
own responsibility and shall keep in touch with the day-to-day position regarding their 
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availability and accordingly adjust progress of works including employment of labour and 
the RailTel shall not in any way be liable for the supply of materials or for the non-supply 
thereof for any reasons whatsoever not for any loss or damage arising in consequence of 
such delay or non-supply.  

 
4.9 Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or 

any of his employee/worker. 
 
4.10 Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for 
use in the works and the contractor shall pay full freight at public tariff rates therefore. 

 
4.11 Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall 
be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil 
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 
quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 
requisitions issued by any Government Department or Competent Authority of acts of God 
(here-in-after referred to as event) then provided notice of the happening of any such 
event is given by either party to the other within twenty one days from the date of 
occurrence thereof, neither party shall, by reason of such event, be entitled to terminate 
this Contract nor shall either party have any claim for damage against the other in respect 
of such non- performance or delay in performance, and the obligations under the Contract 
shall be resumed as soon as practicable after such event has come to an end or ceased to 
exist, provided further that if the performance in whole or part of any obligation under 
this Contract is prevented or delayed by reason of any such event beyond a period as 
mutually agreed to by the RailTel and the Contractor after any event or 60 days in the 
absence of such an agreement whichever is more, either party may at its option terminate 
the Contract provided also that if the contract is so terminated under this clause the 
RailTel may at the time of such termination take over from the Contractor at prices as 
provided for in the contract, all works executed or works under execution. 

 
4.12 Representation on Works – The Contractor shall, when he is not personally present on the 

site of the works place, keep a responsible agent at the works during working hours who 
shall, on receiving reasonable notice, present himself to the Executive Director/RailTel and 
orders given by the Engineer or the Engineer’s Representative to the agent shall be 
deemed to have the same force as if they had been given to the Contractor. Before 
absenting himself, the Contractor shall furnish the name and address of his agent for the 
purpose of this clause and failure on the part of the Contractor to comply with this 
provision at any time will entitle the RailTel to rescind the contract under Para 4.62 of 
these conditions. 

 
4.13 Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall 
be found in or upon the site shall be property of the RailTel and the Contractor shall duly 
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preserve the same to the satisfaction of the RailTel and shall from time to time deliver 
the same to such person or persons as the RailTel may appoint to receive the same. 

 
4.14 Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 
substances or materials which may be obtained from any excavation  made for the 
purpose of the works or any building or produced upon the site at the time of delivery of 
the possession thereof but all the substances, materials, buildings, and produce shall be 
the property of the RailTel provided that the Contractor may, with the permission of the 
Executive Director/RailTel, use the same for the purpose of the works either free of cost 
or pay the cost of the same at such rates as may be determined by the Engineer. 

 
4.15 Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel 

from and against all actions, suit proceedings, losses, costs, damages, charges, claims, 
and demands of every nature and description brought or recovered against the RailTel by 
reason of any act or omission of the Contractor, his agents or employees, in the 
execution of the works or in his guarding of the same. All sums payable by way of 
compensation under any of these conditions shall be considered as reasonable 
compensation to be applied to the actual loss or damage sustained, and whether or not 
any damage shall have been sustained.  

 
4.16    Security Deposit 
 
4.16.1 The Earnest Money deposited by the Contractor with his tender will be retained by the 

Railtel as part of security for the due and faithful fulfillment of the contract by the contractor. 
The balance to make up the security deposit, the rates for which are given below, shall be 
recovered by percentage deduction from the Contractor’s “on account” bills.   

 
(a)   Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of 

recovery/mode of recovery shall be as under:-  

(i)  Security Deposit for each work should be 5% of the contract value.  

(ii) The rate of recovery shall be at the rate of 10% of the bill amount till the full security 
deposit is recovered.  

(iii) Security Deposits will be recovered only from the running bills of the contract andno 
other mode of collecting SD such as SD in the form of instruments like BG, FD etc. shall 
be accepted towards Security Deposit.  

 

(b)  Refund of SD  –The Security Deposit for execution of work shall be released after a period 
of 12 months commencing immediately after commissioning of the project and issue of 
last Provisional Acceptance Certificate, which will be enforceable by RailTel, and issue of 
the certificate of final acceptance of entire system specified in the tender and submission 
of PBG for the maintenance obligations, provided that all the stipulations of the clause 
have been fulfilled by the Contractor and all claim and demands made against the RailTel 
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for and in respect of damage or loss by, from or in consequence of the works have been 
finally satisfied, provided further that in the event of different maintenance periods having 
become applicable to different parts of the works pursuant to Para 4.48.1 of these 
condition, the expression “expiration of the period of warranty” shall for the purpose of 
this clause, be deemed to mean the expiry of the latest of such periods. The security 
deposit shall be released only after the expiry of the maintenance period and after passing the 
final bill based on “No Claim Certificate”. 

 It has now been decided that: 

i) After the work is physically completed, security deposit recovered from the running bills of 
a contractor can be returned to him if he so desires, in lieu of irrevocable Bank Guarantee 
for equivalent amount to be submitted by him. 

 
ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can also 

be accepted as a mode of obtaining security deposit. 

(c)  No interest will be payable upon the Earnest Money and Security Deposit or amount 
payable to the Contractor under the Contract.  

(d)  Should the tenderer fail to observe or comply with the foregoing stipulation the amount 
deposited as security for the due performance of the above stipulation shall be forfeited by 
the RailTel. 

4.16.2  INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:-   
(a) The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 30 

(Thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PBG beyond 30(thirty) days from the date of issue of LOA may be given by the 
authority who is competent to sign the contract agreement. However, a penal interest of 
15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day 
after the date of issue of LOA. In case the contractor fails to submit the requisite PBG even 
after 60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting 
EMD and other dues, if any, payable against that contract. The failed contractor shall be 
debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee amounting to 5% of the   
contract value in the form of Irrevocable Bank Guarantee. 

(c)   The Performance Guarantee should be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. The P.G. shall 
be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time 
for completion of work gets extended, the contractor shall get the validity of Performance 
Guarantee extended to cover such extended time, for completion of work plus 60 days. 

(d)  The value of PBG to be submitted by the contractor will not change for variation up to 
25%(either increase or decrease).In case during the course of execution, value of the contract 
increases by more than 25% of the original contract value, an additional Performance 
Guarantee amounting to 5%(Five percent) for excess value over the original contract value 
shall be deposited by the contractor. 
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(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of the 
work based on the Last Provisional Acceptance Certificate issued by the competent authority 
stating that the contractor has completed the work in all respects satisfactorily. The Security 
Deposit shall, however, be released only after expiry of the maintenance period and issue of 
the certificate of final acceptance of entire system specified in the contractand after passing 
the final bill based on ‘No Claim Certificate’ from the contractor. 

(f)  Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance 
Bank Guarantee shall be en-cashed the balance work shall be got done independently without 
risk and cost of the failed contractor. The failed contractor shall be debarred from 
participating in the tender for executing the balance work. If the failed contractor is a JV or 
partnership firm, then every member or partner of such a firm shall be debarred from 
participating in the tender for the balance work either in his/her individual capacity or as a 
partner of any other JV/Partnership firm. 

(g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for 
amounts to which the RailTel’s entitled under the contract (Notwithstanding, and /or without 
prejudice to any other provisions in the contract agreement) in the event of: 
(i)   Failure by the contractor to extend the validity of the Performance Bank Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 
Performance Bank Guarantee. 

(ii)  Failure by the contractor to pay RailTel any amount due either as agreed by the contractor or 
determined under any of the clauses/conditions of the agreement, within thirty days of the 
service of the notice to this effect by Engineer. 

(iii)  The contract being determined or rescinded, the Performance Bank Guarantee shall be 
forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of India 
Ltd. 

NOTE : “ A separate advice of the BG will invariably be sent by the BG issuing bank to the 
RailTel’s Bank through SFMS( Structured Financial Messaging System) and only after 
this the BG will become acceptable to RailTel. It is therefore in own interest of bidder 
to obtain RailTel’s bank IFSC code, its branch and address and advise these particulars 
to the BG issuing bank and request them to send advise of BG through SFMS to the 
RailTel’s bank.  

 The RailTel’s bank details are as under : 
 Account No. : 317801010036605. 

A/c Name : Railtel WR collection A/c. 
Bank Name : Union Bank of India. 
Branch Name : Mahalaxmi branch. 
Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers, Mahalaxmi, 
Mumbai-400026. 
IFSC Code : UBIN0531782. 
Swift Code : UBININBBLOP. 
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4.17 Completion Period 
 
4.17.1  Subject to any requirement in the contract as to completion of any portion or portions of 

the works before completion of the whole, the contractor shall fully and finally complete 
the whole of the works comprised in the contract (with such modifications as may be 
directed under conditions of this contract) by the date entered in the contract or 
extended date in terms of the following clauses: 

 
4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the contracted 
date of completion may be granted as shall appear to the Engineer to be reasonable in 
the circumstances, provided moreover that the Contractor shall be responsible for 
requesting such extension of the date as may be considered necessary as soon as the 
clause thereof shall arise and in any case not less than one month before the expiry of 
the date fixed for completion of the works. 

 
4.17.1.2  If in the opinion of the Engineer the progress of work has any time been delayed by any 

act or neglect of RailTel’s employees or by other contractor employed by the RailTel 
under Para 4.20.4 of these conditions or in executing the work not forming part of the 
contract but on which contractor’s performance necessarily depends or by reason of 
proceeding taken or threat-tended by or dispute with adjoining or neighboring owners or 
public authority arising otherwise through the Contractor’s own default etc. or by the 
delay authorized by the Engineer pending arbitration or in consequences of the 
contractor not having received in due time necessary instructions from the RailTel for 
which he shall have specially applied in writing to the Engineer or his authorized 
representative then, upon happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to the Engineer within 15 days of such 
happening but  shall nevertheless make constantly his best endeavors to bring down or 
make good the delay and shall do all that may be reasonably required of him to the 
satisfaction of the Engineer to proceed with the works. The contractor may also indicate 
the period for which the work is likely to be delayed and shall be bound to ask for 
necessary extension of time. The engineer on receipt of such request from the contractor 
shall consider the same and shall grant such extension of time as in his opinion is 
reasonable having regard to the nature and period of delay and the type and quantum of 
work affected thereby. No other compensation shall be payable for works so carried 
forwarded to the extended period of time, the same rates, terms and conditions of 
contract being applicable as if such extended period of time was originally in the original 
contract itself. 

 
4.17.1.3  In the event of any failure or delay by the RailTel to hand over the Contractor possession 

of the lands necessary for the execution of the works or to give the necessary notice to 
commence the works or to provide the necessary drawings or instructions or any other 
delay caused by the RailTel due to any other cause whatsoever, then such failure or delay 
shall in no way affect or vitiate the contract or alter the character thereof or entitle the 
contractor to damages or compensation therefore but in any such case, the RailTel may 
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grant such extension or extensions of the completion date as may be considered 
reasonable.  

 
4.17.2  Extension of time for delay due to contractor – The time for the execution of the work or 

part of the works specified in the contract documents shall be deemed to be the essence 
of the contract. If the contractor fails to complete the works within the time as specified 
in the contract for the reasons other than the reasons specified in clause 4.11 and 4.17.1 
above, the RailTel may, if satisfied that the works can be completed by the contractor 
within reasonable short time thereafter, allow the contractor further extension of time 
as the Engineer may decide. On such extension the RailTel will be entitled without 
prejudice to any other right and remedy available on that behalf, to recover from the 
contractor as agreed damages and not by way of penalty as mentioned in para 5.35.1 of 
special conditions of contract. 

 
4.17.2.1  For the purpose of this clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under this 
condition shall be as per para 5.35.1 of special conditions of contract. Provided further, 
that if the RailTel is not satisfied that the works can be completed by the Contractor and 
in the event of failure on the part of the contractor to complete the work within further 
extension of time allowed as aforesaid, the RailTel shall be entitled, without prejudice to 
any other right or remedy available in that behalf, to appropriate the contractor’s 
security deposit and rescind the contract under clause 4.62 of these conditions, whether 
or not actual damage is caused by such default.. 

 
4.18 Illegal Gratification 
4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to 

the Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 
employees of the RailTel, or to any person on his behalf in relation to obtaining or the 
execution of this or any other contract with the RailTel shall, in addition to any criminal 
liability which he may incur, subject the contractor to the rescission of the contract and 
all other contracts with the RailTel and to the payment of any loss or damage resulting 
from such decision and the RailTel shall be entitled to deduct the amounts so payable 
from any moneys due to the Contractor (s) under this contract or any other contracts 
with the RailTel. 

 
4.18.2  The Contractor shall not lend or borrow from or have or enter into any monitory dealings 

or transactions either directly or indirectly with any employee of the RailTel and if he 
shall do so, the RailTel shall be entitled forthwith to rescind the contract an all other 
contracts with the RailTel. Any question or dispute as to the commission or any shall 
offence or compensation payable to the RailTel under this clause shall be settled by the 
Executive Directorof RailTel, in such a manner as shall consider fit and sufficient and his 
decision shall be final and conclusive. In the event of rescission of the contract under this 
clause, the Contractor will not be paid any compensation whatsoever except payments 
for the work done up-to-date of rescission. 
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4.19 Execution of Works 
4.19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and during 
the progress of the works, the general and local conditions, the labourconditions 
prevailing therein and all other matters which can in any way affect the works under the 
contract.  

 
4.19.2  Commencement of works – The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the RailTel and shall 
proceed with the same with due expedition and without delay. The work should be 
started with due intimation to RailTel. 

 
4.19.3  Accepted programme of work: 
 The Contractor who has been awarded the work shall as soon as possible but not later 

than 7 days from the date of receipt of the acceptance letter in respect of contracts with 
initial completion period of 12 months or less or not later than 15 days for other 
contracts have to submit the detailed programme of work indicating the time schedule of 
various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the 
details of organization (in terms of labour and supervisors) plant and machinery that he 
intends to utilize (from time to time) for execution of the work within stipulated date of 
completion. The programme of work amended as necessary by discussions with the 
Engineer, shall be treated as the agreed programme of the work for the purpose of this 
contract and the contractor shall and endeavor to fulfill this programme of work. The 
progress of work will be watched accordingly and the liquidated damages will be with 
reference to the overall completion date. Nothing stated herein shall preclude the 
contractor in achieving earlier completion of item or whole of the works than indicated in 
the programme.  

 
4.19.4  Setting out of works  
 The Contractor shall be responsible for the correct setting out of all works in relation to 

original reference at his cost. The Contractor shall execute the work true to 
specifications, drawings, plans and dimensions as mentioned in the contract document 
and as directed by the Engineer’s representative and shall check these at frequent 
intervals. The Contractor shall provide all facilities like labour and instruments and shall 
cooperate with the Engineer’s representative at all time, during the progress of the 
works. Any error shall appear or arise in any part of the work, the Contractor, on being 
required so to do by the Engineer’s representative shall, at his own rectify such errors, to 
the satisfaction of the Engineer’s representative. Such checking shall not absolve the 
Contractor of his own responsibility of maintaining accuracy in the work. 
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4.20 Compliance to Engineer’s Instructions 
4.20.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the Engineer 
from time to time but the Contractor shall not be relieved thereby from responsibility for 
the due performance of the works in all respects. 

 
4.20.2 Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer. 

 
4.20.3  Extra Works 

Should works over and above those included in the contract require to be executed at 
the site, the contractor shall have no right to be entrusted with the execution of such 
works, which may be carried out by another contractor or contractors or by other 
means at the sole discretion of the RailTel. 

 
4.20.4  Separate Contracts in connection with works 

The RailTel shall reserve the right to let other contracts in connection with the works. 
The Contractor shall afford other contractors reasonable opportunity for the storage of 
their materials and the execution of their works and shall properly connect and 
coordinate his work with theirs. If any part of the Contractor’s work depends for proper 
execution or result upon the work of another contractor(s), the Contractor shall inspect 
and promptly report to the Engineer any defects in such works that render it unsuitable 
for such proper execution and results. The Contractor’s failure so to inspect and report 
shall constitute as acceptance of the other contractor’s work as fit and proper for the 
reception of his work, except as to defects which may develop in the other contractor’s 
work after the execution of his work. 

 
4.21 Instructions of Engineer’s Representative 

Any instructions or approval given by the Engineer’s representative to Contractor in 
connection with the works shall bind the Contractor as though it had been given by the 
Engineer provided always as follows: - 

 
4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and 
to order the removal or breaking up thereof.  

 
4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there 
upon confirm or vary such decision. 
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4.22 Adherence to specifications and drawings 
4.22.1  The whole of the works shall be executed in perfect conformity with the specifications 

and drawings of the contract. If the Contractor performs any works in a manner 
contrary to the specifications or drawings or any of them and without such reference to 
the Engineer, he shall bear all the costs arising or ensuring there- from and shall be 
responsible for all loss to the RailTel. 

 
4.22.2  Drawings and specifications on the works: 
4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good 

order, and such contract documents as may be necessary, available to the Engineer or 
the Engineer’s Representative. 

 
4.22.2.2  The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 
technical supplement. 

 
4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications and copies 

thereof furnished by the RailTel to the Contractor are deemed to be the property of the 
RailTel. They shall not be used in another works and with the exception of the signed 
contract set, shall be returned by the Contractor to the RailTel on completion of the 
work or termination of the Contract. 

 
4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 
additional instructions by means of drawings of otherwise, necessary for the proper 
execution of the works or any part thereof. All such drawings and instructions shall be 
consistent with the Contract Documents and reasonably inferable there from. 

 
4.22.5  Meaning and Intent of specification and drawings 
 If any ambiguity arises as to the meaning and intent of any portion of the Specifications 

and Drawings or as to execution or quality of any work or material, or as to the 
measurements of the works, the decision of the Engineer thereon shall be final subject 
to the appeal (within 7 days of such decision being intimated to the Contractor) to the 
competent authority in RailTel who shall have the power correct any errors, omissions, 
or discrepancies in aforementioned items and whose decision in the matter in dispute 
or doubt shall be final and conclusive. 

 
4.23 Working during night 
 The Contractor shall not carry out any work between sunset and sunrise without the 

previous permission of the Engineer. Hence, no “night duty” shall be payable to the 
contractor for the portion/part of the works to be undertaken during the night. 

 
4.24 Damage to Govt. /RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves or 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

41 
 

any other property of the Railways/RailTel or the lives, persons or property of others 
from whatsoever cause in connection with the works until they are taken over by the 
RailTel and this although all reasonable and proper precautions may have been taken 
by the Contractor, and in case the RailTel shall be called upon to make good any costs, 
loss or damages, or to pay any compensation, including that payable under the 
provisions of the Workmen’s Compensation Act or any statutory amendments thereof 
to any person or persons sustaining damages as aforesaid by reason of any act, or any 
negligence or omissions on the part of the Contractor the amount of any costs or 
charges including costs and charges in connection with legal proceedings, which the 
RailTel may incur in reference thereto, shall be charged to the Contractor. The RailTel 
shall have the power and right to pay or to defend or compromise any claim of 
threatened legal proceedings or in anticipation of legal proceedings being instituted 
consequent on the action or default of the Contractor, to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such 
proceedings, charging to Contractor, as aforesaid, any sum or sums of money which 
may be paid and any expenses whether for reinstatement or otherwise which may be 
incurred and the propriety of any such payment, defense or compromise, and the 
incurring of any such expenses shall not be called in question by the Contractor. 

 
4.25 Sheds, Stores houses and Yards  
  

The Contractor shall at his own expense provide himself with sheds, storehouses and 
yards in such situations and in such numbers as in the opinion of the Engineer is 
requisite for carrying on the works and the Contractor shall keep at each such sheds, 
store houses and yards a sufficient quantity of materials and plant in stock so as not to 
delay the carrying out of the works with due expedition and the Engineer and the 
Engineer’s representative shall have free access to the said sheds, store houses and 
yards at any time for the purpose of inspecting the stock of materials or plant so kept in 
hand, and any materials or plant which the Engineer may object to shall not be brought 
upon or used in the works, but shall be forthwith removed from the sheds, store houses 
or yards by the contractor. The Contractor shall at his own expenses provide and 
maintain suitable mortar mills, soaking vats or any other equipments necessary for the 
execution of the works. 

 
4.26 Provision of efficient and competent staff 
  

The Contractor shall place and keep on the works at all times efficient and competent 
staff to give the necessary directions to his workmen and to see that they execute their 
work in sound and proper manner and shall employ only such supervisors, workmen 
and laborers in or about the execution of any of these works as are careful and skilled in 
various trades and callings. The Contractor shall at once remove from the works any 
agents, permitted petty/sub-contractor, supervisor, workman or laborers who shall be 
objected to by the Engineer and if and whenever required by the Engineer, he shall 
submit a correct return showing the names of all staff and workmen employed by him. 
In the event of the Engineer being of the opinion that the Contractor is not employing 
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on the works a sufficient number of staff and workmen as is necessary for the proper 
completion of the works within the time prescribed, the Contractor shall forthwith on 
receiving intimation to this effect take on the additional number of staff and labor 
specified by the Engineer within seven days of being so required and failure on the part 
of the Contractor to comply with such instructions will entitle the RailTel to rescind the 
contract under Para 4.62 of these conditions. 

 
4.27 Workmanship and Testing 
 
4.27.1  The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any part 
thereof shall be executed in the best and most substantial workman like manner with 
materials of the best and most approved quality of their respective kinds, agreeable to 
the particulars contained in or implied by the specifications and as referred to in and 
represented by the drawings or in such other additional particulars. Instructions and 
drawings may be found requisite to be given during the carrying on of the works and to 
the entire satisfaction of the Engineer according to the instructions and directions, 
which the Contractors may from time to time receive from the Engineer. The materials 
may be subjected to tests by Mean of such machines, instruments and appliances as 
the Engineer may direct and wholly at the expense of the Contractor. 

 
4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time:  
 
4.27.2.1  The removal from the site within the time specified in the order of any materials, which 

in his opinion are not in accordance with the specifications or drawings.  
4.27.2.2  The substitution of proper and suitable materials, and  
 
4.27.2.3      the removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications and in case of 
default on the part of the Contractor in carrying out such order the RailTel shall be 
entitled to rescind the contract under Para 4.62 of tender document of these 
conditions. 

 
4.28 Facilities for Inspection 
  

The Contractor shall afford the Engineer and the Engineer’s Representative every 
facility for entering in and upon every portion of the work at all hours for the purpose 
of inspection or otherwise and shall provide all labour, materials, instruments, 
appliances and things of every kinds required for the purpose and the Engineer and the 
Engineer’s representative shall at all-time have free access to every part of the works 
and to all places at which materials for the work are stored or being prepared. 
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4.29 Examination of work before covering up 
 

The Contractor shall give two days notice to the Engineer or the Engineer’s 
Representative whenever any work or materials are intended to be covered up in the 
earth, in bodies or walls or otherwise to be placed beyond the Reach of Measurements in 
order that the work may be inspected or that correct dimension may be taken before 
being so covered, placed beyond the reach of measurement in default whereof, the same 
shall at the option of the Engineer or the Engineer’s Representative be uncovered and 
measured at the contractor’s expense or no allowance shall be made for such work or 
materials. 

 
4.30 Temporary works 
 All Temporary works necessary for the proper execution of the works shall be provided 

and maintained by the Contractor and subject to the consent of the Engineer, shall be 
removed by him at his expenses when they are no longer required and in such manner as 
the Engineer shall direct. In the event of failure on the part of the Contractor to remove 
the temporary works, the Engineer will cause them to be removed and cost as increased 
by supervision and other incidental charge shall be recovered from the Contractor. If 
temporary huts are provided by the Contractor on the RailTel/Railway land for labour 
engaged by him and the work is completed but the contractor’s labour refused to vacate 
and have to be removed by the RailTel, necessary expenses incurred by the RailTel in 
connection therewith shall be borne by the Contractor. 

 
4.31 Contractor to supply water for works 
4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 
4.31.2  Contractor to arrange supply of Electric power for works. 
 
4.31.3  Electric supply from the Railway system  
 The RailTel may supply to the Contractor part or whole of the electric power wherever 

available and possible, required for execution of works from the Railway’s existing 
electric supply systems at or near the site of works on specified terms and conditions and 
such charges as shall be determined by the RailTel and payable by the contractor 
provided the cost of arranging necessary connection to the Railway’s Electric supply 
systems, and laying of underground/overhead conductors, circuit protection, electric 
power meters, transmission structure, shall be borne by the Contractor and that the 
contractor shall not be entitled to any compensation or reason for delay for interruption 
or failure of the Electric supply system. 

 
4.32 Property in material and Plants: Deleted 
 
4.33 Tools, Plant and Materials Supplied by the RailTel: OFC and DUCT 
 
4.33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to 
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his charge for the purpose of the works and shall be responsible for all damage or loss 
caused by him, his agents permitted petty/sub-contractor or his workmen or others 
while they are in his charge. The Contractor shall sign accountable receipts for tools, 
plants and materials made over to him by the Engineer and on completion of the works 
shall handover the unused balance of the same to the Engineer in good order and repair, 
fair wear and tear excepted and shall be responsible for any failure to account for the 
same or any damage done thereto. 

 
4.34 Precaution during progress of work 
4.34.1  During the execution of works, unless otherwise specified the Contractor shall at his own 

cost provide the materials for and execute all shoring, timbering and strutting works as is 
necessary for the stability and safety of all structures, excavations and works and shall 
ensure that no damage, injury, loss is caused or likely to be caused to any person or 
property. 

 
4.34.2  Roads and water courses: Existing roads or water courses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer. All compensations claimed for any authorized closure, or his 
agent or his staff shall be recoverable from the Contractor by deduction from any sums 
which may become due to him in terms of contract or otherwise according to law. 

 
4.34.3  Provision of access to premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision of the passage of traffic, for securing safe 
access to all premises approached from such street or thoroughfare and for any 
drainage, water supply or meant for lightning which may be interrupted by reason of the 
execution of the works and shall react and maintain at his own cost barriers, lights and 
other safeguards as prescribed by the Engineer, for the regulation of the traffic, and 
provide watchmen necessary to prevent accidents. The works shall in such cases be 
executed night and day if so ordered by the Engineer and with such vigour so that the 
traffic way be impeded for as short a time as possible. 

 
4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as 
may in the opinion of the Engineer be required to comply with regulations pertaining to 
the work. 

 
4.35  Use of Explosives: 

    Explosive shall not be used on the works or on the site by the Contractor without the 
permission of the Engineer and then only in the manner and to the extent to which such 
permission is given. Where explosives are required for the works, the same shall be 
stored in a special magazine to be provided by and at the cost of the Contractor in 
accordance with the Explosive Rules. The Contractor shall obtain the necessary license 
for the storage and the use of explosives and all operations in which or for which 
explosives are employed shall be at the sole risk and responsibility of the Contractor and 
the Contractor shall indemnify the Railway/RailTel in respect thereof. 
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4.36  Suspension of works 
4.36.1  The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall during such suspension properly protect and secure the work so far 
as is necessary in the opinion of the Engineer. If such suspension is: - 

(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of God 

or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the 
Engineer for reasons other than aforementioned and when each such period of 
suspension exceeds 14 days, the Contractor shall be entitled to such extension of time 
for completion of the works as the engineer may consider proper having regard to the 
period or periods of such suspensions and to such compensations as the Engineer may 
consider reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspensions. 

 
4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any part thereof 

is suspended on the order of the Engineer for more than three months at a time, the 
Contractor may serve a written notice on the Engineer requiring permission within 15 
days from the receipt thereof to proceed with the works or that part thereof in regard to 
which progress is suspended and if such permission is not granted within that time the 
Contractor by further written notice so served may, but is not bound to, elect to treat the 
suspension where it affects part only of the works as an omission of such part or where it 
affects the whole of the works, as an abandonment of the contract by the RailTel. 

 
4.37    Rates for items of works 
  

The rates entered in the accepted Schedule Of Requirements of the Contract are 
intended to provided for works duly and properly completed in accordance with the 
general and special conditions of the contract and the specifications and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations or 
additions as may be ordered in terms of Para 4.42 of these conditions and without 
prejudice to the generality thereof and shall be deemed to include and cover 
superintendence and labour, supply including full freight of materials, stores, tools and 
all apparatus and plant required on the works, except such tools, plant or materials as 
may be specified in the contract to be supplied to the Contractor by the RailTel, the 
erection, maintenance and removal of all temporary works and buildings, all 
arrangements for the safety of the public or of employees during the execution of works, 
all sanitary and medical arrangements for labour camps as may be prescribed by the 
RailTel, the setting of all work and of the construction, repair and upkeep of all center 
lines, bench marks and level pegs thereon, site clearance, all fees, duties, royalties, rent 
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and compensation to owners for surface damage or taxes and impositions payable to 
local authorities in respect of land, structures and all material supplied for the work or 
other duties or expenses for which the Contractor may become liable or may be put to 
under any provision of law for the purpose of or in connection with the execution of the 
contract, and all such other incidental charges or contingencies as may have been 
specially provided for in the specifications.  

 
4.38     Demurrage and wharfage dues 
4.38.1  Demurrage charges calculated in accordance with the scale in force for the time being on 

the RailTel and incurred by the Contractor failing to load or unload any goods of 
materials within the time allowed by RailTel for loadings as also wharfage charges, of 
materials not removed in time as also charges due on consignments booked by or to him 
shall be paid by the Contractor, failing which such charges shall be debited to the 
Contractor’s account in the hands of the RailTel and shall be deducted from any sums 
which may become due to him in terms of the contracts. 

 
4.39     Rates for extra items of works 
4.39.1  Any item of work carried out by the Contractor on the instructions of the Engineer which 

is not included in the accepted schedule of rates shall be executed at the rates set forth 
in the “Schedule Of Requirements’ modified by the tender percentage and such items are 
not contained in the latter, at the rate agreed upon between the Engineer and the 
Contractor before the execution of such items of work and the contractors shall be 
bound to notify the Engineer at least seven days before the necessity arises for the 
execution of such items of works that the accepted Schedule Of Requirements does not 
include rate or rates for the extra work involved. The rates payable for such items shall 
be decided at the meeting to be held between the Engineer and Contractor, in as short a 
period as possible after the need for the special item has come to the notice. In case the 
Contractor fails to attend the meeting after being notified to do so or in the event of no 
settlement being arrived at, the RailTel shall be entitled to execute the extra works by 
other means and the contractor shall have no claim for loss or damage that may result 
from such procedure. 

 
4.39.2  Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore 
mentioned, then and in such a case the Contractor shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him prior to the date of 
determination of the rates as aforesaid according to the rates as shall be fixed by the 
Engineer. However if the contractor is not satisfied with the decision of the Engineer in 
this respect he may appeal to the competent authority of RailTel within 30 days of 
getting the decision of the Engineer, supported by analysis of the rates claimed. The 
competent authority of RailTel’s decision after hearing both the parties in the matter 
would be final and binding on the Contractor. 
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4.40     Handing over of works 
 
4.40.1  The Contractor shall be bound to hand over the works executed under the contract to 

the RailTel complete in all respect to the satisfaction of the Engineer. The Engineer shall 
determine the date on which the work is considered to have been completed, in support 
of which his certificate shall be regarded as sufficient evidence for all purposes. The 
engineer shall determine from time to time, the date on which any particular section of 
the work shall have been completed, and the contractor shall be bound to observe any 
such determination of the Engineer. 

 
4.40.2  Clearance of Site on Completion: On completion of the works the contractor shall clear 

away and remove from the site all constructional plant, surplus material, rubbish and 
temporary works of every kind and leave whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer. No final payment in 
settlement of the accounts for the work shall be paid, held to be due or shall be made to 
the contractor till, in addition to any other condition necessary for such final payment, 
site clearance shall have been affected by him, and such clearance may be made by the 
Engineer at the expense of the Contractor in the event of his failure to comply with this 
provision within 7 days after receiving notice to that effect. It Should become necessary 
for the Engineer to have the site cleared at the expense of the Contractor, the RailTel 
shall not be held liable for any loss or damage to such of the Contractor’s property as 
may be on the site and due to such removal there from which removal may be affected 
by means of public sales of such materials and property or in such a way as deemed for 
and convenient to the Engineer. 

 
4.41   Variations in Extent of Contract 
4.41.1  Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor, and 
no work shall proceed under such modifications until this has been done. Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 
Contract or any of the terms thereof shall be deemed conditional and shall not be 
binding on the RailTel unless and until the same is incorporated in a formal instrument 
and signed by the RailTel and the Contractor and till then the RailTel shall have the right 
to repudiate such arrangement. 

 
4.42   Powers of Modification to Contract 
4.42.1   The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 
position, site quantities, dimensions or in the method of their execution or in the 
combination and use of materials for the execution thereof or to order any additional 
work to be done or any works not to be done and the Contractor will not be entitled to 
any compensation for any increase / reduction in the quantities of work but will be paid 
only for the actual amount of work done and for approved materials supplied against a 
specific order. 
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4.42.2 Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity for each individual item of the contract would be up to ±25% of the quantity 
originally contracted. The contractor shall be bound to carry out the work at the agreed 
rates and shall not be entitled to any claim or any compensation, whatsoever upto the 
limit of ±25% variation in quantity of individual items of works. 

 
4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree 
affect the validity of the contract but shall be performed by the Contractor as provided 
therein and be subject to the same conditions, stipulations and obligations as if they had 
been originally and expressively included and provided for in the specifications and 
drawings and the amounts to be paid therefore shall be calculated in accordance with 
the accepted schedule of rates. Any extra items/quantities of work falling outside the 
purview of the provisions of sub-clause (2) above shall be paid for at the rates 
determined under clause 4.39 of these conditions. 

 
4.43 Claims 
4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to the Engineer 

once in every month an account giving full and detailed particulars of all claims for any 
additional expenses to which the Contractor may consider himself entitled to and of all 
extra or additional works ordered by the Engineer which he has executed during the 
preceding month and no claim for payment for and such work will be considered which 
has not been included in such particulars. 

 
4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 

claim whatsoever against the RailTel under or by virtue of or arising out of this contract, 
nor shall the RailTel entertain or consider any such claim, if made by the Contractor, after 
he shall have signed a ‘No Claim’ certificate in favour of the RailTel, in such form as shall 
be required by the RailTel, after the works are finally measured up. The Contractor shall 
be debarred from disputing the correctness of the items covered by “No Claim 
Certificate” or demanding a preference to arbitration in respect thereof.  

 
4.44 MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 Qualities in schedule annexed to Contract- The quantities set out in the accepted 

Schedule of Requirements with items of works quantified are the estimated quantities of 
the works and they shall not be taken as the actual and correct quantities of the works to 
be executed by the Contractor in fulfillments of his obligations under the contract.  

 
4.45 Measurements of Works: The Contractor shall be paid for the works at the rates in  the 

accepted Schedule of Requirements and for extra works at rates determined under Para 
4.39 of these conditions on the measurements taken by the Engineer or the Engineer’s 
representative in accordance with the rules prescribed for the purpose by the RailTel. 
The quantities for items the unit of which in the accepted Schedule Of Requirements is 
100 or 1000 shall be calculated to the nearest whole number, any fraction below half 
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being dropped and half and above being taken as one; for item the unit of which in the 
accepted Schedule Of Requirements is single, the quantities shall be calculated to places 
of decimals. Such measurements will be taken of the work in progress from time to time 
and at such intervals as in the opinion of the Engineer shall be proper having regard to 
the progress of works.The date and time on which “on account” or final measurements 
are to be made shall be communicated to the Contractor who shall represent at the site 
and shall sign the results of the measurements (which shall also be signed by the 
Engineer or the Engineer’s representative) recorded in the official measurements book as 
an acknowledgement of his acceptance of the accuracy of the measurements. Failing the 
Contractor’s attendance the work may be measured up in his absence and such 
measurements shall, not-withstanding such absence, be binding upon the Contractor 
whether or not he shall have signed the measurement book provided always that any 
objection made by him to measurement shall be duly investigated and considered in the 
manner set out below:  

 

 
(a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice has 
been given to him in consequences of objection made by the contractor shall be final and 
binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurement. (b) If an objection raised 
by the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable 
to pay the actual expenses incurred in measurements.  

 
4.46 “On-Account” Payments 
 
4.46.1  The Contractor shall be entitled to be paid from time to time by way of "On-Account" 

payment only for such works as in the opinion of the Engineer he has executed in terms 
of the contract. All payments due on the Engineer's or the Engineer's Representative's 
certificates of measurements shall be subject to any deductions which may be made 
under these presents and shall further be subject to, unless otherwise required by Para 
4.16 of these conditions, a retention of ten percent by way of security deposits, until the 
amount of security deposit by way of retained Earnest Money and such retentions shall 
amount to 5% of the total value of the contract provided always that the Engineer may 
by any certificate make any correction or modification in any previous certificate which 
shall have been issued by him and that the Engineer may withhold any certificate if the 
works or any part thereof are not being carried out to his satisfaction. 

 
4.46.2  Rounding off amounts: The total amount due  shall be rounded off to the nearest rupee 

i.e. sums less than 50 paisa shall be omitted and sums of 50 paisa and more uptoRs. 1/- 
will be reckoned as Rs. 1/-. 

 
4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” payments made 

to the Contractor shall be without prejudice to the final making up of the accounts 
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(except where measurement are specifically noted in the Measurement Book as “Final 
Measurements” and as such have been signed by the Contractor) and shall in no respect 
be considered or used as evidence of any facts stated in or to be inferred from such 
account not of any particular quantity of work having been executed not of the manner 
of its execution being satisfactory. 

 
4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will be made 

through RTGS. 
 
4.47 Maintenance of works: 

 
The contractor shall at all times during the progress and continuance of the works and 
also for the period of warranty specified in the tender form after the date of passing of 
the certificate of completion by the Engineer or any earlier date subsequent to the 
completion of the works that may be fixed by the Engineer be responsible for and 
effectively maintain and uphold in good substantial sound and perfect conditions all and 
every part of the work and shall make good form time to time and at all times as often as 
the Engineer shall require. Any damage or defect that may during the above period arise 
in or be discovered or be in any way connected with the works, provided that such 
damage or defect is not directly caused by errors in the contract documents, act of 
providence or insurrection or civil riot, and the Contractor shall be liable for and make 
good to the RailTel or other persons legally entitled thereto whenever required by the 
Engineer so to do, all losses, damage, costs and expenses they or any of them may incur 
or be put or be liable, by reason or in consequence of the operations of the contractor or 
of his failure in any respect. For this purpose the tenderer will submit their strategy for 
providing maintenance support including the staff that will be available along with the 
set of spares for attending to various faults/problems during maintenance period. 

 
4.48   Certificate of Completion of works 
 
4.48.1  As soon as in the opinion of the Engineer the whole work have been completed and has 

satisfactorily passed any final test or tests that may be prescribed, the Engineer shall 
issue a Provisional Acceptance Certificate in respect of the works and period of warranty 
shall commence from the date of issue of Last Provisional Acceptance Certificate Minor 
defects pointed out while issuing PACs shall be attended by the contractor within 
reasonable period of time to the satisfaction of Engineer. 

 
4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The Certificate of 

completion in respect of the works referred to in Para 4.48.1 of this clause shall not 
absolve the Contractor from his liability to make good any defect, imperfection, 
shrinkages or faults which may appear during the period of maintenance specified in the 
tender arising in the opinion of the Engineer from materials or workmanship not in 
accordance with the drawing or specifications or instructions of the Engineer, which 
defect, imperfections, shrinkages or faults hall upon the direction in writing of the 
Engineer, be amended and made good by the Contractor at his own cost; and in case of 
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default on the part of Contractor the Engineer may employ, labour and material or 
appoint another Contractor to amend and make good such defect, imperfections, 
shrinkages and faults and all expenses consequent thereon and incidental thereto shall 
be borne by the Contractor and shall be recoverable from any moneys due to him under 
the contract.  

 
4.49 Approval only by Final Acceptance Certificate (FAC) 
  

No certificate other than Final Acceptance Certificate referred to in Para 4.50 of the 
conditions shall be deemed to constitute approval of any work or other matter in respect 
of which it is issued or shall be taken as an admission of the due performance of the 
contract or any part thereof or of the accuracy of any demand made by the Contractor or 
of additional varied work having been ordered by the Engineer nor shall any other 
certificate conclude or prejudice any of the powers of the Engineers. 

 
4.50 Final Acceptance Certificate: 
 
4.50.1  The contract shall not be considered as completed until a maintenance Certificate shall 

have been signed by the Engineer stating that the works have been completed and 
maintained to this satisfaction. The maintenance certificate shall be given by the 
Engineer upon the expiration of the period of or as soon thereafter as any work ordered 
during such period pursuant to Para 4.48.2 of these conditions shall have been 
completed to the satisfaction of the Engineer and full effect shall be given to this Clause 
notwithstanding the taking possession of or using the works or any part thereof by the 
RailTel. 

 
4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any 

matter arising of or in connection with the contract of the execution of the works unless 
the Contractor shall have made a claim in writing in respect thereof before the issue of 
the Maintenance Certificate (FAC) under this clause. 

 
4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Para 4.50.2)  RailTel shall remain liable for the fulfillment of 
any obligation incurred under the provision of the contract prior to the issue of the 
maintenance Certificate which remains unperformed at the time such certificate is issued 
and for the purposes of determining the nature and extent of any such obligations the 
contract shall be deemed to remain in force between the parties thereto. 

 
4.51 Final payment: 
 
4.51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall 

be made and the balance of account based on the Engineer or the Engineer’s 
representative’s on the accepted schedule or rates and for extra works on rates 
determined under Para 4.39 of these conditions shall be paid to the Contractor subject 
always to any deduction which may be made under these presents and further subject to 
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the Contractor having delivered to the Engineer either a full account in detail of all claims 
he may have on the RailTel in respect of the works or having delivered “No Claim” 
Certificate and the Engineer having after the receipt of such account given a certificate in 
writing that such claim are correct, that the whole of the works to be done under the 
provisions of the Contracts have been completed, that they have been inspected by him 
since their completion and found to be in good and substantial order, that all properties, 
works and things removed, disturbed or injured in consequence of the works have been 
property replaced and made good and all expenses and demands incurred by or made 
upon the RailTel for or in the respect of damage or good and all expenses and demands 
incurred by or made upon the RailTel for or in the respect of damage or good and all 
expenses and demands incurred by or made upon the RailTel for or in the respect of 
damage or loss by from kin consequence of the works, have been satisfied agreeably and 
in conformity with the contract. 

 
4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself 

the right to carry out a post-payment audit and or technical examination of the works 
and the final bill including all supporting vouchers, abstracts, etc., and to make a claim on 
the contractor for the refund any excess amount paid to him if as a result of such 
examination any over-payment to him is discovered to have been made in respect of any 
work done or alleged to have been done by him under the contract. 

 
4.51.3 Production of vouchers etc. by the Contractor 

 
(i)     For a contract of more than one crore of rupees, the contractor shall, whenever 

required, produce for examination by the Engineer any quotation, invoice, cost or 
other account, book of accounts, voucher, receipt letter, memorandum, paper of 
writing or any copy of or extract from any such document and also furnish 
information and returns verified in such manner as may be required in any way 
relating to the execution of this contract or relevant for verifying or ascertaining cost 
of execution of this contract (the decision of the Engineer on the question of 
relevancy of any documents, information or return being final and binding on the 
parties). The contractor shall similarly produce vouchers, etc., if required to prove to 
the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract. 
 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 
carried out by the a sub -contractor or any subsidiary or allied firm or company (as 
per Para 4.7 of the General Conditions of Contract), the Engineer shall have power to 
secure the book of such sub-contract or any subsidiary or allied firm or company, 
through the contractor, and such book shall be open to his inspection. 
 

(iii) The obligations imposed by Para 4.51.3 (i) and (ii) above is without prejudice to the 
obligations of the contractor under any statute rules or orders binding on the 
contractor. 
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4.52 Withholding and lien in respect of sums claimed 
  

Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the contractor, the RailTel shall be entitled to withhold and also have a lien 
to retain such sum or sums in whole or in part from the security, if any, deposited by the 
contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold the said 
security deposit or the security if any, furnished as the case may be and also have a lien over 
the same pending finalization or adjudication of any such claim. In the event of the security 
being insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the RailTel shall be entitled to withhold and have a lien to the extent of 
the such claimed amount or amounts referred to supra from any sum or sums found 
payable or which at any time thereafter may become payable to the contractor under the 
same contract or any other contract with this or any other RailTel or any Department of the 
Central Government pending finalization or adjudication of any such claim. It is an agreed 
term of the contract that the sum of money or moneys so withheld or retained under the 
lien referred to above, by the RailTel’s will be kept withheld or retained as such by the 
RailTel till the claim arising out of or under the contract is determined by the arbitrator (if 
the Contract is covered by the arbitration clause) or by the competent court as the case may 
be and that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to supra and 
duly notified as such to the contractor. For the purpose of this clause, where the contractor 
is a partnership firm or a limited company, the RailTel shall be entitled to withhold and also 
have a lien to retain towards such claimed amount or amounts in whole or in part from any 
sum found payable to any partner/limited company, as the case may be whether in his 
individual capacity or otherwise. 

 
4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and payable to the 

contractor (Including the security deposit returnable to him) under the contract may be 
withheld or retained by way of lien by the RailTel, against any claim of this or any other 
RailTel or any other Department of the Central Government in respect of payment of a sum 
of money arising out of or under any other contract made by the contractor with this or any 
other Department of Central Government. It is an agreed term of the contract that the sum 
of money so withheld or retained under this clause by the RailTel will be kept withheld or 
retained as such by the RailTel till the Claim arising out of or under any other contract is 
either mutually settled or determined by arbitration, if the other contract is governed by 
arbitration clause or by the competent court as the case may be and contractor shall have 
no claim for interest of money withheld or retained under this clause and duly notified as 
such to the contractor. 

 
4.53 Signature on Receipts for Amounts 

Every receipt which may become payable or for any security which may become 
transferable to the Contractors under these presents, shall, if signed in the partnership 
name by any one of the partners of a Contractors firm be a good and sufficient discharge to 
the RailTel in respect of the moneys or security purported to be acknowledged thereby and 
in the event of death of any of the Contractor partners during the pendency of the contract 
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it is hereby expressly agreed that every receipt by any one of the surviving Contractor 
partners shall if so signed as aforesaid be good and sufficient discharge as aforesaid 
provided that nothing in this clause contained shall be deemed to prejudice or effect any 
claim which the RailTel may  
hereafter have against the legal representative of any contractor partner so dying, for or in 
respect of any breach of any of the conditions of the contract, provided also, that nothing in 
this clause contained shall be deemed to prejudice or effect the respective rights or 
obligations of the Contractor partners and of the legal representative of any deceased 
Contractor partners interest. 

 
4.54 LABOUR 
4.54.1   Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and 
the Rules made there-under in respect of any employees directly or through petty 
contractors or sub-contractors employed by him on road construction or in building 
operations or in stone breaking or stone crushing for the purpose of carrying out this 
contract. If in compliance with the terms of the contract, the contractor supplied any 
labour to be used wholly or partly under the direct orders and control of the RailTel 
whether in connection with any work being executed by the contractor or otherwise for 
the purpose of the RailTel such labour shall, for the purpose of this clause, still be deemed 
to be persons employed by the Contractor. If any moneys shall as a result of any claim or 
any claim or application made under the said Act be directed to be paid by the RailTel’s, 
such moneys shall be deemed to be moneys payable to the RailTel by the Contractor and 
on failure by the Contractor to repay any moneys paid by it as aforesaid within seven days 
after the same shall have been demanded, the RailTel’s shall be entitled to recover the 
same form any moneys due or accruing to the contractor under this or any other 
Contractor with the RailTel’s. 

 
4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under from 
time to time in respect of apprentices directly through petty contractors or sub-
contractors employed by him for purpose of carrying out the contract. If the Contractor 
directly or through petty contractor or sub-contractors fails to do so, his failure will be a 
breach of the contract and the RailTel may, in its discretion, rescind the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation 
of the provisions of the Act.  

 
4.55 Provisions of Payments of Wages Act 
 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and 

the rules made thereunder in respect of all employees directly or through petty 
contractors or sub-contractors employed by him in the works. If in compliance with the 
terms of the contract, the contractor directly or through petty contractors or sub -
contractors shall supply any labour to be used wholly or partly under the direct orders and 
control of the Engineer whether in connection with the works to be executed hereunder 
or otherwise for the purpose of the Engineer such labour shall nevertheless be deemed to 
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comprise persons employed by the contractor, and any moneys which may be ordered to 
be paid by the Engineer shall be deemed to be moneys payable by the Engineer on 
moneys due to the contractor in terms of the contract. The RailTel shall be entitled to 
deduct from any moneys  

due to the contractor (Whether under this contract or any other contract all moneys paid or 
payable by the RailTel by way of compensation of aforesaid or for costs of expenses in 
connection with any claim thereto and the decision of the Engineer upon any question 
arising out of the effect or force of this clause shall be final and binding upon the 
contractor. 

 
4.55.1  Provision of Contract Labour (Regulation and Abolition) Act, 1970  

 
(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, Central 
Rules, 1971 as modified from time to time, whenever applicable and shall also 
indemnify the RailTel from and against any claims under the aforesaid Act and the 
Rules 

(2)   The Contractor shall obtain a valid license under the aforesaid Act as modified from 
time to time before the commencement of the work and continue to have a valid 
license until the completion of the work. Any failure to fulfill this requirement shall 
attract the penal provision of the Contract arising out of the resultant non- execution 
of the work. 

(3)  The Contractor shall pay to the labour employed by him directly or through sub- 
contractors the wages as per provisions of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary,because to be paid the wages to labour indirectly engaged on the work 
including any engaged by his sub-contractors in connection with the said work, as if 
the labour had been immediately employed by him. 

(4)  In respect of all labour directly or indirectly employed in the work for performance of 
the contractor’s part of the contract the contractor shall comply with or cause to be 
complied with the provisions of the aforesaid Act and the Rules wherever applicable. 

(5)   In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 
RailTel is obliged to pay any amount of wages to a workmen employed by the 
contractor or his sub-contractor in execution of the work or to incur any expenditure 
in providing welfare and health amenities required to be provided under the aforesaid 
Act and the Rules or to incur any expenditure in providing welfare and health 
amenities required to be provided under the aforesaid Act the Rules or to incur any 
expenditure on account of the contingent liability of the RailTel due to contractor’s 
failure to fulfill his statutory obligations under the aforesaid Act or the Rules the 
RailTel will recover from the contractor, the amount of wages so paid or the amount 
of expenditure so incurred, and without prejudice to the rights of the RailTel under 
section 20, sub-section (2) and section 2 sub - section (4) of the aforesaid Act, the 
RailTel shall be at liberty to recover such amount or part thereof by deducting it from 
the security deposit and/or from any sum due by the RailTel to the contractor 
whether under the contract or otherwise. The RailTel shall not be bound to contest 
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any claim made against it under sub- section (1) of section 20 and sub-section (4) of 
section 21 of the aforesaid Act except on the written request of the contractor and 
upon his giving to the RailTel full security for all costs for which the RailTel might 
become liable in contesting such claim. The decision of the RailTel regarding the 
amount actually recoverable from the contractor as stated above shall be final and 
binding on the contractor. 

(6)  All contractors are required to upload details of their LOAs, engaged workmen, wage 
payment details, PF/ESI details, bonus details etc., on monthly basis. The details so 
uploaded shall be available in public domain. 

 
A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act. 

Contractor shall register his firm/company etc. and upload requisite details of labour and 
their payment in Shramikkalyan portal. These details shall be available in public domain. 
The Registration/ updation of Portal shall be done as under. 
(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration on the portal within 
7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN 
No.) for subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal shall provide details of his Letter of 
Acceptance (LOA)/ Contract Agreements on Shramikkalyan portal within 15 days of 
issue of any LOA for approval of concerned engineer. Engineer shall update (if 
required) and approve the details of LOA filled by contractor within 7 days of receipt 
of such request. 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them 
on Shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 
all salient details of engaged contractual labour & payments made thereof after each 
wage period. 

       While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 
‘Advances’ or ‘Performance Guarantee/ Security deposit’, Contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that  “I have uploaded the 
correct details of contract labours engaged in connection with this contract and 
payments made to them during the wages period in Shramikkalyan portal till 
………Month……….Year.” 

 
4.56 Reporting of Accidents to Labour 

The Contractor shall be responsible for the safety of all employees directly or through 
petty contractors or sub-contractors employed by him on the works and shall report 
serious accidents to any of them however and wherever occurring on the works to the 
Engineer or the Engineer’s Representative and shall make every arrangement to render 
all possible assistance. 
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4.57 Provisions of Workmen’s Compensation Act 
 In every case in which by virtue of the provision of Section 12 sub-section (1) of the 

Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a 
workman directly or through the petty Contractor employed by the Contractor or sub- 
contractor in executing the work, RailTel will recover from the contractor the amount of 
the compensation so paid, and, without prejudice to the right of RailTel under Section 12 
sub-section (2) of the said Act. RailTel shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by RailTel to 
the Contractor whether under these conditions or otherwise, RailTel shall not be bound 
to contest any claim made against it under Section 12, sub-section (1) of the said Act 
except on the written request of the Contractor and upon his giving to RailTel full 
security for all costs for which RailTel might become liable in consequence of contesting 
such claim. 

 
4.58 RailTel not to provide quarters for Contractor 

No quarters shall be provided by the RailTel for the accommodation of the contractor or 
any of his staff employed on the work. 

 
4.59 Labour camps 

(1) The Contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provision of latrines and urinals for his staff 
and workman directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-Mandir) where 50 or more women are employed at a time. 
Suitable sites on Railway/RailTel land, if available, may be allotted to the Contractor 
for the erection of labour camps either free of charge or on such terms and 
conditions that may be prescribed by the RailTel. All camp sites shall be maintained 
in clean and sanitary conditions by the Contractor at his own cost.  

(2) Compliance to Rules for Employment of Labour 
The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the 
time being in force pertaining to the employment of local or imported labour and 
shall take all necessary precautions to ensure and preserve the health and safety of 
all staff employed directly or through petty Contractors or sub -contractors on the 
works. 

(3)   Preservation of Peace – The Contractor shall take requisite precautions and use his 
best endeavors to prevent any riotous or unlawful behavior by or amongst his 
workmen and others employed directly or through petty contractor or sub- 
contractors on the works and preserve the health and safety of all staff employed 
directly or through petty Contractors or sub -contractors on the works. 

(4)    Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out all 
sanitary measures that may time to time be prescribed by the RailTel Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should 
the Contractor fail to make adequate sanitary arrangements, these will be provided 
by the RailTel and the cost therefore recovered from the contractor. 
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(5)   Outbreak of Infectious Disease – The Contractor shall remove from his camp such 
labour and their families as refuse protective inoculation and vaccination when 
called upon to do so by the Engineer or the Engineer’s Representative on the advice 
of the Railway/RailTel Medical Authority. Should Cholera, Plague or other infectious 
disease break out, the Contractor shall burn the huts, beddings, clothes and other 
belongings of or used by the infected parties and promptly erect new huts on 
healthy sites as required by the engineer, failing which within the time specified in 
the Engineer’s requisition, the work may be done by the RailTel and the cost 
therefore recovered from the Contractor. 

(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site as 

may be prescribed by the engineer on the advice of the medical authority in relation 
to the strength of the contractor’s resident staff, and workmen.  

(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon 
the work or in any of the buildings, encampments or tenements owned, occupied by 
or within the control of the Contractor or any of his employees shall be forbidden 
and the Contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

(9) Non-employment of Female Labour – The contractor shall see that the employment 
of female labour in cantonment areas, particularly in the neighborhood of soldier’s 
barracks, should be avoided as far as possible. 

(10) Restrictions on the employment of retired Engineers of Railway/Govt. services within 
two years of their Retirement– The contractor shall not, if he is a retired government 
engineer of Gazetted rank, who has not completed two years from the date of 
retirement, in connection with his contract in any manner whatsoever without 
obtaining prior permission of the President and if the contractor is found to have 
contravened this provision, it will constitute a breach of contract Administration will 
be entitled to terminate the contract at the risk and cost of the contractor and 
forfeit his security deposit. 

 
4.60 Non-Employment of Labourers below the age of 15 

(1)  The Contractor shall not employ children below the age of 15 as labourers directly or 
through petty contractors or sub-contractors for the execution of work.  

(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor shall not 
employ a person above 15 and below 19 years of age for the purpose of execution of 
work under this contract unless a medical certificate of fitness in the prescribed from 
granted to him by a certifying surgeon certifying that he is fit to work as an adult is 
obtained and kept in the custody of the contractor or a person nominated by him in 
this behalf and the person carries with him, while at work, a token giving a reference 
to such certificate. It is further agreed that the responsibility for having the 
adolescent examined medically at the time of appointment or periodically till he 
attains the age of 19 years shall devolve entirely on the contractor and all the 
expense to be incurred on this account shall be borne by him and no fee shall be 
charged from the adolescent or his parent for such medical examination. 
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(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness granted or 
renewed for the above said purposes shall be valid only for a period of one year at 
a time. The certifying surgeon shall revoke a certificate granted or renewed if in his 
opinion the holder of it is, no longer fit for work in the capacity stated therein. 
Where a certifying surgeon refuses to grant or renew a certificate or revoke a 
certificate, he shall, if so required by the person concerned, stated his reasons in 
writing for doing so. 

(4)    Medical Re-examination of Labourer - Where any official appointed in this behalf 
by the Ministry of Labour is of the opinion that any person employed in connection 
with the execution of any work under this contract in the age group 15- 19 years is 
without a certificate of fitness or is having a certificate of fitness but no longer fit to 
work in the capacity stated in the certificate, he may serve on the Contractor, or on 
the person nominated by him in this regard, a notice requiring that such person 
shall be examined by a certifying surgeon and such person shall not, if the 
concerned official so directs, be employed or permitted to do any work under this 
contract unless he has been medically examined and certified that he has been 
granted a certificate of illness or a fresh certificate or a fresh certificate of illness, as 
the case may be. 

 
4.61 Determination of Contract 
 
4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to determine and 

terminate the contract at any time, should in the RailTel’s opinion, the cessation of work 
becomes necessary owing to paucity of funds or from any other cause whatever, in which 
case the value of approved materials at site and of work done to date by the Contractor 
will be paid for in full at the rate specified in the contract. Notice in writing from the 
RailTel of such determination and the reasons therefore shall be conclusive evidence 
thereof. 

 
4.61.2  Payment on determination of contract: Should the contract be determined under Para 

4.61.1and the Contractor claims payment for expenditure incurred by him in the 
expectation of completing the whole of the work, the RailTel shall admit and consider such 
claims as are deemed reasonable and are supported by vouchers to the satisfactions of the 
Engineer. The RailTel’s decision on the necessity and propriety of such expenditure shall 
be final and conclusive. 

 
4.61.3  The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of determination 
of contract. 

 
4.62 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 
4.62.1  (A) If the Contractor: 

 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

60 
 

(i)  becomes bankrupt or insolvent, or 
(ii)  Make an arrangement with or assignment in favour of his creditors, or 
(iii)  Being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
(iv)  have an execution levied on his goods or property on the works, or assign the contract 

or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
(v)  have an execution levied on his goods or property on the works, or assign the contract 

or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
(vi)  persistently disregard the instructions of the RailTel’s Engineer with regard to work 

quality or progress during execution of work or contravene any provision of the 
contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down and 
replace the work after receiving from the Engineer’s notice to the effect that the said 
materials or works have been condemned or rejected, or 

(ix)  Fail to take steps to employ competent or additional staff and labour as required 
under Para 4.26 of tender document. 

(x)  Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting 
the works or any part thereof as required under Para 4.28 of tender document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of RailTel or any 
person on his or on their behalf in relation to the execution of this or any other 
contract with the RailTel, 

(xii)  At any time after the tender relating to the contract has been signed and submitted by 
the contractor, being a partnership firm admit as one of its partners or employ under 
it or being an incorporated company elect or nominate or allow to act as one of its 
directors or employ under it in any capacity whatsoever any retired engineer of the 
gazetted rank or any other retired gazetted officer working before his retirement, 
whether in the executive or administrative capacity, or whether holding any 
pensionable post or not, in the Engineering Department of the Railways for the time 
being owned and administered by the President of India before the expiry of two 
years from the date of retirement from the said service of such Engineer or Officer 
unless such Engineer or Officer has obtained permission from the President of India or 
any officer duly authorized by him in this behalf to become a partner or a director or 
to take employment under the contract as the case may be, or 

 
(B)     Fail to give at time of submitting the said tender: 
(a)  The correct information as to the date of retirement of such retired engineer or 

retired officer from the said service, or as to whether any such retired engineer or 
retired officer was under the employment of the contractor at the time of submitting 
the said tender, or 

(b)  The correct information as to such engineers or officers obtaining permission to take 
employment under the contractor, or 

(c)  Being a partnership firm the correct information as to, whether any of its partners was 
such a retired engineer or retired officer, or 
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(d)  Being an incorporated company, the correct information as to, whether any of its 
directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at the time 
of submitting the said tender the fact of his being such a retired engineer or a retired 
officer or make at the time of submitting the said tender a wrong statement in 
relation to his obtaining permission to take the contract or if the contractor be a 
partnership firm or an incorporated company to be a partner of director of such firm 
or company as the case may be or to seek employment under the contractor. Then 
and in any of these said clauses, the Engineer on behalf of the RailTel may serve the 
Contractor with a notice in writing to that effect and if the Contractor does not, within 
7 days after the delivery to him of such notice, proceed to make good his default in so 
far as the same is capable of being made good and carry on the work or comply with 
such directions as aforesaid to the entire satisfaction of the Engineer, the RailTel shall 
be entitled after giving 48 hours notice in writing under the hand of the Engineer to 
rescind the contract as a whole or in part or parts ( as may be specified in such notice) 
and adopt either or both the following courses: A final termination notice will be 
issued by RailTel after expiry of 48 hrs notice. 

 
4.62.2  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF 

CONTRACTOR: 
In the event of any or several of the courses, referred in Para 4.62.1 of tender document 
above, being adopted: 
(a)  The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution of 
the works or the performance of the contract and Contractor shall not be entitled to 
recover or be paid any sum for any works thereto not actually performed under the 
contract, unless or until the Engineer shall have certified the performance of such 
work and the value payable in respect thereof and the Contractor shall only be 
entitled to be paid the value so certified.  

(b)  The Engineer or Engineer’s Representative shall be entitled to take possession of any 
materials, tools, implements, machinery or buildings on the works or on the property 
on which these are being or ought to have been executed, and to retain the (employ 
the same) in the further execution of the works or any part thereof until the 
completion of the works without the Contractor being entitled to any compensation 
for the use and employment thereof or for wear and tear or destruction thereof. 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix 
and determine expert or by or after reference to the parties or after such investigation 
or enquiries as he may consider fit to make or institute and shall certify what amount 
(if any ) has at the time of termination of the contract been reasonably earned by or 
would reasonably accrue to the Contractor in respect of the work then actually done 
by him under the contract what was the value of any unused or partially used 
materials, any constructional plants and any temporary works upon the site. The 
legitimate amount due to the contractor after making necessary deductions and 
certified by the Engineer should be released expeditiously. 
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4.63 Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the 
progress of the work or after its completion and whether before or after the 
determination of the contract shall be referred by the contractor to the RailTel and the 
RailTel shall be 120 daysreceipt of the Contractor’s representation make and notify 
decisions on all matters referred to by the contractor in writing provided that matters for 
which provision has been made in Para 4.8, 4.18, 4.22.5,4.29, 4.43.2,4.45(a), 4.55, 
4.55.1(5), 4.57,4.61.1, 4.61.2 and 4.62.1(A) of General Condition of Contract or in any 
clause of the Special Conditions of the Contract shall be deemed as ‘excepted matters’ 
and decisions of the RailTel’s authority, thereon shall be final and binding on the 
contractor provided further that ‘excepted matters’ shall stand specifically excluded from 
the purview of the arbitration clause and not be referred to arbitration. 

 
4.64 SETTLEMENT OF DISPUTE AND ARBITRATION 
 
4.64.1  Any dispute or difference whatsoever arising between the parties out of or relating to 

the construction, meaning, scope, operation or effect of this contract or the validity or 
the breach thereof shall be settled by a sole arbitrator in accordance with provisions 
contained in Arbitration and Conciliation Act, 1996 as amended and the award made in 
pursuance thereof shall be binding on the parties. The venue of such arbitration or 
proceedings thereof shall be New Delhi.  

 
4.64.2  All arbitration proceedings shall be conducted in English. Resources against any Arbitral 

award so rendered may be entered into court having jurisdiction or application may be 
made to such court for the order of enforcement as the case may be. 

 
4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is uptoRs. 10 

Lakhs. The arbitrator will be appointed by the Managing Director of RailTel Corporation 
of India Ltd. If the value of claim or amount under dispute is more than Rs. 10 Lakhs, the 
matter shall be referred to the adjudication of arbitral council. Chairman cum Managing 
Director/RailTel shall furnish a panel of three names to the contractor, out of which the 
contractor will recommend one name to be his nominee and then Chairman cum 
Managing Director/RailTel shall appoint out of the panel, one name as RailTel’s nominee 
and these two arbitrators with mutual consent appoint a third arbitrator who shall act as 
deciding. The award of the sole arbitrator or the Arbitral council, as the case may be, 
shall be final and binding on both the parties, i.e. Contractor and RailTel Corporation of 
India Ltd.  

 
4.64.4  Each of the parties agree that no withstanding that the matter may be referred to 

Arbitrator as provided therein, the parties shall nevertheless pending the resolution of 
the controversy or disagreement continue to fulfill their obligation under this Agreement 
so far as they are reasonably able to do so. 

 
**** 
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CHAPTER ­ 5 

Special Conditions of Contract 
 

I N D E X 
 
Para       Subject   

 
5.1 Tender Document 

5.2 Agreement  

5.3 Security Deposit  

5.4 Contractor's Office & Stores depot 

5.5     Use of Railway Land 

5.6 Program of work. 

5.7  Competent Supervisors 

5.8  Stores to be supplied by RailTel 

5.9   Engagement of Qualified Engineer 

5.10   TEST &MEASURING INSTRUMENTSAND SPECIAL TOOLS ETC. 

5.11 STORES TO BE SUPPLIED BY CONTRACTOR 

5.12 Supply of Technical Literatures, Documentation Drawings &Completion Plan etc.  

5.13 Spares  

5.14 Long term availability of spares & System support 

5.15 Quality Assurance 

5.16 Not used 

5.17 Inspection of Materials 

5.18 Inspection of Works  

5.19 Quantum of work and variation in Quantities 

5.20 Not used 

5.21 Subletting and Assignment 

5.22 Execution of Works 

5.23     Not used 

5.24 Maintenance of Works 

5.25 Clearance of Site 
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5.26 Provisional Acceptance 

5.27Maintenance of work till issue of Last PAC 

5.28    Final Acceptance 

5.29    Warranty 

5.30    Training 

5.31    Infringement of Patents 

5.32    License as per Govt. of India Contract Labour Act 

5.33    Defaults and Delays 

5.34Loss Sustained Due to Default and Delay 

5.35Penalty for Delay in Completion 

5.36 Adherence of time schedule 

5.37Contractors liabilities for Costs and Damages 

5.38Prices 

5.39    Measurement of Works 

5.40    Terms of Payments 

5.41    Final Payment 

5.42    Final Settlement 

5.43    Certificate for CENVAT BENEFITS on bills 

5.44    Deductions from On Account Payment Bills 

5.45    Taxes 

5.46 Mobilization Advance 

5.47    Insurance 

5.48    Force Majeure Clause 

5.49    Settlement of dispute and Arbitration. 
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CHAPTER ­ 5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

5.1 TENDER DOCUMENTS 
5.1.1    The goods and services required, bidding procedure and contract terms are prescribed in 

the tender documents. The set of tender documents issued for the purpose of bidding 
includes following together with any addendum and corrigendum thereto.  

 
5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract awarded to  the  

Tenderer, the various works  coming  under  the  purview of the contract shall  be  governed  
by  tender  documents  mentioned above.  

 
5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  submitted  along 

with the  tender shall be deemed to be a part of the Contract  to such extent only  as  have 
been explicitly accepted by the RailTel . 

 
5.2 AGREEMENT 
5.2.1   The successful Tenderer  shall within 15 days after having been called upon by notice to do 

so be bound to execute an agreement based  on accepted rates and conditions, in such 
form as the RailTel may prescribe, and lodge the same with the RailTel  together with the 
conditions of contract, specifications and Schedule Of Requirements referred  to  therein 
duly completed. The form for agreement  isincludedin , Chapter ­  6   ( Form No.3). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract 

documents as herein before provided RailTel may determine that such tenderer has 
abandoned the contract and thereupon his tender and the acceptance thereof shall be 
treated and RailTel shall be entitled to forfeit the full amount of the Earnest Money and to 
recover the liquidated damage for such default. 

 
5.3  SECURITY DEPOSIT    
 Refer para 4.16 of chapter-4. 
  
5.4 CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10(ten) days of issue of letter of acceptance of tender establish 
an office and store  depot at a  convenient place for receiving and   storing equipments and 
materials and progressing field work expeditiously in consultation and with the approval of 
the purchaser's  Engineer. He shall intimate the address thereof to which all 
correspondence should be sent. Any communication sent to the contractor by post at his 
said address shall be deemed to have reached the contractor duly and in time.   Important 
documents shall be sent by Registered post.  
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5.5 USE OF RAILWAY LAND : 
Use of Railway land required by the Contractor for construction of temporary  offices, 
quarter(s), hutments etc. for the staff and for storing materials etc. will be  permitted to 
him/them subject to approval by Railways, if available at the charges prescribed by the 
Railways. The land will be restored to Railways by the Contractor(s) in the same condition as 
when taken over or in vacant condition as desired by the Engineer after completion of the 
work or at any earlier day as specified by the Engineer. Failure to do so will make the 
Contractor(s) liable to pay the cost incurred by the Railway for getting possession of land.  

 
5.6 PROGRAMME OF WORK 
5.6.1    Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26. 
 
5.6.2 The contractor will program his work in such a manner so as not to interfere in the 

working and movement of traffic. 
 

5.7 COMPETENT SUPERVISORS         
 Refer Para 4.26 . 
 
5.8 STORES TO BE SUPPLIED BY RAILTEL. 

Refer Para  1.17. 
 
5.9 ENGAGEMENT OF QUALIFIED ENGINEER: 
 Not used. 
 
5.10 TEST &MEASURING INSTRUMENTSAND SPECIAL TOOLS ETC. 
5.10.1  Special tools & instruments required for installation and commissioning of the work as 

detailed in preamble shall be arranged by contractor at his own cost.  
 
5.10.2  All tests and measuring instruments and other arrangements required for carrying out all 

the acceptance tests etc shall be provided by the contractor at his own cost.  
 
5.11 STORES TO BE SUPPLIED BY CONTRACTOR 
 Refer  Para  1.18 .  
 
5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, INSTRUCTION 

BOOK & COMPLETION PLANS ETC. 
5.12.1 The contractor shall supply complete documentation in Electronic form and Hard 

Copies.One set of tracings with 3 sets of prints for cable route plans drawn in CAD giving 
complete details. Necessary corrections as desired  shall be done and final tracings should 
get approved. After completion of work, the As built drawings shall be made indicating 
OFF sets from center of nearest Railway track and all protective works. The offsets, route 
markers, joint & coupler’s locations shall also be pointed outon OHE mast& any other 
landmark as per EIC. 3 sets of tracings & six sets of prints along with 3 CDs of as built 
drawings shall be supplied. 
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5.12.2 The contractor shall also submit the drawings of protective works like bridges/HDD/track, 

or Road crossing , LC gate, ROB, RUB , joint pits etc. proposed and being executed at site 
for approval of RailTel /Railways. 

 
The cable route plan should also contain information regarding important chainages from 
relevant land mark ,location of jointing chambers, pull through chambers, culverts bridges 
etc RCC and GI Locations, locations of road crossing/track crossings preferably from two 
independent reference points. 

 
5.13      SPARES 

Deleted. 
 
5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 
 Deleted. 
 
5.15 QUALITY ASSURANCE  
 All the materials supplied are technically inspected and accepted by purchase’s 

representatives.In the event of RailTel waving off the inspection, the quality assurance 
department of the manufacturer shall carry out all the tests as per the specification and 
issue a certificate indicating clearly the test results and the adherence to the technical 
specifications. This is without prejudice to the purchaser’s right to accept or reject the 
supplies if not found in conformity to its requirement. 

 
5.16 Not used. 
 
5.17       INSPECTION OF MATERIALS 
5.17.1    All equipments materials fittings and components supplied by the contractor are required 

to be inspected as per the codes and specifications  by the purchaser or   his 
representative before accepting the delivery. 

 
5.17.2     The materials which are procured from RDSO approved firms with RDSO specification and 

if the cost of the material is over Rs. 1 Lakh, the inspection shall be carried out by RDSO. 
Inspection in respect of order below Rs. 1 Lakh will be got done by Consignee. 

 
5.17.3    All materials shall be procured from the manufacturers of repute/their authorized dealers. 

Such materials are to be accepted by the Engineer. The contractor may be required to 
produce test certificate from the manufacturer wherever called for by the Engineer. 

 
5.17.4 The inspection charges, if any, payable to the purchaser’s representative for carrying out 

the inspection shall be borne by the purchaser. 
 
5.17.5    The cost of equipment and materials, all tests and / or analysis performed for inspection 

shall be borne by the contractor. 
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5.17.6   Following items shall be inspected at Factory/Premises by Consignee/Authorized 
representative. 

 
 
 

Sr.No Description of Item Inspection Agency 
1 G.I. Pipe ‘Class B’ /Medium with 

fittings and other required material as 
per specn. No. IS 1239 (part II) with 
latest amendments, if any. 

By ‘RITES’, if the cost of material 
above 5 lakhs otherwise it will be 
done  by consignee / Authorized 

representative of RailTel 
 
 

All other materials “Except” mentioned above shall be inspected by the  
Consignee 

 
5.17.7        Items of SOR shall be inspected by Authorized representative of Railtel. 
 
5.18.     INSPECTION OF WORKS 
 Method of measurements:  

The measurement of the work shall be done for activity wise as and when the item of 
work is ready for measurement. The methods of measurements of various items are 
enumerated as under:  

 
Measurement of depth of trenches:  
The cable routes of one sub-section shall be divided into a number of segments each of 
maximum 200 meters length bounded by identifiable landmarks like OHE 
mast/Chainagesetc at both the ends of the segments. If landmarks are not 
available,length of segment may be maintained at 200 meters. The measurement of 
depth shall be recorded at each Point OfMeasurement (POM) in the site register in 
meters in the multiples of 5 cms. For example 97 cms will be recorded as 95 cmsand 103 
cms as 105 cms. The points of measurements shall be at a distance of 10 meters starting 
from 0 (Zero) Meter, For example, if the length of segment is 75 meters, the POM shall 
be at 0 M. 10 M, 20 M, 30 M, 40 M, 50 M, 60 M, 70 M. The last POM shall be at 75th M 
to be recorded against residual POM. Payment shall be made to contractor for a full 
section 200 meters only i.e. if GI/DWC/RCC Pipes laying, rope pulling, refilling of trench 
and fixing and concreting of Route marker is complete in all respect. Incomplete or 
unfinished sections will be recorded in site register, but the final recording in the 
measurement book and payment shall be released only when section is certified to be 
complete in all respect by the site in charge.If water drain or road gutter encountered 
along the road the depth shall be measured from the top surface of the water drain or 
road gutter. However, payment will not be made for the undug portion in the water 
drain or road gutter.The efforts required to excavate trenches is not proportionate 
especially with reference to depth. Therefore,normally the workers tend to dig shallow 
trenches. As standard depth of the trench is important for future life and protection of 
cables, this tendency has to be discouraged. In order to encourage the contractor to 
achieve best possible depth in the face of site constraints, the following scale of payment 
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shall be applied for digging trenches of lesser depths, subjects to condition that 
relaxation has been granted by the competent authority for lesser depths. 
Measurement of depth of trenches& payment details on prorata basic:  

 
For non-rocky soil: 
 
For lesser depth (mentioned in SOR) trenching will be done as per instruction of EIC and 
payment will be done on prorata basis. 
 
The EIC has to approve such exceptions with reasons for non achieving the desired 
depth. 

 
 

Measurement of Lengths and profiles of strata and protection: - The measurements of 
length of trenches are on running meter basis, irrespective of type of soil encountered 
while digging. The type of protection provided (item code-wise) in a segment shall be 
recorded in the site register in the sheet provided for this purpose. 

 
 

Measurement of length of cable: - The length of cables laid in trenches, through pipes 
and through ducts shall be measured by use of RODO Meter/Measuring Tape. The length 
should be cross verified with the marking of lengths on the cables. The lengths shall be 
recorded in sheet provided in the site register. 
 
Measurement of other items: - The measurement/numerical details of other items shall 
be recorded in the sheets provided for respective items viz. 
 
 
Ø Digging of joint pit and preparation of joint chambers along with its Pre Cast RCC 

type. 
Ø Fixing, Painting and sign writing of route/joint marker. 
Ø Termination of Cable in equipment room and no. of joints. 
 
The contractor shall sign all the measurement recorded in the site register. The final 
measurement recorded in the Measurement Book, and signed by the contractor which 
will consider this as an acceptance. In case contractor fails to attend at the 
measurements or fails to countersign or to record the difference within a week, than in 
any such events the measurements taken by Engineering-In-Charge or by the 
subordinate as the case may be shall be final and binding on the contractor and the 
contractor shall have no right to dispute the same. 
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The Engineer-in-charge before passing the bill for sections covered by each set of 
measurement may carry out test check by re-opening trench at as many locations as 
necessary as specified in document ‘procedures for underground cable construction’ and 
bills will be passed only when he is personally satisfied of the correctness of entries in the 
“Measurement Book” and also when he is satisfied of other aspects of the work as per 
the terms of the contract. The contractor shall provide the necessary assistance of labour 
for reopening of trench for test check. Separate payment shall not be made to the 
contractor for excavation of such test checks; however such test pits shall not be more 
than 10% of the cable laying work. Measurement of the work of cable pulling through 
pipe/duct will be taken equal to the length of the pipe/duct through which the cable has 
been pulled and not the total length of the cable pulled through pipe/duct. 

  
5.19 QUANTUM OF WORK AND VARIATION IN QUANTITIES       
 
5.19.1 Modification to contract to be in writing: In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor and 
no work shall proceed under such modifications until this has been done. Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 
contract or any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal instrument and 
signed by the RailTel and the Contractor, and till then the RailTel shall have the right to 
repudiate such arrangements. 

 
5.19.2     Powers of modification to contract : The Engineer on behalf of the RailTel shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make 
any alterations in their design, character position, site, quantities, dimensions or in the 
method of their execution or in the combination and use of materials for the execution 
thereof or to order any additional work to be done or any works not to be done and the 
contractor will not be entitled to any compensation for any increase/reduction in the 
quantities of work but will be paid only for the actual amount of work done and for 
approved materials supplied against a specific order. 
 
(i)      Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be up to 25% 
of the quantity originally contracted, except in case of foundation work. The 
contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever up to the limit of 25% 
variation in quantity of individual item of works. 
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(ii)  Quantities operated in excess of 125% of the agreement quantity of the concerned 
item shall be paid 98% of the rate awarded for that item in this tender. 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement quantity 
of the concerned item shall be paid at 96% of the rate awarded for that item in this 
tender. 

(iv) Variation in quantities of individual items beyond 150% will be executed through 
fresh tenders  or by negotiating with the existing contractor with finance 
concurrence and approval of  competent authority. 

(v)  The contract signing authority can decrease the items up to 25% of individual item 
without finance concurrence. 

(vi) For decrease beyond 25% for individual items, finance concurrence and approval of 
competent authority shall be taken after obtaining “No Claim Certificate” from the 
contractor.  

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of   
earth work and variation in the quantities of individual classifications of soil shall not 
be subject to this limit. 

 
5.19.2.3 Valuation of variations :- The enlargements, extensions, diminution, reduction, alterations 

or additions referred to in sub-clause (5.19.2) of this clause shall in no degree affect the 
validity of the contract but shall be performed by the Contractor as provided therein and 
be subject to the same conditions, stipulations and obligations as if they had been 
originally and expressively included and provided for in the  specifications and drawings 
and the amounts to be paid therefore shall be calculated in accordance with the 
accepted schedule of rates. 

 
NOTE :1. Handling vitiation during Variation in Contract Quantities: 

1 Handling Vitiation during Variation in Contract Quantities In the contract, as a 
result of variations, a contract shall be considered “vitiated” only when, the 
following percentage variation in contract value between tenderers are noticed to 
have been exceeded. 

 
 
 
 
 
 
 
 
 
 
 
 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

73 
 

 
 

Sr.No Value of contract Percentage difference between present contractor and 
new   L-1 as a result of variation. (Percentage shall be  
calculated with base as the revised contract quantities 
multiplied by the rates of the present contractor) 

1 Small value contracts (Tender 
value less than Rs. 50 Lakhs) 

10 

2 Other than small value 
contracts (Tender value equal 
to or more than Rs. 50 Lakhs) 

5 

 
1.1When the percentage difference between present Contractor and new L-1 is noticed 

as becoming beyond the values specified above, the following action shall be taken. 
 It should be immediately examined whether it is practicable to bring in a new agency 

to carry out the extra quantity of work keeping in view the progress of the work in 
accordance with the original contract and the nature and lay-out of the work. If it is 
found that there will be no serious practical  difficulty  in meeting the additional 
quantity of work done by another agency, then fresh tenders for the extra quantity 
may be Invited otherwise negotiating the rate with the existing contractor for 
arriving at a reasonable rate for the additional quantities of work, may be adopted.
  

 
1.2The above shall be regulated as under : 
a) The case shall be decided by the tender accepting authority (competent for the revised 

quantity) and shall not be treated as a case of single Tender. 
b) Executives while executing the work shall make all efforts to ensure that no vitiation 

takes place in normal circumstances, vitiation should be an exception rather than a 
routine affair. Efforts should be made to invite bids on the basis of percentage 
above/below/at par. 

c) Vitiation should always be computed with respect to the items, rates, quantities and 
conditions as available at the time of Tender Opening and subsequent 
changes/additions by way of new items will not be counted for computing vitiation.
  

2. System of Verification of Tenderers credentials:  
2.1 The tenderer shall submit along with the tender document, documents in support of 

his/their claim to fulfill the eligibility criteria as mentioned in the tender document. 
Each page of the copy of documents/certificates in support of credentials, submitted 
by the tenderer, shall be self-attested/digitally signed by the tenderer or authorized 
representative of the tendering firm. Self-attestation shall include signature, stamp 
and date (on each page). Only those documents which are declared explicitly by the 
tenderer as “documents Supporting the claim of qualifying the laid down eligibility 
criteria", will be considered for evaluating his/their tender. 
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2.2“The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating 
that they are not liable to the disqualified and all their statements/documents 
submitted along with bid are true and factual. Standard format of the affidavit to be 
submitted by the bidder is enclosed as Form 15. 

 Non submission of an affidavit by the bidder shall result in summary rejection of 
his/their bid. And It shall be mandatorily incumbent upon the tenderer to Identify, 
state and submit the supporting documents duly self-attested by which they/he Is 
qualifying the Qualifying Criteria mentioned In the Tender Document. It will not be 
obligatory on the part of the RailTel to scrutinize beyond the submitted document of 
tenderer as far as his qualification for the tender is concerned” 
With the submission of the affidavit as mentioned above, the practice of verification 
of tenderer’s documents by the RailTel may be dispensed with Following clause may 
also be added to the Instruction to Bidders. 

a)  The RailTel reserves the right to verify all statements, Information and document 
submitted by the bidder in his tender offer, and the bidder shall, when so required 
by the RailTel, make available all such Information, evidence and document as  may 
be necessary for such verification. Any such verification or lack of such verification, 
by the RailTel shall not relieve the bidder of its obligations or liabilities here under 
nor will it affect any right of the RailTel there under. 

b)  In case of any wrong information submitted by the tenderer,the contract shall be 
terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and 
Security Deposit (SD) of contract forfeited and agency barred for doing business on 
entire RailTel for 5 (five) years. 

 

5.20 Not used 
 
5.21 SUBLETTING AND ASSIGNMENT  
 
5.21.1    The contractor may sublet a part of the work under this contract and enter into contract 

with suppliers for supply of materials. The credentials of subcontractors shall be 
subjected to scrutiny and approval of RailTel. 

 
5.21.2    The contractor shall arrange for effective supervision of sub contractor’s work and 

remain solely responsible for materials supplied and for works carried out on his behalf 
by the sub-contractor.   

 
5.22 EXECUTION OF WORK 

All the works shall be executed in strict conformity to the provisions of the  contract 
document and with such explanatory detailed drawings, specifications    and  instructions  
as may be approved from time to time based  on detailed design and engineering carried 
out by contractor in line with requirements as per  contract  document.  The  contractor 
shall  be  responsible for ensuring that the work throughout are executed  in the  most 
substantial, proper and workman like manner with  the quality  of material and 
workmanship in strict  accordance with  the  specifications and as per sound industrial 
practices and to the entire satisfaction of the RailTel. 
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5.23 Not used. 
 

5.24 MAINTENANCE OF WORKS 
 
The contractor shall at all times during the progress and continuance of the  works and 
also for the period of maintenance specified in the tender form and after the  date of 
passing of the certificate of completion by  the RailTel 's representative or  any other 
earlier date subsequent to the completion of the works that may be  fixed by RailTel 's 
representative be responsible for  and  effectively  maintain and uphold  in good, 
substantial,  sound and perfect condition all and every part of  the works and shall make 
good from time to time and at all times, as often as the  RailTel 's  representative shall 
require, any damage or defect that may, during  the  above period, arise in or be 
discovered or be in any way connected with the works provided that such damage or 
defect is not directly caused by errors in the  contract  documents, act of providence or 
insurrection or civil riot and the contractor shall be liable for and shall pay and  make  
good to the RailTel  or other  persons legally entitled thereto whenever required by the 
RailTel 's  representative  so to do, all losses, damages, costs and expenses  they  or any 
of them may incur or be put  or  be liable  to, by reason or inconsequence of the  
operations  of the contractor or his failure in any respect.  

 
5.25 CLEARANCE OF SITE 

 
At  the end  of the work  at  each  location the Contractor shall  as a part of  his   
Contractual   obligation leave  the area completely neat and clean. 

 
5.26 PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 
 
5.26.1    Immediately  after  the  completion of the  work of whole section or after completion of 

work in Zonal Railways/divison of sub-section decided by the engineer, the contractor  
shall  certify  and advise  the  RCIL  in writing that the installation is (i) complete (ii)  ready 
for  satisfactory  commercial service and (iii)  ready  to be handed  over.   

 
5.26.2  The test   or tests specified in Technical supplement (chapter 7) will be conducted jointly 

by RCIL and contractor as soon as possible after receipt of advice of completion of one 
sub ­ section by RailTel  from  the contractor.  The test schedule shall be finalized by 
mutual discussion between the contractor and M/s RailTel Corporation of India Limited, 
Mumbai. Any   component, modules, sub assemblies or equipment, losses in OFC  failing 
during the commissioning test shall be replaced/repaired   free of cost by tenderer. 

 
5.26.3 Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for  successful  

commissioning  of  eachsubsectioncovering all materials and services  included  in the 
Schedule of works after the final acceptance test  as  per  the approved test procedures 
have been completed  and the performance has been found to meet the specifications.  
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PAC shall not be held up for want of minor deficiency which shall be attended by the 
contractor within reasonable time to the satisfaction of Engineer.RailTel’s decision in this 
respect shall be final.  The Provisional Acceptance Certificate shall be signed by both the 
parties.   

 
5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 
5.27.1  After the work has been completed & placed in service and Provisional Acceptance 

certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper 
maintenance supervision of the work for a period of twelve months from the date of 
PAC. 

 
 For this purpose he shall prepare a maintenance plan and make available the services of 

qualified maintenance engineer stationed at the location approved by Purchaser’s 
Engineer who will guide and supervise the work of RailTel maintenance staff. The 
maintenance engineer of the tenderer will visit the total installation at least once in a 
month. 

 
5.27.2     The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be 

refilled and rammed & trench surface brought to the original. No extra charge shall be 
payable for the same. 

 
5.27.3    During this period of maintenance supervision if any lacuna is noticed in the functioning, 

as a result of any work, the contractor free of cost will rectify the same. During such 
rectification if any faulty equipment/modules need replacement or repair, they shall be 
provided by the contractor from the set of equipment or modules that the contractor 
should bring to the site of installation in addition to all the materials to be supplied 
against this contract. Use of spare modules covered under the Schedule of material of 
this tender shall not be permitted to be used during installation, commissioning and 
period of maintenance supervision. 

 
5.27.4 The contractor shall be responsible for proper maintenance of the work at his own cost 

until PAC for last completed sub-section is issuedand work of whole section is completed. 
Duringthisperiod, the tenderer shall have to attend any fiber cut etc. which takes place. 

 
5.28 FINAL ACCEPTANCE CERTIFICATE (FAC) 
5.28.1     The final acceptance of the works completed in the wholesectionshall take effect from 

the date of expiry  of  the  period of warranty as defined in Para 5.29 i.e. on  expiry of the  
warranty periodfrom the date of issue of last Provisional Acceptance Certificates  or  
brought into  commercial operation, provided in any case  that  the  contractor  has 
complied fully with his obligations  in respect of each item under the  contract.  

 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor and the 

purchaser (subject to Sub  Clause  as  above) shall remain liable for  fulfillment  of  any   
obligation incurred under the provision of  the  contract  prior  to the issue of Final 
Acceptance Certificate  which  remains unperformed at the time such certificate is issued  
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and  for  determining  the  nature  and  extent  of   such   obligation the contract shall be 
deemed to remain in force   between the parties hereto. 

 
5.29 WARRANTY 
5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed against the 

defects for a period of  12  months  from  the  date  of   issue  of  Provisional  Acceptance  
Certificate for last completed sub section( issue of last PAC).  The contractor shall   
provide comprehensive   warranty maintenance for   all   the items supplied by him 
against this tender. 

 
5.29.2    Contractor will ensure availability of adequate spares for providing replacement of faulty 

material , items during the warranty. 
 

5.29.3    If any equipment/material supplied by the contractor becomes defective during the 
warranty ,thesame shall be replaced by the contractor and total cost of such replacement 
shall be borne by the contractor. The replaced material will also be guaranteed for the 
remaining period of original warranty. 

 
5.30 Training 
5.30.1     Deleted 
 
5.30.2  The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the 
project. 

 
5.31 INFRINGEMENT OF PATENTS: 

(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, 
processes or patterns in fulfilling  his  contract without prior consent in writing  of  
the  owner  of such patents, drawings, patterns  or  trademarks  except where these 
are specified by the  Purchaser  himself.   Royalties where payable for the use of such 
patented processes, registered drawings or patterns shall be borne exclusively by the 
Contractor.   The Contractor shall advise the Purchaser of any proprietary rights that 
may exist on such processes, drawings or patterns which he may use of his own 
accord. 

 
(b)     In the case of patents taken out by the Contractor of  the  drawings  or  patterns  

registered by  him  or  of  those   patents,  drawings  or  patterns  for  which  he  
holds  a  license,  the signing of the contract automatically  gives  the  Purchaser  the   
right  to  repair  by  himself   the  purchased articles covered by  the patent or by any 
person or  body chosen by him and to obtain from any  sources  he desires  the 
component  

         parts required by him for carrying  out   the  repair  work.  In the event of  
infringement  of  any    patent  rights  due to above action of the  Purchaser  he  shall 
be entitled to claim damages from the Contractor  on the grounds of any loss of any 
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nature which he may  suffer  e.g. in the case of attachment because of 
counterfeiting.   

 
5.32 LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  of  
India  Contract  Labour (Regulation  and  Abolition)  Act,  1978   with   latest  amendments, 
if any. They shall not be allowed to undertake   or  execute  any  work through  contract  
Labour    except  under  and in  accordance  with a license  issued   under  the  said  Act  in  
that   behalf   by   the   authorized licensing  Officer. 

 
5.33 DEFAULTS AND DELAYS        

The Contractor shall execute the work with due diligence and expedition, keeping to the 
approved time schedule.  Should he refuse or neglect  to comply with any reasonable  
orders given  to   him  in  writing  by  the Purchaser's  Engineers in connection  with the 
work or contravene  the  provision of  the   Contract or the  progress of work lags  
persistently behind  the time schedule due to his neglect,  the Purchaser  shall   be at  
liberty to  give seven days   notice in writing to the Contractor requiring  him to make  
good  the  neglect   or   contravention complained  of and  should  the   Contractor   fail  
to   comply    with   the  requisitions made in the  notice within seven days from  the 
receipt  thereof, it shall be lawful for the purchaser  to take the work wholly or in part 
out of the Contractor's hands without  any  further reference and get the work  or   any 
part thereof, as the case may be, completed by   other  agencies at  the   expense  of  the   
Contractor   without   prejudice to any other right or remedy  of  the Purchaser. 

 
5.34 LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS        
 In the  event  of any loss to  the  purchaser  on account  of execution and/or completion 

of the work   or  any  part  thereof  by  agencies  other than the contractor, in terms   of 
Para 5.33 of the tender document,   the  contractor  shall be liable to reimburse  the loss 
to  purchaser  without  prejudice   to the  other   rights and remedies of the purchaser 
and the reimbursement   in full or in part, as  the case  may be, shall be met at  the 
option of the purchaser form out of all or any  of the following sources via : 

 
(a)  i) Any amount due and payable to the  contractor by  the  purchaser  on  any  

account whatsoever; 
 ii) The Contractor's   security   deposit in the hands of the purchaser as far as   

available, and; 
iii) Any   other assets whatsoever of the contractor; 
 

(b)    In the event of re-imbursement from out of sources (I) and/or (ii) above mentioned, 
the purchaser shall have the right of appropriation sue motto. 

 
5.35 PENALTY FOR DELAY IN COMPLETION 

5.35.1   The time for the execution of the work or part of the works specified in the contract 
documents shall be deemed to be the essence of the contract and the works must be 
completed not later than the date(s) as specified in the contract. If the contractor fails to 
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complete the works within the time as specified in the contract for the reasons other than 
the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be 
completed by the contractor within reasonable short time thereafter, allow the contractor 
for further extension of time (Performa Annex. II) as the Engineer may decide. On such 
extension the RailTel will be entitled without prejudice to any other right and remedy 
available on that behalf, to recover from the contractor as agreed damages and not by 
way of penalty asum equivalent to ½ of 1% of the contract value of the works for each 
week or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under this 
condition, shall not exceed the under noted percentage value or of the total value of the 
item or groups of items of work for which a separate distinct completion period is 
specified in the contract. 

 
(i)     For contract value up to  

 
10 % of the value of the contract. 

Rs. 2 lakhs    
 

 

ii)     For contract value above  
Rs. 2 lakhs  
 
iii) The competent authority while granting 

extension of currency of the contract 
may also levy token penalty as deemed 
fit based on the merit of case.  

10 % of the 1st 2 lakh and  
 5 % of the balance 

 
 
  

 

Provided further, that if the RailTel is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work 
within further extension of time allowed as aforesaid, the RailTel shall be entitled without 
prejudice to any other right or remedy available in that behalf; to appropriate the 
contractor's security deposit and rescind the contract under 49 of these conditions, 
whether or not actual damage is caused by such default. 

 
5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the existing 

underground facilities of third parties: - 
 
 

(a)  During excavation of trench utmost care is to be taken by the contractor so that the 
existing underground cables are not damaged or cut. In-case any damage/cut is done 
to the existing cables, a penalty as per the schedule given below willbe charged from 
the contractor or the amount will be deducted from his running bills as per Railway 
Board’s Telecom Circular No.17/2013:- 

 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

80 
 

 
 

Size of existing UG/ OFC cut/ damaged Amount of penalty per cut/ damage 

Only Quad cable and signaling cable Rs. 1.0 Lakhs (Rs. One lakh only) 

Only OFC Rs. 1.25 Lakhs (Rs. One lakh  & twenty 
five  thousand only) 

Both OFC & Quad Rs. 1.50 Lakhs (Rs.One lakh & fifty 
thousand only) 

Electrical cable Rs. 1.0 Lakhs (Rs. One lakh only) 

Besides the above penalty, the contractor shall carry out such repairs for restoration 
of the damaged cable free of charge. The cost of jointing kit shall also be borne by the 
contractor. If contractor fails to repair the damage, the cost of repair (including cost of 
labor&jointing kit) shall be recovered from the contractor. 

 
(b)   Contractor shall either pay to third parties all expenditure incurred for restoring 

services which are damaged by Contractor while carrying out the work or the same 
amount will be deducted from his bills. Such expenditure shall be intimated to 
Contractor either by Engineer-In-Charge or concerned third parties in writing. The 
amount deducted by the Contractor from his bill shall be paid to concerned third 
parties by Engineer-In-Charge. 

 
(c) Engineer-in-charge at his absolute discretion shall reserve the right to reject any bill 

submitted by the Contractor prior to making payment by him to third parties for the 
damages caused or to deduct same amount from his bill. 

 
(d) Penalty to damage stores/materials supplied by the RAILTEL while laying: 
 

The contractor while taking delivery of materials supplied by the RAILTEL at the 
designated place shall thoroughly inspect all items before taking them over. In case of 
execution of the work, if any material is found damaged/working unsatisfactorily, then 
a penalty equivalent to the cost of material + 10% as penalty shall be recovered from 
the contractor’s payments/securities. 

 
(e)  However, contractor will not be penalized for any defect in workmanship of the 

materials, which are directly supplied by RailTel. 
   
5.35.3If Railways  /any other stakeholders of this project imposes any penalty on account of bad 

workmanship or delays, the same shall be charged to the contractor back to back. 
 
5.35.4     Issue of work order (Not Applicable) 
 

5.36 ADHERENCE OF TIME SCHEDULE  
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5.36.1  Timely completion of the work is the essence of the contract. While delay in   execution 
will attract penalty. 

 

5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  arisen from  any   
cause  which  the Purchaser  may  agree   as being a  reasonable ground for extension of  
time    the   purchaser’s engineer or his representative may   allow   such   additional  time 
as he  may in his absolute discretion consider to be reasonably  justified  by  the   
circumstances   of  the   case. Such extensions shall be granted, on request from 
contractor, with liquidated damages in the Form No.11.  

 
5.37 CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES 
 Please Refer Para 4.52 of the tender document. 
 
5.38 PRICES 
5.38.1   This tender consists of a percentage bidding system. The estimated prices of each and 

every item of the schedule are indicated in the Schedule of Requirements. The tenderer is 
expected to quote the %age above(+) / below(-) /at PAR the RailTel’stotalestimated cost 
indicated in the schedule.  

 
The percentage above/below/at par  finalized for the entire schedule shall be firm and on 
all-inclusive basis  (inclusive all   incidental   charges     for     transport,     loading/ 
unloading   and       handling   of   materials,   commission  for    arranging  dispatch    by    
rail    direct    from    manufacturer's  factory   and   completing   all   necessary   formalities 
in  this  respect, such  as  submission of   forwarding   notes,   arranging  placement  of  
Wagon,  collection  of  banker's    charges   for   Bank   guarantee,   Indemnity  Bonds   
inclusive   of  cost  of  Stamp  etc.  ,  if  any,  levied  by   the   RailTel). 

 
5.38.2    The    prices    shall    include    all   taxes, GST    and levies  applicable  on this Contract. 

Therefore, they should quote   their   rate taking into account the rate of   GST on this work 
as livable. It is clarified that required form applicable for this purpose will be supplied to 
the Contractor as applicable in the state where the Contract is   being    executed.  

 
5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning and testing and all 

costs of Administration of   Contract, Insurance  Premium,  Banker's  charges   for  
guarantees,   cost  of  storage,   loading-unloading   and  handling of materials and for any 
road transport which the  contractor may use for carriage of materials to his  depot  and 
the site of work. The prices shall include the cost  of   works  and  adjustments  necessary  
to  be  done  by   the  contractor  during  or  after tests  carried  out  by  the  purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into   account the credit availed on 

imports under the CENVAT scheme.The  tenderer  should give a declaration that any set 
off in respect  of duties on imports as admissible under law is being totally   and  
unconditionally  passed on to the  purchaser  in the price quoted by him (see Para 5.43). 
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5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. GST  levied by any 
statutory authority, the   purchaser shall make any deduction toward GST if statutorily 
required to do so. The deducted GST shall be remitted to the  concerned    authority  and  
the  purchaser shall  in no  way  be  responsible   for  any  disputes  between the  tax  
authorities and the contractor in this regard. 

 
5.38.6    All taxes, duties and levies arising out of the transaction between the contractor and his 

sub-contractor/supplier for this work will be included  in the  rates quoted by the 
contractor  in the  relevant   Schedule. 
The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes 
as per Form no 16 annexed with the Tender Document. 

 
5.38.7    Arrangement for permits/license for materials will not be made by   the RailTel   or any 

assistance given. The Contractor will have to make his own arrangement.   
 
5.38.8    As per provision of GST, for all taxable supplies made by the vendor, vendor will issue valid 

tax invoice in accordance with GST Act in order to enable RailTel to avail input tax credit. 
For allthe taxable supplies made by the vendor, the vendor shall furnish all the details of 
such taxable supplies in the relevant returns to be filed under GST Act. If the vendor fails 
to comply with any of the above, the vendor shall pay to purchaser any expense , interest, 
penalty as applicable under the GST Act.  

  In case of incorrect reporting of the supply made by the vendor in the relevant return, 
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 
applicable interest under the GST act to the credit of purchaser. The same provisions shall 
be applicable in case of credit notes. 

 
5.39 MEASUREMENT OF WORKS 
5.39.1    Refer Para 5.18 of tender document. 
 
5.39.2 MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 
 

All measurement,  method  of  measurement,  meaning  an  intent of  specifications  
provided by purchaser’s Engineer shall be final and binding.   

 
5.40 TERMS OF PAYMENT  
5.40.1.1On Account Payment:-Ref para 4.46. 
5.40.1.2   Rounding off amounts:-Ref para 4.46. 
5.40.1.3 On account payments not prejudicial to final settlement: -Referpara 4.46. 
5.40.1.4The vendorshould have Registration No. as per provision of GST. 
 
5.40.2 Manner of payment: - Ref para 4.46. 
 
5.40.3 Not Applicable 
 
5.40.4       PROGRESS  PAYMENT  FOR  EXECUTION OF  WORK  (SCHEDULE  OF  SERVICES) 
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5.40.4.1  90% (Ninety percent) of the progress payment for each   item  of  Schedule  of  
Works/Services  shall  be  made after  successful   completion  at  various   locations,   
joint  measurement and testing to the satisfaction of Engineer. 

 
5.40.4.2    5% (Five percent) value of the works/services completed shall be made after the issue of 

Provisional Acceptance Certificate. 
5.40.4.3   Labour Cess shall be deducted from bills as applicable under Liability to pay cess under 

building and other construction workers welfare Act,1996  and deposited in relevant 
state where work is being executed.. 

 
5.41 FINAL PAYMENT 
5.41.1  Final payment of 5% (five Percent ) of contract value shall be made after issue of Final 

Acceptance Certificate( FAC). 
5.41.2   Post Payment Audit:Refer clause 4.51.2. 
 
5.42 FINAL SETTLEMENT 

On expiry  of  the  warranty  period  and  issue  of  the  FinalAcceptanceCertificate   of   
the    entire   installations,  the security deposit will  be  refunded  to  the  Contractor  
after adjustment of any dues payable by the contractor 

 
5.43 CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

a) The purchaser will not be responsible for payment of taxes and duties paid by the 
supplier under misapprehensions of law or misclassification and in such cases even if 
the suppliers bill contain an element of tax or duty which is not payable by the 
purchaser, such payment would be disallowed. 
 

b)  The claim for GST, if any, on each bill should be supported by the following 
certificates:- 
 
i) Certified that the amount of `……..claimed as GST in this bill is in accordance with 

the provision of the rules in all respects and the same has been actually paid to 
the GST authorities in respect of the stores covered by the bills. 

ii) Quarterly certificate to the effect that no refund of GST already reimbursed 
against this contract has been obtained during the quarter ending. In the event 
of any such refund being obtained by the seller, the same should be passed on 
to the purchaser. 

iii) Certificate: - The tenderers will have to give the following certificates in their 
offer:-  

"We hereby declare that in quoting the above price, we have taken into effect, 
the full effect of the duty set-off on ’Central excise and counter veiling duties' 
available under the existing scheme. We further agree to pass on such 
additional duties and set off as may become available in future in respect of all 
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the inputs used for the manufacture of the final product, on the date of the 
supply under scheme, by way of reduction in price and advise the purchaser 
accordingly.” 

iv) Payment of GST will be released only after submission of GST to authorities and 
details given in return for GST. 

 
5.44 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

(i) All costs, damages  or  expenses, which RailTel   may  have been paid or  incurred  which  
under  the  provisions of  contract are Contractor's obligations   will be deducted  by   
RailTel    from   progress    payment   Bills/Invoice  of Contractor, as and when it is  
understood  that such an expense has been incurred or paid for. 

 
(ii) All   such   claims of RailTel shall,  however, be duly supported by appropriate and   

certified vouchers, receipts or explanations as are available to enable the  Contractor 
to identify such claims.     

 
5.45 TAXES 
5.45.1    The Contractor    and all personnel   employed by him shall pay such taxes like Income Tax 

as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT   any 
liability for the same. 

 
5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and Income Tax in 

force shall be made from the Contractor/Sub-Contractor and the amount so deducted may    
be credited to the Central Government. 

 
5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards 

GST on Works , the same  will  be  deducted and  remitted  to  the  concerned  authority.  
 
5.45.4 Any change in statutory duties/taxes, imposition/removal of any duty taxes shall be to 

RailTel account. 
 
5.45.5 In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/SGST 

Act, the RCIL shall deduct the applicable GST from his /their bill under RCM and deposit 
the same to concerned Authority. 

 
5.45.6  Any statutory revision/variation in taxes /duties shall be to the RailTel’s account and   shall 

be admissible on the production of valid documentary evidence. For this tenderer shall 
submit the taxes/duties structure considered by him while quoting the rates. 

 
5.45.6   GST related clauses W.E.F 01.07.2017 
 
1.  The  price   quoted    in  the  offer   should   be  firm,   fixed   indicating   the   breakup    and  

inclusive   of  ,all taxes   & duties  like   import,  custom,   Anti-Dumping,  CGST,  SGST,  
IGST,   UTGST   etc     the   offer should   be  inclusive of  packing,   forwarding.   freight up 
to destination,  insurance charges. 
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2.   Bidder shall issue valid invoice to Railtel for availing proper credit of CGST/  case  of   
award    of  Contract  GST  will   not   be   reimbursed     in   the absence of valid   tax 
invoice. 

3.           For all the   taxable   supplies  made by the  vendor,   the  vendor   shall   furnish  all the  
details     of  such  taxable  supplies in the  relevant  returns    to  be filed  under  GST   Act. 

4.  If the  vendor    fails   to  comply    with   any  of  the  above,   the  vendor    shall  pay  to  
purchaser    any expense,    interest   penalty   as applicable   under  the  GST Act 

5.  In case  of  incorrect  reporting    of the  supply   made  by the  vendor   in  the  relevant     
return,   leading to  disallowance       of   input    credit   to   purchaser,    the   vendor    shall    
be   liable    to   pay   applicable  interest   under   the  GST Act  to  the  credit  of purchaser.       
The same   provisions    shall   be applicable in case  of  debit/credit    notes 

6.         Tenderer    shall  quote   all  inclusive     rates,   but  there   shall  be  break  up  of  basic    
price    and   all  type of  applicable     taxes   such   as  SGST/CGST/IGST/UT      GST     along 
with   respective    HSN/SAC   Code under  GST Law   (Including    tax   under   reverse 
charges   payable  by the  recipient). 

7.        Wherever    the  law  makes    it  statutory  For the  Purchaser   to deduct    any  amount   
towards   G5T  at sources,   the  same  will  be   deducted     and  remitted    to the  
concerned    authority. 

8.  In regards   to  works  contract,    the  tenderer   should   have  registration    no.  for  GST in   
respective state   where    work    to   he  executed   and  shall   furnish   GST registration 
certificate along  with tender. 

9.          The  imposition     of  any  new  tax  and/or    increase/   in  the  aforesaid     taxes,   duties   
levies,     after    the last  stipulated   date   for  the receipt     of  tender  including   
extensions    if  any and  the  bidder     there upon  necessarily     and  properly    pays such  
taxes/levies/cess, the bidder shall   be  reimbursed the amount   so  paid  provided   such   
payments    if any,   is  not,   in   the  opinion    of  RailTel    attributable     to delay   in   
execution    of work   within   the  control   of  bidder.    The bidder   shall,     within    a  
period   of  30 days  of  the  imposition   of  any  such   tax   or  levy  or  cess , give   a 
written    notice   thereof  to  Rail Tel  that   the  same  is  given    pursuant    to  this   
condition,     together    with   all   necessary     information including     details    of  input      
credit     relating    thereto.      In  the   event    of   non-payment/default in payment of  any   
of  the above   taxes.      RailTel   reserves  the  right   to  with-hold      the   dues/ payment 
of  bidder     and   make    payment to   state/Central    Government authorities as  may   be 
applicable. However if   the  rates   are  reduced  after   the  last stipulated  date   for  
receipt of tender,   bidder has  to pass  on  the benefits  to RailTel. 

 
10.          Incase of  imported   equipment : 
                 Anti-Dumping  duty   if applicable   on  the  equipment  proposed   to  be supplied    by 

0EM/ Tenderer as  per  extant    instructions   of  Ministry  of  Commerce/Finance    
Government    of  India  has  to  be borne   by  the   tenderer   and  shall be deducted   from   
the  amount    payable   to  the   bidder   at   the, time  of  making   payment  to  the  firm .  
if this  duty  amount  is paid   to Custom   Authority     by  RailTel. 
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11.         Evaluation  Criteria: 
               Inter   se  position  of the   offers   will   be  determined   on  total   unit   rate  on  CIP 

destination basis which   will include basic rate,   custom   duty,  CGST, SGST,     IGST  , GST,   
freight,  insurance and any other charge or cost quoted by the tenderer, including GST 
payable. On reverse charge by RailTel,  wherever applicable. 

 
5.46 MOBILIZATION ADVANCE 

 No mobilization advance will be given to the contractor. 
 
5.47 INSURANCE 
5.47.1   The Contractor shall  take out and keep in force a policy or policies of insurance against all 

liabilities of the Contractor or the Purchaser at common law or under any  statute in 
respect of accidents to persons who  shall  be  employed  by the contractor in or about the 
site  for  the purpose  of  carrying  out the works on the  site.  The Contractor shall also 
take out and keep in force a policy or policies of Insurance against all recognized risks to 
theiroffices and depots.  Such insurance shall inall respects be to the approval of the 
Purchaser and if he so requires in his name. 

 
5.47.2 INSURANCE OF MATERIALS & INSTALLATIONS 

The Contractor shall take  out  and keep in force  a  Policy   or  policies  of  Insurance  
for all materials  including    materials/   equipments  supplied by RailTel irrespective  
of  whether used up in the portion of  work  already done or kept for the use in the 
balance portion of the work until such works are provisionally handed over to the  
RailTel. For this purpose, the works are deemed to have been provisionally handed 
over when provisional   acceptance certificate is issued for the locations.  

5.47.3    The Contractor shall not be liable for losses/damages to the materials either used up 
in the portion of work done or his material kept for use at site, in consequence  of 
Mutiny, or other similar causes over which the Contractor has no control and which 
cannot be insured. Such losses or damages shall be the liability of the Purchaser and 
if required by the Purchaser, be made good by the contractor at the cost of the 
Purchaser. 

5.47.4    The Contractor should, however, insure the stores  brought  to site, against risks in 
consequence of war  and  invasion,  as  required under  the  Emergency  Risk (Goods 
) Insurance Act enforce from time to time. 

5.47.5    It may be noted that the beneficiary of the insurance policy should be RailTel or the 
policies should be pledged in favor of RailTel. The contractor shall keep the   
policy/policies current till the installations are provisionally handed over to the 
purchaser. It may also be noted that in the event of contractor's failure  to  keep  the  
policy current and alive, renewal of policy  will  be  done by purchaser for which the 
cost of the premium plus 20% of premium shall be recovered from the contractor. 

5.47.6    For  the  purpose of enabling the contractor to  take  the  insurance  cover  in 
connection with  this  contract,  the purchaser's Engineer will advise the 
approximate price  of  all the  RailTel  supply materials to the Contractor. 
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5.48.     FORCE MAJEURE CLAUSE 
 Referpara 4.11 of chapter -4. 
5.48.1 Referpara 4.17 of chapter-4. 
 
5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 
determine and terminate the contract at any time should, in the RailTel's opinion, 
the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and of 
work done to date by the Contractor will be paid for in full at the rate specified in 
the contract. Notice in writing from the RailTel of such determination and the 
reasons therefore shall be conclusive evidence thereof. 

(2) Payment on determination of contract: - Should the contract be determined under 
sub Para 5.49(1) of tender document of this clause and the Contractor claims 
payment for expenditure incurred by him in the expectation of completing the 
whole of the work, the RailTel shall admit and consider such claims as are deemed 
reasonable and are supported by vouchers to the satisfaction of the Engineer. The 
RailTel's decision on the necessity and propriety of such expenditure shall be final 
and conclusive. 

(3) The Contractor shall have no claim to any payment of compensation or 
otherwise.Howsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in 
consequence of determination of contract. 

(4) Arbitration:-  
(a) Any dispute or differences of any kind whatever arising in connection with 
the Contract or the carrying out of the works (whether during the progress of the 
works or after their completion and whether before or after the determination, 
abandoned or breach of the Contract) shall be referred to and settled by the sole 
arbitrator in accordance with the provisions contained in arbitration and conciliation 
Act, 1996. 
 

(b) The sole arbitrator shall be appointed by the MD of RailTel Corporation of 
India Limited. It is expressly understood between the parties that no objection shall 
be raised at time after execution hereof to the appointment of the arbitrator by the 
MD of RailTel Corporation of India Limited including that the person appointing the 
arbitrator is connected to and / or employed with RailTel Corporation of India 
Limited. 

(c) The venue of the arbitration shall be New Delhi (India). The arbitration 
proceedings shall be conducted in English and the cost of the arbitration shall be 
borne between the parties in equal proportion. 

(d) The arbitrator shall give a reasoned award, which shall be binding on the 
parties. 
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CHAPTER – 6 

FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate 

Form No.  3 : Agreement 

Form No.  4 : Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : Standing Indemnity Bond for on Accounts 
Payments and Stores Supplied by RailTel 

Form No.  7 : System performance guarantee. 

Form No.  8 : Not used 

Form No.  9 : Works in hand 

Form No.  10 : Acknowledgement of receipt of materials from 
RailTel 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No. 14 : RTGS format. 

Form No. 15 :  Affidavit 

Form No. 16 : Tax Breakup  
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Form No.1 

OFFER LETTER 
 
From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 
To: 
Executive Director, 
RailTel Corporation of India Limited, 
Western Region, 
Mumbai. 
 

Sub:Trenching, Laying of Duct, Blowing of OFC through Ducts, Splicing, Testing & 
Commissioning at various locations in connection with shifting of OFC between Bina to Guna 
section of Bhopal Territory of RailTel’s Western Region. 
 

Ref:RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R Dated 14.08.2019. 
 
I/We the undersigned hereby offer to execute the agreement for the above work within fifteen 
days from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender paper attached. 
 
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of 120 daysfrom the date of opening of the tender.  
 
I/We fully understand the terms and conditions as contained in the tender paper and we agree that 
the same shall apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit & Tender document cost details are as follows :-  
 
Tender document cost :- ……………………………………………………………………………………. 
EMD :- ……………………………………………….…………………………………………………… 
 
The full value of the Earnest Money shall be forfeited without prejudice to any other right or 
remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA for 

any section is awarded to us, within stipulated time. 
 
(ii) I/We do not execute the contract document within 2 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 
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(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance or as 

per Clause 4.19 of the contract document.  
 
(iv) If we withdraw our offer after opening of the tender. 
 
(v) If we do not accept the order in the event the same is awarded to us. 
 
Until a formal agreement is prepared and executed, submission of this offer letter shall constitute a 
binding contract between us subject to modification as may be mutually agreed to between us and 
indicated in the letter of acceptance of my/our offer. 
 
I/We hereby agree to execute the OFC laying work and place our teams as required in the section --
--------within the scheduled date mentioned above. In the event of shortcomings in the provision of 
equipment / placement of team within the stipulated date, RailTel shall be at liberty to impose 
penalty, if any, as has been stipulated in the tender document. 
 
Yours Sincerely, 
 
 
Signature & Seal of the Tenderer 
 
Place: - 
 
Date: - 
 
Witnessed by:  
 
 
1. Signature:       2. Signature:  

 
Name:       Name:  

 
Address:       Address:  
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Form No. 2 
 

QUALIFYING CRITERIA(For Tender amounting more than 50 lakh Rupees) 
 

USER’s CERTIFICATE 
 

Name of  the Firm   

Contract No. & 
date   

Scope of  Work   

Contract Amount 
(in Indian Rupees)   

Completion Period  
as per original 
contract  

 

Completion Period  
with extension  

Data of  
Commencement   

Actual date of 
Successful 
Completion 

 

 
 
 
 
 

Name  :  
Dated  :  

Designation : 
 

 
 
Signature of the Contractor with  
Company Seal  
 
Note: The relevant User’s certificate to be attached.  
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Form No. 3 

 
AGREEMENT 

 
CA No.  ____________________ for “Trenching, Laying of Duct, Blowing of OFC through Ducts, 
Splicing, Testing & Commissioning at various locations in connection with provision of RUB/ROB in 
lieu of LC Gates in Ahmedabad Territory of RailTel’s  Western Region”This AGREEMENT is made at 
Mumbai on this _____ day of  ___________  two thousand and Fourteen, by and between RailTel 
Corporation of India Limited. (A Govt. of India Undertaking) having its Registered office at6th 
Floor,IIIrdBlock, Delhi Technology Park, Shastri Park,Delhi-110053, and Regional Office at Western 
Railway Microwave Complex, opposite Ambika Mills, SenapatiBapat Marg, Mahalaxmi (West), 
Mumbai-400013 acting in the  premises  through Executive Director /Western Region (hereinafter 
referred to as ‘RailTel’, which expression should unless repugnant to the context or meaning 
thereof include its successors and permitted assigns) of the one part; 
 
And _______________________having its registered office at __________________ acting in the 
premises through ____________ (hereafter referred to as “Contractor”, which expression should 
unless repugnant to the context or meaning thereof include its successor and permitted assigns) of 
the other part.  
 
Whereas in response to a call for Tender by RailTel for the workof“Trenching, Laying of Duct, 
Blowing of OFC through Ducts, Splicing, Testing & Commissioning at various locations in connection 
with provision of RUB/ROB in lieu of LC Gates in Ahmedabad Territory of RailTel’s  Western 
Region”as per tender papers at Annexure ‘A’ read with Corrigendum………………….. Issued by RailTel 
hereto, the Contractor has submitted a Tender as per Annexure ‘B’ hereto   
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of “Trenching, 
Laying of Duct, Blowing of OFC through Ducts, Splicing, Testing & Commissioning at various 
locations in connection with provision of RUB/ROB in lieu of LC Gates in Ahmedabad Territory of 
RailTel’s Western Region”as per copy of Letter of Acceptance of Tender No._RailTel/E-
Tender/OT/WR/2019-20/W-Project/03R dated       …………2018. 
…complete with enclosures at the accepted rates and agreed deviations from tender papers as per 
Annexure-C hereto at contract value of `________________(Rupees _________________________ 
Only) duly accepted by the contractor.  
 
Now this agreement witnesses that in consideration of the premises and the payment to be made 
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 
equipment and materials and execute and perform all works for which the said Tender of the 
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 
hereto and upon such supply, execute and performance to the satisfaction of the purchaser 
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the said 
Annexure ‘C’ and in terms of the provisions therein. 
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

94 
 

and/or seals on the day and year respectively mentioned against their respective signatures.  
 
Signed and delivered by Shri _______________________ for and on behalf of RailTel Corporation 
of India Ltd.  
 
The contract within named in the presence of:  
 
1. Signature    : 

Date     : 
Name in Block Capitals  : 
Address   :  
 

2. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   : 
 

Signed and delivered by Shri. _______________________________ for and on  behalf of 
________________________ , the contractor within named in the presence of :   

 
 

1. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   :  
 

2. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   : 

 
 
Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 
Annexure – B  : Firm’s offer. 
Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 
Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 

 
CONTRACT PERFORMANCE GUARANTEE BOND 

(On Stamp Paper of Rs one hundred) 
(To be used by approved Scheduled Banks) 

 
In consideration of the RailTel Corporation of India Limited, 6th Floor,IIIrdBlock,Delhi Technology 
Park,Shastri Park,Delhi-110053 with Western Regional office at Western Railway Microwave 
Complex, Opposite Ambika Mills, SenapatiBapat Marg, Mahalaxmi (West), Mumbai-400013 (Herein 
after called the RailTel) having agreed to exempt ………………………………..    (Hereinafter called    “the 
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  
……………………… dated  ……………  made between RailTel Corporation of India Limited and 
…………………………………………….. for (hereinafter  called “the said Agreement”) of security deposit for 
the due fulfillment by the said Contractor(s) of the terms and conditions contained in the said 
Agreement, on production of a Bank Guarantee for `………….. (Rs. ………….. only).  We, 
………………………………… (indicate the name of the Bank) hereinafter referred to as “the Bank”) at the 
request of ……………. ……………. Contractor(s) do hereby undertake to pay the RailTel an amount not 
exceeding `  ……………. against any loss or damage caused to or suffered or would be caused to or 
suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or 
conditions contained in the said Agreement.  
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on demand from the RailTel stating that 
the amount as claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions 
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said 
Agreement.  Any such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee.  However, our liability under this guarantee shall be 
restricted to an amount not exceeding `……………………only.  
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.  
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment.  
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel 
certifies that the terms and conditions of the said Agreement have been fully and properly carried 
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out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim 
under the Guarantee is made on us in writing on or before the ……………. We shall be discharged 
from all liability under this Guarantee thereafter. We,……………(name of bank) further  agree with 
the RailTel that the RailTel shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and conditions of the Agreement 
or to extend time  or to postpone for any time or from time to time any of the powers exercisable 
by the RailTel against  the said contractor(s) and to forbear or enforce any of  the terms and 
conditions relating to the said Agreement and we shall not be relieved  from our liability by reason 
of any such variation, or extension to the said Contractor(s) or for any forbearance, act or omission 
on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have affect of so relieving us.  
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s).  
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing.  
 
NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  
(i) The liability of the surety under his Bank Guarantee shall not exceed `…………………(Rupees 

………………………………………………….………….. only). 
 
(ii) This Bank guarantee shall be valid upto ………………..  

 
(iii) We are liable to pay the guaranteed amount or nay part thereof under this Bank Guarantee 

only and only if you serves upon the bank, written claim or demand on or before 
……………………  

 
Dated the ……..day of …………………. 2019 
 
for  ……………………………………………………..  
      (Indicate the name of the Bank)  
 
Witness :  
 
Signature :  
Name   : 
 
Signature  : 
Name   : 
 
NOTE:  The Performance Guarantee shall be valid upto the date of completion of work plus 

60 daysbeyond thatas per Clause 4.16.2 (c ) of chapter 4.
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Form No. 5 

 
STATEMENT OF DEVIATIONS 

 
PROFORMA FOR STATEMENT OF DEVIATIONS 

 
1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract. 
 

Preamble (Chapter 1)  
 
 Clause   Deviation  Remarks (including justification) 
 

 
Instructions to Tenderers and Conditions of Tendering(Chapter 3)  

 
Clause   Deviation  Remarks (including justification) 

         
 
Special Conditions of Contract (Chapter 5)  

 
Clause   Deviation  Remarks (including justification) 

         
2. The following are the particulars of deviations from requirement of the Technical 

specifications (Chapter 7)  
 

Clause   Deviation  Remarks (including justification) 
  
        
 
Note: Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  
 

  
 
SIGNATURE AND SEAL OF TENDERER  
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Form No. 6 
 

STANDING   INDEMNITY    BOND 
(For on Account Payments and Stores supplied by RailTel) 

 
(On Stamp paper of Requisite Value) 

 
We, M/s    ______________________________  hereby undertake that we hold at our Stores 
Depot/s at _______________________ for and  on behalf  of RailTel  Corporation of India 
Limited in the  premises through Executive Directoror  his  successor hereinafter referred to as 
“the Purchaser” all materials for which ‘On Account’ payments have been made to us against 
the Contract for  -------------- vide letter of  Acceptance of  Tender No.RailTel/E-
Tender/OT/WR/2018-19/32        dated  ……….2018and  the materials  handed over to us by the 
Purchaser for all purpose of  execution of the said Contract, until such time the materials are 
duly erected or otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of said materials against all 
risk till they are duly delivered as erected equipment to the purchaser or as he may direct 
otherwise and shall indemnify the Purchaser against any loss, damage or deterioration 
whatsoever in respect of the said materials while in our possession and against disposal of 
surplus materials.  The said materials shall at all times be open to inspection by any engineer 
authorized by the Director / Projects (whose address will be intimated in due course). 

 
 Should any loss, damage or deterioration of  materials occur or  surplus materials disposed 
off and refund becomes due, the purchaser shall be entitled to recover from us the full cost as 
per prices included in the Contract (as applicable) and also compensation for such loss or 
damage, if  any,  along with the amount  to be refunded without prejudice to any other 
remedies available to his  by deduction from any sum due or  any sum which at any time 
hereafter becomes due to us under the said or  any other Contract. 

 
Dated  this ______________________  day of  _____________ 2019 

 
 
       for and on behalf of  
       M/s ______________________ (Contractor) 
 

Signature of witness 
 
Name and witness in Block letters 
 
Address 
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Form No. 7 

 
SYSTEM PERFORMANCE GUARANTEE 

 
PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

 
To 
 
The Executive Director/RCIL, Mumbai 
 
 I / We …………………………………………………………………. hereby guarantee that the design on the 
basis of which we have submitted our Tender No. RailTel/E-Tender/OT/WR/2018-19/32dated 
……… 2019;has been carefully made to conform to the end objectives in the tender documents and 
to technical specification therein.  We further guarantee that in the event of the performance of 
the system, when installed, not complying with the end objectives or with the specifications 
contained in the tender documents, we shall provide further inputs to enable the RailTel to realize 
the end objectives contained in these documents without any additional payment for any 
additional equipment which may be required in this regard.  We further guarantee that all the 
expenses for providing the additional inputs under the System Guarantee will be borne by us.  We 
further guarantee that these additional inputs will be provided by us to make the system workable 
within 1 month from the date on whichthis guarantee is invoked by the Purchaser. The guarantee 
is valid for a period of one year from the date of commissioning of the system. 
 
 
 

(Signature of Firm’s Authorized Officer) 
                                                                                          Seal 

 
 
 
Signature of witness: 
 
 
1. ……………………. 
 
 
2. ……………………. 
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Form No. 9 
 

WORKS IN HAND(For Tender amounting more than 50 lakhs Rupees) 
 
 

 

Sl 
No 

System 
& Name 

of the 
Project 

Party’s 
name & 
address 

for 
whom 

the work 
is being 

done 

Total 
Contract 
Value (`) 

Schedule 
period of 
execution 

(in 
months) 

%age 
progress 
in terms 
of work 
already 
done 

Likely 
date of 
comple

-tion 

No. of 
exten-
sions 

granted 

Payments 
received 

till date (`) 

Re-
marks 
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Form No. 10 

ACKNOWLEDGMENT  
FOR RECEIVING MATERIALS FROM RAILTEL 

 
Station: 

Date: 
Sub: Receipt of Material from RailTel 
 
 It is hereby acknowledged that the following materials have been received in full and 
good condition by me on                               at                                                  for the work under the 
Agreement no. ……………………...        dated   ……………………                . 
 
Sr. No.  Description of Material  Quantity  Remarks 
   (Meter/No.)  if any 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Witnessed by: 
 
 
 
 
_________________________    _____________________ 
(Signature of Engineer’s     (Signature of Contractor 
Representative with       or Contractor’s 
Designation)        Representative) 
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Form No. 11 

      
EXTENSION OF PERIOD OF COMPLETION OF WORK 

ON CONTRACTOR’S ACCOUNT 
 
 

No.          Date: 
 
To, 
 ……………………….. 
 
 ……………………….. 
 
 
Sub: (i)  ( Name of Work) 
 (ii) Acceptance Letter No. 
 (iii) Undertaking / Agreement No. 
 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  
The stipulated date for completion of the work mentioned above is ………………..from the progress 
made so far and the present rate of progress, it is unlikely that the work will be completed by the 
above date (or However, the work was not completed on this date) 
 
Expecting that you may be able to complete the work if some time is by given the Executive 
Director, RailTel  Corporation of India Limited, Mumbai although not bound to do so, hereby 
extends the time for completion from ……… to ……..……………… . 
 
Please note that an amount equal to 0.5% of the total value of the contract per week or part 
thereof (rounded off to the nearest whole number) subject to a maximum of 10% of the total 
contract value of the works as a recovery for delay in the completion of the work after the expiry 
of (1) …………. will be recovered from  as mentioned in Para 5.35 of the special conditions of 
contract for the extended period notwithstanding the grant of this extension.  You may proceed 
with the work accordingly.  
 
The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you. 
 
 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above. 
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Please note that in the event of declining to accept the extension on the above said conditions or, 
in the event of your failure after accepting or acting up to this extension to complete  the work by 
(2) ……………………………………….here mention the extended date), further action will be taken in 
terms of relevant Para of special conditions of contract. 
 
 
 
 

Yours faithfully, 
For& on behalf of RailTel  Corporation of India Limited  

 
Note: 
 
1. Give here the stipulated date for completion without any penalty fixed earlier. 
2. Here mention the extended date. 
 
Sub: (i) ( Name of Work) 
(i) Acceptance Letter No.  
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Form No. 13 
 
 

QUALIFICATION &EXPERIENCE(For Tender amounting more than 50 lakhs Rupees) 
 
Details of works executed and under execution by Tenderer during the last 3 years (current year 
and last three financial years) should be furnished in the following format.  
 

Sl 
No 

Name of 
Project & 
Descriptio
n of work 

Party’s 
name & 

address for 
whom the 
work was 

done 

Total 
Value of 

the 
Contract      

(`) 

Date of 
award of 
work and 
schedule 
period of 
execution 

(in months) 

Date of 
completion 
and actual 
period of 
execution 

(in months) 

Total 
contractualp

ayment 
received Remarks 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

 
 
 
Note: A certificate from the organization for whom the work was executed should be 

submitted to indicate that the contract was satisfactorily executed. 
 
 
 
 

(Signature and Seal of the Manufacturer/Contractor) 
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Form No. 14 

The Dy. General Manager (Finance)         
RailTel Corporation of India Ltd. (Regional Office) 
Western Railway Microwave Complex,  
SenapatiBapat Marg,  
Mahalaxmi, Mumbai – 400 013. 
 

Sub. : Option for Payment through RTGS/NEFT  
 
Sir, 
You are requested to remit the payment due to us  through RTGS/NEFT into our Current Account. 
The detail required duly verified by our bank for Online payment is provided here under for needful 
please.  

 
  DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 
 
1. Beneficiary Name : 

 M/s ……………………………….. 
2. Beneficiary  

Address :  
   
   
3. PAN No.  
4. GSTIN  (list)  
5. Bank A/c No. :  
6. Name of Bank :  
7. Bank Branch  

Address:  
8. Branch Id Code :  
9. Current Account No.     
10. RTGS / IFSC Code :  
11. NEFT/ IFSC Code  :  
12. MICR no.  
 
 

I do hereby declare that the particulars given above are correct and complete. If the transaction is 
delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be 
held responsible. Further, I undertake that till we request a change, paying authority may kindly 
continue to make the payments in our account as per above detail. 

 
For ………………………………..          Verified above Bank Particulars for Online 
payments 
 
 
Authorized Signatory      Bank’s Authorized Signatory 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

106 
 

 
Form: 15 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE TENDER DOCUMENTS 
 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 
100/-. The paper has to be in the name of the tenderer)**  

 
           I ................................(Name and designation)*" appointed as the attorney/authorized 
signatory of the tenderer (including its constituents), 
M/s _______________________(hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of ________________________as per the tender No. 
________________of (________________ RCIL), do hereby solemnly affirm and state on the 
behalf of the tenderer including its constituents as under:  

 
1.l/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2. l/we the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 
3. l/we hereby declare that l/we have downloaded the tender documents from 
RailTel’swebsite www.railtelindia.com or www.ireps.gov.in.l/we have verified the content 
of the document from the website and there is no addition, no deletion or no alternation in 
the content of the Tender document. In case of any discrepancy noticed at any stage i.e. 
evaluation of tenders, execution of work or final payment of the contract, the master copy 
available with the RailTelAdministration shall be final and binding upon me/us. 
4. l/we declare and certify that l/we have not made any misleading or false representation in 
the forms, statements and attachments in proof of the qualification requirements  
5. l/we also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding upon 
me/us. 
6.  l/we declare that the information and documents submitted along with the tender by 
me/us are correct and I/we are fully responsible for the correctness of the information and 
documents, submitted by us. 
7.  l/we undersigned that if the certificates regarding eligibility criteria submitted by us are 
found to be forged/false or incorrect at any time during process for evaluation of tenders, it 
shall lead to forfeiture of the tender EMD besides banning of business for five years on entire 
RCIL. Further, I/we (name of the tenderer)**____________________ and all my/our 
constituents understand that my/our offer shall be summarily rejected. 
8.  I/we also understand that if the certificates submitted by us are found to be false/forged 
or incorrect at any time after the award of the contract, it will read to termination of the 
contract, along with forfeiture of EMD/SD and performance guarantee besides any other 
action provided in the contract including banning of business for five years on entire RCIL.                                                    
 
DEPONENT 

 
SEAL AND SIGNAURE OF THE TENDERER 
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   R 
VERIFICATION 
 

l/we above named tender do hereby solemnly affirm and verify that the contents of my/our 
above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 
 
   

DEPONENTSEAL AND SIGNAURE OF THE TENDERER 
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Form No. 16 

TAX BREAK UP 
 
S.N. Item 

description 
Unit Quantity Base 

price Rs. 
GST  % Any 

other 
Tax % 

Unit 
price 
including 
Tax 

Total 
Cost Rs 

         
         
         
         
 
 

 
TIN No. 
 PAN No. 
 GST No. 

 
Signature and Seal of tenderer  

 
 

 
***************** 
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CHAPTER 7 

 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, 

LAYING OF FIBER OPTIC CABLE, SPECIAL PROTECTIVE  WORKS, 

JOINTING AND TERMINATION OF FIBER OPTIC CABLE.
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Para No. Subject 
 

7.1  Scope   
 
7.2  Introduction 

 
7.3 Optical Fiber Cable laying approach 

7.4 General 

7.5 Method of Excavation 

7.6 Laying of PLB HDPE Ducts 
 

7.7 Back filling and dressing of trench 

7.8 Blowing of cable 

7.9 Pre cast RCC chamber 

7.10 Fixing of route indicators and joint indicators 

7.11 Documentations 

7.12 Safety precautions 

7.13 Allied Activities 
 

7.14 Techniques for Jointing of Fiber Optic Cable 
 
7.15 Isolation of armour of optic fiber cable 
 
7.16 Acceptance test for Fiber Optic cable 
 
7.17 Test protocol for optical fiber cable 
 
7.18 Tools and Equipment, required for jointing and Termination 
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Engineering Instructions 
 
7.1 SCOPE 
7.1.1  The Engineering Instructions spelt out in this document deal with the methods to be 

adopted for underground Optical Fiber Cable laying in PLB HDPE ducts and inter 
connection of the  existing Optical Fiber Cables with the newly laid OF cables and 
termination of Optical Fiber Cables at OFC hut as per the requirement  

 
7.2 INTRODUCTION 
7.2.1  As a result of construction of High Speed Train corridor by NHSRCL the existing OFC is 

infringing with the proposed alignment at several places. The present tender is to remove 
such infringement by replacing the OF cable from infringement to a safer place. The 
replaced cable is to be connected to the old cable at suitable location to safer place. If the 
replacement comes in station area (existing pop) the termination also would be required 
in FDMS.  

 
7.3 OF CABLE LAYING APPROACH 
7.3.1 On the basis of the survey reports routes for OF cable laying has been finalized by NHSRCL, 

RailTel & Railway. The Road Cutting/track crossing permission shall be obtained from road 
and rail authorities for laying the Optical Fiber Cable along the finalized route. OF Cable 
may preferably be laid straight as far as possible. It is essential that the cable is laid after 
obtaining due permission from all the concerned authorities to avoid any damage (which 
may result in disruption of services / revenue loss).While the cable is being laid all 
precautions as mention in Railway Board‘s Telecom Circular No.17/2013 or latest, shall be 
ensured. 

 
7.4 GENERAL 
7.4.1 Soil Classification 

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil is 
categorized as rocky if the cable trench cannot be dug without blasting and / of chiseling. 
All other types of soils shall be categorized as Non Rocky including Murrum& soil mixed 
with stone or soft rock.  

 
1. Rocky soil  

The terrain which consists of hard rocks or boulders where drilling, blasting/ 
chiseling is required for trenching such as quartzite, granite, basalt in hilly areas and 
RCC (reinforcement to be cut through but not separated) and the like. 

 
2. Non Rocky soils 

This will include all types of soil- soft soil/hard soil/ murrum i.e. any strata, such as 
sand, gravel, loam, clay, mud, black cotton murrum, shingle, river or nallah bed 
boulders, soling of roads, paths, macadam surface of any description (water bound, 
grouted tarmac etc), CC roads and pavements, bituminous roads, bridges, culverts, 
etc, other than the rocky soil as stated above. 
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 The Optical Fiber Cable shall be  laid through PLB HDPE Ducts buried at a nominal 
depth of 120 cms in non rocky and 60 cms in rocky soil respectively The steps 
involved in OF Cable construction are as under 

 
7.4.2.1 Excavation of trench upto a nominal depth of 120 cms. in non-Rocky soil, according to 

construction specifications along railway track /roads and in built up. Under exceptional 
conditions/ genuine circumstances due to site constraints/ soil conditions, relaxation can 
be granted by the competent authority for excavation of trench to a depth lesser than 
120 cm and prorata payment will be provide for the trenching and back filling as per 
clause 5.18. 

 
7.4.2.2 Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on bridges and 

culverts, as per construction specification and sealing of PLB HDPE Ducts pipe ends at 
every joint/loop chamber by end-plugs of appropriate size. 

 
7.4.2.3 Providing additional protection by GI/DWC/RCC pipes and/or concreting / chambering, 

wherever required according to construction specification. Normally, DWC & GI pipes 
shall be used. In case it is felt that use of RCC pipe is unavoidable under certain 
circumstances this should be done with prior approval of engineer  incharge. This shall be 
recorded properly. 

 
7.4.2.4 Fixing of GI pipes/troughs with clamps on culverts/bridges and / or chambering or 

concreting of G.I. Pipes/troughs, wherever necessary. This should be done with the prior 
approval of competent authority. This shall be recorded appropriately. 

 
7.4.2.5 Laying Protection Pipes on Bridges and Culverts. In case trenching and pipe laying is not 

possible on the culverts, the pipes shall be laid on the surface of the culverts/bridges 
after due permission from the competent authority as per construction specification. 

 
7.4.2.6 Back filling and Dressing of the Trench according to construction specifications. 
 
7.4.2.7 Deleted. 
 
7.4.2.8 Digging of pit of size 1.2m X 1.2m X 1.2 m (deep) for fixing of jointing chambers pre-cast RCC 

cover/stone cover of suitable size on jointing chamber to protect the joint and backfilling 
of jointing chamber with excavated soil duly seined to ensure that pebbles/stones are 
removed.  

 
7.4.2.9 Deleted . 

 
7.4.3    Specifications of Materials to be used 
7.4.3.1 PLB HDPE duct: - NA.  
 
7.4.3.2  Optic Fiber Cable: - NA. 
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7.4.3.3 OFC Joint Enclosure: -  

(i) Optical Fiber splice [Joint Enclosure (24 F)] for loose tube complete with all 
accessories as per TEC specification No. GR/OJC-02/02 Sep 2003 (With errata no. 1 
dt 22.12.03) or Raychem (FOSC 400 ) or 3 M (2179-CS) or TVSICS make model 
(1500-183-XX) or Birla VXL (VT - 200) or similar superior quality with the following 
additional features: 

 
a) Joint Closure shall be dome / round shaped. Cable entry shall be sealable with heat 

shrink sleeve and hot melt adhesive system. 
b) Fiber organizer trays in the closures must be hinged at one end. 
c) Fiber organizer trays shall have a capacity to stand 12 splices. 
d) The no. of trays shall be minimum 3. 

 
(ii)  Straight joint enclosures (SJC) for 48 fiber complete with all accessories with latest 

amendments or Raychems RPG make FOSC-400-B4-A-BJL-4-H-48 or similar superior 
quality make 

 
a) Joint Closure shall be dome / round shaped. Cable entry shall be sealable with heat 

shrink sleeve and hot melt adhesive system. 
b) Fiber organizer trays in the closures must be hinged at one end. 
c) Fiber organizer trays shall have a capacity to stand 12 splices. 
d) The no. of trays shall be minimum 6. 

 
 

7.4.3.4 OFC Joint Chamber: - The Joint/Loop chamber shall be provided at every joint/loop location 
to keep the OF cable joint well protected and also to house extra length of cable which 
may be required in the event of faults at a later date. The Joint chamber shall be of pre-
cast RCC type as per construction specification as per drawing no 
RAILTEL/WR/OT/DFC/011. 

 
7.4.3.5 Fiber Management System: -48 Fiber (i.e. armoured type fiber) input and 48 fiber output 

19” rack mount FDMS of dimension 4U (Height) X 600 mm (Width) X 300 mm (depth) with 
patch panel for 96, E2000/APC type connectors of R&M/Huber &Schuner/Diamond make 
and E2000 pigtails should be of corning fiber of length 5 mtrs. & 900 microns with all 
installation material. The adapters have to be fixed on separate removable patch plates for 
easy maintenance of adapters and pigtails in the FDMS during O&M operation. The top 
cover of the FDMS should be removable type with latch lock. Moreover the FDMS should 
be equipped with telescopic sliders. The FDMS should be supplied with all accessories like 
splice protection sleeves, tissue papers, Isopropyl Alcohol, cable ties, hose clip, fiber route 
chart, rodent protection. The shelf of the FDMS has to be made of 1.2 mm CRCA material 
and 600 microns or better powder coating. 
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7.4.3.6 Patch Cords: -OFC jumper cable/Patch cords (10 M long) with E2000/APC connector at both 
ends orE2000/APC at one end and LC/PC at other end (as per site requirement) as per TEC 
GR No. GR/OF-J-01/03 Jan., 99 with latest amendments. 

 
7.4.3.7 Automatic fusion splicing machine: NA. 

 
7.4.3.8 Optical time domain reflectometer(OTDR): NA. 

 
7.4.3.9 Electronic cable and fault locator: NA. 

 
7.4.3.10 Air conditioner: NA. 

 
7.4.3.11 Material for Providing Additional Protection 
 

a) RCC Full Round Pipes 
Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed with 
cement mortar used to provide additional protection to PLB HDPE Ducts/coils at lesser 
depths should be of full round, NP-2 class and size 100 mm (internal diameter), 
conforming to IS standard 458-1988 with latest amendments. The pipes should have a 
nominal length of 2 meters. 
 
b) RCC Split Pipes. 
The split Reinforced cement concrete pipes (spun type) with in-built collars are used to 
provide additional protection to PLB HDPE Ducts/coils should be of 150 mm internal dia. 
Class--NP-3, Thickness: 25mm, Length: 2Meters with inbuilt collar at one end, 
Conforming to ISI Specification IS: 458, 1988 with latest amendment. 
 
The RCC collars should be properly sealed using cement mortar 1:3 (1:53 grade cement 
of reputed brand, 3: fine sand without Impurities). If case of long spans, every third joint 
will be embedded in a concrete block of size 60 cms (L) x 40cms (W) x 25 cms (H) of 1:2:4 
cement concrete mix (1: cement, 2: coarse sand, 4: stone aggregate of 20 mm nominal 
size) so that the alignment of RCC pipes remain firm and intact. Also, both ends of RCC 
pipes spans will be sealed by providing concrete block of size 40 cm (L) x 40 cm(W) x 25 
cm (H) of 1:2:4 cement concrete mix to avoid entry of rodents. 
 
c) G.I. Pipes 
GI pipe as per IS 1239/1990/92 (latest) Grade ‘B’ with associated collers etc.  

 
d) DWC Pipes 
 
DWC (Double Walled Corrugated) pipe with associated collars etc as per specn.no.IS 
14930 (latest), anti rodent and flame retardant 90/76 mm or as per site requirement. 
 
e) Concreting in trenches: 
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The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that 
water content of CC/RCC mix does not drain out into the surrounding soil. In order to 
ensure this, the RCC/CC work should be carried out by covering all the sides by yellow 
PVC sheets of weight not less than 1 kg per 8 sqm to avoid seepage of water into the soil. 
Concreting should be of 300mm (wide)x 200mm (thick) cross-section. 
 

7.4.3.12 Rubber Bush 
To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE DUCTS are 
sealed at every chamber and joint using rodent resistant hard rubber bush (cap) after 
optical fiber cable is pulled. The rubber bush should be manufactured from hard rubber 
with groove sand holes to fit into 40 mm PLB HDPE DUCTS pipe, so that it should be able 
to prevent the entry of insects, rodents, mud, and rainwater into the PLB HDPE DUCTS 
pipe. It should conform to TEC GR with latest amendments.(see Figure-2) 

 
 
7.4.3.13  Route/Joint Marker 

The Route/Joint markers are co-located with each joint/loop chamber. In addition Route 
markers are also to be placed where route changes direction like road crossings etc. 
Either RCC/Pre-cast or Stone based route markers can be used. The detailed specification 
and design of the same shall be as per construction specification. As per RailTel 
/WR/OT/DFC/012. 

 
CONSTRUCTION SPECIFICATIONS 

 
7.5 EXACAVATION OF TRENCHES 
 
7.5.1  Trenching 
7.5.1.1 Location and Alignment of the Trench  

The cable should be laid as per the approved route planned. Generally this cable is laid 
near to the railway boundary(typically 1-2 mtr inside the railway boundary).The 
alignment of the trench will be decided by EIC. 

 
Once the alignment is marked, no deviation from the alignment is permissible except 
with the approval of Engineer-in- charge. While marking the alignment only the centre 
line will be marked and the Contractor shall set out all other work to ensure that, the 
excavated trench is as straight as possible. The Contractor shall provide all necessary 
assistance and labour, at his own cost for marking the alignment. Contractor shall 
remove all bushes, under growth, stumps, rocks and other obstacles to facilitate marking 
the centre line without any extra charges. It is to be ensured that minimum amount of 
bushes and shrubs shall be removed to clear the way and the contractor shall give all, 
consideration to the preservation of the trees. 

  
The line up of the trench must be such that PLB HDPE pipe(s) shall be laid in a straight 
line, both laterally as well as vertically except at locations where it has to necessarily take 
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a bend because of change in the alignment or gradient of the trench, subject to the 
restrictions mentioned elsewhere. 

  
 
7.5.1.2  Line-Up  

The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a straight line 
except at locations where it has to necessarily take a bend because of change in the 
alignment or gradient of the trench, subject to the restrictions mentioned elsewhere. 
Trenching at  bend should be such that maximum bend should not be more than 45 
degree.  

 
7.5.2 Method of Excavation  

In built up areas/station yards, the contractor shall resort to use of manual labour / HDD 
only to ensure no damage is caused to any underground or surface installations 
belonging to Railways/other public utility services and/or private parties. 
 
However, along the block section and cross country there shall be no objection to the 
Contractor resorting to mechanical means of excavation, provided that no underground 
installations exist in the path of excavation, if any, are damaged. 
 
There shall be no objection to resort to horizontal boring to bore a hole of required size 
and to push through DWC Pipe (120/103.5 mm OD/ID) through horizontal bore at road 
crossing or rail crossing or small hillocks etc. 
 
All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 
include throwing the excavated materials at a distance of at least one meter or half the 
depth of excavation, whichever is more, clear off the edge of excavation. In all other 
cases ‘getting out’ shall include depositing the excavated materials as specified. 
 
In Rocky strata excavation shall be carried out by use of electro mechanical means like 
breakers/ jack hammers or by blasting wherever permissible with express permission 
from the competent authority. If blasting operations are prohibited or not practicable, 
excavation in hard rock shall be done by chiseling/ jack hammers. 
 
Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 
exercise due care that the soil from trenching intended to be loose for back filling is not 
mixed with loose debris. While trenching, the Contractor should not cause damage to 
any underground installations belonging to other agencies and any damage caused 
should be made good at his own cost and expense. 
Necessary barricades, night lamps, warning board and required watchman shall be 
provided by the contractor to prevent any accident. While carrying out the blasting 
operations, the contractor shall ensure adequate safety by cautioning the vehicular and 
other traffic. The contractor shall employ sufficient man-power for this with caution 
boards, flags, sign writings etc. 
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The contractor should provide sufficient width at the trench at all such places, where it is 
likely to cave in due to soil conditions without any extra payment. A minimum free 
clearance of 15 cms.shouldbe maintained above or below any existing underground 
installation. No extra payment will be made towards this. In order to prevent damage to 
PLB HDPE DUCTS over a period of time, due to the growth of trees, roots, bushes, etc., 
the contractor shall cut them when encountered in the path of alignment of trench 
without any additional charges. 
 
In large burrow pits, excavation may be required to be carried out for more than 120 
cmsindepth to keep gradient of bed less than 15 degrees with horizontal. If not possible 
as stated above, alignment of trench shall be changed to avoid burrow pit completely. 
 
Wherever the EIC consider it necessary to adopt shoring , the contractor will be required 
to adopt  shoring for which the contractor shall have the sufficient quantities of shoring 
materials on the hand as per RailTel Drawing No. RailTel /WR/OT/DFC/016. 

 
7.5.3 Depth and Size of the Trench  

The depth of the trench from top of the surface shall not be less than 1.2 mtrs unless 
otherwise relaxation is granted by competent authority under genuine circumstances.  
 
In rocky terrain, 0.6 mtrs depth and in non-rocky soil, 1.2 mtrs depth (typically and min 
100 cm) shall be achieved with protection as defined in para7.6.Depth less than this shall 
be done only with the prior approval of the competent authority and consent of the 
Engineer in-charge. This shall be properly documented. In all cases, the slope of the 
trench shall be less than 15 degrees with the horizontal surface. The width of the trench 
shall normally be 45 cms at the top & 30 cms at the bottom.. 
 
When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge 
shall be treated, as top surface of land and depth of trench will be measured accordingly. 
In certain locations, such as uneven ground, hilly areas and all other Places, due to any 
reason whatsoever it can be ordered to excavate beyond standard depth of 120 cms to 
keep the bed of the trench as smooth as possible. Near the culverts, both ends of the 
culverts shall be excavated more than 120 cms. to keep the gradient less than 15 degree 
with horizontal. For additional depth in excess of 120 cms., no additional payment shall 
be applicable. 
 
If excavation is not possible to the minimum depth of 120 cms., as detailed above, full 
facts shall be brought to the notice of the Engineer in charge in writing giving details of 
location and reason for not being able to excavate that particular portion to the 
minimum depth. 
 
Approval shall be granted by the competent authority in writing under genuine 
circumstances. The decision of the competent authority shall be final and binding on the 
contractor.  
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7.5.3.1    Dewatering: The Contractor shall be responsible for all necessary arrangements to 
remove or pump out water from trench. The Contractor should survey the soil conditions 
encountered in the section and make his own assessment about dewatering 
arrangement that may be necessary. No extra payment shall be admissible for this. 

 
7.5.3.2       Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be 

done for wetting the soil to make it loose, the same shall be done by the contractor. No 
extra payment shall be admissible for this. 

 
7.5.3.3       Blasting: For excavation in hard rock, where blasting operations are considered 

necessary, the contractor shall obtain approval of the Engineer-in-Charge in writing for 
resorting to blasting operation. The contractor shall obtain license from the competent 
authority for undertaking blasting work as well as for obtaining and storing the 
explosive as per the Explosive Act, 1884 as amended upto date and the explosive Rules, 
1983. The contractor shall purchase the explosives fuses, detonators, etc. only from a 
licensed dealer. Transportation and storage of explosive at site shall conform to the 
aforesaid Explosive Act and Explosive Rules. The contractor shall be responsible for the 
safe custody and proper accounting of the explosive materials. Fuses and detonators 
shall be stored separately and away from the explosives. The Engineer-in-Charge or his 
authorized representative shall have the right to check the contractor’s store and 
account of explosives. The contractor shall provide necessary facilities for this. The 
contractor shall be responsible for any damage arising out of accident to workmen, 
public or property due to storage, transportation and use of explosive during blasting 
operation. Blasting operations shall be carried out under thesupervision of a 
responsible authorized agent of the contractor (referred subsequently as agent only), 
during specified hours as approved in writing by the Engineer-in-Charge. The agent shall 
be conversant with the rules of blasting. All procedures and safety precautions for the 
use of explosives drilling and loading of explosives before and after shot firing and 
disposal of explosives shall be taken by the contractor as detailed in IS: 4081 safety 
code for blasting and related drilling operation. 

 
7.5.3.4        Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed of culvert 

at the depth not less than 120 cms protected by DWC/RCC  pipes as decided by 
Engineer- in charge. Both ends of culverts shall be excavated more than 120 cms in 
depth to keep the gradient of shall less than 15 degree with horizontal. The bed of 
trench should be as smooth as possible. 

 
7.5.3.5       While carrying out the work on bridges and culverts, adequate arrangement for 

cautioning the traffic by way of caution boards during day time and danger lights at 
night shall be provided. In case of small bridges and culverts, where there is a likelihood 
of their subsequent expansion and remodeling, the cable should be laid with some 
curve on both sides of the culvert or the bridge to make some extra length available for 
readjustment of the cable at the time of reconstruction of culvert or the bridge. 
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7.6 Laying OF PLB HDPE Ducts  
After the trench is excavated to the specified depth, the bottom of the trench has to be 
cleared of all stones or pieces of rock and leveled up properly. A layer of soft soil (in case 
the excavated material contains sharp pieces of rock/stones) of not less than 5 cms is 
required for leveling the trench to ensure that the cable when laid will follow a straight 
alignment. Adequate care shall be exercised while laying so that the OF cables  
are not put to undue tension/pressure after being laid as this may adversely affect the 
optical characteristics of cables with passage of time. 
 
The contractor shall ensure that trenching and pipe laying activities are continuous, 
without leaving patches or portions incomplete in between. In case intermediate patches 
are left, measurement of the completed portions will be taken only after work in such 
left over patches are also completed in all respects. 
 
Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts shall be 
thoroughly cleaned to remove all sand, dust or any other debris that may clog, disturb or 
damage the optical fiber cable when it is pulled at a later stage. The ends of each pipe 
and inside of each Socket shall be thoroughly cleaned of any dirt or other foreign 
materials. 
 
At the end of each day work, the open ends of the pipes sections shall be tightly closed 
with end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB 
HDPE Ducts until the work is resumed.  
 
The lesser depths shall be done only with the prior instructions/approval of the Engineer-
in-charge& suitable protection shall be provided to PLB HDPE pipes/coils  as mention 
below. 

 
 NON ROCKY AREA 
 

a) For depth at1.2mtrs  in non rocky area: The trench should be made to the best 
possible depth up to 1.2 mtrs& min. width of 300 mm bed of trench  should be leveled 
and clear from all size of pebbles.   Afterwards properly coupled HDPE duct shall be 
laid and the overall depth shall be filled and consolidated by pebble free soil upto 250 
mm. Then  final back  filling of soil shall be done.  As per the Drawing specification No. 
RailTel/WR/OT/DFC/001. 

 
ROCKY AREA 

 
b) In rocky terrain, less depth shall be allowed only in exceptional circumstances with 

additional protection where it is not possible to achieve the normal depth due to 
harsh terrain/adverse site conditions encountered. This shall be done only with the 
prior approval of the competent authority and consent of the Engineer in charge. This 
shall be properly documented. In all cases, the slope of the trench shall not be less 
than 15 degrees with the horizontal surface. The width of the trench shall normally be 
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45 cms at the top & 30 cms at the bottom.As per the Drawing specification 
No.RCIL/WR/DRG/04. 

 
c) The brick protection is required to be provided within station limits i.e, from UP 

distant signal to DN distant signal. The contractor shall arrange supply and distribution 
of second class bricks/stone slabs of standard size at site along the excavated trenches 
and after uniformly covering the cable laid in the trenches by stone-free sieved soil up 
to 250 mm height above the cable, he shall arrange to place the bricks flat and 
position them breadth wise so that on an average 8/9 (eight/nine) bricks shall be laid 
in a meter length. Alternatively RCC/Stone slabs of approx 50 mm thicknesses & more 
than 30 cm in length can be provided. 

 
NOTE-1: In order to be certain that the full requirement of bricks has been arranged 
by the contractor for placing on the top of the cable to be laid on any day, he shall 
spread the bricks side by side on the top of the trenches before the depth of the 
trenches are inspected by the authorized representative.  

 
NOTE-2: The strength of CC is dependent on proper curing therefore; it is imperative 
that water content of CC mix does not drain out into the surrounding soil. Portions 
where cement concreting has been carried out shall be cured with sufficient amount 
of water for reasonable time to harden the surface. After curing, refilling of the 
balance depth of the trench has to be carried out with excavated soil.  
For carrying out concreting work in trenches, yellow PVC sheets of width not less than 
1.0 M and of weight not less than 1 kg Per 8 sq meters shall be spread and nailed on 
sides of the trench to form trapezoidal section for concreting in the cleaned trench, to 
avoid seepage of water into the soil. 

 
NOTE-3: Water present in the trench at the time of laying the PLB HDPE Ducts shall be 
pumped out by the contractor before laying the pipes in the trench to ensure that no 
mud or water gets into the pipes, thus choking it. 

  
7.6.1 TRACK CROSSING   All cable crossings across railway tracks shall be done in DWC pipes of 

120/103.5 mm OD/ID, threading the cable through these pipes. The contractor shall do 
the trenching to the required depth wherever necessary such as approaches to track 
crossing and the length in between the adjacent tracks. Two no. of Nylon ropes shall be 
threaded through DWC pipes as per EIC , one to pull the cable and one for future use. 
The arrangement of cable and DWC Pipes  under Track crossings has been shown 
in Drg. No.RAILTEL/WR/OT/DFC/009. 

 
7.6.2  ROAD CROSSING 
 

a. When crossing road ways, it is necessary to lay the cables in such a manner as to 
avoid the necessity of handling the cable sharply and minimize excavation   of road 
surface as far as possible. Where cable is laid in surfaced trunking, the trunking 
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alignment should be curved down to the pipes and proper brick or concrete joint 
should be made between trunking and pipe. 

 
b. The crossing of main roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be 
taken. On minor roads which can be temporarily closed to traffic it is possible to 
cross the entire width of the road and open up. Pipes should be installed quickly in 
the cutting which is then filled in there by reducing to a minimum time for which 
the road is closed. 

 
c. Some roadways which are broad may be opened for half their width, allowing the 

other half for use of traffic. Pipes are laid trench filled in the first half and the other 
half opened up after the first half is opened for the traffic. Pipes laid in the second 
half is linked with those laid in the first half. DWC pipes shall be used for road 
crossings. In all cases pipes should be laid at a depth of 1.2 meter, below the 
formation level or lower as may be required. 

 
d. Whenever a cable is laid across an important road particularly one with a special 

surface it is good investment to provide for future expansion. One cable per pipe 
should be laid. Two length of Nylon rope shall be used as lead wire. Two such 
lengths of Nylon rope shall be laid through the pipe. One wire shall be used for 
leading in the cable & the other wire shall be kept with suitable overlay to enable 
cable pulled out at later stage, if required. 

 
e. Drg. No. RAILTEL/WR/OT/DFC/010given showing the arrangement of DWC pipe 

under metal roads.  
 
f. At busy road crossings, trenching should be done in nights with appropriate 

protection and road warnings to road users. 
 
 
7.6.3 CABLE OVER STEEL GRIDER BRIDGES 
 

a) Where the cable has to cross girder bridges, the cable shall be protected in GI pipe as 
RAILTEL/WR/OT/DFC/006(a),RAILTEL/WR/OT/DFC/006(b),.fitted on the girder bridges 
with suitable clamps without driving holes in the girders.GI pipe may also be required to 
be fitted on walk way/ bridge’s substructure as per decision of Engineer. The drawings 
for installation arrangement shall be developed by contractor and got approved from  
RailTel. 

 
b) Nylon rope shall be pulled inside the pipe to enable pulling of duct/ cable. The GI pipe 

shall be jointed. Arrangements for opening the GI pipe through collars later at approx50 
M shall be provided. 
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c) The GI pipe shall be extended by 4 – 6 meters beyond the bridge abutment and joined 
with brick channeling with RCC/ DWC pipe which shall be extended in the slope of 
formation, till the trench becomes horizontal at normal surface level. RCC/Brick pillars 
shall be made to prevent slipping of RCC/DWC pipe as approved by EIC. 
 

d) When laying cable on long bridges, the question of longitudinal expansion caused by 
temperature differences should be taken into consideration and suitable cable loops 
should be provided at the pillars of the bridge.  

 
e) The laying of the cable on the bridges is to be done with much care and planning. It is 

necessary that the cable drum to be laid on the bridge is inspected and tested 
thoroughly so that damaged cable is not installed. 

 
f) Wherever GI pipes are used, special care should be taken to ensure that G.I. Pipes 

are coupled properly with the sockets so as to avoid damage to PLB pipe and eventually 
the OF Cable in the event of pressure coming on the joint and GI Pipe joint giving its 
way. Rubber bushes shall be used at either ends of the GI pipes to protect PLB pipe. 
Both the ends of GI Pipe will be embedded in a concrete block of size 40 cms (L)x 40 cms 
((W) x 25 cms (H) of 1:2:4 cement concrete mix(1:53 grade cement of reputed brand, 2: 
coarse sand, 3: stone aggregate of nominal size of 20 mm) so that the alignment of GI 
Pipes remain firm and intact and to avoid entry of rodents. 

 
7.6.4 CULVERTS AND ARCH BRIDGES 
 

a) Wherever possible the cable shall be laid under the bed of the culvert through RCC pipes at 
the depth of 1.2 mtr or more to suit the site conditions. Both ends of the RCC pipes and 
joints shall be protected with brick masonry work (approx 300mmx300mmx300mm). The 
protection as above should be made from wing wall to wing wall of the culvert. As per 
Drawing No. RAILTEL/WR/OT/DFC/008. 
 

b) In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the 
bed of culverts, the cables may be laid over the culvert in GI pipes as per Drg. No. 
RAILTEL/WR/OT/DFC/007 

 
c) On Arch Bridges also the cables/ducts shall be laid in GI pipes close to the retaining wall as 

per RAILTEL/WR/OT/DFC/013. 
 

d) In the approach of culverts & bridges the cables/ducts should be laid in brick channels or 
RCC pipes, as per As per Drawing RAILTEL/WR/OT/DFC/008. 
 

7.6.5 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 
 

In marshy area where it is not possible to divert the cable route the cable shall be suitably 
laid and protected as per decision of Engineer depending on site condition, like laying cable 
in DWC pipe supported on Masonry Pillars/Iron channels etc. 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

123 
 

 
7.6.6 LEADING OF CABLE IN MASONRY BUILDINGS / SHELTERS. 
 
a) The cable will have to be led inside any masonry building such as Cable hut, ASM's room at 

a depth of 0.75 meters by cutting the masonry structure of the wall as per Drg. No. as per 
Drawing No. RAILTEL/WR/OT/DFC/014 After the cable has been led inside the masonry wall 
the floor inside shall be duly repaired and plastered. 

 
 
7.6.7 LAYING OF CABLE THROUGH TUNNELS CUTTING: 
 

In tunnels & cutting OFC cable shall be laid on GI pipe which should be fixed either along 
wall after clamping or on the foot of the tunnel with cement mortar of min 100mm 
thickness. The cable duct shall be laid through GI pipe. 
 

7.6.8 LAYING OF CABLE IN SPECIAL CASES: 
a) Near Power Cable 
When the contractor comes across any other cable already laid, he shall first report the fact 
to the Engineer. Should the cable be identified by the Engineer as a power cable (LT or HT), 
the trench shall be dug as far away from the route of the power cable as practicable. 

 
b)  Crossing of Optical Fiber Cable with another cable 
Crossing of the Optical Fiber cable with another cable shall be avoided wherever possible. 
Where, however, this is not possible, the Optical Fiber cable shall be laid in DWC. The length 
of the pipe to be provided on either side of the crossing shall be at least one meter. 
 
 

 c) ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM. 
i)  Any Telecommunication circuits in the vicinity of AC Traction running Parallel to 25 KV 
lines are liable to be   affected by AC induced voltage. Therefore precautions should be 
taken to eliminate the possibility of induced voltage affecting equipment and humans.  

 
ii) Crossing of track, if any, should be negotiated by underground cables running at 
right angles to the track as far as practicable.  

 
iii) Special protective measures (viz. provision of G.D tubes, fuses and earthingetc) are 
required to be taken for telecommunication lines entering 25 KV substation /switching 
posts. 

 
iv) For the human safety considerations the safe working voltages should be 60 V under 
normal conditions and 150 V with special precautions and 430 V under fault conditions.  

 
v) Instructions for protection of RailTel staff/working personals on signaling and 
telecommunications installations on 25 kV AC traction shall be strictly adhered to.  
Precautions are required to be taken on account of following, 
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  a)    Proximity of live conductor. 
  b)    Pressure of return current in Rails.  
  c)    Induction in all metallic bodies situated  
  d)    Closed to over head equipment. 
 

7.6.9 Laying of other than optical fiber cables in the same Trench 
 

No cable other than quad shall be laid in the trench for the Optical Fiber cable. Even in such 
cases, both the cables are to be laid as per approved drawing. Where, however, exceptional 
circumstances exist, the optical fiber cable may be laid along with another cable in the same 
trench provided a specific permission of each such case is obtained in writing from 
Engineer. When optical fiber cable and L.T. power cable have to be laid in the same trench 
they shall be separated by placing a layer of brick between them vertically (approx.16 
bricks/meter) or laid in DWC pipe. 

 
7.6.10 Laying of cable through pipes 
 

i. The ducts shall be laid through DWC pipes at the locations marked on the route plan 
and as advised by the Engineer or his representative. 

ii. For laying the cable through pipes Nylon rope shall be used as a lead wire. Two such 
lengths of wires shall be laid through the pipes, so that after the cable is threaded 
through the pipe, one lead wire is permanently left in the pipe with a suitable overlay at 
two ends, to enable the cable to be pulled out at a later stage if required to do so. 

iii. On arch bridges and culvert bridges the cables will be threaded through G.I./DWC /RCC 
pipes etc. While threading the cable through these pipes the Contractor shall do the 
trenching to the required depth wherever necessary for which no extra charge will be 
paid. 

iv. DWC HDPE pipes shall not be used where directly exposed to sun. These shall invariably 
be underground and covered. 

 
7.6.11 Laying cable near feeding post: 
 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the 
track opposite to the feeding post. Further the Optical fiber cable shall be at least one 
meter away from any metallic part of the O.H.E. and other equipment at the substation 
which is fixed on the ground and at least one meter away from the substation earthing. In 
addition, the cable shall be laid in DWC / RCC pipe for a length of 300 meters on either side 
of the feeding point.  

 
7.6.12 Running of cables at foundations others than OHE Masts and from pipe outlets. 

Damages to cable is likely to occur if care is not taken in laying cable where the bed changes 
from solid support such as a foundation pipe or bridge to soft support such as soft soil. The 
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cable must not press against the edge of the solid support. The soft soil near the edge must 
be tamped and the cable rose slightly. 

 
7.6.13 Laying near oily surface 

 
If during the excavation of trenches for laying cables, the Contractor or his representative 
notices the presence of oil or oily substance or any other chemical which is likely to cause 
the deterioration of the cable protective material he shall bring the matter to the notice of 
the Engineer or his representative and on the latter's decision he shall choose an alternative 
cable route or he shall protect the cable in such places in such manner as advised in writing 
by the Engineer or his representative. No additional charges are payable. 

 
7.6.14 Special soil condition 
 

Cable should not be run through abnormally high acidic or alkaline soil or through sewage. If 
this is unavoidable, special measures should be taken against corrosion as advised by the 
Engineer in Charge. 
 

7.6.15Provision of damage due to sharp edges 
 

When cable are laid in trunking, care should be taken to see that no ballast or stones have 
been dropped inside the trunking and it should be cleared of all ballast and stones before 
the cover is secured. When the ends of covers are joined together with cement plaster, a 
piece of paper or wood should be placed under the joint to prevent the cement plaster from 
falling on the cables. 

 
7.7 Back filling and dressing of the trench 
 

Provided that the PLB HDPE pipes have been properly laid in the trench at the specified 
depth, the back filling operation shall follow as early as practicable. The earth used for filling 
shall be free from all roots, Grass, shrubs, vegetation, trees, saplings and any other kind of 
garbage or pebbles. The back filling operation shall be performed in such a manner so as to 
provide firm support under and above the pipes and to avoid bend or deformation of the 
PLB HDPE pipes when the pipes get loaded with the back filled earth. 

 
At locations where the back filled materials contains stones/sharp objects which may cause 
injury to the PLB HDPE pipes and where the excavated or rock fragments are intended to 
refill the trench in whole or in part, the trench should be initially filled, with a layer of 
ordinary soil or loose earth (free from any stones/pebbles) not less than 10 cms thick over 
the pipes. 

 
Back filling on public, roads, railway crossings, footpaths in city areas shall be performed 
immediately after laying the HDPE pipes. Back filling at such locations shall be thoroughly 
rammed, so as to ensure original condition so that it is safe for the road traffic. All excess 
soil/ material left on road/ footpath/railway crossing shall be removed by contractor. 
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However, along the highways and in country side, the excess dug up material left over after 
refilling should be kept in a heap above over the trench. 

 
In city limits, at any given time not more than 50 Meters length of trench should be kept 
open and in all places where excavation has been done, no part of the trench should be 
kept open over night to avoid occurrence of any mishap or accident in darkness. 
 
In normal Railway area the trenching should be done for one drum length (approx 3Km) and 
back filled within 2 days after laying of duct , the work schedule be inspected by RailTel EIC 
before backfilling/ laying of HDPE duct. 

 
7.8 Blowing of Cable: 
 

Optical Fiber Cable will be blown into one of pre – lubricated HDPE duct laid in DWC pipe 
with the help of a compressor and blowing equipment.  (With minimum pressure of 8 bar 
and maximum pressure of 12 bar with flow rate of minimum 10 m3 / minute) 

 
The blowing method involves feeding of optical fiber cable into the duct with the help of 
consistent high – pressure  airflow, equally distributed along the entire cable throughout 
the duct. 

 
The contractor has to ensure the safe blowing of OFC into the duct without any damages to 
the cable either internally or externally. 

 
If at any stage of the project, any damage to the cable due to blowing pressure is identified, 
than the contractor will be fully responsible for that and has to ensure the rectification of 
the damage without any cost implication to the owner. 

 
Optical Fiber Cable drum are available in the drum length of about 3 km. 
Contractor may follow following steps for safe blowing of OFC 

 
Position the compressor and blowing machine at blowing pit C for location A  & E shown 
below 

4 Km 
 

  
   
   Pit A      Pit B                 Pit  C        Pit D       Pit E 
    1 km 1 km 1 km 1 km 
 

(Location of Compressor and blowing M/C) 
 

Put the cable drum on cable wheel and blow the OFC towards pit A. Put the      pusher 
equipment if required at B. 
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When the cable reaches pit A and coil of 10 – 15 m of OFC should be kept         in pit A.  Then 
seal the duct and at A with the sealing plug. 

 
Uncoil the cable on the drum in a figure of eight configuration and blow towards blowing pit 
E and coil of 10 – 15 m of OFC should be kept in pit E.  Then seal the duct end at E with the 
sealing plug. 

 
Since the cable will be available in length of 3 km and above, so the contractor has to plan 
the location of blowing pits before laying of HDPE duct.  The contractor has to ensure that 
excess OFC is not coiled in the blowing pit and also optical fibre cable does not fall short of 
the location of blowing pit.  The contractor has to match the cable drum length with the 
location of blowing pits, to ensure minimum cut length and wastage of OFC.  To achieve the 
blowing of above shown stretch, blowing can be carried out downhill, wherever possible. 

 
HDPE ducts will be sealed with the help of cable sealing plugs after blowing of OFC into the 
duct at jointing pit locations. 

 
The jointing pits will be completely filled with sand up to 30 cm, from bottom level of the pit 
to prevent entry of rodents after blowing and jointing of OFC covering joint enclosure and 
HDPE conduits completely. 

 
7.9 Pre cast RCC chamber 
 

Pre cast RCC chamber of dimension 1m x1mx0.6 m (depth), &  each wall of chamber must 
be min 25 mm thick & made of  cement mortar mixture in 1:6 ratio. For fixing of chamber 
first a pit of size 1.2 m x1. 2 m x 1.2 m (depth) shall required to be dug. Pre cast RCC 
chamber shall be installed in excavated pit . The RCC slab of dimension 1.2m x1.2mx 0.05m 
(thickness)  is used as cover of chamber with 2 nums of handle /slots for lifting of cover and 
word ‘ “RCIL CHAMBER”  engraved on it. After, fixing the pre cast RCC joint chamber, the 
joint chamber is filled with clean sand upto 30 cms before closing.  Back filling of joint 
chamber pit with excavated soil shall be carried out in the end. Details are mention  in 
drawing No. RailTel/WR/OT/DFC/011. 

 
7.10 Fixing of Route Indicators/Joint Indicators. 
 

The cable markers shall normally be provided at the distance of every 50 meters in front of 
the every OHE Gantry Post and also at places or corners wherever the route of the cable 
changes. The joint markers shall be provided at all types of cable joints/loop chambers and 
painted with green colour and rest of marker shall be painted with yellow colour. The cable 
Marker and joint markers provided shall be of standard stone RCC type with letters “RCIL 
OFC” engraved and suitably painted with standard trend as per site conditions. In rocky area 
concreting shall be done. As per the drawings mention at as per DRG 
NO.RAILTEL/WR/OT/DFC/012. 
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7.11 Documentation  
The documentation, consisting of the following shall be prepared for entire route .4 sets of 
documentation shall be provided both in Electronic format on CD as well as Hard binded 
copies. 

 
7.11.1 Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale with prominent land marks and alignment of cable with 
reference to railway track. This shall be prepared on A-3 sheets. 

 
7.11.2 Route Index Diagrams –Profile  

These diagrams will contain  
• Make and size of the cable. 
• Offset of cable from centre of the railway track at every 10 meters  
• Depth profile of Cable at every 10 meter; 
• Details of protection with type of protection depicted on it; 
• Location of culvert and bridges with their lengths and scheme of laying of PLB  

HDPE Ducts pipe thereon. 
• Important landmarks to facilitated locating the cable in future; Location of Joints  

and pulling manholes. 
• The contour of railway track and Railway boundary. 
• Geographical location of all the joints. 
• Depth of Joint Chamber covers from ground level 
• Route markers. 
• Length of O.F. Cable kept inside the joint chamber from either direction. 

 
All the diagrams shall bear the signatures of the contractor, the Engineer-in-charge as a 
proof of accuracy of the details. The diagrams shall be bound in A-3 size book with 
cover.  

 
The cover sheets shall be laminated. The front cover shall have the following details. 
1. Name of the section. 
2. RailTel coloured Logo. 
3. Name of the Contractor 
4. Date of commencement of work 
5. Date of completion of work. 

 
7.12 SAFETY PRECAUTIONS  
 
7.12.1 Safety Precautions when excavating or working in excavations close to electric 

cables 
The Engineer- in-charge of the work should get full information from Electricity 
undertaking regarding any electric cables, which are known or suspected to exist 
near the proposed excavation and unless this is done, excavation should not be 
carried out in the section concerned. The electricity undertaking should be asked to 
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send a representative and work should be preceded with close consultation with 
them. 

 
Only wooden handled hand tools should be used until the electric cables have been 
completely exposed. Power Cables, not laid in conduits, are usually protected from 
above by a cover slab of concrete, brick or stone. They may or may not be protected 
on the sides. It is safer, therefore, always to drive the point of the pickaxe 
downwards then uncovering a cable, so that there is less chance of missing such 
warning slabs. No workman should be permitted to work alone where there are 
electric cables involved. At least one more man should be working nearby so that 
help can be given quickly in case of an accident. If disconnection of power could be 
arranged in that section it will be better. No electric cables shall be moved or altered 
without the consent of the Electric Authority and they should be contacted to do the 
needful. If an electric cable is damaged even slightly, it should be reported to the 
Electric Authority and any warning bricks disturbed during excavation should be 
replaced while back filling the trench. Before driving a spike into the ground, the 
presence of other underground properties should be checked. Information on plans 
regarding the location of power cables need not to be assumed as wholly accurate. 
Full precautions should be taken in the vicinity until the power cable is uncovered. 
All electric cables should be regarded as being live and consequently dangerous. Any 
power is generally dangerous, even low voltage proving fatal in several cases. 

 
7.12.2 Electric shock-Action and treatment : 

Free the victim from the contact as quickly as possible. He should be jerked away 
from the live conductors by dry timber, dry rope or dry clothing. Care should be 
taken not to touch with bare hands as his body may be energized while in contact. 
Artificial respiration should begin immediately to restore breathing even if life 
appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 
doctor should be called for. 

 
7.12.3 Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care 
should be taken to see that proper protection is provided to prevent any accidents 
from occurring. Excavation work should be done in such a manner that it will not 
unduly cause inconvenience to pedestrians or occupants of buildings or obstruct 
road traffic. Suitable bridges over open trenches should be so planned that these are 
required for the minimum possible time. Where bridges are constructed to 
accommodate vehicular traffic and is done near or on railway property, it should be 
with the full consent and knowledge of the competent railway authorities. 

 
7.12.4 Danger from falling material  

Care should be taken to see that apparatus, tools or other excavating implements or 
excavated materials are not left in a dangerous or insecure position so as to fall or 
be knocked into the trench thereby injuring any workman who may be working 
inside the trench. 
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7.12.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to 
lower themselves. Workers should work at safe distance so as to avoid striking each 
other accidentally with tools. If the walls of the trench contain glass bits, corroded 
wire or sharp objects they should be removed carefully. If an obstruction is 
encountered, it should be carefully uncovered and protected if necessary. If an 
obstruction is encountered, it should be carefully uncovered and protected if 
necessary. Care must be taken to see that excavated material is not left in such a 
position that it is likely to cause any accident or obstruction to a roadway or 
waterway. If possible the excavated material should be put between the workmen 
and the traffic without encroaching too much on the road. 

 
7.12.6 Danger of cave in  

When working in deep trenches in loose soil, timbering up/shoring the sides will 
prevent soil subsidence. The excavated material should be kept at sufficient distance 
from the edge of the trench or pit. Vehicles or heavy equipment must not be 
permitted to approach too close to the excavation. 

 
When making tunneled opening, it should be ensured that the soil is compact 
enough to prevent cave in even under adverse conditions of traffic. Extra care 
should be taken while excavating near the foundations of buildings or retaining 
walls. In such cases, excavation should be done gradually and as far as possible in 
the presence of the owners of the property. 
 

7.12.7 Protection of Excavations : 
Excavations in populated areas, which are not likely to be filled up on the same day 
should be protected by barriers or other effective means of preventing accidents 
and the location of all such openings must in any event be indicated by red flags or 
other suitable warning signs. During the hours from dusk to dawn, adequate number 
of red warning lamps should be displayed. Supervisory officers should ensure that all 
excavations are adequately protected in this manner as serious risk and 
responsibility is involved. Notwithstanding adoption of the above mentioned 
precautions, works involving excavations should be so arranged as to keep the 
extent of opened ground and the time to open it to a minimum. 

  
 
7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, and 
any period of fog or abnormal darkness may also be considered as night for the 
purpose of these instructions, for the purpose of providing the warning signs. 
Excavation liable to cause danger to vehicles or the public must at all times be 
protected with fencing of rope tied to strong uprights or bamboo poles at a suitable 
height or by some other effective means. Any such temporary erection which is 
likely to cause obstructions and which is not readily visible should be marked by 
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posts carrying red flags or boards with a red background by day and by continuously 
lighted lamps at night. 

 
The flags and the lamps should be placed in conspicuous positions so as to indicate 
the pedestrians and drivers of vehicles the full expanse i.e. both width and length of 
the obstruction. The distance between lamps or between floors should not generally 
exceed 1.25 m along the width and 6m along length of the obstruction in non 
congested areas, but 4 meters along the length in congested areas. 

 
If the excavation is extensive, sufficient notice to give adequate warning of the 
danger, should be displayed consciously not less than 1.25 m above the ground and 
close to the excavation. Where any excavation is not clearly visible for a distance of 
25m to traffic approaching from any direction or any part of the carriage way of the 
road in which the excavation exists, a warning notice should be placed on the kerb 
or edge of all such roads from which the excavation or as near the distance as is 
practicable but not less than 10 m from the junction of an entering or intersecting 
road in which the excavation exists. All warnings, in these should have a red 
background and should be clearly visible and legible. All warning lamps should 
exhibit a red light, but white lights may be used in addition to facilitate working at 
night. Wherever required a passage for pedestrians with foot bridge should be 
provided. At excavations, cable drums, tools and all materials likely to offer 
obstructions should be properly folded round and protected. This applies to jointer’s 
tents as well. Leads, hoses etc. stretched and across the carriageway should be 
guarded adequately for their own protection and also that of the public. 

 
 
7.12.9 Traffic Control  

Deleted. 
 
7.12.10 Work along Railway Lines  

It is to be borne in mind that use of white, red or green flags by the Departmental 
staff is positively forbidden to be used when working along a railway line as this 
practice may cause an accident through engine drivers mistaking them for railway 
signals. When working along a double line of railway, the men should be warned to 
keep a sharp look on both the “UP” and ‘DOWN” lines to avoid the possibility of any 
accident when trains pass or happen to cross one another near the work spot. 

 
7.12.11 Procedure and Safety Precautions for use of explosives during blasting for 

trenching : 
In areas where the cable trench cannot be done manually on account of boulders 
and rocks, it is necessary to blast the rocks by using suitable explosives. The quality 
of explosive to be used depends on the nature of the rocks and the kind of boulders. 
A few types of explosive fuses and detonators normally used for making trenches for 
cable works are detailed below: 
i)  Gun powder 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

132 
 

ii)  Nitrate Mixture 
iii)  Gilatine 
iv)  Safety fuse 
v)  Electric Detonator 
vi) Ordinary Detonator 

 
7.12.11.1 Procedure 

In case blasting is to be carried out, the same shall be done with due permission and 
co-ordination with Railways after ensuring all safety precautions. A detailed survey 
of the route is to be done to assess the length of the section where trenching is to 
be done with the help of blasting. A route diagram of the rocky section may be 
prepared indicating the length of the route where the explosives are to be used. For 
the purpose of obtaining license, a longer length of route should be given in the 
application as in many cases, after digging, rocks appear which was not initially 
anticipated. 

 
Next a license will have to be obtained for use and storing of explosive in that 
section. If the area falls under a police commissioner, the authority for granting such 
license is the police commissioner of the concerned area. When the route does not 
fall in the jurisdiction of a police commissioner, the authority for issuing license is 
the District Magistrate. 

 
The concerned authority should be applied in prescribed form with a route map. The 
concerned authority will make an enquiry and issue license for using/storing 
explosives for cables trenching work. Such license will be valid for 15 days only. The 
license should be got renewed if the blasting operation needs to be extended. Once 
the license is granted, it is the responsibility of the holders of the license for the 
proper use of explosives, its transportation and storing. 

 
7.12.11.2 Method of using 

The safest explosive is the Gilatine and electric detonator. Gilatine is in the form of a 
stick. Electric detonator is a type of fuse used for firing the explosive electrically. 
Holes are made at suitable intervals on rocky terrain or boulders either by air 
compressor or by manual chipping. The depth of the holes should be 2 to 3 ft. Fill up 
the holeswith small quantity of sand for about 6”. First the electric detonator is to be 
inserted into the Gilatine and the Gilatine is to be inserted into the holes keeping the 
+ve and- ve wirings of electric detonators outside the holes. Again refill the holes 
with sand. These +ve and-ve insulated wires of detonator are than extended and 
finally connected to an EXPLODER kept at a distance of not less than 100 m. 

 
Now the explosive is ready for blasting. But, before connecting wires to exploder for 
blasting, all necessary precautions for stopping the traffic, use of red flags, exchange 
of caution signals, etc. should be completed and only then Exploder should be 
connected and operated. 
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7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 
The type 350 blasting machine consists of a bearing block with blasting machine 
system and the explosion proof light- alloy injection molded housing. The exploder is 
held with the left hand. The twist handle is applied to the drive pin, clapped with the 
right hand turned in the clock wise direction in continuous measurements at the 
highest speed from the initial position until it reached to a stop. At this stage an 
indication lamp will glow. When the indication lamp glows, “press button switch” 
should be pressed. This will extend the electric current to detonator and Gilatine will 
be detonated. The rock will be blasted out of the trench. Number of holes can be 
blasted in a single stroke by connecting all such detonators in series connection and 
finally to the exploder. 
After blasting, again mazdoors are engaged on the work to clear the debris. It the 
result of the first blasting is not satisfactory, it should be repeated again on the same 
place. 

 
7.12.11.4 Warning 

There may be two reasons for unsatisfactory results of the blasting 
a)  Misfire of Gilatine due to leakage of current from detonator. 
b)  Over loading because of overburdens. 
Never pull the broken wire pieces form the holes in such cases. Attempt should not 
be made to reblast the misfired Gilatine. The safest way is to make a fresh hole by its 
side and put fresh Gilatinein that hole and blast it. 

 
7.12.11.5 Precautions 

The abstract of Explosives Rules 1983 which are relevant to our work is given below: 
 

i. Restriction of delivery and dispatch of explosives 
No person shall deliver or dispatch any explosives to anyone other than a 
person who. 
a) is the holder of a license to possess the explosives or the agent of a 

holder of such a license duly authorized by him in writing on his behalf. 
OR 

b) is entitled under these rules to possess the explosives without a license. 
 

The explosives so delivered or dispatched shall in no case exceed the 
quantity, which the person to whom they are delivered or dispatched is 
authorized to possess with or without a license under these rules. 

 
No person shall receive explosives form any person other than the holder of 
a license granted under these rules. No person shall receive from or transfer 
explosives to any person for a temporary storage or safe custody in a 
licensed premise unless prior approval is obtained from the Chief Controller. 

 
A person holding license for possession of explosives granted under these 
rules shall store the explosives only in premised specified in the license. 
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ii. Protection from Lightening During Storing  

Every magazine shall have attached there to one or more efficient lightening 
conductors designed and erected in accordance with the specification laid 
down in Indian Standard Specifications No.2309 as amended from time to 
time. The connections to various parts of earth resistance of the lightening 
conductor terminal on the building to the earth shall be tested at least once 
in every year by a qualified electrical engineer or any other competent 
person holding a certificate of competency in this behalf from the State 
Electricity Department. A certificate showing the results of such tests and the 
date of the last test shall be hung up in conspicuous place in the building. 

 
iii. Precautions during thunder-storm  

When a thunder- storm appears to be imminent in the vicinity of a magazine 
or store house every person engaged in or a round such magazine and store 
house shall be withdrawn to a safe distance from such magazine or store 
house and the magazine and store house shall be kept closed and locked 
until the thunder storm has ceased or the threat of it has passed. 

 
iv. Maintenance of records  

Every person holding a license granted under these rules for possession, sale 
or use of explosives shall maintain records in the prescribed form and shall 
produce such record on demand to an Inspection Officer. 

 
v. Explosives not to be kept in damaged boxes  

The licensee of every magazine or store house shall ensure that, the 
explosives are always kept in their original outer package. In case, the outer 
package gets damaged so that the explosive contained therein cannot be 
stored or transported, such explosives shall be repacked only after the same 
are examined by controller of explosives. 

 
vi. Storage of explosives in excess of the licensed quantity  

The quantity of any kind of explosives kept in any licensed magazine or store 
house shall not exceed the quantity entered in the license against such kind 
of explosives. No explosives in excess of the licensed quantity shall be stored 
in the magazine or store house unless a permit in this be halfis obtained from 
the licensing authority by a letter or telegram. 

 
vii. Precautions to be observed at Site  

The electric power at the blasting site shall be discontinued as far as 
practicable before charging the explosives. No work other than that 
associated with the charging operations shall be carried out within 10 meters 
of the holes unless otherwise specified to the contrary by the licensing 
authority. 

 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

135 
 

When charging is completed, any surplus explosive detonators and fuses 
shall be removed from the vicinity of the hole and stored at a distance which 
should prevent accidental detonation in the event of a charge detonating 
prematurely in any hole. The holes which have been charged with explosive 
shall not be left unattended till the blasting is completed. Care shall be taken 
to ensure that fuse or wires connected to the detonation are not damaged 
during the placing of stemming materials and tamping. 

 
viii. Suitable warning procedure to be maintained  

The licensee or a person appointed by the licensee to be in charge of the use 
of explosives at the site shall lay down a clear warning procedure consisting 
of warning signs and suitable signals and all persons employed in the area 
shall be made fully conversant with such signs and signals. 

 
ix. Precautions to be observed while firing  

The end of the safety fuse (if used in place of a detonator should be freshly 
cut before being lighted. The exploders shall be regularly tested and 
maintained in a fit condition for use in firing. An exploder shall not be used 
for firing a circuit above its rated capacity. The electric circuits shall be tested 
for continuity before firing. All persons other than the shot-firer and his 
assistant, if any, shall be withdrawn from the site before testing the 
continuity. 

 
For the purpose of jointing, the ends of all wires and cables should have the 
insulation removed for a maximum length of 5 cms. and should, then be 
made clear and bright for a minimum length of 2.5 cms. and the ends to be 
joined should be twisted together so as to have a positive metal contact. 

 
Then these should be taped with insulation to avoid leakage when in contact 
with earth. In case of blasting with dynamite or any other high explosive, the 
position of all the bore holes to be drilled shall be marked in circles with 
white paint. These shall be inspected by the Contractor’s agent. Bore holes 
shall be of a size that the cartridge can easily pass down. After the drilling 
operation, the agent shall inspect the holes to ensure that drilling has been 
done only at the marked locations and no extra hole has been drilled. The 
agent shall then prepare the necessary charge separately for each bore hole. 
The bore holes shall be thoroughly cleaned before a cartridge is inserted. 
Only cylindrical wooden tamping rods shall be used for tamping. Metal rods 
or rod shaving pointed end shall never b e used for tamping. One cartridge 
shall be placed in the bore hole and gently pressed but not rammed down. 
Other cartridges shall then be added as may be required to make up the 
necessary charge for the bore hole. The top most cartridge shall be 
connected to the detonator which shall in turn be connected to the safety 
fuses of required length. All fuses shall be cut to the length required before 
being inserted into the holes. Joints in fuses shall be avoided. 
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Where joints are unavoidable, a semi-circular niche shall be cut in one piece 
inserted into the niche. The two pieces shall then be wrapped together with 
string. All joints exposed to dampness shall be wrapped with rubber tape. 

 
The maximum of eight bore holes shall be loaded and fired at one occasion. 
The charges shall be fired successively and not simultaneously. Immediately 
before firing, warning shall be given and the agent shall see that all persons 
have retired to a place of safety. The fuses of the charged holes shall be 
ignited in the presence of the agent, who shall see that all the fuses are 
properly ignited. 

 
Careful count shall be kept by the agent and other of each blast as it 
explodes. In case all the charged bore holes have exploded, the agent shall 
inspect the site soon after the blast but in case of misfire the agent shall 
inspect the site after half an hour and mark red crosses (X) over the holes 
which have not exploded. During this interval of half an hour, nobody shall 
approach the misfired holes. No driller shall work near such bore until either 
of the following operations has been done by the agent for the misfired 
boreholes. 

 
i. The contractor’s agent shall very carefully (when the tamping is a 

damp clay) extract the tamping with a wooden scraper and withdraw 
the primer and detonator. 

 
ii.  The holes shall be cleaned for 30 cm of tamping and its direction 

ascertained by placing a stick in the hole. Another hole shall then be 
drilled 15 cm away and parallel to it. This hole shall be charged and 
fired. The misfired holes shall also explode along with the new one. 

 
Before leaving the site of work, the agent of one shift shall inform the 
another agent relieving him for the next shift, of any case of misfire and each 
such location shall be jointly inspected and the action to be taken in the 
matter shall be explained to the relieving agent. 

 
The Engineer-in-charge shall also be informed by the agent of all cases of 
misfire, their cause and steps taken in that connection. 

 
x. General Precautions 

For the safety of persons red flags shall be prominently displayed around the 
area where blasting operations are to be carried out. All the workers at site, 
except those who actually ignite the fuse, shall withdraw to a safe distance of 
at least 200 meters from the blasting site. Audio warning by blowing whistle 
shall be given before igniting the fuse. 
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Blasting work shall be done under careful supervision and trained personnel 
shall be employed. Blasting shall not be done within 200 meters of an 
existing structure, unless specifically permitted by the Engineer-in-Charge in 
writing. 

 
xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw dust 
shall be cleared from inside of the detonator. This can be done by blowing 
down the detonator and tapping the open end. No tools shall be inserted 
into the detonator for this purpose. If there is water present or if the 
borehole is damp, the junction of the fuse and detonator shall be made 
water tight by means of tough grease or any other suitable material. The 
detonator shall be inserted into the cartridge so that about one-third of the 
copper tube is left exposed outside the explosive. The safety fuse just above 
the detonator shall be securely tied in position in the cartridge. Waster proof 
fuse only shall be used in the damp borehole or when water is present in the 
borehole. If a misfire has been found to be due to defective fuse, detonator 
or dynamite, the entire consignment from which the fuse, detonator or 
dynamite was taken shall be got inspected by the Engineer-in-Charge or his 
authorized representative before resuming the blasting or returning the 
consignment. 

 
xii. Precaution against stray currents : 

Where electrically operated equipments is used in locations having 
conductive ground or continuous metal objects, tests shall be made for stray 
current to ensure that electrical firing can proceed safely. 

 
7.13 ALLIED ACTIVITIES 
7.13.1 Transportation of Materials: The materials required for executing the work 

entrusted to the contractors against a work order shall be made available at Project 
Store Depot. In some cases the materials may be available at sub divisional store 
godawn. The contractor shall be responsible for transporting the materials, to be 
supplied by the RailTel or otherwise to execute the work under the contract to site 
at his/ their own cost. The costs of transportation are subsumed in the standard 
Schedule Rates and therefore no separate charges are payable on this account. 

 
7.13.2 Disposal of Empty Cable Drums : The contractor shall be responsible to dispose of 

the empty cable drums after laying of the cables.. 
 
7.13.3 It shall be obligatory on part of the contractor to dispose of the empty cable drums at 

his/their level and the amount fixed for various empty cable drums shall be 
recovered from the bill for the work for which the drum (s) was/were issued or from 
any other amount due to the contractor or the Security Deposit. 
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7.13.4 The contractor shall not be allowed to dump the empty cable drums in  Govt./Public 
place which may cause inconvenience to the RailTel / public. 
 

7.13.5 Supply Of Materials: There are some materials required to be supplied by the 
contractor for execution of work under this contract like Bricks, Cement, Wire Mesh 
and Steel for protection, etc., besides using other consumables which do/don’t 
become the part of the asset. The contractor shall ensure that the materials supplied 
are of best quality and workmanship and shall be strictly in a accordance with the 
specifications. 

 
7.13.6 Social auditing: deleted. 

 
7.14 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 
 

Fusion splicing shall be used for splicing fibers. This is accomplished by applying 
localized heating (i.e. by electric arc or flame) at the interface between two butted, 
pre-aligned fiber ends, causing them to soften and fuse together. 

 
7.14.1 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 

There are various types of joint enclosures available in the market. The procedure 
for assembly of joint closure is described in the installation manual supplied with 
straight joint closure. This includes the following: 

 
a) Material inside joint closure kit 
 
b) Installation tools required 

 
c) Detailed procedure for cable jointing 

 
d) Procedure for re-opening the closure. 

 
The Optic Fiber straight through joint closure shall be as per specn. TEC TO 910 G92 
(latest) or a proven design approved by RCIL.  The joint shall be protected in 
prefabricated RCC joint pits.  If the contractor intends to supply joint enclosure 
which is not as per TEC specification, before starting the supply, contractor shall 
submit- 
 
i) The specification of joint enclosure 
ii) Users certificate regarding its satisfactory performance 

 
At the discretion of the RCIL, contractor will have to demonstrate the working of the 
joint enclosure. Based on specification, user certificate and demonstration. RCIL, if 
RCIL finds the design suitable, will grant specific approval to use the joint enclosure. 
The supply of joint enclosure, which is not of TEC design, shall start only after the 
approval is received from RCIL 
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However, generally, the following steps are involved for jointing of the cable: 

-Preparation of cable for jointing 
-Stripping/cutting the cable 
-Preparation of Cable and joint closure for splicing 
-Stripping and Cleaving of Fibers 
-Fiber splicing 
-Organizing fibers and Finishing joints 
-Sealing of joint closure and 
-Placing joint in pit. 
 

7.14.2 PREPARATION OF CABLE FOR JOINTING 
 

a) During the installation, a minimum of 10 meter of cable of each end is coiled in 
the jointing pit to provide for jointing to be carried out at convenient location 
as well as spare length to be available for future use in case of failures. 

 
b) The pit size must be chosen carefully to ensure that length of the wall on which 

joint is mounted is greater than closure length plus twice the minimum 
bending radius of the cable.  A pit length of 1 meter is sufficient for most of the 
cable and joint closures. Bracket to support the cable coil are also fixed on the 
wall of the pit. 

 
c) The cable is then coiled on to the pit wall in the same position as required after 

the joint is complete. The marking is done on all the loops so that it will be 
easier to install it later. 

 
d) The distance from the last center to the end of the cable must be at least 1.8 

meter. This is being the minimum to be stripped for Preparation of joint. 
 
e) Sufficient cable at each end up to the jointing vehicle/enclosure is then 

uncoiled from the pit for jointing. 
 
7.14.3 STRIPPING/CUTTING OF THE CABLE 
 

a) The cables are stripped of their outer and inner sheath with each sheath 
staggered approximately 10mm from the one above it. 

 
b) Proper care must be taken when removing the inner sheath to ensure the 

fibres are not scratched or cut with the stripping knife or tool. The prevent this, 
it is best to only score the inner sheath twice on opposite sides of the cable, 
rather than cut completely through it. The two scores marking on either side of 
the cable are then stripped of the inner sheath by hand quite easily. 
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c) The fibers are then removed from cable one by one and each fiber is cleaned 
individually using Kerosene to remove the jelly. 

 
7.14.4 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of Preparation work performed on the cable prior to splicing differs on the 
type of joint closure and fiber organizer used.  However, the following steps are 
usually common: - 

 
a) The strength members of each cable are joined to each other and/or to the 

central frame of the joint closure. 
 
b) The joint closure is assembled around the cable. 

 
c) The sealing compound or heat shrink sleeve is applied to the cables and closure, 

or prepared for application after splicing is complete 
 

d) The fibers are protected (usually with plastic tubing) in their run from the cable 
core to the fiber organizer trays (particularly if cable construction is slotted core 
type). 

 
e) Tags, which identify the fibers no. are attached at suitable location on the fibers. 

 
f) Splice protectors are slipped over each fiber in readiness for placing over the 

bare fiber after splicing. 
 
7.14.5 STRIPPING AND CLEAVING OF FIBRE 
 

a) Prior to splicing each fiber must have approximately 50mm of its primary 
protective U.V. cured coating removed, using fiber stripper which are 
manufactured to fine tolerances and only score the coating without contacting 
the glass fiber. 

 
b) The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol. 

 
c) Cleaving of the fiber is then performed to obtain as close as possible to a perfect 

90 degree face on the fiber. 
 
7.14.6 SPLICING OF THE FIBRES 

The fusion splicing shall be used for fiber splicing. Some of the basic steps for fusion 
splicing are as given in 7.14.7 

 
7.14.7 FUSION SPLICING OF FIBRE 

Some of the general steps with full automatic microprocessor control splicing 
machine are as under: 
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a) Wash hands thoroughly prior to commencing this procedure. 
 
b) Dip the clean bare fiber in the beaker of ethyl alcohol of the ultrasonic cleaver. 

Switch on ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not 
prescribe the above cleaning). 

 
c) Place the bare fiber inside ‘V’ grove of the splicing machine by opening clamp 

handle such that the end of fiber is app. 1 mm. over the end of the “V” groove 
towards the electrodes. 

 
d) Repeat the same procedure for other fiber, however, first insert heat shrink 

splice protector. 
 

e) Press the start button on the splice controller. 
 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and than finally 
fuse the fiber. 

 
g) Inspect the splice on monitor if provided on the fusion splicing machine and 

assure no nicking, bulging is there and cores appear to be adequately aligned. If 
the splice does not visually look good repeat the above procedure. 

 
h) Slide the heat shrink protector over the splice and place in tube heater. Heat is 

complete when soft inner layer is seen to be ‘oozing’ out of the ends of the outer 
layer of the protector. 

 
i) Repeat for other fibers. 

 
7.14.8 FUSION SPLICER AND OTDR 
 

The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be used for 
splicing and measurements of Parameters respectively, shall be of approved design 
and quality. The contractor shall submit 
 
i) Specification of fusion splicer and OTDR. 
ii) Certificate from the users, who have used the splicer and OTDR of the make, the 

contractor intends to use, regarding their satisfactory performance. 
 

The RCIL reserves the right to direct the contractor to use the same or any other 
proven design of fusion splicer and OTDR if in the opinion of RCIL the specification of 
Fusion splicer and OTDR are not suitable. 

 
7.14.9 ORGANIZING FIBRE AND FINISHING JOINTS 
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a) After each fiber is spliced, the heat shrink protection sleeve must be slipped 
over the bare fiber before any handling of fiber takes place, as uncoated 
fibers are very brittle and cannot withstand small radius bends without 
breaking. 

 
b) The fiber is then organized into its tray by coiling the fibres on each side of 

the protection sleeve using the full tray side to ensure the maximum radius 
possible for fiber coils. 

 
c) The tray is placed in the position. 
 
d) OTDR reading taken for all splices in this organized state and recorded on the 

test sheet to confirm that all fibers attenuation are within specification. This 
OTDR test confirms fibers were not subjected to excessive stress during the 
organizing process. 

 
e) After this the joint can be closed with necessary sealing etc. and ready for 

placement in the pit. 
 
7.14.10 PLACING OF COMPLETED JOINT IN PIT 
 

a) Joint is to be placed on the tarpaulin provided near the pit. 
 
b) The cable is laid on the ground, loop the cable such that pen mark previously 

place on the cable line up. Tape these loops together at the top of the coil. 
 
c) The joint can now be permanently closed and sealed by heating heat 

shrinkable sleeve etc. However, before closing, silica gel to be kept inside for 
moisture protection. 

 
d) Now the joint closure is fixed to the bracket on the pit wall and pit is closed. 

 
7.14.11 RE-OPENING OF THE JOINT 
 
 If required for attending to faults etc., manufacturers supply special kits for opening 

of the joint and the steps to be followed. However, the general steps are as under: - 
 

a) Using suitable knife cut heat shrink sleeve longitudinally along its entire 
length. 

 
b) Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
 
c) Apply heat to the cut sleeve until it begins to separate. 
 
d) Gently remove the cut sleeve from the joint. Now the joint can be opened. 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

143 
 

 
e) Protective sleeve/cover can be removed for attending to faults etc. 

 
7.14.12 TERMINATION JOINT FOR FIBRE OPTIC CABLE. 
 
7.14.12.1 This joint is provided in the cable hut for terminating the outdoor fiber optic cable of 

both the sides, splicing through fibers, connecting fibers to pigtails for connection to 
optical line terminal equipment etc. 

 
The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside 
cable hut. The armour of the OFC Cable shall be cut before taking the cable in the 
equipment rack. The cables shall be terminated on OFC termination joint closures. 
The Optic Fibertermination joint closure as per specification no. TEC TV-210-J-93 
(latest) or a proven design approved by RCIL shall be provided in each cable hut to 
terminate both optical fiber cables and deriving required pigtails. If  
 
 
the contractor intends to supply joint enclosure, which is not as per TEC 
specification, before starting the supply, contractor shall submit- 
 
i) The specification of joint enclosure. 
ii) Users certificate regarding its satisfactory performance 
 

 At the discretion of the RCIL, contractor will have to demonstrate the working of the 
joint enclosure. Based on specification, user certificate and demonstration, RCIL, if 
RCIL finds the design suitable, will grant specific approval to use the joint enclosure. 
The supply of joint enclosure, which is not of TEC design, shall start only after the 
approval is received from RCIL. The joint enclosure shall be mounted suitably inside 
the equipment rack. Two pairs of fibers shall be derived from either side cable at 
every OFC cable hut through pigtails with FC/PC connectors. The remaining fibers 
shall be looped through. 

 
7.14.12.2 The procedure for installation of termination joint box depends upon the type of 

joint enclosure. The installation manual supplied gives the step-by-step procedure 
for installation. However, the general steps are as under: - 

 
- Marking the cable 
- Stripping/cutting the cable 
- Gripping cable in sheath/clamp 
- Treatment of tension member 
- Fiber splicing 
- Enclosing fiber 
- Fixing strength member 
- Closing the cover 
- Fixing termination box 
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- Fixing the cable. 
 
7.14.12.3 MARKING THE CABLE 

a) Determine the cable length up to the proposed location of termination box. 
It is also to be ensured that at least 10 meters of cable is coiled in the cable 
pit. 

b) Determine the cutting point and mark the cable 
c) Determine the sheath peeling point and mark the cable 

 
7.14.12.4 CUTTING / STRIPPING THE CABLE 

a) Cut the cable as per the marking. 
b) Remove the sheath from cable ends. During sheath stripping care should be 

taken not to damage the fibers. 
c) The length and the steps for various sheath cutting shall be as per the 

instruction given in the manual. 
 
7.14.12.5 GRIPPING THE CABLE 

a) Wind PVC tape around the cable core just beside edge of the sheath. 
b) Insert the bushing inside sheath by cutting the cable sheath for about 25 

mm. 
c) Place the sheath grip (lower half and upper half) and tighten it with the help 

of torque wrench. 
 

7.14.12.6 FIXING OF TENSION MEMBER 
a) Mark the tension member for the specified length and cut it. 
b) Clean the tension member thoroughly by Alcohol and cotton cloth. 
c) Fix tension member holder with the help of instant adhesive at the end of 

tension member. 
 
7.14.12.7 FIBRE SPLICING 
 The procedure for splicing is same as described for straight joint closure in Clause  
 7.14.7 above. 
 
7.14.12.8 ENCLOSING FIBRES 

a) Set the fiber cassette on the base. 
b) Arrange excess length of fiber to make double figure of eight. 
c) Enclose the spliced fiber and its excess length carefully. 
d) Repeat the procedure for other fibers. 
e) After this, the box can be closed. However, a packet of silica gel may be 

placed inside for protection from entry of moisture. 
 
7.14.12.9 MOUNTING OF TERMINATION BOX. 
 Termination box can be fixed either on wall or on equipment rack. At wayside 

stations it shall be mounted inside the equipment rack in order to prevent pigtails 
from rodent attacks. 
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a) Mark the fixing holes on the walls/bracket/frame 
b) Place the termination box and tightened the nuts inside the base box. 
c) Put the covers. 

 
7.14.12.10 FIXING THE CABLE 
 Secure the cable on wall/frame at two places within one meter from termination 

box keeping in view straight entry of cable in termination box. 
 
7.15 ISOLATION OF ARMOUR OF OFC CABLE 
 The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. 

in order to keep the induced voltage within permissible limits. Where the continuous 
length of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the armour after 
every 1.6 Kms. The Exposed cable at the cut shall be covered by shrinking suitable 
heat shrink sleeve as per TEC specifications. 

 
7.16 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 
 The Procedure for Testing of Fiber Optic Cable shall be jointly finalized by Contractor 

with Engineer of the RCIL. The Parameters in the concerned specification shall be 
taken as reference. The Test shall be conducted from cable hut to cable hut, after 
the Splicing & termination Joints are completed. The length of cable (as per marking 
in cable & as measured by OTDR) loss in cable, average loss per Km., No. of Splices, 
Splice loss, etc. shall be recorded and jointly signed as per pro-forma given in Para 
7.17 below. 

 
7.17 TEST PROTOCOL FOR OPTICAL FIBRE CABLE 

 
SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE  FIELD TEST 
------------------------------------------------------------------------------ 
Route: -----------------------    Date: ------------------- 
 
Station: ---------------------  No. of mid-  Section splices: ------------------ 
 
Section: -------------------      Measured by:------------------- 
 
Length     Length as per meter 
(by OTDR): --------------  marking on cable sheath -------------- 

 
1) Optical measurements (On Line): 

Measurement Fiber – number 
1 2 3 4 ………46 47 48 

Accepted Value 

1.1 Total attenuation at 1300/1550 nm 
with OTDR 

  

1.2 Total attenuation per Km at 
1300/1550 nm: 

 <0.40 dB/Km at 1300 nm &<0.25 at 
1550 nm 

1.3 Splice Loss in dB with OTDR Location  Average splice loss 
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OHE Mast No./ Overhead alignment post 
no. 

A. 
 
B. 
 
C. 
 
D. 
 
E. 

  

Average Splice Loss  0.15 db, no splice should have 
loss >0.2 db 

 
NOTE:  ALSO ATTACH OTDR RESULTS  |---| 

 
 2) Visual Inspection (On Line): 
 

2.1 No. of Cable drum used in the section: --------------- 
2.2 S. No. of cable and length of each drum: 
S. No.    LENGTH 
 
1. -----------------  ---------------------M 
 
2. -----------------  ---------------------M 
 
3. -----------------  ---------------------M 

 
 4. -----------------  ---------------------M 
 
5. -----------------  ---------------------M 
 
2.5 Location of Isolation Sleeves 1. 2.            3. 
 
Contractor’s Representative   RCIL’s Representative 
 
 
7.18 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND TERMINATION OF FIBRE 

OPTIC CABLE. 
 
 S. No.   Tool’s Name 

 1  Branch Joint Closure 
2 Termination Box 
3. Rubber end Block 
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4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fiber stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl alcohol or methanol of high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T. D.R. 
23. Stickers for numbering of splicers 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine. 

 
                        Note: -Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be 

greater than 30 times the diameter of the cable. 
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Annexure –III 
Automated  Optical Fiber Fusion Splicing Machine 

Along with following accessories : 
a) High Precision Swift Fiber Cleaver          :       1 Nos. 
b) Spare Electrodes        :       1 Nos. 
c) Electrode Sharpener  :       1 Nos. 
d) AC Power Cord with 3 pin Plug for         :       1 Nos. 

Splicing machine 
e) Battery Pack                 :      1 Nos. 
f) Fiber Stripper               :      1 Nos. 
g) Splice Protection Sleeve                            :     100 Nos. 
h) Shoulder Strap                     :     1 Nos. 
i) Switching Power Adapter                         :    1 Nos. 
j) Battery Charger             :    1 Nos 
k) Operational and software Manual         :    1 Nos 
l) Carrying Case                 :    1 Nos 
m) Tool kit                                        :    1 Nos 
n) 1Km OFC (G652D) spool (corning make)  :     1Nos. 

 
1) OTDR (Optical Time Domain Reflectometer) 

Along with following accessories : 
a) FC Universal Adapter 
b) Power Cord 
c) Battery In-built 
d) Charger Adapter 
e) Operation Manual 
f) Carrying case 

 

3)   Advance cable and fault locator electronic type 
           a. Direct-Connect Transmitter Cable 
           b. Ground Rod; stainless steel 
          c.  Earth Contact Frame 
          d. Earth Contact Frame cable; 1.2 m (4 ft.) long 
          e. Coupler Kit; consists of 3" Coupler for 
              use on cables up to 7.6 cm (3"), Coupler Extension Cable, and Pouch 
          f. 1"Coupler; for use on cables up to 2.5 cm (1") in diameter 
          g.  6"Coupler; for use on cables up to 17.5 cm (6.9") in diameter; with pouch 
h. Inductive Probe; for pair identification. 
i.  Coupler Extension Cable 
           j.  Probe Cable 
           k. Ground Extension Cable 
            l.  Active Duct Probe  
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Figure 1 
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Figure 2 
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CHAPTER 8 
 

List of Addresses for Specification 
 
8.0       Address from where specification copy can be purchased: The copy of IRS, RDSO, 

TEC and BIS specification used in the tender documents can be purchased from 
following sources. 

 
8.1 IRS Specification: 

i) Manager Publications, Government of India  
Civil Lines, New Delhi- 110054 

 
ii) Government of India Book Depot, 

8 - S.K. Roy Road, Calcutta – 700001 
 
8.2RDSO Specification: 

i) RDSO, Manak Nagar, Lucknow 
 
8.3                 DOT/TEC/ITD Specification: 
 i) KhurshidLalBhavan, Janpath, New Delhi- 110001 
 
8.4 B.I.S. Specification: 

i) Directorate General, Indian Standards Institution, 
  9- Bahadur Shah Zafar Marg, New Delhi -110002 
 
ii) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002 
 
iii) 534- SardarVallabhBhai Patel Road, Mumbai. 
 
iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072 
 
v) Ahinsa Building (1st floor), SCO 82-83, Sector 27-C, Chandigarh- 160017 
 
vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 
 
vii) 117/418-B, Sarvoday Nagar, Kanpur – 208005 
 
viii) C.I.T. Campus, Adyar, Madras – 600020. 

 
The specifications and drawings referred but not enclosed in the tender documents may be seen in 
the RCIL’s office on any working day. 
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SN Drg. No. Drawing descriptions 

1 RailTel/WR/OT/DFC/001 
TRENCHING IN NON ROCKY SOIL ALONG RAILWAY TRACK 
AT 1.2 MTR DEPTH 

2 RailTel/WR/OT/DFC/004 
TRENCHING IN ROCKY SOIL ALONG RAILWAY TRACK  AT 1.0 
MTR DEPTH 

3 RailTel/WR/OT/DFC/005 
TRENCHING IN ROCKY SOIL ALONG RAILWAY TRACK  AT 1.0 
MTR to 0.5 MTR DEPTH 

4 RAILTEL/WR/OT/DFC/006(a) ARRANGEMENT OF CABLE ON GRIDER BRIDGES 
5 RAILTEL/WR/OT/DFC/006(b) ARRANGEMENT OF CABLE ON SLOPE OF GRIDER BRIDGES 
6 RAILTEL/WR/OT/DFC/007 LAYING OF CABLE OVER RCC CULVERTS 
7 RAILTEL/WR/OT/DFC/008 LAYING OF CABLE BELOW RCC CULVERTS 
8 RAILTEL/WR/OT/DFC/009 LAYING OF CABLE BY TRACK CROSSING  

9 RAILTEL/WR/OT/DFC/010 
ARRANGEMENT OF DWC PIPES TRUNKING UNDER METAL 
ROADS, LC GATE 

10 RAILTEL/WR/OT/DFC/011 
PROVISION OF RCC CHAMBER FOR CARRYING OF OFC 
LOOP/JOINT  

11 RAILTEL/WR/OT/DFC/012 
PROVISION OF  ROUTE MARKERS ALONG THE RAILTEL'S OFC 
ROUTE 

12 RAILTEL/WR/OT/DFC/013 ARRANGEMENT OF CABLE OVER ARCH BRIDGES 
13 RAILTEL/WR/OT/DFC/014 ARRANGEMENT OF CABLE IN BUILDINGS /CABIN ENTRY 

14 RAILTEL/WR/OT/DFC/015 
PROTECTION METHOD AFTER LAYING OF DWC/PPRC PIPE IN 
MANUAL  BOARING  

15 RAILTEL/WR/OT/DFC/016 METHOD OF SHORTING, EXCAVATING TRENCH FOR OFC 
16 RailTel/WR/3.13/OT/NKN/Zone BUILDING ENTRY OF DUCT WITH OR WITHOUT PROTECTION 
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Schedule of Requirement 
Name of work :-Trenching, Laying of Duct, Blowing of OFC through Ducts, Splicing, Testing 
& Commissioning at various locations in connection with shifting of OFC between Bina to 
Guna section of Bhopal Territory of RailTel’s Western Region. 
 

S.N Item Description Unit QTY  Unit Rate 
with GST 
@ 18% 
(Rs.) 

Total (Rs.) 

1 Excavation of trench and backfilling (in all types of 
soil but excluding rocky soil)  at  1.2 mtr depth & 300 
mm wide at the bottom of trench. Wherever 
excavation of trench  is not possible up to 1.2 mtrs as 
per EIC, the rate for trenching & backfilling will be 
paid on prorata basis as per tender clause . Details as 
per drawing no. RAILTEL/WR/OT/DFC/001 

Mtr 22900 80.71 1848259 

2 Laying of PLB HDPE duct by HDD method at depth of 
1.65m or more (For a  single PLB pipe) Mtr 22900 4.39 100531 

3 Pulling and Blowing  of OFC in trench and through 
HDPE/GI/RCC pipes where ever necessary as per 
instructions of EIC 

Mtr 26300 9.71 255373 

4 Horizontal Drilling crossing of Rail/ Roads at a 
approximately depth of 1.65 mt below the formation 
level of the earth including insertion DWC pipe as per 
instruction of EIC.  

Mtr 650 459.74 298831 

5 Cement concreting in 1:3:6 ratio of cement, sand and 
stone for protection work of OFC at bridges and 
culverts and any other place required as per 
instruction of EIC. Necessary curing for proper setting 
of Concrete must be ensure.  

Cu.M 16.2 2354.77 38147.27 

6 Supply, transportation & installation of  pre fab/RCC 
OFC Chamber (specification & dimensions as per 
drawing attached)  with cover and required trenching 
to ease out cable/duct, This includes transportation of 
all required material to site. Details as per drawing no. 
RAILTEL/WR/OT/DFC/011 

No 20 4967.47 99349.40 

7 Supply and installation of route markers engraved 
and painted on both sides along the OFC route at 
every 50 mtrs and at chambers.Details as per drwaing 
no Railtel/WR/DFC/012 

No 440 279.71 123072.40 
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S.N Item Description Unit QTY  Unit Rate 

with GST 
@ 18% 
(Rs.) 

Total (Rs.) 

8 Supply and Providing dry  river sand & anti termite 
chemical after joint work is done  in FRP/RCC joint 
chambers up to 400mm height, 

No. 20 684.51 13690.20 

9 Supply & laying of 75 mm dia GI Pipe IS1239 
medium grade and all its accessories, like coupler, 
elbow, joint etc with holes drilled as an anti theft 
measure with threads on either end for coupling etc. 
& suitable GI clamps as per site requirement on 
girder bridges, masonry bridges, Tunnels, cuttings, 
Culverts or any other specific locations. After laying 
with all other required material to suit the site 
condition to restore back the surface to original as 
advised by the engineer at site.  

Mtr 353 737.74 260422.22 

10 Supply of Straight Joint Enclosure and Splicing of 
Optical Fiber (2X24):- This includes (1) Supply of 
straight joint enclosures  (SJC) complete with all 
accessories as per TEC Specification No GR/OJC-
02/02 Sep 2003 with latest amendment for 24 fiber, 
Raychem make model FOSC 400 B4 24F or TVSICS 
make model 1500-L183-XX or Birla VXL make 
model VT-200 or 3M make model 2179 CD HS S4 
with the following  features: a)Joint Closure 
Cylindrical shape b) Cable entry shall be scalable 
with heat shrink sleeve and hot melt adhesive 
system. c) Fiber organizer trays in the enclosures 
must be hinged at one end. d) Fiber organizer trays 
shall have a capacity to stand 12 splices. e) The no.of 
trays shall be minimum 3 (2) Splicing of Optical 
fiber cables (2 X 24 Fibers) and testing. This include 
excavation of pit & its backfilling, supply of all type 
of  relevant materials and any other equipment of all 
types. 

No. 20 4825.91 96518.20 

11 Repair of existing OFC Terminal Joint (24 Fibre). 
This includes Splicing of all the 24 Fibres./dropping 
of  fibre/pigtail as required in already available 
FDMS inside existing POPs 

No. 6 2994.44 17966.64 

12 Transportation Charges for supervision of work 
during the execution of work, The Rates includes 
fuel & driver and all others charges  
 

KM 6500 7.15 46475 



     RailTel/E-Tender/OT/WR/ 2019-20/W-Project/03R 

174 
 

 
S.N Item Description unit QTY  Unit Rate 

with GST 
@ 18% 
(Rs.) 

Total (Rs.) 

13 Preparation of Cable Route Plan after carried out 
survey the work as per the engineering practices are 
mention in the tender document the plan should be 
made in Auto Cad indicating the depth,  all types of 
pipe ,CC, joint/ loop locations , markers, railway 
signages etc. made in A-3 size page sample plan 
attached in technical section approximately 1-1.5 
Kms. on 1 x A-3 page.(The GIS coordinate of the 
cable  route should be indicated.soft copy in CD and 
two hard copies), cable,Cable Route Plan should 
contain LC gates, culverts/bridges, joint chambers 
stations offset depth of cable at every 100 Mtrs   

KM 22.9 3526.71 80761.66 

 Total estimated cost Rs. ( in Figures)including GST    3279397 

 Total estimated cost Rs. ( in words) Thirty Two Lakh Seventy Nine Thousand 
Three Hundred Ninety Seven Only. 

 

 
NOTE :-  
 

1.  Bid to be submitted online only. Manual submission of Bid shall not be opened and will not be 
considered.  

2. Lowest tender will be evaluated on the basis of % age cost offered by tenderer online.  
3.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves with   
     local conditions. 
4.  I/we have carefully gone through the specifications, given in tender document and understood.  
5.  I/we undertake to keep this offer valid for period indicated in NIT. 
6.  Tenderer should quote his single percentage rate, At par / Above / Below the RailTel’s       

estimated cost of work. 
7.  The single percentage rate to be quoted both in figures and words. 
8.  Tenderer should submit their Bank details (duly certified by the Bank). Copy of PAN, Cancelled 

Cheque, GST Certificate for NEFT purpose duly attested.    
 

 
 
 

Signature and Seal of the Tenderer 
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