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Tender No: RailTel/Tender/OT/ER/HQ/2017-18/1045 

Dated: 27.11.2017 

TENDER DOCUMENT 

 

FOR 
                  

“Diversion of OFC between Naihati- Ranaghat and Berhampore- 

Palassy Section in SDAH Division of Eastern Railway” 
 

 

 

 

 

                         

 

 

 

 

 

 

RAILTEL CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 

EASTERN REGION 

3
rd 

Floor, Chatterjee International Centre, 33A Jawaharlal Nehru 

Road, 

Kolkata – 700 071 

Phone: (033) 44041499, FAX: (033) 44041490 

 

Cost of Tender Document Rs. 3,540/- only 

(Including GST @18%) 

 

(By Post:  Rs. 4,040/-) 

 

 

 

 

 

 



RailTel/Tender/OT/ER/HQ/2017-18/1045 

Page 2 of 156 
 

OPEN TENDER NOTICE 
 

No. RailTel/Tender/OT/ER/HQ/2017-18/1045, Dt. 27.11.2017 
 

1.1 Sealed Tenders are invited for the following work: 

 

     “Diversion of OFC between Naihati- Ranaghat and Berhampore- Palassy Section in SDAH 

Division of Eastern Rly by Trenching, Laying of HDPE Duct and OFC cable, Backfilling, 
blowing/pulling, splicing/jointing, termination and testing of OFC cable with other associated 

work  for RailTel Corporation of India Limited, Eastern Region”: 

 

a) Estimated cost of the work : Rs. 32,39,410/-                                            

b) Sale of Tender Document on : 04.12.2017 

c) Closing of sale of tender document : 03.01.2018 up to 17:00 hrs. 

d) 
Last Date & Time of submission of 

offer 
 :  04.01.2018 up to 15:00 hrs. 

e) Date & Time of opening : 04.01.2018 at 15:30 hrs. 

f) Validity of offers : 120 days from the date of opening 

d) Completion period : 03 (three) months i.e. 90 days.  

e) Ernest Money Deposit : Rs. 64,800/-  

f) Cost of Tender document : Rs. 3,540/- (including GST) 

g) 
Cost of Tender document if required by 

post 
: Rs. 4,040/- (Including GST) 

h) 

Website from where tender 

document can be down loaded & 

every modification are also to be 

viewed. 

: www.railtelindia.com 

i) 

If the tender document is downloaded from website then cost of tender document as 

stated above have to be submitted along with the offer in the form of Demand 
Draft in favour of RailTel Corporation of India Ltd. payable at Kolkata from any 

nationalized / scheduled bank of India. 

  

Small Scale Units registered with NSIC under single point registration scheme shall be 

exempted from the cost of tender documents. However, postal charges of Rs. 500/- would 

have to be paid by them, in case they need tender document by post. 

 

The offers shall be opened on above said date & time in the presence of those bidders who 

choose to be present. If the above said date happens to be a holiday the same shall be opened on 

the next working day. 

1.2    Tenders are to be submitted in the prescribed form also obtainable from the office of 
the Executive Director, Eastern Region, RailTel Corporation of India Ltd., Eastern 

Region, 3
rd 

Floor, Chatterjee International Centre, 33A Jawaharlal Nehru Road, 
Kolkata – 700071 on production of cost of tender document indicated in the tender 
notice or tender document down loaded from RailTel Website. 
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1.3 Tender forms are not transferable. 

 

1.4 Tenders in sealed cover, super-scribing the Tender Notice No & dt. Name of work for 
which tender submitted with the address of the tenderer addressed to Executive 

Director, Eastern Region, RailTel Corporation of India Ltd., Eastern Region, 3
rd 

Floor, Chatterjee International Centre, 33A Jawaharlal Nehru Road, Kolkata – 
700071 can be dropped in the tender box kept in the above mentioned office and also 
be sent by post/courier to reach by scheduled time of closing of tender. RailTel will 
not be responsible for Postal/courier delay and transit loss. The Tender Box will 
remain open from 10:00 hrs to 15:00 Hrs up to the date of tender opening. 

 

2.1 The following further documents should be submitted along with tender: 

i. List of personnel in the organization available on Hand and proposed to be 
engaged for this subject work. These two list should be given separately and 

signed by the tenderer. 

ii. List of Plant & Machinery available on hand (own) and proposed to be 
inducted (own and hired to be given separately) for the subject work and 

each page of  this list shall be signed by the tenderer. 

iii. List of works completed in the last three financial years including this 

current financial year  giving description of work ,organization for whom 
executed, approximate value of contract at the time of award ,date of award 

and date of scheduled completion of work, date of  actual start & actual 

completion of work and final value of contract should also be given. 

2.2 Any change or modification in the constitution of tendering firms for whatever 

purpose or intimation of any dispute by any of the partners in the firm, making the 

tendering firm ineligible, during consideration of the tender after opening of tender, 

shall be deemed to be backing out of the offer by the tenderer. 
 

3. The EMD should be paid in form of A/C payee  DD issued by Nationalised banks/or 

scheduled bank in favour of RailTel Corporation of India Ltd. payable at Kolkata. 
 

4. Tender offers not accompanying with the requisite Earnest Money Deposit as 

applicable shall be summarily rejected. 
 

Small Scale Units registered with NSIC under single point registration scheme 

shall be exempted from submitting the EMD amount on providing the NSIC 

registration certificate. 
 

5. The tenders will be opened in the presence of those Tenderers who can make it 

convenient to be present (only one representative of the tenderer is allowed) with 

proper authentication letter in the Tender Hall. In case, the date of Opening of the 
tender happens to be holiday; the same will be opened at the same time on the next 

working day. 

 

                                                         General Manager/ Operation                                                   
RailTel Corporation of India Ltd. 

                                                              Eastern Region/ Kolkata 
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INDEX SHEET 

 

Section Chapter Subject 

I 

1 Offer Letter & Preamble 

2 Schedule of Works 

3 Section wise Completion 

II 

1 Special Condition of Contract 

2 Bid Data Sheet 

3 Price Bid Format 

III 
1 

Instruction to Tenderers and conditions of 

tendering 

2 General Condition of Contract 

IV 1 Drawing 

V 

1 

Technical Specifications and instructions 

for trenching and laying of optical fibre 

cable and telecom cable 

2 Forms of Tender 

3 Preparation of as-built route plans 

4 
Jointing and Termination of Optic Fibre 

Cable 

5 List of Address for Specifications 
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SECTION-I 

 

CHAPTER-1 

 

OFFER LETTER 

To  

Executive Director, Eastern Region, 

RailTel Corporation of India Limited,  

Chatterjee International Centre, 

33A, Jawaharlal Nehru Road, 

Kolkata – 700071. 

I/We _______________________________________________ have read the various 

conditions detailed in tender documents attached here to and hereby agree to ABIDE BY THE 

SAID CONDITIONS. I/We also agree to keep this tender open for acceptance for a period of 

120 days from the date fixed for opening the same and in default thereof, I/We will be liable for 

forfeiture of my/our Earnest Money. I/We offer to do the work of   (1) “Diversion of OFC 

between Naihati- Ranaghat and (2)  Berhampore- Palassy Section in SDAH Division of Eastern 

Rly by Trenching, Laying of HDPE Duct and OFC cable, Backfilling, blowing/pulling, 

splicing/jointing, termination and testing of OFC cable with other associated work  for RailTel 

Corporation of India Limited, Eastern Region” at the rates quoted in the attached schedules and 

hereby bind myself/ourselves to complete the work within __________ from the date of issue of 

Letter of Acceptance of the tender. I/We also hereby agree to abide by the various Conditions of 

Contract and to carry out the work according to the Specifications for materials and works laid 

down by the RailTel for the present contract.  

2. A sum of Rs._________________________________ (Rupees 

________________________________________________________ only) as an Account 

Payee Demand Draft No._____________ dated _______________ issued by 

___________________is herewith forwarded as “Earnest Money”.  

The full value of Earnest Money shall stand forfeited without prejudice to any other rights or 

remedies if, I/We do not execute the contract agreement within 15 days after receipt of notice 

issued by the RailTel that such documents are ready or, I/We do not commence the work within 

15 days after receipt of orders to that effect.  

Until a formal agreement is prepared and executed the acceptance of this tender  (in LOA) shall 

constitute a binding contract between both the parties  subject to modifications etc., as may be 

mutually agreed to between us and indicated in the “Letter of Acceptance” of my/our offer for 

this work.  

 

SIGNATURE OF CONTRACTOR (S)  

                                           Date 
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SIGNATURE OF WITNESS CONTTRACTOR (S) ADDRESS  

1.  

2.  

 

ACCEPTENCE OF TENDERS: 

 

I accept the tender as above and agree to pay the rate as entered in Schedule of Requirements.  

 

WITNESS For and on behalf of  

 

 

 

 

For and on behalf of  

 

 

 

RailTel Corporation of India Limited,  

Eastern Regional Office, Kolkata – 700 071.  

Date 
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SECTION-I 

 

CHAPTER-1 

 

Preamble 
 

1. Name of work: 

 

“Diversion of OFC between Naihati- Ranaghat and (2)  Berhampore- Palassy Section in SDAH 

Division of Eastern Rly by Trenching, Laying of HDPE Duct and OFC  Cable, Backfilling, 

blowing/pulling, splicing/ jointing, termination and testing of OFC cable with other 

associated work for RailTel  Corporation of India Limited, Eastern  Region” 
 

2 Scope of work : 

The scope of the work shall constitute the following responsibilities of the tenderer: 

2.1 Supply: 

Supply of items conforming to technical specifications & to industry standards as per 

supply schedule and the Technical Specifications. 

2.2 Services: 

“Diversion of OFC between Naihati- Ranaghat and (2)  Berhampore- Palassy Section in SDAH 

Division of Eastern Rly by Trenching, Laying of HDPE Duct and OFC  cable, Backfilling, 

blowing/pulling, splicing/jointing, termination and testing of OFC cable with other 

associated work  for RailTel Corporation of India Limited, Eastern Region” 
 

3. Objective: 

The objective of the project is to “Diversion of OFC between Naihati- Ranaghat and (2)  

Berhampore- Palassy Section in SDAH Division of Eastern Rly by Trenching, Laying of HDPE 
Duct and  OFC cable,  Backfilling, blowing/pulling, splicing/jointing, termination 

and testing of OFC cable with  other associated work for RailTel Corporation of India 

Limited, Eastern Region” 

4. Tender Bid 

Only original tender bid shall be submitted in a sealed envelope at 3
rd

. floor, CIC building 

, RailTel Corporation of India limited, Eastern Region, 33A Jawaharlal Nehru Road, 

Kolkata – 700071 within the date , time indicated in the tender notice, Bid Data Sheet 

(BDS) or any subsequent amendment/ corrigendum thereof. 

5. Qualifying Criteria 

Details shown in Bid data sheet (BDS), section II, Chapter-2 

 

6. Last date of Submission 

The tender shall be received at the address and not later than the date and time indicated in 

the Tender Notice and also in the Bid Data Sheet (BDS) Section-II, Chapter-2 of this 
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Tender Document. In case the date happens to be a holiday, these shall be received on 

next working day. 

7. Date of Opening of Tender 

         The tender shall be opened at the address and not later than the date and time indicated in 

the Tender Notice and also in the Bid Data Sheet (BDS) Section-II, Chapter-2 of this 

Tender Document. In case the date happens to be a holiday, these shall be received on 
next working day and shall be opened on next working day. 

8. Completion Period of Work: 

The Completion Period shall be as has been indicated in the Tender Notice and also BDS 

of this Tender Document. 

9. Address to which correspondence and documents relating to the Contract should be 

sent: 

Executive Director/Eastern Region, RailTel Corporation of India Limited, Chatterjee 

International Centre Building, 3
rd 

Floor, 33A, Jawaharlal Nehru Road, Kolkata - 700 071. 

10. Earnest Money 

Earnest Money Deposit (EMD) shall be as is indicated in the Tender Notice and also in 

the Bid Data Sheet (BDS) Section-II, Chapter-2 of this Tender Document. 

11. Performance Bank Guarantee 

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer 

shall, within a period of 15 days, deposit in favour of M/s RailTel Corporation of India 

Limited, Kolkata an amount as is indicated in the Bid Data Sheet (BDS), Section-II, 

Chapter-2 of this Tender Document. 

12. Specifications 

Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification. The work shall be 

executed in compliance with all the technical requirements given therein. 

13. Schedule of Requirement 

The various items to be supplied and services to be provided by the tenderer for the works 

are indicated in Schedule of Requirement as enclosed to this preamble (Section I, Chapter 

– 2). The tenderer is advised to quote for all the items for particular sections. The make 

and model of all the equipments proposed to be supplied must be indicated by the 

tenderer/s in the Schedule of Requirement. The quantity indicated in the Schedule of 

requirement is the estimated requirement and may change depending on the details 

survey. On this and other developments, the purchaser may exercise the option of 

increase/decrease of the quantity of the material. 

14. Work to be done by the RailTel 

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS) 

15. Materials to be supplied by RailTel 
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Materials to be supplied by RailTel if any, for the scope of work under this tender, are 

indicated in Bid Data Sheet (BDS), Section – II Chapter-2. 

16. Materials to be supplied by Contractor 

Tenderers special attention is invited to the fact that no material, except material as 
indicated in Section – I Chapter-2 ( Schedule of work) shall arranged/supplied by RailTel 

for commissioning of the systems. All materials including the materials covered under the 
Schedule of Requirement and those required to achieve the end objective as required vide 

Section III of the tender document including Patch Chords, connectors/adaptors and any 

special protection materials needed are to be supplied by the contractor. 

 
The material supplied by the contractor shall confirm to laid down 

RDSO/IRS/TEC/IS/Specs (latest) & shall be procured only from approved list of 

suppliers. Wherever the specifications have not been mentioned/ available, the material 
shall be of best industrial quality available in the market. The approval for supply of such 

materials shall be specifically taken from Executive Director/Eastern Region, RailTel 

Corporation of India Ltd., in this regard. 
 

17. As a good tender practice, the tenderer is expected to submit all the information in the 

relevant forms attached as Annexure to this document and suitably numbering each page 

of the bid documents with a index listing various documents with their serial numbers. In 
the absence of numbering of pages and the index list, there is a likelihood of important 

documents going unnoticed which may be against the interest of tenderer & RCIL will not 

be responsible. 
 

18.      Security Deposit 

18.1   Security Deposit @5% of accepted cost should be recovered by percentage deduction 

from the contractor‟s “on account” bills. Provided also that in case of defaulting contractor 

the RailTel may retain any amount due to payment to the contractor on the pending “ On 

account bills “ so that the amounts so retained may not exceed 10 % of the total value of the 

contract. 

 

18.2    Unless otherwise specified in the special conditions, if any , the rates for Deposit/rate 

of recovery / mode of recovery shall be as under : 

 

(a) Security Deposit for each work should be 5% of the contract value. 

 

(b) The rate of recovery should be at the rate of 10% of the bill amount till the full 

security deposit is recovered. 

 

(c) Security Deposits will be recovered only from the running bills of contractor and no 

other mode of collecting SD such as SD in the instruments like BG, FD etc shall be 

accepted towards Security Deposit. 

 

Security Deposit shall be returned to the contractor after the physical completion of 

the work as certified by the competent authority. The competent authority shall 

normally be the authority who is competent to sign the contract. 
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(d) No interest will be payable upon the Earnest Money and Security Deposit or amounts 

payable to the contractor under the contract. 

 

 

 

 

 

 

 

SECTION – I 

Chapter – 2 

SCHEDULE OF WORKS 

 Name of the work:    “Diversion of OFC between Naihati- Ranaghat and (2)  Berhampore- Palassy 

Section in SDAH Division of Eastern Rly by Trenching, Laying of HDPE Duct and OFC cable, 

Backfilling, blowing/pulling, splicing/jointing, termination and testing of OFC cable with other 

associated work for RailTel Corporation of India Limited, Eastern Region” 
  

 

Railway:  Eastern Railway  

Section: 1. Naihati- Ranaghat 

  2. Berhampore- Palassy  

 

Sl. No. Description of work Unit 
Rate 

(Rs) 
Qty 

Amount 

(Rs.) 

1 

Supply, transportation and installation 

of RCC joint chamber with two piece 
top cover and bottom cover with holes 

for drainage and cable entry, as per 

drawing no. RCIL/ER/DRG-02/06. 
(Reinforcement drawing enclosed). This 

includes trenching for jointing pit, 

backfilling and ramming of the pit after 
placing the joint closure and cable loop 

in the chamber without causing any 

damage to the same and consolidation 

of soil as well as disposal of excess soil 

No. 3653.426 25 91335.65 

2 

Supply, Transportation and fixing of 

RCC cable route markers as per 

drawing no. RCIL/ER/DRG-01/06. 

Markers shall normally be provided at a 
distance of every 100mtrs on the cable 

route, at places/corners where the route 

of the cable changes, on either side of 
culvers, bridges, L. C. Gates, road 

cuttings etc. These shall be engraved 

with letters “RCIL OFC” and suitably 
painted. The markers shall be painted 

No. 236.756 228 53980.34 
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with Green when placed near joint 

chambers and should be painted with 
orange at all other places. The engraved 

portion “RCIL OFC” should be painted 

with white. 

3 Concreting For protection of OFC cable Cu. Mtr. 8373.337 2.7 22608.01 

4 

Supply and laying of 50mm dia GI pipe 

IS 1239medium grade with holes drilled 

as an anti theft measure with coupling at 

either end etc. on bridge/ trenches/ other 
surfaces with cement concrete at every 

1m as per drawing. Concreting rates 

shall be separate as per item 3 

Mtr. 512.609 591 302951.96 

5 

Trenching in normal soil to a depth of 

1.2 metre and 300mm wide and 

backfilling after laying of OFC / pipe / 

duct as per specification. GPS reading 
of the location should be recorded at 

every 50 mtr. Distance. 

Mtr. 59.732 25600 1529138.91 

6 
Providing dry sand in FRP/RCC joint 
chambers up to 400mm height 

No. 794.978 25 19874.46 

7 

Laying of OFC / QUAD Cable in trench 

and through HDPE / GI /RCC pipes 

where ever necessary. 

Mtr. 13.0324 26040 339364.58 

8 

Laying of HDPE duct in trenches. 

Supply and pulling of nylon rope 

through it. 

Mtr. 13.0324 25600 333630.31 

9 

Supply & Provision OFC Joint closure 
including Splicing (24 Fibre). The Joint 

Enclosures shall be TVSE, Raychem 

model FOSC , ROXTEC, 3-M Make 

No. 9372.492 44 412389.65 

10 
Repair of existing OFC Terminal Joint 

(24 Fibre). 
No. 3942.311 13 51250.04 

11 

Splicing / dropping of each fibre / 

pigtail from the terminal joint 
mentioned above. 

No. 108.604 240 26064.87 

12 

Trenching to a depth of 1mtr below 

rail/Road/Platform level, placing of G. 

I. Pipe ( as per IS 1239 pt. I & pt. ii), 50 
mm dia. (inside) in the trench made, 

backfilling and ramming 

Mtr. 591.890 96 56821.41 

 
Total estimated Amount including all applicable taxes 

(Rs.) incl. GST. 
32,39,410.00 
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SECTION-I 

 

CHAPTER-3 

 

Section –wise Completion period 
 

 

Sl. 

No. 

Name of the 

Section 
Type of Project 

Approx. 

Section 

Length 

Completion 

Period 

1 Naihati- Ranaghat Diversion of OFC 23 KM 03 months 

2 Berhampore- Palassy Diversion of OFC 03 KM 03 months 

Total 26 Km. Total 03 months 
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NOTES: 
 

1. Trenching and laying of cable in all type of soil 
 

Trenching & back filling, without brick, for all types of soil for a depth up to 1.2 

meter of appropriate width 300 mm, including marking of trench lines, making 

trial pits, cutting all trees and clearing of bushes en-route  and cutting and carrying 

away debris and surplus earth, de watering where necessary etc. 

 

2. Laying of cable at Platform/ Pucca road crossing etc. 
 

Excavation of pucca road/ platform at a depth of 1200 mm,  placing Double 

Walled Corrugated pipe 90/76 mm. dia.(As per IS 14930,Pt- I&II),as per drg. No. 

RCIL/ER/DRG-03/06, refilling and then ramming, levelling of trenches and 

repairing the road to the satisfaction of RailTel‟s Engineer. This includes supply of 

DWC pipe, coupler and road repairing materials etc. 

 

3. Laying of cable at kaccha roads/ under the low flooded bridges/ culverts/ 

other places as required 
 

Excavation of trenches at kaccha roads/ under the low flooded bridges/ culverts/ 

places as advised by the site in charge of the RailTel , placing of DWC pipe 90/ 76 

mm. dia.(As per IS 14930,Pt-I&II) or RCC pipe of 100 mm dia, as per drg. No. 

RCIL/ER/DRG-06/06A and RCIL/ER/DRG-06/06B inside excavated trenches, 

refilling and then ramming, levelling of trenches and repairing the road to the 

satisfaction of RailTel‟s Engineer. Under the low flooded bridges block concreting 

over DWC pipe has to be done as per drawing. This includes supply of DWC/RCC 

pipe as per requirement. 

4. Laying of Cable in rocky area 
 

a. Chase cutting in hard rock terrain in accordance with the drawing No. drg. 

No. RCIL/ER/DRG-07/06 and backfilling after cable/duct laying as per 

standard specifications. This includes the cost of required materials to 

complete the job. 
 

b. Excavation of trenches including clearing of roots of trees etc., up to a depth 
of 0.5 Mtr. to 0.8 Mtr. and width of 0.3 Mtr. at the bottom  in any soil 

including morum / hard/rocky soil near the vicinity of Guard  of wall or Hill 
water drainage system, Back filling and ramming of the soil in trenches after 

cable laying/ placing HDPE pipe, RCC / DWC pipe(if  required, as per site 

condition  or instruction  by   Engineer-in-charge) and concreting throughout 
the length as per Instruction of Engineer-in-charge. Cost of DWC Pipe/RCC 

pipe, cement, brick etc will be born by Contractor. 
 

5. Laying of Cable on Bridges 
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a. Fixing of perforated G.I. Pipe (as per IS 1239 P-II, Medium Grade) 75mm. 
dia. for laying of cables on bridges/ culverts/ drains  approaches or at places 

as advised by the site-in-charge of the RailTel as per the site condition, as per 
drg. No. RCIL/ER/DRG-05/06 and by making a brick work and concreting 

(1:2:4) over it by a layer of 150 mm. GI pipes 75mm. dia, bends, and flexible 

HDPE pipe of suitable dia. with clamps, brick, and the materials for 
concreting and fixing the pipe are to be supplied by the contractor at site. The 

measurement will be made on the basis of route length. The rate shall include 

cost of all the material required for the work. 
 

b. Fixing of perforated GI pipes(as per IS 1239 P-II, Medium Grade) 75 mm. 
dia. on girder bridge/ culverts as per drg. No. RCIL/ER/DRG- 08A/06 and 

RCIL/ER/DRG-08B/06 at the two ends of the bridge extending by suitable GI 

pipe bend at the corners/ bends and indicated in the drawing with clamps up 

to trench level of 1.2Mtr. GI pipes 75mm. Dia., GI bend, clamps of standard 
quality, the material for concreting and fixing pipe will be supplied by the 

contractor at site. The measurement will be made on the basis of route length. 

Contractor shall supply all the material required for the work at site. The rate 
shall include cost of material required for the work. 

 

6. Laying of cable at Track Crossing 
 

Execution of Boring/ Trench less horizontal boring (HDD) work for track 

crossing/ busy road crossing and supply, laying of DWC pipe 90/76 mm  dia .(As 

per IS 14930,Pt-I&II)as required. Contractor will supply all the materials required 

for the work. The rate shall include all the materials required for the work. 
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SECTION –II 

 
CHAPTER-1 

 

SPECIAL CONDITION OF CONTRACT. 

 

1. Tender Document 

2. Agreement 

3. Contract performance Guarantee 

4. Contractor‟s office and Stores Depot 

5.  Use of Railway land 

6. Program of work 

7. Competent Supervisors 

8. Not used 

9. Not used 

10. Test  & Measuring Instruments, Special tools etc. 

11. Stores to be supplied by contractor 

12. Supply of Technical Literatures, Documentation Drawings & 

Completion Plan etc. 

13. Spares 

14. Long term availability of spares & System support 

15. Quality assurance 

16. Not used 

17. Inspection of materials 

18. Inspection of works 

19. Quantum of work and variation in Quantities 

20. Not used 

21. Subletting and assignment 

22. Execution of works 

23. Not used 

24. Maintenance of works 

25. Clearance of site 

26. Provisional Acceptance 

27. Placing in Service & Maintenance Supervision 

28. Final Acceptance 

29. Warranty 

30. Training 

31. Infringement of Patents 

32. License as per Govt. of India Contract Labour Act 

33. Defaults and Delays 

34. Loss Sustained Due to Default  and Delay 

35. Penalty for Delay in Completion 

36. Adherence  of time schedule 

37. Contractors liabilities for Costs and Damages 

38. Unit prices 
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39. Measurement of works 

40. Terms of Payments 

41. Final Payments 

42. Final Settlement 

43. Certificate for MODVAT BENEFITS on bills 

44. Deductions from On Account Payment Bills 

45. Taxes 

46. Mobilisation Advance 

47. Insurance 

48. Rights of RailTel 

49. Responsibilities of Contractor in respect of local Taxing etc. 

50. Responsibility of contractor in respect of safety of man, equipment etc. 

51. Consequences in cancellation 

52. Strikes and lockouts 

53. Guarantee 

54. Rates of Extra items/ quantity 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. TENDER DOCUMENT 

 

1.1 The goods and services required, bidding procedure and contract terms are 

prescribed in the tender document. The set of tender document issued for the 

purpose of bidding includes following together with any addendum and 
corrigendum thereto. 

 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the 

Tenderer, the various works coming under the purview of the contract shall be 

governed by tender documents mentioned above. 
 

1.3 Any special conditions stated by the Tenderer in the covering letter submitted 

along with the tender shall be deemed to be a part of the Contract to such extent 

only as have been explicitly accepted by the RailTel. 

 

2. AGREEMENT 

 

The successful Tenderer shall within 15 days after having been called upon by 

notice to do so be bound to execute an agreement based on accepted rates and 

conditions, in such form as the RailTel may prescribe, and lodge the same with the 

RailTel together with the conditions of contract, specifications and Schedule of 

prices referred to therein duly completed. The form for agreement is included in 

Section V, Chapter 2 (Form No.3). 

 

3. CONTRACT PERFORMANCE GUARANTEE 

  

The successful bidder shall also give a Performance Bank Guarantee in the form of 

an irrevocable bank Guarantee amounting to 5% of total contract value for 

schedule as per form No.-4 

 

  3.1 The successful bidder shall have to submit a Performance Bank  Guarantee (PBG) within 

15 (Fifteen) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 

submission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of issue of LOA 
may be given by the authority who is competent to sign the contract agreement. However, a penal 

interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st 

day after the date of issue of LOA. In case the contractor fails to submit the requisite PBG even 
after 60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD 

and other dues, if any, payable against that contract. The failed contractor shall be 

 debarred from participating in retendering for that work. 

 
3.2    The Performance Bank Guarantee shall be submitted by the successful  bidder after the 

Letter of Acceptance (LOA) has been issued, but before  signing of the contract agreement. This 

P.B.G shall be initially valid up to stipulated date of defect leasibility period and 60 days beyond 

that. In  case, the time for completion gets extended, the contractor should extend the validity of 
the P.B.G. up to such time for completion of defect leasibility period work plus 60 days.  
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3.3   The value of P.B.G. to be submitted by the contractor will not change for variation up to 
(+/-) 25% (either increase or decrease). In case during the course of execution, value of the 

contract increases by more than 25% of  the original contract value, an additional Performance 

Bank Guarantee amounting to 5% (five percent) for the excess value over the original  contract 

value shall be deposited by the contractor. Wherever the contracts are rescinded, the security 
deposit should be forfeited and the Performance  Guarantee shall be encashed and the balance 

work should be got done separately. 

 

3.4   The Performance bank Guarantee (PBG) shall be released after a period of 12 months 

of issue of Final Acceptance Certificate commencing  immediately after completion of the 

work in the Block, which will be enforceable by RailTel. 

 

3.5    Whenever the contract is rescinded, the Security Deposit shall be  forfeited and 

the Performance Bank Guarantee shall be encashed. The  balance work shall be got done 

independently without risk and cost of  the failed contractor. The failed contractor shall be 

debarred from  participating in the tender for executing the balance work. If the failed contractor 

is a JV or a Partnership firm, then every member/partner of such a firm shall be debarred from 

participating in the tender for the balance work in his/her individual capacity or as a partner of 

any other JV/partnership firm. 

 

4. CONTRACTOR'S OFFICE & STORES DEPOT 

 
The Contractor shall within ten days of issue of letter of acceptance of tender establish 

an office and store depot at a convenient place for receiving and storing equipments 

and materials and progressing field work expeditiously in consultation and with the 

approval of the purchaser‟s Engineer. He shall intimate the purchaser‟s Engineer 

address thereof to which all correspondence should be sent. Any communication sent 

to the contractor by post at his said address shall be deemed to have reached the 

contractor duly and in time. Important documents shall be sent by Registered post. 

 

5. USE OF RAILWAY LAND: 

 
Use of Railway land required by the contractor for construction of temporary offices, 

quarter(s), hutments etc. for the staff and for storing materials etc. will be permitted to 

him/them subject to approval by Railways, if available, at the charges prescribed by 

the Railways. The land will be restored to Railways by the contractor(s) in the same 

condition as when taken over or in vacant condition as desired by the Engineer after 

completion of work or at any earlier day as specified by the Engineer. Failure to do so 

will make the contractor(s) liable to pay the cost incurred getting possession of land. 

 

6. PROGRAMME OF WORK 

 

6.1 The Contractor shall have necessary resources to execute the work so that the entire 

work is completed within a period as mentioned in the preamble from the date of issue 

of Letter of  Acceptance  of  the  tender. He shall also have necessary resources to tae 

up the work simultaneously at more than one independent place in order to expedite 

the completion of work. 
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6.2 The Contractor who has been awarded the work shall as soon as possible but not later 

than 7 days from the date of receipt of the acceptance letter in respect of contracts 
with initial completion period of one year or less or not later than 15 days for other 

contracts have to submit the detailed programme of work indicating the time schedule 

of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit 
the details of organization (in terms of labour and supervisors) plant and machinery 

that he intends to utilize (from time to time) for execution of the work within 

stipulated date of completion. The programme of work amended as necessary by 

discussions with the Engineer, shall be treated as the agreed programme of the work 
for the purpose of this contract and the contractor shall and endeavour to fulfil this 

programme of work. The progress of work will be watched accordingly in the 

liquidated damages will be with reference to the overall completion date. Nothing 
stated herein shall preclude the contractor in achieving earlier completion of item or 

whole of the works than indicated in the programme. All shorts of permission have to 

take by contractor with the consultation with site Engineer. 
 

6.3 The Contractor shall be held responsible for the execution of the work according to 

the Program given above in full compliance of the various clauses of the Technical 

specifications, instructions/ drawings etc.  Failure to comply with any of these will be 

dealt with as per provision   laid down in Conditions of Tendering. 

 

6.4 Approach roads, wherever available can be used for carting materials. While RailTel 

may facilitate the contractor for getting approval from the Railways, if required, for 
carting the material to the site, the responsibility for ensuring that the material reaches 

the site in time, lies entirely with the contractor. The contractor has to bear the 

necessary expenses for carting the material to the site. 

 

6.5 The contractor will program his work in such a manner so as not to interfere in the 

working and movement of trains. 

 

7. COMPETENT SUPERVISORS 

 

7.1 The Contractor shall place and keep competent representatives/ Supervisors/ 

Engineers as his representative on the works who will be authorized to receive and 

acknowledge materials issued by the RailTel and take all orders issued by the RailTel.  

The said representatives shall be present at site during working hours and any written 

orders or instructions which the purchaser's Engineer may give to the said 
representatives of the contractor shall be deemed to have been duly given or 

communicated to the contractor. 

 

8. Not used 

 

9. Not used 

 

10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

 

10.1 Special tools & instruments as required for installation and commissioning of the 

work as detailed in preamble and to achieve and to objective shall be arranged by 
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contractor at his own cost. 

 

10.2 All tests and measuring instruments and other arrangements required for carrying out 

all the acceptance tests etc shall be provided by the contractor at his own cost. 
 

11. STORES TO BE SUPPLIED BY CONTRACTOR 

 

11.1 All materials required for the execution of the contract shall be arranged and supplied 

by the Contractor as detailed in the scope  (Preamble) Section – I, Chapter - 1 so as to 

realize the end objective. The supply of equipments and materials shall also include 
required installation and other materials and documents etc which may not be 

specifically mentioned herein but which are necessary for completing the work in all 

respects. 
 

11.2 For supply of Optical Fibre Cable as per RDSO specification given in the Schedule of 

Requirement, the tenderer should submit letter of authorization from the 

manufacturers appearing in the approved list of RDSO suppliers that they would be 
supplying the material and will provide backup support. 

11.3 For supply of HDPE Duct as per TEC Specification, an authorization letter from the 

manufacturer appearing in the TEC approved suppliers should also be submitted. 

 

12. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, 

DRAWINGS, INSTRUCTION BOOK & COMPLETION PLANS ETC. 

 

12.1 The supply of equipment and materials shall include supply of two sets of printed 

documents from original equipment manufacturers with each equipment as given in 

technical supplement. 

 

12.2 Except where printed documents are supplied with each equipment by original 

equipment manufacturer, all other documentation and information as mentioned in the 
technical specifications shall be prepared using CAD or any other software package 

duly approved by Engineer. In addition to what is specified in the technical 

specifications, two complete hard sets of documents shall also be supplied for ready 
use duly bounded in good plastic folders. 

 

13 SPARES 

 

Deleted 

 

14 LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 

 

14.1 Deleted 

 

14.2 Deleted 

 

15. QUALITY ASSURANCE 
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15.1 In the event of RailTel waving off the inspection, the quality assurance department of 

the manufacturer shall carry out all the tests as per the specification and issue a 

certificate indicating clearly the test results and the adherence to the technical 

specifications. This is without prejudice to the purchaser‟s right to accept or reject the 

supplies if not found in conformity to its requirement. 

 

16. Not used 

 

17 INSPECTION OF MATERIALS 

 

17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or 

their authorized representative. Type approval test shall be carried out by RDSO for 

RDSO approved items. Type approval/test certificate issued by reputed, independent 
accredited agencies may be considered, if test procedures clearly bring out conformity 

with Tender Specifications including environmental conditions and resistance to EMI. 

 

17.2 All equipments materials fittings and components will be subject to inspection by the 

purchaser or his representative at the manufacturer's factory/tenderer works before 
dispatch and no materials shall be dispatched until these are inspected and/or 

approved. The materials may also be inspected by the purchaser or his representative 

again at the contractor's depot. 

 

17.3 All materials shall be procured from the manufacturers of repute/their authorized 

dealers. Such materials are to be accepted by the Engineer. The Contractor may be 
required to produce test certificate from the manufacturer wherever called for by the 

Engineer. In case of material to be supplied as per RDSO/TEC specification, should 

be procured from RDSO/TEC approved source only. 
 

17.4 The cost of equipment and materials, all tests and/or analysis performed for inspection 

shall be borne by the Contractor. 

 

17.5 The inspection charges, if any, payable to the purchaser‟s representative for carrying 

out the inspection shall be borne by the purchaser. 

 
All equipments, materials, fittings and components will be subject to inspection by the 

purchaser or his representative at the manufacturer‟s factory/tenderer works before 

dispatch and no materials shall be dispatched until these are inspected and/or 

approved. The materials may also be inspected by the purchaser or his representative 

again at the contractor‟s depot. 

 

17.6 All materials shall be procured from the manufacturers of repute/their authorized 

dealers. Such materials are to be accepted by the Engineer.  The Contractor may be 

required to produce test certificate from the manufacturer wherever called for by the 
Engineer. 

 

17.7 The cost of equipment and materials, all tests and/or analysis performed for inspection 

shall be borne by the Contractor. 
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17.8 The inspection charges, if any, payable to the purchaser‟s representative for carrying 

out the inspection shall be borne by the purchaser. 
 

 

18. INSPECTION OF WORKS 

 

    The Engineer or his representative may inspect and test the various  portions 

 of the work at all stages and shall have full power to reject all or any portion of the 

work that he may consider to be defective or   inferior in quality of materials, 

workmanship or design in comparison to  what is called for in the specification. In the 
event of rejection of any   work already executed and not in accordance with specification 

as in   this tender and/or as determined by the Engineer or which the  Contractor has 

been apprised, the Contractor shall carry out alterations/  replacements to such works to 
the satisfaction of the Engineer at his own cost and which no additional expenses will be borne 

by the RailTel.  The contractor has to obtain trench depth certificate from RailTel‟s  

in charge. 

 

19. QUANTUM OF WORK AND VARIATION IN QUANTITIES 

 

19.1 Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor, 

and no work shall proceed under such modifications until this has been done. Any 

verbal or written arrangement abandoning, modifying, extending, reducing or 
supplementing the Contract or any of the terms thereof shall be deemed conditional 

and shall not be binding on the RailTel unless and until the same is incorporated in a 

formal instrument and signed by the RailTel and the Contractor and till then the 
RailTel shall have the right to repudiate such arrangement. 

 

19.2 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge 

or extend, diminish or reduce the works or make any alterations in their design, 
character, position, site quantities, dimensions or in the method of their execution or 

in the combination and use of materials for the execution thereof or to order any 

additional work to be done or any works not to be done and the Contractor will not be 

entitled to any compensation for any increase / reduction in the quantities of work but 
will be paid only for the actual amount of work done and for approved materials 

supplied against a specific order. 

 

19.3 Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity for each individual item of the contract would be up to ±25% of 
the quantity originally contracted. The contractor shall be bound to carry out the work 

at the agreed rates and shall not be entitled to any claim or any compensation, 

whatsoever upto the limit of ±25% variation in quantity of individual items of works. 
In case of increase in quantity of an individual item by more than 25% of agreement 

quantity, for variation above 25% and up to 40%, the agreed SOR rate will be reduced 

by 2% and for variation beyond 40% and up to 50%, the agreed SOR rate will be 
reduced by 4%, For variation beyond 50%, the rate shall be negotiated for additional 

quantity in excess of 50% of agreement quantity.. 
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20. SUBLETTING AND ASSIGNMENT 

 

The contractor may enter into contract with suppliers for supply of materials under 

this contract. 

 

21.  The contractor may subcontract the execution of part(s) of the project with the prior 

approval of RailTel under following conditions:- 

 

(a) The permitted subletting of work by the contractor shall not establish any contractual 

relationship between the sub-contractor and the RailTel and shall not relieve the 
contractor of any responsibility under the contract. 

 

(b) The contractor shall arrange for effective supervision of sub contractor's work and 

remain solely responsible for materials supplied and for works carried out on his 

behalf by the sub contractor. 

 

(C) The contractor shall arrange for effective supervision of sub contractor‟s work and 
remain solely responsible for materials supplied and for works carried out on his 

behalf by the sub contractor. 

 

 

22. EXECUTION OF WORK 

 
All the works shall be executed in strict conformity to the provisions of the contract 

document and with such explanatory detailed drawings, specifications and instructions 

as may be approved from time to time based on detailed design and engineering 

carried out by contractor in line with requirements as per contract document. The 

contractor shall  be responsible for ensuring that the work throughout are executed in 

the most substantial, best workman ship using best quality of material and in strict 

accordance with the specifications and as per sound industrial practices, to the entire 

satisfaction of the RailTel. 

 

23. Not used 

 

24. Deleted  

 

25. CLEARANCE OF SITE 

 

At the end of the work at each location the Contractor shall as a part of his   

contractual obligation leave the area completely neat and clean. 

  

26. PROVISIONAL ACCEPTANCE 

 

26.1 Immediately after the completion of the work of the entire section in all respects, the 

contractor shall certify and advise the purchaser in writing that the installation is (i) 
complete (ii) ready for satisfactory commercial service and (iii) ready to be handed 
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over. 

 

26.2 The test or tests specified in Technical supplement will be conducted jointly by 

purchaser and contractor as soon as possible after receipt of advice of completion of 
one sub-section by purchaser from the contractor. The test schedule shall be finalized 

by mutual discussion between the contractor and M/s. RailTel Corporation of India 

Limited, Kolkata 700071. Any breakages in the laid fibers, improper protective 
arrangement in bridges and culverts or any discrepancy or deviation from the tendered 

specifications, failure of component, modules, sub assemblies or equipment during the 

commissioning test shall be replaced/repaired free of cost by tenderer. 
 

26.3 Purchaser's Engineer shall issue a Provisional Acceptance certificate for 

 successful commissioning of the section covering all materials and  services 

included in the Schedule of works after the final acceptance  test as per the approved 

test procedures have been completed and the  performance has been found to meet the 
specifications. RailTel‟s  decision in this respect shall be final. The Provisional 

Acceptance  Certificate shall be signed by both the parties. The period of 

maintenance/warranty of works shall commence from the date of issue  of the 

Provisional Acceptance Certificate. 

 

27. PLACING IN SERVICE & MAINTENANCE SUPERVISION 

 

27.1 After the work has been completed & placed in service and Provisional Acceptance 

certificate issued by Purchaser‟s Engineer, the contractor shall be responsible for 
proper maintenance/warranty of the work for a period of twelve months from the 

date of commissioning. 

 

During the period of maintenance/warranty, the contractor shall be responsible for 

making good, at his own cost, any work found defective. For this purpose, he shall 

have to depute his personnel to the site and replace/repair the defective work to the 

satisfaction of the purchaser‟s engineer. 

 

27.2 The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall 

be refilled and rammed & trench surface brought to the original. No extra charge 

shall be payable for the same. 

 

27.3 During this period of maintenance supervision if any lacuna is noticed in the work 
done by the contractor under the contract, the contractor will rectify the same free of 

cost. During such rectification if any faulty material/equipment/modules need 

replacement or repair, they shall be provided by the contractor from the set of 

equipment or modules that the contractor should bring to the site of installation in 
addition to all the materials to be supplied against this contract. Use of spare 

modules, if any, covered under the Schedule of material of this tender shall not be 

permitted to be used during installation, commissioning and period of maintenance / 
warranty. 

 

28. FINAL ACCEPTANCE 

 

28.1 The final acceptance of the works completed shall take effect from the date of expiry 
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of the period of maintenance supervision as defined in clause 27 or the expiry of the 

last of the respective period of maintenance supervision of various sub-sections for 
which Provisional Acceptance Certificates are issued or brought into commercial 

operation, provided in any case that the contractor has complied fully with his 

obligations in respect of each item under the contract. 

 

28.2 Notwithstanding the issue of Final Acceptance Certificate the contractor and the 

purchaser (subject to Sub Clause as above) shall remain liable for fulfilment of any 

obligation incurred under the provision of the contract prior to the issue of Final 

Acceptance Certificate which remains unperformed at the time such certificate is 
issued and  for  determining the nature and  extent  of  such  obligation the contract 

shall be deemed to remain in force between the parties hereto. 

 

29. WARRANTY 

 

For material covered in SOR – Supply: - 

All materials ( Underground copper Cable etc.) supplied by  the  contractor shall be 

warranted against the defects for a period of 18 months from the date of delivery or 12 

months from the date of placements of service whichever is earliest. 

 

29.1 All materials supplied/work done by the Contractor shall be guaranteed against the 

defects for a period as prescribed in BDS from the date of issue of Provisional 

Acceptance Certificate. The contractor shall provide comprehensive warranty 
maintenance for all the items executed by him against this tender. 

 

29.2 During the period of warranty, the contractor shall remain responsible to arrange 

replacement and for setting right at his own cost any equipment installed by him 

which is of defective manufacture or design or becomes unworkable due to any 
cause whatsoever. The decision of the RailTel's representative in this regard to 

direct the contractor to attend to any damage or defect in work shall be final and 

binding on the Contractor. 

 

29.3 During the period of warranty, the contractor shall be responsible to the extent 

expressed in this clause for any defects that may develop under  the conditions 

provided for by the contract and under proper use, arising from faulty materials, 

design or workmanship in the plant, or from faulty execution of the plant by the 

contractor but not otherwise and shall remedy such defects at his own cost when 
called upon to do so by the Purchaser who shall state in writing in what respect the 

portion is faulty. 

 

29.4 If it becomes necessary for the contractor to replace or renew any defective 
portions of the system under this clause the provisions of this clause shall apply to 

the portions of the plant to be replaced or renewed until the expiration of three 

months from the date of such replacement or renewal or until the end of the 
warranty period whichever may be later. If any defect is not remedied within 

reasonable time, the purchaser may proceed to do the work at contractor's risk and 

expense, but without prejudice to any other rights which the purchaser may have 
against the contractor in respect of such defects. The tenderer has to recoup the 
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faulty unit/equipment from the set of his own spares kept by him within a period 

of 24 hours. The locations where such spares are to be handed over to the Tenderer 
shall be indicated in the bid by the tenderer. 

 

29.5 Deleted 

 

29.6 Until the Final Acceptance Certificate shall have been issued, the contractor shall 

have the right of entry, at his own risk and expense, by himself or his duly 

authorized representatives, whose names shall have previously been 

communicated in writing to the purchaser at all  reasonable working hours upon all 
necessary parts of the works for the purpose of inspecting the working and the 

records of the system and taking notes therefrom and, if he desires at his own risk 

and expense, making any tests subject to the approval of the purchaser which shall 
not be unreasonably withheld. 

 

29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as 

required under Clause 3 of Special Conditions of Contract, valid to cover the 

period of warranty as per Clause 29.4. 
 

29.8  Deleted. 

 

30. Training 

 

30.1 Deleted 

 

30.2 Deleted 

 

30.3 Deleted 

 

30.4 Deleted 

 

31. INFRINGEMENT OF PATENTS: 

 

(a) The Contractor is forbidden  to  use  any  patents  or  registered  drawings, 

processes or patterns in fulfilling   his   contract without     prior consent in writing 

of the owner of such patents, drawings, patterns or trademarks except where these  
are  specified  by  the  Purchaser  himself. Royalties where payable for the use of 

such patented processes, registered drawings or patterns shall be borne exclusively 

by the Contractor. The Contractor shall advise the Purchaser of any proprietary 
rights that may exist on such processes, drawings or patterns which he may use of 

his own accord. 

 

(b) In the case of patents taken out by the Contractor of the drawings or patterns  

registered  by  him  or  of  those  patents,  drawings  or  patterns for which he holds 
a license, the signing of the contract automatically  gives  the  Purchaser  the  right  

to  repair   by  himself   the purchased articles covered by the patent or by any 

person or body chosen by him and to obtain from any sources he  desires  the  

component parts required by him for carrying out the repair  work.  In  the event of 
infringement of any  patent rights due to above action of   the Purchaser he shall be 
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entitled to claim damages from the Contractor on the grounds of any loss of any 

nature which he may suffer e.g. in the case of attachment because of 
counterfeiting. 

 

32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

 

The Contractors are required to produce license as enjoined in the Government of 

India Contract Labour (Regulation and Abolition) Act  (1978) with latest 

amendments, if any. They shall not be allowed to undertake or execute any work 

through contract Labour except  under  and in accordance with a license issued 

under the said  Act  in  that  behalf   by   the   authorized licensing Officer. 

 

33. DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence and expedition, keeping 

to the approved time schedule. Should he refuse or neglect to comply with any 

reasonable orders given to him in writing by the Purchaser's Engineers in 

connection with the work or contravene the provision of the Contract or the 

progress of work lags persistently behind the time schedule due to his neglect, the 

Purchaser shall be at liberty to give seven days notice in writing to the Contractor 

requiring him to make good the neglect or contravention complained of and should 

the Contractor fail to comply with the requisitions made in the notice within seven 

days from the receipt thereof, it shall be lawful for the purchaser to take the work 

wholly or in part out of the Contractor's hands without any further reference and 

get the work or any part thereof, as the case may be, completed by other agencies 

at the expense of the Contractor without prejudice to any other right or remedy of 

the Purchaser. The contract shall be treated as terminated on the date a notice is 

issued by the purchaser to take the work wholly or in part out of the Contractor‟s 

hands. The purchaser shall be at liberty to encash the performance guarantee and 

forfeit the security deposit (for the work executed on date of termination of LOA) 

after the contract is terminated to reimburse the loss to purchaser. 

 

34. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 
In the event of any loss to the  purchaser  on account  of execution  and/or 

completion of the work or any part thereof  by  agencies  other than the contractor, 

in terms  of clause 33  the  contractor   shall be   liable to reimburse  the loss to  

purchaser  without  prejudice  to the   other  rights and remedies of the purchaser 

and the reimbursement   in full or in part, as the case may be, shall be met at the 

option of the purchaser from out of all or any  of the following sources viz : 

 

(a) (i) Any amount due and  payable to the  contractor by  

the purchaser on any account whatsoever; 

 

(ii) The Contractor's security deposit in the hands of the purchaser as far as

 available, and; 
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(iii) Any other assets whatsoever of the contractor; 

 

(b) In the event of re-imbursement from out of sources  (i) and/or (ii)  above 
mentioned, the purchaser shall have the right of appropriation  suo-moto. 

 

35. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION 

 

35.1 If the contractor fails to execute and complete the work within the time specified 

in  the  Agreement  or  within  the  period  of  extension granted under  Para 36,  
the contractor shall accept reduction in the  total amount payable to him by the 

purchaser at the rate of 0.5% per week or part thereof ( rounded off to the nearest 

whole number ) of the total value of the contract for the actual delay occasioned 
beyond the appointed time by which the work  shall have been completed under  

the contract. 

 

35.2 The total value of reduction on account of above shall be limited to maximum of 

10% (Ten percent) of the total contract value. 
 

 

35.3 Such reduction shall be accepted by the purchaser in full satisfaction of the 

contractor's liability arising from delay only. This reduction of value for delay in 

completion will be applicable separately for each stage of completion of work. 

When two or more stage of completion  are  specified in the contract, the 
purchaser‟s engineer shall at his sole discretion specify a  time  limit  within  

which  the  unfinished  portion   of the work shall be completed  after  serving on 

the contractor  a  notice of Purchaser's intention to recover the said penalty in 
Form  11.  In the event of failure of the contractor, the purchaser  shall be at  

liberty to take action in accordance   with  provisions in Para 33 and 34. 

 

NOTE: 

 

For purpose of this Para the value of work shall be calculated on the basis of unit 

prices included in schedule of requirements/work with the increase/decrease of 

the overall %age accepted for the contract. 

 

36. ADHERENCE OF TIME SCHEDULE 

 

36.1 Timely completion of the work is the essence of the contract. While delay in 

execution will attract penalty. 

 

36.2 If any delay as aforesaid in clause 35 shall have arisen from any cause which the 

Purchaser may agree as being a reasonable ground for extension of time the 

purchaser‟s engineer or his representative may allow such additional  time as he 
may in his absolute discretion consider  to be reasonably justified by the 

circumstances of the case. Such extensions shall be granted, on request from 

contractor, without liquidated damages in the Form No.11. 
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37. CONTRACTOR‟S LIABILITIES FOR COSTS AND DAMAGES ( Please 

refer clause 52 of General Conditions of Contract ( Part –II, Chapter - 2 

 

38. UNIT PRICES 

  

 
This tender consists of a percentage bidding system. The estimated prices of each 

and every item of the schedule are indicated in the Schedule of works. The 

tenderer is expected to quote the %age above (+) or below (-) the total estimated 

price indicated in the schedule. For the purpose of calculating the unit price for 

releasing payment item-wise, the total %age above/below finalized for the entire 

schedule will form the basis for calculation of the unit prices where the estimated 

prices of the individual items of the schedule will be marked up/below the final 

overall %age accepted. 

The percentage above/below finalized for the entire schedule shall be firm and on 

all-inclusive basis of all types of taxes like GST, duties, levies, freight, handling, 

incidentals etc. and hence the contractor is advised to quote after taking all the 

relevant factors into consideration. Subsequent requests for variation of prices will 

not be entertained. The prices indicated in the schedule are in Indian Rupees for 

the units under metric system. The GST @18% is included in the total estimated 

cost.  

 

38.1 The prices quoted by  the  Tenderer  shall  include the  prices  of  materials 

including all incidental charges for transport, loading/unloading and handling of 

materials, commission for arranging  dispatch by rail  direct from manufacturer's 

factory and completing all necessary  formalities in this respect, such as 

submission of forwarding notes, arranging placement of Wagon, collection of 
banker's charges for Bank guarantee, Indemnity Bonds inclusive of cost of  Stamp  

etc. as  also  siding or shunting charges, if  any, levied by the Railway. 

 

38.2 The prices shall include all taxes, duties, Royalty and levies (including Octroi 

etc.). 

 

 

38.3 The prices quoted by the tenderer shall include all  costs  of  Administration of 

Contract, Insurance Premium, Banker's charges for guarantees, cost of  storage,  

loading-unloading  and  handling  of materials and for any road transport which the 

contractor may use for carriage of materials to his depot and the site of work. The 

prices shall include the cost of works and adjustments necessary to be done by the 
contractor during or after tests carried out by the purchaser. 

 

38.4 The Tenderers should give a declaration that any set off in respect of  duties on 
inputs as admissible under law is being totally and unconditionally  passed on to 
the purchaser in the price quoted by him (see clause 43). 
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38.5 While the price quoted in the contract are inclusive of all taxes i.e. excise duty, 
Octroi, local levies, GST etc. levied by any statutory authority, the purchaser shall 

make any deduction toward GST on works contract if statutorily required to do so. 
The deducted GST on works contract shall be remitted to the concerned GST 

authority and the purchaser shall in no way be responsible for any disputes 

between the tax authorities and the contractor in this regard. 
 

38.6 All taxes, duties and levies ( including Octroi etc.) arising out of the transaction 

between the contractor and his sub contractor/supplier for  this work will be 

included in the rates quoted by the contractor in the relevant Schedule of 

requirement. 
 

38.7 No import license shall be arranged by the RailTel for this work. 

 

39. MEASUREMENT OF WORKS 

 

39.1 Measurements for the works shall be made in accordance with approved designs & 

drawings and measured in relevant units except where provided otherwise. The 
measurements will be made generally in accordance with standard engineering 

practices. 

 
39.2 All measurement, method of measurement, meaning intent of  specifications and 

interpretation of Special Conditions of Contract, given and made by the Purchaser 

or by the Purchaser‟s Engineer shall be final and binding. 

 

39.3 All payment due to the contractor will be made through E-payment/RTGS/NEFT & 

Complete RTGS particulars to be furnished by contractor to facilitate payment to 

him.. 

 

39.4 Payments for the works shall be made in accordance with approved design & 

drawings and measured in relevant units except where provided or otherwise. The 

measurements will be made generally in accordance with standard engineering 

practices. The abstract of quantities arrived shall be entered in the measurement 

book and signed by the contractor and the authorised representative of RAILTEL. 

 

40. TERMS OF PAYMENT 

 

 

40.1 All bills shall be submitted to the Executive Director, Eastern Region under whose 

jurisdiction the work has been executed. While submitting the bills, the break-up 

of taxes may be furnished so that any CENVAT/INPUT credit may be availed by 

RailTel. 
 

40.2 “On –Account” Payments 
 

a. The Contractor shall be entitled to be paid from time to time by way of “On 

Account “payment only for such works as in the opinion of Engineer he has 
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executed in terms of the contract. All payment due to the Engineer‟s or the 

Engineer‟s representatives certificate of measurements shall be subject to any 
deduction which may be made under these presents and shall further be subject to 

, unless otherwise required by clause no. 16 of these conditions a retentions of 

10% by way of security deposits , until the amount of security deposit by way of 

retained earnest money and such retentions shall amount to 10% of the total value 
of the contract provided always that the Engineer may withhold any certificate if 

the works or any part thereof are not being carried out to this satisfactions. 

 

b. On-Account payments not prejudicial to final settlement : “On account “ 

payments made to the contractor shall without prejudice to the final making up of 

the accounts ( except where measurement are specially noted in the measurement 

Book as “ Final Measurements” and as such have been signed by the contractor ) 
and shall in no respect be considered or used as evidence of any facts stated in or 

to be inferred from such account not of any particular quantity of work having 

been executed not of the manner of its execution being satisfactory. 
 

40.3 On Accounts payment  : 
 

 

40.3.1    Progress Payment for Execution of Works: 

  
              “Progress payment “shall be made separately for each items/sub-item of work 

given in the Schedule of works (SORs), twice in a calendar month: 

 
40.3.2 90% (Ninety percent) of the payment for each item of Schedule of works shall be 

paid after Link (Sub-Section) commissioned  & after   joint measurement and 

testing i.e. depth checking & fiber testing of all fibers to the satisfaction of Engineer/ 
supervisor in-charge of the work and proper entry in the measurement book jointly by 

contractor and Engineer/Supervisor in-charge of RailTel. 

 

40.3.3 5% (Five percent) value of the works/services completed shall be made on issue of 
Provisional Acceptance Certificate by RailTel as per clause 26 above. 

 

41. FINAL PAYMENT 

 

Final payment of 5% (Five percent) of the contract value shall be made after 

satisfactory operation & maintenance of the work under the supervision of the 

contractor for a period of one year after commissioning and issue of Final 

Acceptance Certificate. 

 

41.1 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all 

the works at all the locations covered in this contract and reconciliation of 

materials issued, the final bill for the balance payment for each item of work shall 
be submitted by the Contractor along with a clear 'No Claim Certificate'. The Final 

Acceptance Certificate shall be issued by the Purchaser's Engineer only when he 

has accepted the work wholly after conducting the acceptance tests as per the 
details given in the technical specification and supplement. 
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41.2 FINAL ACCEPTANCE CERTIFICATE 

 
Final Acceptance Certificate shall be issued by the Purchaser's Engineer after 

completion of one year‟s period of maintenance as covered in the contract. The 

Final Acceptance Certificate shall be issued by the Purchaser‟s Engineer only 

when he has accepted the work wholly after conducting the acceptance tests as per 

the details given in the technical specification and supplement. 

 

On the basis of Final Acceptance Certificate from the Purchaser's Engineer for  all  

the  works  at  all  the  locations  covered  in  this  contract  and reconciliation of 

materials issued, the final bill for the balance payment for each item of work shall 

be submitted by the Contractor along with a clear 'No Claim Certificate'. The Final 

Acceptance Certificate shall be issued by the Purchaser's Engineer only when he 

has accepted the work wholly for the entire section after conducting the acceptance 

tests as per the details given in the technical specification and supplement. 

 

42 FINAL SETTLEMENT 

 

On expiry of the warranty period and issue of the certificate of final acceptance of 

the entire installations, the security deposit (Para 3) will  be refunded or Bank 

Guarantee released to the Contractor after adjustment of any dues payable by the 

contractor. 

43. CERTIFICATE FOR CENVAT BENEFITS ON BILLS 

 

(a) The Contractor should submit the following certificate along with the bills: (see 
clause 38.4 ) : 

 

"We certify that no additional duty set offs on the Goods supplied by us have 

accrued under the CENVAT Scheme in force on the date of supply after we 

submitted our quotations and submitted the present bill”. 

(b) In the  event  of CENVAT credit  being  extended  by  the  Government  of India 

to more items that already covered, the firm should advise the purchaser about the 

additional benefits accrued through a letter containing the following certificate, or 
any variation thereof, as may be considered  necessary by RailTel administration:- 

 

"We hereby declare that we can avail additional duty set offs as per latest 

MODVAT scheme in  force  now and we hereby give a reduction of (  )  

per  unit and agree to revise the prices indicated in   the order. The current E.D. of 

(  ) is payable on this reduced price. Therefore, we request you to amend 

the order accordingly.” 

 

44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS – PROGRESS 

PAYMENT 
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(i) All costs, damages or expenses, which RailTel may have been paid or incurred 

which under the provisions of contract are Contractor‟s  obligations will be 

deducted by RailTel from progress  payment Bills/Invoice of Contractor, as and 
when it is understood that such an expense has been incurred or paid for. 

 

(ii) All such claims of RailTel shall, however, be duly supported by appropriate and 
certified vouchers, receipts or explanations as are available to enable the 

Contractor to identify such claims. 

 

45. TAXES 

 

45.1 The Contractor and all personnel employed by him shall pay such taxes like 

Income Tax as are payable under statutory laws of India and the Purchaser WILL 

NOT ACCEPT any liability for the same. 

 

45.2 Deduction of Income Tax at source as per provisions of Finance Act and Income 

Tax in force shall be made from the Contractor/Sub-Contractor and the amount so 
deducted may be credited to the Central Government. 

 

45.3 Wherever the law makes it statutory for the Purchaser to deduct any amount 

towards GST/Other taxes, the same will be deducted and remitted to the concerned 

authority. 

 

45.4 GST clause 

 

45.4.1  The imposition of any new tax and/or increase in the aforesaid taxes, duties levies 

(including fresh imposition of any other tax like Goods and Service Tax subsuming the 

indirect taxes  like Excise, VAT, Service Tax etc.), after the last stipulated date for the 
receipt of tender including extensions if any and the bidder thereupon necessarily and 

properly pay such taxes/ levies/ cess, the bidder shall be reimbursed the amount so paid, 

provided such payments, if any, is not, in the opinion of RailTel  attributable to delay in 

execution of work within the control of bidder. The bidder shall, within a period of 30 
days of the imposition of any tax or levy or cess give a written notice thereof to RailTel 

that the same is given pursuant to this condition, together with all necessary information 

including details of input credit relating thereto. In the event of non-payment/ default in 
the payment of any of the above taxes RailTel reserve the right to with-hold the dues/ 

payments of bidder and make payment to Local /State/ Central Government authorities 

as may be applicable. 
 

45.4.2 After imposition of GST as explained in clause 45.4.1 above, bidder shall issue proper 

invoice to RailTel for availing input credit of CGST/SGST/IGST. GST will not be 

reimbursed in the absence of proper invoice for availing input tax credit. 

 

45.4.3 The break-up of price of each item of SOR in terms of basic unit price, Excise Duty,  

Sales Tax, Freight, Custom Duty, Forwarding, Packing, Insurance and any other levies / 

charges already paid or payable by the bidder shall be quoted in the SOR. Bidder has to 

quote all inclusive rates (with tax break-up). Even after the introduction of GST, all 

inclusive unit rates payable will not exceed the all inclusive rates offered by the bidder. 
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However if the rates are reduced in the current tax structure the bidder has to pass on the 

benefit to RailTel. 

 

46. MOBILISATION ADVANCE 

 

Deleted 

 

47. INSURANCE 

 

47.1 The Contractor shall take out and keep in force a policy or policies of insurance 

against all liabilities of the Contractor or the Purchaser at common law or under any 

statute in respect of accidents to persons who shall be employed by the contractor in 
or about the site for the purpose of carrying out the works on the site. The Contractor 

shall also take out and keep in force a policy or policies of Insurance against all 

recognized risks to their offices and depots. Such insurance shall in all respects be to 
the approval of the Purchaser and if he so requires in his name. 

 

47.2 INSURANCE OF MATERIALS & INSTALLATIONS 

 
The Contractor shall take out and keep in force a Policy or policies of Insurance for 

all materials including RailTel supply materials/equipments irrespective of whether 

used up in the portion of work already done or kept for the use in the balance portion 

of the work until such works are provisionally handed over to the RailTel. For this 

purpose, the works are deemed to have been provisionally handed over when 

Provisional Acceptance Certificate is issued as per para 26. 

47.3 Deleted 

 

47.4 The Contractor should, however, insure the stores brought to site, against risks in 

consequence of war and invasion, as required under the Emergency Risk (Goods) 
Insurance Act in force from time to time. 

 

47.5 It may be noted that the beneficiary of the insurance policy should be RailTel or the 

policies should be pledged in favour of RailTel. The contractor shall keep the 

policy/policies current till the installations are provisionally handed over to the 
purchaser. It may also be noted that in the event of contractor‟s failure to keep the 

policy current and alive, renewal of policy will be done by purchaser for which the 

cost of the premium plus 20% of premium shall be recovered from the contractor. 
 

47.6 For the purpose of enabling the contractor to take the insurance cover in connection 

with the contract, the purchaser‟s Engineer will advise the approximate price of all the 

materials supplied by RailTel to the Contractor. 

 

48. Rights of RailTel: 

 

RailTel reserves to itself the following rights in respect of this contract without 

entitling the Contractor to any compensation. 
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48.1 To get the work done through another agency, in the event of poor progress or the 

Contractor‟s inability to progress the work for Completion as stipulated in the 
contract, poor quality of work, persistent disregard of instructions of Architect / 

RailTel, assignment, transfer, subletting of the contracted work without written 

permission of RailTel, non-fulfilment of any contractual obligations etc. and to claim / 
recover compensation for such losses from the Contractor including RailTel‟s 

supervision charges  and overheads from Security Deposit / other dues. 

 

48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as 

indicated in the contract during the progress of work and get it done through the 
contractor of the adjacent section and / or by the departmental labour to suit RailTel‟s 

requirements or in case RailTel decides to advance the compensation due to other 

emergent reasons. 

 

48.3 To terminate the contract after due notice and forfeit the Security Deposit and 

recover the loss sustained in getting the balance work done through other agencies in 

addition to liquidated damages in the event of: 

 

 Contractor‟s continued poor progress. 

 Withdrawal from or abandonment of the work before completion of the work. 

 Corrupt act of the Contractor 

 Insolvency of the Contractor. 

 Persistent disregard of the instructions of RailTel. 

• Assignment, transfer, subletting of the contract work without written permission. 

 Non-fulfilment of any contractual obligations. 

 

48.4 To recover any moneys due from the Contractor from out of any moneys due to the 

Contractor under this or any other Contract or from the  Security Deposit. 

 

48.5 To determine the Contract or to restrict the quantum of work and pay for the portion 

of work done as per the satisfaction of RailTel. 

 

48.6 To effect recoveries from any amounts due to the Contractor under this or any other 

contract or in any other form the moneys which RailTel is forced to pay to anybody 
due to Contractor‟s failure to fulfil any of his obligations. 

 

48.7 To restrict or increase the quantity and nature of work to suit site requirements, since 

the tender specifications are based on preliminary documents and quantities furnished 

therein are indicative and approximate and the rates quoted shall not be subject to 
revision in any manner whatsoever. 

 

48.8 To deploy RailTel‟s or adjacent-section-contractor‟s skilled and semiskilled workmen 

in case of emergency / poor progress / deficiency in skill on the part of the employees 

of the Contractor and to recover the expenditure on account of the same from the 
moneys due to the Contractor. 

 

48.9 While every endeavour will be made by RailTel to this end, RailTel cannot guarantee 
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uninterrupted work due to conditions beyond its control. The Contractor will not be 

entitled to any compensation / extra payment on this account. 
 

In the event of any dispute of technical nature, the decision of RailTel shall be 

final and binding to the Contractor. 

 

49. Responsibilities of Contractor in respect of local taxing  rules, local laws, 

employment for workers etc.: 

 

The following are the responsibilities of the Contractor in respect of observance of 

local laws, employment of personnel, payment of taxes etc. 

 

49.1 The tenderer must be registered is relevant states for the payment of GST OR 

tenderer must register for the same and produce the same along with the bills for 
payment. 

 

49.2 As far as possible, unskilled workers shall be engaged from the local areas in 

which the work is being executed. 

 

49.3 The Contractor at all times during the continuance of this contract, shall in all his 

dealings with the local labour for the time being employed on or in connection 

with the work, has due regard to all local festivals, religious and other customs. 

 

49.4 The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations etc., such as The Payment of Wages Act, The Minimum Wages Act, 

The Workmen‟s Compensation Act, The Employer‟s Liability Act, The Industrial 
Disputes Act, The Employee‟s Provident Fund Act, Employee‟s State Insurance 

Scheme, The Contract Labour (Regulations and Abolitions Act, 1970) and other 

Acts, Rules and Regulations for labour as may be enacted by the Government 

during the tenure of the Contract and having force or jurisdiction at site. The 
Contractor shall give to the local Governing Body, Police and other concerned 

authorities all such notice as may be required under law. 

 

49.5 The Contractor will obtain independent licence under the Contract Labour 

(Regulations and Abolition Act, 1970) from the concerned  authorities based on 
the certificate (Form -V) issued by the principal employer / customer, if such 

license is required under the law. 

 

49.6 The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, 
royalty, commissions or other charges which may be leviable on account of any of 

his operations connected with this contract. In case, RailTel is forced to make any 
such payment, RailTel shall recover the same from the Contractor either from 

moneys due to him or otherwise as deemed fit. 

 

49.7 The Contractor shall be responsible for the provision of health and sanitary 

arrangements more particularly described in the Contract Labour (Regulations and 

Abolition Act, 1970) and safety precautions as may be required for safe and 

satisfactory execution of the contract. 
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49.8 The Contractor shall be responsible for proper accommodation including adequate 

medical facilities for the personnel employed by him. 
 

49.9 The Contractor shall be responsible for the proper behaviour and observance of all 
regulations by the staff employed by him. 

 

49.10 The Contractor shall ensure that no damage is caused to any person / property of 

other parties working at site. If any such damage is caused, it shall be the 
responsibility of the Contractor to make good the losses and compensate them. 

 

49.11 All the properties/equipment/components of RailTel loaned with or without 

deposit, to the Contractor shall remain the properties of RailTel. The Contractor 

shall use such properties for the purpose of execution of this contract. All such 
properties/ equipment / component shall be taken to be in good condition unless 

notified to the contrary by the Contractor within 48 hours. The Contractor shall 

return them in good condition as and when required by RailTel. In case of non-
return, loss, damage, repairs etc., the cost thereof, as may be fixed by the Engineer, 

will be recovered from the Contractor. 

 

49.12 It shall not be obligatory on the part of RailTel to supply any tools and tackles or 

materials other than those specifically agreed to be given by RailTel. 
 

49.13 The Contractor shall fully indemnify and keep indemnified RailTel against all 

claims of whatever nature arising during the course of execution of this contract. 

 

49.14 In case the Contractor is required to undertake any work outside the  scope of this 

contract, the amount payable shall be as may be mutually agreed upon. 

 

49.15 Any delay in completion of works or non-achievement of periodical targets, due to 

reasons attributable to the Contractor, will have to be compensated by the 
Contractor either by increased manpower and resources or by working extra hours 

or more than one shift at no extra cost to RailTel. 

 

49.16 The Contractor will be directly responsible for payment of wages to his workmen. 

A pay-roll sheet giving details of all payments made to the workmen duly signed 
by the Contractor‟s representative should be furnished to RailTel, if called for. 

 

49.17 In case of any class of work for which there is no specification laid down in the 

contract, such work shall be carried out in accordance with the instructions and 
requirements of the Engineer. 

 

49.18 No levy, payment or charges made or imposed shall be impeached by reason of 
any clerical error or by reason of any mistake in the amount levied, demanded or 

charged. 

 

49.19 No idle labour charges will be admissible in the event of any stoppage of work 

resulting in the Contractor‟s workmen being rendered idle due to any reason at any 
time. 
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49.20 The Contractor shall take all reasonable care to protect the materials and the work 

till such time it has been taken over by RailTel. 
 

49.21 Contractor shall not stop work or abandon the site for whatsoever reason or 

dispute, excepting for force majeure conditions. All problems / disputes shall be 

separately discussed and settled without effecting the progress of work. Stoppage 

or abandonment of work other than under force majeure conditions shall be treated 
as breach of work of contract and dealt with accordingly. 

 

49.22 The Contractor shall keep the area of work clean and shall remove the debris etc. 

outside of RailTel‟s premises, while executing day-to-day work. Upon completion 

of work, the Contractor shall remove from the vicinity of work, all scrap, packing 

materials, rubbish, unused and other materials and deposit them in places specified 
by the Engineer. The Contractor will also demolish all the hutments, sheds, 

offices, etc., constructed and used by him and shall clean the debris. In the event of 

his failure to do so, the same will be arranged to be done by the RailTel and the 

expenses recovered from the Contractor. 
 

49.23 The Contractor shall execute the work in the most substantial and workmen like 

manner in the stipulated time. Accuracy of work and timely execution shall be the 

essence of this contract. The Contractor shall be responsible to ensure that the 

quality, assembly and workmanship conform to the dimensions and clearance 
given in the drawings and/or as per the instructions of the Engineer. 

 

49.24 The Contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise. 

Besides, the Contractor shall also furnish progress reports on work at regular 

intervals as required by the Engineer. 
 

50. Responsibility of contractor in respect of safety of men, equipment, material 

and environment: 

All safety rules and codes applied by RAILTEL at site shall be observed by the 

Contractor and his workmen without exception. The Contractor shall  be 

responsible for the safety of the equipment / material and work to be performed by 

him. 

 

50.1 Contractor shall also take such additional precautions as may be indicated from 

time to time by the Engineer, with a view to prevent pilferage, accidents, fire 

hazards etc. Suitable number of Clerical Staff, watch and ward, Storekeepers to 

take care of equipment, material, construction tools and tackles shall be posted at 
site by the Contractor till the completion of work under this contract. The 

Contractor shall arrange for such safety devices as are necessary for this type of 

work and carry out the requisite site tests of handling equipment, lifting tools, 

tackles etc. as per usual standards and practices. 

 

50.2 The Contractor shall provide to its work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the 
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authorized RailTel officials: 

 

• Safety Helmets conforming to IS - 2925. 

• Safety Belts conforming to IS - 3521. 

• Safety Shoes conforming to IS - 1989. 

• Eye & Face Protection devices conforming to IS-8520 & IS-8940. 

• Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-

8807 & IS-8519. 

 

50.3 All tools, tackles, lifting appliances, material handling  equipment, scaffolds, 

cradles, safety nets, ladders, equipment etc. used by the Contractor shall be of safe 
design and construction. These shall be tested and certificate of fitness obtained 

before putting them to use and from time to time as instructed by authorized 

RailTel official who shall have the right to ban the use of any item. 

 

50.4 All electrical equipment, connections and wiring for construction power, its 

distribution and use shall conform to the requirements of Indian Electricity Act 

and Rules. Only electricians licensed by the appropriate statutory authority shall be 

employed by the Contractor to carry out all types of electrical works. All electrical 

appliances including portable electric tools used by Contractor shall have safe 
plugging system to source of Power and be appropriately earthed. 

 
Where it becomes necessary to provide and / or store petroleum products, 

explosives, chemicals and liquid or gaseous fuel or any other substance that may 

cause fire or explosion, the Contractor shall be responsible for carrying out such 

provision and / or storage in accordance with the rules and regulations laid down 

in the relevant Government Acts, such as Petroleum Act, Explosive Act, 

Petroleum and Carbide of Calcium Manual of the Chief Controller of Explosives, 

Government of India etc. Prior approval of the authorized RailTel official at the 

site shall also be taken by the Contractor in all such matters. 

 

50.5 The Contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at all work spots for safe working, when natural daylight may not be 

adequate for clear visibility. 

 

50.6 In case of a fatal or disabling injury/accident to any person at construction sites 

due to lapses by the Contractor, the victim and/or his/her dependants shall be 
compensated by the Contractor as per statutory requirements. However, if 

considered necessary, RailTel shall have the right to impose appropriate financial 

penalty on the Contractor and recover the same from payments due to the 
Contractor for suitably compensating the victim and/or his/her dependents. Before 

imposing any such penalty, appropriate enquiry shall be held by RailTel giving 

opportunity to the Contractor to present his case. 

 

50.7 In case of any damage to property due to lapses by the Contractor, RailTel shall 

have the right to recover the cost of such damages from the payments due to the 
Contractor after holding an appropriate enquiry. 
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50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses 

by the Contractor, RailTel shall have the right to recover cost of such delay from 

the payments due to the Contractor, after notifying the Contractor suitably and 
giving him opportunity to present his case. 

 

50.9 If the Contractor fails to improve the standards of safety in its operation  to the 

satisfaction of RailTel, after being given reasonable opportunity to do so and / or if 

the Contractor fails to take appropriate safety precautions or to provide necessary 
safety devices and equipment or to carry out instructions regarding safety issued 

by the authorised RailTel official, RailTel shall have the right to take the 

corrective steps at the risk and cost of the Contractor after giving a notice of not 
less than seven days indicating the steps that would be taken by RailTel. 

 

50.10 The Contractor shall submit report of all accidents, fires, Property damage and 
dangerous occurrences to the authorised RailTel official immediately after such 

occurrence, but in any case not later than 12 hours of the occurrence. Such reports 

shall be furnished in the manner prescribed by RailTel. In addition, periodic 
reports on safety shall also be submitted by Contractor to the authorised RailTel 

official from time to time as prescribed. 

 

50.11 During the course of construction, alteration or repair scrap lumbers with 

protruding nails, sharp edges etc., and all other debris including combustible scrap 
shall be kept cleared from working areas, passage ways and stair in and around 

site. 

 

Cylinders shall be moved by tilting and rolling them on their bottom  edges. They 

shall not be intentionally dropped, struck or permitted to strike each other 

violently. When cylinders are transported by powered vehicles, they shall be 

secured in a vertical position. 

 

50.12 The Contractor shall be responsible for the safe storage of his radioactive sources. 

 

All the Contractor‟s supervisory personnel and sufficient number of workers shall 

be trained for fire fighting and shall be assigned specific fire protection duties. 

Enough number of such trained personnel must be available during the tenure of 

the contract. 

 

50.13 Contractor shall provide enough fire protecting equipment of the types and 

numbers at his office, stores, erection site, other temporary structures, labour 
colony area etc. Access to such fire protection equipment shall be easy and kept 

open at all times. Compliance of the above requirement under fire protection shall 

in no way relieve the Contractor of any of his responsibility and liabilities to fire 
accident occurring. In the event fire safety measures are not to RailTel‟s 

satisfaction, RailTel shall have option to provide the same and recover the cost 

plus incidentals from Contractor‟s bills and / or impose penalty as deemed fit by 
the authorised representative of RailTel. 

 

51. Consequences of cancellation: 
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Whenever RailTel exercises its authority to terminate the contract/withdraw a 

portion of work, the work may be got completed by any other means at the 

Contractor‟s risk and cost provided that in the event of the cost of completion (as 

certified by the Authorised representative of RailTel which shall be final and 

binding on the Contractor) being less than the contract value, the advantage shall 

accrue to RailTel. If the cost of completion exceeds the moneys due to the 

Contractor under the contract, the Contractor shall either pay the excess amount 

demanded by RailTel or the same shall be recovered from the Contractor. This will 

be in addition to the forfeiture of Security Deposit and recovery of liquidated 

damages as per relevant clauses. 

 

51.1 In case RailTel completes the work under the provisions of this clause, the cost of 
such completion to be taken into account for determining the excess cost to be 

charged to the Contractor shall consist of cost of materials purchased and/or labour 

provided by RailTel with an addition of such percentage to cover supervision and 

establishment charges as may be decided by RailTel. 
 

52. Strikes and Lockouts: 

 
The Contractor will be solely responsible for all disputes and other issues 

connected with his workmen. In the event of Contractor‟s workmen resorting to 

strike or the Contractor resorting to lockout and if the strike or lockout so declared 

is not settled within a period of one month, RailTel shall have the right to get the 

work executed by employing its own men or through other agencies or both. The 

cost incurred by RailTel in this regard shall be recovered from the Contractor. 

 

For any purpose whatsoever, the employees of the Contractor shall not be deemed 

to be in the employment of RailTel. 

 

53. Guarantee: 

 

Even though the work will be carried out under the supervision of the authorized 

representative of RailTel, the Contractor will be responsible for the quality of the 

workmanship and shall guarantee the work done for a period of one year from the 

date of completion of work as certified by the authorized representative of 

RailTel and shall rectify free of cost to RailTel all defects arising out of faulty 

erection during the guarantee period starting from the date of completion of 

rectification. In the event of the Contractor failing to repair the defective works 

within the time specified by the authorized representative of RailTel, RailTel may 

proceed to undertake the repairs of such defective works at the Contractor‟s risk 

and cost, without prejudice to any other rights and recover the same from out of 

any moneys payable to the Contractor or by other legal means. 

53.1 The Tenderers has to enter in the register all the material / tools and plants brought 

to the site for working in the premises available with the Security Staff / Site In-
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charge / Site Register. 

 

53.2 The Tenderers should get all the materials inspected and approved from the 
authorized representative of RailTel before use.  In  case  of  non- 

Approval, if authorized representative of RailTel wish to check the material, cost 

of breakages and re-doing the same Work will be the sole responsibility of the 

Contractor own. 

53.3 The rates should be quoted in the same units as mentioned in the tender 

schedule. 

The Bill of Quantities enclosed are very indicative and can vary as per the Site 

conditions, requirements of RailTel or Design of authorized representative of 

RailTel and the rates quoted shall not be subject to revision. 

 

53.4 The rates quoted in the tender shall include all charges of  material, labour, lifts, 

scaffoldings, any tools & plants, freight, labour conditions, fluctuations in the 
rates,  excise duty, shift working, Octroi & other taxes and shall be firm for the 

duration of the contract and any extended period of the contract. No escalation in 

the rates shall  be allowed under any circumstances even in case of extension of 
time period. 

 

53.5 The successful Tenderer is bound to carry out all the items of work necessary for 

the completion of the job even though the same may not have been included in the 

schedule of quantities. Rates for such items shall be settled in consultation with 

authorized representative of RailTel. 

 

The successful Tenderer will have to make samples (proto-type) of all the furniture 

items for the final approval of authorized representative of RAILTEL before 

taking up the entire execution of the work. In case of any modifications / additions, 

the same shall be incorporated in the entire furniture items without any additional 

financial implications. Water and Electricity shall be provided free of cost at one 

point on each floor, further extensions if required shall be borne / arrange by the 

Tenderer on its  own. 

 

54. Rates of extra items/quantity: 

 

The rates of the extra items will be derived from the tender wherever possible. 

 

54.1 In case the rates do not exist in the tender, the rate will be derived as per the 

market rates. The Tenderer shall submit analysis of rates as per Annexure, with 

assumption of any one item. 
 

54.2 If the quantity of any item under execution is varying up to ± 25% of the total 
quantity (as per the Schedule of Requirement), the contractor    shall have to execute 

the same item at similar rates as applicable in the contract agreement. Variation 

beyond +25% up to 40% rate is to be reduced 2% of original contract rate , beyond 
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40% up to 50% further 2% rate to be reduced over original contract rate & beyond 

50% variation registration rate to be followed so. 
 

54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ 

without assigning any reason to the contractor. 

 

54.4 All the work executed should be got approved by the authorized representative of 

RAILTEL and in case of any bad workmanship pointed out shall be either rectified 

or be taken away from the site if it is not rectifiable and shall be replaced without 
any extra cost by the Tenderer. 

 

54.5 The Tenderer should indicate the breakup of the items of %age of the unit cost for 

material, wastage, labour, taxes, profits & overheads, etc. separately. This %age 
shall be the basis for evaluation of the rates of the extra items. 

 

Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ units. 

 

54.6 All Government taxes, levies etc. like GST, TDS and any other statutory deduction 

if enforced by law shall be deducted from all the running bills of the Contractors. 

54.7 All the works executed or under execution finished or semi-finished including all 

materials lying at site shall become the property of RAILTEL immediately on 
receipt of bills of the Contractors for the same. 

54.8 The procurement of Cement, Steel, as required for completion of work shall be the 

responsibility of the Contractor. 

 

54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications 
and Shall be approved by the authorised representative of RAILTEL. 

 

************************ 
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SECTION – II 

Chapter – 2 

      BID DATA SHEET 

(BDS) 

The section consists of provisions that are specific to various clauses of Preamble, 

Instruction to Tenderers and conditions of tendering (ITT), General Condition of Contract 

(GCC) and Special Condition of Contract (SCC) of the tender document. 

 

Reference 

Clause Description 

Preamble Name of work 

“Diversion of OFC between Naihati- Ranaghat and Berhampore- 

Palassy Section in SDAH Division of Eastern Rly by Trenching, 
Laying of HDPE Duct and OFC cable, Backfilling, blowing/pulling, 

splicing/jointing, termination and testing of OFC cable with other 

associated work  for RailTel Corporation of India Limited, Eastern 
Region” 

 

Clause – 1 

Section – I 

Chapter – 1 

 

Last Date, 

Time and 

Venue of 

Submission 

of Tender: 

(Preamble 

Clause 6) 

Last Date of Submission : 

Venue: RailTel Corporation of India Ltd, 

3
rd 

Floor, Chatterjee International Centre, 33A 

Jawaharlal Nehru Road, 

Kolkata – 700 071. 

Date: xx.xx.xxxx 

Time: : 15:00 hours 

Date, Time and 
Venue of 
Opening of 

Tenders – 
Credential bid 

Part – I : 
(Preamble 
Clause 7) 

 
 

Venue : Same as above 

Date : xx.xx.xxxx 

Time: 15:30 hours. 

Completion 
period of work: 
Preamble Clause 

8) 

 

03 (Three) months from the date of issue of Letter of Acceptance. 

Authority and 

Address: 

(Preamble Clause 

9) 

Executive Director, Eastern Region, RailTel 

Corporation of India Ltd, 

3
rd 

Floor, Chatterjee International Centre, 33A, 

Jawaharlal Nehru Road, 

Kolkata – 700 071. 
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Earnest 
Money 

Deposit: 

(ITT Clause 5) 

 

Earnest Money Deposit shall be submitted for  Rs. 64,800/- (Sixty four 
thousand and eight hundred only) in the form of Pay Orders / Demand 

Drafts shall be drawn  in favour of RailTel Corporation of India Limited, 

payable at Kolkata having validity covering 30 days beyond the validity of 

offer. 

Small Scale Units registered with NSIC under single point registration 

scheme shall be exempted from submitting the EMD amount on 

providing the NSIC registration certificate. 

 

Work to be 
done by 

RailTel (if 

any): 
(Preamble 
Clause 15) 

Nil 

Materials to be 

supplied by 
RailTel (if any): 
(Pre amble Clause 

16) 

(i) HDPE duct and accessories 

(ii) 24/48  Fibre armoured OFC cable 
 

The materials shall be supplied from the store of Site Engineer of 
respective section.  

ITT Unit Prices : 

Clause 8 
Section – II 
Chapter - 1 

This is a percentage bidding system tender wherein the estimated unit 

prices of each item of the schedule is given including  the quantity  of  each  

item of  the schedule and  the Total value of the schedule. The bidder is 
required to quote the percentage above (+)/below (-) the total estimated 

value spelt out in the schedule. 

 

The unit prices given in the schedule of requirement are on “All 

Inclusive” basis including all types of taxes including GST etc. The accepted  

unit  prices  of  each  item  of  the  schedule  will  be calculated,  for 

payment  and other relevant  purposes,  as  the estimated cost indicated in the 

Schedule of Requirement    with the increase (+) / decrease (-) of the overall

  accepted percentage (%) of the schedule of requirement.  

 

ITT Validity of offer 

Clause 9 

Section – II 

Chapter - 1 

120 days (one hundred twenty days only) from the date  of 

opening of tender 
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SCC Period of Maintenance : 

3 (three)  months from  the date  of  issue  of the Provisional 

Acceptance Certificate (PAC) 

 

The contractor shall undertake the maintenance supervision of the 

completed works from the date of issue of PAC of the respective 

milestone for a minimum period of 3 month after completion of last 

milestone in that sub section or till the   issue of Final Acceptance Certificate 
(FAC) for that sub section by RailTel whichever is later. 

 

Clause 24 

Section – II 

Chapter – 3 

Maintenance 

Supervision: 

(SCC Clause 
26) 

Warranty : 

(SCC Clause 
29, Chapter – 
3, Section-II) 

All materials  supplied by the contractor shall be warranted against the 

defects for a period of 18 months from  the  date  of  delivery  or  12  

months  from  the  date  of Placements of service whichever is earliest. 

Security 
Deposit: (GCC 

Clause 

16.2, Chapter – 
2, Section-II, ) 

Security deposit should be 5% of contract value. 

Contract 

Performance 

Guarantee: 

(SCC-Clause 

3, Chapter –3, 

Section-II) 

Contract Performance Guarantee should be 5% of Contract value. 

 
Minimum 
Qualifying 
Criteria : 

 

Technical : 

No eligibility criteria is required. However, RailTel will examine the 

financial capacity & capability of intending tenderer vis-a-vis the workload 

in his hand in order to ensure that he/she undertake and execute the new 

work if assigned to him/her successfully. The proposed work in hand as well 

as past performance of tenderer/ contractor will be verified/ examined.  

 

 

 

 

 

 

  The  

 

 

 

 

Annual 

Turnover 

Financial:  

The Tenderer should have received during last three years total contract 

amount of minimum of 150% of the advertised Tender value of respective 

section.  
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Meaning of 

Similar Works: 

For this Tender “similar single work” means at least one complete work 

comprising of: Trenching, Laying, Jointing, Splicing, Testing and 

Commissioning of Optical Fiber Cables. Balance sheet should be submitted. 

 

Works similar to the scope of work as contained in this Tender shall mean the 

work as indicated in Tender Notice and executed in India or abroad as per the 

scope of the work/specifications given in the Tender document executed for 

Govt./PSU‟s/reputed Private organisation dealing with OFC networks, 

Telecom utilities only. Such experience in case of parent organisation abroad 

shall be considered adequate if the tenderer is their direct subsidiary in India. 
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SECTION – II 

Chapter – 3  

PRICE BID 

Railway: Eastern Railway                        

Section:  Krishnanagar 

Name of the work: 

 

    “Diversion of OFC between Naihati- Ranaghat and Berhampore- Palassy Section in 

SDAH Division of Eastern Rly  by Trenching, Laying of HDPE  Duct and OFC cable, 

Backfilling, blowing/pulling, splicing/jointing, termination and  testing of OFC cable with 

other associated work  for RailTel Corporation of India  Limited, Eastern Region” 
 

Schedule „A‟ 

Description of Work 
Estimated cost as 

per Schedule of 

Works (Rs.)# 

Rate quoted in 

percentage [Above (+)/ 

Below(-) /At par] the 

Estimated cost at Col. 

No.3 

In 

Figures 
In Words 

(1) (2) (3) (4) 

Diversion of OFC between Naihati- 

Ranaghat and Berhampore- Palassy Section 

in SDAH Division of Eastern Rly by 
Trenching, Laying of HDPE Duct and OFC 

cable, Backfilling, blowing/pulling, 

splicing/jointing, termination and testing of 

OFC cable with other associated work 

Rs. 32,39,410/-   

 

# GST & all type of taxes are included. 

 

N O T E: 

 

i) The price bid of the tender shall be on a percentage bidding system in the form(s) 

enclosed above. The total schedule of works is given at Section – I, Chapter – 2 

and in price bid where all elements of work, their quantity, unit price (including 

tax components) and total value for each item of work is clearly stipulated.  
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a. The tenderer is expected to quote the percentage above (+) / Below (-) /At par 

the total price indicated in the schedule of requirement. 

 

b. In the event of any discrepancy between the rates in figures and in words, the 

quote shall be considered taking into account the one written in words for 
evaluation purpose. 

 

c. Bidder should also provide separate breakup of cost/rate against each item of 

work, i.e. supply, installation and commissioning with its tax component. 

 

 

 

 

Signature of the tenderer 

        (With Official Seal)     
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SECTION - III 

CHAPTER-1 

 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

INDEX 

1. General Instructions 

2. Interpretations 

3. Local Conditions 

4. Compliance to Tender Conditions, Specifications &  Drawings 

5. Earnest Money/Bid Guarantee 

6. Submission of Offers 

7. Constitution of Firm and Power of Attorney 

8. Unit Prices 

9. Validity of Offer 

10. Rates During Negotiations 

11. Income Tax Clearance Certificate 

12. Period of Completion and Time Progress  Graph 

13. Opening of Tender 

14. Non-transferability and Non-refund ability 

15. Errors, Omissions and Discrepancies 

16. Wrong Information by Tenderers 

17. Consortium Bids 

18. Qualifying Criteria 

19. Meaning of similar Work 

20. System Performance Guarantee 

21. Evaluation of offer 

22. Execution of Agreement 

23. Foreign Exchange 

24. Tenderer‟s Address 

25. Preference to Public Sector Undertaking 
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SECTION - III 

CHAPTER-1 

 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

1. GENERAL  INSTRUCTIONS 

 

1.1 Tenders are invited by M/s. RailTel Corporation of India Limited, Kolkata 700 

071 from established and reliable contractors for the work of: 

 

“Diversion of OFC between Naihati- Ranaghat and Berhampore- Palassy Section in 

SDAH Division of Eastern Rly  by Trenching, Laying of HDPE Duct and OFC  cable , 

Backfilling, blowing/pulling, splicing/jointing, termination and testing of OFC  cable 

with other associated work  for RailTel Corporation of India Ltd ,Eastern  Region” 
 

1.2 The General Conditions of Contract, Special Conditions of Contract, Instructions 

to Tenderers and Conditions of Tendering, Technical Specifications & 

Supplement, Preamble including Schedule of Requirements and all Annexure & 

Forms etc. shall, hereafter, be collectively referred to as the "Tender Papers". 

 

2. INTERPRETATIONS 

 

The following terms wherever occurring in the tender papers and wherever used 

throughout the execution of the work, shall, unless excluded by or repugnant to 

the context, have the meaning attributed thereto as follows: 

 

"CONTRACT” means the Contract resulting from the acceptance by the 

Purchaser of this Tender whether in whole or in part. 
 

"CONTRACTOR” means the successful Tenderer i.e., the Tenderer whose 

Tender has been accepted either in whole or in part. 

 
"CONTRACTOR‟s REPRESENTATIVE" shall mean a  person  in supervisory 

capacity who shall be  so  declared  by  the  Contractor and  who shall be 

authorized under a duly executed power of attorney  to  receive materials issued 

by the Purchaser to the Contractor for the works. He shall be responsible for 

proper execution of works at each or all places and shall take orders from 

Purchaser‟s Engineers and carry out the same. 

 
“ENGINEER / ENGINEER-IN-CHARGE" shall mean an executive of RailTel in 

charge of works and shall include the superior executives of RailTel. He is 

responsible for ensuring that all field works covered by the contract are carried out 

in accordance with approved designs, drawings & specifications and conditions of 

contract as agreed to. 

 

"ENGINEER‟S REPRESENTATIVE" shall mean the supervisor of RailTel in 

direct charge of the works. 
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"EQUIPMENT" means all or any equipment considered necessary by the 

Purchaser's Engineers for satisfactory operation, as a whole, of the 

installations/executions. 

 
"MONTH" means any consecutive period of thirty days. 

 

"MATERIALS” means all equipments, components, fittings and other materials 

including raw materials required to complete the work. 

 
"PURCHASER" means M/S RailTel Corporation of India Limited, Eastern Region, 

3
rd 

Floor, Chatterjee International Centre, 33A  Jawaharlal  Nehru  Road, Kolkata – 
700 071. 

 

"PURCHASER‟S ENGINEER" means the Regional General Manager of 

RailTel or successor who will decide all matters relating to design, manufacture, 

installation and commissioning of the plant and equipment at site. 

 

"SUB-CONTRACTOR" means an individual or a firm of Contractor or a 

Company registered under Indian Company Act or an approved supplier of 

materials to whom the Contractor sublets portions of the contract. 

 
“CONSIGNEE” means the person specified in the Acceptance of Tender to 

whom Stores are to be delivered at the destination. 

 
“INSPECTING OFFICER” means the person, or organization specified in the 

contract for the purpose of inspection of stores of work under the contract and 

includes his/their authorized representative. 

 

“RailTel” means M/S RailTel Corporation  of  India Limited, Eastern  Region,  3
rd 

Floor, Chatterjee International Centre,  33A  Jawaharlal  Nehru  Road,  Kolkata – 700 

071. 

 

“SITE” means the areas to be taken up by the tenderer for execution of works, 

together with any other area or areas as shall be determined by the Purchaser's 

Engineer, which may be placed at the disposal of the  Contractor for the purpose 

of the contract and also such area or areas used for store yards, works yards or 

workshop in proximity of the works as the Purchaser‟s Engineer may have 

authorized as an extension of the site, irrespective  of  the  terms  and  conditions  

under  which  they   are occupied by the Contractor. 

 

“BLOCK SECTION” means the distance along the railway track between two 

consecutive Railway stations. 
 

"TENDERER" means and includes any firm of engineers or Contractors or any 

company or body, corporate or otherwise, who submit the Tender which has been 

invited. 

"WORK OR WORKS" means all or any of the items of the work for which the 

Tenderer/Contractor has Tendered/contracted according to the specifications, 

drawings and Annexure hereto annexed or to be implied  there from, or incidental 
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thereto or to be hereafter specified or required in such explanatory instructions and 

drawings, being in conformity with the original specifications, drawings, 

Annexure and schedules and also such instructions and drawings additional to the 

aforementioned as may from time to time be issued by the Purchaser's Engineer 

during the progress of the contracted work. 

 

"WRITING" includes all matters written, typewritten or printed either in whole 

or in part. 

 

3. LOCAL CONDITIONS 

 

3.1 It will be imperative on each tenderer to fully acquaint himself with all the local 

conditions and factors which would have any effect on the performance of the 

contract and cost of the stores. The purchaser shall not entertain any request for 

clarifications from the tenderer regarding such local conditions. No request for the 

change of price, or time schedule of delivery of stores shall be entertained after the 

offer is accepted by the purchase on account of any local condition or factor. 

 

3.2 The intending tenderer is advised to study the tender papers carefully. Any 

submission of a quotation/offer by the tenderer shall be deemed to have been done 

after a careful study and examination of these documents with full understanding 

of the implications thereof. These conditions and specifications shall be deemed to 

have been accepted unless otherwise specifically commented upon by  the  

Tenderer in  his  quotation/offer. Failure to adhere to any one or all these 

instructions may render his offer liable to be ignored without any reference. 

 

3.3 Should a tenderer find discrepancies in, or omission from, the drawings or any of 

the Tender papers or he has any doubt to their meaning, he should at once notify 

the RailTel who may send a written clarification to all Tenderers. 

 

4. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & 

DRAWINGS 

 

4.1 The tenderer shall indicate paragraph by paragraph for each section of the 

tender document that either his tender complies in every respect with the 

requirements of each clause and sub clause or if not, precisely how they differ 

from the requirements of the tender. In the later case, the tenderer shall enclose a 

separate statement as per Proforma given, indicating only the deviations for any 

clause or sub-clause of General Conditions of Contract, Special  Conditions of 

Contract, Instructions to Tenderers and  Conditions of Tendering, Technical 

Specifications, Preamble, Bid Data Sheets (BDS) etc. which the proposes with 

justifications for deviations proposed. The purchaser reserves the right to accept or 

reject these deviations and his decision thereon shall be final . 

 

4.2 The equipment/materials offered shall be in accordance with the drawings and 

specifications. Details of variation from the drawings and specifications, if any, 

should be clearly indicated separately for each annexure with justification for 

deviations proposed. The Purchaser reserves the right to accept or reject these 

deviations and his decision thereon shall be final. 
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4.3 Firms should give details of similar works carried out giving details to include 

name of the project and contract no., date of award, length of the section, value of 

the contract, the original execution period and the actual execution time taken. 

Certificate of satisfactory completion of work from the competent authority should 

also be enclosed (Form Nos. 2 and 13). 

 

5. EARNEST MONEY/ BID GUARANTEE 

 

5.1 The tenderer shall furnish Earnest Money Deposit (EMD) of an amount as is 

indicated in the Bid Data Sheet (BDS) enclosed at Section – II, Chapter – 5 of this 

tender document. Tenders not accompanied by earnest money shall be summarily 

rejected. 

 

5.2 The Tenderers shall hold the offer open till such date as specified in Para 9 of this 

chapter. It being understood that the tender documents have been sold/issued to 

the tenderer and the tenderer has been permitted to  tender in consideration of the 

stipulation on his part that after submitting  his tender he will not resile from his 

offer or modify the terms and conditions thereof in a manner not acceptable to 

RailTel. If the tenderer fails to observe or comply with the foregoing stipulation, 

the aforesaid amount deposited as Earnest Money shall be liable to be forfeited by 

the RailTel. 

 

5.3 The Earnest Money receipt shall be incorporated along with the tender document. 

The Earnest Money should be furnished in any of the following forms: 
 

(a) Deposit Receipt, Pay Orders or Demand Drafts issued from any of the 

Nationalized Bank. 

(b) Deposit receipt of the Scheduled Banks as defined in RBI Act 1934. 

 

5.4 Pay Orders or Demand Drafts should be drawn in favour of RailTel Corporation of 

India Limited payable at Kolkata. These instruments should be valid at least for 

the period covering thirty days beyond the date of opening of bids. 

 

5.5 The bid guarantee / earnest money may be forfeited: 

 

(i) If a tenderer withdraws its tender during the period of tenders validity specified in 

clause 9 of Instructions to Tenderers and Conditions of Tendering. 
 

(ii) In the case of successful tenderer, if the tenderer fails to: 

 

(a) Sign the contract in accordance with clause - 2 of Special Conditions of 

Contract. 

(b) To furnish performance guarantee in accordance with clause 3.1 of Special 

Conditions of Contract. 

 

5.6 The earnest money of unsuccessful tenderer will be returned within reasonable 

time to the unsuccessful tenderer but the RailTel shall not be responsible for any 

loss or depreciation that may happen to the security for the due performance of the 
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above stipulation to keep offer open for the period specified in the tender 

documents or to the Earnest Money while in their possession nor be liable to pay 

interest thereon. 

 

5.7 If the tender is accepted, the amount of Earnest Money will be held as security 

deposit for due and faithful fulfilment of contract. The Earnest Money of 

successful tenderer will be returned after the Contract Performance Guarantee 

(Security Deposit) as required under clause 3 of Special Conditions of Contract is 

furnished and formal contract duly signed is received by the purchaser. 

 

6. SUBMISSION OF OFFERS 

 

6.1 All offers in the prescribed forms should be submitted before the time and date 

fixed for the receipt of the offers. Offers received after the stipulated time and date 

will be summarily rejected. 

 

6.2 In case the date of opening happens to be a holiday, the tender will be received 

and opened at the same time on the next working day. 

 

6.3 All offers shall be either type written or written neatly in indelible ink in English.  

Each page of the offer must be numbered consecutively. A reference to total 

number of pages comprising the offer must be  made  at the top right hand corner 

of the top page. The supporting documents should be submitted either in original 

or duly signed by the authorized signatory of the tenderer. The original documents 

shall be produced for verification when called for. 

 

6.4 All copies of the tender papers shall be signed in ink by  the  tenderer,  on each 

page including closing page in token of his having studied the tender  papers 

carefully. 

 

6.5 In case tenderer considers necessary to include new item of work not included in 

schedule of requirement but considered necessary for achieving the end objective he 

may do so by submitting a new schedule of requirement marked as “B” quoting the 

rates and quantities along with the detailed justification. 
 

6.6 RATES IN FIGURES & WORDS:- 

 

(i) The price bid of the tender shall be on a percentage bidding system in the 

form(s) enclosed at Section-II, Chapter – 6. The total schedule of 

requirement is given at Section – I, Chapter –2 where all elements of work, 

their quantity, unit price and total value for each item of work is clearly 

stipulated.  

 

(ii) The tenderer is expected to quote the percentage Above (+) / Below (-) / at 

par the total price including taxes indicated in the schedule of requirement 

for the section in which they are participating. For the purpose of 

submission of price bid, the format is enclosed in Section – II, Chapter – 6. 

 

(iii) In the event of any discrepancy between the rates in figures and in words, 
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the quote shall be considered taking into account the one written in words 

for evaluation purpose. 

 

6.7 ATTESTATION OF ALTERATION: No scribbling is permissible in the tender 

documents. Tender containing erasures and alterations in the tender documents are 

liable to be rejected. Any correction made by the tenderer/Tenderers in his/their 

entries must be signed (not initialled) by him/them. 

 

6.8 The tenderer shall submit his tender in one sealed cover containing one envelope 

of bid document one original copy. The original copy of the tender shall be 

complete in all respects. The copies should be marked “original” . The original 

tender paper purchased from this office or down loaded from the RailTel web site 

shall be returned duly signed on each page along with the original offer. 

 

6.9 The tender shall be submitted sealed in envelope. The envelope should bear the 

Tender No. its description and date of closing/opening. 
 

(a) The offer of the bidder shall consist, but not limited to, the following: 

 

(i) Offer letter complete. (Form No.1) 

(ii) Earnest Money in prescribed form (Clause 5) 

 

(iii) Copy of PAN Card, solvency certificate, copy of the audited balance sheet 

of the last three years and WCT registration/undertaking etc. (BDS, Section 

–II, Chapter -5). 

 

(iv) Constitution of the Firm and Power of Attorney (Clause 7) 

 

(v) Clause-wise compliance to tender conditions & statement of deviations 

(Clause 4) (Form No.5). 
 

(vi) Tenderer's credentials and willingness of original manufacturer as per 

Qualifying Criteria. (Clause 18.4.2). 

 

(vii) Similar works executed or under execution. Form No.13 (Clause 18.1.3 & 

Clause19) 
 

(viii) User's Certificate Form No. 2 (Clause 18.1.4) 

 

(ix) System/Work Performance Guarantee (Clouse 20). 

 

(x) Complete technical data and particulars of the equipment offered, as 

specified in the Tender papers together with descriptive literature, leaflets,  

Drawings, if any, complete with list etc. (Clouse 18.4). 

 

(xi) Name of manufacturers, place of manufacture and the certificate for 

proven design and performance (Clause 18.4) 

 

(xii) Technical proposal of tenderer in conformity with system design or 
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alternative proposal of the tenderer, if any. 

 

(xiii) Any other information desired to be submitted by the tenderer. 

 

(xiv) The tender document signed on all pages with stamp of the tenderer. 

 

(xv) The present work load of the telecom contracts in hand as per the format 

(Form No. 9) 

 

(xvi) Price Bid 

 

7. CONSTITUTION OF FIRM AND POWER OF ATTORNEY 

 

7.1 Any individual(s) signing the tender or other documents connected therewith  should 

specify whether he is signing:-   

 
(a) As sole proprietor of the concern or as attorney of the sole proprietor; 

 

(b) As a partner or partners of the firm; 

 

(c) As a Director, Manager or Secretary in the  case  of   Limited   Company  duly 

authorized by a resolution  passed   by  the  Board  of    Directors   or  in pursuance of  

the  authority conferred by Memorandum of Association.  

  
7.2  In the case of a firm not registered under the Indian Partnership Act,  all the partners or the 

attorney duly authorized  by all of them should sign the tender and  all   other connected 

documents. The original Power of Attorney   or other documents empowering the   individual   
or   individuals to sign should be furnished to the Purchaser for verification, if required. 

  

7.3  The   RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by 
the  changes   in  the composition  of   the  firm  made    subsequent   to   the execution  of  the   

contract agreement. 

    

7.4   In  case   where  the  Power of Attorney partnership  deed   has  not  been   executed  in   
English,   the  true   and  authenticated   copies  of  the translation of the same by  Advocate,    

authorized    translators   of   Courts   and  Licensed    Petition  Writers  should be supplied  by  

the   Contractor(s)  while tendering for the work. 
 

7.5 The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  of  Joint  Venture  

as the  case  may  be  in   original  or duly signed. 

 
7.6  Participation of Joint Venture (JV) Firms In Works Tender: 

 

a) Separate identity/name shall be given to the Joint Venture Firm.   
              b) Number of members in a JV Firm shall not be more than three.   

              c) A member of JV Firm shall not be permitted to participate either in individual    

                 capacity or as a member of another JV Firm in the same tender.   
              d)The tender form shall be purchased and submitted only in the name of the JV  

                 Firm and not in the name of any constituent member.   
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e) Normally Earnest Money Deposit (EMD) shall be submitted only in the name of    

 the JV Firm and not in the name of constituent member. However, in exceptional cases, 
EMD in the name of Lead Member can be accepted subject to submission of specific 

request letter from Lead Member stating the reasons for not submitting EMD in the name 

of JV Firm and giving written confirmation from JV members to the effect that EMD 

submitted by the Lead Member may be deemed as EMD submitted bt JV Firm.   
 

f) One of the members of the JV Firm shall be its Lead Member  who shall have a majority 

(at least 51%) share of interest in the JV Firm and also, must have satisfactorily 
completed the work in accordance with the clause 3.16.2.1 (chapter 3) of the tender. The 

other members shall have a share of not less than 20% each. In case of JV Firm with 

foreign member(s), the Lead Member has to be an Indian Firm with a minimum share of 
51%.   

 

g) A copy of Memorandum of Understanding (MoU) executed by the JV members shall be 

submitted by the JV Firm along with the tender. The complete details of the JV Firm, 
their share and responsibility in JV Firm etc. particularly with reference to financial, 

technical and other obligations shall be furnished in the MoU. (MoU format at Appendix-

I).   

 

     h)  Once the tender is submitted, the MoU shall not be modified/ altered/  terminated 
during the validity of the tender. In case the tenderer fails to  observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD)  shall be liable to be forfeited.   

 
   i)  Approval for change of constitution of JV Firm shall be at the sole discretion of the 

RailTel. The constitution of the JV Firm shall not be allowed to be modified after submission of 

the tender bid by the JV Firm, except when modification becomes inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get vitiated. However, the 
Lead Member shall continue to be the Lead Member shall continue to be the Lead Member of 

the JV Firm. Failure to observe this requirement would render the offer invalid.  

   
j) Similarly, after the contract is awarded, the constitution of JV Firm shall not be allowed to be 

altered during the currency of contract except when modification become inevitable due to 

succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. 
Failure to observe this stipulation shall be deemed to be breach of contract with all 

consequential penal action as per contract conditions. 

 

         k) On award of contract to a JV Firm, a single Performance Guarantee shall be submitted by the 
JV Firm as per tender conditions. 

 l) All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, 

Machinery Advance etc. shall be accepted only in the name of the JV Firm and no splitting of 
guarantees amongst the members of the JV Firm shall be permitted.   

         m) On issue of LOA (Letter of Acceptance), an agreement among the members of the JV Firm (to 

whom the work has been awarded) shall be executed and got registered before the Registrar of 
the Companies under Companies Act or before the Registrar/Sub-Registrar under the 

Registration Act, 1908. This JV Agreement shall be submitted by the JV Firm to the RailTel 

before signing the contract agreement for the work. In case the tenderer fails to observe /comply 

with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other penal 
actions due shall be taken against partners of the JV and the JV. This Joint Venture Agreement 

shall have, inter-alia, following Clauses: 
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         I. Joint And Several Liability- Members of the JV Firm to which the contract is awarded, shall be 

jointly and severally liable to the (RailTel) for execution of the project in accordance with 
General and Special Conditions of Contract. The JV members shall also be liable jointly and 

severally for the loss, damages caused to the RailTel during the course of execution of the 

contract or due to non-execution of the contract or part thereof. 

        II. Duration of the Joint Venture Agreement - It shall be valid during the entire currency of the 
contract including the period of extension, if any and the maintenance period after the work is 

completed.  

        III. Governing Laws- The Joint Venture Agreement shall in all respect be governed by and 
interpreted in accordance with Indian Laws. 

   

7.7 Authorized Member- Joint Venture members shall authorize one of the members on 
behalf of Joint Venture Firm to deal with the tender, sign the agreement or enter into 

contract in respect of the said tender, to witness joint measurement of work done, to 

sign measurement books and similar such action in respect of the said tender/contract. 

All notices/correspondences with respect to the contract would be sent only to this 
authorized member of the JV Firm. 

  

   7.8   No member of the Joint Venture Firm shall have the right to assign or  transfer 
the interest right or liability in the contract without the written  consent of the other members 

and that of the RailTel in respect of the said  tender/contract.   

  7.9.   Documents to be enclosed by the JV Firm along with the tender: 
  

  7.9.  A. In case one or more of the members of the JV Firm is/are partnership  firm(s), 

following documents shall be submitted:  

 
      (a) Notary certified copy of the Partnership Deed, 

      (b) Consent of all the partners to enter into the Joint Venture Agreement on 

 a stamp paper of appropriate value (in original).  
      (c) Power of Attorney (duly registered as per prevailing law) in favour of one 

 of the partners of the partnership firm to sign the JV Agreement on behalf of  the 

partnership firm and create liability against the firm.  

  
7.9.  B.  In case one or more members is/are Proprietary Firm or HUF, the    following 

documents shall be enclosed: 

 
Affidavit on Stamp paper of appropriate value declaring that his/her concern is a Proprietary 

Concern and he/she is sole proprietor of the Concern OR he/she is in position of “KARTA” of 

Hindu Undivided Family (HUF) and he/she has the authority, power and consent given by other 
partners to act on behalf of HUF.   

a). In case one or more members is/are limited companies, the following documents shall be 

submitted:  

(b) Notary certified copy of resolutions of the Directors of the Company, permitting the company 
to enter into a JV agreement, authorizing MD or one of the Directors or Managers of the 

Company to sign on behalf of the Company and enter into liability against the company and/or 

do any other act on behalf of the company.  
(c) Copy of Memorandum and Articles of Association of the Company.  

 

(d) Power of Attorney (duly registered as per prevailing law) by the company authorizing the 
person to do/act mentioned in the Para (a) above.   

7.10. All the Members of JV shall certify that they are not black listed or debarred by RailTel, 
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Railways or any other Ministry/Department/PSU (Public Sector Undertaking) of the Govt. of 

India/ State Govt. from participation in tenders/contract on the date of opening of bids either in 
their individual capacity or as a member of the JV Firm in which they were/are members.   

7.11. Credentials & Qualifying Criteria: Technical and financial eligibility of the JV Firm shall 

be adjudged based on satisfactory fulfillment of the following criteria:  

7.12. Technical Eligibility Criteria:  
        Either the JV Firm or Lead Member of the JV Firm must comply clause 3.16.2.1 of Chapter-

3   

Note: Value of a completed work done by a member in an earlier JV Firm shall be reckoned only 
to the extent of the concerned member‟s share in that JV Firm for the purpose of satisfying 

his/her compliance to the above mentioned technical eligibility criteria in the tender under 

consideration.  
7.13. Financial Eligibility Criteria: The contractual payments received by the JV Firm or the 

arithmetic sum of contractual payments received by all the members of JV Firm in previous 

three financial years and the current financial year up to the date of opening of tender shall be at 

least 150% of the estimated value of the work as mentioned in the tender.   
 

Note: Contractual payment received by a member in an earlier JV Firm shall be reckoned only to 

the extent of the concerned member‟s share in that JV Firm for the purpose of satisfying 
compliance of the above mentioned financial eligibility criteria in tender under consideration.   
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Appendix-1 
 

 

Memorandum of Understanding (MoU) for Joint Venture Participation (To be executed on non-

judicial stamp paper of appropriate value in accordance with relevant stamp Act. The stamp 
paper to be in the name of the company who is issuing the Power of Attorney).  

  

 
JOINT VENTURE PARTICIPATION BETWEEN 

 

 

M/s……………………..having its registered office at ……………….(hereafter referred to as 
………………………………………..) acting as the Lead Partner of the first part and 

M/s………………………………..having its registered office at ……………( hereafter referred 

to as „………………………………………..‟) in the capacity of a Joint Partner of the other 

part. (If more than two partners include the details accordingly). Now all the parties 

i.e.________________ and __________________will be known as 
M/s.__________________(JV).   

The expressions of…………………….and …………………….shall whatever the context 

admits, mean and include their respective legal representatives, successore-in-interest and 

assigns and shall collectively be referred to as “ the Parties” and individually as “the Party”   
Whereas; RailTel Corporation of India Ltd. ( hereinafter referred to as “ RailTel”) has invited 

bids for ……….(insert name of work) …………………………………………………..   

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS:   

a. The „Parties‟ have studied the documents and have agreed to submit their bid as Joint Venture 

(JV).   

b. M/s………………..shall be the lead member of the JV for all intents and purpose and shall 
represent the Joint Venture in its dealing with the RailTel. For the purpose of submission of 

Tender proposals, the parties agree to nominate M/s…………………….as the leader duly 

authorized to sign and submit all documents and subsequent clarification, if any, to the RailTel.   

c. The „Parties‟ have resolved that the distribution of share and responsibilities is as under:   

i)  Leading Partner share…………%;  Responsibilities                                                         i.                                                                                 

ii.                                                                                 iii. (Technical, Financial obligations)   
ii) Other Joint Venture Partner‟s share--------------%         

Name…………………………………………         Responsibilities                                                          

i.                                                                                          ii.                                                                                          
iii. (Technical, Financial obligations)   

iii) Other Joint Venture Partner‟s share--------------%         

Name…………………………………………         Responsibilities                                                                
i.                                                                                          ii.                                                                                          

iii. (Technical, Financial obligations) (Technical, Financial obligations)   

         

 
 

 

 
 

 

 
 



RailTel/Tender/OT/ER/HQ/2017-18/1045 

 

Page 62 of 156 

 

7.14. JOINT AND SEVERAL RESPONSIBILITY  

         The Parties undertake that they shall be jointly and severally liable to the RailTel for execution of 
the Project in accordance with General and Special Conditions of Contract. The  JV members 

shall also be liable jointly and severally for the loss, damages caused to the RailTel during the 

course of execution of the contract or due to non-execution of the contract or part thereof.   

 

7.15 ASSIGNMENT AND THIRD PARTIES   
 

         No member of the Joint Venture firm shall have the right to assign or transfer the interest, right or 
liability in the contract without the written consent of the other members and that of the RailTel 

in respect of the said tender/contract.   

 
          7.16. EXECUTIVE AUTHORITY  

Joint Venture members shall authorize one of the members on behalf of the Joint Venture Firm 

to deal with the tender, sign the agreement or enter into contract in respect of the said 

tender, to witness joint measurement of work done, to sign measurement books and 
similar such action in respect of the said tender/contract. All notices/correspondences 

with respect to the contract would be sent only to this authorized member of the JV firm. 

Any payment shall be released to the Joint Venture and not to the one member and 
accordingly Joint Venture shall have PAN of the Joint Venture firm.   

 

 7.17 VALIDITY   
This MoU shall remain in force till the occurrence of the earliest of the following, unless by 

mutual consent, the parties agree in writing to extend the validity for a further period. a. Tender 

submitted by the Joint Venture is declared unsuccessful or b. Cancellation/shelving of the 

project by the RailTel for any reasons prior to award of work. In case, the Tender submitted by 
the Joint Venture is declared successful; the validity of this MoU shall be extended till the JV 

agreement is signed and got ratified.   

 
         7.18.   This MoU is drawn in…….number of copies with equal legal strength and status. One                           

copy is held by M/s….. and the other by M/s.  &….. M/s……….and a copy submitted with the 

proposal.   

      
7.19 This MoU shall in all respects be governed by and interpreted in accordance with Indian 

Laws.   

     

7.20 NOTICES  

          

 Notices shall be given in writing by Fax confirmed by registered mail or commercial 
courier to the following Fax numbers and addresses.       

7.21 JV Agreement   

         We are aware, that after issue of LOA by RailTel, an agreement among the members of the JV 

firm has to be executed and got registered before the Registrar/Sub-Registrar under the 
Registration act. This agreement shall be submitted by the JV firm to RailTel before signing the 

contract agreement for the work. In case the JV partners fail to observe/comply with 

stipulations, the Earnest Money Deposit, deposited with the RailTel shall be forfeited and other 
penal actions due shall be taken against partners of the JV by the RailTel.   

 

7.21 We shall furnish along with the tender requisite documents as mentioned under Para 
15.1, 15.2, 15.3 (as the case may be) of the guidelines of RailTel for participation of JV 

firms in works tender.   
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Declaration 
 

It is to certify that we have not been black listed or debarred by the RailTel, Railways or any 
other ministry/departments of the Govt. of India/State Govt. from participation intenders/contract 

in  

the past either in our individual capacity or the JV firm or partnership firm in which we were 

members/partners.    
 

 

 
 

Lead Partner                                                                        Other Partner (s) ---------------------------

------                                                                

 
(Name and Address)                                                              (Name and Address)   

 

 
 

 

 
Name and Address of the J.V. firm   

 

 

 
 

IN WITNESS WHEREOF THE PARTIES, have executed this MoU the day, month and year 

First  
 

 

 
Before written  

 

 

 
M/s…………………………… (Seal)   

 

 
 

 

M/s…………………………… (Seal)                                                                          

 
 

Witness:  

 
1……………………………….. (Name and Address)  

 

 
2……………………………….. (Name and Address)  
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8.   UNIT PRICES 

This tender consists of a percentage bidding system. The estimated prices of each 

and every item of the schedule are indicated in the Schedule of Requirements. The 

tenderer is expected to quote the %age above (+) or below (-) the total estimated 

price indicated in the schedule. For the purpose of releasing payment item-wise, 

the total %age above/below finalized for the entire schedule will form the basis for 

calculation of the unit prices where the estimated prices of the individual items of 

the schedule will be marked up/below the final overall %age accepted. 

 
The percentage above/below finalized for the entire schedule shall be firm and on 

all-inclusive basis and hence the contractor is advised to quote after taking all the 

relevant factors into consideration. Subsequent requests for variation of prices will 

not be entertained. The prices indicated in the schedule are in Indian Rupees for 

the units under metric system. Reference may be made to Para 38 of Special 

Conditions of Contract (Section II, Chapter 3). The price includes all taxes and 

duties such as GST as payable under the law of the land and also includes freight 

and incidentals and the purchaser shall not accept any liability for the same after 

award and acceptance of contract. GST also inclusive. 

 

9. VALIDITY OF OFFER 

 

The tenderer shall keep the offer open for a minimum period of 120 (one hundred 

and twenty days), from the date of opening of the tender. Within that period the 

tenderer cannot withdraw his offer subject to the period being extended further, if 

required, by mutual agreement from time to time. 

Any contravention of the above condition will make the tenderer liable for 

forfeiture of his Earnest Money. 
 

10. RATES DURING NEGOTIATION 

 

The tenderer/s shall not increase his/their quoted rates in case the RailTel 

Administration negotiates for reduction of rates. Such negotiations shall not 

amount to cancellation or withdrawal of the original offer and the rates originally 

quoted will be binding on the tenderer/s. 

 

 

 

11. INCOME TAX 

 

The Tenderer is required to enclose along with the tender a Photostat copy of the 

PAN Card duly signed. Tenderer will however submit the original PAN whenever  

asked by purchaser for verification. 

 

12. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

 

The works/work are/is to be completed within a period as mentioned in the Bid 

Data Sheet from the date of issue of Letter of Acceptance of the tender. The 

tenderer shall enclose a proposed time progress graph for each activity of work as 
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contain in schedule of requirement to show as to how the intent to complete the 

works within the time schedule laid down in the contract. The tenderer may please 

note that payment of works shall be released on completion of trenching, laying of 

OFC and 6-Quad/PIJF and backfilling of a complete block section on a continuous 

basis from either end of the section where work is awarded. 

 

13. OPENING OF TENDER: 

 

Tenders will be opened at the date and time indicated in the Bid Data Sheet or any 

subsequent corrigendum issued in presence of such Tenderers/ Representatives 

who choose to be present. 

 

13.1 Late Tender: Tenders received after the due date and time will be treated as late 

tenders and will be summarily rejected. 
 

14. NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

The tender documents are not transferable. The cost of tender paper is not 

refundable. 
 

15. ERRORS, OMISSIONS & DISCREPANCIES 

 

The Contractor(s) shall not take any advantage of any mis-interpretation of the 

conditions due to typing or any other error and if in doubt, shall bring it to the notice 

of the Engineer without delay. In case of any contradiction only the printed rules, 

and books should be followed and no claim for the mis- interpretation shall be 

entertained. 

 

 

16. WRONG INFORMATION BY TENDERER 

 
If the tenderer/s deliberately gives/give wrong information in his/their tender 

which creates/create circumstances for the acceptance of his/their tender the 

RailTel reserves the right to reject such tender at any stage. 

 

17. CONSORTIUM BIDS 

 
Deleted 

 

18. QUALIFYING CRITERIA: 

 

18.1     General: 

Qualifying criteria under this para lays down minimum acceptable qualifications in 

various areas to ensure that qualified bidder has necessary experience technical 
expertise, equipments and financial and human resources to successfully complete the 

project. 

 
18.1.2 ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENT FOR QUOTING   

          THIS TENDER: 
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           The work covered by this tender is extremely skilled and technical in nature    

           and only firms having sufficiently skilled and experienced staff with them and   
           who have carried out tight targeted Telecom works shall quote against this  

           Tender. 

 

18.1.3    The Tenderer shall necessarily satisfy the eligibility conditions, Technical  

             requirement and Financial requirement are given in the Bid Data Sheets.  

             Section-II, Chapter-IV 

 

18.2       Technical Requirement:     Given in the Bid date Sheets Section-II,  

              

18.3       Financial Requirement:       Given in the Bid date Sheets Section-II,  

                    

 

18.4 Equipment / Material: 
 

18.4.1 The tenderer shall clearly identify the sources from which the 

equipment/material to be supplied under this tender will be obtained. The 

tenderer should also enclose an undertaking from the sources, from where he is 

procuring the material, to the effect that the material shall be supplied in time so 

as to enable the tenderer to complete the work within the completion period. 

18.4.2 In case the tenderer is not the original equipment manufacturer, the equipment 

of the original equipment manufacturer (from whom the tenderer is proposing to 

procure the equipments for this tender) should have been working satisfactorily 

for a period of minimum one year before the date of opening of this tender. 

Certificate from the actual user of the equipment about its satisfactory 

performance shall be enclosed with the tender. 

18.4.3 The equipment/materials offered shall be covered by the performance guarantee 

of the original manufacturer. 
 

18.4.4 The tenderer shall submit a declaration from the original equipment 

manufacturers regarding the service support available within the country and 

with in reasonable distance from the concerned sections. 

 

18.4.5 The purchaser or his representative may at their discretion undertake type tests to 

determine the compliance to the specification and accord type approval before 

the equipment are manufactured, inspected and supplied. 

 

18.5 Engineering Organization 

18.5.1 The Tenderers shall depute minimum one graduate Engineer and two 

experienced supervisors (Diploma Holders) in the relevant field for executing 

the work. The qualification and experience of these proposed personnel should 

be enclosed along with the bid. 

 

18.6 Construction and Maintenance Machinery 

The tenderer should furnish the details of the machinery and plants to be 

deployed, in case the tenderer plans to use mechanized trenching. 

18.7 WORK LOAD 
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The tenderer submit the present workload of the telecom. Contracts in hand as per 

the format. The performance of the tenderer with regard to satisfactory execution 

of more than one contract simultaneously in the past shall be taken into account. 

19. MEANING OF SIMILAR WORKS 

19.1 Works similar to the scope of work as contained in this tender shall mean the 

work as indicated in Tender Notice & Bid Data Sheet, executed in India or 

abroad as per the scope of the work/specifications given in the Tender document 

executed for Govt./PSU‟s /reputed Private organization dealing with Telecom/ 

Signalling/ Electrical utilities only. Such experience in case of parent 

organization abroad shall be considered adequate if the tenderer is their direct 

subsidiary in India. 

 

20. SYSTEM  PERFORMANCE GUARANTEE 

20.1 The tenderer shall give unqualified and unconditional guarantee that  when the 

equipment / material supplied or work done by him is installed and 

commissioned at site, it shall achieve the desired objective and that in the event 

of performance of the system when  installed not complying  with the end 

objective  or  with the specifications, he  shall  provide further inputs to enable 

the RailTel to realize the end objectives with full compliance of the 

specifications contained in these documents. No additional payment will be 

made to the contractor for supply of any additional goods and services required in 

this regard. 

 

20.2 This certificate in the Proforma given in Form No. 7, shall accompany the offer. 

Absence of this certificate, which will form part of the agreement, shall 

disqualify the tenderer automatically. 

 

 

21. EVALUATION OF OFFER 

The authority for the acceptance of the tender rests with the Purchaser. The tenders 

received will be evaluated by the Purchaser to ascertain the best acceptable 

tender in the interest of the Purchaser. 

However, the purchaser shall not be bound to accept the lowest or any tender or 

to assign any reason for non-acceptance or rejection of a tender. The purchaser 

reserves the right to accept any tender in respect of the whole or any portion of 

the work specified in the tender paper or to sub-divide the work  among  

different Tenderers or to reduce the work or to accept any tender for less than 

the tendered quantities without assigning any reason whatsoever. 

 

22. EXECUTION OF CONTRACT AGREEMENT 

22.1 The Tenderer whose tender is accepted shall be required to appear in person in the 

office of Regional General Manager or in the office of concerned Engineer, as 

the case may be or if a firm or corporation, a duly authorized representative shall 

so appear and execute the contract documents within 15 days after the contract 

has been awarded to him as indicated in Clause 2 of Special Conditions of 
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Contract (SCC). Failure to do so shall constitute a breach of the agreement 

affected by the acceptance of the tender in which case the full value of the 

earnest money accompanying the tender shall stand forfeited without prejudice to 

any other rights or remedies. 

22.2 In the event of any Tenderers whose tender is accepted shall refuse to execute the 

contract documents as herein before provided, the RailTel may determine that 

such tenderer has abandoned the contract and thereupon his tender and 

acceptance thereof shall be treated as cancelled and RailTel shall be entitled to 

forfeit the full amount of the Earnest Money and to recover the damages for such 

default. 

23. FOREIGN EXCHANGE 

Deleted 

24. TENDERER‟S ADDRESS 

Tenderer   shall   state   in the tender his postal address   fully and   clearly. Any 

communication sent to the Tenderers by post at his said address shall be deemed 

to have reached the tenderer duly & timely, not-withstanding the fact that the 

communication could not reach the tenderer at all or in time for whatever reason. 

Important documents shall be sent by Registered Post. 

25. PREFERENCE TO PUBLIC SECTOR UNDERTAKING 

Not used 
 

 

 
 

 

 

 
 

 

 
 

 

 

 

 

 

 

 

 

 

                                                                 SECTION – III  
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CHAPTER – 2 

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL‟s 

WORKS 

 

Para Subject 

 

1. Definitions 

2. General Obligations 

3. Law governing the Contract 

4. Communications to be in writing 

5. Service of Notice on Contractors 

6. Occupation and use of land 

7. Assignment or subletting of contract 

8. Assistance by the RailTel for the stores to be obtained by the 

Contractor. 

9. Railway Passes 

10. Carriage of materials 

11. Force Majeure Clause 

12. Representation of works 

13. Relics and Treasures 

14. Excavated material 

15. Indemnity by Contractors 

16. Security Deposit 

17. Completion Period 

18. Illegal Gratification 

19. Execution of Works 

20. Compliance to Engineer‟s Instructions 

21. Instructions of Engineer‟s Representative 

22. Adherence to specifications and drawings 

23. Working during night 

24. Damage to Railway/RailTel property or private life and property. 

25. Sheds, Store houses and Yards 

26. Provision of efficient and competent staff 

27. Workmanship and Testing 

28. Facilities for Inspection 

29. Examination of work before covering up 

30. Temporary Works 

31. Contractor to supply water for works 

32. Property in material and Plants 

33. Tools, Plant and Materials supplied by RailTel 

34. Precaution during progress of work 

35. Use of Explosives 

36. Suspension of Works 

37. Rates for items of works 

38. Demurrage and wharfage dues 

39. Rates for extra items of works 
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40. Handing over of works 

41. Variations in extent of contract 

42. Powers of modification to contract 

43. Claims 

44. Measurements, certificates and payments 

45. Measurement of Works 

46. “On-Account”  Payments 

47. Maintenance of Works 

48. Certificate of Completion of works 

49. Approval only by Maintenance Certificate 

50. Maintenance Certificate 

51. Final Payment 

52. Witholding and lien in respect of sums claimed 

53. Signature on receipts for amounts 

54. Labour 

55. Provisions of Payment of Wages Act 

56. Reporting of Accidents to Labour 

57. Provisions of Workmen‟s Compensation Act 

58. RailTel not to provide quarters for Contractor 

59. Labour Camps 

60. Non-employment of Labourers below the age of 15 

61. Determination of Contract 

62. Termination of Contract owing to default of Contractor 

63. Right of RailTel after termination of contract owing to the 

default of contractor 

64. Matters finally determined by RailTel 

65. Settlement of dispute and arbitration 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 

 

 

 

 

 

 

SECTION –III 
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Chapter-2 

 

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH 

RAILTEL‟s WORKS 

 

DEFINITIONS AND INTERPRETATION 

 

1. Definitions: 

 

1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-1 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS

OF TENDERING). 

 

(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or the 

temporary works (as hereinafter defined) but do not include materials or other 

things intended to form or forming part of the permanent work. 

 

(b) “Temporary Works” shall mean all temporary works of every kind required for 

the execution, completion and/or maintenance of the works. 

 

(c) “Period of maintenance” shall mean the specified period of the maintenance 

from the date of completion of the work as certified by the Engineer. 

 

1.2 Singular and Plural: Works importing the singular number shall also include the 

plural and vice versa where the context requires. 

 

1.3 Headings & marginal headings: The headings and marginal headings in these 

general conditions are solely for the purpose of facilitating reference and shall not 

be deemed to be part thereof or be taken into consideration in the interpretation or 

construction thereof or the contract 

 

 

 

2. GENERAL OBLIGATIONS 

 

2.1 Execution Co-relation and intent of contract documents: The contract 

documents shall be signed in triplicate by the RailTel and the Contractor. The 

contract documents are complementary, and what is called for by any one shall be 

as binding as if called of try all; the intention of the documents is to include all 

labour and materials, equipments and transportation necessary for the proper 

execution of work. Materials or work not covered by or properly inferable from 

any heading or class of the specifications shall not be supplied by the RailTel to the 

contractors unless distinctly specified in the contract documents. Materials or 

works described in words, which so applied, have a well-known technical or trade 

meaning shall be held to refer to such recognized standards. 
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2.2 If a work is transferred from the jurisdiction of one region of RailTel to another 

region or to a Project authority or vice versa while the contract is in subsistence, 

the contract shall be binding on the Contractor and the other region in the same 

manner & take effect in all respects as if the Contractor and the other region were 

parties thereto from the inception and the corresponding officer or the competent 

authority in the other region will exercise the same powers and enjoy the same 

authority as conferred to the 

Predecessor RailTel/Project under the original contract/agreement entered into.  

 

2.3 If for administrative or other reasons the contract is transferred to the other region 

of RailTel the contract shall notwithstanding anything contained herein contrary 

thereto, be binding on the Contractor and the other region in the same manner and 

take effect in all respects as if the contractor and the other region had been parties 

thereto from the date of this contract. 

 

3. Law governing the contract 

 

3.1 The Contract shall be governed by the law for the time being in force in the 

Republic of India. 
 

3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye- laws of any 

local authority and of any water and lighting companies or undertakings, with 

whose system the work is proposed to be connected and shall before making any 

variation from the drawings or the specifications that may be necessitated by so 

confirming give to the Engineer notice specifying the variation proposed to be 

made and the reason for making the variation and shall not carry out such 

variation until he has received instructions from the Engineer in respect thereof. 

The Contractor shall be bound to give all notices required by statue, regulations or 

bye -laws as aforesaid and to pay all fees and taxes payable to any authority in 

respect thereof. 

 

4. Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer‟s representative 

or the Contractor interest concerning the works shall be in writing and no notice, 

communication, references or complaint not in writing shall be recognized. 

 

5. Service of Notices on Contractors – The Contractor shall furnish to the 

Executive Director/RailTel the name, designation and address of his authorized 

agent and all complaints, notices, communications and references shall be deemed 

to have been duly given to the contract if delivered to the Contractor or his 

authorized agent or left at or posted to the address so given and shall be deemed to 

have been so given in the case of posting on day on which they would have 

reached such address in the ordinary course of post or on the day on which they 

were so delivered or left. In the case of contract by partners, any change in the 

constitution of the firm shall be forthwith notified by contractor to the Regional 

General Manager/RailTel. 
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6. Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the 

RailTel. The Contractor shall not use, or allow to be used, the site for any purposes 

other than that of executing the works. 

 

7. Assignment or subletting of contract: - The Contractor shall not assign or sublet 

the contract or any part thereof or allow any person to become interested therein in 

any manner whatsoever without the special permission in writing of the RailTel. 

Any breach of this condition shall entitle the RailTel to rescind the contract under 

clause 62 of these conditions and also render the contractor liable for payment to 

the RailTel in respect of any loss or damage arising or ensuring from such 

cancellation. Provided always that execution of the details of the work by petty 

contractor under the direct and personal supervision of the contractor or his agent 

shall not be deemed to be sub- letting under this clause. The permitted subletting 

of work by the contractor shall not establish any contractual relationship between 

the sub-contractor and the RailTel and shall not relieve the Contractor of any 

responsibility under the Contract. 

 

8. Assistance by the RailTel for the stores to be obtained by the Contractor: 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the 

market, the RailTel may have agreed without any liability therefore, to endeavor 

to obtain or assist the Contractor in obtaining the required quantities of such 

materials as may be specified in the Tender. In the event of delay or failure in 

obtaining the required quantities of the aforesaid materials, the Contractor shall 

not be deemed absolved of his own responsibility and shall keep in touch with the 

day-to-day position regarding their availability and accordingly adjust progress of 

works including employment of labour and the RailTel shall not in any way be 

liable for the supply of materials or for the non supply thereof for any reasons 

whatsoever not for any loss or damage arising in consequence of such delay or 

non supply. 

 

9. Railway Passes – No free Railway passes shall be issued by the RailTel to the 

Contractor or any of his employee/worker. 

10. Carriage of materials – No forwarding orders shall be issued by the RailTel for 

the conveyance of Contractor‟s materials, tools and plant by Rail which may be 

required for use in the works and the contractor shall pay full freight at public tariff 

rates therefore. 

 

11. Force Majeure Clause 

 

If at any time, during the continuance of this Contract, the performance, in whole 

or part, by either party, of any obligation under this contract  shall   be prevented 

or delayed by reason of any war, hostility, act of the public enemy, Civil 

Commotion, Sabotage, Fires,  Floods,  Earth  quakes, explosions, strikes, 

epidemics, quarantine restrictions, lockouts, any statute, statutory rules/ 

regulations, order of requisitions  issued  by  any Government Department or 

Competent Authority of acts of God (here- in-after referred to as  event) then 

provided  notice  of the happening of  any such event is given by either party to 

the other within twenty one days from the date of occurrence thereof, neither party 
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shall, by  reason of  such event, be entitled to terminate this Contract nor shall 

either party have any claim for damage against the other in respect of such non- 

performance or delay in performance, and the obligations under the Contract shall 

be resumed as soon as practicable after such event has come to an end or ceased to 

exist, PROVIDED FURTHER that  if  the performance in whole     or part of any 

obligation under this Contract is prevented or delayed by reason of any such event 

beyond a period as mutually agreed to by the RailTel and the Contractor after any 

event or 60 days in the  absence of  such an agreement whichever is more, either 

party may at its option terminate the Contract provided  also  that  if  the  contract  

is  so terminated under this clause the RailTel may at the time of such  termination 

take over from the Contractor at prices as provided for in the contract, all works 

executed or works under execution. 

 

12. Representation on Works – The Contractor shall, when he is not personally 

present on the site of the works place, keep a responsible agent at the works during 

working hours who shall, on receiving reasonable notice, present himself to the 

Regional General Manger/RailTel and orders given by the Engineer or the 

Engineer‟s Representative to the agent shall be deemed to have the same force as 

if they had been given to the Contractor. Before absenting himself, the Contractor 

shall furnish the name and address of his agent for the purpose of this clause and 

failure on the part of the Contractor to comply with this provision at any time will 

entitle the RailTel to rescind the contract under Clause 62 of these conditions. 

 

13. Relics and Treasures – All gold, silver, oil and other minerals of any description 

and all precious stones, coins, treasures, relics, antiquities and other similar things 

which shall be found in or upon the site shall be property of the RailTel and the 

Contractor shall duly preserve the same to the satisfaction of the RailTel and shall 

from time to time deliver the same to such person or persons as the RailTel may 

appoint to receive the same. 

 

14. Excavated material – The Contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stone, clay ballast, earth, 

rock or other substances or materials which may be obtained from any excavation 

made for the purpose of the works or any building or produced upon the site at the 

time of delivery of the possession thereof but all the substances, materials, 

buildings, and produce shall be the property of the RailTel provided that the 

Contractor may, with the permission of the Regional General Manger/RailTel, use 

the same for the purpose of the works either free of cost or pay the cost of the 

same at such rates as may be determined by the Engineer. 

 

15. Indemnity by Contractors – The Contract shall indemnify and save harmless the 

RailTel from and against all actions, suit proceedings, losses, costs, damages, 

charges, claims, and demands of every nature and description brought or 

recovered against the RailTel by reason of any act or omission of the Contractor, 

his agents or employees, in the execution of the works or in his guarding of the 

same. All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the actual loss or 

damage sustained, and whether or not any damage shall have been sustained.  
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16. Security Deposit 

 

16.1 Security Deposit should be recovered by percentage deduction from the 

Contractor‟s “on account” bills. Provided also that in case of defaulting Contractor 

the RailTel may retain any amount due for payment to the Contractor on the 

pending “on account bills” so that the amounts so retained may not exceed 10% of 

the total value of the contract. 

 

16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit / 

rate of recovery / mode of recovery shall be as under: 

 

(a) Security Deposit for each work should be 5% of the contract value. 

(b) The rate of recovery should be at the rate of 10% of the bill amount till the 

full security deposit is recovered. 

(c) Security Deposits will be recovered only from the running bills     

      of the contract and no other mode of collecting SD such as SD   

          in the form of instruments like BG shall be accepted towards Security  

             Deposit. 
 

Security Deposit shall be returned to the contractor after the complete physical 

completion of the work as certified by the competent authority. The competent  

authority shall normally be the authority who is competent to sign the contract. 

 

16.3 No interest will be payable upon the Earnest Money and Security Deposit or 

amounts payable to the Contractor under the Contract. 
 

17. Completion Period 

 

17.1 Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the contractor shall fully 

and finally complete the whole of the works comprised in the contract (with such 

modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses: 

 

17.1.1 If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the 

contracted date of completion may be granted as shall appear to the Engineer to be 

reasonable in the circumstances, provided moreover that the Contractor shall be 

responsible for requesting such extension of the date as may be considered 

necessary as soon as the clause thereof shall arise and in any case not less then 

one month before the expiry of the date fixed for 

completion of the works. 

 

17.1.2 If in the opinion of the Engineer the progress of work has any time been delayed 

by any act or neglect of RailTel‟s employees or by other contractor employed by 

the RailTel under sub-clause (4) of clause 20 of these conditions or in executing the 

work not forming part of the contract but on which contractor‟s performance 

necessarily depends or by reason of proceeding taken or threat-tended by or 

dispute with adjoining or neighbouring owners or public authority arising otherwise 
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through the Contractor‟s own default etc. or by the delay authorized by the 

Engineer pending arbitration` or in consequences of the contractor not having 

received in due time necessary instructions from the RailTel for which he shall 

have specially applied in writing to the Engineer or his authorized representative 

then, upon happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer within 15 days of such 

happening but shall nevertheless make constantly his best endeavours to bring down 

or make good the delay and shall do all that may be reasonably required of him to 

the satisfaction of the Engineer to proceed with the works. The contractor may 

also indicate the period for which the work is likely to be delayed and shall be 

bound to ask for necessary extension of time. The engineer on receipt of such 

request from the contractor shall consider the same and shall grant such extension of 

time as in his opinion is reasonable having regard to the nature and period of delay 

and the type and quantum of work affected thereby. No other compensation shall 

be payable for works so carried forwarded to the extended period of time, the 

same rates, terms and conditions of contract being applicable as if such extended 

period of time was originally in the original contract itself. 

 

17.1.3 In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 

necessary notice to commence the works or to provide the necessary drawings or 

instructions or any other delay caused by the RailTel due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract 

or alter the character thereof or entitle the contractor to damages or compensation 

herefore but in any such case, the RailTel may grant such extension or extensions  

of the completion date as may be considered reasonable. 

 

17.2 Extension of time for delay due to contractor – The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed to 

be the essence of the contract. If the contractor fails to complete the works within 

the time as specified in the contract for the reasons other than the reasons 

specified in clause 11 and 

17.1 above, the RailTel may, if satisfied that the works can be completed by the 

contractor within reasonable short time thereafter, allow the contractor further  

extension of time as the Engineer may decide. On such extension the RailTel will 

be entitled without prejudice to any other right and remedy available on that 

behalf, to recover from the contractor as agreed damages 

and not by way of penalty a sum equivalent to 1/2% of the contract value of the 
works for each week or part of the week subject to a maximum of 10% of the contract 

value. 

17.2.1 For the purpose of this clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 

order/contract agreement issued. Provided also, that the total amount of liquidated 

damages under this condition shall not exceed 10% of the total value of the 

contract. Provided further, that if the RailTel is not satisfied that the works can be 

completed by the Contractor and in the event of failure on the part of the 

contractor to complete the work within further extension of time allowed as 

aforesaid, the RailTel shall be entitled, without prejudice to any other right or 

remedy available in that behalf, to appropriate the contractor‟s security deposit and 
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rescind the contract under clause 62 of these conditions, whether or not actual 

damage is caused by such default. 

 

18. Illegal Gratification 

 

18.1 Any bribe, commission, gift or advantage given, promised or offered by or on 

behalf to the Contractor or his partner, agent or servant or anyone on his behalf, to 

any officer or employees of the RailTel, or to any person on his behalf in relation 

to obtaining or the execution of this or any other contract with the RailTel shall, in 

addition to any criminal liability which he may incur, subject the contractor to the 

rescission of the contract and all other contracts with the RailTel and to the 

payment of any loss or damage resulting from such decision and the RailTel shall 

be entitled to deduct the amounts so payable from any moneys due to the 

Contractor (s) under this contract or any other contracts with the RailTel. 

 

18.2 The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the 

RailTel and if he shall do so, the RailTel shall be entitled forthwith to rescind the 

contract an all other contracts with the RailTel. Any question or dispute as to the 

commission or any shall offence or compensation payable to the RailTel under 

this clause shall be settled by the Regional General Manager of RailTel, in such a 

manner as shall consider fit and sufficient and his decision shall be final and 

conclusive . In the event of rescission of the contract under this clause, the 

Contractor will not be paid any compensation whatsoever except payments for the 

work done up-to-date of rescission. 

19. EXECUTION OF WORKS 

19.1  

Contractor‟s understanding – It is understood and agreed that the Contract has, 

by careful examination, satisfied himself as to the nature and location of the work, 

the conformation of the ground, the character, quality and quantity of the materials 

to be encountered, the character of equipment and facilities needed preliminary to 

and during the progress of the works, the general and local conditions, the labour 

conditions prevailing therein and all other matters which can in any way affect 

the works under the contract. 

 

 

19.2 Commencement of works – The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the RailTel 

and shall proceed with the same with due expedition and without delay. The work 

should be started with due intimation to RailTel. 

 

19.3 Accepted programme of work – The Contractor who has been awarded the work 

shall as soon as possible but not later than 7 days from the date of receipt of the 

acceptance letter in respect of contracts with initial completion period of one year 

or less or not later than 15 days for other contracts have to submit the detailed 

programme of work indicating the time schedule of various items of works in the 

form of Bar Chart/PERT/CPM. He shall also submit the details of organization (in 

terms of labour and supervisors) plant and machinery that he intends to utilize 
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(from time to time) for execution of the work within stipulated date of completion. 

The programme of work amended as necessary by discussions with the Engineer, 

shall be treated as the agreed programme of the work for the purpose of this 

contract and the contractor shall and endeavour to fulfil this programme of work. 

The progress of work will be watched accordingly and the liquidated damages will 

be with reference to the overall completion date. Nothing stated herein shall 

preclude the contractor in achieving earlier completion of item or whole of the 

works than indicated in the programme. 

19.4 Setting out of works – The Contractor shall be responsible for the correct setting 

out of all works in relation to original reference at his cost. The Contractor shall 

execute the work true to specifications, drawings, plans and dimensions as 

mentioned in the contract document and as directed by the Engineer‟s 

representative and shall check these at frequent intervals. The Contractor shall 

provide all facilities like labour and instruments and shall cooperate with the 

Engineer‟s representative at all time, during the progress of the works. Any error 

shall appear or arise in any part of the work, the Contractor, on being required so 

to do by the Engineer‟s representative shall, at his own rectify such errors, to the 

satisfaction of the Engineer‟s representative. Such checking shall not absolve the 

Contractor of his own responsibility of maintaining accuracy in the work. 

 

20. Compliance to Engineer‟s Instructions 

 

20.1 The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the 

Engineer from time to time but the Contractor shall not be relieved thereby from 

responsibility for the due performance of the works in all respects. 

 

20.2 Alterations to be authorized – 

No alterations in or additions to or omissions or abandonment of any part of the 

works shall be deemed authorized, except under instructions from the Engineer, 

and the Contractor shall be responsible to obtain such instructions 

in each and every case in writing from the Engineer. 

20.3 Extra Works – 

Should works over and above those included in the contract require to be executed 

at the site, the contractor shall have no right to be entrusted with the execution of 

such works, which may be carried out by another contractor or contractors or by 

other means at the sole discretion of the RailTel. 

20.4 Separate Contracts in connection with works 

The RailTel shall reserve the right to let other contracts in connection with the 

works. The Contractor shall afford other contractors reasonable opportunity for the 

storage of their materials and the execution of their works and shall properly 

connect and coordinate his work with theirs. If any part of the Contractor‟s work 

depends for proper execution or result upon the work of another contractor(s), the 

Contractor shall inspect and promptly report to the Engineer any defects in such 

works that render it unsuitable for such proper execution and results. The 

Contractor‟s failure so to inspect and report shall constitute as acceptance of the 

other contractor‟s work as fit and proper for the reception of his work, except as to 

defects which may develop in the other contractor‟s work after the execution of his 
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work. 

 

21. Instructions of Engineer‟s Representative – Any instructions or approval given 

by the Engineer‟s representative to Contractor in connection with the works shall 

bind the Contractor as though it had been given by the Engineer provided always as 

follows: - 

 

21.1 Failure of the Engineer‟s representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or 

material and to order the removal or breaking up thereof. 

 

21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer‟s 

representative he shall be entitled to refer the matter to the Engineer who shall 

there upon confirm or vary such decision. 

 

22. Adherence to specifications and drawings 

 

22.1 The whole of the works shall be executed in perfect conformity with the 

specifications and drawings of the contract. If the Contractor performs any works 

in a manner contrary to the specifications or drawings or any of them and without 

such reference to the Engineer, he shall bear all the costs arising or ensuring there-

from and shall be responsible for all loss to the RailTel. 

22.2 Drawings and specifications on the works: 

22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in 

good order, and such contract documents as may be necessary, available to the 

Engineer or the Engineer‟s Representative. 

22.2.2 The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given 

in technical supplement. 

22.3 Ownership of Drawings and Specifications – All drawings and Specifications 

and copies thereof furnished by the RailTel to the Contractor are deemed to be the 

property of the RailTel. They shall not be used in another works and with the 

exception of the signed contract set, shall be returned by the Contractor to the 

RailTel on completion of the work or termination of the Contract. 

22.4 Compliance with Contractor‟s request for details – The Engineer shall furnish 

with reasonable promptness, after receipt by him of the Contractor‟s request for 

the same, additional instructions by means of drawings of otherwise, necessary for 

the proper execution of the works or any part thereof. All such drawings and 

instructions shall be consistent with the Contract Documents and reasonably 

inferable there from. 

 

22.5 Meaning and Intent of specification and drawings – If any ambiguity arises as 

to the meaning and intent of any portion of the Specifications and Drawings or as 

to execution or quality of any work or material, or as to the measurements of the 

works, the decision of the Engineer thereon shall be final subject to the appeal 

(within 7 days of such decision being intimated to the Contractor) to the 

competent authority in RailTel who shall have the power correct any errors, 



RailTel/Tender/OT/ER/HQ/2017-18/1045 

 

Page 80 of 156 

 

omissions, or discrepancies in aforementioned items and whose decision in the 

matter in dispute or doubt shall be final and conclusive. 

 

23. Working during night – The Contractor shall not carry out any work between 

sunset and sunrise without the previous permission of the Engineer. Hence, no 

“night duty” shall be payable to the contractor for the portion/part of the works to 

be undertaken during the night. 

 

24. Damage to Railways/RailTel property or private life and property – The 

Contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves 

or any other property of the Railways/RailTel or the lives, persons or property of 

others from whatsoever cause in connection with the works until they are taken 

over by the RailTel and this although all reasonable and proper precautions may 

have been taken by the Contractor, and in case the RailTel shall be called upon to 

make good any costs, loss or damages, or to pay any compensation, including that 

payable under the provisions of the Workmen‟s Compensation Act or any 

statutory amendments thereof to any person or persons sustaining damages as 

aforesaid by reason of any act, or any negligence or omissions on the part of the 

Contractor the amount of any costs or charges including costs and charges in 

connection with legal proceedings, which the RailTel may incur in reference 

thereto, shall be charged to the Contractor. The RailTel shall have the power and 

right to pay or to defend or compromise any claim of threatened legal proceedings 

or in anticipation of legal proceedings being instituted consequent on the action or 

default of the Contractor, to take such steps as may be considered necessary or 

desirable to ward off or mitigate the effect of such  proceedings, charging to 

Contractor, as aforesaid, any sum or sums of money which may be paid and any 

expenses whether for reinstatement or otherwise which may be incurred and the 

propriety of any such payment, defense or compromise, and the incurring of any 

such expenses shall not be called in question by the Contractor. 

 

25. Sheds, Stores houses and Yards – The Contractor shall at his own expense 

provide himself with sheds, storehouses and yards in such situations and in such 

numbers as in the opinion of the Engineer is requisite for carrying on the works and 

the Contractor shall keep at each such sheds, store houses and yards a sufficient 

quantity of materials and plant in stock so as not to delay the carrying out of the 

works with due expedition and the Engineer and the Engineer‟s representative shall 

have free access to the said sheds, store houses and yards at any time for the 

purpose of inspecting the stock of materials or plant so kept in hand, and any 

materials or plant which the Engineer may object to shall not be brought upon or 

used in the works, but shall be forthwith removed from the sheds, store houses or 

yards by the contractor. The Contractor shall at his own expenses provide and 

maintain suitable mortar mills, soaking vats or any other equipments necessary for 

the execution of the works. 

 

26. Provision of efficient and competent staff – The Contractor shall place and keep 

on the works at all times efficient and competent staff to give the necessary 

directions to his workmen and to see that they execute their work in sound and 

proper manner and shall employ only such supervisors, workmen and labourers in 
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or about the execution of any of these works as are careful and skilled in various 

trades and callings. The Contractor shall at once remove from the works any 

agents, permitted sub -contractor, supervisor, workman or labourer who shall be 

objected to by the Engineer and if and whenever required by the Engineer, he shall 

submit a correct return showing the names of all staff and workmen employed by 

him. In the event of the Engineer being of the opinion that the Contractor is not 

employing on the works a sufficient number of staff and workmen as is necessary 

for the proper completion of the works within the time prescribed, the Contractor 

shall forthwith on receiving intimation to this effect take on the additional number 

of staff and labour specified by the Engineer within seven days of being so 

required and failure on the part of the Contractor to comply with such instructions 

will entitle the RailTel to rescind the contract under Clause 62 of these conditions. 

 

27. Workmanship and Testing 

 

27.1 The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any 

part thereof shall be executed in the best and most substantial workman like 

manner with materials of the best and most approved quality of their respective 

kinds, agreeable to the particulars contained in or implied by the specifications and 

as referred to in and represented by the drawings or in such other additional 

particulars. Instructions and drawings may be found requisite to be given during 

the carrying on of the works and to the entire satisfaction of the Engineer according 

to the instructions and directions, which the Contractors may from time to time 

receive from the Engineer. The materials may be subjected to tests by Mean of 

such machines, instruments and appliances as the Engineer may direct and wholly 

at the expense of the Contractor. 

 

27.2 Removal of Improper work and materials – The Engineer or the Engineer‟s 

representative shall be entitled to order from time to time: 

 

27.2.1 The removal from the site within the time specified in the order of any materials,  

which in his opinion are not in accordance with the specifications or drawings. 

 

27.2.2 The substitution of proper and suitable materials, and 

 

27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof 

or “on account” payments therefore, of any work which in respect of materials or 

workmanship is not in his opinion in accordance with the specifications and in 

case of default on the part of the Contractor in carrying out such order the RailTel 

shall be entitled to rescind the contract under Clause 62 of these conditions. 

 

28. Facilities for Inspection: - The Contractor shall afford the Engineer and the 

Engineer‟s Representative every facility for entering in and upon every portion of 

the work at all hours for the purpose of inspection or otherwise and shall provide all 

labour, materials, instruments, appliances and things of every kinds required for the 

purpose and the Engineer and the Engineer‟s representative shall at all time have 

free access to every part of the works and to all places at which materials for the 

work are stored or being prepared. 
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29. Examination of work before covering up: - The Contractor shall give two days 

notice to the Engineer or the Engineer‟s Representative whenever any work or 

materials are intended to be covered up in the earth, in bodies or walls or 

otherwise to be placed beyond the Reach of Measurements in order that the work 

may be inspected or that correct dimension may be taken before being so covered, 

placed beyond the reach of measurement in default whereof, the same shall at the 

option of the Engineer or the Engineer‟s Representative be uncovered and 

measured at the contractor‟s expense or no allowance shall be made for such work or 

materials. 

 

30. Temporary works: - All Temporary works necessary for the proper execution of 

the works shall be provided and maintained by the Contractor and subject to the 

consent of the Engineer, shall be removed by him at his expenses when they are 

no longer required and in such manner as the Engineer shall direct. In the event of 

failure on the part of the Contractor to remove the temporary works, the Engineer 

will cause them to be   removed and cost as increased by supervision and other 

incidental charge shall be recovered from the Contractor. If temporary huts are 

provided by the Contractor on the RailTel/Railway land for labour engaged by 

him and the work is completed but the contractor‟s labour refused to vacate and 

have to be removed by the RailTel, necessary expenses incurred by the RailTel in 

connection therewith shall be borne by the Contractor. 

 

31. Contractor to supply water for works 

 

31.1 Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 

 

31.2 Water supply from the Railway system: Deleted 

 

31.3 Water supply by Railway Transport : Deleted 

 

31.4 Contractor to arrange supply of Electric power for works. 

 

31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of Electric Power for the works. 
 

31.4.2 Electric supply from the Railway system – The RailTel may supply to the 

Contractor part or whole of the electric power wherever available and possible, 

required for execution of works from the Railway‟s existing electric supply 

systems at or near the site of works on specified terms and conditions and such 

charges as shall be determined by the RailTel and payable by the contractor 

provided the cost of arranging necessary connection to the Railway‟s Electric 

supply systems, and laying of underground/overhead conducts circuit protection, 

electric power meters, transmission structure, shall be borne by the Contractor and 

that the contractor shall not be entitled to any compensation for interruption or 

failure of the Electric supply system. 
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32. Property in material and Plants: Deleted 

 

33. Tools, Plant and Materials Supplied by the RailTel 

 

33.1 The Contractor shall take all responsible care of all tools, plants and materials or 

other property whether of a like description or not belonging to the RailTel and 

committed to his charge for the purpose of the works and shall be responsible for 

all damage or loss caused by him, his agents permitted sub- contractor or his 

workmen or others while they are in his charge. The Contractor shall sign 

accountable receipts for tools, plants and materials made over to him by the 

Engineer and on completion of the works shall handover the unused balance of the 

same to the Engineer in good order and repair, fair wear and tear excepted and shall 

be responsible for any failure to account for the same or any damage done thereto. 

 

33.2 Hire of RailTel‟s Plant: Deleted. 

34. Precaution during progress of work 

34.1 During the execution of works, unless otherwise specified the Contractor shall at 

his own cost provide the materials for and execute all shoring, timbering and 

strutting works as is necessary for the stability and safety of all structures, 

excavations and works and shall ensure that no damage, injury, loss is caused or 

likely to be caused to any person or property. 

 

34.2 Roads and water courses: Existing roads or water courses shall not be blocked, 

cut through, altered, diverted or obstructed in any way by the Contractor, except 

with the permission of the Engineer. All compensations claimed for any 

authorized closure, or his agent or his staff shall be recoverable from the 

Contractor by deduction from any sums which may become due to him in terms of 

contract or otherwise according to law. 

34.3 Provision of access to premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision of the passage of traffic, 

for securing safe access to all premises approached from such street or 

thoroughfare and for any drainage, water supply or meant for lightning which may 

be interrupted by reason of the execution of the works and shall react and maintain 

at his own cost barriers, lights and other safeguards as prescribed by the Engineer, 

for the regulation of the traffic, and provide watchmen necessary to prevent 

accidents. The works shall in such cases be executed night and day if so ordered by 

the Engineer and with such vigour so that the traffic way be impeded for as short a 

time as possible. 

 

34.4 Safety of Public: The Contractor shall be responsible to take all precautions to 

ensure the safety of the public or Railway/RailTel‟s property and shall post such 

look out men as may in the opinion of the Engineer be required to comply with 

regulations pertaining to the work. 

 

35 Use of Explosives: Explosive shall not be used on the works or on the site by the 

Contractor without the permission of the Engineer and then only in the manner and 

to the extent to which such permission is given. Where explosives are required for 

the works, the same shall be stored in a special magazine to be provided by and at 
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the cost of the Contractor in accordance with the Explosive Rules. The Contractor 

shall obtain the necessary license for the storage and the use of explosives and all 

operations in which or for which explosives are employed shall be at the sole risk 

and responsibility of the Contractor and the Contractor shall indemnify the 

Railway/RailTel in respect thereof. 

 

36 Suspension of works 

36.1 The Contractor shall on the order of Engineer suspend the progress of the works 

or any part thereof for such time or times and in such manner as the Engineer may 

consider necessary and shall during such suspension properly protect and secure 

the work so far as is necessary in the opinion of the Engineer. If such suspension 

is: - 

(a) Provided for in the contract, or 

(b) Necessary for the proper execution of the works or by the reason of act of 

God or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof. 

 

36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him 

during the period of suspension of the works; but in the event of any suspension 

ordered by the Engineer for reasons other than aforementioned and when each 

such period of suspension exceeds 14 days, the Contractor shall be entitled to such 

extension of time for completion of the works as the engineer may consider proper 

having regard to the period or periods of such suspensions and to such 

compensations as the Engineer may consider reasonable in respect of salaries or 

wages paid by the Contractor to his employees during the periods of such 

suspensions. 

36.3 Suspension lasting more than 3 months – If the progress of the works or any 

part thereof is suspended on the order of the Engineer for more than three months 

at a time, the Contractor may serve a written notice on the Engineer requiring 

permission within 15 days from the receipt thereof to proceed with the works or 

that part thereof in regard to which progress is suspended and if such permission is 

not granted within that time the Contractor by further written notice so served may, 

but is not bound to, elect to treat the suspension where it affects part only of the 

works as an omission of such part or where it affects the whole of the works, as an 

abandonment of the contract by the RailTel. 

37 Rates for items of works – The rates entered in the accepted Schedule of Rates of 

the Contract are intended to provided for works duly and properly completed in 

accordance with the general and special conditions of the contract and the 

specifications and drawings together with such enlargements,  extensions, 

diminutions, reductions, alterations or additions as may be ordered in terms of 

Clause 42 of these conditions and without prejudice to the generality thereof and 

shall be deemed to include and cover superintendence and labour, supply 

including full freight of materials, stores, tools and all apparatus and plant required 

on the works, except suchtools, plant or materials as may be specified in the 

contract to be supplied to the Contractor by the RailTel, the erection, maintenance 

and removal of all temporary works and buildings, all arrangements for the safety 

of the public or of employees during the execution of works, all sanitary and 

medical arrangements for labour camps as may be prescribed by the RailTel, the 

setting of all work and of the construction, repair and upkeep of all center lines, 
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bench marks and level pegs thereon, site clearance, all fees, duties, royalties, rent 

and compensation to owners for surface damage or taxes and impositions payable 

to local authorities in respect of land, structures and all material supplied for the 

work or other duties or expenses for which the Contractor may become liable or 

may be put to under any provision of law for the purpose of or in connection with 

the execution of the contract, and all such other incidental charges or 

contingencies as may have been specially provided for in the specifications. 

38 Demurrage and wharfage dues 

38.1 Demurrage charges calculated in accordance with the scale inforce for the time 

being on the RailTel and incurred by the Contractor failing to load or unload any 

goods of materials within the time allowed by RailTel for loadings as also 

wharfage charges, of materials not removed in time as also charges due on 

consignments booked by or to him shall be paid by the Contractor, failing which 

such charges shall be debited to the Contractor‟s account in the hands of the 

RailTel and shall be deducted from any sums which may become due to him in 

terms of the contracts. 

 

39 Rates for extra items of works 

39.1 Any item of work carried out by the Contractor on the instructions of the Engineer 

which is not included in the accepted schedule of rates shall be  

executed at the rates set forth in the “Schedule of Rates‟ modified by the tender 

percentage and such items are not contained in the latter, at the rate agreed upon 

between the Engineer and the Contractor before the execution of such items of 

work and the contractors shall be bound to notify the Engineer at least seven days 

before the necessity arises for the execution of such items of works that the 

accepted schedule of rates does not include rate or rates for the extra work involved. 

The rates payable for such items shall be decided at the meeting to be held between 

the Engineer and Contractor, in as short a period as possible after the need for the 

special item has come to the notice. In case the Contractor fails to attend the 

meeting after being notified to do so or in the event of no settlement being arrived 

at, the RailTel shall be entitled to execute the extra works by other means and the 

contractor shall have no claim for loss or damage that may result from such 

procedure. 

 

39.2 Provided that if the Contractor commences work or incurs any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly hereunto 

fore mentioned, then and in such a case the Contractor shall only be entitled to be 

paid in respect of the work carried out or expenditure incurred by him prior to the 

date of determination of the rates as aforesaid according to the rates as shall be 

fixed by the Engineer. However if the contractor is not satisfied with the decision 

of the Engineer in this respect he may appeal to the competent authority of RailTel 

within 30 days of getting the decision of the Engineer, supported by analysis of the 

rates claimed. The competent authority of RailTel‟s decision after hearing both the 

parties in the matter would be final and binding on the Contractor. 

40 Handing over of works 

40.1 The Contractor shall be bound to hand over the works executed under the contract 

to the RailTel complete in all respect to the satisfaction of the Engineer. The 

Engineer shall determine the date on which the work is considered to have been 
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completed, in support of which his certificate shall be regarded as sufficient 

evidence for all purposes. The engineer shall determine from time to time, the date 

on which any particular section of the work shall have been completed, and the 

contractor and the contractor shall be bound to observe any such determination of 

the Engineer. 

 

40.2 Clearance of Site on Completion: On completion of the works the contractor 

shall clear away and remove from the site all constructional plant, surplus material, 

rubbish and temporary works of every kind and leave whole of the site and works 

clean and in a workman like condition to the satisfaction of the Engineer. No final 

payment in settlement of the accounts for the work shall be paid, held to be due or 

shall be made to the contractor till, in addition to any other condition necessary for 

such final payment, site clearance shall have been affected by him, and such 

clearance may be made by the Engineer at the expense of the Contractor in the 

event of his failure to comply with this provision within 7 days afte3r receiving 

notice to that effect. Should it become necessary for the Engineer to have the site 

cleared at the expense of the Contractor, the RailTel shall not be held liable for any 

loss or damage to such of the Contractor‟s property as may be on the site and due 

to such removal there from which removal may be affected by means of public 

sales of such materials and property or in such a way as deemed for and convenient 

to the Engineer. 

 

41 VARIATIONS IN EXTENT OF CONTRACT 

 

41.1 Modification to Contract to be in writing – In the event of any of the provisions 

of the Contract requiring to be modified after the contract documents have been 

signed, the modifications shall be made in writing  and signed by the RailTel and 

the Contractor, and no work shall proceed under such modifications until this has 

been done. Any verbal or written arrangement abandoning, modifying, extending, 

reducing or supplementing the Contract or any of the terms thereof shall be deemed 

conditional and shall not be binding on the RailTel unless     and until the same is 

incorporated in a formal instrument and signed by the RailTel and the Contractor 

and till then the RailTel shall have the right to repudiate such arrangement. 

 

 

42 Powers of Modification to Contract 

 

42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to 

enlarge or extend, diminish or reduce the works or make any alterations in their  

design, character, position, site quantities, dimensions or in the method of their 

execution or in the combination and use of materials for the execution thereof or to 

order any additional work to be done or any works not to be done and the 

Contractor will not be entitled to any compensation for any increase / reduction in 

the quantities of work but will be paid only for the actual amount of work done 

and for approved materials supplied against a specific order. 

 

42.2 Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity for each individual item of the contract would be up to ±25% 

of the quantity originally contracted. The contractor shall be bound to carry out 
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the work at the agreed rates and shall not be entitled to any claim or any 

compensation, whatsoever up to the limit of ±25% variation in quantity of 

individual items of works. 
 

42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no 

degree affect the validity of the contract but shall be performed by the Contractor as 

provided therein and be subject to the same conditions, stipulations and 

obligations as if they had been originally and expressively included and provided 

for in the specifications and drawings and the amounts to be paid therefore shall be 

calculated in accordance with the accepted schedule of rates. Any extra 

items/quantities of work falling outside the purview of the provisions of sub-

clause (2) above shall be paid for at the rates determined under clause 39 of these 

conditions. 

43. CLAIMS 

43.1 Monthly Statement of Claims - The contractor shall prepare and furnish to the 

Engineer once in every month an account giving full and detailed particulars of all 

claims for any additional expenses to which the Contractor may consider himself 

entitled to and of all extra or additional works ordered by the Engineer which he 

has executed during the preceding month and no claim for payment for and such 

work will be considered which has not been included in such particulars. 

43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make 

any claim whatsoever against the RailTel under or by virtue of or arising out of this 

contract, nor shall the RailTel entertain or consider any such claim, if made by the 

Contractor, after he shall have signed a „No Claim‟ certificate in favour of the 

RailTel, in such form as shall be required by the RailTel, after the works are 

finally measured up. The Contractor shall be debarred from disputing the 

correctness of the items covered by “No Claim Certificate” or demanding a 

preference to arbitration in respect thereof. 

 

44. MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 

Qualities in schedule annexed to Contract- The quantities set out in the accepted 

schedule of rates with items of works quantified are the estimated quantities of the 

works and they shall not be taken as the actual and correct quantities of the works 

to be executed by the Contractor in fulfillments of his obligations under the 

contract. 

 

46. Measurements of Works: The Contractor shall be paid for the works at the rates in 

the accepted schedule of rates and for extra works at rates determined under 

Clause 39 of these conditions on the measurements taken by the Engineer or the 

Engineer‟s representative in accordance with the rules prescribed for the purpose 

by the RailTel. The quantities for items the unit of which in the accepted schedule 

of rates is 100 or 1000 shall be calculated to the nearest whole number, any 

fraction below half being dropped and half and above being taken as one; for 

item the unit of which in the accepted schedule of rates is single, the quantities 

shall be calculated to places of decimals. Such measurements will be taken of the 

work in progress from time to time and at such intervals as in the opinion of the 
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Engineer shall be proper having regard to the progress of works. 

The date and time on which “on account” or final measurements are to be made 

shall be communicated to the Contractor who shall represent at the site and shall 

sign the results of the measurements (which shall also be signed by the Engineer or 

the Engineer‟s representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measurements. Failing 

the Contractor‟s attendance the work may be measured up in his absence and such 

measurements shall, not- withstanding such absence, be binding upon the 

Contractor whether or not he shall have signed the measurement book provided 

always that any objection made by him to measurement shall be duly investigated 

and considered in the manner set out below: 

 

(a) It shall be open to the Contractor to take specific objection to any 

recorded measurements or Classification on any ground within seven 

days of the date of such measurements. Any re-measurement taken by 

the Engineer or the Engineer‟s representative in the presence of the 

Contractor or in his absence after due notice has been given to him in 

consequences of objection made by the contractor shall be final and 

binding on the Contractor and no claim whatsoever shall thereafter be 

entertained regarding the accuracy and classification of the 

measurement. 

 

(b) If an objection raised by the Contractor is found by the Engineer to be 

incorrect, the Contractor shall be liable to pay the actual expenses  

incurred in measurements. 

 

46 “On-Account” Payments 

 

46.1 The Contractor shall be entitled to be paid from time to time by way of “On 

Account” payment only for such works as in the opinion of the Engineer he has 

executed in terms of the contract. All payment due on the Engineer‟s or the 

Engineer‟s Representatives certificate of measurements shall be subject to any 

deduction which may be made under these presents and shall further be subject to, 

unless otherwise required by Clause 16 of these conditions a retentions of 10% by 

way of security deposits, until the amount of security deposit by way of retained 

earnest money and such retentions shall amount to 10% of the total value of the 

contract provided always that the Engineer may by any certificate make any 

correction or modification in any previous certificate which shall have been issued 

by him and that the Engineer may withhold any certificate if the works or any part 

thereof are not being carried out to this satisfactions. 

 

46.2 Rounding off amounts: The total amount due on is certificate shall be rounded 

off to the nearest rupee i.e. sums less that 50 paise shall be omitted and sums of 50 

paise and more upto Rs. 1/- will be reckoned as  Rs. 1/-. 

 

46.3 On-Account Payments not prejudicial to final settlements: “On Account” 

payments made to the Contractor shall be without prejudice to the final making up 

of the accounts (except where measurement are specifically noted in the 

Measurement Book as “Final Measurements” and as such have been signed by the 
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Contractor) and shall in no respect be considered or used as evidence of any facts 

stated in or to be inferred from such account not of any particular quantity of work 

having been executed not of the manner of its execution being satisfactory.  

 

46.4 Manner of payment: Unless otherwise specified payments to the Contractor will be 

made through (electronics mode) RTGS only. 

 

47. Maintenance of works: The contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the 

tender form after the date of passing of the certificate of completion by the 

Engineer or any earlier date subsequent to the completion of the works that may be 

fixed by the Engineer be responsible for and effectively maintain and uphold in 

good substantial sound and perfect conditions all and every part of the work and 

shall make good form time to time and at all times as often as the Engineer shall 

require. Any damage or defect that may during the above period arise in or be 

discovered or be in any way connected with the works, provided that such damage 

or defect is not directly caused by errors in the contract documents, act of 

providence or insurrection or civil riot, and the Contractor shall be liable for and 

make good to the RailTel or other persons legally entitled thereto whenever 

required by the Engineer so to do, all losses, damage, costs and expenses they or 

any of them may incur or be put or be liable, by reason or in consequence of the 

operations of the contractor or of his failure in any respect. 

For this purpose the tenderer will submit their strategy for providing maintenance 

support including the staff that will be available along with the set of spares for 

attending to various faults/problems during maintenance period. 

48 Certificate of Completion of works 

48.1 As soon as in the opinion of the Engineer the works shall have been substantially 

completed and shall satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a Certificate of the completion (Provisional 

Acceptance Certificate) in respect of the works and period of maintenance of the 

works shall commence from the date of such certificate provided that the Engineer 

may issue such a certificate with respect to any part of the works before the 

completion of the whole of the works or with respect to any substantial part of the 

works which has been both completed to the satisfaction of the Engineer and 

occupied or used by the RailTel and when any such certificate is given in respect 

of part of the works such part shall be considered as completed and the period of the 

maintenance of such part shall commence from the date of such certificate. 

48.2 Contractor not absolved by Provisional completion Certificate (PAC): The 

Certificate of completion in respect of the works referred to in sub-clause 48.1 of 

this clause shall not absolve the Contractor from his liability to make good any 

defect, imperfection, shrinkages or faults which may appear during the period of 

maintenance specified in the tender arising in the opinion of the Engineer from 

materials or workmanship not in accordance with the drawing or specifications or 

instructions of the Engineer, which defect, imperfections, shrinkages or faults hall 

upon the direction in writing of the Engineer, be amended and made good by the 

Contractor at his own cost; and in case of default on the part of Contractor the 

Engineer may employ, labour and material or appoint another Contractor to amend 

and make good such defect, imperfections, shrinkages and faults and all expenses 
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consequent thereon and incidental thereto shall be borne by the Contractor and 

shall be recoverable from any moneys due to him under the contract. 

 

49. Approval only by Maintenance Certificate : No certificate other than 

maintenance certificate referred to in Clause 50 of the conditions shall be deemed 

to constitute approval of any work or other matter in respect of which it is issued 

or shall be taken as an admission of the due performance of the contract or any 

part thereof or of the accuracy of any demand made by the Contractor or of 

additional varied work having been ordered by the Engineer nor shall any other 

certificate conclude or prejudice any of the powers of the Engineers.  

 

50. Maintenance  certificate : 

 

50.1 The contract shall not be considered as completed until a maintenance certificate 

(Final Acceptance Certificate) shall have been signed by the Engineer stating that 

the works have been completed and maintained to this satisfaction. The 

maintenance certificate shall be given by the Engineer upon the expiration of the 

period of maintenance or as soon thereafter as any work ordered during such period 

pursuant to clause 48.2 of these conditions shall have been completed to the 

satisfaction of the Engineer and full effect shall be given to this Clause 

notwithstanding the taking possession of or using the works or any part thereof by 

the RailTel. 

 

50.2 Cessation of RailTel‟s Liability: The RailTel shall not be liable to the Contractor 

for any matter arising of or in connection with the contract of the execution of the 

works unless the Contractor shall have made a claim in writing in respect thereof 

before the issue of the Maintenance Certificate (FAC) under this clause. 

50.3 Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate 

the Contractor and (subject to clause 50.2) the RailTel shall remain liable for the 

fulfilment of any obligation incurred under the provision of the contract prior to 

the issue of the maintenance Certificate which remains unperformed at the time 

such certificate is issued and for the purposes of determining the nature and extent 

of any such obligations the contract shall be deemed to remain in force between the 

parties thereto. 

 

51. Final payment 

 

51.1 On the Engineer‟s certificate of completion in respect of the works an adjustment  

shall be made and the balance of account based on the Engineer or the Engineer‟s 

representative‟s on the accepted schedule or rates and for extra works on rates 

determined under Clause 39 of these conditions shall be paid to the Contractor 

subject always to any deduction which may be made under these presents and 

further subject to the Contractor having delivered to the Engineer either a full 

account in detail of all claims he may have on the RailTel in respect of the works or 

having delivered “No Claim” Certificate and the Engineer having after the receipt 

of such account given a certificate in writing that such claim are correct, that the 

whole of the works to be done under the provisions of the Contracts have been 

completed, that they have been inspected by him since their completion and found 

to be in good and substantial order, that all properties, works and things removed, 



RailTel/Tender/OT/ER/HQ/2017-18/1045 

 

Page 91 of 156 

 

disturbed or injured in consequence of the works have been property replaced and 

made good and all expenses and demands incurred by or made upon the RailTel for 

or in the respect of damage or good and all expenses and demands incurred by or 

made upon the RailTel for or in the respect of damage or good and all expenses 

and demands incurred by or made upon the RailTel for or in the respect of damage 

or loss by from kin consequence of the works, have been satisfied agreeably and in 

conformity with the contract. 

 

51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to 

itself the right to carry out a post-payment audit and or technical examination of 

the works and the final bill including all supporting vouchers, abstracts, etc., and 

to make a claim on the contractor for the refund any excess amount paid to him if 

as a result of such examination any over- payment to him is discovered to have 

been made in respect of any work done or alleged to have been done by him under 

the contract. 

 

51.3 Refund of Performance Bank Guarantee – The Performance Bank Guarantee 

shall become due and shall be paid to the Contractor after the expiration of the 

warranty period and issue of the certificate of final acceptance of entire system, 

specified in the tender, provided that all the stipulations of the clause have been 

fulfilled by the Contractor and all claim and demands made against the RailTel for 

and in respect of damage or loss by, from or in consequence of the works have 

been finally satisfied, provided further that in the event of different maintenance 

periods having become applicable to different parts of the works pursuant to sub 

clause (i) of clause 48 of these condition, the expression “expiration of the period 

of warranty” shall for the purpose of this clause, be deemed to mean the expiry of 

the latest of such periods. 

51.4 Production of vouchers etc. by the Contractor 

(i) For a contract of more than one Crore of rupees, the contractor shall, whenever 

required, produce for examination by the Engineer any quotation, invoice, cost or 

other account, book of accounts, voucher, receipt letter, memorandum, paper of 

writing or any copy of or extract from any such document and also furnish 

information and returns verified in such manner as may be required in any way 

relating to the execution of this contract or relevant for verifying or ascertaining 

cost of execution of this contract (the decision of the Engineer on the question of 

relevancy of any documents, information or return being final and binding on the 

parties.) The contractor shall similarly produce vouchers, etc., if required to prove 

to the Engineer, that materials supplied by him, are in accordance with the 

specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by the a sub -contractor or any subsidiary or allied firm or company (as 

per Clause 7 of the General Conditions of Contract), the Engineer shall have 

power to secure the book of such sub-contract or any subsidiary or allied firm or 

company, through the contractor, and such book shall be open to his inspection. 

(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to 

the obligations of the contractor under any statute rules or orders binding on the 

contractor. 
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52. Withholding and lien in respect of sums claimed – Whenever any claim or 

claims for payment of a sum of money arises out of or under the contract against  

the contractor, the RailTel shall be entitled to withhold and also have a lien to 

retain such sum or sums in whole or in part from the security, if any, deposited by 

the contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold 

the said security deposit or the security if any, furnished as the case may be and 

also have a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security being insufficient to cover the claimed amount 

or amounts or if no security has been taken from the contractor, the RailTel shall 

be entitled to withhold and have a lien to the extent of the such claimed amount or 

amounts referred to supra from any sum or sums found payable or which at any 

time thereafter may become payable to the contractor under the same contract or 

any other contract with this or any other RailTel or any Department of the Central 

Government pending finalization or adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above, by the RailTel will be kept withheld or 

retained as such by the RailTel till the claim arising out of or under the contract is 

determined by the arbitrator (if the Contract is covered by the arbitration clause) 

or by the competent court as the case may be and that the contractor will have no 

claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to supra and duly notified as such 

to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the RailTel shall be entitled to withhold 

and also have a lien to retain towards such claimed amount or amounts in whole 

or in part from any sum found payable to any partner/limited company, as the case 

may be whether in his individual capacity or otherwise. 

 

52.1 Lien in respect of claims in Other Contracts – Any sum of money due and 

payable to the contractor (Including the security deposit returnable to him) under 

the contract may be withheld or retained by way of lien by the RailTel,  against any 

claim of this or any other RailTel or any other Department of the Central 

Government in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with this or any other Department of Central 

Government. 

It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the RailTel will be kept withheld or retained as such by the 

RailTel till the Claim arising out of or under any other contract is either mutually 

settled or determined by arbitration, if the other contract is governed by arbitration 

clause or by the competent court as the case may be and contractor shall have no 

claim for interest of money withheld or retained under this clause and duly notified 

as such to the contractor. 

 

53. Signature on Receipts for Amounts – Every receipt which may become payable 

or for any security which may become transferable to the Contractors under these 

presents, shall, if signed in the partnership name by any one of the partners of a 

Contractors firm be a good and sufficient discharge to the RailTel in respect of the 

moneys or security purported to be acknowledged thereby and in the event of death 
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of any of the Contractor partners during the pendency of the contract it is hereby 

expressly agreed that every receipt by any one of the surviving Contractor partners 

shall if so signed as aforesaid be good and sufficient discharge as aforesaid 

provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the RailTel may hereafter have against the legal 

representative of any contractor partner so dying, for or in respect of any breach of 

any of the conditions of the contract, provided also, that nothing in this clause 

contained shall be deemed to prejudice or effect the respective rights or 

obligations of the Contractor partners and of the legal representative of any 

deceased Contractor/ partners. 

 

 

54. LABOUR 

 
Wages to Labour – The Contractor shall be responsible to ensure compliance 

with the provisions of the Minimum Wages Act, 1948 (hereinafter referred to as 

the “said Act”) and the Rules made there-under in respect of any employees 

directly or through petty contractors or sub-contractors employed by him on road 

construction or in building operations or in stone breaking or stone crushing for the 

purpose of carrying out this contract. 

 

If in compliance with the terms of the contract, the contractor supplied any labour 

to be used wholly or partly under the direct orders and control of the RailTel  

whether in connection with any work being executed by the contractor or otherwise 

for the purpose of the RailTel such labour shall, for the purpose of this clause, still 

be deemed to be persons employed by the Contractor. 

 

If any moneys shall as a result of any claim or any claim or application made 

under the said Act be directed to be paid by the RailTel, such moneys shall be 

deemed to be moneys payable to the RailTel by the Contractor and on failure by 

the Contractor to repay any moneys paid by it as aforesaid within seven days after 

the same shall have been demanded, the RailTel shall be entitled to recover the 

same form any moneys due or accruing to the contractor under this or any other 

Contractor with the RailTel. 

 

54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with 

the provisions of the Apprentices Act 1961 and the Rules and Orders issued there 

under from time to time in respect of apprentices directly through petty contractors 

or sub-contractors employed by him for purpose of carrying out the contract. 

 
If the Contractor directly or through petty contractor or sub-contractors fails to do 

so, his failure will be a breach of the contract and the RailTel may, in its discretion, 

rescind the contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation of the provisions of the Act. 

 

55. Provisions of Payments of Wages Act – The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under in 

respect of all employees directly or through petty contractors or sub-contractors 

employed by him in the works. If in compliance with the terms of the contract, the 
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contractor directly or through petty contractors or sub -contractors shall supply any 

labour to be used wholly or partly under the direct orders and control of the 

Engineer whether in connection with the works to be executed hereunder or 

otherwise for the purpose of the Engineer such labour shall nevertheless be deemed 

to comprise persons employed by the contractor, and any moneys which may be 

ordered to be paid by the Engineer shall be deemed to be moneys payable by the 

Engineer on moneys due to the contractor in terms of the contract. The RailTel 

shall be entitled to deduct from any moneys due to the contractor (Whether under 

this contract or any other contract all moneys paid or payable by the RailTel by 

way of compensation of aforesaid or for costs of expenses in connection with any 

claim thereto and the decision of the Engineer upon any question arising out of the 

effect or force of this clause shall be final and binding upon the contractor. 

 

55.1 Provision of Contract Labour (Regulation and Abolition) Act 1970 

 

(1) The Contractor shall comply with the provision of the Contract Labour 

(Regulation and Abolition) Act 1970 and the Contract Labour (Regulation and 

Abolition) Act, Central Rules 1971 as modified from time to time, whenever 

applicable and shall also indemnify the RailTel from and  against any claims 

under the aforesaid Act and the Rules 

 

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have a 

valid license until the completion of the work. Any failure to fulfil this 

requirement shall attract the penal provision of the Contract arising out of the 

resultant non-execution of the work. 

 

(3) The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provisions of the aforesaid Act and the Rules 

wherever applicable. The Contractor shall notwithstanding the provisions of the 

contract to the contrary, cause to be paid the wages to labour indirectly engaged 

on the work including any engaged by his sub- contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

 

(4) In respect of all labour directly or indirectly employed in the work for 

performance of the contractor‟s part of the contract the contractor shall comply 

with or cause to be complied with the provisions of the aforesaid Act and the Rules 

wherever applicable. 

 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 

Rules, the RailTel is obliged to pay any amount of wages to a workmen 

employed by the contractor or his sub-contractor in execution of the work or to 

incur any expenditure in providing welfare and health amenities required to be 

provided under the aforesaid Act and the Rules or to incur any expenditure in 

providing welfare and health amenities required to be provided under the 

aforesaid Act the Rules or to incur any expenditure on account of the contingent 

liability of the RailTel due to contractor‟s failure to fulfill his statutory obligations 

under the aforesaid Act or the Rules the RailTel will recover from the contractor, 

the amount of wages so paid or the amount of expenditure so incurred, and 
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without prejudice to the rights of the RailTel under section 20, sub-section (2) 

and section 2 sub -section (4) of the aforesaid Act, the RailTel shall be at liberty to 

recover such amount or part thereof by deducting it from the security deposit 

and/or from any sum due by the RailTel to the contractor whether under the 

contract or otherwise. The RailTel shall not be bound to contest any claim made 

against it under sub-section (1) of section 20 and sub-section (4) of section 21 of 

the aforesaid Act except on the written request of the contractor and upon his 

giving to the RailTel full security for all costs for which the RailTel might 

become liable in contesting such claim. The decision of the RailTel regarding the 

amount actually recoverable from the contractor as stated above, shall be final 

and binding on the contractor. 

 

56. Reporting of Accidents to Labour – The Contractor shall be responsible for the 

safety of all employees directly or through petty contractors or sub- contractors 

employed by him on the works and shall report serious accidents to any of them 

however and wherever occurring on the works to the Engineer or the 

Engineer‟s Representative and shall make every   arrangement to render all 

possible assistance. 
 

57. Provisions of Workmen‟s Compensation Act – In every case in which by virtue 

of the provision of Section 12 sub-section (1) of the Workmen‟s Compensation 

Act, 1923, RailTel is obliged to pay compensation to a workman directly or 

through the petty Contractor employed by the Contractor or sub-contractor in 

executing the work, RailTel will recover from the contractor the amount of the 

compensation so paid, and, without prejudice to the right of RailTel under Section 

12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such 

amount or any part thereof by deducting it from the security deposit or from any 

sum due by RailTel to the Contractor whether under these conditions or otherwise, 

RailTel shall not be bound to contest any claim made against it under Section 12, 

sub-section (1) of the said Act except on the written request of the Contractor and 

upon his giving to RailTel full security for all costs for which RailTel might 

become liable in consequence of contesting such claim. 

 

57.1 Provision of Mines Act – Deleted 

58. RailTel not to provide quarters for Contractor: – No quarters shall be provided  

by the RailTel for the accommodation of the contractor or any of his staff 

employed on the work. 

59. Labour camps 

(1) The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his 

staff and workman directly or through the petty contractors or sub- contractors 

and for temporary crèche (Bal-Mandir) where 50 or more women are 

employed at a time. Suitable sites on Railway/RailTel land, if available, may 

be allotted to the Contractor for the erection of labour camps either free of 

charge or on such terms and conditions that may be prescribed by the RailTel. 

All camp sites shall be maintained in clean and sanitary conditions by the 

Contractor at his own cost. 
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(2) Compliance to Rules for Employment of Labour –  The Contractor(s) shall 

conform to all laws, bye-laws, rules and regulations for the time being in force 

pertaining to the employment of local or imported labour and shall take all 

necessary precautions to ensure and preserve the health and safety of all staff 

employed directly or through petty Contractors or sub -contractors on the 

works. 

 

(3) Preservation of Peace – The Contractor shall take requisite precautions and 

use his best endeavours to prevent any riotous or unlawful behaviour by or 

amongst his workmen and others employed directly or through petty 

contractor or sub-contractors on the works and preserve the health and safety 

of all staff employed directly or through petty Contractors or sub -contractors 

on the works. 

(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and 

carry out all sanitary measures that may time to time be prescribed by the 

RailTel Medical Authority and permit inspection of all sanitary arrangements 

at all times by the Engineer, the Engineer‟s Representative or the Medical 

Staff of the RailTel. Should the Contractor fail to make adequate sanitary 

arrangements, these will be provided by the RailTel and the cost therefore 

recovered from the contractor. 

(5) Outbreak of Infectious Disease – The Contractor shall remove from his 

camp such labour and their families as refuse protective inoculation and 

vaccination when called upon to do so by the Engineer or the Engineer‟s 

Representative on the advice of the Railway/RailTel Medical Authority. 

Should Cholera, Plague or other infectious disease break out, the Contractor 

shall burn the huts, beddings, clothes and other belongings of or used by the 

infected parties and promptly erect new huts on healthy sites as required by the 

engineer, failing which within the time specified in the Engineer‟s requisition, 

the work may be done by the RailTel and the cost therefore recovered from the 

Contractor. 

 

(6) Treatment of Contractor‟s staff in Railway Hospitals – Deleted 

 

(7) Medical facilities at site – The contractor shall provide medical facilities at the 

site as may be prescribed by the engineer on the advice of the medical authority 

in relation to the strength of the contractor‟s resident staff, and workmen. 

 

(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages 

upon the work or in any of the buildings, encampments or tenements owned, 

occupied by or within the control of the Contractor or any of his employees 

shall be forbidden and the Contractor shall exercise his influence and authority 

to the utmost extent to secure strict compliance with this condition. 

 

(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 

neighbourhood of soldier‟s barracks, should be avoided as far as possible. 

 

(10) Restrictions on the employment of retired Engineers of Railway services 

within two years of their Retirement– The contractor shall not, if he is are 
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tired government engineer of Gazetted rank, who has not completed two years 

from the date of retirement, in connection with his contract in any manner 

whatsoever without obtaining prior permission of the President and if the 

contractor is found to have contravened this provision, it will constitute a 

breach of contract Administration will be entitled to terminate the contract at the 

risk and cost of the contractor and forfeit his security deposit. 

60. Non-Employment of Labourers below the age of 15 

(1) The Contractor shall not employ children below the age of 15 as labourers directly 

or through petty contractors or sub-contractors for the execution of work. 

(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of 

execution of work under this contract unless a medical certificate of fitness in the 

prescribed from granted to him by a certifying surgeon certifying that he is fit to 

work as an adult is obtained and kept in the custody of the contractor or a person 

nominated by him in this behalf and the person carries with him, while at work, a 

token giving a reference to such certificate. It is further agreed that the 

responsibility for having the adolescent examined medically at the time of 

appointment or periodically till he attains the age of 19 years shall devolve entirely 

on the contractor and all the expense to be incurred on this account shall be borne 

by him and no fee shall be charged from the adolescent or his parent for such 

medical examination. 

(3) Period of Validity of Medical Fitness Certificate - A certificate of fitness granted 

or renewed for the above said purposes shall be valid only for a period of one year 

at a time. The certifying surgeon shall revoke a certificate granted or renewed if in 

his opinion the holder of it is, no longer fit for work in the capacity stated therein. 

Where a certifying surgeon refuses to grant or renew a certificate or revoke a 

certificate, he shall, if so required by the person concerned, stated his reasons in 

writing for doing so. 

 

(4) Medical Re-examination of Labourer - Where any official appointed in this behalf 

by the Ministry of Labour is of the opinion that any person employed in connection 

with the execution of any work under this contract in the age group 15-19 years is 

without a certificate of fitness or is having a certificate of fitness but no longer fit to 

work in the capacity stated in the certificate, he may serve on the Contractor, or on 

the person nominated by him in this regard, a notice requiring that such person 

shall be examined by a certifying surgeon and such person shall not, if the 

concerned official so directs, be employed or permitted to do any work under this 

contract unless he has been medically examined and certified that he has been 

granted a certificate of illness or a fresh certificate or a fresh certificate of illness, 

as the case may be. 

61. DETERMINATION OF CONTRACT 

61.1 Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel‟s opinion, 

the cessation of work becomes necessary owing to paucity of funds or from any 

other cause whatever, in which case the value of approved materials at site and of 

work done to date by the Contractor will be paid for in full at the rate specified in 

the contract. Notice in writing from the RailTel of such determination and the 

reasons therefore shall be conclusive evidence thereof. 

61.2 Payment on determination of contract: Should the contract be determined under 
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sub-clause (1) of this clause and the Contractor claims payment for expenditure 

incurred by him in the expectation of completing the whole of the work, the RailTel 

shall admit and consider such claims as are deemed reasonable and are supported 

by vouchers to the satisfactions of the Engineer. The RailTel‟s decision on the 

necessity and propriety of such expenditure shall be final and conclusive. 

61.3 The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived 

from the execution of the work in full but which he did not derive in consequence 

of determination of contract. 

62. TERMINATION OF CONTRACT OWING TO DEFAULT OF 

CONTRACTOR: 

62.1 If the Contractor should : 

(i) become bankrupt or insolvent, or 

(ii) make an arrangement with or assignment in favour of his creditors, or 

(iii) being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 

(iv) have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in clause-21 of SCC, or 

(v) have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in clause-21 of SCC, or 

(vi) persistently disregard the instructions of the RailTel‟s Engineer with regard to work 

quality or progress during execution of work or contravene any provision of the 

contract, or 

(viii) fail to adhere to the agreed programme of work by a margin of 10% of the 

Stipulated period, or fail to remove materials from the site or to pull down and 

replace the work after receiving from the Engineer‟s notice to the effect that the 

said materials or works have been condemned or rejected, or 

(ix) fail to take steps to employ competent or additional staff and labour as required 

under clause 7 of SCC (Chapter - 3 Section-II), or 

(x) fail to afford the Engineer or Engineer‟s representative proper facilities for 

inspecting the works or any part thereof as required under clause 28, or 

(xi) promise offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of RailTel or any 

person on his or on their behalf in relation to the execution of this or any other 

contract with the RailTel, 

(xii) At any time after the tender relating to the contract has been signed and submitted 

by the contractor, being a partnership firm admit as one of its partners or 

employ under it or being an incorporated company elect or nominate or allow to 

act as one of its directors or employ under it in any capacity whatsoever any 

retired engineer of the gazetted rank or any other retired gazetted officer working 

before his retirement, whether in the executive or administrative capacity, or 

whether holding any pensionable post or not, in the Engineering Department of the 

Railways for the time being owned and administered by the President of India 

before the expiry of two years from the date of retirement from the said service of 

such Engineer or Officer unless such Engineer or Officer has obtained permission 

from the President of India or any officer duly authorized by him in this behalf to 

become a partner or a director or to take employment under the contract as the 

case may be, or 
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(B) Fail to give at time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired engineer 

or retired officer from the said service, or as to whether any such retired 

engineer or retired officer was under the employment of the contractor at 

the time of submitting the said tender, or 

(b) the correct information as to such engineers or officers obtaining 

permission to take employment under the contractor, or 

(c) being a partnership firm the correct information as to, whether any of its 

partners was such a retired engineer or retired officer, or 

(d) being an incorporated company, the correct information as to, whether any 

of its directors was such a retired engineer or retired officer, or 

(e) being such a retired engineer or retired officer suppress and not disclose at 

the time of submitting the said tender the fact of his being such a retired 

engineer or a retired officer or make at the time of submitting the said 

tender a wrong statement in relation to his obtaining permission to take the 

contract or if the contractor be a partnership firm or an incorporated 

company to be a partner of director of such firm or company as the case 

may be or to seek employment under the contractor. Then and in any of 

these said clauses, the Engineer on behalf of the RailTel may serve the 

Contractor with a notice in writing to that effect and if the Contractor does 

not, within 7 days after the delivery to him of such notice, proceed to make 

good his default in so far as the same is capable of being made good and 

carry on the work or comply with such directions as aforesaid to the entire 

satisfaction of the Engineer, the RailTel shall be entitled after giving 48 

hours notice in writing under the hand of the Engineer to rescind the 

contract as a whole or in part or parts ( as may be specified in such notice) 

and adopt either or both the following courses: A final termination notice 

will be issued by RailTel after expiry of 48 hrs notice. 

63  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT 

OWING TO DEFAULT OF CONTRACTOR: 

In the event of any or several of the courses, referred in clause 62.1 above, being 

adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained 

by him by reason of his having purchased or procured any materials or 

entered into any commitments or made any advances on account of or with 

a view to the execution of the works or the performance of the contract and 

Contractor shall not be entitled to recover or be paid any sum for any 

works thereto not actually performed under the contract, unless or until the 

Engineer shall have certified the performance of such work and the value 

payable in respect thereof and the Contractor shall only be entitled to be 

paid the value so certified. 

(c) The Engineer or Engineer‟s Representative shall be entitled to take possession 

of any materials, tools, implements, machinery or buildings on the works or 

on the property on which these are being or ought to have been executed, 

and to retain the employ the same in the further execution of the works or 

any part thereof until the completion of the works without the Contractor 
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being entitled to any compensation for the use and employment thereof or 

for wear and tear or destruction thereof. 

(c) The Engineer shall, as soon as may be practicable after removal of the 

Contractor fix and determine expert or by or after reference to the parties or 

after such investigation or enquiries as he may consider fit to make or 

institute and shall certify what amount (if any ) has at the time of 

termination of the contract been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the work then actually done by him 

under the contract what was the value of any unused or partially used 

materials, any constructional plants and any temporary works upon the site. 

The legitimate amount due to the contractor after making necessary 

deductions and certified by the Engineer should be released expeditiously. 

64 Matters finally determined by the RailTel: 

All disputes and differences of any kind whatsoever arising out of or in connection 

with the contract, whether during the progress of the work or after its completion 

and whether before or after the determination of the contract shall be referred by the 

contractor to the RailTel and the RailTel shall within 120 days receipt of the 

Contractor‟s representation make and notify decisions on all matters referred to by 

the contractor in writing provided that matters for which provision has been made 

in clause 8, 18, 22.5, 29, 43.2, 45(a), 55, 55.1(5), 57, 61.1, 61.2 and 62.1 of 

General Condition of Contract or in any clause of the Special Conditions of the 

Contract shall be deemed as „excepted matters‟ and decisions of the RailTel‟s 

authority, thereon shall be final and binding on the contractor provided further that 

„excepted matters‟ shall stand specifically excluded from the purview of the 

arbitration clause and not be referred to arbitration. 

65 SETTLEMENT OF DISPUTE AND ARBITRATION 

65.1 Any dispute or difference whatsoever arising between the parties out of or relating 

to the construction, meaning, scope, operation or effect of this contract or the 

validity or the breach thereof shall be settled by a sole arbitrator in accordance 

with provisions contained in Arbitration and  

65.2 Conciliation Act, 1996 as amended and the award made in pursuance thereof shall 

be binding on the parties. The venue of such arbitration or proceedings thereof 

shall be New Delhi. 

65.3 All arbitration proceedings shall be conducted in English. Resources against any 

Arbitral award so rendered may be entered into court having jurisdiction or  

application may be made to such court for the order of enforcement as the case may 

be. 

65.4 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is up 

to Rs. 10 Lakhs. The arbitrator will be appointed by the Managing Director of 

RailTel Corporation of India Ltd. If the value of claim or amount under dispute is 

more than Rs. 10 Lakhs, the matter shall be referred to the adjudication of arbitral 

council. Managing Director/RailTel shall furnish a panel of three names to the 

contractor, out of which the contractor will recommend one name to be his nominee 

and then Managing Director/RailTel shall appoint out of the panel, one name as 

RailTel‟s nominee and these two arbitrators with mutual consent appoint a third 

arbitrator who shall act as deciding. The award of the sole arbitrator or the Arbitral 
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council, as the case may be, shall be final and binding on both the parties, i.e. 

Contractor and RailTel Corporation of India Ltd. 

65.5 Each of the parties agree that no withstanding that the matter may be referred to 

Arbitrator as provided therein, the parties shall nevertheless pending the resolution 

of the controversy or disagreement continue to fulfil their obligation under this 

Agreement so far as they are reasonably able to do so. 
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                                                        SECTION - IV 

      CHAPTER 1 

DRAWINGS 
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SECTION – V 

 

CHAPTER – 1 

 

1. TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING 

AND LAYING OF OPTICAL FIBRE CABLE AND TELECOM CABLE: 

 

2.1 SCOPE: 

 

This chapter deals with the specifications under which the various work for 

trenching & laying of optical fibre cable coming under the purview of the contract 

are to be executed by the contractor. 

 

2.2 SUPPLY OF ROUTE PLAN: 

 

Approved Cable Route plan and jointing schedule for mid section splicing of cable 

will be prepared and supplied by the RailTel This shall give a preliminary idea of 

the number & locations and the quantities and type of various equipment to be 

fixed, wired and Commissioned. 

 

2.3 INSTRUCTIONS FOR EXCAVATION & BACK FILLING OF TRENCHES 

 

2.3.1 The Representative of Engineer In-charge of the work will mark the route of the 

cable in white chalk or lime as per the taping and route plan and the instructions 

given to him by the Engineer, notwithstanding the cable route shown in the 

tapping and route plan to meet the requirement of local conditions at site, if any 

and as required shall be taken by the contractor to be final. The contractor shall be 

present at the time of marking and he shall furnish to the Engineer‟s representative 

required quantities of lime, rope, labour etc. for carrying out this work. The 

marking will be given on the track side of the trench at a distance approximately 

one meter away from the centre line of the trench. In the difficult terrains such as 

water-logged areas, the position of the cable route will be specified by off sets from 

the centre line of the nearest track. 

 

 

 

 

2.3.2 Trenches for Telecom cable shall be dug to a depth of 1.2 meters. The width of the 

trench shall be adequate at the bottom to accommodate cables and their protection. 

Normally width of approx. 250-300mm at the bottom is sufficient. In places where 

underground pipes, electric main etc. come in the way, trenches deeper than 1.2 

meter shall be dug accessory and RCC/GI/DWC pipes shall be placed to protect the 

optical fibre cables. 

 

2.3.3 Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth 

of 1.2 meter. The cable shall be laid through RCC/GI /DWC pipe as per section-III 

Drg. The road surface shall be restored to original. 
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2.3.4 Wherever it is not possible to dig trench up to 1.2 meter depth due to site 

conditions, specific  approval  of  site engineer  /  engineer‟s  representative 

should be taken before digging trenches of lesser depth. Similarly where digging 

of trench for more than 1.2 meter depth is required due to site conditions, specific 

approval of site engineer / engineer‟s representative should be taken before 

commencing the work. In both cases prorate payments for the items of schedule 

shall be made. The cable in these trenches shall be protected by providing second 

class bricks width wise as per instructions of site engineer. 

 

 

 

2.3.5 The bottom of the trench where the cable is to be laid shall be free from any 

stones. The bottom of the trench shall be horizontal and shall in no case be 

undulating. When the cable bed changes from solid to soft surface or from the 

bridge to soft soil, tamped fill at the transition point shall be provided so that cable 

is not pressed against the edge of a hard surface. 

 

 

 

 

2.3.6 The brick protection shall be provided for 6Qd cable and also for other telecom 

cables wherever required as instructed by the    engineer-in-charge 

.The contractor shall arrange supply and distribution of second class bricks of 

standard size at site along the excavated trenches and after uniformly covering the 

cable laid in the trenches by stone-free sieved soil up to 50 mm height above the 

cable. he shall arrange to place the bricks flat and position them breadth wise so 

that on an average 8/9 (eight/nine) bricks shall be laid in a meter length wherever 

required. 

NOTE:      Basically the HDPE duct is to be laid into the ground in a depth  of 

1200 mm or at the bottom of the trench. 6Qd cable shall be laid after 200 mm back 

filling i.e. at a depth of 1000mm, followed by bricks proction/ other type of 

protection arrangement wherever required. 

 

2.3.7 The backfilling of trenches shall be done by tamping and consolidating the 

excavated soil in layers of 15-20 cm at a time. All the soil that is excavated shall 

be put back to the trench and care shall be taken in consolidation to ensure that the 

back filling does not suffer any sinkage in monsoon. 

 

 

2.3.8 If under unavoidable circumstances, the excavation is to be done between the tracks 

or between OHE foundation and track, it shall be done to the full depth just before 

laying the cables and in the presence of the Engineer's representative so as to 

ensure the safety of train operations. 

 

 

2.3.9 Wherever the Engineer's representative considers it necessary to adopt shoring, the 

Contractor will be required to adopt shoring for which the Contractor shall have 
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sufficient quantities of shoring material on hand as per RDSO Drawing No. TC 

35003. The shoring shall invariably be carried out in case of loose soil or banks 

made of cinders and ashes. 

 

2.3.10 Where the direction of the trench has to change, it should be done in a gentle curve 

of not less than one meter radius and not at sharp angles. 

 

2.3.11 While crossing tracks and laying over bridges & culverts, the engineers 

representative shall be present. The date and time of such works shall be 

communicated to concerned telecom supervisor of the Railways and adequate 

precautions, as advised by them, have to be taken. 
 

2.4 TRACK CROSSING 

All cable crossings across railway tracks shall be done in G.I. pipes (100 

mm)/DWC pipe 90/76 mm, threading the cable through these pipes. The 

contractor shall do the trenching to the required depth wherever necessary such as 

approaches to track crossing and the length in between the adjacent tracks. Two 

nylon rope of suitable strength shall be threaded through G.I. pipes/DWC pipe, 

one to pull the cable and one for future use. The arrangement of cable and G.I. 

Pipe trucking under Track crossings has been shown in Drg. No. RCIL/ER/DRG-

04/06. 

 

2.5 ROAD CROSSING 

 

2.5.1 When crossing road ways, it is necessary to lay the cables in such a manner as to 

avoid the necessity of handling the cable sharply and minimize excavation of road 

surface as far as possible. Where cable is laid in surfaced trucking, the trucking 

alignment should be curved down to the pipes and proper brick or concrete joint 

should be made between trucking and pipe. 

 

2.5.2 The crossing of main roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be 

taken. On minor roads, which can be temporarily closed to traffic, it is possible to 

cross the entire width of the road and open up. Pipes should be installed quickly in 

the cutting which is then filled in there by reducing to a minimum time for which 

the road is closed. 

 

2.5.3 Some roadways which are broad may be opened for half their width, allowing the 

other half for use of traffic. Pipes are laid trench filled in the first half and the other 

half opened up after the first half is opened for the traffic. Pipes laid in the second 

half is linked with those laid in the first half. G.I. pipes/DWC pipe shall be used 

for road crossings. In all cases pipes should be laid at a depth of 1.2 meter, below 

the formation level or lower as may be required. 

 

2.5.4 Whenever a cable is laid across an important road particularly one with a special 

surface it is necessary to provide for future expansion. The following methods 

may be adopted. (a) Separate pipes shall be laid for separate cable/HDPE duct. 

Two length of G.I. wire 10 SWG shall be used as lead wire. Two such lengths of 
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G.I. wire shall be laid through the pipe. One wire shall be used for leading in the 

cable & the other wire shall be kept with suitable overlay to enable cable pulled out 

at later stage, if required. 

 

2.5.5 At busy road crossings, trenching should be done in nights with appropriate 

protection and road warnings to road users. 

 

 

2.5.6 The tenderer shall be responsible for compliance to applicable laws of the land and 

registration/approval from statutory authority, if required. 

 

2.6 CABLE OVER STEEL / GIRDER BRIDGES: 

 

2.6.1 Separate DWC/GI pipe shall be provided on Girder Bridges to lay OFC. 

 

2.6.2 The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC 

pipe to be effectively secured as per the drawing and DWC duct at both ends of 

bridges shall be protected. 

 

2.6.3 When laying cable on long bridges, the question of longitudinal expansion caused 

by temperature differences should be taken into consideration and suitable cable 

loops should be provided at the pillars of the bridge. The cable should also be laid 

sinuously inside the trough. 

 

2.6.4 The laying of the cable on the bridges is to be done with much care and planning. 

It is necessary that the cable drum to be laid on the bridge is inspected and tested 

thoroughly so that damaged cable is not installed. 

 

2.7 Cable over CULVERTS: 

 

2.7.1 Wherever possible the cable shall be laid under the bed of the culvert through 

DWC/G.I./RCC pipes as per sketch No. RCIL/ER/DRG-06A/06. Similar 

arrangement shall be provided for taking the cable in water logged areas and drains. 

 

2.7.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable 

under the bed of culverts, the cables may be laid over the culvert in G.I. pipes as 

per Drg. No. RCIL/ER/DRG-05/06. 

 

2.7.3 The protection of cable on approach to culverts/bridges shall be as per Drg. 

RCIL/ER/DRG-08A/06  & RCIL/ER/DRG-08B/06 

 

 

 
 

2.8 LAYING CABLE IN SOLID AND ROCKY SOIL 

 

2.8.1 If the terrain is rocky, it may not be possible to ensure normal dimensions of the 

trench. In such cases a chase is cut as shown in Drg. No. RCIL/ER/DRG- 07/06 

Sharp edges on the sides must be smoothened out and bottom of the chase should 
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be levelled and the cable laid in sand or soft earth which should be filled and 

pressed down up to the step. A row of bricks should then be placed on the top and 

jointed with cement mortar. 

 

2.8.2 In cases where the rock is not directly encountered, excavation to the desired depth 

shall be done. Payment for excavation shall be made on prorate basis on the 

accepted rates of item- 1 of schedule of requirement. 

2.8.3 In cases where excavation is possible up to 1200 mm no chase cutting shall be 

done. However the cable/HDPE duct shall be protected by providing second class 

bricks width wise on such lengths. 

 

2.9 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 

 

2.9.1 When laying the cable in residential sections, the cable should be specially 

protected on both sides up to a distance of about 300 meters beyond the building 

line. In such cases the cable should be protected by laying cable inside 

DWC/G.I./RCC pipes of 120/103 mm dia. 

 

2.9.2 In marshy area where it is not possible to divert the cable route the cable shall be 

suitably laid and protected as per decision of Engineer depending on site condition, 

like laying cable in DWC/G.I./RCC pipes of 120/103 mm dia supported on 

Masonry Pillars/Iron channels etc. 

 

2.10 LEADING OF CABLE IN MASONRY BUILDINGS 

 

2.10.1 The cable will have to be led inside any masonry building such as Cable hut, 

ASM's room at a depth of 0.75 meters by cutting the masonry structure of the wall 

as per Drg.No. RDSO/TCDO/COP-5. After the cable has been led inside the 

masonry wall, the floor inside shall be duly repaired and plastered. 

 

 

 

 

2.11 LAYING OF CABLE IN SPECIAL CASES: 

 

2.11.1 Near Power Cable 

 

When the proposed cable route comes across any other cable already laid, the 

contractor shall first report the fact to the Engineer. Should the cable be identified 

by the Engineer as a power cable (LT or HT), the trench shall be dug as far away 

from the route of the power cable as practicable. 

 

 

2.11.2 Crossing of Optical Fibre Cable with another cable 

Crossing of the Optical Fibre cable with another cable shall be avoided wherever 

possible. Where, however, this is not possible, the Optical Fibre cable shall be laid 

in cement or asbestos cement pipes. The length of the pipe to be provided on either 

side of the crossing shall be at least one meter. 
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2.11.3 Laying other than optical fibre cables in the same Trench 

 

No cable other than quad cable shall be laid in the trench made for the Optical 

Fibre cable. Even in such cases, both the cables are to be laid as per approved 

drawing. Where, however, exceptional circumstances exist, the optical fibre cable 

may be laid along with another cable in the same trench provided a specific 

permission of each such case is obtained in writing from Engineer. When optical 

fibre cable and L.T. power cable have to be laid in the same trench they shall be 

separated by placing a layer of second class bricks between them vertically 

(approx. 16 bricks/meter) or laid in RCC pipe. 

 

 

2.11.4 Laying of cable through RCC/GI/DWC pipes 

 

The cable shall be laid through RCC/GI/DWC pipes at the locations marked on the 

route plan and as advised by the Engineer or his representative. For laying the 

cable through pipes galvanized steel wires of a cross section not less than 10 SWG 

shall be used as a lead wire. Two such lengths of wires shall be laid through the 

pipes, so that after the cable is threaded through the pipe, one lead wire is 

permanently left in the pipe with a suitable overlay at two ends, to enable the 

cable to be pulled out at a later stage if required to do so. 

 

On arch bridges and culvert bridges the cables will be threaded through DWC pipes 

etc. While threading the cable through these pipes the Contractor shall do the 

trenching to the required depth wherever necessary for which no extra charge will 

be paid. 

 

2.11.5 Laying cable near feeding post: 

 
In the vicinity of feeding posts, as far as possible the cable shall be laid on the side 

of the track opposite to the feeding post. Further the Optical fibre cable shall be at 

least one metre away from any metallic part of the O.H.E. and other equipment at 

the sub station which is fixed on the ground and at least one metre away from the 

sub - station earthing. In addition, the cable shall be laid in RCC pipes 150 mm dia 

(standard 2 metre length) complete or capable of being split into two half as per 

specn. No. ISS-458 latest for a length of 300 meters on either side of the feeding 

point. 

 

 

 

2.11.6 Running of cables at foundations others than OHE Masts and from pipe 

outlets. 

 
Damages to cable is likely to occur if care is not taken in laying cable where the 

bed changes from solid support such as a foundation pipe or bridge to soft support 

such as soft soil. The cable must not press against the edge of the solid support. 

The soft soil near the edge must be tamped and the cable raised slightly.  
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2.11.7 Laying near oily surface 

 

If during the excavation of trenches for laying cables, the Contractor or his 

representative notices the presence of oil or oily substance or any other chemical 

which is likely to cause the deterioration of the cable protective material he shall 

bring the matter to the notice of the Engineer or his representative and on the 

latter's decision he shall choose an alternative cable route or he shall protect the 

cable in such places in such manner as advised in writing by the Engineer or his 

representative. No additional charges are payable. 

 

2.11.8 Special soil condition 

 
Cable should not be run through abnormally high acidic or alkaline soil or through 

sewage. If this is unavoidable, special measures should be taken against corrosion 

as advised by the Engineer in Charge. 

 

2.11.9 Provision of damage due to sharp edges 

 

When cable are laid in trucking, care should be taken to see that no ballast or stones 

have been dropped inside the trouncing and it should be cleared of all ballast and 

stones before the cover is secured. When the ends of covers are joined together 

with cement plaster, a piece of paper or wood should be placed under the joint to 

prevent the cement plaster from falling on the cables. 

 

2.12 HANDLING OF CABLE DRUMS & PAYING OF CABLES: 

 

2.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure that 

the materials should be received in good condition. The drums shall be unloaded 

by the side of the Railway Track/Road from either a crane or any other suitable 

means very carefully so as not to cause any damage to the cable. The drums at site 

shall be protected until they are laid. The cable must be tested before and after 

laying. 

 

2.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall 

meet 'A' end of the next cable at a joint. The 'A' end shall be normally on the top 

unless indicated otherwise on a drum. 

 

2.12.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. 

The drums shall not be set by jerks but shall be handled slowly and with care. The 

walls of he drums should not be damaged while moving the drums if required for 

unrolling. 

 

2.12.4 The drums shall normally be unrolled at the same place and the cable carried by 

workmen near the trench. The drums shall not be dragged in any case. But where 

drums of cable have to be moved, would always be rolled in the direction of the 

arrow, otherwise the coils tend to unwind and the cable may get battered. In case 

no direction arrow is marked on the drum, remove several battens and determine 

the direction in which the cable is coiled. The arrow should then be painted on the 
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drum pointing in the opposite direction in which the upper cable end is coiled so 

that future handling of the cable drum is facilitated and then replace the battens 

carefully. 

 

2.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure 

that the spindle is large enough to carry the weight without bending and that it is 

laying horizontally in the bearings so as to prevent the drum creeping to one side 

or the other while it is rotating. Before attempting to pull off the cable, remove the 

end protection box attached to the flange of the drum and cut the security ropes so 

as to leave the cable free to move. 

 

2.12.6 If a portion of the cable only is taken out from the cable drum, the battens should 

be immediately replaced to prevent damage to the balance of the cable. This is 

important. 

 

2.12.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is 

dangerous to staff and likely to damage the drums. A better method is to use two 

steel plates with grease between them. By standing the drum on these greased 

plates, it can be easily elevated round to the desired position. 

 

2.12.8 All care should be taken in handling cable drums with a view to ensure safety not 

only of the cables but also of the working party handling them. The man should 

not be allowed to brake the cable drum by standing in front but only from side. 

 

2.12.9 Rewinding and Redrumming of cables. 

 

(a) If for any reason it is found necessary to rewind a cable on a drum, cable 

drum with a proper barrel diameter not less than of the original drum 

should be chosen. 

 

(b) The drums should be mounted on cable jacks during rewinding operations 

using proper size of spindles passed through the flange holes, which will 

not buckle under the lead. The cable should not be bent opposite to the set it 

is having already. 

 

(c) In the re-drumming operations, drums should be so turned that the cable 

passes from the bottom of the original set with as little gap as possible.  

 

(d) Replace all the lagging on the cable drum. 

 

2.13 CABLE LAYING: 

 

2.13.1 It is advisable to employ the same people at the same place or job while cable is  

being laid. 

 

2.13.2 Before commencement of the laying of cable/HDPE duct, inspection of the trench 

and inspection of protection works should be carried out so as to ensure their 

conformity with the specification. The trench bottom should be clean, smooth and 

free of small stone. When the soil contains stone or pieces of rock and therefore 
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cannot be raddled, sieved earth about 10 cm. thick should be used both for the 

bedding on which the cable is laid and for covering the cables. 

2.13.3 The cable drum should be brought as close to the cable trench as possible. It should 

be lifted with the aid of cable jacks firmly mounted on a support of stone or wood. 

The spindle should be minimum of 55 mm diameter and have a clearance from 

ground by 5 to 10 cm. 

 

2.13.4 Where necessary the cable drum may be placed at such a point so that 2/3 of the 

cable is laid directly in one direction and the balance in other direction. Care 

should be taken in such a case to see that there are no kinks or loops in the cable. 

 

2.13.5 The wooden battens on the drums should be carefully removed shortly prior to 

laying and before the drum is mounted on the jack. The nails on the lagging 

should be carefully removed. 

 

2.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle 

running through its centre, the height of the axle being such that the end frames are 

free to rotate and do not touch the ground at any point. The cable shall be carefully 

uncoiled by gently pulling the cable assisted as necessary by carefully turning the 

drums. The quick pulling of the cable or turning the drums shall be avoided at all 

costs. Each cable drum shall be braked while laying is in progress to prevent sharp 

bending or buckling, particularly when the cable coils are sticking together. 

 

2.13.7 The method of mounting the brakes is shown in RE/42/164 

 

2.13.8 When drums are turned for change of direction, wooden blocks shall be carefully 

put under the drum bolts which stand out from the drum discs. 
 

2.13.9 It is customary for the mate to stand in a commanding position where he can 

view the entire route, and shout evenly timed calls to his men to pull. If there is 

proper synchronization between the mate's calls and the pulling by the men, the 

cable will leave the drum without Difficulty. It is important that the cable should 

be pulled with steady and even pulls and not be unnecessarily jerked or strained. 

On no account should a cable be allowed to twist or kink as this is likely to spring 

the Armour and fracture the outer serving of the cable. When pulling cable 

around bends, one or two men should be stationed to give the cable the correct 

bend when it passes. 

 

2.13.10 While laying the cable, employ adequate number of men such that the cable can be 

conveniently carried by them in both hands without stretched arms. The distance 

between any two persons carrying the cable shall be from 2 to 10 metres 

depending upon weight of cable such that the maximum sag of the cable between 

any two persons is not more than 0.5 metres. 

 

2.13.11 The cable shall be gently drawn by pulling the cable, which may be assisted as 

required, by smoothly and slowly turning the winch. The cable shall not be 

twisted on any account. 

2.13.12 Before laying is commenced, the cable shall be uncoiled first in a straight line 

supported by men and then carried to the trench and laid gently & carefully 
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ensuring that cable is not stretched while putting in the trench. 

 

2.13.13 While laying work is in progress one man must continuously observe the cable 

along its length in order to determine whether any indentations, holes or other 

damaged parts are apparent. Such damaged parts have to be protected 

immediately by the cable jointer provided with the Laying party.  

 

2.13.14 When two or three turns of cable are left on the drum, the pulling should be 

stopped and the inner end of the cable removed from the slot in the drum. 

Pulling should then be continued. If this is not done the cable end is likely to be 

stretched and damaged. 

 

2.13.15 The ends of the optical fibre cable should have an overlap of 10 M at the end of 

each drum for jointing purpose. 

 

2.13.16 The conditions of the cable shall be visually inspected through out its length and 

in case any damage or defect is noticed, the trench shall not be filled up until 

the Engineer's representative is notified to examine and authorize filling of the 

trench. 

 

2.13.17 MINIMUM BENDING RADIUS: 

 

Cables should always be bent (or straightened) slowly, they should never be 

bent to small radius while handling. The minimum safe bending radius for 

optical fibre cables should be 30 times the diameter of the cable but wherever 

possible larger radius should be used. 

 

2.13.18 Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be 

greater than 30 times the diameter of the cable. 
 

2.13.19 The RCC Joint Pit / Pull Chamber to be constructed should be as per the 

specification given in Section III Drawings. 

 

 

2.14 CABLE RESERVE: 

 

At the following locations, it will be necessary to provide reserve cable for future 

possible use. 
 

(1) Where a change to cable line is expected, the reserve to be allowed 

depends on circumstances. 
 

(2) In freshly banked soil to allow for slipping of the bank an allowance of 30 

cm. should be provided for every 10 meters of trench (3 percent). The 

cable should be laid in a sinuous form. 

 

(3) Near roadways, buildings and culverts, reserve of 5 meters should be 

allowed at drum end. 
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(4) On each side of major girder bridge a reserve of 10 meters should be left. 

For minor bridges 5 meters shall be left. 

 

(5) Where re-modelling works on culverts, bridges and track doubling work are 

going on, it may be necessary to keep loops of cable as an extra reserve 

pending finalization of its future route. 

 

(6) At the cable hut a loop of 10 meters in the cable pit. 

 

(7) At every Joint Pit a loop of 10 meters on either side of joint.. 

 

(8) At every RCC Pull Chamber a loop of 15 meters 
 

2.15 CABLE MARKERS 

 

The RCC/Stone cable route markers shall normally be provided at a distance of 

every 100 meters on the straight portion of the cable route and also at diversions 

of the route of the cable culverts & LC gates. The joint indicators/markers shall be 

provided at all types of cable joints. The cable Markers provided shall be of 

standard RCC/stone type with letters “RCIL OF C” engraved and suitably painted 

with standard paint as per Section-III drawing. Cable Markers shall also be 

provided at each Joint Pit / Pull Chamber with/ without a joint respectively. 

 

2.16 TOOLS REQUIRED FOR TRENCHING, CABLE LAYING AND 

FILLING. TOOL'S NAME 

 Cable Jack 

 Cable Grip 
 Reopening Deice 

 Free Hood Hook 

 Shackle free head hook 
 Grouling Hook 

 Pulling Bolt 

 Tension Meter 

 Pulley Anti Twist Device (swivel) 
 Roller Flexible Cable 

 Pulling Rope 

 Brush 
 Mandrel 

 Chain 

 Measuring cord for strain gauge 
 Slip Winch 

 Wire rope 

 Portable VHF set 

 Measuring tape 
 Phowrah 

 Iron plate 

 Loader Backhoe for Drilling 
 Warning Tape 
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 Caterpillar tractor 

 Fork Lifter 
 Vehicle Van type 

 Tacho- meter 

 Road measurer. 

 

2.17 Execution of HDD (Trench less Horizontal Direct. Drilling - Boring) 

 

2.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less 

horizontal directional drilling (HDD) method shall be adopted under the 

supervision of competent staff for laying of HDPE pipe (40/33 mm dia) at a depth 

of 1.5 meters and more (depth as per instructions of the site engineer). 

 

2.17.2 The depth of trench at any of the ends should not be less than 1.5 meter in any 

case. Both ends of HDPE pipes should be closed properly using accessories and 

the pits should be properly back filled. 

 

2.17.3 There should be no damage to the road/platform/tracks or any such structures etc. 

enroot during or after the HDD operations. 

 

2.17.4 The work includes supply of all accessories required for laying of HDPE pipes. 

 

2.17.5 The contractor should normally adopt HDD by machine. In difficult areas like 

track crossing, road crossing, sharp bends etc. the contractor may adopt manual 

pushing method only in short lengths with the permission of the site engineer  of 

RailTel. 

 

2.18 Blowing/Drawing of Optical Fibre Cable: 

 

2.18.1 OFC should normally be blown through the HDPE ducts by standard blowing 

machines Only in exceptional cases drawing may be adopted in short lengths with 

the permission of the site engineer of RailTel. 

 

NOTE: 

 

The brick protection including supply of second class bricks of standard size at site 

shall not be required where OFC is being provided in HDPE/DWC ducts and quad 

cables are not laid. However, if quad cables are also laid along with the OFC in 

HDPE/DWC ducts, the brick protection shall be required as per clause 3.3.5 for 

protection of quad cables. 

 

For protection of OFC and or quad cables at crossing across railway tracks, road 

crossings, over steel girder bridges and over culverts & arch bridges or any other 

special cases as decided by the site engineer during execution, DWC duct 90/76 

mm dia (including supply of duct and other accessories required for protection of 

OFC/ quad cables) may be used in place of RCC pipes as mentioned in clause no. 

2.4, 2.5, 2.6 & 2.7, as per instructions of RailTel‟s engineers at site. 

 

************** 
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Section - V 

CHAPTER-2 

 

FORMS OF TENDER 

 

Form No.  1 Offer Letter 

Form No.  2 Qualifying Criteria / User‟s Certificate 

Form No.  3 Agreement 

Form No.  4 Contract Performance Guarantee Bond 

Form No.  5 Statement of Deviations 

Form No.   6 
Standing Indemnity Bond for “on Account”  Payments 

and Stores Supplied by RailTel 

Form No.  7 System Performance Guarantee 

Form No.  8 Works in hand 

Form No.  9 Acknowledgement for receiving material from RailTel 

Form No.  10 Extension of period of completion of work 

Form No.  11 Qualification & Experience 

Form No.  12 Guarantee Bond against „On Account Payments‟ 

Annexure – 1 List of materials to be supplied by RailTel 

Annexure –2 List of materials to be supplied by Contractor 
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Form No. 1  

OFFER LETTER 

To  

Executive Director, Eastern Region, 

RailTel Corporation of India Limited,  

Chatterjee International Centre, 

33A, Jawaharlal Nehru Road, 

Kolkata – 700 071. 

 

I/We _______________________________________________ have read the various conditions 

detailed in tender documents attached here to and hereby agree to ABIDE BY THE SAID 

CONDITIONS. I/We also agree to keep this tender open for acceptance for a period of 120 days 

from the date fixed for opening the same and in default thereof, I/We will be liable for forfeiture 

of my/our Earnest Money. I/We offer to do the work of “Diversion of OFC between Naihati- 

Ranaghat and Berhampore- Palassy Section in SDAH Division of Eastern Rly   by Trenching, 

Laying of HDPE Duct and OFC    cable, Backfilling, blowing/pulling, splicing/jointing, 

termination and   testing of OFC cable with other associated work  for RailTel Corporation  of 

India Limited, Eastern Region”  at the rates quoted in the attached schedules and hereby bind 

myself/ourselves to complete the work within __________ from the date of issue of Letter of 

Acceptance of the tender. I/We also hereby agree to abide by the various Conditions of Contract 

and to carry out the work according to the Specifications for materials and works laid down by 

the RailTel for the present contract.  

2. A sum of Rs._______(Rupees ______________ only) as a Account Payee Demand Draft 

No._____________ dated _____ issued by ___________________is herewith forwarded as 

“Earnest Money”. The full value of Earnest Money shall stand forfeited without prejudice to any 

other rights or remedies if,  

I/We do not execute the contract agreement within 15 days after receipt of notice issued by the 

RailTel that such documents are ready or,  

I/We do not commence the work within 15 days after receipt of orders to that effect.  

Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between us 

and indicated in the “Letter of Acceptance” of my/our offer for this work.  

 

 

SIGNATURE OF CONTRACTOR (S)  

Date  
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SIGNATURE OF WITNESS CONTTRACTOR (S) ADDRESS  

1.  

2. 

 

ACCEPTENCE OF TENDERS  

 

I accept the tender as above and agree to pay the rate as entered in Schedule of Requirements.  

 

 

WITNESS For and on behalf of  

 

 

 

 

For and on behalf of  

 

 

RailTel Corporation of India Limited,  

Eastern Regional Office, Kolkata – 700 071.  

Date 
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Form No. 2 

QUALIFYING CRITERIA 

USER‟s CERTIFICATE 

 

Name of  the Firm       

Contract No. & date       

Scope of  Work       

Contract Amount (in 

Indian Rupees)  
     

Completion Period  

as per original 

contract  

     

Completion Period  

with extension 
     

Data of  

Commencement  
     

Actual date of 

Successful 

Completion 

     

 

Name  :  

Dated  :  

Designation : 

Signature of the Contractor with  

Company Seal  

Note: The relevant User‟s certificate to be attached.  
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Form No. 3 

AGREEMENT 

 

(CA No.  ____________________ for “Diversion of OFC between Naihati- Ranaghat and 

Berhampore- Palassy Section in SDAH Division of Eastern Rly  by Trenching, Laying of HDPE Duct 

and OFC cable, Backfilling, blowing/pulling, splicing/jointing, termination and   testing of OFC cable 

with other associated work  for RailTel Corporation  of India Limited, Eastern Region”   

This AGREEMENT is made at New De on this _____ day of  ___________  two thousand and 

seventeen, by and between RailTel Corporation of India Limited (A Govt. of India Undertaking) 

having its registered office at 6th floor, IIIrd Block, Delhi Technology Park, Shastri Park, Delhi- 

110053, and Regional Office at 3
rd

 Floor, Chatterjee International Centre, 33A Jawaharlal Nehru 

Road, Kolkata - 700071 acting in the  premises  through Executive Director /Eastern Region 

(hereinafter referred to as „RailTel‟, which expression should unless repugnant to the context or 

meaning thereof include its successors and permitted assigns) of the one part;  

And _______________________having its registered office at __________________  acting in the 

premises through ____________ (hereafter referred to as “Contractor”, which expression should 

unless repugnant to the context or meaning thereof include its successor and permitted assigns) of the 

other part.  

Whereas in response to a call for Tender by RailTel for the work of  “Diversion of OFC between 

Naihati- Ranaghat and Berhampore- Palassy Section in SDAH Division of Eastern Rly  by Trenching, 

Laying of HDPE Duct and OFC cable, Backfilling, blowing/pulling, splicing/jointing, termination and   

testing of OFC cable with other associated work  for RailTel Corporation  of India Limited, Eastern 

Region”   

Corporation of India Limited, Eastern Region” as per tender papers at Annexure „A‟ read with 

Corrigendum………………….. Issued by RailTel hereto, the Contractor has submitted a Tender as 

per Annexure „B‟ hereto   

AND WHEREAS the said Tender of the Contractor has been accepted for the work of  

“Diversion of OFC between Naihati- Ranaghat and Berhampore- Palassy Section in SDAH Division 

of Eastern Rly  by Trenching, Laying of HDPE Duct and OFC    cable, Backfilling, blowing/pulling, 

splicing/jointing, termination and   testing of OFC cable with other associated work  for RailTel 

Corporation  of India Limited, Eastern Region”   

 As per copy of Letter of Acceptance of Tender No. ______________ dated______ complete with 

enclosures at the accepted rates and agreed deviations from tender  papers as per Annexure-C hereto 

at contract value of Rs.________________(Rupees _________________________ Only) duly 

accepted by the contractor.  

Now this agreement witnesses that in consideration of the premises and the payment to be made by 

the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 

equipment and materials and execute and perform all works for which the said Tender of the 

Contractor has been accepted strictly according to the various provisions in Annexure „B‟ and „C‟ 

hereto and upon such supply, execute and performance to the satisfaction of the purchaser (RailTel) 

and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the said Annexure 

„C‟ and in terms of the provisions therein. 
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IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or 

seals on the day and year respectively mentioned against their respective signatures.  

 

Signed and delivered by Shri  _______________________  for and on behalf of  RailTel Corporation 

of India Ltd.  

 

The contract within named in the presence of :  

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  

 

 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 

 

Signed and delivered by Shri. _______________________________ for and on  behalf of 

________________________ , the contractor within named in the presence of :   

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  

 

 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 
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Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 

Annexure – B  : Firm‟s offer. 

Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 

Annexure – D : Copy of Contract Performance Guarantee. 
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Form No. 4 

CONTRACT PERFORMANCE GUARANTEE BOND 

(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 

 

In consideration of the RailTel Corporation of India Limited, registered office at 6th floor, IIIrd 

Block, Delhi Technology Park, Shastri Park, Delhi- 110053 with Eastern Regional office at 3
rd

 Floor, 

Chatterjee International Centre, 33A Jawaharlal Nehru Road, Kolkata – 700 071 (Herein after called 

the RailTel) having agreed to exempt …………………………………………………………………..    

(Hereinafter called “the said Contractor(s)”) from the demand, under the terms and conditions of an 

Agreement No.  …………………  ………………………… dated  ……………  made between 

RailTel Corporation of India Limited and …………………………………………….. for (hereinafter  

called “the said Agreement”) of security deposit for the due fulfilment by the said Contractor(s) of the 

terms and conditions contained in the said Agreement, on production of a Bank Guarantee for Rs. 

………….. (Rs. ………….. only).  We, ………………………………… (indicate the name of the 

Bank) hereinafter referred to as “the Bank”) at the request of ……………. ……………. Contractor(s) 

do hereby undertake to pay the RailTel an amount not exceeding Rs.  ……………. against any loss or 

damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any 

breach by the said Contractor(s) of any of the terms or conditions contained in the said Agreement.  

We, ………………………………………(name of Bank) do hereby undertake to pay the amounts 

due and payable under this Guarantee without any demur, merely on demand from the RailTel stating 

that the amount as claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions 

contained in the said Agreement or by reason of the Contractor(s) failure to perform the said 

Agreement.  Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ………………………only.  

We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 

proceedings pending before any court or Tribunal relating thereto our liability under this present 

being, absolute and unequivocal.  

The payment so made by us under this Bond shall be a valid discharge of our liability for payment 

thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such 

payment.  

We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said Agreement 

and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that the 

terms and conditions of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim under the 

Guarantee is made on us in writing on or before the ……………. We shall be discharged from all 

liability under this Guarantee thereafter.  

We,……………(name of bank) further  agree with the RailTel that the RailTel shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary any 

of the terms and conditions of the Agreement or to extend time  or to postpone for any time or from 
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time to time any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear 

or enforce any of  the terms and conditions relating to the said Agreement and we shall not be relieved  

from our liability by reason of any such variation, or extension to the said Contractor(s) or for any 

forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have affect of so relieving us.  

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s)/ Supplier(s).  

We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of the RailTel in writing.  

NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  

(i) The liability of the surety under his Bank Guarantee shall not exceed Rs………………… 

(Rupees ………………………………………….. only).  

(ii) This Bank guarantee shall be valid upto ………………..  

(iii) We are liable to pay the guaranteed amount or nay part thereof under this Bank Guarantee 

only and only if you serves upon the bank, written claim or demand on or before 

……………………  

 

Dated the ……..day of …………………. 2017 

 

for  ……………………………………………………..  

      (Indicate the name of the Bank)  

 

Witness :  

 

Signature :  

Name   : 

 

Signature  : 

Name   : 

 

NOTE:  The Guarantee shall be valid for a period of two months i. e sixty days after the issue 

of FAC as per clause 28 of special condition of the contract (SCC).  
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Form No. 5 

 

STATEMENT OF DEVIATIONS 

PROFORMA FOR STATEMENT OF DEVIATIONS 

1. The following are the particulars of deviations from Preamble, requirement of the Instructions 

to Tenderers and Conditions of Tendering and Special conditions of Contract (Section -I).  

Preamble (Chapter 2)  

 Clause   Deviation  Remarks (including justification) 

Instructions to Tenderers and Conditions of Tendering ( Chapter 3)  

 

Clause   Deviation  Remarks (including justification) 

     

Special Conditions of Contract ( Chapter 4)  

 

Clause   Deviation  Remarks (including justification) 

 

 

2. The following are the particulars of deviations from requirement of the Technical 

specifications ( Section -II)  

 

Clause   Deviation  Remarks (including justification) 

    

 

Note:  Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  

 

    

SIGNATURE AND SEAL OF THE  

MANUFACTURER / TENDERER  
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Form No. 6 

 

STANDING INDEMNITY BOND 

(For „on Account‟ Payments and Stores supplied by RailTel) 

 

(On Stamp paper of Requisite Value of Rs. 100/-) 

 

 

We,    ______________________________ hereby undertake that we hold at our Stores Depot/s at 

_______________________ for and on behalf of RailTel Corporation of India Limited in the  

premises through Executive Director or  his  successor hereinafter referred to as “the Purchaser” all 

materials for which „On Account‟ payments have been made to us against the Contract for 

__________ vide letter of Acceptance of Tender No. ___________ and  the materials  handed over to 

us by the Purchaser for all purpose of  execution of the said Contract, until such time the materials are 

duly erected or otherwise handed over to him. We shall be entirely responsible for the safe custody 

and protection of said materials against all risk till they are duly delivered as erected equipment to the 

purchaser or as he may direct otherwise and shall indemnify the Purchaser against any loss, damage or 

deterioration whatsoever in respect of the said materials while in our possession and against disposal 

of surplus materials.  The said materials shall at all times be open to inspection by any engineer 

authorized by the Executive Director /Eastern Region, whose address will be intimated in due course.  

Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off and 

refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 

included in the Contract (as applicable) and also compensation for such loss or damage, if  any,  along 

with the amount  to be refunded without prejudice to any other remedies available to his  by deduction 

from any sum due or  any sum which at any time hereafter becomes due to us under the said or  any 

other Contract.  

Dated this ____ day of _____________ , 2017.  

For and on behalf of   

______________________   

(Contractor)  

 

 

Signature of witness    : 

Name and witness in Block letters  : 

Address     : 
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Form No. 7 

 

SYSTEM PERFORMANCE GUARANTEE 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

To  

The Executive Director/Eastern Region, 

RailTel Corporation of India Limited, 

Chatterjee International Centre, 

33A Jawaharlal Nehru Road, 

Kolkata 700 071. 

 

I / We …………………………………………………………………. Hereby guarantee that the 

design on the basis of which we have submitted our tender no. ………………………………… has 

been carefully made to conform to the end objectives in the tender documents and to technical 

specification therein.  We further guarantee that in the event of the performance of the system, when 

installed, not complying with the end objectives or with the specifications contained in the tender 

documents, we shall provide further inputs to enable the RailTel to realize the end objectives 

contained in these documents without any additional payment for any additional equipment which 

may be required in this regard.  We further guarantee that all the expenses for providing the additional 

inputs under the System Guarantee will be borne by us.  We further guarantee that these additional 

inputs will be provided by us to make the system workable within 1 month from the date on which 

this guarantee is invoked by the Purchaser. The guarantee is valid for four months beyond the 

warranty period.  

 

 

          (Signature of Firm‟s Authorized Officer)  

                                                                                         with Seal  

 

Signature of witness    :  

Name and witness in Block letters  : 

Address     : 
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Form No. 8 

 

 

WORKS IN HAND 

 

 

Sl 

No 

System 

& 

Name 

of the 

Project 

Party‟s 

name & 

address 

for 

whom 

the 

work is 

being 

done 

Total 

Contract 

Value 

Schedule 

period of 

execution 

(in 

months) 

%age 

progress 

in terms 

of work 

already 

done 

Likely date 

of 

completion 

No. of 

extensions 

granted 

Payments 

received 

till date 

Remarks 
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Form No. 9 

 

ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RAILTEL 

                                                                                                                           

Station: 

 Date of Issue: 

 

Sub:  Receipt of Material from RailTel 

  

It is hereby acknowledged that the following materials have been received in full and 

good condition by me on __________ at ______________________ for the work 

under the Agreement no._______________________________    dated 

____________. 

 

Sl No Description of the Material Unit Quantity Issued Remarks 

     

     

     

     

     

 

(Signature & Seal of the Contractor) 

 

 

___________________________ 

(Material Delivery witnessed by : 

(RailTel representative) 
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Form No. 10 

 

EXTENSION OF PERIOD OF COMPLETION OF WORK 

 

Ref No. : RCIL/RMK/…………….      Date : __________ 

 

To,  

________________________ 

________________________ 

________________________ 

 

Sub:   (i)   Name of Work  

(ii)  Acceptance Letter No.  

(iii)  Agreement No.  

 

Ref:  ……………….. (Quote specific application of the Contractor for extension to date, if 

received).  

 

Dear Sir, 

 

The stipulated date for completion of the work mentioned above is ________ . From the progress 

made so far and the present rate of progress, it is unlikely that the work will be completed by the 

above date ( or However, the work was not completed on this date)  

 

Expecting that you may be able to complete the work if some time is given the Director / POM 

RailTel Corporation of India Limited, New Delhi although not bound to do so, hereby 

extends the time for completion from ________ to  ___________ .  

 

* In consideration of the circumstances explained in your letter of request RailTel has  extended the 

completion period by ………………. Days without any liquidated damages. Please ensure the 

completion and commissioning of the project well within the extended period.   

 

* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof 

(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of 
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the works as a recovery for delay in the completion of the work after the expiry of (1) …………. will 

be recovered from as mentioned in clause 35 chapter IV of the special conditions of contract for the 

extended period notwithstanding the grant of this extension.  You may proceed with the work 

accordingly.   

 

The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you.  

 

Please intimate within a week of the receipt of this letter your acceptance of the extension on the 

conditions stated above.  

 

Please note that in the event of declining to accept the extension on the above said  conditions or, in 

the event of your failure after accepting or acting up to this extension to complete  the work by (2) 

___________ (here mention the extended date), further action will be taken in terms of relevant 

clause of special conditions of contract.  

 

Yours faithfully,  

 

for & on behalf of RailTel Corporation of India Limited   

 

Note:  

Give here the stipulated date for completion without any penalty fixed earlier.  

Here mention the extended date.  

Strike out one of the * clauses as applicable.  
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Form No. 11 

 

 

QUALIFICATION & EXPERIENCE 

 

 

Details of works executed and under execution by Tenderer during the last 5 years should be furnished in the 

following format (similar certificate for OEM also regarding their qualifications as per tender is also required to 

be submitted with details on similar lines).  

 

Sl No 

Name of Project 

& Description of 

work 

Party‟s name & 

address for 

whom the work 

was done 

Total Value of 

the Contract 

(in Rs) 

Date of award of 

work and 

schedule period 

of execution 

(in months) 

Date of 

completion and 

actual period 

of execution  

(in months) 

Remarks 

       

       

       

       

       

       

       

 

 

Note : A  certificate from the organization for whom the work was executed should be submitted to 

indicate that the contract was satisfactorily executed. 

 

 

(Signature and Seal of the Manufacturer / Contractor) 

 

 

 



RailTel/Tender/OT/ER/HQ/2017-18/1045 

 

Page 140 of 156 

 

Form No. 12  

 

GUARANTEE BOND AGAINST 'ON ACCOUNT' PAYMENTS 

(On Stamp paper of requisite value of Rs. 100/-) 

(To be used by approved Scheduled Banks) 

 

1.     In consideration of the RailTel Corporation of India Limited (hereinafter called "the RailTel") 

having agreed to exempt ………............................................... 

 (hereinafter called " the said Contractors)") from the demand, under the terms and conditions 

of an Agreement No.    ….................dated............made between ................. and ................. for 

(hereinafter called " the said Agreement") of “on Account” Payment  for the due fulfillment 

by the said contractors) of the terms and conditions contained in the said Agreement, or 

production of a Bank Guarantee for Rs. .............. ( Rs. .............. only). We, ........................( 

indicate the name of the Bank) hereinafter referred to as " the Bank") at the request of 

................ ................Contractor(s) do hereby undertake to pay the government an amount not 

exceeding Rs. ............... Against any loss or damage caused to or suffered or would be caused 

to or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the 

terms or conditions contained in the said Agreement. 

 

2.    We,  ......................................................................  Bank do hereby undertake to pay the amount  

due and payable under this Guarantee without any demur, merely on demand from the RailTel 

stating that the amount is claimed is due by way of loss or damage caused to or would be 

caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of 

terms or conditions contained in the said Agreement or by reason of the Contractor(s) failure 

to perform the said Agreement. Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. …………….. 

 

3.     We, ............................................... Bank undertake to pay to the RailTel any money so 

demanded notwithstanding any dispute or disputes raised by the Contractors) / Supplier(s) in 

any suit or proceedings pending before any court or Tribunal relating thereto our liability 

under this present being, absolute and unequivocal. The payment so made by us under this 

Bond shall be a valid discharge our liability for payment thereunder and the Contractor(s) / 

Supplier(s) shall have no claim against us for making such payment. 

 

4.     We, ................................................. Bank further agree that the Guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance 

of the said Agreement and that it shall continue to be enforceable till all the dues of the 

RailTel under or by virtue of the said Agreement have been fully paid and its claims satisfied 

or discharged or till RailTel certifies that the terms and conditions of the said Agreement have 

been fully and properly carried out by the said Contractors) and accordingly discharges this 

Guarantee. Unless a demand or claim under the Guarantee is made on us in writing on or 
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before the................................. (1)   ......................... We shall be discharged from all liability 

under this Guarantee thereafter. 

5.  We, .................... (indicate the name of Bank).............. further agree with the RailTel that 

the government shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of the 

Agreement or to extend time of to postpone for any time or from time to time any of the 

powers exercisable by the RailTel against the said contractors) and to forbear or enforce any 

of the terms and conditions relating to the said Agreement and we shall not be relieved from 

our liability by reason of any such variation, or extension to the said Contractor(s) or for any 

forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to the 

said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have affect of so relieving us. 

6.           This Guarantee will not  be discharged  due to  the   change  in  the Constitution of the Bank 

or the Contractors) Suppliers). 

7.     We, ............................................................... (indicate the name of Bank) lastly undertake 

not to revoke this Guarantee during its currency except with the previous consent of the 

RailTel in writing. 

                                                              

  Dated the …………… day of ………….. , 2017. 

                                                            

for .........................................   

(indicate the name of the Bank)  

Witness : 

 

1.      Signature : ……………………………………. 

                     

 Name       : ……………………………………. 
           

2.      Signature : ……………………………………. 

                     

 Name       : ……………………………………. 

NOTE:    The Guarantee shall be valid for a period of two months after the expiry of the currency of 

the contract.                            
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Section - V 

Annexure – 1 

 

List of materials to be supplied by RailTel to the contractor: 

 

S. No. :   Name of materials 

 

1. :  Under ground Armoured 24/48 Fibre Optical Fiber Cable. 

 

2. :  HDPE Duct 40/33 mm dia with accessories. 

 

. 

Note: The materials shall be supplied from the store of respective Site Engineer RCIL 

of section. 
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Section – V 

 

Annexure – 2 

 

List of important materials to be supplied by the Contractor as per SOR - Supply: 

1. Double Walled Corrugated pipe 90/76 mm. dia. as per IS 14930,Pt-I&II. 

2. GI PIPE 75MM dia, 3.55mm thick, as per IS 1239. 

3. OFC Joint pit as per drawing OPTICAL FIBER JOINT CLOSURE AS PER approved 

make. 

4. FIBER TERMINATION BOX (WALL/RACK MOUNTED) of approved make. 

Besides above all the Materials mentioned in the Schedule of works shall be supplied by 

the contractor for completion of the work and shall conform to Specifications /Drawings 

with latest  versions as are mentioned in tender document. 
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Section V  

Chapter – 3 

PREPARATION OF AS-BUILT ROUTE PLANS 

 

1.1 SCOPE: 

 

The scope of this is to prepare a final set of As-Built drawings of route plans, based on 

the actual cable route (which in turn shall be based on a preliminary & approved 

drawings of route plans, already supplied to the contractor). 

 

1.2 Points to be taken care of for laying the OFC cable: 

 

1.2.1 Avoid underground structures, signalling cable, power cables and pipe lines etc. 

 

1.2.2 Avoid rodent/termite infested or infected side of the alignment. 

 

1.2.3 Offset of the cable trench from the central line of the track such as having burrows. 

 

1.1.4. Avoid proximity to chemical, paper and such other industries which discharge 

chemically active affluent. 

 

1.1.5 Avoiding areas prone to water logging. 

 

1.1.6 Avoiding large rock cutting/thick jungles and areas difficult to approach etc. The 

orientation of the route (left or right side of the track in the sections) to be decided on 

following:- 

 

That side of main line, which is away from coastal side, other cables such as signaling 

and power. 

 

That side which is likely to involve least track crossings and likely to be more 

convenient for crossing the track, bridges culverts etc. 

 

Avoid built up areas including those area where buildings etc. are likely to come up in 

future. 

 

For the straight runs as far as possible a separation of 10 Meter should be kept from 

the nearest track. This is as per CCITT recommendation K.8. As a rule a minimum 

distance of 5.75 M should be maintained between the OHE masts and the cable. In 

Yards etc. where observance of this rule may be difficult, a minimum distance of 3 

Meter should be maintained. In exceptional cases where the cable trench depth is less 

than 0.5 M the lateral distance may be reduced to 1 M. Make the route of OFC cable 

within 1 meter of Railway boundary normally. 

 

1.2 As-Built Cable Route plan. 

 

Based on above actual route, the as-built cable route plan should be prepared: 

 

1.2.1 The name of the location should be put in the 'LOC' column and the change in the 'CH' 

column. At every 10 cm. the Km. post number should be written and its exact equivalent 
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change entered in the 'CH' column. The name of station should be shown against the 

location of the Station Master‟s Office. 

 

1.2.2 Based on the route, the serial number and the length of culverts, bridges and level 

crossings should be marked on the 'Track Line' of the cable route plan. 
 

1.2.3 The actual measurement of the separation distance from the central line of the track (the 

adjacent main line) is to be shown. This is to be compiled on the 1 Km charts. 

 
The termination plan & locations of joint enclosures of OFC to be shown.  

 

1.3 Preparation of Drawings‟ 

 

All the plans and drawings shall be neatly prepared using Computer Aided Design 

System & plotter etc. The drawings shall be in A3 size & suitably filed for ease of 

handling. Further, a soft copy of Auto-CAD drawings in CD shall be submitted. 

 

1.4 Information in Cable route plan:- 

 

The cable route plan shall contain following information:- 

 

1.4.1 Whether the cable route is on the up or down side of the Railway Tracks. Exact 

locations and lengths where the cable is laid in RCC/DWC/G.I. pipes/ troughs and under 

the bed on culverts. 

 
Location of track crossing and the number of tracks being crossed. Location of 

road crossing and the no. of RCC/DWC/GI pipes provided. 

Locations and length for protection of cable in rocky area and platform cutting etc. 

 
Locations of Pull Chambers/Joint Pits. 

 

1.5 DELETED. 

 

1.6 DELETED 

 

1.7 Guidelines for finalization of cable route plan: 

 

1.7.1 The following are the guidelines for preparation of the cable route plan: 

 
Prepare the “1 Km charts" as explained above and enter the relevant changes and details 

in the "1 Km charts" based on the latest copy of proved OHE/Overhead plan supplied 

to him by the engineer. 

 

1.7.2 Actual measurement by 30 M steel tape or chain along the route is necessary only in case 

of important locations, to be termed as "special terrains", for example, approach to 

repeater station/cable hut, long bridges, big yards, sharp diversions in the cable route 

from its parallel Course along the main railway tracks due to obstruction, cuttings etc. 

 

1.7.3 Inspect and decide the portions of route falling in category of "special terrains" stated in 

 Para 2.7.2Above, i.e. where actual longitudinal measurement is necessary. 
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1.7.4 The remaining portions of the route, i.e. other than the portion decided as "special 

terrain" as per Para 2.7.2 above are to be termed as "straight runs". Actual chaining 

along the route is not necessary for such "straight runs" and 

these can be marked on the "1 Km. charts" by taking changes from the OHE/ Overhead 

alignment plan. 
 

1.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual 

measurement along the route should be done by means of a 30 M steel tape for a few 

drum lengths up to a convenient point along the main line where from the distances 

along the route may be reckoned from the OHE/ Overhead alignment Plan. A 

termination allowance of actual length (prescribed 5M) of cable inside the repeater 

station/cable hut building should be, in addition to a length of about 10 M (actual 

length), kept in a pit just outside the building. 

 

1.7.6 It should be ensured that both "special terrains" and "straight runs" should consist of 

full drum lengths, so that the position of joints (other than T-Joint) is fixed without 

difficulty in both cases. 

 

1.7.7 Actual measurements of the separation distance should be done from the centre line of 

the reference track. In case of 'Special terrains' the separation distance at some points 

on the route may also have to be reckoned from some other permanent structures 

depending upon the site conditions. 

 

1.7.8 Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, 

Jointing Chambers and Joints/Extra lengths of Optical fibre cables should be clearly 

marked on cable route plan. 

1.8 Length of Optical Fibre cables: - 

 

The approximate cable length is worked out on following basis to arrive at the location 

of the straight joints: - 
 

Extra length for track crossing including 2.5 meter loop on each side. Extra length on 

Approach/crossing of the bridges and culverts as per measurement in the detailed 

survey. 

 

10 meter of cable to be kept on either side of major steel bridges and 5 meters on 

minor bridges. 

 

At every Joint Pit a loop of 10 meters on either side of the joint and a loop of 15 meters 

in the Pull Chambers without joint, should be kept. In cable hut a loop of 10 meters 

should be kept in the cable pit. 

 

1.9 Protective works for Cable/ Ducts:- 

 

1.9.1 For building, masonry platforms, culverts, crossing of tracks, level crossings and roads 

etc. 

 

Special protection for the cables is required. Some of the methods adopted for 

different types of protective works are specified in the following drawings:- 

 

For Girder bridges M.S. Troughing Drg. RE/42/172. 

 

For cable entries to Cabins, ASM's Offices & Buildings etc. through HDPE pipe.  



RailTel/Tender/OT/ER/HQ/2017-18/1045 

 

Page 147 of 156 

 

 

For unconsolidated embankments Shoring for the cable trench as per Drg. No. 

RDSO/TC/35003. 
 

For laying cables over the culverts in DWC pipes Drg. No. RCIL/ER/DRG- 05/06 

Arrangements of cable in GI pipe on Girder bridges Drg no. RCIL/ER/DRG- 08A/06 & 

RCIL/ER/DRG-08B/06. 

 

For route over rocky area through chase Drg.No. RCIL/ER/DRG-07/06. 

 

For routes under bed of culverts in DWC pipes Drg.No. RCIL/ER/DRG-06A/06. For cable 

laying under railway track Drg. RCIL/ER/DRG-04/06. 

For cable laying under road drg. No. RCIL/ER/DRG-03/06. For 

RCC cable route marker drg no. RCIL/ER/DRG-01/06. 

 

 
Note1:    In non-RE area, wherever distances are reckoned with reference to overhead 

alignment, the distances from the nearest KM-post provided along the 

track, may also be mentioned. 

 

Note 2: If any of the above-mentioned drawings are  illegible  or  not  clear, the 

clarifications may be sought from the office of Regional General 

Manager, RailTel/Eastern Region. 
 
 

 

 
******************* 
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SECTION – V 

 

CHAPTER –4 

 

JOINTING AND TERMINATION OF OPTIC FIBRE CABLE 

 

3.1 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 

 
Fusion splicing shall be used for splicing fibres. This is accomplished by applying 

localized heating (i.e. by electric arc or flame) at the interface between two butted, pre-

aligned fibre ends, causing them to soften and fuse together. 

 

3.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 

 

 

3.2.1 There are various types of joint enclosures available in the market. The procedure for 

assembly of joint closure is described in the installation manual supplied with straight 

joint closure. This includes the following: 

Material inside joint closure kit Installation tools required Detailed procedure for cable 

jointing Procedure for re-opening the closure. 

 

 

3.2.2 The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 

(latest) or a proven design approved by RCIL .The joint shall be protected in RCC 

Joint Pit (The Optic Fibre straight through joint closure shall be of TVSE, R&M, 

Raychem, 3M make and shall be approved in advance by RailTel. The joint shall be 

protected in concrete chamber as approved by engineer- in-charge.) 

 

3.2.3 Generally, the following steps are involved for jointing of the cable: 

 

- Preparation of cable for jointing 

- Stripping/cutting the cable 

- Preparation of Cable and joint closure for splicing 

- Stripping and Cleaving of Fibres 

- Fibre splicing 

- Organizing fibres and finishing joints 

- Sealing of joint closure and 

- Placing joint in the Jointing Chamber/Pit. 

 

3.2.2 PREPARATION OF CABLE FOR JOINTING 

 

During the installation, a minimum of 10 meter of cable of each end is coiled in the 

jointing pit to provide for jointing to be carried out at convenient location as well as 

spare length to be available for future use in case of failures. 

 

The pit size must be chosen carefully to ensure that length of the wall on which joint is 

mounted is greater than closure length plus twice the minimum bending radius of the 

cable. A RCC circular Joint Pit / Pull Chamber of 1 mete outer dia as given in 

annexure-2.14 is sufficient for most of the cable and joint closures. 

 

The cable is then coiled and carefully placed in the pit/chamber in the same position as 

required after the joint is complete. The marking is done on all the loops so that it will be 
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easier to install it later. 
 

The distance from the last centre to the end of the cable must be atleast 1.8 meter. This 

is being the minimum to be stripped for preparation of joint. Sufficient cable at each 

end up to the jointing vehicle/enclosure is then uncoiled from the pit for jointing.  

 

3.2.3 STRIPPING/CUTTING OF THE CABLE 

 

The cables are stripped of their outer and inner sheath with each sheath staggered 

approximately 10mm from the one above it. Proper care must be taken when removing 

the inner sheath to ensure the fibres are not scratched or cut with the stripping knife or 

tool. To prevent this, it is best to only score the inner sheath twice on opposite sides of 

the cable, rather than cut completely through it. The two scores marking on either side 

of the cable are then stripped of the inner sheath by hand quite easily. The fibres are 

then removed from cable one by one and each fibre is cleaned individually using 

Kerosene to remove the jelly. 

 

3.3 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 

 

The type of preparation work performed on the cable prior to splicing differs on the 

type of joint closure and fibre organizer used. However, the following steps are 

usually common:- 

 

The strength members of each cable are joined to each other and/or to the central 

frame of the joint closure. The joint closure is assembled around the cable. The sealing 

compound or heat shrink sleeve is applied to the cables and closure, or prepared for 

application after splicing is complete. 

 

The fibres are protected (usually with plastic tubing) in their run from the cable core to 

the fibre organizer trays (particularly if cable construction is slotted core type). Tags 

which identify the fibre nos. are attached at suitable location on the fibres. Splice 

protectors are slipped over each fibre in readiness for placing over the bare fibre after 

splicing. 

 

 

 

3.4 STRIPPING AND CLEAVING OF FIBRE 

 

Prior to splicing each fibre must have approximately 50mm of its primary protective 

U.V. cured coating removed, using fibre stripper which are manufactured to fine 

tolerances and only score the coating without contacting the glass fibre. The bare fibre is 

then wiped with a lint free tissue doused with ethyl alcohol. Cleaving of the fibre is 

then performed to obtain as close as possible to a perfect 90 degree face on the fibre.  

 

3.5 SPLICING OF THE FIBRES 

 

The fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion 

splicing are as given in 4.8 below. 

 

3.6 FUSION SPLICING OF FIBRE 

 

Some of the general steps with full automatic micro processor control splicing machine 

are as under: 



RailTel/Tender/OT/ER/HQ/2017-18/1045 

 

Page 150 of 156 

 

 

Wash hands thoroughly prior to commencing this procedure. 

 

Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch 

on ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the 

above cleaning). 

 
Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle 

such that the end of fibre is app. 1 mm. over the end of the "V" groove towards the 

electrodes. 

 

Repeat the same procedure for other fibre, however, first insert heat shrink splice 

protector. 

 
Press the start button on the splice controller. 

 

The machine will pre fuse, set align both in 'X' and 'Y' direction and than finally fuse 

the fibre. 

 

Inspect the splice on monitor if provided on the fusion splicing machine and assure no 

nicking, bulging is there and cores appear to be adequately aligned. If the splice does not 

visually look good repeat the above procedure. 

 

Slide the heat shrink protector over the splice and place in tube heater. Heat is 

complete when soft inner layer is seen to be 'oozing' out of the ends of the outer layer of 

the protector. Repeat for other fibres. 

 

3.7 FUSION SPLICER AND OTDR 

 

The fusion splicer and Optical Time Domain Reflector meter (OTDR), to be used for 

splicing and measurements of parameters respectively, shall be of approved design 

and quality. The contractor shall submit. 

 

Specification of fusion splicer and OTDR 

 
Certificate from the users, who have used the splicer and OTDR of the make, the 

contractor intends to use, regarding their satisfactory performance. The RCIL reserves 

the right to direct the contractor to use the same or any other proven design of fusion 

splicer and OTDR if in the opinion of RCIL the specification of Fusion splicer and 

OTDR are not suitable 

 

3.8 ORGANISING FIBRE AND FINISHING JOINTS 

 

3.8.1 After each fibre is spliced, the heat shrink protection sleeve must be slipped over the 

bare fibre before any handling of fibre takes place, as uncoated fibres are very brittle 

and cannot withstand small radius bends without breaking. The fibre is then organized 

into its tray by coiling the fibres on each side of the protection sleeve using the full tray 

side to ensure the maximum radius possible for fibre coils. The trays are placed in the 

position. OTDR reading taken for all splices in this organized state and recorded on 

the test sheet to confirm that all fibres attenuation are within specification. This OTDR 

test confirms fibres were not subjected to excessive stress during the organizing 

process. 
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After this the joint can be closed with necessary sealing etc. and ready for placement 

in the pit. 

 

3.8.2 Jointing Pit/ Pull Chamber: The Jointing Pit / Pull Chamber is as per drawing at 

Annexure-2.14. The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be 

approx. 1000mm. The pits shall be located at every 1Km of the OFC route and spare 

cable of 15 meters to be looped and placed in the pit. The pit shall be refilled with dry 

sand after completion of the work and then closed. Stone/RCC route markers shall be 

provided for identification of each Jointing Pit / Pull Chamber location with/without a 

joint and this should be incorporated in the as-built-cable route plan. 

 

3.9 PLACING OF COMPLETED JOINT IN PIT 

 
Joint is to be placed on the tarpaulin provided near the pit. The cable is laid on the 

ground, loop the cable such that pen mark previously place on the cable line up. Tape 

these loops together at the top of the coil. The joint can now be permanently closed and 

sealed by heating heat shrinkable sleeve etc. However, before closing, silica gel to be 

kept inside for moisture protection. Now the joint closure is placed in the jointing pit 

/chamber and the pit is closed after filling it with dry sand. 

 

 
 

3.10 RE-OPENING OF THE JOINT 

If required for attending to faults etc., manufacturers supply special kits for opening of 

the joint and the steps to be followed. However, the general steps are as under: - 

Using suitable knife cut heat shrink sleeve longitudinally along its entire length. Do 

not damage the smaller heat shrunk sleeve on the ends of the joint. Apply heat to the 

cut sleeve until it begins to separate. Gently remove the cut sleeve from the joint. Now 

the joint can be opened. Protective sleeve/cover can be removed for attending to faults 

etc. 

 

3.11 TERMINATION JOINT FOR FIBRE OPTIC CABLE. 

 

This joint is provided in the cable hut for terminating the outdoor fibre optic cable of 

both the sides, splicing through fibres, connecting fibres to pigtails for connection to 

Optical Line Terminal Equipment etc. 4.13.2 The OFC ables shall be dressed up on 

teak wood plank/Aluminum ladder inside cable hut. The armour of the OFC Cable 

shall be cut before taking the cable in the equipment rack. The cables shall be 

terminated on FDMS and derive required pigtails. Two pairs of fibres shall be  

 

derived from either side cable at every OFC cable hut through pigtails with FC/PC 

connectors. The remaining fibres shall be looped through. 4.13.2 The procedure for 

installation of termination joint box depend upon the type of joint enclosure. The 

installation manual supplied gives the step-by-step procedure for installation. 

However, the general steps are as under:- 

 

- Marking the cable 

- Stripping/cutting the cable 

- Gripping cable in sheath/clamp 

- Treatment of tension member 

- Fibre splicing 

- Enclosing fibre 
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- Fixing strength member 

- Closing the cover 

- Fixing termination box 

- Fixing the cable. 

 

3.12 MARKING THE CABLE 

 

Determine the cable length up to the proposed location of termination box. It is also to 

be ensured that at least 10 meters of cable is coiled in the cable pit. Determine the 

cutting point and mark the cable Determine the sheath peeling point and mark the cable 

 

3.13 CUTTING / STRIPPING THE CABLE 

 

Cut the cable as per the marking Remove the sheath from cable ends. During sheath 

stripping care should be taken not to damage the fibres. The length and the steps for 

various sheath cutting shall be as per the instruction given in 

3.14 GRIPPING THE CABLE 

 

Wind PVC tape around the cable core just beside edge of the sheath. Insert the bushing 

inside sheath by cutting the cable sheath for about 25mm. Place the sheath grip (lower 

half and upper half) and tighten it with the help of torque wrench. 

 

3.15 FIXING OF TENSION MEMBER 

 

(a) Mark the tension member for the specified length and cut it. 

 

(b) Clean the tension member thoroughly by Alcohol and cotton cloth. 

 

(c) Fix tension member holder with the help of instant adhesive at the end of tension 

member. 

 

3.16 FIBRE SPLICING 

 
The procedure for splicing is same as described for straight joint closure in Clause 4.7 

above. 

 

3.17 ENCLOSING FIBRES 

 

(a) Set the fibre cassette on the base 

(b) Arrange excess length of fibre to make double figure of eight. 

(c) Enclose the spliced fibre and its excess length carefully. 

(d) Repeat the procedure for other fibres. 

(e) After this, the box can be closed. However, a packet of silica gel may be placed 

inside for protection from entry of moisture. 

 

3.18 MOUNTING OF TERMINATION BOX. 

 

Termination box can be fixed either on wall or on equipment rack. At wayside stations 

it shall be mounted inside the equipment rack in order to prevent pigtails from rodent 

attacks. 
 

(a) Mark the fixing holes on the walls/bracket/frame 

(b) Place the termination box and tightened the nuts inside the base box. 
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(c) Put the covers. 

 

3.19 FIXING THE CABLE 

 

Secure the cable on wall/frame at two places within one meter from termination box 

keeping in view straight entry of cable in termination box. 

 

 

3.20 ISOLATION OF ARMOUR OF OFC CABLE 

 
The maximum continuous length of armour of OFC Cable should not exceed1.6 Kms. 

In order to keep the induced voltage within permissible limits. Where the continuous 

length of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the armour after every 1.6 

Kms. The Exposed cable at the cut shall be covered by shrinking suitable heat shrink 
sleeve as per TEC specifications. 

 

3.21 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 

 

 

The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by 

Contractor with Engineer of the RCIL. The parameters in the concerned 

specification shall be taken as reference. The Test shall be conducted from cable 

hut to cable hut, after the Splicing & termination Joints are completed. The length 

of cable (as per marking in cable & as measured by OTDR ), loss in cable, 

average loss per Km., No. of Splices, Splice loss, etc. shall be recorded and 

jointly signed as per pro-forma given in Para 4.24 below. 
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3.22 TEST PROTOCOL FOR OPTICAL FIBRE CABLE 

 
SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE FIELD TEST 

------------------------------------------------------------------------------------------ 

Route: ----------------- Date: ------------- 

Station: --------------- No. of mid-section splices: ------------- 

Section: --------------- Measured by: -------------- 

Length Length as per meter 

(by OTDR): --------------- marking on cable sheath-------------- 

 

(1) Optical measurements (On Line): 

Measurement Fibre – number Accepted Value 

1.1 Total attenuation at 

1300/1550 nm with OTDR 

  

1.2 Total attenuation 

per Km at 1300/1550 nm: 

 <0.40 dB/Km at 1300 nm 

&<0.25 at 1550 nm: 

1.3 Splice Loss in dB with 

OTDR Location 

 Average splice 

Loss 

OHE Mast No./ Overhead 

alignment post no. 

A. 

B. 

C. 

D. 

E. 

  

Average Splice Loss  0.15 db, no splice should 

have loss>0.2 db 

 

 

NOTE : ALSO ATTACH OTDR RESULTS ----| 

2) Visual Inspection (On Line): 

2.1 No. of Cable drum used in the section: ------------------- 

2.2 S.No. of cable and length of each drum: 

 

S.No. LENGTH 

 

1. -------------- ----------------M 

 
2. -------------- ----------------M 

 

3. -------------- ----------------M 

 

4. -------------- ----------------M 

 

5. -------------- ----------------M 

 

2.3 Location of Isolation Sleeves: 1. 2. 3. 

 

 
Contractor's Representative RCIL‟s Representative 
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3.23 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND 

TERMINATION OF FIBRE OPTIC CABLE. 

 

S. No. TOOL's Name 

 

1. Branch Joint   Closure 

2. Termination Box 

3. Rubber end Block 

4. Sheath Clamp 

5. Bushing 

6. Strength Member holder 

7. Heat Shrinkage tube 

8. Arc fusion splicer machine. 

9. Power cord AC/DC 

10. Walkie-Talkie 12V DC source 

11. Tube heater 

12. Precision cleaver 

13. Cable sheath stripper 

14. Fibre stripper 

15. Knife for HDPE cutting 

16. Hexa for strength membrane 

17. Isopropyl alcohol or methanol of high specific 

gravity 

18. Johnson Buds 

19. Tweezers 

20. Gun heater Blower type 

21. Sleeve for splice protection 

22. O.T.D.R. 

23. Stickers for numbering of splicers. 

24. Portable k. oil generator 

25. Umbrella‟s 2 Nos. 

26. Dust protection for splicing machine 

 

Note: - Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be 

greater than 30 times the diameter of the cable. 

-------------------------------------------------------------------------------------------------- 
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SECTION – V 

CHAPTER – 5 

List of Address for Specification 

5.1 Address from where specification copy can be purchased: 

The copy of IRS, RDSO, TEC and BIS specification used in the tender documents can be 

purchased from following sources. 

5.2 IRS Specification: (i) Manager Publications, 

Government of India 

Civil Lines, New Delhi- 110054 

 

(ii) Government of India Book Depot, 

8 - S.K. Roy Road, Kolkata – 700001 

 

5.3 RDSO Specification: 

RDSO, Manak Nagar, Lucknow 

5.4 DOT/TEC/ITD Specification: Khurshid Lal Bhavan, Janpath, 

New Delhi- 110001 

5.5 B.I.S. Specification: Directorate General, 

Indian Standards Institution, 9- 

Bahadur Shah Zafar Marg, New 

Delhi -110002 

F- block, Unity Building, 

Narsimhraja Square, 

Bangalore- 560002 

534- Sardar Vallabh Bhai Patel Raod, 

Mumbai. 
5- Choweringhee Approach, PO Princep 

Street, Kolkata- 700072 

Ahinsa Building (1st floor) , SCO 82-83, 

Sector 27-C, Chandigarh- 160017 

5-8-56/57, L.N. Gupta Marg, Hyderabad- 

208005. 

117/418-B, Sarvoday Nagar, Kanpur – 

208005 
C.I.T. Campus, Adyar, Madras – 600020. 

If any specifications and drawings referred but not enclosed in the tender documents may be seen 

in the RCIL‟s office on any working day. 


