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Region of RailTel for Two years and extendable by one year on same 
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Check List for Tenderer before submission of Tender: 

 

1. Read carefully and understand each clause of the Tender Document. 

 

2. Documents to prove your eligibility criteria shall be scanned and submit online on E-NIVIDA portal. 
 

3. Deposit EMD as listed under E-tender Notice of Tender Document and cost of tender 
document online on E-NIVIDA portal. 

 

4. Submit online list of Personnel who will be deployed on regular basis for this Maintenance 
work along with their qualification and experience.  

 

5. Submit online complete plan of deploying your maintenance teams, at Jallandhar and 
Jaipur indicating their address and contact numbers to achieve the end objective of this 
Maintenance Tender. The Team locations are tentative and may be changed by Railtel. 

 

6. Please quote a single percentage (both in figure & words) ‘above/below/at par’ the rates 

given by RailTel against ‘SOR’.The entire bid submission would be online on E-NIVIDA 
portal. 

 

7. Failure to comply with the above points shall render the offer to be invalid and liable to be 
rejected. 

 

8. The tenderer may visit the sites of tower to ascertain the site conditions before quoting 
the offer. 

 

9. The bidder is require to submit standard format of certificate as per Form-10 online on 

E-NIVIDA portal failing which bid will summarily  rejected. 
 

10. Bidder has to upload digitally signed copy of tender document online on E-NIVIDA portal failing 
which bid will be summarily rejected. 
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E-TENDER NOTICE 
 

No. RailTel /OT/NR/Towers/2021-22/3-4 Date: 17.03.2022 

 

    RailTel Corporation of India Limited, Northern Region,  RailTel corporat ion of  India l imited,  
6th floor, Block-III, Delhi IT Park Shastri Park, Delhi-110053, invites E-bids from the established and 
reliable contractors with proven experience for the following work : 

 
    Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF 

Towers in Group-3 to Group-4 of Northern Region of RailTel for Two years and extendable by 
one year on same terms & conditions. 

 

 
SN 

 
Group 

 
No of towers 

Estimated Tender 
Value for two years 

(Rs.) 

Earnest Money 
@ 2% of total 
tender value 

(Rs) 

1 Group-3 25 30,84,843/- 61700/- 

2 Group-4 15 25,17,968/- 50400/- 

 
a) Submission of bids 

 28.04.2022  up-to 11:30 hrs               
b) Opening of bids. 

 28.04.2022     at 11:40hrs  )Online) 

c) Validity of offer 45 days from the date of opening of 
tender. 

d) Cost of Tender Document 
  Rs.  1770  /- (Including taxes)*   

  

 
# Small scale Units registered with NSIC/MSEs under single point registration scheme shall be 
exempted from cost of Tender Documents and from depositing Earnest money as per Govt of India 
Guidelines. 
 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded 
from www.railtelindia.com or from the e-Tendering portal https://railtel.enivida.com.  

For online bid submission the tenderer will have to necessarily download an official online copy of 
the tender documents from ENIVIDA e-portal. All future Information viz. corrigendum /addendum/ 
amendments etc for this Tender shall be posted on the ENIVIDA e-Tendering Portal only. Printed 
copy of Tender document will not be sold from RailTel office.  

    
    The bidder shall bear all costs associated with the preparation, submission/participation in the bid. 

Purchaser in no way will be responsible or liable for these costs regardless of the conduct or 
outcome of the bidding process.  

 
    Note: The tenderer can bid for any one or combination of more than one or all the tenders   

    depending upon eligibility of bidder and their choice. 

                    In case the tenderer wants to quote for multiple Groups, the financial and technical 

criterion given below will have to be separately meet for each Group being quoted, 

http://www.railtelindia.com/
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i.e. for 2 Groups, tenderer should have capability equal to sum of the separate 

capabilities of those 2 Groups i.e. the same credential certificate can not be 

applicable for more than one group unless it fulfills eligibility criterion of the groups 

collectively. 

Eligibility Criterion:  
 
1. Technical Eligibility 
 

The tenderer must have successfully completed any of the following during last 07 (seven) years, ending last 

day of month previous to the one in which tender is invited: 

i.  Three similar works each costing not less than the amount equal to 30% of advertised value of 

the tender, or  

ii.  Two similar works each costing not less than the amount equal to 40% of advertised value of 

the tender, or 

iii. One similar work each costing not less than the amount equal to 60% of advertised value of the 

tender 

iv. The total value of similar nature of work completed during the qualifying period and not the 
payments received within qualifying period alone, shall be considered.    
 

             Definition of similar single work is as under: 

 
“Maintenance or erection of MW/UHF/Cellular Towers” 

 
2.   Financial Eligibility 

The total contract amount received by the tenderer during the last three financial 

years & current year upto the date of opening of tender  should be a minimum of 

150% of the advertised tender value of the work. (audited balance sheet duly certify 

by registered Chartered Accountant for the relevant years to be enclosed). 

 

 
 
NOTE: (1) JV/Consortium bid is not allowed. 

            (2) Price variation clause is not applicable in this tender     
 

 
 

                                                                                 
                                                                                        Deputy General Manager/O&M 

For and on behalf of Executive Director, 
                                                                                                 RailTel Corporation of India Ltd. 
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Chapter-1 

Annexure-A 
 

 

Details of Groups for which tenderer has to quote: 
 
 
 

 
S
N 

 
Group 

 
No of towers 

Group’s 
Team HQ 

Estimated 
Tender Value 
for two years 

(Rs.) 

Earnest Money 
@ 2% of total 
tender 
value(Rs) 

1 Group-3 25 Jallandhar 

30,84,843/- 61700/- 

2 Group-4 15 Jaipur 

25,17,968/- 50,400/- 
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Chapter-2 

 

 

 

BID DATA SHEET 
           The section consists of provisions that are specific to various clauses of tender    
           document: 

Reference Description 

Annexure 

A(SOR) 

Annual Maintenance Contract for Preventive maintenance and fault rectification of 
MW/UHF Towers in Group-3 to Group-4  of Northern Region of RailTel for Two 
years and extendable by one year on same terms & conditions. 

 

 

Tender notice  

Last date of submission 
Date:    28.04.2022       (on Line)        Time:     11:30 Hrs. 
  

Date of opening of tender 
Date     28.04.2022        (on Line)        Time:      11:40 Hrs 
 Venue:    RailTel Corporation of India Ltd. 
                  Delhi IT park,Block-III,6th Floor 
                  New Delhi-110053 
 

Eligibility 
Criteria,chapte
r-3 clause-
3.16.3 & 3.16.4 

(i)Technical Eligibility: 

 

The tenderer must have successfully completed any of the following during last 
07 (seven) years, ending last day of month previous to the one in which tender is 
invited: 

i. Three similar works each costing not less than the amount equal to 30% of 
advertised value of the tender, or  

ii. Two similar works each costing not less than the amount equal to 40% of 
advertised value of the tender, or 

iii. One similar work each costing not less than the amount equal to 60% of 
advertised value of tender. 

iv. The total value of similar nature of work completed during the qualifying 
period and not the payments received within qualifying period alone shall 
be considered. 

                           
Definition of similar single work is as under:“Maintenance or 
erection of MW/UHF/Cellular Towers” 

 
(ii) Financial Eligibility:  

The total contact amount received by the tenderer during the last three 
financial years & current year upto the date of opening of tender years 
should be a minimum of 150% of the advertised tender value of the work. 
(audited balance sheet duly certify by registered Chartered Accountant for 
the relevant years to be enclosed). 
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Note: 
1. JV/Consortium bid is not allowed. 
2. Price Variation Clause is not applicable in this tender. 

  
 

Premble,Claus
e-
1.11,Chapter-1 

Earnest money – Rs. 61700/- for Group-3 
                              Rs. 50400/- for Group-4 

                              For more details see Chapter 2-A , item 4 (a) 

Premble,Clas
ue-
1.8,chapter-1 

 
Validity of offer 
45 days (Forty Five only) from the date of opening of tender. 

GCC,Clause 
4.16.2,chapter
-4 

Performance Bank Guarantee  

(a) The successful bidder shall have to submit a Performance 
Bank Guarantee (PBG) within 15 (Fifteen) days from the 
date of issue of Letter Of Acceptance (LOA). Extension of 
time for submission of PBG beyond 15 (Fifteen) days and 
up to 30 days from the date of issue of LOA may be given 
by the authority who is competent to sign the contract 
agreement. However, a penal interest of 15% per annum 
shall be charged for the delay beyond 30 (thirty) days, i.e. 
from 31st day after the date of issue of LOA. In case the 
contractor fails to submit the requisite PBG even after 60 
days from the date of issue of LOA, the contract shall be 
terminated duly forfeiting EMD and other dues, if any, 
payable against that contract. The failed contractor shall be 
debarred from participating in re-tender for that work. 

(b) The successful bidder shall  submit  the  Performance 
Guarantee  (PG)  in  any  of  the  following forms, amounting to 
3% of the contract value: 

(i) In the form of Demand draft/Bank Transfer. 
 
 

SCC, Clause 
– 5.29, 
Chapter 5 

Warranty: All material supplied / used and the work done by the contractor 
shall be guaranteed against the defective manufacture/workmanship for a 
period of 06 months from the date of satisfactorily completion of work. Cost of 
such defective material shall be recovered from subsequent bills or from 3% 
amount held (in case validity of contract is over). The cost of work and material 
under warranty found to be defective will be recovered from the SD. 
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Chapter-2A 

 

E-tendering Instructions to Bidders 
 

1. INSTRUCTIONS FOR ONLINE BID SUBMISSION:  
 
i. Following are the instruction for online bid submission as per the term and conditions:  
 
The bidders are required to submit soft copies of their bids electronically on the e-tender Portal, 
using valid Class 3 Digital Signature Certificates. The instructions given below are meant to assist 
the bidders in registering on the e-tender Portal, and submitting their bid online on the e-tendering 
portal as per uploaded bid. Prepare their bids in accordance with the requirements and 
submitting their bids online on the e-tender Portal.  

More information useful for submitting online bids on the e-tender Portal may be obtained at: 
https://railtel.enivida.com  
2. REGISTRATION:  
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i. Bidders are required to enroll on the e-Procurement Portal (URL: https://railtel.enivida.com) by 

clicking on the link “Online bidder Registration” on the e-tender Portal by paying the Registration fee 
of Rs.2360/- Per vendor/per year.  
 
ii. As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  
 
iii. Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication with the bidder.  
 
iv. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Only Class III Certificates with signing + encryption key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  
 
v. Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 
to ensure that they do not lend their DSC’s to others which may lead to misuse.  
 
vi. Bidder then logs in to the site through the secured log-in by entering their user ID /password and 
the password of the DSC / e-Token.  
 
vii. The scanned copies of all original documents should be uploaded in pdf format on portal 
https://railtel.enivida.com.  
viii. After completion of registration payment, you need to send your acknowledgement copy 
on our help desk mail id ewizardhelpdesk@gmail.com for activation of your account.  
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3. SEARCHING FOR TENDER DOCUMENTS  

 
i. There are various search options built in the RailTel Corporation Of India Limited e-tender Portal, 
to facilitate bidders to search active tenders by several parameters.  
 
ii. Once the bidders have selected the tenders they are interested, they can pay the processing fee  
(Including GST) (NOT REFUNDABLE) by net-banking / Debit / Credit card as per followings. 
Rs.3639/- for Group-3. 
Rs.2970/-for Group-4. 
After that respective contractor/Vendor may download the required documents / tender schedules, 
Bid documents etc. Once you pay both fee tenders will be moved to the respective ‘requested’ Tab. 
This would enable the e- tender Portal to intimate the bidders through SMS / e-mail in case there is 
any corrigendum issued to the tender document.  
 
4. PREPARATION OF BIDS  

 
i. Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  
 
ii. Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid.  
 
iii. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF formats. Bid Original documents may be 
scanned with 100 dpi with colored option which helps in reducing size of the scanned document.  
 
iv. To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Documents” available to them to upload such documents.  
 
v. These documents may be directly submitted from the “My Documents” area while submitting a bid, 
and need not be uploaded again and again. This will lead to a reduction in the time required for bid 
submission process.  
 
5. SUBMISSION OF BIDS  

i. Bidder should log into the website well in advance for the submission of the bid so that it gets 
uploaded well in time i.e. on or before the bid submission time. Bidder will be responsible for any 
delay due to any issues.  
 
ii. The bidder has to digitally sign and upload the required bid documents one by one as indicated in 
the tender document as a token of acceptance of the terms and conditions laid down by RailTel.  
 
iii. Bidder has to select the payment option as “Online Payment” to pay the tender fee / EMD as 
applicable and enter details of the instrument.  
 
iv. Bidder should submit the EMD online as per the instructions specified in the tender. 
document. In case of non-submission of EMD amount (where applicable) online, the uploaded bid 
will be summarily rejected.  
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v. Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ 
format with the tender document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BOQ file, open it and complete the white Colored 
(unprotected) cells with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BOQ file is found to be modified by 
the bidder, the bid will be rejected.  
 
vi. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission.  
 
vii. All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 
persons until the time of bid opening. Data storage encryption of sensitive fields is done. Any bid 
document that is uploaded to the server is subjected to symmetric encryption using a system 
generated symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid 
opener public keys. Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers.  
 
viii. The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers.  
 
ix. Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in 
the portal), the portal will give a successful Tender submission acknowledgement & a bid summary 
will be displayed with the unique id and date & time of submission of the bid with all other relevant 
details.  
 
x. The tender summary has to be printed and kept as an acknowledgement of the submission of the 
tender. This acknowledgement may be used as an entry pass for any bid opening meetings.  
 
6. ASSISTANCE TO BIDDERS  

i. Any queries relating to the tender document and the terms and conditions contained therein should 
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in 
the tender.  
 
ii. Any queries relating to the process of online bid submission or queries relating to e-tender Portal 
in general may be directed to the 24x7 Helpdesk Support.  
 
Please feel free to contact RailTel E-Nivida Helpdesk (as given below) for any query related to e-
tendering.  
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i. Helpdesk landline No: 011-49606060  
ii. Mr. Amrendra (9355030628)  
iii. Mr. Birendra Kumar (09205898228  
RailTel Contact-I (for general Information)  
Dharminder Kumar : DGM/O&M  
Mobile: 9729544113  
E-mail ID: dharminder@railtelindia.com  
7. BID RELATED INFORMATION FOR THIS TENDER  

 
The entire bid-submission would be online on RailTel E-Nivida Portal.  
Broad outline of submissions are as follows:  
i. Submission of  Earnest Money Deposit (EMD)  
ii. Submission of digitally signed copy of Tender Documents/Addenda  
iii. Single Packet  
iv. Online response to Terms & Conditions of Tender.  
v. (Optional) Online Submission of modification, substitution bids for technical or financial parts, or 
withdrawal bid.  
NOTE: Bidder must ensure that the bid must be successfully submitted online as per 
instructions of RailTel E-Nivida Portal.  
8. ONLINE SUBMISSIONS:  
 
The bidder is required to submit all the relevant documents online only with the following documents.  
i. EMD submission as per details mentioned in tender notice.  
 
ii. Tender Cost submission as per details mentioned in tender notice.  
 
iii. Power of attorney to be submitted online as applicable. Original copy is needed to be submitted   
     by the successful bidder before issuance of LOA.  
 

v. In case bidder happens to be an MSE bidder, the documentary evidence for same shall be 
submitted on line. 

vi. The tenderers shall submit a standard format of certificate as per Form-10 online on E-
NIVIDA portal failing which bid will be summarily rejected.  

 
9. SUBMISSION OF ELIGIBILITY CRITERIA RELATED DOCUMENTS  
 

Eligibility criteria related documents as applicable shall also be scanned and submitted “ONLINE”  
 
NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such 
as a short period before bid-submission deadline, during online public tender opening event, during 
e-auction, it is the bidder’s responsibility to have backup internet connections.  
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, 
leased line, etc.) due to which all the bidders face a problem during critical events, and this is 
brought to the notice of RailTel by the bidders in time, then RailTel will promptly reschedule the 
affected event(s).  
10. INSTRUCTIONS FOR TENDER DOCUMENT TO THE BIDDERS  

 
The RailTel Tenders are published on www.railtelindia.com and on RAILTEL E-NIVIDA Portal 
https://railtel.enivida.com/.  
NOTE: For online bid submission the bidder will have to necessarily download an official online copy 
of the tender documents from RAILTEL E-NIVIDA portal, and this should be done well before the 
deadline for bid-submission.  
11. SUBMISSION OF OFFERS AND FILLING OF TENDER:  
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This e-tender should be duly submitted online using the e-Procurement Portal 
https://railtel.enivida.com/. For detailed instructions please refer to RAILTEL E-NIVIDA Portal.  
12. ATTENDANCE OF REPRESENTATIVES FOR TENDER OPENING:  

 
Representatives of bidders desirous to attend the tender opening can do so on production of a 
proper letter of authority from the respective firm, failing which they may not be allowed to attend the 
tender opening. Authorized representatives of those firms who have submitted the tender documents 
alone shall be allowed to attend the tender opening.  
 
13. E- REVERSE AUCTION: DELETED.  
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Chapter-3 

Preamble 

 

1.0 Name of work: “ Annual Maintenance Contract for Preventive maintenance and 

fault rectification of MW/UHF Towers Group-3 to Group-4  of Northern Region of 

RailTel for Two years extendable by one year on same terms & conditions” 

 

1.1 Scope of work: 

 

The broad responsibility of the contractor under the scope of work for this tender 

shall be as under: 

i) Regular check of all towers as per technical specification. 

ii) Compliance of maintenance schedule as per conditions given. 

iii) Immediate corrective action shall be taken as per site condition and 

guidance of EIC (ENGINEER-IN-CHARGE). 

iv) All the Required standards shall be maintained. 

v) Submission of tests results and inspection report jointly verified by 

RailTel’s and Tenderer’s authorized representative. 

 

As per Schedule of Requirement. 

 
1.2                   SUBMISSION OF TENDER BID(Single Packet System):The entire bid-submission     

                        would be online on E-NIVIDA portal. 
1.2.1             The offline document as per clause 5,chapter 2A of tender document shall be submitted        
                      at the following address in a sealed cover super-scribing it with ‘the name of Tender’    
                      and due date of opening and shall be addressed to: 
 

EXECUTIVE DIRECTOR 
Regd. Ofiice, Northern Region 
RailTel Corporation of India Limited 
6th Floor, Block lll, Delhi IT Park, 
Shastri Park, Delhi – 110053 
The offline document per clause 5,chapter 2A of tender document should be delivered to the 
above address so as to reach upto 11:30 hours of dt as indicated in the Open Tender Notice. 
The bids shall be opened at 11:40 hours on the same day in the above office in the presence 
of those representatives of the bidders who choose to be present. Bids received after due 
date and time shall be summarily rejected and shall not be opened. If the above said date 
happens to be a holiday the same shall be done on the next working day.12.00 hours 

                            

        1.3                  Qualifying Criteria. 
 

For qualifying in Tender bid the tenderer shall be required to meet the eligibility 
requirements as given in Para 3.16 of tender document. Fulfillment of eligibility 
criteria as mentioned in the tender document is pre-requisite for the consideration of 
the offer of the tenderers. 

 

1.4 Last date of Submission(Deleted): Refer E-Tender Notice 

1.5 Date of Opening of Tender(Deleted): Refer E-Tender Notice. 
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1.6 RailTel reserves the right:- 
a) To verify, if so desired, the correctness of documentary evidence 

furnished by the tenderer. 

 
b) To verify the successful operation and performance of qualifying 

projects and tenderer shall arrange permission for the same. 
 

c) To carry out capability assessment of the bidder(s) including referral to 
in-house information. 

 

d) RailTel shall not be responsible for any delay in the receipt of tenders 
and reserves the right to accept/reject any or all tenders. 

 
e) To verify the contractual payments received as per the certificates 

attached with the tender for fulfilling eligibility criteria from the issuing 
authority. 

 

1.7 Work Load 
The tenderer may submit the present work load of the similar contracts in 
hand as per the format (Form No 10). 

 

1.8 Validity of Offer 
The tenderer shall keep the offer open for 45 days from the date of opening 
of tender. Within that period the tenderer, can not withdraw his offer. This 
period can be extended further, if required, by mutual agreement from time 
to time. Any contravention of the above condition will make the tenderer 
liable for forfeiture of his Earnest Money. 

 

1.9 Currency of the Contract: 
The currency of the contract shall be two Years from the date of taking up 
service contract after issue of LOA and shall be extendable by one year on 
same terms & conditions. 

                        
Such extension shall be binding on the contractor. However, contract may 
be terminated by RailTel by giving one month’s notice in the event the 
contractor’s performance is found unsatisfactory. In case of premature 
withdrawal (before the completion of tenure agreed) of the team by 
contractor for any reason whatsoever, the entire  PBG shall be forfeited by 
RailTel. Also in case premature withdrawal is without at least one month 
notice, additionally the maintenance charges for last two months shall be 
forfeited. 

 

 

 

 

 

 

1.10 The List of Address to which correspondence and documents relating   
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                 to the Contract should be sent: 
As mentioned in para 1.4. 

 

1.11 Earnest Money 

A sum of Rs. 2% of total tender value of the Group for which the tenderer intends 

to quote as per the NIT, should be deposited as earnest money as per chapter 2A 

No interest is allowed on this Deposit and RailTel Corporation reserves the right to 

forfeit this Deposit if the successful tenderer fails to submit the Security Deposit 

required by the terms and conditions of the tender. Tenders not accompanied by 

Earnest Money will be summarily rejected. 

 

1.12 Security Deposit:Deleted. 
 

1.13 Performance Guarantee 

The successful bidder is required to give a Performance Guarantee in the form of 

Demand Draft/Bank Transfer amounting to 3% of the contract value for schedule  

for successful completion of the work as detailed in para 4.16.2 and of tender 

document. 

 

      

1.14 Specifications 

Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification. The work shall be 

executed in compliance with all the technical requirements given there in. 

Drawings are indicative. In case of any mismatch or confusion, the decision of EIC 

shall be final. 

 

1.15 Schedule of Requirement 

The various items to be supplied and execution of the work by the tenderer for the 

section are indicated in Schedule of Requirement as in chapter 2 of this tender 

document.The tenderer is advised to quote percentage rate above/below/at Par the 

RailTel’s total estimated cost of schedule. The make and model of all the 

equipments proposed to be supplied must be indicated by the tenderer/s in the 

Schedule of Requirement. 

 

 

1.16 Work to be done by RailTel 

Arranging clearances/Permissions from Railway in connection with execution of 

work . 

 

1.17       Deleted 
 

 

1.18 Materials to be supplied by Contractor 

 

Tenderers special attention is invited to the fact that he has to supply all other 

materials including the materials not specifically covered in the Schedule of 
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Requirement but required to achieve the end objective are required to be supplied 

by the contractor. 

 

 

1.19 Submission(Deleted) Refer chapter 2A. 

 

1.20 Maintenance Support 

 

1.20.1 The tenderer should submit their strategy for providing maintenance support 

during Maintenance. Tentative details of tower locations to be maintained are as 

per Annexure “I". 

 

1.20.1 Maintenance team, under contractor’s Manager/Engineer at Group’s HQ shall be 

deployed and contact details (address and mobile number) of Manager/Engineer 

in-charge of each team shall be intimated to RailTel’s Northern Region office 

within 15 days from the date of issue of Letter of Acceptance. 

1.20.2 The number of Towers with locations to be covered under AMC may be increased 

or decreased even after issue of LOA as per the requirement of the RCIL. 

 

 

1.21 Tenderer Data Sheet
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TENDERER DATA SHEET 
 

Annual Maintenance Contract for Preventive maintenance and fault rectification of 

MW/UHF Towers Group-3 to Group-4  of Northern Region of RailTel for Two 

years extendable by one year on same terms & conditions 
     1 Name of the Organization : 

 
2 

Name of the Authorized Person Submitting 

the Tender Documents (Submit  the  proof 

of authorizing the person to sign  the  

tenders by the company on its behalf) 

 

3 
Main line of Business  

4 Years of Experience  

 

5 
Location (indicate address, Tel. No., Fax 

and the year from which they are operating 

in that location 

 

6 
Contact person  

 

     7 

 

Address 

 

8 Tel. No.  

9 Fax No.  

10 E-mail ID  

11 
Tender bids: Whether Downloaded:  Yes/ 

No (No changes/ additions/ deletions/ 

alterations to the tender document are 

permitted under any circumstances 

 

12 
Deviation, if any, in Form -5 (Yes/No)  

13 
EMD and tender document cost (on line on 

portal) for   

Group-1 to Group-8 

 

 

  

 

 

 

 

 

 

 

14 
Eligibility criterion as per Clause 3.16 

(Compliance Yes/No) 

 

15 
GSTIN no. of Contractor  

16 
PAN no. of Contractor  
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Chapter - 4 

 

 
SCHEDULE 

 

 
OF 

 

 
REQUIREMENTS 
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Chapter-4 
 

1.  SCHEDULE OF REQUIREMENT-GROUP-3 HQ AT JALLANDHAR 

 

Tender No. RailTel /OT/NR/Towers/2021-22/3 Date: 17.03.2022 

Name of Work: Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers 

on OFC route of Group-3 of Northern Region of RailTel for Two years extendable by one year on same terms & 
conditions. 

 

 
 

 

Sr.No 

Description of Work 

 Preventive maintenance and fault rectification charges based on Annexure ‘II’ for Microwave 
/UHF towers listed at Annexure 'I' against scope of work clauses/conditions of contract of tender 

document. 

Height wise rates given below 

Tower 

height in 

Mtr 

Quantity of 

Tower in 

No. 

Rate per tower 

per month in 
Rs 

Total cost per 

month in Rs. 

Total estimated cost for 

Two Year in 

Rs.(Including tax) 

A B C D E=(C*D) F=(E*24) 

A 100M+ 2           7598.58/-          15,185.16/- 3,64,444/- 

B 80-99 M 7          6248.47/-   43739.29/- 
 

1049743/- 

C 60-79 M 7 5353.27/- 37472.89/- 8,99,349/- 

D 40-59 M 6 4016.50/- 24099/- 5,78,376/- 

E 20-39 M 3 2679.59/-         8038.77/- 1,92,930/- 
 

Sub Total 25   30,84,842/- 

Tenderer’s offer in Percentage (above/below/at Par) in 
figures 

 

Tenderer’s offer in Percentage (above/below/at Par) in 

words: 

 

 

Note: The above rates are all inclusive of all applicable taxes. 

 

 
 
 

 

Signature of Contractor with seal 
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2.  SCHEDULE OF REQUIREMENT-GROUP-4 HQ AT JAIPUR 

 

Tender No. RailTel /OT/NR/Towers/2021-22/4 Date: 17.03.2022 

Name of Work: Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers 
on OFC route of Group-4 of Northern Region of RailTel for Two years extendable by one year on same terms & 
conditions. 

 

 

 

 

Sr.No 

Description of Work 

 Preventive maintenance and fault rectification charges based on Annexure ‘II’ for Microwave 
/UHF towers listed at Annexure 'I' against scope of work clauses/conditions of contract of tender 

document. 

Height wise rates given below 

Tower 

height in 

Mtr 

Quantity of 

Tower in 

No. 

Rate per tower 

per month in 
Rs 

Total cost per 

month in Rs. 

Total estimated cost for 

Two Year in 

Rs.(Including tax) 

A B C D E=(C*D) F=(E*24) 

A 100M+ 8            7790.65/-             62,325.20/- 14,95,805/- 

B 80-99 M 6           6411.48/-            38,468.88/- 
 

9,23,253/- 

C 60-79 M 0 0 0 0 

D 40-59 M 1 4121.28/-         4121.28/- 
 

98,910/- 

E 20-39 M 0 0               0 

0 

 
 

Sub Total 15   2517968/- 
Tenderer’s offer in Percentage (above/below/at Par) in 

figures 

 

Tenderer’s offer in Percentage (above/below/at Par) in 

words: 

 

 

Note: The above rates are all inclusive of all applicable taxes. 
 

 

 
 

 

Signature of Contractor with seal 
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CHAPTER - 5 

 

 
INSTRUCTIONS TO TENDERERS 

 

 
AND 

 

 
CONDITIONS OF TENDERING 
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CHAPTER - 5 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
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3.1. General Instructions 

 

3.2. Interpretations 

 

3.3. Local Conditions 

 

3.4. Compliance to Tender Conditions, Specifications and Drawings 

 

3.5. Earnest Money 

 

3.6. Submission of Offers 

 

3.7. Constitution of Firm and Power of Attorney 

 

3.8. Validity of Offer 

 

3.9. Rates during Negotiations 

 

3.10. Period of Completion and Time Progress Graph 

 

3.11. Opening of Tender 

 

3.12. Non-transferability and Non-refundability 

 

3.13. Errors, Omissions and Discrepancies 

 

3.14. Wrong Information by Tenderers 

 

3.15. Amendment of Bid Documents 

 

3.16. Qualifying Criteria 

 

3.17. Evaluation of offer 

 

3.18. Agreement 

 

3.19. Tenderer’s Address 
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CHAPTER-5 

 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

3.1 GENERAL INSTRUCTIONS 

 

3.1.1 Tender is invited by RailTel, Northern Region Delhi, from established and reliable 
contractors for the work detailed in chapter 1. 

 

3.1.2 The Special Conditions of Contract, Instructions to Tenderers and Conditions of 
Tendering, Technical Specifications & Supplement, Preamble including Schedule of 

Requirements and all Annexure & Forms etc. shall, hereafter, be collectively referred to  

as the "Tender documents." These regulations for Tender and Contracts shall be read in 
conjunction with the General Conditions of contract and shall be subject to modifications, 

additions or suppression, overwrite by Special conditions of contract and/or special 

specifications, if any, annexed to the tender document . 

 

3.2 INTERPRETATIONS 
 

The following terms wherever occurring in the tender document and wherever used 
throughout the execution of the work, shall, unless excluded by or repugnant to the 

context, have the meaning attributed thereto as follows: 

 

a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser 
of this Tender whether in whole or in part. 

 

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose  
Tender has been accepted either in whole or in part. 

 

c) "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in supervisory 
capacity who shall be so declared by the Contractor and who shall be authorized 

under a duly executed power of attorney to receive materials issued by the 

Purchaser to the Contractor for the works. He shall be responsible for proper 
execution of works at each or all places and shall take orders from Purchaser’s 

Engineers and carry out the same. 

 

d) “ENGINEER / ENGINEER-IN-CHARGE (EIC)” Shall mean an executive of 
RailTel in charge of works and shall include the superior executives of RailTel He 

is responsible for ensuring that all field works covered by the contract are carried 

out in accordance with approved designs, drawings & specifications and conditions 
of contract as agreed to. 

 

e) “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel in 

direct charge of the works. 
 

f) "EQUIPMENT" Means all or any equipment considered necessary by the 

Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 
 

g) "MONTH" Means any consecutive period of thirty days. 
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h) "MATERIALS” Means all equipments, components, fittings and other materials 
including raw materials required to complete the work.. 

 

i) "PURCHASER" Means RailTel Corporation of India Limited, ,  6 th floor ,Block-

III,Delhi IT park Shastri Park,Delhi-110053 
 

j) "PURCHASER’S ENGINEER" Means the Executive Director of RailTel or 

successor who will decide all matters relating to design, manufacture, and 
installation and commissioning of the plant and equipment at site. 

 

k) "SUB-CONTRACTOR" Means an individual or a firm of Contractor or a Company 

registered under Indian Company Act or an approved supplier of materials to whom 
the Contractor sublets portions of the contract. 

 

l) “CONSIGNEE” Means the person specified in the Acceptance of  Tender to  

whom Stores are to be delivered at the destination. 

 

m) “INSPECTING OFFICER” Means the person, or organization specified in the 
contract for the purpose of inspection of stores of work under the contract and 

includes his/their authorized representative. 
 

n) “RailTel” Means RailTel Corporation of India Limited, Northern 

Region,Railtel corporation of India limited ,  6 th floor ,Block-III,Delhi IT 

park Shastri Park,Delhi-110053 

 
o) “SITE” Means the areas to be taken up by the  permanent  works,  together with 

any other area or areas as shall be determined by the Purchaser's Engineer, which 

may be placed at the disposal of the Contractor for the purpose of the contract and 
also such area or areas used for store yards, works yards or workshop in proximity 

of the works as the Purchaser’s Engineer may have authorized as an extension of the 

site, irrespective of the terms and conditions under which they are occupied by the 
Contractor. 

 

p) "TENDERER" Means and includes any firm of engineers or Contractors or any 

company or body, corporate or otherwise, who submit the Tender which has been 
invited. 

 

q) "WORK OR WORKS" Means all or any of the items of the work for which the 

Tenderer/Contractor has Tendered/contracted according to the specifications, 
drawings and Annexure hereto annexed or to be implied there from, or incidental 

thereto or to be hereafter specified or required in such explanatory instructions and 

drawings, being in conformity with the original specifications, drawings, Annexure 
and schedules and also such instructions and drawings additional to the 

aforementioned as may from time to time be issued by the Purchaser's Engineer 

during the progress of the contracted work. 
 

r) Deleted 

 
s) “Near Relative”: 

The near relatives of all RailTel Employees either directly recruited or on deputation 

are prohibited from participation in tenders and execution of works in the different 
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units of RailTel. The detailed guidelines in this regard are given in the following 
paragraphs : - 

 

i) The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 

* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & son’s 

wife (daughter-in-law),Daughter(s), & daughter’s husband (son-in-law), brother(s) 

& brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 

 
ii) As per Government of India’s CCS Conduct rule 4, no Government servant shall in 

the discharge of his official duties deal with any matter or sanction any contract to 

any company or for any other person if any member of his family is employed in 

that company or firm or under that person or if he or any member of his family is 
interested in such matter or contract in any other manner and the Govt. Servant shall 

refer every such matter or contract to his official superior. This clause is applicable 

to all RailTel employees in view of this as soon as any RailTel employee becomes 
aware of the above aspect, he must intimate this to the prescribed authority. 

 

iii) The Company or firm or any other person is not permitted to tender for works in 

RailTel Unit in which his near relative(s) is (are) posted. The tender/work will be 

cancelled and earnest money/security deposit will be forfeited at any stage whenever 
it is so noticed. The department will not pay any damages to the company or firm or 

the concerned person. The company or firm or the person will also be debarred for 

further participation in the concerned unit. 

 
* The format of the certificate to be given is 

“I 

…………………….S/o…………………………..r/o……………………………… 
hereby certify that none of my relative(s) as defined in the tender document is/ are 

employed in RailTel unit. In case at any stage, it is found that the information given 

by me is false/ incorrect, RailTel shall have the absolute right to take any action as 

deemed fit/without any prior intimation to me”. 

 
t) "WRITING" Includes all matters written, typewritten or printed either in whole or 

in part. 
 

u) “Constructional Plant” shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or the temporary 

works (as hereinafter defined) but do not include materials or other things intended 

to form or forming part of the permanent work. (i) “Temporary Works” shall mean 
all temporary works of every kind required for the execution, completion and/or 

maintenance of the works. (ii) “Period of maintenance” shall mean the specified 

period of the maintenance from the date of completion of the work as certified by 
the Engineer. 

 

v) Singular and Plural: Works importing the singular number shall also include the 

plural and vice versa where the context requires. 

 

w) Headings & marginal headings: The headings and marginal headings in these 
general conditions are solely for the purpose of facilitating reference and shall not 
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be deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or the contract. 

 

x) Sub section: Distance in between two long haul Railway stations. 

 

3.3 LOCAL CONDITIONS 

 

3.3.1 It will be imperative on each tenderer to fully acquaint him with all the local conditions 
and factors which would have any effect on the performance of the contract and cost of the 

stores. The purchaser shall not entertain any request for clarifications from the tenderer 

regarding such local conditions. No request for the change of price or time schedule of 
delivery of stores shall be entertained after the offer is accepted on account of any local 

condition or factor. 
 

3.3.2 The intending tenderer is advised to study the tender document carefully.  Any  

submission of a quotation by the tenderer shall be deemed to have been done after a 

careful study and examination of these documents with full understanding of the 
implication thereof. These conditions and specifications shall be deemed to have been 

accepted unless otherwise, specifically commented upon by the Tenderer  in  his 

quotation. Failure to adhere to anyone or all these instructions may render his offer liable 
to be ignored without any reference. 

 

3.3.3 Should a tenderer find discrepancies in, or omission from, the drawings or any of the 

Tender documents or he has any doubt to their meaning, he should at once notify the 
RailTel who may send a written clarification to all Tenderers. 

 

3.4 COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

3.4.1 The tenderer shall indicate Paragraph by Paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of each 
clause and sub clause or if not, precisely how they differ from the requirements of the 

tender. In later case, the tenderer  shall enclose a separate statement as per proforma  

given, indicating only the deviations for any  clause  or  sub  clause  of  Special  

Conditions of Contract, Instructions to Tenderers and  Conditions  of  Tendering, 
Technical Specifications, Preamble etc. which he proposes with justifications for 

deviations proposed. The purchaser reserves the right to accept or reject these deviations 

and his decision thereon shall be final (see Form 5). 
 

3.4.2 The equipment offered and execution of work shall be in accordance with the drawings 
and specifications. Details of variation from the drawings and specifications, if any,  

should be clearly indicated separately for each  annexure  with  justification  for  

deviations proposed. The Purchaser reserves the right to  accept  or  reject  these 
deviations and his decision thereon shall be final. 

 

3.4.3 Firms should give details of similar works carried out giving details of the name of the 
project, date of award, length of the section, value of the contract, the original execution 

period and the actual execution time taken. 

 

3.5 EARNEST MONEY 
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3.5.1 The tenderer shall furnish an amount given in NIT of tender document” as 
earnest money in favour of RailTel Corporation of India Limited. 

 

3.5.2 The Earnest Money should be submitted as per clause 4 of  chapter 2A. 

 

3.5.3 The tenderers shall hold the offer open till such date as specified in Para 1.8 

of the tender document. It being understood that the tender documents have 

been sold/issued to the tenderer and the tenderer has been permitted to tender 
in consideration of the stipulation on his part that after submitting his tender 

he will not resile from his offer or modify the terms and conditions thereof in 

a manner not acceptable to RailTel. If the tenderer fails to observe or comply 
with the foregoing stipulation, the aforesaid amount deposited as Earnest 

Money shall be liable to be forfeited by RailTel. 

 

3.5.4 The Earnest Money may be forfeited 

 

a) If tenderer withdraws its tender during the period of tender validity specified in 
Para 1.8 of tender document. 

 

b) In the case of successful tenderer, If the tenderer fails to sign the 
contract in accordance with Para 5.2 of Special Conditions of Contract 

and to furnish Performance Bank Guarantee in accordance with Para 

1.13 of tender document. 
 

3.5.5 The Earnest money of unsuccessful tenderer will save as herein before 

provided, be returned within reasonable time to the unsuccessful tenderer but 
RailTel shall not be responsible for any loss or depreciation that may happen 

to the security for the due performance of the above stipulation to keep offer 

open for the period specified in the tender documents or to the Earnest 
Money while in their possession nor be liable to pay interest thereon. 

 

3.5.6 If the tender is accepted, the amount of Earnest Money will be held as 
security deposit for due and faithful fulfillment of contract. 

 

3.5.7 The tender not accompanied by Earnest Money as mentioned in Para 3.5.1 of 

the tender document will be summarily rejected. 

 

3.6 SUBMISSION OF OFFERS-Deleted.Refer to chapter 2A for E tender. 
 

3.7 CONSTITUTION OF FIRM AND POWER OF ATTORNEY 

 

3.7.1 Any individual(s) signing the tender or other documents connected 
therewith should specify whether he is signing:- 

(a) As sole proprietor of the concern or as attorney of the sole proprietor; 

(b) As a partner or partners of the firm; 
(c) As a Director, Manager or Secretary in the case of Limited Company 

duly authorized by a resolution passed by the Board of Directors or in 

pursuance of the authority conferred by Memorandum of Association. 
 

 

 

3.7.2 In the case of a firm not registered under the Indian Partnership Act, all the 
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partners or the attorney duly authorized by all of them should sign the tender 

and all other connected documents. The original Power of Attorney or other 

documents empowering the individual or individuals to sign should be 
furnished to the Purchaser for verification, if required. 

 

3.7.3 The RailTel will not be bound by Power of Attorney granted by the tenderer 

or by the changes in the composition of the firm made subsequent to the 

execution of the contract agreement. 
 

3.7.4 In case where the Power of Attorney partnership deed has not been executed 
in English, the true and authenticated copies of the translation of the same by 

Advocate, authorized translators of Courts and Licensed Petition Writers 

should be supplied by the Contractor(s) while tendering for the work. 
 

3.7.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of 

Joint Venture as the case may be in original or duly signed. 

 

3.8 VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in Para 

1.8 of tender document. 

 

3.9 RATES DURING NEGOTIATION 

The tenderer/s shall not increase his/their quoted rates in case the RailTel 

Administration negotiates for reduction of rates. Such negotiations shall not 

amount to cancellation or withdrawal of the original offer and the rates 
originally quoted will be binding on the tenderer/s. 

 

3.10 PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 
The works/work are/is to be completed within a period as 
mentioned in Para 1.9 of the tender document from the date of 
issue of Letter of Acceptance of the tender. 

 

3.11 OPENING OF TENDER: 
The tender will be opened at the time & date of the tender given in 
the Para 1.5,in the presence of such Tenderers/Authorized 
Representatives who choose to be present 

 
3.12 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
The tender documents are not transferable. The cost of tender 
documents is not refundable. 

 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
 

The Contractor(s) shall not take any advantage of any mis-
interpretation of  
the conditions due to typing or any other error and if in doubt, shall 
bring it to the 

notice  of  the  Engineer  without  delay.  In  case  of  any   contradiction   only 
the   printed  rules, and books  should be followed and no claim  for   the mis-
interpretation shall be entertained. 
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3.14 WRONG INFORMATION BY TENDERER 
 

If the tenderer/s deliberately gives/give wrong information in his/their tender 
which creates/create circumstances for the acceptance of his/their tender the  
RailTel reserves  the right to reject such tender at any stage. 

 

3.15 AMENDMENT OF BID DOCUMENTS: 
 

3.15.1 At any time, prior to the date for submission of bids, the RAILTEL may, for any 
reason whether suo motto or in response to clarification requested by a 
prospective Bidder, modify the bid documents by amendments. 

 

3.15.2 The amendments shall be posted on website of RailTel and all bidders should 
download from website. These amendments will be binding on all bidders.. 
Those who are downloading tender document from website should download 
the clarification also and submit with the tender document online. 

 
3.15.3 In order to afford prospective bidders reasonable time to take the amendments                  

into account in preparing their bids, the RAILTEL may, at its discretion, extend 
the deadline for the submission/opening of bids suitably. 

 
3.16 QUALIFYING CRITERIA 

 

3.16.1 General 

 
3.16.1.1 The tenderer should submit the details of experience of similar works or 

services in the projects executed / under execution which should clearly bring 
out expertise in the work as per Form no. 10. 

 
3.16.1.2 The tenderer/s must submit along with his/their tender, certificates from the 

original user for whom the project was undertaken, certifying the date of 
award of contract, date of completion, date of commissioning and the present 
working state of the system so established and contractual payments 
received till the date of submission of the tender. The tenderer shall submit 
these certificates for all the projects that he has executed which only satisfy 
the minimum requirements in each case. The certificates are to be submitted 
in original or their true copies duly signed by the tenderer, preferably as per 
Form no. 2. 

 
3.16.2              System of verification of Tenderer’s credentials: 

 

3.16.2.1         Firms should give as proof of work experience. Details of works executed giving 
details of the name of the project, date of award, length of the section, No. of 
Stations, value of the contract, the original execution period and the actual 
execution time taken. The certificate from the actual user about the satisfactory 
performance indicating all the details as given herein shall be enclosed with the 
tender. 

 

3.16.2.2          The tenderer shall submit online  documents in support of his/their claim to fulfill 

the eligibility criteria as mentioned in the tender document. Each page of the 
copy of documents/certificates in support of credentials, submitted by the 
tenderer, shall be self-attested/digitally signed by the tenderer or authorized 
representative of the tendering firm. Self-attestation shall include signature, 
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stamp and date (on each page). Only those documents which are declared 
explicitly by the tenderer as “documents supporting the claim of qualifying the 
laid down eligibility criteria”’ will be considered for evaluating his/their tender. 

 

 3.16.2.3 “The tenderers shall submit a standard format of certificate as per Form-10 online 
on E-NIVIDA portal stating that they are not liable to the disqualified and all their 
statements/documents submitted alongwith Bid are true and factual.  Standard 
format of the affidavit to be submitted by the Bidder is enclosed as Form-10.  Non 
submission of standard format of certificate online by the Bidder shall result in 
summarily rejection of his/their Bid.  And it shall be mandatorily incumbent upon 
the tenderer to identify, state and submit the supporting documents duly self 
attested by which they/he is qualifying the Qualifying Criteria mentioned in the 
Tender Document.  It will not be obligatory on the part of the RailTel to scrutinize 
beyond the submitted document of tenderer as far as his qualification for the 
tender is concerned.” 

 

 3.16.2.4       The RailTel reserves the right to verify all statements, information and documents 

submitted by the Bidder in his tender offer, and the Bidder shall, when so 
required by the RailTel, make available all such information, evidence and 
documents and may be necessary for such verification.  Any such verification or 
lack of such verification, by the RailTel not relieve the Bidder of its obligations or 
liabilities here under nor will it affect any rights of the RailTel thereunder. 

 

3.16.2.5 In case of any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and 
Security Deposit (SD) of contract forfeited and agency barred for doing business 
on entire RailTel for 5 (five) years. 
 

 
3.16.3 Technical Capability and meaning of similar single work: 

 

3.16.3.1 Tenderer must have executed works of similar nature, as indicated in Para  
3.16.2.1 successfully and satisfactorily of values as indicated below: 

 
The tenderer must have successfully completed any of the following during last 
07 (seven) years, ending last day of month previous to the one in which tender is 
invited: 

i.  Three similar works each costing not less than the amount equal to 30% of 
advertised value of the tender, or  

ii.  Two similar works each costing not less than the amount equal to 40% of 
advertised value of the tender, or 

iii. One similar work each costing not less than the amount equal to 60% of 
advertised value of the tender 

iv. The total value of similar nature of work completed during the qualifying period 
and not the payments received within qualifying period alone, shall be 
considered.    

3.16.3.2 Definition of similar single work is as under: 

 

““Maintenance or erection of MW/UHF/Cellular Towers” 
 

 
3.16.4 Financial: 

The total contact amount received by the tenderer during the last three financial 
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years & current year upto the date of opening of tender  should be a minimum of 
150% of the advertised tender value of the work. (audited balance sheet duly 
certify by registered Chartered Accountant for the relevant years to be enclosed). 
 

 
 

3.16.5 Engineering Organization 
 

As per para 5.9 of this document. 
 

3.16.6 Construction and Maintenance Machinery 

 
The tenderer should furnish the details of the machinery and plants to be 
deployed, in case the tenderer plans to use mechanized trenching. 

 
3.17 EVALUATION OF OFFER. 

 

3.17.1               The authority for the acceptance of the tender rests with the Purchaser. The                            

                        Tenders received will be evaluated by the Purchaser to ascertain the best                             
                        acceptable tender in  the interest of the Purchaser. 

 
3.17.2.             However, the purchaser shall not be bound to accept the lowest or any    
                       tender.The  purchaser reserves the right to accept any tender in                        

respect of the whole or any portion of  the work specified in the tender 
paper or to sub-divide the work      

            among  different Tenderers or to reduce the work or to accept any 
tender for less  than the tendered  quantities. 

 

3.18 AGREEMENT 

The successful tenderer/s shall be required to execute an agreement 
with RailTel for carrying out the work as per the tender document.For 
detail refer to clause 5.2 of SCC 
 
 
 

 

3.19 TENDERER’S ADDRESS 

Tenderer shall state in the tender his postal address with PIN, telephone No., 

Fax No., email id if any, fully and clearly. Any communication sent to the 
tenderers by post at his said address shall be deemed to have reached the 

tenderer duly & timely, notwithstanding the fact that the communication 

could not reach the tenderer at all or in time for whatever reason. Important 

documents shall be sent by Registered Post/Courier. 
 

***************** 
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Chapter - 6 

 

GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATION 

4.1. Definitions: 
 

4.1.1 The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 

 

4.2. General Obligations 

 

4.2.1 Execution Co-relation and intent of contract documents: The contract documents shall be 
signed in triplicate by the RailTel and the Contractor. The contract documents are 

complementary, and what is called for by any one shall be as binding as if called of try all; 

the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for the proper execution of work. Materials or work not covered 

by or properly inferable from any heading or class of the specifications shall not be 

supplied by the RailTel to the contractors unless distinctly specified in the contract 

documents. Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 

4.2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region or 
to a Project authority or vice versa while the contract is in subsistence, the contract shall 

be binding on the Contractor and the other region in the same manner & take effect in all 

respects as if the Contractor and the other region were parties thereto from the inception 
and the corresponding officer or the competent authority in the other region will exercise 

the same powers and enjoy the same authority as conferred to the Predecessor 

RailTel/Project under the original contract/agreement entered into. 
 

4.2.3 If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, be 

binding on the Contractor and the other region in the same manner and take effect in all 
respects as if the contractor and the other region had been parties thereto from the date of 

this contract. 

 

4.3. Law governing the contract 
 

4.3.1 The Contract shall be governed by the law for the time being in force in the Republic of 

India. 
 

4.3.2 Compliance to regulations and by-laws – The Contractor shall conform to the provision of 

any statute relating to the works and regulations and bye-laws of any local authority and of 

any water and lighting companies or undertakings, with whose system the work is 
proposed to be connected and shall before making any variation from the drawings or the 

specifications that may be necessitated by so confirming give to the Engineer notice 

specifying the variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the Engineer in 

respect thereof. The Contractor shall be bound to give all notices required by statue, 
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regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority  
in respect thereof. 

 

4.4. Communications to be in writing – All notices, communications, references and 
complaints made by the RailTel or the Engineer or the Engineer’s representative or the 

Contractor interest concerning the works shall be in writing and no notice, communication, 

references or complaint not in writing shall be recognized. 
 

4.5. Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all 

complaints, notices, communications and references shall be deemed to have been duly 
given to the contract if delivered to the Contractor or his authorized agent or left at or 

posted to the address so given and shall be deemed to have been so given in the case of 

posting on day on which they would have reached such address in the ordinary course of 
post or on the day on which they were so delivered or left. In the case of contract by 

partners, any change in the constitution of the firm shall be forthwith notified by 

contractor to the Executive Director /RailTel. 
 

4.6. Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the RailTel. 

The Contractor shall not use, or allow to be used; the site for any purposes other than that 
of executing the works. 

 

4.7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the 
contract or any part thereof or allow any person to become interested therein in any 

manner whatsoever without the special permission in writing of the RailTel. Any breach  

of this condition shall entitle the RailTel to rescind the contract under Para 4.62 of these 
conditions and also render the contractor liable for payment to the RailTel in respect of 

any loss or damage arising or ensuring from such cancellation. Provided always that 

execution of the details of the work by petty contractor under the direct and personal 

supervision of the contractor or his agent shall not be deemed to be sub-letting under this 
clause. The permitted subletting of work by the contractor shall not establish any 

contractual relationship between the sub-contractor and the RailTel and shall not relieve 

the Contractor of any responsibility under the Contract. 
 

4.8. Assistance by the RailTel for the stores to be obtained by the Contractor - Owing to 

difficulty in obtaining certain materials (including Tools & Plants) in the market, the 

RailTel may have agreed without any liability therefore, to endeavor to obtain or assist the 
Contractor in obtaining the required quantities of such materials as may be specified in the 

Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 

materials, the Contractor shall not be deemed absolved of his own responsibility and shall 
keep in touch with the day-to-day position regarding their availability and accordingly 

adjust progress of works including employment of labour and the RailTel shall not in any 

way be liable for the supply of materials or for the non supply thereof for any reasons 
whatsoever not for any loss or damage arising in consequence of such delay or non supply. 

 

4.9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor 
or any of his employee/worker. 



41 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

4.10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the 
conveyance of Contractor’s materials, tools and plant by Rail which may be required for 

use in the works and the contractor shall pay full freight at public tariff rates therefore. 
 

4.11. Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall 
be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil 

Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 

quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 

requisitions issued by any Government Department or Competent Authority of acts of God 
(here-in-after referred to as event) then provided notice of the happening of any such event 

is given by either party to the other within twenty one days from the date of occurrence 

thereof, neither party shall, by reason of such event, be entitled to terminate this Contract 
nor shall either party have any claim for damage against the other in respect of such non- 

performance or delay in performance, and the obligations under the Contract shall be 

resumed as soon as practicable after such event has come to an end or ceased to exist, 

provided further that if the performance in whole or part of any obligation under this 
Contract is prevented or delayed by reason of any such event beyond a period as mutually 

agreed to by the RailTel and the Contractor after any event or 60 days in the absence of 

such an agreement whichever is more, either party may at its option terminate the Contract 
provided also that if the contract is so terminated under this clause the RailTel may at the 

time of such termination take over from the Contractor at prices as provided for in the 

contract, all works executed or works under execution. 
 

4.12. Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours 

who shall, on receiving reasonable notice, present himself to the Executive Director 

/RailTel and orders given by the Engineer or the Engineer’s Representative to the agent 
shall be deemed to have the same force as if they had been given to the Contractor. Before 

absenting himself, the Contractor shall furnish the name and address of his agent for the 

purpose of this clause and failure on the part of the Contractor to comply with this 

provision at any time will entitle the RailTel to rescind the contract under Para 4.62 of 
these conditions. 

 

4.13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all 
precious stones, coins, treasures, relics, antiquities and other similar things which shall be 

found in or upon the site shall be property of the RailTel and the Contractor shall duly 

preserve the same to the satisfaction of the RailTel and shall from time to time deliver the 
same to such person or persons as the RailTel may appoint to receive the same. 

 

 
 

4.14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 

substances or materials which may be obtained from any excavation made for the purpose 
of the works or any building or produced upon the site at the time of delivery of the 

possession thereof but all the substances, materials, buildings, and produce shall be the 

property of the RailTel provided that the Contractor may, with the permission of the 
Executive Director/RailTel, use the same for the purpose of the works either free of cost or 

pay the cost of the same at such rates as may be determined by the Engineer. 
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4.15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel 
from and against all actions, suit proceedings, losses, costs, damages, charges, claims, and 

demands of every nature and description brought or recovered against the RailTel by 

reason of any act or omission of the Contractor, his agents or employees, in the execution 
of the works or in his guarding of the same. All sums payable by way of compensation 

under any of these conditions shall be considered as reasonable compensation to be 

applied to the actual loss or damage sustained, and whether or not any damage shall have 

been sustained. 

 

4.16 Security Deposit(Deleted) 
 

4.16.1 INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:- 

(a)       The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 15 

(Fifteen) days from the date of issue of Letter Of Acceptance (LOA). Extension of time for su 

bmission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of issue of LOA may 
days be given by the authority who is competent to sign the contract agreement. However, a penal 

interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day 

after the date of issue of LOA. In case the contractor fails to submit the requisite PBG even after 
60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and 

other dues, if any, payable against that contract. The failed contractor shall be debarred from 

participating in re-tender for that work. 

(b)  The successful bidder shall  submit  the  Performance  Guarantee  (PG)  in  any  of  the  following    

forms, amounting to 3% of the contract value: 

(i) In the form of Demand draft/Bank Transfer. 

(c ) The Performance Guarantee should be submitted by the successful bidder after the Letter of Acceptance     
      (LOA) has been issued, but before signing of the contract agreement. The PBG shall be initially valid upto    

      the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets      

      extended, the contractor shall get the validity of Performance Guarantee extended to cover such extended    
      time, for completion of work plus 60 days. 

(d) The value of PBG to be submitted by the contractor will not change for variation up to 25% (either 

increase or decrease). In case during the course of execution, value of the contract increases by more 

than 25% of the original contract value, an additional Performance Guarantee amounting to 5%  

(Five percent) for excess value over the original contract value shall be deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of the work 

to the satisfaction of competent authority based on the certification by the Railtel official mentioning 

that the contractor has completed the work in all respects satisfactorily. The Security Deposit shall, 
however, be released only after expiry of the warranty period and issue of the certificate that the entire 

system specified in the contract has been maintained by the contractor as per terms and conditions of 

the contract and after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

 
(f)    Whenever the contract is rescinded, the Performance Bank Guarantee shall be en-cashed the balance 

work shall be got done independently without risk and cost of the failed contractor. The failed 

contractor shall be debarred from participating in the tender for executing the balance work.  

(g) The Engineer shall not make a claim under the Performance Bank Guarantee except for amounts to 
which the Railtel is entitled under the contract (Notwithstanding, and /or without prejudice to any other 

provisions in the contract agreement) in the event of: 

(i) Failure by the contractor to extend the validity of the Performance Bank Guarantee as described 

herein above, in which event the Engineer may claim the full amount of the Performance Bank 
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Guarantee. 

(ii) Failure by the contractor to pay Railtel any amount due either as agreed by the contractor or 

determined under any of the clauses/conditions of the agreement, within thirty days of the service 

of the notice to this effect by Engineer.The contract being determined or rescinded, the 
Performance Bank Guarantee shall be forfeited in full and shall be absolutely at the disposal of 

the RailTel Corporation of India Ltd. 

 
4.17. Completion Period 

As per clause 1.9 of Preamble. 

 

4.18. Illegal Gratification 

4.18.1 Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the 

Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 

employees of the RailTel, or to any person on his behalf in relation to obtaining or the 
execution of this or any other contract with the RailTel shall, in addition to any criminal 

liability which he may incur, subject the contractor to the rescission of the contract and all 

other contracts with the RailTel and to the payment of any loss or damage resulting from 
such decision and the RailTel shall be entitled to deduct the amounts so payable from any 

moneys due to the Contractor (s) under this contract or any other contracts with the 

RailTel. 
 

4.18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings 

or transactions either directly or indirectly with any employee of the RailTel and if he shall 
do so, the RailTel shall be entitled forthwith to rescind the contract an all other contracts 

with the RailTel. Any question or dispute as to the commission or any shall offence or 

compensation payable to the RailTel under this clause shall be settled by the Executive 
Director of RailTel, in such a manner as shall consider fit and sufficient and his decision 

shall be final and conclusive. In the event of rescission of the contract under this clause, 

the Contractor will not be paid any compensation whatsoever except payments for the 

work done up-to-date of rescission. 

 

4.19. Execution of Works 
 

4.19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation 
of the ground, the character, quality and quantity of the materials to be encountered, the 

character of equipment and facilities needed preliminary to and during the progress of the 

works, the general and local conditions, the labour conditions prevailing therein and all 
other matters which can in any way affect the works under the contract. 

 

4.19.2 Commencement of works – The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the RailTel and shall 
proceed with the same with due expedition and without delay. The work should be started 

with due intimation to RailTel. 

 

4.19.3 Accepted programme of work 

 

The Contractor who has been awarded the work shall as soon as possible but not later than 
7 days from the date of receipt of the acceptance letter in respect of contracts with initial 

completion period of one year or less or not later than 15 days for other contracts have to 

submit the detailed programme of work indicating the time schedule of various items of 

works in the form of Bar Chart/PERT/CPM. He shall also submit the details of 
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organization (in terms of labour and supervisors) plant and machinery that he intends to 

utilize (from time to time) for execution of the work within stipulated date of completion. 

The programme of work amended as necessary by discussions with the Engineer, shall be 

treated as the agreed programme of the work for the purpose of this contract and the 
contractor shall and endeavor to fulfill this programme of work. The progress of work will 

be watched accordingly and the liquidated damages will be with reference to the overall 

completion date. Nothing stated herein shall preclude the contractor in achieving earlier 

completion of item or whole of the works than indicated in the programme. 
 

4.19.4 Setting out of works 

 
The Contractor shall be responsible for the correct setting out of all works in relation to 

original reference at his cost. The Contractor shall execute the work true to specifications, 

drawings, plans and dimensions as mentioned in the contract document and as directed by 
the Engineer’s representative and shall check these at frequent intervals. The Contractor 

shall provide all facilities like labour and instruments and shall cooperate with the 

Engineer’s representative at all time, during the progress of the works. Any error shall 
appear or arise in any part of the work, the Contractor, on being required so to do by the 

Engineer’s representative shall, at his own rectify such errors, to the satisfaction of the 

Engineer’s representative. Such checking shall not absolve the Contractor of his own 

responsibility of maintaining accuracy in the work. 

 

4.20. Compliance to Engineer’s Instructions 

4.20.1 The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the Engineer 
from time to time but the Contractor shall not be relieved thereby from responsibility for 

the due performance of the works in all respects. 
 

4.20.2 Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 

instructions from the Engineer, and the Contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer. 

 

4.20.3 Extra Works 
Should works over and above those included in the contract require to be executed at the 

site, the contractor shall have no right to be entrusted with the execution of such works, 

which may be carried out by another contractor or contractors or by other means at the 
sole discretion of the RailTel. 

 

4.20.4 Separate Contracts in connection with works 

The RailTel shall reserve the right to let other contracts in connection with the works. The 
Contractor shall afford other contractors reasonable opportunity for the storage of their 

materials and the execution of their works and shall properly connect and coordinate his 

work with theirs. If any part of the Contractor’s work depends for proper execution or 
result upon the work of another contractor(s), the Contractor shall inspect and promptly 

report to the Engineer any defects in such works that render it unsuitable for such proper 

execution and results. The Contractor’s failure so to inspect and report shall constitute as 
acceptance of the other contractor’s work as fit and proper for the reception of his work, 

except as to defects which may develop in the other contractor’s work after the execution 

of his work. 

 

4.21. Instructions of Engineer’s Representative 
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Any instructions or approval given by the Engineer’s representative to Contractor in 
connection with the works shall bind the Contractor as though it had been given by the 

Engineer provided always as follows: - 
 

4.21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and to 
order the removal or breaking up thereof. 

 

4.21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there upon 

confirm or vary such decision. 

 

4.22. Adherence to specifications and drawings 
 

4.22.1 The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract. If the Contractor performs any works in a manner contrary to the 

specifications or drawings or any of them and without such reference to the Engineer, he 
shall bear all the costs arising or ensuring there- from and shall be responsible for all loss 

to the RailTel. 

 

4.22.2 Drawings and specifications on the works: 

 

4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good 

order, and such contract documents as may be necessary, available to the Engineer or the 
Engineer’s Representative. 

 

4.22.2.2 The supply of equipment and materials shall include supply of one set of printed 
documents from original equipment manufacturers with each equipment as given in 

technical supplement. 

 

4.22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies 
thereof furnished by the RailTel to the Contractor are deemed to be the property of the 

RailTel. They shall not be used in another works and with the exception of the signed 

contract set, shall be returned by the Contractor to the RailTel on completion of the work 
or termination of the Contract. 

 

4.22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with 
reasonable promptness, after receipt by him of the Contractor’s request for the same, 

additional instructions by means of drawings of otherwise, necessary for the proper 

execution of the works or any part thereof. All such drawings and instructions shall be 

consistent with the Contract Documents and reasonably inferable there from. 
 

4.22.5 Meaning and Intent of specification and drawings 

If any ambiguity arises as to the meaning and intent of any portion of the Specifications 
and Drawings or as to execution or quality of any work or material, or as to the 

measurements of the works, the decision of the Engineer thereon shall be final subject to 

the appeal (within 7 days of such decision being intimated to the Contractor) to the 
competent authority in RailTel who shall have the power correct any errors, omissions, or 

discrepancies in aforementioned items and whose decision in the matter in dispute or 

doubt shall be final and conclusive. 
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4.23. Working during night 

The Contractor shall not carry out any work between sunset and sunrise without the 
previous permission of the Engineer. Hence, no “night duty” shall be payable to the 

contractor for the portion/part of the works to be undertaken during the night. 

 

4.24. Damage to Govt. /RailTel property or private life and property 

The Contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves or any 

other property of the Railways/RailTel or the lives, persons or property of others from 
whatsoever cause in connection with the works until they are taken over by the RailTel 

and this although all reasonable and proper precautions may have been taken by the 

Contractor, and in case the RailTel shall be called upon to make good any costs, loss or 
damages, or to pay any compensation, including that payable under the provisions of the 

Workmen’s Compensation Act or any statutory amendments thereof to any person or 

persons sustaining damages as aforesaid by reason of any act, or any negligence or 

omissions on the part of the Contractor the amount of any costs or charges including costs 
and charges in connection with legal proceedings, which the RailTel may incur in 

reference thereto, shall be charged to the Contractor. The RailTel shall have the power and 

right to pay or to defend or compromise any claim of threatened legal proceedings or in 
anticipation of legal proceedings being instituted consequent on the action or default of the 

Contractor, to take such steps as may be considered necessary or desirable to ward off or 

mitigate the effect of such proceedings, charging to Contractor, as aforesaid, any sum or 
sums of money which may be paid and any expenses whether for reinstatement or 

otherwise which may be incurred and the propriety of any such payment, defense or 

compromise, and the incurring of any such expenses shall not be called in question by the 

Contractor. 

 

4.25. Sheds, Stores houses and Yards 

The Contractor shall at his own expense provide himself with sheds, storehouses and yards 
in such situations and in such numbers as in the opinion of the Engineer is requisite for 

carrying on the works and the Contractor shall keep at each such sheds, store houses and 

yards a sufficient quantity of materials and plant in stock so as not to delay the carrying 

out of the works with due expedition and the Engineer and the Engineer’s representative 
shall have free access to the said sheds, store houses and yards at any time for the purpose 

of inspecting the stock of materials or plant so kept in hand, and any materials or plant 

which the Engineer may object to shall not be brought upon or used in the works, but shall 
be forthwith removed from the sheds, store houses or yards by the contractor. The 

Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking 

vats or any other equipments necessary for the execution of the works. 

 

4.26. Provision of efficient and competent staff 

The Contractor shall place and keep on the works at all times efficient and competent staff 

to give the necessary directions to his workmen and to see that they execute their work in 
sound and proper manner and shall employ only such supervisors, workmen and labourers 

in or about the execution of any of these works as are careful and skilled in various trades 

and callings. The Contractor shall at once remove from the works any agents, permitted 
petty/sub-contractor, supervisor, workman or labourer who shall be objected to by the 

Engineer and if and whenever required by the Engineer, he shall submit a correct return 
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showing the names of all staff and workmen employed by him. In the event of the 
Engineer being of the opinion that the Contractor is not employing on the works a 

sufficient number of staff and workmen as is necessary for the proper completion of the 

works within the time prescribed, the Contractor shall forthwith on receiving intimation to 
this effect take on the additional number of staff and labour specified by the Engineer 

within seven days of being so required and failure on the part of the Contractor to comply 

with such instructions will entitle the RailTel to rescind the contract under Para 4.62 of 

these conditions. 

 

4.27. Workmanship and Testing 

4.27.1 The whole of the works and/or supply of materials specified and provided in the contract 

or that may be necessary to be done in order to form and complete any part thereof shall  
be executed in the best and most substantial workman like manner with materials of the 

best and most approved quality of their respective kinds, agreeable to the particulars 

contained in or implied by the specifications and as referred to in and represented by the 
drawings or in such other additional particulars. Instructions and drawings may be found 

requisite to be given during the carrying on of the works and to the entire satisfaction of 

the Engineer according to the instructions and directions, which the Contractors may from 
time to time receive from the Engineer. The materials may be subjected to tests by Mean 

of such machines, instruments and appliances as the Engineer may direct and wholly at the 

expense of the Contractor. 
 

4.27.2 Removal of Improper work and materials – The Engineer or the Engineer’s representative 

shall be entitled to order from time to time: 
 

4.27.2.1 The removal from the site within the time specified in the order of any materials, which in 

his opinion are not in accordance with the specifications or drawings. 

4.27.2.2 The substitution of proper and suitable materials, and 
 

4.27.2.3 the removal and proper re-execution, notwithstanding any previous tests thereof or “on 
account” payments therefore, of any work which in respect of materials or workmanship is 

not in his opinion in accordance with the specifications and in case of default on the part 

of the Contractor in carrying out such order the RailTel shall be entitled to rescind the 
contract under Para 4.62 of tender document of these conditions. 

 

4.28. Facilities for Inspection 

The Contractor shall afford the Engineer and the Engineer’s Representative every facility 

for entering in and upon every portion of the work at all hours for the purpose of 

inspection or otherwise and shall provide all labour, materials, instruments, appliances and 
things of every kinds required for the purpose and the Engineer and the Engineer’s 

representative shall at all time have free access to every part of the works and to all places 

at which materials for the work are stored or being prepared. 
 

 

4.29. Examination of work before covering up 

The Contractor shall give two days notice to the Engineer or the Engineer’s Representative 
whenever any work or materials are intended to be covered up in the earth, in bodies or 

walls or otherwise to be placed beyond the Reach of Measurements in order that the work 

may be inspected or that correct dimension may be taken before being so covered, placed 
beyond the reach of measurement in default whereof, the same shall at the option of the 
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Engineer or the Engineer’s Representative be uncovered and measured at the contractor’s 
expense or no allowance shall be made for such work or materials. 

 

4.30. Temporary works 

All Temporary works necessary for the proper execution of the works shall be provided 

and maintained by the Contractor and subject to the consent of the Engineer, shall be 
removed by him at his expenses when they are no longer required and in such manner as 

the Engineer shall direct. In the event of failure on the part of the Contractor to remove the 

temporary works, the Engineer will cause them to be removed and cost as increased by 
supervision and other incidental charge shall be recovered from the Contractor. If 

temporary huts are provided by the Contractor on the RailTel/Railway land for labour 

engaged by him and the work is completed but the contractor’s labour refused to vacate 
and have to be removed by the RailTel, necessary expenses incurred by the RailTel in 

connection therewith shall be borne by the Contractor. 

 

4.31. Contractor to supply water for works 

4.31.1 Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 
 

4.31.2 Contractor to arrange supply of Electric power for works. 

 

4.31.3 Electric supply from the Railway system 

The RailTel may supply to the Contractor part or whole of the electric power wherever 

available and possible, required for execution of works from the Railway’s existing 
electric supply systems at or near the site of works on specified terms and conditions and 

such charges as shall be determined by the RailTel and payable by the contractor provided 

the cost of arranging necessary connection to the Railway’s Electric supply systems, and 

laying of underground/overhead conductors, circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the contractor shall not be 

entitled to any compensation or reason for delay for interruption or failure of the Electric 

supply system. 
 

4.32. Handing / Taking over of towers for maintenance: 
 

In the event of reduction in the number of the towers to be executed for any reason what  

so ever, the contractor shall not be entitled for any compensation but shall be paid only for 
the actual quantity of work done, at the agreement rates. 

 

 

4.33. Tools, Plant and Materials Supplied by the RailTel 

4.33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to his 
charge for the purpose of the works and shall be responsible for all damage or loss caused 

by him, his agents permitted petty/sub-contractor or his workmen or others while they are 

in his charge. The Contractor shall sign accountable receipts for tools, plants and materials 

made over to him by the Engineer and on completion of the works shall handover the 
unused balance of the same to the Engineer in good order and repair, fair wear and tear 

excepted and shall be responsible for any failure to account for the same or any damage 

done thereto. 

 

4.34. Precaution during progress of work 



49 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

4.34.1 During the execution of works, unless otherwise specified the Contractor shall at his own 
cost provide the materials for and execute all shoring, timbering and strutting works as is 

necessary for the stability and safety of all structures, excavations and works and shall 

ensure that no damage, injury, loss is caused or likely to be caused to any person or 
property. 

 

4.34.2 Roads and water courses: Existing roads or water courses shall not be blocked, cut 
through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer. All compensations claimed for any authorized closure, or his 

agent or his staff shall be recoverable from the Contractor by deduction from any sums 

which may become due to him in terms of contract or otherwise according to law. 
 

4.34.3 Provision of access to premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision of the passage of traffic, for securing safe access 

to all premises approached from such street or thoroughfare and for any drainage, water 
supply or meant for lightning which may be interrupted by reason of the execution of the 

works and shall react and maintain at his own cost barriers, lights and other safeguards as 

prescribed by the Engineer, for the regulation of the traffic, and provide watchmen 
necessary to prevent accidents. The works shall in such cases be executed night and day if 

so ordered by the Engineer and with such vigour so that the traffic way be impeded for as 

short a time as possible. 
 

4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as may 

in the opinion of the Engineer be required to comply with regulations pertaining to the 
work. 

 

4.35 Use of Explosives 

Explosive shall not be used on the works or on the site by the Contractor without the 

permission of the Engineer and then only in the manner and to the extent to which such 
permission is given. Where explosives are required for the works, the same shall be stored 

in a special magazine to be provided by and at the cost of the Contractor in accordance 

with the Explosive Rules. The Contractor shall obtain the necessary license for the storage 
and the use of explosives and all operations in which or for which explosives are 

employed shall be at the sole risk and responsibility of the Contractor and the Contractor 

shall indemnify the Railway/RailTel in respect thereof. 
 

 

 

 
 

4.36 Suspension of works 

4.36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far as 

is necessary in the opinion of the Engineer. If such suspension is: - 

(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of act of God or by 

some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof. 



50 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

4.36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 
period of suspension of the works; but in the event of any suspension ordered by the 

Engineer for reasons other than aforementioned and when each such period of suspension 

exceeds 14 days, the Contractor shall be entitled to such extension of time for completion 
of the works as the engineer may consider proper having regard to the period or periods of 

such suspensions and to such compensations as the Engineer may consider reasonable in 

respect of salaries or wages paid by the Contractor to his employees during the periods of 

such suspensions. 
 

4.36.3 Suspension lasting more than 3 month – If the progress of the works or any part thereof is 
suspended on the order of the Engineer for more than three months at a time, the 

Contractor may serve a written notice on the Engineer requiring permission within 15 days 

from the receipt thereof to proceed with the works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the Contractor 

by further written notice so served may, but is not bound to, elect to treat the suspension 

where it affects part only of the works as an omission of such part or where it affects the 

whole of the works, as an abandonment of the contract by the RailTel. 

 

4.37 Rates for items of works 

The rates entered in the accepted Schedule Of Requirements of the Contract are intended 

to provided for works duly and properly completed in accordance with the general and 

special conditions of the contract and the specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be 

ordered in terms of Para 4.42 of these conditions and without prejudice to the generality 

thereof and shall be deemed to include and cover superintendence and labour, supply 
including full freight of materials, stores, tools and all apparatus and plant required on the 

works, except such tools, plant or materials as may be specified in the contract to be 

supplied to the Contractor by the RailTel, the erection, maintenance and removal of all 

temporary works and buildings, all arrangements for the safety of the public or of 
employees during the execution of works, all sanitary and medical arrangements for labour 

camps as may be prescribed by the RailTel, the setting of all work and of the construction, 

repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, 
all fees, duties, royalties, rent and compensation to owners for surface damage or taxes and 

impositions payable to local authorities in respect of land, structures and all material 

supplied for the work or other duties or expenses for which the Contractor may become 

liable or may be put to under any provision of law for the purpose of or in connection with 
the execution of the contract, and all such other incidental charges or contingencies as may 

have been specially provided for in the specifications. 

 

4.38 Demurrage and wharfage dues 

4.38.1 Demurrage charges calculated in accordance with the scale in force for the time being on 

the RailTel and incurred by the Contractor failing to load or unload any goods of materials 

within the time allowed by RailTel for loadings as also wharfage charges, of materials not 
removed in time as also charges due on consignments booked by or to him shall be paid  

by the Contractor, failing which such charges shall be debited to the Contractor’s account 

in the hands of the RailTel and shall be deducted from any sums which may become due 
to him in terms of the contracts. 

 

4.39 Rates for extra items of works 

4.39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which 

is not included in the accepted schedule of rates shall be executed at the rates set forth in 
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the “Schedule Of Requirements’ modified by the tender percentage and such items are not 
contained in the latter, at the rate agreed upon between the Engineer and the Contractor 

before the execution of such items of work and the contractors shall be bound to notify the 

Engineer at least seven days before the necessity arises for the execution of such items of 
works that the accepted Schedule Of Requirements does not include rate or rates for the 

extra work involved. The rates payable for such items shall be decided at the meeting to be 

held between the Engineer and Contractor, in as short a period as possible after the need 

for the special item has come to the notice. In case the Contractor fails to attend the 
meeting after being notified to do so or in the event of no settlement being arrived at, the 

RailTel shall be entitled to execute the extra works by other means and the contractor shall 

have no claim for loss or damage that may result from such procedure. 
 

4.39.2 Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore mentioned, 

then and in such a case the Contractor shall only be entitled to be paid in respect of the 
work carried out or expenditure incurred by him prior to the date of determination of the 

rates as aforesaid according to the rates as shall be fixed by the Engineer. However if the 

contractor is not satisfied with the decision of the Engineer in this respect he may appeal  
to the competent authority of RailTel within 30 days of getting the decision of the 

Engineer, supported by analysis of the rates claimed. The competent authority of RailTel’s 

decision after hearing both the parties in the matter would be final and binding on the 

Contractor. 

 

4.40 Handing over of works 

4.40.1 The Contractor shall be bound to hand over the works executed under the contract to the 
RailTel complete in all respect to the satisfaction of the Engineer. The Engineer shall 

determine the date on which the work is considered to have been completed, in support of 

which his certificate shall be regarded as sufficient evidence for all purposes. The engineer 
shall determine from time to time, the date on which any particular section of the work 

shall have been completed, and the contractor shall be bound to observe any such 

determination of the Engineer. 
 

4.40.2 Clearance of Site on Completion: On completion of the works the contractor shall clear 

away and remove from the site all constructional plant, surplus material, rubbish and 

temporary works of every kind and leave whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer. No final payment in settlement 

of the accounts for the work shall be paid, held to be due or shall be made to the contractor 

till, in addition to any other condition necessary for such final payment, site clearance  
shall have been affected by him, and such clearance may be made by the Engineer at the 

expense of the Contractor in the event of his failure to comply with this provision within 7 

days after receiving notice to that effect. It Should become necessary for the Engineer to 

have the site cleared at the expense of the Contractor, the RailTel shall not be held liable 
for any loss or damage to such of the Contractor’s property as may be on the site and due 

to such removal there from which removal may be affected by means of public sales of 

such materials and property or in such a way as deemed for and convenient to the 
Engineer. 

 

4.41 Variations in Extent of Contract 

4.41.1 Modification to Contract to be in writing – In the event of any of the provisions of the 
Contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor, and 
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no work shall proceed under such modifications until this has been done. Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 

Contract or any of the terms thereof shall be deemed conditional and shall not be binding 

on the RailTel unless and until the same is incorporated in a formal instrument and signed 
by the RailTel and the Contractor and till then the RailTel shall have the right to repudiate 

such arrangement. 

 

4.42 Powers of Modification to Contract 

4.42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 
extend, diminish or reduce the works or make any alterations in their design, character, 

position, site quantities, dimensions or in the method of their execution or in the 

combination and use of materials for the execution thereof or to order any additional work 
to be done or any works not to be done and the Contractor will not be entitled to any 

compensation for any increase / reduction in the quantities of work but will be paid only 

for the actual amount of work done and for approved materials supplied against a specific 

order. 
 

4.42.2 Unless otherwise specified in the special conditions of the contract, the accepted variation in 
quantity for each individual item of the contract would be up to ±25% of the quantity 

originally contracted. The contractor shall be bound to carry out the work at the agreed 

rates and shall not be entitled to any claim or any compensation, whatsoever upto the limit 
of ±25% variation in quantity of individual items of works. 

4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree affect 

the validity of the contract but shall be performed by the Contractor as provided therein 
and be subject to the same conditions, stipulations and obligations as if they had been 

originally and expressively included and provided for in the specifications and drawings 

and the amounts to be paid therefore shall be calculated in accordance with the accepted 
schedule of rates. Any extra items/quantities of work falling outside the purview of the 

provisions of sub-clause (2) above shall be paid for at the rates determined under clause 

4.39 of these conditions. 
 

4.43. Claims 

 

4.43.1 Deleted 
 

 

4.43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 
claim whatsoever against the RailTel under or by virtue of or arising out of this contract, 

nor shall the RailTel entertain or consider any such claim, if made by the Contractor, after 

he shall have signed a ‘No Claim’ certificate in favour of the RailTel, in such form as shall 
be required by the RailTel, after the works are finally measured up. The Contractor shall 

be debarred from disputing the correctness of the items covered by “No Claim Certificate” 

or demanding a preference to arbitration in respect thereof. 

 

4.44. MEASUREMENTS, CERTIFICATES AND PAYMENTS 

Qualities in schedule annexed to Contract - The quantities set out in the accepted Schedule 
of Requirements with items of works quantified are the estimated quantities of the works 

and they shall not be taken as the actual and correct quantities of the works to be executed 

by the Contractor in fulfillments of his obligations under the contract. 
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4.45. Measurements of Works: The Contractor shall be paid for the works at the rates in the 
accepted Schedule of Requirements and for extra works at rates determined under Para 

4.39 of these conditions on the measurements taken by the Engineer or the Engineer’s 

representative in accordance with the rules prescribed for the purpose by the RailTel. The 
quantities for items the unit of which in the accepted Schedule Of Requirements is 100 or 

1000 shall be calculated to the nearest whole number, any fraction below half being 

dropped and half and above being taken as one; for item the unit of which in the accepted 

Schedule Of Requirements is single, the quantities shall be calculated to places of 
decimals. Such measurements will be taken of the work in progress from time to time and 

at such intervals as in the opinion of the Engineer shall be proper having regard to the 

progress of works. The date and time on which “on account” or final measurements are to 
be made shall be communicated to the Contractor who shall represent at the site and shall 

sign the results of the measurements (which shall also be signed by the Engineer or the 

Engineer’s representative) recorded in the official measurements book as an 
acknowledgement of his acceptance of the accuracy of the measurements. Failing the 

Contractor’s attendance the work may be measured up in his absence and such 

measurements shall, not-withstanding such absence, be binding upon the Contractor 

whether or not he shall have signed the measurement book provided always that any 
objection made by him to measurement shall be duly investigated and considered in the 

manner set out below: 
 

(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer’s 

representative in the presence of the Contractor or in his absence after due notice has been 

given to him in consequences of objection made by the contractor shall be final and 

binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurement. (b) If an objection raised by 

the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable to 

pay the actual expenses incurred in measurements. 

 

4.46 “On-Account” Payments 

 

4.46.1 The Contractor shall be entitled to be paid from time to time by way of "On-Account" 
payment only for such works as in the opinion of the Engineer he has executed in terms of 

the contract. All payments due on the Engineer's or the Engineer's Representative's 

certificates of measurements shall be subject to any deductions which may be made under 
these presents and shall further be subject to, unless otherwise required by Para 4.16 of 

these conditions, a retention of ten percent by way of security deposits, until the amount of 

security deposit by way of retained earnest money and such retentions shall amount to 5% 

of the total value of the contract provided always that the Engineer may by any certificate 
make any correction or modification in any previous certificate which shall have been 

issued by him and that the Engineer may withhold any certificate if the works or any part 

thereof are not being carried out to his satisfaction. 
 

4.46.2 Rounding off amounts: The total amount due shall be rounded off to the nearest rupee i.e. 

sums less than 50 paise shall be omitted and sums of 50 paise and more upto Rs. 1/- will 
be reckoned as Rs. 1/-. 

 

4.46.3 On-Account Payments not prejudicial to final settlements: “On Account” payments made 

to the Contractor shall be without prejudice to the final making up of the accounts (except 
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where measurement are specifically noted in the Measurement Book as “Final 
Measurements” and as such have been signed by the Contractor) and shall in 

no respect be considered or used as evidence of any facts stated in or to be 

inferred from such account not of any particular quantity of work having been 
executed not of the manner of its execution being satisfactory. 

 

4.46.4 Manner of payment: Unless otherwise specified payments to the Contractor 
will be made through RTGS. 

 

4.47 Maintenance of Work: Deleted.  

 
4.48                   Certificate of Completion of works: Deleted 

 

4.49. Approval only by Maintenance Certificate/Final Acceptance Certificate (FAC): 
Deleted. 

 

4.50. Maintenance Certificate (FAC): Deleted. 
 

4.51. Final Payment: Deleted.  
 

 
4.52 Withholding and lien in respect of sums claimed 

Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the contractor, the RailTel shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part 

from the security, if any, deposited by the contractor and for the purpose 
aforesaid, the RailTel shall be entitled to withhold the said security deposit or 

the security if any, furnished as the case may be and also have a lien over the 

same pending finalization or adjudication of any such claim. In the event of 
the security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the RailTel shall be entitled to 

withhold and have a lien to the extent of the such claimed amount or amounts 
referred to supra from any sum or sums found payable or which at any time 

thereafter may become payable to the contractor under the same contract or 

any other contract with this or any other RailTel or any Department of the 

Central Government pending finalization or adjudication of any such claim. It 
is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above, by the RailTel’s will be kept 

withheld or retained as such by the RailTel till the claim arising out of or 
under the contract is determined by the arbitrator (if the Contract is covered 

by the arbitration clause) or by the competent court as the case may be and 

that the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred 

to supra and duly notified as such to the contractor. For the purpose of this 

clause, where the contractor is a partnership firm or a limited company, the 

RailTel shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum found 

payable to any partner/limited company, as the case may be whether in his 

individual capacity or otherwise. 
 

4.52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable 

to the contractor (Including the security deposit returnable to him) under the contract 

may be withheld or retained by way of lien by the RailTel, against any claim of this or 
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any other RailTel or any other Department of the Central Government in respect of 

payment of a sum of money arising out of or under any other contract made by the 

contractor with this or any other Department of Central Government. It is an agreed 
term of the contract that the sum of money so withheld or retained under this clause by 

the RailTel will be kept withheld or retained as such by the RailTel till the Claim 

arising out of or under any other contract is either mutually settled or determined by 

arbitration, if the other contract is governed by arbitration clause or by the competent 
court as the case may be and contractor shall have no claim for interest of money 

withheld or retained under this clause and duly notified as such to the contractor  

4.53 Signature on Receipts for Amounts 

Every receipt which may become payable or for any security which may 

become transferable to the Contractors under these presents, shall, if signed in 
the partnership name by any one of the partners of a Contractors firm be a 

good and sufficient discharge to the RailTel in respect of the moneys or 

security purported to be acknowledged thereby and in the event of death of 

any of the Contractor partners during the pendency of the contract it is hereby 
expressly agreed that every receipt by any one of the surviving Contractor 

partners shall if so signed as aforesaid be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to 
prejudice or effect any claim which the RailTel may hereafter have against the 

legal representative of any contractor partner so dying, for or in respect of any 

breach of any of the conditions of the contract, provided also, that nothing in 
this clause contained shall be deemed to prejudice or effect the respective 

rights or obligations of the Contractor partners and of the legal representative 

of any deceased Contractor partners interest. 

 

4.54 LABOUR: 

 

4.54.1 Wages to Labour – The Contractor shall be responsible to ensure compliance 

with the provisions of the Minimum Wages Act, 1948 (hereinafter referred to 
as the “said Act”) and the Rules made there-under in respect of any employees 

directly or through petty contractors or sub-contractors employed by him on 

road construction or in building operations or in stone breaking or stone 
crushing for the purpose of carrying out this contract. If in compliance with 

the terms of the contract, the contractor supplied any  labour to be used wholly 

or partly under the direct orders and control of the RailTel whether in 
connection with any work being executed by the contractor or otherwise for 

the purpose of the RailTel such labour shall, for the purpose of this clause, 

still be deemed to be persons employed by the Contractor. If any moneys shall 

as a result of any claim or any claim or application made under the said Act be 
directed to be paid by the RailTel’s, such moneys shall be deemed to be 

moneys payable to the RailTel by the Contractor and on failure by the 

Contractor to repay any moneys paid by it as aforesaid within seven days after 
the same shall have been demanded, the RailTel’s shall be entitled to recover 

the same form any moneys due or accruing to the contractor under this or any 

other Contractor with the RailTel’s. 
 

4.54.2 Apprentices Act – The Contractor shall be responsible to ensure compliance 
with the provisions of the Apprentices Act 1961 and the Rules and Orders 

issued there- under from time to time in respect of apprentices directly 

through petty contractors or sub-contractors employed by him for purpose of 

carrying out the contract. If the Contractor directly or through petty contractor 
or sub-contractors fails to do so, his failure will be a breach of the contract and 
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the RailTel may, in its discretion, rescind the contract. The contractor shall 

also be liable for any pecuniary liability arising on account of any violation of 

the provisions of the Act. 
 

4.54.3            The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and        

                          the contract labour (Regulation & Abolition) central Rules 1971 before the 
commencement  of the work, and continue to have valid license until the completion of the 

work.(Registration of ESI, EPF for the workers under his control.) 

 

4.54.4       The contractor comply with the provisions of the 

 

                         “The Building and other Construction Workers (Regulation of Employment & condition of 

service) Act, 1996 and the” The Building and other Construction Workers Welfare Cess 
Act, 1996” amended from time to time and rules framed there under. The contractor shall 

comply with the provision of the “The Building and other Construction Workers 

(Regulation of Employment & condition of service) rules 1998” amended from time to 
time. The RAILTEL at the time of making any payment to the contractor for the work 

done and measured under the contract shall deduct such sum at the rate, as prescribed in 

the Building and other Construction Workers Welfare Cess Rules as applicable in the 
state. where the work is situated, of gross value of the work done from each running bill 

and final bill. Such deduction shall be transferred to the State Workers Welfare Board by 

the Engineer-in-charge, as Principal Employer, shall continue to monitor the rigorous 

implementation of the act rules during the currency of the contract. 
 The contractor shall registered himself under “The Building and other Construction 

Workers (Regulation of Employment & condition of service) Act, 1996” and “ The 

Building and other Construction Workers (Regulation of Employment & condition of 
service) rules 1998” and the “The Building and other Construction Workers Welfare Cess 

Act, 1996” The Building and other Construction Workers Welfare Cess Rule”. The 

deduction of cess @ 1% is obligatory under the Central Act as a labour welfare measure. 
4.54.5                  Any failure to fulfill this requirement shall attract the penal provisions of this contract 

                          arising out of the resultant non-execution of the work. 

 

4.54.6       No labour below the age of eighteen years shall be employed on the work. 

 

4.55                  Special Conditions of contract for mandatory updation of labour data on Railway’s    

                shramikkalyam portal by contractor. 

 

4.55.1       In order to increase transparency in payment of contract Labour wages and other     

      payments,a web based e-application has been developed and hosted on website     

      www.shramikkalyan.indianrailways.gov.in. 

 

4.55.2      All contractors are required to upload details of their LOA’s engaged workmen, wage 

payment details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded 

shall be available in public domain. 

 

4.55.3     Contractor is to abide by the provisions of payment of wages act & Minimum wages act. In 

order to ensure the same ,an application has been developed and hosted on website 

www.shramikkalyan.indianrailways. gov.in. Contractor shall register his firm/company  

 

 

 

http://www.shramikkalyan/
http://www.shramikkalyan/
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etc. and upload requisite details of labour and their payment in this portal.These details 

shall be available in public domain. The Registration /updation of portal shall be done as 

under: 

 

                         (a)Contractor shall apply for one time registration of his company /Firm etc. in the 

Sharmikkalyan portal with requisite details subsequent to issue of letter of 
Acceptance.Railtel’s Engineer(i.e Territory Manager) shall approve the contractor’s 

registration on the  portal with in 7 days of receipt of such request. 

 
                         ( b)Contractor once approved by any Railtel’s Engineer(i.e Territory Manager), can create 

password with login ID (PAN No.)for subsequent use of portal for all LOAs issued in his 

favour. 

 
                        ( c)The contractor once registered on the portal ,shall provide details on his letter of 

Acceptances(LOA)/Contract  Agreements on shramikkalyan portal within 15 days of date of 

issue of any LOA for approval of concerned engineer(i.e Territory Manager). Engineer(i.e 
Territory Manager)  shall update (if required)and approve the details of LOA filled by 

contactor within 7 days of receipt of such request. 

 
                        (d)After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill the salient 

details of contract labours engaged in the contract and ensure updating of each wage payment 

to them on shramikkalyan portal on monthly basis. 

 
                        (e)It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage period. 

 
4.55.4 While processing payment of any ‘On Account bill’ or Final bill or release of ‘Advances’ or 

Performance Guarantee/Security deposit’,contractor shall submit a certificate to the Engineer 

or Engineer’s representatives (i.e Territory Manager) that I have uploaded the correct details of 

contract labours engaged in connection with this contract and payment made to them during 
the wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’. till ___month____year. 

 

 

4.56 Provisions of Payments of Wages Act 

The Contractor shall comply with the provisions of the Payment of Wages 

Act, 1936 and the rules made there under in respect of all employees directly 

or through petty contractors or sub-contractors employed by him in the works. 
If in compliance with the terms of the contract, the contractor directly or 

through petty contractors or sub -contractors shall supply any labour to be 

used wholly or partly under the direct orders and control of the 

Engineer whether in connection with the works to be executed hereunder or 
otherwise for the purpose of the Engineer such labour shall nevertheless be 

deemed to comprise persons employed by the contractor, and any moneys 

which may be ordered to be paid by the Engineer shall be deemed to be 

moneys payable by the Engineer on moneys due to the contractor in terms of 
the contract. The RailTel shall be entitled to deduct from any moneys due to 

the contractor (Whether under this contract or any other contract all moneys 

paid or payable by the RailTel by way of compensation of aforesaid or for 
costs of expenses in connection with any claim thereto and the decision of the 

Engineer upon any question arising out of the effect or force of this clause 

shall be final and binding upon the contractor. 

http://www.shramikkalyan/
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4.56.1 Provision of Contract Labour (Regulation and Abolition) Act, 1970 

 
4.56.1.1 The Contractor shall comply with the provision of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation 

and Abolition) Act, Central Rules, 1971 as modified from time to time, 
whenever applicable and shall also indemnify the RailTel from and against 

any claims under the aforesaid Act and the Rules 
 

4.56.1.2 The Contractor shall obtain a valid license under the aforesaid Act as 

modified from time to time before the commencement of the work and 

continue to have a valid license until the completion of the work. Any failure 

to fulfill this requirement shall attract the penal provision of the Contract 
arising out of the resultant non- execution of the work. 

 

4.56.1.3 The Contractor shall pay to the labour employed by him directly or through 

sub- contractors the wages as per provisions of the aforesaid Act and the 
Rules wherever applicable. The Contractor shall notwithstanding the 

provisions of the contract to the contrary, because to be paid the wages to 

labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been 

immediately employed by him. 

 
4.56.1.4 In respect of all labour directly or indirectly employed in the work for 

performance of the contractor’s part of the contract the contractor shall 

comply with or cause to be complied with the provisions of the aforesaid Act 

and the Rules wherever applicable. 
 

 

 

4.56.1.5 In every case in which, by virtue of the provisions of the aforesaid Act or the 
Rules, the RailTel is obliged to pay any amount of wages to a workmen 

employed by the contractor or his sub-contractor in execution of the work or 

to incur any expenditure in providing welfare and health amenities required to 
be provided under the aforesaid Act and the Rules or to incur any expenditure 

in providing welfare and health amenities required to be provided under the 

aforesaid Act the Rules or to incur any expenditure on account of the 

contingent liability of the RailTel due to contractor’s failure to fulfill his 
statutory obligations under the aforesaid Act or the Rules the RailTel will 

recover from the contractor, the amount of wages so paid or the amount of 

expenditure so incurred, and without prejudice to the rights of the RailTel 
under section 20, sub-section (2) and section 2 sub - section (4) of the 

aforesaid Act, the RailTel shall be at liberty to recover such amount or part 

thereof by deducting it from the security deposit and/or from any sum due by 
the RailTel to the contractor whether under the contract or otherwise. The 

RailTel shall not be bound to contest any claim made against it under sub- 

section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 

except on the written request of the contractor and upon his giving to the 
RailTel full security for all costs for which the RailTel might become liable in 

contesting such claim. The decision of the RailTel regarding the amount 

actually recoverable from the contractor as stated above shall be final and 
binding on the contractor. 
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4.57 Reporting of Accidents to Labour 

The Contractor shall be responsible for the safety of all employees directly or 
through petty contractors or sub-contractors employed by him on the works 

and shall report serious accidents to any of them however and wherever 

occurring on the works to the Engineer or the Engineer’s Representative and 
shall make every arrangement to render all possible assistance. 

 

4.58 Provisions of Workmen’s Compensation Act 

In every case in which by virtue of the provision of Section 12 sub-section (1) 

of the Workmen’s Compensation Act, 1923, RailTel is obliged to pay 
compensation to a workman directly or through the petty Contractor employed 

by the Contractor or sub- contractor in executing the work, RailTel will 

recover from the contractor the 
amount of the compensation so paid, and, without prejudice to the right of 

RailTel under Section 12 sub-section (2) of the said Act. RailTel shall be at 

liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by RailTel to the Contractor whether 

under these conditions or otherwise, RailTel shall not be bound to contest any 

claim made against it under Section 12, sub-section (1) of the said Act except 

on the written request of the Contractor and upon his giving to RailTel full 
security for all costs for which RailTel might become liable in consequence of 

contesting such claim. 

 

4.59 RailTel not to provide quarters for Contractor 

No quarters shall be provided by the RailTel for the accommodation of the 

contractor or any of his staff employed on the work. 

 
 

4.60 Labour camps 

 

(1) The Contractor shall at his own expense make adequate arrangements 
for the housing, supply of drinking water and provision of latrines and 

urinals for his staff and workman directly or through the petty 

contractors or sub-contractors and for temporary crèche (Bal-Mandir) 
where 50 or more women are employed at a time. Suitable sites on 

Railway/RailTel land, if available, may be allotted to the Contractor for 

the erection of labour camps either free of charge or on such terms and 
conditions that may be prescribed by the RailTel. All camp sites shall be 

maintained in clean and sanitary conditions by the Contractor at his own 

cost. 

 

(2) Compliance to Rules for Employment of Labour 

The Contractor(s) shall conform to all laws, bye-laws, rules and 

regulations for the time being in force pertaining to the employment of 

local or imported labour and shall take all necessary precautions to 
ensure and preserve the health and safety of 

all staff employed directly or through petty Contractors or sub -

contractors on the works. 

 
(3) Preservation of Peace – The Contractor shall take requisite precautions 

and use his best endeavors to prevent any riotous or unlawful behavior 

by or amongst his workmen and others employed directly or through 
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petty contractor or sub- contractors on the works and preserve the health 

and safety of all staff employed directly or through petty Contractors or 

sub -contractors on the works. 
 

(4) Sanitary Arrangement – The contractor shall obey all sanitary rules 

and carry out all sanitary measures that may time to time be prescribed 
by the RailTel Medical Authority and permit inspection of all sanitary 

arrangements at all times by the Engineer, the Engineer’s 

Representative or the Medical Staff of the RailTel. Should the 
Contractor fail to make adequate sanitary arrangements, these will be 

provided by the RailTel and the cost therefore recovered from the 

contractor. 

 
(5) Outbreak of Infectious Disease – The Contractor shall remove from his 

camp such labour and their families as refuse protective inoculation and 

vaccination when called upon to do so by the Engineer or the 

Engineer’s Representative on the advice of the Railway/RailTel 
Medical Authority. Should Cholera, Plague or other infectious disease 

break out, the Contractor shall burn the huts, beddings, clothes and 

other belongings of or used by the infected parties and promptly erect 
new huts on healthy sites as required by the engineer, failing which 

within the time specified in the Engineer’s requisition, the work may be 

done by the RailTel and the cost therefore recovered from the 
Contractor. 

 

(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 
 

(7) Medical facilities at site – The contractor shall provide medical 

facilities at the site as may be prescribed by the engineer on the advice 

of the medical authority in relation to the strength of the contractor’s 
resident staff, and workmen. 

 

(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating 

beverages upon the work or in any of the buildings, encampments or 
tenements owned, occupied by or within the control of the Contractor or 

any of his employees shall be forbidden and the Contractor shall 

exercise his influence and authority to the utmost extent to secure strict 
compliance with this condition. 

 

(9) Non-employment of Female Labour – The contractor shall see that 
the employment of female labour in cantonment areas, particularly in 

the neighborhood of soldier’s barracks, should be avoided as far as 

possible. 

 
(10) Restrictions on the employment of retired Engineers of Railway/Govt. 

services within two years of their Retirement– The contractor shall not, 

if he is a retired government engineer of Gazetted rank, who has not 

completed two years from the date of retirement, in connection with his 
contract in any manner whatsoever without obtaining prior permission 

of the President and if the contractor is found to have contravened this 

provision, it will constitute a breach of contract Administration will be 
entitled to terminate the contract at the risk and cost of the contractor 

and forfeit his security deposit. 
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4.61 Non-Employment of Labourers below the age of 15 

(1) The Contractor shall not employ children below the age of 15 as 

labourers directly or through petty contractors or sub-contractors for the 

execution of work. 
 

(2) Medical Certificate of Fitness for Labour – It is agreed that the 
contractor shall not employ a person above 15 and below 19 years of 

age for the purpose of execution of work under this contract unless a 

medical certificate of fitness in the prescribed from granted to him by a 
certifying surgeon certifying that he is fit to work as an adult is obtained 

and kept in the custody of the contractor or a person nominated by him 

in this behalf and the person carries with him, while at work, a token 
giving a reference to such certificate. It is further agreed that the 

responsibility for having the adolescent examined medically at the time 

of appointment or periodically till he attains the age of 19 years shall 

devolve entirely on the contractor and all the expense to be incurred on 
this account shall be borne by him and no fee shall be charged from the 

adolescent or his parent for such medical examination. 

 
(3) Period of Validity of Medical Fitness Certificate - A certificate of 

fitness granted or renewed for the above said purposes shall be valid 

only for a period of one year at a time. The certifying surgeon shall 

revoke a certificate granted or renewed if in his opinion the holder of it 
is, no longer fit for work in the capacity stated therein. Where a 

certifying surgeon refuses to grant or renew a certificate or revoke a 

certificate, he shall, if so required by the person concerned, stated his 
reasons in writing for doing so. 

 

(4) Medical Re-examination of Labourer - Where any official appointed 
in this behalf by the Ministry of Labour is of the opinion that any person 

employed in connection with the execution of any work under this 

contract in the age group 15- 19 years is without a certificate of fitness 

or is having a certificate of fitness but no longer fit to work in the 
capacity stated in the certificate, he may serve on the Contractor, or on 

the person nominated by him in this regard, a notice requiring that such 

person shall be examined by a certifying surgeon and such person shall 
not, if the concerned official so directs, be employed or permitted to do 

any work under this contract unless he has been medically examined 

and certified that he has been granted a certificate of illness or a fresh 
certificate or a fresh certificate of illness, as the case may be. 

 

4.62           Determination of Contract 

 

4.62.1 Right of RailTel to determine the contract: The RailTel shall be 

entitled to determine and terminate the contract at any time, should in 

the RailTel’s opinion, the cessation of work becomes necessary owing 

to paucity of funds or from any other cause whatever, in which case the 
value of approved materials at site and of work done to date by the 

Contractor will be paid for in full at the rate specified in the contract. 

Notice in writing from the RailTel of such determination and the 
reasons therefore shall be conclusive evidence thereof. 

 

4.62.2 Payment on determination of contract: Should the contract be 
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determined under Para 4.61.1and the Contractor claims payment for 

expenditure incurred by him in the expectation of completing the 

whole of the work, the RailTel shall admit and consider such claims as 
are deemed reasonable and are supported by vouchers to the 

satisfactions of the Engineer. The RailTel’s decision on the necessity 

and propriety of such expenditure shall be final and conclusive. 

 
4.62.3   The contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he 
did not derive in consequence of determination of contract. 

 

4.63 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 

4.63.1 A) If the Contractor : 

 

(i) becomes bankrupt or insolvent, or 
(ii) make an arrangement with or assignment in favour of his creditors, or 
(iii) being a Company or Corporation, go into liquidation (other than 

voluntary), liquidation for the purpose of amalgamation or 

reconstruction, or 

(iv) have an execution levied on his goods or property on the works, or 

assign the contract or any part thereof otherwise than as provided in 
Para 5.21 of SCC, or 

(v) have an execution levied on his goods or property on the works, or 

assign the contract or any part thereof otherwise than as provided in 
Para 5.21 of SCC, or 

(vi) persistently disregard the instructions of the RailTel’s Engineer with 

regard to work quality or progress during execution of work or 

contravene any provision of the contract, or 
(vii) fail to adhere to the agreed programme of work by a margin of 10% of 

the Stipulated period, or fail to remove materials from the site or to pull 

down and replace the work after receiving from the Engineer’s notice to 

the effect that the said materials or works have been condemned or 
rejected, or 

(viii) fail to take steps to employ competent or additional staff and labour as 

required under Para 4.26 of tender document. 
(ix) fail to afford the Engineer or Engineer’s representative proper facilities 

for inspecting the works or any part thereof as required under Para 4.28 

of tender document, or 
(x) Promise offer or give any bribe, commission, gift or advantage either 

himself or through his partner, agent or servant to any officer or 

employee of RailTel or any person on his or on their behalf in relation 

to the execution of this or any other contract with the RailTel, 
(xi) At any time after the tender relating to the contract has been signed and 

submitted by the contractor, being a partnership firm admit as one of its 

partners or employ under it or being an incorporated company elect or 
nominate or allow to act as one of its directors or employ under it in any 

capacity whatsoever any retired engineer of the gazetted rank or any 

other retired gazetted officer working before his retirement, whether in 
the executive or administrative capacity, or whether holding any 

pensionable post or not, in the Engineering Department of the Railways 

for the time being owned and administered by the President of India 
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before the expiry of two years from the date of retirement from the said 

service of such Engineer or Officer unless such Engineer or Officer has 

obtained permission from the President of India or any officer duly 
authorized by him in this behalf to become a partner or a director or to 

take employment under the contract as the case may be, or 

 

(B) Fail to give at time of submitting the said tender: 
(a) The correct information as to the date of retirement of such retired 

engineer or retired officer from the said service, or as to whether 

any such retired engineer 

or retired officer was under the employment of the contractor at 
the time of submitting the said tender, or 

(b) the correct information as to such engineers or officers obtaining 

permission to take employment under the contractor, or 
(c) being a partnership firm the correct information as to, whether 

any of its partners was such a retired engineer or retired officer, or 

(d) being an incorporated company, the correct information as to, 

whether any of its directors was such a retired engineer or retired 
officer, or 

(e) being such a retired engineer or retired officer suppress and not 

disclose at the time of submitting the said tender the fact of his 
being such a retired engineer or a retired officer or make at the 

time of submitting the said tender a wrong statement in relation to 

his obtaining permission to take the contract or if the contractor 
be a partnership firm or an incorporated company to be a partner 

of director of such firm or company as the case may be or to seek 

employment under the contractor. Then and in any of these said 

clauses, the Engineer on behalf of the RailTel may serve the 
Contractor with a notice in writing to that effect and if the 

Contractor does not, within 7 days after the delivery to him of 

such notice, proceed to make good his default in so far as the 
same is capable of being made good and carry on the work or 

comply with such directions as aforesaid to the entire satisfaction 

of the Engineer, the RailTel shall be entitled after giving 48 hours 

notice in writing under the hand of the Engineer to rescind the 
contract as a whole or in part or parts ( as may be specified in 

such notice) and adopt either or both the following courses: A 

final termination notice will be issued by RailTel after expiry of 
48 hrs notice. 

 

4.63.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT 

OWING TO DEFAULT OF CONTRACTOR: 

 

In the event of any or several of the courses, referred in Para 4.62.1 of 
tender document above, being adopted: 

 

(a) The Contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any 

materials or entered into any commitments or made any advances on 

account of or with a view to the execution  of the works or the 

performance of the contract and Contractor shall not be entitled to 
recover or be paid any sum for any works thereto not actually 
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performed under the contract, unless or until the Engineer shall have 

certified the performance of such work and the value payable in respect 

thereof and the Contractor shall only be entitled to be paid the value so 
certified. 

 

(b) The Engineer or Engineer’s Representative shall be entitled to take 

possession of any materials, tools, implements, machinery or buildings 

on the works or on the property on which these are being or ought to 
have been executed, and to retain the (employ the same) in the further 

execution of the works or any part thereof until the completion of the 

works without the Contractor being entitled to any compensation for the 
use and employment thereof or for wear and tear or destruction thereof. 

 

(c) The Engineer shall, as soon as may be practicable after removal of the 

Contractor  fix and determine expert or by or after reference to the 
parties or after such investigation or enquiries as he may consider fit to 

make or institute and shall certify what amount (if any ) has at the time 

of termination of the contract been reasonably earned by or would 
reasonably accrue to the Contractor in respect of the work then actually 

done by him under the contract what was the value of any unused or 

partially used materials, any constructional plants and any temporary 

works upon the site. The legitimate amount due to the contractor after 
making necessary deductions and certified by the Engineer should be 

released expeditiously. 

 

4.64 Matters finally determined by the RailTel: All disputes and differences 

of any kind whatsoever arising out of or in connection with the contract, 

whether during the progress of the work or after its completion and 
whether before or after the determination of the contract shall be referred 

by the contractor to the RailTel and the RailTel shall within 120 days 

receipt of the Contractor’s representation make and notify decisions on 

all matters referred to by the contractor in writing provided that matters 
for which provision has been made in Para 4.8, 4.18, 4.22.5, 4.29, 4.43.2, 

4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 4.61.2 and 4.62.1(A) of General 

Condition of Contract or in any clause of the Special Conditions of the 
Contract shall be deemed as ‘excepted matters’ and decisions of the 

RailTel’s authority, thereon shall be final and binding on the contractor 

provided further that ‘excepted matters’ shall stand specifically excluded 
from the purview of the arbitration clause and not be referred to 

arbitration. 

 

4.65 SETTLEMENT OF DISPUTE AND ARBITRATION 

 

4.65.1 Any dispute or difference whatsoever arising between the parties out of or 

relating to the construction, meaning, scope, operation or effect of this 
contract or the validity or the breach thereof shall be settled by a sole 

arbitrator in accordance with provisions contained in Arbitration and 

Conciliation Act, 1996 as amended and the award made in pursuance thereof 
shall be binding on the parties. The venue of such arbitration or proceedings 

thereof shall be New Delhi. 

 
4.65.2 All arbitration proceedings shall be conducted in English. Resources 
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against any Arbitral award so rendered may be entered into court having 

jurisdiction or application may be made to such court for the order of 

enforcement as the case may be. 

 

4.65.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 
10 Lakhs. The arbitrator will be appointed by the Chairman & Managing 

Director of RailTel Corporation of India Ltd. If the value of claim or amount 
under dispute is more than Rs. 10 Lakhs, the matter shall be referred to the 

adjudication of arbitral council. Chairman cum Managing Director/RailTel 

shall furnish a panel of three names to the contractor, out of which the 
contractor will recommend one name to be his nominee and then Chairman 

cum Managing Director/RailTel shall appoint out of the panel, one name as 

RailTel’s nominee and these two arbitrators with mutual consent appoint a 

third arbitrator who shall act as deciding. The award of the sole arbitrator or 
the Arbitral council, as the case may  be, shall be final and binding on both the 

parties, i.e. Contractor and RailTel Corporation of India Ltd. 

 

4.65.4 Each of the parties agree that no withstanding that the matter may be referred 
to Arbitrator as provided therein, the parties shall nevertheless pending the 

resolution of the controversy or disagreement continue to fulfill their obligation 

under this Agreement so far as they are reasonably able to do so. 

 

****************** 
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 CHAPTER – 7 

Special Conditions of Contract 

I N D E X 

Para Subject 

5.1. Tender Document 

5.2. Agreement 

5.3. Security Deposit 

5.4. Contractor's Office & Stores depot 

5.5 Use of Railway land 

5.6. Program of work. 

5.7 Competent Supervisors 

5.8 Stores to be supplied by RailTel 

5.9 Engagement of Qualified Engineer. 

5.10 Test & Measuring Instruments, Special tools & Installation material 

5.11 Stores to be supplied by contractor 

5.12 Supply of Technical Literatures, Documentation Drawings & Completion Plan etc. 

5.13 Spares 

5.14 Long term availability of spares & System support 

5.15 Quality assurance 

5.16 Not used 

5.17 Inspection of materials 

5.18 Inspection of works 

5.19 Quantum of work and variation in Quantities 

5.20 Not used 

5.21 Subletting and assignment 
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5.22 Execution of works 

 

5.23 Not used 
 

5.24. Maintenance of works 

 

5.25. Clearance of site 
 

5.26. Provisional Acceptance 
 

5.27. Maintenance of work till issue of Last PAC 

 

5.28. Final Acceptance 
 

5.29. Warranty 

 

5.30. Training 
 

5.31. Infringement of Patents 
 

5.32. License as per Govt. of India Contract Labour Act 

 

5.33. Defaults and Delays 
 

5.34. Loss Sustained Due to Default and Delay 

 

5.35. Penalty for Delay in Completion 
 

5.36. Adherence of time schedule 
 

5.37. Contractors liabilities for Costs and Damages 

 

5.38. Prices 
 

5.39. Measurement of works 

 

5.40. Terms of Payments 
 

5.41. Final Payment 
 

5.42. Final Settlement 

 

5.43. Certificate for CENVAT BENEFITS on bills 
 

5.44. Deductions from On Account Payment Bills 

 

5.45. Taxes 
 

5.46. Mobilization Advance. 
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5.47. Insurance 
 

5.48. Force Majeure Clause 
 

5.49. Settlement of dispute and Arbitration 
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CHAPTER - 7 
 

SPECIAL CONDITIONS OF CONTRACT 
 

5.1. TENDER DOCUMENTS 

 

5.1.1 The goods and services required, bidding procedure and contract terms are prescribed in 
the tender documents. The set of tender documents issued for the purpose of bidding 

includes following together with any addendum and corrigendum thereto. 

 

5.1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the 
Tenderer, the various works coming under the purview of the contract shall be governed 

by tender documents mentioned above. 
 

5.1.3 Any special conditions stated by the Tenderer in the covering letter submitted along with 

the tender shall be deemed to be a part of the Contract to such extent only as have been 

explicitly accepted by the RailTel . 

 

5.2. AGREEMENT 

 

5.2.1 The successful Tenderer shall within 15 days after having been called upon by notice to  
do so be bound to execute an agreement based on accepted rates and conditions, in such 

form as the RailTel may prescribe, and lodge the same with the RailTel together with the 

conditions of contract, specifications and Schedule Of Requirements referred to therein 
duly completed. The form for agreement is included in , Chapter - 6 ( Form No.3). 

 

5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract 
documents as herein before provided RailTel may determine that such tenderer has 

abandoned the contract and thereupon his tender and the acceptance thereof shall be 

treated and RailTel shall be entitled to forfeit the full amount of the earnest money and to 
recover the liquidated damage for such default. 

 

5.3 SECURITY DEPOSIT 

 

Refer para 4.16 of chapter-4. 

 

5.4. CONTRACTOR'S OFFICE & STORES DEPOT 

Deleted. 

 

5.5 USE OF RAILWAY LAND : 

Deleted. 

 

5.6. PROGRAMME OF WORK 

 

5.6.1 Refer Para 4.19, 4.20, 4.21, 4.22, 4.23 and 4.26. 
 

5.6.2. The contractor will program his work in such a manner so as not to interfere in the 

working and movement of traffic. 

 

5.7. COMPETENT SUPERVISORS 

Refer Para 4.26. 



71 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

 

5.8. STORES TO BE SUPPLIED BY RAILTEL. 

NIL 
 

5.9 ENGAGEMENT OF QUALIFIED ENGINEER: 

(a) If the total cost of the tenderer’s offer is Rs.10 lakhs or more, the tenderer(s) shall also give a 
declaration along with his / their tender to the effect that he / they shall engage and continue in 

service for the period of the contract, one electrical / electronics engineering degree holder and also 

atleast one electrical/electronics engineering diploma holders having minimum one year experience  
of any kind. They will be paid as per minimum wages act. 

 

If, the tenderer(s) fails/fail to comply the above declaration, his/ their tender will be ignored. In 

case it is subsequently discovered that the declaration as aforesaid is in any way incorrect or the 
information furnished therein is wrong, the administration reserves the right to rescind the 

contract and to take action in accordance with clause 4.61 of the General Condition of Contract. 

 
5.10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

 

5.10.1 Special tools & instruments required for installation and commissioning of the work as 

detailed in preamble shall be arranged by contractor at his own cost. 
 

5.10.2 All tests and measuring instruments and other arrangements required for carrying out all 

the acceptance tests etc shall be provided by the contractor at his own cost. 

 

5.11. STORES TO BE SUPPLIED BY CONTRACTOR 

Refer Para 1.18 . 

 

5.12 Deleted 

 

5.13 Deleted. 

 

5.14 Deleted. 

 

5.15. Deleted. 

 

5.16. Deleted. 

 

5.17 INSPECTION OF MATERIALS 
 

5.17.1 All materials shall be procured from the manufacturers of  repute/their  authorized  

dealers. Such materials are to be acceptable to the Engineer. 
 

5.17.2 The cost of equipment and materials, all tests and/or analysis performed for inspection shall be 

borne by the Contractor. 
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5.18. INSPECTION OF WORKS 

 

5.18.1 The Engineer or his representative  may inspect and test  the various portions of the work at  

all stages and shall have full power to reject all or any portion of the work that he may  

consider to be defective or inferior in quality of materials, workmanship or design in 

comparison to what is called for in the specification. In the event of rejection of any work 

already executed and not in accordance with specification as in this tender and/or as 

determined by the Engineer or which the Contractor has been apprised, the Contractor shall 

carry out alterations/ replacements to such works to  the  satisfaction of the Engineer for  

which no additional expenses will be borne by the RailTel. 
 

 
5.19. QUANTUM OF WORK AND VARIATION IN QUANTITIES 

 
5.19.1. Modification to contract to be in writing: In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor and 

no work shall proceed under such modifications until this has been done. Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 

contract or any of the terms thereof shall be deemed conditional and shall not be binding 

on the RailTel unless and until the same is incorporated in a formal instrument and signed 

by the RailTel and the Contractor, and till then the RailTel shall have the right to repudiate 
such arrangements. 

5.19.2    Powers of modification to contract : The Engineer on behalf of the RailTel shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 

alterations in their design, character position, site, quantities, dimensions or in the method 

of their execution or in the combination and use of materials for the execution thereof or to 

order any additional work to be done or any works not to be done and the contractor will 
not be entitled to any compensation for any increase/reduction in the quantities of work but 

will be paid only for the actual amount of work done and for approved materials supplied 

against a specific order. 

(i) Unless otherwise specified in the special conditions of the contract, the accepted variation in 
quantity of each individual item of the contract would be up to 25% of the quantity 

originally contracted, except in case of foundation work. The contractor shall be bound to 

carry out the work at the agreed rates and shall not be entitled to any claim or any 
compensation whatsoever up to the limit of 25% variation in quantity of individual item of 

works. 

(ii) Quantities operated in excess of 125% of the agreement quantity of the concerned item shall 

be paid 98% of the rate awarded for that item in this tender. 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in this tender. 

(iv) Variation in quantities of individual items beyond 150% will be executed through fresh 

tenders or by negotiating with the existing contractor with finance concurrence and 

approval of competent authority. 

(v) The contract signing authority can decrease the items up to 25% of individual item without 
finance concurrence. 

(vi) For decrease beyond 25% for individual items, finance concurrence and approval of 



73 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

competent authority shall be taken after obtaining “No Claim Certificate” from the 
contractor. 

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earth 

work and variation in the quantities of individual classifications of soil shall not be subject 

to this limit. 

5.19.2.3         Valuation of variations :- The enlargements, extensions, diminution, reduction, alterations 
or additions referred to in sub-clause (5.19.2) of this clause shall in no degree affect the 

validity of the contract but shall be performed by the Contractor as provided therein and be 

subject to the same conditions, stipulations and obligations as if they had been originally 
and expressively included and provided for in the specifications and drawings and the 

amounts to be paid therefore shall be calculated in accordance with the accepted schedule 

of rates. 
 

5.20. Deleted. 

 

5.21. SUBLETTING AND ASSIGNMENT 
 

5.21.1 The contractor may sublet a part of the work under this contract and enter into contract 

with suppliers for supply of materials. The credentials of subcontractors shall be subjected 

to scrutiny and approval of RailTel. 
 

5.21.2 The contractor shall arrange for effective supervision of sub contractor’s work and remain 

solely responsible for materials supplied and for works carried out on his behalf by the 

sub-contractor. 

 

5.22. EXECUTION OF WORK 
 

All the works shall be executed in strict conformity to the provisions of the contract 

document and with such explanatory detailed drawings, specifications  and   instructions 
as may be approved from time to time based on detailed design and engineering carried 

out by contractor in line with requirements as per contract document. The contractor shall 

be responsible for ensuring that the work throughout are executed in the most substantial, 

proper and workman like manner with the quality of material and workmanship in strict 
accordance with the specifications and as per sound industrial practices and to the entire 

satisfaction of the RailTel 

 

5.23. Deleted. 

 

5.24. MAINTENANCE OF WORKS: Deleted. 
 

 

 

5.25. CLEARANCE OF SITE 

 
At the end of the work at each location the Contractor  shall  as  a  part  of  his  

Contractual obligation leave the area completely neat and clean. 

 

5.27 PROVISIONLA ACCEPTANCE: Deleted. 

5.28 PLACING IN SERVICE & MAINTENANCE SUPERVISION: Deleted. 

5.29 FINAL ACCEPTANCE: Deleted. 

5.29. WARRANTY: All material supplied / used and the work done by the contractor shall be guaranteed 
against the defective manufacture/workmanship for a period of 06 months from the date of 
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satisfactorily completion of work. Cost of such defective material shall be recovered from subsequent 

bills or from 5% amount held (in case validity of contract is over). The cost of work and material 
under warranty found to be defective will be recovered from the SD. 

 

 

5.30. TRAINING: Deleted. 

 

5.31. INFRINGEMENT OF PATENTS: 

 

(a) The Contractor is forbidden to use any patents or registered drawings, processes or 
patterns in fulfilling his contract without prior consent in writing of the owner of 

such patents, drawings, patterns or trademarks except where these are specified  

by the Purchaser himself. Royalties where payable for the use of such patented 

processes, registered drawings or patterns shall be borne exclusively by the 
Contractor. The Contractor shall advise the Purchaser of any proprietary rights 

that may exist on such processes, drawings or patterns which he may use of his 

own accord. 

 
(b) In the case of patents taken out by the Contractor of the drawings or patterns 

registered by him or of those patents, drawings or patterns for which he holds a 

license, the signing of the contract automatically gives the Purchaser the right to 
repair by himself the purchased articles covered by the patent or by any person or 

body chosen by him and to obtain from any sources he desires the component 

parts required by him for carrying out the repair work. In the event of 

infringement of any patent rights due to above action of the Purchaser he shall be 
entitled to claim damages from the Contractor on the grounds of any loss of any 

nature which he may suffer e.g. in the case of attachment because of 

counterfeiting. 

 

5.32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 
 

The Contractors are required to produce license as enjoined in the Government of India 

Contract Labour (Regulation and Abolition) Act, 1978 with latest amendments, if any. 

They shall not be allowed to undertake or execute any work through contract Labour 
except under and in accordance with a license issued under the said Act in that behalf by 

the authorized licensing Officer. 

 

5.33. DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence and expedition, keeping to the 
approved time schedule. Should he refuse or neglect to comply with any reasonable orders 

given to him in writing by the Purchaser's Engineers in connection with the work or 
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contravene the provision of the Contract or the progress of work lags persistently behind 
the time schedule due to his neglect, the Purchaser shall be at liberty to give seven days’ 

notice in writing to the Contractor requiring him to make good the neglect or 

contravention complained of and should the Contractor fail to comply with the  
requisitions made in the notice within seven days from the receipt thereof, it shall be 

lawful for the purchaser to take the work wholly or in part out of the Contractor's hands 

without any further reference and get the work or any part thereof, as the case may be, 

completed by other agencies at the expense of the Contractor without prejudice to any 
other right or remedy of the Purchaser. 

 

5.34. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 

In the event of any loss to the purchaser on account of execution and/or completion of the 

work or any part thereof by agencies other than the contractor, in terms of Para 5.33 of the 

tender document, the contractor shall be liable to reimburse the loss to purchaser without 
prejudice to the other rights and remedies of the purchaser and the reimbursement in full 

or in part, as the case may be, shall be met at the option of the purchaser form out of all or 

any of the following sources via : 
 

(a) i) Any amount due and payable to the contractor by the purchaser on any 
account whatsoever; 

 

ii) The Contractor's security deposit in the hands of the purchaser as far as 

available, and; 
 

iii) Any other assets whatsoever of the contractor; 

 

(b) In the event of re-imbursement from out of sources (I) and/or (ii) above 
mentioned, the purchaser shall have the right of appropriation sue motto. 

 

 

5.35. PENALTY FOR DELAY IN COMPLETION 

 
5.35.1 The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed not later than the date(s) as specified in the contract. If the contractor fails to 
complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor 
for further extension of time (Performa Annex. II) as the Engineer may decide. On such 

extension the RailTel will be entitled without prejudice to any other right and remedy 

available on that behalf, to recover from the contractor as agreed damages and not by way 
of penalty a sum equivalent to ½ of 1% of the contract value of the works for each week  

or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under this 

condition, shall not exceed the under noted percentage value or of the total value of the 

item or groups of items of work for which a separate distinct completion period is 

specified in the contract. 
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(i) For contract value up to 10 % of the value of the contract. 
Rs. 2 lakhs 

 

ii)  For contract value above 

Rs. 2 lakhs 

(iii) The competent authority while 
granting extension of currency  of 

the contract may also levy token 

penalty as deemed fit based on the merit 

of case. 

10 % of the 1st 2 lakh and 

5 % of the balance 

Provided further, that if the RailTel is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work 

within further extension of time allowed as aforesaid, the RailTel shall be entitled without 
prejudice to any other right or remedy available in that behalf; to appropriate the 

contractor's security deposit and rescind the contract under 49 of these conditions, whether 

or not actual damage is caused by such default. 

 
5.35.2 Deleted 

 

5.36 ADHERENCE OF TIME SCHEDULE 
 

5.36.1 Timely completion of the work is the essence of the contract. While delay in execution 

will attract penalty. 
 

5.36.2 If any delay as aforesaid in Para 5.35 of tender document shall have arisen from  any  

cause which  the Purchaser  may  agree  as being a  reasonable ground for extension of time  

the  purchaser’s engineer or his representative may   allow   such   additional  time  as he 
may in his absolute discretion consider to be reasonably justified by the circumstances of 

the case. Such extensions shall be granted, on request from contractor, with liquidated 

damages in the Form No.9. 

 

5.37 CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES 

 

Refer Para 4.52 of the tender document. 

 

5.38 PRICES 
 

5.38.1 This tender consists of a percentage bidding system. The estimated prices of each and 

every item of the schedule are indicated in the Schedule of Requirements. At the end of 

schedule of requirement, Railtel’s total estimated cost is given. The tenderer is expected to 
quote the %age above(+) / below(-) /at par the RailTel’s total estimated cost indicated in 

the schedule. 

 

The percentage above/below/at par finalized for the entire schedule shall be firm and on 
all-inclusive basis (inclusive all incidental charges for transport, loading/ unloading and 

handling of materials, commission for arranging dispatch by rail direct from 

manufacturer's factory and completing all necessary formalities in this respect, such as 

submission of forwarding notes, arranging placement of Wagon, collection of banker's 
charges for Bank guarantee, Indemnity Bonds inclusive of cost of Stamp etc., if any, 

levied by the RailTel). 
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5.38.2 The prices shall include all taxes, GST, duties, Royalty and levies (including Octroi etc.) 

applicable on this Works Contract. Therefore, they should quote their rate taking into account the 
rate of GST on works contract as livable. It is clarified that required form applicable for this 

purpose will be supplied to the Contractor as applicable in the state where the Contract is being 

executed. 

 

5.38.3 The rate quoted by the tenderer shall include cost of commissioning and testing and all costs of 
Administration of Contract, Insurance Premium, Banker's  charges  for  guarantees, cost of storage, 

loading-unloading and handling of materials and for any road transport which the contractor may 

use for carriage of materials to his depot and the site  of work. The prices shall include the cost of 

works and adjustments necessary to be done by the contractor during or after tests carried out by 
the purchaser. 

 

5.38.4 The rate to be quoted by the Tenderers should take into account the credit availed on imports under 

the CENVAT scheme. The tenderer should give a declaration that any set off in respect of duties 

on imports as admissible under law is being totally and unconditionally passed on to the purchaser 
in the price quoted by him ( see Para 5.43 ). 

 

5.38.5 While the price quoted in the contract are inclusive of all taxes i.e. excise duty, Octroi, local levies, 
GST tax levied by any statutory authority, the purchaser shall make any deduction toward GST tax 

on works contract if statutorily required to do so. The deducted GST tax on works contract shall be 

remitted to the concerned tax authority and the purchaser shall in no way be responsible for any 
disputes between the  GST  tax authorities and the contractor in this regard. 

 

5.38.6 All taxes, duties and levies (Including Octroi etc.) arising out of the transaction between the 

contractor and his sub-contractor/supplier for this work will be included in the rates quoted by the 
contractor in the relevant Schedule. 

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes. 

 

5.38.7 Arrangement for permits/license for materials will not be made by the RailTel or any assistance 

given. The Contractor will have to make his own arrangement. 
 

5.39 MEASUREMENT OF WORKS-Deleted. 

 

5.40 TERMS OF PAYMENT 

As per provisions of tender document,payment will be made by Railtel on verification of        work 

by respective Asstt. Manager/Deputy Manager/Manager/Sr.Manager/Asstt.GM of the section.The 
bill in original will be accepted for payment by the Territory Manager mentioning date of 

signature and the amount to be paid. 

 

5.40.1 Even though the maintenance charges are worked out on a monthly basis. (The CONTRACTOR 
shall be paid once in Six months the maintenance charges for six months period) Payment  

against work will be made as follows subject to submission of permanent restoration certificate of 

fault occurred during the particular period jointly signed by RAILTEL & contractor 
representatives and on submission of verified reports, readings etc as required by the terms of the 

contract to the satisfaction of the EIC.  

 

 
 

 

 

 



78 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

           

1 Painting/Galvani

zing finishing 

Once in the 

contract period of 
2 years,but 50% 

with in first six 

months of 1st year 
and remaining 

50% with in next 

six months of 1st 

year after issue of 
LOA 

90% of value: 

After 
completion of 

work. 

10% of value: 

After one year 
of completion of 

work. 

 

5.40.2 Along with the bill for payments the following documents must be submitted duly certified by the   

RailTel’s representative. 

(i) Any other Recovery for contractor’s fault. 

(ii) Certificate showing the payments have been made to Team Members by the Contractor as 

per the prevailing minimum wages act. 

(iii) There should be PF A/C & ESI registration no. with the contractor and copy of ECR should 

be submitted.  

 
5.40.3 The Penalty imposed on account of various reasons / Slippages in accordance with the 

 

 

            conditions stipulated in this document may go up to 50% of Six-Monthly billed amount for the 

S

N 

Item 

Description 

Periodicity of 

activity 

 Payment terms 

1 Tower Lights Every Month Half yearly basis 

2 Visual 
Inspection 

Every Three 
Month 

Half yearly basis 

3 Feeder & 

Power cable 

between RR 

station and 
tower 

Every six Month Half yearly basis 

4 Antenna Every six Month Half yearly basis 

5 Tower nut/bolts Every six Month Half yearly basis 

6 Other 

associated 

works 

Every six Month Half yearly basis 

7 Earthing 
system 

Every six Month Half yearly basis 

8 Verticality 

Check & level 

of top of 
foundations 

Every six Month Half yearly basis 

9 Protection 

against 

Lightening 

Every six Month Half yearly basis 

1

0 

Cleaning Every six Month Half yearly basis 
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billing period. In case an agency is repeatedly touching the maximum level of penalty  in 

consecutive billing periods, it will be treated as defaulter and contract terminated (The idea is to 

discharge the work in accordance with the contract efficiently rather than having major lapses and 

keep paying penalty repeatedly). 

 

5.40.4.1 The last and final bill should be submitted for payments within one month of expiry of the 

contract. 
 

 

5.40.6 Price Variation: Price Variation will not be allowed during the currency of contract 

 

 

5.41 FINAL PAYMENT: Deleted 

 

5.42 FINAL SETTELMENT: Deleted 
 

5.43 CERTIFICATE FOR CENVAT BENEFITS ON BILLS-Deleted 

 
 

5.44 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

 
(i) All costs, damages or expenses, which RailTel may have been paid or incurred which 

under the provisions of contract are Contractor's obligations will be deducted by 

RailTel from progress payment Bills/Invoice of Contractor, as and when it is 
understood that such an expense has been incurred or paid for. 

 

(ii) All such claims of RailTel shall, however, be duly supported by appropriate and 

certified vouchers, receipts or explanations as are available to enable the Contractor to 
identify such claims. 

 

5.45 TAXES 

 

5.45.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax 

as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any 
liability for the same. 

 

5.45.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in 

force shall be made from the Contractor/Sub-Contractor and the amount so deducted may 
be credited to the Central Government. 

5.45.3 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST 

Tax on Works Contract, the same will be deducted and remitted to the concerned 

authority. 
 

 

5.46 MOBILISATION ADVANCE: Deleted 

 

5.47 INSURANCE 

 

5.47.1 The Contractor shall take out and keep in force a policy or policies of insurance against all 

liabilities of the Contractor or the Purchaser at common law or under any statute in respect 

of accidents to persons who shall be employed by the contractor in or about the site for the 

purpose of carrying out the works on the site. The Contractor shall also take out and keep 
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in force a policy or policies of Insurance against all recognized risks to their offices and 

depots. Such insurance shall in all respects be to the approval of the Purchaser and if he so 

requires in his name. 

 

5.47.2 INSURANCE OF MATERIAL & INSTALLATION: Deleted. 

 

5.48. FORCE MAJEURE CLAUSE 
 

5.48.1 Refer para 4.11 of chapter -4. 

 

5.48.2 Ref para 4.17 of chapter-4. 
 

 

5.49 SETTLEMENT OF DISPUTE AND ARBITRATION 
 

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 

determine and terminate the contract at any time should, in the RailTel's opinion, the 

cessation of work becomes necessary owing to paucity of funds or from any other 
cause whatever, in which case the value of approved materials at site and of work 

done to date by the Contractor will be paid for in full at the rate specified in the 

contract. Notice in writing from the RailTel of such determination and the reasons 
therefore shall be conclusive evidence thereof. 

 

(2) Payment on determination of contract: - Should the contract be determined under 
sub Para 5.49(1) of tender document of this clause and the Contractor claims payment 

for expenditure incurred by him in the expectation of completing the whole of the 

work, the RailTel shall admit and consider such claims as are deemed reasonable and 
are supported by vouchers to the satisfaction of the Engineer. The RailTel's decision 

on the necessity and propriety of such expenditure shall be final and conclusive. 

 

(3) The Contractor shall have no claim to any payment of compensation or otherwise 

.Howsoever on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he did not derive in consequence of 

determination of contract. 

 

 
5.50 GST related clauses 

 
a. The price quoted in the offer should be firm, fixed indicating the breakup and inclusive 

of all taxes & duties like import, custom, Anti Dumping, CGST, SGST, IGST, UTGST 

etc. The offer should be inclusive of packing, forwarding, freight upto destination, 

insurance charges 

b. Bidder shall issue valid tax invoice to RailTel for availing proper credit of 

CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in 

the absence of valid tax invoice 

c. For all the taxable supplies made by the vendor, the vendor shall furnish all the details 

of such taxable supplies in the relevant returns to be filed under GST Act 

d. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser 

any expense, interest, penalty as applicable under the GST Act 

e. In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 
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applicable interest under the GST Act to the credit of purchaser. The same provisions 

shall be applicable in case of debit/credit notes 

f. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all 
type of applicable taxes such as SGST/CGST/IGST/UT GST along with respective 
HSN/SAC Code under GST Law (including tax under reverse charges payable by the 
recipient). 

g. Wherever the law makes it statutory for the Purchaser to deduct any amount towards 

GST at sources, the same will be deducted and remitted to the concerned authority 

h. In regards to works contract, the tenderer should have registration no. for GST in 

respective state where work is to be  executed and shall furnish GST registration 

certificate along with Tender 

i. The imposition of any new tax and/or increase/in the aforesaid taxes, duties levies, after 

the last stipulated date for the receipt of tender of tender including extensions if any and 

the bidder there upon necessarily and properly pays such taxes/levies/cess, the bidder 

shall be reimbursed the amount so paid, provided such payments, if any ,is not, in the 

opinion of RailTel attributable to delay in execution of work within the control of the 

bidder. The bidder shall, within a period of 30 days of the imposition of any such tax or 

levy or cess, give a written notice thereof to RailTel that the same is given pursuant to 

this condition, together will all necessary information including details of input credit 

relating thereto. In the event of non-payment/default in payment of any of the above 

taxes, RailTel reserves the right to with-hold the dues/payments of bidder and make 

payment to State/Central Government authorities as may be applicable. However, if the 

rates are reduced after the last stipulated date for receipt of tender, bidder has to pass 

on the benefits to RailTel 

j. In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST act,the Railtel shall deduct the applicable GST from his/their 

bills under Reverse charge Mechanism(RCM)and deposit the same to the concerned 

Tax Authority. 

 

 

****************** 
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CHAPTER – 8 

FORMS OF TENDER 

 

Form No. 1 : Offer Letter 

 
Form No. 2 : Qualifying Criteria / User’s Certificate 

 
Form No. 3 : Agreement 

 

Form No. 4 : 
Proforma for Performance Guarantee Bond 
Deposit 

 

Form No. 5 : Statement of Deviations 
 

Form No. 6 : 
Standing Indemnity Bond for on Accounts 
Payments and Stores Supplied by RailTel 

 

Form No. 7 : System performance guarantee. 
 

Form No. 8 : 
Acknowledgement of receipt of materials from 
RailTel 

 

Form No. 09 : Extension of period of completion of work 

 
Form No. 10 : Qualification Experience 
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FORM –1 
 

 

OFFER LETTER 

From 
 

--------------------------------------- 

--------------------------------------- 

--------------------------------------- 

To 

Executive Director, 

………………………… 
RailTel Corporation of India Limited 

………………………… 
………………………… 

 

Sub: -      "Annual Maintenance Contract for Preventive maintenance and fault rectification 

of MW/UHF Towers in Group…(mention the name of group) of Northern Region of RailTel 

for Two years extendable by one year on same terms & conditions" for a period of two 

years. 

 

 

Ref: Tender Notice No. …………………………………… Dt………………. 

 

I/We the undersigned hereby offer to execute the agreement for the above work within 15 days 

from the date of issue of letter of acceptance of the tender in strict compliance within the 

provision detailed in the tender paper attached. 

 

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 

acceptance for and during the period of ninety (45) days from the date of opening of the tender. 

 

I/We fully understand the terms and conditions as contained in the tender paper and we agree that 

the same shall apply to my/our tender and I/We shall be bound by them. 

 

Earnest money deposit (EMD): (Amount as applicable on group) in favour of  RailTel 

Corporation of India Ltd., payable at New Delhi on E-NIVIDA Portal 

The full value of the earnest money shall be forfeited without prejudice to any other right or 

remedies if: - 

 

I/We do not execute the contract document within 15 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 

 

I/We do not commence work within 15 days from the date of issue of letter of acceptance. 
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Until a formal agreement is prepared and executed, acceptance of this offer letter shall constitute a 

binding contract between us subject to modification as may be mutually agreed to between us and 

indicated in the letter of acceptance of my/our offer. 

I enclosed herewith the following documents in support of my credential:- 

 
1. A sum of Rs…………herewith deposited through E-NIVIDA portal as Earnest 

Money. 

2. Name and Qualification of supervisor, Technician and Mast riggers. 

 

3. List of the Equipments, Make, and Model No in working condition required for each site 
as per scope of work 

 

Description Quantity Make Model no 

Thedolite 1   

Binoculars 1   

Tool kit 1   

Magnetic compass military grade 1   

Torque wrench set as per krudos 1   

Nylon rope pulley 1   

 

4. No of support staff, which will be kept for maintenance : . …………………… 
5. Details of the Telephone, internet connections available : ……………………. 

 

Shortcomings in the above, if any, will be made good and section wise full details shall be 

furnished for each section to be awarded, before award of the contract by RailTel. 

 

 

Yours Sincerely, 

 

Signature of the Tenderer 

Seal of the Tenderer 

Place: - 

Date: - 

Witnessed by: - 

 

1.  Signature: 2. Signature: - 

Name: Name: - 

Address: Address: - 
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Form- 2 
 
 

QUALIFYING CRITERIA 
 

User’s CERTIFICATE 
 

Name of the Firm 

Contract No. & date 

Scope of Work 

Contract Amount (in Indian Rupees) 

Completion Period as per contract 

Data of Commencement 

Actual date of Successful Completion 
 
 

 

 
Dated: Name: 

 

Designation: 

 

Signature of the User with 

Company Seal 
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FORM – 3 

AGREEMENT 
 
 

An AGREEMENT made this day of    Year, between 

RailTel Corporation of India Limited, having its registered office at 6 th floor ,Block-III,Delhi IT park 

Shastri Park,Delhi-110053and regional office at RailTel Corporation of India Ltd,Northern 

Region,Railtel corporat ion of India l im ited, 6 th floor ,Block-III,Delhi IT park Shastri 

Park,Delhi-110053., acting in the 

premises  through  General Manager or  his   successor of M/s. RailTel 

Corporation  of  India Limited, Delhi (hereinafter  referred  to  as ‘ RailTel’) of  one  part  and M/s 

  .(Name and Full Address of Firm (Registered and regional 

office address) (hereinafter referred to as ‘contractor’) of the other part. 

 
Whereas  in response to a call for Tender for Name 

of Work] as per Tender papers at Annexure ’B’ hereto the Contractor has submitted a Tender hereto and 

whereas        the        said        Tender        of         the         Contractor         has         been         accepted   

for    

  [ Name of Work] 

as  per  copy  of Letter of Acceptance No. dated of Tender No. 

   dated   (Tender Notice date) complete with enclosures at the 

accepted rates and agreed deviations from Tender Papers as per Annexure-A hereto and at an estimated 

contract value of Rs.   (Rupees  Only). 

 
Now this agreement witnesses that in consideration of the premises and the payment to be made by the 

Purchaser to the Contractor provided for herein below the Contractor shall supply all equipment and 

materials and execute and perform all works for which the said Tender of the Contractor has been accepted 

strictly according to the various provisions in Annexure ‘A’ and ‘B’ hereto and upon such supply, execute 

and performance to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the 

rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein. 
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In the witness where of the parties have hereunto set and subscribed their respective hands and/or seals day 
and year respectively mentioned against their respective signatures. 

 

Signed and delivered  at     by 
Shri   for and on behalf of M/s.    

 
 

The contractor within named in the presence of: 
 

1. Signatures 
Date 

Name in Block Capitals 

Address 
 

2. Signatures 

Date 

Name in Block Capitals 
Address 

 

Signed  and delivered at for  and  on  behalf of RailTel by Shri 

   (Director / Projects or his successor) in the presence of:- 
 

1. Signatures 

Date 

Name in Block Capitals 
 

2. Signature 
Date 

Name in Block Capitals 

 
 

Annexure ‘A’ : Copy of Letter of Acceptance 

Annexure ’B’ : Tender Document 
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FORM – 4 
 
 

Statement of Deviations 

 

PROFORMA FOR STATEMENT OF DEVIATIONS 

 

1. The following are the particulars of deviations from requirement of the Instructions to Tenderers 
and Conditions of Tendering , Preamble and Special conditions of Contract. 

 

1.1 Instructions to Tenderers and Conditions of Tendering 
 

Clause Deviation  Remarks 

(Including Justification) 
 

1.2 Preamble 

 

Clause Deviation  Remarks 
(Including Justification) 

 

1.3 Special conditions of Contract. 
 

Clause Deviation  Remarks 

(Including Justification) 
 
 

2. The following are the particulars of deviations from requirement of 
the technical specifications. 

 

Annexure Clause Deviation Remarks 

(Including Justification) 

 

Notes: 

 

Where there is no deviation, the statement should be returned duly signed with an endorsement 
indicated no deviations. 

 

 
 

 

 

SIGNATURE AND SEAL OF THE 

MANUFACTURER / TENDERER 
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FORM - 5 
 
 

STANDING  INDEMNITY BOND 
(For on Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite Value) 

We, M/s  hereby undertake that we hold at our Stores Depot/s 
at for and on behalf of RailTel Corporation of India Limited in the 

premises through General Manager or his successor hereinafter referred to as “the Purchaser” all 
materials for which ‘On Account’ payments have been made to us against the Contract for -------------- 

vide letter of Acceptance of Tender No. and  the materials  handed over to  

us by the Purchaser for all purpose of execution of the said Contract, until such time the materials are 
duly erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of said materials against all risk till 
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 

indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said 

materials while in our possession and against disposal of surplus materials. The said materials shall at 

all times be open to inspection by any engineer authorized by the Director / Projects (whose address 
will be intimated in due course). 

 

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and 
refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 

included in the Contract (as applicable) and also compensation for such loss or damage, if any, along 

with the amount to be refunded without prejudice to any other remedies available to his by deduction 
from any sum due or any sum which at any time hereafter becomes due to us under the said or any 

other Contract. 
 

Dated this day of     
 
 

for and on behalf of 

M/s (Contractor) 
 

Signature of witness 
 

Name and witness in Block letters 

Address 
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Form-6 

 

 

SYSTEM PERFORMANCE GUARANTEE 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

 

 

To 
The Executive Director/RCIL, 

Delhi 
 

I / We …………………………………………………………………. hereby guarantee that the design on 
the basis of which we have submitted our tender no. ………………………………… has been carefully 

made to conform to the end objectives in the tender documents and to technical specification therein. We 

further guarantee that in the event of the performance of the system, when installed, not complying with 

the end objectives or with the specifications contained in the tender documents, we shall provide further 
inputs to enable the RailTel to realize the end objectives contained in these documents without any 

additional payment for any additional equipment which may be required in this regard. We further 

guarantee that all the expenses for providing the additional inputs under the System Guarantee will be 
borne by us. We further guarantee that these additional inputs will be provided by us to make the system 

workable within 1 months from the date on which this guarantee is invoked by the Purchaser. The 

guarantee is valid for a period of one year from the date of commissioning of the system. 

 
(Signature of Firm’s Authorized Officer) 

Seal 

Signature of witness: 

1. ……………………. 
2. ……………………. 
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FORM – 7 
 
 

ACKNOWLEDGMENT 

FOR RECEIVING MATERIALS FROM RAILTEL 
 

 

 
Sub: Receipt of Material from RailTel 

Station: 
Date: 

 

It is hereby acknowledged that the following materials have been received in full and good 

condition by me on 
Agreement no. ……………………... 

at  

dated …………………… 
for the work under the 

. 

Sl. No. Description of Material Quantity 

(Meter/No.) 

Remarks 

if any 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

Witnessed by: 
 

 

 
 

 

(Signature of Engineer’s (Signature of Contractor 
Representative with or Contractor’s 

Designation) Representative) 
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FORM - 8 
 

 

 

EXTENSION OF PERIOD OF COMPLETION OF WORK 

ON CONTRACTOR’S ACCOUNT 

 

 

No. Date: 
 

To,  
……………………….. 

 

……………………….. 
 
 

Sub: (i) (Name of Work) 

(ii) Acceptance Letter No. 

(iii) Undertaking / Agreement No. 
 

Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 

Dear Sir, 

The stipulated date for completion of the work mentioned above is 

.……………………………..from the progress made so far and the present rate of progress, it is unlikely 

that the work will be completed by the above date ( or However, the work was not completed on this date) 
 

Expecting that you may be able to complete the work if some time is given the General Manager 

RailTel Corporation of India Limited, Delhi although not bound to do so, hereby extends the time for 
completion from ……… to ………………… . 

 

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof 

(rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract value of the 
works as a recovery for delay in the completion of the work after the expiry of (1) …………. will be 

recovered from as mentioned in para 35 chapter III, section II of the special conditions of contract for the 

extended period notwithstanding the grant of this extension. You may proceed with the work accordingly. 
 

The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 
 

Please intimate within a week of the receipt of this letter your acceptance of the extension on the 

conditions stated above. 
 

 

 
Please note that in the event of declining to accept the extension on the above said conditions or, in 

the event of your failure after accepting or acting up to this extension to complete the work by (2) 

……………………..here mention the extended date), further action will be taken in terms of relevant para 
of special conditions of contract. 
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Yours faithfully, 
for & on behalf of RailTel Corporation of India Limited 

 

Note: 
 

1. Give here the stipulated date for completion without any penalty fixed earlier. 

2. Here mention the extended date. 
 

Sub: (i) ( Name of Work) 

(i) Acceptance Letter No. 
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FORM - 9 
 

 

 

QUALIFICATION EXPERIENCE 

 
 

Details of works executed and under execution during the last 5 years should be furnished in the 

following format. 
 

 

 
Sr.No. Name of Party’s Total Year of Year of Remarks 

Project and Address value completion completion 
description of whom of contract and and 

of work. the work (in Indian schedule actual 
 was done Rupees) period of period of 
   execution execution 
   (in months) (in months) 

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
 

 

 
 

 

 

 
 

 

 
 

 

Note: A certificate from the organization , for which the work was executed, should preferably be 

executed to indicate that the contract was satisfactorily performed. 
 

 

 
 

Signature and Seal of the 

Manufacturer / contractor 
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                                                                                                                               Form-10 
FORMAT FOR CERTIFICATE TO BE SUBMITTED/ UPLOADED BY TENDERER ALONGWITH 
THE TENDER DOCUMENTS 

I....................................   (Name    and   designation)**   appointed 

as the   attorney/authorized signatory of the tenderer (including its constituents), 

M/S (hereinafter called the tenderer) for the purpose  of  the Tender

 documents for the work of ________________________ 

As per the tender No.                     of                                 (Railway), do hereby solemnly affirm and 

state on the behalf of the tenderer including its constituents as under: 

 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 
confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.e-nivida.gov.in . I/we have verified the content of the document from the website and there is no 

addition, no deletion or no alteration to the content of the tender document. In case of any discrepancy 

noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the 

master copy available with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted 

alongwith the offer and same shall  be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 
and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

 

7. I/we understand that if the certificates regarding eligibility criteria submitted by us are found to be 

forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of 

the tender EMD besides banning of business for a period of upto five year. Further, I/we {insert name of 

the tenderer} **  and all my/our constituents understand that my/our offer shall be summarily 

rejected. 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect at ary 

time after the award of the contract, it will lead to termination of the contract, alongwith forfeiture of 

EMD/SD and Performance guarantee besides any other action provided in the contract including banning 

of business for a period of upto five years. 

 

                                                                                          

              Placed:                                                                              SEAL AND SIGNATURE  

              Dated:                                                                                                               

                                                                          OF THE TENDERER 

 

 

http://www.e-nivida.gov.in/
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** The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by 
tenderer. 

 

 

 
 
 
 

 
VERIFICATION 
 
I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our above affidavit are 
true and correct. Nothing has been concealed and no part of it is false. 
 
 
 

DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
 
 
Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in suitably by 
tenderer. Attestation before Magistrate/Notary Public 
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CHAPTER 9 

INSTRUCTIONS 

AND 

TECHNICAL SPECIFICATION 
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CHAPTER 9 

INTRODUCTION 
 

7.1.0 RailTel is responsible for leasing out bandwidth on commercial basis to Railways and external 
agencies over RailTel's own telecom network. For the same, RailTel has obtained Category II  
IP1, IP2, NLD and ISP licenses in the Telecom Sector. 

 

7.1.1 RailTel has over 63,000 Km length of OFC route commissioned along with Railway track and an 
integrated dedicated telecom network is in operation out of which RailTel Nortern Region has 
Approximately 11,500 kms. of route. 

 

7.1.2 10 Mtr to 100 Mtr self or guy supported towers are available along the route at an approximate 40 
to 70 KM hop length. The towers are provided with railways antenna by default as well as 
GSM/MW antenna for LMC or co location of RailTel's subscribers. However contractor has to 
accept the site on as-is-where-is-basis. 

 

7.1.3 To maintain high availability of services along its telecom networks, RailTel intends to engage 
agencies for maintaining the MW/UHF towers, details are given in Annexure -1. 

 

7.1.4 Engineer-in-charge (EIC) shall mean respective Territory Manager (GM/JGM/DGM) of RailTel 
in charge of works and shall include the executives of RailTel. He is responsible for ensuring that 
all field works covered by the contract are carried out in accordance with approved design, 
drawings and specifications and conditions of contract as agreed to. 

 

7.2 JURISDICTION: 
 

The jurisdiction of maintenance of Towers covers the RailTel's OFC routes along the Railway 

track and away from Railway track & having approx.136 nos towers spanning over Northern, 
North Central, North East Central & North Western Railway. 

 

7.3. DESCRIPTION OF WORK: 

 

7.3.1 RailTel Intends to award a contract to reputed contractors who are financially and technically 

meeting the eligibility criteria to undertake various activities required maintaining & 
ensuring health of microwave towers in physical layer for different hops /stations along the 

OFC route. 
 

7.3.2. The contractor shall be responsible for total health of tower and maintaining the all concern 

parameters w. r. t. meet RDSO /Railways/RailTel standards 

 

7.3.3 The contractor shall carry out additional works e.g. wiring of aviation light, earthing 
arrangements of tower, etc.all works included in the contract. No separate payment shall be 

made for carrying out these works.  

7.3.4 The contractor has to deploy sufficient no of teams to take care of regular maintenance 
schedule and avoid delay in transit time to reach site in case of emergency. The persons 

deployed at various locations shall be communicated to EIC with Telephone number and 

address. 
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7.4 SCOPE AND SCHEDULE OF WORK: 

 

At the time of take over of towers a tower wise joint inspection will be done by Railtel engineer & 

contractor representative to check condition of towers and defects/faults are to be recorded jointly 
with in 30 days from the date of start of maintenance and submit the report about status of towers 

with in 30 days else it will be deemed that all eqpt installed are in working condition and 

responsibility for repairing will rest on contractor.One time cost of repairing/replacement of faulty 
defective parts including cost of additional earth if desire by Railtel will be borne by Railtel on 

actual basis. 

The tower maintenance work shall consist of fault tracing and checking of the below listed and 

other possible causes of fault, dismounting (if required) of the faulty part and mounting of the 
repaired/new part/equipment. If dismounting is not necessary, rectification of the fault at its 

mounted position shall be done. All the tower maintenance works shall require climbing the tower 

for fault location/rectification. Operative and preventive maintenance of Telecom towers at 
different locations in India covering all telecom towers through a pool of qualified and trained 

workforce who are responsible for routine mechanical checkup, damage control of electrical and 

electronics equipments, working under fixed response time and safety as per IS: 7205. 
The detailed scope of work is as follows: 

 
SNO ITEM/Periodicity WORK INVOLVED 

1. Tower lights & 
Maintenance, 

(Every Month) 

Checking of tower lights, dismounting, if faulty and mounting the 

repaired /new bulbs,holders, Tower lighting  upgrades /repairs.  

2. Visual Inspection (every 

three Months) 

Visual inspection of the tower shall be carried out every three 

months and should cover the following aspects. 
i) Tilt of the tower and settlement of foundation if any 

ii) Buckling/distortion of members, if any 
iii) Corrosion 

iv) Condition of foundations. 
v) Condition of connections, looseness of bolts 
If any tilt, serious corrosion, settlement of foundations or any other 

defects, likely to endanger the safety or function of tower is 

noticed, immediate remedial action shall be taken. If the tilt of the 
tower exceeds 1/120, immediate actions shall be taken to arrest 

further tilt and carry out rectification. 

3. Feeder & Power Cable 

between RR station and 

Tower (every Six Months) 

Checking cables and couplings for breakage, loose fittings, other 

faults and replacing/rectification the same 

4. Antenna 
(every Six Months) 

Checking for any possible antenna faults, dismounting if faulty and 
mounting the repaired/new antenna. 
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5. Tower nut/bolts 

(Every Six Months)  
 

Checking of correct torque of nut bolts & replacing if any faulty. 

Checking tower nuts, bolts etc and replacing rusted/tightening any 

loose ones.. Suitable record of tightening of bolts will be kept. 

Bolts and nuts shall be tightened by using the part turn method. 
Nuts may be tightened using a calibrated wrench so that the proof 

load of the bolt specified in IS 1367 is achieved.” Snug tight is 

defined as the tightness attained by a few impacts of an impact 
wrench of the full effort of a man using an ordinary spud wrench. 

Following this initial operation, bolts shall be placed in remaining 

holes in the connection and brought to snug tight position.” 
Members of components, which are dented, bent or twisted, shall 

be replaced. If any defect of deficiency in the member comes to 

notice, the same shall be rectified. Aged items shall be replaced. 

The shear, bearing& tension strength shall be in accordance with 

IS:800.The bolts nuts shall be procured from reputed 

manufacturers by contractor/contracting firm. 

6. Other associated works 
(Every Six Months) 

It shall include but not limited to tracing the faults location and 
cause of fault(if not one of the above) and rectification the same. 

7. Earthing System 

(every Six Months) 
 

Check condition of earthing & Complete tower earthing inspection 

with report showing all Meggar measurement. Ensuring the proper 

earthing and earth resistance and it should be less than one Ohm, 
corrective action taken and rectification the same. In case it 

exceeds two ohms the same should be reduced by providing 
additional earth electrodes. 

8. Verticality Check & level 

of top of foundations 
(every six month ) 

Verticality of the tower shall be checked every six months and 

corrective action taken and rectification of the same. 
The tower shall be vertical all the time and no straining shall be 

permitted to achieve this. The erection tolerance of vertically shall 

be within 25mm every 9100mm, subject to over all verticality of 
tower with in 50 mm, corrective action shall be taken  to achieve 

the same. 

If it is found that the deviation from straightness of the member of 

length 'L' exceeds .001 L or 10 mm whichever is less or the 
member is otherwise distorted, temporary member shall be inserted 

to relieve the distressed member and complete the rectification. 

The top horizontal member of tower on all the four faces should 
have center clearly visibly marked for easy check of verticality. 

The successful contractor/contracting firm will have to satisfy the 

RailTel that verticality of tower is maintained within 50 mm of full 

height of tower at site on two adjacent faces. The maximum 
deflection of the axis of tower shall not be more than 1/100 from 

vertical at various levels including top, under maximum wind and 

other critical loading conditions. 
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9. Painting/Galvanizing 

finishing 

(Once in the contract 

period of 2 years, but 50% 
within first six months of 

1st year and remaining 

50% within next six 
months 1st year after issue 

of LOA ) 

Note: All material required 
for the work will have to be 

supplied by contractor to 

achieve end objective. 

The paints used in painting shall be in accordance with IS-2074/62. 

Before applying coats of paint, surface shall be given a coat of 

'Pickling agent' so as to avoid the flaking of painting. 

The painting shall be done carefully so that all corners and crevices 
of the mast received the paint and no base surface is left exposed 

anywhere. Special care is to be taken in applying paint at the place 

where galvanized coating has got removed. 
No driers such as Litharge or Turpentine are to be used. The 

practice of mixing kerosene oil with paint is strictly forbidden. 

Paints shall be synthetic enamel of the best quality and 
anticorrosive and withstand exposures to outside conditions. They 

should be of standard quality equivalent to synthetic enamel paint. 

Painting should be as per the standard scheme of painting (in 
ORANGE and WHITE bands) 

10. Protection Against 

Lightening, ( Every Six 
Month) 

Regular checking of complete system of lightening protection in 

accordance of IS-2309-1969 including earthing based on the 
specific resistivity of the soil and sub-soil water level. The 
lightening protective system shall work properly. 

11 Cleaning (Every Six 

Month) 

Dust, grease and rust on galvanized tower members namely angles, 

tees, plates railing, ladders, racks etc. shall be removed by wire 
brushing and cleaned with a piece of cloth. This also includes the 
removing of vegetations if any and providing approach to tower 
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DOCUMENTS TO BE MAINTAINED: Results of inspections and work carried out shall be recorded 

systematically in microwave tower inspection register, as per (A), (B), (C), (D), (E), (F), (G), (H), (I), (J), 
and (K) formats. Two hard copies and one soft copy of complete documents, along with the installation 

details, in shall be provided by the contractor. 

 

7.5 Tower Registers 

 

A. GENERAL 

1. Location of tower 

2. Section 

3. Height of tower 

4. Site plan number 
5. Drawing number of tower 

6. Drawing number of foundation 

7. Bench mark 
8. Completion date of foundation 

9. Completion date of tower (erection) 
10. Date of Inspection/Maintenance 

 

B TOWER LIGHTS (every Months) 

 

SNO 
Date of 

Inspection 
Condition of 
Tower Lights 

Work done Remarks if any 

     

 

C VISUAL INSPECTIONS (once in three Months) 
 

 

Date of 
inspection. 

Tilt of the 
tower 

Buckling of 

members, if 
any. 

 

Corrosion 
Condition 

of    
foundation 

Condition of Nuts & 

Bolts 

      

 

D FEEDER AND POWER CABLES BETWEEN RR STATION AND TOWER (EVERY SIX 

MONTHS) 

 

Date of 
inspection 

Condition of 
Cables 

Condition of 
Couplings 

Work done Remarks if any 

     

 

E BOLTS INSPECTION AND MAINTENANCE (once in six months) 
 

 
 

Date of 
inspection 

 

Panel 
No. 

 

Member 
No. 

 

Joint 
No. 

No. of 

bolts 

provided 

No. of 

bolts found 
loose and 
tightened 

No. of 

bolts found 
missing & 
replaced 

No. of nuts & 

washers found 
missing and 

replaced 
        

 

F EARTHING OF SYSTEM (Every Six Months, Specifically before and after monsoon) 
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Date of 

inspection 

 

Panel No./ 

Earthing No. 

 

Eathing 

No. 

Megger 
Reading/ 

earthing 
resistance 

Condition of 

Earthing/ 
electrodes 

Work Done 

      

 

G VERTICALITY OF TOWER (once in six month) 

 

Date of 
inspection 

Deviation from vertical 

Along side 1-2 Along Side 2-3 
 Top 3/4 Mid point 1/4 Top ¾ Mid point ¼ 
         

 

H DISTORTION OF MEMBERS/GUSSETS (once in six months.) 

 

Date of 
inspection 

Panel No. 
Member/J 
oint No. 

Length 
Deviation from 

straightness 
Action taken 

      

I PAINTING/GALVANISHING (Once in the contract period) 
 

Date of 

inspection 

General 

condition 

Members requiring attention 

Panel 
No. 

Member No. 
Extent of 
corrosion 

Action taken 

      

 
 

J PROTECTION AGAINST LIGHTENING (once in six month) 

 

Date of 
Inspection 

Condition of 

Lightening 
Foundation 

Specific 

Receptivity of 
Soil 

 

Work done 

 

Remarks if any 

     

     

 

K CLEANING (once in six month) 

 

Date of Inspection Condition of Towers Work Done Remarks if any 
    

 
 

The acceptance of any part or items shall in no way relieve contractor / tenderer of any part of his 

responsibility for meeting all the requirement of the specification of the tower. The routine 

maintenance work shall be carried out once in a months at all the locations. In case of emergency 

maintenance work, the contractor shall make available sufficient manpower for ensuring proper 
rectification of the fault within one day of intimation to the contractor. 

 

7.6  The contractor/contracting firm shall jointly inspect with RailTel Staff/officers as per instructions 

& Guidelines below: 
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7.6.1 VISUAL INSPECTIONS OF MW/UHF TOWERS BY MICROWAVE/RAILTEL 

STAFF AND CONTRACTOR/CONTRACTONING FIRM. 

 

7.6.2 Microwave Station/RailTel staff will carry out visual inspection of the tower every six months 
with the contractor/contracting firm and record their observations in the visual inspection 

register jointly. Microwave/RailTel officials would advise promptly to the 

contractor/contracting firm, if any immediate remedial action is called for. 
 

7.6.3 Levels of the nominated points on top of foundation for all towers shall be recorded at least 

once annually jointly with contractor/contracting firm. 

 

7.7 INSPECTION OF MW/UHF TOWERS BY THE ASSTT. MANAGER/RAILTEL WITH 

CONTRACTOR/CONTRACTING FIRM 
 

7.7.1 The inspection and maintenance of microwave towers shall be done in accordance with the 

provision in chapter XXIII-Inspection and maintenance of buildings and structures other than 

bridges of the Indian Railways Way and Works manual. 
 

7.7.2 Visual inspection of all towers shall be carried out the contractor/contracting firm should cover 

the following aspects: - 
 

Tilt of the tower and settlement of foundation if any; 

Buckling/distortion of members, if any; 

Corrosion; 

Condition of foundations; 

Condition of connections, looseness of bolts 
Binoculars may be used for this purpose by the contractor. 

 

7.7.3 Bolts and nuts in all towers shall be checked once every six months before and after rainy 
season & as and when required. Results of inspection by the Asstt. Manager with Contracting 

firm/contractor shall be submitted to Sr. Manager, RailTel annually. 

 

7.8 All MW/UHF towers shall be jointly inspected with contractor/contracting firm in details twice 

in every year on programme basis as per the scope of work. This inspection should cover the 

following aspects in addition to those stated above. 
i. Checking distortion of members using piano wire and scale, if necessary 

ii. Checking of corrosion. 

iii. Checking of Feeder and Power Cables between RR Station and tower 
iv. Checking of earthing and its meggaring 

v. Verticality check and level of top of foundations 

vi. Condition of Painting/Galvanizing and its finishing 
vii. Checking of protection against lighting 

viii. Cleaning of towers 
Results of inspections shall be recorded systematically in the microwave tower 
inspection register. This register shall be submitted to TM/RailTel annually with 

contractor/contracting firm report. 

 

7.9 INSPECTION OF MW/UHF TOWERS BY MANGER/SR. MANAGER, RAILTEL. 
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Visual inspection of the tower shall be carried jointly with contractor/contracting firm once a year, 
detailed inspection of at least 25% of the towers by the Asstt. Manager, RailTel shall be carried out 

under the supervision of Manager/Sr. Manager, RailTel and with contractor/contracting firm. 

 

7.10 INSPECTION OF MICROWAVE TOWERS BY MANAGER/RailTel 

 

Visual inspection of all towers shall be carried out jointly with contractor/contracting firm along with 
Asstt. Manager, RailTel once in two years time i.e all the towers will be visually inspected during the 

period. He shall also satisfy himself, by such checks as necessary, of the quality of detailed 

inspections carried out by the Asstt. Manager, and will ensure that remedial actions if required have 

been taken by the contractor/contracting firm. 

 

7.11 ADDITIONAL & ALTERATIONS TO THE ANTENNA OR MOUNTING ARRANGEMENTS 

BY THE CONTRACTOR/CONTRACTING FIRM 

Additions or alterations to the antenna or their mounting arrangements, after their initial erection and 

commissioning, shall have the prior approval of ED, RailTel. 
 

7.12 PERMISSIBLE TILT 
 

7.12.1 If settlement of foundation is noted and thereby the tilt of the tower is such that the vertical 

through the centre of gravity falls at a point on the base at a distance from the centre of more 

than 10% of the base width, the tower shall be kept under close observation and safety 

precautions also taken by contracting firm and RailTel. 
 

7.12.2 If the tilt of the tower exceeds 1/200, immediate action should be taken by the contracting firm 

to arrest further tilt and carry out rectification. 

 
If it is found that the deviation from straightness of a member of length 'L' exceeds .001 xL or 

10 mm whichever is less, or the member is otherwise distorted, temporary members shall be 

inserted to relieve the distressed member and complete the rectification by the contracting firm 

as considered necessary by the ED/RailTel. 
 

7.12.3 Instructions for Tower Painting 

Painting process consists of:- 

 
7.12.3.1 Cleaning: The tower structure members namely angles, Tees, plates, ladders, racks etc are 

galvanized. The dust, dirt, grease and rust should be removed by wire brushing and 
cleaned with piece of cloth. 

7.12.3.2 Application of the Wash or etch primer: After cleaning the tower members, a first coat of 

an Etch primer has to be applied to the tower structure members. The Etch primers consist 

of polyvinal butyral phospheric acid catalyst & Zink chromate base and are supplied 

separately. They should be mixed before use as specified ratio of four parts base to one 

part catalyst or as specified by the manufacturer. The primer is to be applied uniformly to 

get a very thin and almost invisible coat and every part of the tower structure should be 

treated with this primer. The subsequent painting of the zink chromate primer should be 

commenced within two hours of application of primer. The etch primer once mixed should 

be used up early. 

7.12.3.3 Painting: The first coat of paint should be applied carefully well brushed in to the surface, 
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corners,crevices,etc.Painting should be uniform and even. The second coat of paint should 

applied 48hrs after the application of the first coat. Care should be taken to see that 

painting is not carried out at the highest time of day and air pockets should be avoided. 

7.12.3.4 Orange and white bands(Day Marking):To confirm to civil aviation regulations the mast 

shall be painted in alternate bands of international orange and international white 

terminating with orange at top and the bottom. Height of the each band should be not 

exceed 6mtrs.and should not be less than 0.5 Mtr. the correct shade for the international 

orange correspondence to ISI shade 592 as given in the Indian Standard Institution 

publication, Indian Standard colors for ready mixed paint. 

7.12.3.5 Special Remarks:- The painting shall be done carefully so that all corners and crevices of 

the mast received the paint and no base surface is left exposed any where. Special care is 

to be taken in applying paint at the place where galvanized coating has got removed. 

7.12.3.6 No drivers such as litharge or Turpentine are to be used. the practice of mixing kerosene 

oil with paint is strictly forbidden. 

7.12.3.7 Paints:- Paints should be synthetic enamel of the best quality and anti corrosive and with 

stand exposure to outside conditions. They should be standard quality equivalent to 

synthetic enamel paints of Shalimar or British paints or Asian paints 

7.12.3.8 Galvanizing, Painting & Metal losing 

7.12.3.9 All members and fasteners of tower structure should be galvanized. Galvanizing of 

members of the tower shall be confirm to IS 4750 .Bolts and fasteners shall be galvanized 

in accordance with IS 5358.Spring washers shall be galvanized in accordance with IS 

1573. 

7.12.3.10 Painting - If The Member is already galvanized, the surface shall be prepared by etch 

paint and a primer of ready mixed red oxide with Zink chromate to IS 2074 may be 

applied. the painting of MW tower including provision of the day marking according to 

civil aviation regulations has to be done as per above. 

 

8           Responsibilities of Contractor while maintaining the towers 
 

              8.1         Maintenance support team, while on visit to tower site, shall have mast-fitter,supervisor and 

necessary number of helpers for the maintenance activity undertaken. The team shall be equipped with 

tools, equipment and safety gadgetslike honey-bee masks, safely belt, safety foot-wear, helmet, hand 
gloves, safetygoggles, rain gears, VHF sets etc to their personnel while attending Tower maintenance.   

 

8.2        Contractor shall indemnify RailTel Corporation regarding penalties arising out of non-compliance of      
             statutory regulations (labour laws, minimum wages act) aswell as damage to Railway/RailTel     

              properties.   

1.3 Maintenance team under Contractor‟s Manager/Engineer shall be deployed at Delhi for Group-1                    

 Contact details (address and mobile number) of Manager/Engineer in-charge of      
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                             each team shall be intimated to RailTel‟s Northern  Region office within 14 days from the date of issue of    

                             Letter of Acceptance.   

 
8.4    In case of damage / disturbances due to heave rains/heavy wind/cyclone, etc. restoration to be done, to the     

         extent possible, within provisions of maintenance agreement, however, if such damage/disturbance,     

          requires additional work liker eplacement of damaged tower member, fitting arrangements, aviation     

         lamps,earthing, re-alignment, re-painting etc., cost will be assessed by RailTel, for both material and    
         labour portion, and with mutual consent, can be executed by the contractor.   

  

                           Also, in normal conditions, call-based attending of failure/deficiency noticed to be done within reasonable     
                           time, as decided by territory-in-charge. In the event of failure of contractor to complete the work, penalty       

                           will be imposed as detailed in Annexure A under the head Penalties.   

 

8.5   First time joint inspection will be done by RailTel, Railway and contractor’s  representative within 1 month     
       of issue of LOA and if any tower is found in unmaintainable condition shall be notified by contractor and       

       will not be included in the schedule. Thereafter, maintenance of the balance tower including safety of      

       structure will be responsibility of the contractor. A declaration shall be obtained to this effect from the    
        contractor. Failure /delay of the contractor in maintenance of tower and to undertake periodical    

       activity/submission of report, penalty will be imposed as detailed in Annexure A under the head Penalties.   

 
8.6  In the event of reduction in the number of towers to be executed for any reason whatsoever, the contractor     

       shall not be entitled for any compensation but shall be paid only for the actual quantity of work done at the     

       accepted rate. RailTel also reserves the right to add or delete the number of towers to be maintained for any     

       section. However, payment will be made on pro-rata basis on the accepted rate.   
 

8.7  THE CONTRACTOR shall be responsible for making an arrangement for deployment of adequate      

       maintenance equipment and manpower at each maintenance location so as to complete all maintenance      
       works given in schedulein time. This includes testing, measuring, provision of transport facilities for    

       their teams & other logistic supports required. The contractor shall make arrangements for transportation of     

       his personnel & material to all sites at his risk and cost and shall make necessary arrangements for the    
       accommodation for their personnel if required during the contact period. RailTel shall not provide     

       accommodation to any of the personnel employed by the contractor and shall not entertain any claim for     

       expenditure incurred on this account.   

 
8.8  The material used & workmanship in maintenance work shall satisfy the applicable standard Specifications.  

 

8.9    RailTel shall be entitled to reject the goods, materials and work executed by the contractor, which may not        
         be conforming to the specifications within a reasonable time of usage of the said goods and materials and     

         charge the contractor for all expenses direct and consequential, incurred thereby.  

8.10  Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for       

         completing the job in totality, it is understood that the contractor shall do so at his own cost and it is       
         deemed that all incidental costs have been included in the contract price for such performances and         

         provisions so mentioned.   

 
                  8.11  The CONTRACTOR shall be totally responsible for the functionality of equipment to be used at site.  

  

  
                  8.12   During any inspection/rectification work in public places, all precautionary caution boards, barricading      

                            sheets as per standard laws & rules to be used by the Contractor at his own cost.   

 

                  8.13   During the course of execution of the work, if any discrepancy or inconsistency, error or omission in any      
                            of the provisions of the contract is found which needs to be clarified, the matter shall be referred to     

                            ED/Territory in charge, who shall give his decision in the matter and his decision shall be final and       
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                            conclusive.   

 

                 8.14    The contractor should ensure that the team deployed by him shall not move or trespass to areas other than       
                            the site(s) required for the execution of the work. The contractor is responsible for the safety of team    

                            members while executing the work in the Railway areas. Under no circumstances the Contractor should   

                            infringe and carry out the work which hampers the Operations and Safety of the Railways, train   

                             movements and damage of Railway assets. Contractor may be penalized for careless / improper working   
                            in Railway premises.   

 

                8.15   The works must be carried out most carefully without any deviation as mentioned in the Indian Railway    
                          Act or the General and Subsidiary Rules in force on Railways.   

 

                8.16   The work is subjected to inspection at all times by RailTel officials. The CONTRACTOR shall carry out     

                          all instructions given by him or his representatives during inspection.   
 

                8.17  Any work not confirming to the execution plans, standard specification codes or engineering practices shall       

                         be rejected forthwith and the CONTRACTOR shall carry out the rectification at his own cost.   
 

               8.18   The CONTRACTOR shall observe in addition to codes specified in respective specification, all national     

                         and local laws, ordinances, rules and regulations and requirements pertaining to work and shall be     
                         responsible for extra costs arising from violations of the same, which shall be borne by the Contractor.   

 

               8.19   By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the secrecy of     

                         all documents / information / drawings etc provided by RailTel during the period of contract and shall    
                         return back all the documents immediately after the termination of the contract.   

 

              8.20    The CONTRACTOR shall depute experienced / competent representative(s) at site during the execution of      
                          any job. Any instructions given to such representative(s) shall be construed as having been given to the    

                          CONTRACTOR.  

              8.21     The CONTRACTOR shall be solely responsible for making available all-requisite equipment, special aids,     
                          tools, tackles and testing equipment and appliances etc.   

 

              8.22     Within the RailTel‟s premises, the representative of the CONTRACTOR shall take care for not tampering     

                          with the RailTel/Railway‟s installed equipments.  
  

  

              8.23     The accessing of RailTel‟s facilities shall be allowed to authorize person from CONTRACTOR‟s side     
                          with the prior intimation to RailTel‟s Engineer-in-Charge.  

 

              8.24     It is advisable that Tenderers must visit site to familiarize themselves with all constraints, restrictions,      

                          access requirements and available infrastructure. TheCONTRACTOR shall not be eligible for any      
                          adjustment in cost and time, onaccount of any lack of data regarding above. However, the tower/reflector      

                         details are enclosed for reference in Annexure-A.   

 
               8.25   While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused to the        

                         infrastructure of RailTel & other parties shall be borne by the Contractor.   

 
               8.26   The CONTRACTOR shall be totally responsible for the successful execution of the tower maintenance    

                         contract.  

 

 



110 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

 

                                                                                                                                                                             Annexure B 

Penalties 
 

SN Description of deficiencies Penalty 

1 Non attending failure of Tower light within 24  

hrs 

 

Rs. 50/- per day 

 Failure to complete Tower nut / bolts tightening / 

greasing and tightening of guy wire within 6 months 

 

Rs. 50/- per day per 
tower 

 Non measurement of Earth resistance beyond 15 

days of schedule 

Rs. 50/- per day per 
tower 

 Non completion of verticality check & Level of 

top of foundation / submission of report and 

corrective action for rectification within 6 months 

Rs. 200/- per tower 

per fortnight or part 

thereof 

 Non completion of painting/galvanizing with in six months Rs. 500/- per tower 

per fortnight 

 Non-cleaning of surroundings of Tower base, 

approach road, water logged zones in every 6 

 

Rs. 50/- per day 
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CHAPTER 10 

 

LIST OF ADDRESSES FOR 

SPECIFICATION 
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CHAPTER 10 

List of Addresses for Specification 

 

     8.0 Address from where specification copy can be purchased: The copy of IRS, RDSO, TEC and  

                  BIS specification used in the tender documents can be purchased from following sources. 

 

8.1     IRS Specification: 

i) Manager Publications, Government of India 
Civil Lines, New Delhi- 110054 

 

ii) Government of India Book Depot, 

8 - S.K. Roy Road, Calcutta – 700001 
 

8.2  RDSO Specification: 

 

8.2.1 RDSO, Manak Nagar, Lucknow 
 

8.3 DOT/TEC/ITD Specification : 

8.3.1 Khurshid Lal Bhavan, Janpath, New Delhi- 110001 

 

8.4 B.I.S. Specification: 

 

i. Directorate General, Indian Standards 
Institution, 9- Bahadur Shah Zafar Marg, 

New Delhi -110002 

ii. F- block, Unity Building, Narsimhraja 

Square, Bangalore- 560002 
 

iii. 534- Sardar Vallabh Bhai Patel Raod, Mumbai. 

 

iv. 5- Choweringhee Approach, PO Princep street, Calcutta- 700072 
 

v. Ahinsa Building (1st floor), SCO 82-83, Sector 27-C, Chandigarh- 160017 

 

vi. 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 
 

vii. 117/418-B, Sarvoday Nagar, Kanpur – 208005. 

 
viii. C.I.T. Campus, Adyar, Madras – 600020. 

 

 

8.5 The specifications and drawings referred but not enclosed in the tender documents may 
be seen in the RCIL’s office on any working day. 
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                                                                                                                                       ANNEXURE - I  

                                          DETAILS OF TOWERS ON OFC ROUTE OF GROUPS 

 

S.No Location 

Tower Height 
in Mtrs. Territory Zonal Rly Tower Category 

Group-3 HQ Jallandhar 

1 Amritsar 80 Chandigarh NR 80-99 

2 Beas 80 Chandigarh NR 80-99 

3 Bhatinda 60 Chandigarh NR 60-79 

4 Dasua 90 Chandigarh NR 80-99 

5 Firozpur 70 Chandigarh NR 60-79 

6 Jallandhar City 90 Chandigarh NR 80-99 

7 Kapurthala 60 Chandigarh NR 60-79 

8 Kartarpur 50 Chandigarh NR 40-59 

9 Ludhiana 90 Chandigarh NR 80-99 

10 Nangal 30 Chandigarh NR 20-39 

11 Pathankot 20 Chandigarh NR 20-39 

12 Phagwara 100 Chandigarh NR 100+ 

13 Rajpura 60 Chandigarh NR 60-79 

14 Sarhind 70 Chandigarh NR 60-79 

15 Jammutawi 40 Chandigarh NR 40-59 

16 Kot Kapura 80 Chandigarh NR 80-99 

17 Sujanpur 100 Chandigarh NR 100+ 

18 Hira Nagar 40 Chandigarh NR 40-59 

19 Vijaypur Jammu 60 Chandigarh NR 60-79 

20 Bari Brahman 90 Chandigarh NR 80-99 

21 Lohian Khas 60 Chandigarh NR 60-79 

22 Butewala 42 Chandigarh NR 40-59 

23 Jallandhar cantt 40 Chandigarh NR 40-59 

24 Sanewal 35 Chandigarh NR 20-39 

25 Gurdaspur 50 Chandigarh NR 40-59 

Group-4 HQ Jaipur 

1 Abu Road 100 Jaipur NWR 100+ 

2 Ajmer 100 Jaipur NWR 100+ 

3 Hanumangarh 100 Jaipur NWR 100+ 

4 Jaipur 80 Jaipur NWR 80-99 



114 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

5 Marwar 80 Jaipur NWR 80-99 

6 Phulera 50 Jaipur NWR 40-59 

7 Siras 100 Jaipur NWR 100+ 

8 Suratgarh 100 Jaipur NWR 100+ 

9 Bikaner 100 Jaipur NWR 100+ 

10 Rewari 80 Jaipur NWR 80-99 

11 Garhi Harsaru 90 Jaipur NWR 80-99 

12 Hisar 100 Jaipur NWR 100+ 

13 Sriganganagar 80 Jaipur NWR 80-99 

14 jawaibandh 100 Jaipur NWR 100+ 

15 Chandawal 80 Jaipur NWR 80-99 
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ANNEXURE –II 

 

Height wise rate(excluding tax) for maintenance per tower for following activity for Group-3 
 

 

SN 

Tower Heights in Mtrs 

P
e

ri
o

d
ic

it
y 

M
o

n
th

 

100+M 80-99M 60-79M 40-59M 20-39 M 

R
a
te

 i
n

 

R
s/

m
o
n

th
 

R
a
te

 i
n

 

R
s/

m
o
n

th
 

R
a
te

 i
n

 

R
s/

m
o
n

th
 

R
a
te

 i
n

 

R
s/

m
o
n

th
 

R
a
te

 i
n

 

R
s/

m
o
n

th
 

Scope of work 

1 
Tower Aviation 

lights 
1 473.94 390.16 335.10 250.13 167.55 

2 Visual Inspection 3 473.94 390.16 335.10 250.13 167.55 

3 
Feeder & power 

cables 
6 949.08 781.51 669.02 502.67 335.10 

4 RF Antenna 6 949.08 781.51 669.02 502.67 335.10 

5 Tower nut / bolts 6 949.08 781.51 669.02 502.67 335.10 

6 Other Faults 6 473.94 390.16 335.10 250.13 167.55 

7 Earthing System 6 473.94 390.16 335.10 250.13 167.55 

8 
Tower verticality 

and foundation 
6 949.08 781.51 669.02 502.67 335.10 

9 
Painting/Galvanizing 

finishing 
24 952.67 781.51 666.62 505.05 333.91 

10 
Surge arrestor 

checking 
6 473.94 390.16 335.10 250.13 167.55 

11 Cleaning 6 473.94 390.16 335.10 250.13 167.55 

  

Total of Rates in Rs. per 

tower per month(including 

Tax) 

7592.58 

6248.47 5353.27 

4016.50  2679.59 
 

 
 

Note: Payment of item no.9 shall be made as per below: 

(i)90% of value: After completion of work. 

 

 (ii) 10% of value: After one year of completion of work. 
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Height wise rate(excluding tax) for maintenance per tower for following activity for Group-4 
 

 

SN 

Tower Heights in Mtrs 
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Scope of work 

1 
Tower Aviation 

lights 
1 

486.30 400.33 

NA 

256.66 

NA 

2 Visual Inspection 3 486.30 400.33 NA 256.66 NA 

3 
Feeder & power 

cables 
6 

973.84 801.89 

NA 

515.78 

NA 

4 RF Antenna 6 973.84 801.89 NA 515.78 NA 

5 Tower nut / bolts 6 973.84 801.89 NA 515.78 NA 

6 Other Faults 6 486.30 400.33 NA 256.66 NA 

7 Earthing System 6 486.30 400.33 NA 256.66 NA 

8 
Tower verticality 

and foundation 
6 

973.84 801.89 

NA 

515.78 

NA 

9 
Painting/Galvanizing 

finishing 
24 

977.52 801.89 

NA 

518.22 

NA 

10 
Surge arrestor 

checking 
6 

486.30 400.33 

NA 

256.66 

NA 

11 Cleaning 6 486.30 400.33 NA 256.66 NA 

  

Total of Rates in Rs. per 

tower per month(including 

Tax) 

7790.65 

6411.48 

 4121.28   
 

 

 

Note: Payment of item no.9 shall be made as per below: 

(i)90% of value: After completion of work. 

 
 (ii) 10% of value: After one year of completion of work. 

 

 
 

 

 

 



117 

                                                            No.RailTel /OT/NR/Towers/2021-22/3-4 
 

 

 
 

 

 

 

 

END 
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