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RailTel Corporation of India Limited 
(A Govt of India Enterprise) 

Regional Office: 6th Floor, Block III, Delhi IT Park, Shastri Park, 
Delhi-110053 

 
OPEN e-TENDER NOTICE 

 
Executive Director/NR, RailTel Corporation of India Limited, Northern Region, New Delhi, invites the 
sealed Open e-Tenders in “single packet” system from established contractors with proven experience for 
following work: 

कायᭅकारी िनदशेक/उᱫरी ᭃेᮢ, रेलटेल कᳱ ओर से िन᳜िलिखत कायᭅ के िलए ᳰदए गए कायᭅᮓम के अनसुारᮧिति᳧त 
फमᲄ सेएकल िनिवदा ᮧणाली मeे-िनिवदा आमिंᮢत ह:ै 

 

नोट : -  

E-Tender Notice No. 
e-िनिवदा सूचना स᭎ंया 

Tender No. RailTel/Tender/NR/ Projects/Zonal-
Delhi/22-23/02 Dated: 09-06-2022 
 

Name of Work 
कायᭅ का नाम 

“Zonal Rate Contract for Trenching, Laying, Fixing, 
Wiring, Splicing and termination of OFC, Cat-6, Power 
cable & LAN Wiring with supply of various passive 
components in connection with delivery of various 
customer links under Territory of TM/Delhi of 
RailTel/Northern Region.” 
 

Availability of E-Tender 
िनिवदा आलेख कᳱ उपल᭣धता From 09-06-2022 to 07-07-2022Online Only. 

Last Date of Submission of  e-Tender 

e-िनिवदा ᮧ᭭ततु करने कᳱ अितम ितिथ 

 
On 07-07-2022upto 15:00 Hrs  Online Only # 

Date of Opening of e-Tender 
e-िनिवदा खोलने कᳱ ितिथ 

07-07-2022 at 15:30 Hrs Online Only 

Appox Value of The Contract 
कायᭅकᳱअनुमािनतलाग़त 

Rs.   1,88,76,934 /- (inclusive of GST) 
  

Earnest Money ( EMD) 
धरोहरधनरािश (ईएमडी ) 

Rs. 3,77,600/- 

Completion period: 
कायᭅ पूणᭅ करने कᳱ ितिथ 

The validity of Contract will be 01 year, extendable by 
06 months. 
Sub PO’s will be issued against sanctioned works of the 
territory and completion period for Sub-PO’s will be 60 
days. 
 

Validity of offer: 
आफर कᳱ वैधता 

45 days from the date of opening of tender. 

Cost of Tender Document: 
िनिवदाद᭭तावेजकᳱकᳱमत 

Rs2950/-  (Two thousand nine hundred fifty Only 
(अिधभारसिहत) 

# If Tender opening is a holiday the tender will be opened on next 
working day at same time. 
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1. िनिवदासूचनाऔरिनिवदादˑावेजवेबसाइटwww.RailTelindia.com तथाe-Tendering Portal  
https://www.ireps.gov.in पर उपलɩ रहŐगे िजसे िनिवदाकताŊ डाउनलोड कर सकते हœ लेिकन िनिवदा केवल   e -

टŐडįरंगȪाराIREPS portal  परONLINE ही ˢीकार िक जाएँगी िनिवदाकताŊ को E-िनिवदा जमा कराने के 
िलएhttps://www.ireps.gov.inसे एकअिधकृत इ -दˑावेज डाउनलोड करनाआवʴक है| 

Corrigendum addendum /amendments सɾंिधत जानकारी केवल e-Tendering portal 
https://www.ireps.gov.inपर ही उपलɩ हो|ं िनिवदा दˑावेज िक छपी Šई Ůित िबŢी के िलए उपलɩ नही ंहोगी| 
 
Note: 

1. Tender Notice and Tender Documents are also available on RailTel’s website 
www.RailTelindia.comas well as on  e-Tendering portal www.ireps.gov.inand same can be 
downloaded or from the For online bid submission the tenderer will have to necessarily 
download an official online copy of the tender documents from e-Tendering Portal 
https://www.ireps.gov.in. Tender will be considered which are submitted through IREPS 
portal only. All future Information viz. corrigendum /addendum/ amendments etc. for this 
Tender shall be posted on the e-Tendering Portal only. Printed copy of Tender document 
will not be sold from RailTel office.  
 

2. Payment of Tender Document Cost (TDC), in respect of e-tendering, will be accepted 
through net banking or payment gate way (through IREPS) only. Fixed Deposit Receipt 
(FDR) will not be accepted for tender invited on IREPS (e-tender portal) as per Chapter 
2A.  

 
3. The tenderer shall submit documents in support of his/their claim to fulfil the eligibility 

criteria as mentioned in the tender document. Each page of copy of documents / 
certificates in support of credentials, submitted by tenderer, shall be self-attested / digitally 
signed by the tenderer or authorized representative of the tendering firm. Self – attestation 
shall include signature, stamp and date (On each page). Only those documents which are 
declared explicitly by the tenderer as “documents supporting the claim of qualifying the 
laid down eligibility criteria”, will be considered for evaluating his/their tender. 

 
4. “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 

they are not liable to disqualified and all their statements/documents submitted along with 
bid are true and factual. Standard format of the affidavit to be submitted by the bidder is 
given in tender document. Non submission of an affidavit by the bidder shall result in 
rejection of his/their bid and it shall be mandatorily incumbent upon the tenderer to 
identify, state and submit the supporting documents duly self-attested by which they/he is 
qualifying the Qualifying Criteria mentioned in the Tender Document. It will not be 
obligatory on the part of Tender Committee to scrutinize beyond the submitted document 
of the tenderer as far as his qualification for the tender is concerned. 

 
5. Tenders without EMD will be summarily rejected. 

  
6. Tenders without Notarized FORM 2A shall be summarily rejected.  

 
7. If there is any contradiction in Clause of Tender Document, the conditions of Chapter 2A 

will prevail. 
 
GM/Projects 

    For Executive Director 
RailTel Corp. of India Ltd. Northern Region 
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CHECK LIST TO ENSURE VALIDITY OF OFFER: 
 

S.N Description Uploaded 

Yes/No 

1.  Duly filled and  signed Offer letter (Form no-1)   

2.  Proof of payment of EMD   

3.  Last Three year AUDITED BALANCE SHEET duly 
attested by Notary public.  

 

4.  Proposed Progress Chart   

5.  Constitution of Firm and Power of Attorney.  

6.  List of similar Works executed or under execution 

 

 

7.  User certificate for completion of awarded works  

8.  Schedule of Requirements (SOR) dully filled & signed 
with summary of Prices blanked out  

 

9.  Any Other Information desired to be submitted by 
the Tenderer 

 

10. List of Personnel / Manpower employed by company  

11. List of Plant & Machinery held by company  

12. Notarized affidavit of Form 2A  

13. No-Deviation as per Form-5  

 

 

                                                                                                    SIGNATURE OF TENDERER 

    (WITH RUBER STAMP)                                                                                                           
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Form No. 1 

OFFER LETTER 
 
To 
General Manager/Projects 
6th Floor, Block III, Delhi IT Park, 
Shastri Park,Delhi-110053 
  
I/We ______________________ have read the various conditions detailed in tender documents 
attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to 
keep this tender open for acceptance for a period of 45 days from the date fixed for opening the 
same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We 
offer to do the “Zonal Rate Contract for Trenching, Laying, Fixing, Wiring, Splicing and 
termination of OFC, Cat-6, Power cable and LAN wiring with supply of various passive 
components in connection with delivery of various customer links under Territory of TM/Delhi of 
RailTel/Northern Region.”at the rates quoted in the attached schedules and hereby bind 
myself/ourselves to complete the work within stimulated time from the date of issue  of  Letter  of 
Acceptance of  the  tender.   I/We also hereby agree to abide by the various Conditions of 
Contract and to carry out the work according to the Specifications for materials and works laid 
down by the RailTel for the present contract. 
 
2. A sum of Rs ---------------- in Words Rs …………………………………..to be deposited 
through IREPS portal as “Earnest Money”.  The full value of Earnest Money shall stand forfeited 
without prejudice to any other rights or remedies if, 
 
I/We do not execute the contract agreement within 15 days after receipt of notice issued by the 
RailTel that such documents are ready or, 
 
I/We do not commence the work within 15 days after receipt of orders to that effect. 
 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us 
and indicated in the “Letter of Acceptance” of my/our offer for this work. 
 
 
 ACCEPTENCE OF TENDER 
 
 
Signature Of Contractor’s (S) 
 
Contractor (S) Address 
 
 
 
 
WITNESS  
 
1- 
 
2- 

I accept the tender as above and agree to pay the rate as 
entered in Schedule of Requirements. 

 
 
 

For and on behalf of                                                                                      
RailTel Corporation of India Limited, 
Northern Region,New Delhi-110053 

 
           WITNESS                                                                                 
 
                1- 
 
               2- 
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Section – I 
 

Chapter - 1 
 
 
 
 

SCHEDULE OF REQUIREMENTS 

 
(SOR) 
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SCHEDULE OF REQUIREMENTS 
 
NAME OF WORK:“Zonal Rate Contract for Trenching, Laying, Fixing, Wiring, Splicing and 
termination of OFC, Cat-6, Power cable and LAN wiring with supply of various passive 
components in connection with delivery of various customer links under Territory of TM/Delhi of 
RailTel/Northern Region.” 
 

SN Item Description Unit   Delhi 

A- Outdoor Work   Rate QTY Amount 

            

1 

Trenching to depth of 1.2 Mtr.& 
appropriate width for HDPE Duct & 
backfilling after laying of HDPE/OFC in 
trench for all types of soil except in hard 
and rocky soil.  

Mtr 55.178 25000 1379450 

2 

Excavation of trenches in all type of soil 
in hard & rocky soil upto depth of 
1000mm of appropriate width at the 
bottom including the supply of all 
protective measures . 

Mtr 194.15 500 97075 

3 
Cutting of hard rock at a depth of 0.3 
meter for laying of HDPE Duct. 

Mtr 175.65 3500 614775 

4 

Concreting is to be done in rocky areas 
where OFC is to be protected and to keep 
the route marker in position . The ratio of 
cement sand and metal should be 1:3:6 . 
The depth  is 0.15 meter and width is 0.3 
mtrs.  

Cubic 
Metre 

2420.94 200 484188 

5 

Horizontal Directional Drilling (HDD) 
by Machine at a approximately  depth of 
1.65/1.2 m or more below the formation 
level of the earth including insertion of 
DWC/HDPE pipes along with couplings 
etc. 

Mtr 219.30 25000 5482450 

6 

Trenchless boring- Horizontal direction 
drilling by using manual pushing 
method for laying of HDPE duct(40/33 
mm dia) 

Meter 160.6422 0 0 

7 

Laying of HDPE DUCT in Trenches and 
through all types of protections viz HDPE 
/GI/RCC Pipes etc. as the case may be. 
(HDPE/ OFC will be supplied by RailTel/ 
as supplied against this SOR). 

Mtr 4.65 55000 255750 

8 
Blowing & drawing of OFC cable in 
Duct/HDPE/GI /RCC Pipes etc.  

Mtr 6.84 60000 410400 
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9 

Supply and Installation of Optical fiber 
cable joint enclosure as per TEC spec 
no. GR/OJC/02/01/march 99 with latest 
amendment (joint enclosure shall be of  
TVSE,R&M , Raychem or 3M make) and 
splicing of Optical fiber cables (2*24 
fiber) ..  

No. 9177.87 50 458894 

10 
Supply and Fixing of  cableRCC 
Markers as per Drawing. 

No. 219.29 550 120610 

11 

Transportation of material from Store 
to Site and vice versa (it includes loading 
& un loading of all Materials along with 
labour cost and un-used materials to be 

returned to stores).  

Lumpsum 9202.42 10 92024 

12 
Supply and installation of of GI Pipe 
50mm (IS1239 medium Gauge/class B) 
as per site requirements  

Mtr 318.77 2000 637540 

13 

Breaking of pucca RCC Road& 
Digging of Cross Pit as per drawing 
(Extra deployment of Jack hammer for 
excavation) 

Mtr 51.06 1000 51060 

14 

Supply and Installtion of  Rack Mounted 
Fiber Management System (FMS) 19" 
with all installation material, Splicing  of 
2X24 fiber of cable with all connectors & 
accessories. 

No. 16035.38 100 1603538 

15 

Clamping of 40mm dia. HDPE duct on 
wall/ pole etc in building, GI clamps of 
approved design by  EIC shall be 
supplied by  the contractor and duct shall 
be supplied by RCIL.  

Mtr 23.02 3000 69060 

16 

Excavation of jointing pit/Encloser with 
out damaging the fiber and provision of 
joint chamber of 1.1 mtr dia , 60 Cm 
height and 50 mm thickness with two 
piece top cover and bottom cover with 
holes for drainage and cable entry  
.................  

No. 2305.90 100 230590 

17 

Supply & installation of FRP joint 
enclosure as per the technical drawing. 
This includes sand filing in the joint 
enclosure as well. 

No. 2090.95 20 41819 

18 
Supply & installation of Conical 
manhole (1.5 mtr. dia.) 

No. 8876.27 0 0 

19 

Supply of DWC pipe 78/63 mm OD/ID 
as per IS 14930 Part II in 30 mtrs length 
with 2 snap fit couplers for jointing Each 
30 mt coil length. 

Mtr 112.85 50 5642 
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20 

Installation of Teleom Earthing 
arrangement in side the equipment room 
and out side, the as per technical 
specifications and other stilpulations of 
tender dacument.............  

No. 17683.57 0 0 

21 
ROW Liasioning Charges for Laying 
UG Cable 

KM 688.08 0 0 

22 

Final Testing & Commissioning (hop-
wise as well as end-to-end) as per 
instructions of Officer incharge of Site 
with one set of soft copy of test report 
and as built route plan in A3 size. 

Lumpsum 
Per/ Job 

25900.00 100 2590000 

  Sub-Total A     
  

   
14,624,864.60 

B Indoor Work         

23 

Suply & fixinng  of PVC conduit pipes 
of nominal 25 mm diameter as per IS-
9537 (Part 3) with latest amendments, if 
any having wall thickness 1.60 mm -1.80 
mm of medium class with all accessories 
like T-Joint, swaddle, bends etc. 

Meter 27.93 7000 195488 

24 

Suply & fixinng  of PVC casing -N- 
capping channels of nominal size 25x16 
mm as per IS-14927 (Part 2) with latest 
amendments with all accessories like T-
Joint, swaddle, bends etc. 

Meter 16.00 1000 16003 

25 Supply and  fixing of GI Pipe  of 50 
mm  

Mtr 208 500 104000 

26 
Blowing/Pulling/Laying of OFC/Power 
cabel/Ethernet cable in HDPE/PVC 
conduit pipe/Flexible pipe /GI pipe 

Meter 4.66 8500 39610 

27 
Supply and Installation of 24 Port Jack 
Panel in rack. 

No. 2477.72 0 0 

28 
Supply and Termination of RJ 45 
connector 

No. 22.12 500 11060 

29 Supply  of UTP CAT6 Patch Cord 2Mtr No. 119.65 200 23930 

30 

Supply & fixing of Outdoor 19''- 6U x 
600D RACK , wall mount industrial 
heavy duty racks. . Racks shall have front 
glass door , side openable & removable 
doors with proper ventillation with  
inbuilt lock-key arrangement . 

No. 8191.19 50 409560 

31 

Supply & fixing of Outdoor 19''- 9U x 
600D RACK , wall mount industrial 
heavy duty racks. . Racks shall have front 
glass door , side openable & removable 
doors with proper ventillation with  
inbuilt lock-key arrangement . 

No. 6280.00 0 0 

32 
Supply of 12 Fiber FMS (SC-APC 
Type) and all accessories required for 
installation  

No. 4389.28 50 219464 
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33 

Supply of PVC insulated 3 Core 4 
Sqmm, 12 AWG,  1.1 KV grade outdoor 
strengthened Copper cable for UPS 
supply distribution  as per BIS/ISI 
standards  (unarmored, multistrand) 

Mtr 94.26 3500 329910 

34 
Supply & Installation of 10 A/DP MCB 
as per ISI Standard in suitable 
PVC/Metallic Box.  

No. 156.75 150 23513 

  Sub Total B                 1,372,537  
  Sub Total A            14,624,864.60  
  Grand Total Amount(A+B)               15,997,402  
  GST @ 18 %            2,879,532.32  

   Total Amount      18,876,934  
 
Tenderer's offer.: " I/We hereby offer to do the work at following rates 

 
Note:-  

1. Above quoted rates are inclusive of all type of applicable taxes, transportation & insurance. In 
case above/below is not mentioned, it would be considered as below.  

2. Payments of Execution items will be done on prorata basis. 
 
 

 
 

Signature of Tenderer with Seal 
  

In Figure  
 

%  Rates Above/Below/At Par the Schedule of rates 
 

In Words 
 

% Rates  Above/Below/At Par the Schedule of rates 
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SECTION-I 
  

CHAPTER - 2 
 
 
 

 
 
 

(BDS) 
SECTION-I 

 
CHAPTER-5 

 
BID DATA SHEET (BDS) 

 
The section consists of provisions that are specific to various clauses ofPreamble, Instruction to Tenderers 
and conditions of tendering (ITT), General Condition of Contract (GCC) and Special Condition of Contract 

(SCC) of Section-Iof the tender document. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BID DATA SHEET 
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BID DATA SHEET (BDS) 
 

Item Description 

E-Tender Notice No. 
e-िनिवदासूचनास᭎ंया 

Tender No. RailTel/Tender/NR/ Projects/Zonal-
Delhi/22-23/02 Dated: 09-06-2022 
 

Name of Work 
कायᭅ का नाम 
 

“Zonal Rate Contract for Trenching, Laying, Fixing, Wiring, 
Splicing and termination of OFC, Cat-6, Power cable and 
LAN wiring with supply of various passive components in 
connection with delivery of various customer links under 
Territory of TM/Delhi of RailTel/Northern Region.” 

Availability of E-Tender 
िनिवदा आलेख कᳱ उपल᭣धता From 09-06-2022 to 07-07-2022Online Only. 

Last Date of Submission of  e-
Tender 

e-िनिवदा ᮧ᭭ततु करने कᳱ अितम ितिथ 

 
On 07-07-2022 upto 15:00 Hrs  Online Only # 

Date of Opening of e-Tender 
e-िनिवदा खोलने कᳱ ितिथ 

07-07-2022 at 15:30 Hrs Online Only 

Approx Value of The Contract 
कायᭅकᳱअनुमािनतलाग़त 

Rs.   1,88,76,934 /- (inclusive of GST) 
  

Earnest Money ( EMD) 
धरोहरधनरािश (ईएमडी ) 

Rs. 3,77,600 /- 

Completion period: 
कायᭅ पूणᭅ करने कᳱ ितिथ 

The validity of Contract will be 01 year, extendable by 06 
months. 
Sub PO’s will be issued against sanctioned works of the 
territory and completion period for such Sub-PO’s will be 60 
days. 
 

Validity of offer: 
आफर कᳱ वैधता 

45 days from the date of opening of tender. 

Cost of Tender Document: 
िनिवदाद᭭तावेजकᳱकᳱमत 

Rs 2950/-  (Two thousand nine hundred fifty Only 
(अिधभारसिहत) 

Pre bid Conference: (Preamble 
Clause 3) 

NOT APPLICABLE 
 

Work to be done by RailTel (if 
any): (Preamble Clause 15) 

NIL 
 

List of Section/s where work for 
RailTel is to be done:  
(Preamble  Clause 2.4) 

Various locations under Territory of TM/Delhi of 
RailTel/Northern Region.” 
 

 
Materials to be supplied by 
RailTel (if any):  
(Preamble Clause 16) 

RailTel will not supply any material, except as under: 
1. 24/48 Fibre Armoured Optical Fiber Cable 
2. HDPE Duct (40/33 mm dia) 

The materials shall be supplied from the store of Site 
Engineer of section. No extra transportation cost shall be 
paid by RailTel to contractor for utilising in the section. 

Unit Prices: 
(ITT Clause 12) 

The unit rate and the prices quoted by the bidder shall be in 
Indian Rupees (INR) only and inclusive of all Taxes, 
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Transport, insurance charges etc.. 
Validity of offer:  
(ITT Clause 13) 

45 days (Forty Five days) from the date of opening of tender 
 

Minimum Qualifying Criteria: 
(ITT  Clause19.1.4(i)) 

 

The tenderer must have successfully completed any of the 
following during last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited: 

i. Three similar works each costing not less than the 
amount equal to 30% of advertised value of the tender. 
or  

ii. Two similar works each costing not less than the 
amount equal to 40% of advertised value of the 
tenderor 

iii. One similar work each costing not less than the 
amount equal to 60% of advertised value of the tender 

Financial Eligibility Criteria : 
[ITT Clause 19.1.4 (ii) ] 

II. Financial: The Tenderer should have received during last 
three years total contract amount of minimum of 150% of 
the advertised tender value of the work. 
 

Meaning of similar Works: (ITT 
Clause 20) 

“Trenching, laying, jointing, splicing, termination, testing 
and Commissioning of optical fiber cable”. 
 
Works similar to the scope of work as contained in this 
tender shall mean the work as indicated in Tender Notice & 
executed in India as per the scope of the work/specifications 
given in the Tender document executed for Govt./PSU’s 
/reputed Private organization dealing with LAN, OFC 
networks only.  

Completion Period The validity of Contract will be 01 year, extendable by 06 
months. 
Sub PO’s will be issued against sanctioned works of the 
territory and completion period for Sub-PO’s will be 60 
days. 
 

Period of Maintenance: (SCC 
Clause 24) 

12 months from the date of passing of the certificate of 
completion/Professional Acceptance Certificate (PAC). 

Maintenance Supervision: (SCC 
Clause 26.3) 

The contractor shall be responsible for proper maintenance 
supervision of work for a period of 12 months from the date 
of issue of Provisional Acceptance Certificate (PAC) of each 
section/block section. 

Warranty:  
(SCC Clause 29) 

All materials supplied/work done by the contractor shall be 
guaranteed against the defects for a period of 12 months 
from the date of issue of Provisional Acceptance Certificate 
(PAC). 

Contract Performance 
Guarantee:  
(SCC-Clause 3, Chapter –4, 

Contract Performance Guarantee should be 3% of Contract 
value. 
However, if the PG amount is less than Rs. 5 lakhs, them the 
same has to be submitted in the form of DD/Banker’s 
Cheque only. 
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SECTION - I 

 Chapter – 3 

PREAMBLE 

 
1. Name of work:“Zonal Rate Contract for Trenching, Laying, Fixing, Wiring, Splicing and 

termination of OFC, Cat-6, Power cable and LAN wiring with supply of various passive 
components in connection with delivery of various customer links under Territory of 
TM/Delhi  of RailTel/Northern Region.” 
 

2. Scope of work: 
2.1 The Major job responsibility of the contractor under the scope of  work for this tender are 

as under: 
i. Excavation of trenches and laying of HDPE Duct in all types of soils, Road/Rail    

crossing, in building, clamping etc. & protective works as per technical 
specifications. 

ii. Trenching/Ducting, laying of OFC in soil as well conduit/pipes at Platform, 
drawing of Power Cable/OFC in already laid duct/conduit pipes upto Rack. 

iii. Blowing/pulling of Optical Fiber Cable (24F/12F) with proper tools and 
accessories as per Technical specifications. 

iv. Backfilling of Trenches upto the lixing evel of original ground level/ concreting at 
cemented platform or other hard places. 

v. Laying & fixing og PVC conduits. 
vi. Laying of Cat-6, power cables, OFC in DUCT, PVC conduits as the case may be. 

vii. Fixing, Installation of Jointing Chambers & Route/Joint Indicators as per technical 
specification. 

viii. Splicing of fibres in Joint closures/FMS and installation of new joint 
enclosures/FMS. 

ix. Preparation for installation & fixing of Telecom Earthing as per drawing provided 
in the Technical section of tender. 

x. Indoor wiring on walls / roof, either PVC conduit pipes or PVC casing – N capping 
channels.  

xi. Information outlet boxes are to be fixed at appropriate locations in the offices  
xii. Tenderer has to depute 5 different teams for each territory to expedite execution of 

the work and complete it in targeted time.  
xiii. Installation of 9U/6U/42 Racks at designated places at platform on PoP for 

installation of electronic equipments. 
xiv. Fixing and Installation of 19” Racks at designated places. 
xv. Transportation of RailTel’s material such as OFC/Duct etc. from RailTel’s store to 

sites of work. 
xvi. Liasioning with concerned civil authorities for getting ROW permissions. 

xvii. Any other such requirements as per site conditions under the scope of SOR. 
 
2.2 Tentative Location wise Distribution of Work: 
 
Different locations for various customer links under Territory of TM/Delhi of RailTel/Northern 
Region.” 

 



 
 
 
 

Tender No. RailTel/Tender/NR/ Projects/Zonal- Delhi /22-23/02          Page 16 of 181 
 
 

 

2.2 Supply  

Supply of items conforming to industry standards and RDSO specifications (where ever 
applicable) as per Schedule of Requirements and the technical specifications. 

 
2.3 Services 
 

Trenching, Laying, Splicing, Termination, Testing and Commissioning of Optical Fibre 
Cable, and termination & splicing of OFC as per schedule of Requirements (SOR) 
enclosed and technical specifications with other related service items.  

 
2.4 List of Section/s where work for RailTel is to be done: 
 

The details of the section/s where the work for RailTel is required to be done are indicated 
in Bid Data Sheet (BDS) Chapter 5 Section I.  

 
3. Pre-bid conference: No 
 
4. Tender Bid 
 The tender bid shall be submitted online detailed in Instructions to Tenderers and 

Condition of Tendering (ITT) Clause No.10 Chapter 3 Part I, Section 1. 
 
5. Qualifying Criteria 

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list 
specifically the details in respect of each of the sub clauses of clause 19 as to how the 
tenderer fulfils the qualifying criteria.  

 
6.  Last date of Submission 
 

The tender shall be received at the address and not later than the date and time indicated in 
Bid Data Sheet (BDS) Chapter 5 Section I. 

 
7.        Date of Opening of Tender  

The tenders will be opened at the address, date and time indicated in BDS. 
 
8.         Completion Period of Work: 

The works in different sub sections/locations are to be executed in time bound manner as 
per DOC of Sub PO/ work order such that the total work is completed & commissioned 
within the period prescribed in In Sub PO/Work order. 

9.       Authority and address: The Authority and address to which correspondence and 
documents relating to the tender/contract should be sent is indicated in BDS. 
 

10.      Earnest Money 
 

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as 
Earnest Money in a manner prescribed in ITT Clause 7. 

 
11.       Security Deposit 

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer 
shall be required to deposit an amount towards Security Deposit in terms of General 
Conditions of Contract Clause 16 Section I Chapter – 3 Part II for due fulfillment of 
contract. 
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12.      Specifications 
 

Reference of specifications of the important equipments and materials required for 
execution of the contract is given in the schedule of requirement and Technical supplement 
(Section-II of Tender document). The work shall be executed in compliance with all the 
technical requirements given therein. 

 
13.     Schedule of Requirement 
 

The various items to be supplied and services to be provided by the tenderer are indicated 
in Schedule of Requirement as enclosed   (Section 1, Chapter 7). The make and model of 
all the equipments/materials proposed to be supplied must be indicated by the tenderer/s in 
the Schedule of Requirement. 

 
The quantity indicated in the Schedule of Requirement is the estimated requirement and 
may change depending on the detailed survey / system design. On this and other 
developments, the purchaser may exercise the option of increase / decrease of the quantity 
of items as specified in Clause 19 of Chapter 4, Section- I (SCC). 

  
14.      Supplier’s Credit :Not applicable 
 
15.      Work to be done by the RailTel 

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS). 
 
16.      Materials to be supplied by RailTel 
 
16.1 Materials to be supplied by RailTel if any, for the scope of work under this tender are 

indicated in Bid Data Sheet (BDS). 
  
16.2 In case any material/work required for this work is supplied/executed by RailTel due to 

failure of contractor in timely arranging the same, it will be charged @ 19.5% over and 
above the accepted SOR rates.   

 
17. Materials to be supplied by Contractor 
 

Tenderer’s special attention is invited to the fact that no material shall be 
arranged/supplied by RailTel for commissioning the systems. All materials including the 
materials covered under the Schedule of Requirement and those required to achieve the 
end objective as required vide Section II of the tender document including Patch chords, 
connectors/ adaptors and any special protection materials etc. are to be supplied by the 
contractor. 

 
18. As a good tender practice, the tenderer is expected to submit giving all the information in 

the relevant forms attached as Annexures to this document and suitably numbering each 
page of the bid documents with a content list indicating availability of various documents 
with their serial numbers. In the absence of numbering of pages and the content list, there 
is a likelihood of any important document going unnoticed for which the tenderer shall be 
solely responsible. 
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19. Maintenance Support 
 

The tenderer should submit their strategy for providing maintenance support during 
warranty and post warranty period in terms of Clause no. 24 (Maintenance of Works), 
Clause no.27 (Placing in Service & Maintenance supervision) and Clause No. 29 
(Warranty) of SCC. 

 
20. Not used. 
 
21. Form C if required by contractor for respective section/s as specified in clause 2.4, shall 

be issued from the office of Executive Director, Northern Region, Delhi (Clause 38.2 of 
SCC). Necessary Road permits to reach the equipment into the specified section/s shall be 
arranged by the contractor through the respective state authorities wherever required. 
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SECTION-I 
Chapter - 4-A 

 
Instructions to Bidders for e-Tendering  

 
These are the Special Instructions to the Bidders for e-Tendering. 
 
Note:- e-Tendering Instructions to Bidders terms given in others chapters shall be superseded by 
the terms given in Chapter-2 A. 
 
1-Order of Priority of Contract Documents: 
Where there is any conflict between the various documents in the contract, the following order of 
priority shall be followed i.e. a document appearing earlier shall override the document appearing 
subsequently: 

a)    Agreement 
b)    Letter of Acceptance of Tender  
c)    Notice Inviting Tender 
d)    Bid Data Sheet 
e)    Schedule of Requirements  
f)     Instructions to the Bidders 
g)    Annexure/Appendix to Tender  
h)    Form of Bid 
i)    Commercial Terms and Conditions of the Contract 

  j)   Technical Specifications 
k)   Relevant Codes and Standards 
l)    Drawings. 

 
2.   Submission of Bids through onlineprocess is mandatory for this Tender. 
 

e-Tendering is a new methodology  for conducting  Public Procurement  in a transparent  and 
secured manner. Now, the Government of India has made e-tendering mandatory.  Suppliers/ 
Vendors will be the biggest beneficiaries of this new system of procurement. For conducting 
electronic tendering, RailTel has decided  to  use  the  portal https://www.ireps.gov.in, Indian 
Railways E-Procurement system (IREPS). 
Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the 
IREPS Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc. 
 
3.   Tender Bidding Methodology: 
 
Bid System - ‘Single packet’for this bid, bidder has to submit both Technical and Financial Bids 
“ONLINE” at IREPS portal.  
 
IREPS Helpdesk Please visit Helpdesk section on IREPS Portal.  
 
RailTel’s Contact Person /Designation: (for general Information ) 
 
 Mr. Mayur Ahuja, Sr. Manager/Projects 
 Mobile: 9906277456 
 E-mail ID: mayurahuja@RailTelindia.com 
 

Shri P. Lal ,  GM/Projects 
Mobile: 9717649428 
E-mail ID: plal.rdso@RailTelindia.com 
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4.  Bid related Information for this Tender (Sealed Bid). 
The entire bid-submission would be online on IREPS Portal. Broad outline of submissions are 
as follows: 

 
a.   Submission of proof of payment of EMD& cost of tender document 
b.   Submission of digitally signed copy of Tender Documents/Addenda 
c.   Single Packet.  
d.   Online response to Terms & Conditions of Tender. 
e.   (Optional) Online Submission of modification, substitution bids for technical or financial   

parts, or withdrawal bid. 
f.  Submission of Affidavit as per Form- 2A is mandatory. 

         g.   Submission of Power of Attorney for authorized signatory in accordance with Clause     
10, Chapter 3 . 
         h.   Other documents for meeting the eligibility criteria for meeting the tender conditions. 

 
NOTE:   Bidder must   ensure that   the bid is successfully   submitted online as per instructions 

of IREPS Portal. 
 
5.   Offline Submissions: DELETED 
 
6.   Submission of Eligibility Criteria related documents: 
 
Eligibility Criteria  related  documents  as  applicable  shall  also  be  scanned  and  submitted 
ONLINE. NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as - a short period before bid-submission deadline, during online public  tender 
opening event, during e-auction, it is the bidder’s responsibility to have backup internet 
connections. 
 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, 
leased line, etc) due to which all the bidders face a problem during critical events, and this is 
brought to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the 
affected event(s). 
 
7.   Instructions for Tender Document to the bidders. 
 
The RailTel Tenders are published on www.RailTelindia.com and on IREPS Portal 
https://www.ireps.gov.in/. 
 
NOTE: For online bid submission,  the bidder will have to necessarily  download  an official 
online copy of the tender documents from IREPS portal, and this should be done well before the 
deadline for bid-submission. 
 
8.   Submission of Offers and Filling of Tender: 
This e-tender should be duly submitted online using the e-Procurement Portal 
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal. 
 
9.   Fax Quotations & Late Tenders: 
Fax Tender documents and Late/Delayed tenders would not be considered. 
 
10. Attendance of Representatives for Tender Opening: 
Representatives of bidders desirous to attend the tender opening can do so on production of a 
proper letter of authority from the respective firm, failing which they may not be allowed to attend 
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the tender opening. Authorized representatives of those firms who have submitted the tender 
documents alone shall be allowed to attend the tender opening. 
 
11. Addenda / Corrigenda: 
Addenda / Corrigenda to the tender documents may be issued by RailTel prior to the date of 
opening of the tenders, to clarify or reflect modifications in the contract terms and conditions or in 
the design. Such addendum/corrigendum will be available on IREPS Portal as well at RailTel 
portal. Bids not conforming to the requirements of the RailTel Tender are liable to be rejected. 
 
12. Ambiguity/ Pre- Bid Clarification Requests: 
 
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if 
any additional information required, the matter should be immediately brought to RailTel 
authorities  in writing through emails to RailTel Contact persons mentioned above. 
 
13. Bid submission and Opening date: 
 

a) The bid should be submitted online along with Credential/Techno - commercial & Price 
bid document (all documents). 

b) Power of attorney in favor of the signatory duly authorizing the signatory shall be 
submitted in a separate envelope to the tendering authority before the due date and time of 
submission of the e-Tender. 
 

c) The  bids shall be  be opened on scheduled date & time as mentioned in NIT, online 
simultaneous in presence of such Bidders/ Representatives who choose to be  present  
online.  The Tenders/Representatives   can also choose to be physically present in the 
office of RailTel for the Online Public Tender Opening Event. 
 

d) Bids received after due date and time shall be summarily rejected and will not be opened. 
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SECTION-I 
 

Chapter-4B 
 

PART I 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 

INDEX 
 
 
Clause No.  Content       
 

1. General Instructions 
2. Interpretations & Definations 
3. Tender Form 
4. Errors, Omissions and Discrepancies 
5. Local Conditions 
6. Compliance to Tender Conditions,    
7. Specifications and Drawings 
8. Earnest Money/Bid Guarantee 
9. Care in Submission of Tenders 
10. Right of RailTel to deal with Tenders 
11. Submission of Offers 
12. Constitution of Firm and Power of Attorney 
13. Unit Prices 
14. Validity of Offer 
15. Rates During Negotiations 
16. Income Tax Clearance Certificate & WORKS CONTRACT TAX 
17. Period of Completion and Time Progress Graph 
18. Opening of Tender 
19. Consortium Bids 
20. Qualifying Criteria   
21. Meaning of Similar Works 
22. System Performance Guarantee 
23. Evaluation of Offer 
24. Execution of Contract 
25. Foreign Exchange 
26. Tenderer’s Address 
27. Preference to Public Sector Undertaking 
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     SECTION – I 
 

Chapter-4B 
 

PART - I 
 

INSTRUCTIONS TO TENDERERS & CONDITIONS OF TENDERING 

 

1. GENERAL INSTRUCTIONS      
 
1.1 These Regulations for Tenders and Contracts shall be read in conjunction with the General 

Conditions of Contract, which are referred to herein and shall be subject to modifications, 
additions or supersession by Special Conditions of Contract and/or Special Specifications, 
if any, annexed to the Tender Forms. 

 

 2. INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS 
 
The following terms wherever occurring in the tender papers and wherever used 
throughout the execution of the work, shall, unless excluded by or repugnant to the 
context, have the meaning attributed thereto as follows: 
 
“Tender Document”  
 
The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of 
Tendering (ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical 
Specifications & Supplement, Preamble including Schedule of Requirements (SOR), all 
Annexures, Forms, Corrigendum & Addendum issued, if any, etc. shall, hereafter, be 
collectively   referred to as the "Tender Document". 
 
“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL 
CORPORATION OF INDIA LIMITED, (a Company with its Regional &Registered 
Corporate Office at 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 or its 
authorised Officers or other Employees authorised to deal with any matters with which 
these persons are concerned, on its behalf..      

  
“Executive Director” shall mean the officer incharge for the general superintendence and 
control of the RailTel’s Northern region and shall mean and include their successors of this 
region of RailTel. 
 
"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser of 
this Tender whether in whole or in part.  “Contract” shall mean and include the Agreement 
of Work Order, the accepted schedule of rates or the Schedule of Rates of RailTel 
modified by the tender percentage for items of works quantified or not quantified, the 
General Conditions of Contract, the Special Conditions of Contracts, if any, the drawings, 
the specifications, the special specifications, if any, and tender forms, if any, and the 
document submitted by the Tenderer which have been specifically been accepted by 
RailTel.  
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"CONTRACTOR” shall mean the successful Tenderer, i.e., the Tenderer whose Tender 
has been accepted either in whole or in part and shall include their personal 
representatives, successors and permitted assigns. 
 
‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical 
Specifications, appendices, Site information and drawings pertaining        to the work for 
which the tenderers are required to submit their offer. 

 
"CONTRACTOR’s REPRESENTATIVE" shall mean a person in    supervisory 
capacity   who   shall be so   declared by the Contractor and who shall be   authorized 
under a duly  executed  power of  attorney to receive materials issued  by   the   Purchaser 
to the Contractor  for the works.   He shall be responsible   for proper execution of    works 
at each or all places and shall take orders from Purchaser’s Engineers and carry out the 
same. 
 
‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / 
telegram / telex / fax to the tenderer that the tender has been accepted in accordance with 
provisions contained in the letter. The responsibility of the Contractor commences from 
the date of issue of this letter and all the terms and conditions of contract are applicable 
from this date. 

 
 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / 

Work Order i.e.,  the time allowed for completion of the work including Sundays & 
holidays from the date of issue of Letter of Intent / Work Order. 

 
 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered 

by the Contract. 
 

 ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical 
and other components of the plant covered by the Contract. 

 
‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are 
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the 
Quality, Workmanship, Performance and Efficiency of the contracted work or part thereof. 

 
‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 
instructed   by RAILTEL, Northern Region. 

 
"ENGINEER /ENGINEER-IN-CHARGE" shall mean Regional General Managerof 
RailTel in charge of works and shall include the senior executives of RailTel. He is 
responsible   for ensuring that all field works covered by the  contract  are  carried out in 
accordance  with  approved   designs,  drawings & specifications and conditions of 
contract   as  agreed  to.  

 
"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct 
charge of the works or any official nominated by Regional General Manager.  

 
"EQUIPMENT" shall mean all or any equipment   considered necessary   by   the   
Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 

 
 "MONTH" shall mean any consecutive period of   thirty days. 
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"MATERIALS" shall mean all equipments, components, fittings and other materials 
including raw materials required to complete the work. 

 "PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, New  
Delhi. 

 
"PURCHASER’S ENGINEER" shall mean the Regional General Managerof RailTel or 
successor who will decide   all   matters relating   to   design, manufacture, and installation   
and commissioning of the plant and equipment at site. 

 
"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a Company 
registered under Indian Company   Act  or  an  approved supplier of materials  to  whom  
the Contractor   sublets  portions  of  the   contract.  

 
“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom 
Stores covered in the contract are to be delivered at the destination. 

 
“INSPECTING OFFICER” shall mean the person, or organization specified in the 
contract for the purpose of inspection of stores of work under the contract and includes his/ 
their authorized representative. 
 
“SITE” shall mean the areas to be taken up for the permanent works, together with any 
other area or areas as shall be determined by the Purchaser's Engineer, which may be 
placed at the disposal of the Contractor for the purpose of the contract and also such area 
or areas used for store yards, works yards or workshop in proximity of the works as the 
Purchaser’s Engineer may have authorized as an extension of the site, irrespective of the 
terms and conditions   under   which they are occupied   by   the  Contractor. 

 
“BLOCK SECTION” shall mean the distance along the railway track between two 
consecutive Railway stations. 

 
"TENDERER" shall mean and includes any firm of   engineers or Contractors   or any 
company or body, corporate or otherwise, who submit the Tender which has been invited.  
 
“LIMITED TENDER” shall mean tenders invited from all or some contractors on the 
approved or selected list for the similar type of work executed and approved by the 
Purchaser. 
 
“OPEN TENDER” shall mean the tenders invited in open and public manner and with 
adequate notice.      

 
"WORK OR WORKS" shall mean all or any of the items of the work for which the 
Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and 
Annexure hereto annexed or to be implied there from, or incidental thereto or to be 
hereafter specified or required in such explanatory instructions and drawings, being in 
conformity with the original specifications, drawings, Annexure and schedules   and also 
such instructions and   drawings additional to the aforementioned as may from time to  
time be issued by the Purchaser's Engineer during the  progress  of the contracted work.  

 
“SPECIFICATIONS” shall mean the specifications for materials and works of the 
RailTel issued under the authority of the Regional General Manageror as amplified / added 
to / or supported special specifications if any, appended to the tender forms.  
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“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof 
annexed to the tender forms and shall include any modifications of such drawings and 
further drawings as may be issued by the Regional General Manager time to time. 
"WRITING" includes all matters written, typewritten or printed either in whole or in part.  

  
3. TENDER FORM: Tender Forms shall embody the contents of the contract documents 

either directly or by reference. Tender Forms shall be issued on payment of the prescribed 
fees or downloaded from the website of the RailTel, be furnished with Tender Forms and 
they shall be required to submit evidence regarding their financial status, previous 
experience and ability to execute the works, without which their tenders will not be 
considered. 

 
4. ERRORS, OMISSIONS AND DISCREPANCIES:  Should a Tenderer find 

discrepancies or omissions from the drawings or any of the Tender Forms or should he be 
in doubt as to their meaning, he should at once notify the authority inviting tenders who 
may send a written instruction to all tenderers.  It shall be understood that every endeavor 
has been made to avoid any error which can materially affect the basis of the tender and 
the successful tenderer shall take upon himself and provide for the risk of any error which 
may subsequently be discovered and shall make no subsequent claim on account thereof. 

 
In case of any contradiction only the printed rules and books should be followed and no 
claim for the mis-interpretation shall be entertained. 

  
5. LOCAL CONDITIONS 
 
5.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of the 
stores. The purchaser shall not entertain any request for clarifications from the tenderer 
regarding   such local conditions. No request for the change of price, or  time schedule of 
delivery of stores   shall   be entertained on account of any local condition or factor after 
the offer is accepted by the purchaser.  

 
5.2 The intending tenderer is advised to study the tender documents carefully.  Submission of 

a quotation by the tenderer shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof. These 
conditions and  specifications shall be deemed to have been  accepted  unless  otherwise,  
specifically  commented  upon  by  the  Tenderer in his quotation. Failure to adhere to 
anyone or all these instructions may render his offer liable to  be ignored without any 
reference. 

 
6. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
 
6.1 The tenderer shall indicate clause by clause for each section of the tender document that 

either his tender complies in every respect with the requirements of each clause and sub 
clause or if not, precisely how they differ from   the requirements of the tender. In   later 
case, the tenderer shall enclose a separate statement as per proforma (see Form 5 of 
Section-I, Chapter-6),  indicating only the deviations  for  any  clause   or   sub clause of 
Special    Conditions   of   Contract,   Instructions   to   Tenderers   and General Conditions 
of Contract, Technical   Specifications,  Preamble   etc. which  he  proposes  with 
justifications  for   deviations   proposed. The purchaser reserves the right to accept or 
reject these deviations and his decision thereon shall be final  
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6.2 The tenderer should serially number all the pages of the bid. The tenderer should provide 
information about the compliance of various clauses /sub clauses/ paragraphs (when 
tenderer plans to give separate compliance of each paragraph or sub clause) of the tender 
document as per following table: 

 
 

S.N. Clause no. 
with 

chapter 

First few 
words of 

clause / sub 
clause / 

paragraph 

Compliance 
status 

Reference of clause /page 
no. of supporting 

document ( this page no. 
shall correspond to the 
serial numbering of the 

bid) 

Remarks if any 

      
 

The table given above, duly filled in all respects, must be submitted along with offer. 
 
In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6 
Section I. 

 
6.3 Firms should give as proof of work experience {Form (2) and Form (13)}. Details of 

works executed giving details of the name of the project, date of award, length of the 
section, No. of Stations, value of the contract, the original execution period and the actual 
execution time taken.  The certificate from the actual user about the satisfactory 
performance indicating all the details as given herein shall be enclosed with the tender. 

 
6.3.1 The tenderer shall submit along with the tender document, docments in support of his/their 

claim to fulfill the eligibility criteria as mentioned in the tender document. Each page of 
the copy of documents/certificates in support of credentials, submitted by the tenderer, 
shall be self-attested/digitally signed by the tenderer or authorized representative of the 
tendering firm. Self-attestation shall include signature, stamp and date (on each page). 
Only those documents which are declared explicitly by the tenderer as “documents 
supporting the claim of qualifying the laid down eligibility criteria”’ will be considered for 
evaluating his/their tender. 

 
6.3.2 “The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that 

they are not liable to the disqualified and all their statements/documents submitted 
alongwith bid are true and factual.  Standard format of the affidavit to be submitted by the 
bidder is enclosed as Form-2(A).  Non submission of an affidavit by the bidder shall result 
in summary rejection of his/their bid.  And it shall be mandatorily incumbent upon the 
tenderer to identify, state and submit the supporting documents duly self attested by which 
they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.  It will 
not be obligatory on the part of the RailTel to scrutinize beyond the submitted document of 
tenderer as far as his qualification for the tender is concerned.” 

 
6.3.3  The RailTel reserves the right to verify all statements, information and documents submitted 

by the bidder in his tender offer, and the bidder shall, when so required by the RailTel, 
make available all such information, evidence and documents and may be necessary for 
such verification.  Any such verification or lack of such verification, by the RailTel not 
relieve the bidder of its obligations or liabilities here under nor will it affect any rights of 
the RailTel thereunder. 

 
6.3.4 In case of any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and Secutiry 
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Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel 
for 5 (five) years. 

 
7. EARNEST MONEY  
 
7.1      The Tenderer shall be required to deposit earnest money with the Tender for the due 

performance of the stipulation to keep the offer open till such date as specified in the 
Tender under the conditions of Tender. 

 
(a) The earnest money shall be 2% of the estimated tender value or as indicated in Tender 

Notice.  The exact amount of Earnest Money required to be deposited is indicated in Bid 
Data Sheet (BDS) Chapter 5 Section I. 

  
(b) The tenderers shall hold the offer open till such date as specified in Clause 13 of this 

chapter. It being understood that the tender documents have been sold/issued to the 
tenderer and the tenderer has been permitted to tender in consideration of stipulation on his 
part, that after submitting his tender he will not resile from his offer or modify the terms 
and conditions, thereof in a manner not acceptable to RailTel. If the tenderer fails to 
observe or comply with the foregoing stipulation the aforesaid amount deposited as earnest 
money shall be liable to be forfeited by the RailTel. 

 
(c)  If his tender is accepted this earnest money mentioned in sub clause (a) above will be 

retained as part security for the due and faithful fulfillment of the contract in terms of 
Clause 16 of the General Conditions of Contract.  The Earnest Money of other tenderers 
shall, save as herein before provided, be returned to them, but RailTel shall not be 
responsible for any loss or depreciation that may happen thereto while in their possession, 
nor be liable to pay interest thereon. 

 
7.2 The earnest money should be deposited through IREPS portal. 
 
7.2.1 DELETED 
 
7.2.2 Deleted 

 
7.3 The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other 

copies of the offer shall contain true copies of   Earnest   Money receipt. 
 
7.4  DELETED 
 
7.5     The bid guarantee / earnest money may be forfeited: 
 
7.5.1 If a tenderer withdraws its tender during the period of tenders validity specified in clause 

13 of Instructions to Tenderers and Conditions of Tendering. In the case of successful 
tenderer, if the tenderer fails to Sign the contract in accordance with Clause 2 of Special 
Conditions of Contract and to furnish performance guarantee in accordance with Clause 3 
of Special Conditions of Contract. 

 
7.5.2 The Earnest Money of unsuccessful tenderer will save as herein before provided, be 

returned within reasonable time to the unsuccessful tenderer but the  RailTel  shall  not  be 
responsible for any loss or depreciation that  may  happen  to  the security for the due  
performance  of  the  above  stipulation to keep offer open  for  the  period  specified in the 
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tender documents or to the Earnest  Money  while  in their possession nor be liable to  pay  
interest thereon. 

 
7.5.3 Tender not accompanied by Earnest Money will be summarily rejected. 
 

(i) DELETED 

 
8. Care in Submission of Tenders 
 
(a)  Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered 
during the execution of the works are taken into account and that the rates he enters in the 
tender forms are adequate and all inclusive to accord with the provisions in Caluse-37 of 
the General conditions of Contract for the completion of works to the entire satisfaction of 
the Engineer. 

 
(b)  When work is tendered for by a firm or company of contractors, the tender shall be signed 

by the individual legally authorized to enter into commitments on their behalf. 

(c) The RailTel will not be bound by any power of attorney granted by the tenderer or by 
changes in the composition of the firm made subsequent to the execution of contract. It 
may, however recognize such power of attorney and changes after obtaining proper legal 
advice, the cost of which will be chargeable to the contractor. 

 
9. Right of RailTel to deal with Tenders  
 
9.1 The RailTel reserves the right of not to invite tenders for any of RailTel work or works or 

to invite open or limited tenders and when tenders are called to accept a tender in whole or 
in part or reject any tender or all tenders without assigning reasons for any such action. 

 
9.2 The authority for the acceptance of the tender will rest with the RailTel.  It shall not be 

obligatory on the said authority to accept the lowest tender or any other tender and no 
tenderer (s) shall demand any explanation for the cause of rejection of his/their tender nor 
the RailTel undertake to assign reasons for declining to consider or reject any particular 
tender or tenders.    

 
9.3  If the Tenderer (s) deliberately gives/give wrong information in his/their  tender or 

creates/create circumstances for the acceptance of his/their tender, the RailTel reserves the 
right to reject such tender at any stage.  

9.4 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the 
acceptance of his/their tender, the RailTel shall deem such tender cancelled, unless the 
firm retains its character. 

 
10. SUBMISSION OF OFFERS 

 
10.1   All offers in the prescribed forms should be submitted before the time and date fixed for the 

receipt of the offers. Offers received after the stipulated time and date will be summarily 
rejected. 

 
10.2  In case the date of opening happens to be a holiday, the  tender will be received and opened 

at the same time on the   next working day. 
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10.3   All   offers shall be either type written or written neatly in indelible ink in English. Each 
page of the offer must be numbered consecutively. A reference to total  number of pages 
comprising  the offer  must  be  made  at the top right  hand corner of the top page. The 
supporting documents should be submitted either in original or duly signed by the 
authorized signatory of the tenderer.  The original documents shall be produced for  
verification   when   called  for.   

 
10.4   All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each  page 

including closing  page  in  token  of  his   having  studied  the   tender  papers  carefully. 
 
10.5 In case tenderer considers necessary to include new item of work not included in schedule 

of requirement but considered necessary for achieving the end objective he may do so by 
submitting a new schedule of requirement marked as “C” quoting the rates and quantities 
along with the detailed justification. 

 
10.6 RATES IN FIGURES & WORDS 
 
(i) All prices and other information like discounts etc.  having a bearing on the  price  shall be 

written both in  figures and in  words  in  the prescribed offer form. In case of difference in 
words and figures the amount written in words will be taken into consideration. 

 
(ii) In the event of any discrepancy between unit rate and total cost, the value shown in unit 

rate will be taken for evaluation purpose.  
 
(iii) In case the schedule of requirement quoted by tenderer is  incomplete  with reference to 

tender document,  the  offer   is liable to be rejected. 
 
10.7 ATTESTATION   OF   ALTERATION: No scribbling   is permissible in the tender 

documents. Tender containing erasures and alterations in the Tender  documents  are  
liable  to  be  rejected.  Any correction made by   the tenderer/ tenderers   in his/their    
entries    must   be   signed (not initialed) by him/them. 

 
10.8 The tenderer shall submit his bid online at IREPS portal .  The tender shall be complete in 

all respects.  The original tender documents may be downloaded from IREPS . 
 
10.9 Offline documents: The envelope containing offline documents should bear the Tender 

No., its description and date of closing/opening. The completeTender Bid shall be 
addressed to:  

 
The Executive Director, 
Northern Region, 
RailTel Corporation of India Limited, 
6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 

 
10.10  The Bid Document shall consist of the following:- 

 
1)  Offer Letter complete.  (Form No.1 of Section-I, Chapter-6) 
 
2)  Schedule of Requirements duly filled and signed. (Section-I,Chapter-7). 
 
3)  Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3)   
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4)  Not used. 
 
5)  Constitution of Firm and Power of Attorney (Clause 11) 
 
6)       Clause wise compliance to tender conditions & statement of deviations     
 (Clause 6). (Form No.5 of Chapter-6, Section-I) 
 
7)  Details of similar works executed or under execution. (Form No.13)  
 (Clause 19.1.3) 
 
8)  User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)  
 
9)  System performance   guarantee (Clause 21) of Section 1, Chapter 3  
 Part I. (Form No.7) 
 

10)  Complete technical data and particulars of the equipments offered, as specified in the 
Tender Document together  with   descriptive  literature, leaflets, Drawings,  if           

 any,  complete with list etc. (Clause 19.4). 
 
11) Name of manufacturers, place of manufacture and documentary proof of                             

equipment being proven and working for more than one year along with user certificate 
clearly indicating the date of commissioning in the user network. 

 
12)  Not used . 
 
13)   Any other information desired to be submitted by the tenderer.  
 
14)  Works/Contracts in hand as per the Format   (Form No.9).  
 
10.11  The Schedule of Requirements are mentioned in Chapter – I (SOR). The tenderer has to 

quote percentage (%) below or above of the SOR cost and SOR must be dully signed by 
the authorized representative of the tenderer. 

 
11. CONSTITUTION OF FIRM AND POWER OF ATTORNEY 
 
11.1 Any individual(s) signing the tender or other documents connected therewith should 

specify whether he is signing:- 
(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
 
(b) As a partner or partners of the firm; 
 
(c) As   a   Director, Manager or Secretary in the case of   Limited   Company duly authorized 

by a resolution passed   by the Board of Directors or in pursuance of the  authority 
conferred by Memorandum of Association. 

 
11.2 In the case of a firm not registered under the Indian   Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and  all other connected 
documents. The original Power of Attorney   or   other   documents empowering   the   
individual   or   individuals to sign should be furnished to the Purchaser    for verification, 
if required. 
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11.3 The RailTel will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by 
the  changes   in  the composition  of   the  firm  made    subsequent   to   the execution  of  
the   contract agreement.  

 
11.4 In case   where  the  Power of Attorney partnership  deed   has  not  been   executed  in   

English,   the  true   and  authenticated   copies  of  the translation of the same by  
Advocate,    authorized    translators   of   Courts   and  Licensed    Petition  Writers  
should be supplied  by  the   Contractor(s)  while tendering for the work. 

 
11.5 The duly notorised Power of Attorney, Partnership Deed, Memorandum of  Joint  Venture  

as the  case  may  be  in   original  or duly signed. 
 
12. UNIT PRICES 
 

The Unit prices should be quoted by the Contractor as an all inclusive price, after   taking   
all the    relevant factors into consideration and   these    should   be   Firm and all inclusive 
without any variation clauses. These shall include all taxes & duties such as GST etc. as 
payable under the law of land and purchaser shall not accept any liability for the same after 
award and acceptance of contract. The   prices   shall    be   quoted   in   Indian Rupees for 
the units under   metric system. Reference may be made to Clause 38 of Special 
Conditions of Contract. Bids not confirming to clause 38 of SCC will be summarily 
rejected.     

 
  13. VALIDITY OF OFFER 
 

The  tenderer  shall keep the offer open for a minimum period as indicated in Bid Data 
Sheet  from the date of opening of tender. Within that period the tenderer cannot withdraw 
his offer subject to  the  period being extended    further, if required, by mutual agreement 
from time to time. Any contravention of the above condition will make the tenderer liable 
for    forfeiture of his Earnest Money. 

 
14. RATES DURING NEGOTIATION 

 
The   tenderer/s   shall   not increase his/their quoted   rates   including payment terms in   
case   the RailTel Administration negotiates   for reduction   of   rates. Such   negotiations 
shall not    amount   to   cancellation   or withdrawal of the   original    offer   and   the rates   
originally   quoted   will be   binding on   the   tenderer/s. 

 
15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT 
TAX CERTIFICATE. 
 
I. Deleted 
 
II.   The successful tenderer should be registered with GSTN where he is having place of 

business. 
 
16. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 
 
16.1 The works/work are/is   to   be   completed   within   a period as   mentioned   in Bid Data 

Sheet (BDS) from the date of issue of Letter of Acceptance of the tender. 
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16.2 The Tenderers should submit the bar chart including each activities of the Schedule of 
Requirements indicating his planning to complete the work within the stipulated 
completion period.  

 
17. OPENING OF TENDER: 
 
17.1 Tenderer’s   Bid will be opened at the time & date of opening of the tender given in the 

Bid Data Sheet (BDS) in presence of such Tenderers/Representatives who choose to be 
present. 

 
17.4 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
The tender documents are not transferable. The cost of tender paper is not  
refundable. 

 
18. CONSORTIUM BIDS 
  
            Deleted 
 
 
19. QUALIFYING CRITERIA: 
 
19.1 General: 
 
19.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various 

areas to ensure that qualified tenderer has necessary experience, technical expertise, 
equipments and   financial and human resources to successfully complete the project.   

 
19.1.2 ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN 

THIS TENDER 
 
19.1.3 The work covered by this tender is extremely skilled and technical in nature and only the 

firms having sufficiently skilled and experienced staff with them and who have carried out 
tight targeted Telecom works shall quote against this Tender. 

 
19.1.4 The tenderer shall necessarily satisfy the eligibility conditions as listed below:- 
(a) The tenderer must have successfully completed any of the following during last 07 (seven) 

years, ending last day of month previous to the one in which tender is invited: 
 
“Three similar works each costing not less than the amount equal to 30% of advertised 
value of the tender”, or 

“Two similar works each costing not less than the amount equal to 40% of advertised 
value of the tender”, or 

“One similar work each costing not less than the amount equal to 60% of advertised value 
of the tender”. 

Note for Item 19.1.4:  
 

Work experience certificate from private individual shall not be considered. However, 
in addition to work experience certificates issued by any Govt. Organisation, work 
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experience certificate issued by Public listed company having average annual turnover 
of Rs 500 crore and above in last 3 financial years excluding the current financial year, 
listed on National Stock Exchange or Bombay Stock Exchange,  incorporated/registered 
at least 5 years prior to the date of opening of tender, shall also be considered provided 
the work experience certificate has been issued by a person authorized by the Public 
listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit along with work experience certificate, the relevant copy 
of work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last 
bill paid by company in support of above work experience certificate. 

 
19.1.5 Financial Eligibility Criteria:  

 
The tenderer must have received total contractual payments(operating turnover) in the 
previous three financial years and the current financial year up tothe date of inviting of 
tender, at least 150% of the advertised value of the tender. The tenderers shall submit 
Certificates to this effect which may be an attested Certificate from the concerned 
department / client or Audited Balance Sheet duly certified by the Chartered 
Accountant/Certificate from Chartered Accountant duly supported by Audited Balance 
Sheet.  

Note for 19.1.5:  Client certificate from other than Govt Organization should be duly supported 
by Form 16A/26AS generated through TRACES of Income Tax Department of India.   

 
19.2 TECHNICAL REQUIREMENTS  
 

Tenderer must have proper Office Set up, Man power, Equipments and Machinery 
as follows:  

 
(i) Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax 

Machine and Telephone. 
     The Office Address, Telephone No, Fax No., E-mail ID must be specified. 
 

(ii) Minimum Technical Man Power: Tenderer should have:            
 

1. Engineer        - 1No. 
 
2. Supervisor (Diploma Holder) - 1 No. 
 
3. Splicer (Skilled & Experienced)         - 1No. 

 
4. Wireman/Cable Jointer (ITI)              - 2 Nos. 
 
5. Skilled & Unskilled Man Power         -  (Sufficient) 
 

(iii) Minimum Equipments / Machinery :  
Tenderer should own  : 

 
1.   OTDR                                   
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2.   OFC Blowing Machine       . 
 
3.   Splicing Machine                    
 
4.   Cable Route Locator  
 
5.  Optical Power Meter & Laser Source. 
 
6.  Tenderer should either own or even may hire HDD Machine , JCB Machine and 

Loading Vehicles. 
 

 
Table to be submitted duly filled: (Annexure-I ) 
 

 
Eligibility 
Clause No 

 
Actual 

Available 

 
Whether 

Requirement 
Fulfilled (Yes/No) 

 
Documentary 

evidence 
enclosed at 

MINIMUM ELIGIBILITY CRITERIA & 
TECHNICAL REQUIREMENTS IN 
COMPLIANCE TO CLAUSE 19.1.4 . 

   

 19.1.5 The total contact amount received by the 
tenderer during the last three years - Should be a 
minimum of 150% of the advertised tender value of the 
work. 

 
3333 

  

19.2.(i) Office setup: 
1.Office Address, 
2.Telephone No ,  
3. Fax No. 
4.E-mail ID 

   

19.2.(ii)  Man Power: 
1. Engineer  
2.Supervisor 
3.Splicer(Skilled&Experienced)         
4.Wireman/CableJointer                
5.Skilled & Unskilled Man Power 

   

19.2.(iii)Equipments/Machinery 
1. OTDR 
2. OFC Blowing Machine  
3. Splicing Machine   
4. Cable Route Locator 
5. Optical Power Meter  
6. Laser Source  

       7  Loading Vehicle   

   

 
 

 Signature of Contractor 
19.3 Not Used 
 
19.4 Equipment/Material 
 
19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be    
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supplied under this tender will be obtained. The tenderer should also enclose an      
undertaking from the sources, from where he is procuring the material to the effect that the  
material shall be supplied in time so as to enable the tenderer to complete the work within    
completion period.  
 
19.4.2 All equipments/ materials proposed to be used shall be of proven design and  
performance. The equipment/ materials shall has been successfully commissioned and  
remained in satisfactory service atleast for a period of two years on date of tender  
submission. Certificate from the actual user of the equipment about satisfactory  
performance shall be enclosed with the tender. 
 
19.4.3 The equiopments / materials shall be covered by performance guarantee by the contractor  
duly supported by the original manufacturer. 
 
19.5   & 19.6 Not Used. 
 
19.7   WORKS IN HAND 
 

The tenderer should submit the present workload of the telecom works/Contracts in hand 
as per the format (Form No.9 of Section-I, Chapter-6). The performance of the tenderer 
with regard to satisfactory execution of more than one contract simultaneously in the past 
shall be taken into account. 

 
20. MEANING OF SIMILAR WORKS 
 
20.1 Similar Works shall mean the work as indicated in Tender Notice & Bid Data Sheet 

executed in India as per the scope of the work/specifications given in the Tender document 
executed for Govt./PSU’s /reputed Private organization dealing with Telecom/Electrical 
utilities only. In case of mixed nature of work, cost of above-mentioned activities should 
constitute atleast 60% of the total cost of work.  

 
21. SYSTEM PERFORMANCE GUARANTEE 
 
21.1 The tenderer shall give unqualified and unconditional guarantee that when the equipment / 

material supplied by him is installed and commissioned at site, it shall achieve the desired 
objective and that in the event of performance of the  system when installed not complying 
with the end objective or with the specifications, he  shall  provide  further  inputs to 
enable the RailTel to realize the  end  objectives  with  full compliance  of  the  
specifications  contained in these documents.  No additional payment  will  be  made  to 
the contractor for supply of  any  additional   goods and service required in this regard. 

 
21.2 This certificate in the proforma given in Form  No. 7,  shall   accompany  the  final  offer.  

Absence   of   this certificate which will form part of the agreement shall disqualify the 
tenderer automatically.   

21.3 In case the tender is not the original equipment manufacturer, the unqualified & 
unconditional support to be provided by the original equipment manufacturer for the 
equipment to be supplied against this tender should be submitted by the tenderer. 
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22. EVALUATION OF OFFER 
 

The authority for the acceptance of   the tender   rests with   the Purchaser. The tenders 
received will be evaluated by the Purchaser to ascertain the best acceptable tender in the 
interest of the Purchaser.  
 
However, the purchaser shall not be bound to accept the lowest or any tender or to assign 
any reason for non-acceptance or rejection of a tender.  “The purchaser reserves the right 
to accept any tender in respect of the whole or any portion of the work specified in the 
tender paper or to reduce the work or to accept any   tender for less than the tendered 
quantities without assigning any reason whatsoever”. 
 

23. EXECUTION of CONTRACT  
 
23.1 The Tenderer whose tender is accepted shall be required to appear in person in the office 

of Executive Director, RailTel Northern Region or in the office of concerned Engineer, as 
the case may be or if a firm or corporation, a duly authorized representative shall so appear 
and execute the contract documents within 15 days after the contract has been awarded to 
him as indicated in Clause 2 of Special Conditions of Contract (SCC). Failure to do so 
shall constitute a breach of the agreement affected by the acceptance of the tender in which 
case the full value of the earnest money accompanying the tender shall stand forfeited 
without prejudice to any other rights or remedies. 

 
23.2 In the event of any tenderers whose tender is accepted shall refuse to execute the contract 

documents as herein before provided, the RailTel may determine that such tenderer has 
abandoned the contract and thereupon his tender and acceptance thereof shall be treated as 
cancelled and RailTel shall be entitled to forfeit the full amount of the Earnest Money and 
to recover the damages for such default. 

 
24. Deleted 
 
25. TENDERER’S ADDRESS 
 

Tenderer shall state in the tender his postal address fully  and  clearly.  Any 
communication sent to the tenderers by post at the said address  shall  be deemed to have 
reached   the tenderer duly & timely, not withstanding the  fact that  the communication 
could  not reach  the tenderer at all or in time for whatever reason. Important documents 
shall be sent by Registered Post/ Speed post/Couriers.   

 
26. PREFERENCE TO PUBLIC SECTOR UNDERTAKING 
 

Due preference as per the extant rules applicable on the day of opening of this tender will 
be given to Central Public Sector Undertakings as per Government of India, Department of 
Public Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or latest.    
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SECTION-I 

 
Chapter-6 

 
PART II 

 
GENERAL CONDITIONS OF CONTRACT 

 
1. Definitions  
2. General Obligations 
3. Law governing the Contract  
4. Communications to be in writing  
5. Service of Notices on Contractors  
6. Occupations and use of land 
7. Assignment or subletting of contract 
8. Assistance by the RailTel for the stores be obtained by the  Contractor 
9. Railway Passes 

        10. Carriage of materials 
        11. Force Majeure Clause 

  12. Representation on Works 
       13. Relics and Treasures 
       14. Excavated material 
       15. Indemnity by Contractors 
       16. Earnest Money and Security Deposit 
      17.  Completion Period 
       18. Illegal Gratification 
      19.  Execution of Works 
      20.  Compliance to Engineer’s Instructions 
      21.  Instructions of Engineer’s Representative 
      22.  Adherence to specifications and drawings 

23.  Working during night  
24.  Damage to RailTel property or private life and property 

     25.  Sheds, Stores houses and Yards 
26.  Provision of efficient and competent staff 
27.  Workmanship and Testing 
28.  Facilities for Inspection 
29.  Examination of work before covering up 

     30.  Temporary works 
  31.  Contractors to supply water for works 
  32.  Property in material and plants 

33.  Tools, Plant and Materials supplied by the RailTel 
34.  Precaution during progress of work 
35.  Use of Explosives 
36.  Suspension of works 
37.  Rates for items of works 
38.  Demurrage and wharfage dues 
39.  Rates for extra items of works 
40.  Handing over of works 
41.  Modification to Contract to be in writing 
42.  Powers of Modification to Contract 
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43.  Monthly Statement of Claims 
44.  Qualities in schedule annexed to Contract 
45.  Measurements of Works 

     46.  “On-Account” Payment 
47.  Maintenance of works 
48.  Certificate of Completion of Works 
49.  Approval only by Maintenance Certificate 
50.  Maintenance Certificate 
51.  Final payment 
52.  Withholding and lien in respect of sums claimed 
53.  Signature on Receipts for Amounts 
54.  Wages to Labour 
55.  Provisions of Payments of Wages Act 
56.  Reporting of Accidents to Labour 
57.  Provisions of Workmen’s Compensation Act 
58.  RailTel not to provide quarters for Contractor 
59.  Labour camps 

     60.  Non-Employment of Labourers below the age of 15 
61.  Determination of Contract 
62.  Termination of contract owing to default of contractor 
63.  Matters finally determined by the RailTel 
64.  Settlement of dispute and Arbitration 
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SECTION – 1 

 
Chapter - 6 

 
PART II 

 
GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH 

RAILTEL’s WORKS 
 

DEFINITIONS AND INTERPRETATION 
 
1. Definitions: 
 
1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of 

Section - 1 (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF 
TENDERING). 

 
(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature required 

for the execution, completion or maintenance of the works or the temporary works (as 
hereinafter defined) but does not include materials or other things intended to form or 
forming part of the permanent work. 

 
(b) “Temporary Works” shall mean all temporary works of every kind required for the 

execution, completion and/or maintenance of the works. 
 
(c) “Period of maintenance” shall mean the specified period of the maintenance from the 

date of completion of the work as certified by the Engineer. 
 
1.2 Singular and Plural: Works importing the singular number shall also include the plural 

and vice versa where the context requires. 
 
1.3 Headings & marginal headings: The headings and marginal headings in these general 

conditions are solely for the purpose of facilitating reference and shall not be deemed to be 
part thereof or be taken into consideration in the interpretation or construction thereof or 
the contract. 

 
2. GENERAL OBLIGATIONS 
 
2.1 Execution Co-relation and intent of contract documents: -  

 
The contract documents shall be signed in triplicate by the RailTel and the Contractor.  
The contract documents are complementary, and what is called for by any one shall be as 
binding as if called of try all; the intention of the documents is to include all labour and 
materials, equipments and transportation necessary for the proper execution of work.  
Materials or work not covered by or properly inferable from any heading or class of the 
specifications shall not be supplied by the RailTel to the contractors unless distinctly 
specified in the contract documents.  Materials or works described in words, which so 
applied, have a well-known technical or trade meaning shall be held to refer to such 
recognized standards. 
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2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region or 
to a Project authority or vice versa while contract is in subsistence, the contract shall be 
binding on the Contractor and the other region in the same manner & take effect in all 
respects as if the Contractor  

 
and the other region were parties thereto from the inception and the corresponding officer 
or the competent authority in the other region will exercise the same powers and enjoy the 
same authority as conferred to the Predecessor RailTel/Project under the original 
contract/agreement entered into. 

 
2.3  If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, be 
binding on the Contractor the and the other region in the same manner and take effect in all 
respects as if the contractor and the other region had been parties thereto from the date of 
this contract. 

 
3. Law Governing the Contract: 
 
3.1 The Contract shall be govern by the law for the time being in the republic of India. 
 
3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the provision 

of any statute relating to the works and regulations and bye-laws of any local authority and 
of any water and lighting companies or undertakings, with whose system the work is 
proposed to be connected and shall before making any variation from the drawings or the 
specifications that may be necessitated by so confirming give to the Engineer notice 
specifying the variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the Engineer in 
respect thereof.  The Contractor shall be bound to give all notices required by statue, 
regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority 
in respect thereof. 

 
4. Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or the 
Contractor interest concerning the works shall be in writing and no notice, communication, 
references or complaint not in writing shall be recognized.  

 
5. Service of Notices on Contractors – The Contractor shall furnish to the Regional General 

Manager/RailTel the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to have been duly 
given to the contract if delivered to the Contractor or his authorized agent or left at or 
posted to the address so given and shall be deemed to have been so given in the case of 
posting on day on which they would have reached such address in the ordinary course of 
post or on the day on which they were so delivered or left.  In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified by contractor 
to the Regional General Manager/RailTel. 

 
6. Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the RailTel.  
The Contractor shall not use, or allow to be used, the site for any purposes other than that 
executing the works. 
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7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the 
contract or any part thereof or allow any person to become interested therein in any 
manner whatsoever without the special permission in writing of the RailTel.  Any breach 
of this condition shall entitle the RailTel to rescind the contract under clause 62 of these 
conditions and also render the contractor liable for payment to the RailTel in respect of any 
loss or damage arising or ensuring from such cancellation.  Provided always that execution 
of the details of the work by petty contractor under the direct and personal supervision of 
the contractor or his agent shall not be deemed to be sub-letting under this clause.  The 
permitted subletting of work by the contractor shall not establish any contractual 
relationship between the sub-contractor and the RailTel and shall not relieve the Contractor 
of any responsibility under the Contract. 

 
8. Assistance by the RailTel for the stores to be obtained by the Contractor:  Owing to 

difficulty in obtaining certain materials (including Tools & Plants) in the market, the 
RailTel may have agreed without any liability therefore, to endeavor to obtain or assist the 
Contractor in obtaining the required quantities of such materials as may be specified in the 
Tender.  In the event of delay or failure in obtaining the required quantities of the aforesaid 
materials, the Contractor shall not be deemed absolved of his own responsibility and shall 
keep in touch with the day to day position regarding their availability and accordingly 
adjust progress of works including employment of labour and the RailTel shall not in any 
way be liable for the supply of materials or for the non-supply thereof for any reasons 
whatsoever not for any loss or damage arising in consequence of such delay or non-supply. 

 
9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor 

or any of his employee/worker.  
 
10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for 
use in the works and the contractor shall pay full freight at public tariff rates therefore. 

 
11. Force Majeure Clause 
 
11.1 If at any time, during the continuance  of this Contract, the performance, in whole or  part, 

by  either  party,  of any  obligation under  this  contract  shall be prevented  or delayed by  
reason of  any war, hostility,  act of the public  enemy,  Civil Commotion, Sabotage, Fires,  
Floods,  Earth   quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts,  
any  statute,  statutory   rules/  regulations,  order  of   requisitions  issued    by   any 
Government  Department  or   Competent  Authority  of acts  of God  (here-in-after  
referred   to   as   event)  then provided  notice  of the  happening  of any such event is 
given by  either party to the other within twenty one days  from the date of occurrence 
thereof, neither party shall, by  reason of such event, be entitled to terminate this Contract  
nor shall either party have any claim for  damage  against  the other in respect of such  
non- performance or delay in performance, and the obligations  under the Contract shall be  
resumed  as soon as practicable after such event   has come  to  an end   or ceased to exist,  
PROVIDED  FURTHER  that   if   the  performance  in whole  or  part  of  any  obligation 
under  this Contract is  prevented  or delayed   by  reason of any such event  beyond a 
period  as mutually  agreed to by the   RailTel  and the  Contractor after any event or 60 
days in the  absence   of such  an agreement whichever  is  more,  either  party  may  at  its   
option  terminate   the  Contract   provided   also  that  if  the contract  is  so    terminated   
under   this  clause  the  RailTel may  at  the  time of such termination take over  from  the   
Contractor  at  prices  as  provided   for  in the contract, all works executed or works under 
execution. 
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12. Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place and keep a responsible agent at the works during working hours 
who shall on receiving reasonable notice, present himself to the Regional General 
Manager/RailTel and orders given by the Engineer or the Engineer’s Representative to the 
agent shall be deemed to have the same force as if they had been given to the Contractor.  
Before absenting himself, the Contractor shall furnish the name and address of his agent 
for the purpose of this clause and failure on the part of the Contractor to comply with this 
provision at any time will entitle the RailTel to rescind the contract under Clause 62 of 
these conditions.  

 
13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall be 
found in or upon the site shall be property of the RailTel and the Contractor shall duly 
preserve the same to the  

 
 
 satisfaction of the RailTel and shall from time to time deliver the same to such person or 

persons as the RailTel may appoint to receive the same.  
 
14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 
substances or materials which may be obtained from any excavation made for the purpose 
of the works or any building or produced upon the site at the time of delivery of the 
possession thereof but all the substances, materials, buildings, and produce shall be the 
property of the RailTel provided that the Contractor may, with the permission of the 
Regional General Manager/RailTel, use the same for the purpose of the works either free 
of cost or pay the cost of the same at such rates as may be determined by the Engineer.  

 
15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel 

from and against all actions, suit proceedings, losses, costs, damages, charges, claims, and 
demands of every nature and description brought or recovered against the RailTel’s by 
reason of any act or omission of the Contractor, his agents or employees, in the execution 
of the works or in his guarding of the same.  All sums payable by way of compensation 
under any of these conditions shall be considered as reasonable compensation to be applied 
to the actual loss or damage sustained, and whether or not any damage shall have been 
sustained. 

 
16. Security Deposit 
 
16.1 The Earnest Money deposited by the Contractor with his tender will be retained by RailTel 

as part of security deposit for the due and faithful fulfillment of the contract by the 
contractor. The balance to make up the security deposit, may be deposited by Contractor in 
the form of Demand Drafts or may be recovered by percentage deduction from the 
contractor’s “on account” bills.  Provided also that in case of defaulting contractor the 
RailTel may retain any amount due for payment to the Contractor on the pending “on 
account bills” so that the amounts so retained may not exceed 10% of the total value of the 
contract. 

 
16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of 

recovery / mode of recovery shall be as under: 
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a) Security Deposit for each work should be 5% of the contract value. 
b) The rate of recovery should be at the rate of 10% of the bill amount till  
      The full security deposit is recovered. 
c) Security Deposits will be recovered only from the running bills of the contract and no 

other mode of collecting SD such as SD in the form of instruments like BG, FD etc 
shall be accepted towards Security Deposit. 

 
 Security Deposit shall be returned to the contractor after the physical completion of the 

work as certified by the competent authority. The competent authority shall normally 
be the authority that is competent to sign the contract. 

  
16.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts 

payable to the Contractor under the Contract. 
  

17 Completion Period:- 
 
17.1 Subject to any requirement in the contract as to completion of any portion or portions of 

the works before completion of the whole, the contractor shall fully and finally complete 
the whole of the works comprised in the contract (with such modifications as may be 
directed under conditions of this contract) by the date entered in the contract or extended 
date in terms of the following clauses:  
 

17.1.2 If any modifications have been ordered which in the opinion of the Engineer have 
materially increased the magnitude of the work, then such extension of the contracted date 
of completion may be granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible for requesting 
such extension of the date as may be considered necessary as soon as the clause thereof 
shall arise and in any case not less then one month before the expiry of the date fixed for 
completion of the works. 

 
17.1.3 If in the opinion of the Engineer the progress of work has any time been delayed by any act 

or neglect of RailTel’s employees or by other contractor employed by the RailTel under 
sub-clause (4) of clause 20 of these conditions or in executing the work not forming part of 
the contract but on which contractor’s performance necessarily depends or by reason of 
proceeding taken or threat-tended by or dispute with adjoining or neighboring owners or 
public authority arising otherwise through the Contractor’s own default etc. or by the delay 
authorized by the Engineer pending arbitration` or in consequences of the contractor not 
having received in due time necessary instructions from the RailTel for which he shall 
have specially applied in writing to the Engineer or his authorized representative then upon 
happening of any such event causing delay, the contractor shall immediately give notice 
thereof in writing to the Engineer within 15 days of such happening but shall nevertheless 
make constantly his best endeavors to bring down or make good the delay and shall do all 
that may be reasonably required of him to the satisfaction of the Engineer to proceed with 
the works.  The contractor may also indicate the period for which the work is likely to be 
delayed and shall be bound to ask for necessary extension of time.  The engineer on receipt 
of such request from the contractor shall consider the same and shall grant such extension 
of time as in his opinion is reasonable having regard to the nature and period of delay and 
the type and quantum of work affected thereby.  No other compensation shall be payable 
for works so carried forwarded to the extended period of time, the same rates, terms and 
conditions of contract being applicable as if such extended period of time was originally in 
the original contract itself. 
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17.1.4 In the event of any failure or delay by the RailTel to hand over the Contractor possession 
of the lands necessary for the execution of the works or to give the necessary notice to 
commence the works or to provide the necessary drawings or instructions or any other 
delay caused by the RailTel due to any other cause whatsoever, then such failure or delay 
shall in no way affect or vitiate the contract or alter the character thereof or entitle the 
contractor to damages or compensation therefore but in any such case, the RailTel may 
grant such extension or extensions of the completion date as may be considered 
reasonable. 

 
17.2 Extension of time for delay due to contractor – The time for the execution of the work 

or part of the works specified in the contract documents shall be deemed to be the essence 
of the contract.  If the contractor fails to complete the works within the time as specified in 
the contract for the reasons other than the reasons specified in clause 11 and 17.1 above, 
the RailTel may, if satisfied that the works can be completed by the contractor within 
reasonable short time thereafter, allow the contractor further extension of time as the 
Engineer may decide.  On such extension the RailTel will be entitled without prejudice to 
any other right and remedy available on that behalf, to recover from the contractor as 
agreed damages and not by way of penalty a sum equivalent to 1/2% of the contract value 
of the works for each week or part of the week.  

 
17.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 
agreement issued.  Provided also, that the total amount of liquidated damages under this 
condition, shall not exceed 10% of the total value of the contract.  Provided further, that if 
the RailTel is not satisfied that the works can be completed by the Contractor and in the 
event of failure on the part of the contractor to complete the work within further extension 
of time allowed as aforesaid, the RailTel shall be entitled, without prejudice to any other 
right or remedy available in that behalf, to appropriate the contractor’s security deposit and 
rescind the contract under clause 62 of these conditions, whether or not actual damage is 
caused by such default.  

 
18. Illegal Gratification 
 
18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to 

the Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 
employees of the RailTel, or to any person on his behalf in relation to obtaining or the 
execution of this or any other contract with the RailTel shall, in addition to any criminal 
liability which he may incur, subject the contractor to the rescission of the contract and all 
other contracts with the RailTel and to the payment of any loss or damage resulting from 
such decision and the RailTel shall be entitled to deduct the amounts so payable from any 
moneys due to the Contractor (s) under this contract or any other contracts with the 
RailTel. 

 
18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings 

or transactions either directly or indirectly with any employee of the RailTel and if he shall 
do so, the RailTel shall be entitled forthwith to rescind the contract an all other contracts 
with the RailTel.  Any question or dispute as to the commission or any shall offence or 
compensation payable to the RailTel under this clause shall be settled by the Regional 
General Managerof RailTel, in such a manner as shall consider fit and sufficient and his 
decision shall be final and conclusive. In the event of rescission of the contract under this 
clause, the Contractor will not be paid any compensation whatsoever except payments for 
the work done up-to-date of rescission. 
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19. EXECUTION OF WORKS 
 
19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by 

careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and during the 
progress of the works, the general and local conditions, the labour conditions prevailing 
therein and all other matters which can in any way affect the works under the contract. 

 
19.2 Commencement of works – The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the RailTel and shall 
proceed with the same with due expedition and without delay. 

 
19.2.1 Accepted programme of work – The Contractor who has been awarded the work shall as 

soon as possible but not later than 7 days from the date of receipt of the acceptance letter in 
respect of contracts with initial completion period of one year or less or not later than 15 
days for other contracts have to submit the detailed programme of work indicating the time 
schedule of various items of works in the form of Bar Chart/PERT/CPM.  He shall also 
submit the details of organization (in terms of labour and supervisors) plant and machinery 
that he intends to utilize (from time to time) for execution of the work within stipulated 
date of completion. The programme of work amended as necessary by discussions with the 
Engineer, shall be treated as the agreed programme of the work for the purpose of this 
contract and the contractor shall and endeavor to fulfill this programme of work.  The 
progress of work will be watched accordingly in the liquidated damages will be with 
reference to the overall completion date.  Nothing stated herein shall precludethe 
contractor in achieving earlier completion of item or whole of the works than indicated in 
the programme. 

 
19.4 Setting out of works – The Contractor shall be responsible for the correct setting out of all 

works in relation to original reference at his cost.  The Contractor shall execute the work 
true to specifications, drawings, plans and dimensions as mentioned in the contract 
document and as directed by the Engineer’s representative and shall check these at 
frequent intervals.  The Contractor shall provide all facilities like labour and instruments 
and shall cooperate with the Engineer’s representative at all time, during the progress of 
the works. Any error shall appear or arise in any part of the work, the Contractor, on being 
required so to do by the Engineer’s representative shall, at his own rectify such errors, to 
the satisfaction of the Engineer’s representative.  Such checking shall not absolve the 
Contractor of his own responsibility of maintaining accuracy in the work. 

 
20 Compliance to Engineer’s Instructions 
 
20.1 The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the Engineer 
from time to time but the Contractor shall not be relieved thereby from responsibility for 
the due performance of the works in all respects. 

 
20.2 Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer. 
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20.3 Extra Works – Should works over and above those included in the contract require to be 
executed at the site, the contractor shall have no right to be entrusted with the execution of 
such works, which may be carried out by another contractor or contractors or by other 
Mean at the option of the RailTel. 

 
20.4 Separate Contracts in connection with works – The RailTel shall have the right to let 

other contracts in connection with the works.  The Contractor shall afford other contractors 
reasonable opportunity for the storage of their materials and the execution of their works 
and shall properly connect and coordinate his work with theirs.  If any part of the 
Contractor’s work depends for proper execution or result upon the work of another 
contractor(s) the Contractor shall inspect and promptly report to the Engineer any defects 
in such works that render it unsuitable for such proper execution and results.  The 
Contractor failure so to inspect and report shall constitute an acceptance of the other 
contractor’s work as fit and proper for the reception of his work, except as to defects which 
may develop in the other contractor’s work after the execution of his work. 

 
21. Instructions of Engineer’s Representative – Any instructions or approval given by the 

Engineer’s representative to Contractor in connection with the works shall bind the 
Contractor as though it had been given by the Engineer provided always as follows: - 

 
21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and to 
order the removal or breaking up thereof. 

 
21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there-upon 
confirm or vary such decision. 

 
22. Adherence to specifications and drawings 
 
22.1 The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract.  If the Contractor performs any works in a manner contrary to the 
specifications or drawings or any of them and without such reference to the Engineer, he 
shall bear all the costs arising or ensuring there-from and shall be responsible for all loss to 
the RailTel. 

 
22.2.1 Drawings and specifications on the works – The contractor shall keep one copy of 

Drawings and specifications at the site, in good order, and such contract documents as may 
be necessary, available to the Engineer or the Engineer’s Representative. 

 
22.2.2 The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 
technical supplement. 

 
22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies 

thereof furnished by the RailTel to the Contractor are deemed to be the property of the 
RailTel.  They shall not be used another works and with the exception of the signed 
contract set, shall be returned by the Contractor to the RailTel on completion of the work 
or termination of the Contract. 

 
22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 
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additional instructions by means of drawings or otherwise, necessary for the proper 
execution of the works or any part thereof.  All such drawings and instructions shall be 
consistent with the Contract Documents and reasonably inferable there from. 

 
22.5 Meaning and Intent of specification and drawings – If any ambiguity arises as to the 

meaning and intent of any portion of the Specifications and Drawings or as to execution or 
quality of any work or material, or as to the measurements of the works the decision of the 
Engineer thereon shall be final subject to the appeal (within 7 days of such decision being 
intimated to the Contractor) to the competent authority in RailTel who shall have the 
power correct any errors, omissions, or discrepancies in aforementioned items and whose 
decision in the matter in dispute or doubt shall be final and conclusive. 

 
23 Working during night – The Contractor shall not carry out any work between sunset and 

sunrise without the previous permission of the Engineer. 
 

24. Damage to Railways/RailTel property or private life and property – The Contractor 
shall be responsible for all risk to the works and for trespass and shall make good at his 
own expense all loss or damage whether to the works themselves or any other property of 
the Railways/RailTel or the lives, persons or property of others from whatsoever cause in 
connection with the works until they are taken over by the RailTel and this although all 
reasonable and proper precautions may have been taken  by the Contractor, and in case the 
RailTel shall be called upon to make good any costs, loss or damages, or to pay any 
compensation, including that payable under the provisions of the Workmen’s 
Compensation Act or any statutory amendments thereof to any person or persons 
sustaining damages as aforesaid by reason of any act, or any negligence or omissions on 
the part of the Contractor the amount of any costs or charges including costs and charges in 
connection with legal proceedings, which the RailTel may incur in reference thereto, shall 
be charged to the Contractor.  The RailTel shall have the power and right to pay or to 
defend or compromise any claim of threatened legal proceedings or in anticipation of legal 
proceedings being instituted consequent on the action or default of the Contractor, to take 
such steps as may be considered necessary or desirable to ward off or mitigate the effect of 
such proceedings, charging to  

 
Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses 
whether for reinstatement or otherwise which may be incurred and the propriety of any 
such payment, defense or compromise, and the incurring of any such expenses shall not be 
called in question by the Contractor. 

 
25. Sheds, Stores houses and Yards – The Contractor shall at his own expense provide 

himself with sheds, storehouses and yards in such situations and in such numbers as in the 
opinion of the Engineer is requisite for carrying on the works and the Contractor shall keep 
at each such sheds, store houses and yards a sufficient quantity of materials and plant in 
stock as not to delay the carrying out of the works with due expedition and the Engineer 
and the Engineer’s representative shall have free access to the said sheds, store houses and 
yards at any time for the purpose of inspecting the stock of materials or plant so kept in 
hand, and any materials or plant which the Engineer may object to shall not be brought 
upon or used in the works, but shall be forthwith removed from the sheds, store houses or 
yards by the contractor.  The Contractor shall at his own expenses provide and maintain 
suitable mortar mills, soaking vats or any other equipments necessary for the executive of 
the works. 
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26. Provision of efficient and competent staff – The Contractor shall place and keep on the 
works at all times efficient and competent staff to give the necessary directions to his 
workmen and to see that they execute their work in sound and proper manner and shall 
employ only such supervisors, workmen and labourers in or about the execution of any of 
these works as are careful and skilled in various trades and callings.  The Contractor shall 
at once remove from the works any agents, permitted sub-contractor, supervisor, workman 
or labourer who shall be objected to by the Engineer and if and whenever required by the 
Engineer, he shall submit a correct return showing the names of all staff and workmen 
employed by him.  In the event of the Engineer being of the opinion that the Contractor is 
not employing on the works a sufficient number of staff and workmen as is necessary for 
the proper completion of the works within the time prescribed, the Contractor shall 
forthwith on receiving intimation to this effect take on the additional number of staff and 
labour specified by the Engineer within seven days of being so required and failure on the 
part of the Contractor to comply with such instructions will entitle the RailTel to rescind 
the contract under Clause 62 of these conditions. 

 
27. Workmanship and Testing 
 
27.1 The whole of the works and/or supply of materials specified and provided in the contract 

or that may be necessary to be done in order to form and complete any part thereof shall be 
executed in the best and most substantial workman like manner with materials of the best 
and most approved quality of their respective kinds, agreeable to the particulars contained 
in or implied by the specifications and as referred to in and represented by the drawings or 
in such other additional particulars.  Instructions and drawings may be found requisite to 
be given during the carrying on of the works and to the entire satisfaction of the Engineer 
according to the instructions and directions, which the Contractors may from time to time 
receive from the Engineer.  The materials may be subjected to tests by means of such 
machines, instruments and appliances as the Engineer may direct and wholly at the 
expense of the Contractor. 

 
27.2 Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time: - 
 
27.2.1The removal from the site within the time specified in the order of any materials, which in 

his opinion are not in accordance with the specifications or drawings. 

27.2.2 The substitution of proper and suitable materials, and 
 
27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or workmanship is 
not in his opinion in accordance with the specifications and in case of default on the part of 
the Contractor in carrying out such order the RailTel shall be entitled to rescind the 
contract under Clause 62 of these conditions. 

 
28. Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s 

Representative every facility for entering in and upon every portion of the work at all 
hours for the purpose of inspection or otherwise and shall provide all labour, materials, 
instruments, appliances and things of every kinds required for the purpose and the 
Engineer and the Engineer’s representative shall at all time have free access to every part 
of the works and to all places at which materials for the work are stored or being prepared. 

 
29. Examination of work before covering up: - The Contractor shall give two days’ notice to 

the Engineer or the Engineer’s Representative whenever any work or materials are 
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intended to be covered up in the earth, in bodies or walls or otherwise to be placed beyond 
the Reach of Measurements in order that the work may be inspected or that correct 
dimension may be taken before being so covered, placed beyond the reach of measurement 
in default whereof, the same shall at the option of the Engineer or the Engineer’s 
Representative be uncovered and measured at the contractor’s expense or no allowance 
shall be made for such work or materials. 

 
30. Temporary works: - All Temporary works necessary for the proper execution of the 

works shall be provided and maintained by the Contractor and subject to the consent of the 
Engineer, shall be removed by him at his expenses when they are no longer required and in 
such manner as the Engineer shall direct.  In the event of failure on the part of the 
Contractor to remove the temporary works, the Engineer will cause them to be removed 
and cost as increased by supervision and other incidental charge shall be recovered from 
the Contractor.  If temporary huts are provided by the Contractor on the Railway land for 
labour engaged by him and the work is completed but the contractor’s labour refused to 
vacate and have to be removed by the RailTel, necessary expenses incurred by the RailTel 
in connection therewith shall be borne by the Contractor.   

 
31. Contractor to supply water for works 

31.1 Unless otherwise provided in the contract, the contractor shall be responsible for 
arrangements to obtain supply of water for the works. 

31.2 Water supply from the Railway system  
 
31.3 Water supply by Railway Transport: Deleted 

 
31.4 Contractor to arrange supply of Electric power for works  

31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for 
arrangements to obtain supply of Electric Power for the works. 

31.4.2 Electric supply from the Railway system – The RailTel may supply to the Contractor 
part or whole of the electric power wherever available and possible, required for execution 
of works from the Railway’s existing electric supply systems at or near the site of works 
on specified terms and conditions and such charges as shall be determined by the RailTel 
and payable by the contractor provided the cost of arranging necessary connection to the 
Railway’s Electric supply systems, and laying of underground/overhead conducts circuit 
protection, electric power meters, transmissionstructure, shall be borne by the Contractor 
and that the contractor shall not be entitled to ay compensation for interruption or failure of 
the Electric supply system. 

 
 
32. Property in material and Plants: Deleted 
 
33. Tools, Plant and Materials Supplied by the RailTel. 
 
33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to his 
charge for the purpose of the works and shall be responsible for all damage or loss caused 
by him, his agents permitted sub-contractor or his workmen or others while they are in his 
charge. The Contractor shall sign accountable receipts for tools, plants and materials made 
over to him by the Engineer and on completion of the works shall handover the unused 
balance of the same to the Engineer in good order and repair, fair wear and tear excepted 
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and shall be responsible for any failure to account for the same or any damage done 
thereto. 

 
33.2 Hire of RailTel’s Plant:  Deleted. 
 
34. Precaution during progress of work: 
 
34.1 During the execution of works, unless otherwise specified the Contractor shall at his own 

cost provide the materials for and execute all shoring, timbering and strutting works as is 
necessary for the stability and safety of all structures, excavations and works and shall 
ensure that no damage, injury, loss is caused or likely to be caused to any person or 
property. 

 
34.2 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer.  All compensations claimed for any authorized closure, or his 
agent or his staff shall be recoverable from the Contractor by deduction from any sums 
which may become due to him in terms of contract or otherwise according to law. 

 
34.3 Provision of access to premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision of the passage of traffic, for securing safe 
access to all premises approached from such street or thoroughfare and for any drainage, 
water supply or meant for lightning which may be interrupted by reason of the execution 
of the works and shall react and maintain at his own cost barriers, lights and other 
safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide 
watchmen necessary to prevent accidents.  The works shall in such cases be executed night 
and day if so ordered by the Engineer and with such vigour so that the traffic way be 
impeded for as short a time as possible. 

 
34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as may 
in the opinion of the Engineer be required to comply with regulations pertaining to the 
work. 

 
35. Use of Explosives: Explosive shall not be used on the works or on the site by the 

Contractor without the permission of the Engineer and then only in the manner and to the 
extent to which such permission is given.  Where explosives are required for the works, the 
same shall be stored in a special magazine to be provided by and at the cost of the 
Contractor in accordance with the Explosive Rules.  The Contractor shall obtain the 
necessary license for the storage and the use of explosives and all operations in which or 
for which explosives are employed shall be at the sole risk and responsibility of the 
Contractor and the Contractor shall indemnify the Railway/RailTel in respect thereof. 

 
 
36. Suspension of works  
 
36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall during such suspension properly protect and secure the work so far as 
is necessary in the opinion of the Engineer.  If such suspension is: - 

 
(a) Provided for in the contract, or 
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(b) Necessary for the proper execution of the works or by the reason of weather 
conditions or by some default on the part of the Contractor, and or 

(c)  Necessary for the safety of the works or any part thereof. 
 
36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the 
Engineer for reasons other than aforementioned and when each such period of suspension 
exceeds 14 days, the Contractor shall be entitled to such extension of time for completion 
of the works as the engineer may consider proper having regard to the period or periods of 
such suspensions and to such compensations as the Engineer may consider reasonable in 
respect of salaries or wages paid by the Contractor to his employees during the periods of 
such suspensions. 

 
36.3 Suspension lasting more than 3 months – If the progress of the works or any part thereof 

is suspended on the order of the Engineer for more than three months at a time, the 
Contractor may serve a written notice on the Engineer requiring permission within 15 days 
from the receipt thereof to proceed with the works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the Contractor 
by further written notice so served may, but is not bound to, elect to treat the suspension 
where it affects part only of the works as on omission of such part or where it affects the 
whole of the works, as an abandonment of the contract by the RailTel. 

 
37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the 

Contract are intended to provide for works duly and properly completed in accordance 
with the general and special conditions of the contract and the specifications and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations or 
additions as may be ordered in terms of Clause 42 of these conditions and without 
prejudice to the generality thereof and shall be deemed to include and cover 
superintendence and labour, supply including full freight of materials, stores, tools and all 
apparatus and plant required on the works, except such tools, plant or materials as may be 
specified in the contract to be supplied to the Contractor by the RailTel, the erection, 
maintenance and removal of all temporary works and buildings, all arrangements for the 
safety of the public or of employees during the execution of works, all sanitary and 
medical arrangements for labour camps as may be prescribed by the RailTel, the setting of 
all work and of the construction, repair and upkeep of all center lines, bench marks and 
level pegs thereon, site clearance, all fees, duties, royalties, rent and compensation to 
owners for surface damage or taxes and impositions payable to local authorities in respect 
of land, structures and all material supplied for the work or other duties or expenses for 
which the Contractor may become liable or may be put to under any provision of law for 
the purpose of or in connection with the execution of the contract, and all such other 
incidental charges or contingencies as may have been specially provided for in the 
specifications. 

38. Demurrage and wharfage dues 
 
38.1 Demurrage charges calculated in accordance with the scale inforce for the time being on 

the RailTel and incurred by the Contractor failing to load or unload any goods of materials 
within the time allowed by RailTel for loadings as also wharfage charges, of materials not 
removed in time as also charges due  
on consignments booked by or to him shall be paid by the Contractor, failing which such 
charges shall be debited to the Contractor’s account in the hands of the RailTel and shall 
be deducted from any sums which may become due to him in terms of the contracts. 
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39. Rates for extra items of works  
 
39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which 

is not included in the accepted schedule of rates shall be executed at the rates set forth in 
the “Schedule of Rates’ modified by the tender percentage and such items are not 
contained in the latter, at the rate agreed upon between the Engineer and the Contractor 
before the execution of such items of work and the contractors shall be bound to notify the 
Engineer at least seven days before the necessity arises for the execution of such items of 
works that the accepted schedule of rates does not include rate or rates for the extra work 
involved.  The rates payable for such items shall be decided at the meeting to be held 
between the Engineer and Contractor, in as short a period as possible after the need for the 
special item has come to the notice.  In case the Contractor fails to attend the meeting after 
being notified to do so or in the event of no settlement being arrived at, the RailTel shall be 
entitled to execute the extra works by other Mean and the contractor shall have no claim 
for loss or damage that may result from such procedure. 

 
39.2 Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore mentioned, 
then and in such a case the Contractor shall only be entitled to be paid in respect of the 
work carried out or expenditure incurred by him prior to the date of determination of the 
rates as aforesaid according to the rates as shall be fixed by the Engineer.  However if the 
contractor is not satisfied with the decision of the Engineer in this respect he may appeal to 
the competent authority of RailTel within 30 days of getting the decision of the Engineer, 
supported by analysis of the rates claimed.  The competent authority of RailTel’s decision 
after hearing both the parties in the matter would be final and binding on the Contractor. 

40. Handing over of works: 
 
40.1 The Contractor shall be bound to hand over the works executed under the contract to the 

RailTel complete in all respect to the satisfaction of the Engineer.  The Engineer shall 
determine the date on which the work is considered to have been completed, in support of 
which his certificate shall be regarded as sufficient evidence for all purposes.  The 
engineer shall determine from time to time, the date on which any particular section of the 
work shall have been completed, and the contractor and the contractor shall be bound to 
observe any such determination of the Engineer. 

 
40.2 Clearance of Site on Completion: On completion of the works the Contractor shall clear 

away and remove from the site all constructional plant, surplus materials, rubbish and 
temporary works of every kind and leave the whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer.  No final payment in settlement 
of the accounts for the work shall be paid, held to be due or shall be made to the contractor 
till, in addition to any other condition necessary for such final payment, site clearance shall 
have been affected by him, and such clearance may be made by the Engineer at the 
expense of the Contractor in the event of his failure to comply with this provision within 7 
days after receiving notice to that effect.  Should it become necessary for the Engineer to 
have the site cleared at the expense of the Contractor, the RailTel shall not be held liable 
for any loss or damage to such of the Contractor’s property as may be on the site and due 
to such removal there from which removal may be effected by Mean of public sales of 
such materials and property or in such a way as deemed fit and convenient to the Engineer. 

 

VARIATIONS IN EXTENT OF CONTRACT 
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41. Modification to Contract to be in writing – In the event of any of the provisions of the 
Contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor, and 
no work shall proceed under such modifications until this has been done.  Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 
Contract or any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal instrument and signed 
by the RailTel and the Contractor and till then the RailTel shall have the right to repudiate 
such arrangement. 

 
42. Powers of Modification to Contract 
 
42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 
position, site quantities, dimensions or in the method of their execution or in the 
combination and use of materials for the execution thereof or to order any additional work 
to be done or any works not to be done and the Contractor will not be entitled to any 
compensation for any increase / reduction in the quantities of work but will be paid only 
for the actual amount of work done and for approved materials supplied against a specific 
order. 

 
42.2.1 Unless otherwise specified in the special conditions of the contract, the accepted variation 

in quantity for each individual item of the contract would be up to +25% of the quantity 
originally contracted.  The contractor shall be bound to carry out the work at the agreed 
rates and shall not be entitled to any claim or any compensation, whatsoever upto the limit 
of +25% variation in quantity of individual items of works. 

 
42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree affect 
the validity of the contract but shall be performed by the Contractor as provided therein 
and be subject to the same conditions, stipulations and obligations as if they had been 
originally and expressively included and provided for in the specifications and drawings 
and the amounts to be paid therefore shall be calculated in accordance with the accepted 
schedule of rates.  Any extra items/quantities of work falling outside the purview of the 
provisions of sub-clause (2) above shall be paid for at the rates determined under clause 39 
of these conditions. 
 
CLAIMS 

 
43.  Monthly Statement of Claims 
 
43.1 The contractor shall prepare and furnish to the Engineer once in every month an account 

giving full and detailed particulars of all claims for any additional expenses to which the 
Contractor may consider himself entitled to and of all extra or additional works ordered by 
the Engineer which he has executed during the preceding month and no claim for payment 
for and such work will be considered which has not been included in such particulars. 

 
43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 

claim whatsoever against the RailTel under or by virtue of or arising out of this contract, 
nor shall the RailTel entertain or consider any such claim, if made by the Contractor, after 
he shall have signed a ‘No Claim’  
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certificate in favour of the RailTel, in such form as shall be required by the RailTel, after 
the works are  
 
finally measured up.  The Contractor shall be debarred from disputing the correctness of 
the items covered by “No Claim Certificate” or demanding a preference to arbitration in 
respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule 

of rates with items of works quantified are the estimated quantities of the works and they 
shall not be taken as the actual and correct quantities of the works to be executed by the 
Contractor in fulfillments of his obligations under the contract. 

 
45 Measurements of Works: The Contractor shall be paid for the works at the rates in the 

accepted schedule of rates and for extra works at rates determined under Clause 39 of these 
conditions on the measurements taken by the Engineer or the Engineer’s representative in 
accordance with the rules prescribed for the purpose by the RailTel.  The quantities for 
items the unit of which in the accepted schedule of rates is 100 or 1000 shall be calculated 
to the nearest whole number, any fraction below half being dropped and half and above 
being taken as one; for item the unit of which in the accepted schedule of rates is single, 
the quantities shall be calculated to places of decimals. Such measurements will be taken 
of the work in progress from time to time and at such intervals as in the opinion of the 
Engineer shall be proper having regard to the progress of works.  The date and time on 
which “on account” or final measurements are to be made shall be communicated to the 
Contractor who shall e present at the site and shall sign the results of the measurements 
(which shall also be signed by the Engineer or the Engineer’s representative) recorded in 
the official measurements book as an acknowledgement of his acceptance of the accuracy 
of the measurements.  Falling the Contractor’s attendance the work may be measured up in 
his absence and such measurements shall, not-withstanding such absence, be binding upon 
the Contractor whether or not he shall have signed the measurement book provided always 
that any objection made by him to measurement shall be duly investigated and considered 
in the manner set out below: 

 
(a)  It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of 
such measurements.  Any re-measurement taken by the Engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice 
has been given to him in consequences of objection made by the contractor shall be 
final and binding on the Contractor and no claim whatsoever shall thereafter be 
entertained regarding the accuracy and classification of the measurement. 

 
(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

46.  “On-Account” Payments 
 
46.1 The Contractor shall be entitled to be paid from time to time by way of “On Account” 

payment only for such works as in the opinion of the Engineer he has executed in terms of 
the contract.  All payment due on the Engineer’s or the Engineer’s Representatives 
certificate of measurements shall be subject to any deduction which may be made under 
these presents and shall further be subject to, unless otherwise required by Clause 16 of 
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these conditions a retentions of 10% by way of security deposits, until the amount of 
security deposit by way of retained earnest money and such retentions shall amount to 
10% of the total value of the contract provided always that the Engineer may by any 
certificate make any correction or modification in any previous certificate which shall 
havebeen issued by him and that the Engineer may withhold any certificate if the works or 
any part thereof are not being carried out to this satisfactions. 

 
46.2 Rounding off amounts:  The total amount due on the certificate shall be rounded off to 

the nearest rupee i.e. sums less that 50 paise shall be omitted and sums of 50 paise and 
more upto Rs. 1/- will be reckoned as   Rs. 1/-. 

 
46.3 On-Account Payments not prejudicial to final settlements: 

“On Account” payments made to the Contractor shall be without prejudice to the final making up 
of the accounts (except where measurement are specifically noted in the Measurement 
Book as “Final Measurements” and as such have been signed by the Contractor) and shall 
in no respect be considered or used as evidence of any facts stated in or to be inferred from 
such account not of any particular quantity of work having been executed not of the 
manner of its execution being satisfactory. 

46.4 Manner of payment: 
Unless otherwise specified payments to the Contractor will be made throughRTGS. 

 
47. Maintenance of works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the tender 
form after the date of passing of the certificate of completion by the Engineer or any other 
earlier date subsequent to the completion of the works that may be fixed by the Engineer 
be responsible for and effectively maintain and uphold in good substantial sound and 
perfect conditions all and every part of the work and shall make good from time to time 
and at all times as often as the Engineer shall require, any damage or defect that may 
during the above period arise in or be discovered or be in any way connected with the 
works, provided that such damage  or defect is not directly caused by errors in the contract 
documents, act of providence or insurrection or civil riot, and the Contractor shall be liable 
for and shall pay and make good to the RailTel or other persons legally entitled thereto 
whenever required by the Engineer so to do, all losses, damage, costs and expenses they or 
any of them may incur or be put or be liable or, by reason or in consequence of the 
operations of the Contractor or of his failure in any respect. 

 
For this purpose the tenderer will submit their strategy for providing maintenance support 
including the staff who will be available along with the set of spares for attending to 
various faults/problems during maintenance period. 
 

48. Certificate of Completion of works 
 
48.1 As soon as in the opinion of the Engineer the works shall have been substantially 

completed and shall satisfactorily passed any final test or tests that may be prescribed, the 
Engineer shall issue a Certificate of the completion (Provisional Acceptance Certificate) in 
respect of the works and period of maintenance of the works shall commence from the date 
of such certificate provided that the Engineer may issue such a certificate with respect to 
any part of the works before the completion of the whole of the works or with respect to 
any substantial part of the works which has been both completed to the satisfaction of the 
Engineer and occupied or used by the RailTel and when any such certificate is given in 
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respect of part of the works such part shall be considered as completed and the period of 
the maintenance of such part shall commence from the date of such certificate. 

 
48.2 Contractor not absolved by Provisional Completion Certificate (PAC):  The 

Certificate of completion in respect of the works referred to in sub-clause 48.1 of this 
clause shall not absolve the Contractor from his liability to make good any defect, 
imperfection, shrinkages or faults which may  

 appear during the period of maintenance specified in the tender arising in the opinion of 
the Engineer from materials or workmanship not in accordance with the drawing or 
specifications or instructions of the Engineer, which defect, imperfections, shrinkages or 
faults hall upon the direction in writing of the Engineer, be amended and made good by the 
Contractor at his own cost; and in case of default on the  

 
 

part of Contractor the Engineer may employ, labour and material or appoint another 
Contractor to amend and make good such defect, imperfections, shrinkages and faults and 
all expenses consequent thereon and incidental thereto shall be borne by the Contractor 
and shall be recoverable from any moneys due to him under the contract. 

 
49. Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No 

certificate other than maintenance certificate referred to in Clause 50 of the conditions 
shall be deemed to constitute approval of any work or other matter in respect of which it is 
issued or shall be taken as an admission of the due performance of the contract or any part 
thereof or of the accuracy of any claim or demand made by the Contractor or of additional 
varied work having been ordered by the Engineer nor shall any other certificate conclude 
or prejudice any of the powers of the Engineers. 

 
50 Maintenance Certificate (FAC) 
 
50.1 The contract shall not be considered as completed until a maintenance certificate (Final 

Acceptance Certificate) shall have been signed by the Engineer stating that the works have 
been completed and maintained to his satisfaction.  The maintenance certificate shall be 
given by the Engineer upon the expiration of the period of maintenance or as soon 
thereafter as any work ordered during such period pursuant to clause 48.2 of these 
conditions shall have been completed to the satisfaction of the Engineer and full effect 
shall be given to this Clause notwithstanding the taking possession of or using the works or 
any part thereof by RailTels. 

 
50.2 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any 

matter arising of or in connection with the contract of the execution of the works unless the 
Contractor shall have made a claim in writing in respect thereof before the issue of the 
Maintenance Certificate (FAC) under this clause. 

 
50.3 Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of 
any obligation incurred under the provision of the contract prior to the issue of the 
maintenance Certificate which remains unperformed at the time such certificate is issued 
and for the purposes of determining the nature and extent of any such obligations the 
contract shall be deemed to remain in force between the parties thereto. 
 

51.  Final payment 
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51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall be 
made and the balance of account based on the Engineer or the Engineer’s representative’s 
on the accepted schedule or rates and for extra works on rates determined under Clause 39 
of these conditions shall be paid to the Contractor subject always to any deduction which 
may be made under these presents and further subject to the Contractor having delivered to 
the Engineer either a full account in detail of all claims he may have on the RailTel in 
respect of the works or having delivered “No Claim” Certificate and the Engineer having 
after the receipt of such account given a certificate in writing that such claim are correct, 
that the whole of the works to be done under the provisions of the Contracts have been 
completed, that they have been inspected by him since their completion and found to be in 
good and substantial order, that all properties, works and things removed, disturbed or 
injured in consequence of the works have been property replaced and made good and all 
expenses and demands incurred by or made upon the RailTel for or in the respect of 
damage or good and all expenses and demands incurred by or made upon the RailTel for or 
in the respect of damage or good and all expenses and demands incurred by or made upon 
the RailTel for or in the respect of damage or loss by from kin consequence of the works, 
have been satisfied agreeably and in conformity with the contract.  

 
51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the 

right to carry out a post-payment audit and/or technical examination of the works and the 
final bill including all supporting vouchers, abstracts, etc., and to make a claim on the 
contractor for the refund of any excess amount paid to him if as a result of such 
examination any over-payment to him is discovered to have been made in respect of any 
work done or alleged to have been done by him under the contract.  

 
51.3 Refund of security deposit – The total security deposit shall become due and shall be paid 

to the Contractor after the expiration of the warranty period and issue of the certificate of 
final acceptance of entire system, specified in the tender, provided that all the stipulations 
of the clause have been fulfilled by the Contractor and all claim and demands made against 
the RailTel for and in respect of damage or loss by, from or in consequence of the works 
have been finally satisfied, provided further that in the event of different maintenance 
periods having become applicable to different parts of the works pursuant to sub clause (i) 
of clause 48 of these condition, the expression “expiration of the period of warranty shall 
for the purpose of this clause, be deemed to mean the expiry of the latest of such periods”.  

 
51.4 Production of vouchers etc. by the Contractor 
 
(i)  For a contract of more than one crore of rupees, the contractor shall, whenever required, 

produce for examination by the Engineer any quotation, invoice, cost or other account, 
book of accounts, voucher, receipt letter, memorandum, paper of writing or any copy of or 
extract from any such document and also furnish information and returns verified in such 
manner as may be required in any way relating to the execution of this contract or relevant 
for verifying or ascertaining cost of execution of this contract (the decision of the Engineer 
on the question of relevancy of any documents, information or return being final and 
binding on the parties.)  The contractor shall similarly produce vouchers, etc., if required to 
prove to the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract.  

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be carried 

out by the a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of 
the General Conditions of Contract), the Engineer shall have power to secure the book of 
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such sub-contract or any subsidiary or allied firm or company, through the contractor, and 
such book shall be open to his inspection.  

 
(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the 

obligations of the contractor under any statute rules or orders binding on the contractor.  
 
52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for 

payment of a sum of money arises out of or under the contract against the contractor, the 
RailTel shall be entitled to withhold and also have a lien to retain such sum or sums in 
whole or in part from the security, if any, deposited by the contractor and for the purpose 
aforesaid, the RailTel shall be entitled to withhold the said security deposit or the security 
if any, furnished as the case may be and also have a lien over the same pending finalization 
or adjudication of any such claim.  In the event of the security being insufficient to cover 
the claimed amount or amounts or if no security has been taken from the contractor, the 
RailTel shall be entitled to withhold and have a lien to the extent of the such claimed 
amount or amounts referred to supra from any sum or sums found payable orwhich at any 
time thereafter may become payable to the contractor under the same contract or any other 
contract with this or any other RailTel or any Department of the Central Government 
pending finalization or adjudication of any such claim.  

 
It is an agreed term of the contract that the sum of money or moneys so with held or 
retained under the lien referred to above, by the RailTels will be kept withheld or retained 
as such by the RailTel till the claim arising out of or under the contract is determined by 
the arbitrator (if the Contract is covered by the arbitration clause) or by the competent 
court as the case may be and that the contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or retention under the lien 
referred to supra and duly notified as such to the contractor.  For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the RailTel shall be 
entitled to withhold and also have a lien to retain to-words such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company, 
as the case may be whether in his individual capacity or otherwise.   

 
52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable to 

the contractor (Introducing the security deposit returnable to him) under the contract may 
be withheld or retained by way of lien by the RailTel, against any claim of this or any 
other RailTel or any other Department of the Central Government in respect of payment of 
a sum of money arising out of or under any other contract made by the contractor with this 
or any other Department of Central Government.   

 
It is an agree term of the contract that the sum of money so withheld or retained under this 
clause by the RailTel will be kept withheld or retained as such by the RailTel till the Claim 
arising out of or under any other contract is either mutually settled or determined by 
arbitration, if the other contract is governed by arbitration clause or by the competent court 
as the case may be and contractor shall have no claim for interest or damages whatsoever 
on this account or on any other ground in respect of any sum of money withheld or 
retained under this clause and duly notified as such to the contractor.   

 
53. Signature on Receipts for Amounts – Every receipt which may become payable or for 

any security which may become transferable to the Contractors under these presents, shall, 
if signed in the partnership name by any one of the partners of a Contractors firm be a 
good and sufficient discharge to the RailTel in respect of the moneys or security purported 
to be acknowledged thereby and in the event of death of any of the Contractor partners 
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during the pendency of the contract it is hereby expressly agreed that every receipt by any 
one of the surviving Contractor partners shall if so signed as aforesaid be good and 
sufficient discharge as aforesaid provided that nothing in this clause contained shall be 
deemed to prejudice or effect any claim which the RailTel may hereafter have against the 
legal representative of any contractor partner so dying, for or in respect of any breach of 
any of the conditions of the contract, provided also, that nothing in this clause contained 
shall be deemed to prejudice or effect the respective rights or obligations of the Contractor 
partners and of the legal representative of any deceased Contractor partners interse.  
  

  
54. LABOUR 
 
 Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and 
the Rules made there-under in respect of any employees directly or through petty 
contractors or sub-contractors employed by him on road construction or in building 
operations or in stone breaking or stone crushing for the purpose of carrying out this 
contract. If in compliance with the terms of the contract, the contractor supplied any labour 
to be used wholly or partly under the direct orders and control of the RailTels whether in 
connection with any work being executed by the contractor orotherwise for the purpose of 
the RailTel such labour shall, for the purpose of this clause, still be deemed to be persons 
employed by the Contractor.  
 
If any moneys shall as a result of any claim or any claim or application made under the 
said Act be directed to be paid by the RailTels, such moneys shall be deemed to be moneys 
payable to the RailTel by the Contractor and on failure by the Contractor to repay any 
moneys paid by it as aforesaid within seven days after the same shall have been demanded, 
the RailTels shall be entitled to recover the same form any moneys due or accruing to the 
contractor under this or any other Contractor with the RailTels.  

 
54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued thereunder from 
time to time in respect of apprentices directly through petty contractors or sub-contractors 
employed by him for purpose of carrying out the contract. 

 
If the Contractor directly or through petty contractor or sub-contractors fails to do so, his 
failure will be a breach of the contract and the RailTel may, in its discretion, rescind the 
contract.  The contractor shall also be liable for any pecuniary liability arising on account 
of any violation of the provisions of the Act. 

 
55. Provisions of Payments of Wages Act – The Contractor shall comply with the provisions 

of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all 
employees directly or through petty contractors or sub-contractors employed by him in the 
works.  If in compliance with the terms of the contract, the contractor directly or through 
petty contractors or sub-contractors shall supply any labour to be used wholly or partly 
under the direct orders and control of the Engineer whether in connection with the works 
to be executed hereunder or otherwise for the purpose of the Engineer such labour shall 
nevertheless be deemed to comprise persons employed by the contractor, and any moneys 
which may be ordered to be paid by the Engineer shall be deemed to be moneys payable 
by the Engineer on behalf of the contractor to repay such money to the RailTel deduct the 
same from any moneys due to the contractor in terms of the contract.  The RailTel shall be 
entitled to deduct from any moneys due to the contractor (Whether under this contract or 
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any other contract all moneys paid or payable by the RailTel by way of compensation of 
aforesaid or for costs of expenses in connection with any claim thereto and the decision of 
the Engineer upon any question arising out of the effect or force of this clause shall be 
final and binding upon the contractor. 

  
55.1 Provision of Contract Labour (Regulation and Abolition) Act 1970  
 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central 
Rules 1971 as modified from time to time, whenever applicable and shall also 
indemnify the RailTel from and against any claims under the aforesaid Act and the 
Rules. 

 
(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid licence 
until the completion of the work.  Any failure to fulfill this requirement shall attract the 
penal provision of the Contract arising out of the resultant non-execution of the work.    

 
(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provisions of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour indirectly engaged on the work including 
any engaged by his sub-contractors in connection with the said work, as if the labour 
had been immediately employed by him. 

 
(4) In respect of all labour directly or indirectly employed in the work for performance of 

the contractor’s part of the contract the contractor shall comply with or cause to be 
complied with the provisions of the aforesaid Act and the Rules wherever applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 

RailTel is obliged to pay any amount of wages to a workmen employed by the contractor 
or his sub-contractor in execution of the work or to incur any expenditure in providing 
welfare and health amenities required to be provided under the aforesaid Act and the Rules 
or to incur any expenditure in providing welfare and health amenities required to be 
provided under the aforesaid Act the Rules or to incur any expenditure on account of the 
contingent liability of the RailTel due to contractor’s failure to fulfill his statutory 
obligations under the aforesaid Act or the Rules the RailTel will recover from the 
contractor, the amount of wages so paid or the amount of expenditure so incurred, and 
without prejudice to the rights of the RailTel under section 20, sub-section (2) and section 
2 sub-section (4) of the aforesaid Act, the RailTel shall be at liberty to recover such 
amount or part thereof by deducting it from the security deposit and/or from any sum due 
by the RailTel to the contractor whether under the contract or otherwise.  The RailTel shall 
not be bound to contest any claim made against it under sub-section (1) of section 20 and 
sub-section (4) of section 21 of the aforesaid Act except on the written request of the 
contractor and upon his giving to the RailTel full security for all costs for which the 
RailTel might become liable in contesting such claim.  The decision of the RailTel 
regarding the amount actually recoverable from the contractor as stated above, shall be 
final and binding on the contractor. 
 

56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety of 
all employees directly or through petty contractors or sub-contractors employed by him on 
the works and shall report serious accidents to any of them however and wherever 
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occurring on the works to the Engineer or the Engineer’s Representative and shall make 
every arrangement to render all possible assistance. 

 
57. Provisions of Workmen’s Compensation Act – In every case in which by virtue of the 

provision of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, 
RailTel is obliged to pay compensation to a workman directly or through the petty 
Contractor employed by the Contractor or sub-contractor in executing the work, RailTel 
will recover from the contractor the amount of the compensation so paid, and, without 
prejudice to the right of RailTel under Section 12 sub-section (2) of the said Act.  RailTel 
shall be at liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by RailTel to the Contractor whether under these 
conditions or otherwise, RailTel shall not be bound to contest any claim made against it 
under Section 12, sub-section (1) of the said Act except on the written request of the 
Contractor and upon his giving to RailTel full security for all costs for which RailTel 
might become liable in consequence of contesting such claim. 

 
57.1 Provision of Mines Act – Deleted 
 
58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the 

RailTel for the accommodation of the contractor or any of his staff employed on the work.   
 
59 Labour camps: 
 

(1)  The Contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provision of latrines and urinals for his staff 
and workman directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-Mandir) where 50 or more women are employed at a time.  
Suitable sites on RailTel land, if available, may be allotted to the Contractor for the 
erection of labour camps either free of charge or on such terms and conditions that 
may be prescribed by the RailTel. All camp sites shall be maintained in clean and 
sanitary conditions by the Contractor at his own cost. 

 
(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall 

conform to all laws, bye-laws, rules and regulations for the time being in force 
pertaining to the employment of local or imported labour and shall take all 
necessary precautions to ensure and preserve the health and safety of all staff 
employed directly or through petty Contractors or sub-contractors on the works. 

 
(3) Preservation of Peace – The Contractor shall take requisite precautions and use 

his best endeavors to prevent any riotous or unlawful behavior by or amongst his 
workmen and others employed directly or through petty contractor or sub-
contractors on the works and preserve the health and safety of all staff employed 
directly or through petty Contractors or sub-contractors on the works. 

 
(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out 

all sanitary measures that may time to time be prescribed by the RailTel Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel.  
Should the Contractor fail to make adequate sanitary arrangements, these will be 
provided by the RailTel and the cost therefore recovered from the contractor. 
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(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp 
such labour and their families as refuse protective inoculation and vaccination 
when called upon to do so by the Engineer or the Engineer’s Representative on the 
advice of the Railway/RailTel Medical Authority.  Should Cholera, Plague or other 
infectious disease break out, the Contractor shall burn the huts, beddings, clothes 
and other belongings of or used by the infected parties and promptly erect new huts 
on healthy sites as required by the engineer, failing which within the time specified 
in the Engineer’s requisition, the work may be done by the RailTel and the cost 
therefore recovered from the Contractor.  

 
(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site 

as may be prescribed by the engineer on the advice of the medical authority in 
relation to the strength of the contractor’s resident staff, and workmen.  

 
(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon 

the work or in any of the buildings, encampments or tenements owned, occupied by 
or within the control of the Contractor or any of his employees shall be forbidden 
and the Contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

(9) Non-employment of Female Labour – The contractor shall see that the 
employment of female labour in cantonment areas, particularly in the neighborhood 
of soldier’s barracks, should be avoided as far as possible.  

 
10) Restrictions on the employment of retired Engineers of Railway services 

within two years of their Retirement – The contractor shall not, if he is a retired 
government engineer of Gazetted rank, who has not completed two years from the 
date of retirement, in connection with his contract in any manner whatsoever 
without obtaining prior permission of the President and if the contractor is found to 
have contravened this provision, it will constitute a breach of contract and 
Administration will be entitled to terminate the contract of the contractor and 
forfeit his security deposit. 

 
60.  Non-Employment of Labourers below the age of 15 

 
(1)  The Contractor shall not employ children below the age of 15 as labourers directly 

or through petty contractors or sub-contractors for the execution of work.  
 
(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of 
execution of work under this contract unless a medical certificate of fitness in the 
prescribed from  granted to him by a certifying surgeon certifying that he is fit to 
work as an adult is obtained and kept in the custody of the contractor or a person 
nominated by him in this behalf and the person carries with him, while at work, a 
token giving a reference to such certificate.  It is further agreed that the 
responsibility for having the adolescent examined medically at the time of 
appointment or periodically till he attains the age of 19 years shall devolve entirely 
on the contractor and all the expense to be incurred on this account shall be borne 
by him and no fee shall be charged from the adolescent or his parent for such 
medical examination.   
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(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness 
granted or renewed for the above said purposes shall be valid only for a period of 
one year at a time.  The certifying surgeon shall revoke a certificate granted or 
renewed if in his opinion the holder of it is, no longer fit for work in the capacity 
stated therein.  Where a certifying surgeon refuses to grant or renew a certificate or 
revoke a certificate, he shall, if so required by the person concerned, state his 
reasons in writing for doing so.  

 
(4) Medical Re-examination of Labourer – Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age group 15-
19 years is without a certificate of fitness or is having a certificate of fitness but no 
longer fit to work in the capacity stated in the certificate, he may serve on the 
Contractor, or on the person nominated by him  in this regard, a notice requiring 
that such person shall be examined by a certifying surgeon and such person shall 
not, if the concerned official so directs, be employed or permitted to do any work 
under this contract unless he has been medically examined and certified that he has 
been granted a certificate of illness or a fresh certificate or a fresh certificate of 
illness, as the case may be. 

 
61. DETERMINATION OF CONTRACT 
 
61.1.1 Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s opinion, 
the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and of 
work done to date by the Contractor will be paid for in full at the rate specified in 
the contract.  Notice in writing from the RailTel of such determination and the 
reasons therefore shall be conclusive evidence thereof. 

 
61.2 Payment on determination of contract:  Should the contract be determined under sub-

clause (1) of this clause and the Contractor claims payment for expenditure incurred by 
him in the expectation of completing the whole of the work, the RailTel shall admit and 
consider such claims as are deemed reasonable and are supported by vouchers to the 
satisfactions of the Engineer.  The RailTel’s decision on the necessity and propriety of 
such expenditure shall be final and conclusive. 

 
61.3 The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of determination 
of contract. 

 
62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:                                  
 
62.1 If the Contractor should: 
 
(i) Become bankrupt or insolvent, or 

 
(ii)       Make an arrangement with or assignment in favour of his creditors, or  
 
(iii)      Being a Company or Corporation, go into liquidation (other than voluntary) 

liquidation for the purpose of amalgamation or reconstruction, or  
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(iv)      Have an execution levied on his goods or property on the works, or assign the 
contract or any part thereof otherwise than as provided in clause-21 of SCC, or 
 
(v)      Abandon the contract, or 
 
(vi)   Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or                                    
 
 (vii)    Contravene any provision of the contract, or 
 
 (viii)  Fail to adhere to the agreed programme of work by a margin of 10% of the   Stipulated 

period, or 
 
 (ix)   Fail to remove materials from the site or to pull down and replace the work after receiving 

from the Engineer’s notice to the effect that the said materials or works have been  
condemned or rejected, or 

 
 (x)     Fail to take steps to employ competent or additional staff and labour as required under 

clause 7 of SCC (Chapter 4 Section-I)  or 
 
 (xi)  Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the 

works or any part thereof as required under clause 28, or 
 
 (xii)   Promise offer or give any bribe, commission, and gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of RailTel or any person 
on his or on their behalf in relation to the execution of this or any other contract with the 
RailTel, 

 
 (xiii)(A) At any time after the tender relating to the contract has been signed and submitted by the 

contractor, being a partnership firm admit as one of its partners or employ under it or being 
an incorporated company elect or nominate or allow to act as one of its directors or employ 
under it in any capacity whatsoever any retired engineer of the gazetted rank or any other 
retired gazetted officer working before his retirement, whether in the executive or 
administrative capacity, or whether holding any pensionable post or not, in the 
Engineering Department of the Railways for the time being owned and administered by the 
President of India before the expiry of two years from the date of retirement from the said 
service of such Engineer or Officer unless such Engineer or Officer has obtained 
permission from the President of India or any officer duly authorized by him in this behalf 
to become a partner or a director or to take employment under the contract as the case may 
be, or 
 
B)  Fail to give at time of submitting the said tender:- 
 
a) The correct information as to the date of retirement of such retired engineer or retired 

officer from the said service, or as to whether any such retired engineer or retired 
officer was under the employment of the contractor at the time of submitting the said 
tender, or 

 
a) the correct information as to such engineers or officers obtaining permission to take 

employment under the contractor, or 
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b) being a partnership firm the correct information as to, whether any of its partners was 
such a retired engineer or retired officer, or 

 
c)  being an incorporated company, the correct information as to, whether any of its 

directors was such a retired engineer or retired officer, or 
 

d) being such a retired engineer or retired officer suppress and not disclose at the time of 
submitting the said tender the fact of his being such a retired engineer or a retired officer or 
make at the time of submitting the said tender a wrong statement in relation to his 
obtaining permission to take the contract or if the contractor be a partnership firm or an 
incorporated company to be a partner of director of such firm or company as the case may 
be or to seek employment under the contractor. 

 
Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve the 
Contractor with a notice in writing to that effect and if the  Contractor does not, within 7 
days after the delivery to him of such notice, proceed to make good his default in so far as 
the same is capable of being made good and carry on the work or comply with such 
directions as aforesaid to the entire satisfaction of the Engineer, the RailTel shall be 
entitled after giving 48 hours notice in writing under the hand of the Engineer to rescind 
the contract as a whole or in part or parts ( as may be specified in such notice) and adopt 
either or both the following courses: A final termination notice will be issued by RailTel 
after expiry of 48 hrs notice.  

 
 
62.2     RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO  

DEFAULT OF CONTRACTOR: 
In the event of any or several of the courses, referred in clause 62.1 above, being adopted: 

 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any commitments 
or made any advances on account of or with a view to the execution of the works or the 
performance of the contract and Contractor shall not be entitled to recover or be paid any 
sum for any works thereto not actually performed under the contract, unless or until the 
Engineer shall have certified the performance of such work and the value payable in 
respect thereof and the Contractor shall only be entitled to be paid the value so certified. 

 
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any 

materials, tools, implements, machinery or buildings on the works or on the property on 
which these are being or ought to have been executed, and to retain the employ the same in 
the further execution of the works or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and 

determine expert or by or after reference to the parties or after such investigation or 
enquiries as he may consider fit to make or institute and shall certify what amount (if any ) 
has at the time of termination of the  
 
contract been reasonably earned by or would reasonably accrue to the Contractor in respect 
of the work then actually done by him under the contract what was the value of any unused 
or partially used materials, any constructional plants and any temporary works upon the 
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site.  The legitimate amount due to the contractor after making necessary deductions and 
certified by the Engineer should be released expeditiously.  

 
63. Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress 
of the work or after its completion and whether before or after the determination of the 
contract shall be referred by the contractor to the RailTel and the RailTel shall within 120 
days receipt of the Contractor’s representation make and notify decisions on all matters 
referred to by the contractor in writing provided that matters for which provision has been 
made in clause 8, 18, 22.5, 29, 43.2, 45(a), 55, 55.1(5), 57, 61.1, 61.2 and 62.1 of General 
Condition of Contract or in any clause of the Special Conditions of the Contract shall be 
deemed as ‘excepted matters’ and decisions of the RailTel’s authority, thereon shall be 
final and binding on the contractor provided further that ‘excepted matters’ shall stand 
specifically excluded from the purview of the arbitration clause and not be referred to 
arbitration. 

 
64. SETTLEMENT OF DISPUTE AND ARBITRATION 
64.1      With Private Parties 
 
64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the 
construction, meaning, scope, operation or effect of this contract or the validity or the breach 
thereof shall be settled by a sole arbitrator in accordance with provisions contained in Arbitration 
and Conciliation Act, 1996 as amended and the award made in pursuance thereof shall be binding 
on the parties.  The venue of such arbitration or proceedings thereof shall be New Delhi. 

 
64.1.2    All arbitration proceedings shall be conducted in English. Resources against any Arbitral 
award so rendered may be entered into court having jurisdiction or application may be made to 
such court for the order of enforcement as the case may be. 

 
64.1.3   The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 
10 lakhs. The arbitrator will be by the Managing Director of RailTel Corporation of India Limited. 
If the value of claim or amount under dispute is more than Rs. 10 lakhs, the matter shall be 
referred to the adjudication of arbitral council.  Managing Director/ RailTel shall furnish a panel 
of three names to the contractor, out of which contractor will recommend one name to be his 
nominee and then Managing Director /RailTel shall appoint out of the panel one name as 
RailTel’s nominee and these two arbitrators with mutual consent appoint a third arbitrator who 
shall act as deciding arbitrator. The award of the Sole arbitrator or the Arbitral council, as the case 
may be, shall be final and binding on both the parties, i.e. Contractor and RailTel. 
 
64.1.4   Each of the parties agree that no withstanding that the matter may be referred to Arbitrator 
as provided herein, the parties shall nevertheless pending the resolution of the controversy or 
disagreement continue to fulfil their obligation under this Agreement so far as they are reasonably 
able to do so.  
 
64.2      With CPSE/ Govt. Department/ Govt. Organisation  
 
64.2.1 In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the contracts, such dispute or difference shall be referred by either party for 
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated 
by the Secretary to the Government of India in-charge of the Department of Public 
Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to 
arbitration under this clause. The award of the Arbitrator shall be binding upon the parties 
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to the dispute, provided, however, any party aggrieved by such award may make a further 
reference for setting aside or revision of the award to the Law Secretary, Department of 
Legal Affairs, Ministry of Law &  Justice,Government of India. Upon such reference the 
dispute shall be decided by the Law Secretary or the Special Secretary/Additional 
Secretary when so authorized by the Law Secretary, whose decision shall bind the Parties 
finally and conclusively. The Parties to the dispute will share equally the cost of arbitration 
as intimated by the Arbitrator. 

******************* 
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SECTION – I 

CHAPTER- 7 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 

 
I N D E X 

 
Clause       Content     
1.  Tender Document 
2.  Agreement  
3.  Contract performance Guarantee  
4.  Contractor's Office & Stores depot 
5.  Use of Railway Land  
6.  Program of work.  
7.  Competent Supervisors 
8.  Not used 
9.  Not used 
10.  Test  & Measuring Instruments, Special tools & Installation Material 
11.  Stores to be supplied by contractor 
12.  Supply of Technical Literatures, Documentation Drawings & Completion 

Plan etc. 
13.  Spares  
14.  Long term availability of spares & System support 
15.  Quality assurance 
16.  Not used  
17.  Inspection of materials 
18.  Inspection of works  
19.  Quantum of work and variation in Quantities 
20.  Not used 
21.  Subletting and assignment 
22.  Execution of works 
23  Not used  
24.  Maintenance of works 
25.  Clearance of site 
26.  Provisional Acceptance 
27.  Placing in Service & Maintenance Supervision 
28.  Final Acceptance 
29.  Warranty 
30.  Training 
31.  Infringement of Patents 
32.  License as per Govt. of India Contract Labour Act 
33.  Defaults and Delays 
34.  Loss Sustained Due to Default and Delay 
35.  Penalty for Delay in Completion 
36.  Extension of time   
37.  Contractors liabilities for Costs and Damages 
38.  Unit prices 
39.  Measurement of works 
40.  Terms of Payments 
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41.  Final Payments 
42.  Final Settlement 
43.  Certificate for MODVAT BENEFITS on bills 
44.  Deductions from On Account Payment Bills 
45.  Taxes 
46.  Mobilization Advance 
47.  Insurance 
48.      Rights of RailTel 
49.      Responsibility of contractor in respect of local taxing etc. 
50.      Responsibility of contractor in respect of safety of man, Eqpt. etc. 
51.      Consequences of cancelation 
52.      Strike & Lock-outs 
53.     Guarantee 
54.     Rates of extra item 
55.     Labour Welfare 
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SECTION – I 
 

Chapter- 7 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 
1. TENDER DOCUMENTS 
 
1.1 The goods and services required, bidding procedure and contract terms are prescribed in 

the tender documents. The set of tender documents issued for the purpose of bidding 
includes any addendum and corrigendum thereto.  

 
1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer 

the various works coming under the purview of the contract shall be governed by  tender  
documents  mentioned above.  

 
1.3 Any special conditions stated by the Tenderer in the covering letter submitted alongwith 

the tender shall be deemed to be a part of the Contract to such extent only as have been 
explicitly accepted by the RailTel. 

 
2. AGREEMENT 
 

The successful Tenderer shall within 15 days after award of contract be bound to execute 
an agreement based on accepted rates and conditions, in such form as the RailTel may 
prescribe, and lodge the same with the RailTel together with the conditions of contract, 
specifications and Schedule of prices referred to therein duly completed.  (Form No.3 of 
Section-I, Chapter-6). 

 
3. CONTRACT PERFORMANCE GUARANTEE  
 
3.1 Security Deposit/Performance Bank Guarantee: 

 
The successful tenderer shall submit 3% of total value of the work detailed in the Acceptance letter 
towards security deposit in the form of FDR or online transfer or irrevocable Bank Guarantee 
within 30 days of issue of Zonal contract/Sub work Order as per under mentioned item (i) & (ii), 
failing which a penal interest of 15% per annum shall be charged for the delay period i.e. beyond 
30 (thirty) days from the date of issue of LOA/APO/SPO, from any scheduled bank for due 
fulfillment of contract as per the details given below: 
 
i)   Security Deposit/Performance Bank Guarantee of 0.75% of total value of the work is required 

to be submitted within 15 days of issue of Zonal Contract/APO. The PBG should be valid for a 
period 3 months beyond warranty period from the date of issue of APO to cover Validity of 
Advance Purchase Order, delivery period and Warranty period.  

 
ii)  Security Deposit/Performance Bank Guarantee of 2.25 % of Sub PO value of the work order is 

required to be submitted within 15 days of issue of Sub PO with validity of 3 months beyond 
warranty period. 

 
The security deposit/Performance Bank Guarantee shall be released after successful completion of 
Contract including warranty period obligations under the contract, duly adjusting any dues 
recoverable from the successful tenderer.  
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Note:  
 

1) A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s Bank 
through SFMS and only after this the BG will become acceptable to RailTel. It is therefore in own 
interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise these 
particulars to the BG issuing bank and request them to send advice of BG through SFMS to the 
RailTel’s Bank. 

2) Any performance security upto a value of Rs. 5 Lakhs is to be submitted through online transfer 
only. 

3) In case of submission of Security Performance in form of FDR then lien should be created in favor 
of “RailTel Corporation of India Ltd”. 

 
3.2 Performance Guarantee shall be released after satisfactory completion of the work, 

maintenance period and on expiry of the warranty period and issue of the certificate of 
final acceptance of the entire system.  The procedure for releasing should be same as for 
Security Deposit. 

 
3.3 Wherever the contracts are rescinded, the security deposit should be forfeited and the 

Performance Guarantee shall be encashed and the balance work should be got done 
separately. 

 
34 The balance work shall be got done independently without risk and cost of the original 

contractor. 
 
3.5 The original contractor shall be debarred from participating in the tender for executing the 

balance work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then 
every member/partner of such a firm would be debarred from participating in the tender for 
the balance work either in his/her individual capacity or as a partner of any other 
JV/partnership firm.  

 
4. CONTRACTOR'S OFFICE & STORES DEPOT 
 

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender 
establish an office and store depot at a convenient place for receiving   and storing 
equipments and materials and progressing field work expeditiously in consultation and 
with the approval of the purchaser's Engineer. He shall intimate the purchaser’s Engineer 
address thereof to which all correspondence should be sent. Any communication sent to 
the contractor by post at his said address shall be deemed to have reached the contractor 
duly and in time. Important documents shall be sent by Registered post.   

 
5. USE OF RAILWAY LAND - Deleted 
 
6. PROGRAMME OF WORK 
 
6.1 The Contractor shall have necessary resources  to  execute  the  work  so that  the  entire  

work is completed  within    a period as  mentioned  in the  preamble  from  the  date  of  
issue  of  Letter  of  Acceptance  of  the  tender. He shall also have necessary resources to 
take up the work simultaneously at more than one  independent places in order to expedite 
the completion of work. 

 
6.2 The Contractor who has been awarded the work shall as soon as possible but not later than 

7 days from the date of receipt of the acceptance letter in respect of contracts with initial 
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completion period of one year or less or not later than 15 days for other contracts have to 
submit the detailed programme of work indicating the time schedule of various items of 
works in the form of Bar Chart/PERT/CPM.  He shall also submit the details of 
organization (in terms of labour and supervisors) plant and machinery that he intends to 
utilize (from time to time) for execution of the work within stipulated date of completion.  
The programme of work amended as necessary by discussions with the Engineer, shall be 
treated as the agreed programme of the work for the purpose of this contract and the 
contractor shall and endeavor to fulfill this programme of work.  The progress of work will 
be watched accordingly in the liquidated damages will be with reference to the overall 
completion date.  Nothing stated herein shall preclude the contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme 

 
6.3 The   Contractor   shall be   held   responsible   for the execution of the work according to 

the Programme given above in full compliance of the various clauses   of   the   Technical 
specifications, instructions/   drawings   etc.  Failure to comply with any of these will be 
dealt with as per provision laid   down in Conditions of Tendering. 

 
6.4 Approach roads, where ever available can be used forcarting materials. While RailTel may 

facilitate the contractor for getting approval from the Railways, if required, for carting the 
material to the site, the responsibility for ensuring that the material reaches the site in time, 
lies entirely with the contractor. The contractor has to bear the necessary expenses for 
carting the material to the site and he shall also arrange for the necessary Road permits in 
case of carriage of material by Road. 

 
6.5 The contractor will programme his work in such a manner so as not to interfere in the 

working and movement of trains.  
 

7. COMPETENT SUPERVISORS 
7.1 The   Contractor   shall place and keep prescribed number of   competent representatives / 

Supervisors / Engineers    as    his representative on the works  who  will be authorized  to    
receive  and  acknowledge  materials issued by the RailTel and  take  all  orders issued by  
the  RailTel.  The said representatives shall be present at site  during  working hours  and  
any written orders or instructions  which  the  purchaser's Engineer may give to the said  
representatives   of the contractor shall be deemed to have been duly  given or 
communicated to the contractor. 

8 & 9   Not used 
 
10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 
 

Special tools & instruments required for installation and commissioning of the work as 
detailed  in preamble shall be arranged by contractor at his own cost.  
All tests and measuring instruments and other arrangements required for  carrying out all 
the acceptance  tests  etc as detailed in preamble shall be provided by the contractor at his 
own cost.  

 
11. STORES TO BE SUPPLIEDBY CONTRACTOR 
 

All materials required for the execution of the contractshall  be  arranged and  supplied  by  
the  Contractor    so as to realize the end objective. The supply  of  equipments  and 
materials shall also  include  required   installation and other materials and documents etc  
which  may  not  be specifically mentioned herein but  which  are  necessary for 
completing the work in all  respects.  
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12.  SUPPLY OF   TECHNICAL LITERATURES,   DOCUMENTATION, DRAWINGS, 
INSTRUCTION BOOK & COMPLETION PLANS ETC. 
 
12.1 The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 
technical supplement. 

 
12.2 Except where printed documents are supplied with each equipment by original equipment 

manufacturer, all other documentation and information as mentioned in the technical 
specifications shall be prepared using CAD or any other software package duly approved 
by Engineer. In addition to what is specified in the technical specifications, two complete 
hard sets of documents shall also be supplied for ready use duly bounded in good plastic 
folders.  

 
13 & 14 DELETED 
 
15. QUALITY ASSURANCE 
 
15.1 In the event of RailTel waving off the inspection, the quality assurance department of the 

manufacturer shall carry out all the tests as per the specification and issue a certificate 
indicating clearly the test results and the adherence to the technical specifications. This is 
without prejudice to the purchaser’s right to accept or reject the supplies if not found in 
conformity to its requirement. 

 
16. Not used 
 
17. INSPECTION OF MATERIALS  
 
17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or their 

authorized representative. The materials to be supplied by the tenderer as per RDSO 
specifications/Drawings shall be procured from RDSO approved firms only and shall be 
suppliedinspected by RDSO. RDSO specification mentioned shall be with the latest 
alteration/amendment, if any. 

 
17.2 All equipments materials fittings and components will be subject to   inspection by the 

purchaser or his representative at the manufacturer's factory/tenderer works before 
dispatch and no materials shall be dispatched until these are inspected and/or approved. 
The materials may also be inspected by the   purchaser or his representative again at the 
contractor's depot.  

 
17.3 All materials shall be procured from the manufacturers of repute/their authorized dealers. 

Such materials are to be accepted by the Engineer. The Contractor may be required to 
produce test certificate from the manufacturer wherever called for by the Engineer. 

 
17.4 The cost of equipment and materials, all tests and/or   analysis performed for inspection 

shall be borne by  the Contractor. 
 
17.5 The inspection charges, if any, payable to the purchaser’s representative for carrying out 

the inspection shall be borne by the purchaser. 
18. INSPECTION OF WORKS 
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The Engineer or his representative may inspect and test the various portions of the work at  
all  stages and shall  have full power to reject all  or any portion of  the work   that he  may  
consider  to  be  defective  or  inferior in quality of  materials,  workmanship or design in 
comparison to what is called  for in the specification.  In the event  of rejection of any  
work  already  executed  and not  in accordance  with specification as in this  tender  and/or   
as determined by the Engineer or which  the Contractor has been apprised, the Contractor 
shall carry out  alterations/ replacements to such  works  to  the  satisfaction of the 
Engineer for which  no   additional expenses will be borne by the RailTel.  
 

19. QUANTUM OF WORK AND VARIATION IN QUANTITY OF IITEMS: 
 
19.1 Unless otherwise specified in the special conditions of the contract, the accepted variation 

in quantity of each individual item of the contract would be upto 25% of the quantity 
originally contracted, except in case of foundation work. 

19.2 The Contractor shall be bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 
quantity of individual item of works. 

19.3 In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, then same shall be executed at following rates: 

(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular 
tender; 

(c) Variation in quantities of individual items beyond 150% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the 
rate awarded for that item in that particular tender.    

 
(d) Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item 
whose original agreement value is less than 1 % of the total original agreement value. 
 

i. Quantities operated upto and including 100% of the agreement quantity of the 
concerned minor value item, shall be paid at the  

ii. rate awarded for that item in that particular tender; 
iii. Quantities operated in excess of 100% but upto 200% of the agreement quantity of 

the concerned minor value item, shall be paid at 98% of the rate awarded for that 
item in that particular tender; 

iv. Variation in quantities of individual minor value item beyond 200% will be avoided 
and would be permitted only in exceptional unavoidable circumstances and shall be 
paid at 96% of the rate awarded for that item in that particular tender. 

 
20. Not used    
 
21. SUBLETTING AND ASSIGNMENT 
 
21.1 The contractor may enter into contract with suppliers for supply of  materials under this 

contract. 
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21.2 The contractor may subcontract the execution of part(s) of the project with  
the prior approval of  RailTel under following conditions- 
 

The permitted subletting of work by the contractor shall not establish any contractual relationship 
between the sub-contractor and the RailTel and shall not relieve the contractor of any 
responsibility under the contract.        

 
The   contractor shall arrange  for effective supervision of sub  contractor's  work and remain 
solely  responsible for  materials  supplied  and for works carried out on his behalf by the sub 
contractor.   
 
21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain 

solely responsible for materials supplied and for works carried out on his behalf by the sub 
contractor. 
 

22. EXECUTION OF WORK 
 
All the works shall be executed in strict conformity to the provisions   of  the  contract 
document and with such explanatory detailed drawings,  specifications  and  instructions  
as may be approved from time to time based  on detailed design and engineering carried  
out  by  contractor  in line  with requirements  as  per  contract  document.   The  contractor  
shall  be  responsible   for   ensuring  that the work throughout are executed    in the  most  
substantial, proper and workmanlike manner with  the quality  of material and 
workmanship in strict  accordance   with  the  specifications  and  as  per  sound  industrial   
practices and to the entire satisfaction of the RailTel. 

 
23. Not used 
 
 
24. MAINTENANCE OF WORKS 
 

The contractor shall at all times during the progress and continuance  of  the  works and 
also  for  the  period  of  maintenance  specified  in the tender form and  after  the  date  of 
passing of the certificate of completion by  the RailTel's   representative  or  any  other  
earlier   date  subsequent  to  the completion of the works  that  may  be  fixed  by RailTel's 
representative be responsible for  and  effectively  maintain and uphold  in good, 
substantial,     sound  and  perfect condition all and every  part  of  the works  and shall 
make good from time to  time and  at  all  times, as  often as  the  RailTel's  representative  
shall require,  any damage or defect that may, during  the  above   period,  arise  in or  be 
discovered  or  be  in any  way  connected  with  the works provided that such  damage  or  
defect  is not directly caused by errors in the  contract  documents,  act  of providence or  
insurrection or  civil  riot and the contractor shall be liable for and shall pay   and  make  
good to the RailTel or other  persons  legally   entitled  thereto  whenever  required  by  the 
RailTel's  representative  so to do, all  losses, damages,  costs  and  expenses  they  or any 
of them may incur or be put  or  be liable  to, by reason or inconsequence of the  operations  
of the contractor or his failure in any respect.  
For this purpose the tenderer will submit their strategy for providing maintenance support 
including the staff who will be available along with the set of spares for attending to 
various faults/problems during maintenance period. 

 
25. CLEARANCE OF SITE 
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At the end of the work  at  each  location the Contractor shall  as a part of  is  Contractual 
obligation leave  the area completely neat and clean. 

 
26. PROVISIONAL ACCEPTANCE 
 
26.1 Immediately after the completion of the work  at each Block section or after completion of 

work in Zonal Rlys/division and or sub- section to be decided by the engineer, the 
contractor shall certify and  in writing that the installation is (i) complete (ii)  ready for  
satisfactory  commercial service and (iii)  ready  to be handed  over.   

 
26.2 The test   or tests specified in Technical Specifications will be conducted jointly by  

purchaser  and  contractor as soon as possible after receipt of advice  of completion of  one 
section by  purchaser  from  the contractor.  The test schedule shall be finalized by mutual 
discussion between the contractor and RailTel. Any component, modules, sub assemblies 
or equipment failing during the commissioning test shall be replaced/repaired   free of cost 
by tenderer. 

 
26.3 Purchaser's Engineer shall issue a Provisional Acceptance Certificate  for  successful  

commissioning  of  a complete section covering all materials and services  included  in the 
Schedule of Requirements and the performance has been found to meet the specifications. 
RailTel’s decision in this respect shall be final.  The Provisional Acceptance Certificate 
shall be signed by both the parties.  The period of maintenance of works shall commence 
from the date of issue of Provisional Acceptance Certificate of the respective section/block 
section and accepted by RailTel. 

 
27. PLACING IN SERVICE & MAINTENANCE SUPERVISION 
 
27.1 After the work has been completed & placed in service and Provisional Acceptance 

Certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper 
maintenance supervision of the work for a period of twelve months from the date of issue 
of PAC of the each section/block section as mentioned in Clause 26.3 above. 

 
For this purpose the tenderer shall prepare a maintenance plan and make available the 
services of qualified maintenance engineers stationed at the locations along with the set of 
spares approved by Purchaser’s Engineer, to guide and only supervise the work of RailTel 
or Railway maintenance staff. The maintenance engineer of the contractor will visit the 
total installation at least once in a month.  The headquarter location of their engineer where 
spares also will be kept on the ready shall be indicated in the maintenance plan. 

 
27.2 During this period of maintenance supervision if any lacuna is noticed in the functioning, 

as a result of deficiency in the design or installation, the contractor will rectify the same 
free of cost. During such rectification if any faulty equipment/modules need replacement 
or repair, they shall be provided by the contractor from the set of equipment or modules 
that the contractor should bring to the site of installation in addition to all the materials to 
be supplied against this contract. Use of spare modules covered under the Schedule of 
material of this tender shall not be permitted to be used during installation, commissioning 
and period of maintenance. 

 
27.3 During the maintenance supervision period contractor should stabilize the working of the 

system.  Purchaser has the right to extend the period of supervision of the maintenance free 
of cost till the system stabilizes and works satisfactorily for a reasonable period of time.  If 
during the time any equipment etc is to be added or deficiencies are to be rectified to make 
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the system work trouble free, the same also will have to be done by the contractor free of 
cost as to make good all the deficiencies. 

 
28. FINAL ACCEPTANCE 
 
28.1 The final acceptance of the works completed shall take effect from the date of expiry of the  

period of maintenance supervision as defined in Clause 27 above  provided in any case  
that  the  contractor  has complied fully with his obligations  in respect of each item under 
the  contract.   

 
28.2 Notwithstanding the issue of Final Acceptance Certificate the  contractor and the purchaser 

(subject to Sub  Clause  as  above) shall remain liable for  fulfillment  of  any   obligation 
incurred under the provision of  the  contract  prior  to the issue of Final Acceptance 
Certificate  which  remains unperformed at the time such certificate is issued  and  for  
determining  the  nature  and  extent  of   such   obligation the contract shall be deemed to 
remain in force   between the parties hereto. 

 
29. WARRANTY 
 
29.1 All materials supplied/work done by the Contractor shall be guaranteed against the defects 

for a period as prescribed in BDS from the date of issue of Provisional Acceptance 
Certificate. The contractor shall provide comprehensive warranty maintenance for   all   
the items executed by him against this tender. 

 
29.2 During the period of warranty, the contractor shall remain responsible to arrange 

replacement and for setting right at his own cost  any equipment installed by him which is  
of  defective manufacture  or  design or becomes unworkable due  to  any  cause 
whatsoever.  The decision of the RailTel's representative in this regard to direct the 
contractor to attend to any damage or defect in work shall be final and binding on the 
Contractor. 

 
29.3 During  the  period of warranty, the  contractor  shall  be responsible  to  the  extent 

expressed in  this  clause  for  any defects that may develop under the conditions provided 
for by the contract  and  under proper use, arising from  faulty  materials, design  or 
workmanship in the plant, or from faulty execution  of the  plant by the contractor but not 
otherwise and  shall  remedy such  defects  at his own cost when called upon to do so  by  
the Purchaser who shall state in writing in what respect the  portion is faulty.  

 
29.4 If it becomes necessary for the contractor to replace or renew any defective portions of the 

system under this clause the provisions of this clause shall apply to the portions of the 
plant to be replaced or renewed until the expiration of three months from the date of such 
replacement or renewal or until the end of the warranty period whichever may be later.  If 
any defect is not remedied within reasonable time, the purchaser may proceed to do  the 
work at contractor's risk and expense,  but  without prejudice  to  any  other rights which  
the  purchaser  may  have against the contractor in respect of such defects.  The tenderer 
has to recoup the faulty unit/equipment from the set of his own spares kept by him within a 
period of 24 hours.  The locations where such spares are to be handed over to the Tenderer 
shall be indicated in the bid by the tenderer. 

 
29.5 Deleted 
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29.6 Until the Final Acceptance Certificate shall have  been  issued,  the contractor  shall  have 
the right of entry, at his own  risk  and expense, by himself or his duly authorized 
representatives, whose names  shall have previously been communicated in writing to  the 
purchaser  at  all reasonable working hours  upon  all  necessary parts of the works for the 
purpose of inspecting the working  and the records of the system and taking notes 
therefrom and,  if  he desires at his own risk and expense, making any tests subject  to the  
approval  of the purchaser which shall not  be  unreasonably withheld. 

 
29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as 

required under Clause 3 of Special Conditions of Contract, valid to cover the period of 
warranty as per Clause 29.4   

 
29.8 Tenderer shall quote the repair charges as percentage of the costs of each module/ 

card/assembly/ subassembly, which will remain valid for 2 years after the free warranty 
maintenance. RailTel may exercise the options of getting the defective modules/ cards 
repaired from the contractor for 2 years after the free warranty maintenance period is over, 
at the costs quoted by the tenderer. 

 
30.  TRAINING (NOT APPLICABLE FOR THIS TENDER) 
 
30.1 The  tenderer shall undertake to train RailTel  engineers and  other Railway  staff 

nominated by the RailTel  in different  aspects of  equipment   designs,   functioning, field 
installation, testing, commissioning, operation,   maintenance and repair,  covering  both  
hardware   and  software.  The training should be comprehensive   for  transfer  of  
complete  know-how  so  as to impart full knowledge and competence to independently 
and  successfully execute the installation, operation, user related software changes, 
maintenance  and  repair  of  all equipment. The  training  courses  should,  apart  from  
formal class room training, include  hands  on  practical experience at the manufacturer’s 
premises or other locations and visits to working installation. 

 
30.2 In the event of any equipment/sub-system being manufactured in India in technical 

collaboration with foreign firm by  the tenderer or any of its sub-contractor, the training as 
per schedule shall  be provided at  the collaborator's premises/training centre in India at the 
Purchaser’s discretion. Tenderer may quote separately against this schedule for the two 
options separately if required. 

 
30.3 The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the 
project.  

 
30.4 The requirement of training in man-weeks has   been  indicated  in the schedule of 

requirements.  The tenderer shall quote for the man week rates duly taking in to account 
Para 30.2 above. Details of training proposal shall be submitted by the tenderer. 

 
30.5 Set of Documents related to training to each of the trainees shall be provided. 
 
30.6 All expenses for travel to and from the place of training, boarding and  lodging  of the 

trainees shall  be  borne  by  the RailTel.  
 
31. INFRINGEMENT OF PATENTS: 
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(a) The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, processes or 
patterns in fulfilling  his  contract without prior consent in writing  of  the  owner  of such 
patents, drawings, patterns  or  trade   marks  except where these are specified by the  
Purchaser  himself.   Royalties where payable for the use of such patented processes, 
registered drawings or patterns  shall  be borne exclusively by the Contractor.   The 
Contractor shall advise the Purchaser of any proprietary rights that may exist on such 
processes, drawings or patterns which he may use of his own accord. 

 
(b) In the case of patents taken out by the Contractor of  the  drawings  or  patterns  registered 

by  him  or  of  those   patents,  drawings  or  patterns  for  which  he  holds  a  license,  the 
signing of the contract automatically  gives  the  Purchaser  the   right  to  repair  by  
himself   the  purchased articles covered by  the patent or by any person or  body chosen by 
him and to obtain from any  sources  he desires  the component parts required by him for 
carrying  out   the  repair  work.  In the event of  infringement  of  any    patent  rights  due 
to above action of the  Purchaser  he  shall be entitled to claim damages from the 
Contractor  on the grounds of any loss of any nature which he may  suffer  e.g. in the case 
of attachment because of counterfeiting.   

 
32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR  ACT 
 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  of  
India  Contract  Labour (Regulation  and  Abolition)  Act  (1978)   with   latest  
amendments, if any. They shall not be allowed to undertake   or  execute  any  work 
through  contract  Labour    except  under  and in  accordance  with a license  issued   
under  the  said  Act  in  that   behalf   by   the   authorized licensing  Officer. 
 

 
33.  DEFAULTS AND DELAYS 
 

The Contractor shall execute the work with due diligence and expedition, keeping to the 
approved time schedule.   Should he refuse or neglect  to comply with any reasonable  
orders given  to   him  in  writing  by  the Purchaser's  Engineers in connection  with the 
work or contravene  the  provision of  the   Contract or the  progress of work lags  
persistently behind  the time schedule due to his neglect,  the Purchaser  shall   be at  
liberty to  give seven days   notice in writing to the Contractor requiring  him to make  
good  the  neglect   or   contravention complained  of and  should  the   Contractor   fail  to   
comply    with   the  requisitions made in the  notice within seven days from  the receipt  
thereof, it shall be lawful for the purchaser  to take the work wholly or in part out of the 
Contractor's hands without  any  further reference and get the work  or   any part thereof, 
as the case may be, completed by   other  agencies at  the   expense  of  the   Contractor   
without   prejudice to any other right or remedy  of  the Purchaser.  The contract shall be 
treated as terminated on the date a notice is issued by the purchaser to take the work 
wholly or in part out of the Contractor’s hands. The purchaser shall be at liberty to encash 
the performance guarantee and forfeit the security deposit after the contract is terminated 
to reimburse the loss to purchaser. 

 
34.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 

In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of 
the work   or  any  part  thereof  by  agencies  other than the contractor, in terms of clause 
33 the  contractor  shall be liable to reimburse  the loss to  purchaser  without  prejudice   
to the  other   rights and remedies of the purchaser and the reimbursement   in full or in 
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part, as  the case  may be, shall be met at  the option of the purchaser from out of all or any  
of the following sources viz : 

 
(a) i)   Any amount due and payable to the  contractor by  the  purchaser  on  any    account 

whatsoever; 
 

ii) The Contractor’s   security   deposit in the hands of the purchaser as far as   available,  and; 
 
 iii) Any other assets whatsoever of  the contractor; 
 
(b) In the  event of re-imbursement from out of  sources  (i)  and/or (ii) above mentioned,  the 

purchaser shall have the right of appropriation suo moto. 
 
35.  PENALTY FOR DELAY IN COMPLETION 
 
35.1 If  the contractor fails to execute and  complete the work within the  time  specified  in the 

Agreement  or  within   the  period  of  extension granted  under  clause 36, for any reason 
whatsoever other than the non availability of the terminated OFC, 220V power supply  and 
the Equipment Room,  the contractor shall accept reduction in the  total amount payable to  
him by  the purchaser at the rate of  0.5% per week or part thereof ( rounded off to the 
nearest whole number ) of the total value of the  contract  for the delay occasioned  beyond 
the appointed time by  which  the  work  should have been completed under the contract.  

 
35.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten 

percent) of the total contract value. 
 
35.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's 

liability arising from delay only. This penalty for delay in completion will be applicable 
separately for each stage of completion of work when two or more stage of completion are 
specified in the  contract.  The purchaser’s engineer shall at his sole discretion specify a 
time limit within which the unfinished portion of  the  work  shall  be  completed  after  
serving on the contractor  a  notice  of  Purchaser's intention to recover the said penalty in 
Form  11.  In the event of failure of the   contractor, the   purchaser shall be at liberty to 
take action in accordance   with provisions in Clause 33 and 34. 

 
NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit 

prices included in schedule of requirements. 
 
36. ADHERENCE OF TIME SCHEDULE 
 
36.1 Timely completion of the work is the essence of the contract. Delay in execution will 

attract penalty. 
 
36.2 If  any delay as  aforesaid in clause 35 shall have  arisen from  any   cause  which  the 

Purchaser  may  agree   as being a  reasonable ground for extension of  time    the   
purchaser’s engineer or his representative may   allow   such   additional  time as he  may 
in his absolute discretion consider to be reasonably  justified  by  the   circumstances   of  
the   case. Such  extensions  shall  be granted , on request from contractor,  with or without   
liquidated  damages  in the Form No.11 (Section-I, Chapter-6).  

 
37. CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES  
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Please refer clause 52 of General Condition of Contract (Part II of Chapter 3, Section I). 
  
38. UNIT PRICES 
 
38.1 The prices quoted by the  Tenderer shall include the prices of materials  including all 

incidental charges for transport, loading/ unloading and handling of materials, commission 
for arranging dispatch by rail direct from manufacturer's  factory and completing all 
necessary formalities in  this respect, such  as  submission of   forwarding notes, arranging  
placement of Wagon, collection of banker's charges for Bank guarantee, Indemnity  Bonds 
inclusive of cost of Stamp etc. as also siding  or shunting  charges,  if  any, levied by the 
Railway. 

38.2 The prices shall include all taxes, duties, Royalty, GST and levies (including Octroi etc.) 
applicable on this Works Contract. Therefore, they should quote their prices taking into 
account all types of taxes including GST on works contract as leviable. Ambiguous 
charges without firm and specific figures quoted as “extra” will make the bid liable to be 
summarily rejected.  

 
38.3 The prices quoted by the tenderer shall include cost of commissioning and testing and all 

costs of Administration of   Contract, Insurance Premium, Banker’s charges   for 
guarantees, cost of storage, loading-unloading   and handling of materials and for any road 
transport which the contractor may use for carriage of materials to his depot and the site of 
work. The prices shall include the cost of   works  and  adjustments  necessary  to  be  done  
by   the  contractor  during  or  after tests  carried  out  by  the  purchaser. 

 
38.4 The price to be quoted by the tenderers should take into account the credit availed on 

inputs under the CENVAT scheme.  The  tenderers  should give a declaration that any set 
off in respect  of duties on inputs as admissible under law is being totally and  
unconditionally  passed on to the  purchaser  in the price quoted by him  (see clause 43). 

 
38.5 While the price quoted in the contract are inclusive of all taxes i.e. GST levied by any 

statutory authority, the   purchaser shall make any deduction toward GST on works 
contract if statutorily required to do so. The deducted sales tax  on works  contract shall be 
remitted to the  concerned  GST  authority  and  the  purchaser shall  in no  way  be  
responsible   for  any  disputes  between the  GST  authorities and the contractor in this 
regard. 

 
38.6 All  taxes,  duties  and levies (Including GST etc.) arising out of the    transaction between 

the contractor  and  his sub contractor/supplier for this  work will be included  in the  rates 
quoted by the contractor  in the  relevant   Schedule. 

 
38.7    No import license shall be arranged by the RailTel for this work. 

 
38.8.1 The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of 

all taxes & duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST etc.  
The offer should be inclusive of packing, forwarding, freight up to destination, insurance 
charges. 

 
38.8.2 Bidder shall issue valid tax invoice to RailTel for availing proper credit of 

CGST/SGST/IGST/UTGST incase of award of contract.  GST will not be reimbursed in 
the absence of valid tax invoice. 
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38.8.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the details of 
such taxable supplies in the relevant returns to be filed under GST Act. 

 
38.8.4 If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 

expense, interest, penalty as applicable under the GST Act. 
 
38.8.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance of inpurt credit to purchaser, the vendor shall be liable to pay 
applicable interest under the GST Act to the Credit of purchaser.  The same provisions 
shall be applicable in case of debit/credit notes. 
 

38.8.6 Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all 
type of applicable taxes such as SGST/CGST/IGST/UT GST alongwith respective 
HSN/SAC Code under GST Law (including tax under reverse charges payable by the 
recipient). 
 

38.8.7 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST 
at sources, the same will be deducted and remitted to the concerned authority. 
 

38.8.8 In regards to works contract, the tenderer should have registration no. for GST in 
respective state where work is to be executed and shall furnish GST registration certificate 
along with Tender. 
 

38.8.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after 
the last stipulated date for the receipt of tender including extensions if any and the bidder 
there upon necessarily and properly pays such taxes/levies/cess, the bidder shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of 
RailTel attributable to delay in execution of work within the control of bidder.  The bidder 
shall, within a period of 30 days of the imposition of any such tax or levy or cess, give a 
written notice thereof to RailTel that the same is given pursuant to this condition, together 
with all necessary information including details of input credit relating thereto.  In the 
event of non-payment/default in payment of any of the above taxes, RailTel reserves the 
right to with-hold the dues/payments of bidder and make payment to state/Central 
Government authorities as may be applicable.  However, if the rates are reduced after the 
last stipulated date for receipt of tender, bidder has to pass on the benefits to RailTel. 

 
38.8.10 Incase of imported equipment: - Not applicable 

 
 
38.8.11 Evaluation Criteria: - Inter se position of the offers will be determined on total unit rate 

on CIP destination basis which will include basic rate, custom duty, CGST, SGST, IGST, 
GST, Freight, Insurance and any other charge or cost quoted by the tenderer, including 
GST payable. 

 
38.8.12 In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from 
his/their bills under reverse charge mechanism (RCM) and deposit the same to the 
concerned Tax Authority. 
 
On reverse charge by RailTel, wherever applicable. 

 
39. MEASUREMENT OF WORKS 
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39.1 Payments for the works shall be made in accordance with approved designs & drawings 

and measured in relevant units except where provided or otherwise. The measurements 
will be made generally in accordance with standard engineering practices.   

 
39.2 All measurement, method of measurement, meaning intent of specifications and 

interpretation of Special Conditions of Contract, given and made by the Purchaser or by 
the Purchaser’s Engineer shall be final and binding. 

 
39.3  All payments due to the Contracter shall be made by RTGS/NEFT only. 

 
39.4 Payments for the works shall be made in accordance with approved design & drawings and 

measured in relevant units except where provided or otherwise. The measurements will be 
made generally in accordance with standard engineering practices. The abstract of 
quantities arrived shall be entered in the measurement book and signed by the contractor 
and the authorised representative of RAILTEL. 

 
40. TERMS OF PAYMENT 
 
40.1 All   bills   shall   be   submitted   to   the Territory Manager, Northern Region under whose 

jurisdiction the work has been executed. While submitting the bills, the break-up of taxes 
may be furnished so that any GST INPUT credit may be availed by RailTel. 

 
40.2  DELETED 
 
40.3 Subject   to   any   deductions   or  recovery  which  the   RailTel  may  be  entitled to  

make  under  contract,  the  Contractor  will be entitled to be paid from time to  time  by  
way  of 'on account payment' for supply  of goods  and 'progress  payment' for  works as in 
the  opinion of  the  Engineer  he  has  executed in terms  of  Contract. 

 
40.4 GST component charged in the invoice by successful tenderer shall be released only when 

such GST is reflected against GSTN of RailTel. 
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40.5 ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL 
 
 “On account payment” for supply of equipments, materials indicated in the Schedule of 

Requirements subject to recoveries of liquidated damages, if any, shall be made as given 
below: 

 
 

Where goods to be supplied also need installation and commissioning by the 

supplier, the payment termsare: 

i. In case of supply only: 100% of the value of the part supply of the equipment on 

receipt by the consignee at site duly inspected and accompanied with 

followingdocuments: 

(a) On   receipt    of   materials at site as certified by the purchaser’s 
representative. 
(b) Original Inspection certificate issued by Inspecting Officer. 
(c) Challan / Invoice in duplicate. 
(d) A   certificate that the materials supplied are as per  the specifications 
mentioned in the  contract  and the amount claimed in the  invoice  is  correct as per 
terms of the contract. 
(e)         Original Certificate covering insurance of the items supplied. 
(f)        Jointly signed Installation and Commissioning Report between consignee 
and Supplier. 
 

ii. In case of supply andinstallation: 

a. 80% of the value of the part supply of equipment on receipt by the consignee at 

site duly inspected and accompanied with valid documents. 

b. Balance 20% of the value of the part supply on successful installation and 

commissioning at site. Bidder has to install and commission the equipment 

within 30 days from the communication by RailTel EIC (Engineer In-Charge). In 

case installation and commissioning is delayed on account of RailTel then 20% 

payment can be released after submission of a Bank Guarantee of equal amount 

valid for a period of oneyear. 

 
40.6 PROGRESS PAYMENT FOR EXECUTION OF WORKS: 
 

'Progress payment' shall be made separately for each item/sub-item of work given in the 
Schedule of Requirements (SORs). 

 
40.6.1 90% (Ninety percent) of the progress payment for each item of Schedule of Requirements 

(SOR) items shall be paid for the quantities completed at various locations after joint 
measurement and testing to the satisfaction of Engineer / Supervisor  in-charge of the work 
and proper entry in the Measurement book jointly by contractor and Engineer/supervisor 
in-charge of RailTel. 

 
40.6.2 5% (Five percent) value of the works/services completed shall be made on issue of 

Provisional Acceptance Certificate (PAC) by RailTel as per clause 12 above.    
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40.6.3 Payment will be released only when OFC laid, terminated and end to end testing of fibre is 
completed and PAC is issued. 
 

41. FINAL PAYMENT 
 

Final payment of 5% (Five percent) of the contract value shall be made after satisfactory 
operation & maintenance of the work under the supervision of the contractor for a period 
of one year after commissioning and issue of Final Acceptance Certificate (FAC). 

 
41.1 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the 

works at all the locations covered in this contract and reconciliation of materials issued, the 
final bill for the balance payment for each item of work shall be submitted by the 
Contractor along with    a    clear   'No Claim Certificate'.  The Final Acceptance 
Certificate shall be issued by the Purchaser’s Engineer only when he has accepted the work 
wholly after    conducting the acceptance tests   as   per the details   given in the technical   
specification and supplement. 

 
42 FINAL SETTLEMENT 
 

On expiry of the warranty period and issue of the certificate of final   acceptance   of   the    
entire   installations,  the security deposit ( Clause 3) will  be  refunded  or  Bank 
Guarantee released  to  the  Contractor  after adjustment of any dues payable by the 
contractor. 

 
43.  CERTIFICATES FOR MODVAT BENEFITS ON BILLS 
 
a) The Contractor should submit the following certificate along with the bills:-  

(See clause 38.4) "We certify that no additional duty set offs on the Goods supplied by us 
have accrued under the GST input credit Scheme in force on the   date of supply after we 
submitted our quotations and submitted the present bill”. 

 
b) In the event  of GST input credit  being  extended  by  the  Government  of India to more 

items that  already  covered,  the firm should advise the purchaser about the  additional  
benefits accrued through a letter containing the following  certificate, or any variation 
thereof, as may be  considered  necessary by RailTel administration:- "We  hereby  declare  
that  we  can  avail  additional  duty set offs as per latest GST  scheme  in  force  now and 
we hereby give a reduction of  (----------)  per  unit and agree to revise the prices indicated 
in the order. The current GST of (----------) is payable on this reduced price. Therefore, we 
request you to amend the order accordingly." 

 
44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 
(i) All costs, damages  or  expenses,   which RailTel  may  have been paid or  incurred  which  

under  the  provisions of  contract are Contractor's obligations   will be   deducted  by   
RailTel   from   progress  payment   Bills/Invoice  of Contractor, as and when it is  
understood  that such an expense has been incurred or paid for. 

 
(ii) All   such   claims  ofRailTel shall, however, be  duly  supported by appropriate and 

certified vouchers,  receipts  or explanations as are available to enable the  Contractor  to 
identify such claims. 

 
45 TAXES 
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45.1 The  Contractor    and  all  personnel   employed  by  him  shall pay such taxes  like 

Income Tax as are payable  under  statutory laws of India and the Purchaser WILL NOT  
ACCEPT   any liability for the same. 

 
45.2 Deduction of Income Tax  at source as per provisions of   Finance Act and Income Tax in 

force shall be made from the  Contractor/Sub-Contractor  and the amount so deducted  
may    be credited to the Central Government. 

 
45.3 Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards 

Sales Tax on Works Contract, the same  will  be  deducted and  remitted  to  the  concerned  
authority.  

 
45.4 Labour Cess shall be deducted from Running Bills as applicable. 
 
46. MOBILISATION ADVANCE:     Not applicable 
 
47. INSURANCE 
 
47.1 The  Contractor  shall   take   out  and keep in force  a   policy or policies of insurance 

from the date, the delivery of material start against all liabilities of the Contractor or the 
Purchaser at common law or under any  statute  in respect of accidents to persons who  
shall  be  employed  by the contractor in or about the site  for  the purpose  of  carrying  out 
the works  on the  site.   The Contractor shall also take out and keep in force a policy or 
policies of Insurance against all recognized risks to their  offices  and depots.  Such 
insurance shall in all respects be to the approval of the Purchaser and if he so requires in 
RailTel’s name. 

 
47.2 INSURANCE OF MATERIALS & INSTALLATIONS 
 

The   Contractor   shall   take  out  and keep in force  a  Policy   or  policies  of  Insurance  
for  all   materials  including    RailTel    supply    materials/   equipments   irrespective  of  
whether used up in the portion of  work  already done or kept for the use in the balance 
portion of the work until such works are provisionally handed over to the  RailTel. For this 
purpose, the  works are  deemed  to  have   been provisionally  handed over  when 
provisional   acceptance  certificate is issued for the  locations as   per   clause  26.  

 
47.3 The Contractor shall not be liable for losses/damages  to   the  materials either used up in 

the portion of work  done  or  his material kept for use at site, in consequence  of Mutiny, 
or other similar causes over which the  Contractor  has  no control and which cannot be 
insured.  Such losses or damages shall be the liability of the Purchaser and  if  required by 
the Purchaser, be made good by the contractor  at the cost of the Purchaser. 

 
47.4 The  Contractor  should,  however,   insure  the  stores  brought  to site, against risks in 

consequence of war  and  invasion,  as  required under  the  Emergency  Risk (Goods ) 
Insurance Act  inforce from time to time. 

 
47.5 It  may  be noted that the beneficiary  of  the  insurance   policy  should  be RailTel or the 

policies should  be  pledged  in favour   of  RailTel.  The  contractor  shall  keep   the   
policy/policies   current  till  the   installations   are   provisionally handed over to the 
purchaser. It may also be  noted  that in the event of contractor's failure  to  keep  the  
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policy current and alive, renewal of policy  will  be  done by purchaser for which the cost 
of the premium  plus 20% of premium shall be recovered from the contractor. 

 
47.6 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in connection 

with  this  contract,  the purchaser's Engineer will advise the approximate price  of  all the 
RailTel supply materials to the Contractor. 

 
48. Rights of RailTel: 
 

RAILTEL reserves to itself the following rights in respect of this contract without entitling 
the Contractor to any compensation. 
 

48.1 To get the work done through another agency at the risk and cost of the Contractor, in the 
event of poor progress or the Contractor’s inability to progress the work for Completion as 
stipulated in the contract, poor quality of work, persistent disregard of instructions of 
Architect / RAILTEL, assignment, transfer, subletting of the contracted work without 
written permission of RAILTEL, non-fulfillment of any contractual obligations etc. and to 
claim / recover compensation for such losses from the Contractor including RAILTEL’s 
supervision charges and overheads from Security Deposit / other dues. 

  
48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in 

the contract during the progress of work and get it done through the contractor of the 
adjacent section and / or by the departmental labour to suit RAILTEL’s requirements or in 
case RAILTEL decides to advance the compensation due to other emergent reasons. 

  
48.3 To terminate the contract after due notice and forfeit the Security Deposit and recover the 

loss sustained in getting the balance work done through other agencies in addition to 
liquidated damages in the event of: 
 Contractor’s continued poor progress. 
 Withdrawal from or abandonment of the work before completion    of the work.  
 Corrupt act of the Contractor.  
 Insolvency of the Contractor.  
 Persistent disregard of the instructions of RAILTEL. 
 Assignment, transfer, subletting of the contract work without written permission.  
 Non-fulfillment of any contractual obligations. 
 

48.4  To recover any moneys due from the Contractor from out of any moneys due to the 
Contractor under this or any other Contract or from the Security Deposit. 

 
48.5 To determine the Contract or to restrict the quantum of work and pay for the portion of 

work done as per the satisfaction of RAILTEL. 
 

48.6 To effect recoveries from any amounts due to the Contractor under this or any other 
contract or in any other form the moneys which RAILTEL is forced to pay to anybody 
due to Contractor’s failure to fulfill any of his obligations. 

 
48.7 To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender specifications are based on preliminary documents and quantities furnished therein 
are indicative and approximate and the rates quoted shall not be subject to revision in any 
manner whatsoever. 
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48.8  To deploy RAILTEL’s or adjacent-section-contractor’s skilled and semiskilled workmen 
in case of emergency / poor progress / deficiency in skill on the part of the employees of 
the Contractor and to recover the expenditure on account of the same from the moneys 
due to the Contractor. 

 
48.9 While every endeavour will be made by RAILTEL to this end, RAILTEL cannot 

guarantee uninterrupted work due to conditions beyond its control. The Contractor will 
not be entitled to any compensation / extra payment on this account. 

 
In the event of any dispute of technical nature, the decision of RAILTEL shall be final and 
binding to the Contractor. 

 
49. Responsibilities of Contractor in respect of local taxing rules, local laws, employment 

for workers etc.:  
 

The following are the responsibilities of the Contractor in respect of observance of local 
laws, employment of personnel, payment of taxes etc. 

 
49.1 DELETED. 

 
49.2  As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed. 
 
49.3 The Contractor at all times during the continuance of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, has 
due regard to all local festivals, religious and other customs.  

 
49.4 The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations etc., such as The Payment of Wages Act, The Minimum Wages Act, The 
Workmen’s Compensation Act, The Employer’s Liability Act, The Industrial Disputes 
Act, The Employee’s Provident Fund Act, Employee’s State Insurance Scheme, The 
Contract Labour (Regulations and Abolitions Act, 1970) and other Acts, Rules and 
Regulations for labour as may be enacted by the Government during the tenure of the 
Contract and having force or jurisdiction at site. The Contractor shall give to the local 
Governing Body, Police and other concerned authorities all such notice as may be 
required under law. 

 
49.5 The Contractor will obtain independent licence under the Contract Labour (Regulations 

and Abolition Act, 1970) from the concerned authorities based on the certificate (Form -
V) issued by the principal employer / customer, if such license is required under the law. 

 
49.6 The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his operations 
connected with this contract. In case, RAILTEL is forced to make any such payment, 
RAILTEL shall recover the same from the Contractor either from moneys due to him or 
otherwise as deemed fit. 

 
49.7 The Contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 
and safety precautions as may be required for safe and satisfactory execution of the 
contract. 
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49.8  The Contractor shall be responsible for proper accommodation including adequate 
medical facilities for the personnel employed by him. 

  
49.9  The Contractor shall be responsible for the proper behaviour and observance of all 

regulations by the staff employed by him. 
 

49.10  The Contractor shall ensure that no damage is caused to any person / property of other 
parties working at site. If any such damage is caused, it shall be the responsibility of the 
Contractor to make good the losses and compensate them. 

 
49.11  All the properties/equipment/components of RAILTEL loaned with or without deposit, to 

the Contractor shall remain the properties of RAILTEL. The Contractor shall use such 
properties for the purpose of execution of this contract. All such properties/ equipment / 
component shall be taken to be in good condition unless notified to the contrary by the 
Contractor within 48 hours. The Contractor shall return them in good condition as and 
when required byRAILTEL. In case of non-return, loss, damage, repairs etc., the cost 
thereof, as may be fixed by the Engineer, will be recovered from the Contractor. 

 
49.12  It shall not be obligatory on the part ofRAILTEL to supply any tools and tackles or 

materials other than those specifically agreed to be given by RAILTEL. 
 

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of 
whatever nature arising during the course of execution of this contract. 

 
49.14  In case the Contractor is required to undertake any work outside the scope of this contract, 

the amount payable shall be as may be mutually agreed upon. 
 
49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons 

attributable to the Contractor, will have to be compensated by the Contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no 
extra cost to RAILTEL. 

  
49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-

roll sheet giving details of all payments made to the workmen duly signed by the 
Contractor’s representative should be furnished to RAILTEL, if called for. 

 
49.17 In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 
Engineer. 

 
49.18 No levy, payment or charges made or imposed shall be impeached by reason of any 

clerical error or by reason of any mistake in the amount levied, demanded or charged. 
 
49.19  No idle labour charges will be admissible in the event of any stoppage of work resulting 

in the Contractor’s workmen being rendered idle due to any reason at any time. 
 
49.20 The Contractor shall take all reasonable care to protect the materials and the work till such 

time it has been taken over by RAILTEL. 
  
49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems / disputes shall be separately 
discussed and settled without effecting the progress of work. Stoppage or abandonment of 
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work other than under force majeure conditions shall be treated as breach of work of 
contract and dealt with accordingly. 

 
49.22 The Contractor shall keep the area of work clean and shall remove the debris etc. outside 

of RailTel’s premises, while executing day-to-day work. Upon completion of work, the 
Contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish, 
unused and other materials and deposit them in places specified by the Engineer. The 
Contractor will also demolish all the hutments, sheds, offices, etc., constructed and used 
by him and shall clean the debris. In the event of his failure to do so, the same will be 
arranged to be done by the RAILTELand the expenses recovered from the Contractor. 

 
49.23 The Contractor shall execute the work in the most substantial and workmen like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 
contract. The Contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/or as 
per the instructions of the Engineer. 

 
49.24 The Contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise. Besides, the 
Contractor shall also furnish progress reports on work at regular intervals as required by 
the Engineer. 

 
50. Responsibility of contractor in respect of safety of men, equipment, material and 

environment: 
 All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor 

and his workmen without exception. The Contractor shall be responsible for the safety of 
the equipment / material and work to be performed by him. 

 
50.1  Contractor shall also take such additional precautions as may be indicated from time to 

time by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable 
number of Clerical Staff, watch and ward, Storekeepers to take care of equipment, 
material, construction tools and tackles shall be posted at site by the Contractor till the 
completion of work under this contract. The Contractor shall arrange for such safety 
devices as are necessary for this type of work and carry out the requisite site tests of 
handling equipment, lifting tools, tackles etc. as per usual standards and practices. 

 
50.2  The Contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized RAILTEL 
officials: 

 
 Safety Helmets conforming to IS - 2925. 
 Safety Belts conforming to IS - 3521. 
 Safety Shoes conforming to IS - 1989. 
 Eye & Face Protection devices conforming to IS-8520 & IS-8940. 
 Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-

8519. 
 

50.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 
nets, ladders, equipment etc. used by the Contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained before putting them to 
use and from time to time as instructed by authorized RAILTEL official who shall have 
the right to ban the use of any item. 
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50.4 All electrical equipment, connections and wiring for construction power, its distribution 

and use shall conform to the requirements of Indian Electricity Act and Rules. Only 
electricians licensed by the appropriate statutory authority shall be employed by the 
Contractor to carry out all types of electrical works. All electrical appliances including 
portable electric tools used by Contractor shall have safe plugging system to source of 
Power and be appropriately earthed. 
Where it becomes necessary to provide and / or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the Contractor shall be responsible for carrying out such provision and / or 
storage in accordance with the rules and regulations laid down in the relevant Government 
Acts, such as Petroleum Act, Explosive Act, Petroleum and Carbide of Calcium Manual of 
the Chief Controller of Explosives, Government of India etc. Prior approval of the 
authorized RAILTEL official at the site shall also be taken by the Contractor in all such 
matters. 
 

50.5 The Contractor shall arrange at his cost (wherever not specified) appropriate illumination 
at all work spots for safe working, when natural daylight may not be adequate for clear 
visibility. 

 
50.6 In case of a fatal or disabling injury/accident to any person at construction sites due to 

lapses by the Contractor, the victim and/or his/her dependants shall be compensated by the 
Contractor as per statutory requirements. However, if considered necessary, RAILTEL 
shall have the right to impose appropriate financial penalty on the Contractor and recover 
the same from payments due to the Contractor for suitably compensating the victim and/or 
his/her dependents. Before imposing any such penalty, appropriate enquiry shall be held 
by RAILTEL giving opportunity to the Contractor to present his case. 
 

50.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have 
the right to recover the cost of such damages from the payments due to the Contractor after 
holding an appropriate enquiry. 
 

50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses by the 
Contractor, RAILTEL shall have the right to recover cost of such delay from the payments 
due to the Contractor, after notifying the Contractor suitably and giving him opportunity to 
present his case. 
 

50.9 If the Contractor fails to improve the standards of safety in its operation to the satisfaction 
of RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor 
fails to take appropriate safety precautions or to provide necessary safety devices and 
equipment or to carry out instructions regarding safety issued by the authorised RAILTEL 
official, RAILTEL shall have the right to take the corrective steps after giving a notice of 
not less than seven days indicating the steps that would be taken by RAILTEL. 

 
50.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous 

occurrences to the authorised RAILTEL official immediately after such occurrence, but in 
any case not later than 12 hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by RAILTEL. In addition, periodic reports on safety shall also be 
submitted by Contractor to the authorised RAILTEL official from time to time as 
prescribed. 
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50.11 During the course of construction, alteration or repair scrap lumbers with protruding nails, 
sharp edges etc., and all other debris including combustible scrap shall be kept cleared 
from working areas, passage ways and stair in and around site. 

 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not 
be intentionally dropped, struck or permitted to strike each other violently. When cylinders 
are transported by powered vehicles, they shall be secured in a vertical position. 

 
50.12  All the Contractor’s supervisory personnel and sufficient number of workers shall be 

trained for firefighting and shall be assigned specific fire protection duties. Enough 
number of such trained personnel must be available during the tenure of the contract. 
  

50.13 Contractor shall provide enough fire protecting equipment of the types and numbers at his 
office, stores, erection site, other temporary structures, labour colony area etc. Access to 
such fire protection equipment shall be easy and kept open at all times. Compliance of the 
above requirement under fire protection shall in no way relieve the Contractor of any of his 
responsibility and liabilities to fire accident occurring. In the event fire safety measures are 
not to RAILTEL’s satisfaction, RAILTEL shall have option to provide the same and 
recover the cost plus incidentals from Contractor’s bills and / or impose penalty as deemed 
fit by the authorised representative of RAILTEL. 

 
51. Deleted. 
 
52.  Strikes and Lockouts: 

 The Contractor will be solely responsible for all disputes and other issues connected with 
his workmen. In the event of Contractor’s workmen resorting to strike or the Contractor 
resorting to lockout and if the strike or lockout so declared is not settled within a period of 
one month, RAILTEL shall have the right to get the work executed by employing its own 
men or through other agencies or both. The cost incurred by RAILTEL in this regard shall 
be recovered from the Contractor. 

 For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in 
the employment of RAILTEL. 

 
53. Guarantee:  
  Even though the work will be carried out under the supervision of the authorized 

representative of RAILTEL, the Contractor will be responsible for the quality of the 
workmanship and shall guarantee the work done for a period of one year from the date of 
completion of work as certified by the authorized representative of RAILTEL and shall 
rectify free of cost to RAILTEL all defects arising out of faulty erection during the 
guarantee period starting from the date of completion of rectification. In the event of the 
Contractor failing to repair the defective works within the time specified by the authorized 
representative of RAILTEL, RAILTEL may proceed to undertake the repairs of such 
defective works at the Contractor’s risk and cost, without prejudice to any other rights and 
recover the same from out of any moneys payable to the Contractor or by other legal 
means. 

   
53.1 The Tenderers has to enter in the register all the material / tools and plants brought to the 

site for working in the premises available with the Security Staff / Site Incharge / Site 
Register. 

 
53.2 The Tenderers should get all the materials inspected and approved from the authorized 

representative of RAILTEL before use. In case of non-approval, if authorized 
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representative of RAILTEL wish to check the material, cost of breakages and re-doing the 
same Work will be the sole responsibility of the Contractor own. 

 
53.3 The rates should be quoted in the same units as mentioned in the tender schedule. 

 The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions, 
requirements of RAILTEL or Design of authorized representative of RAILTEL and the 
rates quoted shall not be subject to revision. 

 
53.4 The rates quoted in the tender shall include all charges of material, labour, lifts, 

scaffoldings, any tools & plants, freight, labour conditions, fluctuations in the rates, GST, 
shift working & other taxes and shall be firm for the duration of the contract and any 
extended period of the contract. No escalation in the rates shall be allowed under any 
circumstances even in case of extension of time period. 

 
53.5 The successful Tenderer is bound to carry out all the items of work necessary for the 

completion of the job even though the same may not have been included in the schedule of 
quantities. Rates for such items shall be settled in consultation with authorized 
representative of RAILTEL. 

 The successful Tenderer will have to make samples (proto-type) of all the furniture items 
for the final approval of authorized representative of RAILTEL before taking up the entire 
execution of the work. In case of any modifications / additions, the same shall be 
incorporated in the entire furniture items without any additional financial implications. 

 Water and Electricity shall be provided free of cost at one point on each floor, further 
extensions if required shall be borne / arrange by the Tenderer on its own. 

 
54.  Rates of extra items/quantity: 
 

 The rates of the extra items will be derived from the tender wherever possible. 
  

54.1 In case the rates do not exist in the tender, the rate will be derived as per the market rates. 
The Tenderer shall submit analysis of rates as per Annexure, with assumption of any one 
item. 

  
54.2 If the quantity of any item under execution is varying up to  25% of the total quantity (as 

per the Schedule of Requirement), the contractor shall have to execute the same item at 
similar rates as applicable in the contract agreement. 

 
54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without 

assigning any reason to the contractor. 
 
54.4 All the work executed should be got approved by the authorized representative of 

RAILTEL and in case of any bad workmanship pointed out shall be either rectified or be 
taken away from the site if it is not rectifiable and shall be replaced without any extra cost 
by the Tenderer. 

 
54.5 The Tenderer should indicate the breakup of the items of %age of the unit cost for 

material, wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be 
the basis for evaluation of the rates of the extra items. 

 Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ units. 
 
54.6 All Government taxes, levies etc. like Works Contract – GST, TDS shall be deducted from 

all the running bills of the Contractors. 
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54.7 All the works executed or under execution finished or semi-finished including all materials 

lying at site shall become the property of RAILTEL immediately on receipt of bills of the 
Contractors for the same. 

 
54.8 The procurement of Cement, Steel, as required for completion of work shall be the 

responsibility of the Contractor. 
 
54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and 
          Shall be approved by the authorised representative of RAILTEL 
 
55.      LABOUR WELFARE: 

 
55.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and the 

contract labour (Regulation & Abolition) central Rules 1971 before the commencement of 
the work, and continue to have valid license until the completion of the work .(Registration 
of ESI, EPF for the workers under his control.) 

 
55.2 The contractor comply with the provisions of the 

 
 “The Building and other Construction Workers (Regulation of Employment & condition 
of service) Act, 1996 and the” The Building and other Construction Workers Welfare Cess 
Act, 1996” amended from time to time and rules framed there under. The contractor shall 
comply with the provision of the “The Building and other Construction Workers 
(Regulation of Employment & condition of service) rules 1998” amended from time to 
time. The RAILTEL at the time of making any payment to the contractor for the work 
done and measured under the contract shall deduct such sum at the rate, as prescribed in 
the Building and other Construction Workers Welfare Cess Rules as applicable in the state. 
where the work is situated, of gross value of the work done from each running bill and 
final bill. Such deduction shall be transferred to the State Workers Welfare Board by the 
Engineer-in-charge, as Principal Employer, shall continue to monitor the rigorous 
implementation of the act rules during the currency of the contract. 
 
The contractor shall registered himself under “The Building and other Construction 
Workers (Regulation of Employment & condition of service) Act, 1996” and “ The 
Building and other Construction Workers (Regulation of Employment & condition of 
service) rules 1998” and the “The Building and other Construction Workers Welfare Cess 
Act, 1996” The Building and other Construction Workers Welfare Cess Rulr”. The 
deduction of cess @ 1% is obligatory under the Central Act as a labour welfare measure. 
 

55.2.1 Any failure to fulfill this requirement shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 

 
55.3 No labour below the age of eighteen years shall be employed on the work. 

 
56.    Special Conditions of contract for mandatory updation of labour data on Railway’s 

shramikkalyam portal by contractor. 
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56.1 In order to increase transparency in payment of contract Labour wages and other 
payments, a web based e-application has been developed and hosted on website 
www.shramikkalyan.indianrailways.gov.in. 

 
56.2 All contractors are required to upload details of their LOA’s engaged workmen, wage 

payment details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded 
shall be available in public domain. 

 
56.3 Contractor is to abide by the provisions of payment of wages act & Minimum wages act. 

In order to ensure the same ,an application has been developed and hosted on website 
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/company 
etc. and upload requisite details of labour and their payment in this portal.These details 
shall be available in public domain. The Registration /updation of portal shall be done as 
under: 

 
a) Contractor shall apply for one time registration of his company /Firm etc. in the 

Sharmikkalyan portal with requisite details subsequent to issue of letter of 
Acceptance.RailTel’s Engineer(i.e Territory Manager) shall approve the 
contractor’s registration on the  portal with in 7 days of receipt of such request. 

 
b) Contractor once approved by any RailTel’s Engineer (i.e Territory Manager), can 

create password with login ID (PAN No.) for subsequent use of portal for all 
LOAs issued in his favour. 

c) The contractor once registered on the portal ,shall provide details on his letter of 
Acceptances(LOA)/Contract  Agreements on shramikkalyan portal within 15 days 
of date of issue of any LOA for approval of concerned engineer(i.e Territory 
Manager). Engineer(i.e Territory Manager)  shall update (if required)and approve 
the details of LOA filled by contactor within 7 days of receipt of such request. 

 
d) After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill 

the salient details of contract labours engaged in the contract and ensure updating 
of each wage payment to them on shramikkalyan portal on monthly basis. 

 
e) It shall be mandatory upon the contractor to ensure correct and prompt uploading 

of all salient details of engaged contractual labour & payments made thereof after 
each wage period. 

 
 B. While processing payment of any ‘On Account bill’ or Final bill or release of 

‘Advances’ or Performance Guarantee/Security deposit’,contractor shall submit a 
certificate to the Engineer or Engineer’s representatives (i.e Territory Manager) that I 
have uploaded the correct details of contract labours engaged in connection with this 
contract and payment made to them during the wage period in Railway’s 
Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’. till 
___month____year 

 
 

************************* 
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SECTION - I 
 

CHAPTER - 8 
 

FORMS OF TENDER 
 

 
Form No.  1 
 

: Offer Letter 

Form No.  2 
 
Form No. 2(A) 

: 
 
: 

Qualifying Criteria / User’s Certificate 
 
Affidavit 
 

Form No.  3 
 

: Agreement 

Form No.  4 
 

: Guarantee Bond for Security Deposit 

Form No.  5 
 

: Statement of Deviations 

Form No.  6 
 

: Standing Indemnity Bond for ‘On Account’ Payments and 
Stores supplied by RailTel 
 

Form No.  7 
 

: System Performance Guarantee 

Form No.  8 
 

: Not used 

Form No.  9 
 

: Work in Hand 

Form No.  10 
 

: Not used 
 

Form No.  11 
 

: Extension of period of completion of work on account of 
contractor 
 

Form No.  12 
 

: Not used 
 

Form No.  13 
 

: Qualification Experience 

Form No.  14 
 

: Guarantee Bond against ‘On Account Payments’ 
 

Form No. 15 :  deleted 
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Form No. 1 
OFFER LETTER 

 
To 
 
GM/Projects 
6th Floor, Block III, Delhi IT Park, 
Shastri Park,Delhi-110053 
  
I/We ______________________ have read the various conditions detailed in tender documents 
attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to 
keep this tender open for acceptance for a period of 45 days from the date fixed for opening the 
same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer 
to do the work “Zonal Rate Contract for Trenching, Laying, Fixing, Wiring, Splicing and 
termination of OFC, Cat-6, Power cable and LAN wiring with supply of various passive 
components in connection with delivery of various customer links under Territory 
ofTM/LUCKNOW/PRAYAG of RailTel/Northern Region.”at the rates quoted in the attached 
schedules and hereby bind myself/ourselves to complete the work within 01year from the date of 
issue of  Letter  of Acceptance of  the  tender.   I/We also hereby agree to abide by the various 
Conditions of Contract and to carry out the work according to the Specifications for materials and 
works laid down by the RailTel for the present contract. 
 
2. A sum of Rs. ------------------------------------Rupees in words------------------------ to be deposited 
through IREPS portal as “Earnest Money”.  The full value of Earnest Money shall stand forfeited 
without prejudice to any other rights or remedies if, 
 
I/We do not execute the contract agreement within 15 days after receipt of notice issued by the 
RailTel that such documents are ready or, 
 
I/We do not commence the work within 15 days after receipt of orders to that effect. 
 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us 
and indicated in the “Letter of Acceptance” of my/our offer for this work. 
 
 
 ACCEPTENCE OF TENDER 
 
 
Signature Of Contractor’s (S) 
 
Contractor (S) Address 
 
 
 
 
WITNESS  
 
1- 
 
2- 

I accept the tender as above and agree to pay the rate as 
entered in Schedule of Requirements. 

 
 
 

For and on behalf of                                                     
RailTel Corporation of India Limited, 
Northern Region,New Delhi-110053 

 
WITNESS                                                                                 
 
                1- 
 
               2- 
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Form No. 2 
 
 

QUALIFYING CRITERIA 
 
 

USER’s CERTIFICATE 
 

1.  Name of  the Firm 
 

 

2.  Contract Agrement No. & date 
 

 

3.  Scope of  Work 
 

 
 
 

4.  Contract Amount (in Indian Rupees) 
 

 

5.  Date of Completion  
 (Original as per contract) 
 

 

6.  Extended Date  of Completion  
(whether with LD or without LD) 
 

 

7.  Actual Completion Date 
 

 

8.  Performance (satisfactory or not)  
 
 
 

 
 
 
 
 
 
 
        Name: 
        Dated: 
        Designation: 
 
 
 
 
Signature of the Contractor with        
 Company Seal 
 
Note: The relevant User’s certificate to be attached. 
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Form No. 2(A) 
 

FORMAT FOR AFFIDAVIT  
(TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER DOCUMENTS) 

 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.100/-.  
The stamp paper has to be in the name of the tenderer) ** 
 
 I………………………………..(Name and Designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
 
M/s__________________________(hereafter called the tenderer) for the purpose of the Tender 
documents for the work of ____________________________________________________as per 
the tender No.__________________ of (----------RailTel), do hereby solemnly affirm and state on 
the behalf of the tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing the document after carefully reading the contents. 
 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 

 
3. I/We hereby declare that I/we have downloaded the tender documents from RailTel 

website www.RailTelindia.com. I/we have verified the contentof the document from the 
website and there is no addition, no deletion or no alternation to the content of the Tender 
Document.  In case of discrepancy noticed at any stage i.e. evaluation of tenders, execution 
of work or final payment of the contract, the master copy available with the RailTel 
Administration shall be final and binding upon me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 
 

5. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted alongwith the offer and same shall be binding upon 
me/us. 

 
6. I/We declare that the information and documents submitted along with the tender by me/us 

are correct and I/we are fully responsible for the correctness of the information and 
documents, submitted by us. 

 
7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of tenders, it 
shall lead to forfeiture of the tender EMD besides banning of business for five years on 
entire RailTel. Further, I/we (insert name of the tenderer)**_____________________ and 
all my/our constituents understand that my/our offer shall be summarily rejected. 

 
8. I/we also understand the if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the 
contract, alongwith forfeiture of EMD/SD and Performance guarantee besides any other 
action provided in the contract including banning of business for five years on entire 
RailTel. 
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DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
 
VERIFICATION 
 
I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our 
above affidavit are true and correct. Nothing has been concealed and no part of it is false. 
 
 
 

DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
 
 
Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 
suitably by tenderer. Attestation before Magistrate/Notary Public 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Form No. 3 
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AGREEMENT 
 
(CA No. ………………………………………………………………………………………….) 
 
This AGREEMENT is made at New Delhi on this   day of___________   two thousand and 
Seventeen by and between RailTel Corporation of India Limited (A Govt. of India Undertaking) 
having its Registered & Corporate office at 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-
110053, acting in the  premises  through ED/Northern Region (hereinafter referred to as ‘RailTel’, 
which expression should unless repugnant to the context or meaning thereof include its successors 
and permitted assigns) of the one part; 
 
And _______________________having its registered office at    ----------------------------------------
---------- acting in the premises through………………. (hereafter referred to as “Contractor”, 
which expression should unless repugnant to the context or meaning thereof include its successor 
and permitted assigns) of the other part. 
 
Whereas in response to a call for Tender by RailTel for the work of 
“…………………………………………………………………………………………………...” 
for RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with 
Corrigendum…………………..issued by RailTel hereto, the Contractor has submitted a Tender as 
per  Annexure ‘B’ hereto  
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work 
of“……………………………………………………………………………………………………
” for RailTel Corporation of India Limited as per copy of Letter of Acceptance of Tender No. 
____________________dated____________complete with enclosures at the accepted rates and 
agreed deviations from tender papers as per Annexure-C hereto at contract value of 
Rs.________________(Rupees _________________________ Only) duly accepted by the 
contractor. 
 
Now this agreement witnesses that in consideration of the premises and the payment to be made 
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 
equipment and materials and execute and perform all works for which the said Tender of the 
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 
hereto and upon such supply, execute and performance to the satisfaction of the purchaser 
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the 
said Annexure ‘C’ and in terms of the provisions therein.  
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 
and/or seals on the day and year respectively mentioned against their respective signatures. 
 
Signed and delivered by   Shri  _______________________  for and on behalf of  RailTel 
Corporation of India Ltd. 
 
The contract within named in the presence of : 
1. Signatures 

Date 
Name in Block Capitals 
Address: 

 
 
2. Signatures 
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            Date 
 Name in Block Capitals 
 Address: 
 
Signed and delivered by Shri. _______________________________ for and on  behalf of   
________________________  
 
The contractor within named in the presence of : 
 
 
1. Signatures 
            Date 
            Name in Block Capitals 
 Address: 
 
2.        Signature 
 Date 
 Name in Block Capitals 

Address: 
 
  
 

Annexure ‘A’  :Tender Paper No…………. with corrigendum, if any. 
 Annexure ’B’  :Firm’s offer. 

Annexure ‘C’  :Letter of  Acceptance No…….. with all enclosures. 
 Annexure ‘D’  :CopyofContract Performance Guarantee 
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Form No. 4 
 
 

CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited, Northern Region, 6th Floor, Block 
III, Delhi IT Park, Shastri Park, Delhi-110053 (Herein after called the RailTel) having agreed to 
exempt …………………………………………………………………..    (Hereinafter called               
“the said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  
…………………  ………………………… dated  ……………  made between RailTel 
Corporation of India Limited and …………………………………………….. for (hereinafter 
called “the said Agreement”) of security deposit for the due fulfillment by the said Contractor (s) 
of the terms and conditions contained in the said Agreement, on production of a Bank Guarantee 
for Rs. ………….. (Rs. ………….. only).  We, ………………………………… (indicate the 
name of the Bank) hereinafter referred to as “the Bank”) at the request of ……………. 
……………. Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.  
……………. against any loss or damage caused to or suffered or would be caused to or suffered 
by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement. 
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts 
due and payable under this Guarantee without any demur, merely on demand from the RailTel 
stating that the amount as claimed is due by way of loss or damage caused to or would be caused 
to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the 
said Agreement.  Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this guarantee.  However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. ………………………only. 
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal. 
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment. 
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain 
in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a demand 
or claim under the Guarantee is made on us in writing on or before the ……………. We shall be 
discharged from all liability under this Guarantee thereafter. 
 
We,……………(name of bank) further  agree with the RailTel that the RailTel shall have the 
fullest liberty without our consent and without affecting in any manner our obligations hereunder 
to vary any of the terms and conditions of the Agreement or to extend time  or to postpone for any 



 
 
 
 

Tender No. RailTel/Tender/NR/ Projects/Zonal- Delhi /22-23/02          Page 106 of 181 
 
 

 

time or from time to time any of the powers exercisable by the RailTel against  the said 
contractor(s) and to forbear or enforce any of  the  
 
terms and conditions relating to the said Agreement and we shall not be relieved from our liability 
by reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act 
or omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have affect of so relieving us. 
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s). 
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its 
currency except with the previous consent of the RailTel in writing. 
 
 
Dated the ……..day of …………. 2020 
 
for  ……………………………………………….. 
( indicate the name of the Bank) 
 
Witness 
 
Signature 
Name 
 
Signature 
Name 
 
NOTE: The Guarantee shall be valid for a period of four months after the expiry of    the warranty 

period of the equipment as per Clause 29 Special Condition of the Contract (SCC). 
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Form No. 5 
 

STATEMENT OF DEVIATIONS 
 
       (PROFORMA FOR STATEMENT OF DEVIATIONS) 
 
1. The following are the particulars of deviations from Preamble, requirements of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract 
(Section -I): 

 
 
Preamble (Chapter 2) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 

 
 
Instructions to Tenderers and Conditions of Tendering(Chapter 3) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 
 

 
 
Special Conditions of Contract (Chapter 4) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 
 
 2. The following are the particulars of deviations from requirements of    
theTechnical specifications (Section -II) 
 
 Chapter           Clause  Deviation  Remarks 
        (Including Justification) 
 
 
 
Note:  Where there is no deviation, the statement should be returned duly signed with 
an endorsement indicating “no deviations”. 
 
 
 
 
       SIGNATURE AND SEAL OF THE 
       MANUFACTURER / TENDERER 
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Form No. 6 
 

STANDING INDEMNITY BOND 
(For On Account Payments and Stores supplied by RailTel) 

 
(On Stamp paper of Requisite Value) 

 
We,    ______________________________ hereby undertake that we hold at our Stores Depot/s 
at _______________________ for and on behalf of RailTel Corporation of India Limited in the 
premises through Executive Director/N R or his successor hereinafter referred to as “the 
Purchaser” all materials for which ‘On Account’ payments have been made to us against the 
Contract for  -------------- vide letter of  Acceptance of  Tender No. ____________________and 
the materials handed over to us by the Purchaser for all purpose of execution of the said Contract, 
until such time the materials are duly erected or otherwise handed over to him. 
 
We shall be entirely responsible for the safe custody and protection of said materials against all 
risk till they are duly delivered as erected equipment to the purchaser or as he may direct 
otherwise and shall indemnify the Purchaser against any loss, damage or deterioration whatsoever 
in respect of the said materials while in our possession and against disposal of surplus materials.  
The said materials shall at all times be open to inspection by any engineer authorized by the 
Regional General Manager /N R (whose address will be intimated in due course). 
 
 Should any loss, damage or deterioration of  materials occur or  surplus materials disposed 
off and refund becomes due, the purchaser shall be entitled to recover from us the full cost as per 
prices included in the Contract (as applicable) and also compensation for such loss or damage, if  
any,  alongwith the amount  to be refunded without prejudice to any other remedies available to 
his  by deduction from any sum due or  any sum which at any time hereafter becomes due to us 
under the said or  any other Contract. 
 
Dated  this ______________________  day of  _____________   2021 
       for and on behalf of  
       ______________________  
 
(Contractor) 
 
Signature of  witness 
 
Name  and witness in Block letters 
 
Address 
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Form No. 7 
 

 
 

 
SYSTEM PERFORMANCE GUARANTEE 

 
(PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE) 

 
To 
The Executive Director/ Northern Region 
 
 
 I / We …………………………………………………………………. Hereby guarantee 
that the design on the basis of which we have submitted our tender no. 
………………………………… has been carefully made to conform to the end objectives in the 
tender documents and to technical specification therein.  We further guarantee that in the event of 
the performance of the system, when installed, not complying with the end objectives or with the 
specifications contained in the tender documents, we shall provide further inputs to enable the 
RailTel to realize the end objectives contained in these documents without any additional payment 
for any additional equipment which may be required in this regard.  We further guarantee that all 
the expenses for providing the additional inputs under the System Guarantee will be borne by us.  
We further guarantee that these additional inputs will be provided by us to make the system 
workable within 1 month from the date on which this guarantee is invoked by the Purchaser. The 
guarantee is valid for four months beyond the warranty period. 
 
 
 

(Signature of Firm’s Authorized Officer) 
                                                                                          Seal 
 
Signature of witness: 
 
 
 
……………………. 
 
 
 
……………………. 
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Form No. 9 
 

WORKS IN HAND 
 

S.N System 
and 

Name of 
Project 

Party’s 
address 

for whom 
the work 
is being 

done 

Total 
value of 
contract 

Schedule 
period of 
execution 

(in months) 

%age 
progress in 

terms of 
works done 

Likely 
date of 
comple

tion 

No. of 
Extensi

ons 
Granted 

Payments 
received 
till date 

 

Remarks 
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Form No. 11 

EXTENSION OF PERIOD OF COMPLETION OF WORK 
 
No.          Date: 
 
To 
 ……………………….. 
 
 ……………………….. 
 
Sub: (i)  Name of Work 
 (ii) Acceptance Letter No. 
 (iii) Agreement No. 
 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  
The stipulated date for completion of the work mentioned above is .…………………………….. . 
From the progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date (or) However, the work was not completed on this date. 
 
Expecting that you may be able to complete the work if some time is given by that Executive 
Director/N.Region, RailTel Corporation of India Limited, New Delhi, although not bound to do 
so, hereby extends the time for completion from ……… to                                  ………………… 
. 
 
* In consideration of the circumstances explained in your letter of request RailTel has extended 
the completion period by ………………. Days without any liquidated damages. Please ensure the 
completion and commissioning of the project well within the extended period.  
 
* Please note that an amount equal to 0.5 % of the total value of the contract per week or part 
thereof (rounded off to the nearest whole number) subject to a maximum of 10% of the total 
contract value of the works as a recovery for delay in the completion of the work after the expiry 
of (1) …………. will be recovered from as mentioned in clause 35 chapter IV of the special 
conditions of contract for the extended period notwithstanding the grant of this extension.  You 
may proceed with the work accordingly.  
 
The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you. 
 
 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above. 
 
Please note that in the event of declining to accept the extension on the above said conditions or, 
in the event of your failure after accepting or acting up to this extension to complete the work by 
(2) …………….                         (here mention the extended date), further action will be taken in 
terms of relevant clause of special conditions of contract. 
 
Yours faithfully, 
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for& on behalf of RailTel Corporation of India Limited  
 
Note: 
(1)  Give here the stipulated date for completion without any penalty fixed earlier. 
(2)  Here mention the extended date. 
 *    Strike out one of the clauses as applicable. 
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Form No. 13 
      

QUALIFICATION EXPERIENCE 
 
 
Details of works executed and under execution by Tenderer during the last 5 years should be 
furnished in the following format (similar certificate for OEM also regarding their qualifications 
as per tender is also required to be submitted with details on similar lines). 
 

 
 

SN 

Name of 
work with 
description 

Party’s 
address 

for whom 
the work 
was done 

Total 
value of 
contract 
Rs. in 
Lakhs 

Year    
of 

award 

Actual Date 
of 

Completion 

No. of 
Extensions 

Granted 

Payments 
received 
till date 

 

Remarks 

 
 
 
 

        

 
 
 

Note:  A certificate from the organization, for which the work was executed, should be submitted to 
indicate that the contract was satisfactorily performed. 

 
 
 

Signature of the Tenderer  
with Seal 

           
 

 
    

 



 
 
 
 

Tender No. RailTel/Tender/NR/ Projects/Zonal- Delhi /22-23/02          Page 115 of 181 
 
 

 

Form No. 14 
 

 
GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS 

(On Stamp paper of requisite value) 
(To be used by approved Scheduled Banks) 

 
In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”) 
having agreed to exempt ……………………………………………… 
…………………..(hereinafter called “ the said Contractor(s)”) from the demand, under the terms 
and conditions of an Agreement No.  …………………  ……………dated……………made 
between …………………  and ....………….. for ( hereinafter called “ the said Agreement”) of on 
Account Payment   for the due fulfillment by the said contractor)s) of the terms and conditions 
contained in the said Agreement, or production of a Bank Guarantee for Rs. ………….. ( Rs. 
………….. only).  We, ……………………( indicate the name of the Bank) hereinafter referred to 
as “ the Bank”) at the request of  ……………. ……………. Contractor(s) do hereby undertake to 
pay the government an amount not exceeding Rs.  ……………. Against any loss or damage 
caused to or suffered or would be caused to or suffered by the RailTel by reason of any breach by 
the said Contractor(s) of any of the terms or conditions contained in the said Agreement. 
We, ……………………………………………………………. Bank do hereby undertake to pay 
the amount due and payable under this Guarantee without any demur, merely on demand from the 
RailTel stating that the amount is claimed is due by way of loss or damage caused to or would be 
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms 
or conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform 
the said Agreement.  Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ……………………… 
We,  ……………………………………….. Bank undertake to pay to the RailTel any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any 
suit or proceedings pending before any court or Tribunal relating thereto our liability under this 
present being, absolute and unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment. 
 
We, …………………………………………. Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all the dues of 
the RailTel under or by virtue of the said Agreement have been fully paid and its claims satisfied 
or discharged or till RailTel  certifies that the terms and conditions of the said Agreement have 
been fully and properly carried out by the said Contractor(s) and accordingly discharges this 
Guarantee.  Unless a demand or claim under the Guarantee is made on us in writing on or before 
the …….  (1)  …………………….  We shall be discharged from all liability under this Guarantee 
thereafter. 
We, …………………(indicate the name of Bank)……….…. further  agree with the RailTel that 
the government shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the Agreement or to 
extend time  of to postpone for any time or from time to time any of the powers exercisable by the 
RailTel against  the said contractor(s) and to forbear or enforce any of  the terms and conditions 
relating to the said Agreement and we shall not be relieved  from our liability by reason of any 
such variation, or extension to the said Contractor(s) or for any forbearance, act or omission on the 
part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or 
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thing whatsoever which under the law relating to sureties would, but for this provision, have affect 
of so relieving us. 
 
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s) Supplier(s). 
 
We, …………………………….. (Indicate the name of Bank) lastly undertake not to revoke this 
Guarantee during its currency except with the previous consent of the RailTel in writing. 
 
Dated the                            day of                       2020 
 
     for ……………………………………………….. 
    (Indicate the name of the Bank) 
 
Witness 
1. Signature 

Name 
 
 
2. Signature 

Name 
 
 
 
Note:  The Guarantee shall be valid for four months beyond the date of completion of work.  
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Form-15 

FormatforBidSecurityDeclaration(OnNon-judicialstamppaperofRs.100/-) 

 

 

 

 

 

 

 

Deleted 
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Section - I 

Annexure - 1 

 
List of materials to be supplied by RaiTel to the contractor: 

 
The material shall be supplied as given in BDS 

 

 
 
 
 



 
   RailTel/Tender/NR/ Projects/e-Office LAN(Passive)/20-21/15  

 
 

 
 
 
 
 
 
 

SECTION – II 
 

TECHNICAL REQUIREMENTS & SUPPLEMENT 
 

INDEX 
 
Chapter No.   Content 

 

1. Technical Specification for Supply items  

2. Precautions to be taken in 25 KVA A.C Traction 

Area. 

3. Preparation of as built route plan. 

4. Technical specification for Trenching & Laying of 

OFC. 

5. Specification for Jointing & Termination of OFC. 

6. Technical specification for provision of Earthing. 

7. Jointing of 06 Quad Telecom cable & acceptance 

Test 

8. Technical specification of OTDR,Splicing 

machine,Cable Route Locator, Optical Power meter, 

Optical Laser Source 

9. List of Address for specification. 
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SECTION – II 
Chapter 1 

 
A- BRIEF DESCRIPTION OF WORK & REQUIREMENTS: 

 
Scope of Work:  
1. Name of work: 

 
“Zonal Rate Contract for Trenching, Laying, Fixing, Wiring, Splicing and termination of OFC, 
Cat-6, Power cable and LAN wiring with supply of various passive components in connection 
with delivery of various customer links under Territory ofTM/LUCKNOW/PRAYAG of 
RailTel/Northern Region.” 
2. Scope of work: 
2.1 The Major Job responsibility of the contractor under the scope of thework for this tender 

are as under: 
 
a. Excavation of trenches  in normal soil, boulder area,  rocky soil  and HDD and  

and laying of HDPE Duct manually or through HDD  in all types of soils, 
Road/Raiway Level crossings, Culverts, Bridges , along the Highways and other 
Roads, cutting, in building, clamping etc. & protective works as per technical 
specifications. 

b. Trenching/Ducting, laying of OFC in all types of soil, Concrete/ coltar roads and 
pavements, etc.  

c. Blowing/pulling of Optical Fiber Cable (24F) with proper tools and accessories as 
per Technical specifications in already laid ducts and protection such as DWC 
Pipes etc.. 

d. Backfilling of Trenches upto the original ground level/ concreting at cemented 
platform or other hard places. 

e. Transportation of RailTel’s material such as OFC/Duct etc. from RailTel’s store 
to sites of work. 

f. Fixing, Installation of Jointing Chambers & Route/Joint Indicators as per 
technical specification. 

g. Splicing of fibres in Joint closures/FMS and installation of new joint 
enclosures/FMS. 

h. Preparation for installation & fixing of Telecom Earthing as per drawing provided 
in the Technical section of tender. 

i. Liasioning with concerned civil authorities for getting ROW permissions. 
j. Any other such requirements as per site conditions under the scope of SOR. 

 
i. Tenderer may visit Railway unit to get acquainted with the infrastructure available in 

Railway units where work is to be carried out. 
ii. Trenches are to be excavated for laying HDPE pipes and e cables to various locations of 

switches as per cable route plan approved by RDSO engineer.  Optic fibre cables are to 
be laid inside HDPE / GI pipes.  For road and track crossings, horizontal boring is to be 
done for laying HDPE / GI pipe.  Trenching and cable laying are to be done as per 
standard practices.   

iii. Rack mountable fibre termination boxes (fibre patch panels) are to be installed inside 
racks for termination of optic fibres through pigtails.  Optic fibre is to be spliced with 
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pigtail for terminating on fibre termination box.  Patch cords are to be used for extending 
optic fibre from fibre termination box to respective switches.  All these wirings are to be 
done as per standard practices. Switches will be installed later on. 

 
iv. 6U/ 9U /42U racks are to be used for housing switches with other accessories.  42U racks 

are to be floor mounted type whereas 6U/ 9U racks should be wall mounted type.  All 
required accessories for mounting these racks at locations decided by RAILTEL 
Engineer are to be arranged by contractor.  Switches will be installed later on. 

 
v. 6U/ 9U Racks are to be properly fixed on the wall at nominated locations as decided by 

site engineer of RAILTEL. These racks are to be mounted on suitable frame made of MS 
angle of minimum size 40mm x 40mm x 3mm duly powder coated in grey colour and 
properly embedded inside wall as per instruction of site engineer of RAILTEL. Fixing of 
these racks should be sturdy & robust. Drawing of frame made of MS angle should be 
initially approved by RAILTEL engineer before fabrication. All required masonry work 
for fixing of frame is to be carried out by contractor including proper curing. Wall is to 
be repaired to its original condition after fixing frame. 

 
vi. Contractor has to make arrangement for transportation of materials from RailTel store 

to work site.  
 

vii. Various items mentioned in tender schedule are to be executed as per standard practices 
being followed nationally/ internationally as applicable.   

viii. Necessary tools/ equipment to arranged by the contractor jointly with RailTel engineer. 
Required testing & measuring equipments for this measurement are also to be arranged 
by contractor. 

ix. All passive fibre & copper components and various types of racks shall be pf reputed 
make’ 

x. All passive fiber components (fiber termination boxes, SC Pigtails, SC-SC Patch Cords, 
SC-LC Patch Cords), all passive copper components (UTP CAT-6 Cables, CAT-6 
Information Outlet Boxes, UTP CAT-6 Patch Cords, RJ-45 connectors, Patch Panels) 
and various types of racks shall be from reputed manufacturers complying with relevant 
technical specifications mentioned in Annexure “A” of tender document.  
 

B- List of Railway Locations where work is to be carried out & 
consignee: 

 
Different locations for delivery of various customer links under Territory of TM/Delhi of 
RailTel/Northern Region.” 

 
C-Technical Specification for Supply items: 

 
1- Unarmoured 12 F Optical Fibre Cable: 

 
Fiber Unarmoured OFC should be conforming to  ITUT 6.552 D and should be from 
reputed firms like Sterlite/Birla Ericsson/Vindhya Telelinks/Sudarshan Telecom/ Teracom/ 
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Fionlex Cables/ Tamilnadu Telecommunications /HFCL/ APAR/ Paramount/Aksh 
Optifiber/U M Cables (Usha Martin). 
 
2-Power Cable 4 Sqmm: 
 
Supply of PVC insulated 3 Core 4 Sqmm, 12 AWG,1.1 KV grade outdoor strengthened 
Copper cable for UPS supply distribution as per BIS/ISI standards and all the accessories 
required for installation of reputed make like Delton, KEI, Polycab, Anchor, CMI, GeM, 
Finolex, etc. 
 
3-Power Cable 6 Sqmm: 
 
Supply of PVC insulated 3Core 6 Sqmm, 12 AWG,1.1 KV grade outdoor strengthened 
Copper cable for UPS supply distribution as per BIS/ISI standards and all the accessories 
required for installation of reputed make like Delton, KEI, Polycab, Anchor, CMI, GeM, 
Finolex, etc. 

 
4.Technical Specification of Rack 19''-9U 
 
No. Item Description 
1 Type Closed Telecom Rack wall mounted. 
2 Dimension 500 mm (Height) X 600 mm (Width) X 600 mm (Depth) 
3 Mounting Rack should have wall mounting provision with heavy wall breakets 

and fastners. 
4 Front door Rack should have front door tough and transparent glass fitted on 

MS/CRCA sheet on sides with Lock and key. 
5 Rear side MS/CRCA door plain having ventilation holes bottom side with 

dust filters. 
6 Top & Bottom Rack top and bottom should be MS/CRCA steel made with cable 

entry provision with glands at both side. 
7 Fan module Compact fan module of 90 CFM working on 230V AC 2 nos. with 

each rack properly fitted at top of rack 
8 Earthing Provision Rack Should have earthing provisions. 
9 Cable manager 1 no. horizontal and 1 no. vertical cable manager with cable loops to 

be provided with each rack. 
10 Power Distribution 

Unit (PDU) 
PDU is of 6 Sockets of branded make such as Havells or equivalent 
with 6 Amp with switch. 

11 Material used Cold Rolled Carbon (CRC)/MS with Thickness varying from 1.6 
mm to 2.0 mm 

12 General The rack should be fitted with one modem tray 19”. 
The good quality powder coating light grey in colour shall be used 
for painting of the rack. 
“RAILTEL PROPERTY” in bold and easily recognizable font 
should be written at the front top of the rack preferably in black or 
blue color.  

 
Make: 3M, Dynamic, Manifold, RMG or similar. 
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5. Technical Specification of Rack 19''-6U 
 
No. Item Description 
1 Type Closed Telecom Rack wall mounted. 
2 Dimension 350 mm (Height) X 600 mm (Width) X 600 mm (Depth) 
3 Mounting Rack should have wall mounting provision with heavy wall breakets 

and fastners. 
4 Front door Rack should have front door tough and transparent glass fitted on 

MS/CRCA sheet on sides with Lock and key. 
5 Rear side MS/CRCA door plain having ventilation holes bottom side with 

dust filters. 
6 Top & Bottom Rack top and bottom should be MS/CRCA steel made with cable 

entry provision with glands at both side. 
7 Fan module Compact fan module of 90 CFM working on 230V AC 2 nos. with 

each rack properly fitted at top of rack 
8 Earthing Provision Rack Should have earthing provisions. 
9 Cable manager 1 no. horizontal and 1 no. vertical cable manager with cable loops to 

be provided with each rack. 
10 Power Distribution 

Unit (PDU) 
PDU is of 6 Sockets of branded make such as Havells or equivalent 
with 6 Amp with switch. 

11 Material used Cold Rolled Carbon (CRC)/MS with Thickness varying from 1.6 
mm to 2.0 mm 

12 General The rack should be fitted with one modem tray 19”. 
The good quality powder coating light grey in colour shall be used 
for painting of the rack. 
“RAILTEL PROPERTY” in bold and easily recognizable font 
should be written at the front top of the rack preferably in black or 
blue color.  

 
6. TECHNICAL SPECIFICATIONS FOR PATCH CORDS AND FMS 
 

  
(A)       Specifications of FMS : 
 

The FMS should be confirming to TEC NO.: GR/FDM-01/02/APR-2007 (Type-I) with 
latest amendment No. TEC/T/OFC-FDMS/149/2012. However the FMS should have 
the following: 

i) It should be mountable in standard 19” rack. 
 

ii) The connectors preferred make :  3M, Huber-Shuner, R&M, TE Connectivity/Raychem. 
 

iii) There should be arrangement of termination of 48/24/12/6 Nos. of fibers (as per SOR). 
 

iv) It should be supplied with 48/24/12/6 Nos. of pigtails of respective type of connector (as 
per SOR) of minimum 3 meter length. 
 

v) Color coded pigtails (900 µn tight jacket) shall be provided for easy identification. 
 



 
 
 
 

Tender No. RailTel/Tender/NR/ Projects/Zonal- Delhi /22-23/02          Page 125 of 181 
 
 

 

vi) The FMS should be supplied with arrangement of required Nos. of adapters (as per 
SOR).  
 

vii) The adaptors shall be fixed in such a way that these shall be easily accessible protecting 
the eye from direct exposure to laser. 
 

viii) There should be minimum two nos. of trays for the provision of termination of the 
fibers & sufficient space for routing of the fibers in the trays. 
 

ix) Trays shall be numbered bottom to top (tray no. 1 is lower most). 
 

  x) Pigtails shall follow tray numbering. 
 
   xi) Pigtails shall be color coded similar to the fiber color coding. 
 
  xii) Adaptors shall be numbered Bottom to Top or Left to Right in ascending order. 
 
 xiii) All adaptors shall be provided with dust protection caps. 
 
xiv) Important Do’s and Don’ts about the operation of the FMS shall be clearly indicated at 

convenient place on the FMS. 
 
 xv) Insertion Loss:  ≤ 0.2 dB 
 
  xvi) Return Loss: ≥ 45 dB 
 
 xvii) The FMS shall be manufactured as per latest state of art technology. 
 
xviii) The FMS shall be protected against the entry of dust and insects, rodents etc. 
 
xix) Body should be of MS steel; powder coating painting (min. 70 micrometer thickness) 

shall be provided with rust resistance paint. 
xx) Marking: The marking on the system shall be indelible and following minimum information  
 
shall be provided by way of engraving or Laser printing method (exemption may be given where 

not possible): 
a) “RailTel” should be written on each FMS to be visible from front. 
b) Manufacturer’s name & date/ year of production. 
c) Model No./Batch No./ Serial No. 
d) Capacity i.e. No. of cables and the fibers. 
e) Identification details/ cables/ Fiber/ labeling facility. 
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7.         Specifications of Patch Cords: 
 

The Patch cords should be confirming to TEC NO.: TEC/GR/TX OFJ-01/05/NOV-09 with 
latest amendment No. TEC/T/OFC-OFJ/155/2013. However the Patch cords should have the 
following: 
 

i) Operating Temperature: -60ºC to +85ºC. 
ii) Insertion Loss: 

a) Insertion Loss of complete patch cord including adapter when tested from each 
direction in all conditions of operations:  ≤ 0.3 dB 

b) Insertion Loss of Adaptors:  ≤ 0.1 dB 
 

       iii) Return Loss for each connector of patch cord: 
a) Type-I  FC-PC :  ≥ 50 dB 
b) Type-II  SC-PC :  ≥ 50 dB 
c) Type-III  SC-APC :  ≥ 65 dB 
d) Type-IV LC :  ≥ 50 dB 
e) E2K/APC : ≥ 60 dB 
 

iv)  The length and type of connector of each Patch Cord: As per SOR. 
 
         v) The connectors preferred make : 3M, Huber-Shuner, R&M, TE   Connectivity/Raychem. 
vi) Connector Body: 

a) FC-PC :  Ni plated brass body (Ni plating shall be as per BIS Standards) 
b) SC-PC & SC-APC :  Engineering thermoplastic (Glass filled PBT: Polybutylene 

Terephthalate) 
c) LC :  PEI (Polyetherimide)/ PPS (Polyphenylene Sulphide) 

       vii) Color of connector body: 
a)   FC-PC connector:  Ni plated Brass 
b)   SC-PC connector:  Blue 
c)   SC-APC connector:  Green 
d)   LC connector:  Blue 

        viii)  Radius of curvature: 
a) FC-PC :  10 to 25 mm 
b) SC-PC :  10 to 25 mm 
c) SC-APC : 5 to 12 mm 
d) LC :  10 to 25 mm 

        ix)   Minimum bending radius of the cable: 
a) Loaded :  50 mm 
b) Unloaded :  30 mm 

 
Note: The bidder/OEM has to give compliance for the TEC specifications for above 

mentioned items, offered in this bid.  
 

SN. Minimum Specification 

8-UTP CAT-6 Cable(Schedule Item No. 7): 

i. UTP CAT-6 cable should consist of 4 twisted pairs of 23 AWG solid copper conductors 
individually insulated by a thermoplastic material with an overall thermoplastic jacket 
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meeting industry standard parameters for CAT-6 transmission viz. NEXT, PSNEXT, ACR, 
PSACR, ELFEXT, PSEFLEXT, return loss, propagation delay, delay skew and attenuation. 
Requisite test certificates for these parameters shall also be submitted.    

ii. Cable should be structured suitable for Ethernet applications and compatible with all standard 
connection systems. 

iii. It should be compliant with latest TIA/EIA-568 B.2 standards, documentary proof of which is 
to be submitted.  

iv. Conductor resistance should be maximum 9.38 ohm/100 meters. 

v. Mutual capacitance should be maximum 5.6nF/100 meters.  
vi. Characteristics Impedance should be 100 ohm (nominal).  

vii. Propagation delay at 250 MHz should be maximum 536 ns/100 meters.  
CAT-6 Information Outlet with Face Plate(Schedule Item No. 8): 

a) The information outlet shall be designed to meet CAT 6 TIA/EIA category Gigabit 
transmission requirements.  

b) The outlet shall meet specification of industry standard parameters for CAT-6 transmission 
viz. NEXT, PSNEXT, ACR, PSACR, ELFEXT, PSEFLEXT, return loss, propagation delay, 
delay skew and attenuation. Requisite test certificates for these parameters shall also be 
submitted.    

c) The outlet shall have conductor compatibility range of 22 to 26 AWG solid copper 
conductors. 

d) The outlet shall be single port. Casing material shall be fire retardant plastic body ‘UL-94 
V.0’ rated.  

e) The outlet shall have insulation resistance of 500 M Ohms (minimum), contact resistance less 
than 15milli ohm per contact, contact rating 1.5 Amp (minimum) and plug insertion 
reliability of 750 cycles (minimum). 

f) The outlet shall have provision for write on labels for identification & shall support variety of 
jacks. 

10 UTP CAT-6 Patch cord of 1 Meter length(Schedule Item No.17): 
a. The patch cords shall comply with standards TIA/EIA-568-B.2-1for Category 6 Cabling 

meeting industry standard parameters for CAT-6 transmission viz. NEXT, PSNEXT, ACR, 
PSACR, ELFEXT, PSEFLEXT, return loss, propagation delay, delay skew and attenuation. 
Requisite test certificates for these parameters shall also be submitted.    

b. The cords shall be round, and consisting of insulated minimum 24 AWG, stranded copper 
conductors, arranged in four color-coded twisted-pairs within a flame-retardant jacket. 

c. It should be equipped with modular 8-position modular plugs on both ends, wired straight 
through with standards compliant wiring.   

d. Modular cords should include a molded strain relief boot. 
e. The plug should support minimum 750 insertion cycles. The plug dimensions & tolerances 

shall be compliant with FCC Part 68 and IEC 60603-7 and performance shall meet the 
requirements of TIA/EIA-568 A/B applications. 

11 RJ-45 Connectors(Schedule Item No. 3): 
1. The connector shall be designed to meet CAT 6 TIA/EIA category gigabit transmission 

requirements. 

2. Housing: Polycarbonate housing. 
3. Contact Material: Gold over Nickel contacts as per FCC 68.500 IEC. 

1. 24 Port Patch Panel(Schedule Item No. 16): 
2. It should be made of black electrostatic powder coated steel, in 24 port configurations and 
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shall have robust construction.   
3. Patch panel should meet ANSI/EIA/TIA 568-B.2-1 & ISO/IEC 11801 standard.   
4. Patch panel should be compatible with Category 3, 4, 5, 5e & 6 cabling. 
5. It should allow for a minimum of 750 re-terminations without signal degradation below 

standards compliance limit.   
6. It should have port identification numbers on the front of the panel.   
7. It should have provision for numbering on both front & back of panel for identification of 

cable run. 
8. Each port / jack on the panel should be individually removable on field from the panel.   
9. It should have integrated rear cable management shelf.   
10. Patch panel should be of 1U size and 19” rack mountable. 
11. The port/ jack connector should have the following characteristics: 

(i). Jack contacts should meet FCC 68 requirements. 
(ii). Plastic Housing- Polycarbonate  
(iii). Operating Life: Minimum 750 insertion cycles   
(iv). Contact Material: Copper Alloy   
(v). Contact Plating: Minimum 50 µinch Gold plating over Nickel   

 Minimum Specification for 42U Rack Item No 18 

i.  Rack should of outer width of 600mm (for standard 19” equipment mounting) with reducing 
channels at front & rear end. The of depth the rack shall be 600mm for 42U height rack for 
mounting standard LAN switches, fiber termination box (fiber patch panel), patch paneland 
other hardware.  

ii.  Rack shall have a robust and rigid frame. Leveling frame shall be provided to floor 
mountable rack.Rack shall be constructed using aluminum extruded frame structure along 
with side, top & bottom panels of steel. Adjustable mounting rail of steel of minimum 2mm 
thickness for mounting the equipments shall be provided inside the rack. 

iii.  Rack shall be conforming to current industry practices & standards. Rack shall be equipped 
with all accessories like cable manager & requisite hardware for mounting. 

iv.  Front & rear doors of rack shall be single, fully perforated and should be of steel.   

v.  Top & bottom panels shall be equipped with gland plates for cable entry.Also the top panel 
shall be equipped with minimum one number of fan with standard arrangement. 

vi.  Equipment mounting angles inside the rack shall be fully recessible and shall have height 
markings for ease of use. 

vii.  Rack shall be equipped with horizontal AC mains power distribution unit. Power 
distribution unit shall consist of minimum 5 nos. of sockets of 5Amps capacity with 
indicator and fuse of adequate capacity.  

viii.  Rack shall be chemically treated and shall have powder coating and shall be of light grey 
colour.  

ix.  Mounting accessories for mounting various equipments inside the rack shall also be 
supplied in separate packets.  

x.  Rack shall be able to take load of all equipments with their full compliments of accessories.   

xi.  Manufacturer of rack shall have quality system in place for manufacturing of such rack.    

 
CHAPTER - 2 
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PRECAUTIONS TO BE TAKEN IN 25 KV A.C. TRACTION AREA:  
 

2.1 GENERAL 
 

  Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV 
lines are liable to be affected by AC induced voltage. Therefore precautions should be 
taken to eliminate the possibility of induced voltage affecting equipment and humans.  

 
  Crossing of track, if any, should be negotiated by underground cables running at right 

angles to the track as far as practicable.  
 
  Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are 

required to be taken for telecommunication lines entering 25 KV sub station /switching 
posts. 

 
  For the human safety considerations the safe working voltages should be 60 V  under 

normal conditions and 150 V with special precautions and 430 V under fault conditions.  
 
  Instructions for protection of railway staff/working personals on signaling and 

telecommunications installations on 25 kV AC traction shall be strictly adhered to. 
Precautions are required to be taken on account of following, 

 
i) Proximity of live conductor. 
ii) Pressure of return current in Rails.  
iii) Induction in all metallic bodies situated closed to over head     
equipment.  
 

******************* 
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SECTION - II 
 

CHAPTER - 3 
 

PREPARATION OF AS-BUILT ROUTE PLANS 
 

3.0 SCOPE:  
 

The scope of this is to prepare a final set of As-Built drawings of route plans, based on 
the actual cable route (which in turn shall be based on a preliminary & approved 
drawings of route plans, already supplied to the contractor). 

 
3.1 Points to be taken care of for laying the OFC cable: 
 
3.1.1  Avoid underground structures, signaling cable, power cables and pipe lines etc. 
 
3.1.2  Avoid rodent/termite infested or infected side of the alignment. 
 
3.1.3 Offset of the cable trench from the central line of the track such as   having burrows. 
 
3.1.4  Avoid proximity to chemical, paper and such other industries which discharge 
chemically active affluent. 
 
3.1.4  Avoiding areas prone to water logging. 
 
3.1.6 Avoiding large rock cutting/thick jungles and areas difficult to approachetc. The 
orientation of the route (left or right side of the track in the sections) to be decided on following:- 

 
That side of main line, which is away from coastal side, other cables such as signaling 
and power. 
 
That side which is likely to involve least track crossings and likely to be more convenient 
for crossing the track, bridges culverts etc. 

 
 Avoid built up areas including those area where buildings etc. are likely to come up in 
future. 

 
 For the straight runs as far as possible   a   separation   of 10 Meter should be kept from 

the nearest track. This is as per CCITT recommendation K.8. 
 
 As a rule a minimum distance of 5.75 M should be maintained between the OHE masts 

and the cable. In Yards etc. where observance of this rule may be difficult, a minimum 
distance of 3 Meter should be maintained. In exceptional cases where the cable trench 
depth is less than 0.5 M the lateral distance may be reduced to 1 M. 

 Make the route of OFC cable within 1 meter of Railway boundary normally. 
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3.2 As-Built Cable Route plan. 
 

Based on above actual route, the as-built cable route plan should be prepared: 
 
3.2.1  The name of the location should be put in the 'LOC' column and the change in the 'CH' 

column. At every 10 cm. the Km. post number should be written and its exact equivalent 
change entered in the 'CH' column. The name of station should be shown against the 
location of the Station Master 's Office.  

3.2.2 Based on the route, the serial number and the length of culverts, bridges and level 
crossings should be marked on the 'Track Line' of the cable route plan.  
 

3.2.3 The actual measurement of the separation distance from the central line of the track (the 
adjacent main line) is to be shown. This is to be compiled on the 1 Km charts. 

 The termination plan & locations of joint enclosures of OFC to be shown. 
 
3.3 Preparation of Drawings 
 
 All the plans and drawings shall be neatly prepared using Computer Aided Design 

System & plotter etc. The drawings shall be in A3 size & suitably filed for ease of 
handling.   

 Further, a soft copy of Auto-CAD drawings in CD shall be submitted. 
 
3.2 Information in Cable route plan:- 

The cable route plan shall contain following information:- 
 
3.4.1 Whether the cable route is on the up or down side of the Railway Tracks. 
  
  Exact locations and lengths where the cable is laid in RCC/DWC/G.I. pipes/ troughs and under 

the bed on culverts. 
 Location of track crossing and the number of tracks being crossed.  
           Location of road crossing and the no. of RCC/DWC/GI pipes provided. 
 Locations and length for protection of cable in rocky area and platform cutting etc. 
            Locations of Pull Chambers/Joint Pits. 
 
3.5   DELETED. 
3.6 DELETED 
 
3.7 Guidelines for finalization of cable route plan : 
 
3.7.1 The following are the guidelines for preparation of the cable route plan: 

Prepare the "1 Km charts" as explained above and enter the relevant changes and details 
in the "1 Km charts" based on the latest copy of approved OHE/Overhead plan supplied 
to him by the engineer. 

 
3.7.2 Actual measurement by 30 M steel tape or chain along the route is necessary only in case 

of important locations, to be termed as "special terrains", for example, approach to 
repeater station/cable hut, long bridges, big yards, sharp diversions in the cable route 
from its parallel course along the main railway tracks due to obstruction, cuttings etc. 
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3.7.3 Inspect and decide the portions of route falling in category of "special terrains" stated in 
para 2.7.2 above, i.e. where actual longitudinal measurement is necessary. 

 
3.7.4 The remaining portions of the route, i.e. other than the portion decided as "special 

terrain" as per para 2.7.2 above are to be termed as "straight runs". Actual chaining along 
the route is not necessary for such "straight runs" and these can be marked on the "1 Km. 
charts" by taking chainages from the OHE/ Overhead alignment plan. 

 
3.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement 

along the route should be done by means of a 30 M steel tape for a few drum lengths up 
to a convenient point along the main line where from the distances along the route may 
be reckoned from the OHE/ Overhead alignment Plan. A termination allowance of actual 
length (prescribed 5M) of cable inside the repeater station/cable hut building should be, 
in addition to a length of about 10 M (actual length), kept in a pit just outside the 
building. 

 
3.7.6 It should be ensured that both "special terrains" and "straight runs" should consist of full 

drum lengths, so that the position of joints (other than T-Joint) is fixed without difficulty 
in both cases. 

 
3.7.7 Actual measurements of the separation distance should be done from the centre line of 

the reference track. In case of 'Special terrains' the separation distance at some points on 
the route may also have to be reckoned from some other permanent structures depending 
upon the site conditions. 

 
3.7.8 Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, 

Jointing Chambers and Joints/Extra lengths of Optical fibre cables should be clearly 
marked on cable route plan. 

 
3.8 Length of Optical Fibre cables: - 
 The approximate cable length is worked out on following basis to arrive at the location of 

the straight joints: - 
 Extra length for track crossing including 2.5 meter loop on each side. 

Extra length on Approach/crossing of the bridges and culverts as per measurement in the 
detailed survey. 
10 meter of cable to be kept on either side of major steel bridges and 5 meters on minor 
bridges. 
At every Joint Pit a loop of 10 meters on either side of the joint and a loop of 15 meters 
in the Pull Chambers without joint, should be kept. In cable hut a loop of 10 meters 
should be kept in the cable pit. 

 
3.9 Protective works for Cable/ Ducts:- 
 
3.9.1 For building, masonry platforms, culverts, crossing of tracks, level crossings and roads 

etc. special protection for the cables are required. Some of the methods adopted for 
different types of protective works are specified in the following drawings:- 
 
For Girder bridges M.S. Troughing Drg. S&T/RE/78/2/76 Page 1 & 2 and RE/42/172. 
(P-160& 163). 
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For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No. 
RE/S&T/ALD/SK/161/81 (P-174). 

           For unconsolidated embankments Shoring for the cable trench as per  
           Drg.No. RDSO/TC/35003. (P-168). 

For laying cables over the culverts in DWC pipes Drg. No. RE/S&T/ALD/SK/160/81. 
(P-162). 
For laying cables over arch bridges brick channeling Drg. No.RE/S&T/ALD/SK/162/81. 
(P-173). 
For route over rocky area through chase Drg.No. RE/S&T/SK/303/85withAlteration 'A'. 
(P-167). 
For routes under bed of culverts in DWC pipes Drg.No. RE/S&T/ALD/SK/184/81.(P-
165). 
For cable laying under railway track Drg. RE/S&T/ALD/SK/159/81 (P-169). 
For cable laying under road drg. No. RE/S&T/ALD/SK/497/2000 (P-157) 
For Stone/RCC cable route marker drg no. RCIL/NR/01 (P-172). 
Note1: In non-RE area, wherever distances are reckoned with reference to overhead 
alignment, the distances from the nearest KM-post provided along the track, may also be 
mentioned. 
Note 2: If any of the above-mentioned drawings are illegible or not clear, the 
clarifications may be sought from the office of Executive Director, RailTel/Northern 
Region. 
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SECTION - II 
CHAPTER - 4 

 
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND 
LAYING OF OPTICAL FIBRE CABLE AND TELECOM CABLE: 
 
4.1 SCOPE: 
 

This chapter deals with the specifications under which the various work for trenching & 
laying of optical fibre cable coming under the purview of the contract are to be executed 
by the contractor. 

 
4.2.1 SUPPLY OF ROUTE PLAN: 
 

Approved Cable Route plan and jointing schedule for mid section splicing of cable will 
be prepared and supplied by the RailTelThis shall give a preliminary idea of the number 
& locations and the quantities and type of various equipment to be fixed, wired and 
commissioned.  

 
4.3 INSTRUCTIONS FOR EXCAVATION & BACK FILLING OF TRENCHES 
 
4.3.1 The Representative of Engineer In-charge of the work will mark the route of the cable in 

white chalk or lime as per the taping and route plan and the instructions given to him by 
the Engineer, notwithstanding the cable route shown in the tapping and route plan to 
meet the requirement of local conditions at site, if any and as required shall be taken by 
the contractor to be final. The contractor shall be present at the time of marking and he 
shall furnish to the Engineer’s representative required quantities of lime, rope, labour etc. 
for carrying out this work. The marking will be given on the track side of the trench at a 
distance approximately one meter away from the centre line of the trench. In the difficult 
terrains such as water-logged areas, the position of the cable route will be specified by 
off sets from the centre line of the nearest track. 

 
4.3.2 Trenches for Telecom cable shall be dug to a depth of 1.0 meters. The width of the trench 

shall be adequate at the bottom to accommodate cables and their protection. Normally 
width of approx. 250-300mm at the bottom is sufficient. In places where underground 
pipes, electric main etc. come in the way, trenches deeper than one meter shall be dug as 
necessary and RCC/GI/DWC pipes shall be placed to protect the optical fibre cables. 

 
4.3.3  Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 

1.0 meter. The cable shall be laid through RCC/GI /DWCpipe as per drg. at Annexure 
3.2. The road surface shall be restored to original. 

 
4.3.4 Wherever it is not possible to dig trench up to 1.0 meter depth due to site conditions, 

specific approval of site engineer / engineer’s representative should be taken before 
digging trenches of lesser depth. Similarly where digging of trench for more than 1 meter 
depth is required due to site conditions, specific approval of site engineer / engineer’s 
representative should be taken before commencing the work. In both cases prorate 
payments for the items of schedule shall be made.  

 



 
 
 
 

Tender No. RailTel/Tender/NR/ Projects/Zonal- Delhi /22-23/02          Page 135 of 181 
 
 

 

4.3.5 The bottom of the trench where the cable is to be laid shall be free from any stones. The 
bottom of the trench shall be horizontal and shall in no case be undulating. When the 
cable bed changes from  

 solid to soft surface or from the bridge to soft soil, tamped fill at the transition point shall 
be provided so that cable is not pressed against the edge of a hard surface.   

 
4.3.6 The brick protection shall be provided, wherever required and instructed by the engineer-

in-charge .The contractor shall arrange supply and distribution of second class bricks of 
standard size at site along the excavated trenches and after uniformly covering the cable 
laid in the trenches by stone-free sieved soil up to 50 mm height above the cable,  he 
shall arrange to place the bricks flat and position them breadth wise so that on an average 
8/9 (eight/nine) bricks shall be laid in a meter length. 

 
NOTE: In order to be certain that the full requirement of bricks has been arranged by the 
contractor for placing on the top of the cable to be laid on any day, he shall spread the 
bricks side by side on the top of the trenches before the depth of the trenches are 
inspected by the authorized representative.  

 
4.3.7 The backfilling of trenches shall be done by tamping and consolidating the excavated soil 

in layers of 15-20 cm at a time. All the soil that is excavated shall be put back to the 
trench and care shall be taken in consolidation to ensure that the back filling does not 
suffer any sinkage in monsoon.  

 
4.3.8 If under unavoidable circumstances, the excavation is to be done between the tracks or 

between OHE foundation and track, it shall be done to the full depth just before laying 
the cables and in the presence of the Engineer's representative so as to ensure the safety 
of train operations. 

 
4.3.9 Wherever the Engineer's representative considers it necessary to adopt shoring, the 

Contractor will be required to adopt shoring for which the Contractor shall have 
sufficient quantities of shoring material on hand as per RDSO Drawing No. TC 35003 
given at Annexure-3.3. The shoring shall invariably be carried out in case of loose soil or 
banks made of cinders and ashes.  

 
4.3.10 Where the direction of the trench has to change, it should be done in a gentle curve of not 

less than one meter radius and not at sharp angles. 
 
4.3.11 While crossing tracks and laying over bridges & culverts, the engineers representative 

shall be present. The date and time of such works shall be communicated to concerned 
telecom supervisor of the Railways and adequate precautions, as advised by them, have 
to be taken. 

 
4.4  TRACK CROSSING 
 

All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading 
the cable through these pipes. The contractor shall do the trenching to the required depth 
wherever necessary such as approaches to track crossing and the length in between the 
adjacent tracks. Two nylon rope of suitable strength shall be threaded through G.I. pipes, 
one to pull the cable and one for future use. The arrangement of cable and G.I. Pipe 
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trunking under Track crossings has been shown in Drg. No. RE/S&T/ALD/SK/159/81 
given at Annexure-3.4. 
 

4.5 ROAD CROSSING 
 
4.5.1 When crossing road ways, it is necessary to lay the cables in such a manner as to avoid 

the necessity of handling the cable sharply and minimize excavation   of road surface as 
far as possible.   Where cable is laid in surfaced trunking, the trunking alignment should 
be curved down to the pipes and proper brick or concrete joint should be made between 
trunking and pipe. 

 
4.5.2  The crossing  of  main  roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be taken. On 
minor roads, which can be temporarily closed to traffic, it is possible to cross the entire 
width of the road and open up. Pipes should be installed quickly in the cutting which is 
then filled in there by reducing to a minimum time for which the road is closed. 

 
4.5.3 Some roadways which are broad may be opened for half their width, allowing the other 

half for use of traffic. Pipes are laid trench filled in the first half and the other half opened 
up after the first half is opened for the traffic. Pipes laid in the second half is linked with 
those laid in the first half. G.I. pipes shall be used for road crossings. In all cases pipes 
should be laid at a depth of 1 meter, below the formation level or lower as may be 
required. 

 
4.5.4  Whenever a cable is laid across an important road particularly one with a special surface 

it is necessary to provide for future expansion. The following methods may be adopted. 
 

(a) Separate pipes shall be laid for separate cable/HDPE duct. Two length of G.I. wire 10 
SWG shall be used as lead wire. Two such lengths of G.I. wire shall be laid through the 
pipe. One wire shall be used for leading in the cable & the other wire shall be kept with 
suitable overlay to enable cable pulled out at later stage, if required. 

  
4.5.5 At busy road crossings, trenching should be done in nights with appropriate protection 

and road warnings to road users.  
 
4.5.6 The tenderer shall be responsible for compliance to applicable laws of the land and 

registration/approval from statutory authority, if required.  
 
4.6  CABLE OVER STEEL / GIRDER BRIDGES: 
 
4.6.1 Separate DWC/GI pipe shall be provided on Girder Bridges to lay OFC.        
 
4.6.2  The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC pipe to be 

effectively secured as per the drawing and DWC duct at both ends of bridges shall be 
protected. 

 
4.6.3  When laying cable on long bridges, the question of longitudinal expansion caused by 

temperature differences should be taken into consideration and suitable cable loops 
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should be provided at the pillars of the bridge. The cable should also be laid sinuously 
inside the trough. 

 
4.6.4  The laying of the cable on the bridges is to be done with much care and planning. It is 

necessary that the cable drum to be laid on the bridge is inspected and tested thoroughly 
so that damaged cable is not installed. 

 
4.7 Cable over CULVERTS: 
 
4.7.1 Wherever possible the cable shall be laid under the bed of the culvert through 

DWC/G.I./RCC pipes as per sketch No. RE/S&T/ALD/SK/184/81 (Annexure-2.9). 
Similar arrangement shall be provided for taking the cable in water logged areas and 
drains. 

 
4.7.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under 

the bed of culverts, the cables may be laid over the culvert in G.I.pipes as per 
Drg.No.RE/S&T/ALD/SK/160/81A (Annexure 3.8). 

 
4.7.3 The protection of cable on approach to culverts shall be as per Drg. No. 

RE/S&T/ALD/SK /162/81(Annexure 2.7). 
4.7.4 ARCH BRIDGES 
 

The protection of cable on Arch Bridges and approach to bridges should be as per 
Drg.No. RE/S&T/ALD/SK/162/81 as given at Annexure-2.7. 

 
4.8 LAYING CABLE IN SOLID AND ROCKY SOIL 
 
4.8.1 If the terrain is rocky, it may not be possible to ensure normal dimensions of the trench. 

In such cases a chase is cut as shown in Drg. No.RE/S&T/ALD/SK/303/85, as given at 
Annexure-3.11. Sharp edges on the sides must be smoothened out and bottom of the 
chase should be levelled and the cable laid in sand or soft earth which should be filled 
and pressed down up to the step. A row of bricks should then be placed on the top and 
jointed with cement mortar. 

 
4.8.2 In cases where the rock is not directly encountered, excavation to the desired depth shall 

be done. Payment for excavation shall be made on prorate basis on the accepted rates of 
item-1 of schedule of requirement. 

 
4.8.3 In cases where excavation is possible up to 1000 mm no chase cutting shall be done. 

However the cable/HDPE duct shall be protected by providing second class bricks width 
wise on such lengths. 

 
4.9 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 
 
4.9.1 When laying the cable in residential sections, the cable should be specially protected on 

both sides up to a distance of about 300 meters beyond the building line. In such cases 
the cable should be protected by laying cable inside DWC/G.I./RCC pipes of 120/103 
mm dia.  
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4.9.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably 
laid and protected as per decision of Engineer depending on site condition, like laying 
cable in DWC/G.I./RCC pipes of 120/103 mm dia supported on Masonry Pillars/Iron 
channels etc. 

 
4.10 LEADING OF CABLE IN MASONRY BUILDINGS 
 
4.10.1 The cable will have to be led inside any masonry building such as Cable hut, ASM's 

room at a depth of 0.75 meters by cutting the masonry structure of the wall as per 
Drg.No. RE/S&T/ALD/SK/161/81 as given at Annexure-3.12. After the cable has been 
led inside the masonry wall, the floor inside shall be duly repaired and plastered. 

 
4.11 LAYING OF CABLE IN SPECIAL CASES: 
 
4.11.1  Near Power Cable 
 

When the proposed cable route comes across any other cable already laid, the contractor 
shall first report the fact to the Engineer. Should the cable be identified by the Engineer 
as a power cable (LT or HT), the trench shall be dug as far away from the route of the 
power cable as practicable. 

 
4.11.2 Crossing of Optical Fibre Cable with another cable 
 

Crossing of the Optical Fibre cable with another cable shall be avoided wherever 
possible. Where, however, this is not possible, the Optical Fibre cable shall be laid in 
cement or asbestos cement pipes. The length of the pipe to be provided on either side of 
the crossing shall be atleast one meter. 
 

4.11.3 Laying other than optical fibre cables in the same Trench 
 

No cable other than quad cable shall be laid in the trench made for the Optical Fibre 
cable. Even in such cases, both the cables are to be laid as per approved drawing. Where, 
however, exceptional circumstances exist, the optical fibre cable may be laid along with 
another cable in the same trench provided a specific permission of each such case is 
obtained in writing from Engineer. When optical fibre cable and L.T. power cable have 
to be laid in the same trench they shall be separated by placing a layer of second class 
bricks between them vertically  (approx. 16 bricks/meter) or laid in RCC pipe. 

 
4.11.4 Laying of cable through RCC/GI/DWC pipes 
  

The cable shall be laid through RCC/GI/DWC pipes at the locations marked on the route 
plan and as advised by the Engineer or his representative. 

  
For laying the cable through pipes galvanised steel wires of a cross section not less than 
10 SWG shall be used as a lead wire. Two such lengths of wires shall be laid through the 
pipes, so  that after the cable is threaded through the pipe, one lead wire is permanently 
left in the pipe with a suitable overlay at two ends, to enable the cable to be pulled out at 
a later stage if required to do so. 
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On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc. 
While threading the cable through these pipes the Contractor shall do the trenching to the 
required depth wherever necessary for which no extra charge will be paid. 

 
4.11.5 Laying cable near feeding post: 
 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the 
track opposite to the feeding post. Further the Optical fibre cable shall be at least one 
metre away from any metallic part of the  O.H.E. and other equipment at the sub station 
which is fixed on the ground and at least one metre away from the sub - station earthing. 
In addition, the cable shall be laid in RCC pipes 150 mm dia (standard 2 metre length) 
complete or capable of being split into two half as per specn. No. ISS-458 latest for a 
length of 300 metres on either side of the feeding point.  

 
4.11.6  Running of cables at foundations others than OHE Masts and from pipe outlets. 
 

Damages to cable is likely to occur if care is not taken in laying cable where the bed 
changes from solid support such as a foundation pipe or bridge to soft support such as 
soft soil. The cable must not press against the edge of the solid support. The soft soil near 
the edge must be tamped and the cable raised slightly. 

 
4.11.7  Laying near oily surface 

 
If during the excavation of trenches for laying cables, the Contractor or his representative 
notices the presence of oil or oily substance or any other chemical which is likely to 
cause the deterioration of the cable protective material he shall bring the matter to the 
notice of the Engineer or his representative and on the latter's decision he shall choose an 
alternative cable route or he shallprotect the cable in such places in such manner as 
advised in writing by the Engineer or his representative. No additional charges are 
payable. 
 

4.11.8 Special soil condition 
 

Cable should not be run through abnormally high acidic or alkaline soil or through 
sewage. If this is unavoidable, special measures should be taken against corrosion as 
advised by the Engineer in Charge. 
 

4.11.9  Provision of damage due to sharp edges 
When cable are laid in trunking, care should be taken to see that no ballast or stones have 
been dropped inside the trunking and it should be cleared of all ballast and stones before 
the cover is secured. When the ends of covers are joined together with cement plaster, a 
piece of paper or wood should be placed under the joint to prevent the cement plaster 
from falling on the cables. 

 
4.12 HANDLING OF CABLE DRUMS & PAYING OF CABLES: 
 
4.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure that the 

materials should be received in good condition. The drums shall be unloaded by the side 
of the Railway Track/Road from either a crane or any other suitable means very carefully 
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so as not to cause any damage to the cable. The drums at site shall be protected until they 
are laid. The cable must be tested before and after laying. 

 
4.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall meet 'A' 

end of the next cable at a joint. The 'A' end shall be normally on the top unless indicated 
otherwise on a drum. 

 
4.12.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The 

drums shall not be set by jerks but shall be handled slowly and with care. The walls of 
the drums should not be damaged while moving the drums if required for unrolling. 

 
4.12.4 The drums shall normally be unrolled at the same place and the cable carried by 

workmen near the trench. The drums shall not be dragged in any case. But where drums 
of cable have to be moved, would always be rolled in the direction of the arrow, 
otherwise the coils tend to unwind and the cable may get battered. In case no direction 
arrow is marked on the drum, remove several battens and determine the direction in 
which the cable is coiled. The arrow should then be painted on the drum pointing in the 
opposite direction in which the upper cable end is coiled so that future handling of the 
cable drum is facilitated and then replace the battens carefully. 

 
4.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the 

spindle is large enough to carry the weight without bending and that it is laying 
horizontally in the bearings so as to prevent the drum creeping to one side or the other 
while it is rotating. Before attempting to pull off the cable, remove the end protection box 
attached to the flange of the drum and cut the security ropes so as to leave the cable free 
to move.  

 
4.12.6 If a portion of the cable only is taken out from the cable drum, the battens should be 

immediately replaced to prevent damage to the balance of the cable. This is important. 
 
4.12.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is 

dangerous to staff and likely to damage the drums. A better method is to use two steel 
plates with grease between them. By standing the drum on these greased plates, it can be 
easily elevated round to the desired position. 

 
4.12.8 All care should be taken in handling cable drums with a view to ensure safety not only of 

the cables but also of the working party handling them. The man should not be allowed to 
brake the cable drum by standing in front but only from side. 

 
4.12.9  Rewinding and Redrumming of cables. 

 
(a) If for any reason it is found necessary to rewind a cable on a drum, cable   drum 

with a proper barrel diameter not less than of the original drum should be chosen. 
  

(b) The drums should be mounted on cable jacks during rewinding operations using 
proper size of spindles passed through the flange holes, which will not buckle under 
the lead. The cable should not be bent opposite to the set it is having already. 
 



 
 
 
 

Tender No. RailTel/Tender/NR/ Projects/Zonal- Delhi /22-23/02          Page 141 of 181 
 
 

 

(c) In the re-drumming operations, drums should be so turned that the cable passes 
from the bottom of the original set with as little gap as possible. 
 

d) Replace all the lagging on the cable drum. 
 
4.13 CABLE LAYING: 
 
4.13.1 It is advisable to employ the same people at the same place or job while cable is being 

laid. 
 
4.13.2 Before commencement of the laying of cable/HDPE duct, inspection of the trench and 

inspection of protection works should be carried out so as to ensure their conformity with 
the specification. The trench bottom should be clean, smooth and free of small stone. 
When the soil contains stone or pieces of rock and therefore cannot be raddled, sieved 
earth about 10 cm. thick should be used both for the bedding on which the cable is laid 
and for covering the cables. 

 
4.13.3 The cable drum should be brought as close to the cable trench as possible. It should be 

lifted with the aid of cable jacks firmly mounted on a support of stone or wood. The 
spindle should be minimum of 55 mm diameter and have a clearance from ground by 5 to 
10 cm. 

 
4.13.4 Where necessary the cable drum may be placed at such a point so that 2/3 of the cable is 

laid directly in one direction and the balance in other direction. Care should be taken in 
such a case to see that there are no kinks or loops in the cable. 

 
4.13.5 The wooden   battens on the drums should be carefully removed shortly prior to laying 

and before the drum is mounted on the jack. The nails on the lagging should be carefully 
removed.    

4.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running 
through its centre, the height of the axle being such that the end frames are free to rotate 
and do not touch the ground at any point. The cable shall be carefully uncoiled by gently 
pulling the cable assisted as necessary by carefully turning the drums. The quick pulling 
of the cable or turning the drums shall be avoided at all costs. Each cable drum shall be 
braked while laying is in progress to prevent sharp bending or buckling, particularly 
when the cable coils are sticking together. 

 
4.13.7 The method of mounting the brakes is shown in Drawing No. RE/42/164 as given at P-

171. 
 
4.13.8 When drums are turned for change of direction, wooden blocks shall be carefully put 

under the drum bolts which stand out from the  drum discs. 
 
4.13.9It is customary for the mate to stand in a commanding position where he can view the 

entire route, and shout evenly timed calls to his men to pull. If there is proper 
synchronization between the mate's calls and the pulling by the men, the cable will leave 
the drum without difficulty. It is important that the cable should be pulled with steady 
and even pulls and not be unnecessarily jerked or strained. On no account should a cable 
be allowed to twist or kink as this is likely to spring the Armour and fracture the outer 
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serving of the cable. When pulling cable around bends, one or two men should be 
stationed to give the cable the correct bend when it passes. 

 
4.13.10While laying the cable, employ adequate number of men such that the cable can be 

conveniently carried by them in both hands without stretched arms. The distance between 
any two persons carrying the cable shall be from 2 to 10 metres depending upon weight 
of cable such that the maximum sag of the cable between any two persons is not more 
than 0.5 metres. 

 
4.13.11The cable shall be gently drawn by pulling the cable, which may be assisted as required, 

by smoothly and slowly turning the winch. The cable shall not be twisted on any account. 
 
4.13.12Before laying is commenced, the cable shall be uncoiled first in a straight line supported 

by men and then carried to  the trench and laid gently & carefully ensuring that cable is 
not stretched while putting in the trench..  

 
4.13.13While laying work is in progress one man must continuously observe the cable along its 

length in order to determine whether any indentations, holes or other damaged parts are 
apparent. Such damaged parts have to be protected immediately by the cable jointer 
provided with the Laying party.   

 
4.13.14When two or three turns of cable are left on the drum, the pulling should be stopped and 

the inner end of the cable removed from the slot in the drum. Pulling should then be 
continued. If this is not done the cable end is likely to be stretched and damaged. 

 
4.13.15 The ends of the optical fibre cable should have an overlap of 10 M at the end of each 

drum for jointing purpose. 
 
4.13.16 The conditions of the cable shall be visually inspected through out its length and in case 

any damage or defect is noticed, the trench shall not be filled up until the Engineer's 
representative is notified to examine and authorise filling of the trench. 

 
4.13.17 MINIMUM BENDING RADIUS: 

 
Cables should always be bent (or straightened) slowly, they should never be bent to small 
radius while handling. The minimum safe bending radius for optical fibre  cables should 
be 30 times the diameter of the cable but wherever possible larger radius should be used. 
 

4.13.18  Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater 
than 30 times the diameter of the cable. 

 
4.13.19   The RCC Joint Pit / Pull Chamber  to be constructed should be as per  the specification 

given in the Annexure 2.14. 
 
4.14   CABLE RESERVE: 
 

At the following locations, it will be necessary to provide reserve cable for future 
possible use. 
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1) Where a change to cable line is expected, the reserve to be allowed depends on 
circumstances. 

 
2) In freshly banked soil to allow for slipping of the bank an allowance of 30 cm. 

should be provided for every 10 meters of trench (3 percent). The cable should be 
laid in a sinuous form. 

 
3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at 

drum end. 
 

4) On each side of major girder bridge a reserve of 10 meters should be left. For 
minor bridges 5 meters shall be left. 

  
5) Where re-modeling works on culverts, bridges and track doubling work are going 

on, it may be necessary to keep loops of cable as an extra reserve pending 
finalization of its future route. 
 

6) At the cable hut a loop of 10 meters in the cable pit. 
 

 7) At every Joint Pit a loop of 10 meters on either side of joint.. 
 
             8)      At every RCC Pull Chamber a loop of 15 meters  
 
4.15   CABLE MARKERS 
 

The RCC/Stone cable route markers shall normally be provided at a distance of every 
100 meters on the straight portion of the cable route and also at diversions of the route of 
the cable culverts & LC gates. The joint indicators/markers shall be provided at all types 
of cable joints.  The cable Markers provided shall be of standard RCC/stone type with 
letters “RCIL O F C” engraved and suitably painted with standard paint as per  drawing 
attached. Cable Markers shall also be provided at each Joint Pit / Pull Chamber with/ 
without a joint respectively. 

 
4.16  TOOLS REQUIRED FOR TRENCHING, CABLE LAYING AND  FILLING. 
 

i. Cable Jack              
ii. Cable Grip              

iii. Reopening Device        
iv. Free Hood Hook          
v. Shackle free head hook  

vi. Grouling  Hook     
vii. Pulling Bolt 

viii. Tension meter 
ix. Pulley 
x. Anti Twist Device (swivel) 

xi. Roller 
xii. Flexible Cable 

xiii. Pulling Rope 
xiv. Brush 

xvi. Chain 
xvii. Measuring cord for strain gauge 

xviii. Slip Winch 
xix. Wire rope 
xx. Portable VHF set 

xxi. Measuring tape 
xxii. Phowrah 

xxiii. Iron plate 
xxiv. Loader Backhoe for Drilling 
xxv. Warning Tape 

xxvi. Caterpillar tractor 
xxvii. Fork Lifter 

xxviii. Vehicle Van type         
xxix. Tacho- meter 
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xv. Mandrel xxx. Road measurer.    
 

 
4.17 Execution of HDD (Trench less Horizontal Direct. Drilling - Boring)  
 
4.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal 

directional drilling (HDD) method shall be adopted under the supervision of competent 
staff for laying of HDPE pipe (40/33 mm dia) at a  depth of 1.5 meters and more  (depth 
as per instructions of the site engineer). 

4.17.2     The depth of trench at any of the ends should not be less than 1.5 meter in any case. 
Both ends of HDPE pipes should be closed properly using accessories and the pits 
should be properly back filled.  

4.17.3    There should be no damage to the road/platform/tracks or any such structures etc. 
enroot during or after the HDD operations. 

4.17.4   The work includes supply of all accessories required for laying of HDPE pipes. 
 
4.17.5  The contractor should normally adopt HDD by machine. In difficult areas like track 
crossing, road crossing, sharp bends etc. the contractor may adopt manual pushing method  only  
in short lengths with the permission of the site engineer of RailTel.   
 
4.17.1  Blowing /Drawing of Optical Fibre  Cable:  
 
4.18.1 OFC should normally be blown through the HDPE ducts by standard blowing 

machines Only in exceptional cases drawing may be adopted in short lengths with the 
permission of the site engineer of RailTel.  

 
NOTE: The brick protection including supply of second class bricks of standard size at site shall 

not be required where OFC is being provided in HDPE/DWC ducts and quad cables are 
not laid. However, if quad cables are also laid along with the OFC in HDPE/DWC 
ducts, the brick protection shall be required as per clause 3.3.5 for protection of quad 
cables. 

For protection of OFC and or quad cables at crossing across railway tracks, road 
crossings, over steel girder bridges and over culverts & arch bridges or any other special 
cases as decided by the site engineer during execution, DWC duct 50/39 mm dia 
(including supply of duct and other accessories required for protection of OFC/ quad 
cables) may be used in place of RCC pipes as mentioned in clause no. 3.4, 3.5, 3.6 & 
3.7, as per instructions of RailTel’s engineers at site. 
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SECTION - II 
 

CHAPTER - 5 
 

JOINTING AND TERMINATION OF FIBRE OPTIC CABLE 
 
5.1    TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 
 
 Fusion splicing shall be used for splicing fibres. This is accomplished by applying 

localized heating (i.e. by electric arc or flame) at the interface between two butted, pre-
aligned fibre ends, causing them to soften and fuse together. 

 
5.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 
 
5.2.1 There are various types of joint enclosures available in the market. The procedure for 

assembly of joint closure is described in the installation manual supplied with straight 
joint closure. This includes the following: 

 
a) Material inside joint closure kit 
b) Installation tools required 
c) Detailed procedure for cable jointing 
d) Procedure for re-opening the closure. 

 
5.2.2 The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 

(latest) or a proven design approved by RCIL .The joint shall be protected in RCC Joint 
Pit as per drawing given in Annexure 2.14. (.The Optic Fibre straight through joint 
closure shall be of TVSE, R&M, Raychem, 3M make and shall be approved in advance 
by RailTel.  The joint shall be protected in concrete chamber as approved by engineer- 
in-charge. ) 

 
5.2.3   Generally, the following steps are involved for jointing of the cable: 
 

- Preparation of cable for jointing 
- Stripping/cutting the cable 
- Preparation of Cable and joint closure for  splicing 
- Stripping and Cleaving of Fibres 
- Fibre splicing 
- Organising fibres and Finishing joints 
- Sealing of joint closure and 
-Placing  joint in  the Jointing Chamber/Pit. 

 
5.3  PREPARATION OF CABLE FOR JOINTING 
 
 During the installation, a minimum of 10 meter of cable of each end is coiled in the 

jointing pit to provide for jointing to be carried out at convenient location as well as spare 
length to be available for future use in case of failures. 
The pit size must be chosen carefully to ensure that length of the wall on which joint is 
mounted is greater than closure length plus twice the minimum bending radius of the 
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cable. A RCC circular Joint Pit / Pull Chamber of 1 mete outer dia as given in annexure-
2.14 is sufficient for most of the cable and joint closures.  

 
The cable is then coiled and carefully placed in the pit/chamber in the same position as 
required after the joint is complete. The marking is done on all the loops so that it will be 
easier to install it later. 
 
The distance from the last centre to the end of the cable must be atleast 1.8 meter. This is 
being the minimum to be stripped for preparation of joint. 
 
Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the 
pit for jointing. 
 

5.4  STRIPPING/CUTTING OF THE CABLE 
 

  The cables are stripped of their outer and inner sheath with each sheath staggered 
approximately 10mm from the one above it. 

 
 Proper care must be taken when removing the inner sheath to ensure the fibres are not 

scratched or cut with the stripping knife or tool. To prevent this, it is best to only score 
the inner sheath twice on opposite sides of the cable, rather than cut completely through 
it. The two scores marking on either side of the cable are then stripped of the inner sheath 
by hand quite easily. 

 
   The fibres are then removed from cable one by one and each fibre is cleaned individually 

using Kerosene to remove the jelly. 
 

5.5 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of preparation work performed on the cable prior to splicing differs on the type 
of joint closure and fibre organiser used. However, the following steps are usually 
common :- 
 
The strength member of each cable are joined to each other and/or to the central frame of 
the joint closure. 

 
The joint closure is assembled around the cable. 

 
The sealing compound or heat shrink sleeve is applied to the cables and closure, or 
prepared for application after splicing is complete. 

 
The fibres are protected (usually with plastic tubing) in their run from the cable core to 
the fibre organiser trays (particularly if cable construction is slotted core type). 

 
Tags which identify the fibre nos. are attached at suitable location on the fibres. 
 
Splice protectors are slipped over each fibre in readiness for placing over the bare fibre 
after splicing. 
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5.6  STRIPPING AND CLEAVING OF FIBRE 
Prior to splicing each fibre must have approximately 50mm of its primary protective 
U.V. cured coating removed, using fibre stripper which are manufactured to fine 
tolerances and only score the coating without contacting the glass fibre. 
The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol.Cleaving of 
the fibre is then performed to obtain as close as possible to a perfect 90 degree face on 
the fibre. 

 
5.7 SPLICING OF THE FIBRES 
 

The fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion 
splicing are as given in 4.8 below. 

 
5.8  FUSION SPLICING OF FIBRE 
 

Some of the general steps with full automatic micro processor control splicing machine 
are as under  

 
Wash hands thoroughly prior to commencing this procedure. 

 
Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on 
ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the 
above cleaning). 

 
Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle 
such that the end of fibre is app. 1 mm. over the end of the "V" groove towards the 
electrodes. 

 
Repeat the same procedure for other fibre, however, first insert heat shrink splice 
protector. 
 
Press the start button on the splice controller. 
 
The machine will pre fuse, set align both in 'X' and 'Y' direction and then finally fuse the 
fibre. 
 
Inspect the splice on monitor if provided on the fusion splicing machine and assure no 
nicking, bulging is there and cores appear to be adequately aligned. If the splice does not 
visually look good repeat the above procedure. 
 
Slide the heat shrink protector over the splice and place in tube heater. Heat is complete 
when soft inner layer is seen to be 'oozing' out of the ends of the outer layer of the 
protector. 
 
Repeat for other fibres. 

 
5.9   FUSION SPLICER AND OTDR  
  

The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for 
splicing and measurements of parameters respectively, shall be of approved design and 
quality.  The contractor shall submit 
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Specification of fusion splicer and OTDR 
Certificate from the users, who have used the splicer and OTDR of the make, the 
contractor intends to use, regarding their satisfactory performance. 

 
The RCIL reserves the right to direct the contractor to use the same or any other proven 
design of fusion splicer and OTDR if in the opinion of RCIL the specification of Fusion 
splicer and OTDR are not suitable. 
 

5.10  ORGANISING FIBRE AND FINISHING JOINTS 
 

After each fibre is spliced, the heat shrink protection sleeve must be slipped over the bare 
fibre before any handling of fibre takes place, as uncoated fibres are very brittle and 
cannot withstand small radius bends without breaking. 
 
The fibre is then organized into its tray by coiling the fibres on each side of the protection 
sleeve using the full tray side to ensure the maximum radius possible for fibre coils. 
 
The tray are placed in the position. 
 
OTDR reading taken for all splices in this organized state and recorded on the test sheet 
to confirm that all fibres attenuation are within specification. This OTDR test confirms 
fibres were not subjected to excessive stress during the organizing process. 

 
After this the joint can be closed with necessary sealing etc. and ready for placement in 
the pit. 
 

5.10.1 Jointing Pit/ Pull Chamber:: The Jointing Pit / Pull Chamber is as per drawing at  
Annexure-2.14. The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be 
approx. 1000mm. The pits shall be located at every 1Km of the OFC route and spare 
cable of 15 meters to be looped and placed in the pit. The pit shall be refilled with dry 
sand after completion of the work and then closed. Stone/RCC route markers shall be 
provided for identification of each Jointing Pit / Pull Chamber location with/without a 
joint and this should be incorporated in the as-built-cable route plan. 

 
5.11  PLACING OF COMPLETED JOINT IN PIT 
 

Joint is to be placed on the tarpaulin provided near the pit. 
 
The cable is laid on the ground, loop the cable such that pen mark previously place on the 
cable line up. Tape these loops together at the top of the coil. 
 
The joint can now be permanently closed and sealed by heating heat shrinkable sleeve 
etc. However, before closing, silica gel to be kept inside for moisture protection. 
 
Now the joint closure is placed in the jointing pit /chamber and the pit is closed after 
filling it with dry sand.  
 

5.12 RE-OPENING OF THE JOINT 
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If required for attending to faults etc., manufacturers supply special kits for opening of 
the joint and the steps to be followed. However, the general steps are as under: - 

 
a. Using suitable knife cut heat shrink sleeve longitudinally along its entire length. 

 
b. Do not damage the smaller heat shrunk sleeve on the ends of the joint. 

 
c. Apply heat to the cut sleeve until it begins to separate. 

 
d. Gently remove the cut sleeve from the joint. Now the joint can be opened. 

 
e. Protective sleeve/cover can be removed for attending to faults etc. 

 
5.13   TERMINATION JOINT FOR FIBRE OPTIC CABLE. 
 
5.13.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable of 

both the sides, splicing through fibres, connecting fibres to pigtails for connection to 
Optical Line Terminal Equipment etc. 

5.13.2 The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable 
hut. The armour of the OFC Cable shall be cut before taking the cable in the equipment 
rack. The cables shall be terminated on FDMS and derive required pigtails.   

 
Two pairs of fibres shall be derived from either side cable at every OFC cable hut 
through pigtails with FC/PC connectors. The remaining fibres shall be looped through. 

 
5.13.2 The procedure for installation of termination joint box depend upon the type of joint 

enclosure. The installation manual supplied gives the step-by-step procedure for 
installation. However, the general steps are as under:- 

 
-   Marking the cable 
-   Stripping/cutting the cable 
-   Gripping cable in sheath/clamp 
-   Treatment of tension member 
-   Fibre splicing 
-   Enclosing fibre 
-   Fixing strength member 
-   Closing the cover 
-   Fixing termination box 
-   Fixing the cable. 

 
5.14  MARKING THE CABLE 
 

Determine the cable length up to the proposed location of termination box. It is also to be 
ensured that at least 10 meters of cable is coiled in the cable pit. 

 
 Determine the cutting point and mark the cable 
 
 Determine the sheath peeling point and mark the cable 
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5.15  CUTTING / STRIPPING THE CABLE 
  

Cut the cable as per the marking. Remove the sheath from cable ends. During sheath 
stripping care should be taken not to damage the fibres. 

 
The length and the steps for various sheath cutting shall be as per the instruction given in 
the manual. 

 
 5.16 GRIPPING THE CABLE 
 
           Wind PVC tape around the cable core just beside edge of the sheath. 
          Insert the bushing inside sheath by cutting the cable sheath for about 25mm. 
 
Place the sheath grip (lower half and upper half) and tighten it with the help of torque wrench. 
 
5.17  FIXING OF TENSION MEMBER 
 

a) Mark the tension member for the specified length and cut it. 
 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 
c) Fix tension member holder with the help of instant adhesive at the end of 

tension member. 
 
5.18  FIBRE SPLICING 
 

The procedure for splicing is same as described for straight joint closure in Clause 4.7 
above. 

 
5.19  ENCLOSING FIBRES 
  

a) Set the fibre cassette on the base 
 
b) Arrange excess length of fibre to make double figure of eight. 
 
c) Enclose the spliced fibre and its excess length carefully. 
 
d) Repeat the procedure for other fibres. 
 
e) After this, the box can be closed. However, a packet of silica gel may be 

placed inside for protection from entry of moisture. 
 
5.20 MOUNTING OF TERMINATION BOX. 

 
Termination box can be fixed either on wall or on equipment rack. At wayside stations it 
shall be mounted inside the equipment rack in order  
to prevent pigtails from rodent attacks. 

a) Mark the fixing holes on the walls/bracket/frame 
b) Place the termination box and tightened the nuts inside the base box. 
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c) Put the covers. 
 
5.21 FIXING THE CABLE 
 

Secure the cable on wall/frame at two places within one meter from termination box 
keeping in view straight entry of cable in termination box. 
 

5.22 ISOLATION OF ARMOUR OF OFC CABLE 
 

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in 
order to keep the induced voltage within permissible limits. Where the continuous length 
of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms. 
The Exposed cable at the cut shall be covered by shrinking suitable heat shrink sleeve as 
per TEC specifications. 
 

5.23 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE  
 

The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by Contractor 
with Engineer of the RCIL. The parameters in the concerned specification shall be taken 
as reference. The Test shall be conducted from cable hut to cable hut, after the Splicing 
& termination Joints are completed. The length of cable (as per marking in cable & as 
measured by OTDR ), loss in cable, average loss per Km., No. of Splices, Splice loss, 
etc. shall be recorded and jointly signed as per pro-forma given in para 4.24 below. 
 

5.24 TEST PROTOCOL FOR OPTICAL FIBRE CABLE  
 
SYSTEM TEST PROTOCOL         OPTICAL FIBRE CABLE      FIELD TEST 
--------------------------------------------------------------------------------------------------------- 
     Route: -----------------    Date: ------------- 
 
     Station: ---------------                No. of mid-section splices:  ------------- 
 
     Section: ---------------     Measured by: -------------- 
 
     Length                              Length as per meter 
   (by OTDR): ---------------      marking on cable sheath-------------- 
 

1)  
2) Optical measurements (On Line): 

 

Measurement 
Fibre – number 

1 2 3 4 …………22 23 24 
Accepted Value 

1.1 Total attenuation at 
1300/1550 nm with OTDR 

  

1.2 Total attenuation       per 
Km at 1300/1550 nm: 

 
 

<0.40 dB/Km at 1300 
nm &<0.25 at 1550 nm 
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1.3 Splice Loss in dB 
with OTDR Location 

 Average splice loss 

OHE Mast No./ Overhead 
alignment post no. 

A. 
B. 
C. 
D. 
E. 

  

Average Splice Loss  
0.15 db, no splice should 

have loss >0.2 db 

NOTE :  ALSO ATTACH OTDR RESULTS      |----| 
 
 

2) Visual Inspection (On Line): 
2.1    No. of Cable drum used in the section: ------------------- 
2.2    S.No. of cable and length of each drum:  
S.No.                         LENGTH 
 
1. ------------------------------M 
 
2. ------------------------------M 
 
3. ------------------------------M 
 
4. ------------------------------M 
 
5. ------------------------------M 
2.3    Location of Isolation Sleeves: 1.        2.      3. 

 
Contractor's Representative                RCIL’s Representative 
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25 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND                 
 TERMINATION OF FIBRE OPTIC CABLE. 
       S.No.         TOOL's Name 
 

1. Branch Joint Closure 
2. Termination Box  
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fibre stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl   alcohol or methanol of  high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T.D.R. 
23. Stickers for numbering of splicers. 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine 

 
Note:- Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater 
than 30 times the diameter of the cable. 
 

------------------------------------------------------------------------------------------------------- 
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SECTION - II 

CHAPTER - 6 
 
     Technical Specification and Drawing for provision of Earthing Arrangement. 
 
1. IntroductionThe Earthing arrangement is required to provide earth for Telecom equipments. 
The earth resistance should be less than 1 (One) Ohm as per following Drawing: g)

 
 
 
  

Maintenance Free Earthing
SLIDE  LO CK

HO LE FO R AIR
           12  m m

300 m m

  200 mm

50 m m

150 x 50 x 5 mm  Copper Plate

      120 M icron Copper clading

2850 mm

CO NDUCT O R PLUS G EL

Acceleartor pow der.150 m m

4 ss bolt

lockable earth pit cov er

G round 
Lev el

3150 x  31 m m  MS Rod 
 
100 m m

200 m m

Holes for Connecting 
Earth W ire

Hole for taking out Earth wire
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   SECTION – II 

CHAPTER – 7 

 
Annexure-IV 

Specifications of Patch Cords: 
 

The Patch cords should be confirming to TEC NO.: TEC/GR/TX OFJ-01/05/NOV-09 with 
latest amendment No. TEC/T/OFC-OFJ/155/2013. However the Patch cords should have the 
following: 
 

i) Operating Temperature: -60ºC to +85ºC. 
ii) Insertion Loss: 

a) Insertion Loss of complete patch cord including adapter when tested from each 
direction in all conditions of operations:  ≤ 0.3 dB 

b) Insertion Loss of Adaptors:  ≤ 0.1 dB 
 

       iii) Return Loss for each connector of patch cord: 
a) Type-I  FC-PC :  ≥ 50 dB 
b) Type-II  SC-PC :  ≥ 50 dB 
c) Type-III  SC-APC :  ≥ 65 dB 
d) Type-IV LC :  ≥ 50 dB 
e) E2K/APC : ≥ 60 dB 
 

iv)  The length and type of connector of each Patch Cord: As per SOR. 
 
         v) The connectors preferred make : 3M, Huber-Shuner, R&M, TE   Connectivity/Raychem. 
vi) Connector Body: 

a) FC-PC :  Ni plated brass body (Ni plating shall be as per BIS Standards) 
b) SC-PC & SC-APC :  Engineering thermoplastic (Glass filled PBT: Polybutylene 

Terephthalate) 
c) LC :  PEI (Polyetherimide)/ PPS (Polyphenylene Sulphide) 

       vii) Color of connector body: 
a)   FC-PC connector:  Ni plated Brass 
b)   SC-PC connector:  Blue 
c)   SC-APC connector:  Green 
d)   LC connector:  Blue 

        viii)  Radius of curvature: 
a) FC-PC :  10 to 25 mm 
b) SC-PC :  10 to 25 mm 
c) SC-APC : 5 to 12 mm 
d) LC :  10 to 25 mm 

        ix)   Minimum bending radius of the cable: 
a) Loaded :  50 mm 
b) Unloaded :  30 mm 
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SECTION-II 

Chapter 8 

List of Address for Specification 
6.0     Address from where specification copy can be purchased : 

 
The copy of IRS, RDSO, TEC and BIS specification used in the tender documents can be 
purchased from following sources. 

 
6.1 IRS Specification : i) Manager Publications, 
     Government of India  
     Civil Lines, New Delhi- 110054 
 
    ii) Government of India  Book Depot, 
     8 - S.K. Roy Road, Calcutta – 700001 
6.2 RDSO Specification : 

 RDSO, Manak Nagar, Lucknow 
 
6.3      DOT/TEC/ITD Specification : 

 Khurshid Lal Bhavan, Janpath, 
New Delhi- 110001 

6.4     B.I.S. Specification : 
 Directorate General,  

Indian Standards Institution, 
9- Bahadur Shah Zafar Marg, 
New Delhi -110002 

 F- block, Unity Building, 
Narsimhraja Square, 
Bangalore- 560002 

 534- Sardar Vallabh Bhai Patel Raod , Mumbai. 
 5- Choweringhee Approach, PO Princep Street, Calcutta- 

700072 
Ahinsa Building (1st floor) , SCO 82-83, Sector 27-C,    
Chandigarh- 160017 

 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 
 117/418-B, Sarvoday Nagar, Kanpur – 208005 
 C.I.T. Campus, Adyar, Madras – 600020. 
 

6.5 If any specifications and drawings referred but not enclosed in the tender documents may 
be seen in the RCIL’s office on any working day. 
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SECTION– III 
 

DRAWINGS 
 

S.No. Description of Drawing Page No. 
1 Sketch showing procedure for excavation of Trench      166-170 
2 Metalled Road Crossing in RCC/DWC pipe 171 
3 Arrangement of laying HDPE duct and 6Qd cable in the Trench. 172 
4 Arrangement of cable on girder bridges. 173 & 174 
5 Arrangement showing fixing of 80 mm G.I pipe on girder bridges.     175 & 177 
6 Arrangement laying of  cable over RCC Culverts 176 
7 G.I pipes over Culverts 178 
8 Laying of cable below culverts in RCC/DWC pipes 179 
9 Arrangement of cable laying in Rocky area. 180 
10 Chase cutting in Rocky area 181 
11 Method of shoring while Trenching 182 
12 Track Crossing of cable in RCC/DWC pipes 183 

13 Arrangement of braking cable drums 184 
14 RCC circular jointing chamber  185 
15 RCC/Stone cable route marker 186 
16 Arrangement of cable on Arch bridges 187 
17 Leading in arrangements of cable for Cabin and other buildings 188 
18 Earthing arrangement 189 
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Trenching & Laying of HDPE Duct and 6 Qd Cable 
 
1.0 .Bascically the HDPE duct is to be laid into the ground in a depth of 1200 mm or 

at the bottom of the trench. 6Qd cable shall be laid after 200 mm back filling i.e. 
at a depth of 1000mm, followed by bricks proction as shown in the diagram  
below. 

 
 
 
 

 
 
 
 
1.1 The arrangement of cable/Duct laying by crossing roads/ Railway track, Culverts, 
Bridges and so on will follow the rules of RDSO “ Code of Practicse for installation and 
commissioning of Optical Fibre System” In general i  
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