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RAILTEL CORPORATION OF INDIA LIMITED 

(A Govt. of India Undertaking, Ministry of Railways) 
 
 

Expression of Interest for Selection of Partner from Empaneled Business Associate 
  

for participation in KRCL Tender No. KR/CO/SG/Tender/01/2023-24 
Date: 29/04/2023 for 

 
 

“Replacement of KRCL old 12 core OFC cable with new 24core OFC cable between 
Nerul to Roha section.” 

 
 
 
 
 

EOI No: RailTel/WR/MUM/KRCL/EOI/2023-24 dated 23rd May 2023  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi, 
Mumbai-400013
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EOI NOTICE 
 

RailTel Corporation of India Limited, Western Railway Microwave Complex, Senapati Bapat 
Marg, Mahalaxmi, Mumbai-400013 

 
EOI Notice No: RailTel/WR/MUM/KRCL/EOI/2023-24 dated 23rd May 2023 

 
RailTel Corporation of India Ltd., (here after referred to as “RailTel”) invites EOIs from RailTel’s 
Empaneled Partners for the selection of suitable partner for participation in KRCL Tender No. 
KR/CO/SG/Tender/01/2023-24 Dated: 29/04/2023 for “Replacement of KRCL old 12 core OFC 
cable with new 24core OFC cable between Nerul to Roha section.” 

 
The details are as under: 

 
1 Last date for submission of Bid response Packet 

against EOIs by bidders 
26th May 2023 at 15:00 Hours 

2 Opening of Bid response packet of EOIs 26th May 2022 at 15:15 Hours 

3 Number of copies to be submitted for scope of work One 

4 Token EOI-EMD (to be submitted along with the EOI bid) Rs. 5,00,000/- (Rupees Five Lakhs 
only) 

5 Final EMD (to be submitted before submission of bid to 
end customer) 
 

1% of Estimated Tender Value of 
end customer RFP/Tender 

 
The Token EOI-EMD should be in the favor of RailTel Corporation of India Limited payable at 
Mumbai through online bank transfer. Partner needs to share the online payment transfer details 
like UTR No. date and Bank along with the proposal. 
A declaration also needs to be submitted by the participating partners that the balance amount of 
EMD (as detailed in Point 5 in above table) or EMD amount as prescribed in the end customer 
RFP/Tender, whichever is higher will be submitted before submission of bid to end customer. 

 

RailTel Bank Details: Union Bank of India, Account No.317801010036605, IFSC Code - 
UBIN0531782, Branch name – Mahalaxmi Branch 

 
Eligible Business Associates are required to direct all communications related to this Invitation for 
EoI document, through the following Nominated Point of Contact persons: 

 

Level:1 Contact: Richa Ratna 

Position: Sr. Manager/Marketing 
Email: richa_ratna@railtelindia.com; Contact: +91-9004444163 

 
Level:2 Contact: Viplov Mishra  

Position: Dy. General Manager/Marketing  
Email: viplovmishra@railtelindia.com 

 
Level:3 Contact: Santosh Parage 

Position: General Manager 

Email : santosh.parage@railtelindia.com 

mailto:richa_ratna@railtelindia.com
mailto:santosh.parage@railtelindia.com
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Note: 
1. Empaneled partners are required to submit soft copy (password protected PDF) of bid 

response packet (Technical and Financial Bid to be submitted separately) through an e-mail 
at eoi.wr@railtelindia.com, duly signed by Authorized Signatories with Company seal and   
stamp. The size of file should not exceed 20 Mb. 

2. The password will be sought at the time of opening of the bid response packet. 
3. The EOI response is invited from eligible Empaneled Partners of RailTel only. 
4. All the documents must be submitted with proper indexing and page no. 
5. This is an exclusive arrangement with empaneled business associate of RailTel for 

participating in the end customer RFP. Selected partner’s authorized signatory has to give 

an undertaking they will not submit directly or indirectly their bids and techno-commercial 
solution/association with any other organization once selected through this EOI (before and 
after submission of bid to prospective organization by RailTel). This undertaking has to be 
given with this EOI Response. 

6. Transfer and Sub-letting. The Business Associate has no right to give, bargain, sell, assign 

or sublet or otherwise dispose of the Contract or any part thereof, as well as to give or to let a 
third party take benefit or advantage of the present Contract or any part thereof.

mailto:eoi.wr@railtelindia.com,
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1. Introduction about RailTel 
 

RailTel Corporation of India Limited (RailTel), an ISO-9001:2000 organization is a Class-

A Mini-Ratna Government of India undertaking under the Ministry of Railways. The 

Corporation was formed in Sept 2000 with the objectives to create nationwide Broadband 

Telecom and Multimedia Network in all parts of the country, to modernize Train Control 

Operation and Safety System of Indian Railways and to contribute to realization of goals and 

objective of national telecom policy 1999. RailTel is a wholly owned subsidiary of Indian 

Railways. 

 
RailTel has approximately 60000 kms of OFC along the protected Railway tracks. The 

transport network is built on high capacity DWDM and an IP/ MPLS network over it to support 

mission critical communication requirements of Indian Railways and other customers. RailTel 

has Tier-III Data Center in Gurgaon and Secunderabad hosting / collocating critical 

applications. RailTel is also providing Telepresence as a Service (TPaaS), where a High-

Definition Video Conference facility bundled with required BW is provided as a Service. 

 
For ensuring efficient administration across India, country has been divided into four regions 

namely, Eastern, Northern, Southern & Western each headed by Executive Director and 

Headquartered at Kolkata, New Delhi, Secunderabad & Mumbai respectively. These regions 

are further divided into territories for efficient working. RailTel has territorial offices at 

Guwahati, & Bhubaneswar in East, Chandigarh, Jaipur, Lucknow in North, Chennai & 

Bangalore in South, Bhopal, and Pune & Ahmedabad in West. Various other territorial offices 

across the country are proposed to be created shortly. 

 
RailTel’s business service lines can be categorized into three heads namely B2G/B2B 

(Business to Government and Business to Business) and B2C (Business to customers): 

 

Licenses & Service portfolio: 
Presently, RailTel holds Infrastructure Provider -1, National Long-Distance Operator, International Long 
Distance Operator and Internet Service Provider (Class-A) licenses under which the following services 
are being offered to various customers: 
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a) Carrier Services 

 National Long Distance: Carriage of Inter & Intra -circle Voice Traffic across India using state 

of the art NGN based network through its Interconnection with all leading Telecom Operators

 Lease Line Services: Available for granularities from E1 to multiple of Gigabit bandwidth& 

above

 Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway tracks

 Co-location Services: Leasing of Space and 1000+ Towers for collocation of MSC/BSC/BTS 

of Telco’s

 
b) Enterprise Services 

 Managed Lease Line Services: Available for granularities from E1, DS-3, STM-1 & above

 MPLS VPN: Layer-2 & Layer-3 VPN available for granularities from 2 Mbps& above

 Dedicated Internet Bandwidth: Experience the “Always ON” internet connectivity at your 

fingertips in granularities 2 Mbps to several Gbps

 

c) DATA CENTER Infrastructure as a service (IaaS), Hosting as Services, Security operation 

Centre as a Service (SOCaaS): RailTel has MeitY empaneled two Tier-III data centres in 

Gurgaon & Secunderabad. Presently RailTel is hosting critical applications of Indian Railways, 

Central & State government/ PSUs applications. RailTel will facilitate Government’s applications 

/ Hosting services including smooth transition to secured state owned RailTel’s Data Centers 

and Disaster Recovery Centres. RailTel also offers SOC as a Service ‘SOCaaS’. In addition, 

RailTel offers VPN client services so that employees can seamlessly access government’s 

intranet, applications securely from anywhere without compromising security. 

 

 National Long Distance: Carriage of Inter & Intra -circle Voice Traffic across India using state 

of the art NGN based network through its Interconnection with all leading Telecom Operators

 Lease Line Services: Available for granularities from E1 to multiple of Gigabit bandwidth& 

above

 Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway tracks

 Co-location Services: Leasing of Space and 1000+ Towers for collocation of MSC/BSC/BTS 

of Telco’s

 
d) High-Definition Video Conference: RailTel has unique service model of providing high -

definition video conference bundled with Video Conference equipment, bandwidth and FMS 

services to provide end to end seamless services on OPEX model connecting HQ with other 

critical offices. RailTel also offers application-based video conference solution for employees to 

be productive specially during this pandemic situation. 

 
e) Retail Services – RailWire 

RailWire: Triple Play Broadband Services for the Masses. RailTel has unique model of 

delivering broadband services, wherein local entrepreneurs are engaged in delivering & 
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maintaining broadband services and upto 66% of the total revenues earned are shared to these local 

entrepreneurs in the state, generating jobs and revitalizing local economies. On date RailTel is serving 

apprx 4,00,000 subscribers on PAN Indian basis. RailTel can provide broadband service across– 

Government PSU or any   organization’s officers colonies and residences. 

 
2. Project Background and Objective of EOI 

 
RailTel intends to participate in a tender floated (hereinafter referred as RFP/Tender) by Konkan 
Railway Corporation Limited (KRCL) for Replacement of KRCL old 12 core OFC cable with 
new 24core OFC cable between Nerul to Roha section (KR/CO/SG/Tender/01/2023-24 
Date: 29/04/2023). 

 

RailTel invites EOIs from RailTel’s Empaneled Partners for the selection of suitable partner for 
participating in above mentioned work for the agreed scope work. The empaneled partner is 
expected to have excellent execution capability and good understanding of customer local 
environment. 

 
 

3. Scope of Work 

 
 

The scope of work will be as mentioned in the tender floated by Konkan Railway Corporation 
Limited (KRCL) for Replacement of KRCL old 12 core OFC cable with new 24core OFC cable 
between Nerul to Roha section. (KR/CO/SG/Tender/01/2023-24 Date: 29/04/2023). Tender 
floated by KRCL is attached as Annexure-6 in this EOI document. 
 
The above scope of work is indicative, and the detailed scope of work is given in the end customer 
tender along with latest amendments and clarifications. 
 
In case of any discrepancy or ambiguity in any clause / specification pertaining to scope of work 
area, the RFP released by end customer organization shall supersede and will be considered 
sacrosanct. (All associated clarifications, response to queries, revisions, addendum and 
corrigendum, associated prime service agreement (PSA)/MSA/SLA also included.) 

 

Special Note: RailTel may retain some portion of the work mentioned in the end  organization 

RFP, where RailTel has competence so that overall proposal becomes most winnable 

proposal. Scope of Work and payment terms shall be on a back-to-back basis as per the end 

customer RFP. 
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4. Response to EOI guidelines 

4.1 Language of Proposals 
 

The proposal and all correspondence and documents shall be written in English in password 
protected PDF file through an email (size of email should not exceed 20Mb) to 
eoi.wr@railtelindia.com.  

 
4.2 RailTel’s Right to Accept/Reject responses 
 

RailTel reserves the right to accept or reject any response and annul the bidding process or even 
reject all responses at any time prior to selecting the partner, without thereby incurring any liability 
to the affected bidder or Business Associate or without any obligation to inform the affected bidder 
or bidders about the grounds for RailTel’s action. 

 
4.3 EOI response Document 
 

The bidder is expected to examine all instructions, forms, terms and conditions and technical 
specifications in the bidding documents. Submission of bids, not substantially responsive to the 
bidding document in every aspect will be at the bidder’s risk and may result in rejection of its bid 
without any further reference to the bidder. 

 
All pages of the documents shall be signed by the bidder including the closing page in token of his 
having studies the EOI document and should be submitted along with the bid. 

 
4.4 Period of Validity of bids and Bid Currency 
 

Bids shall remain valid for the period of validity of the Pre-Bid agreement which will be signed with 
the selected partner. 

 
4.5 Bidding Process  
 

The bidding process as defined in para 7. 

 
4.6 Bid Earnest Money (EMD) 
 

4.6.1 The Business Associate shall furnish a sum as given in EOI Notice via online transfer from 
any scheduled bank in India in favour of “RailTel Corporation of India Limited” along with 
the offer. This will be called as Token EOI EMD. 

 
4.6.2 Offers not accompanied with valid Token EOI Earnest Money Deposit shall be summarily 

rejected. 
 

4.6.3 In case of Business Associate’s offer is selected for bidding, a BA has to furnish Earnest 
Money Deposit (for balance amount as mentioned in the customer’s Bid as  and if 
applicable) for the bid to RailTel. The selected Business Associate shall have to submit a 
Bank Guarantee/Online Bank Transfer against EMD in proportion to the quoted value/scope 
of work to RailTel before submission of bid to end customer, as and if applicable. 

 

mailto:eoi.wr@railtelindia.com
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4.6.4 Non-submission of remaining EMD as applicable will lead to forfeiture of token ‘EOI EMD’. 
 

4.6.5 EMD can be received in the form of bank Guarantee/Online Bank Transfer/ Fixed Deposit. 
Bank guarantee has to be confirmed with the Structural Financial Messaging System 
(SFMS) confirmation from the issuing Bank in favor of RailTel. In case of Fixed Deposit, 
lien in favor of RailTel is to be ensured. However, EMD amount equal or less than Rs. 5 
Lakhs shall be sought only in Online Bank transfer.  

 
4.6.6 The validity of such EMD shall be maintained till the finalization of end Customer 

RFP/Tender i.e. award of order and till submission of Performance Guarantee of requisite 
value required by end customer on back to back basis. 

 

4.6.7 Return of EMD for unsuccessful Business Associates: Final EMD of the unsuccessful 

Business Associate shall be returned without interest after completion of EOI process (i.e. 
after pre-bid agreement is signed with the selected partner) 

 

4.6.8 Return of EMD for successful Business Associate: Final Earnest Money Deposit 

(balance proportionate EMD) if applicable of the successful bidder will be discharged / 
returned as promptly as possible after the receipt of RailTel’s EMD/BG from the Customer 
and or on receipt of Security Deposit Performance Bank Guarantee as applicable (clause 
no. 4.7) from Business Associate whichever is later. 

 
4.6.9 Forfeiture of Token EOI EMD or EMD (balance proportionate EMD) and or Penal 

action as per EMD Declaration: 

 
4.6.9.1 The EOI EMD may be forfeited and or penal action shall be initiated if a Business Associate 

withdraws his offer or modifies the terms and conditions of the offer during validity period. 
 

 
4.7 Security Deposit / Performance Bank Guarantee (PBG) 

 

4.7.1 In case the bid is successful, the PBG of requisite amount proportionate to the agreed scope of the 
work will have to be submitted to RailTel. 

 

4.7.2 As per work share arrangements agreed between RailTel and Business Associate the PBG 
will be proportionately decided and submitted by the selected Business Associate. 

 

4.8 Last date & time for Submission of EOI response 
 

EOI response must be submitted to RailTel at the email address specified in the preamble not later 
than the specified date and time mentioned in the preamble. 

 
4.9 Modification and/or Withdrawal of EOI response 
 

EOI response once submitted will treated, as final and no modification will be permitted except with 
the consent of the RailTel. 

 
No Business Associate shall be allowed to withdraw the response after the last date and time for 
submission. 
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The successful Business Associate will not be allowed to withdraw or back out from the response 
commitments. In case of withdrawal or back out by the successful business associate, the Earnest 
Money Deposit shall be forfeited, and all interests/claims of such Business Associate shall be 
deemed as foreclosed. 

 
 

4.10 Clarification of EOI Response 

 
To assist in the examination, evaluation and comparison of bids the purchaser may, at its discretion, 
ask the Business Associate for clarification. The response should be in writing and no change in the 
price or substance of the EOI response shall be sought, offered or permitted. 

 
4.11 Period of Association/Validity of Agreement 

 

RailTel will enter into agreement with selected bidder with detailed Terms and conditions. 
 

5. Pre-Qualification Criteria for Bidding Business Partner of RailTel 
 

S 
Particulars 

Criteria for Tender Package  

No. (Mandatory Compliance & Document Submission) 

A) Financial Conditions   

i) 

BA should be registered under Companies Act, 
1956 or Companies Act 2013 or as amended 
and should have at least 3 years of operations 
in India as on bid submission date. 

1. Certificate of Incorporation 
2. GST Registration 
3. PAN Card 
4. Documentary evidence in the form of 

Order/Agreement/ MOU etc 

ii) 

BA individually should have an annual financial 
turnover (Total revenue as per annual financial 
closure period of the company) during any of 
the preceding 3 financial years i.e. FY 20-21, 
FY 21-22, FY 2022-23 should be atleast Rs. 
768.41 Lakhs 

Turnover Certificate issued by the Chartered 
Accountant. Certificate should contain UDIN no. 
issued by ICAI and extracts from the audited 
balance sheet and profit & loss for last three 
financial year. 

iii) 
BA should also have a positive net worth in the 
last FY i.e. FY 2022-23 

Positive Net Worth Certificate issued by the CA.  

iv) 
The participating bidder should be a currently 
active empaneled partner of RailTel. 

Documentary proof of empanelment along with 
proof of empanelment Fee to be submitted. 

B) Technical Conditions   

v) 

Bidder should have similar work* experience in 
India related to supply and must have 
successfully and/or substantially completed 
any one of the following categories of work (s) 
during last 07 (seven) years, ending last day of 
month previous to the one in which tender is 
invited: 

(a) Three similar works costing not less 
than the amount equal to 30% of 

Work Orders / Letter of Intent / Signed 
Contract along with Go-live Certificate / Client 
Completion Certificate / Self declaration 
of work-in-progress or completion.  
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S 
Particulars 

Criteria for Tender Package  

No. (Mandatory Compliance & Document Submission) 

advertised value of the tender in end 
customer RFP, or  

(b) Two similar works costing not less the 
amount equal to 40% of advertised 
value of the tender in end customer 
RFP, or 

(c) One Similar work costing not less than 
the amount equal to 60% of advertised 
value of the tender in end customer 
RFP. 

 
Similar work* experience:  
“Any work of laying, splicing/jointing of underground 
OFC/quad cables with or without supply of material” 

vi) 
The supplier should be Class 1 or Class 2 
Local supplier. 

Documentary proof to be submitted. 

C) Annexures   

vii) Annexure 1 
Covering Letter: Self-certification duly 
signed by authorized signatory on company 
letter head. 

viii) Annexure 2 

The Bidder should agree to abide by all the 
technical, commercial & financial conditions of 
the end customer RFP for which EOI is 
submitted. 

Self-certification duly signed by authorized 
signatory on company letter head. 

ix) Annexure 3 

An undertaking signed by the Authorized 
Signatory of the company to be provided on 
letter head. The Bidder should not have been 
blacklisted/debarred by any Governmental 
/Non-Governmental Organization in India as 
on bid submission date. 

x) Annexure-4 
Format for Affidavit to be uploaded by BA 
along with the tender documents. 

xi) Annexure-5 Non-disclosure agreement with RailTel. 

xii) Power of Attorney 
Power of Attorney and Board Resolution in 
favor of one of its employees who will sign the 
Bid Documents. 

xiii) Additional Documents to be Submitted 
Technical Proposal with overview of the project 
with strength of the Partner. 
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S 
Particulars 

Criteria for Tender Package  

No. (Mandatory Compliance & Document Submission) 

D) 
Appendices (to be submitted before 
submission of end customer bid by 
selected bidder) 

  

xiv) 
Appendix – 2, 6A, 6B, 6C, 6D, 7A, 7B, 11, 17, 
25 of end customer RFP/Tender 

As per end customer RF/tender 

6. Bidder’s Profile 
 

The bidder shall provide the information in the below table: 
 

S. 
No. 

ITEM Details 

1. Full name of bidder's firm  

2. Full address, telephone numbers, fax numbers, and email address of the 

primary office of the   organization / main / head / corporate office 

 

3. Name, designation and full address of the Chief Executive Officer of the 
bidder's   organization as a whole, including contact numbers and email 
Address 

 

4. Full address, telephone and fax numbers, and email addresses of the office of 

the   organization dealing with this tender 

 

5. Name, designation and full address of the person dealing with the tender to 

whom all reference shall be made regarding the tender enquiry. His/her 
telephone, mobile, Fax and email address 

 

6. Bank Details (Bank Branch Name, IFSC Code, Account number)  

7. GST Registration number  

 
 

7. Evaluation Criteria 
 

7.1 The Business Associates are first evaluated on the basis of the Pre-Qualification 

Criteria as    per clause 5 above. 

7.2 The Business Associate who meets all the Pre-qualification criteria, their price bid will 

be evaluated. The Lowest (L1) price bidder will be selected and entered into agreement with for 

delivery of the work on back-to-back basis for the agreed scope of work if RailTel is awarded 

contract from end customer.  

7.3 RailTel reserves the right to further negotiate the prices with eligible L1 bidder during 

further reverse auction process of end customer. Selected bidder must ensure the best 

commercial offer to RailTel to offer the most winnable cost to customer. 

7.4 RailTel also reserves the right to accept or reject the response against this EOI, 

without assigning any reasons. The decision of RailTel is final and binding on the participants. 

The RailTel evaluation committee will determine whether the proposal/ information is complete in 

all respects and the decision of the evaluation committee shall be final. RailTel may at its 

discretion assign lead factor to the Business associate as per RailTel policy for shortlisting partner 

against this EOI. 



Page 12 of 30  

7.5 All General requirement mentioned in the Technical Specifications are required to be 

complied. The solution proposed should be robust and scalable. 

 

 

8. Payment terms 
 

8.1 RailTel shall make payment to selected Business Associate after receiving payment 
from Customer for the agreed scope of work. In case of any penalty or deduction made by 
customer for the portion of work to be done by BA, same shall be passed on to Business 
Associate. 
8.2 All payments by RailTel to the Partner will be made after the receipt of payment by 
RailTel from end Customer organization. 

 

9. SLA 
The selected bidder will be required to adhere to the SLA matrix if/as defined by the end 
Customer. SLA breach penalty will be applicable proportionately on the selected bidder, as 
specified by the end Customer. The SLA scoring and penalty deduction mechanism for in-
scope of work area shall be followed as specified by the customer. All associated clarifications, 
responses to queries, revisions, addendum and corrigendum, associated Prime Services 
Agreement (PSA)/ MSA/ SLA also included. Any deduction by Customer from RailTel 
payments on account of SLA breach which is attributable to Partner will be passed on to the 
Partner proportionately based on its scope of work. 

 

10. Other Terms and Conditions 
 

Any other terms and conditions in relation to SLA, Payments, PBG etc. will be as per the RFP 
of the end customer. 

 
Note: Depending on RailTel’s business strategy RailTel may choose to work with 
Partner who is most likely to support in submitting a winning bid. 
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Annexure 1: Format for COVERING LETTER 
  

COVERING LETTER (To be on company letter head) 

EoI Reference No: 

Date : 

 
 

To, 
 

RailTel Corporation of India Ltd. 
Western Railway Microwave 
complex, Senapati Bapat Marg, 
Mahalaxmi, Mumbai 400013 

 

 Dear Sir, 

SUB: Participation in the EoI process 
 

Having examined   the   Invitation   for   EoI   document   bearing   the   reference   number 

   released by your esteemed   organization, we, undersigned, hereby 

acknowledge the receipt of the same and offer to participate in conformity with the said Invitation 

for EoI document. 

 
If our application is accepted, we undertake to abide by all the terms and conditions mentioned in 

the said Invitation for EoI document. 

 
We hereby declare that all the information and supporting documents furnished as a part of our 

response to the said Invitation for EoI document, are true to the best of our knowledge. We 

understand that in case any discrepancy is found in the information submitted by us, our EoI is 

liable to be rejected. 

 
We hereby Submit EMD amount of Rs. issued vide from Bank . 

 
 
 

Authorized Signatory 
Name 
Designation 
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Annexure 2: Format for Self-Certificate & Undertaking 
 

Self-Certificate (To be on company letter head) 
 

EoI Reference No: Date: 
 

To, 
 

RailTel Corporation of India Ltd. 
Western Railway Microwave 
complex, Senapati Bapat Marg, 
Mahalaxmi, Mumbai 400013 
 

Dear Sir, 

Sub: Self Certificate for Tender, Technical & other compliances 

 
1) Having examined the Technical specifications mentioned in this EOI & end customer tender, we 

hereby confirm that we meet all specification. 

2) We agree to abide by all the technical, commercial & financial conditions of the end 

customer RFP for which EOI is submitted (except pricing, termination & risk purchase rights of the 

RailTel). We understand and agree that RailTel shall release the payment to selected BA after the 

receipt of corresponding payment from end customer by RailTel. Further we understand that in case 

selected BA fails to execute assigned portion of work, then the same shall be executed by RailTel 

through third party or departmentally at the risk and cost of selected BA. 

3) We agree to abide by all the technical, commercial & financial conditions of the end customer’s RFP 

for the agreed scope of work for which this EOI is submitted. 

4) We hereby agree to comply with all OEM technical & Financial documentation including MAF, 

Technical certificates/others as per end to end requirement mentioned in the end customer’s RFP. 

We are hereby enclosing the arrangement of OEMs against each of the BOQ item quoted as 

mentioned end customer’s RFP. We also undertake to submit MAF and other documents required in 

the end Customer   organization tender in favour of RailTel against the proposed products. 

5) We hereby undertake to work with RailTel as per end customer’s RFP terms and conditions. We 

confirm to submit all the supporting documents constituting/ in compliance with the Criteria as 

required in the end customer’s RFP terms and conditions like technical certificates, OEM compliance 

documents. 
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6) We understand and agree that RailTel is intending to select a BA who is willing to accept all terms & 

conditions of end customer  organization’s RFP for the agreed scope of work. RailTel will strategies 

to retain scope of work where RailTel has competence. 

7)  We hereby agree to submit that in case of being selected by RailTel as BA for the proposed project 

(for which EOI is submitted), we will submit all the forms, appendix, relevant documents etc. to RailTel 

that is required and desired by end Customer well before the bid submission date by end customer 

and as and when required. 

8) We hereby undertake to sign Pre Bid Agreement and Non-Disclosure Agreement with RailTel on a 

non-judicial stamp paper of Rs. 100/- in the prescribed Format. 

 
Authorized Signatory 

Name & Designation 
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Annexure 3: Undertaking for not Being Blacklisted/Debarred 

 

<On Company Letter Head> 
 

To, 

 
 

RailTel Corporation of 
India Ltd. Western Railway 
Microwave complex, 
Senapati Bapat Marg, 
Mahalaxmi, Mumbai  

 

400013 
 

Subject: Undertaking for not Being Blacklisted/Debarred 

 

We, Company Name , having its registered office at 
Address  hereby declares that that the Company has not been 
blacklisted/debarred by any Governmental/ Non-Governmental   organization in India for past 3 
Years as on bid submission date. 

 
 
 
 

Date and Place 

 
 

Authorized Signatory’s Signature: 

 

Authorized Signatory’s Name and Designation: 

 

Bidder’s Company Seal: 
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Annexure 4: Format of Affidavit 

 
FORMAT FOR AFFIDAVIT TO BE UPLOADED BY BA ALONGWITH THE EOI DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-. 

The paper has to be in the name of the BA) ** 

I…………………………. (Name and designation)** appointed as the attorney/authorized 

signatory of the BA (including its constituents), 

M/s (hereinafter called the BA) for the purpose of the EOI 

documents for the work of      as per the EOI No. 

  of (RailTel Corporation of India Ltd.), do hereby solemnly affirm and state on the 

behalf of the BA including its constituents as under: 

1. I/we the BA (s), am/are signing this document after carefully reading the contents. 

 
2. I/we the BA(s) also accept all the conditions of the EOI and have signed all the pages in 

confirmation thereof. 

 
3. I/we hereby declare that I/we have downloaded the EOI documents from RailTel website 

www.railtelindia.com. I/we have verified the content of the document from the website and 

there is no addition, no deletion or no alternation to be content of the EOI document. In case 

of any discrepancy noticed at any stage i.e. evaluation of EOI, execution of work or final 

payment of the contract, the master copy available with the RailTel Administration shall be 

final and binding upon me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 

 
5. I/we also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

 
6. I/we declare that the information and documents submitted along with the EOI by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 

submitted by us. 

 
7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found 

to be forged/false or incorrect at any time during process for evaluation of EOI, it shall lead 

to forfeiture of the EOI EMD besides banning of business for five years on entire RailTel. 

Further, I/we (insert name of the BA)** and all my/our constituents 

understand that my/our constituents understand that my/our offer shall be summarily 

rejected. 

 
8. I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the contract, 

along with forfeiture of EMD/SD and Performance guarantee besides any other action 

provided in the contract including banning of business for five years on entire RailTel. 

http://www.railtelindia.com/
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DEPONENT 

SEAL AND SIGNATURE 

OF THE BA 
 

VERIFICATION 

 
I/We above named EOI do hereby solemnly affirm and verify that the contents of my/our above 

affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 
 
 

 
DEPONENT 

 

 

 
Place: 

Dated: 

SEAL AND SIGNAURE 

OF THE BA 

 

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 
suitably by BA. Attestation before Magistrate/Notary Public. 



 

 

 

 

Annexure-5: Non-Disclosure Agreement (NDA) Format 

 
NON-DISCLOSURE AGREEMENT 

 This Non-Disclosure Agreement (this “Agreement”) is made and entered into on this _____ day  
of   ____  , 2021 (the “Effective Date”) at______________. 

By and between 

RailTel Corporation of India Limited, (CIN: L64202DL2000GOI107905), a Public Sector 

Undertaking under Ministry of Railways, Govt. of India, having its registered and corporate office at 
Plate-A, 6th Floor, Office Block, Tower -2, East Kidwai Nagar, New Delhi-110023, (hereinafter 
referred to as 'RailTel'), which expression shall unless repugnant to the context or meaning thereof, 
deem to mean and include its successors and its permitted assignees of the ONE PART,  

And 
_____________________) (CIN:__________________________), a company duly incorporated 
under the provisions of Companies Act, ________ having its registered office at 
_______________________________________________, (hereinafter referred to as '______'), 

which expression shall unless repugnant to the context or meaning thereof, deem to mean and 
include its successors and its permitted assignees of OTHER PART 
RailTel and _______ shall be individually referred to as “Party” and jointly as “Parties” 
WHEREAS, RailTel and ________, each possesses confidential and proprietary information related 
to its business activities, including, but not limited to, that information designated as confidential or 
proprietary under Section 2 of this Agreement, as well as technical and non-technical information, 
patents, copyrights, trade secrets, know-how, financial data, design details and specifications, 
engineering, business and marketing strategies and plans, forecasts or plans, pricing strategies, 
formulas, procurement requirements, vendor and customer lists, inventions, techniques, sketches, 
drawings, models, processes, apparatus, equipment, algorithms, software programs, software 
source documents, product designs and the like, and third party confidential information (collectively, 
the “Information”);  
WHEREAS, the Parties have initiated discussions regarding a possible business relationship for 
__________________________________________________________________. 
WHEREAS, each Party accordingly desires to disclose certain Information (each Party, in such 
disclosing capacity, the “Disclosing Party”) to the other Party (each Party, in such receiving 
capacity, the “Receiving Party”) subject to the terms and conditions of this Agreement. 
NOW THEREFORE, in consideration of the receipt of certain Information, and the mutual promises 
made in this Agreement, the Parties, intending to be legally bound, hereby agree as follows: 
Permitted Use. 

Receiving Party shall:  
hold all Information received from Disclosing Party in confidence;  
use such Information for the purpose of evaluating the possibility of entering into a commercial 
arrangement between the Parties concerning such Information; and 
restrict disclosure of such Information to those of Receiving Party’s officers, directors, employees, 
affiliates, advisors, agents and consultants (collectively, the “Representatives”) who the Receiving 
Party, in its reasonable discretion, deems need to know such Information, and are bound by the 
terms and conditions of (1) this Agreement, or (2) an agreement with terms and conditions 
substantially similar to those set forth in this Agreement. 
The restrictions on Receiving Party’s use and disclosure of Information as set forth above shall not 
apply to any Information that Receiving Party can demonstrate: 
is wholly and independently developed by Receiving Party without the use of Information of 
Disclosing Party; 
at the time of disclosure to Receiving Party, was either (A) in the public domain, or (B) known to 
Receiving Party; 



 

 

is approved for release by written authorization of Disclosing Party; or 
is disclosed in response to a valid order of a court or other governmental body in the India or any 
political subdivision thereof, but only to the extent of, and for the purposes set forth in, such order; 
provided, however, that Receiving Party shall first and immediately notify Disclosing Party in writing 
of the order and permit Disclosing Party to seek an appropriate protective order. 
(c) Both parties further agree to exercise the same degree of care that it exercises to protect its own 
Confidential Information of a like nature from unauthorised disclosure, but in no event shall a less 
than reasonable degree of care be exercised by either party. 
Designation. 

Information shall be deemed confidential and proprietary and subject to the restrictions of this 
Agreement if, when provided in: 
written or other tangible form, such Information is clearly marked as proprietary or confidential when 
disclosed to Receiving Party; or 
oral or other intangible form, such Information is identified as confidential or proprietary at the time 
of disclosure. 
Cooperation.  Receiving Party will immediately give notice to Disclosing Party of any unauthorized 

use or disclosure of the Information of Disclosing Party. 
Ownership of Information.  All Information remains the property of Disclosing Party and no license 

or other rights to such Information is granted or implied hereby.  Notwithstanding the foregoing, 
Disclosing Party understands that Receiving Party may currently or in the future be developing 
information internally, or receiving information from other parties that may be similar to Information 
of the Disclosing Party.  Notwithstanding anything to the contrary, nothing in this Agreement will be 
construed as a representation or inference that Receiving Party will not develop products, or have 
products developed for it, that, without violation of this Agreement, compete with the products or 
systems contemplated by Disclosing Party’s Information. 
No Obligation.  Neither this Agreement nor the disclosure or receipt of Information hereunder shall 

be construed as creating any obligation of a Party to furnish Information to the other Party or to enter 
into any agreement, venture or relationship with the other Party. 
Return or Destruction of Information.   

All Information shall remain the sole property of Disclosing Party and all materials containing any 
such Information (including all copies made by Receiving Party) and its Representatives shall be 
returned or destroyed by Receiving Party immediately upon the earlier of: 
termination of this Agreement;  
expiration of this Agreement; or  
Receiving Party’s determination that it no longer has a need for such Information. 
Upon request of Disclosing Party, Receiving Party shall certify in writing that all Information received 
by Receiving Party (including all copies thereof) and all materials containing such Information 
(including all copies thereof) have been destroyed. 
Injunctive Relief: Without prejudice to any other rights or remedies that a party may have, each 

party acknowledges and agrees that damages alone may not be an adequate remedy for any breach 
of this Agreement, and that a party shall be entitled to seek the remedies of injunction, specific 
performance and/or any other equitable relief for any threatened or actual breach of this Agreement 
Notice. 

Any notice required or permitted by this Agreement shall be in writing and shall be delivered as 
follows, with notice deemed given as indicated:   
by personal delivery, when delivered personally;  
by overnight courier, upon written verification of receipt; or  
by certified or registered mail with return receipt requested, upon verification of receipt.   
Notice shall be sent to the following addresses or such other address as either Party specifies in 
writing. 
RailTel Corporation of India limited: 
 
Attn: _________________________________ 
Address:___________ 
Phone:  
Email.  
_____________________: 



 

 

Attn:   
Address:  
Phone:  
Email:  
 
Term, Termination and Survivability.   

Unless terminated earlier in accordance with the provisions of this agreement, this Agreement shall  
be in full force and effect for a period of ______ years from the effective date hereof. 
 

Each party reserves the right in its sole and absolute discretion to terminate this Agreement by giving 
the other party not less than 30 days' written notice of such termination. 
Notwithstanding the foregoing clause 9(a) and 9 (b) , Receiving Party agrees that its obligations, 
shall: 
In respect to Information provided to it during the Term of this agreement, shall survive and continue 
even after the expiry of the term or termination of this agreement; and  
not apply to any materials or information disclosed to it thereafter. 
Governing Law and Jurisdiction.  This Agreement shall be governed in all respects solely and 
exclusively by the laws of India without regard to its conflicts of law principles.  The Parties hereto 
expressly consent and submit themselves to the jurisdiction of the courts of New Delhi.  
Counterparts.  This agreement is executed in duplicate, each of which shall be deemed to be the 
original and both when taken together shall be deemed to form a single agreement  
No Definitive Transaction.  The Parties hereto understand and agree that no contract or agreement 

with respect to any aspect of a potential transaction between the Parties shall be deemed to exist 
unless and until a definitive written agreement providing for such aspect of the transaction has been 
executed by a duly authorized representative of each Party and duly delivered to the other Party (a 
"Final Agreement"), and the Parties hereby waive, in advance, any claims in connection with a 
possible transaction unless and until the Parties have entered into a Final Agreement. 
Settlement of Disputes: 

The parties shall, at the first instance, attempt to resolve through good faith negotiation and 
consultation, any difference, conflict or question arising between the parties hereto relating to or 
concerning or arising out of or in connection with this agreement, and such negotiation or 
consultation shall begin promptly after a Party has delivered to another Party a written request for 
such consultation.  
In the event of any dispute, difference, conflict or question arising between the parties hereto, relating 
to or concerning or arising out of or in connection with this agreement, is not settled through good 
faith negotiation or consultation, the same shall be referred to arbitration by a sole arbitrator.  
The sole arbitrator shall be appointed by CMD/RailTel out of the panel of independent arbitrators 
maintained by RailTel, having expertise in their respective domains. The seat and the venue of 
arbitration shall be New Delhi. The arbitration proceedings shall be in accordance with the provision 
of the Arbitration and Conciliation Act 1996 and any other statutory amendments or modifications 
thereof. The decision of arbitrator shall be final and binding on both parties. The arbitration 
proceedings shall be conducted in English Language. The fees and cost of arbitration shall be borne 
equally between the parties. 
 
  
CONFIDENTIALITY OF NEGOTIATIONS 

Without the Disclosing Party’s prior written consent, the Receiving Party shall not disclose to any 
Person who is not a Representative of the Receiving Party the fact that Confidential Information has 
been made available to the Receiving Party or that it has inspected any portion of the Confidential 
Information or that discussions between the Parties may be taking place. 
 
 
 
REPRESENTATION 
The Receiving Party acknowledges that the Disclosing Party makes no representation or warranty 
as to the accuracy or completeness of any of the Confidential Information furnished by or on its 
behalf. Nothing in this clause operates to limit or exclude any liability for fraudulent 



 

 

misrepresentation. 
  
ASSIGNMENT 

Neither this Agreement nor any of the rights, interests or obligations under this Agreement shall be 
assigned, in whole or in part, by operation of law or otherwise by any of the Parties without the prior 
written consent of each of the other Parties. Any purported assignment without such consent shall 
be void. Subject to the preceding sentences, this Agreement will be binding upon, inure to the benefit 
of, and be enforceable by, the Parties and their respective successors and assigns.  
 
EMPLOYEES AND OTHERS 
Each Party shall advise its Representatives, contractors, subcontractors and licensees, and shall 
require its Affiliates to advise their Representatives, contractors, subcontractors and licensees, of 
the obligations of confidentiality and non-use under this Agreement, and shall be responsible for 
ensuring compliance by its and its Affiliates’ Representatives, contractors, subcontractors and 
licensees with such obligations. In addition, each Party shall require all persons and entities who are 
not employees of a Party and who are provided access to the Confidential Information, to execute 
confidentiality or non-disclosure  
agreements containing provisions no less stringent than those set forth in this Agreement. Each 
Party shall promptly notify the other Party in writing upon learning of any unauthorized disclosure or 
use of the Confidential Information by such persons or entities. 
 
NO LICENSE 

Nothing in this Agreement is intended to grant any rights to under any patent, copyright, or other 
intellectual property right of the Disclosing Party, nor will this Agreement grant  
the Receiving Party any rights in or to the Confidential Information of the Disclosing Party, except as 
expressly set forth in this Agreement. 
 
RELATIONSHIP BETWEEN PARTIES: 

 
Nothing in this Agreement or in any matter or any arrangement contemplated by it is intended to 
constitute a partnership, association, joint venture, fiduciary relationship or other cooperative entity 
between the parties for any purpose whatsoever. Neither party has any power or authority to bind 
the other party or impose any obligations on it and neither party shall purport to do so or hold itself 
out as capable of doing so. 
20: UNPULISHED PRICE SENSITIVE INFORMATION (UPSI) 

 
__________ agrees and acknowledges that _________, its Partners, employees, representatives 
etc., by virtue of being associated with RailTel and being in frequent communication with RailTel and 
its employees,  shall be deemed to be “Connected Persons” within the meaning of SEBI (Prohibition 
of Insider Trading) Regulations, 2015 and shall be bound by the said regulations while dealing with 
any confidential and/ or price sensitive information of RailTel. ___________ shall always and at all 
times comply with the obligations and restrictions contained in the said regulations. In terms of the 
said regulations,  __________ shall abide by the restriction on communication, providing or allowing 
access to any Unpublished Price Sensitive Information (UPSI) relating to RailTel as well as restriction 
on trading of its stock while holding such Unpublished Price Sensitive Information relating to RailTel 
 
MISCELLANEOUS.  This Agreement constitutes the entire understanding among the Parties as to 
the Information and supersedes all prior discussions between them relating thereto.  No amendment 
or modification of this Agreement shall be valid or binding on the Parties unless made in writing and 
signed on behalf of each Party by its authorized representative.  The failure or delay of any Party to 
enforce at any time any provision of this Agreement shall not constitute a waiver of such Party’s right 
thereafter to enforce each and every provision of this Agreement.  In the event that any of the terms, 
conditions or provisions of this Agreement are held to be illegal, unenforceable or invalid by any 
court of competent jurisdiction, the remaining terms, conditions or provisions hereof shall remain in 
full force and effect.  The rights, remedies and obligations set forth herein are in addition to, and not 
in substitution of, any rights, remedies or obligations which may be granted or imposed under law or 
in equity. 



 

 

IN WITNESS WHEREOF, the Parties have executed this Agreement on the date set forth above. 
______________________: 
 

By_______________________
____________ 
Name:  
Title:   

RailTel Corporation of India 
Limited: 
 
By_______________________
____________ 
Name:  
Title:   

 
 
Witnesses 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 



 

 

 

Annexure-6 Tender floated by IOCL 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Annexure-7 

Schedule of Rates and Quantities 

Name of Work: Replacement of KRCL old 12 core OFC cable with new 24core OFC cable between Nerul 

to Roha section. 
 

Sr. Description of Work Unit Qty. Unit Rate 
(Rs.) 

Total 
Amount (Rs.) 

Inspectio n 
Agency 

 Schedule A - Supply Items      

1 Supply of armored optic fiber cable 
mono mode having 24 core fiber 
as per RDSO spec IRS.TC: 
55/2006 Rev.1 Amdt No.2.0 or 
latest. 

Km 85 1,05,000 89,25,000.00 RDSO 

2 Supply of solid permanently 

lubricated HDPE Telecom duct 

having 50mm outer dia inner dia 

and 42mm with wall thickness 

4mm, as per RDSO Specification. 

No. RDSO/SPN/ TC/45/2013 

Rev.2.0 amendment 1.0 or latest, 

along with all required 

accessories/ fittings like end plugs, 

couplers cable sealing plugs, duct 

collar etc. 

Km 85 84,100 71,48,500.00 RDSO/ 
RITES 

 
 

3 

Supply of warning tape 6 inch 
width, colour Red/Orange with 
warning information painted in 
black (KRCL-Tele cable), as per 
drawing. The tape shall be suitable 
for laying along with underground 
cables 

Km 53.50 3350 1,79,225.00 Consignee 

4 Supply of OFC Jointing kit 
suitable for 24 core OFC with 9mm 
core dia with suitable heat shrink 
sleeves, as per TEC Spec No 
G/OJC-02/01. Mar 99 or latest. 

Nos 40 1225.00 49,000 Consignee 

5 Supply and installation of 

PCC/Stone Marker as per drawing 

No RVNL/S&T/SG-022/2006 

Nos 2,000 242.33 4,84,660 Consignee 

6 Supply of Double Walled 
Corrugated (DWC) pipe having 
120mm outer dia and 103mm inner 
dia as per RDSO specification No. 
RDSO/SPN/204/ 2011 Ver1.1 or 
latest along with required couplers. 

Km 2 1,80,000 3,60,000 RITES 

7 Supply of Galvanized Iron pipe  

Dia-inner 100 mm, with Coupler 

Grooved clamp, Good quality ISI 

marked conforming to IS 11722 

Type -B 

Km 3 5,15,617.75 15,46,853.25 RITES 



 

 

Sr. Description of Work Unit Qty. Unit Rate 

(Rs.) 

Total Amount 

(Rs.) 

Inspectio n 

Agency 

8 Supply of Mild steel C-Clamp 3mm 
thk x 25 mm width suitable for 
holding One DWC pipe of 120mm 
dia. This includes providing primer 
coat of red oxide and aluminium 
paint,    along with required 
number of M.S Anchor bolts size 
12mm x 150 mm. 

Nos 1,000 106.75 1,06,750 Consignee 

9 Supply of Optical Time Domain 
Reflectometer (OTDR) as per 
GR.No.TEC/GR/TX/OTD-01-05-
Sep-19 (Connector shall be FC/PC 
male to DIN (Female). 
Note: Before placing order, the 
make and model shall be got 
approved from KRCL Engineer-in-
charge 

Nos 3 1,26,000 3,78,000 Consignee 

10 Supply of Automatic Fusion 
Splicing Machine suitable for both 
single mode & multimode fibres 
with cladding dia.75- 200 
micrometer suitable for 24/48 core 
optic fiber cable 
Note: Before placing order, the 
make and model shall be got 
approved from KRCL Engineer-in-
charge 

Nos 3 1,95,000 5,85,000 Consignee 

11 Supply of OFC Toolkit as per list at 
para 5.11of Spl condition of 
Cortact part B). 
Note: Before placing order, the 
make and model shall be got 
approved from KRCL Engineer-in-
charge 

Nos 3 27,033.90 81,101.70 Consignee 

12 Supply of Optical power Meter 
along with Accessories suitable for 
measurement of both1310nm and 
1550nm wavelength along with E-
2000 connector (detailed 
specification at para 5.10 of Spl 
condition of Cortact part B). Note: 
Before placing order, the make 
and model shall be got approved 
from KRCL Engineer-in-charge 

Nos 3 46,500 1,39,500 Consignee 

 Sub - Total (A)    1,99,83,589.95  

 
 
 
 
 
 
 



 

 

Sr. Description of Work Unit Qty. Unit Rate 
(Rs.) 

Total Amount 
(Rs.) 

Inspectio n 
Agency 

B Execution Items      

1 Excavation of trenches in all type 
of soils upto a depth of 1.2 mtrs 
and 0.26 mtrs width at the bottom, 
provision of bricks width wise, 
approx. 9 bricks per meter, 
ramming and consolidation of soil, 
in trench with all contractors 
material, labours, tools etc. 

Km 52.5

0 

2,24,063.57 1,17,63,337.43 Engineer 

2 Preparation of cable duct 150 mm 
wide x 300 mm deep for laying of 
cable in rocky area and refilling the 
duct (after cable laying in GI pipe 
or HDPE duct) with Cement 
concrete mixuture 1:3:6 and 
grouting the ends at either side of 
rocky portion using concrete 
mixture, with all contractors 
material, labours, tools, plants etc. 

Km 24 5,71,380 1,37,13,120.00 Engineer 

3 Clearing of Ballast adjacent to 
sleepers laid on the RCC bridge for 
laying GI pipe/ HDPE duct pipe. 

Km 2 1,75,000 3,50,000.00 Engineer 

4 Excavation of trench to a depth of 
1 Mtr. for track /Road crossing of 
cables, laying of DWC pipes along 
with required coupling, refilling of 
trench by ramming and 
consolidating it as per the 
instructions of Rly Engineer at site. 

Mtr. 600 420.00 2,52,000.00 Engineer 

5 Track crossing by horizontal boring 
method at a depth 1.4 to 2.1 mtr 
from bottom of sleeper, this 
includes the supply and insertion, 
pushing of GI pipe (80 mm) 
confirming to IS : 1239 heavy class 
in the bore drilled with coupler 
between 2 pipes all the joints of 
casing pipes should be tight and 
leak proof. The work shall be done 
as per extent practice and 
instruction of the Engineer at site. 
Note: All materials, tools, plants, 
equipments, labour, accessories 
etc required to complete the work 
shall be arranged by the contractor 
at his own cost. 

Mtr. 550 2,801.88 15,41,034.00 Engineer 



 

 

Sr. Description of Work Unit Qty. Unit Rate 

(Rs.) 

Total 

Amount 

(Rs.) 

Inspection 

Agency 

6 Laying of HDPE Telecom duct 
50/42 mm dia in the trenches and 
in pipes/conduits/ducts of various 
types and sizes, with all 
Contractor’s labour, tools, plantes, 
etc complete. 

Km 83 10,008.45 8,30,701.35 Engineer 

7 Laying of DWC/RCC/GI pipes 
along with collers in trenches at 
places of track and road crossing, 
platform and cutting etc. 

Km 5 74,115.49 3,70,577.45 Engineer 

8 Blowing of armoured optic fiber 
cable into HDPE duct using 
blowing machine and associated 
works. Before blowing OFC, the 
duct integrity shall be tested, if any 
defect is be found during duct 
integrity test, the entire length of 
HDPE duct from one chamber to 
another chamber shall be 
replaced by the contractor at his 
own cost. 

Km 83 8,400 6,97,200.00 Engineer 

9 Fabrication, supply & fixing of MS 
clamp as per drawing along with 
required fixtures like nuts, bolts, 

washers etc, suitable of clamping 

of GI pipes on steel girder bridge. 

No 1,00

0 

580.68 5,80,680.00 Engineer 

10 Fixing of DWC/GI pipes on Tunnel 
Walls/Lining using ‘C’ clamps 
(supplied vide item ‘8’ of Sch. A). 
This includes drilling of required 
holes, fixing of anchor bolts (12 
mm dia x 150 mm), with all 
Contractor’s tools, labour, etc 
complete. 

Km 1 2,04,058 2,04,058.00 Engineer 

11 Splicing and testing of 24 fibre 
OFC and making the splice joint as 
per direction of site engineer with 

contractors own splicing machine 

& tools. 

No 40 6,946.86 2,77,874.40 Engineer 

12 Excavation for Jointing Pit and 
provision of Joint chamber of size 
1.2 mtr x 1.2 mtr and 0.6 Mtr 
height with 2 Piece cover on Top 
and bottom cover with holes for 
drainage with holes for drainage 
(Reinforcement drg as per 
Technical Spec). This includes 
water cooling of chamber, back 

filling and ramming of trench after 

No 40 
 
 
 
 
 
 
 
 

 
 

15,773.50 6,30,940.00 Engineer 



 

 

 
Sr. Description of Work Unit Qty. Unit Rate 

(Rs.) 
Total 

Amount 
(Rs.) 

Inspectio
n 

Agency 
 laying and consolidated of soil as 

well as disposal of soil as per 
plan as advice by site engineer 

     

13 Excavation in normal soil for 
locating of cable/ joint of 
signaling/quad/OFC cable taking 
due care to avoid damage to 
existing cable etc, up to a depth of 
1.2 mtr. 

Mtr 100 325.51 32,551.00 Engineer 

Sub - Total (B) 3,12,44,073.63  

GRAND TOTAL (Excluding GST) 5,12,27,663.58  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

Annexure 8: PRICE BID FORMAT 

 
Note: 1. The rate and amount (shown below) are rounded off to two decimal places. For 

calculation purpose,  actual decimal places will be taken into consideration. 

 

 
i. 

I/We    undertake      to    execute      the     work    at _   % (in    words: 

  percent) _ (write ‘at par with’ or ‘below’ or 

‘above’) the RailTel’s total estimated cost of work (Rs. 5,12,27,663.58/- excluding GST) 

as per schedule of work mentioned in Annexure-XI. 

ii. It is certified that I/We have inspected the site of work and acquainted myself or ourselves 

with local conditions. 

iii I/We have carefully gone through the specifications, additional special conditions etc. attached 

with the tender document. 

iv. I/We undertake to keep this offer valid for period indicated in Tender document from the date of 

opening of Tender and further not to revoke the same before the expiry of such period. 

 
 
 

 
Note for Guidance 

[a] Tenderer should quote single percentage rate in row (i) above only at par with/above 

/below the RailTel’s total estimated cost of work in the tender SOR. 

[b] The single percentage rate should be quoted both in figures and words 

[d] If none of the ‘at par with’/’below’/’above’ is mentioned by the tenderer in row (i) 
above, 

the quoted single percentage will be treated below the RailTel’s estimated cost of work. 

In the event of any discrepancy between the rates in figures and in words, the quote shall be 

considered taking into account the one written in words for evaluation purpose. 

The bidder is expected to submit a separate sheet, which includes the details of tax 

applicable for each component of the SOR, the breakup of price for each item of SOR in 

terms of Basic Unit Price, GST, Excise duty, Sales Tax, Freight, Forwarding, Packing, 

Insurance and any other Statuary Taxes/Levies/Charges already paid or payable by the 

supplier shall also be quoted separately. 

 
Bidder should quote price “above/below/par” to this total NIT value. 
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KONKAN RAILWAY CORPORATION LIMITED 

(A Government of India Undertaking) 
 

Tender No. KR/CO/SG/Tender/01/2023-24 

Date: 29/04/2023 
 
 

Replacement of KRCL old 12 core OFC cable with new 24core OFC cable 

between Nerul to Roha section  

 

CORPORATE OFFICE/ REGISTERED OFFICE 

 

KONKAN RAILWAY CORPORATION LTD, 

BELAPUR BHAVAN, SECTOR 11, 

CBD – BELAPUR, NAVI MUMBAI - 400 614 

(MAHARASHTRA) 

 
 

 

Digitally signed by
NOOR MOHAMMED
Date: 2023.04.28
19:04:23 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
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E-TENDER NOTICE 

E-Tender Notice KR/CO/SG/Tender/01/2023-24 dated. 29/04/2023 

 

 

1.0 Chief Signal & Telecom Engineer, Konkan Railway Corporation Ltd., CBD 

Belapur, Navi Mumbai – 400614, invites online bids in Single Packet System on 

prescribed form from bonafide firms/companies having requisite experience and 

financial capacity for execution of the work of “Replacement of KRCL old 12 

core OFC cable with new 24 core OFC cable between Nerul to Roha section”.  

The bidder is advised to examine carefully all instructions including addendum/ 

corrigendum(s), condition of contract data, forms, terms, technical specifications, bill 

of quantities in the bid document. 

2.0 Approximate Cost of Work: Rs. 5.12 crore (Excluding GST) 

3.0 Eligibility Criteria: Eligibility of the applicants shall be assessed based on the 

Essential Qualifying Criteria as given in clause no. 5 of Instructions to Tenderer. 

4.0 Payment of Bid Security Deposit  and Tender Document Cost  

4.1 The Tender document(s) can be viewed / downloaded from the e-Procurement 

portal i.e. https://www.ireps.gov.in , free of cost. 

4.2 Payment of Bid Security deposit & Tender Document Cost (TDC), in respect of e-

tendering, should be submitted through online payment modes available on IREPS 

portal only. 

Note: Fixed Deposit Receipt (FDR) /Demand Drafts etc., will not be accepted as Bid 

Security Deposit for tenders invited on IREPS (e-tender portal). 

5.0 Accessing/ Purchasing of Bid Documents   

5.1 The complete Bid Document can be viewed / downloaded from the e-Procurement 

portal i.e. https://www.ireps.gov.in  

5.2 It is mandatory for all the bidders to have Class-III Digital Signature Certificate 

(DSC) from any of the licensed Certifying Agency in the name of person having 

Power of Attorney to sign the bid. The list of licensed Certifying Agency is 

available on website www.cca.gov.in. 

 

5.3 It is also required for the bidder to get firm/company registered with IREPS. The 

detailed IREPS manuals & procedure for E-tendering is available on Indian 

Railway’s website - https://www.ireps.gov.in. 

 

KONKAN RAILWAY CORPORATION LTD. 

(A Government of India Undertaking) 

Belapur Bhavan, Sector – 11,  

CBD Belapur, Navi Mumbai - 400614 

http://www.cca.gov.in/
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5.4 Tender documents will be available online on website https://www.ireps.gov.in 

which can be downloaded free of cost till the last date and time of submission of 

tender.  

5.5 Website https://www.ireps.gov.in may be referred for detailed terms and 

conditions of the bidding documents, which is available on line. Amendments/ 

Corrigendum/Addendum, if any would be hosted on the website only. 

5.6 The tendering & evaluation will be based on Single Packet Open Tender System 

the Bid(s) have been invited through e-Tenders (on IRPES portal) and Manual 

Bids shall not be accepted. The Bid(s) shall be submitted inaccordance with the 

procedure laid down in IREPS. 

6.0 Pre-bid meeting: Not Applicable 

7.0 Bidding Start Date: From 16/05/2023 

8.0 Last Date & time for submission of Bid : 16:00 hrs of 30.05.2023 

9.0 Date & time for opening of Bid (Technical Bid) : After 16:00 hrs on  30.05.2023 

10.0 Address for pre-bid & e-bid opening  

Corporate Office/Register Office   

Konkan Railway Corporation Ltd.,  

Belapur Bhavan Sector-11 

CBD Belapur- Navi Mumbai- 400 614 

Note: e-mail address for correspondence cste@krcl.co.in.   

11.0 Bid Security Deposit: Rs.4,06,100/-(Rupees Four Lakhs Six Thousand and One 

Hundred Only 

12.0 Purchase Preference Policy for Micro, Small and Medium Enterprises 

(MSMEs) Registered Firms: Applicable Only for Goods & Services Contracts. 

Not applicable in this Tender 

13.0 Completion period: 09 Months from the date of issue of LOA. 

14.0 Validity of the offer: 90 days from the date of opening of Tender  

15.0 Policy for Startup India for Startups Registered Firms and Make in India as per   

“Annexure –2”.  

Chief Signal & Telecom Engineer 

for Konkan Railway Corporation Ltd  

 

 

 

 

 

 

https://www.ireps.gov.in/
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TENDER FORM (FORM OF BID) 

The Chief Signal & Telecom Engineer,  

Konkan Railway Corporation Ltd.,   

Belapur Bhavan, Sector-11, 

CBD Belapur, 

Navi Mumbai - 400614 

 

1. I/We ______________________________________________________ [Name and 

address of the tenderer] have read the various terms and conditions of the tender 

documents attached herewith and hereby agree to abide by the said conditions. I/We also 

agree to keep this tender open for acceptance for a period of 90 days from the date fixed 

for opening the same and in default thereof I/We will be liable for forfeiture of my/our 

Bid Security deposit. I/We offer to do the works relating to E-Tender Notice No: 

KR/CO/SG/Tender/01/2023-24 dated. 29.04.2023. 

Name of work: Replacement of KRCL old 12 core OFC cable with new 24 core 

OFC cable between Nerul to Roha section. 

2. I/We also hereby agree to abide by the Konkan Railways Standard General Conditions 

of Contract – July 2022 with all correction slips up-to-date and to carry out the work 

according to the special conditions of contract and specifications of materials and works 

as laid down by Railway in the annexed special conditions/specifications, schedule of 

rates with all correction slips up-to-date for the present Contract. 

3. A sum of Rs. ……………….. (Rupees……………..) has already been deposited online 

as Bid Security. The Full value of Bid Security shall stand forfeited without prejudice to 

any other rights or remedies in case my / our tender is accepted and if: 

a) I/We do not submit the Performance Guarantee within the time specified in the 

Tender document; 

b) I/We do not execute the contract documents within seven days after receipt of 

notice issued by the Railway that such documents are ready. 

c) I/We do not commence the work within fifteen days after the receipt of orders to 

that effect  

4. I/We am/are a Startup firm registered by …………………… Department of 

Industrial Policy and Promotion (DIPP) and my registration number is ……………. 

valid up to …………………. (Copy enclosed) and hence exempted from submission 

of Bid Security. 
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5. We are a 100% Govt. owned PSUs and hence exempted from payment of Bid 

Security. 

6. We are a Labour Cooperative Society and our Registration No. is ……………….. 

with …………………..and hence required to deposit only 50% of Bid Security.  

7. Until a formal contract agreement is prepared and executed, Letter of acceptance 

issued for this tender constitutes binding contract between me/us subject to 

modifications as may be mutually agreed to between me/us and indicated in the letter 

of acceptance of my/our offer for this work. 

 

Signature of Tenderer(s)  

Date: 

Address: 

 Seal:  

Signature of Witnesses 

1. 

2.    
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INSTRUCTIONS TO TENDERER/S 

(A) GENERAL 

1.0 Introduction: Konkan Railway Corporation Ltd (KRCL) is a Central Public 

Sector Enterprise under the Ministry of Railways. KRCL has registered office and 

Corporate Office at CBD Belapur, Navi Mumbai. Hereinafter, KRCL may also be 

referred as Corporation or Employer. 

2.0 Description of the Project: 

The existing 12 Core OFC fiber is communication backbone between CBD 

Belapur  (the train control office located at Corporate Office) to Thokur  on 

KR route, and extended upto Konkan Rail Vihar, Nerul at Mumbai end and 

Mangalore Railway station at Southern Railway  End (Via Panvel Apta ,Pen, 

Kasu Roha through Central Railway). Now it is planned to replace the old 

12Core OFC with new 24 Core OFC cable.  

3.0 Brief Scope of work:  

Replacement of KRCL old 12 core OFC cable with new 24 core OFC cable 

between Nerul to Roha section The above scope given is only indicative, for 

detailed scope of work please refer clause no. 3 of Special Conditions of Contract 

Part - B. 

4.0 Brief about Bid:  

4.1 General: The Tenderer/s shall submit the bid in full compliance of the 

requirements stipulated in the Tender Document.  

4.2 Completion Period: The total time for completion of above work is 09 months 

from date of issue of Letter of Acceptance (LOA) to the successful tenderer. 

4.3 The clause numbers cross referred to in the text of the clauses, unless otherwise 

indicated shall mean the clauses of the same chapter.  

4.4  The system of e-tendering will be of “Single Bid System” 

4.5 The tenderer has to submit bid online only in the prescribed format given in the e-

procurement portal. 

5.0 Eligibility Criteria  

5.1 General: It shall be based upon the Tenderer meeting with all the criteria 

regarding technical capability and competence, financial capability and bid 

capacity including having adequate organizational resources and other stipulations 

of Tender. 

5.2 Technical Eligibility Criteria  

5.2.1 The tenderer must have successfully completed OR substantially completed 

any one of the following categories of work(s) during last 07 (seven) years, 

ending last day of month previous to the one in which tender is invited: 

(a) Three similar works costing not less than the amount equal to 30% of 

advertised value of the tender,  

OR 
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(b) Two similar works costing not less than the amount equal to 40% of 

advertised value of the tender,  

OR 

(c) One similar work costing not less than the amount equal to 60% of 

advertised value of the tender. 

Note: Work Experience Certificate from private individual shall not be considered. 

However, in addition to work experience certificates issued by any Government 

organization, work experience certificate issued by Public listed company having 

average annual turnover of Rs. 500 Crore and above in last three financial years 

excluding the current financial year listed on National Stock Exchange or Bombay 

Stock Exchange incorporated / registered at least 5 years prior to the date of opening of 

Tender shall also be considered provided the work experience certificate has been 

issued by a person authorized by the public listed company to issue such certificate. In 

case tenderer submits work experience certificate issued by public listed company, the 

tenderer shall also submit along with work experience certificate, the relevant copy of 

work order, bill of quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received and copy of final / 

last bill paid by company in support of above work experience certificate. 

Similar work:  

Any work of laying, splicing/ jointing of Underground OFC/Quad cables, with 

or without Supply of material" shall be considered as a similar work. 

5.2.2 In the case of a Joint Venture: Not Applicable for This Tender 

5.3 Financial Eligibility Criteria  

5.3.1 The tenderer must have minimum average annual contractual turnover of 

‘V/N’ OR  ‘V’ whichever is less; where 

V = Advertised value of the tender in crores of Rupees 

N = Number of years prescribed for completion of work for which bids have 

been invited. 
 

The average annual contractual turnover shall be calculated as an average of 

"total contractual payments" in the previous three financial years, as per the 

audited balance sheet. However, in case balance sheet of the previous year is 

yet to be prepared / audited, the audited balance sheet of the fourth previous 

year shall be considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Appendix – 5 along 

with the copies of Audited Balance sheet, duly certified by the chartered 

Accountant / Certificate from chartered Accountant duly supported by 

Audited Balance Sheet. 

5.3.2 In the case of a Joint Venture: Not Applicable for This Tender 
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5.4 Bid Capacity – Not Applicable  

5.5 Conversion of Currency: Credentials if submitted in foreign currency shall be 

converted into Indian currency i.e., Indian Rupee.as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative 

exchange rates published by the Reserve Bank of India or entity authorized by 

RBI to do so for the relevant date or immediately previous date for which rates 

have been published. Where, relevant date shall be as on the last day of month 

previous to the one in which tender is invited. In case of any other currency, the 

same shall first be converted to US Dollars as on the last day of month previous to 

the one in which tender is invited, and the amount so derived in US Dollars shall 

be converted into Rupees at the aforesaid rate. The conversion rate of such 

currencies shall be the daily representative exchange rates published by the 

International Monetary Fund for the relevant date or immediately previous date 

for which rates have been published. 

 

Explanation for Clause ‘5.2. to 5.3’ of Eligibility Criteria 

(i) Substantially Completed Work means an ongoing work in which payment equal 

to or more than 90% of the present contract value (excluding the payment made 

for adjustment of Price variation (PVC), if any) has been made to the 

contractor in that ongoing contract and no proceedings of termination of 

contract on Contractor’s default has been initiated. The credential certificate in 

this regard should have been issued not prior to 60 days of date of invitation of 

present tender.  

(ii) In case a work is started prior to 07 (seven) years, ending last day of month 

previous to the one in which tender is invited, but completed in last 07 (seven) 

years, ending last day of month previous to the one in which tender is invited, 

the completed work shall be considered for fulfillment of credentials. 

(iii) If a work is physically completed and completion certificate to this extent is 

issued by the concerned organization but final bill is pending, such work shall 

be considered for fulfillment of credentials 

(iv) In case of completed work, the value of final bill (gross amount) including the 

PVC amount (if paid) shall be considered as the completion cost of work. In 

case final bill is pending, only the total gross amount already paid including 

the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid 

including the PVC amount (if paid), as mentioned in the certificate, shall be 

considered as the cost of substantially completed work. 

(v) If a bidder has successfully completed a work as subcontractor and the work 

experience certificate has been issued for such work to the subcontractor by a 

Govt. Organization or public listed company as defined in Note for Item 5.2.1 
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above, the same shall be considered for the purpose of fulfillment of 

credentials. 

(vi) In case a work is considered similar in nature for fulfillment of technical 

credentials, the overall cost including the PVC amount (if paid) of that 

completed work or substantially completed work, shall be considered and no 

separate evaluation for each component of that work shall be made to decide 

eligibility. 

(vii) In case of newly formed partnership firm, the credentials of individual partners 

from previous propriety firm(s) or dissolved previous partnership firm(s) or 

split previous partnership firm(s), shall be considered only to the extent of their 

share in previous entity on the date of dissolution / split and their share in 

newly formed partnership firm. For example, a partner A had 30% share in 

previous entity and his share in present partnership firm is 20%. In the present 

tender under consideration, the credentials of partner A will be considered to 

the extent of 0.3*0.2*value of the work done in the previous entity. For this 

purpose, the tenderer shall submit along with his bid all the relevant documents 

which include copy of previous partnership deed(s), dissolution deed(s) and 

proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 

etc. 

(viii) In case of existing partnership firm, if any one or more partners quit the 

partnership firm, the credentials of remaining partnership firm shall be re-

worked out i.e., the quitting partner(s) shall take away his credentials to the 

extent of his share on the date of quitting the partnership firm(e.g. in a  

partnership firm of partners A, B & C  having share 30%, 30% & 40% 

respectively and credentials of Rs 10 crore; in case partner C quits the firm, the 

credentials of this partnership firm shall remain as Rs 6 crore). For this 

purpose, the tenderer shall submit along with his bid all the relevant documents 

which include copy of previous partnership deed(s), dissolution deed(s) and 

proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 

etc. 

 

(ix) In case of existing partnership firm if any new partner(s) joins the firm without 

any modification in the name and PAN/TAN no. of the firm, the credentials of 

partnership firm shall get enhanced to the extent of credentials of newly added 

partner(s) on the same principles as mentioned in item 6 above. For this 

purpose, the tenderer shall submit along with his bid all the relevant documents 

which include copy of previous partnership deeds, dissolution/splitting deeds 

and proof of surrender of PAN No.(s) in case of dissolution of partnership firm 

etc. 

(x) Any partner in a partnership firm cannot use or claim his credentials in any 

other firm without leaving the partnership firm i.e., In a partnership firm of 

A&B partners, A or B partner cannot use credentials of partnership firm of 
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A&B partners in any other partnership firm or propriety firm without leaving 

partnership firm of A&B partners. 

(xi) In case a partner in a partnership firm is replaced due to succession as per 

succession law, the proportion of credentials of the previous partner will be 

passed on to the successor. 

(xii) If the percentage share among partners of a partnership firm is changed, but 

the partners remain the same, the credentials of the firm before such 

modification in the share will continue to be considered for the firm as it is 

without any change in their value. Further, in case a partner of partnership 

firm retires without taking away any credentials from the firm, the credentials 

of partnership firm shall remain the same as it is without any change in their 

value. 

(xiii) In a partnership firm “AB” of A&B partners, in case A also works as propriety 

firm “P” or partner in some other partnership firm “AX”, credentials of A in 

propriety firm “P” or in other partnership firm “AX” earned after the date of 

becoming a partner of the  firm AB  shall not be added in  partnership firm AB.  

(xiv) In case a tenderer is LLP, the credentials of tenderer shall be worked out on 

above lines similar to a partnership firm. 

(xv) In case company A is merged with company B, then company B would get the 

credentials of company A also. 

 

5.6 Eligible Tenderer/s 

5.6.1 The invitation for bids is open for all Tenderer/s satisfying the eligibility 

criteria as defined in clause No. 5.2, 5.3 & 5.4 above and who are not 

disqualified by following sub clauses 5.6.2 to 5.6.3. 

5.6.2 Tenderer, who is under a declaration of ineligibility for corrupt and fraudulent 

practices, shall not be eligible to bid.  

5.6.3 Tenderer/s who are not eligible as per Govt. of India directives/ 

policies/circulars/guidelines etc.  

5.6.3.1 Any bidder from a country which shares a land border with India will be 

eligible to bid in this tender only if the bidder is registered with the 

Competent Authority (Registration Committee constituted by the 

Department of Industry and Internal Trade/ MEA/MHA). 

5.6.3.2 “Bidder" (including the term ’tenderer', 'consultant' or ’service provider’ in 

certain contexts) means any person or firm or company, including any 

member of a consortium or Joint Venture (that is an association of several 

persons, or firms or companies), every artificial juridical person not falling 

in any of the descriptions of bidders stated hereinbefore, including any 

agency branch or office controlled by such person, participating in a 

procurement process. 

5.6.3.3 “Bidder from a country which shares a land border with India" means: - 

(a) An entity incorporated, established or registered in such a country; or 
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(b) A subsidiary of an entity incorporated, established or registered in such 

a country; or 

(c) An entity substantially controlled through entities incorporated, 

established or registered in such a country: or 

(d) An entity whose beneficial owner is situated in such a country; or 

(e) An Indian (or other) agent of such an entity; or 

(f) A natural person who is a citizen of such a country; or 

(g) A consortium or joint venture where any member of the consortium or 

joint venture falls under any of the above 

5.6.3.4 The beneficial/ owner for the purpose of (5.6.4.2) above will be as under: 

(i) In case of a company or Limited Liability Partnership, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or 

through one or more juridical person, has a controlling ownership interest 

or who exercises control through other means 

Explanation – 

(a) Controlling ownership interest" means ownership of or entitlement to 

more than twenty-five percent of shares or capital or profits of the 

company 

(b) “Control" shall include the right to appoint majority of the directors or 

to control the management or policy decisions  including  by  virtue  

of their shareholding or management rights or shareholders 

agreements or voting agreements; 

(ii) In case of a partnership firm, the beneficial owner is the natural person(s) 

who, whether acting alone or together, or through one or more juridical 

person, has ownership of entitlement to more than fifteen percent of 

capital or profits of the partnership 

(iii) In case of  an  unincorporated  association  or  body  of  individuals,  the 

beneficial owner is the natural person(s), who, whether acting alone or 

together, or through one or more juridical person, has ownership of or 

entitlement to more than fifteen percent of the property  or capital or 

profits of such association or body of individuals; 

(iv) Where no natural person is identified under (i) or (ii) or (iii) above, the 

beneficial owner is the relevant natural person who holds the position of 

senior managing official; 

(v) In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with 

fifteen percent or more interest in the trust and any other natural person 

exercising ultimate effective control over the trust through a chain of 

control or ownership. 

(vi) An Agent is a person employed to do any act for another, or to represent 

another in dealings with third person. 

(vii) The successful bidder shall not be allowed to sub-contract works to any 

contractor from a country which shares a land border with India unless 

such contractor is registered with the Competent Authority 
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6.0 Availability of Bid Documents  

6.1 Tender documents will be available online on website https://www.ireps.gov.in 

which can be downloaded free of cost till the last date and time of submission of 

tender. 

6.2 Master copy of the tender document will be available in the Office of the Chief 

Signal & Telecom Engineer Corporate office CBD Belapur. In case of any 

discrepancy between the tender documents downloaded from internet and the 

master copy, later shall prevail and will be binding on the tenderers. No claim on 

this account will be entertained. 

7.0 One bid per Tenderer 

7.1 Each Tenderer shall submit only one bid for a tender. 

7.2 In the event of a firm, being a constituent of a JV, participates in more than one 

bid, all bids participated by such firm shall be disqualified (Refer clause 21) 

8.0 Cost of Bidding 

8.1 The Tenderer shall bear all costs associated with the preparation and submission 

of the bid including site visit and the Employer will in no case be responsible or 

liable for these costs regardless of the conduct or the outcome of the bidding 

process. 

9.0 Site visit 

9.1 The Tenderer shall obtain all information that may be necessary for preparing the 

bid and entering in to the contract for construction of the works. 

9.2 It is in the interest of the Tenderer/s to have an overall idea of the project site. 

Therefore, Tenderer(s) is/are strongly advised to visit the site before quoting his 

rates. 

9.3 The visit to site shall be at the Tenderer/s own expense. 

(B) BIDDING DOCUMENTS 

10.0 Content of Bidding Documents   

10.1 The bidding documents include the following: 

(i) E- Tender Notice 

(ii) Tender Form (Form of Bid) 

(iii) Instructions to tenderer/s  

(iv) General Conditions of Contract 

(v) Special Conditions of Contract – Part A and Part B 

(vi) All Appendicies (1 to 25), Annexures (1 to 5) attached to the tender document 

10.2 Except where specifically stated otherwise in the tender documents, the work is 

to be carried out in accordance with Konkan Railways Standard General 

Conditions of Contract - July 2022 with latest correction slips, Special 

Conditions of Contract Part A and Part B, Appendices 1 to 25, Annexure-1 to 5. 
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10.3 Copies of the Konkan Railways Standard General Conditions of Contract- July 

2022 can be obtained from the Office of the Chief Engineer/General Manager / 

Projects, Konkan Railway Corporation Limited, Belapur Bhavan, Plot No.6, 

Sector-11, CBD Belapur, Navi Mumbai 400614, Tel: +91-22–27572015-18, on 

payment as under: 

    i) Konkan  Railway Standard General Condition 

of Contract July 2022 

Rs.354/-(including GST @ 18%) 

The same can also be downloaded from Konkan Railway website 

www.konkanrailway.com 

11.0 Pre-bid meeting – ‘Not Applicable’ 

12.0 Amendment of Tender Documents 

12.1 At any time prior to the deadline for submission of bids, Employer may for any 

reason whether at its own initiative or in response to any request by any 

prospective Tenderer amend the bidding documents by issuing addendum 

or/and Corrigendum on IREPS portal only, which shall become an integral part 

of the Tender documents. All tenderers especially the tenderer/s downloading 

the tender documents from website shall make an endeavor to recheck and track 

down the corrigendums if any. No claim of lack of intimation or knowledge of 

the corrigendum will be entertained. The tenderer/s shall take due care in 

submission. 

12.2 The following terms as and where referred to in this tender document shall 

mean the same. 

a)  Addendum slip 

b)  Correction slip 

c)  Amendment slip 

d)  Addendum and Corrigendum slip 

These slips are issued in consecutive serial numbers. 

(C) PREPARATION OF BID 

13.0 Language of Bid 

13.1 The bid prepared by the Tenderer and all documents related to the bid shall be 

written in English language.  

14.0 Bid prices 

14.1 The contract shall be for the complete scope of works as described in clause 3.0 

and further elaborated in special conditions of contract Part B and based on the 

priced Bill of Quantities submitted by the Tenderer and as accepted by KRCL. 

14.2 All duties, taxes, GST and other levies payable by the Contractors under the 

contract, or for any other cause shall be included in the rates, prices and total 

bid price submitted by the Tenderer.  

http://www.konkanrailway.com/


 

Page 24 of 178 

 

 Appendices                                                                                                                                               

14.3  The tenderer/s shall quote percentage rate above/below/at par for the Schedule 

in the space provided in schedule. 

14.4 Along with single percentage rate quoted, the tenderer should also quote either 

“Above” or “below” or “At par”, failing which the offer shall be summarily 

rejected. 

14.5 Corrections, if any, shall be made by crossing out the wrong entry, rewriting 

and signing with date. 

15.0 Currencies of bid and payment 

15.1 The unit rates and the prices shall be quoted by the Tenderer entirely in Indian 

Rupees. 

16.0 Period of validity of the tender 

16.1 The validity of the offer shall be 90 days (Ninety Days) from the date of 

opening of the tender (Technical Bid). 

16.2 Notwithstanding the above clause, Employer may solicit the tenderers consent 

to an extension of the validity period of the tender. The request and the 

response shall be made in writing. 

17.0 Bid Security Deposit  

17.1 The Tenderer shall be required to submit an amount of Rs 4,06,100./- (Rupees 

Four Lakhs Six Thousand and One Hundered only) towards Bid security with 

the tender for the due performance with the stipulation to keep the offer open 

till such date/period as specified in the tender, under the conditions of tender. 

17.2 The tenderer must furnish the Bid security as indicated in e-procurement Notice 

for the work as specified. Tender received without Bid security in the 

prescribed form and value as specified in the tender document shall be 

summarily rejected. 

17.3 Any firm recognized by Department of Industrial Policy and Promotion (DIPP) 

as ‘Startups’ shall be exempted from payment of Bid security on submission of 

Registration Certificate issued by appropriate authority. 

17.4 Payment of Bid security in respect of e-tendering, should be submitted through 

online payment modes available on IREPS portal only. 

Note: Fixed Deposit Receipt (FDR) /Demand Drafts etc., will not be accepted 

as Bid security for tenders invited on IREPS (e-tender portal). 

17.5 Proof of transaction towards payment of Bid Security through net banking or 

payment gateway shall be scanned in PDF format and uploaded during the 

online submission of the e-bid not later than the prescribed date and time for e-

bid submission. 

17.6 No interest shall be allowed on Bid security. 
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18.0 Forfeiture of Bid Security 

18.1 The Bid security of the tenderer is liable to be forfeited if:  

i) the tenderer withdraws his tender during the period of tender validity specified 

in Clause No.16.0 of Instruction to Tenderers or extended validity period as 

agreed to in writing. It shall be understood that the tenderer is permitted to 

tender in consideration of stipulation on his part, that after submitting his 

tender he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to the Corporation, or  

ii) the tenderer has furnished misleading/wrong or fraudulent information/ 

documents, or 

iii) the successful tenderer fails to sign the Contract Agreement in accordance 

with the terms of the tender, or 

iv) the successful tenderer fails to furnish Performance Guarantee in accordance 

with the terms of the tender, or 

v) the successful tenderer fails to commence the work within the time period 

stipulated in the tender (Tender form page No. 13-14), or 

vi) The successful tenderer, in case of JV fails to comply with provisions of 

clause no. 21.1.5, 33.1 and 35.4. 

19.0 Return of Bid Security  

19.1 The Bid Security of the unsuccessful tenderers shall be returned as promptly as 

possible. 

19.2 The Bid securityf of the successful tenderer shall be retained by KRCL and 

adjusted as a part of Security deposit.  

20.0 Identity of tenderer 

20.1 The tenderer shall clearly specify whether the tender is being submitted on his 

own (Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint 

Venture (JV) / Registered Society / Registered Trust etc. The tenderer(s) shall 

enclose the attested copies of documents pertaining to constitution of their 

concern (as per clause ‘14’ Part I of GCC), and copy of PAN Card along with 

their tender. Tender Documents are to be signed by such persons as may be 

legally competent to sign them on behalf of the firm, company, association, 

trust or society, as the case may be. 

20.2 International Tenderer/s/Partners of a JV shall obtain requisite attestation or 

Notarization from their respective Embassies in India or Ministry of External 

Affairs of the Country of incorporation of the partners or constituent firms. 

20.3 In case of a JV, separate identity/name shall be given to the Joint Venture firm. 

The Joint Venture Firm shall produce attested copies of all the agreements 

inter-se the partners of the Joint Venture Firm. 

20.4 Either the Indian agent on behalf of the Principal/OEM or Principal/OEM itself 

can bid but both cannot bid simultaneously for the same item/product in the 

same tender. 
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20.5 If an agent submits bid on behalf of principal/OEM, the same agent shall not 

submit a bid on behalf of another Principal/OEM in the same tender for the 

same item/product. 

21.0 Joint Venture : Joint Ventures/Consortium Firms are not permitted to bid for 

this Tender 

(D) SUBMISSION OF BIDS 

22.0 Signing of all Bid papers and Completing Bill of Quantities 

22.1 The tenderer has to submit the tender through E-tendering mode only. No 

manual offers will be accepted and any such manual offer shall be ignored. It 

shall be deemed that e-bid uploaded by the tenderer is digitally signed by his 

authorized representative holding the Power of Attorney. 

22.2 In case of a Joint Venture, Joint Venture Members shall authorize one of the 

members on behalf of the Joint Venture firm to deal with the tender, sign the 

agreement or enter in to contract in respect of the said tender, to receive 

payment, to witness joint measurement of work done, to sign measurement 

books and similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to this 

authorized member of the JV firm and shall be due and adequate service thereof 

to the Joint Venture Firm. 

22.3 Tenderers are advised not to make any corrections, additions or alterations in 

the original tender documents. If tenderer makes any correction in his own 

entries, the same shall be initialed and stamped by him. If this condition is not 

complied with, tender is liable for rejection. 

22.4  Offers shall not be qualified with any conditions. Conditional offers shall be 

summarily rejected without giving any reasons.   

23.0 Understanding and Care in Submission of tender   

23.1 Before submitting the tender, the tenderer will be deemed to have satisfied 

himself by his actual inspection of the site, climatic condition records from 

state government and/or Indian Meteorological Department and the locality of 

the works that all conditions liable to be encountered during execution of the 

works are taken into account. The tenderer should visit the sites and assess by 

himself the availability and rates of resources such as steel, cement, aggregates, 

water, electricity, fuel, land for disposal and skilled, unskilled manpower etc. 

The tenderer shall assess the geological/geo-technical conditions by his own 

field survey, alignment details and interpretation of all geological/geo-technical 

information available including information (if any) provided in the tender 

documents for guidance. A plea of the Tenderer of inability to acquaint himself 

as above or any reason whatsoever will not be permissible. Tenderer should 

ensure that the percentage rates quoted by the tenderer in the tender schedule 

are adequate and all inclusive for the completion of works to the entire 

satisfaction of the Engineer-in-charge.    
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23.2 The tenderer must obtain for himself on his own responsibility and his own cost 

all the information including risks, contingencies & all other circumstances in 

execution of the work which may influence or affect the tender. He shall also 

carefully read and understand all his obligations & liabilities given in tender 

documents.  

23.3 The tenderer should clearly read and understand all the terms and conditions, 

specifications, drawings and other information, etc. mentioned in the original 

tender documents. If the tenderer has any observations, the same may be 

brought up in pre-bid meeting. If the Tenderer does not place any issue for 

clarification or otherwise in the pre-bid meeting or raise it before the pre-bid 

meeting it would be presumed that the Tenderer has clearly read and 

understood contents of all the tender documents. 

23.4 It shall be understood that every endeavor has been made to avoid any error 

which can materially affect the basis of the tender and the successful tenderer 

shall take upon himself and provide for the risk of any error which may 

subsequently be discovered and shall make no subsequent claim on account 

thereof. 

23.5 Submission of a tender by a tenderer implies that he had read all the tender 

documents including amendments if any, visited the site and made himself 

aware of the scope and specifications of the work to be done, local conditions 

and other factors having any bearing on the execution of the work. 

23.6 The tenderer/s is/are advised to submit all necessary authentic data with 

necessary supporting certificates for the various items of evaluation criteria in 

one go with the tender. For incomplete submission, tenderer/s shall remain 

responsible and the offer is liable for rejection. The Tenderer is expected to 

examine all instructions, terms, conditions, forms, specifications and other 

information in the bidding documents. Failure to furnish all information 

required by the bidding documents or submission of a bid not substantially 

responsive to the bidding documents (Refer clause 29.0) in every respect will 

be at the Tenderer’s risk and his bid is liable for rejection. 

23.7 Bidders will examine the various provisions of the Central Goods and Service 

Tax act, 2017 (CGST)/ Integrated Goods and Services Tax act 2017, 

(IGST)/Union Territory Goods and Services Tax act, 2017 (UTGST)/respective 

states State Goods and Service Tax act (SGST) also, as notified by 

Central/State Government and as amended from time to time and applicable 

taxes before bidding. Bidders will ensure that full benefit of Input Tax Credit 

(ITC) likely to be availed by them is duly considered while quoting rates. 

23.8 The successful bidder who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other detail 

required under CGST/IGST/UTGST/SGST Act to KRCL immediately after the 

award of contract, without which no payment shall be released to the Supplier. 

The Supplier shall be responsible for deposition of applicable GST to the 

concerned authority.  
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23.9 In case the successful bidder is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, KRCL shall deduct the applicable GST from 

his/Their Bills under Reserve Charge Mechanism (RCM) and deposit the same 

to the concerned authority. 

23.10 If the tax details of inward supply tax invoice does not reflect in GSTN Portal 

of KRCL for availing credit, KRCL reserves right to withhold/ recover GST 

component on such inward supply. The supplier should raise the invoice 

against the respective State’s GSTN of KRCL wherever the supply has been 

made 

23.11 Any reduction in rate of tax on any of the supply or services or benefit of input 

tax credit shall be passed on to the recipient.   

24.0 Documents to be submitted by tenderer/s 

24.1 Tenderer/s shall note that original tender documents (all pages including 

drawings), addendum, corrigendum issued (if any) should be submitted intact 

without detaching any pages at the time of submission of tender. 

24.2 Tenderer/s has to submit all the documents required as per tender conditions at 

the time of submission of Tender. Documents submitted for any other tender(s) 

or submitted for any other purpose and available with KRCL will not be 

entertained or considered against present tender. 

24.3 The documents required under the tender conditions for submission along with 

the tender are listed below. The tenderer/s are advised to examine the various 

conditions and submit their offer with following details. 
 

Clause 

No. 

Description Action in the 

event of non-

submission 

24.3.1 Bid Security Deposit  SR 

24.3.2 Tenderer/s Information Appendix – 1. LR 

24.3.3 

 

Statement of Similar Works (as defined clause 5.2 of Instruction 

to Tenderer) Successfully and/or Substantially completed during the 

last 07 (seven) years, ending last day of month previous to the one in 

which tender is invited, in format as Appendix – 2. In addition, 

required document as mentioned in clause 5.2 (Technical 

Eligibility Criteria) above. 

SR 

24.3.4 Statement of works in progress: The list of works in hand and 

in progress indicating the details as per Appendix 3  

LR 

24.3.5 Statement of Works abandoned / left incomplete - Appendix - 4 LR 

24.3.6 Contractual Turnover Appendix - 5 SR 
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Clause 

No. 

Description Action in the 

event of non-

submission 

24.3.7 List of available Personnel for key positions. Appendix- 6A.  LR 

24.3.8 

 

List of Personnel for key positions proposed to be deployed on 

this project -Appendix- 6B. 

LR 

24.3.9 Curriculum Vitae (CV) for proposed key positions - Appendix 

– 6C. 

LR 

24.3.10 Compliance Certificate – Appendix-6D LR 

24.3.11 List of Plant and Machinery available -Appendix-7A LR 

24.3.12 List of Plant and Machinery proposed to be deployed for the 

work - Appendix-7B 

LR 

24.3.13 Litigation history Appendix-10 LR 

24.3.14 Undertaking by Tenderer Appendix-11 LR 

24.3.15 Self certification by Tenderer/ JV Partners Appendix – 12. LR 

24.3.16 Joint Venture Agreement - Appendix 14 Not Applicable 

24.3.17 Method Statement - Appendix 15 Not Applicable 

24.3.18 Proforma for extension of completion date - Appendix 16 For information 

of Tenderer(s). 

24.3.19 Certificate of Familiarization duly filling the blank spaces 

Appendix – 17 

LR 

24.3.20 Agreement for Work Appendix – 18. For information 

of Tenderer(s). 

24.3.21 Guarantee Bond (For Performance Bank Guarantee)  

Appendix – 19 

For information 

of Tenderer(s). 

24.3.22 

 

Affidavit or Self certification in case of downloading the tender 

from website - Appendix 20. 

LR 

24.3.23 

 

Affidavit to be submitted/uploaded by tenderer along with the 

tender documents  - Appendix 21 

SR 

24.3.24 Self-Evaluation Sheet – Appendix-22 LR 

24.3.25 Programme of Construction/Work - Appendix - 24 LR 

24.3.26 Affidavit  - Appendix-25 

 

LR 
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Clause 

No. 

Description Action in the 

event of non-

submission 

ANNEXURES 

24.3.27 Integrity Pact - Annexure A1. LR 

24.3.28 Policy for Startup India for Startups Registered Firms and 

Make in India - Annexure - A2 

For information 

of Tenderer(s). 

24.3.29 Bid Security Declaration – Annexure 3   Not Applicable 

24.3.30 Restrictions under Rule 144 (xi) of GFR,2017 -Annexure – A4 LR 

24.3.31 Drawings- Annexure A5 For information 

of Tenderer(s). 

 Legend: 

LR --> Liable for rejection. 

SR --> Summarily rejection. 

 

24.3.32 Original Notarized power of attorney or attested copy of the same for signing 

the tender documents. 

24.3.33 Attested copies of certificates issued by principal clients for completed and/or 

substantially completed works. 

24.3.34 Tender document              

24.3.35 BOQ duly filled in all respects  

24.3.36 Documents to be enclosed by the JV firm along with the tender: Not Applicable 

24.3.37 The tenderer shall clearly specify whether the tender is submitted on his own 

(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture 

(JV) / Registered Society / Registered Trust / HUF etc. The tenderer(s) shall 

enclose the attested copies of the constitution of their concern, and copy of PAN 

Card along with their tender. Tender Documents in such cases are to be signed by 

such persons as may be legally competent to sign them on behalf of the firm, 

company, association, trust or society, as the case may be.  

24.3.38 Documents to be enclosed by the firm along with the tender 

24.3.38.1 In case of sole proprietorship 

(a) An affidavit of sole proprietorship and if the tender is signed by any other 

person, Power of attorney by the sole proprietor in favour of Signatory 

shall be submitted along with tender. 

(b) An undertaking that he is not blacklisted or debarred by Railways or any 

other Ministry / Department of Govt. of India from participation in tender 

on the date of opening of bids, either in individual capacity or as a 

member of the partnership firm or JV in which he was/ is a 

partner/member. Concealment / wrong information in regard to above 
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shall make the contract liable for determination under Clause 62 of the 

General Conditions of Contract 

(c) All other documents in terms of explanatory notes in clause 10 of GCC, 

Part I 

24.3.38.2 In case of HUF, 

(a) A copy of notarized affidavit on Stamp Paper declaring that he who is 

submitting the tender on behalf of HUF is in the position of ‘Karta’ of 

Hindu Undivided Family (HUF) and he has the authority, power and 

consent given by other members to act on behalf of HUF. 

(b) An undertaking that the HUF is not blacklisted or debarred by Railways 

or any other Ministry / Department of Govt. of India from participation in 

tender on the date of opening of bids, either in individual capacity or as a 

member of the partnership firm or JV in which HUF was / is a 

partner/member. Concealment / wrong information in regard to above 

shall make the contract liable for determination under Clause 62 of the 

General Conditions of Contract. 

(c) All other documents in terms of explanatory notes in clause 10 of GCC, 

Part I. 

24.3.38.3 In case of Partnership firm, 

(a) A notarized copy of partnership deed. 

(b) A notarized or registered copy of Power of Attorney in favour of the 

individual to tender for the work, sign the agreement etc. and create 

liability against the firm. 

(c) An undertaking by all partners of the partnership firm that they are not 

blacklisted or debarred by Railways or any other Ministry / Department 

of the Govt. of India from participation in tenders / contracts as on the 

date of opening of bids, either in their individual capacity or in any firm 

in which they were / are partners.  Concealment / wrong information in 

regard to above shall make the contract liable for determination under 

Clause 62 of the General Conditions of Contract. 

(d) All other documents in terms of explanatory notes in clause 10 of GCC, 

Part I. 
 

24.3.38.4 In case of a Company, 

(a) The copies of MOA (Memorandum of Association)/AOA (Articles of 

Association) of the company 

(b) A copy of  Certificate of Incorporation 

(c) A copy of Authorization/Power of Attorney issued by the Company 

(backed by the resolution of Board of Directors) in favour of the 

individual to sign the tender on behalf of the company and create liability 

against the company. 

(d) An undertaking that the Company is not blacklisted or debarred by 
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Railways or any other Ministry / Department of Govt. of India from 

participation in tender on the date of opening of bids, either in individual 

capacity or as a member of the partnership firm or JV in which the 

Company was / is a partner/member. Concealment / wrong information in 

regard to above shall make the contract liable for determination under 

Clause 62 of the General Conditions of Contract. 

(e) All other documents in terms of explanatory notes in clause 10 of GCC, 

Part I. 
 

24.3.38.5 In case of LLP (Limited Liability Partnership): If the tender is 

submitted on behalf of a LLP registered under LLP Act-2008, the 

tenderer shall submit along with the tender :  

(a) A copy of LLP Agreement 

(b) A copy of Certificate of Incorporation 

(c) A copy of Power of Attorney/Authorization issued by the LLP in favour 

of the individual to sign the tender on behalf of the LLP and create 

liability against the LLP.  

(d) An undertaking that the LLP is not blacklisted or debarred by Railways or 

any other Ministry / Department of Govt. of India from participation in 

tender on the date of opening of bids, either in individual capacity or as a 

member of JV in which the LLP was / is a member. Concealment / wrong 

information in regard to above shall make the contract liable for 

determination under Clause 62 of the General Conditions of Contract. 

(e) All other documents in terms of explanatory notes in clause 10 of GCC, 

Part I. 

24.3.38.6 Registered Society & Registered Trust: The tenderer shall submit 

(a) A copy of the Certificate of Registration 

(b) A copy of Deed of Formation 

(c) A copy of Power of Attorney in favour of the individual to sign the tender 

documents and create liability against the Society/Trust.  

(d) All other documents in terms of explanatory notes in clause 10 of GCC, 

Part I. 

24.3.38.7 The tenderer whether sole proprietor / a company or a partnership firm / 

joint venture (JV) / registered society / registered trust / HUF etc if they 

want to act through agent or individual partner(s), should submit along 

with the tender, a copy of power of attorney duly stamped and 

authenticated by a Notary Public or by Magistrate in favour of the 

specific person whether he/they be partner(s) of the firm or any other 

person specifically authorizing him/them to submit the tender, sign the 

agreement, receive money, co-ordinate measurements through 

contractor’s authorized engineer, witness measurements, sign 

measurement books, compromise, settle, relinquish any claim(s) preferred 
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by the firm and sign "No Claim Certificate" and refer all or any disputes 

to arbitration. The above power of attorney shall be submitted even if 

such specific person is authorized for above purposes through partnership 

deed / Memorandum of Understanding / Article of Association or such 

other document, failing which tender is liable to be rejected. 
 

Note: The relevant documents shall be submitted in accordance with E-Tender 

Notice and Instructions to tenderer/s. 

25.0 Submission of Tender 

25.1 The bid should be submitted online only in the prescribed format given in the 

IREPS portal before the date and time fixed for the receipt of the offers. No 

other mode of submission is accepted. The Tender shall be digitally signed by 

the authorized signatory of the bidder & submitted “online” only. No hard copy 

of bid is required to be submitted.  

25.2 Tenderers must upload the good scanned copy of relevant documents required 

to be submitted on e-Procurement website as mentioned in the tender 

documents. The document which is not readable or legible will not be given 

cognizance. E-Bids which are not supported by relevant documents shall not be 

considered during evaluation of bid. 

25.3 The offer of Tenderer(s) who do not enclose details in support of Eligibility 

Criteria i.e Experience Certificate and Turnover Certificate with clearly 

specifying Contractual receipt details and supporting documents along with 

their Tender to establish their credentials shall be summarily rejected, even 

though they are working contractors or contractors on approved list. 

25.4 The offer shall be evaluated only from the certificates/ documents (as referred 

above) submitted along with the tender offer. Any Certificate / documents 

offered after the tender opening shall not be given any credit. Railway reserves 

the right to verify the authenticity of the documents /information furnished. 

26.0 Deadline for submission of tender 

26.1 The bid should be submitted online not later than the date and time mentioned 

in the E-Tender notice. Late and delayed tenders shall not be accepted and will 

be summarily rejected.  

26.2 Employer may at its discretion extend the deadline for submission of the bids at 

any time before the time of submission of the bids lapses. 

(E) BID OPENING AND EVALUATION 

27.0 Opening of the tender 

27.1 Tenders shall be opened (Technical bid only) on IREPS portal at the time and 

date as specified in the tender notice at the address mentioned in E-Tender 

notice.  

27.2 The Financial (price) bids of tenderer/s whose technical bids and bid capacity 

are qualified shall only be opened. The time and date of opening of financial 
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bids shall be intimated to all the qualified tenderer/s in the technical bid. The 

Financial Bid shall be opened on IREPS portal in the presence of the tenderer/s 

or their authorized representatives intending to attend the opening.  

27.3 In case the date of tender opening happens to be a holiday, the tender will be 

opened on next working day at the same time and place. 

27.4 Tenderers or their authorized representatives who are present shall sign in 

register for their evidence of attendance. 

27.5 Tenderer’s name, presence or absence of requisite Bid security, total cost of 

work quoted or any other details as Employer may consider appropriate will be 

announced and recorded at the time of bid opening. 

28.0 Withdrawal of tender 

28.1 No tender can be withdrawn after submission and during tender validity period. 

Please note the provisions of clause No. 18.0 above. 

29.0 Preliminary Examination of Bids 

29.1 Prior to the detailed evaluation, Employer shall determine whether each bid is 

of acceptable quality, is generally complete and is substantially responsive to 

the bidding documents. For purposes of this determination, a substantially 

responsive bid is one that conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations, objections, 

conditionality or reservation. A material deviation, objections, conditionality or 

reservation is one: 

29.1.1 That affects in any substantial way the scope, quality or performance of 

the contract. 

29.1.2 that limits in any substantial way, inconsistent with the bidding 

documents, the Employer’s rights or the successful Tenderer’s 

obligations under the contracts; or 

29.1.3 Whose rectification would unfairly affect the competitive position of 

other Tenderer/s who are presenting substantially responsive bids. 

30.0 Clarification of the Bids 

30.1 To assist the examination, evaluation and comparison of the tenders, Employer 

may at his discretion ask the tenderers for any clarifications as considered 

essential. All such correspondence shall be in writing and no change in price or 

substance of the tender shall be sought or permitted. The above clarification for 

submission of the details shall form part of the tender and shall be binding on 

tenderer. 

30.2 Any clarification submitted by a Bidder that is not in response to a request by 

the Employer shall not be considered.  

30.3 If a Tenderer does not provide clarifications of its bid by the date and time set 

in the Railway’s request for clarification, its bid shall be liable for be rejection 
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31.0 Negotiations 

31.1 KRCL reserves the right to negotiate the offer submitted by the tenderer to 

bring down the rates to a reasonable level. The tenderer called for negotiations 

shall be required to furnish the following form of declaration before 

commencement of negotiation: 

“I _____________________do declare that in the event of failure of 

contemplated negotiations relating to Tender No. _________dated 

_____________ my original tender shall remain open for acceptance on its 

original terms and conditions”.  

31.2 The tenderer/s must note that during negotiations, percentage (%) rate can only 

be reduced and not increased by the tenderer. In case the tenderer introduces 

any new condition or increases percentage (%) rate, his negotiated offer is 

liable for rejection and the original offer shall remain valid and binding on him. 

32.0 Disqualification 

32.1 Tenderer/s may note that even if they meet the eligibility criteria as given above 

they are liable for disqualification, if the tenderer or any of the members of 

joint venture (JV) have: 

(a) given misleading or false information in the forms, statements and 

attachments submitted; or 

(b) Financial failure due to bankruptcy etc. 

32.2 If the tenderer, as individual or as a partner of partnership firm, expires after the 

submission of his tender but before award of work, the KRCL shall deem such 

tender as invalid. 

32.3 If it is found at any time after finalization of tender, that any tenderer/s had 

furnished misleading/wrong or fraudulent information/documents, such case 

will attract criminal proceedings and work will be terminated. Security Deposit 

shall be forfeited and the Performance Guarantee shall be encashed. Balance 

work will be carried out independently. 

33.0 Canvassing 

33.1 No tenderer is permitted to canvass to Employer on any matter relating to this 

tender or create illegal circumstances for the acceptance of this tender. The bid 

of any tenderer doing so, is liable for rejection at any stage. KRCL reserves the 

right to forfeit their Bid Security as clause 18.0. 

34.0 Right of KRCL to deal with Tenders 

34.1 The authority for acceptance of the tenders shall rest with the Corporation. 

KRCL reserves the right to postpone the tender submission/opening date and to 

accept/reject any or all tenders without assigning any reasons thereof without 

any compensation to the tenderer/s or cancel the entire tender process without 

assigning any reasons and without compensation to the Tenderers.  

34.2 KRCL’s assessment of suitability as per eligibility criteria shall be final and 

binding.  
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34.3 It shall not be obligatory on the Corporation to accept the lowest tender or any 

other tender / tenders.  

34.4 The Corporation reserves the right to discharge the tender/s in full or in part 

without assigning any reason for the same. 

34.5 Corporation also reserves the right to accept the tender in whole or in part or to 

divide the tender amongst more than one tenderer if deemed necessary. 

Note: The tenderers shall have no claim for damages / compensation in the event of such 

non-acceptance as the case may be. 

(F) AWARD OF CONTRACT 

35.0 Award of Contract 

35.1 Employer/Engineer-in-charge shall notify the successful tenderer in writing by 

a Letter of Acceptance (LOA) sent by Registered Letter/Courier/Speed Post or 

per bearer that his tender has been accepted. The date of issue of letter of 

acceptance by Konkan Railway Corporation Limited shall construed as date of 

award of contract. 

35.2 Employer shall send two copies of Letter of Acceptance (LOA) out of which 

one shall be returned by the Contractor to the employer with clear   

endorsement of “Unconditionally Accepted” with signature of Authorized 

Signatory of Contractor on each page of LOA with Company/firm’s stamp/seal.  

35.3 Letter of Acceptance, after it is signed by the Contractor in token of his 

acceptance shall constitute a legal and binding contract between 

Employer/Engineer-in-charge and the contractor till such time a formal contract 

agreement is signed. 

35.4 In case of JV, on issue of LOA (Letter of Acceptance), the JV entity to whom 

the work has been awarded, shall form a legal entity if not already formed, 

which shall have the same shareholding pattern, as was declared in the 

MOU/JV Agreement submitted along with the tender. This entity shall be got 

registered before the Registrar of the Companies under 'The Companies Act-

2011' (in case of Company) or before the Registrar/Sub-Registrar under the 

'Registration Act, 1908' (in case of Partnership Firm) or under 'The LLP Act 

2008' (in case of LLP). A separate PAN shall be obtained for this entity.  The 

documents pertaining to this entity including its PAN shall be furnished to the 

Railways before signing the contract agreement for the work. In case the 

tenderer fails to observe/comply with this stipulation within 60 days of issue of 

LOA, contract is liable to be terminated. In case contract is terminated railway 

shall be entitled to forfeit the full amount of the Bid Security Deposit and other 

dues payable to the Contractor under this contract. This Joint Venture 

Agreement shall have, inter-alia, following Clauses: 

35.4.1 Joint and several liability: The members of the JV firm to which the 

contract is awarded, shall be jointly and severely be liable to the 

Employer (KRCL) for execution of the project in accordance with 
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General and Special Conditions of Contract. The JV members shall also 

be liable jointly and severely for the loss, damages caused to KRCL 

during the course of execution of the contract or due to non execution of 

the contract or part thereof. 

35.4.2 Duration of the Joint Venture agreement: - It shall be valid during 

the entire currency of the contract including the period of extension, if 

any and the maintenance period after the work is completed. 

35.4.3  Governing Laws:  The Joint venture Agreement shall in all respect be 

governed by and interpreted in accordance with Indian Laws. 

35.4.4 The joint venture agreement shall be submitted on Standard Proforma, 

which is a part of this tender document. (Appendix–14) 

36.0 Execution of Contract Agreement 

36.1 After award of work, an agreement will be drawn up. The agreement shall be 

prepared based on the master copy available in the office of Chief Engineer/Co-

ordination and not based on the tender documents submitted by the tenderer. 

The Parties shall enter into Contract Agreement within seven days after receipt 

of notice issued by the KRCL that such documents are ready, unless they agree 

otherwise. The costs of stamp duties by entry into the Contract Agreement shall 

be borne by KRCL. The proforma of the agreement is enclosed at Appendix–

18. 

36.2 Necessary number of copies of the contract documents shall be signed by the 

competent authority of KRCL and authorized representative of contractor and 

one copy given to the contractor. 

37.0 Form of Contract Documents 

37.1 Contract shall be complete in respect of the documents it shall constitute. These 

instructions to the tenderers shall be deemed to form a part of the tender 

documents. 
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GENERAL CONDITIONS  

OF CONTRACT 

 

The Contract will be governed by the Konkan Railways 

Standard General Condition of Contract July 2022 with 

latest correction slips. 

The Konkan Railways Standard General Condition of 

Contract July 2022, along with latest correction slips, will 

form part of the tender/contract documents even though 

they are not attached to the same. 

 

 

 



 

Page 39 of 178 

 

 Appendices                                                                                                                                               

 

 

 

 

 

 

 

 

 

 

 

 

SPECIAL CONDITIONS OF 

CONTRACT (Part A) 
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(A) DEFINITIONS 

1.0 Definitions 

1.1 “Approval or Approved” means approval in writing of the Competent Authority. 

1.2 A Defect is any part of the Works not executed/completed in accordance with the 

requirements under the Contract.  

1.3 A Sub-contractor is a person/firm/company or corporate body who with the 

express permission in writing by KRCL has a Contract with the Contractor to carry 

out a part of the work in the Contract.  

1.4 BIS : Bureau of Indian Standards 

1.5 BOQ: Bill Of Quantity 

1.6 CMD: Chairman and Managing Director of Konkan Railway Corporation Ltd. 

1.7 Chief Engineer: Shall mean the officer in-charge of the open line of Engineering 

Department of the Konkan Railway and shall also include General Manager 

(Projects), Chief Project Manager, Chief Signal & Telecommunication Engineer, 

Chief Signal & Telecommunication Engineer (Construction), Chief Electrical 

Engineer (Projects), Chief Mechanical Engineer and shall mean & include their 

successors, of the Successor Railway 

1.8 Competent Authority: An officer/official of Employer’s organization vested with 

requisite administrative authority or designated by the Corporation as the 

Competent Authority. 

1.9 Construction Machinery: It shall mean all appliances or equipments of 

whatsoever nature required for the execution, completion or maintenance of the 

work or temporary work (as hereinafter defined) which requires RTO registration 

and does not include materials or other things intended to form or forming part of 

the permanent work. 

1.10 Construction Plant: It shall mean all appliances or equipments of whatsoever 

nature required for the execution, completion or maintenance of the work or 

temporary work (as hereinafter defined) and does not require RTO registration and 

does not include materials or other things intended to form or forming part of the 

permanent work. 

1.11 Contract shall mean and include the Agreement or Letter of acceptance, the 

accepted Schedule of Items, Rates and Quantities, the Konkan Railway Standard 

General Condition of Contract July 2022, the Special Conditions of Contract, the 

drawings, the specifications, the special specifications if any, tender forms, 

instructions to tenderers, Notice Inviting Tender, Addendum(s), Corrigendum(s) 

and other tender documents. 

1.12 Contractor: shall mean the person or firm or company or joint 

venture/Consortium who enters into contract with the Corporation as a 

consequence of acceptance of his bid by the Corporation and shall include their 

executors, administrators, and assigns expressly permitted under the terms of the 

contract. 



 

Page 41 of 178 

 

 Appendices                                                                                                                                               

1.13 Contractor’s vehicles: The vehicles for carriage of manpower/labour, staff etc. 

owned/engaged by Contractor, in connection with the work. 

1.14 The Completion Date is the Date of Completion (DOC) of the Works as 

certified by the Engineer-in-charge under the contract between the Corporation and 

the Contractor to execute, complete and maintain the Works. 

1.15 The Contract Data means information and data contained in the documents 

comprising the Contract. 

1.16 The Contractor's Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

1.17 The Contract Price is the price stated in the letter of acceptance (LOA) and 

thereafter as arrived at in accordance with the provisions of the Contract.  

1.18 D (W&W): Director (Way & Works) of Konkan Railway Corporation Ltd. 

1.19 DDC: Detailed Design Consultant. 

1.20 Drawing(s) shall mean the maps, drawings, plans and tracings or prints thereof 

annexed to the tender/contract (including drawings prepared by contractor & 

consultant) and shall include any modifications of such drawings and any further 

drawings as may be issued by the Engineer-in-charge from time to time.  

1.21 Days are English calendar days, months are English calendar months. 

1.22 D/S: Down Stream. 

1.23 Employer means the KONKAN RAILWAY CORPORATION LIMITED, A 

Govt. of India Undertaking (KRCL in abbreviation) acting through its Chairman 

and Managing Director or any other authorized officer and shall include their legal 

successors in title and permitted assignees. 

1.24 Engineer/Engineer-in-charge (EC): shall mean the Regional Engineer or the 

Senior Engineer, Regional Signal & Telecom Engineer, Regional Electrical 

Engineer, Regional Mechanical Engineer  in executive charge of the works and 

shall include the superior officers of Open Line and Construction organisations on 

the Railway of the Engineering, Signal & Telecom, Mechanical and Electrical 

Departments, i.e. the Senior Regional Engineer/Deputy Chief Engineer/Chief 

Engineer, Senior Regional Signal & Telecom Engineer / Dy. Chief Signal & 

Telecom Engineer, Senior Regional Electrical Engineer / Deputy Chief Electrical 

Engineer, Senior Regional Mechanical Engineer and shall mean & include the 

Engineers of the Successor Railway 

1.25 Engineer's Representative: shall mean the Assistant Engineer / Senior Engineer 

in direct charge of the works and shall include Inspector of the Civil Engineering, 

Electrical or Signal & Telecommunication Department of the Corporation. 

1.26 GCC: Konkan Railway’s Standard General Condition of Contract July 2022, along 

with latest correction slips. 
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1.27 GST: Goods & Services Tax 

1.28 Headings & Marginal Headings: The top headings and marginal headings/notes 

in the tender or contract documents are solely for the purpose of facilitating 

reference and shall not be deemed to be part thereof and shall not be taken into 

consideration in the interpretation or consideration thereof. 

1.29 The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance.  

1.30 The Intended Completion Date means the Completion Date specified in the 

Contract.  

1.31 IRC : Indian Roads Congress 

1.32 IREPS: Indian Railways E-Procurement System 

1.33 IRS : Indian Railway Standards 

1.34 IS Code : Indian Standard Codes issued by BIS 

1.35 JV: Joint Venture 

1.36 KRCL / Corporation / Railway : Konkan Railway Corporation Limited 

1.37 LOA : Letter of Acceptance 

1.38 LPS : Litre Per Second 

1.39 The Maintenance period or Defects Liability Period means such period as 

stipulated in the relevant clauses of the Contract and calculated from the 

Completion Date.  

1.40 Materials are all supplies, including consumables, used by the contractor in the 

Works under the Contract.  

1.41 NIT: Notice Inviting Tender. 

1.42 OD: Outer Diameter 

1.43 RDSO: Research Design Standards Organization 

1.44 RITES: Rail India Technical and Economic Services 

1.45 RTO: Regional Transport Office of State Govt. 

1.46 Schedule of Items, Rates & Quantities/Bill of Quantities means the Schedule to 

the contract containing Items, Rates & Quantities.  

1.47 Singular and Plural: The singular includes the plural, the masculine includes the 

feminine, and vice versa where the context requires. 

1.48 Site shall mean the land and/or structures or places on, under, in or through which 

the works are carried out and any other lands or places provided by the 

Corporation for the purposes of the contract. 

1.49 Specification means the Specification for materials and Works described in the 

Contract and any modification or addition under written instructions and approval 
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of the Engineer-in-charge or his nominee as per the terms of the Special 

Conditions.  

1.50 Temporary Works are works which are required for temporary and not permanent 

use by the Contractor, for construction or installation or maintenance of the Works 

under the Contract.  

1.51 Tender or Bid means the offer (Technical and/or Financial) made by tenderer for 

the execution of the works in response to the Corporation’s Invitation to Tender. 

1.52 Tenderer : means, the person/the firm or company, entity or joint venture whether 

incorporated or not who in response to the Invitation of Tender issued by the 

KRCL,  submits  or tenders an offer in the prescribed form, to execute the  works  

and sign contract with KRCL and shall include their representatives, and permitted 

assignees.  

1.53 Technical Building means station buildings, control rooms, Tunnel control rooms 

and any structure/rooms where equipment is required to be installed. 

1.54 The Works are what the Contract requires the contractor to execute, construct, 

install, commission handover to the Employer and maintain under the terms of the 

Contract      

1.55 U/S: Up Stream. 

(B) GENERAL OBLIGATIONS 

2.0 Safety Procedures 

2.1 Health, Safety & Environment (HSE): The contractor shall formulate a Health, 

Safety & Environment (HSE) manual, using the services of competent and 

experienced consultants and submit to KRCL for approval. The provisions of 

approved manual in addition to statutory regulations shall be complied with by the 

Contractor. 

2.2 The contractor has to submit Health Safety and Environment (HSE) manual within 

21 days from the date of issue of LOA to the Engineer-in charge for approval. The 

rates quoted shall deem to include above expenses to be incurred under this clause.  

2.2.1 In addition to clause 30, 34 and such other clauses of GCC, regarding safety, 

the contractor/Tenderer shall be bound to carry out the other instructions of 

Engineer-in-charge, as he may, deem necessary, for Safety arrangements. The 

contractor shall at all time be responsible to take all precautions and adopt 

such safe methods of working as will ensure safety of public, structures, 

equipment and workers.  

2.2.2 If at any time KRCL finds the safety arrangements as inadequate or unsafe, the 

contractor shall take immediate corrective action as directed by KRCL’s 

representative. 

2.2.3 The contractor’s responsibility for safe working shall not be restricted to the 

discharge of instructions if any of the Engineer-in-charge and the 

contractor/tenderer shall on his own adopt all necessary precautions. 
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2.2.4 The contractor shall provide all necessary safety appliances such as safety 

goggles, helmets, gumboots, safety belts, ear plugs, masks etc. to the workers, 

staff and also for consultants, employer, visiting officers/guests etc.  

2.2.5 The cost of all Safety arrangements including cost of all labour and material is 

deemed to have been included in the item rates given and percentage rate 

quoted by the tenderer in Schedule of Items, Rates and Quantities and nothing 

extra shall be payable under this contract. 

2.2.6 While working near to or along side existing power line crossing or telephone / 

telegraph line crossing, the tenderer/contractor shall be responsible for 

ensuring that no interference or obstruction is caused by their men or 

machinery under any circumstances. He shall ensure safety to life for his own 

men and machinery duly maintaining distance from power line crossing. 

2.2.7 Any temporary arrangements for maintaining continuous flow through the 

sewer/water mains will have to be made by the contractor if the existing mains 

are affected during excavation of foundations, duly realigning the sewer/water 

mains, underground cables etc. at no extra cost. Permanent diversions of any 

underground sewerage or water pipe line system, if required to  be done by the 

contractor, shall, however, be paid for separately at rates to be mutually 

agreed. 

2.2.8 The tenderer / contractor will be responsible for any loss or damage to KRCL 

(Corporation), and public property or third party, if it occurs during the course 

of execution of work and corporation reserves its right to have damages made 

good by tenderer / Contractor at his own cost. 

2.2.9 In case an accident occurs at the work site and the findings of the Enquiry 

Committee set up by the Corporation to investigate the cause of the accident 

shall be final and binding on the Contractor.  If Contractor is held responsible 

for the accident, the contract shall liable to be terminated forthwith 

notwithstanding the provisions of the General Conditions of Contract. 

2.2.10 Irrespective of invoking provisions of clause 2.2.9 as above-mentioned or 

otherwise, penalty upto an upper limit of 10% of the total cost of the work may 

be imposed in case an accident occurs due to Contractor’s negligence as 

decided by the Corporation whose decision shall be final and binding on the 

contractor. The Contractor is also liable for prosecution if loss of life is 

involved. The contractor will specifically note that in case any accident takes 

place due to the carelessness of the tenderer/s then the Railway administration 

may terminate the present contract, and Railway reserve the right to recover to 

cost of damages due to such accident from the contractor. Payment of 

compensation to labour as per extent Government rules and Legal Acts will be 

sole responsibility of the contractor failing this Railway shall be entitled to 

recover the compensation amount from dues payable to the contractor to 

discharge compensation liabilities. 

2.2.11 The work shall be so carried out that there is no infringement to the Railway’s 

Schedule of Dimensions. 
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2.2.12 The Contractor’s technical supervisor / Engineer shall be present at work site, 

at all times, when the work is being executed. The contractor shall employ 

adequate number of workers to give consistent and desired progress per day. 

2.2.13 The tenderer / contractor must ensure the safety of labourers and other people 

at site engaged by him during the course of execution of work and the KRCL 

(Corporation) shall not be responsible for any injury sustained by the labourer 

and or any fatal accident and the tenderer / contractor should bear all loss and 

expenditure involved. The tenderer / contractor must indemnify the KRCL 

from any liability arising out of such cases. The contractor should deal and 

settle all legal cases / court cases arising out from them at his own cost. 

2.3 All the Safety precautions for open shall be observed & followed as per relevant 

statutory regulations IS Codes as well as 'HSE Manual'.  

3.0 Quality Assurance Plan (QAP)  

3.1 The Contractor has to submit a detailed Quality Assurance Plan on the basis of 

technical specifications in Special Conditions of Contract - Part B and referred 

Codes/ Manuals, best engineering practices etc. using the services of competent 

and experienced consultants and submit to KRCL for approval. The provisions of 

approved manual in addition to respective contract condition, codes, specifications 

shall be complied with by the contractor. 

3.2 The contractor has to submit Quality Assurance Plan (QAP) within 21 days from 

the date of issue of LOA to the Engineer-in charge for approval. The rates quoted 

shall deem to include above expenses to be incurred under this clause.  

3.3 If the contractor fails to submit QAP as stipulated above, the same may be got 

prepared by KRCL. The cost towards the same shall be recovered from the 

Contractor at twice the expenditure incurred by KRCL. This QAP shall be binding 

on the contractor. 

4.0 Publicity 

4.1 The contractor or his sub-contractor or his consultant shall not publish or otherwise 

circulate, alone or in conjunction with any person, any paper/booklet/sketch/ any 

articles, photographs or other materials relating to the Contract, the Site, the 

Works,  the Project or any part thereof, nor impart to any third party any 

information relating thereto, nor allow any representative of the media access to 

the Site, contractor’s Works Areas, or off-Site place of manufacture, or storage 

except with the permission, in writing, of the Employer. The contractor shall 

ensure that his sub-contractors of any tier shall be bound by a like obligation and 

shall, if so required by the Corporation, enforce the same at his own expense. The 

provisions of this Clause shall not exempt the contractor from complying with any 

statutory provision in regard to the taking and publication of photographs. 

5.0 Official Secrets Act 1923 

5.1 Indian Official Secrets Act 1923 (XIX of 1923) shall apply to the contractor and 

persons employed by him for this contract. 
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6.0 Royalties and Patent Rights 

6.1 Unless otherwise stated in the special conditions, the contractor shall defray the 

cost of all royalties, fees and other payments in respect of patent rights and licenses 

which may be payable to any patentee, licensee or any other person or corporation 

and shall obtain all necessary licenses. In case of any breach (whether willfully or 

inadvertently) by the contractor of this provision, the contractor shall, indemnify 

the Railway/KRCL and their officers, staff, representatives against all claims, 

proceedings, damages, cost, charges, pecuniary loss and liability which they or any 

of them sustain, incur or be put by reason or in consequence directly or indirectly 

for  any such breach and against payment of any royalties, damages and other 

monies which the Railway/KRCL may have to make to any person for any 

machine, instruments, process, articles, matters, or thing constructed, 

manufactured, supplied or delivered by the contractor to his order under this 

contract. 

7.0 Dissolution of Contractor’s Firm 

7.1 If the contractor’s firm is dissolved due to the death or retirement of any partner or 

for any reasons whatsoever before fully completing the whole work under the 

Contract or any part thereof,  the remaining partners shall remain jointly, severally 

and personally liable to complete the entire work under the Contract to the 

satisfaction of KRCL.  

7.2 If after acceptance of the offer and / or signing of the Works Contract, the 

Contractor expires, or in case of a Firm, any partner expires or in case of a firm or 

a corporate entity, the composition changes, the KRCL shall have an option to 

either treat the contract / acceptance as cancelled or treat the same as subsisting. 

The Contractor whether a person, firm or a corporate entity shall be liable to 

discharge its obligations under the contract unless the KRCL exercises its option to 

treat the Contract / Acceptance as cancelled. No compensation / loss / damages 

shall be payable on account of such cancellation.   

8.0 Documentation of Works and Final Submissions: 

8.1 Site inspection register will be maintained by the Engineer-in-charge or his 

representative in which the contractor or his agent will be bound to sign day to day 

entries made by the Engineer-in-charge or his representative. The contractor is 

required to take note of the instructions given to him in site inspection register and 

should comply within a reasonable time. The contractor will also arrange to receive 

all the letters etc. issued to him at the site of work. The Contractor is deemed to 

have due and adequate notice of all the entries made in the Register by the 

Engineer-in-charge or his Representative and failure on the part of the Contractor 

to counter sign the Register shall not exonerate the contractor from complying with 

the noting.  
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8.2 Contractor shall purchase at his own cost all the registers required at site for 

various purposes. All the registers required to be maintained at work sites for 

recording various measurements, daily activities or for other purposes, shall be 

authenticated by the Engineer-in-charge. Before making use of any register, 

Engineer-in-charge will authenticate the same by signing first and last page with 

his stamp. The Contractor shall ensure that all the pages have been machine 

numbered serially. The register(s) which have not been authenticated by Engineer-

in-charge should not be used at site. 

8.3 The contractor shall submit to the Corporation, three sets of booklets for final bill 

as per directives of Engineer-in-charge, containing all the relevant details of up to 

date work done, typed in electronic media, using an office software and printed, 

jointly signed by contractors and Engineer-in-charge or his representatives. The 

submitted booklets will be property of the Corporation. Contractor shall also 

submit the same in electronic storage device of adequate capacity. No additional 

payment shall be made for submitting such submissions. 

8.4 All the original registers, files, level books, balance measurement sheets, abstract 

sheets, drawings, tracings or any other records maintained at site during 

construction shall be submitted by contractor to KRCL forthwith after completion 

/termination of work. 

9.0 Change in Address 

9.1 Any change in the address of the Contractor shall be forthwith intimated in writing 

to KRCL and KRCL’s acknowledgement in writing should be obtained. Unless the 

change has been duly intimated to KRCL and acknowledged by KRCL all 

correspondence shall be addressed on the address specified in the Contract and 

shall be deemed to be delivered to the Contractor. KRCL will not be responsible 

for any loss or inconvenience suffered by the contractor on account of his failure to 

comply with this clause. 

(C) EXECUTION OF WORKS 

10.0 Site Clearance at start of work 

10.1 The contractor shall clear all the grass, shrubs, garbage, deadwood, fallen wood 

and other such materials etc., to the extent needed for the works and as directed by 

the Engineer-in-charge.  

11.0 Occupation and Use of Land 

11.1 Use or occupation of land as per clause 6 of GCC, shall not confer upon the 

contractor any rights whatsoever including tenancy / easements / license over the 

land. 
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12.0 Land  

12.1 The land for the commencement of work is available. Any additional requirement 

of land by the contractor for their own purpose may be arranged by his own 

resources. Any assistance required in this regard may be requested to KRCL. 

KRCL may provide such assistance if possible, without any liability or 

responsibility on the corporation. 

13.0 Felling of trees 

13.1 Work site is already clear of trees. In normal circumstances the felling of trees will 

be done by the concerned State Forest Corporation/Authorities. However, if State 

Forest Corporation/Authorities do not cut the tree, and in turn permits KRCL to cut 

the tree, the felling of tree will be done by the contractor. The logs will be stacked 

and handover to KRCL. The cost incurred in tree cutting and stacking etc by the 

contractor will be reimbursed. The Contractor shall have no claim due to delay on 

above account.  

14.0 Working Hours 

14.1 If the Engineer-in-charge is satisfied that under the circumstances, round the clock 

working is expedient, he may permit the contractor(s) to carry out the works 

accordingly. No extra payment shall be payable to the Contractor for working 

round the clock. 

14.2 If the Engineer-in-charge is satisfied that under the circumstances, round the clock 

working is expedient, he may permit the contractor(s) to carry out the works 

accordingly. No extra payment shall be payable to the Contractor for working 

round the clock. The rate quoted and accepted by KRCL shall be inclusive of night 

shift work. 

14.3 If the Engineer-in-Charge is satisfied that the work is not likely to be completed in 

time except by resorting to night work, he may order without confirming any right 

on the contractor for claiming any extra payment for the same. 

14.4 The work is to be done during day and night and contractor has to make adequate 

arrangement for work during night time. Various component of works like 

Earthwork, bridge work, other works, etc., should be started simultaneously. 

14.5 The contractor shall organize his work ensuring safety of traffic, Railway property 

and contractor's men and materials at all times. This is absolutely necessary. 

14.6 It shall be clearly understood that the contractor is personally responsible for any 

omissions and commissions on the part of men engaged by him. In case of any 

damages to Railway/ Public property or injuries to the public on account of failure 

of contractor to adhere safety resulting in an accident, the cost of damages will be 

recovered from the dues to the contractor for this work or other ongoing works. In 

addition to the above, the contractor shall be liable for criminal prosecution, if 

applicable. 
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14.7 The contractor shall take all precautions for ensuring safety and he shall also 

implement the safety precautions advised by Engineer In charge or his 

representative from time to time. 

15.0 Survey 

15.1 The contractor shall, from time to time and before interfering with the surface of 

any portion or the site or before the work thereon begins, take and record such 

levels as the Engineer-in-charge may direct in his presence or any person 

authorized by him in writing. Such levels approved and checked by him or such 

authorized persons shall be recorded in writing and signed by the contractor and 

shall form the basis of the measurements. Immediately before any portion of the 

work below water level is started, the existing water levels are to be taken and 

recorded in a similar manner. 

16.0 Setting out works :  

16.1 The cable route shall be demarcated on route by Engineer's Representative who is 

direct in-charge of the work. For this purpose the Contractor shall inform the 

Engineer in-charge. However, the required labour, material, tools for the work 

shall be provided by the Contractor at no extra cost shall be payable on this 

account. 

17.0 Enabling Works 

17.1 Unless otherwise specified in the tender documents, rates given in the schedule to 

the Contract and percentage rate quoted in the contract shall be inclusive of all 

enabling works. The Contractor shall have no claim on above account. 

18.0 Urgent Work 

18.1 If any Urgent work in the event of accident or failure occurring in or about the 

work or arising out of or in connection with the construction becomes necessary in 

the opinion of the Engineer-in-charge, and the contractor is unable or unwilling at 

once to carry it out, the Engineer-in-charge may through another agency or on his 

own, carry it out as he may consider necessary. If the urgent work shall be such 

that the contractor is liable under the contract to carry out at his expenses, all 

expenses incurred on it by KRCL shall be recoverable from the contractor and be 

adjusted or set off against any sum payable to him. The decision of the Engineer-

in-charge as regards the existence and nature of urgency and necessity of work 

shall be final and binding on the Contractor.  

19.0 Duties and Powers of Engineer-in-charge’s Representative 

19.1 The duties of the representative of the Engineer-in-charge are to monitor and 

supervise the works and to test and examine any materials to be used and the 

workmanship in connection with the works. He shall have no authority to order 

any work involving any extra payment by KRCL or make any variation in the 

works. 
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19.2 The Engineer-in-charge may from time to time delegate to his representative any 

of the powers and authorities vested in the Engineer-in-charge. A copy of all such 

delegation of powers and authorities shall be furnished to the contractor, by him.  

19.3 For supervision of all the works pertaining under this contract KRCL may engage 

Engineers on contract basis. They may be deployed to assist for supervision of works. 

The Contractor shall facilitate such supervision 

19.4 KRCL reserves the right to deploy an agency for providing Project Management 

Consultancy (PMC) to augment its supervision capabilities. 

19.5 Contractors shall provide facilities for inspection of works to Resident Engineers 

as in Clause 19.3 above and agency of PMC as in Clause 19.4 above as provided in 

GCC clause 28.  
 

20.0 Priority of Documents and specifications. 

20.1 The documents forming the Contract are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of the documents 

within the contract document shall be in accordance with the following sequence: 

i) The Agreement for the works executed on stamp paper. 

ii) The Letter of Acceptance 

iii) Schedule of Items, Rates and Quantities/Bill of Quantities (BOQ) 

iv) Special Conditions of Contract  

v) Technical Specifications as given in Tender Documents 

vi) Approved Drawings  

vii) Konkan Railway Standard General Condition of Contract 2022 

viii) Indian Rly Specifications/Guidelines updated with correction slips issued 

up to date of inviting tender or as otherwise specified in the tender 

documents. 

ix) Relevant B.I.S Codes updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents. 

x) Instructions to tenderer/s 

20.2 Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the contract or release the contractor from the execution 

of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

If there are varying or conflicting provisions made in any documents forming part 

of the Contract or in the event of a conflicting view as to the interpretation of the 

contents thereof; the documents shall take priority in accordance with the list given 

in clause 20.1 above. When there is any conflict between the specifications given 

in this contract and the IRS, BIS, IRC specifications or specifications of any other 

body/Institution/Authority as the case may be, the specifications given in this 

contract shall prevail over the other specifications. However, in case of any 

ambiguity, the decision of the Engineer-in-charge in this regard shall be final and 

binding. 
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21.0 Programme of Construction 

21.1 In partial modification to clause 19 (3) of GCC, the contractor shall submit detailed 

programme of work not later than 30 days after the date of receipt of Letter of 

Acceptance. All other provisions of Clause 19 (3) of GCC shall remain the same. 

21.2 Progress shall be maintained strictly with the programme given by Engineer-in-

charge from time to time and as per accepted CPM network /PERT charts. 

22.0 Drawings for works 

22.1 The drawings attached with the tender are indicative only and the work will be 

carried out as per approved drawings. Contractor will have no claim on account of 

deviation in approved drawing with reference to tender drawing. 

22.2 The Corporation reserves the right to modify the plans and drawings referred to in 

the tender documents without assigning any reasons as and when considered 

necessary by the Corporation. The Contractor shall have no claim on account of 

such modifications. 

22.3 It should be specifically noted that some of the detailed drawings may not have 

been finalized by the Corporation and will, therefore, be supplied to the contractor, 

progressively as per site requirements. No compensation whatsoever on this 

account shall be payable. No claim shall be entertained in this regard by KRCL. 

23.0 Delay and Extension of Contract Period 

23.1 The delay and extension of Contract Period shall be dealt as per relevant Clauses 

of Konkan Railways Standard General Conditions of Contract – July 2022. 

24.0 Maintenance/Defects Liability Period 

24.1 The “maintenance period”/ “defect liability period” as and where referred to in 

this tender document shall mean the same. The maintenance/ defect liability period 

shall be 12 months from the date of completion of the work as certificated by the 

Engineer-in-charge, that the works have been carried out by the contractor fully 

according to specifications and quality requirements and are suitable for the 

intended purpose. 

24.2 The Contractor shall maintain, rectify and make good at his own cost any 

defect/deficiencies, which may develop in the work or as notified by the Engineer-

in-charge during Defect Liability Period. However, maintenance during Defect 

Liability Period shall not include day to day upkeep, cleaning, custody and security 

of the work. Any defect arising due to defective construction/ 

material/workmanship in any structure(s) during the period(s) specified above and 

due to causes enumerated above, the contractor shall rectify the same at no extra 

cost. In case of failure of the Contractor to do so within a fortnight from the date of 

notice given by Client / Engineer-in-charge, the same shall get rectified at the risk 

and cost of the Contractor. 
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24.3 In case the work is commissioned in parts/stages, the Defect liability period for the 

corresponding section/sub-section shall start from the date of commissioning of the 

section/sub-section. 

24.4 The Contractor shall be responsible for removing all the defects during the defect 

liability period. If required, fresh construction shall also be done by the Contractor 

for defective works at his own cost. If Contractor fails to commence rectification 

of defects within 14 days from the date of notice by Employer or does not 

complete the said rectification with diligence and within mutually agreed time 

period, Employer shall be entitled to carry out such work by his own workmen or 

by other agency at the cost of Contractor. The issue of Employer’s completion 

certificate shall in no way exempt the Contractor from the provisions under this 

Schedule. 

24.5 The contract shall not be considered as completed, until a Defect Liability 

Certificate has been issued by the Engineer-in-charge stating that the works have 

been completed and maintained to his satisfaction. Defect Liability certificate shall 

be issued by the Engineer-in-charge, upon expiry of Defect Liability period or as 

soon thereafter as any works ordered during such period, have been completed to 

the satisfaction of the Engineer-in-charge. No certificate other than “Defect 

Liability Certificate” shall be deemed to constitute final approval of the work or 

part of the work for which it is issued. 

24.6 Guarantee/Warranty : 

24.6.1  The Contractor(s) shall Guarantee satisfactory working of the materials 

supplied and/or the installation erected by him under this contract, to be free 

of any defects in material and workmanship for a period of 12 months 

beginning from the date of commissioning of the section/sub-section or 18 

months from the date of supply, whichever is earlier. 

24.6.2 During this period, the Contractor shall keep all materials, tools and other 

requisite equipment at site, and shall carry out at his own expenses all 

modifications, additions or substitutions that may be considered necessary for 

the satisfactory working of the work or equipments done under this contract 

Final decision in respect of unsatisfactory working or faulty use of materials, 

design or workmanship etc., shall rest, with the Chief Signal & Telecom. 

Engineer 

24.6.3 During the aforesaid period of guarantee, the Contractor shall be liable for all 

repairs or replacement of any parts that may be found defective in the contract 

work or equipments, irrespective or whether such parts be of his own 

manufactures or those of the sub-contractor or whether any defect arose as a 

result of a faulty design, materials, workmanship, installation or otherwise. 

Provided always that such defective parts as are not repairable at site are 

promptly removed to the contractor’s works for repairs if so required by him 

and such defective parts should be replaced by him by new ones in order to 
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remove the defects at his (Contractor’s) own expenses. In case any minor 

repairs are carried out by the Corporation at site, the cost of such repairs plus 

the departmental charges shall be borne by the Contractor. 

24.6.4 The contractor shall warrant that every equipment shall be free from defects 

and faults in design, materials, workmanship and manufacture and shall be of 

highest grade and consistent with the established and generally accepted 

standards for goods of the type ordered. 
 

(D) INSURANCE 

25.0 Insurance 

25.1 Before commencement of works, it shall be obligatory for the Contractor to obtain, 

at his own cost, third party liability insurance cover in the joint name of the 

contractor and employer from reputed companies. 

25.2 The Contractor shall provide documentary evidence to the Employer/Engineer-in-

charge before commencement of work at site that the third party liability insurance 

have been effected and shall within 30 days of the commencement date, provide 

the insurance policy to the Employer/Engineer-in-charge. The Contractor shall, 

whenever, called upon, produce to the Engineer-in-charge or his representative the 

evidence of payment of premiums paid by him to ensure that the policy indeed 

continue to be in force. 

25.3 On the event of any damage to the property/life of third party, the contractor has to 

make immediate payment and relief measures as per the directions of the Engineer-

in charge. The decision of Engineer-in-charge is final and binding. 

25.4 If the Contractor fails to effect or keep in force or provide adequate cover as 

acceptable to the Engineer-in-charge in the third party liability insurance policy 

mentioned above, then in such cases, the Engineer-in-charge may effect and keep 

in force any such insurance or further insurance on behalf of the Contractor. The 

recovery shall be made at the rate of 1.5 times the premium / premiums paid by the 

Engineer-in-charge in this regard from the payment due to the Contractor or from 

the Contractor’s Security Deposit / Performance Security. However, the Contractor 

shall not be absolved from his responsibility and / or liability in this regard. 

25.5 Contractor at his own cost and without involving any obligations on part of 

Corporation, shall take necessary insurance policies for his men, materials, 

construction plants, machineries, equipments or any other insurance cover as may 

be required by the law of land. 

(E) PRICE VARIATION- Price variation shall be dealt in accordance with Clause 46 

(A) of GCC July 2022 

(F) ADVANCES AND PAYMENTS 

26.0 Mobilization Advance – ‘Not Applicable’ 

27.0 Plant & Machinery Advance – ‘Not Applicable’ 
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28.0 Completion Period 

28.1 The work is required to be completed within 09 (Nine) months from the date of 

issue of Letter of Acceptance (LOA). 

The entire work to be carried out as per the following schedule. 

Sr Description of Milestone Completion 

Target (Month) 

1 Mobilization & establishing  & placing of purchase 

order for various supply items 
D+1 

2 Supply of Material D+ 3 

3 
Excecution of work  D+8 

4 
Testing & Commissioning D+9 

Note: D stands for Date of LOA 
 

28.2 Provisional Acceptance Test 

28.2.1 As soon as the Contractor informs the Corporation and the Engineer-in-charge 

determines that the works are completed from end to end, Corporation shall 

carry out all the tests as per the Technical Specifications and the approved 

Acceptance test schedule (if any). Any fault in the material supplied and/or 

workmanship in works executed noticed during the test shall be 

replaced/repaired free of cost by the tenderer. When all the tests are 

successfully completed end to end, the provisional test report will be jointly 

prepared.   

28.2.2 If it becomes necessary for the contractor to replace/renew only defective 

module/system /component under this clause, the warranty provision shall 

continue for a period of six months from the date of such replacement/renewal 

or until the end of original warranty period whichever may be later. 

28.2.3 The completion certificate in accordance with General conditions of contract 

and special condition of contract shall only be issued by the Engineer-in-

charge after the installation is satisfactorily commissioned.  

28.3 Observation Period 

After the completion of provisional acceptance test, system shall be put under 

observation for period of 07 days. During this period Corporation may at their 

discretion connect the user equipment and observe the performance from the end 

user point of view. If any defects or failures are noticed during this period the 

contractor will replace or rectify such modules and additional test or repetition of 

some of the tests will be carried out to make sure that all parameters are within 

specified values. 
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28.4 Provisional Acceptance Certificate 

After completion of provisional acceptance test and if no problems are noticed 

during observation period, Engineer-in-charge shall issue a Provisional Acceptance 

Certificate for successfully commissioning of whole system covering all materials 

and services included in the Schedule of works, after the acceptance test have been 

completed as per the approved test procedure and the performance has been found 

to meet the specifications. Corporation’s decision in this respect shall be final. The 

date of issue of the Provisional Acceptance Certificate will be treated as the date of 

Completion of the work. 

However, if the system is commissioned in parts/phases the Provisional 

Acceptance Certificate shall be issued for the corresponding section/sub-section 

and the defect liability/Maintenance period for the corresponding section/sub-

section shall commence from the date of commissioning of the section/sub-section. 

28.5 Part Commissioning 

If the works are not completed as per the program of work and there is a deviation 

from the milestones to be achieved, Corporation will be free to make use of the 

partially commissioned work. Making such use of partially commissioned work 

will not be deemed as provisional acceptance from the Corporation. 

29.0 Payment of Bills 

29.1 The measurements for payment of `on account', `pre-final' and `final' bills have to be 

taken by the contractor's Engineer in the presence of the Engineer-in-charge or his 

representative. Joint measurements shall be taken continuously and need not be 

connected with billing stage. Based on the above measurements, the contractor has to 

submit his `on-account'/ `pre-final' / `final' bills along with the details of measurement 

and calculation of quantities in Performa approved by the Engineer-in-charge duly 

certified by the qualified Engineer of the contractor authorized in this behalf.   

29.2 The "on account bills" should be submitted monthly. In case, of insufficient 

progress, contractor shall submit "Nil" bill. 

29.3 The payment of “on account” bills will be regulated as under: 

(a) On submission of “on account” bills by the contractor, the Corporation shall 

arrange for 75% payment of such “on account” bills within 7 working days, and  

(b) The balance due will be paid after scrutiny (technical check) and acceptance of 

the bill within next 15 working days. 

29.4 If it is found that the Contractor has at any point of time submitted bills of 

exaggerated or wrong amounts without prejudice to any other right or remedy 

available to KRCL, the facility of such ad-hoc payment shall be discontinued and 

subsequent payments towards the Bills shall be made only after scrutiny and technical 

check.  
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29.5 "On Account Payment" will be made for supply of equipment, materials indicated 

in the supply Schedule on receipt of material at Consignee's depot/ site. On 

Account payments made will subsequently be adjusted against payments due on 

Provisional Acceptance or Final Acceptance. 

29.6 The payments would be  made as detailed under: 

Sr Stage of Payment For 

Purely 

Supply 

Items  

For Supply 

& 

Installation 

Items 

For 

Execution/ 

Installation 

Items 

1 After Supply of Items 85%  80% - 

2 On completion of installation of 

the concerned item 

10% 15% 95% 

3 On Completion of Work in Final 

Bill 

05% 05% 05% 

Note: 

(i) 95% payment will be paid for “Office furniture” & “Special tools and 

plant” and other spares, tool kits etc. on receipt of equipment, duly 

inspected by inspecting agency/consignee. Balance 5% will be released 

after successful Completion in Final Bill. 

29.6.1 Payment for Supply of Goods  

(a) Payment at 85% of the accepted rate for the quantity inspected, passed and 

received at nominated place shall be made on submission of following 

documents: 

(i) Copy of Invoice (of Supplier/Manufacturer) 

(ii) Inspection Certificate 

(iii) Material Acceptance Certificate 

(iv) Indemnity bond (on a non-judicial stamp paper of Rs. 100/-) for of 

100% value of material brought to site. 

(b) 10% of the accepted rate for the subsystem shall be made on successful 

installation of the concerned item. 

(c) Balance 5% of the accepted rate for the complete system shall be made on 

completion of work in Final Bill.   

29.6.2 Payment for tems involving Supply and Installation of Goods  

(a) In respect of items involving supply and installation, 80% of the accepted rate 

for the schedule item will be paid for quantity inspected, passed and received 

at nominated place at Project and other formalities as applicable to other 

supply items in the schedule.  

(b) 15% of the accepted rate for the subsystem shall be made on successful 

installation of the concerned item. 
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(c) Balance 5% of the accepted rate for the complete system shall be made on 

completion of work in Final Bill.   

29.6.3 Payment for tems involving Installation/Execution  

(a) 95% payment at the accepted rate for the item shall be made on successful 

installation/execution of the concerned item. 

(b) Balance 5% of the accepted rate for the complete system shall be made on 

completion of work in Final Bill. 

 

29.7 PROPORTIONATE PAYMENTS FOR TRENCHING: 

For areas where it is not possible to dig trenches upto 1.2 meter /1 meter for 

telecom/ signaling as specified in the BOQ item due to unavoidable 

circumstances for reason not envisaged like presence of high water table at a 

particular area, hard rock, etc., the depth of the trench shall be decided by the 

Engineer-in-Charge’s Representative at site. The contractor shall get the 

proportionate rate (according to the formula as defined below) of trenching of 

BOQ item for depth upto which the trenching has been done. 

(a) For Telecom trench (normal depth 1.2 meter), If ‘a’ is the depth of which 

trenching has been done, R is the per meter rate of trenching for depth 1.2 

meter; Total rate admissible per meter of trenching shall be = Rx [1.25 x 

(a-0.3)]/(1.2). 

29.8 Final Payment: 

29.8.1 On the basis of Completion certificate/Provisional Acceptance Certificate 

issued by the Engineer-in-charge for all the works covered in this contract, the 

final bill for the balance payment for each item/sub- item of work shall be 

submitted by the Contractor along with a clear ‘NO CLAIM 

CERTIFICATE’. The completion certificate shall be issued by the Engineer-

in-charge only when he has accepted the work wholly after conducting the 

acceptance tests on each item of work. 

29.8.2 ‘On Account' payments made to the contractor shall be without prejudice to 

the final making up of the accounts (except where measurements are 

specifically noted in the measurement book is Final measurements and such 

have been signed by the contractor) and shall in no respect be considered or 

used as if evidence of any particular quantity, of work having been executed 

nor of the manner of its execution being satisfactory. 

29.8.3 The security deposit however shall be released only after the expiry of the 

maintenance period and after passing the final bill based on “No Claim 

Certificate”.  
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30.0 Performance Guarantee 

30.1 The successful tenderer shall be liable to pay performance guarantee as governed 

by clause 16.(4) of Konkan Railways Standard General Conditions of Contract – 

July 2022 along with latest correction slips upto invitation of Tender. The 

proforma for payment of Performance Guarantee in the Form of Bank Guarantee is 

also available at Appendix-19. 

30.2 The Performance Guarantee shall be submitted by the successful bidder after the 

Letter of Acceptance (LOA) has been issued, but before signing of the contract 

agreement. This P.G. shall be initially valid upto the stipulated date of completion 

plus 60 days beyond that. In case, the time for completion of work gets extended, 

the Contractor shall get the validity of P.G. extended to cover such extended time 

for completion of work plus 60 days. 

30.3 The contractor shall give a Performance Bank Guarantee in the form of an 

irrevocable bank guarantee amounting to 5% of the Original Contract value. In 

case of award of contract to a JV Firm, a single Performance Bank Guarantee shall 

be submitted by the JV Firm as per tender conditions. Performance Guarantee shall 

be acceptable in the form of Deposit Receipts, Pay Orders, Demand Drafts and 

Guarantee Bonds. These forms of Performance Guarantee could be either of the 

State Bank of India or of any of the Nationalized Banks or Scheduled Bank. This 

Guarantee shall be initially valid upto the stipulated date of completion plus 60 

days beyond that. In case, the time for completion for work gets extended, the 

contractor shall get the validity of Performance Guarantee extended to cover such 

extended time for completion of work plus 60 days. 

30.4 The successful bidder shall have to submit a Performance Guarantee (PG) within 

21 (Twenty one) days from the date of issue of Letter of Acceptance (LOA). 

Extension of time for submission of PG beyond 21 (Twenty one) days and upto 60 

days from the date of issue of LOA may be given by the Authority who is 

competent to sign the contract agreement. However, a penal interest of 12% per 

annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from 22nd 

day after the date of issue of LOA. Further, if the 60th day happens to be a declared 

holiday in the concerned office of the Railway, submission of PG can be accepted 

on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 

days from the date of issue of LOA, the contract is liable to be terminated. In case 

contract is terminated railway shall be entitled to forfeit Bid Security Deposit 

and/or any other dues payable against that contract. In case a tenderer has not 

submitted Bid Security Deposit on the strength of their registration as a Startup 

recognized by Department of Industrial Policy and Promotion (DIPP) under 

Ministry of Commerce and Industry, DIPP shall be informed to this effect.  

The failed Contractor shall be debarred from participating in re-tender for that 

work. 
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30.5 The value of PG to be submitted by the Contractor is based on original contract 

value and shall not change due to subsequent variation(s) in the original contract 

value. 

30.6 Performance Guarantee shall be released after the physical completion of the 

work based on the ‘Completion Certificate’ issued by the Competent Authority 

stating that the contractor has completed the works in all respects satisfactorily.  

Whenever the contract is rescinded, the Performance Guarantee already submitted 

for the contract shall be encashed in addition to forfeiture of Security Deposit 

available with railway.  

30.7 All the Guarantees like Performance Bank Guarantee etc. shall be accepted only in 

the name of the JV Firm and no splitting of Guarantees amongst the members of 

the JV Firm shall be permitted. 

30.8 Performance Bank Guarantee from International Banks will not be accepted. 

31.0 Security Deposit 

31.1 Security Deposit payable for the work will be governed by clause 16.(1), 16.(2) 

and 16.(3) of Konkan Railways Standard General Conditions of Contract - July  

2022 along with latest correction slips upto invitation of Tender 

31.2 Security Deposit shall be 5% of the contract value. The amount over & above 

adjusted from Bid Security Deposit as Security Deposit is to be recovered at the 

rate of 6% of bill amount from Running Bills till it reaches 5% of the contract 

value.   

Further, in case of contracts having value equal to or more than ₹ 50 crore (Rs 

Fifty crore) the Security Deposit may be deposited as Bank Guarantee Bond also, 

issued by a scheduled bank after execution of contract documents, but before 

payment of 1st  on account bill. Provided further that the validity of Bank 

Guarantee Bond shall be extended from time to time, depending upon extension of 

contract granted in terms of Clause 17 of the Konkan Railways Standard General 

Conditions of Contract. 

Further, in case Security Deposit has been submitted as Term Deposit 

Receipt/Bank Guarantee Bond in full amount, the Bid Security deposited by the 

Contractor with his tender will be returned by the Railways. 

31.3 Refund of Security Deposit: Security Deposit mentioned in sub clause 37.1 above 

shall be returned to the Contractor along with or after, the following: 

(a) Final Payment of the Contract as per clause 51.(1) of GCC and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer-in-

charge that Railway has No Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per 

clause 50.(1) of GCC, in case applicable. 

The certificate, inter alia, should mention that the work has been completed in all 

respects and that all the contractual obligations have been fulfilled by the 
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contractors and that there is no due from the contractor to Corporation against the 

contract concerned. Before releasing Security Deposit, an unconditional and 

unequivocal no claim certificate from the contractor concerned should be obtained. 

31.4 After the work is physically completed as certified by Competent authority, 

Security Deposit recovered from the running bills of a Contractor can be returned 

to him, if he so desires, in lieu of Term Deposit Receipt/irrevocable Bank 

Guarantee for equivalent amount from Scheduled Bank, to be submitted by him. 

32.0 Taxes and Duties 

32.1 Goods and Services Tax (GST), as applicable upto to the date of opening of tender 

/negotiated offer whichever is later shall be considered to have been included in the 

percentage rates quoted by tenderer/s in the Schedule of Items, Rates & Quantities. 

In case of any increase /decrease in the GST during the later period upto the 

completion of the work, the net increase/decrease for the balance portion of the 

work shall be reimbursable / recovered by the Corporation. 

32.2 Corporation shall deduct the any other tax from the Contractor's bill at the rate as 

applicable as per rules framed by concerned Govt./ Local bodies from time to time 

and remit it to concerned department and shall issue a certificate regarding 

Tax/Duties/Levies so deducted on demand by the Contractor. 

32.3 Implementation of – The Building and Other Construction Workers (RECS) Act, 

1996 and The Building and Other Construction Workers Welfare Cess Act, 1996 in 

Railway Contracts:  

“The tenderer for carrying out any construction work in the respective State 

Government (name of the State) must get themselves registered from the 

Registering Officer under Section-7 of the Building and other Construction 

Workers Act, 1996 and rules made thereto by the respective State Government and 

submit certificate of Registration issued from the Registering Officer of the 

respective State Government (name of the State) (Labour Dept.). For enactment 

of this Act, the tenderer shall be required to pay cess at the rate of 1% of the 

cost of construction work to be deducted from each bill. The same shall be 

considered to have been included in the percentage rates quoted by tenderer/s in 

the Schedule of Items, Rates & Quantities. 

In case of any increase /decrease in the above cess, the modality shall be similar as 

for GST mentioned in clause 38.1 above. 

32.4 In terms of section 194 C inserted by the Finance Act 1972 in the Income Tax Act 

1961, KRCL shall at the time of arranging payments to the contractor, be entitled 

to deduct income tax at source. The deductions towards income tax to be made at 

source from the payments due to the non-residents shall continue to be governed 

by Section 195 of the Income Tax Act, 1961. 
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(G) VARIATION & MISCELLANEOUS 

33.0 Variation in Quantities 

33.1 The quantities of item(s) including foundations in the Schedule of Items, Rates & 

Quantities for the work to be executed are only approximate. The quantities have 

been as far as possible assessed correctly, but the same are likely to vary during the 

execution of work. Variation in quantities will be dealt as per clause 41, 42.(1), 

42.(2) and 42.(3) of Konkan Railways Standard General Conditions of Contract – 

July 2022 along with latest correction slips. Few of them are brought out below.  

33.2 Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the 

quantity originally contracted, except in case of foundation work (in which no 

variation limit shall apply). However, the rates for the increased quantities shall be as 

per sub- paras below. 

33.2.1 The Contractor shall be bound to carry out the work at the agreed rates and shall 

not be entitled to any claim or any compensation whatsoever upto the limit of 

25% variation in quantity of individual item of works 

33.3 In case an increase in quantity of an individual item by more than 25% of the 

agreement quantity is considered unavoidable, then same shall be executed at 

following rates: 

33.3.1 Quantities operated in excess of 125% but upto 140% of the agreement 

quantity of the concerned item, shall be paid at 98% of the rate awarded for 

that item in that particular tender; 

33.3.2 Quantities operated in excess of 140% but upto 150% of the agreement 

quantity of the concerned item shall be paid at 96% of the rate awarded for 

that item in that particular tender; 

33.3.3 Variation in quantities of individual items beyond 150% will be avoided and 

would be permitted only in exceptional unavoidable circumstances and shall 

be paid at 96% of the rate awarded for that item in that particular tender. 

33.4 Variation to quantities of Minor Value Item: The limit for varying quantities for 

minor value items shall be 100% (as against 25% prescribed for other items). A 

minor value item for this purpose is defined as an item whose original agreement 

value is less than 1 % of the total original agreement value. 

(i) Quantities operated upto and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in 

that particular tender; 

(ii) Quantities operated in excess of 100% but upto 200% of the agreement 

quantity of the concerned minor value item, shall be paid at 98% of the rate 

awarded for that item in that particular tender; 

(iii) Variation in quantities of individual minor value item beyond 200% will be 

avoided and would be permitted only in exceptional unavoidable 

circumstances and shall be paid at 96% of the rate awarded for that item in that 

particular tender. 
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33.5 In case of earthwork, the variation limit of 25% shall apply to the gross quantity of 

earthwork and variation in the quantities of individual classifications of soil shall not 

be subject to this limit. 

33.6 In case of foundation work, no variation limit shall apply and the work shall be 

carried out by the Contractor on agreed rates irrespective of any variation. 

33.7 As far as Standard Schedule of Rates (SSOR) items are concerned, the variation 

limit of 25% would apply to the value of SSOR schedule(s) as a whole and not on 

individual SSOR items. However, in case of Non Standard Schedule of Rates 

(SSOR) items, the limit of 25% would apply on the individual items irrespective of 

the manner of quoting the rate (single percentage rate or individual item rate). 

33.8 The contractor shall not be entitled for any compensation or claims whatsoever on 

account of non-operation of any BOQ item during execution of work. 

33.9 Items Not Included In The Bill Of Quantities 

33.9.1 If any item of work not provided for in the accepted Bill of quantities and 

required to be executed for completion of work, the Contractor on receipt of 

instructions from the Engineer-in-charge, shall be bound to carry out such 

items of work at the rates to be decided as per clause 39(1) of Konkan 

Railways Standard General Conditions of Contract – July 2022 along with latest 

correction slips.  

(H) MATERIALS, TOOLS, PLANTS & MACHINERY & POWER SUPPLY 

34.0 Transport, Custody and Storage of Material 

34.1 The contractor shall make his own arrangements and shall be responsible for the 

safe transport custody and storage of all materials issued to/arranged by him and he 

will be liable to make good the loss due to any cause whatsoever that may be 

suffered by the Corporation on this account. The materials issued to the contractor 

and stored at the site of work shall be open for inspection to the Engineer-in-charge 

at all reasonable time. 

34.2 The contractor will also be responsible for storing material in damp proof 

conditions at site of work at his own cost in accordance with the standard 

specifications. 

34.3 No petroleum spirit within the meaning of the Indian Petroleum Spirit (Motor-

Vehicles etc.) Regulation 1929 shall be stored at site or adjacent to it, until the 

approval of the KRCL and necessary license under the Act has been obtained by 

the contractor. 

34.4 Contractor shall store explosives if any as per rules & standards. 

34.5 The nominated depot for issue of Corporation’s materials to the contractor and for 

return of unused material by the contractor is the Corporation’s store depot of 

concerned SSE/S&T in-charge of the work. The cost of transportation of material 

from and to this nominated depot would be borne by contractor. 

34.6 The material mentioned in the schedule shall be supplied at the Contractor stores. 

For this purpose, the contractor shall construct suitable godowns/stores at the site 
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of work/ at suitable location at his own cost. In case the Railway is not able to 

make space available for construction of godown/ stores, the contractor shall make 

his own arrangements for storing material (by hiring godown/ store) at his own 

cost. The Contractor make all arrangements to save the material from damage due 

to sun, rain, dampness, fire, theft etc. at his own cost. 

34.7 Alternatively if the site is ready and the work is in progress physically, the material 

can be brought to the site directly with specific approval of competent authority. 

However custody and security of the material brought to the site of work will 

remain with the Contractor till the materials taken over are duly erected and 

accepted by the Corporation. The contractor shall construct suitable godowns at the 

site of work/ at suitable location (if Rly is not able to make space available) for 

storing material to save from damage due to sun, rain, dampness, fire, theft etc. He 

should also employ necessary staff to watch the materials at his cost. 

35.0 Material Procurement Reconciliation Statement 

35.1 The contractor can procure the materials from any source except as provided 

otherwise in the contract. The material shall conform to laid down specifications. 

The contractor shall furnish requisite test certificates as per approved Quality 

Assurance Plan / Inspection and Testing Plan (QAP / ITP). However, the 

equipment/materials as per RDSO specifications are to be procured from the 

RDSO approved sources only. The guidelines stipulated for store’s procurement 

will hold good for procuring these items from RDSO approved sources.  

35.2 All materials shall be procured from RDSO Listed Firms/ suppliers (Approved 

vendors and vendors listed for fields trial) only. In case of non-availability of 

RDSO vendors for certain items, material shall be procured from TEC approved 

vendors. The materials which are not approved by RDSO and do not have TEC 

specification shall be procured from reputed firms with prior approval of KRCL. 

35.3 As soon as the materials are accepted by the Railway from the contractor, DMTR 

entries are to be made immediately. While taking materials from the contractor, 

delivery challans/Invoice issued by the firm who has sold the materials to the 

contractor/trader and inspection certificate shall be insisted upon. 

35.4 Wherever any material is received from field/contractor, the detailed nomenclature 

shall be entered in the DMTR. In case of equipment, the details of manufacturer’s 

name, year of manufacture, RDSO Test Certificate No., Serial No., Contractor’s 

name and Agreement No. and place of installation shall be mentioned both in the 

DMTR and the ledgers. Similarlywhenever any material is issued to the contractor 

for carrying out a work, the particulars are to be entered in the DMTR. 

35.5 The contractor shall submit material reconciliation statement duly verified by 

representative of Engineer-in-charge, with every "on account bills" duly showing 

consumption & balance of all materials either purchased by contractor or issued by 

Corporation (if any) and used during construction. 
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36.0 Materials used or issued in excess of requirement 

36.1 The contractor shall be responsible for using the correct quantity of materials required 

for the work and return the balance, if any issued by the Corporation, after the 

completion of the work.  

36.2 In case of materials under relevant clause are issued to the contractor for the work 

under terms of contract, the supply thereof shall be made in stages limited to the 

quantity/quantities computed by the Corporation according to the prescribed 

specification and approved drawings as per the agreement. 

36.3 If work is suffering due to shortage of material and if KRCL makes the arrangement 

for the same for smooth functioning of the work, the cost of such  material shall be 

recovered at the rate of two times of  the landing cost to KRCL. 

36.4 Any materials, if issued by the Corporation, used in excess over the correct quantity 

arrived at as per specification will be charged against the contractor at twice the 

market rate or twice the book value whichever is higher. 

36.5 The materials issued in excess of the requirement(s) as above shall be returned 

perfectly in good condition by the contractor to the Corporation immediately after 

completion or determination of the contract. If the contractor fails to return the said 

stores, then the cost of the materials issued in excess of the requirement computed by 

the Corporation according to the specification and approved drawings will be 

recovered from the contractor at twice the market rate or twice the book rate 

whichever is higher.  

36.6 The recovery is stipulated in clause 36.3 to 36.5 will be without prejudice to the rights 

of the Corporation to take action against the contractor under the conditions of the 

contract for not doing/completing the work according to the prescribed specification 

and approved drawing. 

37.0 Materials used  less than the requirement 

37.1 Any material either issued by the Corporation or arranged by contractor at his own 

cost and used in less than the correct quantity arrived at as per specification and 

approved drawings will be viewed as improper work and dealt in accordance clause 

27(2) of GCC.  In addition, the cost of material issued by Corporation and used in 

improper work may be recovered from the contractor at twice the market rate or twice 

the book rate whichever is higher. Decision of the Engineer-in-charge in this regard 

will be final and binding on the contractor. 

38.0 Tools, Plants and Machinery  

38.1 The contractor will be entirely responsible to arrange on his own cost all necessary 

machinery, tools and plants and their spare parts required for efficient and methodical 

execution of the work and transport them to the site of work. Delay in procurement of 

such items due to their non-availability on account of import difficulties or any other 

cause whatsoever will not be entertained for slow or non-performance of the work. 
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38.2 The initial and periodical calibration of all instruments, equipment’s, devices, gauges 

etc., shall be ensured as per the manufacturer’s specifications by the contractor at his 

own cost and the certificate shall be available at site for inspection on demand. 

39.0 Deployment of Plant and Machinery 

39.1 The deployment of all plant and machinery including moving machines shall be 

such as not to infringe or cause damage any other Government or private 

properties. Operation of such equipment involving infringement to moving 

dimensions prescribed in the handbook of the Schedule of Dimensions of the 

Railway shall not be undertaken without the prior approval of the Engineer-in-

charge. For any loss or damage resulting from violation of this clause, the 

contractor(s) shall be wholly responsible. 

40.0 Workmanship and Testing 

40.1 The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any 

part thereof shall be executed in the best and most substantial workman like 

manner with materials of the best and most approved quality of their respective 

kinds, agreeable to the particulars contained in or implied by the specifications and 

as referred to in and represented by the drawings or in such other additional 

particulars, instructions and drawings may be found requisite to be given during 

the carrying on of the works and to the entire satisfaction of Engineer-in-charge 

according to the instructions and directions which the Contractors may from time 

to time receive from the Engineer-in-charge. The materials may be subjected to 

tests by means of such machines, instruments and appliances as the Engineer-in-

charge may direct and wholly at the expense of the contractor.  

40.2 Materials put up for inspection shall be exactly for the type and quantity laid down 

in the Bill of Quantities (BOQ). Any variation shall require the prior approval of 

the Competent Authority before the material is manufactured or tendered for 

inspection. 

40.3 Material having RDSO/TEC specification shall be inspected by RDSO as per 

Indian Railway Practice. Materials which do not have RDSO/TEC specifications 

shall be procured from reputed manufacturers or their authorized dealers and 

inspected by Consignee at the manufacturer’s factory or any other place as decided 

by KRCL and material shall be dispatched only after getting approval of KRCL. 

40.4 All mechanical signaling items are to be procured from valid recommended list of 

firms for manufacture and supply of mechanical signaling items issued by RDSO. 

Inspection of such mechanical signaling items to be carried out by RITES. 

40.5 The Engineer shall have full power to reject any material that it may consider to be 

defective or inferior in quality, workmanship, design or otherwise not in 

accordance with RDSO Specification. Engineer’s decision shall be final, even 

though they might have been inspected by RDSO/RITES. The contractor shall 

remove forthwith any such material and replace them at his own cost. 
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40.6 All necessary facilities (Test and Measuring equipment’s and other arrangements) 

to carry out inspection by RDSO/RITES/KRCL or their representative to carry out 

test/witness, inspection shall be provided by the Contractor free of cost. 

40.7 The inspection charges shall be paid by the contractor to the Inspecting Agencies 

& shall be included in the quoted rates. 

40.8 In case of any ambiguity or clarification regarding inspection/inspecting agency, 

decision of KRCL shall be final and binding on the contractor/firm. 

40.9 In case the material/equipment offered for inspection fails during inspection, the 

contractor shall replace the same and get the inspection completed. However, if the 

Contractor is not able to replace defective material/equipment and the inspecting 

agency has again visited the supplier/manufacturer’s premises for conducting the 

inspection, the entire cost of re-inspection including travel, lodging and boarding 

etc. shall be borne by the contractor. 

40.10 Even in case of RDSO/RITES/any third party inspection, before placing the call 

letter for inspection to respective inspection agency, the contractor shall advise the 

date, time, place of inspection to KRCL. KRCL’s authorized representative may 

witness test/sample test/type approval etc. The contractor may start the inspection 

only after getting the approval of KRCL for inspection. 

40.11 The price quoted also includes RITES/RDSO representative inspection and testing 

charges unless otherwise specified in the bill of quantities or Technical 

Specification. Material not inspected by RDSO/ RITES for any reason, will be 

inspected by the Consignee/Authorized Representatives of Corporation. In case of 

change of inspection from RDSO/RITES to KRCL/CONSIGNEE, 1% of the cost 

of material will be deducted by KRCL as inspection charges. 
 

40.12 Consignee Inspection 

(a) For all the material to be inspected by consignee, the contractor shall submit 

Manufactures Guarantee Certificate stating that the concerned material is in 

accordance with the specification and as per drawing approved by KRCL. The 

contractor shall also submit the inspection proforma to be approved by KRCL 

before inspection.  

(b) The contractor shall submit catalogues of all the equipment as well as a list of 

tests proposed for all the equipments. A general overview of each of proposed 

tests shall be included in the documents. 

(c) For items wherever it is not possible to obtain Manufacturrers Certificate, 

Warranty Certificate should be obtained from Contractor. 

(d) Fabricated items which are to be supplied by the contractor shall be checked 

thoroughly with the drawings regarding quality of the materials, gauge 

dimensions, etc. as per the schedule.  

(e) Any of these pre given description or documents shall not limit in any way the 

contractor’s obligation to complete each and every test as specified and 

necessary to demonstrate the satisfactory performance of the system. 
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(f) The Contractor shall submit for approval of KRCL all detailed test procedures 

and final schedule for the test. 

(g) When the Tests have been satisfactorily completed at the Contractor’s or sub- 

Contractor’s works, the Engineer-in-charge shall forth with issue a Certificate 

to that effect. If a final Certificate cannot be issued, a preliminary or 

Provisional Certificate shall be issued. If the Tests were not witnessed by the 

Engineer-in-charge or his representative, the Certificate shall be issued on 

receipt and scrutiny of the Test report from the Contractor but not later than 

fifteen (15) days after the receipt of the Test report by the Engineer-in-charge. 

No structure/ plant/ facility shall be assembled or painted with prime coat or 

dispatched before such Certificates have been issued. The satisfactory 

completion of these Tests or the issue of the Certificates shall not bind the 

Engineer-in-charge to accept the plant should it on further Tests, after erection 

be found not to comply with the Contract. 

41.0 Removal of Improper Works, Materials and plant & Machinery:  

41.1 The Engineer-in-charge or Engineer’s Representative shall be entitled to order 

from time to time: 

(a) the removal from the site, within the time specified in the order of any 

materials which in his opinion are not in accordance with the specifications or 

drawings. 

(b) the substitution of proper and suitable materials, and 

(c)  the removal and proper re-execution, notwithstanding any previous tests 

thereof or “on account” payments thereof, of any work which in respect of 

materials or workmanship is not in his opinion in accordance with the 

specifications and in case of default on the part of the Contractor in carrying 

out such order the Railway shall be entitled to rescind the contract under the 

clause 62 of GCC. 

(d) The removal from the site of any plant and machinery which in his opinion are 

not in accordance with the specifications and site requirements. 

42.0 Sufficiency of Construction Plants and Equipments 

42.1 It will entirely be the responsibility of the contractor to mobilize sufficient 

construction plant and construction machinery in very good working condition and 

to the satisfaction of Engineer-in-charge. All the machinery, tools and plant 

including spare parts, fuel, consumable stores and labour that are required for the 

efficient and methodical execution of the works. However, the main construction 

equipment must be accepted by the Engineer-in-charge before they are deployed on 

the project for the start of the construction works. 

42.2 Any delay resulting from improper selection of equipment by the Contractor, their 

rejection of the Service and resubmission with new data will not constitute grounds 

for the Contractor to an extension of the contractual deadline for completion of the 

Project, or any compensation thereof. 
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42.3 If during the course of execution of works, it is found that such plant and 

machinery mobilized by the contractor are inadequate for the timely completion of 

works, the contractor shall undertake to augment the plant and equipment to the 

satisfaction of Engineer- in- charge. 

42.4 The contractor should also make sure that he has ready access to expert manpower 

to operate these plant and machinery efficiently and effectively. 

43.0 Power Supply 

43.1 The responsibility to procure adequate power supply is that of the Contractor. 

Corporation may only assist contractor to get grid power for their bonafide use at 

works from State/Union Government but without any liability or responsibility on 

the Corporation. The requirement of power shall be substantial to operate all 

electrical equipments. Standby D.G. Sets will also be provided by the contractor at 

his own cost to have uninterrupted power for 24 hours a day for 100% connected 

load and contractors facilities. 

43.2 Contractor shall provide adequate lighting facilities during execution of work and 

special lighting for inspection. 

44.0 Site Office / Rest house/Site laboratory for Railway :  

44.1 The contractor shall provide temporary site office for use of KRCL officials. The 

other logistic shall be arranged by KRCL.  

44.2 Porta Cabins: The site offices with porta cabin are proposed at site. The contractor 

shall provide Porta Cabins (Shipping containers) of approved make (nominal size 20’ 

x 10’) with requisite furnishing and fixtures.  

Sr. Contents Nos 

1 Window A/C cavity without AC, with detachable shutters 1 

2 3’x 3’ sliding widow with MS grill 2 

3 6’x 2 ½’ doors 1 

4 Paneling on all sides (including ceiling) of decorative 

laminated particle board 

As per size 

5 Wall to Wall vinyl flooring As per size 

6 Electrical fittings  

a Branded Electrical Concealed Wiring (Poly Cab) Switch 

& Socket point on every 3000mm. 

 

b Tube lights 3 nos 

c Fans 2 nos 

d Telephone points 2 nos 

e External bulk head light 1 no 

f 15 Amp Switch with sockets 1 no 

g 5 Amp Switch with sockets 4 nos 
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Sr. Contents Nos 

h Electrical Switch boards inside 1 no 

i Main Switch outside container 1 no 

j 15 Amp MCB for A/C 1 no 

 

The porta-cabins may have to be brought to site in knockdown condition, if required. 

Note:  The contractor shall arrange for the preparation of plinth for proper placement 

of these porta cabins. The cost of preparation of plinth is deemed to be included in the 

rates quoted by the tenderer. No separate payment shall be made to this item. 

44.3 Site Laboratory: Deleted 

(I) TELECOMMUNICATION AND OTHER FACILITIES 

45.0 Telecommunication Facilities 

45.1 The contractor shall install and maintain telecommunication facilities in perfect 

working order at all times during the period of the work concerned connecting all 

work sites with a responsible employee of the contractor sitting at an accessible place 

so as to afford prompt telecommunications over such telephone throughout the full 

working hours every day. The contractor shall also install, maintain and operate such 

other telecommunication as may be necessary for safe and efficient execution of the 

work. All such facilities shall comply with statutory requirement and be subject to the 

approval of the Engineer in charge. Authorized representatives of Corporation shall 

have free use of such telecommunication and signal facilities. 

45.2 The entire cost of providing and maintaining such a telecommunication shall be 

deemed to have been included in the percentage rate tendered in Schedule of Items, 

Rates and Quantities. The telecommunication facilities should be provided where ever 

required. 

(J) PROTECTION OF ENVIRONMENT 

46.0 Protection of Environment 

46.1 General 

 During execution of works, the Contractor and permitted his sub-contractors, petty 

contractors shall abide at all times by all existing enactment on environmental 

protections and rules made there under, regulations, notifications and bye-laws of 

the State or Central Government or local authorities and any other law, bye-law, 

regulation that may be issued in this respect in future by the State or Central 

Government or local authority. Salient features of some of the laws that are 

applicable are given below: 

46.1.1 The Water (Prevention and Control of Pollution) Act, 1974 

This provides for the prevention and control of water pollution and 

maintaining and restoring of wholesomeness of water. “Pollution” means such 

contamination of water or such alteration of the physical, chemical or 
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biological properties of water or such discharge of any sewage or trade 

effluent or of any other liquid, gaseous or solid substance into water (whether 

directly or indirectly) as may, or is likely to, create a nuisance or render such 

water harmful or injurious to public health or safety, or to domestic, 

commercial, industrial, agricultural or other legitimate uses, or to the life and 

health of animals or plants or of aquatic organisms. 

46.1.2 The Air (Prevention and Control of Pollution) Act, 1981 

This provides for prevention, control and abatement of air pollution. “Air 

Pollution” means the presence in the atmosphere of any “air pollutant”, which 

means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human 

beings or other living creatures or plants or property or environment. 

46.1.3 The Environment (Protection) Act, 1986 

This provides for the protection and improvement of environment and for 

matters connected therewith, and the prevention of hazards to human beings, 

other living creatures, plants and property. Environment includes water, air 

and land and the inter-relationship which exists among and between water, air 

and land, other living creatures, plants, micro-organism and property. 

46.1.4 The Public Liability Insurance Act, 1991 

This provides for public liability insurance for the purpose of providing 

immediate relief to the persons affected by accident occurring while handling 

hazardous substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation, which is defined as 

hazardous substance under the Environment (Protection) Act, 1986, and 

exceeding such quantity as may be specified by notification by the Central 

Government. 

46.1.5 Environmental & Forest clearances  

Environmental & Forest clearances for the project will be obtained by the 

Railways. The contractor must organize his work in such a way that the 

ecology of the area is least affected adversely. The instructions issued in this 

regard will have to be carefully followed. Particular attention is required in 

case of making the pits for taking out the earth from the quarries and also in 

the dumping of cut spoils, etc. 

46.2 Environmental Management Plan during construction: Contractor shall take 

adequate care at his own cost for the following measures: 

46.2.1 Avoid generation of dust due to construction activities. Construction site should 

be watered adequately and periodically to minimize fugitive dust generation. 

46.2.2 All possible and practicable measures to control dust emission during drilling 

operations. 

46.2.3 Exhaust emissions from all construction equipments shall adhere to vehicle 

emission norms laid out by Central Pollution Control Board. 
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46.2.4 Chassis, engine and body of all vehicles used at site shall be clean, free from 

surplus oil and grease. Regular maintenance of all vehicles shall be ensured. Fuel 

tank, feed lines, lights, brakes, steering mechanism, other parts shall be in good 

working order. Damaged silencers of construction vehicles shall be promptly 

replaced. Vehicles shall be in proper maintained condition in all respects for the 

safe driving, transportation and working. 

46.2.5 No lubricants, oil, solvents or paint products should be allowed to discharge into 

water courses, either by direct discharge, or as contaminants carried in surface 

water runoff from construction site. 

46.2.6 Domestic sewage generated from site toilets and washing facilities provided for 

construction workers should be collected separately and disposed off or 

appropriately treated to comply with statutory requirements and as per 

instructions of Engineer-In-Charge. 

46.2.7 Labour force in the labour camps should use LPG cylinders to avoid 

encroachment on forest area during construction phase. 

46.2.8 The contractor is required to comply with all precautions as required for the 

safety of workmen as per the applicable labour law. 

46.2.9 Adequate precautions shall be taken to prevent danger from electrical 

equipments. 

46.2.10 All machines/equipments used shall conform to the standards/codal provisions 

and shall be regularly inspected and calibrated. 

46.2.11 The electric wirings shall be well insulated and firmly secured. 

46.2.12 A readily available first aid unit including an adequate supply of sterilized 

dressing material and appliances shall be provided as per the requirements under 

the Factory Act. Depending upon the number, the health facilities shall be 

arranged as WHO Norms. 

46.2.13 Anti-malarial measures shall be complied. Regular cleaning of drains carrying 

waste water shall be ensured. 

(K) MANPOWER 

47.0 Employment of Qualified Engineers 

47.1 The contractor shall employ at site sufficient number of technical staff such as 

qualified Construction Leader/Project Manager, Site Engineers and Site Supervisor 

etc. as mentioned in clause 48.2.4 below. The minimum number required to be 

deployed for these positions is stated in Clause No. 48.2.4 below. 

47.2 Organisation 

47.2.1 The contractor shall submit to the Engineer-in-charge, not later than 30 days 

from the date of award of contract, the organization chart showing following 

key positions, and CV’s of the incumbents and the brief job descriptions. The 

Engineer-in-charge shall issue Notice of “No-objection” or otherwise for the 

appointment of “key positions” within 5 working days of such submission.  

47.2.2 The performance of personnel shall be under observation by Engineer-in-

charge. In case the performance of any personnel is not upto the mark, as 
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decided by Engineer-in-charge, a report shall be put up by him to Chief 

Engineer and the decision of Chief Engineer shall be final and binding. In case 

replacement is required, contractor shall be responsible for replacement of 

such personnel; duly following the procedure as in clause 47.2.1. 

47.2.3 If KRCL finds that any of the Personnel has committed serious misconduct or 

has been charged with having committed a criminal offence, then KRCL shall 

order in writing for replacement of such personnel. Contractor shall, provide 

the replacement with the procedure prescribed in clause no. 47.2.1 

47.2.4 The number of key positions and their eligibility criteria are as below:- 

Sr Position and Minimum Eligibility Requirement 

in Nos. 

1 
Site Engineer - Electronics or Electrical Engineering 

Graduate/ Diploma with 2 years of relevant experience 

1 

2 Site Supervisors - Graduate in any discipline. 2 

 

47.2.5 The contractor shall submit the list of personnel (clause 47.2.4) available at 

site with every “on account” monthly bills. 

47.2.6 No objection by Engineer-in-charge to the Contractor’s organization, shall not 

absolve the contractor of his responsibility, in any way, under the contract. 

47.2.7 The above staff shall be deployed within 30 days from issue of LOA.Failure 

to deploy the minimum technical staff as brought out above will make 

contractor liable for penalty as under for default period: 

Site Supervisor -   Rs.30,000/- per month or part thereof 

Site Engineer – Rs. 45,000/- per month or part thereof 

47.2.8 The Contractor's technical staff should be available at site to take instructions 

from the Engineer-in-charge.  

47.2.9 The list of names, qualification and experience of these personnel should be 

furnished along with the tender documents.   

(L) LABOUR 

48.0 Payment of Wages act & Minimum wages 

48.1 Contractor is to abide by the provisions of Payment of Wages act & Minimum 

Wages act in terms of clause 54 and 55 of Indian Railways General Condition of 

Contract. In order to ensure the same, an application has been developed and 

hosted on website www.shramikkalyan.indianrailways.gov.in. Contractor shall 

register his firm/company etc. and upload requisite details of labour and their 

payment in this portal. These details shall be available in public domain. The 

Registration/updation of Portal shall be done as under: 

a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details within 7 days from issue of Letter 

http://www.shramikkalyan.indianrailways.gov.in/
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of Acceptance. Engineer-in-charge shall approve the contractor's registration 

on the portal within 7 days of receipt of such request. 

b) Contractor once approved by any Engineer-in-charge, can create password 

with login ID (PAN No.) for subsequent use of portal for all LOAs issued in 

his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter 

of Acceptances (LOA)/Contract Agreements on “Shramikkalyan” portal 

within 15 days of issue of any LOA for approval of concerned Engineer-in-

charge. Engineer-in-charge shall update (if required) and approve the details of 

LOA filled by contractor within 7 days of receipt of such request. 

d) After approval of LOA by Engineer-in-charge, contractor shall fill the salient 

details of contract labours engaged in the contract and ensure updating of each 

wage payment to them on shramikkalyan portal on monthly basis. 

e) It  shall  be  mandatory  upon  the  contractor  to  ensure  correct  and  prompt 

uploading of all salient details of engaged contractual labour & payments  

made thereof after each wage period. 

48.2 While processing payment of any 'On Account bill' or 'Final bill' or release of 

'Advances' or  'Performance  Guarantee/Security deposit', contractor shall submit a 

certificate to the Engineer-in-charge or Engineer's  representatives  that  "I have 

uploaded the correct details of contract labours engaged in connection with this 

contract and payments  made to them during the wage period  in Railway's 

Shramikkalyan portal at www.shramikkalyan.indianrailways.gov.in till 12.0 

Month,Year. 

49.0 Contractor to indemnify Corporation 

The Contractor shall keep the Corporation indemnified in case any action is taken 

against the Corporation by the competent authority on account of contravention of 

any of the provisions of any Act or rules made thereunder, regulations or 

notifications including amendments. If the Corporation is caused to pay or 

reimburse such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer-in-charge or his representative/Corporation shall have the 

right to deduct any money due to the Contractor including his amount of 

performance security. The corporation/Engineer-in-charge or his representative 

shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the corporation. 

50.0 Claims on account of violation of labour laws 

50.1 If any money shall as a result of any instructions, directions or decisions from the 

authorities or claim or application made under any of the labour laws or regulations 

be directed to be paid by the Engineer-in-charge because of any failure of the 

http://www.shramikkalyan.indianrailways.gov.in/


 

Page 74 of 178 

 

 Appendices                                                                                                                                               

Contractor, such money shall be deemed to be money payable to the Engineer-in-

charge by the Contractor and on failure of the Contractor to repay the Engineer-in-

charge any money paid or to be paid as aforesaid within seven days after the same 

shall have been demanded, the Engineer-in-charge shall be entitled to recover the 

amount from any money due or becoming due to the Contractor under this or any 

other contract with the Employer. The Engineer-in-charge shall not be bound to 

contest any such claim or demand unless the Contractor makes a written request 

for it, and Contractor’s reasons for contesting are considered reasonable by the 

Engineer-in-charge and the Contractor deposits the full cost that the Engineer-in-

charge may have to incur in contesting the case. 

50.1.1 The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Corporation at any point of time.  

50.1.2 Some major laws applicable to establishments engaged in building and other 

construction work are given hereunder for reference. These shall be applicable 

within the latest statutory amendment as on the date of cause of action. 

(i) Workmen Compensation Act 1923 

(ii) Payment of Gratuity Act 1972 

(iii) Employees P.F and Miscellaneous Provision Act 1952 

(iv) Maternity Benefit Act 1951 

(v) Provision of Contract Labour (Regulation & Abolition) Act 1970.  

(vi) The Building & other Construction workers welfare cess Act, 1996. 

(vii) Minimum Wages Act 1948 

(viii) Payment of Wages Act 1936 

(ix) Equal Remuneration Act 1979 

(x) Payment of Bonus Act 1965  

(xi) Industrial Disputes Act 1947 

(xii) Industrial Employment's (Standing Orders) Act 1946  

(xiii) Trade Unions Act 1926 

(xiv) Child Labour (Prohibition & Regulation) Act 1986 

(xv) Inter-State Migrant workmen's (Regulation of Employment and 

Conditions of service) Act 1979 

51.0 Employees Provident Fund 

51.1 As Per Section 36(b) of the Employee Provident Fund Scheme 1952, every 

contractor shall within seven days of the close of every month, submit to the 

principal employer a statement showing the recoveries of contributions in respect 

of employees employed by or through him and shall also furnish to him such 

information as the principal employer is required to furnish under the provisions of 

the scheme to the Provident Fund Commissioner. 

51.2 The Contractor shall be liable to pay before the due date his contribution, 

employee’s contribution and other administrative charges as per provisions of the 

Employees Provident Fund Act as amended from time to time, in respect of all the 

staff and labour employed by him for the execution of the contract.  In the event of 
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his failure to follow the above provisions, the Corporation has to pay the said 

amount of contribution as assessed to the Provident Fund Commissioner and the 

Corporation will recover from the Contractor the amount paid to the Provident 

Fund Commissioner, out of the sums due and payable to the Contractor. 

51.3 In such case of failure on the part of Contractor, Contractor shall indemnify and 

save harmless the Corporation from and against all actions, suits, proceedings, 

losses, costs, damages, charges, claims and demands of every nature and 

description brought or recovered against the Corporation by reasons of any act or 

omission of the Contractor, his agents or employees in connection with complying 

the provisions of the Employees Provident Fund & Miscellaneous Provisions Act, 

1952 as amended from time to time. All sums payable by way of compensation / 

penalty / damages / interest on the outstanding amounts payable by the Contractor 

shall be considered as reasonable and be payable by the Contractor to the 

Corporation immediately and if the Contractor does not pay the amount 

immediately the same will be deducted from the security deposit or Bid Security or 

any other amount available with the Corporation or any money payable to the 

Contractor by the Corporation. 

51.4 Contractor should submit a Compliance Certificate along with the details of 

employees and recoveries made to the Konkan Railway Corporation as per the 

Proforma (Appendix-6D) mentioned every month within seven days of the close 

of every month as per the provisions of the Employees Provident Fund and 

Miscellaneous Provisions Act, 1952 as amended from time to time. 

52.0 Employees Pension Scheme 

52.1 As per section 22 of the Employees Pension Scheme, 1995, every contractor shall 

submit to the principal employer within seven days of the close of every month a 

statement showing the particulars in respect of employees employed by or through 

him in respect of whom contributions to the Employees Pension Fund are payable 

and shall also furnish to him such information as the principal employer is required 

to furnish under the provisions of this scheme to the Commissioner. 

53.0 Engagement of local labour, land oustees, transporter and other service 

facilitators 

53.1 As far as possible, local vehicles to be hired and employment shall be given to 

local youths of Maharashtra state for skilled, unskilled categories of workmen like 

drivers, cooks, computer operators, labours etc. by the contractor as per their 

requirement. Contractor shall regularly clear the payment of employees, 

transporters, sub-contractors etc. 
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(M) ARBITRATION AGREEMENT 

54.0 Settlement of Disputes 

54.1 For settlement of disputes with central PSUs, the procedure as per extant orders of 

Permanent Machinery for Arbitration (PMA), Bureau of Public Enterprises and 

Government of India shall be followed. 

54.2 In addition to list of excepted matters provided in clause No. 63 of GCC the 

following clauses of Special Conditions shall also be treated as “excepted matters” 

a) Special Conditions of Contract Part A 

(i) Clause No. 18.1 

(ii) Clause No. 20.2 

(iii) Clause No. 23.1 

(iv) Clause No. 25.2 

(v) Clause No. 35.1  

(vi) Clause No. 38.1 

(vii) Clause No. 48.2 

55.0 Settlement through Court 

55.1 It is a term of this contract that the Contractor shall not approach any Court of Law 

for settlement of such disputes or differences unless an attempt has first been made 

by the parties to settle such disputes or differences through clause No.63 & 64 of 

Konkan Railways Standard General Conditions Contract – July 2022.  

55.2 The contract shall be governed by the law for the time being in force in the 

Republic of India. In case of any disputes/differences resulting in court case/s 

between contractor & KRCL, the jurisdiction shall be of Courts at Mumbai only. 

********** 
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SPECIAL CONDITIONS OF CONTRACT (PART B) 

 

1.0 Introduction:  

1.1 This section deals with the technical specifications of the work. The Work shall be 

carried out to the satisfaction of the Engineer-in-charge and conform to the 

location, lines, dimensions, grades and cross-sections shown in the drawings or as 

directed by Engineer-in-Charge. The salient features, quality of materials and 

finished work shall comply with the requirements set forth in the succeeding 

sections. Where the drawings and specifications describe a portion of the work in 

only general terms, and not in complete detail, it shall be understood that only the 

best general practice is to prevail, materials and workmanship of the best quality 

are to be employed and instructions of the Engineer-in-charge are to be fully 

complied with. Specifications for some of the items of work are based on current 

specifications and recommended codes of practice. 

2.0 Site Condition 

2.1 The existing 12 Core OFC fiber is  communication backbone between CBD 

Belapur  (the train control office located at Corporate Office) to Thokur  on KR 

route, and extended upto Konkan Rail Vihar, Nerul at Mumbai end and 

Mangalore Railway station at Southern Railway  End (Via Panvel Apta ,Pen, 

Kasu Roha through Central Railway). Now it is planned to replace the old 

12Core OFC with new 24 Core OFC cable. The details of  Section for were the 

work of replacement New 24Core is proposed 

Sr. Section 

CH-KM 
Section 

Length 

KM 

Length of 

Cable 

Laying 

KM 
From To 

1 NERUL-BELAPUR 35/604 38/300 4 4 

2 BELAPUR-KHARGAR 38/300 40/600 2.9 2.9 

3 KHARGAR-MANSAROVAR 40/600 42/200 2.6 2.6 

4 

MANSAROVAR- 

KHANDESHWAR 

42/200 45/300 4 4 

5 KHANDESHWAR-PANVEL 45/300 68/000 3.5 1.94 

6 PANVEL-SOMATANE 68/000 73/000 6 4.75 

7 SOMATANE- RASAYANI 73/000 80/000 8 4.83 

8 RASAYANI- APTA 80/000 83/201 4 2.21 

9 APTA-JITE 83/201 93/000 11 8.96 

10 JITE-HAMARAPUR 93/000 98/000 5.5 4.5 

11 HAMARAPUR -PEN 98/000 103/800 6.5 6.5 

12 PEN-KASU 103/800 117/200 14.7 10.14 
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Sr. Section CH-KM Section 

Length 

KM 

Length of 

Cable 

Laying 

KM 

13 KASU -NAGOTHANE 117/200 130/600 15 11.74 

14 NAGOTHANE -NIDI 130/600 139/200 9.3 6.75 

15 NIDI-ROHA 139/200 143/600 5 2.702 

        102 78.5 

 

2.2 For better appreciation of the site layout and general arrangement please refer 

Fig.1  in drawing section (Annexure -5) of the tender document. 

 

3.0 Scope of work:  

Replacement of KRCL old 12 core OFC cable with new 24 core OFC cable 

between Nerul to Roha section 

3.1 The broad scope of work consists of the following: 

3.1.1 Supply & laying 24 Core OFC 

3.1.2 Supply of HDPE duct pipe as per Schedule.   

3.1.3 Excavation of cable trenches in all kind of soil as per Schedule. 

3.1.4 Excavation of cable trenches in rocky area and concreting thereafter as per 

Schedule. 

3.1.5 Track crossing & Road crossing as per schedule 

3.1.6 Provision of OFC pit as per Schedule 

3.1.7 Blowing of 24F OF cable into HDPE duct by using blowing machine as 

per schedule. 

3.1.8  Jointing ,Testing of New OFC cable with OTDR   
 

4.0 Corporation’s Scope of Work: Following works to be done by the Corporation: - 

4.1.1 Provision of site for work. 

4.1.2 Planning and guiding contractor regarding cable route, marking site 

location and other site details etc. 

4.1.3 Supervision of work. 

4.1.4 Co- ordination with other departments of the Railways & Local 

authorities. 

5.0 Technical Specification of work: 

5.1 Cable Trench: 

5.1.1 The representative of engineer in charge of the work will mark the route of the 

cable in white chalk or lime as per the tapping and route plan and instructions 

given to him by the Engineer, notwithstanding the cable route shown in the 

tapping and route plan to meet the requirement of local conditions at site, if 

any and as required shall be taken by the Contractor to be final. The 

Contractor shall be present at the time of marking and he shall furnish to the 

Engineer’s representative required quantities of lime, rope, labour, etc, for 

carrying out the work. The marking will be given on the track side of the 
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trench, in difficult terrains such as water logged areas the positions of the 

cable route will be specified by offsets from the center line of the nearest 

track. 

5.1.2 The excavation shall include excavation of trial holes, removal & restoration 

of ballast cess, clearing bushes and roots of trees along the trenches. 

5.1.3 Excavation of cable trench shall be made in all kinds of soils including 

clearing roots of trees, rocks etc., to a depth of 1.2 mtr and to a width of not 

less than 0.3 mtr, providing proper protection as required by Railways while 

crossing power cables, pipe lines etc., The bottom of the Trench shall be 

leveled and got rid of any sharp materials. Trenches shall be straight as far as 

possible and steep angles shall be avoided. Alignment of the main cable route 

as well as track/road crossings will be indicated by Railways. In places where 

underground pipes, electric mains, etc, come in the way trenches deeper than 

1.2/1.0 mtr. shall be dug as necessary and HDPE/GI/RCC/DWC pipes shall be 

placed to protect the cables. 

5.1.4 Wherever if rock formation is experienced and trenching cannot be done to a 

depth of 1.2 mtr, the trench shall be dug as far as possible and protective 

measures taken to avoid damages of cable as decided by the Railway's 

representative. Payment of trenching shall be made proportionate to the depth 

of trench and no payment shall be made for any extra excavation carried out in 

the slope and width of the trench. The contractor, who supervises the 

excavation, shall take the shoring materials ready on hand, so that on banks 

where ashes or loose materials are encountered, shoring can be adopted. 

However the minimum depth shall not be less than 300mm for laying 

RCC/HDPE/GI pipes in hard murrum. Whenever rocky soil is experienced, 

concreting has to be done for a depth of 300mm after laying the cables to 

protect them. 

5.1.5 If the terrain is rocky, it may not be possible to ensure normal dimensions of 

the trench. In such cases cable duct 150 mm wide x 300 mm deep for laying 

of cable in rocky area and refilling the duct (after cable laying in GI pipe or 

HDPE duct) with Cement concrete mixuture 1:3:6 and grouting the ends at 

either side of rocky portion using concrete mixture, where Optimum depth 

(minimum 0.6 mtrs) is not possible and which is verified and agreed by 

engineer in Charge of the work or his representative. Sharp edges on the sides 

must be smoothened out and bottom of the chase should be leveled. 

5.1.6 Where digging of depth as specified is not possible, the depth can be reduced 

with the approval of the engineer in charge. 

5.1.7 It is desirable that the excavation of trenches is not done in long lengths and 

does not remain uncovered overnight. It is preferable that trenches are dug, 

cable laid and refilling done on the same day. 

5.1.8 During excavation of the trenches, the earth should not be thrown on the 

ballast. The earth should be thrown by the side of the trenches, away from the 

track. Complete excavated earth shall be back filled in the trench after laying 
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the cable and well rammed. 

5.1.9 Refilling of the cable trenches with the earth and placing and fixing of cable 

markers at an interval of 30 mtr throughout the cable route and also on either 

side of track crossings along the cable route shall be done. The cable marker 

shall be concreted to a depth of 0.3 mtr from the top of the cable marker to 

avoid theft and shall be provided with cement coping. 

5.1.10 Before the cable/conduit is actually laid, the Contractor’s representative and 

the Engineer’s representative shall jointly inspect the quality and depth of 

trenches/chases. The measurements for all these items will be suitably 

recorded by the Engineer’s representative who will permit the laying of cables 

after issuing the certificate that the works have been done as required by the 

specifications. 

5.2 Laying of Cable: 

5.2.1 Before the cables are laid, a visual inspection of cable shall be made and it 

shall be tested  for insulation and continuity of cores. If there is wide disparity 

between insulation of different conductors, the conditions of the cable should 

be thoroughly checked before permitting its use. Bedding and armoring shall 

be inspected to see that there has been no damage during transit or in storage. 

In case where the wheels are not available or the area is not convenient for 

rolling the wheels along with route, the drum shall be mounted on the axle at 

one end of trench and cable paved out.  It should be carried out by adequate 

number of men ensuring that the insulation of the cable is not damaged and no 

kink/twist is formed.  In no case shall the drum be rolled on the road for lying 

of cables and the cable dragged on the ground for laying purposes.  The cables 

shall be laid gently into the trench and not thrown out under any 

circumstances.  Before laying of cable in the trench, a visual inspection shall 

be adequate for any damage or defect throughout its length. 

5.2.2 Optic Fibre cables shall be laid as close to the track as possible. The cable 

track separation distance both within station limits and in the block section 

generally not to exceed 6 Meters. 

5.2.3 OFC cable shall be laid in Permanently Solid lubricated HDPE Telecom Pipe,  

through which OFC cable to be blown / drawn. HDPE has to be continuous in 

length and has to be provided through D.W.C pipes, GI pipes etc, 

5.2.4 Cables shall not be normally taken over the running tracks at the time of cable 

laying by the contractor as this is likely to cause accident to trains and damage 

to cables. If at any time the cable has to be taken across the track either in full 

drums or in spread out conditions, it shall be done only in the presence of 

Railway Supervisory staff and also after safety precautions have been taken to 

post flagmen on all the sides as may be required to stop any train approaching 

the site of the fouled line. 
 

5.2.5 After the optic fibre cable/power cables are covered with soil, one layer of 

country bricks, shall be placed closely breadth wise. 

5.2.6 In order to be certain that the full requirement of Bricks has been 
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transport/arranged by the contractor for placing them on the top of the cable 

laid as per drawing on same day, he shall arrange to spread the Bricks side by 

side on the top  of the trenches before the depth of the trenches are jointly 

inspected  with Railway’s, contractor 

5.2.7 At each end of the main cable/tail cable/power cables an extra coil length of 6 

to 8meters should be kept. 

5.2.8 Wherever, the cable coil pits are required to be provided, the cable coil pit 

shall be excavated as instructed by railway representative at site in rear of 

OFC room/EI distributed huts, location boxes, LC gates lodge etc. 

5.2.9 Instructions which are likely to affect traction installations are given 

below: 

(a) When the cable is laid at a depth greater than 0.5m, a minimum distance 

of 3m shall be maintained between the cable and the nearest edge of the 

traction mast foundation. If it is difficult to maintain the distance of 3m, 

the lateral distance of cable from the nearest edge of the traction mast 

foundation can be reduced upto 0.5m provided that the depth of the cable 

does not exceed 0.5m and the cable shall be laid in concrete pipe of 

150mm dia for a distance of 3m on either side from the mast. These 

precautions are necessary to avoid damage to the cable in the event of the 

failure of an overhead insulator. 

(b) In the vicinity of switching stations, the cable shall be laid in the ground 

at least 1m away from any metallic structure of the switching station and 

at least 5m away from the station earthing system. The distance of 5m can 

be reduced to 1m provided the cable are laid in concrete pipes. 

(c) Where an independent earth is provided for an OHE mast / structure i.e. 

where the mast is connected to a separate earth instead of being connected 

to rail, the cables shall be laid at least one metre away from the earth. 

(d) Where there are traction mast / structures along the cable route, the cable 

shall be laid in the trench which should be as far as possible but not less 

than 5.5 m from the centre of the track. 

(e) Where cables have to cross the track, concrete pipes must be used for 

crossing. The use of GI pipes or any form of metallic pipes is prohibited 

within a distance of 300 meter from the feeding post. Similarly 

galvanized iron metallic pipes are prohibited in close proximity to 

switching station earth or traction masts. 
 

(f) Induced Voltage in unscreened cable laid close to the track/OHE is 87.5 

V/Km. Therefore the armour of OFC Cable shall be cut open (50 mm) at 

every 1.6 Km. and the armour cut be protected with heat shrink sleeve, to 

limit the induced voltage to 150 V. 

5.3 TRACK/ROAD CROSSINGS: 

5.3.1 Whenever OFC/signalling/power cable has to cross the track/road, it shall be 

ensured that: 

(a) The cable crosses the track/road at right angles. 
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(b) The cable normally does not cross in between or inside points and 

crossings. 

(c) The track/road crossings to be carried out as per the drawings. 

(d) The work includes removal of ballast, cutting of trench across track/road 

at the places indicated by the Railways and covering the trenches after 

placing RCC pipe/HDPE/DWC/GI pipes in position. 

(e) RCC pipe/any other pipes as per schedule shall be provided for track/road 

crossings. For each road crossing, required number of pipes shall be 

provided depending upon the width of the road. 

(f) The road surface shall be restored to original 

5.3.2 Horizontal Boring Method 

Track crossing by horizontal boring method at a depth 1.4 to 2.1 mtr from 

bottom of sleeper, includes the supply and insertion, pushing of GI pipe (80 

mm) confirming to IS:1239 heavy class in the bore drilled with coupler 

between 2 pipes all the joints of casing pipes should be tight and leak proof. 

The work shall be done as per extent practice and instruction by the Engineer 

at site. 
 

5.4 BRIDGE CROSSINGS: 

5.4.1 On Steel Bridges: The cables are to be laid through HDPE/GI pipe/trough 

and taken through HDPE/RCC/GI pipe on either ends suitably buried on both 

sides of the bridges for a sufficient depth so as to meet the bottom of the cable 

trench, then fixing the pipe in concrete of size 0.5m X 0.5m in both 

abutments. Separate pipes/troughs shall be used for power/signalling cables. 

Suitable supporting clamps shall be manufactured as required by Railways at 

the rate of 1 clamp/meter depending upon the type of girder. All the above 

works shall be carried out presence of Railway representative only. 

5.4.2 Laying Cable In Pipe, At Major Bridges Provided With Duct 

The HDPE/DWC/G.I. pipes with off-set both ends and with coupling 

wherever required as per Railway requirement, shall be laid inside the ducts 

provided at bridges after which the cables shall be laid in inside the pipes. The 

work is includes protection of HDPE/DWC/G.I. Pipe with Cement concrete 

(1:2:4), the thickness of concrete shall be such that minimum cover available 

to pipe is 100 mm on all sides (ref. drawing). Wherever required the concrete 

slab of duct shall removed with care and re-fixed after completion of work. 

Sharp edges on the sides must be smoothened out. The works shall be carried 

out as per the directives of Railway representative. 

5.4.3 Laying Of Cable On Culvert: 

On Culvert, the cables shall to be laid through GI pipe with off-set at both 

ends and with coupling wherever required as per Railway requirement, after 

clearing of base (ballast, stones etc) and G.I. pipe shall be protected with 

Cement concrete (1:2:4). The thickness of concrete shall be such that 

minimum cover available to pipe is 100 mm on all sides (ref. drawing). Sharp 

edges on the sides must be smoothened out. Separate pipes/troughs shall be 
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used for power/signalling /Quad cables.  The works shall be carried out as per 

the directives of Railway representative. 
 

5.4.4 CABLE LAYING ON PLATFORM 

The work include removing/breaking of existing RCC slab/concrete on the 

passenger platform, trenching to a required depth and laying cables and 

covering the trench, replacing the removed slabs of re-plastering with cement, 

mortar and restoring to the original condition as per the Railway 

representative at site. Wherever duct is provided on platform the cable should 

be laid through the duct covered with sand. 

5.5 Laying Of Cables In Tunnels 

In Tunnels the cable shall be laid in DWC pipe and clamped on tunnel wall as per 

drawing.  

5.6 Cable Markers:  

Supply, transportation and fixing of cable route markers shall normal be provided 

at distance of 50 m on the cable route at places/corners where the route of the 

cable changes on either side of the culverts and bridges, LC gates, road cuttings, 

cable pits etc. as per drawing No. RVNL/S&T-022/2005 using 1:3:6 Cement, Sand 

Coarse and concrete mixture  with letters engraved as KR/ S&T CABLE  as 

specified by Engineer-in-charge. 

5.7 Optical Fibre Cable Splicing 

OFC Splicing shall be adopted for splicing of Fibres as specified as per Indian 

Railways Telecom Manual – 2021 Section X 

5.7.1 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 

The Procedure for Testing of Fibre Optic Cable shall be jointly finalised by 

Contractor with Engineer of the Railways. The parameters specified by 

manufacturer shall be taken as reference. The Test shall be conducted from 

cable hut/station to cable hut/station, after the Splicing & termination Joints 

are completed. The length of cable (as per marking in cable & as measured by 

OTDR) loss in cable, average loss per Km., No. of Splices, Splice loss, etc. 

shall be recorded and jointly signed as per pro-forma given below. 

5.7.2 Testing of fibers 

Testing consists of OTDR reading and power meter reading of all fibers . 

Station to station testing is required for fibers terminated at block stations. 

Run through fibers may be tested form end-to-end terminations only. OTDR 

readings are to be taken in 1310 nM and 1550nM windows and one set of 

readings to be recorded in soft as well as hard copy and submitted to the 

CSTE duly counter signed by contractor’s authorized representative and 

Railway Engineer -in - charge.  

Reports: The reports consists of (a) tabulation of all events reported by OTDR 

of more than 0.2 db over the section for all fibers tested, (b) Tabulation of 

power loss from A-B & B-A direction, average and loss per km in both 1310 
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& 1550 nM.for all the fibers tested. 

5.7.3 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 

The Procedure for Testing of Fibre Optic Cable shall be jointly finalised by 

Contractor with Engineer of the Railways. The parameters specified by 

manufacturer shall be taken as reference. The Test shall be conducted from 

cable hut/station to cable hut/station, after  completion OFC. The length of 

cable (as per marking in cable & as measured by OTDR) loss in cable, 

average loss per Km., No. of Splices, Splice loss, etc. shall be recorded and 

jointly signed as per pro-forma given below. 

 

TEST PROTOCOL FOR OPTICAL FIBRE CABLE SYSTEM  

Route: ----------------- Date: ------------- 

Station: --------------- No. of midsection 

splices: -------------- 

Section: --------------- Measured by: -------------- 

Length Length as per meter 

(by OTDR): --------------- marking on cable sheath-------------- 

Measurement 
Fibre - number 

Accepted Value 

Total attenuation at 

a)1300nm with OTDR 

  b)1550nm with OTDR 

  

Total attenuation per Km: 
 

0.40 dB/Km(1310nm) 

0.25 db/km(1550) 

Splice Loss in dB with 

OTDR Location 

 Average splice loss 

OHE Mast No./ 

Hectometre post 

A. 

B. 

C. 

D. 

E. 

 
 

Average splice Loss 
  

NOTE : Also Attach OTDR Results |----| 

Visual Inspection (On Line): 

No. of Cable drum used in the section: ------------------- 
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S.No. of cable and length of each drum: 

S.No. LENGTH 

1. -------------- ----------------M 

2. -------------- ----------------M 

3. -------------- ----------------M 

4. -------------- ----------------M 

5. -------------- ----------------M 
 

Contractor's Representative           Railway Representative 

 

5.8 Specification of Splicing Machine (Fusion Splicer) 

Description Parameter 

Number of Fiber Single 

Applicable Fibers 
SM (ITU-T G.652&G.657)/MM (ITU-TG.651)/DS 

(ITU-T G.653)/NZDS (ITU-TG.655) 

Compatible Fiber/Cable 0.25 ~ 0.9 mm 

Cleaved Length Diameter: 0.125 ~ 1 mm / Length 8 - 16 mm 

Cladding Diameter 80 - 150 µm 

Splicing Mode  Max 128 modes 

Heating Mode  Max 32 modes 

Typical Splice loss  
SM: 0.02dB / MM: 0.01dB / DS: 0.04dB / 

NZDS: 0.04dB / G.657: 0.02dB (ITU-T standard) 

Return Loss >-> 60 dB 

Lighting  3 White LEDs 

Splicing Time  Quick mode: 7 sec / Auto mode: 9 sec 

Estimated Splice Loss Available 

Protection Sleeve Length 20~60 mm 

Heating Time FP-03 typical heating time: 13 sec 

Results Storage The last 10000 results  

Tension Test 1.96-2.25N 

Operating Condition 
Operating Altitude: 0~5000m above sea level / 0~95% 

relative humidity / -10~50°C      /Max Wind 15m/s 

Storage Condition 0~95% relative humidity / -40~80°C 

Display 
90° bi-directional view, 5.0” colour high resolution 

display 
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Description Parameter 

Fiber view & 

magnification  
X, Y, XY, X/Y: 520X Magnification 

Power Supply  AC Input 100-240V, DC Input 9-14V 

No. of Splicing and 

Heating with Battery  

4200mAh Battery Capacity / Typical 170 times (Splice 

+ Heat) 

Operating Methods  Automatic arc calibration by air pressure & temperature 

Electrode Life  5500 arcs, can be extended by using an electrode grinder         

Terminal /Ports USB 2.0 / Mini USB 

Warranty One year from the date of delivery 

Note: Before placing order for the splicing machine, the make and model shall be got 

approved from KRCL Engineer-in-charge 

5.9 Specification of Optical Time Domain Reflectometer (OTDR) 

(a) The supplier shall provide software that will convert files from the OTDR data 

standard to the suppliers existing file format as per Telcordia document 

No.SR-4731 (latest issue), if needed. 

(b) As and when bugs are found/determined in the software, the 

manufacturer shall provide patches and firmware replacement free of cost for 

three years.  

(c) The Warranty shall be for a period of One year from the date of delivery. 

(d) The supplier shall have maintenance/repair facility in India. 

Description Parameter 

Display 7-inch outdoor-enhanced touchscreen, 800*480 TFT 

Interfaces Two USB 2.0 ports, RJ45 LAN 10/100 

Storage 2 GB internal memory 

Batteries Rechargeable lithium-polymer battery 

Power supply AC/DC adapter, Input 100-240 VAC, 50-60 Hz 

Wavelength (nm) 1310 + 20/1550 + 20/1625 + 10/1650 + 5  

Dynamic range (dB) 38 or above 

Event dead zone (m) 0.5 

Attenuation dead zone (m) 2.5 

PON dead zone (m) 30 

Distance range  (km) 0.1 to 400 

Pulse width (ns) 3 to 20 000 

Linearity (dB/dB) + 0.03 

Loss  threshold (dB)  0.01 

Loss resolution (dB)  0.001 

Sampling resolution (m) 0.04 to 10 
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Description Parameter 

Sampling points Up to 256 000 

Distance uncertainty (m) 
+ (0.75 + 0.0025% U * distance + sampling 

 resolution) 

Measurement time User-defined 

Reflectance accuracy (dB) + 2 

Typical real-time refresh (Hz) 4 

Input power range (dBm) 1490 nm: -65 to 18  

PON power meter (nm) Two channels: 1490/1550 

Broadband power meter (nm) One channel: 1270 to 1625 

Power uncertainty (dB) + 0.2 

Calibrated Wavelengths (nm) 1310,1490,1550 and 1625 

PON power meter spectral 

band (nm)  1450 to 1530 

Broadband power meter 

spectral band (nm) 1270 to 1670 

PON power meter selectable 

wavelengths (nm)  1490,1550,1490/1550  

Broadband power meter 

selectable wavelengths (nm) 

1270,1290,1310,1330,1350,1370,1390,   1410, 1430, 1450,  

1470, 1490, 1510, 1530, 1550, 1570, 1577, 1590, 1610, 

1625 

Display resolution (dB) 0.1 

PON power meter ORL (dB) -55 

Broadband Power meter ORL 

(dB)  -50 

Warranty One year from the date of delivery 

Note: Before placing order for the OTDR machine, the make and model shall be got 

approved from KRCL Engineer-in-charge 

 

5.10 Specification of Power Meter 

Description Parameter 

Power meter port InGaAsX 

Power range (dBm) 26 to -50 

Number of calibrated wavelengths (db) 5 

Power uncertainty + 5% 

Resolution (dB)  0.01 

Display Units dB/dBm/W 

Tone Detection (Hz) 270, 1k, 2k 

Battery Life (Hours) >300 

Relative Humidity 
0% to 95% non-condensing 
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Warranty One year from the date of delivery 

Note: Before placing order for the Power Meter, the make and model shall be got 

approved from KRCL Engineer-in-charge 

 

5.11 Specification  & list of items for Tool kit 

Sr Item Description Unit Qty 

1 Round cable slitting ringing tool  No. 1 

2 High precision fiber cleaver with blade life 18000 and FTTH fiber holder No. 1 

3 Optic fibre Stripper for armour cutting, longitudinal stripping tool. No 1 

4 Universal Screwdriver set with replaceable Bits Set 1 

5 Long Screw Driver Flat, Min 12 inch No. 1 

6 Long Screw Driver  Star, Min 12 inch No. 1 

7 Measuring Tape  5 m No. 1 

8 Utility Knife. Taparia UK03 No. 1 

9 Tweezers : Universal. Tweezers 14.3cm total long and 1cm for the 

widest part.Made of durable stainless steel. 
No. 

1 

10 Hammer No. 1 

11 Fiber Stripper 0.6 -1.1 mm, 0.18-0.30 mm : for stripping  tight jacketed 

fiber & 250 um coating respectively 
No. 

1 

12 Square Nose Plier : Universal No. 1 

13 Needle Nose Pliers : Universal No. 1 

14 Cable Sheath/ Jacket Rotary Stripper No. 1 

15 Cable Cutter (suitable upto 25mm diameter of cable-suitable for cutting 

metal armour and strength member) 
No. 

1 

16 Cable Alpha Cutter/ Hacksaw 6-8 inches with spare blades No. 1 

17 Allen Key set (4-10mm) No. 1 

18 Bolt Cutter - for cutting central strength member (Steel Wire) upto 

2.2mm diameter 
No. 

1 

19 Loose tube Cutter suitable for 1.5mm to 5.2mm diameter. No. 1 

20 Duct Cutter (suitable for 10mm to 42mm diameter of duct).  No. 1 

21 Ceramic Kevlar Scissors: Universal, to cut Kevlar/ Aramid yarn, rip cord. No. 1 

22 Carrying Case for entire tool Kit No. 1 
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Sr Item Description Unit Qty 

 
Warranty: For  all above itesms One year from the date of delivery   

 Note: Before placing order for the Tool kit , the make and model shall be 

got approved from KRCL Engineer-in-charge 
 

 

 

6.0 Safety and Security 

6.1 The works included in this contract are to be carried out close to the running tracks 

and public utilities, therefore, safety of running trains and the public is paramount. 

Therefore, all activities undertaken by the Contractor / his Sub-contractors shall 

ensure safety at all times. The contractor shall comply with the instructions issued 

by the Railway / Engineer / Employer from time to time to ensure safe running of 

trains while carrying out works. The rates quoted by the Contractor shall be 

deemed to include all expenditure incurred in compliance with the same. 

6.2 Before starting any excavation work adjacent to existing track, the contractor shall 

ensure that necessary permissions have been obtained and required precautions 

have been taken for doing such work in terms Joint Procedure Order reproduced 

below: 

“JOINT PROCEDURE ORDER FOR UNDERTAKING DIGGING WORK 

IN THE VICINITY OF UNDERGROUND SIGNALING, ELECTRICAL AND 

TELECOMMUNICATION CABLES” 

A. A number of Engineering works in connection with gauge 

conversion/doubling/third line are in progress on various railways, which 

require extensive digging work near the running track, in close vicinity of the 

working S&T cables carrying vital safety circuits as well as electrical cables 

feeding the power supply to cabins. ASM room, RRI Cabin, Intermediate 

Block Huts (IBH) etc. Similarly, S&T organisation under open line or 

construction units under CSTE, are executing various Signaling and Telecom 

works requiring digging of earth for laying of cables or casting of foundations 

for the erection of signal posts etc. On certain sections digging is also required 

for laying of electrical cable and casting of foundation for the erection of OHE 

masts by Electrical Dept. Generally, these works are executed by contractors 

employed by these organisations. 

B. However, while carrying out these works in the vicinity of working signaling, 

telecommunication and electrical cables, at times, cable cuts take place due to 

JCB machines working along the track or during the digging work being done 

by contractors carrying out the Civil Engineering Works. Similarly, such cable 

cuts are also resulting due to works undertaken by S&T or Electrical 

departments. Such cable faults results in the failure of vital signaling and 

telecommunication circuits & electrical installations. 
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C. Henceforth, the following joint procedure shall be followed by Engineering, 

Electrical and S&T (and Rail Tel organisation, wherever such works are being 

done by them) officers of the respective regions and by the construction 

organisation, while carrying out any digging work near to existing signaling & 

telecommunication and electrical cables, so that the instances of cable cut due 

to execution of works, can be controlled and minimized. 

1. S&T Department (and RailTel, where they have laid the cables) and 

Electrical department shall provide a detailed cable route plan showing 

exact location of cable at an interval of 200m or wherever there is change 

in alignment so that the same is located easily by the Engineering 

official/contractor. In addition, S&T department and Electrical 

department shall also provide cable markers along the alignment of the 

cable. These cable route plans shall be made available to the 

Sr.REN/REN or Dy.CE, as the case may be, by Sr.RSTE/RSTE or Sr. 

REE/REE of the divisions or Dy.CSTE or Dy.CEE within 15 days in 

duplicate. Sr.REN/REN or Dy.CE will send copies to their field unit i.e. 

AEN/SE/P.Way & Works. 

2. Before taking up any digging activity on a particular work by any agency, 

Sr.RSTE/RSTE or Sr.REE/REE of the section shall be approached in 

writing by the concerned Engg. or S&T or Electrical officer for 

permitting to undertake the work. Sr.RSTE/RSTE or Sr.REE/REE, after 

ensuring that the concerned executing agencies including the contractor 

have fully understood the S&T and Electrical cable route plan shall 

permit the work in writing within 7 days of the request by concerned 

department. 

3. After getting the permission from S&T or Electrical department as the 

case may be, the relevant portion of the cable route plan shall be attached 

to the letter through which permission is issued to the contractor by 

concerned Engg. official for commencement or work and ensuring that 

the contractors have fully understood the cable route plan and precautions 

to be taken to prevent damage to the underground cables. The contractor 

shall be asked to study the cable plan and follow it meticulously to ensure 

that the safety of the cable is not endangered. Such a provision, including 

any penalty for default, should form part of agreement also. 

4. The SE/P.Way or SE/Works shall pass on the information to the 

concerned SE (S&T) or SE/Electrical about the works being taken up by 

the contractors in their sections at least 3 days in advance of the day of 

the work. In addition Engineering control shall also be informed by 

SE/P.Way or SE/Works. 
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5. On receiving the above information, SE (S&T) or SE/Electrical shall visit 

the site on or before the date of taking up the work and issue permission 

to the contractor to commence the work after checking that adequate 

precautions have been taken to avoid the damage to the cables. The 

permission shall be granted within 3 days of submission of such requests. 

6. The name of the contractor, his contact telephone number, the nature of 

the work shall be notified in the Engineering control as soon as the 

concerned Engineering officials issue the letter authorizing 

commencement of work to the contractor. Test room shall be given 

copies. Test room shall collect any further details from the Engineering 

Control and shall pass it on to S&T & Electrical officials regularly. In 

case the supervisors of concerned departments do not turn up on the day 

as advised in terms of para 4 and 5 above, the works of contractor should 

not be stopped on this account. 

7. In case of works being taken up by the State Government, National 

Highway Authority etc., the details of the permission given i.e. the nature 

the work, kilometer etc. be given to the Engineering control including the 

contact person’s number so that the work can be done in a planned 

manner. 

8. Where the nature of the work taken up by the Engineering department is 

such that the OFC or other S&T cables or Electrical cables is to be shifted 

and relocated, notice of minimum one week shall be given so that the 

Region/Construction can plan the works properly for shifting. Such 

shifting works shall in addition, for security and integrity of the cables, be 

supervised by S&T supervisors/Electrical Supervisors. 

9. The concerned SE/P.Way/SE/Works/SE (S&T)/SE/Electrical supervisors 

supervising the work of the contractor shall ensure that the existing 

emergency sockets are not damaged in view of their importance in 

providing communication during accident/emergency. 

10. In case of minor nature of works where shifting of cable is not required, 

in order to prevent damage to the cable, the Engineering contractor shall 

take out the S&T or optical fibre cable or Electrical cable carefully from 

the trench and place it properly alongside at a safe location before starting 

the earthwork under the supervision of SE (S&T) or SE/Electrical. The 

cable shall be reburied soon after completion of excavation with proper 

care including placement of the brick over the cable under the supervision 

of S&T or Electrical supervisors. However, the work will be charged to 

the concerned engineering works. The responsibility for ensuring 

availability of SE (S&T), SE (Electrical) as per para 4 and 5 above lies 

with the respective department. The contractor will go ahead with the 
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shifting of cables as per the program decided and he will not be held 

responsible for any cable cut. 

11. In all the sections where major project are to be taken up/going on S&T 

department shall deploy their official to take preventive/corrective action 

at site of work. As regards Electrical Department, the official may be 

deputed on need basis. 

12. No new OFC or quad cable shall be laid close to existing track. It shall be 

laid close to the Railway boundary on one side of the Railway track to the 

extent possible to avoid any interference with the future works (doubling 

etc.). It shall be ensured in the new works of cable laying that the cable 

route is properly identified with electronic or concrete markers. Wherever 

multiple cables are laid in a trench, RFID markers may be provided for 

easy identification of the cable. Henceforth, wherever cable laying is 

planned, before undertaking the cable laying work, the cable route plan of 

the same shall be prepared by the S&T or Electrical Department and shall 

be got approved from the concerned Engineer in-charge to avoid possible 

damages in future. Such approvals shall be granted within 15 days of the 

submission of the request. 

13. The works of excavating the trench and laying of the cable should 

proceed in quick succession, leaving a minimum time between the two 

activities. 

14. In case damage caused to OFC/Quad cable or Electrical cable during 

execution of the work, the contractor is liable to pay a penalty for 

damaging the cable. Penalty shall not be levied in case of the following:- 

(i) Detailed cable route plan as per clause C-1 not provided by 

concerned department or cable is not protected as per laid down 

procedures. 

(ii) The alignment of the cable does not tally with the information 

provided to the contractor. 

(iii) The cable depth is found to be less than 800 mm from normal 

ground level. 

(iv) No representative of S&T department was available at site guarding 

the cables on the fixed pre determined date and time. 
 

15. Penalty to be imposed for damages to cable shall be as under:- 

Cable damaged Penalty per location 

(i) Only Quad cable or Signalling cable - Rs.1.0 Lakh 

(ii) Only OFC - Rs.1.25 Lakh 

(iii) Both OFC & Quad Rs.1.5 Lakh 

(iv) Electrical Cable Rs.1.0 Lakh 
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Necessary debit in this regard shall be raised on the department 

undertaking the work who shall in turn levy the penalty on the defaulting 

contractor. S&T department shall raise the debits in case of damage to 

OFC or Quad or Signaling cable and Electrical department shall raise the 

debits in case of damage to Electrical cable. 

16. Railways will not lodge FIR with RPF in case of works being executed by 

authorized contractors of Railways who have been duly permitted to 

execute the works in accordance with this JPO. Joint note by the 

supervisors of the concerned department shall be prepared and the 

responsibility of the cable cut should be decided without involving RPF. 

The joint note deciding the fact whether the contactor should be penalized 

shall be completed in a day’s time from the occurrence of cable cut. 

In all other cases, when the cable is cut by an agency that was not 

permitted to execute any work, FIR should be lodged with RPF. 

17. While giving permission for taking up the works, concerned departments 

may note that earthwork by engineering contractors will normally be done 

by machines except in a few isolated locations where the quantity of earth 

work is very less. 

18. S&T cable and electrical cable route plan should be prepared by the 

concerned S&T and Electrical officers respectively and got approved as 

stipulated in para C-12 before undertaking the work. The completion 

cable route plan should be finalized block section by block section as 

soon as the work is completed. 

19. All cable laying works shall be executed as per laid down technical 

specifications, such as protection measures/protective cover, compaction 

of refilled material etc. 

 

6.3 Working near running line 

6.3.1 The contractor shall not allow any road vehicle belonging to him or his 

suppliers etc. to ply in railway land next to the running line. If for 

execution of certain works viz earth work for parallel railway line and 

supply of ballast for new or existing rail line, gauge conversion etc, road 

vehicles are necessary to be used in railway land next to the railway line, 

the contractor shall apply to the Engineer for permission giving the type & 

no. of individual vehicles, names & license particulars of the drivers, 

location, duration & timings for such work / movement. 

The Railways/Employer/ Engineer or his authorized representative will 

personally counsel, examine & certify, the road vehicle drivers, 

contractor’s flag men & supervisor and will give written permission 

giving names of road vehicle drivers, contractor’s flag men and 
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supervisor to be deployed on the work, location, period and timing of the 

work. This permission will be subject to the following obligatory 

conditions: 

6.3.2 Road vehicles can ply along the track after suitable cordoning of track with 

minimum distance of 6 meters from the centre of the nearest track. For 

working of machinery close to the running tracks or plying of road vehicles 

during night hours, the contractor shall apply to the Engineer in writing for 

permission, duly indicating the site details in a neat sketch and safety 

measures proposed to be taken. Subject to the approval of concerned 

Railway authorities, the Engineer or his authorised representative will 

communicate permission to the contractor / contractor’s representative. 

The contractor and his men shall strictly adhere to the instructions given 

along with such permissions. 

6.3.3 Nominated vehicles and drivers shall be utilized for work in the presence 

of at least one flag man and one supervisor certified for such work. In 

order to monitor the activities during night hours, additional staff may have 

to be posted based on the need of the individual site. 

6.3.4 The Contractor’ machinery, equipment and vehicles shall normally operate 

6 m clear of track. Any movement / work at less than 6m and upto a 

minimum of 3.5m clear of track centre, shall be carried out only in the 

presence of a person (including any railway employee) authorized by the 

Engineer. No part of the road vehicle shall be allowed at less than 3.5m 

from track centre. Cost of such railway employee shall be borne by the 

Employer. 

6.3.5 The Contractor’s machinery and equipment like Cranes, Flash Butt 

Welders, Ballasting machinery, Compactors, Track Laying Systems etc., 

are required to operate close to the existing line carrying traffic. Contractor 

is fully responsible for operating these machinery without endangering the 

safety of the running line and traffic. 
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Appendix -1 

Tenderer’s Information 

All individual firms and each partner of a joint venture are requested to complete the 

information in this form. 

 

1. Name of Tenderer 

 

 

2. Head office Address 

 

 

3. Address on which correspondence 

should be done with Tel. Nos., Fax No. 

& E-mail address 

 

 

 

4. Place of incorporation / registration  

   

 

5. Year of incorporation / registration 

 

 

6. Constitution of Tenderer 

I) Specify, if the Tenderer is  

a.   An individual 

b.   A proprietary firm    

c.   A firm in partnership 

d.   A Limited Company or Corporation 

e.   A group of firms / joint venture 

(If yes, give complete information in respect of each member) 

II) Attach a copy of Proprietorship or Partnership Deed or Article of Association or 

Incorporation of Company or JV Agreement as the case may be.             

7. Give particulars of registration with Govt./Semi Govt./Public Sector 

Undertakings/Local Bodies    
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8. PAN No            -------------------- 

 

 

9. PF No                         --------------------            

  

 

10. GST No.                   -------------------- 

 

 

11. Bank details              -------------------- 
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Appendix - 2  

Page 1/2 

Clause 5.2 of the Instructions of Tenderer 

Statement of Similar Works (as defined clause 5.2 of Instruction to Tenderer) Successfully and/or Substantially completed Works during last 07 (seven) 

years, ending last day of month previous to the one in which tender is invited. 

 A – For Successfully completed Works 

Name of 

Work 

Contract 

No. & 

Date 

Name & 

Address of 

client 

(Including 

Tel./Fax 

No.) 

Contract 

Value in 

Rs. 

Original/ 

Revised 

Date of 

Award 

of work 

Date of 

actual 

start of 

work 

Date of 

scheduled 

completion  

Actual 

date of 

completion 

Completed 

Value of Work 

Remarks 

explaining 

reasons for 

delay in work 

completion, if 

any 

Reference to 

Certificate 

supporting 

the 

information 

1 2 3 4 5 6 7 8 9 10 11 

           

           

           

Note: Credential/Completion Certificates from Clients shall be attached 
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Appendix - 2  

Page 2/2 

B – For Substantially completed Works 

Name 

of Work 

Contract 

No. & 

Date 

Name & 

Address of 

client 

(Including 

Tel./Fax 

No.) 

Original 

Contract 

Value in 

Rs.  

Revised 

Contract 

Value in 

Rs. 

Date of 

Award 

of work 

Date of 

actual 

start of 

work 

Date of 

scheduled 

completion  

Payment 

Received 

(excl. PVC) 

Payment 

received 

towards 

PVC 

Date of 

issue of 

credential 

certificate 

Reference to 

Certificate 

supporting the 

information 

1 2 3 4 5 6 7 8 9 10 11 12 

            

            

            

            

            

            

Note:  The credential Certficate for substantially completed works shall be attached. The Certificate inter alia  shall also certify that there is NO proceedings of 

termination of contract on Contractor’s default has been initiated 
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Appendix -3 

Clause no.5.4 of the Instructions of Tenderer-  

 Statement of Works in Progress 

Tenderer should provide information as per this proforma for the firm/company and for each member in case of joint venture on their current 

commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching 

completion, but for which an unqualified, full completion certificate is yet to be issued. 

Sr. 

No. 

Name 

of the 

work 

Date of 

Award 

Contract No. & 

Date 

Name & 

Address of 

Client 

(including 

Tel./Fax 

No.) 

Contract value 

(Rupees) 

Original 

/Revised 

Date of 

completion 

Original /Revised 

Total payment 

received till the 

date of opening 

of tender 

Reference to 

Certificate 

supporting the 

information 

1 2 3 4 5 6 7 8 9 

                 

                 

Note :   

(1) The Tenderer(s) shall furnish the details of existing commitments and balance amount of ongoing works with tenderer as per the above 

prescribed proforma for statement of all works in progress and also the works which are awarded  to tenderer but yet not started upto the date 

of opening of tender. In case of no works in hand, a ‘NIL’ statement should be furnished. This statement should be submitted duly verified by 

Chartered Accountant 

(2)  The details furnished above are “full and complete”. 
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Statement of Works Abandoned/left Incomplete 

Tenderer should provide information as per this proforma for the firm/company and for each member in case of joint venture for last five 

financial years ending 31.03.2023 

Sr.  Name of the 

work 

Date of 

Award of 

work 

Contract 

No. & Date 

Name & 

Address 

of Client 

(includin

g 

Tel./Fax 

No.) 

Contract value 

(Rupees) 

Original 

/Revised 

Percentage of 

work executed 

Month & Year 

since 

abandoned 

Reason for 

abandoning the 

work 

1 2 3 4 5 6 7 8 9 
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Appendix – 5 

Ref. Clause 5.3 of the Instructions of Tenderer 

Total Contractual Turnover : Tenderer should provide information as per this 

proforma for the firm/company for the contractual payments received in the previous 

three financial years and the current financial year upto the date of opening of tender. 

Sr.  Financial Year Contract Turnover (in Rs.) 

1 2020 – 2021   

2 2021 – 2022  

3 2022 – 2023  

4 2023 – 2024  

 Average   

 

Note: Submit documentary proof as mentioned in Financial eligibility criteria, 

along with the offer. 
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Appendix - 6 A 

List of available personnel for key positions 

Details of personnel for key positions already available with the firm 

Sr. No. Name Designation Qualification Professional 

Experience in 

works as per clause 

47.2.4 of special 

condition of 

contract  

Name of Work 

and location 

where working 
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Appendix - 6 B 

List of personnel for key positions proposed to be deployed on this project 

Sr.  

No. 
Name  Designation  Qualification 

Professional 

Experience in  

works as per clause 

47.2.4 of special 

condition of contract  

Name of Work 

and location 

where working 

            

            

            

            

            

            

            

 

           Note: - Tenderer/s shall submit curriculum vitae of above personnel 
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Appendix - 6 C 

FORMAT OF CURRICULUM VITAE (CV)  

FOR  

PROPOSED PERSONNEL FOR KEY POSITIONS 

 

Proposed Position: ______________________________________________ 

 

Name Firm: _______________________________________________________ 

 

Name of Staff: _____________________________________________________ 

 

Profession:_______________________________________________________ 

 

Date of Birth: _____________________________________________________ 

 

Years with Firm / Entity:  __________________ Nationality:  _______________ 

 

Membership in Professional Societies: __________________________________ 

 

Detailed Tasks Assigned: ____________________________________________ 

Key Qualifications: 

[Give an outline of staff member’s experience and training most pertinent to tasks on 

assignment.  Describe degree of responsibility held by staff member on relevant previous 

assignments and give dates and locations.  Use about half a page.] 

Education: 

[Summarize college / university and other specialized education of staff member, giving 

names of schools, dates attended and degrees obtained.  Use about one quarter of a page] 

Employment Record: 

[Starting with present position, list in reverse order every employment held.  List all 

positions held by staff member since graduation, giving dates, names of employing 

organizations, titles of positions held and locations of assignments.  For experience in last 

ten years, also give type of activities performed and client references, where appropriate.  

Use about three quarters of a page] 

Languages: 

[For each language indicate proficiency:  excellent, good, fair or poor; in speaking, reading 

and writing.] 
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Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly 

describe me, my qualification and my experience. 

 

Date:______________ 

[Signature of staff member and authorized representative of the Firm]                     

Day/Month/Year 

 

Article I. Full name of staff member:  

_____________________________________ 

 

Full name of authorized representative: __________________________  
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Appendix - 6 D 

COMPLIANCE CERTIFICATE 

 

 

We ____________________________________________________, Contractors of 

Konkan Railway Corporation Limited do hereby certify that we have complied all the 

provisions of the Employees Provident Fund & Miscellaneous Provisions Act, 1952 in 

respect of employees employed by or through us. We are enclosing herewith statement 

showing the recoveries of contributions in respect of employees employed by us u/s 36(b) 

of the Employees Provident Fund Scheme, 1952 towards Provident Fund and section 22 

of the Employees Pension Scheme, 1995 towards Pension Fund for the month of 

____________ and deposited the same with PF authorities.  Our Provident Fund Account 

Number is __________________________. 

 

 

Place:                                                        Signature of the Contractor 

Date:                                                                                            Seal 
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Appendix -7 A 

List of Plant & Machinery 

Details of Plant and Machinery already available with the firm  

Sr. 

No. 

Type & 

Make of 

Plant / 

Equipment 

Number Age Capacity Work on which it 

is being used 

Date by which 

machinery 

/equipment will be 

spared for use on this 

work 
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Appendix -7 B 

Details of Plant and Machinery proposed to be deployed for the work 

Sr. No. Type & 

Make of 

Plant / 

Equipment 

Number Age Capacity Work on which it 

is being used 

Date by which 

machinery 

/equipment will 

be spared for use 

on this work 
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Appendix - 8 

 

List of Measuring Equipment proposed to be deployed for the work 

 

Sr. No. Type of Measuring Equipment Numbers 

      

 

 

‘Not Applicable for This Tender’ 
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Appendix - 9 

List of Laboratory Equipment proposed to be installed/placed for the work 

 

Sr. No. Type of Equipment Number  

      

 

‘Not Applicable for This Tender’ 

 

              Signature of Tenderer(s) 

 

Date: 

Seal: 
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Appendix - 10 

         Page 1/2 

Litigation History 

      

Tenderer should provide information as per this Performa for the firm/company and for each member in 

case of joint venture on any history of litigation or arbitration resulting from contracts executed in the last 

5 financial years ending 31.03.2023 or currently in execution. A separate sheet should be used for each 

partner of the joint venture. 

      

A)  ARBITRATION CASES 

      

Year Name of Work Name & address 

of client 

Cause of 

litigation and 

matter in dispute 

Disputed amount 

in Rs. 

Actual Awarded 

Amount (in Rs.) 

            

            

      

B) COURT CASES 

      

Year Name of Work Name & address 

of client 

Cause of 

litigation and 

matter in dispute 

Name of Court If judgement 

given whether 

for or against the 

Tenderer 
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Appendix – 10 

(Page 2/2) 

C) Information Regarding Current Litigation, Debarring/Expelling of Tenderer 

or Abandonment of Work By Tenderer 

1 (a) 

 

(b) 

Has the Applicant or its constituent partners consistent history 

of litigation. 

If yes, give details  

Yes / No 

 

1 2 
 (a) 

 

 

 

 (b) 

Has the Applicant or any of its constituent partner been 

debarred/expelled by any Agency in India, during the last 5 

financial years ending 31.03.2023 and upto the date of 

application except on account of reasons other than non-

performance, such as rescinding of joint venture due to one of 

the member of joint venture pulling out, court directions leading 

to breaking up of a joint venture before start of work. 

If yes, give details 

Yes / No 

2 3 
 (a) 

 

(b) 

Has the Applicant or any of its constituent partners abandoned 

any contract work in India during the last 5 financial years and 

upto the date of application 

If yes, give details 

Yes/No 

 

3 4 
 (a) 

 

(b) 

Has the Applicant or any of its constituent partner been declared 

bankrupt during the last 5 financial years ending 31.03.2023 

and upto the date of application 

If yes, give details, including present status 

Yes/No 

 

4 5 
 (a) 

 

(b) 

Has the Applicant or any of its constituent partner been 

debarred by any employer/client, KRCL or by any Railway 

If yes, give details 

Yes/No 

NOTE  :   

1. Separate sheet may be used for giving detailed information. 

2. If it is found at any time before finalization of tender, that any tenderer/s has/have 

furnished misleading/wrong or fraudulent information/documents, his/their tender 

shall not be considered and the Bid Security of the tenderer/s will be forfeited. If it is 

found at any time after finalization of tender, that any tenderer/s has have furnished 

misleading/wrong or fraudulent information/documents, such case will attract 

criminal proceedings and work will be terminated and balance work carried out 

independently and Security deposit shall be forfeited and the Performance Guarantee 

shall be encashed. 
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Appendix – 11 

UNDERTAKING BY TENDERER 

 

1.      Being duly authorized to represent and act on behalf of 

………………………………………………………………………………… and 

having reviewed and fully understood all the eligibility requirements and 

information provided, the undersigned hereby declare that: 

i) the statement made and information provided in the bid application are 

completely full, true, correct and complete in every detail. 

ii) this application is made in the full understanding that: 

(a) bids by Applicants will be subject to verification of all information submitted 

at the time of bidding & Konkan Railway Corporation Limited (KRCL) or 

any authorized representative of KRCL is hereby authorized to conduct any 

inquiries or investigations to verify the statements, documents and 

information submitted in connection with the application and to seek 

clarification from our bankers, clients regarding any financial & technical 

aspects. 

(b) in the event that the information/document submitted are found to be false or 

misleading, this bid application will be disqualified. 

iii) Konkan Railway Corporation Limited reserves the right to: 

(a) modify the scope of work including methodology of construction and the 

Tenderer/s shall have no claim on this account. 

(b) reject or accept any application, cancel the tender process, and reject all 

applications without assigning any reason therefor. 

                 

---------------------------------------------------- 

Signed 
 

---------------------------------------------------- 

              Name 

---------------------------------------------------- 

For & on behalf of 

--------------------------------------------------- 

 Name of Applicant 

--------------------------------------------------- 

 Firm/Company/JV 
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Appendix –12 

Affidavit  To Be Submitted By Bidder Along with The Bid 

(on Non-judicial stamp paper of Rs.100/- duly signed by authorized notary)   

 

1. I, the undersigned, do hereby certify that all the statements made in the 

accompanying attachments are full, true correct and complete. 

2.  The undersigned also hereby certifies that neither our concern M/s 

………………………………………………………………………………… 

nor any of its constituent partners/Directors have abandoned any work on 

Konkan Railway Corporation Limited nor any contracts awarded to us for such 

works have been rescinded, during the last five financial years ending ------------

---- and upto date of this application. 

3. The undersigned hereby authorize(s) and request(s) our bank(s), our concerns 

and all of its partners/Directors/officers to furnish such information as may be 

necessary or required by Konkan Railway Corporation Limited to verify the 

truth of this statement contained in this affidavit and the accompanying 

attachments or regarding my (our) competence and general reputation. 

4. The undersigned understands that further qualifying information may be 

required by Konkan Railway Corporation Limited and hereby agrees to furnish 

any such information at the request of the Konkan Railway Corporation Limited. 

 

---------------------------------------------------- 

Signed by an Authorized Officer of the Firm 

 

---------------------------------------------------- 

Title of Officer 

 

---------------------------------------------------- 

 Name of Firm 

 

---------------------------------------------------- 

Date 
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   Appendix – 13 

 

The minimum equipments prescribed for the work (Indicative list).  

  

 

‘Not Applicable for This Tender’ 
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Page 1/4 

To Be Executed on a Non-Judicial Stamp Paper of Rs. 500/- duly signed by 

authorised notary 

JOINT VENTURE AGREEMENT 

This Joint Venture Agreement executed at ………………………. on ………….. Day of 

………, 2023 between M/s 

………………………………………………………………………… (Name of JV) 

wherein Registered office of first, second and third party is at 

………………………………………………………………… and represented through 

their constituted attorney Shri. 

……………………………………………………………………………. S/o Shri 

…………………………………………………………………………… for the first party 

and Shri …………………………… S/o Shri. ………………………. for the second 

party and Shri. ……………………………………………………… S/o Shri. 

……………………….……… for the third party (The expression and words of the first 

and second and third party shall mean and include their heirs, successors, assigns, 

nominees execution, administrators and legal representative respectively) 

WHEREAS all the parties are engaged mainly in the business of Civil Engineering and 

General Contracts for various Government departments and Organizations. 

WHEREAS the parties herein above mentioned are desirous of entering into a Joint 

Venture for submitting bid document and if contract awarded, carrying on Engineering 

and/or contract works, in connection with 

………………………….………………………………………………………. and other 

works mentioned in tender notice no. ………………………………………………… dtd.  

………….. of Konkan Railway Corporation Limited, in connection with Katra - Dharam 

New Rail Line Project or any other work or works, as mutually decided between the 

parties of this Joint Venture. 

                  NOW THIS AGREEMENT WITNESSES AS UNDER: 

1. That in and under this Joint Venture Agreement the work will be done jointly in the 

name & style of M/s ……………………………………. (Joint Venture of 

M/s…………………………………, M/s ………………… …………….. and M/s 

……………… ………………..… ……………………). 

* clarify whether a company or a partnership firm or a sole proprietary firm. 
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Appendix – 14 

Page 2/4 

 

2. That all the parties shall be legally liable, severally and jointly responsible for the 

satisfactory/successful execution/completion of the work in all respects in 

accordance with terms & conditions of the contract irrespective of share and role 

specified in JV agreement. All the parties shall be jointly and severally liable & 

responsible for fulfilling the obligations of the tender/bid document.  

3. That the role and responsibility of each constituent of the said Joint Venture in 

details, covering all aspects of the planning and successful completion of the work 

shall be as under 

The first party i.e. the “Lead Partner” shall be responsible for the overall execution of all 

the works under the scope of the contract. 

The second party shall be responsible for …………..……………………….. of the 

contract work.   

The third party shall be responsible for …………………………..……………… of the 

contract work.             

4. The share of Profit & Loss of each constituent of the said Joint Venture shall be as 

under 

(JV partners have to indicate here) 

5. That all the parties of this Joint Venture shall depute sufficient no. of experienced 

staff as committed to commensurate with their role and responsibilities and as 

required for the successful completion of the works in close consultation with each 

other. 

6. That the financial investment and other resources required for the successful 

execution/completion of work under this Joint Venture shall be brought in by the 

parties as per mutual agreement/understanding between them from time to time. 

7. That all the Bank Guarantees shall be furnished jointly by all the parties in the name 

of Joint Venture. 
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Page 3/4 

   

8. That the party number ………………… M/s ………………………………… to 

this Joint Venture shall be the prime (lead partner) contractor and will be 

responsible for timely completion of work and to coordinate with the Konkan 

Railway Corporation Limited to receive payments and also to make all 

correspondence on behalf of this Joint Venture. The prime contractor (lead partner) 

shall incur all liabilities and receive instructions for and on behalf of all partners of 

the joint venture.  

9. That all the above noted parties i.e. …………………………………… do not make 

any changes in this Joint Venture agreement or terminate this Joint Venture 

agreement, after the submission of the tender, till finalisation of the tender, and also 

if the contract is awarded to the Joint Venture of above parties, till successful 

completion of all the works under the contract, without prior written consent of the 

Konkan Railway Corporation Limited. 

10. This agreement shall not be assignable by any party without the prior consent, at 

first instances of all other parties & finally without consent of KRCL. 

NOW THE PARTIES HAVE JOINED HANDS TO FORM THIS JOINT VENTURE ON 

THIS …………… DAY OF …………………..TWO THOUSAND ……………….. 

WITH REFERENCE TO AND IN CONFIRMATION OF THEIR DISCUSSIONS AND 

UNDERSTANDING BROUGHT ON RECORD ON ……………………….            

IN WITNESS THEREOF THE ABOVE NAMED PARTIES HAVE SET THEIR 

RESPECTIVE HANDS ON THIS JOINT VENTURE AGREEMENT ON THE DAY, 

MONTH AND YEAR, ABOVE MENTIONED IN THE PRESENCE OF THE 

FOLLOWING WITNESSES: 

WITNESSES 

1. First Party 

2. Second Party 

3. Third Party 

Note: 

1. Joint Venture (JV) shall not have more than 3 partners (including the lead partner). 

2. In case of a company, please submit the article of association along with power of 

attorney/board resolution authorizing the person signing the agreement. 

3. In case of a partnership firm, please submit the partnership deed along with the 

power of attorney. 

4. In case of a sole proprietary firm, please submit an affidavit authorizing the 

signatory to the JV. 
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Page 4/4 

 

5. In case of joint venture, authorization of lead partner to incur all liabilities and 

receive instructions for and on behalf of all partners of the joint venture, shall be 

evidenced by submitting a power of attorney signed by legally authorised 

representative of all the partners of JV with further stipulation that it shall be valid 

for the entire period of the completion/extended period of the work including 

maintenance period. 

6. The Joint Venture Agreement shall be executed on non-judicial stamp paper duly 

attested by Notary public with seal and revenue stamp affixed thereon. 

7. JV formed after the submission of the tender bid will not be accepted. 

8. In the event of default/withdrawal of any partner, arrangement for providing the 

required indemnities shall be spelt out and shall be binding on each partner of the 

joint venture. 
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METHOD STATEMENT 

 

 

‘Not Applicable for This Tender’ 
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Appendix 16 

 

PROFORMA FOR EXTENSION OF TIME IN TERMS OF LIQUIDATED 

DAMAGES 

 

BY REGISTERED POST WITH ACKNOWLEDGEMENT DUE 

 

----------------------                  Dated ------- 

---------------------- 

---------------------- 

 

Sub :     (i) ----------------------------------------------------------- (Name of work) 

 (ii) Acceptance letter No. --------------------------------------------------- 

 (iii) Understanding/Agreement No. --------------------------------------- 

 

Ref :-  -------------------------- (Quote specific application of Contractor for extension to 

the date, if received) 

 

Dear Sir,  

1. The stipulated date for completion of the work mentioned above is ------------------. 

From the progress made so far and the present rate of progress, it is unlikely that 

the work will be completed by the above date (or However, the work was not 

completed on this date). 

2. Expecting that you may be able to complete the work, if some more time is given, 

the competent authority, although not bound to do so, hereby extends the time for 

completion from -------------------- to ------------------------------------------------------

------------------------------------------------------------------- 

3. Please note that an amount equal to the liquidated damages for delay in the 

completion of the work after the expiry of ------------------------------ (give here the 

stipulated date for completion with/without and penalty fixed earlier) will be 

recovered from you as mentioned in Clause 17(B) of the Standard General 

Condition of Contract 2022 for the extended period, notwithstanding the grant of 

extension. You may proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further 

condition that no increase in rates on any account will be payable to you. 
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5. Please intimate within a week of the receipt of this letter, your acceptance of the 

extension of the conditions stated above. 

6. Please note that, in the event of your declining to accept the extension on the 

above said conditions or in the event of your failure after accepting or acting up 

this extension to complete the work by --------------------- (here mention the 

extended date), further action will be taken in terms of Clause 62 of the Indian 

Railway Standard General Condition of Contract 2022. 

 

Yours Faithfully, 

 

 

For and on behalf of 

Konkan Railway Corporation Limited 
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CERTIFICATE OF FAMILIARISATION 

(Tenderer should fill the blank spaces) 

 

A) I/We hereby solemnly declare and certify that I/We have actually 

inspected/investigated the site(s) of work on ____________by our representative 

Shri. ___________________________________________ and have fully 

familiarized myself/ourselves with all aspects of constructional features such as 

accessibility, working conditions, geo-physical / terrain conditions, security related 

issues, transhipment problems of machinery, sources and availability of construction 

materials, rates for construction materials, availability of water and electricity 

including all local taxes, royalties, octrois, availability of local labour (both skilled 

and unskilled), relevant labour rates and labour laws, availability and rates of private 

land required for various purposes, land for dumping ground, climatic conditions, 

availability of working space, main approach roads and feeder roads (if any) 

including their approximate lengths required to be constructed, whereupon only 

percentage rate have been quoted by me/us. 

B) I/we have kept myself/ourselves fully informed of the provisions of this tender 

document comprising e-procurement notice, Tender Form (Form of Bid), 

Instructions to Tenderer/s and Appendices, Konkan Railways Standard General 

Conditions of Contract 2022, Special Conditions of Contract,  Annexures, Schedule 

of Items, Rates and Quantities (Bill of Quantities), Addendum(s), Corrigendum(s), 

Drawings, apart from information conveyed to me/us through various other 

provisions in this tender document. 

C) I/We have quoted my/our percentage rate for the items in Schedule of Items, Rates 

and Quantities (Bill of Quantities) taking into account all the factors given above and 

else where in the tender document. 

      

 Signature of Tenderer(s) 

 Date:     

Seal: 
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 (TO BE EXECUTED ON A STAMP PAPER OF RS. 100/-) 

KONKAN RAILWAY CORPORATION   LIMITED 

AGREEMENT FOR THE WORK 

CONTRACT AGREEMENT NO. ______________________________ made this 

_____ day of _________, 2023 between KONKAN RAILWAY CORPORATION 

LIMITED (PROJECTS) acting through the Chief Engineer, head quartered at 

Belapur Bhavan, Plot No. 6, Sector 11, C.B.D Belapur, Navi Mumbai 400614, 

hereinafter called the Corporation (which expression shall unless repugnant to the 

context shall include the successors, heirs, administrators and permitted assigns of the 

Corporation) of the one part  

AND 

M/s ----------------------------------------------------------------------------------------------------

-------------------------------------------------------------------------------------------------- 

[Name of Contractor with Address] (Represented by Shri. -------------------------------

-------------------- (having been authorized to sign the contract) hereinafter called the 

Contractor (which expression shall unless repugnant to the context shall include the 

successors, heirs, administrators and permitted assgns of the Contractor) of the other 

part 

WHEREAS the Contractor has submitted his tender for the performance of the work of ----

---------------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------- 

vide their offer for Tender No. ___________________________ at the rate of -------% 

above/below/at par [strike out whichever is not applicable] (--------------------------------------

------------- [in words] Percent above/below/at par) the Schedule of Items, Rates & 

Quantities (Annexure ----). 
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WHEREAS the Corporation has held negotiations for the above work vide their letter No. 

---------------------------- dtd. -------------------- (Annexure -------) and the firm has quoted 

their negotiated percentage at the rate of ---------% (------------------------------------------------

------ [in words]) above/below/at par the Schedule of Items, Rates and Quantities at total 

cost of Rs. ------------ (Rs. --------------------------------------------- Only   [in words]). {This is 

applicable in case negotiations held with Contractor}. 

 WHEREAS the Corporation has issued their acceptance to Contractor's offer / 

negotiated offer [Strike out whichever is not applicable] for schedule vide their letter 

No. -------------------------------------------------------- dtd. --------------------at the rate of ---

-------% (----------------Percent) above the basic cost of Schedule at the total cost of Rs. --

--------------------(Rs. -------------------------------------------------- Only) annexed hereto 

and marked as Annexure – ------- and the Contractor has agreed & confirmed his 

unconditional acceptance to the Corporation's said letter of acceptance referred above 

and marked as Annexure - -------. 

NOW THIS INDENTURE WITNESSETH that in consideration of the payment to be 

made by the Corporation to the Contractor's aforesaid letter of acceptance the Contractor 

will duly perform the said work and shall execute the same with great promptness care 

and accuracy in workman like manner to the satisfaction of the Corporation and will 

complete the same in accordance with the said specifications, drawings, site instructions 

and conditions of contract and complete the same within ----------- (-------------- [in 

words]) months from the date of issue of acceptance letter and further  will  observe  to 

fulfill and keep  all  the conditions contained in the Corporation's letter of acceptance 

(which shall  be  deemed  and  taken  as to be  integral  part  of  the agreement) 

       AND THE Corporation does hereby agree that if the Contractor shall duly perform 

the said work in the manner aforesaid and observe to keep the said terms and conditions, 

the Corporation will pay, or cause to be paid to the Contractor, for the said work, at the 

rates given for various items in the Schedule of Items, Rates and Quantities and 

percentage rate/negotiated percentage rate tendered by Contractor and as accepted by 

Corporation as set forth in the Annexure ------- - Schedule of Items, Rates and 

Quantities (Bill of Quantities). 

It is hereby agreed that all the provisions of the said conditions, specification which 

have been carefully read and understood by the Contractor and bill of quantities shall be 

as binding upon the Contractor and upon the Corporation and if the same has been 

repeated herewith shall be read as part of these presents. 
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The entire document including Annexures (from Page No. ------- to ----------) annexed 

to This Agreement shall form and construed as part of this Agreement. 

 

 

_________________                                                         Signature of the Contractor 

KRCL,                                                    M/s        ------------------------------- 

                                [Name and Address of Contractor] 
  

 

1. WITNESS:               1.  WITNESS: 

 

2. WITNESS:               2. WITNESS:
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(TO BE EXECUTED ON A STAMP PAPER OF RS. 100/-) 

GUARANTEE BOND 

(FOR PERFORMANCE BANK GUARANTEE) 

In consideration of the KONKAN RAILWAY CORPORATION LTD., Belapur 

Bhavan, Plot No. 6, Sector 11, C.B.D Belapur, Navi Mumbai 400614 (hereinafter called 

“M/s KRCL”) having agreed to exempt M/s -----------------------------------------------------

--------------------- [Name and full Address of work awarded contractor], [hereinafter 

called “the said Contractor(s)”] from the demand, under the terms and conditions of 

Letter of Acceptance No. ________________ _______________ Dated _________ 

made between KONKAN RAILWAY CORPORATION LTD., and M/s -------------------

----------------------------------------------[Name of work awarded contractor], for 

“Construction of --------------------------------------------------- [Name of work]  

(hereinafter called “the said Agreement”) of Performance Guarantee for the due 

fulfillment of the work by the said contractor(s) as per the terms and conditions 

contained in the said Agreement, on production of Bank Guarantee for Rs. ----------------

------------------- (Rupees ----------------------------------------------------------------------------

---------------------------------------[in words]), We, ----------------------------------------------

------------------------------------------------[Name of Bank with full Address] (hereinafter 

referred to as “the Bank”) at the request of M/s -------------------------------------------------

-------------- [Name of work awarded contractor] Contractor(s) do hereby undertake to 

pay to M/s KRCL amount not exceeding Rs. ---------------------- (Rupees -------------------

----------------------------------------- [in words]), against any loss or damage caused to or 

suffered or would be caused to or suffered by M/s KRCL by reasons of any breach of 

the said contractor(s) of any of the terms or conditions contained in the said Agreement. 
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 We, ------------------------------------------ [Name of Bank] do hereby undertake to pay 

the amounts due and payable under this guarantee without any demur, merely on a 

demand from M/s KRCL stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by  M/s KRCL by reason of breach 

by the said contractor(s) of any terms or conditions contained in the said Agreement or 

by reason of the said contractor(s) failure to perform the said Agreement. Any such 

demand made on the bank shall be conclusive as regards the amount due and payable by 

the Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ------------------------------------------------------- 

(Rupees -------------------------------------------------------------------------------------- [in 

words]). We undertake to pay to M/s KRCL any money so demanded notwithstanding 

any dispute or disputes raised by the contractor(s) in any suit or proceeding before any 

Court or Tribunal relating thereto our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid discharge of 

our liability for payment there under and the contractor(s) shall have no claim against us 

for making such payment. 

We, ------------------------------------- [Name of Bank], further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be 

taken for the performance of the Said Agreement and that it shall continue to be 

enforceable till all the dues of M/s KRCL under or by virtue of the said Agreement have 

been fully paid and its claims satisfied or discharged or till M/s KRCL certifies that the 

terms and conditions of the said Agreement have been fully and properly carried out by 

the said contractor(s) and accordingly discharged this guarantee. Unless a demand or 

claim under this guarantee is made on us in writing on or before ----------- [Date up to 

which the Bank Guarantee is valid], we shall be discharged from all liability under 

this guarantee thereafter. 
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We, ------------------------------------------------- [Name of Bank], further agree with M/s 

KRCL that M/s KRCL shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder, to vary any of the terms and 

conditions of the said Agreement or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by M/s KRCL against said contractor(s) and to forbear or enforce 

any of the terms and conditions relating to the said Agreement and we shall not be 

relieved from our liability by reason of any such variation or extension being granted to 

the said contractor(s) or for any forbearance, act or omission on the part of M/s KRCL 

or any indulgence by M/s KRCL to the said contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this provision, have 

effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 

We, ------------------------------------------ [Name of Bank], lastly undertake not to revoke 

this guarantee during its currency except with the previous consent of M/s KRCL, in 

writing. 

Notwithstanding anything contained hereinabove:- 

1. Our liability under this Bank Guarantee shall not exceed Rs. ------------ 

(Rupees ------------------------------------ [in words]). 

2. This Bank Guarantee shall be valid upto -------------------- [Date which 

shall be equal to currency of contract plus 60 days beyond that). 

3. We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if KRCL serve upon us a written claim or 

demand on or before --------------- [Date up to which Bank Guarantee is 

valid]. 

SIGNATURE AND SEAL OF THE BANK 

Date: 

Place: 

Note: - The authorized signatory of the Bank shall sign with stamp on each page of the 

Bank Guarantee. 
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AFFIDAVIT OR SELF CERTIFICATION * 

A) I/We hereby solemnly declare and certify that I/We are fully responsible for the 

errors/omissions in the tender documents downloaded from the IREPS e-

Procurement portal i.e. https://www.ireps.gov.in   

B) I/We hereby agree that in case of errors/omissions in the tender documents 

downloaded from the web site, the master copy (along with the corrigendums, if 

any issued) available with the Office of the Chief Signal & Telecom Engineer, head 

quartered at Belapur Bhavan, Plot No. 6, Sector 11, C.B.D Belapur, Navi Mumbai 

400614 shall prevail.  

C) In case, the tender documents submitted found incomplete, I/We hereby accept that 

tender shall be liable for rejection.  

D) I/We hereby agree that the agreement shall be prepared based on the master copy 

available in the office of Chief Signal & Telecom Engineer and not based on the 

tender documents downloaded from the web site and submitted by me/us. 

 

                 Signature of Tenderer(s) 

 

    Date: 

  Seal: 

 

* To be given on Non-judicial stamp paper duly signed by authorised notary or self-

certification. 
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Affidavit to be Submitted along with Tender (On Non-Judicial Stamp Paper of Rs.500/-) 
 

I ______________________ (Name and designation)** appointed as the attorney/authorized 

signatory of the Tenderer (including its constituents),  

M/s _____________________________ (hereinafter called the Tenderer) for the purpose of 

the Tender documents for the work of ____________________________________________ 

as per the Tender No.____________ (of Konkan Railway), do hereby solemnly affirm and 

state on the behalf of the Tenderer including its constituents as under: 

1. I/we the Tenderer(s) am/are signing this document after carefully reading the contents. 

2. I/We the Tenderer(s) also accept all the conditions of the Tender and have signed all the 

pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the Tender documents from Indian 

Railway website www.ireps.gov.in. I/we have verified the content of the document from 

the website and there is no addition, no deletion or no alteration to the content of the 

Tender document.  In case of any discrepancy noticed at any stage i.e. evaluation of 

Tenders, execution of work or final payment of the contract, the master copy available 

with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation 

in the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

6. I/We declare that the information and documents submitted along with the Tender by 

me/us are correct and I/we are fully responsible for the correctness of the information 

and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or 

any other Ministry / Department of Govt. of India from participation in tender on the 

date of submission of bids, either in individual capacity or as a HUF/ member of the 

partnershipfirm/LLP/JV/Society/Trust. 

8. I/we understand that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of 

Tenders, it shall lead to forfeiture of the Tender Bid Security besides banning of business 

for a period of up to five year. Further, I/we (insert name of the Tenderer)** 

_____________and all my/our constituents understand that my/our offer shall be 

summarily rejected. 
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9. I/we also understand that if the certificates submitted by us are found to be false/forged 

or incorrect at any time after the award of the contract, it will lead to termination of the 

contract, along with forfeiture of Bid Security Deposit/SD and Performance guarantee 

besides any other action provided in the contract including banning of business for a 

period of up to five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from such 

a country or, if from such a country, have been registered with the competent Authority. 

I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible 

to be considered (evidence of valid registration by the competent authority is enclosed)  

 

SEAL AND SIGNATURE 

OF THE TENDERER 

Place: 

Date:  

** The contents in Italics are only for guidance purpose. Details as appropriate are to be 

filled in suitably by Tenderer. 
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SELF EVALUATION SHEET 

Sr. Eligibility Criteria Supporting 

Documents 

and page 

references 

Remark

s 

/Eligible

/Not 

Eligible 

1) Technical Eligibility:  

5.2.1 The tenderer must have successfully completed OR 

substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, 

ending last day of month previous to the one in which 

tender is invited: 

(a) Three similar works costing not less than the 

amount equal to 30% of advertised value of the 

tender, or 

(b) Two similar works costing not less than the 

amount equal to 40% of advertised value of the 

tender, or 

(c) One similar work costing not less than the amount 

equal to 60% of advertised value of the tender 

  

2) Financial Capability 

5.2 The tenderer must have minimum average annual 

contractual turnover of ‘V/N’ OR  ‘V’ whichever is 

less; where 

V = Advertised value of the tender in crores of Rupees 

N = Number of years prescribed for completion of 

work for which bids have been invited. 

The tenderers shall submit requisite information as per 

Annexure – 5 along with the copies of Audited Balance 

sheet duly certified by the chartered Accountant / Certificate 

from chartered Accountant duly supported by Audited 

Balance Sheet 

  

    

  

Note: (1) The tenderer shall specifically mention work under which the technical eligibility 

criteria as per 5.2 of the Instructions to Tenderers is getting fulfilled. 
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Appendix - 23 

GUARANTEE  

FOR MOBILISATION ADVANCE 

 

 

‘Not Applicable for this Tender’ 
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Appendix – 24 

 

(PROGRAMME OF CONSTRUCTION) 

 

 

Sr Activity Duration in 

Months 
Month 

M1 M2 M3 M4 M5 M6 M7 M8 M9 

1            

2            

3            
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Appendix – 25 

 

AFFIDAVIT 

 (To be executed by the authorised signatory of the Firm /Company/JV with common seal 

on a Non Judicial Stamp Paper of Rs. 200/- and affirmed before a notary public.) 

TO WHOM SO EVER IT MAY CONCERN 

 

I /We M/s ______ hereby declare that none of the works/ contracts awarded to our 

Firm/Company/ JV has been rescinded/terminated in the last 3 financial years 

immediately preceding the current financial year and current financial year, upto date of 

opening of tender on account of poor performance or reasons attributable to us. If this 

declaration is found to be factually incorrect, KRCL may disqualify our Firm/Company / 

JV in the tendering process. The decision of KRCL in this respect shall be binding and 

accepted by us without demur. 

 

              Signature of Tenderer(s) 

 

Date: 

Seal: 
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                                                          INTEGRITY PACT  

 

KONKAN RAILWAY CORPORATION LTD. (KRCL) hereinafter referred to as “The 

Principal”,  

and  

             (Name of bidder/ Contractor)                             hereinafter referred to as “The 

Bidder/Contractor”.  

 

Preamble  

The Principal intends to award, under laid down organizational procedures, contract/s for              

(Name of Work)                            

The Principal values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness / transparency in its relations with its Bidder(s) 

and / or Contractor(s).  

In order to achieve these goals, the Principal will appoint an Independent External Monitor 

(IEM), who will monitor the tender process and the execution of the contract for 

compliance with the principles mentioned below. 

The Pact essentially envisages an agreement between the prospective vendors/bidders and 

the buyer, committing the persons/officials of both sides, not to resort to any corrupt 

practices in any aspect/stage of the contract. Only those vendors, who commit themselves to 

such a Pact with the buyer, would be considered competent to participate in the bidding 

process. In other words, entering into this Pact would be a preliminary qualification.  

 

Section 1 – Commitments of the Principal  

(1). The Principal commits itself to take all measures necessary to prevent corruption and 

to observe the following principles. 

(a) No employee of the Principal, personally or through family  members, will in 

connection with the tender for, or the execution of a contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the 

person is not legally entitled to.  

(b) The Principal will, during the tender process treat all Bidders(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential/additional information through which the Bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution.  

(c) The Principal will exclude from the process all known prejudiced persons. 

(2). If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC/PC Act, or if there be a  substantive suspicion in this 

regard, the Principal will inform the Chief Vigilance Officer and in addition can 

initiate disciplinary actions. 
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Section 2 – Commitments of the Bidder(s)/contractor(s)  

(1). The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal’s employees involved in the 

tender process or the execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the tender process or during the 

execution of the contract.  

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, submission 

or non-submission of bids or any other actions to restrict competitiveness or to 

introduce cartelisation in the bidding process.  

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for 

purposes of competition or personal gain, or pass on to others, any information or 

document provided by the Principal as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 

address of the Agents/representatives in India, if any. Similarly the 

bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of 

the foreign principals, if any. Further details as mentioned in the “Guidelines on 

Indian Agents of Foreign Suppliers” shall be disclosed by the 

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments 

made to the Indian agent/representative have to be in Indian Rupees only. Copy of 

the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked as 

Annexure-III. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the contract.  

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
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 Section 3 – Disqualification from tender process and exclusion from future contracts  

If the Bidder(s)/Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2, above or in any other form such as to put his 

reliability or credibility in question, the Principal is entitled to disqualify the 

Bidder(s)/Contractor(s) from the tender process or take action as per the procedure 

mentioned in the “Guidelines on Banning of business dealings”. Copy of the “Guidelines 

on Banning of business dealings” is annexed and marked as Annex.-IV.  
 

Section 4 – Compensation for Damages  

(1). If the Principal has disqualified the Bidder(s) from the tender process prior to 

the award according to Section 3, the Principal is entitled to demand and recover the 

damages equivalent to Bid Security Deposit / Bid Security. 

(2). If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contact according to Section 3, the Principal shall 

be entitled to demand and recover from the Contractor liquidated damages of the 

Contract value or the amount equivalent to Performance Bank Guarantee. 
 

Section 5 – Previous transgression  

(1). The Bidder declares that no previous transgressions occurred in the last 3 years 

with any other Company in any country conforming to the anti corruption approach or 

with any other Public Sector Enterprises in India that could justify his exclusion from 

the tender process. 

(2). If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the tender process or action can be taken as per the procedure mentioned in 

“Guidelines on Banning of business dealings”. 

(3). Any violation of Integrity Pact would entail disqualification of the bidders and 

exclusion from future business dealings, as per the existing provisions of GFR, 2017, 

PC Act, 1988 and other Financial Rules/Guidelines etc. as may be applicable to the 

organization concerned. 

 

Section 6- Equal treatment of all Bidders/Contractors/Subcontractors  

(1). The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact, and to submit it to the Principal 

before contract signing. 

(2). The Principal will enter into agreements with identical conditions as this one 

with all Bidders, Contractors and Subcontractors. 

(3). The Principal will disqualify from the tender process all bidders who do not 

sign this Pact or violate its provisions. 
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Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / 

Subcontractor(s)  

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of 

an employee or a representative or an associate of a Bidder, Contractor of Subcontractor 

which constitutes corruption, or if the Principal has substantive suspicion in this regard, the 

Principal will inform the same to the Chief Vigilance Officer.  

Section 8 – Independent External Monitor / Monitors  

(1). The Principal appoints competent and credible Independent External Monitor 

for this Pact. The task of the Monitor is to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 

agreement. 

(2). The Monitor is not subject to instruction by the representatives of the parties 

and performs his functions neutrally and independently. He reports to the Chairman 

and Managing Director, KRCL 

(3). The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access 

without restriction to all Project documentation of the Principal including that 

provided by the Contractor. The contractor will also grant the Monitor, upon his 

request and demonstration of a valid interest, unrestricted and unconditional access to 

his project documentation. The same is applicable to Subcontractors. The Monitor is 

under contractual obligation to treat the information and documents of the 

Bidders(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

The IEMs would be provided access to all documents/records pertaining to the 

contract for which a complaint or issue is raised before them, as and when warranted. 

However, the documents/records/information having National Security implications 

and those documents which have been classified as Secret/Top Secret are not to be 

disclosed. 

(4). The Principal will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings could have 

an impact on the contractual relations between the Principal and the Contractor. The 

parties offer to the Monitor the option to participate in such meetings. 

(5). As soon as the Monitor notices, or believes to notice, a violation of this 

agreement, he will so inform the Management of the Principal and request the 

Management to discontinue or take corrective action, or to take other relevant action. 

The monitor can in this regard submit non-binding recommendations. Beyond this, 

the Monitor has no right to demand from the parties that they act in a specific manner, 

refrain from action or tolerate action. 
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(6). The monitor will submit a written report to the Chairman and Managing 

Director, KRCL within 8 to 10 weeks from the date of reference or intimation to him 

by the Principal and, should the occasion arise, submit proposals for correcting 

problematic situations. 

(7). Monitor shall be entitled to compensation on the same terms as being extended 

to / provided to Independent Directors on the KRCL Board. 

(8). If the Monitor has reported to the Chairman and Managing Director, KRCL, a 

substantiated suspicion of an offence under relevant IPC/PC Act, and the Chairman 

and Managing Director KRCL has not, within the reasonable time taken visible action 

to proceed against such offence or reported it to the Chief Vigilance Officer, the 

Monitor may also transmit this information directly to the Central Vigilance 

Commissioner. 

(9). The word “Monitor” would include both singular and plural. 

 

Section 9 – Pact Duration  

Integrity Pact, in respect of a particular contract shall be operative from the date IP is signed 

by both parties till the completion of contract, and for all other Bidders 6 months after the 

contract has been awarded.  

 After award of work, the IEMs shall look into any issue relating to execution of contract, if 

specifically raised before them. 

If any claim is made / lodged during this time, the same shall be binding and continue to be 

valid despite the lapse of this pact as specified above, unless it is discharged / determined by 

Chairman and Managing Director, KRCL.  

 

Section 10 – Other provisions  

(1). This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. CBD Belapur, Navi Mumbai 

(2). Changes and supplements as well as termination notice need to be made in writing. 

Side agreements have not been made.  

(3). If the Contractor is a partnership or a consortium/ Joint Venture, this agreement must 

be signed by all partners or Consortium/Joint Venture members. In case of sub-contracting, 

the Principal Contractor shall take the responsibility of the adoption of Integrity Pact by the 

sub-contractor. It shall be ensured that all sub-contractors also sign the Integrity Pact. 
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(4).  Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come to an 

agreement to their original intentions.  

(5). The Bidder(s)/Seller(s) signing this Integrity Pact  shall not initiate any Legal action or 

approach any court of law during the examination of any allegations/complaint by IEM and 

until the IEM delivers the report. 

 

 

 

(For & On behalf of the Principal ) 

 

(For & On behalf of Bidder/Contractor) 

Office Seal Office Seal 

Place ----------------  

Date ----------------  

Witness 1 :  

Name & Address -----------------------------  

-----------------------------  

 

 

Witness 2 :  

Name & Address -----------------------------  

-----------------------------  
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Bidder/Contractor is required to sign the Integrity Pact with KRCL as per format & 

terms and conditions enclosed with tender. In case a bidder / Contractor does not sign 

the Integrity Pact, his bid/contract shall be liable for rejection. 

I. Commitments And Obligations Of The “Bidder Or  Contractor 

(a) The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), 

shall not pay any bribe/ influence or give undue/ unlawful benefit to anyone to gain 

undue advantage in dealing with KRCL. 

(b) The Counterparty will not engage in collusion of any kind including price fixation 

etc. with other Counterparties. 

(c) The counterparty will not pass on KRCL’s confidential information to any third party 

unless specifically authorized by KRCL in writing. 

(d) The Counterparties shall promote and observe best ethical practices within their 

respective organizations. 

(e) The Counterparty shall inform the Independent External Monitor. 

(i) If it received any demand, directly or indirectly, for a bribe/ favour or any illegal 

gratification/ payment / benefit; 

(ii)If it comes to know of any unethical or illegal payment /   benefit; 

(iii) If it makes any payment to any KRCL associate. 

(f) The Counterparty shall not make any false or misleading allegations against KRCL or 

its associates. 

II. Violations & Consequences: 

(a) If a Counterparty commits a violation of its Commitments and Obligations under the 

Integrity Pact Programme during bidding process, their entire Bid Security Deposit, 

would be forfeited and in addition, they may be blacklisted from the KRCL business 

in future. 

(b) In case of violation of the Integrity pact by Counterparty after award of the Contract, 

KRCL shall be entitled to terminate the Contract. KRCL would forfeit the security 

deposits, encash the bank guarantee (s) and other payments payable to Counterparty 

in such cases, 

(c) Subject to satisfaction of the Independent External Monitor, KRCL may ban/ 

blacklist/put on holiday and exclude the Counterparty from future dealings until 

KRCL is satisfied that the Counterparty shall not commit any such violation in future. 

(d) In addition to above, KRCL reserves its right to initiate criminal proceedings against 

the violating Counterparty, if the allegations by Counterparty are found frivolous, 

untrue and misleading and may also impose exemplary cost for the same. 

(e) The Counterparty will be entitled to claim as determined by the Independent External 

Monitor, if the above (d) is found incorrect. 

 

 



 

Page 146 of 178 

 

 Appendices                                                                                                                                               

 

(Page 8/19) 

 

Independent Extrnal Monitors (IEMS) 

• The following Independent External Monitors (IEMs) have been appointed by KRCL, in 

terms of Integrity Pact (IP) which forms part of KRCL Tenders / Contracts. 

(i) Shri. Shri. Devendra Kumar Sharma, IDAS (Retd.), (email id: 

shharmadk@gmail.com) 

(ii) Smt. Usha Chandrasekhar, IPoS (Retd.), (email id: ushachandrasekhar@gmail.com) 

This panel is authorised to examine / consider all references made to it under this tender. The 

bidder(s) , in case of any dispute(s) / complaint(s) pertaining to this tender may raise the 

issue either with the designated tender issuing officer in KRCL C/o Konkan Railway 

Corporation Limited, Registered and Corporate office at Plot No. 6, Sector 11, Belapur 

Bhavan, CBD Belapur, Navi Mumbai – 400 614 or directly with the IEMs on the panel. 

 

 

 

 

 

 

 

 

 

mailto:shharmadk@gmail.com
mailto:ushachandrasekhar@gmail.com
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(REFERENCE TO INDEPENDENT EXTERNAL MONITOR) 

Date: 

To 

_______ 

_______________ 

 

Sub: Tender No. / Contract No. ____________________________ 

 

1. No reference can be made to Independent External Monitor    if the time to submit the 

tender / bid is less than 7 days. It may also be noted that no time extension will be allowed 

for submission of tender. 

2. Reference of only those bidders who have purchased the tender document and signed the 

Integrity Pact will be entertained. 

3. Application be made in triplicate - one shall be sent to KRCL          and two copies of 

the same shall be sent to IEM. 

 

A. Pre-Tender Stage 

I. Please provide the following information: - 

(a) Whether tender document has been purchased. 

Yes / No (If Yes, indicate the Receipt No.) 

 

:  

(b) If downloaded from website, whether fee for the same 

has been deposited. Yes / No 

 

:  

(c) Whether the query has been given to KRCL before    

submission to IEM Yes / No (If Yes, please state the date 

of submission of query). 

 

:  

(d) If reply has been received, please attach a copy of the 

reply. 
:  

          

II. Please state the query in clear terms giving reference to the clause in the tender. 
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B. Issues Relating To Evaluation Of Tenders: 

I. Whether any reference has been made to KRCL        

Yes /No  (If yes, reply received from KRCL be attached.) 

 

:  

II. Issue on which reference is being made  

 

:  

III. Documentary proof with reference to query be attached 

 

:  

C. In Case Contract Has Been Signed/ Execution Stage 

I. Date of signing of the contract  
:  

II. Please state whether the Performance Guarantee has 

been  submitted in terms of the contract.  Yes / No  
:  

III. Agreement Clause No. against which the complaint is 

being made 
:  

IV. Integrity Pact clause under which reference is being 

 made 
:  

D. Issues Reference: (Please State the query) 

I. Please state whether any reference was made to KRCL. 

 Yes /  No. (If yes, reply of KRCL be attached) 
:  

II. In case no reference is made, please note that first  

 reference is required to be made to KRCL unless the 

issue relates to any corrupt practice. 

:  

 

     Signature_________________ 

     Name of the Company ____________ 

     Address _________________ 

     Tel. No. __________________ 

     Mob. No. _________________ 

     Fax No. __________________ 

     E-MAIL _________________ 

(Please attach separate sheets for detailing the issues, if need be) 
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Annexure –II 

Integrity Pact Programme 

In respect of tenders covered under Integrity Pact Programme, the following clauses 

are included in NIT and Tenders. 

“This tender is covered under Integrity Pact Programme of KRCL and prospective bidders 

are required to sign the Integrity Pact Document and submit the same to KRCL before or 

along with the bids”.  For further details, the Section “Integrity Pact Programme” mentioned 

in the Tender Document may be seen. 

Only those vendors who signed the IP document can send their grievances, if any, to the 

Independent External Monitors (IEMs) through the designated tender issuing officer (Nodal 

Officer) of KRCL in the prescribed proforma. 
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ANNEXURE -III 

Guidelines for Indian Agents of Foreign Suppliers 

1. There shall be compulsory registration of agents for all Global (Open) Tender and 

Limited Tender. An agent who is not registered with KRCL shall apply for registration in 

the registration form in the prescribed Application form. 

1.1. Registered agents will file an authenticated Photostat copy duly attested by a Notary 

Public/Original certificate of the Principal confirming the agency agreement and giving the 

status being enjoyed by the agent and the commission/ remuneration/ salary/ retainer ship 

being paid by the principal to the agent before the placement of order by KRCL. 

1.2. Wherever the Indian representatives have communicated on behalf of their principals 

and the foreign parties have stated that they are not paying any commission to the Indian 

agents, and the Indian representatives working on the basis of salary or as retainer, a written 

declaration to this effect should be submitted by the party (i.e. Principal) before finalizing 

the order. 

2. Disclosure of particulars of agents/ representatives in India, if any. 

2.1. Tenderers of Foreign nationality shall furnish the following details in their offers: 

2.1.1. The name and address of the agents/ representatives in India if any and the extent of 

authorization and authority given to commit the Principals. In case the agent/ representative 

be a foreign Company, it shall be confirmed whether it is real substantial company and 

details of the same shall be furnished. 

2.1.2. The amount of commission/ remuneration included in the quoted price(s) for such 

agents/representatives in India. 

2.1.3. Confirmation of the Tenderer that the commission/ remuneration, if any, payable to 

his agents/ representatives in India, may be paid by KRCL in Indian Rupees only. 

2.2. Tenderers of Indian Nationality shall furnish the following details in their offers: 

2.2.1. The name and address of the foreign principals, if any, indicating their nationality as 

well as their status, i.e. whether manufacturer or agents of manufacturer holding the Letter 

of Authority of the Principal specifically authorizing the agent to make an offer in India in 

response to tender either directly or through the agents/ representatives. 

2.2.2. The amount of commission/ remuneration included in the price (s) quoted by the 

Tenderer for himself. 

2.2.3. Confirmation of the foreign principals of the Tenderer that the commission/ 

remuneration, if any, reserved for the Tenderer in the quoted price(s), may be paid by 

KRCL in India in equivalent Indian Rupees on satisfactory completion of the Project or 

supplies of Stores and Spares in case of operation items. 

2.3. In either case, in the event of contract materializing, the terms of payment will 

provide for payment of the commission/ remuneration, if any payable to the agents/ 

representatives in India in Indian Rupees on expiry of 90 days after the discharge of the 

obligations under the contract. 

2.4. Failure to furnish correct and detailed information as called for in paragraph 2.0 

above will render the concerned tender liable to rejection or in the event of a contract 

materializing, the same liable to termination by KRCL. Besides this there would be a 

penalty of banning business dealings with KRCL or damage or payment of a named sum. 
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ANNEXURE – IV 

 

1. Introduction 

1.1. Konkan Railway Corporation Limited (KRCL), being a Public Sector Enterprise and 

‘State’, within the meaning of Article 12 of Constitution of India, has to ensure 

preservation of rights enshrined in Chapter III of the Constitution. KRCL has also to 

safeguard its commercial interests. KRCL deals with Agencies, who have a very high 

degree of integrity, commitments and sincerity towards the work undertaken. It is not in the 

interest of KRCL to deal with Agencies who commit deception, fraud or other misconduct 

in the execution of contracts awarded / orders issued to them. In order to ensure compliance 

with the constitutional mandate, it is incumbent on KRCL to observe principles of natural 

justice before banning the business dealings with any Agency. 

1.2. Since banning of business dealings involves civil consequences for an Agency 

concerned, it is incumbent that adequate opportunity of hearing is provided and the 

explanation, if tendered, is considered before passing any order in this regard keeping in 

view the facts and circumstances of the case. 

2. Scope 

2.1. The General Conditions of Contract (GCC) of KRCL generally provide that KRCL 

reserves its rights to remove from list of approved suppliers / contractors or to ban business 

dealings if any Agency has been found to have committed misconduct and also to suspend 

business dealings pending investigation. If such provision does not exist in any GCC, the 

same may be incorporated. 

2.2. Similarly, in case of sale of material there is a clause to deal with the Agencies / 

customers / buyers, who indulge in lifting of material in unauthorized manner. If such a 

stipulation does not exist in any Sale Order, the same may be incorporated. 

2.3. However, absence of such a clause does not in any way restrict the right of Company 

(KRCL) to take action / decision under these guidelines in appropriate cases. 

2.4. The procedure of (i) Removal of Agency from the List of approved suppliers / 

contractors; (ii) Suspension and (iii) Banning of Business Dealing with Agencies, has been 

laid down in these guidelines. 

2.5. These guidelines apply to KRCL including its projects.  

2.6. It is clarified that these guidelines do not deal with the decision of the Management 

not to entertain any particular Agency due to its poor /inadequate performance or for any 

other reason. 

2.7. The banning shall be with prospective effect, i.e., future business dealings. 
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3. Definitions 

In these Guidelines, unless the context otherwise requires: 

(i) ‘Party / Contractor / Supplier / Purchaser / Customer/Bidder/Tenderer’ shall mean 

and include a public limited company or a private limited company, a firm whether 

registered or not, an individual, a cooperative society or an association or a group of 

persons engaged in any commerce, trade, industry, etc. ‘Party / Contractor / Supplier / 

Purchaser / Customer/ Bidder / Tenderer’ in the context of these guidelines is 

indicated as ‘Agency’. 

(ii) ‘Inter-connected Agency’ shall mean two or more companies having any of the 

following features: 

a. If one is a subsidiary of the other. 

b. If the Director(s), Partner(s), Manager(s) or Representative(s) are common; 

c. If management is common; 

d. If one owns or controls the other in any manner; 

(iii)   

a)  For Company (entire KRCL) wide Banning, KRCL’s Directors’ Committee (KDC) 

shall be the ‘Competent Authority’ for the purpose of these guidelines. Chairman and 

Managing Director, KRCL shall be the ‘Appellate Authority’ in respect of such cases 

 except  banning of business dealings with Foreign Suppliers.  

b) For banning of business dealings with Foreign Suppliers, KRCL’s Directors’ 

Committee (KDC) shall be the ‘Competent Authority’. The Appeal against the Order 

passed by KDC, shall lie with Chairman and Managing Director, as First Appellate 

Authority. 

c) In case the foreign supplier is not satisfied by the decision of the First Appellate 

Authority, it may approach KRCL Board as Second Appellate Authority. 

d)  Chairman and Managing Director, KRCL shall have overall power to take suo-moto 

action on any information available or received by him and pass such order(s) as he 

may think appropriate, including modifying the order(s) passed by any authority 

under these guidelines.  

(iv) ‘Investigating Department’ shall mean any Department or Unit investigating into the 

conduct of the Agency and shall include the Vigilance Department, Central Bureau of 

Investigation, the State Police or any other department set up by the Central or State 

Government having powers to investigate. 

(v) ‘List of approved Agencies - Parties / Contractors / Suppliers / Purchasers/ Customers 

/ Bidders / Tenderers shall mean and include list of approved /registered Agencies - 

Parties/ Contractors / Suppliers / Purchasers /Customers / Bidders / Tenderers, etc. 

4. Initiation of Banning / Suspension 

Action for banning / suspension of business dealings with any Agency should be initiated by 

the department having business dealings with them after noticing the irregularities or 

misconduct on their part. Besides the concerned department, Vigilance Department would 

also be competent to advise such action. 
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5. Suspension of Business Dealings 

5.1. If the conduct of any Agency dealing with KRCL is under investigation by any 

department (except Foreign Suppliers of imported coal/coke), the Competent 

Authority may consider whether the allegations under investigation are of a serious 

nature and whether pending investigation, it would be advisable to continue business 

dealing with the Agency. If the Competent Authority, after consideration of the 

matter including the recommendation of the Investigating Department, if any, decides 

that it would not be in the interest to continue business dealings pending 

investigation, it may suspend business dealings with the Agency. The order to this 

effect may indicate a brief of the charges under investigation. If it is decided that 

inter-connected Agencies would also come within the ambit of the order of 

suspension, the same should be specifically stated in the order. The order of 

suspension would operate for a period not more than six months and may be 

communicated to the Agency as also to the Investigating Department. The 

Investigating Department may ensure that their investigation is completed and whole 

process of final order is over within such period. 

5.2. The order of suspension shall be communicated to all Departmental Heads within the 

KRCL. During the period of suspension, no business dealing may be held with the 

Agency. 

5.3. As far as possible, the existing contract(s) with the Agency may continue unless the 

Competent Authority, having regard to the circumstances of the case, decides 

otherwise. 

5.4. If the gravity of the misconduct under investigation is very serious and it would not 

be in the interest of KRCL, as a whole, to deal with such an Agency pending 

investigation, the Competent Authority may pass an order suspending business 

dealings, copy of which may be endorsed to the Agency concerned. Such an order 

would operate for a period of six months from the date of issue 

5.5. For suspension of business dealings with Foreign Suppliers, following shall be the 

procedure:- 

(i) Suspension of the foreign suppliers shall apply throughout the Company. 

(ii) Based on the complaint forwarded by KDC or received directly by Vigilance 

Department, if gravity of the misconduct under investigation is found to be serious 

and it is felt that it would not be in the interest of KRCL to continue dealing with 

such agency, pending investigation, Vigilance Department may send such 

recommendation on the matter to Chairman and Managing Director to place it before 

a KRCL Directors’ Committee (KDC) consisting of the following: 

1. Director (Finance) 

2. Director (Operations and Commercial) 

The committee shall expeditiously examine the report, give its comments/ recommendations 

within twenty one days of receipt of the reference.  
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(iii) If KDC opines that it is a fit case for suspension, KDC may pass necessary orders 

which shall be communicated to the foreign supplier by Director (Operations and 

Commercial). 

5.6. If the Agency concerned asks for detailed reasons of suspension, the Agency may be 

informed that its conduct is under investigation. It is not necessary to enter into 

correspondence or argument with the Agency at this stage. 

5.7. It is not necessary to give any show-cause notice or personal hearing to the Agency 

before issuing the order of suspension. However, if investigations are not complete in 

six months time, the Competent Authority may extend the period of suspension by 

another three months, during which period the investigations must be completed. 

6. Ground on which Banning of Business Dealings can be initiated 

6.1. If the security consideration, including questions of loyalty of the Agency to the 

State, so warrants; 

6.2. If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted 

by a Court of Law for offences involving moral turpitude in relation to its business 

dealings with the Government or any other public sector enterprises or KRCL, during 

the last five years; 

6.3. If there is strong justification for believing that the Directors, Proprietors, Partners, 

owner of the Agency have been guilty of malpractices such as bribery, corruption, 

fraud, substitution of tenders, interpolations, etc; 

6.4. If the Agency continuously refuses to return / refund the dues of KRCL without 

showing adequate reason and this is not due to any reasonable dispute which would 

attract proceedings in arbitration or Court of Law; 

6.5. If the Agency employs a public servant dismissed / removed or employs a person 

convicted for an offence involving corruption or abetment of such offence; 

6.6. If business dealings with the Agency have been banned by the Govt. or any other 

public sector enterprise; 

6.7. If the Agency has resorted to Corrupt, fraudulent practices including 

misrepresentation of facts and / or fudging /forging /tampering of documents; 

6.8. If the Agency uses intimidation / threatening or brings undue outside pressure on the 

Company (KRCL) or its official in acceptance / performances of the job under the 

contract; 

6.9. If the Agency indulges in repeated and / or deliberate use of delay tactics in 

complying with contractual stipulations; 

6.10. Willful indulgence by the Agency in supplying sub-standard material irrespective of 

whether pre-dispatch inspection was carried out by Company (KRCL) or not; 

6.11. Based on the findings of the investigation report of CBI / Police against the Agency 

for malafied / unlawful acts or improper conduct on his part in matters relating to the 

Company (KRCL) or even otherwise; 
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6.12. Established litigant nature of the Agency to derive undue benefit; 

6.13. Continued poor performance of the Agency in several contracts; 

6.14. If the Agency misuses the premises or facilities of the Company (KRCL), forcefully 

occupies tampers or damages the Company’s properties including land, water 

resources, forests / trees, etc. 

(Note: The examples given above are only illustrative and not exhaustive. The Competent 

Authority may decide to ban business dealing for any good and sufficient reason). 

7. Banning of Business Dealings 

7.1. Normally, a decision to ban business dealings with any Agency should apply 

throughout the Company. However, the Competent Authority can impose such ban 

project wise only if in the particular case banning of business dealings by respective 

projects will serve the purpose and achieve its objective and banning throughout the 

Company is not required in view of the local conditions and impact of the misconduct 

/ default not expected to go beyond the project.  

7.2. There will be a Standing Committee in each project to be appointed by Chairman and 

Managing Director for processing the cases of “Banning of Business Dealings” 

except for banning of business dealings with foreign suppliers. However, for 

procurement of items / award of contracts, the committee shall be consisting of 

members  out of PCE, FA&CAO, COM, CEE, CSTE, CME and COS.  The Convener 

of the respective Committee would be appointed by Chairman and Managing 

Director. The functions of the committee shall, inter-alia include:  

(i) To study the report of the Investigating Agency and decide if a prima-facie case for 

Company-wide / Local unit wise banning exists, if not, send back the case to the 

Competent Authority.  

(ii) To recommend for issue of show-cause notice to the Agency by the concerned 

department.  

(iii) To examine the reply to show-cause notice and call the Agency for personal hearing, if 

required.  

(iv) To submit final recommendation to the Competent Authority for banning or otherwise. 

7.3. If companywide banning is contemplated by the standing Committee of any project, 

the proposal should be sent by the committee to KDC setting out the facts of the case 

and the justification of the action proposed along with all the relevant papers and 

documents. KDC shall get feedback about that agency from all other sources of 

KRCL and based on this feedback, a prima-facie decision for banning / or otherwise 

shall be taken by the Competent Authority. At this stage if it is felt by the Competent 

Authority that there is no sufficient ground for companywide banning, then the case 

shall be sent back to the Committee of the project for further action at their level. 
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(i) If the prima-facie decision for Company-wide banning has been taken, KDC shall issue 

a show-cause notice to the agency conveying why it should not be banned throughout 

KRCL.  

(ii) After considering the reply of the Agency and other circumstances and facts of the 

case, KDC will submit the case to the Chairman and Managing Director to take a final 

decision for Company-wide banning or otherwise.  

7.4. If the Competent Authority is prima-facie of the view that action for banning business 

dealings with the Agency is called for, a show-cause notice may be issued to the 

Agency as per paragraph 9.1 and an enquiry held accordingly.  

7.5. Procedure for Banning of Business Dealings with Foreign Suppliers. 

(i) Banning of the agencies shall apply throughout the Company. 

(ii) Based on the complaint forwarded by KDC or received directly by Vigilance 

Department, an investigation shall be carried out by Vigilance Department. After 

investigation depending upon the gravity of the misconduct, Vigilance Department 

may send their report to KDC to KRCL Directors Committee consisting of the 

following :- 

1. Director (Finance) 

2. Director (Operations and Commercial) 

The Committee shall examine the report and give its comments / recommendations within 21 

days of receipt of the reference by Vigilance Department. 

(iii) If the Competent Authority opines that it is a fit case for initiating banning action, it 

will issue show-cause notice to the agency for replying within a reasonable period.  

(iv) On receipt of the reply or on expiry of the stipulated period, the case shall be 

submitted by Director (Operations and Commercial) to KDC for consideration & 

decision. 

(v) The decision of the KDC shall be communicated to the agency by Director 

(Operations and Commercial). 

8. Removal from List of Approved Agencies - Suppliers /Contractors, etc. 

8.1. If the Competent Authority decides that the charge against the Agency is of a minor 

nature, it may issue a show-cause notice as to why the name of the Agency should not 

be removed from the list of approved Agencies - Suppliers / Contractors, etc. 

8.2. The effect of such an order would be that the Agency would not be disqualified from 

competing in Open Tender Enquiries but LTE may not be given to the Agency 

concerned. 

8.3. Past performance of the Agency may be taken into account while processing for 

approval of the Competent Authority for awarding the contract. 

9. Show-cause Notice 

9.1. In case where the Competent Authority decides that action against an Agency is 

called for, a show-cause notice has to be issued to the Agency. Statement containing 

the imputation of misconduct or mis-behaviour may be appended to the show-cause 

notice and the Agency should be asked to submit within 15 days a written statement 

in its defence. 
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9.2. If the Agency requests for inspection of any relevant document in possession of 

KRCL, necessary facility for inspection of documents may be provided. 

9.3. The Competent Authority may consider and pass an appropriate speaking order: 

a) For exonerating the Agency if the charges are not established; 

b) For removing the Agency from the list of approved Suppliers /Contactors, etc. 

c) For banning the business dealing with the Agency. 

9.4. If it decides to ban business dealings, the period for which the ban would be operative 

may be mentioned. The order may also mention that the ban would extend to the 

interconnected Agencies of the Agency. 

10. Appeal against the Decision of the Competent Authority 

10.1. The Agency may file an appeal against the order of the Competent Authority banning 

business dealing, etc. The appeal shall lie to Appellate Authority. Such an appeal 

shall be preferred within one month from the date of receipt of the order banning 

business dealing, etc. 

10.2. Appellate Authority would consider the appeal and pass appropriate order which shall 

be communicated to the Agency as well as the Competent Authority. 

11. Review of the Decision by the Competent Authority 

Any petition / application filed by the Agency concerning review of the banning order 

passed originally by the Competent Authority of KRCL under the existing guidelines 

either before or after filing of appeal before the Appellate Authority or after disposal of 

appeal by the Appellate Authority, the review petition can be decided by the KRCL 

Directors’ Committee (KDC) upon disclosure of new facts/ circumstances or subsequent 

development necessitating such review. The KDC may refer the same petition to the 

Standing Committee for examination and recommendation.  

12. Circulation of the names of Agencies with whom Business Dealings have been 

banned 

12.1. Depending upon the gravity of misconduct established, KRCL may circulate the 

names of Agency with whom business dealings have been banned, to the Government 

Departments, other Public Sector Enterprises, etc. for such action as they deem 

appropriate.  

12.2. If Government Departments or Public Sector Enterprises request for more 

information about the Agency with whom business dealings have been banned, a 

copy of the report of Inquiring Authority together with a copy of the order of the 

Competent Authority / Appellate Authority may be supplied.  

12.3. If business dealings with any Agency has been banned by the Central or State 

Government or any other Public Sector Enterprise, KRCL may, without any further 

enquiry or investigation, issue an order banning business dealing with the Agency 

and its inter-connected entities. 

12.4. Based on the above, KRCL may formulate their own procedure for implementation of 

the Guidelines and the same be made a part of the tender documents. 

***** 
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Annexure-2 

1.0 Policy for Startup India for Startups Registered Firms. 

1.1 Relaxation of criteria of prior experience and prior turnover for Startups 

(whether Micro, small Enterprises or otherwise) as admissible under 

Government’s existing Policy on the date of opening of tender, shall be 

applicable to Startup registered in the category and within the monetary value of 

item/services/works tendered for, with Department of Industrial Policy & 

Promotion, Ministry of Commerce or by any statutory bodies specified by 

Government of India or having a valid certificate of an eligible business from 

the Inter- Ministerial Board of Certification specifying the category of 

registration/certificate and monetary value subject to their meeting of quality 

and technical specifications, as envisaged in the Policy. 

1.2 KRCL reserves the rights to deny such exemptions to Startups (whether MSEs 

or otherwise) in circumstances, like procurement of items related to public 

safety, health, critical security operations and equipment etc. 

1.3 The tenderer(s) shall submit photocopy of current and valid startups registration 

certificate inclusive of all the pages showing the category of entrepreneur, 

monetary limit of their registration for the items tendered to avail the benefits 

under the policy. 

2.0 Following tender conditions on Make in India shall be applicable for 

tenders valuing more than Rs 5 Lacs: (Ref. Rly Board letter No. 

2020/RS(G)/779/2/Pt.1 dt. 25.09.2020). 

2.1 In procurement of all goods, services or works in respect of which the Nodal 

Ministry / Department has communicated that there is sufficient local capacity 

and local competition, only ‘Class-I Local Vendor’, as defined under the Public 

Procurement (Preference to Make in India) Order 2017 as amended from time to 

time (referred to as Order), shall be eligible to bid irrespective of purchase value 

Note: 

(i) Class-I/Class-II/Non Local Vendor means a Vendor/Supplier or service 

provider whose product or service offered for procurement meets the 

minimum local content as prescribed under the Order of Ministry of 

Commerce and Industry, Department of Industrial Policy and Promotion 

or by the competent Ministries/Departments in pursuance to the Order. 

(ii) 'Local content' means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value of 

the item procured (excluding net domestic indirect taxes) minus the value 

of imported content in the item (including all custom duties) as a 

proportion of the total value, in percent.  

(iii) Minimum local content: The 'local content' requirement to categorize a 

supplier as 'Class-I local supplier' is minimum 50%. For 'Class-II local 

supplier', the 'local content' requirement is minimum 20%.  
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(iv) 'Class-I local supplier' means a supplier or service provider, whose 

goods, services or works offered for procurement, meets the local content 

as prescribed for 'Class-I local supplier' under the Order. 

(v) 'Class-II local supplier' means a supplier or service provider, whose 

goods, services or works offered for procurement, meets the local content 

as prescribed for 'Class-II local supplier' but less than that prescribed for 

'Class-I local supplier' under the Order.  

(vi) 'Non-Local supplier' means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content less than that 

prescribed for 'Class-II local supplier' under the Order.  

(vii) 'L1' means the lowest tender or lowest bid or the lowest quotation 

received in a tender, bidding process or other procurement solicitation as 

adjudged in the evaluation process as per the tender or other procurement 

solicitation.  

(viii) 'Margin of purchase preference' means the maximum extent to which 

the price quoted by a "Class-I local supplier" may be above the L1 for the 

purpose of purchase preference. The margin of purchase preference shall 

be 20%.  

2.2 Bidders (manufacture or principal of authorized representative) who have a 

valid/approved ongoing ‘Make in India’ agreement/program and who while 

meeting “Essential Qualifying Criteria” as  in Clause 5 of “Instructions to 

Tenderers”, would also be considered to be qualified provided: 

(i) Their foreign ‘Make in India’ associates meets “Essential Qualifying 

Criteria” as given in Clause 5 of  “Instructions to Tenderers” without 

exemption, and  

(ii) The bidder submits appropriate documentary proof for a valid/approved 

ongoing ‘Make in India’ agreement/program. 

(iii) The bidder (manufacturer or principal of authorized representative) furnishes 

along with the bid a legally enforceable undertaking jointly executed by 

himself and such foreign Manufacturer for satisfactory manufacture, supply 

(and erection, commissioning if applicable) and performance of ‘The 

Product’ offered including all warranty obligations as per the general and 

special conditions of contract. 

2.3 In the procurements not covered by sub-clause 2.1 above, and which are 

divisible/splitable in nature, the following procedure shall be followed. 

2.3.1 Among all qualified bids, if the lowest bid (L1) is from a ‘Class-I Local 

Vendor’, the contract for fully quantity will be awarded to L1. 

2.3.2 If L1 is not a ‘Class-I Local Vendor’, 50% of the other quantity shall be 

awarded to L1.  Thereafter, the lowest bidder among the ‘Class-I Local 

Vendor’, will be invited to match the L1 price for the remaining 50% 

quantity subject to the local vendor’s quoted price falling within the 

purchase preference margin of (L1 + 20%), and contract for that quantity 
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shall be awarded to such local vendor subject to matching the L1 price.  In 

case such lowest eligible local vendor fails to match the L1 price or 

accepts less than the offered quantity, the next higher local vendor within 

the purchase preference margin of (L1 + 20%) shall be invited to match 

the L1 price for remaining quantity and so on, and contract shall be 

awarded accordingly.  In case some quantity is still left uncovered on local 

vendors, then such balance quantity may also be ordered on the L1 bidder. 

2.4 In procurements not covered by sub-clause 2.1 above and which are not 

divisible and such procurements where the bid is evaluated on price alone, the 

following procedure shall be followed: 

2.4.1 Among all qualified bids, if the lowest bid (L1) is from a local vendor, the 

contract will be awarded to L1. 

2.4.2 If L1 is not from a ‘Class-I Local Vendor’, the lowest bidder among the 

‘Class-I Local Vendors’, will be invited to match the L1 price subject to 

local vendor’s quoted price falling within the purchase preference margin of 

(L1+20%) and the contract shall be awarded to such local vendor subject to 

matching the L1 price. 

2.4.3 In case such lowest eligible Class-I local vendor fails to match the L1 price, 

the Class-I local vendor with the next higher bid within the purchase 

preference margin of (L1+20%) shall be invited to match the L1 price and so 

on and contract shall be awarded accordingly.  In case none of the Class-I 

Local Vendors within the purchase preference margin of (L1+20%) matches 

the L1 price, then the contract may be awarded to the L1 bidder. 

2.4.4 Class II Local Vendors will not get Purchase Preference in any procurement.  

 

2.5 Bidder must declare that the item and service offered meets the minimum local 

content & indicate its percentage in their offer which shall meet (or even offer 

more) required content as specified in Public Procurement (Preference to Make 

in India) Order 2017 as amended from time to time. This declaration is 

necessary even if Custom Duty Exemption and / or Exchange Rate Variation (if 

applicable) are not being sought. Following documents are to be submitted 

along with the  technical bid: 

(i) Local Component list i.e. Items and services which are being procured / 

produced domestically by supplier in the system / equipment / service 

offered against tender. This list shall include all the components, raw 

materials, sub services etc. 

(ii) Foreign / Imported Component list i.e Items and services which are being 

supplied by bidder from outside India in the system / equipment / service 

offered against tender. This list shall include all the components, raw 

materials sub services etc. 
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(iii) Bidders shall give the details of the location(s) at which the local value 

addition is made. Additionally, location(s) details from where foreign / 

imported components are being supplied be also informed. 

(iv) Bidders shall give the price break-up in percentage for “Local Component” 

and “Foreign / Imported Component”. 

(v) Custom duty applicable on Foreign Exchange component for all Foreign 

items. 

(vi) The Local Supplier is required to provide self-certification as per the format 

appended. 

In cases of procurement for a value in excess of Rs 10 Crores, the local vendor 

shall be required to provide a certificate from the statutory auditor or cost 

auditor of the company (in the case of companies) or from a practicing cost 

accountant or practicing chartered accountant (in respect of supplies other than 

companies) giving the percentage of local content, in appended format. 

2.6 Local Suppliers must note that once the declaration / certification is committed 

by them at tender submission stage, the same cannot be altered at technical 

negotiation stage or after award of contract otherwise would be treated / 

considered as false declaration by bidder. If it is identified that there is 

difference in price received & declaration made and local content is now not 

meeting the specified tender requirement (i.e only on the quoted price without 

any loading) then such bidder shall be disqualified and shall not be considered 

for ranking purpose. 

2.7 A vendor who has been debarred by any procuring entity for violation of this 

Order shall not be eligible for preference under this Order for procurement by 

any other procuring entity for the duration of the debarment.  

2.8 Procedure For Calculating The Local Content  

2.8.1 Local Content (LC) = Base Contract Price i.e. the total contract price less 

taxes and duties of that equipment/item less:-  

(a) Direct costs (including Custom Duties, Freight/transportation and 

insurance) of all materials, components, sub-assemblies, assemblies and 

products imported into India.  

(b) Direct and Indirect costs of all services obtained from non-Indian 

entities/citizens.  

(c) All license fees, royalties, technical fees and other fees/payments of this 

nature paid out of India, by whatever term/phrase referred to in 

contracts/agreements made by vendors/sub-vendors.  

%age of Local Content  = [Total Contract (Invoiced) Price excluding 

domestic taxes and  duties - Total cost of Imported 

Goods & Services] ÷ [Total Contract (Invoiced) 

Price excluding domestic taxes and  duties] x 100 
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2.8.2 Proforma To Calculate Local Content 

Computation of Local Content Percentage 

1  Total Contract Price  XXX  

2  Less : Taxes & Duties  XXX  

3 = 1-2  Base Contract Price  XXX  

Less:  

4  Direct Costs of Products Imported into India  XXX  

5  Direct & Indirect Costs of All Services Obtained 

From Non-Indian Entities / Citizens  

XXX  

6  All License Fee & Other Fee / Payment of this 

Nature Paid Out of India  

XXX  

7 = 4+5+6  Sub-Total  XXX  

8 = 3-7  Local Content  XXX  

8/3*100  Local Content as a Percentage of Base Contract 

Price  

% 

 

**** 
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Annexure-3 

Bid Security Declaration 

 

 

Not Applicable for this Tender 



 

Page 164 of 178 

 

 Appendices                                                                                                                                               

Annexure-4 

 

Certificate Regarding Compliance of Instructions issued by Govt. of India 

for Restrictions under Rule 144 (xi) of General Financial Rule 

 

“I have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India and on Sub-contracting to 

contractors from such countries,' I certify that this bidder is not from such a 

country or, if from such a country, has been registered with the Competent 

Authority and will not sub-contract any work to a contractor from such 

countries unless such contractor is registered with the Competent Authority. I 

hereby certify that this bidder fulfills all requirements in this regard and is 

eligible to be considered.  

  

 

              Signature of Tenderer(s) 

 

Date:______________ 

 

Seal:                      . 

 



 

Page 165 of 178 

 

 Appendices                                                                                                                                               

Annexure-5 

 

 

 

 

 

 

DRAWINGS 
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1. Key  plan  of  KRCL  OFC in NERUL- BELAPUR-ROHA  Section 
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2. Warrning  Tape 

 

3. Cable Route Marker  ( PCC/ Stone ) 

                         

 

# KR/S&T CABLE
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Cable Trench  

 

Note:  SHAHABAD STONE to be read as BRICKS 
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4. Cable Laying in Hard Rock Cutting 
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5. Cable Laying in Minor Brige/ Culvert 

 

 

 

 

 

 

 

 



 

Page 171 of 178 

 

 Appendices                                                                                                                                               

 

 

6. Cable Laying in Major Bridge 

 

 

 

 

 

 

 

 



 

Page 172 of 178 

 

 Appendices                                                                                                                                               

 

 

 

7.   Houlding Clamp for GI Bridge 
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8. Clamp for Cable Laying in Tunnel 
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Schedule of Rates and Quantities 

Name of Work : Replacement of KRCL old 12 core OFC cable with new 24core OFC cable between Nerul 

to Roha section  

Sr.  Description of Work Unit Qty. Unit Rate 

(Rs.) 

Total  

Amount (Rs.) 

Inspectio

n Agency 

 Schedule A - Supply Items           

1 Supply of armoured optic fiber cable 

mono mode having 24 core fiber as per 

RDSO spec IRS.TC: 55/2006 Rev.1 

Amdt No.2.0 or latest. 

Km 85 1,05,000 89,25,000.00 RDSO 

2 Supply of solid permanenently lubricated 

HDPE Telecom duct having 50mm outer 

dia inner dia and 42mm with wall 

thicness 4mm, as per RDSO 

Specification. No. RDSO/SPN/ 

TC/45/2013 Rev.2.0 ammendment 1.0 or 

latest, along with all required accessories/ 

fittings like end plugs, couplers cable 

sealing plugs, duct collar etc. 

Km 85 84,100 71,48,500.00  RDSO/ 

RITES 

3 Supply of warning tape 6 inch width, 

colour Red/Orange with warning 

information painted in black (KRCL-Tele 

cable), as per drawing. The tape shall be 

suitable for laying along with 

underground cables 

Km  53.50  3350 1,79,225.00  Consignee 

4 Supply of OFC Jointing kit suitable for 

24 core OFC with 9mm core dia with 

suitable heat shrink sleeves, as per TEC 

Spec No G/OJC-02/01.Mar 99 or latest. 

Nos 40 1225.00 49,000 Consignee 

5 Supply and installation of PCC/Stone 

Marker as per drawing No 

RVNL/S&T/SG-022/2006  

Nos 2,000 242.33 4,84,660 Consignee 

6 Supply of Double Walled Corrugated 

(DWC) pipe having 120mm outer dia and 

103mm inner dia as per RDSO 

specification No. RDSO/SPN/204/ 2011 

Ver1.1 or latest along with required 

couplers. 

Km 2 1,80,000 3,60,000 RITES 

7 Supply of Galvanized Iron pipe           

Dia-innner 100 mm, with Coupler 

Grooved clamp, Good quality ISI marked 

conferming to IS 11722 Type -B  

Km 3 5,15,617.75 15,46,853.25 RITES 

8 Supply of Mild steel C-Clamp 3mm thk x 

25 mm width  suitable for holding One 

DWC pipe of 120mm dia. This includes 

providing primer coat of  red oxide and 

aluminium paint,  along with required 

Nos 1,000 106.75 1,06,750 Consignee 
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Sr.  Description of Work Unit Qty. Unit Rate 

(Rs.) 

Total  

Amount (Rs.) 

Inspectio

n Agency 

number of M.S Anchor bolts  size 12mm 

x 150 mm. 

9 Supply of Optical Time Domain 

Reflectometer (OTDR) as per 

GR.No.TEC/GR/TX/OTD-01-05-Sep-19 

(Connector shall be FC/PC male to DIN 

(Female).  

Note: Before placing order, the make and 

model shall be got approved from KRCL 

Engineer-in-charge 

Nos 3 1,26,000 3,78,000 Consignee 

10 Supply of Automatic Fusion Splicing 

Machine suitable for both single mode & 

multimode fibres with cladding dia.75-

200 micrometer suitable for 24/48 core 

optic fiber cable  

Note: Before placing order, the make and 

model shall be got approved from KRCL 

Engineer-in-charge 

Nos 3  1,95,000  5,85,000 Consignee 

11 Supply of OFC Toolkit as per list at para 

5.11of Spl condition of Cortact part B).  

Note: Before placing order, the make and 

model shall be got approved from KRCL 

Engineer-in-charge 

Nos 3 27,033.90  81,101.70 Consignee 

12 Supply of Optical power Meter along 

with Accessories suitable for 

measurement of both1310nm and 

1550nm wavelength along with E-2000 

connector (detailed specification at para 

5.10 of Spl condition of Cortact part B).   

Note: Before placing order, the make and 

model shall be got approved from KRCL 

Engineer-in-charge  

Nos 3 46,500 1,39,500 Consignee 

 

Sub - Total (A)    1,99,83,589.95   
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Sr. Description of Work Unit Qty. Unit Rate 

(Rs.) 

Total  Amount  

(Rs.) 

Inspection 

Agency 

B Execution Items        

1 Excavation of trenches in all type 

of soils upto a depth of 1.2 mtrs and 

0.26 mtrs width at the bottom, 

provision of bricks width wise, 

approx. 9 bricks per meter, 

ramming and consolidation of soil, 

in trench with all contractors 

material, labours, tools etc. 

Km 52.50 2,24,063.57 1,17,63,337.43 Engineer 

2 Preparation of cable duct 150 mm 

wide x 300 mm deep for laying of 

cable in rocky area and refilling the 

duct (after cable laying in GI pipe 

or HDPE duct) with Cement 

concrete mixuture 1:3:6 and 

grouting the ends at either side of 

rocky portion using concrete 

mixture, with all contractors 

material, labours, tools, plants etc. 

Km 24 5,71,380 1,37,13,120.00 Engineer 

3 Clearing of Ballast adjacent to 

sleepers laid on the RCC bridge for 

laying GI pipe/ HDPE duct pipe. 

Km 2 1,75,000 3,50,000.00 Engineer 

4 Excavation of trench to a depth of 1 

Mtr. for track /Road crossing of 

cables, laying of DWC pipes along 

with required coupling, refilling of 

trench by ramming and 

consolidating it as per the 

instructions of Rly Engineer at site.  

Mtr. 600 420.00 2,52,000.00 Engineer 

5 Track crossing by horizontal boring 

method at a depth 1.4 to 2.1 mtr 

from bottom of sleeper, this 

includes the supply and insertion, 

pushing of GI pipe (80 mm) 

confirming to IS : 1239 heavy class 

in the bore drilled with coupler 

between 2 pipes all the joints of 

casing pipes should be tight and 

leak proof. The work shall be done 

as per extent practice and 

instruction of the Engineer at site. 

Note: All materials, tools, plants, 

equipments, labour, accessories etc 

required to complete the work shall 

be arranged by the contractor at his 

own cost. 

Mtr. 550 2,801.88 15,41,034.00 Engineer 
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Sr. Description of Work Unit Qty. Unit Rate 

(Rs.) 

Total  Amount  

(Rs.) 

Inspection 

Agency 

6 Laying of HDPE Telecom duct 

50/42 mm dia in the trenches and in 

pipes/conduits/ducts of various 

types and sizes, with all 

Contractor’s labour, tools, plantes, 

etc complete. 

Km 83 10,008.45 8,30,701.35 Engineer 

7 Laying of DWC/RCC/GI pipes 

along with collers in trenches at 

places of track and road crossing, 

platform and cutting etc. 

Km 5 74,115.49 3,70,577.45 Engineer 

8 Blowing of armoured optic fiber 

cable into HDPE duct using 

blowing machine and associated 

works. Before blowing OFC, the 

duct integrity shall be tested, if any 

defect is be found during duct 

integrity test, the entire length of 

HDPE duct from one chamber to 

another chamber shall be replaced 

by the contractor at his own cost. 

Km 83 8,400 6,97,200.00 Engineer 

9 Fabrication, supply & fixing of MS 

clamp as per drawing along with 

required fixtures like nuts, bolts, 

washers etc, suitable of clamping of 

GI pipes on steel girder bridge,. 

No 1,000 580.68 5,80,680.00 Engineer 

10 Fixing of DWC/GI pipes on Tunnel 

Walls/Lining using ‘C’ clamps 

(supplied vide item ‘8’ of Sch. A). 

This includes drilling of required 

holes, fixing of anchor bolts (12 

mm dia x 150 mm), with all 

Contractor’s tools, labour, etc 

complete.  

Km 1 2,04,058 2,04,058.00 Engineer 

11 Splicing and testing of 24 fibre 

OFC and making the splice joint as 

per direction of site engineer with 

contractors own splicing machine 

& tools. 

No 40 6,946.86 2,77,874.40 Engineer 

12 Excavation for Jointing Pit and 

provision of Joint chamber of size 

1.2 mtr x 1.2 mtr and 0.6 Mtr 

height with 2 Piece cover on Top 

and bottom cover with holes for 

drainage with holes for drainage 

(Reinforcement drg as per 

Technical Spec). This includes 

water cooling of chamber, back 

filling and ramming of trench after 

No 40 15,773.50 6,30,940.00 Engineer 
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Sr. Description of Work Unit Qty. Unit Rate 

(Rs.) 

Total  Amount  

(Rs.) 

Inspection 

Agency 

laying and consolidated of soil as 

well as disposal of soil as per plan 

as advice by site engineer 

13 Excavation in normal soil for 

locating of cable/ joint of signalling 

/quad/OFC cable taking due care to 

avoid damage to existing cable etc, 

up to a depth of 1.2 mtr  

Mtr 100 325.51 32,551.00 Engineer 

Sub - Total (B) 3,12,44,073.63  

GRAND TOTAL (Excluding GST)  5,12,27,663.58  

Contractor's Percentage to be Quoted Above/At par/Below   

Total Amount after Including Contractor's Percentage   
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PART I 

Instructions to Tenderers (ITT) 

1.0 Applicability: These instructions and Conditions of Contract shall be 
applicable for all the tenders and Contracts of Railways for execution of 
Works as defined in GFR 2017. 

1.01  Order of Precedence of Documents: In a contract agreement, in case of 
any difference, contradiction, discrepancy, with regard to conditions of 
tender/contract, specifications, drawings, bill of quantities etc., forming part of 
the tender/contract, the following shall be the order of precedence: 

i. Letter of Award / Acceptance (LOA) 

ii. Bill(s) of Quantities 

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Konkan Railways Standard General Conditions of Contract updated with 
correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated 
with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued 
up to date of inviting tender or as otherwise   specified in the tender 
documents, if applicable in the contract. 

ix. Indian Railways Unified Standard Specifications (Works and Materials) 
2010 updated with correction slips issued up to date of inviting tender or 
as otherwise specified in the tender documents, if applicable in the 
contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to 
date of inviting tender or as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of   
inviting tender or as otherwise specified in the tender documents. 

1.1 Interpretation: These Instructions to Tenders and Contracts shall be read in 
conjunction with the Standard General Conditions of Contract which are 
referred to herein and shall be subject to modifications, additions or 
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suppression by Special Conditions of Contract and/or Special Specifications, 
if any, annexed to the Tender Forms.  

1.2 Definition: In these Instructions to Tenderers, the following terms shall have 
the meanings assigned hereunder except where the context otherwise 
requires: 

(a)  “Railway” shall mean the President of the Republic of India or the 
Administrative Officers of the Konkan Railway Corporation Ltd. or 
Successor Railway authorized to deal with any matters, which these 
presents are concerned on his behalf. 

(b) “The Chairman and Managing Director” shall mean the Officer-in-
Charge of the general superintendence and control of the Konkan 
Railway Corporation Ltd and shall mean and include their successors, 
of the Successor Railway. 

(c)  “Chief Engineer” shall mean the Officer in charge of the Engineering 
Department of Konkan Railway Corporation Ltd. and shall also include 
the General Manager/Projects, Chief Project Managers, Chief 
Engineer (Construction), Chief Electrical Engineer, Chief Electrical 
Engineer (Construction), Chief Signal & Telecom Engineer, Chief 
Signal & Telecom Engineer (Construction), Chief Mechanical Engineer 
and shall mean and include their successors of the Successor 
Railway. 

(d)  “Regional Railway Manager” shall mean the Officer in charge of a 
Region of the Konkan Railway Corporation Ltd. and shall mean and 
include the Regional Railway Manager of the Successor Railway. 

(e)  “Engineer” shall mean the Regional Engineer or the Senior Engineer, 
Regional Signal & Telecom Engineer, Regional Electrical Engineer, 
Regional Mechanical Engineer  in executive charge of the works and 
shall include the superior officers of Open Line and Construction 
organisations on the Railway of the Engineering, Signal & Telecom, 
Mechanical and Electrical Departments, i.e. the Senior Regional 
Engineer/Deputy Chief Engineer/Deputy General Manager, Senior 
Regional Signal & Telecom Engineer / Dy. Chief Signal & Telecom 
Engineer, Senior Regional Electrical Engineer / Deputy Chief Electrical 
Engineer, Senior Regional Mechanical Engineer and shall mean & 
include the Engineers of the Successors Railway. 

(f)  “Tenderer” shall mean the person / the firm / co-operative or company 
whether incorporated or not who tenders for the works with a view to 
execute the works on contract with the Railway and shall include their 
representatives, successors and permitted assigns. 
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(g)  “Limited Tenders” shall mean tenders invited from all or some 
Contractors on the approved or select list of Contractors with the 
Konkan Railway. 

(h) “Open Tenders” shall mean the tenders invited in open and public 
manner and with adequate notice. 

(i)  “Works” shall mean the works contemplated in the drawings and Bill(s) 
of Quantities set forth in the tender forms and required to be executed 
according to the specifications. 

(j)  “Specifications” shall mean the Specifications for Materials and Works 
of the Railway as specified under the authority of the Ministry of 
Railways or Chief Engineer or as amplified, added to or superseded 
by special specifications if any, appended to the Tender Forms. 

(k)  Standard Schedule of Rates (SSOR) shall mean the schedule of Rates 
adopted by the Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. 
the Standard Schedule of Rates of the Railway issued under the 
authority of the Chief Engineer from time to time, updated with 
correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents; 

 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of 

Rates published by Director General/ Central Public Works 
Department, Government of India, New Delhi, as adopted and 
modified by the Railway under the authority of the Chief Engineer 
from time to time, updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender 
documents. 

 (l) “Drawings” shall mean the maps, drawings, plans and tracings or 
prints thereof annexed to the Tender Forms. 

(m) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or 
equivalent, having more than 3 years’ experience in the relevant field 
of construction work involved in the contract, duly approved by the 
Engineer. 

(n)  Date of inviting tender shall be the date of publishing tender notice on 
IREPS website if tender is published on website or the date of 
publication in newspaper in case tender is not published on website.  

(o) “Bill of Quantities” shall mean Schedule of Item(s) included in the 
tender document along with respective quantities. 
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1.3  Words importing the singular number shall also include the plural and vice 
versa where the context requires.  

CREDENTIALS OF CONTRACTORS 

2.  Application for Registration and Approved list of Contractors:  

2.1 Works of construction and of supply of material shall be entrusted for 
execution to Contractors whose capabilities and financial status have been 
investigated and approved to the satisfaction of the Railway. A list of 
approved Contractors may also be maintained by the Railway. The said list 
be revised   once in a year or so by giving wide publicity through 
advertisements etc. For registration, the Contractor including a Contractor 
who is already on the approved list shall apply to the concerned Chief 
Engineer / General Manager/Projects, Chief Project Manager, Chief Signal & 
Telecommunication Engineer / Chief Mechanical Engineer / Chief Electrical 
Engineer, Regional Railway Manager, furnishing particulars regarding: 

(a)  his position as an independent Contractor specifying engineering 
organization available with details of partners / staff / engineers 
employed with qualifications and experience; 

(b)  his capacity to undertake and carry out works satisfactorily as 
vouched for by a responsible official or firm; details about the transport 
equipments, construction tools and plants etc., required for the work, 
maintained by him; 

(c)  his previous experience of works similar to that to be contracted for, in 
proof of which original certificates or testimonials may be called for 
and their genuineness verified, if needs be, by reference to the 
signatories thereof; 

(d)  his knowledge from actual personal investigation of the resources of 
the area/zone or zones in which he offers to work; 

(e)  his ability to supervise the work personally or by competent and duly 
authorized agent; 

(f)  his financial position; 

2.2 An applicant shall clearly state the categories of works and the 
Area/Zone/Region(s)/District(s) in which he desires registration in the list of 
approved Contractors. 

2.3  The selection of Contractors for enlistment in the approved list would be done 
by a committee for different value of slabs as notified by Railway.  
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2.4  An annual fee as prescribed by the Railway from time to time would be 
charged from such approved Contractors to cover the cost of sending notices 
to them and clerkage for tenders etc. Notices shall be sent to them on 
registered e-mail address and registered postal address. 

TENDERS FOR WORKS 

3.  Tender Form: Tender Forms shall embody the contents of the contract 
documents either directly or by reference and shall be as per specimen form, 
Annexure-I. e-Tender Forms shall be issued free of cost to all tenderers. 

4.  Omissions & Discrepancies: Should a tenderer find discrepancies in or 
omissions from the drawings or any of the Tender Forms or should he be in 
doubt as to their meaning, he should at once notify the authority inviting 
tenders. The tender inviting authority may, if deemed necessary, clarify the 
same to all tenderers. It shall be understood that every endeavour has been 
made to avoid any error which can materially affect the basis of tender and 
successful tenderer shall take upon himself and provide for the risk of any 
error which may subsequently be discovered and shall make no subsequent 
claim on account thereof. 

5.  Bid Security:  

(1) (a)  The tenderer shall be required to submit the Bid Security with the 
tender for the due performance with the stipulation to keep the 
offer open till such date as specified in the tender, under the 
conditions of tender. The Bid Security shall be as under:     

Value of the Work Bid Security 
For works estimated to 
cost up to ₹ 1 crore 
 

2% of the estimated cost of the work 

For works estimated to 
cost more than ₹1 
crore 

₹ 2 lakh plus ½% (half percent) of the 
excess of the estimated cost of work 
beyond ₹ 1 crore subject to a maximum of ₹ 
1 crore 

 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid 
Security shall be applicable for all modes of tendering. 
 

(ii) Any firm recognized by Department of Industrial Policy and 
Promotion (DIPP) as ‘Startups’ shall be exempted from payment of 
Bid Security detailed above. 
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(iii) Labour Cooperative Societies shall submit only 50% of above  Bid 
Security detailed above.  
 

(b)  It shall be understood that the tender documents have been 
issued to the tenderer and the tenderer is permitted to tender in 
consideration of stipulation on his part, that after submitting his 
tender he will not resile from his offer or modify the terms and 
conditions thereof in a manner not acceptable to the Engineer. 
Should the tenderer fail to observe or comply with the said 
stipulation, the aforesaid amount shall be liable to be forfeited to 
the Railway. 

(c)  If, his tender is accepted this Bid Security mentioned in sub para 
(a) above will be retained as part security for the due and faithful 
fulfillment of the contract in terms of Clause 16 of the Standard 
General Conditions of Contract. The Bid Security of other 
Tenderers shall, save as herein before provided, be returned to 
them, but the Railway shall not be responsible for any loss or 
depreciation that may happen thereto while in their possession, 
nor be liable to pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment 
gateway or submitted as Bank Guarantee bond from a scheduled 
commercial bank of India or as mentioned in tender documents. The 
Bank Guarantee bond shall be as per Annexure-VIA and shall be valid 
for a period of 90days beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, 
following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-
Procurement Portal (IREPS) while applying to the tender. 

 
ii. The original Bank Guarantee should be delivered in person to the 

official nominated as indicated in the tender document within 5 
working days of deadline of submission of bids.  

 
iii. Non submission of scanned copy of Bank Guarantee with the bid on 

e-tendering portal (IREPS) and/or non-submission of original Bank 
Guarantee within the specified period shall lead to summarily 
rejection of bid.  

 
iv. The Tender Security shall remain valid for a period of 90 days 

beyond the validity period for the Tender. 
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v. The details of the BG, physically submitted should match with the 
details available in the scanned copy and the data entered during 
bid submission time, failing which the bid will be rejected 

 
vi. The Bank Guarantee shall be placed in an envelope, which shall be 

sealed. The envelope shall clearly bear the identification “Bid for the 
***** Project” and shall clearly indicate the name and address of the 
Bidder. In addition, the Bid Due Date should be indicated on the right 
hand top corner of the envelope. 

 
vii. The envelope shall be addressed to the officer and address as 

mentioned in the tender document. 
 

viii. If the envelope is not sealed and marked as instructed above, the 
Railway assumes no responsibility for the misplacement or 
premature opening of the contents of the Bid submitted and 
consequent losses, if any, suffered by the Bidder.  

6.  Care in Submission of Tenders: 

(a)(i) Before submitting a tender, the tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the 
works, that all conditions liable to be encountered during the 
execution of the works are taken into account and that the rates he 
enters in the tender forms are adequate and all inclusive to accord 
with the provisions in Clause-37 of the Standard General Conditions 
of Contract for the completion of works to the entire satisfaction of 
the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods 
and Services Tax Act, 2017(CGST)/ Integrated Goods and Services 
Tax Act, 2017(IGST)/ Union Territory Goods and Services Tax Act, 
2017(UTGST)/ respective state’s State Goods and Services Tax Act 
(SGST) also, as notified by Central/State Govt. & as amended from 
time to time and applicable taxes before bidding. Tenderers will 
ensure that full benefit of Input Tax Credit (ITC) likely to be availed by 
them is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other 
details required under CGST/IGST/UTGST/SGST Act to railway 
immediately after the award of contract, without which no payment 
shall be released to the Contractor. The Contractor shall be 
responsible for deposition of applicable GST to the concerned 
authority. 
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(a)(iv) In case, the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/ SGST Act, the railway shall deduct the 
applicable GST from his/their bills under reverse charge mechanism 
(RCM) and deposit the same to the concerned authority. 

(a)(v) If the tax details of inward supply tax invoice does not reflects in 
GSTN portal of KRCL for availing credit, KRCL reserves right to 
withhold/recover the GST component on such inward supply. The 
supplier should raise the invoice against the respective State’s GSTN 
of KRCL wherever the supply has been made. 

(b) When work is tendered for by a firm or company, the tender shall be 
signed by the individual legally authorized to enter into commitments 
on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by 
the tenderer or by changes in the composition of the firm made 
subsequent to the execution of the contract. It may, however, 
recognize such power of attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the Contractor. 

6.1 The tenderers shall submit a copy of Certificate stating that all their 
statements/documents submitted along with bid are true and factual. 
Standard format of the Certificate to be submitted by the bidder is enclosed 
as Annexure-V. Non submission of above Certificate by the bidder shall result 
in summarily rejection of his/their bid. It shall be mandatorily incumbent upon 
the tenderer to identify, state and submit the supporting documents duly self-
attested/digitally signed by which they/he is qualifying the Qualifying Criteria 
mentioned in the Tender Document.  

CONSIDERATION OF TENDERS 

7.  Right of Railway to Deal with Tenders: The Railway reserves the right of 
not to invite tenders for any of Railway work or works or to invite open or 
limited tenders and when tenders are called to accept a tender in whole or in 
part or reject any tender or all tenders without assigning reasons for any such 
action. In case if tender is accepted in part by Railway administration, Letter 
of Acceptance shall be issued as counter offer to the Tenderer, which shall be 
subject to acceptance by the Tenderer. 

7A.  Two Packets System of Tendering: With a view to assess the 
tenders technically without being influenced by the financial bids, 
'Two Packets System of tendering' shall be adopted wherein tender 
documents provide for the same. 
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7B.  Pre-Bid Conference: Intenders having advertised value more than 
Rs 50 Crore or as mentioned in the tender document, Railway shall 
conduct Pre-Bid Conference(s) with the prospective bidders. 

7C.  Make in India Policy: Provisions of Make in India Policy 2017 issued 
by Govt. of India, as amended from time to time, shall be followed for 
consideration of tenders. 

7D.  Permission to Bid for a bidder from a country which shares 
Land boundary with India: Any bidder from the countries sharing a 
land border with India will be eligible to bid in any procurement of 
works (including turnkey projects) only if the bidder is registered with 
the Competent Authority. The Competent Authority for registration will 
be the Registration Committee constituted by the Department for 
Promotion of Industry and Internal Trade (DPIIT), Government of 
India. For interpretation of this para, Department of Expenditure, 
Ministry of Finance, Government of India letter F.No.6/18/2019-PPD 
dated 23/07/2020 shall be referred. 

7E.  Clarification of Bids: To assist in the examination, evaluation & 
comparison and pre-qualification of the Tender, the Railway may, at 
its discretion, ask any Bidder for a clarification of its Bid.  Any 
clarification submitted by a Bidder that is not in response to a request 
by the Railway shall not be entertained or considered. The Railway 
request for clarification and the response of the bidder in this regard 
shall be in writing.   

 However, if a Bidder does not provide clarification of its bid by the 
date and time communicated in the Railway request for clarification, 
the bid shall be evaluated as per the documents submitted along with 
the bid. 

 
8.  Execution of Contract Document: The Tenderer whose tender is accepted 

shall be required to appear in person at the office of the Chief Engineer, 
General Manager/Projects, Chief Project Manager, Regional Railway 
Manager or concerned Engineer, as the case may be, or if tenderer is a firm 
or corporation, a duly authorized representative shall appear (there would be 
no need for appear in person if agreement is signed digitally) and execute the 
contract agreement within seven days of notice from Railways that the 
Contract Agreement is ready.  Failure to do so shall constitute a breach of the 
agreement affected by the acceptance of the Tender. The Contract 
Agreement shall be entered into by Railway only after submission of valid 
Performance Guarantee by the Contractor. In such cases the Railway may 
determine that such tenderer has abandoned the contract and there upon his 
tender and acceptance thereof shall be treated as cancelled and the Railway 
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shall be entitled to forfeit the full amount of the Bid Security and other dues 
payable to the Contractor under this contract. The failed Contractor shall be 
debarred from participating in the re-tender for that work.  

9.  Form of Contract Document:  Every contract shall be complete in respect 
of the document it shall so constitute.  Not less than 2 copies of the contract 
document shall be signed by the competent authority and the Contractor and 
one copy given to the Contractor (there would be no need of signing two 
copies if agreement is signed digitally).  

(a)  For Zone contracts, awarded on the basis of the percentage above or 
below the applicable chapter(s) of Standard Schedule of Rates (SSOR) 
for the whole or part of financial year, the contract agreement required 
to be executed by the tenderer whose tender is accepted shall be as 
per specimen form, Annexure-II.  During the currency of the Zone 
Contract, work orders as per specimen form Annexures-III, for works 
not exceeding ₹ 5, 00,000 each, shall be issued by the Regional 
Railway Manager / Senior Regional Engineer/Regional Engineer/Senior 
Engineer/Assistant Engineer under the agreement for Zone Contract. 

(b)  For contracts for specific works, the contract document required to be 
executed by the tenderer whose tender is accepted shall be an 
agreement as per specimen form Annexure - IV.  

-------- 
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ANNEXURE - I 

KONKAN RAILWAY 

TENDER FORM (First Sheet) 

Tender No. ____________________ 

Name of Work ___________________________________________________ 

To 

The President of India 

Acting through the _____________________________ Railway 

I/We ____________________ have read the various conditions to tender 

attached hereto and agree to abide by the said conditions.  I/We also agree to keep 

this offer open for acceptance for a period of ________ days from the date fixed for 

closing of the tender and in default thereof, I/We will be liable for forfeiture of my/our “ 

Bid Security”.  I/We offer to do the work for Konkan Railway, at the rates quoted in 

the attached bill(s) of quantities and hereby bind myself/ourselves to complete the 

work in all respects within ____________ months from the date of issue of letter of 

acceptance of the tender. 

2. I/We also hereby agree to abide by the Konkan Railway Standard General 

Conditions of Contract, with all correction slips up-to-date and to carry out the 

work according to the Special Conditions of Contract and Specifications of 

materials and works as laid down by Railway in the annexed Special 

Conditions/Specifications, Standard Schedule of Rates (SSOR) with all 

correction slips up-to-date for the present contract. 

3. A Bid Security of ₹ ___________ has already been deposited online /submitted 

as Bank Guarantee Bond. Full value of the Bid Security shall stand forfeited 

without prejudice to any other right or remedies in case my/our Tender is 

accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the 

Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of 

notice issued by the Railway that such documents are ready; and  
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(c) I/We do not commence the work within fifteen days after receipt of orders to that 

effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of 

Industrial Policy and Promotion (DIPP) and my registration number is 

……………. valid upto …………………. (Copy enclosed) and hence exempted 

from submission of Bid Security. 

 

5. We are a Labour Cooperative Society and our Registration No. is 

……………….. with …………………..and hence required to deposit only 50% of 

Bid Security. 

 

6. Until a formal agreement is prepared and executed, acceptance of this tender 

shall constitute a binding contract between us subject to modifications, as may 

be mutually agreed to between us and indicated in the letter of acceptance of 

my/our offer for this work. 

 
Signature of Witnesses: 

 ________________________ 

(1)  ___________________ 
Signature of Tenderer(s) 

 

 
Date ________________ 

 
(2)  ___________________ Address of the Tenderer(s) 

 
______________________________
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ANNEXURE - I (Contd. …) 
 

TENDER FORM (Second Sheet) 
 

1. Instructions to Tenderers and Conditions of Tender: The following documents 

form part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b)  Special Conditions/Specifications (enclosed) 

(c)  Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications 

(Works and Materials) of Indian Railways as amended/corrected upto latest 

correction slips, copies which can be seen in the office of ______________ 

or obtained from the office of the Chief Engineer, General 

Manager/Projects, Chief Project Manager, Konkan Railway on payment of 

prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest 

correction slips, copies of which can be seen in the office of 

________________ or obtained from the office of the Chief Engineer, 

General Manager/Projects, Chief Project Manager, Konkan Railway on 

payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be 

issued by the Engineer or his representatives (from time to time) with all 

changes and modifications. 

2.  Drawings for the Work: The Drawing for the work can be seen in the office of 

the _________ and / or Chief Engineer, General Manager/Projects, Chief Project 

Manager, Konkan Railway at any time during the office hours. The drawings are 

only for the guidance of Tenderer(s). Detailed working drawings (if required) 

based generally on the drawing mentioned above, will be given by the Engineer 

or his representative from time to time. 

3.  The Tenderer(s) shall quote his / their rates as a percentage above or below the 

Standard Schedule of Rates (SSOR) as applicable, except where he/they are 

required to quote item rates and must tender for all the items shown in the Bill(s) 
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of Quantities attached. The quantities shown in the attached Bill(s) of Quantities 

are given as a guide and are approximate only and are subject to variation 

according to the needs of the Railway. The Railway does not guarantee work 

under each item of the Bill(s) of Quantities. The tenderer(s) shall quote rates / 

rebates only at specified place in Tender Form supplied by Railway.  Any revision 

of rates / rebates submitted (quoted) through a separate letter whether enclosed 

with the bid (Tender Form) or submitted separately or mentioned elsewhere in the 

document other than specified place shall be summarily ignored and will not be 

considered. 

4.  Tenders containing erasures and / or alterations of tender documents are liable to 

be rejected.  Any correction made by tender(s) in his/their entries must be 

attested by him / them. 

5. The works are required to be completed within a period of ________ months 

from the date of issue of acceptance letter. 

6.  Bid Security:  

(a)  Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this 

document, the tender must be accompanied by a Bid Security as mentioned 

in tender documents, failing which the tender shall be summarily rejected.  

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days 

(in case of two packet system of tendering  90 days) from the date of 

closing of the Tender. It is understood that the tender documents have been 

issued to the Tenderer(s) is / are permitted to tender in consideration of the 

stipulation on his / their part that after submitting his / their tender subject to 

the period being extended further, if required by mutual agreement from 

time to time, he will not resile from his offer or modify the terms and 

conditions thereof in a manner not acceptable to Konkan Railway. Should 

the tenderer fail to observe or comply with the foregoing stipulation, the 

amount deposited or Bank Guarantee bond submitted as Bid Security for 

the due performance of the above stipulation, shall be forfeited to the 

Railway.  

(c)   If his tender is accepted, 

(i)  the Bid Security mentioned in sub para (a) above deposited in cash 

through e-payment gateway will be retained as part security for the due 
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and faithful fulfillment of the contract in terms of Clause 16 of the 

Standard General Conditions of Contract;  

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank 

guarantee bond, will be encashed as part security for the due and faithful 

fulfillment of the contract in terms of Clause 16 of the Standard General 

Conditions of Contract. 

The Bid Security of other Tenderers shall, save as herein before 

provided, be returned to them, but the Railway shall not be responsible 

for any loss or depreciation to the Bid Security that may happen thereto 

while in their possession, nor be liable to pay interest thereon. 

(d)   In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond 

towards either the Full Security Depositor the Part Security Deposit equal to 

or more than Bid Security the Railway shall return the Bid Security so 

retained as per sub para (c) above, to the Contractor.  

7.  Rights of the Railway to deal with Tender: The authority for the acceptance of 

the tender will rest with the Railway.  It sha,ll not be obligatory on the said 

authority to accept the lowest tender or any other tender, and tenderer(s) shall 

neither demand any explanation for the cause of rejection of his/ their tender nor 

the Railway to assign reasons for declining to consider or reject any particular 

tender or tenders. 

8.  If, the tenderer(s) deliberately gives / give wrong information in his / their tender 

or creates / create circumstances for the acceptance of his / their tender, the 

Railway reserves the right to reject such tender at any stage. 

9. If any partner(s) of a partnership firm expires after the submission of its tender or 

after the acceptance of its tender, the Railway shall deem such tender as 

cancelled/contract as terminated under clause 61 of the Standard General 

Conditions of Contract, unless the firm retains its character as per partnership 

agreement. If a sole proprietor expires after the submission of tender or after the 

acceptance of tender, the Railway shall deem such tender as cancelled / contract 

as terminated under clause 61 of the Standard General Conditions of Contract. 
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10. Eligibility Criteria:  

10.1  Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially 

completed any one of the following categories of work(s) during last 07 

(seven) years, ending last day of month previous to the one in which 

tender is invited: 

(i) Three similar works each costing not less than the amount equal to 

30% of advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 

40% of advertised value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of 

advertised value of the tender. 

(b)  (1)  In case of tenders for composite works (e.g. works involving more 

than one distinct component, such as Civil Engineering works, 

S&T works, Electrical works, OHE works etc. and in the case of 

major bridges – substructure, superstructure etc.), tenderer must 

have successfully completed or substantially completed any one of 

the following categories of work(s) during last 07 (seven) years, 

ending last day of month previous to the one in which tender is 

invited: 

(i) Three similar works each costing not less than the amount 

equal to 30% of advertised value of each component of 

tender, or 

(ii) Two similar works each costing not less than the amount 

equal to 40% of advertised value of each component of 

tender, or 

(iii)  One similar work costing not less than the amount equal to 

60% of advertised value of each component of tender. 

Note: for b (i): Separate completed works of minimum required values 

shall also be considered for fulfillment of technical eligibility criteria for 

different components.  
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(b)  (2)  In such cases, what constitutes a component in a composite work 

shall be clearly pre-defined with estimated tender cost of it, as part 

of the tender documents without any ambiguity.  

(b) (3)  To evaluate the technical eligibility of tenderer, only components of 

work as stipulated in tender documents for evaluation of technical 

eligibility, shall be considered.  The scope of work covered in other 

remaining components shall be either executed by tenderer 

himself if he has work experience as mentioned in clause 7 of 

Standard General Conditions of Contract or through subcontractor 

fulfilling the requirements as per clause 7 of Standard General 

Conditions of Contract or jointly i.e., partly himself and remaining 

through subcontractor, with prior approval of Chief Engineer in 

writing.  

However, if required in tender documents by way of Special Conditions, a 

formal agreement duly notarised, legally enforceable in the court of law, 

shall be executed by the main contractor with the subcontractor for the 

component(s) of work proposed to be executed by the subcontractor(s), 

and shall be submitted along with the offer for considering subletting of 

that scope of work towards fulfilment of technical eligibility. Such 

subcontractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work 

similar to work proposed for subcontract, costing not less than 35% value 

of work to be subletted, in last 5 years, ending last day of month previous 

to the one in which tender is invited through a works contract.  

Note: for subletting of work costing up to Rs 50 lakh, no previous work 

experience of subcontractor shall be asked for by the Railway. 

In case after award of contract or during execution of work it becomes 

necessary for contractor to change subcontractor, the same shall be 

done with subcontractor(s) fulfilling the requirements as per clause 7 of 

Standard General Conditions of Contract, with prior approval of Chief 

Engineer in writing.   
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Note for Item 10.1: 

Work experience certificate from private individual shall not be considered. 

However, in addition to work experience certificates issued by any Govt. 

Organization, work experience certificate issued by Public listed company 

having average annual turnover of ₹ 500 crore and above in last 3 (three) 

financial years excluding the current financial year, listed on National Stock 

Exchange  or Bombay Stock Exchange, incorporated/registered at least 5 

years prior to the date of closing of tender, shall also be considered, provided 

the work experience certificate has been issued by a person authorized by the 

public listed company to issue such certificates. 

In case, tenderer submits work experience certificate issued by public listed 

company, the tenderer shall also submit along with work experience certificate, 

the relevant copy of work order, bill of quantities, bill wise details of payment 

received duly certified by Chartered Accountant, TDS certificate for all 

payments received and copy of final /last bill paid by company in support of 

above work experience certificate.  

10.2. Financial Eligibility Criteria: The tenderer must have minimum average 

annual contractual turnover of 1.5V/N crores; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have 

been invited. 

The average annual contractual turnover shall be calculated as an average of 

“total contractual payments” in the previous three financial years, as per the 

audited balance sheet. However, in case balance sheet of the previous year is 

yet to be prepared/ audited, the audited balance sheet of the fourth previous 

year shall be considered for calculating average annual contractual turnover. 

 The tenderers shall submit requisite information as per Annexure -VIB along 

with the copies of Audited Balance Sheet duly certified by the Chartered 

Accountant / Certificate from Chartered Accountant duly supported by Audited 

Balance Sheet.  

10.3.  Bid Capacity: The tender/technical bid will be evaluated based on bid 

capacity formula detailed as Annexure-VI.  
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10.4 No Technical and Financial credentials are required for tenders having 

advertised value up to ₹ 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian 

currency i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily 

representative exchange rates published by the Reserve Bank of India or 

entity authorized by RBI to do so for the relevant date or immediately previous 

date for which rates have been published. Where, relevant date shall be as on 

the last day of month previous to the one in which tender is invited. In case of 

any other currency, the same shall first be converted to US Dollars as on the 

last day of month previous to the one in which tender is invited, and the 

amount so derived in US Dollars shall be converted into Rupees at the 

aforesaid rate. The conversion rate of such currencies shall be the daily 

representative exchange rates published by the International Monetary Fund 

for the relevant date or immediately previous date for which rates have been 

published    

[Explanation for para 10 of the Tender Form (Second Sheet) including Para 10.1 to 

10.5 - Eligibility Criteria:] 

1. Substantially Completed Work means an ongoing work in which payment 

equal to or more than 90% of the present contract value (excluding the 

payment made for adjustment of Price variation (PVC), if any) has been 

made to the contractor in that ongoing contract and no proceedings of 

termination of contract on Contractor’s default has been initiated. The 

credential certificate in this regard should have been issued not prior to 60 

days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of 

month previous to the one in which tender is invited, but completed in last  

07 (seven) years, ending last day of month previous to the one in which 

tender is invited, the completed work shall be considered for fulfillment of 

credentials. 
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3. If a work is physically completed and completion certificate to this extent is 

issued by the concerned organization but final bill is pending, such work 

shall be considered for fulfillment of credentials. 

4. In case of completed work, the value of final bill (gross amount) including 

the PVC amount (if paid) shall be considered as the completion cost of 

work. In case final bill is pending, only the total gross amount already paid 

including the PVC amount (if paid) shall be considered as the completion 

cost of work. 

In case of substantially completed work, the total gross amount already 

paid including the PVC amount (if paid), as mentioned in the certificate, 

shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the 

work experience certificate has been issued for such work to the 

subcontractor by a Govt. Organization or public listed company as defined 

in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet), the 

same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical 

credentials, the overall cost including the PVC amount (if paid) of that 

completed work or substantially completed work, shall be considered and 

no separate evaluation for each component of that work shall be made to 

decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual 

partners from previous propriety firm(s) or dissolved previous partnership 

firm(s) or split previous partnership firm(s), shall be considered only to the 

extent of their share in previous entity on the date of dissolution / split and 

their share in newly formed partnership firm. For example, a partner A had 

30% share in previous entity and his share in present partnership firm is 

20%. In the present tender under consideration, the credentials of partner 

A will be considered to the extent of 0.3*0.2*value of the work done in the 

previous entity. For this purpose, the tenderer shall submit along with his 

bid all the relevant documents which include copy of previous partnership 
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deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case 

of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the 

partnership firm, the credentials of remaining partnership firm shall be re-

worked out i.e., the quitting partner(s) shall take away his credentials to 

the extent of his share on the date of quitting the partnership firm (e.g. in a  

partnership firm of partners A, B & C  having share 30%, 30% & 40% 

respectively and credentials of Rs 10 crore; in case partner C quits the 

firm, the credentials of this partnership firm shall remain as Rs 6 crore). 

For this purpose, the tenderer shall submit along with his bid all the 

relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of 

dissolution of partnership firm(s) etc.  

9. In case of existing partnership firm if any new partner(s) joins the firm 

without any modification in the name and PAN/TAN no. of the firm, the 

credentials of partnership firm shall get enhanced to the extent of 

credentials of newly added partner(s) on the same principles as mentioned 

in item 6 above. For this purpose, the tenderer shall submit along with his 

bid all the relevant documents which include copy of previous partnership 

deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in 

case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any 

other firm without leaving the partnership firm i.e., In a partnership firm of 

A&B partners, A or B partner cannot use credentials of partnership firm of 

A&B partners in any other partnership firm or propriety firm without leaving 

partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per 

succession law, the proportion of credentials of the previous partner will be 

passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, 

but the partners remain the same, the credentials of the firm before such 

modification in the share will continue to be considered for the firm as it is 
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without any change in their value. Further, in case a partner of partnership 

firm retires without taking away any credentials from the firm, the 

credentials of partnership firm shall remain the same as it is without any 

change in their value.   

13. In a partnership firm “AB” of A&B partners, in case A  also works as 

propriety firm “P” or partner in some other partnership firm “AX”, 

credentials of A in propriety firm “P” or in other partnership firm “AX” 

earned after the date of becoming a partner of the  firm AB  shall not be 

added in  partnership firm AB.   

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out 

on above lines similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get 

the credentials of company A also.] 

11.0 Tenderer Credentials:  

Documents testifying tenderer’s previous experience and financial status 

should be produced along with the tender.  

Tenderer(s) who is / are not borne on the approved list of the Contractors of 

Konkan Railway shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the 

type of job for which tender is invited with list of works carried out in the 

past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant 

regarding contractual payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be 

engaged for the tendered work. Similarly list of Plant & Machinery 

available on hand and proposed to be inducted and hired for the 

tendered work. 

(iv) A copy of Certificate stating that they are not liable to be disqualified 

and all their statements/documents submitted along with bid are true 

and factual. Standard format of the Certificate to be submitted by the 

bidder is enclosed as Annexure-V. Non submission of a copy of 
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Certificate by the bidder shall result in summarily rejection of his/their 

bid. It shall be mandatorily incumbent upon the tenderer to identify, state 

and submit the supporting documents duly self-attested / digitally signed 

by which they/he are/is qualifying the Qualifying Criteria mentioned in 

the Tender Document.  

(v) The Railway reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder 

shall, when so required by the Railway, make available all such 

information, evidence and documents as may be necessary for such 

verification. Any such verification or lack of such verification, by the 

Railway shall not relieve the bidder of its obligations or liabilities 

hereunder nor will it affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false 

forged or incorrect at any time during process for evaluation of tenders, 

it shall lead to forfeiture of the tender Bid Security besides banning of 

business for a period of upto five years.  

(b) In case of any information submitted by tenderer is found to be false 

forged or incorrect after the award of contract, the contract shall be 

terminated. Bid Security, Performance Guarantee and Security Deposit 

available with the railway shall be forfeited. In addition, other dues of 

the contractor, if any, under this contract shall be forfeited and agency 

shall be banned for doing business for a period of upto five years. 

12.  Non-compliance with any of the conditions set forth therein above is liable to 

result in the tender being rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be 

required to execute an agreement with the President of India acting through 

the Konkan Railway for carrying out the work according to Standard General 

Conditions of Contract, Special Conditions / Specifications annexed to the 

tender and Standard Specifications (Works and Materials) of Railway as 

amended/corrected upto latest correction slips, mentioned in tender form (First 

Sheet). 
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14.  Documents to be submitted along with Tender:  

(i) The tenderer shall clearly specify whether the tender is submitted on his 

own (Proprietary Firm) or on behalf of a Partnership Firm / company / 

Joint Venture (JV) / Registered Society / Registered Trust/ Hindu 

Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The 

tenderer(s) shall enclose the attested copies of the constitution of their 

concern, and copy of PAN Card along with their tender.  Tender 

Documents in such cases are to be signed by such persons as may be 

legally competent to sign them on behalf of the firm, company, 

association, trust or society, as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  
(i) All documents in terms of Para 10 of the Tender Form (Second 

Sheet) above. 

(b) HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that 

he/who is submitting the tender on behalf of HUF is in the 

position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 

the authority, power and consent given by other members to act 

on behalf of HUF.  

(ii) All other documents in terms of Para 10 of the Tender Form 

(Second Sheet) above. 

(c) Partnership Firm:  
(i) All documents as mentioned in Para 18 of the Tender Form 

(Second Sheet).  

(d) Joint Venture (JV):  All documents as mentioned in Para 17 of 
the Tender Form (Second Sheet). 

(e) Company registered under Companies Act 2013:  
(i) The copies of MOA (Memorandum of Association) / AOA 

(Articles of Association) of the company. 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the 

Company (backed by the resolution of Board of Directors) in 
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favour of the individual to sign the tender on behalf of the 

company and create liability against the company. 

(iv) All other documents in terms of Para 10 of the Tender Form 

(Second Sheet) above. 

(f) LLP (Limited Liability Partnership):  
(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in 

favour of the individual to sign the tender on behalf of the LLP 

and create liability against the LLP.  

(iv) An undertaking by all partners of the LLP that they are not 

blacklisted or debarred by Railways or any other Ministry / 

Department of the Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP or JV in which they were / 

are partners/members. Concealment / wrong information in 

regard to above shall make the contract liable for determination 

under Clause 62 of the Standard General Conditions of 

Contract. 

(v) All other documents in terms of Para 10 of the Tender Form 

(Second Sheet)  

(g) Registered Society & Registered Trust:  
(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign 

the tender documents and create liability against the 

Society/Trust.  

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the Tender Form 

(Second Sheet) above. 
 

(iii) If, it is NOT mentioned in the submitted tender that tender is being 

submitted on behalf of a Sole Proprietorship firm / Partnership firm / Joint 
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Venture / Registered Company etc., then the tender shall be treated as 

having been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution 

of Sole Proprietorship Firm / Partnership Firm / Registered Company/ 

Registered Trust / Registered Society/ HUF/LLP etc. shall be neither 

asked nor considered, if submitted. Further, no suo moto cognizance of 

any document available in public domain (i.e., on internet etc.) or in 

Railway’s record/office files etc. will be taken for consideration of the 

tender, if no such mention is available in tender offer submitted. 

(v) A tender from JV / Partnership firm etc. shall be considered only where 

permissible as per the tender conditions. 

(vi) The Railway will not be bound by any change of power of attorney or in 

the composition of the firm made subsequent to the submission of tender. 

Railway may, however, recognize such power of attorney and changes 

after obtaining proper legal advice, the cost of which will be chargeable to 

the Contractor. 

15.   The tenderer whether sole proprietor / a company or a partnership firm / joint 

venture (JV) / registered society / registered trust/HUF/LLP etc if they want to 

act through agent or individual partner(s), should submit along with the tender, 

a copy of power of attorney duly stamped and authenticated by a Notary 

Public or by Magistrate in favour of the specific person whether he/they be 

partner(s) of the firm or any other person specifically authorizing him/them to 

sign the tender, submit the tender, and further to deal with the Tender/ Contract 

up to the stage of signing the agreement except in case where such specific 

person is authorized for above purposes through  a provision made in the 

partnership deed / Memorandum of Understanding / Article of Association 

/Board resolution, failing which tender shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary 

Public or by Magistrate in favour of the specific person whether he/they be 

partner(s) of the firm or any other person, shall be submitted after award of 

work, specifically authorizing him/them to deal with all other contractual 

activities subsequent to signing of agreement, if required.  
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Note:  A Power of Attorney executed and issued overseas, the document will 

also have to be legalized by the Indian Embassy and notarized in the 

jurisdiction where the Power of Attorney is being issued. However, the Power 

of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalized by the Indian 

Embassy if it carries a conforming Appostille certificate.   

16. Employment/Partnership etc. of Retired Railway Employees: 

a)  Should a tenderer 

i)  be a retired Engineer of the gazetted rank or any other gazetted 

officer working before his retirement, whether in the executive or 

administrative capacity or whether holding a pensionable post or 

not, in the Engineering or any other department of any of the 

railways owned and administered by the President of India for the 

time being, OR 

ii)  being partnership firm / joint venture (JV) / registered society / 

registered trust etc have as one of its partners/members a retired 

Engineer of the gazetted rank or any other gazetted officer 

working before his retirement, OR 

 iii)  being an incorporated company have any such retired Engineer of 

the gazetted rank or any other gazetted officer working before his 

retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from 

government service at least 1 year prior to the date of submission of 

the tender 

THEN 

the tenderer will give full information as to the date of retirement of 

such Engineer or gazetted officer from the said service and as to 

whether permission for taking such contract, or if the Contractor be a 

partnership firm or an incorporated company, to become a partner or 

director as the case may be,  has been obtained by the tenderer or 
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the Engineer or officer, as the case may be from the President of 

India or any officer, duly authorized by him in this behalf, shall be 

clearly stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute 

for execution of the works under or to deal matters related with this 

contract, any retired Engineer of gazette rank or retired gazetted officer 

working before his retirement in the Engineering or any other 

department of any of the railways owned and administered by the 

President of India for the time being, and now in his employment, then 

the tenderer will ensure that retired Engineer or retired gazetted officer 

had retired from government service at least 1 year prior to the date of 

his employment with tenderer and in case he had retired from service 

within a year then he possesses  the requisite permission from the 

President of India or any officer, duly authorized by him in this behalf, to 

get associated with the tenderer. 

c)     Should a tenderer or Contractor being an individual, have member(s) of 

his family or in the case of partnership firm/ company / joint venture (JV) 

/ registered society / registered trust etc. one or more of his 

partner(s)/shareholder(s) or member(s) of the family of 

partner(s)/shareholder(s) having share of more than 1% in the tendering 

entity employed in gazetted capacity in the Engineering or any other 

department of the railway, then the tenderer at the time of submission of 

tender, will inform the authority inviting tenders the details of such 

persons.  

Note:-  If information as required as per 16.a), b), c) above has not been furnished, 

contract is liable to be dealt in accordance with provision of clause 62 of 

Standard General Condition of contract. 

JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This para shall be 

applicable for works tenders wherein tender documents provide for the same.  

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves 
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only one department (say Civil or S&T or Electrical or Mechanical) and shall 

not be more than five, if the work involves more than one Department. One of 

the members of the JV shall be its Lead Member who shall have a majority (at 

least 51%) share of interest in the JV. The other members shall have a share 

of not less than 20% each in case of JV with upto three members and not less 

than 10% each in case of JV with more than three members. In case of JV 

with foreign member(s), the Lead Member has to be an Indian firm/company 

with a minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual 

capacity or as a member of another JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV 

and not in the name of any constituent member. The tender form can however 

be submitted by JV or any of its constituent member or any person authorized 

by JV through Power of Attorney to submit tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as:  

(i)    Cash through e-payment gateway or as mentioned in tender document, 

or  

(ii)   Bank Guarantee bond either in the name of JV, or in the name of all 

members of JV as per MOU irrespective of their share in the JV if the 

JV has not been constituted legally till the date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV 

members on a stamp paper, shall be submitted by the JV along with the 

tender. The complete details of the members of the JV, their share and 

responsibility in the JV etc. particularly with reference to financial, technical 

and other obligations shall be furnished in the MoU.  

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered 

/ terminated during the validity of the tender. In case the tenderer fails to 

observe/comply with this stipulation, the full Bid Security shall be liable to be 

forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the 

Railway. The constitution of the JV shall not normally be allowed to be 

modified after submission of the tender bid by the JV, except when 
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modification becomes inevitable due to succession laws etc. provided further 

that there is no change in qualification of minimum eligibility criteria by JV after 

change of composition. However, the Lead Member shall continue to be the 

Lead Member of the JV. Failure to observe this requirement would render the 

offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be 

normally allowed to be altered during the currency of contract except when 

modification become inevitable due to succession laws etc. and minimum 

eligibility criteria should not get vitiated. Failure to observe this stipulation shall 

be deemed to be breach of contract with all consequential penal action as per 

contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be 

submitted by the JV as per tender conditions. All the Guarantees like 

Performance Guarantee, Bank Guarantee for Mobilization Advance, 

Machinery Advance etc. shall be accepted only in the name of the JV and no 

splitting of guarantees amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has 

been awarded, with the same shareholding pattern as was declared in the 

MOU/JV Agreement submitted along with the tender, shall be got registered 

before the Registrar of the Companies under 'The Companies Act -2013' in 

case JV entity is to be registered as Company) or before the Registrar/Sub-

Registrar under the 'The Indian Partnership Act, 1932' in case JV entity is to 

be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV 

entity is to be registered as LLP).  A separate PAN shall be obtained for this 

entity.  The documents pertaining to this entity including its PAN shall be 

furnished to the Railways before signing the contract agreement for the work. 

In case the tenderer fails to observe/comply with this stipulation within 60 days 

of issue of LOA, contract is liable to be terminated. In case contract is 

terminated railway shall be entitled to forfeit the full amount of the Bid Security 

and other dues payable to the Contractor under this contract.  The entity so 

registered, in the registered documents, shall have, inter-alia, following 

Clauses: 

17.11.1  Joint and Several Liability - Members of the Entity to which the 
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contract is awarded, shall be jointly and severally liable to the 

Railway for execution of the project in accordance with General and 

Special Conditions of Contract. The members of the Entity shall 

also be liable jointly and severally for the loss, damages caused to 

the Railways during the course of execution of the contract or due 

to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire 

currency of the contract including the period of extension, if any and 

the maintenance period after the work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be 

governed by and interpreted in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize 

Lead members on behalf of the Joint Venture to deal with the tender, sign the 

agreement or enter into contract in respect of the said tender, to receive 

payment, to witness joint measurement of work done, to sign measurement 

books and similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to 

this authorized member of the JV. 

17.13 No member of the Joint Venture shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other 

members and that of the Railway in respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV along with the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership 

firm(s), following documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the 

Partnership deed registered with the Registrar. 

 

(ii) A copy of consent of all the partners or individual authorized 

by partnership firm, to enter into the Joint Venture Agreement 

on a stamp paper, 
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(iii) A notarized or registered copy of Power of Attorney in favour 

of the individual to sign the MOU/JV Agreement on behalf of 

the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they 

are not blacklisted or debarred by Railways or any other 

Ministry / Department of the Govt. of India from participation in 

tenders / contracts as on the date of submission of bids, either 

in their individual capacity or in any firm/LLP in which they 

were / are partners/members.  Any Concealment / wrong 

information in regard to above shall make the bid ineligible or 

the contract shall be determined under Clause 62 of the 

Standard General Conditions of Contract. 

17.14.2  In case, one or more members is/are Proprietary Firm or HUF, the 

following documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his 

Concern is a proprietary Concern and he is sole proprietor of 

the Concern OR he who is signing the affidavit on behalf of 

HUF is in position of "KARTA" of Hindu Undivided Family 

(HUF) and he/she has the authority, power and consent given 

by other members to act on behalf of HUF. 

17.14.3 In case, one or more members of the JV is/are companies, the 

following documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, 

permitting the company to enter into a JV agreement  

(ii) The copies of MOA (Memorandum of Association) / AOA 
(Articles of Association) of the company  

(iii) A copy of Certificate of Incorporation 

(iv) A copy of Authorization/copy of Power of Attorney issued by 

the Company (backed by the resolution of Board of Directors) 

in favour of the individual to sign the tender, sign MOU/JV 

Agreement on behalf of the company and create liability 

against the company 
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17.14.4  In case one or more members of the JV is/are LLP firm/s, the 

following documents shall be submitted:  

(i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, 

permitting the Firm to enter into a JV agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by 

the LLP firm (backed by resolution passed by the Partners) in 

favour of the individual, to sign the tender and/or sign the 

MOU/ JV agreement on behalf of the LLP and create liability 

against the LLP.   

(v) An undertaking by all partners of the LLP that they are not 

blacklisted or debarred by Railways or any other Ministry / 

Department of the Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP or JV in which they were 

/ are partners/members.  Any Concealment / wrong 

information in regard to above shall make the contract liable 

for determination under Clause 62 of the Standard General 

Conditions of Contract. 

17.14.5  In case one or more members of the JV is/are Society/s or 
Trust/s, the following documents shall be submitted:  

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign 

the tender documents and create liability against the 

Society/Trust.  

17.14.6  All other documents in terms of Para 10 of the Tender Form 

(Second Sheet) above. 

 

 



Konkan Railways Standard General Conditions of Contract, July 2022 

 
34 

 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity 

of the JV shall be adjudged based on satisfactory fulfillment of the following 

criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a)  For Works without composite components 

The technical eligibility for the work as per para 10.1 above, 

shall be satisfied by either the ‘JV in its own name & style’ or 

‘ Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not 

satisfying the technical eligibility for the work as per para 

10.1 above, shall have technical capacity of minimum 25% of 

the cost of work i.e., each non-lead member of JV member 

must have satisfactorily completed or substantially completed 

during the last 07(seven) years, ending last day of the month 

previous to the one in which tender is invited, one similar 

single work for a minimum of 25 % of advertised value of the 

tender. 

(b)  For works with composite components 

The technical eligibility for major component of work as per 

para 10.1 above, shall be satisfied by either the ‘JV in its own 

name & style’ or ‘Lead member of the JV’ and technical 

eligibility for other component (s) of work as per para 10.1 

above, shall be satisfied by either the ‘JV in its own name & 

style’ or ‘any member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not 

satisfying the technical eligibility for any component of the 

work as per para 10.1 above, shall have technical capacity of 

minimum 25% of the cost of any component of work 

mentioned in technical eligibility criteria. i.e., each other (non-

lead) member of the JV must have satisfactorily completed or 

substantially completed during the last 07 (seven) years, 

ending last day of month previous to the one in which tender 
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is invited, one similar single work for a minimum of 25% of 

cost of any component of work mentioned in technical 

eligibility criteria.    

Note for Para 17.15.1  

(a) The Major component of the work for this purpose shall be 

the component of work having highest value. In cases where 

value of two or more component of work is same, any one 

work can be classified as Major component of work.  

(b) Value of a completed work done by a Member in an earlier 

JV shall be reckoned only to the extent of the concerned 

member's share in that JV for the purpose of satisfying 

his/her compliance to the above-mentioned technical 

eligibility criteria in the tender under consideration. 

17.15.2  Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” 

mentioned at para 10.2 above. The “financial capacity” of the lead 

member of JV shall not be less than 51% of the financial eligibility 

criteria mentioned at para 10.2 above.  

The arithmetic sum of individual “financial capacity” of all the 

members shall be taken as JV’s “financial capacity” to satisfy this 

requirement. 

Note: Contractual payment received by a Member in an earlier JV 

shall be reckoned only to the extent of the concerned member’s 

share in that JV for the purpose of satisfying compliance of the 

above-mentioned financial eligibility criteria in the tender under 

consideration. 

17.15.3  Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement 

mentioned at para 10.3 above. The arithmetic sum of individual “Bid 

capacity” of all the members shall be taken as JV’s “Bid capacity” to 

satisfy this requirement. 
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18.   Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under 

the provisions of the Indian Partnership Act. 

18.2 The partnership firm should have been in existence or should have been 

formed prior to submission of tender. Partnership firm should have either been 

registered with the Registrar or the partnership deed should have been 

notarized prior to date of tender opening as per the Indian Partnership Act, 

prior to submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The 

partnership firm should have PAN / TAN number in its own name and PAN / 

TAN number in the name of any of the constituent partners shall not be 

considered.  The valid constituents of the firm shall be called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not 

normally be allowed to be modified / altered / terminated during the validity of 

the tender as well as the currency of the contract except when modification 

becomes inevitable due to succession laws etc., in which case prior 

permission should be taken from Railway and in any case the minimum 

eligibility criteria should not get vitiated.  The re-constitution of firm in such 

cases should be followed by a notary certified Supplementary Deed.  The 

approval for change of constitution of the firm, in any case, shall be at the sole 

discretion of the Railways and the tenderer shall have no claims what-so-ever.  

Any change in the constitution of Partnership firm after submission of tender 

shall be with the consent of all partners and with the signatures of all partners 

as that in the Partnership Deed.  Failure to observe this requirement shall 

render the offer invalid and full Bid Security shall be forfeited.   

If, any Partner/s withdraws from the firm after submission of the tender and 

before the award of the contract, the offer shall be rejected and Bid Security of 

the tenderer will be forfeited.  If, any new partner joins the firm after 

submission of tender but prior to award of contract, his / her credentials shall 

not qualify for consideration towards eligibility criteria either individually or in 

proportion to his share in the previous firm.  In case, the tenderer fails to 

inform Railway beforehand about any such changes / modification in the 
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constitution which is inevitable due to succession laws etc. and the contract is 

awarded to such firm, then it will be considered a breach of the contract 

conditions liable for determination of the contract under Clause 62 of the 

Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual 

capacity or as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The 

Bid Security shall be submitted by partnership firm. The Bid Security submitted 

in the name of any individual partner or in the name of authorized partner (s) 

shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the 

guarantees like Performance Guarantee, guarantee for various Advances to 

the Contractor shall be submitted only in the name of the partnership firm and 

no splitting of guarantees among the partners shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership 

firm shall be executed in the name of the firm only and not in the name of any 

individual partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the 

following undertakings shall be furnished by all the partners through a 

notarized affidavit, before signing of contract agreement.  

(a) Joint and several liabilities: 

The partners of the firm to which the Letter of Acceptance (LOA) is 

issued, shall be jointly and severally liable to the Railway for execution 

of the contract in accordance with General and Special Conditions of 

the Contract. The partners shall also be liable jointly and severally for 

the loss, damages caused to the Railway during the course of execution 

of the contract or due to non-execution of the contract or part thereof.   

(b) Duration of the partnership deed and partnership firm agreement: 

The partnership deed/partnership firm agreement shall normally not be 

modified/altered/ terminated during the currency of contract and the 

maintenance period after the work is completed as contemplated in the 
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conditions of the contract.  Any change carried out by partners in the 

constitution of the firm without permission of Railway, shall constitute a 

breach of the contract, liable for determination of the contract under 

Clause 62 of the Standard General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be 

governed by and interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the 

other partner/s and that of the Railway. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a 

partnership firm.  The following documents shall be submitted by the 

partnership firm, with the tender: 

(i) A notarized copy of partnership deed or a copy of the Partnership deed 

registered with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual 

to tender for the work, sign the agreement etc. and create liability against the 

firm. 

(iii) An undertaking by all partners of the partnership firm that they are not 

blacklisted or debarred by Railways or any other Ministry / Department of the 

Govt. of India / any State Govt. from participation in tenders / contracts as on 

the date of submission of bids, either in their individual capacity or in any 

firm/LLP in which they were / are partners/members. Any Concealment / wrong 

information in regard to above shall make the bid ineligible or the contract shall 

be determined under Clause 62 of the Standard General Conditions of 

Contract.  

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) 

above. 

18.11 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on 

satisfactory fulfillment of the eligibility criteria laid down in Para 10 of the 

Tender Form (Second Sheet) above.  
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19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value 

more than Rs 50 Crores, Railway shall make payment, as an Interest bearing 

advances, as per Contractor’s request. These advances shall carry a simple 

interest ________ as indicated in the Tender documents. The payment and 

recovery of such advances shall be made as per manners prescribed in 

Clause 46.4 of the Standard General Conditions of Contract.  

 
 

      (Signature)      
                                                                                                        (Designation) 
Signature of Tenderer(s)                                   Konkan Railway Corporation Ltd 
Date _____________                                                        Date _____________ 
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet)  

 

Name of Work: ________________________________________________ 

  

BILL OF QUANTITIES 

1.   Standard Schedule of Rates (SSOR) Items:  

SL Item 
No. of 
SSOR 

Description 
of Item of 
Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words to 
be filled by 
tenderer 

(₹) 

Amount 
(₹) 

1 2 3 4 5 6 7 
       

 

2. Non Standard Schedule of Rates (SSOR) Items:  

SL Item 
No. 

Description 
of Item of 
Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words to 
be filled by 
tenderer 

(₹) 

Amount 
(₹) 

1 2 3 4 5 6 7 
       

The quantities shown in above Bill of Quantities are approximate and are as a guide 
to give the tenderer(s) an idea of quantum of work involved. The Railway reserves 
the right to increase/ decrease and/or delete or include any of the quantities given 
above and no extra rate will be allowed on this account. 

I/We undertake to do the work at __________ % above/below the Standard Schedule 
of Rates (SSOR) of the _______ Railway as applicable to ________ Region or at the 
rates quoted above for each item.  

Dated ______________ 
Signature of the Tenderer(s) 

 

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. 
Columns 6 & 7 shall be filled by the Tenderer(s) only when percentage tenders 
are not invited. 
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ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 
 

CONTRACT AGREEMENT No.______________ DATED _____________. 
ARTICLES OF AGREEMENT made this ______________ day of ______________ 
between the President of India acting through the Konkan Railway Corporation 
Ltd, _____________ hereinafter called the "Railway" of the one part and 
___________________________ hereinafter called the "Contractor" of the other 
part. 

 
WHEREAS the Contractor has agreed with the Railway during the period of _____ 
months from ______________ to _________________ for the performance of: 

(a)  New Works, additions and alterations to existing structures, special repair 
works and supply of building materials subject to the contract value for such works 
not exceeding ₹_______. 

(b) All ordinary repair and maintenance works at any site between kilometer 
__________ and kilometer _________ as will be set forth in the work orders (which 
work orders shall be deemed and taken to be part of this contract) that will be issued 
during the said period at _______% above/below the Standard Schedule of Rates 
(SSOR) of the _____________ Railway, corrected up to the latest correction slips 
and Standard Specifications of the _____________ Railway corrected upto latest 
correction slips and the Special Conditions and Special Specifications, if any in 
conformity with the drawings (if any) that will be issued with the work order, aforesaid 
AND WHEREAS the performance of the said work is an act in which the public are 
interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the 
payment to be made by the Railway, the Contractor will duly perform the works set 
forth in the said Work Order and shall execute the same with great promptness, care 
and accuracy, in a workman like manner to the satisfaction of the Railway and will 
complete the same on or before the respective dates specified therein in accordance 
with the said specifications and said drawings (if any) and said conditions of contract 
and will observe, fulfill and keep all the conditions therein mentioned, (which shall be 
deemed and taken to be part of this contract as if the same had been duly set forth  
herein), AND the Railway both here-by agree that if the Contractor shall duly perform 
the said work in the manner aforesaid and observe and keep the said terms and 
conditions, the Railway will pay or cause to be paid to the Contractor for the said 
works on the completion thereof the amount due in respect thereof at the rates 
specified above.  
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Contractor _______________                                                     Designation  
Address _________________                      for Konkan Railway Corporation Limited 
  
 
Witnesses (to signature of Contractor): 
Signature of witnesses with address ______________________________________ 
Date   __________     
    
Signature of witnesses with address ______________________________________ 
Date    __________     
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ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO._________, DATED ________ UNDER CONTRACT 
AGREEMENT NO._________________________________ DATED 
__________________. 

Name of Work ____________________    (SITE) _____________________ 

Schedule of Drawings__________________________________________ 

Authority_______________________    Allocation_________________________ 

 

 The Contractor(s) ____________________________ is / are hereby ordered 
to carry out the following works at ________% above/below the Standard Schedule 
of Rates (SSOR) of ________________, updated with correction slips issued up to 
date of inviting tender or as otherwise specified in the tender documents under Zone 
Contract Agreement here-in-before referred to: 

S
L 

Item No. Description of 
Item of Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7

Total Approximate Value of Work = ₹ ____________
 

      
The works herein mentioned are required to be completed on or before ________ 
(Date). The quantities provided herein are approximate and subject to variation under 
Clause 42 of the Standard General Conditions of Contract updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender 
documents.  

 

Regional Railway Manager/Regional Engineer 

_______________ Region 

for Konkan Railway Corporation Limited 

Date ___________                                                                                                                              

 

I agree to complete the works herein set forth on or before the date specified under 
the Zone Contract Agreement herein before referred to in conformity with the 
drawings hereto annexed and in accordance with the General and Special (if any) 
Conditions of Contract updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents and the Standard 
Specifications of Konkan Railway updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents. 
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I also agree to maintain such works for the period specified below from the date of 
completion: 

(a)  Repair and maintenance work including white/color washing: three 
calendar months from date of completion.  

(b)  All new works except earth work: Six calendar months from date of 
completion. 

Contractor _______________ (Signature) Railway:   Designation 
_____________  
Address __________________________ 
       
  for Konkan Railway Corporation 
Limited 
Date _____________  Date _____________ 
 
Signature of Witnesses (to Signature of Contractor) with address  
 

1. ________________________                        _________________________ 
 
  ________________________                        _________________________ 
 

_________________________                  _________________________ 
 

2.     _________________________                      _________________________ 
 
     _________________________                      __________________________     
 
           _________________________                 __________________________ 
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ANNEXURE - IV 
KONKAN RAILWAY 

CONTRACT AGREEMENT OF WORKS 
CONTRACT AGREEMENT NO. ___________________DATED ___________ 
ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 
between Konkan Railway Corporation Ltd. acting through the 
___________________ hereafter called the "Railway" of the one part and 
___________________________herein after called the "Contractor" of other part. 
 

WHEREAS the Contractor has agreed with the Railway for performance of the 
works _____________________ set forth in the Bill(s) of Quantities hereto annexed 
upon the Standard General Conditions of Contract updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents 
and the Specifications of _____________ updated with correction slips issued up to 
date of inviting tender or as otherwise specified in the tender documents and the 
applicable Standard Schedule of Rates (SSOR) of ___________ updated with 
correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents and the Special Conditions and Special Specifications, if any and 
in conformity with the drawings here-into annexed AND WHEREAS the performance 
of the said works is an act in which the public are interested. 

 
NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 
made by the Railways, the Contractors will duly perform the said works in the said 
Bill(s) of Quantities set forth and shall execute the same with great promptness, care 
and accuracy in a workman like manner to the satisfaction of the Railway and will 
complete the same in accordance with the said specifications and said drawings and 
said conditions of contract on or before the ______ day of ___________ 20___ and 
will maintain the said works for a period of ________Calendar months from the 
certified date of their completion and will observe, fulfill and keep all the conditions 
therein mentioned (which shall be deemed and taken to be part of this contract, as if 
the same have been fully set forth herein), AND the Railway, both hereby agree that if 
the Contractor shall duly perform the said works in the manner aforesaid and observe 
and keep the said terms and conditions, the Railway will pay or cause to be paid to 
the Contractor for the said works on the final completion thereof the amount due in 
respect thereof at the rates specified in the Bill(s) of Quantities hereto annexed. 
 
Contractor _______________ (Signature)          Railway: Designation ___________                         
Address _________________________            (Konkan Railway Corporation Ltd) 
Date _____________                                                Date _____________ 
 
Signature of Witnesses (to Signature of Contractor) with address:     
 
Witnesses: 
_____________________________                   
_____________________________ 
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ANNEXURE-V 

Reference – Para 6.1 of ITT 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 
ALONGWITH THE TENDER DOCUMENTS 

I……………………………… (Name and    designation) ** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents),  

  M/s_____________________________ (hereinafter called the tenderer) for the 
purpose of the Tender documents for the work of 
____________________________________________ as per the tender 
No.____________ of __________ (Railway), do hereby solemnly affirm and state 
on the behalf of the tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the 
contents. 
 

2. I/We the tenderer(s) also accept all the conditions of the tender and have 
signed all the pages in confirmation thereof. 
 

3. I/we hereby declare that I/we have downloaded the tender documents from 
Indian Railway website www.ireps.gov.in . I/we have verified the content of 
the document from the website and there is no addition, no deletion or no 
alteration to the content of the tender document.  In case of any discrepancy 
noticed at any stage i.e. evaluation of tenders, execution of work or final 
payment of the contract, the master copy available with the railway 
Administration shall be final and binding upon me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the 
qualification requirements. 

 
5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be 
binding upon me/us. 

6. I/We declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the 
correctness of the information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 
Railways or any other Ministry / Department of Govt. of India from 
participation in tender on the date of submission of bids, either in individual 
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.  

8. I/we understand that if the contents of the affidavit submitted by us are found 
to be forged/false or incorrect at any time during process for evaluation of 
tenders, it shall lead to forfeiture of the Bid Security besides banning of 
business for a period of upto five year. Further, I/we (insert name of the 
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tenderer) **_____________and all my/our constituents understand that 
my/our offer shall be summarily rejected.  

9. I/we also understand that if the contents of the affidavit submitted by us are 
found to be false/forged or incorrect at any time after the award of the 
contract, it will lead to termination of the contract, along with forfeiture of Bid 
Security/Security Deposit and Performance guarantee besides any other 
action provided in the contract including banning of business for a period of 
up to five years. 

10. I/We have read the clause regarding restriction on procurement from a 
bidder of a country which shares a land border with India and certify that I 
am/We are not from such a country or, if from such a country, have been 
registered with the competent Authority. I/We hereby certify that I/we fulfil all 
the requirements in this regard and am/are eligible to be considered 
(evidence of valid registration by the competent authority is enclosed)   

 

 
 

SEAL AND SIGNATURE 
  OF THE TENDERER 

Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate are to 
be filled in suitably by tenderer.   

This affidavit is to be given by each member of JV. 
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ANNEXURE – VI  

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 
 

TENDERER’S CREDENTIALS (BID CAPACITY) 
___________ RAILWAY 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 
includes bid capacity also, the tenderer will be qualified only if its available bid 
capacity is equal to or more than the total bid value of the present tender. The 
available bid capacity shall be calculated as under: 
 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 
 
Where 
 
A = Maximum value of construction works executed and payment received in any one 
of the previous three financial years or the current financial year (up to date of inviting 
tender),  taking into account the completed as well as works in progress. 
 
N= Number of years prescribed for completion of work for which bids has been 
invited. 
B = Value of existing commitments and balance amount of ongoing works with the 
tenderer as on date one month prior to the tender closing date to be completed in 
next ‘N’ years. 
 
Note:  
 

(a) The Tenderer(s) shall furnish the details of: 
 
(i) Maximum value of construction works executed and payment received in 

any one of the previous three financial years or the current financial year 
(up to date of inviting tender) for calculating A, and 

 
(ii) Existing commitments and balance amount of ongoing works with 

tenderer as per the prescribed proforma of Railway for statement of all 
works in progress and also the works which are awarded to tenderer but 
yet not started upto the date of inviting of tender for calculating B. In case 
of no works in hand, a ‘NIL’ statement should be furnished.  

 
The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

 
(b) In case if a bidder is JV, the tenderer(s) must furnish the details of: 

 
(i) Maximum value of construction works executed and payment received in 

any one of the previous three financial years or the current financial year 
(up to date of inviting tender) by each member of JV for calculating A, 
and  
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(ii) Existing commitments and balance amount of ongoing works with each 
member of JV either in individual capacity or as a member of other JV as 
per the prescribed proforma of Railway for statement of all works in 
progress and also the works which are awarded to each member of JV 
either in individual capacity or a as member of  other JV but yet not 
started upto the date of inviting of tender for calculating B. In case of no 
works in hand, a ‘NIL’ statement should be furnished.  

 
The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

 
(c) Value of a completed work / work in progress / work awarded but yet not 

started for a Member in an earlier JV shall be reckoned only to the extent 
of the concerned member's share in that JV for the purpose of satisfying 
his/her compliance to the above-mentioned bid capacity in the tender 
under consideration. 

 
(d) The arithmetic sum of individual “bid capacity” of all the members shall 

be taken as JV’s “bid capacity”. 
 

(e) In case, the tenderer/s failed to submit the above statement along with 
offer, their/his offer shall be considered as incomplete and will be rejected 
summarily. 

 
(f) The available bid capacity of tenderer shall be assessed based on the 

details submitted by the tenderer. In case, the available Bid Capacity is 
lesser than estimated cost of work put to tender, his offer shall not be 
considered even if he has been found eligible in other eligibility 
criteria/tender requirement. 

 
-------------- 
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Annexure –VIA 

 
Para 5 of the Instructions to Tenderers 

 
(Bid Security) 

 
Bank Guarantee Bond from any scheduled commercial bank of India 

 
(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

 
Name of the Bank: ---------- 
President of India, 
Acting through ………, 
……….. Railway,  
 
Beneficiary: ………………………………………………. Railway 
 
Date: ...................................................... 
 
Bank Guarantee Bond No.:      Date: --------- 
 
In consideration of the President of India acting through----- (Designation & 
address of Contract Signing Authority), …….. Railway, ……………., …. 
(hereinafter called “The Railway”) having invited the bid for___________through 
Notice inviting tender (NIT) No.._____________, We have been informed that . . . . . 
[Insert name of the Bidder]............ (hereinafter called "the Bidder") intends to 
submit its bid  (hereinafter called "the Bid") .  
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert 
required Value of Bid Security], in the form of Bank Guarantee, according to 
conditions of Bid.                                                                         
 
AND 
 
WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert 
Address] having its Headquarters office at........ [Insert Address], hereinafter called 
the Bank, acting through ..............[Insert Name and Designation of the authorised 
persons of the Bank], have, at the request of the Bidder, agreed to give guarantee 
for Bid Security as hereinafter contained, in favour of the Railway: 
 
1. KNOW ALL MEN that by these present that I/We the undersigned [Insert 

name(s) of authorized representatives of the Bank], being fully authorized to 
sign and incur obligations for and on behalf of the Bank, confirm that the Bank, 
hereby, unconditionally and irrevocably guarantee to pay to the Railway full 
amount in the sum of [Insert required Value of Bid Security] as above stated. 
 

2. The Bank undertakes to immediately pay on presentation of demand by the 
Railway any amount up to and including aforementioned full amount without any 
demur, reservation or recourse. Any such demand made by the Railway on the 
Bank shall be final, conclusive and binding, absolute and unequivocal on the 
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Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, 
Arbitration or any Authority or any threatened litigation by the Bidder or Bank.  

 
3. The Bank shall pay the amount as demanded immediately on presentation of the 

demand by Railway without any reference to the Bidder and without the Railway 
being required to show grounds or give reasons for its demand of the amount so 
demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the 

constitution of the Bank or in the constitution of the Bidder. 
 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid 
document or to any documents, which have been or may be made between the 
Railway and the Bidder, will in any way absolve the Bank from the liability under 
this guarantee; and the Bank, hereby, waives any requirement for notice of any 
such change, addition or modification made by Railway at any time. 

 
6. This guarantee will remain valid and effective from…….…….[insert date of 

issue]till  ………..[insert date, which should be minimum 90 days beyond 
the expiry of validity of Bid].  Any demand in respect of this Guarantee should 
reach the Bank within the validity period of Bid Security. 

 
7. The Bank Guarantee is unconditional and irrevocable. 

 
8. The expressions Bank and Railway herein before used shall include their 

respective successors and assigns. 
 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, 
except with the previous consent in writing of the Railway. This guarantee is 
subject to the Uniform Rules for Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial 

Messaging System) and shall invariably send the advice of this Bank Guarantee 
to the following bank details – 
 

 
 
 
 
 
 
 
 
 
 
 

 
11. The Guarantee shall be valid in addition to and without prejudice to any other 

security Guarantee(s) of Bidder in favour of the Railway. The Bank, under this 
Guarantee, shall be deemed as Principal Debtor of the Railway. 
 

IFSC CODE SBIN000RAIL 
IFSC TYPE BRANCH 
BANK NAME STATE BANK OF INDIA 
BRANCH NAME RAIL 
CITY NAME NAVI MUMBAI 
ADDRESS SECTOR-11, CBD BELAPUR, NAVI 

MUMBAI 
DISTRICT NAVI MUMBAI 
STATE MAHARASHTRA 
BG ENABLED YES 
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Date …………     ……………………………………… 
   
Place………….                   

Bank’s Seal and authorized signature(s)                 
        

[Name in Block letters] ……………….... 
 

       [Designation with Code 
No.]……………..…… 

       [P/Attorney] No.   
Witness: 
 

1 Signature, Name & Address & Seal 
 

2 Signature, Name& address & Seal  
 

   Bank’s Seal 
                      

[P/Attorney] No. 
 

Note: All italicized text is for guidance on how to prepare this bank guarantee and 
shall be deleted from the final document. 
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

Annual Contractual Turnover Data for the Previous 3/4 Years  
(Contractual Payment only) 

Year Amount 
Currency 

Exchange  
Rate 

Indian National Rupees
Equivalent 

 

 

 

 

 

 Average Annual Contractual Turnover for last 3 years     
 

1. The average annual contractual turnover shall be calculated as an average of 
“total contractual payments” in the previous three financial years. However, in 
case balance sheet of the previous year is yet to be prepared/ audited, the 
audited balance sheet of the fourth previous year shall be considered for 
calculating average annual contractual turnover. 
 

2. The information supplied shall be substantiated by data in the audited balance 
sheets and profit and loss accounts for the relevant years in respect of the 
bidder or all members constituting the bidder.  
 

3. Contents of this form should be certified by a Chartered Accountant duly 
supported by Audited Balance Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports._____________________ 

 

(Signature of Chartered Accountant) 

                                                      Name of CA:______________ 

Registration No:         ______________ 

(Seal) 
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Part II 
 

STANDARD GENERAL CONDITIONS OF CONTRACT 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following 
terms shall have the meaning assigned hereunder except where the context 
otherwise requires: 

(a)  "Railway" shall mean the President of the Republic of India or the 
Administrative Officers of the Konkan Railway Corporation Limited or of 
the Successor Railway authorized to deal with any matters which these 
presents are concerned on his behalf. 

 
(b) “The Chairman and Managing Director” shall mean the Officer in-charge 

of the General Superintendence and Control of the Konkan Railway 
Corporation Limited and shall mean and include their successors, of the 
successor Railway. 

 
(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering 

Department of Railway and shall also include General Manager 
(Projects), Chief Project Manager, Chief Signal & Telecommunication 
Engineer, Chief Signal & Telecommunication Engineer (Construction), 
Chief Electrical Engineer (Projects), Chief Mechanical Engineer and 
shall mean & include their successors, of the Successor Railway. 

 
(d)  “Regional Railway Manager" shall mean the Officer in-charge of a 

Region of the Railway and shall mean and include the Regional Railway 
Manager of the Successor Railway. 

 
(e) “Engineer” shall mean the Regional Engineer or the Senior Engineer, 

Regional Signal & Telecom Engineer, Regional Electrical Engineer, 
Regional Mechanical Engineer  in executive charge of the works and 
shall include the superior officers of Open Line and Construction 
organisations on the Railway of the Engineering, Signal & Telecom, 
Electrical and Mechanical Departments, i.e. the Senior Regional 
Engineer/Deputy Chief Engineer/Chief Engineer, Senior  Regional 
Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, 
Senior Regional Electrical Engineer / Deputy Chief Electrical Engineer, 
Senior  Regional Mechanical Engineer and shall mean & include the 
Engineers of the Successors Railway. 

 
(f) "Engineer's Representative" shall mean the Assistant Engineer, 

Assistant Signal & Telecommunication Engineer and Assistant Electrical 
Engineer, Assistant Mechanical Engineer in direct charge of the works 
and shall include any Sr. Section/Junior Engineer of Civil Engineering/ 
Signal and Telecommunication Engineering/Mechanical 
Engineering/Electrical Engineering Departments appointed by the 
Railway and shall mean and include the Engineer's Representative of 
the Successor Railway. 
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(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative 
Society or Company whether incorporated or not who enters into the 
contract with the Railway and shall include their executors, 
administrators, successors and permitted assigns. 

 
(h) "Contract" shall mean and include the Agreement, of the Work Order, 

the accepted Bill(s) of Quantities or Chapter(s) Standard Schedule or 
Rates (SSOR) of Railway modified by the tender percentage for items 
of works quantified, or not quantified, the Standard General Conditions 
of Contract, the Special Conditions of Contracts, if any; the Drawing, the 
Specifications, the Special Specifications, if any and Tender Forms, if 
any. 

 
(i) "Works" shall mean the works to be executed in accordance with the 

contract. 
 
(j) "Specifications" shall mean the Standard Specifications for Materials 

&Works of Railway as specified by Railway under the authority of the 
Chief Engineer or as amplified, added to or superseded by Special 
Specifications, if any. 

 
(k) Standard Schedule of Rates (SSOR)  shall mean the Schedule of Rates 

adopted by the Railway, which includes: -  
 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. 
the Standard Schedule of Rates of the Railway issued under the 
authority of the Chief Engineer from time to time, updated with 
correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents; 

 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of 

Rates published by Director General/ Central Public Works 
Department, Government of India, New Delhi, as adopted and 
modified by the Railway under the authority of the Chief Engineer 
from time to time, updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender 
documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints 
there of annexed to the contract and shall include any modifications of 
such drawings and further drawings as may be issued by the Engineer 
from time to time. 

 
(m) "Constructional Plant" shall mean all appliances or things of whatsoever 

nature required for the execution, completion or maintenance of the 
works or temporary works (as hereinafter defined) but does not include 
materials or other things intended to form or forming part of the 
permanent work. 

 
(n) "Temporary Works" shall mean all temporary works of every kind 

required for the execution, completion and/or maintenance of the works.  
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(o)   "Site" shall mean the lands and other places on, under, in or through 

which the works are to be carried out and any other lands or places 
provided by the Railway for the purpose of the contract. 

 
(p)   "Period of Maintenance" shall mean the specified period of 

maintenance from the date of completion of the works, as certified by 
the Engineer. 

 
(q)  ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or 

equivalent, having more than 3 years experience in the relevant field of 
construction work involved in the contract, duly approved by Engineer. 

 
(r )  Date of inviting tender shall be the date of publishing tender notice on 

IREPS website if tender is published on website or the date of 
publication in newspaper in case tender is not published on website.  

 
(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender 

document along with respective quantities and rates, accepted by the 
Railway. 

 
1.(2)  Singular and Plural: Words importing the singular number shall also include 

the plural and vice versa where the context requires. 

 
1.(3)  Headings and Marginal Headings: The headings and marginal headings in 

these Standard General Conditions are solely for the purpose of facilitating 
reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof the contract. 

 
GENERAL OBLIGATIONS 

 
2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract 

documents shall be signed in triplicate by the Railway and the Contractor. 
The contract documents are complementary and what is called for by anyone 
shall be as binding as if called for by all, the intention of the documents is to 
include all labour and materials, equipments and transportation necessary for 
proper execution of work. Materials or works not covered by or properly 
inferable from any heading or class of the specifications shall not be supplied 
by the Railway to the Contractors unless distinctly specified in the contract 
documents. Materials or works described in words which so applied have a 
well-known technical or trade meaning, shall be held to refer to such 
recognized standards. 
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2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway 
or to a Project authority or vice versa while contract is in subsistence, the 
contract shall be binding on the Contractor and the Successor 
Railway/Project in the same manner & take effect in all respects as if the 
Contractor and the Successor Railway/Project were parties thereto from the 
inception and the corresponding officer or the Competent Authority in the 
Successor Railway/Project will exercise the same powers and enjoy the 
same authority as conferred to the Predecessor Railway/Project under the 
original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the 
Successor Railway, the contract shall, notwithstanding any things contained 
herein contrary there to, be binding on the Contractor and the Successor 
Railway in the same manner and take effect in all respects as if the 
Contractor and the Successor Railway had been parties thereto from the 
date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for 
the time being in force in the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform 
to the provision of any statute relating to the works and regulations and bye-
laws of any local authority and of any water and lighting companies or 
undertakings, with whose system the work is proposed to be connected and 
shall before making any variation from the drawings or the specifications that 
may be necessitated by so confirming give to the Engineer notice specifying 
the variation proposed to be made and the reason for making the variation 
and shall not carry out such variation until he has received instructions from 
the Engineer in respect thereof. The Contractor shall be bound to give all 
notices required by statute, regulations or bye-laws as aforesaid and to pay 
all fees and taxes payable to any authority in respect thereof. 

3.(3)  Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest 
clearances pertaining to the work commensurate with the progress of 
work/agreed programme, will be obtained by Engineer. In the event of any 
delay in securing respective clearances leading to delay in execution of work, 
the Contractor shall be entitled to Extension of Time for the period of such 
delay in accordance with the provisions of Clause-17A(ii).  
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4.  Communications to be in Writing: All notices, communications, reference 
and complaints made by the Railway or the Engineer or the Engineer's 
Representative or the Contractor inter-se concerning the works shall be in 
writing or e-mail on registered e-mail IDs i.e. the e-mail id provided for 
correspondence in the contract agreement, otherwise email id registered with 
IREPS and no notice, communication, reference or complaint not in writing or 
through e-mail, shall be recognized. 

5.  Service of Notices on Contractors: The Contractor shall furnish to the 
Engineer the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to 
have been duly given to the Contractor, if delivered to the Contractor or his 
authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they 
would have reached such address in the ordinary course of post/e-mail or on 
the day on which they were so delivered or left. In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified 
by the Contractor to the Engineer.  

6.   Occupation and Use of Land: No land belonging to or in the possession of 
the Railway shall be occupied by the Contractor without the permission of the 
Railway. The Contractor shall not use, or allow to be used the site for any 
purposes other than that of executing the works. Whenever non-railway 
bodies/persons are permitted to use railway premises with competent 
authority’s approval, conservancy charges as applicable from time to time 
may be levied. 

7.   Assignment or Subletting of Contract: The Contractor shall not assign or 
sublet the contract or any part thereof or allow any person to become 
interested therein any manner whatsoever without the special permission in 
writing of the Chief Engineer, save as provided below. Any breach of this 
condition shall entitle the Railway to rescind the contract under Clause 62 of 
these Conditions and also render the Contractor liable for payment to the 
Railway in respect of any loss or damage arising or ensuing from such 
cancellation; provided always that execution of the details of the work by 
petty Contractor under the direct and personal supervision of the Contractor 
or his agent shall not be deemed to be sub-letting under this clause.  

In case Contractor intends to sub-contract part of work, he shall submit a 
proposal in writing seeking permission of Chief Engineer for the same. While 
submitting the proposal to railway, Contractor shall ensure the following: 

(a) (i)   Total value of work to be assigned to sub-contractor(s) shall not 
be more than 50% of total contract value. 
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(ii) The sub-contractor shall have successfully completed at least 
one work similar to work proposed for sub-contract in last 5 years, 
ending date of submission of proposal by Contractor to Railway, 
costing not less than 35% value of work to be sublated through a 
works contract. For fulfilment of above, Work Experience Certificate 
issued by a Govt. Department/Organisation shall be considered. 
Further, Work Experience Certificate issued by a Public listed 
company shall be considered provided the company is having 
average annual turnover of Rs.500 crore and above in last 3 financial 
years excluding the current financial year, listed on National Stock 
Exchange or Bombay Stock Exchange, registered at least 5 years 
back from the date of submission of proposal by Contractor to 
Railway and work experience certificate issued by a person 
authorized by the Public Listed Company to issue such certificates. 

Note: for subletting of work costing up to Rs 50 lakh no previous work 

experience shall be asked for by the Railway. 

In case contractor submits sub-contractor’s work experience 

certificate issued by Public Listed Company, the contractor shall also 

submit along with work experience certificate, the relevant copy of 

work order, bill of quantities, bill wise details of payment received 

duly certified by Chartered Accountant, TDS certificates for all 

payments received and copy of final / last bill paid by Company in 

support of above work experience certificate. 

(iii) There is no banning of business with the sub-contractor in force 
over KR. 

(b) The Contractor shall provide to the Engineer a copy of the agreement 
to be entered into by Contractor with sub-contractor.  No sub-
contractor shall be permitted without a formal agreement between 
Contractor and sub-contractor.  This agreement shall clearly define 
the scope of work to be carried out by sub-contractor and the terms 
of payment in clear & unambiguous manner. 

(c) On receipt of approval from Chief Engineer, Contractor shall enter 
into a formal agreement legally enforceable in Court of Law with sub-
contractor and submit a copy of the same to the Engineer. 

(d) The Contractor shall intimate to the Engineer not less than 7 days in 
advance, the intended date of commencement of sub-contractor’s 
work. 
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(e) Once having entered in to above agreement, Contractor shall 
discontinue such arrangement, if he intends to do so at his own or on 
the instructions of Railway, with prior intimation to Chief Engineer. 

(f) The Contractor shall indemnify railway against any claim of sub-
contractor. 

(g) The Contractor shall release payment to the Sub-contractor(s) 
promptly and shall endeavour to resolve all issues amicably and 
speedily with the Sub-contractor(s), so that the execution of work is 
not affected in any manner whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, 
the Engineer, when, based on documents, is satisfied that sub-
contracted work has been carried out by sub-contractor, shall issue 
work experience certificate to the sub-contractor also for the portion 
of work sub-contracted and successfully completed by the sub-
contractor.  

Note: Work Experience Certificate to the subcontractor shall be 

issued only when the contractor’s work is complete and contractor is 

entitled for the issuance of Work Experience Certificate. However, in 

the same contract, when the Chief Engineer, based on documents, is 

satisfied that the subcontractor has successfully carried out subletted 

work; without issuance of work experience certificate to 

subcontractor at this stage, the Chief Engineer can, only once, 

consider the successfully completed subletted work for the fulfilment 

of eligibility for further subletting of work to the subcontractor in the 

same contract. When the contractor’s work is complete and 

contractor is entitled for the issuance of work experience certificate, 

the subcontractor shall be issued one Work Experience Certificate for 

the total scope of work executed by the subcontractor in the contract.  

(i) The responsibility of successful completion of work by sub-contractor 
shall lie with Contractor.  Sub-contracting will in no way relieve the 
Contractor to execute the work as per terms of the Contract. 

(j) Further, in case Engineer is of the view that sub-contractor’s 
performance is not satisfactory, he may instruct the Contractor to 
remove the sub-contractor from the work and Contractor has to 
comply with the above instructions with due promptness. Contractor 
shall intimate the actual date of discontinuation of sub-contract to 
Engineer.  No claim of Contractor whatsoever on this account shall 
be entertained by the Railway and this shall be deemed as ‘excepted 
matter’ (matter not arbitrable). 
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(k) The permitted sub-contracting of work by the Contractor shall not 
establish any contractual relationship between the sub-contractor 
and the Railway and shall not relieve the Contractor of any 
responsibility under the Contract. 

8.  Assistance by Railway for the Stores to be obtained by the Contractor: 
Owing to difficulty in obtaining certain materials (including Tools & Plant) in 
the market, the Railway may have agreed without any liability therefore to 
endeavour to obtain or assist the Contractor in obtaining the required 
quantities of such materials as may be specified in the Tender. In the event of 
delay or failure in obtaining the required quantities of the aforesaid material, 
the Contractor shall not be deemed absolved of his own responsibility and 
shall keep in touch with the day to day position regarding their availability and 
accordingly adjust progress of works including employment of labour and the 
Railway shall not in any way be liable for the supply of materials or for the 
non-supply thereof for any reasons whatsoever nor for any loss or damage 
arising in consequence of such delay or non-supply. 

9.  Railway Passes: No free railway passes shall be issued by the Railway to 
the Contractor or any of his employee/worker. 

10.  Carriage of Materials: No forwarding orders shall be issued by the Railway 
for the conveyance of Contractor's materials, tools and plant by train which 
may be required for use in the works and the Contractor shall pay full freight 
charges at public tariff rates therefor. 

11.  Use of Ballast Trains: The Railway may agree to allow the Contractor use of 
the ballast or material trains under such conditions as shall be specially 
prescribed, provided that the Contractor shall pay for the use thereof charges 
calculated at public tariff rates on the marked carrying capacity of each 
vehicle subject to specified minimum charge per day or part of day and 
provided further that the Contractor shall indemnify the Railway against any 
claims or damages arising out of the use or misuse thereof and against any 
liabilities under the Workmen’s Compensation Act, 1923 or any statutory 
amendments thereto. 

12. Representation on Works: The Contractor shall, when he is not personally 
present on the site of the works place, keep a responsible agent at the works 
during working hours who shall on receiving reasonable notice, present 
himself to the Engineer and orders given by the Engineer or the Engineer's 
representative to the agent shall be deemed to have the same force as if they 
had been given to the Contractor. Before absenting himself, the Contractor 
shall furnish the name and address of his agent for the purpose of this clause 
and failure on the part of the Contractor to comply with this provision at any 
time will entitle the Railway to rescind the contract under Clause 62 of these 
Conditions. 



Konkan Railways Standard General Conditions of Contract, July 2022 

 
62 

 

13.  Relics and Treasures: All gold, silver, oil, other minerals of any description, 
all precious stones, coins, treasures relics antiquities and other similar things 
which shall be found in or upon the site shall be the property of the Railway 
and the Contractor shall duly preserve the same to the satisfaction of the 
Railway and shall from time to time deliver the same to such person or 
persons as the Railway may appoint to receive the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or 
remove except for the purpose of this contract, the sand, stone, clay ballast, 
earth,trees, rock or other substances or materials which may be obtained 
from any excavation made for the purpose of the works or any building or 
produced upon the site at the time of delivery of the possession thereof but 
all the substances, materials, buildings and produce shall be the property of 
the Railway provided that the Contractor may, with the permission of the 
Engineer, use the same for the purpose of the works either free of cost or pay 
the cost of the same at such rates as may be determined by the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save 
harmless the Railway from and against all actions, suit, proceedings, losses, 
costs, damages, charges, claims and demands of every nature and 
description brought or recovered against the Railways by reason of any act 
or omission of the Contractor, his agents or employees, in the execution of 
the works or in his guarding of the same. All sums payable by way of 
compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the actual loss or damage 
sustained, and whether or not any damage shall have been sustained.  

16.(1)  Security Deposit: The Security Deposit shall be 5% of the contract value 
The Bid Security submitted by the Contractor with his tender will be 
retained/encashed by the Railways as part of security for the due and faithful 
fulfillment of the contract by the Contractor.  Provided further that, if 
Contractor submits the Cash or Term Deposit Receipt issued from a 
Scheduled commercial bank of India or irrevocable Bank Guarantee Bond 
from a Scheduled commercial bank of India, either towards the Full Security 
Depositor the Part Security Deposit equal to or more than Bid Security, the 
Railway shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or 
Term Deposit Receipt issued from Scheduled commercial bank of India or 
irrevocable Bank Guarantee bond issued from Scheduled commercial bank 
of India, or may be recovered at the rate of 6% of the bill amount till the full 
Security Deposit is recovered.  Provided also that in case of defaulting 
Contractor, the Railway may retain any amount due for payment to the 
Contractor on the pending "on account bills" so that the amounts so retained 
(including amount guaranteed through Performance Guarantee) may not 
exceed 10% of the total value of the contract. 
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The Irrevocable Bank Guarantee submitted towards Security deposit shall be 
initially valid up to the stipulated date of Maintenance period plus 60 days 
and shall be extended from time to time, depending upon extension of 
contract granted in terms of Clause 17A and 17B of the Standard General 
Conditions of Contract.  

Note: Security Deposit deposited in cash by the Contractor or recovered 
from the running bills of a Contractor or submitted by contractor as Term 
Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of 
irrevocable Bank Guarantee bond issued from scheduled commercial bank 
of India, to be submitted by him, for an amount equal to or more than the 
already available Security Deposit, provided however that, in a contract of 
value less than Rs. 50 Crore, such refund/ return of the already available 
Security Deposit is permitted up to two times and in a contract of value 
equal to or more than Rs. 50 Crore, such refund / return of the already 
available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause 
(1) above shall be returned to the Contractor along with or after, the following: 

(a) Final Payment of the Contract as per clause 51. (1) and 
(b) Execution of Final Supplementary Agreement or Certification by 

Engineer that Railway has No Claim on Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period 

as per clause 50.(1), in case applicable. 
 

16.(2)  (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a 
whole under clause 62 (1) of these conditions, the Security Deposit already 
with railways under the contract shall be forfeited. However, in case the 
contract is rescinded in part or parts under clause 62 (1) of these conditions, 
the Security Deposit shall not be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or 
amounts payable to the Contractor under the Contract, but Government 
Securities deposited in terms of Sub-Clause 16.(4)(b) of this clause will be 
payable with interest accrued thereon. 

16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee 
(PG) within 21 (Twenty-one) days from the date of issue of Letter of 
Acceptance (LOA). Extension of time for submission of PG beyond 21 
(Twenty-one) days and upto 60 days from the date of issue of LOA may 
be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 12% per annum shall be 
charged for the delay beyond 21(Twenty-one) days, i.e. from 22nd day 



Konkan Railways Standard General Conditions of Contract, July 2022 

 
64 

 

after the date of issue of LOA. Further, if the 60th day happens to be a 
declared holiday in the concerned office of the Railway, submission of 
PG can be accepted on the next working day.  

In all other cases, if the Contractor fails to submit the requisite PG even 
after 60 days from the date of issue of LOA, the contract is liable to be 
terminated. In case contract is terminated railway shall be entitled to 
forfeit Bid Security and other dues payable to the contractor against that 
particular contract subject to the maximum of PG amount.  In case a 
tenderer has not submitted Bid Security on the strength of their 
registration as a Startup recognized by Department of Industrial Policy 
and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP 
shall be informed to this effect.  

The failed Contractor shall be debarred from participating in re-tender 
for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in 
any of the following forms, amounting to 5% of the original contract 
value: 

(i) A deposit of Cash; 
(ii)  Irrevocable Bank Guarantee; 
(iii) Government Securities including State Loan Bonds at 5% below 

the market value; 
(iv)  Pay Orders and Demand Drafts tendered by any Scheduled 

Commercial Bank of India; 
(v) Guarantee Bonds executed or Deposits Receipts tendered by any 

Scheduled Commercial Bank of India; 
(vi) Deposit in the Post Office Saving Bank; 
(vii) Deposit in the National Savings Certificates; 
(viii) Twelve years National Defence Certificates; 
(ix) Ten years Defence Deposits; 
(x) National Defence Bonds and 
(xi) Unit Trust Certificates at 5% below market value or at the face 

value whichever is less. Also, FDR in favour of FA&CAO (free from 
any encumbrance) may be accepted. 

 
(c) The Performance Guarantee shall be submitted by the successful 

bidder after the Letter of Acceptance (LOA) has been issued, but before 
signing of the contract agreement. This P.G. shall be initially valid upto 
the stipulated date of completion plus 60 days beyond that. In case, the 
time for completion of work gets extended, the Contractor shall get the 
validity of P.G. extended to cover such extended time for completion of 
work plus 60 days. 
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(d) The value of PG to be submitted by the Contractor is based on original 
contract value and shall not change due to subsequent variation(s) in 
the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical 
completion of the work based on 'Completion Certificate' issued by the 
competent authority stating that the Contractor has completed the work 
in all respects satisfactorily.  

(f) Whenever the contract is rescinded, the Performance Guarantee 
already submitted for the contract shall be encashed.  

(g) The Engineer shall not make a claim under the Performance Guarantee 
except for amounts to which the Railway is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the 
contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance 
Guarantee as described herein above, in which event the 
Engineer may claim the full amount of the Performance 
Guarantee. 

 
(ii) Failure by the Contractor to pay to the Railway any amount due, 

either as agreed by the Contractor or determined under any of the 
Clauses/Conditions of the Agreement, within 30 days of the 
service of notice to this effect by Engineer. 

 
(iii) The Contract being determined or rescinded under clause 62 of 

these conditions. 
 

17.  Force Majeure Clause: If at any time, during the continuance of this 
contract, the performance in whole or in part by either party of any obligation 
under this contract shall be prevented or delayed by reason of any war, 
hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, explosions, epidemics/pandemics, strikes, lockouts or acts of 
God (hereinafter, referred to events) provided, notice of the happening of any 
such event is given by either party to the other within 30 days from the date 
of occurrence thereof, neither party shall by reason of such event, be entitled 
to terminate this contract nor shall either party have any claim for damages 
against the other in respect of such non-performance or delay in 
performance, and works under the contract shall be resumed as soon as 
practicable after such event has come to an end or ceased to exist, and the 
decision of the Engineer as to whether the works have been so resumed or 
not shall be final and conclusive, PROVIDED FURTHER that if the 
performance in whole or in part of any obligation under this contract is 
prevented or delayed by reason of any such event for a period exceeding 
120 days, either party may at its option terminate the contract by giving 
notice to the other party. 
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17–A Extension of Time in Contracts:  Subject to any requirement in the contract 
as to completion of any portion or portions of the works before completion of 
the whole, the Contractor shall fully and finally complete the whole of the 
works comprised in the contract (with such modifications as may be directed 
under conditions of this contract) by the date entered in the contract or 
extended date in terms of the following clauses: 

(i)  Extension due to Modification:  
 
If, any modifications have been ordered which in the opinion of the 
Engineer have materially increased the magnitude of the work, then 
such extension of the contracted date of completion may be granted as 
shall appear to the Engineer to be reasonable in the circumstances, 
provided moreover that the Contractor shall be responsible for 
requesting such extension of the date as may be considered necessary 
as soon as the cause thereof shall arise.  

 
(ii)  Extension for Delay not due to Railway or Contractor:  

 
If in the opinion of the Engineer, the progress of work has any time been 
delayed by any act or neglect of Railway's employees or by other 
Contractor employed by the Railway under Sub-Clause (4) of Clause 20 
of these Conditions or in executing the work not forming part of the 
contract but on which Contractor's performance necessarily depends or 
by reason of proceeding taken or threatened by or dispute with 
adjoining or to neighbouring owners or public authority arising otherwise 
through the Contractor's own default etc. or by the delay authorized by 
the Engineer pending arbitration or in consequences of the Contractor 
not having received in due time necessary instructions from the Railway 
for which he shall have specially applied in writing to the Engineer or his 
authorized representative then upon happening of any such event 
causing delay, the Contractor shall immediately give notice thereof in 
writing to the Engineer within 15 days of such happening, but shall 
nevertheless make constantly his best endeavours to bring down or 
make good the delay and shall do all that may be reasonably required 
of him to the satisfaction of the Engineer to proceed with the works. The 
Contractor may also indicate the period for which the work is likely to be 
delayed and shall be bound to ask for necessary extension of time.  

 
(iii)  Extension for Delay due to Railways:  

 
In the event of any failure or delay by the Railway to hand over the 
Contractor possession of the lands necessary for the execution of the 
works or to give the necessary notice to commence the works or to 
provide the necessary drawings or instructions or any other delay 
caused by the Railway due to any other cause whatsoever, then such 
failure or delay shall in no way affect or vitiate the contract or alter the 
character thereof or entitle the Contractor to damages or compensation 
therefor, but in any such case, the Railway may grant such extension or 
extensions of the completion date as may be considered reasonable. 
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The Contractor shall indicate the period for which the work is likely to be 
delayed and shall seek extension of time as may be considered 
necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as 
soon as the cause thereof shall arise and, in any case, not less than 
one month before the expiry of the date fixed for completion of the 
works. The Engineer shall consider the same and shall grant and 
communicate such extension of time as in his opinion is reasonable 
having regard to the nature and period of delay and the type and 
quantum of work affected thereby.  No other compensation shall be 
payable for works so carried forward to the extended period of time; the 
same rates, terms and conditions of contract being applicable, as if 
such extended period of time was originally provided in the original 
contract itself. 

 
The non-submission of request for extension or submission of request 
within less than one month before the expiry of the date fixed for 
completion of the works, shall make him ineligible for extension under 
these sub clauses, subject to final decision of Engineer. 

 
17-B Extension of Time with Liquidated Damages (LD) for delay due to 

Contractor:  

The time for the execution of the work or part of the works specified in the 
contract documents shall be deemed to be the essence of the contract and 
the works must be completed not later than the date(s) as specified in the 
contract. If the Contractor fails to complete the works within the time as 
specified in the contract for the reasons other than the reasons specified in 
Clause 17 and 17-A, the Railway may, if satisfied that the works can be 
completed by the Contractor within reasonable short time thereafter, allow 
the Contractor for further extension of time (Proforma at Annexure-VII) as the 
Engineer may decide. On such extension the Railway will be entitled without 
prejudice to any other right and remedy available on that behalf, to recover 
from the Contractor as agreed damages and not by way of penalty for each 
week or part of the week, a sum calculated at the following rates of the 
contract value of the works.  

 
For the purpose of this Clause, the contract value of the works shall be taken 
as value of work as per contract agreement including any supplementary 
work order/contract agreement issued. Provided also, that the total amount of 
liquidated damages under this condition shall not exceed 5% of the contract 
value or of the total value of the item or groups of items of work for which a 
separate distinct completion period is specified in the contract. 
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S. 
No. 

Duration of extension of time under 
Clause 17-B 

Rate of Liquidated 
Damages 

(i) Up to Twenty Five percent of original 
period of completion including period 
of extension of time granted under 
Section 17A (i) 

As decided by Engineer, 
between 0.01% to 0.05% of 
contract value for each week 
or part of the week  

(ii) Above Twenty Five percent but up to 
Fifty percent of original period of 
completion including period of 
extension of time granted under 
Section 17A(i) 

0.10% of contract value for 
each week or part of the 
week  

(iii) Above Fifty percent of original period 
of completion including period of 
extension of time granted under 
Section 17A(i) 

0.30% of contract value for 
each week or part of the 
week  

 
Provided further, that if the Railway is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work within further extension of time allowed as 
aforesaid, the Railway shall be entitled without prejudice to any other right or 
remedy available in that behalf, to appropriate the contractor’s Security 
Deposit and rescind the contract under Clause 62 of these Conditions, 
whether or not actual damage is caused by such default. 

 
NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, 
further request(s) for extension of time under clause 17A can also be considered 
under exceptional circumstances. Such extension(s) of time under clause 17A shall 
be without any Liquidated damages, but the Liquidated damages already recovered 
during extension(s) of time granted previously under clause 17B shall not be waived. 
However, Price variation during such extension(s) shall be dealt as applicable for 
extension(s) of time under clause 17B. 
 
18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, 

promised or offered by or on behalf of the Contractor or his partner or agent 
or servant or anyone on his behalf, to any officer or employee of the Railway 
or to any person on his behalf in relation to obtaining or execution of this or 
any other contract with the Railway shall, in addition to any criminal liability 
which he may incur, subject Contractor to the rescission of the contract and 
all other contracts with the Railway and to the payment of any loss or 
damage resulting from such decision and the Railway shall be entitled to 
deduct the amounts so payable from the Contractor’s bills/Security Deposit or 
any other dues of Contractor with the Government of India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any 
monitory dealings or transactions either directly or indirectly with any 
employee of the Railway and if he shall do so, the Railway shall be entitled 
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forthwith to rescind the contract and all other contracts with the Railway. Any 
question or dispute as to the commission of any such offence or 
compensation payable to the Railway under this Clause shall be settled by 
the Chairman & Managing Director of KRCL, in such a manner as he shall 
consider fit & sufficient and his decision shall be final & conclusive. In the 
event of rescission of the contract under this Clause, the Contractor will not 
be paid any compensation whatsoever except payments for the work done 
upto the date of rescission. 

EXECUTION OF WORKS 

19.(1)  Contractor's understanding: It is understood and agreed that the 
Contractor has, by careful examination, satisfied himself as to the nature and 
location of the work, the conformation of the ground, the character, quality 
and quantity of the materials to be encountered, the character of equipment 
and facilities needed preliminary to and during the progress of the works, the 
general and local conditions, the labour conditions prevailing therein and all 
other matters which can in any way affect the works under the contract. 

19.(2)  Commencement of Works: The Contractor shall commence the works 
within 15 days after the receipt by him of an order in writing to this effect from 
the Engineer and shall proceed with the same with due expedition and 
without delay. 

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the 
work shall as soon as possible but not later than 30 days after the date of 
receipt of the acceptance letter in respect of contracts with initial completion 
period of two years or less or not later than 90 days for other contracts have 
to submit the detailed programme of work indicating the time schedule of 
various items of works in the form of Bar Chart/PERT/CPM. He shall also 
submit the details of organisation (in terms of labour and supervisors), plant 
and machinery that he intends to utilize (from time to time) for execution of 
the work within stipulated date of completion. The programme of work 
amended as necessary by discussions with the Engineer, shall be treated as 
the agreed programme of the work for the purpose of this contract and the 
Contractor shall endeavor to fulfill this programme of work. The progress of 
work will be watched accordingly and the liquidated damages will be with 
reference to the overall completion date. Nothing stated herein shall preclude 
the Contractor in achieving earlier completion of item or whole of the works 
than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 
Electrification, finalized through Tenders having advertised value more than 
Rs.50crores, the Contractor shall submit a detailed time programme to the 
Engineer within 30 days after issue of LOA. The program shall include the 
physical and Financial Progress vis-à-vis program and forecast cash flow 
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adopting Project Management Software such as Primavera/Sure Track/MS 
Project etc.  The program must identify the milestones, interface 
requirements and program reporting elements.  The Contractor shall supply, 
free of cost one set of authorized software to the Engineer and the soft copy 
of structured program for the project.  This shall be updated every month. 
The Contractor shall also submit a revised programme whenever the 
previous programme is inconsistent with actual progress. Each programme 
shall include: 

The order in which the Contractor intends to carry out the Works, including 
the anticipated timing of each stage, Contractor’s Documents, procurement, 
manufacture of Plant, delivery to Site, construction, erection and testing, 
each of these stages for work by each Subcontractor, if any, the sequence 
and timing of inspections and tests specified in the Contract, and a 
supporting report which includes: 

(i) a general description of the methods which the Contractor intends to 
adopt, and of the major stages, in the execution of the Works, and  

(ii)  details showing the Contractor’s reasonable estimate for the number of 
each class of Contractor’s Personnel &Equipment, required on the Site 
for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives 
notice to the Contractor stating the extent to which it does not comply with 
the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Engineer 
shall be entitled to rely upon the programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme 
fails (to the extent stated) to comply with the Contract or to be consistent with 
actual progress and the Contractor’s stated intentions, the Contractor shall 
submit a revised programme to the Engineer within 15 days in accordance 
with this Sub-Clause. 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct 
setting out of all works in relation to original points, lines and levels of 
reference at his cost. The Contractor shall execute the work true to 
alignment, grade, levels and dimensions as shown in the drawing and as 
directed by the Engineer's representative and check these at frequent 
intervals. The Contractor shall provide all facilities like labour and instruments 
and shall co-operate with the Engineer's representative for checking of all 
alignment, grades, levels and dimensions. If, at any time, during the progress 
of the works any error appear or arise in any part of the work, the Contractor, 
on being required so to do by the Engineer's representative shall, at his own 
cost rectify such errors, to the satisfaction of the Engineer's representative.  
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Such checking shall not absolve the Contractor of his own responsibility of 
maintaining accuracy in the work. The Contractor shall carefully protect and 
preserve all bench marks, sight rails, pegs and other things used in setting 
out the work. 

 
20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the 

sequence in which the several parts of the works shall be executed and the 
Contractor shall execute without delay all orders given by the Engineer from 
time to time; but the Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions 
or abandonment of any part of the works shall be deemed authorised, except 
under written instructions from the Engineer.  

20.(3)  Extra Works: Should works over and above those included in the contract 
require to be executed at the site, the Contractor shall have no right to be 
entrusted with the execution of such works which may be carried out by 
another Contractor or Contractors or by other means at the option of the 
Railway. 

20.(4)   Separate Contracts in Connection with Works: The Railway shall have the 
right to let other contracts in connection with the works. The Contractor shall 
afford other Contractors reasonable opportunity for the storage of their 
materials and the execution of their works and shall properly connect and 
coordinate his work with theirs. If any part of the Contractor’s work depends 
upon proper execution or result upon the work of another Contractor(s), the 
Contractor shall inspect and promptly report to the Engineer any defects in 
such works that render it unsuitable for such proper execution and results. 
The Contractor's failure so-to inspect and report shall constitute an 
acceptance of the other Contractor's work as fit and proper for the reception 
of his work, except as to defects which may develop in the other Contractor's 
work after the execution of his work. 

21.  Instruction of Engineer's Representative: Any instructions or approval 
given by the Engineer's representative to Contractor in connection with the 
works shall bind the Contractor as though it had been given by the Engineer 
provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or material and to order the removal or breaking 
up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer's representative, he shall be entitled to refer the matter to the 
Engineer who shall there upon confirm or vary such decision. 
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22.(1)  Adherence to Specifications and Drawings: The site and the detailed 
drawings shall be made available to the contractor commensurate with the 
accepted programme of work submitted under clause 19(3). The whole of the 
works shall be executed in perfect conformity with the specifications and 
drawings of the contract. If Contractor performs any works in a manner 
contrary to the specifications or drawings or any of them and without such 
reference to the Engineer, he shall bear all the costs arising or ensuing 
therefrom and shall be responsible for all loss to the Railway. 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one 
copy of Drawings and Specifications at the site, in good order, and such 
contract documents as may be necessary, available to the Engineer or the 
Engineer's Representative. 

22.(3)  Ownership of Drawings and Specifications: All Drawings and 
Specifications and copies thereof furnished by the Railway to the Contractor 
are deemed to be the property of the Railway. They shall not be used on 
other works and with the exception of the signed contract set, shall be 
returned by the Contractor to the Railway on completion of the work or 
termination of the Contract. 

22.(4)  Compliance with Contractor's Request for Details: The Engineer shall 
furnish with reasonable promptness, after receipt by him of the Contractor's 
request, additional instructions by means of drawings or otherwise, 
necessary for the proper execution of the works or any part thereof. All such 
drawings and instructions shall be consistent with the Contract Documents 
and reasonably inferable there from. 

22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity 
arises as to the meaning and intent of any portion of the Specifications and 
Drawings or as to execution or quality of any work or material, or as to the 
measurements of the works the decision of the Engineer thereon shall be 
final subject to the appeal (within 7 days of such decision being intimated to 
the Contractor) to the Chief Engineer who shall have the power to correct any 
errors, omissions, or discrepancies in aforementioned items and whose 
decision in the matter in dispute or doubt shall be final and conclusive. 

23.  Working during Night: The Contractor shall not carry out any work between 
sun-set and sun-rise without the previous permission of the Engineer. 
However, if the Engineer is satisfied that the work is not likely to be 
completed in time except by resorting to night work, he may order the same 
without confirming any right on the Contractor for claiming any extra payment 
for the same.  

24.  Damage to Railway Property or Private Life and Property: The Contractor 
shall be responsible for all risk to the work and for trespass and shall make 
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good at his own expense all loss or damage whether to the works 
themselves or to any other property of the Railway or the lives, persons or 
property of others from whatsoever cause in connection with the works until 
they are taken over by the Railway, although all reasonable and proper 
precautions may have been taken by the Contractor. In case the Railway 
shall be called upon to make good any costs, loss or damages, or to pay any 
compensation, including that payable under the provisions of the Workmen's 
Compensation Act or any statutory amendments thereof to any person or 
persons sustaining damages as aforesaid by reason of any act, or any 
negligence or omissions on the part of the Contractor; the amount of any 
costs or charges including costs and charges in connection with legal 
proceedings, which the Railway may incur in reference thereto, shall be 
charged to the Contractor. The Railway shall have the power and right to pay 
or to defend or compromise any claim of threatened legal proceedings or in 
anticipation of legal proceedings being instituted consequent on the action or 
default of the Contractor, to take such steps as may be considered necessary 
or desirable to ward off or mitigate the effect of such proceedings, charging to 
Contractor, as aforesaid; any sum or sums of money which may be paid and 
any expenses whether for reinstatement or otherwise which may be incurred 
and the propriety of any such payment, defence or compromise, and the 
incurring of any such expenses shall not be called in question by the 
Contractor. 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense 
provide himself with sheds, storehouses and yards in such situations and in 
such numbers as in the opinion of the Engineer is requisite for carrying on 
the works and the Contractor shall keep at each such sheds, storehouses 
and yards a sufficient quantity of materials and plant in stock as not to delay 
the carrying out of the works with due expedition and the Engineer and the 
Engineer's representative shall have free access to the said sheds, store 
houses and yards at any time for the purpose of inspecting the stock of 
materials or plant so kept in hand, and any materials or plant which the 
Engineer may object to shall not be brought upon or used in the works, but 
shall be forthwith removed from the sheds, storehouses or yards by the 
Contractor. The Contractor shall at his own expenses provide and maintain 
suitable mortar mills, soaking vats or any other equipments necessary for the 
execution of the works.  

26.  Provision of Efficient and Competent Staff at Work Sites by the 
Contractor: 

26.1  The Contractor shall place and keep on the works at all times efficient and 
competent staff to give the necessary directions to his workmen and to see 
that they execute their work in sound & proper manner and shall employ only 
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such supervisors, workmen & labourers in or about the execution of any of 
these works as are careful and skilled in the various trades.  

26.2 The Contractor shall at once remove from the works any agents, permitted 
sub-contractor, supervisor, workman or labourer who shall be objected to by 
the Engineer and if and whenever required by the Engineer, he shall submit a 
correct return showing the names of all staff and workmen employed by him. 

26.3 In the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is 
necessary for proper completion of the works within the time prescribed, the 
Contractor shall forthwith on receiving intimation to this effect deploy the 
additional number of staff and labour as specified by the Engineer within 
seven days  of being so required and failure on the part of the Contractor to 
comply with such instructions will entitle the Railway to rescind the contract 
under Clause 62 of these conditions. 

 
26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or 
equivalent, qualified Diploma Engineer(s), as prescribed in the tender 
document. 

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 
26A.1, he shall be liable to pay liquidated damages at the rates, as 
prescribed in the tender document.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for 
various activities contained in the works contract shall be specified in the 
tender documents as ‘Special Condition of Contract’.  

27.(1) Workmanship and Testing: The whole of the works and/or supply of 
materials specified and provided in the contract or that may be necessary to 
be done in order to form and complete any part thereof shall be executed in 
the best and most substantial workman like manner with materials of the best 
and most approved quality of their respective kinds, agreeable to the 
particulars contained in or implied by the specifications and as referred to in 
and represented by the drawings or in such other additional particulars, 
instructions and drawings given during the carrying on of the works and to 
the entire satisfaction of the Engineer according to the instructions and 
directions which the Contractors may from time to time receive from the 
Engineer. The materials may be subjected to tests by means of such 
machines, instruments and appliances as the Engineer may direct and wholly 
at the expense of the Contractor. 
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27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 
Representative shall be entitled to order from time to time: 

(a)  The removal from the site, within the time specified in the order, of any 
materials which in his opinion are not in accordance with the 
specifications or drawings. 

(b)  The substitution of proper and suitable materials, and 

(c)  The removal and proper re-execution, notwithstanding any previous 
tests thereof or on account payments therefor, of any work which in 
respect of materials or workmanship is not in his opinion in accordance 
with the specifications and in case of default on the part of the 
Contractor in carrying out such order, the Railway shall be entitled to 
rescind the contract under Clause 62 of these conditions.  

(d)  The provision of Construction and Demolition Waste Management Rule 
2016 issued by Ministry of Environment Forest and Climate Change 
dated 29.03.2016 and published in the Gazette of India, Part – II, 
Section -3, Sub-section (ii) are binding upon the Contractor. Contractor 
shall implement these provisions at worksites, for which no extra 
payment will be payable. 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the 
Engineer's Representative every facility for entering in and upon every 
portion of the work at all hours for the purpose of inspection or otherwise and 
shall provide all labour, materials, planks, ladders, pumps, appliances and 
things of every kind required for the purpose and the Engineer and the 
Engineer's Representative shall at all times have free access to every part of 
the works and to all places at which materials for the works are stored or 
being prepared.  

29.  Examination of Work before Covering Up: The Contractor shall give 7 
days’ notice to the Engineer or the Engineer's Representative whenever any 
work or materials are intended to be covered up in the earth, in bodies or 
walls or otherwise to be placed beyond the reach of measurements in order 
that the work may be inspected or that correct dimensions may be taken 
before being so covered, placed beyond the reach of measurement in default 
whereof, the same shall at the option of the Engineer or the Engineer's 
Representative be uncovered and measured at the Contractor's expense or 
no allowance shall be made for such work or materials.  

30.  Temporary Works: All temporary works necessary for the proper execution 
of the works shall be provided and maintained by the Contractor and subject 
to the consent of the Engineer shall be removed by him at his expenses 
when they are no longer required and in such manner as the Engineer shall 
direct. In the event of failure on the part of the Contractor to remove the 



Konkan Railways Standard General Conditions of Contract, July 2022 

 
76 

 

temporary works, the Engineer will cause them to be removed and cost as 
increased by supervision and other incidental charges shall be recovered 
from the Contractor. If temporary huts are provided by the Contractor on the 
Railway land for labour engaged by him for the execution of works, the 
Contractor shall arrange for handing over vacant possession of the said land 
after the work is completed; if the Contractor's labour refuse to vacate, and 
have to be evicted by the Railway, necessary expenses incurred by the 
Railway in connection therewith shall be borne by the Contractor.  

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the 
Contract, the Contractor shall be responsible for the arrangements to obtain 
supply of water necessary for the works.  

31.(2)  Water Supply from Railway System: The Railway may supply to the 
Contractor  part or whole of the quantity of the water required for the 
execution of works from the Railway's existing water supply system at or 
near the site of works on specified terms and conditions and at such charges 
as shall be determined by the Railway and payable by the Contractor, 
provided that the Contractor shall arrange, at his own expense, to effect the 
connections and lay additional pipelines and accessories on the site and that 
the Contractor shall not be entitled to any compensation for interruption of 
failure of the water supply. 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging 
supply of water to the Contractor at or near the site of works by travelling 
water tanks or other means, the freight and other charges incurred thereby, 
including demurrage charges that may be levied, shall be paid by the 
Contractor in addition to the charges referred to in Sub-Clause (2) of the 
Clause provided that the Contractor shall not be entitled to any compensation 
for interruption or failure of the water supply. 

31.(4) (a) Contractor to Arrange Supply of Electric Power for Works: Unless 
otherwise provided in the contract, the Contractor shall be responsible for 
arrangements to obtain supply of Electric Power for the works. 

(b) Electric Supply from the Railway System:  The Railway may supply to 
the Contractor part or whole of the electric power wherever available and 
possible, required for execution of works from the Railway's existing electric 
supply systems at or near the site of works on specified terms  and 
conditions and such charges as shall be determined by the Railway and 
payable by the Contractor provided the cost of arranging necessary 
connections to the Railway's Electric Supply systems and laying of 
underground/overhead conductor, circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the 
Contractor shall not be entitled to any compensation for interruption or failure 
of the Electric supply system. 
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32.  Property in Materials and Plant: The materials and plant brought by the 
Contractor upon the site or on the land occupied by the Contractor in 
connection with the works and intended to be used for the execution thereof 
shall immediately be deemed to be the property of the Railway. Such of them 
as during the progress of the works are rejected by the Engineer under 
Clause 25 of these conditions or are declared by him not to be needed for the 
execution of the works or such as on the grant of the certificate of completion 
remain unused shall immediately on such rejection, declaration or grant 
cease to be deemed the property of the Railway and the Contractor may then 
(but not before) remove them from the site or the said land. This clause shall 
not in any way diminish the liability of the Contractor nor shall the Railway be 
in any way answerable for any loss or damage which may happen to or in 
respect of any such materials or plant either by the same being lost, stolen, 
injured or destroyed by fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take 
all reasonable care of all tools, plant and materials or other property whether 
of a like description or not belonging to the Railway and committed to his 
charge for the purpose of the works and shall be responsible for all damage 
or loss caused by him, his agents, permitted sub-contractor, or his workmen 
or others while they are in his charge. The Contractors shall sign accountable 
receipts for tools, plants and materials made over to him by the Engineer and 
on completion of the works shall hand over the unused balance of the same 
to the Engineer in good order and repair, fair wear and tear excepted, and 
shall be responsible for any failure to account for the same or any damage 
done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant 
as concrete mixers, compressors and portable engines for use during 
execution of the works on such terms as may be specified in the special 
conditions or in a separate agreement for Hire of Plant. 

34.(1)  Precaution During Progress of Works: During the execution of works, 
unless otherwise specified, the Contractor shall at his own cost provide the 
materials for and execute all shoring, timbering and strutting works as is 
necessary for the stability and safety of all structures, excavations and works 
and shall ensure that no damage, injury or loss is caused or likely to be 
caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be 
blocked cut through, altered, diverted or obstructed in any way by the 
Contractor, except with the permission of the Engineer. All compensations 
claimed for any unauthorized closure, cutting through, alteration, diversion or 
obstruction to such roads or water courses by the Contractor or his agent or 
his staff shall be recoverable from the Contractor’s bills/Security Deposit or 
any other dues of Contractor with the Government of India.  
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34.(3)  Provision of Access to Premises: During progress of work in any street or 
thoroughfare, the Contractor shall make adequate provision for the passage 
of traffic, for securing safe access to all premises approached from such 
street or thoroughfare and for any drainage, water supply or means of lighting 
which may be interrupted by reasons of the execution of the works and shall 
react and maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Engineer, for the regulation of the traffic, and provide 
watchmen necessary to prevent accidents. The works shall in such cases be 
executed night and day, if so ordered by the Engineer and with such vigor so 
that the traffic way be impeded for as short a time as possible. 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions 
to ensure the safety of the public whether on public or railway property and 
shall post such look out men as may, in the opinion of the Engineer, be 
required to comply with regulations appertaining to the work. Contractor shall 
ensure placement of barricading / partitions at the place of work to ensure 
safety of habitants of adjacent area, failing which Engineer may advise 
stoppage of work as per his discretion.   

34.(5)  Display Board: The Contractor shall be responsible for displaying the details 
of works i.e. name of work, approximate cost, expected date of completion, 
name and address of the Contractor and address of Engineer on a proper 
steel Board of size not less than 1m x 1m. 

35.  Use of Explosives: Explosives shall not be used on the works or on the site 
by the Contractor without the permission of the Engineer and then also only 
in the manner and to the extent to which such permission is given. Where 
explosives are required for the works, they shall be stored in a special 
magazine to be provided by and at the cost of the Contractor in accordance 
with the Explosive Rules. The Contractor shall obtain the necessary license 
for the storage and the use of explosives.  All operations in which or for which 
explosives are employed shall be at the sole risk and responsibility of the 
Contractor and the Contractor shall indemnify the Railway in respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, 
suspend the progress of the works or any part thereof for such time or times 
and in such manner as the Engineer may consider necessary and shall 
during such suspension properly protect and secure the work so far as is 
necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of 
weather conditions or by some default on the part of the Contractor, 
and or 

(c) Necessary for the safety of the works or any part thereof, or 
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(d) Necessary for the safety of adjoining public or other property or safety 
of the public or workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit 
fast repair and restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other 
statutory authority due to high level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him 
during the period of suspension of the works, but in the event of any 
suspension ordered by the Engineer for reasons other than aforementioned 
and when each such period of suspension exceeds 14 days, the Contractor 
shall be entitled to such extension of time for completion of the works as the 
Engineer may consider proper having regard to the period or periods of such 
suspensions and to such compensations as the Engineer may consider 
reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or 
any part thereof is suspended on the order of the Engineer for more than 
three months at a time, the Contractor may serve a written notice on the 
Engineer requiring permission within 15 days from the receipt thereof to 
proceed with the works or that part thereof in regard to which progress is 
suspended and if such permission is not granted within that time the 
Contractor by further written notice so served may, but is not bound to, elect 
to treat the suspension where it affects part only of the works as an omission 
of such part or where it affects the whole of the works, as an abandonment of 
the contract by the Railway. 

37.  Rates for Items of Works:  

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are 
intended to provide for works duly and properly completed in accordance with 
the General and Special (if any) Conditions of the Contract and the 
Specifications and drawings together with such enlargements, extensions, 
diminutions, reductions, alterations or additions as may be ordered in terms 
of Clause 42 of these conditions and without prejudice to the generality 
thereof and shall be deemed to include and cover superintendence and 
labour, supply, including full freight of materials, stores, patterns, profiles, 
moulds, fittings, centerings, scaffolding, shoring props, timber, machinery, 
barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 
required on the works, except such tools, plant or materials as may be 
specified in the contract to be supplied to the Contractor by the Railway, the 
erection, maintenance and removal of all temporary works and buildings, all 
watching, lighting, bailing, pumping and draining, all prevention of or 
compensation for trespass, all barriers and arrangements for the safety of the 
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public or of employees during the execution of works, all sanitary and 
medical arrangements for labour camps as may be prescribed by the 
Railway, the setting of all work and of the construction, repair and upkeep of 
all centre lines, bench marks and level pegs thereon, site clearance, all fees 
duties, royalties, rent and compensation to owners for surface damage or 
taxes and impositions payable to local authorities in respect of land, 
structures and all material supplied for the work or other duties or expenses 
for which the Contractor may become liable or may be put to under any 
provision of law for the purpose of or in connection with the execution of the 
contract and all such other incidental charges or contingencies as may have 
been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is 
increased or any new tax /cess on Works Contract is imposed by Statute 
after the date of opening of tender but within the original date of 
completion/date of completion extended under clause 17 & 17A and the 
Contractor thereupon properly pays such taxes/cess, the Contractor shall be 
reimbursed the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is 
decreased or any tax/cess on Works Contract is decreased / removed by 
Statute after the date of opening of tender, the reduction in tax amount shall 
be recovered from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in 
accordance with the scale in force for the time being on the Railway and 
incurred by the Contractor failing to load or unload any goods or materials 
within the time allowed by the Railway for loading as also wharfage charges, 
of materials not removed in time, as also charges due on consignments 
booked by or to him shall be paid by the Contractor, failing which such 
charges shall be debited to the Contractor's account in the hands of the 
Railway and shall be deducted from any sums which may become due to him 
in terms of the contracts. 

39.(1) Rates for Extra Items of Works:   

(a)  Standard Schedule of Rates (SSOR) Items:  Any item of work carried 
out by the Contractor on the instructions of the Engineer which is not 
included in the accepted Bill(s) of Quantities but figures in the Standard 
Schedule of Rates (SSOR), shall be executed at the rates set forth in 
the "Standard Schedule of Rates (SSOR) modified by the tender 
percentage, as accepted in the contract for that chapter of Standard 
Schedule of Rates (SSOR). However, the cumulative value of all such 
extra item(s) together (modified by the respective tender percentage) 
shall not exceed 10 % of the original contract value.  
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For item(s) not covered in this sub clause, the rate shall be decided as 
agreed upon between the Engineer and the Contractor before the 
execution of such items of work as per sub clause (b). 

(b)  Other Items: For any item of work to be carried out by the Contractor 
but not included in the accepted Bill(s) of Quantities and also not 
covered under sub clause (a) above, the Contractors shall be bound to 
notify the Engineer at least seven days before the necessity arises for 
the execution of such items of works that the accepted Bill(s) of 
Quantities does not include rate or rates for the extra work involved. 
The rates payable for such items shall be decided at the meeting to be 
held between the Engineer and Contractor, in as short a period as 
possible after the need for the special item has come to the notice. In 
case the Contractor fails to attend the meeting after being notified to do 
so or in the event of no settlement being arrived at, the Railway shall be 
entitled to execute the extra works by other means and the Contractor 
shall have no claim for loss or damage that may result from such 
procedure. 

The assessment of rates for extra item shall be arrived at based on 
prevailing market rates of labour, machinery & material and by taking 
guidance from the following documents in order of priority: 

(i)  Analysis of Rates for Unified Schedule of Rates of Indian Railways 
(USSOR)”. 

(ii)  Analysis of Rates for “Delhi Schedule of Rates issued by CPWD 
(DSR)” 

(iii)  Market Analysis 

39.(2) Provided that if the Contractor commences work or incurs any expenditure in 
regard thereto before the rates as determined and agreed upon as lastly 
hereuntofore-mentioned, then and in such a case the Contractor shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred 
by him prior to the date of determination of the rates as aforesaid according 
to the rates as shall be fixed by the Engineer. However, if the Contractor is 
not satisfied with the decision of the Engineer in this respect, he may appeal 
to the Chief Engineer within 30 days of getting the decision of the Engineer, 
supported by analysis of the rates claimed. The Chief Engineer's decision 
after hearing both the parties in the matter would be final and binding on the 
Contractor and the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the 
works executed under the contract to the Railway complete in all respects to 
the satisfaction of the Engineer. The Engineer shall determine the date on 
which the work is considered to have been completed, in support of which his 
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certificate shall be regarded as sufficient evidence for all purposes. The 
Engineer shall determine from time to time, the date on which any particular 
section of the work shall have been completed, and the Contractor shall be 
bound to observe any such determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the 
Contractor shall clear away and remove from the site all constructional plant, 
surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and works clean and in a workman like condition to the 
satisfaction of the Engineer. No final payment in settlement of the accounts 
for the works shall be paid, held to be due or shall be made to the, Contractor 
till, in addition to any other condition necessary for final payment, site 
clearance shall have been affected by him, and such clearance may be made 
by the Engineer at the expense of the Contractor in the event of his failure to 
comply with this provision within 7 days after receiving notice to that effect. 
Should it become necessary for the Engineer to have the site cleared at the 
expenses of the Contractor, the Railway shall not be held liable for any loss 
or damage to such of the Contractor's property as may be on the site and 
due to such removal there from which removal may be affected by means of 
public sales of such materials and property or in such a way as deemed fit 
and convenient to the Engineer. 

40A  Offloading of Part(s) of Work: At the final stage of completion/ 
commissioning of work, in case the contractor fails to complete the final 
part(s) of the work and the value of such part(s) of the work is limited to 5% 
of the original contract value, the Engineer may allow/decide for offloading of 
such part(s) of works, either after the Contractor’s request in writing to do so 
or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- 
VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would 
enable successful completion of contract/work; 

(ii) Termination/ Part termination of the contract at this stage is not be in the 
interest of the Railway/work; and 

(iii) The anticipated additional cost for execution of such works through other 
mode would not be substantial and can be recovered from the pending 
dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode 
and cost of execution of such offloaded work through other agency(ies) (as 
per annexure- VIIB). The extra expenditure so incurred in execution of the 
offloaded work, shall be recovered from subsequent Bill(s) or any other dues 
of the Contractor, but not exceeding the value of Performance Guarantee 
available in the contract. There shall be no other repercussion of such 
offloading on execution of the balance contract. The Contractor shall have no 
claim on account of above-mentioned offloading of works.  
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VARIATIONS IN EXTENT OF CONTRACT 

41.  Modification to Contract to be in Writing: In the event of any of the 
provisions of the contract required to be modified after the contract 
documents have been signed, the modifications shall be made in writing and 
signed by the Railway and the Contractor and no work shall proceed under 
such modifications until this has been done. Any verbal or written 
arrangement abandoning, modifying, extending, reducing or supplementing 
the contract or any of the terms thereof shall be deemed conditional and shall 
not be binding on the Railway unless and until the same is incorporated in a 
formal instrument and signed by the Railway and the Contractor, and till then 
the Railway shall have the right to repudiate such arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway 
shall be entitled by order in writing to enlarge or extend, diminish or reduce 
the works or make any alterations in their design, character position, site, 
quantities, dimensions or in the method of their execution or in the 
combination and use of materials for the execution thereof or to order any 
additional work to be done or any works not to be done and the Contractor 
will not be entitled, to any compensation for any increase/reduction in the 
quantities of work but will be paid only for the actual amount of work done 
and for approved materials supplied against a specific order. 

42.(2) (i) Unless otherwise specified in the special conditions of the contract, the 
accepted variation in quantity of each individual item of the contract would be 
upto 25% of the quantity originally contracted, except in case of foundation 
work. (in which no variation limit shall apply). However, the rates for the 
increased quantities shall be as per sub- para (iii) below. 

(ii)  The Contractor shall be bound to carry out the work at the agreed rates 
and shall not be entitled to any claim or any compensation whatsoever 
upto the limit of 25% variation in quantity of individual item of works. 

(iii)  In case an increase in quantity of an individual item by more than 25% 
of the agreement quantity is considered unavoidable, then same shall 
be executed at following rates 

(a) Quantities operated in excess of 125% but upto 140% of the 
agreement quantity of the concerned item, shall be paid at 98% of 
the rate awarded for that item in that particular tender; 

 
(b) Quantities operated in excess of 140% but upto 150% of the 

agreement quantity of the concerned item shall be paid at 96% of 
the rate awarded for that item in that particular tender; 

 
(c) Variation in quantities of individual items beyond 150% will be 

avoided and would be permitted only in exceptional unavoidable 
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circumstances and shall be paid at 96% of the rate awarded for 
that item in that particular tender.    

 
(d) Variation to quantities of Minor Value Item: The limit for varying 

quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is 
defined as an item whose original agreement value is less than 1 
% of the total original agreement value.  

 
d.(i) Quantities operated upto and including 100% of the 

agreement quantity of the concerned minor value item, shall 
be paid at the rate awarded for that item in that particular 
tender; 

 
d.(ii) Quantities operated in excess of 100% but upto 200% of the 

agreement quantity of the concerned minor value item, shall 
be paid at 98% of the rate awarded for that item in that 
particular tender; 

 
d.(iii)  Variation in quantities of individual minor value item 

beyond 200% will be avoided and would be permitted only in 
exceptional unavoidable circumstances and shall be paid at 
96% of the rate awarded for that item in that particular 
tender. 

 
(iv)  In case of earthwork items, the variation limit of 25% shall apply to the 

gross quantity of earthwork items and variation in the quantities of 
individual classifications of soil shall not be subject to this limit.  

(v)  As far as Standard Schedule of Rates (SSOR) items are concerned, the 
variation limit of 25% would apply to the value of SSOR schedules as a 
whole and not on individual SSOR items. However, in case of Non 
Standard Schedule of Rates (SSOR) items, the limit of 25% would apply 
on the individual items irrespective of the manner of quoting the rate 
(single percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, 
reduction, alterations or additions referred to in Sub-Clause (2) of this Clause 
shall in no degree affect the validity of the contract; but shall be performed by 
the Contractor as provided therein and be subject to the same conditions, 
stipulations and obligations as if they had been originally and expressively 
included and provided for in the Specifications and Drawings and the 
amounts to be paid therefor shall be calculated in accordance with the 
accepted Bill(s) of Quantities. Any extra items/quantities of work falling 
outside the purview of the provisions of Sub-Clause (2) above shall be paid 
for at the rates determined under Clause-39 of these Conditions.  
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CLAIMS 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to 
the Engineer once in every quarter commencing from the month following the 
month of issue of Letter of Acceptance, an account giving full and detailed 
particulars of all claims for any additional expenses to which the Contractor 
may consider himself entitled to and of all extra or additional works ordered 
by the Engineer which he has executed during the preceding quarter and no 
claim for payment for such work will be considered which has not been 
included in such particulars. 

43.(2) Signing of "No Claim" Certificate: The Contractor shall not be entitled to 
make any claim whatsoever against the Railway under or by virtue of or 
arising out of this contract, nor shall the Railway entertain or consider any 
such claim, if made by the Contractor, after he shall have signed a "No 
Claim" Certificate in favour of the Railway in such form as shall be required 
by the Railway after the works are finally measured up. The Contactor shall 
be debarred from disputing the correctness of the items covered by "No 
Claim" Certificate or demanding a clearance to arbitration in respect thereof.  

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44.  Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set 

out in the accepted Bill(s) of Quantities with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual 
and correct quantities of the work to be executed by the Contractor in 
fulfillment of his obligations under the contract. 

45(i).  Measurement of Works by Railway: The Contractor shall be paid for the 
works at the rates in the accepted Bill(s) of Quantities and for extra works at 
rates determined under Clause 39 of these Conditions on the measurements 
taken by the Engineer or the Engineer's representative in accordance with 
the rules prescribed for the purpose by the Railway. The quantities for items 
the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be 
calculated to the nearest whole number, any fraction below half being 
dropped and half and above being taken as one; for items the unit of which in 
the accepted Bill(s) of Quantities is single, the quantities shall be calculated 
to two places of decimals. Such measurements will be taken of the work in 
progress from time to time and at such intervals as in the opinion of the 
Engineer shall be proper having regard to the progress of works. The date 
and time on which ‘on account’ or ‘final’ measurements are to be made shall 
be communicated to the Contractor who shall be present at the site and shall 
sign the results of the measurements (which shall also be signed by the 
Engineer or the Engineer's representative) recorded in the official 
measurements book as an acknowledgement of his acceptance of the 
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accuracy of the measurements. Failing the Contractor's attendance, the work 
may be measured up in his absence and such measurements shall, 
notwithstanding such absence, be binding upon the Contractor whether or 
not he shall have signed the measurement books provided always that any 
objection made by him to measurement shall be duly investigated and 
considered in the manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any 
recorded measurements or Classification on any ground within seven 
days of the date of such measurements. Any re-measurement taken by 
the Engineer or the Engineer's representative in the presence of the 
Contractor or in his absence after due notice has been given to him in 
consequence of objection made by the Contractor shall be final and 
binding on the Contractor and no claim whatsoever shall thereafter be 
entertained regarding the accuracy and Classification of the 
measurements. 

(b)  If an objection raised by the Contractor is found by the Engineer to be 
incorrect the Contractor shall be liable to pay the actual expenses 
incurred in measurements. 

45(ii).  Measurement of Works by Contractor’s Authorized Representative (in 
case the contract provides for the same): 

(a)  The Contractor shall be paid for the works at the rates in the accepted Bill(s) 
of Quantities and for extra works at rates determined under Clause 39 of 
these Conditions on the measurements taken by the Contractor’s authorized 
Engineer in accordance with the rules prescribed for the purpose by the 
Railway. The quantities for items the unit of which in the accepted Bill(s) of 
Quantities is 100 or 1000 shall be calculated to the nearest whole number, 
any fraction below half being dropped and half and above being taken as 
one; for items the unit of which in the accepted Bill(s) of Quantities is single, 
the quantities shall be calculated to two places of decimals. Such 
measurements will be taken of the work in progress from time to time. The 
date and time on which ‘on account’ or ‘final’ measurements are to be made 
shall be communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor 
who shall be present at the site and shall witness the test checks, failing the 
Contractor’s attendance the test checks may be conducted in his absence 
and such test checks shall not withstanding such absence be binding upon 
Contractor provided always that any objection made by Contractor to test 
check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks 
of any recorded measurement within 7 days of date of such test checks. 
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Any re-test check done by the concerned Railway’s authority in the 
presence of the Contractor or in his absence after due notice given to 
him in consequent of objection made by the Contractor shall be final and 
binding on the Contractor and no claim whatsoever shall thereafter be 
entertained regarding the accuracy and classification of the 
measurements. 
 

(ii) If an objection raised by the Contractor is found by the Engineer to be 
incorrect the Contractor shall be liable to pay the actual expenses 
incurred in measurements. 

 

(b)  Incorrect measurement, actions to be taken: If in case during test check 
or otherwise, it is detected by the Engineer that agency has claimed any 
exaggerated measurement or has claimed any false measurement for the 
works which have not been executed; amounting to variation of 5% or more 
of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer 
shall recover liquidated damages equal to 10% of claimed gross bill 
value.  
 

(ii) On any next occasion of noticing any exaggerated/false measurement, 
railway shall recover liquidated damages equal to 15% of claimed gross 
bill value. In addition, the facility of recording of measurements by 
Contractor as well as release of provisional payment shall be withdrawn. 
Once withdrawn, measurements shall be done by railway as per clause 
45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from 
time to time by way of "On-Account" payment only for such works as in the 
opinion of the Engineer he has executed in terms of the contract. All 
payments due on the Engineer’s/Engineer's Representative's certificates of 
measurements or Engineer’s certified “Contractor’s authorized Engineer’s 
measurements”  shall be subject to any deductions which may be made 
under these presents and shall further be subject to, unless otherwise 
required by Clause 16 of these Conditions, a retention of six percent by way 
of Security Deposits, until the amount of Security Deposit by way of such 
retentions shall amount to 5% of the total value of the contract provided 
always that the Engineer may by any certificate make any correction or 
modification in any previous certificate which shall have been issued by him 
and that the Engineer may withhold any certificate, if the works or any part 
thereof are not being carried out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be 
rounded off to the nearest rupee, i.e. sum less than 50 paise shall be omitted 
and sums of 50 paise and more up to ₹1 will be reckoned as ₹1.  
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46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" 
payments made to the Contractor shall be without prejudice to the final 
making up of the accounts (except where measurements are specifically 
noted in the Measurement Book as "Final Measurements" and as such have 
been signed by the Contractor and Engineer/Engineer's Representative) and 
shall in no respect be considered or used as evidence of any facts stated in 
or to be inferred from such accounts nor of any particular quantity of work 
having been executed nor of the manner of its execution being satisfactory. 

46.(4)  If payment(s) of Advances are applicable in the contract, as mentioned in the 
Tender Documents, Railway shall make payment(s) of Interest-bearing 
advances, on the request of contractor. The payment and recovery of such 
Advances shall be made as under: 

 (a):  Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 
stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, 
bringing in equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract 
agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after 
submission of an utilization certificate by the contractor that the Stage 1 
advance has been properly utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank 
Guarantee, FDRs) from a scheduled commercial bank of India of at least 
110% of the value of the sanctioned advance amount (covering principal 
plus interest). 

 
    (b): Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value 
against new Machinery & Equipment, involving substantial outlay, brought to 
site and essentially required for the work. This advance shall not exceed 75% 
of the purchase price of such Equipment and shall be payable when 
Equipment is hypothecated to the President of India by a suitable bond or 
alternatively covered by an irrevocable Bank Guarantee from a scheduled 
commercial bank of India for full cost of the Plant & Equipment in a form 
acceptable to Railways. The Plant & Equipment shall be insured for the full 
value and for the entire period, they are required for the work.  This Plant & 
Equipment shall not be removed from the site of work without prior written 
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permission of the Engineer. No advance should be given against old Plant & 
Machinery. 

 
The advances under sub clause (a) and (b) above, are subject to the 
following conditions – 

 
(i) The full amount of Advances shall be recovered from contractor dues. 

The recovery shall commence when the value of contract executed 
reaches 15% of original contract value and shall be completed when the 
value of work executed reaches 85% of the original contract value. The 
instalments on each "on account bill" will be on pro-rata basis.  

 
Interest shall be recovered on the advance outstanding for the period 
commencing from the date of payment of advance till date of particular 
on-account bill (through which recovery of principal is effected) and 
adjusted fully against on-account bill along with pro-rata principal 
recovery. In the event of any short-fall, the same shall be carried 
forward to the next on-account bill and shall attract interest.  

 
(ii) The advances shall be used by the Contractor for the purpose of the 

Contract, and for the purpose for which they are paid. Under no 
circumstances, shall the advances be diverted for other purposes. Any 
such diversion shall be construed as a breach of the Contract and the 
Contractor shall be asked to return the advance at once and pay 
interest at 15% per annum till the advance is recovered back from him. 
The Contractor shall return the advance and pay the interest in one go 
without demur. The Contractor, if required by the Engineer shall provide 
the details of utilisation of Mobilisation advance. 

 
(iii) If the Contractor is found to have contravened the provision, it will 

constitute a breach of contract and Railway shall be entitled to 
terminate the contract and forfeit his Performance Guarantee as well as 
Security Deposit. 

 
(iv) In cases, where the Contract is rescinded as per clause 62 of the 

contract or short closed under any other condition(s) of the contract, 
without making full recovery of advances and accrued interest thereon, 
by the Railway, such balance of advances and accrued interest thereon 
shall immediately become due and payable by the Contractor to the 
Railway. The same shall be recovered from any due of Contractor with 
the Government of India. 

 
46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor 

will be transferred electronically to his bank account.   
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46A. Price Variation Clause (PVC):  

46A.1  Applicability: Price Variation Clause (PVC) shall be applicable only in tender 
having advertised value above Rs. 2 Crores and having completion period 
above 12 months. Provided further that, in a contract where PVC is 
applicable, following shall be outside the purview of price adjustments (i.e. 
shall be excluded from the gross value of the work for the purpose of price 
variation): 

a) Materials supplied by Railway to the Contractors, either free or at fixed 
rate; 

 
b) Any extra item(s) included in subsequent variation falling outside the 

purview of the Bill(s) of Quantities of tender, under clause 39. (1)(b) of 
these Standard General Conditions, unless applicability of PVC and 
‘Base Month’ has been specially agreed, while fixing the rates of such 
extra item(s). 

46A.2  Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as 
the one month prior to closing of tender, unless otherwise stated elsewhere. 
The quarter for applicability of PVC shall commence from the month following 
Base Month. The Price Variation shall be based on the average Price Index 
of the quarter under consideration. 

46A.3  Validity:  

Rates accepted by Railway Administration shall hold good till completion of 
work and no additional individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or 
imposition/removal of any tax/cess on Works Contract as per Clause 
37, 

 
(b) Payment/recovery for overall market situation as per Price Variation 

Clause given hereunder. 
 

46A.4  Components of various items in a contract on which variation in prices be 
admissible, shall be steel, cement, ferrous material, non-ferrous material, 
insulators, zinc and other materials, labour, plant & machinery, fuel, 
explosives, detonators etc. Adjustment for variation in prices of these items 
shall be determined in the manner prescribed.  

46A.5 No price variation shall be admissible for fixed components.  

46A.6  The percentages of various components in various type of works shall be as 
specified for all item (s)/ Bill(s) of Quantities in tender document and the 
same shall be fixed as per table & classifications given below: 
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(I)  For Civil Engineering Works 
 

S
N 

Classification 
 
 
 
 

Components 

1A
, 2

 &
 3

A 

4A
 

5A
 

6A
 

7 8A
 

9A
 

1B
, 3

B,
 4

B,
 5

B,
 

6B
 8

B 
& 

9B
 

1C
, 3

C
, 4

C
, 

5C
, 6

C
, 8

C
 &

 
9C

3D
, 4

D
, 5

D
, 

6D
, 8

D
 &

 9
D

 
3E

, 4
E,

 5
E,

 6
E,

 
8E

 &
 9

E 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour Lc 15 20 25 15 15 15 20 5 5 10 25 
3 Steel Sc 0 0 20 0 0 0 0 75 0 50 0 
4 Cement Cc 0 0 15 0 0 0 0 0 75 0 0 
5 Plant 

Machinery 
& Spares 

PMc 35 15 0 20 20 20 30 0 0 10 30 

6 Fuel & 
Lubricants Fc 25 15 10 35 35 35 15 5 5 10 20 

7 Other 
materials Mc 10 15 15 15 15 15 20 0 0 5 10 

8 Detonators 
& 

Explosive 
Ec 0 20 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100
 

* It shall not be considered for any price variation. 
 
The classification mentioned in the table above represents following type of item(s) in 
the work(s) – 
 
1 Earthwork in Formation 

 
1A All Item(s) excluding 1B or/and 1C 
1B Item(s) for supply of Steel 
1C Item(s) for supply of Cement  

 
 

2 Ballast Supply Works 
 
 

3 Tunnelling Works (Without Explosives) 
3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 
3B Item(s) for supply of Steel 
3C Item(s) for supply of Cement or/and Grout  
3D Item(s) for Fabrication & Erection of Structures including supply of Steel  
3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 
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4 Tunnelling Works (With explosives) 
 
 
4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 
4B Item(s) for supply of Steel 
4C Item(s) for supply of Cement or/and Grout  
4D Item(s) for Fabrication & Erection of Structures including supply of Steel  
4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

 
 

5 Building Works 
 
 
5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 
5B Item(s) for supply of Steel 
5C Item(s) for supply of Cement 
5D Item(s) for Fabrication & Erection of Structures including supply of Steel  
5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

 
 

6 Bridges & Protection work 
 
 
6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  
6B Item(s) for supply of Steel  
6C Item(s) for supply of Cement 
6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including 

supply of Steel  
6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding 

supply of Steel  
 

7 Permanent Way linking  
 
 

8 Platform, Passenger Amenities 
 
8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  
8B Item(s) for supply of Steel item/fittings 
8C Item(s) for supply of Cement Item 
8D Item(s) for Fabrication & Erection of Structures including supply of Steel  
8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  

 
 

9 Any Other Works not covered in Classification 1 to 8 
 
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  
9B Item(s) for supply of Steel 
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9C Item(s) for supply of Cement or/and Grout 
9D Item(s) for Fabrication & Erection of Structures including supply of Steel  
9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  

 
46A.7  Formulae: The Amount of variation in prices in various components (labour, 

material etc.) shall be worked out by the following formulae: 
 

(i)  L  = (W or WS or WC or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 
 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 
MB x100 

(iii) F  = (W or WS or WC or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 
FB x 100 

(iv) E  = (W or WS or WC or WSF or WF or WSFL or WFL) x (EQ – EB) x   EC 
EB x100 

(v) PM = (W or WS or WC or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 
PMB x 100 

 
(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

                                              SB x 100  
(vii) C = (W or WC ) x (CQ – CB) x CC 

                                               CB x 100 

 
(II) For Railway Electrification Works:  

 
(viii) T = [0.4136x(CQ– CB) / CB] x 85 
(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  
(x) N = [(PT - PO) / PO] x 85 
(xi) I = [(IT – IO) / IO] x 85 
(xii) G = [(MQ - MB) / MB] x 85 
(xiii) Er  = [(LQ - LB) / LB] x 85 

Where, 

L  Amount of price variation in Labour  
M  Amount of price variation in Materials  
F Amount of price variation in Fuel  
E  Amount of price variation in Explosives  
PM Amount of price variation in Plant, Machinery and Spares 
S Amount of price variation in Steel Supply Item 
C Amount of price variation in Cement Supply Item 



Konkan Railways Standard General Conditions of Contract, July 2022 

 
94 

 

T Percentage variation payable on the gross value of bill of Concreting 
(Bill(s) of Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous 
Items (Bill(s) of Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-
Ferrous Items (Bill(s) of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator 
(Bill(s) of Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General 
Works (Bill(s) of Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of 
Quantities for Erection Item) 

LC % of Labour Component in the item(s) 
MC % of Material Component in the item(s) 
FC % of Fuel Component in the item(s) 
EC % of Explosive Component in the item(s) 
PMC % of Plant, Machinery and Spares Component in the item(s) 
SC % of Steel Supply item Component in the item(s) 
CC % of Cement Supply item Component in the item(s) 
W Gross value of work done by Contractor as per on-account bill(s) 

excluding the Gross value of work under WS or/and WC or/and WSF 
or/and WF or/and WSFL or/and WFL and cost of materials supplied by 
Railway either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 
WC Gross value of work done by Contractor for item(s) of supply of 

cement and /or supply of grout material. 
WSF Gross value of work done by Contractor for item(s) of Fabrication & 

Erection of Structures including supply of Steel. 
WF Gross value of work done by Contractor for Fabrication & Erection of 

Structures excluding supply of Steel. 
WSFL Gross value of work done by Contractor for item(s) of Fabrication, 

Assembly, Erection / Launching of Girders including supply of Steel. 
WFL Gross value of work done by Contractor for item(s) of Fabrication, 

Assembly, Erection / Launching of Girders excluding supply of Steel. 
LB Consumer Price Index for Industrial Workers - All India: Published in 

R.B.I. Bulletin for the base period  
LQ Consumer Price Index for Industrial Workers - All India: Published in 

R.B.I. Bulletin for the average price index of the 3 months of the 
quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. 
Bulletin for the base period  
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MQ Wholesale Price Index: All commodities – as published in the R.B.I. 
Bulletin for the average price index of the 3 months of the quarter 
under consideration 

FB The average of official prices of Diesel available on the official 
website of ‘Petroleum Planning and Analysis cell’ under Ministry of 
Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for 
the base period 

FQ The average of official prices of Diesel available on the official 
website of ‘Petroleum Planning and Analysis cell’ under Ministry of 
Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for 
the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category 
‘Explosive’ of (g). Manufacture of other chemical products under (J) 
MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Ministry of 
Commerce & Industry, Department of Industrial Policy & Promotion 
(DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category 
‘Explosive’ of (g). Manufacture of other chemical products under (J) 
MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Govt. of 
India, Ministry of Commerce & Industry, Department of Industrial 
Policy & Promotion (DIPP), for the average price index of 3 months 
of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub 
Groups (Averages) for ‘Manufacture of machinery for mining, 
quarrying and construction’– published in RBI (Reserve Bank of 
India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub 
Groups (Averages) for ‘Manufacture of machinery for mining, 
quarrying and construction’– published in RBI (Reserve Bank of 
India) Bulletin, for the average price index of 3 months of the quarter 
under consideration. 

SB The average rate provided by the Joint Plant Committee for the 
relevant category of steel item as mentioned in Clause 46A.9; for the 
base period.  

SQ The average rate provided by the Joint Plant Committee for the 
relevant category of steel item as mentioned in Clause 46A.9; for the 
3 months of the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & 
Plaster as published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster 
as published in RBI Bulletin for the average price index of the 3 
months of the quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the 
month which is two months prior to date of inspection of material. 
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RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the 
month which is one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two 
months prior to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one 
month prior to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to 
date of inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to 
date of opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the 
month which is two months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the 
month which is one month prior to date of opening of tender 

 
(III) SIGNALING & TELECOMMUNICATION WORKS:   

 
(a) The following expressions and meanings are assigned to the value of the work 

done for signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling 
works; 

INVSIG = Value of inventory for signalling works for a stage payment of the 
item inventory for signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling 
works of the Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 
telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage 
payment of the item inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for 
telecommunication works of the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and 
telecommunication works shall be paid in accordance with the following 
formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC 
x (OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - 
OTHo)/OTHo + S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – 
P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x (P12Ci – 
P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ 
P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co + 
S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – 
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P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x 
(PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH 
x (OTHi - OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + 
POTH x (OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + 
POFC x (OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x 
(OTHi - OTHo)/OTHo + S30C x (P30Ci – P30Co)/ P30Co + S24C x 
(P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x 
(P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci 
– P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ 
P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x 
(P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + 
QC x (PQCi – PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + 
PCEQP x (CEQPi – CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; 
and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + 
POTH x (OTHi - OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the 
period under consideration due to changes in the rates for relevant 
components as specified in sub-paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during 
the period under consideration due to changes in the rates for relevant 
components as specified in sub-paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and 
commissioning of signalling works of the Railway Project during the period 
under consideration due to changes in the rates for relevant components as 
specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during 
the period under consideration due to changes in the rates for relevant 
components as specified in sub-paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for 
telecommunications works during the period under consideration due to 
changes in the rates for relevant components as specified in sub-paragraph 
(h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and 
commissioning of telecommunication works of the Railway Project during the 
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period under consideration due to changes in the rates for relevant 
components as specified in sub-paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of 
communication equipment, electronics, PVC insulated cables, labour, optical 
fibre cables, and other materials respectively; 

CEQPo = The wholesale price index as published by the Ministry of 
Commerce and Industry, Government of India (hereinafter called “WPI”) for 
communication equipment for the month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of 
the 3 months of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of 
the quarter under consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 
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S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 9C x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 6C x 1.5 sq mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 4C x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 2C x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price 
variation Clause for size 12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern 
the price adjustment of the contract price for signalling and telecommunication 
works. 
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P2C2.5i = Price payable per Km as adjusted in accordance with price variation 
Clause for size 2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation 
Clause for size 2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

PQCi = Price payable per Km as adjusted in accordance with price variation 
Clause for size 0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by 
Labour Bureau, Ministry of Labour, Government of India, (hereinafter called 
“CPI”) for the month of the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of 
the 3 months of the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of 
the quarter under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 
months of the quarter under consideration. 
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(c) The following percentages shall govern the price adjustment of the Contract 
Price for signalling and telecommunication works: 

Works 
 
 
 

Component 
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 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling 
cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable 
(S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable 
(S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable 
(S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable 
(S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable 
(S2C2.5) ***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable 
(S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 
Other materials ***% ***% ***% ***% ***% ***% 
Total 100% 100% 100% 100% 100% 100%

(Note- the percentages may be finalized by tendering authority depending 

on BOQ) 
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 FORMULAE FOR SIGNALING & TELECOM CABLE 
The price payable for signalling cables is variable as per Price Variation 
Formula given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation 
clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling &      

Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm 
dia) in Rs. Per MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day 
of the month, one month prior to the deadline for submission of bids. The 
above prices and indices are as published by IEEMA vide circular 
reference no. IEEMA (PVC) /CABLE  --/--/-- one month prior to the deadline 
for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm 
dia) in  Rs. Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 
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(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the 
calendar month covering the date One month prior to the date of inspection 
call letter will be applicable for the calculation of updated price. The above 
prices and indices are as published by IEEMA vide circular reference no. 
IEEMA (PVC) /CABLE --/--/-- one month prior to the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are 
different for different sizes of signalling cables.  Accordingly, the PVC 
formula for some of the types of signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper 
conductor   

(i) Size 30 C x 1.5 sq.mm. 
P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 
For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration. 

(ii) Size 24C x 1.5 sq.mm 
P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration. 

(iii) Size 19C x 1.5 sq.mm 
P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration.    

(iv) Size 12C x 1.5 sq.mm 
P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(v) Size 9C x 1.5 sq.mm 
P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(vi) Size 6Cx 1.5 sq.mm 
P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(vii) Size 4Cx1.5 sq.mm 
P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 
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(viii)   Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) 
+ 0.693 (Fe-Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  
46A.8 The demands for escalation of cost shall be allowed on the basis of 

provisional indices as mentioned above in Clause 46A.7. Any adjustment 
needed to be done based on the finally published indices shall be made as 
and when they become available. 

46A.9 (1).  Relevant categories of steel for the purpose of operating Price Variation 
formula as mentioned in this Clause shall be as under:  

SL Classification Rates to be used for calculating SQ or SB 
1. Reinforcement bars and 

other rounds  
Average of per tonne rates of 10mm dia TMT & 
25mm dia TMT; confirming IS1786; Fe 500 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, 
Mild Steel Plate 10mm thickness and Channel 
150x75mm; confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm 
thickness and 25mm thickness; confirming 
IS2062, E250 Gr “A” 

4. Any other section of steel not 
covered in the above 
categories  

Average of price for the 3 categories covered 
under SL 1, 2 & 3 in this table. 
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(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel 
items (SQ /SB) in different Zonal Railways shall be as under : 

 
 SL City Railway 
1. Delhi Northern , North Central, North Eastern, North Western 
2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South 

Eastern, Southeast Central 
3. Mumbai Central, Western, West Central 
4. Chennai Southern, South Central &South Western 

 
46A.10  Price Variation during Extended Period of Contract: 
 

The price adjustment as worked out above, i.e. either increase or decrease 
shall be applicable upto the stipulated date of completion of work including 
the extended period of completion where such extension has been granted 
under Clause 17-A of the Standard General Conditions of Contract. However, 
where extension of time has been granted due to Contractor’s failure under 
Clause 17-B of the Standard General Conditions of Contract, price 
adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last 
month of original completion period or the extended period under Clause 
17-A, the price adjustment for the period of extension granted under 
Clause 17-B shall be limited to the amount payable as per the Indices 
applicable to the last month of the original completion period or the 
extended period under Clause 17-A of the Standard General Conditions of 
Contract; as the case may be. 
 

b. In case the indices fall below the indices applicable to the last month of 
original/ extended period of completion under Clause 17-A, as the case 
may be; then the lower indices shall be adopted for the price adjustment 
for the period of extension under Clause 17-B of the Standard General 
Conditions of Contract. 

 
47.  Maintenance of Works: The Contractor shall at all times during the progress 

and continuance of the works and also for the period of maintenance 
specified in the Tender Form after the date of issue of the certificate of 
completion by the Engineer or any other earlier date subsequent to the 
completion of the works that may be fixed by the Engineer, be responsible for 
and effectively maintain and uphold in good substantial, sound and perfect 
condition all and every part of the works and shall make good from time to 
time and at all times as often as the Engineer shall require, any damage or 
defect that may during the above period arise in or be discovered or be in 
any way connected with the works, provided that such damage or defect is 
not directly caused by errors in the contract documents, act of providence or 
insurrection or civil riot, and the Contractor shall be liable for and shall pay 
and make good to the Railway or other persons legally entitled thereto 
whenever required by the Engineer so to do, all losses, damages, costs and 
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expenses they or any of them may incur or be put or be liable to by reasons 
or in consequence of the operations of the Contractor or of his failure in any 
respect.  

48.(1) Certificate of Completion of Works: As soon as in the opinion of the 
Engineer, the work has been completed and has satisfactorily passed any 
final test or tests that may be prescribed, the Engineer shall issue a 
certificate of completion duly indicating the date of completion in respect of 
the work and the period of maintenance of the work shall commence from the 
date of completion mentioned in such certificate. The certificate, inter alia, 
should mention that the work has been completed in all respects and that all 
the contractual obligations have been fulfilled by the Contractor and that 
there is no due from the Contractor to Railways against the contract 
concerned.   

The Engineer may also issue such a certificate indicating date of completion 
with respect to any part of the work (before the completion of the whole of 
work), which has been both completed to the satisfaction of the Engineer and 
occupied or used by the Railway. When any such certificate is given in 
respect of part of a work, such part shall be considered as completed and the 
period of maintenance of such part shall commence from the date of 
completion mentioned in the completion certificate issued for that part of the 
work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of 
Completion in respect of the works referred to in Sub-Clause (1) of this 
Clause shall not absolve the Contractor from his liability to make good any 
defects imperfections, shrinkages or faults which may appear during the 
period of maintenance specified in the tender arising in the opinion of the 
Engineer from materials or workmanship not in accordance with the drawings 
or specifications or instruction of the Engineer, which defects, imperfections, 
shrinkages or faults shall upon the direction in writing of the Engineer be 
amended and made good by the Contractor at his own cost; and in case of 
default on the part of Contractor, the Engineer may employ labour and 
materials or appoint another Contractor to amend and make good such 
defects, imperfections, shrinkages and faults and all expenses consequent 
thereon and incidental thereto shall be borne by the Contractor and shall be 
recoverable from any moneys due to him under the contract.  

48(3)  Final Supplementary Agreement: After the work is completed or otherwise 
concluded by the parties with mutual consent, and taken over by the Railway 
as per terms and conditions of the contract agreement, and there is 
unequivocal claim on either side under the Contract other than as mentioned 
in item 4 of Annexure XIV, the parties shall execute the final Supplementary 
Agreement as per Annexure XIV. 
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49.  Approval only by Maintenance Certificate: No certificate other than 
Maintenance Certificate, if applicable, referred to in Clause 50 of the 
Conditions shall be deemed to constitute approval of any work or other 
matter in respect of which it is issued or shall be taken as an admission of the 
due performance of the contract or any part thereof.  

50.(1)  Maintenance Certificate: The Contract shall not be considered as 
completed until a Maintenance Certificate, if applicable, shall have been 
signed by the Engineer stating that the works have been completed and 
maintained to his satisfaction. The Maintenance Certificate shall be given by 
the Engineer upon the expiration of the period of maintenance or as soon 
thereafter as any works ordered during such period pursuant to Sub Clause 
(2) to Clause 48 of these Conditions shall have been completed to the 
satisfaction of the Engineer, and full effect shall be given to this Clause 
notwithstanding the taking possession of or using the works or any part 
thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall 
normally be the authority who is competent to sign the contract. If this 
Competent Authority is of the rank lower than JA Grade, then a JA Grade 
Officer (concerned with the work) should issue the Certificate. The 
Certificate, inter alia, should mention that the work has been completed in all 
respects and that all the contractual obligations have been fulfilled by the 
Contractor and that there is no due from the Contractor to Railways against 
the contract concerned.  

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the 
Contractor for any matter arising out of or in connection with the contract for 
execution of the works unless the Contractor has made a claim in writing in 
respect thereof before the issue of the Maintenance Certificate under this 
clause.  

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance 
Certificate the Contractor and (subject to Sub-Clause (2) of this Clause) the 
Railway shall remain liable for the fulfillment of any obligation incurred under 
the provision of the contract prior to the issue of the Maintenance Certificate 
which remains unperformed at the time such Certificate is issued and for the 
purposes of determining the nature and extent of any such obligations, the 
contract shall be deemed to remain in force between the parties thereto. 

51.(1)  Final Payment: On the Engineer's certificate of completion in respect of the 
works, adjustment shall be made and the balance of account based on the 
Engineer or the Engineer's representative's certified measurements or 
Engineer’s certified “contractor’s authorized engineer’s measurements” of the 
total quantity of work executed by the Contractor upto the date of completion 
and on the rates accepted in Bill(s) of quantities and for extra works on rates 
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determined under Clause 39 of these Conditions shall be paid to the 
Contractor subject always to any deduction which may be made under these 
presents and further subject to the Contractor having signed delivered to the 
Engineer enclosing either a full account in detail of all claims he may have on 
the Railway in respect of the works or having delivered No Claim Certificate 
and the Engineer having after the receipt of such account given a certificate 
in writing that such claims are not covered under excepted matter i.e. 
Clauses 7(j), 8, 18, 22(5), 39.1,39.2,40A 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 
61(1), 61(2) and 62(1),63(iv) and 63.2.11 of Standard General Conditions of 
Contract or in any Clause (stated as excepted matter) of the Special 
Conditions of the Contract, that the whole of the works to be done under the 
provisions of the Contracts have been completed, that they have been 
inspected by him since their completion and found to be in good and 
substantial order, that all properties, works and things, removed, disturbed or 
injured in consequence of the works have been properly replaced and made 
good and all expenses and demands incurred by or made upon the Railway 
for or in the respect of damage or loss by from or in consequence of the 
works, have been satisfied agreeably and in conformity with the contract.  

51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway 
reserves to itself the right to carry out a post-payment audit and/ or technical 
examination of the  works and the Final Bill including all supporting vouchers, 
abstracts etc. and to make a claim on the Contractor for the refund of any 
excess amount paid to him till the release of security deposit or settlement of 
claims, whichever is later, if as a result of such examination any over-
payment to him is discovered to have been made in respect of any works 
done or alleged to have been done by him under the contract. 

51-A. Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, 
whenever required, produce or cause to be produced for examination by the 
Engineer any quotation, invoice, cost or other account, book of accounts, 
voucher, receipt, letter, memorandum, paper of writing or any copy of or 
extract from any such document and also furnish information and returns 
verified in such manner as may be required in any way relating to the 
execution of this contract or relevant for verifying or ascertaining cost of 
execution of this contract (the decision of the Engineer on the question of 
relevancy of any documents, information or return being final and binding in 
the parties). The Contractor shall similarly produce vouchers etc., if required 
to prove to the Engineer, that materials supplied by him, are in accordance 
with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees 
be carried out by a sub-contractor or any subsidiary or allied firm or company 
(as per Clause 7 of the Standard General Conditions of Contract), the 
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Engineer shall have power to secure the books of such sub-contract or any 
subsidiary or allied firm or company, through the Contractor, and such books 
shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to 
the obligations of the Contractor under any statute rules or orders binding on 
the Contractor. 

52.  Withholding and Lien in Respect of Sums Claimed:  Whenever any claim 
or claims for payment of a sum of money arises out of or under the contract 
against the Contractor, the Railway shall be entitled to withhold and also 
have a lien to retain such sum or sums in whole or in part from the security, if 
any, deposited by the Contractor and for the purpose aforesaid, the Railway 
shall be entitled to withhold the said cash Security Deposit or the Security if 
any, furnished as the case may be and also have a lien over the same 
pending finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the Contractor, the Railway shall be entitled to 
withhold and have a lien to the extent of the such claimed amount or 
amounts referred to supra, from any sum or sums found payable or which at 
any time thereafter may become payable to the Contractor under the same 
contract or any other contract with this or any other Railway or any 
Department of the Central Government pending finalization or adjudication of 
any such claim.  

It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above, by the Railway will be 
kept withheld or retained as such by the Railways till the claim arising out of 
or under the contract is determined by the arbitrator (if the contract governed 
by the Arbitration Clause) or by the competent court as the case may be and 
that the Contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred 
to supra and duly notified as such to the Contractor. For the purpose of this 
clause, where the Contractor is a partnership firm or a company, the Railway 
shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable 
to any partner / company, as the case may be whether in his individual 
capacity or otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security 
Deposit returnable to him) under the contract may be withheld or retained by 
way of lien by the Railway, against any claim of this or any other Railway or 
any other Department of the Central Government in respect of payment of a 
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sum of money arising out of or under any other contract made by the 
Contractor with this or any other Department of the Central Government. 

 
(ii) However, recovery of claims of Railway in regard to terminated contracts may 

be made from the Final Bill, Security Deposits and Performance Guarantees 
of other contract or contracts, executed by the Contractor. The Performance 
Guarantees submitted by the Contractor against other contracts, if required, 
may be withheld and encashed. In addition, 10% of each subsequent ‘on-
account bill’ may be withheld, if required, for recovery of Railway’s dues 
against the terminated contract. 

 
(iii) It is an agreed term of the contract that the sum of money so withheld or 

retained under this Clause by the Railway will be kept withheld or retained as 
such by the Railway till the claim arising out of or under any other contract is 
either mutually settled or determined by arbitration, if the other contract is 
governed by Arbitration Clause or by the competent court as the case may be 
and Contractor shall have no claim for interest or damages whatsoever on 
this account or on any other ground in respect of any sum of money withheld 
or retained under this Clause and duly notified as such to the Contractor. 

 
53.  Signature on Receipts for Amounts: Every receipt for money which may 

become payable or for any security which may become transferable to the 
Contractors under these presents, shall, if signed in the partnership name by 
anyone of the partners of a Contractor's firm be a good and sufficient 
discharge to the Railway in respect of the moneys or security purported to be 
acknowledged thereby and in the event of death of any of the Contractor, 
partners during the pendency of the contract, it is hereby expressly agreed 
that every receipt by anyone of the surviving Contractor partners shall if so 
signed as aforesaid be good and sufficient discharge as aforesaid provided 
that nothing in this Clause contained shall be deemed to prejudice or effect 
any claim which the Railway may hereafter have against the legal 
representative of any Contractor partner so dying for or in respect to any 
breach of any of the conditions of the contract, provided also that nothing in 
this clause contained shall be deemed to prejudice or effect the respective 
rights or obligations of the Contractor partners and of the legal 
representatives of any deceased Contractor partners interse. 

LABOUR 

54.   Wages to Labour: The Contractor shall be responsible to ensure 
compliance with the provision of the Minimum Wages Act, 1948 (hereinafter 
referred to as the “said Act”) and the Rules made thereunder in respect of 
any employees directly or through petty Contractors or sub-contractors 
employed by him for the purpose of carrying out this contract. 
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If, in compliance with the terms of the contract, the Contractor supplied any 
labour to be used wholly or partly under the direct orders and control of the 
Railways whether in connection with any work being executed by the 
Contractor or otherwise for the purpose of the Railway such labour shall, for 
the purpose of this Clause, still be deemed to be persons employed by the 
Contractor. 

If any moneys shall, as a result of any claim or application made under the 
said Act be directed to be paid by the Railway, such money shall be deemed 
to be moneys payable to the Railway by the Contractor and on failure by the 
Contractor to repay the Railway any moneys paid by it as aforesaid within 
seven days after the same shall have been demanded, the Railways shall be 
entitled to recover the same from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India.   

54-A.  Apprentices Act: The Contractor shall be responsible to ensure compliance 
with the provisions of the Apprentices Act, 1961 and the Rules and Orders 
issued thereunder from time to time in respect of apprentices directly or 
through petty Contractors or sub-contractors employed by him for the 
purpose of carrying out the Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails 
to do so, his failure will be a breach of the contract and the Railway may, in 
its discretion, rescind the contract. The Contractor shall also be liable for any 
pecuniary liability arising on account of any violation of the provisions of the 
Act. 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with 
the provisions of the Payment of Wages Act, 1936 and the rules made 
thereunder in respect of all employees employed by him either directly or 
through petty Contractors or sub-contractors in the works. If in compliance 
with the terms of the contract, the Contractor directly or through petty 
Contractors or sub-contractors shall supply any labour to be used wholly or 
partly under the direct orders and control of the Engineer whether in 
connection with the works to be executed hereunder or otherwise for the 
purpose of the Engineer, such labour shall nevertheless be deemed to 
comprise persons employed by the Contractor and any moneys which may 
be ordered to be paid by the Engineer shall be deemed to be moneys 
payable by the Engineer on behalf of the Contractor and the Engineer may 
on failure of the Contractor to repay such money to the Railways deduct the 
same from any moneys due to the Contractor in terms of the contract. The 
Railway shall be entitled to recover the same from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India all 
moneys paid or payable by the Railway by way of compensation of aforesaid 
or for costs of expenses in connection with any claim thereto and the 
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decision of the Engineer upon any question arising out of the effect or force 
of this Clause shall be final and binding upon the Contractor.   

55-A.  Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1)  The Contractor shall comply with the provision of the contract 
labour (Regulation and Abolition) Act, 1970 and the Contract 
labour (Regulation and Abolition) Central Rules 1971 as modified 
from time to time, wherever applicable and shall also indemnify the 
Railway from and against any claims under the aforesaid Act and 
the Rules. 

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act 
as modified from time to time before the commencement of the 
work and continue to have a valid license until the completion of 
the work. Any failure to fulfill the requirement shall attract the penal 
provision of the Act.  

55-A.(3) The Contractor shall pay to the labour employed by him directly or 
through sub-contractors the wages as per provision of the 
aforesaid Act and the Rules wherever applicable. The Contractor 
shall notwithstanding the provisions of the contract to the contrary, 
cause to be paid the wages to labour, indirectly engaged on the 
works including any engaged by sub-contractors in connection 
with the said work, as if the labour had been immediately 
employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work 
for performance of the Contractor's part of the contract, the 
Contractor shall comply with or cause to be complied with the 
provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid 
Act or the rules, the Railway is obliged to pay any amount of 
wages to a workman employed by the Contractor or his sub-
contractor in execution of the work or to incur any expenditure on 
account of the contingent, liability of the Railway due to the 
Contractor's failure to fulfill his statutory obligations under the 
aforesaid Act or the rules, the Railway will recover from the 
Contractor, the amount of wages so paid or the amount of 
expenditure so incurred and without prejudice to the rights of the 
Railway under the Section 20, Sub-Section (2) and Section 2, 
Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty 
to recover such amount or part thereof from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the 
Government of India. The Railway shall not be bound to contest 
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any claim made against it under Sub-Section (1) of Section 20 and 
Sub-Section (4) of Section 21 of the aforesaid Act except on the 
written request of the Contractor and upon his giving to the 
Railway full security for all costs for which the Railway might 
become liable in contesting such claim. The decision of the Chief 
Engineer regarding the amount actually recoverable from the 
Contractor as stated above shall be final and binding on the 
Contractor. 

55-B.  Provisions of Employees Provident Fund and Miscellaneous Provisions 
Act, 1952:The Contractor shall comply with the provisions of Para 30 & 36-B 
of the Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ 
Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked 
Insurance Scheme, 1976; as modified from time to time through enactment of 
“Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever 
applicable and shall also indemnify the Railway from and against any claims 
under the aforesaid Act and the Rules. 

55-C  (i) Contractor is to abide by the provisions of various labour laws in terms of 
above clause 54,55,55-A and 55-B of Konkan Railway Standard General 
Condition of Contract. In order to ensure the same, an application has been 
developed and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. 
Contractor shall register his firm/company etc. and upload requisite details of 
labour and their payment in this portal. These details shall be available in 
public domain. The registration/ updation  in Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. 
in the Shramikkalyan portal with requisite details subsequent to issue of 
Letter of Acceptance. Engineer shall approve the contractor’s 
registration in the portal within 7 days of receipt of such request.  

 
(b) Contractor once approved by any Engineer, can create password with 

login ID (PAN No.) for subsequent use of portal for all Letter of 
Acceptances (LoAs) issued in his favour. 

 
(c) The contractor once registered on the portal, shall provide details of his 

Letter of Acceptances (LoAs) / Contract Agreements on shramikkalyan 
portal within 15 days of issue of any LoA for approval of concerned 
Engineer. Engineer shall update (if required) and approve the details of 
LoA filled by contractor within 7 days of receipt of such request.  

 
(d) After approval of LoA by Engineer, contractor shall fill the salient details 

of contract labours engaged in the contract and ensure updating of 
each wage payment to them on shramikkalyan portal on monthly basis.  
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(e) It shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labour & 
payments made thereof after each wage period.  

 
(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release 
of ‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall 
submit a certificate to the Engineer or Engineer’s representatives that “I have 
uploaded the correct details of contract labours engaged in connection with 
this contract and payments made to them during the wage period in 
Railway’s Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ 
till ____Month, ____Year.” 

55-D.   Provisions of “The Building and Other Construction Workers 
(Regulation of Employment and Conditions of Service) Act, 1996” and 
“The Building and Other Construction Workers’ Welfare Cess Act, 
1996”: 

The tenderers, for carrying out any construction work, shall get themselves 
registered with the Registering Officer under Section-7 of the Building and 
Other Construction Workers Act, 1996 and Rules made thereto by the 
concerned State Govt., and submit Certificate of Registration issued by 
Registering Officer of the concerned State Govt. (Labour Dept.). The Cess 
shall be deducted from contractor’s bills as per provisions of the Act.   

56.  Reporting of Accidents: The Contractor shall be responsible for the safety 
of all employees directly or through petty Contractors or sub-contractor 
employed by him on the works and shall report serious accidents to any of 
them however and wherever occurring on the works to the Engineer or the 
Engineers Representative and shall make every arrangement to render all 
possible assistance. 

57.  Provision of Workmen’s Compensation Act: In every case in which by 
virtue of the provisions of Section 12 Sub-Section (1) of the Workmen's 
Compensation Act 1923, Railway is obliged to pay compensation to a 
workman directly or through petty Contractor or sub-contractor employed by 
the Contractor in executing the work, Railway will recover from the Contractor 
the amount of the compensation so paid, and, without prejudice to the rights 
of Railway under Section 12 Sub-section (2) of the said Act, Railway shall be 
at liberty to recover such amount or any part thereof from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of 
India.  Railway shall not be bound to contest any claim made against it under 
Section 12 Sub-Section (1) of the said Act except on the written request of 
the Contractor and upon his giving to Railway full security for all costs for 
which Railway might become liable in consequence of contesting such claim. 
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57-A. Provision of Mines Act: The Contractor shall observe and perform all the 
provisions of the Mines Act, 1952 or any statutory modifications or re-
enactment thereof for the time being in force and any rules and regulations 
made thereunder in respect of all the persons directly or through the petty 
Contractors or sub-contractors employed by him under this contract and shall 
indemnify the Railway from and against any claims under the Mines Act, or 
the rules and regulations framed thereunder, by or on behalf of any persons 
employed by him or otherwise.  

58.  Railway not to Provide Quarters for Contractors: No quarters shall 
normally be provided by the Railway for the accommodation of the Contractor 
or any of his staff employed on the work. In exceptional cases where 
accommodation is provided to the Contractor at the Railway's discretion, 
recoveries shall be made at such rates as may be fixed by the Railway for 
the full rent of the buildings and equipments therein as well as charges for 
electric current, water supply and conservancy. 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate 
arrangements for the housing, supply of drinking water and provision of 
latrines and urinals for his staff and workmen, directly or through the petty 
Contractors or sub-contractors and for temporary creche (Bal-Mandir) where 
50 or more women are employed at a time. Suitable sites on Railway land, if 
available, may be allotted to the Contractor for the erection of labour camps, 
either free of charge or on such terms and conditions that may be prescribed 
by the Railway. All camp sites shall be maintained in clean and sanitary 
conditions by the Contractor at his own cost.  

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall 
conform to all laws, bye-laws rules and regulations for the time being in force 
pertaining to the employment of local or imported labour and shall take all 
necessary precautions to ensure and preserve the health and safety of all 
staff employed directly or through petty contractors or sub-contractors on the 
works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and 
use his best endeavours to  

(i)  Prevent any riotous or unlawful behaviour by or amongst his workmen 
and other employed directly or through the petty Contractors or sub-
contractors on the works and for the preservation of peace and 
protection of the inhabitants and  

(ii)  Security of property in the neighborhood of the works. In the event of 
the Railway requiring the maintenance of a Special Police Force at or in 
the vicinity of the site during the tenure of works, the expenses thereof 
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shall be borne by the Contractor and if paid by the Railway shall be 
recoverable from the Contractor.  

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and 
carry out all sanitary measures that may from time to time be prescribed by 
the Railway Medical Authority and permit inspection of all sanitary 
arrangements at all times by the Engineer, the Engineer's Representative or 
the Medical Staff of the Railway. Should the Contractor fail to make the 
adequate sanitary arrangements, these will be provided by the Railway and 
the cost thereof recovered from the Contractor. 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his 
camp such labour and their families as refuse protective inoculation and 
vaccination when called upon to do so by the Engineer or the Engineer's 
Representative on the advice of the Railway Medical Authority. Should 
cholera, plague, or other infectious disease break out, the Contractor shall 
burn the huts, beddings, clothes and other belongings of or used by the 
infected parties and promptly erect new huts on healthy sites as required by 
the Engineer, failing which within the time specified in the Engineer's 
requisition, the work may be done by the Railway and the cost thereof 
recovered from the Contractor.  

59.(6)  Treatment of Contractor's Staff in Railway Hospitals: The Contractor and 
his staff, other than labourers and their families requiring medical aid from the 
railway hospital and dispensaries will be treated as private patients and 
charged accordingly. The Contractors' labourers and their Families will be 
granted free treatment in railway hospitals and dispensaries where no other 
hospitals or dispensaries are available provided the Contractor pays the cost 
of medicines, dressing and diet money according to the normal scale and 
additional charges for special examinations such as pathological and 
bacteriological examination, X-Ray, etc. and for surgical operation. 

59.(7)  Medical Facilities at Site: The Contractor shall provide medical facilities at 
the site as may be prescribed by the Engineer on the advice of the Railway 
Medical Authority in relation to the strength of the Contractor's resident staff 
and workmen.  

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages 
upon the work or in any of the buildings, encampments or tenements owned, 
occupied by or within the control of the Contractor or any of his employees 
shall be forbidden and the Contractor shall exercise his influence and 
authority to the utmost extent to secure strict compliance with this condition. 

59.(9)  Restrictions on the Employment of Retired Engineers of Railway 
Services Within One Year of their Retirement: The Contractor shall not, if 
he is a retired Government Engineer of Gazetted rank, himself engage in or 
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employ or associate a retired Government Engineer of Gazetted rank, who 
has not completed one year from the date of retirement, in connection with 
this contract in any manner whatsoever without obtaining prior permission of 
the Railway and if the Contractor is found to have contravened this provision 
it will constitute a breach of contract and administration will be entitled to 
terminate the contract and forfeit his Performance Guarantee as well as 
Security Deposit.  

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall 
not employ children below the age of 15 as labourers directly or through petty 
Contractors or sub-contractors for the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor 
shall not employ a person above 15 and below 19 years of age for the 
purpose of execution of work under the contract unless a medical certificate 
of fitness in the prescribed form (Proforma at Annexure-VIII) granted to him 
by a certifying surgeon certifying that he is fit to work as an adult, is obtained 
and kept in the custody of the Contractor or a person nominated by him in 
this behalf and the person carries with him, while at work; a token giving a 
reference to such certificate. It is further agreed that the responsibility for 
having the adolescent examined medically at the time of appointment or 
periodically till he attains the age of 19 years shall devolve entirely on the 
Contractor and all the expenses to be incurred on this account shall be borne 
by him and no fee shall be charged from the adolescent or his parent for 
such medical examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness 
granted or renewed for the above said purposes shall be valid only for a 
period of one year at a time. The certifying surgeon shall revoke a certificate 
granted or renewed if in his opinion the holder of it, is no longer fit for work in 
the capacity stated therein. Where a certifying surgeon refuses to grant or 
renew a certificate or revoke a certificate, he shall, if so required by the 
person concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this 
behalf by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age 
group 15 to 19 years is without a certificate of fitness or is having a certificate 
of fitness but no longer fit to work in the capacity stated in the certificate, he 
may serve on the Contractor, or on the person nominated by him in this 
regard, a notice requiring that such persons shall be examined by a certifying 
surgeon and such person shall not if the concerned official so directs, be 
employed or permitted to do any work under this contract unless he has been 
medically examined and certified that he is fit to work in the capacity stated in 
the certificate.  
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EXPLANATIONS: 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying 
Surgeons" and the term "Qualified Medical Practitioners" means a 
person holding a qualification granted by an authority specified in the 
Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the 
Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State 
or Municipal Corporation. 

DETERMINATION OF CONTRACT 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled 
to determine and terminate the contract at any time should, in the Railway's 
opinion, the cessation of work becomes necessary owing to paucity of funds 
or from any other cause whatever, in which case the value of approved 
materials at site and of work done to date by the Contractor will be paid for in 
full at the rate specified in the contract. Notice in writing from the Railway of 
such determination and the reasons therefor shall be conclusive evidence 
thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined 
under sub clause (1) of this clause and the Contractor claims payment for 
expenditure incurred by him in the expectation of completing the whole of the 
work, the Railways shall admit and consider such claims as are deemed 
reasonable and are supported by vouchers to the satisfaction of the 
Engineer. The Railway's decision on the necessity and propriety of such 
expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or 
otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive 
in consequence of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor:  

If the Contractor should: 
(i) Becomes bankrupt or insolvent, or 
(ii) Make an arrangement for assignment in favour of his creditors, or agree 

to carry out the contract under a Committee of Inspection of his 
creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a 
voluntary liquidation for the purposes of amalgamation or 
reconstruction), or 

(iv)  Have an execution levied on his goods or property on the works, or 
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(v) Assign the contract or any part thereof otherwise than as provided in 
Clause 7 of these Conditions, or 

(vi) Abandon the contract, or 
(vii) Persistently disregard the instructions of the Engineer, or contravene 

any provision of the contract, or 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of 

the    stipulated period, or  
(ix) Fail to Execute the contract documents in terms of Para 8 of the 

Instructions to Tenderer. 
(x) Fails to submit the documents pertaining to identity of JV and PAN in 

terms of Para 17.11 of Tender Form (Second Sheet) of Annexure-I 
available in the Instructions to Tenderer. 

(xi) Fail to remove materials from the site or to pull down and replace work 
after receiving from the Engineer notice to the effect that the said 
materials or works have been condemned or rejected under Clause 25 
and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as 
required under Clause 26 of the Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities 
for inspecting the works or any part thereof as required under Clause 28 
of the Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either 
himself or through his partner, agent or servant to any officer or 
employee of the Railway or to any person on his or on their behalf in 
relation to the execution of this or any other contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second 
Sheet) of Annexure I of the Instructions to Tenderer, or provision of 
above Clause 59(9) of these conditions. 

(xvi) Submits copy of fake documents / certificates in support of credentials, 
submitted by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway 
may serve the Contractor with a notice (Proforma at Annexure-IX) in writing 
to that effect and if the Contractor does not within seven days after the 
delivery to him of such notice proceed to make good his default in so far as 
the same is capable of being made good and carry on the work or comply 
with such directions as aforesaid of the entire satisfaction of the Engineer, the 
Railway shall be entitled after giving 48 hours’ notice (Proforma at Annexure-
X or XII, as the case may be) in writing under the hand of the Engineer to 
rescind the contract as a whole or in part or parts (as may be specified in 
such notice) and after expiry of 48 hours’ notice, a final termination notice 
(Proforma at Annexure-XI or XIII, as the case may be) should be issued. 
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Note: Engineer in charge at his discretion may resort to the part termination 
of contract with notices (Proforma at Annexure- IX, XII and XIII), only in cases 
where progress of work is more than or equal to 80% of the original scope of 
work.  

62.(2)  Right of Railway after Rescission of Contract owing to Default of 
Contractor: In the event of any or several of the courses, referred to in Sub-
Clause (1) of this Clause, being adopted: 

(a)  The Contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any 
materials or entered into any commitments or made any advances on 
account of or with a view to the execution of the works or the 
performance of the contract and Contractor shall not be entitled to 
recover or be paid any sum for any work thereto for actually performed 
under the contract unless and until the Engineer shall have certified the 
performance of such work and the value payable in respect thereof and 
the Contractor shall only be entitled to be paid the value so certified. 

(b)  In the contract which has been rescinded as a whole, the Security 
Deposit already with railways under the contract shall be encashed/ 
forfeited and the Performance Guarantee already submitted for the 
contract shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed Contractor. The failed 
Contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a 
Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her 
individual capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be 
accepted as authorized representative in new contract. 

(c)  In the contract rescinded in part or parts, 

(i)  The full Performance Guarantee available for the contract shall be 
recovered. No additional Performance Guarantee shall be required for 
balance of work being executed through the part terminated contract. 
The contract value of part terminated contract stands reduced to the 
balance value of work under the contract. 

(ii)  The Security Deposit of part terminated contract shall be dealt as per 
clause 16(2) of these conditions. 

(iii)  The defaulting Contractor shall not be issued any completion certificate 
for the contract. 
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(iv)  The balance work shall be got done independently without risk & cost of 
the failed Contractor. The failed Contractor shall be debarred from 
participating in the tender for executing the balance work. If the failed 
Contractor is a JV or a Partnership firm, then every member/partner of 
such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other 
JV /partnership firm.  

(v)  Further the authorized representative of failed Contractor will not be 
accepted as authorized representative in new contract. 

(d)  The Engineer or the Engineer's Representative shall be entitled to take 
possession of any materials, tools, implements, machinery and 
buildings on the works or on the property on which these are being or 
ought to have been executed, and to retain and employ the same in the 
further execution of the works or any part thereof until the completion of 
the works without the Contractor being entitled to any compensation for 
the use and employment thereof or for wear and tear or destruction 
thereof. 

(e)  The Engineer shall as soon as may be practicable after removal of the 
Contractor fix and determine ex-parte or by or after reference to the 
parties or after such investigation or enquiries as he may consider fit to 
make or institute and shall certify what amount (if any) had at the time 
of rescission of the contract been reasonably earned by or would 
reasonably accrue to the Contractor in respect of the work then actually 
done by him under the contract and what was the value of any unused, 
or partially used materials, any constructional plant and any temporary 
works upon the site. The legitimate amount due to the Contractor after 
making necessary deductions and certified by the Engineer should be 
released expeditiously.   

SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 
CONCILIATION RULES 
 
63.  Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than 
or equal to Rs 50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in 
connection with the contract, whether during the progress of the work or 
after its completion and whether before or after the determination of the 
contract, shall be referred by the Contractor to the "Chief Engineer" or 
"Regional Railway Manager" through “Notice of Dispute” provided that 
no such notice shall be served later than 30 days after the date of issue 
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of Completion Certificate by the Engineer. Chief Engineer or Regional 
Railway Manager shall, within 30 days after receipt of the Contractor’s 
“Notice of Dispute”, notify the name of conciliator(s) to the Contractor.   

(iii) The Conciliator(s) shall assist the parties to reach an amicable 
settlement in an independent and impartial manner within the terms of 
contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall 
draw up and sign a written settlement agreement duly signed by 
Engineer In-charge, Contractor and conciliator(s). When the parties sign 
the settlement agreement, it shall be final and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any 
arbitral or judicial proceedings in respect of a dispute that is the subject 
matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of 
‘The Arbitration and Conciliation Act,1996’.  

63.1  Matters Finally Determined by the Railway: All disputes and differences of 
any kind whatsoever arising out of or in connection with the contract, whether 
during the progress of the work or after its completion and whether before or 
after the determination of the contract, shall be referred by the Contractor to 
the CMD and the CMD shall, within 120 days after receipt of the Contractor’s 
representation, make and notify decisions on all matters referred to by the 
Contractor in writing provided that matters for which provision has been 
made in Clauses 7(j), 8, 18, 22(5), 39.1,39.2,40A 43(2), 45(i)(a), 55, 55-A(5), 
57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of Standard General 
Conditions of Contract or in any Clause (stated as excepted matters) of the 
Special Conditions of the Contract, shall be deemed as ‘excepted matters’ 
(matters not arbitrable) and decisions of the Railway authority, thereon shall 
be final and binding on the Contractor; provided further that ‘excepted 
matters’ shall stand specifically excluded from the purview of the Dispute 
Adjudication Board (DAB) and Arbitration Clause. 

63.2    Dispute Adjudication Board (DAB):  This clause is applicable in the tender 
having advertised value more than Rs 50 Crore. 

63.2.1  Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not 
below senior administrative grade (SAG). The DAB shall be formed within 90 
days of signing of Contract Agreement. For this purpose, a panel of DAB 
members shall be maintained in the Charman & Managing Director’s office. 
The complete panel, which shall not be less than five members, shall be sent 
by Chief Engineer to the Contractor to nominate one member of the DAB 
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from the panel as Contractor’s nominee within two weeks of receipt of the 
panel. On receipt of Contractor’s nominee, the Chief Engineer shall nominate 
one member from the same panel as Railway nominee for the DAB. Both 
above nominees shall jointly select presiding member of the DAB from the 
same panel. 

63.2.2  The appointment of DAB shall be effectuated by way of a tri-partite 
agreement among the Railway, Contractor and the respective DAB members. 
The terms of the remuneration of each member shall be as fixed by Ministry 
of Railways/KRCL from time to time. Each party shall be responsible for 
paying one-half of this remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or 
is unable or unwilling to perform his functions as DAB member for any reason 
whatsoever or dies or in the opinion of the Chief Engineer fails to act without 
undue delay, the parties shall terminate the mandate of such DAB member 
and thereupon new DAB member shall be appointed in the same manner, as 
the outgoing DAB member had been appointed. 

63.2.4  The appointment of any member may be terminated by mutual agreement of 
both Parties, but not by the Railway or the Contractor acting alone. Unless 
otherwise agreed by both the Parties, the appointment of the DAB (including 
each member) shall expire upon expiry of this Contract Agreement. 

63.2.5 Before start of DAB proceedings, each DAB member shall give the following 
certificate to the Railway and the Contractor: 

              “I have no any past or present relationship in relation to the subject 

matter in dispute, whether financial, business, professional or other kind. 

Further, I have no any past or present relationship with or interest in any of 

the parties whether financial, business, professional or other kind, which is 

likely to give rise to justifiable doubts as to my independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall 
give its decision within 90 days of a Dispute referred to it by any of the 
Parties, duly recording the reasons before arriving at the decision. The DAB 
shall decide the issue within terms and conditions of the contract. This time 
limit shall be extendable subject to the Parties mutual agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party 
is not satisfied by the decision of DAB, then the aggrieved party may 
approach Arbitral Tribunal for arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been 
referred to DAB for adjudication. However, in case DAB is not formed due to 
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any reason, the disputes can be directly referred to Arbitral Tribunal to 
adjudicate the dispute. 

63.2.9 In the specific cases of any misconduct by any of the members of the DAB, 
the parties shall have the right to specifically bring it to the notice of the DAB 
such conduct, through a statement filed with necessary documents in proof of 
such misconduct and the DAB, after taking NOTICE of such conduct initiate 
the replacement of the member concerned, in the same manner the member 
to be replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its 
own or on the request of one party, unless both parties agree for review of 
decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of 
receipt of decision of DAB, the decision shall be considered as final and 
parties would be barred for referring the same to Arbitral Tribunal for 
adjudication.  

63.2.12 The obligation of the Railway and the Contactor shall not be altered by 
reasons of issue being or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall 
be decided by DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of 
Law for settlement of such disputes or differences unless an attempt has first 
been made by the parties to settle such disputes or differences through DAB 
and Arbitral Tribunal. 

 

64.(1)  Demand for Arbitration: 

64.(1)(i):  In the event of any dispute or difference between the parties hereto 
as to the construction or operation of this contract, or the respective 
rights and liabilities of the parties on any matter in question, dispute 
or difference on any account or as to the withholding by the Railway 
of any certificate to which the Contractor may claim to be entitled to, 
or if the Railway fails to make a decision within 120 days, then and in 
any such case, but except in any of the “excepted matters” referred 
to in Clause 63.1 of these Conditions, the Contractor, after 120 days 
but within 180 days of his presenting his final claim on disputed 
matters shall demand in writing that the dispute or difference be 
referred to arbitration. 

64.(1)(ii)(a):  The demand for arbitration shall specify the matters which are in 
question, or subject of the dispute or difference as also the amount of 
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claim item-wise. Only such dispute or difference, in respect of which 
the demand has been made, together with counter claims or set off, 
given by the Railway, shall be referred to arbitration and other matters 
shall not be included in the reference. 

64.(1)(ii)(b):  The parties may waive off the applicability of Sub-Section 12(5) of 
Arbitration and Conciliation (Amendment) Act 2015, if they agree for 
such waiver in writing, after dispute having arisen between them, in 
the format given under Annexure XV of these conditions.   

64.(1)(iii)(a):  The Arbitration proceedings shall be assumed to have commenced 
from the day, a written and valid demand for arbitration is received by 
the Railway.  

64.(1)(iii)(b):  The claimant shall submit his claims stating the facts supporting the 
claims along with all the relevant documents and the relief or remedy 
sought against each claim within a period of 30 days from the date of 
appointment of the Arbitral Tribunal. 

64.(1)(iii)(c):  The Railway shall submit its defence statement and counter claim(s), 
if any, within a period of 60 days of receipt of copy of claims from 
Tribunal, unless otherwise extension has been granted by Tribunal. 

64.(1)(iii)(d):  Place of Arbitration: The place of arbitration would be within the 
geographical limits of the Region of the Railway where the cause of 
action arose or the Headquarters of the concerned Railway or any 
other place with the written consent of both the parties.  

64.(1)(iv):  No new claim shall be added during proceedings by either party. 
However, a party may amend or supplement the original claim or 
defense thereof during the course of arbitration proceedings subject 
to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v):  If the Contractor(s) does/do not prefer his/their specific and final 
claims in writing, within a period of 90 days of receiving the intimation 
from the Railways that the final bill is ready for payment, he/they will 
be deemed to have waived his/their claim(s) and the Railway shall be 
discharged and released of all liabilities under the contract in respect 
of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the 
contract shall, unless otherwise directed by the Engineer, continue 
during the arbitration proceedings, and no payment due or payable by 
the Railway shall be withheld on account of such proceedings, 
provided, however, it shall be open for Arbitral Tribunal to consider 
and decide whether or not such work should continue during 
arbitration proceedings. 
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64.(3):  Appointment of Arbitrator:  

64.(3)(a):  Appointment of Arbitrator where applicability of section 12 (5) of 
Arbitration and Conciliation Act has been waived off: 

64.(3)(a)(i):   In cases where the total value of all claims in question added 
together does not exceed ₹ 1,00,00,000/- (Rupees One Crore), the 
Arbitral Tribunal shall consist of a Sole Arbitrator who shall be an 
Officer of Railway not below Junior Administrative Grade, nominated 
by the Chairman and Managing Director. The sole arbitrator shall be 
appointed within 60 days from the day when a written and valid 
demand for arbitration is received by Chairman and Managing 
Director. 

64.(3)(a)(ii):  In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal 
shall consist of a panel of three Railway Officers not below Junior 
Administrative Grade or 2 Railway Officers not below Junior 
Administrative Grade and a retired Railway Officer, retired not below 
the rank of Senior Administrative Grade Officer, as the arbitrators. For 
this purpose, the Railway will send a panel of at least four (4) names 
of Railway Officers of one or more departments of the Railway which 
may also include the name(s) of retired Railway Officer(s) empanelled 
to work as Railway Arbitrator to the Contractor within 60 days from the 
day when a written and valid demand for arbitration is received by the 
Chairman and Managing Director. 

Contractor will be asked to suggest to Chairman and Managing 
Director at least 2 names out of the panel for appointment as 
Contractor’s nominee within 30 days from the date of dispatch of the 
request by Railway. The Chairman and Managing Director shall 
appoint at least one out of them as the Contractor’s nominee and will, 
also simultaneously appoint the balance number of arbitrators either 
from the panel or from outside the panel, duly indicating the 
‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. 
Chairman and Managing Director shall complete this exercise of 
appointing the Arbitral Tribunal within 30 days from the receipt of the 
names of Contractor’s nominees. While nominating the arbitrators, it 
will be necessary to ensure that one of them is from the Accounts 
Department. An officer of Selection Grade of the Accounts 
Department shall be considered of equal status to the officers in 
Senior Administrative Grade of other departments of the Railway for 
the purpose of appointment of arbitrator.           

64.3(a)(iii):  The serving railway officer working in arbitral tribunal in the ongoing 
arbitration cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) 
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above, can continue as arbitrator in the tribunal even after his 
retirement. 

64.(3)(b):  Appointment of Arbitrator where applicability of Section 12 (5) of 
Arbitration and Conciliation Act has not been waived off: 

(i)  In cases where the total value of all claims in question added 
together does not exceed ₹ 50,00,000/- (Rupees Fifty Lakh), the 
Arbitral Tribunal shall consist of a Retired Railway Officer, retired 
not below the rank of Senior Administrative Grade Officer, as the 
arbitrator. For this purpose, the Railway will send a panel of at 
least four (4) names of retired Railway Officer(s) empanelled to 
work as Railway Arbitrator duly indicating their retirement dates 
to the Contractor within 60 days from the day when a written and 
valid demand for arbitration is received by the Chairman and 
Managing Director.  

Contractor will be asked to suggest to Chairman and Managing 
Director at least 2 names out of the panel for appointment as 
arbitrator within 30 days from the date of dispatch of the request 
by Railway. The Chairman and Managing Director shall appoint 
at least one out of them as the arbitrator within 30 days from the 
receipt of the names of Contractor’s nominees. 

(ii)  In cases where the total value of all claims in question added 
together exceed ₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral 
Tribunal shall consist of a Panel of three (3) retired Railway 
Officer, retired not below the rank of Senior Administrative Grade 
Officer, as the arbitrators. For this purpose, the Railway will send 
a panel of at least four (4) names of retired Railway Officer(s) 
empanelled to work as Railway Arbitrator duly indicating their 
retirement date to the Contractor within 60 days from the day 
when a written and valid demand for arbitration is received by 
the Chairman and Managing Director.  

Contractor will be asked to suggest to Chairman and Managing 
Director at least 2 names out of the panel for appointment as 
Contractor’s nominee within 30 days from the date of dispatch of 
the request by Railway. The Chairman and Managing Director 
shall appoint at least one out of them as the Contractor’s 
nominee and will, also simultaneously appoint the balance 
number of arbitrators either from the panel or from outside the 
panel, duly indicating the ‘Presiding Arbitrator’ from amongst the 
3 arbitrators so appointed. Chairman and Managing Director 
shall complete this exercise of appointing the Arbitral Tribunal 
within 30 days from the receipt of the names of Contractor’s 
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nominees. While nominating the arbitrators, it will be necessary 
to ensure that one of them has served in the Accounts 
Department. 

64.(3)(c)(i):  If one or more of the arbitrators appointed as above refuses to act as 
arbitrator, withdraws from his office as arbitrator, or vacates his/their 
office/offices or is/are unable or unwilling to perform his functions as 
arbitrator for any reason whatsoever or dies or in the opinion of the 
Chairman and Managing Director fails to act without undue delay, the 
Chairman and Managing Director shall appoint new 
arbitrator/arbitrators to act in his/their place in the same manner in 
which the earlier arbitrator/arbitrators had been appointed. Such re-
constituted Tribunal may, at its discretion, proceed with the reference 
from the stage at which it was left by the previous arbitrator (s). 

64.(3)(c)(ii):  (a) The Arbitral Tribunal shall have power to call for such evidence by 
way of affidavits or otherwise as the Arbitral Tribunal shall think 
proper, and it shall be the duty of the parties hereto to do or cause to 
be done all such things as may be necessary to enable the Arbitral 
Tribunal to make the award without any delay. The proceedings shall 
normally be conducted on the basis of documents and written 
statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral 
Tribunal shall first decide and pass its orders over any plea 
submitted/objections raised by any party, if any, regarding 
appointment of Arbitral Tribunal, validity of arbitration agreement, 
jurisdiction and scope of the Tribunal to deal with the dispute (s) 
submitted to arbitration, applicability of time ‘limitation’ to any dispute, 
any violation of agreed procedure regarding conduct of the arbitral 
proceedings or plea for interim measures of protection and record its 
orders in day to day proceedings.  A copy of the proceedings duly 
signed by all the members of tribunal should be provided to both the 
parties. 

 64.(3)(c)(iii):  (i)  Qualification of Arbitrator (s): 

(a)  Serving Railway Officers of not below JA Grade level. 
(b) Retired Railway Officers not below SA Grade level, one 

year after his date of retirement. 
(c)  Age of arbitrator at the time of appointment shall be below 

70 years.  
(ii)  An arbitrator may be appointed notwithstanding the total 

number of arbitration cases in which he has been appointed in 
the past. 
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(iii)  While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 
64.(3)(a)(ii), 64.(3)(b)(i) & 64.(3)(b)(ii) above, due care shall be 
taken that he/they is/are not the one/those who had an 
opportunity to deal with the matters to which the contract 
relates or who in the course of his/their duties as Railway 
servant(s) expressed views on all or any of the matters under 
dispute or differences. A certification to this effect as per 
annexure- XVI shall be taken from Arbitrators also. The 
proceedings of the Arbitral tribunal or the award made by such 
Tribunal will, however, not be invalid merely for the reason that 
one or more arbitrator had, in the course of his service, 
opportunity to deal with the matters to which the contract 
relates or who in the course of his/their duties expressed 
views on all or any of the matters under dispute. 

64.(3)(d)(i):  The arbitral award shall state item wise, the sum and reasons upon 
which it is based. The analysis and reasons shall be detailed enough 
so that the award could be inferred therefrom. 

64.(3)(d)(ii):  A party may apply for corrections of any computational errors, any 
typographical or clerical errors or any other error of similar nature 
occurring in the award of a Tribunal and interpretation of a specific 
point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii):  A party may apply to Tribunal within 60 days of receipt of award to 
make an additional award as to claims presented in the arbitral 
proceedings but omitted from the arbitral award. 

64.(4):  In case of the Tribunal, comprising of three members, any ruling on 
award shall be made by a majority of members of Tribunal. In the 
absence of such a majority, the views of the Presiding Arbitrator shall 
prevail. 

64.(5):  Where the arbitral award is for the payment of money, no interest 
shall be payable on whole or any part of the money for any period till 
the date on which the award is made. 

64.(6):  The cost of arbitration shall be borne by the respective parties. The 
cost shall inter-alia include fee of the arbitrator(s), as per the rates 
fixed by Railway Board and/or prescribed by KRCL from time to time 
and the fee shall be borne equally by both the parties, provided 
parties sign an agreement in the format given at Annexure XV to 
these conditions after/ while referring these disputes to Arbitration.  
Further, the fee payable to the arbitrator(s) would be governed by the 
instructions /policy issued on the subject by Railway Board/KRCL 
from time to time irrespective of the fact whether the arbitrator(s) 
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is/are appointed by the Railway Administration or by the court of law 
unless specifically directed by Hon’ble court otherwise on the matter. 

64.(7)  Subject to the provisions of the aforesaid Arbitration and Conciliation 
Act 1996 and the rules thereunder and relevant para of Standard 
General Conditions of Contract and any statutory modifications 
thereof shall apply to the appointment of arbitrators and arbitration 
proceedings under this Clause. 

64.(8)  In case arbitration award is challenged by a party in the Court of Law, 
75% of award amount, pending adjudication by Court of Law, shall be 
made by party to other party. In case payment is to be made by 
Railway to Contractor, the terms & conditions as incorporated in the 
Ministry of Railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. 
dated 08th Mar,2017 as amended from time to time, shall be followed. 
In case Contractor has to pay to the Railway, then 75% of the award 
amount shall be deducted by the Railway from the Contractor’s bills, 
Performance Guarantee/ Security Deposit or any other dues of 
Contractor with the Government of India.   
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PART-II - ANNEXURES 

                                                                                                 ANNEXURE – VII 

Reference Para 17(B)  

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No. _______________________      Dated:     _________________ 
Sub: (i) ________________________________________(name of work). 

(ii)  Acceptance letter no. ________________________________________ 

(iii) Understanding/Agreement no. __________________________________ 

Ref:  ___________________________(Quote specific application of Contractor for 

extension to the date received) __________________________ 

Dear Sir, 

1.        The stipulated date for completion of the work mentioned above is 
_______________. From the progress made so far and the present rate of progress, 
it is unlikely that the work will be completed by the above date (or ‘However, the work 
was not completed on this date’). 

2. Expecting that you may be able to complete the work if some more time is 
given, the competent authority, although not bound to do so, hereby extends the time 
for completion from ______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the 
completion of the work after the expiry of _______________________ (give here the 

stipulated date for completion with/without any liquidated damages fixed earlier) will 
be recovered from you as mentioned in Clause 17-B of the Standard General 
Conditions of Contract for the extended period, notwithstanding the grant of this 
extension. You may proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further 
condition that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of 
the extension of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the 
above said conditions or in the event of your failure after accepting or acting upto this 
extension to complete the work by ______________ (here mention the extended 

date), further action will be taken in terms of Clause 62 of the Standard General 
Conditions of Contract. 

Yours faithfully 

                                         For and on behalf of Konkan Railway Corporation Ltd. 
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ANNEXURE – VIIA 
(Reference Clause 40(A) 

Registered Acknowledgement Due 
PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK  

KONKAN RAILWAY 
(Without Prejudice) 

To 
M/s _____________________________ 

 _________________________________ 
 

Dear Sir, 
 

Contract Agreement No. 
_____________________________________________ 
In connection with 
_________________________________________________ 

 In spite of repeated instructions to you by the subordinate offices as well as by 
this office through various letters of even no. ________________, dated 
__________; you have failed to show adequate progress of work so as to complete 
the contract within the original / extended date of completion of contract and part(s) of 
contract work are yet to be started/ still lagging behind the agreed program of work, 
listed as under: 
 
 (Details of part(s) of work which is delayed and can be executed independently, to 
be mentioned). 
 

2. Your attention is invited to this office/Chief Engineer’s office letter no. 
___________ ________, dated __________ in reference to your 
representation, dated ____________. 

 
3. As you have failed to abide by the instructions issued to commence the work 

/to show adequate progress of work, you are hereby given 14 days’ notice in 
accordance with Clause 40A of the Standard General Conditions of Contract 
to deploy adequate resources i.e. (the details of resource requirement, to be 
mentioned) and commence / to make good the progress for part(s) of works 
detailed above, failing which action as provided in Clause 40A of the Standard 
General Conditions of Contract shall be commenced after expiry of 14 days’ 
notice period viz. to offload few/ all part(s) of work mentioned above to any of 
the existing or new contractor without your participation and at your Risk & 
Cost, not exceeding the value of Performance Guarantee of this contract, 
which may please be noted. 

 
Kindly acknowledge receipt. 

Yours faithfully 
For and on behalf of Konkan Railway Corporation Ltd. 
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ANNEXURE – VIIB 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

KONKAN RAILWAY 
 (Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. 
_____________________________________________ 

In connection with 
_________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of 
Contract was given to you under this office letter of even no., dated ____________; 
but you have taken no/inadequate action to deploy adequate resources to commence 
the part(s) of work/show adequate progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) 
of work/show adequate progress of the part(s) of work even at the lapse of 14 days’ 
notice period under Clause 40A of the Standard General Conditions of Contract, few 
part(s) of the work under the contract have been offloaded and being executed by 
other mode(s) at the cost detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested 
under clause 40 A of the Standard General Conditions of Contract to offload part(s) of 
works at your risk & cost. The details of part(s) of the work under the contract which 
have been offloaded and being executed by other mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  

alongwith approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work 
recorded as per clause 45 (A) or/and 45 (B) of the Standard General Conditions of 
Contract is enclosed herewith. 
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3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

4. The additional cost in execution of offloaded work through mode(s) mentioned in 
para (1) above is determined as Rs. ___________, over& above the cost of 
execution under this contract (including the PVC amount payable as per contract, as 
on the date of issue of this notice). This additional cost shall be recovered from your 
next on account bill(s) or any other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to 
offloading of above part(s) of work. 

Kindly acknowledge receipt. 
Yours faithfully 

For and on behalf of Konkan Railway Corporation Ltd. 
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ANNEXURE – VIII 

Reference Para 60.(2)  
CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 
(b) Date _____________ 

2. Name of person examined           __________________________ 
3. Father’s Name: son/daughter of ____    Residing at _____________ 
4. Sex      ___________________________ 
5. Residence: ____________________ 
6. Physical fitness 
7. Identification marks ______________ 
8. Date of birth, if available, and/or certified age ____________ 

 
I certify that I have personally examined (name) _______________who is 
desirous of being employed in a factory or on a work requiring manual labour 
and that his/her age as nearly as can be ascertained from my examination, is 
______ years. 
 
I certify that he/she is fit for employment in a factory or on a work requiring 
manual labour as an adult/child. 
 

9. Reasons for: 
(a) Refusal to grant certificate, or  ____________ 
(b) Revoking the certificate _________________ 

 
 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical 
disability should be clearly stated. 
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ANNEXURE – IX 

(Reference Clause 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

KONKAN RAILWAY 
 (Without Prejudice) 

No. _________________________                Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. 
_____________________________________________ 

In connection with 
_________________________________________________ 

 

In spite of repeated instructions to you by the subordinate offices as well as by this 
office through various letters of even no. ________________, dated __________; 
you have failed to start work/show adequate progress and/or submit detailed 
programme for completing the work/ part of work (details of part of work to be 
mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. 
___________ ________, dated __________ in reference to your representation, 
dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work 
/to show adequate progress of work you are hereby given 7 days’ notice in 
accordance with Clause 62 of Standard General Conditions of Contract to commence 
works / to make good the progress, failing which further action as provided in Clause 
62 of the Standard General Conditions of Contract viz. to terminate your Contract and 
complete the balance work without your participation will be taken. 

 Kindly acknowledge receipt. 
 

Yours faithfully 
For and on behalf of Konkan Railway Corporation Ltd 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

KONKAN RAILWAY 
 (Without Prejudice) 

No. ________________________________    Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. 
_____________________________________________ 

In connection with 
_________________________________________________ 

Seven days’ notice under Clause 62 of Standard General Conditions of Contract was 
given to you under this office letter of even no., dated ____________; but you have 
taken no action to commence the work/show adequate progress of the work. 

2.You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General 
Conditions of Contract to commence works / to make good the progress of works, 
failing which and on expiry of this period your above contract will be rescinded and 
the work under this contract will be carried out independently without your 
participation and your Security Deposit shall be forfeited and Performance Guarantee 
shall also be encashed and any other consequences which may please be noted. 

 Kindly acknowledge receipt. 

 
Yours faithfully 

 
For and on behalf of Konkan Railway Corporation Ltd 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

KONKAN RAILWAY 
 (Without Prejudice) 

No. ________________________________ Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. 
_____________________________________________ 

In connection with 
_________________________________________________ 

Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated _______________; but you have taken no action to commence the work/show 
adequate progress of the work. 

Since the period of 48 hours’ notice has already expired, the above contract stands 
rescinded in terms of Clause 62 of Standard General Conditions of Contract and the 
balance work under this contract will be carried out independently without your 
participation. Your participation as well as participation of every member/partner in 
any manner as an individual or a partnership firm/JV is hereby debarred from 
participation in the tender for executing the balance work and your Security Deposit 
shall be forfeited and Performance Guarantee shall also be encashed. 

 Kindly acknowledge receipt. 

 
Yours faithfully 

 
For and on behalf of Konkan Railway Corporation Ltd 
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ANNEXURE – XII 
Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

KONKAN RAILWAY 
 (Without Prejudice) 

No. ________________________________ Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _________________________________ 

In connection with ____________________________ 

1. Seven days’ notice under Clause 62 of Standard General Conditions of 
Contract was given to you under this office letter of even no., dated ____________; 
but you have taken no action to commence the work/show adequate progress of the 
part of work…………………..(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard 
General Conditions of Contract to commence works / to make good the progress of 
works, failing which and on expiry of this period your above part of 
work………………… (Details of part to be mentioned) in contract will be rescinded 
and the work will be carried out independently without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall 
not be issued any completion certificate for the contract. However, no additional 
Performance Guarantee shall be required for balance of work being executed 
through the part terminated contract. 

4. The contract value of part terminated contract shall stands reduced to 
………………………..  

 Kindly acknowledge receipt. 

 
Yours faithfully 

 
For and on behalf of  Konkan Railway Corporation Ltd 
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 
(DETAILS OF PART OF WORK TO BE MENTIONED) 

KONKAN RAILWAY 
 (Without Prejudice) 

No. ________________________________                Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _________________________________ 

In connection with _____________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of 
even no., dated _______________; but you have taken no action to 
commence the work/show adequate progress of the part of 
work…………………..(details of part to be mentioned). 

2. Your above  part of work in contract …………………..(details of part to be 
mentioned) stands rescinded in terms of Clause 62 of Standard General 
Conditions of Contract and the same will be carried out independently without 
your participation. Your participation as well as participation of every 
member/partner in any manner as an individual or a partnership firm/JV is 
hereby debarred from participation in the tender for executing the balance 
work 

3. Your full Performance Guarantee for the contract shall be forfeited and you 
shall not be issued any completion certificate for the contract. However, no 
additional Performance Guarantee shall be required for balance of work being 
executed through the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 
…………………………………..  

            Kindly acknowledge receipt. 

Yours faithfully 
For and on behalf of Konkan Railway Corporation Ltd. 
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ANNEXURE – XIV 

Reference Para 48.(3)  
FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between 
the Konkan Railway Corporation Ltd acting through the _____________ having 
his office at ______ herein after called the Railway of the one part and 
_________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party 
hereto of the first part being agreement Number _________dated ____for the 
performance __________herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works 
would be completed by the party hereto of the second part on _______date last 
extended and whereas the party hereto of the second part has executed the work 
to the entire satisfaction of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party 
hereto of the second part diverse sums from time to time aggregating to ₹ _____ 
including the final bill bearing voucher No.________ dated_________of value 
____________________ duly adjusted as per price variation clause, if applicable, 
(the receipt of which is hereby acknowledged by the party hereto of the second 
part) in full and final settlement of all his /its claims under the principal agreement. 
And whereas the party hereto of the second part have received sum of ₹ _______ 
through the Final Bill bearing voucher No.____________ dated _________ duly 
adjusted as per price variation clause (PVC), if applicable, (the receipt of which is 
hereby acknowledged by the party thereto of the second part) from the party 
hereto of the first part in full and final settlement of all his/its disputed claims under 
principal agreement. 
Now, it is hereby agreed by and between the parties in the consideration of sums 
already paid by the party hereto of the first part to the party hereto of the second 
part against all outstanding dues and claims for all works done under the aforesaid 
principal agreement excluding the security deposit, the party hereto of the second 
part have no further dues of claims against the party hereto of the first part under 
the said Principal Agreement. It is further agreed by and between the parties that 
the party hereto of the second part has accepted the said sums mentioned above 
in full and final satisfaction of all its dues and claims under the said Principal 
Agreement.  
(Applicable in case Final supplementary Agreement is signed after release of Final 
Payment) 
 Or 
And whereas the party hereto of the first part already made payment to the party 
hereto of the second part diverse sums from time to time aggregating to  ₹_____ 
through various On Account Bills (the receipt of which is hereby acknowledged by 
the party hereto of the second part). 
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And whereas the party hereto of the second part have received sum of  ₹_____  
through various On Account Bills (the receipt of which is hereby acknowledged by 
the party thereto  of the second part) from the party hereto of the first part and 
party hereto of the second part have accepted final measurement recorded in 
Page No…….. to Page No…..of Measurement Book No…… and corresponding 
Final Bill duly adjusted as per price variation clause (PVC), if applicable, for full 
and final settlement of all his / its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums 
already paid through various On Account Bills and sums to be paid through Final 
Bill duly adjusted as per price variation clause (PVC), if applicable, based on 
accepted final measurement including the security deposit by the party hereto of 
the first part to the party hereto of the second part against all outstanding dues and 
claims for all works done under the aforesaid principal agreement, party hereto of 
the second part have no further dues of claims against the party hereto of the first 
part under the said Principal Agreement. 

(Applicable in case Final supplementary Agreement is signed after release of Final 
Payment) 

5. It is further agreed and understood by and between the parties that the arbitration 
clause contained in the said principal agreement shall cease to have any effect 
and/or shall be deemed to be non-existent for all purposes. 

 
 
Signature of the Contractor/s                        for and on behalf of  
      Konkan Railway Corporation Ltd. 
Witnesses  
_______________________ 
 
ADDRESS: ______________ 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5) of 
Arbitration and Conciliation (Amendment) Act 

 

I/we.............. (Name of agency/Contractor) with reference to agreement 
no................... raise disputes as to the construction and operation of this contract, or 
the respective rights and liabilities, withholding of certificate and demand arbitration in 
respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 
(ii) Claim 2 – 
(iii) Claim 3 –  

I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 
disputes as to the construction and operation of this contract, or the respective rights 
and liabilities, withholding of certificate and demand arbitration in respect of following 
claims: 

 

I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 
Conciliation (Amendment) Act. 

 

Signature of Claimant__________________ Signature of Respondent ___________ 

 

Agreement under Section 31(5) 

I/we....... (Name of claimant) with reference to agreement no................ hereby waive 
off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and 
Conciliation (Amendment Act). We further agree that the cost of arbitration will be 
shared by the parties as per Clause 64(6) of the Standard General Conditions of 
Contract. 

 

 

Signature of Claimant_________________ Signature of 
Respondent_______________ 

  

*Strike out whichever not applicable. 
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ANNEXURE-XVI 
 

Reference Para 64.(3)  
 

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 
General Conditions of Contract 

1. Name: 
 

2. Contact Details: 
 

3. Prior experience (Including Experience with Arbitrations): 
 

4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empanelled 
as Railway Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 
6. I have no any past or present relationship in relation to the subject matter in 

dispute, whether financial, business, professional or other kind. 
Or 

I have past or present relationship in relation to the subject matter in dispute, 
whether financial, business, professional or other kind. The list of such 
interests is as under: 
 

7. I have no any past or present relationship with or interest in any of the parties 
whether financial, business, professional or other kind, which is likely to give 
rise to justifiable doubts as to my independence or impartiality in terms of The 
Arbitration and Conciliation Act-1996. 

Or 
I have past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to 
justifiable doubts as to my independence or impartiality in terms of The 
Arbitration and Conciliation Act-1996. The details of such relationship or 
interests are as under: 
 

8. There are no concurrent Circumstances which are likely to affect my ability to 
devote sufficient time to the arbitration and in particular to finish the entire 
arbitration within twelve months. 

Or 
There are Circumstances which are likely to affect my ability to devote sufficient 
time to the arbitration and in particular to finish the entire arbitration within twelve 
months. The list of such circumstances is as under:  
 

************************ 
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