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RailTel Corporation of India Limited 

(A Govt of India Enterprise) 

Regional Office: 6th Floor, Block III, Delhi IT Park,Shastri Park, Delhi-110053 

 

OPEN e-TENDER NOTICE 
 

E-Tender Notice No.RailTel/Tender/NR/PROJECT/LMC-NIC-CHANDIGARH/2021-22/17  

Dated:19-05-2021 

 

Executive Director, RailTel Corporation of India Limited, Northern Region, New Delhi, invites 

the sealed Open e-Tenders in “single packet” system from established contractors with proven 

experience for following work: 
ककककककककक कककककक/कककककक (ककककककककककककक) कक कक कक कककककककककक ककककक कक ककक 

ककक कक ककककककककक कक कककककक एकल निनिदा प्रणाली ककप्रनिनिि फर्मों से e-कककककक कककककककककक: 

 

नोट:- 

1.निनिदा सूचिा और निनिदा दस्तािेज िेबसाइट www.railtelindia.com िथा e-Tendering 

Portalhttps://railtel.enivida.comपर उपलब्ध रहेंगे नजसे निनिदा किाा डाउिलोड कर सकिे हैं लेनकि निनिदा 

केिल e-टेंडररिंग द्वारा ENIVIDA portal पर ONLINE ही स्वीकार नक जाएँगी. निनिदा किाा को E-निनिदा जर्मा 
करािे के नलएhttps://railtel.enivida.comसे एक अनिकृि इ-दस्तािेज डाउिलोड करिा आिश्यक है. 

Corrigendum /addendum /amendments सम्बिंनिि जािकारी केिलhttps://www.railtelindia.comपर ही 
उपलब्ध होिंगी. निनिदादस्तािेज नक छपी हुई प्रनि नबक्री के नलए उपलब्ध िही िं होगी. 

 

Note: 

Name of Work 
ककककक कक ककक 

“Trenching, Laying, Termination, Splicing, Testing 

and Commissioning of OFC for connectivity of NIC 

Chandigarh.” 

Availability of E-Tender for download 
कककककक कककक कक कककककककक 

From 19.05.2021 to 18.06.2021upto 10:30 hrs Online 

Only 

Last Date of Submission of e-Tender 

e-कककककककककककककककककककककककककककक 

On 18.06.2021upto11:00hrsOnline Only 

Date of Opening of e-Tender 

e-ककककककककककककककककक 

18.06.2021at 12:00 hrsOnline Only # 

Appox Value of The Contract 
ककककककककककककककककककक 

Rs. 52,56,725/-(inclusive of GST) 

  

Earnest Money( EMD) 

ककककककककककक (ककककक ) 

Rs. 1,05,200/- 

Cost of Tender Document 
कककककक कककककककक कक कककक 

Rs. 1770/- (inclusive of GST) 

Processing Fees 
कककककककक ककक 

Rs. 6202/- (Inclusive of GST) 

Completion period: 
ककककक ककककक कककक कक कककक 

90 days from the date of issue of LOA 

Validity of offer: 
ककक कक ककककक 

45 days from the date of opening of tender. 

# If the date of opening happens to be a holiday the tender will be opened on next working 

day at the same time. 

https://www.railtelindia.com/
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1. Tender Notice and Tender Documents are available on RailTel’s website 

www.railtelindia.com and same can be downloaded or from the e-Tendering Portal 

https://railtel.enivida.com. For online bid submission the tenderer will have to 

necessarily download an official online copy of the tender documents from e-Tendering 

Portal https://railtel.enivida.com. Tender will be considered which are submitted through 

ENIVIDA portal only. All future Information viz. corrigendum /addendum/ amendments 

etc. for this Tender shall be posted on the e-Tendering Portal only. Printed copy of 

Tender document will not be sold from RailTel office.  

 

2. Payment of Earnest Money Deposit (EMD) and Tender Document Cost (TDC), in respect 

of e-tendering, will be accepted through net banking or payment gate way (through 

ENIVIDA) only. Fixed Deposit Receipt (FDR) will not be accepted as EMD for tender 

invited on ENIVIDA (e-tender portal) as per Chapter 2A.  

 

3. The tenderer shall submit documents in support of his/their claim to fulfil the eligibility 

criteria as mentioned in the tender document. Each page of copy of documents / 

certificates in support of credentials, submitted by tenderer, shall be self-attested / 

digitally signed by the tenderer or authorized representative of the tendering firm. Self – 

attestation shall include signature, stamp and date (On each page). Only those documents 

which are declared explicitly by the tenderer as “documents supporting the claim of 

qualifying the laid down eligibility criteria”, will be considered for evaluating his/their 

tender. 

 

4. “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating 

that they are not liable to disqualified and all their statements/documents submitted along 

with bid are true and factual. Standard format of the affidavit to be submitted by the 

bidder is given in tender document. Non submission of an affidavit by the bidder shall 

result in summery rejection of his/their bid. And it shall be mandatorily incumbent upon 

the tenderer to identify, state and submit the supporting documents duly self-attested by 

which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It 

will not be obligatory on the part of Tender Committee to scrutinize beyond the 

submitted document of the tenderer as far as his qualification for the tender is concerned. 

 

5. The bidder shall bear all costs associated with the preparation, submission/participation 

in the bid. Purchaser in no way will be responsible or liable for these costs regardless of 

the conduct or outcome of the bidding process.  

 

6. JV/Consortium are not allowed. 

 

7. Tender without earnest money shall be summarily rejected. 

 

8. Tender without Notorized FORM 2A shall be summarily rejected. (Notorized affidavit 

Must be submit before due date & time of opening of the tender.) 

 

9. If there is any contradiction in Clause of Tender Document, the conditions of Chapter 2A 

will prevail. 

 Addl. GM/Projects 

           For Executive Director 

                                RailTel Northern Region 
 

 

http://www.railtelindia.com/
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CHECK LIST TO ENSURE VALIDITY OF OFFER:  

 

S.N Description Yes/No 

1.  Submit Offer Letter Complete (Form no-1) duly signed  

2.  Submission of Earnest Money in prescribed Form .  

3.  Submit Last Three year AUDITED BALANCE SHEET duly attested 

by Notary public. 

 

4.  Proposed Progress Chart (Form No-7)  

5.  Constitution of Firm and Power of Attorney.  

6.  List Similar Works executed or under execution (form No.8).   

7.  User certificate (Form no-9).  

8.   System Performance Guarantee.(Form No-10) 
 

9.  Schdeule of Requirements with summary of Prices blanked out  
 

10.  Any Other Information desired to be submitted by the Tenderer 
 

11.  List of Personnels / Manpower employed 
 

12.  List of Plant &Machinary had by company 
 

13.  Notorized affidavit of Form 2A 
 

 

 

 

 

SIGNATURE OF TENDERER 

(WITH RUBER STAMP) 
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Form No. 1 

OFFER LETTER 

 

To 

 

Additional GM/Projects 

6th Floor, Block III,Delhi IT Park, 

Shastri Park,Delhi-110053 

  

I/We ______________________ have read the various conditions detailed in tender documents 

attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to 

keep this tender open for acceptance for a period of 45 days from the date fixed for opening the 

same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We 

offer to do the work “Trenching, Laying, Termination, Splicing, Testing and Commissioning 

of OFC for connectivity of NIC Chandigarh”at the rates quoted in the attached schedules and 

hereby bind myself/ourselves to complete the work within 90 days from the date of 

issueofLetterof Acceptance ofthetender.I/We also hereby agree to abide by the various 

Conditions of Contract and to carry out the work according to the Specifications for materials 

and works laid down by the RailTel for the present contract. 

 

2. A sum of Rs. 1,05,200/- (Rupees One lakh five thousand two hundred only)to be 

depositedthrough ENIVIDA portal as “Earnest Money”.The full value of Earnest Money shall 

stand forfeited without prejudice to any other rights or remedies if, 

 

I/We do not execute the contract agreement within 30 days after receipt of notice issued by the 

RailTel that such documents are ready or, 

 

I/We do not commence the work within 15 days after receipt of orders to that effect. 

 

Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between us 

and indicated in the “Letter of Acceptance” of my/our offer for this work. 

 

 

 ACCEPTENCE OF TENDER 

 

 

Signature Of Contractor’s (S) 

 

Contractor (S) Address 

 

 

 

 

WITNESS  

 

1- 

 

2- 

I accept the tender as above and agree to pay the rate as 

entered in Schedule of Requirements. 

 

 

 

For and on behalf of 

RailTel Corporation of India Limited, 

Northern Region,New Delhi-110053 

 

WITNESS 

 

1- 

 

2- 
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SECTION – I 

Chapter – 2 

PREAMBLE 

 

1. Name of work: 

 

“Trenching, Laying, Termination, Splicing, Testing and Commissioning of OFC for 

connectivity of NIC Chandigarh.” 

 

2. Scope of work: 

 

2.1 The Major job responsibility of the contractor under the scope of work for this tender are 

as under: 

 

a. Excavation of trenches in normal soil, boulder area, rocky soiland HDD andand 

laying of HDPE Duct manually or through HDDin all types of soils, Road/Raiway 

Level crossings, Culverts, Bridges, along the Highways and other Roads, cutting, 

in building, clamping etc. & protective works as per technical specifications. 

b. Trenching/Ducting, laying of OFC in all types of soil, Concrete/ coltar roads and 

pavements, etc.  

c. Blowing/pulling of Optical Fiber Cable (24F) with proper tools and accessories as 

per Technical specifications in already laid ducts and protection such as DWC 

Pipes etc. 

d. Backfilling of Trenches upto the original ground level/ concreting at cemented 

platform or other hard places. 

e. Transportation of RailTel’s material such as OFC/Duct etc. from RailTel’s store 

to sites of work. 

f. Fixing, Installation of Jointing Chambers & Route/Joint Indicators as per 

technical specification. 

g. Splicing of fibres in Joint closures/FMS and installation of new joint 

enclosures/FMS. 

h. Preparation for installation & fixing of Telecom Earthing as per drawing provided 

in the Technical section of tender. 

i. Liasioning with concerned civil authorities for getting ROW permissions. 

j. Any other such requirements as per site conditions under the scope of SOR. 

 

2.2 Supply  

Supply of items conforming to industry standards and RDSO specifications (where ever 

applicable) as per Schedule of Requirements and the technical specifications. 

 

2.3 Services 

 

Trenching,Laying, Splicing, Termination, Testing and Commissioning of Optical Fibre 

Cablepower cable fixing of Racks and termination & splicing of OFC as per schedule of 

Requirements (SOR) enclosed and technical specifications with other related service 

items.  

 

 

2.4 List of Section/s where work for RailTel is to be done: 
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The details of the section/s where the work for RailTel is required to be done are 

indicated in Bid Data Sheet (BDS) Chapter 5 Section I.  

 

3. Pre-bid conference: Not required. 

 

4. Tender Bid 

 The tender bid shall be submitted online detailed in Instructions to Tenderers and 

Condition of Tendering (ITT)Clause No.10 of Chapter 3 Part I, Section 1. 

 

5. Qualifying Criteria 

Please refer ITT Clause No. 19 of Chapter 3 Part I, Section 1. It will be incumbent on the 

part of tenderer to list specifically the details in respect of each of the sub clauses of 

clause 19 as to how the tenderer fulfils the qualifying criteria.  

 

6.  Last date of Submission 
 

The tender shall be received at the address and not later than the date and time indicated 

in Bid Data Sheet (BDS) Chapter 5 Section I. 
 

7.Date of Opening of Tender  

The tenders will be opened at the address, date and time indicated in BDS. 
 

8. Completion Period of Work: 

The works in different sub sections/stations are to be executed concurrently such that the 

total work is completed & commissioned in each of the section/station within the period 

prescribed in Bid Data Sheet from the date of issue of “Letter of Acceptance” (LOA) of 

the tender.  
 

9. Authority and address: The Authority and address to which correspondence and 

documents relating to the tender/contract should be sent is indicated in BDS. 
 

10.Earnest Money 
 

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as 

Earnest Money in a manner prescribed in ITT Clause 7. 

 

11.Security Deposit 

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer 

shall be required to deposit an amount towards Security Deposit in terms of General 

Conditions of Contract Clause 16 Section I Chapter – 3 Part II for due fulfillment of 

contract. 
 

12.Specifications 

 

Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the schedule of requirement and Technical 

supplement (Section-II of Tender document). The work shall be executed in compliance 

with all the technical requirements given therein. 

 

 

13. Schedule of Requirement 
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The various items to be supplied and services to be provided by the tenderer are indicated 

in Schedule of Requirement as enclosed(Section 1, Chapter 7). The make and model of 

all the equipments/materials proposed to be supplied must be indicated by the tenderer/s 

in the Schedule of Requirement. 

 

The quantity indicated in the Schedule of Requirement is the estimated requirement and 

may change depending on the detailed survey / system design. On this and other 

developments, the purchaser may exercise the option of increase / decrease of the 

quantity of items as specified in Clause 19 of Chapter 4, Section- I (SCC). 

  

14.Supplier’s Credit :Not applicable 

 

15.Work to be done by the RailTel 

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS). 

 

16.Materials to be supplied by RailTel 
 

16.1 Materials to be supplied by RailTel if any, for the scope of work under this tender are 

indicated in Bid Data Sheet (BDS). 
  

16.2 In case any material/work required for this work is supplied/executed by RailTel due to 

failure of contractor in timely arranging the same, it will be charged @ 19.5% over and 

above the accepted SOR rates. 
 

17. Materials to be supplied by Contractor 
 

Tenderer’s special attention is invited to the fact that no material shall be 

arranged/supplied by RailTel for commissioning the systems. All materials including the 

materials covered under the Schedule of Requirement and those required to achieve the 

end objective as required vide Section II of the tender document including Patch chords, 

connectors/ adaptors and any special protection materials etc. are to be supplied by the 

contractor. 
 

18. As a good tender practice, the tenderer is expected to submit giving all the information in 

the relevant forms attached as Annexures to this document and suitably numbering each 

page of the bid documents with a content list indicating availability of various documents 

with their serial numbers. In the absence of numbering of pages and the content list, there 

is a likelihood of any important document going unnoticed for which the tenderer shall be 

solely responsible. 
 

19. Maintenance Support 
 

The tenderer should submit their strategy for providing maintenance support during 

warranty and post warranty period in terms of Clause no. 24 (Maintenance of Works), 

Clause no.27 (Placing in Service & Maintenance supervision) and Clause No. 29 

(Warranty) of SCC. 

 

20. Not used. 

 

21. Deleted. 
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 SECTION-I 

Chapter - 2-A 

 

Instructions to Bidders for e-Tendering  

 

These are the Special Instructions to the Bidders for e-Tendering. 

 

Note: - E-Tendering Instructions to Bidders terms given in others chapters shall be superseded 

by the terms given in Chapter-2 A. 

 

1-Order of Priority of Contract Documents: 

Where there is any conflict between the various documents in the contract, the following order of 

priority shall be followed i.e. a document appearing earlier shall override the document 

appearing subsequently: 

a)Agreement 

b)Letter of Acceptance of Tender  

c)Notice Inviting Tender 

d)Bid Data Sheet 

e)Schedule of Requirements  

f) Instructions to the Bidders 

g)Annexure/Appendixto Tender  

h)Form of Bid 

i)Commercial Terms and Conditions of the Contract 

 j)Technical Specifications 

k)Relevant Codes and Standards 

l)Drawings. 

 

2.Submission of Bids only through online process is mandatory for this Tender. 

 

E-Tenderingis a new methodologyfor conductingPublic Procurementin a transparentand 

secured manner. Now, the Government of India has made e-tendering mandatory.Suppliers/ 

Vendors will be the biggest beneficiaries of this new system of procurement. For conducting 

electronictendering,RailTelhasdecidedtousetheportal https://www.enivida.gov.in,(ENIVIDA). 

Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit 

the ENIVIDA Portal for details related to E-Tender i.e. Registration,FAQ, Helpdesk,Learning 

Center etc. 

 

3.Tender BiddingMethodology: 

 

Sealed Bid System - ‘Single Stage Single Envelope’: In this, bidder has to submit both Technical 

and Financial Bidin separateenvelope “ONLINE”.  

ENIVIDA Helpdesk Please visit Helpdesk section on ENIVIDA Portal.  

 

RailTel’s Contact Person /Designation: (for general Information) 

 

 Shri SanjaiSirohi, DGM/ Project 

 Mobile9717644182 

 E-mail ID: sirohi@railtelindia.com 

 

Shri P. Lal,Addl. GM/Projects 

Mobile: 9717649428 

E-mail ID: plal.rdso@railtelindia.com 

 

 

http://www.ireps.gov.in/
mailto:sirohi@railtelindia.com
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4.Bid related Information for this Tender (Sealed Bid). 

The entire bid-submission would be online on ENIVIDA Portal. Broad outline of submissions 

are as follows: 

 

a.Submission of Earnest Money Deposit (EMD) & cost of tender documentand processing 

fees on e-nivida portal. 

b.Submission of digitally signed copy of Tender Documents/Addenda 

c.Single Packet  

d.Online response to Terms & Conditions of Tender. 

e.(Optional) Online Submission of modification, substitution bids for technical or 

financialparts, or withdrawal bid. 

f.Power of Attorney to be submitted in accordance with Clause– 10, Chapter 3. 

g. In case bidder happens to be a MSME/ NSIC bidder, the documentary evidence for same 

shall be submitted. 

 

NOTE:Bidder mustensure thatthebidissuccessfullysubmitted onlineasper instructions of 

ENIVIDA Portal. 

 
NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-

Annexures during Online Bid-Submission 
 

NOTE: The Bidderhasto uploadthe Scannedcopyof all aboveoriginaldocumentsas Bid-Annexures 

during Online Bid-Submission. 

 

5.Submission of Eligibility Criteria related documents: 

 

Eligibilitycriteriarelateddocumentsasapplicableshallalsobescannedandsubmitted ONLINE. 

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ 

such as - a short period before bid-submission deadline, during online publictender opening 

event, during e-auction, it is the bidder’s responsibility to have backup internet connections. 

 

In case there is a problem at the e-procurement/e-auction service provider’s end (in the server, 

leased line, etc) due to which all the bidders face a problem during critical events, and this is 

brought to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule 

the affected event(s). 

 

6.Instructions for Tender Document to the bidders. 

 

The RailTel Tenders are published on www.railtelindia.com and on ENIVIDA Portal 

https://www.enivida.gov.in/. 

NOTE: For online bid submissionthe bidder will have to necessarilydownloadan official online 

copy of the tender documents from ENIVIDA portal, and this should be done well before the 

deadline for bid-submission. 

 

7.Submission of Offers and Filling of Tender: 

This e-tender should be duly submitted online using the e-Nivida Portal 

https://www.enivida.gov.in/.For detailed instructions please refer to ENIVIDA Portal. 

 

8.Fax Quotations & Late Tenders: 

Fax Tender documents and Late/Delayed tenders would not be considered. 

 

http://www.railtelindia.com/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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9. Attendance of Representatives for Tender Opening: 

Representatives of bidders desirous to attend the tender opening can do so on production of a 

proper letter of authority from the respective firm, failing which they may not be allowed to 

attend the tender opening. Authorizedrepresentativesof those firms who have submitted the 

tender documents alone shall be allowed to attend the tender opening. 

 

10. Addenda / Corrigenda: 

Addenda / Corrigenda to the tender documents may be issued by RailTel prior to the date of 

opening of the tenders, to clarify or reflect modifications in the contract terms and conditions or 

in the design. Such addendum/corrigendumshall be available on ENIVIDA Portal only. Bidders 

who are unable or unwilling to bring their tenders to conform to the requirements of the RailTel 

are liable to be rejected. 

 

11. Ambiguity/ Pre- Bid Clarification Requests: 

 

If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if 

any additional information required, the matter should immediately be referred to the RailTel in 

writing through emails to RailTel Contacts defined above. 

 

12. Bid submission and Opening date: 

 

a) The bid should be submitted online along with Credential/Technocommercial & Price bid 

document (all documents). 

b) Power of attorney in favor of the signatory duly authorizing the signatory shall be 

submitted in a separate envelope to the tendering authority before the due date and time 

of submission of the e-Tender. 

c) The bidder’s bids will be opened at the time & date of opening of the tender given in 

NIT, online simultaneous in presence of such Bidders/ Representatives 

whochoosetobepresentonline.The Tenders/Representativescanalsochoosetobe physically 

present in the office of RailTel for the Online Public Tender Opening Event. 

d) Bids received after due dateandtimeshallbe summarily rejected andshallnotbe opened. 
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SECTION-I 

 

Chapter-3 

 

PART I 

 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

INDEX 

 

 

Clause No.  Content       

 

1. General Instructions 

2. Interpretations &Definations 

3. Tender Form 

4. Errors, Omissions and Discrepancies 

5. Local Conditions 

6. Compliance to Tender Conditions, 

7. Earnest Money/Bid Guarantee 

8. Care in Submission of Tenders 

9. Right of RailTel to deal with Tenders 

10. Submission of Offers 

11. Constitution of Firm and Power of Attorney 

12. Unit Prices 

13. Validity of Offer 

14. Rates During Negotiations 

15. Income Tax Clearance Certificate & WORKS CONTRACT TAX 

16. Period of Completion and Time Progress Graph 

17. Opening of Tender 

18. Consortium Bids 

19. Qualifying Criteria 

20. Meaning of Similar Works 

21. System Performance Guarantee 

22. Evaluation of Offer 

23. Execution of Contract 

24. Foreign Exchange 

25. Tenderer’s Address 

26. Preference to Public Sector Undertaking 
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SECTION – I 

 

Chapter – 3 

 

PART - I 

 

INSTRUCTIONS TO TENDERERS& CONDITIONS OF TENDERING 

 

1. GENERAL INSTRUCTIONS 

 

1.1 These Regulations for Tenders and Contracts shall be read in conjunction with the 

General Conditions of Contract, which are referred to herein and shall be subject to 

modifications, additions or supersession by Special Conditions of Contract and/or Special 

Specifications, if any, annexed to the Tender Forms. 

 

 2. INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS 

 

The following terms wherever occurring in the tender papers and wherever used 

throughout the execution of the work, shall, unless excluded by or repugnant to the 

context, have the meaning attributed thereto as follows: 

 

“Tender Document”  

 

The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of 

Tendering (ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), 

Technical Specifications & Supplement, Preamble including Schedule of Requirements 

(SOR), all Annexures, Forms, Corrigendum & Addendum issued, if any, etc. shall, 

hereafter, be collectivelyreferred to as the "Tender Document". 

 

“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL 

CORPORATION OF INDIA LIMITED, (a Company with its Regional &Registered 

Corporate Office at 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 or its 

authorised Officers or other Employees authorised to deal with any matters with which 

these persons are concerned, on its behalf.  

  

“Executive Director” shall mean the officer incharge for the general superintendence 

and control of the RailTel’s Northern region and shall mean and include their successors 

of this region of RailTel. 

 

"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser 

of this Tender whether in whole or in part.“Contract” shall mean and include the 

Agreement of Work Order, the accepted schedule of rates or the Schedule of Rates of 

RailTel modified by the tender percentage for items of works quantified or not 

quantified, the General Conditions of Contract, the Special Conditions of Contracts, if 

any, the drawings, the specifications, the special specifications, if any, and tender forms, 

if any, and the document submitted by the Tenderer which have been specifically been 

accepted by RailTel.  
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"CONTRACTOR” shall mean the successful Tenderer, i.e., the Tenderer whose Tender 

has been accepted either in whole or in part and shall include their personal 

representatives, successors and permitted assigns. 

 

‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical 

Specifications, appendices, Site information and drawings pertainingto the work for 

which the tenderers are required to submit their offer. 

 

"CONTRACTOR’s REPRESENTATIVE" shall mean a person insupervisory 

capacitywhoshall be sodeclared by the Contractor and who shall beauthorized under a 

dulyexecutedpower ofattorney to receive materials issuedbythePurchaser to the 

Contractorfor the works.He shall be responsiblefor proper execution ofworks at each or 

all places and shall take orders from Purchaser’s Engineers and carry out the same. 

 

‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / 

telegram / telex / fax to the tenderer that the tender has been accepted in accordance with 

provisions contained in the letter. The responsibility of the Contractor commences from 

the date of issue of this letter and all the terms and conditions of contract are applicable 

from this date. 

 

 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent 

/ Work Order i.e.,the time allowed for completion of the work including Sundays & 

holidays from the date of issue of Letter of Intent / Work Order. 

 

 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment 

covered by the Contract. 

 

 ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical 

and other components of the plant covered by the Contract. 

 

‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as 

are prescribed in the Contract or considered necessary by RAILTEL in order to ascertain 

the Quality, Workmanship, Performance and Efficiency of the contracted work or part 

thereof. 

 

‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 

instructedby RAILTEL, Northern Region. 

 

"ENGINEER /ENGINEER-IN-CHARGE" shall mean Executive Directorof RailTel in 

charge of works and shall include the senior executives of RailTel. He is responsiblefor 

ensuring that all field works coveredbythecontractarecarried out in 

accordancewithapproveddesigns,drawings & specifications and conditions of 

contractasagreedto.  

 

"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct 

charge of the works or any official nominated by Executive Director.  

 

"EQUIPMENT" shall mean all or any equipmentconsidered necessarybythePurchaser's 

Engineers for satisfactory operation, as a whole, of the installations. 

 

 "MONTH" shall mean any consecutive period ofthirty days. 
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"MATERIALS" shall mean all equipments, components, fittings and other materials 

including raw materials required to complete the work. 

 "PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, 

NewDelhi. 

 

"PURCHASER’S ENGINEER" shall mean the Executive Directorof RailTel or 

successor who will decideallmatters relatingtodesign, manufacture, and installationand 

commissioning of the plant and equipment at site. 

 

"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a 

Company registered under Indian CompanyActoranapproved supplier of 

materialstowhomthe Contractorsubletsportionsofthecontract.  

 

“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom 

Stores covered in the contract are to be delivered at the destination. 

 

“INSPECTING OFFICER” shall mean the person, or organization specified in the 

contract for the purpose of inspection of stores of work under the contract and includes 

his/ their authorized representative. 

 

“SITE” shall mean the areas to be taken up for the permanent works, together with any 

other area or areas as shall be determined by the Purchaser's Engineer, which may be 

placed at the disposal of the Contractor for the purpose of the contract and also such area 

or areas used for store yards, works yards or workshop in proximity of the works as the 

Purchaser’s Engineer may have authorized as an extension of the site, irrespective of the 

terms and conditionsunderwhich they are occupiedbytheContractor. 

 

“BLOCK SECTION” shall mean the distance along the railway track between two 

consecutive Railway stations. 

 

"TENDERER" shall mean and includes any firm ofengineers or Contractorsor any 

company or body, corporate or otherwise, who submit the Tender which has been invited.  

 

“LIMITED TENDER” shall mean tenders invited from all or some contractors on the 

approved or selected list for the similar type of work executed and approved by the 

Purchaser. 

 

“OPEN TENDER” shall mean the tenders invited in open and public manner and with 

adequate notice.   

 

"WORK OR WORKS" shall mean all or any of the items of the work for which the 

Tenderer/Contractor has Tendered/contracted according to the specifications, drawings 

and Annexure hereto annexed or to be implied there from, or incidental thereto or to be 

hereafter specified or required in such explanatory instructions and drawings, being in 

conformity with the original specifications, drawings, Annexure and schedulesand also 

such instructions anddrawings additional to the aforementioned as may from time totime 

be issued by the Purchaser's Engineer during theprogressof the contracted work.  
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“SPECIFICATIONS” shall mean the specifications for materials and works of the 

RailTel issued under the authority of the Executive Directoror as amplified / added to / or 

supported special specifications if any, appended to the tender forms.  

 

“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof 

annexed to the tender forms and shall include any modifications of such drawings and 

further drawings as may be issued by the Executive Director time to time. 

"WRITING" includes all matters written, typewritten or printed either in whole or in 

part.  

  

3. TENDER FORM: Tender Forms shall embody the contents of the contract documents 

either directly or by reference. Tender Forms shall be issued on payment of the 

prescribed fees or downloaded from the website of the RailTel, be furnished with Tender 

Forms and they shall be required to submit evidence regarding their financial status, 

previous experience and ability to execute the works, without which their tenders will not 

be considered. 

 

4. ERRORS, OMISSIONS AND DISCREPANCIES:Should a Tenderer find 

discrepancies or omissions from the drawings or any of the Tender Forms or should he be 

in doubt as to their meaning, he should at once notify the authority inviting tenders who 

may send a written instruction to all tenderers.It shall be understood that every endeavor 

has been made to avoid any error which can materially affect the basis of the tender and 

the successful tenderer shall take upon himself and provide for the risk of any error which 

may subsequently be discovered and shall make no subsequent claim on account thereof. 

 

In case of any contradiction only the printed rules and books should be followed and no 

claim for the mis-interpretation shall be entertained. 

  

5. LOCAL CONDITIONS 

 

5.1 It will be imperative on each tenderer to fully acquaint himself with all the local 

conditions and factors which would have any effect on the performance of the contract 

and cost of the stores. The purchaser shall not entertain any request for clarifications from 

the tenderer regardingsuch local conditions. No request for the change of price, ortime 

schedule of delivery of storesshallbe entertained on account of any local condition or 

factor after the offer is accepted by the purchaser.  

 

5.2 The intending tenderer is advised to study the tender documents carefully.Submission of 

a quotation by the tenderer shall be deemed to have been done after a careful study and 

examination of these documents with full understanding of the implication thereof. These 

conditions andspecifications shall be deemed to have 

beenacceptedunlessotherwise,specificallycommenteduponbytheTenderer in his quotation. 

Failure to adhere to anyone or all these instructions may render his offer liable tobe 

ignored without any reference. 

 

6. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

 

6.1 The tenderer shall indicate clause by clause for each section of the tender document that 

either his tender complies in every respect with the requirements of each clause and sub 

clause or if not, precisely how they differ fromthe requirements of the tender. Inlater 

case, the tenderer shall enclose a separate statement as per proforma (see Form 5 of 
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Section-I, Chapter-6),indicating only the deviationsforanyclauseorsub clause of 

SpecialConditionsofContract,InstructionstoTenderersand General Conditions of Contract, 

TechnicalSpecifications,Preambleetc. whichheproposeswith 

justificationsfordeviationsproposed. The purchaser reserves the right to accept or reject 

these deviations and his decision thereon shall be final  

 

6.2 The tenderer should serially number all the pages of the bid. The tenderer should provide 

information about the compliance of various clauses /sub clauses/ paragraphs (when 

tenderer plans to give separate compliance of each paragraph or sub clause) of the tender 

document as per following table: 

 

 
S.N. Clause no. 

with 

chapter 

First few 

words of 

clause / sub 

clause / 

paragraph 

Compliance 

status 

Reference of clause /page 

no. of supporting 

document ( this page no. 

shall correspond to the 

serial numbering of the 

bid) 

Remarks if any 

      

 

The table given above, duly filled in all respects, must be submitted along with offer. 

 

In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6 

Section I. 

 

6.3 Firms should give as proof of work experience {Form (2) and Form (13)}. Details of 

works executed giving details of the name of the project, date of award, length of the 

section, No. of Stations, value of the contract, the original execution period and the actual 

execution time taken.The certificate from the actual user about the satisfactory 

performance indicating all the details as given herein shall be enclosed with the tender. 

 

6.3.1 The tenderer shall submit along with the tender document, docments in support of 

his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each 

page of the copy of documents/certificates in support of credentials, submitted by the 

tenderer, shall be self-attested/digitally signed by the tenderer or authorized 

representative of the tendering firm. Self-attestation shall include signature, stamp and 

date (on each page). Only those documents which are declared explicitly by the tenderer 

as “documents supporting the claim of qualifying the laid down eligibility criteria”’ will 

be considered for evaluating his/their tender. 

 

6.3.2 “The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that 

they are not liable to the disqualified and all their statements/documents submitted 

alongwith bid are true and factual.Standard format of the affidavit to be submitted by the 

bidder is enclosed as Form-2(A).Non submission of an affidavit by the bidder shall result 

in summary rejection of his/their bid.And it shall be mandatorily incumbent upon the 

tenderer to identify, state and submit the supporting documents duly self attested by 

which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.It 

will not be obligatory on the part of the RailTel to scrutinize beyond the submitted 

document of tenderer as far as his qualification for the tender is concerned.” 

 

6.3.3The RailTel reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall, when so required by the 
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RailTel, make available all such information, evidence and documents and may be 

necessary for such verification.Any such verification or lack of such verification, by the 

RailTel not relieve the bidder of its obligations or liabilities here under nor will it affect 

any rights of the RailTel thereunder. 

 

6.3.4 In case of any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and Secutiry 

Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel 

for 5 (five) years. 

 

7. EARNEST MONEY  

 

7.1  The Tenderer shall be required to deposit earnest money with the Tender for the due 

performance of the stipulation to keep the offer open till such date as specified in the 

Tender under the conditions of Tender. 

 

(a) The earnest money shall be 2% of the estimated tender value or as indicated in Tender 

Notice.The exact amount of Earnest Money required to be deposited is indicated in Bid 

Data Sheet (BDS) Chapter 5 Section I. 

  

(b) The tenderers shall hold the offer open till such date as specified in Clause 13 of this 

chapter. It being understood that the tender documents have been sold/issued to the 

tenderer and the tenderer has been permitted to tender in consideration of stipulation on 

his part, that after submitting his tender he will not resile from his offer or modify the 

terms and conditions, thereof in a manner not acceptable to RailTel. If the tenderer fails 

to observe or comply with the foregoing stipulation the aforesaid amount deposited as 

earnest money shall be liable to be forfeited by the RailTel. 

 

(c)  If his tender is accepted this earnest money mentioned in sub clause (a) above will be 

retained as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the General Conditions of Contract.The Earnest Money of other tenderers 

shall, save as herein before provided, be returned to them, but RailTel shall not be 

responsible for any loss or depreciation that may happen thereto while in their 

possession, nor be liable to pay interest thereon. 

 

7.2 The earnest money should be deposited through ENIVIDA portal. 

 

7.2.1 DELETED 

 

7.2.2 Deleted 

 

7.3 The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other 

copies of the offer shall contain true copies ofEarnestMoney receipt. 

 

7.4  DELETED 

 

7.5 The bid guarantee / earnest money may be forfeited: 

 

7.5.1 If a tenderer withdraws its tender during the period of tender’s validity specified in clause 

13 of Instructions to Tenderers and Conditions of Tendering. In the case of successful 

tenderer, if the tenderer fails to Sign the contract in accordance with Clause 2 of Special 
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Conditions of Contract and to furnish performance guarantee in accordance with Clause 3 

of Special Conditions of Contract. 

 

7.5.2 The Earnest Money of unsuccessful tenderer will save as herein before provided, be 

returned within reasonable time to the unsuccessful tenderer but theRailTelshallnotbe 

responsible for any loss or depreciation thatmayhappentothe security for the 

dueperformanceoftheabovestipulation to keep offer openfortheperiodspecified in the 

tender documents or to the EarnestMoneywhilein their possession nor be liable 

topayinterest thereon. 

 

7.5.3 Tender not accompanied by Earnest Money will be summarily rejected. 

 

(i) DELETED 

8. Care in Submission of Tenders 

 

(a)  Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 

encountered during the execution of the works are taken into account and that the rates he 

enters in the tender forms are adequate and all inclusive to accord with the provisions in 

Caluse-37 of the General conditions of Contract for the completion of works to the entire 

satisfaction of the Engineer. 

 

(b)  When work is tendered for by a firm or company of contractors, the tender shall be 

signed by the individual legally authorized to enter into commitments on their behalf. 

(c) The RailTel will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of contract. It 

may, however recognize such power of attorney and changes after obtaining proper legal 

advice, the cost of which will be chargeable to the contractor. 

 

9. Right of RailTel to deal with Tenders  

 

9.1 The RailTel reserves the right of not to invite tenders for any of RailTel work or works or 

to invite open or limited tenders and when tenders are called to accept a tender in whole 

or in part or reject any tender or all tenders without assigning reasons for any such action. 

 

9.2 The authority for the acceptance of the tender will rest with the RailTel.It shall not be 

obligatory on the said authority to accept the lowest tender or any other tender and no 

tenderer (s) shall demand any explanation for the cause of rejection of his/their tender nor 

the RailTel undertake to assign reasons for declining to consider or reject any particular 

tender or tenders. 

 

9.3  If the Tenderer (s) deliberately gives/give wrong information in his/their  tender or 

creates/create circumstances for the acceptance of his/their tender, the RailTel reserves 

the right to reject such tender at any stage.  

9.4 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the 

acceptance of his/their tender, the RailTel shall deem such tender cancelled, unless the 

firm retains its character. 
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10. SUBMISSION OF OFFERS 

 

10.1All offers in the prescribed forms should be submitted before the time and date fixed for the 

receipt of the offers. Offers received after the stipulated time and date will be summarily 

rejected. 

 

10.2In case the date of opening happens to be a holiday, thetender will be received and opened at 

the same time on thenext working day. 

 

10.3Alloffers shall be either type written or written neatly in indelible ink in English. Each page 

of the offer must be numbered consecutively. A reference to totalnumber of pages 

comprisingthe offermustbemadeat the top right-hand corner of the top page. The 

supporting documents should be submitted either in original or duly signed by the 

authorized signatory of the tenderer.The original documents shall be produced 

forverificationwhencalledfor. 

 

10.4Allcopiesofthetender papers shall be signed ininkbythetenderer,on eachpage including 

closingpageintokenofhishavingstudiedthetenderpaperscarefully. 

 

10.5 In case tenderer considers necessary to include new item of work not included in 

schedule of requirement but considered necessary for achieving the end objective he may 

do so by submitting a new schedule of requirement marked as “C” quoting the rates and 

quantities along with the detailed justification. 

 

10.6 RATES IN FIGURES & WORDS 

 

(i) All prices and other information like discounts etc.having a bearing on thepriceshall be 

written both infigures and inwordsinthe prescribed offer form. In case of difference in 

words and figures the amount written in words will be taken intoconsideration. 

 

(ii) Intheevent of any discrepancy betweenunitrateandtotal cost, the value shown in unit rate 

will be taken forevaluation purpose.  

 

(iii) In case the schedule of requirement quoted by tendererisincompletewith reference to 

tender document,theofferis liable to be rejected. 

 

10.7 ATTESTATIONOFALTERATION: Noscribblingis permissible in the tender 

documents. Tender containing erasures and alterations in 

thetenderdocumentsareliabletoberejected.Any correctionmadebythetenderer/ 

tenderersinhis/theirentriesmustbesigned (not initialed) by him/them. 

 

10.8 The tenderer shall submit his tender in sealed cover.The tender shall be complete in all 

respects.The original tender paper purchased from this office or down loaded from the 

RailTel web site shall be returned duly signed on each page along with the offer. 

 

10.9 Tender Bid: The envelope should bear the Tender No., its description and date of 

closing/opening. The completeTender Bid shall be addressed to:  

 

The Executive Director, 

Northern Region, 

RailTel Corporation of India Limited, 
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6th Floor, Block III, Delhi IT Park, 

Shastri Park, Delhi-110053 

 

10.10  The bid shall consist of the following:- 

 

1)  Offer Letter complete.(Form No.1 of Section-I, Chapter-6) 

 

2)  Schedule of Requirements duly filled(Section-I,Chapter-7). 

 

3)  Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3) 

 

4)  Not used. 

 

5)  Constitution of Firm and Power of Attorney (Clause 11) 

 

6)Clause wise compliance to tender conditions & statement of deviations 

 (Clause 6). (Form No.5 of Chapter-6, Section-I) 

 

7)  Similar works executed or under execution. (Form No.13)  

 (Clause 19.1.3) 

 

8)  User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)  

 

9)  System performanceguarantee (Clause 21) of Section 1, Chapter 3  

 Part I. (Form No.7) 

 

10)  Complete technical data and particulars of the equipment offered, as specified in  

 the Tender papers togetherwithdescriptiveliterature, leaflets, Drawings,if 

 any, complete with list etc. (Clause 19.4). 

 

11) Name of manufacturers, place of manufacture and documentary proof ofequipment being 

proven and working for more than one year along with user certificate clearly indicating 

the date of commissioning in the user network. 

 

12)  Not used. 

 

13) Any other information desired to be submitted by the tenderer.  

 

14)  The present work load of the telecom contracts in hand as per the 

  format(Form No.9).  

 

10.11  There is oneSOR:SOR (A) for Schedule Items for which should quote a single 

percentage above/below in the Tenderer offer given at the End of SOR (A).  

 

11. CONSTITUTION OF FIRM AND POWER OF ATTORNEY 

 

11.1 Any individual(s) signing the tender or other documents connected therewith should 

specify whether he is signing:- 

(a) As sole proprietor of the concern or as attorney of thesole proprietor; 

 

(b) As a partner or partners of the firm; 



 

RailTel/Tender/NR/PROJECT/LMC-NIC-CHANDIGARH/2021-22/17  

  

 

   Page 23 of 176 
  

 

(c) AsaDirector, Manager or Secretary in the case ofLimitedCompany duly authorized by a 

resolution passedby the Board of Directors or in pursuance of theauthority conferred by 

Memorandum of Association. 

 

11.2 In the case of a firm not registered under the IndianPartnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender andall other connected 

documents. The original Power of Attorneyorotherdocuments 

empoweringtheindividualorindividuals to sign should be furnished to the Purchaserfor 

verification, if required. 

 

11.3 The RailTel willnotbebound by PowerofAttorneygrantedbythetendererorby 

thechangesinthe compositionofthefirmmadesubsequenttothe executionofthecontract 

agreement.  

 

11.4 In casewherethePower of Attorney 

partnershipdeedhasnotbeenexecutedinEnglish,thetrueandauthenticatedcopiesofthe 

translation of the same 

byAdvocate,authorizedtranslatorsofCourtsandLicensedPetitionWritersshould be 

suppliedbytheContractor(s)while tendering for the work. 

 

11.5 The duly notorised Power of Attorney, Partnership Deed, Memorandum ofJointVentureas 

thecasemaybeinoriginalor duly signed. 

 

12. UNIT PRICES 

 

The Unit prices should be quoted by the Contractor as an all-inclusive price, 

aftertakingall therelevant factors into consideration andtheseshouldbeFirm and all 

inclusive without any variation clauses. These shall include all taxes & duties such as 

GST etc. as payable under the law of land and purchaser shall not accept any liability for 

the same after award and acceptance of contract. ThepricesshallbequotedinIndian Rupees 

for the units undermetric system. Reference may be made to Clause 38 of Special 

Conditions of Contract. Bids not confirming to clause 38 of SCC will be summarily 

rejected. 

 

13. VALIDITY OF OFFER 

 

Thetenderershall keep the offer open for a minimum period as indicated in Bid Data 

Sheetfrom the date of opening of tender. Within that period the tenderer cannot withdraw 

his offer subject totheperiod being extendedfurther, if required, by mutual agreement 

from time to time. Any contravention of the above condition will make the tenderer liable 

forforfeiture of his Earnest Money. 

 

14. RATES DURING NEGOTIATION 

 

Thetenderer/sshallnot increase his/their quotedratesincluding payment terms incasethe 

RailTel Administration negotiatesfor reductionofrates. Suchnegotiations shall 

notamounttocancellationor withdrawal of theoriginalofferandthe 

ratesoriginallyquotedwill bebinding onthetenderer/s. 
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15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS 

CONTRACT TAX CERTIFICATE. 

 

I. Deleted 

 

II.The successful tenderer should be registered with GSTN where he is having place of business. 

 

16. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

 

16.1 The works/work are/istobecompletedwithina period asmentionedin Bid Data Sheet (BDS) 

from the date of issue of Letter of Acceptance of the tender. 

 

16.2 The Tenderers should submit the bar chart including each activities of the Schedule of 

Requirements indicating his planning to complete the work within the stipulated 

completion period.  

 

17. OPENING OF TENDER: 

 

17.1 Tenderer’sBid will be opened at the time & date of opening of the tender given in the Bid 

Data Sheet (BDS) in presence of such Tenderers/Representatives who choose to be 

present. 

 

17.4 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

The tender documents are not transferable. The cost of tender paper is not  

refundable. 

 

18. CONSORTIUM BIDS 

  

Deleted 

 

19. QUALIFYING CRITERIA: 

 

19.1 General: 

 

19.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in 

various areas to ensure that qualified tenderer has necessary experience, technical 

expertise, equipments andfinancial and human resources to successfully complete the 

project. 

 

19.1.2 ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING 

IN THIS TENDER 

 

19.1.3 The work covered by this tender is extremely skilled and technical in nature and only the 

firms having sufficiently skilled and experienced staff with them and who have carried 

out tight targeted Telecom works shall quote against this Tender. 

 

19.1.4 The tenderer shall necessarily satisfy the eligibility conditions as listed below:- 

 

a) The tenderer must have successfully completed any of the following during last 

07 (seven) years, ending last day of month previous to the one in which tender isinvited: 
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Three similar works each costing not less than the amount equal to 

30% of advertised value of the tender,or 

Two similar works each costing not less than the amount equal to 40% of 

advertised value of the tender,or 

One similar work each costing not less than the amount equal to 60% 

of advertised value of the tender. 

 

iii Total value of similar nature of work completed during the qualifying period and not 

the payments received within qualifying period alone, shall be considered. 

 

For this tender “similar single work” means one complete work involving: 

 

“Trenching, Laying, Jointing, Splicing, Termination, Testing and Commissioning 

of Optical Fiber Cables. 

.   

19.1.4 Financial Eligibility Criteria: The tenderer must have received contractual payments 

in the previous three financial years and the current financial year up tothe date of 

inviting of tender, at least 150% of the advertised value of the tender. The tenderers 

shall submit Certificates to this effect which may be an attested Certificate from the 

concerned department / client or Audited Balance Sheet duly certified by the 

Chartered Accountant/Certificate from Chartered Accountant duly supported by 

Audited Balance Sheet.  

 

19.2 TECHNICAL REQUIREMENTS  

 

Tenderer must have proper Office Set up, Man power, Equipments and Machinery 

as follows:  

 

(i) Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax 

Machine and Telephone. 

 The Office Address, Telephone No, Fax No., E-mail ID must be specified. 

 

(ii) Minimum Technical Man Power: Tenderer should have: 

 

1. Engineer     - 1No. 

 

2. Supervisor (Diploma Holder) - 1 No. 

 

3. Splicer (Skilled &Experienced)- 1No. 

 

4. Wireman/Cable Jointer (ITI)- 2 Nos. 

 

5. Skilled & Unskilled Man Power -(Sufficient) 

 

(iii) Minimum Equipments / Machinery : Tenderer should own: 

 

1.OTDR 
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2.OFC Blowing Machine. 

 

3.Splicing Machine 

 

4.Cable Route Locator  

 

5.Optical Power Meter & Laser Source. 

 

6. And Tenderer should either own or should have arrangement to hire HDD 

Machine, JCB Machine and Loading Vehicles. 

 

(Table to be submitted duly filled: (Annexure-I ) 

 
 

Eligibility 

Clause No 

 

Actual Available 

 

Whether 

Requirement 

Fulfilled(Yes/No) 

 

Documentary 

evidence 

enclosed at 

MINIMUM ELIGIBILITY CRITERIA & 

TECHNICAL REQUIREMENTS (IN 

COMPLIANCE TO CLAUSE 19.1.4) . 

   

 19.1.5The total contact amount received by the 

tenderer during the last three years - Should be a 

minimum of 150% of the advertised tender value 

of the work. 

 

 

  

19.2.(i) Office setup: 

1.Office Address, 

2.Telephone No , 

3. Fax No. 

4.E-mail ID 

   

19.2.(ii)Man Power: 

1. Engineer  

2.Supervisor 

3.Splicer(Skilled&Experienced) 

4.Wireman/CableJointer 

5.Skilled & Unskilled Man Power 

   

19.2.(iii)Equipments/Machinery 

1. OTDR 

2. OFC Blowing Machine  

3. Splicing Machine 

4. Cable Route Locator 

5. Optical Power Meter  

6. Laser Source  

7Loading Vehicle 

   

 

 

 Signature of Contractor 
19.3 Not Used 
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19.4 Equipment/Material 

 

19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be 

supplied under this tender will be obtained. The tenderer should also enclose 

anundertaking from the sources, from where he is procuring the material to the effect that 

thematerial shall be supplied in time so as to enable the tenderer to complete the work 

within completion period.  

 

19.4.2 All equipments/ materials proposed to be used shall be of proven design andperformance. 

The equipment/ materials shall have been successfully commissioned andremained in 

satisfactory service atleast for a period of two years on date of tender submission. 

Certificate from the actual user of the equipment about satisfactory performance shall be 

enclosed with the tender. 

 

19.4.3 The equiopments / materials shall be covered by performance guarantee by the contractor 

duly supported by the original manufacturer. 

 

19.5Not Used. 

 

19.6Not used. 

 

19.7WORK LOAD 

 

The tenderer submits the present workload of the telecom. Contracts in hand as per the 

format (Form No.9 of Section-I, Chapter-6). The performance of the tenderer with regard 

to satisfactory execution of more than one contract simultaneously in the past shall be 

taken into account. 

 

20. MEANING OF SIMILAR WORKS 

 

20.1 Works similar to the scope of work as contained in this tender shall mean the work as 

indicated in Tender Notice & Bid Data Sheet, executed in India as per the scope of the 

work/specifications given in the Tender document executed for Govt./PSU’s /reputed 

Private organization dealing with Telecom/Electrical utilities only. In case of mixed 

nature of work, cost of above-mentioned activities should constitute atleast 60% of the 

total cost of work.  

 

21. SYSTEM PERFORMANCE GUARANTEE 

 

21.1 The tenderer shall give unqualified and unconditional guarantee that when the equipment 

/ material supplied by him is installed and commissioned at site, it shall achieve the 

desired objective and that in the event of performance of thesystem when installed not 

complying with the end objective or with the specifications, heshallprovidefurtherinputs 

to enable the RailTel to realize theendobjectiveswithfull 

complianceofthespecificationscontained in these documents.No additional 

paymentwillbemadeto the contractor for supply ofanyadditionalgoods and service 

required in this regard. 

 

21.2 This certificate in the proforma givenin FormNo. 

7,shallaccompanythefinaloffer.Absenceofthis certificate which will form part of the 

agreement shall disqualify the tenderer automatically. 
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21.3 In case the tender is not the original equipment manufacturer, the unqualified & 

unconditional support to be provided by the original equipment manufacturer for the 

equipment to be supplied against this tender should be submitted by the tenderer. 

 

22. EVALUATION OF OFFER 

 

The authority for the acceptance ofthe tenderrests withthe Purchaser. The tenders 

received will be evaluated by the Purchaser to ascertain the best acceptable tender in the 

interest of the Purchaser.  

 

However, the purchaser shall not be bound to accept the lowest or any tender or to assign 

any reason for non-acceptance or rejection of a tender.“The purchaser reserves the right 

to accept any tender in respect of the whole or any portion of the work specified in the 

tender paper or to reduce the work or to accept anytender for less than the tendered 

quantities without assigning any reason whatsoever”. 

 

23. EXECUTION of CONTRACT  

 

23.1 The Tenderer whose tender is accepted shall be required to appear in person in the office 

of Executive Director, RailTel Northern Region or in the office of concerned Engineer, as 

the case may be or if a firm or corporation, a duly authorized representative shall so 

appear and execute the contract documents within 15 days after the contract has been 

awarded to him as indicated in Clause 2 of Special Conditions of Contract (SCC). Failure 

to do so shall constitute a breach of the agreement affected by the acceptance of the 

tender in which case the full value of the earnest money accompanying the tender shall 

stand forfeited without prejudice to any other rights or remedies. 

 

23.2 In the event of any tenderers whose tender is accepted shall refuse to execute the contract 

documents as herein before provided, the RailTel may determine that such tenderer has 

abandoned the contract and thereupon his tender and acceptance thereof shall be treated 

as cancelled and RailTel shall be entitled to forfeit the full amount of the Earnest Money 

and to recover the damages for such default. 

 

24. Deleted 

 

25. TENDERER’S ADDRESS 

 

Tenderer shall state in the tender his postal address fully and clearly.Any communication 

sent to the tenderers by post at the said address shall be deemed to have reachedthe 

tenderer duly & timely, not withstandingthe factthat the communication couldnot 

reachthe tenderer at all or in time for whatever reason. Important documents shall be sent 

by Registered Post/ Speed post/Couriers. 

 

26. PREFERENCE TO PUBLIC SECTOR UNDERTAKING 

 

Due preference as per the extant rules applicable on the day of opening of this tender will 

be given to Central Public Sector Undertakings as per Government of India, Department 

of Public Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or latest. 
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SECTION-I 

 

Chapter-3 

 

PART II 

 

GENERAL CONDITIONS OF CONTRACT 

 

1. Definitions  

2. General Obligations 

3. Law governing the Contract  

4. Communications to be in writing  

5. Service of Notices on Contractors  

6. Occupations and use of land 

7. Assignment or subletting of contract 

8. Assistance by the RailTel for the stores be obtained by the  Contractor 

9. Railway Passes 

10. Carriage of materials 

11. Force Majeure Clause 

12. Representation on Works 

13. Relics and Treasures 

14. Excavated material 

15. Indemnity by Contractors 

16. Earnest Money and Security Deposit 

17. Completion Period 

18. Illegal Gratification 

19. Execution of Works 

20. Compliance to Engineer’s Instructions 

21. Instructions of Engineer’s Representative 

22. Adherence to specifications and drawings 

23. Working during night 

24. Damage to RailTel property or private life and property 

25. Sheds, Stores houses and Yards 

26. Provision of efficient and competent staff 

27. Workmanship and Testing 

28. Facilities for Inspection 

29. Examination of work before covering up 

30. Temporary works 

31. Contractors to supply water for works 

32. Property in material and plants 

33. Tools, Plant and Materials supplied by the RailTel 

34. Precaution during progress of work 

35. Use of Explosives 

36. Suspension of works 

37. Rates for items of works 

38. Demurrage and wharfage dues 

39. Rates for extra items of works 

40. Handing over of works 

41. Modification to Contract to be in writing 

42. Powers of Modification to Contract 
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43.  Monthly Statement of Claims 

44.  Qualities in schedule annexed to Contract 

45.  Measurements of Works 

46.  “On-Account” Payment 

47.  Maintenance of works 

48.  Certificate of Completion of Works 

49.  Approval only by Maintenance Certificate 

50.  Maintenance Certificate 

51.  Final payment 

52.  Withholding and lien in respect of sums claimed 

53.  Signature on Receipts for Amounts 

54.  Wages to Labour 

55.  Provisions of Payments of Wages Act 

56.  Reporting of Accidents to Labour 

57.  Provisions of Workmen’s Compensation Act 

58.  RailTel not to provide quarters for Contractor 

59.  Labour camps 

60.  Non-Employment of Labourers below the age of 15 

61.  Determination of Contract 

62.  Termination of contract owing to default of contractor 

63.  Matters finally determined by the RailTel 

64.  Settlement of dispute and Arbitration 
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SECTION – 1 

 

Chapter - 3 

 

PART II 

 

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH 

RAILTEL’s WORKS 

 

DEFINITIONS AND INTERPRETATION 

 

1. Definitions: 

 

1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of 

Section - 1 (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF 

TENDERING). 

 

(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or the temporary 

works (as hereinafter defined) but does not include materials or other things intended to 

form or forming part of the permanent work. 

 

(b) “Temporary Works” shall mean all temporary works of every kind required for the 

execution, completion and/or maintenance of the works. 

 

(c) “Period of maintenance” shall mean the specified period of the maintenance from the 

date of completion of the work as certified by the Engineer. 

 

1.2 Singular and Plural: Works importing the singular number shall also include the plural 

and vice versa where the context requires. 

 

1.3 Headings & marginal headings: The headings and marginal headings in these general 

conditions are solely for the purpose of facilitating reference and shall not be deemed to 

be part thereof or be taken into consideration in the interpretation or construction thereof 

or the contract. 

 

2. GENERAL OBLIGATIONS 
 

2.1 Execution Co-relation and intent of contract documents: -  

 

The contract documents shall be signed in triplicate by the RailTel and the 

Contractor.The contract documents are complementary, and what is called for by any one 

shall be as binding as if called of try all; the intention of the documents is to include all 

labour and materials, equipments and transportation necessary for the proper execution of 

work.Materials or work not covered by or properly inferable from any heading or class of 

the specifications shall not be supplied by the RailTel to the contractors unless distinctly 

specified in the contract documents.Materials or works described in words, which so 

applied, have a well-known technical or trade meaning shall be held to refer to such 

recognized standards. 
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2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region or 

to a Project authority or vice versa while contract is in subsistence, the contract shall be 

binding on the Contractor and the other region in the same manner & take effect in all 

respects as if the Contractor  

 

and the other region were parties thereto from the inception and the corresponding officer 

or the competent authority in the other region will exercise the same powers and enjoy 

the same authority as conferred to the Predecessor RailTel/Project under the original 

contract/agreement entered into. 

 

2.3  If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, be 

binding on the Contractor the and the other region in the same manner and take effect in 

all respects as if the contractor and the other region had been parties thereto from the date 

of this contract. 

 

3. Law Governing the Contract: 

 

3.1 The Contract shall be governed by the law for the time being in the republic of India. 

 

3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the provision 

of any statute relating to the works and regulations and bye-laws of any local authority 

and of any water and lighting companies or undertakings, with whose system the work is 

proposed to be connected and shall before making any variation from the drawings or the 

specifications that may be necessitated by so confirming give to the Engineer notice 

specifying the variation proposed to be made and the reason for making the variation and 

shall not carry out such variation until he has received instructions from the Engineer in 

respect thereof.The Contractor shall be bound to give all notices required by statue, 

regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority 

in respect thereof. 

 

4. Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or the 

Contractor interest concerning the works shall be in writing and no notice, 

communication, references or complaint not in writing shall be recognized.  

 

5. Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all 

complaints, notices, communications and references shall be deemed to have been duly 

given to the contract if delivered to the Contractor or his authorized agent or left at or 

posted to the address so given and shall be deemed to have been so given in the case of 

posting on day on which they would have reached such address in the ordinary course of 

post or on the day on which they were so delivered or left.In the case of contract by 

partners, any change in the constitution of the firm shall be forthwith notified by 

contractor to the Executive Director/RailTel. 

 

6. Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the 

RailTel.The Contractor shall not use, or allow to be used, the site for any purposes other 

than that executing the works. 
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7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any 

manner whatsoever without the special permission in writing of the RailTel.Any breach 

of this condition shall entitle the RailTel to rescind the contract under clause 62 of these 

conditions and also render the contractor liable for payment to the RailTel in respect of 

any loss or damage arising or ensuring from such cancellation.Provided always that 

execution of the details of the work by petty contractor under the direct and personal 

supervision of the contractor or his agent shall not be deemed to be sub-letting under this 

clause.The permitted subletting of work by the contractor shall not establish any 

contractual relationship between the sub-contractor and the RailTel and shall not relieve 

the Contractor of any responsibility under the Contract. 

 

8. Assistance by the RailTel for the stores to be obtained by the Contractor:Owing to 

difficulty in obtaining certain materials (including Tools & Plants) in the market, the 

RailTel may have agreed without any liability therefore, to endeavor to obtain or assist 

the Contractor in obtaining the required quantities of such materials as may be specified 

in the Tender.In the event of delay or failure in obtaining the required quantities of the 

aforesaid materials, the Contractor shall not be deemed absolved of his own 

responsibility and shall keep in touch with the day to day position regarding their 

availability and accordingly adjust progress of works including employment of labour 

and the RailTel shall not in any way be liable for the supply of materials or for the non 

supply thereof for any reasons whatsoever not for any loss or damage arising in 

consequence of such delay or non supply. 

 

9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor 

or any of his employee/worker.  

 

10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for 

use in the works and the contractor shall pay full freight at public tariff rates therefore. 

 

11. Force Majeure Clause 

 

11.1 If at any time, during the continuanceof this Contract, the performance, in whole orpart, 

byeitherparty,of anyobligation underthiscontractshall be preventedor delayed byreason 

ofany war, hostility,act of the publicenemy,Civil Commotion, Sabotage, 

Fires,Floods,Earthquakes, explosions, strikes, epidemics, quarantine restrictions, 

lockouts,anystatute,statutoryrules/regulations,orderofrequisitionsissuedbyany 

GovernmentDepartmentorCompetentAuthorityof actsof God(here-in-

afterreferredtoasevent)then providednoticeof thehappeningof any such event is given 

byeither party to the other within twenty one daysfrom the date of occurrence thereof, 

neither party shall, byreason of such event, be entitled to terminate this Contractnor shall 

either party have any claim fordamageagainstthe other in respect of suchnon- 

performance or delay in performance, and the obligationsunder the Contract shall 

beresumedas soon as practicable after such eventhas cometoan endor ceased to 

exist,PROVIDEDFURTHERthatiftheperformancein wholeorpartofanyobligation 

underthis Contract ispreventedor delayedbyreason of any such eventbeyond a periodas 

mutuallyagreed to by theRailTeland theContractor after any event or 60 days in 

theabsenceof suchan agreement 

whicheverismore,eitherpartymayatitsoptionterminatetheContractprovidedalsothatifthe 

contractissoterminatedunderthisclausetheRailTel mayatthetime of such termination take 
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overfromtheContractoratpricesasprovidedforin the contract, all works executed or works 

under execution. 

 

12. Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place and keep a responsible agent at the works during working 

hours who shall on receiving reasonable notice, present himself to the Executive 

Director/RailTel and orders given by the Engineer or the Engineer’s Representative to the 

agent shall be deemed to have the same force as if they had been given to the 

Contractor.Before absenting himself, the Contractor shall furnish the name and address of 

his agent for the purpose of this clause and failure on the part of the Contractor to comply 

with this provision at any time will entitle the RailTel to rescind the contract under 

Clause 62 of these conditions.  

 

13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall be 

found in or upon the site shall be property of the RailTel and the Contractor shall duly 

preserve the same to the  

 

 

 satisfaction of the RailTel and shall from time to time deliver the same to such person or 

persons as the RailTel may appoint to receive the same.  

 

14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 

substances or materials which may be obtained from any excavation made for the 

purpose of the works or any building or produced upon the site at the time of delivery of 

the possession thereof but all the substances, materials, buildings, and produce shall be 

the property of the RailTel provided that the Contractor may, with the permission of the 

Executive Director/RailTel, use the same for the purpose of the works either free of cost 

or pay the cost of the same at such rates as may be determined by the Engineer.  

 

15. Indemnity by Contractors – The Contract shall indemnify and save harmless the 

RailTel from and against all actions, suit proceedings, losses, costs, damages, charges, 

claims, and demands of every nature and description brought or recovered against the 

RailTel’s by reason of any act or omission of the Contractor, his agents or employees, in 

the execution of the works or in his guarding of the same.All sums payable by way of 

compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the actual loss or damage sustained, and whether or not 

any damage shall have been sustained. 

 

16. Security Deposit 

 

16.1 The Earnest Money deposited by the Contractor with his tender will be retained by 

RailTel as part of security deposit for the due and faithful fulfillment of the contract by 

the contractor. The balance to make up the security deposit, may be deposited by 

Contractor in the form of Demand Drafts or may be recovered by percentage deduction 

from the contractor’s “on account” bills.Provided also that in case of defaulting 

contractor the RailTel may retain any amount due for payment to the Contractor on the 

pending “on account bills” so that the amounts so retained may not exceed 3% of the 

total value of the contract. 
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16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of 

recovery / mode of recovery shall be as under: 

 

a) Security Deposit for each work should be 3% of the contract value. 

 

 Security Deposit shall be returned to the contractor after the physical completion of 

the work as certified by the competent authority. The competent authority shall 

normally be the authority that is competent to sign the contract. 

  

16.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts 

payable to the Contractor under the Contract. 

  

17 Completion Period:- 

 

17.1 Subject to any requirement in the contract as to completion of any portion or portions of 

the works before completion of the whole, the contractor shall fully and finally complete 

the whole of the works comprised in the contract (with such modifications as may be 

directed under conditions ofthis contract) by the date entered in the contract or extended 

date in terms of the following clauses:  

 

17.1.2 If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the contracted 

date of completion may be granted as shall appear to the Engineer to be reasonable in the 

circumstances, provided moreover that the Contractor shall be responsible for requesting 

such extension of the date as may be considered necessary as soon as the clause thereof 

shall arise and in any case not less then one month before the expiry of the date fixed for 

completion of the works. 

 

17.1.3 If in the opinion of the Engineer the progress of work has any time been delayed by any 

act or neglect of RailTel’s employees or by other contractor employed by the RailTel 

under sub-clause (4) of clause 20 of these conditions or in executing the work not 

forming part of the contract but on which contractor’s performance necessarily depends 

or by reason of proceeding taken or threat-tended by or dispute with adjoining or 

neighboring owners or public authority arising otherwise through the Contractor’s own 

default etc. or by the delay authorized by the Engineer pending arbitration` or in 

consequences of the contractor not having received in due time necessary instructions 

from the RailTel for which he shall have specially applied in writing to the Engineer or 

his authorized representative then upon happening of any such event causing delay, the 

contractor shall immediately give notice thereof in writing to the Engineer within 15 days 

of such happening but shall nevertheless make constantly his best endeavors to bring 

down or make good the delay and shall do all that may be reasonably required of him to 

the satisfaction of the Engineer to proceed with the works.The contractor may also 

indicate the period for which the work is likely to be delayed and shall be bound to ask 

for necessary extension of time.The engineer on receipt of such request from the 

contractor shall consider the same and shall grant such extension of time as in his opinion 

is reasonable having regard to the nature and period of delay and the type and quantum of 

work affected thereby.No other compensation shall be payable for works so carried 

forwarded to the extended period of time, the same rates, terms and conditions of contract 

being applicable as if such extended period of time was originally in the original contract 

itself. 
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17.1.4 In the event of any failure or delay by the RailTel to hand over the Contractor possession 

of the lands necessary for the execution of the works or to give the necessary notice to 

commence the works or to provide the necessary drawings or instructions or any other 

delay caused by the RailTel due to any other cause whatsoever, then such failure or delay 

shall in no way affect or vitiate the contract or alter the character thereof or entitle the 

contractor to damages or compensation therefore but in any such case, the RailTel may 

grant such extension or extensions of the completion date as may be considered 

reasonable. 

 

17.2 Extension of time for delay due to contractor – The time for the execution of the work 

or part of the works specified in the contract documents shall be deemed to be the 

essence of the contract.If the contractor fails to complete the works within the time as 

specified in the contract for the reasons other than the reasons specified in clause 11 and 

17.1 above, the RailTel may, if satisfied that the works can be completed by the 

contractor within reasonable short time thereafter, allow the contractor further extension 

of time as the Engineer may decide.On such extension the RailTel will be entitled 

without prejudice to any other right and remedy available on that behalf, to recover from 

the contractor as agreed damages and not by way of penalty a sum equivalent to 1/2% of 

the contract value of the works for each week or part of the week.  

 

17.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued.Provided also, that the total amount of liquidated damages under this 

condition, shall not exceed 10% of the total value of the contract.Provided further, that if 

the RailTel is not satisfied that the works can be  

 

completed by the Contractor and in the event of failure on the part of the contractor to 

complete the work within further extension of time allowed as aforesaid, the RailTel shall 

be entitled, without prejudice to any other right or remedy available in that behalf, to 

appropriate the contractor’s security deposit and rescind the contract under clause 62 of 

these conditions, whether or not actual damage is caused by such default.  

 

18. Illegal Gratification 

 

18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to 

the Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 

employees of the RailTel, or to any person on his behalf in relation to obtaining or the 

execution of this or any other contract with the RailTel shall, in addition to any criminal 

liability which he may incur, subject the contractor to the rescission of the contract and 

all other contracts with the RailTel and to the payment of any loss or damage resulting 

from such decision and the RailTel shall be entitled to deduct the amounts so payable 

from any moneys due to the Contractor (s) under this contract or any other contracts with 

the RailTel. 

 

18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings 

or transactions either directly or indirectly with any employee of the RailTel and if he 

shall do so, the RailTel shall be entitled forthwith to rescind the contract an all-other 

contracts with the RailTel.Any question or dispute as to the commission or any shall 

offence or compensation payable to the RailTel under this clause shall be settled by the 

Executive Directorof RailTel, in such a manner as shall consider fit and sufficient and his 

decision shall be final and conclusive. In the event of rescission of the contract under this 
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clause, the Contractor will not be paid any compensation whatsoever except payments for 

the work done up-to-date of rescission. 

 

19. EXECUTION OF WORKS 

 

19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by 

careful examination, satisfied himself as to the nature and location of the work, the 

conformation of the ground, the character, quality and quantity of the materials to be 

encountered, the character of equipment and facilities needed preliminary to and during 

the progress of the works, the general and local conditions, the labour conditions 

prevailing therein and all other matters which can in any way affect the works under the 

contract. 

 

19.2 Commencement of works – The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the RailTel and shall 

proceed with the same with due expedition and without delay. 

 

19.2.1 Accepted programme of work – The Contractor who has been awarded the work shall 

as soon as possible but not later than 7 days from the date of receipt of the acceptance 

letter in respect of contracts with initial completion period of one year or less or not later 

than 15 days for other contracts have to submit the detailed programme of work 

indicating the time schedule of various items of works in the form of Bar 

Chart/PERT/CPM.He shall also submit the details of organization (in terms of labour and 

supervisors) plant and machinery that he intends to utilize (from time to time) for 

execution of the work within stipulated date of completion. The programme of work 

amended as necessary by discussions with the Engineer, shall be treated as the agreed 

programme of the work for the purpose of this contract and the contractor shall and 

endeavor to fulfill this programme of work.The progress of work will be watched 

accordingly in the liquidated damages will be with reference to the overall completion 

date.Nothing stated herein shall precludethe contractor in achieving earlier completion of 

item or whole of the works than indicated in the programme. 

 

19.4 Setting out of works – The Contractor shall be responsible for the correct setting out of 

all works in relation to original reference at his cost.The Contractor shall execute the 

work true to specifications, drawings, plans and dimensions as mentioned in the contract 

document and as directed by the Engineer’s representative and shall check these at 

frequent intervals.The Contractor shall provide all facilities like labour and instruments 

and shall cooperate with the Engineer’s representative at all time, during the progress of 

the works. Any error shall appear or arise in any part of the work, the Contractor, on 

being required so to do by the Engineer’s representative shall, at his own rectify such 

errors, to the satisfaction of the Engineer’s representative.Such checking shall not absolve 

the Contractor of his own responsibility of maintaining accuracy in the work. 

 

20 Compliance to Engineer’s Instructions 

 

20.1 The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the Engineer 

from time to time but the Contractor shall not be relieved thereby from responsibility for 

the due performance of the works in all respects. 
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20.2 Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 

instructions from the Engineer, and the Contractor shall be responsible to obtain such 

instructions in each and every case in writing from the Engineer. 

 

20.3 Extra Works – Should works over and above those included in the contract require to be 

executed at the site, the contractor shall have no right to be entrusted with the execution 

of such works, which may be carried out by another contractor or contractors or by other 

Mean at the option of the RailTel. 

 

20.4 Separate Contracts in connection with works – The RailTel shall have the right to let 

other contracts in connection with the works.The Contractor shall afford other contractors 

reasonable opportunity for the storage of their materials and the execution of their works 

and shall properly connect and coordinate his work with theirs.If any part of the 

Contractor’s work depends for proper execution or result upon the work of another 

contractor(s) the Contractor shall inspect and promptly report to the Engineer any defects 

in such works that render it unsuitable for such proper execution and results.The 

Contractor failure so to inspect and report shall constitute an acceptance of the other 

contractor’s work as fit and proper for the reception of his work, except as to defects 

which may develop in the other contractor’s work after the execution of his work. 

 

21. Instructions of Engineer’s Representative – Any instructions or approval given by the 

Engineer’s representative to Contractor in connection with the works shall bind the 

Contractor as though it had been given by the Engineer provided always as follows: - 

 

21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and to 

order the removal or breaking up thereof. 

 

21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative, he shall be entitled to refer the matter to the Engineer who shall there-

upon confirm or vary such decision. 

 

22. Adherence to specifications and drawings 

 

22.1 The whole of the works shall be executed in perfect conformity with the specifications 

and drawings of the contract.If the Contractor performs any works in a manner contrary 

to the specifications or drawings or any of them and without such reference to the 

Engineer, he shall bear all the costs arising or ensuring there-from and shall be 

responsible for all loss to the RailTel. 

 

22.2.1 Drawings and specifications on the works – The contractor shall keep one copy of 

Drawings and specifications at the site, in good order, and such contract documents as 

may be necessary, available to the Engineer or the Engineer’s Representative. 

 

22.2.2 The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 

technical supplement. 

 

22.3 Ownership of Drawings and Specifications – All drawings and Specifications and 

copies thereof furnished by the RailTel to the Contractor are deemed to be the property of 
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the RailTel.They shall not be used another works and with the exception of the signed 

contract set, shall be returned by the Contractor to the RailTel on completion of the work 

or termination of the Contract. 

 

22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 

additional instructions by means of drawings or otherwise, necessary for the proper 

execution of the works or any part thereof.All such drawings and instructions shall be 

consistent with the Contract Documents and reasonably inferable there from. 

 

22.5 Meaning and Intent of specification and drawings – If any ambiguity arises as to the 

meaning and intent of any portion of the Specifications and Drawings or as to execution 

or quality of any work or material, or as to the measurements of the works the decision of 

the Engineer thereon shall be final subject to the appeal (within 7 days of such decision 

being intimated to the Contractor) to the competent authority in RailTel who shall have 

the power correct any errors, omissions, or discrepancies in aforementioned items and 

whose decision in the matter in dispute or doubt shall be final and conclusive. 

 

23 Working during night – The Contractor shall not carry out any work between sunset 

and sunrise without the previous permission of the Engineer. 

 

24. Damage to Railways/RailTel property or private life and property – The Contractor 

shall be responsible for all risk to the works and for trespass and shall make good at his 

own expense all loss or damage whether to the works themselves or any other property of 

the Railways/RailTel or the lives, persons or property of others from whatsoever cause in 

connection with the works until they are taken over by the RailTel and this although all 

reasonable and proper precautions may have been takenby the Contractor, and in case the 

RailTel shall be called upon to make good any costs, loss or damages, or to pay any 

compensation, including that payable under the provisions of the Workmen’s 

Compensation Act or any statutory amendments thereof to any person or persons 

sustaining damages as aforesaid by reason of any act, or any negligence or omissions on 

the part of the Contractor the amount of any costs or charges including costs and charges 

in connection with legal proceedings, which the RailTel may incur in reference thereto, 

shall be charged to the Contractor.The RailTel shall have the power and right to pay or to 

defend or compromise any claim of threatened legal proceedings or in anticipation of 

legal proceedings being instituted consequent on the action or default of the Contractor, 

to take such steps as may be considered necessary or desirable to ward off or mitigate the 

effect of such proceedings, charging to  

 

Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses 

whether for reinstatement or otherwise which may be incurred and the propriety of any 

such payment, defense or compromise, and the incurring of any such expenses shall not 

be called in question by the Contractor. 

 

25. Sheds, Stores houses and Yards – The Contractor shall at his own expense provide 

himself with sheds, storehouses and yards in such situations and in such numbers as in 

the opinion of the Engineer is requisite for carrying on the works and the Contractor shall 

keep at each such sheds, store houses and yards a sufficient quantity of materials and 

plant in stock as not to delay the carrying out of the works with due expedition and the 

Engineer and the Engineer’s representative shall have free access to the said sheds, store 

houses and yards at any time for the purpose of inspecting the stock of materials or plant 
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so kept in hand, and any materials or plant which the Engineer may object to shall not be 

brought upon or used in the works, but shall be forthwith removed from the sheds, store 

houses or yards by the contractor.The Contractor shall at his own expenses provide and 

maintain suitable mortar mills, soaking vats or any other equipments necessary for the 

executive of the works. 

 

26. Provision of efficient and competent staff – The Contractor shall place and keep on the 

works at all times efficient and competent staff to give the necessary directions to his 

workmen and to see that they execute their work in sound and proper manner and shall 

employ only such supervisors, workmen and labourers in or about the execution of any of 

these works as are careful and skilled in various trades and callings.The Contractor shall 

at once remove from the works any agents, permitted sub-contractor, supervisor, 

workman or labourer who shall be objected to by the Engineer and if and whenever 

required by the Engineer, he shall submit a correct return showing the names of all staff 

and workmen employed by him.In the event of the Engineer being of the opinion that the 

Contractor is not employing on the works a sufficient number of staff and workmen as is 

necessary for the proper completion of the works within the time prescribed, the 

Contractor shall forthwith on receiving intimation to this effect take on the additional 

number of staff and labour specified by the Engineer within seven days of being so 

required and failure on the part of the Contractor to comply with such instructions will 

entitle the RailTel to rescind the contract under Clause 62 of these conditions. 

 

27. Workmanship and Testing 

 

27.1 The whole of the works and/or supply of materials specified and provided in the contract 

or that may be necessary to be done in order to form and complete any part thereof shall 

be executed in the best and most substantial workman like manner with materials of the 

best and most approved quality of their respective kinds, agreeable to the particulars 

contained in or implied by the specifications and as referred to in and represented by the 

drawings or in such other additional particulars.Instructions and drawings may be found 

requisite to be given during the carrying on of the works and to the entire satisfaction of 

the Engineer according to the instructions and directions, which the Contractors may 

from time to time receive from the Engineer.The materials may be subjected to tests by 

means of such machines, instruments and appliances as the Engineer may direct and 

wholly at the expense of the Contractor. 

 

27.2 Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time: - 

 

27.2.1The removal from the site within the time specified in the order of any materials, which in 

his opinion are not in accordance with the specifications or drawings. 

27.2.2 The substitution of proper and suitable materials, and 

 

 

 

27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or workmanship 

is not in his opinion in accordance with the specifications and in case of default on the 

part of the Contractor in carrying out such order the RailTel shall be entitled to rescind 

the contract under Clause 62 of these conditions. 

 



 

RailTel/Tender/NR/PROJECT/LMC-NIC-CHANDIGARH/2021-22/17  

  

 

   Page 41 of 176 
  

28. Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s 

Representative every facility for entering in and upon every portion of the work at all 

hours for the purpose of inspection or otherwise and shall provide all labour, materials, 

instruments, appliances and things of every kinds required for the purpose and the 

Engineer and the Engineer’s representative shall at all time have free access to every part 

of the works and to all places at which materials for the work are stored or being 

prepared. 

 

29. Examination of work before covering up: - The Contractor shall give two days notice 

to the Engineer or the Engineer’s Representative whenever any work or materials are 

intended to be covered up in the earth, in bodies or walls or otherwise to be placed 

beyond the Reach of Measurements in order that the work may be inspected or that 

correct dimension may be taken before being so covered, placed beyond the reach of 

measurement in default whereof, the same shall at the option of the Engineer or the 

Engineer’s Representative be uncovered and measured at the contractor’s expense or no 

allowance shall be made for such work or materials. 

 

30. Temporary works: - All Temporary works necessary for the proper execution of the 

works shall be provided and maintained by the Contractor and subject to the consent of 

the Engineer, shall be removed by him at his expenses when they are no longer required 

and in such manner as the Engineer shall direct.In the event of failure on the part of the 

Contractor to remove the temporary works, the Engineer will cause them to be removed 

and cost as increased by supervision and other incidental charge shall be recovered from 

the Contractor.If temporary huts are provided by the Contractor on the Railway land for 

labour engaged by him and the work is completed but the contractor’s labour refused to 

vacate and have to be removed by the RailTel, necessary expenses incurred by the 

RailTel in connection therewith shall be borne by the Contractor. 

 

31. Contractor to supply water for works 

31.1 Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 

31.2 Water supply from the Railway system  

 

31.3 Water supply by Railway Transport: Deleted 

 

31.4 Contractor to arrange supply of Electric power for works  

31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of Electric Power for the works. 

31.4.2 Electric supply from the Railway system – The RailTel may supply to the Contractor 

part or whole of the electric power wherever available and possible, required for 

execution of works from the Railway’s existing electric supply systems at or near the site 

of works on specified terms and conditions and such charges as shall be determined by 

the RailTel and payable by the contractor provided the cost of arranging necessary 

connection to the Railway’s Electric supply systems, and laying of underground/overhead 

conducts circuit protection, electric power meters, transmissionstructure, shall be borne 

by the Contractor and that the contractor shall not be entitled to ay compensation for 

interruption or failure of the Electric supply system. 

 

 



 

RailTel/Tender/NR/PROJECT/LMC-NIC-CHANDIGARH/2021-22/17  

  

 

   Page 42 of 176 
  

32. Property in material and Plants: Deleted 

 

33. Tools, Plant and Materials Supplied by the RailTel. 

 

33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to 

his charge for the purpose of the works and shall be responsible for all damage or loss 

caused by him, his agents permitted sub-contractor or his workmen or others while they 

are in his charge. The Contractor shall sign accountable receipts for tools, plants and 

materials made over to him by the Engineer and on completion of the works shall 

handover the unused balance of the same to the Engineer in good order and repair, fair 

wear and tear excepted and shall be responsible for any failure to account for the same or 

any damage done thereto. 

 

33.2 Hire of RailTel’s Plant:Deleted. 

 

34. Precaution during progress of work: 

 

34.1 During the execution of works, unless otherwise specified the Contractor shall at his own 

cost provide the materials for and execute all shoring, timbering and strutting works as is 

necessary for the stability and safety of all structures, excavations and works and shall 

ensure that no damage, injury, loss is caused or likely to be caused to any person or 

property. 

 

34.2 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer.All compensations claimed for any authorized closure, or his 

agent or his staff shall be recoverable from the Contractor by deduction from any sums 

which may become due to him in terms of contract or otherwise according to law. 

 

34.3 Provision of access to premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision of the passage of traffic, for securing safe 

access to all premises approached from such street or thoroughfare and for any drainage, 

water supply or meant for lightning which may be interrupted by reason of the execution 

of the works and shall react and maintain at his own cost barriers, lights and other 

safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide 

watchmen necessary to prevent accidents.The works shall in such cases be executed night 

and day if so ordered by the Engineer and with such vigour so that the traffic way be 

impeded for as short a time as possible. 

 

34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as 

may in the opinion of the Engineer be required to comply with regulations pertaining to 

the work. 

 

35. Use of Explosives: Explosive shall not be used on the works or on the site by the 

Contractor without the permission of the Engineer and then only in the manner and to the 

extent to which such permission is given.Where explosives are required for the works, 

the same shall be stored in a special magazine to be provided by and at the cost of the 

Contractor in accordance with the Explosive Rules.The Contractor shall obtain the 

necessary license for the storage and the use of explosives and all operations in which or 
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for which explosives are employed shall be at the sole risk and responsibility of the 

Contractor and the Contractor shall indemnify the Railway/RailTel in respect thereof. 

 

 

36. Suspension of works  

 

36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far as 

is necessary in the opinion of the Engineer.If such suspension is: - 

 

(a) Provided for in the contract, or 

(b) Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and or 

(c)  Necessary for the safety of the works or any part thereof. 

 

36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the 

Engineer for reasons other than aforementioned and when each such period of suspension 

exceeds 14 days, the Contractor shall be entitled to such extension of time for completion 

of the works as the engineer may consider proper having regard to the period or periods 

of such suspensions and to such compensations as the Engineer may consider reasonable 

in respect of salaries or wages paid by the Contractor to his employees during the periods 

of such suspensions. 

 

36.3 Suspension lasting more than 3 months – If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a time, 

the Contractor may serve a written notice on the Engineer requiring permission within 15 

days from the receipt thereof to proceed with the works or that part thereof in regard to 

which progress is suspended and if such permission is not granted within that time the 

Contractor by further written notice so served may, but is not bound to, elect to treat the 

suspension where it affects part only of the works as on omission of such part or where it 

affects the whole of the works, as an abandonment of the contract by the RailTel. 

 

37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the 

Contract are intended to provide for works duly and properly completed in accordance 

with the general and special conditions of the contract and the specifications and 

drawings together with such enlargements, extensions, diminutions, reductions, 

alterations or additions as may be ordered in terms of Clause 42 of these conditions and 

without prejudice to the generality thereof and shall be deemed to include and cover 

superintendence and labour, supply including full freight of materials, stores, tools and all 

apparatus and plant required on the works, except such tools, plant or materials as may be 

specified in the contract to be supplied to the Contractor by the RailTel, the erection, 

maintenance and removal of all temporary works and buildings, all arrangements for the 

safety of the public or of employees during the execution of works, all sanitary and 

medical arrangements for labour camps as may be prescribed by the RailTel, the setting 

of all work and of the construction, repair and upkeep of all center lines, bench marks and 

level pegs thereon, site clearance, all fees, duties, royalties, rent and compensation to 

owners for surface damage or taxes and impositions payable to local authorities in respect 

of land, structures and all material supplied for the work or other duties or expenses for 

which the Contractor may become liable or may be put to under any provision of law for 
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the purpose of or in connection with the execution of the contract, and all such other 

incidental charges or contingencies as may have been specially provided for in the 

specifications. 

38. Demurrage and wharfage dues 

 

38.1 Demurrage charges calculated in accordance with the scale inforce for the time being on 

the RailTel and incurred by the Contractor failing to load or unload any goods of 

materials within the time allowed by RailTel for loadings as also wharfage charges, of 

materials not removed in time as also charges due  

on consignments booked by or to him shall be paid by the Contractor, failing which such 

charges shall be debited to the Contractor’s account in the hands of the RailTel and shall 

be deducted from any sums which may become due to him in terms of the contracts. 

 

39. Rates for extra items of works  

 

39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which 

is not included in the accepted schedule of rates shall be executed at the rates set forth in 

the “Schedule of Rates’ modified by the tender percentage and such items are not 

contained in the latter, at the rate agreed upon between the Engineer and the Contractor 

before the execution of such items of work and the contractors shall be bound to notify 

the Engineer at least seven days before the necessity arises for the execution of such 

items of works that the accepted schedule of rates does not include rate or rates for the 

extra work involved.The rates payable for such items shall be decided at the meeting to 

be held between the Engineer and Contractor, in as short a period as possible after the 

need for the special item has come to the notice.In case the Contractor fails to attend the 

meeting after being notified to do so or in the event of no settlement being arrived at, the 

RailTel shall be entitled to execute the extra works by other Mean and the contractor 

shall have no claim for loss or damage that may result from such procedure. 

 

39.2 Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore mentioned, 

then and in such a case the Contractor shall only be entitled to be paid in respect of the 

work carried out or expenditure incurred by him prior to the date of determination of the 

rates as aforesaid according to the rates as shall be fixed by the Engineer.However if the 

contractor is not satisfied with the decision of the Engineer in this respect he may appeal 

to the competent authority of RailTel within 30 days of getting the decision of the 

Engineer, supported by analysis of the rates claimed.The competent authority of 

RailTel’s decision after hearing both the parties in the matter would be final and binding 

on the Contractor. 

40. Handing over of works: 

 

40.1 The Contractor shall be bound to hand over the works executed under the contract to the 

RailTel complete in all respect to the satisfaction of the Engineer.The Engineer shall 

determine the date on which the work is considered to have been completed, in support of 

which his certificate shall be regarded as sufficient evidence for all purposes.The 

engineer shall determine from time to time, the date on which any particular section of 

the work shall have been completed, and the contractor and the contractor shall be bound 

to observe any such determination of the Engineer. 

 

40.2 Clearance of Site on Completion: On completion of the works the Contractor shall clear 

away and remove from the site all constructional plant, surplus materials, rubbish and 
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temporary works of every kind and leave the whole of the site and works clean and in a 

workman like condition to the satisfaction of the Engineer.No final payment in settlement 

of the accounts for the work shall be paid, held to be due or shall be made to the 

contractor till, in addition to any other condition necessary for such final payment, site 

clearance shall have been affected by him, and such clearance may be made by the 

Engineer at the expense of the Contractor in the event of his failure to comply with this 

provision within 7 days after receiving notice to that effect.Should it become necessary 

for the Engineer to have the site cleared at the expense of the Contractor, the RailTel 

shall not be held liable for any loss or damage to such of the Contractor’s property as 

may be on the site and due to such removal, there from which removal may be affected 

by Mean of public sales of such materials and property or in such a way as deemed fit 

and convenient to the Engineer. 

 

VARIATIONS IN EXTENT OF CONTRACT 

 

41. Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor, and 

no work shall proceed under such modifications until this has been done.Any verbal or 

written arrangement abandoning, modifying, extending, reducing or supplementing the 

Contract or any of the terms thereof shall be deemed conditional and shall not be binding 

on the RailTel unless and until the same is incorporated in a formal instrument and signed 

by the RailTel and the Contractor and till then the RailTel shall have the right to 

repudiate such arrangement. 

 

42. Powers of Modification to Contract 

 

42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 

position, site quantities, dimensions or in the method of their execution or in the 

combination and use of materials for the execution thereof or to order any additional 

work to be done or any works not to be done and the Contractor will not be entitled to 

any compensation for any increase / reduction in the quantities of work but will be paid 

only for the actual amount of work done and for approved materials supplied against a 

specific order. 

 

42.2.1 Unless otherwise specified in the special conditions of the contract, the accepted variation 

in quantity for each individual item of the contract would be up to +25% of the quantity 

originally contracted.The contractor shall be bound to carry out the work at the agreed 

rates and shall not be entitled to any claim or any compensation, whatsoever upto the 

limit of +25% variation in quantity of individual items of works. 

 

42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree affect 

the validity of the contract but shall be performed by the Contractor as provided therein 

and be subject to the same conditions, stipulations and obligations as if they had been 

originally and expressively included and provided for in the specifications and drawings 

and the amounts to be paid therefore shall be calculated in accordance with the accepted 

schedule of rates.Any extra items/quantities of work falling outside the purview of the 

provisions of sub-clause (2) above shall be paid for at the rates determined under clause 

39 of these conditions. 
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CLAIMS 

 

43.  Monthly Statement of Claims 

 

43.1 The contractor shall prepare and furnish to the Engineer once in every month an account 

giving full and detailed particulars of all claims for any additional expenses to which the 

Contractor may consider himself entitled to and of all extra or additional works ordered 

by the Engineer which he has executed during the preceding month and no claim for 

payment for and such work will be considered which has not been included in such 

particulars. 

 

43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 

claim whatsoever against the RailTel under or by virtue of or arising out of this contract, 

nor shall the RailTel entertain or consider any such claim, if made by the Contractor, 

after he shall have signed a ‘No Claim’  

certificate in favour of the RailTel, in such form as shall be required by the RailTel, after 

the works are  

 

finally measured up.The Contractor shall be debarred from disputing the correctness of 

the items covered by “No Claim Certificate” or demanding a preference to arbitration in 

respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 

44. Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule 

of rates with items of works quantified are the estimated quantities of the works and they 

shall not be taken as the actual and correct quantities of the works to be executed by the 

Contractor in fulfillments of his obligations under the contract. 

 

45 Measurements of Works: The Contractor shall be paid for the works at the rates in the 

accepted schedule of rates and for extra works at rates determined under Clause 39 of 

these conditions on the measurements taken by the Engineer or the Engineer’s 

representative in accordance with the rules prescribed for the purpose by the RailTel.The 

quantities for items the unit of which in the accepted schedule of rates is 100 or 1000 

shall be calculated to the nearest whole number, any fraction below half being dropped 

and half and above being taken as one; for item the unit of which in the accepted 

schedule of rates is single, the quantities shall be calculated to places of decimals. Such 

measurements will be taken of the work in progress from time to time and at such 

intervals as in the opinion of the Engineer shall be proper having regard to the progress of 

works.The date and time on which “on account” or final measurements are to be made 

shall be communicated to the Contractor who shall e present at the site and shall sign the 

results of the measurements (which shall also be signed by the Engineer or the Engineer’s 

representative) recorded in the official measurements book as an acknowledgement of his 

acceptance of the accuracy of the measurements.Falling the Contractor’s attendance, the 

work may be measured up in his absence and such measurements shall, not-withstanding 

such absence, be binding upon the Contractor whether or not he shall have signed the 

measurement book provided always that any objection made by him to measurement 

shall be duly investigated and considered in the manner set out below: 
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(a)  It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of 

such measurements.Any re-measurement taken by the Engineer or the Engineer’s 

representative in the presence of the Contractor or in his absence after due notice 

has been given to him in consequences of objection made by the contractor shall 

be final and binding on the Contractor and no claim whatsoever shall thereafter be 

entertained regarding the accuracy and classification of the measurement. 

 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect 

the Contractor shall be liable to pay the actual expenses incurred in 

measurements. 

 

46.  “On-Account” Payments 

 

46.1 The Contractor shall be entitled to be paid from time to time by way of “On Account” 

payment only for such works as in the opinion of the Engineer he has executed in terms 

of the contract.All payment due on the Engineer’s or the Engineer’s Representatives 

certificate of measurements shall be subject to any deduction which may be made under 

these presents provided always that the Engineer may by any certificate make any 

correction or modification in any previous certificate which shall havebeen issued by him 

and that the Engineer may withhold any certificate if the works or any part thereof are not 

being carried out to this satisfaction. 

 

46.2 Rounding off amounts:The total amount due on the certificate shall be rounded off to 

the nearest rupee i.e. sums less that 50 paise shall be omitted and sums of 50 paise and 

more upto Rs. 1/- will be reckoned asRs. 1/-. 

 

46.3 On-Account Payments not prejudicial to final settlements: 

“On Account” payments made to the Contractor shall be without prejudice to the final 

making up of the accounts (except where measurement are specifically noted in the 

Measurement Book as “Final Measurements” and as such have been signed by the 

Contractor) and shall in no respect be considered or used as evidence of any facts stated 

in or to be inferred from such account not of any particular quantity of work having been 

executed not of the manner of its execution being satisfactory. 

46.4 Manner of payment: 

Unless otherwise specified payments to the Contractor will be made throughRTGS. 

 

47. Maintenance of works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the tender 

form after the date of passing of the certificate of completion by the Engineer or any 

other earlier date subsequent to the completion of the works that may be fixed by the 

Engineer be responsible for and effectively maintain and uphold in good substantial 

sound and perfect conditions all and every part of the work and shall make good from 

time to time and at all times as often as the Engineer shall require, any damage or defect 

that may during the above period arise in or be discovered or be in any way connected 

with the works, provided that such damageor defect is not directly caused by errors in the 

contract documents, act of providence or insurrection or civil riot, and the Contractor 

shall be liable for and shall pay and make good to the RailTel or other persons legally 

entitled thereto whenever required by the Engineer so to do, all losses, damage, costs and 
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expenses they or any of them may incur or be put or be liable or, by reason or in 

consequence of the operations of the Contractor or of his failure in any respect. 

 

For this purpose, the tenderer will submit their strategy for providing maintenance 

support including the staff who will be available along with the set of spares for attending 

to various faults/problems during maintenance period. 

 

48. Certificate of Completion of works 

 

48.1 As soon as in the opinion of the Engineer the works shall have been substantially 

completed and shall satisfactorily passed any final test or tests that may be prescribed, the 

Engineer shall issue a Certificate of the completion (Provisional Acceptance Certificate) 

in respect of the works and period of maintenance of the works shall commence from the 

date of such certificate provided that the Engineer may issue such a certificate with 

respect to any part of the works before the completion of the whole of the works or with 

respect to any substantial part of the works which has been both completed to the 

satisfaction of the Engineer and occupied or used by the RailTel and when any such 

certificate is given in respect of part of the works such part shall be considered as 

completed and the period of the maintenance of such part shall commence from the date 

of such certificate. 

 

48.2 Contractor not absolved by Provisional Completion Certificate (PAC):The 

Certificate of completion in respect of the works referred to in sub-clause 48.1 of this 

clause shall not absolve the Contractor from his liability to make good any defect, 

imperfection, shrinkages or faults which may  

 appear during the period of maintenance specified in the tender arising in the opinion of 

the Engineer from materials or workmanship not in accordance with the drawing or 

specifications or instructions of the Engineer, which defect, imperfections, shrinkages or 

faults hall upon the direction in writing of the Engineer, be amended and made good by 

the Contractor at his own cost; and in case of default on the  

 

 

part of Contractor the Engineer may employ, labour and material or appoint another 

Contractor to amend and make good such defect, imperfections, shrinkages and faults 

and all expenses consequent thereon and incidental thereto shall be borne by the 

Contractor and shall be recoverable from any moneys due to him under the contract. 

 

49. Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No 

certificate other than maintenance certificate referred to in Clause 50 of the conditions 

shall be deemed to constitute approval of any work or other matter in respect of which it 

is issued or shall be taken as an admission of the due performance of the contract or any 

part thereof or of the accuracy of any claim or demand made by the Contractor or of 

additional varied work having been ordered by the Engineer nor shall any other 

certificate conclude or prejudice any of the powers of the Engineers. 

 

50 Maintenance Certificate (FAC) 

 

50.1 The contract shall not be considered as completed until a maintenance certificate (Final 

Acceptance Certificate) shall have been signed by the Engineer stating that the works 

have been completed and maintained to his satisfaction.The maintenance certificate shall 

be given by the Engineer upon the expiration of the period of maintenance or as soon 
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thereafter as any work ordered during such period pursuant to clause 48.2 of these 

conditions shall have been completed to the satisfaction of the Engineer and full effect 

shall be given to this Clause notwithstanding the taking possession of or using the works 

or any part thereof by RailTels. 

 

50.2 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for 

any matter arising of or in connection with the contract of the execution of the works 

unless the Contractor shall have made a claim in writing in respect thereof before the 

issue of the Maintenance Certificate (FAC) under this clause. 

 

50.3 Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment 

of any obligation incurred under the provision of the contract prior to the issue of the 

maintenance Certificate which remains unperformed at the time such certificate is issued 

and for the purposes of determining the nature and extent of any such obligations the 

contract shall be deemed to remain in force between the parties thereto. 

 

51.  Final payment 

 

51.1On the Engineer’s certificate of completion in respect of the works an adjustment shall be 

made and the balance of account based on the Engineer or the Engineer’s representative’s 

on the accepted schedule or rates and for extra works on rates determined under Clause 

39 of these conditions shall be paid to the Contractor subject always to any deduction 

which may be made under these presents and further subject to the Contractor having 

delivered to the Engineer either a full account in detail of all claims he may have on the 

RailTel in respect of the works or having delivered “No Claim” Certificate and the 

Engineer having after the receipt of such account given a certificate in writing that such 

claim are correct, that the whole of the works to be done under the provisions of the 

Contracts have been completed, that they have been inspected by him since their 

completion and found to be in good and substantial order, that all properties, works and 

things removed, disturbed or injured in consequence of the works have been property 

replaced and made good and all expenses and demands incurred by or made upon the 

RailTel for or in the respect of damage or good and all expenses and demands incurred 

by or made upon the RailTel for or in the respect of damage or good and all expenses and 

demands incurred by or made upon the RailTel for or in the respect of damage or loss by 

from kin consequence of the works, have been satisfied agreeably and in conformity with 

the contract.  

 

51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself 

the right to carry out a post-payment audit and/or technical examination of the works and 

the final bill including all supporting vouchers, abstracts, etc., and to make a claim on the 

contractor for the refund of any excess amount paid to him if as a result of such 

examination any over-payment to him is discovered to have been made in respect of any 

work done or alleged to have been done by him under the contract.  

 

51.3 Refund of security deposit – The total security deposit shall become due and shall be 

paid to the Contractor after the expiration of the warranty period and issue of the 

certificate of final acceptance of entire system, specified in the tender, provided that all 

the stipulations of the clause have been fulfilled by the Contractor and all claim and 

demands made against the RailTel for and in respect of damage or loss by, from or in 

consequence of the works have been finally satisfied, provided further that in the event of 
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different maintenance periods having become applicable to different parts of the works 

pursuant to sub clause (i) of clause 48 of these condition, the expression “expiration of 

the period of warranty shall for the purpose of this clause, be deemed to mean the expiry 

of the latest of such periods”.  

 

51.4 Production of vouchers etc. by the Contractor 

 

(i)  For a contract of more than one crore of rupees, the contractor shall, whenever required, 

produce for examination by the Engineer any quotation, invoice, cost or other account, 

book of accounts, voucher, receipt letter, memorandum, paper of writing or any copy of 

or extract from any such document and also furnish information and returns verified in 

such manner as may be required in any way relating to the execution of this contract or 

relevant for verifying or ascertaining cost of execution of this contract (the decision of 

the Engineer on the question of relevancy of any documents, information or return being 

final and binding on the parties.)The contractor shall similarly produce vouchers, etc., if 

required to prove to the Engineer, that materials supplied by him, are in accordance with 

the specifications laid down in the contract.  

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried 

out by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of 

the General Conditions of Contract), the Engineer shall have power to secure the book of 

such sub-contract or any subsidiary or allied firm or company, through the contractor, 

and such book shall be open to his inspection.  

 

(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the 

obligations of the contractor under any statute rules or orders binding on the contractor.  

 

52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for 

payment of a sum of money arises out of or under the contract against the contractor, the 

RailTel shall be entitled to withhold and also have a lien to retain such sum or sums in 

whole or in part from the security, if any, deposited by the contractor and for the purpose 

aforesaid, the RailTel shall be entitled to withhold the said security deposit or the security 

if any, furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim.In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from 

the contractor, the RailTel shall be entitled to withhold and have a lien to the extent of the 

such claimed amount or amounts referred to supra from any sum or sums found payable 

orwhich at any time thereafter may become payable to the contractor under the same 

contract or any other contract with this or any other RailTel or any Department of the 

Central Government pending finalization or adjudication of any such claim.  

 

It is an agreed term of the contract that the sum of money or moneys so with held or 

retained under the lien referred to above, by the RailTels will be kept withheld or retained 

as such by the RailTel till the claim arising out of or under the contract is determined by 

the arbitrator (if the Contract is covered by the arbitration clause) or by the competent 

court as the case may be and that the contractor will have no claim for interest or 

damages whatsoever on any account in respect of such withholding or retention under the 

lien referred to supra and duly notified as such to the contractor.For the purpose of this 

clause, where the contractor is a partnership firm or a limited company, the RailTel shall 

be entitled to withhold and also have a lien to retain to-words such claimed amount or 
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amounts in whole or in part from any sum found payable to any partner/limited company, 

as the case may be whether in his individual capacity or otherwise. 

 

52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable to 

the contractor (Introducing the security deposit returnable to him) under the contract may 

be withheld or retained by way of lien by the RailTel, against any claim of this or any 

other RailTel or any other Department of the Central Government in respect of payment 

of a sum of money arising out of or under any other contract made by the contractor with 

this or any other Department of Central Government. 

 

It is an agree term of the contract that the sum of money so withheld or retained under 

this clause by the RailTel will be kept withheld or retained as such by the RailTel till the 

Claim arising out of or under any other contract is either mutually settled or determined 

by arbitration, if the other contract is governed by arbitration clause or by the competent 

court as the case may be and contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any sum of money 

withheld or retained under this clause and duly notified as such to the contractor. 

 

53. Signature on Receipts for Amounts – Every receipt which may become payable or for 

any security which may become transferable to the Contractors under these presents, 

shall, if signed in the partnership name by any one of the partners of a Contractors firm 

be a good and sufficient discharge to the RailTel in respect of the moneys or security 

purported to be acknowledged thereby and in the event of death of any of the Contractor 

partners during the pendency of the contract it is hereby expressly agreed that every 

receipt by any one of the surviving Contractor partners shall if so signed as aforesaid be 

good and sufficient discharge as aforesaid provided that nothing in this clause contained 

shall be deemed to prejudice or effect any claim which the RailTel may hereafter have 

against the legal representative of any contractor partner so dying, for or in respect of any 

breach of any of the conditions of the contract, provided also, that nothing in this clause 

contained shall be deemed to prejudice or effect the respective rights or obligations of the 

Contractor partners and of the legal representative of any deceased Contractor partners 

interse.    

  

54. LABOUR 

 

 Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 

and the Rules made there-under in respect of any employees directly or through petty 

contractors or sub-contractors employed by him on road construction or in building 

operations or in stone breaking or stone crushing for the purpose of carrying out this 

contract. If in compliance with the terms of the contract, the contractor supplied any 

labour to be used wholly or partly under the direct orders and control of the RailTels 

whether in connection with any work being executed by the contractor orotherwise for 

the purpose of the RailTel such labour shall, for the purpose of this clause, still be 

deemed to be persons employed by the Contractor.  

 

If any moneys shall as a result of any claim or any claim or application made under the 

said Act be directed to be paid by the RailTels, such moneys shall be deemed to be 

moneys payable to the RailTel by the Contractor and on failure by the Contractor to 

repay any moneys paid by it as aforesaid within seven days after the same shall have 
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been demanded, the RailTels shall be entitled to recover the same form any moneys due 

or accruing to the contractor under this or any other Contractor with the RailTels.  

 

54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued thereunder from 

time to time in respect of apprentices directly through petty contractors or sub-contractors 

employed by him for purpose of carrying out the contract. 

 

If the Contractor directly or through petty contractor or sub-contractors fails to do so, his 

failure will be a breach of the contract and the RailTel may, in its discretion, rescind the 

contract.The contractor shall also be liable for any pecuniary liability arising on account 

of any violation of the provisions of the Act. 

 

55. Provisions of Payments of Wages Act – The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made thereunder in respect 

of all employees directly or through petty contractors or sub-contractors employed by 

him in the works.If in compliance with the terms of the contract, the contractor directly or 

through petty contractors or sub-contractors shall supply any labour to be used wholly or 

partly under the direct orders and control of the Engineer whether in connection with the 

works to be executed hereunder or otherwise for the purpose of the Engineer such labour 

shall nevertheless be deemed to comprise persons employed by the contractor, and any 

moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the contractor to repay such money to the RailTel 

deduct the same from any moneys due to the contractor in terms of the contract.The 

RailTel shall be entitled to deduct from any moneys due to the contractor (Whether under 

this contract or any other contract all moneys paid or payable by the RailTel by way of 

compensation of aforesaid or for costs of expenses in connection with any claim thereto 

and the decision of the Engineer upon any question arising out of the effect or force of 

this clause shall be final and binding upon the contractor. 

  

55.1 Provision of Contract Labour (Regulation and Abolition) Act 1970  

 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation 

and Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, 

Central Rules 1971 as modified from time to time, whenever applicable and shall also 

indemnify the RailTel from and against any claims under the aforesaid Act and the 

Rules. 

 

(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid 

licence until the completion of the work.Any failure to fulfill this requirement shall 

attract the penal provision of the Contract arising out of the resultant non-execution of 

the work. 

 

(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provisions of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour indirectly engaged on the work 

including any engaged by his sub-contractors in connection with the said work, as if 

the labour had been immediately employed by him. 
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(4) In respect of all labour directly or indirectly employed in the work for performance of 

the contractor’s part of the contract the contractor shall comply with or cause to be 

complied with the provisions of the aforesaid Act and the Rules wherever applicable. 

 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, 

the RailTel is obliged to pay any amount of wages to a workmen employed by the 

contractor or his sub-contractor in execution of the work or to incur any expenditure in 

providing welfare and health amenities required to be provided under the aforesaid Act 

and the Rules or to incur any expenditure in providing welfare and health amenities 

required to be provided under the aforesaid Act the Rules or to incur any expenditure 

on account of the contingent liability of the RailTel due to contractor’s failure to fulfill 

his statutory obligations under the aforesaid Act or the Rules the RailTel will recover 

from the contractor, the amount of wages so paid or the amount of expenditure so 

incurred, and without prejudice to the rights of the RailTel under section 20, sub-

section (2) and section 2 sub-section (4) of the aforesaid Act, the RailTel shall be at 

liberty to recover such amount or part thereof by deducting it from the security deposit 

and/or from any sum due by the RailTel to the contractor whether under the contract 

or otherwise.The RailTel shall not be bound to contest any claim made against it under 

sub-section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 

except on the written request of the contractor and upon his giving to the RailTel full 

security for all costs for which the RailTel might become liable in contesting such 

claim.The decision of the RailTel regarding the amount actually recoverable from the 

contractor as stated above, shall be final and binding on the contractor. 

 

56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety 

of all employees directly or through petty contractors or sub-contractors employed by 

him on the works and shall report serious accidents to any of them however and wherever 

occurring on the works to the Engineer or the Engineer’s Representative and shall make 

every arrangement to render all possible assistance. 

 

57. Provisions of Workmen’s Compensation Act – In every case in which by virtue of the 

provision of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, 

RailTel is obliged to pay compensation to a workman directly or through the petty 

Contractor employed by the Contractor or sub-contractor in executing the work, RailTel 

will recover from the contractor the amount of the compensation so paid, and, without 

prejudice to the right of RailTel under Section 12 sub-section (2) of the said Act.RailTel 

shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by RailTel to the Contractor whether under these 

conditions or otherwise, RailTel shall not be bound to contest any claim made against it 

under Section 12, sub-section (1) of the said Act except on the written request of the 

Contractor and upon his giving to RailTel full security for all costs for which RailTel 

might become liable in consequence of contesting such claim. 

 

57.1 Provision of Mines Act – Deleted 

 

58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the 

RailTel for the accommodation of the contractor or any of his staff employed on the 

work. 

 

59 Labour camps: 
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(1)  The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his 

staff and workman directly or through the petty contractors or sub-contractors and 

for temporary crèche (Bal-Mandir) where 50 or more women are employed at a 

time.Suitable sites on RailTel land, if available, may be allotted to the Contractor 

for the erection of labour camps either free of charge or on such terms and 

conditions that may be prescribed by the RailTel. All camp sites shall be 

maintained in clean and sanitary conditions by the Contractor at his own cost. 

 

(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall 

conform to all laws, bye-laws, rules and regulations for the time being in force 

pertaining to the employment of local or imported labour and shall take all 

necessary precautions to ensure and preserve the health and safety of all staff 

employed directly or through petty Contractors or sub-contractors on the works. 

 

(3) Preservation of Peace – The Contractor shall take requisite precautions and use 

his best endeavors to prevent any riotous or unlawful behavior by or amongst his 

workmen and others employed directly or through petty contractor or sub-

contractors on the works and preserve the health and safety of all staff employed 

directly or through petty Contractors or sub-contractors on the works. 

 

(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry 

out all sanitary measures that may time to time be prescribed by the RailTel 

Medical Authority and permit inspection of all sanitary arrangements at all times 

by the Engineer, the Engineer’s Representative or the Medical Staff of the 

RailTel.Should the Contractor fail to make adequate sanitary arrangements, these 

will be provided by the RailTel and the cost therefore recovered from the 

contractor. 

 

(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp 

such labour and their families as refuse protective inoculation and vaccination 

when called upon to do so by the Engineer or the Engineer’s Representative on 

the advice of the Railway/RailTel Medical Authority.Should Cholera, Plague or 

other infectious disease break out, the Contractor shall burn the huts, beddings, 

clothes and other belongings of or used by the infected parties and promptly erect 

new huts on healthy sites as required by the engineer, failing which within the 

time specified in the Engineer’s requisition, the work may be done by the RailTel 

and the cost therefore recovered from the Contractor.  

 

(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 

(7) Medical facilities at site – The contractor shall provide medical facilities at the 

site as may be prescribed by the engineer on the advice of the medical authority in 

relation to the strength of the contractor’s resident staff, and workmen.  

 

(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages 

upon the work or in any of the buildings, encampments or tenements owned, 

occupied by or within the control of the Contractor or any of his employees shall 

be forbidden and the Contractor shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition. 
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(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 

neighborhood of soldier’s barracks, should be avoided as far as possible.  

 

10) Restrictions on the employment of retired Engineers of Railway services 

within two years of their Retirement – The contractor shall not, if he is a retired 

government engineer of Gazetted rank, who has not completed two years from the 

date of retirement, in connection with his contract in any manner whatsoever 

without obtaining prior permission of the President and if the contractor is found 

to have contravened this provision, it will constitute a breach of contract and 

Administration will be entitled to terminate the contract of the contractor and 

forfeit his security deposit. 

 

60.  Non-Employment of Labourers below the age of 15 

 

(1)  The Contractor shall not employ children below the age of 15 as labourers 

directly or through petty contractors or sub-contractors for the execution of work.  

 

(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of 

execution of work under this contract unless a medical certificate of fitness in the 

prescribed fromgranted to him by a certifying surgeon certifying that he is fit to 

work as an adult is obtained and kept in the custody of the contractor or a person 

nominated by him in this behalf and the person carries with him, while at work, a 

token giving a reference to such certificate.It is further agreed that the 

responsibility for having the adolescent examined medically at the time of 

appointment or periodically till he attains the age of 19 years shall devolve 

entirely on the contractor and all the expense to be incurred on this account shall 

be borne by him and no fee shall be charged from the adolescent or his parent for 

such medical examination. 

(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness 

granted or renewed for the above said purposes shall be valid only for a period of 

one year at a time.The certifying surgeon shall revoke a certificate granted or 

renewed if in his opinion the holder of it is, no longer fit for work in the capacity 

stated therein.Where a certifying surgeon refuses to grant or renew a certificate or 

revoke a certificate, he shall, if so required by the person concerned, state his 

reasons in writing for doing so.  

 

(4) Medical Re-examination of Labourer – Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in 

connection with the execution of any work under this contract in the age group 

15-19 years is without a certificate of fitness or is having a certificate of fitness 

but no longer fit to work in the capacity stated in the certificate, he may serve on 

the Contractor, or on the person nominated by himin this regard, a notice 

requiring that such person shall be examined by a certifying surgeon and such 

person shall not, if the concerned official so directs, be employed or permitted to 

do any work under this contract unless he has been medically examined and 

certified that he has been granted a certificate of illness or a fresh certificate or a 

fresh certificate of illness, as the case may be. 

 

61. DETERMINATION OF CONTRACT 



 

RailTel/Tender/NR/PROJECT/LMC-NIC-CHANDIGARH/2021-22/17  

  

 

   Page 56 of 176 
  

 

61.1.1 Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s opinion, 

the cessation of work becomes necessary owing to paucity of funds or from any 

other cause whatever, in which case the value of approved materials at site and of 

work done to date by the Contractor will be paid for in full at the rate specified in 

the contract.Notice in writing from the RailTel of such determination and the 

reasons therefore shall be conclusive evidence thereof. 

 

61.2 Payment on determination of contract:Should the contract be determined under sub-

clause (1) of this clause and the Contractor claims payment for expenditure incurred by 

him in the expectation of completing the whole of the work, the RailTel shall admit and 

consider such claims as are deemed reasonable and are supported by vouchers to the 

satisfactions of the Engineer.The RailTel’s decision on the necessity and propriety of 

such expenditure shall be final and conclusive. 

 

61.3 The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination 

of contract. 

 

62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 

 

62.1 If the Contractor should: 

 

(i) Become bankrupt or insolvent, or 

 

(ii)Make an arrangement with or assignment in favour of his creditors, or  

 

(iii)Being a Company or Corporation, go into liquidation (other than voluntary) 

liquidation for the purpose of amalgamation or reconstruction, or  

 

(iv)Have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in clause-21 of SCC, or 

 

(v)Abandon the contract, or 

 

 (vi)Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or 

 

 (vii)Contravene any provision of the contract, or 

 

 (viii)Fail to adhere to the agreed programme of work by a margin of 10% of theStipulated 

period, or 

 

 (ix)Fail to remove materials from the site or to pull down and replace the work after receiving 

from the Engineer’s notice to the effect that the said materials or works have 

beencondemned or rejected, or 

 

 (x) Fail to take steps to employ competent or additional staff and labour as required under clause 

7 of SCC (Chapter 4 Section-I)or 
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 (xi)Fail toafford the Engineer or Engineer’s representative proper facilities for inspecting the 

works or any part thereof as required under clause 28, or 

 

 (xii)Promise offer or give any bribe, commission, gift or advantage either himself or through his 

partner, agent or servantto any officer or employee of RailTel or any person on his or on 

their behalf in relation to the execution of this or any other contract with the RailTel, 

 

 (xiii)(A) At any time after the tender relating to the contract has been signed and submitted by 

the contractor, being a partnership firm admit as one of its partners or employ under it or 

being an incorporated company elect or nominate or allow to act as one of its directors or 

employ under it in any capacity whatsoever any retired engineer of the gazetted rank or 

any other retired gazetted officer working before his retirement, whether in the executive 

or administrative capacity, or whether holding any pensionable post or not, in the 

Engineering Department of the Railways for the time being owned and administered by 

the President of India before the expiry of two years from the date of retirement from the 

said service of such Engineer or Officer unless such Engineer or Officer has obtained 

permission from the President of India or any officer duly authorized by him in this 

behalf to become a partner or a director or to take employment under the contract as the 

case may be, or 

 

B)Fail to give at time of submitting the said tender:- 

 

a) The correct information as to the date of retirement of such retired engineer or retired 

officer from the said service, or as to whether any such retired engineer or retired 

officer was under the employment of the contractor at the time of submitting the said 

tender, or 

 

a) the correct information as to such engineers or officers obtaining permission to take 

employment under the contractor, or 

 

b) being a partnership firm the correct information as to, whether any of its partners was 

such a retired engineer or retired officer, or 

 

c)  being an incorporated company, the correct information as to, whether any of its 

directors was such a retired engineer or retired officer, or 

 

d) being such a retired engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired engineer or a retired 

officer or make at the time of submitting the said tender a wrong statement in relation 

to his obtaining permission to take the contract or if the contractor be a partnership 

firm or an incorporated company to be a partner of director of such firm or company 

as the case may be or to seek employment under the contractor. 

 

Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve 

the Contractor with a notice in writing to that effect and if the  Contractor does not, 

within 7 days after the delivery to him of such notice, proceed to make good his default 

in so far as the same is capable of being made good and carry on the work or comply with 

such directions as aforesaid to the entire satisfaction of the Engineer, the RailTel shall be 

entitled after giving 48 hours notice in writing under the hand of the Engineer to rescind 

the contract as a whole or in part or parts ( as may be specified in such notice) and adopt 
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either or both the following courses: A final termination notice will be issued by RailTel 

after expiry of 48 hrs notice.  

 

62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO  

DEFAULT OF CONTRACTOR: 

 

In the event of any or several of the courses, referred in clause 62.1 above, being adopted: 

 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

commitments or made any advances on account of or with a view to the execution of the 

works or the performance of the contract and Contractor shall not be entitled to recover 

or be paid any sum for any works thereto not actually performed under the contract, 

unless or until the Engineer shall have certified the performance of such work and the 

value payable in respect thereof and the Contractor shall only be entitled to be paid the 

value so certified. 

 

(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any 

materials, tools, implements, machinery or buildings on the works or on the property on 

which these are being or ought to have been executed, and to retain the employ the same 

in the further execution of the works or any part thereof until the completion of the works 

without the Contractor being entitled to any compensation for the use and employment 

thereof or for wear and tear or destruction thereof. 

 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and 

determine expert or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (if any 

) has at the time of termination of the  

 

contract been reasonably earned by or would reasonably accrue to the Contractor in 

respect of the work then actually done by him under the contract what was the value of 

any unused or partially used materials, any constructional plants and any temporary 

works upon the site.The legitimate amount due to the contractor after making necessary 

deductions and certified by the Engineer should be released expeditiously.  

 

63. Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress 

of the work or after its completion and whether before or after the determination of the 

contract shall be referred by the contractor to the RailTel and the RailTel shall within 120 

days receipt of the Contractor’s representation make and notify decisions on all matters 

referred to by the contractor in writing provided that matters for which provision has 

been made in clause 8, 18, 22.5, 29, 43.2, 45(a), 55, 55.1(5), 57, 61.1, 61.2 and 62.1 of 

General Condition of Contract or in any clause of the Special Conditions of the Contract 

shall be deemed as ‘excepted matters’ and decisions of the RailTel’s authority, thereon 

shall be final and binding on the contractor provided further that ‘excepted matters’ shall 

stand specifically excluded from the purview of the arbitration clause and not be referred 

to arbitration. 

 

64. SETTLEMENT OF DISPUTE AND ARBITRATION 

 

64.1With Private Parties 
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64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the 

breach thereof shall be settled by a sole arbitrator in accordance with provisions 

contained in Arbitration and Conciliation Act, 1996 as amended and the award made in 

pursuance thereof shall be binding on the parties.The venue of such arbitration or 

proceedings thereof shall be New Delhi. 

 

64.1.2 All arbitration proceedings shall be conducted in English. Resources against any Arbitral 

award so rendered may be entered into court having jurisdiction or application may be 

made to such court for the order of enforcement as the case may be. 

 

64.1.3The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 

10 lakhs. The arbitrator will be by the Managing Director of RailTel Corporation of India 

Limited. If the value of claim or amount under dispute is more than Rs. 10 lakhs, the 

matter shall be referred to the adjudication of arbitral council.Managing Director/ RailTel 

shall furnish a panel of three names to the contractor, out of which contractor will 

recommend one name to be his nominee and then Managing Director /RailTel shall 

appoint out of the panel one name as RailTel’s nominee and these two arbitrators with 

mutual consent appoint a third arbitrator who shall act as deciding arbitrator. The award 

of the Sole arbitrator or the Arbitral council, as the case may be, shall be final and 

binding on both the parties, i.e. Contractor and RailTel. 

 

64.1.4 Each of the parties agree that no withstanding that the matter may be referred to Arbitrator 

as provided herein, the parties shall nevertheless pending the resolution of the 

controversy or disagreement continue to fulfil their obligation under this Agreement so 

far as they are reasonably able to do so.  

 

64.2With CPSE/ Govt. Department/ Govt. Organisation  

 

 

64.2.1In the event of any dispute or difference relating to the interpretation and application of 

the provisions of the contracts, such dispute or difference shall be referred by either 

party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be 

nominated by the Secretary to the Government of India in-charge of the Department of 

Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to 

arbitration under this clause. The award of the Arbitrator shall be binding upon the 

parties to the dispute, provided, however, any party aggrieved by such award may make 

a further reference for setting aside or revision of the award to the Law Secretary, 

Department of Legal Affairs, Ministry of Law &Justice, Government of India. Upon 

such reference the dispute shall be decided by the Law Secretary or the Special 

Secretary/Additional Secretary when so authorized by the Law Secretary, whose 

decision shall bind the Parties finally and conclusively. The Parties to the dispute will 

share equally the cost of arbitration as intimated by the Arbitrator. 

 

 

******************* 
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SECTION – I 

CHAPTER- 4 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 

 

I N D E X 

 

Clause Content 

1.  Tender Document 

2.  Agreement  

3.  Contract performance Guarantee  

4.  Contractor's Office & Stores depot 

5.  Use of Railway Land  

6.  Program of work.  

7.  Competent Supervisors 

8.  Not used 

9.  Not used 

10.  Test& Measuring Instruments, Special tools & Installation Material 

11.  Stores to be supplied by contractor 

12.  Supply of Technical Literatures, Documentation Drawings & Completion 

Plan etc. 

13.  Spares  

14.  Long term availability of spares & System support 

15.  Quality assurance 

16.  Not used  

17.  Inspection of materials 

18.  Inspection of works  

19.  Quantum of work and variation in Quantities 

20.  Not used 

21.  Subletting and assignment 

22.  Execution of works 
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23  Not used  

24.  Maintenance of works 

25.  Clearance of site 

26.  Provisional Acceptance 

27.  Placing in Service & Maintenance Supervision 

28.  Final Acceptance 

29.  Warranty 

30.  Training 

31.  Infringement of Patents 

32.  License as per Govt. of India Contract Labour Act 

33.  Defaults and Delays 

34.  Loss Sustained Due to Default and Delay 

35.  Penalty for Delay in Completion 

36.  Extension of time 

37.  Contractors liabilities for Costs and Damages 

38.  Unit prices 

39.  Measurement of works 

40.  Terms of Payments 

41.  Final Payments 

42.  Final Settlement 

43.  Certificate for MODVAT BENEFITS on bills 

44.  Deductions from On Account Payment Bills 

45.  Taxes 

46.  Mobilization Advance 

47.  Insurance 

48. Rights of RailTel 

49. Responsibility of contractor in respect of local taxing etc. 

50. Responsibility of contractor in respect of safety of man, Eqpt. etc. 

51. Consequences of cancelation 

52. Strike & Lock-outs 

53. Guarantee 

54. Rates of extra item 

55. Labour Welfare 
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SECTION – I 

 

Chapter- 4 

 

SPECIAL CONDITIONS OF CONTRACT 

 

 

1. TENDER DOCUMENTS 

 

1.1 The goods and services required, bidding procedure and contract terms are prescribed in 

the tender documents. The set of tender documents issued for the purpose of bidding 

includes any addendum and corrigendum thereto.  

 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the 

Tenderer the various works coming under the purview of the contract shall be governed 

bytenderdocumentsmentioned above.  

 

1.3 Any special conditions stated by the Tenderer in the covering letter submitted alongwith 

the tender shall be deemed to be a part of the Contract to such extent only as have been 

explicitly accepted by the RailTel. 

 

2. AGREEMENT 

 

The successful Tenderer shall within 30 days after award of contract be bound to execute 

an agreement based on accepted rates and conditions, in such form as the RailTel may 

prescribe, and lodge the same with the RailTel together with the conditions of contract, 

specifications and Schedule of prices referred to therein duly completed.(Form No.3 of 

Section-I, Chapter-6). 

 

3. CONTRACT PERFORMANCE GUARANTEE  

 

3.1 On receipt of the Letter of Acceptance of Tender from the RailTel, the successful 

Tenderershould give a Performance Guarantee in the form of irrevocable bank guarantee 

from State Bank of India/any Nationalized Bank or from any Scheduled Bank in the 

Form-4, amounting to 5% of the contract value. 

 The successful bidder shall have to submit a Performance Guarantee (PG) within 15 

(fifteen) days from the date of issue of Letter of Acceptance (LOA). Extension of time 

for submission of PG beyond 15 (fifteen) days and upto30 days from the date of issue of 

LOA may be given by the Authority who is competent to sign the contract agreement. 

However, a penal interest of 15% per annum shall be charged for the delay beyond 30 

(thirty) days, i.e., from 31st day after the date of issue of LOA. In case the contractor fails 

to submit the requisite PG even after 60 days from the date of issue of LOA, the contract 

shall be terminated duly forfeiting EMD and other dues, if any payable against that 

contract. The failed contractor shall be debarred from participating in re-tender for that 

work. 

 

3.2 The Performance Guarantee should be furnished by the successful contractor after letter 

of acceptance has been issued, but before singing of the agreement. The agreement 

should normally be signed within 30 days after issue of LOA and Performance Guarantee 
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should also be submitted within this time limit. The instruments for Performance 

Guarantee should be valid for four months beyond the warranty period (Clause 29) of 

SCC. 

 

A separate advice of the BG will invariably be sent by the BG issuing bank to the 

RailTel’s Bank through SFMS and only after this the BG will become acceptable to 

RailTel. It is therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its 

branch and address and advise these particulars to the BG issuing bank and request them 

to send advice of BG through SFMS to the RailTel’s Bank. 

 

3.3 Performance Guarantee shall be released after satisfactory completion of the work, 

maintenance period and on expiry of the warranty period and issue of the certificate of 

final acceptance of the entire system.The procedure for releasing should be same as for 

Security Deposit. 

 

3.4 Wherever the contracts are rescinded, the security deposit should be forfeited and the 

Performance Guarantee shall be encashed and the balance work should be got done 

separately. 

 

3.5 The balance work shall be got done independently without risk and cost of the original 

contractor. 

 

3.6 The original contractor shall be debarred from participating in the tender for executing 

the balance work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, 

then every member/partner of such a firm would be debarred from participating in the 

tender for the balance work either in his/her individual capacity or as a partner of any 

other JV/partnership firm.  

 

4. CONTRACTOR'S OFFICE & STORES DEPOT 

 

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender 

establish an office and store depot at a convenient place for receivingand storing 

equipments and materials and progressing field work expeditiously in consultation and 

with the approval of the purchaser's Engineer. He shall intimate the purchaser’s Engineer 

address thereof to which all correspondence should be sent. Any communication sent to 

the contractor by post at his said address shall be deemed to have reached the contractor 

duly and in time. Important documents shall be sent by Registered post. 

 

5. USE OF RAILWAY LAND - Deleted 

 

6. PROGRAMME OF WORK 

 

6.1 The Contractor shall have necessary resourcestoexecutetheworkso thattheentirework is 

completedwithina period asmentionedin 

thepreamblefromthedateofissueofLetterofAcceptanceofthetender. He shall also have 

necessary resources to take up the work simultaneously at more than oneindependent 

places in order to expedite the completion of work. 

 

6.2 The Contractor who has been awarded the work shall as soon as possible but not later 

than 7 days from the date of receipt of the acceptance letter in respect of contracts with 

initial completion period of one year or less or not later than 15 days for other contracts 
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have to submit the detailed programme of work indicating the time schedule of various 

items of works in the form of Bar Chart/PERT/CPM.He shall also submit the details of 

organization (in terms of labour and supervisors) plant and machinery that he intends to 

utilize (from time to time) for execution of the work within stipulated date of 

completion.The programme of work amended as necessary by discussions with the 

Engineer, shall be treated as the agreed programme of the work for the purpose of this 

contract and the contractor shall and endeavor to fulfill this programme of work.The 

progress of work will be watched accordingly in the liquidated damages will be with 

reference to the overall completion date.Nothing stated herein shall preclude the 

contractor in achieving earlier completion of item or whole of the works than indicated in 

the programme 

 

6.3 TheContractorshall beheldresponsiblefor the execution of the work according to the 

Programme given above in full compliance of the 

variousclausesoftheTechnicalspecifications, instructions/drawingsetc.Failure to comply 

with any of these will be dealt with as per provision laiddown in Conditionsof Tendering. 

 

6.4 Approach roads, where ever available can be usedfor cartingmaterials. While RailTel 

may facilitate the contractor for getting approval from the Railways, if required, for 

carting the material to the site, the responsibility for ensuring that the material reaches the 

site in time, lies entirely with the contractor. The contractor has to bear the necessary 

expenses for carting the material to the site and he shall also arrange for the necessary 

Road permits in case of carriage of material by Road. 

 

6.5 The contractor will programme his work in such a manner so as not to interfere in the 

working and movement of trains.  

 

7. COMPETENT SUPERVISORS 

7.1 TheContractorshallplaceandkeep prescribed number ofcompetent representatives / 

Supervisors /Engineersashis representativeon theworkswhowill be 

authorizedtoreceiveandacknowledgematerials issued by the RailTel andtakeallorders 

issued bytheRailTel.The said representatives shall be present at siteduringworking 

hoursandany written orders or instructionswhichthepurchaser's Engineer may give to the 

saidrepresentativesof the contractor shall be deemed to have been dulygiven or 

communicated to the contractor. 

 

8& 9Not used 

 

10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

 

Special tools & instruments required for installation andcommissioning of the work as 

detailedin preamble shall be arranged by contractor at his own cost.  

All tests and measuring instruments and other arrangementsrequiredforcarrying out all 

the acceptancetestsetc as detailed in preamble shall be provided by the contractor at his 

own cost.  

 

11. STORES TO BESUPPLIED BYCONTRACTOR 

 

All materials required for the execution of thecontract shallbearranged 

andsuppliedbytheContractorso as to realize the end objective. The 

supplyofequipmentsand materials shall alsoincluderequiredinstallation and other 
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materials and documents etcwhichmaynotbe specifically mentioned herein 

butwhicharenecessary for completing the work in allrespects.  

 

12.  SUPPLY OFTECHNICAL LITERATURES,DOCUMENTATION,DRAWINGS, 

INSTRUCTION BOOK & COMPLETION PLANS ETC. 

 

12.1 The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 

technical supplement. 

 

12.2 Except where printed documents are supplied with each equipment by original equipment 

manufacturer, all other documentation and information as mentioned in the technical 

specifications shall be prepared using CAD or any other software package duly approved 

by Engineer. In addition to what is specified in the technical specifications, two complete 

hard sets of documents shall also be supplied for ready use duly bounded in good plastic 

folders.  

 

13& 14 DELETED 

 

15. QUALITY ASSURANCE 

 

15.1 In the event of RailTel waving off the inspection, the quality assurance department of the 

manufacturer shall carry out all the tests as per the specification and issue a certificate 

indicating clearly the test results and the adherence to the technical specifications. This is 

without prejudice to the purchaser’s right to accept or reject the supplies if not found in 

conformity to its requirement. 

 

16. Not used 

 

17. INSPECTION OF MATERIALS  

 

17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or 

their authorized representative. The materials to be supplied by the tenderer as per RDSO 

specifications/Drawings shall be procured from RDSO approved firms only and shall be 

suppliedinspected by RDSO. RDSO specification mentioned shall be with the latest 

alteration/amendment, if any. 

 

17.2 All equipments materials fittings and components will be subject toinspection by the 

purchaser or his representative at the manufacturer's factory/tenderer works before 

dispatch and no materials shall be dispatched until these are inspected and/or approved. 

The materials may also be inspected by thepurchaser or his representative again at the 

contractor's depot.  

 

17.3 All materials shall be procured from the manufacturers of repute/their authorized dealers. 

Such materials are to be accepted by the Engineer. The Contractor may be required to 

produce test certificate from the manufacturer wherever called for by the Engineer. 

 

17.4 The cost of equipment and materials, all tests and/oranalysis performed for inspection 

shall be borne bythe Contractor. 
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17.5 The inspection charges, if any, payable to the purchaser’s representative for carrying out 

the inspection shall be borne by the purchaser. 

 

18. INSPECTION OF WORKS 

The Engineer or his representative may inspect and test the various portions of the work 

atallstages and shallhave full power to reject allor any portion ofthe workthat 

hemayconsidertobedefectiveorinferior in quality ofmaterials,workmanship or design in 

comparison to what is calledfor in the specification.In the eventof rejection of 

anyworkalreadyexecutedand notin accordancewith specification as in thistenderand/oras 

determined by the Engineer or whichthe Contractor has been apprised, the Contractor 

shall carry outalterations/ replacements to suchworkstothesatisfaction of the Engineer for 

whichnoadditional expenses will be borne by the RailTel.  

 

19. QUANTUM OF WORK AND VARIATION IN QUANTITY OF IITEMS: 

19.1 Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the 

quantity originally contracted, except in case of foundation work. 

19.2 The Contractor shall be bound to carry out the work at the agreed rates and shall not be 

entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 

quantity of individual item of works. 

19.3 In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, then same shall be executed at following rates: 

(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of 

the concerned item, shall be paid at 98% of the rate awarded for that item in that 

particular tender; 

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of 

the concerned item shall be paid at 96% of the rate awarded for that item in that 

particular tender; 

(c) Variation in quantities of individual items beyond 150% will be avoided and would 

be permitted only in exceptional unavoidable circumstances and shall be paid at 

96% of the rate awarded for that item in that particular tender. 
 

(d) Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 

25% prescribed for other items). A minor value item for this purpose is defined as 

an item whose original agreement value is less than 1 % of the total original 

agreement value.  

i. Quantities operated upto and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the  

ii. rate awarded for that item in that particular tender; 

iii. Quantities operated in excess of 100% but upto 200% of the agreement quantity 

of the concerned minor value item, shall be paid at 98% of the rate awarded for 

that item in that particular tender; 

iv. Variation in quantities of individual minor value item beyond 200% will be 

avoided and would be permitted only in exceptional unavoidable circumstances 

and shall be paid at 96% of the rate awarded for that item in that particular 

tender. 

 

20. Not used 
 

21. SUBLETTING AND ASSIGNMENT 
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21.1 The contractor may enter into contract with suppliers for supply ofmaterials under this 

contract. 

 

21.2 The contractor may subcontract the execution of part(s) of the project with  

 the prior approval ofRailTel under following conditions- 

 

The permitted subletting of work by the contractor shall not establish any contractual 

relationship between the sub-contractor and the RailTel and shall not relieve the contractor 

of any responsibility under the contract. 

 

Thecontractor shall arrangefor effective supervision of subcontractor'swork and remain 

solelyresponsible formaterialssuppliedand for works carried out on his behalf by the sub 

contractor. 

 

21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain 

solely responsible for materials supplied and for works carried out on his behalf by the sub 

contractor. 

 

22. EXECUTION OF WORK 

 

All the works shall be executed in strict conformity to theprovisionsofthecontract 

document and with such explanatory detailed drawings,specificationsandinstructionsas 

may be approved from time to time basedon detailed design and engineering 

carriedoutbycontractorin linewith 

requirementsaspercontractdocument.Thecontractorshallberesponsibleforensuringthat the 

work throughout are executedin themostsubstantial, proper and workmanlike manner 

withthe qualityof material and workmanship in 

strictaccordancewiththespecificationsandaspersoundindustrialpractices and to the entire 

satisfaction of the RailTel. 

 

23. Not used 

 

 

24. MAINTENANCE OF WORKS 

 

The contractor shall at all times during the progress and continuanceoftheworks and 

alsofortheperiodofmaintenancespecifiedin the tender form andafterthedateof passing of 

the certificate of completion bythe 

RailTel'srepresentativeoranyotherearlierdatesubsequenttothe completion of the 

worksthatmaybefixedby RailTel's representative be responsible forandeffectivelymaintain 

and upholdin good, substantial, soundandperfect condition all and everypartofthe 

worksand shall make good from time totime andatalltimes, asoften 

astheRailTel'srepresentativeshall require,any damage or defect that may, 

duringtheaboveperiod,arisein orbe discoveredorbein anywayconnectedwiththe works 

provided that suchdamageordefectis not directly caused by errors in 

thecontractdocuments,actof providence orinsurrection orcivilriot and the contractor shall 

be liable for and shall payandmakegood to the RailTel or 

otherpersonslegallyentitledtheretowheneverrequiredbythe RailTel'srepresentativeso to do, 

alllosses, damages,costsandexpensestheyor any of them may incur or be putorbe liableto, 

by reason or inconsequence of theoperationsof the contractor or his failure in any respect.  
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For this purpose the tenderer will submit their strategy for providing maintenance support 

including the staff who will be available along with the set of spares for attending to 

various faults/problems during maintenance period. 

 

25. CLEARANCE OF SITE 

 

At the end of the workateachlocation the Contractor shallas a part ofisContractual 

obligation leavethe area completely neat and clean. 

 

26. PROVISIONAL ACCEPTANCE 

 

26.1 Immediately after the completion of the workat each Block section or after completion of 

work in Zonal Rlys/division and or sub- section to be decided by the engineer, the 

contractor shall certify andin writing that the installation is (i) complete (ii)ready 

forsatisfactorycommercial service and (iii)readyto be handedover. 

 

26.2 The testor tests specified in Technical Specifications will be conducted jointly 

bypurchaserandcontractor as soon as possible after receipt of adviceof completion ofone 

section bypurchaserfromthe contractor.The test schedule shall be finalized by mutual 

discussion between the contractor and RailTel. Any component, modules, sub assemblies 

or equipment failing during the commissioning test shall be replaced/repairedfree of cost 

by tenderer. 

 

26.3 Purchaser's Engineer shall issue a Provisional Acceptance 

Certificateforsuccessfulcommissioningofa complete section covering all materials and 

servicesincludedin the Schedule of Requirements and the performance has been found to 

meet the specifications. RailTel’s decision in this respect shall be final.The Provisional 

Acceptance Certificate shall be signed by both the parties.The period of maintenance of 

works shall commence from the date of issue of Provisional Acceptance Certificate of the 

respective section/block section and accepted by RailTel. 

 

27. PLACING IN SERVICE & MAINTENANCE SUPERVISION 

 

27.1 After the work has been completed & placed in service and Provisional Acceptance 

Certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper 

maintenance supervision of the work for a period of twelve months from the date of issue 

of PAC of the each section/block section as mentioned in Clause 26.3 above. 

 

For this purpose the tenderer shall prepare a maintenance plan and make available the 

services of qualified maintenance engineers stationed at the locations along with the set 

of spares approved by Purchaser’s Engineer, to guide and only supervise the work of 

RailTel or Railway maintenance staff. The maintenance engineer of the contractor will 

visit the total installation at least once in a month.The headquarter location of their 

engineer where spares also will be kept on the ready shall be indicated in the maintenance 

plan. 

 

27.2 During this period of maintenance supervision if any lacuna is noticed in the functioning, 

as a result of deficiency in the design or installation, the contractor will rectify the same 

free of cost. During such rectification if any faulty equipment/modules need replacement 

or repair, they shall be provided by the contractor from the set of equipment or modules 

that the contractor should bring to the site of installation in addition to all the materials to 
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be supplied against this contract. Use of spare modules covered under the Schedule of 

material of this tender shall not be permitted to be used during installation, 

commissioning and period of maintenance. 

 

27.3 During the maintenance supervision period contractor should stabilize the working of the 

system.Purchaser has the right to extend the period of supervision of the maintenance 

free of cost till the system stabilizes and works satisfactorily for a reasonable period of 

time.If during the time any equipment etc is to be added or deficiencies are to be rectified 

to make the system work trouble free, the same also will have to be done by the 

contractor free of cost as to make good all the deficiencies. 

 

28. FINAL ACCEPTANCE 

 

28.1 The final acceptance of the works completed shall take effect from the date of expiry of 

theperiod of maintenance supervision as defined in Clause 27 aboveprovided in any 

casethatthecontractorhas complied fully with his obligationsin respect of each item under 

thecontract. 

 

28.2 Notwithstanding the issue of Final Acceptance Certificate thecontractor and the 

purchaser (subject to SubClauseasabove) shall remain liable 

forfulfillmentofanyobligation incurred under the provision ofthecontractpriorto the issue 

of Final Acceptance Certificatewhichremains unperformed at the time such certificate is 

issuedandfordeterminingthenatureandextentofsuchobligation the contract shall be deemed 

to remain in forcebetween the parties hereto. 

 

29. WARRANTY 

 

29.1 All materials supplied/work done by the Contractor shall be guaranteed against the 

defects for a period as prescribed in BDS from the date of issue of Provisional 

Acceptance Certificate. The contractor shall provide comprehensive warranty 

maintenance forallthe items executed by him against this tender. 

 

29.2 During the period of warranty, the contractor shall remain responsible to arrange 

replacement and for setting right at his own costany equipment installed by him which 

isofdefective manufactureordesign or becomes unworkable duetoanycause 

whatsoever.The decision of the RailTel's representative in this regard to direct the 

contractor to attend to any damage or defect in work shall be final and binding on the 

Contractor. 

 

29.3 Duringtheperiod of warranty, thecontractorshallbe responsibletotheextent expressed 

inthisclauseforany defects that may develop under the conditions provided for by the 

contractandunder proper use, arising fromfaultymaterials, designor workmanship in the 

plant, or from faulty executionof theplant by the contractor but not otherwise 

andshallremedy suchdefectsat his own cost when called upon to do sobythe Purchaser 

who shall state in writing in what respect theportion is faulty.  

 

29.4 If it becomes necessary for the contractor to replace or renew any defective portions of 

the system under this clause the provisions of this clause shall apply to the portions of the 

plant to be replaced or renewed until the expiration of three months from the date of such 

replacement or renewal or until the end of the warranty period whichever may be later.If 

any defect is not remedied within reasonable time, the purchaser may proceed to dothe 
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work at contractor's risk and expense,butwithout prejudicetoanyother rights 

whichthepurchasermayhave against the contractor in respect of such defects.The tenderer 

has to recoup the faulty unit/equipment from the set of his own spares kept by him within 

a period of 24 hours.The locations where such spares are to be handed over to the 

Tenderer shall be indicated in the bid by the tenderer. 

 

29.5 Deleted 

 

29.6 Until the Final Acceptance Certificate shall havebeenissued,the contractorshallhave the 

right of entry, at his ownriskand expense, by himself or his duly authorized 

representatives, whose namesshall have previously been communicated in writing tothe 

purchaseratall reasonable working hoursuponallnecessary parts of the works for the 

purpose of inspecting the workingand the records of the system and taking notes 

therefrom and,ifhe desires at his own risk and expense, making any tests subjectto 

theapprovalof the purchaser which shall notbeunreasonably withheld. 

 

29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as 

required under Clause 3 of Special Conditions of Contract, valid to cover the period of 

warranty as per Clause 29.4 

 

29.8 Tenderer shall quote the repair charges as percentage of the costs of each module/ 

card/assembly/ subassembly, which will remain valid for 2 years after the free warranty 

maintenance. RailTel may exercise the options of getting the defective modules/ cards 

repaired from the contractor for 2 years after the free warranty maintenance period is 

over, at the costs quoted by the tenderer. 

 

30.  TRAINING (NOT APPLICABLE FOR THIS TENDER) 

 

30.1 Thetenderer shall undertake to train RailTelengineers andother Railwaystaff nominated 

by the RailTelin differentaspects ofequipmentdesigns,functioning, field installation, 

testing, commissioning, operation,maintenance and 

repair,coveringbothhardwareandsoftware.The training should be 

comprehensivefortransferofcompleteknow-howsoas to impart full knowledge and 

competence to independently andsuccessfully execute the installation, operation, user 

related software changes, maintenanceandrepairofall equipment. 

Thetrainingcoursesshould,apartfromformal class room training, includehandsonpractical 

experience at the manufacturer’s premises or other locations and visits to working 

installation. 

 

30.2 In the event of any equipment/sub-system being manufactured in India in technical 

collaboration with foreign firm bythe tenderer or any of its sub-contractor, the training as 

per schedule shallbe provided atthe collaborator's premises/training centre in India at the 

Purchaser’s discretion. Tenderer may quote separately against this schedule for the two 

options separately if required. 

 

30.3 The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the 

project.  
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30.4 The requirement of training in man-weeks hasbeenindicatedin the schedule of 

requirements.The tenderer shall quote for the man week rates duly taking in to account 

Para 30.2 above. Details of training proposal shall be submitted by the tenderer. 

 

30.5 Set of Documents related to training to each of the trainees shall be provided. 

 

30.6 All expenses for travel to and from the place of training, boarding andlodgingof the 

trainees shallbebornebythe RailTel.  

 

31. INFRINGEMENT OF PATENTS: 

 

(a) TheContractorisforbidden touseanypatentsorregistereddrawings, processes or patterns in 

fulfillinghiscontract without prior consent in writingoftheownerof such patents, drawings, 

patternsortrademarksexcept where these are specified by thePurchaserhimself.Royalties 

where payable for the use of such patented processes, registered drawings or 

patternsshallbe borne exclusively by the Contractor.The Contractor shall advise the 

Purchaser of any proprietary rights that may exist on such processes, drawings or patterns 

which he may use of his own accord. 

 

(b) In the case of patents taken out by the Contractor ofthedrawingsorpatternsregistered 

byhimorofthosepatents,drawingsorpatternsforwhichheholdsalicense,the signing of the 

contract automaticallygivesthePurchasertherighttorepairbyhimselfthepurchased articles 

covered bythe patent or by any person orbody chosen by him and to obtain from 

anysourceshe desiresthe component parts required by him for 

carryingouttherepairwork.In the event ofinfringementofanypatentrightsdue to above 

action of thePurchaserheshall be entitled to claim damages from the Contractoron the 

grounds of any loss of any nature which he maysuffere.g. in the case of attachment 

because of counterfeiting. 

 

32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOURACT 

 

TheContractorsarerequired toproducelicense asenjoinedin 

theGovernmentofIndiaContractLabour 

(RegulationandAbolition)Act(1978)withlatestamendments, if any. They shall not be 

allowed to undertakeorexecuteanywork throughcontractLabourexceptunderand 

inaccordancewith a licenseissuedunderthesaidActinthatbehalfbytheauthorized 

licensingOfficer. 

 

 

33.  DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence and expedition, keeping to the 

approved time schedule.Should he refuse or neglectto comply with any reasonableorders 

giventohiminwritingbythe Purchaser'sEngineers in connectionwith the work or 

contravenetheprovision oftheContract or theprogress of work lagspersistently behindthe 

time schedule due to his neglect,the Purchasershallbe atliberty togive seven daysnotice in 

writing to the Contractor requiringhim to makegoodtheneglectorcontravention 

complainedof andshouldtheContractorfailtocomplywiththerequisitions made in thenotice 

within seven days fromthe receiptthereof, it shall be lawful for the purchaserto take the 

work wholly or in part out of the Contractor's hands withoutanyfurther reference and get 

the workorany part thereof, as the case may be, completed byotheragencies 
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attheexpenseoftheContractorwithoutprejudice to any other right or remedyofthe 

Purchaser.The contract shall be treated as terminated on the date a notice is issued by the 

purchaser to take the work wholly or in part out of the Contractor’s hands. The purchaser 

shall be at liberty to encash the performance guarantee and forfeit the security deposit 

after the contract is terminated to reimburse the loss to purchaser. 

 

34.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

In theeventof any loss tothepurchaseron accountof execution and/or completion of the 

workoranypartthereofbyagenciesother than the contractor, in terms of clause 33 

thecontractorshall be liable to reimbursethe loss topurchaserwithoutprejudiceto 

theotherrights and remedies of the purchaser and the reimbursementin full or in part, 

asthe casemay be, shall be met atthe option of the purchaser from out of all or anyof the 

following sources viz : 

 

(a) i) Any amount due and payable to thecontractor bythepurchaseronany 

account whatsoever; 

 

ii)The Contractor’ssecuritydeposit in the hands of the purchaser as far asavailable,and;` 

 

  iii)Any other assets whatsoever ofthe contractor; 

 

(b) In theevent of re-imbursement from out ofsources(i)and/or (ii) above mentioned,the 

purchaser shall have the right of appropriation suo moto. 

 

35.  PENALTY FOR DELAY IN COMPLETION 

 

35.1 Ifthe contractor fails to execute andcomplete the work within thetimespecifiedin the 

Agreementorwithintheperiodofextension grantedunderclause 36, for any reason 

whatsoever other than the non availability of the terminated OFC, 220V power supplyand 

the Equipment Room,the contractor shall accept reduction in thetotal amount payable 

tohim bythe purchaser at the rate of0.5% per week or part thereof ( rounded off to the 

nearest whole number ) of the total value of thecontractfor the delay occasionedbeyond 

the appointed time bywhichtheworkshould have been completed under the contract.  

 

35.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten 

percent) of the total contract value. 

 

35.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's 

liability arising from delay only. This penalty for delay in completion will be applicable 

separately for each stage of completion of work when two or more stage of completion 

are specified in thecontract.The purchaser’s engineer shall at his sole discretion specify a 

time limit within which the unfinished portion oftheworkshallbecompletedafterserving on 

the contractoranoticeofPurchaser's intention to recover the said penalty in Form11.In the 

event of failure of thecontractor, thepurchaser shall be at liberty to take action in 

accordancewith provisions in Clause 33 and 34. 

 

NOTE: For purpose of this clause the value of work shall be calculated on the basis of 

unit prices included in schedule of requirements. 
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36. ADHERENCE OF TIME SCHEDULE 

 

36.1 Timely completion of the work is the essence of the contract. Delay in execution will 

attract penalty. 

 

36.2 Ifany delay asaforesaid in clause 35 shall havearisen fromanycausewhichthe 

Purchasermayagreeas being areasonable ground for extension oftimethepurchaser’s 

engineer or his representative mayallowsuchadditionaltime as hemay in his absolute 

discretion consider to be reasonablyjustifiedbythecircumstancesofthecase. 

Suchextensionsshallbe granted , on request from contractor,with or 

withoutliquidateddamagesin the Form No.11 (Section-I, Chapter-6).  

 

37. CONTRACTOR'SLIABILITIES FOR COSTSANDDAMAGES  

 

Please refer clause 52 of General Condition of Contract (Part II of Chapter 3, Section I). 

  

38. UNIT PRICES 

 

38.1 The prices quoted by theTenderer shall include the prices of materialsincluding all 

incidental charges for transport, loading/ unloading and handling of materials, 

commission for arranging dispatch by rail direct from manufacturer'sfactory and 

completing all necessary formalities inthis respect, suchassubmission offorwarding notes, 

arrangingplacement of Wagon, collection of banker's charges for Bank guarantee, 

IndemnityBonds inclusive of cost of Stamp etc. as also sidingor shuntingcharges,ifany, 

levied by the Railway. 

38.2 The prices shall include all taxes, duties, Royalty, GST and levies (including Octroi etc.) 

applicable on this Works Contract. Therefore, they should quote their prices taking into 

account all types of taxes including GST on works contract as leviable. Ambiguous 

charges without firm and specific figures quoted as “extra” will make the bid liable to be 

summarily rejected.  

 

38.3 The prices quoted by the tenderer shall include cost of commissioning and testing and all 

costs of Administration ofContract, Insurance Premium, Banker’s chargesfor guarantees, 

cost of storage, loading-unloadingand handling of materials and for any road transport 

which the contractor may use for carriage of materials to his depot and the site of work. 

The prices shall include the cost 

ofworksandadjustmentsnecessarytobedonebythecontractorduringorafter 

testscarriedoutbythepurchaser. 

 

38.4 The price to be quoted by the tenderers should take into account the credit availed on 

inputs under the CENVAT scheme.Thetenderersshould give a declaration that any set off 

in respectof duties on inputs as admissible under law is being totally 

andunconditionallypassed on to thepurchaserin the price quoted by him(see clause 43). 

 

38.5 While the price quoted in the contract are inclusive of all taxes i.e.GST levied by any 

statutory authority, thepurchaser shall make any deduction toward GST on works 

contract if statutorily required to do so. The deducted sales taxon workscontract shall be 

remitted to theconcernedGSTauthorityandthepurchaser shallin 

nowayberesponsibleforanydisputesbetween theGSTauthorities and the contractor in this 

regard. 
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38.6 Alltaxes,dutiesand levies (Including GST etc.) arising out of thetransaction between the 

contractorandhis sub contractor/supplier for thiswork will be includedin therates quoted 

by the contractorin therelevantSchedule. 

 

38.7 No import license shall be arranged by the RailTel for this work. 

 

38.8.1 The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of 

all taxes & duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST 

etc.The offer should be inclusive of packing, forwarding, freight up to destination, 

insurance charges. 

 

38.8.2 Bidder shall issue valid tax invoice to RailTel for availing proper credit of 

CGST/SGST/IGST/UTGST incase of award of contract.GST will not be reimbursed in 

the absence of valid tax invoice. 

 

38.8.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the details of 

such taxable supplies in the relevant returns to be filed under GST Act. 

 

38.8.4 If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 

expense, interest, penalty as applicable under the GST Act. 

 

38.8.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance of inpurt credit to purchaser, the vendor shall be liable to pay 

applicable interest under the GST Act to the Credit of purchaser.The same provisions 

shall be applicable in case of debit/credit notes. 

 

38.8.6 Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all 

type of applicable taxes such as SGST/CGST/IGST/UT GST alongwith respective 

HSN/SAC Code under GST Law (including tax under reverse charges payable by the 

recipient). 

 

38.8.7 Wherever the law makes it statutory for the Purchaser to deduct any amount towards 

GST at sources, the same will be deducted and remitted to the concerned authority. 

 

38.8.8 In regards to works contract, the tenderer should have registration no. for GST in 

respective state where work is to be executed and shall furnish GST registration 

certificate along with Tender. 

 

38.8.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after 

the last stipulated date for the receipt of tender including extensions if any and the bidder 

there upon necessarily and properly pays such taxes/levies/cess, the bidder shall be 

reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of 

RailTel attributable to delay in execution of work within the control of bidder.The bidder 

shall, within a period of 30 days of the imposition of any such tax or levy or cess, give a 

written notice thereof to RailTel that the same is given pursuant to this condition, 

together with all necessary information including details of input credit relating thereto.In 

the event of non-payment/default in payment of any of the above taxes, RailTel reserves 

the right to with-hold the dues/payments of bidder and make payment to state/Central 

Government authorities as may be applicable.However, if the rates are reduced after the 

last stipulated date for receipt of tender, bidder has to pass on the benefits to RailTel. 
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38.8.10Incase of imported equipment:- Not applicable 

 

38.8.11Evaluation Criteria:- 

 

Inter se position of the offers will be determined on total unit rate on CIP destination 

basis which will include basic rate, custom duty, CGST, SGST, IGST, GST, Freight, 

Insurance and any other charge or cost quoted by the tenderer, including GST payable.  

 

38.8.12In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from 

his/their bills under reverse charge mechanism (RCM) and deposit the same to the 

concerned Tax Authority. 

 

On reverse charge by RailTel, wherever applicable. 

 

39. MEASUREMENT OF WORKS 

 

39.1 Payments for the works shall be made in accordance with approved designs & drawings 

and measured in relevant units except where provided or otherwise. The measurements 

will be made generally in accordance with standard engineering practices. 

 

39.2 All measurement, method of measurement, meaning intent of specifications and 

interpretation of Special Conditions of Contract, given and made by the Purchaser or by 

the Purchaser’s Engineer shall be final and binding. 

 

39.3  All payments due to the Contracter shall be made by RTGS/NEFT only. 

 

39.4 Payments for the works shall be made in accordance with approved design & drawings 

and measured in relevant units except where provided or otherwise. The measurements 

will be made generally in accordance with standard engineering practices. The abstract of 

quantities arrived shall be entered in the measurement book and signed by the contractor 

and the authorised representative of RAILTEL. 

 

40. TERMS OF PAYMENT  

40.1 Allbillsshallbesubmittedtothe Territory Manager, Northern Region under whose 

jurisdiction the work has been executed. While submitting the bills, the break-up of taxes 

may be furnished so that any CENVAT/INPUT credit may be availed by RailTel. 

Bill passing authority : Addl. GM/Projects/RCIL/NR 

Bill Paying authority : JGM/Finance/RCIL/NR 

 

40.2  DELETED 

 

40.3 SubjecttoanydeductionsorrecoverywhichtheRailTelmaybeentitled 

tomakeundercontract,theContractorwill be entitled to be paid from time totimebywayof 

'on account payment' for supplyof goodsand 'progresspayment' forworks as in theopinion 

oftheEngineerhehasexecuted in termsofContract. 

 

40.4 GST component charged in the invoice by successful tenderer shall be released only 

when such GST is reflected against GSTN of RailTel. 
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40.5 ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL 

 

 “On account payment” for supply of equipments, materials indicated in the Schedule of 

Requirements subject to recoveries of liquidated damages, if any, shall be made as given 

below: 

 

75%(Seventy five percent) of the value of equipments/ material supplied of each 

consignment shall be paid on production of the following documents : 

 

(a) Onreceiptofmaterials at site as certified by the purchaser’s representative. 

(b) OriginalInspection certificate issuedbyInspectingOfficer. 

(c) Challan / Invoice in duplicate. 

(d) Acertificate that the materials supplied are asperthecontractand the amount 

claimed in theinvoiceiscorrect as per terms of the contract. 

 

40.5.1 The on account payments made will subsequently be adjusted against payments due on 

Provisional Acceptance or Final Acceptance. 

 

40.5.2 15%(Fifteen percent) value of goods supplied shall be paid after the successful 

completion of installation & commissioning ofthese equipments atvariouslocationsand 

commissioning of the hops/block section concerned andcompletion of all measurements 

andtestingtothesatisfaction of Engineer. 

 

40.5.3 5%(Fivepercent) value of the goods suppliedshallbepaidafterthe successful completion 

ofinstallation &commissioningofwhole system as and issueof “ProvisionalAcceptance 

Certificate by Purchaser's Engineer . 

 

40.5.4 20% payment against the items supplied under theScheduleofsupply but not installed/not 

required to beinstalledshallbepaidafterthesuccessfulcompletion of installation & 

commissioning of whole system and issueof"Provisional Acceptance Certificate for the 

last sectionbyPurchaser'sEngineer. The bank guarantee for on account payment(40.2) 

above shall be released. 

 

40.6 PROGRESS PAYMENT FOR EXECUTION OF WORKS: 

 

'Progress payment' shall be made separately for each item/sub-item of work given in the 

Schedule of Requirements (SORs). 

 

40.6.1 90% (Ninety percent) of the progress payment for each item of Schedule of 

Requirements shall be paid for the quantities completed at various locations after joint 

measurement and testing to the satisfaction of Engineer / supervisorin-charge of the work 

and proper entry in the Measurement book jointly by contractor and Engineer/supervisor 

in-charge of RailTel. 

 

40.6.2 5% (Five percent) value of the works/services completed shall be made on issue of 

Provisional Acceptance Certificate by RailTel as per clause 12 above. 

 

40.6.3 Payment will be released only when OFC laid, terminatedand end to end testing of fibre 

is completed and PAC is issued. 
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41. FINAL PAYMENT 

 

Final payment of 5% (Five percent) of the contract value shall be made after satisfactory 

operation & maintenance of the work under the supervision of the contractor for a period 

of one year after commissioning and issue of Final Acceptance Certificate. 

 

41.1 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the 

works at all the locations covered in this contract and reconciliation of materials issued, 

the final bill for the balance payment for each item of work shall be submitted by the 

Contractor alongwithaclear'NoClaimCertificate'.The Final Acceptance Certificate shall 

be issued by the Purchaser'sEngineeronlywhen 

hehasacceptedtheworkwhollyafterconductingthe acceptancetestsasperthe detailsgivenin 

thetechnicalspecificationandsupplement. 

 

42 FINAL SETTLEMENT 

 

On expiry of the warranty period and issue of the certificate of 

finalacceptanceoftheentireinstallations,the security deposit ( Clause 3) 

willberefundedorBank Guarantee releasedtotheContractorafter adjustment of any dues 

payable by the contractor. 

 

43.  CERTIFICATES FORMODVAT BENEFITS ON BILLS 

 

a) The Contractor should submit thefollowingcertificatealong withthe bills:- 

(see clause 38.4 ) "We certify that no additional duty set offs on the Goodssupplied byus 

have accrued under the GST input credit Schemeinforceon thedate of supply after we 

submittedour quotations and submitted the present bill”. 

 

b) In the eventof GST input creditbeingextendedbytheGovernmentof India to more items 

thatalreadycovered,the firm should advise the purchaser about theadditionalbenefits 

accrued through a letter containing the followingcertificate, or any variation thereof, as 

may beconsiderednecessary by RailTel administration:- 

"Weherebydeclarethatwecanavailadditionalduty set offs as per latest 

GSTschemeinforcenow and we hereby give a reduction of(­­­­­­­­­-)perunit and agree to 

revise the prices indicated in the order. The current GST of (­­­­­­­­­-) is payable on this 

reduced price. Therefore, we request you to amend the order accordingly." 

 

44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

 

(i) All costs, damagesorexpenses,which RailTelmayhave been paid 

orincurredwhichundertheprovisions ofcontract are Contractor's obligationswill 

bedeductedbyRailTelfromprogresspaymentBills/Invoiceof Contractor, as and when it 

isunderstoodthat such an expense has been incurred or paid for. 

 

(ii) Allsuchclaimsof RailTel shall, however, bedulysupported by appropriate and certified 

vouchers,receiptsor explanations as are available to enable theContractorto identify such 

claims. 
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45 TAXES 

 

45.1 TheContractorandallpersonnelemployedbyhimshall pay such taxeslike Income Tax as are 

payableunderstatutory laws of India and the Purchaser WILL NOTACCEPTany liability 

for the same. 

 

45.2 Deduction of Income Taxat source as per provisions ofFinance Act and Income Tax in 

force shall be made from theContractor/Sub-Contractorand the amount so 

deductedmaybe credited to the Central Government. 

 

45.3 Wherever the law makes it statutory forthe Purchasertodeduct any amount towards Sales 

Tax on Works Contract, the samewillbededucted andremittedtotheconcernedauthority.  

 

45.4 LabourCess shall be deducted from Running Bills as applicable. 

 

46. MOBILISATION ADVANCE:Not applicable 

 

47. INSURANCE 

 

47.1 TheContractorshalltakeoutand keep in forceapolicy or policies of insurance from the date, 

the delivery of material start against all liabilities of the Contractor or the Purchaser at 

common law or under anystatutein respect of accidents to persons 

whoshallbeemployedby the contractor in or about the siteforthe purposeofcarryingout the 

workson thesite.The Contractor shall also take out and keep in force a policy or policies 

of Insurance against all recognized risks to theirofficesand depots.Such insurance shall in 

all respects be to the approval of the Purchaser and if he so requires in RailTel’s name. 

 

47.2 INSURANCE OF MATERIALS & INSTALLATIONS 

 

TheContractorshalltakeoutand keep in 

forceaPolicyorpoliciesofInsuranceforallmaterialsincludingRailTelsupplymaterials/equipm

entsirrespectiveofwhether used up in the portion ofworkalready done or kept for the use 

in the balance portion of the work until such works are provisionally handed over to 

theRailTel. For this purpose, theworks aredeemedtohavebeen provisionallyhanded 

overwhen provisionalacceptancecertificate is issued for thelocations asperclause26.  

 

47.3 The Contractor shall not be liable for losses/damagestothematerials either used up in the 

portion of workdoneorhis material kept for use at site, in consequenceof Mutiny, or other 

similar causes over which theContractorhasno control and which cannot be insured.Such 

losses or damages shall be the liability of the Purchaser andifrequired by the Purchaser, 

be made good by the contractorat the cost of the Purchaser. 

 

47.4 TheContractorshould,however,insurethestoresbroughtto site, against risks in consequence 

of warandinvasion,asrequired undertheEmergencyRisk (Goods ) Insurance Actinforce 

from time to time. 

 

47.5 Itmaybe noted that the beneficiaryoftheinsurancepolicyshouldbe RailTel or the policies 

shouldbepledgedin 

favourofRailTel.Thecontractorshallkeepthepolicy/policiescurrenttilltheinstallationsarepro

visionally handed over to the purchaser. It may also benotedthat in the event of 
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contractor's failuretokeepthepolicy current and alive, renewal of policywillbedone by 

purchaser for which the cost of the premiumplus 20% of premium shall be recovered 

from the contractor. 

 

47.6 Forthepurpose of enabling the contractor totaketheinsurancecoverin connection 

withthiscontract,the purchaser's Engineer will advise the approximate priceofall the 

RailTel supply materials to the Contractor. 

 

48. Rights of RailTel: 

 

RAILTEL reserves to itself the following rights in respect of this contract without 

entitling the Contractor to any compensation. 

 

48.1 To get the work done through another agency at the risk and cost of the Contractor, in the 

event of poor progress or the Contractor’s inability to progress the work for Completion 

as stipulated in the contract, poor quality of work, persistent disregard of instructions of 

Architect / RAILTEL, assignment, transfer, subletting of the contracted work without 

written permission of RAILTEL, non-fulfillment of any contractual obligations etc. and 

to claim / recover compensation for such losses from the Contractor including 

RAILTEL’s supervision charges and overheads from Security Deposit / other dues. 

  

48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated 

in the contract during the progress of work and get it done through the contractor of the 

adjacent section and / or by the departmental labour to suit RAILTEL’s requirements or 

in case RAILTEL decides to advance the compensation due to other emergent reasons. 

  

48.3 To terminate the contract after due notice and forfeit the Security Deposit and recover 

the loss sustained in getting the balance work done through other agencies in addition to 

liquidated damages in the event of: 

 Contractor’s continued poor progress. 

 Withdrawal from or abandonment of the work before completionof the work.  

 Corrupt act of the Contractor.  

 Insolvency of the Contractor.  

 Persistent disregard of the instructions of RAILTEL. 

 Assignment, transfer, subletting of the contract work without written permission.  

 Non-fulfillment of any contractual obligations. 

 

48.4  To recover any moneys due from the Contractor from out of any moneys due to the 

Contractor under this or any other Contract or from the Security Deposit. 

 

48.5 To determine the Contract or to restrict the quantum of work and pay for the portion of 

work done as per the satisfaction of RAILTEL. 

 

48.6 To effect recoveries from any amounts due to the Contractor under this or any other 

contract or in any other form the moneys which RAILTEL is forced to pay to anybody 

due to Contractor’s failure to fulfill any of his obligations. 

 

48.7 To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender specifications are based on preliminary documents and quantities furnished 

therein are indicative and approximate and the rates quoted shall not be subject to 

revision in any manner whatsoever. 
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48.8  To deploy RAILTEL’s or adjacent-section-contractor’s skilled and semiskilled 

workmen in case of emergency / poor progress / deficiency in skill on the part of the 

employees of the Contractor and to recover the expenditure on account of the same from 

the moneys due to the Contractor. 

 

48.9 While every endeavour will be made by RAILTEL to this end, RAILTEL cannot 

guarantee uninterrupted work due to conditions beyond its control. The Contractor will 

not be entitled to any compensation / extra payment on this account. 

 

In the event of any dispute of technical nature, the decision of RAILTEL shall be final 

and binding to the Contractor. 

 

49. Responsibilities of Contractor in respect of local taxing rules, local laws, 

employment for workers etc.:  

 

The following are the responsibilities of the Contractor in respect of observance of local 

laws, employment of personnel, payment of taxes etc. 

 

49.1 DELETED. 

 

49.2  As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed. 

 

49.3 The Contractor at all times during the continuance of this contract, shall in all his 

dealings with the local labour for the time being employed on or in connection with the 

work, has due regard to all local festivals, religious and other customs.  

 

49.4 The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations etc., such as The Payment of Wages Act, The Minimum Wages Act, The 

Workmen’s Compensation Act, The Employer’s Liability Act, The Industrial Disputes 

Act, The Employee’s Provident Fund Act, Employee’s State Insurance Scheme, The 

Contract Labour (Regulations and Abolitions Act, 1970) and other Acts, Rules and 

Regulations for labour as may be enacted by the Government during the tenure of the 

Contract and having force or jurisdiction at site. The Contractor shall give to the local 

Governing Body, Police and other concerned authorities all such notice as may be 

required under law. 

 

49.5 The Contractor will obtain independent licence under the Contract Labour (Regulations 

and Abolition Act, 1970) from the concerned authorities based on the certificate (Form -

V) issued by the principal employer / customer, if such license is required under the law. 

 

49.6 The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his 

operations connected with this contract. In case, RAILTEL is forced to make any such 

payment, RAILTEL shall recover the same from the Contractor either from moneys 

due to him or otherwise as deemed fit. 

 

49.7 The Contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 



 

RailTel/Tender/NR/PROJECT/LMC-NIC-CHANDIGARH/2021-22/17  

  

 

   Page 81 of 176 
  

1970) and safety precautions as may be required for safe and satisfactory execution of 

the contract. 

 

49.8  The Contractor shall be responsible for proper accommodation including adequate 

medical facilities for the personnel employed by him. 

  

49.9  The Contractor shall be responsible for the proper behaviour and observance of all 

regulations by the staff employed by him. 

 

49.10The Contractor shall ensure that no damage is caused to any person / property of other 

parties working at site. If any such damage is caused, it shall be the responsibility of the 

Contractor to make good the losses and compensate them. 

 

49.11All the properties/equipment/components of RAILTEL loaned with or without deposit, to 

the Contractor shall remain the properties of RAILTEL. The Contractor shall use such 

properties for the purpose of execution of this contract. All such properties/ equipment / 

component shall be taken to be in good condition unless notified to the contrary by the 

Contractor within 48 hours. The Contractor shall return them in good condition as and 

when required by RAILTEL. In case of non-return, loss, damage, repairs etc., the cost 

thereof, as may be fixed by the Engineer, will be recovered from the Contractor. 

 

49.12  It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or 

materials other than those specifically agreed to be given by RAILTEL. 

 

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims 

of whatever nature arising during the course of execution of this contract. 

 

49.14In case the Contractor is required to undertake any work outside the scope of this contract, 

the amount payable shall be as may be mutually agreed upon. 

 

49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons 

attributable to the Contractor, will have to be compensated by the Contractor either by 

increased manpower and resources or by working extra hours or more than one shift at 

no extra cost to RAILTEL. 

  

49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-

roll sheet giving details of all payments made to the workmen duly signed by the 

Contractor’s representative should be furnished to RAILTEL, if called for. 

 

49.17 In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of 

the Engineer. 

 

49.18 No levy, payment or charges made or imposed shall be impeached by reason of any 

clerical error or by reason of any mistake in the amount levied, demanded or charged. 

 

49.19  No idle labour charges will be admissible in the event of any stoppage of work resulting 

in the Contractor’s workmen being rendered idle due to any reason at any time. 

 

49.20 The Contractor shall take all reasonable care to protect the materials and the work till 

such time it has been taken over by RAILTEL. 
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49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems / disputes shall be separately 

discussed and settled without effecting the progress of work. Stoppage or abandonment 

of work other than under force majeure conditions shall be treated as breach of work of 

contract and dealt with accordingly. 

 

49.22 The Contractor shall keep the area of work clean and shall remove the debris etc. outside 

of RailTel’s premises, while executing day-to-day work. Upon completion of work, the 

Contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish, 

unused and other materials and deposit them in places specified by the Engineer. The 

Contractor will also demolish all the hutments, sheds, offices, etc., constructed and used 

by him and shall clean the debris. In the event of his failure to do so, the same will be 

arranged to be done by the RAILTEL and the expenses recovered from the Contractor. 

 

49.23 The Contractor shall execute the work in the most substantial and workmen like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The Contractor shall be responsible to ensure that the quality, assembly and 

workmanship conform to the dimensions and clearance given in the drawings and/or as 

per the instructions of the Engineer. 

 

49.24 The Contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise. Besides, 

the Contractor shall also furnish progress reports on work at regular intervals as required 

by the Engineer. 

 

50. Responsibility of contractor in respect of safety of men, equipment, material and 

environment: 

 All safety rules and codes applied by RAILTEL at site shall be observed by the 

Contractor and his workmen without exception. The Contractor shall be responsible for 

the safety of the equipment / material and work to be performed by him. 

 

50.1  Contractor shall also take such additional precautions as may be indicated from time to 

time by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. 

Suitable number of Clerical Staff, watch and ward, Storekeepers to take care of 

equipment, material, construction tools and tackles shall be posted at site by the 

Contractor till the completion of work under this contract. The Contractor shall arrange 

for such safety devices as are necessary for this type of work and carry out the requisite 

site tests of handling equipment, lifting tools, tackles etc. as per usual standards and 

practices. 

 

50.2  The Contractor shall provide to its work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the authorized 

RAILTEL officials: 

 Safety Helmets conforming to IS - 2925. 

 Safety Belts conforming to IS - 3521. 

 Safety Shoes conforming to IS - 1989. 

 Eye & Face Protection devices conforming to IS-8520 & IS-8940. 

 Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-

8519. 
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50.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 

safety nets, ladders, equipment etc. used by the Contractor shall be of safe design and 

construction. These shall be tested and certificate of fitness obtained before putting them 

to use and from time to time as instructed by authorized RAILTEL official who shall 

have the right to ban the use of any item. 

 

50.4 All electrical equipment, connections and wiring for construction power, its distribution 

and use shall conform to the requirements of Indian Electricity Act and Rules. Only 

electricians licensed by the appropriate statutory authority shall be employed by the 

Contractor to carry out all types of electrical works. All electrical appliances including 

portable electric tools used by Contractor shall have safe plugging system to source of 

Power and be appropriately earthed. 

Where it becomes necessary to provide and / or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or 

explosion, the Contractor shall be responsible for carrying out such provision and / or 

storage in accordance with the rules and regulations laid down in the relevant 

Government Acts, such as Petroleum Act, Explosive Act, Petroleum and Carbide of 

Calcium Manual of the Chief Controller of Explosives, Government of India etc. Prior 

approval of the authorized RAILTEL official at the site shall also be taken by the 

Contractor in all such matters. 

 

50.5 The Contractor shall arrange at his cost (wherever not specified) appropriate illumination 

at all work spots for safe working, when natural daylight may not be adequate for clear 

visibility. 

 

50.6 In case of a fatal or disabling injury/accident to any person at construction sites due to 

lapses by the Contractor, the victim and/or his/her dependants shall be compensated by 

the Contractor as per statutory requirements. However, if considered necessary, 

RAILTEL shall have the right to impose appropriate financial penalty on the Contractor 

and recover the same from payments due to the Contractor for suitably compensating the 

victim and/or his/her dependents. Before imposing any such penalty, appropriate enquiry 

shall be held by RAILTEL giving opportunity to the Contractor to present his case. 

 

50.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have 

the right to recover the cost of such damages from the payments due to the Contractor 

after holding an appropriate enquiry. 

 

50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses by the 

Contractor, RAILTEL shall have the right to recover cost of such delay from the 

payments due to the Contractor, after notifying the Contractor suitably and giving him 

opportunity to present his case. 

 

50.9 If the Contractor fails to improve the standards of safety in its operation to the 

satisfaction of RAILTEL, after being given reasonable opportunity to do so and / or if 

the Contractor fails to take appropriate safety precautions or to provide necessary safety 

devices and equipment or to carry out instructions regarding safety issued by the 

authorised RAILTEL official, RAILTEL shall have the right to take the corrective steps 

after giving a notice of not less than seven days indicating the steps that would be taken 

by RAILTEL. 
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50.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous 

occurrences to the authorised RAILTEL official immediately after such occurrence, but 

in any case not later than 12 hours of the occurrence. Such reports shall be furnished in 

the manner prescribed by RAILTEL. In addition, periodic reports on safety shall also be 

submitted by Contractor to the authorised RAILTEL official from time to time as 

prescribed. 

 

50.11 During the course of construction, alteration or repair scrap lumbers with protruding 

nails, sharp edges etc., and all other debris including combustible scrap shall be kept 

cleared from working areas, passage ways and stair in and around site. 

 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall 

not be intentionally dropped, struck or permitted to strike each other violently. When 

cylinders are transported by powered vehicles, they shall be secured in a vertical position. 

 

50.12  All the Contractor’s supervisory personnel and sufficient number of workers shall be 

trained for fire fighting and shall be assigned specific fire protection duties. Enough 

number of such trained personnel must be available during the tenure of the contract. 

  

50.13 Contractor shall provide enough fire protecting equipment of the types and numbers at 

his office, stores, erection site, other temporary structures, labour colony area etc. Access 

to such fire protection equipment shall be easy and kept open at all times. Compliance of 

the above requirement under fire protection shall in no way relieve the Contractor of any 

of his responsibility and liabilities to fire accident occurring. In the event fire safety 

measures are not to RAILTEL’s satisfaction, RAILTEL shall have option to provide the 

same and recover the cost plus incidentals from Contractor’s bills and / or impose penalty 

as deemed fit by the authorised representative of RAILTEL. 

 

51. Deleted. 

 

52.  Strikes and Lockouts: 
 The Contractor will be solely responsible for all disputes and other issues connected 

with his workmen. In the event of Contractor’s workmen resorting to strike or the 

Contractor resorting to lockout and if the strike or lockout so declared is not settled 

within a period of one month, RAILTEL shall have the right to get the work executed by 

employing its own men or through other agencies or both. The cost incurred by 

RAILTEL in this regard shall be recovered from the Contractor. 

 For any purpose whatsoever, the employees of the Contractor shall not be deemed to be 

in the employment of RAILTEL. 

 

53. Guarantee:  

  Even though the work will be carried out under the supervision of the authorized 

representative of RAILTEL, the Contractor will be responsible for the quality of the 

workmanship and shall guarantee the work done for a period of one year from the date 

of completion of work as certified by the authorized representative of RAILTEL and 

shall rectify free of cost to RAILTEL all defects arising out of faulty erection during the 

guarantee period starting from the date of completion of rectification. In the event of the 

Contractor failing to repair the defective works within the time specified by the 

authorized representative of RAILTEL, RAILTEL may proceed to undertake the repairs 

of such defective works at the Contractor’s risk and cost, without prejudice to any other 

rights and recover the same from out of any moneys payable to the Contractor or by other 

legal means. 
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53.1 The Tenderers has to enter in the register all the material / tools and plants brought to the 

site for working in the premises available with the Security Staff / Site Incharge / Site 

Register. 

 

53.2 The Tenderers should get all the materials inspected and approved from the authorized 

representative of RAILTEL before use. In case of non-approval, if authorized 

representative of RAILTEL wish to check the material, cost of breakages and re-doing 

the same Work will be the sole responsibility of the Contractor own. 

 

53.3 The rates should be quoted in the same units as mentioned in the tender schedule. 

 The Bill of Quantities enclosed are very indicative and can vary as per the Site 

conditions, requirements of RAILTEL or Design of authorized representative of 

RAILTEL and the rates quoted shall not be subject to revision. 

 

53.4 The rates quoted in the tender shall include all charges of material, labour, lifts, 

scaffoldings, any tools & plants, freight, labour conditions, fluctuations in the rates, GST, 

shift working & other taxes and shall be firm for the duration of the contract and any 

extended period of the contract. No escalation in the rates shall be allowed under any 

circumstances even in case of extension of time period. 

 

53.5 The successful Tenderer is bound to carry out all the items of work necessary for the 

completion of the job even though the same may not have been included in the schedule 

of quantities. Rates for such items shall be settled in consultation with authorized 

representative of RAILTEL. 

 The successful Tenderer will have to make samples (proto-type) of all the furniture items 

for the final approval of authorized representative of RAILTEL before taking up the 

entire execution of the work. In case of any modifications / additions, the same shall be 

incorporated in the entire furniture items without any additional financial implications. 

 Water and Electricity shall be provided free of cost at one point on each floor, further 

extensions if required shall be borne / arrange by the Tenderer on its own. 

 

54.  Rates of extra items/quantity: 

 

 The rates of the extra items will be derived from the tender wherever possible. 

  

54.1 In case the rates do not exist in the tender, the rate will be derived as per the market rates. 

The Tenderer shall submit analysis of rates as per Annexure, with assumption of any one 

item. 

  

54.2 If the quantity of any item under execution is varying up to  25% of the total quantity 

(as per the Schedule of Requirement), the contractor shall have to execute the same item 

at similar rates as applicable in the contract agreement. 

 

54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without 

assigning any reason to the contractor. 

 

54.4 All the work executed should be got approved by the authorized representative of 

RAILTEL and in case of any bad workmanship pointed out shall be either rectified or be 

taken away from the site if it is not rectifiable and shall be replaced without any extra 

cost by the Tenderer. 
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54.5 The Tenderer should indicate the breakup of the items of %age of the unit cost for 

material, wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be 

the basis for evaluation of the rates of the extra items. 

 Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ units. 

 

54.6 All Government taxes, levies etc. like Works Contract – GST, TDS shall be deducted 

from all the running bills of the Contractors. 

 

54.7 All the works executed or under execution finished or semi-finished including all 

materials lying at site shall become the property of RAILTEL immediately on receipt of 

bills of the Contractors for the same. 

 

54.8 The procurement of Cement, Steel, as required for completion of work shall be the 

responsibility of the Contractor. 

 

54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and 

Shall be approved by theauthorised representative of RAILTEL 

 

55.LABOUR WELFARE: 

 

55.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and 

the contract labour (Regulation & Abolition) central Rules 1971 before the commencement 

of the work, and continue to have valid license until the completion of the work 

.(Registration of ESI, EPF for the workers under his control.) 

 

55.2 The contractor comply with the provisions of the 

 

 “The Building and other Construction Workers (Regulation of Employment & condition 

of service) Act, 1996 and the” The Building and other Construction Workers Welfare 

Cess Act, 1996” amended from time to time and rules framed there under. The contractor 

shall comply with the provision of the “The Building and other Construction Workers 

(Regulation of Employment & condition of service) rules 1998” amended from time to 

time. The RAILTEL at the time of making any payment to the contractor for the work 

done and measured under the contract shall deduct such sum at the rate, as prescribed in 

the Building and other Construction Workers Welfare Cess Rules as applicable in the 

state. where the work is situated, of gross value of the work done from each running bill 

and final bill. Such deduction shall be transferred to the State Workers Welfare Board by 

the Engineer-in-charge, as Principal Employer, shall continue to monitor the rigorous 

implementation of the act rules during the currency of the contract. 

 

The contractor shall registered himself under “The Building and other Construction 

Workers (Regulation of Employment & condition of service) Act, 1996” and “ The 

Building and other Construction Workers (Regulation of Employment & condition of 

service) rules 1998” and the “The Building and other Construction Workers Welfare Cess 

Act, 1996” The Building and other Construction Workers Welfare CessRulr”. The 

deduction of cess @ 1% is obligatory under the Central Act as a labour welfare measure. 

 

55.2.1 Any failure to fulfill this requirement shall attract the penal provisions of this contract 

arising out of the resultant non-execution of the work. 
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55.3 No labour below the age of eighteen years shall be employed on the work. 

 

56.  Special Conditions of contract for mandatory updation of labour data on Railway’s 

shramikkalyam portal by contractor. 

 

56.1 In order to increase transparency in payment of contract Labour wages and other 

payments,a web based e-application has been developed and hosted on website 

www.shramikkalyan .indianrailways.gov.in. 

 

56.2 All contractors are required to upload details of their LOA’s engaged workmen, wage 

payment details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded 

shall be available in public domain. 

 

56.3 Contractor is to abide by the provisions of payment of wages act & Minimum wages act. 

In order to ensure the same ,an application has been developed and hosted on website 

www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/company 

etc. and upload requisite details of labour and their payment in this portal.These details 

shall be available in public domain. The Registration /updation of portal shall be done as 

under: 

 

a) Contractor shall apply for one time registration of his company /Firm etc. in the 

Sharmikkalyan portal with requisite details subsequent to issue of letter of 

Acceptance.Railtel’sEngineer(i.e Territory Manager) shall approve the 

contractor’s registration on theportal with in 7 days of receipt of such request. 

 

b) Contractor once approved by any Railtel’s Engineer(i.e Territory Manager), can 

create password with login ID (PAN No.)for subsequent use of portal for all 

LOAs issued in his favour. 

c) The contractor once registered on the portal ,shall provide details on his letter of 

Acceptances(LOA)/ContractAgreements on shramikkalyan portal within 15 days 

of date of issue of any LOA for approval of concerned engineer(i.e Territory 

Manager). Engineer(i.e Territory Manager)shall update (if required)and approve 

the details of LOA filled by contactor within 7 days of receipt of such request. 

 

d) After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill 

the salient details of contract labours engaged in the contract and ensure 

updating of each wage payment to them on shramikkalyan portal on monthly 

basis. 

 

e) It shall be mandatory upon the contractor to ensure correct and prompt 

uploading of all salient details of engaged contractual labour& payments made 

thereof after each wage period. 

 

 B. While processing payment of any ‘On Account bill’ or Final bill or release of 

‘Advances’ or Performance Guarantee/Security deposit’,contractor shall submit a 

certificate to the Engineer or Engineer’s representatives (i.e Territory Manager) that I 

http://www.shramikkalyan/
http://www.shramikkalyan/
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have uploaded the correct details of contract labours engaged in connection with this 

contract and payment made to them during the wage period in Railway’s 

Shramikkalyan portal at ‘www.shramikkalyan .indianrailways.gov.in’. till 

___month____year 

 

 

 

************************* 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.shramikkalyan/
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SECTION-I 

  

CHAPTER - 5 

 

 

 

 

 

 

(BDS) 
SECTION-I 

 

CHAPTER-5 

 

 

 

BID DATA SHEET (BDS) 

 

The section consists of provisions that are specific to various clauses ofPreamble, 

Instruction to Tenderers and conditions of tendering (ITT), General Condition of Contract 

(GCC) and Special Condition of Contract (SCC) of Section-Iof the tender document.  

 

 

 

 

 

 

 

BID DATA SHEET 
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BID DATA SHEET (BDS) 

 

Reference Clause Description 

Name of the Work: 

(Preamble Clause1) 
“Trenching, Laying, Termination, Splicing, Testing and 

Commissioning for connectivity of NIC Chandigarh.” 

List of Section/s where 

work for RailTel is to be 

done:  

(Preamble  

Clause 2.4) 

Chandigarh 

 

Pre bid Conference: 

(Preamble Clause 3) 

NOT APPLICABLE 

Last Date, Time and Venue 

of Submission of Tender:  

(Preamble  

Clause 6) 

Venue: RailTel Corporation of India Ltd, 

Northern Region Office, 

6th Floor, Block III, Delhi IT Park, 

Shastri Park, Delhi-110053 

Date:18-06-2021Time:11:00 hours 

Date, Time and Venue of 

Opening of Tenders: 

(Preamble  

Clause 7) 

 

Venue:Same as above 

 

Date:18-06-2021Time:12:00 hours  

Completion Period of 

Work: (Preamble  

Clause 8) 

 

90 days from the date of issue of Letter of Acceptance (LOA). 

 

Authority and Address:  

(Preamble  

Clause 9) 

Executive Director, 

Northern Region,  

RailTel Corporation of India Ltd, 

6th Floor, Block III, Delhi IT Park, 

Shastri Park, Delhi-110053 

Earnest Money: 

(PreambleClause 10) 

Rs. 1,05,200/- (Rupees One lakh five thousand two hundred 

Only) 

Form of Earnest Money: 

(ITT Clause7.4) 

 

Through ENIVIDA Portal 

Work to be done by RailTel 

(if any):  

(PreambleClause 15) 

NIL 

 

 

 

Materials to be supplied by 

RailTel (if any): (Preamble  

Clause 16) 

RailTel will not supply any material except as under: 

1. 24/48 FibreArmoured Optical Fibre cable 

2. HDPE Duct (33/40 mm dia). 

 

The materials shall be supplied from the store of Site Engineer of 

section. No extra transportation cost shall be paid by RailTel to 

contractor for utilising in the section. 

In case the above material is required to be transported from any 

other RailTel depot to the store of site engineer, transportation 

cost shall be paid as per item in SOR. 

Unit Prices: (ITT  The unit rate and the prices shall be quoted by the bidder entirely 
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Clause 12) in Indian Rupees (INR) only. Quoting in Foreign currency is not 

applicable to the present tender even for the imported items/ 

components of the Schedule of Requirements. 

 

Validity of offer: (ITT 

Clause 13) 

45 days (Forty Five days) from the date of opening of tender 

 

Minimum Qualifying 

Criteria: 

(ITTClause19.1.4(i)) 

 

 I. Technical:  

The tenderer must have successfully completed any of the 

following during last 07 (seven) years, ending last day of 

month previous to the one in which tender isinvited: 

Three similar works each costing not less than the amount 

equal to 30% of advertised value of the tender,or 

Two similar works each costing not less than the amount equal 

to 40% of advertised value of the tender,or 

One similar work each costing not less than the amount equal to 

60% of advertised value of the tender. 

 

 --The total value of similar nature of work completed during the 

qualifying period and not thepayments received within 

qualifying period alone, shall be considered. 

 

Annual Turnover: 

[ITT Clause 19.1.4 (ii) ] 

II. Financial: The Tenderer should have received during last three 

years total contract amount of minimum of Rs. 78,85,087/-

(i.e.150% of the advertised tender value of the work.) 

 

Meaning of similar Works: 

(ITT Clause 20) 

“Trenching, Laying, Jointing, Splicing, Termination, Testing 

and Commissioning of Optical Fiber Cables. 

Period of Maintenance: 

(SCC Clause 24) 

12 months from the date of passing of the certificate of 

completion/Professional Acceptance Certificate (PAC). 

Maintenance Supervision: 

(SCC Clause 26.3) 

The contractor shall be responsible for proper maintenance 

supervision of work for a period of 12 months from the date of 

issue of Provisional Acceptance Certificate (PAC) of each 

section/block section. 

Warranty : 

(SCC Clause 29) 

All materials supplied/work done by the contractor shall be 

guaranteed against the defects for a period of 12 months from the 

date of issue of Provisional Acceptance Certificate (PAC). 

Security Deposit: (GCC 

Clause 16.2, Chapter –

3,Section-I, Part I) 

1. Security deposit should be 3% of contract valueto be 

submitted in the form of Demand Draft or Banker’s Cheque 

only. 
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SECTION-I 

 

CHAPTER-6 

 

 

 

 

 

 

 

SECTION - I 

 

CHAPTER - 6 

 

FORMS OF TENDER 

 

 

Form No.1 

 

: Offer Letter 

Form No.2 

 

Form No. 2(A) 

: 

 

: 

Qualifying Criteria / User’s Certificate 

 

Affidavit 

 

Form No.3 

 

: Agreement 

Form No.4 

 

: Guarantee Bond for Security Deposit 

 

Form No.5 

 

: Statement of Deviations 

Form No.6 

 

: Standing Indemnity Bond for ‘On Account’ Payments and 

Stores supplied by RailTel 

 

Form No.7 

 

: System Performance Guarantee 

Form No.8 

 

: Not used 

Form No.9 

 

: Work in Hand 

Form No.10 

 

: Not used 

 

Form No.11 

 

: Extension of period of completion of work on account of 

contractor 

 

Form No.12 

 

: Not used 

 

Form No.13 

 

: Qualification Experience 

Form No.14 

 

: Guarantee Bond against ‘On Account Payments’ 

 

   

FORMS OF TENDER 
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Form No. 1 

 

OFFER LETTER 

 

To 

RailTel Corporation of India Limited, 

6th Floor, Block III, Delhi IT Park, 

Shastri Park, Delhi-110053 

 

I/We _______________________________________________ have read the various conditions 

detailed in tender documents attached here to and hereby agree to ABIDE BY THE SAID 

CONDITIONS. I/We also agree to keep this tender open for acceptance for a period of 45 days 

from the date fixed for opening the same and in default thereof, I/We will be liable for forfeiture 

of my/our Earnest Money. I/We offer to do the work of “Trenching, Laying, Termination, 

Splicing, Testing and Commissioning of OFC for connectivity of NIC Chandigarh.”at the 

rates quoted in the attached schedules and hereby bind myself/ourselves to complete the work 

within 90 Days from the date of issue of Letterof Acceptance ofthetender.I/We also hereby agree 

to abide by the various Conditions of Contract and to carry out the work according to the 

Specifications for materials and works laid down by the RailTel for the present contract.A sum 

of Rs. 1,05,200/-(Rupees One Lakh Five Thousand Two Hundred Only)is to be depositedthrough 

ENIVIDA portal as “Earnest Money”.The full value of Earnest Money shall stand forfeited 

without prejudice to any other rights or remedies if, 

 

I/We do not execute the contract agreement within 30 days after receipt of notice issued by the 

RailTel that such documents are ready or, 

 

I/We do not commence the work within 15 days after receipt of orders to that effect. 

 

Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between us 

and indicated in the “Letter of Acceptance” of my/our offer for this work. 

 

 

 ACCEPTENCE OF TENDER 

 

 

Signature Of Contractor’s (S) 

 

Contractor (S) Address 

 

 

 

WITNESS  

 

1- 

 

2- 

I accept the tender as above and agree to pay the rate as 

entered in Schedule of Requirements. 

 

 

 

For and on behalf ofRailTel Corporation of India 

Limited, 

Northern Region,New Delhi-110053 

WITNESS 

 

1- 

 

2- 
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Form No. 2 

 

QUALIFYING CRITERIA 

 

 

USER’s CERTIFICATE 

 

Name ofthe Firm 

 

Contract No. & date 

 

Scope ofWork 

 

Contract Amount (in Indian Rupees) 

 

Completion Periodas per original contract 

 

Completion Periodwith extension 

 

Data ofCommencement 

Actual date of Successful Completion 

 

 

 

 

        Name: 

        Dated: 

        Designation: 

 

 

 

 

Signature of the Contractor with        

 Company Seal 

 

Note: The relevant User’s certificate to be attached. 
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Form No. 2(A) 

 

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 

 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of 

Rs.100/-.The stamp paper has to be in the name of the tenderer)** 

 

 I………………………………..(Name and Designation)** appointed as the 

attorney/authorized signatory of the tenderer (including its constituents), 

 

M/s__________________________(hereafter called the tenderer) for the purpose of the Tender 

documents for the work of ____________________________________________________as 

per the tender No.__________________ of (----------RailTel), do hereby solemnly affirm and 

state on the behalf of the tenderer including its constituents as under: 

 

1. I/we the tenderer (s), am/are signing the document after carefully reading the contents. 

 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

 

3. I/We hereby declare that I/we have downloaded the tender documents from RailTel 

website www.railtelindia.com. I/we have verified the contentof the document from the 

website and there is no addition, no deletion or no alternation to the content of the Tender 

Document.In case of discrepancy noticed at any stage i.e. evaluation of tenders, 

execution of work or final payment of the contract, the master copy available with the 

RailTel Administration shall be final and binding upon me/us. 

 

4. I/we declare and certify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 

 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted alongwith the offer and same shall be binding upon 

me/us. 

 

6. I/We declare that the information and documents submitted along with the tender by 

me/us are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of tenders, 

it shall lead to forfeiture of the tender EMD besides banning of business for five years on 

entire RailTel. Further, I/we (insert name of the tenderer)**_____________________ 

and all my/our constituents understand that my/our offer shall be summarily rejected. 

 

8. I/we also understand the if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the 

contract, alongwith forfeiture of EMD/SD and Performance guarantee besides any other 

action provided in the contract including banning of business for five years on entire 

RailTel. 
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DEPONENT 

SEAL AND SIGNATURE  

OF THE TENDERER 

 

VERIFICATION 

 

I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

 

 

DEPONENT 

SEAL AND SIGNATURE  

OF THE TENDERER 

 

 

Place: 

Dated: 

 

** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 

suitably by tenderer. Attestation before Magistrate/Notary Public 
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Form No. 3 

 

AGREEMENT 

 

(CA No. ………………………………………………………………………………………….) 

 

This AGREEMENT is made at New Delhi on this day of___________two thousand and 

Seventeen by and between RailTel Corporation of India Limited (A Govt. of India Undertaking) 

having its Registered &Regional office at 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-

110053, acting in thepremisesthrough ED/Northern Region (hereinafter referred to as ‘RailTel’, 

which expression should unless repugnant to the context or meaning thereof include its 

successors and permitted assigns) of the one part; 

 

And _______________________having its registered office at-----------------------------------------

--------- acting in the premises through………………. (hereafter referred to as “Contractor”, 

which expression should unless repugnant to the context or meaning thereof include its successor 

and permitted assigns) of the other part. 

 

Whereas in response to a call for Tender by RailTel for the work of 

“…………………………………………………………………………………………………...” 

for RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with 

Corrigendum…………………..issued by RailTel hereto, the Contractor has submitted a Tender 

as perAnnexure ‘B’ hereto  

 

AND WHEREAS the said Tender of the Contractor has been accepted for the work 

of“…………………………………………………………………………………………………

…” for RailTel Corporation of India Limited as per copy of Letter of Acceptance of Tender No. 

____________________dated____________complete with enclosures at the accepted rates and 

agreed deviations from tender papers as per Annexure-C hereto at contract value of 

Rs.________________(Rupees _________________________ Only) duly accepted by the 

contractor. 

 

Now this agreement witnesses that in consideration of the premises and the payment to be made 

by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 

equipment and materials and execute and perform all works for which the said Tender of the 

Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and 

‘C’ hereto and upon such supply, execute and performance to the satisfaction of the purchaser 

(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the 

said Annexure ‘C’ and in terms of the provisions therein.  

 

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 

and/or seals on the day and year respectively mentioned against their respective signatures. 

 

Signed and delivered byShri_______________________for and on behalf ofRailTel Corporation 

of India Ltd. 

 

The contract within named in the presence of : 

1. Signatures 

Date 

Name in Block Capitals 

Address: 
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2. Signatures 

Date 

 Name in Block Capitals 

 Address: 

 

Signed and delivered by Shri. _______________________________ for and onbehalf 

of________________________  

 

The contractor within named in the presence of : 

 

 

1. Signatures 

Date 

Name in Block Capitals 

 Address: 

 

2.Signature 

 Date 

 Name in Block Capitals 

Address: 

 

  

 

Annexure ‘A’  :Tender Paper No…………. with corrigendum, if any. 

 Annexure ’B’  :Firm’s offer. 

Annexure ‘C’  :Letter ofAcceptance No…….. with all enclosures. 

 Annexure ‘D’  :CopyofContract Performance Guarantee 
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Form No. 4 

 

 

CONTRACT PERFORMANCE GUARANTEE BOND 

(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 

 

In consideration of the RailTel Corporation of India Limited, Northern Region, 6th Floor, Block 

III, Delhi IT Park, Shastri Park, Delhi-110053 (Herein after called the RailTel) having agreed to 

exempt …………………………………………………………………..(Hereinafter called“the 

said Contractor(s)”) from the demand, under the terms and conditions of an Agreement 

No.…………………………………………… dated……………made between RailTel 

Corporation of India Limited and …………………………………………….. for (hereinafter 

called “the said Agreement”) of security deposit for the due fulfillment by the said Contractor (s) 

of the terms and conditions contained in the said Agreement, on production of a Bank Guarantee 

for Rs. ………….. (Rs. ………….. only).We, ………………………………… (indicate the 

name of the Bank) hereinafter referred to as “the Bank”) at the request of ……………. 

……………. Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding 

Rs.……………. against any loss or damage caused to or suffered or would be caused to or 

suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or 

conditions contained in the said Agreement. 

 

We, ………………………………………(name of Bank) and our local branch at New Delhi 

(indicate detail address of local New Delhi Branch with code no.) do hereby undertake to pay 

the amounts due and payable under this Guarantee without any demur, merely on demand from 

the RailTel stating that the amount as claimed is due by way of loss or damage caused to or 

would be caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of 

any of terms or conditions contained in the said Agreement or by reason of the Contractor(s) 

failure to perform the said Agreement.Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee.However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. 

………………………only. 

 

We,………………(name of bank) undertake to pay to the RailTel any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 

proceedings pending before any court or Tribunal relating thereto our liability under this present 

being, absolute and unequivocal. 

 

The payment so made by us under this Bond shall be a valid discharge of our liability for 

payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making 

such payment. 

 

We, ………………(name of bank) further agree that the Guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the 

said Agreement and that it shall continue to be enforceable till all the dues of the RailTel under 

or by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or 

till RailTel certifies that the terms and conditions of the said Agreement have been fully and 

properly carried out by the said Contractor(s) and accordingly discharges this Guarantee.Unless a 

demand or claim under the Guarantee is made on us in writing on or before the ……………. We 

shall be discharged from all liability under this Guarantee thereafter. 
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We,……………(name of bank) furtheragree with the RailTel that the RailTel shall have the 

fullest liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the Agreement or to extend timeor to postpone for any 

time or from time to time any of the powers exercisable by the RailTel againstthe said 

contractor(s) and to forbear or enforce any ofthe  

 

terms and conditions relating to the said Agreement and we shall not be relievedfrom our 

liability by reason of any such variation, or extension to the said Contractor(s) or for any 

forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have affect of so relieving us. 

 

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s)/ Supplier(s). 

 

We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its 

currency except with the previous consent of the RailTel in writing. 

 

 

Dated the ……..day of …………. 2021 

 

for……………………………………………….. 

( indicate the name of the Bank) 

 

Witness 

 

Signature 

Name 

 

Signature 

Name 

 

NOTE: The Guarantee shall be valid for a period of four months after the expiry of 

the warranty period of the equipment as per Clause 29 Special Condition of the Contract 

(SCC). 
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Form No. 5 

 

STATEMENT OF DEVIATIONS 

 

   (PROFORMA FOR STATEMENT OF DEVIATIONS) 

 

1. The following are the particulars of deviations from Preamble, requirements of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract 

(Section -I): 

 

 

Preamble (Chapter 2) 

 

Clause   Deviation    Remarks 

        (Including Justification) 

 

 

 

Instructions to Tenderers and Conditions of Tendering(Chapter 3) 

 

Clause   Deviation    Remarks 

        (Including Justification) 

 

 

 

 

Special Conditions of Contract (Chapter 4) 

 

Clause   Deviation    Remarks 

        (Including Justification) 

 

 

 2. The following are the particulars of deviations from requirements of    

the Technical specifications (Section -II) 

 

 ChapterClause  Deviation  Remarks 

        (Including Justification) 

 

 

 

Note:Where there is no deviation, the statement should be returned duly signed with 

an endorsement indicating “no deviations”. 

 

 

 

 

       SIGNATURE AND SEAL OF THE 

       MANUFACTURER / TENDERER 
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       Form No. 6 

 

STANDING INDEMNITY BOND 

(For On Account Payments and Stores supplied by RailTel) 

 

(On Stamp paper of Requisite Value) 

 

We,______________________________ hereby undertake that we hold at our Stores Depot/s at 

_______________________ for and on behalf of RailTel Corporation of India Limited in the 

premises through Executive Director/N R or his successor hereinafter referred to as “the 

Purchaser” all materials for which ‘On Account’ payments have been made to us against the 

Contract for-------------- vide letter ofAcceptance ofTender No. ____________________and the 

materials handed over to us by the Purchaser for all purpose of execution of the said Contract, 

until such time the materials are duly erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of said materials against all 

risk till they are duly delivered as erected equipment to the purchaser or as he may direct 

otherwise and shall indemnify the Purchaser against any loss, damage or deterioration 

whatsoever in respect of the said materials while in our possession and against disposal of 

surplus materials.The said materials shall at all times be open to inspection by any engineer 

authorized by the Executive Director /N R (whose address will be intimated in due course). 

 

 Should any loss, damage or deterioration ofmaterials occur orsurplus materials disposed 

off and refund becomes due, the purchaser shall be entitled to recover from us the full cost as per 

prices included in the Contract (as applicable) and also compensation for such loss or damage, 

ifany,alongwith the amountto be refunded without prejudice to any other remedies available to 

hisby deduction from any sum due orany sum which at any time hereafter becomes due to us 

under the said orany other Contract. 

 

Datedthis ______________________day of_____________2021 

       for and on behalf of  

       ______________________  

 

(Contractor) 

 

Signature ofwitness 

 

Nameand witness in Block letters 

 

Address 
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Form No. 7 

 

SYSTEM PERFORMANCE GUARANTEE 

 

(PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE) 

 

To 

The Executive Director / Northern Region 

 

 

 I / We …………………………………………………………………. Hereby guarantee 

that the design on the basis of which we have submitted our tender no. 

………………………………… has been carefully made to conform to the end objectives in the 

tender documents and to technical specification therein.We further guarantee that in the event of 

the performance of the system, when installed, not complying with the end objectives or with the 

specifications contained in the tender documents, we shall provide further inputs to enable the 

RailTel to realize the end objectives contained in these documents without any additional 

payment for any additional equipment which may be required in this regard.We further 

guarantee that all the expenses for providing the additional inputs under the System Guarantee 

will be borne by us.We further guarantee that these additional inputs will be provided by us to 

make the system workable within 1 month from the date on which this guarantee is invoked by 

the Purchaser. The guarantee is valid for four months beyond the warranty period. 

 

 

 

(Signature of Firm’s Authorized Officer) 

Seal 

 

Signature of witness: 

 

 

 

……………………. 

 

 

 

……………………. 
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Form No. 9 

 

WORKS IN HAND 

 

S.N System 

and 

Name of 

Project 

Party’s 

address 

for 

whom 

the work 

is being 

done 

Total 

value of 

contract 

Schedule 

period of 

execution 

(in 

months) 

%age 

progress 

in terms of 

works 

done 

Likely 

date of 

compl

etion 

No. of 

Extens

ions 

Grante

d 

Payments 

received 

till date  

 

Remarks 
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Form No. 11 

EXTENSION OF PERIOD OF COMPLETION OF WORK 

 

No.          Date: 

 

To 

 ……………………….. 

 

 ……………………….. 

 

Sub: (i)Name of Work 

 (ii) Acceptance Letter No. 

 (iii) Agreement No. 

 

Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 

 

Dear Sir, 

  

The stipulated date for completion of the work mentioned above is .…………………………….. 

. From the progress made so far and the present rate of progress, it is unlikely that the work will 

be completed by the above date (or) However, the work was not completed on this date. 

 

Expecting that you may be able to complete the work if some time is given by that Executive 

Director/N.Region, RailTel Corporation of India Limited, New Delhi, although not bound to do 

so, hereby extends the time for completion from ……… to………………… . 

 

* In consideration of the circumstances explained in your letter of request RailTel has extended 

the completion period by ………………. Days without any liquidated damages. Please ensure 

the completion and commissioning of the project well within the extended period.  

 

* Please note that an amount equal to 0.5 % of the total value of the contract per week or part 

thereof (rounded off to the nearest whole number) subject to a maximum of 10% of the total 

contract value of the works as a recovery for delay in the completion of the work after the expiry 

of (1) …………. will be recovered from as mentioned in clause 35 chapter IV of the special 

conditions of contract for the extended period notwithstanding the grant of this extension.You 

may proceed with the work accordingly.  

 

The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 

 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 

conditions stated above. 

Please note that in the event of declining to accept the extension on the above said conditions or, 

in the event of your failure after accepting or acting up to this extension to completethe work by 

(2) ……………. (here mention the extended date), further action will be taken in terms of 

relevant clause of special conditions of contract. 

 

Yours faithfully, 

 

 

for & on behalf of RailTel Corporation of India Limited  
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Note: 

(1)Give here the stipulated date for completion without any penalty fixed earlier. 

(2)Here mention the extended date. 

 *Strike out one of the clauses as applicable. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Form No. 13 

      

QUALIFICATION EXPERIENCE 
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Details of works executed and under execution by Tenderer during the last 5 years should be 

furnished in the following format (similar certificate for OEM also regarding their qualifications 

as per tender is also required to be submitted with details on similar lines). 

 
 

 
SN 

Name of 

work with 
description 

Party’s 

address 
for whom 

the work 

was done 

Total 

value of 
contract 

Rs. in 

Lakhs 

Yearof

award 

Actual Date 

of 
Completion 

No. of 

Extensions 
Granted 

Payments 

received 
till date 

 

Remarks 

 

 

 

 

        

 

 

 

Note:A certificate from the organization, for which the work was executed, should be submitted to 

indicate that the contract was satisfactorily performed. 

 

 

 

Signature of the Tenderer  

with Seal 
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Form No. 14 

 

 

GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS 

(On Stamp paper of requisite value) 

(To be used by approved Scheduled Banks) 

 

In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”) 

having agreed to exempt ……………………………………………… 

…………………..(hereinafter called “ the said Contractor(s)”) from the demand, under the 

terms and conditions of an Agreement No.………………………………dated……………made 

between …………………and ....………….. for ( hereinafter called “ the said Agreement”) of on 

Account Paymentfor the due fulfillment by the said contractor)s) of the terms and conditions 

contained in the said Agreement, or production of a Bank Guarantee for Rs. ………….. ( Rs. 

………….. only).We, ……………………( indicate the name of the Bank) hereinafter referred to 

as “ the Bank”) at the request of……………. ……………. Contractor(s) do hereby undertake to 

pay the government an amount not exceeding Rs.……………. Against any loss or damage 

caused to or suffered or would be caused to or suffered by the RailTel by reason of any breach 

by the said Contractor(s) of any of the terms or conditions contained in the said Agreement. 

We, ……………………………………………………………. Bank do hereby undertake to pay 

the amount due and payable under this Guarantee without any demur, merely on demand from 

the RailTel stating that the amount is claimed is due by way of loss or damage caused to or 

would be caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of 

any of terms or conditions contained in the said Agreement or by reason of the Contractor(s) 

failure to perform the said Agreement.Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee.However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ……………………… 

We,……………………………………….. Bank undertake to pay to the RailTel any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in 

any suit or proceedings pending before any court or Tribunal relating thereto our liability under 

this present being, absolute and unequivocal. 

The payment so made by us under this Bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 

making such payment. 

 

We, …………………………………………. Bank further agree that the Guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said Agreement and that it shall continue to be enforceable till all the dues of 

the RailTel under or by virtue of the said Agreement have been fully paid and its claims satisfied 

or discharged or till RailTelcertifies that the terms and conditions of the said Agreement have 

been fully and properly carried out by the said Contractor(s) and accordingly discharges this 

Guarantee.Unless a demand or claim under the Guarantee is made on us in writing on or before 

the …….(1)…………………….We shall be discharged from all liability under this Guarantee 

thereafter. 

We, …………………(indicate the name of Bank)……….…. furtheragree with the RailTel that 

the government shall have the fullest liberty without our consent and without affecting in any 

manner our obligations hereunder to vary any of the terms and conditions of the Agreement or to 

extend timeof to postpone for any time or from time to time any of the powers exercisable by the 

RailTel againstthe said contractor(s) and to forbear or enforce any ofthe terms and conditions 

relating to the said Agreement and we shall not be relievedfrom our liability by reason of any 

such variation, or extension to the said Contractor(s) or for any forbearance, act or omission on 
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the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such 

matter or thing whatsoever which under the law relating to sureties would, but for this provision, 

have affect of so relieving us. 

 

 

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s) Supplier(s). 

 

We, …………………………….. (Indicate the name of Bank) lastly undertake not to revoke this 

Guarantee during its currency except with the previous consent of the RailTel in writing. 

 

Dated theday of2021 

 

      for ……………………………………………….. 

    (Indicate the name of the Bank) 

 

Witness 

1. Signature 

Name 

 

 

2. Signature 

Name 

 

 

 

Note:  The Guarantee shall be valid for four months beyond the date of completion of 

work.  
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Section - I 

Annexure - 1 

 

List of materials to be supplied by RaiTel to the contractor: 

 

The material shall be supplied as given in BDS 
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Section – I 

 

Chapter - 7 

 

 

 

 

 

 

 

 

SCHEDULE  

OF  

REQUIREMENTS 

 

(SOR) 
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SCHEDULE OF REQUIREMENTS 

 

Description of work:Trenching, Laying, Termination, Splicing, Testing and 

Commissioning of OFC for connectivity of NIC Chandigarh. 

 

SN 
 Item 

Name 
Item Description as per LOA Unit 

Unit 

Rate 

(In Rs.) 

Total 

QTY 

Total 

Amount 

(in Rs.) 

1 

Trenching 

and 

Backfilling 

Trenching to a depth of 1.2 mtr 

andappropriate width for 

pipe/duct/cable and 

backfilling after laying OFC as 

per specification (Normal Soil). 

Mtr 52.88 400.00 21152.00 

2 HDD 

Horizontal Drilling at 

aapproximately depth of 

1.65/1.2 m below the formation 

level of the earth including 

insertion of DWC pipes along 

with couplings etc. 

Mtr 218.64 13900.00 3039096.00 

3 

Laying of 

HDPE 

Duct 

Laying of HDPE duct in 

trenches. 

Supply and pulling of nylon 

rope through it. 

Mtr 6.00 1325.00 7950.00 

4 
Blowing & 

Drawing  

Laying of OFC/Quad Cable in 

trench and through 

HDPE/GI/RCC pipes 

where ever necessary 

Mtr 7.47 16675.00 124562.25 

5 Splicing 

Splicing and termination of 48 

fiber OFC & testing.This 

includes excavation of 

pit and its back filling 

No. 10986.03 30.00 329580.90 

6 Joint Pit 

Supply & installation of 

jointing pit as per drawing with 

cover and required trenching to 

ease out cable/duct(The Joint 

chamber should be the size of 

outer dia 1100 mm.Height-600 

mm (2 piece of 300mm each). 

No. 3287.47 45.00 147936.15 

7 
Sand 

Filling 

Provide dry sand in FRP/RCC 

jointchambers up to 400 mm 

height 

No. 553.26 45.00 24896.70 

8 

RCC 

Route 

Markers/In

dicators 

Supply and fixing of cable route 

markers as per drawing. 
Nos. 212.40 200.00 42480.00 

9 Transportation  
Transportation of OFC 

cable/HDPEduct drum 

Drum- 

Km 
10.02 160.00 1603.20 
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10 Transportation  
Transportation of OFC 

cable/HDPEductdrum 

Drum- 

Km 
10.02 60.00 601.20 

11 
GI Pipe 50 

mm 

Supply & laying of 50 mm dia 

GI Pipe IS1239 medium grade 

with holes drilled as an anti 

theft measure coupling etc. on 

bridges/trenches/other surfaces 

with CC at every 1m as per 

drawing Concreting 

rates shall be separate as per 

item 3A. 

Mtr 328.79 500.00 164395.00 

12 
DWC Pipe 

78/63 mm 

Supply of DWC pipe 78/63 mm 

OD/ID as per IS 14930 Part II 

in 30 mtrs length with 2 snap fit 

couplers for jointing Each 30 mt 

coil length. 

Mtr 136.49 300.00 40947.00 

13 
Concreting 

(1:3:6)  

Concreting for protection of 

OFCcable 
CM3  2420.94 150.00 363141.00 

14 

Breaking 

of pucca 

RCC Road 

Breaking of pucca RCC Road & 

Digging of Cross Pit as per 

drawing  

Mtr 51.00 500.00 25500.00 

15 
48 Fiber 

FMS 

Supply and installation of 24/48 

Fiber, Fiber Management 

System including splicing of 

Optical Fiber Cable 

(Make: 

Raychem/3M/TVSE/ROX 

TEC)  

Nos. 12101.00 10.00 121010.00 

  Total for SOR Items 4454851.40 

  GST @ 18%  801873.25 

  Total Amount (Incld. GST)  5256724.65 

 

 

 

Amount in words: Rupees Fifty Two Lakhs Fifty Six Thousand Seven Hundred Twenty 

Five Only. 

 

Note: Payments of Execution items shall be done on prorata basis. 
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Tenderer's offer.: " I/We hereby offer to do the work at following rates 

 

In Figure  

 

%Rates Above/Below the Schedule of rates 

 

In Words 

 

% RatesAbove/Below the Schedule of rates 

 

 
Note:-1.Above quoted rates are inclusive of all type of applicable taxes. 

2. In case rates above/below are not mentioned, it would be considered as 

below. 

 

The requisite EMD for an amount of Rs. 1,05,200/- is submitted through ENIVIDA Portal. 

 

 

Signature of Tenderer with Seal 
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SECTION – II 

 

TECHNICAL REQUIREMENTS & SUPPLEMENT 

 

INDEX 

 

Chapter No.   Content 

 

1. Technical Specification for Supply items  

2. Precautions to be taken in 25 KVA A.C Traction Area. 

3. Preparation of as built route plan. 

4. Technical specification for Trenching & Laying of OFC. 

5. Specification for Jointing & Termination of OFC. 

6. Technical specification for provision of Earthing. 

7. Jointing of 06 Quad Telecom cable & acceptance Test 

8. Technical specification of OTDR,Splicingmachine,Cable Route Locator. 

9. List of Address for specification. 
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SECTION – II 

Chapter 1 

 

A- BRIEFDESCRIPTION OF WORK & REQUIREMENTS: 
 

The scope ofthe work for this tender are as under: 

 

1. Excavation of trenchesin normal soil, and HDD andlaying of HDPE Duct manually or 

through HDDin all types of soils, Road/Raiway Level crossings, Culverts, Bridges , 

along the Highways and other Roads, & protective works as per technical specifications. 

2. Trenching/Ducting, laying of OFC in all types of soil, Concrete/ coltar roads etc.  

3. Blowing/pulling of Optical Fiber Cable (24F) with proper tools and accessories as per 

Technical specifications in already laid ducts and protection such as DWC Pipes etc.. 

4. Backfilling of Trenches upto the original ground level/ concreting at cemented platform 

or other hard places. 

5. Transportation of RailTel’s material such as OFC/Duct etc. from RailTel’s store to sites 

of work. 

6. Fixing, Installation of Jointing Chambers & Route/Joint Indicators as per technical 

specification. 

7. Splicing of fibres in Joint closures and installation of new joint enclosures/FMS. 

8. Any other such requirements as per site conditions under the scope of SOR. 

9. Tenderer should get acquainted with the area and location where work is to be carried 

out. 

 

B-List of section where work is to be carried out: 
 

List of section where work is to be carried out are as under: 

Chandigarh Local. 

 

 

C- Technical Specification for Supply Items: 
 

10. DWC Pipe: 

DWC pipe of size 78/63 mm OD/ID as per 14930 Part II in 30 mtrs. Length with 2 snap fit 

couplers for joining 2 ends of pipes. 
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CHAPTER - 1 

 

PRECAUTIONS TO BE TAKEN IN 25 KV A.C. TRACTION AREA:  

 

1.1 GENERAL 
 

  Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV 

lines are liable to be affected by AC induced voltage. Therefore precautions should be 

taken to eliminate the possibility of induced voltage affecting equipment and humans.  

 

  Crossing of track, if any, should be negotiated by underground cables running at right 

angles to the track as far as practicable.  

 

  Special protective measures (viz. provision of G.D tubes, fuses and earthingetc) are 

required to be taken for telecommunication lines entering 25 KV sub station /switching 

posts. 

 

  For the human safety considerations the safe working voltages should be 60 Vunder 

normal conditions and 150 V with special precautions and 430 V under fault conditions.  

 

  Instructions for protection of railway staff/working personals on signaling and 

telecommunications installations on 25 kV AC traction shall be strictly adhered to. 

Precautions are required to be taken on account of following, 

 

i) Proximity of live conductor. 

ii) Pressure of return current in Rails.  

iii) Induction in all metallic bodies situated closed to over head 

 equipment.  

 

******************* 
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SECTION - II 

 

CHAPTER - 2 

 

PREPARATION OF AS-BUILT ROUTE PLANS 

 

2.0 SCOPE:  

 

The scope of this is to prepare a final set of As-Built drawings of route plans, based on 

the actual cable route (which in turn shall be based on a preliminary & approved 

drawings of route plans, already supplied to the contractor). 

 

2.1 Points to be taken care of for laying the OFC cable: 

 

2.1.1  Avoid underground structures, signaling cable, power cables and pipe lines etc. 

 

2.1.2  Avoid rodent/termite infested or infected side of the alignment. 

 

2.1.3 Offset of the cable trench from the central line of the track such ashaving burrows. 

 

2.1.4. Avoid proximity to chemical, paper and such other industries which discharge chemically 

active affluent. 

 

2.1.5 Avoiding areas prone to water logging. 

 

2.1.6 Avoiding large rock cutting/thick jungles and areas difficult to approachetc. The 

orientation of the route (left or right side of the track in the sections) to be decided on 

following:- 

 

That side of main line, which is away from coastal side, other cables such as signaling 

and power. 

 

That side which is likely to involve least track crossings and likely to be more convenient 

for crossing the track, bridges culverts etc. 

 

 Avoid built up areas including those area where buildings etc. are likely to come up in 

future. 

 

 For the straight runs as far as possibleaseparationof 10 Meter should be kept from the 

nearest track. This is as per CCITT recommendation K.8. 

 

 As a rule a minimum distance of 5.75 M should be maintained between the OHE masts 

and the cable. In Yards etc. where observance of this rule may be difficult, a minimum 

distance of 3 Meter should be maintained. In exceptional cases where the cable trench 

depth is less than 0.5 M the lateral distance may be reduced to 1 M. 

 Make the route of OFC cable within 1 meter of Railway boundary normally. 
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2.2 As-Built Cable Route plan. 

 

Based on above actual route, the as-built cable route plan should be prepared: 

 

2.2.1  The name of the location should be put in the 'LOC' column and the change in the 'CH' 

column. At every 10 cm. the Km. post number should be written and its exact equivalent 

change entered in the 'CH' column. The name of station should be shown against the 

location of the Station Master 's Office.  

2.2.2 Based on the route, the serial number and the length of culverts, bridges and level 

crossings should be marked on the 'Track Line' of the cable route plan.  

 

2.2.3 The actual measurement of the separation distance from the central line of the track (the 

adjacent main line) is to be shown. This is to be compiled on the 1 Km charts. 

 The termination plan & locations of joint enclosures of OFC to be shown. 

 

2.3 Preparation of Drawings 

 

 All the plans and drawings shall be neatly prepared using Computer Aided Design 

System & plotter etc. The drawings shall be in A3 size & suitably filed for ease of 

handling. 

 Further, a soft copy of Auto-CAD drawings in CD shall be submitted. 

 

2.4 Information in Cable route plan:- 

The cable route plan shall contain following information:- 

 

2.4.1 Whether the cable route is on the up or down side of the Railway Tracks. 

  

Exact locations and lengths where the cable is laid in RCC/DWC/G.I. pipes/ troughs and under 

the bed on culverts. 

 Location of track crossing and the number of tracks being crossed.  

Location of road crossing and the no. of RCC/DWC/GI pipes provided. 

 Locations and length for protection of cable in rocky area and platform cutting etc. 

Locations of Pull Chambers/Joint Pits. 

 

2.5 DELETED. 

2.6 DELETED 

 

2.7 Guidelines for finalization of cable route plan : 

 

2.71 The following are the guidelines for preparation of the cable route plan: 

Prepare the "1 Km charts" as explained above and enter the relevant changes and details 

in the "1 Km charts" based on the latest copy of approved OHE/Overhead plan supplied 

to him by the engineer. 

 

2.7.2 Actual measurement by 30 M steel tape or chain along the route is necessary only in case 

of important locations, to be termed as "special terrains", for example, approach to 

repeater station/cable hut, long bridges, big yards, sharp diversions in the cable route 

from its parallel course along the main railway tracks due to obstruction, cuttings etc. 

 

2.7.3 Inspect and decide the portions of route falling in category of "special terrains" stated in 

para 2.7.2 above, i.e. where actual longitudinal measurement is necessary. 
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2.7.4 The remaining portions of the route, i.e. other than the portion decided as "special 

terrain" as per para 2.7.2 above are to be termed as "straight runs". Actual chaining along 

the route is not necessary for such "straight runs" and these can be marked on the "1 Km. 

charts" by taking chainages from the OHE/ Overhead alignment plan. 

 

2.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement 

along the route should be done by means of a 30 M steel tape for a few drum lengths up 

to a convenient point along the main line where from the distances along the route may 

be reckoned from the OHE/ Overhead alignment Plan. A termination allowance of actual 

length (prescribed 5M) of cable inside the repeater station/cable hut building should be, 

in addition to a length of about 10 M (actual length), kept in a pit just outside the 

building. 

 

2.7.6 It should be ensured that both "special terrains" and "straight runs" should consist of full 

drum lengths, so that the position of joints (other than T-Joint) is fixed without difficulty 

in both cases. 

 

2.7.7 Actual measurements of the separation distance should be done from the centre line of 

the reference track. In case of 'Special terrains' the separation distance at some points on 

the route may also have to be reckoned from some other permanent structures depending 

upon the site conditions. 

 

2.7.8 Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, 

Jointing Chambers and Joints/Extra lengths of Optical fibre cables should be clearly 

marked on cable route plan. 

 

2.8 Length of Optical Fibre cables: - 

 The approximate cable length is worked out on following basis to arrive at the location of 

the straight joints: - 

 Extra length for track crossing including 2.5 meter loop on each side. 

Extra length on Approach/crossing of the bridges and culverts as per measurement in the 

detailed survey. 

10 meter of cable to be kept on either side of major steel bridges and 5 meters on minor 

bridges. 

At every Joint Pit a loop of 10 meters on either side of the joint and a loop of 15 meters in 

the Pull Chambers without joint, should be kept. In cable hut a loop of 10 meters should 

be kept in the cable pit. 

 

2.9 Protective works for Cable/ Ducts:- 

 

2.9.1 For building, masonry platforms, culverts, crossing of tracks, level crossings and roads 

etc. special protection for the cables are required. Some of the methods adopted for 

different types of protective works are specified in the following drawings:- 

 

For Girder bridges M.S. Troughing Drg. S&T/RE/78/2/76 Page 1 & 2 and RE/42/172. (P-

160& 163). 

For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No. 

RE/S&T/ALD/SK/161/81 (P-174). 

For unconsolidated embankments Shoring for the cable trench as per  

Drg.No. RDSO/TC/35003. (P-168). 
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For laying cables over the culverts in DWC pipes Drg. No. RE/S&T/ALD/SK/160/81. (P-

162). 

For laying cables over arch bridges brick channeling Drg. No.RE/S&T/ALD/SK/162/81. 

(P-173). 

For route over rocky area through chase Drg.No. RE/S&T/SK/303/85withAlteration 'A'. 

(P-167). 

For routes under bed of culverts in DWC pipes Drg.No. RE/S&T/ALD/SK/184/81.(P-

165). 

For cable laying under railway track Drg. RE/S&T/ALD/SK/159/81 (P-169). 

For cable laying under road drg. No. RE/S&T/ALD/SK/497/2000 (P-157) 

For Stone/RCC cable route marker drg no. RCIL/NR/01 (P-172). 

Note1: In non-RE area, wherever distances are reckoned with reference to overhead 

alignment, the distances from the nearest KM-post provided along the track, may also be 

mentioned. 

Note 2: If any of the above-mentioned drawings are illegible or not clear, the 

clarifications may be sought from the office of Executive Director, RailTel/Northern 

Region. 
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SECTION - II 

CHAPTER - 3 

 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND 

LAYING OF OPTICAL FIBRE CABLE AND TELECOM CABLE: 

 

3.1 SCOPE: 

 

This chapter deals with the specifications under which the various work for trenching & 

laying of optical fibre cable coming under the purview of the contract are to be executed 

by the contractor. 

 

3.2.1 SUPPLY OF ROUTE PLAN: 

 

Approved Cable Route plan and jointing schedule for mid section splicing of cable will 

be prepared and supplied by the RailTel This shall give a preliminary idea of the number 

& locations and the quantities and type of various equipment to be fixed, wired and 

commissioned.  

 

3.3 INSTRUCTIONS FOR EXCAVATION & BACK FILLING OF TRENCHES 

 

3.3.1 The Representative of Engineer In-charge of the work will mark the route of the cable in 

white chalk or lime as per the taping and route plan and the instructions given to him by 

the Engineer, notwithstanding the cable route shown in the tapping and route plan to meet 

the requirement of local conditions at site, if any and as required shall be taken by the 

contractor to be final. The contractor shall be present at the time of marking and he shall 

furnish to the Engineer’s representative required quantities of lime, rope, labour etc. for 

carrying out this work. The marking will be given on the track side of the trench at a 

distance approximately one meter away from the centre line of the trench. In the difficult 

terrains such as water-logged areas, the position of the cable route will be specified by off 

sets from the centre line of the nearest track. 

 

3.3.2 Trenches for Telecom cable shall be dug to a depth of 1.2 meters manually or through 

HDD with minimum depth of 1.65 mtrs. from the ground lavel. The width of the trench 

shall be adequate at the bottom to accommodate cables and their protection. Normally 

width of approx. 250-300mm at the bottom is sufficient. In places where underground 

pipes, electric main etc. come in the way, trenches deeper than one meter shall be dug as 

necessary and RCC/GI/DWC pipes shall be placed to protect the optical fibre cables. 

 

3.3.3  Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 

1.0 meter. The cable shall be laid through RCC/GI /DWCpipe as per drg. at Annexure 

3.2. The road surface shall be restored to original. 

 

3.3.4 Wherever it is not possible to dig trench up to 1.20 meter depth due to site conditions, 

specific approval of site engineer / engineer’s representative should be taken before 

digging trenches of lesser depth. Similarly where digging of trench for more than 1.2 

meter depth is required due to site conditions, specific approval of site engineer / 

engineer’s representative should be taken before commencing the work. In both cases 

prorate payments for the items of schedule shall be made.  
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3.3.5 The bottom of the trench where the cable is to be laid shall be free from any stones. The 

bottom of the trench shall be horizontal and shall in no case be undulating. When the 

cable bed changes from  

 solid to soft surface or from the bridge to soft soil, tamped fill at the transition point shall 

be provided so that cable is not pressed against the edge of a hard surface. 

 

3.3.6 The brick protection shall be provided, wherever required and instructed by the engineer-

in-charge .The contractor shall arrange supply and distribution of second class bricks of 

standard size at site along the excavated trenches and after uniformly covering the cable 

laid in the trenches by stone-free sieved soil up to 50 mm height above the cable,he shall 

arrange to place the bricks flat and position them breadth wise so that on an average 8/9 

(eight/nine) bricks shall be laid in a meter length. 

 

NOTE: In order to be certain that the full requirement of bricks has been arranged by the 

contractor for placing on the top of the cable to be laid on any day, he shall spread the 

bricks side by side on the top of the trenches before the depth of the trenches are 

inspected by the authorized representative.  

 

3.3.7 The backfilling of trenches shall be done by tamping and consolidating the excavated soil 

in layers of 15-20 cm at a time. All the soil that is excavated shall be put back to the 

trench and care shall be taken in consolidation to ensure that the back filling does not 

suffer any sinkage in monsoon.  

 

3.3.8 If under unavoidable circumstances, the excavation is to be done between the tracks or 

between OHE foundation and track, it shall be done to the full depth just before laying 

the cables and in the presence of the Engineer's representative so as to ensure the safety 

of train operations. 

 

3.3.9 Wherever the Engineer's representative considers it necessary to adopt shoring, the 

Contractor will be required to adopt shoring for which the Contractor shall have 

sufficient quantities of shoring material on hand as per RDSO Drawing No. TC 35003 

given at Annexure-3.3. The shoring shall invariably be carried out in case of loose soil or 

banks made of cinders and ashes.  

 

3.3.10 Where the direction of the trench has to change, it should be done in a gentle curve of not 

less than one meter radius and not at sharp angles. 

 

3.3.11 While crossing tracks and laying over bridges & culverts, the engineers representative 

shall be present. The date and time of such works shall be communicated to concerned 

telecom supervisor of the Railways and adequate precautions, as advised by them, have to 

be taken. 

3.3.12 Trenching by HDD or Manualy pushing method shall bed done with a depth of more than 

1.5 mtrs where normal trenching or otherwise approved by civil authorities outside the 

Railway lands shal be done accordingly. The offset and graph of HDD shall be provided 

by the firm for maintenance as well as shall be marked in ABD drawing of the cable route 

plans. 

 

3.4  TRACK CROSSING 

 

All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading 

the cable through these pipes. The contractor shall do the trenching to the required depth 



 

RailTel/Tender/NR/PROJECT/LMC-NIC-CHANDIGARH/2021-22/17  

  

 

   Page 124 of 176 
  

wherever necessary such as approaches to track crossing and the length in between the 

adjacent tracks. Two nylon rope of suitable strength shall be threaded through G.I. pipes, 

one to pull the cable and one for future use. The arrangement of cable and G.I. Pipe 

trunking under Track crossings has been shown in Drg. No. RE/S&T/ALD/SK/159/81 

given at Annexure-3.4. 

 

3.5 ROAD CROSSING 

 

3.5.1 When crossing road ways, it is necessary to lay the cables in such a manner as to avoid 

the necessity of handling the cable sharply and minimize excavationof road surface as far 

as possible.Where cable is laid in surfaced trunking, the trunking alignment should be 

curved down to the pipes and proper brick or concrete joint should be made between 

trunking and pipe. 

 

3.5.2  The crossingofmainroads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be taken. On 

minor roads, which can be temporarily closed to traffic, it is possible to cross the entire 

width of the road and open up. Pipes should be installed quickly in the cutting which is 

then filled in there by reducing to a minimum time for which the road is closed. 

 

3.5.3 Some roadways which are broad may be opened for half their width, allowing the other 

half for use of traffic. Pipes are laid trench filled in the first half and the other half opened 

up after the first half is opened for the traffic. Pipes laid in the second half is linked with 

those laid in the first half. G.I. pipes shall be used for road crossings. In all cases pipes 

should be laid at a depth of 1 meter, below the formation level or lower as may be 

required. 

 

3.5.4  Whenever a cable is laid across an important road particularly one with a special surface 

it is necessary to provide for future expansion. The following methods may be adopted. 

 

(a) Separate pipes shall be laid for separate cable/HDPE duct. Two length of G.I. wire 10 

SWG shall be used as lead wire. Two such lengths of G.I. wire shall be laid through the 

pipe. One wire shall be used for leading in the cable & the other wire shall be kept with 

suitable overlay to enable cable pulled out at later stage, if required. 

  

3.5.5 At busy road crossings, trenching should be done in nights with appropriate protection 

and road warnings to road users.  

 

3.5.6 The tenderer shall be responsible for compliance to applicable laws of the land and 

registration/approval from statutory authority, if required.  

 

3.6  CABLE OVER STEEL / GIRDER BRIDGES: 

 

3.6.1 Separate DWC/GI pipe shall be provided on Girder Bridges to lay OFC. 

 

3.6.2  The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC pipe to be 

effectively secured as per the drawing and DWC duct at both ends of bridges shall be 

protected. 

 

3.6.3  When laying cable on long bridges, the question of longitudinal expansion caused by 

temperature differences should be taken into consideration and suitable cable loops 
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should be provided at the pillars of the bridge. The cable should also be laid sinuously 

inside the trough. 

 

3.6.4  The laying of the cable on the bridges is to be done with much care and planning. It is 

necessary that the cable drum to be laid on the bridge is inspected and tested thoroughly 

so that damaged cable is not installed. 

 

3.7 Cable over CULVERTS : 

 

3.7.1 Wherever possible the cable shall be laid under the bed of the culvert through 

DWC/G.I./RCC pipes as per sketch No. RE/S&T/ALD/SK/184/81 (Annexure-2.9). 

Similar arrangement shall be provided for taking the cable in water logged areas and 

drains. 

 

3.7.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under 

the bed of culverts, the cables may be laid over the culvert in G.I.pipes as per 

Drg.No.RE/S&T/ALD/SK/160/81A (Annexure 3.8). 

 

3.7.3 The protection of cable on approach to culverts shall be as per Drg. No. 

RE/S&T/ALD/SK /162/81(Annexure 2.7). 

3.7.4 ARCH BRIDGES 

 

The protection of cable on Arch Bridges and approach to bridges should be as per 

Drg.No. RE/S&T/ALD/SK/162/81 as given at Annexure-2.7. 

 

3.8 LAYING CABLE IN SOLID AND ROCKY SOIL 

 

3.8.1 If the terrain is rocky, it may not be possible to ensure normal dimensions of the trench. 

In such cases a chase is cut as shown in Drg. No.RE/S&T/ALD/SK/303/85, as given at 

Annexure-3.11. Sharp edges on the sides must be smoothened out and bottom of the 

chase should be levelled and the cable laid in sand or soft earth which should be filled 

and pressed down up to the step. A row of bricks should then be placed on the top and 

jointed with cement mortar. 

 

3.8.2 In cases where the rock is not directly encountered, excavation to the desired depth shall 

be done. Payment for excavation shall be made on prorate basis on the accepted rates of 

item-1 of schedule of requirement. 

 

3.8.3 In cases where excavation is possible up to 1000 mm no chase cutting shall be done. 

However the cable/HDPE duct shall be protected by providing second class bricks width 

wise on such lengths. 

 

3.9 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 

 

3.9.1 When laying the cable in residential sections, the cable should be specially protected on 

both sides up to a distance of about 300 meters beyond the building line. In such cases 

the cable should be protected by laying cable inside DWC/G.I./RCC pipes of 120/103 

mm dia.  

 

3.9.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably 

laid and protected as per decision of Engineer depending on site condition, like laying 
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cable in DWC/G.I./RCC pipes of 120/103 mm dia supported on Masonry Pillars/Iron 

channels etc. 

 

3.10 LEADING OF CABLE IN MASONRY BUILDINGS 
 

3.10.1 The cable will have to be led inside any masonry building such as Cable hut, ASM's 

room at a depth of 0.75 meters by cutting the masonry structure of the wall as per 

Drg.No. RE/S&T/ALD/SK/161/81 as given at Annexure-3.12. After the cable has been 

led inside the masonry wall, the floor inside shall be duly repaired and plastered. 

 

3.11 LAYING OF CABLE IN SPECIAL CASES: 

 

3.11.1Near Power Cable 

 

When the proposed cable route comes across any other cable already laid, the contractor 

shall first report the fact to the Engineer. Should the cable be identified by the Engineer 

as a power cable (LT or HT), the trench shall be dug as far away from the route of the 

power cable as practicable. 

 

3.11.2 Crossing of Optical Fibre Cable with another cable 

 

Crossing of the Optical Fibre cable with another cable shall be avoided wherever 

possible. Where, however, this is not possible, the Optical Fibre cable shall be laid in 

cement or asbestos cement pipes. The length of the pipe to be provided on either side of 

the crossing shall be atleast one meter. 

 

3.11.3 Laying other than optical fibre cables in the same Trench 

 

No cable other than quad cable shall be laid in the trench made for the Optical Fibre 

cable. Even in such cases, both the cables are to be laid as per approved drawing. Where, 

however, exceptional circumstances exist, the optical fibre cable may be laid along with 

another cable in the same trench provided a specific permission of each such case is 

obtained in writing from Engineer. When optical fibre cable and L.T. power cable have to 

be laid in the same trench they shall be separated by placing a layer of second class bricks 

between them vertically(approx. 16 bricks/meter) or laid in RCC pipe. 

 

3.11.4 Laying of cable through RCC/GI/DWC pipes 

  

The cable shall be laid through RCC/GI/DWC pipes at the locations marked on the route 

plan and as advised by the Engineer or his representative. 

  

For laying the cable through pipes galvanised steel wires of a cross section not less than 

10 SWG shall be used as a lead wire. Two such lengths of wires shall be laid through the 

pipes, sothat after the cable is threaded through the pipe, one lead wire is permanently left 

in the pipe with a suitable overlay at two ends, to enable the cable to be pulled out at a 

later stage if required to do so. 

  

On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc. 

While threading the cable through these pipes the Contractor shall do the trenching to the 

required depth wherever necessary for which no extra charge will be paid. 
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3.11.5 Laying cable near feeding post: 

 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the 

track opposite to the feeding post. Further the Optical fibre cable shall be at least one 

metre away from any metallic part of theO.H.E. and other equipment at the sub station 

which is fixed on the ground and at least one metre away from the sub - station earthing. 

In addition, the cable shall be laid in RCC pipes 150 mm dia (standard 2 metre length) 

complete or capable of being split into two half as per specn. No. ISS-458 latest for a 

length of 300 metres on either side of the feeding point.  

 

3.11.6Running of cables at foundations others than OHE Masts and from pipe outlets. 

 

Damages to cable is likely to occur if care is not taken in laying cable where the bed 

changes from solid support such as a foundation pipe or bridge to soft support such as 

soft soil. The cable must not press against the edge of the solid support. The soft soil near 

the edge must be tamped and the cable raised slightly. 

 

3.11.7  Laying near oily surface 

 

If during the excavation of trenches for laying cables, the Contractor or his representative 

notices the presence of oil or oily substance or any other chemical which is likely to 

cause the deterioration of the cable protective material he shall bring the matter to the 

notice of the Engineer or his representative and on the latter's decision he shall choose an 

alternative cable route or he shallprotect the cable in such places in such manner as 

advised in writing by the Engineer or his representative. No additional charges are 

payable. 

 

3.11.8Special soil condition 

 

Cable should not be run through abnormally high acidic or alkaline soil or through 

sewage. If this is unavoidable, special measures should be taken against corrosion as 

advised by the Engineer in Charge. 

 

3.11.9  Provision of damage due to sharp edges 

When cable are laid in trunking, care should be taken to see that no ballast or stones have 

been dropped inside the trunking and it should be cleared of all ballast and stones before 

the cover is secured. When the ends of covers are joined together with cement plaster, a 

piece of paper or wood should be placed under the joint to prevent the cement plaster 

from falling on the cables. 

 

3.12 HANDLING OF CABLE DRUMS & PAYING OF CABLES: 

 

3.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure that the 

materials should be received in good condition. The drums shall be unloaded by the side 

of the Railway Track/Road from either a crane or any other suitable means very carefully 

so as not to cause any damage to the cable. The drums at site shall be protected until they 

are laid. The cable must be tested before and after laying. 

 

3.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall meet 'A' 

end of the next cable at a joint. The 'A' end shall be normally on the top unless indicated 

otherwise on a drum. 
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3.12.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The 

drums shall not be set by jerks but shall be handled slowly and with care. The walls of the 

drums should not be damaged while moving the drums if required for unrolling. 

 

3.12.4 The drums shall normally be unrolled at the same place and the cable carried by 

workmen near the trench. The drums shall not be dragged in any case. But where drums 

of cable have to be moved, would always be rolled in the direction of the arrow, 

otherwise the coils tend to unwind and the cable may get battered. In case no direction 

arrow is marked on the drum, remove several battens and determine the direction in 

which the cable is coiled. The arrow should then be painted on the drum pointing in the 

opposite direction in which the upper cable end is coiled so that future handling of the 

cable drum is facilitated and then replace the battens carefully. 

 

3.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the 

spindle is large enough to carry the weight without bending and that it is laying 

horizontally in the bearings so as to prevent the drum creeping to one side or the other 

while it is rotating. Before attempting to pull off the cable, remove the end protection box 

attached to the flange of the drum and cut the security ropes so as to leave the cable free 

to move.  

 

3.12.6 If a portion of the cable only is taken out from the cable drum, the battens should be 

immediately replaced to prevent damage to the balance of the cable. This is important. 

 

3.12.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is 

dangerous to staff and likely to damage the drums. A better method is to use two steel 

plates with grease between them. By standing the drum on these greased plates, it can be 

easily elevated round to the desired position. 

 

3.12.8 All care should be taken in handling cable drums with a view to ensure safety not only of 

the cables but also of the working party handling them. The man should not be allowed to 

brake the cable drum by standing in front but only from side. 

 

3.12.9  Rewinding and Redrumming of cables. 

 

(a) If for any reason it is found necessary to rewind a cable on a drum, cabledrum with 

a proper barrel diameter not less than of the original drum should be chosen. 

  

(b) The drums should be mounted on cable jacks during rewinding operations using 

proper size of spindles passed through the flange holes, which will not buckle under 

the lead. The cable should not be bent opposite to the set it is having already. 

 

(c) In the re-drumming operations, drums should be so turned that the cable passes 

from the bottom of the original set with as little gap as possible. 

 

d) Replace all the lagging on the cable drum. 

 

3.13 CABLE LAYING: 

 

3.13.1 It is advisable to employ the same people at the same place or job while cable is being 

laid. 
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3.13.2 Before commencement of the laying of cable/HDPE duct, inspection of the trench and 

inspection of protection works should be carried out so as to ensure their conformity with 

the specification. The trench bottom should be clean, smooth and free of small stone. 

When the soil contains stone or pieces of rock and therefore cannot be raddled, sieved 

earth about 10 cm. thick should be used both for the bedding on which the cable is laid 

and for covering the cables. 

 

3.13.3 The cable drum should be brought as close to the cable trench as possible. It should be 

lifted with the aid of cable jacks firmly mounted on a support of stone or wood. The 

spindle should be minimum of 55 mm diameter and have a clearance from ground by 5 to 

10 cm. 

 

3.13.4 Where necessary the cable drum may be placed at such a point so that 2/3 of the cable is 

laid directly in one direction and the balance in other direction. Care should be taken in 

such a case to see that there are no kinks or loops in the cable. 

 

3.13.5 The woodenbattens on the drums should be carefully removed shortly prior to laying and 

before the drum is mounted on the jack. The nails on the lagging should be carefully 

removed. 

3.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running 

through its centre, the height of the axle being such that the end frames are free to rotate 

and do not touch the ground at any point. The cable shall be carefully uncoiled by gently 

pulling the cable assisted as necessary by carefully turning the drums. The quick pulling 

of the cable or turning the drums shall be avoided at all costs. Each cable drum shall be 

braked while laying is in progress to prevent sharp bending or buckling, particularly 

when the cable coils are sticking together. 

 

3.13.7 The method of mounting the brakes is shown in Drawing No. RE/42/164 as given at P-

171. 

 

3.13.8 When drums are turned for change of direction, wooden blocks shall be carefully put 

under the drum bolts which stand out from thedrum discs. 

 

3.13.9It is customary for the mate to stand in a commanding position where he can view the 

entire route, and shout evenly timed calls to his men to pull. If there is proper 

synchronization between the mate's calls and the pulling by the men, the cable will leave 

the drum without difficulty. It is important that the cable should be pulled with steady 

and even pulls and not be unnecessarily jerked or strained. On no account should a cable 

be allowed to twist or kink as this is likely to spring the Armour and fracture the outer 

serving of the cable. When pulling cable around bends, one or two men should be 

stationed to give the cable the correct bend when it passes. 

 

3.13.10While laying the cable, employ adequate number of men such that the cable can be 

conveniently carried by them in both hands without stretched arms. The distance between 

any two persons carrying the cable shall be from 2 to 10 metres depending upon weight 

of cable such that the maximum sag of the cable between any two persons is not more 

than 0.5 metres. 

 

3.13.11The cable shall be gently drawn by pulling the cable, which may be assisted as required, 

by smoothly and slowly turning the winch. The cable shall not be twisted on any account. 
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3.13.12Before laying is commenced, the cable shall be uncoiled first in a straight line supported 

by men and then carried tothe trench and laid gently & carefully ensuring that cable is not 

stretched while putting in the trench.. 

 

3.13.13While laying work is in progress one man must continuously observe the cable along its 

length in order to determine whether any indentations, holes or other damaged parts are 

apparent. Such damaged parts have to be protected immediately by the cable jointer 

provided with the Laying party. 

 

3.13.14When two or three turns of cable are left on the drum, the pulling should be stopped and 

the inner end of the cable removed from the slot in the drum. Pulling should then be 

continued. If this is not done the cable end is likely to be stretched and damaged. 

 

3.13.15 The ends of the optical fibre cable should have an overlap of 10 M at the end of each 

drum for jointing purpose. 

 

3.13.16 The conditions of the cable shall be visually inspected through out its length and in case 

any damage or defect is noticed, the trench shall not be filled up until the Engineer's 

representative is notified to examine and authorise filling of the trench. 

 

3.13.17 MINIMUM BENDING RADIUS: 

 

Cables should always be bent (or straightened) slowly, they should never be bent to small 

radius while handling. The minimum safe bending radius for optical fibrecables should 

be 30 times the diameter of the cable but wherever possible larger radius should be used. 

 

3.13.18Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater 

than 30 times the diameter of the cable. 

 

3.13.19 The RCC Joint Pit / Pull Chamberto be constructed should be as perthe specification 

given in the Annexure 2.14. 

 

3.14 CABLE RESERVE: 

 

At the following locations, it will be necessary to provide reserve cable for future 

possible use. 

1) Where a change to cable line is expected, the reserve to be allowed depends on 

circumstances. 

 

2) In freshly banked soil to allow for slipping of the bank an allowance of 30 cm. 

should be provided for every 10 meters of trench (3 percent). The cable should be 

laid in a sinuous form. 

 

3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at 

drum end. 

 

4) On each side of major girder bridge a reserve of 10 meters should be left. For 

minor bridges 5 meters shall be left. 
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5) Where re-modeling works on culverts, bridges and track doubling work are going 

on, it may be necessary to keep loops of cable as an extra reserve pending 

finalization of its future route. 

 

6) At the cable hut a loop of 10 meters in the cable pit. 

 

 7) At every Joint Pit a loop of 10 meters on either side of joint.. 

 

 8)At every RCC Pull Chamber a loop of 15 meters  

 

3.15CABLE MARKERS 

 

The RCC/Stone cable route markers shall normally be provided at a distance of every 

100 meters on the straight portion of the cable route and also at diversions of the route of 

the cable culverts & LC gates. The joint indicators/markers shall be provided at all types 

of cable joints.The cable Markers provided shall be of standard RCC/stone type with 

letters “RCIL O F C” engraved and suitably painted with standard paint as perdrawing 

attached. Cable Markers shall also be provided at each Joint Pit / Pull Chamber with/ 

without a joint respectively. 

 

3.16  TOOLS REQUIRED FOR TRENCHING, CABLE LAYING ANDFILLING. 

 

i. Cable Jack 

ii. Cable Grip 

iii. Reopening Device 

iv. Free Hood Hook 

v. Shackle free head hook  

vi. GroulingHook 

vii. Pulling Bolt 

viii. Tension meter 

ix. Pulley 

x. Anti Twist Device (swivel) 

xi. Roller 

xii. Flexible Cable 

xiii. Pulling Rope 

xiv. Brush 

xv. Mandrel 

xvi. Chain 

xvii. Measuring cord for strain gauge 

xviii. Slip Winch 

xix. Wire rope 

xx. Portable VHF set 

xxi. Measuring tape 

xxii. Phowrah 

xxiii. Iron plate 

xxiv. Loader Backhoe for Drilling 

xxv. Warning Tape 

xxvi. Caterpillar tractor 

xxvii. Fork Lifter 

xxviii. Vehicle Van type 

xxix. Tacho- meter 

xxx. Road measurer. 

 

 

3.17 Execution of HDD (Trench less Horizontal Direct. Drilling - Boring)  

 

3.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal 

directional drilling (HDD) method shall be adopted under the supervision of competent 

staff for laying of HDPE pipe (40/33 mm dia) at adepth of 1.5 meters and more(depth as 

per instructions of the site engineer). 

3.17.2 The depth of trench at any of the ends should not be less than 1.5 meter in any case. Both 

ends of HDPE pipes should be closed properly using accessories and the pits should be 

properly back filled.  

3.17.3There should be no damage to the road/platform/tracks or any such structures etc. enroot 

during or after the HDD operations. 

3.17.4The work includes supply of all accessories required for laying of HDPE pipes. 
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3.17.5 The contractor should normally adopt HDD by machine. In difficult areas like track 

crossing, road crossing, sharp bends etc. the contractor may adopt manual pushing 

methodonlyin short lengths with the permission of the site engineer of RailTel. 

 

3.18  Blowing /Drawing of Optical FibreCable:  

 

3.18.1 OFC shouldnormally be blown through the HDPE ducts by standard blowing machines 

Only in exceptional cases drawing may be adopted in short lengths with the permission 

of the site engineer of RailTel.  

 

NOTE: The brick protection including supply of second class bricks of standard size at site shall 

not be required where OFC is being provided in HDPE/DWC ducts andquad cables are 

not laid. However, if quad cables are also laid along with the OFC in HDPE/DWC ducts, 

the brick protection shall be required as per clause 3.3.5 for protection of quad cables. 

For protection of OFC and or quad cables at crossing across railway tracks, road 

crossings, over steel girder bridges and over culverts & arch bridges or any other special 

cases as decided by the site engineer during execution, DWC duct 50/39 mm dia 

(including supply of duct and other accessories required for protection of OFC/ quad 

cables) may be used in place of RCC pipes as mentioned in clause no. 3.4, 3.5, 3.6 & 

3.7, as per instructions of RailTel’s engineers at site. 
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SECTION - II 

 

CHAPTER - 4 

 

JOINTING AND TERMINATION OF FIBRE OPTIC CABLE 

 

4.1 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 

 

 Fusion splicing shall be used for splicing fibres. This is accomplished by applying 

localized heating (i.e. by electric arc or flame) at the interface between two butted, pre-

aligned fibre ends, causing them to soften and fuse together. 

 

4.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 

 

4.2.1 There are various types of joint enclosures available in the market. The procedure for 

assembly of joint closure is described in the installation manual supplied with straight 

joint closure. This includes the following: 

 

a) Material inside joint closure kit 

b) Installation tools required 

c) Detailed procedure for cable jointing 

d) Procedure for re-opening the closure. 

 

4.2.2 The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 

(latest) or a proven design approved by RCIL .The joint shall be protected in RCC Joint 

Pit as per drawing given in Annexure 2.14. (.The Optic Fibre straight through joint 

closure shall be of TVSE, R&M, Raychem, 3M make and shall be approved in advance 

by RailTel.The joint shall be protected in concrete chamber as approved by engineer- in-

charge. ) 

 

4.2.3Generally, the following steps are involved for jointing of the cable: 

 

- Preparation of cable for jointing 

- Stripping/cutting the cable 

- Preparation of Cable and joint closure for splicing 

- Stripping and Cleaving of Fibres 

-Fibre splicing 

-Organisingfibres and Finishing joints 

- Sealing of joint closure and 

-Placing joint in the Jointing Chamber/Pit. 

 

4.3  PREPARATION OF CABLE FOR JOINTING 
 

 During the installation, a minimum of 10 meter of cable of each end is coiled in the 

jointing pit to provide for jointing to be carried out at convenient location as well as spare 

length to be available for future use in case of failures. 

The pit size must be chosen carefully to ensure that length of the wall on which joint is 

mounted is greater than closure length plus twice the minimum bending radius of the 

cable. A RCC circular Joint Pit / Pull Chamber of 1 mete outer dia as given in annexure-

2.14 is sufficient for most of the cable and joint closures.  
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The cable is then coiled and carefully placed in the pit/chamber in the same position as 

required after the joint is complete. The marking is done on all the loops so that it will be 

easier to install it later. 

 

The distance from the last centre to the end of the cable must be atleast 1.8 meter. This is 

being the minimum to be stripped for preparation of joint. 

 

Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the 

pit for jointing. 

 

4.4  STRIPPING/CUTTING OF THE CABLE 

 

  The cables are stripped of their outer and inner sheath with each sheath staggered 

approximately 10mm from the one above it. 

 

 Proper care must be taken when removing the inner sheath to ensure the fibres are not 

scratched or cut with the stripping knife or tool. To prevent this, it is best to only score 

the inner sheath twice on opposite sides of the cable, rather than cut completely through 

it. The two scores marking on either side of the cable are then stripped of the inner sheath 

by hand quite easily. 

 

 The fibres are then removed from cable one by one and each fibre is cleaned individually 

using Kerosene to remove the jelly. 

 

4.5 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 

 

The type of preparation work performed on the cable prior to splicing differs on the type 

of joint closure and fibreorganiser used. However, the following steps are usually 

common :- 

 

The strength member of each cable are joined to each other and/or to the central frame of 

the joint closure. 

 

The joint closure is assembled around the cable. 

 

The sealing compound or heat shrink sleeve is applied to the cables and closure, or 

prepared for application after splicing is complete. 

 

The fibres are protected (usually with plastic tubing) in their run from the cable core to 

the fibreorganiser trays (particularly if cable construction is slotted core type). 

 

Tags which identify the fibre nos. are attached at suitable location on the fibres. 

 

Splice protectors are slipped over each fibre in readiness for placing over the bare fibre 

after splicing. 
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4.6  STRIPPING AND CLEAVING OF FIBRE 

Prior to splicing each fibre must have approximately 50mm of its primary protective U.V. 

cured coating removed, using fibre stripper which are manufactured to fine tolerances 

and only score the coating without contacting the glass fibre. 

The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol.Cleaving of 

the fibre is then performed to obtain as close as possible to a perfect 90 degree face on 

the fibre. 

 

4.7 SPLICING OF THE FIBRES 

 

The fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion 

splicing are as given in 4.8 below. 

 

4.8  FUSION SPLICING OF FIBRE 
 

Some of the general steps with full automatic micro processor control splicing machine 

are as under  

 

Wash hands thoroughly prior to commencing this procedure. 

 

Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on 

ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the 

above cleaning). 

 

Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle 

such that the end of fibre is app. 1 mm. over the end of the "V" groove towards the 

electrodes. 

 

Repeat the same procedure for other fibre, however, first insert heat shrink splice 

protector. 

 

Press the start button on the splice controller. 

 

The machine will pre fuse, set align both in 'X' and 'Y' direction and than finally fuse the 

fibre. 

 

Inspect the splice on monitor if provided on the fusion splicing machine and assure no 

nicking, bulging is there and cores appear to be adequately aligned. If the splice does not 

visually look good repeat the above procedure. 

 

Slide the heat shrink protector over the splice and place in tube heater. Heat is complete 

when soft inner layer is seen to be 'oozing' out of the ends of the outer layer of the 

protector. 

 

Repeat for other fibres. 

 

4.9   FUSION SPLICER AND OTDR  

  

The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for 

splicing and measurements of parameters respectively, shall be of approved design and 

quality.The contractor shall submit 
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Specification of fusion splicer and OTDR 
 

Certificate from the users, who have used the splicer and OTDR of the make, the 

contractor intends to use, regarding their satisfactory performance. 

 

The RCIL reserves the right to direct the contractor to use the same or any other proven 

design of fusion splicer and OTDR if in the opinion of RCIL the specification of Fusion 

splicer and OTDR are not suitable. 

 

4.10  ORGANISING FIBRE AND FINISHING JOINTS 

 

After each fibre is spliced, the heat shrink protection sleeve must be slipped over the bare 

fibre before any handling of fibre takes place, as uncoated fibres are very brittle and 

cannot withstand small radius bends without breaking. 

 

The fibre is then organized into its tray by coiling the fibres on each side of the protection 

sleeve using the full tray side to ensure the maximum radius possible for fibre coils. 

 

The tray are placed in the position. 

 

OTDR reading taken for all splices in this organized state and recorded on the test sheet 

to confirm that all fibres attenuation are within specification. This OTDR test confirms 

fibres were not subjected to excessive stress during the organizing process. 

 

After this the joint can be closed with necessary sealing etc. and ready for placement in 

the pit. 

 

4.10.1 Jointing Pit/ Pull Chamber: The Jointing Pit / Pull Chamber is as per drawing 

atAnnexure-2.14. The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be 

approx. 1000mm. The pits shall be located at every 1Km of the OFC route and spare 

cable of 15 meters to be looped and placed in the pit. The pit shall be refilled with dry 

sand after completion of the work and then closed. Stone/RCC route markers shall be 

provided for identification of each Jointing Pit / Pull Chamber location with/without a 

joint and this should be incorporated in the as-built-cable route plan. 

 

 

4.11  PLACING OF COMPLETED JOINT IN PIT 
 

Joint is to be placed on the tarpaulin provided near the pit. 

 

The cable is laid on the ground, loop the cable such that pen mark previously place on the 

cable line up. Tape these loops together at the top of the coil. 

 

The joint can now be permanently closed and sealed by heating heat shrinkable sleeve 

etc. However, before closing, silica gel to be kept inside for moisture protection. 

 

Now the joint closure is placed in the jointing pit /chamber and the pit is closed after 

filling it with dry sand.  
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4.12 RE-OPENING OF THE JOINT 

 

If required for attending to faults etc., manufacturers supply special kits for opening of 

the joint and the steps to be followed. However, the general steps are as under: - 

 

a. Using suitable knife cut heat shrink sleeve longitudinally along its entire length. 

 

b. Do not damage the smaller heat shrunk sleeve on the ends of the joint. 

 

c. Apply heat to the cut sleeve until it begins to separate. 

 

d. Gently remove the cut sleeve from the joint. Now the joint can be opened. 

 

e. Protective sleeve/cover can be removed for attending to faults etc. 

 

4.13 TERMINATION JOINT FOR FIBRE OPTIC CABLE. 

 

4.13.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable of both 

the sides, splicing through fibres, connecting fibres to pigtails for connection to Optical 

Line Terminal Equipment etc. 

4.13.2 The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable 

hut. The armour of the OFC Cable shall be cut before taking the cable in the equipment 

rack. The cables shall be terminated on FDMS and derive required pigtails. 

 

Two pairs of fibres shall be derived from either side cable at every OFC cable hut 

through pigtails with FC/PC connectors. The remaining fibres shall be looped through. 

 

4.13.2 The procedure for installation of termination joint box depend upon the type of joint 

enclosure. The installation manual supplied gives the step-by-step procedure for 

installation. However, the general steps are as under:- 

 

-Marking the cable 

-Stripping/cutting the cable 

-Gripping cable in sheath/clamp 

-Treatment of tension member 

-Fibre splicing 

-Enclosing fibre 

-Fixing strength member 

-Closing the cover 

-Fixing termination box 

-Fixing the cable. 

 

4.14  MARKING THE CABLE 
 

Determine the cable length up to the proposed location of termination box. It is also to be 

ensured that at least 10 meters of cable is coiled in the cable pit. 

 

 Determine the cutting point and mark the cable 

 

 Determine the sheath peeling point and mark the cable 
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4.15  CUTTING / STRIPPING THE CABLE 
  

Cut the cable as per the marking. Remove the sheath from cable ends. During sheath 

stripping care should be taken not to damage the fibres. 

 

The length and the steps for various sheath cutting shall be as per the instruction given in 

the manual. 

 

 4.16 GRIPPING THE CABLE 

 

Wind PVC tape around the cable core just beside edge of the sheath. 

Insert the bushing inside sheath by cutting the cable sheath for about 25mm. 

 

Place the sheath grip (lower half and upper half) and tighten it with the help of torque wrench. 

 

4.17  FIXING OF TENSION MEMBER 

 

a) Mark the tension member for the specified length and cut it. 

 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 

c) Fix tension member holder with the help of instant adhesive at the end of 

tension member. 

 

4.18  FIBRE SPLICING 

 

The procedure for splicing is same as described for straight joint closure in Clause 4.7 

above. 

 

4.19  ENCLOSING FIBRES 
  

a) Set the fibre cassette on the base 

 

b) Arrange excess length of fibre to make double figure of eight. 

 

c) Enclose the spliced fibre and its excess length carefully. 

 

d) Repeat the procedure for other fibres. 

 

e) After this, the box can be closed. However, a packet of silica gel may be 

placed inside for protection from entry of moisture. 

 

4.20 MOUNTING OF TERMINATION BOX. 

 

Termination box can be fixed either on wall or on equipment rack. At wayside stations it 

shall be mounted inside the equipment rack in order  

to prevent pigtails from rodent attacks. 

a) Mark the fixing holes on the walls/bracket/frame 

b) Place the termination box and tightened the nuts inside the base box. 

c) Put the covers. 
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4.21 FIXING THE CABLE 

 

Secure the cable on wall/frame at two places within one meter from termination box 

keeping in view straight entry of cable in termination box. 

 

 

4.22 ISOLATION OF ARMOUR OF OFC CABLE 

 

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in 

order to keep the induced voltage within permissible limits. Where the continuous length 

of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms. 

The Exposed cable at the cut shall be covered by shrinking suitable heat shrink sleeve as 

per TEC specifications. 

 

 

4.23 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE  
 

The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by Contractor 

with Engineer of the RCIL. The parameters in the concerned specification shall be taken 

as reference. The Test shall be conducted from cable hut to cable hut, after the Splicing & 

termination Joints are completed. The length of cable (as per marking in cable & as 

measured by OTDR ), loss in cable, average loss per Km., No. of Splices, Splice loss, etc. 

shall be recorded and jointly signed as per pro-forma given in para 4.24 below. 

 

 

4.24 TEST PROTOCOL FOR OPTICAL FIBRE CABLE  
 

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLEFIELD TEST 

--------------------------------------------------------------------------------------------------------- 

 Route: -----------------    Date: ------------- 

 

 Station: --------------- No. of mid-section splices:------------- 

 

 Section: --------------- Measured by: -------------- 

 

 Length  Length as per meter 

(by OTDR): ---------------  marking on cable sheath-------------- 

 

1)  

2) Optical measurements (On Line): 

 

Measurement 
Fibre – number 

1 2 3 4 …………22 23 24 
Accepted Value 

1.1 Total attenuation at 

1300/1550 nm with OTDR 
  

1.2 Total attenuationper Km 

at 1300/1550 nm: 
 

 

<0.40 dB/Km at 1300 

nm &<0.25 at 1550 nm 
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1.3 Splice Loss in dB 

with OTDR Location 
 Average splice loss 

OHE Mast No./ Overhead 

alignment post no. 

A. 

B. 

C. 

D. 

E. 

  

Average Splice Loss  
0.15 db, no splice should 

have loss >0.2 db 

NOTE :ALSO ATTACH OTDR RESULTS|----| 

 

 

2) Visual Inspection (On Line): 

2.1No. of Cable drum used in the section: ------------------- 

2.2S.No. of cable and length of each drum:  

S.No.LENGTH 

 

1. ------------------------------M 

 

2. ------------------------------M 

 

3. ------------------------------M 

 

4. ------------------------------M 

 

5. ------------------------------M 

2.3Location of Isolation Sleeves: 1.2.3. 

 

Contractor's Representative   RCIL’s Representative 

 

25 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND

 TERMINATION OF FIBRE OPTIC CABLE. 

S.No. TOOL's Name 

 

1. Branch Joint Closure 

2. Termination Box  

3. Rubber end Block 

4. Sheath Clamp 

5. Bushing 

6. Strength Member holder 

7. Heat Shrinkage tube 

8. Arc fusion splicer machine. 

9. Power cord AC/DC 

10. Walkie-Talkie 12V DC source 

11. Tube heater 
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12. Precision cleaver 

13. Cable sheath stripper 

14. Fibre stripper 

15. Knife for HDPE cutting 

16. Hexa for strength membrane 

17. Isopropylalcohol or methanol ofhigh specific gravity 

18. Johnson Buds 

19. Tweezers 

20. Gun heater Blower type 

21. Sleeve for splice protection 

22. O.T.D.R. 

23. Stickers for numbering of splicers. 

24. Portable k. oil generator 

25. Umbrella’s 2 Nos. 

26. Dust protection for splicing machine 

 

Note:- Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater 

than 30 times the diameter of the cable. 

 

------------------------------------------------------------------------------------------------------- 
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SECTION - II 

CHAPTER - 5 

 

 Technical Specification and Drawing for provision of Earthing Arrangement. 

 

1. IntroductionThe Earthing arrangement is required to provide earth for Telecom equipments. 

The earth resistance should be less than 1 (One) Ohm as per following Drawing: g)

 
 

 

  

Maintenance Free Earthing
SLIDE  LOCK

HOLE FOR AIR

           12  mm

300 mm

  200 mm

50 mm

150 x 50 x 5 mm Copper Plate

      120 Micron Copper clading

2850 mm

CONDUCTOR PLUS GEL

Acceleartor powder.150 mm

4 ss bolt

lockable earth pit cover

Ground 

Level

3150 x 31 mm MS Rod 
 
100 mm

200 mm

Holes for Connecting 

Earth Wire

Hole for taking out Earth wire
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   SECTION – II 

CHAPTER – 7 

Annexure-I 

OPTICAL FIBER FUSION SPLICING MACHINE 

As per TEC: GR/TX/OSM-001/04/SEP-12 With latest amendment 

(Note- TEC approved model only. Supplier shall submit valid TEC approval for the 

model offered) 

 

OR 

As per following specifications 
 

 

The splicing machine shall be portable, battery-operated with the ability to splice the 

fiber 

Make  Fujikura/Fitel/INNO Korea only 

(a) Applicability  

  (i) Fibre alignment Core to core alignment 

  (ii) Applicable fibre SM,MM,DS,NZDS 

  (iii) Cladding clamps can work 

separately from wind hood 

Should be available  

  (iv) Coating diameter Primary coated:245 +/-10µm  

Secondary coated: 900 +/-10µm 

  (v) Cleave length:  8 to 16mm  

  (vi) Cleave length: secondary tight 

buffer 

16mm or better 

  (vii) Cleave length: secondary loose 

buffer 

16mm or better 

  (viii) Attenuation splice mode or 

capability  

Should be available  

(b) Hardware features 

  (i) Fibre observation 3 axis observation and alignment 

  (ii) Imaging/monitoringsystem CCD or CMOS type cameras  

  (iii) Magnification of image on 

screen 

X & Y axis 

  (iv) Display Minimum 3.5 LCD orbetter 

  (v) Tiltable display Should be available  

  (vi) Invert display for "backwards" 

operation 

Should be available  

  (vii) V-groove illumination should be available 

  (viii) Storage of Splice data Result  More than 2000 data  

  (ix) Interface At least one USB port should be available  
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(c) Software features 

  (i) Keypad Illuminated key pad to enable work in 

dark. 

  (ii) Self-test mode should be available 

  (iii) Software for data transferto PC should be available 

  (iv) Physical 

  (v) Weight Light & Compact 

  (vi) Carrying case A ruggedhard carrying case should be 

provided for safetransportation  

(d) Power supplies 

  (ii) AC power supply Input:100-240V,AC:50+/- 2 Hz 

  (iii) DC power supply 12VDC I/P port 

  (vi) Internal battery Lion or Lipo 

  (vii) Charge internal battery while 

performingsplicer 

should be available 

  (viii) Splices & oven cycles on 

internal battery 

 ≥ 100 cycles 

  (ix) It should be water resistance /dust-proof/anti shock/ wind resistance 

  (x) DC Power Cord Battery adapter should be provided along 

with the machine for charging the internal 

battery. 

(e) Splicer Machine 

  (i) Splicer Method  Fusion  

  (ii) Typical Splice loss:  SMF:0.03 dB, MMF:0.01 dB , 

DSF:0.04dB, NZ-DSF:0.04 dB 

  (iii) Splice cycletime: start to loss 

estimate 

9 sec or less forSMF  

  (iv) Number of splice programs Minimum40nos Factory installed,50 user 

program and min 10 heating program 

  (v) Heating cycle time  Should be less than 35 seconds 

  (vi) Heating programpreset 10 nosor more  

  (vii) Heat cycle statusindication Audio/ visualheater notification  

  (viii) Return loss (Typical) it should be≥ 60 dB 

  (ix) Automatic arctest  should be available 

  (x) Arc environment compensation should be available 

  (xi) Pressure sensor should be available 

  (xii) Temperature sensor should be available 

  (xiii) Electrode replacement  Easy replacement & cleaning 

  (xiv) Menu for automatic repair 

(Quick optimize menu) 

should be available 

(f) After splicing 

  (i) Splice loss, break & remake 

identical fibre 

should be available 
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  (ii) Loss estimate criteria Measured by cut-back method relevant to 

ITU-T standard or digital image analysis.  

  (iii) Splice return loss > 60dB 

  (iv) Proof test Minimum 1.96 N 

  (v) Heat shrink oven Yes 

  (vi) Auto start oven on loading 

fibre 

Yes 

  (vii) Applicable splice protector 

length 

Up to 60mm 

  (viii) Number of oven programs at least 5 nos 

  (ix) Heat time: 40mm sleeve It should be 35 sec or less  

  (x) Heat time: 60mm sleeve It should be 35 sec or less  

  (xi) Electrode Capacity ≥2500 Splices (1 Spare set of electrode 

should be supplied with the machine) 

  (xii) High Precision cleaver  Fibre cleaver is an instrument for high 

precision Fibre cutting should be compact 

& light weight for SMF (9/125 μm). Fibre 

optic stripper 3 in 1 should be provided 

with the machine. 
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Annexure-II 

Technical Specifications for Cable Route Locator 
 

As per TEC: GR/TIE-01/02 OCT.99 With latest amendment (Note- TEC 

approved model only. Supplier shall submit valid TEC approval for the model offered) 

OR 

As per following specifications 

  Make : 3 M only 

SN  Parameters Specifications 

1 Receiver   

a Depth 

Measurement 

Minimum 5.0 meter 

b Passive 

Tracing 

Frequencies 

Audio+Radio frequencies  

c Active 

Tracing  

Frequency 

Audio+Radio frequencies 

d Depth 

Display 

Accuracy 

0-3.0 mtr (Less than ±6% error) or better 

3.0-5.0 mtr (Less than ±10% error) or better 

e Gain 

Adjustment 

Automatic & Manual with pushbutton centering 

f Controls Four-way navigation key and soft Keys 

g Display 

Indicators 

Frequency Audio Volume, 

 Battery Condition, Guidance 

 Compass, Distortion Alert,  

Signal Select, Signal Strength, 

 Distance Sensitive Left/Right 

 Guidance, Menu Soft key, Frequency Soft key 

h Display VGA Bright Color or better 

i Antenna Distance Sensitive Left/Right 

 Guidance 

j Data 

Acquisition 

External Data logging with GPS only 

k Battery Type Dry cell or better 

l Battery Life Minimum 8hours  

Continuous operation or better 

m Battery 

Check 

Continuous Display 

2 Transmitter   

a Frequency Audio+Radio frequencies 
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b Output 

Power 

Minimum12 Watt 

c Simultaneous 

Output 

Up to 3 Active frequencies 

d Display 

Indicators 

Battery Status, Audio Volume, 

Output Mode, Frequency Setting, Frequency Output, % Output in SFL or 

induction mode, Output Graph, Loop Resistance Graph 

e Display  VGA Display or better 

f Battery Type Dry cell or better 

g Battery Life Minimum 8 hours continuous use 

      

  Transmitter shall be capable to transmit selectable frequency signals both in wireless 

mode(induction) and direct contact mode(through conductor) 

  All necessary Accessories shall be provided for connecting the transmitter to utility(cable, 

pipe etc) 

  Mass of the receiver and transmitter shall not be more than 5KG separately 
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Optical Time Domain Reflectometer (OTDR)Annexure-VII 

 

As Per TEC : GR/OTD/-02/03.MAR2009Type-A, With latest amendment 

(Note- TEC approved model only. Supplier shallsubmit valid TEC approval for the 

model offered) 

OR 

As per following specifications 

OTDR (Optical Time Domain 

Reflecto meter) 

The “OTDR” shall be a portable, battery-operated 

instrument with the ability to troubleshoot and rectify 

Single mode fiber.It shall characterize fiber, detect 

events, quantify events and document test results.  

Make ANRISTU/JDSU/YOKOGAWA only 

PRODUCT SPECIFICATIONS  

1 Physical 

a Display  5 inch or moreLCD or TFT display or better 

b Interface  Min. 2 USB port  

c User Interface Keypad mode.  

d The OTDR shall provide illuminated indicators to indicate laser activity. 

e Lasersclass :  Class 1 

2  Power 

a 
The battery shall be removable and provide min 06-hour nominal operating 

duration or better. 

b 
An external power adapter shall be provided with the OTDRto recharge the 

battery  

c AC Input – 100-240 VAC, 50+/-2 Hz.  

3 Network Connections 

a Fiber Connections 

b 
Standard port with universal connector adaptor suitable for 

FC/PC,SC/PC,SC/APC 

c Internal memory Memory to store >/= 1000 test results.  

4 Fiber Testing 

a wave length  1310 ± 20nm & 1550 ± 20nm 

b 
The OTDR shall be capable of acquiring continuous (real-time) and non-

continuous (discrete) traces of fiber.  

5 Laser Specifications 

a The OTDR should have built in laser source 

b Laser Light source Required in the OTDR built in 

c Wavelengths 1310/1550nm 

d Output power   -3.5dBm or better 

e Operating Modes CW, 270Hz, 330Hz, 1KHz, 2KHz, TWINtest 

f Fibre type  
Single mode As perITU-T G652B,G652D,G655,G656 

& G657 
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g 
The OTDR shall automatically evaluate the fiber measurements and provide a 

PASS/FAIL result based upon the selected test limit. 

h 
Optional: The OTDR should have facility to test Bidirectional IL, ORL and 

OTDR in one unit with single connection. 

i 
The OTDR shall be capable of providing PASS/FAIL indication on test results 

based upon automatic measures of loss, reflection and length. 

j Sampling resolution  </= 5cm.  

k 
Display (cursor) 

resolution  
0.001 dB or better  

l Number of data points  1,28,000 orbetter 

m Linearity : 0.04 dB or better  

n Group Index Range  1.40000 to 1.60000 in 0.00001 steps. 

o Dynamic Range 34 dB or higher (on 1310 nm & 1550 nm) 

p pulse widths 5nsto 15µs seconds forall wavelengths or better 

6 Dead zones  

a 
Single mode fiber Event 

Dead zone 
</= 2meters  

b 
Single mode fiber 

Attenuation Dead zone: 
</= 10 meters  

c 
Automatically measure 

reflectance : 
-11dB to -99dB.  

d The OTDR shall present the trace in a conventional graphical format  

e The OTDR should have trace zoom in/zoom out feature.  

f The Event table shall display reflective and loss events with descriptive icons 

g The OTDR shall display summary information for each event in event table.  

h 
The OTDR shall evaluate and identify bad connections and patch cords that have 

high reflectance in addition to good connections and patch cords. 

7 Results and Reporting 

a 
The OTDR shall be capable of storing results on a project basis in folders, with 

names created by the OTDR user. 

b 
The OTDR shall be capable of outputting trace results in Telecordia/Bellcore 

format or any international format.  

c A professional soft carrying case should be provided. 
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SECTION-II 

Chapter 8 

List ofAddress for Specification 

6.0 Address from where specification copy can be purchased : 

 

The copy of IRS, RDSO, TEC and BIS specification used in the tender documents can be 

purchased from following sources. 

 

6.1 IRS Specification : i) Manager Publications, 

     Government of India  

     Civil Lines, New Delhi- 110054 

 

    ii) Government of IndiaBook Depot, 

     8 - S.K. Roy Road, Calcutta – 700001 

6.2 RDSO Specification : 

 RDSO, Manak Nagar, Lucknow 

 

6.3DOT/TEC/ITD Specification : 
 Khurshid Lal Bhavan, Janpath, 

New Delhi- 110001 

6.4 B.I.S. Specification : 

 Directorate General,  

Indian Standards Institution, 

9- Bahadur Shah Zafar Marg, 

New Delhi -110002 

 F- block, Unity Building, 

Narsimhraja Square, 

Bangalore- 560002 

 534- Sardar Vallabh Bhai Patel Raod , Mumbai. 

 5- Choweringhee Approach, PO Princep Street, Calcutta- 

700072 

Ahinsa Building (1st floor) , SCO 82-83, Sector 27-

C,Chandigarh- 160017 

 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 

 117/418-B, Sarvoday Nagar, Kanpur – 208005 

 C.I.T. Campus, Adyar, Madras – 600020. 

 

6.5 If any specifications and drawings referred but not enclosed in the tender documents may 

be seen in the RCIL’s office on any working day. 

 

  



 

RailTel/Tender/NR/PROJECT/LMC-NIC-CHANDIGARH/2021-22/17  

  

 

   Page 151 of 176 
  

SECTION– III 

 

DRAWINGS 

 

S.No. Description of Drawing Page No. 

1 Sketch showing procedure for excavation of Trench  

 

 

 

 

 

 

 

152-175 

2 Metalled Road Crossing in RCC/DWC pipe 

3 Arrangement of laying HDPE duct and 6Qd cable in the Trench. 

4 Arrangement of cable on girder bridges. 

5 Arrangement showing fixing of 80 mm G.I pipe on girder bridges. 

6 Arrangement laying ofcable over RCC Culverts 

7 G.I pipes over Culverts 

8 Laying of cable below culverts in RCC/DWC pipes 

9 Arrangement of cable laying in Rocky area. 

10 Chase cutting in Rocky area 

11 Method of shoring while Trenching 

12 Track Crossing of cable in RCC/DWC pipes 

13 Arrangement of braking cable drums 

14 RCC circular jointing chamber  

15 RCC/Stone cable route marker 

16 Arrangement of cable on Arch bridges 

17 Leading in arrangements of cable for Cabin and other buildings 

18 Earthing arrangement 
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Trenching & Laying of HDPE Duct and 6 Qd Cable 

 

1.0 .Bascically the HDPE duct is to be laid into the ground in a depth of 1200 mm or 

at the bottom of the trench. 6Qd cable shall be laid after 200 mm back filling i.e. 

at a depth of 1000mm, followed by bricks proction as shown in the 

diagrambelow. 

 

 

 

 

 
 

 

 

1.1 The arrangement of cable/Duct laying by crossing roads/ Railway track, Culverts, 

Bridges and so on will follow the rules of RDSO “ Code of Practicse for installation and 

commissioning of Optical Fibre System” In general i 
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