
 

 

 

 

RAILTEL CORPORATION OF INDIA LIMITED 

(A Govt. of India Undertaking) 

 

Expression of Interest for Selection of Partner from Empanelled Business Associate/ 

Channel Partners/ System Integrators  

 

For 

 

“Request for Proposal (RFP) 

For 

Supply, Installation, Testing and commissioning of IP-MPLS network equipments at 

various stations of Mumbai, Pune, Solapur, Bhusawal and Nagpur Divisions of 

Central Railway for unified communication backbone on Indian Railways.” 

 

 

 

 

 

EOI No: RCIL/WR/MUMBAI/Mktg/25-26/02 dated 17th April, 2025 



 

 

EOI NOTICE 

RailTel Corporation of India Ltd, 

Western Railway Microwave Complex, Senapati Bapat Marg, 

Mahalaxmi, Mumbai – 400013 
 

EOI Notice No: RCIL/WR/MUMBAI/Mktg/25-26/02 dated 17th April, 2025 

 

RailTel Corporation of India Ltd., (here after referred to as “RailTel”) invites EOIs from 

RailTel’s Empanelled Partners/ Business Associates/ Channel Partners/ System Integrators who 

are registered under the category of  “Telecom/ Network Services and Its Operations and 

Maintenance” & “Common Category for IT-ICT Works ( includes hardware, software and 

Services)” for the selection of suitable partner for “Supply, Installation, Testing and 

commissioning of IP-MPLS network equipments at various stations of Mumbai, Pune, Solapur, 

Bhusawal and Nagpur Divisions of Central Railway for unified communication backbone on 

Indian Railways” as per Tender No: CR-BB-SNT-P-TELE-2025-02 dated 13/02/2025 and any 

other addendums/corrigendum/documents contained within and related to the same. 
 

The details are asunder: 
 

1 Last date for submission of Technical 

Packet against EOIs by bidders 

25th April 2025 at 15:00 Hours 

2 Opening of Technical Bid of EOIs 25th April 2025 at 15:30 Hours 

3 Number of copies to be submitted for scope 

of work 

One 

4 EOI fees inclusive tax (Non-refundable) Rs.10,000/- 

5 EMD  Rs. 12,27,018/- in the form of online transfer as 

EMD along with submission of EoI response. 
 

The EMD should be in the favor of RailTel Corporation of India Limited payable at Mumbai 

through online bank transfer. Partner needs to share the online payment transfer details like UTR 

No, date of payment, etc. 

RailTel Bank Details: Union Bank of India, Account No. 317801010036605, IFSC Code - 

UBIN0531782. 

Eligible Business Associates are required to direct all communications related to this Invitation 

for EoI document, through the following Nominated Point of Contact persons: 
 

1. Level 1  

Contact Name: Sh. Saish Sankhe 

Designation: Deputy Manager/Marketing 

E-Mail Address: saish.sankhe@railtelindia.com 

Mobile No: +91-8999292981 

 

2. Level 2  

Contact Name: Sh. Viplov Nath Mishra  

Designation: Deputy General Manager/ Marketing  

E-Mail Address: viplovmishra@railtelindia.com  

Mobile No: +91- 9004444124 



 

 

Note: 

1. Empanelled partners are required to submit soft copy of technical packet through an e-mail 

at eoi.wr@railtelindia.com duly signed by Authorized Signatories with Company seal and 

stamp. 

2. The EOI response is invited from eligible Empanelled Partners of RailTel only. 

3. All the document must be submitted with proper indexing and page no. 

4. This is a post partnership arrangement with empanelled business associate of RailTel 

for execution of end customer RFP. Selected partner’s authorized signatory has to give 

an undertaking they will not submit directly or indirectly their bids and techno-commercial 

solution/association with any other organization once selected in this EOI for post-bid 

teaming arrangement (before and after submission of bid to end customer organization by 

RailTel). This undertaking has to be given with this EOI Response. 

5. Partner has to submit their response as an individual organization only. No consortium is 

allowed. The Bidder has to be an empanelled partner of RailTel. 

6. Transfer and Sub-letting. The Business Associate has no right to give, bargain, sell, 

assign or sublet or otherwise dispose of the Contractor any part thereof, as well as to give 

or to let a third party take benefit or advantage of the present Contract or any part thereof. 

7. All Bidders to sign and stamp RailTel’s EOI and its corrigendum’s implying acceptance of 

all terms and conditions as mentioned and submit the same along with their Bids. 

mailto:eoi.wr@railtelindia.com


 

 

1. Introduction about RailTel 

RailTel Corporation of India Limited (RailTel), an ISO-9001:2000   organization is a Mini Ratna 

Government of India undertaking under the Ministry of Railways. The Corporation was formed 

in Sept 2000 with the objectives to create nationwide Broadband Telecom and Multimedia 

Network in all parts of the country, to modernize Train Control Operation and Safety System of 

Indian Railways and to contribute to realization of goals and objective of national telecom policy 

1999. RailTel is a wholly owned subsidiary of Indian Railways. 
 

RailTel has approximately 60000 kms of OFC along the protected Railway tracks. The transport 

network is built on high capacity DWDM and an IP/ MPLS network over it to support mission 

critical communication requirements of Indian Railways and other customers. RailTel has Tier-

III Data Center in Gurgaon and Secunderabad hosting / collocating critical applications. RailTel 

is also providing Telepresence as a Service (TPaaS), where a High-Definition Video Conference 

facility bundled with required BW is provided as a Service. 
 

For ensuring efficient administration across India, country has been divided into four regions 

namely, Eastern, Northern, Southern & Western each headed by Executive Director and 

Headquartered at Kolkata, New Delhi, Secunderabad & Mumbai respectively. These regions are 

further divided into territories for efficient working. RailTel has territorial offices at Guwahati, & 

Bhubaneswar in East, Chandigarh, Jaipur, Lucknow in North, Chennai & Bangalore in South, 

Bhopal, and Pune & Ahmedabad in West. Various other territorial offices across the country are 

proposed to be created shortly. 
 

RailTel’s business service lines can be categorized into three heads namely B2G/B2B (Business 

to Government and Business to Business) and B2C (Business to customers): 
 

Licenses & Service portfolio: 

Presently, RailTel holds Infrastructure Provider -1, National Long Distance Operator, 

International Long Distance Operator and Internet Service Provider (Class-A) licenses under 

which the following services are being offered to various customers: 
 

 

 



 

 

a) Carrier Services 

• National Long Distance: Carriage of Inter & Intra -circle Voice Traffic across India 

using state of the art NGN based network through its Interconnection with all leading 

Telecom Operators 

• Lease Line Services: Available for granularities from E1 to multiple of Gigabit 

bandwidth& above 

• Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway 

tracks 

• Co-location Services: Leasing of Space and 1000+ Towers for collocation of 

MSC/BSC/BTS of Telco’s 

 

b) Enterprise Services 

• Managed Lease Line Services: Available for granularities from E1, DS-3, STM-1 & 

above 

• MPLS VPN: Layer-2 & Layer-3 VPN available for granularities from 2 Mbps& above 

• Dedicated Internet Bandwidth: Experience the “Always ON” internet connectivity at 

your fingertips in granularities 2 Mbps to several Gbps 

 

c) DATA CENTER  

• Infrastructure as a service (IaaS), Hosting as Services, Security operation Centre as a 

Service (SOCaaS): RailTel has MeitY empaneled two Tier-III data centres in Gurgaon 

& Secunderabad. Presently RailTel is hosting critical applications of Indian Railways, 

Central & State government/ PSUs applications. RailTel will facilitate Government’s 

applications 

• Hosting services including smooth transition to secured state owned RailTel’s Data 

Centers and Disaster Recovery Centres. RailTel also offers SOC as a Service 

‘SOCaaS’. In addition, RailTel offers VPN client services so that employees can 

seamlessly access government’s intranet, applications securely from anywhere without 

compromising security. 

 

d) National Long Distance:  

Carriage of Inter & Intra -circle Voice Traffic across India using state of the art NGN 

based network through its Interconnection with all leading Telecom Operators 

• Lease Line Services: Available for granularities from E1 to multiple of Gigabit 

bandwidth& above 

• Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway 

tracks 

• Co-location Services: Leasing of Space and 1000+ Towers for collocation of 

MSC/BSC/BTS of Telco’s 

 

 



 

 

e) High-Definition Video Conference:  

RailTel has unique service model of providing high -definition video conference bundled with 

Video Conference equipment, bandwidth and FMS services to provide end to end seamless 

services on OPEX model connecting HQ with other critical offices. RailTel also offers 

application-based video conference solution for employees to be productive specially during 

this pandemic situation. 

 

f) Retail Services – RailWire 

RailWire: Triple Play Broadband Services for the Masses. RailTel has unique model of 

delivering broadband services, wherein local entrepreneurs are engaged in delivering & 

maintaining broadband services and upto 66% of the total revenues earned are shared to these 

local entrepreneurs in the state, generating jobs and revitalizing local economies. On date RailTel 

is serving approx. 4,68,000 subscribers on PAN Indian basis. RailTel can provide broadband 

service across– Government PSU or any   organization’s officers colonies and residences. 

 

2.  Project Background and Objective of EOI 

 

RailTel intends to participate in RFP floated by end Customer organization for “Implementation 

of unified communication infrastructure comprising IPMPLS LAN infra, VOIP exchange, IP 

based control communication and replacement of UTN over Western Railways” with tender Ref. 

No. WR-SnT-STTD-23-2022R2 dated 26/06/2023. 

 

RailTel invites EOIs from RailTel’s Empaneled Partners / Business Associates/ Channel 

partners/ System Integrators for the selection of suitable partner for participating in above 

mentioned work for the agreed scope work. The empaneled partner is expected to have excellent 

execution capability and good understanding customer local environment. 
 

3. Scope of Work 

The scope of work will be as mentioned in the end Customer organization Tender for “Supply, 

Installation, Testing and commissioning of IP-MPLS network equipments at various 

stations of Mumbai, Pune, Solapur, Bhusawal and Nagpur Divisions of Central Railway for 

unified communication backbone on Indian Railways.” with reference no.- CR-BB-SNT-P-
TELE-2025-02 dated 13/02/2025 with latest amendment/ Corrigendum/ Clarifications.  
 

The broad scope of deliverables is provided below for reference: - 
 

Supply, installation, commissioning and implementation of following items of various 
specifications: 

• E1 cards, Patch Cord, Routers, Rack, Switch, SFP 

• Network Management System (NMS) inclusive of Software,Hardware and Perpetual 
Licenses for Network Elements, PC Workstation/ Maintenance Console, HD Monitor, 

Mobile application for Event Notification Gateway and NMS Server,  

• Armored Optical Fiber Cable, power cables, Telephone cables, CAT-6 Cable,  
lying/drawing/blowing of cables, Ducts, Patch cords, Pipes (GI,DWC, etc) 

• Sensors, Batteries, UPS 



 

 

• Training of personnel 
 

*Details of items with quantities is elaborated in Annexure-10 of this EOI in tabular form 
along with budgetary pricing. Items are not limited to the above mentioned. 

 

The above scope of work is indicative, and the detailed scope of work is given in the end 
customer tender documents with latest amendments and clarifications. 

 

In case of any discrepancy or ambiguity in any clause / specification pertaining to scope of 

work area, the RFP and corrigendum/addendum released by end customer organization shall 
supersede and will be considered sacrosanct. (All associated clarifications, response to queries, 

revisions, addendum, and corrigendum, associated prime service agreement (PSA/MSA/SLA 
also included.) 

 

Business associate can participate as a sole bidder only. No consortium is permitted. Bidder 
must be RailTel’s empaneled partner (BA/CP/SI/DSP) and will be responsible for all the 

conditions mentioned in this and the end customer RFP. 
 

Special Note: RailTel may retain some portion of the work mentioned in the end 

organization RFP, where RailTel has competence so that overall proposal becomes most 

winnable proposal. 

 

4. Response to EOI guidelines 

4.1 Language of Proposals 

The proposal and all correspondence and documents shall be written in English in soft copy 

through an email. 

 

4.2 RailTel’s Right to Accept/Reject responses 

RailTel reserves the right to accept or reject any response and annul the bidding process or 

even reject all responses at any time prior to selecting the partner, without thereby incurring 

any liability to the affected bidder or Business Associate or without any obligation to inform 

the affected bidder or bidders about the grounds for RailTel’s action. 

 

4.3 EOI response Document 

The bidder is expected to examine all instructions, forms, terms and conditions and technical 

specifications in the bidding documents. Submission of bids, not substantially responsive to the 

bidding document in every aspect will be at the bidder’s risk and may result in rejection of its 

bid without any further reference to the bidder. 

All pages of the documents shall be signed by the bidder including the closing page in token of 

his having studies the EOI document and should be submitted along with the bid. 

  

4.4 Period of Validity of bids and Bid Currency 

Bids shall remain valid for a period of 120 days from the date Bid submission date issued by 

the end Customer organization for  which bid is going to submit. 

 



 

 

4.5 Bid Earnest Money (EMD) 

 

4.5.1 The Business Associate shall furnish a sum as given in EOI Notice via online 

transfer from any bank in India in favour of “RailTel Corporation of India Limited” along 

with the offer. This will be called as EOI EMD. 

4.5.2 Offers not accompanied with valid EOI Earnest Money Deposit shall be summarily 

rejected. EMD if paid via online transfer then the details of the payment (UTR No, 

Payment Date, etc) should be accompanied along with the bid. 

4.5.3 In case if offer is selected for bidding, the partner has to furnish Earnest Money 

Deposit (for balance amount as mentioned in the customer’s Bid or as applicable) for the 

bid to RailTel. The selected Business Associate shall have to transfer the balance EMD in 

proportion to the quoted value/scope of work to RailTel before RailTel’s submission of bid 

to end customer as applicable. 

4.5.4 Return of EMD for unsuccessful Business Associates: EOI EMD of the 

unsuccessful Business Associate shall be returned without interest after completion of 

EOI process. 

4.5.5 Return of EMD for successful Business Associate: EOI-EMD & Earnest Money 

Deposit (balance proportionate EMD) if applicable and Integrity Pact BG of the 

successful bidder will be discharged / returned as promptly as possible after the receipt of 

RailTel’s EMD/BG from the Customer and or on receipt of Security Deposit 

Performance Bank Guarantee as applicable (clause no. 4.6) from Business Associate 

whichever is later. 

 

4.5.6 Forfeiture of EOI EMD or EOI EMD & EMD (balance proportionate EMD) 

and or Penal action as per EMD Declaration: 

 

The EMD may be forfeited and or penal action shall be initiated if a Business Associate 

withdraws his offer or modifies the terms and conditions of the offer during validity period. 

 

In case of non-submission of SD/PBG (as per clause no. 4.6) lead to forfeiture of 

EMD and Integrity Pact and or suitable action as prescribed in the EMD Declaration 

shall be initiated as applicable. 

 

Having participated with another party/consortium apart from RailTel in RailTel’s end 

customer Tender. 

 

Partial or non submission of EMD/Tender Fees or both. 

 

4.6   Security Deposit / Performance Bank Guarantee (PBG) 

 

In case the bid is successful, the PBG of requisite amount proportionate to the agreed scope 

of the work will have to be submitted to RailTel. 

 

As per work share arrangements agreed between RailTel and Business Associate the PBG 

will be proportionately decided and submitted by the selected Business Associate. 



 

 

4.7 Last date & time for Submission of EOI response 

EOI response must be submitted to RailTel at the email address specified in the preamble not 

later than the specified date and time mentioned in the preamble. 

 

4.8 Modification and/or Withdrawal of EOI response 

EOI response once submitted will treated, as final and no modification will be permitted 

except with the consent of the RailTel. 

No Business Associate shall be allowed to withdraw the response after the last date and time 

for submission. 

The successful Business Associate will not be allowed to withdraw or back out from the 

response commitments. In case of withdrawal or back out by the successful business associate, 

the Earnest Money Deposit shall be forfeited, and all interests/claims of such Business 

Associate shall be deemed as foreclosed. 

 

4.9  Details of Financial bid for the above referred tender 

 

Business Associate meeting eligibility criteria and lowest price will be selected for optimizing 

technical and commercial solution so that most winnable solution is submitted to end 

customer. 

In case if there are Two or more Business Associate meeting eligibility criteria and quoting 

same price, then negotiation will be conducted within these Sole partner in the second stage for 

the given scope of the work and Sole bidder with overall lowest (L1) offer will be selected for 

optimizing technical and commercial solution. 

The final bid for the tender will be prepared jointly with the selected Business Associate so 

that the optimal bid can be put with a good chance of winning the Tender. 

 

4.10    Clarification of EOI Response 

To assist in the examination, evaluation and comparison of bids the purchaser may, at its 

discretion, ask the Business Associate for clarification. The response should be in writing and no 

change in the price or substance of the EOI response shall be sought, offered or permitted. 

 

4.11 Period of Association/Validity of Agreement 

RailTel will enter into an agreement with selected bidder with detailed Terms and 

conditions. 

 

5. Eligibility Criteria for Bidding Business Partner of RailTel 
 

S No Particulars 

Criteria for Tender Package  

(Mandatory Compliance & Document 

Submission) 

A) Financial Conditions   

i) 

Sole bidder should be registered under 

Companies Act, 1956 or Companies Act 

2013 or as amended and should have at least 

3 years of operations in India as on bid 

submission date. 

1. Certificate of Incorporation 

2. GST Registration 

3. PAN Card  



 

 

S No Particulars 

Criteria for Tender Package  

(Mandatory Compliance & Document 

Submission) 

ii) 

Sole Participating bidder should have 

cumulative annual turnover of at least INR 

25 Cr. for last three years (FY 21-22, 22-23, 

23-24). 

Turnover Certificate issued by the Chartered 

Accountant for sole bidder. Certificate should 

contain UDIN no. issued by ICAI 

iii) 

Sole partner should also have a positive net 

worth & be profitable in each of the last 3 

financial years (i. e. FY 21-22, 22-23, 23-

24). 

Positive Net Worth and Profitability Certificate 

issued by the CA for the last three financial years 

(i.e. FY 21-22, 22-23, 23-24). Certificate should 

contain UDIN no. issued by ICAI. 

B) Technical Conditions   

iv) Experience in Supply, Installation, Testing 

and Commissioning of IPMPLS equipment 

during the last three (7) years from the date 

of submission of bid.  

Value of project 

1) One Project of 60 % of Scope Value 

2) Two Project of 40 % of Scope Value 

3) Three Projects of 30% of Scope 

Value 

Work Order + Completion/commissioning 

Certificates from the client 

OR 

Work order + Self certificate of completion 

(Certified by the authorized signatory); 

OR 

Work Order + Phase Completion along with 

payment proof from the client OR self-certified 

by authorized signatory. 

v) The bidder should have a minimum of 50 

staff on its payroll 

Certificate from HR Department of Sole Bidder 

vi) Sole Bidder must be registered with the 

Goods and Service Tax (GST) Authorities 

Valid Goods and Service Tax (GST) 

Registration Certificate. 

 

6. Bidder’s Profile 

 

The bidder shall provide the information in the below table: 

S. 
No. 

ITEM Details 

1. Full name of bidder's firm  

2. Full address, telephone numbers, fax numbers, and email 

address of the primary office of the   organization / main / head 

/ corporate office 

 

3. Name, designation and full address of the Chief Executive 

Officer of the bidder's   organization as a whole, including 

contact numbers and email Address 

 

4. Full address, telephone and fax numbers, and email addresses 

of the office of the   organization dealing with this tender 

 

5. Name, designation and full address of the person dealing with 

the tender to whom all reference shall be made regarding the 

 



 

 

tender enquiry. His/her telephone, mobile, Fax and email 

address 

6. Bank Details (Bank Branch Name, IFSC Code, Account 

number) 

 

7. GST Registration number  

 

7. Evaluation Criteria 
 

7.1 The Business Associates are first evaluated on the basis of the Eligibility Criteria as per 

clause 5 above. 

7.2 The Business Associate qualifying the Eligibility criteria will be selected for optimizing 

technical and commercial solution so that most winnable solution is submitted to end customer.  

7.3 In case if there are two or more Sole Bidders meeting eligibility criteria then the price bids 

will be sought from these Sole Bidder in the second stage for the given scope of the work and 

Sole Bidder with overall lowest (L1) offer will be selected for optimizing technical and 

commercial solution. 

7.4 RailTel reserves the right to accept or reject the response against this EOI, without assigning 

any reasons. The decision of RailTel is final and binding on the participants. The RailTel 

evaluation committee will determine whether the proposal/ information is complete in all 

respects and the decision of the evaluation committee shall be final. RailTel may at its discretion 

assign lead factor to the Business associate as per RailTel policy for shortlisting partner against 

this EOI. 

7.5 All General requirements mentioned in the Technical Specifications are required to be 

complied. The solution proposed should be robust and scalable. 

 

8   Withdrawal of Bids 

A Bidder wishing to withdraw its bid shall notify to RailTel by e-mail prior to the 

deadline prescribed for bid submission. The notice of withdrawal shall be addressed to RailTel at 

the address named in the Bid Data Sheet, and bear the Contract name, the <Title> and < Bid 

No.>, and the words “Bid Withdrawal Notice.” Bid withdrawal notices received after the bid 

submission deadline will be ignored, and the submitted bid will be deemed to be a valid 

submitted bid. 

No bid can be withdrawn in the interval between the bid submission deadline and the 

expiration of the bid validity period specified in the Bid Data Sheet. Withdrawal of a bid during 

this interval may result in the forfeiture of the Bidder’s EMD. 
 

9   Evaluation Process 

The evaluation process of the bid proposed to be adopted by RailTel is indicated in this 

section. The purpose of this section is to provide the Bidder an idea of the evaluation process that 

RailTel may adopt. 

RailTel shall appoint a Bid Evaluation Committee (BEC) to scrutinize and evaluate the 

technical and commercial bids received. The BEC will examine the Bids to determine whether 

they are complete, responsive and whether the bid format conforms to the bid requirements. 



 

 

RailTel may waive any informality or non-conformity in a bid which does not constitute a 

material deviation according to RailTel. 

The bid prices should not be mention in any part of the bid other than the Commercial 

Bid. Any attempt by a bidder to influence the bid evaluation process may result in the rejection 

of Bid and forfeiture of EMD. 

 

10   Performance Bank Guarantee 

The Bidder shall at his own expense, deposit with RailTel, an unconditional and 

irrevocable Performance Bank Guarantee (PBG) from nationalized banks as per the format given 

in this bid, payable on demand, for the due performance and fulfilment of the contract by the 

Bidder. 

This Performance Bank Guarantee will be submitted within 21 days of the notification of 

award of the contract/ Letter of Acceptance (LOA) issuance whichever is earlier. If PBG is not 

submitted within this time frame a delayed PBG penalty will be attracted. Post 21 days and upto 

60 days from date of notification of award of the contract/ Letter of Acceptance (LOA) issuance 

a penalty at 15% per annum interest of LOA amount will be levied as delayed PBG penalty and 

this penalty will be deducted from the Invoices & EMD of the Bidder. After these 60 days if 

PBG is not submitted then it will be assumed that the Bidder is not interested in submitting PBG 

and the Amount of PBG along with the delayed PBG penalty calculated will be retained from 

Invoices & EMD of the Bidder. Non submission of PBG can also lead to cancellation of contract 

and the decision with respect to whether, to retain the PBG Amount and penalty from Invoices & 

EMD or cancellation of contract, will be at the sole discretion of RailTel. In the event of 

cancellation of contract EMD will be forfeited. If PBG is retained from Invoices & EMD then 

the PBG Amount only and not the penalty attracted will be paid to the Bidder in such a case post 

the contract period plus three months (expected PBG validity date) are over after deducting any 

applicable deductions (eg: Poor service, etc). 

This Performance Bank Guarantee will be for an amount equivalent to 5% of the total 

contract value. All charges whatsoever such as premium, commission, etc. with respect to the 

Performance Bank Guarantee shall be borne by the Bidder. The Performance Bank Guarantee 

format can be found in this document. 

The Performance Bank Guarantee may be discharged/ returned by RailTel upon being 

satisfied that there has been due performance of the obligations of the Bidder under the contract. 

However, no interest shall be payable on the Performance Bank Guarantee. 

In the event of the Bidder being unable to service the contract for whatever reason, 

RailTel would invoke the PBG. Notwithstanding and without prejudice to any rights whatsoever 

of RailTel under the Contract in the matter, the proceeds of the PBG shall be payable to RailTel 

as compensation for any loss resulting from the Bidder’s failure to complete its obligations under 

the Contract. RailTel shall notify the Bidder in writing of the exercise of its right to receive such 

compensation within 30 days, indicating the contractual obligation(s) for which the Bidder is in 

default. 



 

 

The 30days’ notice period shall be considered as the ‘Cure Period’ to facilitate the 

Implementation Agency to cure the breach. The PBG shall be invoked only if the breach is solely 

attributable to the bidder and the bidder fails to rectify the breach within the ‘Cure Period’. 

RailTel shall also be entitled to make recoveries from the Bidder’s bills, performance 

bank guarantee, or from any other amount due to the Bidder, the equivalent value of any 

payment made to the Bidder due to inadvertence, error, collusion, misconstruction or 

misstatement. 

 

11   Rights to Terminate the Process 

RailTel may terminate the bid process at any time and without assigning any reason. 

RailTel makes no commitments, express or implied, that this process will result in a business 

transaction with anyone. 

This bid document does not constitute an offer by RailTel. The Bidder's participation in 

this process may result in RailTel selecting the Bidder to engage in further discussions and 

negotiations towards execution of a contract. The commencement of such negotiations does not, 

however, signify a commitment by RailTel to execute a contract or to continue negotiations. 

RailTel may terminate negotiations at any time without assigning any reason. 

 

12.    Payment terms 

 

12.1 RailTel shall make payment to selected Business Associate after receiving payment 

from Customer for the agreed scope of work. In case of any penalty or deduction made 

by customer for the portion of work to be done by BA, same shall be passed on to 

Business Associate. 

12.2 All payments by RailTel to the Partner will be made after the receipt of payment by 

RailTel from end customer organization and upon submission of correct Tax Invoices 

as per statutory norms. 

12.3 The Payments received from end customer will be disbursed Scope wise to the 

selected BAs. The BA selected for a particular scope will receive payments once end 

customer releases payments for the specific scope. 

 

 

 

 

 

 

13 SLA 

 

The selected bidder will be required to adhere to the SLA matrix as defined in the end Customer 

organization tender for his scope of work and the SLA breach penalty will be applicable 

proportionately on the selected bidder, as specified in the end Customer organization Tender. 

The SLA scoring and penalty deduction mechanism for in-scope of work area shall be followed 

as specified in the Tender. All associated clarifications, responses to queries, revisions, 

addendum and corrigendum, associated Prime Services Agreement (PSA)/ MSA/ SLA also 



 

 

included. Any deduction by Customer from RailTel payments on account of SLA breach which 

is attributable to Partner will be passed on to the Partner proportionately based on its scope of 

work. 
 

 

 

Note: 

1. Depending on RailTel’s business strategy RailTel may choose to work with Partner 

who is most likely to support in submitting a winning bid 

2. All Documents and requirements like EMD, Tender Fees, PBG, Contract 

Agreement to be shared/executed Back to Back as per the end customer 

RFP/Tender with Tender No. CR-BB-SNT-P-TELE-2025-02 dated 13/02/2025. 

3. In case of any discrepancy or ambiguity in any clause /specification pertaining to 

scope of work area, the RFP released by end customer organization shall supersede 

and will be considered sacrosanct. (All associated clarifications, response to queries, 

revisions, addendum and corrigendum, associated prime service agreement (PSA)/ 

MSA/ SLA also included.) 

4. All clauses such as cost involved, payment term, validity, lock in period, etc will be 

back to back as per RFP/ Tender. 

5. All required MAFs is to be arranged by Selected Bidders before RailTel’s 

submission of Bid in end customer tender. 



 

 

Annexure 1: Format for COVERING LETTER (to be submitted by sole Bidder) 

 

  

COVERING LETTER (To be on company letter head) 

 

EoI Reference No: ________________ Date: _____________ 

 

To, 

 

RailTel Corporation of India Ltd.  

Western Railway Microwave complex,  

Senapati Bapat Marg, Mahalaxmi, Mumbai – 400013 

 

Dear Sir, 

 

SUB: Participation in the EoI process 

 

Having examined   the   Invitation   for   EoI   document   bearing   the   reference   

number ________________ Dt. ___________ released by your esteemed   organization, we, 

undersigned, hereby acknowledge the receipt of the same and offer to participate in conformity 

with the said Invitation for EoI document. 

 

If our application is accepted, we undertake to abide by all the terms and conditions 

mentioned in the said Invitation for EoI document. 

 

We hereby declare that all the information and supporting documents furnished as a part 

of our response to the said Invitation for EoI document, are true to the best of our knowledge. 

We understand that in case any discrepancy is found in the information submitted by us, our EoI 

is liable to be rejected. 

 

We hereby Submit EMD amount of Rs. ____________ issued vide ____________ from Bank 

___________. 

 

Authorized Signatory Name:  

Designation:  

Signature:  

Seal of the Organization:  

 



 

 

Annexure 2: Format for Self-Certificate & Undertaking (to be submitted by sole Bidder) 

 

Self-Certificate (To be on company letter head) 

 

EoI Reference No: ________________ Date: _____________ 

 

To, 

 

RailTel Corporation of India Ltd.  

Western Railway Microwave complex,  

Senapati Bapat Marg, Mahalaxmi, Mumbai – 400013 

 

Dear Sir, 

 

Sub: Self Certificate for Tender, Technical & other compliances 

 

1. Having examined the Technical specifications mentioned in this EOI & end customer tender, 

we hereby confirm that we meet all specification. 

2. We agree to abide by all the technical, commercial & financial conditions of the end 

customer RFP for which EOI is submitted (except pricing, termination & risk purchase rights 

of the RailTel). We understand and agree that RailTel shall release the payment to selected 

sole partner/lead partner after the receipt of corresponding payment from end customer by 

RailTel. Further we understand that in case selected sole bidder fails to execute assigned 

portion of work, then the same shall be executed by RailTel through third party or 

departmentally at the risk and cost of selected sole partner bidder. 

3. We agree to abide by all the technical, commercial & financial conditions of the end 

customer’s RFP for the agreed scope of work for which this EOI is submitted. 

4. We hereby agree to comply with all OEM technical & Financial documentation including 

MAF, Technical certificates/others as per end-to-end requirement mentioned in the end 

customer’s RFP. We are hereby enclosing the arrangement of OEMs against each of the 

BOQ item quoted as mentioned end customer’s RFP. We also undertake to submit MAF and 

other documents required in the end Customer   organization tender in favour of RailTel 

against the proposed products. 

5. We hereby certify that any services, equipment and materials to be supplied are produced in 

eligible source country complying with OM/F. No. 6/18/2019 dated 23rd July 2020 issued by 

DoE, MoF. 

6. We hereby undertake to work with RailTel as per end customer’s RFP terms and conditions. 

We confirm to submit all the supporting documents constituting/ in compliance with the 

Criteria as required in the end customer’s RFP terms and conditions like technical certificates, 

OEM compliance documents. 

7. We understand and agree that RailTel is intending to select a sole bidder who is willing to 

accept all terms & conditions of end customer   organization’s RFP for the agreed scope of 

work. RailTel will strategies to retain scope of work where RailTel has competence. 
 

8. We hereby agree to submit that in case of being selected by RailTel as sole bidder for the 

proposed project (for which EOI is submitted), we will submit all the forms, appendix, 



 

 

relevant documents etc. to RailTel that is required and desired by end Customer well before 

the bid submission date by end customer and as and when required. 

9. We hereby undertake to sign Agreement, Pre-Contract Integrity Pact and Non-Disclosure 

Agreement with RailTel on a non-judicial stamp paper of Rs. 500/- in the prescribed Format. 

10. We undertake that we will not submit directly or indirectly our bids and techno-commercial 

solution/association with any other organization once selected in this EOI (before and after 

submission of bid to RailTel) 

 

Authorized Signatory Name:  

Designation:  

Signature:  

Seal of the Organization:  

 



 

 

Annexure 3: Undertaking for not Being Blacklisted/Debarred (to be submitted by sole 

bidder) 

 

EoI Reference No: ________________ Date: _____________ 

 

To, 

 

RailTel Corporation of India Ltd.  

Western Railway Microwave complex,  

Senapati Bapat Marg, Mahalaxmi, Mumbai – 400013 

 

Dear Sir, 

 

Subject: Undertaking for not being Blacklisted/Debarred 

 

We, <Company Name>, having its registered office at <Address> hereby declares that 

that the Company has not been blacklisted/debarred by any Governmental/ Non-Governmental   

organization in India for past 3 Years as on bid submission date. 

 

Authorized Signatory Name:  

Designation:  

Signature:  

Seal of the Organization:  

 



 

 

Annexure 4: Format of Affidavit (to be submitted by sole bidder) 

 

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY SOLE PARTNER ALONGWITH 

THE EOI DOCUMENTS 

 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 

500/-. The paper has to be in the name of the BA) ** 

 

I…………………………. (Name and designation) * appointed as the attorney/authorized 

signatory of the BA (including its constituents), 

M/s ____________________ (hereinafter called the BA) for the purpose of the EOI documents 

for the work of ________________________________ as per the EOI

 No.____________________ Dt. ___________ of (RailTel Corporation of India Ltd.), do 

hereby solemnly affirm and state on the behalf of the BA including its constituents as under: 

 

1. I/we the BA (s), am/are signing this document after carefully reading the contents. 

2. I/we the BA(s) also accept all the conditions of the EOI and have signed all the pages in 

confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the EOI documents from RailTel website 

www.railtelindia.com. I/we have verified the content of the document from the website 

and there is no addition, no deletion or no alternation to be content of the EOI document. 

In case of any discrepancy noticed at any stage i.e. evaluation of EOI, execution of work 

or final payment of the contract, the master copy available with the RailTel 

Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 

5. I/we also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

6. I/we declare that the information and documents submitted along with the EOI by me/us 

are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of EOI, it 

shall lead to forfeiture of the EOI EMD besides banning of business for five years on 

entire RailTel. Further, I/we (insert name of the BA)* and all my/our constituents 

understand that my/our constituents understand that my/our offer shall be summarily 

rejected. 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the 

contract, along with forfeiture of EMD/SD and Performance guarantee besides any other 

action provided in the contract including banning of business for five years on entire 

RailTel. 

http://www.railtelindia.com/


 

 

DEPONENT  

SEAL AND SIGNATURE OF THE BA 

 

VERIFICATION 

 

I/We above named EOI do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

DEPONENT 

 

SEAL AND SIGNAURE OF THE ADVOCATE 

 

Place:  

Dated: 

 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in 

suitably by BA. Attestation before Magistrate/ Notary Public. 



 

 

Annexure 5: Draft Non-Disclosure Agreement 
 

(To be submitted on a Rs. 500 Stamp Paper) 
 

This Non-Disclosure Agreement (“Non-Disc”) is made and entered into _______ day of 

____________ month __________ year (effective date) by and between _________________ 

(“Department”) and _____________________ (“Company”). Whereas, Department and 

Company have entered into an Agreement (“Agreement”) _____________________________ 

effective ___________ for ________________ and 
 

Whereas, each party desires to disclose to the other party certain information in oral or written 

form which is proprietary and confidential to the disclosing party, (“CONFIDENTIAL 

INFORMATION”). 

NOW, THEREFORE, in consideration of the foregoing and the covenants and agreements 

contained herein, the parties agree as follows: 
 

1. Definitions. As used herein: 

a. The term “Confidential Information” shall include, without limitation, all information 

and materials, furnished by either Party to the other in connection with 

citizen/users/persons/customers data, products and/or services, including information 

transmitted in writing, orally, visually, (e.g. video terminal display) or on magnetic or 

optical media, and including all proprietary information, customer and prospect lists, 

trade secrets, trade names or  proposed trade names, methods and procedures of 

operation, commercial or marketing plans, licensed document know-how, ideas, 

concepts, designs, drawings, flow charts, diagrams, quality manuals, checklists, 

guidelines, processes, formulae, source code materials, specifications, programs, 

software packages, codes and other intellectual property relating to the disclosing 

party’s data, computer database, products and/or services. Results of any tests, sample 

surveys, analytics, data mining exercises or usages etc. carried out by the receiving 

party in connection with the Department’s information including 

citizen/users/persons/customers personal or sensitive personal information as defined 

under any law for the time being in force shall also be considered Confidential 

Information. 

b. The term, “Department” shall include the officers, employees, agents, consultants, 

contractors and representatives of Department. 

c. The term, “Company” shall include the directors, officers, employees, agents, 

consultants, contractors and representatives of Company, including its applicable 

affiliates and subsidiary companies. 

2. Protection of Confidential Information: With respect to any Confidential Information 

disclosed to it or to which it has access, Company affirms that it shall: 

a. Use the Confidential Information as necessary only in connection with Project and in 

accordance with the terms and conditions contained herein; 



 

 

b. Maintain the Confidential Information in strict confidence and take all reasonable 

steps to enforce the confidentiality obligations imposed hereunder, but in no event 

take less care with the Confidential Information that the parties take to protect the 

confidentiality of its own proprietary and confidential information and that of its 

clients; 

c. Not to make or retain copy of any commercial or marketing plans, 

citizen/users/persons/customers database, Bids developed by or originating from 

Department or any of the prospective clients of Department except as necessary, 

under prior written intimation from Department, in connection with the Project, and 

ensure that any such copy is immediately returned to Department even without 

express demand from Department to do so; 

d. Not disclose or in any way assist or permit the disclosure of any Confidential 

Information to any other person or entity without the express written consent of the 

other party; and 

e. Return to the other party, or destroy, at Department’s discretion, any and all 

Confidential Information disclosed in a printed form or other permanent record, or in 

any other tangible form (including without limitation, all copies, notes, extracts, 

analyses, studies, summaries, records and reproductions thereof) immediately upon 

the earlier to occur of (i) expiration or termination of either party’s engagement in the 

Project, or  

(ii) the request of the other party therefore. 

f. Not to discuss with any member of public, media, press, any or any other person 

about the nature of arrangement entered between Department and Company or the 

nature of services to be provided by the Company to the Department. 

3. Onus. Company shall have the burden of proving that any disclosure or use inconsistent with 

the terms and conditions hereof falls within any of the foregoing exceptions. 

4. Exceptions. These restrictions as enumerated in section 1 of this Agreement shall not apply 

to any Confidential Information: 

a. Which is independently developed by Company or lawfully received from another 

source free of restriction and without breach of this Agreement; or 

b. After it has become generally available to the public without breach of this 

Agreement by Company; or 

c. Which at the time of disclosure to Company was known to such party free of 

restriction and evidenced by documentation in such party’s possession; or 

d. Which Department agrees in writing is free of such restrictions. 

e. Which is received from a third party not subject to the obligation of confidentiality 

with respect to such Information; 

5. Remedies. Company acknowledges that  



 

 

(a) any actual or threatened disclosure or use of the Confidential Information by Company 

would be a breach of this agreement and may cause immediate and irreparable harm to 

Department; 

(b) Company affirms that damages from such disclosure or use by it may be impossible to 

measure accurately; and  

(c) injury sustained by Department may be impossible to calculate and remedy fully. 

Therefore, Company acknowledges that in the event of such a breach, Department shall be 

entitled to specific performance by Company of Company’s obligations contained in this 

Agreement. In addition, Company shall indemnify Department of the actual and liquidated 

damages which may be demanded by Department. Moreover, Department shall be entitled to 

recover all costs (including reasonable attorneys’ fees) which it or they may incur in 

connection with defending its interests and enforcement of legal rights arising due to a breach 

of this agreement by Company. 

6. Need to Know. Company shall restrict disclosure of such Confidential Information to its 

employees and/or consultants with a need to know (and advise such employees of the 

obligations assumed herein), shall use the Confidential Information only for the purposes set 

forth in the Agreement, and shall not disclose such Confidential Information to any affiliates, 

subsidiaries, associates and/or third party without prior written approval of the disclosing 

party. 

7. Intellectual Property Rights Protection. No license to a party, under any trademark, patent, 

copyright, design right, mask work protection right, or any other intellectual property right is 

either granted or implied by the conveying of Confidential Information to such party. 

8. No Conflict. The parties represent and warrant that the performance of its obligations 

hereunder do not and shall not conflict with any other agreement or obligation of the 

respective parties to which they are a party or by which the respective parties are bound. 

9. Authority. The parties represent and warrant that they have all necessary authority and 

power to enter into this Agreement and perform their obligations hereunder. 

10. Dispute Resolution. If any difference or dispute arises between the Department and the 

Company in connection with the validity, interpretation, implementation or alleged breach of 

any provision of this Agreement, any such dispute shall be referred appropriately to RailTel/ 

stakeholders/ partners/ patrons 

a. The arbitration proceedings shall be conducted in accordance with the (Indian) 

Arbitration and Conciliation Act, 1996 and amendments thereof. 

b. The place of arbitration shall be Mumbai. 

c. The arbitrator’s award shall be substantiated in writing and binding on the parties. 

d. The proceedings of arbitration shall be conducted in English language. 

e. The arbitration proceedings shall be completed within a period of 180 days from the 

date of reference of the dispute to arbitration. 

11. Governing Law. This Agreement shall be interpreted in accordance with and governed by 

the substantive and procedural laws of India and the parties hereby consent to the exclusive 



 

 

jurisdiction of Courts and/or Forums situated at Mumbai, India only. 

12. Entire Agreement. This Agreement constitutes the entire understanding and agreement of 

the parties, and supersedes all previous or contemporaneous agreement or communications, 

both oral and written, representations and under standings among the parties with respect to 

the subject matter hereof. 

13. Amendments. No amendment, modification and/or discharge of this Agreement shall be 

valid or binding on the parties unless made in writing and signed on behalf of each of the 

parties by their respective duly authorized officers or representatives. 

14. Binding Agreement. This Agreement shall be binding upon and inure to the benefit of the 

parties hereto and their respective successors and permitted assigns. 

15. Severability. It is the intent of the parties that in case any one or more of the provisions 

contained in this Agreement shall be held to be invalid or unenforceable in any respect, such 

provision shall be modified to the extent necessary to render it, as modified, valid and 

enforceable under applicable laws, and such invalidity or unenforceability shall not affect the 

other provisions of this Agreement. 

16. Waiver. If either party should waive any breach of any provision of this Agreement, it shall 

not thereby be deemed to have waived any preceding or succeeding breach of the same or 

any other provision hereof. 

17. Survival. Both parties agree that all of their obligations undertaken herein with respect to 

Confidential Information received pursuant to this Agreement shall survive till perpetuity 

even after any expiration or termination of this Agreement. 

18. Non-solicitation. During the term of this Agreement and thereafter for a further period of 

two (2) years Company shall not solicit or attempt to solicit Department’s employees and/or 

consultants, for the purpose of hiring/contract or to proceed to conduct operations/business 

similar to Department with any employee and/or consultant of the Department who has 

knowledge of the Confidential Information, without the prior written consent of Department. 

This section will survive irrespective of the fact whether there exists a commercial 

relationship between Company and Department. 

19. Term. Subject to aforesaid section 17, this Agreement shall remain valid up to _____ years 

from the “effective date”. 

 

IN WITNESS HEREOF, and intending to be legally bound, the parties have executed this 

Agreement to make it effective from the date and year first written above. 

 

For Department 

Name:  

Title: 

WITNESSES:  

1. _______________________________ 



 

 

    _______________________________ 

2. _______________________________ 

    _______________________________ 

 

For Company 

Name:  

Title: 

WITNESSES:  

1. _______________________________ 

    _______________________________ 

2. _______________________________ 

   ____________________________ 



 

 

Annexure 6: Integrity Pact 

 

(To be executed on Rs. 500/- Stamp Paper) 

 

EoI Number: _______________________________ Dated: _____________ 

 

This Integrity Pact is made at on this _____ Day of _____________ 2024 

 

BETWEEN 

 

RailTel Corporation of India Ltd (a Govt of India Enterprise under Ministry of Railways) having 

its registered office at Plate-A, 6th Floor, Office Block Tower-2, East Kidwai Nagar, New Delhi-

110023and Regional Office at Western Railway Microwave Complex, Senapati Bapat Marg, 

Mahalaxmi, Mumbai – 400013, hereinafter referred to as “The Principal”, which expression shall 

unless repugnant to the meaning or contract thereof include its successors and permitted assigns 

AND 

<Bidder Name> having its registered office at <Bidders Registered and Branch Address (if any)> 

hereinafter referred to as “The Bidder/ Contractor/ Concessionaire/ Consultant” and which 

expression shall unless repugnant to be meaning or context thereof include its successors and 

permitted assigns. 

 

Preamble 

 

Whereas, the Principal intends to award, under laid down organizational procedures contract/s 

for ‘Implementation of unified communication infrastructure comprising IPMPLS LAN infra, 

VOIP exchange, IP based control communication and replacement of UTN over Western 

Railways’. The Principal values full compliance with all relevant laws of the land, rules of land, 

regulations, economic use of resources and of fairness/ transparency in its relations with its 

Bidder(s) and for Contractor(s)/Concessionaire(s)/Consultant(s). 

 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this 

Integrity Pact (hereafter referred to as Integrity Pact) the terms and conditions of which shall also 

be read as integral part and parcel of the Tender documents and contract between the parties. 

Now, therefore, in consideration of mutual covenants stipulated in this pact, the parties hereby 

agree as follows and this pact witnesseth as under: - 

 

Article – 1: Commitments of the Principal 

1. The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: - 



 

 

a. No employee of the Principal, personally or through family members, will in 

connection with the Tender for, or the execution of a contract, demand take a 

promise for or accept for self or third person any material or immaterial benefit 

which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, 

provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential/ additional information through which the Bidder(s) could 

obtain an advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude all known prejudiced persons from the process. 

2. If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC/PC Act or any other Statutory Acts or if there be a 

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer 

and in addition can initiate disciplinary actions as per its internal laid down Rules/ 

Regulations. 

 

Article – 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)  

The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to take all 

measures necessary to prevent corruption. He commits himself to observe the following 

principles during his participation in the tender process and during the contract execution. 

 

a. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or 

through any other person or firm, offer, promise or give to any of the Principals 

employees involved in the tender process or the execution of the contract or to any 

third person any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during the tender 

process or during the execution of the contract. 

b. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with 

other Bidders into any undisclosed agreement or understanding, whether formal or 

informal. This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission or bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 

c. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit any 

offence under the relevant IPC / PC. Act and other Statutory Acts; further the 

Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not use improperly 

for purposes of completion or personal gain, or pass on to others, any information 

or document provided by the Principal as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 



 

 

d. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin 

shall disclose the name and address of the Agents/ representatives in India. If any 

similarly the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian 

Nationality shall furnish the name and address of the foreign principle, if any. 

Further details as mentioned in the ‘Guidelines on Indian Agents of Foreign 

Suppliers’ shall be disclosed by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s). Further, all the payments made to the Indian Agent /Representative 

have to be Indian Rupees only. 

e. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when 

presenting his bid, disclose any and all payments he has made, is committed to or 

intends to make to agents, brokers or any other intermediaries in connection with 

the award of the contract. He shall also disclose the details of services agreed upon 

for such payments. 

f. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate 

third persons to commit offences outlined above or be an accessory to such 

offences. 

g. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any 

outside influence through any Govt. bodies/quarters directly or indirectly on the 

bidding process in furtherance of his bid. 

h. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) who have signed a 

Integrity pact shall not approach the court while representing the matter to IEMs 

and shall wait for their decision in the matter. 

 

Article – 3: Disqualification from tender process and exclusion from future contracts 

1. If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) before award or during 

execution has committed a transgression through a violation of any provision of Article- 

2, above or in any other form such as to put his reliability or credibility in question, the 

Principal is entitled to disqualify the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s) from the tender process. 

2. If the Bidder/Contractor/Concessionaire/Consultant has committed a transgression 

through a violation of Article-2 such as to put his reliability or credibility into question, 

the Principal shall be entitled to exclude including blacklist and put on holiday the 

Bidder/Contractor/Concessionaire/Consultant for any future tenders/contract award 

process. The imposition and duration of the exclusion will be determined by the severity 

of the transgression. The severity will be determined by the Principal taking into 

consideration the full facts and circumstances of each case particularly taking into 

account the number of transgressions, the position of the transgressors within the 

company hierarchy of the Bidder/Contractor/Concessionaire/Consultant and the amount 

of the damage. The exclusion will be imposed for a maximum of 1 year. 



 

 

3. A transgression is considered to have occurred if the Principal after due consideration of 

the available evidence concludes that “On the basis of facts available there are no 

material doubts”. 

4. The Bidder/ Contractor/Concessionaire/Consultant will its free consent and without any 

influence agrees and undertakes to respect and uphold the Principal’s absolute rights to 

resort to and impose such exclusion and further accepts and undertakes not to challenge 

or question such exclusion on any ground, including the lack of any hearing before the 

decision to resort to such exclusion is taken. This undertaking is given freely and after 

obtaining independent legal advice. 

5. The decision of the Principal to the effect that a breach of the provisions of this Integrity 

Pact has been committed by the Bidder/ Contractor/Concessionaire/Consultant shall be 

final and binding on the Bidder/ Contractor/Concessionaire/Consultant, however, the 

Bidder/ Contractor/ Concessionaire/ Consultant can approach IEM(s) appointed for the 

purpose of this Pact. 

6. On occurrence of any sanctions/ disqualification etc. arising out from violation of 

integrity pact, Bidder/ Contractor/Concessionaire/Consultant shall not be entitled for any 

compensation on this account. 

7. Subject to full satisfaction of the Principal, the exclusion of the 

Bidder/Contractor/Concessionaire/Consultant could be revoked by the Principal if the 

Bidder/ Contractor/Concessionaire/Consultant can prove that he has restored/recouped 

the damage caused by him and has installed a suitable corruption prevention system in his 

organization. 

 

Article – 4: Compensation for Damages 

1. If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money 

Deposit/ Bid Security or demand and recover the damages equivalent to Earnest Money 

Deposit/ Bid Security apart from any other legal right that may have accrued to the 

Principal. 

2. In addition to above, the Principal shall be entitled to take recourse to the relevant 

provisions of the contract related to Termination of Contract due to 

Contractor/Concessionaire/Consultant’s Default. In such case, the Principal shall be 

entitled to forfeit the Performance Bank Guarantee of the Contractor/ Concessionaire/ 

Consultant and/or demand and recover liquidated and all damages as per the provisions 

of the contact/Concession agreement against Termination. 

 

Article – 5: Previous Transgression 

1. The Bidder declares that no previous transgression occurred in the last 3 years 

immediately before signing of this integrity pact with any other Company in any country 

conforming to the anticorruption/Transparency International (TI) approach or with any 



 

 

other Public Sector Enterprise/Undertaking in India or any Government Department in 

India that could justify his exclusion from the Tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or action for his exclusion can be taken as mentioned under Article-3 

above for transgression of Article-2 and shall be liable for compensation for damages as 

per Article-4 above. 

 

Article – 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/ 

Subcontractors 

1. The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) undertake(s) to demand 

from all sub-contractors a commitment in conformity with this integrity Pact, and to 

submit it to the Principal before contract signing. 

2. The Principal will enter into agreements with identical conditions as this one with all 

Bidders/Contractors/Concessionaire/Consultant and Subcontractors. 

3. The Principal will disqualify from the Tender process all Bidders who do not sign this 

Pact violate its provisions. 

 

Article – 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s)/ Sub-contractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ 

Consultant or Subcontractor, or of an employee or a representative or an associate of a Bidder/ 

Contractor/ Concessionaire/ Consultant or Subcontractor, which constitutes corruption, or if the 

Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief 

Vigilance Officer. 

 

Article – 8: Independent External Monitor (IEM) 

1. The Principal appoints competent and credible Independent External Monitor for this 

Pact after approval from Central Vigilance Commission. The task of the Monitor is to 

review independently and objectively, whether and to what extent the parties comply 

with the obligations under this agreement. 

2. The Monitor is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. He reports to the CMD, RailTel. 

3. The Bidder/Contractor/Concessionaire/Consultant accepts that the Monitor has the right 

to access without restriction to all Project documentation of the Principal including that 

provided by the Bidder/ Contractor/ Concessionaire/ Consultant. The Bidder/ Contractor/ 

Concessionaire/ Consultant will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his Project 

documentation. The same is applicable to Subcontractors. 

4. The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s)/Contractor(s)/Subcontractors(s) with confidentiality. The Monitor has also 



 

 

signed on ‘Non-disclosure of Confidential Information’ and of ‘Absence of Conflict of 

Interest’. In case of any conflict of interest arising at a later date, the IEM shall inform 

CMD, RailTel and recuse himself/herself from that case. 

5. The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact on 

the contractual relations between the Principal and the Bidder/Contractor/ 

Concessionaire/Consultant. The parties offer to the Monitor the option to participate in 

such meetings. 

6. As soon as the Monitor notices, or believes to notice any transgression as given in 

Article- 2, he may request the Management of the Principal to take corrective action, or 

to take relevant action. The monitor can in this regard submit non-*binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that 

they act in a specific manner, refrain from action or tolerate action. 

7. The Monitor will submit a written report to the CMD, RailTel within 8-10 weeks from 

the date of reference or intimation to him by the Principal and, should the occasion arise, 

submit proposals for correcting problematic situations. 

8. If the Monitor has reported to the CMD, RailTel, a substantiated suspicion of an offence 

under relevant IPC/PC Act or any other Statutory Acts, and the CMD, RailTel has not, 

within the reasonable time taken visible action to proceed against such offence or 

reported it the Chief Vigilance Officer, the Monitor may also transmit this information 

directly to the Central Vigilance Commissioner. 

9. The word 'Monitor' would include both singular and plural. 

 

Article – 9: Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the 

Contractor/Consultant 12 months after his Defect Liability Period is over or 12 months after his 

last payment under the contract whichever is later and for all other unsuccessful Bidders, 6 

months after this Contract has been awarded (In case of BOT projects). It expires for the 

concessionaire 24 months after his concession period is over and for all other unsuccessful 

Bidders 6 months after this Contract has been awarded. Any violation of the same would entail 

disqualification of the bidder and exclusion from future dealings. 

If any claim is made/lodged during this time, the same shall be biding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged determined by CMD of 

RailTel. 

 

 

 

 

 

 



 

 

Article – 10: Other Provisions 

1. This pact is subject to Indian Law, Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. New Delhi. 

2. Changes and supplements as well as termination notices need to be made in writing. 

3. If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a Joint Venture 

partner, this pact must be signed by all partners or members. 

4. Should one or several provisions of this agreement turn out to be invalid, the reminder of 

this agreement remains valid, in this case, the parties will strive to come to an agreement 

to their original intentions. 

5. Issue like warranty / Guarantee etc. shall be outside the purview of IEMs. 

6. In the event of any contradiction between the Integrity Pact and its Annexure, the clause 

in Integrity Pact shall prevail. 

7. Any dispute/differences arising between the parties with regard to term of this Pact, any 

action taken by the Principal in accordance with this Pact or interpretation thereof shall 

not be subject to any Arbitration. 

8. The actions stipulated in the integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to 

any civil or criminal proceedings. 

 

In witness whereof he parties have signed and executed this pact at the place and date first done 

mentioned in the presence of following witnesses:- 

 

 

 

 

(For & On behalf of the (Principal) (For & On behalf of Bidder/Contractor/ 

Concessionaire/Consultant) 

 

Place:  

Date:  

 

Witness 1: 

________________________________ 

Witness 2: 



 

 

Annexure 7: Complete EoI Examination & Nil Deviation Certificate 

 

(To be submitted by Bidder) 

 

To 

Deputy General Manager/ Marketing 

RailTel Corporation of India Ltd 

Western Railway Microwave Complex 

Senapati Bapat Marg, Near Railway Sports Ground 

Mahalaxmi, Mumbai – 400013 

 

Sub: Complete EoI Examination & Nil Deviation Certificate 

 

Ref: EoI Number: _______________________________ Dated: _____________ 

 

Dear Sir, 

 

We <Bidder Name> having completely examined the referred EoI, its corrigendum and 

any other documents/its addendums/corrigendum referred in this EoI, conclude that we have 

understood the Terms & Conditions of the EoI and its subsequent addendums & corrigendum (if 

any) and any other documents/its addendums/corrigendum referred in this EoI. We declare that 

we have sought all clarifications for the same from RailTel or its end customer for anything 

contained in this EoI & any other documents/its addendums/ corrigendum referred in this EoI 

and have been satisfied with the clarifications to the fullest extent and there are no terms, clauses, 

conditions, etc which are ambiguous. 

We also declare that there is no deviation from adhering to anything that is contained in 

this EoI and any other documents/its addendums/corrigendum referred in this EoI and that any 

deviation later raised by us shall lead to forfeiture of the Bid/Contract at complete discretion of 

RailTel. 

 

 

 

 

 

Signature of Authorized Signatory (with official seal) 

Name   : 

Designation  : 

Address  : 

Telephone and Fax : 

E-mail address  : 



 

 

Annexure 8: Back to Back Compliance Certificate 

 

(To be submitted by Bidder) 

 

To 

Deputy General Manager/ Marketing 

RailTel Corporation of India Ltd 

Western Railway Microwave Complex 

Senapati Bapat Marg, Near Railway Sports Ground 

Mahalaxmi, Mumbai – 400013 

 

Sub: Complete back to back Compliance Certificate 

 

Ref: 1) EoI Number: _______________________________ Dated: _____________ 

2) Tender Reference No: CR-BB-SNT-P-TELE-2025-02 dated 13/02/2025 and all of its 

addendums/ corrigendum’s & published documents 

 

Dear Sir, 

 

Considering reference 1 & 2 we would like to declare that we have read and understood 

the EoI, its corrigendum and any other documents/its addendums/corrigendum referred in this 

EoI thoroughly. We would like to give you our back-to-back compliance for all the tender terms 

and conditions, clauses, timelines, deliverables and anything explicitly mentioned in the EoI, its 

corrigendum and any other documents/its addendums/corrigendum referred in this EoI. 

 

 

 

 

Signature of Authorized Signatory (with official seal) 

Name   : 

Designation  : 

Address  : 

Telephone and Fax : 

E-mail address  : 



 

 

Annexure 9: Performance Bank Guarantee Format 

 

(For a sum of x% of the value of the contract as per RailTel’s end customer RFP/tender) 

(Stamp Duty to be confirmed by RailTel in co-ordination with RailTel’s Legal Department) 

 

Ref. No. : 

Date  : 

Bank Guarantee No. : 

 

To 

<Insert complete postal address> 

 

THIS INDENTURE made this <current date> day of <current Month> 2024, BETWEEN THE 

<Bank Name>, a Company incorporated and registered under the Indian companies act, 1913 

and deemed to exist within the companies Act 1956, and governed by the Banking Regulation 

Act, 1949 and  having its registered office at <Address>, and its corporate office at <Address>, 

India and having one of its Branch Office at <Mumbai Branch Office> (hereinafter referred to as 

“the Bank” which expression shall be deemed to includes its successors and assigns) of the first 

part and 

<Bidders Company Name> a company incorporated under the Indian Companies Act 1956 

having its Registered Office at <Address>, Corporate Office at <Address> and its Regional 

Office at <Mumbai Office Address> (hereinafter referred to as ‘the Contractor/s’) of the second 

part and  

RailTel Corporation of India Ltd (hereinafter referred to as ‘RailTel’) of the third part 

WHEREAS the Contractor/s have submitted to RailTel EoI/Quotation for the execution of 

Implementation of unified communication infrastructure comprising IPMPLS LAN infra, VOIP 

exchange, IP based control communication and replacement of UTN over Western Railways 

vide <EoI No> Dated <Date of EoI> and the terms of such EoI/Tender/Quotation/contract 

require that the Contractor/s shall deposit with RailTel as the security a sum of Rs. <Amount>/- 

(in figures and words<in words> only Including all  Taxes and contingencies and any other costs 

mentioned as per LOI and RailTel Terms)AND WHEREAS if and when any such 

EoI/Tender/Quotation is accepted by RailTel the contract to be entered into in furtherance 

thereof by the Contractor/s will provide that such deposit shall remain with and be appropriated 

by RailTel towards the security deposit to be taken under the contract and be redeemable by the 

Contractors/ if they shall duly and faithfully carry out the terms and provision of such contract 

and shall duly satisfy all claims properly chargeable against them there under AND WHEREAS 

the Contractor/s are constituents of the Bank and in order to facilitate the keeping of the accounts 

of the Contractor/s, the Bank with the consent and concurrence of the Contractor/s has requested 

RailTel to accept the Guarantee of the Bank hereinafter contained, in place of the Contractor/s 

depositing with RailTel the said sum as security as aforesaid AND WHERE AS accordingly 



 

 

<Bank Name>has agreed to accept claim from RailTel upon demand in writing, whenever 

required by him, from time to time upto <Date (contract period + 3 months)> so to do, a sum not 

exceeding in the whole Rs. <Amount>/- (in figures and words <in words> only incl of Tax) 

under the terms of the said EoI/Tender/Quotation and/ or the Contract. The Bank Guarantee is 

valid up to<Date (contract period + 3 months)>. 

Notwithstanding anything what has been stated above, <Bank Name> liability under the 

above guarantee is restricted to Rs. <Amount>/- (in figures and words <in words>only incl of 

Tax) and guarantee shall remain in force up to <Date (contract period + 3 months)> unless the 

demand or claim under this guarantee is made on us and we receive in writing on or before 

<Date (contract period + 3 months)> all your rights under the above guarantee shall be forfeited 

and we shall be released from all liabilities under the guarantee thereafter whether or not the 

original bank guarantee is returned to us. 

 

In witness whereof the Bank, through its authorized Officer, has set its hand and stamp on this 

……… day of 2024 at …………… 

 
For <Bank Name>     For<Company Name> 

 

 

 

Authorized Signatories     Authorized Signatories  

EMP No.______________     EMP No.________________ 
  

  



 

 

Annexure 10: BoQ 

 

Schedule () A- IPMPLS system for Central Railway (Mumbai, Bhusawal, Nagpur, 
Pune and Solapur Divisions).Division wise quantities are available in part-C of:Scope 
of work-para 22 in Customer Tender Document. 

    

S.No. of 
Cutomer 

SoR 

Item Code 

Item 
Qty 

Qty Unit 

Unit 
Rate 
(with 
GST) 

Total 
Amount 
(With 
GST) 

    A B C D = A x C 

15 

Description:- Supply  of  10/100/1000  Base-T  
Copper  Ethernet  Transceiver  SFP  Module  
with  all accessories. (For this item, rates taken 
notionally as one paise (Rs. 0.01). Pl. ignore 
this rate and fill your rate in the rate column.). 
Inspection by Consignee. 

40.00 Numbers     

16 

Description:- Supply & Installation of PC work 
station/ Maintenance console and it shall 
comply with para No.G of RDSO technical 

Document No: STT/TAN/IP-MPLS/2020 version 
2.0 or latest. (For this item, rates taken 
notionally as one paise (Rs. 0.01). Pl. ignore 
this rate and fill your rate in the rate column.). 
Inspection by RDSO. 

61.00 Numbers     

17 

Description:- Supply and installation of 55 
inch FHD Large Format display of Industrial 
grade with standard  wall  mount  bracket  and  
should  have  03  years  warranty.  Make/  
model  LG  55SM5KE  of  LG make or Similar 

model of LG, Sony or Samsung only. (For this 
item, rates taken notionally as one paise (Rs. 
0.01). Pl. ignore this rate and fill your rate in 
the rate column.). Inspection by Consignee. 

63.00 Numbers     

18 

Description:- Supply  of Portable  Digital  
console as  per  technical  specifications  in  
Part-D  (technical specification of Material) of 
tender document. (For this item, rates taken 
notionally as one paise (Rs. 0.01). Pl. ignore 
this rate and fill your rate in the rate column.). 

Inspection by Consignee. 

48.00 Numbers     

19 

Description:- Supply   of   19",   42U   Floor   
Stand Rack  for  Networking/  Server  as  per  
technical specifications in Part-D (technical 
specification of Material) of tender document. 
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 
Consignee. 

331.00 Numbers     

20 

Description:- Supply of 32U Rack Enclosures 
Networking/ Server Rack as per technical 
specifications in Part-D (technical specification 
of Material) of tender document. (For this item, 
rates taken notionally as  one  paise  (Rs.  
0.01).  Pl.  ignore  this  rate  and  fill  your  rate  
in  the  rate  column.).  Inspection  by 
Consignee. 

30.00 Numbers     



 

 

21 

Description:- Supply   of   19",   24   U   rack   
as   per   technical   specifications   in   Part-D   
(technical specification of Material) of tender 
document. (For this item, rates taken notionally 

as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

20.00 Numbers     

22 

Description:- Supply & Installation of 9U size 
Rack wall mountable as per technical 
specifications in Part-D (technical specification 
of Material) of tender document. (For this item, 
rates taken notionally as one  paise  (Rs.  
0.01).  Pl.  ignore  this  rate  and  fill  your  rate  
in  the  rate  column.).  Inspection  by 

Consignee. 

105.00 Numbers     

23 

Description:- Supply of 48V SMPS Based 
battery charger on 2+1 configuration using 3 
module of 25 AMP each having FR-BC/ FR-FC, 
along with potential free contacts for 
monitoring , suitable for VRLA as well as for 
conventional Batteries as per 
RDSO/SPN/TL/23/99 Ver 4 or Latest. (For this 
item, rates taken notionally as one paise (Rs. 
0.01). Pl. ignore this rate and fill your rate in 

the rate column.). Inspection by RDSO. 

166.00 Set     

24 

Description:- Supply, wiring and installation of 
Maintenance free VRLA Battery set of standard 
make similar  to Exide  /  Amararaja,  2V  per  
cell,  200  AH  capacity  in  stack  of  24  cells  
for  giving  a  out  put voltage of 48V complete 
with associated base plates interconnecting 
cables, connectors for the rows and  cells  with  
all  accessories  as  per  RDSO  

SpecificationNo.IRS  93/96(A)  Amdt.1  or  
latest. (For  this item, rates taken notionally as 
one paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 
RDSO. 

166.00 Numbers     

25 

Description:- Supply  &  installation  of  
CYGNUS  845-4P  or  similar  multiple  media  
auto  changeover converter  as  per  technical  
specifications  in  Part-D  (technical  
specification  of  Material)  of  tender document. 

(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 
RITES. 

52.00 Pair     

26 

Description:- Transformer Based Inverter 1 
KVA Input 48 Volt DC output 220-230 Volt AC 
adjustable, 50Hz Sinewave, LCD display 
indicating DC input AC output, load & 
temperature. warranty period one year. 
Transformer should be of copper winding.  (For 

this item, rates taken notionally as one paise 
(Rs. 0.01). Pl. ignore this rate and fill your rate 
in the rate column.). Inspection by Consignee. 

50.00 Numbers     



 

 

27 

Description:- Supply of Class B&C surge 
protection Device (SPD) type I & II with visual 
indication and potential free contract to remote 
monitoring as per RDSO spec No. 

RDSO/SPN/165/2012 version 3.0 or latest and 
IEC standard 61643 for signals line 230 V AC 
application with handling lightning surges of 
10/350 microseconds and switching surges of 
8/20 microseconds. One set consists of 3 Nos of 
SPD (Two Nos of B Class (L N, N-E) and one no 
of C class (L-N) all enclosed in a box with KEMA 
or VDE certified as per latest IEC 61643-11-
2011 standard class B&C surge pretection 
device required with Three modules only.(For 
this item, rates taken notionally as one paise 
(Rs. 0.01). Pl. ignore this rate and fill your rate 

in the rate column.). Inspection by Consignee. 

331.00 Numbers     

28 

Description:- Supply of Cable fault locator as 
per specification. Make :Tempo, Stanlay or 
Greenlee. Module : SIDEKICK PLUS 1155-5001. 
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). ion by RDSO. 
(Inspection by Consignee.) 

1.00 Numbers     

29 

Description:- Supply  of  Optical  Power  meter  
with  Visual  Fault  Locater  similar  to  Techtest  
4  in  1 Optical  Power  Meter  with  Laser  Light  
-50  +26dbm  Fiber  Optic  Tester  Electric  
Meter  Network  Cable Tester  Led  Light  
Optical  Power  Meter  Vfl  Visual  Fault  Locator  
2mw.  (For  this  item,  rates  taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

85.00 Numbers     

30 

Description:- Supply  of  Tool  Kit  consisting  
of  Optical  power  meter  (Fiber  shot  9990V),  
Multimeter (Fluke101),  Ethernet  Crimping  
Tool  (Standard  Make),  VHF  programming  
kit,  Wrist  ripper  (Standard Make), Universal 
Spanner Set (Taparia),Screw Driver Set 
(Taparia-7 Pieces set), Cutting plier (Taparia), 
Wire Stripper, Industrial grade USB to Serial 
cable (Trendnet) with all accessories or Similar.  
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 

your rate in the rate column.). Inspection by 
Consignee. 

15.00 Numbers     

31 

Description:- Supply of Krone tool for 
inserting wire into insulation-displacement 
connectors.KRONE Tool  shall  be  of  original  
KRONE  make  only.  (For  this  item,  rates  
taken  notionally  as  one  paise  (Rs. 0.01). Pl. 
ignore this rate and fill your rate in the rate 
column.). Inspection by Consignee. 

402.00 Numbers     

32 

Description:- All  in  one  Crimping  Tool  for  
crimping  RJ45,  RJ12,  RJ11  modular  
connectors,  with  flat cable  cutter  and  striper  
steel  construction  with  ratchet  mechanism. 
(For  this  item,  rates  taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 
Consignee. 

360.00 Numbers     



 

 

33 

Description:- Supply of LAN TESTER 
compatible and suitable with Cat 5,Cat 6e cable 
& RJ 45. (For this item, rates taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 

fill your rate in the rate column.). Inspection by 
Consignee. 

399.00 Numbers     

34 

Description:- Supply of report printing 
terminal similar to HP LaserJet Tank MFP 
2606sdw Printer of make HP, EPSON, Brother. 
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.) Inspection by 
Consignee 

35.00 Numbers     

35 

Description:- Supply of Report Generation Unit 
similar to Canon Laser Mono Computer Printer 
for A3 size  paper  Canon  R  (Canon  Mono  
Laser  A3  Printer  LBP  8100n  (Duplex  or  
Optional.)  OR  Similar, Specification.Canon  
Laser  Mono  Computer  Printers  for  A3  paper  
size  (Canon)  Model  |  Canon  Mono Laser A3 
Printer LBP 8100n. (For this item, rates taken 
notionally as one paise (Rs. 0.01). Pl. ignore 
this rate and fill your rate in the rate 
column.)(Inspection by Consignee.) 

5.00 Numbers     

36 

Description:- Supply  of  Table  with  chair  as  
per  technical  specifications  in  Part-D  
(technical specification of Material) of tender 
document. (For this item, rates taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

46.00 Set     

37 

Description:- supply of furniture for OFC 

room.1. Executive chair revolving (Godrej) 
make PCH-7102) bearing  series  low  back  
floated  chair  normal  arms  cushioned  chair  
03  nos.  2.Executive  table  size (Godrej make 
T-9) 72*36*30" with 03 Nos. drawers one side 
locked cabinet on other side. (For this item, 
rates taken notionally as one paise (Rs. 0.01). 
Pl. ignore this rate and fill your rate in the rate 
column.). Inspection by Consignee. 

30.00 Set     

38 

Description:- Supply new cup board almirah 
with crc sheet and good quality paint size 6 feet 
x 3 feet.  Make  godrej  or  similar  as  per  
technical  specifications  in  Part-D  (technical  
specification  of Material) of tender document. 
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 
Consignee. 

20.00 Numbers     

39 

Description:- Training of Railway staff at the 

factory premises of manufacturer of IP-MPLS 
equipment (or) at a reputed training institution 
as approved by railway executive in charge as 
per RDSO technical document  no.  
STT/TAN/IP-MPLS/2020  Ver2.0  or  latest  and  
as  specified  in  Part-D  (Guidelines  for 
Installation  and  Execution  part)  of  tender  
document.  (Unit  Man  Week). (For  this  item,  
rates  taken notionally as one paise (Rs. 0.01). 
Pl. ignore this rate and fill your rate in the rate 
column.). Inspection by Consignee. 

180.00 
Man-
Week 

    



 

 

40 

Description:- Supply and installation of DC 
Power distribution panel to cater DC power 
requirements of IPMPLS/ STM Multiplexers/ PD 
Muxes / EOW / FANS to be fixed in 19" rack. 

(Minimum 8 Nos of DC distribution arrangement 
with MCB's of suitable rating for -ve. 
Connecting copper strip for +ve). (For this 
item, rates taken notionally as one paise (Rs. 
0.01). Pl. ignore this rate and fill your rate in 
the rate column.). Inspection by Consignee.. 

318.00 Numbers     

41 

Description:- Supply of 16 Ampere 2 Pole DC 
MCB as per technical specifications in Part-D 
(technical specification of Material) of tender 
document. (For this item, rates taken notionally 

as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee.. 

295.00 Numbers     

42 

Description:- Supply  of  32A  Two  pole  DC  
MCB  as  per  technical  specifications  in  Part-
D  (technical specification of Material) of tender 
document. (For this item, rates taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

110.00 Numbers     

43 

Description:- IO  sensors  custom  Hardware  
as  per  technical  specifications  in  Part-D  
(technical specification of Material) of tender 
document. (For this item, rates taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

30.00 Numbers     

44 

Description:- Supply of 100 pair Krone 

Terminal Box complete with mounting 
arrangement.Made of MS sheet of thickness 
0.8mm.Cable entry hole with washers.Color 
powdered coated.Back mount frame 
plate.10No.s  of  Krone  modules.Each  krone  
module  with  10  ports.  Suitable  to  connect  
0.6mm  wire. Lock and Key system. Make: 
BSNL/ KRONE/ IHT or similar. (For this item, 
rates taken notionally as one paise (Rs. 0.01). 
Pl. ignore this rate and fill your rate in the rate 
column.). Inspection by Consignee.. 

120.00 Numbers     

45 

Description:- Supply of 100 pair Krone type 
connectors with mounting base unit and with 
CT Box [non  metallic].  Necessary  required  
materials  shall  be  supplied  by  the  
contractor.  Make-  Phonics  or Similar. (For this 
item, rates taken notionally as one paise (Rs. 
0.01). Pl. ignore this rate and fill your rate in 
the rate column.). Inspection by Consignee. 

62.00 Numbers     

46 

Description:- Termination of 100 pair Krone 
type connectors and terminating of pair cable 
with Teak wood  plank  as  directed  by  
engineer  at  site. (For this item, rates taken 
notionally as one paise (Rs. 0.01). Pl. ignore 
this rate and fill your rate in the rate column.). 
Inspection by Consignee. 

62.00 Numbers     



 

 

47 

Description:- SUPPLY  OF  12  PAIR  C.T  BOX  
(METAL  BOX)  WAGO  TYPE  WITH  
DISCONNECTION  AND 
RECONNECTION FACILITY.  (For this item, rates 

taken notionally as one paise (Rs. 0.01). Pl. 
ignore this rate and fill your rate in the rate 
column.). Inspection by Consignee. 

168.00 Numbers     

48 

Description:- Supply  of  Media  converter  
with  required  accessories  and  including  all  
necessary connecting cable Make HCL/Digisol/ 
Dlink/Mrotek/iball or similar and as per 
technical specifications in Part-D (technical 
specification of Material) of tender document. 
(For this item, rates taken notionally as one  

paise  (Rs.  0.01).  Pl.  ignore  this  rate  and  
fill  your  rate  in  the  rate  column.).  
Inspection  by Consignee. 

50.00 Numbers     

49 

Description:- Supply of 10 pair Disconnecting 
IDC Module (Krone type) of Make Krone, Baton, 
MX only. Firm to submit documentary evidence 
with supply that item is procure from OEM.  
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 

Consignee. 

8400.00 Numbers     

50 

Description:- Laying of OFC/ STP/ Power/ 
data/ Telecom/ PA cables in trenches & casing 
along with fixing of casing capping.clamps and 
hose to be provided by firm where ever bends/ 
curves, as per the instruction of site Engineer. 
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 

Consignee.. 

15000.00 Metre     

51 

Description:- Supply of 0 db optical connector. 
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 
Consignee. 

16.00 Numbers     

52 

Description:- Supply of 5 db optical connector. 
(For this item, rates taken notionally as one 

paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 
Consignee. 

16.00 Numbers     

53 

Description:- Supply of 10 db optical 
connector. (For this item, rates taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

16.00 Numbers     

54 

Description:- Supply, installation, testing & 
commissioning of Ring Earth as per RDSO 
Specification No. RDSO/SPN/197/2008 or latest 
amendment and RDSO drawing No. 
SDO/RDSO/E&B/001 and 002. All the 
consumables for mounting the copper tape/bus 
bar, copper lugs with stainless steel nut and 
bolts, copper bus bar etc. will be supplied by 
the contractor. (For this item, rates taken 
notionally as one paise  (Rs.  0.01).  Pl.  ignore  
this  rate  and  fill  your  rate  in  the  rate  
column.).  supply  material  will  be inspected 

by RDSO Installation will be inspection by 

64.00 Set     



 

 

Consingee). 

55 

Description:- Supply of Maintenance Free 
Earth As per RDSO/SPN/197/2008 or latest 

consisting of :1) Copper bond steel electrode 3 
Mtr long 17 mm dia with copper bonding 
thickness of min.250 micron & UL listed & 
marked -01 No 2) Earth enhancement 
compound RDSO Approved in sealed bag of 
10Kgs- 03 No 3) Copper strip 150x25x6 mm -
02 No 4) Copper strip 300x25x6 mm -01 No 
5)35 Sqmm Copper Cable to connect earth 
electrod to MEEB-15 Mtr Approx. (For this item, 
rates taken notionally as one paise (Rs. 0.01). 
Pl. ignore this rate and fill your rate in the rate 
column.). Inspection by RDSO. 

185.00 Set     

56 

Description:- Installation  of  unit  earth  as  
per  RDSO/SPN/197/2008  ver  I  or  latest,  to  
construct earthing of </= 1 Ohm consisting of 
a. digging the earth to required depth, insertion 
of electrode, filling of earth enhancing 
compound & construction of chamber, 
measurement of earth value and all other  work  
of  earthing  as  per  code  of  practice.  All  the  
consumables  for  mounting  the  copper tape 
inside  the  relay  room,  Exothermic  weld  

materials  andtools  &  fixtures  for  the  
welding  Copper  tapes andElectrodes etc shall 
be arranged by the contractor. (For this item, 
rates taken notionally as one paise (Rs. 0.01). 
Pl. ignore this rate and fill your rate in the rate 
column.).Inspection by Consingee. 

185.00 Numbers     

57 

Description:- Supply,   installation,   testing   
and   commissioning   of   Portswise   analog   
extension licenses.The  system  shall  be  

compatible  to  the  existing  Server/system  
exchange  over  Bhusawal division. (For this 
item, rates taken notionally as one paise (Rs. 
0.01). Pl. ignore this rate and fill your rate in 
the rate column.). Inspection by Consignee. 

500.00 Numbers     

58 

Description:- Supply  of  Paramite  Battery  
Wire  /  Cable  16  Sq.mm  size  126/0.4  mm  
upto  1100  V, Flexible, Single Core, PVC 
Insulated, Unsheathed, shall be conforming to 
as per RDSO Specification No. conforming  to  

RDSO  Specn.No.  RDSO/PE/Spec/TL/0027-
2002  (Rev  0)  or  later.  (For  this  item,  rates 
taken notionally as one paise (Rs. 0.01). Pl. 
ignore this rate and fill your rate in the rate 
column.). Inspection by Consignee. 

1250.00 Metre     

59 

Description:- Supply and installation of 1 KVA 
UPS of Tata Libert, APC or Microtek make 
only.(For this item, rates taken notionally as 
one paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). (Inspection by 

100.00 Numbers     



 

 

Consignee.) 

60 

Description:- Supply of Network Monitoring 

System equivalant to HP 68.6 cm (27) All-in-
One Desktop PC  27-cr0403in  13th  Generation  
Intel  Core™  i7  processor  Windows  11  Home  
Single  Language  with Microsoft office 68.6 cm 
(27) diagonal FHD, Antiglare IPS display with 
Intel UMA Graphics 16 GB DDR4 RAM  1  TB  
SSD  Solid  State  Drive  Or  with  Latest  
higher  configuration.  (For  this  item,  rates  
taken notionally as one paise (Rs. 0.01). Pl. 
ignore this rate and fill your rate in the rate 
column.). Inspection by Consignee. 

11.00 Numbers     

61 

Description:- Supply of STP CAT-6 Networking 
Cable, having identification marks at regular 
interval, make D-Link OR Finolex OR Sterlite OR 
Digilink. (For this item, rates taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

10370.00 Metre     

62 

Description:- Supply of UTP CAT-6 cable with 
identification marking on cable at regular 

interval as per technical specifications in Part-D 
(technical specification of Material) of tender 
document. (For this item, rates taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

68625.00 Metre     

63 

Description:- Supply of switch board cable 0.5 
mm / 50 pair as per Specification No GR/WIR-
06/03 Mar2002 or latest of Finolex/ Havells/ 
Delton or similar. (For this item, rates taken 

notionally as one paise (Rs. 0.01). Pl. ignore 
this rate and fill your rate in the rate column.). 
Inspection by Consignee). 

500.00 Metre     

64 

Description:- Supply of 20 pair Switch board 
cable of 0.5mm dia conductor as per TEC Spc: 
GR/WIR- 06/03 of march 2002 make delton/ 
Finolex/ Polycab or similar. (For this item, rates 
taken notionally as one  paise  (Rs.  0.01).  Pl.  
ignore  this  rate  and  fill  your  rate  in  the  

rate  column.).  Inspection  by Consignee. 

6000.00 Metre     

65 

Description:- Supply of switch board cable 0.5 
mm/ 10 pair as per Specification No GR/WIR-
06/03 Mar2002 or latest of Finolex/ Havells/ 
Delton or similar. (For this item, rates taken 
notionally as one paise (Rs. 0.01). Pl. ignore 
this rate and fill your rate in the rate column.). 
Inspection by consignee. 

1600.00 Metre     

66 

Description:- Supply  of  multi  strand  PVC  
insulated  flexible  power  copper  cable,  size:  
3  coreX2.5 sqmm individually PVC insulated 
&overall PVC sheathed 1.1 KV Grade 
conforming to IS :694 and 8130. Make: 
HAVELLS /FINOLEX /POLYCAB /KEI or similar.  
(For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill 
your rate in the rate column.). Inspection by 
Consignee.. 

3000.00 Metre     



 

 

67 

Description:- Supply  of  PVC  flexible  copper  
cable  single  core,  multistrand  1x25  Sq.mm  
(196 conductor each diameter 0.40 +/- 0.01) 
as per IS 2465/1984 & IS 694/2010 with latest 
amendment if any  with  insulation  thickness  
of  1.2  mm  nominal  conductor  resistance  

0.780  ohms/km  and  test parameters are as 
per IRS (S) 76/89 (Amd.3). (For this item, 
rates taken notionally as one paise (Rs. 0.01). 
Pl. ignore this rate and fill your rate in the rate 
column.). Inspection by Consignee. 

1.50 Kilometre     

68 

Description:- Supply of PVC Casing Caping 
Ivory/ White Colour, Size 25 mm x 25 mm. 
Length, Fire Proof,  Shock  Proof,  Termite  
Proof.  (For  this  item,  rates  taken  notionally  
as  one  paise  (Rs.  0.01).  Pl. ignore this rate 

and fill your rate in the rate column.). 
Inspection by Consignee. 

7000.00 Metre     

69 

Description:- Supply of PVC Rigid/Conduict 
pipes and its fixing accessories 25mm x 1mm 
thickness of Precision/ PLASTO/ Presto teak 
make or similar. Sample to be approved before 
supplying. (For this item, rates taken notionally 
as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by 
Consignee. 

3000.00 Metre     

Total Amount   

 Note: Bidder has to qoute the item wise unit rate in column C and total item wise rate in column D 
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Central Railway 
 

Tender Document 
 

 

Name of the Work: Supply, Installation, Testing 

and commissioning of IP-MPLS network 

equipments at various stations of Mumbai, 

Pune, Solapur, Bhusawal and Nagpur Divisions 

of Central Railway for unified communication 

backbone on Indian Railways. 

 

 

TenderNoticeNo.CR-BB-SNT-P-TELE-2025-02 

 

Office of the  

Dy.CSTE (Project), Mumbai. 
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S. No. Description  Page No. 

A Notice Inviting Tender 3-5 

B Instructions & Guidelines for Submitting e-Tenders 6-20 

 Appendix 21-38 

C Scope of Work 39-56 

 Detailed scope of work  

 Detailed Location wise and Equipment wise scope of 

work (IPMPLS). 

 

 Facilities provided and works to be done by Railway  

 Disclaimer  

 Time Schedule for execution of work  

D Technical Specifications 57-85 

 NMS  

 Outdoor Cabinets  

E Special Conditions of Contract 86-117 

 Special Conditions regarding Defect Liability and 

Maintenance 

 

F General Conditions of Contract  118-248 
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Part –A 

 

Notice Inviting Tender 
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NIT HEADER 

Name of Work 

“Supply, Installation, Testing and commissioning of 
IP-MPLS network equipments at various stations of 
Mumbai, Pune, Solapur, Bhusawal and Nagpur 
Divisions of Central Railway for unified 
communication backbone on Indian Railways.” 

 

Bidding type Normal Tender 
 

Tender Type Open Bidding System 
Two Packet 
System 

 

Tender Closing 
Date Time 

15/04/2025 
15:00 

  
 

Pre-Bid 
Conference 
Required 

YES 
Pre-Bid 
Conference Date 
Time 

03/03/2025 15:30 
 

Advertised 
Value 

75,31,00,974.73/- Tendering 
Section 

PROJECT 
 

Bidding Style 
Single Rate for 
Each Schedule  
Item 

   

Earnest Money/ 
Bid security 
(Rs.) 

39,15,600/- 
Validity of Offer  

(Days) 
90 

 

Tender Doc. 
Cost (Rs.) 

0.00 
Period of 
Completion 

12 Months 
 

Contract Type Works 
Contract 
Category 

Expenditure 
 

Ranking Order 
for Bids 

Lowest to 
Highest 

Are Joint Venture 
(JV) firms 
allowed to bid 

Yes 
 

Number of JV 
Members 
allowed 

2 
Number of 
Consortium 
Members allowed 

No 
 

Are Consortium 
allowed to bid 

No 
   

The prospective tenderers are requested to visit the 
websitehttps://www.ireps.gov.in for all the details of tender from time to time 
before the   date of closing for submission of tender to note any changes / 
updates / corrigenda, if any. 

Tenderer should participate electronically only in above E-tender through 
websitehttps://www.ireps.gov.in& submission of manual offers against E-tender 
is not allowed. Manual offers, if submitted shall neither be opened nor be 
considered. 

For any enquiry, may contact at our office address of Dy.CSTE/Project/BB 

Address:Dy.CSTE (Project) Mumbai  

Office of Sr.DSTE/Co. (Mumbai),  

http://www.ireps.gov.in/
https://www.ireps.gov.in/
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1st Floor Parcel Building,  

above Platform no. 13,  

CSMT Station Mumbai 400001.  

Mob No.:8828119803  

Email id:dycsteprojectbb@gmail.com 
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Part –B 

 

 

Instructions & Guidelines for 

Submitting e-Tenders 
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INSTRUCTIONS & GUIDELINES FOR SUBMITTING e-TENDERS 

REVISED AS PER GCC APRIL 2022 

 

A. All information and documents submitted by the tenderer shall be complete and 

legible. In case of any information/document submitted by the tenderer, as 

visible/downloaded from IREPS portal, being incomplete or illegible, the offer 

shall be evaluated based on the information/document submitted by the 

tenderer and legible to Railway. Decision of Railways in this regard shall be final 

and binding on the tenderer. 

 

B. Tenderers shall go through the entire tender documents and familiarize 

themselves with schedule of work, scope of work, conditions of contract, 

technical specifications, regulations of the tender etc. and submit their offer 

complete in all respects, duly furnishing all the documents and details required 

for a valid offer. Railway reserves the right to evaluate the tenders as per their 

own standards/practices. No claim of the tenderer shall be entertained/accepted 

on account of any ignorance of the tenderer, any information/document not 

submitted by them or any incomplete/illegible document submitted by them.  

 

C. Tenderer/s are advised to read the instructions given below and strictly ensure 

that all the compulsory & important documents as mentioned herein, are 

uploaded before submitting their tender. No document submitted after Tender 

Closing Time shall not be considered for evaluation of tender, unless 

specifically mentioned in this tender document. 

 

1. Submission of tenders shall be ONLY through e-tendering on the website 

www.ireps.gov.in 

 

2. The tenderer shall clearly specify whether the tender is submitted on 

his own (proprietary Firm) or on behalf of a Partnership 

Firm/Company/Joint Venture (JV)/Registered Society/Registered 

Trust/Hindu Undivided er(s) shall enclose the attested copies of the 

constitution of their concern, and copy of PAN Card along with their tender. 

Tender Documents in such cases are to be signed by such persons as may 

be legally competent to sign them on behalf of the firm, company, 

association, trust or society, as the case may be. 

http://www.ireps.gov.in/
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3. If it is NOT mentioned in the submitted tender that tender is being 

submitted on behalf of a Sole Proprietorship Firm /Partnership 

Firm/Joint Venture/Registered Company etc  , then the tender shall be 

treated as having been submitted by the individual who has signed the 

tender. 

The tenderer whether sole proprietor/a company or a partnership firm/joint 

venture (JV)/registered society/registered trust/HUF/LLP, etc., if they want to 

act through agent or individual partner(s), should submit along with the 

tender, a copy of power of attorney duly stamped and authenticated by a 

Notary Public or by Magistrate in favour of the specific person whether 

he/they be partner(s) of the firm or any other person, specifically authorizing 

him/them to sign the tender, submit the tender and further to deal with the 

Tender/Contract upto the stage of signing the agreement except in case 

where such specific person is authorized for above purposes through a 

provision made in the partnership deed/Memorandum of 

Understanding/Article of Association/ Board resolution, failing which tender 

shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary 

Public or by Magistrate in favor of the specific person whether he/they be 

partner(s) of the firm or any other person, shall be submitted after award of 

work, specifically authorizing him/them to deal with all other contractual 

activities subsequent to signing of agreement, if required. 

Tenderer shall download and submit Tender Document with the Digital 

Signature Certificate (DSC) in the name of participating Tendering Firm 

(Proprietorship/Partnership Firm / Company / Joint Venture (JV) / Registered 

Society /Registered Trust / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc as applicable) or the person authorized to submit the 

Tender. 

Digital Signature of Tenderer/Authorized Signatory on Tender Document &all 

Supporting Document. 

 

Note: If the Power of Attorney is executed and issued overseas, the 

document will also have to be legalized by the Indian Embassy and notarized 

in the jurisdiction where the Power of Attorney is being issued. However, the 

Power of Attorney provided by Bidders from countries that have signed the 

Hague Legislation Convention 1961 are not required to be legalized by the 

Indian Embassy if it carries a conforming Apostille Certificate. 

 

(Ref: Clause 14(i), 14(iii) & 15 of TENDER FORM (Second Sheet) of GCC 

APRIL 2022). 
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4. The tender must be accompanied by a Bid Security as mentioned in 

Para 5 of Part-1, Instruction to Tenderers (ITT) of GCC APRIL 2022, Para 

6(a), 17.5 & 18.6 of TENDER FORM (Second Sheet) alongwithAnnexure-

VIA of GCC APRIL 2022, failing which the tender shall be summarily 

rejected. 

 

5. Following documents tabulated at Sr. NO (1) to (17) below, should be 

furnished alongwith tender and should be submitted online at the time of 

tender bidding. Tenders not accompanied by these documents will be 

summarily rejected. No post tender communication, in any form will be 

made or entertained, after opening of tenders, in this regard. Railways may 

however call for the originals of the credentials for verification or any 

clarifications/confirmations on the contents of the documents submitted. 

List of mandatory documents to be submitted 

Note - Digital Signature of Tenderer/Authorized Signatory is mandatory on the 

following document. 

Sr.No Details 

(1) Tender document 

(2) Tender form(First Sheet) (Ref: Annexure-I to Part-I of GCC APRIL 2022). 

(3) 
The tender must be accompanied by a Bid Security as per GCC clause 

No.5 in part I 

(4) 

Works(s) completion certificate(s) as per the requirement of Technical 

eligibility criteria as per Clause no 5 of Part –E (Special Conditions of 

Contract) of Tender Document(Ref:Clause 10.1 and for tenderer 

participating as JV firm Clause 17.15.1 of TENDER FORM (Second Sheet) 

of GCC APRIL 2022 as modified vide Special Conditions of Contract and 

Appendix-IIA of Tender Document. 

 

(5) 
Documents as per the requirement of financial eligibility criteria as per 

Clause no 5 of Part –E (Special Conditions of Contract) of Tender 

Document (Ref:Clause 10.2 and for tenderer participating as JV firm Clause 
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17.15.2 of TENDER FORM (Second Sheet) along with Annexure-VIB of 

GCC APRIL 2022) 

(6) 

Documents for evaluating the Bid Capacity, for tenders having advertised 

value more than Rs.20.00 crore (Ref:Clause 10.3 and for tenderer 

participating as JV firm Clause 17.15.3 of TENDER FORM (Second Sheet) 

along with Annexure-VI of GCC APRIL 2022 and Appendix-III). 

(7) 

Certificate, stating that the tenders/s are liable to be disqualified and all 

their statements/documents submitted alongwith bid are true and factual, as 

per Annexure-V and V(A) – if applicable (Ref:Para 6.1 of Part-1, 

Instruction to Tenderers (ITT) of GCC APRIL 2022). 

 

Sr. 

No 
Requirements Documents required/Remarks 

(8) Whether the 

tender is 

submitted on his 

own (Proprietary 

Firm) 

/Partnership Firm 

/ Company / Joint 

Venture (JV) / 

Registered 

Society / 

Registered Trust / 

Hindu Undivided 

Family (HUF) / 

Limited Liability 

Partnership (LLP) 

etc. 

Attested copies of the constitution of their concern, 

GST Registration certificate and copy of PAN Card 

along with their tender.  Tender Documents to be 

signed by person legally competent to sign them. 

If it is NOT mentioned in the submitted tender that 

tender is being submitted on behalf of a Sole 

Proprietorship firm / Partnership Firm / Joint Venture / 

Registered Company etc., then the tender shall be 

treated as having been submitted by the individual 

who has signed the tender. 

A copy of power of attorney duly stamped and 

authenticated by a Notary Public or by Magistrate in 

favour of the specific person whether he/they be 

partner(s) of the firm or any other person, specifically 

authorizing him/them to sign the tender etc.  

(9) Tenderer (Other than JV) has to submit all the documents as 

mentioned below.(Ref: Clause 14(ii) (a) to (c), (e) to (g), (iv) and 18.10 

of TENDER FORM (Second Sheet) of GCC APRIL 2022). 

 Type of Firm Documents to be submitted 

 (a) Sole All documents in terms of GCCPara 10 of the Tender 
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Proprietorship 

Firm: 

Form (Second Sheet)  

 (b) HUF: (i) A copy of notarized affidavit on Stamp Paper 

declaring that he who is submitting the tender on 

behalf of HUF is in the position of ‘Karta’ of Hindu 

Undivided Family (HUF) and he has the authority, 

power and consent given by other members to act 

on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the 

Tender Form  

 (c) Partnership 

Firm:  

 

(i) A notarized copy of the Partnership Deed or a 

copy of the Partnership deed registered with the 

Registrar. 

(ii) A notarized or registered copy of Power of 

Attorney  

(iii) An undertaking by all partners of the partnership 

firm that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of the 

Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, 

either in their individual capacity or in any firm / 

LLP in which they were / are partners /members.   

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 

ALL THE PARTNERS OF THE FIRM. 

(iv)   All other documents in terms of Para 10 of the 

Tender Form  

 (d) Company 

registered under 

Companies Act-

2013: 

 

(i)  The copies of MOA (Memorandum of Association) 

/ AOA (Articles of Association) of the company 

(ii) A copy of Certificate of Incorporation. 

(iii) A copy of Authorization/Power of Attorney issued 

by the Company (backed by the resolution of 

Board of Directors) in favour of the individual to 

sign the tender on behalf of the company and 

create liability against the company. 

(iv)   All other documents in terms of Para 10 of the 

Tender Form (Second Sheet) at Page 12-16 of 

GCC APRIL 2022. 
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 (e) LLP (Limited 

Liability 

Partnership) 

registered under 

LLP Act-2008: 

 

 

(i)   A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii)A copy of Power of Attorney/Authorization issued 

by the    LLP in favour of the individual to sign the 

tender on behalf of the LLP and create liability 

against the LLP.  

(iv)   An undertaking by all partners of the LLP that 

they are not blacklisted or debarred by Railways or 

any other Ministry / Department of the Govt. of 

India from participation in tenders / contracts as on 

the date of submission of bids, either in their 

individual capacity or in any firm/LLP or JV in 

which they were / are partners/members.  

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 

ALL THE PARTNERS OF THE FIRM. 

(v)   All other documents in terms of Para 10 of the 

Tender Form (Second Sheet)  

 (f) Registered 

Society & 

Registered Trust:  

 

(i) A copy of Certificate of Registration. 

(ii) A copy of Memorandum of Association of Society / 

Trust Deed. 

(iii) A copy of Power of Attorney in favour of the 

individual to sign the tender documents and create 

liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society. 

(v) All other documents in terms of Para 10 of the 

Tender Form (Second Sheet)  

10 In case the tenderer is a Joint Venture (JV) firm, tenderer has to 

submit all the documents as mentioned below 

 

 

I. Copy of Memorandum of Understanding (MoU) duly executed by the 

JV members on a stamp paper, shall be submitted by the JV along 

with the tender. The complete details of the members of the JV, their 

share and responsibility in the JV etc. particularly with reference to 

financial, technical and other obligations shall be furnished in the 

MoU. . (Ref: Clause 17.6 of TENDER FORM (Second Sheet) of 

GCC APRIL 2022 &Appendix-VIII of the Tender Document). 
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 II. Documents of JV Members:(Ref: Clause 17.14 of TENDER FORM 

(Second Sheet) of GCC APRIL 2022). 

In case one or more of the members of the JV is/are: 

 Type of Firm Documents to be submitted 

 a) Partnershi

p Firm: 

 

(i) A notarized copy of the Partnership Deed or a 

copy of the Partnership deed registered with the 

Registrar. 

(ii) A copy of consent of all the partners or individual 

authorized by partnership firm, to enter into the 

Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of 

Attorney in favour of the individual to sign the 

MOU/JV Agreement on behalf of the partnership 

firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership 

firm that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of 

the Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, 

either in their individual capacity or in any 

firm/LLP in which they were / are 

partners/members.  

NOTE: THIS DOCUMENT SHOULD BE SIGNED 

BY ALL THE PARTNERS OF THE FIRM. 

 b) Proprietary 

Firm or 

HUF: 

A copy of notarized affidavit on Stamp Paper declaring 

that his Concern is a proprietary Concern and he is 

sole proprietor of the Concern OR he who is signing 

the affidavit on behalf of HUF is in the position of 

‘Karta’ of Hindu Undivided Family (HUF) and he has 

the authority, power and consent given by other 

members to act on behalf of HUF. 

 c) Companie

s 

 

(i)   A copy of resolutions of the Directors of the 

Company, permitting the company to enter into a 

JV agreement; 

(ii)   The copies of MOA (Memorandum of Association) 

/ AOA (Articles of Association) of the company; 
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(iii) A copy of Certificate of Incorporation; and 

(iv)  A copy of Authorization / copy of Power of 

Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the 

individual to sign the tender, sign MOU / JV 

Agreement on behalf of the company and create 

liability against the company. 

 d) LLP firm/s (i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP 

firm, permitting the Firm to enter into a JV 

agreement 

(iv) A copy of Authorization /copy of Power of Attorney 

issued by the LLP firm (backed by resolution 

passed by the Partners) in favour of the individual, 

to sign the tender and/or sign the MOU/ JV 

agreement on behalf of the LLP and create liability 

against the LLP.   

(v) An undertaking by all partners of the LLP that they 

are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India 

from participation in tenders / contracts as on the 

date of submission of bids, either in their individual 

capacity or in any firm/LLP or JV in which they 

were / are partners/members.   

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 

ALL THE PARTNERS OF THE FIRM. 

 e) Society/s 

or Trust/s 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of 

Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the 

individual to sign the tender documents and create 

liability against the Society/Trust.  

 Following documents has to submit all the documents as mentioned 

below. 
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11 Declaration of Local Content as per 'Public Procurement (Preference to 

Make in India) Order 2017 or latest issued by Department of Industrial 

Policy and Promotion under Ministry of Commerce and Industry 

12 Tender specific authorization certificate (MAF)as per Appendix-Xof part-B of 

tender document. 

13 Declaration from OEM (whose routers are 

being offered for this tender) that IPR 

(Intellectual Propriety Rights) of the software 

of Routers (LERs & LSRs) is with them. 

 

14 The OEM must be a telecom trusted supplier as well as its products must 

also be trusted telecom products(For LER and LSR only). 

(Certificate from competent authority for the same to be attached.) 

15 All routers should be IPv6 ready from Day One. All the hardware and 

software for the same should be provided with the system. (OEM’s 

Declaration of the same to be attached.) 

16 OEM shall have MTCTE certification for LER and LSR as per relevant TEC 

ER. Relevant documents are to be submitted. 

17 Proof of Concept: (For items LER and LSR) 

i. Contractor shall submit certificate of successful completion of POC by 

RDSOalongwith the technical bid, failing to submit POC, will result in 

disqualification of bid. 

ii. For LER/ LSR routers POC will be based on prevailing RDSO 

Document No. STT/TAN/IPMPLS/2020 Version 2.0 or latest published 

by RDSO upto Tender Closing Date Time. Themodules such asWDM, 

100G cards, Optical SFPs, etc. described in tender will not be part of 

Router’s POC.  They can be part of router or can be provided 

externally however the routers should work with these modules. 

iii. Offered make and model of equipment for the PoC must be the same 

which is proposed/quoted in the technical bid by the bidder and the 

same should be supplied. Para wise compliance for the asked 



Page 16 of 248 
 

specifications against the said equipment in RSDO TAN ver. 2 or 

latest (up to the date and time of tender closing)should also be 

submitted.  

18 NOTE - The LER, LSR and NMS shall be as per RDSO Document No. 

STT/TAN/IPMPLS/2020 Version 2.0 or latest (up to the date and time of 

tender closing). 

The Railway reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall when so required 

by the Railway, make available all such information, evidence and documents as 

may be necessary for such verification.  Any such verification or lack of such 

verification, by the railway shall not relieve the bidder of its obligations or liabilities 

hereunder nor will it affect any rights of the railway thereunder. 

 

6. Compliance of Employment/Partnership, etc. of Retired Railway 

Employees as per Clause 16 of TENDER FORM (Second Sheet) of GCC 

APRIL 2022, failing which contract is liable to be dealt in accordance with 

provision of Clause 62 of Standard General Condition of Contract of GCC 

APRIL 2022 (Note: Information/Certification should be given as per 

‘Appendix-IV’ of the Tender/Technical Bid Document). 

7. Tenderers shall note that the submission of other following supporting 

documents, is important and they shall ensure the same at the time of 

online bidding of tender. However, Railways may seek 

clarifications/details/documents in this regard. 

(a) Copy of Vendor Mandate Formas per Appendix-VII of the Tender 

Document. All payments to the agency (including the refund of the 

Earnest Money (EMD) of the unsuccessful bidder) will be remitted 

through NEFT. The Tenderer is required to declare Bank details and A/C 

No. etc.in Vendor Mandate Form. 

(b) Copy of the complete details of the firm as per Appendix-I of the 

Tender/Technical Bid Document, to which all correspondences shall be 

made by the Railway. 

(c) Copy of Goods and Services Tax (GST) Registration Certificate 

containing GST Registration Number. 

(d) DELETED. 

(e) Copy of the list of the Personnel/Organisation of the tenderer on 

hand and proposed to be engaged for this tender as per Appendix-IV 

of the Tender/Technical Bid Document. 
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(f) Copy of list of the plants & machinery of tenderer available on hand 

and proposed to be inducted and hired for this tender as per 

Appendix-V of the Tender/Technical Bid Document. 

 

8. The Railway reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder 

shall when so required by the Railway, make available all such 

information, evidence and documents as may be necessary for such 

verification. Any such verification or lack of such verification, by the 

Railway shall not relieve the bidder of its obligations or liabilities 

hereunder nor will it affect any rights of the Railway there under. 

9. Any clarification submitted by a Bidder that is not in response to a 

request by the Railway shall not be entertained or considered 

10. DELETED  

11. The definition of Similar Nature of Work for Technical Eligibility Criteria shall 

be as given below: 

“Any work involving supply, installation, testing and 

commissioning of  

• IPMPLS equipment 

OR 

• Internet Protocol based Networking Systems 

OR 

• OFC based SDH system” 

12. Pre-Bid Conference:  

(a) Pre-Bid conference will be held with the prospective bidders for 

Technical and Commercial discussions/clarifications. Date, Time & 

Venue of Pre-Bid Conference are as mentioned below. Pre-Bid 

queries/suggestions shall be submitted by the Date & in the Mode as 

mentioned below. Signed copy on prospective bidder’s letter head as 

well as editable soft copy (like word, excel) of the query/suggestion 

format is to be sent.  

(ii) All queries/suggestions received upto last submission day and time of 

pre-bid query shall be taken into consideration. Queries/suggestions 

received after the stipulated date, may not be considered. Railway 

may at its discretion, answer/accept these suggestions/clarifications in 

the Pre-Bid meeting.  

(iii) Maximum two persons shall be allowed to accompany the prospective 

bidder in Pre-Bid conference.  

a) Last date and time for submission of queries for Pre-Bid conference: 

18:00 Hrs. one day before Pre-Bid Conference.  
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b) Mode of submitting queries/suggestions: Through email at e-mail 

address mentioned in item No. 12 given below. 

c) Date & Time of Pre-Bid Conference: As mentioned in NIT. 

d) Venue of Pre-Bid Conference: 

Or prospective bidders may attend the Pre-Bid Conference on-line using 

the link given below: 

https://railnet26.webex.com/railnet26/j.php?MTID=m5c982b

70110176a03eeace13fc15e41b 

Monday, 3 March, 2025 15:00 | 4 hours | (UTC+05:30) 

Chennai, Kolkata, Mumbai, New Delhi 

Meeting number: 2517 893 0408 

Password: 5678 (5678 when dialing from a video system) 

13. DELETED  

14. All correspondence regarding the tender shall be addressed to: 

NameofOfficer:Dy.CSTE/Project/BB 

Address:Dy.CSTE (Project) Mumbai  

Office of Sr.DSTE/Co. (Mumbai),  

1st Floor Parcel Building,  

      above Platform no. 13,  

    CSMT Station Mumbai 400001.  

    Mob No.:8828119803  

   Email id:dycsteprojectbb@gmail.com 

 

15. JPO for undertaking digging work: Board (MI) has approved broad 

guidelines for procedure to be adopted by Zonal Railways for protection of 

cables while undertaking digging work in their vicinity. These guidelines are 

in supersession of JPO issued. This is in accordance with the instructions 

issued by Civil Engineering Dept. of Railway Board vide letter No.2023/CE-

I/EDCE(G)/Misc. Dated 18.04.2023 or latest. Contractor has to execute the 

excavation work acceding to conditions mentioned in JPO. 

 

16. System of Quoting Rates  

I. Railway is inviting itemized rates against this Tender. Tenderers to 

please note that rates for each schedule items have been intentionally 

kept undisclosed to the bidders and instead the total estimated cost of 

the entire detailed work schedule as a whole, has been published in 

the tender document. For the purpose of uploading the tender 

schedules on IREPS portal, estimated rates of all the schedule items 

have been filled notionally one paisa only (Rs 0.01) and quantities are 

filled as per the estimated requirement.  

https://railnet26.webex.com/railnet26/j.php?MTID=m5c982b70110176a03eeace13fc15e41b
https://railnet26.webex.com/railnet26/j.php?MTID=m5c982b70110176a03eeace13fc15e41b
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To arrive at the estimated total cost of each schedule of the work the 

balance schedule amount has been built as a separate pseudo item 

for each schedule taking quantity as one unit.  

Hence, tenderer has to quote their actual offered rates against each 

item in the detailed Schedule in the IREPS portal itself to cover the 

entire scope of the work.   

II. Please fill in one paisa only (Rs 0.01) in rate column for the pseudo 

items. Quantity for the pseudo item being one unit, it will add to the 

total cost by one paisa only (Rs 0.01). In case bidder(s) by mistake fill 

any other figure, then the same will be replaced by one paise and 

corrected amount for the entire work will be worked out for the 

purpose of ranking of financial bids.   

III. The quoted rates against all the individual items of Schedules should 

be commensurate with the concerned items and be inclusive of cost 

of supply of minor materials, petty hardware and accessories 

essential for installation. 

IV.  

V. Rate quoted by the Tenderer should include all Taxes &duties. 

Note for GST:All the tenderer should ensure that they are GST complaint & 

their quoted tax structure/ rates are as per GST law. 

17. OEMs should provide 24/7 technical support. 

18. OEM should have proven facilities for engineering, manufacture, 

assembly, integration, testing”. 

 

 Following Documents is also to be submitted 

by the bidder 

 

01 Compliance of Employment / Partnership etc. of Retired Railway 

Employees as per Clause 16 of TENDER FORM (Second 

Sheet)  

Desirable 

02 Copy of Vendor Mandate Form  Desirable 

03 Copy of the complete details of the firm to which all 

correspondences shall be made by the Railway. 

Desirable 

04 Copy of the list of the Personnel / Organization of the tenderer 

on hand and proposed to be engaged for this tender as per 

Appendix-IV of the Tender / Technical Bid Document. 

Desirable 
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05 Copy of list of the plants & machinery of tenderer available on 

hand and proposed to be inducted & hired for this tender as per 

Appendix-V of the Tender / Technical Bid Document. 

Desirable 

NOTE 

The Railway reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall when so required by the 

Railway, make available all such information, evidence and documents as may be 

necessary for such verification.  Any such verification or lack of such verification, by the 

railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it 

affect any rights of the railway thereunder. 
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APPENDICES 

Appendix-I 

e-Tender Notice No.: 

 

Name of Work: 

 

PARTICULARS OF TENDER(S) 

 

1. Full name of Contractor /  

 Construction firm 

 

2. Year of Establishment of Firm 

 

3. Registered head office Address 

Telephone no, Fax no, 

 E-mail address 

 

4. Branch office Address, Telephone no,  

Fax no, E-mail address 

 

5. Details of Constitution of firm,  

Names of Partners/ Executive/ 

Power of Attorney holders, etc. 

 

6. Particulars of Registration with Government 

Semi-Govt.  Organisation, Public Sector 

 Undertaking & Local Bodies etc.  
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Appendix-II 

e-Tender Notice No.: 

 

Name of Work: 

 

 

LIST OF WORKS COMPLETE in last 07 (seven) years, ending last day of 

month previous to the one in which tender is invited 

Sr. 

No. 

Name of 

work 

Name of 

Organizati

on for 

whom 

executed 

and 

Contract 

awarding 

authority 

Contract 

agreem

ent No 

and 

Date of 

Award 

Approx. Value of 

Contract 

Date of 

Commencement 

Agreem

ent 

Value 

Final 

Value 

 

Sched

uled 

Actual 

1 2 3 4 5 6 7 8 

        

        

        

 

 

Date of Finish Period of Completion Main 

features of 

the work 

Remarks 

Schedul

ed 

Actual Scheduled Actual 

9 10 11 12 13 14 

      

      

      

 

Note: 

i. Supporting documents / certificates (duly attested) from the organisation 

with whom worked are working should be enclosed. 

ii. Certificate from private individuals for whom such works are executed / 

being executed shall not be accepted. 
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Appendix II A  

Work Completion certificate (Issued by Organization) 

 

Name of Organization- 

 

Postal address, Phone No., Email ID, Fax No- 

 

Letter No.         Date:-………. 

 

1. Name of work  

2. Contract Agreement(C/A)No. and date  

3. (i) Name of Contractor with address  

(ii) In case of JV……. Name and % share of individual 

firms. 

 

4. Original value of contract agreement.  

5. Date of award of contract  

6. Has the work physically been completed in all respect, 

If yes, then actual date of physical completion. 

 

 

7. Work completion date as per contract agreement.  

8. Total payment made in above contract till the date of 

Issue of certificate. 

 

9. Value of contract as completed final value if final bill 

prepared 

 

10. In case of composite work: 

Scope of work covered in the Agreement such as  

Civil work, Signalling work, Telecom work etc.  

 

11. Performance of the contractor:  

 

I hereby certify that above mentioned work has been physically 

completed/substantially completed in all respects per contract agreement.  

 

 

(Signature) 

Name and Designation of officer 

Mobile No. of officer 

Seal of officer    
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Appendix-III 

Details as part of Annexure VI of Part-I of GCC 

e-Tender Notice No.: 

Name of Work : 

 

LIST OF WORKS ON HAND: DETAILS OF EXISTING COMMITMENTS. 

BALANCE AMOUNT OF ONGOING WORKS AND WORKS AWARDED NOT YET 

STARTED 

All works in progress and also the works which are awarded to tenderer but yet not 

started up to the date of opening of tender. In case of no works in hand, a ‘NIL’ 

Statement should be furnished. This statement should be submitted duly verified by 

Chartered Accountant. 

Sr. 

No. 

Name of 

work 

Name of 

Organizatio

n  for whom 

executed 

and 

Contract 

awarding 

authority 

Contract 

agreeme

nt No 

and 

Date of 

Award 

Approx. Value of Contract Date of 

Commencemen

t 

 Agree

ment 

Value 

Pay

ment 

recei

ved 

Approx. 

balance 

to be 

receive

d 

Schedu

led 

Actual 

1 2 3 4 5 6 7 8 9 

         

         

         

 

Date of Finish Period of 

Completion 

%age Progress Reason

s for 

Delay, 

if any 

Main 

features 

of the 

work 

Remar

ks 

Schedul

ed 

Expect

ed 

Schedul

ed 

Expect

ed 

Physic

al 

Financi

al 

10 11 12 13 14 15 16 17 18 

         

         

         

         

Note : 

i. Supporting documents / certificates (duly attested) from the 

organisation with whom worked are working should be enclosed. 

ii. Certificate from private individuals for whom such works are 

executed / being executed shall not be accepted. 
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Appendix-IV 

e-Tender Notice No.: 

Name of Work : 

 

 

LIST OF PERSONELL / ORGANISATION AVAILABLE ON HAND AND 

PROPOSED TO BE ENGAGED FOR THE SUBJECT WORK 

 

Sr. No. Name  &  

Designation 

Qualification Professional 

Experience 

Remarks 

     

     

     

     

 

 

Note: - Supporting documents should be attached 

I hereby certify that no retired Engineer/Gazetted Officer of the Railways who has 

retired within 1 year of date of submission of tender and has not obtained 

permission of competent authority has been engaged by me/our firm. I also certify 

that none of my relative is engaged in S&T/Engineering Department in Central 

Railway. 

 

 

        Signature of Tenderer(s) 
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Appendix-V 

e-Tender Notice No.: 

Name of Work : 

 

A. LIST OF PLANT & MACHINERY (OWNED) AVAILABLE ON HAND AND 

PROPOSED TO BE INDUCTED ON THE SUBJECT WORK 

 

Sr.No. Particulars of 

equipment’s 

No. of units Kind/Make Capacity Age and 

condition 

Remarks 

       

       

       

       

       

 

B. LIST OF PLANT & MACHINERY PROPOSED TO BE HIRED FOR THE 

WORK 

Sr. 

No. 

Particulars of 

equipment’s 

No. of units Capacity Remarks 
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Appendix-VI 

DELETED 

 

 

Appendix-VII 

 

e-Tender Notice No.: 

Name of Work : 

 

MANDATE FORM FOR PAYMENT THROUGH ECS/NEFT 

Firm’s Name    

Firm’s address/ Tel. No. 

/FAX no. /Email.ID  

  

Name of the bank   

Bank Branch Name  

Address / Tel. No. /Fax 

No. /Emial.ID 

  

Account no. (as per Core 

Baking) 

  

Type of Account  Saving / Current / others (please specify) 

MICR Code  &  IFSC 

Code 

  

 

 

IMPORTANT NOTE: 

Tenderer/s should ensure that they attach a copy of this ‘Mandate Form’, duly 

verified & signed by the Bank Officials along with the EMD instruments, in order 

to enable Railway to release the EMD amount quickly to the unsuccessful tenderers 

through ECS/NEFT. 

 

 

 

Signature of Tenderer(s) 
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Appendix-VIII 

On Non-judicial stamp of Rs.500/- 

MEMORANDUM OF UNDERSTANDING 

FOR JOINT VENTURE AGREEMENT 

1. This Memorandum of understanding executed this ________________day 

of ______20_______ between _____________(Name of 

Co.)______________________ a company registered under the Companies 

Act 1956 having in registered office at ___________ represented through its 

Director / Authorized Representative______________ (hereinafter referred  

to as ___________________________which expression shall unless 

repugnant to the context thereof includes its successors) of the FIRST 

PART. 

OR 

M/s._____________________________________________ a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office at _________________________________ represented through its 

Partner Shri____________________________________/ Authorized 

Representative __________________________________  (hereinafter 

referred to as ____________________________________which expression 

shall unless repugnant to the context thereof includes its successors) of the 

FIRST PART. 

AND 

2. M/s._____________________________________________ (Name of 

Co.)______________________ a company registered under the Companies 

Act 1956 having in registered office at ___________ represented through its 

Director or Authorized 

Representative_____________________________________ (hereinafter 

referred  to as ___________________________which expression shall 

unless repugnant to the context thereof includes its successors) of the 

SECOND PART. 

OR 

M/s.____________________________________________ a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office at _________________________________ (hereinafter referred to as 

_______________________ which expression shall unless repugnant to the 

context thereof includes its successors) of the SECOND PART. 

AND 

3. This Memorandum of understanding executed this ________________day 

of ______20_______ between ____________________________ (Name of 

Co.)______________________ a company registered under the Companies 
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Act 1956 having in registered 

office_________________________________ through its Director or 

Authorized Representative________________________________ 

(hereinafter referred  to as ___________________________which 

expression shall unless repugnant to the context thereof includes its 

successors) of the THIRD PART. 

OR 

M/s._____________________________________________ a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office at___________________________ through its Partner or Authorized 

Representative____________________ (hereinafter referred to as 

___________________________which expression shall unless repugnant to 

the context thereof includes its successors) of the THIRD PART. 

AND 

 

4. This Memorandum of understanding executed this ________________day 

of ______200________ between _____________ (Name of 

Co.)______________________ a company registered under the Companies 

Act 1956 having in registered office______________________ through its 

Director or Authorized 

Representative_____________________________________ (hereinafter 

referred  to as __________which expression shall unless repugnant to the 

context thereof includes its successors) of the FOURTH PART. 

 

OR 

M/s._____________________________________________ a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office ___________________________ through its Partner or Authorized 

Representative____________________ (hereinafter referred to as 

___________________________which expression shall unless repugnant to 

the context thereof includes its successors) of the FOURTH PART. 

AND 

 

5. This Memorandum of understanding executed this ________________day 

of ______20_______ between _____________ (Name of 

Co.)______________________ a company registered under the Companies 

Act 1956 having in registered office______________________ through its 

Director or Authorized 

Representative_____________________________________ (hereinafter 

referred  to as ___________________________which expression shall 



Page 30 of 248 
 

unless repugnant to the context thereof includes its successors) of the 

FIFTH PART. 

OR 

 

M/s._____________________________________________ a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office at___________________________ through its Partner or Authorized 

Representative____________________ (hereinafter referred to as 

___________________________which expression shall unless repugnant to 

the context thereof includes its successors) of the FIFTH PART. 

 

Whereas, Central Railway, Mumbai CSMT hereinafter referred to as 

Owner/Customer has invited Tender No/s.__________________________ 

hereinafter referred to as the CR Tender for the work of 

_______________________hereinafter referred to as the said work. 

Whereas, the party of the first part i.e. 

 M/s. ______________________________(details to be supplied of the 

expertise in their field).  

Whereas, the party of the second part i.e.  

M/s. ______________________________ (details to be supplied of the 

expertise in their field).  

Whereas, the party of the third part i.e.  

M/s. ______________________________ (details to be supplied of the 

expertise in their field).  

Whereas, the party of the fourth part i.e.  

M/s. ______________________________ (details to be supplied of the 

expertise in their field).  

Whereas, the party of the fifth part i.e.  

M/s. ______________________________  (details to be supplied of the 

expertise in their field).  

AND whereas parties to this MOU, have agreed to co-operate with each 

other to associate jointly and to form a Joint Venture Firm to participate in the 

CR Tender of Indian Railways. 

Now, therefore, in consideration of the premises and mutual promises and of 

the undertaking contained herein, it is hereby agreed as follows:- 

 

1. The purpose of MOU – 
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M/s._________________________________________ and 

_____________________ agree to co-operate with each other for the 

purpose of joint participation in the CR Tender and in the event, the contract 

is awarded, to jointly execute the contract. The board interface and scope of 

work of each party is set forth below:- 

______________________________________________________________

______________________________________________________________

___________________________________ 

2. The Name of the Jt. Venture firm shall be 

________________________________________ 

3. The parties, hereto, represent that: 

a) They are in possession of all approvals valid authorization for the 

purpose of the executive of this MOU. 

b) They have not entered into any agreement/MOU of equal or similar 

nature with any third for the CR Tender. 

That each of the parties of the JV, agrees and undertake to place at the 

disposal of the JV, benefits of its individual experience, technical knowledge 

and skill and shall in all respects bear its share of the responsibility, including 

the provision of information advice and other assistance required in 

connection with the works. The share and the participation of the partners in 

the JV shall broadly be follows:  

M/s. _______________________________ % 

M/s. _______________________________ % 

M/s. _______________________________ % 

M/s. _______________________________ % 

M/s. _______________________________ % 

Lead Member : 

That one of the member of the JV shall be its lead member who shall have a 

majority (at least 51%) share of interest in the JV. The other members shall 

have a share of not less than 20% each in case of JV with upto three 

members are not less than 10% each in case of JV with more than three 

members. In case of JV with Foreign member(s), the Lead Member has to be 

an Indian firm/company with a minimum share of 51%. 

And all rights, interest, liabilities, obligation, work experience and risks (net 

profits or net losses) arising out of the contract shall be shared or borne by 

the Parties in proportionate to these shares. Each of the parties shall bound 

by guarantees, sureties required for the work as well as its proportionate 

share in working capital and other financial requirements. 

4. The Parties to this MOU undertake: 
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a) That after  submission of the tender, the MOU shall not be 

modified / altered / terminated during the validity of the tender 

except when modification becomes inevitable due to succession 

laws etc., provided further that there is no change in qualification 

of minimum eligibility criteria by JV after change of composition. 

The parties to this MOU further agree that, the Lead Member shall 

continue to be the Lead Member of the JV. 

b) That after the contract is awarded the constitution of the J.V. firm 

shall not be altered during the currency of contract except when 

modification becomes inevitable due to Succession Law etc. but 

no case the minimum eligibility criteria should get vitiated. 

 

5. JOINT & SEVERAL LIABILITY: 

In respect of the CR Tender, all terms shall be complied by each party on 

back-to-back basis as per specifications of the CR Tender or any other 

mutually agreed terms with the Owner/Customer. The Parties hereto 

shall, if awarded the contract for the project for which the Joint Venture is 

formed, be jointly and severally liable to the Indian Railways for executive 

of the project in accordance with the contract. The Parties hereto also 

undertake to be liable jointly and severally for the loss, damages caused 

to the Indian Railways in course of execution or due to non-execution of 

the contract or part thereof or arising out of the contract. 

 

6. Shri __________________________ shall be authorized partner/person 

on behalf of the Joint Venture to deal with tender, to sign the agreement 

or enter into contract in respect of the said tender, to receive payment, to 

witness joint measurement of work done, to sign measurement books, 

and similar such action in respect of CR tender/Contact. All 

notices/correspondence with respect to the contract would be sent only to 

this authorized member of the JV Firm. 

 

7. Notwithstanding anything contained herein, in respect of the CR Tender 

with regard to the internal relationship, the inter se liabilities between the 

parties shall be in proportion to their respective scope of work and shall 

be subject to the provisions of this MOU. 

 

8. The parties agree that with respect of the CR Tender neither Party, nor 

any subsidiary company of either Party, nor any joint venture company or 

any other entity, in which the Party/ies, is or are in any way interested, 

shall complete together with or through any third party, nor shall the 

partied advise, consult for, engage in or otherwise assist in any way any 
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person or entity or any affiliate thereof in respect of any orders or 

contracts related to the CR Tender. 

 

9. Responsibility 

Each party shall assume and accept full responsibility for its Scope of 

Work and the obligations imposed in the Contract and in this MOU as if it 

was, with regard to its Scope of Work, an independent partner contracting 

individually with the Customer. In the event of any third party in relation to 

or as a consequence of any failure to meet the performance specification 

the Party, within whose Scope of Work the claim arises, shall be entirely 

responsible for the claim and shall indemnify and hold harmless the other 

Party from any liability, demand, claim burden cost, expense attorney’s 

fees and costs arising from thereof. 

 

10.  Assignability 

No Party to the Joint Venture has right to assign or transfer the interest, 

right or liability in the contract without the written consent of the other 

party and that of the Railway. 

11.  Use of Machinery, Instruments, Labour Force etc. 

The Parties here to undertake that whatever the machinery, instruments, 

Labour force (including unskilled, skilled, inspectors, Engineers etc.) they 

posses at the time of entering into Joint Venture Agreement or which 

subsequently shall come in their possession and if such machinery, 

instruments, labour force is required for the speedy and efficient 

executive of the work, the Party/Parties having the control over the said 

machinery, instruments, labour force etc. without having any regard to 

their share of profit and loss agreed to between the Parties in Joint 

Venture Agreement shall hand over the same at the disposal of the other 

party who is actually executing the work for purpose of execution of the 

contract  without any hindrances and obstacle. 

12.  Duration of MOU 

It shall be valid during entire currency of contract including the period of 

extension, if any and also till the maintenance period is over or till all the 

contractual liabilities including warranty/guarantee obligations are 

discharged completely. 

 

13.  Applicable law 

This MOU and any arrangement/agreements regarding the performance 

shall be construed and interpreted in accordance with and governed by 
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the Laws of India and shall be subject to the exclusive jurisdiction of the 

courts at MUMBAI. 

 

14.  Settlement of Disputes 

In the event of disputes arising from this MOU, the Parties to the MOU 

undertakes to endeavour to settle the said disputes amongst them 

amicably. However, if the parties fail to resolve the disputes amongst 

them amicably, the said disputes arising out of or in connection with the 

present MOU shall be resolved through Arbitration as per the provisions 

enshrined under the Arbitration and Conciliation Act, 1996 or/and 

amendments thereof. 

 

15.  All communication or notices provided for herein shall be in English 

Language and be delivered, mailed, or Tele-faxed to the parties 

addresses as indicated below:- 

M/s._________________________ 

_____________________________ 

M/s._________________________ 

_____________________________ 

All correspondence and notices to the Joint Venture shall be addressed to 

the Lead Member, i.e.  M/s._______________________/ Shri 

______________________ at the address stated herein below:-

M/s._________________________ 

Such communication or notices shall be deemed to have been duly given 

when so delivered or, if mailed, when received at destination. 

 

16.  Each shall have full and sole responsibility to bear the expenses of and 

effect the payment of any taxes, duties, special insurance, fees or 

assessments of any nature whatsoever (including personal income taxes 

level or imposed on any of its employees or personnel or any of its sub-

contractor’s employees or personnel) including penalties and interest, if 

any, levied in connection with the execution of this MOU. 

 

17.  The Parties to this MOU declare and certify that they have not been 

black listed or debarred by Railways or any other Ministry/Department of 

the Govt. Of India/State Govt. from participation in tender/contract on or 

before the date of opening of bids either in their individual capacity or the 

JV firm or partnership firm in which they were member/partners. 
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In witness whereof, the Parties have caused this MOU to be executed by 

their respective authorized representative on the date and year 

mentioned herein above. 

 

Signature:-   Signature:-   Signature:- 

Shri___________________ of Shri____________   of Shri____________ 

of 

M/s.__________________   M/s.______________ M/s.___________ 

 

Signature: -  Signature:-    

Shri___________________ofShri______________of   

M/s.___________________M/s.________________  

 

Witnesses:- 

1. Name:     Address:- 

2. Name:     Address:-  

 

** The contents in italics are only for guidance purpose. Details as appropriate are 

to be filled in suitably by tenderer.  
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Appendix-IX 

 

e-Tender Notice No.: 

Name of Work : 

 

STATEMENT OF DEVIATIONS FROM TENDER DOCUMENT 

Sr.

No

. 

Part and Clause 

no. of  Tender 

Document 

Stipulation of 

Railway 

Deviation 

proposed by 

Contractor 

FinancialImplic

ation Deviation 

on Railways 

     

     

     

     

     

     

 

 

 

 

 

Signature of Tenderer(s) 
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Appendix-X 

PROFORMAFOROEM’sAUTHORIZATIONCERTIFICATE /MAF 

Note:ThisauthorizationlettershouldbeprintedontheletterheadoftheOriginalEquipment

Manufacturer(OEM) andshouldbesignedbyacompetentperson. 

Tender no.:  

Date :  

To, 

ThePresidentofIndia, 

ActingthroughSr. DivisionalSignalandTelecomEngineer, 

CentralRailway,CSMT, 

Mumbai-400001. 

 

DearSir, 

Sub :OEM’sAuthorizationCertificate/MAFforworkof“Supply, Installation, 

Testing and commissioning of IP-MPLS network equipments at various 

stations of Mumbai, Pune, Solapur, Bhusawal and Nagpur Divisions of 

Central Railway for unified communication backbone on Indian 

Railways.”. 

We   are   established   and   reputable   manufacturers/Developer/producers of 

   having facilities setup at   (address of factory/ 

facility) do hereby authorizeM/s.    (Name and address of the 

contractor)tosupplytheabovesaiditems. 

We hereby extend our full guarantee and warranty for the Solution, Products 

andservicesofferedtobesuppliedbythe above firmagainstthis Tender. 

We, 

1. Certify that as OEM, we are telecom trusted supplier as well as our 

products are trusted telecom products. 

2. Certify that as OEM, we have MTCTE certification for LER and LSR as per 

relevant TEC ER. 

3. Certify that as OEM, we have proven facilities for engineering, manufacture, 

assembly, integration, testing. 

4. Certify that as OEM, we will provide 24/7 technical support. 

5. Guaranteetoprovidetechnical,serviceandmaintenancesupporttotheContracto

r/Railway that may 

berequiredduringinstallation,commissioningandworkingperiodoftheequipme

nttilltheOEMannouncesEndofLife (EOL)ofthe productortill8 

yearsfromthedateofsupplywhicheverislater. 
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6. Guaranteetoassurethecontinuedsupportincludingallupdates/bug-

fixes/patches/upgrades on the supplied items for a minimum period of 

Eightyears from the date of supply or till the OEM announces End of Life 

(EOL) of the product,whicheverislater. 

Wedulyauthorizethesaidfirmtoactonourbehalfinfulfillingallinstallations,technicalsupp

ortandmaintenanceobligationsrequiredbythecontract,ifawarded. 

 

 

 

Place: 

Date: Sealandsignatureofthe OEM 

 

 

 

 

Place: 

Date: SealandsignatureoftheTenderer 
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Part –C 

 

Scope of Work 
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A. The scope of work shall broadly cover following activities: 

 

1. Within 30 days of issue of Letter of Acceptance (LoA), collect all sectional 

details from Railway and submit detailed technical planning for the work, 

indicating details of equipment to be installed at each location. Also submit 

detailed time program of work in line with the Time schedule for execution of 

the work, mentioned in Scope of the work. 

2. Survey of existing Telecom infrastructure with sectional telecom staff to 

obtain details of locations of OFC rooms. This shall also include preparation 

of Cable route plans for cables to be laid, duly conducting cable route tracing 

for existing cables/pipelines.  

3. Supply, Installation, Testing and Commissioning of IPMPLS equipments, 

including LER, LSR, NMS, L3 switches, L2 switches, 48 Volts, 200 AH 

battery, 48 volts battery chargers, 48 VDC to 230 VAC inverter as per RDSO 

specification No. STT/TAN/IPMPLS/2020 Version 2.0 or latest (up to closing 

date of tender) and requisite accessories including cables, installation 

material, MCBs etc. at all the stations OFC huts over the jurisdiction of all five 

divisions of Central Railway namely Mumbai, Bhusawal, Nagpur, Pune and 

Solapur. 

4. If any licence is required for working of the system for desired results it must 

be provided along with the hardware free of cost for entire serviceable life of 

the equipment. Firm should provide two hard copies of command reference 

guide for LER and LSR configuration to each division. 

5. Cabling: Supply, lay, and terminate various cables, ducts, and racks in 

trenches, ducts, or on walls. 

6. Interfacing of existing STMs at OFC rooms over the jurisdiction of all five 

divisions of Central Railwaynamely Mumbai, Bhusawal, Nagpur, Pune and 

Solapur.This will include switching over of all circuits working on STM/MUX 

network like Control communication, UTS/PRS, FOIS Railnet, CA, SCADA, 

Data logger etc. 

7. Cabling: Supply, lay, and terminate various cables, ducts, and racks in 

trenches, ducts, or on walls. 

8. Network Management: Set up a centralized network operation and 

management centre for monitoring and configuring all installed equipment. 

The NMS shall be supplied and installed before commissioning of 

Equipments. 

9. The work includes supply and installation of Rack mountable modular 

intelligent service aggregate Routers (LER & LSR) and its associated 

equipments duly wiredas per the schedule quantity and specifications as per 

chapter III and IV. 
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10. The work also includes supply and installation of various Datacom/ 

Networking items such as Switches, Routers and modems etc. as per tender 

schedule and specifications as per chapter III and IV. 

11. It also includes Supply, installation, configuration, integration and testing and 

commissioning of L2/L3 switches as per the site requirements for extending 

IP-MPLS network. 

12. It also includes supply, laying and termination of various cables, Ducts, 

Racks and their fixing/laying in trenches/ ducts/ on walls. 

13. Any other materials required to obtain the end objective should be supplied 

by the Tenderer. 

14. Supply of other equipment, tools and plant as mentioned in the tender 

schedule and specifications. 

15. Work will be carried out in accordance with the technical requirements of the 

Tender. Wherever Specifications are not indicated, work will be carried out 

as per standard practice on the division of Central Railway and instructions of 

site engineer in charge. During testing and commissioning of the installation, 

the contractor‘s engineers will be available at site for testing and 

commissioning and also for doing alterations in wiring if any. 

16. The Network being setup should have a centralized network operation and 

management centre having capability for supporting network monitoring & 

configuring facilities for all equipment installed at Divisional HQs. The NMS 

shall be hosted on existing server / New server in each Division as per tender 

schedule and division’s requirement. 

17. Any other minor work such as pity wiring work related to installation of 

scheduled items, not indicated in ―Works to be done by Railways‖ heading 

as per statement given above shall be carried out by the contractor himself 

for which no extra payment will be made, so as to achieve the final objective 

of commissioning of the system as per technical specifications and as per 

tender requirement. 

18. Five sets of Hard copies of manuals for each division along with soft copies 

shall be supplied for the installations as follows: 

a. Installation Manual 

b. Troubleshooting Manual 

c. Maintenance Manual 

 

19. The Contractor shall provide and complete the training to the railway staff for 

the diagnostic, trouble shooting, repairing, operation and maintenance of the 

telecommunication equipment. The training shall be completed before the 

issuance of the Completion Certificate, at the time desired by Railways. 

Training shall be conducted by OEM certified Trainer. 
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20. Training to be provided to the Railway officials (Officers& Supervisors) of the 

various sections of all five divisions of Central Railway. The Training shall be 

provided at partially at OEM’s Premises, Partially at Railway Site, Partially at 

Training Centers or any other locations as per requirement. The Numbers of 

Staff from various divisions along with training location will be as per the 

mutual agreement between Railway Authority and OEM.  

21. Network Monitoring/Management System (NMS) for IPMPLS shall be 

installed in Divisional Headquarters at a location approved by the Engineer. 

22. The division wise breakup of quantities are as follows: 

SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

  SCH A: IPMPLS system for Central Railway (Mumbai, Bhusawal, Nagpur, Pune and Solapur Divisions)  

1 Supply of standard 19" rack 

mountable LER (Label Edge 

Router) as per RDSO technical 

document No. STT/TAN/IP-

MPLS/2020 Ver2.0 or latest for 

Tier-I locations (Optical 

Junction stations / Most 

Important Stations)  having 

interfaces or cards as per Part-

D (technical specification of 

Material) of tender document.   

Nos. 30 8 18 52 21 129 

2 Supply of standard 19" rack 

mountable LER (Label Edge 

Router) as per RDSO technical 

document No. STT/TAN/IP-

MPLS/2020 Ver2.0 or latest for 

Tier-II locations(Other  

Important Stations)  having  

interfaces or cards as per  Part-

D (technical specification of 

Material) of tender document.  . 

Nos. 13 59 56 24 94 246 

3 Supply of standard 19" rack 

mountable LER (Label Edge 

Router) as per RDSO technical 

document No. STT/TAN/IP-

MPLS/2020 Ver2.0 or latest for 

Tier-III locations (Way Side 

Stations) having interfaces or 

cards as per  Part-D (technical 

specification of Material) of 

tender document.  .  

Nos. 65 0 0 42 0 107 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

4 Supply of standard 19" rack 

mountable LSR (Label Switch 

Router) as per RDSO technical 

document No STT/TAN/IP-

MPLS/2020 Ver2.0 or latest for 

Tier-I  locations (Optical 

Junction stations / Most 

Important Stations)  having 

interfaces or cards as per Part-

D (technical specification of 

Material) of tender document. 

The system should be equipped 

with SFP modules as per above 

mentioned requirements.   .  

No. 1 9 6 6 2 24 

5 Supply of standard 19" rack 

mountable LSR (Label Switch 

Router) as per RDSO technical 

document No STT/TAN/IP-

MPLS/2020 Ver2.0 or latest for 

Tier-II (Optical Junction stations 

/ Important Stations) location  

having interfaces or cards as 

per  Part-D (technical 

specification of Material) of 

tender document.  .  

Nos. 15 0 6 18 20 59 

6 Installation, Testing  

commissioning of LER & LSR 

IP MPLS Routers as per RDSO 

technical document No. 

STT/TAN/IP-MPLS/2020 Ver2.0 

or latest including  supply 

installation of all the 

accessories like power cable, 

earthling cable, all cards, 

mounting arrangements etc.   

Nos. 124 76 77 142 123 542 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

8 Supply & Installation of NMS 

(including required hardware 

and software and other 

accessories / items as 

mentioned in RDSO 

specification) as per RDSO 

technical document No. 

STT/TAN/IP-MPLS/2020 Ver2.0 

or latest for Zonal/divisional HQ 

NOC with active , standby 

system hardware and 5 KVA on 

line UPS with 1 hr backup (min 

42AH Battery - 

APC/Numeric/Tata libert make)  

(5 KVA UPS shall be supplied 

with each server i.e. with active 

and standby both.). This 

includes Supply of 5 Nos 

portable monitoring terminal 

loaded with NMS for client for 

the sectional maintenance.  

Set. 2 2 1 1 1 7 

10 Supply, Installation, Testing and 

Commissioning of 24 port 

manageable Layer 3 switch as 

per RDSO specification. No 

:RDSO/SPN/TC/83/2020 Rev 

2.1 or latest with 4 Nos. of 10G 

SFP+ port (fully loaded with 

compatible SFP+ modules) and 

24 Nos. of GE SFP port (fully 

loaded with 12 optical and 12 

electrical SFP's) with 10 meter 

OFC and 2 meter CAT-6 patch 

cords equal to number of switch 

ports and accessories. 

Nos. 100 9 58 84 105 356 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

11 Supply, Installation, testing and 

commissioning of 24 port layer 

2 switch with functionality as 

per RDSO specification. No 

:RDSO/SPN/TC/83/2020 Rev 

2.1 or latest with 24 x 

10/100/1000 BASE-T PoE ports 

• 4 x 1G (minimum) SFP ports 

loaded with SFP module, with 

minimum PoE Power Budget of 

370W or better  and with 10 

meter OFC and 2 meter CAT-6 

patch cords equal to number of 

switch ports..  

Nos. 20 0 0 21 0 41 

12 Supply, Installation, testing and 

commissioning of 24 port 

(manageable) Layer 2 switch 

with 4 nos. 1000 baseX SM 

SFP port with optical module 

and Minimum 20 Nos. 1000 

baseT ethernet port Layer 2,  

with 5 meter OFC and 2 meter 

CAT-6 patch cords equal to 

number of switch ports, the 

functionality of switch should be 

as per RDSO specification. No 

:RDSO/SPN/TC/83/2020 Rev 

2.1 or latest   

Nos 90 0 0 0 0 90 

13 Supply, Installation, Testing and 

Commissioning of 24 port  layer 

2 switch with functionality as 

per RDSO specification. No 

:RDSO/SPN/TC/83/2020 Rev 

2.1or latest  (fully loaded with 

12 optical and 12 electrical 

SFP's and with 5 meter OFC 

and 2 meter CAT-6 patch cords 

equal to number of switch 

ports,) 

 

 
 

Nos 0 0 0 0 103 103 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

14 Supply of 8 port (manageable) 

Field Switches with 8 numbers 

of 10/100/1000 BASE-T with 

PoE+ and 2 SFP 1000 Mbps 

Uplink ports (All SFP ports 

loaded with SFP Modules for 

SM and with 1 meter OFC and 

1 meter CAT-6 patch cords 

equal to number of switch 

ports,), the switch should be as 

per RDSO specification. No 

:RDSO/SPN/TC/83/2020 Rev 

2.1 or latest . 

Nos. 10 0 0 84 103 197 

15 Supply of 10/100/1000 Base-T 

Copper Ethernet Transceiver 

SFP Module with all 

accessories.   

No. 0 0 40 0 0 40 

16 Supply & Installation of PC 

work station/ Maintenance 

console and it shall comply with 

para No.G of RDSO technical 

Document No: STT/TAN/IP-

MPLS/2020 version 2.0 or 

latest.    

Nos. 20 18 8 10 5 61 

17 Supply and installation of 55 

inch FHD Large Format display 

of Industrial grade with 

standard wall mount bracket 

and should have 03 years 

warranty. Make/ model LG 

55SM5KE of LG make or 

Similar model of LG, Sony or 

Samsung only.    

Nos. 20 18 8 12 5 63 

18 Supply of Portable Digital 

console   as per technical 

specifications in Part-D 

(technical specification of 

Material) of tender document.     

Nos. 20 18 0 10 0 48 

19 Supply of 19", 42U Floor Stand  

Rack for Networking/ Server as 

per technical specifications in 

Part-D (technical specification 

Nos. 40 62 60 65 104 331 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

of Material) of tender document.    

20 Supply of 32U Rack Enclosures 

Networking/ Server Rack as per 

technical specifications in Part-

D (technical specification of 

Material) of tender document.    

Nos. 20 0 0 10 0 30 

21 Supply of 19”, 24 U rack as per 

technical specifications in Part-

D (technical specification of 

Material) of tender document.    

Nos. 10 0 0 10 0 20 

22 Supply & Installation of 9U size  

Rack wall mountable as per 

technical specifications in Part-

D (technical specification of 

Material) of tender document.    

Nos. 40 0 0 65 0 105 

23 Supply of 48V SMPS Based 

battery charger on 2+1 

configuration using 3 module of 

25 AMP each having FR-BC/ 

FR-FC, along with potential free 

contacts for monitoring, suitable 

for VRLA as well as for 

conventional Batteries as per 

RDSO/SPN/TL/23/99 Ver 4 or 

Latest.     

Set 10 12 60 84 0 166 

24 Supply, wiring and installation 

of Maintenance free VRLA 

Battery set of standard make 

similar to  Exide / Amararaja, 

2V per cell, 200 AH capacity in 

stack of 24 cells for giving aout 

put voltage of 48V complete 

with associated base plates 

interconnecting cables, 

connectors for the rows and 

cells with all accessories as per 

RDSO SpecificationNo.IRS 

93/96(A) Amdt.1 or latest.    

Nos. 10 12 60 84 0 166 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

25 Supply & installation of 
CYGNUS 845-4P or similar 
multiple media auto changeover 
converter as per technical 
specifications in Part-D 
(technical specification of 
Material) of tender document.  

Pair. 0 0 0 0 52 52 

26 Transformer Based Inverter 1 

KVA Input 48 Volt DC output 

220-230 Volt AC adjustable, 

50Hz Sinewave, LCD display 

indicating DC input AC output, 

load & temperature. warranty 

period one year. Transformer 

should be of copper winding.    

Nos. 50 0 0 0 0 50 

27 Supply of Class B&C surge 

protection Device (SPD) type I 

& II with visual indication and 

potential free contract to remote 

monitoring as per RDSO spec 

No. RDSO/SPN/165/2012 

version 3.0 or latest and IEC 

standard 61643 for signals line 

230 V AC application with 

handling lightning surges of 

10/350 microseconds and 

switching surges of 8/20 

microseconds. One set consists 

of 3 Nos of SPD (Two Nos of B 

Class (L N, N-E) and one no of 

C class (L-N) all enclosed in a 

box with KEMA or VDE certified 

as per latest IEC 61643-11-

2011 standard class B&C surge 

protection device required with 

Three modules only.  

No. 90 0 76 85 80 331 

28 Supply of Cable fault locator as 

per specification. Make :Tempo, 

Stanlay or Greenlee. Module : 

SIDEKICK PLUS 1155-5001.   

No.  0 0 0 1 0 1 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

29 Supply of Optical Power meter 

with Visual Fault Locater similar 

to Techtest 4 in 1 Optical Power 

Meter with Laser Light -

50~+26dbm Fiber Optic Tester 

Electric Meter Network Cable 

Tester Led Light Optical Power 

Meter Vfl Visual Fault Locator 

2mw.    

Nos. 40 20 0 10 15 85 

30 Supply of Tool Kit consisting of 

Optical power meter (Fiber shot 

9990V), Multimeter (Fluke101), 

Ethernet Crimping Tool 

(Standard Make), VHF 

programming kit, Wrist ripper 

(Standard Make), Universal 

Spanner Set (Taparia),Screw 

Driver Set (Taparia-7 Pieces 

set), Cutting plier (Taparia), 

Wire Stripper, Industrial grade 

USB to Serial cable (Trendnet) 

with all accessories or Similar.    

No. 0 0 15 0 0 15 

31 Supply of Krone tool for 

inserting wire into insulation-

displacement connectors. 

KRONE Tool shall be of original 

KRONE make only.     

Nos. 110 20 72 100 100 402 

32 All in one Crimping Tool for 

crimping RJ45, RJ12, RJ11 

modular connectors, with flat 

cable cutter and striper steel 

construction with ratchet 

mechanism.    

Nos. 140 20 0 100 100 360 

33 Supply of LAN TESTER 

compatible and suitable with 

Cat 5,Cat 6e cable & RJ 45.     

Nos. 107 20 72 100 100 399 

34 Supply of report printing 

terminal similar to HP LaserJet 

Tank MFP 2606sdw Printer of 

make HP, EPSON, Brother.   

Nos. 25 0 0 10 0 35 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

35 Supply of Report Generation 

Unit similar to Canon Laser 

Mono Computer Printer for A3 

size paper Canon R (Canon 

Mono Laser A3 Printer LBP 

8100n (Duplex or Optional.) OR 

Similar, Specification. Canon 

Laser Mono Computer Printers 

for A3 paper size (Canon) 

Model | Canon Mono Laser A3 

Printer LBP 8100n.  

No.  0 0 0 5 0 5 

36 Supply of Table with chair as 

per technical specifications in 

Part-D (technical specification 

of Material) of tender document.    

Set 46 0 0 0 0 46 

37 supply of furniture for OFC 

room.1. Executive chair 

revolving (Godrej) make PCH-

7102) bearing series low back 

floated chair normal arms 

cushioned chair 03 nos. 

2.Executive table size (Godrej 

make T-9) 72*36*30" with 03 

Nos. drawers one side locked 

cabinet on other side.    

Set 30 0 0 0 0 30 

38 Supply new cup board almirah 

with crc sheet and good quality 

paint size 6 feet x 3 feet. Make 

godrej or similar as per 

technical specifications in Part-

D (technical specification of 

Material) of tender document.     

Nos. 20 0 0 0 0 20 

39 Training of Railway staff at the 

factory premises of 

manufacturer of IP-MPLS 

equipment (or) at a reputed 

training institution as approved 

by railway executive in charge 

as per RDSO technical 

document no. STT/TAN/IP-

MPLS/2020 Ver2.0 or latest 

and as specified in Part-D 

(Guidelines for Installation and 

Execution part) of tender 

Man-

week 

30 30 40 20 60 180 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

document. (Unit Man Week).    

40 Supply and installation of DC 

Power distribution panel to 

cater DC power requirements of 

IPMPLS/ STM Multiplexers/ PD 

Muxes / EOW / FANS to be 

fixed in 19" rack. (Minimum 8 

Nos of DC distribution 

arrangement with MCB's of 

suitable rating for -ve. 

Connecting copper strip for 

+ve).   . 

Nos. 130 0 78 0 110 318 

41 Supply of 16 Ampere 2 Pole DC 

MCB as per technical 

specifications in Part-D 

(technical specification of 

Material) of tender document. 

Nos. 295 0 0 0 0 295 

42 Supply of 32A Two pole DC 

MCB as per technical 

specifications in Part-D 

(technical specification of 

Material) of tender document.     

Nos. 110 0 0 0 0 110 

43 IO sensors custom Hardware 

as per technical specifications 

in Part-D (technical 

specification of Material) of 

tender document.     

Nos. 30 0 0 0 0 30 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

44 Supply of 100 pair Krone 

Terminal Box complete with 

mounting arrangement. Made 

of MS sheet of thickness 

0.8mm.Cable entry hole with 

washers. Color powdered 

coated.Back mount frame 

plate.10No.s of Krone 

modules.Each krone module 

with 10 ports. Suitable to 

connect 0.6mm wire. Lock and 

Key system. Make: BSNL/ 

KRONE/ IHT or similar.   . 

Nos 0 0 0 0 120 120 

45 Supply of 100 pair Krone type 

connectors with mounting base 

unit and with CT Box [non 

metallic]. Necessary required 

materials shall be supplied by 

the contractor. Make- Phonics 

or Similar.    

Nos. 0 62 0 0 0 62 

46 Termination of 100 pair Krone 

type connectors and 

terminating of pair cable with 

Teak wood plank as directed by 

engineer at site.    

Nos. 0 62 0 0 0 62 

47 SUPPLY OF 12 PAIR C.T BOX 

(METAL BOX) WAGO TYPE 

WITH DISCONNECTION AND 

RECONNECTION FACILITY.    

Nos 0 0 0 168 0 168 

48 Supply of Media converter with 

required accessories and 

including all necessary 

connecting cable Make 

HCL/Digisol/ Dlink/Mrotek/iball 

or similar and as per technical 

specifications in Part-D 

(technical specification of 

Material) of tender document.    

Nos 0 0 0 0 50 50 

49 Supply of 10 pair Disconnecting 

IDC Module (Krone type) of 

Make Krone, Baton, MX only. 

Firm to submit documentary 

evidence with supply that item 

Nos. 4400 0 3000 1000 0 8400 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

is procure from OEM.    

50 Laying of OFC/ STP/ Power/ 

data/ Telecom/ PA cables in 

trenches & casing along with 

fixing of casing capping.clamps 

and hose to be provided by firm 

where ever bends/ curves, as 

per the instruction of site 

Engineer.   . 

mtr 0 0 0 0 15000 15000 

51 Supply of 0 db optical 

connector.    

No. 0 0 16 0 0 16 

52 Supply of 5 db optical 

connector.    

No. 0 0 16 0 0 16 

53 Supply of 10 db optical 

connector.    

No. 0 0 16 0 0 16 

54 Supply, installation, testing & 

commissioning of Ring Earth as 

per RDSO Specification No. 

RDSO/SPN/197/2008 or latest 

amendment   and RDSO 

drawing No. 

SDO/RDSO/E&B/001 and 002.  

All the consumables for 

mounting the copper tape/bus 

bar, copper lugs with stainless 

steel nut and bolts, copper bus 

bar etc. will be supplied by the 

contractor. supply material will 

be inspected by RDSO  

Installation will be inspection by 

Consingee. 

Sets 0 0 64 0 0 64 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

55 Supply of Maintenance Free 

Earth As per 

RDSO/SPN/197/2008 or latest 

consisting of :1) Copper bond 

steel electrode 3 Mtr long 17 

mm dia with copper bonding 

thickness of min.250 micron & 

UL listed & marked -01 No 2) 

Earth enhancement compound 

RDSO Approved in sealed bag 

of 10Kgs-03 No 3) Copper strip 

150x25x6 mm -02 No 4) 

Copper strip 300x25x6 mm -01 

No 5)35 Sqmm Copper Cable 

to connect earth electrod  to 

MEEB-15 Mtr Approx.   

set 0 0 0 90 95 185 

56 Installation of unit earth as per 

RDSO/SPN/197/2008 ver I or 

latest, to construct earthing of 

</= 1 Ohm consisting of a. 

digging the earth to required 

depth, insertion of electrode, 

filling of earth enhancing 

compound & construction of 

chamber, measurement of 

earth value and all other work 

of earthing as per code of 

practice. All the consumables 

for mounting the copper            

tape inside the relay room, 

Exothermic weld materials 

andtools& fixtures for the 

welding Copper tapes 

andElectrodesetc shall be 

arranged by the contractor. 

No. 0 0 0 90 95 185 

57 Supply, installation, testing and 

commissioning of Portswise 

analog extension licenses.The 

system shall be compatible to 

the existing Server/system 

exchange over Bhusawal 

division.   

Nos 0 0 0 500 0 500 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

58 Supply of Paramite Battery 

Wire / Cable 16 Sq.mm size 

126/0.4 mm upto 1100 V, 

Flexible, Single Core, PVC 

Insulated, Unsheathed, shall be 

conforming to as per RDSO 

Specification No. conforming to 

RDSO Specn.No. 

RDSO/PE/Spec/TL/0027-2002 

(Rev 0) or later.   

Mtrs 0 0 0 1250 0 1250 

59 Supply and installation of 1 

KVA UPS of Tata Libert, APC 

or Microtek make only. 

No. 0 0 0 100 0 100 

60 Supply of Network Monitoring 

System equivalant to HP 68.6 

cm (27) All-in-One Desktop PC 

27-cr0403in 13th Generation 

Intel® Core™ i7 processor 

Windows 11 Home Single 

Language with Microsoft office 

68.6 cm (27) diagonal FHD, 

Antiglare IPS display with Intel® 

UMA Graphics 16 GB DDR4 

RAM 1 TB SSD Solid State 

Drive Or with Latest higher 

configuration. 

No.  0 0 0 11 0 11 

61 Supply of STP CAT-6 

Networking Cable, having 

identification marks at regular 

interval, make D-Link OR 

Finolex OR Sterlite OR Digilink.    

Mtr 0 0 0 10370 0 10370 

62 Supply of UTP CAT-6 cable 

with identification  marking on 

cable at regular interval as per 

technical specifications in Part-

D (technical specification of 

Material) of tender document.    

Mtrs. 30500 0 7625 0 30500 68625 

63 Supply of switch board cable 

0.5 mm / 50 pair as per 

Specification No GR/WIR-06/03 

Mar2002 or latest of Finolex/ 

Havells/ Delton or similar. 
 

Mtr 0 0 500 0 0 500 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

64 Supply of 20 pair Switch board 

cable of 0.5mm dia conductor 

as per TEC Spc: GR/WIR-06/03 

of march 2002 make delton/ 

Finolex/ Polycab or similar.    

mtr 0 0 0 0 6000 6000 

65 Supply of switch board cable 

0.5 mm/ 10 pair as per 

Specification No GR/WIR-06/03 

Mar2002 or latest of Finolex/ 

Havells/ Delton or similar.   

Mtr 0 0 1600 0 0 1600 

66 Supply of multi strand PVC 

insulated flexible power copper 

cable, size: 3 coreX2.5 sqmm 

individually PVC insulated 

&overall PVC sheathed 1.1 KV 

Grade conforming to IS :694 

and 8130. Make: HAVELLS 

/FINOLEX /POLYCAB /KEI or 

similar.    . 

Mtr 0 0 0 0 3000 3000 

67 Supply of PVC flexible copper 

cable single core, multistrand 

1x25 Sq.mm (196 conductor 

each diameter 0.40 +/- 0.01) as 

per IS 2465/1984 & IS 

694/2010  with latest 

amendment if any with 

insulation thickness of 1.2 mm 

nominal conductor resistance 

0.780 ohms/km and test 

parameters are as per IRS (S) 

76/89 (Amd.3).   

km 0 0 0 0 1.5 1.5 

68 Supply of PVC Casing Caping 

Ivory/ White Colour, Size 25 

mm x 25 mm. Length, Fire 

Proof, Shock Proof, Termite 

Proof.     

mtr 0 0 0 0 7000 7000 

69 Supply of PVC Rigid/Conduict 

pipes and its fixing accessories 

25mm x 1mm thickness of  

Precision/ PLASTO/ Presto 

teak make or similar. Sample to 

be approved before supplying.    

mtr 0 0 0 0 3000 3000 
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1.0  General Requirements : 

 A.  The work involves implementation of IP MPLS on all five 

divisions of the central railway. The specifications of various 

items taken in the work are discussed below. 

 B.  A Centralized Network Management System with connectivity 

to all IPMPLS units shall be provided for Monitoring, Diagnostic 

and Maintenance Purpose at all five divisional 

headquartersand in Zonal HQ. 

 C.  Licenses wherever applicable should be perpetual in nature. 

 D.  This work also includes supply of various types of switchboard 

cables, OFC, Power cable and data cables and laying them 

after fitting casing – capping or pipe as per tender schedule 

and instruction of site supervisor. 

 E.  The all type of hardwarelike nails, screws, fixtures, down rods 

of GI pipe, clamps etc. required for laying, fixing & installation 

required for display system and racks shall be supplied by 

Contractor as per site condition and instruction of Site Engineer 

of Railways. Before supply drawing & make shall be got 

approved by the Railways. 

 F.  Contractor shall submit the location Plan along with cable route 

for approval before starting the work. 

 G.  The various tools, Equipment required to carry out the entire 

networking satisfactorily by all respect has to be brought by the 

contractor himself at his own cost. 
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1. Technical Specifications for materials 

 

1.1  Schedule Item No. A - 01:- Specifications of 19" rack mountable 

LER(Tier-I): 

  Supply of standard 19" rack mountable LER (Label Edge Router) 

as per RDSO technical document No. STT/TAN/IP-MPLS/2020 

Ver2.0 or latest for Tier-I locations (Optical Junction stations / 

Most Important Stations) having interfaces/cards as under: 

 

a. Redundant DC power supply card (-48 VDC) 

b. Redundant control card. 

c. 4 x 10 G optical port distributed in min 2 cards (2 x 10 G in 

each card) 

d. 4 x 1GbE copper ports.   

e. 8 x 1GbE optical ports distributed in min 2 cards (min 4 x 

1GbE in each card)  

f. 2 Nos. of 4 port WDM interface module card with 2 Nos. of 

SFP's compatible to STM-1/4 optical port as per the site 

requirement.If the WDM card is not suitable in chassis Then 

contractor should provide External WDM device with same 

port capacity. 

g. 2 x 8 Port E1 Card or 1 x 16 Port E1 Card, along with patch 

panel/ Krone Module, provided it does not change existing 

approved POC, if fresh POC is required then 1×8 Port E1 

Card along with spare 1×8 Port E1 Card shall be supplied. 

 

The system should be equipped with SFP modules as per above 

mentioned requirements.  

   

1.2  Schedule Item No. A - 02:- Specifications of  19" rack mountable 

LER (Tier-II): 

  Supply of standard 19" rack mountable LER (Label Edge Router) 

as per RDSO technical document No. STT/TAN/IP-MPLS/2020 

Ver2.0 or latest for Tier-II locations(Other Important Stations)  

with following  interfaces/cards as under: 

a. Redundant DC power supply card (-48 VDC) 

b. Redundant control card. 

c. 4 x 10 G optical port distributed in min 2 cards (2 x 10 G 

in each card) 
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d. 4 x 1GbE copper ports.   

e. 8 x 1GbE optical ports distributed in min 2 cards (min 4 x 

1GbE in each card)  

f. 2 Nos. of 4 port WDM interface module card with 2 Nos. 

of SFP's compatible to STM-1/4 optical port as per the 

site requirement. If the WDM card is not suitable in 

chassis Then contractor should provide External WDM 

device with same port capacity. 

g. 2 x 8 Port E1 Card or 1 x 16 Port E1 Card,along with 

patch panel/ Krone Module,  provided it does not change 

existing approved POC, if fresh POC is required then 1×8 

Port E1 Card along with spare 1×8 Port E1 Card shall be 

supplied. 

 

The system should be equipped with SFP modules as per above 

mentioned requirements. 

   

1.3  Schedule Item No. A - 03: - Specifications of 19" rack mountable 

LER (Tier-III): 

  Supply of standard 19" rack mountable LER (Label Edge Router) 

as per RDSO technical document No. STT/TAN/IP-MPLS/2020 

Ver2.0 or latest for Tier-II locations(Other ImportantStations)  with 

following  interfaces/cards as under: 

a. Redundant DC power supply card (-48 VDC) 

b. Redundant control card. 

c. 4 x 10 G optical port distributed in min 2 cards (2 x 10 G in 

each card) 

d. 4 x 1GbE copper ports.   

e. 8 x 1GbE optical ports distributed in min 2 cards (min 4 x 

1GbE in each card)  

f. 2 Nos. of 4 port WDM interface module card with 2 Nos. of 

SFP's compatible to STM-1/4 optical port as per the site 

requirement. If the WDM card is not suitable in chassis 

Then contractor should provide External WDM device with 

same port capacity. 

g. 1 x 8 Port E1 Card or 1 x 16 Port E1 Card,along with patch 

panel/ Krone Module, provided it does not change existing 

approved POC,  

The system should be equipped with SFP modules as per above 

mentioned requirements. 

   

1.4  Schedule Item No. A - 04: - Specifications of 19" rack mountable 

LSR (Tier-I): 
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  Supply of standard 19" rack mountable LSR (Label Switch 

Router) as per RDSO technical document No. STT/TAN/IP-

MPLS/2020 Ver2.0 or latest for Tier-I  locations (Optical Junction 

stations / Most Important Stations) with following minimum 

specifications: 

a) Redundant DC power supply card (-48 VDC) 

b) Redundant control card. 

c) Equipped with interfaces: 16 x10G (optical) SFP+ Ports 

(Distributed in minimum 2 cards) along with 16 Nos. of 40Kms 

10G SFP+ modules, mounting kit with all necessary accessories 

& software, perpetuallicenses. 

 

The system should be equipped with SFP modules as per above 

mentioned requirements. 

   

1.5  Schedule Item No. A - 05: - Specifications of 19" rack mountable 

LSR (Tier-II): 

  Supply of standard 19" rack mountable LSR (Label Switch 

Router) as per RDSO technical document no STT/TAN/IP-

MPLS/2020 Ver2.0 or latest for Tier-II (Optical Junction stations / 

Important Stations) location with following minimum 

specifications: 

a) Redundant DC power supply card (-48 VDC). 

b) Redundant control card. 

c) Equipped with interfaces: 8 x10G (optical) SFP+ Ports 

(Distributed in minimum 2 cards) along with 8 Nos. of 40Kms 10G 

SFP+ modules, mounting kit with all necessary accessories & 

software, perpetual licenses. 

The system should be equipped with SFP modules as per above 

mentioned requirements. 

   

1.6  Schedule Item No. A - 08:- Specifications for NMS: 

  Supply as per description in Tender Schedule. 
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1.7  Schedule Item No. A –10 :- Specifications of 24 port manageable 

Layer 3 switch: 

  Supply as per description in Tender Schedule. 

   

1.8  Schedule Item No. A - 11:-  Specifications for 24 port switch: 

  Supply as per description in Tender Schedule. 

   

1.9  Schedule Item No. A –12:- Specifications for 24 port 

(manageable)  switch  : 

  Supply as per description in Tender Schedule. 

   

1.10  Schedule Item No. A –13:- Specifications for 24 port (fully loaded 

with SFP's) manageable Layer 2 switch : 

  Supply as per description in Tender Schedule 

   

1.11  Schedule Item No. A –14: - Specifications for 8 port PoE switch: 

  Supply as per description in Tender schedule. 

   

1.12  Schedule Item No. A –15: - Specifications for 10/100/1000 Base-T 

Copper Ethernet Transceiver SFP Module: 

  Supply as per description in Tender schedule. 

   

1.13  Schedule Item No. A –16:-  Specifications for PC work station  

  Supply as per description in Tender schedule. 

   

1.14  Schedule Item No. A - 17:- Specifications for 55 inch FHD Large 

Format display: 

 Supply as per description in Tender schedule. 
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1.15  Schedule Item No. A - 18: - Specifications for Portable Digital 

console: 

  Portable digital console should of make HP, Dell or Lenovo 

ThinkPad only and should have following minimum 

specifications: 

  1. Portable digital console shall have 12th generation x86 

Intel i7 Processor or latest Intel Processor. 

2. Portable digital console shall have min 4 core or higher 

no of cores. And have CPU speed 4.4 GHz or higher. 

3. Portable digital console shall have min 16 GB DDR4 RAM 

or Higher 

4. Portable digital console shall have Licensed Windows 

operating system. 

5. Portable digital console shall have Licensed MS Office. 

6. Portable digital console shall have 10/100/1000 base-T, 

Onboard/ on slot Gigabit Ethernet (RJ45) or supported 

1Gbps External USB Adapter, IPv4 and IPv6 compliant. 

7. Portable digital console shall have 1 TB SSD hard disk. 

8. Portable digital console shall have Backlit Keyboard  

9. Portable digital console shall have HDMI, USB 3.0 or 

higher ports 

10. Portable digital console shall have 13–14-inch display. 

11. Accessories – Portable digital console carry bag, Power 

supply adaptor. 

   

1.16  Schedule Item No. A - 19:- Specifications of 19", 42U Floor Stand  

Rack: 

 A.  It should be a standard 19” closed floor mounted rack of 42U 

height of make HCL, Valrack, President. 

 B.  The minimum depth of the rack shall be 1000 mm and width 

800mm. 

 C.  The rack should be provided with three horizontal cable 

managers and at two vertical cable managers installed on both 

the front sides of the rack. 

 D.  The rack and its accessories shall be made of steel sheet with 

minimum 1.5mm thickness and shall have front and rear doors. 

 E.  1 copper Earthing Bar/strip with Tin plating of cross section 1” X 

¼” to be provided horizontally on rear side of the rack full length 
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of 19” width with suitable tapping to be supplied with each rack. 

 F.  The rack should be powder coated with textured polyester light 

grey colour. 

 G.  The rack should be equipped with two horizontal shelves to 

house data communication equipment. The height where the 

shelves shall be installed in the rack shall be adjustable. 

 H.  A sliding key board tray shall be fitted at a suitable height inside 

the rack so that key board can be easily taken out of the rack 

 I.  Provision on the top and bottom of the rack shall be available for 

proper cable entry. 

 J.  The rack should be equipped with a vertical power distribution 

units (PDU) having minimum 12 sockets of 5A. The rack should 

also have an MCB rated for 10/16A for providing power to the 

PDU suitably mounted in the rack or with the PDU. 

 K.  One packet of mounting hardware shall also be supplied with the 

rack. 

 L.  The rack shall have swivel handles on the front as well as the 

rear door with a key lock. 

 M.  Compact fan module of 90 CFM working on AC power supply 4 

nos. with each rack properly fitted at top of rack.  

 N.  Heavy Duty Caster Wheels (total 4 Nos.) with front wheel (2 

Nos.) Break Options. 

 O.  The rack should be assembled and installed at site as per 

requirement of site supervisor. 

   

1.17  Schedule Item No. A –20:- Specifications of 32U Rack: 

 A.  32U Rack, Free-Standing, should be with depth of 1000mm 

(Approximate), with minimum two Numbers of Rack trays. 

 B.  It should be of makeHCL, Valrack, President. 

 C.  The rack should be provided with three horizontal cable 

managers and at two vertical cable managers installed on both 

the front sides of the rack. 

 D.  It should have Transparent Toughened front Glass Door. 

 E.  Side Panels With Key Locks and Slam Latch. 
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 F.  Rear split door design. 

 G.  The rack should be equipped with a vertical power distribution 

unit (PDU) having minimum 6 sockets of 5A. The rack should 

also have an MCB rated for 10/16A for providing power to the 

PDU suitably mounted in the rack or with the PDU. 

 H.  Provision on the top and bottom of the rack shall be available for 

proper cable entry. 

 I.  It should have minimum two Numbers of Fan For Heat 

dissipation. 

 J.  Heavy Duty Caster Wheels (total 4 Nos.) with front wheel (2 

Nos.) Break Options. 

 K.  The rack should be assembled and installed at site as per 

requirement of site supervisor. 

   

1.18  Schedule Item No. A –21:- Specifications for 19”, 24 U rack: 

 A.  24U Rack, Free-Standing, should be with depth of 800mm 

(Approximate). 

 B.  The rack should be equipped with two horizontal shelves to 

house data communication equipment. The height where the 

shelves shall be installed in the rack shall be adjustable. 

 C.  A sliding key board tray shall be fitted at a suitable height inside 

the rack so that key board can be easily taken out of the rack. 

 D.  Provision on the top and bottom of the rack shall be available for 

proper cable entry. 

 E.  The rack should be equipped with Two numbers of vertical 

power distribution unit (PDU) having minimum 8 sockets of 5A. 

The rack should also have an MCB rated for 10/16A for providing 

power to the PDU suitably mounted in the rack or with the PDU. 

 F.  One packet of mounting hardware shall also be supplied with the 

rack. 

 G.  The rack shall have swivel handles on the front as well as the 

rear door with a key lock. 

 H.  It should have minimum two Numbers of Fan for Heat 

dissipation. 
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 I.  Heavy Duty Caster Wheels (total 4 Nos.) with front wheel (2 

Nos.) Break Options. 

 J.  The rack should be assembled and installed at site as per 

requirement of site supervisor. 

  

1.19  Schedule Item No. A - 22:- Specifications for 9U size  Rack: 

 9U rack for wall mount with Fan 230VAC 90CFM (or similar) - 02 Nos., 

AC distribution box (having minimum 4 number of 5A socket, power 

indicator lamp and MCB)- 01 No., Shelf Cantilever 1U- 01 No., Cable 

Manager 1U-01 No., Front Glass Door with lock and key and mounting 

hardware. 

  

1.20  Schedule Item No. A - 23:- Specification for 48V SMPS Based 

battery charger : 

 Supply as per description in Tender schedule. 

  

1.21  Schedule Item No. A - 24:- Specifications for Maintenance free 

VRLA Battery set: 

 Supply as per description in Tender schedule. 

  

1.22  Schedule Item No. A- 25:- Specifications for CYGNUS 845-4P 

multiple media auto changeover converter: 

 Supply and Installation of CYGNUS 845-4P MULTIPLE MEDIA AUTO 

CHANGEOVER CONVERTER-4 PORT, for simultaneously 

interconnecting Digital Axle Converter, UFSBI, Block Phone etc. 

across a Block Section/ Ibs over multiple media. Product has the 

following features:  

a)   Two 120 ohm E1 Main Links with RJ45 connector, having 

(1+1) hot standby facility 

b)   Two optical Main Links with (1+1 hot standby dual core path 

and single core path) having 20 Km driving distance. 

c)  Four V.21N.23 (E&M) 2-wire/4-wire user interface with auto 

changeover to Quad links in case of failure of all Main Links. 

Each user port is configurable as 2W or 4W without any 

restriction.  
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d)   Unit supports power OFF fail safe mechanism. In case the 

unit is switched OFF, all analog user devices are bypassed 

to the Quad link automatically. – 

e)   Unit supports four numbers of Potential free contacts which 

can be linked with data logger/RTU for E1 Status, Optical 

status & Power Supply status. ' 

f)   Unit supports front panel resettable audible buzzer in case of 

main link fails (optical or E1). 

g) Unit supports front panel LED indicators for Quad health 

status, E1 dual, Optical dual path.  

h)  Unit should have dual hot standby DC power supply having 

24VDC/48VDC  

i)     Unit is 1U height with 19 inch rack mountable-facility  

j)   Unit supports operating temperature from -5 degree Celsius 

to +55 degree Celsius. Accepted Make/Brand:-CYGNUS or 

Team-Link or Similar. Make/Brand- Cygnus 845-4P. 

  

1.23  Schedule Item No. A - 26:- Specifications for Transformer Based 

Inverter: 

 Supply as per description in Tender Schedule. 

  

1.24  Schedule Item No. A – 27:-  Specifications for Class B&C surge 

protection Device (SPD) type I & II: 

 Supply as per description in Tender schedule. 

  

1.25  Schedule Item No.   A- 28 :-  Specifications for Cable fault locator: 

 Supply as per description in Tender schedule. 

  

1.26  Schedule Item No. A - 29:- Specifications for Optical Power 

meter: 

 Supply as per description in Tender schedule. 

  

1.27  Schedule Item No. A - 30:- Specifications for Tool Kit: 
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 Supply as per description in Tender schedule. 

  

1.28  Schedule Item No. A – 31:- Specifications for Krone tool: 

 Supply as per description in Tender schedule. 

  

1.29  Schedule Item No. A – 32:- Specifications for Crimping Tool: 

 Supply as per description in Tender schedule. 

  

1.30  Schedule Item No. A – 33:-Specifications for LAN TESTER: 

 Supply as per description in Tender schedule. 

  

1.31  Schedule Item No. A – 34:- Specifications for report printing 

terminal : 

 Supply as per description in Tender schedule. 

  

1.32  Schedule Item No. A – 35:-  Specifications for Report Generation 

Unit:: 

 Supply as per description in Tender schedule. 

  

1.33  Schedule Item No. A – 36:-  Specifications for Table with chair: 

 Supply of steel office table (Dimension Minimum: length 760 mm X 

Width 450mm X Height 750 mm, with minimum three drawers  In The 

Pedestal Unit) and chair (Chair - Model 7046/R of Godrej or Similar) 

  

1.34  Schedule Item No. A – 37:- Specifications of furniture for OFC 

room: 

 Supply as per description in Tender Schedule. 

  

1.35  Schedule Item No. A – 38:- Specifications of cup board almirah: 
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 Supply of Godrej make almirah as per specifications given below: 

 Delivery Condition                          Pre-assembled 

Door Type Hinged 

Primary Material CRCA Steel (minimum 1.2 mm) 

Finish Color Grey 

Number of Shelves 4 
 

  

1.36  Schedule Item No. A - 40:- Specifications for DC Power 

distribution panel: 

 Supply as per description in Tender Schedule. 

  

1.37  Schedule Item No. A - 41:-  Specifications for 16 Ampere 2 Pole 

DC MCB: 

 Brand Schneider Electric or similar 

Current Rating 16 Amps 

Voltage 500 volts 

Circuit Breaker Type Standard 

Mounting Type DIN Rail Mount 

Number Of Poles 2 

Number of Memory 

Sticks 

1 

 

  

1.38  Schedule Item No. A - 42:- Specifications for 32A Two pole DC 

MCB: 

 It should be similar to Schneider 32A 2 Pole DC MCB.  

Standard-IEC/EN 60947-2  

Rated Current-32A  

Rated Voltage- 500VDC  

Number of poles-2 

Short Circuit Capacity - 10kA C Curve Type. 
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1.39  Schedule Item No. A - 43:- Specifications of IO sensor: 

 IO sensor is required for monitoring the status/Health of the power 

plant/systems. 

The system should be complete including all software, hardware 

accessories including cables, connectors, sensors, requited for alarm 

generation as mentioned in list below. 

The system should have following system details 

i. 230V AC power supply status. 

ii. OFC room door open/Close alarm. 

iii. Charger health status. 

iv. Alarm notification through e-mail/message/whatsapp. 

v. IO system should have provision of Capable with dual 

network for reporting data/status. 

vi. OFC room temperature and humidity. 

All wiring to be done neatly through proper cabling/ lacing in pipe as 

per site requirement. 

The work includes supply, installation and integration of system with 

NMS. 

  

1.40  Schedule Item No. A - 44:- Specifications of 100 pair Krone 

Terminal Box: 

 Supply as per description in Tender Schedule. 

  

1.41  Schedule Item No. A - 45:- Specifications of 100 pair Krone type 

connectors with CT box: 

 Supply as per description in Tender Schedule. 

  

1.42  Schedule Item No. A - 47:- Specifications of 12 PAIR C.T BOX 

(METAL BOX) WAGO TYPE: 

 Supply as per description in Tender Schedule. 
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1.43  Schedule Item No. A- 48 :- Specifications for  media converter: 

 Media converter shall confirm to RDSO specification no. 

RDSO/SPN/TC/103/2013 Rev 2 or latest. 

  

1.44  Schedule Item No. A -49:- Specifications of 10 pair Disconnecting 

IDC modules: 

 Supply as per description in Tender Schedule. 

  

1.45  Schedule Item No. A – 51:- Specifications for 0 db optical 

connector: 

 Supply as per description in Tender schedule. 

  

1.46  Schedule Item No. A – 52:- Specifications for 5 db optical 

connector: 

 Supply as per description in Tender schedule. 

  

1.47  Schedule Item No. A – 53:- Specifications for 10 db optical 

connector: 

 Supply as per description in Tender schedule. 

  

1.48  Schedule Item No. A - 54:- Specifications of  Ring Earth : 

 Supply as per description in Tender Schedule. 

  

1.49  Schedule Item No. A - 55:- Specifications of  Maintenance Free 

Earth: 

 Supply as per description in Tender Schedule. 

  

1.50  Schedule Item No. A – 57:- Specifications for Ports wise analog 

extension license: 

 Supply as per description in Tender schedule. 
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1.51  Schedule Item No. A – 58:- Specifications for Paramite Battery 

Wire / Cable: 

 Supply as per description in Tender schedule. 

  

1.52  Schedule Item No.   A- 59:- Supply and installation of 1 KVA UPS: 

 Supply as per description in Tender schedule. 

  

1.53  Schedule Item No. A- 60 :- Specifications for Network Monitoring 

System : 

 Supply as per description in Tender schedule. 

  

1.54  Schedule Item No. A- 61 :- Specifications for STP CAT-6 Cable: 

 Supply as per description in Tender schedule. 

  

1.55  Schedule Item No. A - 62:-  Specifications for UTP CAT-6e cable: 

A.  It shall be of standard make of D-Link, Digisol, Polycab, Derwiser of 

305 Mtrs. length in a Box. 

B.  Transmission speed should be gigabit. 

C.  Power some channel bandwidth should be 160 MHz or above. 

D.  Tested up to 350 MHz. 

E.  Four pair 24 AWG solid copper, low smoke / FR PVC jacket. 

F.  At 200 MHz maximum attenuation should not be more than 32 dB/100 

meter 

  

1.56  Schedule Item No. A- 63:- Specifications for switch board cable 

0.5 mm (50 pair): 

 Supply as per description in Tender schedule. 
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General specification for Installation and 

Execution part. 

2.1  General specification for Installation and Execution part: 

  All of the execution works shall be done as per extant practices on 

Central Railway, site conditions and instructions of the site in-charge 

nominated by Railways.  

1.57  Schedule Item No. A- 64:- Specifications for 20 pair Switch board 

cable : 

 Supply as per description in Tender schedule. 

  

1.58  Schedule Item No. A- 65:- Specifications for switch board cable 

0.5 mm(10 pair): 

 Supply as per description in Tender schedule. 

  

1.59  Schedule Item No. A- 66:- Specifications for multi strand PVC 

insulated flexible power copper cable, size: 3 core X 2.5 sq.mm.: 

 Supply as per description in Tender schedule. 

  

1.60  Schedule Item No. A- 67:-Specification for PVC flexible copper 

cable single core, multistrand 1x25 Sq.mm: 

 Supply as per description in Tender schedule. 

  

1.61  Schedule Item No. A- 68 :- Specifications for PVC Casing 

Capping: 

 Supply as per description in Tender schedule. 

  

1.62  Schedule Item No. A- 69 :- Specifications for PVC Rigid/ Conduit 

pipes: 

 Supply as per description in Tender schedule. 
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The Contractor shall not execute the work that may interfere with train 

traffic until adequate protection has been arranged as per the 

instructions of the site in charge.  

Contractor will be himself responsible for the safety of his personnel 

during execution of work. Railway will not be responsible for making 

payment for any type of compensation.  

Power supply will be given for installation work including battery 

charging; wherever available as per railway standard practice and 

contractor will have to pay necessary charges as per rules.  

Non-availability of Power will not be a reason for the slow progress of 

work. If power is not available the contractor shall make his own 

arrangement for portable Genset /electrical power. 

   

2.2  Training: 

 A.  The contractor shall provide hands on training and training by 

OEM/OEM training partner with detailed course materialon the 

installed equipment related to IP-MPLS system and Main NMS, 

including software covering at least the following, 

  i) Introduction to EMS & NMS, Routers, NMS Servers. 

  ii) Configuration and operation of Networking Equipment, Router, 

NMS/EMS, Servers and other equipment etc. supplied under 

the project. 

  iii) Troubleshooting and preventive maintenance. 

  iv) Training on operation of IP MPLS & NMS system. 

 B.  All equipment used for training shall be identical to those quoted and 

supplied for site installation in hardware and software versions. 

The training course shall be conducted at the OEM/OEM‘s authorized 

partners‘ premises from where the respective equipment/subsystems 

are manufactured/ offered/assembled or at full-fledged training 

facilities or at railway premises, as decided by competent authority. 

 C.  Training Manual: 

  Sets of training manuals in hard copies & soft copies containing details 

of technical specification, installation & commissioning, troubleshooting 

& maintenance schedule etc. shall be provided by the contractor. 

Consolidated and comprehensive documentation shall be made 

available to each participant. 
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2.3  A.  Specifications and Requirements for placing of various pipes and 

cable ducts/HDPE duct/RCC ducts in trenches: 

 I.  All the pipes/ducts to be placed in the trenches for laying of cables 

shall be transported to site by the contractor by its own means. 

 II.  All the trenches shall be properly and thoroughly cleaned before laying 

the pipes/ducts. 

 III.  While laying of ducts it shall be utterly cared that there is no damage to 

the duct due to mishandling. 

 IV.  If more than one pipe or ducts are to be laid in the same trench then 

both should be laid side by side. 

 V.  After cable laying the duct should be refilled with concrete material as 

per the proportion of 1:3:6 and grouting the ends at either side of the 

rocky portion using concrete mixture with Contractor's own cement and 

other materials. 

 VI.  For laying of HDPE pipe/duct in trenches, supply and pulling of nylon 

rope through trenches at different places should be as per the 

directives of the engineer at site. HDPE pipe will be supply by railway. 

   

2.4  Specifications and requirements for Digging of Trenches in the Soft 

Soils, hard soil, Asphalted area and Track Crossings: 

 A.  The contractor shall depute proper and competent supervisor for 

trenching and cable laying work. 

 B.  Before starting the trenching foot by foot survey shall be done along-

with the Railway’s representative. 

 C.  The cable route shall be jointly finalized by the contractor’s and 

Railway’s representatives. 

 D.  The proposed cable route plan shall be submitted to the Railways and 

it shall be got approved (also by the engineering and electrical 

branches). 

 E.  In addition to the main cable plan, a track crossing plan shall also be 

got approved before starting the work. 

 F.  The cable shall be laid at the Railway’s boundary (one meter inside the 

outermost boundary). 
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 G.  While trenching it shall be kept in mind the depth of the trench shall be 

1.2 meter deep (or as specified in tender schedule) and 300mm 

wide in normal soil/strata until and otherwise specified by the engineer 

in charge. 

 H.  While cutting of roads/platforms for depth of 300mm x 300mm width, 

restoration of the same should be made after laying of RCC/GI/DWC 

pipes. 

 I.  While trenching the contractor shall clear the temporary obstructions 

like roots of tree if any, some foundation if any. If it is not feasible to 

clear the route the route shall be diverted accordingly with the prior 

permission of the engineer in-charge. 

 J.  All excavated earth shall be staked by the contractor away from the 

track and not on ballast or shoulders. 

 K.  This work also includes covering of cable laid in trench by loose soil for 

a layer of 50mm thickness approximately before covering by 

stones/bricks, clearing of route, bushes etc. 

The work shall be done as per the extant practice on Central Railway 

and instructions of Railway Engineer at site. 

 L.  In case depth of trench is not achievable due to site conditions 

proportionate payment will be made. 

 M.  In case digging is to be done in between tracks, the excavated earth 

shall be carried manually beyond the adjacent track/tracks and stacked 

completely outside. 

In case the trench gets filled up with water from the surrounding area 

due to rain etc., the Contractor shall have to make his own 

arrangement to pump it out without any extra charges payable for the 

same. 

 N.  If during the trenching, any cable markers, obstruction such as pipes or 

cables or any bricks or warning covers which appear to be deliberately 

placed in the location is noticed, the digging should be stopped 

immediately and the Railway Supervisor should be called.  Further 

excavation will be done in his presence very carefully with the help of 

wire claws and digging can be further resumed only with the 

permission of the Engineer/Supervisor-in-charge. 

 O.  Where the cable route is on uneven ground, reasonably long section of 

consistent grounding shall be dug, rather than following every 

undulation of the ground. 

 P.  Before starting the trenching in the asphalted area the contractor shall 
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got prior approval of competent authority. 

 Q.  During the trenching and cabling work in the asphalted areas the 

contractor shall cordon off the area with proper means of barricading 

and warning board for the user of that area. 

 R.  After the cabling or the laying of suitable pipes or ducts the asphalted 

area shall be restored back to its earlier state of surface by proper 

means. 

 S.  While restoring back the contractor shall take care that the level of this 

area must match with the nearby areas. 

 T.  Before the track crossing it shall be ensured that a commencement 

notice shall be given to P-way supervisor. 

 U.  During trenching the muck in the form of soil or ballast shall be filled in 

gunny bags and kept away from the track area. 

 V.  After the track crossing is done and the trench is refilled, the leftover 

muck shall be taken far from the track area. 

 W.  No muck in any form like soil shall be left in the track areas. 

 X.  The contractor shall keep one additional man to look for the trains 

while the trenching and cabling work is being done in track areas. 

The duties of this person shall be to look for the trains and warn 

the labours working in the track areas. Railway shall in any case 

not be responsible for any miss-happening on the track areas. 

 Y.  The contractor shall ensure that all safety features have been arranged 

for its labour. 

 Z.  The contractor shall also apply for and got issue the ID card for its 

labour supervisor and associated labour. 

 AA.  Railway shall not be responsible for the staying facility of the labour 

during the work. 

 BB.  IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, 

DRAWING AND INSTRUCTIONS OR BETWEEN ANY TWO 

CLAUSES OF THE TENDER DOCUMENT THE DECISION OF 

ENGINEER IN CHARGE SHALL BE FINAL. 

 

2.5  Specifications and Requirements for laying of Cables: 

 A.  All the cables shall be transported to the site by the contractor by its 

own means. 
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 B.  The cables at site shall be stored properly, fully protected against 

harsh environmental conditions like rains etc. 

 C.  All the cables shall be meggared before laying of the cables and a 

proper record shall be handed over to the Railway’s engineer in 

charge. 

 D.  Cable drums mounted on Jackscrew stand shall be used for cable 

laying to avoid any kinks or pressure on the cable during cable laying. 

Sufficient manpower should be arranged by the contractor to lay the 

cable manually so that it does not rub on the ground. 

 E.  Cable shall be laid with due caution so as not to cause any damage 

due to rough handling. 

 F.  While laying the cable, precautions shall be taken to avoid any kind 

of pressure on the cable. 

 G.  The Cable drum should be mounted on a jackscrew stand and the 

cable should be pulled while laying.  During this care must be taken to 

support the cable manually so that it does not rub on the ground and 

also to avoid any twist in the cable. 

 H.  As a matter of practice, until and otherwise, not more than1-2 meter of 

coils are left for all the cables as a loop after considering the length 

required for the termination. 

 I.  Before the back filling is done, the cable markers will be provided in 

such a way as to keep the top portion visible after filling. 

 J.  If the cable route markers are provided by the railways, then the same 

has to be placed as per further instructions. 

 K.  The marker should be so placed as to be clearly visible and shall not 

project above rail level of the nearest track and shall not be more than 

200 mm from the top surface of ground level. 

 L.  There will be one cable route marker at every thirty meters interval. 

Additional cable markers to be provided at bends and at such other 

locations which will be indicated by the supervisor-in-charge. 

 M.  One cable route marker shall be placed at the point of divergence. 

 N.  One cable marker at either end shall be placed at each track crossing. 

 O.  One cable marker at each side of culvert/bridge etc. 

 P.  When Signaling and Main Telecom cables are laid in the same trench, 

a distance of 100 mm is to be maintained between them. 
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 Q.  When Signaling and L.T. or H.T. power cables are placed in the same 

trench, they must be separated by a row of bricks (any pipe 

RCC/DWC) between them. 

 R.  In case several cables of different Categories are laid in the same 

trench, these should be placed in the following order starting from the 

main track end, so that in case of accidents the maintenance staff may 

easily recognize the damaged cables from sight. 

1st   ……….. Main Telecom cable. 

2nd   ………. Signalling Cable. 

3rd ………… L.T. Power cable. 

4th ………… H.T. Power cable. 

 S.  IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, 

DRAWING AND INSTRUCTIONS OR BETWEEN ANY TWO 

CLAUSES OF THE TENDER DOCUMENT THE DECISION OF 

ENGINEER IN CHARGE SHALL BE FINAL. 

   

2.6  Specifications and Requirements for Fixing/clamping of pipes on the 

bridges /culverts/rock cutting area/tunnel: 

 A First all the bridges shall be surveyed before commencing this item. 

 B After surveying it shall be jointly finalized by the Railway’s and 

contractor’s representative that what are the feasible spots where 

angles and channels can be provided. 

 C The fixing of GI/RCC./PVC pipe (All material for fixing pipes such as 

clamps, spacers, fixing arrangements etc. should be supplied by with 

contractors with his own cost. Only pipe will be supplied by railways.) 

on culverts shall be as per Drawing given by SSE-Tele. 

 D GI pipe on girder bridge should be fixed with suitable MS clamps at the 

interval of 2 Mtr with requisite Nos. of nut & bolts as per site 

requirement and bricks masonry work at both the end with contractor's 

own materials. 

 E All the angles and channels shall be of material (MS) having thickness 

more than or equal to 5 mm. 

 F The shape and size of the angles and channels shall be jointly 

finalized by the Railway’s and contractor’s representatives. 

 G It should be kept in consideration while finalizing the size of angles and 

channels that there should be sufficient space extra after providing the 

pipes. 
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 H The plans and drawing, to fit the channels and angles on the bridge, 

shall also be got approved by the bridge organization of the concerned 

jurisdiction. 

 I While laying the cables in the pipe, the corners of the bridges shall be 

covered with solid concreting to prevent any access of the cables to 

the unwanted outsiders. 

 J All the pipes shall be properly coupled through couplers. 

 L IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, 

DRAWING AND INSTRUCTIONS OR BETWEEN ANY TWO 

CLAUSES OF THE TENDER DOCUMENT THE DECISION OF 

ENGINEER IN CHARGE SHALL BE FINAL. 

 

2.7  Specification for Fixing of PVC Pipe/casing with capping and Laying of 

cable inside PVC Pipe/casing: 

 A.  General: 

 I.  Careful survey of cabling route should be made to ensure that the 

most suitable route is selected for execution. 

 II.  Telephone cables shall be segregated from electrical cables at all 

intersection points. 

 III.  Insulation sleeves shall be provided for telephone cables crossing 

electrical wires. 

 IV.  Items associated with the installation should be located so that they do 

not create a hazard to the occupants of the premises or to installation 

or maintenance staff 

 V.  DP should be fitted in locations that minimize the risk of damage. 

 VI.  Only proper tools should be employed in installation work. Any attempt 

to misuse any tools will result in unwanted damage or even risk getting 

injured. 

 VII.  As soon as work is completed at any access point, all internal fittings, 

the cover and its fixing screws should be properly secured. 

 VIII.  A final check of all covers that have been removed should be made 

before leaving the premises to ensure that the covers and screws are 

correctly replaced. 
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 B.  Laying CAT6 Cable/ Patch cords: 

 I.  CAT-6 cable shall be used to connect the IP equipment with the L2 

switch. Proper CAT-6 RJ45 connectors suitable for cables shall be 

used for termination. The terminations should be conforming to 

industry standards and connector hoods should be provided. The 

patch cords should be uniformly placed. The CAT-6 cable shall be 

drawn in PVC conduit/Casing capping that should be properly laced 

and clamped at regular intervals of about 2 feet. 

 II.  CAT6 patch panels should be fixed with all the fasteners in the 19 inch 

rack. Lacing of patch cords should be ensured and they should be laid 

in proper pathways wherever desired. 

 C.  Laying Switchboard Cable: 

  Switchboard cables should be taken to MDF from the racks either 

through the channels on top of the 42U racks or through the floor by 

cutting the floor tiles. If laid through the floor, the tiles should be 

properly replaced and repaired to the evenness of the original floor. 

The MDF should be properly earthed with wire of adequate quality. 

 D.  Laying Power Cable: 

 I.  The Power Cable shall be terminated in a power distribution box 

having MCBs of 5 ampere each capacity and power socket with switch 

each of 15 ampere capacity.  Whereas all the Power Cables coming 

from Equipment shall be terminated on the wall in the Equipment room 

/ Control room near Central switch in a power distribution box having 

appropriate number of MCBs of 5 ampere capacity each.  The phase 

of 230V A/C shall be extended through the MCBs whereas for neutral 

there shall be a common bus bar in the distribution box. 

 II.  Power cables should be neatly drawn inside casing capping or conduit 

of appropriate dimensions across the walls. At no point in the run 

should there be any exposure of the cables. 

 III.  The Power Cable has to be laid from the nearest source of power 

supply 

 E.  General Laying of PVC casing capping and conduit: 

  The casing capping and conduits, as the case may be, should be 

clamped at the walls at the regular interval of 2 feet and it should be 

ensured that the uniformity is maintained. At bends care should be 

taken that there is no gap in capping. Wherever they are needed to 

pass through the walls proper drilling should be done to pass and 

afterwards the hole should be properly filled so as to match with the 
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original level of the wall/ceiling. 

  This include supply and installation of required bends/connectors for 

drawing PVC pipe line, 

 F.  Specification for Laying of 6-core optical fiber cable: 

 I.  OFC cable shall be laid in PVC pipe / casing-capping as per route 

shown and instruction of site engineer of Railway. 

 II.  All joints, Splicing will be done by contractor whenever required. 

Laying of telecom OFC cable as per normal practice of Railways and 

according to approved cable route plan in the excavated trench, as per 

site requirement and instructions of site engineer of Railway. 

 III.  All connectors and coupling cables required for installation will be 

provided by contractor and as per instructions of site engineer of 

Railway. 

 IV.  This includes drilling holes, breaking walls for taking cables, as per site 

requirements and instructions of site In charge of Railways. 

  

2.8  Specification for Fixing of DP and termination of cables 

 A.  DPs shall be fixed on wall/pillar or any suitable structure and in a 

manner it is designed for. 

 B.  All the cables shall enter into the DP from top of the box and from the 

proper entry only. 

 C.  The cables should not be run in front of the Krone modules. 

 D.  Cables should be terminated properly in Krone modules as per 

requirement. 

 E.  Spare cable pairs not wired to terminal should be long enough to 

reach any terminals and coiled around the working pairs of the same 

cable. 

 F.  Each cable should be passed through the guides provided and follow 

the raceways formed by the space between modules in the following 

manner 

  

2.9  Specification for Installation, Testing and commissioning of VoIP 

Server. 

 A.  OEM installation, maintenance & operational manual should be 
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provided in 3 copies at every location. 

 B.  Installation and fixing should be as per installation manual of OEM. 

 C.  All wiring shall be in PVC casing capping/conduit pipe / D-channel. 

The proper capacity power wiring along with good quality electric 

male /female plug with switch shall be provided by the firm. Power 

cable, Data cable etc. shall be laid in cable guide after putting ferules 

for easy identification of cable & lacing and clamping of cable shall be 

done at regular intervals of 1 meter.  

 D.  Servers shall be installed in 19” Rack as per schedule. 

 E.  IN CASE OF ANY CONFUSION BETWEEN THE DRAWING AND 

INSTRUCTIONS OR BETWEEN ANY TWO CLAUSES OF THE 

TENDER DOCUMENT THE DECISION OF ENGINEER IN CHARGE 

SHALL BE FINAL. 

  

2.10  Fixing and wiring of speaker 

 A.  Speakers shall be fixed using C-class GI pipe of size one inch or 

as per fixing /hanging arrangements of site condition. 

 B.  MS bracket, necessary clamps and required accessories of 

standard make shall be arranged by contractor at site as per 

instruction of Railways site engineer. 

   

2.11  Requirements of 4/6 quad cable jointing  

 A.  Location of joint pit – distances from Centre of nearest track and 

distance from nearest mile stone/ pole No should be noted down 

and conveyed to site engineer.  

 B.  Depth of joint at pit from ground level should be 1.2 meter. Cable 

route plan should be modified accordingly and location of joint 

enclosure should be indicated on existing cable rote plan.  

 C.  Jointing conductors should be properly insulated by sleeves and to 

tape and should be properly covered with aluminum cover.  

   

2.12  General instructions for removal of all types cables and conduits: 

 A.  Care should be taken not to damage other cables, railway assets 

while removing cables and conduits.  
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 B.  Cables should be properly bundled/ bunched together as per 

instruction of site supervisor. The release material should be 

transported with his own cost to the concern depot for final 

disposal or as instructed by site supervisor.  

 

  

2.13  All Consumables and Hardware: 

A.  The contractor shall provide all consumables, hardware and erection 

material as is required for the complete installation of the system at his own 

cost as below. 

B.  These materials shall include but not limited to the following. 

 i. Consumables: Drilling and metal/wood cutting accessories, soldering 

equipment and accessories, welding accessories like rods and gas, 

oil & grease, cleaning fluids, paints, cotton waste, electrical tape, etc 

 ii. Hardware: Nuts & bolts, washers, screws, nails, brackets, supports, 

hangers, saddles, cleats, clamps etc. 

 iii. Materials: Conduits and accessories, junction boxes, terminal blocks, 

various types of cards like USB, HDMI, VGA, RCA, Audio etc. as per 

site condition, connectors, lugs, ferrules, brass glands, ground wires 

etc 

C.  Any other material required for complete installation of the system, but not 

mentioned in the estimate has to be included under this item and needs to 

be supplied by contractor at no additional cost. 
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Part –E 

 

Special Conditions of Contract 
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Special Conditions of Contract 

1. The contract shall be governed by Indian Railways Standard General 

Conditions of Contract April 2022 as amended/corrected from time to time 

(GCC).  

 

2. These special conditions supplement the Regulations for tenders and 

contracts, the General Conditions of Contract (April 2022 with latest ACS) 

and the notes appearing under the relevant chapters and sub-chapters of the 

Standard Schedule of Rates, 2021 and should be considered a part of the 

contract document.  

 

3. The General Conditions of Contract (GCC) shall mean the Indian Railways 

Standard General Conditions of Contract April 2022 as amended and/or 

corrected from time to time.  

 

4. Tenderer shall read the tender documents carefully and also study the 

Schedules of Rates before submitting their offer. Tenderer shall also inspect 

and ascertain site conditions & magnitude of work involved. Tenderer shall 

be aware of the latest guidelines issued by RDSO and Railway Board. No 

claim of the contractor due to ignorance on this account shall be 

entertained/accepted. 

 

5. For the purpose of this tender/contract, the relevant portion of clause 10.1 

and 10.2 of Part-I of GCC shall be as follows: 

10. Eligibility Criteria: 

10.1 Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially 

completed any one of the following categories of work(s) during 

last 07 (seven) years, ending last day of month previous to the 

one in which tender is invited: 

(i) Three similar works each costing not less than the amount 

equal to 30% of advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount 

equal to 40% of advertised value of the tender, or 

(iii) One similar work costing not less than the amount equal to 

60% of advertised value of the tender. 
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(b) (1) In case of tenders for composite works (e.g. works involving 

more than one distinct component, such as Civil Engineering 

works, S&T works, Electrical works, OHE works etc. and in the 

case of major bridges – substructure, superstructure etc.), 

tenderer must have successfully completed or substantially 

completed any one of the following categories of work(s) during 

last 07 (seven) years, ending last day of month previous to the 

one in which tender is invited: 

(i) Three similar works each costing not less than the amount 

equal to 30% of advertised value of each component of 

tender, or 

(ii) Two similar works each costing not less than the amount 

equal to 40% of advertised value of each component of 

tender, or 

(iii) One similar work each costing not less than the amount 

equal to 60% of advertised value of each component of 

tender. 

Note for b(1): Separate completed works of minimum required 

values shall also be considered for fulfilment of technical eligibility 

criteria for different components. 

(b)(2) In such cases, what constitutes a component in a composite 

work shall be clearly predefined with estimated tender cost of it, as 

part of the tender documents without any ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only 

components of work as stipulated in tender documents for 

evaluation of technical eligibility, shall be considered. The scope of 

work covered in other remaining components shall be either 

executed by tenderer himself if he has work experience as 

mentioned in clause 7 of the Standard General Conditions of 

Contractor through subcontractor fulfilling the requirements as per 

clause 7 of the Standard General Conditions of Contract or jointly 

i.e., partly himself and remaining through subcontractor, with prior 

approval of Chief Engineer in writing. 

However, if required in tender documents by way of Special 

Conditions, a formal agreement duly notarised, legally enforceable 

in the court of law, shall be executed by the main contractor with 

the subcontractor for the component(s) of work proposed to be 

executed by the subcontractor(s), and shall be submitted along 

with the offer for considering subletting of that scope of work 

towards fulfilment of technical eligibility. Such subcontractor must 

fulfil technical eligibility criteria as follows: 
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The subcontractor shall have successfully completed at least one 

work similar to work proposed for subcontract, costing not less 

than 35% value of work to be sublated, in last 5 years, ending last 

day of month previous to the one in which tender is invited through 

a works contract. 

Note: for subletting of work costing up to Rs 50 lakh, no previous 

work experience of subcontractor shall be asked for by the 

Railway. 

In case after award of contract or during execution of work it 

becomes necessary for contractor to change subcontractor, the 

same shall be done with subcontractor(s) fulfilling the 

requirements as per clause 7 of the Standard General Conditions 

of Contract, with prior approval of Chief Engineer in writing. 

Note for item 10.1: 

Work experience certificate from private individual shall not be 

considered. However, in addition to work experience certificates 

issued by any Govt. Organization, work experience certificate 

issued by Public listed company having average annual turnover 

of Rs 500 crore and above in last 3 financial years excluding the 

current financial year, listed on National Stock Exchange or 

Bombay Stock Exchange, incorporated/registered at least 5 years 

prior to the date of closing of tender, shall also be considered 

provided the work experience certificate has been issued by a 

person authorized by the Public listed company to issue such 

certificates. 

In case tenderer submits work experience certificate issued by 

public listed company, the tenderer shall also submit along with 

work experience certificate, the relevant copy of work order, bill of 

quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received 

and copy of final/last bill paid by company in support of above 

work experience certificate. 

 

Note: For this tender, the definition of Similar Nature of Work shall be 

as given below: 
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 “Any work involving supply, installation, testing and 

commissioning of  

• IPMPLS equipment 

OR 

• Internet Protocol based Networking Systems 

OR 

• OFC based SDH system” 

 

10.2. Financial Eligibility Criteria: The tenderer must have minimum 

average annual contractual turnover of V/N or 'V' whichever is less; 

where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids 

have been invited. 

The average annual contractual turnover shall be calculated as an 

average of “total contractual payments” in the previous three financial 

years, as per the audited balance sheet. However, in case balance 

sheet of the previous year is yet to be prepared/ audited, the audited 

balance sheet of the fourth previous year shall be considered for 

calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, 

along with copies of Audited Balance Sheets duly certified by the 

Chartered Accountant/ Certificate from Chartered Accountant duly 

supported by Audited Balance Sheet.  

10.3Bid Capacity: The tender/technical bid will be evaluated based on bid 

capacity formula detailed as Annexure-VI of GCCApril, 2022. 

 

Technical and financial criteria for JV firms: 

the relevant portion of clause of Part-I of GCC shall be as follows: 

As per 17.15 Credentials & Qualifying Criteria: Technical, financial 

eligibility and Bid capacity of the JV shall be adjudged based on 

satisfactory fulfilment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned 

hereunder): 

(a) For Works without composite components 

 The technical eligibility for the work as per para 10.1 above, 

shall be satisfied by either the ‘JV in its own name & style’ 

or ‘Lead member of the JV’.  
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 Each other (non-lead) member(s) of JV, who is/ are not 

satisfying the technical eligibility for the work as per para 

10.1 above, shall have technical capacity of minimum 25% 

10% of the cost of work i.e., each non-lead member of JV 

member must have satisfactorily completed or substantially 

completed during the last 07 (seven) years, ending last day 

of month previous to the one in which tender is invited, one 

similar single work for a minimum of 25% 10%  of 

advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per 

para 10.1 above, shall be satisfied by either the ‘JV in its 

own name & style’ or ‘Lead member of the JV’ and technical 

eligibility for other component(s) of work as per para 10.1 

above, shall be satisfied by either the ‘JV in its own name & 

style’ or ‘any member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not 

satisfying the technical eligibility for any component of the 

work as per para 10.1 above, shall have technical capacity 

of minimum 25% 10% of the cost of any component of work 

mentioned in technical eligibility criteria. i.e., each other 

(non-lead) member of must have satisfactorily completed or 

substantially completed during the last 07 (seven) years, 

ending last day of month previous to the one in which 

tender is invited, one similar single work for a minimum of 

25% 10% of cost of any component of work mentioned in 

technical eligibility criteria.    

                 (ref: ACS-1 14.07.2022) 

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall 

be the component of work having highest value. In cases 

where value of two or more component of work is same, 

any one work can be classified as Major component of 

work. 

b) Value of a completed work done by a Member in an 

earlier JV shall be reckoned only to the extent of the 

concerned member's share in that JV for the purpose of 

satisfying his/her compliance to the above mentioned 

technical eligibility criteria in the tender under consideration. 
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  17.15.2Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” 

mentioned at para 10.2 above. The “financial capacity” of 

the lead member of JV shall not be less than 51% of the 

financial eligibility criteria mentioned at para 10.2 above.  

The arithmetic sum of individual “financial capacity” of all 

the members shall be taken as JV’s “financial capacity” to 

satisfy this requirement. 

Note: Contractual payment received by a Member in an 

earlier JV shall be reckoned only to the extent of the 

concerned member’s share in that JV for the purpose of 

satisfying compliance of the above mentioned financial 

eligibility criteria in the tender under consideration. 

  17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” 

requirement mentioned at para 10.3 above. The arithmetic 

sum of individual “Bid capacity” of all the members shall be 

taken as JV’s “Bid capacity” to satisfy this requirement. 

 

 

6. DELETED. 

7. DELETED. 

8. DELETED. 

9. DELETED. 

10. DELETED. 

11. DELETED.  

12. DELETED. 

13. All Specifications/Check Lists/Guidelines regarding IPMPLS issued by 

RDSO/Railway Board shall be followed by the Contractor during execution of 

the work. 

 

14. The quality & integrity of the IPMPLS installation shall be the responsibility of 

the OEM. The contractor must provide an OEM certificate regarding this 

before commissioning of any installation, any deficiency pointed out later, 

shall be attended free of cost by the Contractor/OEM.  
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15. Contractor shall submit a detailed time programme to the Engineer in line 

with the Time schedule for execution of the work, mentioned in Scope of the 

work, within 30 days after issue of LoA. This shall be updated every month. 

The Contractor shall also submit a revised programme whenever the 

previous programme is inconsistent with actual progress.  

Unless the Engineer, within 21 days after receiving a programme, gives 

notice to the Contractor stating the extent to which it does not comply with 

the Contract, the Contractor shall proceed in accordance with the 

programme, subject to his other obligations under the Contract. The 

Engineer shall be entitled to rely upon the programme when planning their 

activities.  

If, at any time, the Engineer gives notice to the Contractor that a programme 

fails (to the extent stated) to comply with the Contract or to be consistent with 

actual progress and the Contractor's stated intentions, the Contractor shall 

submit a revised programme to the Engineer within 15 days in accordance 

with this Sub Clause. 

 

16. Completion Period 

The completion period of the work is including Monsoon season. The 

contract period may extend over a few monsoon seasons. The contractor 

should therefore, plan and program his work bearing this fact in mind. 

However, the contractor shall not take a plea for not adhering to the 

programme of work and completion period due to the seasonal variations or 

any interruptions due to monsoon etc.Maintenance period shall be one year 

from the date of issue of completion certificate. 

It should be ensured that within six months from issue of LOA, at least 

one control section of each division should have been commissioned.  

 

17. It will be imperative on each Tenderer to fully acquaint them with all the local 

conditions and factors, which would have any effect on the performance of 

the contract and cost of the work.  The Railway shall not entertain any 

request for clarifications from the Tenderer regarding such local conditions. 

No request for change of price will be entertained after the offer is accepted 

by the Railway on account of any local condition or factor. The tenderer(s) 

shall inspect the proposed site of work and acquaint himself/themselves with 

the site conditions, signalling and telecom installations, working hours, layout 

of land, trees and shrubs that he/they will have to cut, type of strata likely to 

be met within the borrow pits, stacking space for materials, approach roads, 

path ways available etc. and all relevant items connected with the execution 

of the work.  No claim shall be entertained for the contractor(s) making 

his/their own arrangements for approaches/approach road from outside 

Railway land and contractor(s) will bear entire expenses such as road taxes, 
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payment for right of way, etc. to outsiders and for Construction of 

approaches/approach roads, etc. 

 

18. Conditional tenders will generally not be considered and are liable to be 

rejected. Railway reserves the right to reject such tenders summarily without 

assigning any reasons whatsoever. Railway also reserves the right to reject 

any special conditions stipulated by the Tenderer as considered 

unacceptable to the Railway. If any deviations from the General conditions / 

special conditions / specifications or any other condition of tender are 

proposed by the tenderer, they should be mentioned on Statement of 

Deviation (Appendix-IX of Part B), along with financial implications, if any in 

separate sheet and not elsewhere in the tender documents. Only such 

special conditions/specifications stipulated by the tenderer/s, which are 

having nil financial repercussion, and which have been specially approved by 

Railways in writing shall be deemed to have been accepted by the Railways 

and shall form part of the contract agreement. The tenderer/s 

conditions/stipulations which are at variance with the tender conditions/ codal 

provisions and not approved/ accepted by Railways, shall be withdrawn by 

the tenderer/s. 

 

19. The Tenderer/s shall not increase their quoted rates in case the Railway 

Administration negotiate for reduction of rates, such a negotiation shall not 

amount to cancellation or withdrawal of the original offer and the rates 

originally quoted will be binding on the Tenderer/s. 

 

20. The authority for the acceptance of the tender will rest with the Railway.  It 

shall not be obligatory on the said authority to accept the lowest tender or 

any other tender, and tenderer(s) shall neither demand any explanation for 

the cause of rejection of his/ their tender nor the Railway to assign reasons 

for declining to consider or reject any particular tender or tenders. The 

Railway administration reserves the right to accept any tender in respect of 

the whole or any portion of the work specified in the tender or to sub-divide 

the work among different Tenderers or to reduce the work or to accept any 

tender for less than the tendered quantities without assigning any reason 

whatsoever.Railway administration also reserves the right to cancel the 

tender at any stage. 

 

21. Any change in the address of the contractor shall be forthwith intimated in 

writing to the Railway. The Railway will not be responsible for any loss/ 

inconvenience suffered by the Contractor on account of his failure to comply 

with this.  
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Documents to be maintained by successful bidder 

22. The Contractor/s shall maintain accurate records, plans and charts showing 

the dates and progress of all main operations and the Engineer shall have 

access to this information at all reasonable times.  Records of tests made 

shall be handed over to the engineer’s Representative after carrying out the 

tests.  The following registers will be maintained at site by the Contractor/s, 

which should be seen and signed by the Contractor or his authorised 

representative on daily basis for compliance of instructions recorded therein 

for satisfactory completion of work. 

A. Site Order Register: The Contractor/s shall properly sign in site order 

register, Orders given by the Engineer or his representative or his 

superior officers and comply with them. The Contractor/s shall report the 

compliance to the Engineer in good time so that it can be checked.  

B. Labour Register: This register will be maintained to show daily strength 

of labour in different categories by the contractor/s. 

C. Daily Progress Register: It shall indicate daily progress of work done by 

the contractor shall be got signed at least once in three days from site 

Engineer in token of acceptance. The format of the Register will be 

advised by the Engineer. 

D. Progress Reporting: The Contractor shall submit the periodic progress 

reports at regular intervals regarding the state and progress of work to the 

Railways. The details and Performa of the report will mutually be agreed 

after award of the contract. Such reports shall be for daily manpower, 

equipment and plant development, weekly work progress and monthly 

progress review reports. All actions as directed by Railways, pursuant to 

such reports shall be promptly attended to by Contractor. 

E. Any other register considered necessary by the Engineer shall be 

maintained at site in which the representative to the Engineer and the 

Contractor/s or his/their authorized representative will have to sign.  The 

registers, programs, charts etc. will be the property of the Railway. 

 

Foreign Exchange, Import Licence, Royalties and Patent Rights 

23. Any foreign exchange or Import License, if required, for supply of goods and 

service under the contract will have to be arranged by the contractor at his 

cost. Railway shall make all payment due, under the contract, in Indian 

Rupees only. 

 

24. Royalties and Patent Rights: 

a) The Contractor is forbidden to use any patents or registered drawings, 

processor patterns in fulfilling his contract without the previous consent in 

writing of the owner of such patents drawings, patterns or trademarks, 
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except where these are specified by the purchaser himself. Royalties where 

payable for the use of such patented processes, registered drawings or 

patterns shall be borne exclusively by the Contractor. The Contractor shall 

advise the purchaser of any proprietary rights that may exist on such 

Processes, drawings or patterns which he may use of his own accord. 

b) The contractor shall defray the cost of all Royalties fees and other payment 

in respect of patents, patent rights and licenses which may be payable to 

patentee,licenser or other person or corporation and shall obtain all 

necessary licenses. Incase of any breach (whether wilfully or inadvertently) 

by the contractor on this provision, the contractor shall indemnify the 

Railway and their officers, servant and representative against all claims, 

proceeding, damages, cost charges, expenses, loss and liability which they 

or any of them may sustain, incur or be put to, by reason or in 

consequence, directly or indirectly of any such breach and against payment 

of any royalties, damages or other moneys, which the Railway may have to 

make, to any person or holder entitled to patent rights in respect of the 

users of any machine, instruments, process, article, matter or thing, 

constructed, manufacturing supplied or delivered by the contractor or to his 

order under this contract. The tenderer is deemed to have accepted this 

clause, in regard to indemnifying the railway as stated above, when his 

tender has been submitted to the Railway. 

c) In the case of patents taken out by the Contractor of the drawings or 

patterns registered by him, or of those patents, drawings or patterns for 

which he holds a license, the signing of the contract automatically gives the 

Purchaser the right to repair by himself the purchased articles covered by 

the patent or any person or body chosen by him and to obtain from any 

sources he desires the component parts required by him for carrying out the 

repair work. In the event of infringement of any patent rights due to above 

action of the purchaser, he shall be entitled to claim damages from the 

contractor on the grounds of any loss of any nature which he may suffer. 

 

25. The successful tenderer will however, have no claim or right in the execution 

of work which in the opinion of the Engineer should be carried out 

departmentally or otherwise and the Railway reserves the right that any time 

after acceptance of the tender, to keep back from the contract and carry out 

the work or any portion of work, through any other agent. No claim for 

compensation/loss or whatsoever on this account will be entertained by the 

Railways. 

 

26. Excepted Matters: All measurements, method of measurement, meaning 

and intent of specifications and interpretation of special conditions of 

contract, given and also made by the Railway or by the Engineer on behalf of 
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the Railway shall be final and binding and shall be considered “Excepted 

Matters” in terms of condition No. 63 of the General Conditions of Contract 

and will Strictly stay outside purview of any arbitrations limit and will not be 

arbitrable. 

 

27. Emergency Works: In the event of any accident or failure occurring in or 

about the work or arising out of or in connection with the construction, 

completion or maintenance of the works which in the opinion of the Engineer 

requires immediate attention, the Railway may bring its own workmen or 

other agency to execute or partly execute the necessary work or carry out 

repairs if the Engineer considers that the contractor/s is/are not in a position 

to do so in time and charge the cost thereof, as to be determined by the 

Senior Divisional Signal & Telecom Engineer  to the contractor. 

 

28. Use of Railway Land and Private Land: 

a) Use of Railway land required by the contractor(s) for constructing temporary 

offices, quarters, hutments, etc.  for the staff and for storing materials, 

etc.  will be permitted to him/them free by Railway, if available.  The location 

of these offices, hutments, stores etc., will be subject to the approval of the 

engineer or his representative.  The land will be restored to Railway by the 

contractor(s) in the same condition as when taken over or in vacant condition 

as desired by the engineer, after completion of the work or at any earlier day, 

as specified by the Engineer. The failure to do so will make the contractor(s) 

liable to pay the cost incurred by the Railway for getting possession of 

land.  Any structure if available can be given on license fees in force at the 

time of giving the structure for use. 

b) The Contractor will have to make his/their own arrangements for use of 

private land, outside Railway limits for due fulfilment of contract or for borrow 

pits, approaches, etc., directly with the land owners or local authority and to 

pay such rents if any  as are payable as may be mutually agreed upon 

between them. 

 

29. Land, Service Roads, Approaches etc.: 

a) The rates for all items of the schedule shall be inclusive of the cost of all 

arrangements for crossing obstructions to be crossed in the course of the 

work over land or across water and the cost of providing and maintenance of 

approach and/or service roads that may be necessary for bringing and 

removing the plants, machinery and material to and from the site of work 

including rent for use and /or compensation for damage if any to intervening 

private land reversed by such approach/service roads, and including cost of 

acquisition of land, if required for the purpose.  The contractor will be 
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permitted to make use of available service roads of the Railways free of cost.  

Railway reserves the right to make use of the contractor service road without 

paying any charges to him. 

b) After completion of the work, the Contractor shall clear all the land under his 

temporary occupancy to useable condition without any cost to Railway and 

over to the concerned parties before the completion of Maintenance period. 

 

30. Safety of Existing system of Railway: 

a) The contractor should abide by all the Railway regulations and also 

ensure that the same are followed by his representatives, sub-

contractors, agents, servants or workmen. He is therefore bound under 

these clauses to give notice to them about the provision of this clause 

and the consequent liability of the contractor under the agreement. The 

contractor shall conform to all the Railway Rules relating to safety of 

personnel and operation of signals and points. In the A.C. electrified 

areas the special precautions as laid down in AC Traction Manual shall 

be followed. 

b) No petroleum spirit within the meaning of the Indian Petroleum Act shall 

be stored at site or adjacent land until the approval of the Railway and 

necessary license under the Act has been obtained by the contractor. 

The contractor shall also ensure that approval of the Engineer has been 

obtained for storing any other inflammable material well in advance. 

c) The contractor’s employees and workers shall not for any reason operate 

any appliances or installations of the Railway concerning the safety of 

train movements, but they should whenever necessarily notify the 

qualified Railway staff who will then take necessary steps. The contractor 

shall also be responsible for any damage that may cause due to the 

carelessness of his workmen and will bear the consequences in this 

regard. 

d) The work must be carried out most carefully in such a way that they do 

not hinder the Railway operation except as agreed to by the Railway. The 

Contractor shall do no work that may interfere with traffic until protection 

has been provided by the Railway and under supervision of Railway’s 

representative. When the work is required to be carried out on the track 

itself or as close to the track as may pose a hazard to rail traffic, the work 

shall be carried out under the supervision of an authorized Railway 

representative Junior Engineer/Senior Section Engineer 

(JE/SSE).Whenever trackside work is undertaken by the contractors, 

areas for unloading of bulk materials should be clearly demarcated and 

barricades provided, if necessary, with the consent of the (SSE/JE) 

Telecom, in-charge of the work. Suitable steps shall also be taken to 

prevent transport vehicles and such other machinery gaining access so 
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near the track as to threaten the safety of running trains. That, whenever 

it becomes inescapable to allow transport vehicles or mobile machinery 

to operate in close proximity to the running lines the maximum moving 

dimensions for the said lines shall be adequately protected by fencing or 

such other suitable measures. No vehicle will normally be permitted to 

ply adjacent to the running lines. 

e) The contractor will be responsible for the safety of hired trucks and men 

etc. working at the site. He will also be responsible for any damage 

caused to the Railway property, staff and passengers travelling on the 

line on account of his truck/vehicles having been allowed to ply on the 

bank. 

f) The contractor shall take all precautionary measures in order to ensure 

protection of his own personnel moving about or working on the Railway 

premises and shall have to conform to the Rules and Regulations of the 

Railway. 

g) The contractor shall take necessary precaution for working near the 

power lines.  

h) If at any time the Railway finds the safety arrangements are inadequate 

or insufficient, the contractor shall take immediate corrective action as 

directed by the Railway’s representative at site. However, it is not 

obligatory on the part of the Railway’s to give such directions. The issue 

or non-issue of any direction in the matter by the Railway shall in no way 

absolve the contractor of his sole responsibility to adopt safe working 

methods. The stone-breakers, if employed shall be provided with 

protective goggles and protective clothing and seated at sufficiently safe 

intervals. 

i) Necessary personal safety equipment as considered adequate by the 

Engineer-in–Charge should be kept available by the contractor for the 

use of the persons employed on the site and maintained in condition 

suitable for immediate use and the contractor should take adequate 

steps, to ensure proper use of equipment by these concerned. When not 

in use, electrical apparatus shall be switched off. No paint containing lead 

or lead products shall be used except in the form of paste or ready mixed 

paints. Suitable face masks should be supplied by the contractor for use 

by the workers when paint is applied in the form of spray. 

j) Within the station premises and especially on passenger platforms, the 

contractor shall ensure sufficient free space for movement of passenger 

traffic. He must cover and protect the excavations carried out in such 

areas with a view to avoid any accidents. 

k) In case of an accident of any nature, the contractor will indemnify the 

Railway for any losses caused by him as a result of the accident. 



Page 100 of 248 
 

l) The contractor will not be entitled to any compensation for any damage 

or loss sustained by him during execution of the work, for any idle labour 

transport or any loss or deterioration of the material or tools. 

m) The contractor shall also be responsible for any damage that he may 

cause due to the carelessness of his workmen and will bear the 

consequences in this regard. 

31. All the tools, equipment, apparatus, instruments etc. necessary for 

installation, testing, commissioning of the work will have to be provided by 

the Contractor, for which no separate payment shall be made.  

32. Before quoting for the tender, the tenderer shall undertake study/survey of 

Telecom systems/practices used in Railways and makes his own 

assessment of the work. Any equipment/design/ component needed to make 

the entire system successfully functional shall be supplied by the tenderer. It 

is recommended that the tenderer should carry out field visit to understand 

the scope of work and make his own assessment before quoting the rates. 

No claim on this account shall be accepted. 

33. Materials & Workmanship 

a) All the materials and workmanship in this work shall be of extremely good 

quality, aesthetic in every respect and is expected to give trouble free 

service. 

b) The equipment/materials as per RDSO Specifications are to be procured 

from the RDSO approved sources only.  

c) Equipment/material in the schedule as per IS specification are to be procured 

from BIS licensed firms only. In case there are no BIS licensed firms for the 

scheduled item, the equipment/material are to be procured from 

manufacturers of repute/their authorized dealers after approval of Engineer-

in-charge before supply. 

d) Equipment/material in the schedule where RDSO/IS specification has not 

been stipulated, are to be procured from manufacturers of repute/their 

authorized dealers after approval of the Engineer-in-charge before supply. 

e) Consignee:- 

Following officers and SSEs will be responsible for inspection and 

execution of the work mentioned against each division. 

 

 Description  
Mumbai  

Division 

Bhusawal 

Division 

Pune  

Division 

Nagpur 

Division 

Solapur  

Division 

Supply 

Portion 

SSE/T/Railnet/

CSMT  
SSE/T/Auto/BSL SSE/TELE/PUNE SSE/Tele/Ajani  SSE/Tele/ Solapur 

ADSTE/Tele/ ADSTE/T/BSL DSTE PUNE  ADSTE/S/ NGP ADSTE/T Solapur 
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BY  

Execution 

Portion 

SSE/T/Railnet/

CSMT  

SSE/T/Auto/BSL 

SSE/T/Khandwa 

SSE/T/Akola 

SSE/T/Manmad 

SSE/T/NKRD 
 

SSE/TELE/PUNE SSE/Tele/Ajani  

SSE/Tele/ Solapur 

SSE/Tele/ Kurduwadi 

SSE/Tele/ Kalaburagi 

ADSTE/Tele/ 

BY  
ADSTE/T/BSL DSTE PUNE  ADSTE/S/ NGP 

ADSTE/T Solapur 

ASDTE/ Kurduwadi 

ADSTE/ Kalaburagi 

Depot of 

supply  

material 

SSE/Tele/ 

Stores/Kurla  
SSE/T/Auto/BSL SSE/TELE/PUNE SSE/Tele/Ajani  SSE/Tele/ Solapur 

Note: Please note above nomination may be changed by competent authority as per requirement. 

f) All the materials should be strictly as per the Specifications mentioned in Part 

– D of the tender document.  

g)  All the materials to be supplied by the Tenderer are to be supplied at the 

depots mentioned above. The loading, unloading and transportation of these 

materials from the Depot to the site of work at a later stage will have to be 

done by the Tenderer at his own cost. Alternatively, if the site is ready and 

the work is in progress physically, the material can be brought to the site 

directly with specific approval of field officer of the concerned division. 

However, custody and security of the material brought directly to the site of 

work will remain with the Contractor till the materials supplied are duly 

erected and accepted by the Railway. 

h) RDSO/RITES inspection call letters will be issued by officers of concerned 

division for their portion of scheduled quantities.  

i) Materials required to carry out this work, if supplied by the Railways, will be 

issued at Respective Divisional store Depots as mentioned in table above. 

The contractor will have to load, transport the material to the site of work and 

unload at his/her own cost. Contractor has to collect materials to be supplied 

by Railways from various stores Depots as nominated by Railway with his 

own arrangement & cost. Balance materials after completion of work, if any 

should be returned back at the nominated Depot without any further financial 

cost to the Railways. 

j) The tenderer/contractor will have to furnish an Indemnity Bond issued from 

Nationalized/ Scheduled Bank for the security of the Railway Material issued 

to him, the beneficiary being the Dy.CSTE/Project/BB in Charge of the work. 

The value of such Indemnity Bond will be decided at the direction of 

Engineer- in charge of the work depending upon the quantity of material 

issued at a time. However, at any stage the value of the material issued to 
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the contractor and not utilized/installed/fixed should not exceed the value of 

the Indemnity Bond.  

k) The cost of transit insurance required as per rules will be borne by the 

contractor. 

l) Cable laying work will be generally done according to the details of Cable 

Plan and instructions issued by Sr.DSTE of Respective 

divisions(Mumbai,Nagpur,Bhusawal,Solapur and Pune). 

m) Railway’s materials will be issued on specific requisitions by the Contractor 

and as per requirement consistent with the progress of works and/or 

progress of supply of fabricated materials to the Railway. 

n) No extra transportation charges will be paid for handling of the machine / 

equipment or system component from site to firm's premises and back in 

case of any requirement. 

34. Inspection 

a) Inspection agency :As mentioned in Schedule. 

b) Whenever equipment/materials as per IS specification in schedule are 

inspected by Authorized Representatives of the Railways/ Consignee, the 

tenderer will be required to furnish manufacturer’s Guarantee/Warranty 

Certificate along with test certificate in addition to his own warranty certificate 

c) For equipment/materials as per IS specification, if the consignee after 

verifying all the documentary evidence, visual inspection, measurement of 

dimension /key electrical parameters as per applicable and any other checks 

as per facility available with him, is not fully satisfied and if he considers 

necessary, he can direct the samples to be tested with approval of Engineer 

in charge as per the specifications given in the schedule, in a laboratory. The 

laboratory will be approved by Engineer in charge and shall be a BIS 

approved laboratory. 

d) All expense towards test charge shall normally be borne by Railways. 

However, if the samples are found inferior when compared to stipulated 

specification / drawing, the test charges will be borne by the contractor. 

e) All other equipment/ material, where neither RDSO/IS specification are 

stipulated, and which are to be supplied with consignee inspection, 

material/equipment shall be procured from manufacturers of reputed firm or 

their authorized dealers approved by the Engineer in charge before supply. 

In such cases, if the tenderer is not able to furnish manufacturer guarantee 

certificate and test certificate for e.g. for items being procured through open 

market, the tenderer shall furnish his guarantee & warranty for these items. 

f) The Railway shall have full power to reject any material that it may consider 

to be defective or inferior in quality, workmanship or otherwise not in 

accordance with the specification and the Railway’s decision will be final, 
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even though they might have been inspected by RDSO/RITES. The tenderer 

shall remove forthwith any such material rejected and replace them promptly 

at his own cost. 

g) Inspection Charges, if any of RDSO and RITES will be borne by the 

Railways. 

h) The tenderer shall furnish guarantee of materials/equipment’s supplied by 

him for a period of minimum one year after commissioning or as prescribed 

elsewhere in the tender for trouble free performance. Any defects noted 

during this period will have to rectified by him promptly at his own cost. 

i) Items not inspected by RDSO/RITES for any reason, will be inspected by 

Authorized Agency decided by the Engineer in charge. 

 

35. Consignee’s right of rejection 

Notwithstanding any approval which the inspecting Officer may have given in 

respect of the stores or any materials or the work or workmanship involved in 

the performance of the contract (whether with or without any test carried out 

by the contractor or the Inspecting Officer or under the direction of the 

Inspecting Officer) and notwithstanding delivery of the stores where so 

provided to the interim consignee, it shall be lawful for the consignee, on 

behalf of the purchaser, to reject the stores or any part, portion of 

consignment thereof after actual delivery thereof to him at the place or 

destination specified in the contract if such stores or part, portion of 

consignment thereof is not in all respects in conformity with the terms and 

conditions of the contract whether on account of any loss, deterioration or 

damage before dispatch or delivery or during transit or otherwise howsoever. 

36. Approval and Measurement of work 

a) Measurement for payment will be done by nominate SSE/Tele/ and ADSTE 

of the concerned division duly verified by Sr. DSTE of the concerned division 

and certificates duly signed sent to Dy.CSTE/Project/BB.  

b) Payment will be made only based on certificates (and measurements) from 

nominated SSE/Tele and ADSTE/DSTE through Sr. DSTE of respective 

division. for supply of material against schedule, that the material has been 

supplied by the contractor as per specifications mentioned in Part - D, 

Supporting documents like Delivery Challans, inspection certificates (from 

RDSO & consignee) etc. For installation, certificate that execution has been 

carried out as per the specification. All necessary certificates duly signed 

by concerned SSE/Tele, ADSTE/DSTE through Sr. DSTE of respective 

division to Dy.CSTE/Project/BB for billing purpose. 

c) The measurements will be made generally in accordance with standard 

engineering practice and in conformity with the General Condition of 

Contract. All the measurements taken shall be jointly recorded and signed by 
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the contractor’s and Railway’s representatives in the measurement books. 

Bills shall be prepared on the basis of these measurement books. 

d) The contractor will obtain written approval of the supervisor after completion 

of the various sub-items of each work mentioned in the schedule (wherever 

applicable.) 

e) The contractor shall sign the measurement book as a token of acceptance of 

the measurement entered by the supervisor in-charge of the work (wherever 

applicable). 

f) The contractor should ensure that measurement has been made before 

proceeding further for such work which is not possible to measure 

subsequently and shall remain hidden e.g. Measurement of cable trench 

before laying of cables and back filling (wherever applicable) 

g) Presently all agreement, measurements, billings, variations, extensions & 

miscellaneous correspondence of the works are carried out in IRWCMS 

portal, hence the bidders are also informed to be acquainted with the said 

portal. 

h) All measurement, method of measurement, meaning and intent of 

specifications and interpretation of Special Conditions of Contract, given and 

made by the Railway or by the Railway Engineer shall be final and binding 

and shall be considered “excepted matters” in terms of conditions laid down 

in the General Conditions of Contract. 

 

37. Consequences of Rejection (Rejected stores) 

a) When any stores delivered at the consignee's depots are rejected, the 

contractor shall remove this within 30 days from the date of rejection. Such 

rejected stores shall lie at the contractor's risk from the date of rejection. If 

the stores are not removed by the contractor within this period, the Railway 

nominee shall have the right to dispose of such stores, as deemed fit, at the 

contractor's risk and cost. 

b) The Railway shall also be entitled to recover from the contractor, handling 

and ground rent/demurrage and any other charges for the period during 

which rejected stores remain with the railways after the notice regarding 

rejection is issued as mentioned above. Material should not be procured from 

any sources banned for business dealing with Railways under any 

circumstances. 

 

 

38. Completion period 

a) The entire work as per the Contract will have to be completed within 12 

months period specified in tender notice from the Date of issue of 
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acceptance letter on a progressive basis. The tenderer will be responsible for 

progress of work on progressive basis from the date of issue of acceptance 

letter. The contractor will have to plan the work as per the “Time schedule for 

execution of work” mentioned in the Scope of Work. Since the progress of 

work is critically related to the supply of material by the contractor, he will 

have to supply materials on a progressive basis, so that the work can be 

completed within 12 months progressively. It would be clearly borne in mind 

that the works which are not dependent upon the receipt of material duly 

inspected by RDSO/RITES or on Railway’s own share of works, are to be 

progressed and completed by the contractor well before the final date of 

completion to avoid accumulation of works towards the fag end. If for any 

unforeseen reason, the work is delayed on railways account, then suitable 

extension to the completion period shall be granted without liquidated 

damages as per the conditions of contract. 

b) In specific circumstances if due to delay in inspection by RITES/RDSO or any 

other unforeseen reason like transporter strike, strike in manufacturer’s 

factory etc., the material to be supplied by the contractor is delayed; such 

material can be issued to the contractor on purely loan basis if available in 

the concerned depot. However, it will not be contractor’s right to get material 

on loan. Railway reserves the right to refuse to give the material on loan. Any 

delay in giving material on loan by the railway or refusal should not cause 

any delay in progress of work and the contractor cannot escape his 

responsibilities in such case. Material on loan should be given only in 

exceptional cases, if decided by site engineer. If the contractor fails to return 

such material, the cost of such material will be recovered from the contractor 

as per railway rules. 

 

39. Contractor's responsibility to arrange tools, plants and machinery 

a) The contractor shall make his own arrangements for all tools, plant and 

machinery, other facilities, equipment, tools, including spare parts, fuel and 

consumable stores, and all labour and other facilities required to ensure 

efficient methodical execution of the work. The rates quoted and accepted 

shall be deemed to be inclusive of all charges of such items. If, however, the 

plant and machinery/other facilities, equipment, and tools requisitioned by the 

contractor are not available in Railway’s stock or the Railway decides not to 

supply the same for reasons whatsoever, neither the Railway shall be bound 

to arrange for the supply thereof nor will the Railway’s inability to supply them 

be accepted as an excuse for delay in the completion of the works/or for any 

claims thereof. 

b) The contractor(s) shall supply along with his/their offer a list of special tools, 

plants and equipment required for proper Inspection/maintenance of work. 

The detailed descriptions/specification of these, with full cost of each and the 

sources of availability thereof shall be indicated along with the offer. 
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40. Responsibility for Commissioning 

Until the contract works have been provisionally accepted by the Railway, the 

contractor shall be entirely responsible for the works, whether under 

construction, during the tests or in use of the Railway’s service in respect of 

preservation, guarding, safe running of trains and maintenance. The 

Contractor shall keep attendants constantly on the sites during the period 

until Railway’s provisional acceptance. 

41. Payment Terms: 

a) Payment ofBills for the Tendered work will be arranged by the 

SSE/T/MW/CSMT,ADSTE/T/BY/BB &Dy.CSTE/Project/BB(in Charge of the 

work)throughSr.DFM/BB (the associate Finance Officer). 

Payment will be made only based on certificates (and 

measurements)received from nominated SSE/Tele and ADSTE/DSTE 

through Sr. DSTE of respective division.for supply of material against 

schedule, that the material has been supplied by the contractor as per 

specifications mentioned in Part - D, Supporting documents like Delivery 

Challans, inspection certificates (from RDSO & consignee) etc. For 

installation, certificate that execution has been carried out as per the 

specification. 

 

b) Terms of Payment: 

c) Payment of on account bill for the Tendered work will be arranged by 

theDy.CSTE/Project/BB in-Charge of the work through the Sr. DFM/BB (the 

associate Finance Officer). 

A. For Supply items – 

70% of the accepted cost of material supplied will be paid when 

the materials are supplied subject to furnishing of Inspection 

certificate and receipt order by the nominated consignee. 

20% of the accepted cost (in addition to the 70% released above) 

shall be paid after installation / erection of the particular 

equipment. 

The balance 10% of the cost of the material supplied shall be paid 

after commissioning of each Section. 

i. 100% will be paid for spares and for items, which are not required 

to be erected by the contractor, on receipt of the equipment and 

no loss certificate by the Consignee. 

ii. However, the balance payment can be released against bank 

guarantee of equal amount on the discretion of the competent 

authority, if commissioning is held up on Railway’s account for a 

period of more than 3 months after the installation is tested and 
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kept ready for commissioning by the contractor to the full 

satisfaction of the railways. 

B. For the item of designing / installation / erection, 100% payment will be 

made after completion of the activity, acceptable to the Railways. 

C. For mixed items where supply & erection cost is taken together under 

Schedule: 

a) 64% payment upon delivery of materials to designated Railway 

stores subject to furnishing of Inspection certificate and receipt order 

by the nominated consignee. If required by Railway and as per 

instructions of Engineer, contractor at his own cost shall 

construct/provide temporary covered store within the nominated 

Railway depot for storing indoor material supplied by him, with the 

approval of Engineer. The temporary store shall have pucca flooring, 

arrangement to prevent water logging and proper stacking facility for 

safe and secure storage of material. After completion of work, 

contractor can dismantle and take away the temporary store so 

constructed. 

b) 26% payment upon material/equipment installation. 

c) 10%payment upon final testing and commissioning of system after 

issue of PAC (Provisional Acceptance Certificate). 

D. On account / final payments as per above mentioned conditions will be 

made on the basis of measurements recorded in Measurement Book 

(MB) by the Consignee. 

E. Wherever the Central/State makes it obligatory for the Railway to 

deduct any amount towards sales tax, works contract tax or any Tax 

(after roll out of GST as per provisions made) same will be deducted in 

addition to the income tax remitted to concerned authority. 

F. Income tax as applicable on date or levied subsequently by the 

Government during the currency of the contract on the gross amount 

payable to the contractor will be recovered from all bills in terms of 

section 194(c) of the Income Tax Act, 1961 as introduced with Finance 

Act, 1972 unless the exemption certificate issued by the Income Tax 

Department is produced during the currency of the contract. Deduction 

of Income Tax from each contract bill will be made – @ 2% for 

Company / Partnership Firms and @ 1% for Non-Company (Individual). 

G. The Railways reserve the right to vary, if required, the quantity of each 

item of work / supply up to 25% at the same rate and on the same 

terms and conditions. 

H. The Railway reserves the right to split / delete certain items of the 

tender without assigning any reason. 
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d) The payment can be released against bank guarantee of equal amount on 

discretion of the competent authority, if commissioning is held up on 

Railway’s account for a period of more than 3 months after the installation is 

tested and kept ready for commissioning by the contractor to the full 

satisfaction of the railways. 

e) No additional charges will be paid to contractor for transporting, to and from 

stores depot of Railways and to site of the work including Railway material if 

any. 

f) Necessary RDSO, IRS/TEC/DOT specification/drawing if any required, shall 

be obtained by the contractor on its own cost. 

g) Mode of Payment through EFT (Electronic Fund Transfer) System: 

Tenderers are requested to give their bank account number & other details 

and fill the Mandate Form for RTGS/NEFT for making payment to them. All 

Payments will be made only through RTGS/NEFT. 

h) For processing of the bills, the tenderer is required to register the number of 

employee deployed for the work and has to deposit PF of the concerned 

employee in EPFO organization and submit the details thereof on Shramik 

Kalyan Portal. The tenderer shall keep it updated on regular basis, without 

which no payment for the quantum of work carried out by the tenderer will be 

done. 

 

42. Deduction from on account payment bills: 

a) All costs, damages or expenses, which Railways may have paid or incurred, 

which under the provisions of contract are Contractor’s obligations will be 

deducted by Railways from progress payment Bills/Invoice of Contractor, as 

and when it is understood that such an expenses has been incurred or paid 

for. 

b) All such claims of Railways shall, however, be duly supported by appropriate 

and certified vouchers, receipts or explanations as are available to enable 

the Contractor to identify such claims. 

 

43. Letter of Credit: 

(i) For all the tenders having advertised cost of Rs 10 lakh or above, 

the contractor shall have the option to take payment from Railways 

through a letter of credit (LC) arrangement. 

(ii) This option of taking payment through LC arrangement has to be 

exercised in IREPS (Indian Railway Electronic Procurement 

System - the e-application on which tenders are called by 

Railways) by the tenderer at the time of bidding itself, and the 
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tenderer shall affirm having read over and agreed to the terms and 

conditions of the LC option. 

(iii) The option so exercised, shall be an integral part of the bidder's 

offer. 

(iv) The above option of taking payment through LC arrangement, 

once exercised by tenderer at the time of bidding, shall be final and 

no change shall be permitted, thereafter, during execution of 

contract. 

(v) In case tenderer opts for payment through LC, following shall be 

the procedure to deal release of payment through LC: 

(a) The LC shall be a sight LC. 

(b) The contractor shall select his Advising/Negotiating BG 

(c) for LC. The incidental cost towards issue of LC and its operation 

thereof shall be borne by the contractor. 

(d) SBI, New Delhi, Main Branch will be the nodal branch for issue 

of LCs based on online requests received from Railway 

Accounts Units for tenders opened in financial year 2018-19. 

SBI branches where the respective Railway Accounts Office 

has its Account (local SBI branch) will be the 

issuance/reimbursing branch for LC issued under this 

arrangement. The Bank shall remain same for this tender till 

completion of contract. The incidental cost @0.15% per annum 

of LC value, towards issue of LC and operation thereof shall be 

borne by the contractor and shall be recovered from his bills. 

(d)  The LC shall be opened initially for duration of 180 to 365 days 

in consultation with contractor. The LC shall be extended time 

to time as per the progress of the contract, on the request of the 

contractor. The value of LC to be opened initially as well as 

extended thereafter shall be finalized by the engineer in 

consultation with the contractor on the basis of expected 

progress of work. 

(e)  The LC terms and conditions shall inter-alia indemnify and save 

harmless the Railway from and against all losses, claims and 

demands of every nature and description brought or recovered 

against the Railways by reason of any act or omission of the 

contractor, his agents or employees, in relation to the Letter of 

Credit (LC). All sums payable/borne by Railways on this 

account shall be considered as reasonable compensation and 

paid by contractors 

(f)  The LC terms and conditions shall inter-alia provide that 

Railways will issue a Document of Authorization (format 
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enclosed as Annexure-2) after passing the bill for completed 

work, to enable contractor to claim the authorized amount from 

their bank. 

(g)  The acceptable, agreed upon document for payments to be 

released under the LC shall be the Document of Authorization. 

(h)  The Document of Authorization shall be issued by Railway 

Accounts Office against each bill passed by Railways. 

(i) On issuance of Document of Authorization, a copy of Document 

of Authorization shall be posted on IREPS for download by the 

contractor. A digitally signed copy of Document of Authorization 

shall also be sent by Railway Accounts Office to Railway's bank 

(Local SBI Branch). 

(j)  The contractor shall take print out of the Document of 

Authorization available on IREPS and present his claim to his 

bank (advising Bank) for necessary payments as per LC terms 

and conditions. The claim shall comprise of copy of Document 

of Authorization, Bill of Exchange and Bill. 

(k) The payment against LC shall be subject to verification from 

Railway's Bank (Local SBI Branch). 

(l)  The contractor's bank (advising bank) shall submit the 

documents to the Railway's Bank (Local SBI Branch). 

(m) The Railway's bank (issuing bank) shall, after verifying the claim 

so received w.r.t. the digitally signed Document of Authorization 

received from Railway Accounts Office, release the payment to 

contractor's bank (advising bank) for crediting the same to 

contractor's account. 

(n)  Any number of bills can be dealt within one LC, provided the 

sum total of payments to contractor is within the amount for 

which LC has been opened. 

(o)  The LC shall be closed after the release of final payment 

including PVC amount, if any, to the contractor. 

(p)  The release of performance guarantee or security deposit shall 

be dealt directly by railway with the contractor i. e., not through 

LC. 

 

 

 

44. Variation Clause: 
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All the variation shall be regulated as per GCC April 2022, as 

amended/corrected from time to time and Model SOP 2018 as 

amended/corrected from time to time. 

 

45. Vitiation of Inter-se position of contractor: 

During the execution of work due to change in quantities of certain items, if 

the interseposition of the tender is vitiated i.e. if the higher contractor/ 

contractor’s work out to a value less than the amount payable for the revised 

quantities, to the contractor, the difference of this extra amount will be 

recovered from the payment due to the contractor. 

 

46. Legal Charges: 

A fee of Rs.200/- Per legal document like partnership deed or power of 

attorney executed before or after the execution of the contract, will be 

recovered from the contractor for obtaining legal Advice of the Law Officer of 

Central Railway. 

 

47. Conservancy Cess charges: 

Conservancy cess charges will be deducted from the contractors running bill 

on the basis of Average number of workmen employed per days. 

1. For 1 to 5; Rs. 159/- per months 

2. For 6 to 10; Rs. 312/- per months 

3. For 11 to 25; Rs. 785/- per month. 

 

48. Rates: 

a) Contractor shall quote all-inclusive rate, including GST and other taxes, 

levies etc. 

b) Contractor should note that the rate quoted shall embrace all operations 

necessary for the satisfactory completion of the work and shall include all 

charges for handling, transport, lead, lift, housing, sanitation, water supply, 

materials, fuel, tools & plants, electric power, workshop facilities, machinery, 

security, lighting, etc. 

c) All the rates quoted in the offer by the contractor will be inclusive of basic 

cost, excise duty, sales tax, interstate tax, works contract tax, Octroi, 

transport, loading, unloading charge etc., wherever leviable. Octroi 

exemption certificates / forms for concessional Sales tax and any other 

statutory duties shall be issued by the Railway in the name of contractor only, 

subject to this being permissible under prevailing relevant rules. However, no 
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additional payment is admissible in case these are not honoured by the 

concerned authority. 

d) The liability of the Railways to reimburse excise duty is limited to such sum 

as may be found legally due and payable in respect of Contract goods after 

availing the full credit on all the inputs used in the manufacture of the finished 

products, irrespective of whether the contractor has availed the said credit or 

not. The contractor shall pass on to the purchaser, such additional duties as 

set off as may become available in future in respect of all the inputs used in 

the manufacture of the final product on the date of supplies under MODVAT 

scheme by way of reduction of prices and advise in purchaser (Rly.) 

accordingly. 

e) Rates are final and binding except for escalation formulae otherwise 

expressly specified elsewhere in this tender document. The rates to be 

quoted by the contractor against the description of items under Schedule (All 

parts) shall include the cost of:- 

i. All preliminary incidental and temporary works to carry out & 

complete the work in all respects 

ii. All labour, material, tools, plants, equipment’s, transport, 

handling, construction of services road, walkways, jetties, 

slipways, etc., required in connection with the main item of work 

and also the auxiliary and incidental works. 

iii. All investigations, testing & all other items of work required to 

comply with the special conditions, specifications & other 

tender documents. 

iv. Operating all necessary facilities required for departmental 

inspections and visits to be carried out by Railway Officials. 

v. All the elements of Sales Tax, Central & local taxes and any 

other taxes, levies, royalties etc. as per the extant rules 

prevalent. 

vi. Items required to be carried out as mentioned in tender 

document and any other items required to be carried out to 

complete the work. 

f) The rates quoted by the contractor and accepted by Railway shall hold good 

till the completion of the work. No claims based on the fluctuation of prices, 

shall be admissible, except PVC as applicable. 

g) No payment for items other than those stipulated in schedule (all parts) will 

be entertained unless these are specifically brought out as a separate item 

agreed between Railway and the Contractor. 

h) Price Variation Clause shall not be applicable. 
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49. Issue of materials from Railway stores: 

a) If any material, which is in the scope of contractor would normally have to be 

arranged for himself, if supplied by the Railway either at contractor’s request 

or suo moto in order to prevent any possible delay in the execution of the 

work likely to occur due to contractor’s inability to make adequate 

arrangements for supply thereof or otherwise, recovery of prices of such 

materials will be made from contractor’s bill as per the para of Engineering 

code 1269. 

b) If however, the material required by the contractor is not available in the 

Railway stock, or the Railway decides not to supply the same, be that for 

whatever reason, the Railway should not be bound to arrange for the supply 

at cost quoted above or at any other cost nor will this fact be accepted as an 

excuse for delay in execution of the work. 

 

50. Responsibility of Contractor for Security of material 

Security of all materials in the section where the work is in progress shall be 

the Contractor’s responsibility and he shall arrange to guard the same from 

theft. In the event of any loss the contractor shall be responsible to that effect 

and shall execute an indemnity bond for the materials that will remain in his 

custody, which has been supplied by the Railway. The store 

lost/unaccounted/consumed excess or damaged shall be recovered from the 

contractor. 

 

51. Taxes: 

a) Variation in statutory levies and duties shall be permissible on production of 

documentary evidenceas detailed in GCC. Towards this extent, the tenderer 

should indicate the percentage of components of those items in all-inclusive 

quoted prices in the absence of which no increase in duties will be 

permissible.  

b) All the bidders/Tenderers should ensure that they are GST compliant and 

there quoted tax structure/rates are as per GST Law. 

 

52. Income Tax: 

Income tax as applicable on date or levied subsequently by the Government 

during the currency of the contract on the gross amount payable to the 

contractor will be recovered from all bills in terms of section 194(c) of the 

Income Tax Act, 1961 as introduced with Finance Act, 1972 unless the 

exemption certificate issued by the Income Tax Department is produced 

during the currency of the contract. 
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53. Notice to Public bodies: 

The contractor shall give to the Municipality, Police and other authorities all 

notices that may be required by the law and obtain all requisite licenses for 

temporary obstructions, enclosures and pay all fees, taxes and charges 

which may be leviable on account of his own operation in execution of the 

contract. He should make good any damage to adjoining premise whether 

public or private and provide and maintain any light etc. required in night. 

 

54. Unforeseen item of work: 

If in the course of work, any unforeseen item of work not already covered by 

the Schedule of items in schedule are required to be done, the rate for the 

same shall be fixed by mutual agreement based on similar, or corresponding 

combination of items of work available in the said schedule or will be derived 

from the various items provided in the Central Railway’s Standard Schedule 

of Rates SOR 2021 as the case may be depending on the nature and 

specification of the work involved or by any other mutually agreed upon. In 

the event of deriving the rate from the Central Railway SOR 2021, the rate so 

derived will be subject to the percentage increase/decrease as per the 

miscellaneous item specifically provided for in the schedule. 

 

55. Termination of Contract: 

a) In case the contractor fails to maintain the required schedule of progress, the 

contract may be terminated dispensing with 7 days’ notice and the balance 

work or part thereof may be got executed by Railway departmentally or 

through any agency independently without risk & cost of the original 

contractor. 

b) Wherever the contracts are rescinded, security deposit should be forfeited 

and performance guarantee shall be encashed and balance work should be 

got done separately. 

c) The original contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed contractor is a JV or a partnership 

firm, then every member/partner of such a firm would be debarred from 

participating in the tender for the balance work either in his/her individual 

capacity or as a partner of any other JV/partnership firm. 

d) If any contract is terminated under clause 62 of GCC on Contractor’s fault, 

then that Contractor shall be temporarily debarred from participation in any 

tender in the division for one year, if so decided by the Tender Accepting 

Authority. 

 

56. Errors, Omissions and Discrepancies: 
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The Contractor shall not take any advantage of any misinterpretation of the 

condition due to typing or any other error and if in doubt shall bring it to the 

notice of the Engineer without delay. In case of any contradiction only the 

Printed rules and books should be followed and no claim for the 

misinterpretation shall be entertained. 

 

57. Safety measures: 

a) When the work is required to be carried out on the Track itself, or as close to 

the track as may pose a hazard to Rail Traffic, shall be carried out under the 

supervision of an authorized Railway representative. 

b) Necessary personal safety equipment’s as considered adequate by the 

Engineer In-charge, should be kept available for the use of the persons 

employed on the site and maintained in a condition suitable for immediate 

use. 

c) The Contractor shall do no work that may interfere with train traffic until 

adequate protection has been arranged as per the instructions of the site in- 

charge. Contractor will be himself responsible for safety of his personnel 

during execution of work. Railway will not be responsible for making payment 

for any type of compensation. 

d) The contractor shall ensure that the staffworking in field are properly 

counselled about the safe working in RE area. It is the responsibility of the 

contractor to counsel the staff before commencement of the work in RE area 

to avoid any unusual incidence. 

58. Octroi Exemption Certificate, on demand, will be issued by railway as per 

guidelines of Municipal Corporation; it will be free only if Municipal 

Corporation permits otherwise charges to be borne by contractor. 

59. The Contractor should make his own arrangement for tools and plants, 

manpower and other accessories that are required for the successful 

completion of the work in time. The Contractor should make his own 

arrangement for arranging electric power supply as may be required for the 

work. The Railway may however, assist in recommending his application to 

the concerned authority. In case Railway provides electricity for carrying out 

the work, the necessary charges towards the same will be deducted through 

his bill. 

 

60. Deployment of Qualified Engineers at Work Sites by the Contractor: 

a) In compliance of clause 26A of GCC Part-II, for this work the Contractor shall 

employ at least one qualified Graduate Engineer and minimum Six qualified 

Diploma Engineer (one for each division and one for Central Railway 

headquarter and all these engineers will report to concern Sr.DSTE of 
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Division and Central Railway HQ for effective monitoring of the work).In 

addition to this contractor shall deploy an expert service engineer for each 

division to carry out the work. 

b) In case the Contractor fails to employ the Engineers, as aforesaid in Para (a), 

he shall be liable to pay liquidated damages at the rates, as prescribed in the 

tender documents. 

 

61. Settlement of disputes: 

The provisions of clauses 63 and 64 of the GCC will be applicable only for 

settlement of claims of disputes between the parties for values less than or 

equal to 20% of the value of contract and when the claims or disputes are of 

value more than 20 % of the value of contract, provisions of clauses 63 

&64and other relevant clauses of GCC will not be applicable and arbitration 

will not be remedy for settlement of such disputes. 

 

62. Other conditions: 

a) All the consumables and sundry installation materials required for execution 

of this work like Nut and Bolts, Welding Rods, Sleeves, Lugs etc., and not 

listed in the schedule will have to be brought by the Tenderer at his own cost. 

b) Cement & Steel for use in the works should be procured by the Tenderer at 

their own cost from the main producers /their authorized dealers /authorized 

stock-yards which should confirm to IS specification. Individual rates quoted 

by the Tenderer should be inclusive of cost of Cement / Steel wherever 

applicable 

c) The tenderer shall make his own arrangement for accommodation, for his 

staff during testing and commissioning period. Water for drinking purpose if 

available at the station will be given. However, Railways take no guarantee 

for this facility. Free power will be given for installation work including battery 

charging, wherever available. Non-availability of Power will not be a reason 

for the slow progress of work. If power is not available, the contractor shall 

make his own arrangement for portable Gen Set / Electrical power. 

d) All the tools & Measuring Instruments, required for installation & Testing will 

have to be brought by the tenderer at his own cost. 

e) No claim for idle labour and or idle machinery etc. on any account will be 

entertained. Similarly no claims shall be entertained for business loss or any 

such loss. 

 

63. Issue of Identity cards by contractor: 
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a) The contractor is bound to issue identity card to each and every person 

employed by him and deployed for execution of the contract work as per the 

prescribed format provided in the “Shramikkalyan portal”. Failure on the part 

of the contractor to issue identity cards to their employees will be treated as 

breach of contract conditions. 

b) It is mandatory on the part of every employee, deployed by the contractor to 

keep in his possession, the identity card, issued by the contractor throughout 

the execution of the work. Failure to possess such identity will be treated as 

unauthorized presence in the Railway premises. Such persons shall be liable 

for prosecution as per law. 

c) It is mandatory for the contractors to submit the list of the employees issued 

with the identity cards and deployed for execution of the particular contract, 

to the Railway’s Engineer at site before commencement of the work and also 

for any subsequent changes made during the execution of the work 

d) No claims whatsoever arising out of implementation of special conditions 

pertaining to issue of identity cards shall be admissible. 

 

64. Make in India:Provisions of Make in India Policy 2017or latest issued by 

Govt. of India, as amended from time to time, shall be followed for 

consideration of tenders as per clause 7C of GCC. For this purpose, the 

instructions issued vide Railway Board letter no. 

2020/RS(G)/779/2/Pt.1(E3322671) dated 20.08.2024 or latestshall be 

followed. The work is not-divisible.  

 

 

>><<>><< 
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Part –F 

 

 

General Conditions of Contract 
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General Conditions of Contract 

 

PART I 

Instructions to Tenderers (ITT) 

1.0 Applicability: These instructions and conditions of contract shall be applicable for all 

the tenders and contracts of railways for execution of ‘Works’ as defined in GFR 2017. 

1.01  Order of Precedence of Documents: In a contract agreement, in case of any 

difference, contradiction, discrepancy, with regard to conditions of tender/contract, 

specifications, drawings, Bill(s) of Quantities etc., forming part of the tender/contract, the 

following shall be the order of precedence: 

i. Letter of Award/Acceptance(LOA) 

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction 

slips issued up to date of inviting tender or as otherwise specified in the tender 

documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date 

of inviting tender or as otherwise specified in the tender documents, if applicable in the 

contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated 

with correction slips issued up to date of inviting tender or as otherwise specified in the 

tender documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender 

or as otherwise specified in the tender documents. 
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1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the 

Standard General Conditions of Contract which are referred to herein and shall be subject to 

modifications additions or suppression by Special Conditions of Contract and/or Special 

Specifications, if any, annexed to the Tender Forms.  

 

1.2 Definition: In these Instructions to Tenderers, the following terms shall have the 

meanings assigned hereunder except where the context otherwise requires: 

(a) “Railway” shall mean the President of the Republic of India or the administrative officers 

of the Railway or Successor Railway authorized to deal with any matter, which these presents 

are concerned on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and 

control of the Zonal Railway/Production Unit and shall also include Addl. General Manager, 

General Manager (Construction) and shall mean and include their successors of the Successor 

Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of 

Railway and shall also include Chief Engineer (Construction), Chief Electrical Engineer, 

Chief Electrical Engineer (Construction), Chief Signal & Telecom Engineer, Chief Signal & 

Telecom Engineer (Construction), Chief Mechanical Engineer and shall mean and include 

their successors of the Successor Railway. 

(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal 

Railway and shall mean and include Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal 

& Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in 

executive charge of the works and shall include the superior officers, both Open Line and 

Construction Organisations, of Engineering, Signal & Telecom, Mechanical and Electrical 

Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional 

Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional 

Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical 

Engineer and shall mean & include the Engineers of the Successor Railway. 

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated 

or not who tenders for the works with a view to execute the works on contract with the 

Railway and shall include their representatives, successors and permitted assigns. 

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the 

approved or select list of contractors with the Railway. 

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with 

adequate notice. 

(i) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set 

forth in the tender forms and required to be executed according to the specifications. 
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(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as 

specified under the authority of the Ministry of Railways or Chief Engineer or as amplified, 

added to or superseded by special specifications if any, appended to the Tender Forms. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 

Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 

Schedule of Rates of the Railway issued under the authority of the Chief Engineer from 

time to time, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 

Director General/ Central Public Works Department, Government of India, New Delhi, 

as adopted and modified by the Railway under the authority of the Chief Engineer from 

time to time, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents. 

 (l) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed 

to the Tender Forms. 

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having 

more than 3 years experience in the relevant field of construction work involved in the 

contract, duly approved by the Engineer. 

(n)  Date of inviting tender shall be the date of publishing tender notice on IREPS website if 

tender is published on website or the date of publication in newspaper in case tender is not 

published on website.  

(o)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 

with respective quantities. 

1.3  Words importing the singular number shall also include the plural and vice versa 

where the context requires.  

CREDENTIALS OF CONTRACTORS 

 

2.  Application for Registration and Approved list of contractors: 

2.1 Works of construction and of supply of material shall be entrusted for execution to 

contractors whose capabilities and financial status have been investigated and approved to the 

satisfaction of the Railway. A list of approved contractors may also be maintained by the 

Railway. The said list be revised periodically once in a year or so by giving wide publicity 

through advertisements etc. For registration, the  contractor including a contractor who is 

already on the approved list shall apply to the concerned General Manager (Construction) / 

Chief Administrative Officer (Construction) / Principal Chief Engineer / Principal Chief 

Signal & Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal 

Chief Electrical Engineer/ Divisional Railway Manager, furnishing particulars regarding: 
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(a) his position as an independent contractor specifying engineering organization available 

with details of partners / staff / engineers employed with qualifications and experience; 

(b) his capacity to undertake and carry out works satisfactorily as vouched for by a 

responsible official or firm; details about the transport equipments, construction tools and 

plants etc. required for the work, maintained by him; 

(c) his previous experience of works similar to that to be contracted for, in proof of which 

original certificates or testimonials may be called for and their genuineness verified, if needs 

be, by reference to the signatories thereof; 

(d) his knowledge from actual personal investigation of the resources of the area/zone or 

zones in which he offers to work; 

(e) his ability to supervise the work personally or by competent and duly authorized agent; 

(f) his financial position; 

2.2 An applicant shall clearly state the categories of works and the 

area/zone/division(s)/district(s) in which he desires registration in the list of approved 

contractors. 

2.3  The selection of contractors for enlistment in the approved list would be done by a 

committee for different value of slabs as notified by Railway.  

2.4 An annual fee as prescribed by the Railway from time to time would be charged from 

such approved contractors to cover the cost of sending notices to them and clerkage for 

tenders etc. Notices shall be sent to them on registered e-mail address and registered postal 

address. 

TENDERS FOR WORKS 

3. Tender Form: Tender Forms shall embody the contents of the contract documents 

either directly or by reference and shall be as per specimen form, Annexure-I. e-Tender 

Forms shall be issued free of cost to all tenderers. 

 

4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions 

from the drawings or any of the Tender Forms or should he be in doubt as to their meaning, 

he should at once notify the authority inviting tenders. The tender inviting authority may, if 

deemed necessary, clarify the same to all tenderers. It shall be understood that every 

endeavour has been made to avoid any error which can materially affect the basis of tender 

and successful tenderer shall take upon himself and provide for the risk of any error which 

may subsequently be discovered and shall make no subsequent claim on account thereof. 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the 

tender for the due performance with the stipulation to keep the offer open till 

such date as specified in the tender, under the conditions of tender. The Bid 

Security shall be as under:  
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Value of the Work 

 

Bid Security 

For works estimated to 

cost up to ₹ 1 crore 

2% of the estimated cost of the work 

For works estimated to 

cost more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of 

the estimated cost of work beyond ₹ 1 crore 

subject to a maximum of ₹ 1 crore 

 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid 

Security shall be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and 

Promotion (DIPP) as ‘Startups’ shall be exempted from payment of 

Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid 

Security detailed above.  

 

(b)  It shall be understood that the tender documents have been issued to 

the tenderer and the tenderer is permitted to tender in consideration of 

stipulation on his part, that after submitting his tender he will not resile from his 

offer or modify the terms and conditions thereof in a manner not acceptable to 

the Engineer. Should the tenderer fail to observe or comply with the said 

stipulation, the aforesaid amount shall be liable to be forfeited to the Railway. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) 

above will be retained as part security for the due and faithful fulfillment of the 

contract in terms of Clause 16 of the Standard General Conditions of Contract. 

The Bid Security of other Tenderers shall, save as herein before provided, be 

returned to them, but the Railway shall not be responsible for any loss or 

depreciation that may happen thereto while in their possession, nor be liable to 

pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway 

or submitted as Bank Guarantee bond from a scheduled commercial bank of 

India or as mentioned in tender documents. The Bank Guarantee bond shall be 

as per Annexure-VIA and shall be valid for a period of 90days beyond the bid 

validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, 

following shall be ensured: 
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i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement 

Portal (IREPS) while applying to the tender. 

 

ii. The original Bank Guarantee should be delivered in person to the official 

nominated as indicated in the tender document within 5 working daysbefore 

closing date for of deadline ofsubmission of bids(i.e. excluding the last date 

of submission of bids). 

 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-

tendering portal (IREPS) and/or non submission of original Bank Guarantee 

within the specified period shall lead to summary rejection of bid.  

 

iv. The Tender Security shall remain valid for a period of 90 days beyond the 

validity period for the Tender. 

 

*ACS-2*ACS5 

 

 

v. The details of the BG, physically submitted should match with the details 

available in the scanned copy and the data entered during bid submission time, 

failing which the bid will be rejected 

 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. 

The envelope shall clearly bear the identification “Bid for the ***** Project” 

and shall clearly indicate the name and address of the Bidder. In addition, the 

Bid Due Date should be indicated on the right hand top corner of the envelope. 

 

vii. The envelope shall be addressed to the officer and address as mentioned in the 

tender document. 

 

viii. If the envelope is not sealed and marked as instructed above, the Railway 

assumes no responsibility for the misplacement or premature opening of 

the  

contents of the Bid submitted and consequent losses, if any, suffered by 

the  

Bidder.  

 

6.  Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied 

himself by actual inspection of the site and locality of the works, that all 

conditions liable to be encountered during the execution of the works are 

taken into account and that the rates he enters in the tender forms are 

adequate and all inclusive to accord with the provisions in Clause-37 of the 

Standard General Conditions of Contract for the completion of works to the 

entire satisfaction of the Engineer. 
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(a)(ii) Tenderers will examine the various provisions of The Central Goods and 

Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 

2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/ 

respective state’s State Goods and Services Tax Act (SGST) also, as notified 

by Central/State Govt.& as amended from time to time and applicable taxes 

before bidding. Tenderers will ensure that full benefit of Input Tax Credit 

(ITC) likely to be availed by them is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other 

details required under CGST/IGST/UTGST/SGST Act to railway 

immediately after the award of contract, without which no payment shall be 

released to the Contractor. The Contractor shall be responsible for deposition 

of applicable GST to the concerned authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable 

GST from his/their bills under reverse charge mechanism (RCM) and 

deposit the same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed 

by the individual legally authorized to enter into commitments on their 

behalf. 

(c) The Railway will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of the firm made subsequent to the 

execution of the contract. It may, however, recognize such power of attorney 

and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the Contractor. 

(a)(v)     Contractor shall be liable to pay/refund the amount collected as GST to the Indian 

Railways along with interest and penalties, if any imposed by the authorities, in case 

GST input tax credit of Indian Railways is denied/rejected by the tax authorities due 

to reasons mentioned below but not limited to: 

Wrong/incorrect invoices issued by Contractor; 

No-filing of GST returns; 

Non-payment of GST collected from Indian Railways to the authorities; 

Any other non-compliance done by Contractor; 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the 

Indian Railways from and against any and all losses, including loss on account of 

Input Tax Credit and all losses incurred by the Indian Railways relating to or arising 

out of or in connection with any actual or threatened claim, legal action, proceedings, 
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prosecution or inquiry by or against the Indian Railways arising out, directly or 

indirectly, of failure by the contractor to comply with the provisions of GST and 

related laws, or based upon or arising from any failure by the Contractor. 

Retention Money: Any payment liable to be paid by Indian Railways to contractor 

against the goods or services or both supplied by such contractor to Indian Railways 

shall be kept on hold in case supplier makes any non-compliance of any of the GST 

law provisions including non-reporting of invoices in GST returns. Such payment 

shall be released after proper verification of records and availability of ITC to Indian 

Railways as per provisions of GST Law. 

6.1 The tenderers shall submit a copy of certificate stating that all their 

statements/documents submitted alongwith bid are true and factual. Standard format of 

certificate to be submitted by the bidder is enclosed as Annexure-V.In addition to Annexure-

V, in case of other than Company/Proprietary firm, Annexure –V(A) shall also be submitted 

by the each member of a Partnership Firm /  Joint Venture (JV) / Hindu Undivided Family 

(HUF) / Limited Liability Partnership (LLP) etc. as the case may be.Non submission of above 

certificate by the bidder shall result in summarily rejection of his/their bid. It shall be 

mandatorily incumbent upon the tenderer to identify, state and submit the supporting 

documents duly self attested/digitally signed by which they/he is qualifying the Qualifying 

Criteria mentioned in the Tender Document.  

*ACS-2*ACS-6 

 

 

  

CONSIDERATION OF TENDERS 

7.  Right of Railway to Deal with Tenders: The Railway reserves the right of not to 

invite tenders for any of Railway work or works or to invite open or limited tenders and when 

tenders are called to accept a tender in whole or in part or reject any tender or all tenders 

without assigning reasons for any such action. In case if tender is accepted in part by Railway 

administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which 

shall be subject to acceptance by the Tenderer. 

7A. Two Packets System of Tendering: With a view to assess the tenders technically 

without being influenced by the financial bids, 'Two Packets System of tendering' shall be 

adopted wherein tender documents provide for the same. 

7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as 

mentioned in the tender document, Railway shall conduct Pre Bid Conference(s) with the 

prospective bidders. 

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, 

as amended from time to time, shall be followed for consideration of tenders. 
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7D. Permission to Bid for a bidder from a country which shares Land boundary with 

India: Any bidder from the countries sharing a land border with India will be eligible to bid 

in any procurement of works (including turnkey projects) only if the bidder is registered with 

the Competent Authority. The Competent Authority for registration will be the Registration 

Committee constituted by the Department for Promotion of Industry and Internal Trade 

(DPIIT), Government of India. For interpretation of this para, Department of Expenditure, 

Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall 

be referred. 

7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-

qualification of the Tender, the Railway may, at its discretion, ask any Bidder for a 

clarification of its Bid.  Any clarification submitted by a Bidder that is not in response to a 

request by the Railway shall not be entertained or considered. The Railway request for 

clarification and the response of the bidder in this regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time 

communicated in the Railway request for clarification, the bid shall be evaluated as per the 

documents submitted along with the bid. 

8.  Execution of Contract Document:The Tenderer whose tender is accepted shall be 

required to appear in person at the office of General Manager/General Manager 

(Construction), Chief Administrative Officer (Construction), Divisional Railway Manager or 

concerned Engineer, as the case may be, or if tenderer is a firm or corporation, a duly 

authorized representative shall appear (there would be no need for appear in person if 

agreement is signed digitally) and execute the contract agreement within seven days of notice 

from Railways that the Contract Agreement is ready.  Failure to do so shall constitute a 

breach of the agreement affected by the acceptance of the tender. The Contract Agreement 

shall be entered into by Railway only after submission of valid Performance Guarantee by the 

Contractor. In such cases the Railway may determine that such tenderer has abandoned the 

contract and there upon his tender and acceptance thereof shall be treated as cancelled and the 

Railway shall be entitled to forfeit the full amount of the Bid Security and other dues payable 

to the Contractor under this contract. The failed Contractor shall be debarred from 

participating in the re-tender for that work.  

9.  Form of Contract Document:  Every contract shall be complete in respect of the 

document it shall so constitute.  Not less than 2 copies of the contract document shall be 

signed by the competent authority and the Contractor and one copy given to the Contractor 

(there would be no need of signing two copies if agreement is signed digitally). 



Page 128 of 248 
 

(a)  For Zone Contracts, awarded on the basis of the percentage above or below the 

applicable chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of financial 

year, the contract agreement required to be executed by the tenderer whose tender is accepted 

shall be as per specimen form, Annexure-II.  During the currency of the Zone Contract, work 

orders as per specimen form Annexures-III, for works not exceeding ₹ 5,00,000 each, shall be 

issued by the Divisional Railway Manager / Executive Engineer under the agreement for 

Zone Contract. 

(b)  For contracts for specific works, the contract document required to be executed by 

the tenderer whose tender is accepted shall be an agreement as per specimen form 

Annexure- IV.  
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ANNEXURE - I 

____________ RAILWAY 

TENDER FORM (First Sheet) 

Tender No. ____________________ 

Name of Work ___________________________________________________ 

To 

The President of India 

Acting through the _____________________________ Railway 

I/We ____________________ have read the various conditions to tender attached 

hereto and agree to abide by the said conditions.  I/We also agree to keep this offer open for 

acceptance for a period of ________ days from the date fixed for closing of the tender and in 

default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to do 

the work for _______ Railway, at the rates quoted in the attached bill(s) of quantities and 

hereby bind myself/ourselves to complete the work in all respects within ____________ 

months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions 

of Contract, with all correction slips up-to-date and to carry out the work according to the 

Special Conditions of Contract and Specifications of materials and works as laid down by 

Railway in the annexed Special Conditions/Specifications, Standard Schedule of Rates 

(SSOR) with all correction slips up-to-date for the present contract. 

3. A Bid Securityof ₹ ___________ has already been deposited online/ submitted as 

Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to 

any other right or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice 

issued by the Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that 

effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of 

Industrial Policy and Promotion (DIPP) and my registration number is ……………. valid 

upto …………………. (Copy enclosed) and hence exempted from submission of Bid 

Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 

…………………..and hence required to deposit only 50% of Bid Security.  
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6. Until a formal agreement is prepared and executed, acceptance of this tender shall 

constitute a binding contract between us subject to modifications, as may be mutually agreed 

to between us and indicated in the letter of acceptance of my/our offer for this work. 

 

Signature of Witnesses: 

 

________________________ 

(1)  ___________________ 

 

Signature of Tenderer(s) 

 

(2)  ___________________ Date ________________ 

 

 Address of the Tenderer(s) 

 

_____________________________ 

 

 

*ACS-7 dated 25.09.2024
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ANNEXURE - I (Contd. …) 

 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents 

form part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and 

Materials) of Indian Railways as amended/corrected upto latest correction slips, 

copies of which can be seen in the office of ______________ or obtained from the 

office of the Chief Engineer, ____________ Railway on payment of prescribed 

charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction 

slips, copies of which can be seen in the office of ________________ or obtained 

from the office of the Chief Engineer, ________________ Railway on payment of 

prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 

Engineer or his representatives (from time to time) with all changes and 

modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the 

_________ and / or Chief Engineer, ____________ Railway at any time during the office 

hours. The drawings are only for the guidance of Tenderer(s). Detailed working drawings (if 

required) based generally on the drawing mentioned above, will be given by the Engineer or 

his representative from time to time. 

3.      The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard 

Schedule of Rates (SSOR) of ____________ Railway as applicable to ____________ 

Division except where he/they are required to quote item rates and must tender for all the 

items shown in the Bill(s) of Quantities attached. The quantities shown in the attached Bill(s) 

of Quantities are given as a guide and are approximate only and are subject to variation 

according to the needs of the Railway. The Railway does not guarantee work under each item 

of the Bill(s) of Quantities. The tenderer(s) shall quote rates / rebates only at specified place 

in Tender Form supplied by Railway.  Any revision of rates / rebates submitted (quoted) 

through a separate letter whether enclosed with the bid (Tender Form) or submitted 

separately or mentioned elsewhere in the document other than specified place shall be 

summarily ignored and will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be 

rejected.  Any correction made by tender(s) in his/their entries must be attested by him / 

them. 
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5. The works are required to be completed within a period of ________ months from the 

date of issue of acceptance letter. 

6. Bid Security: 

(a)   Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, 

the tender must be accompanied by a Bid Security as mentioned in tender documents, failing 

which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of 

two packet system of tendering 90days) from the date of closing of the Tender. It is 

understood that the tender documents have been issued to the Tenderer(s) and the 

Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their part 

that after submitting his / their tender subject to the period being extended further, if required 

by mutual agreement from time to time, he will not resile from his offer or modify the terms 

and conditions thereof in a manner not acceptable to ___________ Railway. Should the 

tenderer fail to observe or comply with the foregoing stipulation, the amount depositedor 

Bank guarantee bond submitted as Bid Security for the due performance of the above 

stipulation, shall be forfeited to the Railway.  

(c)      If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-

payment gateway will be retained as part security for the due and faithful 

fulfillment of the contract in terms of Clause 16 of the Standard General 

Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee 

bond, will be encashed as part security for the due and faithful fulfillment of the 

contract in terms of Clause 16 of the Standard General Conditions of Contract. 

 

 The Bid Security of other Tenderers shall, save as herein before provided, be 

returned to them, but the Railway shall not be responsible for any loss or 

depreciation to the Bid Security that may happen thereto while in their possession, 

nor be liable to pay interest thereon. 

(d)     In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards 

either the Full Security Depositor the Part Security Deposit equal to or more than Bid 

Security, the Railway shall return the Bid Security so retained as per sub para(c) above, to the 

Contractor.  

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the 

tender will rest with the Railway.  It shall not be obligatory on the said authority to accept the 

lowest tender or any other tender, and tenderer(s) shall neither demand any explanation for 

the cause of rejection of his/ their tender nor the Railway to assign reasons for declining to 

consider or reject any particular tender or tenders.   

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or 

creates / create circumstances for the acceptance of his / their tender, the Railway reserves the 

right to reject such tender at any stage.                                                                                                         
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9. If any partner(s) of a partnership firm expires after the submission of its tender or 

after the acceptance of its tender, the Railway shall deem such tender as cancelled/contract as 

terminated under clause 61 of the Standard General Conditions of Contract, unless the firm 

retains its character as per partnership agreement. If a sole proprietor expires after the 

submission of tender or after the acceptance of tender, the Railway shall deem such tender as 

cancelled / contract as terminated under clause 61 of the Standard General Conditions of 

Contract. 

10. Eligibility Criteria:  

10.1   Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completedany one of 

the following categories of work(s) during last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 

advertised value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised 

value of the tender. 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct 

component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. 

and in the case of major bridges – substructure, superstructure etc.), tenderer must have 

successfully completed or substantially completed any one of the following categories of 

work(s) during last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 

advertised value of each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of 

advertised value of each component of tender. 

Note for b(1):  Separate completed works of minimum required values shall also be 

considered for fulfillment of technical eligibility criteria for different components. 

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-

defined with estimated tender cost of it, as part of the tender documents without any 

ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated 

in tender documents for evaluation of technical eligibility, shall be considered.  The scope of 

work covered in other remaining components shall be either executed by tenderer himself if 

he has work experience as mentioned in clause 7 of the Standard General Conditions of 

Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard 
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General Conditions of Contract or jointly i.e., partly himself and remaining through 

subcontractor, with prior approval of Chief Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal 

agreement duly notarised, legally enforceable in the court of law, shall be executed by the 

main contractor with the subcontractor for the component(s) of work proposed to be executed 

by the subcontractor(s), and shall be submitted along with the offer for considering subletting 

of that scope of work towards fulfilment of technical eligibility. Such subcontractor must 

fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work 

proposed for subcontract, costing not less than 35% value of work to be subletted, in last 5 

years, ending last day of month previous to the one in which tender is invited through a works 

contract.  

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the Railway. 

 

In case after award of contract or during execution of work it becomes necessary for 

contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling the 

requirements as per clause 7 of the Standard General Conditions of Contract, with prior 

approval of Chief Engineer in writing.   

Note for Item 10.1:  

Work experience certificate from private individual shall not be considered. 

However, in addition to work experience certificates issued by any Govt. 

Organisation, work experience certificate issued by Public listed company having 

average annual turnover of Rs 500 crore and above in last 3 financial years 

excluding the current financial year, listed on National Stock Exchange or 

Bombay Stock Exchange,  incorporated/registered at least 5 years prior to the date 

of closing of tender, shall also be considered provided the work experience 

certificate has been issued by a person authorized by the Public listed company to 

issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed 

company, the tenderer shall also submit along with work experience certificate, 

the relevant copy of work order, bill of quantities, bill wise details of payment 

received duly certified by Chartered Accountant, TDS certificates for all 

payments received and copy of final/last bill paid by company in support of 

above work experience certificate. 
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10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 

contractual turnover of1.5V/Nor 'V' whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years, as per the audited balance sheet. 

However, in case balance sheet of the previous year is yet to be prepared/ audited, the audited 

balance sheet of the fourth previous year shall be considered for calculating average annual 

contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of 

Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 

Chartered Accountant duly supported by Audited Balance Sheet.  

ACS-1 14.07.2022 

 

10.3   Bid Capacity: The tender/technical bid will be evaluated based on bid capacity 

formula detailed as Annexure-VI.  

10.4 No Technical and Financial credentials are required for tenders having advertised 

value up to Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency 

i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 

rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 

relevant date or immediately previous date for which rates have been published. Where, 

relevant date shall be as on the last day of month previous to the one in which tender is 

invited. In case of any other currency, the same shall first be converted to US Dollars as on 

the last day of month previous to the one in which tender is invited, and the amount so 

derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 

rate of such currencies shall be the daily representative exchange rates published by the 

International Monetary Fund for the relevant date or immediately previous date for which 

rates have been published.   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - 

Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment 

equal to or more than 90% of the present contract value (excluding the payment made for 

adjustment of Price variation (PVC), if any) has been made to the contractor in that 

ongoing contract and no proceedings of termination of contract on Contractor’s default 

has been initiated. The credential certificate in this regard should have been issued not 

prior to 60 days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to 

the one in which tender is invited, but completed in last 07 (seven) years, ending last day 
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of month previous to the one in which tender is invited, the completed work shall be 

considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the 

concerned organization but final bill is pending, such work shall be considered for 

fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC 

amount (if paid) shall be considered as the completion cost of work. In case final bill is 

pending, only the total gross amount already paid including the PVC amount (if paid) 

shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid 

including the PVC amount (if paid), as mentioned in the certificate, shall be considered 

as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 

certificate has been issued for such work to the subcontractor by a Govt. Organization or 

public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form 

(Second Sheet), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 

overall cost including the PVC amount (if paid) of that completed work or substantially 

completed work, shall be considered and no separate evaluation for each component of 

that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 

previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 

partnership firm(s), shall be considered only to the extent of their share in previous entity 

on the date of dissolution / split and their share in newly formed partnership firm. For 

example, a partner A had 30% share in previous entity and his share in present 

partnership firm is 20%. In the present tender under consideration, the credentials of 

partner A will be considered to the extent of 0.3*0.2*value of the work done in the 

previous entity. For this purpose, the tenderer shall submit along with his bid all the 

relevant documents which include copy of previous partnership deed(s), dissolution 

deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 

etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, 

the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 

partner(s) shall take away his credentials to the extent of his share on the date of quitting 

the partnership firm(e.g. in a  partnership firm of partners A, B & C  having share 30%, 

30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 

the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 

tenderer shall submit along with his bid all the relevant documents which include copy of 

previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 

case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 

modification in the name and PAN/TAN no. of the firm, the credentials of partnership 

firm shall get enhanced to the extent of credentials of newly added partner(s) on the same 

principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 

with his bid all the relevant documents which include copy of previous partnership deeds, 

dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm etc. 
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10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 

without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 

partner cannot use credentials of partnership firm of A&B partners in any other 

partnership firm or propriety firm without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession 

law, the proportion of credentials of the previous partner will be passed on to the 

successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners 

remain the same, the credentials of the firm before such modification in the share will 

continue to be considered for the firm as it is without any change in their value. Further, 

in case a partner of partnership firm retires without taking away any credentials from the 

firm, the credentials of partnership firm shall remain the same as it is without any change 

in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 

or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” 

or in other partnership firm “AX” earned after the date of becoming a partner of the  

firm AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 

similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials 

of company A also.] 

 

11. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status should be produced 

alongwith the tender.  

Tenderer(s)who is / are not borne on the approved list of the Contractors of ________ 

Railway shall submit alongwith his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for 

which tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding 

contractual payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the 

tendered work. Similarly list of Plant & Machinery available on hand and proposed to 

be inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 

statements/documents submitted alongwith bid are true and factual. Standard format 

of the certificate to be submitted by the bidder is enclosed as Annexure-V. In addition 

to Annexure-V, in case of other than Company/Proprietary firm, Annexure –V(A) 

shall also be submitted by the each member of a Partnership Firm /  Joint Venture 

(JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as 

the case may be.Non submission of a copy of certificate by the bidder shall result in 

summarily rejection of his/their bid. It shall be mandatorily incumbent upon the 
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tenderer to identify, state and submit the supporting documents duly self attested/ 

digitally signed by which they/he are/is qualifying the Qualifying Criteria mentioned 

in the Tender Document.  

(v) The Railway reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall, when so required by 

the Railway, make available all such information, evidence and documents as may be 

necessary for such verification. Any such verification or lack of such verification, by 

the Railway shall not relieve the bidder of its obligations or liabilities hereunder nor 

will it affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or 

incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture 

of the tender Bid Security besides banning of business for a period of 

uptotwofiveyears.  

(b) In case of any information submitted by tenderer is found to be false, forged or 

incorrect after the award of contract, the contract shall be terminated. Bid Security, 

Performance Guarantee and Security Deposit available with the railway shall be 

forfeited. In addition, other dues of the contractor, if any, under this contract shall be 

forfeited and agency shall be banned for doing business for a period of 

uptotwofiveyears. 

*ACS-2 

*ACS-3 

12.   Non-compliance with any of the conditions set forth therein above is liable to result in 

the tender being rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to 

execute an agreement with the President of India acting through the _____________, 

_________ Railway for carrying out the work according to the Standard General Conditions 

of Contract, Special Conditions / Specifications annexed to the tender and Standard 

Specifications (Works and Materials) of Railway as amended/corrected upto latest correction 

slips, mentioned in tender form (First Sheet). 

14.  Documents to be Submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own 

(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / 

Registered Society / Registered Trust / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the constitution of 

their concern, and copy of PAN Card along with their tender.  Tender Documents in such 

cases are to be signed by such persons as may be legally competent to sign them on behalf of 

the firm, company, association, trust or society, as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
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(b) HUF:  

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting 

the tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided 

Family (HUF) and he has the authority, power and consent given by other 

members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) 

above. 

 

(c) Partnership Firm: 

(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 

 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form 

(Second Sheet). 

 

(e) Company registered under Companies Act2013: 

 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 

Association) of the company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by 

the resolution of Board of Directors) in favour of the individual to sign the tender 

on behalf of the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 

 

 

(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against the 

LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or 

debarred by Railways or any other Ministry / Department of the Govt. of India 

from participation in tenders / contracts as on the date of submission of bids, 

either in their individual capacity or in any firm/LLP or JV in which they were / 

are partners/members. Concealment / wrong information in regard to above shall 

make the contract liable for determination under Clause 62 of the Standard 

General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 

 

 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender 

documents and create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) 

above. 
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(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on 

behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company 

etc., then the tender shall be treated as having been submitted by the individual who has 

signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole 

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 

Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo 

moto cognizance of any document available in public domain (i.e., on internet etc.) or in 

Railway’s record/office files etc. will be taken for consideration of the tender, if no such 

mention is available in tender offer submitted. 

 

(v)  A tender from JV shall be considered only where permissible as per the tender 

conditions. 

(vi) The Railway will not be bound by any change of power of attorney orin the 

composition of the firm made subsequent to the submission of tender. Railway may, 

however, recognize such power of attorney and changes after obtaining proper legal advice, 

the cost of which will be chargeable to the Contractor. 

15. The tenderer whether sole proprietor / a company or a partnership firm / joint venture 

(JV) / registered society / registered trust / HUF / LLP etc if they want to act through agent or 

individual partner(s), should submit along with the tender, a copy of power of attorney duly 

stamped and authenticated by a Notary Public or by Magistrate in favour of the specific 

person whether he/they be partner(s) of the firm or any other person, specifically authorizing 

him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract 

up to the stage of signing the agreement except in case where such specific person is 

authorized for above purposes through  a provision made in the partnership deed / 

Memorandum of Understanding / Article of Association /Board resolution, failing which 

tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any 

other person, shall be submitted after award of work, specifically authorizing him/them to 

deal with all other contractual activities subsequent to signing of agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Bidders from countries 

that have signed the Hague Legislation Convention 1961 are not required to be legalized by 

the Indian Embassy if it carries a conforming Appostille certificate. 

*ACS-3 

16. Employment/Partnership etc. of Retired Railway Employees: 

(a)  Should a tenderer 
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i) be a retired Engineer of the gazetted rank or any other gazetted officer working 

before his retirement, whether in the executive or administrative capacity or whether 

holding a pensionable post or not, in the Engineering or any other department of any of 

the railways owned and administered by the President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc 

have as one of its partners/members a retired Engineer of the gazetted rank or any 

other gazetted officer working before his retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted 

rank or any other gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 

1 year prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or 

gazetted officer from the said service and as to whether permission for taking such 

contract, or if the Contractor be a partnership firm or an incorporated company, to 

become a partner or director as the case may be,  has been obtained by the tenderer or 

the Engineer or officer, as the case may be from the President of India or any officer, 

duly authorized by him in this behalf, shall be clearly stated in writing at the time of 

submitting the tender. 

 

b) In case, upon successful award of contract, should a tenderer depute for execution of 

the works under or to deal matters related with this contract, any retired Engineer of 

gazette rank or retired gazettedofficerworking before his retirement in the Engineering 

or any other department of any of the railways owned and administered by the 

President of India for the time being, and now in his employment, then the tenderer will 

ensure that retired Engineer or retired gazetted officer had retired from government 

service at least 1 year prior to the date of his employment with tenderer and in case he 

had retired from service within a year then he possesses  the requisite permission from 

the President of India or any officer, duly authorized by him in this behalf, to get 

associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in 

the case of partnership firm/ company / joint venture (JV) / registered society / 

registered trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the 

family ofpartner(s)/shareholder(s)having share of more than 1%in the tendering 

entityemployed in gazetted capacity in the Engineering or any other department of the 

railway, then the tenderer at the time of submission of tender, will inform the authority 

inviting tenders the details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is 

liable to be dealt in accordance with provision of clause 62 of the Standard General 

Condition of contract. 
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JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This parashall be applicable 

for works tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves only 

one department (say Civil or S&T or Electrical or Mechanical) and shall not be more than 

five, if the work involves more than one Department. One of the members of the JV shall be 

its Lead Member who shall have a majority (at least 51%) share of interest in the JV. The 

other members shall have a share of not less than 20% each in case of JV with upto three 

members and not less than 10% each in case of JV with more than three members. In case of 

JV with foreign member(s), the Lead Member has to be an Indian firm/company with a 

minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or 

as a member of another JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV and not 

in the name of any constituent member. The tender form can however be submitted by JV or 

any of its constituent member or any person authorized by JV through Power of Attorney to 

submit tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as 

per MOU irrespective of their share in the JV if the JV has not been constituted 

legally till the date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members 

on a stamp paper, shall be submitted by the JV alongwith the tender. The complete details of 

the members of the JV, their share and responsibility in the JV etc. particularly with reference 

to financial, technical and other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / 

terminated during the validity of the tender. In case the tenderer fails to observe/comply with 

this stipulation, the full Bid Security shall be liable to be forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the 

Railway. The constitution of the JV shall not normally be allowed to be modified after 

submission of the bid by the JV, except when modification becomes inevitable due to 

succession laws etc., provided further that there is no change in qualification of minimum 

eligibility criteria by JV after change of composition. However, the Lead Member shall 

continue to be the Lead Member of the JV. Failure to observe this requirement would render 

the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be 
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normallyallowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and minimum eligibility criteria should not get 

vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with all 

consequential penal action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by 

the JV as per tender conditions. All the Guarantees like Performance Guarantee, Bank 

Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only in the 

name of the JV and no splitting of guarantees amongst the members of the JV shall be 

permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 

awarded, with the same shareholding pattern as was declared in the MOU/JV Agreement 

submitted alongwith the tender, shall be got registered before the Registrar of the Companies 

under 'The Companies Act -2013' (in case JV entity is to be registered as Company) or before 

the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is 

to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be 

registered as LLP).  A separate PAN shall be obtained for this entity.  The documents 

pertaining to this entity including its PAN shall be furnished to the Railways before signing 

the contract agreement for the work. In case the tenderer fails to observe/comply with this 

stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case 

contract is terminated railway shall be entitled to forfeit the full amount of the Bid Security 

and other dues payable to the Contractor under this contract. The entity so registered, in the 

registered documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is 

awarded, shall be jointly and severally liable to the Railway for execution of the project in 

accordance with General and Special Conditions of Contract. The members of the entity shall 

also be liable jointly and severally for the loss, damages caused to the Railways during the 

course of execution of the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of 

the contract including the period of extension, if any and the maintenance period after the 

work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and 

interpreted in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead 

member on behalf of the Joint Venture to deal with the tender Contract, sign the agreement or 

enter into contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in respect of 

the said tender/contract. All notices/correspondences with respect to the contract would be 

sent only to this authorized member of the JV. 

*ACS-3 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest 
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right or liability in the contract without the written consent of the other members and that of 

the Railway in respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following 

documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 

registered with the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, 

to enter into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to 

sign the MOU/JV Agreement on behalf of the partnership firm and create liability 

against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted 

or debarred by Railways or any other Ministry / Department of the Govt. of India 

from participation in tenders / contracts as on the date of submission of bids, 

either in their individual capacity or in any firm/LLP in which they were / are 

partners/members.  Any Concealment / wrong information in regard to above 

shall make the bid ineligible or the contract shall be determined under Clause 62 

of the Standard General Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a 

proprietary Concern and he is sole proprietor of the Concern OR he who is 

signing the affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu 

Undivided Family (HUF) and he has the authority, power and consent given by 

other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents 

shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company 

to enter into a JV agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of 

Association) of the company  

(iii) A copy of Certificate of Incorporation 

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company 

(backed by the resolution of Board of Directors) in favour of the individual, to 

sign the tender, sign MOU/JV Agreement on behalf of the company and create 

liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents 

shall be submitted:  

(i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to 

enter into a JV agreement 
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(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm 

(backed by resolution passed by the Partners) in favour of the individual, to 

sign the tender and/or sign the MOU/ JV agreement on behalf of the LLP 

and create liability against the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or 

debarred by Railways or any other Ministry / Department of the Govt. of 

India from participation in tenders / contracts as on the date of submission of 

bids, either in their individual capacity or in any firm/LLP or JV in which 

they were / are partners/members.  Any Concealment / wrong information in 

regard to above shall make the contract liable for determination under 

Clause 62 of the Standard General Conditions of Contract. 

 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following 

documents shall be submitted:  

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender 

documents and create liability against the Society/Trust.  

 

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) 

above. 

17.14.7A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Bidders from 

countries that have signed the Hague Legislation Convention 1961 are not required to be 

legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

*ACS-3 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of 

the JV shall be adjudged based on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either 

the ‘JV in its own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility 

for the work as per para 10.1 above, shall have technical capacity of minimum 25%10%of 

the cost of work i.e., each non-lead member of JV member must have satisfactorily 

completed or substantially completed during the last 07 (seven) years, ending last day of 

month previous to the one in which tender is invited, one similar single work for a 

minimum of 25%10% of advertised value of the tender.    

(b) For works with composite components 
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The technical eligibility for major component of work as per para 10.1 above, shall be 

satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and 

technical eligibility for other component(s) of work as per para 10.1 above, shall be 

satisfied by either the ‘JV in its own name & style’ or ‘any member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility 

for any component of the work as per para 10.1 above, shall have technical capacity of 

minimum 25%10% of the cost of any component of workmentioned in technical eligibility 

criteria. i.e., each other (non-lead) member of must have satisfactorily completed or 

substantially completed during the last 07 (seven) years, ending last day of month previous 

to the one in which tender is invited, one similar single work for a minimum of 25%10%of 

cost of any component of workmentioned in technical eligibility criteria.    

ACS-1 14.07.2022 

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall be the component of 

work having highest value. In cases where value of two or more component of work 

is same, any one work can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned 

only to the extent of the concerned member's share in that JV for the purpose of 

satisfying his/her compliance to the above mentioned technical eligibility criteria in 

the tender under consideration. 

 

17.15.2Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. 

The “financial capacity” of the lead member of JV shall not be less than 51% of the financial 

eligibility criteria mentioned at para 10.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be taken as 

JV’s “financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to 

the extent of the concerned member’s share in that JV for the purpose of satisfying 

compliance of the above mentioned financial eligibility criteria in the tender under 

consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 

above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as 

JV’s “Bid capacity” to satisfy this requirement. 

18.  Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under the 

provisions of the Indian Partnership Act. 
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18.2 The partnership firm should have been in existence or should have been formed prior 

to submission of tender. Partnership firm should have either been registered with the 

Registrar or the partnership deed should have been notarized as per the Indian Partnership 

Act, prior to submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership firm 

should have PAN / TAN number in its own name and PAN / TAN number in the name of any 

of the constituent partners shall not be considered.  The valid constituents of the firm shall be 

called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be 

allowed to be modified / altered / terminated during the validity of the tender as well as the 

currency of the contract except when modification becomes inevitable due to succession laws 

etc., in which case prior permission should be taken from Railway and in any case the 

minimum eligibility criteria should not get vitiated.  The re-constitution of firm in such cases 

should be followed by a notary certified Supplementary Deed.  The approval for change of 

constitution of the firm, in any case, shall be at the sole discretion of the Railways and the 

tenderer shall have no claims what-so-ever.  Any change in the constitution of Partnership 

firm after submission of tender shall be with the consent of all partners and with the 

signatures of all partners as that in the Partnership Deed.  Failure to observe this requirement 

shall render the offer invalid and full Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the 

award of the contract, the offer shall be rejected and Bid Security of the tenderer will be 

forfeited.  If any new partner joins the firm after submission of tender but prior to award of 

contract, his / her credentials shall not qualify for consideration towards eligibility criteria 

either individually or in proportion to his share in the previous firm.  In case the tenderer fails 

to inform Railway beforehand about any such changes / modification in the constitution 

which is inevitable due to succession laws etc. and the contract is awarded to such firm, then 

it will be considered a breach of the contract conditions liable for determination of the 

contract under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual 

capacity or as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid 

Security shall be submitted by partnership firm. The Bid Security submitted in the name of 

any individual partner or in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 

Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 

only in the name of the partnership firm and no splitting of guarantees among the partners 

shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm 

shall be executed in the name of the firm only and not in the name of any individual partner. 
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18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 

undertakings shall be furnished by all the partners through a notarized affidavit, before 

signing of contract agreement.  

(a) Joint and several liabilities: 

 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be 

jointly and severally liable to the Railway for execution of the contract in accordance with 

General and Special Conditions of the Contract. The partners shall also be liable jointly and 

severally for the loss, damages caused to the Railway during the course of execution of the 

contract or due to non-execution of the contract or part thereof.   

(b) Duration of the partnership deed and partnership firm agreement: 

 The partnership deed/partnership firm agreement shall normally not be modified/altered/ 

terminated during the currency of contract and the maintenance period after the work is 

completed as contemplated in the conditions of the contract.  Any change carried out by 

partners in the constitution of the firm without permission of Railway, shall constitute a 

breach of the contract, liable for determination of the contract under Clause 62 of the 

Standard General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 

interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other partner/s and that of the 

Railway. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a 

partnership firm.  The following documents shall be submitted by the partnership firm, with 

the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 

registered with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to 

tender for the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 

debarred by Railways or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP in which they were / are partners/members.  

Any Concealment / wrong information in regard to above shall make the bid 

ineligible or the contract shall be determined under Clause 62 of the Standard 

General Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

18.11  Evaluation of eligibility of a partnership firm: 
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Technical and financial eligibility of the firm shall be adjudged based on satisfactory 

fulfillment of the eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) 

above. 

19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more than Rs 

50 Crores, Railway shall make payment, as an Interest bearing advances, as per Contractor’s 

request. These advances shall carry a simple interest ________ as indicated in the Tender 

documents. The payment and recovery of such advances shall be made as per manners 

prescribed in Clause 46.4 of the Standard General Conditions of Contract.  

 

 

 

 

 

(Signature)      

 (Designation) 

Signature of Tenderer(s)   _________Railway Date _____________                                                                  

Date _____________    
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet)  

Name ofWork: ________________________________________________ 

BILL OF QUANTITIES 

1.  Standard Schedule of Rates (SSOR) Items:  

SL Item 

No. of 

SSOR 

Description 

of Item of 

Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words to be 

filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

2. Non Standard Schedule of Rates (SSOR) Items:  

SL Item 

No. 

Description 

of Item of 

Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words to be 

filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

 

The quantities shown in above Bill of Quantities are approximate and are as a guide to 

give the tenderer(s) an idea of quantum of work involved. The Railway reserves the right to 

increase/ decrease and/or delete or include any of the quantities given above and no extra rate 

will be allowed on this account. 

I/We undertake to do the work at __________ % above/below the Standard Schedule 

of Rates (SSOR) of the _______ Railway as applicable to ________ Division or at the rates 

quoted above for each item.  

Dated ______________ 

Signature of the Tenderer(s) 

 

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 

6 & 7 shall be filled by the Tenderer(s) only when percentage tenders are not invited. 
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ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 

CONTRACT AGREEMENT No.______________ DATED _____________. 

ARTICLES OF AGREEMENT made this ______________ day of ______________ 

between the President of India acting through the _________________, _____________ 

Railway hereinafter called the "Railway" of the one part and 

___________________________ hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of _____ 

months from ______________ to _________________ for the performance of: 

(a)  New Works, additions and alterations to existing structures, special repair works and 

supply of building materials subject to the contract value for such works not exceeding 

₹ _______. 

(b) All ordinary repair and maintenance works at any site between kilometer __________ and 

kilometre _________ as will be set forth in the work orders (which work orders shall be 

deemed and taken to be part of this contract) that will be issued during the said period at 

_______% above/below the Standard Schedule of Rates (SSOR) of the _____________ 

Railway, corrected up to the latest correction slips and Standard Specifications of the 

_____________ Railway corrected upto latest correction slips and the Special Conditions and 

Special Specifications, if any in conformity with the drawings (if any) that will be issued with 

the work order, aforesaid AND WHEREAS the performance of the said work is an act in 

which the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the 

payment to be made by the Railway, the Contractor will duly perform the works set forth in 

the said Work Order and shall execute the same with great promptness, care and accuracy, in 

a workman like manner to the satisfaction of the Railway and will complete the same on or 

before the respective dates specified therein in accordance with the said specifications and 

said drawings (if any) and said conditions of contract and will observe, fulfill and keep all the 

conditions therein mentioned, (which shall be deemed and taken to be part of this contract as 

if the same had been duly set forth  herein), AND the Railway both here-by agree that if the 

Contractor shall duly perform the said work in the manner aforesaid and observe and keep the 

said terms and conditions, the Railway will pay or cause to be paid to the Contractor for the 

said works on the completion thereof the amount due in respect thereof at the rates specified 

above.  

Contractor _______________                                                     Designation  

Address _________________                                                           Railway   _________ 

(For President of India) 

Witnesses (to signature of Contractor): 

Signature of witnesses with address  ______________________________________ 

Date __________    _______________________________________ 
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Signature of witnesses with address  _______________________________________ 

Date __________    _______________________________________ 

 _______________________________________ 

ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO._________, DATED ________ UNDER CONTRACT AGREEMENT  

NO._________________________________ DATED __________________. 

Name of Work _____________________________________ 

(SITE) _____________________ 

Schedule of Drawings 

____________________________________________________________ 

Authority__________________________________      

Allocation _________________________ 

 

 The Contractor(s) ____________________________ is / are hereby ordered to 

carry out the following works at ________% above/below the Standard Schedule of Rates 

(SSOR) of ________________, updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents under Zone Contract Agreement 

here-in-before referred to: 

 

SL Item 

No. 

Description of 

Item of Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹ ____________ 

 

       

The works herein mentioned are required to be completed on or before ________ (Date). The 

quantities provided herein are approximate and subject to variation under Clause 42 of the 

Standard General Conditions of Contract updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents.  

 

Divisional Railway Manager/Divisional __________ Engineer 

_______________ Division 

__________________ Railway 

Date ___________                                                                                     for President of India 
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I agree to complete the works herein set forth on or before the date specified under the 

Zone Contract Agreement herein before referred to in conformity with the drawings hereto 

annexed and in accordance with the General and Special (if any) Conditions of Contract 

updated with correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents and the Standard Specifications of _________ Railway updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents . 

I also agree to maintain such works for the period specified below from the date of 

completion: 

(a)  Repair and maintenance work including white/color washing: three calendar 

months from date of completion.  

(b)  All new works except earth work: Six calendar months from date of completion. 

Contractor _______________ (Signature) Railway: Designation _____________  

Address __________________________ 

   For President of India) 

Date _____________ Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address  

1. ________________________                        _________________________ 

  ________________________                        _________________________ 

_________________________ _________________________ 

2. _________________________                      _________________________ 

 _________________________                      __________________________     

           _________________________ __________________________ 
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ANNEXURE - IV 

___________ RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 

between President of India acting through the Railway Administration hereafter called the 

"Railway" of the one part and ___________________________herein after called the 

"Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works 

_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the 

Standard General Conditions of Contract, updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents and the Specifications of 

_____________ updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents and the applicable Standard Schedule of Rates 

(SSOR) of ___________ updated with correction slips issued up to date of inviting tender or 

as otherwise specified in the tender documents and the Special Conditions and Special 

Specifications, if any and in conformity with the drawings here-into annexed AND 

WHEREAS the performance of the said works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 

made by the Railways, the Contractors will duly perform the said works in the said Bill(s) of 

Quantities set forth and shall execute the same with great promptness, care and accuracy in a 

workman like manner to the satisfaction of the Railway and will complete the same in 

accordance with the said specifications and said drawings and said conditions of contract on 

or before the ______ day of ___________ 20___ and will maintain the said works for a 

period of ________Calendar months from the certified date of their completion and will 

observe, fulfill and keep all the conditions therein mentioned (which shall be deemed and 

taken to be part of this contract, as if the same have been fully set forth herein), AND the 

Railway, both hereby agree that if the Contractor shall duly perform the said works in the 

manner aforesaid and observe and keep the said terms and conditions, the Railway will pay or 

cause to be paid to the Contractor for the said works on the final completion thereof the 

amount due in respect thereof at the rates specified in the Bill(s) of Quantities hereto 

annexed. 

Contractor _______________ (Signature)           Railway: Designation ___________                                                               

Address _________________________   (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 
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_____________________________                      _____________________________ 
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ANNEXURE-V 

Reference -Para 6.1 of ITT 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 

TENDERER ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the 

attorney/authorized signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose of 

the Tender documents for the work of 

____________________________________________ as per the tender No.____________ 

of ________(Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer 

including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 

Railway website www.ireps.gov.in . I/we have verified the content of the document 

from the website and there is no addition, no deletion or no alteration to the content 

of the tender document.  In case of any discrepancy noticed at any stage i.e. 

evaluation of tenders, execution of work or final payment of the contract, the master 

copy available with the railway Administration shall be final and binding upon 

me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the qualification 

requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding 

upon me/us. 

6. I/We declare that the information and documents submitted along with the 

tender by me/us are correct and I/we are fully responsible for the correctness of 

the information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or 

any other Ministry / Department of Govt. of India from participation in tender on the 

date of submission of bids, either in individual capacity or as a HUF/ member of the 

partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the affidavitcertificatesubmitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of 

tenders, it shall lead to forfeiture of the Bid Security besidesand may also lead 

to any other action provided in the contract includingbanning of business for a 

period of uptofivetwoyear. Further, I/we (insert name of the 

http://www.ireps.gov.in/
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tenderer) **_____________and all my/our constituents understand that my/our offer 

shall be summarily rejected. 

9. I/we also understand that if the contents of the affidavitcertificatesubmitted by us are 

found to be false/forged or incorrect at any time after the award of the contract, it will 

lead to termination of the contract, along with forfeiture of Bid Security/Security 

Deposit and Performance guarantee besidesand may also lead to any other action 

provided in the contract including banning of business for a period of uptofivetwo 

year. 

 

10. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from 

such a country or, if from such a country, have been registered with the competent 

Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and 

am/are eligible to be considered (evidence of valid registration by the competent 

authority is enclosed)   

 

 
  SEAL AND SIGNATURE 

  OF THE TENDERER 
Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in 
suitably by tenderer.   

This affidavit certificate is to be given by each member of JV or Partners of 

Partnership firm/LLP/etc. 

ACS-1, 14.07.2022 

ACS-2, 13.12.2022 

ACS-3 

ACS-4 
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ANNEXURE-V(A) 

Reference -Para 6.1 of ITT 

(This certificate is to be given by attorney/authorized signatory/each member of 

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc.) 

 

I/We………………………(Name), attorney/authorized signatory of the 

……………..….. (constituent firm/constituent partner) and member/partner of the 

………………………………(tenderering firm) hereby solemnlPy affirm and state as 

under: 

1. I/we certify that ……………..….. (constituent firm/constituent partner) is/are not 

blacklisted or debarred by Railways or any other Ministry / Department of Govt. of 

India from participation in tender on the date of submission of bids, either in 

individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

2. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from 

such a country or, if from such a country, have been registered with the competent 

Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and 

am/are eligible to be considered (evidence of valid registration by the competent 

authority is enclosed),  

SEAL AND SIGNATURE 

            OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

Place: 

Dated: 

 

ACS-2, 13.12.2022 
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ANNEXURE – VI  

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

 

TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 

includes bid capacity also, the tenderer will be qualified only if its available bid capacity is 

equal to or more than the total bid value of the present tender. The available bid capacity shall 

be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender), 

taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Value of existing commitments and balance amount of ongoing works with the tenderer 

as on date one month prior to the tender closing date to be completed in next ‘N’ 

years.Existing commitments and balance amount of ongoing works with tenderer as per 

the prescribed proforma of Railway for statement of all works in progress and also the 

works which are awarded to tenderer but yet not started upto the date of inviting of tender. 

 

ACS-1 14.07.2022 

Note:  

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any 

one of the previous three financial years or the current financial year (up to 

date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer 

as per the prescribed proforma of Railway for statement of all works in 

progress and also the works which are awarded to tenderer but yet not started 

upto the date of inviting of tender for calculating B. In case of no works in 

hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by 

Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  

(i) Maximum value of construction works executed and payment received in any 

one of the previous three financial years or the current financial year (up to 

date of inviting tender) by each member of JV for calculating A, and 
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(ii) Existing commitments and balance amount of ongoing works with each 

member of JV either in individual capacity or as a member of other JV as per 

the prescribed proforma of Railway for statement of all works in progress 

and also the works which are awarded to each member of JV either in 

individual capacity or as a member of other JV but yet not started upto the 

date of inviting of tender for calculating B. In case of no works in hand, a 

‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by 

Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a 

Member in an earlier JV shall be reckoned only to the extent of the concerned 

member's share in that JV for the purpose of satisfying his/her compliance to the 

above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as 

JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 

offer shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted 

by the tenderer. In case, the available bid capacity is lesser than estimated cost of 

work put to tender, his offer shall not be considered even if he has been found eligible 

in other eligibility criteria/tender requirement. 
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Annexure –VIA 

Para 5 of the Instructions to Tenderers 

(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

……….. Railway,  

Beneficiary: ………………………………………………. Railway 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 

In consideration of the President of India acting through----- (Designation & address of 

Contract Signing Authority), …….. Railway, ……………., …. (hereinafter called “The 

Railway”) having invited the bid for___________through Notice inviting tender (NIT) 

No.._____________, We have been informed that . . . . . [Insert name of the Bidder]............ 

(hereinafter called "the Bidder") intends to submit its bid  (hereinafter called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required 

Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] 

having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting 

through ..............[Insert Name and Designation of the authorised persons of the Bank], 

have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter 

contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur 

obligations for and on behalf of the Bank, confirm that the Bank, hereby, 

unconditionally and irrevocably guarantee to pay to the Railway full amount in the sum 

of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any 

amount up to and including aforementioned full amount without any demur, reservation 

or recourse. Any such demand made by the Railway on the Bank shall be final, 

conclusive and binding, absolute and unequivocal on the Bank notwithstanding any 
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disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any 

threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand 

by Railway without any reference to the Bidder and without the Railway being required 

to show grounds or give reasons for its demand of the amount so demanded. 

 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 

Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid 

document or to any documents, which have been or may be made between the Railway 

and the Bidder, will in any way absolve the Bank from the liability under this guarantee; 

and the Bank, hereby, waives any requirement for notice of any such change, addition or 

modification made by Railway at any time. 

 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of 

Bid].  Any demand in respect of this Guarantee should reach the Bank within the validity 

period of Bid Security. 

 

7. The Bank Guarantee is unconditional and irrevocable. 

 

8. The expressions Bank and Railway herein before used shall include their respective 

successors and assigns. 

 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with 

the previous consent in writing of the Railway. This guarantee is subject to the Uniform 

Rules for Demand Guarantees, ICC Publication No.758. 

 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 

System) and shall invariably send the advice of this Bank Guarantee to the following 

bank details – 

 

 

 

 

 

 

 

 

 

 

 

 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall 

be deemed as Principal Debtor of the Railway. 

Date …………     ……………………………………… 

  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] 

……………….... 

       [Designation with Code 

No.]……………..…… 

       [P/Attorney] No.   

Witness: 

1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s 

Seal 

         

 [P/Attorney]No. 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 

deleted from the final document. 
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

 

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange  

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

1. The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years. However, in case balance 

sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 

fourth previous year shall be considered for calculating average annual contractual 

turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets 

and profit and loss accounts for the relevant years in respect of the bidder or all 

members constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported by 

Audited Balance Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 

consideration of all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

(Seal) 
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Part II 

STANDARD GENERAL CONDITIONS OF CONTRACT 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms 

shall have the meaning assigned hereunder except where the context otherwise requires: 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative 

Officers of the Railway or of the Successor Railway authorized to deal with any matters 

which these presents are concerned on his behalf. 

 

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence 

and Control of the Railway and shall also include Addl. General Manager, the General 

Manager (Construction)and shall mean and include their successors, of the successor 

Railway. 

(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

Railway and shall also include Chief Engineer (Construction), Chief Signal & 

Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 

Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical 

Engineerand shall mean & include their successors, of the Successor Railway. 

(d)  "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the 

Railway and shall mean and include the Divisional Railway Manager of the Successor 

Railway. 

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional 

Signal & Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  

in executive charge of the works and shall include the superior officers of Open Line and 

Construction organisations on the Railway of the Engineering, Signal & Telecom, Electrical 

and Mechanical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, 

Senior Divisional Signal & Telecom Engineer / Dy.Chief Signal & Telecom Engineer, Senior 

Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional 

Mechanical Engineer and shall mean & include the Engineers of the Successors Railway. 

(f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & 

Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical 

Engineer in direct charge of the works and shall include any Sr. Section/Junior Engineer of 

Civil Engineering/Signal and Telecommunication Engineering/Mechanical 

Engineering/Electrical Engineering Departments appointed by the Railway and shall mean 

and include the Engineer's Representative of the Successor Railway. 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or 

Company whether incorporated or not who enters into the contract with the Railway and shall 

include their executors, administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted 

Bill(s) of Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway 

modified by the tender percentage for items of works quantified, or not quantified, the 
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Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the 

Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 

Railway as specified by Railway under the authority of the Chief Engineer or as amplified, 

added to or superseded by Special Specifications, if any. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 

Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 

Schedule of Rates of the Railway issued under the authority of the Chief Engineer from 

time to time, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 

Director General/ Central Public Works Department, Government of India, New Delhi, 

as adopted and modified by the Railway under the authority of the Chief Engineer from 

time to time, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of 

annexed to the contract and shall include any modifications of such drawings and further 

drawings as may be issued by the Engineer from time to time. 

(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature required 

for the execution, completion or maintenance of the works or temporary works (as hereinafter 

defined) but does not include materials or other things intended to form or forming part of the 

permanent work. 

(n)"Temporary Works" shall mean all temporary works of every kind required for the 

execution completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the 

works are to be carried out and any other lands or places provided by the Railway for the 

purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the 

date of completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, 

having more than 3 years experience in the relevant field of construction work involved in the 

contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website 

if tender is published on website or the date of publication in newspaper in case tender is not 

published on website.  
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(s)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 

with respective quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the 

plural and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these 

Standard General Conditions are solely for the purpose of facilitating reference and shall not 

be deemed to be part thereof or be taken into consideration in the interpretation or 

construction thereof the contract. 

 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract 

documents shall be signed in triplicate by the Railway and the Contractor. The contract 

documents are complementary and what is called for by anyone shall be as binding as if 

called for by all, the intention of the documents is to include all labour and materials, 

equipments and transportation necessary for proper execution of work. Materials or works 

not covered by or properly inferable from any heading or class of the specifications shall not 

be supplied by the Railway to the Contractors unless distinctly specified in the contract 

documents. Materials or works described in words which so applied have a well-known 

technical or trade meaning, shall be held to refer to such recognized standards. 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to 

a Project authority or vice versa while contract is in subsistence, the contract shall be binding 

on the Contractor and the Successor Railway/Project in the same manner & take effect in all 

respects as if the Contractor and the Successor Railway/Project were parties thereto from the 

inception and the corresponding officer or the Competent Authority in the Successor 

Railway/Project will exercise the same powers and enjoy the same authority as conferred to 

the Predecessor Railway/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor 

Railway, the contract shall, notwithstanding any things contained herein contrary there to, be 

binding on the Contractor and the Successor Railway in the same manner and take effect in 

all respects as if the Contractor and the Successor Railway had been parties thereto from the 

date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time 

being in force in the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye-laws of any local 

authority and of any water and lighting companies or undertakings, with whose system the 

work is proposed to be connected and shall before making any variation from the drawings or 

the specifications that may be necessitated by so confirming give to the Engineer notice 

specifying the variation proposed to be made and the reason for making the variation and 
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shall not carry out such variation until he has received instructions from the Engineer in 

respect thereof. The Contractor shall be bound to give all notices required by statute, 

regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in 

respect thereof. 

 

3.(3) Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances pertaining 

to the work commensurate with the progress of work/agreed programme, will be obtained by 

Engineer. In the event of any delay in securing respective clearances leading to delay in 

execution of work, the Contractor shall be entitled to Extension of Time for the period of 

such delay in accordance with the provisions of Clause-17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and 

complaints made by the Railway or the Engineer or the Engineer's Representative or the 

Contractor inter-se concerning the works shall be in writing or e-mail on registered e-mail 

IDs i.e. the e mail id provided for correspondence in the contract agreement, otherwise email 

id registered with IREPS and no notice, communication, reference or complaint not in writing 

or through e-mail, shall be recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer 

the name, designation and address of his authorized agent and all complaints, notices, 

communications and references shall be deemed to have been duly given to the Contractor, if 

delivered to the Contractor or his authorized agent or left at or posted to the address so given 

and shall be deemed to have been so given in the case of posting on day on which they would 

have reached such address in the ordinary course of post/ e-mail or on the day on which they 

were so delivered or left. In the case of contract by partners, any change in the constitution of 

the firm shall be forthwith notified by the Contractor to the Engineer.  

6.   Occupation and Use of Land: No land belonging to or in the possession of the 

Railway shall be occupied by the Contractor without the permission of the Railway. The 

Contractor shall not use, or allow to be used the site for any purposes other than that of 

executing the works. Whenever non-railway bodies/persons are permitted to use railway 

premises with competent authority’s approval, conservancy charges as applicable from time 

to time may be levied. 

7.    Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any manner 

whatsoever without the special permission in writing of the Chief Engineer, save as provided 

below. Any breach of this condition shall entitle the Railway to rescind the contract under 

Clause 62 of these Conditions and also render the Contractor liable for payment to the 

Railway in respect of any loss or damage arising or ensuing from such cancellation; provided 

always that execution of the details of the work by petty Contractor under the direct and 

personal supervision of the Contractor or his agent shall not be deemed to be sub-letting 

under this clause.  
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In case Contractor intends to subcontract part of work, he shall submit a proposal in writing 

seeking permission of Chief Engineer for the same. While submitting the proposal to railway, 

Contractor shall ensure the following: 

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% 

of total contract value.  

 

(ii) The subcontractor shall have successfully completed at least one work similar 

to work proposed for subcontract in last 5 years, ending date of submission of proposal 

by Contractor to Railway, costing not less than 35% value of work to be subletted, 

through a works contract. For fulfilment of above, Work Experience Certificate issued 

by a Govt. Department/Organisation shall be considered. Further, Work Experience 

Certificate issued by a Public listed company shall be considered provided the company 

is having average annual turnover of Rs 500 crore and above in last 3 financial years 

excluding the current financial year, listed on National Stock Exchange or Bombay 

Stock Exchange, registered at least 5 years back from the date of submission of 

proposal by Contractor to Railway and work experience certificate issued by a person 

authorised by the Public Listed Company to issue such certificates.  

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall 

be asked for by the Railway. 

 

In case contractor submits subcontractor’s work experience certificate issued by public 

listed company, the contractor shall also submit along with work experience certificate, 

the relevant copy of work order, bill of quantities, bill wise details of payment received 

duly certified by Chartered Accountant, TDS certificates for all payments received and 

copy of final/last bill paid by company in support of above work experience certificate. 

 

(iii) There is no banning of business with the sub-contractor in force over IR.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into 

by Contractor with subcontractor. No subcontractor shall be permitted without a formal 

agreement between Contractor and subcontractor. This agreement shall clearly define 

the scope of work to be carried out by subcontractor and the terms of payment in clear 

& unambiguous manner. 

 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal 

agreement legally enforceable in Court of Law with subcontractor and submit a copy of 

the same to the Engineer. 

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the 

intended date of commencement of subcontractor’s work. 

 

(e) Once having entered into above arrangement, Contractor shall discontinue such 

arrangement, if he intends to do so at his own or on the instructions of Railway, with 

prior intimation to Chief Engineer. 

 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 
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(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall 

endeavour to resolve all issues amicably and speedily with the Sub-contractor(s), so 

that the execution of work is not affected in any manner whatsoever. 

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, 

when, based on documents, is satisfied that subcontracted work has been carried out by 

subcontractor, shall issue work experience certificate to the subcontractor also for the 

portion of work subcontracted and successfully completed by the sub-contractor.  

Note: Work Experience Certificate to the subcontractor shall be issued only when the 

contractor’s work is complete and contractor is entitled for the issuance of Work 

Experience Certificate. However, in the same contract, when the Chief Engineer, based 

on documents, is satisfied that the subcontractor has successfully carried out subletted 

work; without issuance of work experience certificate to subcontractor at this stage, the 

Chief Engineer can, only once, consider the successfully completed subletted work for 

the fulfilment of eligibility for further subletting of work to the subcontractor in the 

same contract. When the contractor’s work is complete and contractor is entitled for 

the issuance of work experience certificate, the subcontractor shall be issued one Work 

Experience Certificate for the total scope of work executed by the subcontractor in the 

contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with 

Contractor. Subcontracting will in no way relieve the Contractor to execute the work as 

per terms of the Contract. 

 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not 

satisfactory, he may instruct the Contractor to remove the subcontractor from the work 

and Contractor has to comply with the above instructions with due promptness. 

Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. 

No claim of Contractor whatsoever on this account shall be entertained by the Railway 

and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 

 

(k) The permitted subcontracting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the Railway and shall not 

relieve the Contractor of any responsibility under the Contract. 

 

8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing 

to difficulty in obtaining certain materials (including Tools & Plant) in the market, the 

Railway may have agreed without any liability therefore to endeavour to obtain or assist the 

Contractor in obtaining the required quantities of such materials as may be specified in the 

Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 

material, the Contractor shall not be deemed absolved of his own responsibility and shall 

keep in touch with the day to day position regarding their availability and accordingly adjust 

progress of works including employment of labour and the Railway shall not in any way be 

liable for the supply of materials or for the non-supply thereof for any reasons whatsoever nor 

for any loss or damage arising in consequence of such delay or non-supply.  
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9. Railway Passes: No free railway passes shall be issued by the Railway to the 

Contractor or any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the 

conveyance of Contractor's materials, tools and plant by train which may be required for use 

in the works and the Contractor shall pay full freight charges at public tariff rates therefor. 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the 

ballast or material trains under such conditions as shall be specially prescribed, provided that 

the Contractor shall pay for the use thereof charges calculated at public tariff rates on the 

marked carrying capacity of each vehicle subject to specified minimum charge per day or part 

of day and provided further that the Contractor shall indemnify the Railway against any 

claims or damages arising out of the use or misuse thereof and against any liabilities under 

the Workmen's Compensation Act, 1923 or any statutory amendments thereto. 

12.  Representation on Works: The Contractor shall, when he is not personally present 

on the site of the works place, keep a responsible agent at the works during working hours 

who shall on receiving reasonable notice, present himself to the Engineer and orders given by 

the Engineer or the Engineer's representative to the agent shall be deemed to have the same 

force as if they had been given to the Contractor. Before absenting himself, the Contractor 

shall furnish the name and address of his agent for the purpose of this clause and failure on 

the part of the Contractor to comply with this provision at any time will entitle the Railway to 

rescind the contract under Clause 62 of these Conditions. 

13.  Relics and Treasures: All gold, silver, oil, other minerals of any description, all 

precious stones, coins, treasures relics antiquities and other similar things which shall be 

found in or upon the site shall be the property of the Railway and the Contractor shall duly 

preserve the same to the satisfaction of the Railway and shall from time to time deliver the 

same to such person or persons as the Railway may appoint to receive the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock 

or other substances or materials which may be obtained from any excavation made for the 

purpose of the works or any building or produced upon the site at the time of delivery of the 

possession thereof but all the substances, materials, buildings and produce shall be the 

property of the Railway provided that the Contractor may, with the permission of the 

Engineer, use the same for the purpose of the works either free of cost or pay the cost of the 

same at such rates as may be determined by the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save harmless the 

Railway from and against all actions, suit, proceedings, losses, costs, damages, charges, 

claims and demands of every nature and description brought or recovered against the 

Railways by reason of any act or omission of the Contractor, his agents or employees, in the 

execution of the works or in his guarding of the same. All sums payable by way of 

compensation under any of these conditions shall be considered as reasonable compensation 

to be applied to the actual loss or damage sustained, and whether or not any damage shall 

have been sustained.  
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16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid 

Security submitted by the Contractor with his tender will be retained/encashed by the 

Railways as part of security for the due and faithful fulfillment of the contract by the 

Contractor.  Provided further that, if Contractor submits the Cash or Term Deposit Receipt 

issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from 

a Scheduled commercial bank of India, either towards the Full Security Depositor the Part 

Security Deposit equal to or more than Bid Security, the Railway shall return the Bid 

Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit 

Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee 

bond issued from Scheduled commercial bank of India, or may be recovered at the rate of 6% 

of the bill amount till the full Security Deposit is recovered.  Provided also that in case of 

defaulting Contractor, the Railway may retain any amount due for payment to the Contractor 

on the pending "on account bills" so that the amounts so retained (including amount 

guaranteed through Performance Guarantee) may not exceed 10% of the total value of the 

contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up 

to the stipulated date of Maintenance period plus 60 days and shall be extended from time to 

time, depending upon extension of contract granted in terms of Clause 17A and 17B of the 

Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running 

bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be 

refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from 

scheduled commercial bank of India, to be submitted by him, for an amount equal to or 

more than the already available Security Deposit, provided however that, in a contract of 

value less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is 

permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such 

refund / return of the already available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above 

shall be returned to the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51.(1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway 

has No Claim on Contractor  and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), 

in case applicable. 

 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole 

under clause 62 (1) of these conditions, the Security Deposit already with railways under the 

contract shall be forfeited. However, in case the contract is rescinded in part or parts under 

clause 62 (1) of these conditions, the Security Deposit shall not be forfeited. 
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16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited in terms 

of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 

(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time 

for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue 

of LOA may be given by the Authority who is competent to sign the contract agreement. 

However, a penal interest of 12% per annum shall be charged for the delay beyond 

21(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday 

happens to be a declared holiday in the concerned office of the Railway, submission of PG 

can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 

from the date of issue of LOA, the contract is liable to be terminated. In case contract is 

terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 

contractor against that particular contract, subject to maximum of PG amount. In case a 

tenderer has not submitted Bid Security on the strength of their registration as a Startup 

recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of 

Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 

following forms, amounting to 5% of the original contract value:- 

(i)  A deposit of Cash; 

(ii)    Irrevocable Bank Guarantee; 

(iii)      Insurance Surety Bond as per Annexure-XVII. 
Note: 

l.   The provision of insurance Surety Bond shall be for all contracts having DOC 

within 36 months only. 

2.  In case DOC extends beyond 36 months, fresh Insurance Surety Bond or any other 

form of Performance Guarantee prescribed in GCC for the balance amount shall be 

submitted by agency, otherwise necessary action will be taken as per terms of 

Agreement. 

(iv)   Government Securities including State Loan Bonds at 5% below the market value; 

(v)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of 

India; 

(vi)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 

Commercial Bank of India; 

(vii)   Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 
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(x)   Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii)   Unit Trust Certificates at 5% below market value or at the face value whichever is 

less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be 

accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the Letter 

of Acceptance (LOA) has been issued, but before signing of the contract agreement. This 

P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond that. 

In case, the time for completion of work gets extended, the Contractor shall get the validity of 

P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value 

and shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the 

work based on 'Completion Certificate' issued by the competent authority stating that the 

Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for 

the contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 

amounts to which the President of India is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the event of: 

(i)         Failure by the Contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Guarantee. 

(ii)        Failure by the Contractor to pay President of India any amount due, either as 

agreed by the Contractor or determined under any of the Clauses/Conditions of the 

Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of these conditions. 

 

ACS-9 

 

17.  Force Majeure Clause: If at any time, during the continuance of this contract, the 

performance in whole or in part by either party of any obligation under this contract shall be 

prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 

sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts 

or acts of God (hereinafter, referred to events) provided, notice of the happening of any such 

event is given by either party to the other within 30 days from the date of occurrence thereof, 

neither party shall by reason of such event, be entitled to terminate this contract nor shall 

either party have any claim for damages against the other in respect of such non-performance 

or delay in performance, and works under the contract shall be resumed as soon as practicable 

after such event has come to an end or ceased to exist, and the decision of the Engineer as to 

whether the works have been so resumed or not shall be final and conclusive, PROVIDED 

FURTHER that if the performance in whole or in part of any obligation under this contract is 

prevented or delayed by reason of any such event for a period exceeding 120 days, either 

party may at its option terminate the contract by giving notice to the other party. 
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17A Extension of Time in Contracts: Subject to any requirement in the contract as to 

completion of any portion or portions of the works before completion of the whole, the 

Contractor shall fully and finally complete the whole of the works comprised in the contract 

(with such modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover that the Contractor 

shall be responsible for requesting such extension of the date as may be considered 

necessary as soon as the cause thereof shall arise.  

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the 

Engineer, the progress of work has any time been delayed by any act or neglect of 

Railway's employees or by other Contractor employed by the Railway under Sub-

Clause (4) of Clause 20 of these Conditions or in executing the work not forming part 

of the contract but on which Contractor's performance necessarily depends or by reason 

of proceeding taken or threatened by or dispute with adjoining or to neighbouring 

owners or public authority arising otherwise through the Contractor's own default etc. 

or by the delay authorized by the Engineer pending arbitration or in consequences of 

the Contractor not having received in due time necessary instructions from the Railway 

for which he shall have specially applied in writing to the Engineer or his authorized 

representative then upon happening of any such event causing delay, the Contractor 

shall immediately give notice thereof in writing to the Engineer within 15 days of such 

happening, but shall nevertheless make constantly his best endeavours to bring down or 

make good the delay and shall do all that may be reasonably required of him to the 

satisfaction of the Engineer to proceed with the works. The Contractor may also 

indicate the period for which the work is likely to be delayed and shall be bound to ask 

for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the 

Railway to hand over the Contractor possession of the lands necessary for the execution 

of the works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the Railway due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract or alter the character thereof or entitle the Contractor to damages or 

compensation therefor, but in any such case, the Railway may grant such extension or 

extensions of the completion date as may be considered reasonable. 

 

The Contractor shall indicate the period for which the work is likely to be 

delayed and shall seek extension of time as may be considered necessary under clause 

17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise 

and, in any case, not less than one month15 daysbefore the expiry of the date fixed for 

completion of the works. The Engineer shall consider the same and shall grant and 

communicate such extension of time as in his opinion is reasonable having regard to the 

nature and period of delay and the type and quantum of work affected thereby.  No 

other compensation shall be payable for works so carried forward to the extended 

period of time; the same rates, terms and conditions of contract being applicable, as if 

such extended period of time was originally provided in the original contract itself. 
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The non-submission of request for extension or submission of request within less than 

one month15 daysbefore the expiry of the date fixed for completion of the works, shall make 

him ineligible for extension under these sub clauses, subject to final decision of Engineer. 

ACS-1 14.07.2022 

17B Extension of Time with Liquidated Damages (LD) for delay due to 

Contractor: The time for the execution of the work or part of the works specified in 

the contract documents shall be deemed to be the essence of the contract and the 

works must be completed not later than the date(s) as specified in the contract. If the 

Contractor fails to complete the works within the time as specified in the contract for 

the reasons other than the reasons specified in Clause 17 and 17A, the Railway may, 

if satisfied that the works can be completed by the Contractor within reasonable short 

time thereafter, allow the Contractor for further extension of time (Proforma at 

Annexure-VII) as the Engineer may decide. On such extension the Railway will be 

entitled without prejudice to any other right and remedy available on that behalf, to 

recover from the Contractor as agreed damages and not by way of penalty for each 

week or part of the week, a sum calculated at the rate of Liquidated Damages as 

decided by Engineer, between 0.05% to 0.30 % of contract value of the works for 

each week or part of the week.following rates of the contract value of the works. 

For the purpose of this Clause, the contract value of the works shall be taken as value 

of work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under this 

condition shall not exceed 5% of the contract value or of the total value of the item or groups 

of items of work for which a separate distinct completion period is specified in the contract. 

S.No. Duration of extension of time under Clause 17B Rate of Liquidated Damages 

(i) Up to Twenty Five percent of original period of 

completion including period of extension of time 

granted under Section 17A(i) 

As decided by Engineer, between 0.01% 

to 0.05% of contract value for each 

week or part of the week 

(ii) Above Twenty Five percent but upto Fifty 

percent of original period of completion 

including period of extension of time granted 

under Section 17A(i) 

0.10 % of contract value for each week 

or part of the week 

(iii) Above Fifty percent of original period of 

completion including period of extension of time 

granted under Section 17A(i) 

0.30 % of contract value for each week 

or part of the week 

          Provided further, that if the Railway is not satisfied that the works can be completed 

by the Contractor and in the event of failure on the part of the contractor to complete the 

work within further extension of time allowed as aforesaid, the Railway shall be entitled 

without prejudice to any other right or remedy available in that behalf, to appropriate the 

contractor’s Security Deposit and rescind the contract under Clause 62 of these Conditions, 

whether or not actual damage is caused by such default. 
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NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, further 

request(s) for extension of time under clause 17A can also be considered under exceptional 

circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated 

damages, but the Liquidated damages already recovered during extension(s) of time granted 

previously under clause 17B shall not be waived. However, Price variation during such 

extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 

 

17C Bonus for Early Completion of Work: In open tenders having advertised value more 

than Rs.50 crore and original period of completion 12 months or more, when there is no 

reduction in original scope of work by more than 10%, and no extension granted on either 

railway or Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 

days early completion of work. The period of less than 30 days shall be ignored while 

working out bonus. The maximum bonus shall be limited to 5% of original contract value. 

The completion date shall be reckoned as the date of issuance of completion certificate by 

Engineer. 

 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or 

offered by or on behalf of the Contractor or his partner or agent or servant or anyone on his 

behalf, to any officer or employee of the Railwayor to any person on his behalf in relation to 

obtaining or execution of this or any other contract with the Railway shall, in addition to any 

criminal liability which he may incur, subject Contractor to the rescission of the contract and 

all other contracts with the Railway and to the payment of any loss or damage resulting from 

such decision and the Railway shall be entitled to deduct the amounts so payable from the 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the Railway and if 

he shall do so, the Railway shall be entitled forthwith to rescind the contract and all other 

contracts with the Railway. Any question or dispute as to the commission of any such offence 

or compensation payable to the Railway under this Clause shall be settled by the General 

Manager of the Railway, in such a manner as he shall consider fit &sufficient and his 

decision shall be final & conclusive. In the event of rescission of the contract under this 

Clause, the Contractor will not be paid any compensation whatsoever except payments for the 

work done upto the date of rescission. 

EXECUTION OF WORKS 

19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, 

by careful examination, satisfied himself as to the nature and location of the work, the 

conformation of the ground, the character, quality and quantity of the materials to be 
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encountered, the character of equipment and facilities needed preliminary to and during the 

progress of the works, the general and local conditions, the labour conditions prevailing 

therein and all other matters which can in any way affect the works under the contract.  

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the Engineer and shall 

proceed with the same with due expedition and without delay 

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work 

shall as soon as possible but not later than 30 days after the date of receipt of the acceptance 

letter in respect of contracts with initial completion period of two years or less or not later 

than 90 days for other contracts have to submit the detailed programme of work indicating 

the time schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall 

also submit the details of organisation (in terms of labour and supervisors), plant and 

machinery that he intends to utilize (from time to time) for execution of the work within 

stipulated date of completion. The programme of work amended as necessary by discussions 

with the Engineer, shall be treated as the agreed programme of the work for the purpose of 

this contract and the Contractor shall endeavor to fulfill this programme of work. The 

progress of work will be watched accordingly and the liquidated damages will be with 

reference to the overall completion date. Nothing stated herein shall preclude the Contractor 

in achieving earlier completion of item or whole of the works than indicated in the 

programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 

Electrification, finalized through Tenders having advertised value more than 

Rs.50croresRs.100 crores, the Contractor shall submit a detailed time programme to the 

Engineer within 30 days after issue of LOA. The program shall include the physical and 

Financial Progress vis-à-vis program and forecast cash flow adopting Project Management 

Software such as Primavera/Sure Track/MS Project etc.  The program must identify the 

milestones, interface requirements and program reporting elements.  The Contractor shall 

supply, free of cost one set of authorized software to the Engineer and the soft copy of 

structured program for the project.  This shall be updated every month. The Contractor shall 

also submit a revised programme whenever the previous programme is inconsistent with 

actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage, Contractor’s Documents, procurement, manufacture of 

Plant, delivery to Site, construction, erection and testing, each of these stages for work 

by each Subcontractor, if any, the sequence and timing of inspections and tests 

specified in the Contract, and a supporting report which includes: 

a general description of the methods which the Contractor intends to adopt, and of 

the major stages, in the execution of the Works, and  

details showing the Contractor’s reasonable estimate for the number of each class 

of Contractor’s Personnel &Equipment, required on the Site for each major stage. 
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Unless the Engineer, within 21 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the Contractor 

shall proceed in accordance with the programme, subject to his other obligations under the 

Contract. The Engineer shall be entitled to rely upon the programme when planning their 

activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the 

extent stated) to comply with the Contract or to be consistent with actual progress and the 

Contractor’sstated intentions, the Contractor shall submit a revised programme to the 

Engineer within 15 days in accordance with this Sub-Clause. 
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19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out 

of all works in relation to original points, lines and levels of reference at his cost. The 

Contractor shall execute the work true to alignment, grade, levels and dimensions as shown 

in the drawing and as directed by the Engineer's representative and check these at frequent 

intervals. The Contractor shall provide all facilities like labour and instruments and shall co-

operate with the Engineer's representative for checking of all alignment, grades, levels and 

dimensions. If, at any time, during the progress of the works any error appear or arise in any 

part of the work, the Contractor, on being required so to do by the Engineer's representative 

shall, at his own cost rectify such errors, to the satisfaction of the Engineer's representative.  

Such checking shall not absolve the Contractor of his own responsibility of maintaining 

accuracy in the work. The Contractor shall carefully protect and preserve all bench marks, 

sight rails, pegs and other things used in setting out the work. 

 

20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in 

which the several parts of the works shall be executed and the Contractor shall execute 

without delay all orders given by the Engineer from time to time; but the Contractor shall not 

be relieved thereby from responsibility for the due performance of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorised, except under written 

instructions from the Engineer.  

20.(3)  Extra Works: Should works over and above those included in the contract require 

to be executed at the site, the Contractor shall have no right to be entrusted with the 

execution of such works which may be carried out by another Contractor or Contractors or 

by other means at the option of the Railway. 

20.(4)  Separate Contracts in Connection with Works: The Railway shall have the right 

to let other contracts in connection with the works. The Contractor shall afford other 

Contractors reasonable opportunity for the storage of their materials and the execution of 

their works and shall properly connect and coordinate his work with theirs. If any part of the 
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Contractor’s work depends upon proper execution or result upon the work of another 

Contractor(s), the Contractor shall inspect and promptly report to the Engineer any defects in 

such works that render it unsuitable for such proper execution and results. The Contractor's 

failure so-to inspect and report shall constitute an acceptance of the other Contractor's work 

as fit and proper for the reception of his work, except as to defects which may develop in the 

other Contractor's work after the execution of his work. 

21.  Instruction of Engineer's Representative: Any instructions or approval given by 

the Engineer's representative to Contractor in connection with the works shall bind the 

Contractor as though it had been given by the Engineer provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and 

to order the removal or breaking up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

representative, he shall be entitled to refer the matter to the Engineer who shall there 

upon confirm or vary such decision. 

22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings 

shall be made available to the contractor commensurate with the accepted programme of 

work submitted under clause 19(3). The whole of the works shall be executed in perfect 

conformity with the specifications and drawings of the contract. If Contractor performs any 

works in a manner contrary to the specifications or drawings or any of them and without such 

reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and shall be 

responsible for all loss to the Railway. 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of 

Drawings and Specifications at the site, in good order, and such contract documents as may 

be necessary, available to the Engineer or the Engineer's Representative. 

22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and 

copies thereof furnished by the Railway to the Contractor are deemed to be the property of 

the Railway. They shall not be used on other works and with the exception of the signed 

contract set, shall be returned by the Contractor to the Railway on completion of the work or 

termination of the Contract. 

22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish 

with reasonable promptness, after receipt by him of the Contractor's request, additional 

instructions by means of drawings or otherwise, necessary for the proper execution of the 

works or any part thereof. All such drawings and instructions shall be consistent with the 

Contract Documents and reasonably inferable there from. 

 

22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to 

the meaning and intent of any portion of the Specifications and Drawings or as to execution 

or quality of any work or material, or as to the measurements of the works the decision of the 

Engineer thereon shall be final subject to the appeal (within 7 days of such decision being 
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intimated to the Contractor) to the Chief Engineer who shall have the power to correct any 

errors, omissions, or discrepancies in aforementioned items and whose decision in the matter 

in dispute or doubt shall be final and conclusive. 

 

23.  Working during Night: The Contractor shall not carry out any work between sun-

set and sun-rise without the previous permission of the Engineer. However, if the Engineer is 

satisfied that the work is not likely to be completed in time except by resorting to night work, 

he may order the same without confirming any right on the Contractor for claiming any extra 

payment for the same. 

 

24.  Damage to Railway Property or Private Life and Property: The Contractor shall 

be responsible for all risk to the work and for trespass and shall make good at his own 

expense all loss or damage whether to the works themselves or to any other property of the 

Railway or the lives, persons or property of others from whatsoever cause in connection with 

the works until they are taken over by the Railway, although all reasonable and proper 

precautions may have been taken by the Contractor. In case the Railway shall be called upon 

to make good any costs, loss or damages, or to pay any compensation, including that payable 

under the provisions of the Workmen's Compensation Act or any statutory amendments 

thereof to any person or persons sustaining damages as aforesaid by reason of any act, or any 

negligence or omissions on the part of the Contractor; the amount of any costs or charges 

including costs and charges in connection with legal proceedings, which the Railway may 

incur in reference thereto, shall be charged to the Contractor. The Railway shall have the 

power and right to pay or to defend or compromise any claim of threatened legal proceedings 

or in anticipation of legal proceedings being instituted consequent on the action or default of 

the Contractor, to take such steps as may be considered necessary or desirable to ward off or 

mitigate the effect of such proceedings, charging to Contractor, as aforesaid; any sum or 

sums of money which may be paid and any expenses whether for reinstatement or otherwise 

which may be incurred and the propriety of any such payment, defence or compromise, and 

the incurring of any such expenses shall not be called in question by the Contractor. 

 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide 

himself with sheds, storehouses and yards in such situations and in such numbers as in the 

opinion of the Engineer is requisite for carrying on the works and the Contractor shall keep at 

each such sheds, storehouses and yards a sufficient quantity of materials and plant in stock as 

not to delay the carrying out of the works with due expedition and the Engineer and the 

Engineer's representative shall have free access to the said sheds, store houses and yards at 

any time for the purpose of inspecting the stock of materials or plant so kept in hand, and any 

materials or plant which the Engineer may object to shall not be brought upon or used in the 

works, but shall be forthwith removed from the sheds, storehouses or yards by the 

Contractor. The Contractor shall at his own expenses provide and maintain suitable mortar 

mills, soaking vats or any other equipments necessary for the execution of the works.  

 

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that they execute 
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their work in sound & proper manner and shall employ only such supervisors, workmen 

&labourers in or about the execution of any of these works as are careful and skilled in the 

various trades.  

26.2 The Contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the Engineer and if 

and whenever required by the Engineer, he shall submit a correct return showing the names 

of all staff and workmen employed by him.  

26.3 In the event of the Engineer being of the opinion that the Contractor is not 

employing on the works a sufficient number of staff and workmen as is necessary for proper 

completion of the works within the time prescribed, the Contractor shall forthwith on 

receiving intimation to this effect deploy the additional number of staff and labour as 

specified by the Engineer within seven days  of being so required and failure on the part of 

the Contractor to comply with such instructions will entitle the Railway to rescind the 

contract under Clause 62 of these conditions. 

 

 

 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s), as prescribed in the tender documents.  

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he 

shall be liable to pay liquidated damages at the rates, as prescribed in the tender documents.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various 

activities contained in the works contract shall be specified in the tender documents as 

‘Special Condition of Contract’. 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials 

specified and provided in the contract or that may be necessary to be done in order to form 

and complete any part thereof shall be executed in the best and most substantial workman 

like manner with materials of the best and most approved quality of their respective kinds, 

agreeable to the particulars contained in or implied by the specifications and as referred to in 

and represented by the drawings or in such other additional particulars, instructions and 

drawings given during the carrying on of the works and to the entire satisfaction of the 

Engineer according to the instructions and directions which the Contractors may from time to 

time receive from the Engineer. The materials may be subjected to tests by means of such 

machines, instruments and appliances as the Engineer may direct and wholly at the expense 

of the Contractor. 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 

Representative shall be entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which 

in his opinion are not in accordance with the specifications or drawings. 
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(b) The substitution of proper and suitable materials, and 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on 

account payments therefor, of any work which in respect of materials or workmanship is not 

in his opinion in accordance with the specifications and in case of default on the part of the 

Contractor in carrying out such order, the Railway shall be entitled to rescind the contract 

under Clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by 

Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in the 

Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. 

Contractor shall implement these provisions at worksites, for which no extra payment will be 

payable. 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 

Representative every facility for entering in and upon every portion of the work at all hours 

for the purpose of inspection or otherwise and shall provide all labour, materials, planks, 

ladders, pumps, appliances and things of every kind required for the purpose and the 

Engineer and the Engineer's Representative shall at all times have free access to every part of 

the works and to all places at which materials for the works are stored or being prepared. 

29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ 

notice to the Engineer or the Engineer's Representative whenever any work or materials are 

intended to be covered up in the earth, in bodies or walls or otherwise to be placed beyond 

the reach of measurements in order that the work may be inspected or that correct dimensions 

may be taken before being so covered, placed beyond the reach of measurement in default 

whereof, the same shall at the option of the Engineer or the Engineer's Representative be 

uncovered and measured at the Contractor's expense or no allowance shall be made for such 

work or materials. 

30.  Temporary Works: All temporary works necessary for the proper execution of the 

works shall be provided and maintained by the Contractor and subject to the consent of the 

Engineer shall be removed by him at his expenses when they are no longer required and in 

such manner as the Engineer shall direct. In the event of failure on the part of the Contractor 

to remove the temporary works, the Engineer will cause them to be removed and cost as 

increased by supervision and other incidental charges shall be recovered from the Contractor. 

If temporary huts are provided by the Contractor on the Railway land for labour engaged by 

him for the execution of works, the Contractor shall arrange for handing over vacant 

possession of the said land after the work is completed; if the Contractor's labour refuse to 

vacate, and have to be evicted by the Railway, necessary expenses incurred by the Railway in 

connection therewith shall be borne by the Contractor. 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, 

the Contractor shall be responsible for the arrangements to obtain supply of water necessary 

for the works. 
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31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  

part or whole of the quantity of the water required for the execution of works from the 

Railway's existing water supply system at or near the site of works on specified terms and 

conditions and at such charges as shall be determined by the Railway and payable by the 

Contractor, provided that the Contractor shall arrange, at his own expense, to effect the 

connections and lay additional pipelines and accessories on the site and that the Contractor 

shall not be entitled to any compensation for interruption of failure of the water supply. 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply 

of water to the Contractor at or near the site of works by travelling water tanks or other 

means, the freight and other charges incurred thereby, including demurrage charges that may 

be levied, shall be paid by the Contractor in addition to the charges referred to in Sub-Clause 

(2) of the Clause provided that the Contractor shall not be entitled to any compensation for 

interruption or failure of the water supply. 

31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless 

otherwise provided in the contract, the Contractor shall be responsible for arrangements to 

obtain supply of Electric Power for the works. 

(b) Electric Supply from the Railway System:  The Railway may supply to the Contractor 

part or whole of the electric power wherever available and possible, required for execution of 

works from the Railway's existing electric supply systems at or near the site of works on 

specified terms and conditions and such charges as shall be determined by the Railway and 

payable by the Contractor provided the cost of arranging necessary connections to the 

Railway's Electric Supply systems and laying of underground/overhead conductor, circuit 

protection, electric power meters, transmission structure, shall be borne by the Contractor and 

that the Contractor shall not be entitled to any compensation for interruption or failure of the 

Electric supply system. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor 

upon the site or on the land occupied by the Contractor in connection with the works and 

intended to be used for the execution thereof shall immediately be deemed to be the property 

of the Railway. Such of them as during the progress of the works are rejected by the Engineer 

under Clause 25 of these conditions or are declared by him not to be needed for the execution 

of the works or such as on the grant of the certificate of completion remain unused shall 

immediately on such rejection, declaration or grant cease to be deemed the property of the 

Railway and the Contractor may then (but not before) remove them from the site or the said 

land. This clause shall not in any way diminish the liability of the Contractor nor shall the 

Railway be in any way answerable for any loss or damage which may happen to or in respect 

of any such materials or plant either by the same being lost, stolen, injured or destroyed by 

fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether of a like description 

or not belonging to the Railway and committed to his charge for the purpose of the works and 

shall be responsible for all damage or loss caused by him, his agents, permitted sub-
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contractor, or his workmen or others while they are in his charge. The Contractors shall sign 

accountable receipts for tools, plants and materials made over to him by the Engineer and on 

completion of the works shall hand over the unused balance of the same to the Engineer in 

good order and repair, fair wear and tear excepted, and shall be responsible for any failure to 

account for the same or any damage done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as 

concrete mixers, compressors and portable engines for use during execution of the works on 

such terms as may be specified in the special conditions or in a separate agreement for Hire 

of Plant. 

34.(1)  Precaution During Progress of Works: During the execution of works, unless 

otherwise specified, the Contractor shall at his own cost provide the materials for and execute 

all shoring, timbering and strutting works as is necessary for the stability and safety of all 

structures, excavations and works and shall ensure that no damage, injury or loss is caused or 

likely to be caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer. All compensations claimed for any unauthorized closure, cutting 

through, alteration, diversion or obstruction to such roads or water courses by the Contractor 

or his agent or his staff shall be recoverable from the Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India.  

34.(3)  Provision of Access to Premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision for the passage of traffic, for 

securing safe access to all premises approached from such street or thoroughfare and for any 

drainage, water supply or means of lighting which may be interrupted by reasons of the 

execution of the works and shall react and maintain at his own cost barriers, lights and other 

safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide 

watchmen necessary to prevent accidents. The works shall in such cases be executed night 

and day, if so ordered by the Engineer and with such vigour so that the traffic way be 

impeded for as short a time as possible. 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure 

the safety of the public whether on public or railway property and shall post such look out 

men as may, in the opinion of the Engineer, be required to comply with regulations 

appertaining to the work. Contractor shall ensure placement of barricading / partitions at the 

place of work to ensure safety of habitants of adjacent area, failing which Engineer may 

advise stoppage of work as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works 

i.e. name of work, approximate cost, expected date of completion, name and address of the 

Contractor and address of Engineer on a proper steel Board of size not less than    1m x 1m. 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the 

Contractor without the permission of the Engineer and then also only in the manner and to the 
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extent to which such permission is given. Where explosives are required for the works, they 

shall be stored in a special magazine to be provided by and at the cost of the Contractor in 

accordance with the Explosive Rules. The Contractor shall obtain the necessary license for 

the storage and the use of explosives.  All operations in which or for which explosives are 

employed shall be at the sole risk and responsibility of the Contractor and the Contractor 

shall indemnify the Railway in respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend 

the progress of the works or any part thereof for such time or times and in such manner as the 

Engineer may consider necessary and shall during such suspension properly protect and 

secure the work so far as is necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public 

or workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and 

restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority 

due to high level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works, but in the event of any suspension ordered by the 

Engineer for reasons other than aforementioned and when each such period of suspension 

exceeds 14 days, the Contractor shall be entitled to such extension of time for completion of 

the works as the Engineer may consider proper having regard to the period or periods of such 

suspensions and to such compensations as the Engineer may consider reasonable in respect of 

salaries or wages paid by the Contractor to his employees during the periods of such 

suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a time, the 

Contractor may serve a written notice on the Engineer requiring permission within 15 days 

from the receipt thereof to proceed with the works or that part thereof in regard to which 

progress is suspended and if such permission is not granted within that time the Contractor by 

further written notice so served may, but is not bound to, elect to treat the suspension where it 

affects part only of the works as an omission of such part or where it affects the whole of the 

works, as an abandonment of the contract by the Railway. 

37.  Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended 

to provide for works duly and properly completed in accordance with the General and Special 

(if any) Conditions of the Contract and the Specifications and drawings together with such 
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enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 

in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 

shall be deemed to include and cover superintendence and labour, supply, including full 

freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 

props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and 

plant required on the works, except such tools, plant or materials as may be specified in the 

contract to be supplied to the Contractor by the Railway, the erection, maintenance and 

removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 

draining, all prevention of or compensation for trespass, all barriers and arrangements for the 

safety of the public or of employees during the execution of works, all sanitary and medical 

arrangements for labour camps as may be prescribed by the Railway, the setting of all work 

and of the construction, repair and upkeep of all center lines, bench marks and level pegs 

thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface 

damage or taxes and impositions payable to local authorities in respect of land, structures and 

all material supplied for the work or other duties or expenses for which the Contractor may 

become liable or may be put to under any provision of law for the purpose of or in connection 

with the execution of the contract and all such other incidental charges or contingencies as 

may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or 

any new tax /cess on Works Contract is imposed by Statute after the date of opening of tender 

but within the original date of completion/date of completion extended under clause 17 & 

17A and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be 

reimbursed the amount so paid. 

 Further, if rates of existing GST or cess on GST for Works Contract is decreased or 

any tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 

tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 

Deposit or any other dues of Contractor with the Government of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with 

the scale in force for the time being on the Railway and incurred by the Contractor failing to 

load or unload any goods or materials within the time allowed by the Railway for loading as 

also wharfage charges, of materials not removed in time, as also charges due on 

consignments booked by or to him shall be paid by the Contractor, failing which such charges 

shall be debited to the Contractor's account in the hands of the Railway and shall be deducted 

from any sums which may become due to him in terms of the contracts. 

39.(1) Rates for Extra Item(s) of Works:   

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the 

Contractor on the instructions of the Engineer which is not included in the accepted Bill(s) of 

Quantities but figures in the Standard Schedule of Rates (SSOR), shall be executed at the 

rates set forth in the "Standard Schedule of Rates (SSOR)" modified by the tender percentage 

as accepted in the contract for that chapter of Standard Schedule of Rates (SSOR).However, 

the cumulative value of all such extra item(s) together (modified by the respective tender 

percentage) shall not exceed 10 % of the original contract value.  
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For item(s) not covered in this sub clause, the rate shall be decided as agreed upon 

between the Engineer and the Contractor before the execution of such items of work as per 

sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in 

the accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the 

Contractor shall be bound to notify the Engineer at least seven days before the necessity 

arises for the execution of such items of works that the accepted Bill(s) of Quantities does not 

include rate or rates for such extra work involved. The rates payable for such items shall be 

decided at the meeting to be held between the Engineer and Contractor, in as short a period as 

possible after the need for the special item has come to the notice. In case the Contractor fails 

to attend the meeting after being notified to do so or in the event of no settlement being 

arrived at, the Railway shall be entitled to execute the extra works by other means and the 

Contractor shall have no claim for loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market 

rates of labour, machinery & materials and by taking guidance from the following documents 

in order ofpriority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 

(USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

ACS-1 14.07.2022 

 

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereuntofore-mentioned, then 

and in such a case the Contractor shall only be entitled to be paid in respect of the work 

carried out or expenditure incurred by him prior to the date of determination of the rates as 

aforesaid according to the rates as shall be fixed by the Engineer. However, if the Contractor 

is not satisfied with the decision of the Engineer in this respect, he may appeal to the Chief 

Engineer within 30 days of getting the decision of the Engineer, supported by analysis of the 

rates claimed. The Chief Engineer's decision after hearing both the parties in the matter 

would be final and binding on the Contractor and the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works 

executed under the contract to the Railway complete in all respects to the satisfaction of the 

Engineer. The Engineer shall determine the date on which the work is considered to have 

been completed, in support of which his certificate shall be regarded as sufficient evidence 

for all purposes. The Engineer shall determine from time to time, the date on which any 

particular section of the work shall have been completed, and the Contractor shall be bound 

to observe any such determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall 

clear away and remove from the site all constructional plant, surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and works clean and in a 

workman like condition to the satisfaction of the Engineer. No final payment in settlement of 

the accounts for the works shall be paid, held to be due or shall be made to the, Contractor 
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till, in addition to any other condition necessary for final payment, site clearance shall have 

been affected by him, and such clearance may be made by the Engineer at the expense of the 

Contractor in the event of his failure to comply with this provision within 7 days after 

receiving notice to that effect. Should it become necessary for the Engineer to have the site 

cleared at the expenses of the Contractor, the Railway shall not be held liable for any loss or 

damage to such of the Contractor's property as may be on the site and due to such removal 

there from which removal may be affected by means of public sales of such materials and 

property or in such a way as deemed fit and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of 

work, in case the contractor fails to complete the final part(s) of the work and the value of 

such part(s) of the work is limited to 5% of the original contract value, the Engineer may 

allow/decide for offloading of such part(s) of works, either after the Contractor’s request in 

writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- 

VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful 

completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 

Railway/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would 

not be substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost 

of execution of such offloaded work through other agency(ies) (as per annexure- VIIB). The 

extra expenditure so incurred in execution of the offloaded work, shall be recovered from 

subsequent Bill(s) or any other dues of the Contractor, but not exceeding the value of 

Performance Guarantee available in the contract. There shall be no other repercussion of such 

offloading on execution of the balance contract. The Contractor shall have no claim on 

account of above mentioned offloading of works.  

VARIATIONS IN EXTENT OF CONTRACT 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of 

the contract required to be modifiedafter the contract documents have been signed, the 

modifications shall be made in writing and signed by the Railway and the Contractor and no 

work shall proceed under such modifications until this has been done. Any verbal or written 

arrangement abandoning, modifying, extending, reducing or supplementing the contract or 

any of the terms thereof shall be deemed conditional and shall not be binding on the Railway 

unless and until the same is incorporated in a formal instrument and signed by the Railway 

and the Contractor, and till then the Railway shall have the right to repudiate such 

arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 

alterations in their design, character position, site, quantities, dimensions or in the method of 

their execution or in the combination and use of materials for the execution thereof or to 

order any additional work to be done or any works not to be done and the Contractor will not 
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be entitled, to any compensation for any increase/reduction in the quantities of work but will 

be paid only for the actual amount of work done and for approved materials supplied against 

a specific order. 

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the 

accepted variation in quantity of each individual item of the contract would be upto 25% of 

the quantity originally contracted, except in case of foundation work (in which no variation 

limit shall apply). However, the rates for the increased quantities shall be as per sub- para (iii) 

below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be 

entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 

quantity of individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity 

of the concerned item, shall be paid at 98% of the rate awarded for that item in 

that particular tender; 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity 

of the concerned item shall be paid at 96% of the rate awarded for that item in 

that particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and 

would be permitted only in exceptional unavoidable circumstances and shall be 

paid at 96% of the rate awarded for that item in that particular tender.  

d. Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 

25% prescribed for other items). A minor value item for this purpose is defined as 

an item whose original agreement value is less than 1 % of the total original 

contract value.  

d.(i)      Quantities operated upto and including 100% of the agreement quantity 

of the concerned minor value item, shall be paid at the rate awarded for that item 

in that particular tender; 

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement 

quantity of the concerned minor value item, shall be paid at 98% of the rate 

awarded for that item in that particular tender; 

d.(iii)  Variation in quantities of individual minor value item beyond 200% will 

be avoided and would be permitted only in exceptional unavoidable 

circumstances and shall be paid at 96% of the rate awarded for that item in that 

particular tender. 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 

earthwork items and variation in the quantities of individual classifications of soil shall not be 

subject to this limit.  

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 

25% would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR 

items. However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% 
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would apply on the individual items irrespective of the manner of quoting the rate (single 

percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect 

the validity of the contract; but shall be performed by the Contractor as provided therein and 

be subject to the same conditions, stipulations and obligations as if they had been originally 

and expressively included and provided for in the Specifications and Drawings and the 

amounts to be paid therefor shall be calculated in accordance with the accepted Bill(s) of 

Quantities. Any extra item(s)/quantities of work falling outside the purview of the provisions 

of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of these 

Conditions. 

 

CLAIMS 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 

Engineer once in every quarter commencing from the month following the month of issue of 

Letter of Acceptance, an account giving full and detailed particulars of all claims for any 

additional expenses to which the Contractor may consider himself entitled to and of all extra 

or additional works ordered by the Engineer which he has executed during the preceding 

quarter and no claim for payment for such work will be considered which has not been 

included in such particulars. 

43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make 

any claim whatsoever against the Railway under or by virtue of or arising out of this contract, 

nor shall the Railway entertain or consider any such claim, if made by the Contractor, after he 

shall have signed a "No Claim" Certificate in favour of the Railway in such form as shall be 

required by the Railway after the works are finally measured up. The Contactor shall be 

debarred from disputing the correctness of the items covered by "No Claim" Certificate or 

demanding a clearance to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the 

accepted Bill(s) of Quantities with items of works quantified are the estimated quantities of 

the works and they shall not be taken as the actual and correct quantities of the work to be 

executed by the Contractor in fulfillment of his obligations under the contract. 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the 

rates in the accepted Bill(s) of Quantities and for extra works at rates determined under 

Clause 39 of these Conditions on the measurements taken by the Engineer or the Engineer's 

representative in accordance with the rules prescribed for the purpose by the Railway. The 

quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall 

be calculated to the nearest whole number, any fraction below half being dropped and half 

and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities 

is single, the quantities shall be calculated to two places of decimals. Such measurements will 
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be taken of the work in progress from time to time and at such intervals as in the opinion of 

the Engineer shall be proper having regard to the progress of works. The date and time on 

which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the 

Contractor who shall be present at the site and shall sign the results of the measurements 

(which shall also be signed by the Engineer or the Engineer's representative) recorded in the 

official measurements book as an acknowledgement of his acceptance of the accuracy of the 

measurements. Failing the Contractor's attendance, the work may be measured up in his 

absence and such measurements shall, notwithstanding such absence, be binding upon the 

Contractor whether or not he shall have signed the measurement books provided always that 

any objection made by him to measurement shall be duly investigated and considered in the 

manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements 

or Classification on any ground within seven days of the date of such measurements. Any re-

measurement taken by the Engineer or the Engineer's representative in the presence of the 

Contractor or in his absence after due notice has been given to him in consequence of 

objection made by the Contractor shall be final and binding on the Contractor and no claim 

whatsoever shall thereafter be entertained regarding the accuracy and Classification of the 

measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the 

contract provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities 

and for extra works at rates determined under Clause 39 of these Conditions on the 

measurements taken by the Contractor’s authorized Engineer in accordance with the rules 

prescribed for the purpose by the Railway. The quantities for items the unit of which in the 

accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, 

any fraction below half being dropped and half and above being taken as one; for items the 

unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated 

to two places of decimals. Such measurements will be taken of the work in progress from 

time to time. The date and time on which ‘on account’ or ‘final’ measurements are to be 

made shall be communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be 

present at the site and shall witness the test checks, failing the Contractor’s attendance the test 

checks may be conducted in his absence and such test checks shall not withstanding such 

absence be binding upon Contractor provided always that any objection made by Contractor 

to test check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any 

recorded measurement within 7 days of date of such test checks. Any re-test check 

done by the concerned Railway’s authority in the presence of the Contractor or in his 
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absence after due notice given to him in consequent of objection made by the 

Contractor shall be final and binding on the Contractor and no claim whatsoever shall 

thereafter be entertained regarding the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it 

is detected by the Engineer that agency has claimed any exaggerated measurement or has 

claimed any false measurement for the works which have not been executed; amounting to 

variation of 5% or more of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 

liquidated damages equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall 

recover liquidated damages equal to 15% of claimed gross bill value. In addition, the 

facility of recording of measurements by Contractor as well as release of provisional 

payment shall be withdrawn. Once withdrawn, measurements shall be done by railway 

as per clause 45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to 

time by way of "On-Account" payment only for such works as in the opinion of the Engineer 

he has executed in terms of the contract. All payments due on the Engineer’s/Engineer's 

Representative's certificates of measurements or Engineer’s certified “Contractor’s 

authorized Engineer’s measurements”  shall be subject to any deductions which may be made 

under these presents and shall further be subject to, unless otherwise required by Clause 16 of 

these Conditions, a retention of six percent by way of Security Deposits, until the amount of 

Security Deposit by way of such retentions shall amount to 5% of the total value of the 

contract provided always that the Engineer may by any certificate make any correction or 

modification in any previous certificate which shall have been issued by him and that the 

Engineer may withhold any certificate, if the works or any part thereof are not being carried 

out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded 

off to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and 

more upto₹1 will be reckoned as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" 

payments made to the Contractor shall be without prejudice to the final making up of the 

accounts (except where measurements are specifically noted in the Measurement Book as 

"Final Measurements" and as such have been signed by the Contractor and 

Engineer/Engineer's Representative) and shall in no respect be considered or used as 

evidence of any facts stated in or to be inferred from such accounts nor of any particular 

quantity of work having been executed nor of the manner of its execution being satisfactory. 
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46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 

Documents, Railway shall make payment(s) of Interest bearing advances, on the request of 

contractor. The payment and recovery of such Advances shall be made as under: 

 (a):  Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 

equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission 

of an utilization certificate by the contractor that the Stage 1 advance has been properly 

utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) 

from a scheduled commercial bank of India of at least 110% of the value of the 

sanctioned advance amount (covering principal plus interest). 

 (b):  Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new 

Machinery & Equipment, involving substantial outlay, brought to site and essentially 

required for the work. This advance shall not exceed 75% of the purchase price of such 

Equipment and shall be payable when Equipment is hypothecated to the President of India 

by a suitable bond or alternatively covered by an irrevocable Bank Guarantee from a 

scheduled commercial bank of India for full cost of the Plant & Equipment in a form 

acceptable to Railways. The Plant & Equipment shall be insured for the full value and for 

the entire period, they are required for the work.  This Plant & Equipment shall not be 

removed from the site of work without prior written permission of the Engineer. No 

advance should be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following 

conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery 

shall commence when the value of contract executed reaches 15% of original contract 

value and shall be completed when the value of work executed reaches 85% of the 

original contract value. The installments on each "on account bill" will be on pro-rata 

basis.  

Interest shall be recovered on the advance outstanding for the period commencing 

from the date of payment of advance till date of particular on-account bill (through which 

recovery of principal is effected) and adjusted fully against on-account bill along with 

pro-rata principal recovery. In the event of any short-fall, the same shall be carried 

forward to the next on-account bill and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and 

for the purpose for which they are paid. Under no circumstances, shall the advances be 
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diverted for other purposes. Any such diversion shall be construed as a breach of the 

Contract and the Contractor shall be asked to return the advance at once and pay interest 

at 15% per annum till the advance is recovered back from him. The Contractor shall 

return the advance and pay the interest in one go without demur. The Contractor, if 

required by the Engineer shall provide the details of utilisation of Mobilisation advance. 

(iii) If the Contractor is found to have contravened the provision, it will constitute a 

breach of contract and Railway shall be entitled to terminate the contract and forfeit his 

Performance Guarantee as well as Security Deposit. 

(iv)  In cases, where the Contract is rescinded as per clause 62 of the contract or short 

closed under any other condition(s) of the contract, without making full recovery of 

advances and accrued interest thereon, by the Railway, such balance of advances and 

accrued interest thereon shall immediately become due and payable by the Contractor to 

the Railway. The same shall be recovered from any due of Contractor with the 

Government of India. 

 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will 

be transferred electronically to his bank account.   

46A. Price Variation Clause (PVC):  

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having 

advertised value aboveRs. 2 Crores and having completion period above 12 months. Provided 

further that, in a contract where PVC is applicable, following shall be outside the purview of price 

adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price 

variation) : 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) 

of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 

applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of 

such extra item(s). 

ACS-1 14.07.2022 

 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month 

prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC 

shall commence from the month following the Base month. The Price Variation shall be based on 

the average Price Index of the quarter under consideration. 

46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of work and no additional 

individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 

any tax/cess on Works Contract as per Clause 37, 
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(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be 

steel, cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, 

plant & machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these items 

shall be determined in the manner prescribed.  

46A.5No price variation shall be admissible for fixed components.  

46A.6 The percentages of various components in various type of works shall be as specified for all 

item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table & 

classifications given below: 

 

 

 

 

(I). For Civil Engineering Works 
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3
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6
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3
D

, 
4
D
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5
D
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6
D
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8
D
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 9

D
 

3
E

, 
4
E

, 
5
E

, 
6
E

, 
8
E

 &
 9

E
 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour 
Lc 

152

0 

202

5 

253

0 

152

0 

155

0 

152

0 
20 50 5 0 10 25 

3 Steel 
Sc 0 0 

20 

0 
0 0 0 0 

758

5 
0 50 0 

4 Cement 
Cc 0 0 15 0 0 0 0 0 

75 

85 
0 0 

5 Plant 

Machinery 

& Spares 

PMc 
35 

30 
15 

0  

5 
20  

201

5 
20 30 0 0 10 30 

6 Fuel & 

Lubricants 
Fc 25 15 105 

351

5 

351

5 

352

0 
15 5 0 

5   

0 
10 20 

7 Other 

materials 
Mc 

101

0 
15 

153

0 

15 

30 
155 

152

5 
20 0 0 5 10 

8 Detonators 

& 

Explosive 

Ec 0 
20 

15 
0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 
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* It shall not be considered for any price variation. 

ACS-1 14.07.2022 

 

The classification mentioned in the table above represents following type of item(s) in the work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 

Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 

Steel  

7 Permanent Way linking   

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  
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8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel   

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) 

shall be worked out by the following formulae: 

(i) L  = (W orWS or WCor WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

MB x100 

(iii) F  = (W orWS or WCor WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 

FB x 100 

 

(iv) E  = (W orWS or WC or WSF or WF or WSFL or WFL) x (EQ – EB) x   EC 

EB x100 

(v) PM = (W orWS or WCor WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

PMB x 100 

 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 

                                               CB x 100 

ACS-1 14.07.2022 

(II) For Railway Electrification Works:  

(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er  = [(LQ - LB) / LB] x 85 

 

Where, 

L  Amount of price variation in Labour 

M  Amount of price variation in Materials  
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F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of 

Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 

Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items 

(Bill(s) of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 

Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works (Bill(s) of 

Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of Quantities for 

Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the 

Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL 

or/and WFL and cost of materials supplied by Railway either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of cement and /or 

supply of grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of 

Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures 

excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 

Erection / Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 
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Erection / Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the average price index of the 3 months of the quarter under 

consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 

the base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 

the average price index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of 

‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 

Gas for Delhi, Kolkata, Mumbai &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of 

‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 

Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 months of the quarter under 

consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Ministry of Commerce & Industry, Department of 

Industrial Policy & Promotion (DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, 

Department of Industrial Policy & Promotion (DIPP), for the average price index 

of 3 months of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published 

in RBI (Reserve Bank of India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published 

in RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of 

the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant category 

of steel item as mentioned in Clause 46A.9; for the base period.  

SQ The average rate provided by the Joint Plant Committee for the relevant category 

of steel item as mentioned in Clause 46A.9; for the 3 months of the quarter under 

consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the base period 
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CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published 

in RBI Bulletin for the average price index of the 3 months of the quarter under 

consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which 

is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is 

one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months prior 

to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month prior 

to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to date of 

inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of 

opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which is 

two months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which is 

one month prior to date of opening of tender 

 

(III) SIGNALING & TELECOMMUNICATION WORKS:   

(a) The following expressions and meanings are assigned to the value of the work done for 

signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory 

for signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the 

Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 

telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item 

inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication 

works of the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication works shall 

be paid in accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi 

– OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C 

x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – 
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P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + 

S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ 

P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – 

P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ 

PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi 

- OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x 

(OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x 

(OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo 

+ S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x 

(P19Ci – P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ 

P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – 

P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – 

P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ 

PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x 

(CEQPi – CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x 

(OTHi - OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period 

under consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning 

of signalling works of the Railway Project during the period under consideration due to 

changes in the rates for relevant components as specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period 

under consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works 

during the period under consideration due to changes in the rates for relevant components as 

specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and 

commissioning of telecommunication works of the Railway Project during the period under 

consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 
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PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 

equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other materials 

respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and 

Industry, Government of India (hereinafter called “WPI”) for communication equipment for 

the month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months 

of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter 

under consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

9C x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

6C x 1.5 sq mm signalling cable 
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P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

4C x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

2C x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 

size 12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 

size 2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for 

size2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 

0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour 

Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month 

of the Base Month; 

LBi = The CPI for industrial workers – All India for the average price index of the 3 months 

of the quarter under consideration; 
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OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter 

under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the 

quarter under consideration. 

(c) The following percentages shall govern the price adjustment of the Contract Price for 

signalling and telecommunication works: 

Works 
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 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 
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2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 

(Note- the percentages may be finalized by tendering authority depending on BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given 

below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT 

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per 

MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the 

month, one month prior to the deadline for submission of bids. The above prices and 

indices are as published by IEEMA vide circular reference no. IEEMA (PVC) 

/CABLE  --/--/-- one month prior to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 
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CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  Rs. 

Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar 

month covering the date One month prior to the date of inspection call letter will be 

applicable for the calculation of updated price. The above prices and indices are as 

published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one 

month prior to the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for 

different sizes of signalling cables.  Accordingly, the PVC formula for some of the types 

of signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor   

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 
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For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-

Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration. 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as 

mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally published 

indices shall be made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as 

mentioned in this Clause shall be as under:  

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 

rounds  

Average of per tonne rates of 10mm dia TMT & 25mm 

dia TMT; confirming IS1786; Fe 500  
2. All types and sizes of angles, 

channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild 

Steel Plate 10mm thickness and Channel 150x75mm; 

confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm 

thickness and 25mm thickness; confirming IS2062, 

E250 Gr “A” 

4. Any other section of steel not 

covered in the above categories  

Average of price for the 3 categories covered under SL 

1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in 

different Zonal Railways shall be as under : 
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SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central&South Western 

 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto 

the stipulated date of completion of work including the extended period of completion where such 

extension has been granted under Clause 17A of the Standard General Conditions of Contract. 

However, where extension of time has been granted due to Contractor’s failure under Clause 17B of 

the Standard General Conditions of Contract, price adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 

completion period or the extended period under Clause 17A, the price adjustment for the 

period of extension granted under Clause 17B shall be limited to the amount payable as per 

the Indices applicable to the last month of the original completion period or the extended 

period under Clause 17A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended 

period of completion under Clause 17A, as the case may be; then the lower indices shall be 

adopted for the price adjustment for the period of extension under Clause 17B of the 

Standard General Conditions of Contract. 

 

47.  Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender Form 

after the date of issue of the certificate of completion by the Engineer or any other earlier date 

subsequent to the completion of the works that may be fixed by the Engineer, be responsible 

for and effectively maintain and uphold in good substantial, sound and perfect condition all 

and every part of the works and shall make good from time to time and at all times as often as 

the Engineer shall require, any damage or defect that may during the above period arise in or 

be discovered or be in any way connected with the works, provided that such damage or 

defect is not directly caused by errors in the contract documents, act of providence or 

insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 

the Railway or other persons legally entitled thereto whenever required by the Engineer so to 

do, all losses, damages, costs and expenses they or any of them may incur or be put or be 

liable to by reasons or in consequence of the operations of the Contractor or of his failure in 

any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 

work has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

completion in respect of the work and the period of maintenance of the work shall commence 

from the date of completion mentioned in such certificate. The certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual 
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obligations have been fulfilled by the Contractor and that there is no due from the Contractor 

to Railways against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to 

any part of the work (before the completion of the whole of work), which has been both 

completed to the satisfaction of the Engineer and occupied or used by the Railway. When any 

such certificate is given in respect of part of a work, such part shall be considered as 

completed and the period of maintenance of such part shall commence from the date of 

completion mentioned in the completion certificate issued for that part of the work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of 

Completion in respect of the works referred to in Sub-Clause (1) of this Clause shall not 

absolve the Contractor from his liability to make good any defects imperfections, shrinkages 

or faults which may appear during the period of maintenance specified in the tender arising in 

the opinion of the Engineer from materials or workmanship not in accordance with the 

drawings or specifications or instruction of the Engineer, which defects, imperfections, 

shrinkages or faults shall upon the direction in writing of the Engineer be amended and made 

good by the Contractor at his own cost; and in case of default on the part of Contractor, the 

Engineer may employ labour and materials or appoint another Contractor to amend and make 

good such defects, imperfections, shrinkages and faults and all expenses consequent thereon 

and incidental thereto shall be borne by the Contractor and shall be recoverable from any 

moneys due to him under the contract.  

48(3) Final Supplementary Agreement: After the work is completed or otherwise 

concluded by the parties with mutual consent, and taken over by the Railway as per terms and 

conditions of the contract agreement, and there is unequivocal no claim on either side under 

the Contract other than as mentioned in item 4 of Annexure XIV, the parties shall execute the 

Final Supplementary Agreement as per Annexure XIV. 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance 

Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall be 

taken as an admission of the due performance of the contract or any part thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until 

a Maintenance Certificate, if applicable, shall have been signed by the Engineer stating that 

the works have been completed and maintained to his satisfaction. The Maintenance 

Certificate shall be given by the Engineer upon the expiration of the period of maintenance or 

as soon thereafter as any works ordered during such period pursuant to Sub Clause (2) to 

Clause 48 of these Conditions shall have been completed to the satisfaction of the Engineer, 

and full effect shall be given to this Clause notwithstanding the taking possession of or using 

the works or any part thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 

authority who is competent to sign the contract. If this Competent Authority is of the rank 

lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 

Certificate. The Certificate, inter alia, should mention that the work has been completed in all 
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respects and that all the contractual obligations have been fulfilled by the Contractor and that 

there is no due from the Contractor to Railways against the contract concerned 

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor 

for any matter arising out of or in connection with the contract for execution of the works 

unless the Contractor has made a claim in writing in respect thereof before the issue of the 

Maintenance Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate 

the Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall remain liable 

for the fulfillment of any obligation incurred under the provision of the contract prior to the 

issue of the Maintenance Certificate which remains unperformed at the time such Certificate 

is issued and for the purposes of determining the nature and extent of any such obligations, 

the contract shall be deemed to remain in force between the parties thereto. 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the Engineer's 

representative's certified measurements or Engineer’s certified “contractor’s authorized 

engineer’s measurements” of the total quantity of work executed by the Contractor upto the 

date of completion and on the rates accepted in Bill(s) of Quantities and for extra works on 

rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject 

always to any deduction which may be made under these presents and further subject to the 

Contractor having signed delivered to the Engineer enclosing either a full account in detail of 

all claims he may have on the Railway in respect of the works or having delivered No Claim 

Certificate and the Engineer having after the receipt of such account given a certificate in 

writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 

39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 

63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as excepted 

matter)  of the Special Conditions of the Contract, that the whole of the works to be done 

under the provisions of the Contracts have been completed, that they have been inspected by 

him since their completion and found to be in good and substantial order, that all properties, 

works and things, removed, disturbed or injured in consequence of the works have been 

properly replaced and made good and all expenses and demands incurred by or made upon 

the Railway for or in the respect of damage or loss by from or in consequence of the works, 

have been satisfied agreeably and in conformity with the contract.  

51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves to 

itself the right to carry out a post-payment audit and/ or technical examination of the  works 

and the Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the 

Contractor for the refund of any excess amount paid to him till the release of security deposit 

or settlement of claims, whichever is later, if as a result of such examination any over-

payment to him is discovered to have been made in respect of any works done or alleged to 

have been done by him under the contract. 

51-A. Production of Vouchers etc. by the Contractor: 
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(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 

quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, 

memorandum, paper of writing or any copy of or extract from any such document and 

also furnish information and returns verified in such manner as may be required in any 

way relating to the execution of this contract or relevant for verifying or ascertaining 

cost of execution of this contract (the decision of the Engineer on the question of 

relevancy of any documents, information or return being final and binding in the 

parties). The Contractor shall similarly produce vouchers etc., if required to prove to 

the Engineer, that materials supplied by him, are in accordance with the specifications 

laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company (as per 

Clause 7 of the Standard General Conditions of Contract), the Engineer shall have 

power to secure the books of such sub-contract or any subsidiary or allied firm or 

company, through the Contractor, and such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the 

Contractor. 

 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or 

claims for payment of a sum of money arises out of or under the contract against the 

Contractor, the Railway shall be entitled to withhold and also have a lien to retain such sum 

or sums in whole or in part from the security, if any, deposited by the Contractor and for the 

purpose aforesaid, the Railway shall be entitled to withhold the said cash Security Deposit or 

the Security if any, furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security being insufficient 

to cover the claimed amount or amounts or if no security has been taken from the Contractor, 

the Railway shall be entitled to withhold and have a lien to the extent of the such claimed 

amount or amounts referred to supra, from any sum or sums found payable or which at any 

time thereafter may become payable to the Contractor under the same contract or any other 

contract with this or any other Railway or any Department of the Central Government 

pending finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above, by the Railway will be kept withheld or retained as such by 

the Railways till the claim arising out of or under the contract is determined by the arbitrator 

(if the contract governed by the Arbitration Clause) or by the competent court as the case may 

be and that the Contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to supra and duly 

notified as such to the Contractor. For the purpose of this clause, where the Contractor is a 

partnership firm or a company, the Railway shall be entitled to withhold and also have a lien 

to retain towards such claimed amount or amounts in whole or in part from any sum found 
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payable to any partner / company, as the case may be whether in his individual capacity or 

otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Railway, against any claim of this or any other Railway or any other Department of the 

Central Government in respect of payment of a sum of money arising out of or under 

any other contract made by the Contractor with this or any other Department of the 

Central Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be made 

from the Final Bill, Security Deposits and Performance Guarantees of other contract or 

contracts, executed by the Contractor. The Performance Guarantees submitted by the 

Contractor against other contracts, if required, may be withheld and encashed. In 

addition, 10% of each subsequent ‘on-account bill’ may be withheld, if required, for 

recovery of Railway’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under 

this Clause by the Railway will be kept withheld or retained as such by the Railway till 

the claim arising out of or under any other contract is either mutually settled or 

determined by arbitration, if the other contract is governed by Arbitration Clause or by 

the competent court as the case may be and Contractor shall have no claim for interest 

or damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this Clause and duly notified as such to the 

Contractor. 

 

53.  Signature on Receipts for Amounts: Every receipt for money which may become 

payable or for any security which may become transferable to the Contractors under these 

presents, shall, if signed in the partnership name by anyone of the partners of a Contractor's 

firm be a good and sufficient discharge to the Railway in respect of the moneys or security 

purported to be acknowledged thereby and in the event of death of any of the Contractor, 

partners during the pendency of the contract, it is hereby expressly agreed that every receipt 

by anyone of the surviving Contractor partners shall if so signed as aforesaid be good and 

sufficient discharge as aforesaid provided that nothing in this Clause contained shall be 

deemed to prejudice or effect any claim which the Railway may hereafter have against the 

legal representative of any Contractor partner so dying for or in respect to any breach of any 

of the conditions of the contract, provided also that nothing in this clause contained shall be 

deemed to prejudice or effect the respective rights or obligations of the Contractor partners 

and of the legal representatives of any deceased Contractor partners interse. 

LABOUR 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 

Rules made thereunder in respect of any employees directly or through petty Contractors or 

sub-contractors employed by him for the purpose of carrying out this contract. 
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 If, in compliance with the terms of the contract, the Contractor supplied any labour 

to be used wholly or partly under the direct orders and control of the Railways whether in 

connection with any work being executed by the Contractor or otherwise for the purpose of 

the Railway such labour shall, for the purpose of this Clause, still be deemed to be persons 

employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act 

be directed to be paid by the Railway, such money shall be deemed to be moneys payable to 

the Railway by the Contractor and on failure by the Contractor to repay the Railway any 

moneys paid by it as aforesaid within seven days after the same shall have been demanded, 

the Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India.  

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with 

the provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 

time to time in respect of apprentices directly or through petty Contractors or sub-contractors 

employed by him for the purpose of carrying out the Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do 

so, his failure will be a breach of the contract and the Railway may, in its discretion, rescind 

the contract. The Contractor shall also be liable for any pecuniary liability arising on account 

of any violation of the provisions of the Act. 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all 

employees employed by him either directly or through petty Contractors or sub-contractors in 

the works. If in compliance with the terms of the contract, the Contractor directly or through 

petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under 

the direct orders and control of the Engineer whether in connection with the works to be 

executed hereunder or otherwise for the purpose of the Engineer, such labour shall 

nevertheless be deemed to comprise persons employed by the Contractor and any moneys 

which may be ordered to be paid by the Engineer shall be deemed to be moneys payable by 

the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor to 

repay such money to the Railways deduct the same from any moneys due to the Contractor in 

terms of the contract. The Railway shall be entitled to recover the same from Contractor’s 

bills/Security Deposit or any other dues of Contractor with the Government of India all 

moneys paid or payable by the Railway by way of compensation of aforesaid or for costs of 

expenses in connection with any claim thereto and the decision of the Engineer upon any 

question arising out of the effect or force of this Clause shall be final and binding upon the 

Contractor.   

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation 

and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1971 as modified from time to time, wherever applicable and shall also indemnify the 

Railway from and against any claims under the aforesaid Act and the Rules. 
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55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have a valid license 

until the completion of the work. Any failure to fulfill the requirement shall attract the penal 

provision of the Act.  

55-A.(3)  The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour, indirectly engaged on the works including any 

engaged by sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for 

performance of the Contractor's part of the contract, the Contractor shall comply with or 

cause to be complied with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 

rules, the Railway is obliged to pay any amount of wages to a workman employed by the 

Contractor or his sub-contractor in execution of the work or to incur any expenditure on 

account of the contingent, liability of the Railway due to the Contractor's failure to fulfill his 

statutory obligations under the aforesaid Act or the rules, the Railway will recover from the 

Contractor, the amount of wages so paid or the amount of expenditure so incurred and 

without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and 

Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover such 

amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. The Railway shall not be bound to contest any 

claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 

of the aforesaid Act except on the written request of the Contractor and upon his giving to the 

Railway full security for all costs for which the Railway might become liable in contesting 

such claim. The decision of the Chief Engineer regarding the amount actually recoverable 

from the Contractor as stated above shall be final and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952:The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 

& 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time 

through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 

wherever applicable and shall also indemnify the Railway from and against any claims under 

the aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above 

clause 54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order to 

ensure the same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The registration/ updationin Portal shall be done as under: 
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(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal within 

7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID 

(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued 

in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days 

of issue of any LoA for approval of concerned Engineer. Engineer shall update (if 

required) and approve the details of LoA filled by contractor within 7 days of receipt 

of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them 

on shramikkalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 

all salient details of engaged contractual labour& payments made thereof after each 

wage period.  

 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security Deposit’, contractor shall submit a 

certificate to the Engineer or Engineer’s representatives that “I have uploaded the correct 

details of contract labours engaged in connection with this contract and payments made to 

them during the wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

 

55-D.  Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with 

the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 

1996 and Rules made thereto by the concerned State Govt., and submit Certificate of 

Registration issued by Registering Officer of the concerned State Govt. (Labour Dept.). The 

Cess shall be deducted from contractor’s bills as per provisions of the Act.  

56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on the 

works and shall report serious accidents to any of them however and wherever occurring on 

the works to the Engineer or the Engineers Representative and shall make every arrangement 

to render all possible assistance. 

57.  Provision of Workmen’s Compensation Act: In every case in which by virtue of 

the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 
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Railway is obliged to pay compensation to a workman directly or through petty Contractor or 

sub-contractor employed by the Contractor in executing the work, Railway will recover from 

the Contractor the amount of the compensation so paid, and, without prejudice to the rights of 

Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to 

recover such amount or any part thereof from Contractor’s bills/Security Deposit or any other 

dues of Contractor with the Government of India.  Railway shall not be bound to contest any 

claim made against it under Section 12 Sub-Section (1) of the said Act except on the written 

request of the Contractor and upon his giving to Railway full security for all costs for which 

Railway might become liable in consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for 

the time being in force and any rules and regulations made thereunder in respect of all the 

persons directly or through the petty Contractors or sub-contractors employed by him under 

this contract and shall indemnify the Railway from and against any claims under the Mines 

Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 

by him or otherwise.  

58.  Railway not to Provide Quarters for Contractors: No quarters shall normally be 

provided by the Railway for the accommodation of the Contractor or any of his staff 

employed on the work. In exceptional cases where accommodation is provided to the 

Contractor at the Railway's discretion, recoveries shall be made at such rates as may be fixed 

by the Railway for the full rent of the buildings and equipments therein as well as charges for 

electric current, water supply and conservancy. 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate 

arrangements for the housing, supply of drinking water and provision of latrines and urinals 

for his staff and workmen, directly or through the petty Contractors or sub-contractors and for 

temporary creche (Bal-Mandir) where 50 or more women are employed at a time. Suitable 

sites on Railway land, if available, may be allotted to the Contractor for the erection of labour 

camps, either free of charge or on such terms and conditions that may be prescribed by the 

Railway. All camp sites shall be maintained in clean and sanitary conditions by the 

Contractor at his own cost.  

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall 

conform to all laws, bye-laws rules and regulations for the time being in force pertaining to 

the employment of local or imported labour and shall take all necessary precautions to ensure 

and preserve the health and safety of all staff employed directly or through petty contractors 

or sub-contractors on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his 

best endeavours to 

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other 

employed directly or through the petty Contractors or sub-contractors on the works and for 

the preservation of peace and protection of the inhabitants and  



Page 218 of 248 
 

(ii) Security of property in the neighbourhood of the works. In the event of the Railway 

requiring the maintenance of a Special Police Force at or in the vicinity of the site during the 

tenure of works, the expenses thereof shall be borne by the Contractor and if paid by the 

Railway shall be recoverable from the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out 

all sanitary measures that may from time to time be prescribed by the Railway Medical 

Authority and permit inspection of all sanitary arrangements at all times by the Engineer, the 

Engineer's Representative or the Medical Staff of the Railway. Should the Contractor fail to 

make the adequate sanitary arrangements, these will be provided by the Railway and the cost 

thereof recovered from the Contractor. 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called upon to 

do so by the Engineer or the Engineer's Representative on the advice of the Railway Medical 

Authority. Should cholera, plague, or other infectious disease break out, the Contractor shall 

burn the huts, beddings, clothes and other belongings of or used by the infected parties and 

promptly erect new huts on healthy sites as required by the Engineer, failing which within the 

time specified in the Engineer's requisition, the work may be done by the Railway and the 

cost thereof recovered from the Contractor.  

59.(6)  Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his 

staff, other than labourers and their families requiring medical aid from the railway hospital 

and dispensaries will be treated as private patients and charged accordingly. The Contractors' 

labourers and their Families will be granted free treatment in railway hospitals and 

dispensaries where no other hospitals or dispensaries are available provided the Contractor 

pays the cost of medicines, dressing and diet money according to the normal scale and 

additional charges for special examinations such as pathological and bacteriological 

examination, X-Ray, etc. and for surgical operation. 

59. (7)   Medical Facilities at Site: The Contractor shall provide medical facilities at the site 

as may be prescribed by the Engineer on the advice of the Railway Medical Authority in 

relation to the strength of the Contractor's resident staff and workmen.  

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon 

the work or in any of the buildings, encampments or tenements owned, occupied by or within 

the control of the Contractor or any of his employees shall be forbidden and the Contractor 

shall exercise his influence and authority to the utmost extent to secure strict compliance with 

this condition. 

59.(9)  Restrictions on the Employment of Retired Engineers of Railway Services 

Within One Year of their Retirement: The Contractor shall not, if he is a retired 

Government Engineer of Gazetted rank, himself engage in or employ or associate a retired 

Government Engineer of Gazetted rank, who has not completed one year from the date of 

retirement, in connection with this contract in any manner whatsoever without obtaining prior 

permission of the President and if the Contractor is found to have contravened this provision 
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it will constitute a breach of contract and administration will be entitled to terminate the 

contract and forfeit his Performance Guarantee as well as Security Deposit.  

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not 

employ children below the age of 15 as labourers directly or through petty Contractors or 

sub-contractors for the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of execution of 

work under the contract unless a medical certificate of fitness in the prescribed form 

(Proforma at Annexure-VIII) granted to him by a certifying surgeon certifying that he is fit to 

work as an adult, is obtained and kept in the custody of the Contractor or a person nominated 

by him in this behalf and the person carries with him, while at work; a token giving a 

reference to such certificate. It is further agreed that the responsibility for having the 

adolescent examined medically at the time of appointment or periodically till he attains the 

age of 19 years shall devolve entirely on the Contractor and all the expenses to be incurred on 

this account shall be borne by him and no fee shall be charged from the adolescent or his 

parent for such medical examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted 

or renewed for the above said purposes shall be valid only for a period of one year at a time. 

The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the 

holder of it, is no longer fit for work in the capacity stated therein. Where a certifying 

surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so required 

by the person concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in connection 

with the execution of any work under this contract in the age group 15 to 19 years is without 

a certificate of fitness or is having a certificate of fitness but no longer fit to work in the 

capacity stated in the certificate, he may serve on the Contractor, or on the person nominated 

by him in this regard, a notice requiring that such persons shall be examined by a certifying 

surgeon and such person shall not if the concerned official so directs, be employed or 

permitted to do any work under this contract unless he has been medically examined and 

certified that he is fit to work in the capacity stated in the certificate.  

EXPLANATIONS: 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and 

the term "Qualified Medical Practitioners" means a person holding a qualification 

granted by an authority specified in the Schedule to the Indian Medical Degrees Act, 

1916 (VII to 1916) or in the Schedule to the Indian Medical Council Act, 1933 

(XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal 

Corporation. 
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DETERMINATION OF CONTRACT 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to 

determine and terminate the contract at any time should, in the Railway's opinion, the 

cessation of work becomes necessary owing to paucity of funds or from any other cause 

whatever, in which case the value of approved materials at site and of work done to date by 

the Contractor will be paid for in full at the rate specified in the contract. Notice in writing 

from the Railway of such determination and the reasons therefor shall be conclusive evidence 

thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under 

sub clause (1) of this clause and the Contractor claims payment for expenditure incurred by 

him in the expectation of completing the whole of the work, the Railways shall admit and 

consider such claims as are deemed reasonable and are supported by vouchers to the 

satisfaction of the Engineer. The Railway's decision on the necessity and propriety of such 

expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination of 

contract. 

 

62.(1) Determination of Contract owing to Default of Contractor:  

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of 

the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated 

period, or  

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to 

Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 

of Tender Form (Second Sheet) of Annexure I available in the Instructions to 

Tenderers. 
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(xi) Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer notice to the effect that the said materials or works have been 

condemned or rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under 

Clause 26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 

the works or any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of the Railway or to 

any person on his or on their behalf in relation to the execution of this or any other 

contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure 

I of the Instructions to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the 

Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if the 

Contractor does not within seven days after the delivery to him of such notice proceed to 

make good his default in so far as the same is capable of being made good and carry on the 

work or comply with such directions as aforesaid of the entire satisfaction of the Engineer, 

the Railway shall be entitled after giving 48 hours’ notice (Proforma at Annexure-X or XII, 

as the case may be) in writing under the hand of the Engineer to rescind the contract as a 

whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours’ 

notice, a final termination notice (Proforma at Annexure-XI or XIII, as the case may be) 

should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 

(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is more than 

or equal to 80% of the original scope of work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In 

the event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being 

adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any commitments or 

made any advances on account of or with a view to the execution of the works or the 

performance of the contract and Contractor shall not be entitled to recover or be paid any sum 

for any work thereto for actually performed under the contract unless and until the Engineer 

shall have certified the performance of such work and the value payable in respect thereof 

and the Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be encashed/ forfeited and the Performance Guarantee 

already submitted for the contract shall be encashed. The balance work shall be got done 
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independently without risk & cost of the failed Contractor. The failed Contractor shall be 

debarred from participating in the tender for executing the balance work. If the failed 

Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 

debarred from participating in the tender for the balance work in his/her individual capacity 

or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No 

additional Performance Guarantee shall be required for balance of work being executed 

through the part terminated contract. The contract value of part terminated contract stands 

reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the 

balance work in his/her individual capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on 

which these are being or ought to have been executed, and to retain and employ the same in 

the further execution of the works or any part thereof until the completion of the works 

without the Contractor being entitled to any compensation for the use and employment 

thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-parte or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (if any) 

had at the time of rescission of the contract been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the work then actually done by him under the contract 

and what was the value of any unused, or partially used materials, any constructional plant 

and any temporary works upon the site. The legitimate amount due to the Contractor after 

making necessary deductions and certified by the Engineer should be released expeditiously.   
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SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 

CONCILIATION RULES 

63.   Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 

50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection 

with the contract, whether during the progress of the work or after its completion and 

whether before or after the determination of the contract, shall be referred by the 

Contractor to the "Chief Engineer" or "Divisional Railway Manager" through “Notice 

of Dispute” provided that no such notice shall be served later than 30 days after the 

date of issue of Completion Certificate by the Engineer. Chief Engineer or Divisional 

Railway Manager shall, within 30 days after receipt of the Contractor’s “Notice of 

Dispute”, notify the name of conciliator(s) to the Contractor.   

(iii)The Conciliator(s) shall assist the parties to reach an amicable settlement in an 

independent and impartial manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and 

sign a written settlement agreement duly signed by Engineer In-charge, Contractor 

and conciliator(s). When the parties sign the settlement agreement, it shall be final 

and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or 

judicial proceedings in respect of a dispute that is the subject matter of the 

conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration 

and Conciliation Act, 1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress of 

the work or after its completion and whether before or after the determination of the contract, 

shall be referred by the Contractor to the GM and the GM shall, within 120 days  after receipt 

of the Contractor’s representation, make and notify decisions on all matters referred to by the 

Contractor in writing provided that matters for which provision has been made in Clauses 

7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 

63(iv) and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as 

excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted 

matters’ (matters not arbitrable)and decisions of the Railway authority, thereon shall be final 

and binding on the Contractor; provided further that ‘excepted matters’ shall stand 

specifically excluded from the purview of the Dispute Adjudication Board (DAB) and 

Arbitration. 
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63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having 

advertised value more than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior 

administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract 

Agreement. For this purpose, a panel of DAB members shall be maintained in the General 

Manager’s office. The complete panel, which shall not be less than five members, shall be 

sent by Chief Engineer to the Contractor to nominate one member of the DAB from the panel 

as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s 

nominee, the Chief Engineer shall nominate one member from the same panel as Railway 

nominee for the DAB. Both above nominees shall jointly select presiding member of the 

DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among 

the Railway, Contractor and the respective DAB members. The terms of the remuneration of 

each member shall be as fixed by Ministry of Railways from time to time. Each party shall be 

responsible for paying one-half of this remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable 

or unwilling to perform his functions as DAB member for any reason whatsoever or dies or in 

the opinion of the Chief Engineer fails to act without undue delay, the parties shall terminate 

the mandate of such DAB member and thereupon new DAB member shall be appointed in 

the same manner, as the outgoing DAB member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both 

Parties, but not by the Railway or the Contractor acting alone. Unless otherwise agreed by 

both the Parties, the appointment of the DAB (including each member) shall expire upon 

expiry of this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following 

certificate to the Railway and the Contractor: 

              “I have no any past or present relationship in relation to the subject matter in 

dispute, whether financial, business, professional or other kind. Further, I have no any past 

or present relationship with or interest in any of the parties whether financial, business, 

professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 

decision within 90 days of a Dispute referred to it by any of the Parties, duly recording the 

reasons before arriving at the decision. The DAB shall decide the issue within terms and 

conditions of the contract. This time limit shall be extendable subject to the Parties mutual 

agreement. 
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63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not 

satisfied by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal 

for arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to 

DAB for adjudication. However, in case DAB is not formed due to any reason, the disputes 

can be directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the 

parties shall have the right to specifically bring it to the notice of the DAB such conduct, 

through a statement filed with necessary documents in proof of such misconduct and the 

DAB, after taking NOTICE of such conduct initiate the replacement of the member 

concerned, in the same manner the member to be replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on 

the request of one party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of 

decision of DAB, the decision shall be considered as final and parties would be barred for 

referring the same to Arbitral Tribunal for adjudication.  

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of 

issue being or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be 

decided by DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for 

settlement of such disputes or differences unless an attempt has first been made by the parties 

to settle such disputes or differences through DAB and Arbitral Tribunal. 

 

64.(1) : Demand for Arbitration: 

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of the parties 

on any matter in question, dispute or difference on any account or as to the withholding by 

the Railway of any certificate to which the Contractor may claim to be entitled to, or if the 

Railway fails to make a decision within 120 days, then and in any such case, but except in 

any of the “excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, 

after 120 days but within 180 days of his presenting his final claim on disputed matters shall 

demand in writing that the dispute or difference be referred to arbitration. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or 

subject of the dispute or difference as also the amount of claim item-wise. Only such dispute 
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or difference, in respect of which the demand has been made, together with counter claims or 

set off, given by the Railway, shall be referred to arbitration and other matters shall not be 

included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration 

and Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after 

dispute having arisen between them, in the format given under Annexure XV of these 

conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, 

a written and valid demand for arbitration is received by the Railway.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims 

alongwith all the relevant documents and the relief or remedy sought against each claim 

within a period of 30 days from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, 

within a period of 60 days of receipt of copy of claims from Tribunal, unless otherwise 

extension has been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical 

limits of the Division of the Railway where the cause of action arose or the Headquarters of 

the concerned Railway or any other place with the written consent of both the parties.  

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party 

may amend or supplement the original claim or defense thereof during the course of 

arbitration proceedings subject to acceptance by Tribunal having due regard to the delay in 

making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, 

within a period of 90 days of receiving the intimation from the Railways that the final bill is 

ready for payment, he/they will be deemed to have waived his/their claim(s) and the Railway 

shall be discharged and released of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, and no 

payment due or payable by the Railway shall be withheld on account of such proceedings, 

provided, however, it shall be open for Arbitral Tribunal to consider and decide whether or not 

such work should continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator:  

64.(3)(a) :  Appointment of Arbitrator where applicability of section 12 (5) of Arbitration 

and Conciliation Act has been waived off: 

64.(3)(a)(i):  In cases where the total value of all claims in question added together does not 

exceed ₹ 1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole 

Arbitrator who shall be a Gazetted Officer of Railway not below Junior Administrative 

Grade, nominated by the General Manager. The sole arbitrator shall be appointed within 60 
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days from the day when a written and valid demand for arbitration is received by General 

Manager. 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist 

of a panel of three Gazetted Railway Officers not below Junior Administrative Grade or 2 

Railway Gazetted Officers not below Junior Administrative Grade and a retired Railway 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. 

For this purpose, the Railway will send a panel of at least four (4) names of Gazetted Railway 

Officers of one or more departments of the Railway which may also include the name(s) of 

retired Railway Officer(s) empanelled to work as Railway Arbitrator to the Contractor within 

60 days from the day when a written and valid demand for arbitration is received by the 

General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 

by Railway. The General Manager shall appoint at least one out of them as the Contractor’s 

nominee and will, also simultaneously appoint the balance number of arbitrators either from 

the panel or from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst 

the 3 arbitrators so appointed. General Manager shall complete this exercise of appointing the 

Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. 

While nominating the arbitrators, it will be necessary to ensure that one of them is from the 

Accounts Department. An officer of Selection Grade of the Accounts Department shall be 

considered of equal status to the officers in Senior Administrative Grade of other departments 

of the Railway for the purpose of appointment of arbitrator. 

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration 

cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 

tribunal even after his retirement. 

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration 

and Conciliation Act has not been waived off: 

(i) In cases where the total value of all claims in question added together does not exceed 

₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrator. 

For this purpose, the Railway will send a panel of at least four (4) names of retired Railway 

Officer(s) empanelled to work as Railway Arbitrator duly indicating their retirement dates to 

the Contractor within 60 days from the day when a written and valid demand for arbitration is 

received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as arbitrator within 30 days from the date of dispatch of the request by Railway. 

The General Manager shall appoint at least one out of them as the arbitrator within 30 days 

from the receipt of the names of Contractor’s nominees. 

(ii) In cases where the total value of all claims in question added together exceed ₹ 

50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) 
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retired Railway Officer, retired not below the rank of Senior Administrative Grade Officer, as 

the arbitrators. For this purpose, the Railway will send a panel of at least four (4) names of 

retired Railway Officer(s) empanelled to work as Railway Arbitrator duly indicating their 

retirement date to the Contractor within 60 days from the day when a written and valid 

demand for arbitration is received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 

by Railway. The General Manager shall appoint at least one out of them as the Contractor’s 

nominee and will, also simultaneously appoint the balance number of arbitrators either from 

the panel or from outside the panel, duly indicating the ‘Presiding Arbitrator’ from amongst 

the 3 arbitrators so appointed. General Manager shall complete this exercise of appointing the 

Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. 

While nominating the arbitrators, it will be necessary to ensure that one of them has served in 

the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 

opinion of the General Manager fails to act without undue delay, the General Manager shall 

appoint new arbitrator/arbitrators to act in his/their place in the same manner in which the 

earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its 

discretion, proceed with the reference from the stage at which it was left by the previous 

arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 

affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of 

the parties hereto to do or cause to be done all such things as may be necessary to enable the 

Arbitral Tribunal to make the award without any delay. The proceedings shall normally be 

conducted on the basis of documents and written statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide 

and pass its orders over any plea submitted/objections raised by any party, if any, regarding 

appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of 

the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time 

‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of the arbitral 

proceedings or plea for interim measures of protection and record its orders in day to day 

proceedings.  A copy of the proceedings duly signed by all the members of tribunal should be 

provided to both the parties.  

64.3(c)(iii): (i) Qualification of Arbitrator (s): 

(a) Serving Gazetted Railway Officers of not below JA Grade level. 

(b) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

(c) Age of arbitrator at the time of appointment shall be below 70 years.  
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(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in 

which he has been appointed in the past. 

(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 

64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 

opportunity to deal with the matters to which the contract relates or who in the course of 

his/their duties as Railway servant(s) expressed views on all or any of the matters under 

dispute or differences. A certification to this effect as per annexure- XVI shall be taken from 

Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such Tribunal 

will, however, not be invalid merely for the reason that one or more arbitrator had, in the 

course of his service, opportunity to deal with the matters to which the contract relates or who 

in the course of his/their duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is 

based. The analysis and reasons shall be detailed enough so that the award could be inferred 

therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any 

typographical or clerical errors or any other error of similar nature occurring in the award of a 

Tribunal and interpretation of a specific point of award to Tribunal within 60 days of receipt 

of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 

additional award as to claims presented in the arbitral proceedings but omitted from the 

arbitral award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be 

made by a majority of members of Tribunal. In the absence of such a majority, the views of 

the Presiding Arbitrator shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 

whole or any part of the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by Railway Board from time to time and 

the fee shall be borne equally by both the parties, provided parties sign an agreement in the 

format given at Annexure XV to these conditions after/ while referring these disputes to 

Arbitration.  Further, the fee payable to the arbitrator(s) would be governed by the instructions 

issued on the subject by Railway Board from time to time irrespective of the fact whether the 

arbitrator(s) is/are appointed by the Railway Administration or by the court of law unless 

specifically directed by Hon’ble court otherwise on the matter. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 

rules thereunder and relevant para of the Standard General Conditions of Contract and any 

statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 

proceedings under this Clause. 
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64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award 

amount, pending adjudication by Court of Law, shall be made by party to other party. In case 

payment is to be made by Railway to Contractor, the terms & conditions as incorporated in 

the Ministry of Railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th 

Mar,2017 as amended from time to time, shall be followed. In case Contractor has to pay to 

the Railway, then 75% of the award amount shall be deducted by the Railway from the 

Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 

with the Government of India.   
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PART-II ANNEXURES 

ANNEXURE – VII 

Reference Para 17B 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No. _______________________       Dated:     _________________ 

Sub: (i) _____________________________________________________(name of 

work). 

(ii)  Acceptance letter no. 

_________________________________________________ 

(iii) Understanding/Agreement no. 

__________________________________________ 

Ref:  _______________________________________ (Quote specific application of 

Contractor for extension to the date received) 

___________________________________________ 

Dear Sir, 

1.        The stipulated date for completion of the work mentioned above is _______________. 

From the progress made so far and the present rate of progress, it is unlikely that the work 

will be completed by the above date (or ‘However, the work was not completed on this 

date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion 

from ______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the 

completion of the work after the expiry of _______________________ (give here the 

stipulated date for completion with/without any liquidated damage fixed earlier) will be 

recovered from you as mentioned in Clause 17B of the Standard General Conditions of 

Contract for the extended period, notwithstanding the grant of this extension. You may 

proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further 

condition that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the 

extension of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above 

said conditions or in the event of your failure after accepting or acting upto this extension to 

complete the work by ______________ (here mention the extended date), further action will 

be taken in terms of Clause 62 of the Standard General Conditions of Contract. 
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Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK  

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no. ________________, dated __________; you have 

failed to show adequate progress of work so as to complete the contract within the original / 

extended date of completion of contract and part(s) of contract work are yet to be started/ still 

lagging behind the agreed program of work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be 

mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 

________, dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work, you are hereby given 14 days’ notice in accordance with Clause 

40A of the Standard General Conditions of Contract to deploy adequate resources i.e. (the 

details of resource requirement, to be mentioned) and commence / to make good the progress 

for part(s) of works detailed above, failing which action as provided in Clause 40A of the 

Standard General Conditions of Contract shall be commenced after expiry of 14 days’ notice 

period viz. to offload few/ all part(s) of work mentioned above to any of the existing or new 

contractor without your participation and at your Risk & Cost, not exceeding the value of 

Performance Guarantee of this contract, which may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – VIIB 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of 

Contract was given to you under this office letter of even no., dated ____________; but you 

have taken no/inadequate action to deploy adequate resources to commence the part(s) of 

work/show adequate progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of 

work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 

period under Clause 40A of the Standard General Conditions of Contract, few part(s) of the 

work under the contract have been offloaded and being executed by other mode(s) at the cost 

detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested under 

clause 40 A of the Standard General Conditions of Contract to offload part(s) of works at 

your risk & cost. The details of part(s) of the work under the contract which have been 

offloaded and being executed by other mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  

alongwith approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as 

per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed 

herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
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4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) 

above is determined as Rs. ___________, over& above the cost of execution under this 

contract (including the PVC amount payable as per contract, as on the date of issue of this 

notice). This additional cost shall be recovered from your next on account bill(s) or any other 

dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to 

offloading of above part(s) of work. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 

(b) Date _____________ 

2. Name of person examined __________________________ 

3. Father’s Name: son/daughter of ______________________ 

Residing at _____________________ 

4. Sex ___________________________ 

5. Residence: 

____________________________________________________________________ 

6. Physical fitness 

7. Identification marks ______________ 

8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of 

being employed in a factory or on a work requiring manual labour and that his/her age 

as nearly as can be ascertained from my examination, is ______ years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual 

labour as an adult/child. 

 

9. Reasons for : 

(a) Refusal to grant certificate, or  ____________ 

(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated. 
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ANNEXURE – IX 

(Reference Clause 62. (1) 

Registered Acknowledgement Due 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no. ________________, dated __________; you have 

failed to start work/show adequate progress and/or submit detailed programme for 

completing the work/ part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 

________, dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 62 

of the Standard General Conditions of Contract to commence works / to make good the 

progress, failing which further action as provided in Clause 62 of the Standard General 

Conditions of Contract viz. to terminate your Contract and complete the balance work 

without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated ____________; but you have 

taken no action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above contract will be rescinded and the work under 

this contract will be carried out independently without your participation and your Security 

Deposit shall be forfeited and Performance Guarantee shall also be encashed and any other 

consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on 

registered IREPS Email 

PROFORMA OF TERMINATION NOTICE 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show adequate 

progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands 

rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 

balance work under this contract will be carried out independently without your participation. 

Your participation as well as participation of every member/partner in any manner as an 

individual or a partnership firm/JV is hereby debarred from participation in the tender for 

executing the balance work and your Security Deposit shall be forfeited and Performance 

Guarantee shall also be encashed. 

 The Final measurements of work executed by you against the said contract will be 

taken/started on ___________ at _______ hrs. at site. The measurement will be continued till 

all the measurement are taken. You are advised to be present at site on the above mentioned 

date and time to witness the measurements, otherwise measurements will be taken ex-parte 

and thereafter, variation (addendum & corrigendum) & final bill of work executed till date of 

termination based on ex-parte final measurements shall also be processed ex-parte. 

Kindly acknowledge receipt. 

Yours faithfully 

 

For and on behalf of the President of India 

ACS-8 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated ____________; but you have 

taken no action to commence the work/show adequate progress of the part of 

work…………………..(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above part of work…………………(Details of part 

to be mentioned) in contract will be rescinded and the work will be carried out independently 

without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated 

contract. 

4. The contract value of part terminated contract shall stands reduced to 

……………………….. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show 

adequate progress of the part of work…………………..(details of part to be 

mentioned). 

2. Your above part of work in contract ………………….(details of part to be 

mentioned) stands rescinded in terms of Clause 62 of the Standard General Conditions 

of Contract and the same will be carried out independently without your participation. 

Your participation as well as participation of every member/partner in any manner as 

an individual or a partnership firm/JV is hereby debarred from participation in the 

tender for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not 

be issued any completion certificate for the contract. However, no additional 

Performance Guarantee shall be required for balance of work being executed through 

the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 

………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the 

President of India, acting through the _____________ Railway Administration having 

his office at ______ herein after called the Railway of the one part and 

_________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party 

hereto of the first part being agreement Number _________dated ____for the 

performance __________herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on _______date last extended and 

whereas the party hereto of the second part has executed the work to the entire 

satisfaction of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party 

hereto of the second part diverse sums from time to time aggregating to ₹ _____ 

including the Final Bill bearing voucher No.________ dated_________of value 

____________________ duly adjusted as per price variation clause, if applicable (the 

receipt of which is hereby acknowledged by the party hereto of the second part in full 

and final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ 

through the Final Bill bearing voucher No.____________ dated _________duly 

adjusted as per price variation clause (PVC), if applicable (the receipt of which is 

hereby acknowledged by the party thereto of the second part) from the party hereto of 

the first part in full and final settlement of all his/its disputed claims under principal 

agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums 

already paid by the party hereto of the first part to the party hereto of the second part 

against all outstanding dues and claims for all works done under the aforesaid 

principal agreement excluding the Security Deposit, the party hereto of the second 

part have no further dues of claims against the party hereto of the first part under the 

said Principal Agreement. It is further agreed by and between the parties that the party 

hereto of the second part has accepted the said sums mentioned above in full and final 

satisfaction of all its dues and claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final 

Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party 

hereto of the second part diverse sums from time to time aggregating to ₹ _____ 

through various On Account Bills (the receipt of which is hereby acknowledged by the 

party hereto of the second part). 

And whereas the party hereto of the second part have received sum of ₹ _______ 

through various On Account Bills (the receipt of which is hereby acknowledged by the 

party thereto of the second part) from the party hereto of the first part and party 

hereto of the second part have accepted final measurements recorded on Page No….. 

to Page No…. of Measurement Book No……….and corresponding Final Bill duly 



Page 243 of 248 
 

adjusted as per price variation clause (PVC), if applicable, for full and final 

settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums 

already paid through various On Account Bills and sums to be paid through Final 

Bill duly adjusted as per price variation clause (PVC), if applicable, based on 

accepted final measurements including the Security Deposit by the party hereto of the 

first part to the party hereto of the second part against all outstanding dues and 

claims for all works done under the aforesaid principal agreement, the party hereto of 

the second part have no further dues of claims against the party hereto of the first 

part under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final 

Payment) 

5. It is further agreed and understood by and between the parties that the arbitration 

clause contained in the said principal agreement shall cease to have any effect and/or 

shall be deemed to be non-existent for all purposes. 

Signature of the Contractor/s                                    for and on behalf of the President of India 

Witnesses 

_______________________ 

ADDRESS:______________ 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement 

no................... raise disputes as to the construction and operation of this contract, or the 

respective rights and liabilities, withholding of certificate and demand arbitration in respect 

of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration 

and Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 

___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive 

off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation 

(Amendment Act. We further agree that the cost of arbitration will be shared by the parties as 

per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________ Signature of 

Respondent_____________________ 

  

*Strike out whichever not applicable. 
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ANNEXURE-XVI 

Reference Para 64.(3)  

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 

General Conditions of Contract 

1. Name: 

 

2. Contact Details: 

 

3. Prior experience (Including Experience with Arbitrations): 

 

4. I do not have more than ten on-going Arbitration cases with me. 

 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empanelled as 

Railway Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality in terms of The Arbitration and 

Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality in terms of The Arbitration and 

Conciliation Act-1996. The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote 

sufficient time to the arbitration and in particular to finish the entire arbitration within 

twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to 

the arbitration and in particular to finish the entire arbitration within twelve months. The 

list of such circumstances is as under: 
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ANNEXURE-XVII 
Reference Para 16.(4) 

Insurance Surety Bond for Performance Security 

 

Name of the issuer of surety bond: 

President of India, 

Acting 
through........, 
........................... 
Railway. 

Date.................... 

.......................... 

Surety Bond No:  .........................................  Issue Date:................................ 
Amount ofBond:..........................................  Expiry Date................................ 
 
 
WHEREAS, h consideration of the President of India acting through(Designation & 
address of contract signing authority),.........Railway,...................... (hereinafter called 
"The Railway") havingaccepted the bid of M/S XXXXX hereinafter called the contractor, 
for the work of XXX’' underinvitation for bids No, XXXX Dated XXXXX, Vide Letter of 
Acceptance No.................................. 

AND 
WHEREAS, the contractor is required to furnish Performance Security for the sum of ₹ 
XXXX (Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to 
the signingof the contract agreement. 

 

SB No:         Date 
WHEREAS, we, ---------------- (Name of insurance company) hereinafter called the 
Surety,actingthrough [Designation(s)of the authorised person of the Surety], have, at the 
request ofthe M/s. XXXXcontractor, agreed to give Bond for performance security/ 
additionalperformance security as hereinafter contained: 
1. KNOW ALL MEN by these present that I/We, the undersigned [lnsertname(s) 

ofauthorized representatives of the Surety], being fully authorized to sign and 
incurobligations for and on behalf of the Surety, confirm that the Surety, hereby, 
unconditionallyand irrevocably Bond to pay the Railway the full amount in the sum of 
XXXX(Rupees XXXX Only) as above stated. 

2. The Surety undertakes to immediately pay on presentation of demand by the 
Railway anyamount up to and including aforementioned full amount without any 
demur, reservation orrecourse. Any such demand made by the Railway on the 
Surety shall be final, conclusiveand binding, absolute and unequivocal 
notwithstanding any disputes raised/pending beforeanyCourt,tribunal, arbitration or 
any authority or any threatened litigation by the Bidder orBank. 

3. On payment of any amount less than aforementioned full amount, as per demand of 
theRailway, the Bond shall remain valid for the balance amount i.e. the 
aforementioned full amount less the payment made to the Railway. 

4. The Surety shall pay the amount as demanded immediately on presentation of the 
demandby Railway without any reference to the contractor and without the Railway 
being requiredto show grounds or give reasons for its demand or the amount 
demanded. 
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5. The Surety Bond shall be unconditional and irrevocable. 
6. The Bond hereinbefore shall not be affected by any change in the constitution of the 

Suretyor in the constitution ofthe Contractor. 
7. The Surety agrees that no change, addition, modifications to the terms of the 

ContractAgreement or to any documents, which have been or may be made 
between the Railway andthe Contractor, will in any way release us from the liability 
under this Bond; and the Surety,hereby, waives any requirement for notice of any 
such change, addition or modification tothe Surety. 

8. This Bond is valid and effective from the date of its issue, which is [insert date of 
issue]. The Bond and our obligations under it will expire on XXXX (Expiry Date). All 
demands for payment under the Bond must be received by us on or before that 
date. 

9. The Surety agrees that the Railways right to demand payment of aforementioned 
fullamountin one instance or demand payments in parts totalling up to the 
aforementioned full amountin several instances wilt be valid until either the 
aforementioned full amount is paid to theRailway or the Bond is released by Railway 
before the Expiry date. 

10. The Surety agrees that its obligation to pay any amount demanded by the Railway 
before theexpiry of this Bond will continue until the amount demanded has been 
paid in full. 

11. The expressions Surety and Railway hereinbefore used shall include their 
respectivesuccessors, administrators and assigns. 

12. The Surety hereby undertakes not to revoke the Bond during its currency, except 
with the previous consent in writing of the Railway. This Bond is subject to the 
Uniform Rules for Demand Bonds, ICC Publication No. 758. 

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to 
decide as to whether the Bidder is in default of due and faithful fulfilment and 
compliance with the terms and conditions contained in the Bidding Documents 
including, inter alia, the failure of the Bidder to keep its Bid open during the Bid 
validity period set forth in the said Documents, and the decision of the Authority that 
the Bidder is in default as aforesaid shall be final and binding on us, notwithstanding 
any differences between the Authority and the Bidder or any dispute pending before 
any Court, tribunal, arbitrator or any other authority. 

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) 
of the contractor in favour of the Railway available with the Railway. The Surety, 
under this Bond, shall be deemed as Principal Debtor of the Railway. 

 
Notwithstanding anything to the contrary contained in these presents, 

 

a. Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXXX Only). 
b. This Surety Bond shall be valid up to XXXX (being the date of expiry); 
c. Unless the bank is served a written claim or demand on or before XXXX (date of 

expiry) all rights under this Bond shall be forfeited and the Surety shall be relieved 
and discharged from all liabilities under this Bond irrespective of whether or not the 
original Surety bond is returned to the Surety. 

 
Dated the day of 2024 

 

15. The Insurance Surety Bond shall be verified by sending mail to 
[customer.care@sbigeneral.in]. 
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Place..................     Bank's Sea[ and authorized signature(s) 

[Name in Block letters]..................................... 
[Designation with Code No.]............................. 
[P/Attorney] No. 

 
 
Witness 
1 

 

2 

******** 

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond 
andshall be deleted from the final document.l 

 

ACS-9 

>><<>><< 

 

 

 

 

 

End of Tender Document 

 

 

 

 

 

 

 

 

 

 




