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RailTel Corporation of India Limited

(A Govt of India Enterprise)
\ Regional Office: 6" Floor, Block I1I, Delhi IT Park, Shastri Park,
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Open e-Tender for the work of:
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RailTel Corporation of India Limited

(A Govt of India Enterprise)
Sy Regional Office: 6" Floor, Block I1I, Delhi IT Park, Shastri Park, Delhi-

RAILTEL 110053

OPEN e-TENDER NOTICE

Principal Executive Director/NR, RailTel Corporation of India Limited, Northern Region, New Delhi, invites
the sealed Open e-Tenders in “single packet” system from established contractors with proven experience for

following work:

HRBGR! FewdH /I 87, Idcd &1 3R ¥ FufaRad &1 & o fou T Sriea & SruR
ufafYa waf a Wﬁﬁﬂﬂvﬂ?ﬁﬁ e—ﬁﬁa\}ﬂqaﬁ%

E-Tender Notice No.

e-ider a1 G=

NR-P-OFCS-PRYJ-25-26-2

Name of Work
T BT A TH

Trenching, laying, Termination, splicing, testing and
commissioning For Shifting of OFC due to station
redevelopment work of Prayagraj Junction/Prayagraj
Division/NCR (Prayagraj -Territory)

Last Date of Submission of e-Tender

efAfaer Tdd I pI 3fag fafy | 20-06-2025 upto 11:00 Hrs Online Only
Date of Opening of e-Tender 20-06-2025 at 11:30 Hrs Online Only
e-FfdaT Gier &1 fofy

Approx Value of The Contract Rs. 1,05,93,242.65 (inclusive of GST)
B 3 sgmia ard

Earnest Money (EMD) Rs. 2,12,000/-

R YRR (STHSY )

Completion period: 180 days from the date of issue of LOA
HId gui oA Bi [l

Validity of offer: 60 days from the date of opening of tender.
SR BT JEal

time.

# If Tender opening is a holiday the tender will be opened on next working day at same

1.[fger T AR fAfder cxa@e JTEe www. ralltehndla com dYl e-Tendering Portal
https://www.ireps.gov.in TR Iuas g7 o fAfdaiwdl Sedis &R Ihd § dfd fAfdar Fad-e T

gRT IREPS portal

R ONLINE & Wer f& owht [fdeedal & E-Rfaer 53 &= & for

https://www.ireps.gov.in¥ T& 3ifFd 3-GXAS SISTAIS HRAT 3aqd g .Corrigendum addendum
/amendments T STMHR! dad e-Tendering portal https://www.ireps.gov.in®™R 81 U« i .
fAfaeT cxaras for ot g3 ufa foept & forg Suetsy Tt gt .

Note:

1. Tender Notice and Tender Documents are also available on RailTel’s website
www.railtelindia.com as well as on e-Tendering portal www.ireps.gov.in and same can be
downloaded or from the For online bid submission the tenderer will have to necessarily
download an official online copy of the tender documents from e-Tendering Portal
https://www.ireps.gov.in. Tender will be considered which are submitted through IREPS




NR-P-OFCS-PRYJ-25-26-2

portal only. All future Information viz. corrigendum /addendum/ amendments etc. for this
Tender shall be posted on the e-Tendering Portal only. Printed copy of Tender document
will not be sold from RailTel office.

. Deleted

The tenderer shall submit documents in support of his/their claim to fulfil the eligibility
criteria as mentioned in the tender document. Each page of copy of documents / certificates
in support of credentials, submitted by tenderer, shall be self-attested / digitally signed by
the tenderer or authorized representative of the tendering firm. Self — attestation shall include
signature, stamp and date (On each page). Only those documents which are declared
explicitly by the tenderer as “documents supporting the claim of qualifying the laid down
eligibility criteria”, will be considered for evaluating his/their tender.

“The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that
they are not liable to disqualified and all their statements/documents submitted along with
bid are true and factual. Standard format of the affidavit to be submitted by the bidder is
given in tender document. Non submission of an affidavit by the bidder shall result in
rejection of his/their bid and it shall be mandatorily incumbent upon the tenderer to identify,
state and submit the supporting documents duly self-attested by which they/he is qualifying
the Qualifying Criteria mentioned in the Tender Document. It will not be obligatory on the
part of Tender Committee to scrutinize beyond the submitted document of the tenderer as
far as his qualification for the tender is concerned.

Tenders without EMD will be summarily rejected.

Tenders without Notarized FORM 2A shall be summarily rejected.

. Deleted.

Sr. DGM/Projects
For Principal Executive Director
RailTel Corp. of India Ltd. Northern Region
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CHECK LIST TO ENSURE VALIDITY OF OFFER:

S.N | Description Uploaded
Yes/No

1. | Duly filled and signed Offer letter (Form no-1)
2. | Proof of payment of EMD
3. | Last Three-year AUDITED BALANCE SHEET duly

attested by Notary public.
4. | Proposed Progress Chart
5. | Constitution of Firm and Power of Attorney.
6. | List of similar Works executed or under execution
7. | User certificate for completion of awarded works
8. |Schedule of Requirements (SOR) dully filled & signed

with summary of Prices blanked out
9. | Any Other Information desired to be submitted by the

Tenderer
10. |List of Personnels / Manpower employed by company
11. |List of Plant & Machinery held by company
12. |Notarized affidavit of Form 2A
13. |No-Deviation as per Form-5

SIGNATURE OF TENDERER
(WITH RUBER STAMP)
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Section — I

Chapter - 1

SCHEDULE OF REQUIREMENTS

(SOR)
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SCHEDULE OF REQUIREMENTS
Description of work: “Trenching, laying, Termination, splicing, testing and commissioning
For Shifting of OFC due to station redevelopment work of Prayagraj Junction/Prayagraj
Division/NCR (Prayagraj -Territory)”.

Description of Item
Total

SN Unit Unit Price Total Amount
Qty

Trenching to a depth of 1.2
mtr and appropriate width
for pipe/duct/cable and
1 backfilling after laying | Mtr 94.42 200 18884.00
OFC as per
specification.(Normal
Soil)

Repair of existing OFC
Terminal Joint (24 Fibre). 4053.69
2 This includes Splicing of | No. ' 6 24322.14
all the 24 Fibres./dropping
of fibre/pigtail as required.
OFC route tracing &
submission of corrected
cable route plan ( soft copy
in CD and two hard
copies). Cable Route plan
should contain LC
gates,culverts/bridges,joint
chambers, stations, offset,
depth of cable at every 100
mtrs

Splicing and termination of
48 Fiber OFC and testing.
This includes excavation
of pit and its back filling & No. 11348.96 ) 27697.92
all relevant type of

materials for splicing.
( Splice enclose supplied
by RailTel)

Horizontal Drilling at a
approximately  depth of
1.65/1.2 m Dbelow the
5 formation level of the earth | Mtr 596.37 15800 | 9422646.00
including insertion of
DWC pipes along with
couplings etc.

Km 1927.35 18.522 | 35694.52




Supply & installation of
optical ~ Fibre splicing
(Joint) Enclosure (24F) for
loose tube complete with
all accessories as per TEC
specifications no.
TEC/GR/OJC-02/02  Sept
2003 or latest with the
following additional
features. The Joint
Enclosures must be of
Raychem make model
FJC-400 or VXL make
model VT-200 or 3M make
model 2179 CD HS

Nos

NR-P-OFCS-PRYJ-25-26-2

6455.89

45191.23

Transportation of Optic
Fibre Cable and
HDPE Duct from the
nearest RailTel
Store/Ware House to site
iof work and
return of unused material
from site to
RailTel/Store/Warehouse

Lumpsum

29555.46

29555.46

Provide dry sand in
FRP/RCC Joint Chamber
up to 400 mm height

No

814.80

40

32592.00

Laying of OFC/ QUAD
Cable in trench and
through  HDPE/GI/RCC
pipes where ever
necessary.

Mtr

13.63

18522

252454.86

10

Concreteing for protection
of OFC cable

Cumtr

5331.18

28.8

153537.98

11

Supply of DWC pipe 78/63
mm OD/ID as per [S14930
part 2 in 30 mtr with 2 snap
fit couplers for jointing
each 30 mtr coil length

Mtr

165.45

120

19854.00

12

Laying of HDPE duct in
trenches.  Supply and
pulling of nylon rope
through it.

Mtr

10.81

17640

190688.40

13

Supply and Fixing of Cable
Route Markers

Nos.

373.20

75

23720.25
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14

Supply & installation of
jointing pit as per drawing
with cover and required
trenching to ease out
cable/duct. (The joint
chamber should be of the
size of outer dia 1100 mm,
Height -600 mm (2 pieces
of 300 mm each). The
thickness of the wall
should be 50 mm and each
piece of the chamber
should have  suitable
groves to fit each other).

Nos.

5257.49

40

210299.60

15

Supply & installation of of
48F FDMS .This includes
splicing of all 48 fibers
/dropping of fiber/pigtail
as required

No.

29347.38

29347.38

16

Supply & installation of of
24 F FDMS .This includes
splicing of all 24 fibers
/dropping of fiber/pigtail
as required

No.

7876.89

47261.34

17

Final testing &
commissioning (Hop-wise
as well as End-to-End) as
per instructions of Officer
incharge of site with 1 set
of soft copy of test report
& as built route plans in A3
size

LS

30225.82

30225.82

Total Amount(Inclusive of Taxes)(Round Off)

10593242.65

Tenderer's offer.: "' I/We hereby offer to do the work at following rates

In Figure

At par/% Rates Above/Below the Schedule of rates

In Words

At par/% Rates Above/Below the Schedule of rates
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Note: -
1. Above quoted rates are inclusive of all type of applicable taxes, transportation & insurance. In

case above/below is not mentioned, it would be considered as below.
2. Payments of Execution items will be done on pro-rata basis.

Signature of Tenderer with Seal

10



BID

BID DATA SHEET (BDS)

NR-P-OFCS-PRYJ-25-26-2

SECTION-I

CHAPTER -2

DATA SHEET
(BDS)

SECTION-1

CHAPTER-5

The section consists of provisions that are specific to various clauses of Preamble, Instruction to Tenderers
and conditions of tendering (ITT), General Condition of Contract (GCC) and Special Condition of Contract
(SCC) of Section-I of the tender document.

BID DATA SHEET (BDS)
Reference Clause Description
Name of the Work: “Trenching, laying, Termination, splicing, testing and
(Preamble Clausel) commissioning For Shifting of OFC due to station redevelopment

work of Prayagraj Junction/Prayagraj Division/NCR (Prayagraj
-Territory)

2

List of Section/s where
work for RailTel is to be
done:

(Preamble Clause 2.4)

PRYAGRAI Territory( Anexture-A)

Pre bid Conference:
(Preamble Clause 3)

NOT APPLICABLE

Last Date and Time for
Submission of e-Tender:

On 20-06-2025 upto 11:00 Hrs Online Only

(Preamble Clause 6)

Date and Time for

Opening of e-Tender: | Venue: Online
(Preamble Clause 7) Date: 20-06-2025 Time: 11:30 hours

Completion Period of

Work: (Preamble Clause 8)

180 days from the date of issue of Letter of Acceptance (LOA).

11




NR-P-OFCS-PRYJ-25-26-2

Authority and Address:
(Preamble Clause 9)

Principal Executive Director, Northern Region,
RailTel Corporation of India Ltd,

6™ Floor, Block 111, Delhi IT Park,

Shastri Park, Delhi-110053

Earnest Money:
(Preamble Clause 10)

Rs. 2,12,000/-

Work to be done by
RailTel (if any): (Preamble
Clause 15)

NIL

Materials to be supplied by
RailTel (if any):
(Preamble Clause 16)

RailTel will not supply any material, except as under:

1. 24/48 Fibre Armoured Optical Fiber Cable

2. HDPE Duct (40/33 mm dia)
The materials shall be supplied from the store of Site Engineer of
section. No extra transportation cost shall be paid by RailTel to
contractor for utilising in the section.
In case the above material is required to be transported from any other
RailTel depot to the store of site engineer, transportation cost shall be
paid as per item in SOR.

Unit Prices:
(ITT Clause 12)

The unit rate and the prices quoted by the bidder shall be in Indian
Rupees (INR) only and inclusive of all Taxes, Transport, insurance
charges etc..

Validity of offer: 60 days (Sixty days) from the date of opening of tender

(ITT Clause 13)

Minimum Qualifying | The tenderer must have successfully completed any of the following
Criteria: during last 07 (seven) years, ending last day of month previous to the

(ITT Clausel9.1.4(1))

one in which tender is invited:
i. Three similar works each costing not less than the amount
equal to 30% of advertised value of the tender or
ii. Two similar works each costing not less than the amount equal
to 40% of advertised value of the tender or
iii. One similar work each costing not less than the amount equal
to 60% of advertised value of the tender

Financial
Criteria:
[ITT Clause 19.1.4 (i1)]

Eligibility

The tenderer should have minimum cumulative turnover from
operation in the previous three financial years and the current
financial year, at least 150% of the advertised value of the tender.
The tenderers shall submit Certificates to this effect which may be an
attested Certificate from the concerned department / client or Audited
Balance Sheet duly certified by the Chartered Accountant/Certificate
from Chartered Accountant duly supported by Audited Balance
Sheet. The contact details of CA/Statutory Auditor along with UDIN
No. shall be mandatorily mentioned on copy of certified Balance
Sheet/Certificate.

Meaning of similar Works:
(ITT Clause 20)

“Trenching, laying, jointing, splicing, termination, testing and
Commissioning of optical fiber cable”.
OR
“OFC maintenance works”
OR
“Any type of Railway Signaling works etc”

12
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Completion Period

180 days from the date of issue of LOA

Period of Maintenance:

(SCC Clause 24)

12 months from the date of passing of the certificate of
completion/Professional Acceptance Certificate (PAC).

Maintenance Supervision:

(SCC Clause 26.3)

The contractor shall be responsible for proper maintenance
supervision of work for a period of 12 months from the date of issue
of Provisional Acceptance Certificate (PAC) of each section/block
section.

Warranty:
(SCC Clause 29)

All materials supplied/work done by the contractor shall be
guaranteed against the defects for a period of 12 months from the date
of issue of Provisional Acceptance Certificate (PAC).

Performance Guarantee:
(SCC-Clause 3, Chapter —4,

Performance Guarantee should be 5% of Contract value.

However, if the PG amount is less than Rs. 5 lakhs, them the same
has to be submitted in the form of DD/Banker’s Cheque /Online
only..

13




2.2

23

24

14

NR-P-OFCS-PRYJ-25-26-2

SECTION -1
Chapter — 3

PREAMBLE

Name of work:

“Trenching, laying, Termination, splicing, testing and commissioning For Shifting of
OFC due to station redevelopment work of Prayagraj Junction/Prayagraj
Division/NCR (Prayagraj -Territory)

Scope of work:
The Major job responsibility of the contractor under the scope of work for this tender are as
under:

a. Excavation of trenches in normal soil, boulder area, rocky soil and HDD and laying
of HDPE Duct manually or through HDD in all types of soils, Road/Railway Level
crossings, Culverts, Bridges, along the Highways and other Roads, cutting, in
building, clamping etc. & protective works as per technical specifications.

b. Trenching/Ducting, laying of OFC in all types of soil, Concrete/ coal tar roads and
pavements, etc.

c. Blowing/pulling of Optical Fiber Cable (24F) with proper tools and accessories as
per technical specifications in already laid ducts and protection such as DWC Pipes
etc.

d. Backfilling of Trenches upto the original ground level/ concreting at cemented
platform or other hard places.

e. Transportation of RailTel’s material such as OFC/Duct etc. from RailTel’s store to
sites of work.

f. Fixing, Installation of Jointing Chambers & Route/Joint Indicators as per technical
specification.

g. Splicing of fibres in Joint closures/FMS and installation of new joint
enclosures/FMS.

h. Preparation for installation & fixing of Telecom Earthing as per drawing provided in
the technical section of tender.

i. Liasioning with concerned civil authorities for getting ROW permissions.

J. Any other such requirements as per site conditions under the scope of SOR.

Supply
Supply of items conforming to industry standards and RDSO specifications (where ever
applicable) as per Schedule of Requirements and the technical specifications.

Services

Trenching, Laying, Splicing, Termination, Testing and Commissioning of Optical Fibre
Cable, and termination & splicing of OFC as per schedule of Requirements (SOR) enclosed
and technical specifications with other related service items.

List of Section/s where work for RailTel is to be done:

The details of the section/s where the work for RailTel is required to be done are indicated
in Annexure-A of SECTION — Il CHAPTER - 6



10.

11.

12.

13.

15

NR-P-OFCS-PRYJ-25-26-2

Pre-bid conference: No

Tender Bid
The tender bid shall be submitted online detailed in Instructions to Tenderers and
Condition of Tendering (ITT) Clause No.10 Chapter 3 Part I, Section 1.

Qualifying Criteria

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically
the details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the
qualifying criteria.

Last date of Submission

The tender shall be received at the address and not later than the date and time indicated in
Bid Data Sheet (BDS) Chapter 5 Section I.

Date of Opening of Tender
The tenders will be opened at the address, date and time indicated in BDS.

Completion Period of Work:

The works in different sub sections/stations are to be executed concurrently such that the
total work is completed & commissioned in each of the section/station within the period
prescribed in Bid Data Sheet from the date of issue of “Letter of Acceptance” (LOA) of the
tender.

Authority and address: The Authority and address to which correspondence and
documents relating to the tender/contract should be sent is indicated in BDS.

Earnest Money

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as
Earnest Money in a manner prescribed in ITT Clause 7.

Security Deposit

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall
be required to deposit an amount towards Security Deposit in terms of General Conditions
of Contract Clause 16 Section I Chapter — 3 Part II for due fulfillment of contract.

Specifications

Reference of specifications of the important equipment and materials required for execution
of the contract is given in the schedule of requirement and technical supplement (Section-II
of Tender document). The work shall be executed in compliance with all the technical
requirements given therein.

Schedule of Requirement

The various items to be supplied and services to be provided by the tenderer are indicated in
Schedule of Requirement as enclosed (Section 1, Chapter 7). The make and model of all
the equipment/materials proposed to be supplied must be indicated by the tenderer/s in the
Schedule of Requirement.



14.

15.

16.

16.1

16.2

17.

18.

19.

20.

21.
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The quantity indicated in the Schedule of Requirement is the estimated requirement and may
change depending on the detailed survey / system design. On this and other developments,
the purchaser may exercise the option of increase / decrease of the quantity of items as
specified in Clause 19 of Chapter 4, Section- I (SCC).

Supplier’s Credit: Not applicable

Work to be done by the RailTel

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS).

Materials to be supplied by RailTel

Materials to be supplied by RailTel if any, for the scope of work under this tender are
indicated in Bid Data Sheet (BDS).

In case any material/work required for this work is supplied/executed by RailTel due to
failure of contractor in timely arranging the same, it will be charged @ 19.5% over and
above the accepted SOR rates.

Materials to be supplied by Contractor

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied
by RailTel for commissioning the systems. All materials including the materials covered
under the Schedule of Requirement and those required to achieve the end objective as
required vide Section II of the tender document including Patch chords, connectors/ adaptors
and any special protection materials etc. are to be supplied by the contractor.

As a good tender practice, the tenderer is expected to submit giving all the information in
the relevant forms attached as Annexures to this document and suitably numbering each
page of the bid documents with a content list indicating availability of various documents
with their serial numbers. In the absence of numbering of pages and the content list, there is
a likelihood of any important document going unnoticed for which the tenderer shall be
solely responsible.

Maintenance Support

The tenderer should submit their strategy for providing maintenance support during
warranty and post warranty period in terms of Clause no. 24 (Maintenance of Works), Clause
no.27 (Placing in Service & Maintenance supervision) and Clause No. 29 (Warranty) of
SCC.

Not used.

Form C if required by contractor for respective section/s as specified in clause 2.4, shall be
issued from the office of Principal Executive Director, Northern Region, Delhi (Clause 38.2
of SCC). Necessary Road permits to reach the equipment into the specified section/s shall
be arranged by the contractor through the respective state authorities wherever required.
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SECTION-I
Chapter - 4-A

Instructions to Bidders for e-Tendering
These are the Special Instructions to the Bidders for e-Tendering.

Note: - e-Tendering Instructions to Bidders terms given in others chapters shall be superseded by
the terms given in Chapter-4 A.

1-Order of Priority of Contract Documents:
Where there is any conflict between the various documents in the contract, the following order of
priority shall be followed i.e., a document appearing earlier shall override the document appearing
subsequently:

a) Agreement

b) Letter of Acceptance of Tender

¢) Notice Inviting Tender

d) Bid Data Sheet

e) Schedule of Requirements

f) Instructions to the Bidders

g) Annexure/Appendix to Tender

h) Form of Bid

1) Commercial Terms and Conditions of the Contract

j) Technical Specifications

k) Relevant Codes and Standards

1) Drawings.

2. Submission of Bids through online process is mandatory for this Tender.

E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured
manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will be
the biggest beneficiaries of this new system of procurement. For conducting electronic tendering,
RailTel has decided to use the portal https://www.ireps.gov.in, Indian Railways E-Procurement system
(IREPS).

Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the
IREPS Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc.

3. Tender Bidding Methodology:

Bid System - ‘Single packet’for this bid, bidder has to submit both Technical and Financial Bids
“ONLINE” at IREPS portal.

IREPS Helpdesk Please visit Helpdesk section on IREPS Portal.

RailTel’s Contact Person /Designation: (for general Information)

Mr. Priyanka Joshi, DGM/Projects Shri Dharminder Kumar,Sr.DGM/Projects
Mobile: 9717644144 Mobile: 9729544113
E-mail ID: privanka@railtelindia.com E-mail ID: dharminder@railtelindia.com

4. Bid related Information for this Tender (Sealed Bid).

17
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The entire bid-submission would be online on IREPS Portal. Broad outline of submissions are
as follows:

Submission of proof of payment of EMD

Submission of digitally signed copy of Tender Documents/Addenda

Single Packet.

Online response to Terms & Conditions of Tender.

(Optional) Online Submission of modification, substitution bids for technical or financial
parts, or withdrawal bid.

f. Submission of Affidavit as per Form- 2A is mandatory.

g. Submission of Power of Attorney for authorized signatory in accordance with Clause

10, Chapter 3 .

h. Other documents for meeting the eligibility criteria for meeting the tender conditions.

o0 o

NOTE: Bidder must ensure that the bid is successfully submitted online as per instructions
of IREPS Portal.

5. Offline Submissions: DELETED
6. Submission of Eligibility Criteria related documents:

Eligibility Criteria related documents as applicable shall also be scanned and submitted
ONLINE. NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical
events’ such as - a short period before bid-submission deadline, during online public tender opening
event, during e-auction, it is the bidder’s responsibility to have backup internet connections.

In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server,
leased line, etc) due to which all the bidders face a problem during critical events, and this is brought
to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected
event(s).

7. Instructions for Tender Document to the bidders.

The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal
https://www.ireps.gov.in/.

NOTE: For online bid submission, the bidder will have to necessarily download an official online
copy of the tender documents from IREPS portal, and this should be done well before the deadline
for bid-submission.

8. Submission of Offers and Filling of Tender:
This e-tender should be duly submitted online using the e-Procurement Portal
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal.

9. Fax Quotations & Late Tenders:
Fax Tender documents and Late/Delayed tenders would not be considered.

10. Attendance of Representatives for Tender Opening:

Representatives of bidders desirous to attend the tender opening can do so on production of a proper
letter of authority from the respective firm, failing which they may not be allowed to attend the
tender opening. Authorized representatives of those firms who have submitted the tender documents
alone shall be allowed to attend the tender opening.

18
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11. Addenda / Corrigenda:

Addenda / Corrigenda to the tender documents may be issued by RailTel prior to the date of opening
of the tenders, to clarify or reflect modifications in the contract terms and conditions or in the design.
Such addendum/corrigendum will be available on IREPS Portal as well at Railtel portal. Bids not
conforming to the requirements of the RailTel Tender are liable to be rejected.

12. Ambiguity/ Pre- Bid Clarification Requests:

If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if
any additional information required, the matter should be immediately brought to RailTel authorities
in writing through emails to RailTel Contact persons mentioned above.

13. Bid submission and Opening date:

a) The bid should be submitted online along with Credential/Techno - commercial & Price bid
document (all documents).

b) Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted
online along with the Bid document.Offline submission in separate envelope to the
tendering authority before the due date and time of submission of the e-Tender.

c) The bids shall be opened on scheduled date & time as mentioned in NIT, online simultaneous
in presence of such Bidders/ Representatives who choose to be present online. The
Tenders/Representatives can also choose to be physically present in the office of RailTel
for the Online Public Tender Opening Event.

d) Bids received after due date and time shall be summarily rejected and will not be opened.
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1.1
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GENERAL INSTRUCTIONS

These Regulations for Tenders and Contracts shall be read in conjunction with the General
Conditions of Contract, which are referred to herein and shall be subject to modifications,
additions or supersession by Special Conditions of Contract and/or Special Specifications,
if any, annexed to the Tender Forms.

INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS

The following terms wherever occurring in the tender papers and wherever used throughout
the execution of the work, shall, unless excluded by or repugnant to the context, have the
meaning attributed thereto as follows:

“Tender Document”

The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of
Tendering (ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical
Specifications & Supplement, Preamble including Schedule of Requirements (SOR), all
Annexures, Forms, Corrigendum & Addendum issued, if any, etc. shall, hereafter, be
collectively referred to as the "Tender Document".

“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL
CORPORATION OF INDIA LIMITED, (a Company with its Regional &Registered
Corporate Office at 6™ Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 or its
authorised Officers or other Employees authorised to deal with any matters with which these
persons are concerned, on its behalf..

“Principal Executive Director” shall mean the officer incharge for the general
superintendence and control of the RailTel’s Northern region and shall mean and include
their successors of this region of RailTel.

"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser of
this Tender whether in whole or in part. “Contract” shall mean and include the Agreement
of Work Order, the accepted schedule of rates or the Schedule of Rates of RailTel modified
by the tender percentage for items of works quantified or not quantified, the General
Conditions of Contract, the Special Conditions of Contracts, if any, the drawings, the
specifications, the special specifications, if any, and tender forms, if any, and the document
submitted by the Tenderer which have been specifically been accepted by RailTel.

"CONTRACTOR?” shall mean the successful Tenderer, i.¢., the Tenderer whose Tender has
been accepted either in whole or in part and shall include their personal representatives,
successors and permitted assigns.
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‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical
Specifications, appendices, Site information and drawings pertaining to the work for
which the tenderers are required to submit their offer.

"CONTRACTOR’s REPRESENTATIVE" shall mean a person in supervisory capacity
who shall be so declared by the Contractor and who shall be authorized under a duly
executed power of attorney to receive materials issued by the Purchaser to the Contractor
for the works. He shall be responsible for proper execution of works at each or all places
and shall take orders from Purchaser’s Engineers and carry out the same.

‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / telegram
/ telex / fax to the tenderer that the tender has been accepted in accordance with provisions
contained in the letter. The responsibility of the Contractor commences from the date of
issue of this letter and all the terms and conditions of contract are applicable from this date.

‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent /
Work Order i.e., the time allowed for completion of the work including Sundays & holidays
from the date of issue of Letter of Intent / Work Order.

‘PLANT” shall mean and connote the entire assembly of the plant and equipment covered
by the Contract.

‘EQUIPMENT” shall mean all equipment, machineries, materials, structures, electrical
and other components of the plant covered by the Contract.

‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the
Quality, Workmanship, Performance and Efficiency of the contracted work or part thereof.

‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or
instructed by RAILTEL, Northern Region.

"ENGINEER /ENGINEER-IN-CHARGE" shall mean Regional General
Manager/Principal Executive Director of RailTel in charge of works and shall include the
senior executives of RailTel. He is responsible for ensuring that all field works covered by
the contract are carried out in accordance with approved designs, drawings &
specifications and conditions of contract as agreed to.

"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct
charge of the works or any official nominated by Regional General Manager.

"EQUIPMENT" shall mean all or any equipment considered necessary by the
Purchaser's Engineers for satisfactory operation, as a whole, of the installations.

"MONTH" shall mean any consecutive period of thirty days.

"MATERIALS" shall mean all equipments, components, fittings and other materials
including raw materials required to complete the work.

"PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, New
Delhi.

"PURCHASER’S ENGINEER" shall mean the Regional General Manager of RailTel or
successor who will decide all matters relating to design, manufacture, and installation
and commissioning of the plant and equipment at site.
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"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a Company
registered under Indian Company Act or an approved supplier of materials to whom the
Contractor sublets portions of the contract.

“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom
Stores covered in the contract are to be delivered at the destination.

“INSPECTING OFFICER” shall mean the person, or organization specified in the
contract for the purpose of inspection of stores of work under the contract and includes his/
their authorized representative.

“SITE” shall mean the areas to be taken up for the permanent works, together with any other
area or areas as shall be determined by the Purchaser's Engineer, which may be placed at the
disposal of the Contractor for the purpose of the contract and also such area or areas used
for store yards, works yards or workshop in proximity of the works as the Purchaser’s
Engineer may have authorized as an extension of the site, irrespective of the terms and
conditions under which they are occupied by the Contractor.

“BLOCK SECTION” shall mean the distance along the railway track between two
consecutive Railway stations.

"TENDERER" shall mean and includes any firm of engineers or Contractors or any
company or body, corporate or otherwise, who submit the Tender which has been invited.

“LIMITED TENDER?” shall mean tenders invited from all or some contractors on the
approved or selected list for the similar type of work executed and approved by the
Purchaser.

“OPEN TENDER?” shall mean the tenders invited in open and public manner and with
adequate notice.

"WORK OR WORKS" shall mean all or any of the items of the work for which the
Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and
Annexure hereto annexed or to be implied there from, or incidental thereto or to be hereafter
specified or required in such explanatory instructions and drawings, being in conformity
with the original specifications, drawings, Annexure and schedules and also such
instructions and drawings additional to the aforementioned as may from time to time be
issued by the Purchaser's Engineer during the progress of the contracted work.

“SPECIFICATIONS?” shall mean the specifications for materials and works of the RailTel
issued under the authority of the Regional General Manageror as amplified / added to / or
supported special specifications if any, appended to the tender forms.

“DRAWINGS?” shall mean the map, drawings, plans and tracings or prints thereof annexed
to the tender forms and shall include any modifications of such drawings and further
drawings as may be issued by the Regional General Manager time to time.

"WRITING" includes all matters written, typewritten or printed either in whole or in part.

TENDER FORM: Tender Forms shall embody the contents of the contract documents
either directly or by reference. Tender Forms shall be issued on payment of the prescribed
fees or downloaded from the website of the RailTel, be furnished with Tender Forms and
they shall be required to submit evidence regarding their financial status, previous
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experience and ability to execute the works, without which their tenders will not be
considered.

ERRORS, OMISSIONS AND DISCREPANCIES: Should a Tenderer find discrepancies
or omissions from the drawings or any of the Tender Forms or should he be in doubt as to
their meaning, he should at once notify the authority inviting tenders who may send a written
instruction to all tenderers. It shall be understood that every endeavor has been made to
avoid any error which can materially affect the basis of the tender and the successful tenderer
shall take upon himself and provide for the risk of any error which may subsequently be
discovered and shall make no subsequent claim on account thereof.

In case of any contradiction only the printed rules and books should be followed and no
claim for the mis-interpretation shall be entertained.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local conditions
and factors which would have any effect on the performance of the contract and cost of the
stores. The purchaser shall not entertain any request for clarifications from the tenderer
regarding such local conditions. No request for the change of price, or time schedule of
delivery of stores shall be entertained on account of any local condition or factor after the
offer is accepted by the purchaser.

The intending tenderer is advised to study the tender documents carefully. Submission of a
quotation by the tenderer shall be deemed to have been done after a careful study and
examination of these documents with full understanding of the implication thereof. These
conditions and specifications shall be deemed to have been accepted unless otherwise,
specifically commented upon by the Tenderer in his quotation. Failure to adhere to anyone
or all these instructions may render his offer liable to be ignored without any reference.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate clause by clause for each section of the tender document that
either his tender complies in every respect with the requirements of each clause and sub
clause or if not, precisely how they differ from the requirements of the tender. In later
case, the tenderer shall enclose a separate statement as per proforma (see Form 5 of Section-
I, Chapter-6), indicating only the deviations for any clause or sub clause of Special
Conditions of Contract, Instructions to Tenderers and General Conditions of Contract,
Technical Specifications, Preamble etc. which he proposes with justifications for
deviations proposed. The purchaser reserves the right to accept or reject these deviations
and his decision thereon shall be final

The tenderer should serially number all the pages of the bid. The tenderer should provide
information about the compliance of various clauses /sub clauses/ paragraphs (when tenderer
plans to give separate compliance of each paragraph or sub clause) of the tender document
as per following table:

S.N. Clause no. | First few | Compliance Reference of clause /page | Remarks if any
with words of | status no. of supporting document
chapter clause / sub ( this page no. shall
clause / correspond to the serial
paragraph numbering of the bid)
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The table given above, duly filled in all respects, must be submitted along with offer.

In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6
Section L.

Firms should give as proof of work experience {Form (2) and Form (13)}. Details of works
executed giving details of the name of the project, date of award, length of the section, No.
of Stations, value of the contract, the original execution period and the actual execution time
taken. The certificate from the actual user about the satisfactory performance indicating all
the details as given herein shall be enclosed with the tender.

The tenderer shall submit along with the tender document, docments in support of his/their
claim to fulfill the eligibility criteria as mentioned in the tender document. Each page of the
copy of documents/certificates in support of credentials, submitted by the tenderer, shall be
self-attested/digitally signed by the tenderer or authorized representative of the tendering
firm. Self-attestation shall include signature, stamp and date (on each page). Only those
documents which are declared explicitly by the tenderer as “documents supporting the claim
of qualifying the laid down eligibility criteria”” will be considered for evaluating his/their
tender.

“The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that
they are not liable to the disqualified and all their statements/documents submitted alongwith
bid are true and factual. Standard format of the affidavit to be submitted by the bidder is
enclosed as Form-2(A). Non submission of an affidavit by the bidder shall result in
summary rejection of his/their bid. And it shall be mandatorily incumbent upon the tenderer
to identify, state and submit the supporting documents duly self attested by which they/he is
qualifying the Qualifying Criteria mentioned in the Tender Document. It will not be
obligatory on the part of the RailTel to scrutinize beyond the submitted document of tenderer
as far as his qualification for the tender is concerned.”

6.3.3 The RailTel reserves the right to verify all statements, information and documents submitted

6.3.4

7.1
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by the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make
available all such information, evidence and documents and may be necessary for such
verification. Any such verification or lack of such verification, by the RailTel not relieve
the bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel
thereunder.

In case of any wrong information submitted by the tenderer, the contract shall be terminated,

Earnest Money Deport (EMD), Performance Guarantee (PG) and Security Deposit (SD) of
contract forfeited and agency barred for doing business on entire RailTel for 3 (Three) years.

EARNEST MONEY

The Tenderer shall be required to deposit earnest money with the Tender for the due

performance of the stipulation to keep the offer open till such date as specified in the Tender
under the conditions of Tender.
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The earnest money shall be 2% of the estimated tender value or as indicated in Tender
Notice. The exact amount of Earnest Money required to be deposited is indicated in Bid
Data Sheet (BDS) Chapter 5 Section .

The tenderers shall hold the offer open till such date as specified in Clause 13 of this chapter.
It being understood that the tender documents have been sold/issued to the tenderer and the
tenderer has been permitted to tender in consideration of stipulation on his part, that after
submitting his tender he will not resile from his offer or modify the terms and conditions,
thereof in a manner not acceptable to RailTel. If the tenderer fails to observe or comply with
the foregoing stipulation the aforesaid amount deposited as earnest money shall be liable to
be forfeited by the RailTel.

If his tender is accepted this earnest money mentioned in sub clause (a) above will be
retained as part security for the due and faithful fulfillment of the contract in terms of Clause
16 of the General Conditions of Contract. The Earnest Money of other tenderers shall, save
as herein before provided, be returned to them, but RailTel shall not be responsible for any
loss or depreciation that may happen thereto while in their possession, nor be liable to pay
interest thereon.

The earnest money should be deposited through IREPS portal.
DELETED
Deleted

The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other copies
of the offer shall contain true copies of Earnest Money receipt.

DELETED
The bid guarantee / earnest money may be forfeited:

If a tenderer withdraws its tender during the period of tenders validity specified in clause 13
of Instructions to Tenderers and Conditions of Tendering. In the case of successful tenderer,
if the tenderer fails to Sign the contract in accordance with Clause 2 of Special Conditions
of Contract and to furnish performance guarantee in accordance with Clause 3 of Special
Conditions of Contract.

The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned
within reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible
for any loss or depreciation that may happen to the security for the due performance of
the above stipulation to keep offer open for the period specified in the tender documents
or to the Earnest Money while in their possession nor be liable to pay interest thereon.

Tender not accompanied by Earnest Money will be summarily rejected.

(i)  DELETED

Care in Submission of Tenders

Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be encountered
during the execution of the works are taken into account and that the rates he enters in the
tender forms are adequate and all-inclusive to accord with the provisions in Caluse-37 of the
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General conditions of Contract for the completion of works to the entire satisfaction of the
Engineer.

When work is tendered for by a firm or company of contractors, the tender shall be signed
by the individual legally authorized to enter into commitments on their behalf.

The RailTel will not be bound by any power of attorney granted by the tenderer or by
changes in the composition of the firm made subsequent to the execution of contract. It may,
however recognize such power of attorney and changes after obtaining proper legal advice,
the cost of which will be chargeable to the contractor.

Right of RailTel to deal with Tenders

The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to
invite open or limited tenders and when tenders are called to accept a tender in whole or in
part or reject any tender or all tenders without assigning reasons for any such action.

The authority for the acceptance of the tender will rest with the RailTel. It shall not be
obligatory on the said authority to accept the lowest tender or any other tender and no
tenderer (s) shall demand any explanation for the cause of rejection of his/their tender nor
the RailTel undertake to assign reasons for declining to consider or reject any particular
tender or tenders.

If the Tenderer (s) deliberately gives/give wrong information in his/their tender or
creates/create circumstances for the acceptance of his/their tender, the RailTel reserves the
right to reject such tender at any stage.

If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the
acceptance of his/their tender, the RailTel shall deem such tender cancelled, unless the firm
retains its character.

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted before the time and date fixed for the
receipt of the offers. Offers received after the stipulated time and date will be summarily
rejected.

In case the date of opening happens to be a holiday, the tender will be received and opened at
the same time on the next working day.

All offers shall be either type written or written neatly in indelible ink in English. Each page
of the offer must be numbered consecutively. A reference to total number of pages comprising
the offer must be made at the top right hand corner of the top page. The supporting
documents should be submitted either in original or duly signed by the authorized signatory
of the tenderer. The original documents shall be produced for verification when called for.

All copies of the tender papers shall be signed in ink by the tenderer, on each page
including closing page in token of his having studied the tender papers carefully.

In case tenderer considers necessary to include new item of work not included in schedule
of requirement but considered necessary for achieving the end objective he may do so by
submitting a new schedule of requirement marked as “C” quoting the rates and quantities
along with the detailed justification.

RATES IN FIGURES & WORDS
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All prices and other information like discounts etc. having a bearing on the price shall be
written both in figures and in words in the prescribed offer form. In case of difference in

words and figures the amount written in words will be taken into consideration.

In the event of any discrepancy between unit rate and total cost, the value shown in unit rate
will be taken for evaluation purpose.

In case the schedule of requirement quoted by tenderer is incomplete with reference to
tender document, the offer is liable to be rejected.

ATTESTATION OF ALTERATION: No scribbling is permissible in the tender
documents. Tender containing erasures and alterations in the Tender documents are liable
to be rejected. Any correction made by the tenderer/ tenderers in his/their entries
must be signed (not initialed) by him/them.

The tenderer shall submit his bid online at IREPS portal . The tender shall be complete in
all respects. The original tender documents may be downloaded from IREPS .

Offline documents: The envelope containing offline documents should bear the Tender
No., its description and date of closing/opening. The envelope shall be addressed to:

The Principal Executive Director,

Northern Region,

RailTel Corporation of India Limited,

6™ Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053

The Bid Document shall consist of the following:-

Offer Letter complete. (Form No.1 of Section-I, Chapter-6)

Schedule of Requirements duly filled and signed. (Section-1,Chapter-7).
Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3)
Not used.

Constitution of Firm and Power of Attorney (Clause 11)

Clause wise compliance to tender conditions & statement of deviations
(Clause 6). (Form No.5 of Chapter-6, Section-I)

Details of similar works executed or under execution. (Form No.13)
(Clause 19.1.3)

User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)

System performance guarantee (Clause 21) of Section 1, Chapter 3
Part I. (Form No.7)

Complete technical data and particulars of the equipments offered, as specified in the Tender
Document together with descriptive literature, leaflets, Drawings, if
any, complete with list etc. (Clause 19.4).
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Name of manufacturers, place of manufacture and documentary proof of
equipment being proven and working for more than one year along with user certificate
clearly indicating the date of commissioning in the user network.

Not used .
Any other information desired to be submitted by the tenderer.
Works/Contracts in hand as per the Format (Form No.9).

The Schedule of Requirements are mentioned in Chapter — I (SOR). The tenderer has to
quote percentage (%) below or above of the SOR cost and SOR must be dully signed by the
authorized representative of the tenderer.

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected therewith should specify
whether he is signing:-
As sole proprietor of the concern or as attorney of the sole proprietor;

As a partner or partners of the firm;

As a Director, Manager or Secretary in the case of Limited Company duly authorized
by a resolution passed by the Board of Directors or in pursuance of the authority conferred
by Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the partners or the
attorney duly authorized by all of them should sign the tender and all other connected
documents. The original Power of Attorney or other documents empowering the
individual or individuals to sign should be furnished to the Purchaser for verification, if
required.

The RailTel will not be bound by Power of Attorney granted by the tenderer or by the
changes in the composition of the firm made subsequent to the execution of the
contract agreement.

In case where the Power of Attorney partnership deed has not been executed in
English, the true and authenticated copies of the translation of the same by Advocate,
authorized translators of Courts and Licensed Petition Writers should be supplied
by the Contractor(s) while tendering for the work.

The duly notorised Power of Attorney, Partnership Deed, Memorandum of Joint Venture
as the case may be in original or duly signed.

UNIT PRICES

The Unit prices should be quoted by the Contractor as an all inclusive price, after taking
all the relevant factors into consideration and these should be Firm and all inclusive
without any variation clauses. These shall include all taxes & duties such as GST etc. as
payable under the law of land and purchaser shall not accept any liability for the same after
award and acceptance of contract. The prices shall be quoted in Indian Rupees for
the units under metric system. Reference may be made to Clause 38 of Special Conditions
of Contract. Bids not confirming to clause 38 of SCC will be summarily rejected.
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13.  VALIDITY OF OFFER

The tenderer shall keep the offer open for a minimum period as indicated in Bid Data Sheet
from the date of opening of tender. Within that period the tenderer cannot withdraw his offer
subject to the period being extended further, if required, by mutual agreement from time
to time. Any contravention of the above condition will make the tenderer liable for
forfeiture of his Earnest Money.

14.  RATES DURING NEGOTIATION
The tenderer/s shall not increase his/their quoted rates including payment terms in
case the RailTel Administration negotiates for reduction of rates. Such negotiations
shall not amount to cancellation or withdrawal of the original offer and the rates
originally quoted will be binding on the tenderer/s.

15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT

TAX CERTIFICATE.

L. Deleted

I. The successful tenderer should be registered with GSTN where he is having place of business.
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PERIOD OF COMPLETION AND TIME PROGRESS GRAPH

The works/work are/is to be completed within a period as mentioned in Bid Data
Sheet (BDS) from the date of issue of Letter of Acceptance of the tender.

The Tenderers should submit the bar chart including each activities of the Schedule of
Requirements indicating his planning to complete the work within the stipulated completion
period.

OPENING OF TENDER:

Tenderer’s Bid will be opened at the time & date of opening of the tender given in the Bid
Data Sheet (BDS) in presence of such Tenderers/Representatives who choose to be present.

NON-TRANSFERABILITY
The tender documents are not transferable.

CONSORTIUM BIDS
Deleted

QUALIFYING CRITERIA:

General:

Qualifying criteria under this para lays down minimum acceptable qualifications in various
areas to ensure that qualified tenderer has necessary experience, technical expertise,

equipments and financial and human resources to successfully complete the project.

ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN
THIS TENDER
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19.1.3 The work covered by this tender is extremely skilled and technical in nature and only the

19.1.4
(2)

19.1.5

firms having sufficiently skilled and experienced staff with them and who have carried out
tight targeted Telecom works shall quote against this Tender.

The tenderer shall necessarily satisfy the eligibility conditions as listed below:-
The tenderer must have successfully completed any of the following during last 07 (seven)
years, ending last day of month previous to the one in which tender is invited:

“Three similar works each costing not less than the amount equal to 30% of advertised
value of the tender”, or

“Two similar works each costing not less than the amount equal to 40% of advertised value
of the tender”, or

“One similar work each costing not less than the amount equal to 60% of advertised value
of the tender”.

Note for Item 19.1.4:

Work experience certificate from private individual shall not be considered. However, in
addition to work experience certificates issued by any Govt. Organisation, PSU or any
other reputed Telecommunications company, work experience certificate issued by
Public listed company having average annual turnover of Rs 500 crore and above in last
3 financial years excluding the current financial year, listed on National Stock Exchange
or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of
opening of tender, shall also be considered provided the work experience certificate has
been issued by a person authorized by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the
tenderer shall also submit along with work experience certificate, the relevant copy of
work order, bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and copy of final/last
bill paid by company in support of above work experience certificate.

Financial Eligibility Criteria:

The tenderer should have minimum cumulative turnover from operation in the previous three
financial years and the current financial year, at least 150% of the advertised value of the
tender. The tenderers shall submit Certificates to this effect which may be an attested
Certificate from the concerned department / client or Audited Balance Sheet duly certified
by the Chartered Accountant/Certificate from Chartered Accountant duly supported by
Audited Balance Sheet. The contact details of CA/Statutory Auditor along with UDIN No.
shall be mandatorily mentioned on copy of certified Balance Sheet/Certificate.

Note for 19.1.5: Client certificate from other than Govt Organization should be duly supported

19.2

(@)
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by Form 16A/26AS generated through TRACES of Income Tax Department of India.

TECHNICAL REQUIREMENTS

Tenderer must have proper Office Set up, Man power, Equipment and Machinery as
follows:

Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax
Machine and Telephone.
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The Office Address, Telephone No, Fax No., E-mail ID must be specified.

(11) Minimum Technical Man Power: Tenderer should have:

1. Engineer - 1No.

2. Supervisor (Diploma Holder) - 1 No.

3. Splicer (Skilled & Experienced) - 1No.

4. Wireman/Cable Jointer (ITT) - 2 Nos.

5. Skilled & Unskilled Man Power - (Sufficient)

(111))  Minimum Equipment/ Machinery:
Tenderer should own:

1. OTDR
2. OFC Blowing Machine
3. Splicing Machine

4. Cable Route Locator

n

. Optical Power Meter & Laser Source.

6. Tenderer should either own or even may hire HDD Machine, JCB Machine and

Loading Vehicles.

Table to be submitted duly filled: (Annexure-I)

Eligibility Actual Available Whether
Clause No Requirement
Fulfilled (Yes/No)

Documentary
evidence
enclosed at

MINIMUM ELIGIBILITY CRITERIA &
TECHNICAL REQUIREMENTS IN
COMPLIANCE TO CLAUSE 19.1.4 .

19.1.5 The total contact amount received by the
tenderer during the last three years - Should be a
minimum of 150% of the advertised tender value of
the work.

19.2.(1) Office setup:
1.0ffice Address,
2.Telephone No ,
3. Fax No.
4.E-mail ID

19.2.(i1)) Man Power:
1. Engineer
2.Supervisor
3.Splicer(Skilled&Experienced)
4. Wireman/CableJointer
5.Skilled & Unskilled Man Power

32
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19.2.(iii)Equipments/Machinery

. OTDR
. OFC Blowing Machine
. Splicing Machine
. Cable Route Locator
. Optical Power Meter
. Laser Source
Loading Vehicle

Signature of Contractor

193N

194 E

19.4.1

19.4.2

19.4.3

ot Used
quipment/Material

The tenderer shall clearly identify the sources from which the equipment/ material to be
supplied under this tender will be obtained. The tenderer should also enclose an
undertaking from the sources, from where he is procuring the material to the effect that the
material shall be supplied in time so as to enable the tenderer to complete the work within
completion period.

All equipments/ materials proposed to be used shall be of proven design and
performance. The equipment/ materials shall has been successfully commissioned and
remained in satisfactory service atleast for a period of two years on date of tender
submission. Certificate from the actual user of the equipment about satisfactory
performance shall be enclosed with the tender.

The equiopments / materials shall be covered by performance guarantee by the contractor
duly supported by the original manufacturer.

19.5 & 19.6 Not Used.

19.7 WORKS IN HAND

20.

20.1

21.

21.1
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The tenderer should submit the present workload of the telecom works/Contracts in hand as
per the format (Form No.9 of Section-I, Chapter-6). The performance of the tenderer with
regard to satisfactory execution of more than one contract simultaneously in the past shall
be taken into account.

MEANING OF SIMILAR WORKS

Similar Works shall mean the work as indicated in Tender Notice & Bid Data Sheet executed
in India as per the scope of the work/specifications given in the Tender document executed
for Govt./PSU’s /reputed Private organization in compliance with note for para 19.1.4 of
SECTION —I Chapter-4B PART - I INSTRUCTIONS TO TENDERERS & CONDITIONS
OF TENDERING.

SYSTEM PERFORMANCE GUARANTEE

The tenderer shall give unqualified and unconditional guarantee that when the equipment /
material supplied by him is installed and commissioned at site, it shall achieve the desired
objective and that in the event of performance of the system when installed not complying
with the end objective or with the specifications, he shall provide further inputs to enable
the RailTel to realize the end objectives with full compliance of the specifications
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23.1
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24.

25.
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contained in these documents. No additional payment will be made to the contractor for
supply of any additional goods and service required in this regard.

This certificate in the proforma given in Form No. 7, shall accompany the final offer.
Absence of this certificate which will form part of the agreement shall disqualify the
tenderer automatically.

In case the tender is not the original equipment manufacturer, the unqualified &
unconditional support to be provided by the original equipment manufacturer for the
equipment to be supplied against this tender should be submitted by the tenderer.

EVALUATION OF OFFER

The authority for the acceptance of the tender rests with the Purchaser. The tenders
received will be evaluated by the Purchaser to ascertain the best acceptable tender in the
interest of the Purchaser.

However, the purchaser shall not be bound to accept the lowest or any tender or to assign
any reason for non-acceptance or rejection of a tender. “The purchaser reserves the right to
accept any tender in respect of the whole or any portion of the work specified in the tender
paper or to reduce the work or to accept any tender for less than the tendered quantities
without assigning any reason whatsoever”.

EXECUTION of CONTRACT

The Tenderer whose tender is accepted shall be required to appear in person in the office of
Principal Executive Director, RailTel Northern Region or in the office of concerned
Engineer, as the case may be or if a firm or corporation, a duly authorized representative
shall so appear and execute the contract documents within 15 days after the contract has
been awarded to him as indicated in Clause 2 of Special Conditions of Contract (SCC).
Failure to do so shall constitute a breach of the agreement affected by the acceptance of the
tender in which case the full value of the earnest money accompanying the tender shall stand
forfeited without prejudice to any other rights or remedies.

In the event of any tenderers whose tender is accepted shall refuse to execute the contract
documents as herein before provided, the RailTel may determine that such tenderer has
abandoned the contract and thereupon his tender and acceptance thereof shall be treated as
cancelled and RailTel shall be entitled to forfeit the full amount of the Earnest Money and
to recover the damages for such default.

Deleted
TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address fully and clearly. Any communication
sent to the tenderers by post at the said address shall be deemed to have reached the
tenderer duly & timely, not withstanding the fact that the communication could not reach
the tenderer at all or in time for whatever reason. Important documents shall be sent by
Registered Post/ Speed post/Couriers.
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PREFERENCE TO PUBLIC SECTOR UNDERTAKING
Due preference as per the extant rules applicable on the day of opening of this tender will be

given to Central Public Sector Undertakings as per Government of India, Department of
Public Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.Il dated 18.07.2005, or latest.
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SECTION-I
Chapter-5
PART II
GENERAL CONDITIONS OF CONTRACT

Definitions

General Obligations

Law governing the Contract
Communications to be in writing

Service of Notices on Contractors
Occupations and use of land

Assignment or subletting of contract
Assistance by the RailTel for the stores be obtained by the Contractor
Railway Passes

Carriage of materials

Force Majeure Clause

Representation on Works

Relics and Treasures

Excavated material

Indemnity by Contractors

Earnest Money and Security Deposit
Completion Period

Illegal Gratification

Execution of Works

Compliance to Engineer’s Instructions
Instructions of Engineer’s Representative
Adherence to specifications and drawings
Working during night

Damage to RailTel property or private life and property
Sheds, Stores houses and Yards
Provision of efficient and competent staff
Workmanship and Testing

Facilities for Inspection

Examination of work before covering up
Temporary works

Contractors to supply water for works
Property in material and plants

Tools, Plant and Materials supplied by the RailTel
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34. Precaution during progress of work

35. Use of Explosives

36. Suspension of works

37. Rates for items of works

38. Demurrage and wharfage dues

39. Rates for extra items of works

40. Handing over of works

41. Modification to Contract to be in writing
42. Powers of Modification to Contract

43. Monthly Statement of Claims

36
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55.
56.
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38.
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60.
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63.
64.
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Qualities in schedule annexed to Contract
Measurements of Works

“On-Account” Payment

Maintenance of works

Certificate of Completion of Works

Approval only by Maintenance Certificate
Maintenance Certificate

Final payment

Withholding and lien in respect of sums claimed
Signature on Receipts for Amounts

Wages to Labour

Provisions of Payments of Wages Act
Reporting of Accidents to Labour

Provisions of Workmen’s Compensation Act
RailTel not to provide quarters for Contractor
Labour camps

Non-Employment of Labourers below the age of 15
Determination of Contract

Termination of contract owing to default of contractor
Matters finally determined by the RailTel
Settlement of dispute and Arbitration
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SECTION -1
Chapter - 5

PART ITI

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH
RAILTEL’s WORKS

DEFINITIONS AND INTERPRETATION

1.

1.1

(@)

(b)

(©)

1.2

1.3

2.1

2.2
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Definitions:

The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of Section
- 1 AINSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

“Constructional Plant” shall mean all appliances or things of whatsoever nature required
for the execution, completion or maintenance of the works or the temporary works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.

“Temporary Works” shall mean all temporary works of every kind required for the
execution, completion and/or maintenance of the works.

“Period of maintenance” shall mean the specified period of the maintenance from the date
of completion of the work as certified by the Engineer.

Singular and Plural: Works importing the singular number shall also include the plural and
vice versa where the context requires.

Headings & marginal headings: The headings and marginal headings in these general
conditions are solely for the purpose of facilitating reference and shall not be deemed to be
part thereof or be taken into consideration in the interpretation or construction thereof or the
contract.

GENERAL OBLIGATIONS
Execution Co-relation and intent of contract documents: -

The contract documents shall be signed in triplicate by the RailTel and the Contractor. The
contract documents are complementary, and what is called for by any one shall be as binding
as if called off try all; the intention of the documents is to include all labour and materials,
equipment and transportation necessary for the proper execution of work. Materials or work
not covered by or properly inferable from any heading or class of the specifications shall not
be supplied by the RailTel to the contractors unless distinctly specified in the contract
documents. Materials or works described in words, which so applied, have a well-known
technical or trade meaning shall be held to refer to such recognized standards.

If a work is transferred from the jurisdiction of one region of RailTel to another region or to
a Project authority or vice versa while contract is in subsistence, the contract shall be binding
on the Contractor and the other region in the same manner & take effect in all respects as if
the Contractor
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and the other region were parties thereto from the inception and the corresponding officer
or the competent authority in the other region will exercise the same powers and enjoy the
same authority as conferred to the Predecessor RailTel/Project under the original
contract/agreement entered into.

If for administrative or other reasons the contract is transferred to the other region of RailTel
the contract shall notwithstanding anything contained herein contrary thereto, be binding on
the Contractor the and the other region in the same manner and take effect in all respects as
if the contractor and the other region had been parties thereto from the date of this contract.

Law Governing the Contract:
The Contract shall be govern by the law for the time being in the republic of India.

Compliance to regulations and bye-laws — The Contractor shall conform to the provision of
any statute relating to the works and regulations and bye-laws of any local authority and of
any water and lighting companies or undertakings, with whose system the work is proposed
to be connected and shall before making any variation from the drawings or the
specifications that may be necessitated by so confirming give to the Engineer notice
specifying the variation proposed to be made and the reason for making the variation and
shall not carry out such variation until he has received instructions from the Engineer in
respect thereof. The Contractor shall be bound to give all notices required by statue,
regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in
respect thereof.

Communications to be in writing — All notices, communications, references and
complaints made by the RailTel or the Engineer or the Engineer’s representative or the
Contractor interest concerning the works shall be in writing and no notice, communication,
references or complaint not in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Regional General
Manager/RailTel the name, designation and address of his authorized agent and all
complaints, notices, communications and references shall be deemed to have been duly
given to the contract if delivered to the Contractor or his authorized agent or left at or posted
to the address so given and shall be deemed to have been so given in the case of posting on
day on which they would have reached such address in the ordinary course of post or on the
day on which they were so delivered or left. In the case of contract by partners, any change
in the constitution of the firm shall be forthwith notified by contractor to the Regional
General Manager/RailTel.

Occupation and use of land — No land belonging to or in the possession of the
Railway/RailTel shall be occupied by the contractor without the permission of the RailTel.
The Contractor shall not use, or allow to be used, the site for any purposes other than that
executing the works.

Assignment or subletting of contract: - The Contractor shall not assign or sublet the
contract or any part thereof or allow any person to become interested therein in any manner
whatsoever without the special permission in writing of the RailTel. Any breach of this
condition shall entitle the RailTel to rescind the contract under clause 62 of these conditions
and also render the contractor liable for payment to the RailTel in respect of any loss or
damage arising or ensuring from such cancellation. Provided always that execution of the
details of the work by petty contractor under the direct and personal supervision of the
contractor or his agent shall not be deemed to be sub-letting under this clause. The permitted
subletting of work by the contractor shall not establish any contractual relationship between
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the sub-contractor and the RailTel and shall not relieve the Contractor of any responsibility
under the Contract.

Assistance by the RailTel for the stores to be obtained by the Contractor: Owing to
difficulty in obtaining certain materials (including Tools & Plants) in the market, the RailTel
may have agreed without any liability therefore, to endeavor to obtain or assist the
Contractor in obtaining the required quantities of such materials as may be specified in the
Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid
materials, the Contractor shall not be deemed absolved of his own responsibility and shall
keep in touch with the day to day position regarding their availability and accordingly adjust
progress of works including employment of labour and the RailTel shall not in any way be
liable for the supply of materials or for the non supply thereof for any reasons whatsoever
not for any loss or damage arising in consequence of such delay or non supply.

Railway Passes — No free Railway passes shall be issued by the RailTel to the Contractor
or any of his employee/worker.

Carriage of materials — No forwarding orders shall be issued by the RailTel for the
conveyance of Contractor’s materials, tools and plant by Rail which may be required for use
in the works and the contractor shall pay full freight at public tariff rates therefore.

Force Majeure Clause

If at any time, during the continuance of this Contract, the performance, in whole or part,
by either party, of any obligation under this contract shall be prevented or delayed by
reason of any war, hostility, act of the public enemy, Civil Commotion, Sabotage, Fires,
Floods, Earth quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts, any
statute, statutory rules/ regulations, order of requisitions issued by any Government
Department or Competent Authority of acts of God (here-in-after referred to as
event) then provided notice of the happening of any such event is given by either party
to the other within twenty one days from the date of occurrence thereof, neither party shall,
by reason of such event, be entitled to terminate this Contract nor shall either party have
any claim for damage against the other in respect of such non- performance or delay in
performance, and the obligations under the Contract shall be resumed as soon as practicable
after such event has come to an end or ceased to exist, PROVIDED FURTHER that
if the performance in whole or part of any obligation under this Contract is prevented
or delayed by reason of any such event beyond a period as mutually agreed to by the
RailTel and the Contractor after any event or 60 days in the absence of such an agreement
whichever is more, either party may at its option terminate the Contract provided
also that if the contract is so terminated under this clause the RailTel may at the
time of such termination take over from the Contractor at prices as provided for in
the contract, all works executed or works under execution.

Refer Para 17 completion period for detail.

Representation on Works — The Contractor shall, when he is not personally present on the
site of the works place and keep a responsible agent at the works during working hours who
shall on receiving reasonable notice, present himself to the Regional General
Manager/RailTel and orders given by the Engineer or the Engineer’s Representative to the
agent shall be deemed to have the same force as if they had been given to the Contractor.
Before absenting himself, the Contractor shall furnish the name and address of his agent for
the purpose of this clause and failure on the part of the Contractor to comply with this
provision at any time will entitle the RailTel to rescind the contract under Clause 62 of these
conditions.
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Relics and Treasures — All gold, silver, oil and other minerals of any description and all
precious stones, coins, treasures, relics, antiquities and other similar things which shall be
found in or upon the site shall be property of the RailTel and the Contractor shall duly
preserve the same to the

satisfaction of the RailTel and shall from time to time deliver the same to such person or
persons as the RailTel may appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or remove
except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other
substances or materials which may be obtained from any excavation made for the purpose
of the works or any building or produced upon the site at the time of delivery of the
possession thereof but all the substances, materials, buildings, and produce shall be the
property of the RailTel provided that the Contractor may, with the permission of the
Regional General Manager/RailTel, use the same for the purpose of the works either free of
cost or pay the cost of the same at such rates as may be determined by the Engineer.

Indemnity by Contractors — The Contract shall indemnify and save harmless the RailTel
from and against all actions, suit proceedings, losses, costs, damages, charges, claims, and
demands of every nature and description brought or recovered against the RailTel’s by
reason of any act or omission of the Contractor, his agents or employees, in the execution of
the works or in his guarding of the same. All sums payable by way of compensation under
any of these conditions shall be considered as reasonable compensation to be applied to the
actual loss or damage sustained, and whether or not any damage shall have been sustained.

Security Deposit

The Earnest Money deposited by the Contractor with his tender will be retained by RailTel
as part of security deposit for the due and faithful fulfillment of the contract by the
contractor. The balance to make up the security deposit, may be deposited by Contractor in
the form of Demand Drafts or may be recovered by percentage deduction from the
contractor’s “on account” bills. Provided also that in case of defaulting contractor the
RailTel may retain any amount due for payment to the Contractor on the pending “on
account bills” so that the amounts so retained may not exceed 10% of the total value of the
contract.

Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of
recovery / mode of recovery shall be as under:

a) Security Deposit for each work should be 5% of the contract value.

b) The rate of recovery should be at the rate of 10% of the bill amount till
The full security deposit is recovered.

c) Security Deposits will be recovered only from the running bills of the contract and no
other mode of collecting SD such as SD in the form of instruments like BG, FD etc shall
be accepted towards Security Deposit.

Security Deposit shall be refunded to the contractor after physical completion of the
work along with the maintenance period as certified by the competent authority. The
competent authority shall normally be the authority that is competent to sign the contract.

No interest will be payable upon the Earnest Money and Security Deposit or amounts
payable to the Contractor under the Contract.
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Completion Period: -

Subject to any requirement in the contract as to completion of any portion or portions of the
works before completion of the whole, the contractor shall fully and finally complete the
whole of the works comprised in the contract (with such modifications as may be directed
under conditions of this contract) by the date entered in the contract or extended date in
terms of the following clauses:

If any modifications have been ordered which in the opinion of the Engineer have materially
increased the magnitude of the work, then such extension of the contracted date of
completion may be granted as shall appear to the Engineer to be reasonable in the
circumstances, provided moreover that the Contractor shall be responsible for requesting
such extension of the date as may be considered necessary as soon as the clause thereof shall
arise and in any case not less then one month before the expiry of the date fixed for
completion of the works.

If in the opinion of the Engineer the progress of work has any time been delayed by any act
or neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-
clause (4) of clause 20 of these conditions or in executing the work not forming part of the
contract but on which contractor’s performance necessarily depends or by reason of
proceeding taken or threat-tended by or dispute with adjoining or neighboring owners or
public authority arising otherwise through the Contractor’s own default etc. or by the delay
authorized by the Engineer pending arbitration™ or in consequences of the contractor not
having received in due time necessary instructions from the RailTel for which he shall have
specially applied in writing to the Engineer or his authorized representative then upon
happening of any such event causing delay, the contractor shall immediately give notice
thereof in writing to the Engineer within 15 days of such happening but shall nevertheless
make constantly his best endeavors to bring down or make good the delay and shall do all
that may be reasonably required of him to the satisfaction of the Engineer to proceed with
the works. The contractor may also indicate the period for which the work is likely to be
delayed and shall be bound to ask for necessary extension of time. The engineer on receipt
of such request from the contractor shall consider the same and shall grant such extension
of time as in his opinion is reasonable having regard to the nature and period of delay and
the type and quantum of work affected thereby. No other compensation shall be payable for
works so carried forwarded to the extended period of time, the same rates, terms and
conditions of contract being applicable as if such extended period of time was originally in
the original contract itself.

In the event of any failure or delay by the RailTel to hand over the Contractor possession of
the lands necessary for the execution of the works or to give the necessary notice to
commence the works or to provide the necessary drawings or instructions or any other delay
caused by the RailTel due to any other cause whatsoever, then such failure or delay shall in
no way affect or vitiate the contract or alter the character thereof or entitle the contractor to
damages or compensation therefore but in any such case, the RailTel may grant such
extension or extensions of the completion date as may be considered reasonable.

Extension of time for delay due to contractor — The time for the execution of the work or
part of the works specified in the contract documents shall be deemed to be the essence of
the contract. If the contractor fails to complete the works within the time as specified in the
contract for the reasons other than the reasons specified in clause 11 and 17.1 above, the
RailTel mays, if satisfied that the works can be completed by the contractor within reasonable
short time thereafter, allow the contractor further extension of time as the Engineer may
decide. On such extension the RailTel will be entitled without prejudice to any other right
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and remedy available on that behalf, to recover from the contractor as agreed damages and
not by way of penalty a sum equivalent to 1/2% of the contract value of the works for each
week or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value of work
as per contract agreement including any supplementary work order/contract agreement
issued. Provided also, that the total amount of liquidated damages under this condition, shall
not exceed 10% of the total value of the contract. Provided further, that if the RailTel is not
satisfied that the works can be completed by the Contractor and in the event of failure on the
part of the contractor to complete the work within further extension of time allowed as
aforesaid, the RailTel shall be entitled, without prejudice to any other right or remedy
available in that behalf, to appropriate the contractor’s security deposit and rescind the
contract under clause 62 of these conditions, whether or not actual damage is caused by such
default.

Illegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the
Contractor or his partner, agent or servant or anyone on his behalf, to any officer or
employees of the RailTel, or to any person on his behalf in relation to obtaining or the
execution of this or any other contract with the RailTel shall, in addition to any criminal
liability which he may incur, subject the contractor to the rescission of the contract and all
other contracts with the RailTel and to the payment of any loss or damage resulting from
such decision and the RailTel shall be entitled to deduct the amounts so payable from any
moneys due to the Contractor (s) under this contract or any other contracts with the RailTel.

The Contractor shall not lend or borrow from or have or enter into any monitory dealings or
transactions either directly or indirectly with any employee of the RailTel and if he shall do
so, the RailTel shall be entitled forthwith to rescind the contract an all other contracts with
the RailTel. Any question or dispute as to the commission or any shall offence or
compensation payable to the RailTel under this clause shall be settled by the Regional
General Managerof RailTel, in such a manner as shall consider fit and sufficient and his
decision shall be final and conclusive. In the event of rescission of the contract under this
clause, the Contractor will not be paid any compensation whatsoever except payments for
the work done up-to-date of rescission.

EXECUTION OF WORKS

Contractor’s understanding — It is understood and agreed that the Contract has, by careful
examination, satisfied himself as to the nature and location of the work, the conformation of
the ground, the character, quality and quantity of the materials to be encountered, the
character of equipment and facilities needed preliminary to and during the progress of the
works, the general and local conditions, the labour conditions prevailing therein and all other
matters which can in any way affect the works under the contract.

Commencement of works — The Contractor shall commence the works within 15 days after
the receipt by him of an order in writing to this effect from the RailTel and shall proceed
with the same with due expedition and without delay.
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19.2.1 Accepted programme of work — The Contractor who has been awarded the work shall as
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soon as possible but not later than 7 days from the date of receipt of the acceptance letter in
respect of contracts with initial completion period of one year or less or not later than 15
days for other contracts have to submit the detailed programme of work indicating the time
schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also
submit the details of organization (in terms of labour and supervisors) plant and machinery
that he intends to utilize (from time to time) for execution of the work within stipulated date
of completion. The programme of work amended as necessary by discussions with the
Engineer, shall be treated as the agreed programme of the work for the purpose of this
contract and the contractor shall and endeavor to fulfill this programme of work. The
progress of work will be watched accordingly in the liquidated damages will be with
reference to the overall completion date. Nothing stated herein shall precludethe contractor
in achieving earlier completion of item or whole of the works than indicated in the
programme.

Setting out of works — The Contractor shall be responsible for the correct setting out of all
works in relation to original reference at his cost. The Contractor shall execute the work
true to specifications, drawings, plans and dimensions as mentioned in the contract
document and as directed by the Engineer’s representative and shall check these at frequent
intervals. The Contractor shall provide all facilities like labour and instruments and shall
cooperate with the Engineer’s representative at all time, during the progress of the works.
Any error shall appear or arise in any part of the work, the Contractor, on being required so
to do by the Engineer’s representative shall, at his own rectify such errors, to the satisfaction
of the Engineer’s representative. Such checking shall not absolve the Contractor of his own
responsibility of maintaining accuracy in the work.

Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the several parts of the works shall be executed
and the Contractor shall execute without delay all orders given by the Engineer from time
to time but the Contractor shall not be relieved thereby from responsibility for the due
performance of the works in all respects.

Alterations to be authorized — No alterations in or additions to or omissions or
abandonment of any part of the works shall be deemed authorized, except under instructions
from the Engineer, and the Contractor shall be responsible to obtain such instructions in each
and every case in writing from the Engineer.

Extra Works — Should works over and above those included in the contract require to be
executed at the site, the contractor shall have no right to be entrusted with the execution of
such works, which may be carried out by another contractor or contractors or by other Mean
at the option of the RailTel.

Separate Contracts in connection with works — The RailTel shall have the right to let
other contracts in connection with the works. The Contractor shall afford other contractors
reasonable opportunity for the storage of their materials and the execution of their works
and shall properly connect and coordinate his work with theirs. If any part of the
Contractor’s work depends for proper execution or result upon the work of another
contractor(s) the Contractor shall inspect and promptly report to the Engineer any defects in
such works that render it unsuitable for such proper execution and results. The Contractor
failure so to inspect and report shall constitute an acceptance of the other contractor’s work
as fit and proper for the reception of his work, except as to defects which may develop in
the other contractor’s work after the execution of his work.
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Instructions of Engineer’s Representative — Any instructions or approval given by the
Engineer’s representative to Contractor in connection with the works shall bind the
Contractor as though it had been given by the Engineer provided always as follows: -

Failure of the Engineer’s representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or material and to
order the removal or breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s
representative he shall be entitled to refer the matter to the Engineer who shall there-upon
confirm or vary such decision.

Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the specifications and
drawings of the contract. If the Contractor performs any works in a manner contrary to the
specifications or drawings or any of them and without such reference to the Engineer, he
shall bear all the costs arising or ensuring there-from and shall be responsible for all loss to
the RailTel.

Drawings and specifications on the works — The contractor shall keep one copy of
Drawings and specifications at the site, in good order, and such contract documents as may
be necessary, available to the Engineer or the Engineer’s Representative.

The supply of equipment and materials shall include supply of one set of printed documents
from original equipment manufacturers with each equipment as given in technical
supplement.

Ownership of Drawings and Specifications — All drawings and Specifications and copies
thereof furnished by the RailTel to the Contractor are deemed to be the property of the
RailTel. They shall not be used another works and with the exception of the signed contract
set, shall be returned by the Contractor to the RailTel on completion of the work or
termination of the Contract.

Compliance with Contractor’s request for details — The Engineer shall furnish with
reasonable promptness, after receipt by him of the Contractor’s request for the same,
additional instructions by means of drawings or otherwise, necessary for the proper
execution of the works or any part thereof. All such drawings and instructions shall be
consistent with the Contract Documents and reasonably inferable there from.

Meaning and Intent of specification and drawings — If any ambiguity arises as to the
meaning and intent of any portion of the Specifications and Drawings or as to execution or
quality of any work or material, or as to the measurements of the works the decision of the
Engineer thereon shall be final subject to the appeal (within 7 days of such decision being
intimated to the Contractor) to the competent authority in RailTel who shall have the power
correct any errors, omissions, or discrepancies in aforementioned items and whose decision
in the matter in dispute or doubt shall be final and conclusive.

Working during night — The Contractor shall not carry out any work between sunset and
sunrise without the previous permission of the Engineer.

Damage to Railways/RailTel property or private life and property — The Contractor
shall be responsible for all risk to the works and for trespass and shall make good at his own
expense all loss or damage whether to the works themselves or any other property of the



25.

26.

27.

27.1

46

NR-P-OFCS-PRYJ-25-26-2

Railways/RailTel or the lives, persons or property of others from whatsoever cause in
connection with the works until they are taken over by the RailTel and this although all
reasonable and proper precautions may have been taken by the Contractor, and in case the
RailTel shall be called upon to make good any costs, loss or damages, or to pay any
compensation, including that payable under the provisions of the Workmen’s Compensation
Act or any statutory amendments thereof to any person or persons sustaining damages as
aforesaid by reason of any act, or any negligence or omissions on the part of the Contractor
the amount of any costs or charges including costs and charges in connection with legal
proceedings, which the RailTel may incur in reference thereto, shall be charged to the
Contractor. The RailTel shall have the power and right to pay or to defend or compromise
any claim of threatened legal proceedings or in anticipation of legal proceedings being
instituted consequent on the action or default of the Contractor, to take such steps as may be
considered necessary or desirable to ward off or mitigate the effect of such proceedings,
charging to

Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses
whether for reinstatement or otherwise which may be incurred and the propriety of any such
payment, defense or compromise, and the incurring of any such expenses shall not be called
in question by the Contractor.

Sheds, Stores houses and Yards — The Contractor shall at his own expense provide himself
with sheds, storehouses and yards in such situations and in such numbers as in the opinion
of the Engineer is requisite for carrying on the works and the Contractor shall keep at each
such sheds, store houses and yards a sufficient quantity of materials and plant in stock as not
to delay the carrying out of the works with due expedition and the Engineer and the
Engineer’s representative shall have free access to the said sheds, store houses and yards at
any time for the purpose of inspecting the stock of materials or plant so kept in hand, and
any materials or plant which the Engineer may object to shall not be brought upon or used
in the works, but shall be forthwith removed from the sheds, store houses or yards by the
contractor. The Contractor shall at his own expenses provide and maintain suitable mortar
mills, soaking vats or any other equipments necessary for the executive of the works.

Provision of efficient and competent staff — The Contractor shall place and keep on the
works at all times efficient and competent staff to give the necessary directions to his
workmen and to see that they execute their work in sound and proper manner and shall
employ only such supervisors, workmen and labourers in or about the execution of any of
these works as are careful and skilled in various trades and callings. The Contractor shall at
once remove from the works any agents, permitted sub-contractor, supervisor, workman or
labourer who shall be objected to by the Engineer and if and whenever required by the
Engineer, he shall submit a correct return showing the names of all staff and workmen
employed by him. In the event of the Engineer being of the opinion that the Contractor is
not employing on the works a sufficient number of staff and workmen as is necessary for
the proper completion of the works within the time prescribed, the Contractor shall forthwith
on receiving intimation to this effect take on the additional number of staff and labour
specified by the Engineer within seven days of being so required and failure on the part of
the Contractor to comply with such instructions will entitle the RailTel to rescind the
contract under Clause 62 of these conditions.

Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the contract or
that may be necessary to be done in order to form and complete any part thereof shall be
executed in the best and most substantial workman like manner with materials of the best
and most approved quality of their respective kinds, agreeable to the particulars contained
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in or implied by the specifications and as referred to in and represented by the drawings or
in such other additional particulars. Instructions and drawings may be found requisite to be
given during the carrying on of the works and to the entire satisfaction of the Engineer
according to the instructions and directions, which the Contractors may from time to time
receive from the Engineer. The materials may be subjected to tests by means of such
machines, instruments and appliances as the Engineer may direct and wholly at the expense
of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer’s representative
shall be entitled to order from time to time: -

27.2.1The removal from the site within the time specified in the order of any materials, which in his

opinion are not in accordance with the specifications or drawings.

27.2.2 The substitution of proper and suitable materials, and

27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on
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account” payments therefore, of any work which in respect of materials or workmanship is
not in his opinion in accordance with the specifications and in case of default on the part of
the Contractor in carrying out such order the RailTel shall be entitled to rescind the contract
under Clause 62 of these conditions.

Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s
Representative every facility for entering in and upon every portion of the work at all hours
for the purpose of inspection or otherwise and shall provide all labour, materials,
instruments, appliances and things of every kinds required for the purpose and the Engineer
and the Engineer’s representative shall at all time have free access to every part of the works
and to all places at which materials for the work are stored or being prepared.

Examination of work before covering up: - The Contractor shall give two days notice to
the Engineer or the Engineer’s Representative whenever any work or materials are intended
to be covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach
of Measurements in order that the work may be inspected or that correct dimension may be
taken before being so covered, placed beyond the reach of measurement in default whereof,
the same shall at the option of the Engineer or the Engineer’s Representative be uncovered
and measured at the contractor’s expense or no allowance shall be made for such work or
materials.

Temporary works: - All Temporary works necessary for the proper execution of the works
shall be provided and maintained by the Contractor and subject to the consent of the
Engineer, shall be removed by him at his expenses when they are no longer required and in
such manner as the Engineer shall direct. In the event of failure on the part of the Contractor
to remove the temporary works, the Engineer will cause them to be removed and cost as
increased by supervision and other incidental charge shall be recovered from the Contractor.
If temporary huts are provided by the Contractor on the Railway land for labour engaged by
him and the work is completed but the contractor’s labour refused to vacate and have to be
removed by the RailTel, necessary expenses incurred by the RailTel in connection therewith
shall be borne by the Contractor.

Contractor to supply water for works

Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of water for the works.
Water supply from the Railway system
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Water supply by Railway Transport: Deleted

Contractor to arrange supply of Electric power for works

Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of Electric Power for the works.

Electric supply from the Railway system — The RailTel may supply to the Contractor part
or whole of the electric power wherever available and possible, required for execution of
works from the Railway’s existing electric supply systems at or near the site of works on
specified terms and conditions and such charges as shall be determined by the RailTel and
payable by the contractor provided the cost of arranging necessary connection to the
Railway’s Electric supply systems, and laying of underground/overhead conducts circuit
protection, electric power meters, transmissionstructure, shall be borne by the Contractor
and that the contractor shall not be entitled to ay compensation for interruption or failure of
the Electric supply system.

Property in material and Plants: Deleted
Tools, Plant and Materials Supplied by the RailTel.

The Contractor shall take all responsible care of all tools, plants and materials or other
property whether of a like description or not belonging to the RailTel and committed to his
charge for the purpose of the works and shall be responsible for all damage or loss caused
by him, his agents permitted sub-contractor or his workmen or others while they are in his
charge. The Contractor shall sign accountable receipts for tools, plants and materials made
over to him by the Engineer and on completion of the works shall handover the unused
balance of the same to the Engineer in good order and repair, fair wear and tear excepted
and shall be responsible for any failure to account for the same or any damage done thereto.

Hire of RailTel’s Plant: Deleted.
Precaution during progress of work:

During the execution of works, unless otherwise specified the Contractor shall at his own
cost provide the materials for and execute all shoring, timbering and strutting works as is
necessary for the stability and safety of all structures, excavations and works and shall ensure
that no damage, injury, loss is caused or likely to be caused to any person or property.

Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through,
altered, diverted or obstructed in any way by the Contractor, except with the permission of
the Engineer. All compensations claimed for any authorized closure, or his agent or his staff
shall be recoverable from the Contractor by deduction from any sums which may become
due to him in terms of contract or otherwise according to law.

Provision of access to premises: During progress of work in any street or thoroughfare, the
Contractor shall make adequate provision of the passage of traffic, for securing safe access
to all premises approached from such street or thoroughfare and for any drainage, water
supply or meant for lightning which may be interrupted by reason of the execution of the
works and shall react and maintain at his own cost barriers, lights and other safeguards as
prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary
to prevent accidents. The works shall in such cases be executed night and day if so ordered
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by the Engineer and with such vigour so that the traffic way be impeded for as short a time
as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure the
safety of the public or Railway/RailTel’s property and shall post such look out men as may
in the opinion of the Engineer be required to comply with regulations pertaining to the work.

Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor
without the permission of the Engineer and then only in the manner and to the extent to
which such permission is given. Where explosives are required for the works, the same shall
be stored in a special magazine to be provided by and at the cost of the Contractor in
accordance with the Explosive Rules. The Contractor shall obtain the necessary license for
the storage and the use of explosives and all operations in which or for which explosives are
employed shall be at the sole risk and responsibility of the Contractor and the Contractor
shall indemnify the Railway/RailTel in respect thereof.

Suspension of works

The Contractor shall on the order of Engineer suspend the progress of the works or any part
thereof for such time or times and in such manner as the Engineer may consider necessary
and shall during such suspension properly protect and secure the work so far as is necessary
in the opinion of the Engineer. If such suspension is: -

(a) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of weather
conditions or by some default on the part of the Contractor, and or

(c) Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during the
period of suspension of the works; but in the event of any suspension ordered by the
Engineer for reasons other than aforementioned and when each such period of suspension
exceeds 14 days, the Contractor shall be entitled to such extension of time for completion of
the works as the engineer may consider proper having regard to the period or periods of such
suspensions and to such compensations as the Engineer may consider reasonable in respect
of salaries or wages paid by the Contractor to his employees during the periods of such
suspensions.

Suspension lasting more than 3 months — If the progress of the works or any part thereof
is suspended on the order of the Engineer for more than three months at a time, the
Contractor may serve a written notice on the Engineer requiring permission within 15 days
from the receipt thereof to proceed with the works or that part thereof in regard to which
progress is suspended and if such permission is not granted within that time the Contractor
by further written notice so served may, but is not bound to, elect to treat the suspension
where it affects part only of the works as on omission of such part or where it affects the
whole of the works, as an abandonment of the contract by the RailTel.

Rates for items of works — The rates entered in the accepted Schedule of Rates of the
Contract are intended to provide for works duly and properly completed in accordance with
the general and special conditions of the contract and the specifications and drawings
together with such enlargements, extensions, diminutions, reductions, alterations or
additions as may be ordered in terms of Clause 42 of these conditions and without prejudice
to the generality thereof and shall be deemed to include and cover superintendence and
labour, supply including full freight of materials, stores, tools and all apparatus and plant
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required on the works, except such tools, plant or materials as may be specified in the
contract to be supplied to the Contractor by the RailTel, the erection, maintenance and
removal of all temporary works and buildings, all arrangements for the safety of the public
or of employees during the execution of works, all sanitary and medical arrangements for
labour camps as may be prescribed by the RailTel, the setting of all work and of the
construction, repair and upkeep of all center lines, bench marks and level pegs thereon, site
clearance, all fees, duties, royalties, rent and compensation to owners for surface damage or
taxes and impositions payable to local authorities in respect of land, structures and all
material supplied for the work or other duties or expenses for which the Contractor may
become liable or may be put to under any provision of law for the purpose of or in connection
with the execution of the contract, and all such other incidental charges or contingencies as
may have been specially provided for in the specifications.

Demurrage and wharfage dues

Demurrage charges calculated in accordance with the scale inforce for the time being on the
RailTel and incurred by the Contractor failing to load or unload any goods of materials
within the time allowed by RailTel for loadings as also wharfage charges, of materials not
removed in time as also charges due

on consignments booked by or to him shall be paid by the Contractor, failing which such
charges shall be debited to the Contractor’s account in the hands of the RailTel and shall be
deducted from any sums which may become due to him in terms of the contracts.

Rates for extra items of works

Any item of work carried out by the Contractor on the instructions of the Engineer which is
not included in the accepted schedule of rates shall be executed at the rates set forth in the
“Schedule of Rates’ modified by the tender percentage and such items are not contained in
the latter, at the rate agreed upon between the Engineer and the Contractor before the
execution of such items of work and the contractors shall be bound to notify the Engineer at
least seven days before the necessity arises for the execution of such items of works that the
accepted schedule of rates does not include rate or rates for the extra work involved. The
rates payable for such items shall be decided at the meeting to be held between the Engineer
and Contractor, in as short a period as possible after the need for the special item has come
to the notice. In case the Contractor fails to attend the meeting after being notified to do so
or in the event of no settlement being arrived at, the RailTel shall be entitled to execute the
extra works by other Mean and the contractor shall have no claim for loss or damage that
may result from such procedure.

Provided that if the Contractor commences work or incurs any expenditure in regard thereto
before the rates as determined and agreed upon as lastly hereunto fore mentioned, then and
in such a case the Contractor shall only be entitled to be paid in respect of the work carried
out or expenditure incurred by him prior to the date of determination of the rates as aforesaid
according to the rates as shall be fixed by the Engineer. However if the contractor is not
satisfied with the decision of the Engineer in this respect he may appeal to the competent
authority of RailTel within 30 days of getting the decision of the Engineer, supported by
analysis of the rates claimed. The competent authority of RailTel’s decision after hearing
both the parties in the matter would be final and binding on the Contractor.

Handing over of works:

The Contractor shall be bound to hand over the works executed under the contract to the
RailTel complete in all respect to the satisfaction of the Engineer. The Engineer shall
determine the date on which the work is considered to have been completed, in support of
which his certificate shall be regarded as sufficient evidence for all purposes. The engineer
shall determine from time to time, the date on which any particular section of the work shall
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have been completed, and the contractor and the contractor shall be bound to observe any
such determination of the Engineer.

Clearance of Site on Completion: On completion of the works the Contractor shall clear
away and remove from the site all constructional plant, surplus materials, rubbish and
temporary works of every kind and leave the whole of the site and works clean and in a
workman like condition to the satisfaction of the Engineer. No final payment in settlement
of the accounts for the work shall be paid, held to be due or shall be made to the contractor
till, in addition to any other condition necessary for such final payment, site clearance shall
have been affected by him, and such clearance may be made by the Engineer at the expense
of the Contractor in the event of his failure to comply with this provision within 7 days after
receiving notice to that effect. Should it become necessary for the Engineer to have the site
cleared at the expense of the Contractor, the RailTel shall not be held liable for any loss or
damage to such of the Contractor’s property as may be on the site and due to such removal
there from which removal may be effected by Mean of public sales of such materials and
property or in such a way as deemed fit and convenient to the Engineer.

VARIATIONS IN EXTENT OF CONTRACT
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Modification to Contract to be in writing — In the event of any of the provisions of the
Contract requiring to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the RailTel and the Contractor, and no
work shall proceed under such modifications until this has been done. Any verbal or written
arrangement abandoning, modifying, extending, reducing or supplementing the Contract or
any of the terms thereof shall be deemed conditional and shall not be binding on the RailTel
unless and until the same is incorporated in a formal instrument and signed by the RailTel
and the Contractor and till then the RailTel shall have the right to repudiate such
arrangement.

Powers of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or
extend, diminish or reduce the works or make any alterations in their design, character,
position, site quantities, dimensions or in the method of their execution or in the combination
and use of materials for the execution thereof or to order any additional work to be done or
any works not to be done and the Contractor will not be entitled to any compensation for
any increase / reduction in the quantities of work but will be paid only for the actual amount
of work done and for approved materials supplied against a specific order.

Unless otherwise specified in the special conditions of the contract, the accepted variation
in quantity for each individual item of the contract would be up to +25% of the quantity
originally contracted. The contractor shall be bound to carry out the work at the agreed rates
and shall not be entitled to any claim or any compensation, whatsoever upto the limit of
+25% variation in quantity of individual items of works.

Valuation of Variations — The enlargements, extensions, diminution, reduction, alterations
or additions referred to in sub-clause (2) of this clause shall in no degree affect the validity
of the contract but shall be performed by the Contractor as provided therein and be subject
to the same conditions, stipulations and obligations as if they had been originally and
expressively included and provided for in the specifications and drawings and the amounts
to be paid therefore shall be calculated in accordance with the accepted schedule of rates.
Any extra items/quantities of work falling outside the purview of the provisions of sub-
clause (2) above shall be paid for at the rates determined under clause 39 of these conditions.
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CLAIMS
Monthly Statement of Claims

The contractor shall prepare and furnish to the Engineer once in every month an account
giving full and detailed particulars of all claims for any additional expenses to which the
Contractor may consider himself entitled to and of all extra or additional works ordered by
the Engineer which he has executed during the preceding month and no claim for payment
for and such work will be considered which has not been included in such particulars.

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make any claim
whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall
the RailTel entertain or consider any such claim, if made by the Contractor, after he shall
have signed a ‘No Claim’

certificate in favour of the RailTel, in such form as shall be required by the RailTel, after the
works are

finally measured up. The Contractor shall be debarred from disputing the correctness of the
items covered by “No Claim Certificate” or demanding a preference to arbitration in respect
thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule
of rates with items of works quantified are the estimated quantities of the works and they
shall not be taken as the actual and correct quantities of the works to be executed by the
Contractor in fulfillments of his obligations under the contract.

Measurements of Works: The Contractor shall be paid for the works at the rates in the
accepted schedule of rates and for extra works at rates determined under Clause 39 of these
conditions on the measurements taken by the Engineer or the Engineer’s representative in
accordance with the rules prescribed for the purpose by the RailTel. The quantities for items
the unit of which in the accepted schedule of rates is 100 or 1000 shall be calculated to the
nearest whole number, any fraction below half being dropped and half and above being taken
as one; for item the unit of which in the accepted schedule of rates is single, the quantities
shall be calculated to places of decimals. Such measurements will be taken of the work in
progress from time to time and at such intervals as in the opinion of the Engineer shall be
proper having regard to the progress of works. The date and time on which “on account” or
final measurements are to be made shall be communicated to the Contractor who shall e
present at the site and shall sign the results of the measurements (which shall also be signed
by the Engineer or the Engineer’s representative) recorded in the official measurements book
as an acknowledgement of his acceptance of the accuracy of the measurements. Falling the
Contractor’s attendance the work may be measured up in his absence and such
measurements shall, not-withstanding such absence, be binding upon the Contractor whether
or not he shall have signed the measurement book provided always that any objection made
by him to measurement shall be duly investigated and considered in the manner set out
below:

(a) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of such
measurements. Any re-measurement taken by the Engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice has
been given to him in consequences of objection made by the contractor shall be final
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and binding on the Contractor and no claim whatsoever shall thereafter be
entertained regarding the accuracy and classification of the measurement.

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the
Contractor shall be liable to pay the actual expenses incurred in measurements.

“On-Account” Payments

The Contractor shall be entitled to be paid from time to time by way of “On Account”
payment only for such works as in the opinion of the Engineer he has executed in terms of
the contract. All payment due on the Engineer’s or the Engineer’s Representatives
certificate of measurements shall be subject to any deduction which may be made under
these presents and shall further be subject to, unless otherwise required by Clause 16 of these
conditions a retentions of 10% by way of security deposits, until the amount of security
deposit by way of retained earnest money and such retentions shall amount to 10% of the
total value of the contract provided always that the Engineer may by any certificate make
any correction or modification in any previous certificate which shall havebeen issued by
him and that the Engineer may withhold any certificate if the works or any part thereof are
not being carried out to this satisfactions.

Rounding off amounts: The total amount due on the certificate shall be rounded off to the
nearest rupee i.e. sums less that 50 paise shall be omitted and sums of 50 paise and more
upto Rs. 1/- will be reckoned as Rs. 1/-.

On-Account Payments not prejudicial to final settlements:

“On Account” payments made to the Contractor shall be without prejudice to the final
making up of the accounts (except where measurement are specifically noted in the
Measurement Book as “Final Measurements” and as such have been signed by the
Contractor) and shall in no respect be considered or used as evidence of any facts stated in
or to be inferred from such account not of any particular quantity of work having been
executed not of the manner of its execution being satisfactory.

Manner of payment:
Unless otherwise specified payments to the Contractor will be made throughRTGS.

Maintenance of works: The Contractor shall at all times during the progress and
continuance of the works and also for the period of maintenance specified in the tender form
after the date of passing of the certificate of completion by the Engineer or any other earlier
date subsequent to the completion of the works that may be fixed by the Engineer be
responsible for and effectively maintain and uphold in good substantial sound and perfect
conditions all and every part of the work and shall make good from time to time and at all
times as often as the Engineer shall require, any damage or defect that may during the above
period arise in or be discovered or be in any way connected with the works, provided that
such damage or defect is not directly caused by errors in the contract documents, act of
providence or insurrection or civil riot, and the Contractor shall be liable for and shall pay
and make good to the RailTel or other persons legally entitled thereto whenever required by
the Engineer so to do, all losses, damage, costs and expenses they or any of them may incur
or be put or be liable or, by reason or in consequence of the operations of the Contractor or
of his failure in any respect.

For this purpose the tenderer will submit their strategy for providing maintenance support
including the staff who will be available along with the set of spares for attending to various
faults/problems during maintenance period.
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Certificate of Completion of works

As soon as in the opinion of the Engineer the works shall have been substantially completed
and shall satisfactorily passed any final test or tests that may be prescribed, the Engineer
shall issue a Certificate of the completion (Provisional Acceptance Certificate) in respect of
the works and period of maintenance of the works shall commence from the date of such
certificate provided that the Engineer may issue such a certificate with respect to any part of
the works before the completion of the whole of the works or with respect to any substantial
part of the works which has been both completed to the satisfaction of the Engineer and
occupied or used by the RailTel and when any such certificate is given in respect of part of
the works such part shall be considered as completed and the period of the maintenance of
such part shall commence from the date of such certificate.

Contractor not absolved by Provisional Completion Certificate (PAC): The Certificate
of completion in respect of the works referred to in sub-clause 48.1 of this clause shall not
absolve the Contractor from his liability to make good any defect, imperfection, shrinkages
or faults which may

appear during the period of maintenance specified in the tender arising in the opinion of the
Engineer from materials or workmanship not in accordance with the drawing or
specifications or instructions of the Engineer, which defect, imperfections, shrinkages or
faults hall upon the direction in writing of the Engineer, be amended and made good by the
Contractor at his own cost; and in case of default on the

part of Contractor the Engineer may employ, labour and material or appoint another
Contractor to amend and make good such defect, imperfections, shrinkages and faults and
all expenses consequent thereon and incidental thereto shall be borne by the Contractor and
shall be recoverable from any moneys due to him under the contract.

Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No
certificate other than maintenance certificate referred to in Clause 50 of the conditions shall
be deemed to constitute approval of any work or other matter in respect of which it is issued
or shall be taken as an admission of the due performance of the contract or any part thereof
or of the accuracy of any claim or demand made by the Contractor or of additional varied
work having been ordered by the Engineer nor shall any other certificate conclude or
prejudice any of the powers of the Engineers.

Maintenance Certificate (FAC)

The contract shall not be considered as completed until a maintenance certificate (Final
Acceptance Certificate) shall have been signed by the Engineer stating that the works have
been completed and maintained to his satisfaction. The maintenance certificate shall be
given by the Engineer upon the expiration of the period of maintenance or as soon thereafter
as any work ordered during such period pursuant to clause 48.2 of these conditions shall
have been completed to the satisfaction of the Engineer and full effect shall be given to this
Clause notwithstanding the taking possession of or using the works or any part thereof by
RailTels.

Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any
matter arising of or in connection with the contract of the execution of the works unless the
Contractor shall have made a claim in writing in respect thereof before the issue of the
Maintenance Certificate (FAC) under this clause.
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Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the
Contractor and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of
any obligation incurred under the provision of the contract prior to the issue of the
maintenance Certificate which remains unperformed at the time such certificate is issued
and for the purposes of determining the nature and extent of any such obligations the contract
shall be deemed to remain in force between the parties thereto.

Final payment

On the Engineer’s certificate of completion in respect of the works an adjustment shall be
made and the balance of account based on the Engineer or the Engineer’s representative’s
on the accepted schedule or rates and for extra works on rates determined under Clause 39
of these conditions shall be paid to the Contractor subject always to any deduction which
may be made under these presents and further subject to the Contractor having delivered to
the Engineer either a full account in detail of all claims he may have on the RailTel in respect
of the works or having delivered “No Claim” Certificate and the Engineer having after the
receipt of such account given a certificate in writing that such claim are correct, that the
whole of the works to be done under the provisions of the Contracts have been completed,
that they have been inspected by him since their completion and found to be in good and
substantial order, that all properties, works and things removed, disturbed or injured in
consequence of the works have been property replaced and made good and all expenses and
demands incurred by or made upon the RailTel for or in the respect of damage or good and
all expenses and demands incurred by or made upon the RailTel for or in the respect of
damage or good and all expenses and demands incurred by or made upon the RailTel for or
in the respect of damage or loss by from kin consequence of the works, have been satisfied
agreeably and in conformity with the contract.

Post payment Audit — It is an agreed term of contract that the RailTel reserves to itself the
right to carry out a post-payment audit and/or technical examination of the works and the
final bill including all supporting vouchers, abstracts, etc., and to make a claim on the
contractor for the refund of any excess amount paid to him if as a result of such examination
any over-payment to him is discovered to have been made in respect of any work done or
alleged to have been done by him under the contract.

Refund of security deposit — The total security deposit shall become due and shall be paid
to the Contractor after the expiration of the warranty period and issue of the certificate of
final acceptance of entire system, specified in the tender, provided that all the stipulations
of the clause have been fulfilled by the Contractor and all claim and demands made against
the RailTel for and in respect of damage or loss by, from or in consequence of the works
have been finally satisfied, provided further that in the event of different maintenance
periods having become applicable to different parts of the works pursuant to sub clause (i)
of clause 48 of these condition, the expression “expiration of the period of warranty shall
for the purpose of this clause, be deemed to mean the expiry of the latest of such periods”.

Production of vouchers etc. by the Contractor

For a contract of more than one crore of rupees, the contractor shall, whenever required,
produce for examination by the Engineer any quotation, invoice, cost or other account, book
of accounts, voucher, receipt letter, memorandum, paper of writing or any copy of or extract
from any such document and also furnish information and returns verified in such manner
as may be required in any way relating to the execution of this contract or relevant for
verifying or ascertaining cost of execution of this contract (the decision of the Engineer on
the question of relevancy of any documents, information or return being final and binding
on the parties.) The contractor shall similarly produce vouchers, etc., if required to prove to
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the Engineer, that materials supplied by him, are in accordance with the specifications laid
down in the contract.

If any portion of the work in a contract of value more than one crore of rupees be carried out
by the a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the
General Conditions of Contract), the Engineer shall have power to secure the book of such
sub-contract or any subsidiary or allied firm or company, through the contractor, and such
book shall be open to his inspection.

The obligations imposed by sub clause (i) and (ii) above is without prejudice to the
obligations of the contractor under any statute rules or orders binding on the contractor.

Withholding and lien in respect of sums claimed — Whenever any claim or claims for
payment of a sum of money arises out of or under the contract against the contractor, the
RailTel shall be entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any, deposited by the contractor and for the purpose aforesaid,
the RailTel shall be entitled to withhold the said security deposit or the security if any,
furnished as the case may be and also have a lien over the same pending finalization or
adjudication of any such claim. In the event of the security being insufficient to cover the
claimed amount or amounts or if no security has been taken from the contractor, the RailTel
shall be entitled to withhold and have a lien to the extent of the such claimed amount or
amounts referred to supra from any sum or sums found payable orwhich at any time
thereafter may become payable to the contractor under the same contract or any other
contract with this or any other RailTel or any Department of the Central Government
pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so with held or retained
under the lien referred to above, by the RailTels will be kept withheld or retained as such by
the RailTel till the claim arising out of or under the contract is determined by the arbitrator
(if the Contract is covered by the arbitration clause) or by the competent court as the case
may be and that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to supra and duly
notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the RailTel shall be entitled to withhold and also
have a lien to retain to-words such claimed amount or amounts in whole or in part from any
sum found payable to any partner/limited company, as the case may be whether in his
individual capacity or otherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and payable to the
contractor (Introducing the security deposit returnable to him) under the contract may be
withheld or retained by way of lien by the RailTel, against any claim of this or any other
RailTel or any other Department of the Central Government in respect of payment of a sum
of money arising out of or under any other contract made by the contractor with this or any
other Department of Central Government.

It is an agree term of the contract that the sum of money so withheld or retained under this
clause by the RailTel will be kept withheld or retained as such by the RailTel till the Claim
arising out of or under any other contract is either mutually settled or determined by
arbitration, if the other contract is governed by arbitration clause or by the competent court
as the case may be and contractor shall have no claim for interest or damages whatsoever on
this account or on any other ground in respect of any sum of money withheld or retained
under this clause and duly notified as such to the contractor.
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Signature on Receipts for Amounts — Every receipt which may become payable or for any
security which may become transferable to the Contractors under these presents, shall, if
signed in the partnership name by any one of the partners of a Contractors firm be a good
and sufficient discharge to the RailTel in respect of the moneys or security purported to be
acknowledged thereby and in the event of death of any of the Contractor partners during the
pendency of the contract it is hereby expressly agreed that every receipt by any one of the
surviving Contractor partners shall if so signed as aforesaid be good and sufficient discharge
as aforesaid provided that nothing in this clause contained shall be deemed to prejudice or
effect any claim which the RailTel may hereafter have against the legal representative of
any contractor partner so dying, for or in respect of any breach of any of the conditions of
the contract, provided also, that nothing in this clause contained shall be deemed to prejudice
or effect the respective rights or obligations of the Contractor partners and of the legal
representative of any deceased Contractor partners interse.

LABOUR

Wages to Labour — The Contractor shall be responsible to ensure compliance with the
provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and
the Rules made there-under in respect of any employees directly or through petty contractors
or sub-contractors employed by him on road construction or in building operations or in
stone breaking or stone crushing for the purpose of carrying out this contract. If in
compliance with the terms of the contract, the contractor supplied any labour to be used
wholly or partly under the direct orders and control of the RailTels whether in connection
with any work being executed by the contractor orotherwise for the purpose of the RailTel
such labour shall, for the purpose of this clause, still be deemed to be persons employed by
the Contractor.

If any moneys shall as a result of any claim or any claim or application made under the said
Act be directed to be paid by the RailTels, such moneys shall be deemed to be moneys
payable to the RailTel by the Contractor and on failure by the Contractor to repay any
moneys paid by it as aforesaid within seven days after the same shall have been demanded,
the RailTels shall be entitled to recover the same form any moneys due or accruing to the
contractor under this or any other Contractor with the RailTels.

Apprentices Act — The Contractor shall be responsible to ensure compliance with the
provisions of the Apprentices Act 1961 and the Rules and Orders issued thereunder from
time to time in respect of apprentices directly through petty contractors or sub-contractors
employed by him for purpose of carrying out the contract.

If the Contractor directly or through petty contractor or sub-contractors fails to do so, his
failure will be a breach of the contract and the RailTel may, in its discretion, rescind the
contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation of the provisions of the Act.

Provisions of Payments of Wages Act — The Contractor shall comply with the provisions
of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all
employees directly or through petty contractors or sub-contractors employed by him in the
works. If in compliance with the terms of the contract, the contractor directly or through
petty contractors or sub-contractors shall supply any labour to be used wholly or partly under
the direct orders and control of the Engineer whether in connection with the works to be
executed hereunder or otherwise for the purpose of the Engineer such labour shall
nevertheless be deemed to comprise persons employed by the contractor, and any moneys
which may be ordered to be paid by the Engineer shall be deemed to be moneys payable by
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the Engineer on behalf of the contractor to repay such money to the RailTel deduct the same
from any moneys due to the contractor in terms of the contract. The RailTel shall be entitled
to deduct from any moneys due to the contractor (Whether under this contract or any other
contract all moneys paid or payable by the RailTel by way of compensation of aforesaid or
for costs of expenses in connection with any claim thereto and the decision of the Engineer
upon any question arising out of the effect or force of this clause shall be final and binding
upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act 1970

The Contractor shall comply with the provision of the Contract Labour (Regulation and
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central
Rules 1971 as modified from time to time, whenever applicable and shall also indemnify
the RailTel from and against any claims under the aforesaid Act and the Rules.

The Contractor shall obtain a valid licence under the aforesaid Act as modified from time
to time before the commencement of the work and continue to have a valid licence until
the completion of the work. Any failure to fulfill this requirement shall attract the penal
provision of the Contract arising out of the resultant non-execution of the work.

The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provisions of the aforesaid Act and the Rules wherever
applicable. The Contractor shall notwithstanding the provisions of the contract to the
contrary, cause to be paid the wages to labour indirectly engaged on the work including
any engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him.

In respect of all labour directly or indirectly employed in the work for performance of the
contractor’s part of the contract the contractor shall comply with or cause to be complied
with the provisions of the aforesaid Act and the Rules wherever applicable.

In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the
RailTel is obliged to pay any amount of wages to a workmen employed by the contractor or
his sub-contractor in execution of the work or to incur any expenditure in providing welfare
and health amenities required to be provided under the aforesaid Act and the Rules or to
incur any expenditure in providing welfare and health amenities required to be provided
under the aforesaid Act the Rules or to incur any expenditure on account of the contingent
liability of the RailTel due to contractor’s failure to fulfill his statutory obligations under the
aforesaid Act or the Rules the RailTel will recover from the contractor, the amount of wages
so paid or the amount of expenditure so incurred, and without prejudice to the rights of the
RailTel under section 20, sub-section (2) and section 2 sub-section (4) of the aforesaid Act,
the RailTel shall be at liberty to recover such amount or part thereof by deducting it from
the security deposit and/or from any sum due by the RailTel to the contractor whether under
the contract or otherwise. The RailTel shall not be bound to contest any claim made against
it under sub-section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act
except on the written request of the contractor and upon his giving to the RailTel full security
for all costs for which the RailTel might become liable in contesting such claim. The
decision of the RailTel regarding the amount actually recoverable from the contractor as
stated above, shall be final and binding on the contractor.

Reporting of Accidents to Labour — The Contractor shall be responsible for the safety of
all employees directly or through petty contractors or sub-contractors employed by him on
the works and shall report serious accidents to any of them however and wherever occurring
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on the works to the Engineer or the Engineer’s Representative and shall make every
arrangement to render all possible assistance.

Provisions of Workmen’s Compensation Act — In every case in which by virtue of the
provision of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel
is obliged to pay compensation to a workman directly or through the petty Contractor
employed by the Contractor or sub-contractor in executing the work, RailTel will recover
from the contractor the amount of the compensation so paid, and, without prejudice to the
right of RailTel under Section 12 sub-section (2) of the said Act. RailTel shall be at liberty
to recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by RailTel to the Contractor whether under these conditions or otherwise,
RailTel shall not be bound to contest any claim made against it under Section 12, sub-section
(1) of the said Act except on the written request of the Contractor and upon his giving to
RailTel full security for all costs for which RailTel might become liable in consequence of
contesting such claim.

Provision of Mines Act — Deleted

RailTel not to provide quarters for Contractor — No quarters shall be provided by the RailTel
for the accommodation of the contractor or any of his staff employed on the work.

Labour camps:

(1) The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his staff
and workman directly or through the petty contractors or sub-contractors and for
temporary créche (Bal-Mandir) where 50 or more women are employed at a time.
Suitable sites on RailTel land, if available, may be allotted to the Contractor for the
erection of labour camps either free of charge or on such terms and conditions that
may be prescribed by the RailTel. All camp sites shall be maintained in clean and
sanitary conditions by the Contractor at his own cost.

(2) Compliance to Rules for Employment of Labour — The Contractor(s) shall
conform to all laws, bye-laws, rules and regulations for the time being in force
pertaining to the employment of local or imported labour and shall take all necessary
precautions to ensure and preserve the health and safety of all staff employed directly
or through petty Contractors or sub-contractors on the works.

3) Preservation of Peace — The Contractor shall take requisite precautions and use his
best endeavors to prevent any riotous or unlawful behavior by or amongst his
workmen and others employed directly or through petty contractor or sub-contractors
on the works and preserve the health and safety of all staff employed directly or
through petty Contractors or sub-contractors on the works.

(4) Sanitary Arrangement — The contractor shall obey all sanitary rules and carry out
all sanitary measures that may time to time be prescribed by the RailTel Medical
Authority and permit inspection of all sanitary arrangements at all times by the
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should
the Contractor fail to make adequate sanitary arrangements, these will be provided
by the RailTel and the cost therefore recovered from the contractor.

®)) Outbreak of Infectious Disease — The Contractor shall remove from his camp such
labour and their families as refuse protective inoculation and vaccination when called
upon to do so by the Engineer or the Engineer’s Representative on the advice of the
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Railway/RailTel Medical Authority. Should Cholera, Plague or other infectious
disease break out, the Contractor shall burn the huts, beddings, clothes and other
belongings of or used by the infected parties and promptly erect new huts on healthy
sites as required by the engineer, failing which within the time specified in the
Engineer’s requisition, the work may be done by the RailTel and the cost therefore
recovered from the Contractor.

Treatment of Contractor’s staff in Railway Hospitals — Deleted

Medical facilities at site — The contractor shall provide medical facilities at the site
as may be prescribed by the engineer on the advice of the medical authority in
relation to the strength of the contractor’s resident staft, and workmen.

Use of Intoxicants — The sale of ardent spirits or other intoxicating beverages upon
the work or in any of the buildings, encampments or tenements owned, occupied by
or within the control of the Contractor or any of his employees shall be forbidden
and the Contractor shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.

Non-employment of Female Labour — The contractor shall see that the
employment of female labour in cantonment areas, particularly in the neighborhood
of soldier’s barracks, should be avoided as far as possible.

Restrictions on the employment of retired Engineers of Railway services within
two years of their Retirement — The contractor shall not, if he is a retired
government engineer of Gazetted rank, who has not completed two years from the
date of retirement, in connection with his contract in any manner whatsoever without
obtaining prior permission of the President and if the contractor is found to have
contravened this provision, it will constitute a breach of contract and Administration
will be entitled to terminate the contract of the contractor and forfeit his security
deposit.

Non-Employment of Labourers below the age of 15

The Contractor shall not employ children below the age of 15 as labourers directly
or through petty contractors or sub-contractors for the execution of work.

Medical Certificate of Fitness for Labour — It is agreed that the contractor shall
not employ a person above 15 and below 19 years of age for the purpose of execution
of work under this contract unless a medical certificate of fitness in the prescribed
from granted to him by a certifying surgeon certifying that he is fit to work as an
adult is obtained and kept in the custody of the contractor or a person nominated by
him in this behalf and the person carries with him, while at work, a token giving a
reference to such certificate. It is further agreed that the responsibility for having the
adolescent examined medically at the time of appointment or periodically till he
attains the age of 19 years shall devolve entirely on the contractor and all the expense
to be incurred on this account shall be borne by him and no fee shall be charged from
the adolescent or his parent for such medical examination.

Period of Validity of Medical Fitness Certificate — A certificate of fitness granted
or renewed for the above said purposes shall be valid only for a period of one year
at a time. The certifying surgeon shall revoke a certificate granted or renewed if in
his opinion the holder of it is, no longer fit for work in the capacity stated therein.
Where a certifying surgeon refuses to grant or renew a certificate or revoke a
certificate, he shall, if so required by the person concerned, state his reasons in
writing for doing so.
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Medical Re-examination of Labourer — Where any official appointed in this behalf
by the Ministry of Labour is of the opinion that any person employed in connection
with the execution of any work under this contract in the age group 15-19 years is
without a certificate of fitness or is having a certificate of fitness but no longer fit to
work in the capacity stated in the certificate, he may serve on the Contractor, or on
the person nominated by him in this regard, a notice requiring that such person shall
be examined by a certifying surgeon and such person shall not, if the concerned
official so directs, be employed or permitted to do any work under this contract
unless he has been medically examined and certified that he has been granted a
certificate of illness or a fresh certificate or a fresh certificate of illness, as the case
may be.

DETERMINATION OF CONTRACT

Right of RailTel to determine the contract: The RailTel shall be entitled to
determine and terminate the contract at any time, should in the RailTel’s opinion, the
cessation of work becomes necessary owing to paucity of funds or from any other
cause whatever, in which case the value of approved materials at site and of work
done to date by the Contractor will be paid for in full at the rate specified in the
contract. Notice in writing from the RailTel of such determination and the reasons
therefore shall be conclusive evidence thereof.

Payment on determination of contract: Should the contract be determined under sub-
clause (1) of this clause and the Contractor claims payment for expenditure incurred by
him in the expectation of completing the whole of the work, the RailTel shall admit and
consider such claims as are deemed reasonable and are supported by vouchers to the
satisfactions of the Engineer. The RailTel’s decision on the necessity and propriety of
such expenditure shall be final and conclusive.

61.1.2 The contractor shall have no claim to any payment of compensation or otherwise, howsoever
on account of any profit or advantage which he might have derived from the execution of
the work in full but which he did not derive in consequence of determination of contract.

62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:

62.1 If the Contractor should:

(1) Become bankrupt or insolvent, or

(i)  Make an arrangement with or assignment in favour of his creditors, or

(iii)  Being a Company or Corporation, go into liquidation (other than voluntary)
liquidation for the purpose of amalgamation or reconstruction, or

(iv)  Have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in clause-21 of SCC, or

(v)  Abandon the contract, or

(vi) Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or

(vii) Contravene any provision of the contract, or

61
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(viii) Fail to adhere to the agreed programme of work by a margin of 10% of'the Stipulated period,

or

(ix) Fail to remove materials from the site or to pull down and replace the work after receiving

from the Engineer’s notice to the effect that the said materials or works have been
condemned or rejected, or

(x) Fail to take steps to employ competent or additional staff and labour as required under clause

7 of SCC (Chapter 4 Section-I) or

(xi) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the

works or any part thereof as required under clause 28, or

(xi1) Promise offer or give any bribe, commission, and gift or advantage either himself or through

(xiii)

62

d)

his partner, agent or servant to any officer or employee of RailTel or any person on his or
on their behalf in relation to the execution of this or any other contract with the RailTel,

(A) At any time after the tender relating to the contract has been signed and submitted by
the contractor, being a partnership firm admit as one of its partners or employ under it or
being an incorporated company elect or nominate or allow to act as one of its directors or
employ under it in any capacity whatsoever any retired engineer of the gazetted rank or any
other retired gazetted officer working before his retirement, whether in the executive or
administrative capacity, or whether holding any pensionable post or not, in the Engineering
Department of the Railways for the time being owned and administered by the President of
India before the expiry of two years from the date of retirement from the said service of such
Engineer or Officer unless such Engineer or Officer has obtained permission from the
President of India or any officer duly authorized by him in this behalf to become a partner
or a director or to take employment under the contract as the case may be, or

B) Fail to give at time of submitting the said tender:-

a) The correct information as to the date of retirement of such retired engineer or retired
officer from the said service, or as to whether any such retired engineer or retired officer
was under the employment of the contractor at the time of submitting the said tender, or

a) the correct information as to such engineers or officers obtaining permission to take
employment under the contractor, or

b) being a partnership firm the correct information as to, whether any of its partners was
such a retired engineer or retired officer, or

c) being an incorporated company, the correct information as to, whether any of its
directors was such a retired engineer or retired officer, or

being such a retired engineer or retired officer suppress and not disclose at the time of
submitting the said tender the fact of his being such a retired engineer or a retired officer or
make at the time of submitting the said tender a wrong statement in relation to his obtaining
permission to take the contract or if the contractor be a partnership firm or an incorporated
company to be a partner of director of such firm or company as the case may be or to seek
employment under the contractor.

Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve the
Contractor with a notice in writing to that effect and if the Contractor does not, within 7
days after the delivery to him of such notice, proceed to make good his default in so far as
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the same is capable of being made good and carry on the work or comply with such
directions as aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled
after giving 48 hours notice in writing under the hand of the Engineer to rescind the contract
as a whole or in part or parts ( as may be specified in such notice) and adopt either or both
the following courses: A final termination notice will be issued by RailTel after expiry of 48
hrs notice.

RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULT OF CONTRACTOR:
In the event of any or several of the courses, referred in clause 62.1 above, being adopted:

The Contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials or entered into any commitments or made
any advances on account of or with a view to the execution of the works or the performance
of the contract and Contractor shall not be entitled to recover or be paid any sum for any
works thereto not actually performed under the contract, unless or until the Engineer shall
have certified the performance of such work and the value payable in respect thereof and the
Contractor shall only be entitled to be paid the value so certified.

The Engineer or Engineer’s Representative shall be entitled to take possession of any
materials, tools, implements, machinery or buildings on the works or on the property on
which these are being or ought to have been executed, and to retain the employ the same in
the further execution of the works or any part thereof until the completion of the works
without the Contractor being entitled to any compensation for the use and employment
thereof or for wear and tear or destruction thereof.

The Engineer shall, as soon as may be practicable after removal of the Contractor fix and
determine expert or by or after reference to the parties or after such investigation or enquiries
as he may consider fit to make or institute and shall certify what amount (if any ) has at the
time of termination of the

contract been reasonably earned by or would reasonably accrue to the Contractor in respect
of the work then actually done by him under the contract what was the value of any unused
or partially used materials, any constructional plants and any temporary works upon the site.
The legitimate amount due to the contractor after making necessary deductions and certified
by the Engineer should be released expeditiously.

Matters finally determined by the RailTel: All disputes and differences of any kind
whatsoever arising out of or in connection with the contract, whether during the progress of
the work or after its completion and whether before or after the determination of the contract
shall be referred by the contractor to the RailTel and the RailTel shall within 120 days receipt
of the Contractor’s representation make and notify decisions on all matters referred to by the
contractor in writing provided that matters for which provision has been made in clause 8,
18, 22.5, 29, 43.2, 45(a), 55, 55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of
Contract or in any clause of the Special Conditions of the Contract shall be deemed as
‘excepted matters’ and decisions of the RailTel’s authority, thereon shall be final and
binding on the contractor provided further that ‘excepted matters’ shall stand specifically
excluded from the purview of the arbitration clause and not be referred to arbitration.

SETTLEMENT OF DISPUTE AND ARBITRATION
With Private Parties

64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to
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the construction, meaning, scope, operation or effect of this contract or the validity or the
breach thereof shall be settled by a sole arbitrator in accordance with provisions contained
in Arbitration and Conciliation Act, 1996 as amended and the award made in pursuance
thereof shall be binding on the parties. The venue of such arbitration or proceedings thereof
shall be New Delhi.

64.1.2  All arbitration proceedings shall be conducted in English. Resources against any
Arbitral award so rendered may be entered into court having jurisdiction or application may
be made to such court for the order of enforcement as the case may be.

64.1.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto
Rs. 10 lakhs. The arbitrator will be by the Managing Director of RailTel Corporation of
India Limited. If the value of claim or amount under dispute is more than Rs. 10 lakhs, the
matter shall be referred to the adjudication of arbitral council. Managing Director/ RailTel
shall furnish a panel of three names to the contractor, out of which contractor will
recommend one name to be his nominee and then Managing Director /RailTel shall appoint
out of the panel one name as RailTel’s nominee and these two arbitrators with mutual
consent appoint a third arbitrator who shall act as deciding arbitrator. The award of the Sole
arbitrator or the Arbitral council, as the case may be, shall be final and binding on both the
parties, i.e. Contractor and RailTel.

64.1.4 Each of the parties agree that no withstanding that the matter may be referred to
Arbitrator as provided herein, the parties shall nevertheless pending the resolution of the
controversy or disagreement continue to fulfil their obligation under this Agreement so far
as they are reasonably able to do so.

With CPSE/ Govt. Department/ Govt. Organisation

64.2.1 In the event of any dispute or difference relating to the interpretation and application of the
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provisions of the contracts, such dispute or difference shall be referred by either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated
by the Secretary to the Government of India in-charge of the Department of Public
Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration
under this clause. The award of the Arbitrator shall be binding upon the parties to the dispute,
provided, however, any party aggrieved by such award may make a further reference for
setting aside or revision of the award to the Law Secretary, Department of Legal Affairs,
Ministry of Law & Justice,Government of India. Upon such reference the dispute shall be
decided by the Law Secretary or the Special Secretary/Additional Secretary when so
authorized by the Law Secretary, whose decision shall bind the Parties finally and
conclusively. The Parties to the dispute will share equally the cost of arbitration as intimated

by the Arbitrator.
sk s sk sk s sk sk seosk sk sk sk skoskoskeoskoskok
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SECTION -1
CHAPTER- 6
SPECIAL CONDITIONS OF CONTRACT
(SCO)
INDEX
Clause Content
1. Tender Document
2. Agreement
3. Performance Guarantee
4. Contractor's Office & Stores depot
5. Use of Railway Land
6. Program of work.
7. Competent Supervisors
8. Not used
9. Not used
10. Test & Measuring Instruments, Special tools & Installation Material
1. Stores to be supplied by contractor
12. Supply of Technical Literatures, Documentation Drawings & Completion
Plan etc.
13. Spares
14. Long term availability of spares & System support
15. Quality assurance
16. Not used
17. Inspection of materials
18. Inspection of works
19. Quantum of work and variation in Quantities
20. Not used
21. Subletting and assignment
22. Execution of works
23 Not used
24, Maintenance of works
25. Clearance of site
26. Provisional Acceptance
27. Placing in Service & Maintenance Supervision
28. Final Acceptance
29. Warranty
30. Training
31. Infringement of Patents
32. License as per Govt. of India Contract Labour Act
33. Defaults and Delays
34. Loss Sustained Due to Default and Delay
35. Penalty for Delay in Completion
36. Extension of time
37. Contractors liabilities for Costs and Damages
38. Unit prices
39. Measurement of works
40. Terms of Payments
41. Final Payments
42. Final Settlement
43. Certificate for MODVAT BENEFITS on bills
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44.
45.
46.
47.
48.
49.
50.
51.
52.
53.
54.
55.
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Deductions from On Account Payment Bills

Taxes

Mobilization Advance

Insurance

Rights of RailTel

Responsibility of contractor in respect of local taxing etc.
Responsibility of contractor in respect of safety of man, Eqpt. etc.
Consequences of cancelation

Strike & Lock-outs

Guarantee

Rates of extra item

Labour Welfare
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SECTION -1
Chapter- 7

SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS

The goods and services required, bidding procedure and contract terms are prescribed in the
tender documents. The set of tender documents issued for the purpose of bidding includes
any addendum and corrigendum thereto.

If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer
the various works coming under the purview of the contract shall be governed by tender
documents mentioned above.

Any special conditions stated by the Tenderer in the covering letter submitted alongwith the
tender shall be deemed to be a part of the Contract to such extent only as have been explicitly
accepted by the RailTel.

AGREEMENT

The successful Tenderer shall within 30 days after award of contract be bound to execute
an agreement based on accepted rates and conditions, in such form as the RailTel may
prescribe, and lodge the same with the RailTel together with the conditions of contract,
specifications and Schedule of prices referred to therein duly completed. (Form No.3 of
Section-I, Chapter-6).

PERFORMANCE GUARANTEE

On receipt of the Letter of Acceptance of Tender from the RailTel, the successful Tenderer
should give a Performance Guarantee in the form of irrevocable bank guarantee from
State Bank of India/any Nationalized Bank or from any Scheduled Bank in the Form-4,
amounting to 5% of the contract value.

NOTE: However, if the PG amount is less than Rs. 5 lakhs, them the same has to be
submitted in the form of DD/Banker’s Cheque /Online only.

INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.):
The procedure for obtaining Performance Guarantee is outlined below:-

The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty
one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for
submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of
LOA may be given by the Authority who is competent to sign the contract agreement.
However, a penal interest of 12% per annum shall be charged for the delay beyond
21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th
day happens to be a declared holiday in the concerned office of the RailTel, submission of
PG can be accepted on the next working day.In all other cases, if the Contractor fails to
submit the requisite PG even after 60 days from the date of issue of LOA, the contract is
liable to be terminated. In case contract is terminated railway shall be entitled to forfeit
Earnest Money Deposit and other dues payable against that contract.
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The successful bidder shall submit the Performance Guarantee amounting to 5% of the
contract value in the form of Irrevocable Bank Guarantee from scheduled bank. For
performance security of up to Rs. 5 lacs is to be submitted through DD/Banker’s Cheque
/Online transfer only.

Bank details for online submission :

Name of bank & address Union Bank of India,14/15-F.Connaught
Place,New Delhi-110001

Name of Account Holder RailTel Corporation of India Limited N R
Collection A/C (RCIL)

Account No. 307801010917906

IFSC Code UBIN0530786

Branch/MICR Code Connaught Place/110026006

The Performance Guarantee should be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued, but before signing of the contract agreement. The P.G.
shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In
case, the time for completion of work gets extended, the contractor shall get the validity of
Performance Guarantee extended to cover such extended time, for completion of work plus
60 days.

The value of PBG to be submitted by the contractor will not change for variation up to
25% (either increase or decrease). In case during the course of execution, value of the
contract increases by more than 25% of the original contract value, an additional
Performance Guarantee amounting to 5%(Five percent) for excess value over the original
contract value shall be deposited by the contractor.

The Performance Bank Guarantee (PBG) shall be released after the physical completion of
the work based on the Last Provisional Acceptance Certificate issued by the competent
authority stating that the contractor has completed the work in all respects satisfactorily. The
Security Deposit shall, however, be released only after expiry of the maintenance period and
issue of the certificate of final acceptance of entire system specified in the contract and after
passing the final bill based on ‘No Claim Certificate’ from the contractor.

Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance

Bank Guarantee shall be en-cashed the balance work shall be got done independently
without risk and cost of the failed contractor. The failed contractor shall be debarred from
participating in the tender for executing the balance work. If the failed contractor is a JV or
partnership firm, then every member or partner of such a firm shall be debarred from
participating in the tender for the balance work either in his/her individual capacity or as a
partner of any other JV/Partnership firm.
The Engineer shall not make a claim under the Performance Bank Guarantee except for
amounts to which the RailTel’s entitled under the contract (Notwithstanding, and /or
without prejudice to any other provisions in the contract agreement) in the event of:
Failure by the contractor to extend the validity of the Performance Bank Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
Performance Bank Guarantee.

Failure by the contractor to pay RailTel any amount due either as agreed by the
contractor or determined under any of the clauses/conditions of the agreement, within thirty
days of the service of the notice to this effect by Engineer.

(ii1) The contract being determined or rescinded, the Performance Bank Guarantee shall be forfeited

in full and shall be absolutely at the disposal of the RailTel Corporation of India Ltd.

NOTE : (i) A separate advice of the BG will invariably be sent by the BG issuing bank to the
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RailTel’s Bank through SFMS( Structured Financial Messaging System) and only after this
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the BG will become acceptable to RailTel. It is therefore in own interest of bidder to obtain
RailTel’s bank IFSC code, its branch and address and advise these particulars to the BG
issuing bank and request them to send advise of BG through SFMS to the RailTel’s bank.

RailTel’s Bank Details For BG SFMS Report are as under:

Name of bank & address ICICI Bank

Name of Account Holder RailTel Corporation of India Limited
BG Advising Message IFN 760COV/IFN 467COV Via SFMS
IFSC Code ICIC0000007

Unique Reference in Field 7037 RAILTEL6103

(i1) No Interest on Earnest Money and Performance Security:
No interest shall be paid on the amount of earnest money and Performance Security held by
RailTel, at any stage.

CONTRACTOR'S OFFICE & STORES DEPOT

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender
establish an office and store depot at a convenient place for receiving and storing
equipments and materials and progressing field work expeditiously in consultation and with
the approval of the purchaser's Engineer. He shall intimate the purchaser’s Engineer address
thereof to which all correspondence should be sent. Any communication sent to the
contractor by post at his said address shall be deemed to have reached the contractor duly
and in time. Important documents shall be sent by Registered post.

USE OF RAILWAY LAND - Deleted
PROGRAMME OF WORK

The Contractor shall have necessary resources to execute the work so that the entire
work is completed within a period as mentioned in the preamble from the date of
issue of Letter of Acceptance of the tender. He shall also have necessary resources to
take up the work simultaneously at more than one independent places in order to expedite
the completion of work.

The Contractor who has been awarded the work shall as soon as possible but not later than
7 days from the date of receipt of the acceptance letter in respect of contracts with initial
completion period of one year or less or not later than 15 days for other contracts have to
submit the detailed programme of work indicating the time schedule of various items of
works in the form of Bar Chart/PERT/CPM. He shall also submit the details of organization
(in terms of labour and supervisors) plant and machinery that he intends to utilize (from time
to time) for execution of the work within stipulated date of completion. The programme of
work amended as necessary by discussions with the Engineer, shall be treated as the agreed
programme of the work for the purpose of this contract and the contractor shall and endeavor
to fulfill this programme of work. The progress of work will be watched accordingly in the
liquidated damages will be with reference to the overall completion date. Nothing stated



6.3

6.4

6.5

8&9

10.

11.

12.

NR-P-OFCS-PRYJ-25-26-2

herein shall preclude the contractor in achieving earlier completion of item or whole of the
works than indicated in the programme

The Contractor shall be held responsible for the execution of the work according to
the Programme given above in full compliance of the various clauses of the Technical
specifications, instructions/ drawings etc. Failure to comply with any of these will be
dealt with as per provision laid down in Conditions of Tendering.

Approach roads, where ever available can be used for carting materials. While RailTel may
facilitate the contractor for getting approval from the Railways, if required, for carting the
material to the site, the responsibility for ensuring that the material reaches the site in time,
lies entirely with the contractor. The contractor has to bear the necessary expenses for carting
the material to the site and he shall also arrange for the necessary Road permits in case of
carriage of material by Road.

The contractor will programme his work in such a manner so as not to interfere in the
working and movement of trains.

COMPETENT SUPERVISORS

The Contractor shall place and keep prescribed number of competent representatives /
Supervisors / Engineers as his representative on the works who will be authorized to
receive and acknowledge materials issued by the RailTel and take all orders issued by
the RailTel. The said representatives shall be present at site during working hours and
any written orders or instructions which the purchaser's Engineer may give to the said
representatives of the contractor shall be deemed to have been duly given or communicated
to the contractor.

Not used

TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.

Special tools & instruments required for installation and commissioning of the work as
detailed in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out all
the acceptance tests etc as detailed in preamble shall be provided by the contractor at his
own cost.

STORES TO BE SUPPLIED BY CONTRACTOR

All materials required for the execution of the contract shall be arranged and supplied by
the Contractor so as to realize the end objective. The supply of equipments and materials
shall also include required installation and other materials and documents etc which may
not be specifically mentioned herein but which are necessary for completing the work in
all respects.

SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS,

INSTRUCTION BOOK & COMPLETION PLANS ETC.

12.1

12.2
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The supply of equipment and materials shall include supply of one set of printed documents
from original equipment manufacturers with each equipment as given in technical
supplement.

Except where printed documents are supplied with each equipment by original equipment
manufacturer, all other documentation and information as mentioned in the technical
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specifications shall be prepared using CAD or any other software package duly approved by
Engineer. In addition to what is specified in the technical specifications, two complete hard
sets of documents shall also be supplied for ready use duly bounded in good plastic folders.

13 & 14 DELETED

15.

15.1

16.

17.

17.1

17.2

17.3

17.4

17.5

18.

19.
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QUALITY ASSURANCE

In the event of RailTel waving off the inspection, the quality assurance department of the
manufacturer shall carry out all the tests as per the specification and issue a certificate
indicating clearly the test results and the adherence to the technical specifications. This is
without prejudice to the purchaser’s right to accept or reject the supplies if not found in
conformity to its requirement.

Not used
INSPECTION OF MATERIALS

Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or their
authorized representative. The materials to be supplied by the tenderer as per RDSO
specifications/Drawings shall be procured from RDSO approved firms only and shall be
supplied inspected by RDSO. RDSO specification mentioned shall be with the latest
alteration/amendment, if any.

All equipments materials fittings and components will be subject to  inspection by the
purchaser or his representative at the manufacturer's factory/tenderer works before dispatch
and no materials shall be dispatched until these are inspected and/or approved. The materials
may also be inspected by the purchaser or his representative again at the contractor's depot.

All materials shall be procured from the manufacturers of repute/their authorized dealers.
Such materials are to be accepted by the Engineer. The Contractor may be required to
produce test certificate from the manufacturer wherever called for by the Engineer.

The cost of equipment and materials, all tests and/or analysis performed for inspection shall
be borne by the Contractor.

The inspection charges, if any, payable to the purchaser’s representative for carrying out the
inspection shall be borne by the purchaser.

INSPECTION OF WORKS

(1) The Engineer or his representative may inspect and test the various portions of the work
at all stages and shall have full power to reject all or any portion of the work that he
may consider to be defective or inferior in quality of materials, workmanship or design
in comparison to what is called for in the specification. In the event of rejection of any
work already executed and not in accordance with specification as in this tender and/or
as determined by the Engineer or which the Contractor has been apprised, the Contractor
shall carry out alterations/ replacements to such works to the satisfaction of the Engineer
for which no additional expenses will be borne by the RailTel.

QUANTUM OF WORK AND VARIATION IN QUANTITY OF ITEMS:
19.1 Unless otherwise specified in the special conditions of the contract, the accepted

variation in quantity of each individual item of the contract would be upto 25% of the
quantity originally contracted, except in case of foundation work.
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19.2  The Contractor shall be bound to carry out the work at the agreed rates and shall not
be entitled to any claim or any compensation whatsoever upto the limit of 25% variation in
quantity of individual item of works.

19.3 In case an increase in quantity of an individual item by more than 25% of the
agreement quantity is considered unavoidable, then same shall be executed at following
rates:

(a)Quantities operated in excess of 125% but upto 140% of the agreement quantity of the
concerned item, shall be paid at 98% of the rate awarded for that item in that particular
tender;

(b)Quantities operated in excess of 140% but upto 150% of the agreement quantity of the
concerned item shall be paid at 96% of the rate awarded for that item in that particular tender;
(c)Variation in quantities of individual items beyond 150% will be avoided and would be
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate
awarded for that item in that particular tender.

(d)Variation to quantities of Minor Value Item:

The limit for varying quantities for minor value items shall be 100% (as against 25%
prescribed for other items). A minor value item for this purpose is defined as an item whose
original agreement value is less than 1 % of the total original agreement value.

1.Quantities operated upto and including 100% of the agreement quantity of the concerned
minor value item, shall be paid at the

i1.Rate awarded for that item in that particular tender;

iii.Quantities operated in excess of 100% but upto 200% of the agreement quantity of the
concerned minor value item, shall be paid at 98% of the rate awarded for that item in that
particular tender;

iv.Variation in quantities of individual minor value item beyond 200% will be avoided and
would be permitted only in exceptional unavoidable circumstances and shall be paid at 96%
of the rate awarded for that item in that particular tender.

21. SUBLETTING AND ASSIGNMENT

21.1 The contractor may enter into contract with suppliers for supply of materials under this
contract.

21.2 The contractor may subcontract the execution of part(s) of the project with the prior approval
of RailTel under following conditions-

The permitted subletting of work by the contractor shall not establish any contractual relationship
between the sub-contractor and the RailTel and shall not relieve the contractor of any responsibility
under the contract.

The contractor shall arrange for effective supervision of sub contractor's work and remain solely
responsible for materials supplied and for works carried out on his behalf by the sub contractor.

21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain
solely responsible for materials supplied and for works carried out on his behalf by the sub
contractor.

22. EXECUTION OF WORK

All the works shall be executed in strict conformity to the provisions of the contract
document and with such explanatory detailed drawings, specifications and instructions as
may be approved from time to time based on detailed design and engineering carried out
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by contractor in line with requirements as per contract document. The contractor shall
be responsible for ensuring that the work throughout are executed in the most
substantial, proper and workmanlike manner with the quality of material and workmanship
in strict accordance with the specifications and as per sound industrial practices and
to the entire satisfaction of the RailTel.

Not used

MAINTENANCE OF WORKS

The contractor shall at all times during the progress and continuance of the works and also
for the period of maintenance specified in the tender form and after the date of passing
of the certificate of completion by the RailTel's representative or any other earlier date
subsequent to the completion of the works that may be fixed by RailTel's representative
be responsible for and effectively maintain and uphold in good, substantial, sound and
perfect condition all and every part of the works and shall make good from time to time
and at all times, as often as the RailTel's representative shall require, any damage or
defect that may, during the above period, arise in or be discovered or be in any way
connected with the works provided that such damage or defect is not directly caused by
errors in the contract documents, act of providence or insurrection or civil riot and the
contractor shall be liable for and shall pay and make good to the RailTel or other persons
legally entitled thereto whenever required by the RailTel's representative so to do, all
losses, damages, costs and expenses they or any of them may incur or be put or be liable
to, by reason or inconsequence of the operations of the contractor or his failure in any
respect.

For this purpose the tenderer will submit their strategy for providing maintenance support
including the staff who will be available along with the set of spares for attending to various
faults/problems during maintenance period.

CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of is Contractual
obligation leave the area completely neat and clean.

PROVISIONAL ACCEPTANCE

Immediately after the completion of the work at each Block section or after completion of
work in Zonal Rlys/division and or sub- section to be decided by the engineer, the contractor
shall certify and in writing that the installation is (i) complete (i) ready for satisfactory
commercial service and (ii1) ready to be handed over.

The test or tests specified in Technical Specifications will be conducted jointly by
purchaser and contractor as soon as possible after receipt of advice of completion of one
section by purchaser from the contractor. The test schedule shall be finalized by mutual
discussion between the contractor and RailTel. Any component, modules, sub assemblies or
equipment failing during the commissioning test shall be replaced/repaired free of cost by
tenderer.

Purchaser's Engineer shall issue a Provisional Acceptance Certificate for successful
commissioning of a complete section covering all materials and services included in the
Schedule of Requirements and the performance has been found to meet the specifications.
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RailTel’s decision in this respect shall be final. The Provisional Acceptance Certificate shall
be signed by both the parties. The period of maintenance of works shall commence from
the date of issue of Provisional Acceptance Certificate of the respective section/block section
and accepted by RailTel.

PLACING IN SERVICE & MAINTENANCE SUPERVISION

After the work has been completed & placed in service and Provisional Acceptance
Certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper
maintenance supervision of the work for a period of twelve months from the date of issue of
PAC of the each section/block section as mentioned in Clause 26.3 above.

For this purpose the tenderer shall prepare a maintenance plan and make available the
services of qualified maintenance engineers stationed at the locations along with the set of
spares approved by Purchaser’s Engineer, to guide and only supervise the work of RailTel
or Railway maintenance staff. The maintenance engineer of the contractor will visit the total
installation at least once in a month. The headquarter location of their engineer where spares
also will be kept on the ready shall be indicated in the maintenance plan.

During this period of maintenance supervision if any lacuna is noticed in the functioning, as
a result of deficiency in the design or installation, the contractor will rectify the same free of
cost. During such rectification if any faulty equipment/modules need replacement or repair,
they shall be provided by the contractor from the set of equipment or modules that the
contractor should bring to the site of installation in addition to all the materials to be supplied
against this contract. Use of spare modules covered under the Schedule of material of this
tender shall not be permitted to be used during installation, commissioning and period of
maintenance.

During the maintenance supervision period contractor should stabilize the working of the
system. Purchaser has the right to extend the period of supervision of the maintenance free
of cost till the system stabilizes and works satisfactorily for a reasonable period of time. If
during the time any equipment etc is to be added or deficiencies are to be rectified to make
the system work trouble free, the same also will have to be done by the contractor free of
cost as to make good all the deficiencies.

FINAL ACCEPTANCE

The final acceptance of the works completed shall take effect from the date of expiry of the
period of maintenance supervision as defined in Clause 27 above provided in any case that
the contractor has complied fully with his obligations in respect of each item under the
contract.

Notwithstanding the issue of Final Acceptance Certificate the contractor and the purchaser
(subject to Sub Clause as above) shall remain liable for fulfillment of any obligation
incurred under the provision of the contract prior to the issue of Final Acceptance
Certificate which remains unperformed at the time such certificate is issued and for
determining the nature and extent of such obligation the contract shall be deemed to
remain in force between the parties hereto.

WARRANTY

All materials supplied/work done by the Contractor shall be guaranteed against the defects
for a period as prescribed in BDS from the date of issue of Provisional Acceptance
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Certificate. The contractor shall provide comprehensive warranty maintenance for all the
items executed by him against this tender.

During the period of warranty, the contractor shall remain responsible to arrange
replacement and for setting right at his own cost any equipment installed by him which is of
defective manufacture or design or becomes unworkable due to any cause whatsoever. The
decision of the RailTel's representative in this regard to direct the contractor to attend to any
damage or defect in work shall be final and binding on the Contractor.

During the period of warranty, the contractor shall be responsible to the extent expressed
in this clause for any defects that may develop under the conditions provided for by the
contract and under proper use, arising from faulty materials, design or workmanship in
the plant, or from faulty execution of'the plant by the contractor but not otherwise and shall
remedy such defects at his own cost when called upon to do so by the Purchaser who shall
state in writing in what respect the portion is faulty.

If it becomes necessary for the contractor to replace or renew any defective portions of the
system under this clause the provisions of this clause shall apply to the portions of the plant
to be replaced or renewed until the expiration of three months from the date of such
replacement or renewal or until the end of the warranty period whichever may be later. If
any defect is not remedied within reasonable time, the purchaser may proceed to do the
work at contractor's risk and expense, but without prejudice to any other rights which the
purchaser may have against the contractor in respect of such defects. The tenderer has to
recoup the faulty unit/equipment from the set of his own spares kept by him within a period
of 24 hours. The locations where such spares are to be handed over to the Tenderer shall be
indicated in the bid by the tenderer.

Deleted

Until the Final Acceptance Certificate shall have been issued, the contractor shall have
the right of entry, at his own risk and expense, by himself or his duly authorized
representatives, whose names shall have previously been communicated in writing to the
purchaser at all reasonable working hours upon all necessary parts of the works for the
purpose of inspecting the working and the records of the system and taking notes therefrom
and, if he desires at his own risk and expense, making any tests subject to the approval of
the purchaser which shall not be unreasonably withheld.

In subject of this warranty, the contractor shall make his Performance Guarantee as required
under Clause 3 of Special Conditions of Contract, valid to cover the period of warranty as
per Clause 29.4

Tenderer shall quote the repair charges as percentage of the costs of each module/
card/assembly/ subassembly, which will remain valid for 2 years after the free warranty
maintenance. RailTel may exercise the options of getting the defective modules/ cards
repaired from the contractor for 2 years after the free warranty maintenance period is over,
at the costs quoted by the tenderer.

TRAINING (NOT APPLICABLE FOR THIS TENDER)

The tenderer shall undertake to train RailTel engineers and other Railway staff nominated
by the RailTel in different aspects of equipment designs, functioning, field installation,
testing, commissioning, operation, maintenance and repair, covering both hardware and
software. The training should be comprehensive for transfer of complete know-how so
as to impart full knowledge and competence to independently and successfully execute the
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installation, operation, user related software changes, maintenance and repair of all
equipment. The training courses should, apart from formal class room training, include
hands on practical experience at the manufacturer’s premises or other locations and visits
to working installation.

In the event of any equipment/sub-system being manufactured in India in technical
collaboration with foreign firm by the tenderer or any of its sub-contractor, the training as
per schedule shall be provided at the collaborator's premises/training centre in India at the
Purchaser’s discretion. Tenderer may quote separately against this schedule for the two
options separately if required.

The contractor shall at every stage of installation; testing and commissioning provide all
facilities for adequate training of RailTel personnel who may be deputed to work on the
project.

The requirement of training in man-weeks has  been indicated in the schedule of
requirements. The tenderer shall quote for the man week rates duly taking in to account Para
30.2 above. Details of training proposal shall be submitted by the tenderer.

Set of Documents related to training to each of the trainees shall be provided.

All expenses for travel to and from the place of training, boarding and lodging of the
trainees shall be borne by the RailTel.

INFRINGEMENT OF PATENTS:

The Contractor is forbidden to use any patents or registered drawings, processes or
patterns in fulfilling his contract without prior consent in writing of the owner of such
patents, drawings, patterns or trade marks except where these are specified by the
Purchaser himself. Royalties where payable for the use of such patented processes,
registered drawings or patterns shall be borne exclusively by the Contractor. The
Contractor shall advise the Purchaser of any proprietary rights that may exist on such
processes, drawings or patterns which he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or patterns registered
by him or of those patents, drawings or patterns for which he holds a license, the
signing of the contract automatically gives the Purchaser the right to repair by himself
the purchased articles covered by the patent or by any person or body chosen by him and
to obtain from any sources he desires the component parts required by him for carrying
out the repair work. In the event of infringement of any patent rights due to above
action of the Purchaser he shall be entitled to claim damages from the Contractor on the
grounds of any loss of any nature which he may suffer e.g. in the case of attachment because
of counterfeiting.

LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT

The Contractors are required to produce license as enjoined in the Government of
India Contract Labour (Regulation and Abolition) Act (1978) with latest amendments,
if any. They shall not be allowed to undertake or execute any work through contract
Labour except under and in accordance with a license issued under the said Act in
that behalf by the authorized licensing Officer.

DEFAULTS AND DELAYS
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The Contractor shall execute the work with due diligence and expedition, keeping to the
approved time schedule. Should he refuse or neglect to comply with any reasonable orders
given to him in writing by the Purchaser's Engineers in connection with the work or
contravene the provision of the Contract or the progress of work lags persistently behind
the time schedule due to his neglect, the Purchaser shall be at liberty to give seven days
notice in writing to the Contractor requiring him to make good the neglect or
contravention complained of and should the Contractor fail to comply with the
requisitions made in the notice within seven days from the receipt thereof, it shall be lawful
for the purchaser to take the work wholly or in part out of the Contractor's hands without
any further reference and get the work or any part thereof, as the case may be, completed
by other agencies at the expense of the Contractor without prejudice to any other
right or remedy of the Purchaser. The contract shall be treated as terminated on the date a
notice is issued by the purchaser to take the work wholly or in part out of the Contractor’s
hands. The purchaser shall be at liberty to encash the performance guarantee and forfeit the
security deposit after the contract is terminated to reimburse the loss to purchaser.

34. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss to the purchaser on account of execution and/or completion of
the work or any part thereof by agencies other than the contractor, in terms of clause
33 the contractor shall be liable to reimburse the loss to purchaser without prejudice to
the other rights and remedies of the purchaser and the reimbursement in full or in part, as
the case may be, shall be met at the option of the purchaser from out of all or any of the
following sources viz :

(a)1) Any amount due and payable to the contractor by the purchaser on any  account
whatsoever;

i1) The Contractor’s security deposit in the hands of the purchaser as far as available, and;
i)  Any other assets whatsoever of the contractor;

(b) In the event of re-imbursement from out of sources (i) and/or (ii) above mentioned, the
purchaser shall have the right of appropriation suo moto.

35. PENALTY FOR DELAY IN COMPLETION

35.1 The time for the execution of the work or part of the works specified in the contract documents
shall be deemed to be the essence of the contract and the works must be completed not later than
the date(s) as specified in the contract. If the contractor fails to complete the works within the time
as specified in the contract for the reasons other than the reasons specified in clause 11 of chapter 5
section | force majeure clause, the RailTel may, if satisfied that the works can be completed by the
contractor within reasonable short time thereafter, allow the contractor for further extension of time
as the Engineer may decide. On such extension the RailTel will be entitled without prejudice to any
other right and remedy available on that behalf, to recover from the contractor as agreed damages
and not by way of penalty a sum equivalent to 2 of 1% of the contract value of the works for each
week or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value of work as per

contract agreement including any supplementary work order/contract agreement issued. Provided
also, that the total amount of liquidated damages under this condition, shall not exceed the under
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noted percentage value or of the total value of the item or groups of items of work for which a
separate distinct completion period is specified in the contract.

(1) For contract value up to Rs. 2 lacs 10 % of the value of the contract.
10% of the 1st 2 lakh and 5 % of the
(i1)) For contract value above Rs. 2 lacs balance

(iii)The competent authority while granting
extension of currency of the contract may also
levy token penalty as deemed fit based on the
merit of case.

Provided further, that if the RailTel is not satisfied that the works can be completed by the Contractor
and in the event of failure on the part of the contractor to complete the work within further extension
of time allowed as aforesaid, the RailTel shall be entitled without prejudice to any other right or
remedy available in that behalf; to appropriate the contractor's security deposit and rescind the
contract under Settlement of dispute and Arbitration para 64 of these conditions, whether or not
actual damage is caused by such default.

35.2 Penalty for cutting/damaging the existing cables of RAILTEL and the existing
underground facilities of third parties: -

(a) During excavation of trench utmost care is to be taken by the contractor so that the existing
underground cables are not damaged or cut. In-case any damage/cut is done to the existing cables,
a penalty as per the schedule given below willbe charged from the contractor or the amount will be
deducted from his running bills as per Railway Board’s Telecom Circular No.17/2013:-

Size of existing UG/ OFC cut/ damaged Amount of penalty per cut/ damage
Only Quad cable and signaling cable Rs. 1.0 Lakhs (Rs. One lakh only)

Rs. 1.25 Lakhs (Rs. One lakh & twenty five
Only OFC thousand only)

Rs. 1.50 Lakhs (Rs. One lakh & fifty
Both OFC & Quad thousand only)
Electrical cable Rs. 1.0 Lakhs (Rs. One lakh only)

Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged
cable free of charge. The cost of jointing kit shall also be borne by the contractor. If contractor fails
to repair the damage, the cost of repair (including cost of labour & jointing kit) shall be recovered
from the contractor.

(b) Contractor shall either pay to third parties all expenditure incurred for restoring services which
are damaged by Contractor while carrying out the work or the same amount will be deducted from
his bills. Such expenditure shall be intimated to Contractor either by Engineer-In-Charge or
concerned third parties in writing. The amount deducted by the Contractor from his bill shall be
paid to concerned third parties by Engineer-In-Charge.

(c) Engineer-in-charge at his absolute discretion shall reserve the right to reject any bill submitted

by the Contractor prior to making payment by him to third parties for the damages caused or to
deduct same amount from his bill.
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(d) Penalty to damage stores/materials supplied by the RAILTEL while laying:

The contractor while taking delivery of materials supplied by the RAILTEL at the designated place
shall thoroughly inspect all items before taking them over. In case of execution of the work,
if any material is found damaged/working unsatisfactorily, then a penalty equivalent to the
cost of material + 10% as penalty shall be recovered from the contractor’s payments/securities.

(e) However, contractor will not be penalized for any defect in workmanship of the materials, which
are directly supplied by RailTel.
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If Railways/any other stakeholders of this project imposes any penalty on account of bad
workmanship or delays, the same shall be charged to the contractor back to back.

Issue of work order (Not Applicable)

Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's
liability arising from delay only. This penalty for delay in completion will be applicable
separately for each stage of completion of work when two or more stage of completion are
specified in the contract. The purchaser’s engineer shall at his sole discretion specify a time
limit within which the unfinished portion of the work shall be completed after serving
on the contractor a notice of Purchaser's intention to recover the said penalty in Form 11.
In the event of failure of the contractor, the purchaser shall be at liberty to take action in
accordance with provisions in Clause 33 and 34.

NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit
prices included in schedule of requirements.

ADHERENCE OF TIME SCHEDULE

Timely completion of the work is the essence of the contract. Delay in execution will attract
penalty.

If any delay as aforesaid in clause 35 shall have arisen from any cause which the
Purchaser may agree asbeinga reasonable ground for extension of time the purchaser’s
engineer or his representative may allow such additional time as he may in his absolute
discretion consider to be reasonably justified by the circumstances of the case. Such
extensions shall be granted , on request from contractor, with or without liquidated
damages in the Form No.11 (Section-I, Chapter-6).

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES
Please refer clause 52 of General Condition of Contract (Part II of Chapter 3, Section I).

UNIT PRICES

The prices quoted by the Tenderer shall include the prices of materials including all
incidental charges for transport, loading/ unloading and handling of materials, commission
for arranging dispatch by rail direct from manufacturer's factory and completing all
necessary formalities in this respect, such as submission of forwarding notes, arranging
placement of Wagon, collection of banker's charges for Bank guarantee, Indemnity Bonds
inclusive of cost of Stamp etc. as also siding or shunting charges, if any, levied by the
Railway.

The prices shall include all taxes, duties, Royalty, GST and levies (including Octroi etc.)
applicable on this Works Contract. Therefore, they should quote their prices taking into
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account all types of taxes including GST on works contract as leviable. Ambiguous charges
without firm and specific figures quoted as “extra” will make the bid liable to be summarily
rejected.

The prices quoted by the tenderer shall include cost of commissioning and testing and all
costs of Administration of Contract, Insurance Premium, Banker’s charges for guarantees,
cost of storage, loading-unloading and handling of materials and for any road transport
which the contractor may use for carriage of materials to his depot and the site of work. The
prices shall include the cost of works and adjustments necessary to be done by the
contractor during or after tests carried out by the purchaser.

The price to be quoted by the tenderers should take into account the credit availed on inputs
under the CENVAT scheme. The tenderers should give a declaration that any set off in
respect of duties on inputs as admissible under law is being totally and unconditionally
passed on to the purchaser in the price quoted by him (see clause 43).

While the price quoted in the contract are inclusive of all taxes i.e. GST levied by any
statutory authority, the purchaser shall make any deduction toward GST on works contract
if statutorily required to do so. The deducted sales tax on works contract shall be remitted
to the concerned GST authority and the purchaser shall in no way be responsible for
any disputes between the GST authorities and the contractor in this regard.

All taxes, duties and levies (Including GST etc.) arising out of the transaction between
the contractor and his sub contractor/supplier for this work will be included in the rates
quoted by the contractor in the relevant Schedule.

38.7 No import license shall be arranged by the RailTel for this work.
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The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of all
taxes & duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST etc. The
offer should be inclusive of packing, forwarding, freight up to destination, insurance
charges.

Bidder shall issue valid tax invoice to RailTel for availing proper credit of
CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in the
absence of valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the details of
such taxable supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any
expense, interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return, leading
to disallowance of inpurt credit to purchaser, the vendor shall be liable to pay applicable
interest under the GST Act to the Credit of purchaser. The same provisions shall be
applicable in case of debit/credit notes.

Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type
of applicable taxes such as SGST/CGST/IGST/UT GST alongwith respective HSN/SAC
Code under GST Law (including tax under reverse charges payable by the recipient).

Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST
at sources, the same will be deducted and remitted to the concerned authority.
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38.8.8 In regards to works contract, the tenderer should have registration no. for GST and shall
furnish GST registration certificate along with Tender.

38.8.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the
last stipulated date for the receipt of tender including extensions if any and the bidder there
upon necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed
the amount so paid, provided such payments, if any, is not, in the opinion of RailTel
attributable to delay in execution of work within the control of bidder. The bidder shall,
within a period of 30 days of the imposition of any such tax or levy or cess, give a written
notice thereof to RailTel that the same is given pursuant to this condition, together with all
necessary information including details of input credit relating thereto. In the event of non-
payment/default in payment of any of the above taxes, RailTel reserves the right to with-
hold the dues/payments of bidder and make payment to state/Central Government authorities
as may be applicable. However, if the rates are reduced after the last stipulated date for
receipt of tender, bidder has to pass on the benefits to RailTel.

38.8.10 Incase of imported equipment: - Not applicable

38.8.11 Evaluation Criteria: - Inter se position of the offers will be determined on total unit rate
on CIP destination basis which will include basic rate, custom duty, CGST, SGST, IGST,
GST, Freight, Insurance and any other charge or cost quoted by the tenderer, including GST
payable.

38.8.12 In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from his/their
bills under reverse charge mechanism (RCM) and deposit the same to the concerned Tax
Authority.

On reverse charge by RailTel, wherever applicable.
39. MEASUREMENT OF WORKS

39.1 Payments for the works shall be made in accordance with approved designs & drawings and
measured in relevant units except where provided or otherwise. The measurements will be
made generally in accordance with standard engineering practices.

39.2 All measurement, method of measurement, meaning intent of specifications and
interpretation of Special Conditions of Contract, given and made by the Purchaser or by the
Purchaser’s Engineer shall be final and binding.

39.3  All payments due to the Contracter shall be made by RTGS/NEFT only.

39.4 Payments for the works shall be made in accordance with approved design & drawings and
measured in relevant units except where provided or otherwise. The measurements will be
made generally in accordance with standard engineering practices. The abstract of quantities
arrived shall be entered in the measurement book and signed by the contractor and the
authorised representative of RAILTEL.

40. TERMS OF PAYMENT
40.1 All bills shall be submitted to the Territory Manager, Northern Region under whose

jurisdiction the work has been executed. While submitting the bills, the break-up of taxes
may be furnished so that any GST INPUT credit may be availed by RailTel.
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Note: Documents required for passing the payment
Measurement Book (MB)

OTDR Reports

On Account Sheet jointly Signed

Invoice

Material Inspection Certificate

Copy of Wages report uploaded on Shramikkalyan portal

ATANE ol ol

Refer para 40.5 for details

Subject to any deductions or recovery which the RailTel may be entitled to make
under contract, the Contractor will be entitled to be paid from time to time by way of
'on account payment' for supply of goods and 'progress payment' for works as in the
opinion of the Engineer he has executed in terms of Contract.

GST component charged in the invoice by successful tenderer shall be released only when
such GST is reflected against GSTN of RailTel.

ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL
“On account payment” for supply of equipment, materials indicated in the Schedule of
Requirements subject to recoveries of liquidated damages, if any, shall be made as given

below:

Where goods to be supplied also need installation and commissioning by the supplier,

the payment terms are:

In case of supply only: 100% of the value of the supply of the equipment on receipt by the
consignee at site duly inspected and accompanied with following documents:
(a) On  receipt of  materials at site as certified by the purchaser’s
representative.
(b) Original Inspection certificate issued by Inspecting Officer.
() Challan / Invoice in duplicate.
(d) A certificate that the materials supplied are as per the specifications

mentioned in the contract and the amount claimed in the invoice is correct as per
terms of the contract.

(e) Original Certificate covering insurance of the items supplied.
)} Jointly signed Installation and Commissioning Report between consignee and
Supplier.

40.5.1.15% (Five percent) value of the works/services completed shall be made on issue of

40.5.2
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Provisional Acceptance Certificate (PAC) by RailTel as per clause 26 of section-

I,chapter-7,special condition of contract.

In case of supply and installation:
a. 75% of the value of the part supply of equipment on receipt by the consignee
at site duly inspected and accompanied with valid documents as stated above

in sub para 40.5.1

b. The on account payments made will subsequently be adjusted against payments

due on “Provisional Acceptance or Final Acceptance”.

c. 15%(Fifteen percent)value of goods supplied shall be paid after successful
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completion of installation & commissioning of these equipment at various
locations and commissioning of the hops/block section concerned and

completion of all measurements and testing to the satisfaction of Engineer.

d. 5% (Five Percent) value of the goods supplied shall be paid after the successful
completion of installation & commissioning of the whole system as and issue

of “Provisional Acceptance certificate by purchaser’s Engineer.

e. 20%(Twenty Percent) payment against the item supplied under the schedule of
supply but not installation /not required to be installed shall be paid after
successful completion of installation & commissioning of whole system and
issue of “Provisional Acceptance or Final Acceptance” for the last section by

purchaser’s Engineer.

PROGRESS PAYMENT FOR EXECUTION OF WORKS:

'Progress payment' shall be made separately for each item/sub-item of work given in the
Schedule of Requirements (SORs).

90% (Ninety percent) of the progress payment for each item of Schedule of Requirements
(SOR) items shall be paid for the quantities completed at various locations after joint
measurement and testing to the satisfaction of Engineer / Supervisor in-charge of the work
and proper entry in the Measurement book jointly by contractor and Engineer/supervisor in-
charge of RailTel.

5% (Five percent) value of the works/services completed shall be made on issue of
Provisional Acceptance Certificate (PAC) by RailTel as per clause 26 of section-I,chapter-
7,special condition of contract.

Payment will be released only when OFC laid, terminated and end to end testing of fibre is
completed and PAC is issued.

FINAL PAYMENT

Final payment of 5% (Five percent) of the contract value shall be made after satisfactory
operation & maintenance of the work under the supervision of the contractor for a period of
one year after commissioning and issue of Final Acceptance Certificate (FAC).

On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works
at all the locations covered in this contract and reconciliation of materials issued, the final
bill for the balance payment for each item of work shall be submitted by the Contractor along
with a clear 'No Claim Certificate'. The Final Acceptance Certificate shall be issued
by the Purchaser’s Engineer only when he has accepted the work wholly after conducting
the acceptance tests as per the details given in the technical specification and supplement.

FINAL SETTLEMENT

On expiry of the warranty period and issue of the certificate of final acceptance of the
entire installations, the security deposit (Clause 3) will be refunded or Bank Guarantee
released to the Contractor after adjustment of any dues payable by the contractor.
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CERTIFICATES FOR MODVAT BENEFITS ON BILLS

The Contractor should submit the following certificate along with the bills:-

(See clause 38.4) "We certify that no additional duty set offs on the Goods supplied by us
have accrued under the GST input credit Scheme in force on the date of supply after we
submitted our quotations and submitted the present bill”.

In the event of GST input credit being extended by the Government of India to more
items that already covered, the firm should advise the purchaser about the additional
benefits accrued through a letter containing the following certificate, or any variation
thereof, as may be considered necessary by RailTel administration:- "We hereby declare
that we can avail additional duty set offs as per latest GST scheme in force now and
we hereby give a reduction of (---------- ) per unit and agree to revise the prices indicated
in the order. The current GST of (---------- ) is payable on this reduced price. Therefore, we
request you to amend the order accordingly."

DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

All costs, damages or expenses, which RailTel may have been paid or incurred which
under the provisions of contract are Contractor's obligations will be deducted by RailTel
from progress payment Bills/Invoice of Contractor, as and when it is understood that
such an expense has been incurred or paid for.

All such claims of RailTel shall, however, be duly supported by appropriate and certified
vouchers, receipts or explanations as are available to enable the Contractor to identify
such claims.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income
Tax as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT
any liability for the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in
force shall be made from the Contractor/Sub-Contractor and the amount so deducted may
be credited to the Central Government.

Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales
Tax on Works Contract, the same will be deducted and remitted to the concerned
authority.

Labour Cess shall be deducted from Running Bills as applicable.

MOBILISATION ADVANCE: Not applicable

INSURANCE

The Contractor shall take out and keep in force a policy or policies of insurance from
the date, the delivery of material start against all liabilities of the Contractor or the Purchaser
at common law or under any statute in respect of accidents to persons who shall be
employed by the contractor in or about the site for the purpose of carrying out the works
on the site. The Contractor shall also take out and keep in force a policy or policies of
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Insurance against all recognized risks to their offices and depots. Such insurance shall in
all respects be to the approval of the Purchaser and if he so requires in RailTel’s name.

INSURANCE OF MATERIALS & INSTALLATIONS

The Contractor shall take out and keep in force a Policy or policies of Insurance
for all materials including RailTel supply materials/ equipments irrespective of
whether used up in the portion of work already done or kept for the use in the balance
portion of the work until such works are provisionally handed over to the RailTel. For this
purpose, the works are deemed to have been provisionally handed over when provisional
acceptance certificate is issued for the locations as per clause 26.

The Contractor shall not be liable for losses/damages to the materials either used up in the
portion of work done or his material kept for use at site, in consequence of Mutiny, or
other similar causes over which the Contractor has no control and which cannot be insured.
Such losses or damages shall be the liability of the Purchaser and if required by the
Purchaser, be made good by the contractor at the cost of the Purchaser.

The Contractor should, however, insure the stores brought to site, against risks in
consequence of war and invasion, as required under the Emergency Risk (Goods )
Insurance Act inforce from time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or the
policies should be pledged in favour of RailTel. The contractor shall keep the
policy/policies current till the installations are provisionally handed over to the
purchaser. It may also be noted that in the event of contractor's failure to keep the policy
current and alive, renewal of policy will be done by purchaser for which the cost of the
premium plus 20% of premium shall be recovered from the contractor.

For the purpose of enabling the contractor to take the insurance cover in connection with
this contract, the purchaser's Engineer will advise the approximate price of all the RailTel
supply materials to the Contractor.

Rights of RailTel:

RAILTEL reserves to itself the following rights in respect of this contract without entitling
the Contractor to any compensation.

To get the work done through another agency at the risk and cost of the Contractor, in the
event of poor progress or the Contractor’s inability to progress the work for Completion as
stipulated in the contract, poor quality of work, persistent disregard of instructions of
Architect / RAILTEL, assignment, transfer, subletting of the contracted work without
written permission of RAILTEL, non-fulfillment of any contractual obligations etc. and to
claim / recover compensation for such losses from the Contractor including RAILTEL’s
supervision charges and overheads from Security Deposit / other dues.

To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in
the contract during the progress of work and get it done through the contractor of the adjacent
section and / or by the departmental labour to suit RAILTEL’s requirements or in case
RAILTEL decides to advance the compensation due to other emergent reasons.

To terminate the contract after due notice and forfeit the Security Deposit and recover the
loss sustained in getting the balance work done through other agencies in addition to
liquidated damages in the event of:
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= Contractor’s continued poor progress.

=  Withdrawal from or abandonment of the work before completion of the work.
= Corrupt act of the Contractor.

= Insolvency of the Contractor.

= Persistent disregard of the instructions of RAILTEL.

= Assignment, transfer, subletting of the contract work without written permission.
= Non-fulfillment of any contractual obligations.

To recover any moneys due from the Contractor from out of any moneys due to the
Contractor under this or any other Contract or from the Security Deposit.

To determine the Contract or to restrict the quantum of work and pay for the portion of work
done as per the satisfaction of RAILTEL.

To effect recoveries from any amounts due to the Contractor under this or any other contract
or in any other form the moneys which RAILTEL is forced to pay to anybody due to
Contractor’s failure to fulfill any of his obligations.

To restrict or increase the quantity and nature of work to suit site requirements, since the
tender specifications are based on preliminary documents and quantities furnished therein
are indicative and approximate and the rates quoted shall not be subject to revision in any
manner whatsoever.

To deploy RAILTEL’s or adjacent-section-contractor’s skilled and semiskilled workmen
in case of emergency / poor progress / deficiency in skill on the part of the employees of
the Contractor and to recover the expenditure on account of the same from the moneys due
to the Contractor.

While every endeavour will be made by RAILTEL to this end, RAILTEL cannot
guarantee uninterrupted work due to conditions beyond its control. The Contractor will not
be entitled to any compensation / extra payment on this account.

In the event of any dispute of technical nature, the decision of RAILTEL shall be final and
binding to the Contractor.

Responsibilities of Contractor in respect of local taxing rules, local laws, employment
for workers etc.:

The following are the responsibilities of the Contractor in respect of observance of local
laws, employment of personnel, payment of taxes etc.

DELETED.

As far as possible, unskilled workers shall be engaged from the local areas in which the
work is being executed.

The Contractor at all times during the continuance of this contract, shall in all his dealings
with the local labour for the time being employed on or in connection with the work, has
due regard to all local festivals, religious and other customs.

The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations
etc., such as The Payment of Wages Act, The Minimum Wages Act, The Workmen’s
Compensation Act, The Employer’s Liability Act, The Industrial Disputes Act, The
Employee’s Provident Fund Act, Employee’s State Insurance Scheme, The Contract
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Labour (Regulations and Abolitions Act, 1970) and other Acts, Rules and Regulations for
labour as may be enacted by the Government during the tenure of the Contract and having
force or jurisdiction at site. The Contractor shall give to the local Governing Body, Police
and other concerned authorities all such notice as may be required under law.

49.5  The Contractor will obtain independent licence under the Contract Labour (Regulations and
Abolition Act, 1970) from the concerned authorities based on the certificate (Form -V)
issued by the principal employer / customer, if such license is required under the law.

49.6  The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty,
commissions or other charges which may be leviable on account of any of his operations
connected with this contract. In case, RAILTEL is forced to make any such payment,
RAILTEL shall recover the same from the Contractor either from moneys due to him or
otherwise as deemed fit.

49.7  The Contractor shall be responsible for the provision of health and sanitary arrangements
more particularly described in the Contract Labour (Regulations and Abolition Act, 1970)
and safety precautions as may be required for safe and satisfactory execution of the contract.

49.8  The Contractor shall be responsible for proper accommodation including adequate medical
facilities for the personnel employed by him.

49.9  The Contractor shall be responsible for the proper behaviour and observance of all
regulations by the staff employed by him.

49.10 The Contractor shall ensure that no damage is caused to any person / property of other parties
working at site. If any such damage is caused, it shall be the responsibility of the Contractor
to make good the losses and compensate them.

49.11 All the properties/equipment/components of RAILTEL loaned with or without deposit, to
the Contractor shall remain the properties of RAILTEL. The Contractor shall use such
properties for the purpose of execution of this contract. All such properties/ equipment /
component shall be taken to be in good condition unless notified to the contrary by the
Contractor within 48 hours. The Contractor shall return them in good condition as and when
required by RAILTEL. In case of non-return, loss, damage, repairs etc., the cost thereof,
as may be fixed by the Engineer, will be recovered from the Contractor.

49.12 It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or
materials other than those specifically agreed to be given by RAILTEL.

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of
whatever nature arising during the course of execution of this contract.

49.14 In case the Contractor is required to undertake any work outside the scope of this contract,
the amount payable shall be as may be mutually agreed upon.

49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons
attributable to the Contractor, will have to be compensated by the Contractor either by
increased manpower and resources or by working extra hours or more than one shift at no
extra cost to RAILTEL.

49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll

sheet giving details of all payments made to the workmen duly signed by the Contractor’s
representative should be furnished to RAILTEL, if called for.
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In case of any class of work for which there is no specification laid down in the contract,
such work shall be carried out in accordance with the instructions and requirements of the
Engineer.

No levy, payment or charges made or imposed shall be impeached by reason of any clerical
error or by reason of any mistake in the amount levied, demanded or charged.

No idle labour charges will be admissible in the event of any stoppage of work resulting in
the Contractor’s workmen being rendered idle due to any reason at any time.

The Contractor shall take all reasonable care to protect the materials and the work till such
time it has been taken over by RAILTEL.

Contractor shall not stop work or abandon the site for whatsoever reason or dispute,
excepting for force majeure conditions. All problems / disputes shall be separately
discussed and settled without effecting the progress of work. Stoppage or abandonment of
work other than under force majeure conditions shall be treated as breach of work of
contract and dealt with accordingly.

The Contractor shall keep the area of work clean and shall remove the debris etc. outside
of RailTel’s premises, while executing day-to-day work. Upon completion of work, the
Contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish,
unused and other materials and deposit them in places specified by the Engineer. The
Contractor will also demolish all the hutments, sheds, offices, etc., constructed and used by
him and shall clean the debris. In the event of his failure to do so, the same will be arranged
to be done by the RAILTEL and the expenses recovered from the Contractor.

The Contractor shall execute the work in the most substantial and workmen like manner in
the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The Contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/or as per
the instructions of the Engineer.

The Contractor shall furnish fortnightly labour deployment report indicating the
classification and number of workmen engaged, date wise and category wise. Besides, the
Contractor shall also furnish progress reports on work at regular intervals as required by the
Engineer.

Responsibility of contractor in respect of safety of men, equipment, material and
environment:

All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor
and his workmen without exception. The Contractor shall be responsible for the safety of
the equipment / material and work to be performed by him.

Contractor shall also take such additional precautions as may be indicated from time to time
by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable
number of Clerical Staff, watch and ward, Storekeepers to take care of equipment, material,
construction tools and tackles shall be posted at site by the Contractor till the completion of
work under this contract. The Contractor shall arrange for such safety devices as are
necessary for this type of work and carry out the requisite site tests of handling equipment,
lifting tools, tackles etc. as per usual standards and practices.
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The Contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized RAILTEL
officials:

Safety Helmets conforming to IS - 2925.

Safety Belts conforming to IS - 3521.

Safety Shoes conforming to IS - 1989.

Eye & Face Protection devices conforming to IS-8520 & 1S-8940.

Hand & Body Protection devices conforming to IS-2573, 1S-6994, 1S-8807 & IS-
8519.

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the Contractor shall be of safe design and construction.
These shall be tested and certificate of fitness obtained before putting them to use and from
time to time as instructed by authorized RAILTEL official who shall have the right to ban
the use of any item.

All electrical equipment, connections and wiring for construction power, its distribution and
use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the Contractor to carry
out all types of electrical works. All electrical appliances including portable electric tools
used by Contractor shall have safe plugging system to source of Power and be appropriately
earthed.

Where it becomes necessary to provide and / or store petroleum products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the Contractor shall be responsible for carrying out such provision and / or storage in
accordance with the rules and regulations laid down in the relevant Government Acts, such
as Petroleum Act, Explosive Act, Petroleum and Carbide of Calcium Manual of the Chief
Controller of Explosives, Government of India etc. Prior approval of the authorized
RAILTEL official at the site shall also be taken by the Contractor in all such matters.

The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at
all work spots for safe working, when natural daylight may not be adequate for clear
visibility.

In case of a fatal or disabling injury/accident to any person at construction sites due to lapses
by the Contractor, the victim and/or his/her dependants shall be compensated by the
Contractor as per statutory requirements. However, if considered necessary, RAILTEL
shall have the right to impose appropriate financial penalty on the Contractor and recover
the same from payments due to the Contractor for suitably compensating the victim and/or
his/her dependents. Before imposing any such penalty, appropriate enquiry shall be held by
RAILTEL giving opportunity to the Contractor to present his case.

In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the
right to recover the cost of such damages from the payments due to the Contractor after
holding an appropriate enquiry.

In case of any delay in the completion of jobs due to mishaps attributable to lapses by the
Contractor, RAILTEL shall have the right to recover cost of such delay from the payments
due to the Contractor, after notifying the Contractor suitably and giving him opportunity to
present his case.

If the Contractor fails to improve the standards of safety in its operation to the satisfaction
of RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor
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fails to take appropriate safety precautions or to provide necessary safety devices and
equipment or to carry out instructions regarding safety issued by the authorised RAILTEL
official, RAILTEL shall have the right to take the corrective steps after giving a notice of
not less than seven days indicating the steps that would be taken by RAILTEL.

50.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous
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occurrences to the authorised RAILTEL official immediately after such occurrence, but in
any case not later than 12 hours of the occurrence. Such reports shall be furnished in the
manner prescribed by RAILTEL. In addition, periodic reports on safety shall also be
submitted by Contractor to the authorised RAILTEL official from time to time as prescribed.

During the course of construction, alteration or repair scrap lumbers with protruding nails,
sharp edges etc., and all other debris including combustible scrap shall be kept cleared from
working areas, passage ways and stair in and around site.

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not
be intentionally dropped, struck or permitted to strike each other violently. When cylinders
are transported by powered vehicles, they shall be secured in a vertical position.

All the Contractor’s supervisory personnel and sufficient number of workers shall be trained
for fire fighting and shall be assigned specific fire protection duties. Enough number of such
trained personnel must be available during the tenure of the contract.

Contractor shall provide enough fire protecting equipment of the types and numbers at his
office, stores, erection site, other temporary structures, labour colony area etc. Access to
such fire protection equipment shall be easy and kept open at all times. Compliance of the
above requirement under fire protection shall in no way relieve the Contractor of any of his
responsibility and liabilities to fire accident occurring. In the event fire safety measures are
not to RAILTEL’s satisfaction, RAILTEL shall have option to provide the same and
recover the cost plus incidentals from Contractor’s bills and / or impose penalty as deemed
fit by the authorised representative of RAILTEL.

Deleted.

Strikes and Lockouts:

The Contractor will be solely responsible for all disputes and other issues connected with
his workmen. In the event of Contractor’s workmen resorting to strike or the Contractor
resorting to lockout and if the strike or lockout so declared is not settled within a period of
one month, RAILTEL shall have the right to get the work executed by employing its own
men or through other agencies or both. The cost incurred by RAILTEL in this regard shall
be recovered from the Contractor.

For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in
the employment of RAILTEL.

Guarantee:

Even though the work will be carried out under the supervision of the authorized
representative of RAILTEL, the Contractor will be responsible for the quality of the
workmanship and shall guarantee the work done for a period of one year from the date of
completion of work as certified by the authorized representative of RAILTEL and shall
rectify free of cost to RAILTEL all defects arising out of faulty erection during the guarantee
period starting from the date of completion of rectification. In the event of the Contractor
failing to repair the defective works within the time specified by the authorized
representative of RAILTEL, RAILTEL may proceed to undertake the repairs of such
defective works at the Contractor’s risk and cost, without prejudice to any other rights and
recover the same from out of any moneys payable to the Contractor or by other legal means.
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The Tenderers has to enter in the register all the material / tools and plants brought to the
site for working in the premises available with the Security Staff / Site Incharge / Site
Register.

The Tenderers should get all the materials inspected and approved from the authorized
representative of RAILTEL before use. In case of non-approval, if authorized representative
of RAILTEL wish to check the material, cost of breakages and re-doing the same Work will
be the sole responsibility of the Contractor own.

The rates should be quoted in the same units as mentioned in the tender schedule.

The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions,
requirements of RAILTEL or Design of authorized representative of RAILTEL and the rates
quoted shall not be subject to revision.

The rates quoted in the tender shall include all charges of material, labour, lifts, scaffoldings,
any tools & plants, freight, labour conditions, fluctuations in the rates, GST, shift working
& other taxes and shall be firm for the duration of the contract and any extended period of
the contract. No escalation in the rates shall be allowed under any circumstances even in
case of extension of time period.

The successful Tenderer is bound to carry out all the items of work necessary for the
completion of the job even though the same may not have been included in the schedule of
quantities. Rates for such items shall be settled in consultation with authorized representative
of RAILTEL.

The successful Tenderer will have to make samples (proto-type) of all the furniture items
for the final approval of authorized representative of RAILTEL before taking up the entire
execution of the work. In case of any modifications / additions, the same shall be
incorporated in the entire furniture items without any additional financial implications.
Water and Electricity shall be provided free of cost at one point on each floor, further
extensions if required shall be borne / arrange by the Tenderer on its own.

Rates of extra items/quantity:
The rates of the extra items will be derived from the tender wherever possible.

In case the rates do not exist in the tender, the rate will be derived as per the market rates.
The Tenderer shall submit analysis of rates as per Annexure, with assumption of any one
item.

If the quantity of any item under execution is varying up to = 25% of the total quantity (as
per the Schedule of Requirement), the contractor shall have to execute the same item at
similar rates as applicable in the contract agreement.

RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without
assigning any reason to the contractor.

All the work executed should be got approved by the authorized representative of RAILTEL
and in case of any bad workmanship pointed out shall be either rectified or be taken away
from the site if it is not rectifiable and shall be replaced without any extra cost by the
Tenderer.
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The Tenderer should indicate the breakup of the items of %age of the unit cost for material,
wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for
evaluation of the rates of the extra items.

Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ units.

All Government taxes, levies etc. like Works Contract — GST, TDS shall be deducted from
all the running bills of the Contractors.

All the works executed or under execution finished or semi-finished including all materials
lying at site shall become the property of RAILTEL immediately on receipt of bills of the
Contractors for the same.

The procurement of Cement, Steel, as required for completion of work shall be the
responsibility of the Contractor.

All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and
Shall be approved by the authorised representative of RAILTEL

LABOUR WELFARE:

The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and the
contract labour (Regulation & Abolition) central Rules 1971 before the commencement of the
work, and continue to have valid license until the completion of the work .(Registration of
ESI, EPF for the workers under his control.)

The contractor comply with the provisions of the “The Building and other Construction
Workers (Regulation of Employment & condition of service) Act, 1996 and the” The Building
and other Construction Workers Welfare Cess Act, 1996” amended from time to time and
rules framed there under. The contractor shall comply with the provision of the “The Building
and other Construction Workers (Regulation of Employment & condition of service) rules
1998 amended from time to time. The RAILTEL at the time of making any payment to the
contractor for the work done and measured under the contract shall deduct such sum at the
rate, as prescribed in the Building and other Construction Workers Welfare Cess Rules as
applicable in the state. where the work is situated, of gross value of the work done from each
running bill and final bill. Such deduction shall be transferred to the State Workers Welfare
Board by the Engineer-in-charge, as Principal Employer, shall continue to monitor the
rigorous implementation of the act rules during the currency of the contract.

The contractor shall registered himself under “The Building and other Construction Workers
(Regulation of Employment & condition of service) Act, 1996 and ““ The Building and other
Construction Workers (Regulation of Employment & condition of service) rules 1998 and
the “The Building and other Construction Workers Welfare Cess Act, 1996” The Building
and other Construction Workers Welfare Cess Rule”. The deduction of cess @ 1% is
obligatory under the Central Act as a labour welfare measure.

55.2.1 Any failure to fulfill this requirement shall attract the penal provisions of this contract
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arising out of the resultant non-execution of the work.

No labour below the age of eighteen years shall be employed on the work.
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Special Conditions of contract for mandatory updation of labour data on Railway’s
shramikkalyam portal by contractor.

In order to increase transparency in payment of contract Labour wages and other payments,
a web based e-application has been developed and hosted on website
www.shramikkalyan.indianrailways.gov.in.

All contractors are required to upload details of their LOA’s engaged workmen, wage
payment details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded
shall be available in public domain.

Contractor is to abide by the provisions of payment of wages act & Minimum wages act. In
order to ensure the same ,an application has been developed and hosted on website
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/company
etc. and upload requisite details of labour and their payment in this portal. These details shall
be available in public domain. The Registration /updation of portal shall be done as under:

a) Contractor shall apply for one time registration of his company /Firm etc. in the
Sharmikkalyan portal with requisite details subsequent to issue of letter of
Acceptance.Railtel’s Engineer(i.e Territory Manager) shall approve the
contractor’s registration on the portal with in 7 days of receipt of such request.

b) Contractor once approved by any Railtel’s Engineer (i.e Territory Manager), can
create password with login ID (PAN No.) for subsequent use of portal for all LOAs
issued in his favour.

c) The contractor once registered on the portal ,shall provide details on his letter of
Acceptances(LOA)/Contract Agreements on shramikkalyan portal within 15 days
of date of issue of any LOA for approval of concerned engineer(i.e Territory
Manager). Engineer(i.e Territory Manager) shall update (if required)and approve
the details of LOA filled by contactor within 7 days of receipt of such request.

d) After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill the
salient details of contract labours engaged in the contract and ensure updating of
each wage payment to them on shramikkalyan portal on monthly basis.

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading
of all salient details of engaged contractual labour & payments made thereof after
each wage period.

B. While processing payment of any ‘On Account bill’ or Final bill or release of ‘Advances’
or Performance Guarantee/Security deposit’,contractor shall submit a certificate to the
Engineer or Engineer’s representatives (i.e Territory Manager) that I have uploaded the
correct details of contract labours engaged in connection with this contract and payment
made to them during the wage period in Railway’s Shramikkalyan portal at
‘www.shramikkalyan.indianrailways.gov.in’. till___month___ year
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SECTION-I

CHAPTER 8

FORMS OF TENDER

SECTION -1
CHAPTER - 8
FORMS OF TENDER
Form No. 1 :  Offer Letter
Form No. 2 ¢ Qualifying Criteria / User’s Certificate
Form No. 2(A) :  Affidavit
Form No. 3 :  Agreement
Form No. 4 :  Guarantee Bond for Security Deposit
Form No. 5 :  Statement of Deviations
Form No. 6 :  Standing Indemnity Bond for ‘On Account’ Payments and
Stores supplied by RailTel
Form No. 7 :  System Performance Guarantee
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Not used
Work in Hand
Not used

Extension of period of completion of work on account of
contractor

Not used
Qualification Experience
Guarantee Bond against ‘On Account Payments’

Bid Security Declaration
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Form No. 1
OFFER LETTER
To
Sr.DGM/Projects
6™ Floor, Block III, Delhi IT Park,
Shastri Park, Delhi-110053
I/We have read the various conditions detailed in tender documents

attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to
keep this tender open for acceptance for a period of 45 days from the date fixed for opening the
same and in default thereof, /We will be liable for forfeiture of my/our Earnest Money. I/We offer
to do the work “Trenching, laying, Termination, splicing, testing and commissioning For
Shifting of OFC due to station redevelopment work of Prayagraj Junction/Prayagraj
Division/NCR (Prayagraj -Territory)

“at the rates quoted in the attached schedules and hereby bind myself/ourselves to complete the
work within180 days from the date of issue of Letter of Acceptance of the tender. I/'We also
hereby agree to abide by the various Conditions of Contract and to carry out the work according to
the Specifications for materials and works laid down by the RailTel for the present contract.

2. A sum of Rs. Rupees in words to be deposited
through IREPS portal as “Earnest Money”. The full value of Earnest Money shall stand forfeited
without prejudice to any other rights or remedies if,

I/We do not execute the contract agreement within 30 days after receipt of notice issued by the
RailTel that such documents are ready or,

I/We do not commence the work within 15 days after receipt of orders to that effect.

Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a
binding contract between us subject to modifications, as may be mutually agreed to between us and
indicated in the “Letter of Acceptance” of my/our offer for this work.

ACCEPTENCE OF TENDER
I accept the tender as above and agree to pay the rate as
entered in Schedule of Requirements.

Signature Of Contractor’s (S)

Contractor (S) Address
For and on behalf of
RailTel Corporation of India Limited,
Northern Region, New Delhi-110053

WITNESS WITNESS

1- 1-

2- 2-
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Form No. 2

QUALIFYING CRITERIA

USER’s CERTIFICATE

1. | Name of the Firm

2. | Contract Agreement No. & date

3. | Scope of Work

4. | Contract Amount (in Indian Rupees)

5. | Date of Completion
(Original as per contract)

6. | Extended Date of Completion
(whether with LD or without LD)

7. | Actual Completion Date

8. | Performance (satisfactory or not)

Name:
Dated:
Designation:

Signature of the Contractor with
Company Seal

Note: The relevant User’s certificate to be attached.
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Form No. 2(A)

FORMAT FOR AFFIDAVIT
(TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER DOCUMENTS)

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.100/-.
The stamp paper has to be in the name of the tenderer) **

(Name and  Designation)**  appointed as the
attorney/authorized signatory of the tenderer (including its constituents),

M/s (hereafter called the tenderer) for the purpose of the Tender
documents for the work of as per
the tender No. of (---------- RailTel), do hereby solemnly affirm and state on

the behalf of the tenderer including its constituents as under:
1. I/we the tenderer (s), am/are signing the document after carefully reading the contents.

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages
in confirmation thereof.

3. I/We hereby declare that I/we have downloaded the tender documents from RailTel website
www.railtelindia.com. I/we have verified the contentof the document from the website and
there is no addition, no deletion or no alternation to the content of the Tender Document. In
case of discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final
payment of the contract, the master copy available with the RailTel Administration shall be
final and binding upon me/us.

4. I/we declare and certify that I/we have not made any misleading or false representation in
the forms, statements and attachments in proof of the qualification requirements.

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials
submitted alongwith the offer and same shall be binding upon me/us.

6. I/We declare that the information and documents submitted along with the tender by me/us
are correct and I/we are fully responsible for the correctness of the information and
documents, submitted by us.

7. T/we undersigned that if the certificates regarding eligibility criteria submitted by us are
found to be forged/false or incorrect at any time during process for evaluation of tenders, it
shall lead to forfeiture of the tender EMD besides banning of business for three years on
entire RailTel. Further, I/we (insert name of the tenderer)** and
all my/our constituents understand that my/our offer shall be summarily rejected.

8. T/we also understand the if the certificates submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the contract,
alongwith forfeiture of EMD/SD and Performance guarantee besides any other action
provided in the contract including banning of business for Three years on entire RailTel.
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DEPONENT

SEAL AND SIGNATURE
OF THE TENDERER
VERIFICATION

I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our above
affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER

Place:
Dated:

** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in
suitably by tenderer. Attestation before Magistrate/Notary Public

Form No. 3

AGREEMENT
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(CA NO. e )

This AGREEMENT is made at New Delhi on this _day of two thousand and
Seventeen by and between RailTel Corporation of India Limited (A Govt. of India Undertaking)
having its Registered & Corporate office at Plate-A, 6 floor, office Block, Tower-2, East Kidwai
Nagar, New Delhi-110023 and Regional office at 6 Floor, Block 111, Delhi IT Park, Shastri Park,
Delhi-110053, acting in the premises through ED/Northern Region (hereinafter referred to as
‘RailTel’, which expression should unless repugnant to the context or meaning thereof include its
successors and permitted assigns) of the one part;

And having its registered office at -
---------- acting in the premises through................... (hereafter referred to as “Contractor”, which
expression should unless repugnant to the context or meaning thereof include its successor and
permitted assigns) of the other part.

Whereas in response to a call for Tender by RailTel for the work of

13 2

for RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with
Corrigendum....................... issued by RailTel hereto, the Contractor has submitted a Tender as
per Annexure ‘B’ hereto

AND WHEREAS the said Tender of the Contractor has been accepted for the work

” for RailTel Corporation of India Limited as per copy of Letter of Acceptance of Tender No.

dated complete with enclosures at the accepted rates and
agreed deviations from tender papers as per Annexure-C hereto at contract value of
Rs. (Rupees Only) duly accepted by the

contractor.

Now this agreement witnesses that in consideration of the premises and the payment to be made by
the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all
equipment and materials and execute and perform all works for which the said Tender of the
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’
hereto and upon such supply, execute and performance to the satisfaction of the purchaser (RailTel)
and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the said Annexure
‘C’ and in terms of the provisions therein.

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands
and/or seals on the day and year respectively mentioned against their respective signatures.

Signed and delivered by  Shri for and on behalf of RailTel
Corporation of India Ltd.
The contract within named in the presence of :
1. Signatures

Date

Name in Block Capitals

Address:
2. Signatures

Date

Name in Block Capitals

Address:
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Signed and delivered by Shri. for and on behalf of

The contractor within named in the presence of :

101

Signatures
Date

Name in Block Capitals

Address:

Signature
Date

Name in Block Capitals

Address:

Annexure ‘A’
Annexure 'B’
Annexure ‘C’
Annexure ‘D’

:Tender Paper No............. with corrigendum, if any.
:Firm’s offer.
:Letter of Acceptance No........ with all enclosures.

:Copy ofContract Performance Guarantee
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Form No. 4
PERFORMANCE GUARANTEE BOND

(On Stamp Paper of Rs one hundred)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, Northern Region, 6" Floor, Block III,
Delhi IT Park, Shastri Park, Delhi-110053 (Herein after called the RailTel) having agreed to exempt

............................................................................. (Hereinafter called “the
said Contractor(s)”’) from the demand, under the terms and conditions of an Agreement No.
................................................... dated ............... made between RailTel Corporation
of India Limited and ..., for (hereinafter called “the said

Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the terms and
conditions contained in the said Agreement, on production of a Bank Guarantee for Rs. ..............

(Rs. oo, only). We, ..o (indicate the name of the Bank)
hereinafter referred to as “the Bank™) at the request of ................ ...l Contractor(s) do
hereby undertake to pay the RailTel an amount not exceeding Rs. ................ against any loss or

damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any
breach by the said Contractor(s) of any of the terms or conditions contained in the said Agreement.

W, (name of Bank) do hereby undertake to pay the amounts
due and payable under this Guarantee without any demur, merely on demand from the RailTel
stating that the amount as claimed is due by way of loss or damage caused to or would be caused to
or suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. ......................o..l. only.

We, i (name of bank) undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under this present
being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such
payment.

We, oo (name of bank) further agree that the Guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel
certifies that the terms and conditions of the said Agreement have been fully and properly carried
out by the said Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim
under the Guarantee is made on us in writing on or before the ................ We shall be discharged
from all liability under this Guarantee thereafter.

We,.ooiiiiinl. (name of bank) further agree with the RailTel that the RailTel shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the Agreement or to extend time or to postpone for any time or
from time to time any of the powers exercisable by the RailTel against the said contractor(s) and to
forbear or enforce any of the
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terms and conditions relating to the said Agreement and we shall not be relieved from our liability
by reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any

such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s)/ Supplier(s).

We....oooene. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the RailTel in writing.

( indicate the name of the Bank)
Witness

Signature
Name

Signature
Name

NOTE: Please refer Clause 3 of Special Condition of the Contract (SCC) for the validity of
Performance Guarantee.
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Form No. 5

STATEMENT OF DEVIATIONS

(PROFORMA FOR STATEMENT OF DEVIATIONS)
The following are the particulars of deviations from Preamble, requirements of the
Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract
(Section -I):
Preamble (Chapter 2)

Clause Deviation Remarks
(Including Justification)

Instructions to Tenderers and Conditions of Tendering(Chapter 3)

Clause Deviation Remarks
(Including Justification)

Special Conditions of Contract (Chapter 4)

Clause Deviation Remarks
(Including Justification)

The following are the particulars of deviations from requirements of

the Technical specifications (Section -1I)

Chapter Clause Deviation Remarks
(Including Justification)

Note: Where there is no deviation, the statement should be returned duly signed with
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an endorsement indicating “no deviations”.

SIGNATURE AND SEAL OF THE
MANUFACTURER / TENDERER

Form No. 6
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STANDING INDEMNITY BOND
(For On Account Payments and Stores supplied by RailTel)

(On Stamp paper of Requisite Value)

We, hereby undertake that we hold at our Stores Depot/s at
for and on behalf of RailTel Corporation of India Limited in the
premises through Principal Executive Director/N R or his successor hereinafter referred to as “the
Purchaser” all materials for which ‘On Account’ payments have been made to us against the
Contract for -------------- vide letter of Acceptance of Tender No. and the
materials handed over to us by the Purchaser for all purpose of execution of the said Contract, until
such time the materials are duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against all risk
till they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and
shall indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the
said materials while in our possession and against disposal of surplus materials. The said materials
shall at all times be open to inspection by any engineer authorized by the Regional General Manager
/N R (whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed
off and refund becomes due, the purchaser shall be entitled to recover from us the full cost as per
prices included in the Contract (as applicable) and also compensation for such loss or damage, if
any, alongwith the amount to be refunded without prejudice to any other remedies available to his
by deduction from any sum due or any sum which at any time hereafter becomes due to us under
the said or any other Contract.

Dated this day of 2025
for and on behalf of

(Contractor)
Signature of witness
Name and witness in Block letters

Address
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Form No. 7

SYSTEM PERFORMANCE GUARANTEE

(PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE)

To
The Principal Executive Director/ Northern Region

PP Hereby guarantee
that the design on the basis of which we have submitted our tender no.
....................................... has been carefully made to conform to the end objectives in the
tender documents and to technical specification therein. We further guarantee that in the event of
the performance of the system, when installed, not complying with the end objectives or with the
specifications contained in the tender documents, we shall provide further inputs to enable the
RailTel to realize the end objectives contained in these documents without any additional payment
for any additional equipment which may be required in this regard. We further guarantee that all
the expenses for providing the additional inputs under the System Guarantee will be borne by us.
We further guarantee that these additional inputs will be provided by us to make the system
workable within 1 month from the date on which this guarantee is invoked by the Purchaser. The
guarantee is valid for four months beyond the warranty period.

(Signature of Firm’s Authorized Officer)
Seal

Signature of witness:
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Form No. 9
WORKS IN HAND
S.N | System Party’s Total Schedule Y%age Likely | No. of | Payments | Remarks
and address value of | period of | progress in | date of | Extensi | received
Name of | for whom | contract | execution terms  of | comple | ons till date
Project the work (in months) | works done | tion Granted
is being
done
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Form No. 11
EXTENSION OF PERIOD OF COMPLETION OF WORK

No. Date:

To

Sub: (i) Name of Work
(i1) Acceptance Letter No.
(ii1) Agreement No.

Ref: ...l (Quote specific application of the Contractor for extension to date, if received).
Dear Sir,

The stipulated date for completion of the work mentioned above is ................cooooiiiiiii.
From the progress made so far and the present rate of progress, it is unlikely that the work will be
completed by the above date (or) However, the work was not completed on this date.

Expecting that you may be able to complete the work if some time is given by that Principal
Executive Director/N.Region, RailTel Corporation of India Limited, New Delhi, although not
bound to do so, hereby extends the time for completion from ......... to

* In consideration of the circumstances explained in your letter of request RailTel has extended the
completion period by ................... Days without any liquidated damages. Please ensure the
completion and commissioning of the project well within the extended period.

* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value
of the works as a recovery for delay in the completion of the work after the expiry of (1) .............
will be recovered from as mentioned in clause 35 chapter IV of the special conditions of contract
for the extended period notwithstanding the grant of this extension. You may proceed with the work
accordingly.

The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.
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Please note that in the event of declining to accept the extension on the above said conditions or, in
the event of your failure after accepting or acting up to this extension to complete the work by (2)
................ (here mention the extended date), further action will be taken in terms
of relevant clause of special conditions of contract.

Yours faithfully,

for & on behalf of RailTel Corporation of India Limited

Note:

(1) Give here the stipulated date for completion without any penalty fixed earlier.

(2) Here mention the extended date.
*  Strike out one of the clauses as applicable.
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Details of works executed and under execution by Tenderer during the last 5 years should be
furnished in the following format (similar certificate for OEM also regarding their qualifications as

NR-P-OFCS-PRYJ-25-26-2

Form No. 13

QUALIFICATION EXPERIENCE

per tender is also required to be submitted with details on similar lines).

SN

Name of
work with
description

Party’s
address
for whom
the work
was done

Total
value
contract
Rs.
Lakhs

of

n

Year
of
award

Actual Date
of
Completion

No. of
Extensions
Granted

Payments
received
till date

Remarks

Note: A certificate from the organization, for which the work was executed, should be submitted to

indicate that the contract was satisfactorily performed.

Signature of the Tenderer
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Form No. 14
GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS

(On Stamp paper of requisite value)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”)
having agreed to EXCMPL e
....................... (hereinafter called “ the said Contractor(s)”) from the demand, under the terms
and conditions of an Agreement NO. ............ccociiiih i, dated............... made
between ..................... and .................. for ( hereinafter called “ the said Agreement”) of on
Account Payment for the due fulfillment by the said contractor)s) of the terms and conditions
contained in the said Agreement, or production of a Bank Guarantee for Rs. .............. ( Rs.
.............. only). We, ........................( indicate the name of the Bank) hereinafter referred to
as “ the Bank™) at the request of ................ oo, Contractor(s) do hereby undertake to
pay the government an amount not exceeding Rs. ................ Against any loss or damage caused
to or suffered or would be caused to or suffered by the RailTel by reason of any breach by the said
Contractor(s) of any of the terms or conditions contained in the said Agreement.

Y, Bank do hereby undertake to pay
the amount due and payable under this Guarantee without any demur, merely on demand from the
RailTel stating that the amount is claimed is due by way of loss or damage caused to or would be
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms
or conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform
the said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this guarantee. However, our liability under this guarantee shall
be restricted to an amount not exceeding Rs. ...........................

W, Bank undertake to pay to the RailTel any money so
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any
suit or proceedings pending before any court or Tribunal relating thereto our liability under this
present being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such
payment.

W, Bank further agree that the Guarantee herein
contained shall remain in full force and effect during the period that would be taken for the
performance of the said Agreement and that it shall continue to be enforceable till all the dues of
the RailTel under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till RailTel certifies that the terms and conditions of the said Agreement have been
fully and properly carried out by the said Contractor(s) and accordingly discharges this Guarantee.

Unless a demand or claim under the Guarantee is made on us in writing on or before the ....... (1)
......................... We shall be discharged from all liability under this Guarantee thereafter.
We, o (indicate the name of Bank).............. further agree with the RailTel that

the government shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the Agreement or to
extend time of to postpone for any time or from time to time any of the powers exercisable by the
RailTel against the said contractor(s) and to forbear or enforce any of the terms and conditions
relating to the said Agreement and we shall not be relieved from our liability by reason of any such
variation, or extension to the said Contractor(s) or for any forbearance, act or omission on the part
of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have affect of so
relieving us.
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This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s) Supplier(s).

WeE, o (Indicate the name of Bank) lastly undertake not to revoke this
Guarantee during its currency except with the previous consent of the RailTel in writing.

Dated the day of 2025

(Indicate the name of the Bank)

Witness

1. Signature
Name

2. Signature
Name

Note: The Guarantee shall be valid for four months beyond the date of completion of work.
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Form-15
Format for Bid Security Declaration (On Non-judicial stamp paper of Rs. 100/-)

(On Non-judicial stamp paper of Rs. 100/-)

Whereas, [/We (Name  of  Agency) has submitted  bid  for

(Name of Work and Tender No.) and whereas Earnest Money Deposit is being exempted in the
aforesaid tender to give relief to the bidders as per Govt. of India guidelines due to severe financial
crunch on account of slowdown in the economy due to the pandemic,

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from
submitting Earnest Money Deposit :-

1) If I/We withdraw or modify my/our bid during the bid validity period (including extended validity of
tender) specified in the tender documents;

Or

2) If, after the award of work, I/We fail to accept LOA/LOI, or to sign the contract agreement or fail to
submit performance guarantee or fail to commence the work within stipulated time period prescribed in
tender documents;

Or

3) If /We furnish any incorrect or false statement / information/ document;

Or

4) If /We hide any relevant information or do not disclose any material fact in the tender;

Or
5) If /'We commit any breach of integrity Pact;

I/We may be disqualified and banned for a period of three years and shall not be eligible to bid
for future tenders in RailTel Corporation of India Ltd. for the period of three years from date of
issue of such orders.

(Signed by the Authorized Representative of Firm)
Name of Authorized Representative

Name of Firm
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Chapter No.
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SECTION - 11

TECHNICAL REQUIREMENTS & SUPPLEMENT

Content

BRIEF  DESCRIPTION OF WORK &
REQUIREMENTS

List of Railway Locations where work is to be
carried out & consignee:

PRECAUTIONS TO BE TAKEN IN 25 KV A.C.
TRACTION AREA

Preparation of as built route plan.

Technical specification for Trenching & Laying of
OFC.

Specification for Jointing & Termination of OFC.
Technical specification for provision of Earthing.

List of Address for specification.



ii.

iii.
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SECTION - 11
Chapter 1

BRIEF DESCRIPTION OF WORK & REQUIREMENTS

Scope of Work

Name of work:

Trenching, laying, Termination, splicing, testing and commissioning For Shifting of
OFC due to station redevelopment work of Prayagraj Junction/Prayagraj
Division/NCR (Prayagraj -Territory)

Scope of work:
The Major job responsibility of the contractor under the scope of work for this tender are
as under:

a. Excavation of trenches in normal soil, boulder area, rocky soil and HDD and
laying of HDPE Duct manually or through HDD in all types of soils, Road/Railway
Level crossings, Culverts, Bridges , along the Highways and other Roads, cutting,
in building, clamping etc. & protective works as per technical specifications.

b. Trenching/Ducting, laying of OFC in all types of soil, Concrete/ coltar roads and
pavements, etc.

c. Blowing/pulling of Optical Fiber Cable (24F) with proper tools and accessories as
per Technical specifications in already laid ducts and protection such as DWC
Pipes etc.

d. Backfilling of Trenches upto the original ground level/ concreting at cemented
platform or other hard places.

e. Transportation of RailTel’s material such as OFC/Duct etc. from RailTel’s store to
sites of work.

f. Fixing, Installation of Jointing Chambers & Route/Joint Indicators as per technical
specification.

g. Splicing of fibres in Joint closures/FMS and installation of new joint
enclosures/FMS.

h. Preparation for installation & fixing of Telecom Earthing as per drawing provided
in the Technical section of tender.

i. Liasioning with concerned civil authorities for getting ROW permissions.

J.  Any other such requirements as per site conditions under the scope of SOR.

Tenderer may visit Railway unit to get acquainted with the infrastructure available in
Railway units where work is to be carried out .

Trenches are to be excavated for laying HDPE pipes and e cables to various locations of
switches as per cable route plan approved by RDSO engineer. Optic fibre cables are to
be laid inside HDPE / GI pipes. For road and track crossings, horizontal boring is to be
done for laying HDPE / GI pipe. Trenching and cable laying are to be done as per
standard practices.

Rack mountable fibre termination boxes (fibre patch panels) are to be installed inside racks
for termination of optic fibres through pigtails. Optic fibre is to be spliced with pigtail for
terminating on fibre termination box. Patch cords are to be used for extending optic fibre
from fibre termination box to respective switches. All these wirings are to be done as per
standard practices. Switches will be installed later on.
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6U/ 9U /42U racks are to be used for housing switches with other accessories. 42U racks
are to be floor mounted type whereas 6U/ 9U racks should be wall mounted type. All
required accessories for mounting these racks at locations decided by RAILTEL Engineer
are to be arranged by contractor. Switches will be installed later on.

6U/ 9U Racks are to be properly fixed on the wall at nominated locations as decided by
site engineer of RAILTEL. These racks are to be mounted on suitable frame made of MS
angle of minimum size 40mm x 40mm x 3mm duly powder coated in grey colour and
properly embedded inside wall as per instruction of site engineer of RAILTEL. Fixing of
these racks should be sturdy & robust. Drawing of frame made of MS angle should be
initially approved by RAILTEL engineer before fabrication. All required masonry work
for fixing of frame is to be carried out by contractor including proper curing. Wall is to be
repaired to its original condition after fixing frame.

Contractor has to make arrangement for transportation of materials from Railtel store to
work site.

Various items mentioned in tender schedule are to be executed as per standard practices
being followed nationally/ internationally as applicable.

Necessary tools/ equipment to arranged by the contractor jointly with Railtel engineer.
Required testing & measuring equipments for this measurement are also to be arranged
by contractor.

All passive fibre & copper components and various types of racks shall be pf reputed make’
All passive fiber components (fiber termination boxes, SC Pigtails, SC-SC Patch Cords,
SC-LC Patch Cords), all passive copper components (UTP CAT-6 Cables, CAT-6
Information Outlet Boxes, UTP CAT-6 Patch Cords, RJ-45 connectors, Patch Panels) and
various types of racks shall be from reputed manufacturers complying with relevant
technical specifications .
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SECTION - 11
Chapter-2

List of Railway Locations where work is to be carried out &
consignee:

Prayagraj Station
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CHAPTER -3

PRECAUTIONS TO BE TAKEN IN 25 KV A.C. TRACTION AREA:

31
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GENERAL

Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV
lines are liable to be affected by AC induced voltage. Therefore precautions should be
taken to eliminate the possibility of induced voltage affecting equipment and humans.

Crossing of track, if any, should be negotiated by underground cables running at right
angles to the track as far as practicable.

Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are
required to be taken for telecommunication lines entering 25 KV sub station /switching
posts.

For the human safety considerations the safe working voltages should be 60 V under
normal conditions and 150 V with special precautions and 430 V under fault conditions.

Instructions for protection of railway staff/working personals on signaling and
telecommunications installations on 25 kV AC traction shall be strictly adhered to.
Precautions are required to be taken on account of following,

1) Proximity of live conductor.

i1) Pressure of return current in Rails.

i11) Induction in all metallic bodies situated closed to over head
equipment.
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SECTION - 1T
CHAPTER - 4

PREPARATION OF AS-BUILT ROUTE PLANS

4.0 SCOPE:
The scope of this is to prepare a final set of As-Built drawings of route plans, based on the
actual cable route (which in turn shall be based on a preliminary & approved drawings of
route plans, already supplied to the contractor).

4.1 Points to be taken care of for laying the OFC cable:

4.1.1 Avoid underground structures, signaling cable, power cables and pipe lines etc.

4.1.2 Avoid rodent/termite infested or infected side of the alignment.

4.1.3 offset of the cable trench from the central line of the track such as having burrows.

4.1.4 Avoid proximity to chemical, paper and such other industries which discharge chemically
active affluent.

4.1.5 Avoiding areas prone to water logging.

4.1.6 Avoiding large rock cutting/thick jungles and areas difficult to approachetc. The
orientation of the route (left or right side of the track in the sections) to be decided on following:-

That side of main line, which is away from coastal side, other cables such as signaling and
power.

That side which is likely to involve least track crossings and likely to be more convenient
for crossing the track, bridges culverts etc.

Avoid built up areas including those area where buildings etc. are likely to come up in
future.

For the straight runs as far as possible a separation of 10 Meter should be kept from the
nearest track. This is as per CCITT recommendation K.8.

As a rule a minimum distance of 5.75 M should be maintained between the OHE masts
and the cable. In Yards etc. where observance of this rule may be difficult, a minimum
distance of 3 Meter should be maintained. In exceptional cases where the cable trench
depth is less than 0.5 M the lateral distance may be reduced to 1 M.

Make the route of OFC cable within 1 meter of Railway boundary normally.
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As-Built Cable Route plan.
Based on above actual route, the as-built cable route plan should be prepared:

The name of the location should be put in the 'LOC' column and the change in the 'CH'
column. At every 10 cm. the Km. post number should be written and its exact equivalent
change entered in the 'CH' column. The name of station should be shown against the
location of the Station Master 's Office.

Based on the route, the serial number and the length of culverts, bridges and level crossings
should be marked on the '"Track Line' of the cable route plan.

The actual measurement of the separation distance from the central line of the track (the
adjacent main line) is to be shown. This is to be compiled on the 1 Km charts.

The termination plan & locations of joint enclosures of OFC to be shown.

Preparation of Drawings

All the plans and drawings shall be neatly prepared using Computer Aided Design System
& plotter etc. The drawings shall be in A3 size & suitably filed for ease of handling.
Further, a soft copy of Auto-CAD drawings in CD shall be submitted.

Information in Cable route plan:-
The cable route plan shall contain following information:-

Whether the cable route is on the up or down side of the Railway Tracks.

Exact locations and lengths where the cable is laid in RCC/DWC/GL.I. pipes/ troughs and under

4.5
4.6

4.7

4.7.1

4.7.2

4.7.3
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the bed on culverts.

Location of track crossing and the number of tracks being crossed.

Location of road crossing and the no. of RCC/DWC/GI pipes provided.

Locations and length for protection of cable in rocky area and platform cutting etc.
Locations of Pull Chambers/Joint Pits.

DELETED.
DELETED

Guidelines for finalization of cable route plan :

The following are the guidelines for preparation of the cable route plan:

Prepare the "1 Km charts" as explained above and enter the relevant changes and details in
the "1 Km charts" based on the latest copy of approved OHE/Overhead plan supplied to
him by the engineer.

Actual measurement by 30 M steel tape or chain along the route is necessary only in case
of important locations, to be termed as "special terrains", for example, approach to repeater
station/cable hut, long bridges, big yards, sharp diversions in the cable route from its
parallel course along the main railway tracks due to obstruction, cuttings etc.

Inspect and decide the portions of route falling in category of "special terrains" stated in
para 2.7.2 above, i.e. where actual longitudinal measurement is necessary.
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The remaining portions of the route, i.e. other than the portion decided as "special terrain”
as per para 2.7.2 above are to be termed as "straight runs". Actual chaining along the route
is not necessary for such "straight runs" and these can be marked on the "1 Km. charts" by
taking chainages from the OHE/ Overhead alignment plan.

4.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement
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4.9

4.9.1
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along the route should be done by means of a 30 M steel tape for a few drum lengths up to
a convenient point along the main line where from the distances along the route may be
reckoned from the OHE/ Overhead alignment Plan. A termination allowance of actual
length (prescribed 5M) of cable inside the repeater station/cable hut building should be, in
addition to a length of about 10 M (actual length), kept in a pit just outside the building.

It should be ensured that both "special terrains" and "straight runs" should consist of full
drum lengths, so that the position of joints (other than T-Joint) is fixed without difficulty
in both cases.

Actual measurements of the separation distance should be done from the centre line of the
reference track. In case of 'Special terrains' the separation distance at some points on the
route may also have to be reckoned from some other permanent structures depending upon
the site conditions.

Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges,
Jointing Chambers and Joints/Extra lengths of Optical fibre cables should be clearly
marked on cable route plan.

Length of Optical Fibre cables: -

The approximate cable length is worked out on following basis to arrive at the location of
the straight joints: -

Extra length for track crossing including 2.5 meter loop on each side.

Extra length on Approach/crossing of the bridges and culverts as per measurement in the
detailed survey.

10 meter of cable to be kept on either side of major steel bridges and 5 meters on minor
bridges.

At every Joint Pit a loop of 10 meters on either side of the joint and a loop of 15 meters in
the Pull Chambers without joint, should be kept. In cable hut a loop of 10 meters should
be kept in the cable pit.

Protective works for Cable/ Ducts:-

For building, masonry platforms, culverts, crossing of tracks, level crossings and roads etc.
special protection for the cables are required. Some of the methods adopted for different
types of protective works are specified in the following drawings:-

For Girder bridges M.S. Troughing Drg. S&T/RE/78/2/76 Page 1 & 2 and RE/42/172. (P-
160& 163).

For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No.
RE/S&T/ALD/SK/161/81 (P-174).
For unconsolidated embankments Shoring for the cable trench as per
Drg.No. RDSO/TC/35003. (P-168).

For laying cables over the culverts in DWC pipes Drg. No. RE/S&T/ALD/SK/160/81. (P-
162).



NR-P-OFCS-PRYJ-25-26-2

For laying cables over arch bridges brick channeling Drg. No.RE/S&T/ALD/SK/162/81.
(P-173).

For route over rocky area through chase Drg.No. RE/S&T/SK/303/85withAlteration 'A’.
(P-167).

For routes under bed of culverts in DWC pipes Drg.No. RE/S&T/ALD/SK/184/81.(P-165).
For cable laying under railway track Drg. RE/S&T/ALD/SK/159/81 (P-169).

For cable laying under road drg. No. RE/S&T/ALD/SK/497/2000 (P-157)

For Stone/RCC cable route marker drg no. RCIL/NR/01 (P-172).

Notel: In non-RE area, wherever distances are reckoned with reference to overhead
alignment, the distances from the nearest KM-post provided along the track, may also be
mentioned.

Note 2: If any of the above-mentioned drawings are illegible or not clear, the clarifications
may be sought from the office of Principal Executive Director, RailTel/Northern Region.
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SECTION - 1T
CHAPTER -5

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND
LAYING OF OPTICAL FIBRE CABLE AND TELECOM CABLE:

5.1

5.2.1

5.3

5.3.1

532

533

534

5.35
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SCOPE:

This chapter deals with the specifications under which the various work for trenching &
laying of optical fibre cable coming under the purview of the contract are to be executed
by the contractor.

SUPPLY OF ROUTE PLAN:

Approved Cable Route plan and jointing schedule for mid section splicing of cable will be
prepared and supplied by the RailTel This shall give a preliminary idea of the number &
locations and the quantities and type of various equipment to be fixed, wired and
commissioned.

INSTRUCTIONS FOR EXCAVATION & BACK FILLING OF TRENCHES

The Representative of Engineer In-charge of the work will mark the route of the cable in
white chalk or lime as per the taping and route plan and the instructions given to him by
the Engineer, notwithstanding the cable route shown in the tapping and route plan to meet
the requirement of local conditions at site, if any and as required shall be taken by the
contractor to be final. The contractor shall be present at the time of marking and he shall
furnish to the Engineer’s representative required quantities of lime, rope, labour etc. for
carrying out this work. The marking will be given on the track side of the trench at a
distance approximately one meter away from the centre line of the trench. In the difficult
terrains such as water-logged areas, the position of the cable route will be specified by off
sets from the centre line of the nearest track.

Trenches for Telecom cable shall be dug to a depth of 1.0 meters. The width of the trench
shall be adequate at the bottom to accommodate cables and their protection. Normally
width of approx. 250-300mm at the bottom is sufficient. In places where underground
pipes, electric main etc. come in the way, trenches deeper than one meter shall be dug as
necessary and RCC/GI/DWC pipes shall be placed to protect the optical fibre cables.

Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 1.0
meter. The cable shall be laid through RCC/GI /DWCpipe as per drg. at Annexure 3.2. The
road surface shall be restored to original.

Wherever it is not possible to dig trench up to 1.0 meter depth due to site conditions,
specific approval of site engineer / engineer’s representative should be taken before
digging trenches of lesser depth. Similarly where digging of trench for more than 1 meter
depth is required due to site conditions, specific approval of site engineer / engineer’s
representative should be taken before commencing the work. In both cases prorate
payments for the items of schedule shall be made.

The bottom of the trench where the cable is to be laid shall be free from any stones. The
bottom of the trench shall be horizontal and shall in no case be undulating. When the cable
bed changes from
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solid to soft surface or from the bridge to soft soil, tamped fill at the transition point shall
be provided so that cable is not pressed against the edge of a hard surface.

The brick protection shall be provided, wherever required and instructed by the engineer-
in-charge .The contractor shall arrange supply and distribution of second class bricks of
standard size at site along the excavated trenches and after uniformly covering the cable
laid in the trenches by stone-free sieved soil up to 50 mm height above the cable, he shall
arrange to place the bricks flat and position them breadth wise so that on an average 8/9
(eight/nine) bricks shall be laid in a meter length.

NOTE: In order to be certain that the full requirement of bricks has been arranged by the
contractor for placing on the top of the cable to be laid on any day, he shall spread the
bricks side by side on the top of the trenches before the depth of the trenches are inspected
by the authorized representative.

The backfilling of trenches shall be done by tamping and consolidating the excavated soil
in layers of 15-20 cm at a time. All the soil that is excavated shall be put back to the trench
and care shall be taken in consolidation to ensure that the back filling does not suffer any
sinkage in monsoon.

If under unavoidable circumstances, the excavation is to be done between the tracks or
between OHE foundation and track, it shall be done to the full depth just before laying the
cables and in the presence of the Engineer's representative so as to ensure the safety of
train operations.

Wherever the Engineer's representative considers it necessary to adopt shoring, the
Contractor will be required to adopt shoring for which the Contractor shall have sufficient
quantities of shoring material on hand as per RDSO Drawing No. TC 35003 given at
Annexure-3.3. The shoring shall invariably be carried out in case of loose soil or banks
made of cinders and ashes.

Where the direction of the trench has to change, it should be done in a gentle curve of not
less than one meter radius and not at sharp angles.

While crossing tracks and laying over bridges & culverts, the engineers representative shall
be present. The date and time of such works shall be communicated to concerned telecom
supervisor of the Railways and adequate precautions, as advised by them, have to be taken.

TRACK CROSSING

All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading
the cable through these pipes. The contractor shall do the trenching to the required depth
wherever necessary such as approaches to track crossing and the length in between the
adjacent tracks. Two nylon rope of suitable strength shall be threaded through G.I. pipes,
one to pull the cable and one for future use. The arrangement of cable and G.I. Pipe
trunking under Track crossings has been shown in Drg. No. RE/S&T/ALD/SK/159/81
given at Annexure-3.4.

ROAD CROSSING

When crossing road ways, it is necessary to lay the cables in such a manner as to avoid the
necessity of handling the cable sharply and minimize excavation of road surface as far as



552

553

554

5.55

5.5.6

NR-P-OFCS-PRYJ-25-26-2

possible.  Where cable is laid in surfaced trunking, the trunking alignment should be
curved down to the pipes and proper brick or concrete joint should be made between
trunking and pipe.

The crossing of main roads often involves difficulties especially if traffic is heavy,
precautions to avoid accidents to workmen, pedestrians and vehicles should be taken. On
minor roads, which can be temporarily closed to traffic, it is possible to cross the entire
width of the road and open up. Pipes should be installed quickly in the cutting which is
then filled in there by reducing to a minimum time for which the road is closed.

Some roadways which are broad may be opened for half their width, allowing the other
half for use of traffic. Pipes are laid trench filled in the first half and the other half opened
up after the first half is opened for the traffic. Pipes laid in the second half is linked with
those laid in the first half. G.I. pipes shall be used for road crossings. In all cases pipes
should be laid at a depth of 1 meter, below the formation level or lower as may be required.

Whenever a cable is laid across an important road particularly one with a special surface it
is necessary to provide for future expansion. The following methods may be adopted.

(a) Separate pipes shall be laid for separate cable/HDPE duct. Two length of G.I. wire 10
SWG shall be used as lead wire. Two such lengths of G.I. wire shall be laid through the
pipe. One wire shall be used for leading in the cable & the other wire shall be kept with
suitable overlay to enable cable pulled out at later stage, if required.

At busy road crossings, trenching should be done in nights with appropriate protection and
road warnings to road users.

The tenderer shall be responsible for compliance to applicable laws of the land and

registration/approval from statutory authority, if required.
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CABLE OVER STEEL / GIRDER BRIDGES:
Separate DWC/GI pipe shall be provided on Girder Bridges to lay OFC.

The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC pipe to be
effectively secured as per the drawing and DWC duct at both ends of bridges shall be
protected.

When laying cable on long bridges, the question of longitudinal expansion caused by
temperature differences should be taken into consideration and suitable cable loops should
be provided at the pillars of the bridge. The cable should also be laid sinuously inside the
trough.

The laying of the cable on the bridges is to be done with much care and planning. It is
necessary that the cable drum to be laid on the bridge is inspected and tested thoroughly so
that damaged cable is not installed.

Cable over CULVERTS :

Wherever possible the cable shall be laid under the bed of the culvert through
DWC/G.I/RCC pipes as per sketch No. RE/S&T/ALD/SK/184/81 (Annexure-2.9).
Similar arrangement shall be provided for taking the cable in water logged areas and drains.
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In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the
bed of culverts, the cables may be laid over the culvert in G.Lpipes as per
Drg.No.RE/S&T/ALD/SK/160/81A (Annexure 3.8).

The protection of cable on approach to culverts shall be as per Drg. No. RE/S&T/ALD/SK
/162/81(Annexure 2.7).
ARCH BRIDGES

The protection of cable on Arch Bridges and approach to bridges should be as per Drg.No.
RE/S&T/ALD/SK/162/81 as given at Annexure-2.7.

LAYING CABLE IN SOLID AND ROCKY SOIL

If the terrain is rocky, it may not be possible to ensure normal dimensions of the trench. In
such cases a chase is cut as shown in Drg. No.RE/S&T/ALD/SK/303/85, as given at
Annexure-3.11. Sharp edges on the sides must be smoothened out and bottom of the chase
should be levelled and the cable laid in sand or soft earth which should be filled and pressed
down up to the step. A row of bricks should then be placed on the top and jointed with
cement mortar.

In cases where the rock is not directly encountered, excavation to the desired depth shall
be done. Payment for excavation shall be made on prorate basis on the accepted rates of
item-1 of schedule of requirement.

In cases where excavation is possible up to 1000 mm no chase cutting shall be done.
However the cable/HDPE duct shall be protected by providing second class bricks width
wise on such lengths.

CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS:

5.9.1 When laying the cable in residential sections, the cable should be specially protected on both
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5.10

5.10.1

5.11

126

sides up to a distance of about 300 meters beyond the building line. In such cases the cable
should be protected by laying cable inside DWC/G.I./RCC pipes of 120/103 mm dia.

In marshy area where it is not possible to divert the cable route the cable shall be suitably
laid and protected as per decision of Engineer depending on site condition, like laying cable
in DWC/G.I./RCC pipes of 120/103 mm dia supported on Masonry Pillars/Iron channels
etc.

LEADING OF CABLE IN MASONRY BUILDINGS

The cable will have to be led inside any masonry building such as Cable hut, ASM's room
at a depth of 0.75 meters by cutting the masonry structure of the wall as per Drg.No.
RE/S&T/ALD/SK/161/81 as given at Annexure-3.12. After the cable has been led inside
the masonry wall, the floor inside shall be duly repaired and plastered.

LAYING OF CABLE IN SPECIAL CASES:
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Near Power Cable

When the proposed cable route comes across any other cable already laid, the contractor
shall first report the fact to the Engineer. Should the cable be identified by the Engineer as
a power cable (LT or HT), the trench shall be dug as far away from the route of the power
cable as practicable.

Crossing of Optical Fibre Cable with another cable

Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible.
Where, however, this is not possible, the Optical Fibre cable shall be laid in cement or
asbestos cement pipes. The length of the pipe to be provided on either side of the crossing
shall be atleast one meter.

Laying other than optical fibre cables in the same Trench

No cable other than quad cable shall be laid in the trench made for the Optical Fibre cable.
Even in such cases, both the cables are to be laid as per approved drawing. Where,
however, exceptional circumstances exist, the optical fibre cable may be laid along with
another cable in the same trench provided a specific permission of each such case is
obtained in writing from Engineer. When optical fibre cable and L.T. power cable have to
be laid in the same trench they shall be separated by placing a layer of second class bricks
between them vertically (approx. 16 bricks/meter) or laid in RCC pipe.

Laying of cable through RCC/GI/DWC pipes

The cable shall be laid through RCC/GI/DWC pipes at the locations marked on the route
plan and as advised by the Engineer or his representative.

For laying the cable through pipes galvanised steel wires of a cross section not less than
10 SWG shall be used as a lead wire. Two such lengths of wires shall be laid through the
pipes, so that after the cable is threaded through the pipe, one lead wire is permanently left
in the pipe with a suitable overlay at two ends, to enable the cable to be pulled out at a later
stage if required to do so.

On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc.
While threading the cable through these pipes the Contractor shall do the trenching to the
required depth wherever necessary for which no extra charge will be paid.

Laying cable near feeding post:

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the
track opposite to the feeding post. Further the Optical fibre cable shall be at least one metre
away from any metallic part of the O.H.E. and other equipment at the sub station which is
fixed on the ground and at least one metre away from the sub - station earthing. In addition,
the cable shall be laid in RCC pipes 150 mm dia (standard 2 metre length) complete or
capable of being split into two half as per specn. No. ISS-458 latest for a length of 300
metres on either side of the feeding point.

Running of cables at foundations others than OHE Masts and from pipe outlets.
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Damages to cable is likely to occur if care is not taken in laying cable where the bed
changes from solid support such as a foundation pipe or bridge to soft support such as soft
soil. The cable must not press against the edge of the solid support. The soft soil near the
edge must be tamped and the cable raised slightly.

Laying near oily surface

If during the excavation of trenches for laying cables, the Contractor or his representative
notices the presence of oil or oily substance or any other chemical which is likely to cause
the deterioration of the cable protective material he shall bring the matter to the notice of
the Engineer or his representative and on the latter's decision he shall choose an alternative
cable route or he shallprotect the cable in such places in such manner as advised in writing
by the Engineer or his representative. No additional charges are payable.

Special soil condition

Cable should not be run through abnormally high acidic or alkaline soil or through sewage.
If this is unavoidable, special measures should be taken against corrosion as advised by the
Engineer in Charge.

Provision of damage due to sharp edges

When cable are laid in trunking, care should be taken to see that no ballast or stones have
been dropped inside the trunking and it should be cleared of all ballast and stones before
the cover is secured. When the ends of covers are joined together with cement plaster, a
piece of paper or wood should be placed under the joint to prevent the cement plaster from
falling on the cables.

HANDLING OF CABLE DRUMS & PAYING OF CABLES:

While collecting OFC/HDPE from RailTel depot the contractor must ensure that the
materials should be received in good condition. The drums shall be unloaded by the side
of the Railway Track/Road from either a crane or any other suitable means very carefully
so0 as not to cause any damage to the cable. The drums at site shall be protected until they
are laid. The cable must be tested before and after laying.

On each drum there are two ends, A & B. The 'B' end of one cable length shall meet 'A’
end of the next cable at a joint. The 'A' end shall be normally on the top unless indicated
otherwise on a drum.

The drums shall always be kept upright, i.e. axle in parallel position to the base. The drums
shall not be set by jerks but shall be handled slowly and with care. The walls of the drums
should not be damaged while moving the drums if required for unrolling.

The drums shall normally be unrolled at the same place and the cable carried by workmen
near the trench. The drums shall not be dragged in any case. But where drums of cable
have to be moved, would always be rolled in the direction of the arrow, otherwise the coils
tend to unwind and the cable may get battered. In case no direction arrow is marked on the
drum, remove several battens and determine the direction in which the cable is coiled. The
arrow should then be painted on the drum pointing in the opposite direction in which the
upper cable end is coiled so that future handling of the cable drum is facilitated and then
replace the battens carefully.
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5.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the

5.12.6

5.12.7

5.12.8

5.12.9

spindle is large enough to carry the weight without bending and that it is laying horizontally
in the bearings so as to prevent the drum creeping to one side or the other while it is
rotating. Before attempting to pull off the cable, remove the end protection box attached to
the flange of the drum and cut the security ropes so as to leave the cable free to move.

If a portion of the cable only is taken out from the cable drum, the battens should be
immediately replaced to prevent damage to the balance of the cable. This is important.

The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous
to staff and likely to damage the drums. A better method is to use two steel plates with
grease between them. By standing the drum on these greased plates, it can be easily
elevated round to the desired position.

All care should be taken in handling cable drums with a view to ensure safety not only of
the cables but also of the working party handling them. The man should not be allowed to

brake the cable drum by standing in front but only from side.

Rewinding and Redrumming of cables.

(a) If for any reason it is found necessary to rewind a cable on a drum, cable drum with

a proper barrel diameter not less than of the original drum should be chosen.

(b) The drums should be mounted on cable jacks during rewinding operations using

proper size of spindles passed through the flange holes, which will not buckle under
the lead. The cable should not be bent opposite to the set it is having already.

(©) In the re-drumming operations, drums should be so turned that the cable passes from

the bottom of the original set with as little gap as possible.

d) Replace all the lagging on the cable drum.

5.13

CABLE LAYING:

5.13.1 It is advisable to employ the same people at the same place or job while cable is being laid.

5.13.2

5.13.3

Before commencement of the laying of cable/HDPE duct, inspection of the trench and
inspection of protection works should be carried out so as to ensure their conformity with
the specification. The trench bottom should be clean, smooth and free of small stone. When
the soil contains stone or pieces of rock and therefore cannot be raddled, sieved earth about
10 cm. thick should be used both for the bedding on which the cable is laid and for covering
the cables.

The cable drum should be brought as close to the cable trench as possible. It should be
lifted with the aid of cable jacks firmly mounted on a support of stone or wood. The spindle
should be minimum of 55 mm diameter and have a clearance from ground by 5 to 10 cm.

5.13.4 Where necessary the cable drum may be placed at such a point so that 2/3 of the cable is
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laid directly in one direction and the balance in other direction. Care should be taken in
such a case to see that there are no kinks or loops in the cable.
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5.13.5 The wooden battens on the drums should be carefully removed shortly prior to laying and
before the drum is mounted on the jack. The nails on the lagging should be carefully
removed.

5.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running
through its centre, the height of the axle being such that the end frames are free to rotate
and do not touch the ground at any point. The cable shall be carefully uncoiled by gently
pulling the cable assisted as necessary by carefully turning the drums. The quick pulling
of the cable or turning the drums shall be avoided at all costs. Each cable drum shall be
braked while laying is in progress to prevent sharp bending or buckling, particularly when
the cable coils are sticking together.

5.13.7 The method of mounting the brakes is shown in Drawing No. RE/42/164 as given at P-
171.

5.13.8 When drums are turned for change of direction, wooden blocks shall be carefully put under
the drum bolts which stand out from the drum discs.

5.13.91t is customary for the mate to stand in a commanding position where he can view the entire
route, and shout evenly timed calls to his men to pull. If there is proper synchronization
between the mate's calls and the pulling by the men, the cable will leave the drum without
difficulty. It is important that the cable should be pulled with steady and even pulls and not
be unnecessarily jerked or strained. On no account should a cable be allowed to twist or
kink as this is likely to spring the Armour and fracture the outer serving of the cable. When
pulling cable around bends, one or two men should be stationed to give the cable the correct
bend when it passes.

5.13.10While laying the cable, employ adequate number of men such that the cable can be
conveniently carried by them in both hands without stretched arms. The distance between
any two persons carrying the cable shall be from 2 to 10 metres depending upon weight of
cable such that the maximum sag of the cable between any two persons is not more than
0.5 metres.

5.13.11The cable shall be gently drawn by pulling the cable, which may be assisted as required,
by smoothly and slowly turning the winch. The cable shall not be twisted on any account.

5.13.12Before laying is commenced, the cable shall be uncoiled first in a straight line supported
by men and then carried to the trench and laid gently & carefully ensuring that cable is not
stretched while putting in the trench..

5.13.13While laying work is in progress one man must continuously observe the cable along its
length in order to determine whether any indentations, holes or other damaged parts are
apparent. Such damaged parts have to be protected immediately by the cable jointer
provided with the Laying party.

5.13.14When two or three turns of cable are left on the drum, the pulling should be stopped and
the inner end of the cable removed from the slot in the drum. Pulling should then be
continued. If this is not done the cable end is likely to be stretched and damaged.

5.13.15 The ends of the optical fibre cable should have an overlap of 10 M at the end of each drum

for jointing purpose.
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5.13.16 The conditions of the cable shall be visually inspected throughout its length and in case
any damage or defect is noticed, the trench shall not be filled up until the Engineer's
representative is notified to examine and authorise filling of the trench.

5.13.17 MINIMUM BENDING RADIUS:

Cables should always be bent (or straightened) slowly, they should never be bent to small
radius while handling. The minimum safe bending radius for optical fibre cables should be
30 times the diameter of the cable but wherever possible larger radius should be used.

5.13.18 Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater than
30 times the diameter of the cable.

5.13.19 The RCC Joint Pit / Pull Chamber to be constructed should be as per the specification
given in the Annexure 2.14.

5.14 CABLE RESERVE:

At the following locations, it will be necessary to provide reserve cable for future possible

use.

1) Where a change to cable line is expected, the reserve to be allowed depends on
circumstances.

2) In freshly banked soil to allow for slipping of the bank an allowance of 30 cm.
should be provided for every 10 meters of trench (3 percent). The cable should be
laid in a sinuous form.

3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at
drum end.
4) On each side of major girder bridge a reserve of 10 meters should be left. For minor

bridges 5 meters shall be left.

5) Where re-modeling works on culverts, bridges and track doubling work are going
on, it may be necessary to keep loops of cable as an extra reserve pending
finalization of its future route.

6) At the cable hut a loop of 10 meters in the cable pit.
7) At every Joint Pit a loop of 10 meters on either side of joint..
8)  Atevery RCC Pull Chamber a loop of 15 meters

5.15 CABLE MARKERS

The RCC/Stone cable route markers shall normally be provided at a distance of every 100
meters on the straight portion of the cable route and also at diversions of the route of the
cable culverts & LC gates. The joint indicators/markers shall be provided at all types of
cable joints. The cable Markers provided shall be of standard RCC/stone type with letters
“RCIL O F C” engraved and suitably painted with standard paint as per drawing attached.
Cable Markers shall also be provided at each Joint Pit / Pull Chamber with/ without a joint
respectively.
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5.16 TOOLS REQUIRED FOR TRENCHING, CABLE LAYING AND FILLING.

1. Cable Jack xvi. Chain
ii. Cable Grip xvii. Measuring cord for strain gauge
1ii. Reopening Device xviii. Slip Winch
iv. Free Hood Hook xix. Wire rope
v. Shackle free head hook xx. Portable VHF set
vi. Grouling Hook xxi. Measuring tape
vii. Pulling Bolt xxii. Phowrah
viii. Tension meter xxiil. Iron plate
ix. Pulley xxiv. Loader Backhoe for Drilling
x. Anti Twist Device (swivel) xxv. Warning Tape
xi. Roller xxvi. Caterpillar tractor
xii. Flexible Cable xxvii. Fork Lifter
xii1. Pulling Rope xxviii. Vehicle Van type
xiv. Brush xxix. Tacho- meter
xv. Mandrel xxx. Road measurer.

5.17 Execution of HDD (Trench less Horizontal Direct. Drilling - Boring)

5.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal directional
drilling (HDD) method shall be adopted under the supervision of competent staff for laying
of HDPE pipe (40/33 mm dia) ata depth of 1.5 meters and more (depth as per instructions
of the site engineer).

5.17.2  The depth of trench at any of the ends should not be less than 1.5 meter in any case. Both
ends of HDPE pipes should be closed properly using accessories and the pits should be
properly back filled.

5.17.3 There should be no damage to the road/platform/tracks or any such structures etc. enroot
during or after the HDD operations.

5.14.4 The work includes supply of all accessories required for laying of HDPE pipes.

5.17.5 The contractor should normally adopt HDD by machine. In difficult areas like track
crossing, road crossing, sharp bends etc. the contractor may adopt manual pushing method only
in short lengths with the permission of the site engineer of RailTel.

5.17.1 Blowing /Drawing of Optical Fibre Cable:

5.18.1  OFC should normally be blown through the HDPE ducts by standard blowing machines
Only in exceptional cases drawing may be adopted in short lengths with the permission
of the site engineer of RailTel.

NOTE: The brick protection including supply of second class bricks of standard size at site shall
not be required where OFC is being provided in HDPE/DWC ducts and quad cables are
not laid. However, if quad cables are also laid along with the OFC in HDPE/DWC ducts,
the brick protection shall be required as per clause 3.3.5 for protection of quad cables.

For protection of OFC and or quad cables at crossing across railway tracks, road

crossings, over steel girder bridges and over culverts & arch bridges or any other special

cases as decided by the site engineer during execution, DWC duct 50/39 mm dia

(including supply of duct and other accessories required for protection of OFC/ quad
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cables) may be used in place of RCC pipes as mentioned in clause no. 3.4, 3.5, 3.6 & 3.7,
as per instructions of RailTel’s engineers at site.
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SECTION - 1T

CHAPTER - 6

JOINTING AND TERMINATION OF FIBRE OPTIC CABLE

6.1

6.2

6.2.1

6.2.2

TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE

Fusion splicing shall be used for splicing fibres. This is accomplished by applying localized
heating (i.e. by electric arc or flame) at the interface between two butted, pre-aligned fibre
ends, causing them to soften and fuse together.

STRAIGHT JOINT FOR FIBRE OPTIC CABLE

There are various types of joint enclosures available in the market. The procedure for
assembly of joint closure is described in the installation manual supplied with straight joint
closure. This includes the following:

a) Material inside joint closure kit
b) Installation tools required
C) Detailed procedure for cable jointing

d) Procedure for re-opening the closure.

The Optic Fibre straight through joint closure shall be as per specn. TEC specifications no.
TEC/GR/OJC-02/02 Sept 2003 or latest with the following additional features. The Joint
Enclosures must be of Raychem make model FJC-400 or VXL make model VT-200 or 3M
make model 2179 CD HS .The joint shall be protected in concrete chamber as approved
by engineer- in-charge.

The joint shall be protected in concrete chamber as approved by engineer- in-charge. )

6.2.3 Generally, the following steps are involved for jointing of the cable:

6.3
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- Preparation of cable for jointing

- Stripping/cutting the cable

- Preparation of Cable and joint closure for splicing
- Stripping and Cleaving of Fibres

- Fibre splicing

- Organising fibres and Finishing joints

- Sealing of joint closure and

- Placing joint in the Jointing Chamber/Pit.

PREPARATION OF CABLE FOR JOINTING

During the installation, a minimum of 10 meter of cable of each end is coiled in the jointing
pit to provide for jointing to be carried out at convenient location as well as spare length
to be available for future use in case of failures.

The pit size must be chosen carefully to ensure that length of the wall on which joint is
mounted is greater than closure length plus twice the minimum bending radius of the cable.
A RCC circular Joint Pit / Pull Chamber of 1 mete outer dia as given in annexure-2.14 is
sufficient for most of the cable and joint closures.
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6.5

6.6
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The cable is then coiled and carefully placed in the pit/chamber in the same position as
required after the joint is complete. The marking is done on all the loops so that it will be
easier to install it later.

The distance from the last centre to the end of the cable must be atleast 1.8 meter. This is
being the minimum to be stripped for preparation of joint.

Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the
pit for jointing.

STRIPPING/CUTTING OF THE CABLE

The cables are stripped of their outer and inner sheath with each sheath staggered
approximately 10mm from the one above it.

Proper care must be taken when removing the inner sheath to ensure the fibres are not
scratched or cut with the stripping knife or tool. To prevent this, it is best to only score the
inner sheath twice on opposite sides of the cable, rather than cut completely through it. The
two scores marking on either side of the cable are then stripped of the inner sheath by hand
quite easily.

The fibres are then removed from cable one by one and each fibre is cleaned individually
using Kerosene to remove the jelly.

PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING

The type of preparation work performed on the cable prior to splicing differs on the type
of joint closure and fibre organiser used. However, the following steps are usually common

The strength member of each cable are joined to each other and/or to the central frame of
the joint closure.

The joint closure is assembled around the cable.

The sealing compound or heat shrink sleeve is applied to the cables and closure, or
prepared for application after splicing is complete.

The fibres are protected (usually with plastic tubing) in their run from the cable core to the
fibre organiser trays (particularly if cable construction is slotted core type).

Tags which identify the fibre nos. are attached at suitable location on the fibres.

Splice protectors are slipped over each fibre in readiness for placing over the bare fibre
after splicing.

STRIPPING AND CLEAVING OF FIBRE

Prior to splicing each fibre must have approximately S0mm of its primary protective U.V.
cured coating removed, using fibre stripper which are manufactured to fine tolerances and
only score the coating without contacting the glass fibre.
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6.8

6.9
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The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol.Cleaving of
the fibre is then performed to obtain as close as possible to a perfect 90 degree face on the
fibre.

SPLICING OF THE FIBRES

The fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion
splicing are as given in 4.8 below.

FUSION SPLICING OF FIBRE

Some of the general steps with full automatic micro processor control splicing machine are
as under

Wash hands thoroughly prior to commencing this procedure.

Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on
ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the above
cleaning).

Place the bare fibre inside '"V' grove of the splicing machine by opening clamp handle such
that the end of fibre is app. 1 mm. over the end of the "V" groove towards the electrodes.

Repeat the same procedure for other fibre, however, first insert heat shrink splice protector.
Press the start button on the splice controller.

The machine will pre fuse, set align both in X' and 'Y" direction and than finally fuse the
fibre.

Inspect the splice on monitor if provided on the fusion splicing machine and assure no
nicking, bulging is there and cores appear to be adequately aligned. If the splice does not
visually look good repeat the above procedure.

Slide the heat shrink protector over the splice and place in tube heater. Heat is complete
when soft inner layer is seen to be 'oozing' out of the ends of the outer layer of the protector.

Repeat for other fibres.

FUSION SPLICER AND OTDR

The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for
splicing and measurements of parameters respectively, shall be of approved design and
quality. The contractor shall submit

Specification of fusion splicer and OTDR
Certificate from the users, who have used the splicer and OTDR of the make, the contractor
intends to use, regarding their satisfactory performance.

The RCIL reserves the right to direct the contractor to use the same or any other proven
design of fusion splicer and OTDR if in the opinion of RCIL the specification of Fusion
splicer and OTDR are not suitable.
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6.10.1

6.11

6.12
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ORGANISING FIBRE AND FINISHING JOINTS

After each fibre is spliced, the heat shrink protection sleeve must be slipped over the bare
fibre before any handling of fibre takes place, as uncoated fibres are very brittle and cannot
withstand small radius bends without breaking.

The fibre is then organized into its tray by coiling the fibres on each side of the protection
sleeve using the full tray side to ensure the maximum radius possible for fibre coils.

The tray are placed in the position.
OTDR reading taken for all splices in this organized state and recorded on the test sheet to
confirm that all fibres attenuation are within specification. This OTDR test confirms fibres

were not subjected to excessive stress during the organizing process.

After this the joint can be closed with necessary sealing etc. and ready for placement in the
pit.

Jointing Pit/ Pull Chamber:: The Jointing Pit / Pull Chamber is as per drawing at
Annexure-2.14. The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be
approx. 1000mm. The pits shall be located at every 1Km of the OFC route and spare cable
of 15 meters to be looped and placed in the pit. The pit shall be refilled with dry sand after
completion of the work and then closed. Stone/RCC route markers shall be provided for
identification of each Jointing Pit / Pull Chamber location with/without a joint and this
should be incorporated in the as-built-cable route plan.

PLACING OF COMPLETED JOINT IN PIT

Joint is to be placed on the tarpaulin provided near the pit.

The cable is laid on the ground, loop the cable such that pen mark previously place on the
cable line up. Tape these loops together at the top of the coil.

The joint can now be permanently closed and sealed by heating heat shrinkable sleeve etc.
However, before closing, silica gel to be kept inside for moisture protection.

Now the joint closure is placed in the jointing pit /chamber and the pit is closed after filling
it with dry sand.

RE-OPENING OF THE JOINT

If required for attending to faults etc., manufacturers supply special kits for opening of the
joint and the steps to be followed. However, the general steps are as under: -

a. Using suitable knife cut heat shrink sleeve longitudinally along its entire length.
b. Do not damage the smaller heat shrunk sleeve on the ends of the joint.
c. Apply heat to the cut sleeve until it begins to separate.

d. Gently remove the cut sleeve from the joint. Now the joint can be opened.
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e. Protective sleeve/cover can be removed for attending to faults etc.
6.13 TERMINATION JOINT FOR FIBRE OPTIC CABLE.

6.13.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable of both
the sides, splicing through fibres, connecting fibres to pigtails for connection to Optical
Line Terminal Equipment etc.

6.13.2 The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable
hut. The armour of the OFC Cable shall be cut before taking the cable in the equipment
rack. The cables shall be terminated on FDMS and derive required pigtails.

Two pairs of fibres shall be derived from either side cable at every OFC cable hut through
pigtails with FC/PC connectors. The remaining fibres shall be looped through.

6.13.2 The procedure for installation of termination joint box depend upon the type of joint
enclosure. The installation manual supplied gives the step-by-step procedure for
installation. However, the general steps are as under:-

- Marking the cable

- Stripping/cutting the cable

- Gripping cable in sheath/clamp
- Treatment of tension member

- Fibre splicing

- Enclosing fibre

- Fixing strength member

- Closing the cover

- Fixing termination box

- Fixing the cable.

6.14 MARKING THE CABLE

Determine the cable length up to the proposed location of termination box. It is also to be
ensured that at least 10 meters of cable is coiled in the cable pit.

Determine the cutting point and mark the cable

Determine the sheath peeling point and mark the cable

6.15 CUTTING /STRIPPING THE CABLE

Cut the cable as per the marking. Remove the sheath from cable ends. During sheath
stripping care should be taken not to damage the fibres.

The length and the steps for various sheath cutting shall be as per the instruction given in
the manual.

6.16 GRIPPING THE CABLE
Wind PVC tape around the cable core just beside edge of the sheath.

Insert the bushing inside sheath by cutting the cable sheath for about 25mm.
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Place the sheath grip (lower half and upper half) and tighten it with the help of torque wrench.
6.17 FIXING OF TENSION MEMBER
a) Mark the tension member for the specified length and cut it.

b) Clean the tension member thoroughly by Alcohol and cotton cloth.
c) Fix tension member holder with the help of instant adhesive at the end of
tension member.

6.18 FIBRE SPLICING

The procedure for splicing is same as described for straight joint closure in Clause 4.7
above.

6.19 ENCLOSING FIBRES
a) Set the fibre cassette on the base
b) Arrange excess length of fibre to make double figure of eight.
c) Enclose the spliced fibre and its excess length carefully.
d) Repeat the procedure for other fibres.

e) After this, the box can be closed. However, a packet of silica gel may be placed
inside for protection from entry of moisture.

6.20 MOUNTING OF TERMINATION BOX.

Termination box can be fixed either on wall or on equipment rack. At wayside stations it
shall be mounted inside the equipment rack in order
to prevent pigtails from rodent attacks.

a) Mark the fixing holes on the walls/bracket/frame

b) Place the termination box and tightened the nuts inside the base box.

c) Put the covers.

6.21 FIXING THE CABLE
Secure the cable on wall/frame at two places within one meter from termination box
keeping in view straight entry of cable in termination box.

6.22 ISOLATION OF ARMOUR OF OFC CABLE
The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in
order to keep the induced voltage within permissible limits. Where the continuous length
of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms.
The Exposed cable at the cut shall be covered by shrinking suitable heat shrink sleeve as
per TEC specifications.
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6.23

6.24

The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by Contractor
with Engineer of the RCIL. The parameters in the concerned specification shall be taken
as reference. The Test shall be conducted from cable hut to cable hut, after the Splicing &
termination Joints are completed. The length of cable (as per marking in cable & as
measured by OTDR ), loss in cable, average loss per Km., No. of Splices, Splice loss, etc.
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ACCEPTANCE TEST FOR FIBRE OPTIC CABLE

shall be recorded and jointly signed as per pro-forma given in para 4.24 below.

SYSTEM TEST PROTOCOL

TEST PROTOCOL FOR OPTICAL FIBRE CABLE

OPTICAL FIBRE CABLE

FIELD TEST

Section:

Length

(by OTDR):

140

1)

Measured by:

No. of mid-section splices:

Length as per meter

marking on cable sheath---

2) Optical measurements (On Line):

Measurement

Fibre — number
............ 222324

Accepted Value

1.1 Total attenuation
1300/1550 nm with OTDR

at

1.2 Total attenuation
Km at 1300/1550 nm:

per

<0.40 dB/Km at 1300
nm &<0.25 at 1550 nm

1.3 Splice Loss in dB
with OTDR Location

Average splice loss

OHE Mast
alignment post no.

moaQwy»

No./ Overhead

Average Splice Loss

0.15 db, no splice should
have loss >0.2 db

NOTE : ALSO ATTACH OTDR RESULTS




Contractor's Representative

6.25 TOOLS AND EQUIPMENTS REQUIRED FOR
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2) Visual Inspection (On Line):

2.1 No. of Cable drum used in the section:

2.2 S.No. of cable and length of each drum:
S.No. LENGTH

1. M

2. M

3. M

4. M

5. M

2.3 Location of Isolation Sleeves: 1. 2. 3.

TERMINATION OF FIBRE OPTIC CABLE.
S.No.

A e

9

10.
11.
12.

13

TOOL's Name

Branch Joint Closure
Termination Box

Rubber end Block

Sheath Clamp

Bushing

Strength Member holder
Heat Shrinkage tube

Arc fusion splicer machine.
Power cord AC/DC
Walkie-Talkie 12V DC source
Tube heater

Precision cleaver

. Cable sheath stripper
14.
15.
16.
17.
18.
19.
20.
21.
22.
23.
24,
25.
26.

Fibre stripper

Knife for HDPE cutting

Hexa for strength membrane
Isopropyl alcohol or methanol of high specific gravity
Johnson Buds

Tweezers

Gun heater Blower type

Sleeve for splice protection
O.T.D.R.

Stickers for numbering of splicers.
Portable k. oil generator

Umbrella’s 2 Nos.

Dust protection for splicing machine

RCIL’s Representative

JOINTING

AND

Note:- Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater than
30 times the diameter of the cable.
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Section-II
Chapter-7
Technical Specification and Drawing for provision of Earthing Arrangement.

1. Introduction: The Earthing arrangement is required to provide earth for Telecom equipments.
The earth resistance should be less than 1 (One) Ohm as per following Drawing: g)

Maintenance Free Earthing
SLIDE LOCK

HOLE FOR AIR
12 mm

<

O O ] «

Hole for taking out Eagth wir sEEEmEmEm® \Uockable earth pit cover

Ground
4 Level
—1
Holes for Connecting
4 ss bolt 300 mm Earth Wire
S RS N S b 200 mm
[ STOIRRINIISOO
50 mm \
150 x 50 x 5 mm Copper Plate
120 Micron Copper clading
2850 mm
..................... CONDUCTOR PLUS GEL
150 mm _y_ """" ¥ """Acceleartor powder.

3150 x 31 mm MS Rod

|¢— 100 mm —»]
j———— 200 mm —
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SECTION-II

Chapter 8

6.0 Address from where specification copy can be purchased :

The copy of IRS, RDSO, TEC and BIS specification used in the tender documents can be
purchased from following sources.

6.1  IRS Specification : 1)

i)

6.2  RDSO Specification :

Manager Publications,
Government of India
Civil Lines, New Delhi- 110054

Government of India Book Depot,
8 - S.K. Roy Road, Calcutta — 700001

RDSO, Manak Nagar, Lucknow

6.3 DOT/TEC/ITD Specification :

6.4 B.LS. Specification :

Khurshid Lal Bhavan, Janpath,
New Delhi- 110001

Directorate General,

Indian Standards Institution,

9- Bahadur Shah Zafar Marg,

New Delhi -110002

F- block, Unity Building,

Narsimhraja Square,

Bangalore- 560002

534- Sardar Vallabh Bhai Patel Raod , Mumbai.

5- Choweringhee Approach, PO Princep Street, Calcutta-
700072

Ahinsa Building (1% floor) , SCO 82-83, Sector 27-C,
Chandigarh- 160017

5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005.
117/418-B, Sarvoday Nagar, Kanpur — 208005

C.L.T. Campus, Adyar, Madras — 600020.

6.5  If any specifications and drawings referred but not enclosed in the tender documents may
be seen in the RCIL’s office on any working day.
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SECTION- III

DRAWINGS
S.No. Description of Drawing
1 Sketch showing procedure for excavation of Trench
2 Metalled Road Crossing in RCC/DWC pipe
3 Arrangement of laying HDPE duct and 6Qd cable in the Trench.
4 Arrangement of cable on girder bridges.
5 Arrangement showing fixing of 80 mm G.I pipe on girder bridges.
6 Arrangement laying of cable over RCC Culverts
7 G.I pipes over Culverts
8 Laying of cable below culverts in RCC/DWC pipes
9 Arrangement of cable laying in Rocky area.
10 Chase cutting in Rocky area
11 Method of shoring while Trenching
12 Track Crossing of cable in RCC/DWC pipes
13 Arrangement of braking cable drums
14 RCC circular jointing chamber
15 RCC/Stone cable route marker
16 Arrangement of cable on Arch bridges
17 Leading in arrangements of cable for Cabin and other buildings
18 Earthing arrangement
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DURING EXECUTION OF WORK.
FIG.1.2

FIG.1.1

e in milimetres.

IMensions ar

Note: Al di
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RAILTEL CORPORATION OF INDIA Ltd..

DRG No.RAILTEL/SR/OFC/2008/1.

RGM/SR/SC.

SKETCH SHOWING THE PROCEDURE FOR EXCAVATION OF CABLE
TRENCH IN ALL TYPES OF SOILS (Normal soil/Soft soil/Sandy soil)
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\/ ANNEXURE - 3.2

© METAL ROAD

PAVEMENT

———————— e e 3 v I-lm.“'-.-._..-__
A \. RCC PIPE 180 mun dia/DIHWC \ CABLE
o S (75 /56 Wil
BOTIOM OF TRENCH

NOTE ¢ =

1" A = DEPIH WILL BE Y METER MIN.
‘ an

AS DECIGED DY THE ENGIMEERS
AS PER SITE CONDITION.

2. LENGTH OF RCC. FPIPE SHALL
BE EXTENDED BY 1 m. BEYOND

RoOAD EDGES.

- Ve g : ORG NO. RE/S31/
| ese [ A . )
— [ORM | ARRANGEMENTOF RCE PIPE | AO/3%/*27/2000
‘V"“Lj DY CSTE | b TRUNKING UNDER METALROADS
o, || PVELT SE‘%{” RAILWAY ELECTRIFICAION | BT. 30-11-2000
- ASTE/T BASED ONDPRG.NO.RE/SET/ALD/| NOI TO SCALE
: : ' SK/163/8)
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Trenching & Laying of HDPE Duct and 6 Qd Cable
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1.0  .Bascically the HDPE duct is to be laid into the ground in a depth of 1200 mm or
at the bottom of the trench. 6Qd cable shall be laid after 200 mm back filling i.e. at
a depth of 1000mm, followed by bricks proction as shown in the diagram below.

{
CABLE TRENCH
BRICKS
S8 E S 6 QUAD CABLE
DPE DUCT
S o€ € OFC

1.1  The arrangement of cable/Duct laying by crossing roads/ Railway track, Culverts, Bridges
and so on will follow the rules of RDSO “ Code of Practicse for installation and commissioning
of Optical Fibre System” In general i
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ANNEXURE -3 .9

Ll e B e Y

C.I BEND OR FLEXIBLE
COHDUI & cm. dla.

BRICK CHAMNNEL
AT 0.8 M DEPTH
FROM SURFACE

Ty

CEMENT CONCRETE )\ N0

OVER & BRICK SOLING
CABLE AT 0.8 m DEPTH

EMBARKMENT

‘:- RAUWAY MCK7

,-.-_...._._....__.._-_,..__....,

7
,{{ G.I. PIPE PERFORATED AT A
E DISTANCE OF 10 cm. & 75 men DiA,

S

SsSre/rPeo/conr E/A LD

I ] CSTE laﬁu 29\2. N::. 9:} / s.;r:._
T | ‘ G.l. PIPES ON cuwgms.i\““” L0

DY CStE COM PG,

] u
SSTE/T | PR R AILWAY ELECTRIFICATION | OT.

ASIE . NOT TO staLe

f
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ANNEXURE - 3.8
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=

G.L.
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SSTE/PSLO/EORE/ALD
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SAND.

i

] | /—— CABLE MARKER

ALT."A" ADNDED

ssn:/mas ea.-z‘z;.ff,@?

PLAN WIIH T_{}P BRICKS REMOVED

ijg”"ﬂﬁ_"u“““"ﬂ_m_u_af_?mmmm -

INSTED. DF EBDXJQIHEL.S&HD.; _ ' TRUE copy

.._ll AL DIMEMSIONS ARE JN MM, h

3> LA

BLE MARKER N['T_SHOWN IN ELEVATION
._.i. LABLE MARKERS 3. &LLJ&WMJQ&E s srza//(&,o/coﬂl:

BRICKS AND THE WIRDTH OF THE CHANNEL AT THE T
SHALL BE.SUITABLY_EXTENDEDR YO ACCOMMODATE CABLE.

ALD

HABKER _
S DY . Isd. | DRG {RE/S&T/ALD
mi{mw CSTE (TED. | CHASE CUTTING IN | NG. |/SK/303/85
;gmmssiﬁiggi-_HARD'RacKY AREA |pG

Lo ao|E%i. [RAILVAY CLECTRIFICATIEN [DATE |NUT TO SCALE|
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' ANNEXURE - 3.3
CENTRAL LINE
OF THE TRACK
| e———————| 25 mm. THICK
' ' WOOOEN BOARD
_M_f-_h-___‘_ﬂ I I OR SHEET
R
1 { x
\ EMBANKMENT / M
s =
" & . -
WOODEN BATIEN FOR ’a
SUPPORITING PLANKS . :‘ 500 800
" — i
RLY. TELECOM _ ﬁ)\
TRUE _ copy
’}L'A;? N
SSTE/LAS O/CORE/ALD
3 OIlE :-
oo 1. DIMENTIONS ARE IN MILIMETER
L CSTE | oo METHOD OF SHORTING | RD:SO/IC/35003
i EXCAVATING TRENCH !
] CRIE e FQB CABLF L E -
sstesr | S R.D.S.O. or.
ASTE/T chf‘:;i‘-o;;l NOTIQSCALE
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RailTel Corporation of India Limited"

: -
R.C.C Cable Route Marker (Stone)

25 0m
-
30|cm
Earth
60icm
'.>—J:-F—_L A—_—V ——————
8cm :""'"'—’ e —————_..v__________h;

. 35cm
SIDE VIEW FRONT VEIW

Not To Scale

j 1.  All Sides above ground to be Painted with Red enameled Paint to IS
| specification with Two Coats.

2. All Sides above ground to be Painted with Green enameled Paint
{ to IS specification with 2 Coats at OFC Joints .

RCIL OFC to be engraved. ?

AL 230 1 ety i 15|

(@)

z 4 Engraved portion to be Painted with White Enameled Paint to IS
f specification with 2 Coats. !

Drg No. RCIL/N Region/01/2004
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