RAILTEL CORPORATION OF INDIA LIMITED
(A Govt. of India Undertaking)

Expression of Interest for Selection of Partner from Empanelled Business Associate for
Central Railway, Tender No- RR_ PR WC 2084 25-26 54

For
“Request for Proposal (RFP)
For

Installation of IP based Video Surveillance system in EMU/MEMU/DEMU Coaches”

EOI No: RCIL/WR/MUMBAI/MKktg/25-26/19 Dt: 26" August 2025
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EOI NOTICE
RailTel Corporation of India Ltd,
Western Railway Microwave Complex, Senapati Bapat Marg,

Mahalaxmi, Mumbai — 400013
EOI Notice No: RCIL/ WR/MUMBAI/MKktg/25-26/19 Dt: 26th August 2025

RailTel Corporation of India Ltd., (here after referred to as “RailTel”) invites EOIs from RailTel’s
Empanelled Partners for the selection of suitable partner for Central Railway tender for
Installation of IP based Video Surveillance system in EMU/MEMU/DEMU Coaches as per
Central Railway Tender No. RR_PR WC 2084 25-26_54 dated 22/07/2025 and any other
addendums/ corrigendum’s/ documents contained within and related to the same.

The details are as under:

Last date for submission of Technical [29th August 2025 15:00 hrs
Packet against EOIs by bidders

Opening of Technical Bid of EOIs 29th August 2025 15:30 hrs

EOI fees inclusive tax (Non- Rs. 10,000/~ (Inclusive of 18% GST)
refundable)
EMD for Pre-Bid Arrangement Rs 6,77,338.30/-

The EMD should be in the favor of RailTel Corporation of India Limited payable at
Mumbai through online bank transfer only. Partner needs to share the online payment transfer
details like UTR No, date of payment.

RailTel Bank Details: Union Bank of India, Account No. 317801010036605, IFSC Code -
UBINO0531782.

Eligible Business Associates are required to direct all communications related to this
Invitation for Eol document, through the following Nominated Point of Contact persons:

1. Level 1

Contact Name: Mr. Saish Sankhe
Designation: Deputy Manager/ Marketing
E-Mail Address: saish.sankhe(@railtelindia.com
Mobile No: +91- 8999292981

Level 2

Contact Name: Sh. Viplov Nath Mishra

Designation: Senior Deputy General Manager/ Marketing
E-Mail Address: viplovmishra@railtelindia.com

Mobile No: +91- 90044 44124
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Note:

Empanelled partners are required to submit soft copy of technical & price packet through an
e-mail at eoi.wr@railtelindia.com duly signed by Authorized Signatories with Company
seal and stamp.

The EOI response is invited from eligible Empanelled Partners of RailTel only. The
Empanelled partner has to submit its valid empanelment Letter of Intent along with
his Bid.

All the document must be submitted with proper indexing and page no.

This is an exclusive pre-RFP partnership arrangement with empanelled business
associate of RailTel for participating in the end customer RFP. Selected partner’s
authorized signatory has to give an undertaking they will not submit directly or indirectly
their bids and techno-commercial solution/association with any other organization once
selected in this EOI for pre-bid teaming arrangement (before and after submission of bid to
end customer organization by RailTel). This undertaking has to be given with this EOI
Response.

Bidder has to submit their response as an individual organization or part of a consortium. In
case of consortium, the Bidder/s have to be empaneled partners of RailTel.

Transfer and Sub-letting. The Business Associate has no right to give, bargain, sell, assign
or sublet or otherwise dispose of the Contractor any part thereof, as well as to give or to let
a third party take benefit or advantage of the present Contract or any part thereof.

All Bidders to sign and stamp RailTel’s EOI and its corrigendum’s implying acceptance of
all terms and conditions as mentioned and submit the same along with their Bids.

Any changes made by RailTel’s end customer in Tender No. RR_ PR WC 2084 25-26 54 up
to the last date of submission of the said tender by RailTel will be unquestionably & without
any objection accommodated by the Bidders in their Technical & Price offer submitted
against this Eol. Changes include all the technical, financial, format changes and any other
changes as applicable and deemed applicable by RailTel.
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1. As Introduction about RailTel
RailTel Corporation of India Limited (RailTel), an ISO-9001:2000 organization is a Mini Ratna
Government of India undertaking under the Ministry of Railways. The Corporation was formed in
Sept 2000 with the objectives to create nationwide Broadband Telecom and Multimedia Network
in all parts of the country, to modernize Train Control Operation and Safety System of Indian
Railways and to contribute to realization of goals and objective of national telecom policy 1999.
RailTel is a wholly owned subsidiary of Indian Railways.

RailTel has approximately 60000 kms of OFC along the protected Railway tracks. The transport
network is built on high capacity DWDM and an I[P/ MPLS network over it to support mission
critical communication requirements of Indian Railways and other customers. RailTel has Tier-
III Data Center in Gurgaon and Secunderabad hosting / collocating critical applications. RailTel is
also providing Telepresence as a Service (TPaaS), where a High-Definition Video Conference
facility bundled with required BW is provided as a Service.

For ensuring efficient administration across India, country has been divided into four regions
namely, Eastern, Northern, Southern & Western each headed by Executive Director and
Headquartered at Kolkata, New Delhi, Secunderabad & Mumbai respectively. These regions are
further divided into territories for efficient working. RailTel has territorial offices at Guwahati, &
Bhubaneswar in East, Chandigarh, Jaipur, Lucknow in North, Chennai & Bangalore in South,
Bhopal, and Pune & Ahmedabad in West. Various other territorial offices across the country are
proposed to be created shortly.

RailTel’s business service lines can be categorized into three heads namely B2G/B2B (Business
to Government and Business to Business) and B2C (Business to customers):

Licenses & Service portfolio:
Presently, RailTel holds Infrastructure Provider -1, National Long-Distance Operator,
International Long-Distance Operator and Internet Service Provider (Class-A) licenses under
which the following services are being offered to various customers:

/7

[« MPLSVPN | [+ TelePresence asa Services o | [« Station Wi-Fi
video Conferencing)

¢ Internet Leased Line . + Content on Demand (COD)
+ RailWire {Broadband Services)

+ Transport Services ) ¢ Video Surveillance Services
+ Data Centre Services

¢ Dark Fibre o ¢ Railway Display Network
* Turnkey Solutionsin ICT (RDN)

¢ Tower Colocation L )
+ Digital Service (Asghaar based ¢ High Speed Mobile Corridor

sol ution, Railwire Saathi, Online Tendering,
WiFi asa Service, Predictive maintenance
etc)

CoreServices | @ Emerging
Services = Services

SERVICES

a) Carrier Services
e National Long Distance: Carriage of Inter & Intra -circle Voice Traffic across India
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using state of the art NGN based network through its Interconnection with all leading
Telecom Operators

Lease Line Services: Available for granularities from E1 to multiple of Gigabit
bandwidth & above

Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway
tracks

Co-location Services: Leasing of Space and 1000+ Towers for collocation of
MSC/BSC/BTS of Telco’s

b) Enterprise Services

Managed Lease Line Services: Available for granularities from E1, DS-3, STM-1 &
above

MPLS VPN: Layer-2 & Layer-3 VPN available for granularities from 2 Mbps & above
Dedicated Internet Bandwidth: Experience the “Always ON” internet connectivity
at your fingertips in granularities 2 Mbps to several Gbps

¢) DATA CENTER

d)

Infrastructure as a service (1aaS), Hosting as Services, Security operation Centre as a
Service (SOCaaS): RailTel has MeitY empaneled two Tier-11I data centres in Gurgaon
& Secunderabad. Presently RailTel is hosting critical applications of Indian Railways,
Central & State government/ PSUs applications. RailTel will facilitate Government’s
applications

Hosting services including smooth transition to secured state owned RailTel’s Data
Centers and Disaster Recovery Centres. RailTel also offers SOC as a Service
‘SOCaaS’. In addition, RailTel offers VPN client services so that employees can
seamlessly access government’s intranet, applications securely from anywhere without
compromising security.

National Long Distance:

Carriage of Inter & Intra -circle Voice Traffic across India using stateof the art NGN based
network through its Interconnection with all leading Telecom Operators

Lease Line Services: Available for granularities from E1 to multiple of Gigabit
bandwidth & above

Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway
tracks

Co-location Services: Leasing of Space and 1000+ Towers for collocation of
MSC/BSC/BTS of Telco’s

e) High-Definition Video Conference:
RailTel has unique service model of providing high -definition video conference bundled
with Video Conference equipment, bandwidth and FMS services to provide end to end
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seamless services on OPEX model connecting HQ with other critical offices. RailTel also
offers application-based video conference solution for employees tobe productive specially
during this pandemic situation.

f) Retail Services — RailWire

RailWire: Triple Play Broadband Services for the Masses. RailTel has unique model of
delivering broadband services, wherein local entrepreneurs are engaged in delivering &
maintaining broadband services and up to 66% of the total revenues earned are shared to these
local entrepreneurs in the state, generating jobs and revitalizing local economies. On date
RailTel is serving approx. 4,68,000 subscribers on PAN Indian basis. RailTel can provide
broadband service across— Government PSU or any organization’s officers colonies and
residences.

2. Project Background and Objective of EOI

RailTel intends to participate in RFP floated by end Customer organization for Installation of IP
based Video Surveillance system in EMU/MEMU/DEMU Coaches as per Central Railway Tender
No. RR_ PR_WC 2084 25-26 54 dated 22/07/2025.

RailTel invites EOIs from RailTel’s Empanelled Partners for the selection of suitable partner for
participating in above mentioned work for the agreed scope work. The empanelled partner is
expected to have excellent execution capability and good understanding customer local
environment.

3.Scope of Work
The scope of work will be as mentioned in the end Customer Organization Tender for Installation
of IP based Video Surveillance system in EMU/MEMU/DEMU Coaches as per Central Railway
Tender No. RR PR WC 2084 25-26 54 dated 22/07/2025 and any other addendums/
corrigendum’s/ documents contained within and related to the same uploaded upto the last date of
submission of the aforesaid tender.

The broad scope of work is mentioned in end customer Tender No. RR PR WC 2084 25-26 54 dated
22/07/2025 along with its latest amendments and clarifications.
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In case of any discrepancy or ambiguity in any clause / specification pertaining to scope of
work area, the tender/RFP and corrigendum/addendum released by end customer organization
shall supersede and will be considered sacrosanct. (All associated clarifications, response to
queries, revisions, addendum, and corrigendum, associated prime service agreement
PSA/MSA/SLA also included.)

Business associate can participate as a sole bidder or part of consortium. Bidder/s must be
RailTel’s empanelled partner/s and will be responsible for all the conditions mentioned in this
and the end customer RFP.

Special Note: RailTel may retain some portion of the work mentioned in the end
organization RFP, where RailTel has competence so that overall proposal becomes most
winnable proposal.

4. Response to EOI guidelines

4.1 Language of Proposals
The proposal and all correspondence and documents shall be written in English in soft copy
through an email.

4.2 RailTel’s Right to Accept/Reject responses
RailTel reserves the right to accept or reject any response and annul the bidding process or
even reject all responses at any time prior to selecting the partner, without thereby incurring
any liability to the affected bidder or Business Associate or without any obligation to inform
the affected bidder or bidders about the grounds for RailTel’s action.

4.3 EOI response Document
The bidder is expected to examine all instructions, forms, terms and conditions and technical
specifications in the bidding documents. Submission of bids, not substantially responsive to
the bidding document in every aspect will be at the bidder’s risk and may result in rejection
of its bid without any further reference to the bidder.
All pages of the documents shall be signed by the bidder including the closing page in token
of his having studies the EOI document and should be submitted along with the bid.

4.4 Period of Validity of bids and Bid Currency

Bids shall remain valid for a period of 180 days from the date of Bid submission issued by
the end Customer organization for which bid is going to submitted.

4.5 Bid Earnest Money (EMD)

4.5.1 The Business Associate shall furnish a sum as given in EOI Notice via online
transfer from any scheduled bank in India in favour of “RailTel Corporation of India
Limited” along with the offer. This will be called as EOl/Token EMD.

4.5.2 Offers not accompanied with valid Token Earnest Money Deposit shall be
summarily rejected.

4.5.3 In case if offer is selected for bidding, the partner has to furnish Earnest Money

Deposit (for balance amount as mentioned in the customer’s Bid or as per
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RailTel policy as applicable) for the bid to RailTel in the form of Online
Transfer/BG/combination of both. The selected Business Associate shall have to
submit EMD before submission of bid to end customer as applicable.

4.5.4 Return of EMD for unsuccessful Business Associates: EOI EMD of the
unsuccessful Business Associate shall be returned without interest after completion
of EOI process.

4.5.5 Return of EMD for successful Business Associate: EO[-EMD & Earnest

Money Deposit (balance proportionate EMD) and Integrity Pact BG of the
successful bidder will be discharged / returned as promptly as possible after the
receipt of RailTel’s EMD/BG from the end Customer and or on receipt of Security
Deposit Performance Bank Guarantee as applicable (clause no. 4.6) from Business
Associate whichever is later.

4.5.6 Forfeiture of EOI EMD or EOI EMD & balance EMD (balance
proportionate EMD) and or Penal action asper EMD Declaration:

4.5.6.1 The EOI EMD will be forfeited if the Balance EMD is not paid before
RailTel’s bid submission in end customers Tender

4.5.6.2 The EOI EMD & Balance EMD may be forfeited and or penal action shall be
initiated if a Business Associate withdraws his offer or modifies the terms and
conditions of the offer during validity period.

4.5.6.3 In case of non-submission of SD/PBG (as per clause no. 4.6) lead to forfeiture
of EOI EMD, EMD (balance proportionate EMD) if applicable and Integrity Pact
and or suitable action as prescribed in the EMD Declaration shall be initiated as
applicable.

4.5.6.4 Having participated with another party/directly/through consortium apart
from RailTel in RailTel’s end customer Tender

4.6 Security Deposit / Performance Bank Guarantee (PBG)

4.6.1 In case the bid is successful, the PBG of requisite amount proportionate to the
agreed scope of the work will have to be submitted to RailTel.

4.6.2 As per work share arrangements agreed between RailTel and Business Associate
the PBG will be proportionately decided and submitted by the selected Business
Associate.

4.7 Last date & time for Submission of EOI response
EOI response must be submitted to RailTel at the email address specified in the preamble not
later than the specified date and time mentioned in the preamble.

4.8 Modification and/or Withdrawal of EOI response

EOI response once submitted will treated, as final and no modification will be permitted
except with the consent of the RailTel.

No Business Associate shall be allowed to withdraw the response after the last date and time
for submission.

The successful Business Associate will not be allowed to withdraw or back out from the
response commitments. In case of withdrawal or back out by the successful business
associate, the Earnest Money Deposit shall be forfeited, and all interests/claims of such
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Business Associate shall be deemed as foreclosed.

4.9 Details of Financial bid for the above referred tender
Business Associate meeting eligibility criteria and lowest price will be selected for exclusive
pre-bid arrangement for optimizing technical and commercial solution so that most winnable
solution is submitted to end customer.
In case if there are Two or more Business Associate meeting eligibility criteria and quoting
same price, then negotiation will be conducted within these Sole partner in the second stage
for the given scope of the work and Sole bidder with overall lowest (L1) offer will be selected
for exclusive pre bid arrangement for optimizing technical and commercial solution.
The final bid for the tender will be prepared jointly with the selected Business Associate so
that the optimal bid can be put with a good chance of winning the Tender.
Also it may be noted that RailTel may choose multiple BAs for final bidding depending upon
the lowest offer received so that a winning bid can be put forth.
The BA’s will have to encompass RailTel margin over all components of the Price in end
customer Tender/RFP.
Any Changes in the end customer Tender after the last date of submission of RailTel Eol shall
be unquestionably & without any objection accommodated by the BA/BAs in their Technical
& Price offer submitted against this Eol.

4.10 Clarification of EOI Response
To assist in the examination, evaluation and comparison of bids the purchaser may, at its
discretion, ask the Business Associate for clarification. The response should be in writing and
no change in the price or substance of the EOI response shall be sought, offered or permitted.

4.11 Period of Association/Validity of Agreement

RailTel will enter into a pre-bid agreement with selected bidder with detailed Terms and
conditions.
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5. Eligibility Criteria for Bidding Business Partner of RailTel

S No

Particulars

Criteria for Tender Package

(Mandatory Compliance & Document
Submission)

A)

Financial Conditions

The bidder/all members of consortium should be
registered under Companies Act, 1956 or

1. Certificate of Incorporation

i) Companies Act 2013 or as amended and should | 2. GST Registration
have at least 7 years of operations in India as on | 3. PAN Card
bid submission date..
Copy of the audited Balance Sheet and Profit &
Loss Statement of the company and/or
Average annual turnover of Lead Bidder should (S ificate .from the \ShiEiedy A ccountant
i) have at least 20 Crore INR during last 3 clequy statlng the. avelgeagdatnal ‘Fumover
Financial Y ears durmg‘ last 3 Financial Ypars. Only apdlted
financial statements will be considered for
evaluation purposes
Audited balance sheet, profit & loss statement
The Lead Bidder should also have a positive net and . P0s1t1y ¢ Net Wolllgd Profitability
worth as of March 31 2025 & be profitable in Certlﬁ'c ate issued by the g for the last thrge
iii) h of the last 3 financial vears financial years. Certificate should contain
“IN Y UDIN no. issued by ICAL
B) Technical Conditions
v) The Lead Bidder shall have successfully Work order and Completion Certificate of the

completed at least one work similar to work
proposed, costing not less than 35% value of
work, in last 5 years, ending last day of
month previous to the one in which tender is
invited through a works contract.

"Supply, Installation & Commissioning of
CCTV Cameras as part of one or more CCTV
Surveillance Systems in Central/State Govt.
Department/ Organization/Autonomous
body/PSU/Semi Govt. Organization/ Local
Body/Authority or a Public listed Company in
India (having average annual Turnover of
Rs.500 Crore & above)” OR “Supply,
Installation & Commissioning of CCTV
Cameras as part of one or more CCTV
Surveillance Systems in Railway’s Rolling
Stock  (Coaches/Locomotives)  including
Metros/NCRTC coaches within India”

mentioned work.

(In case of partial/ Substantial completion of
work, a CA certificate will be required stating
the amount received from the on-going
project)
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Certifications: 1) ISO 9001:2015

Copies of Certificates (priority will be
given to higher level of certifications)

vi)

The Bidder should be empaneled partners of
RailTel

Letter of Empanelment issued by RailTel
with valid empanelment
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6. Bidder’s Profile

The bidder shall provide the information in the below table:

S. ITEM Details
No.

1. Full name of bidder's firm

2. Full address, telephone numbers, fax numbers, and email

address of the primary office of the organization / main / head
/ corporate office

3. Name, designation and full address of the Chief Executive
Officer/Director of the bidder's organization as a whole,
including contact numbers and email Address

4. Full address, telephone and fax numbers, and email addresses
of the office of the organization dealing with this tender
5. Name, designation and full address of the person dealing with

the tender to whom all reference shall be made regarding the
tender enquiry. His/her telephone, mobile, Fax and email
address

6. Bank Details (Bank Branch Name, IFSC Code, Account
number)

7. PAN, GST, TAN Registration numbers

7. Evaluation Criteria

7.1 The Business Associates are first evaluated on the basis of the Eligibility Criteria as per clause
5 above.

7.2 The Business Associate qualifying the Eligibility criteria will be selected for exclusive pre-
bid arrangement for optimizing technical and commercial solution so that most winnable solution
is submitted to end customer.

7.3 In case if there are two or more Sole Bidders meeting eligibility criteria then the price bids will
be sought from these Sole Bidder in the second stage for the given scope of the work and Sole
Bidder with overall lowest (L1) offer will be selected for exclusive pre-bid arrangement for
optimizing technical and commercial solution.

7.4 RailTel reserves the right to accept or reject the response against this EOI, without assigning
any reasons. The decision of RailTel is final and binding on the participants. The RailTel
evaluation committee will determine whether the proposal/ information is complete in all respects
and the decision of the evaluation committee shall be final. RailTel may at its discretion assign
lead factor to the Business associate as per RailTel policy for shortlisting partner against this EOL.
7.6 All General requirements mentioned in the Technical Specifications are required to be
complied. The solution proposed should be robust and scalable.

8. Withdrawal of Bids
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A Bidder wishing to withdraw its bid shall notify to RailTel by e-mail prior to the deadline
prescribed for bid submission. The notice of withdrawal shall be addressed to RailTel at the address
named in the Bid Data Sheet, and bear the Contract name, the <Title> and < Bid No.>, and the
words “Bid Withdrawal Notice.” Bid withdrawal notices received after the bid submission
deadline will be ignored, and the submitted bid will be deemed to be a valid submitted bid.

No bid can be withdrawn in the interval between the bid submission deadline and the
expiration of the bid validity period specified in the Bid Data Sheet. Withdrawal of a bid during
this interval may result in the forfeiture of the Bidder’s EMD.

9 Evaluation Process
The evaluation process of the bid proposed to be adopted by RailTel is indicated in this

section. The purpose of this section is to provide the Bidder an idea of the evaluation process that
RailTel may adopt.

RailTel shall appoint a Bid Evaluation Committee (BEC) to scrutinize and evaluate the
technical and commercial bids received. The BEC will examine the Bids to determine whether
they are complete, responsive and whether the bid format conforms to the bid requirements.
RailTel may waive any informality or non-conformity in a bid which does not constitute a material
deviation according to RailTel.

The bid prices should not be mention in any part of the bid other than the Commercial Bid.
Any attempt by a bidder to influence the bid evaluation process may result in the rejection of Bid
and forfeiture of EMD.

10 Performance Bank Guarantee

The Bidder shall at his own expense, deposit with RailTel, an unconditional and irrevocable
Performance Bank Guarantee (PBG) from nationalized banks or scheduled banks excluding Co-
operative banks as per the format given in this bid, payable on demand, for the due performance
and fulfilment of the contract by the Bidder.

This Performance Bank Guarantee will be submitted within 25 days of the notification of
award of the contract/ Letter of Acceptance (LOA) issuance whichever is earlier. If PBG is not
submitted within this time frame a delayed PBG penalty will be attracted. Post 25 days and up to
50 days from date of notification of award of the contract/ Letter of Acceptance (LOA) issuance a
penalty at 15% per annum interest of LOA amount will be levied as delayed PBG penalty and this
penalty will be deducted from the Invoices & EMD of the Bidder. After these 50 days if PBG is
not submitted then it will be assumed that the Bidder is not interested in submitting PBG and the
Amount of PBG along with the delayed PBG penalty calculated will be retained from Invoices &
EMD of the Bidder. Non-submission of PBG can also lead to cancellation of contract and the
decision with respect to whether, to retain the PBG Amount and penalty from Invoices & EMD or
cancellation of contract, will be at the sole discretion of RailTel. In the event of cancellation of
contract EMD will be forfeited. If PBG is retained from Invoices & EMD then the PBG Amount
only and not the penalty attracted will be paid to the Bidder in such a case post
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the contract period plus three months (expected PBG validity date) are over after deducting any
applicable deductions (e.g.: Poor service, etc).

This Performance Bank Guarantee will be for an amount equivalent to a particular
percentage of the total contract value or as specified in RailTel’s end customers tender. All charges
whatsoever such as premium, commission, stamp duties etc. with respect to the Performance Bank
Guarantee shall be borne by the Bidder. The Performance Bank Guarantee format can be found in
this document.

The Performance Bank Guarantee may be discharged/ returned by RailTel upon being
satisfied that there has been due performance of the obligations of the Bidder under the contract.
However, no interest shall be payable on the Performance Bank Guarantee.

In the event of the Bidder being unable to service the contract for whatever reason, RailTel
would invoke the PBG. Notwithstanding and without prejudice to any rights whatsoever of RailTel
under the Contract in the matter, the proceeds of the PBG shall be payable to RailTel as
compensation for any loss resulting from the Bidder’s failure to complete its obligations under the
Contract. RailTel shall notify the Bidder in writing of the exercise of its right to receive such
compensation within 30 days, indicating the contractual obligation(s) for which the Bidder is in
default.

The 30 days’ notice period shall be considered as the ‘Cure Period’ to facilitate the
Implementation Agency to cure the breach. The PBG shall be invoked only if the breach is solely
attributable to the bidder and the bidder fails to rectify the breach within the ‘Cure Period’.

RailTel shall also be entitled to make recoveries from the Bidder’s bills, performance bank
guarantee, or from any other amount due to the Bidder, the equivalent value of any payment made
to the Bidder due to inadvertence, error, collusion, misconstruction or misstatement.

11 Rights to Terminate the Process

RailTel may terminate the bid process at any time and without assigning any reason.
RailTel makes no commitments, express or implied, that this process will result in a business
transaction with anyone.

This bid document does not constitute an offer by RailTel. The Bidder's participation in
this process may result in RailTel selecting the Bidder to engage in further discussions and
negotiations towards execution of a contract. The commencement of such negotiations does not,
however, signify a commitment by RailTel to execute a contract or to continue negotiations.
RailTel may terminate negotiations at any time without assigning any reason.

12. Payment terms

12.1RailTel shall make payment to selected Business Associate after receiving payment
from Customer for the agreed scope of work. In case of any penalty or deduction made
by customer for the portion of work to be done by BA, same shall be passed on to
Business Associate.
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12.2All payments by RailTel to the Partner will be made after the receipt of payment by
RailTel from end customer organization and upon submission of correct Tax Invoices
as per statutory norms.

12.3The Payments received from end customer will be disbursed Scope wise to the selected
BA.

12.4 Payments to selected BAs will be in Arrears only

13 SLA/Penalty/LD

The selected bidder will be required to adhere to the SLA/Penalty/LD matrix as defined in the
end Customer organization tender for his scope of work and the SLA/Penalty/LD breach penalty
will be applicable proportionately on the selected bidder, as specified in the end Customer
organization Tender. The SLA/Penalty/LD scoring and penalty deduction mechanism for in-scope
of work area shall be followed as specified in the Tender. All associated clarifications, responses
to queries, revisions, addendum and corrigendum, associated Prime Services Agreement (PSA)/
MSA/ SLA also included. Any deduction by Customer from RailTel payments on account of
SLA/Penalty/LD breach which is attributable to Partner and will be passed on to the Partner
proportionately based on its scope of work.

14 Duration of the Contract Period

The contract shall remain in force for a minimum period of 1 year from the Commercial Operation
Date (COD) which will be back to back as per end customer tender. The effective date will be the
day when the Condition Precedents are met. After 1 year, RailTel may extend the agreement as
per its end customers’ requirements and performance.

Note:

1. Depending on RailTel’s business strategy RailTel may choose to work with Partner
who is most likely to support in submitting a winning bid

2. All Documents and requirements like EMD, Tender Fees, PBG, Contract
Agreement to be shared/executed Back-to-Back as per the end customer
RFP/Tender with Tender No. : RR_ PR WC 2084 25-26 54. In case of any
discrepancy or ambiguity in any clause /specification pertaining to scope of work
area, the RFP released by end customer organization shall supersede and will be
considered sacrosanct. (All associated clarifications, response to queries, revisions,
addendum and corrigendum, associated prime service agreement (PSA)/ MSA/
SLA also included.)

3. All clauses such as cost involved, payment term, validity, lock in period, etc will be
back to back as per customer tender

4. All required MAFs and other OEM related documents along with end customer
consortium partner related documents like Integrity pact, Manpower CVs, etc
which are mandatory in RailTel’s end customer tender is to be arranged by
Selected Bidders before RailTel’s submission of Bid in end customer tender.
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Annexure 1: COVERING LETTER (To be submitted by Lead Bidder on Letter head)

Eol Reference No: Date:

To

RailTel Corporation of India Ltd

Western Railway Microwave Complex

Senapati Bapat Marg, Mahalaxmi, Mumbai — 400013

Dear Sir,
SUB: Participation in the Eol process

Having examined the Invitation for Eol document bearing the reference number _Dt.
released by your esteemed organization, we, undersigned, hereby

acknowledge the receipt of the same and offer to participate in conformity with the said Invitation
for Eol document.

If our application is accepted, we undertake to abide by all the terms and conditions
mentioned in the said Invitation for Eol document.

We hereby declare that all the information and supporting documents furnished as a part
of our response to the said Invitation for Eol document, are true to the best of our knowledge. We
understand that in case any discrepancy is found in the information submitted by us, our Eol is
liable to be rejected.

We hereby Submit EMD amount of Rs. issued vide from Bank

Authorized Signatory Name:
Designation:

Contact No:

E-Mail Address:

Signature:

Seal of the Organization:
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Annexure 2: Self-Certificate & Undertaking (To be submitted by Bidder/ in case of Consortium, all
Partners need to be submitted)

Self-Certificate (To be submitted on company letter head)

Eol Reference No: Date:

To

RailTel Corporation of India Ltd

Western Railway Microwave Complex

Senapati Bapat Marg, Mahalaxmi, Mumbai — 400013

Dear Sir,
Sub: Self Certificate for Tender, Technical, Commercial & other compliances

1. Having examined the Technical specifications mentioned in this EOI & end customer tender,
we hereby confirm that we meet all specification.

2. We agree to abide by all the technical, commercial & financial conditions of the end customer
RFP for which EOI is submitted (except pricing, termination & risk purchase rights of the
RailTel). We understand and agree that RailTel shall release the payment to selected sole
partner/lead partner after the receipt of corresponding payment from end customer by RailTel.
Further we understand that in case selected sole bidder fails to execute assigned portion of
work, then the same shall be executed by RailTel through third party or departmentally at the
riskand cost of selected sole partner bidder.

3. We agree to abide by all the technical, commercial & financial conditions of the end customer’s
RFPfor the agreed scope of work for which this EOI is submitted.

4. We hereby agree to comply with all OEM technical & financial documentation including MAF,
Technical certificates/others as per end-to-end requirement mentioned in the end customer’s
RFP. We are hereby enclosing the arrangement of OEMs against each of the BOQ item quoted
as mentioned end customer’s RFP. We also undertake to submit MAF and other documents
required inthe end Customer organization tender in favour of RailTel against the proposed
products.

5. We hereby certify that any services, equipment and materials to be supplied are produced in
eligiblesource country complying with OM/F. No. 6/18/2019 dated 23rd July 2020 issued by
DoE, MoF.

6. We hereby undertake to work with RailTel as per end customer’s RFP terms and conditions.
We confirm to submit all the supporting documents constituting/ in compliance with the
Criteria as required in the end customer’s RFP terms and conditions like technical certificates,
OEM compliancedocuments.

7. We understand and agree that RailTel is intending to select a sole bidder who is willing to
accept all terms & conditions of end customer organization’s RFP for the agreed scope of work.
RailTel will strategies to retain scope of work where RailTel has competence.
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8. We hereby agree to submit that in case of being selected by RailTel as sole bidder for the
proposed project (for which EOI is submitted), we will submit all the forms, appendix, relevant
documents etc. to RailTel that is required and desired by end Customer well before the bid
submission date by end customer and as and when required.

9. We hereby undertake to sign Pre-Bid Agreement, Pre-Contract Integrity Pact and Non-
Disclosure Agreement with RailTel on a non-judicial stamp paper of Rs. 500/- in the prescribed
Format.

10. We undertake that we will not submit directly or indirectly out bids and techno-commercial
solution/association with any other organization once selected in this EOI for pre-bid teaming
arrangement (before and after submission of bid to end customer organization by RailTel)

Authorized Signatory Name:
Designation:

Signature:

Seal of the Organization:
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Annexure 3: Undertaking for not being Blacklisted/Debarred (To be submitted by Bidder/ in case of
Consortium, all Partners need to be submitted)

Eol Reference No: Date:

To

RailTel Corporation of India Ltd

Western Railway Microwave Complex

Senapati Bapat Marg, Mahalaxmi, Mumbai — 400013

Dear Sir,
Subject: Undertaking for not being Blacklisted/Debarred

We, <Company Name>, having its registered office at <Address> hereby declares that that
the Company has not been blacklisted/debarred by any Governmental/ Non-Governmental
organization in India for past 3 Years as on bid submission date.

Authorized Signatory Name:
Designation:

Signature:

Seal of the Organization:
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Annexure 4: Format of Affidavit- (to be submitted by Bidder and all Consortium members)

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY SOLE PARTNER ALONGWITH
THE EOI DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.
500/-. The paper has to be in the name of the BA) **

L....... 488 ................ (Name and designation) * appointed as the attorney/authorized
signatory of the BA (including its constituents),
M/s (hereinafter called the BA) for the purpose of the EOI documents
for the work of as per the EOI
No. Dt. of (RailTel Corporation of India Ltd), do

hereby solemnly affirm and state on the behalf of the BA including its constituents as under:

1. T/we the BA (s), am/are signing this document after carefully reading the contents.

I/we the BA(s) also accept all the conditions of the EOI and have signed all the pages in
confirmation thereof.

3. D/we hereby declare that I/we have downloaded the EOI documents from RailTel website
www.railtelindia.com. I/we have verified the content of the document from the website and
there is no addition, no deletion or no alternation to be content of the EOI document. In
case of any discrepancy noticed at any stage i.e. evaluation of EOI, execution of work or
final payment of the contract, the master copy available with the RailTel Administration
shall be final and binding upon me/us.

4. I/we declare and certify that I/we have not made any misleading or false representation in
the forms, statements and attachments in proof of the qualification requirements.

5. I/'we also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.

6. I/we declare that the information and documents submitted along with the EOI by me/us
are correct and I/we are fully responsible for the correctness of the information and
documents, submitted by us.

7. T/we undersigned that if the certificates regarding eligibility criteria submitted by us are
found to be forged/false or incorrect at any time during process for evaluation of EOI, it
shall lead to forfeiture of the EOI EMD besides banning of business for five years on entire
RailTel. Further, I/we (insert name of the BA) * and all my/our constituents understand
that my/our constituents understand that my/our offer shall be summarily rejected.

8. D/we also understand that if the certificates submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the
contract, along with forfeiture of EMD/SD and Performance guarantee besides any other
action provided in the contract including banning of business for five years on entire
RailTel.
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DEPONENT
SEAL AND SIGNATURE OF THE BA

VERIFICATION

I/'We above named EOI do hereby solemnly affirm and verify that the contents of my/our
above affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT
SEAL AND SIGNAURE OF THE ADVOCATE

Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in
suitably by BA. Attestation before Magistrate/ Notary Public.
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Annexure 5: Draft Non-Disclosure Agreement — (Is it to be submitted by Lead Bidder and all
Consortium Members)

(To be submitted on a Rs. 500 Stamp Paper)

This Non-Disclosure Agreement (“Non-Disc”) is made and entered into day of
month year (effective date) by and between

(“Department™) and (“Company”). Whereas, Department and

Company have entered into an Agreement (“Agreement’)

effective for and

Whereas, each party desires to disclose to the other party certain information in oral or written
form which is proprietary and confidential to the disclosing party, (“CONFIDENTIAL
INFORMATION”).

NOW, THEREFORE, in consideration of the foregoing and the covenants and agreements
contained herein, the parties agree as follows:

1. Definitions. As used herein:

a. The term “Confidential Information” shall include, without limitation, all information
and materials, furnished by either Party to the other in connection with
citizen/users/persons/customers data, products and/or services, including information
transmitted in writing, orally, visually, (e.g. video terminal display) or on magnetic or
optical media, and including all proprietary information, customer and prospect lists,
trade secrets, trade names or proposed trade names, methods and procedures of
operation, commercial or marketing plans, licensed document know-how, ideas,
concepts, designs, drawings, flow charts, diagrams, quality manuals, checklists,
guidelines, processes, formulae, source code materials, specifications, programs,
software packages, codes and other intellectual property relating to the disclosing
party’s data, computer database, products and/or services. Results of any tests, sample
surveys, analytics, data mining exercises or usages etc. carried out by the receiving
party in  connection with the Department’s information including
citizen/users/persons/customers personal or sensitive personal information as defined
under any law for the time being in force shall also be considered Confidential
Information.

b. The term, “Department” shall include the officers, employees, agents, consultants,
contractors and representatives of Department.

c. The term, “Company” shall include the directors, officers, employees, agents,
consultants, contractors and representatives of Company, including its applicable
affiliates and subsidiary companies.

2. Protection of Confidential Information: With respect to any Confidential Information
disclosed to it or to which it has access, Company aftirms that it shall:

a. Use the Confidential Information as necessary only in connection with Project and in
accordance with the terms and conditions contained herein;
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Maintain the Confidential Information in strict confidence and take all reasonable steps
to enforce the confidentiality obligations imposed hereunder, but in no event take less
care with the Confidential Information that the parties take to protect the confidentiality
of its own proprietary and confidential information and that of its clients;

Not to make or retain copy of any commercial or marketing plans,
citizen/users/persons/customers database, Bids developed by or originating from
Department or any of the prospective clients of Department except as necessary, under
prior written intimation from Department, in connection with the Project, and ensure
that any such copy is immediately returned to Department even without express
demand from Department to do so;

Not disclose or in any way assist or permit the disclosure of any Confidential
Information to any other person or entity without the express written consent of the
other party; and

Return to the other party, or destroy, at Department’s discretion, any and all
Confidential Information disclosed in a printed form or other permanent record, or in
any other tangible form (including without limitation, all copies, notes, extracts,
analyses, studies, summaries, records and reproductions thereof) immediately upon the
earlier to occur of (i) expiration or termination of either party’s engagement in the
Project, or

(i1) the request of the other party therefore.

Not to discuss with any member of public, media, press, any or any other person about
the nature of arrangement entered between Department and Company or the nature of
services to be provided by the Company to the Department.

Onus. Company shall have the burden of proving that any disclosure or use inconsistent with
the terms and conditions hereof falls within any of the foregoing exceptions.

Exceptions. These restrictions as enumerated in section 1 of this Agreement shall not apply to
any Confidential Information:

a.

Which is independently developed by Company or lawfully received from another
source free of restriction and without breach of this Agreement; or

After it has become generally available to the public without breach of this
Agreement by Company; or

Which at the time of disclosure to Company was known to such party free of
restriction and evidenced by documentation in such party’s possession; or

Which Department agrees in writing is free of such restrictions.

Which is received from a third party not subject to the obligation of confidentiality
with respect to such Information;
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10.

11.

Remedies. Company acknowledges that
(a) any actual or threatened disclosure or use of the Confidential Information by Company
would be a breach of this agreement and may cause immediate and irreparable harm to
Department;
(b) Company affirms that damages from such disclosure or use by it may be impossible to
measure accurately; and
(c) injury sustained by Department may be impossible to calculate and remedy fully.
Therefore, Company acknowledges that in the event of such a breach, Department shall be
entitled to specific performance by Company of Company’s obligations contained in this
Agreement. In addition, Company shall indemnify Department of the actual and liquidated
damages which may be demanded by Department. Moreover, Department shall be entitled to
recover all costs (including reasonable attorneys’ fees) which it or they may incur in connection
with defending its interests and enforcement of legal rights arising due to a breach of this
agreement by Company.
Need to Know. Company shall restrict disclosure of such Confidential Information to its
employees and/or consultants with a need to know (and advise such employees of the
obligations assumed herein), shall use the Confidential Information only for the purposes set
forth in the Agreement, and shall not disclose such Confidential Information to any affiliates,
subsidiaries, associates and/or third party without prior written approval of the disclosing party.
Intellectual Property Rights Protection. No license to a party, under any trademark, patent,
copyright, design right, mask work protection right, or any other intellectual property right is
either granted or implied by the conveying of Confidential Information to such party.
No Conflict. The parties represent and warrant that the performance of its obligations
hereunder does not and shall not conflict with any other agreement or obligation of the
respective parties to which they are a party or by which the respective parties are bound.
Authority. The parties represent and warrant that they have all necessary authority and power
to enter into this Agreement and perform their obligations hereunder.
Dispute Resolution. If any difference or dispute arises between the Department and the
Company in connection with the validity, interpretation, implementation or alleged breach of
any provision of this Agreement, any such dispute shall be referred appropriately to RailTel/
stakeholders/ partners/ patrons

a. The arbitration proceedings shall be conducted in accordance with the (Indian)
Arbitration and Conciliation Act, 1996 and amendments thereof.
The place of arbitration shall be Mumbai.
The arbitrator’s award shall be substantiated in writing and binding on the parties.
The proceedings of arbitration shall be conducted in English language.
The arbitration proceedings shall be completed within a period of 180 days from the
date of reference of the dispute to arbitration.
Governing Law. This Agreement shall be interpreted in accordance with and governed by

°oae o
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the substantive and procedural laws of India and the parties hereby consent to the exclusive
jurisdiction of Courts and/or Forums situated at Mumbai, India only.

12. Entire Agreement. This Agreement constitutes the entire understanding and agreement of the
parties, and supersedes all previous or contemporaneous agreement or communications, both
oral and written, representations and under standings among the parties with respect to the
subject matter hereof.

13. Amendments. No amendment, modification and/or discharge of this Agreement shall be valid
or binding on the parties unless made in writing and signed on behalf of each of the parties by
their respective duly authorized officers or representatives.

14. Binding Agreement. This Agreement shall be binding upon and inure to the benefit of the
parties hereto and their respective successors and permitted assigns.

15. Severability. It is the intent of the parties that in case any one or more of the provisions
contained in this Agreement shall be held to be invalid or unenforceable in any respect, such
provision shall be modified to the extent necessary to render it, as modified, valid and
enforceable under applicable laws, and such invalidity or unenforceability shall not affect the
other provisions of this Agreement.

16. Waiver. If either party should waive any breach of any provision of this Agreement, it shall
not thereby be deemed to have waived any preceding or succeeding breach of the same or any
other provision hereof.

17. Survival. Both parties agree that all of their obligations undertaken herein with respect to
Confidential Information received pursuant to this Agreement shall survive till perpetuity even
after any expiration or termination of this Agreement.

18. Non-solicitation. During the term of this Agreement and thereafter for a further period of two
(2) years Company shall not solicit or attempt to solicit Department’s employees and/or
consultants, for the purpose of hiring/contract or to proceed to conduct operations/business
similar to Department with any employee and/or consultant of the Department who has
knowledge of the Confidential Information, without the prior written consent of Department.
This section will survive irrespective of the fact whether there exists a commercial relationship
between Company and Department.

19. Term. Subject to aforesaid section 17, this Agreement shall remain validupto __ years from
the “effective date”.

IN WITNESS HEREOF, and intending to be legally bound, the parties have executed this
Agreement to make it effective from the date and year first written above.

For Department
Name:

Title:
WITNESSES:
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For Company
Name:

Title:

WITNESSES:

L.

\ \

RAILTEL
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Annexure 6: Integrity Pact -(Is it to be submitted by Lead Bidder and all Consortium Members)

(To be executed on Rs. 500/- Stamp Paper)

Eol Number: Dated:

This Integrity Pact is made at on this Day of 2022

BETWEEN

RailTel Corporation of India Ltd (a Govt of India Enterprise under Ministry of Railways) having
its registered office at Plate-A, 6th Floor, Office Block Tower-2, East Kidwai Nagar, New Delhi-
110023and Regional Office at Western Railway Microwave Complex, Senapati Bapat Marg,
Mahalaxmi, Mumbai — 400013, hereinafter referred to as “The Principal”, which expression shall
unless repugnant to the meaning or contract thereof include its successors and permitted assigns
AND

<Bidder Name> having its registered office at <Bidders Registered and Branch Address (if any)>
hereinafter referred to as “The Bidder/ Contractor/ Concessionaire/ Consultant” and which
expression shall unless repugnant to be meaning or context thereof include its successors and
permitted assigns.

Preamble

Whereas, the Principal intends to award, under laid down organizational procedure’s contract/s
for
The Principal values full compliance with all relevant laws of the land, rules of land, regulations,

economic use of resources and of fairness/ transparency in its relations with its Bidder(s) and for
Contractor(s)/Concessionaire(s)/Consultant(s).

2

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity
Pact (hereafter referred to as Integrity Pact) the terms and conditions of which shall also be read
as integral part and parcel of the Tender documents and contract between the parties. Now,
therefore, in consideration of mutual covenants stipulated in this pact, the parties hereby agree as
follows and this pact witnessed as under: -

Article — 1: Commitments of the Principal
1. The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principle: -
a. No employee of the Principal, personally or through family members, will in
connection with the Tender for, or the execution of a contract, demand take a
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promise for or accept for self or third person any material or immaterial benefit
which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential/ additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

c. The Principal will exclude all known prejudiced persons from the process.

2. [If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act or any other Statutory Acts or if there be a
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer
and in addition can initiate disciplinary actions as per its internal laid down Rules/
Regulations.

Article — 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)
The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to take all
measures necessary to prevent corruption. He commits himself to observe the following
principles during his participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or
through any other person or firm, offer, promise or give to any of the Principals
employees involved in the tender process or the execution of the contract or to any
third person any material or other benefit which he/she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during the tender
process or during the execution of the contract.

b. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with
other Bidders into any undisclosed agreement or understanding, whether formal or
informal. This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission or bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit any
offence under the relevant IPC / PC. Act and other Statutory Acts; further the
Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not use improperly
for purposes of completion or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship, regarding
plans, technical proposals and business details, including information contained or
transmitted electronically.

d. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin shall
disclose the name and address of the Agents/ representatives in India. If any similarly
the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian

Page 28 of 47



Nationality shall furnish the name and address of the foreign principle, if any. Further
details as mentioned in the ‘Guidelines on Indian Agents of Foreign Suppliers’ shall
be disclosed by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s).
Further, all the payments made to the Indian Agent /Representative have to be Indian
Rupees only.

e. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when presenting
his bid, disclose any and all payments he has made, is committed to or intends to
make to agents, brokers or any other intermediaries in connection with the award of
the contract. He shall also disclose the details of services agreed upon for such
payments.

f. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third
persons to commit offences outlined above or be an accessory to such offences.

g. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any
outside influence through any Govt. bodies/quarters directly or indirectly on the
bidding process in furtherance of his bid.

h. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) who have signed a
Integrity pact shall not approach the court while representing the matter to IEMs and
shall wait for their decision in the matter.

Article — 3: Disqualification from tender process and exclusion from future contracts

1.

If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) before award or during
execution has committed a transgression through a violation of any provision of Article- 2,
above or in any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/ Contractor(s)/ Concessionaire(s)/
Consultant(s) from the tender process.

If the Bidder/Contractor/Concessionaire/Consultant has committed a transgression through
a violation of Article-2 such as to put his reliability or credibility into question, the Principal
shall be entitled to exclude including blacklist and put on holiday the
Bidder/Contractor/Concessionaire/Consultant for any future tenders/contract award
process. The imposition and duration of the exclusion will be determined by the severity
of the transgression. The severity will be determined by the Principal taking into
consideration the full facts and circumstances of each case particularly taking into account
the number of transgressions, the position of the transgressors within the company
hierarchy of the Bidder/Contractor/Concessionaire/Consultant and the amount of the
damage. The exclusion will be imposed for a maximum of 1 year.

A transgression is considered to have occurred if the Principal after due consideration of
the available evidence concludes that “On the basis of facts available there are no material
doubts”.
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The Bidder/ Contractor/Concessionaire/Consultant will its free consent and without any
influence agrees and undertakes to respect and uphold the Principal’s absolute rights to
resort to and impose such exclusion and further accepts and undertakes not to challenge or
question such exclusion on any ground, including the lack of any hearing before the
decision to resort to such exclusion is taken. This undertaking is given freely and after
obtaining independent legal advice.

The decision of the Principal to the effect that a breach of the provisions of this Integrity
Pact has been committed by the Bidder/ Contractor/Concessionaire/Consultant shall be
final and binding on the Bidder/ Contractor/Concessionaire/Consultant, however, the
Bidder/ Contractor/ Concessionaire/ Consultant can approach IEM(s) appointed for the
purpose of this Pact.

On occurrence of any sanctions/ disqualification etc. arising out from violation of integrity
pact, Bidder/ Contractor/Concessionaire/Consultant shall not be entitled for any
compensation on this account.

Subject to full satisfaction of the Principal, the exclusion of the
Bidder/Contractor/Concessionaire/Consultant could be revoked by the Principal if the
Bidder/ Contractor/Concessionaire/Consultant can prove that he has restored/recouped the
damage caused by him and has installed a suitable corruption prevention system in his
organization.

Article — 4: Compensation for Damages

1.

2.

If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money Deposit/
Bid Security or demand and recover the damages equivalent to Earnest Money Deposit/
Bid Security apart from any other legal right that may have accrued to the Principal.

In addition to above, the Principal shall be entitled to take recourse to the relevant
provisions of the contract related to Termination of Contract due to
Contractor/Concessionaire/Consultant’s Default. In such case, the Principal shall be
entitled to forfeit the Performance Bank Guarantee of the Contractor/ Concessionaire/
Consultant and/or demand and recover liquidated and all damages as per the provisions of
the contact/Concession agreement against Termination.

Article — 5: Previous Transgression

1.

The Bidder declares that no previous transgression occurred in the last 3 years immediately
before signing of this integrity pact with any other Company in any country conforming to
the anticorruption/Transparency International (TI) approach or with any other Public
Sector Enterprise/Undertaking in India or any Government Department in India that could
justify his exclusion from the Tender process.
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2.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action for his exclusion can be taken as mentioned under Article-3 above
for transgression of Article-2 and shall be liable for compensation for damages as per
Article-4 above.

Article — 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/
Subcontractors

1.

The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) undertake(s) to demand from
all sub-contractors a commitment in conformity with this integrity Pact, and to submit it to
the Principal before contract signing.

The Principal will enter into agreements with identical conditions as this one with all
Bidders/Contractors/Concessionaire/Consultant and Subcontractors.

The Principal will disqualify from the Tender process all Bidders who do not sign this Pact
violate its provisions.

Article — 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/
Consultant(s)/ Sub-contractor(s)

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant
or Subcontractor, or of an employee or a representative or an associate of a Bidder/ Contractor/
Concessionaire/ Consultant or Subcontractor, which constitutes corruption, or if the Principal has
substantive suspicion in this regard, the Principal will inform the same to the Chief Vigilance
Officer.

Article — 8: Independent External Monitor (IEM)

1.

The Principal appoints competent and credible Independent External Monitor for this Pact
after approval from Central Vigilance Commission. The task of the Monitor is to review
independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and performs
his functions neutrally and independently. He reports to the CMD, RailTel.

The Bidder/Contractor/Concessionaire/Consultant accepts that the Monitor has the right to
access without restriction to all Project documentation of the Principal including that
provided by the Bidder/ Contractor/ Concessionaire/ Consultant. The Bidder/ Contractor/
Concessionaire/ Consultant will also grant the Monitor, upon his request and demonstration
of a valid interest, unrestricted and unconditional access to his Project documentation. The
same is applicable to Subcontractors.

The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s)/Contractor(s)/Subcontractors(s) with confidentiality. The Monitor has also
signed on ‘Non-disclosure of Confidential Information’ and of ‘Absence of Conflict of
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Interest’. In case of any conflict of interest arising at a later date, the IEM shall inform
CMD, RailTel and recuse himself/herself from that case.

5. The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the
contractual  relations between the Principal and the Bidder/Contractor/
Concessionaire/Consultant. The parties offer to the Monitor the option to participate in
such meetings.

6. As soon as the Monitor notices, or believes to notice any transgression as given in Article-
2, he may request the Management of the Principal to take corrective action, or to take
relevant action. The monitor can in this regard submit non-*binding recommendations.
Beyond this, the Monitor has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action.

7. The Monitor will submit a written report to the CMD, RailTel within 8-10 weeks from the
date of reference or intimation to him by the Principal and, should the occasion arise,
submit proposals for correcting problematic situations.

8. If the Monitor has reported to the CMD, RailTel, a substantiated suspicion of an offence
under relevant IPC/PC Act or any other Statutory Acts, and the CMD, RailTel has not,
within the reasonable time taken visible action to proceed against such offence or reported
it the Chief Vigilance Officer, the Monitor may also transmit this information directly to
the Central Vigilance Commissioner.

9. The word 'Monitor' would include both singular and plural.

Article — 9: Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor/Consultant
12 months after his Defect Liability Period is over or 12 months after his last payment under the
contract whichever is later and for all other unsuccessful Bidders, 6 months after this Contract has
been awarded (In case of BOT projects). It expires for the concessionaire 24 months after his
concession period is over and for all other unsuccessful Bidders 6 months after this Contract has
been awarded. Any violation of the same would entail disqualification of the bidder and exclusion
from future dealings.

If any claim is made/lodged during this time, the same shall be biding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged determined by CMD of
RailTel.

Article — 10: Other Provisions
1. This pact is subject to Indian Law, Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. New Delhi.
2. Changes and supplements as well as termination notices need to be made in writing.
3. If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a Joint Venture
partner, this pact must be signed by all partners or members.
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Should one or several provisions of this agreement turn out to be invalid, the reminder of
this agreement remains valid, in this case, the parties will strive to come to an agreement
to their original intentions.

Issue like warranty / Guarantee etc. shall be outside the purview of IEMs.

In the event of any contradiction between the Integrity Pact and its Annexure, the clause in
Integrity Pact shall prevail.

Any dispute/differences arising between the parties with regard to term of this Pact, any
action taken by the Principal in accordance with this Pact or interpretation thereof shall not
be subject to any Arbitration.

The actions stipulated in the integrity Pact are without prejudice to any other legal action
that may follow in accordance with the provisions of the extant law in force relating to any
civil or criminal proceedings.

In witness whereof, he parties have signed and executed this pact at the place and date first done
mentioned in the presence of following witnesses: -

(For & On behalf of the (Principal) (For & On behalf of Bidder/Contractor/

Place:
Date:

Concessionaire/Consultant)

Witness 1:

Witness 2:
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Annexure 7: Complete Eol Examination & Nil Deviation Certificate-- (Is it to be submitted by Lead
Bidder and all Consortium Members)
(To be submitted by Bidder)

To

RailTel Corporation of India Ltd

Western Railway Microwave Complex

Senapati Bapat Marg, Near Railway Sports Ground
Mahalaxmi, Mumbai — 400013

Sub: Complete Eol Examination & Nil Deviation Certificate

Ref: Eol Number: Dated:

Dear Sir,

We <Bidder Name> having completely examined the referred Eol, its corrigendum and
any other documents/its addendums/corrigendum referred in this Eol, conclude that we have
understood the Terms & Conditions of the Eol and its subsequent addendums & corrigendum (if
any) and any other documents/its addendums/corrigendum referred in this Eol. We declare that we
have sought all clarifications for the same from RailTel or its end customer for anything contained
in this Eol & any other documents/its addendums/ corrigendum referred in this Eol and have been
satisfied with the clarifications to the fullest extent and there are no terms, clauses, conditions, etc
which are ambiguous.

We also declare that there is no deviation from adhering to anything that is contained in
this Eol and any other documents/its addendums/corrigendum referred in this Eol and that any
deviation later raised by us shall lead to forfeiture of the Bid/Contract at complete discretion of
RailTel.

Signature of Authorized Signatory (with official seal)
Name :

Designation

Address

Telephone and Fax

E-mail address
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Annexure 8: Back to Back Compliance Certificate--(To be submitted by Lead Bidder)
(To be submitted by Bidder)

To

RailTel Corporation of India Ltd

Western Railway Microwave Complex

Senapati Bapat Marg, Near Railway Sports Ground
Mahalaxmi, Mumbai — 400013

Sub: Complete back to back Compliance Certificate
Ref: 1) Eol Number: Dated:

2) Tender Reference No- SnT C BRC 138 2024-25 dated 01/05/2025
and all of its addendums/ corrigendum’s & published documents

Dear Sir,

Considering reference 1 & 2 we would like to declare that we have read and understood
the Eol, its corrigendum and any other documents/its addendums/corrigendum referred in this Eol
thoroughly. We would like to give you our back to back compliance for all the tender terms and
conditions, clauses, timelines, deliverables and anything explicitly mentioned in the Eol, its

corrigendum and any other documents/its addendums/corrigendum referred in this Eol.

Signature of Authorized Signatory (with official seal)
Name :

Designation

Address

Telephone and Fax

E-mail address
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Annexure 9: Performance Bank Guarantee Format

(For a sum of percentage of the value of the contract as per RailTel’s end customer RFP/tender)
(Stamp Duty to be confirmed by RailTel in co-ordination with RailTel’s Legal Department)
(Final Draft to be confirmed by RailTel Legal before BG issuance)

To

RailTel Corporation of India Ltd
Western Railway Microwave Complex
Senapati Bapat Marg, Mahalaxmi
Mumbai — 400013

WHEREAS:

name and address of Applicant] (hereinafter called “the Applicant”) and
RailTel (the “Authority”) have entered into an agreement (the “Agreement”) for ‘Tender Work
Details’ subject to and in accordance with the provisions of the Agreement.

(A) The Agreement requires the Applicant to furnish a Performance Security for due and faithful
performance of its obligations, under and in accordance with the Agreement, during the
{Implementation Period/ Defects Liability Period and Maintenance Period} (as defined in the
Agreement) in a sum of Rs ***** Cr,

B)We, oo Through our branch at(The “Bank”) have agreed to furnish this bank
guarantee (hereinafter called the “Guarantee”) by way of Performance Security. NOW,
THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as
follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance
of the Applicant obligations during the {Implementation period /Defects Liability Period and
maintenance period} under and in accordance with the Agreement, and agrees and undertakes
to pay to the Authority, upon its mere first written demand, and without any demur, reservation,
recourse, contest or protest, and without any reference to the Applicant, such sum or sums up
to an aggregate sum of the Guarantee Amount as the Authority shall claim, without the
Authority being required to prove or to show grounds or reasons for its demand and/or for the
sum specified therein.
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. Aletter from the Authority, under the hand of an officer not below the rank of General Manager

in RailTel that the Applicant has committed default in the due and faithful performance of all
or any of its obligations under and in accordance with the Agreement shall be conclusive, final
and binding on the Bank. The Bank further agrees that the Authority shall be the sole judge as
to whether the Applicant is in default in due and faithful performance of its obligations during
and under the Agreement and its decision that the Applicant is in default shall be final and
binding on the Bank, notwithstanding any difference between the Authority and the Applicant,
or any dispute between them pending before any court, tribunal, arbitrators or any other
Authority or body, or by the discharge of the Applicant for any reason whatsoever.

. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank
were the principal debtor and any change in the constitution of the Applicant and/or the Bank,
whether by their absorption with any other body or corporation or otherwise, shall not in any
way or manner affect the liability or obligation of the Bank under this Guarantee.

It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to
proceed against the Applicant before presenting to the Bank its demand under this Guarantee.
The Authority shall have the liberty, without affecting in any manner the liability of the Bank
under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to
extend the time or period for the compliance with, fulfilment and/or performance of all or any
of the obligations of the Applicant contained in the Agreement or to postpone for any time,
and from time to time, any of the rights and powers exercisable by the Authority against the
Applicant, and either to enforce or forbear from enforcing any of the terms and conditions
contained in the Agreement and/or the securities available to the Authority, and the Bank shall
not be released from its liability and obligation under these presents by any exercise by the
Authority of the liberty with reference to the matters aforesaid or by reason of time being given
to the Applicant or any other forbearance, indulgence, act or omission on the part of the
Authority or of any other matter or thing whatsoever which under any law relating to sureties
and guarantors would but for this provision have the effect of releasing the Bank from its
liability and obligation under this Guarantee and the Bank hereby waives all of its rights under
any such law.

This Guarantee is in addition to and not in substitution of any other guarantee or security now
or which may hereafter be held by the Authority in respect of or relating to the Agreement or
for the fulfilment, compliance and/or performance of all or any of the obligations of the
Applicant under the Agreement.

. Notwithstanding anything contained hereinbefore, the liability of the Bank under this

Guarantee is restricted to the guaranteed amount and this Guarantee will remain in force for
the period specified in paragraph 8 below and unless a demand or claim in writing is made by
the Authority on the Bank under this Guarantee all rights of the Authority under this Guarantee
shall be forfeited and the Bank shall be relieved from its liabilities hereunder.
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8. The Guarantee shall cease to be in force and effect on ****§ unless a demand or claim under
this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be discharged
from its liabilities hereunder.

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous
express consent of the Authority in writing and declares and warrants that it has the power to
issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank.

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed
to the Bank at its above referred branch, which shall be deemed to have been duly authorized
to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be
deemed to have been given at the time when it ought to have been delivered in due course of
post and in proving such notice, when given by post, it shall be sufficient to prove that the
envelope containing the notice was posted and a certificate signed by an officer of the
Authority that the envelope was so posted shall be conclusive.

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect
for up to the date specified in paragraph 8 above or unit it is released earlier by the Authority
pursuant to the provisions of the Agreement.

Signed and sealed this ........... day of .......... 20........ at ......... SIGNED, SEALED AND
DELIVERED For and on behalf of the Bank by:
(Signature) (Name) (Designation) (Code Number) (Address)

NOTES:
a. The bank guarantee should contain the name, designation and code number of the
officer(s) signing the guarantee.
b. The address, telephone number and other details of the head office of the Bank as well as
of issuing branch should be mentioned on the covering letter of issuing branch
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Annexure 10: Consortium Agreement Draft Format

THIS CONSORTIUM AGREEMENT is entered into on this the.................. day of <Month>,
2025 AMONGST {<Company Name>, and having its registered office at <Address>}
(hereinafter referred to as the “First Part” which expression shall, unless repugnant to the
context include its successors and permitted assigns) AND

{<Company Name>, and having its registered office at <Address>} and (hereinafter referred to
as the “Second Part” which expression shall, unless repugnant to the context include its
successors and permitted assigns).

The above-mentioned parties of the FIRST, SECOND and THIRD} PART are collectively
referred to as the “Parties” and each is individually referred to as a “Party” WHEREAS,

A. The PED/WR represented by the RailTel Corporation of India Ltd (hereinafter referred
to as the “Authority” which expression shall, unless repugnant to the context or meaning
thereof, include its administrators, successors and assigns) (the “Authority”), having its
office at “RailTel Corporation of India Ltd, Western Railway Microwave Complex,
Senapati Bapat Marg, Mahalaxmi, Mumbai - 400013” is engaged in the “Name of the work”,
and as part of this endeavor, has invited Bids (the Bids”) by its Eol No dated (the
“RFP”) for award of contract for..............cceeeunenee. (the “Project”) through Agreement
Contract conditions.

B. The Parties are interested in jointly Bidding for the Project as members of a {consortium}
and in accordance with the terms and conditions of the RFP document and other Bid
documents in respect of the Project, and

C. It is a necessary condition under the RFP document that the members of the {consortium}
shall enter into a Consortium Agreement and furnish a copy thereof with the Application.

NOW IT IS HEREBY AGREED as follows:

1. Definitions and Interpretations
In this Agreement, the capitalized terms shall, unless the context otherwise requires, have the
meaning ascribed thereto under the RFP.

2. Consortium}

a. The Parties do hereby irrevocably constitute a consortium (the “{consortium}”) for the
purposes of jointly participating in the Bidding Process for the Project.

b. The Parties hereby undertake to participate in the Bidding Process only through this
{consortium} and not individually and/ or through any other {consortium} constituted
for this Project, either directly or indirectly.
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3. Covenants

The Parties hereby undertake that in the event the {consortium} is declared the Selected
bidder and awarded the Project, it shall enter into an Agreement Contract with the Authority
for performing all its obligations as the Contractor in terms of the Agreement contract for the
Project.

4. Role of the Parties

The Parties hereby undertake to perform the roles and responsibilities as described below:
a. Party of the First Part shall be the Lead member of the {consortium} and shall have the
power of attorney from all Parties for conducting all business for and on behalf of the
{consortium} during the Bidding Process and for performing all its obligations as the
Contractor in terms of the Agreement Contract for the Project.

b. Party of the Second Part shall be {the member of the consortium}; and

c. Party of the Third Part shall be {the member of the consortium}

5. Joint and Several Liability

The Parties do hereby undertake to be jointly and severally responsible for all obligations and
liabilities relating to the Project and in accordance with the terms of the RFP and the
Agreement Contract, till such time as the completion of the Project is achieved under and in
accordance with the Agreement Contract.

6. Share of work in the Project

The Parties agree that the proportion of Scope of Work as per the Agreement Contract to be
allocated among the members shall be as follows:

First Party:

{Second Party:}

7. Representation of the Parties
Each Party represents to the other Parties as of the date of this Agreement that:

a. Such Party is duly organized, validly existing and in good standing under the laws of its
incorporation and has all requisite power and authority to enter into this Agreement.

b. The execution, delivery and performance by such Party of this Agreement has been
authorized by all necessary and appropriate corporate or governmental action and a copy
of the extract of the charter documents and board resolution/ power of attorney in favour
of the person executing this Agreement for the delegation of power and authority to
execute this Agreement on behalf of the {consortium} Member is annexed to this
Agreement, and will not, to the best of its knowledge:

i. require any consent or approval not already obtained;

ii. violate any Applicable Law presently in effect and having applicability to it;

iii. violate the memorandum and articles of association, by-laws or other applicable
organizational documents thereof.

iv. violate any clearance, permit, concession, grant, license or other governmental
authorization, approval, judgment, order or decree or any mortgage agreement,
indenture, or any other instrument to which such Party is a party or by which such
Party or any of its properties or assets are bound or that is otherwise applicable to
such Party; or

v. create or impose any liens, mortgages, pledges, claims, security interests, charges
or Encumbrances or obligations to create a lien, charge, pledge, security interest,
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encumbrances that would not, individually or in the aggregate, have a material adverse
effect on the financial condition or prospects or business of such Party to prevent such
Party from fulfilling its obligations under this Agreement.

c. this Agreement is the legal and binding obligation of such Party, enforceable in

accordance with its terms against it; and

d. there is no litigation pending or, to the best of such Party's knowledge, threatened to which it
or any of its Affiliates is a party that presently affects, or which would have a material adverse
effect on the financial condition or prospects or business of such Party in the fulfillment of its
obligations under this Agreement.

8. Termination

This Agreement shall be effective from the date hereof and shall continue in full force and effect
until Project completion (the “Defects Liability Period”) is achieved under and in accordance
with the EPC Contract, in case the Project is awarded to the {consortium} However, in case the
{consortium} is either not pre-qualified for the Project or does not get selected for award of the
Project, the Agreement will stand terminated in case the Applicant is not pre-qualified or upon
return of the Bid Security by the Authority to the bidder, as the case may be.

9. Miscellaneous

a. This Consortium Agreement shall be governed by laws of {India}.

b. The Parties acknowledge and accept that this Agreement shall not be amended by the
Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.SIGNED,
SEALED AND DELIVERED

For and on behalf of

Lead member by: SECOND PART
(Signature) (Signature)
(Name) (Name)
(Designation) (Designation)
(Address) (Address)

In the presence of:
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Annexure 12: Agreement Draft Format

(As per Customer Tender and any of its addendums/ corrigendum’s/ clarifications issued by the
Tender floating authority. The agreement will be signed with selected Bidder on Back to Back
basis and will be binding upon the parties)
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Annexure 13: Price Bid Format
(Back-to-Back as per end customer RFP/Tender referred including all its amendments/
corrigcendum/ clarifications)
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Annexure 14: BoQ

(Back-to-Back as per Schedule of end customer RFP/Tender referred including all its amendments/
corrigendums/ clarifications)

S.No. Item Item Qty Unit Basic Value Escl.(%) Amount Bidding
Code Qty | Unit Rate Unit

Schedule () A-Coaches in which 04 nos. of camera to installed as per RDSO Specification
no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest.

4 1 | 1748.00| Numbers| 767.00| 1340716.00 | AT Par

Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025

1 | 437.00 | Numbers | 11658.40 | 5094720.80 | AT Par | |
5 Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025

6 1 | 874.00‘ Numbers‘ 1947.00‘ 1701678.00 ‘ ATPar‘ ‘

Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025

7 1 | 437.00 | Set | 18644.00 | 8147428.00 | AT Par | |

Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification
no.RDSO/SPN/TC/106/2025, Version 3.1,effective from 04.06.2025.

8 1 | 437.00| Numbers| 37114.54| 16219053.98 | ATPar| |

Description:- Installation, Testing & commissioning as per the RDSO specification
no.RDSO/SPN/TC/106/2025, Version 3.1,effective from 04.06.2025.

1 | 437.00 | Numbers | 6195.00 | 2707215.00 | AT Par | |
9 Description:- GPS & GSM Antena to RDSO specification no.RDSO/SPN/ TC/106/2025, Version
3.1,effective from 04.06.2025.

10 1 | 437.00 ‘ Numbers ‘ 12390.00 ‘ 5414430.00 ‘ AT Par ‘ ‘

Description:- 12 Volt Power Supply to RDSO specification no.RDSO/SPN/TC/106/ 2025, Version
3.1,effective from 04.06.2025.

S.No. Item Item | Qty Unit Unit Basic Value Escl.(%) Amount Bidding
Code Qty Rate Unit

Schedule () B-Coaches in which 08 nos. of camera to istalled as per RDSO Specification
no.RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest.

4 2 | 2856.00 | Numbers | 767.00 | 2190552.00 | AT Par

Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025

2 | 357.00 | Numbers | 11658.40 | 4162048.80 | AT Par | |
5 Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

7 2 | 714.00 | Numbers | 1947.00 | 1390158.00 | AT Par | |

Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025

2 | 357.00 | Set | 18644.00 | 6655908.00 | AT Par | |
8 Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

9 2 | 357.00 ‘ Numbers ‘ 37114.54 ‘ 13249890.78 ‘ AT Par ‘ ‘
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Description:- Installation, Testing & commissioning as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

10 2 | 357.00 | Numbers | 6195.00 | 2211615.00 | AT Par |
Description:- GPS & GSM Antena to RDSO specification no. RDSO/SPN/ TC/106/2025, Version 3.1, effective
from 04.06.2025.
2 | 357.00 | Numbers | 12390.00 | 4423230.00 | AT Par |

11 Description:- 12 Volt Power Supply to RDSO specification no. RDSO/SPN/TC/106/ 2025, Version 3.1, effective from
04.06.2025.

S.No. Item Item | Qty Unit Unit Basic Value Escl.(%) Amount Bidding
Code Qty Rate Unit

Schedule () C-Coaches in which 09 nos. of camera to installed as per RDSO Specification
no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest

4 3 | 594.00 | Numbers | 767.00 | 455598.00 | AT Par
Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

3 | 66.00 | Numbers | 11658.40 | 769454.40 | AT Par | |

5 Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

6 3 | 132.00 | Numbers | 1947.00 | 257004.00 | AT Par | |
Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

3 | 66.00 | Set | 18644.00 | 1230504.00 | AT Par | |

7 Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025

8 3 | 66.00 ‘ Numbers ‘ 37114.54 ‘ 2449559.64 ‘ AT Par ‘ ‘
Description:- Installation, Testing & commissioning as perthe RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,effective from 04.06.2025

9 3 | 66.00 | Numbers | 6195.00 | 408870.00 | AT Par |
Description:- GPS & GSM Antena to RDSO specification no. RDSO/SPN/ TC/106/2025, Version 3.1, effective
from 04.06.2025.

3 | 66.00 | Numbers | 12390.00 | 817740.00 | AT Par | |

10 Description:- 12 Volt Power Supply to RDSO specification no. RDSO/SPN/TC/106/ 2025, Version 3.1, effective from
04.06.2025.

S.No. Item Item | Qty Unit Unit Basic Value Escl.(%) Amount Bidding
Code Qty Rate Unit

Schedule () D-Coaches in which 10 nos. of camera to installed as per RDSO Specification
no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest

4 4 | 2680.00 | Numbers | 767.00 | 2055560.00 | AT Par
Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
4 | 268.00 | Numbers | 11658.40 | 3124451.20 | AT Par | |
5 Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
@ | 536.00 ‘ Numbers ‘ 1947.00 ‘ 1043592.00 ‘ AT Par ‘ ‘
|Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
7 4 | 268.00 | Set | 18644.00 | 4996592.00 | AT Par | |

Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
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4 | 268.00 \ Numbers \ 37114.54 | 9946696.72 | AT Par | |

8 Description:- Installation, Testing & commissioning as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

9 4 | 268.00 ‘ Numbers ‘ 6195.00 ‘ 1660260.00 ‘ AT Par ‘
Description:- GPS & GSM Antena to RDSO specification no. RDSO/SPN/ TC/106/2025, Version 3.1, effective
from 04.06.2025.

10 4 | 268.00 | Numbers | 12390.00 | 3320520.00 | AT Par |
Description:- 12 Volt Power Supply to RDSO specification no. RDSO/SPN/TC/106/ 2025, Version 3.1, effective from
04.06.2025

S.No. Item Item | Qty Unit Unit Basic Value Escl.(%) Amount Bidding
Code Qty Rate Unit

Schedule () E-Coaches in which 12 nos. of camera to installed as per RDSO Specification
no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest.

5 2136.00 Numbers 767.00 1638312.00 AT
Par

Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

5 178.00 Numbers 11658.40 2075195.20 AT
Par

Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

5 356.00 Numbers 1947.00 693132.00 AT
Par

Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

5 178.00 Set 18644.00 3318632.00 AT
Par

Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025

5 178.00 Numbers 37114.54 6606388.12 AT
Par

Description:- Installation, Testing & commissioning as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025

5 178.00 Numbers 6195.00 1102710.00 AT
Par

Description:- GPS & GSM Antena to RDSO specification no. RDSO/SPN/ TC/106/2025, Version 3.1, effective
from 04.06.2025.

10

5 178.00 Numbers 12390.00 2205420.00 AT
Par

Description:- 12 Volt Power Supply to RDSO specification no. RDSO/SPN/TC/106/ 2025, Version 3.1, effective from
04.06.2025.

S.No.

Item Item | Qty Unit Unit Basic Value Escl.(%) Amount Bidding
Code Qty Rate Unit

Schedule () F-Supply of Hand Held Terminal as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

6 26.00 Numbers 70682.00 1837732.00 AT
Par

Description:- Supply of Hand Held Terminal as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

S.No.

Item Item | Qty Unit Unit Basic Value Escl.(%) Amount Bidding
Code Qty Rate Unit

Schedule () G-Microphone to RDSO specification no. RDSO/ SPN/TC /106/ 2025, Version
3.1, effective from 04.06.2025.
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7 8024.00 3883616.00

484.00 ‘ Numbers

Par

AT

Description:- Microphone to RDSO specification no. RDSO/ SPN/TC /106/ 2025, Version 3.1, effective from

04.06.2025. (Provision for EMU-DTC,MEMU/DMC & DEMU/DPC)

- END OF DOCUMENT -
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CE-SHOP-MTN-MECHANICAL/CENTRAL RLY
TENDER DOCUMENT

Tender No: RR_PR_WC_2084_25-26 54 Closing Date/Time: 30/08/2025 14:00

CWM MTN acting for and on behalf of The President of India invites E-Tenders against Tender No
RR_PR_WC_2084_25-26_54 Closing Date/Time 30/08/2025 14:00 Hrs. Bidders will be able to submit their
original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any such
manual offer received shall be ignored.

1. NIT HEADER

Name of Work Installation of IP based Video Surveillance system in EMU/MEMU/DEMU Coaches.
Bidding type Normal Tender
Tender Type Open Bidding System Two Packet System

Tender Closing Date

Date Time Of Uploading

30/08/2025 14:00 22/07/2025 13:09

Time Tender

Pre-B-id Conference Yes P_re-Bid Conference Date 29/07/2025 11:00
Required Time

Advertised Value 842110134.08 Tendering Section WORKS CELL
Bidding Style Single Rate for Tender Bidding Unit Above/Below/Par
Earnest Money (Rs.) 4360600.00 Validity of Offer ( Days) 90

Tender Doc. Cost (Rs.) (0.00 Period of Completion 10 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 07/08/2025

Number of JV Member

Are JV allowed to bid Yes 3
Allowed

Are Consortium allowed No Number of Consortium 0

to bid Member Allowed

Ranking Order For Bids |Lowest to Highest Expenditure Type Capital (RSP)

2. SCHEDULE

S.No. | Item |Item Qty| Qty Unit | Unit Rate Basic Value [Escl.(%) Amount Bidding
Code Unit

Schedule () A-Coaches in which 04 nos. of camera to installed as per RDSO

Specification no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 230049333.16

04.06.2025, or Latest.
1 | 1748.00] Numbers| 17700.00]  30939600.00] AT Par|  30939600.00

1 Description:- Supply of Full HD Fixed Dome/Wedge type IP Colour Camera as per the RDSO
specification no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025
1 | 437.00] Numbers| 354000.00] 154698000.00] AT Par| 154698000.00
Description:- Supply of 8 Channel Mobile Network Video Recorder including Antennas as per the

2 RDSO specification no. RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025Supply of 8
Channel Mobile Network Video Recorder including Antennas as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
1 | 437.00] Numbers|  8664.74]  3786491.38] ATPar|  3786491.38]

3 Description:- Supply of Video Management Software as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
1 | 1748.00] Numbers| 767.00] 1340716.00| AT Par| 1340716.00|

4 Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
1 | 437.00] Numbers| 11658.40]  5094720.80] AT Par|  5094720.80]

5 Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
1 | 874.00] Numbers|  1947.00]  1701678.00] ATPar|  1701678.00]

6 Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
1 | 437.00| Set| 18644.00]  8147428.00 AT Par]| 8147428.00|

7 Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification
no.RDSO/SPN/TC/106/2025, Version 3.1,effective from 04.06.2025.
1 | 437.00] Numbers| 37114.54] 16219053.98] ATPar| 16219053.98]

) Description:- Installation, Testing & commissioning as per the RDSO specification
no.RDSO/SPN/TC/106/2025, Version 3.1,effective from 04.06.2025.
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CE-SHOP-MTN-MECHANICAL/CENTRAL RLY
TENDER DOCUMENT

Tender No: RR_PR_WC_2084_25-26 54 Closing Date/Time: 30/08/2025 14:00
1 | 437.00] Numbers|  6195.00]  2707215.00] ATParff  2707215.00]
9 Description:- GPS & GSM Antena to RDSO specification no.RDSO/SPN/ TC/106/2025, Version

3.1,effective from 04.06.2025.

1 | 437.00] Numbers| 12390.00]  5414430.00] ATPar|  5414430.00]

10 Description:- 12 Volt Power Supply to RDSO specification no.RDSO/SPN/TC/106/ 2025, Version
3.1,effective from 04.06.2025.

S.No. | Item |Item Qty| Qty Unit | Unit Rate Basic Value [Escl.(%) Amount Bidding
Code Unit

Schedule () B-Coaches in which 08 nos. of camera to istalled as per RDSO
Specification no.RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 214305914.76
04.06.2025, or Latest.

2 | 2856.00] Numbers| 17700.00]  50551200.00] AT Par|  50551200.00

1 Description:- Supply of Full HD Fixed Dome/Wedge typelP Colour Camera as per the RDSO
specification no. RDSO/SPN/TC/ 106/ 2025, Version 3.1, effective from 04.06.2025
2 | 357.00] Numbers| 354000.00] 126378000.00] AT Par] 126378000.00]

2 Description:- Supply of 8 Channel Mobile Network Video Recorder including Antennas as per the
RDSO specification no. RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
2 | 357.00] Numbers|  8664.74]  3093312.18] ATPar|  3093312.18|

3 Description:- Supply of Video Management Software as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
2 | 2856.00] Numbers| 767.00)  2190552.00 ATPar|  2190552.00]

4 Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
2 | 357.00] Numbers| 11658.40]  4162048.80] AT Par|  4162048.80]

5 Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
2 | 714.00] Numbers|  1947.00]  1390158.00] ATPar|  1390158.00]

7 Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
2 | 357.00] Set| 18644.00]  6655908.00] ATPar|  6655908.00]

8 Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
2 | 357.00] Numbers| 37114.54] 13249890.78] AT Par|  13249890.78|

9 Description:- Installation, Testing & commissioning as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
2 | 357.00] Numbers|  6195.00]  2211615.00] ATPar|  2211615.00]

10 Description:- GPS & GSM Antena to RDSO specification no. RDSO/SPN/ TC/106/2025, Version 3.1,
effective from 04.06.2025.
2 | 357.00] Numbers| 12390.00]  4423230.00] ATPar|  4423230.00]

11 Description:- 12 Volt Power Supply to RDSO specification no. RDSO/SPN/TC/106/ 2025, Version 3.1,
effective from 04.06.2025.

S.No. | Item |Iltem Qty| Qty Unit | Unit Rate | Basic Value |Escl.(%) Amount Bidding
Code Unit

Schedule () C-Coaches in which 09 nos. of camera to installed as per RDSO
Specification no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 48626402.88
04.06.2025, or Latest

3 | 594.00] Numbers| 17700.00] 10513800.00] AT Par|  10513800.00

1 Description:- Supply of Full HD Fixed Dome/Wedge type IP Colour Camera as per the RDSO
specification no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025.
3 |  66.00] Numbers| 472000.00{  31152000.00{ AT Par|  31152000.00]

2 Description:- Supply of 16 Channel Mobile Network Video Recorder including Antennas as per the
RDSO specification no. RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
3 |  66.00] Numbers|  8664.74] 571872.84| AT Par| 571872.84]

3 Description:- Supply of Video Management Software as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
3 | 594.00] Numbers| 767.00] 455598.00| AT Par| 455598.00]

4

Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

3 | 66.00] Numbers| 11658.40] 769454.40] AT Par| 769454.40]
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CE-SHOP-MTN-MECHANICAL/CENTRAL RLY
TENDER DOCUMENT

Tender No: RR_PR_WC_2084_25-26_54

Closing Date/Time: 30/08/2025 14:00

Code

> Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
3 | 132.00] Numbers|  1947.00] 257004.00] AT Par| 257004.00

6 Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
3 |  66.00| Set| 18644.00]  1230504.00| ATPar|  1230504.00]

7 Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
3 |  66.00] Numbers| 37114.54]  2449559.64| ATPar|  2449559.64]

8 Description:- Installation, Testing & commissioning as perthe RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,effective from 04.06.2025
3 |  66.00] Numbers|  6195.00] 408870.00| AT Par| 408870.00]

9 Description:- GPS & GSM Antena to RDSO specification no. RDSO/SPN/ TC/106/2025, Version 3.1,
effective from 04.06.2025.
3 | 66.00] Numbers| 12390.00] 817740.00] AT Par| 817740.00]

10 Description:- 12 Volt Power Supply to RDSO specification no. RDSO/SPN/TC/106/ 2025, Version 3.1,
effective from 04.06.2025.

S.No. | Item |Iltem Qty| Qty Unit | Unit Rate Basic Value |[Escl.(%) Amount Bidding

Code Unit

Schedule () D-Coaches in which 10 nos. of camera to installed as per RDSO

Specification no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 202401822.24

04.06.2025, or Latest
4 | 2680.00] Numbers| 17700.00]  47436000.00] AT Par|  47436000.00

1 Description:- Supply of Full HD Fixed Dome/Wedge type IP Colour Camera as per the RDSO
specification no. RDSO/SPN/TC/ 106/ 2025, Version 3.1, effective from 04.06.2025.
4 | 268.00] Numbers| 472000.00] 126496000.00] AT Par| 126496000.00]

2 Description:- Supply of 16 Channel Mobile Network Video Recorder including Antennas as per the
RDSO specification no. RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
4 | 268.00] Numbers|  8664.74]  2322150.32] ATParf|  2322150.32]

3 Description:- Supply of Video Management Software as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
4 | 2680.00] Numbers| 767.00)  2055560.00] ATPar|  2055560.00]

4 Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
4 | 268.00] Numbers| 11658.40]  3124451.20] ATPar|  3124451.20]

5 Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
4 | 536.00] Numbers|  1947.00]  1043592.00] ATPar|  1043592.00]

6 Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
4 |  268.00| Set| 18644.00]  4996592.00] ATPar|  4996592.00]

7 Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
4 | 268.00] Numbers| 37114.54]  9946696.72| ATPar|  9946696.72]

8 Description:- Installation, Testing & commissioning as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
4 | 268.00] Numbers|  6195.00  1660260.00] AT Par|  1660260.00]

9 Description:- GPS & GSM Antena to RDSO specification no. RDSO/SPN/ TC/106/2025, Version 3.1,
effective from 04.06.2025.
4 | 268.00] Numbers| 12390.00]  3320520.00] ATPar|  3320520.00]

10 Description:- 12 Volt Power Supply to RDSO specification no. RDSO/SPN/TC/106/ 2025, Version 3.1,
effective from 04.06.2025

S.No. | Item |ltem Qty| Qty Unit | Unit Rate Basic Value |Escl.(%) Amount Bidding

Unit

Schedule () E-Coaches in which 12 nos. of camera to installed as per RDSO
Specification no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from
04.06.2025, or Latest.

141005313.04

5 | 2136.00| Numbers 17700.00 37807200.00 AT Par

37807200.00
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CE-SHOP-MTN-MECHANICAL/CENTRAL RLY
TENDER DOCUMENT

Tender No: RR_PR_WC_2084_25-26 54 Closing Date/Time: 30/08/2025 14:00
Description:- Supply of Full HD Fixed Dome/Wedge type IP Colour Camera as per the RDSO
specification no. RDSO/ SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025
5 | 178.00] Numbers| 472000.00] 84016000.00] AT Par|  84016000.00]

2 Description:- Supply of 16 Channel Mobile Network Video Recorder including Antennas as per the
RDSO specification no. RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
5 | 178.00] Numbers|  8664.74|  1542323.72| ATPar|  1542323.72]

3 Description:- Supply of Video Management Software as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
5 | 2136.00] Numbers| 767.00)  1638312.00] ATPar|  1638312.00]

4 Description:- Supply of Metal Enclosure for Camera as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
5 | 178.00] Numbers| 11658.40]  2075195.20] ATPar|  2075195.20]

5 Description:- Supply of Metal Enclosure for NVR as per RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
5 | 356.00] Numbers|  1947.00] 693132.00] AT Par| 693132.00]

6 Description:- Supply of Panic Button and Hooter as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.
5 | 178.00| Set| 18644.00]  3318632.00] ATPar|  3318632.00]

7 Description:- Cable & Connectors (For Complete Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
5 | 178.00] Numbers| 37114.54|  6606388.12| ATPar|  6606388.12]

8 Description:- Installation, Testing & commissioning as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025
5 | 178.00] Numbers|  6195.00(  1102710.00] ATPar|  1102710.00]

9 Description:- GPS & GSM Antena to RDSO specification no. RDSO/SPN/ TC/106/2025, Version 3.1,
effective from 04.06.2025.
5 | 178.00] Numbers| 12390.00]  2205420.00] ATPar|  2205420.00]

10 Description:- 12 Volt Power Supply to RDSO specification no. RDSO/SPN/TC/106/ 2025, Version 3.1,
effective from 04.06.2025.

S.No. | Item |ltem Qty| Qty Unit | Unit Rate Basic Value [Escl.(%) Amount Bidding

Code Unit

Schedule () F-Supply of Hand Held Terminal as per the RDSO specification no. 1837732.00

RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025. '
6 |  26.00] Numbers| 70682.00 1837732.00| AT Par 1837732.00

1 Description:- Supply of Hand Held Terminal as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1, effective from 04.06.2025.

S.No. | Item |Item Qty| Qty Unit | Unit Rate Basic Value [Escl.(%) Amount Bidding

Code Unit

Schedule () G-Microphone to RDSO specification no. RDSO/ SPN/TC /106/ 2025, 3883616.00

Version 3.1, effective from 04.06.2025. '
7 | 484.00] Numbers|  8024.00 3883616.00] AT Par 3883616.00

1 Description:- Microphone to RDSO specification no. RDSO/ SPN/TC /106/ 2025, Version 3.1, effective

from 04.06.2025. (Provision for EMU-DTC,MEMU/DMC & DEMU/DPC)

3. ITEM BREAKUP

| No item break up added

4. ELIGIBILITY CONDITIONS

Important All documents uploaded and remarks / confirmation entered by the bidders against any
eligibility condition shall be opened as part of technical bid only

Standard Financial Criteria

S.No.[Description Confirmation|Remarks|Documents
Required Allowed |Uploading
. Allowed
1 As per Tender document & General Conditions of Contract (Works) 2022. [No No
(Mandatory)

Special Financial Criteria
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CE-SHOP-MTN-MECHANICAL/CENTRAL RLY
TENDER DOCUMENT

Tender No: RR_PR_WC_2084_25-26 54 Closing Date/Time: 30/08/2025 14:00
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Allowed
1 As per Tender document No No (Mandatory)
Special Technical Criteria
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Allowed
1 As per Tender document No No (Mandatory)
Standard Technical Criteria
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
1 As per Tender document & General Conditions of Contract (Works) 2022. [No No Allowed
(Mandatory)

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation

2 thereof.

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,

4 ; e .
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we

are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
7 Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

10

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No.|Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
1 below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important All documents uploaded and remarks / confirmation entered by the bidders against any
: compliance condition shall be opened as part of technical bid only.
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CE-SHOP-MTN-MECHANICAL/CENTRAL RLY

TENDER DOCUMENT

Tender No: RR_PR_WC_2084_25-26_54

Closing Date/Time: 30/08/2025 14:00

Check Lst
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
As per Tender document & General Conditions of Contract
1 (Works) 2022. No No Not Allowed
Commercial-Compliance
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed
1 for fully indigenous items. The definition and calculation of local[No Yes (Optional)
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.
As per Tender document & General Conditions of Contract
2 (Works) 2022. Yes Yes Not Allowed
General Instructions
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
As per Tender document & General Conditions of Contract
1 (Works) 2022. No No Not Allowed
Undertakings
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
As per Tender document & General Conditions of Contract
1 (Works) 2022. No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description

1 MIlIOrder2017-Revision.pdf Make in India policy

2 RDSOSpc-RDSO_SPN_TC_106_2025_Version3.1_compressed.pdf RDSO Specification

3 CAMCDocument.pdf CAMC DOCUMENT

4 Electricalcodeandguidanceonpowercircuitwiringl.pdf Ele_ctrlcal code and
guidance

. . GCC Works April

5 GCC_Works_April_2022withACS10.pdf 2022WithACS10

6 LettertoRailwaysforQualificationRequirementofOutsourcedWelders.pdf|Welder Qualification

7 corrigendumnotice.pdf Corrigendum Notice

8  |2084ModelE-TenderDocumentGCCW2022ACS10TPPVC. pdf Revised Tender
Document ver 1

9 MinutesofmeetingEMU.pdf Mnut.es of Pre bid

eeting
10 Rlybdletter.pdf Rly BD letter for POC

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,

issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway

Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not

violate provisions of GFR regarding procurement through GeM.

Signed By: VIRENDRA VERMA

Designation : Dy.CME | /MTN
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Signature Not

Verk:i‘?.\ )
Digi si%ded y
VIRENDRA V

Do 2000 906 CONTRACTOR
17:30:0

Reason: PS-CRIS
Location:bldw Delhi

SRR /ARSI /2084/25-26/54
RR/PR/WC/2084/25-26/54

HqEI YA
CENTRAL RAILWAY

RHECRCEIE
MECHANICAL DEPARTMENT

TENDER DOCUMENT
WORKS TENDER
(As per GCC (Works), 2022)

“TWO PACKET SYSTEM”

TSI FREM Y§U® Hrafed,
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TENDER DOCUMENT

1.  E-Tender Notice No.

RR/PR/WC/2084/25-26/54

2.  Name of work

Installation of IP based Video Surveillance system in

EMU/MEMU/DEMU Coaches.

3.  Estimated Cost 3 84,21,10,134.08/-
4. ' Quantity As per rate schedule
5.  Completion period 10 Months
6. Bid Security 343,60,600/-

Date & Time of Closing . 5 482025, 12:00 hrs.

Tender
8.  Cost of Tender Form NIL.
9.  Validity of offer 90 Days.

10. . Issued by

Dy. Chief Mechanical Engineer-I, Carriage Repair
Workshop, Central Railway, Matunga.

CONTRACTOR
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Part I: Terms & Conditions of Tendering

1. Eligibility Criteria: [As per Clause No. 10 of GCC] (Applicable for open tenders of estimated value
of above Rs. 50 Lakhs). Tenderer(s) have to satisfy the following minimum eligibility criterion:

1.1 Technical Eligibility Criteria*: -

(a) The tenderer must have successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited:

(i) Three similar works each costing not less than the amount equal to 30% of advertised value
of the tender, or

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of
the tender, or

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the
tender.

* Similar nature of work defined as follows:

"Supply, Installation & Commissioning of CCTV Cameras as part of one or more CCTV
Surveillance Systems in Central/State Govt. Department/ Organization/Autonomous
body/PSU/Semi Govt. Organization/ Local Body/Authority or a Public listed Company in India
(having average annual Turnover of Rs.500 Crore & above)”

OR

“Supply, Installation & Commissioning of CCTV Cameras as part of one or more CCTV
Surveillance Systems in Railway’s Rolling Stock (Coaches/Locomotives) including Metros/NCRTC
coaches within India”

Special Eligibility Criteria:

1. The bidder shall be an original equipment manufacturer (OEM) or an authorized representative
of the respective OEMs or a System Integrator. Authorized representative of OEM or the System
Integrator shall submit tender specific authorization for Camera, MNVR (Mobile network video
recorder) from OEMs of camera and MNVR. Tenderer has to submit STQC approval of camera
and software of MNVR from OEM (who has given the authorization) who possess STQC approval
on or before tender opening date as per the requirement of RDSO Specification No.
RDSO/SPN/TC/106/2025, Ver. 3.1 of OEMs along with bid document.

2. Whenever an authorized Agent/ Representative submit bid on behalf of the OEM, the same
agent/representative shall not submit a bid on behalf of another OEM in the same tender for the
same item/product. Bidder should provide tender specific Authorization for all the products as per
make & model offered in the bid in the SoR.

3. If the bid is submitted by the authorized representative of OEM, the financial & technical
eligibility criteria should be met by the authorized representative. Credential of OEM will not be
taken into cognizance for the same."

CONTRACTOR 4 For Dy. Chief Mechanical Engineer-I/MTN



SRR /ARSI /2084/25-26/54
RR/PR/WC/2084/25-26/54

Note: Failure to submit the necessary documents in support of the above-mentioned eligibility
conditions shall result in summary rejection of the bid.

Note: Refer proforma attached in tender document at Annexure- Al. In case of JV firm (refer Para
21.15 of Part I for Credentials & Qualifying Criteria).

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component,
such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major
bridges — substructure, superstructure etc.), tenderer must have successfully completed or substantially
completed any one of the following categories of work(s) during last 07 (seven) years, ending last day of
month previous to the one in which tender is invited:

(1) Three similar works each costing not less than the amount equal to 30% of advertised value of each
component of tender, or

(i) Two similar works each costing not less than the amount equal to 40% of advertised value of each
component of tender, or

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of each
component of tender.

Note for b (1): Separate completed works of minimum required values shall also be considered for
fulfillment of technical eligibility criteria for different components.

(b) (2) In such cases, what constitutes a component in a composite work shall be clearly pre-defined with
estimated tender cost of it, as part of the tender documents without any ambiguity.

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender
documents for evaluation of technical eligibility, shall be considered. The scope of work covered in other
remaining components shall be either executed by tenderer himself if he has work experience as mentioned
in clause 7 of the Standard General Conditions of Contractor through subcontractor fulfilling the
requirements as per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly himself
and remaining through subcontractor, with prior approval of Chief Engineer in writing.

However, if required in tender documents by way of Special Conditions, a formal agreement duly
notarised, legally enforceable in the court of law, shall be executed by the main contractor with the
subcontractor for the component(s) of work proposed to be executed by the subcontractor(s), and shall be
submitted along with the offer for considering subletting of that scope of work towards fulfilment of
technical eligibility. Such subcontractor must fulfill technical eligibility criteria as follows:

The subcontractor shall have successfully completed at least one work similar to work proposed for
subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day of
month previous to the one in which tender is invited through a works contract.

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall
be asked for by the Railway.

In case after award of contract or during execution of work it becomes necessary for contractor to change
subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of
the Standard General Conditions of Contract, with prior approval of Chief Engineer in writing.

Note for Item (1.1):

Work experience certificate from private individual shall not be considered. However, in addition to work
experience certificates issued by any Govt. Organization, work experience certificate issued by Public
listed company having average annual turnover of Rs 500 crore and above in last 3 financial years
excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange,
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incorporated/registered at least 5 years prior to the date of closing of tender, shall also be considered
provided the work experience certificate has been issued by a person authorized by the Public listed
company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall
also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill
wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments
received and copy of final/last bill paid by company in support of above work experience certificate.

1.2 Financial Eligibility Criteria: -

The tenderer must have minimum average annual contractual turnover of V/N or ‘V’
whichever is less; where

V= Advertised value of the tender in Crores of Rupees

N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years, as per the audited balance sheet. However, in case
balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the
fourth previous year shall be considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure- VI(B), along with copies of
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

NOTE: In case of JV firm (refer Para 21.15 of Part I for Credentials & Qualifying Criteria).

1.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as
Annexure-VI of Standard GCC 2022. (Applicable for works costing more than Rs.20 Crore or as
prescribed by Railway)

1.4 No Technical and Financial credentials are required for tenders having advertised value up to
Rs 50 lakh.

1.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian
Rupee as under:
The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates
published by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or
immediately previous date for which rates have been published. Where, relevant date shall be as on
the last day of month previous to the one in which tender is invited. In case of any other currency, the
same shall first be converted to US Dollars as on the last day of month previous to the one in which
tender is invited, and the amount so derived in US Dollars shall be converted into Rupees at the
aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates
published by the International Monetary Fund for the relevant date or immediately previous date for
which rates have been published.

[Explanation for Para 1 of the Tender Form (Second Sheet) including Para 1a to le - Eligibility Criteria]:

1. Substantially Completed Work means an ongoing work in which payment equal to or more than
90% of the present contract value (excluding the payment made for adjustment of Price variation
(PVC), if any) has been made to the contractor in that ongoing contract and no proceedings of
termination of contract on Contractor’s default has been initiated. The credential certificate in this
regard should have been issued not prior to 60 days of date of invitation of present tender.
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2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one
in which tender is invited, but completed in last 07 (seven) years, ending last day of month
previous to the one in which tender is invited, the completed work shall be considered for
Sfulfillment of credentials.

3. If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for fulfillment of
credentials

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if
paid) shall be considered as the completion cost of work. In case final bill is pending, only the
total gross amount already paid including the PVC amount (if paid) shall be considered as the
completion cost of work.

In case of substantially completed work, the total gross amount already paid including the
PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost of
substantially completed work.

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate
has been issued for such work to the subcontractor by a Govt. Organization or public listed
company as defined in Note for Item la Para 1 of the Tender Form (Second Sheet), the same shall
be considered for the purpose of fulfillment of credentials.

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall
cost including the PVC amount (if paid) of that completed work or substantially completed work,
shall be considered and no separate evaluation for each component of that work shall be made to
decide eligibility.

7. In case of newly formed partnership firm, the credentials of individual partners from previous
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s),
shall be considered only to the extent of their share in previous entity on the date of dissolution /
split and their share in newly formed partnership firm. For example, a partner A had 30% share
in previous entity and his share in present partnership firm is 20%. In the present tender under
consideration, the credentials of partner A will be considered to the extent of 0.3*0.2%value of
the work done in the previous entity. For this purpose, the tenderer shall submit along with his
bid all the relevant documents which include copy of previous partnership deed(s), dissolution
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s)
shall take away his credentials to the extent of his share on the date of quitting the partnership
firm(e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40%
respectively and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of
this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit
along with his bid all the relevant documents which include copy of previous partnership
deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm(s) etc.

9. In case of existing partnership firm if any new partner(s) joins the firm without any
modification in the name and PAN/TAN no. of the firm, the credentials of partnership firm shall
get enhanced to the extent of credentials of newly added partner(s) on the same principles as
mentioned in item 6 above. For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds
and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc.
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10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot
use credentials of partnership firm of A&B partners in any other partnership firm or propriety
firm without leaving partnership firm of A&B partners.

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the
proportion of credentials of the previous partner will be passed on to the successor.

12. If the percentage share among partners of a partnership firm is changed, but the partners
remain the same, the credentials of the firm before such modification in the share will continue
to be considered for the firm as it is without any change in their value. Further, in case a
partner of partnership firm retires without taking away any credentials from the firm, the
credentials of partnership firm shall remain the same as it is without any change in their value.

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or
partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other
partnership firm “AX” earned after the date of becoming a partner of the firm AB shall not be
added in partnership firm AB.

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar
to a partnership firm.

15. In case company A is merged with company B, then company B would get the credentials of
company A also.|

2. Tenderer Credentials:
Documents testifying tenderer previous experience and financial status should be produced along with
the tender. Non-compliance with any of the conditions set forth therein below is liable to result in
the tender being rejected..

Tenderer(s) who is / are not borne on the approved list of the Contractors of Railway shall
submit along with his / their tender:

(1) Certificates and testimonials regarding contracting experience for the type of job for which tender is
invited with list of works carried out in the past.

(i1) Certificates which may be an attested Certificate from the client, Audited Balance Sheet duly
certified by the Chartered Accountant etc. regarding contractual payments received in the past.

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work.
Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the
tendered work.

(iv) A copy of certificate stating that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true and factual. Standard format of the certificate to
be submitted by the bidder is enclosed as Annexure-V. In addition to Annexure-V, in case of other
than Company/Proprietary firm, Annexure —V(A) shall also be submitted by the each member of
a Partnership Firm / Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate. Non submission
of a copy of certificate by the bidder shall result in summarily rejection of his/their bid. It shall be
mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly
self-attested / digitally signed by which they/he are/is qualifying the Qualifying Criteria mentioned in the
Tender Document.
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(v) The Railway reserves the right to verify all statements, information and documents submitted by the
bidder in his tender offer, and the bidder shall, when so required by the Railway, make available all such
information, evidence and documents as may be necessary for such verification. Any such verification or
lack of such verification, by the Railway shall not relieve the bidder of its obligations or liabilities
hereunder nor will it affect any rights of the Railway thereunder.

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any
time during
process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides
banning of
business for a period of upto two years.
(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after the
award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and
Security Deposit available with the railway shall be forfeited. In addition, other dues of the
contractor, if any, under this contract shall be forfeited and agency shall be banned for doing
business for a period of upto two years.

Non-compliance with any of the conditions set forth therein above is liable to result in the tender
being rejected.

3. CERTIFICATE:

The tenderers shall submit a copy of certificate stating that all their statements/documents submitted
along with bid are true and factual. Standard format of certificate to be submitted by the bidder is
enclosed at Annexure-V OR Bidders shall confirm and certify on the behalf of the tenderer
including its constituents for all contents of Annexure-V in IREPS offer as incorporated in NIT by
CRIS on IREPS. In addition to Annexure-V, in case of other than Company/Proprietary firm,
Annexure- V(A) shall also be submitted by the each member of a Partnership Firm / Joint
Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as
the case may be.

Non-submission of above certificate(s) by the bidder shall result in summarily rejection of
his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self-attested/digitally signed by which they/he is qualifying the
Qualifying Criteria mentioned in the Tender Document.

4. Price Variation Clause (PVC): This will be applicable as per Clause No. 46(A) of Standard
General Conditions of Contract, 2022 or latest. PVC formula as per ‘9. Any Other Works not
covered in Classification 1 to 8 for labour component only as per Clause No. 46(A) (1) of
GCC, works 2022 and correction slip no.1 dt. 14.07.2022 duly vetted by Finance/MTN.

4.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having
advertised value above Rs. 2 Crores. Only labour component will be considered for Price
Variation Clause (PVC). Provided further that, in a contract where PVC is applicable, following
shall be outside the purview of price adjustments (i.e. shall be excluded from the gross value of
the work for the purpose of price variation) :

a) Materials supplied by Railway to the Contractors, either free or at fixed rate;

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s)
of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless
applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of
such extra item(s).

4.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month
prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of
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PVC shall commence from the month following the Base month. The Price Variation shall be
based on the average Price Index of the quarter under consideration.
4.3 Validity:
Rates accepted by Railway Administration shall hold good till completion of work and no additional
individual claim shall be admissible except:
(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of
any tax/cess on Works Contract as per Clause 37,
(b) Payment/recovery for overall market situation as per Price Variation Clause given
hereunder.

4.4 Components of various items in a contract on which variation in prices be admissible, shall be
steel, cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour,
plant & machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these
items shall be determined in the manner prescribed.

4.5 No price variation shall be admissible for fixed components.

4.6 The percentages of various components in various type of works shall be as specified for all
item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table &
classifications given below:

(D). For Civil Engineering Works

9A
Components
1 | Fixed * * 15
2 | Labour L. 20
3 | Steel * Se * 0
4 | Cement * C.* 0
5 | Plant Machinery & Spares * PM. * 30
6 | Fuel & Lubricants * F.* 15
7 | Other materials * M. * 20
8 | Detonators & Explosive * E * 0
Total 100
* It shall not be considered for any price variation & only labour component will
be considered for price variation.

The classification mentioned in the table above represents following type of item(s) in the
work(s) —
9 Any Other Works not covered in Classification 1 to 8
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E
9B Item(s) for supply of Steel
9C Item(s) for supply of Cement or/and Grout
9D Item(s) for Fabrication & Erection of Structures including supply of Steel
9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel

4.7 Formulae: The Amount of variation in prices in various components (labour, material etc.)
shall be worked out by the following formulae:

) L= (W or Wsr or Wy or Wsrr, or Wrr) x (Lo —Lp) x Lc
LB x 100
(11) M = (W or WSF or W]—‘ or WSFL or WFL) X (Mo — MB) X Mc
Mg x100
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F = (W or WSF or W]—‘ or WSFL or WFL) X (Fo — FB) X Fc
FBX 100
E = (W) x (Eqg—Ep)x Ec
Egx100
PM = (W or WSF or W]—‘ or WSFL or WFL) X (PMo-PMB) X PMC
PMgx 100
S = (W or Ws or Ws]-‘) X (So-sB) X Sc
Sgx 100
C = (W or We ) x (Co—Cpg) x Cc
Cex 100

Amount of price variation in Labour

Amount of price variation in Materials

Amount of price variation in Fuel

Amount of price variation in Explosives

Amount of price variation in Plant, Machinery and Spares

Amount of price variation in Steel Supply Item

Amount of price variation in Cement Supply Item

Percentage variation payable on the gross value of bill of Concreting (Bill(s) of
Quantities for concrete items)

Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of
Quantities for ferrous items)

Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s)
of Quantities for non-ferrous items)

Percentage variation payable on the gross value of bill of Insulator (Bill(s) of
Quantities for Insulator items)

G  Percentage variation payable on the gross value of bill of General Works (Bill(s) of

Quantities for General items)

Er  Percentage variation payable on the gross value of erection (Bill(s) of Quantities for

Lc
Mc
Fc
Ec
PMc
Sc
Cc
w

Ws
We
Wse
Wr

WsrL

CONTRACTOR

Erection Item)

% of Labour Component in the item(s)

% of Material Component in the item(s)

% of Fuel Component in the item(s)

% of Explosive Component in the item(s)

% of Plant, Machinery and Spares Component in the item(s)

% of Steel Supply item Component in the item(s)

% of Cement Supply item Component in the item(s)

Gross value of work done by Contractor as per on-account bill(s) excluding the Gross
value of work under Ws or/and W¢ or/and Wsr or/and Wr or/and Wsrr or/and Wrr and
cost of materials supplied by Railway either free or at fixed rate,

Gross value of work done by Contractor for item(s) of supply of steel.

Gross value of work done by Contractor for item(s) of supply of cement and /or supply
of grout material.

Gross value of work done by Contractor for item(s) of Fabrication & Erection of
Structures including supply of Steel.

Gross value of work done by Contractor for Fabrication & Erection of Structures
excluding supply of Steel.

Gross value of work done by Contractor for item(s) of Fabrication, Assembly,
Erection / Launching of Girders including supply of Steel.
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Gross value of work done by Contractor for item(s) of Fabrication, Assembly,
Erection / Launching of Girders excluding supply of Steel.

Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin
for the base period

Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin
for the average price index of the 3 months of the quarter under consideration
Wholesale Price Index: All commodities — as published in the R.B.1. Bulletin for the
base period

Wholesale Price Index: All commodities — as published in the R.B.I. Bulletin for the
average price index of the 3 months of the quarter under consideration

The average of official prices of Diesel available on the official website of ‘Petroleum
Planning and Analysis cell” under Ministry of Petroleum and Natural Gas for Delhi,
Kolkata, Mumbai &Chennai, for the base period

The average of official prices of Diesel available on the official website of ‘Petroleum
Planning and Analysis cell” under Ministry of Petroleum and Natural Gas for Delhi,
Kolkata, Mumbai &Chennai, for the 3 months of the quarter under consideration
Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g).
Manufacture of other chemical products under (J) MANUFACTURE OF
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic
Adpviser, Govt. of India, Ministry of Commerce & Industry, Department of Industrial
Policy & Promotion (DIPP), for the base period.

Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g).
Manufacture of other chemical products under (J) MANUFACTURE OF
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic
Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry,
Department of Industrial Policy & Promotion (DIPP), for the average price index of 3
months of the quarter under consideration.

Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for
‘Manufacture of machinery for mining, quarrying and construction’— published in RBI
(Reserve Bank of India) Bulletin, for the base period.

Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for
‘Manufacture of machinery for mining, quarrying and construction’— published in RBI
(Reserve Bank of India) Bulletin, for the average price index of 3 months of the
quarter under consideration.

The average rate provided by the Joint Plant Committee for the relevant category of
steel item as mentioned in Clause 46A.9; for the base period.

The average rate provided by the Joint Plant Committee for the relevant category of
steel item as mentioned in Clause 46A.9; for the 3 months of the quarter under
consideration.

Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as
published in RBI Bulletin for the base period

No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in
RBI Bulletin for the average price index of the 3 months of the quarter under
consideration

IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is
two months prior to date of inspection of material.

IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is
one month prior to date of opening of tender.

IEEMA price index for Copper wire rods for the month which is two months prior to
date of inspection of material.
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Po IEEMA price index for Copper wire rods for the month which is one month prior to

date of opening of tender.

Zr IEEMA price index for Zinc for the month which is two months prior to date of

inspection of material

Zo IEEMA price index for Zinc for the month which is one month prior to date of

opening of tender

RBI wholesale price index for the sub-group “Insulators” for the month which is two
months prior to date of inspection of material

RBI wholesale price index for the sub-group “Insulators” for the month which is one
month prior to date of opening of tender

Omissions and Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or
any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the
authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all
tenderers. It shall be understood that every endeavour has been made to avoid any error which can
materially affect the basis of tender and successful tenderer shall take upon himself and provide for the
risk of any error which may subsequently be discovered and shall make no subsequent claim on account

thereof.

Bid Security:

(M

2

(a) The tenderer shall be required to submit the Bid Security with the tender for the due
performance with the stipulation to keep the offer open till such date as specified in the tender,
under the conditions of tender. The Bid Security shall be as under:

Value of the Work Bid Security

For works estimated to costup | 2% of the estimated cost of the work

to X 1 crore

For works estimated to cost X 2 lakh plus 2% (half percent) of the excess of the estimated

more than X 1 crore cost of work beyond X 1 crore subject to a maximum of X 1
crore

Note:

(1) The Bid Security shall be rounded off to the nearest ¥100. This Bid Security shall be
applicable for all modes of tendering.

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as
‘Startups’ shall be exempted from payment of Bid Security detailed above.

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security
detailed above.

(b) It shall be understood that the tender documents have been issued to the tenderer and the
tenderer is permitted to tender in consideration of stipulation on his part, that after submitting his
tender he will not resile from his offer or modify the terms and conditions thereof in a manner not
acceptable to the Engineer. Should the tenderer fail to observe or comply with the said stipulation,
the aforesaid amount shall be liable to be forfeited to the Railway.

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as
part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the
Standard General Conditions of Contract. The Bid Security of other Tenderers shall, save as
herein before provided, be returned to them, but the Railway shall not be responsible for any loss
or depreciation that may happen thereto while in their possession, nor be liable to pay interest
thereon.

The Bid Security shall be deposited either in cash through e-payment gateway or submitted as
Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender
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documents. The Bank Guarantee bond shall be as per Annexure- VI(A) and shall be valid for a
period of 90 days beyond the bid validity period.

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be
ensured:

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while
applying to the tender.

ii. = The original Bank Guarantee should be delivered in person to the official nominated as
indicated in the tender document before closing date for submission of bids (i.e. excluding
the date of submission of bids).

iii.  Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS)
and/or non submission of original Bank Guarantee within the specified period shall lead to
summary rejection of bid.

iv.  The Tender Security shall remain valid for a period of 90 days beyond the validity period for the
Tender.

v.  The details of the BG, physically submitted should match with the details available in the
scanned copy and the data entered during bid submission time, failing which the bid will be
rejected

vi.  The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall
clearly bear the identification “Bid for the ***** Project” and shall clearly indicate the name
and address of the Bidder. In addition, the Bid Due Date should be indicated on the right hand
top corner of the envelope.

vii.  The envelope shall be addressed to the officer and address as mentioned in the tender document.

viii.  If the envelope is not sealed and marked as instructed above, the Authority assumes no
responsibility for the misplacement or premature opening of the contents of the Bid
submitted and consequent losses, if any, suffered by the Bidder.

7. Security Deposit and Performance Guarantee:

(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security
submitted by the Contractor with his tender will be retained/encashed by the Railways as part of security
for the due and faithful fulfillment of the contract by the Contractor. Provided further that, if Contractor
submits the Cash or Term Deposit Receipt issued from a Scheduled commercial bank of India or
irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India, either towards the Full
Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall return
the Bid Security, to the Contractor.

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued
from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled
commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security
Deposit is recovered. Provided also that in case of defaulting Contractor, the Railway may retain any
amount due for payment to the Contractor on the pending "on account bills" so that the amounts so
retained (including amount guaranteed through Performance Guarantee) may not exceed 10% of the total
value of the contract.

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the
stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending
upon extension of contract granted in terms of Clause 17A and 17B of the Standard General Conditions
of Contract.

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the
contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of
India, to be submitted by him, for an amount equal to or more than the already available Security
Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the
already available Security Deposit is permitted up to two times and in a contract of value equal to or
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more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up to
three times.

(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be

returned to the Contractor along with or after, the following:

(a) Final Payment of the Contract as per clause 51.(1) and

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No
Claim on Contractor and

(¢) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in case
applicable.

(2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1)
of these conditions, the Security Deposit already with railways under the contract shall be forfeited.
However, in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, the
Security Deposit shall not be forfeited.

(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the
Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of
this clause will be payable with interest accrued thereon.

(4) Performance Guarantee

The procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty
one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG
beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA may be given by the
Authority who is competent to sign the contract agreement. However, a penal interest of 12% per annum
shall be charged for the delay beyond 21(Twenty one) days, i.e. from 22" day after the date of issue of
LOA. Further, if the 60day happens to be a declared holiday in the concerned office of the Railway,
submission of PG can be accepted on the next working day.

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the
date of issue of LOA, the contract is liable to be terminated. In case contract is terminated railway shall
be entitled to forfeit Bid Security and other dues payable to the contractor against that particular contract,
subject to maximum of PG amount. In case a tenderer has not submitted Bid Security on the strength of
their registration as a Startup recognized by Department of Industrial Policy and Promotion (DIPP) under
Ministry of Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following
forms, amounting to 5% of the original contract value:-

(1) A deposit of Cash;

(i) Irrevocable Bank Guarantee (The Bank Guarantee bond for performance guarantee shall be
as per Annexure- G);

(iii) Insurance Surety Bond as per Annexure-XVII.
Note:
1. The provision of Insurance Surety Bond shall be for all contracts having DOC within 36
months only.
2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or any other form
of Performance Guarantee prescribed in GCC for the balance amount shall be submitted by
agency, otherwise necessary action will be taken as per terms of Agreement.

(iv) Government Securities including State Loan Bonds at 5% below the market value;

(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India;

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial
Bank of India;

(vii) Deposit in the Post Office Saving Bank;
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(viii)Deposit in the National Savings Certificates;
(ix) Twelve years National Defence Certificates;
(x) Ten years Defence Deposits;
(xi) National Defence Bonds and
(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less.
Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted.
(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall be
initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time for
completion of work gets extended, the Contractor shall get the validity of P.G. extended to cover such
extended time for completion of work plus 60 days.
(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not
change due to subsequent variation(s) in the original contract value.
(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on
'Completion Certificate' issued by the competent authority stating that the Contractor has completed the
work in all respects satisfactorily.
(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract
shall be encashed.
(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which
the President of India is entitled under the contract (not withstanding and/or without prejudice to any
other provisions in the contract agreement) in the event of:
(1) Failure by the Contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer may claim the full amount of the Performance Guarantee.
(i) Failure by the Contractor to pay President of India any amount due, either as agreed by the
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of
the service of notice to this effect by Engineer.
(iii))  The Contract being determined or rescinded under clause 62 of these conditions.

8. Constitution of Firm and documents to be submitted thereof:
(1) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on
behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust /
Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose
the attested copies of the constitution of their concern, and copy of PAN Card along with their tender.
Tender Documents in such cases are to be signed by such persons as may be legally competent to sign
them on behalf of the firm, company, association, trust or society, as the case may be.
(i1) Following documents shall be submitted by the tenderer:
(a)  Sole Proprietorship Firm:

(i)  All documents in terms of Para 1 of the Tender Form (Second Sheet) above.

(b) HUF:

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he
has the authority, power and consent given by other members to act on behalf of HUF.

(i)  All other documents in terms of Para 1 of the Tender Form (Second Sheet) above.

(¢) Partnership Firm:
(i)  All documents as mentioned in paral of the Tender Form (Second Sheet).

a. Joint Venture (JV): The tenderer shall submit documents as mentioned in Clause 17 of
the Tender Form (Second Sheet) of GCC. “Joint Venture Firms” shall be applicable to
the tenders of value more than Rs.10 Crore.

(Authority - Railway Board’s letter no. 2002/CE-1/CT/37 JV Pt. VIII dt.14/12/2012 or
latest).
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(d) Company registered under Companies Act2013:

1) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of
the company

(il) A copy of Certificate of Incorporation

(i) A copy of Authorization/Power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual to sign the tender on behalf of
the company and create liability against the company.

(iv)  All other documents in terms Para 1 of the Tender Form (Second Sheet) above.

() LLP (Limited Liability Partnership):

1) A copy of LLP Agreement

(il)) A copy of Certificate of Incorporation

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual
to sign the tender on behalf of the LLP and create liability against the LLP.

(iv)  An undertaking by all partners of the LLP that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation in
tenders / contracts as on the date of submission of bids, either in their individual capacity or
in any firm/LLP or JV in which they were / are partners/members. Concealment / wrong
information in regard to above shall make the contract liable for determination under
Clause 62 of the Standard General Conditions of Contract.

(v)  All other documents in terms of Para 1 of the Tender Form (Second Sheet).

(f) Registered Society & Registered Trust:
(i) A copy of Certificate of Registration
(i) A copy of Memorandum of Association of Society/Trust Deed
(iii)) A copy of Power of Attorney in favour of the individual to sign the tender documents and
create liability against the Society/Trust.
(iv) A copy of Rules & Regulations of the Society
(v)  All other documents in terms of Para 1 of the Tender Form (Second Sheet) above.

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a
Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender
shall be treated as having been submitted by the individual who has signed the tender.

@iv) After opening of the tender, any document pertaining to the constitution of Sole
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society /
HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo moto cognizance of
any document available in public domain (i.e., on internet etc.) or in Railway’s record/office files etc.
will be taken for consideration of the tender, if no such mention is available in tender offer submitted.

W) A tender from JV shall be considered only where permissible as per the tender conditions.

(vi) The Railway will not be bound by any change of power of attorney or in the composition of
the firm made subsequent to the submission of tender. Railway may, however, recognize such power of
attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the
Contractor.

9. The tenderer whether sole proprietor / a company or a partnership firm / registered society / registered trust
/ HUF / LLP etc if they want to act through agent or individual partner(s), should submit along with the
tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in
favour of the specific person whether he/they be partner(s) of the firm or any other person, specifically
authorizing him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract up
to the stage of signing the agreement except in case where such specific person is authorized for above
purposes through a provision made in the partnership deed / Memorandum of Understanding / Article of
Association /Board resolution, failing which tender shall be summarily rejected.
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A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate

in favour of the specific person whether he/they be partner(s) of the firm or any other person, shall be
submitted after award of work, specifically authorizing him/them to deal with all other contractual activities
subsequent to signing of agreement, if required.

Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by
the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued.
However, the Power of Attorney provided by Bidders from countries that have signed the Hague
Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a
conforming Appostille certificate.

Legal charges: A fee of Rs.200/-per legal document like partnership deed or power of attorney executed
before or after the execution of the contract, will be recovered from the contractor for obtaining legal
Advice in the Law Officer.

Effect and validity of offer: The offer shall be kept valid for a minimum period of 90 calendar days (in
case of two packet system of tendering 90 days) from the date of opening of tender, within which the
tenderer will not be entitled to rescind or withdraw his offer. Notwithstanding this if the tenderer rescinds
his offer within the period stipulated above, the earnest money deposited by him along with the tender
shall be liable for forfeiture and in that case the tenderer shall have no further claim on the amount
deposited by him as earnest money.

12. Care in submission of Tenders:

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be encountered during the
execution of the works are taken into account and that the rates he enters in the tender forms are
adequate and all inclusive to accord with the provisions in Clause-37 of the Standard General
Conditions of Contract for the completion of works to the entire satisfaction of the Engineer.

(a)(ii)) Tenderers will examine the various provisions of The Central Goods and Services Tax Act,
2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods and
Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services Tax Act (SGST) also,
as notified by Central/State Govt.& as amended from time to time and applicable taxes before
bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed by
them is duly considered while quoting rates.

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall
submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to railway
immediately after the award of contract, without which no payment shall be released to the
Contractor. The Contractor shall be responsible for deposition of applicable GST to the concerned
authority.

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST
Act, the railway shall deduct the applicable GST from his/their bills under reverse charge
mechanism (RCM) and deposit the same to the concerned authority.

(b) When work is tendered for by a firm or company, the tender shall be signed by the individual legally
authorized to enter into commitments on their behalf.

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the
composition of the firm made subsequent to the execution of the contract. It may, however,
recognize such power of attorney and changes after obtaining proper legal advice, the cost of which
will be chargeable to the Contractor.
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Two Packets System of Tendering: ‘Two packet System’ shall be followed for tenders valuing more
than Rs.10 Crs. with a view to assess the tenders technically without being influenced by the financial
bids, "Two Packets System of tendering' shall be adopted wherein tender documents provide for the same.

Inspection of site before tendering:

The Tenderers are advised in their own interest to visit/examine all the sites of works and surroundings,
availability of working space and its constraints, availability of all materials and labour including water for
the work before submission of their bid/offer. They may obtain, for themselves on their own all the
relevant information that is necessary for preparation of bid/offer and entering into the contract. The cost of
visiting the sites shall be borne by the Tenderers.

Railway will provide necessary guidance to enable Tenderers to reach the sites and inspect the sites for
their work. However, Railway will not be held responsible for any loss or damage to property, personal
injury to the agent or staff of the Tenderer or costs and expenditure incurred as result of such visits.

Proforma for declaration of site visit shall be duly filled and signed for having gained sufficient
knowledge regarding site conditions. Proforma has been attached in this tender booklet as Annexure-C1.

Before submitting a tender, the Tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the works, that all conditions liable to be encountered during the execution of the
work are taken into account and that the “percentage/rates he enters in the “Tender Forms” is/are adequate
and all inclusive to accord with the provision in Clause-37 of the General Conditions of Contract for the
completion of works to the entire satisfaction of the engineer. No other claim shall be entertained such as
regarding approaches/approach road in and outside Railway land and Contractor/s will bear entire expenses
such as road taxes, payment for right of way etc to outsiders and for constructions of approaches/approach
road etc.

When work is tendered for by a firm or company of Contractors the tender shall be signed by the
individual legally authorized to enter into commitments on their behalf.

The Railway will not be bound by any Power of Attorney granted by the Tenderer or by changes in the
composition of the firm made subsequent to the execution of the contract. It may, however recognize such
Power of Attorney and changes after obtaining proper legal advice, the cost of which will be charged to
the Contractor.

There should be no discrepancy in rates quoted both in words and figures. In such an eventuality, the rates
quoted in figures will be considered for evaluation of the offer.

Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the works that all conditions liable to be encountered during the execution of the
works are taken into account and that the rates he enters in the tender forms are adequate and all inclusive
to accord with the provisions in Clause 37 of the General Conditions of contract for the completion of
works to the entire satisfaction of the Engineer.

The tenderer shall clearly specify whether the tender is submitted on his own or on behalf of a partnership
concern. If the tender is submitted on behalf of a partnership concern, he should submit the certified copy
of Partnership Deed along with the tender and authorization to sign the tender documents on behalf of
partnership firm. If these documents are not enclosed along with tender documents, the tender will be
treated as having been submitted by individual signing the tender documents. When work is tendered for a
firm or company of contractors, the individual legally authorized to enter into commitments on their behalf
shall sign the tender.
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The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the
composition of the firm made subsequent to the execution of the contract. It may, however recognize such
power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to
the contractor.

The tenderer whether sole proprietor, a company or a partnership firm / joint venture (JV) / registered
society / registered trust etc. if they want to act through agent or individual partner(s), should submit along
with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person
specifically authorizing him/them to submit the tender, sign the agreement, receive money, co-ordinate
measurements through contractor’s authorized engineer, witness measurements, sign measurement books,
compromise, settle, relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and refer
all or any disputes to arbitration.

JOINT VENTURE (JV) IN WORKS TENDERS -

Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works tenders
wherein tender documents provide for the same. Applicable for this tender (Refer para 8(c)(i)(a)
above for applicability).

21.1 Separate identity/name shall be given to the Joint Venture.

21.2 Number of members in a JV shall not be more than three, if the work involves only one
department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work
involves more than one Department. One of the members of the JV shall be its Lead Member who shall
have a majority (at least 51%) share of interest in the JV. The other members shall have a share of not
less than 20% each in case of JV with upto three members and not less than 10% each in case of JV with
more than three members. In case of JV with foreign member(s), the Lead Member has to be an Indian
firm/company with a minimum share of 51%.

21.3 A member of JV shall not be permitted to participate either in individual capacity or as a
member of another JV in the same tender.
214 The tender form shall be purchased and submitted only in the name of the JV and not in the

name of any constituent member. The tender form can however be submitted by JV or any of its
constituent member or any person authorized by JV through Power of Attorney to submit tender.
21.5 Bid Security shall be submitted by JV or authorized person of JV either as :

(i) Cash through e-payment gateway or as mentioned in tender document, or

(i) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU

irrespective of their share in the JV if the JV has not been constituted legally till the date of
submission of tender.

21.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a
stamp paper, shall be submitted by the JV alongwith the tender. The complete details of the members of
the JV, their share and responsibility in the JV etc. particularly with reference to financial, technical and
other obligations shall be furnished in the MoU.
21.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated
during the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the
full Bid Security shall be liable to be forfeited.
21.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway. The
constitution of the JV shall not normally be allowed to be modified after submission of the bid by the JV,
except when modification becomes inevitable due to succession laws etc., provided further that there is
no change in qualification of minimum eligibility criteria by JV after change of composition. However,
the Lead Member shall continue to be the Lead Member of the JV. Failure to observe this requirement
would render the offer invalid.
21.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed
to be altered during the currency of contract except when modification become inevitable due to
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succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe this
stipulation shall be deemed to be breach of contract with all consequential penal action as per contract
conditions.
21.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as
per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization
Advance, Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of
guarantees amongst the members of the JV shall be permitted.
21.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded,
with the same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the
tender, shall be got registered before the Registrar of the Companies under 'The Companies Act -2013'
(in_case JV entity is to be registered as Company) or before the Registrar/Sub-Registrar under the 'The
Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or under 'The
LLP Act 2008' (in case JV entity is to be registered as LLP). A separate PAN shall be obtained for this
entity. The documents pertaining to this entity including its PAN shall be furnished to the Railways
before signing the contract agreement for the work. In case the tenderer fails to observe/comply with this
stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case contract is
terminated railway shall be entitled to forfeit the full amount of the Bid Security and other dues payable
to the Contractor under this contract. The entity so registered, in the registered documents, shall have,
inter-alia, following Clauses:
21.11.1  Joint and Several Liability - Members of the entity to which the contract is awarded, shall be
jointly and severally liable to the Railway for execution of the project in accordance with General and
Special Conditions of Contract. The members of the entity shall also be liable jointly and severally for
the loss, damages caused to the Railways during the course of execution of the contract or due to non-
execution of the contract or part thereof.
21.11.2  Duration of the Registered Entity - It shall be valid during the entire currency of the contract
including the period of extension, if any and the maintenance period after the work is completed.
21.11.3  Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in
accordance with Indian Laws.
21.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on
behalf of the Joint Venture to deal with the tender, sign the agreement or enter into contract in respect of
the said tender, to receive payment, to witness joint measurement of work done, to sign measurement
books and similar such action in respect of the said tender/contract. All notices/correspondences with
respect to the contract would be sent only to this authorized member of the JV.
21.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or
liability in the contract without the written consent of the other members and that of the Railway in
respect of the said tender/contract.
21.14 Documents to be enclosed by the JV alongwith the tender:
21.14.1  In case one or more of the members of the JV is/are partnership firm(s), following documents
shall be submitted:
(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with
the Registrar.
(il)) A copy of consent of all the partners or individual authorized by partnership firm, to enter
into the Joint Venture Agreement on a stamp paper,
(i) A notarized or registered copy of Power of Attorney in favour of the individual to sign the
MOU/JV Agreement on behalf of the partnership firm and create liability against the firm.
(iv)  An undertaking by all partners of the partnership firm that they are not blacklisted or
debarred by Railways or any other Ministry / Department of the Govt. of India from
participation in tenders / contracts as on the date of submission of bids, either in their
individual capacity or in any firm/LLP in which they were / are partners/members. Any
Concealment / wrong information in regard to above shall make the bid ineligible or the
contract shall be determined under Clause 62 of the Standard General Conditions of
Contract.
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21.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents
shall be enclosed:

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary
Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on
behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has
the authority, power and consent given by other members to act on behalf of HUF.

21.14.3 In case one or more members of the JV is/are companies, the following documents shall be
submitted:

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter
into a JV agreement,

(i)  The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the
company

(iii) A copy of Certificate of Incorporation

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual, to sign the tender, sign
MOU/JV Agreement on behalf of the company and create liability against the company

21.14.4  In case one or more members of the JV is/are LLP firm/s, the following documents shall be
submitted:

(i) A copy of LLP Agreement

(i) A copy of Certificate of Incorporation of LLP

(iii)) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV
agreement

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by
resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign
the MOU/ JV agreement on behalf of the LLP and create liability against the LLP.

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation in
tenders / contracts as on the date of submission of bids, either in their individual capacity or
in any firm/LLP or JV in which they were / are partners/members. Any Concealment /
wrong information in regard to above shall make the contract liable for determination under
Clause 62 of the Standard General Conditions of Contract.

21.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents
shall be submitted:
(i) A copy of Certificate of Registration
(il) A copy of Memorandum of Association of Society/Trust Deed
(iii) A copy of Rules & Regulations of the Society
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and
create liability against the Society/Trust.

21.14.6  All other documents in terms of Para 1 of the Tender Form above.

21.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the

JV shall be adjudged based on satisfactory fulfillment of the following criteria:

21.15.1  Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder):

(a) For Works without composite components
The technical eligibility for the work as per para 1 above, shall be satisfied by either the ‘JV in its
own name & style’ or ‘Lead member of the JV’.
Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the
work as per para 1 above, shall have technical capacity of minimum 10% of the cost of work i.e.,
each non-lead member of JV member must have satisfactorily completed or substantially completed
during the last 07 (seven) years, ending last day of month previous to the one in which tender is
invited, one similar single work for a minimum of 10% of advertised value of the tender.

(b) For works with composite components

CONTRACTOR 22 For Dy. Chief Mechanical Engineer-I/MTN



SRR /ARSI /2084/25-26/54
RR/PR/WC/2084/25-26/54

The technical eligibility for major component of work as per para 1.1 above, shall be satisfied by
either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for other
component(s) of work as per para 1.1 above, shall be satisfied by either the ‘JV in its own name &
style’ or ‘any member of the JV’.
Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any
component of the work as per para 1.1 above, shall have technical capacity of minimum 10% of the
cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-lead)
member of must have satisfactorily completed or substantially completed during the last 07 (seven)
years, ending last day of month previous to the one in which tender is invited, one similar single work
for a minimum of 10% of cost of any component of work mentioned in technical eligibility criteria.
Note for Para 17.15.1:
a) The Major component of the work for this purpose shall be the component of work having highest
value. In cases where value of two or more component of work is same, any one work can be classified
as Major component of work.
b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent
of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the
above mentioned technical eligibility criteria in the tender under consideration.

21.15.2Financial Eligibility Criteria

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 1.2 above. The
“financial capacity” of the lead member of JV shall not be less than 51% of the financial eligibility
criteria mentioned at para 1.2 above.

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s
“financial capacity” to satisfy this requirement.

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of
the concerned member’s share in that JV for the purpose of satisfying compliance of the above
mentioned financial eligibility criteria in the tender under consideration.

22. Employment/Partnership etc. of Retired Railway Employees:
(a) Should a tenderer

1) be a retired Engineer of the gazetted rank or any other gazetted officer working before his
retirement, whether in the executive or administrative capacity or whether holding a pensionable post
or not, in the Engineering or any other department of any of the railways owned and administered by
the President of India for the time being, OR

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of
its partners/members a retired Engineer of the gazetted rank or any other gazetted officer working
before his retirement, OR

iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other
gazette officer working before his retirement as one of its directors

AND

in case where such Engineer or officer had not retired from government service at least 1 year prior to
the date of submission of the tender

THEN

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer
from the said service and as to whether permission for taking such contract, or if the Contractor be a
partnership firm or an incorporated company, to become a partner or director as the case may be, has
been obtained by the tenderer or the Engineer or officer, as the case may be from the President of
India or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time
of submitting the tender.

CONTRACTOR 23 For Dy. Chief Mechanical Engineer-I/MTN



23.

24.

25.

SRR /ARSI /2084/25-26/54
RR/PR/WC/2084/25-26/54

(b) In case, upon successful award of contract, should a tenderer depute for execution of the works
under or to deal matters related with this contract, any retired Engineer of gazette rank or retired
gazetted officer working before his retirement in the Engineering or any other department of any of
the railways owned and administered by the President of India for the time being, and now in his
employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had retired
from government service at least 1 year prior to the date of his employment with tenderer and in case
he had retired from service within a year then he possesses the requisite permission from the
President of India or any officer, duly authorized by him in this behalf, to get associated with the
tenderer.

(c) Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of
partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more
of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share
of more than 1% in the tendering entity employed in gazetted capacity in the Engineering or any other
department of the railway, then the tenderer at the time of submission of tender, will inform the
authority inviting tenders the details of such persons.

Note: - If information as required as per 19. (a), (b), (c) above has not been furnished, contract
is liable to be dealt in accordance with provision of clause 62 of Standard General Condition of
contract.

Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in
person at the office of General Manager/General Manager (Construction), Chief Administrative Officer
(Construction), Divisional Railway Manager or concerned Engineer, as the case may be, or if tenderer is a
firm or corporation, a duly authorized representative shall appear (there would be no need for appear in
person if agreement is signed digitally) and execute the contract agreement within seven days of notice
from Railways that the Contract Agreement is ready. Failure to do so shall constitute a breach of the
agreement affected by the acceptance of the tender. The Contract Agreement shall be entered into by
Railway only after submission of valid Performance Guarantee by the Contractor. In such cases the
Railway may determine that such tenderer has abandoned the contract and there upon his tender and
acceptance thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount
of the Bid Security and other dues payable to the Contractor under this contract. The failed Contractor shall
be debarred from participating in the re tender for that work.

Contract Executive Engineer: -

AWM/ MTN, Dy. CME/MTN is the nominated executive Engineer for this work. After award of the
contract, firm shall approach to AWM/MTN, Dy. CME/MTN to get necessary instruction for the
commencement of work. AWM/MTN, Dy. CME/MTN is the nominated Executive Engineer for this
contract who will look after the execution of the contract. The list of necessary record and register to be
maintained for the purpose of processing bills shall be confirmed from AWM/MTN, Dy. CME/MTN by
the firm. AWM/MTN, Dy. CME/MTN as executive Engineer will issue necessary instructions regarding
day to day execution of the contract. If the firm wants to represent any issue regarding the execution of
contract, the same shall be raised to the Executive Engineer of the contract.

Tender Forms shall embody the contents of the contract documents either directly or by reference. Any
condition of the tender other than those stipulated in the document are not applicable even though they are
included in the tender submitted by the party unless they are specifically accepted by the Railway in
writing while communicating the acceptance of tender. The accepted tenderer should therefore ensure that
such other conditions that are considered necessary by him should be got accepted by the Railway in
writing before accepting the offer. Every contract shall be complete in respect of the document it shall so
constitute.
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It is advised that the firm should depute competent representative at the site to see firsthand and assess the
scope of work before submission of rate. The tenderer must satisfy him fully before submitting his/her
offer. The schedule of rates and quantities is given at Annexure B of this tender form. The tenderer(s) shall
quote rates as per the tender document. All the rates quoted in the tender shall be deemed to be inclusive of
all taxes, royalties, payable by the contractors to government or public body or local authority. No
additional amount will be paid or claim entertained on this account by the Railways. The quantities shown
in the schedule are given as a guide and are approximate only and are subject to variation according to the
needs of the Railway as per variation clause No. 41 & 42 of Standard GCC, 2022 or latest.

Tenders containing erasures and/or alterations of the tender documents are liable to be rejected. Any
correction made by Tenderer(s) in his/their entries must be attested by him/them.

Right of the Railway to deal with tender: The Railway reserves the right of not to invite tenders for any
of Railway work or works or to invite open or limited tenders and when tenders are called to accept a
tender in whole or in part or reject any tender or all tenders without assigning reasons for any such action.
In case if tender is accepted in part by Railway administration, Letter of Acceptance shall be issued as
counter offer to the Tenderer, which shall be subject to acceptance by the Tenderer.

If the tenderer(s) deliberately gives/give wrong information in his/their tender or creates/create
circumstances for the acceptance of his/their tender, the Railway reserves the right to reject such tender at
any stage.

If the tenderer(s) expire(s) after the submission of his / their tender or after the acceptance of his / their
offer, the Railway shall deem such tender cancelled. If a partner of a firm expires after the submission of
their tender or after the acceptance of their tender, the Railway shall deem such tender as cancelled, unless
the firm retains its character.

Non-compliance with any of the conditions set forth there in above is liable to result in the tender being
rejected. The submission of the tender will be deemed to imply that all documents enclosed have been
studied and understood that the tenderer is aware of the full scope of the work to be done and the condition
affecting the execution. In token of this, tenderer himself or his authorized representative will be required
to sign at the bottom of each and every page of this tender form.

Cost of tender document: Payment for cost of tender document shall be accepted only through net
banking or payment gateway through the website www.ireps.gov.in. However, for service contracts, MSEs
registered with District Industries Centres, Khadi and Village Industries Commission, Khadi and Village
Industries Board, Coir Board, National Small Scale Industries Corporation, Directorate of Handicraft and
Handloom, Any other body specified by Ministry of MSME, shall be supplied such tender document free
of cost on confirmation of their evidence to this effect.

Tenders shall be accepted only in E-tendering format through the website www.ireps.gov.in. Tender must
be submitted in the website not later than the specified date and time. The tender will be opened on the
same day after tender submission closing time. If the tender opening day happens to be a bandh or an
unforeseen holiday, the tender will be opened on the next working day. For this purpose tenderers are
advised to go through instructions/guidelines issued on the subject, which can be accessed through
the Learning Center, FAQ & System Settings links available on the home page of the website
WWW.ireps.gov.in.

Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways along with
interest and penalties, if any imposed by the authorities, in case GST input tac credit of Indian Railways is

denied/rejected by the tax authorities due to reasons mentioned below but not limited to:

Wrong/incorrect invoice s is sued by Contractor;
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No-filing of GST returns;
Non-payment of GST collected from Indian Railways to the authorities;
Any other non-compliance done by Contractor;

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways from
and against any and all losses, including loss on account of Input Tax Credit and all losses incurred by the
Indian Railways relating to or arising out of or in connection with any actual or threatened claim, legal
action, proceedings, prosecution or inquiry by or against the Indian Railways arising out, directly or
indirectly, of failure by the contractor to comply with the provisions of GST and related laws, or based
upon or arising from any failure by the Contractor.

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods or
services or both supplied by such contractor to Indian Railways shall be kept on hold in case supplier
makes any non-compliance of any of the GST law provisions including non-reporting of invoices in GST
returns. Such payment shall be released after proper verification of records and availability of ITC to
Indian Railways is per provisions of GST Law.

Signature of Tenderer(s) Signature
Date ............... Designation
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INSTRUCTIONS TO THE TENDERER

1. MEANING OF TERMS: - Definition

In these Regulations for Tenders and Contract the following terms shall have the
meanings assigned hereunder except where the context otherwise requires: -

(A) "Railway” shall mean the President of the Republic of India or the Administrative Officers of the
Central Railway or of the Successor Railway authorized to deal with any matters which these
presents are concerned on his behalf.

(B) “General Manager” shall mean the Officer-in-Charge of the general superintendence and
control of the Zonal Railway/Production Unit and shall also include Addl. General Manager,
General Manager (Construction) and shall mean and include their successors of the Successor

Railway.

(C) "Chief Workshop Manager" shall mean the officer in charge of the Matunga Workshop of
Central Railway, and shall mean and include the Chief Workshop Manager of the successor
Railway.

(D) "Engineer" shall mean the Executive Engineer in executive charge of the works of the

Mechanical Dept. of the Central Railway i.e. WM (P)/ WM (R) and superior officers of the
Mechanical Department and shall mean and include the Engineers of the successor Railway.

(E) "Engineer’s Representative" shall mean the Assistant Engineer (AWM) in direct charge of the
work and shall include any Resident Engineer or Sr. Section Engineer or any Inspector of the
Mechanical Engineering Dept. appointed by the Central Railway and shall mean and include
the Engineer's Representative of the successor Railway.

(F) "Divisional Railway Manager" shall mean the Officer in- charge of a Division of the Railway
and shall mean and include the Divisional Railway Manager of the Successor Railway.

(G) "Tenderer" shall mean the persons/ the firm/co-operative or company whether incorporated or
not who tenders for the work with a view to execute the works on contract with the Railway
and shall include their personal representatives, successors and permitted assigns.

(H) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company whether
incorporated or not who enters into the contract with the Railway and shall include their
executors, administrators, successors and permitted assigns.

(1) "Limited Tenders" shall mean tenders invited from all or some Contractors on the approved list
or select list of Contractors with the Railway.

@)} “Open Tenders" shall mean tenders invited in open and public manner and with adequate
notice.
(K) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of

Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by the
tender percentage for items of works quantified, or not quantified, the Standard General
Conditions of Contract, the Special Conditions of Contracts, if any; the Drawing, the
Specifications, the Special Specifications, if any and Tender Forms, if any.

(L) “Works” shall mean the works contemplated in the drawings and schedules set forth in the
tender forms and required to be executed according to specifications.
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(M) "Specifications" shall mean the specifications for Materials & Works, Central
Railway as specified under the authority of the Ministry of Railways or Chief
Workshop Manager or as amplified, added to or superseded by special
specifications, if any, appended to the Tender Forms.

™) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the

Railway, which includes-

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard

Schedule of Rates of the Railway issued under the authority of the Chief Engineer from

time to time, updated with correction slips issued up to date of inviting tender or as

otherwise specified in the tender documents;

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published

by Director General/ Central Public Works Department, Government of India, New Delhi,

as adopted and modified by the Railway under the authority of the Chief Engineer from
time to time, updated with correction slips issued up to date of inviting tender or as
otherwise specified in the tender documents.

(O) “Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to
the contract and shall include any modifications of such drawings and further drawings as
may be issued by the Engineer from time to time

"Constructional Plant" shall mean all appliances or things of whatsoever nature required for
(P) the execution, completion or maintenance of the works or temporary works (as hereinafter
defined) but does not include materials or other things intended to form or forming part of
the permanent work.
"Temporary Works" shall mean all temporary works of every kind required for the execution
Q completion and/or maintenance of the works.
"Site" shall mean the lands and other places on, under, in or through which the works are to be
carried out and any other lands or places provided by the Railway for the purpose of the contract.
"Period of Maintenance" shall mean the specified period of maintenance from the date of

R) completion of the works, as certified by the Engineer.
‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having
) more than 3 years experience in the relevant field of construction work involved in the

contract, duly approved by Engineer.

(T)

1 Words importing the singular number shall also include the plural and vice versa where the Singular and
context requires. Plural

2 These Regulations for Tenders and Contracts shall be read in conjunction with the General

Conditions of Contract which are referred to herein and shall be subject to modifications,
additions or super session by special conditions of contract and/or special specifications, if any,
annexed to the Tender Forms.
Contractor’s
Credentials
3. Headings and Marginal Headings: The headings and marginal headings in these Standard
General Conditions are solely for the purpose of facilitating reference and shall not be
deemed to be part thereof or be taken into consideration in the interpretation or
construction thereof the contract.
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Annexure- Al
(Ref.: Para 1.1 (a) of Part I & Para 10.1 (a) of GCC)

List of Works Completed/substantially completed in last 7 Years
(Last seven years ending on last day of month previous to the one in which tender is

invited)
Sr.Name of | Name of | Contract Approximate Value of Date of Start Date of
No| Work| Organiz Agreemen contract Completion/
ation for | tNo. and substantially
whom Date of Completion
executed | Award Agreemen Final/ Schedule | Actual | Schedule | Actua
t substantiall d d 1
Value| y completed
value
1 2 3 4 5 6 7 8 9 10
Note:
i.  Supporting documents/certificates from the organizations with whom worked should be
enclosed.

ii.  Certificates for works executed for private individuals/organization shall not be considered.

Tenderer’s Seal Signature of the tenderer
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Annexure —VI(B)
(Ref.: Para 1.2 of Part I & Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT of GCC)

Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years
(Contractual Payment only)

Amount Exchange Indian National Rupees

Year Currency Rate Equivalent

Average Annual Contractual Turnover for last 3 years

1. The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years. However, in case balance sheet of the previous
year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be
considered for calculating average annual contractual turnover.

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and
loss accounts for the relevant years in respect of the bidder or all members constituting the bidder.

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited
Balance Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full consideration of all
observations/notes in Auditor’s reports.

(Signature of Chartered Accountant)
Name of CA:
Registration No:

(Seal)
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Annexure-V
(Ref.: Para 3 of Part I & Para 6.1 of ITT of GCC)

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER
ALONGWITH THE TENDER DOCUMENTS

(Name and designation)** appointed as the
attorney/authorized signatory of the tenderer (including its constituents),

M/s (hereinafter called the tenderer) for the purpose of the
Tender documents for the work of

as per the tender
No. of (Railway)**, do hereby

solemnly affirm and state on the behalf of the tenderer including its constituents as under:
1. I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. I/we hereby declare that I/we have downloaded the tender documents from Indian
Railway website www.ireps.gov.in. I/we have verified the content of the document from
the website and there is no addition, no deletion or no alteration to the content of the
tender document. In case of any discrepancy noticed at any stage i.e. evaluation of
tenders, execution of work or final payment of the contract, the master copy available
with the railway Administration shall be final and binding upon me/us.

4. I/we declare and certify that I/we have not made any misleading or false representation
in the forms, statements and attachments in proof of the qualification requirements.

5. I/We also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding
upon me/us.

6. I/We declare that the information and documents submitted along with the tender
by me/us are correct and I/we are fully responsible for the correctness of the
information and documents, submitted by us.

7. T/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or
any other Ministry / Department of Govt. of India from participation in tender on the
date of submission of bids, either in individual capacity or as a HUF/ member of the
partnership firm/LLP/JV/Society/Trust.

8. I/we understand that if the contents of the certificate submitted by us are found to be

forged/false or incorrect at any time during process for evaluation of tenders, it shall lead
to forfeiture of the Bid Security and may also lead to any other action provided in the
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contract including banning of business for a period of upto two year. Further, I/we
(insert name of the tenderer)** and all my/our constituents understand
that my/our offer shall be summarily rejected.

9. TD/we also understand that if the contents of the certificate submitted by us are found to
be false/forged or incorrect at any time after the award of the contract, it will lead to
termination of the contract, along with forfeiture of Bid Security/Security Deposit and
Performance guarantee and may also lead to any other action provided in the contract
including banning of business for a period of upto two year.

10. /We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that I am/We are not from such
a country or, if from such a country, have been registered with the competent Authority.
I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible
to be considered (evidence of valid registration by the competent authority is enclosed).

SEAL AND SIGNATURE

OF THE TENDERER
Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be
filled in suitably by tenderer.

This certificate is to be given by each member of JV or Partners of Partnership
firm/LLP/etc. (In case JV of applicability in tender)
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ANNEXURE-V(A)
(Reference: Para 3 of Part I & Para 6.1 of ITT of GCC)

(This certificate is to be given by attorney/authorized signatory/each member of Partnership firm/Joint
Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.)

/W o seeneeeeennens. (IN@ME), attorney/authorized signatory of
the o (constituent  firm/constituent  partner)  and
member/partner of the ... (tenderering firm) hereby solemnly affirm

and state as under:

I. I/Wecertify that ... (constituent firm/constituent partner)
is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of India
from participation in tender on the date of submission of bids, either in individual capacity or as a

HUF/ member of the partnership firm/LLP/JV/Society/Trust.

2. I/We have read the clause regarding restriction on procurement from a bidder of a country which
shares a land border with India and certify that | am/We are not from such a country or, if from such a
country, have been registered with the competent ‘Authority. 1/We hereby certify that I/we fulfil all
the requirements in this regard and am/are eligible to be considered (evidence of valid registration by

the competent authority is enclosed),

SEAL AND SIGNATURE,
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:
Dated:
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Annexure —VI(A)
(Ref.: Para 6 of Part I & Para 5 of the Instructions to Tenderers of GCC)

(Bid Security)

Bank Guarantee Bond from any scheduled commercial bank of India
(On non-judicial stamp paper, which should be in the name of the Executing Bank).

Name of the Bank: -------—--

President of India,

Acting through office of the Chief Workshop Manager,

Carriage Workshop, Matunga, Mumbai 400 019,

Central Railway,

Beneficiary: WAO, Carriage Workshop, Matunga, Mumbai 400019, Central Railway

Bank Guarantee Bond No.: Date:-----——--

In consideration of the President of India acting through WAO, office of the Chief Workshop
Manager, Carriage Repair Workshop, Central Railway, Matunga, Mumbai-400019 (Designation &

address of Contract Signing Authority), Central Railway, ................ , .... (hereinafter called “The
Railway”) having invited the bid for through Notice inviting tender (NIT)
No.. , We have been informed that . . . . . [Insert name of the Bidder]............

(hereinafter called "the Bidder") intends to submit its bid (hereinafter called "the Bid") .
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid
Security/, in the form of Bank Guarantee, according to conditions of Bid.

AND
WHEREAS, ........... [Insert Name of the Bank], with its Branch ............... [Insert Address] having its
Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through .............. [Insert

Name and Designation of the authorised persons of the Bank], have, at the request of the Bidder, agreed
to give guarantee for Bid Security as hereinafter contained, in favour of the Railway:

1. KNOW ALL MEN that by these present that /We the undersigned [Insert name(s) of authorized
representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf
of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the
Railway full amount in the sum of [Insert required Value of Bid Security] as above stated.

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up
to and including aforementioned full amount without any demur, reservation or recourse. Any such
demand made by the Railway on the Bank shall be final, conclusive and binding, absolute and
unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal,
Arbitration or any Authority or any threatened litigation by the Bidder or Bank.

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by Railway
without any reference to the Bidder and without the Railway being required to show grounds or give
reasons for its demand of the amount so demanded.

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in
the constitution of the Bidder.
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5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any
documents, which have been or may be made between the Railway and the Bidder, will in any way
absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any
requirement for notice of any such change, addition or modification made by Railway at any time.

6. This guarantee will remain valid and effective from............. [insert date of issueltill
........... [insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any
demand in respect of this Guarantee should reach the Bank within the validity period of Bid
Security.

7. The Bank Guarantee is unconditional and irrevocable.

8. The expressions Bank and Railway herein before used shall include their respective successors and
assigns.

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the
previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules for
Demand Guarantees, ICC Publication No.758.

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall
invariably send the advice of this Bank Guarantee to the following bank details —

IFSC CODE SBINOOORAIL

IFSC TYPE BRANCH

BANK NAME STATE BANK OF INDIA

BRANCH NAME RAIL

CITY NAME NAVI MUMBAI

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI
DISTRICT NAVI MUMBAI

STATE MAHARASHTRA

BG ENABLED YES

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s)
of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal

Debtor of the Railway.
Date ..o
Place............. Bank’s Seal and authorized signature(s)
[Name in Block letters] ......................
[Designation with Code No.J.......................
[P/Attorney] No.
Witness:
1 Signature, Name & Address & Seal
2 Signature, Name& address & Seal Bank’s Seal

[P/Attorney[No.
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from
the final document.
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ANNEXURE-XVII
(Reference Para 7 (4) of Part I: Terms & Conditions of Tendering)

Insurance Surety Bond for Performance Security
Name of the issuer of surety bond:
President of India,

Acting
through........

Surety Bond No: ..o Issue

Amount of Bond:............c.oc Expiry

WHEREAS, In consideration of the President of India acting through ........................
(Designation & address of contract signing authority),......... Railwayi.,....... , (hereinafter called
"The Railway") having

accepted the bid of M/S XXXXX hereinafter called the contractor, for the work of XXX under
invitation for bids No XXXX Dated XXXXX, Vide Letter of Acceptance No......................

AND
WHEREAS, the contractor is required to furnish Performance Security for the sum of Rs. XXXX

(Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to the signing
of the contract agreement.
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SB No: Date

WHEREAS, we, , (Name of insurance company) hereinafter called the Surety,
acting through [Designation(s) of the authorized person of the Surety], have, at the request of the
M/s. XXXX contractor, agreed to give Bond for performance security/additional performance
security as hereinafter contained:

1. KNOW ALL MEN by these present that I/'We, the undersigned [Insert name(s) of authorized
representatives of the Surety], being fully authorized to sign and incur obligations for and on
behalf of the Surety, confirm that the Surety, hereby, unconditionally

and irrevocably Bond to pay the Railway the full amount in the sum of XXXX (Rupees XXXX
Only) as above stated.

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any
amount up to and including aforementioned full amount without any demur, reservation or
recourse. Any such demand made by the Railway on the Surety shall be final, conclusive and
binding, absolute and unequivocal notwithstanding any disputes raised/pending before any Court
tribunal, arbitration or any authority or any threatened litigation by the Bidder or Bank.

3. On payment of any amount less than aforementioned full amount, as per demand of the
Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full amount
less the payment made to the Railway.

4. The Surety shall pay the amount as demanded immediately on presentation of the demand by
Railway without any reference to the contractor and without the Railway being required to show
grounds or give reasons for its demand or the amount demanded.

5. The Surety Bond shall be unconditional and irrevocable.

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or
in the constitution of the Contractor.

7. The Surety agrees that no change, addition, modifications to the terms of the Contract
Agreement or to any documents, which have been or may be made between the Railway and the
Contractor, will in any way release us from the liability under this Bond; and the Surety, hereby,
waives any requirement for notice of any such change, addition or modification to the Surety.

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. The
Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for payment
under the Bond must be received by us on or before that date.

9. The Surety agrees that the Railways right to demand payment of aforementioned full amount
in one instance or demand payments in parts totaling up to the aforementioned full amount in
several instances wilt be valid until either the aforementioned full amount is paid to the Railway
or the Bond is released by Railway before the Expiry date.

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the
expiry of this Bond will continue until the amount demanded has been paid in full.

11. The expressions Surety and Railway hereinbefore used shall include their respective
successors, administrators and assigns.

12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the
previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for
Demand Bonds, ICC Publication No. 758.

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to
whether the Bidder is in default of due and faithful fulfilment and compliance with the terms and
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conditions contained in the Bidding Documents including, inter alia, the failure of the Bidder to
keep its Bid open during the Bid validity period set forth in the said Documents, and the decision
of the Authority that the Bidder is in default as aforesaid shall be final and binding on us,
notwithstanding any differences between the Authority and the Bidder or any dispute pending
before any Court, tribunal, arbitrator or any other authority.

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the
contractor in favor of the Railway available with the Railway. The Surety, under this Bond, shall
be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

a. Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXX Only).

b. This Surety Bond shall be valid up to XXXX (being the date of expiry);

c. Unless the bank is served a written claim or demand on or before XXXX [date of expiry] all
rights under this Bond shall be forfeited and the Surety shalt be relieved and discharged from all
liabilities under this Bond irrespective of whether or not the original Surety bond is returned to
the Surety.

Dated the dav of 2024

16. The Insurance Surety Bond shall be verified by sending mail to
[customer.care@sbigeneral.in].

Place................. Bank's Seal and authorized signature(s)
[Name in Block letters].......................
[Designation with Code No.]
[P/Attorney] No.

Witness
1.

2.

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and
shall be deleted from the final document. ]
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Annexure- A2

Details of the Tenderer
Sr. No. Description Details
1 Name of the tenderer
Address
Mobile Number

2 Telephone Number

Fax No.

e-mail ID*

Status of the tenderer: individual/
proprietorship firm/ partnership firm/

3 private limited/ public limited/ Society/
Autonomous body

(Attach documentary evidence.)

PAN No.

4 (Attach documentary evidence.)
5 GSTIN No. (If applicable)
(Attach documentary evidence.)
6 EPF Registration No.
(Attach documentary evidence.)
7 ESIC Registration No.

(Attach documentary evidence.)

Other Registration details under
8 other applicable Laws
(Attach documentary evidence.)

Name of the person signing the

0 tender
Authority for signing the tender
10 (Refer to Clause No.14 of Part 1 - Terms

& Conditions of Tendering of Tender
document)

* The date of sending of any letter by Railway to the contractor on the email address will be deemed to be
the date of receipt of the same by the contractor. Therefore, contractor should regularly check his
incoming emails. If there happens to be any change in the email ID and other contact details, the same
should be communicated by the contractor to Railways immediately. Please do not keep any table blank
write Not Applicable, as per the case.

The above information should be necessarily submitted by the tenderer.

Tenderer’s Seal Signature of the
Tenderer
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PART- 11
Special conditions of contract

1. These special conditions of contract supplement the General conditions of contract, Mechanical Department of
central railway as amended and / or corrected up to date, copies of which can be seen at the office of the Chief
Workshop Manager, Carriage Workshop, Central Railway, Mumbai — 400 019, Maharashtra. It is the
responsibility of the contractor before submitting the tender and again before entering into agreement to
ascertain all the amendments and/ or corrections made to the said General conditions of contracts. Where the
provisions of these special conditions of contract are at variance with the general conditions of contract, these
special conditions of contract will prevail. General conditions of contract form part of the contract unless
otherwise mentioned in the special condition of contract. Termination of Contract and Settlement of Disputes
will be as per General Conditions of Contract as amended from time to time.

General Conditions of Contract- 2022 is available on the following web link:

www.indianrailways.gov.in/railwayboard >> About Indian Railways >> Corporate Overview >> Railway
Board Directorates >> Civil Engineering >> IR General Condition of Contracts- 2022

https://indianrailways.gov.in/railwayboard/uploads/directorate/civil_engg/pdf/2022/GCC_April-
2022 2022 CE-I CT_GCC-2022_POLICY_27 04 _22.pdf

2. Notice to Public bodies: - The contractor shall give notice to the Municipality, Police and other authorities that
may be required by the law and obtain all requisite licenses for temporary obstructions, enclosures and pay all
fees, taxes and charges which may be leviable on account of his own operation in execution the contract. He
should make good any damage to adjoining premise whether public or private and provide and maintain any
light etc. required in night.

3. Provision of Payment of Wages Act: The Contractor shall comply with the provisions of the payment of
Wages Act 1936 and the rules made there under in respect of all employees directly or through petty Contractor
or sub-Contractor under the direct orders and control of the Engineer whether in connection with the works to
be executed hereunder or otherwise for the purpose of the Engineer. Such Labour shall nevertheless be deemed
to comprise persons employed by the Contractor and any money which may be ordered to be paid by the
Engineer shall be deemed to be moneys payable by the Engineer on behalf of the Contractor and the Engineer
may on failure of the Contractor to repay such money to the Railways deduct the same from any moneys due to
the Contractor in terms of the contract The Railway shall be entitled to deduct from any moneys due to
Contractor (whether under this contract or any other contract) all moneys paid or payable by the Railway by
way of compensation of aforesaid or for costs of expenses in connection with any claim thereto and the decision
of the Engineer upon any question arising out of the effect or force of this clause shall be final and binding upon
the Contractor.

4. (A) Provision of Contract Labour (Regulation and Abolition) Act, 1970:

(1)  The contractor shall comply with the provisions of the contract labour (Regulation and Abolition) Act.
1970 and the contract Labour (Regulation and Abolition) Central Rules 1971 as modified from time to
time, wherever applicable and shall also indemnify the Railway from and against any claim under the
aforesaid Act. and the Rules.

(2)  The contractor shall obtain valid license under the aforesaid Act as modified from time to time before the
commencement of the work and continue to have a valid license until the completion of the work. Any
failure to fulfill this requirement shall strict the panel provision of the contract arising out of the resultant
non-execution of the work.

(3)  The contractor shall pay to labour employed by him directly or through sub-contractors the wages as per
provisions of the aforesaid Act and the Rules wherever applicable. The contractors shall notwithstanding
the provisions of the contract to the contrary, cause to be paid the wages to labour indirectly engaged on
the work including any engaged by his sub-contractors in connection with the said work, as if the labour
had been immediately employed by him.

(4)  In respect of all labour directly or indirectly employed in the work for performance of the contractor’s
part of the contract, the contractor shall comply with or cause to be complied with the provisions of the
aforesaid Act and the Rules wherever applicable.
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In every case in which by virtue of the provisions of the aforesaid Act of the Rules, the Railway is
obliged to pay any amount of wages to a workman employed by the contractor or his sub-contractor in
execution of the work or to incur any expenditure in providing welfare and health amenities required to
be provided under the aforesaid Act and the Rules or to incur any expenditure on account of the
contingency liability of the Railway due to the contractor‘s failure to fulfill his statutory obligates under
the aforesaid Act or the Rules, Railway will recover from the contractor the amount of wages so paid or
the amount of expenditure so incurred and without prejudice to the rights of the Railway under section 20
sub-section (2) and section21 sub-section(4) of aforesaid Act the Railway shall be at liberty to recover
such amount or part thereof by deducting it from the security deposit and /or from any sum due by the
Railway to the contractor whether under the contract or otherwise. The Railway shall not be bound to
contest any claim made against it under sub-section (1) of section 20 and sub-section (4) of section 21 of
the aforesaid Act except on the written request of the contractor and upon his giving to the Railway full
security for all cost for which the Railway might become liable in contesting such claim. The decision of
the Railway regarding the amount actually recoverable from the contractor as stated above, shall be final
and binding on the contractor.

4 (B) Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: The Contractor
shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 1952; Para 3 &
4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme,
1976; as modified from time to time through enactment of “Employees Provident Fund & Miscellaneous
Provisions Act, 19527, wherever applicable and shall also indemnify the Railway from and against any claims
under the aforesaid Act and the Rules.

4 (C) (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 55-A

(a)

(b)

(©)

(d)

(e)

(i)

and 55-B of Indian Railways Standard General Conditions of Contract, 2022 or latest. In order to ensure
the same, an  application has been  developed and  hosted on  website
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and upload
requisite details of labour and their payment in this portal. These details shall be available in public
domain. The Registration/ updation of Portal shall be done as under:

Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with
requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor’s
registration in the portal within 7 days of receipt of such request.

Contractor once approved by any Engineer, can create password with login ID (PAN No.) for subsequent
use of portal for all Letter of Acceptances (LoAs) issued in his favour.

The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoAs) /
Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of
concerned Engineer. Engineer shall update (if required) and approve the details of LoA filled by
contractor within 7 days of receipt of such request.

After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in
the contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly
basis.

It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of
engaged contractual labour & payments made thereof after each wage period.

While processing payment of any ‘On Account Bill’” or ‘Final Bill’ or release of ‘Advances’ or
‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the Engineer or
Engineer’s representatives that: -

“T have uploaded the correct details of contract labours engaged in connection with this contract
and payments made to them during the wage period in Railway’s Shramikkalyan portal at

‘www.shramikkalyan.indianrailways.gov.in’ till Month, _ Year.”
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Provision of Workmen Compensation Act: - In every case in which by virtue of the provisions of Section 12
Sub-section (1) of the Workmen’s Compensation Act 1923, Railway is obliged to pay compensation to a
workman directly or through petty Contractor or sub-Contractor employed by the Contractor in executing the
work, Railway will recover from the Contractor the amount of the compensation so paid, and, without prejudice
to the rights of Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover
any sum due by Railway to the Contractor whether under these conditions or otherwise, Railway shall not be
bound to contest any claim made against it under Section 12 Sub-section (1) of the said Act except on the
written request of the Contractor and upon his giving to Railway full security for all costs for which Railway
might become liable in consequence of contesting such claim.

Wages to Labour: - The Contractor shall be responsible to ensure compliance with the provision of the
Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made thereunder in respect
of any employees directly or through petty Contractors or sub-contractors employed by him for the purpose of
carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or partly
under the direct orders and control of the Railways whether in connection with any work being executed by the
Contractor or otherwise for the purpose of the Railway such labour shall, for the purpose of this Clause, still be
deemed to be persons employed by the Contractor.

If any moneys shall, as a result of any claim or application made under the said Act be directed to be paid by the
Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and on failure by
the Contractor to repay the Railway any moneys paid by it as aforesaid within seven days after the same shall
have been demanded, the Railways shall be entitled to recover the same from Contractor’s bills/Security
Deposit or any other dues of Contractor with the Government of India.

(6-A) Apprentices Act: - The Contractor shall be responsible to ensure compliance with the provisions of the
Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time and as per Standard
General Conditions of Contract.

Other Conditions: -
Before the start of the work, the successful tenderer will give a list of his workers who will execute the
work, who shall have to possess valid identity card as per Railway’s approved format while working in
Railway premises.
The Contractor has to arrange all tools & accessories required for the work at his own cost. No material and
labour help of any kind will be provided by Railways to the Contractor.
Before submission of the offer the tendered may visit the site and examine the exact nature and quantum of
work.
The contractor while working shall ensure up keep of the coaches and in case of damage to the coaches or
other Railways property on account of the contractor or his staff, the cost of damage as assessed by
Railways will have to be borne by the contractor
The tools and equipments required to carry out the said work will be brought by the contractor. No such aid
will be provided by the Railway.
In case contractor observes that Railways are unable to provide him feed of coaches at the stipulated rate,
he will intimate the same to the authorized Railway representative in advance and in writing, failing which
his plea shall not be considered for waiver of penalty.
Authorized representative of Railway shall inspect the quality of work done by the contractor and his
decision will be final in this regard. In case work done by the contractor is not to the satisfaction of the
authorized Railway representative, the contractor shall be liable to rework at his own cost. No additional
payment shall be made for rework.
Railway further reserves the right for carrying out inspection at any stage of work in any coach. Contractor
shall take corrective action as pointed out by the authorized Railway representative.
Authorized representative of Railway shall maintain a daily diary which will indicate date wise coaches
offered to contractor, work executed on date. This diary will help for calculating payment of bill.
The contractor shall keep his surroundings neat and clean by cleaning his work area daily before closing of
the shift.
No employee of the contractor will smoke at the working area because of availability of flammable
products nearby.
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Issue of Identity cards by Contractor: Contractor should issue Identity badges (as per approved format)
to all his labour being engaged to carry out the work, including the Supervisor. These identity badges
should be so carried that Railway Security can identify them. The Identity cards should be worn by the
contractors’ labour on left side on the chest every time, during their presence on Railway Premises.

Storage Space: Railways shall provide storage space free of cost for stocking of material, maintaining of
records, etc. The security of the material / records will be the responsibility of the contractor.

HANDING OVER OF SITE

Contractor should start the work within 15 days from the date of issue of acceptance letter. The site will be
handed over to the contractor/authorized representative after reporting from the contractor's side. It will not be
binding on the Railway to hand over full site at a time in the starting to the contractor, but the site will be
handed over to the contractor commensurate with the progress of the work. A note of handing over of site to the
contractor in addition to entry in the site order book will be prepared duly signed by the Railway and
Contractor’s representative and submitted to the Engineer In-charge.

INSPECTION REGISTERS AND RECORDS

The contractor shall maintain accurate records, plans and charts showing the dates and progress of all main
operations and the Engineer shall have access to this information at all times. Records of tests made shall be
handed over to the Engineer's representative after carrying out the tests. The following registers will be
maintained at site, by the Railway’s representative.

i) Site Order Register -

The contractor shall promptly acknowledge orders given therein by the Engineer or his representative or his
superior officers and comply with them. The compliance shall be reported by the Contractor to the Engineer in
good time so that it can be checked.

ii) Labour Register -

This register will be maintained to show daily strength of labour in different categories employed by the
contractor.

iii) Log Book of events -

All events are required to be chronologically logged in this book date and shift-wise.

iv) Material Passing & Testing Register -

Register will show material brought at site, passed, rejected etc. with quantity, specifications & test results etc.

All registers at item (i) to (iv) mentioned as above will be maintained by the representative of the Engineer and
signed by the contractor. Any other registers considered necessary by the Engineer, shall be maintained at site
in which the representative of the Engineer and the contractor will have to sign. the registers, proforma charts,
etc. will be the property of the Railway.

Registers as mentioned above will have to be maintained depending on the scope of the work as prescribed by
Engineer at site.

PERMIT OR PARWANA

The contractor will at his own expense obtain such permits or parwana from whomsoever necessary for carrying
out work or for any other purpose as may be necessary to enable him to perform his part of the contract. The
Railway Admn. will not under any circumstances be liable to obtain any permit or parwana whatsoever, for the
contractor.

STORAGE OF INFLAMMABLE ARTICLES

No inflammable materials, such as petroleum oil etc. within the meaning of the Indian Petroleum Act and
Indian Explosives Act shall be stored at site or adjacent land until the approval of the Railway and necessary
licence under the Act has been obtained by the Contractor. All due precautions as required under the Act shall
be taken by the contractor.

FIRST-AID

The contractor shall maintain in a readily accessible place first-aid appliance including adequate supply of
sterilized dressing and sterilized cotton wool. The appliances shall be placed under the charge of responsible
person who shall be readily available during working hours.
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13. DAMAGE, ACCIDENTS OR FLLOODS OR TIDES
The contractor shall take all precautions against damages from accidents, floods or tide. No compensation will
be allowed to the contractor for his tools, plants, materials, machines and other equipment lost or damaged by
any cause whatsoever. The contractor shall be liable to make good the damages to any structure or part of a
structure, plant or material of every description belonging to the Railway Administration, lost or damaged by
any cause during the course of contractor's work.
The Railway Administration will not be liable to pay to the contractor any charges for rectification or repairs to
any damage which may have occurred from any cause whatsoever, to any part of the new structures during
construction. No claims in this regard will be arbitrable.

14. TRESPASS
The contractor shall at all times be responsible for any damages or trespass committed by his agents and
workmen in carrying out the work, unless such trespass is authorised by the Engineer.

15. EMERGENCY WORK
In the event of any accident or failure occurring in on or about the work or arising out of or in connection with
the construction, completion or maintenance of the works, which in the opinion of the Engineer requires
immediate attention, the Railway may bring its own workmen or other agency to execute or partly execute the
necessary work or carryout repairs if the Engineer considers that the contractor is not in a position to do so in
time and charge the cost thereof to the contractor.

16. (1) Handing over of Works: -The Contractor shall be bound to hand over the works executed under the
contract to the Railway complete in all respects to the satisfaction of the Engineer. The Engineer shall determine
the date on which the work is considered to have been completed, in support of which his certificate shall be
regarded as sufficient evidence for all purposes. The Engineer shall determine from time to time, the date on
which any particular section of the work shall have been completed, and the Contractor shall be bound to
observe any such determination of the Engineer.

(2) Clearance of Site on Completion: - On completion of the works, the Contractor shall clear away and
remove from the site all constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and works clean and in a workman like condition to the satisfaction of the Engineer.
No final payment in settlement of the accounts for the works shall be paid, held to be due or shall be made to
the, Contractor till, in addition to any other condition necessary for final payment, site clearance shall have been
affected by him, and such clearance may be made by the Engineer at the expense of the Contractor in the event
of his failure to comply with this provision within 7 days after receiving notice to that effect. Should it become
necessary for the Engineer to have the site cleared at the expenses of the Contractor, the Railway shall not be
held liable for any loss or damage to such of the Contractor's property as may be on the site and due to such
removal there from which removal may be affected by means of public sales of such materials and property or
in such a way as deemed fit and convenient to the Engineer.

Clause 16 (A): - At the final stage of completion and commissioning of work, in case the contractor’s failure is
limited to only some of the works costing not more than 2% of the original contract value, and the Contractor
request the engineer that such works may be offloaded from him and got executed through another agency and
additional cost incurred, if any, should be recovered from his dues; the Engineer on being convinced that the
anticipated additional cost for such works will not be substantial and can be recovered from the dues of the
contractor and that such offloading will help in completion and commissioning of work, may agree to such
offloading without any adverse repercussion on the performance guarantee and security deposit of the
Contractor. However, the Engineer will not be under any compulsion to agree to such a request. Further, before
issuing letter of acceptance to another agency for such work, the Contractor shall be informed of the rates at
which the work will be got executed and the Contractor should give his consent to do so and certify that he
would have no future claim on this account and that the extra expenditure so incurred, if any, by the Engineer in
getting the offloaded work done, shall be recovered from subsequent Bills or any other dues of the Contractor. In
case the Contractor fails to give such consent within three working days, the Engineer may treat the same as not
acceptable to Contractor and proceed accordingly. In any case, Railway shall deduct 10% of cost of such work or
Rs one lakh whichever is lower, from the Contractor’s dues as administrative charges for the process of
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finalizing new agency for such work irrespective of whether or not such work is finally offloaded from
Contractor or not.

17.
17.1

COMPLETION PERIOD
The contractor shall have to complete the work in all respects within the specified period from the date of
issue of acceptance of the tender.

17.2The contractor shall strictly adhere to the programme framed by the Engineer or his representative so as to
complete the work within the time allotted to the contractor.
17.3The contractor will have to employ labour in full strength commensurate with working areas available. He will

also

arrange for materials and equipments to complete the job most expeditiously within the stipulated completion

period. The Engineer's decision as to what is full strength will be final and binding on the contractor.

18.

19.

20.

Final Supplementary Agreement {As per Clause No. 48 (3) of GCC}:
After the work is completed or otherwise concluded by the parties with mutual consent, and taken over by
the Railway as per terms and conditions of the contract agreement, and there is unequivocal no claim on
either side under the Contract other than as mentioned in item 4 of Annexure C-4, the parties shall execute
the Final Supplementary Agreement as per Annexure C-4.

Maintenance of Works: The Contractor shall at all times during the progress and continuance of the works and
also for the period of maintenance specified in the Tender Form after the date of issue of the certificate of
completion by the Engineer or any other earlier date subsequent to the completion of the works that may be
fixed by the Engineer, be responsible for and effectively maintain and uphold in good substantial, sound and
perfect condition all and every part of the works and shall make good from time to time and at all times as often
as the Engineer shall require, any damage or defect that may during the above period arise in or be discovered
or be in any way connected with the works, provided that such damage or defect is not directly caused by errors
in the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be liable for
and shall pay and make good to the Railway or other persons legally entitled thereto whenever required by the
Engineer so to do, all losses, damages, costs and expenses they or any of them may incur or be put or be liable
to by reasons or in consequence of the operations of the Contractor or of his failure in any respect.

20.(1) Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the Contractor
shall be responsible for the arrangements to obtain supply of water necessary for the works.

20.(2) Water Supply from Railway System: The Railway may supply to the Contractor part or whole of the
quantity of the water required for the execution of works from the Railway's existing water supply system at or
near the site of works on specified terms and conditions and at such charges as shall be determined by the
Railway and payable by the Contractor, provided that the Contractor shall arrange, at his own expense, to
effect the connections and lay additional pipelines and accessories on the site and that the Contractor shall not
be entitled to any compensation for interruption of failure of the water supply.

20.(3) Water Supply by Railway Transport: In the event of the Railway arranging supply of water to the
Contractor at or near the site of works by travelling water tanks or other means, the freight and other charges
incurred thereby, including demurrage charges that may be levied, shall be paid by the Contractor in addition
to the charges referred to in Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to
any compensation for interruption or failure of the water supply.

20.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise provided in the
contract, the Contractor shall be responsible for arrangements to obtain supply of Electric Power for the works.

20.(4)(b) Electric Supply from the Railway System: The Railway may supply to the Contractor part or
whole of the electric power wherever available and possible, required for execution of works from the
Railway's existing electric supply systems at or near the site of works on specified terms and conditions and
such charges as shall be determined by the Railway and payable by the Contractor provided the cost of
arranging necessary connections to the Railway's Electric Supply systems and laying of underground/overhead
conductor, circuit protection, electric power meters, transmission structure, shall be borne by the Contractor
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and that the Contractor shall not be entitled to any compensation for interruption or failure of the Electric
supply system.

Deployment of Qualified Engineers at Work Sites by the Contractor:
In terms of provision of clause 26A.1 of GCC, 2022 or latest contractor shall also employ following qualified
engineers during execution of the allotted work: -

a) One Qualified Graduate Engineer when cost of work to be
executed is Rs.200 lakh and above, and
b) One Qualified Diploma Holder Engineer when cost of work to

be executed is more than Rs.25 lakh, but less than Rs.200 lakh.

In case contractor fails to employ the Qualified Engineer, as aforesaid above, he in terms of provision of clause
No. 26A.2 to the GCC, 2022 or latest, shall be liable to pay an amount of Rs.40,000 and Rs.25,000 for each
month or part thereof for the default period for the provision, as contained in para (a) and (b) above
respectively.

(Authority - Railway Board’s letter no. 2012/CE-1/CT/0/20 dt.10/05/2013 or latest).

Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise without the
previous permission of the Engineer. However, if the Engineer is satisfied that the work is not likely to be
completed in time except by resorting to night work, he may order the same without confirming any right on the
Contractor for claiming any extra payment for the same.

FIGURES, DIMENSIONS:
Figures and dimensions on drawing shall supersede measurements by scale and drawings to a large scale shall
take precedence over those to a smaller scale.

WORK PREPARED AWAY FROM THE SITE:
The contractor shall give the Engineer written notice of the preparation or manufacture at a place away from
the site of any material or components to be used on the work, stating the place & time of preparation or
manufacture, so that the Engineer may inspect all stages of the production process. Failure to give such notice
may result in the rejection of the material or components.

COMPLETION DRAWING:

Contractor should prepare one set of completion drawing (all detailed drawings) on polyester based
reproducible tracing film (95 microns thick one side mat of superior quality) in black indelible ink duly
incorporated all additions and alterations in red ink and submit to Railways No extra payment for the same will
be made to the contractor unless otherwise specified elsewhere in this document.

(A) EXTENSION OF TIME IN CONTRACTS:
This will be as per Clause 17-A of Standard General Conditions of Contract, 2022 or latest.

(B) EXTENSION OF TIME WITH LIQUIDITED DAMAGES (LD) FOR DELAY DUE TO
CONTRACTOR:
This will be as per Clause 17-B of Standard General Conditions of Contract, 2022 or latest.

Proforma for Time Extension, if required shall be as per Annexure C2.

(C) BONUS FOR EARLY COMPLETION OF WORK:

This shall be valid for open tenders having value more than Rs.20 Crore and original period of
completion is 12 months or more and will be as per Clause 17-C of Standard General Conditions of Contract,
2022 or latest.

(1) Rates for Extra Items of Works: Any item of work carried out by the Contractor on the instructions of the
Engineer which is not included in the accepted Schedules of Rates shall be executed at the rates set forth in the
"Schedule of Rates of Railway" modified by the tender percentage, and for such items not contained in the
latter, at the rate agreed upon between the Engineer and the Contractor before the execution of such items of
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work and the Contractors shall be bound to notify the Engineer at least seven days before the necessity arises
for the execution of such items of works that the accepted Schedule of Rates does not include rate or rates for
the extra work involved. The rates payable for such items shall be decided at the meeting to be held between the
Engineer and Contractor, in as short a period as possible after the need for the special item has come to the
notice. In case the Contractor fails to attend the meeting after being notified to do so or in the event of no
settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and the
Contractor shall have no claim for loss or damage that may result from such procedure.

The assessment of rates for extra items shall be arrived at based on the prevailing rates and by taking

guidance from the following documents in order of priority:

28.

(1) Analysis of Unified Schedule of Rates of Indian Railways
(i1) Analysis of Delhi Schedule of Rates issued by CPWD
(ii1) Market Analysis

(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before the rates
as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case the Contractor shall
only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of
determination of the rates as aforesaid according to the rates as shall be fixed by the Engineer. However, if the
Contractor is not satisfied with the decision of the Engineer in this respect, he may appeal to the Chief Engineer
within 30 days of getting the decision of the Engineer, supported by analysis of the rates claimed. The Chief
Engineer's decision after hearing both the parties in the matter would be final and binding on the Contractor and
the Railway.

ASSIGNMENT OR SUBLETTING OF CONTRACT:

The Contractor shall not assign or sublet the contract or any part thereof or allow any person to become
interested therein in any manner whatsoever without the special permission in writing of the Chief Engineer,
save as provided below. Any breach of this condition shall entitle the Railway to rescind the contract under
Clause 62 of GCC, 2022 and also render the Contractor liable for payment to the Railway in respect of any loss
or damage arising or ensuing from such cancellation; provided always that execution of the details of the work
by petty Contractor under the direct and personal supervision of the Contractor or his agent shall not be deemed
to be sub-letting under this clause.

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking permission
of Chief Engineer for the same. While submitting the proposal to railway, Contractor shall ensure the following:
(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract value.

(i1) The subcontractor shall have successfully completed at least one work similar to work proposed for
subcontract, costing not less than 35% value of work to be subletted, in last 5 years through a works contract
directly given to him by a Govt. Department; or by a Public listed company having average annual
turnover of Rs 500 crore and above in last 3 financial years excluding the current financial year, listed on
National Stock Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of
submission of proposal by Contractor to Railway and work experience certificate issued by a person
authorised by the Public Listed Company to issue such certificates.

In case contractor submits subcontractor’s work experience certificate issued by public listed company,
the contractor shall also submit along with work experience certificate, the relevant copy of work order, bill
of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates
for all payments received and copy of final/last bill paid by company in support of above work experience
certificate.

(iii) There is no banning of business with the sub-contractor in force over IR.

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor with
subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and
subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor and
the terms of payment in clear & unambiguous manner.
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(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally
enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of
commencement of subcontractor’s work.

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends to
do so at his own or on the instructions of Railway, with prior intimation to Chief Engineer.

(f) The Contractor shall indemnify railway against any claim of subcontractor.

(g) The Contractor shall endeavor to resolve all matters and payments amicably and speedily with the
subcontractor.

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents,
is satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience
certificate to the subcontractor also for the portion of work subcontracted and successfully completed by the
sub-contractor.

(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor.
Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract.

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may instruct
the Contractor to remove the subcontractor from the work and Contractor has to comply with the above
instructions with due promptness. Contractor shall intimate the actual date of discontinuation of subcontract
to Engineer. No claim of Contractor whatsoever on this account shall be entertained by the Railway and this
shall be deemed as ‘excepted matter’ (matter not arbitrable).

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship
between the sub-contractor and the Railway and shall not relieve the Contractor of any responsibility under
the Contract.

29. VARIATIONS IN EXTENT OF CONTRACT:
This will be as per Clause No. 41 & 42 of Standard General Conditions of Contract, 2022 or latest.

This will be a contract from the date of commencement of the work as per the (original) contract agreement
entered into by the Railways and the contractor after the issue of Letter of acceptance issued to the contractor.
The variation in quantities of various items of work shall be governed by the following provisions: -

(i) Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity of
each individual item of the contract would be upto 25% of the quantity originally contracted, except in case of
foundation work.

(i) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim

or any compensation whatsoever upto the limit of 25% variation in quantity of individual item of works.

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is
considered unavoidable, then same shall be executed at following rates.

(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned item,
shall be paid at 98% of the rate awarded for that item in that particular tender;

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned item
shall be paid at 96% of the rate awarded for that item in that particular tender;

(c) Variation in quantities of individual items beyond 150% will be avoided and would be permitted only in
exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that
particular tender.
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(d) Variation to quantities of Minor Value Item:

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other
items). A minor value item for this purpose is defined as an item whose original agreement value is less
than 1 % of the total original agreement value.

d.(i) Quantities operated upto and including 100% of the agreement quantity of the concerned minor
value item, shall be paid at the rate awarded for that item in that particular tender;

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the concerned
minor value item, shall be paid at 98% of the rate awarded for that item in that particular tender;

d.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and would be
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for
that item in that particular tender.

(iv) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earthwork and variation
in the quantities of individual classifications of soil shall not be subject to this limit.

(v) In case of foundation work, no variation limit shall apply and the work shall be carried out by the Contractor
on agreed rates irrespective of any variation.

(vi) As far as SOR items are concerned, the limit of 25% would apply to the value of SOR schedule as a whole
and not on individual SOR items. However, in case of NS items, the limit of 25% would apply on the individual
items irrespective of the manner of quoting the rate (single percentage rate or individual item rate).

For decrease beyond 25% for individual items or 25% of contract agreement value, 'No Claim Certificate' from
the contractor will be obtained.

e In the event of vitiation occurring due to increase or decrease in quantities among the technically suitable
tenderers, the vitiation shall be as per Railway Bd’s Lt. no. 2017/TRANS/01/Policy dated 8-2-2018 or latest.

e As per recent Railway Board letter No. 2017/Trans/01/Policy Dt. 08.02.2018 it has been decided by
Railway board that as a result of variations, a contract shall be considered “vitiated” only when the following
percentage variation in contract value between tenders are noticed to have been exceeded-

Percentage difference between present contractor

Sr. Value of Contract and new L1 as a result of variation.(percentage shall

No be calculated with base as the revised contract
quantities multiplied by the rates of the present
contractor)

1 Small Value contracts 10
(Tender Value less than Rs 50 Lakh)

Other than small value Contracts
2 (Tender Value equal to or more than Rs. 50 5
Lakh)

When the percentage difference between present Contractor and new L-1 is noticed as becoming beyond the
values specified above, the following action shall be taken. The Railway administration should immediately
examine whether it is practicable to bring in a new agency to carry out the extra quantity of work keeping in
view the progress of the work in accordance with the original contract and the nature and lay out of the work.
If it is found that there will be no serious practical difficulty in meeting the additional quantity of work done by
another agency, then fresh tenders for the extra quantity may be invited otherwise negotiating the rate with the
existing contractor for arriving at a reasonable rate for the additional quantities of work, may be adopted.

SUSPENSION OF WORKS:
This will be as per Clause No. 36(1), 36(2) & 36(3) of Standard General Conditions of Contract, 2022 or latest.

Bid Security and Security Deposit:
Bid Security and Security Deposit shall be submitted by the contractor as specified in the contract.
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Performance Guarantee — As per purchase order
The contractor shall submit Performance guarantee as per Clause No. 16(4) of Standard General Conditions of
Contract, 2022 or latest.

Force Majeure Clause
This will be as per Clause 17 of Standard General Conditions of Contract, 2022 or latest.

Arbitration:
This will be as per clause 63 to 64 of Standard General Conditions of Contract, 2022 or latest.

Laws Governing the Contract
This will be as per Clause 03.(1) of Standard General Conditions of Contract, 2022 or latest.

Determination:
This will be as per Clause 61 and 62 of Standard General Conditions of Contract, 2022 or latest.

Subletting and Assignment
This will be as per Clause 07 of Standard General Conditions of Contract, 2022 or latest.

Other terms and conditions as per Standard General Conditions of Contract, 2022 or latest will apply.

Optional Payment for LC

All works tenders or service tenders invited by railways through e-tendering on IREPS, having advertised
value of Rs.10 lakh and above, an option for the contractor to take payment from Railways through a letter of
credit (LC) arrangement has been given.

As such, following special conditions, are as follows:

1. For all the tenders having advertised cost of Rs.10 lakhs or above, the contractor shall have the option to
take payment from Railways through a letter of credit (LC) arrangement.
il. This option of taking payment through LC arrangement has to be exercised in IREPS (Indian Railway

Electronic Procurement System-the e-application on which tenders are called by Railways) by the
tenderer at the time of bidding itself and the tenderer shall affirm having read over and agreed to the
terms and conditions of the LC option.

iii. The option so exercised shall be an integral part of the bidder’s offer.

iv. The above option of taking payment through LC arrangement, once exercised by the tenderer at the time
of bidding, shall be final and no change shall be permitted, thereafter during execution of contract.

v. In case tenderer opts for payment through LC, following shall be the procedure to deal release of
payment through LC:

a) The LC shall be a sight LC.
b) The contractor shall select his Advising/Negotiating bank for LC. The incidental cost towards issue of
LC and its operation there of shall be borne by the contractor.

¢) SBI, New Delhi, Main branch will be the nodal branch for issue of LCs based on online requests received

from Railway Accounts Units for tenders opened in financial year 2018-19. SBI branches where the
respective Railway Accounts Office has its Account (local SBI branch) will be the issuance/reimbursing
branch for LC issued under this arrangement. The bank shall remain same for this tender till completion of
contract. The incidental cost @0.15% per annum of LC value, towards issue of LC and operation thereof
shall be borne by the contractor and shall be recovered from his bills.

d) The LC shall be opened initially for duration of 180 to 360 days in consultation with the contractor. The LC
shall be extended time to time as per the progress of the contract, on the request of the contractor. The value
of LC to be opened initially as well as extended thereafter shall be finalized by the engineer in consultation
with the contractor on the basis of expected progress of work.

e) The LC terms and condition shall inter-alia indemnify and save harmless the Railway from and against all
the losses, claims and demands of every nature and description brought or recovered against the Railways
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by reason of any act or omission of the contractor, his agents or employees, in relation to the Letter of
Credit (LC). All sums payable/borne by Railways on this account shall be considered as reasonable
compensation and paid by the contractor.

f) The LC terms and conditions shall inter-alia provide that Railways will issue a Document of the
Authorization (format enclosed as Annexure 2) after passing the bill for completed work, to enable
contractor to claim the authorized amount from their bank.

g) The acceptable, agreed upon document for payments to be released under the LC shall be Document of
Authorization.

h) The Document of Authorization shall be issued by the Railway Accounts office against each bill passed by
Railways.

i)  On issuance of Document of Authorization, a copy of Document of Authorization shall be posted on IREPS
for download by the contractor. A digitally signed copy of Document of Authorization shall also be sent by
Railway accounts office to Railways’s bank (Local SBI branch).

j)  The contractor shall take print out of the Document of Authorisation available on IREPS and present his
claim to his bank (advising Bank) for the necessary payments as per LC terms and conditions. The claim
shall comprise of copy of Document Of Authorisation, Bill of exchange and Bill.

k) The payment against LC shall be subject to verification from Railway’s Bank (Local SBI Branch).

1) The contractor’s bank (advising bank) shall submit the documents to the Railway’s Bank (Local SBI
Branch).

m) The railway’s bank (issuing bank) shall, after verifying the claim so received w.r.t. the digitally signed
Document of Authorisation received from Railways Accounts office, release the payment to contractor’s
bank (advising bank) for crediting the same to contractor’s account.

n) Any number of bills can be dealt within one LC, provided the sum total of payments to contractor is within
the amount for which LC has been opened.

0) The LC shall be closed after the release of final payment including PVC amount, if any, to the contractor.

p) The release of performance guarantee or security deposit shall be dealt directly by railway with the
contractor i.e. not through LC.

40. Pre-Bid Conference: In reference to para 7(B) of PART I of General Conditions of Contract
Instructions to Tenderers (ITT) Details of Pre-Bid Conference is as follows:

a. A pre-bid conference shall be held with all prospective bidders/OEMs as indicated in the
relevant Clause of the tender document to clarify any doubts or concerns. The bidders must
submit their queries in writing by the date indicated in the Key Dates Clause of this
document.

b. All clarifications/questions must reference the appropriate tender page and Clause number.
Bidders must inquire in writing w.r.t. any ambiguity, conflict, discrepancy, exclusionary
specification, omission or other error in this tender prior to submitting the proposal. If a
Bidder fails to notify of any error, ambiguity, conflict, discrepancy, exclusionary specification
or omission, the Bidder shall submit the proposal at its own risk and, if awarded the contract,
shall have waived any claim that the tender and contract were ambiguous and shall not
contest’ interpretation. If no error or ambiguity is reported by the deadline for submitting
written questions, the bidder shall not be entitled to additional compensation, relief or time by
reason of the error or its later correction. Tender Floating authority will post answers on its
website to all written questions received by the deadline for submitting written questions.
Tender Floating authority reserves the right to amend answers prior to the proposal
submission deadline. Corrigendum or addendum regarding this tender, if any, will be
published on the website.

¢. Queries, if any, should be sent latest by 17:00 Hours on 26.07.2025. Consequent to the
discussions in the pre-bid conference, queries, if any, can be sent up to 2 days after the date of
pre-bid conference. For Queries received thereafter, Tender Floating authority will not be
bound to clarify such queries.
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d. The queries can be sent to Office of the Chief Workshop Manager, Carriage Repair
Workshop, Matunga Workshop, Central Railway through email only at
workscellmtn@gmail.com

e. Bidder should submit the queries only in the format given below (in both PDF and Excel
format).

Sr. No. Page no. of tender document Clause No. Clarification sought/query

f.  All interested bidders can participate in the pre bid conference. The pre-bid meeting will be
held Online through video conference; VC Link will be shared prior to meeting. The link for
VC may be requested at workscellmtn@gmail.com. The reply to pre-bid queries shall be
uploaded on www.ireps.gov.in.
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41. List of documents to be submitted by the tenderers along with the tender
cum
CHECKLIST FOR SUBMISSION OF TENDER
(Documents at Sr. No. 1 to 4 (Sr. No. 5, 6 & 7 as per applicability) are mandatory & to be submitted
along with tender)

Sr. Item Document
No Uploaded
1 | Bid Security: YES/NO

Requisite Bid Security paid online / Uploaded requisite Bid Security scanned copy of the
Bank Guarantee on e-Procurement Portal (IREPS) as per Annexure- VI(A) / valid
Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ or Labour
Cooperative Societies registration document (in case exemption is claimed) to be
submitted along with bid.

2 | Document Verification Certificate (at Annexure-V) & Non-Blacklisted or debarred | YES/NO
Certificate (at Annexure-V(A)):

Submission of Document Verification Certificate as required vide clause 38.1.3 of
Special Conditions of Contract at Annexure-V or Bidders shall confirm and certify on
the behalf of the tenderer including its constituents for all contents of Annexure-V in
IREPS offer as incorporated in NIT by CRIS on IREPS. In addition to Annexure-V,
in case of other than Company/Proprietary firm, Annexure-V(A) shall also be
submitted by the each member of a Partnership Firm / Joint Venture (JV) / Hindu
Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may
be.

The bid shall be summarily rejected if the bidder fails to submit this undertaking
along with the bid.

3 | Documents in support of Technical Eligibility Criteria (ref: clause 1.1 of PartI) (at | YES/NO
Annexure-Al):

Completion Certificates along with Work Orders / LOA / PO / RO Notes issued by
authorities for Works successfully completed or substantially completed in the last
07 (seven) years giving description of work, organization for whom executed,
approximate value of contract at the time of award, date of award and date of
scheduled completion of work. Date of actual start, actual completion and final
value of contract should also be given.

Note: Refer proforma attached in tender document at Annexure- Al

4 | Documents in support of Financial Eligibility Criteria (ref: clause 1.2 of Part I) (at | YES/NO
Annexure-VI(B)):

The average annual contractual turnover shall be calculated as an average of “total
contractual payments” in the previous three financial years, as per the audited balance
sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited,
the audited balance sheet of the fourth previous year shall be considered for calculating
average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-VI(B), along with
copies of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate
from Chartered Accountant duly supported by Audited Balance Sheet.

5 | Power of attorney duly notarized — as required YES /NO

6 | Constitution of Firm (as per Para 8 of PartI): YES /NO
Copy of Partnership Deed / Memorandum of Association / Articles of Association /
Affidavit (in case of Sole Proprietorship firm) & other requisite documents.

7 | In case of JV firm (refer Para 21.15 of Part I for Credentials & Qualifying Criteria) | YES/NO
and refer Para 21 of Part I for ddocuments to be enclosed by the JV along with the
tender in case of JV firm.
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8 | DECLARATION FOR SITE VISIT at Annexure - C1 YES /NO
Details of the tenderer at Annexure-A2 YES /NO
Mandate form for EFT/NEFT at Annexure-F YES /NO

The tenderer must establish that he follows all Labour laws and makes payment | YES/NO
to his staff in accordance with relevant Acts through documentary evidence like
registration for EPF, ESIC Code No. They must compulsorily submit the
registration certificates in this regard.

12 | List of works on hand indicating description of work, contract value,| YES/NO
approximate value of balance work yet to be done and date of award.

13 | List of Personnel, Organization available on hand and proposed to be engaged | YES/NO
for the subject work.

14 | List of Plant & Machinery available on hand (own) and proposed to be | YES/NO
inducted (own and hired to be given separately) for the subject work.

After opening of tender, documents pertaining to Technical & Financial Eligibility Criteria, Constitution of the
firm and Bid Evaluation — Technical Criteria (if applicable) shall neither be asked nor be entertained /
considered.

The check list is indicative and not exhaustive. The bidders must go through the complete tender documents
and submit the required document accordingly.

I have checked the above list with our submittal. I am also aware that if the application is not containing the
above documents, our application is likely to be rejected.

Seal:
Date:

Signature of Tenderer
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(Ref.: Annexure-I, TENDER FORM of GCC)
Offer Letter (First Sheet)

Tender No.: RR/PR/WC/2084/25-26/54

Name of Work: Installation of IP based Video Surveillance system in EMU/MEMU/DEMU/
Coaches.

To,

The President of India

Acting through the

Office of the Chief Workshop Manager,

Carriage Workshop,

Matunga, Mumbai 400 019

1. I/'We have read the various conditions to tender attached hereto and

agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance for a period

of days from the date fixed for closing of the tender and in default thereof, I/'We will be liable

for forfeiture of my/our “Bid Security”. I/'We offer to do the work for Railway, at the rates

quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in all

respects within months from the date of issue of letter of acceptance of the tender.

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract,

with all correction slips up-to-date and to carry out the work according to the Special Conditions of
Contract and Specifications of materials and works as laid down by Railway in the annexed Special
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the
present contract.

3. A Bid Security of % has already been deposited online/ submitted as Bank
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other right or
remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document;

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the
Railway that such documents are ready; and

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect.

4. (a) I/We am/are a Startup firm registered by ........................ Department of Industrial Policy

and Promotion (DIPP) and my registration number is ................ valid upto ...........cooeeeenl. (Copy

enclosed) and hence exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is .................... with
....................... and hence required to deposit only 50% of Bid Security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a

binding contract between us subject to modifications, as may be mutually agreed to between us and
indicated in the letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date
Address of the Tenderer(s)
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Offer Letter (Condd. ...)
Offer Letter (Second sheet)

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender
/ Contract:

(a) Offer sheet / Tender Forms — First Sheet and Second Sheet (b) Special Conditions/Specifications
(enclosed) (c) Bill(s) of quantities (enclosed)

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of Indian
Railways as amended/corrected upto latest correction slips, copies of which can be seen in the office of
or obtained from the office of the Chief Engineer, Railway on payment
of prescribed charges.

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies of
which can be seen in the office of or obtained from the office of the Chief Engineer,
Railway on payment of prescribed charges.

(f) All general and detailed drawings pertaining to this work which will be issued by the Engineer or his
representatives (from time to time) with all changes and modifications.

2. Drawings for the Work: The Drawing for the work can be seen in the office of the and /
or Chief Engineer, Railway at any time during the office hours. The drawings are only for
the guidance of Tenderer(s). Detailed working drawings (if required) based generally on the drawing
mentioned above, will be given by the Engineer or his representative from time to time.

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of
Rates (SSOR) of Railway as applicable to Division except where he/they
are required to quote item rates and must tender for all the items shown in the Bill(s) of Quantities
attached. The quantities shown in the attached Bill(s) of Quantities are given as a guide and are
approximate only and are subject to variation according to the needs of the Railway.

The Railway does not guarantee work under each item of the Bill(s) of Quantities. The tenderer(s) shall
quote rates / rebates only at specified place in Tender Form supplied by Railway. Any revision of rates /
rebates submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or
submitted separately or mentioned elsewhere in the document other than specified place shall be
summarily ignored and will not be considered.

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected.
Any correction made by tender(s) in his/their entries must be attested by him / them.

5. The works are required to be completed within a period of months from the date of
issue of acceptance letter.

6. Bid Security:

(a) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender must
be accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall be
summarily rejected.

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet
system of tendering 90days) from the date of closing of the Tender. It is understood that the tender
documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in
consideration of the stipulation on his / their part that after submitting his / their tender subject to the
period being extended further, if required by mutual agreement from time to time, he will not resile from
his offer or modify the terms and conditions thereof in a manner not acceptable to Railway.
Should the tenderer fail to observe or comply with the foregoing stipulation, the amount deposited or
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Bank guarantee bond submitted as Bid Security for the due performance of the above stipulation, shall be
forfeited to the Railway.

(c) If his tender is accepted,

(1) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway will be
retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the
Standard General Conditions of Contract;

(i1) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be encashed
as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard
General Conditions of Contract.

The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the
Railway shall not be responsible for any loss or depreciation to the Bid Security that may happen thereto
while in their possession, nor be liable to pay interest thereon.

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full
Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall return
the Bid Security so retained as per sub para(c) above, to the Contractor.

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will rest
with the Railway. It shall not be obligatory on the said authority to accept the lowest tender or any other
tender, and tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their tender
nor the Railway to assign reasons for declining to consider or reject any particular tender or tenders.

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create
circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such tender
at any stage.

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance
of its tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of
the Standard General Conditions of Contract, unless the firm retains its character as per partnership
agreement. If a sole proprietor expires after the submission of tender or after the acceptance of tender, the
Railway shall deem such tender as cancelled / contract as terminated under clause 61 of the Standard
General Conditions of Contract.

Signature of Witnesses:
(1) Signature of Tenderer(s)

2) Date

Address of the Tenderer(s)
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Annexure- A

SCOPE OF WORK AND SPECIAL CONDITIONS FOR THE CONTRACT

NAME OF WORK:
Installation of IP based Video Surveillance System (VSS) in Coaches and Locomotives under
Rly. Bd’s RSP Work in 1306 EMU/MEMU/DEMU coaches in Central Railways.

OUANTITY: 1306 Coaches

1. PLACE OF WORK:

The contractor will execute the work in the All workshops, coaching Depots and Car-sheds of

central railway as per requirement within CR Zone.

1.1 RESPONSIBILITY OF CONTRACTOR:

The contractor shall be entirely responsible for Stripping & re-fitment of required existing

components, Supply, Installation and Commissioning of the components as per scope of work

and schedule of items in coaches. Contractor shall ensure that items under the scope of contractor
shall be tested & commissioned for its performance under the supervision of concerned Railway
officials of workshops / divisions. Work in Details to be executed by the contractor is as under:

1.1.1 Stripping and fitment of required Components already fitted in coaches:

()  The contractor shall strip and refit the required components as per instructions of
concerned Railway Officials like Roof panel, ceiling panels & PVC sheets, doorway &
gangway area sheets, Electrical fittings etc., or any other item which is incidental to the
work to be executed.

iy  The handling and transportation of old stripped components to respective sections or a
designated place as identified by the concerned Railway Authority shall be the contractor’s
responsibility.

(i) Any Stripping in the coaches should be done by taking special care and using adequate
appropriate instruments and tools so as to avoid breakage /damage of other components.

(iv) No separate payment shall be made to the contractor for the incidental repairs arising due
to the fitment of the components. All expenses to be borne by contractor.

3. SCOPE OF WORK

The tender is for Supply, Installation, testing & Commissioning of IP Based Video Surveillance
System (VSS) in EMU/MEMU/DEMU coaches in CR, as per RDSO Specification No.
RDSO/SPN/TC/106/2025, Version 3.1(with latest amendments), with 03 years’ warranty
commencing from the date of commissioning.
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The tentative BOM per coach is as below:

Requirement
Items per coaches with
4/6 cameras

S.
No

Full HD Fixed Dome/Wedge type IP Color Camera with all required
1 jaccessories (hardware & software) to meet all functional and technical 4/8/9/10/12
requirements as per spec. No. RDSO/SPN/TC/106/2025 ver-3.1 clause 4.1

8 Ch Mobile NVR, SSD, SIM along with all required peripheral devices
and all required accessories (hardware & software) to meet all functional
and technical requirements as per spec No. RDSO/SPN/TC/106/2025 ver-
3.1 clause 4.2

Video Management Software (VMS) with Unique Face Cropping Tool to
3 |meet all functional and technical requirements as per Spec No. 1
RDSO/SPN/TC/106/2025 ver-3.1 clause 4.3

Metal Enclosure Box for Camera Anti-Pilferage Measure as per RDSO

specification no. RDSO/SPN/TC/106/2025, Version 3.1 4/8/9/10/12

Metal Enclosure Box for NVR Anti-Pilferage Measure as per RDSO

specification no. RDSO/SPN/TC/106/2025, Version 3.1 !

Panic button and Hooter with all required accessories to meet all
6 (functional and technical requirements as per spec no. 2
RDSO/SPN/TC/106/2025 ver-3.1 clause Al.3

Installation, Testing & commissioning including supply of cable,

connectors etc. & other miscellaneous items required to meet all for complete
7 (functional and technical requirements for the successful completion of the | Installation per
project as per the RDSO specification no. RDSO/SPN/TC/106/2025, coach basis
Version 3.1,effective from 04.06.2025.
3 Supply of Hand Held Terminal as per the RDSO specification no. @1 Nos. Per 50
RDSO/SPN/TC/106/2025, Version 3.1,effective from 04.06.2025. Coaches

The tentative installation plan would be as per the drawing given in RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1 or latest.

Total 1306 EMU/MEMU/DEMU coaches are to be fitted with VSS; will be communicated to the
contractor as per availability of coaches. Since the location & numbers of coaches are subjective,
Hence Railway reserves right for variation/change in location/numbers of coaches during
execution. Further the types of coaches mentioned are indicative not exhaustive, therefore
Railway reserves right to offer any eligible ICF coach for subject work as per availability.

2.1 Supply, Installation and commissioning of VSS system.
2.1.1. Supply, Installation, testing and commissioning of VSS in the Coaches as per RDSO

specification no. RDSO/SPN/TC/106/2025, Version 3.1 or latest.

2.1.2. (i) Supplied Systems shall comply with all security clearances/certifications in accordance
with RDSO specifications by STQC. Necessary documents must be submitted at the time
of submission of bid. Non-submission of documents will lead to summary rejection.
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(i1) The bidder shall be an original equipment manufacturer (OEM) or an authorized
representative of the respective OEMs or a System Integrator. Authorized representative of
OEM or the System Integrator shall submit tender specific authorization for Camera,
MNVR (Mobile network video recorder) from OEMs of camera and MNVR. Tenderer has
to submit STQC approval of camera and software of MNVR from OEM (who has given
the authorization) who possess STQC approval on or before tender opening date as per the
requirement of RDSO Specification No. RDSO/SPN/TC/106/2025, Ver. 3.1 of OEMs
along with bid document. Non-submission of documents (Annexure - 4 TENDER
SPECIFIC AUTHORISATION CERTIFICATE and STQC certification) at the time of
submission of bid will lead to summary rejection.

A total of 1306 coach set of IP based VSS shall be supplied and installed by the contractor.
The installation/fitment of VSS in different types of coaches shall be done by the
contractor in Coaching Depot, Car-shed and Workshops of CR as instructed by Railway.

Vendors shall maintain requisite inventory of spares for the VSS for replacement of faulty
devices (all Camera types, NVR (including associated spares like SDD, GPS modules,
etc.), Panic switch and any other equipment for compliance to the defined SLAs for Post
Commissioning maintenance of the system).

The contractor shall take up VSS installation in all locations simultaneously. The
contractor shall deploy a skilled team at each of the location to complete the VSS
installation with acceptable quality of workmanship and within stipulated time.

In case required, the installation team should work for extended hours of the day to meet
the project timelines.

Installation of VSS in Coaches will be carried out at Coaching Depot/Car-shed/Workshop
during scheduled or unscheduled maintenance of Coaches. The schedule for installation of
VSS device shall be finalized in coordination with nominated railway representative/s in
Coaching Depot/Car-shed/Workshop.

The bidder should prepare drawings for VSS installation for any new coach type showing
the exact location of cameras, M-NVR, Panic button etc. as per RDSO specification in
consultation with Zonal Railways after survey of every new coach type. Bidder should
arrange approval of all the prepared drawings by Zonal Railways (Coaching depot/Car-
shed/workshop).

The installation of VSS in coaches shall be done as per design approved. In case, some
modifications are desired by respective Coaching Depot/Workshop for installation of VSS
duly approved by JAG or above officers, the same shall be addressed by the contractor
even if it requires additional workmanship and/or installation material.

2.1.10. The contractor shall provide an installation plan & support plan in the bid giving

sufficient details of how the contractor proposes/plans to meet the VSS device installation
requirements and support requirements during implementation.
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2.1.11.The installation team shall follow the safety rules/regulations as well as the quality
assurance process of the Coaching Depots/Car-sheds/workshops during the installation
process.

2.1.12.The contractor shall provide technical support and onsite manpower resources from OEMs
of the supplied VSS devices on Coach including OEMs of sub-components of VSS (inter-
alia including Camera, Compute, NVR, Antennae if any, OS, Power Supply Module etc) as
well as MSPs during implementation, commissioning and during warranty period.

Contractor shall submit affidavit (as per Annexure-5) on non-judicial stamp paper from duly
authorized representatives of OEMs (authorized by Proprietor, Board of directors, person
holding power of attorney for the work etc.) of the supplied VSS devices including OEMs of
sub-components of VSS that they will provide maintenance support/CAMC post completion of
warranty period for another 5 Years to the contractor. Non submission of these affidavits will
lead to summary rejection of the offer.

2.1.13.Detail of services to be provided by the contractor for VSS implementation:

a. The contractor shall ensure that OEMs of the offered products (NVR, Camera, Panic
switch, software etc.) hardware & software components of VSS device etc) shall provide
technical support for installation, implementation & integration of VSS device.

b. The installation/fitment of VSS on coaches shall be done by the contractor. Suitable anti-
pilferage arrangement compatible with coach interior shall be done by contractor as part of
installation/fitment.

c. The contractor shall submit detailed drawings of VSS installed for each coach type to
Zonal Railway (coaching depot/Car-shed/workshop) including fitment details, connections
between various components of VSS device, details of cables & connectors, placement of
cameras, fire retardant conducting, cable laying path in different types of coach in
accordance with the RDSO specification for approval and in turn execution of the work as
per the approval.

d. The contractor’s installation team shall strictly follow the safety procedures laid down by
the Coaching Depot/Car-shed/ Workshops for working in the coaches as well as coach
rooftop. The contractor shall also follow the quality assurance process of the Coaching
Depot/Car-shed/Workshops for installation of VSS devices in the coaches.

e. The M-NVR enclosure should be made of durable and tamper-resistant materials, with
reinforced corners and edges. The enclosures should also provide features like locking
mechanisms to deter theft and tampering. The enclosure should comply for dust and water
protection. The enclosure should also be free from sharp edges. The enclosure should be
such that it is able to dissipate heat generated by equipment and should be aesthetic. The
dimension of enclosure shall be within 400(L)x300(B)x200(H) mm approximately so as to
house the equipment in such a way that maintenance can be done without any difficulty.
The size defined is a recommended size; however as per the fixing requirement size may
be defined by the user based on the available space.
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2.1.14. In the event of the panic button being pressed, the NVR (Network Video Recorder) shall
be configured to capture and retain video recordings comprising 1 minutes of both pre
and post panic button pressing events.

2.1.15. In the event of any camera tampering activity detected, a Pre 30 sec & Post 30 sec
recording at Full HD resolution shall be generated.

2.1.16. All the product’s licenses that bidder proposes should be perpetual licenses. The
perpetual license should be in the name of the purchaser. The software licenses shall
not be restricted based on location and the bidder should have the flexibility to use the
software licenses for other requirements if required, provided the same does not violate
the usage rights agreed with the original manufacturer. Support for software license or
software updates should be provided free of cost till the completion of codal life of
product.

2.1.18. The successful bidder shall provide a rugged hand-held terminal (Screen size of at least 8
inch) per 50 coaches & part thereof to the user per depot. The HHT shall be able to show
instantly the health of the entire CCTVSS eg. M-NVR, CCTVs and working panic
buttons per coach when plugged in (physically/virtually) with M-NVR. Details of the
technical specifications of such HHT shall be provided by the bidder in the bid. The HHT
shall be covered under warranty & CAMC in line with CCTVSS. The SoR of CCTVSS is
inclusive of HHT s initial cost and its warranty & CAMC. The bidder shall comply to the
below mentioned minimum specifications for the HHTs:

a. Form Factor: Rugged and Handheld

b. Processor: 2 GHz Quad core/Octa core processor or better,

c. Screen Size: Minimum 8 inches or above

d. Connectivity Type: Wifi + Cellular,

e. Display Resolution: 1920 x 1080 pixels,

f. Brightness: 350 NITS or better,

g. RAM Size: 3 GB or more,

h. Internal Storage Capacity: 32 GB or more,

i. Micro SD Card Support: Yes-Storage upgradable upto 512 GB or Higher,
j. Battery Capacity: 5000mAH or better

k. Compatible to connect to M-NVR with required accessories.
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2.1.19. The NVR should have additional space for edge processing and future extension to cater
Analytics related enhancement.

2.1.20. The bidder shall provide signage’s by using adhesive plastic stickers featuring printed
designs, graphics, text, logos, or images. The signage created by using clear and legible
fonts with sufficient contrast between the text and background. The font styles used
should be that are easy to read from a distance. The signage should be made available in a
minimum of two languages namely English and Hindi. The content shall be intimated by
ZR at the time of execution of the project. Bidder to comply the specification as per
specifications mentioned in the MDTS-156 Revision No: 07 or later
“https://rcf.indianrailways.gov.in/uploads/MDTS%20156%20rev%207.pdf

2.1.21. The vendor shall demonstrate complete functionalities of all the modules of software and
features of hardware components during commissioning of VSS and as & when required
by Zonal Railways. Demonstration provisioned by vendor shall have activities and
contents but not limited to the below mentioned lists are

a. Provide overview of the entire system, including hardware, software, and integrated
components.

b. Explanation of the system architecture, key components, and their functions.

c. Hands-on training on how to operate the system, including start-up, shutdown, and
normal operation procedures.

d. Instruction on user interfaces and dashboards.

e. Training on routine system tasks and operations.

f. Detailed demonstration and usage of the user interface, menus, and navigation.
g. Practical exercises to familiarize users with the graphical user interface (GUI).
h. Training on identifying common issues and performing basic troubleshooting.

i. Guidance on using built-in diagnostics tools and error logs.

j. Instruction on routine maintenance tasks, such as cleaning, inspections, and preventive
maintenance.

k. The bidder shall provide the required soft and hard copies of the training contents.

I. Training on system security features, including access control, managing user accounts
and access permissions.

m. Training on how to handle emergency situations and how and whom to contact for
support in case of issues.

n. The bidder shall also submit both hard and soft copies of the training manuals to the
coaching locations wherever the trainings are being imparted.
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o. The bidder shall provide the trainings at the coaching depot/Car-shed / workshops
quarterly based on the schedule approved by the concerned depots/Car-sheds /
workshops. Also relevant checklist for trip/monthly/quarterly/yearly/18 months/36
months may be provided by contractor for proper running of system.

2.1.22. Instructions for Electrical supply, safety & supplier’s scope of work for provision of

2.2,

2.2.1

222.

CCTV in coaches as per RDSO specification no. RDSO/SPN/TC/106/2025, Version 3.1 or
latest.

The CCTV wiring in the coaches should be planned in such a way that it doesn’t come in
contact with power cable wiring. Coach type wiring diagram to be planned by the contractor
for connecting camera and various equipment as indicated.

During installation following Electrical code of practices of should be followed for ensuring
electrical safety: - (i) RDSO Spec. no. EL/TL/56-1992 (ii) RDSO Spec no, EL/TL/48(Rev-1)-
2005 (iii) RDSO Document no. RDSO/PE/0/0008-2005 Rev (0).

Power circuit wiring to be done as per guidelines of PS&EMU letter no. EL/0.6.2/SCC dated
04.12.2023.

Electrical supply to be taken from SBC and for this purpose 2 Amp MCB of suitable design to
be provided by supplier.

Further, wiring from MCB at SBC to NVR unit to be done in separate conduits for positive
and negative supply.

All associated required wiring to be done by supplier for fitment of panic button.

General arrangement drawing for wiring diagram to be got approved by contractor from
purchaser before execution.

For retro fitment in existing coaches, opening and re-fixing of various panel, provision of
support plate for fixing CCTV equipment, cutting panels for accommodating and aesthetically
sealing the same etc. and fixing arrangement of wiring to be kept in the scope of contractor.

Warranty support

. Inbuilt Warranty support of CCTV/VSS of 03 years’ post-implementation will be part of the

deployment plan, including any required routine checkups/preventive maintenance.

Escalation matrix of maintenance personnel to be made readily available and shared with the
Railways for quick resolution of any maintenance issues during the warranty period.
Contractor shall submit declaration that he shall provide the maintenance support/CAMC
during and also post completion of warranty period of 03 years till the codal life of VSS
subsystems. The same shall be submitted by the tenderer along with its offer as per
Annexure — 5. It may be noted that the current codal life of the CCTV cameras is 8 years as
per Railway Board’s Letter No. 2019/ACC-11/2/6 e dated 26.02.20221.
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GENERAL CONDITIONS OF CONTRACT AND INSTRUCTIONS REGARDING
EXECUTION OF WORK:

The contractor shall supply and install all items as per requirements specified in this scope
of work and schedule of items.

All the installation work is in the scope of contract. Any installation activity, which is not
mentioned in tender /technical specification and is required for completion of the work, shall
also be in the scope of the contractor.

Contractor shall work on all /different sites simultaneously which shall be identified by the
Railway according to requirement of Railway.

The composition and finish of all the materials covered under contractor's scope of supply
shall meet respective specification requirements as covered in the latest relevant drawings /
specifications.

Workmanship and quality of the work shall be satisfactory to Railway Administration.
Any process shall be carried out as per governing specification of the item.

All items should be of standard quality as specified in the tender document. In case of non-
availability of specified make/specification of said item in the market, similar/equivalent
item of other reputed brand/make may be supplied with prior approval of Engineer In-
Charge or authorized representative.

The contractor shall ensure availability of adequate quantities of items in their store at
site/their premises for smooth operation of the contract so that the work should not be
hampered for want of material.

Any modification work, if required, as suggested by Railways is also to be carried out by the
contractor.

3.10 Drawings and Specifications mentioned in the tender document are tentative and for and

reference purpose. However, contractor shall supply the materials and execute work as per
latest drawings /specifications issued by the Railways.

3.11 Contractor has to physically verify the dimensions and fit to the size. Dimensions indicated

in the drawing are only for reference.

3.12 The Coaches in which this work is proposed to be carried out will be available at the

premises mentioned in the tender document. The coaches will be offered to the contractor by
the nominated Senior Section Engineer of respective workshops /divisions. The contractor
has to carry out the work as per the instructions of nominated Senior Section Engineer of
respective workshops/divisions.

3.13 The contractor shall not demand for more or less number of coaches. However, contractor

should be in position to carry out more no. of coaches as per Railway demand to meet
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Railway targeted out turn.

3.14 Contractor has to execute the work in the coaches, wherever coaches are placed at the places
mentioned in the tender document. Contractor cannot demand for the coach placement at
any particular place.

3.15 While carrying out work in any coach, any other activities shall/may also be attended by
Railway staff simultaneously in the coach and contractor shall not have any objection.

3.16 The contractor will receive any kind of permission, if required, at his own expense before
carrying out the work.

3.17 Removal of muck, dirt, etc. from the place where any activity shall be carried out, is the
contractor’s responsibility.

3.18 All tools and machineries/equipment required for the up-gradation work as per specification
shall be arranged and use by the contractor.

3.19 Contractor shall arrange the transportation and unloading for material on their own.
3.20 Any material/items /scrap released from the coach shall be retained by Railways.

3.21 Scrapped materials shall be removed and disposed at nominated place by the contractor on
daily basis. No collection of scrap shall be done by the contractor at work place.

3.22 During installation of all items under the scope of work, it shall be ensured to control
vibrations of items so that reliability / life is not affected and no damages take place. All
interior fittings should have aesthetic look and match with the interior decor. Sharp edges
shall be removed.

3.23 Any alteration or amendment or addition to any clause in the agreement may be done by
mutual consent of both the parties by way of a Rider Agreement.

3.24 Specification of any item may be changed on necessity /at any time on mutual agreement
between Railway (Engineer In-Charge or authorized representative) and the contractor.

3.25 The Video surveillance system of the train should be improved with prescribed amenity
fittings in aesthetically pleasing manner and overall appearance should look delightful. For
this purpose, minor changes from the prescribed drawings/scheme may be done with mutual
consent with the approval of Engineer In-Charge or authorized representative without any
additional cost.

3.26 The performance of each item provided in/on coaches shall be monitored by concerned
Railway Official on regular basis, which shall be recorded and in case of faulty
workmanship or defective material on the part of the contractor are found, the same shall be
rectified/replaced by the contractor at his own cost.

3.27 The contractor shall have to repair/replace the defect at his own cost besides a penalty as
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specified in penalty/warranty clause.

3.28 Contractor shall engage qualified welders as specified vide RB L. No. 2025/M(W)1/814/6
dt. 24.03.2025, for welding purpose wherever required.

3.29 The Contractor shall employ full time responsible supervisor (Qualified Graduate Engineer
or Equivalent or qualified Diploma Engineer) to supervise the quality of work at Work Sites.
He should be provided with mobile and should immediately respond to call given by the
Railway Administration. The name of supervisor/manager along with the mobile number
shall be submitted to concern Railway Officials before start of the work. In case of any
change in phone nos. the onus shall be on the contractor to ensure that the same is advised to
the concerned Railway Officials.

3.30 Adequately skilled and trained staff shall be deputed by the contractor to carry out the
tendered work as per the actual requirement. The contractor shall submit the Bio-Data
(Name, Father’s name, Address, Age, Passport size photo & Employee no. etc.) of his
employees duly attested by the contractor to the concerned Railway Official in workshop /
division before taking up the job inside the complex at the beginning of the work as well as
in between as and when any of his employee is replaced with new employee.

3.31 Contractor shall issue Entry permit /badges (as per approved format by concerned Railway
Official) to all his staff being engaged to carry out the work, including the Supervisor. These
identity badges should have carried so that Railway Security can identify them. The Identity
cards should be worn by the contractor staff on left side on the chest every time, during their
presence on Railway Premises. If any staff/worker of the contractor is found indulging in
undesirable activities, the contract may be terminated.

3.32 The contractor has to fulfil all the labour related statutory regulations as mentioned in
Clause 54, 55, 56, 57 & 60 of Part II of Standard General Condition of Contract April 2022
for engaged labour and shall submit a copy of proof in this regard to Railway.

3.33 The contractor should deposit requisite EPF and ESI to contract labour, as applicable and
shall submit a copy of proof in this regard to Railway.

3.34 Electricity as per requirement for execution of work will be provided by Railway at free of
cost. The contractor shall be responsible for arrangement to obtain supply of electric power
for the works from the existing point. Accessories such as extension cords, plugs and other
items that are required have to be arranged by the contractor on his own cost only. All
electrical appliances should confirm to the electrical safety standards. In case of power
failure, the contractor has to arrange alternative power source so that work shall not be
hampered at his own cost.

3.35 Water and compressed air shall be provided free of cost for carrying out the work, if
available.

3.36 Space shall be provided to the contractor by Railway to store the material, tools and
machines for the said contract. Required fabrication shall be done by the contractor for
storage of material on the space provided by Railway. Arrangement Porta cabins by
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contractor is preferred for storage. Security of the material shall be contractor’s
responsibility. Normal single phase electricity connection for such storage space shall be
provided, if required. However, in case of any loss/theft Railways shall not be responsible
for these items.

3.37 The contractor shall be liable for the safety of his workmen during the course of contract and
shall follow the laid down rules in this regard. It is made clear that no claim/compensation
would be entertained for any type of accident /incident involving his staff. Any
compensation however as required under law would be payable by the contractor.

3.38 Working Hours: The Contractor should apply and obtain necessary permit for the vehicle,
staff and labour for entering/leaving the Railway premises. The working hours shall be
between 08:00 hrs. to 17:00 hrs from Monday to Saturday, except Sundays and factory
holidays, unless and otherwise permission granted by the concerned Deputy Chief
Mechanical Engineer/Senior Divisional Mechanical Engineer (C&W)/Senior Divisional
Electrical Engineer (TRS).

3.39 The Contractor should be responsible for the Safety & discipline of the men engaged by him
inside the workshop area and ensure that the staff employed by him are confined to their
places of working and should not go around the workshop. The Contractor should ensure
that the staff are employed by him inside the factory should comply with instructions given
by the security staff on duty. The Contractor should ensure that no unauthorized person
works for him inside the workshop premises.

3.40 OEM must submit a declaration certificate about their genuineness, they should have their
own manufacturing setup and IPR for hardware/software, and should not have third party
manufacturing from any blacklisted company in India or abroad (due to backdoor access and
data vulnerability) or any company sharing land border with India. All Intellectual Property
Rights (IPR) of the final product manufactured and source codes of all software including
camera firmware etc. should not be in countries sharing land border with India".

3.41 Contractor shall submit along with their offer Class “A” electrical license of firm or
electrical competency license of engaged subcontractor/ personnel.

4. MATERIAL PROCUREMENT AND SUPPLY:

The contractor shall procure the materials from the RDSO/ICF/RCF/MCEF approved sources
only, wherever applicable. The contractor shall produce the certificate of procurement of
materials from the said suppliers along with materials. Besides the above all other parts
/hardware/components should meet the specifications as mentioned against each in the drawing
and if the specification is not mentioned in drawing, it should meet the standard IS
specifications.

Any other item may or may not be fitted in coaches on the basis of actual requirement in
particular coach. Decision of Railway in this regard shall be final and binding to the contractor.
Payment shall be made to the contractor on actual quantity of item installed in particular coach.
The quantities shown in the attached Schedule are given as a guide and are subject to variation
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according to the requirement of the Railway. The Railway does not guarantee work under each
item of the Schedule.

5. INSPECTION OF MATERIALS: (Pre dispatch inspection)

5.1 Inspection of material for PoC coaches will be carried out by RDSO and subsequently for the
balance quantity by RITES as per RDSO Specification No. RDSO/SPN/TC/106/2025,
Version 3.1 or latest for all the items for which RDSO specifications are referred as per the
provisions of relevant technical and security paras and other details in RDSO specification.
For other items, RITES/RDSO will carry out inspection based on Firm’s WTC. Pre-dispatch
inspection shall be carried out at the vendor’s/OEM’s premises. The tenderers shall indicate
the place of inspection in their offers. The bidder on his own exactly in line with pre-approved
test plan shall conduct factory acceptance testing and internal test reports for the same shall be
forwarded to inspecting agency/ consignee.

5.2 Contractor should submit relevant test reports and inspection certificate along with delivery of
material. Railway has the rights to alter the mode of inspection agency as deemed fit after
approval of Competent Authority.

5.3 In case of requirement by Railway for re-testing of any material supplied by the contractor,
the cost of such testing from NABL accredited laboratory shall be borne by the contractor.

5.4 PoC (Proof of Concept) will be undertaken as per guidelines issued from Railway
Board/RDSO. If no guidelines of Railway Board/RDSO are there, POC will be done on ONE
coach of each type (based on number of cameras per coach) before bulk supply. PoC
approved in any Railway (IR) for the tendered item of successful bidder will also be
acceptable against this tender and no fresh PoC shall be required to be carried out by the
contractor.

6. DELIVERY SCHEDULE:

6.1 Total period for completion of the work is 10 months from date of issue of Letter of
Acceptance.

6.2 A period of 90 days from the date of issue of the Letter of Acceptance (LOA) shall be
provided for commencement of work, subject to written instructions to this effect from the
Engineer. The contractor shall proceed with the work promptly and without delay. It is to be
noted that the Proof of Concept (PoC) is required to be completed within this 90-day period
from the date of LOA. In case the work is not commenced within the stipulated period, the
Railway reserves the right to take any further action as deemed necessary, and such decision
shall be binding on the contractor.

6.3 Thereafter, each coach should be completed within 2 working days from the date of
allotment of coach. The contractor shall undertake work in parallel to other coaches, so as to

complete all the coaches within contract completion period.

6.4 Contractor shall work in parallel on all / different sites on mutual decision of Railway and
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contractor.
6.5 Contractor shall complete the work in number of coaches offered for fitment.

6.6 The contractor should strictly adhere to the programme framed by the Engineer or his
representatives so as to complete the work within the time allotted to the contractor. The
contractor will have to prepare to execute the work within time frame. However, contractor
shall also make necessary arrangement to meet increased/decreased demand of coaches on
monthly basis depending upon the outturn programme. The Engineers decision will be final
and binding on the contractor.

6.7 The contractor shall coordinate with the concerned Railway Officials with regards to
availability of coaches. The contractor's staff shall carry out the nominated work as per
written intimation of the concerned Railway Officials.

6.8 Available no. of coaches will be handed over for work under contract on written intimation.
Thus, work on these available coaches should be completed within stipulated time. Work
needs to be done in all the coaches handed over concurrently to the extent feasible.

6.9 The contractor shall ensure availability of adequate quantities of required /specified material
in their store at site/their premises for smooth operation of the contract so that the work
should not be hampered for want of material.

7  INSPECTION OF WORK:

7.1 After completion of work in coach, the same shall be offered for inspection. The work
carried out by the contractor will be checked by nominated Senior Section Engineer/(s) of
respective workshops /divisions. If quality of work is found not as per scope of work and not
satisfactory during checking, then contractor has to repair / arrange for replacement of such
item on free of cost basis. The decision of the Railway Administration shall be final in this
regard.

7.2 On satisfactory completion of work in a coach, completion certificate for the coach shall be
signed jointly by representatives of Railway and Contractor.

7.3 The contractor shall maintain accurate records, plans and charts showing the dates and
progress of all main operations and the Engineer shall have access to this information at all
times.

7.4 Inspection plan and checklist of the items indicating procedure of fitment and necessary
repairs done in the coaches should be followed.

7.5 Monitoring & Inspection at workshops and Divisions: The coach allotment, monitoring and
inspection of work will be done by railway representatives nominated by concerned
Dy.CME/Sr.DME/ Sr.DEE of workshop/division.

8 PAYMENT TERMS:

8.1 No advance payment shall be paid to the contractor.
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8.2 1% on account bill shall be processed only after submission of Performance Guarantee to
the value of 5% of the total value of contract.

8.3 70% amount shall be paid on supply of inspected material with inspection Certificate
issued by nominated Inspection Agency. Balance 30% after satisfactory installation,
commissioning in the coaches and acceptance of the equipment/ items by consignee.
Completion certificate for a coach shall be issued by the concerned Gazetted officer for
payment (After necessary deduction or recovery, which the Railway Administration may
be entitled to make under the contract or any other contract)

8.4 Contractor shall supply adequate number of coach set material (at least 50 coach material
or as advised by Sr DME/Dy.CME/ Sr.DEE or his representative) at each location of
execution.

8.5 Payments shall be made only after verification & certification of actual quantity consumed
in a coach with penalty (if any) by concerned JS/SS/JAG officers and fulfilment of
contractual obligations by the contractor which are mandatorily required.

8.6 The measurement of the work shall be maintained for fitment/commissioning of prescribed
item as per the monitoring proforma given at Annexure-1. The payment shall be made
based on item wise actual consumption in the coaches as recorded in the monitoring
proforma. The concerned Railway Official and the Contractor shall sign jointly this
monitoring proforma and proforma shall be duly verified by concerned Gazetted Railway
Officer. The format of the proforma may be modified, if required. The monitoring
proforma shall be made available by the contractor at his own cost.

8.7 All bills submitted in three copies with format of Annexure 1, certification at Annexure-2,
Annexure-3 along with M.B. book (filled by consignee on basis of Annexure-1) duly filled
& signed by JS/SS/JAG officers of different workshops /depots to be submitted to Dy.
CME (IIT)/MTN’s office for arranging payment for completed work.

8.8 Bills shall be raised on monthly basis for payment.

8.9 Payment will be made after deduction of all statutory obligations, the penalties and any
other dues, if any.

8.10 Payments shall not be made for items of work/quantities/ components not attended or not
done by the contractor. The Railway will not make any payments for any such additional
work carried out by the contractor without permission of concerned Gazetted Railway
Officer.

8.11 Payment shall only be made to the contractor for supply, installation and commissioning of
items as per Scope of Work. No other payment shall be made to the contractor.

8.12 All payment in respect of the contract during the currency of the contract shall be made
through Electronic Clearing System (ECS)/Electronic Fund Transfer (EFT). The successful
tenderer(s) on award of contract must submit ECS/EFT Mandate Form complete in all
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respect as detailed at Annexure-XXIIIL. 2% income tax and 2% GST (as applicable) shall be
deducted from bill as per G.C.C.

8.13 The bills for payment shall be submitted with all relevant documents duly pre receipted to
the Engineer for certification and onward submission to the paying authority.

8.14 Payment shall be made by MTNWS.

8.15 Any variation in taxes and duties imposed by State or Central Government will be borne by
the Railways.

8.16 GST shall be reimbursed on production of documentary proof of the same being deposited
in concerned department for the said work. The tenderer / contractor should quote the
GSTN register number and enclose the proof for registration with GST Department. The
contractor shall be responsible for depositing GST (as applicable) and all related legal
obligations.

8.17 The Security deposit shall be returned after successful completion of warranty period or
else it would be forfeited.

9 PENALTY CLAUSE:

Railway reserves the rights to deduct the penalties for non-compliance of terms & conditions as
stipulated in the tender on the part of the contractor as under:

S. Non-Conformity Penalty Imposed
No.
1 [Non completion of work in a coach within 2 days. Rs. 5000/- per coach per
The decision of the concerned Railway Officer will be final in delayed day

this regard. However, delay due to unforeseen reasons, may be
exempted by Dy. CME / Sr. DME( C&W)/ St.DEE (TRS) for
imposition of penalty.

2 [In case the contractor fails to commence the work at any Rs. 25000/- per day
worksite within 90 days after receipt of Letter of Acceptance.

However, late commencement is on account of Railway or due
to any administrative reasons, then no penalty will be imposed.

3 [If the scrap materials are not disposed properly to an identified Rs. 1000/- per occasion
Location/ Scrap lying in coaches after work done/ For burning
the garbage.

4 |Any other deviation w.r.t. scope of work, terms & conditions | As decided by the concerned
of contract agreement and for faulty workmanship or defective | Railway Authority upto Rs.
material provided by the contractor. 5,000/- per occasion

5 |Any damage caused to the Railway material /facilities in the | The cost of item as assessed by
coach or at working place by contractor staff. The decision of | concerned Railway Authority
concerned Railway Authority shall be final in this regard. shall be recovered from the
running bills of the Contractor.

CONTRACTOR 72 For Dy. Chief Mechanical Engineer-I/MTN



SRR/ SR/SGR/2084/25-26/54
RR/PR/WC/2084/25-26/54

9.1 Railways reserve the right to impose penalty/penalties for non-compliance of the work as
specified or for any undesirable activities, endangering the image of Railways. In this
regard decision of Tender Accepting Authority will be final.

9.2 If any compensation/penalty is to be paid by the Railway in compliance of the order
/judgment passed by the court, consumer forum or any other law-enforcing agency for the
default of the contractor or his person/servant/employee to the complainant, the said
amount shall be liable to be paid by the contractor.

9.3 Exemption of penalty can be considered by the Competent Authority on special cases such
as natural calamity, bad weather or any other valid reason, etc. The decision of the
Competent Authority is final and binding on the contractor.

9.4 No penalty shall be levied if the coaches are not handed over by the Railways to the
contractor owing to some operational constraints.

10 WARRANTY CLAUSE:

10.1 The warranty includes comprehensive support for all hardware (cameras, VRUs/M-NVRs,
panic switches, HHTs), system software (including firmware and analytics),
repair/replacement, insurance against damage/theft, preventive maintenance, and OEM
backed technical support for 3 years from commissioning.

10.2 The contractor shall provide warranty as mentioned in respective specification of items for
the material, quality of material and workmanship. In case, warranty is not mentioned in
specification of any item, then contractor shall provide warranty for a period of 36 months
from the date of completion of work for the material and workmanship.

10.3 In case any defects are noticed due to faulty workmanship or defective materials / poor
quality of material during warranty period, contractor has to rectify the defects at Railway
premise at his own cost. No payment shall be done by the Railway for warranty repair /
replacement.

10.4 If the contractor does not complete the rectification (warranty defects) either by repair or
replacement of such defective items within 3 days within zone and 6 days’ outside zone
from the date of notifying by the Railway of call or as per next availability of the coach
whichever is later, a penalty of Rs 2000 per day shall be imposed on the contractor beyond
stipulated period. Railway may at its discretion to rectify the defects after 6 days and
recover expenses from the contractor’s Security Deposit/running bills.

10.5 Item shall be replaced free of cost on repeated failures, if the frequency of failures exceeds
four times in three-month period at any time after installation of that item. If the contractor
does not comply for replacement of such defective items within 10 days within zone and
15 days’ outside zone from the date of notifying by the Railway, the Railway may at its
discretion to replace the defective item and recover expenses from the contractor’s Security
Deposit.

CONTRACTOR 73 For Dy. Chief Mechanical Engineer-I/MTN



SRR/ SR/SGR/2084/25-26/54
RR/PR/WC/2084/25-26/54

10.6 The performance of each item provided in coaches shall be monitored by concerned

Railway maintenance engineer of on regular basis, which shall be recorded and in case of
faulty workmanship or defective material on the part of the contractor are found during the
warranty period of respective items, the same shall be rectified/replaced by the contractor
at his own cost besides a penalty as specified in penalty clause. For the purpose of tracking
of such items fitted by the contractor so as to check warranty claim, a system viz.
permanent marking with date of fitment on fittings or display/availability of list of item
fitted with date should be available.

10.7 Damage to the coach interiors which was installed by the contractor, due to arson, looting,

vandalism, natural calamities, accidents and terrorism shall not fall under warranty.

10.8 Any penalty imposed against warranty shall be either deposited by the contractor in

Railway earning or can be recovered from their security deposit as and when deemed fit by
Railway.

10.9 Contractor shall provide Preventive Maintenance during warranty period. During the

warranty period, the contractor shall carry out preventive maintenance at intervals not
exceeding 03 months, as per OEM guidelines. This shall include inspection, calibration,
software updates and replacement of defective parts, free of cost.

10.10 Non-compliance may lead to warranty extension at the purchaser’s discretion. All costs

related to preventive maintenance during the warranty period shall be borne by the
contractor.

11. CAMC of IP based Video Surveillance System (VSS) in coaches:

11.1

11.2

11.3

The Comprehensive Annual Maintenance Contract (CAMC) against the subject contract
shall be governed in general as per the Document No. CLW/ELDO/AMC/VSS/01 Rev ‘0’
issued on 11.04.2025.
During the maintenance period after completion of the warranty period, the Contractor
shall be paid for its maintenance obligations per year as follows: “5% (Five percent) of
the basic rate with applicable taxes from the date of completion of Warranty Period
till completion of Maintenance Period.” Basic Rate means the rate mentioned in the
Purchase Order against which the IP- Based Video Surveillance System was supplied.
The above amount for performing maintenance obligations shall be inclusive of all taxes.
The amount payable for maintenance shall be adjusted to reflect any increase or decrease
arising from variations in WPI, to be determined in accordance with the contract
provisions.

Price Adjustment for Maintenance of Project

Lump sum payment for Maintenance shall be adjusted quarterly for changes in rates and

prices of various inputs according to the formula below:

V=P x(Wi-Wo)/Wo

Where:

e V = Increase or decrease in the quarterly lump sum payment

¢ P = Quarterly lump sum payment due to the Contractor after any reduction for

noncompliance with Maintenance Requirements

e Wo = Wholesale Price Index (all commodities) for the month of the Base Date
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e Wi = Wholesale Price Index (all commodities) for the first day of the quarter under
consideration

11.4 The CAMC shall be separately awarded by the respective Divisions / Coaching Depots as
per their individual requirement.
11.5 The terms mentioned in the Documents No. CLW/ELDO/AMC/VSS/01 Rev ‘0’ may be
read as under for the CAMC to be carried out in the Coaches:
i. CLW/BLW /PLW to be read as CR
ii. Electric / Diesel Locomotives to be read as Coaches
iii. Loco Sheds to be read as Workshops / Coaching Depots
iv. Sr. DEE to be read as Concerned JS/SS/JAG officer
v. Senior Divisional Finance Manager to be read as the Finance Officer
11.6 The following Paras in the Documents No. CLW/ELDO/AMC/VSS/01 Rev ‘0’ shall not
be applicable in the CAMC to be carried out in the Coaches:
i. 6.2.1
ii. 11.1.2
. 11.2
iv.11.3
v. 25.2
11.7 In case of any dispute regarding the interpretation of the terms used in the Document No.
CLW/ELDO/AMC/VSS/01 Rev “0’, the decision of the Railways shall be final.
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MONITORING PROFORMA

Annexure — 1

Coach Mo. & Type Mo. & Type of Toilets
Date of handing over
9 Date of completion
of Coach
. Delay on af/c of Rly. or
Delay, if any (days
y. L o Contractor
Delay Penal Amount Other Penal Amount
(Rs) (Rs.)
Item of work Work/ Mate"?l SR -
s. (As per scope of Unit uantity Required specs & Satisfactory
No. P P 9 Inspection certificate | /Not satisfactory
work) attended
checked
Sign of Contractor's Representative Sign of Railway Engineer
Counter-Sign By Gazetted Officer
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Annexure 2
Format of Certificate
(To be submitted by Contractor with every bill)

Contract/LOA No.:
Name of the firm:
Name of the work:
Bill period:
[/we hereby declare that: -

1. I/We have paid salary to all laborers engaged in this contract, confirming to prevailingminimum

wages of this bill period as notified by central government.

2, 1/We have paid EPF, ESIC, and ECS to concerned departments of all laborers.

EN I/We are aware of all terms and conditions of contract agreement and all are binding on me.

4. 1/We have paid all duties, taxes and levies to concerned departments of government of India.

5. All the information furnished with bill of this particular period is true.

6. I have uploaded the correct details of contract laborers engaged in connection with this contract and

payments made to them during the wage period in railway's shramikkalyan portal at

www.shramikkalyan.indianrailways.gov.in till month year.

[/We undertake that all the information furnished above is true and correct. If, any of the information found
fails at any stage, Railway administration /government of India is free to take any action against me/us
as per extent rules/norms.
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Annexure 3
Procedure for Billing:
1. The contractor shall prepare Annexure R, which must be certified and signed by the Site-in-Charge.
2. The contractor shall raise the Tax Invoice bill (with proper description, HSN/SAC code, Qty., Rate & taxes as per LOA)
based on the work certified by the Site-in-Charge on Annexure 1.
3. The contractor must submit all relevant documents as per the checklist given below and any other relevant paper or
reference pertaining to contract to the site in charge.
4. Based on Annexure 1, the Site-in-Charge shall fill out the Measurement Book (MB) and jointly sign it with the contractor
(authorized person of the firm). Additionally, a 20% check shall be done by the Representative of Engineer-in-Charge or
Engineer-in-Charge.
5. The Site-in-Charge shall prepare the penalty certificate. This certificate shall contain: Name of firm (with full address),
LOA/Agreement No. (with issued date), Name of work (with ordered quantity), Quantity executed (in billing period),
Penalty details (in terms of each clause of LOA/agreement and total penalty for billing period), which must then be signed
by the Site-in-Charge, the Contractor, and the Representative of Engineer-in-Charge or Engineer-in-Charge.
6. The Site-in-Charge shall submit the Measurement Book (MB), Annexure 1, Tax Invoice bill, Penalty certificate and all
relevant documents as per the checklist to the Estimate Cell.
7. Any document/evidence/record keeping register/attendance register etc. shall be given by the site-incharge to estimate
cell as and when it is required for passing the bill.
8. Upon receiving the bill along with all the documents, the Estimate Cell shall prepare the railway format bill and the
finance portion in the MB.
9. Once the Railway format bill is prepared, both the Railway format bill and the finance portion in the Measurement Book
(MB) must be signed by the Bill Preparing Authority, the Contractor and the Bill Passing Authority i.e. CWM/MTN, or any
other officer nominated by CWM/MTN. After obtaining all the required signatures, the documents shall be forwarded to the
Accounts Office with the details duly uploaded on IPAS.

Checklist to be submitted by contractor along with Bill:

Sr. Documents to be submitted for billing Yes/No Ref No.
No. Page
1 Tax Invoice bill
2 Receipt of GST/Tax payment details (B2B)
3 Annexure-1
4 Annexure-2
Wage payment details (Wage Report Card) generated from the Indian Railways
5 .
Shramik Kalyan Portal

Bank statement (for confirmation of payment made to labour employed by contractor
shall be submitted which should be matched with wage payment details).

Electronic Challan Cum Return (ECR) generated challan form the EPFO website

Online challan status (monthly contribution history) from the ESIC

Copy of LOA, extension letter, variation letter, and permission letters

—-I\O |0 |A| &

0 Challan/material inspection sheet/register recording measurement

Bank mandate form/canceled cheque, copy of PAN card, turnover declaration, and
GST registration certificate (to be submitted with the first bill only)
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Annexure 4
TENDER SPECIFIC AUTHORISATION CERTIFICATE
(To be executed on Non-Judicial Stamp Paper of Rs.100/-)

Date:
Tender No.:

To:

Chief Workshop Manager
Matunga Carriage Workshop,
Central Railway

Matunga, Mumbai — 400019

We, M/s [OEM Name], a company incorporated under the laws of [Country/State] and having its registered office at
[Registered Address], duly represented by the undersigned authorized signatory, do hereby authorize:
M/s [Name of Bidder / System Integrator / Authorized Representative], having its office at
[Bidder’s Address], to participate in the above-mentioned tender for the following items:
1. CCTV Camera — Make & Model:
2. MNVR (Mobile Network Video Recorder) — Make & Model:

3. Additional details, if any.

This authorization is specific to the above-mentioned tender only and is issued with the following undertakings:

1. We confirm that we, M/s [OEM Name], are the Original Equipment Manufacturer (OEM) of the above
products.

2. We confirm that the products offered meet the RDSO Specification No. RDSO/SPN/TC/106/2025, Version 3.1
and the respective STQC approvals for Camera and MNVR software have been obtained and valid as of the tender
opening date. Copies of STQC approvals are attached herewith.

3. We assure that full support, spares, and service shall be provided by us for the entire duration of warranty and post-
warranty CAMC (Comprehensive Annual Maintenance Contract) period as required by the tender terms.

This certificate is issued in compliance with the conditions stipulated in the tender document and shall be valid only
for the specific tender mentioned above.

For and on behalf of M/s [OEM Name]
(Original Equipment Manufacturer)

(Signature)

[Name of Authorized Signatory].
Designation:

Email:

Phone Number:

Company Seal/Stamp

Notarization
(Notarization from a Notary Public)

CONTRACTOR 79 For Dy. Chief Mechanical Engineer-I/MTN



SRR/ AR/ SSIN/2084/25-26/54
RR/PR/WC/2084/25-26/54
Annexure-5
AFFIDAVIT

(On Non-Judicial Stamp Paper of 2100 and should be notarized)

I, [Name of Deponent|, S/o/D/o/W/o [Fathers/Mother*s/Husbands Name], aged about [Age]years, resident of [Full
Residential Address], being duly authorised by [Name of OEM Company] through [mention mode of authorization:
Board Resolution / Power of Attorney /Proprietor"s Declaration etc], do hereby solemnly affirm and declare as under:

1. That I am the [Designation] of [Name of OEM Company], having its registered office at [Full Address], and [ am
competent and authorised to depose this affidavit on behalf of the company.

2. That [Name of OEM Company] is the Original Equipment Manufacturer (OEM) of the Video Surveillance System
(VSS) devices and/or sub-components proposed to be supplied by [Name of Contractor] for [Project Name or Tender
No.].

3. That we hereby undertake to provide all necessary support for Comprehensive Annual Maintenance Contract
(CAMC) and post-warranty maintenance services for the said VSS devices and/or sub-components for a period of
five (5) years after the expiry of the standard warranty period.

4. That this undertaking is irrevocable and binding on us, and shall be honored in the event of award of the contract to
the said contractor.

5. That we understand and agree that non-fulfillment of the above commitment on our part shall invite legal and
contractual consequences.

6. That the contents of this affidavit are true and correct to the best of my knowledge and belief and nothing material
has been concealed there from.

DEPONENT
(Signature)

[Name of Deponent]
[Designation]

[OEM Company Name]

VERIFICATION
Verified at [City], on this [Date] Day of [Month], [Year], that the contents of the above affidavit are true and correct
to my personal knowledge and belief.

NOTARY
(Signature with Stamp)
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Annexure- B
OFFER SHEET

PLEASE NOTE —
DO NOT MENTION OR SUBMIT ANY OFFER IN THIS OFFER SHEET.
THIS OFFER SHEET IS FOR ILLUSTARION/GUIDANCE PURPOSE ONLY &
BIIDERS ARE TO SUBMIT THE ONLINE BID/OFFER ON IREPS ONLY.

Tender No.: RR/PR/WC/2084/25-26/54
Name of work: Installation of IP based Video Surveillance system in EMU/MEMU/DEMU/ Coaches.

S. . L. . Total C.ost/CO'ac Cost for 437
Description Unit h including
No. coaches

Qty GST

Schedule A: Coaches in which 04 nos. of camera to installed as per RDSO Specification no. RDSO/
SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest.

Supply of Full HD Fixed Dome/Wedge type
IP Colour Camera as per the RDSO
specification no. RDSO/ SPN/TC/ 106 /2025,
Version 3.1, effective from 04.06.2025.

nos. 1748 17,700.00 % 3,09,39,600.00

Supply of 8 Channel Mobile Network Video
Recorder including Antennas as per the RDSO
specification no. RDSO/SPN/TC/106/2025,
Version 3.1, effective from 04.06.2025.

nos. 437 3,54,000.00 | X 15,46,98,000.00

Supply of Video Management Software as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 437 8,664.74 %37,86,491.38

Supply of Metal Enclosure for Camera as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 1748 767.00 %13,40,716.00

Supply of Metal Enclosure for NVR as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 437 11,658.40 350,94,720.80

Supply of Panic Button and Hooter as per the
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 874 1,947.00 %17,01,678.00

Cable & Connectors (For Complete
Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

set 437 18,644.00 % 81,47,428.00

Installation, Testing & commissioning as per
the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 437 37,114.54 %1,62,19,053.98
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GPS & GSM Antena to RDSO specification
9 no. RDSO/SPN/ TC/106/2025, Version 3.1, nos. 437 6,195.00 %27,07,215.00
effective from 04.06.2025.

12 Volt Power Supply to RDSO specification
10 | no. RDSO/SPN/TC/106/ 2025, Version 3.1, nos. 437 12,390.00 %54,14,430.00
effective from 04.06.2025.

Total Cost (A) | ¥ 23,00,49,333.16

Schedule B: Coaches in which 08 nos. of camera to installed as per RDSO Specification no. RDSO/
SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest.

S. o . Total C.ost/Co.ac Cost for 357
Description Unit h including
No. coaches

Qty GST

Supply of Full HD Fixed Dome/Wedge type
IP Colour Camera as per the RDSO
specification no. RDSO/SPN/TC/ 106/ 2025,
Version 3.1, effective from 04.06.2025.

nos. 2856 17,700.00 % 5,05,51,200.00

Supply of 8 Channel Mobile Network Video
Recorder including Antennas as per the RDSO
specification no. RDSO/SPN/TC/106/2025,
Version 3.1, effective from 04.06.2025.

nos. 357 3,54,000.00 | < 12,63,78,000.00

Supply of Video Management Software as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 357 8,664.74 330,93,312.18

Supply of Metal Enclosure for Camera as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 2,856 767.00 %21,90,552.00

Supply of Metal Enclosure for NVR as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 357 11,658.40 341,62,048.80

Supply of Panic Button and Hooter as per the
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 714 1,947.00 %13,90,158.00

Cable & Connectors (For Complete
Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

set 357 18,644.00 % 66,55,908.00

Installation, Testing & commissioning as per
the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 357 37,114.54 %1,32,49,890.78

GPS & GSM Antena to RDSO specification
10 | no. RDSO/SPN/ TC/106/2025, Version 3.1, nos. 357 6,195.00 %22,11,615.00
effective from 04.06.2025.

12 Volt Power Supply to RDSO specification
11 | no. RDSO/SPN/TC/106/ 2025, Version 3.1, nos. 357 12,390.00 %44,23,230.00
effective from 04.06.2025.
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Total of Schedule B | ¥ 21,43,05,914.76
S. .. . Total C.ost/Co'ac Cost for 66
Description Unit h including
No. Qty GST coaches

Schedule C: Coaches in which 09 nos. of camera to installed as per RDSO Specification no. RDSO/
SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest.

Supply of Full HD Fixed Dome/Wedge type
IP Colour Camera as per the RDSO
specification no. RDSO/ SPN/TC/ 106 /2025,
Version 3.1, effective from 04.06.2025.

nos.

594.00

17,700.00

%1,05,13,800.00

Supply of 16 Channel Mobile Network Video
Recorder including Antennas as per the RDSO
specification no. RDSO/SPN/TC/106/2025,
Version 3.1, effective from 04.06.2025.

nos.

66

4,72,000.00

%3,11,52,000.00

Supply of Video Management Software as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

66

8,664.74

%5,71,872.84

Supply of Metal Enclosure for Camera as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

594

767.00

% 4,55,598.00

Supply of Metal Enclosure for NVR as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

66

11,658.40

X 7,69,454.40

Supply of Panic Button and Hooter as per the
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

132

1,947.00

%2,57,004.00

Cable & Connectors (For Complete
Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

set

66

18,644.00

%12,30,504.00

Installation, Testing & commissioning as per
the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

66

37,114.54

% 24,49,559.64

GPS & GSM Antena to RDSO specification
no. RDSO/SPN/ TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

66

6,195.00

%4,08,870.00

10

12 Volt Power Supply to RDSO specification
no. RDSO/SPN/TC/106/ 2025, Version 3.1,
effective from 04.06.2025.

nos.

66

12,390.00

X 8,17,740.00

Total Cost (C)

%4,86,26,402.88

Schedule D: Coaches in which 10 nos. of camera to installed as per RDSO Specification no. RDSO/
SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.2025, or Latest.

S. .. . Total C'ost/Co.ac Cost for 268
No Description Unit ot h including coaches
' y GST
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Supply of Full HD Fixed Dome/Wedge type
IP Colour Camera as per the RDSO
specification no. RDSO/SPN/TC/ 106/ 2025,
Version 3.1, effective from 04.06.2025.

nos.

2680

17,700.00

34,74,36,000.00

Supply of 16 Channel Mobile Network Video
Recorder including Antennas as per the RDSO
specification no. RDSO/SPN/TC/106/2025,
Version 3.1, effective from 04.06.2025.

nos.

268

4,72,000.00

% 12,64,96,000.00

Supply of Video Management Software as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

268

8,664.74

323,22,150.32

Supply of Metal Enclosure for Camera as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

2680

767.00

%20,55,560.00

Supply of Metal Enclosure for NVR as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

268

11,658.40

331,24,451.20

Supply of Panic Button and Hooter as per the
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

536

1,947.00

%10,43,592.00

Cable & Connectors (For Complete
Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

set

268

18,644.00

349,96,592.00

Installation, Testing & commissioning as per
the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

268

37,114.54

% 99,46,696.72

GPS & GSM Antena to RDSO specification
no. RDSO/SPN/ TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos.

268

6,195.00

%16,60,260.00

10

12 Volt Power Supply to RDSO specification
no. RDSO/SPN/TC/106/ 2025, Version 3.1,
effective from 04.06.2025.

nos.

268

12,390.00

% 33,20,520.00

Total o

f Schedule D

%20,24,01,822.24

S.
No.

Description

Unit

Total
Qty

Cost/Coac
h including
GST (INR)

Cost for 178
coaches (INR)

Schedule E: Coaches in which 12 nos. of camera to installed as per RDSO Specificatio

SPN/TC/ 106 /2025, Version 3.1, effective from 04.06.

2025, or

Latest.

n no. RDSO/

Supply of Full HD Fixed Dome/Wedge type
IP Colour Camera as per the RDSO
specification no. RDSO/ SPN/TC/ 106 /2025,
Version 3.1, effective from 04.06.2025.

nos.

2136

17,700.00

% 3,78,07,200.00
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Supply of 16 Channel Mobile Network Video
Recorder including Antennas as per the RDSO

specification no. RDSO/SPN/TC/106/2025,
Version 3.1, effective from 04.06.2025.

nos. 178 4,72,000.00 | < 8,40,16,000.00

Supply of Video Management Software as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 178 8,664.74 %15,42,323.72

Supply of Metal Enclosure for Camera as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 2136 767.00 %16,38,312.00

Supply of Metal Enclosure for NVR as per
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 178 11,658.40 %20,75,195.20

Supply of Panic Button and Hooter as per the
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 356 1,947.00 %6,93,132.00

Cable & Connectors (For Complete
Installation) as per the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

set 178 18,644.00 % 33,18,632.00

Installation, Testing & commissioning as per
the RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

nos. 178 37,114.54 % 66,06,388.12

GPS & GSM Antena to RDSO specification
9 no. RDSO/SPN/ TC/106/2025, Version 3.1, nos. 178 6,195.00 %11,02,710.00
effective from 04.06.2025.

12 Volt Power Supply to RDSO specification
10 | no. RDSO/SPN/TC/106/ 2025, Version 3.1, nos. 178 12,390.00 %22,05,420.00
effective from 04.06.2025.

Total Cost (E) | X 14,10,05,313.04

Schedule F: Supply of Hand Held Terminal as per the RDSO specification no. RDSO/SPN/TC/106/2025,
Version 3.1, effective from 04.06.2025.

Supply of Hand Held Terminal as per the
RDSO specification no.
RDSO/SPN/TC/106/2025, Version 3.1,
effective from 04.06.2025.

11 nos. 26 70,682.00 % 18,37,732.00

Total Cost (E) % 18,37,732.00

Schedule G: Microphone to RDSO specification no. RDSO/ SPN/TC /106/ 2025, Version 3.1, effective
from 04.06.2025.

Microphone to RDSO specification no.
RDSO/ SPN/TC /106/ 2025, Version 3.1,
effective from 04.06.2025. (Provision for
EMU-DTC,MEMU/DMC & DEMU/DPC

12 nos. 484 8,024.00 % 38,83,616.00

Total Cost (E) | 38,83,616.00

Total Cost (Incl. of all) | ¥ 84,21,10,134.08/-
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Scheduled of work is as per scope of work attached herewith.

I/We agree to carry out the above work with item wise percentage Above/ Below/ At Par (SUBMITTED ON
IREPS) with the estimated rated by Railways shown above.

NOTE:

1. Schedule of work is as per scope of work attached to the Tender document.

2. Rates should be quoted inclusive of all taxes, Provident Fund, ESIC contribution, other applicable labour
laws provisions etc.

3. The tenderer has to quote the relevant chapter referring GST along with the rate of GST both State and
Center clearly with GSTN registration number.

Signature of tenderer
Stamp and seal
Date

Note for Guidance:

1) It is certified that I/We have inspected the site of work & acquainted myself/ourselves with local
conditions.

2) I/We undertake to keep this offer valid for 60 days (in case of two packet system of tendering 90
days) from the date of opening of tender and further not to revoke the same before the expiry of such
period.

3) Tenderer(s) should quote the rate inclusive of all applicable taxes and levies etc.

The contractor who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit
GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to railway immediately
after the award of contract, without which no payment shall be released to the contractor. The
contractor shall be responsible for deposition of applicable GST to the concerned authority.

In case, the contractor is not liable to be registered under CGST/IGST/UTGST/SGST Act, the railway
shall deduct the applicable GST from his / their bills under reverse charge mechanism (RCM) and
deposit the same to the concerned authority.

Contractor shall pass on the benefit due to reduction in rate of tax or from input tax credit to Railways
by way of commensurate reduction in prices.

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess
on Works Contract is imposed by Statute after the date of opening of tender but within the original date
of completion/date of completion extended under clause 17 & 17A of Standard GCC, 2022 or latest
and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the
amount so paid.

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in
tax amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor
with the Government of India.

4) Any overwriting / correction have to be attested / countersigned by the tenderer(s).

5) The above work will be subject to the General Conditions of Contract in force on Central Railway in
addition to the Special terms and conditions as laid down below.
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1/ We hereby agree to carry out the work at the rates quoted by me/us duly accepted by Railway and abide by
the special terms and conditions as laid down herein above.

Contractor’s Signature and Stamp.

Please note: This Annexure is only for the information of tenderer. The tenderer has to offer his rates in
the format of e-tender module on website www.ireps.gov.in duly noting down the conditions and
instructions in this section. The tenderer should not submit the offered rates on this page.
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Annexure- E

SAFETY RULES

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground
or from solid construction except such short period work as can be done safely from ladders. When a ladder
is used an extra laborer shall be engaged for holding the ladder and if the ladder is used for carrying
materials as will, suitable foot-holds and hand holds shall be provided on the ladder and the ladder shall be
given an inclination not steeper than one horizontal to four vertical.

Scaffolding or staging more than 3.5 meters above the ground or floor swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached bolted, braced
and otherwise secured above the floor or platform of such scaffolding or staging and extending along the
entire length thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

Working platform gangways and stairways should be so constructed that they should not sag unduly or
unequally, and where the height of the platform or the gangway or the stairway is more than 3.5 meters
above ground level or floor level, they should be closely boarded, should have adequate width and should
be suitably fastened as described in the para above.

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 10 meters in length while the width between
side rails in swung ladder shall in no case be less than 300 mm for ladder up to and including 3.5 meters in
length. For longer ladders this width should be increased by at least 20 mm for each additional meter of
length. Uniform steps spacing shall not exceed 300 mm. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the sides of work shall be so stacked or placed as
to cause danger for inconvenience to any persons or the public.

The contractor shall provide all necessary fencing and lights to protect the public from accident, and shall
be bound to bear the expenses of defense of every suit action or other proceedings at law that may be
brought by any persons for injury sustained owing to neglect of

the above precautions and to pay any damages and cost which may be awarded in any such suit action or
proceedings to any such persons or which may with the consent of the contractor be paid to compromise
any claim by any such person.

. Before any demolition work is commenced and also during the process of the work.

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the
operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion of
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to
render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-charge should be kept
available for the use of the persons employed on the site and maintained in a condition suitable for
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immediate use and the contractor should take adequate steps to ensure proper use of equipment by these
concerned.
(a)  Workers employed on mixing asphalt materials, cement and live mortar shall be provided with
protective goggles.

These engaged in white washing and mixing or attacking of cement bags or any materials which are
injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye sight lids.

Stone breakers shall be provided with protective goggle and protective clothing and seated at sufficiently
safe intervals.

In case the contractors have to ply vehicles for the purpose connected with the contract adjacent to Railway
track the Railway Administration will be at liberty to post an experienced staff as flag man for guidance of
the movements such vehicles so as to prevent accidents and the contractor will bear wages including all etc.
of the staff posted as flag man for the period of Contract for such periods during which such staff is posted
for the purposes. The Rly. Administration will be sole judge in the absolute discretion, of the fact that it is
necessary to post any staff, that which of the staff will be suitable for the purpose, that what should be the
wages and other allowance payable by the contractor for staff posted for the purpose. The Rly.
Administration will have a right without prejudice to other remedies to deduct the wages etc. of such staff
from the bills of the contractor in respect of this contract or from any moneys or the contractor whatsoever
available with the Railway Administration. The contractor will be liable for any over payments under
Workman Compensation Act on account of any injury sustained to Railway servant during that period.

When the work is done near any place where there is risk of drowning, all necessary equipment should be
provided and kept ready for use and all necessary steps taken for prompt rescue of any persons in danger
and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained
during the course of the work.

Use of hoisting machines and tackle including their attachment anchorage and supports shall conform the
following standards or conditions:

These shall be of good mechanical construction, sound materials and adequate strength and free from patent
defect and shall be kept in good repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality
and adequate strength and free from patent defects.

Every Crane Driver or hoisting appliances operator shall be properly qualified and no person under the age
of 21 years shall be in-charge of any hoisting machine including any scaffolding.

In case of every hoisting machine and of every cabin ring, shackle, swivel and pulley block used in hoisting
or as means of suspension safe working load shall be ascertained by adequate means. Every hoisting
machine and all gear referred to above shall be plainly marked within the safe working load.

In case of a hoisting machine having a variable safe working load, each safe working load of the conditions
under which it is applicable shall be clearly indicated. No part of any machinery or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

In case of departmental machine the safe working load shall be notified by the Electrical Engineer-in-
charge. As regards contractor’s machines, the contractor shall notify safe working load of the machine to
the Engineer-in-charge whenever he brings any machinery to site of work, get it verified by the Electrical
Engineer concerned.
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19. Motors, gearing transmission, electric wiring and the dangerous part of hoisting appliances should be
provided with efficient safe guards, hoisting appliances should be provided with such means will as reduce
to the minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce to
the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energised insulating mats, wearing apparel, such as
gloves, sleeves and both as may be necessary should be provided. The workers should not wear any rings,
watches and carry keys or other materials which are good conductors of electricity.

20. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe
condition and no scaffold ladder or equipment shall be altered or removed while it is use. Adequate
washing facilities should be provided at or near places of work.

21. Precautions while working in the vicinity of track: -

(a) When the work is required to be done along or near existing Railway track, the contractors shall take
steps as are necessary for the safety of the track, labour working at site. He/They will also be required
to programme his/their working so as not to interfere with movement of trains. No extra payment shall
be allowed for these precautions. It should be ensured that the ballast of the track is not spoiled or
mixed with earth.

(b) In addition to the precautions taken by the contractors for the safety of the track and labour, it may be
necessary to post flagmen in some locations as additional safety measure, for which the cost shall be
recoverable from the contractor/s on the basis of the expenditure incurred by the Railways enhanced by
12 1/2 The contractor(s) shall be fully responsible for any damage to or trespass caused by his/their
men to surrounding structure, Rly. bears no liability whatsoever on this account.

22. Notwithstanding the above clause from (1) to (14) there is nothing in these to exempt the contractor or the
operation of any other act or Rule in force in the Republic of India.

23. Electricity, if required at work site, shall have to be arranged by the contractor at his own cost only.

24. The contractor themselves will have to issue identity cards to their laborers & supervisors who are
nominated for the work, indicating contract no. place of work etc.

25. Scope of work includes submission of completion drawings for the work made out on Auto CAD package

in three copies along with polyester film and floppy disk. For this no extra payment shall be made unless
otherwise specified elsewhere in this document.
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Sub: Safety Instruction No. 25 - Safety precautions to be taken by contract labour working in
Carriage Workshop, Matunga.

With a view to enhance the safety culture in this workshop with regard to working of contract labour, the
following safety instructions are issued:

L.

10.

11.

The contractor shall take full responsibility for health and safety of his labour within the shop premises.
Accordingly the contractor shall make necessary arrangements for personal protective equipments, first
aid boxes, safety training, etc. for the contract labour in the work being undertaken as per the contract.
The contractor shall ensure that all his contract labour is issued with Entry Permit Cards (EPC) which
shall be available with them within the shop premises. The EPC should have the following information
a) Serial Number

b) Signature of SPO/APO & SIPF (RPF) MTN

The contractor shall submit details of contract labour/supervisor viz Name, age, addresses for each serial
number of EPC to the coordinating supervisor. In case of change of contract labour, changes against the
EPC numbers should be advised on a daily basis.

The contractor shall ensure presence of minimum one supervisor to supervise the contract labour
working for the contractor and he should be provided with a cell phone for ease of communication. The
cell phone number must be informed to the coordinating shop incharge.

The contractor shall not employ any person below the age of 18 years. No woman shall be allowed to
work between 6 PM to 7 AM.

The contractor must obtain necessary work permit from the coordinating shop incharge before starting
the work. The application for work permit as per format CI .should be submitted preferably three days in
advance of the starting of the work and must indicate the following details:

a) Names of contract labour along with supervisors. In case of change of contract labour in between,
the contractor shall send advice of the changes as per format C2 to the coordinating shop incharge.

b) Period for which work permit required.

c) Details of Electrical equipments, inflammable substances to be stored if any and the steps planned
for fire prevention.

The coordinating Shop incharge shall on verification of the details issue a work permit as per format C3
for a period to be specified on the work permit. Upon expiry of the work permit, fresh application should
be made by the contractor for extension of the work permit. The work permit shall be made in 4 copies
to be distributed as under :

Copy 1 - To the Contractor

Copy 2 - As Office copy.

Copy 3 - Concerned Shop Incharge
Copy 4 - Safety Cell

The personal protective equipments supplied to the contract labour should conform to the required
specifications.

The contractor shall ensure proper housekeeping at all his work places. Unwanted material shall be
disposed off/removed from the workshop at the earliest. Spillage of oil/grease/water is to be minimized.

The contractor shall take proper care in storing inflammable substances to avoid any case of fire.

For all Electrical works, the contractor shall ensure that only trained and competent persons are
employed to work on the Electrical work/installations.
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The contractor shall comply with all safety instructions issued on the relevant type of activities in
Matunga workshop from time to time. More specifically, the contract labour and their supervisor must
use the PPEs during the activities as given in Annexure C4.

The contractor shall follow all the statutory Acts pertaining to the work contracted out to him viz.
Factories Act & Rules, Explosive Act and Rules, Motor vehicle rules, Gas cylinder rules, LPG Rules,
etc.

No contractor labour shall be allowed to work beyond normal working hours i.e. 7.00 hrs. to 15.45 hrs.

unless —

(a) Specific permission for working beyond working hours is given by Dy. CME®. The contractor has
to apply through co-ordinating Incharge to Dy.CME®.

(b) The co-ordinating shop incharge ensure supervision of work beyond working hours by himself or his
nominated staff.

(c) The permission for working beyond working hours in case of working at height i.e. Roof at
Industrial shed, EOT cranes, Electric towers should normally be given . upto 18.00 hrs. only,
provided that contractor has obtained work permit for working at height.

In case of any difficulties in fol 10wing the above safety instructions, the contractor shall apply for
exemption from Dy.CME (R) (Factory Manager) through the co-ordinating Shop-In-charge.

Encl: As above.

Sd/-
CWM/MTN
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Format- Cl

Format C 1 to CWM/MTN's L.No.E2/Safety/SI dt.22. 09.2004

Carriage Workshop, Matunga
Central Railway, Mumbai.
Application for work & safety permit to work in Carriage Workshop, Matunga.
(To be filled in duplicate for contract labour)

A) The following contract labour listed in para E are to be deputed to work in Carriage Workshop,
Matunga for the under mentioned work as per the details given below:-

1)Nature of work:

2) Location/Place of work:
3) Date & Time of commencement of work:
4) Permission period:

B) These workmen/Contract labour have been issued the following safety equipments
(Tick the items provided)

1) Helmet 5) Ear plug

2) Safety shoes/Gum boots 6) Safety goggles

3) Safety harness 7) Crawling Board

4) Face Nose mask/Dust mask. 8) Safety net (where required)

C) All the work men/Contract labour have been instructed about the nature of work and the proper use of safety
equipments for their safety. Proper use of safety equipments shall be checked from time to time.

D) The working area shall be cordoned by suitable safety signs, displayed as instructed to us. Acknowledgement
by the Contract labour

E) We have understood the work deputed to us and we shall make use of the safety equipments provided to us
(as above) in the interest of our own safety.

S.No. | Name Signature

(Note: Attach separate sheet, if required)
It is requested that safety permit for these workmen/labour may kindly be issued so as to enable deputing
these staff to perform the above work.

Date:
Name & Signature of Contractor's supervisor
(with stamp)
Copy 1- to the coordinating shop incharge
Copy 2 - for the contractor.
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Format for advising change of Name of contractor labour

1. Name of work

Carriage Workshop, Matunga
Central Railway, Mumbai.
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Format- C2

2. The following contract labour listed in Annexure Cl of work permit are changed/replaced as under:

3. The new contract labour have been provided with necessary PPEs and have been instructed for their

proper use.

S.No.

Name of earlier
contract labour

Name of new contract
labour

Signature

Copy 1- to the coordinating Shop Incharge

Copy 2 - for the contractor

CONTRACTOR

Name & Signature of Contractor's supervisor

(with stamp)
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Format- C3

Format C 3 to CWMIMTN's L.No.E2/Safety/SI dt.22.09.2004

Carriage Workshop, Matunga
Central Railway, Mumbai.

Work & Safety Permit

(To be filled in duplicate for contract labour)
(To be filled in by the Authority Competent to issue work permit)

I have examined the worksite and I find it safe to work. To the best of my knowledge, the under
mentioned contract labour have been provided with the minimum required safety equipments to work safely
inside the workshops.

Work permit issued from (date) to (date) & Time.

1) Work details & work site

2) Name of supervisor

3) Name of contract labour

Date:
Signature of permit issuing Authority.
(Signature, Name, Designation & Stamp)

(Copy 1- for Contractor

2 - Office copy

3 - for concerned shop incharge
4 - Workshop Safety Officer
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Annexure- C4
Annexure C4 to CWM/MTN’s L.No. E2/Safety/SI dt. 22.09.04

CARRIAGE WORKSHOP, MATUNGA
CENTRAL RAILWAY, MUMBAI

Details of PPEs for different activities undertaken by contract labour in MTN shops

a) RCC blasting/breakage : Helmet, Dust masks, Ear muffs, Safety shoes,
Safety goggle.
b) Handling of Waste products : Helmet, Safety shoes, Dust mask.
¢) Handling of ferrous scrap : Helmet, Safety goggles, Hand gloves, Safety shoes
d) General maintenance & upkeep : Helmet, Safety shoes, Dust mask
Of shop premises.
e) Pitline maintenance : Helmet, Dust mask.
f) Working on Industrial shed : Helmet, Safety harness, Crawling board,
Roof ladder, Safety shoe, Safety net
(where considered necessary)
g) Climbing up / getting down from : Helmet, Safety harness (for heights above 3 metres)
Height.
h) Tower (Electrical) : Helmet, Safety harness
1) Working on scaffolders for building : Helmet, Safety harness

Work, plastering, painting etc.

j) Mixing cement, sand, lime, : Helmet, Safety goggle, Safety shoe,
Asphalt Dust mask.

k) Excavation : Safety shoes, Helmet

1) Welding/cutting operation : Welding safety goggle, Safety screen,
Safety shoes, Helmet, Nose mask.

m) Electric work : Rubber hand gloves, Shockproof safety shoes,
Discharge rod.

n) Dusting by compressed air : Dust mask, safety goggles

0) LPG Testing on Pantry Car : Chemical Nose mask

Note: All PPE’s should have ISI mark with required specification and should be certified/tested from
recognised institutions.

Sub: - Safety Instructions No 25- Amendment 25.1- Safely precautions to be taken by contract labour
working in carriage workshop, Matunga.
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Para 2 of the Safety Instructions No 25 is replaced as under:

2. The contractor shall ensure that all his contract labour is issued with Entry Permit
Cards(EPC)

which shall be available with them within the shop premises. The EPC should have the
following information

a) Serial Number

b) Signature of AWM(G) & IPF(RPF)/MTN

It is also suggested that coordinating shop in-charge should take acknowledgement from contractor/contractor's
supervisor ill token of their having read & understood the safety instructions.

Sd/-
CWM/MTN.

CONTRACTOR
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CENTRAL RAILWAY CWM's Office,
Matunga,
Mumbai - 19

No.E2/Safety/S.1. Dt. 04.12.06

Safety Instruction No. 32

Sub: Issue of proper entry permit card to contractor's labourers

Various works of Engineering, Mechanical, Elect.(G) and Elect. (EMU) deptt. are presently going on in
the MTN workshop. The works are being carried out by engaging labourers by outside firms. It is observed that
the identity card produced by the contractor's labourers are found without important information like age,
complete address etc.

Safety point of view, it is necessary to have proper permit card issued by the workshop with contractor's
labour. The following procedure, therefore, should be adopted ;

1. The contractor shall obtain permission of work from the Officer- in-Charge of the concerned department.
After obtaining permission, contractor will apply for permit card to Officer of the concerned department
for his labourers by submitting photo-identity cards of the labourer duly signed by contractor and official
(supervisor) of work monitoring deptt and submiting Vital details like no. of labourers to be engaged ,
name, age, full address of the labourers and probable date of completion of work.

2. The application for permit card shall be duly forwarded by the Officer of the concerned department to
Safety Cell for verification.

3. After clearance from Safety Cell, Custodian will issue numbered permit cards duly signed by AWM/MTN
and custodian will keep record thereof.

4. The validity of permit card shall be for not more than 3 months. If work continues, subsequent renewal
shall be for one month. After completion of work, contractor shall deposit issued permit cards to the
Custodian. Permit card is not transferable.

5. The Officer of the concerned department should ensure that the contractor should not deploy any person
below the age of 18 yrs. and no woman should be allowed to work between 6 p.m. to 7 a.m.

6. The contractor's labourer/supervisor will have to show company Identity Card and workshop permit card
both to RPF.

7. Contractor should ensure that their labourer shall possess both identity card and permit card during work

inside the workshop.

Any contractor's labourer found without proper identification shall be treated as trespasser and shall be
liable for penalty/prosecution.
Sd/-
Dy.CME (R)MTN

C/- CWM - for inf. please

C/- All Officers Mech., Elect. (G), EMU Stores, Accounts, Medical& Personnel - for inf. & n/a
C/- Dy.CE (C)/DR & JNJ

C/- DEN (HQ)/DR, BY, etc. - for inf & n/a

C/- All SSEs Mech.,Elect. (G) &EMU

C/- SE (Wks) /MTN - for inf & n/a
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su-40
Central Railway CWh'S OFFICE
Carriage Wotkshop,
Motunga, Mumbai-400019,
No, EXSafetv/Dy.CME Notes Date : 01.12.2010

All Oificers Mech, Elect, {G) & EMU (Eleat,) MTN.
All Shop In-charges Mech, Elect ( G), EMU (Elzct), MTHN
S3E Works (TOW) MTI.

Sub.  Violation of “Safery Norms' by contrzctor  labeurers working in
Camage Worksshop, Matunga.

In Carriage Workshop Matunga various wotks of Engg. , Mechanical, Elect. (G
& EMU {Elect.) are being cammied out by contractors , engaging labourers.

However, it is abserved that, particularly while working at height the contractor
labeurers are violating the safety norms / guideling issved by this Workshop and this 15
resulting in cases of incidents / accident of serious neture viz. fall of north light glass, .
fall of ‘nut - bolte/ 100l from overhead EOT Crane / Shed ete. which is having a potential
{0 CRUSE 3eTIous INjuries.

To avoid these undesirable incidents at work place following safery guidelines are
1ssued.

1) At the time of awarding the contract respective SSE Work eell Mech., Fleet. &
EMU shall issue the copy of Safety Instruction No.25 i.c. Safety Precautions to be
taken by contract labour working in camriage workshop, Matunga,

2)  The cantractor must obtain necessary work to permit from coordinating shop in-
charpe before commencing the work.

3)  The contractor shall also obtain Identity Cerd for his labourers from co-ordinating
shop In-charge MTHN,

4] The validity of Identity card should not more than 3 months. Concerned shop In-

charge shall maintain record of I- card issved to contractor labourers.

CONTRACTOR 99 For Dy. Chief Mechanical Engineer-I/MTN



R IAR /NSRS /2084/25-26/54
RR/PR/WC/2084/25-26/54

=y U @

5) The Contractor shall provide personnel protective equipment like safety helmet
safety belt, safery gogple etc. sccording to natwre of work to his labourers, &
ensure that these are worn by his staff.

6] The work permit shall be issued by concerned shop In- charge & copy of the same
shall be submitted to safety cell & the shop where the work is to be carried cut.
YWork Permit must contain location of work, name of firm |, nsture of work, name
of Rly Superviser and contrzctor supervisor along with Cell No. of Contractor!
Supervisor etc. Working at height shall be allowed in presence of Rly Supervisor
onky.

Iy The work \p]ace chall be cordon off by the bamcade or bamicade tape. The
Cantractor shall display cauton/ warning boards wviz. DANGER, MEN
WORKING / NO ENTRY / WORE IN PROGRESS etc, and shall depute
supervisor to restrict the entry of workshop & other staff.

2)  Im case of Engg’ Construction Works awarded by HO), Dadar, Jmnagar ete. prior
permussion from Dy CME { R ) MTHN, shall be taken before commencing  work .
All concerned SSE's shall submit the copy of work permit to safery cell.
Supervisor nominated by respective Depr. ie. Mech, Elect, EMUT shall co-ordinate
with Engg. Dept. for follow up of safety norms.

9y E5E Works (IOW) MTIN, S8E Work cell & Co-coordinating supervisor shall
send list of works being camied out in MTHN Workshop to safety cell every month.

10y If Contractor is found wiolating the Safety Norms/Precautions, the safetw
officer/ concemed AWM Shop In-charge { where the work is being carded out
Jare empowered to stop the contract work at any moment, Such violation of safety

nomms will be viewed seriously and action may be initiated againet the contractor.

Cf- CWHI MTH for inf. pl
Cf= Dy, CEE (C) Dadar! JINJ
C/-Sr. DEM [ Co) CSTh
/- DEN (HQ) for inf. & nfa.

CWM's office
Carriage Workshop
Matunga

No. E2/Safety/SI Date: 03/10/2022
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Dy CME (IIMTN

Sub: Safety Precautions while working at height in the premises in the various project
work

Ref: Directorate of industrial safety and health govt. of Maharashtra circular
No;- 15/2020 dated 08/06/2020 uner L. No-DISH/Insp/3057-69/7A

The Matunga workshop is carrying out the maintenance activities like removal of leakage, changing broken A.C.
sheets, damage pre-coated sheets and other engineering activities which involves workers to work on height.
With a view to avoid accidents arising out of the work at height, the following precautionary / preventive
measures for workers working at height In the premises are required to applied, which was issued by DISH
(directorate of industrial safety & health) Government of Maharashtra as precautionary measure for work on
height during pre-monsoon and monsoon season quoted under reference.

a)
b)

c)

d)
e)
f)

2)

h)

),
k)

D

m)
n)
0)
p)
o))

Work at height shall be carried out by experienced person only.

Suitable safety harness, full body harness shall be provided to the worker working at height or on fragile
roof that prevent the wearer from falling from a height. The harness allows the user to attach themselves
to a stationary object. By wearing the belt or harness the risk of injury from a fall is reatly reduced.
Harness shall be connected to lifeline provided over the roofing or fixed structure to prevent the fall of
worker.

Lanyards need to be properly selected depending on the height of work.

Fixed crawl boards and roof ladders shall be provided for working on fragile roofing.

Where there is a risk of a fall from or through the structure of a roof and there are no other means to
prevent a fall, temporary edge protection (Railing) and/or scaffolding should be installed.

Perimeter or edge protection should be installed on all the exposed edges of a roof which include the
perimeters of buildings, the perimeters of skylights or other fragile roof materials, and any openings in
the floor or roof.

Isolate the area below roof work wherever there is any danger of people being struck by falling material,
debris, tools, and/or material from adjacent cranes or structures.

Wherever possible safety nets shall be provided below the area of work at height such as fragile roof.
Safety nets acts as a collective fall arrest systems, that is, they provide passive protection from falls
while allowing people to work at height without restricting their movement.

Work Permit System shall be strictly followed.

Risk assessment shall be done before commencement for work at height, and necessary safety
precautions shall be adopted.

The tender should ensure that the person employed for “Work on height’ should be trained to work on
height and medically fit.

M.S. net to be provided beneath all transparent Poly Carbonate sheet.

Vertical fall arrestor system to be provided to the Ladders for going on roof.

Work permit to strictly followed & complied for working on roof shed.

Provision of life line system on roof for anchoring the safety harness during working on roof.

This work should be carried under supervision of experienced person & only experienced staff should be
allowed to work on roof.

THE DO’S & DON’TS FOR WORKING AT HEIGHT -

Do’s -

e DO as much work as you can while you are on the ground.
DO make sure that the employees can safely move to and from the area where they are working at height.

e DO ensure that the equipment that you're using for the job is strong, stable and suitable enough to get the job
done. Inspect and maintain them regularly.

e DO be careful when you are working near to a fragile surface.

e DO ensure that you are protected from falling objects.
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e DO make preparations for emergency evacuations and rescues.
Don’t -

e DON’T overload the ladders that they are working on, with equipment or materials.
DON’T try to reach too far when you're on a ladder or stepladder.
e DON’T use ladders or stepladders to do work that entail heavy or strenuous tasks.
Only use them to do work that’s quick and light.
e DON’T allow incompetent workers do any work at height.
e DON’T lean or place the ladder on or fragile upper surfaces.
e DON’T stay quiet when you feel someone is compromising their own safety or the Safety of others.

Do’s & Don’t to be displayed at site-

Moreover it is advised to all concerned authority that the condition mentioned above should be apply in all
existing as well as future upcoming contracts having work involve as mentioned above. Hence it is advised to
include the above instruction while preparing the tender booklet in all future contracts for the nature of work
mentioned above. This statutory requirement to be compliance without fail.

Sd
(S. N. Shenoy)
Dy. CME (I)/Chief Safety officer

C/- CWM MTN for kind inf. Please.

C/-All Officers Mech, Elect (G) ,Elec.(EMU), Stores & XEN
C/-SSE(Works) for inf. and n/a.

C/-SSE(P&W) for inf. and n/a.

C/-SSE(Work Cell) for inf and n/a.
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Format- C5

IDENTITY CARD FOR CONTRACTOR LABOURER

CARRIAGE WORKSHOP, MATUNGA

IDENTITY CARDNO...................

DATEOFISSUE ...,

CONTRACT AGREEMENT NO.:

NAME OF THE CONTRACTOR :
& ADDRESS

PARTICULARS OF EMPLOYEE :

(I) SR. NO.

(I) NAME OF THE ESTABLISHMENT:
D) NAME OF THE EMPLOYEE

(I) ADDRESS

(IV) AGE
V) SEX
(VD) DATE OF ENTRY IN SERVICE
(VI[) DESIGNATION/NATURE OF WORK:

(VID) DEPARTMENT

Validity date of Identity Card:

Countersigned of the concerned
Sr. Supervisor of Railway

CONTRACTOR
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Photo

Signature of Contractor
on the photograph &
seal

Signature of Employee
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Format- C6

APPLICATION FOR ISSUE OF ENTRY PERMIT TO CONTRACTOR’S STAFF

Date:
From:

To:
CWM/MTN

Sub: Issue of entry / exit permit.
Ref: Contr. Agreement / Work Order No.

We have to carry out the (nature of work)
In side shop at Matunga from to . Necessary photo identity cards have
been already issued to the employees by the Firm & also the addl. Photo is attested by the Firm. The copy of
works permit duly filled is enclosed herewith.

You are requested to kindly issue the entry permit to the following staff.

S.No. Name of contractor’s staff Designation Age
1

O X0 [(Q|N N[ W

Signature with stamp
of the firm

Encl. as above
Tel. No.
Mob. No.
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Format- C7
Under Taking by Contractor while taking Work Permit
CWM / Matunga
I undersigned owner / proprietor / partner of the firm
have been awarded the work contract of
at location in Carriage Workshop Matunga from Dt.
to Dt. . I'will follow all the safety precaution / Norms as

mentioned in safety instruction No. 25 for the safety at workplace as well as safety of my contract labour.
I shall provide adequate personal protection equipments to my labour. The responsibility of any accident

/ mishap if occurred will lie with me.

Signature:

Name:

Designation:

Name & Stamp of the firm:
Date:
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Format- C8
Under Taking by Work Permit issuing Authority while Renewal of Work Permit
CWM / Matunga
M/S. has followed / not followed Safety precautions
for the work located at
in Carriage Workshop Matunga from Dt. to Dt.

Signature:

Designation:

Name of Shop:
Date:

Safety Cell :

Dy. CME (R) :
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Application for safety permit to work in Carriage Workshop, Matunga.

(To be filled in duplicate for contract labour)

A) The following contract labour listed in para D are to be deputed to work in Carriage Workshop,
Matunga for the under mentioned work as per the details given below:-

B)
1)Nature of work:
2) Location/Place of work:
3) Date & Time of commencement of work:
4) Permission required upto :

C) These workmen / contract labour have been issued the following safety equipements :
1)
2)
3)
4)
5)
6)

D) All the work men/Contract labour have been instructed about the nature of work and the proper use of
safety equipments for their safety. Proper use of safety equipments shall be checked from time to time.

It is requested that safety permit for these workmen/labour may kindly be issued so as to enable
deputing these staff to perform the above work.

Date:

Name & Signature of Contractor's supervisor
(with stamp)

Acknowledgement by the Workmen / Contract labour

We have understood the work deputed to us and we shall make use of the safety equipments provided to us
(as above) in the interest of our own safety.

S.No. Name Designation T. No. / Code No. Signature

(Note: Attach separate sheet, if required)

CONTRACTOR 107 For Dy. Chief Mechanical Engineer-I/MTN



R IAR /NSRS /2084/25-26/54
RR/PR/WC/2084/25-26/54
Format- C10

CENTRAL RAILWAY-CARRIAGE WORKSHOP-MATUNGA-MUMBAI-400 019
ENTRY PERMIT FOR CONTRACTOR’S LABOURER. (Issued by Custodian MTN)

Sr.No. Date:

The following Contractor’s staff are permitted to enter the workshop premises for carry out the
Work from hrs. to hrs. & VALID UP TO excluding Sundays &
Holidays.

Name of Establishment

Address with

Telephone/Mob. No.

Tender No.& Nature of work :

Name Name Name
I/Card No. I/Card No. I/Card No.
PHOTO PHOTO PHOTO
Signature of Signature of Signature of
Contractor Contractor Contractor
On the On the On the
Photograph Photograph Photograph
With seal With seal With seal
Name Name Name
I/Card No. I/Card No. I/Card No.
PHOTO PHOTO PHOTO
Signature of Signature of Signature of
Contractor Contractor Contractor
On the On the On the
Photograph Photograph Photograph
With seal With seal With seal
Custodian / MTN WSO /MTN AWM (G) MTN

Note: Please return this entry/exit permit card to custodian after expiry of the validity

date or after

CONTRACTOR
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Annexure- C
CONTRACT AGREEMENT

CONTRACT AGREMENT NO. DATED

ARTICLES OF AGREEMENT made on this day of 2022
Between the President of India acting through the Railway Administration herein after called the “Railway* of
the one part and Hereinafter called the “Contractor of the
other part.

WHERE AS the Contractor has agreed with the Railway for the performance of the works
set forth in the schedule hereto annexed upon the General Conditions of contract corrected upto Printed/Advance
Correction Slip No dated and the special conditions
and special specifications, if any, and in conformity with the drawings here-into annexed AND WHEREAS the
performance of the said works is an act in which the public are interested.

NOW THIS INDENTURE WITNESSETH that in consideration of the payments to be made
by the Railways, the Contractors will duly perform the said works in the schedule set forth
and shall execute the same with great promptness, care and accuracy in a workman like
manner to the satisfaction of the Railway and will complete the same accordance with the
said specifications and said drawings and said conditions of contract on or before
the day of 20 and will maintain the said works for a
period of Calendar months from the certified date of their completion and
will observe, fulfil and keep all the conditions therein mentioned (which shall be deemed and taken to be part of
this  contract as if the same has been fully set forth herein), AND the
Railway, both hereby agree that if the Contractor shall duly perform the said works in the
manner aforesaid and observe and keep the said terms and conditions the Railway will pay or cause to be paid to
the Contractor  for  the said works on the final completion there of the
amount due in respect thereof at the rates specified in the Schedule hereto annexed.

Contractor Designation Rly.
(For President of India)

Address Date

Date

Signature of contractor.

Signature of witnesses with address
1. 2.
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Annexure- C1

PROFORMA

CENTRAL RAILWAY
(MECHANICAL DEPARTMENT)
DECLARATION FOR SITE VISIT
I/We hereby solemnly declare that I/We visited the sites of work personally and have made
myself/ourselves fully conversant of the conditions therein.

I/We have quoted my/our rates for various items in the tender schedule taking into account all the
above factors also.

Signature of Tenderer(s)
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Annexure- C2
Registered Acknowledgement Due
PROFORMA FOR TIME EXTENSION (After Contract Execution)

No. Dated:

Sub: (i) (name of work).

(i1) Acceptance letter no.

(111) Understanding/Agreement no.

Ref: (Quote specific application of

Contractor for extension to the date received)

The stipulated date for completion of the work mentioned above is ____ . From the progress made so
far and the present rate of progress, it is unlikely that the work will be completed by the above date
(or ‘However, the work was not completed on this date”).

Expecting that you may be able to complete the work if some more time is given, the competent
authority, although not bound to do so, hereby extends the time for completion from___to

Please note that an amount equal to the liquidated damages for delay in the completion of the
work after the expiry of (give here the stipulated
date for completion with/without any liquidated damage fixed earlier) will be recovered from you
as mentioned in Clause 17-B of the Standard General Conditions of Contract for the extended
period, notwithstanding the grant of this extension. You may proceed with the work accordingly.
The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension of the
conditions stated above.

Please note that in the event of your declining to accept the extension on the above said conditions
or in the event of your failure after accepting or acting upto this extension to complete the work
by (here mention the
extended date), further action will be taken in terms of Clause 62 of the Standard General
Conditions of Contract.

Yours faithfully

For and on behalf of the President of India
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Annexure - C3

FINAL SUPPLEMENTARY AGREEMENT

1. Articles of agreement made this day in the year between the President of India,
acting through the Railway Administration having his office at
herein after called the Railway of

the one part and of the second part.

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the first part
being agreement Number dated for the
performance herein after called the ‘Principal Agreement’.

3. And whereas it was agreed by and between the parties hereto that the works would be completed by the
party hereto of the second part on date last
extended and whereas the party hereto of the second part has executed the work to the entire satisfaction of
the party hereto of the first part.

4. And whereas the party hereto of the first part already made payment to the party hereto of the second part
diverse sums from time to time aggregating to including the Final Bill bearing voucher
No. dated of Value duly adjusted as per price variation clause, if applicable (the
receipt of which is hereby acknowledged by the party hereto of the second part in full and final settlement
of all his /its claims under the principal agreement.

And whereas the party hereto of the second part have received sum of I through

the Final Bill bearing voucher No. dated duly adjusted
as per price variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the
party thereto of the second part) from the3 party hereto of the first part in full and final settlement of
all his/its disputed claims under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by the
party hereto of the first part to the party hereto of the second part against all outstanding dues and
claims for all works done under the aforesaid principal agreement excluding the security deposit, the
party hereto of the second part have no further dues of claims against the party hereto of the first
part under the said Principal Agreement. It is further agreed by and between the parties that the
party hereto of the second part has accepted the said sums mentioned above in full and final
satisfaction of all its dues and claims under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment)
OR

And whereas the party hereto of the first part already made payment to the party hereto of the second
part diverse sums from time to time aggregating to ¥ through various On Account Bills (the
receipt of which is hereby acknowledged by the party hereto of the second part).

And whereas the party hereto of the second part have received sum of ¥ through various On
Account Bills (the receipt of which is hereby acknowledged by the party thereto of the second part) from
the party hereto of the first part and party hereto of the second part have accepted final measurements
recorded on Page No..... to Page No.... of Measurement Book No.......... and corresponding Final Bill
duly adjusted as per price variation clause (PVC), if applicable, for full and final settlement of all his/its
disputed claims under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid through
various On Account Bills and sums to be paid through Final Bill duly adjusted as per price variation
clause (PVC), if applicable, based on accepted final measurements including the security deposit by the
party hereto of the first part to the party hereto of the second part against all outstanding dues and
claims for all works done under the aforesaid principal agreement, the party hereto of the second part
have no further dues of claims against the party hereto of the first part under the said Principal
Agreement.
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(Applicable in case Final Supplementary Agreement is signed before release of Final Payment)

5. It is further agreed and understood by and between the parties that the arbitration clause
contained in the said principal agreement shall cease to have any effect and/or shall be deemed to be
non-existent for all purposes.

Signature of the Contractor/s for and on behalf of the President of
India Witnesses

ADDRESS:
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Annexure- F
MANDATE FORM FOR EFT/NEFT

a. PARTICULARS OF THE PARTY

1. NAME:

2 ADDRESS:

3. PHONE NO: MOBILE FAX

4 INCOME TAX PAN NO: EMAIL ID:

2. PARTICULARS OF BANK ACCOUNT
iy  CITY:
ii)  BANK NAME:
i)  BRANCH:
ii)  BANK ADDRESS:
ii)  BANK TEL NO: FAX NO
iv)  BANK MICR CODE (9 DIGIT):
v)  BANKIFS Code:
vi)  BANK ACCOUNT NO:

(Please enclose a cancelled blank cheque)

vi))  ACCOUNT TYPE: (SAVINGS/CURRENT/CASH CREDIT):

3. Certified that the particulars furnished with reference to Bank Account are correct and the Bank
guarantees to honour all EFT/NEFT advices/reports as per RBI Regulations.

Bank’s Seal Signature of the authorized official of the Bank

4. DECLARATION BY THE PARTY:

1) I hereby declare that the particulars given in this mandate form are correct and complete. If the
transaction is delayed or not effected at all for reasons of incomplete or incorrect information,
the User institution i.e. FA & CAQO/ Sr DFM/BB Central Railway, Mumbai will not be held
responsible.

Date Signature of the party with Stamp
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Annexure- G

FORMAT FOR BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE

President of India,

Acting through office of the Chief Workshop Manager,

Carriage Workshop, Matunga, Mumbai 400 019,

Central Railway,

Beneficiary: WAQO, Carriage Workshop, Matunga, Mumbai 400019, Central Railway

Bank Guarantee Bond No.: Date:---------

In consideration of the President of India (herein after called "the Government") having agreed to exempt
(hereinafter called "the said contractor (s)") from the demand, under the terms and conditions of an

Agreement LOA No. RR/PR/WC/ dated made between M/s. and The
CWM, office of the Chief Workshop Manager, Carriage Repair Workshop, Central Railway, Matunga,
Mumbai-400019 for (name of work) (hereinafter called "the said
Agreement") of performance guarantee for the due fulfillment by the said Contractor (s) of the terms and
conditions contained in the said Agreement, on production of an irrevocable bank guarantee for I in
words (Rupees only) i.e. 5% of the contract value.
1. We, (hereinafter referred to as "the Bank") (indicate name of the Bank) at
the request of (contractor (s)) do hereby undertake to pay to the Government an
amount not exceeding I against any loss or damage caused to or suffered or would be caused

to or suffered by the Government by reason of any breach by the said contractor (s) of any of the terms or
conditions contained in the said Agreement.

2. We (Indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demur, merely on a demand from the Government
stating that the amount claimed is due by way of loss or damage caused to or would be caused to or suffered
by Government by reason of breach by the said contractor (s) of any of the terms or conditions contained in
the said Agreement or by reason of the contractor (s) failure to perform the said Agreement. Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
£

3. We undertake to pay to the Government any money so demanded not withstanding any dispute or disputes
raised by the contractor (s) supplier (s) in any suit or proceeding pending before any court or Tribunal
relating there to our liability under this present being absolute and unequivocal. The payment so made by us
under this bond shall be a valid discharge of our liability for payment thereunder and the
contractor(s)/supplier(s) shall have no claim against us for making such payment.

4. We, (indicate the name of the Bank) further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the Government under or by virtue
of the said Agreement have been fully paid and its claims satisfied or discharged or CWM, office of the
Chief Workshop Manager, Carriage Repair Workshop, Central Railway, Matunga, Mumbai-400019
Certifies that the terms and conditions of the said Agreement have been fully and properly carried out by the
said Contractor(s) and accordingly discharges this guarantee. Unless a demand or claim under this guarantee
is made on us in writing on or before the we shall be discharged from all liability under this
guarantee thereafter.

5. We, (Indicate the name of the Bank) further agree with the Government that the
government shall have the fullest liberty without our consent and without affecting in any manner our
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obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said Contractor(s) and to forbear or enforce any of
the terms and conditions relating to the said agreement and we shall not be relieved from our liability by
reasons of any such variation, or extension being granted to the said contractor(s) or for any forbearance, act
or omission on the part of the Government or any indulgence by the Government to the said contactor(s) or
any such matter or thing whatsoever which under the law relating to sureties would but for this provision,
have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s)/supplier(s).

7. We, the Bank lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of the Government in writing.

8. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall
invariably send the advice of this Bank Guarantee to the following bank details —

IFSC CODE SBINOOORAIL

IFSC TYPE BRANCH

BANK NAME STATE BANK OF INDIA

BRANCH NAME RAIL

CITY NAME NAVI MUMBAI

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI
DISTRICT NAVI MUMBAI

STATE MAHARASHTRA

BG ENABLED YES

9. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of Bidder
in favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal Debtor of the
Railway.

Dated the day of

20
For

(Indicate the name of
Bank)

Bank’s Seal and authorized signature(s)
[Name in Block letters] ......................
[Designation with Code No.].......................
[P/Attorney] No.
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the final
document.
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Annexure- H

Clause 55-B to General Conditions of Contract: Provisions of Employees Provident Fund and
Miscellaneous Provisions Act, 1952:

(Ref: Railway Board’s letter no. 2012/CE-I/CT/O/22, dated 14.12.2012)

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund
Scheme, 1952; Para 3 & 4 of Employees Pension Scheme, 1955; and Para 7 & 8 of Employees Deposit
Linked Insurance Scheme, 1976; as modified from time to time through enactment of “Employees
Provident Fund & Miscellaneous Provisions Act, 1952, wherever applicable and shall also indemnify the
railway from and against any claims under the aforesaid Act and the Rules”.

(The details of provisions of relevant Acts are as under.)

Employees’ Provident Fund Scheme, 1952:

30. Payment of Contributions:
The employer shall, in the first instance, pay both the contribution payable by himself (in this Scheme
referred to as the employer’s contribution) and also, on behalf of the member employed by him directly
or by or through a contractor, the contribution payable by such member (in this Scheme referred to as
the member’s contribution).

In respect of employees employed by or through a contractor, the contractor shall recover the
contribution payable by such employee (in this scheme referred to as the member’s contribution) and
shall pay to the principal employer the amount of member’s contribution so deducted together with an
equal amount of contribution (in this Scheme referred to as the employer’s contribution) and also
administrative charges.

It shall be the responsibility of the principal employer to pay both the contribution payable by himself in
respect of the employees directly employed by him and also in respect of the employees employed by or
through a contractor and also administrative charges.

(Explanation: For the purpose of this paragraph, the expression “administrative charges” means such
percentage of the pay (basic wages, dearness allowance, retaining allowance, if any, and cash value of food
concessions admissible thereon) for the time being payable to the employees other than an excluded
employee, and in respect of which Provident Fund Contribution are payable as the Central Government
may, in consultation with the Central Board and having regard to the resources of the Fund for meeting its
normal administrative expenses fix.)

36-B. Duties of Contractors:

Every contractor shall, within seven days of the close of every month, submit to the principal employer a
statement showing the recoveries of contributions in respect of employees employed by or through him and
shall also furnish to him such information as the principal employer is required to furnish under the
provisions of the Scheme to the Commissioner.

Employees’ Pension Scheme, 1995:

Para 3(1) : From and out of the contributions payable by the employer in each month under section 6 of the
“Act” or under the rules of the Provident Fund of the establishment which is exempted either under clauses
(a) and (b) of sub-section (1) of section 17 of the Act or whose employees are exempted under either
paragraph 27 or paragraph 27-A of the Employees’ Provident Fund Scheme, 1952, a part of contribution
representing 8.33 percent of the Employee’s pay shall be remitted by the employer to the Employees’
Pension fund within 15 days of the close of every month by a separate bank draft or cheque on account of
the Employees’ Pension Fund contribution in such a manner as may be specified in this behalf by the
Commissioner. The cost of the remittance, if any, shall be borne by the employer.
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Para 3(2) : The Central Government shall also contribute at the rate of 1.16 per cent of the pay of the
members of the Employees’ Pension Scheme and credit the contribution to the Employees’ Pension Fund:

Provided that where the pay of the member exceeds Rs.6,500 (Rupees Six thousand and five hundred) per
month, the contribution payable by the employer and the Central Government be limited to the amount
payable on his pay of Rs.6,500 (Rupees Six thousand and five hundred) only.

Para 4: Payment of Contribution:
(0) The employer shall pay the contribution payable to the Employees’ Pension Fund in respect of each
member employed by him directly or by or through a contractor.

(1) It shall be the responsibility of the principal employer to pay the contributions payable to he
Employees’ Pension Fund by himself in respect of the employees in respect of the employees directly
employed by him and also in respect of the employees employed by r through a contractor.

Employees’ Deposit Linked Insurance Scheme, 1976:

Para 7: Contribution:

(1) The contribution payable by the employer and the Central Government under sub-section (2) and sub-
section (3) of section 6-C of the Act, shall be calculated on the basis of the basic wages, dearness
allowance (including the cash value of any food concession). and retaining allowance, if any, actually
drawn during the whole month whether paid on daily, weekly, fortnightly or monthly basis.

Provided that where the monthly pay of an employee exceeds six thousand five hundred rupees, the
contribution payable in respect of him by the employer and the Central Government shall be limited to
the amounts payable on a monthly pay of six thousand five hundred rupee including dearness
allowance, retaining allowance (if any) and cash value of food concession.

Para 8: Mode of Payment of Contribution:

(1) The contribution by the employer shall be remitted by him together with administrative charges at such
rate as the Central Government may fix from time to time under subsection 4 of Section 6-C of the Act,
to the Insurance Fund within fifteen days of the close of every month by a separate bank draft or cheque
or by remittance in cash in such a manner as may be specified in this behalf by the Commissioner. The
cost of remittance, if any, shall be borne by the employer.

(2) It shall be the responsibility of the employer to pay the contribution payable by himself in respect of the

employees directly employed by him and also in respect of the employees employed by or through a
contractor.
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Annexure- I

Annesurs -1

Reguest letter from Executive branch to Accounts Office for opening of LT

CIEFice pfeees
=es Railway

Mo,

Crated EU

The PEAY ScDFMY Dy, FA
HON Diwision' Warkshop' Cost

Subc Crpening of LC
RHef: Supply Order/ Contract Agresrment Mo

L

It i= requested to open a sight LC against the abowve referred Ordern’ Agreement i favosr of
The details of beneficiary are as under:
iy Flame of ContractorSupgler
(i} Wamed o Cosdie
(ki) Address
fivh Tender Mo
(] L_cwrvtract A.Eﬂ:i:rrhcnt Pl
[wil) Description of Cood &) Service
(wil} Walue of Contract
[vaii]l  Stages of payment
[TEY Expected payrment within é months (LC A mount])
[x]) Boemeficiary bank dotails
al Bank name
by Address
c]l  Account MNo.,
d) IFSC code
It iz certified that the supplien’ contractor has exercised the option of taking payment dus
against the tender, through LT arrangement in IREPS portal at the time of Bidding itsalF A bl
aption has been flagged in the IREPS, This has the approval ot

] LT : ] :
) #-E-ah-l_:-;,f Perivel fuvr weduct. LE Ly 4o i
e "'k‘"—lﬁ-l-nf- ' MNarme:
[lesignation:
(O Ficial Seall)

P £
Gyt
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Annexure- J

Annexure-2

LCDA No. (13 DIGIT IPAS GENERATED NO.)

Dated:
DOCUMENT OF AUTHORIZATION
Reference: (i) Works Contranet! Supply Contraet No. Dated
(i) Inland Letter of Credit No. Dated
This document is issued against comract No.—-—(FROM IREPS }-------- dated------ for suppl_v;'.\\;lrk i .-

(DESCRIPTION OF GOODS! WORK FROM IREPS)-weseanceenees

The beneficiary of the aforementioned Lener of Credit Mfs .. ANAME AND VENDOR CODIL)...(Vemlor
Cove...as per IRPES...) is entitled 10 receive pavment. aggreganng INR,.:SSS.. .. (FROM ABSTRACT OF

BILL PASSED). out of a wwsal LC amoumt of INR., (FROM MASTER TABLE OF LC
JPENEDI...... . against the firstsecond® commercial Invoice No{FROM IPAS)___ duted
_ FROM IPAS __ for INR(FROM IPAS )eveermrmmes raised against the above contract from State Bank ol

nclist==-— branch-FROM LC MASTER TABLE)--- . on the strength of this Cenificate.

The details o paymens already made 1o the beneticiany under 1his Letier of Credin are as follows:

s No.| Invoice No. | lnvoice date j Invoice Amount | LCDA No. | LCDA date l Amount paid -——"7
P | ok | (INR) |
|

l i
Toral Faid = I

- )

THIS PAYMENT: -___S§3§
LC BALANCE AFTER THIS PAYMENT:

(Signawire of authorised Railway amhoriny )
Name
Designation

Omicial Seal

oy Lo
Pt
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D
role and responsibility of the Zonal Railways etc. as Principal Employer under aforesaid Acts.

Hence, violation of any of atoresaid legislations/anyother applicable Labour Legislations would
entail punitive/penal proceedings under relevant laws against Contractors as well as against
Principal Employers.

3. However, it has been recently brought to the notice of the Apex level and Board that
Contractors have been indulging in many irregularities especially in payment of wages to
Contract Labour. It has also been brought to attention that Contract Labour employed in various
Railway departments are not being paid Minimum Wages as per the latest Minimum Wages
orders (w.e.f. 01.04.2017). It may be recalled that orders of Ministry of Labour and Employment
on Minimum Wages have been circulated vide Railway Board’s letter No.
2016/E(LL)YAT/MW/1 (RBE No. 50/2017) dated 05.06.2017. Moreover, recently, there has been
allegations that some unscrupulous Contractors are resorting to various stratagem to deceitfully
deprive Contract Labour of their rightful wages. Such deceitful practices include (i) Payment of
less wages through cash; and (ii) forcibly grabbing, beforehand, of ATM/Debit Cards of Contract
Labour so that Contractors can withdraw, unauthorisedly, part of the wages (paid in the bank
directly) received by Contract Labour. Non-payment of minimum wages to the workers is a
criminal offence since it violates the statutory provisions. In order to curb/eliminate such
malpractices, Railway Board have been repeatedly issuing detailed instructions on the subject
matter. Some of these are cited in reference of this letter. Keeping in view of the fact violation of
Minimum Wages Act, 1948 and related orders, deprive Contract Labour of their just and legal
rights and also leads to violation of conditions of Contract (exposing Principal Employer to the
risk of proceedings under these Acts), these unscrupulous Contractors are liable to be taken up
under relevant punitive/penal proceedings. It is directed that whenever any complaint in this
regard is received, stringent deterrent penal actions should be taken by following due procedure.

4. In view of the fact that the Contract Labour.are engaged by various departments of Zonal
Railways, PUs, etc., it is incumbent on the Principal Heads of the departments to put in place a
robust mechanism so that no violation of labour laws takes place in their respective departments.
It is, therefore, directed that if any such/other complaints are received, the guilty contractors
should be black-listed and their Contract should be terminated following the due procedure, apart
from initiating criminal proceedings against them with the help of Labour department officials.
Since, non-compliance of terms and conditions of GCC entails violation of contractual
obligations, any reluctance on the part of a contractor to award minimum wages to contract
labour, for the period during which he had admittedly worked, is violative of contract conditions,
illegal, unfair and violates the Fundamental right of the Right to Life. Therefore, the Railways are
directed to ensure the compliance of the labour laws (particularly registration as Principal
Employer, ensuring that Contractors have requisite license and ensuring other beneficial
provisions) and related orders as well as to see that payment of minimum wages to the contract
labour engaged directly (Such as Para-medical staff etc.) or through Contractors is ensured, both

in letter and spirit.
()7 e e
Railway Board.
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