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South Central Railway 

 

Tender Document 
 

Name of the Work:  

Comprehensive Signalling and Telecommunication works for provision of 

Automatic Block Signalling system in Sirpur Kaghaznagar-Asifabad road, 

Rechni road - Mandamari, Manikgarh-Balharshah sections of Secunderabad 

division in South Central Railway. 

 
 
 

 

Tender Notice No. C_SG_C_36_5_413 Dated: 19.08.2025 

 

 

Office of  Dy. CSTE/Projects 

Secunderabad 

 

 

 

 

 



Page 2 of 211 

 

INDEX 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

S.No. Description Page No. 

A Notice Inviting Tender 3 

B Instructions & Guidelines for Submitting e-Tenders 4-11 

C Check List for Tenderers 12-33 

D Special Conditions of Contract 34-49 

E Technical Guidelines for S&T Works 50-68 

F General Conditions of Contract 68-211 



Page 3 of 211 

 

 

 

 

 
 

Part -A 

Notice Inviting Tender 
 

 
The Particulars can be obtained from Indian Railways website www.ireps.gov.in. Tenderers who 
wish to participate in tenders invited on www.ireps.gov.in have to register on the website 
mandatorily. Please refer website for more details. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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INSTRUCTIONS & GUIDELINES FOR SUBMITTING E-TENDERS 

REVISED AS PER GCC APRIL 2022 

 

A. All information and documents submitted by the tenderer shall be complete and legible. In case of 

any information/document submitted by the tenderer, as visible/downloaded from IREPS portal, 

being incomplete or illegible, the offer shall be evaluated based on the information/document 

submitted by the tenderer and legible to Railway. Decision of Railways in this regard shall be final and 

binding on the tenderer. 

 

B. Tenderers shall go through the entire tender documents and familiarize themselves with schedule of 

work, scope of work, conditions of contract, technical specifications, regulations of the tender etc. 

and submit their offer complete in all respects, duly furnishing all the documents and details required 

for a valid offer. Railway reserves the right to evaluate the tenders as per their own 

standards/practices. No claim of the tenderer shall be entertained/accepted on account of any 

ignorance of the tenderer, any information/document not submitted by them or any 

incomplete/illegible document submitted by them.  

 

C. Tenderers/are advised to read the instructions given below and strictly ensure that all the compulsory 

& important documents as mentioned herein, are uploaded before submitting their tender. No 

document submitted after Tender Closing Time shall not be considered for evaluation of tender, 

unless specifically mentioned in this tender document. 

 

1. Submission of tenders shall be ONLY through e-tendering on the website www.ireps.gov.in 

2. The tenderer shall clearly specify whether the tender is submitted on his own (proprietary Firm) or 

on behalf of a Partnership Firm/Company/Joint Venture (JV)/Registered Society/Registered 

Trust/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP), etc. The tenderer(s) shall 

enclose the attested copies of the constitution of their concern, and copy of PAN Card along with 

their tender. Tender Documents in such cases are to be signed by such persons as may be legally 

competent to sign them on behalf of the firm, company, association, trust or society, as the case may 

be. 

If it is NOT mentioned in the submitted tender that tender is being submitted on behalf 

of a Sole Proprietorship firm/Partnership Firm/Joint Venture/Registered Company, etc., 

then the tender shall be treated as having been submitted by the individual who has 

signed the tender. 

 

The tenderer whether sole proprietor/a company or a partnership firm/joint venture (JV)/registered 

society/registered trust/HUF/LLP, etc., if they want to act through agent or individual partner(s), 

should submit along with the tender, a copy of power of attorney duly stamped and authenticated 

by a Notary Public or by Magistrate in favour of the specific person whether he/they be partner(s) of 

the firm or any other person, specifically authorizing him/them to sign the tender, submit the tender 

http://www.ireps.gov.in/
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and further to deal with the Tender/Contract up to the stage of signing the agreement except in case 

where such specific person is authorized for above purposes through a provision made in the 

partnership deed/Memorandum of Understanding/Article of Association/ Board resolution, failing 

which tender shall be summarily rejected. 

 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in 

favour of the specific person whether he/they be partner(s) of the firm or any other person, shall be 

submitted after award of work, specifically authorizing him/them to deal with all other contractual 

activities subsequent to signing of agreement, if required. 

 

Note: If the Power of Attorney is executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being 

issued. However, the Power of Attorney provided by Bidders from countries that have signed the 

Hague Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries 

a conforming Apostille Certificate. 

 

(Ref: Clause 14(i), 14(iii) & 15 of TENDER FORM (Second Sheet) of GCC APRIL 2022). 

 

3. The tender must be accompanied by a Bid Security as mentioned in Para 5 of Part-1, Instruction to 

Tenderers (ITT) of GCC APRIL 2022, Para 6(a), 17.5 & 18.6 of TENDER FORM (Second Sheet) along 

with Annexure-VIA of GCC APRIL 2022, failing which the tender shall be summarily rejected. 

 

4. Following documents mentioned at (a) to (h) below, should be furnished along with tender and should 

be submitted online at the time of tender bidding. Tenders not accompanied by these documents 

will be summarily rejected. No post tender communication, in any form will be made or entertained, 

after opening of tenders, in this regard. Railways may however call for the originals of the credentials 

for verification or any clarifications/confirmations on the contents of the documents submitted. 

i. TENDER FORM (First Sheet) (Ref: Annexure-I to Part-I of GCC APRIL 2022). 

ii. Works(s) completion certificate(s) as per the requirement of Technical eligibility criteria (Ref: 

Clause 10.1 and for tenderer participating as JV firm Clause 17.15.1 of TENDER FORM (Second 

Sheet) of GCC APRIL 2022 as modified vide Special Conditions of Contract and Appendix-IIA of 

Tender Document. 

iii. Documents as per the requirement of financial eligibility criteria (Ref: Clause 10.2 and for tenderer 

participating as JV firm Clause 17.15.2 of TENDER FORM (Second Sheet) along with Annexure-VIB 

of GCC APRIL 2022) 

iv. Documents for evaluating the Bid Capacity, for tenders having advertised value more than Rs.20.00 

crore (Ref: Clause 10.3 and for tenderer participating as JV firm Clause 17.15.3 of TENDER FORM 

(Second Sheet) along with Annexure-VI of GCC APRIL 2022 and Appendix-III). 

v. Certificate, stating that the tenders/s are liable to be disqualified and all their statements/documents 

submitted along with bid are true and factual, as per Annexure-V (Ref: Para 6.1 of Part-1, Instruction 

to Tenderers (ITT) of GCC APRIL 2022). 
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vi. In case the tenderer is other than Joint Venture (JV) firm, tenderer has to submit all the documents 

as mentioned below (Ref: Clause 14(ii) (a) to (c), (e) to (g), (iv) and 18.10 of TENDER FORM (Second 

Sheet) of GCC APRIL 2022). 

 

Type of Firm Documents to be submitted 

(a)Sole Proprietorship Firm: All documents in terms of Para 10 of the Tender Form (Second 

Sheet) of GCC APRIL 2022. 

(b) HUF: (i) A copy of notarized affidavit on Stamp paper declaring that he 

who is submitting the tender on behalf of HUF is in the 

position of Karta of Hindu Undivided Family (HUF) and he has 

the authority, power and consent given by other members to 

act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form 

(Second Sheet) of GCC APRIL 2022. 

(c) Partnership Firm: (i) A notarized copy of the Partnership Deed or a copy of the 

Partnership deed registered with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour 

of the individual to tender for the work, sign the agreement, 

etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that 

they are not blacklisted or debarred by Railways or any other 

Ministry/Department of the Govt. of India from participation 

in tenders/contracts as on the date of submission of bids, 

either in their individual capacity or in any firm/LLP in which 

they were/are partners/members. Any concealment/wrong 

information in regard to above shall make the bid ineligible 

or the contract shall be determined under Clause 62 of the 

Standard General Conditions of Contract. 

(NOTE: THIS DOCUMENT SHOULD BE SIGNED BY ALL THE 

PARTNERS OF THE FIRM) 

(iv) All other documents in terms of Para 10 of the Tender Form 

(Second Sheet) of GCC APRIL 2022. 

(d) Company registered under 

Companies Act-2013: 

(i)    The copies of MOA (Memorandum of    

         Association)/ AOA (Articles of               

         Association) of the company. 

 (ii)     A copy of Certificate of Incorporation. 

(iii) A copy of Authorization/Power of Attorney issued by the 

Company (backed by the resolution of Board of Directors) 

in favour of the individual to sign the tender on behalf of 

the company and create liability against the company. 
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       Note: In case of submission   of a “Specific Resolution of Board of 

Directors” related to the instant tender, then it should be 

supported by a Specific Authorization/Power of 

Attorney.” 

(iv) All other documents in terms of Para 10 of the Tender 

Form (Second Sheet) of GCC APRIL 2022. 

(e) LLP (Limited Liability 

Partnership) registered under 

LLP Act 2008: 

(i)      A copy of LLP Agreement. 

(ii)     A copy of Certificate of Incorporation. 

(iii) A copy of Power of Attorney/ Authorization issued by the 

LLP in favour of the individual to sign the tender on behalf 

of the LLP and create liability against the LLP. 

(iv)     An undertaking by all partners of the LLP that they are not 

blacklisted or debarred by Railways or any other 

Ministry/Department of the Govt. of India from 

participation in tenders/contracts as on the date of 

submission of bids, either in their individual capacity or in 

any firm/LLP or JV in which they were/are 

partners/members. Concealment/wrong information in 

regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General 

Conditions of Contract. 

 

(NOTE: THIS DOCUMENT SHOULD BE SIGNED BY ALL THE 

PARTNERS OF THE FIRM) 

(V) All other documents in terms of Para 10 of the Tender 

Form (Second Sheet) of GCC APRIL 2022. 

(f)Registered Society & 

Registered Trust: 

(i)         A copy of Certificate of Registration. 

(ii)  A copy of Memorandum of Association of Society/Trust Deed. 

(iv) A copy of Power of Attorney in favour of the individual to 

sign the tender documents and create liability against the 

Society/Trust. 

(v) A copy of Rules & Regulations of the Society. 

(vi) All other documents in terms of Para 10 of the Tender 

form (Second Sheet) of GCC APRIL 2022. 

 

After opening of the tender, any document pertaining to the constitution of Sole Proprietorship 

Firm/Partnership Firm/Registered Company/Registered Trust/ Registered Society/ HUF/LLP etc. shall 

be neither asked nor considered, if submitted after closing of tender. 

vii. In case the tenderer is a Joint Venture (JV) firm, tenderer has to submit all the documents as 

mentioned below: 
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i. Copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, 

shall be submitted by the JV along with the tender. The complete details of the members of the JV, 

their share and responsibility in the JV etc. particularly with reference to financial, technical and other 

obligations shall be furnished in the MoU. (Ref: Clause 17.6 of TENDER FORM (Second Sheet) of GCC 

APRIL 2022 & Appendix-VIII of the Tender Document). 

 

ii Documents of JV Members: 

 (Ref: Clause 17.14 of TENDER FORM (Second Sheet) of GCC APRIL 2022). 

 In case one or more of the members of the JV is/are: 

 

Type of Firm Documents to be submitted 

(a) Partnership Firm: (i)     A notarized copy of the Partnership Deed or a copy of the 

Partnership deed registered with the Registrar. 

(ii)   A copy of consent of all the partners or individual authorized 

by partnership firm, to enter into the Joint Venture 

Agreement on a stamp paper. 

(iii)    A notarized or registered copy of Power of Attorney in favour 

of the individual to sign the MOU/JV Agreement on behalf of 

the partnership firm and create liability against the firm. 

(iv)   An undertaking by all partners of the partnership firm that they 

are not blacklisted or debarred by Railways or any other 

Ministry/Department of the Govt. of India from 

participation in tenders/contracts as on the date of 

submission of bids, either in their individual capacity or in 

any firm/LLP in which they were/are partners/members. 

Any concealment/wrong information in regard to above 

shall make the bid ineligible or the contract shall be 

determined under Clause 62 of the Standard General 

Conditions of Contract. 

  (NOTE: THIS DOCUMENT SHOULD BE SIGNED BY ALL THE 

PARTNERS OF THE FIRM) 

(b) Proprietary Firm or     

           HUF: 

A copy of notarized affidavit on Stamp paper declaring that his 

Concern is a proprietary Concern and he is the sole proprietor of 

the Concern OR he who is signing the affidavit on behalf of HUF is 

in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he 

has the authority, power and consent given by other members to 

act on behalf of HUF. 

(c) Companies: (i)   A copy of resolutions of the Directors of the    Company 

permitting the company to enter into a JV Agreement, 

(ii)The copies of MOA (Memorandum of Association)/AOA (Articles 

of Association) of the company 

(iii)    A copy of Certificate of Incorporation 



Page 10 of 211 

 

(iv)    A copy of Authorization/copy of Power of Attorney issued by 

the Company (backed by the resolution of Board of 

Directors) in favour of the individual to sign the tender, sign 

MOU/JV Agreement on behalf of the company and create 

liability against the company. 

Note: In case of submission   of a “Specific Resolution of Board of 

Directors” related to the instant tender, then it should be 

supported by a Specific Authorization/ Power of Attorney.” 

(d) LLP firm/s: (i)    A copy of LLP Agreement 

(ii)   A copy of Certificate of Incorporation of    

        LLP. 

(iii)  A copy of resolution passed by partners of LLP firm, permitting 

the Firm to enter into a JV Agreement. 

(iv)   A copy of Authorization/copy of Power of Attorney issued by 

the LLP firm (backed by resolution passed by the Partners) in 

favour of the individual, to sign the tender and/or sign the 

MOU/JV agreement on behalf of the LLP and create liability 

against the LLP. 

(v)    An undertaking by all partners of the LLP that they are not 

blacklisted or debarred by Railways or any other Ministry 

/Department of the Govt. of India from participation in 

tenders/contracts as on the date of submission of bids, either 

in their individual capacity or in any firm/LLP or JV in which 

they were/are partners/members. Any concealment /wrong 

information in regard to above shall make the contract liable 

for determination under Clause 62 of the Standard General 

Conditions of Contract. 

(NOTE: THIS DOCUMENT SHOULD BE SIGNED BY ALL THE 

PARTNERS OF THE FIRM) 

(e) Society/s or Trust/s: (i)     A copy of certificate of Registration 

(ii)    A copy of Memorandum of Association of Society/Trust Deed 

(iii)  A copy of Rules & Regulations of the Society 

(iv)   A copy of Power of Attorney, in favour of the individual to sign 

the tender documents and create liability against the 

Society/Trust. 

 

ii. All other documents in terms of Para 10 of the Tender Form (Second Sheet) of GCC             APRIL 

2022. 
 

5. Compliance of Employment/Partnership, etc. of Retired Railway Employees as per Clause 16 of 

TENDER FORM (Second Sheet) of GCC APRIL 2022, failing which contract is liable to be dealt in 

accordance with provision of Clause 62 of Standard General Condition of Contract of GCC APRIL 
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2022 (Note: Information/Certification should be given as per ‘Appendix-IV’ of the 

Tender/Technical Bid Document). 
 

6. Tenderers shall note that the submission of other following supporting documents, is important 

and they shall ensure the same at the time of online bidding of tender. However, Railways may 

seek clarifications/details/documents in this regard. 
 
 

(a) Copy of Vendor Mandate Form as per Appendix-VII of the Tender Document. All payments to 

the agency (including the refund of the Earnest Money (EMD) of the unsuccessful bidder) will be 

remitted through NEFT. The Tenderer is required to declare Bank details and A/C No. etc.in 

Vendor Mandate Form. 

(b) Copy of the complete details of the firm as per Appendix-I of the Tender/Technical Bid 

Document, to which all correspondences shall be made by the Railway. 

(c) Copy of Goods and Services Tax (GST) Registration Certificate containing GST Registration 

Number. 

(d) Copy of Certificate by tenderer for site visit and familiarization as per Appendix-VI of the 

Tender/Technical Bid Document. 

(e) Copy of the list of the Personnel/Organisation of the tenderer on hand and proposed to be 

engaged for this tender as per Appendix-IV of the Tender/Technical Bid Document. 

(f) Copy of list of the plants & machinery of tenderer available on hand and proposed to be 

inducted and hired for this tender as per Appendix-V of the Tender/Technical Bid Document. 
 

7. The Railway reserves the right to verify all statements, information and documents submitted by 

the bidder in his tender offer, and the bidder shall when so be required by the Railway, make 

available all such information, evidence and documents as may be necessary for such verification. 

Any such verification or lack of such verification, by the Railway shall not relieve the bidder of its 

obligations or liabilities hereunder nor will it affect any rights of the Railway there under. 

 

8. Any clarification submitted by a Bidder that is not in response to a request by the Railway shall 

not be entertained or considered 
 

9. All correspondence regarding the tender shall be addressed to: 

Office of Dy.CSTE (Project) Secunderabad  

1st Floor Microwave Building, 

      Adjacent to Rail Nilayam, 

      Secunderabad  500003. 

       dycstepsc@gmail.com 

 

 

 

 

 

 

 

mailto:dycstepsc@gmail.com
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Checklist for tenderer 
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Checklist for Tenderers 

Sl. 

No 

Requirements Documents required/Remarks Mandatory           

/Desirable 

1 Tenderer shall download and submit Tender Document with the Digital 
Signature Certificate (DSC) in the name of participating Tendering Firm 
(Proprietorship/Partnership Firm / Company / Joint Venture (JV) / 
Registered Society /Registered Trust / Hindu Undivided Family (HUF) / 
Limited Liability Partnership (LLP) etc., as applicable) or the person 
authorized to submit the Tender. 

Mandatory 

2 Digital Signature of Tenderer/Authorized Signatory on Tender Document 
& Supporting Document along with addresses and phone no. for 
communication. 

Mandatory 

3 Whether the tender 
is submitted on his 
own (Proprietary 
Firm) /Partnership 
Firm / Company / 
Joint Venture (JV) / 
Registered Society / 
Registered Trust / 
Hindu Undivided 
Family (HUF) / 
Limited Liability 
Partnership (LLP) 
etc. 

Attested copies of the constitution of their 
concern, and copy of PAN Card along with their 
tender.  Tender Documents to be signed by a 
person legally competent to sign them. 

If it is NOT mentioned in the submitted tender that 
the tender is being submitted on behalf of a Sole 
Proprietorship firm / Partnership Firm / Joint 
Venture / Registered Company etc., then the 
tender shall be treated as having been submitted 
by the individual who has signed the tender. 

A copy of power of attorney duly stamped and 
authenticated by a Notary Public or by Magistrate 
in favour of the specific person whether he/they 
be partner(s) of the firm or any other person, 
specifically authorizing him/them to sign the 
tender etc.  

Mandatory 

4 The tender must be accompanied by a Bid Security  Mandatory 

5 TENDER FORM (First Sheet) Mandatory 

6 TENDER FORM (Second Sheet) Desirable 

7 Work(s) completion certificate(s) as per the requirement of technical 

eligibility criteria  

Mandatory 
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8 Documents as per the requirement of financial eligibility criteria  Mandatory 

9 Documents for evaluating the Bid Capacity, for tenders having advertised 
value more than Rs.20.00 crore  

Mandatory 

10 Certificate, stating that the tenderer/s are liable to be disqualified and all 
their statements / documents submitted along with bid are true and 
factual 

Mandatory 

 In case the tenderer is other than Joint Venture (JV) firm, tenderer has to submit all the 
documents as mentioned below  

11 Type of Firm Documents to be submitted  

(a) Sole Proprietorship 
Firm: 

All documents in terms of Para 10 of the Tender 
Form (Second Sheet)  

Mandatory 

(b) HUF: i. A copy of notarized affidavit on Stamp Paper 
declaring that he who is submitting the tender 
on behalf of HUF is in the position of ‘Karta’ of 
Hindu Undivided Family (HUF) and he has the 
authority, power and consent given by other 
members to act on behalf of HUF.  

ii. All other documents in terms of Para 10 of the 
Tender Form  

Mandatory 

(c) Partnership Firm:  

 

i. A notarized copy of the Partnership Deed or a 
copy of the Partnership deed registered with 
the Registrar. 

ii. A notarized or registered copy of Power of 
Attorney  

iii. An undertaking by all partners of the 
partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry / 
Department of the Govt. of India from 
participation in tenders / contracts as on the 
date of submission of bids, either in their 
individual capacity or in any firm / LLP in which 
they were / are partners /members. 

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 
ALL THE PARTNERS OF THE FIRM. 

iv. All other documents in terms of Para 10 of the 
Tender Form  

Mandatory 
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(d) Company registered 
under Companies 
Act-2013: 

 

i. The copies of MOA (Memorandum of 
Association) / AOA (Articles of Association) of 
the company 

ii. A copy of Certificate of Incorporation. 

iii. A copy of Authorization/Power of Attorney 
issued by the Company (backed by the 
resolution of Board of Directors) in favour of the 
individual to sign the tender on behalf of the 
company and create liability against the 
company. 

iv. All other documents in terms of Para 10 of the 
Tender Form (Second Sheet) of GCC APRIL 
2022. 

Mandatory 

(e) LLP (Limited 
Liability 
Partnership) 
registered under 
LLP Act-2008: 

 

 

i. A copy of LLP Agreement 

ii. A copy of Certificate of Incorporation 

iii. A copy of Power of Attorney/ Authorization 
issued by the    LLP in favour of the individual to 
sign the tender on behalf of the LLP and create 
liability against the LLP.  

iv. An undertaking by all partners of the LLP that 
they are not blacklisted or debarred by Railways 
or any other Ministry / Department of the Govt. 
of India from participation in tenders /contracts 
as on the date of submission of bids, either in 
their individual capacity or in any firm/LLP or JV 
in which they were / are partners/members.  

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 
ALL THE PARTNERS OF THE FIRM. 

v. All other documents in terms of Para 10 of the 
Tender Form (Second Sheet)  

Mandatory 

(f) Registered Society 
& Registered Trust:  

 

i. A copy of Certificate of Registration. 

ii. A copy of the Memorandum of Association of 
Society / Trust Deed. 

iii. A copy of Power of Attorney in favour of the 
individual to sign the tender documents and 
create liability against the Society/Trust. 

iv. A copy of Rules & Regulations of the Society. 

v. All other documents in terms of Para 10 of the 
Tender Form (Second Sheet)  

Mandatory 

12 In case the tenderer is a Joint Venture (JV) firm, tenderer has to submit all 
the documents as mentioned below. 
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13 

Copy of Memorandum of Understanding (MoU) duly executed by the JV 
members on a stamp paper, shall be submitted by the JV along with the 
tender. The complete details of the members of the JV, their share and 
responsibility in the JV etc. particularly with reference to financial, 
technical and other obligations shall be furnished in the MoU. 

Mandatory 

14 Documents of JV Members:  

 Type of Firm Documents to be submitted  

a) Partnership Firm: 

 

i. A notarized copy of the Partnership Deed or a 
copy of the Partnership deed registered with 
the Registrar. 

ii. A copy of consent of all the partners or 
individual authorized by partnership firm, to 
enter into the Joint Venture Agreement on a 
stamp paper, 

iii. A notarized or registered copy of Power of 
Attorney in favour of the individual to sign the 
MOU/JV Agreement on behalf of the 
partnership firm and create liability against the 
firm. 

iv. An undertaking by all partners of the 
partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry / 
Department of the Govt. of India from 
participation in tenders / contracts as on the 
date of submission of bids, either in their 
individual capacity or in any firm/LLP in which 
they were / are partners/members.  

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 
ALL THE PARTNERS OF THE FIRM. 

Mandatory 

b) Proprietary Firm or 
HUF: 

A copy of notarized affidavit on Stamp Paper 
declaring that his Concern is a proprietary Concern 
and he is sole proprietor of the Concern OR he who 
is signing the affidavit on behalf of HUF is in the 
position of ‘Karta’ of Hindu Undivided Family 
(HUF) and he has the authority, power and 
consent given by other members to act on behalf 
of HUF. 

Mandatory 

c) Companies 

 

i. A copy of resolutions of the Directors of the 
Company, permitting the company to enter into 
a JV agreement; 

Mandatory            
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ii. The copies of MOA (Memorandum of 
Association) / AOA (Articles of Association) of 
the company; 

iii. A copy of Certificate of Incorporation; and 

iv. A copy of Authorization / copy of Power of 
Attorney issued by the Company (backed by the 
resolution of Board of Directors) in favour of the 
individual to sign the tender, sign MOU / JV 
Agreement on behalf of the company and 
create liability against the company. 

d) LLP firm/s i. A copy of LLP Agreement  

ii. A copy of Certificate of Incorporation of LLP 

iii. A copy of resolution passed by partners of LLP 
firm, permitting the Firm to enter into a JV 
agreement 

iv. A copy of Authorization /copy of Power of 
Attorney issued by the LLP firm (backed by 
resolution passed by the Partners) in favour of 
the individual, to sign the tender and/or sign 
the MOU/ JV agreement on behalf of the LLP 
and create liability against the LLP.   

v. An undertaking by all partners of the LLP that 
they are not blacklisted or debarred by 
Railways or any other Ministry / Department of 
the Govt. of India from participation in tenders 
/ contracts as on the date of submission of bids, 
either in their individual capacity or in any 
firm/LLP or JV in which they were / are 
partners/members.   

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 
ALL THE PARTNERS OF THE FIRM. 

Mandatory            

e) Society/s  

or Trust/s 

i. A copy of Certificate of Registration 

ii. A copy of Memorandum of Association of 
Society/Trust Deed 

iii. A copy of Rules & Regulations of the Society 

iv. A copy of Power of Attorney, in favour of the 
individual to sign the tender documents and 
create liability against the Society/Trust.  

Mandatory            

15 All other documents in terms of Para 10 of the Tender Form (Second 
Sheet)  

Mandatory 

 Following Documents is also to be submitted by the bidder  
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16 Compliance of Employment / Partnership etc. of Retired Railway 
Employees as per Clause 16 of TENDER FORM (Second Sheet)  

Desirable 

17 Tenderers shall note that the submission of other following supporting 
documents, is important and they shall ensure the same at the time of 
online bidding of tender. However, Railways may seek clarifications / 
details / documents in this regard. 

Desirable 

18 Copy of Vendor Mandate Form  Desirable 

19 Copy of the complete details of the firm to which all correspondences shall 
be made by the Railway. 

Desirable 

20 Copy of Goods and Services Tax (GST) Registration Certificate containing 
GST Registration Number. 

Desirable 

21 Copy of certificate by tenderer for site visit & familiarization as per 
Appendix-VI of the Tender / Technical Bid Document. 

Desirable 

22 Copy of the list of the Personnel / Organisation of the tenderer on hand 
and proposed to be engaged for this tender as per Appendix-IV of the 
Tender / Technical Bid Document. 

Desirable 

23 Copy of list of the plants & machinery of tenderer available on hand and 
proposed to be inducted & hired for this tender as per Appendix-V of the 
Tender / Technical Bid Document. 

Desirable 

24 Declaration of Local Content as per 'Public Procurement (Preference to 
Make in India) Order 2017 or latest issued by Department of Industrial 
Policy and Promotion under Ministry of Commerce and Industry 

Mandatory 

25 The Railway reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall when so be required by 
the Railway, make available all such information, evidence and documents as may be 
necessary for such verification.  Any such verification or lack of such verification, by the 
railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect 
any rights of the railway thereunder. 
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APPENDICES 

 
 
e-Tender Notice No.:                                                                              Appendix-I 
 
 
 
 

 
Name of Work: 

 

 
PARTICULARS OF TENDER(S) 

 
 
1. Full name of Contractor /  
 Construction firm 
 
2. Year of Establishment of Firm 
 
3. Registered head office Address 

Telephone no, Fax no, 
 E-mail address 

 
4. Branch office Address, Telephone no,  

Fax no, E-mail address 
 
5. Details of Constitution of firm,  

Names of Partners/ Executive/ 
Power of Attorney holders, etc. 

 
6. Particulars of Registration with Government 

Semi-Govt.  Organisation, Public Sector 
 Undertaking & Local Bodies etc.  
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Appendix-II 
e-Tender Notice No.: 

 
Name of Work: 

 

 

LIST OF WORKS COMPLETE in last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited 

Sr. 
No. 

Name of 
work 

Name of 
Organizatio
n for whom 
executed 
and 
Contract 
awarding 
authority 

Contract 
agreemen
t No and 
Date of 
Award 

Approx. Value of 
Contract 

Date of Commencement 

Agreeme
nt Value 

Final 
Value 

 

Scheduled Actual 

1 2 3 4 5 6 7 8 

        

        

        

 
 

Date of Finish Period of Completion Main 
features of 
the work 

Remarks 

Scheduled Actual Scheduled Actual 

9 10 11 12 13 14 

      

      

      

 

Note: 

i.Supporting documents / certificates (duly attested) from the organisation with whom worked or working 
should be enclosed. 

ii.Certificate from private individuals for whom such works are executed / being executed shall not be 
accepted. 
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Appendix II A  

Work Completion certificate (Issued by Organization) 

Name of Organization- 
 

Postal address, Phone No., Email ID, Fax No- 

 
Letter No. Date: -………. 
  

1. Name of work  

2. Contract Agreement(C/A) No. and date  

3. (i) Name of Contractor with address  

(ii) In the case of JV……. Name and % share of individual firms.  

4. Original value of contract agreement. 

 

 

5. Date of award of contract  

6. Has the work physically been completed in all respect,  

If yes, then actual date of physical completion. 

 

 

7. Work completion date as per contract agreement.  

8. Total payment made in above contract till the date of 

Issue of certificate. 

 

9. Value of contract as completed final value if final 

 bill prepared 

 

10. In case of composite work: 
Scope of work covered in the Agreement such as  
Civil work, Signalling work, Telecom work etc. with 
details of Signalling & Telecom works and payments 
paid towards S&T works 

 

11. Performance of the contractor:  

 

I hereby certify that above mentioned work has been physically completed/substantially completed in 
all respects per contract agreement.  
 
 

                                                                                                                                   (Signature) 
Name and Designation of officer 

                                                                                                                             Mobile No. of officer 
                                                                                                                                  Seal of officer 
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Appendix-III 

Details as part of Annexure VI of Part-I of GCC 

e-Tender Notice No.: 

Name of Work: 

 

LIST OF WORKS ON HAND: DETAILS OF EXISTING COMMITMENTS. 
BALANCE AMOUNT OF ONGOING WORKS AND WORKS AWARDED NOT YET STARTED 

All works in progress and also the works which are awarded to tenderer but yet not started up to the 
date of opening of tender. In case of no works in hand, a ‘NIL’ Statement should be furnished. This 
statement should be submitted duly verified by Chartered Accountant. Any certificate issued by 
Statutory Auditor / CA must include Unique Document Identification Number (UDIN) 

Sr. 
No. 

Name of 
work 

Name of 
Organization 

for whom 
executed and 

Contract 
awarding 
authority 

Contract 
agreement 

No and 
Date of 
Award 

Approx. Value of Contract Date of 
Commencement 

   Agreeme
nt Value 

Payme
nt 

receive
d 

Approx. 
balance 

to be 
received 

Scheduled Actual 

1 2 3 4 5 6 7 8 9 

         

         

         

 
Date of Finish Period of Completion %age Progress Reasons 

for 
Delay, 
if any 

Main 
features 

of the 
work 

Remarks 

Scheduled Expected Scheduled Expected Physical Financial 

10 11 12 13 14 15 16 17 18 

         

         

         

         
 

Note : 

i. Supporting documents / certificates (duly attested) from the organisation with whom working or 
has been awarded work should be enclosed. 

ii. Certificate from private individuals for whom such works are being executed or has been awarded 
work shall not be accepted. 
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Appendix-IV 

e-Tender Notice No.: 

Name of Work: 

 

LIST OF PERSONNEL / ORGANISATION AVAILABLE ON HAND AND PROPOSED TO BE ENGAGED FOR 
THE SUBJECT WORK 

Sr. No. Name & Designation Qualification Professional 
Experience 

Remarks 

     

     

     

     

 

Note: - Supporting documents should be attached 

I hereby certify that no retired Engineer/Gazetted Officer of the Railways who has retired within 1 year 

of date of submission of tender and has not obtained permission of competent authority has been 

engaged by me/our firm. I also certify that none of my relative is engaged in Engineering or any other 

Department in South Central Railway. 

 

 

 

 

        Signature of Tenderer(s) 
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Appendix-V 

e-Tender Notice No.: 

Name of Work: 

 

A. LIST OF PLANT & MACHINERY (OWNED) AVAILABLE ON HAND AND PROPOSED TO BE INDUCTED 
ON THE SUBJECT WORK 

S.No. Particulars of 
equipment’s 

No. of 
units 

Kind/Make Capacity Age and 
condition 

Remarks 

       

       

       

       

       

 
B. LIST OF PLANT & MACHINERY PROPOSED TO BE HIRED FOR THE WORK 

S.No. Particulars of equipment’s No. of units Capacity Remarks 
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Appendix-VI 

e-Tender Notice No.: 

Name of Work: 

 
DECLARATION FOR SITE VISIT 

 
I/We hereby solemnly declare that I /We visited the sites of work personally and have made 
myself/ourselves fully conversant of the conditions therein and in particular the following: 

 
i) Topography of the area 
ii) Soil strata at site of work 
iii) Sources and availability of construction materials 
iv) Rates for construction materials, water, electricity including all local takes, royalties, octroi, etc. 
v) Availability of local labour (both skilled and unskilled) and relevant labour rates and labour laws 
vi) Existing roads, approaches, pathway to site of work 
vii) Space for stacking of materials, stores, offices etc. 
viii) Availability and rates of private land, etc. required for various purposes 
ix) Trees, shrubs, bushes, debris etc. required to be removed for site clearance 
x) Need of dewatering / pumping etc. 
xi) Climate conditions and availability of working days and working hours 
xii) Frequency / pattern of rail traffic, electrified tracks, road traffic etc. 
xiii) Availability of rail/road traffic block 
xiv) Law and order situation. 
xv) Any other conditions, which may affect rates. 
xvi) Signalling and Telecom installations including stations, Huts and LC Gates and Signal and Telecom 

gears connected thereto. 

I/We have quoted my/our rates for various items in the tender schedule taking into account all the 

above factors likely to be encountered during execution of work. I/We shall not be entitled for any claim 

against the Railway on account of the above factors. 

I/We hereby declare that no such retired engineer or Gazetted Officer (as defined in clause 17.1 of this 

tender document) retired from government service within one year prior to opening of this tender is 

working or associated with us. 

 
 
 
        
 

Signature of Tenderer(s) 
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Appendix-VII 

 

e-Tender Notice No.: 

Name of Work: 

 

MANDATE FORM FOR PAYMENT THROUGH ECS/NEFT 

Firm’s Name    

Firm’s address/ Tel. No. /FAX no. /Email.ID    

Name of the bank   

Bank Branch Name  
Address / Tel. No. /Fax No. /Emial.ID 

  

Account no. (as per Core Baking)   

Type of Account  Saving / Current / others (please specify) 

MICR Code & IFSC Code   

   

   

 

IMPORTANT NOTE: 

Tenderer/s should ensure that they attach a copy of this ‘Mandate Form’, duly verified & signed by the 

Bank Officials along with the EMD instruments, in order to enable Railway to release the EMD amount 

quickly to the unsuccessful tenderers through ECS/NEFT. 

 

 
 

 

  Signature of Tenderer(s) 
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Appendix-VIII 

On non-judicial stamp as per extant rules 

MEMORANDUM OF UNDERSTANDING 

FOR JOINT VENTURE AGREEMENT 

 

1. This Memorandum of understanding executed this ________________day of ______20_______ 
between _____________(Name of Co.)______________________ a company registered under the 
Companies Act 1956 having in registered office at ___________ represented through its Director / 
Authorized Representative______________ (hereinafter referred  to as 
___________________________which expression shall unless repugnant to the context thereof 
includes its successors) of the FIRST PART. 

OR 

M/s._____________________________________________ a partnership firm registered under the 
Indian Partnership Act 1932, having its registered office at _________________________________ 
represented through its Partner Shri____________________________________/ Authorized 
Representative __________________________________  (hereinafter referred to as 
____________________________________which expression shall unless repugnant to the context 
thereof includes its successors) of the FIRST PART. 

AND 

2. M/s._____________________________________________ (Name of Co.) ___________________ a 
company registered under the Companies Act 1956 having in registered office at ___________ 
represented through its Director or Authorized 
Representative_____________________________________ (hereinafter referred to as 
___________________________which expression shall unless repugnant to the context thereof 
includes its successors) of the SECOND PART. 

OR 

M/s.____________________________________________ a partnership firm registered under the 
Indian Partnership Act 1932, having its registered office at _________________________________ 
(hereinafter referred to as _______________________ which expression shall unless repugnant to the 
context thereof includes its successors) of the SECOND PART. 

AND 

3. This Memorandum of understanding executed this ________________day of ______20_______ 
between ____________________________ (Name of Co.)______________________ a company 
registered under the Companies Act 1956 having in registered 
office_________________________________ through its Director or Authorized 
Representative________________________________ (hereinafter referred  to as 
___________________________which expression shall unless repugnant to the context thereof 
includes its successors) of the THIRD PART. 

                                                                  OR 
M/s._____________________________________________ a partnership firm registered under the 
Indian Partnership Act 1932, having its registered office at___________________________ through its 
Partner or Authorized Representative____________________ (hereinafter referred to as 
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___________________________which expression shall unless repugnant to the context thereof 
includes its successors) of the THIRD PART. 

                                                                 AND 
 

4. This Memorandum of understanding executed this ________________day of ______200________ 
between _____________ (Name of Co.)______________________ a company registered under the 
Companies Act 1956 having in registered office______________________ through its Director or 
Authorized Representative_____________________________________ (hereinafter referred  to as 
___________________________which expression shall unless repugnant to the context thereof 
includes its successors) of the FOURTH PART. 

 
OR 

M/s._____________________________________________ a partnership firm registered under the 
Indian Partnership Act 1932, having its registered office ___________________________ through its 
Partner or Authorized Representative____________________ (hereinafter referred to as 
___________________________which expression shall unless repugnant to the context thereof 
includes its successors) of the FOURTH PART. 

AND 
 

5. This Memorandum of understanding executed this ________________day of ______20_______ 
between _____________ (Name of Co.)______________________ a company registered under the 
Companies Act 1956 having in registered office______________________ through its Director or 
Authorized Representative_____________________________________ (hereinafter referred  to as 
___________________________which expression shall unless repugnant to the context thereof 
includes its successors) of the FIFTH PART. 

OR 
 

M/s._____________________________________________ a partnership firm registered under the 
Indian Partnership Act 1932, having its registered office at___________________________ through its 
Partner or Authorized Representative____________________ (hereinafter referred to as 
___________________________which expression shall unless repugnant to the context thereof 
includes its successors) of the FIFTH PART. 

 
Whereas, South Central Railway, Secunderabad (SC) hereinafter referred to as Owner/Customer has 
invited Tender No/s.__________________________ hereinafter referred to as the SCR Tender for the 
work of _______________________hereinafter referred to as the said work. 
Whereas, the party of the first part i.e. 

 M/s. _____________________________(details to be supplied of the expertise in their field).  

Whereas, the party of the second part i.e.  

M/s. ______________________________ (details to be supplied of the expertise in their field).  

Whereas, the party of the third part i.e.  

M/s. ______________________________ (details to be supplied of the expertise in their field).  
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Whereas, the party of the fourth part i.e.  

M/s. ______________________________ (details to be supplied of the expertise in their field).  

Whereas, the party of the fifth part i.e.  

M/s. ______________________________ (details to be supplied of the expertise in their field).  

AND whereas parties to this MOU, have agreed to co-operate with each other to associate jointly and 

to form a Joint Venture Firm to participate in the SCR Tender of Indian Railways. 

Now, therefore, in consideration of the premises and mutual promises and of the undertaking 

contained herein, it is hereby agreed as follows: - 

 

 

1.The purpose of MOU – 
   M/s._________________________________________ and _____________________ agree to co-

operate with each other for the purpose of joint participation in the SCR Tender and in the event, the 
contract is awarded, to jointly execute the contract. The board interface and scope of work of each 
party is set forth below:- 

___________________________________________________________________________________
_______________________________________________________________________________ 
 
1. The Name of the Jt. Venture firm shall be ___________________________________________ 
2. The parties, hereto, represent that: 

a) They are in possession of all approval’s valid authorization for the purpose of the executive of this   
     MOU. 
b) They have not entered into any agreement/MOU of equal or similar nature with any third for the   
     SCR Tender. 
 
That each of the parties of the JV, agrees and undertake to place at the disposal of the JV, benefits of 
its individual experience, technical knowledge and skill and shall in all respects bear its share of the 
responsibility, including the provision of information advice and other assistance required in 
connection with the works. The share and the participation of the partners in the JV shall broadly be 
follows:  

M/s. _______________________________ % 

M/s. _______________________________ % 

M/s. _______________________________ % 

M/s. _______________________________ % 

M/s. _______________________________ % 

Lead Member: 
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That one of the members of the JV shall be its lead member who shall have a majority (at least 51%) 
share of interest in the JV. The other members shall have a share of not less than 20% each in case of 
JV with up to three members and not less than 10% each in case of JV with more than three members. 
In case of JV with Foreign member(s), the Lead Member has to be an Indian firm/company with a 
minimum share of 51%. 

And all rights, interest, liabilities, obligation, work experience and risks (net profits or net losses) 
arising out of the contract shall be shared or borne by the Parties in proportionate to these shares. 
Each of the parties shall bound by guarantees, sureties required for the work as well as its 
proportionate share in working capital and other financial requirements. 

3. The Parties to this MOU undertake: 
a) That after submission of the tender, the MOU shall not be modified / altered / terminated during the 

validity of the tender except when modification becomes inevitable due to succession laws etc., 
provided further that there is no change in qualification of minimum eligibility criteria by JV after 
change of composition. The parties to this MOU further agree that, the Lead Member shall continue 
to be the Lead Member of the JV. 

b) That after the contract is awarded the constitution of the J.V. firm shall not be altered during the 
currency of contract except when modification becomes inevitable due to Succession Law etc. but no 
case the minimum eligibility criteria should get vitiated. 

4. JOINT & SEVERAL LIABILITY: 
In respect of the SCR Tender, all terms shall be complied by each party on back-to-back basis as per 

specifications of the SCR Tender or any other mutually agreed terms with the Owner/Customer. The 
Parties hereto shall, if awarded the contract for the project for which the Joint Venture is formed, be 
jointly and severally liable to the Indian Railways for executive of the project in accordance with the 
contract. The Parties hereto also undertake to be liable jointly and severally for the loss, damages 
caused to the Indian Railways in course of execution or due to non-execution of the contract or part 
thereof or arising out of the contract. 

 
5. Shri __________________________ shall be authorized partner/person on behalf of the Joint 

Venture to deal with tender, to sign the agreement or enter into contract in respect of the said tender, 
to receive payment, to witness joint measurement of work done, to sign measurement books, and 
similar such action in respect of SCR tender/Contact. All notices/correspondence with respect to the 
contract would be sent only to this authorized member of the JV Firm. 

 
6. Notwithstanding anything contained herein, in respect of the SCR Tender with regard to the internal 

relationship, the inter se liabilities between the parties shall be in proportion to their respective scope 
of work and shall be subject to the provisions of this MOU. 

 
7. The parties agree that with respect of the SCR Tender neither Party, nor any subsidiary company of 

either Party, nor any joint venture company or any other entity, in which the Party/ies, is or are in 
any way interested, shall complete together with or through any third party, nor shall the partied 
advise, consult for, engage in or otherwise assist in any way any person or entity or any affiliate 
thereof in respect of any orders or contracts related to the SCR Tender. 

 
8. Responsibility 

Each party shall assume and accept full responsibility for its Scope of Work and the obligations 
imposed in the Contract and in this MOU as if it was, with regard to its Scope of Work, an independent 
partner contracting individually with the Customer. In the event of any third party in relation to or as 
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a consequence of any failure to meet the performance specification the Party, within whose Scope of 
Work the claim arises, shall be entirely responsible for the claim and shall indemnify and hold 
harmless the other Party from any liability, demand, claim burden cost, expense attorney’s fees and 
costs arising from thereof. 

 
9. Assignability 
    No Party to the Joint Venture has right to assign or transfer the interest, right or liability in the contract 

without the written consent of the other party and that of the Railway. 
 
10. Use of Machinery, Instruments, Labour Force etc. 
     The Parties here to undertake that whatever the machinery, instruments, Labour force (including 

unskilled, skilled, inspectors, Engineers etc.) they possess at the time of entering into Joint Venture 
Agreement or which subsequently shall come in their possession and if such machinery, instruments, 
labour force is required for the speedy and efficient executive of the work, the Party/Parties having 
the control over the said machinery, instruments, labour force etc. without having any regard to their 
share of profit and loss agreed to between the Parties in Joint Venture Agreement shall hand over 
the same at the disposal of the other party who is actually executing the work for purpose of 
execution of the contract  without any hindrances and obstacle. 

 
11.  Duration of MOU: It shall be valid during entire currency of contract including the period of 

extension, if any and also till the maintenance period is over or till all the contractual liabilities 
including warranty/guarantee obligations are discharged completely. 
 

12. Applicable law: This MOU and any arrangement/agreements regarding the performance shall be 
construed and interpreted in accordance with and governed by the Laws of India and shall be subject 
to the exclusive jurisdiction of the courts at SECUNDERABAD. 

13. Settlement of Disputes: In the event of disputes arising from this MOU, the Parties to the MOU 
undertakes to endeavour to settle the said disputes amongst them amicably. However, if the parties 
fail to resolve the disputes amongst them amicably, the said disputes arising out of or in connection 
with the present MOU shall be resolved through Arbitration as per the provisions enshrined under 
the Arbitration and Conciliation Act, 1996 or/and amendments thereof. 

 
14. All communication or notices provided for herein shall be in English Language and be delivered, 

mailed, or Tele-faxed to the parties addresses as indicated below: - 
M/s._________________________ 
_____________________________ 
M/s._________________________ 
_____________________________ 
All correspondence and notices to the Joint Venture shall be addressed to the Lead Member, 
i.e.  M/s._______________________/ Shri ______________________ at the address stated 
herein below:-M/s._________________________ 

Such communication or notices shall be deemed to have been duly given when so delivered 
or, if mailed, when received at destination. 

15. Each shall have full and sole responsibility to bear the expenses of and effect the payment of any 
taxes, duties, special insurance, fees or assessments of any nature whatsoever (including personal 
income taxes level or imposed on any of its employees or personnel or any of its sub-contractor’s 
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employees or personnel) including penalties and interest, if any, levied in connection with the 
execution of this MOU. 

 
16. The Parties to this MOU declare and certify that they have not been black listed or debarred by 

Railways or any other Ministry/Department of the Govt. Of India/State Govt. from participation in 
tender/contract on or before the date of opening of bids either in their individual capacity or the JV 
firm or partnership firm in which they were member/partners. 

In witness whereof, the Parties have caused this MOU to be executed by their respective 
authorized representative on the date and year mentioned herein above. 
 
Signature:-   Signature:-   Signature:- 
Shri___________________ of Shri____________   of Shri____________ of 
M/s.__________________   M/s.______________ M/s.___________ 
Signature: -  Signature:-    
Shri___________________of Shri______________of   
M/s.___________________M/s.________________  
Witnesses: - 
1. Name:     Address: - 
2. Name:     Address: -  

** The contents in italics are only for guidance purpose. Details as appropriate are to be filled in suitably 
by tenderer. 
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Appendix-IX 

 

e-Tender Notice No.: 

Name of Work: 

 

STATEMENT OF DEVIATIONS FROM TENDER DOCUMENT 

S.No. Part and Clause no. 
of Tender 
Document 

Stipulation of 
Railway 

Deviation proposed by 
Contractor 

Financial Implication 
of Deviation on 
Railways 

     

     

     

     

     

     

 

 

 
 
 

Signature of Tenderer(s) 
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Part -D 

Special Conditions of Contract 

I General 
II Construction of ABS huts 
III Design of ABS system 
IV Explanatory notes for electronic 

interlocking 
V List of annexures for execution of work 
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I. General: 

 
  

Sl. 
No 

Description 

1 

  

The contract shall be governed by Indian Railways Standard General Conditions of Contract 

April 2022 as amended/corrected from time to time (GCC). 

2 These special conditions supplement the Regulations for tenders and contracts, the General 

Conditions of Contract (April 2022 with latest ACS) and the notes appearing under the 

relevant chapters and sub-chapters of the Standard Schedule of Rates, 2024 and should be 

considered a part of the contract document 

3 The General Conditions of Contract (GCC) shall mean the Indian Railways Standard General 

Conditions of Contract April 2022 as amended and/or corrected from time to time at the date 

of opening of tender. 

4 Definition of Similar Nature of Work: (Ref: Lr No. SCR-HQOSNT(TEND)/6/2019 (e 15262) 

dated 12.08.2025 from Office of the Principal Chief Signal & Telecom Engineer) 

“Supply, Installation, Testing and Commissioning of Panel Interlocking / Route Relay 

Interlocking / Electronic Interlocking, Indoor and/or Outdoor works or IBS works or BPAC 

works or Digital Axle Counter works or interlocking of LC gates or Double Distant Signal works 

or Automatic Block Signalling works or TCAS / KAVACH works or CBTC works or S&T works in 

connection with Railway Electrification or Telecommunication work.” 

5 Various designs & documents attached with the tender document are tentative and for 

guidance to the agency. Approvals shall be taken for the same before supply of material and 

execution of work. 

6 SCOPE OF WORK: 

⮚ Construction of Automatic block signalling huts of masonry type 

⮚ Trenching, laying and termination of signalling and telecommunication cables and all 

associated works 

⮚ Foundation, erection and wiring of location boxes and signals, earthing arrangements  

⮚ Fabrication and fixing of various boards, painting of all signalling gears with 

particulars. 

⮚ Indoor works such Viz supply and erection of relay racks, supply and wiring of relays, 

circuit alterations, testing, commissioning and any other works required for 

commissioning of automatic block signalling 
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⮚ Alterations in the existing electronic interlocking system to integrate the same with 

automatic signalling system 

⮚ Provision of Fire Alarm & security cameras. 

⮚ supply, installation, wiring, testing of MSDAC, UFSBI, Non-vital mux and integrating 

them with ABS system 

⮚ Provision of power supply system in ABS huts and augmentation of existing power 

supply systems in stations 

⮚ Provision of fire alarm and security cameras. 

⮚ Supply, installation, integration, testing, validation, networking and commissioning of 

Data loggers. The work also involves augmentation, alteration and validation of existing 

Data Logger at stations, LC Gates and any other locations 

⮚  supply, installation and wiring of earthing arrangements for all new equipment 

installed as per OEM recommendations, RDSO Code of Practice and Zonal Railway 

practice. 

⮚ Supply, installation and commissioning of Display System of Automatic Signals and track 

occupation status at Station & ABS huts 

⮚ System Integration, Testing and commissioning of both indoor and outdoor 

installations of Automatic Block Signalling system along with all associated works. 

⮚ Submission of as Made documents 

⮚ Releasing of unused Material. 

⮚ Any other signalling and telecommunication works required for making the automatic 

block signalling system functional 

7 The Railway reserves the right to supply its own materials if the contractor fails to supply 

within a reasonable period and the contractor will execute the labour portion as directed 

by the Engineer. Liquidity damages will be imposed for non-supply of material. Thus, if the 

material is used from railway stocks due to non-supply from the contractor, a deduction of 

21.5% of the contracted amount for the corresponding item for quantity used for the work 

but defaulted by the contractor as applicable at the time of execution will be made from 

contractor's bills. The engineer's interpretation regarding quantities used is final 

8 The contractor shall be liable to render full accountal for all the materials issued by the Railway. 

If any quantity of Railway materials is consumed in excess or wasted or damaged or lost or 

otherwise not satisfactorily accounted for, recovery shall be made from the contractor at twice 

the issued rate prevailing at the time of last issue of the materials consumed in excess or 

wasted or damaged or lost or not satisfactorily accounted for. 

 

9 The work needs to be executed as per the details and technical specifications mentioned. 

10 TIME OF COMPLETION:  

a. All works including documentation shall be completed within the period as mentioned in 

NIT inclusive of the intervening monsoon period from the date of issue of acceptance 

letter, excluding Training of staff. The contractor should adhere to the progress of works 

as per the accepted completion period. Liquidated damages as per rules in force will be 

levied on the belated supply of materials and execution of work in the event of failure on 
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part of the contractor to complete the supplied and execution of work within the period 

of completion of work as stated. 

 

b. In the event of failure of the part of the contractor for maintaining the progress. 

Thoroughly/commensurate progress with reference to time limit given in contract, the 

Railway reserves the right to terminate or to withdraw the whole balance work or part 

thereof at the discretion of the engineer-in-charge the security deposit and performance 

guarantees shall be forfeited by them as per relevant clauses. 

 

11 Payment terms 

     a The following table shows the schedule wise payment conditions. 

 

Schedule Payment Terms 

Schedule A: 
Supply (SOR) 

● 90% on supply and acceptance of material at Railway 
Stores/site. 

● 10% on commissioning 

Schedule B: 
Labour (SOR) 

a. Payment for Composite Items in Labour Portion: 
Where labour items are composite in nature, such as “Supply 
and Laying/Installation/Fixing etc.”: 

➢ 70% payment on supply and acceptance of material at 
Railway Stores/site. 

➢ 20% on satisfactory installation of the material with OEM 
certification (wherever required). 

➢ 10% on commissioning of the station. 
b. Items with complete Labour portion 

➢ 100% on Installation 

Schedule C: 
Supply (Non 
SOR) 

a. 90% on supply and acceptance of material at Railway 
Stores/site. 

b. 10% on commissioning 

Schedule D: 
Labour (Non 
SOR) 

a. Payment for Composite Items in Labour Portion: 
Where labour items are composite in nature, such as “Supply 
and Laying/Installation/Fixing etc.”: 

➢ 70% payment on supply and acceptance of material at 
Railway Stores/site. 

➢ 20% on satisfactory installation of the material with OEM 
certification (wherever required). 

➢ 10% on commissioning of the station. 
 

b. Items with complete Labour portion 

➢ 100% on Installation 

Schedule E: 
(IPS supply) 

➢ 90% Payment on Supply and Submission of test certificates 
➢ 10% on commissioning of the station. 
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Schedule F: 
Cables 

➢ 90% Payment on Supply and Submission of test certificates 
➢ 10% on commissioning  

Schedule G: 
MSDAC 

➢ 70% payment on supply and acceptance of material at 
Railway Stores/site. 

➢ 20% on satisfactory installation of the material with OEM 
certification (wherever required). 

➢ 10% on commissioning  

Schedule H: 
UFSBI 

➢ 70% payment on supply and acceptance of material at 
Railway Stores/site. 

➢ 20% on satisfactory installation of the material with OEM 
certification (wherever required). 

➢ 10% on commissioning  

Sch I & Sch J 
 
(Construction 
of Masonry 
Huts & 
Electrical 
Portion) 
 
  

100% on Completion of Specific Item 

 

 

b “ON Account Payment”: On account payment made to the contractor shall be without 

prejudice to the final making up of the accounts (except where measurements are specifically 

noted in the measurement book is final measurements and such have been signed by the 

contractor) and shall in no respect be considered or used as if evidence of any particular 

quantity, of work having been executed nor of the manner of its execution being satisfactory. 

Each on account bill/final bill shall invariably be accompanied by the joint material statement 

(materials drawn from the stores vs. Material utilized at site on the work for which materials 

have been drawn from Railway Store). Contractor shall intimate at least one month in advance 

in writing of his intention to claim any Bill exceeding Rs. 10 lakhs either for supply or for labour 

Portion so as to plan Finances. Without such notice, his bill is liable to be withheld for want of 

funds. Billing Cycle-Odd months or Even months will be followed (as per contractor’s choice) 

except in March Month. 

 

c In case of any dispute in interpretation of Payment clauses, the decision of Railways is final and 

binding on the Tenderer. 

 

d The contractor shall submit bills/gate passes/ invoices for the materials purchased by them to 

Railways at the time of supplying the materials to nominated Railway Stores Depot or 

nominated Railway site 

e RDSO/RITES inspection charges shall be borne by the contractor. For the signalling materials 

to be inspected by the RDSO/RITES, the contractor shall pay directly to RDSO/RITES their 

inspection charges at the rate of 1% of the rate accepted under the agreement 
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f No stores will be considered ready for delivery until RDSO/RITES have certified in writing they 

have been inspected and approved by them. Facilities must be given by the contractor to the 

Railway or their nominee for inspection of stores, manufacturer and fabrication. The materials 

mentioned with RDSO Specification implies that the item to be referred with the existing latest 

Specification. 

g PFA/Construction, Secunderabad, South Central Railway will be the accounts officer-in- charge 

of payment etc., under this contract. 

 

h Warranty & Maintenance Period:  
The warranty for this tender will be for a period of 12months from the date of commissioning. 
Maintenance Period for a period of 12 months shall be applicable from the date of issue of 
Final Completion Certificate. Since the essence of the equipment being provided is the 
reliability & proneness for trouble free working at site, the Contractor shall confirm that in case 
the equipment provided do not meet the Railways requirement and end objective, they shall 
replace and take away the equipment at no cost to the Railways. Any payment done by 
Railways shall be refunded back. 

12 DESIGNs, DRAWINGs AND DOCUMENTs: Any drawing/document required can be obtained from the 
Dy. Chief Signal and Telecom. Engineer (Project), Secunderabad South Central Railway. Tentative 
Signalling Plans of station(s) are attached in the Tender Booklet 

13 
Approved Signal Interlocking Plans (SIPs) and Table of Control (TOC) and Typical circuits will be issued 
in due course, and within 02 months of supplying above documents Contractor is required to provide 
Application Logic Circuit and Interface Circuit to Railway for approval. 

14 
Left blank 

15 Deploying Qualified / Trained Manpower:  
a. Tenderer shall deploy an adequate number of competent and trained personnel for 

work as per instructions of Engineer in charge of Railways. It is the responsibility of 
the contractor to deploy skilled staff. The number of personnels to be deployed will 
be decided by the officer in charge. 

 
b. All contractors’ staff & Supervisors must display Identity Badges while working in 

Railway Premises and put on Helmets & Fluorescent coloured Safety Jackets while 
working on Tracks duly name of Firm/Contractor labeled on Rear side. No extra 
payments will be made for the above Items. OEM`s authorized Installation Engineers 
must be mobilized well in advance for commissioning of E.I. Dataloggers, BPAC etc as 
the case may be, without fail. Safety at work Site to be ensured as per (Chief admin. 
Officer/Con/Sc’s letter No. W.Con/496/PL/C/T&C/XIX(Safety), dated 29.02.2016). 

16 EXECUTIVE AUTHORITY IN CHARGE OF THE WORK:  
  The Deputy Chief Signal & Telecom Engineer, (Project), South Central Railway, Secunderabad 
or any other officer nominated by CSTE/Project/SC Railway, will be the Engineer -in- charge of 
this work. He shall nominate a field officer who shall be the Executive Engineer for the work 
and shall coordinate for day-to-day execution of the work and any clarifications or instructions 
given by the said engineer/executive engineer shall be final and binding on the contractor. 
Regarding alterations & Interpretations to the contents of the contract or any other matter 
connected with the contract, the Chief signal & telecom. Engineer (Projects.) or Dy. Chief Signal 
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&Telecom. Engineer (Projects), Secunderabad, South Central Railway, will be the final authority 
and his decision shall be final and binding on the contractor 

17 Functional requirements 

a Pre-commissioning check list of supplied equipment duly certified by OEM, shall be 
provided by the tenderer before commissioning. Tenderer is responsible for 
certification of OEM’ that this equipment has been installed as per OEM/RDSO 
checklist. The commissioning support by OEM for all items supplied by the tenderer 
shall be ensured at least one month before and after commissioning. Tenderer is 
responsible for obtaining technical system application approval from RDSO/SCRly 
HQs vide railway board lr.No.2012/Sig/ATSS dtd 03.05.2012 or as per latest 
instructions/guidelines. All teething troubles post commissioning (up to 1 month) 
must be attended within 6 Hrs. 
 

b 
For EI works, OEM shall prepare and submit floor drawings, equipment layout drawings and 
any other drawings required for execution of work and shall get approved by railways. 

c 
Certificates and Documents confirming RDSO approval for software and hardware versions 
shall be enclosed with tender documents.  

18 
Inspection of material 

a 
The material having value more than Rs. 5,50,000/-or critical items asper 
RailwayBoardletterNo.74/RS(G)/379/2Pt.dated4/3/91and18/6/91shallbe supplied duly 
inspected by RDSO/RITES. .All the inspection charges shall be borne by the contractor. The 
inspection charges for material to be inspected by RITES will be as per Railway Board letter 
No.2022/RS(G)779/9 Dated.01.12.2022orlatestRailwayBoardguidelines. Normally, the 
inspecting agency shall not be changed. However, in case the nominated inspecting agency is 
not in a position to carryout inspection due to policy changes/or any other reason, the 
inspection shall be carried out asper Authority’s decision. In such a case, cost of inspection 
charges as applicable for RDSO/RITES shall be deducted from the contractor’s bills 

b 
Material with RDSO specifications shall be procured from RDSO approved vendors only. If no 
RDSO approved vendor is available, material shall be procured from other sources as 
approved by Authority. 

c 
Notwithstanding any approval which the inspecting officer may have given in respect of the 
stores or any materials or the work or work man ship in volved in the performance of the 
contract (Whether with or without any test  carried out by the contractor or the Inspecting 
officer or under the direction of the Inspecting officer) and not withstanding delivery of the 
stores where so provided to the interim consignee, it shall be lawful for the consignee, on 
behalf of the purchaser ,to reject the stores or any part, portion of consignment thereof 
within are as on able time after actual delivery thereof to him at the place or destination 
specified in the contract if such stores or part, portion of consignment thereof is 
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notinallrespectsinconformitywiththetermsandconditionsofthecontract whether on account of 
any loss, deterioration damage before dispatch or delivery or during transit or otherwise 
whatsoever. 

19 Execution of work:   

a The work shall be executed as per the standard drawings and approved drawings. 

b Material with RDSO specifications shall be procured from RDSO approved vendors 

only. If no RDSO approved vendor is available, material shall be procured from other 

sources as approved by Authority. 

 

c All the equipment shall be installed and commissioned by OEM’s authorised 

Engineers. OEM Installation certificates, testing certificates, Pre- commissioning 

checklists etc., shall be arranged by the contractor. Procedures specified in the latest 

RDSO TAN shall be followed 

d All tools & plants, measuring instruments etc. required for inspection, installation, 

testing & commissioning shall be arranged by the contractor and shall be the property 

of the contractor. 

e The contractor shall fill the salient details of contract labourers engaged in the 

contract and ensure updating of each wage payment to them on Shramik Kalyan 

portal on monthly basis and the record shall be made available for the inspection. 

f Augmentation/Alterations and Interfacing with Existing Equipment 

 The existing working equipment such as EI, IPS, Data loggers, etc. shall be augmented 

as per the requirement of project scope duly supported by technical details and 

calculation. The contractor shall arrange for all the necessary hardware, software, 

interfaces, alterations in the existing equipment viz EI, IPS, data logger etc. for 

commissioning of Automatic Block Signalling. The contractor shall arrange and 

coordinate with the OEMs of existing system for interfacing with hardware / software 

with necessary alterations 

g Installation and Commissioning 

 All the equipment shall be installed and commissioned by OEM’s authorised 

Engineers. OEM Installation certificates, testing certificates, Pre commissioning 

checklists etc., shall be arranged by the contractor. Procedures specified in the latest 

RDSO TAN shall be followed. 

h Tools &Plants 

(i) All tools &plants, measuring instruments etc. required for inspection, installation, 

testing & commissioning shall be arranged by the contractor and shall be the 

contractor's property. 
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i Safety &Security at Work Sites 

 Contractor shall adhere to all safety instructions, circulars and norms issued by 

Railway when working close to the track to ensure safety of trains as well as staff 

working in the vicinity of the track. Contractor shall deploy adequate lookout men 

while working on track with all necessary safety devices, tools and gadgets. 

Instructions laid down in PCE/SCR Engineering Standing Orders No. 89 dated 

29.07.2020 and No. 65 dated 05.07.2010 or latest are to be followed and shall be the  

basis of the safety plan. 
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        II. Design of ABS system 

 

 

  

Sl. 
No 

Description 

i 

  

The scheme as per SCR Drg no: 5755 for system configuration for automatic signalling over 
south-central railway (Triple line) will be adopted for ABS signalling. 

ii The proposed cable route path for trenching shall be prepared by carrying out a site 
survey. The survey report shall be prepared in a diagrammatic representation, showing 
the existing cable paths, distances of various cable paths from the nearest track centre, 
railway land boundary etc. for both main and redundant paths. Both Cable paths i.e. main 
& redundant shall be preferably planned at a distance of one metre inside the railway 
boundary. 

iii Cable Route plan, Cable Core plan, Cable Termination details in relay room and location 
boxes, location wiring plan, Fuse particulars, Power supply scheme, equipment disposition 
/ floor plan, indoor circuits both logic and interface, shall be designed and checked as per 
SCR practice / Typical circuits and submitted for approval. 

iv The signalling cables shall be planned in such a way that a minimum of 20% of working 
conductors are kept as spare. In station yards, the cables shall be planned as described 
below. i. For Home Signal - One no of new 1.5 sq mm X 30 Core copper cable and Two nos 
of new 1.5 sq mm X 12 Core copper cables shall be laid. ii. For Main line starter/Last Stop 
Signal- Three nos of new 1.5 sq mm X 12 Core copper cables shall be laid. iii. In the Block 
Section, beyond the home signal of one station to the home signal of adjacent station, the 
cables shall be planned and laid as per SC.RLY. DRG.NO.C5755. iv. Loading of functions in 
6Q cables shall be planned in such a way that minimum two quads must be kept spare in 
each 6Q cable 

v For ease of maintenance and cost-effective inventory management, MSDAC, 
UFSBI/FNMUX, IPS, batteries, Data logger, Relays, ELD’s, Changeover modems, Telecom 
equipment and other equipment of uniform make shall be used for the entire project. 
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III. Construction of ABS huts 

Sl. No Description 

I.  Scope of the work: Design & construction of Automatic Block Signalling huts as 
per the layout plan attached as Annexure 14 with Bid document and 
construction as per the approved drawings at the specified location along with 
supply of all electrical fittings & carrying out necessary electrical wiring with all 
the related works as per approved designs and drawings. 

II.  ABS huts shall be masonry structures of approved design. The layout plan, all 
types of designs shall be checked and approved by a qualified proof checker by 
the executing agency before submitting to   railways for approval. 

III.  The flooring shall be provided with double vitrified tiles of size not less than 
600 mm x 600 mm. 

IV.  Cable duct of size 300 mm x 300 mm shall be provided as indicated in the layout 
plan. Arrangements shall be made inside the ABS hut to fix cable trays, 
supporting angles of cable termination racks, relay racks and supports for 
various equipment. After completion of cable laying, cable ducts shall be 
provided with matching tiles. 

V.  Arrangements shall be made on the roof of the ABS huts to erect Class A 
protection system as per SCR Drawing No. 5777. Base plate for installation of 
the mast for Class A protector as per the drawing shall be embedded in the roof 
while casting Slab. Hooks for connecting stay wires of class A protection mast 
shall be provided in the slab as per SCR Drawing No. 5777. 

VI.  Provision for Cable entry shall be provided in ABS hut for not less than 60 cables 
as close as possible to CT rack and OFC rack as per layout plan. 

VII.  The contractor is responsible for loading, unloading and transportation of all 
construction material of ABS hut to site. 

VIII.  Fencing as per Annexure 17 shall be provided around the hut leaving a 
minimum 1500 mm gap from the building. Earth work with protection shall be 
done to level the earth around the building inside the fencing. 

IX.  All the materials used shall be as per the approved list issued by PCE vide Lr No. 
SCR-HQ0ENGG(SOR)/1/2020-Dy. CE/WORKS/SCR dt. 24.05.2022. 

X.  All the new ABS huts both at stations and block sections shall be provided with 
double locking arrangements and door sensor arrangement. Closing/Opening 
of ABS hut door should be monitored through door sensor connected with Data 
logger 

XI.  All the huts shall be provided with electrical arrangements as per annexure 16. 
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(IV) Explanatory notes for EI alterations:  

Sl. No Description 

1 Scope of the work:  The alterations in existing EI system should be carried out to 

integrate the EI system with automatic block signalling works. EI works as specified 

in the Scope and tender shall be executed in close coordination with the outdoor   

works.  

2 The material required for carrying out alterations shall be supplied as per RDSO 

Specifications No. RDSO/SPN/192/2019 VER 2.0 OR Latest 

3 Supply of Relay racks, fixtures, mounting arrangements, Ladder, runway and 

accessories is also part of this item. Note: Relay racks which are being supplied 

shall have 25% spare capacity for future use. All the RDSO part listed items shall 

be got inspected by RDSO 

4 All interface relays in the relay room except QSPA1, required lamp proving relays 

and point operation relays in the relay room required for commissioning of the 

electronic interlocking are to be supplied under this item. All Point Operation 

Relays in Relay Room like QBCA1 & QL1 relays are also to be supplied under EI 

scope for outdoor point operation as per RDSO Standard diagram. All these 

relays are to be got tested by RDSO 

5 Supply, wiring and installation of Protective devices like fuses, lightening 

protectors, fuse links, fuse blocks, all terminals used for connecting wires/cables 

in indoor including those used for cable termination racks), Tag blocks with 

covers etc. as per requirement and recommended by manufacturer and RDSO is 

in the scope of the item. All the RDSO part listed items to be inspected by RDSO. 

6 Supply of Wiring Materials, wire coils, all connecting material, 6-way terminals/ 

wago terminals/phoenix terminals, indoor signalling cables required for EI 

system, is covered in this item. All the RDSO part listed items to be inspected by 

RDSO. 

7 Design, wiring, testing, energisation, preparation of pre-commissioning checklists 

and commissioning involved in the alterations of EI shall be executed by 

Competent Engineers of OEM 

8 Factory Acceptance Test (FAT) and Site Acceptance Test (SAT) are to be conducted 

as per RDSO’s guidelines. On receiving Head Quarter approved Drawings, Internal 

FAT including square sheet testing to be conducted by the Contractor. Qualified 

Team and clear Documentary proof/Log to be maintained for the same 

9 Design, Drawing, Installation, Wiring, testing, soldering of all EI equipment with 

contractor's material including wiring & soldering of relays, in Goomties (where 

ever provided) as well as central EI location and bring the functions up to cable 

termination Rack is in the scope of the item 
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10 Supply of all related consumable materials like rosin core, lacing thread, PVC 

bunching tape and buttons eyelets of sizes, etc. required for the work is part of 

this item. 

11 Testing of the system: The testing which is part of the item includes -Functional 

testing, selection table testing with contractor's simulation panel (Both FAT & 

SAT) 

12 Any other petty items required for making the EI system functional shall be 

arranged by the contractor 

13 Any other related work required for bringing the electronic interlocking system 

to functional and integrate with the new ABS system is in the scope of the work 

14 Submission of as Made Documents: - Preparation and supply of 4 sets of as made 

documents in hard and soft copies for each station as per the practice of south-

central railway is in the scope of the item. After execution of the work, the 

tenderer has to supply four sets of documents listed in the table below along 

with system details, site installation details/drawing, maintenance manual, and 

operation procedure in a bound book as per practice of S.C. Railway consisting 

of the following shall be submitted. 

1. Wiring diagrams. 

2. Application programme listing. 
3. Relay / Cable termination particulars. 
4. Input / Output Assignment details. 
5. Relay lay out and contact analysis chart. 
6. Equipment deposition layout. 
7. Details of Power Supply arrangement. 
8. Any other document as the existing practice of railways. 

 
 These drawings shall be prints taken from original drawings arranged in plastic 
folders. Each sheet shall be put in a separate plastic folder. All the other 
documents are to be supplied as per clause 10.1 of RDSO Specifications or latest. 
A full record of tests conducted shall be maintained by the tenderer and handed 
over to the railway along with the installation. Only signalling plans and table of 
control will be issued by railways. All indoor work details shall be prepared by 
the tenderer and submitted to railways for approval 

     



Page 47 of 211 

 

 

(V) List of annexures:  

 

Annexure no Description of the annexure 

1 Main Signal Foundation in Between Tracks   

2 Drawing for Main signal foundation 

3 3_Typical drawing for RCC Cable Duct .pdf 

4 Cable laying when rock faced at 600mm depth 

4A Drawing for Cable laying when rock faced at 300mm depth from ground 
level 

4B Cable laying when rock faced at 400mm depth .pdf 

5 Cable laying on the bed of culvert or under culvert .pdf 

6 Cable laying on culverts with high flood level 

7 Typical drawing for Cable chamber 

8 Typical drawing for Protection of cable at Less depth 

9 Typical details of clamping arrangement for passing of service cables on 
open web Girder  

10 Typical drawing for Full location box foundation 

11 Typical drawing for location box and signal earthing 

12 Typical Horizontal Boring 

13 Drawing for track road crossing 

14 ABS Hut Layout Plan .pdf 
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Annexure no Description of the annexure 

15 ABS HUT Earthing arrangement .pdf 

16  ABS HUT Electrical arrangement.pdf 

17 ABS HUT FENCING RDSO DRG .pdf 

18 Typical Drawing for Upright and anticlimbing Fencing.pdf 

19 Tie bar fencing .pdf 

20 Railing for ABS HUT .pdf 

21 IPS scheme for ABS HUT .pdf 

22 Typical drawing for Class A protection system 

23 Drawing for RE protection scheme 

24 Bracket arrangement for passing of signal telecom cables parallel to track 

over steel girder .pdf 

25 Cable trough for metallic bridge pdf 

26 Signalling legend boards Drg 

27 Typical drawing for Gland plate 

28 System Configuration For Auto Signalling Triple Line.pdf 

29 ABS_VDU layout at Station 3RD line 

30 Indication Panel at ABS HUT 3RD Line.pdf 

31 Typical Cable Distribution Plan for ABS at station Triple line pdf 

32 LC GATE Panel Diagram for ABS Triple line pdf 

32A AWS scheme for Mid-Section LC gates 

33 DC DB Panel at Station Triple Line.pdf 

34 Typical schematic of input output Multiplexer .pdf 

35 Typical drawing for Automatic fire detection alarm system .pdf 

36 Relay rack assembly 
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37 CT rack assembly 

37A Ladder for indoor wiring 

38 Telecom Circuits Channelling Plan.pdf 

38A Telecom Circuits Connectivity Diagram .pdf 

39 Networking of MSDAC  

40 OEM installation certificate 

41 Left blank 

42 Policy for Standardization and Implementation of Non-Vital Mux in ABS 

section 

43 Configuration diagram for UFSBI in triple line for automatic block signalling 

works. 
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Part -E 

Technical Guidelines for  

S&T Works 
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A. General Technical Conditions and Specifications 

 

1.0 GENERAL: 

1.1 The detailed Specification for the work which is to be carried out by the 
contractor are as stipulated here under. Not with standing whatever 
contained in the specifications, the field supervisor/Executive engineer for the 
work shall decide as per site conditions and shall be binding on the contractor. 
In case of any dispute regarding soil condition/type of trenching and other 
conditions the decision of the Engineer for the work shall be final and binding. 

1.2 The work shall be carried out according to the drawings approved by the 
Railways and shall confirm to the provision of Codes, Signal Engineering 
Manual, RE Manual, Block Manual and Schedule of Dimensions are deemed to 
be a part of the Contract Agreement. The contractor shall be solely responsible 
for the proper execution of the work as per specification. 

1.3 The respective drawings can be obtained from the office of the Dy. 
CSTE/Proj./SC. 

2.0 CABLE LAYING: 

2.1 CABLE PLAN: 

 Cable route plan and cable distribution chart for each cable shall be prepared 

by contractor for each station and block section leaving adequate spare 

conductors overall i.e., 20% of working conductors overall shall be left spare 

up to outer most points and 10% beyond outer most points. These plans shall 

be approved by railways before starting the cable laying works. 

2.2 CABLE TRENCHING: 

2.2.1 The entire process of trenching and cable laying shall be video recorded and a 

soft copy in pen drive or hard disc shall be submitted. 

2.2.2 Trenching and laying of cable ducts, Signalling, telecommunication, Power 

cables, termination of cable on terminals with supply of all necessary fixtures 

and material, blowing of OFC, splicing, jointing, provision of joint chambers 

and loop chambers, termination of fibres on FDMS of OFC and testing of cables 

and fibres and associated works is in the scope of the work. Practices as 

specified in IR Telecom Manual, guidelines issued by RDSO for signal cable 

laying vide RDSO/SI/G/2010 Ver 1.1 or latest, SCR technical guidelines shall be 

followed. In the RE area special precautions laid down in RDSO guidelines shall 

be followed. 

2.2.3 Requirements of micro-tunnelling / trenchless laying, laying of RCC duct / 

Polyolefin Duct / HDPE pipe / RCC pipes / GI Pipe and protection arrangements 

etc. shall be assessed based on site survey and shall be indicated in the cable 

route plan and submitted for approval of Authority Engineer. Cable shall be 
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laid as per approved cable route plan and cable core / distribution plan. An 

extra cable loop of 6 to 8 meters shall be kept at each end of the main cable / 

tail cable / power cables / 6Q cable, at apparatus cases, at signal foundations, 

ABS huts / Relay rooms, major bridges and culverts. If the cables are to be laid 

in the station area/ circulating area by breaking concrete/ road/ platform/ any 

other surface, the work area shall be brought back to its original state after 

completion of cable laying  

2.2.4 Trenching and cable laying shall be carried out in Two paths. One is called the 
main path and another one is called the redundant path. Main and Redundant 
path for cable laying shall be on the opposite side of tracks.  
a) The main path must be with an RCC duct from one station to another 
adjacent station. 
 b) In the main path, the duct shall be laid at a depth not less than 600 mm. All 
signalling, Power, HDPE duct shall be drawn in the duct. 
 c) The RCC duct shall be laid for the main cable path and also for the tail cables 
trench that is from main cable path up to the function.  
d) RCC duct shall be filled with River sand / Sieved quarry dust not less than 50 
mm above the cable top. The joints of RCC duct covers shall be sealed with 
cement mortar. The trench shall be refilled after closing of the duct 

   e)  230V power cables shall be laid in a separate trench drawing the cables 
through HDPE duct. 
 f)  RCC duct (as per SCR drawing no: 5778A) has to be used. 
 g) When cables are to be laid in rocky areas, in the path nominated for RCC 
duct, the rock shall be cut to a depth of not less than 400 mm, place the RCC 
duct and concrete the remaining portion up to ground level, with 1:3:6 
concrete mix after laying of cables 
h) In areas where continuous sheet rock is encountered, the cables shall be laid 
in GI pipes of adequate diameter and complete length of the GI pipe shall be 
clamped and concreted with 1:3:6 concrete mix up to the height/width of 300 
mm above /adjacent to the GI Pipe. 
 i) In the redundant path, signalling, telecom and power cables shall be buried 
directly at a depth not less than 1.0 mtrs. Wherever the above-mentioned 
depth of 1.0 mts cannot be achieved due to site conditions, protection 
arrangements as per SCR Drawing No. 5771 shall be provided. A minimum 
depth of 600 mm shall be dug for the above protection arrangement. 
 j) The trench path shall be straight as far as possible. The trenching shall be 
carried out without causing damage to the working cables. A qualified engineer 
shall be deployed at the work spot continuously. The guidelines issued vide 
Railway Board Lr No.2021/Tele/5(2)/3-Part(1)(3425647) dated 12.06.2023 for 
taking up digging activity near S&T cables shall be followed. Necessary 
bushes/trees/jungle shall be cleared before taking up the trenching. 
 k) When rock is encountered, the cable laying shall be done as per Drawing 
Nos.15-D2 of IRSEM  
l) Trenching and cable laying shall be carried out in one path for short distance 
only, where it is not feasible to provide in two separate paths duly taking 
approval from Engineer In charge. 
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2.2.5 a) Track Crossings, Road crossings, Platform crossings, Trenching in Circulating 
area, shall be carried out by Micro tunneling / Trench less digging to the extent 
possible. Micro tunneling / trenchless digging shall also be adopted in difficult 
terrains/marshy areas/water logged areas if it is found advantageous for quick 
delivery of the project but not envisaged during the survey shall be decided by 
the Authority Engineer. Micro tunnelling shall be carried out at a depth of not 
less than 1.5m from rail level. Microtunneling / trenchless digging shall include 
supply and insertion of HDPE duct of Dia 110 mm, PE 80 (IS 4984). 
 b) If micro tunnelling is not feasible for track crossings / Road crossings, 
horizontal boring method vide SCR Drawing No. 5770 shall be followed. For 
track crossings, micro tunnelling/ horizontal boring shall be done at a depth not 
less than 1.0 mts from the bottom of the sleeper.  
c) If both the above-mentioned methods are not feasible, manual track crossing 
/ road crossing shall be done as per SCR Drawing No. 5768A as decided by the 
Authority Engineer.  
d) RCC pipe used for manual crossing shall be of non-pressure NP2 class (light 
duty) of 150 mm dia. with collars joined with a stiff mixture of cement mortar 
in the proportion of 1:2 (1 cement: 2 fine sand) including testing of joints etc. 
e) The surface area shall be brought back to its original state after completion 
of cable laying.  
f) Wherever the above three options are not feasible, cables shall be taken over 
the foot over bridge in lieu of track crossing as decided by the Authority 
Engineer. Cable shall be laid inside HDPE pipe of Dia 110 mm, PE 80 (IS 4984) 
of suitable diameter properly clamped to the FOB structure.  
g) A cable chamber as per SCR Drawing No. 5766 shall be constructed near the 
Relay room, ABS Hut, LC Gate and cable coil loops shall be kept in this chamber 
duly filled in with sand and sealed with RCC slab. 

2.2.6 Cable Laying on Bridges: a) Cable laying on important/ major bridges having 
steel girders shall be either through GI trough vide DRG No.15-D6 of IRSEM 
(Supporting channels vide DRG No. S&T/RE/78/2/76 page 1, galvanized to Spec 
IS 2629-1985) or through Medium class GI pipe conforming to lS.1239 (part‐I) 
1990 and galvanized to specification IS.4736 1986 of adequate diameter 
supported by ‘C’ Channels of size not less than 100mm x 50mm x 1200 mm 
thickness 5mm galvanized to specification IS 2629-1985. GI Pipe shall be 
perforated at regular intervals. No drilling of holes on girders is permitted. b) 
Cable laying on important/ major Bridges with concrete girders and having built 
in duct shall be laid through HDPE pipe of Dia 110 mm, to specification PE 80 
(IS 4984). Masonry brick blocks of size 500 x 500 mm (width X height) shall be 
provided at either end of the bridge to cover exposed HDPE pipe completely. 
c) Cable laying on important/ major Bridges with concrete girders without built 
in duct shall be done through GI pipes of adequate diameter. Concrete masonry 
of 300X300X300 mm above GI pipes shall be provided at every 2 mts .The GI 
pipes shall be clamped at every 1 mt. The GI pipes and concrete masonry shall 
not infringe as per IRSOD. Both ends of the GI pipes are to be closed with brick 
masonry. d) Cable laying on all minor bridges / culverts shall be as per DRG No. 
15-D8 of IRSEM. Medium class GI Pipes of adequate diameter for laying cable 
on the culvert shall be used. When the cables are to be laid on the bed of 
culverts or under culvert, the laying shall be done as per IRSEM drawing no DRG 
No. 15-D7. This procedure shall be adopted for minor bridges/culverts where 
there is no perennial water flow. The pipe shall be of non-pressure NP2 class 
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(light duty) of 150mm dia R.C.C. pipes with collars jointed with a stiff mixture 
of cement mortar in the proportion of 1:2 (1 cement: 2 fine sand). 

2.2.7 When the cables have to be taken inside a relay room / ABS hut / Dy. SS room 
/ LC gate hut etc, the cables shall be laid & bunched over powder coated MS 
ladder of appropriate width made of angle of size 38mm X 38 mm X 3 mm and 
taken inside the relay room. The base of the ladder shall be properly concreted 
with 1:3:6 concrete. The above arrangement shall be protected by constructing 
a brick masonry block around the ladders. 

2.2.8 When the cables are required to be taken inside working location boxes / Signal 
Post, the cable shall be taken from underneath the location box foundation. 
Inside of the location box shall be sand filled, plastered after taking the cables 
inside. For working functions, the planning shall be such that it is possible to 
change over without disconnection of working function or with bare minimum 
disconnection. Wherever there is paucity of space in the existing locations, new 
wired location with foundation shall be done and existing cables shall be 
jumpered from the existing location to the new wired location and existing 
location shall be converted into Junction Box. 

2.2.9 6 Quad cable laying:  

(a) Separate 6Q cables shall be laid for main & redundant DPs. 6 quad cables 

for main and redundant DPs shall be laid in separate paths.  

(b) 6Q cable shall be jointed using jointing kits to specification IRS TC 77/2012 

Rev 3 with latest amendments. These joints shall be kept in a separate new 

Full Location Box duly fixing with teak wood reapers on both ends of the joint 

without any sharp bends.  

(C ) 6 Q cable shall be terminated on WAGO / Phoenix terminals which shall 

confirm to RDSO Specification No. 189/2004 or latest at location boxes near 

DPs of MSDAC. 6Q cable pairs shall be twisted before termination. 

2.2.10 OFC Cable Laying: a) Laying of HDPE duct and blowing of OFC Cable shall be 
done as per guidelines given in Section VIII of Chapter 13 of IR Telecom 
Manual. OFC cable shall be blown through HDPE duct confirming to 
specification RDSO/SPN/TC/45/2013. HDPE duct shall be laid in both main and 
redundant paths as required. Both Main & Redundant OFC cables shall be 
blown through HDPE duct using a blowing machine and no manual pulling is 
permitted. Before blowing of OFC cable, Duct Integrity test shall be carried out 
on HDPE duct as per procedure laid down in Para Annexure-I Chapter 13 of IR 
Telecom Manual and readings shall be recorded before blowing OFC cables. 
OFC cable shall be jointed as detailed in Section X Chapter 13 of IR Telecom 
Manual. After splicing OFC shall be tested and readings recorded as per format 
in Para 13.10.23 of IR Telecom Manual / South Central Railway formats. 
 b) All the fibres of OFC shall be terminated in FDMS in LC Gates / ABS huts / 
Stations / Cabins as per system requirement. These FDMS shall be housed in a 
suitable standard make 42U rack such as Vero President / Rittal / AEW etc. at 
the ABS Huts / Stations and rack of suitable size in LC Gates. The rack shall 
have cooling fans, Power managers, cable managers, equipment trays of 
adequate numbers. OFC Patch cords of adequate length shall be provided to 
connect OFC cables to Equipment. 
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c) A total of 4 Numbers of 48 Fiber OFC cables, two in each, main and 
redundant paths from station to station shall be laid. 
 d) The existing OFC in the sections shall be terminated at all ABS huts / LC 
Gates, two numbers of 48F OFC cables shall be laid in HDPE duct and spliced 
at the nearest joint chamber and terminated at FDMS in ABS Huts / LC Gates. 
e) Provision of FRP Loop chambers at every one Km, on both ends of track 
crossing, both ends of major bridges etc. are in the scope of work.  
f) RFID markers shall be of STANLEY/3M/LEGRAND or any other reputed make 
are to be provided as per approved specifications. RFID markers shall be 
programmed with details approved by Authority Engineer. It shall support web 
based/smart phone-based viewing of cable path and other details 

2.2.11 The entire cable path (both main and redundant paths) shall be provided with 
cable route markers as per DRG. No. 15-D1 of IRSEM. The cube test reports of 
each sample of the concrete batch shall be submitted. The Cable markers shall 
be provided at an interval of 50 mtrs. Additional cable markers shall also be 
provided at every cable joint/cable diversion. Cable markers shall be painted 
with standard colour code. RFID Cable route markers shall be provided in both 
main and redundant trenches at every 100 mts and at the locations of Track 
crossing and OFC Loop Chamber. 

2.2.12 The complete trenching, cable laying activity shall be video recorded and 
submitted in CD / Pen drive along with stage payment certificate. 

2.2.13 a) 6 Quad Cable for signalling applications available in the section shall be 
brought to the ABS Huts and terminated for emergency use. 
 b) 6 Quad Cable used for block, BPAC, EC and LC Gates communication shall 
also be brought and terminated at ABS Huts. 

3.0  Location Box/apparatus case foundations 

a. The apparatus case shall be installed as per cable core plan by Excavation of Pit, 
Casting foundation as per SCR Drawing No. 5781. The top surface of the 
foundation shall normally be at rail level in a plain area. For all location box 
foundations strengthening of foundation with stone pitching shall be done up 
to a height of 40 cm covering an area of one meter around the Location box 
foundation. The foundation shall be lime washed with two coats after 
completion of erection of location box. 

b. New separate location boxes shall be cast for each new signal location. Where 
two new signals of the same direction are located at a distance less than 10 mts 
, the same location box can be used for both signals. Separate Location Boxes 
shall be provided for each Home Signal. New separate location box shall be cast 
for each MSDAC DP location. Where MSDAC DPs are located at a distance more 
than 20 mts 

c. The apparatus case shall be painted with one coat of primer after preparing the 
surfaces smooth by emery paper polishing. The apparatus case shall be painted 
with two coats of aluminium paint on outer surface and two coats of white 
paint inside. The paints shall be of make Berger / Asian / British / JSW etc. 

d. Supply & Fixing of Teak wood Reapers / Teak wood Block / 10 mm hylam sheet, 
Cable termination, Supply and fixing of 1 Way / 6 Way terminal / WAGO 
Terminal, Supply and fixing of Fuse blocks and fuses, wire coils, relays, earthing 
and earth connections. All signalling cables shall be terminated on ARA 
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terminals. For terminating the cables, a hylam sheet of 10 mm thickness / teak 
wood reapers of size 75mm x 20mm, 25mm x 20mm, 50mm x 50mm with two 
coats of wood primer as per requirement shall be provided inside the location 
box. The size of the hylam sheet shall be such that it covers the full open space 
below the relay frames in the location box. Gland Plate as per SCR Drawing no. 
5774, earthing of Location Box / equipment, anti-tilting arrangement for 
equipment and all other associated work required to complete the work is in 
the scope of work. 

e. All the underground cables shall be provided with punched name plates 
showing Drum No, total no. of cores, and from and to details etc. Location box 
particulars in prescribed format, shall  be printed on a good quality flute board and 
fixed in the location box. 

f. The apparatus case in which any equipment like MSDAC / DCDP / Charger need 
to be kept shall be provided with teak wood planks of size 940 X 470 X 20 mm 
neatly finished and applied with two coats of wood primer. 

g. The apparatus case in which any relays need to be fixed shall be provided and 
fixed with powder coated relay fixing frame of size 940mm x 150mm and made 
of MS angle of 25mm x 25mm x 3mm. the frame shall be painted with two coats 
of paint. 

h. A cable loop pit of size not less than 1mtr depth and 1.5 mtr diameter shall be 
made near every location box and a loop of 6 to 8 mtr of each cable shall be 
coiled and kept in the pit. Individual cable coils shall be tied with released cable 
pieces and kept in the pit on top of the other, if multiple cables are to be 
terminated in the same location box. The loop pit shall be refilled and rammed. 
In any case the depth of the top most cable shall not be less than 1 mtr 

I. Stone pitching around all location boxes, tie bar fencing in urban areas and 
miscreant activity prone areas as decided by authority engineer is in the scope 
of the project. 

j. The location box shall be painted and numbered as per the existing practice of 
SCR. To the extent possible, location Boxes shall be pre-wired at a central 
location and erected on foundations. For ease of maintenance, the wiring and 
terminations shall be uniform throughout the section. Infringement particulars, 
earth resistance particulars of Location box shall be painted on the track side of 
the location box. 

4.0 Signal   foundations 

a. New foundations shall be cast for all the automatic/semi-automatic signals, 
including existing 4 aspect signals.  

b. The signal foundation shall be casted as per SCR DRG No. 5772 for signal on one 
side of the track and as per DRG No. RDSO/M-00011/R4 for signals in between 
tracks which are likely to infringe as per IRSOD. The top surface of the signal 
foundation shall normally be at rail level. Strengthening of signal foundation 
shall be done for all those signals whose foundation is not surrounded by 
rammed earth on all four sides for at least 40 cms width 

c. The complete signal unit with all accessories like ladder, stage, ladder shoe and 
signal hood etc., shall be erected duly taking all safety precautions and adhering 
to IRSOD. The signal unit shall be fixed with a “X” marker (signal not in use 
indication) made of hardwood of size 1000mm x 100mm x 20mm till it is 
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commissioned. The cross bar shall be painted white as per IRSEM and fixed with 
suitable MS flat clamp. 

d. The signal post shall be suitably plumbed to make it straight. The Gap between 
CLS Base and Signal Post shall be filled with glass wool and lead sealed. 

e. The complete signal shall be painted with two coats of Enamel / Aluminum 
paint after preparing the surfaces smooth by emery paper polishing. The signal 
infringement distance shall be painted on the signal surface base towards the 
track side. The paints shall be of make Berger / Asian / British / JSW etc. 

f. Signal post height shall be 3.6 mtrs or higher as per site conditions to achieve 
required visibility. Necessary offset brackets shall be provided wherever 
required to achieve visibility as per IRSEM. 

g. A cable loop pit of size not less than 1 mtr depth and 1.5 mtrs diameter shall 

be made near every signal and a loop of 6 to 8 mtrs of each cable shall be 

coiled and kept in the pit. Individual cable coils shall be tied with released 

cable pieces and kept in the pit on top of the other, if multiple cables are to 

be terminated in the same signal. The loop pit shall be refilled and rammed. 

In any case the depth of the top most cable shall not be less than 1 mtr. The 

tail cables shall be taken through the foundation, signal post and terminated 

in the signal unit using 6 way terminals. The wiring from 6 way terminal to 

signal LED shall be carried out using adequate dia. flexible PVC pipe and 28/0.3 

mm copper wire with lugs of suitable size 

h. For the Colour Light signals in the RE area which are coming in the infringing 
zone, screening arrangement as per SCR Drawing No.5767 shall be provided. 
The screen shall be made of MS wire-mesh and shall be fixed on MS angles of 
size 25mm x 25mm x 6mm with suitable fixing clamps, bolts and nuts and 
painted with one coat of red oxide and two coats of black paint of make Berger 
/ Asian / British / JSW etc. 

i. Route Indicators shall be mounted on the top of the signal post firmly. The tail 
cables for route indicators shall be taken through signal post without any 
damage to the insulation and armour, skinned and terminated on route 
indicators. Route indicators shall be wired with 28/0.3mm copper wire as per 
the approved circuit diagram. Hoods shall be fixed properly and examined 
during day time and if required extension of hoods shall be made to have 
proper visibility. 

j Calling on signals/ ‘A’ marker/‘AG’ marker/ Shunt signals shall be fitted on the 
signal posts at required height using suitable off-set brackets. Suitable hole 
shall be drilled on the signal post to bring the cable/jumper wires with 
minimum outside exposure. The cable/ jumper wires shall be taken to calling 
on signal/ ‘A’ marker/‘AG’ marker/Shunt signal through suitable steel hose 
pipes and wired. The calling on signals shall be provided with ‘C’ marker and 
‘Automatic signals with ‘A’/‘AG’ marker. Number plates to be fixed and painted 
as per the standard practice of South-Central Railway 

k In Case of signals with horizontal clearance less than 2.36 mtrs from the nearest 
track centre, blanking arrangement shall be provided as per IRSOD. The ladder 
of the signal shall be blanked off to a height of 300 mm between 2060 mm and 
2360 mm above rail level using MS plate not less than 8 mm thickness. The end 
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portions of the plate shall be rounded off and no sharp edges shall be 
protruding. The plate shall be painted with two coats of black colour. The signal 
post shall be painted as per Annexure 19-A1of IRSEM. The paints shall be 
Berger/ Asian/ British/ JSW make. 

L “Entering into Automatic Block Territory” & “Entering into Absolute Block 
Territory” boards of size 1000mm X 600mm X 3mm shall be provided as per SIP. 

5 Power supply arrangements  

           a Integrated power supply for ABS huts shall be supplied and installed as 

per scheme (annexure 21) plan attached with tender document. 

      b The existing power supply arrangements need to be augmented to suit 

the requirements for commissioning ABS system. 

6 LC gates 

a The existing interlocked gates are to be integrated with ABS system by 

carrying out necessary circuit alterations in the existing LC gate circuits. 

b Approach Warning System as per SCR Drawing No. 5784 (Annexure 9) 

shall be provided for all LC gates in the block section to warn the 

Gateman of the approaching trains. The AWS system shall be designed 

to give audio warning & visual indication of any approaching train to 

the Gateman. The AWS system shall be effective for all lines of the 

section in both UP , DN and UD directions. System shall trigger an audio 

buzzer and indication at a distance of 4.0 Kms from the LC Gate. 

Additional cables and hardware required are in the scope of work. 

7 Indoor wiring 

i The contractor shall submit equipment disposition plan / floor plan of 

the ABS hut, Relay room, LC gate hut indicating the position of various 

equipment and racks for the approval of Authority Engineer. Equipment 

layout, relay positioning, cable terminations, fuse positioning and 

wiring shall be identical in all ABS huts and location boxes throughout 

the project. 

ii All the contacts of relay shall not be used, at least one front contact and 

one back contact shall be kept as spare for future requirements. 

iii Relay bases of only the correct configuration shall be used. Under no 

circumstances, configuration of bases shall be disturbed.  

iv All the material required for carrying out indoor wiring at ABS huts, 

Panels and existing relay rooms such as Q-style / metal to metal relays, 

wiring material, Automatic Fuse changeover system, relay racks, cable 

termination racks, power Racks, ladders, 6 way / 1 way / WAGO 

terminals, wire coils, lugs, indoor cable, fuse blocks, fuse links, LVR etc. 

is in the scope of work. 
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v Wiring shall be done as per approved circuits and practices adopted in 

South Central Railway. All the wiring should comply with the EI / ABS 

(equipment) OEM checklist, latest RDSO TANs. All wiring is to be 

properly bunched with lacing twine or cable ties. 

vi Newly laid outdoor signalling cables shall be terminated on cable 

termination racks of approved design in the ABS huts / relay rooms / LC 

gates. 

vii Details of wires / cables to be used for various types of indoor wiring is listed 

below: 

a) Relay to relay, relay to cable termination rack, relay to fuse blocks: 

16/0.2mm wire coils ATC as per IRS S76/89 Amendment No.2 or latest. 

b) Power supply wiring: 35 sq.mm (277/0.4 mm)/10 sq.mm wire coils 

(140/0.3 mm) as per IRS S76/89 Amendment No.3 or latest according to 

load calculations / OEM recommendation. 

c) Relay rack to panel: 60 core indoor cable as per IRS-S-76/89 Amendment-

2 or latest / signalling cable as per specification IRS 63/2014 Rev 4 or latest. 

d) Earthing: Multistrand copper conductor of appropriate dia. shall be used 

for connection of equipment / earth bus bar as per RDSO code of practice 

for earthing. 

e) Data logger wiring: i) Tag Block to data logger: 60 core indoor cable as per 

IRS-S-76/89, Amendment-2 or latest. ii) Relay to Tag Block 16/0.2mm wire 

coils ATC as per IRS.S76/89 or latest. 

f) MSDAC, USFBI, FN MUX, EI: as per OEM recommendations. 

viii All the flexible wires shall be terminated using suitable size lugs. These lugs 

shall be crimped and soldered. Wire identification tags / sleeves / Ferrules of 

insulation material shall be provided at both ends of the wire with terminal 

particulars printed on it. Soldering shall be carried out as per Para 19.1.2 of 

IRSEM.At fuses i.e., on busbar side, wiring shall be in ring fashion. 

ix Relay name and number shall be painted / printed on the relay racks as 

per the standard practice (both in front and rear side of each relay) and 

CT rack termination particulars, fuse particulars shall be painted / 

printed on the CT rack / power rack in addition to the details displayed 

on the nearby wall. 

x Relays flashing shall be done before plugging in the relays and flashing 

readings shall be recorded. 

xi Testing of wiring shall be in accordance with the IRSEM Para 19.8.5. 

First testing shall be carried out by the Competent Engineer of the contractor 
before offering for testing to railways. Testing shall be offered to railways at 
two stages: 
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Stage 1: Wire to wire test with buzzer before 
soldering Stage 2: Wire to wire test with buzzer 
after soldering 

The wiring will be tested separately by SSE & Officer nominated by Authority 
Engineer at each stage. Different colour ink shall be used for marking during 
testing at different stages. 

Necessary manpower required for testing of circuits by SSE & Officer 
shall be arranged by the contractor. 

xii Supply, wiring, testing and commissioning of Fuse Auto Changeover 

system at ABS huts as per RDSO specification RDSO/SPN/209/2012 Ver. 

2 or latest. Potential free contacts of remote sensor / alarm unit of the 

fuse automatic changeover unit shall be wired to datalogger. 

xiii Earth Leakage Detectors as per RDSO specification RDSO/SPN/256/2002 or 

latest shall be provided at each ABS hut and all external power cables shall be 

connected to Earth Leakage Detector. The power cables of either side of the 

ABS hut shall be connected to different channels. 

Pre commissioning checklist and OEM installation certificate shall be 

prepared and submitted. All the power cables shall be in healthy 

condition as per earth leakage detector set values. Potential free 

contacts of Earth Leakage Detector shall be wired to data logger. 

xiv All the cable entries shall be closed properly using concrete / Silica Gel or any 

other compound to avoid entry of rodents or cable theft. 

xv Arrangement shall be made by way of proximity switch or any other means to 

monitor the opening of ABS hut through data logger. 

xvi Required alterations in the existing knob type panels / push button 

panels shall be carried out to suit Automatic Block Signalling in the 

section and in the scope of the work. 

xvii Powder coated Aluminium ladder as per SCR Drawing No. 5769 

required for drawing different types of cables shall be supplied and 

installed by the contractor. In case of alterations at EI stations, the 

ladder shall match with the already available ladder in the relay room. 

xviii Suitable arrangements shall be made in the relay rack for fixing 

condenser and resistance units as per the circuit design requirement. 

Letter painting shall be made against each unit to identify the circuit for 

which it is used. 

8 Outdoor wiring 

i The contractor shall submit location box particulars with equipment 

disposition, fuse, termination details and outdoor wiring diagrams for 

the approval of Authority Engineer. Equipment layout, relay 
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positioning, cable terminations, fuse positioning and wiring shall be 

identical in all location boxes throughout the project. Wiring shall be 

designed to improve the reliability by paralleling of contacts. 

ii The installation in location boxes and wiring shall be done as per the approved 

wiring diagrams. 

First testing shall be carried out by the Competent Engineer of the 

contractor before offering for testing to railways for final testing. The 

contractor has to arrange for necessary manpower for the testing of 

circuits / functional testing by railway officials. 

iii Wherever necessary, the existing tail cables of signals/Location Boxes 

shall be released from the existing signals / Location Boxes and new tail 

cables shall be drawn to the functions and terminated as per approved 

scheme. This work shall be planned in such a way that disconnection 

required is either nil or bare minimum. If felt advantageous, new 

foundations shall be casted for signals to eliminate the need for 

disconnections. 

iv a) All the flexible wires shall be terminated using suitable sized lugs. These 

lugs shall be crimped and soldered. Wire identification tags / sleeves / 

Ferrules of insulation material shall be provided at both ends of the wire 

with terminal particulars printed on it. Soldering shall be carried out as per 

Para 19.1.2 of IRSEM. 

b) At fuses i.e., on the busbar side, wiring shall be in ring fashion. 

c) All cables to be clamped properly using Cable Gland Plates. 
vi Consequent to introduction of new circuits or alterations to existing circuits in 

apparatus cases / CTBs, new nomenclature should be painted on the cable 

sleeve. And also, the new particulars / corrections to existing particulars shall 

be painted/ printed/ displayed on the inner side of the doors. 

9 Electronic interlocking 

i Supply of hardware, alteration of Interface Circuits / Application Logic / 

VDU layout duly certified by OEM, wiring, loading of the software, FAT, 

SAT and commissioning of alteration in EI system for Automatic Block 

Signalling. The logic and interface circuits of the alterations duly 

certified by OEM shall be submitted for approval. 

ii Design, wiring, testing, energization, preparation of pre-commissioning 

checklists and commissioning involved in the alterations of EI shall be 

executed by Competent Engineers of OEM. Factory Acceptance Test 

and Site Acceptance Test shall be conducted as per RDSO guidelines and 

as per instructions of Authority Engineer. Contractor shall prepare and 

submit documentation for TSAA and NI readiness for the approval of 
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competent authority. 

iii FAT and SAT shall be carried out as per Railway Board letter No. 

2017/SIG/3/85th SSC dtd 04.12.2018 or latest. FAT, SAT and 

correspondence testing is to be first carried out by the OEM with 

Competent Engineers before offering to Railways. All the necessary 

arrangements for FAT, SAT such as wiring, interface equipment, 

simulation panel, manpower needed for testing shall be arranged by 

the contractor. 

iv The EI alteration shall be carried out in the working electronic 

interlocking system and these alterations need to be carried out in the 

Traffic blocks / Disconnection. The contractor has to arrange for 

sufficient manpower required to complete the work within the allotted 

time. 

v The work is planned to be commissioned in different phases. Phase 

alterations shall be required to be carried out in the Electronic 

Interlocking at following stations. Alterations to be carried out in both 

the phases is part of the work. 

10 Multi Section Digital Axle Counters (MSDAC): 
 

i Detailed design showing system architecture with separate evaluators 

for main & redundant systems of UP, DN and UD lines, showing the 

locations of evaluators, power supply arrangement, and placement of 

DPs shall be submitted by the contractor for approval of railways, which 

shall be based on the approved ABS System configuration attached   

ii Installation of Central Evaluator in the relay room / ABS hut and wiring from 

CT rack to Central Evaluator, installation of the reset box, LV box, power 

supply, all other materials and work required to make the system functional 

and to integrate with the ABS system is in the scope of work. 

Separate track clearance relay shall be picked up for each main and redundant 

track section. 

Evaluators shall be interconnected with main and redundant OFC with 

auto changeover facility. However, during emergencies it shall be 

possible to connect these evaluators on 6 Quad cable also. Necessary 

hardware required for auto changeover from OFC to OFC and for 

manual changeover from OFC to 6 Quad is in the scope of work. 

iii MSDAC Evaluators shall be networked to monitor from divisional signal 

control room. All hardware & software required for networking shall be 

in the scope of the project. 

iv The resetting provision for MSDAC shall be as per the approved design. 

It shall have both auto reset, supervisory reset & manual reset 
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provision. All resets shall be of preparatory type only. Common reset 

box for all track sections kept at the dispatch station and a co-operation 

button kept in the reception station shall enable this operation. 

 Supervisory Reset: 

a) Supervisory Reset shall be as per Annexure 20 -A1 of IRSEM and 

configured as per the Approved SIP. Successful bidder shall submit the 

scheme of supervisory reset and Circuits for the approval of Authority 

Engineer. 

b) Supervisory sections shall be configured for main and redundant DPs 

independently. 

c) Supervisory sections shall be configured independently for UP line and 

Down Line in case of Double line Sections and UP line, Down Line and 

U/D line for triple line sections. 

d) SUPR shall be picked up separately or can be programmed in the 

MSDAC Evaluator as per OEM requirements and SUPR relays (if picked 

up externally) shall be proved in the datalogger. 

e) Two Automatic Block Sections shall be Configured as one Supervisory 

section after LSS and In the remaining Automatic Block Signalling 

Sections Maximum of Three Automatic Block Signalling sections shall 

be configured in one supervisory section for reset. 

f) There should be an overlap of one Automatic Block Signalling section 

in each supervisory section. 

LC gate holding DP’s shall be covered in the concerned Supervisory 

section. 

v Separate quad cable shall be laid for Main & Redundant DPs, in UP line, 

DN Line and UD line as per system configuration attached as Annexure-

28. 

vi Earthing arrangements for MSDAC Evaluators and DPs shall be as per 

OEM recommendations. 

vii Deflector plates are to be installed on both sides of detectors for 

protection. 

viii Event logger with diagnostic feature shall be provided at each station of the 

Project and signal control room of the division. Details of Event logger (In-Built) 

& portable diagnostic terminal with monitoring software shall be as below: 

a) Event logger Diagnostic software for each station / auto section. 

b) Event logger Diagnostic PC as per following specification: 

(i) Processor: Intel Core i7, 3.1GHz Processor or Higher 

(ii) RAM: 8 GB 

(iii) HDD: 1 TB SATA (Minimum) 

(iv) Ports: 2 USB-2, 2 PCI slot 

(v) Screen: 15.4" 1920 x 1080 LED or better. 
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(vi) Network interface: Integrated 10/100/1000 Gb E LAN 

(vii) Wireless: 802.11a/b/g/n Wi-Fi and Bluetooth 

(viii) Keyboard & Optical mouse 

(ix) Built in camera and Bluetooth 

(x) RS-232 Compatible in-built Modem 
OS: Windows 11 or better 

ix Wiring, installation and commissioning shall be carried out by 

Competent Engineers of OEM. Pre-Commissioning checklists and OEM 

installation certificates shall be prepared and submitted. 

x Warning boards with Retro Reflective High intensity film (IS 9002 certified for 

consistent quality with minimum guarantee life of 5 years) of yellow 

background and Black letters of suitable size reading “Un insulated Trolleys & 

DIP Lorries Prohibited. TT Machine Driver! Beware of Axle Counter” in bilingual 

format of size 1000mm X 600mm X 3 mm shall be provided on either side of 

each MSDAC DP with concrete base of size 300mm X 300mm X 300mm. 

This board shall be made up of Aluminium alloy sheet of thickness 0.25 

to 0.30mm with 3mm x 25mm M.S flat welded at the borders and fixed 

to MS angle of size 75mm x 75mm x 6mm of 3 mts length with nut and 

bolt. Minimum reflectivity of Retro Reflective High intensity film shall 

be 250 for black / yellow and must be able to withstand the climatic 

tests as per IS9000. 

xi MSDAC Networking – Functional Requirements 

1. All MSDAC Evaluators shall be networked and shall be able to 

monitor from the Divisional test room. 

2. A dash board with GUI shall be provided 

3. There shall be a pop up window with audio and visual alarms for 

following failures 

a. Evaluators 

b. Detection Points 

c. Networking Devices 

d. Individual modules in evaluators 

4. It shall be possible to extract following exception reports track 

section wise, block section wise or any combinations thereof 

a. Number of soft resets initiated 

b. Number of hard resets initiated 

c. Number of supervisory resets initiated 

d. Alarms generated in the evaluators 
Event logs 

11.0  UFSBI 
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a.   UFSBI equipment, as per the system configuration of SCR attached as 

Annexure 28, along with other required items conforming to IRS: S- 104/2012, 

ver. 0 with latest amendment    with Pre-wired cabinets, automatic media 

changeover system, secondary modem along with other accessories as Input/ 

Output gatherer for exchange of information of signal aspects, track occupancy 

information and any other Vital / Non-Vital information between ABS huts-

Stations, ABS Huts- ABS huts and ABS huts-LC gates etc shall be supplied 

,installed and commissioned. 

b. USFBI shall be wired, installed and commissioned by Competent Engineers of 

OEM. Pre commissioning check lists shall be prepared and signed by an 

authorised representative of OEM  

c. The arrangement of equipment shall be as per the configuration diagram for 

UFSBI ,attached with the tender document as annexure 43. 

d The following spares shall be supplied with each pair of UFSBI . 

1 Input Card DES/UFSBI/INPUT 1 Nos  

2 CPU Card 1 Nos 

 3 Output Card DES/UFSBI/CPU 1 Nos 

 4 COMMCARD 1 Nos  

5 DC-DC Converter 1 Nos  

6 Reset Box 1 Nos  

7 MODEM 1 Nos  

8 6UMotherboard 1 Nos  

9 Auto Changeover Modem 1 No 

12 
 

Earthing: 

i All the equipment viz. apparatus cases, signal posts, MSDAC, UFSBI/ FN MUX, 

Power supply equipment, IPS, Power panels, outdoor cables, all indoor 

equipment and LC gate equipment etc. shall be earthed as per OEM 

recommendations, SCR practice, IRSEM, IR Telecom Manual and ACTM. 

ii Earthing of Location boxes & Signals 

a) Earths as per SCR Drawing No. 5775 shall be provided for all Signals, 

Location boxes. All nuts / bolts used to connect MS Flat to function and MS 

Flat welded to earth electrode shall be galvanized. 

b) The earth resistance achieved shall not be more than 10 Ohm. Additional 

Earths shall be provided and paralleled if required to achieve final earth 
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resistance of less than 10 ohms. 

c) Earth Chamber shall be filled with River sand / Robo sand. 
Earth resistance value shall be painted on the function with date of 

measurement 

iii Earthing of Cables 

 
 

 

a) All the signalling and telecommunication cable armours shall be earthed 

properly. Both Sheath & Armour of Main cables are to be earthed. All cable 

armours shall be soldered with released cable copper conductors of 

required length and the other end of the conductors shall be connected to 

Cable gland plate. Armour of OFC shall be earthed at both ends. 

6Q cable armour, sheath and screen shall be earthed at both ends. 

iv Earthing at ABS Huts 

 One ring earth, containing not less than four maintenance free earths as per 

SCR Drawing No. 5776 and 5777 shall be provided at each ABS hut. All four 

earth pits shall be interconnected using 35 x 6 mm GI flat duly welded. The 

earth resistance of ring earth shall be less than 1 ohm. 

If the desired earth resistance is not achieved, additional earth pits shall be 

provided till earth resistance of less than one ohm is achieved. The distance 

between two earth pits shall not be less than 3 mtrs in any case. Internal and 

external connections to earth pits, earth bus bars and various equipment in ABS 

hut shall be as per SCR Drawing No. 5776 and 5777. All materials viz. wire coils, 

copper bus bar, copper strip, exothermic welding materials etc. is in the scope 

of the project. 

v Class A Lightning Protection 

 The class A protection shall be given by installation of "FRANKLIN ROD" as per 

NFPA- 780 Standards. Installation to be done as per SCR Drawing No.5777. It 

also includes connection of down conductor with Franklin Rod and running of 

down conductor through PVC pipes and connecting the same to nearby earth 

electrode. All material required for installation to be supplied by the 

contractor. 

vi Electrical Earth 

 Separate earths for electrical wiring of ABS hut and ATs shall be provided as 

per code of earthing for electrical installations. 

13 Indications display systems in station & ABS huts 
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a Indications of signals aspects, track occupation, incoming and outgoing YR’s 

status of entire automatic block sections adjoining the station shall be 

displayed on a separate VDU of size 55” for each block section at station. VDU 

shall be a commercial grade LED screen of Sony / LG / Samsung / Toshiba / 

Panasonic make along with an industrial grade PC. VDUs shall be fixed at a 

visible distance from the point of operation of signalling gears by making 

suitable fixing arrangements preferably by a floor mounted stand. 

The scheme for the above display system shall be submitted for approval. 

Indication at Station shall be provided as described below: 

 

 

SNo   Indication required     Purpose  

1 All The aspects of the signals 

controlled from the hut including A 

/AG markers 

For the maintainer to have 

information during failure 

rectification 

2 Track sections (main & Redundant) For the maintainer to have 

information about the track 

section failures 

3 Resetting indications of main and 

redundant track sections 

For maintenance 

 
b All software, hardware, networking equipment, cables, power supply etc. 

required to make the display system functional and to integrate with the ABS 

system shall be arranged by the contractor. 

c An indication panel of approved size shall be provided at each ABS hut for 

displaying the status of automatic signal aspects, track section occupation 

status controlled from the ABS hut. Indications of incoming YR’s and Outgoing 

YR’s shall be provided on the indication panel. Indications of supervisory 

sections shall be provided on the indication panel.  

14 Fire Alarm & Detection System 

i  The fire alarm and detection system must be supplied as per RDSO Spec. No.  

RDSO/SPN/217/2016, Ver. 2.0 or latest. 

ii Supply must be done through RDSO approved vender only. Inspection of materials to  

be done by RDSO. 
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iii Firm must supply all sensors and equipment listed in para 2.1 of the RDSO  

specification. This includes Multi Sensor, Aspirating type smoke detector, Linear Heat  

Detector, manual call point, Control unit, GSM/cellular module, cables, relay, audio  

visual alarm etc. as per the specification. Ten nos of sensors must be installed in each 
ABS Hut. 

iv Left Blank 

v Left Blank 

vi The installation of equipment is to be done by OEM or its authorised representative  

only. RDSO pre-commissioning Checklist to be prepared with Railway Representative  

and is to be submitted before commissioning. 

vii All the accessories and material required for installation & commissioning of Fire Alarm 

System shall be arranged by contractor 

viii Two nos of Fire Extinguisher of CO2 type (Capacity Minimum 5 KG)  shall be supplied 

and installed at all ABS Huts both at Station Section & Block Section. 

15.0 OEM’S SITE INSTALLATION CERTIFICATE: 
OEM certification for the installation before commissioning to be issued for each 
of the equipment meticulously: (as applicable) 
(a) EI; (b) SSDAC / MSDAC/HA-SSDAC; (c) UFSBI / BPAC; (d) AFTC; (e) IPS; (f) DATA 

LOGGER ,(g) Class A  Protection /Ring Earth  

(b) OEM is required to issue “Site Installation Certificate” addressed to CSTE of the 

Railway, as per format given at Annexure-40. 
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Part -F 

General Conditions of Contract 

 
 

 

 

 

 

 

 

 

 

 

PART I 
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Instructions to Tenderers (ITT) 

1.0 Applicability: These instructions and conditions of contract shall be applicable           

             for all the tenders and contracts of railways for execution of ‘Works’ as defined    

             in   GFR 2017. 

1.01  Order of Precedence of Documents: In a contract agreement, in case of any difference, 

contradiction, discrepancy, with regard to conditions of tender/contract, specifications, 

drawings, Bill(s) of Quantities etc., forming part of the tender/contract, the following 

shall be the order of precedence: 

i. Letter of Award/Acceptance (LOA) 

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents, if 

applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents, if applicable in the 

contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or 

as otherwise specified in the tender documents. 
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1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the 
Standard General Conditions of Contract which are referred to herein and shall be 
subject to modifications additions or suppression by Special Conditions of Contract 
and/or Special Specifications, if any, annexed to the Tender Forms.  

 
1.2 Definition: In these Instructions to Tenderers, the following terms shall have the 

meanings assigned hereunder except where the context otherwise requires: 

(a) “Railway” shall mean the President of the Republic of India or the administrative officers 

of the Railway or Successor Railway authorized to deal with any matter, which these 

presents are concerned on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and 

control of the Zonal Railway/Production Unit and shall also include Addl. General 

Manager, General Manager (Construction) and shall mean and include their successors 

of the Successor Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of 

Railway and shall also include Chief Engineer (Construction), Chief Electrical Engineer, 

Chief Electrical Engineer (Construction), Chief Signal & Telecom Engineer, Chief Signal & 

Telecom Engineer (Construction), Chief Mechanical Engineer and shall mean and include 

their successors of the Successor Railway. 

(d)   “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal 

Railway and shall mean and include Divisional Railway Manager of the Successor 

Railway. 

(e)   “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal & 

Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in 

executive charge of the works and shall include the superior officers, both Open Line 

and Construction Organisations, of Engineering, Signal & Telecom, Mechanical and 

Electrical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior 

Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior 

Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional 

Mechanical Engineer and shall mean & include the Engineers of the Successor Railway. 

(f)   “Tenderer” shall mean the person / firm / co-operative or company whether incorporated 

or not who tenders for the works with a view to execute the works on contract with the 

Railway and shall include their representatives, successors and permitted assigns. 

(g)    “Limited Tenders” shall mean tenders invited from all or some contractors on the 

approved or select list of contractors with the Railway. 

(h)   “Open Tenders” shall mean the tenders invited in open and public manner and with 

adequate notice. 
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(i)  “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set 

forth in the tender forms and required to be executed according to the specifications. 

(j)   “Specifications” shall mean the Specifications for Materials and Works of the Railway as 

specified under the authority of the Ministry of Railways or Chief Engineer or as 

amplified, added to or superseded by special specifications if any, appended to the 

Tender Forms. 

(k)    Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 

Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer 
from time to time, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 
Director General/ Central Public Works Department, Government of India, New 
Delhi, as adopted and modified by the Railway under the authority of the Chief 
Engineer from time to time, updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents. 

 (l)     “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed 

to the Tender Forms. 

(m)  “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having 

more than 3 years’ experience in the relevant field of construction work involved in the 

contract, duly approved by the Engineer. 

(n)   Date of inviting tender shall be the date of publishing tender notice on IREPS website if 

tender is published on website or the date of publication in newspaper in case tender is 

not published on website.  

(o)   “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 

with respective quantities. 

1.3  Words importing the singular number shall also include the plural and vice versa where 

the context requires.  
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CREDENTIALS OF CONTRACTORS 
 

2.  Application for Registration and Approved list of contractors: 

2.1 Works of construction and of supply of material shall be entrusted for execution 

to contractors whose capabilities and financial status have been investigated and 

approved to the satisfaction of the Railway. A list of approved contractors may 

also be maintained by the Railway. The said list be revised periodically once in a 

year or so by giving wide publicity through advertisements etc. For registration, 

the contractor including a contractor who is already on the approved list shall 

apply to the concerned General Manager (Construction) / Chief Administrative 

Officer (Construction) / Principal Chief Engineer / Principal Chief Signal & 

Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal 

Chief Electrical Engineer/ Divisional Railway Manager, furnishing particulars 

regarding: 

(a)   his position as an independent contractor specifying engineering organization 
available with details of partners / staff / engineers employed with qualifications 
and experience; 

(b)   his capacity to undertake and carry out works satisfactorily as vouched for by a 
responsible official or firm; details about the transport equipment, construction 
tools and plants etc. required for the work, maintained by him; 

(c)   his previous experience of works similar to that to be contracted for, in proof of 
which original certificates or testimonials may be called for and their genuineness 
verified, if needs be, by reference to the signatories thereof; 

(d)   his knowledge from actual personal investigation of the resources of the 
area/zone or zones in which he offers to work; 

(e)   his ability to supervise the work personally or by competent and duly authorized 
agent; 

(f) his financial position; 

2.2 An applicant shall clearly state the categories of works and the 

area/zone/division(s)/district(s) in which he desires registration in the list of 

approved contractors. 

2.3  The selection of contractors for enlistment in the approved list would be done by 

a committee for different value of slabs as notified by Railway.  

2.4 An annual fee as prescribed by the Railway from time to time would be charged 

from such approved contractors to cover the cost of sending notices to them and 

clerkage for tenders etc. Notices shall be sent to them on registered e-mail address 

and registered postal address. 
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TENDERS FOR WORKS 

3. Tender Form: Tender Forms shall embody the contents of the contract 
documents either directly or by reference and shall be as per specimen form, 
Annexure-I. e-Tender Forms shall be issued free of cost to all tenderers. 

 
4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions 

from the drawings or any of the Tender Forms or should he be in doubt as to their 

meaning, he should at once notify the authority inviting tenders. The tender 

inviting authority may, if deemed necessary, clarify the same to all tenderers. It 

shall be understood that every endeavour has been made to avoid any error which 

can materially affect the basis of tender and successful tenderer shall take upon 

himself and provide for the risk of any error which may subsequently be 

discovered and shall make no subsequent claim on account thereof. 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender 

for the due performance with the stipulation to keep the offer open till such date 

as specified in the tender, under the conditions of tender. The Bid Security shall be 

as under:  

 

 
Value of the Work 

 
Bid Security 

For works estimated to 
cost up to ₹ 1 crore 

2% of the estimated cost of the work 

For works estimated to 
cost more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of 
the estimated cost of work beyond ₹ 1 crore 
subject to a maximum of ₹ 1 crore 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall 
be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 
‘Startups’ shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed 
above.  
 

(b)  It shall be understood that the tender documents have been issued to the tenderer 

and the tenderer is permitted to tender in consideration of stipulation on his part, 

that after submitting his tender he will not resile from his offer or modify the terms 

and conditions thereof in a manner not acceptable to the Engineer. Should the 

tenderer fail to observe or comply with the said stipulation, the aforesaid amount 

shall be liable to be forfeited to the Railway. 
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(c)      If his tender is accepted, this Bid Security mentioned in sub para (a) above will be 

retained as part security for the due and faithful fulfilment of the contract in terms 

of Clause 16 of the Standard General Conditions of Contract. The Bid Security of 

other Tenderers shall, save as herein before provided, be returned to them, but the 

Railway shall not be responsible for any loss or depreciation that may happen 

thereto while in their possession, nor be liable to pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or 

submitted as Bank Guarantee bond from a scheduled commercial bank of India or 

as mentioned in tender documents. The Bank Guarantee bond shall be as per 

Annexure-VIA and shall be valid for a period of 90days beyond the bid validity 

period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following 

shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 

(IREPS) while applying to the tender. 

 

ii.The original Bank Guarantee should be delivered in person to the official 

nominated as indicated in the tender document within 5 working days before 

closing date for of deadline of submission of bids (i.e. excluding the last date of 

submission of bids). 

 
iii.Non submission of scanned copy of Bank Guarantee with the bid on e-tendering 

portal (IREPS) and/or non-submission of original Bank Guarantee within the 

specified period shall lead to summary rejection of bid.  

 
iv.The Tender Security shall remain valid for a period of 90 days beyond the 

validity period for the Tender. 

 
*ACS-2 *ACS5 
v.The details of the BG, physically submitted should match with the details 

available in the scanned copy and the data entered during bid submission time, 

failing which the bid will be rejected 

 
vi.The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 

envelope shall clearly bear the identification “Bid for the ***** Project” and shall 

clearly indicate the name and address of the Bidder. In addition, the Bid Due Date 

should be indicated on the right-hand top corner of the envelope. 

 
vii.The envelope shall be addressed to the officer and address as mentioned in the 

tender document. 

 
viii.If the envelope is not sealed and marked as instructed above, the Railway assumes 
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no responsibility for the misplacement or premature opening of the contents of the 

Bid submitted and consequent losses, if any, suffered by the Bidder.  

 
6.  Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied 

himself by actual inspection of the site and locality of the works, that all 

conditions liable to be encountered during the execution of the works are 

taken into account and that the rates he enters in the tender forms are 

adequate and all-inclusive to accord with the provisions in Clause-37 of 

the Standard General Conditions of Contract for the completion of works 

to the entire satisfaction of the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and 

Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 

2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/ 

respective state’s State Goods and Services Tax Act (SGST) also, as notified 

by Central/State Govt.& as amended from time to time and applicable 

taxes before bidding. Tenderers will ensure that full benefit of Input Tax 

Credit (ITC) likely to be availed by them is duly considered while quoting 

rates. 

(a)(iii) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other 

details required under CGST/IGST/UTGST/SGST Act to railway 

immediately after the award of contract, without which no payment shall 

be released to the Contractor. The Contractor shall be responsible for 

deposition of applicable GST to the concerned authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable 

GST from his/their bills under reverse charge mechanism (RCM) and 

deposit the same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be 

signed by the individual legally authorized to enter into commitments on 

their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of the firm made subsequent to 

the execution of the contract. It may, however, recognize such power of 

attorney and changes after obtaining proper legal advice, the cost of which 

will be chargeable to the Contractor. 
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(a)(v)     Contractor shall be liable to pay/refund the amount collected as GST to 

the Indian Railways along with interest and penalties, if any imposed by 

the authorities, in case GST input tax credit of Indian Railways is 

denied/rejected by the tax authorities due to reasons mentioned below 

but not limited to: 

Wrong/incorrect invoices issued by Contractor; 

No-filing of GST returns; 

Non-payment of GST collected from Indian Railways to the authorities; 

Any other non-compliance done by Contractor; 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the 

Indian Railways from and against any and all losses, including loss on account of 

Input Tax Credit and all losses incurred by the Indian Railways relating to or 

arising out of or in connection with any actual or threatened claim, legal action, 

proceedings, prosecution or inquiry by or against the Indian Railways arising out, 

directly or indirectly, of failure by the contractor to comply with the provisions of 

GST and related laws, or based upon or arising from any failure by the Contractor. 

Retention Money: Any payment liable to be paid by Indian Railways to contractor 

against the goods or services or both supplied by such contractor to Indian 

Railways shall be kept on hold in case supplier makes any non-compliance of any 

of the GST law provisions including non-reporting of invoices in GST returns. 

Such payment shall be released after proper verification of records and availability 

of ITC to Indian Railways as per provisions of GST Law. 

6.1 The tenderers shall submit a copy of certificate stating that all their 

statements/documents submitted along with bid are true and factual. Standard 

format of certificate to be submitted by the bidder is enclosed as Annexure-V. In 

addition to Annexure-V, in case of other than Company/Proprietary firm, 

Annexure –V(A) shall also be submitted by each member of a Partnership Firm / 

Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc. as the case may be. Non submission of above certificate by 

the bidder shall result in summarily rejection of his/their bid. It shall be 

mandatorily incumbent upon the tenderer to identify, state and submit the 

supporting documents duly self-attested/digitally signed by which they/he is 

qualifying the Qualifying Criteria mentioned in the Tender Document.  

           *ACS-2            *ACS-6 
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CONSIDERATION OF TENDERS 

7.  Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite 

tenders for any of Railway work or works or to invite open or limited tenders and 

when tenders are called to accept a tender in whole or in part or reject any tender or 

all tenders without assigning reasons for any such action. In case if tender is accepted 

in part by Railway administration, Letter of Acceptance shall be issued as counter offer 

to the Tenderer, which shall be subject to acceptance by the Tenderer. 

7A. Two Packets System of Tendering: With a view to assess the tenders technically 

without being influenced by the financial bids, 'Two Packets System of tendering' shall 

be adopted wherein tender documents provide for the same. 

7B. Pre-Bid Conference: Intenders having advertised value more than Rs 50 Crore or as 

mentioned in the tender document, Railway shall conduct Pre-Bid Conference(s) with 

the prospective bidders. 

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, 

as amended from time to time, shall be followed for consideration of tenders. 

7D. Permission to Bid for a bidder from a country which shares Land boundary with 

India: Any bidder from the countries sharing a land border with India will be eligible 

to bid in any procurement of works (including turnkey projects) only if the bidder is 

registered with the Competent Authority. The Competent Authority for registration 

will be the Registration Committee constituted by the Department for Promotion of 

Industry and Internal Trade (DPIIT), Government of India. For interpretation of this 

para, Department of Expenditure, Ministry of Finance, Government of India 

letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 

7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-

qualification of the Tender, the Railway may, at its discretion, ask any Bidder for a 

clarification of its Bid.  Any clarification submitted by a Bidder that is not in response 

to a request by the Railway shall not be entertained or considered. The Railway request 

for clarification and the response of the bidder in this regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time 

communicated in the Railway request for clarification, the bid shall be evaluated as 

per the documents submitted along with the bid. 

8.  Execution of Contract Document: The Tenderer whose tender is accepted shall be 

required to appear in person at the office of General Manager/General Manager 

(Construction), Chief Administrative Officer (Construction), Divisional Railway 

Manager or concerned Engineer, as the case may be, or if tenderer is a firm or 

corporation, a duly authorized representative shall appear (there would be no need 

for appear in person if agreement is signed digitally) and execute the contract 
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agreement within seven days of notice from Railways that the Contract Agreement 

is ready.  Failure to do so shall constitute a breach of the agreement affected by the 

acceptance of the tender. The Contract Agreement shall be entered into by Railway 

only after submission of valid Performance Guarantee by the Contractor. In such 

cases the Railway may determine that such tenderer has abandoned the contract and 

there upon his tender and acceptance thereof shall be treated as cancelled and the 

Railway shall be entitled to forfeit the full amount of the Bid Security and other dues 

payable to the Contractor under this contract. The failed Contractor shall be debarred 

from participating in the re-tender for that work.  

9.  Form of Contract Document:  Every contract shall be complete in respect of the 

document it shall so constitute.  Not less than 2 copies of the contract document shall 

be signed by the competent authority and the Contractor and one copy given to the 

Contractor (there would be no need of signing two copies if agreement is signed 

digitally). 

(a)  For Zone Contracts, awarded on the basis of the percentage above or below the 

applicable chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of 

financial year, the contract agreement required to be executed by the tenderer whose 

tender is accepted shall be as per specimen form, Annexure-II.  During the currency of 

the Zone Contract, work orders as per specimen form Annexures-III, for works not 

exceeding ₹5,00,000 each, shall be issued by the Divisional Railway Manager / 

Executive Engineer under the agreement for Zone Contract. 

(b)  For contracts for specific works, the contract document required to be executed by 

the tenderer whose tender is accepted shall be an agreement as per specimen form 

Annexure- IV.  
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ANNEXURE - I 

____________ RAILWAY 

TENDER FORM (First Sheet) 

Tender No. ____________________ 

Name of Work ___________________________________________________ 

To 

The President of India 

Acting through the _____________________________ Railway 

I/We ____________________ have read the various conditions to tender attached 
hereto and agree to abide by the said conditions.  I/We also agree to keep this offer open 
for acceptance for a period of ________ days from the date fixed for closing of the tender 
and in default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We 
offer to do the work for _______ Railway, at the rates quoted in the attached bill(s) of 
quantities and hereby bind myself/ourselves to complete the work in all respects within 
____________ months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General 

Conditions of Contract, with all correction slips up-to-date and to carry out the work 

according to the Special Conditions of Contract and Specifications of materials and works 

as laid down by Railway in the annexed Special Conditions/Specifications, Standard 

Schedule of Rates (SSOR) with all correction slips up-to-date for the present contract. 

3. A Bid Security of ₹ ___________ has already been deposited online/ submitted as 

Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without 

prejudice to any other right or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the 

Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of 

notice issued by the Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that 

effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of 

Industrial Policy and Promotion (DIPP) and my registration number is ……………. valid 

up to …………………. (Copy enclosed) and hence exempted from submission of Bid 

Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. 
with …………………..and hence required to deposit only 50% of Bid Security.  
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6. Until a formal agreement is prepared and executed, acceptance of this tender shall 

constitute a binding contract between us subject to modifications, as may be mutually 

agreed to between us and indicated in the letter of acceptance of my/our offer for this 

work. 

 

 

 

________________________ 

 

 

Signature of Tenderer(s) 

 
 Date ________________ 

 
 Address of the Tenderer(s) 

 
_____________________________ 
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ANNEXURE - I (Contd. …) 

 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form 

part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and 

Materials) of Indian Railways as amended/corrected up to latest correction slips, 

copies of which can be seen in the office of ______________ or obtained from the 

office of the Chief Engineer, ____________ Railway on payment of prescribed 

charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected up to latest correction 

slips, copies of which can be seen in the office of ________________ or obtained from 

the office of the Chief Engineer, ________________ Railway on payment of 

prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by 

the Engineer or his representatives (from time to time) with all changes and 

modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the 
_________ and / or Chief Engineer, ____________ Railway at any time during the 
office hours. The drawings are only for the guidance of Tenderer(s). Detailed 
working drawings (if required) based generally on the drawing mentioned above, 
will be given by the Engineer or his representative from time to time. 

3.      The Tenderer(s) shall quote his / their rates as a percentage above or below the 

Standard Schedule of Rates (SSOR) of ____________ Railway as applicable to 

____________ Division except where he/they are required to quote item rates and 

must tender for all the items shown in the Bill(s) of Quantities attached. The 

quantities shown in the attached Bill(s) of Quantities are given as a guide and are 

approximate only and are subject to variation according to the needs of the 

Railway. The Railway does not guarantee work under each item of the Bill(s) of 

Quantities. The tenderer(s) shall quote rates / rebates only at specified place in 

Tender Form supplied by Railway.  Any revision of rates / rebates submitted 

(quoted) through a separate letter whether enclosed with the bid (Tender Form) or 

submitted separately or mentioned elsewhere in the document other than 

specified place shall be summarily ignored and will not be considered. 
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4. Tenders containing erasures and / or alterations of tender documents are liable to 

be rejected.  Any correction made by tender(s) in his/their entries must be attested 

by him / them. 

5. The works are required to be completed within a period of ________ months from 

the date of issue of acceptance letter. 

6. Bid Security: 

(a)   Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this 
document, the tender must be accompanied by a Bid Security as mentioned in 
tender documents, failing which the tender shall be summarily rejected. 

(b)      The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in 

case of two packet system of tendering 90days) from the date of closing of the 

Tender. It is understood that the tender documents have been issued to the 

Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of 

the stipulation on his / their part that after submitting his / their tender subject 

to the period being extended further, if required by mutual agreement from 

time to time, he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to ___________ Railway. Should the tenderer 

fail to observe or comply with the foregoing stipulation, the amount deposited 

or Bank guarantee bond submitted as Bid Security for the due performance of 

the above stipulation, shall be forfeited to the Railway.  

(c)      If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-
payment gateway will be retained as part security for the due and faithful 
fulfilment of the contract in terms of Clause 16 of the Standard General 
Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee 
bond, will be encashed as part security for the due and faithful fulfilment of the 
contract in terms of Clause 16 of the Standard General Conditions of Contract. 
 

 The Bid Security of other Tenderers shall, save as herein before provided, be 
returned to them, but the Railway shall not be responsible for any loss or 
depreciation to the Bid Security that may happen thereto while in their 
possession, nor be liable to pay interest thereon. 

(d)  In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond   

towards either the Full Security Depositor the Part Security Deposit equal to 

or more than Bid Security, the Railway shall return the Bid Security so retained 

as per sub para(c) above, to the Contractor.  

7. Rights of the Railway to deal with Tender: The authority for the acceptance of 

the tender will rest with the Railway.  It shall not be obligatory on the said 

authority to accept the lowest tender or any other tender, and tenderer(s) shall 

neither demand any explanation for the cause of rejection of his/ their tender nor 
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the Railway to assign reasons for declining to consider or reject any particular 

tender or tenders.   

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender 

or creates / create circumstances for the acceptance of his / their tender, the 

Railway reserves the right to reject such tender at any stage.                                                                                                         

9. If any partner(s) of a partnership firm expires after the submission of its tender 

or after the acceptance of its tender, the Railway shall deem such tender as 

cancelled/contract as terminated under clause 61 of the Standard General 

Conditions of Contract, unless the firm retains its character as per partnership 

agreement. If a sole proprietor expires after the submission of tender or after the 

acceptance of tender, the Railway shall deem such tender as cancelled / contract 

as terminated under clause 61 of the Standard General Conditions of Contract. 

10. Eligibility Criteria:  

10.1   Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed 

any one of the following categories of work(s) during last 07 (seven) years, 

ending last day of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 

advertised value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised 

value of the tender. 

(b) (1)   In case of tenders for composite works (e.g. works involving more than one 

distinct component, such as Civil Engineering works, S&T works, Electrical 

works, OHE works etc. and in the case of major bridges – substructure, 

superstructure etc.), tenderer must have successfully completed or 

substantially completed any one of the following categories of work(s) 

during last 07 (seven) years, ending last day of month previous to the one in 

which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 

advertised value of each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of 

advertised value of each component of tender. 

Note for b(1):  Separate completed works of minimum required values shall also be 

considered for fulfilment of technical eligibility criteria for different components. 
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(b)(2)In such cases, what constitutes a component in a composite work shall be clearly 

pre-defined with estimated tender cost of it, as part of the tender documents without any 

ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as 

stipulated in tender documents for evaluation of technical eligibility, shall be considered.  

The scope of work covered in other remaining components shall be either executed by 

tenderer himself if he has work experience as mentioned in clause 7 of the Standard 

General Conditions of Contractor through subcontractor fulfilling the requirements as 

per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly himself 

and remaining through subcontractor, with prior approval of Chief Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal 

agreement duly notarised, legally enforceable in the court of law, shall be executed by 

the main contractor with the subcontractor for the component(s) of work proposed to be 

executed by the subcontractor(s), and shall be submitted along with the offer for 

considering subletting of that scope of work towards fulfilment of technical eligibility. 

Such subcontractor must fulfil technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to 

work proposed for subcontract, costing not less than 35% value of work to be subletted, 

in last 5 years, ending last day of month previous to the one in which tender is invited 

through a works contract.  

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the Railway. 

 

In case after award of contract or during execution of work it becomes necessary 

for contractor to change subcontractor, the same shall be done with subcontractor(s) 

fulfilling the requirements as per clause 7 of the Standard General Conditions of Contract, 

with prior approval of Chief Engineer in writing.   

Note for Item 10.1:  

Work experience certificate from private individual shall not be considered. 
However, in addition to work experience certificates issued by any Govt. 
Organisation, work experience certificate issued by Public listed company 
having average annual turnover of Rs 500 crore and above in last 3 financial 
years excluding the current financial year, listed on National Stock Exchange 
or Bombay Stock Exchange,  incorporated/registered at least 5 years prior to 
the date of closing of tender, shall also be considered provided the work 
experience certificate has been issued by a person authorized by the Public 
listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed 
company, the tenderer shall also submit along with work experience 
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certificate, the relevant copy of work order, bill of quantities, bill wise details 
of payment received duly certified by Chartered Accountant, TDS certificates 
for all payments received and copy of final/last bill paid by company in 
support of above work experience certificate. 
 

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 

contractual turnover of 1.5 V/N or 'V' whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years, as per the audited balance 

sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited, 

the audited balance sheet of the fourth previous year shall be considered for calculating 

average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies 

of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 

Chartered Accountant duly supported by Audited Balance Sheet.  

ACS-1 14.07.2022 

 

10.3   Bid Capacity: The tender/technical bid will be evaluated based on bid capacity    
formula detailed as Annexure-VI.  

10.4 No Technical and Financial credentials are required for tenders having advertised 
value up to Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian 
currency i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 
relevant date or immediately previous date for which rates have been published. Where, 
relevant date shall be as on the last day of month previous to the one in which tender is 
invited. In case of any other currency, the same shall first be converted to US Dollars as 
on the last day of month previous to the one in which tender is invited, and the amount 
so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The 
conversion rate of such currencies shall be the daily representative exchange rates 
published by the International Monetary Fund for the relevant date or immediately 
previous date for which rates have been published.   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - 
Eligibility Criteria: 
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1. Substantially Completed Work means an ongoing work in which payment equal to or more 
than 90% of the present contract value (excluding the payment made for adjustment of Price 
variation (PVC), if any) has been made to the contractor in that ongoing contract and no 
proceedings of termination of contract on Contractor’s default has been initiated. The 
credential certificate in this regard should have been issued not prior to 60 days of date of 
invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the 
one in which tender is invited, but completed in last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited, the completed work shall be considered 
for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for fulfillment 
of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount 
(if paid) shall be considered as the completion cost of work. In case final bill is pending, only 
the total gross amount already paid including the PVC amount (if paid) shall be considered 
as the completion cost of work. 

        In case of substantially completed work, the total gross amount already paid including the 
PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost of 
substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 

certificate has been issued for such work to the subcontractor by a Govt. Organization or 

public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second 

Sheet), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 

overall cost including the PVC amount (if paid) of that completed work or substantially 

completed work, shall be considered and no separate evaluation for each component of that 

work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous entity 
on the date of dissolution / split and their share in newly formed partnership firm. For 
example, a partner A had 30% share in previous entity and his share in present partnership 
firm is 20%. In the present tender under consideration, the credentials of partner A will be 
considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this 
purpose, the tenderer shall submit along with his bid all the relevant documents which 
include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of 
PAN No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, 
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 
partner(s) shall take away his credentials to the extent of his share on the date of quitting the 
partnership firm(e.g. in a  partnership firm of partners A, B & C  having share 30%, 30% 
& 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the 
credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer 
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shall submit along with his bid all the relevant documents which include copy of previous 
partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 
modification in the name and PAN/TAN no. of the firm, the credentials of partnership firm 
shall get enhanced to the extent of credentials of newly added partner(s) on the same 
principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 
with his bid all the relevant documents which include copy of previous partnership deeds, 
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 
partner cannot use credentials of partnership firm of A&B partners in any other partnership 
firm or propriety firm without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, 
the proportion of credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners 
remain the same, the credentials of the firm before such modification in the share will 
continue to be considered for the firm as it is without any change in their value. Further, in 
case a partner of partnership firm retires without taking away any credentials from the firm, 
the credentials of partnership firm shall remain the same as it is without any change in their 
value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or 
partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or in 
other partnership firm “AX” earned after the date of becoming a partner of the firm AB  shall 
not be added in partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 
similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials of 
company A also.] 

 

11. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status should be 

produced along with the tender.  

Tenderer(s) who is / are not borne on the approved list of the Contractors of ________ 

Railway shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job 

for which tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding 

contractual payments received in the past. 
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(iii) The list of personnel / organization on hand and proposed to be engaged for the 

tendered work. Similarly list of Plant & Machinery available on hand and 

proposed to be inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 

statements/documents submitted along with bid are true and factual. Standard 

format of the certificate to be submitted by the bidder is enclosed as Annexure-V. 

In addition to Annexure-V, in case of other than Company/Proprietary firm, 

Annexure –V(A) shall also be submitted by each member of a Partnership Firm / 

Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate 

by the bidder shall result in summarily rejection of his/their bid. It shall be 

mandatorily incumbent upon the tenderer to identify, state and submit the 

supporting documents duly self-attested / digitally signed by which they/he 

are/is qualifying the Qualifying Criteria mentioned in the Tender Document.  

(v) The Railway reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall, when so required 

by the Railway, make available all such information, evidence and documents as 

may be necessary for such verification. Any such verification or lack of such 

verification, by the Railway shall not relieve the bidder of its obligations or 

liabilities hereunder nor will it affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or 

incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the tender Bid Security besides banning of business for a period of up 

to two five years.  

(b) In case of any information submitted by tenderer is found to be false, forged or 

incorrect after the award of contract, the contract shall be terminated. Bid Security, 

Performance Guarantee and Security Deposit available with the railway shall be 

forfeited. In addition, other dues of the contractor, if any, under this contract shall 

be forfeited and agency shall be banned for doing business for a period of up to 

two five years. 

*ACS-2 
*ACS-3 

12.   Non-compliance with any of the conditions set forth therein above is liable to result 

in the tender being rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to 

execute an agreement with the President of India acting through the _____________, 

_________ Railway for carrying out the work according to the Standard General 

Conditions of Contract, Special Conditions / Specifications annexed to the tender 

and Standard Specifications (Works and Materials) of Railway as 
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amended/corrected up to latest correction slips, mentioned in tender form (First 

Sheet). 

14.  Documents to be Submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own 

(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture 

(JV) / Registered Society / Registered Trust / Hindu Undivided Family (HUF) / 

Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested 

copies of the constitution of their concern, and copy of PAN Card along with their 

tender.  Tender Documents in such cases are to be signed by such persons as may 

be legally competent to sign them on behalf of the firm, company, association, trust 

or society, as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  
1. All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 
 

(b) HUF:  
1. A copy of notarized affidavit on Stamp Paper declaring that he who is 

submitting the tender on behalf of HUF is in the position of ‘Karta’ of Hindu 
Undivided Family (HUF) and he has the authority, power and consent given 
by other members to act on behalf of HUF. 

2. All other documents in terms of Para 10 of the Tender Form (Second Sheet) 
above. 
 

(c) Partnership Firm: 
1. All documents as mentioned in para18 of the Tender Form (Second Sheet). 

 
(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form 

(Second Sheet). 
 

(e) Company registered under Companies Act2013: 
 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 

Association) of the company 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed 

by the resolution of Board of Directors) in favour of the individual to sign the 
tender on behalf of the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) 
above. 
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(f) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of 

the individual to sign the tender on behalf of the LLP and create liability 
against the LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India 
from participation in tenders / contracts as on the date of submission of bids, 
either in their individual capacity or in any firm/LLP or JV in which they were 
/ are partners/members. Concealment / wrong information in regard to 
above shall make the contract liable for determination under Clause 62 of the 
Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 
 
 

(g) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender 

documents and create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) 

above. 
 
 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted 

on behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / 

Registered Company etc., then the tender shall be treated as having been 

submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of 
Sole Proprietorship Firm / Partnership Firm / Registered Company/ 
Registered Trust / Registered Society / HUF/LLP etc. shall be neither asked 
nor considered, if submitted. Further, no suo moto cognizance of any 
document available in public domain (i.e., on internet etc.) or in Railway’s 
record/office files etc. will be taken for consideration of the tender, if no such 
mention is available in tender offer submitted. 

 
(v)  A tender from JV shall be considered only where permissible as per the tender 

conditions. 

(vi) The Railway will not be bound by any change of power of attorney or in the 

composition of the firm made subsequent to the submission of tender. Railway 

may, however, recognize such power of attorney and changes after obtaining 

proper legal advice, the cost of which will be chargeable to the Contractor. 
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15. The tenderer whether sole proprietor / a company or a partnership firm / joint 

venture (JV) / registered society / registered trust / HUF / LLP etc if they want to 

act through agent or individual partner(s), should submit along with the tender, a 

copy of power of attorney duly stamped and authenticated by a Notary Public or 

by Magistrate in favour of the specific person whether he/they be partner(s) of the 

firm or any other person, specifically authorizing him/them to sign the tender, 

submit the tender and further to deal with the Tender/ Contract up to the stage of 

signing the agreement except in case where such specific person is authorized for 

above purposes through  a provision made in the partnership deed / Memorandum 

of Understanding / Article of Association /Board resolution, failing which tender 

shall be summarily rejected.  

         A separate power of attorney duly stamped and authenticated by a Notary Public 

or by Magistrate in favour of the specific person whether he/they be partner(s) of 

the firm or any other person, shall be submitted after award of work, specifically 

authorizing him/them to deal with all other contractual activities subsequent to 

signing of agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is 

being issued. However, the Power of Attorney provided by Bidders from countries that have signed 

the Hague Legislation Convention 1961 are not required to be legalized by the Indian Embassy if 

it carries a conforming Apostille certificate. 

*ACS-3 

16. Employment/Partnership etc. of Retired Railway Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working 

before his retirement, whether in the executive or administrative capacity or 

whether holding a pensionable post or not, in the Engineering or any other 

department of any of the railways owned and administered by the President of 

India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust 

etc have as one of its partners/members a retired Engineer of the gazetted rank or 

any other gazetted officer working before his retirement, OR 

i) being an incorporated company have any such retired Engineer of the gazetted rank or 

any other gazetted officer working before his retirement as one of its directors  
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      AND 

in case where such Engineer or officer had not retired from government service at 

least 1 year prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer 

or gazetted officer from the said service and as to whether permission for taking 

such contract, or if the Contractor be a partnership firm or an incorporated 

company, to become a partner or director as the case may be,  has been obtained by 

the tenderer or the Engineer or officer, as the case may be from the President of 

India or any officer, duly authorized by him in this behalf, shall be clearly stated in 

writing at the time of submitting the tender. 

 

b) In case, upon successful award of contract, should a tenderer depute for execution 

of the works under or to deal matters related with this contract, any retired Engineer 

of gazette rank or retired gazetted officer working before his retirement in the 

Engineering or any other department of any of the railways owned and 

administered by the President of India for the time being, and now in his 

employment, then the tenderer will ensure that retired Engineer or retired gazetted 

officer had retired from government service at least 1 year prior to the date of his 

employment with tenderer and in case he had retired from service within a year 

then he possesses  the requisite permission from the President of India or any officer, 

duly authorized by him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family 

or in the case of partnership firm/ company / joint venture (JV) / registered society 

/ registered trust etc. one or more of his partner(s)/shareholder(s) or member(s) of 

the family of partner(s)/shareholder(s) having share of more than 1%in the 

tendering entity employed in gazetted capacity in the Engineering or any other 

department of the railway, then the tenderer at the time of submission of tender, 

will inform the authority inviting tenders the details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract 

is liable to be dealt in accordance with provision of clause 62 of the Standard 

General Condition of contract. 

JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This para shall be applicable 

for works tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 
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17.2 Number of members in a JV shall not be more than three, if the work involves only 

one department (say Civil or S&T or Electrical or Mechanical) and shall not be more 

than five, if the work involves more than one Department. One of the members of 

the JV shall be its Lead Member who shall have a majority (at least 51%) share of 

interest in the JV. The other members shall have a share of not less than 20% each in 

case of JV with up to three members and not less than 10% each in case of JV with 

more than three members. In case of JV with foreign member(s), the Lead Member 

has to be an Indian firm/company with a minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity 

or as a member of another JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV and not 

in the name of any constituent member. The tender form can however be submitted 

by JV or any of its constituent member or any person authorized by JV through Power 

of Attorney to submit tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV 

as per MOU irrespective of their share in the JV if the JV has not been constituted 

legally till the date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV 

members on a stamp paper, shall be submitted by the JV alongwith the tender. The 

complete details of the members of the JV, their share and responsibility in the JV 

etc. particularly with reference to financial, technical and other obligations shall be 

furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / 

terminated during the validity of the tender. In case the tenderer fails to 

observe/comply with this stipulation, the full Bid Security shall be liable to be 

forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the 

Railway. The constitution of the JV shall not normally be allowed to be modified 

after submission of the bid by the JV, except when modification becomes inevitable 

due to succession laws etc., provided further that there is no change in qualification 

of minimum eligibility criteria by JV after change of composition. However, the 

Lead Member shall continue to be the Lead Member of the JV. Failure to observe 

this requirement would render the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally 
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allowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and minimum eligibility criteria 

should not get vitiated. Failure to observe this stipulation shall be deemed to be 

breach of contract with all consequential penal action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by 

the JV as per tender conditions. All the Guarantees like Performance Guarantee, 

Bank Guarantee for Mobilization Advance, Machinery Advance etc. shall be 

accepted only in the name of the JV and no splitting of guarantees amongst the 

members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 

awarded, with the same shareholding pattern as was declared in the MOU/JV 

Agreement submitted along with the tender, shall be got registered before the 

Registrar of the Companies under 'The Companies Act -2013' (in case JV entity is 

to be registered as Company) or before the Registrar/Sub-Registrar under the 'The 

Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership 

Firm) or under 'The LLP Act 2008' (in case JV entity is to be registered as LLP).  A 

separate PAN shall be obtained for this entity.  The documents pertaining to this 

entity including its PAN shall be furnished to the Railways before signing the 

contract agreement for the work. In case the tenderer fails to observe/comply with 

this stipulation within 60 days of issue of LOA, contract is liable to be terminated. 

In case contract is terminated railway shall be entitled to forfeit the full amount of 

the Bid Security and other dues payable to the Contractor under this contract. The 

entity so registered, in the registered documents, shall have, inter-alia, following 

Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is 

awarded, shall be jointly and severally liable to the Railway for execution of the 

project in accordance with General and Special Conditions of Contract. The 

members of the entity shall also be liable jointly and severally for the loss, damages 

caused to the Railways during the course of execution of the contract or due to 

non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of 

the contract including the period of extension, if any and the maintenance period 

after the work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and 

interpreted in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead 

member on behalf of the Joint Venture to deal with the tender Contract, sign the 

agreement or enter into contract in respect of the said tender, to receive payment, 
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to witness joint measurement of work done, to sign measurement books and 

similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to this 

authorized member of the JV. 

*ACS-3 

17.13 No member of the Joint Venture shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other 

members and that of the Railway in respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV along with the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following 

documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 
registered with the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership 
firm, to enter into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the 
individual to sign the MOU/JV Agreement on behalf of the partnership firm 
and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not 
blacklisted or debarred by Railways or any other Ministry / Department of the 
Govt. of India from participation in tenders / contracts as on the date of 
submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members.  Any Concealment / wrong 
information in regard to above shall make the bid ineligible or the contract 
shall be determined under Clause 62 of the Standard General Conditions of 
Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

1. A copy of notarized affidavit on Stamp Paper declaring that his Concern is a 
proprietary Concern and he is sole proprietor of the Concern OR he who is signing 
the affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided 
Family (HUF) and he has the authority, power and consent given by other 
members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents 

shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the 
company to enter into a JV agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of 
Association) of the company  

(iii) A copy of Certificate of Incorporation 
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(iv) A copy of Authorization/copy of Power of Attorney issued by the Company 
(backed by the resolution of Board of Directors) in favour of the individual, to 
sign the tender, sign MOU/JV Agreement on behalf of the company and create 
liability against the company 

17.14.4   In case one or more members of the JV is/are LLP firm/s, the following documents 

shall be submitted:  

(i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm 

to enter into a JV agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP 

firm (backed by resolution passed by the Partners) in favour of the 

individual, to sign the tender and/or sign the MOU/ JV agreement on 

behalf of the LLP and create liability against the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or 

debarred by Railways or any other Ministry / Department of the Govt. of 

India from participation in tenders / contracts as on the date of 

submission of bids, either in their individual capacity or in any firm/LLP 

or JV in which they were / are partners/members.  Any Concealment / 

wrong information in regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General Conditions of 

Contract. 

 

17.14.5     In case one or more members of the JV is/are Society/s or Trust/s, the following 

documents shall be submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender 

documents and create liability against the Society/Trust.  

 

17.14.6   All other documents in terms of Para 10 of the Tender Form (Second Sheet)   

               above. 

17.14.7    A Power of Attorney executed and issued overseas, the document will also have 

to be legalized by the Indian Embassy and notarized in the jurisdiction where the 

Power of Attorney is being issued. However, the Power of Attorney provided by 

Bidders from countries that have signed the Hague Legislation Convention 1961 

are not required to be legalized by the Indian Embassy if it carries a conforming 

Apostille certificate. 

*ACS-3 
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17.15  Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity 

of the JV shall be adjudged based on satisfactory fulfilment of the following 

criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either 

the ‘JV in its own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 

eligibility for the work as per para 10.1 above, shall have technical capacity of 

minimum 25% 10% of the cost of work i.e., each non-lead member of JV member must 

have satisfactorily completed or substantially completed during the last 07 (seven) 

years, ending last day of month previous to the one in which tender is invited, one 

similar single work for a minimum of 25% 10%  of advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be 

satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and 

technical eligibility for other component(s) of work as per para 10.1 above, shall be 

satisfied by either the ‘JV in its own name & style’ or ‘any member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 

eligibility for any component of the work as per para 10.1 above, shall have technical 

capacity of minimum 25% 10% of the cost of any component of work mentioned in 

technical eligibility criteria. i.e., each other (non-lead) member of must have 

satisfactorily completed or substantially completed during the last 07 (seven) years, 

ending last day of month previous to the one in which tender is invited, one similar 

single work for a minimum of 25% 10% of cost of any component of work mentioned 

in technical eligibility criteria.    

ACS-1 14.07.2022 

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall be the component of work 

having highest value. In cases where value of two or more component of work is same, 

any one work can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only 

to the extent of the concerned member's share in that JV for the purpose of satisfying 

his/her compliance to the above-mentioned technical eligibility criteria in the tender under 

consideration. 
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17.15.2  Financial Eligibility Criteria 

       The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 

10.2 above. The “financial capacity” of the lead member of JV shall not be less than 

51% of the financial eligibility criteria mentioned at para 10.2 above.  

      The arithmetic sum of individual “financial capacity” of all the members shall be 

taken as JV’s “financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned 

only to the extent of the concerned member’s share in that JV for the purpose of 

satisfying compliance of the above-mentioned financial eligibility criteria in the 

tender under consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at 

para 10.3 above. The arithmetic sum of individual “Bid capacity” of all the members 

shall be taken as JV’s “Bid capacity” to satisfy this requirement. 

18.  Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under the 

provisions of the Indian Partnership Act. 

18.2 The partnership firm should have been in existence or should have been formed 

prior to submission of tender. Partnership firm should have either been registered 

with the Registrar or the partnership deed should have been notarized as per the 

Indian Partnership Act, prior to submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership 

firm should have PAN / TAN number in its own name and PAN / TAN number 

in the name of any of the constituent partners shall not be considered.  The valid 

constituents of the firm shall be called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally 

be allowed to be modified / altered / terminated during the validity of the tender 

as well as the currency of the contract except when modification becomes inevitable 

due to succession laws etc., in which case prior permission should be taken from 

Railway and in any case the minimum eligibility criteria should not get vitiated.  

The re-constitution of firm in such cases should be followed by a notary certified 

Supplementary Deed.  The approval for change of constitution of the firm, in any 

case, shall be at the sole discretion of the Railways and the tenderer shall have no 

claims what-so-ever.  Any change in the constitution of Partnership firm after 

submission of tender shall be with the consent of all partners and with the 
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signatures of all partners as that in the Partnership Deed.  Failure to observe this 

requirement shall render the offer invalid and full Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and 

before the award of the contract, the offer shall be rejected and Bid Security of the 

tenderer will be forfeited.  If any new partner joins the firm after submission of 

tender but prior to award of contract, his / her credentials shall not qualify for 

consideration towards eligibility criteria either individually or in proportion to his 

share in the previous firm.  In case the tenderer fails to inform Railway beforehand 

about any such changes / modification in the constitution which is inevitable due 

to succession laws etc. and the contract is awarded to such firm, then it will be 

considered a breach of the contract conditions liable for determination of the 

contract under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual 

capacity or as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid 

Security shall be submitted by partnership firm. The Bid Security submitted in the 

name of any individual partner or in the name of authorized partner (s) shall not be 

considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees 

like Performance Guarantee, Guarantee for various Advances to the Contractor 

shall be submitted only in the name of the partnership firm and no splitting of 

guarantees among the partners shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm 

shall be executed in the name of the firm only and not in the name of any individual 

partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 

undertakings shall be furnished by all the partners through a notarized affidavit, 

before signing of contract agreement.  

(a) Joint and several liabilities: 

 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be 

jointly and severally liable to the Railway for execution of the contract in accordance 

with General and Special Conditions of the Contract. The partners shall also be 

liable jointly and severally for the loss, damages caused to the Railway during the 

course of execution of the contract or due to non-execution of the contract or part 

thereof.   
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(b) Duration of the partnership deed and partnership firm agreement: 

   The partnership deed/partnership firm agreement shall normally not be 

modified/altered/ terminated during the currency of contract and the maintenance 

period after the work is completed as contemplated in the conditions of the contract.  

Any change carried out by partners in the constitution of the firm without 

permission of Railway, shall constitute a breach of the contract, liable for 

determination of the contract under Clause 62 of the Standard General Conditions 

of Contract. 

(c)  Governing laws: The partnership firm agreement shall in all respect be governed by 

and interpreted in accordance with the Indian laws. 

(d)  No partner of the firm shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other partner/s and that 

of the Railway. 

18.10  The tenderer shall clearly specify that the tender is submitted on behalf of a       

                partnership firm.  The following documents shall be submitted by the partnership     

                firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 
registered with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual 
to tender for the work, sign the agreement etc. and create liability against the 
firm. 

(iii) An undertaking by all partners of the partnership firm that they are not 
blacklisted or debarred by Railways or any other Ministry / Department of the 
Govt. of India from participation in tenders / contracts as on the date of 
submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members.  Any Concealment / wrong 
information in regard to above shall make the bid ineligible or the contract shall 
be determined under Clause 62 of the Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

18.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 

fulfilment of the eligibility criteria laid down in Para 10 of the Tender Form (Second 

Sheet) above. 

19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more 

than Rs 50 Crores, Railway shall make payment, as an Interest bearing advances, as per 

Contractor’s request. These advances shall carry a simple interest ________ as indicated 

in the Tender documents. The payment and recovery of such advances shall be made as 

per manners prescribed in Clause 46.4 of the Standard General Conditions of Contract.  
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(Signature)  

     

 (Designation) 

 

Signature of Tenderer(s)   _________Railway Date _____________                                                                  

Date _____________    
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet)  

Name of Work: ________________________________________________ 

BILL OF QUANTITIES 

1.  Standard Schedule of Rates (SSOR) Items:  

SL Item 

No. of 

SSOR 

Descriptio

n of Item of 

Work 

Approximat

e Quantity 

Uni

t 

Rates in Figures 

and Words to be 

filled by 

tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

2. Non-Standard Schedule of Rates (SSOR) Items:  

SL Item 

No. 

Descriptio

n of Item of 

Work 

Approximat

e Quantity 

Uni

t 

Rates in Figures 

and Words to be 

filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

 

The quantities shown in above Bill of Quantities are approximate and are as a 

guide to give the tenderer(s) an idea of quantum of work involved. The Railway reserves 

the right to increase/ decrease and/or delete or include any of the quantities given above 

and no extra rate will be allowed on this account. 

I/We undertake to do the work at __________ % above/below the Standard 

Schedule of Rates (SSOR) of the _______ Railway as applicable to ________ Division or at 

the rates quoted above for each item.  

Dated ______________ 

Signature of the Tenderer(s) 

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. 

Columns 6 & 7 shall be filled by the Tenderer(s) only when percentage tenders are 

not invited. 
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ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 

CONTRACT AGREEMENT No.______________ DATED _____________. 

ARTICLES OF AGREEMENT made this ______________ day of ______________ between 

the President of India acting through the _________________, _____________ Railway 

hereinafter called the "Railway" of the one part and ___________________________ 

hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of _____ 

months from ______________ to _________________ for the performance of: 

(a)  New Works, additions and alterations to existing structures, special repair works and 

supply of building materials subject to the contract value for such works not 

exceeding ₹ _______. 

(b)       All ordinary repair and maintenance works at any site between kilometre __________ 

and kilometre _________ as will be set forth in the work orders (which work orders 

shall be deemed and taken to be part of this contract) that will be issued during the 

said period at _______% above/below the Standard Schedule of Rates (SSOR) of the 

_____________ Railway, corrected up to the latest correction slips and Standard 

Specifications of the _____________ Railway corrected up to latest correction slips 

and the Special Conditions and Special Specifications, if any in conformity with the 

drawings (if any) that will be issued with the work order, aforesaid AND WHEREAS 

the performance of the said work is an act in which the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the 

payment to be made by the Railway, the Contractor will duly perform the works set forth 

in the said Work Order and shall execute the same with great promptness, care and 

accuracy, in a workman like manner to the satisfaction of the Railway and will complete 

the same on or before the respective dates specified therein in accordance with the said 

specifications and said drawings (if any) and said conditions of contract and will observe, 

fulfill and keep all the conditions therein mentioned, (which shall be deemed and taken 

to be part of this contract as if the same had been duly set forth  herein), AND the Railway 

both here-by agree that if the Contractor shall duly perform the said work in the manner 

aforesaid and observe and keep the said terms and conditions, the Railway will pay or 

cause to be paid to the Contractor for the said works on the completion thereof the 

amount due in respect thereof at the rates specified above.  
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Contractor _______________                                                     Designation  

Address _________________                                                           Railway   _________ 

(For President of India) 

Witnesses (to signature of Contractor): 

Signature of witnesses with address  ______________________________________ 

Date __________    _______________________________________ 

Signature of witnesses with address  _______________________________________ 

Date __________    _______________________________________ 

 _______________________________________ 
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ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO._________, DATED ________ UNDER CONTRACT AGREEMENT  

NO._________________________________ DATED __________________. 

Name of Work _____________________________________ 

(SITE) _____________________ 

Schedule of Drawings 

____________________________________________________________ 

Authority__________________________________      

Allocation _________________________ 

 

 The Contractor(s) ____________________________ is / are hereby ordered 

to carry out the following works at ________% above/below the Standard Schedule of 

Rates (SSOR) of ________________, updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents under Zone Contract 

Agreement here-in-before referred to: 

 

SL Item 

No. 

Description of 

Item of Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words (₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹ ____________ 

 

       

The works herein mentioned are required to be completed on or before ________ (Date). 

The quantities provided herein are approximate and subject to variation under Clause 42 

of the Standard General Conditions of Contract updated with correction slips issued up 

to date of inviting tender or as otherwise specified in the tender documents.  

 

Divisional Railway Manager/Divisional __________ Engineer 

_______________ Division 

__________________ Railway 

Date ___________                                                                                     for President of India 
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I agree to complete the works herein set forth on or before the date specified under 

the Zone Contract Agreement herein before referred to in conformity with the drawings 

hereto annexed and in accordance with the General and Special (if any) Conditions of 

Contract updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents and the Standard Specifications of _________ Railway 

updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents . 

I also agree to maintain such works for the period specified below from the date 

of completion: 

(a)  Repair and maintenance work including white/color washing: three 

calendar months from date of completion.  

(b)  All new works except earth work: Six calendar months from date of 

completion. 

Contractor _______________ (Signature) Railway: Designation _____________  

Address __________________________ 

   For President of India) 

Date _____________ Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address  

1. ________________________                        _________________________ 

  ________________________                        _________________________ 

_________________________ _________________________ 

2. _________________________                      _________________________ 

 _________________________                      __________________________     

           _________________________ __________________________ 
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ANNEXURE - IV 

SOUTH CENTRAL RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 

between President of India acting through the Railway Administration hereafter called 

the "Railway" of the one part and ___________________________herein after called the 

"Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the 

works _____________________ set forth in the Bill(s) of Quantities hereto annexed upon 

the Standard General Conditions of Contract, updated with correction slips issued up to 

date of inviting tender or as otherwise specified in the tender documents and the 

Specifications of _____________ updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents and the applicable 

Standard Schedule of Rates (SSOR) of ___________ updated with correction slips issued 

up to date of inviting tender or as otherwise specified in the tender documents and the 

Special Conditions and Special Specifications, if any and in conformity with the drawings 

here-into annexed AND WHEREAS the performance of the said works is an act in which 

the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to 

be made by the Railways, the Contractors will duly perform the said works in the said 

Bill(s) of Quantities set forth and shall execute the same with great promptness, care and 

accuracy in a workman like manner to the satisfaction of the Railway and will complete 

the same in accordance with the said specifications and said drawings and said 

conditions of contract on or before the ______ day of ___________ 20___ and will maintain 

the said works for a period of ________Calendar months from the certified date of their 

completion and will observe, fulfill and keep all the conditions therein mentioned (which 

shall be deemed and taken to be part of this contract, as if the same have been fully set 

forth herein), AND the Railway, both hereby agree that if the Contractor shall duly 

perform the said works in the manner aforesaid and observe and keep the said terms and 

conditions, the Railway will pay or cause to be paid to the Contractor for the said works 

on the final completion thereof the amount due in respect thereof at the rates specified in 

the Bill(s) of Quantities hereto annexed. 

 

 

 



Page 109 of 211 

 

 

Contractor _______________ (Signature)           Railway: Designation ___________     

                                                           

Address _________________________   (For President of India) 

 

Date _____________                                                Date _____________ 

 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

 

_____________________________                     _____________________________ 

 

_____________________________                      _____________________________ 
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ANNEXURE-V 

Reference -Para 6.1 of ITT 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 

ALONGWITH THE TENDER DOCUMENTS 

I……………………………… (Name and designation) **appointed as the 

attorney/authorized signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose of 

the Tender documents for the work of 

____________________________________________ as per the tender No.____________ of 

________(Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer 

including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the 
contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed 
all the pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from 

Indian Railway website www.ireps.gov.in . I/we have verified the content of the 

document from the website and there is no addition, no deletion or no alteration 

to the content of the tender document.  In case of any discrepancy noticed at any 

stage i.e. evaluation of tenders, execution of work or final payment of the contract, 

the master copy available with the railway Administration shall be final and 

binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the 

qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be 

binding upon me/us. 

6. I/We declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the correctness of 
the information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 
Railways or any other Ministry / Department of Govt. of India from participation 
in tender on the date of submission of bids, either in individual capacity or as a 
HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

http://www.ireps.gov.in/
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8. I/we understand that if the contents of the affidavit certificate submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of 

tenders, it shall lead to forfeiture of the Bid Security besides and may also lead 

to any other action provided in the contract including banning of business for a 

period of up to five two years. Further, I/we (insert name of the 

tenderer) **_____________and all my/our constituents understand that my/our 

offer shall be summarily rejected. 

9. I/we also understand that if the contents of the affidavit certificate submitted by 

us are found to be false/forged or incorrect at any time after the award of the 

contract, it will lead to termination of the contract, along with forfeiture of Bid 

Security/Security Deposit and Performance guarantee besides and may also lead 

to any other action provided in the contract including banning of business for a 

period of up to five two year. 

 

10. I/We have read the clause regarding restriction on procurement from a bidder of 

a country which shares a land border with India and certify that I am/We are not 

from such a country or, if from such a country, have been registered with the 

competent Authority. I/We hereby certify that I/we fulfil all the requirements in 

this regard and am/are eligible to be considered (evidence of valid registration by 

the competent authority is enclosed)   

 

 
  SEAL AND SIGNATURE 

  OF THE TENDERER 
Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be 
filled in suitably by tenderer.   

This affidavit certificate is to be given by each member of JV or Partners of 
Partnership firm/LLP/etc. 

ACS-1, 14.07.2022 

ACS-2, 13.12.2022 

ACS-3 

ACS-4 
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ANNEXURE-V(A) 

Reference -Para 6.1 of ITT 

(This certificate is to be given by attorney/authorized signatory/each member of 

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc.) 

 

I/We………………………(Name), attorney/authorized signatory of the 

……………..….. (constituent firm/constituent partner) and member/partner of the 

………………………………(tenderering firm) hereby solemnlPy affirm and state as 

under: 

1. I/we certify that ……………..….. (constituent firm/constituent partner) is/are 

not blacklisted or debarred by Railways or any other Ministry / Department of 

Govt. of India from participation in tender on the date of submission of bids, 

either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

2. I/We have read the clause regarding restriction on procurement from a bidder of 

a country which shares a land border with India and certify that I am/We are not 

from such a country or, if from such a country, have been registered with the 

competent Authority. I/We hereby certify that I/we fulfil all the requirements in 

this regard and am/are eligible to be considered (evidence of valid registration 

by the competent authority is enclosed),  

SEAL AND SIGNATURE 

            OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

Place: 

Dated: 

 

ACS-2, 13.12.2022 
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ANNEXURE – VI  

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 
 

TENDERER’S CREDENTIALS (BID CAPACITY) 
___________ RAILWAY 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 

include bid capacity also, the tenderer will be qualified only if its available bid capacity 

is equal to or more than the total bid value of the present tender. The available bid 

capacity shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of 
the previous three financial years or the current financial year (up to date of inviting 
tender), taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Value of existing commitments and balance amount of ongoing works with the 

tenderer as on date one month prior to the tender closing date to be completed in next 

‘N’ years. Existing commitments and balance amount of ongoing works with tenderer 

as per the prescribed proforma of Railway for statement of all works in progress and 

also the works which are awarded to tenderer but yet not started up to the date of 

inviting of tender. 

 

ACS-1 14.07.2022 

Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in 

any one of the previous three financial years or the current financial year 
(up to date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with 
tenderer as per the prescribed proforma of Railway for statement of all 
works in progress and also the works which are awarded to tenderer but 
yet not started up to the date of inviting of tender for calculating B. In case 
of no works in hand, a ‘NIL’ statement should be furnished. The submitted 
details for (i) and (ii) above should be duly verified by Chartered 
Accountant. Any certificate issued by Statutory Auditor / CA must 
include Unique Document Identification Number (UDIN) 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
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(i) Maximum value of construction works executed and payment received in 
any one of the previous three financial years or the current financial year 
(up to date of inviting tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each 
member of JV either in individual capacity or as a member of other JV as 
per the prescribed proforma of Railway for statement of all works in 
progress and also the works which are awarded to each member of JV 
either in individual capacity or as a member of other JV but yet not started 
up to the date of inviting of tender for calculating B. In case of no works in 
hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by 

Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started 
for a Member in an earlier JV shall be reckoned only to the extent of the concerned 
member's share in that JV for the purpose of satisfying his/her compliance to the 
above-mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken 
as JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, 
their/his offer shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details 
submitted by the tenderer. In case, the available bid capacity is lesser than 
estimated cost of work put to tender, his offer shall not be considered even if he 
has been found eligible in other eligibility criteria/tender requirement. 
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Annexure –VIA 

Para 5 of the Instructions to Tenderers 

(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through, 

Dy.CSTE/Projects/SC 

South Central Railway,  

Beneficiary: The Principal Financial Advisor (Construction),  

Secunderabad, South Central Railway 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 

In consideration of the President of India acting through----- (Designation & address of 

Contract Signing Authority), …….. Railway, ……………., …. (hereinafter called “The 

Railway”) having invited the bid for___________through Notice inviting tender (NIT) 

No.._____________, We have been informed that . . . . . [Insert name of the 

Bidder]............ (hereinafter called "the Bidder") intends to submit its bid  (hereinafter 

called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required 

Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] 

having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting 

through ..............[Insert Name and Designation of the authorised persons of the Bank], 

have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter 

contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) 

of authorized representatives of the Bank], being fully authorized to sign and incur 

obligations for and on behalf of the Bank, confirm that the Bank, hereby, 

unconditionally and irrevocably guarantee to pay to the Railway full amount in the 

sum of [Insert required Value of Bid Security] as above stated. 
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2. The Bank undertakes to immediately pay on presentation of demand by the Railway 

any amount up to and including aforementioned full amount without any demur, 

reservation or recourse. Any such demand made by the Railway on the Bank shall be 

final, conclusive and binding, absolute and unequivocal on the Bank 

notwithstanding any disputes raised/ pending before any Court, Tribunal, 

Arbitration or any Authority or any threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the 

demand by Railway without any reference to the Bidder and without the Railway 

being required to show grounds or give reasons for its demand of the amount so 

demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the constitution of 

the Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid 

document or to any documents, which have been or may be made between the 

Railway and the Bidder, will in any way absolve the Bank from the liability under 

this guarantee; and the Bank, hereby, waives any requirement for notice of any such 

change, addition or modification made by Railway at any time. 

 
6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity 

of Bid].  Any demand in respect of this Guarantee should reach the Bank within the 

validity period of Bid Security. 

 
7. The Bank Guarantee is unconditional and irrevocable. 

 
8. The expressions Bank and Railway herein before used shall include their respective 

successors and assigns. 

 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except 

with the previous consent in writing of the Railway. This guarantee is subject to the 

Uniform Rules for Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 

System) and shall invariably send the advice of this Bank Guarantee to the following 
bank details – 

11.  

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 
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12. The 

Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, 

shall be deemed as Principal Debtor of the Railway. 

Date …………     ……………………………………… 

  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 

       [Designation with Code 

No.]……………..…… 

       [P/Attorney] No.   
Witness: 

1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s Seal 

         
 [P/Attorney]No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall 
be deleted from the final document. 

CITY NAME NAVI SECUNDERABAD 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI 
SECUNDERABAD 

DISTRICT NAVI SECUNDERABAD 

STATE MAHARASHTRA 

BG ENABLED YES 
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 
Amount   Currency Exchange   Rate Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

1. The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years. However, in case 
balance sheet of the previous year is yet to be prepared/ audited, the audited 
balance sheet of the fourth previous year shall be considered for calculating average 
annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance 
sheets and profit and loss accounts for the relevant years in respect of the bidder or 
all members constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported 
by Audited Balance Sheet duly certified by the Chartered Accountant. Any 
certificate issued by Statutory Auditor / CA must include Unique Document 
Identification Number (UDIN). 

 
 

SEAL AND SIGNATURE OF THE BIDDER 

 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports. _____________________ 

 

(Signature of Chartered Accountant) 
Name of CA:______________ 

Registration No:         ______________ 
(Seal) 
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Part II 

STANDARD GENERAL CONDITIONS OF CONTRACT 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following   

terms shall have the meaning assigned hereunder except where the context 

otherwise requires: 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative 
Officers of the Railway or of the Successor Railway authorized to deal with any 
matters which these presents are concerned on his behalf. 

 
(b) "General Manager" shall mean the Officer in-charge of the General 

Superintendence and Control of the Railway and shall also include Addl. General 

Manager, the General Manager (Construction) and shall mean and include their 

successors, of the successor Railway. 

(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department 

of Railway and shall also include Chief Engineer (Construction), Chief Signal & 

Telecommunication Engineer, Chief Signal & Telecommunication Engineer 

(Construction), Chief Electrical Engineer, Chief Electrical Engineer (Construction), 

Chief Mechanical Engineer and shall mean & include their successors, of the 

Successor Railway. 

(d)  "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the 

Railway and shall mean and include the Divisional Railway Manager of the 

Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, 

Divisional Signal & Telecom Engineer, Divisional Electrical Engineer, Divisional 

Mechanical Engineer  in executive charge of the works and shall include the 

superior officers of Open Line and Construction organisations on the Railway of 

the Engineering, Signal & Telecom, Electrical and Mechanical Departments, i.e. the 

Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional Signal & 

Telecom Engineer / Dy.Chief Signal & Telecom Engineer, Senior Divisional 

Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional 

Mechanical Engineer and shall mean & include the Engineers of the Successors 

Railway. 

(f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & 

Telecommunication Engineer and Assistant Electrical Engineer, Assistant 

Mechanical Engineer in direct charge of the works and shall include any Sr. 

Section/Junior Engineer of Civil Engineering/Signal and Telecommunication 

Engineering/Mechanical Engineering/Electrical Engineering Departments 
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appointed by the Railway and shall mean and include the Engineer's 

Representative of the Successor Railway. 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or 

Company whether incorporated or not who enters into the contract with the 

Railway and shall include their executors, administrators, successors and 

permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted 

Bill(s) of Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the 

Railway modified by the tender percentage for items of works quantified, or not 

quantified, the Standard General Conditions of Contract, the Special Conditions 

of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if 

any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 

Railway as specified by Railway under the authority of the Chief Engineer or as 

amplified, added to or superseded by Special Specifications, if any. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by 

the Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer 
from time to time, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents; 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 
Director General/ Central Public Works Department, Government of India, New 
Delhi, as adopted and modified by the Railway under the authority of the Chief 
Engineer from time to time, updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of 

annexed to the contract and shall include any modifications of such drawings and 

further drawings as may be issued by the Engineer from time to time. 

(m) "Constructional Plant" shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or temporary 

works (as hereinafter defined) but does not include materials or other things intended 

to form or forming part of the permanent work. 
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(n)   "Temporary Works" shall mean all temporary works of every kind required for the 

execution completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the works 

are to be carried out and any other lands or places provided by the Railway for the 

purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the 

date of completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, 

having more than 3 years’ experience in the relevant field of construction work 

involved in the contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website 

if tender is published on website or the date of publication in newspaper in case 

tender is not published on website.  

(s)   “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document 

along with respective quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the 

plural and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these 

Standard General Conditions are solely for the purpose of facilitating reference and 

shall not be deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof the contract. 

 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract 

documents shall be signed in triplicate by the Railway and the Contractor. The 

contract documents are complementary and what is called for by anyone shall be as 

binding as if called for by all, the intention of the documents is to include all labour 

and materials, equipment and transportation necessary for proper execution of 

work. Materials or works not covered by or properly inferable from any heading or 

class of the specifications shall not be supplied by the Railway to the Contractors 

unless distinctly specified in the contract documents. Materials or works described 

in words which so applied have a well-known technical or trade meaning, shall be 

held to refer to such recognized standards. 
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2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or 

to a Project authority or vice versa while contract is in subsistence, the contract shall 

be binding on the Contractor and the Successor Railway/Project in the same 

manner & take effect in all respects as if the Contractor and the Successor 

Railway/Project were parties thereto from the inception and the corresponding 

officer or the Competent Authority in the Successor Railway/Project will exercise 

the same powers and enjoy the same authority as conferred to the Predecessor 

Railway/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor 

Railway, the contract shall, notwithstanding any things contained herein contrary 

there to, be binding on the Contractor and the Successor Railway in the same 

manner and take effect in all respects as if the Contractor and the Successor Railway 

had been parties thereto from the date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time 

being in force in the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye-laws of any 

local authority and of any water and lighting companies or undertakings, with 

whose system the work is proposed to be connected and shall before making any 

variation from the drawings or the specifications that may be necessitated by so 

confirming give to the Engineer notice specifying the variation proposed to be made 

and the reason for making the variation and shall not carry out such variation until 

he has received instructions from the Engineer in respect thereof. The Contractor 

shall be bound to give all notices required by statute, regulations or bye-laws as 

aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

 

3.(3) Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances 

pertaining to the work commensurate with the progress of work/agreed 

programme, will be obtained by Engineer. In the event of any delay in securing 

respective clearances leading to delay in execution of work, the Contractor shall be 

entitled to Extension of Time for the period of such delay in accordance with the 

provisions of Clause-17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and 

complaints made by the Railway or the Engineer or the Engineer's Representative 

or the Contractor inter-se concerning the works shall be in writing or e-mail on 

registered e-mail IDs i.e. the e mail id provided for correspondence in the contract 
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agreement, otherwise email id registered with IREPS and no notice, 

communication, reference or complaint not in writing or through e-mail, shall be 

recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer 

the name, designation and address of his authorized agent and all complaints, 

notices, communications and references shall be deemed to have been duly given 

to the Contractor, if delivered to the Contractor or his authorized agent or left at 

or posted to the address so given and shall be deemed to have been so given in the 

case of posting on day on which they would have reached such address in the 

ordinary course of post/ e-mail or on the day on which they were so delivered or 

left. In the case of contract by partners, any change in the constitution of the firm 

shall be forthwith notified by the Contractor to the Engineer.  

6.   Occupation and Use of Land: No land belonging to or in the possession of the 

Railway shall be occupied by the Contractor without the permission of the 

Railway. The Contractor shall not use, or allow to be used the site for any purposes 

other than that of executing the works. Whenever non-railway bodies/persons are 

permitted to use railway premises with competent authority’s approval, 

conservancy charges as applicable from time to time may be levied. 

7.    Assignment or Subletting of Contract: The Contractor shall not assign or sublet 

the contract or any part thereof or allow any person to become interested therein in 

any manner whatsoever without the special permission in writing of the Chief 

Engineer, save as provided below. Any breach of this condition shall entitle the 

Railway to rescind the contract under Clause 62 of these Conditions and also render 

the Contractor liable for payment to the Railway in respect of any loss or damage 

arising or ensuing from such cancellation; provided always that execution of the 

details of the work by petty Contractor under the direct and personal supervision 

of the Contractor or his agent shall not be deemed to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in 

writing seeking permission of Chief Engineer for the same. While submitting the 

proposal to railway, Contractor shall ensure the following: 

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50%  
      of total contract value.  
 (ii) The subcontractor shall have successfully completed at least one work similar to 

work proposed for subcontract in last 5 years, ending date of submission of 
proposal by Contractor to Railway, costing not less than 35% value of work to be 
Sublette, through a works contract. For fulfilment of above, Work Experience 
Certificate issued by a Govt. Department/Organisation shall be considered. 
Further, Work Experience Certificate issued by a Public listed company shall be 
considered provided the company is having average annual turnover of 
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Rs 500 crore and above in last 3 financial years excluding the current financial year, 
listed on National Stock Exchange or Bombay Stock Exchange, registered at least 
5 years back from the date of submission of proposal by Contractor to Railway and 
work experience certificate issued by a person authorised by the Public Listed 
Company to issue such certificates.  

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be 
asked for by the Railway. 

 
(iii) In case contractor submits subcontractor’s work experience certificate issued by 

public listed company, the contractor shall also submit along with work experience 
certificate, the relevant copy of work order, bill of quantities, bill wise details of 
payment received duly certified by Chartered Accountant, TDS certificates for all 
payments received and copy of final/last bill paid by company in support of above 
work experience certificate. 

 
(i) There is no banning of business with the sub-contractor in force over IR.  

 
(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered 

into by Contractor with subcontractor. No subcontractor shall be permitted without 
a formal agreement between Contractor and subcontractor. This agreement shall 
clearly define the scope of work to be carried out by subcontractor and the terms of 
payment in clear & unambiguous manner. 

 
(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal 

agreement legally enforceable in Court of Law with subcontractor and submit a 
copy of the same to the Engineer. 

 
(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the 

intended date of commencement of subcontractor’s work. 
 

(e) Once having entered into above arrangement, Contractor shall discontinue such 
arrangement, if he intends to do so at his own or on the instructions of Railway, 
with prior intimation to Chief Engineer. 
 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 
 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall 
endeavour to resolve all issues amicably and speedily with the Sub-contractor(s), so 
that the execution of work is not affected in any manner whatsoever. 
 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, 
when, based on documents, is satisfied that subcontracted work has been carried 
out by subcontractor, shall issue work experience certificate to the subcontractor 
also for the portion of work subcontracted and successfully completed by the sub-
contractor.  
Note: Work Experience Certificate to the subcontractor shall be issued only when the 

contractor’s work is complete and contractor is entitled for the issuance of Work Experience 
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Certificate. However, in the same contract, when the Chief Engineer, based on documents, 

is satisfied that the subcontractor has successfully carried out subletted work; without 

issuance of work experience certificate to subcontractor at this stage, the Chief Engineer can, 

only once, consider the successfully completed subletted work for the fulfilment of eligibility 

for further subletting of work to the subcontractor in the same contract. When the 

contractor’s work is complete and contractor is entitled for the issuance of work experience 

certificate, the subcontractor shall be issued one Work Experience Certificate for the total 

scope of work executed by the subcontractor in the contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with 
Contractor. Subcontracting will in no way relieve the Contractor to execute the work 
as per terms of the Contract. 
 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not 
satisfactory, he may instruct the Contractor to remove the subcontractor from the 
work and Contractor has to comply with the above instructions with due 
promptness. Contractor shall intimate the actual date of discontinuation of 
subcontract to Engineer. No claim of Contractor whatsoever on this account shall 
be entertained by the Railway and this shall be deemed as ‘excepted matter’ (matter 
not arbitrable). 
 

(k) The permitted subcontracting of work by the Contractor shall not establish any 
contractual relationship between the sub-contractor and the Railway and shall not 
relieve the Contractor of any responsibility under the Contract. 

 

8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing to 

difficulty in obtaining certain materials (including Tools & Plant) in the market, the 

Railway may have agreed without any liability therefore to endeavour to obtain or 

assist the Contractor in obtaining the required quantities of such materials as may 

be specified in the Tender. In the event of delay or failure in obtaining the required 

quantities of the aforesaid material, the Contractor shall not be deemed absolved of 

his own responsibility and shall keep in touch with the day to day position 

regarding their availability and accordingly adjust progress of works including 

employment of labour and the Railway shall not in any way be liable for the supply 

of materials or for the non-supply thereof for any reasons whatsoever nor for any 

loss or damage arising in consequence of such delay or non-supply.  

9. Railway Passes: No free railway passes shall be issued by the Railway to the 

Contractor or any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the 

conveyance of Contractor's materials, tools and plant by train which may be 

required for use in the works and the Contractor shall pay full freight charges at 

public tariff rates therefor. 
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11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the 

ballast or material trains under such conditions as shall be specially prescribed, 

provided that the Contractor shall pay for the use thereof charges calculated at 

public tariff rates on the marked carrying capacity of each vehicle subject to 

specified minimum charge per day or part of day and provided further that the 

Contractor shall indemnify the Railway against any claims or damages arising out 

of the use or misuse thereof and against any liabilities under the Workmen's 

Compensation Act, 1923 or any statutory amendments thereto. 

12.  Representation on Works: The Contractor shall, when he is not personally present 

on the site of the works place, keep a responsible agent at the works during working 

hours who shall on receiving reasonable notice, present himself to the Engineer and 

orders given by the Engineer or the Engineer's representative to the agent shall be 

deemed to have the same force as if they had been given to the Contractor. Before 

absenting himself, the Contractor shall furnish the name and address of his agent 

for the purpose of this clause and failure on the part of the Contractor to comply 

with this provision at any time will entitle the Railway to rescind the contract under 

Clause 62 of these Conditions. 

13.  Relics and Treasures: All gold, silver, oil, other minerals of any description, all 

precious stones, coins, treasures relics antiquities and other similar things which 

shall be found in or upon the site shall be the property of the Railway and the 

Contractor shall duly preserve the same to the satisfaction of the Railway and shall 

from time to time deliver the same to such person or persons as the Railway may 

appoint to receive the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock 

or other substances or materials which may be obtained from any excavation made 

for the purpose of the works or any building or produced upon the site at the time 

of delivery of the possession thereof but all the substances, materials, buildings and 

produce shall be the property of the Railway provided that the Contractor may, 

with the permission of the Engineer, use the same for the purpose of the works 

either free of cost or pay the cost of the same at such rates as may be determined by 

the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save harmless the 

Railway from and against all actions, suit, proceedings, losses, costs, damages, 

charges, claims and demands of every nature and description brought or recovered 

against the Railways by reason of any act or omission of the Contractor, his agents 

or employees, in the execution of the works or in his guarding of the same. All sums 

payable by way of compensation under any of these conditions shall be considered 
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as reasonable compensation to be applied to the actual loss or damage sustained, 

and whether or not any damage shall have been sustained.  

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid 

Security submitted by the Contractor with his tender will be retained/encashed by 

the Railways as part of security for the due and faithful fulfilment of the contract by 

the Contractor.  Provided further that, if Contractor submits the Cash or Term 

Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable 

Bank Guarantee Bond from a Scheduled commercial bank of India, either towards 

the Full Security Depositor the Part Security Deposit equal to or more than Bid 

Security, the Railway shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term 

Deposit Receipt issued from Scheduled commercial bank of India or irrevocable 

Bank Guarantee bond issued from Scheduled commercial bank of India, or may be 

recovered at the rate of 6% of the bill amount till the full Security Deposit is 

recovered.  Provided also that in case of defaulting Contractor, the Railway may 

retain any amount due for payment to the Contractor on the pending "on account 

bills" so that the amounts so retained (including amount guaranteed through 

Performance Guarantee) may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be 

initially valid up to the stipulated date of Maintenance period plus 60 days and shall 

be extended from time to time, depending upon extension of contract granted in 

terms of Clause 17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the 

running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) 

can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee 

bond issued from scheduled commercial bank of India, to be submitted by him, for 

an amount equal to or more than the already available Security Deposit, provided 

however that, in a contract of value less than Rs. 50 Crore, such refund/ return of 

the already available Security Deposit is permitted up to two times and in a 

contract of value equal to or more than Rs. 50 Crore, such refund / return of the 

already available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1)   
above shall be returned to the Contractor along with or after, the following: 

 
(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that 

Railway has No Claim on Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50. 

(1), in case applicable. 
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16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole 

under clause 62 (1) of these conditions, the Security Deposit already with railways 

under the contract shall be forfeited. However, in case the contract is rescinded in 

part or parts under clause 62 (1) of these conditions, the Security Deposit shall not 

be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited 

in terms of Sub-Clause 16. (4)(b) of this clause will be payable with interest accrued 

thereon. 

16.(4) Performance Guarantee 

              The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty-one) days from the date of issue of Letter of Acceptance (LOA). Extension 
of time for submission of PG beyond 21 (Twenty-one) days and up to 60 days from 
the date of issue of LOA may be given by the Authority who is competent to sign 
the contract agreement. However, a penal interest of 12% per annum shall be 
charged for the delay beyond 21(Twenty-one) days, i.e. from 22ndday after the date 
of issue of LOA. Further, if the 60thday happens to be a declared holiday in the 
concerned office of the Railway, submission of PG can be accepted on the next 
working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 
days from the date of issue of LOA, the contract is liable to be terminated. In case contract 
is terminated railway shall be entitled to forfeit Bid Security and other dues payable to 
the contractor against that particular contract, subject to maximum of PG amount. In case 
a tenderer has not submitted Bid Security on the strength of their registration as a Startup 
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of 
Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that 
work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 
following forms, amounting to 5% of the original contract value:- 

(i) A deposit of Cash; 
 

(ii) Irrevocable Bank Guarantee; 
 

(iii) Insurance Surety Bond as per Annexure-XVII.  
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Note: 

1. The provision of Insurance Surety Bond shall be for all contracts 
having DOC within 36 months only.  

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond 
or any other form of Performance Guarantee prescribed in GCC for the 
balance amount shall be submitted by agency, otherwise necessary 
action will be taken as per terms of Agreement. 

 
(iv) Government Securities including State Loan Bonds at 5% below the market value; 

 
(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of 

India; 
 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 
Commercial Bank of India; 
 

(vii) Deposit in the Post Office Saving Bank; 
 

(viii) Deposit in the National Savings Certificates; 
 

(ix) Twelve years National Defence Certificates; 
 

(x) Ten years Defence Deposits; 
 

(xi) National Defence Bonds and 
 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever 
is less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be 
accepted. 

 
(c)      The Performance Guarantee shall be submitted by the successful bidder after the 

Letter of Acceptance (LOA) has been issued, but before signing of the contract 
agreement. This P.G. shall be initially valid up to the stipulated date of completion 
plus 60 days beyond that. In case, the time for completion of work gets extended, the 
Contractor shall get the validity of P.G. extended to cover such extended time for 
completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value 
and shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the 
work based on 'Completion Certificate' issued by the competent authority stating that 
the Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted 
for the contract shall be encashed. 

    (g)The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not 
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withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 

(i)         Failure by the Contractor to extend the validity of the Performance Guarantee 
as described herein above, in which event the Engineer may claim the full amount of 
the Performance Guarantee. 

(ii)        Failure by the Contractor to pay President of India any amount due, either as 
agreed by the Contractor or determined under any of the Clauses/Conditions of the 
Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of these 
conditions. 

 
17.  Force Majeure Clause: If at any time, during the continuance of this contract, the 

performance in whole or in part by either party of any obligation under this contract 
shall be prevented or delayed by reason of any war, hostility, acts of public enemy, 
civil commotion, sabotage, serious loss or damage by fire, explosions, 
epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to 
events) provided, notice of the happening of any such event is given by either party 
to the other within 30 days from the date of occurrence thereof, neither party shall 
by reason of such event, be entitled to terminate this contract nor shall either party 
have any claim for damages against the other in respect of such non-performance 
or delay in performance, and works under the contract shall be resumed as soon as 
practicable after such event has come to an end or ceased to exist, and the decision 
of the Engineer as to whether the works have been so resumed or not shall be final 
and conclusive, PROVIDED FURTHER that if the performance in whole or in part 
of any obligation under this contract is prevented or delayed by reason of any such 
event for a period exceeding 120 days, either party may at its option terminate the 
contract by giving notice to the other party. 

 
17A Extension of Time in Contracts: Subject to any requirement in the contract as to 

completion of any portion or portions of the works before completion of the whole, 

the Contractor shall fully and finally complete the whole of the works comprised in 

the contract (with such modifications as may be directed under conditions of this 

contract) by the date entered in the contract or extended date in terms of the 

following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in 
the opinion of the Engineer have materially increased the magnitude of the work, 
then such extension of the contracted date of completion may be granted as shall 
appear to the Engineer to be reasonable in the circumstances, provided moreover 
that the Contractor shall be responsible for requesting such extension of the date as 
may be considered necessary as soon as the cause thereof shall arise.  

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the 
Engineer, the progress of work has any time been delayed by any act or neglect of 
Railway's employees or by other Contractor employed by the Railway under Sub-
Clause (4) of Clause 20 of these Conditions or in executing the work not forming 
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part of the contract but on which Contractor's performance necessarily depends or 
by reason of proceeding taken or threatened by or dispute with adjoining or to 
neighbouring owners or public authority arising otherwise through the Contractor's 
own default etc. or by the delay authorized by the Engineer pending arbitration or 
in consequences of the Contractor not having received in due time necessary 
instructions from the Railway for which he shall have specially applied in writing 
to the Engineer or his authorized representative then upon happening of any such 
event causing delay, the Contractor shall immediately give notice thereof in writing 
to the Engineer within 15 days of such happening, but shall nevertheless make 
constantly his best endeavours to bring down or make good the delay and shall do 
all that may be reasonably required of him to the satisfaction of the Engineer to 
proceed with the works. The Contractor may also indicate the period for which the 
work is likely to be delayed and shall be bound to ask for necessary extension of 
time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the 
Railway to hand over the Contractor possession of the lands necessary for the 
execution of the works or to give the necessary notice to commence the works or to 
provide the necessary drawings or instructions or any other delay caused by the 
Railway due to any other cause whatsoever, then such failure or delay shall in no 
way affect or vitiate the contract or alter the character thereof or entitle the 
Contractor to damages or compensation therefor, but in any such case, the Railway 
may grant such extension or extensions of the completion date as may be considered 
reasonable. 

 
The Contractor shall indicate the period for which the work is likely to be 

delayed and shall seek extension of time as may be considered necessary under 
clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof 
shall arise and, in any case, not less than one month 15 days before the expiry of the 
date fixed for completion of the works. The Engineer shall consider the same and 
shall grant and communicate such extension of time as in his opinion is reasonable 
having regard to the nature and period of delay and the type and quantum of work 
affected thereby.  No other compensation shall be payable for works so carried 
forward to the extended period of time; the same rates, terms and conditions of 
contract being applicable, as if such extended period of time was originally 
provided in the original contract itself. 

The non-submission of request for extension or submission of request 
within less than one month 15 days before the expiry of the date fixed for 
completion of the works, shall make him ineligible for extension under these sub 
clauses, subject to final decision of Engineer. 

           ACS-1 14.07.2022 

17B Extension of Time with Liquidated Damages (LD) for delay due to 

Contractor: The time for the execution of the work or part of the works specified 

in the contract documents shall be deemed to be the essence of the contract and 

the works must be completed not later than the date(s) as specified in the contract. 

If the Contractor fails to complete the works within the time as specified in the 
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contract for the reasons other than the reasons specified in Clause 17 and 17A, the 

Railway may, if satisfied that the works can be completed by the Contractor within 

reasonable short time thereafter, allow the Contractor for further extension of time 

(Proforma at Annexure-VII) as the Engineer may decide. On such extension the 

Railway will be entitled without prejudice to any other right and remedy available 

on that behalf, to recover from the Contractor as agreed damages and not by way 

of penalty for each week or part of the week, a sum calculated at the rate of 

Liquidated Damages as decided by Engineer, between 0.05% to 0.30 % of contract 

value of the works for each week or part of the week.following rates of the contract 

value of the works. 

For the purpose of this Clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 

order/contract agreement issued. Provided also, that the total amount of liquidated 

damages under this condition shall not exceed 5% of the contract value or of the total 

value of the item or groups of items of work for which a separate distinct completion 

period is specified in the contract. 

S.No. Duration of extension of time under Clause 
17B 

Rate of Liquidated Damages 

(i) Up to Twenty Five percent of original period 
of completion including period of extension 
of time granted under Section 17A(i) 

As decided by Engineer, between 
0.01% to 0.05% of contract value for 
each week or part of the week 

(ii) Above Twenty Five percent but up to Fifty 
percent of original period of completion 
including period of extension of time granted 
under Section 17A(i) 

0.10 % of contract value for each 
week or part of the week 

(iii) Above Fifty percent of original period of 
completion including period of extension of 
time granted under Section 17A(i) 

0.30 % of contract value for each 
week or part of the week 

          Provided further, that if the Railway is not satisfied that the works can be 

completed by the Contractor and in the event of failure on the part of the contractor to 

complete the work within further extension of time allowed as aforesaid, the Railway 

shall be entitled without prejudice to any other right or remedy available in that behalf, 

to appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 

of these Conditions, whether or not actual damage is caused by such default. 

ACS-1 14.07.2022 
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NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, 
further request(s) for extension of time under clause 17A can also be considered under 
exceptional circumstances. Such extension(s) of time under clause 17A shall be without 
any Liquidated damages, but the Liquidated damages already recovered during 
extension(s) of time granted previously under clause 17B shall not be waived. However, 
Price variation during such extension(s) shall be dealt as applicable for extension(s) of 
time under clause 17B. 
 
17C Bonus for Early Completion of Work: In open tenders having advertised value more 

than Rs.50 crore and original period of completion 12 months or more, when there is no 

reduction in original scope of work by more than 10%, and no extension granted on either 

railway or Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 

30 days early completion of work. The period of less than 30 days shall be ignored while 

working out bonus. The maximum bonus shall be limited to 5% of original contract value. 

The completion date shall be reckoned as the date of issuance of completion certificate by 

Engineer. 

 
18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised 

or offered by or on behalf of the Contractor or his partner or agent or servant or 

anyone on his behalf, to any officer or employee of the Railway or to any person on 

his behalf in relation to obtaining or execution of this or any other contract with the 

Railway shall, in addition to any criminal liability which he may incur, subject 

Contractor to the rescission of the contract and all other contracts with the Railway 

and to the payment of any loss or damage resulting from such decision and the 

Railway shall be entitled to deduct the amounts so payable from the Contractor’s 

bills/Security Deposit or any other dues of Contractor with the Government of 

India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the 

Railway and if he shall do so, the Railway shall be entitled forthwith to rescind the 

contract and all other contracts with the Railway. Any question or dispute as to the 

commission of any such offence or compensation payable to the Railway under this 

Clause shall be settled by the General Manager of the Railway, in such a manner as 

he shall consider fit & sufficient and his decision shall be final & conclusive. In the 

event of rescission of the contract under this Clause, the Contractor will not be paid 

any compensation whatsoever except payments for the work done up to the date of 

rescission. 
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EXECUTION OF WORKS 

19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, 

by careful examination, satisfied himself as to the nature and location of the work, 

the conformation of the ground, the character, quality and quantity of the materials 

to be encountered, the character of equipment and facilities needed preliminary to 

and during the progress of the works, the general and local conditions, the labour 

conditions prevailing therein and all other matters which can in any way affect the 

works under the contract.  

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the Engineer 

and shall proceed with the same with due expedition and without delay 

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work 

shall as soon as possible but not later than 30 days after the date of receipt of the 

acceptance letter in respect of contracts with initial completion period of two years 

or less or not later than 90 days for other contracts have to submit the detailed 

programme of work indicating the time schedule of various items of works in the 

form of Bar Chart/PERT/CPM. He shall also submit the details of organisation (in 

terms of labour and supervisors), plant and machinery that he intends to utilize 

(from time to time) for execution of the work within stipulated date of completion. 

The programme of work amended as necessary by discussions with the Engineer, 

shall be treated as the agreed programme of the work for the purpose of this contract 

and the Contractor shall endeavour to fulfill this programme of work. The progress 

of work will be watched accordingly and the liquidated damages will be with 

reference to the overall completion date. Nothing stated herein shall preclude the 

Contractor in achieving earlier completion of item or whole of the works than 

indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 

Electrification, finalized through Tenders having advertised value more than 

Rs.50croresRs.100 crores, the Contractor shall submit a detailed time programme to 

the Engineer within 30 days after issue of LOA. The program shall include the 

physical and Financial Progress vis-à-vis program and forecast cash flow adopting 

Project Management Software such as Primavera/Sure Track/MS Project etc.  The 

program must identify the milestones, interface requirements and program 

reporting elements.  The Contractor shall supply, free of cost one set of authorized 

software to the Engineer and the soft copy of structured program for the project.  

This shall be updated every month. The Contractor shall also submit a revised 

programme whenever the previous programme is inconsistent with actual progress. 

Each programme shall include: 
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The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage, Contractor’s Documents, procurement, 

manufacture of Plant, delivery to Site, construction, erection and testing, each of 

these stages for work by each Subcontractor, if any, the sequence and timing of 

inspections and tests specified in the Contract, and a supporting report which 

includes: 

A general description of the methods which the Contractor intends to adopt, and of 

the major stages, in the execution of the Works, and  

details showing the Contractor’s reasonable estimate for the number of each class 

of Contractor’s Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the programme, subject to his other 

obligations under the Contract. The Engineer shall be entitled to rely upon the 

programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails 

(to the extent stated) to comply with the Contract or to be consistent with actual 

progress and the Contractor’s stated intentions, the Contractor shall submit a 

revised programme to the Engineer within 15 days in accordance with this Sub-

Clause. 

ACS-1 14.07.2022 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out 

of all works in relation to original points, lines and levels of reference at his cost. 

The Contractor shall execute the work true to alignment, grade, levels and 

dimensions as shown in the drawing and as directed by the Engineer's 

representative and check these at frequent intervals. The Contractor shall provide 

all facilities like labour and instruments and shall co-operate with the Engineer's 

representative for checking of all alignment, grades, levels and dimensions. If, at 

any time, during the progress of the works any error appear or arise in any part of 

the work, the Contractor, on being required so to do by the Engineer's 

representative shall, at his own cost rectify such errors, to the satisfaction of the 

Engineer's representative.  

 Such checking shall not absolve the Contractor of his own responsibility of 
maintaining accuracy in the work. The Contractor shall carefully protect and 
preserve all bench marks, sight rails, pegs and other things used in setting out the 
work. 
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20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in 

which the several parts of the works shall be executed and the Contractor shall 

execute without delay all orders given by the Engineer from time to time; but the 

Contractor shall not be relieved thereby from responsibility for the due performance 

of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorised, except under 

written instructions from the Engineer.  

20.(3)  Extra Works: Should works over and above those included in the contract require 

to be executed at the site, the Contractor shall have no right to be entrusted with 

the execution of such works which may be carried out by another Contractor or 

Contractors or by other means at the option of the Railway. 

20.(4)  Separate Contracts in Connection with Works: The Railway shall have the right 

to let other contracts in connection with the works. The Contractor shall afford 

other Contractors reasonable opportunity for the storage of their materials and the 

execution of their works and shall properly connect and coordinate his work with 

theirs. If any part of the Contractor’s work depends upon proper execution or 

result upon the work of another Contractor(s), the Contractor shall inspect and 

promptly report to the Engineer any defects in such works that render it unsuitable 

for such proper execution and results. The Contractor's failure so-to inspect and 

report shall constitute an acceptance of the other Contractor's work as fit and 

proper for the reception of his work, except as to defects which may develop in the 

other Contractor's work after the execution of his work. 

21.  Instruction of Engineer's Representative: Any instructions or approval given by 

the Engineer's representative to Contractor in connection with the works shall bind 

the Contractor as though it had been given by the Engineer provided always as 

follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or 

material and to order the removal or breaking up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

representative, he shall be entitled to refer the matter to the Engineer who shall 

there upon confirm or vary such decision. 

22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings 

shall be made available to the contractor commensurate with the accepted 

programme of work submitted under clause 19(3). The whole of the works shall be 

executed in perfect conformity with the specifications and drawings of the contract. 

If Contractor performs any works in a manner contrary to the specifications or 

drawings or any of them and without such reference to the Engineer, he shall bear 

all the costs arising or ensuing therefrom and shall be responsible for all loss to the 

Railway. 
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22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of 

Drawings and Specifications at the site, in good order, and such contract documents 

as may be necessary, available to the Engineer or the Engineer's Representative. 

22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and 

copies thereof furnished by the Railway to the Contractor are deemed to be the 

property of the Railway. They shall not be used on other works and with the 

exception of the signed contract set, shall be returned by the Contractor to the 

Railway on completion of the work or termination of the Contract. 

22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor's request, additional 

instructions by means of drawings or otherwise, necessary for the proper execution 

of the works or any part thereof. All such drawings and instructions shall be 

consistent with the Contract Documents and reasonably inferable there from. 

 

22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to 

the meaning and intent of any portion of the Specifications and Drawings or as to 

execution or quality of any work or material, or as to the measurements of the works 

the decision of the Engineer thereon shall be final subject to the appeal (within 7 

days of such decision being intimated to the Contractor) to the Chief Engineer who 

shall have the power to correct any errors, omissions, or discrepancies in 

aforementioned items and whose decision in the matter in dispute or doubt shall be 

final and conclusive. 

 

23.   Working during Night: The Contractor shall not carry out any work between sun-

set and sun-rise without the previous permission of the Engineer. However, if the 

Engineer is satisfied that the work is not likely to be completed in time except by 

resorting to night work, he may order the same without confirming any right on the 

Contractor for claiming any extra payment for the same. 

 

24.  Damage to Railway Property or Private Life and Property: The Contractor shall be 

responsible for all risk to the work and for trespass and shall make good at his own 

expense all loss or damage whether to the works themselves or to any other 

property of the Railway or the lives, persons or property of others from whatsoever 

cause in connection with the works until they are taken over by the Railway, 

although all reasonable and proper precautions may have been taken by the 

Contractor. In case the Railway shall be called upon to make good any costs, loss or 

damages, or to pay any compensation, including that payable under the provisions 

of the Workmen's Compensation Act or any statutory amendments thereof to any 

person or persons sustaining damages as aforesaid by reason of any act, or any 

negligence or omissions on the part of the Contractor; the amount of any costs or 

charges including costs and charges in connection with legal proceedings, which 
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the Railway may incur in reference thereto, shall be charged to the Contractor. The 

Railway shall have the power and right to pay or to defend or compromise any 

claim of threatened legal proceedings or in anticipation of legal proceedings being 

instituted consequent on the action or default of the Contractor, to take such steps 

as may be considered necessary or desirable to ward off or mitigate the effect of 

such proceedings, charging to Contractor, as aforesaid; any sum or sums of money 

which may be paid and any expenses whether for reinstatement or otherwise which 

may be incurred and the propriety of any such payment, defence or compromise, 

and the incurring of any such expenses shall not be called in question by the 

Contractor. 

 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide 

himself with sheds, storehouses and yards in such situations and in such numbers 

as in the opinion of the Engineer is requisite for carrying on the works and the 

Contractor shall keep at each such sheds, storehouses and yards a sufficient quantity 

of materials and plant in stock as not to delay the carrying out of the works with 

due expedition and the Engineer and the Engineer's representative shall have free 

access to the said sheds, store houses and yards at any time for the purpose of 

inspecting the stock of materials or plant so kept in hand, and any materials or plant 

which the Engineer may object to shall not be brought upon or used in the works, 

but shall be forthwith removed from the sheds, storehouses or yards by the 

Contractor. The Contractor shall at his own expenses provide and maintain suitable 

mortar mills, soaking vats or any other equipment necessary for the execution of the 

works.  

 

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that they 

execute their work in sound & proper manner and shall employ only such 

supervisors, workmen & labourers in or about the execution of any of these works 

as are careful and skilled in the various trades.  

26.2 The Contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the 

Engineer and if and whenever required by the Engineer, he shall submit a correct 

return showing the names of all staff and workmen employed by him.  

26.3 In the event of the Engineer being of the opinion that the Contractor is not 

employing on the works a sufficient number of staff and workmen as is necessary 

for proper completion of the works within the time prescribed, the Contractor shall 

forthwith on receiving intimation to this effect deploy the additional number of staff 

and labour as specified by the Engineer within seven days  of being so required and 
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failure on the part of the Contractor to comply with such instructions will entitle the 

Railway to rescind the contract under Clause 62 of these conditions. 

 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s), as prescribed in the tender documents.  

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he 

shall be liable to pay liquidated damages at the rates, as prescribed in the tender 

documents.  

 26A.3 No. of qualified Engineers required to be deployed by the Contractor for various 

activities contained in the works contract shall be specified in the tender documents 

as ‘Special Condition of Contract’. 

 27.(1) Workmanship and Testing: The whole of the works and/or supply of materials 

specified and provided in the contract or that may be necessary to be done in order 

to form and complete any part thereof shall be executed in the best and most 

substantial workman like manner with materials of the best and most approved 

quality of their respective kinds, agreeable to the particulars contained in or implied 

by the specifications and as referred to in and represented by the drawings or in such 

other additional particulars, instructions and drawings given during the carrying on 

of the works and to the entire satisfaction of the Engineer according to the 

instructions and directions which the Contractors may from time to time receive from 

the Engineer. The materials may be subjected to tests by means of such machines, 

instruments and appliances as the Engineer may direct and wholly at the expense of 

the Contractor. 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 

Representative shall be entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials 

which in his opinion are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 

(c)  The removal and proper re-execution, notwithstanding any previous tests thereof 

or on account payments therefor, of any work which in respect of materials or 

workmanship is not in his opinion in accordance with the specifications and in case 

of default on the part of the Contractor in carrying out such order, the Railway shall 

be entitled to rescind the contract under Clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued 

by Ministry of Environment Forest and Climate Change dated 29.03.2016 and 

published in the Gazette of India, Part – II, Section -3, Sub-section (ii) are binding 
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upon the Contractor. Contractor shall implement these provisions at worksites, for 

which no extra payment will be payable. 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the 

Engineer's Representative every facility for entering in and upon every portion of 

the work at all hours for the purpose of inspection or otherwise and shall provide 

all labour, materials, planks, ladders, pumps, appliances and things of every kind 

required for the purpose and the Engineer and the Engineer's Representative shall 

at all times have free access to every part of the works and to all places at which 

materials for the works are stored or being prepared. 

29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ notice 

to the Engineer or the Engineer's Representative whenever any work or materials 

are intended to be covered up in the earth, in bodies or walls or otherwise to be 

placed beyond the reach of measurements in order that the work may be inspected 

or that correct dimensions may be taken before being so covered, placed beyond the 

reach of measurement in default whereof, the same shall at the option of the 

Engineer or the Engineer's Representative be uncovered and measured at the 

Contractor's expense or no allowance shall be made for such work or materials. 

30.  Temporary Works: All temporary works necessary for the proper execution of the 

works shall be provided and maintained by the Contractor and subject to the 

consent of the Engineer shall be removed by him at his expenses when they are no 

longer required and, in such manner, as the Engineer shall direct. In the event of 

failure on the part of the Contractor to remove the temporary works, the Engineer 

will cause them to be removed and cost as increased by supervision and other 

incidental charges shall be recovered from the Contractor. If temporary huts are 

provided by the Contractor on the Railway land for labour engaged by him for the 

execution of works, the Contractor shall arrange for handing over vacant possession 

of the said land after the work is completed; if the Contractor's labour refuse to 

vacate, and have to be evicted by the Railway, necessary expenses incurred by the 

Railway in connection therewith shall be borne by the Contractor. 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the 

Contract, the Contractor shall be responsible for the arrangements to obtain supply 

of water necessary for the works. 

31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  

part or whole of the quantity of the water required for the execution of works from 

the Railway's existing water supply system at or near the site of works on specified 

terms and conditions and at such charges as shall be determined by the Railway and 

payable by the Contractor, provided that the Contractor shall arrange, at his own 

expense, to effect the connections and lay additional pipelines and accessories on 
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the site and that the Contractor shall not be entitled to any compensation for 

interruption of failure of the water supply. 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging 

supply of water to the Contractor at or near the site of works by travelling water 

tanks or other means, the freight and other charges incurred thereby, including 

demurrage charges that may be levied, shall be paid by the Contractor in addition 

to the charges referred to in Sub-Clause (2) of the Clause provided that the 

Contractor shall not be entitled to any compensation for interruption or failure of 

the water supply. 

31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 

provided in the contract, the Contractor shall be responsible for arrangements to 

obtain supply of Electric Power for the works. 

 (b) Electric Supply from the Railway System:  The Railway may supply to the 

Contractor part or whole of the electric power wherever available and possible, 

required for execution of works from the Railway's existing electric supply systems 

at or near the site of works on specified terms and conditions and such charges as 

shall be determined by the Railway and payable by the Contractor provided the cost 

of arranging necessary connections to the Railway's Electric Supply systems and 

laying of underground/overhead conductor, circuit protection, electric power 

meters, transmission structure, shall be borne by the Contractor and that the 

Contractor shall not be entitled to any compensation for interruption or failure of 

the Electric supply system. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor 

upon the site or on the land occupied by the Contractor in connection with the 

works and intended to be used for the execution thereof shall immediately be 

deemed to be the property of the Railway. Such of them as during the progress of 

the works are rejected by the Engineer under Clause 25 of these conditions or are 

declared by him not to be needed for the execution of the works or such as on the 

grant of the certificate of completion remain unused shall immediately on such 

rejection, declaration or grant cease to be deemed the property of the Railway and 

the Contractor may then (but not before) remove them from the site or the said land. 

This clause shall not in any way diminish the liability of the Contractor nor shall the 

Railway be in any way answerable for any loss or damage which may happen to or 

in respect of any such materials or plant either by the same being lost, stolen, injured 

or destroyed by fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether of a like 

description or not belonging to the Railway and committed to his charge for the 
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purpose of the works and shall be responsible for all damage or loss caused by him, 

his agents, permitted sub-contractor, or his workmen or others while they are in his 

charge. The Contractors shall sign accountable receipts for tools, plants and 

materials made over to him by the Engineer and on completion of the works shall 

hand over the unused balance of the same to the Engineer in good order and repair, 

fair wear and tear excepted, and shall be responsible for any failure to account for 

the same or any damage done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as 

concrete mixers, compressors and portable engines for use during execution of the 

works on such terms as may be specified in the special conditions or in a separate 

agreement for Hire of Plant. 

34.(1)  Precaution During Progress of Works: During the execution of works, unless 

otherwise specified, the Contractor shall at his own cost provide the materials for 

and execute all shoring, timbering and strutting works as is necessary for the 

stability and safety of all structures, excavations and works and shall ensure that no 

damage, injury or loss is caused or likely to be caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked 

cut through, altered, diverted or obstructed in any way by the Contractor, except 

with the permission of the Engineer. All compensations claimed for any 

unauthorized closure, cutting through, alteration, diversion or obstruction to such 

roads or water courses by the Contractor or his agent or his staff shall be recoverable 

from the Contractor’s bills/Security Deposit or any other dues of Contractor with 

the Government of India.  

34.(3)  Provision of Access to Premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision for the passage of 

traffic, for securing safe access to all premises approached from such street or 

thoroughfare and for any drainage, water supply or means of lighting which may 

be interrupted by reasons of the execution of the works and shall react and maintain 

at his own cost barriers, lights and other safeguards as prescribed by the Engineer, 

for the regulation of the traffic, and provide watchmen necessary to prevent 

accidents. The works shall in such cases be executed night and day, if so ordered by 

the Engineer and with such vigour so that the traffic way be impeded for as short a 

time as possible. 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to 

ensure the safety of the public whether on public or railway property and shall post 

such look out men as may, in the opinion of the Engineer, be required to comply 

with regulations appertaining to the work. Contractor shall ensure placement of 
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barricading / partitions at the place of work to ensure safety of habitants of adjacent 

area, failing which Engineer may advise stoppage of work as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of 

works i.e. name of work, approximate cost, expected date of completion, name and 

address of the Contractor and address of Engineer on a proper steel Board of size 

not less than    1m x 1m. 

35.     Use of Explosives: Explosives shall not be used on the works or on the site by the 

Contractor without the permission of the Engineer and then also only in the manner 

and to the extent to which such permission is given. Where explosives are required 

for the works, they shall be stored in a special magazine to be provided by and at 

the cost of the Contractor in accordance with the Explosive Rules. The Contractor 

shall obtain the necessary license for the storage and the use of explosives.  All 

operations in which or for which explosives are employed shall be at the sole risk 

and responsibility of the Contractor and the Contractor shall indemnify the Railway 

in respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend 

the progress of the works or any part thereof for such time or times and in such 

manner as the Engineer may consider necessary and shall during such suspension 

properly protect and secure the work so far as is necessary in the opinion of the 

Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the 

public or workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair 

and restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory 

authority due to high level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works, but in the event of any suspension ordered 

by the Engineer for reasons other than aforementioned and when each such period 

of suspension exceeds 14 days, the Contractor shall be entitled to such extension of 

time for completion of the works as the Engineer may consider proper having 

regard to the period or periods of such suspensions and to such compensations as 
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the Engineer may consider reasonable in respect of salaries or wages paid by the 

Contractor to his employees during the periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a 

time, the Contractor may serve a written notice on the Engineer requiring 

permission within 15 days from the receipt thereof to proceed with the works or 

that part thereof in regard to which progress is suspended and if such permission is 

not granted within that time the Contractor by further written notice so served may, 

but is not bound to, elect to treat the suspension where it affects part only of the 

works as an omission of such part or where it affects the whole of the works, as an 

abandonment of the contract by the Railway. 

37.  Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are 

intended to provide for works duly and properly completed in accordance with the 

General and Special (if any) Conditions of the Contract and the Specifications and 

drawings together with such enlargements, extensions, diminutions, reductions, 

alterations or additions as may be ordered in terms of Clause 42 of these conditions 

and without prejudice to the generality thereof and shall be deemed to include and 

cover superintendence and labour, supply, including full freight of materials, stores, 

patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, 

machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 

required on the works, except such tools, plant or materials as may be specified in 

the contract to be supplied to the Contractor by the Railway, the erection, 

maintenance and removal of all temporary works and buildings, all watching, 

lighting, bailing, pumping and draining, all prevention of or compensation for 

trespass, all barriers and arrangements for the safety of the public or of employees 

during the execution of works, all sanitary and medical arrangements for labour 

camps as may be prescribed by the Railway, the setting of all work and of the 

construction, repair and upkeep of all center lines, bench marks and level pegs 

thereon, site clearance, all fees duties, royalties, rent and compensation to owners 

for surface damage or taxes and impositions payable to local authorities in respect 

of land, structures and all material supplied for the work or other duties or expenses 

for which the Contractor may become liable or may be put to under any provision 

of law for the purpose of or in connection with the execution of the contract and all 

such other incidental charges or contingencies as may have been specially provided 

for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or 

any new tax /cess on Works Contract is imposed by Statute after the date of opening 

of tender but within the original date of completion/date of completion extended 
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under clause 17 & 17A and the Contractor thereupon properly pays such taxes/cess, 

the Contractor shall be reimbursed the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or 

any tax/cess on Works Contract is decreased / removed by Statute after the date of 

opening of tender, the reduction in tax amount shall be recovered from Contractor’s 

bills/Security Deposit or any other dues of Contractor with the Government of 

India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with 

the scale in force for the time being on the Railway and incurred by the Contractor 

failing to load or unload any goods or materials within the time allowed by the 

Railway for loading as also wharfage charges, of materials not removed in time, as 

also charges due on consignments booked by or to him shall be paid by the 

Contractor, failing which such charges shall be debited to the Contractor's account 

in the hands of the Railway and shall be deducted from any sums which may 

become due to him in terms of the contracts. 

39.(1) Rates for Extra Item(s) of Works:   

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the 

Contractor on the instructions of the Engineer which is not included in the accepted 

Bill(s) of Quantities but figures in the Standard Schedule of Rates (SSOR), shall be 

executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified 

by the tender percentage as accepted in the contract for that chapter of Standard 

Schedule of Rates (SSOR). However, the cumulative value of all such extra item(s) 

together (modified by the respective tender percentage) shall not exceed 10 % of the 

original contract value.  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon 

between the Engineer and the Contractor before the execution of such items of work 

as per sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not 
included in the accepted Bill(s) of Quantities and also not covered under sub clause 
(a) above, the Contractor shall be bound to notify the Engineer at least seven days 
before the necessity arises for the execution of such items of works that the accepted 
Bill(s) of Quantities does not include rate or rates for such extra work involved. The 
rates payable for such items shall be decided at the meeting to be held between the 
Engineer and Contractor, in as short a period as possible after the need for the 
special item has come to the notice. In case the Contractor fails to attend the meeting 
after being notified to do so or in the event of no settlement being arrived at, the 
Railway shall be entitled to execute the extra works by other means and the 
Contractor shall have no claim for loss or damage that may result from such 
procedure.  
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The assessment of rates for extra item(s) shall be arrived at based on the prevailing market 
rates of labour, machinery & materials and by taking guidance from the following 
documents in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 
(USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

ACS-1 14.07.2022 

 

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly hereunto 

fore-mentioned, then and in such a case the Contractor shall only be entitled to be 

paid in respect of the work carried out or expenditure incurred by him prior to the 

date of determination of the rates as aforesaid according to the rates as shall be fixed 

by the Engineer. However, if the Contractor is not satisfied with the decision of the 

Engineer in this respect, he may appeal to the Chief Engineer within 30 days of 

getting the decision of the Engineer, supported by analysis of the rates claimed. The 

Chief Engineer's decision after hearing both the parties in the matter would be final 

and binding on the Contractor and the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works 

executed under the contract to the Railway complete in all respects to the 

satisfaction of the Engineer. The Engineer shall determine the date on which the 

work is considered to have been completed, in support of which his certificate shall 

be regarded as sufficient evidence for all purposes. The Engineer shall determine 

from time to time, the date on which any particular section of the work shall have 

been completed, and the Contractor shall be bound to observe any such 

determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor 

shall clear away and remove from the site all constructional plant, surplus materials, 

rubbish and temporary works of every kind and leave the whole of the site and 

works clean and in a workman like condition to the satisfaction of the Engineer. No 

final payment in settlement of the accounts for the works shall be paid, held to be 

due or shall be made to the, Contractor till, in addition to any other condition 

necessary for final payment, site clearance shall have been affected by him, and such 

clearance may be made by the Engineer at the expense of the Contractor in the event 

of his failure to comply with this provision within 7 days after receiving notice to 

that effect. Should it become necessary for the Engineer to have the site cleared at 

the expenses of the Contractor, the Railway shall not be held liable for any loss or 

damage to such of the Contractor's property as may be on the site and due to such 
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removal there from which removal may be affected by means of public sales of such 

materials and property or in such a way as deemed fit and convenient to the 

Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of 

work, in case the contractor fails to complete the final part(s) of the work and the 

value of such part(s) of the work is limited to 5% of the original contract value, the 

Engineer may allow/decide for offloading of such part(s) of works, either after the 

Contractor’s request in writing to do so or after serving a 14 (Fourteen) days suo-

moto notice (as per annexure- VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable 

successful completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of 

the Railway/work; and 

(iii) The anticipated additional cost for execution of such works through other mode 

would not be substantial and can be recovered from the pending dues of the 

contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and 

cost of execution of such offloaded work through other agency(ies) (as per annexure- 

VIIB). The extra expenditure incurred in execution of the offloaded work, shall be 

recovered from subsequent Bill(s) or any other dues of the Contractor, but not exceeding 

the value of Performance Guarantee available in the contract. There shall be no other 

repercussion of such offloading on execution of the balance contract. The Contractor shall 

have no claim on account of above-mentioned offloading of works.  

VARIATIONS IN EXTENT OF CONTRACT 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of 

the contract required to be modified after the contract documents have been signed, 

the modifications shall be made in writing and signed by the Railway and the 

Contractor and no work shall proceed under such modifications until this has been 

done. Any verbal or written arrangement abandoning, modifying, extending, 

reducing or supplementing the contract or any of the terms thereof shall be deemed 

conditional and shall not be binding on the Railway unless and until the same is 

incorporated in a formal instrument and signed by the Railway and the Contractor, 

and till then the Railway shall have the right to repudiate such arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall 

be entitled by order in writing to enlarge or extend, diminish or reduce the works 

or make any alterations in their design, character position, site, quantities, 

dimensions or in the method of their execution or in the combination and use of 

materials for the execution thereof or to order any additional work to be done or 
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any works not to be done and the Contractor will not be entitled, to any 

compensation for any increase/reduction in the quantities of work but will be paid 

only for the actual amount of work done and for approved materials supplied 

against a specific order. 

42.(2)(i) Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be up to 25% of 

the quantity originally contracted, except in case of foundation work (in which no 

variation limit shall apply). However, the rates for the increased quantities shall 

be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall 

not be entitled to any claim or any compensation whatsoever up to the limit of 

25% variation in quantity of individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, then same shall be executed at 
following rates 

a. Quantities operated in excess of 125% but up to 140% of the agreement 
quantity of the concerned item, shall be paid at 98% of the rate awarded for 
that item in that particular tender; 

b. Quantities operated in excess of 140% but up to 150% of the agreement 
quantity of the concerned item shall be paid at 96% of the rate awarded for 
that item in that particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall 
be paid at 96% of the rate awarded for that item in that particular tender.  

d. Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 
25% prescribed for other items). A minor value item for this purpose is defined 
as an item whose original agreement value is less than 1 % of the total original 
contract value.  
d.(i)      Quantities operated up to and including 100% of the agreement 
quantity of the concerned minor value item, shall be paid at the rate awarded 
for that item in that particular tender; 
d.(ii) Quantities operated in excess of 100% but up to 200% of the agreement 
quantity of the concerned minor value item, shall be paid at 98% of the rate 
awarded for that item in that particular tender; 
d.(iii)  Variation in quantities of individual minor value item beyond 200% 
will be avoided and would be permitted only in exceptional unavoidable 
circumstances and shall be paid at 96% of the rate awarded for that item in that 
particular tender. 
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(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross 
quantity of earthwork items and variation in the quantities of individual 
classifications of soil shall not be subject to this limit.  

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit 

of 25% would apply to the value of SSOR schedule(s) as a whole and not on 

individual SSOR items. However, in case of Non-Standard Schedule of Rates 

(SSOR) items, the limit of 25% would apply on the individual items irrespective of 

the manner of quoting the rate (single percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree 

affect the validity of the contract; but shall be performed by the Contractor as 

provided therein and be subject to the same conditions, stipulations and obligations 

as if they had been originally and expressively included and provided for in the 

Specifications and Drawings and the amounts to be paid therefor shall be calculated 

in accordance with the accepted Bill(s) of Quantities. Any extra item(s)/quantities 

of work falling outside the purview of the provisions of Sub-Clause (2) above shall 

be paid for at the rates determined under Clause-39 of these Conditions. 

CLAIMS 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 

Engineer once in every quarter commencing from the month following the month 

of issue of Letter of Acceptance, an account giving full and detailed particulars of 

all claims for any additional expenses to which the Contractor may consider himself 

entitled to and of all extra or additional works ordered by the Engineer which he 

has executed during the preceding quarter and no claim for payment for such work 

will be considered which has not been included in such particulars. 

43.(2)Signing of "No Claim" Certificate: The Contractor shall not be entitled to make any 

claim whatsoever against the Railway under or by virtue of or arising out of this 

contract, nor shall the Railway entertain or consider any such claim, if made by the 

Contractor, after he shall have signed a "No Claim" Certificate in favour of the 

Railway in such form as shall be required by the Railway after the works are finally 

measured up. The Contactor shall be debarred from disputing the correctness of the 

items covered by "No Claim" Certificate or demanding a clearance to arbitration in 

respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the 

accepted Bill(s) of Quantities with items of works quantified are the estimated 

quantities of the works and they shall not be taken as the actual and correct 



Page 150 of 211 

 

quantities of the work to be executed by the Contractor in fulfilment of his 

obligations under the contract. 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at 

the rates in the accepted Bill(s) of Quantities and for extra works at rates determined 

under Clause 39 of these Conditions on the measurements taken by the Engineer or 

the Engineer's representative in accordance with the rules prescribed for the 

purpose by the Railway. The quantities for items the unit of which in the accepted 

Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, 

any fraction below half being dropped and half and above being taken as one; for 

items the unit of which in the accepted Bill(s) of Quantities is single, the quantities 

shall be calculated to two places of decimals. Such measurements will be taken of 

the work in progress from time to time and at such intervals as in the opinion of the 

Engineer shall be proper having regard to the progress of works. The date and time 

on which ‘on account’ or ‘final’ measurements are to be made shall be 

communicated to the Contractor who shall be present at the site and shall sign the 

results of the measurements (which shall also be signed by the Engineer or the 

Engineer's representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measurements. Failing 

the Contractor's attendance, the work may be measured up in his absence and such 

measurements shall, notwithstanding such absence, be binding upon the Contractor 

whether or not he shall have signed the measurement books provided always that 

any objection made by him to measurement shall be duly investigated and 

considered in the manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of such 

measurements. Any re-measurement taken by the Engineer or the Engineer's 

representative in the presence of the Contractor or in his absence after due notice 

has been given to him in consequence of objection made by the Contractor shall be 

final and binding on the Contractor and no claim whatsoever shall thereafter be 

entertained regarding the accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case 

the contract provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 

Quantities and for extra works at rates determined under Clause 39 of these 

Conditions on the measurements taken by the Contractor’s authorized Engineer in 
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accordance with the rules prescribed for the purpose by the Railway. The quantities 

for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall 

be calculated to the nearest whole number, any fraction below half being dropped 

and half and above being taken as one; for items the unit of which in the accepted 

Bill(s) of Quantities is single, the quantities shall be calculated to two places of 

decimals. Such measurements will be taken of the work in progress from time to 

time. The date and time on which ‘on account’ or ‘final’ measurements are to be 

made shall be communicated to the Engineer.   

  The date and time of test checks shall be communicated to the Contractor who shall 

be present at the site and shall witness the test checks, failing the Contractor’s 

attendance the test checks may be conducted in his absence and such test checks 

shall not withstanding such absence be binding upon Contractor provided always 

that any objection made by Contractor to test check shall be duly investigated and 

considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any 

recorded measurement within 7 days of date of such test checks. Any re-test check 

done by the concerned Railway’s authority in the presence of the Contractor or in 

his absence after due notice given to him in consequent of objection made by the 

Contractor shall be final and binding on the Contractor and no claim whatsoever 

shall thereafter be entertained regarding the accuracy and classification of the 

measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 
(b) Incorrect measurement, actions to be taken: If in case during test check or 

otherwise, it is detected by the Engineer that agency has claimed any exaggerated 

measurement or has claimed any false measurement for the works which have not 

been executed; amounting to variation of 5% or more of claimed gross bill amount, 

action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall 

recover liquidated damages equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall 

recover liquidated damages equal to 15% of claimed gross bill value. In addition, 

the facility of recording of measurements by Contractor as well as release of 

provisional payment shall be withdrawn. Once withdrawn, measurements shall be 

done by railway as per clause 45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to 

time by way of "On-Account" payment only for such works as in the opinion of the 

Engineer he has executed in terms of the contract. All payments due on the 

Engineer’s/Engineer's Representative's certificates of measurements or Engineer’s 
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certified “Contractor’s authorized Engineer’s measurements”  shall be subject to 

any deductions which may be made under these presents and shall further be 

subject to, unless otherwise required by Clause 16 of these Conditions, a retention 

of six percent by way of Security Deposits, until the amount of Security Deposit by 

way of such retentions shall amount to 5% of the total value of the contract provided 

always that the Engineer may by any certificate make any correction or modification 

in any previous certificate which shall have been issued by him and that the 

Engineer may withhold any certificate, if the works or any part thereof are not being 

carried out to his satisfaction.  

46.(2)   Rounding off Amounts: The total amount due on each certificate shall be rounded 

off to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 

paise and more up to₹1 will be reckoned as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 

made to the Contractor shall be without prejudice to the final making up of the 

accounts (except where measurements are specifically noted in the Measurement 

Book as "Final Measurements" and as such have been signed by the Contractor and 

Engineer/Engineer's Representative) and shall in no respect be considered or used 

as evidence of any facts stated in or to be inferred from such accounts nor of any 

particular quantity of work having been executed nor of the manner of its execution 

being satisfactory. 

46.(4)  If payment(s) of Advances are applicable in the contract, as mentioned in the Tender   

Documents, Railway shall make payment(s) of Interest-bearing advances, on the 

request of contractor. The payment and recovery of such Advances shall be made 

as under: 

 (a):  Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages: 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 

equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract 

agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after 

submission of an utilization certificate by the contractor that the Stage 1 advance has 

been properly utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, 
FDRs) from a scheduled commercial bank of India of at least 110% of the value of the 
sanctioned advance amount (covering principal plus interest). 
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 (b):  Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new 

Machinery & Equipment, involving substantial outlay, brought to site and essentially 

required for the work. This advance shall not exceed 75% of the purchase price of such 

Equipment and shall be payable when Equipment is hypothecated to the President of 

India by a suitable bond or alternatively covered by an irrevocable Bank Guarantee 

from a scheduled commercial bank of India for full cost of the Plant & Equipment in a 

form acceptable to Railways. The Plant & Equipment shall be insured for the full value 

and for the entire period, they are required for the work.  This Plant & Equipment shall 

not be removed from the site of work without prior written permission of the Engineer. 

No advance should be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following 

conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The 

recovery shall commence when the value of contract executed reaches 15% of 

original contract value and shall be completed when the value of work executed 

reaches 85% of the original contract value. The instalments on each "on account 

bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing 

from the date of payment of advance till date of particular on-account bill (through 

which recovery of principal is affected) and adjusted fully against on-account bill 

along with pro-rata principal recovery. In the event of any short-fall, the same shall 

be carried forward to the next on-account bill and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and 

for the purpose for which they are paid. Under no circumstances, shall the 

advances be diverted for other purposes. Any such diversion shall be construed as 

a breach of the Contract and the Contractor shall be asked to return the advance at 

once and pay interest at 15% per annum till the advance is recovered back from 

him. The Contractor shall return the advance and pay the interest in one go 

without demur. The Contractor, if required by the Engineer shall provide the 

details of utilisation of Mobilisation advance. 

(iii) If the Contractor is found to have contravened the provision, it will constitute a 

breach of contract and Railway shall be entitled to terminate the contract and 

forfeit his Performance Guarantee as well as Security Deposit. 

(iv)  In cases, where the Contract is rescinded as per clause 62 of the contract or short 

closed under any other condition(s) of the contract, without making full recovery 

of advances and accrued interest thereon, by the Railway, such balance of 

advances and accrued interest thereon shall immediately become due and payable 

by the Contractor to the Railway. The same shall be recovered from any due of 

Contractor with the Government of India. 
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46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be 

transferred electronically to his bank account.   

 

 

46A.  Price Variation Clause (PVC):  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 

advertised value above Rs. 2 Crores and having completion period above 12 months. 

Provided further that, in a contract where PVC is applicable, following shall be outside 

the purview of price adjustments (i.e. shall be excluded from the gross value of the 

work for the purpose of price variation) : 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the 

Bill(s) of Quantities of tender, under clause 39. (1)(b) of these Standard General 

Conditions, unless applicability of PVC and ‘Base Month’ has been specially agreed, 

while fixing the rates of such extra item(s). 

ACS-1 14.07.2022 

 
46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one 

month prior to closing of tender, unless otherwise stated elsewhere. The quarter for 

applicability of PVC shall commence from the month following the Base month. The 

Price Variation shall be based on the average Price Index of the quarter under 

consideration. 

46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of work and 

no additional individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or 
imposition/removal of any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given 
hereunder. 
 

46A.4 Components of various items in a contract on which variation in prices be admissible, 

shall be steel, cement, ferrous material, non-ferrous material, insulators, zinc and 

other materials, labour, plant & machinery, fuel, explosives, detonators etc. 

Adjustment for variation in prices of these items shall be determined in the manner 

prescribed.  
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46A.5No price variation shall be admissible for fixed components.  

46A.6 The percentages of various components in various type of works shall be as specified 

for all item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed 

as per table & classifications given below: 

 

(I). For Civil Engineering Works 

 

S
N 

Classification 
 
 
 
 

Components 

1A, 
2 & 
3A 

4A 5A 6A 7 8A 9A 

1B, 
3B, 
4B, 
5B, 
6B 
8B 
& 
9B 

1C, 
3C, 
4C, 
5C, 
6C, 
8C 
& 
9C 

3D, 
4D, 
5D, 
6D, 
8D 
& 
9D 

3E, 
4E, 
5E, 
6E, 
8E 
& 
9E 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour 
Lc 

15 
20 

20 
25 

25 
30 

15 
20 

15 
50 

15 
20 

20 
5        
0 

5      
0 

10 25 

3 Steel 
Sc 0 0 

20 
0 

0 0 0 0 
75 
85 

0 50 0 

4 Cement 
Cc 0 0 15  0 0 0 0 0 

75 
85 

0 0 

5 Plant 
Machinery 
& Spares 

PMc 
35 
30 

15 
0  
5 

20  
20 
15 

20 30 0 0 10 30 

6 Fuel & 
Lubricants 

Fc 25 15 
10 
5 

35 
15 

35 
15 

35 
20 

15 
5   
0 

5   
0 

10 20 

7 Other 
materials 

Mc 
10 
10 

15 
15 
30 

15 
30 

15 
5 

15 
25 

20 0 0 5 10 

8 Detonator
s & 

Explosive 
Ec 0 

20 
15 

0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

 
* It shall not be considered for any price variation. 

ACS-1 14.07.2022 

 
The classification mentioned in the table above represents following type of item(s) in the 
work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 
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1C Item(s) for supply of Cement  

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including 
supply of Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding 
supply of Steel  

7 Permanent Way linking  

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
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46A.7 Formulae: The Amount of variation in prices in various components (labour, material 

etc.) shall be worked out by the following formulae: 

(i)  L  = (W or WS or WC or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 
 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 
MB x100 

(iii) F  = (W or WS or WC or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 
FB x 100 

 

(iv) E  = (W or WS or WC or WSF or WF or WSFL or WFL) x (EQ – EB) x   EC 
EB x100 

(v) PM = (W or WS or WC or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

PMB x 100 
 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 
                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 
                                               CB x 100 

ACS-1 14.07.2022 

(II) For Railway Electrification Works:  

(viii) T = [0.4136x(CQ– CB) / CB] x 85 
(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  
(x) N = [(PT - PO) / PO] x 85 
(xi) I = [(IT – IO) / IO] x 85 
(xii) G = [(MQ - MB) / MB] x 85 
(xiii) Er  = [(LQ - LB) / LB] x 85 

 

Where, 
L  Amount of price variation in Labour  
M  Amount of price variation in Materials  
F Amount of price variation in Fuel  
E  Amount of price variation in Explosives  
PM Amount of price variation in Plant, Machinery and Spares 
S Amount of price variation in Steel Supply Item 
C Amount of price variation in Cement Supply Item 
T Percentage variation payable on the gross value of bill of Concreting (Bill(s) 

of Quantities for concrete items) 
R Percentage variation payable on the gross value of bill of Ferrous Items 

(Bill(s) of Quantities for ferrous items) 
N Percentage variation payable on the gross value of bill of Non-Ferrous Items 

(Bill(s) of Quantities for non-ferrous items)  
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I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 
Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works (Bill(s) 
of Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of Quantities 
for Erection Item) 

LC % of Labour Component in the item(s) 
MC % of Material Component in the item(s) 
FC % of Fuel Component in the item(s) 
EC % of Explosive Component in the item(s) 
PMC % of Plant, Machinery and Spares Component in the item(s) 
SC % of Steel Supply item Component in the item(s) 
CC % of Cement Supply item Component in the item(s) 
W Gross value of work done by Contractor as per on-account bill(s) excluding 

the Gross value of work under WS or/and WC or/and WSF or/and WF 
or/and WSFL or/and WFL and cost of materials supplied by Railway either 
free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 
WC Gross value of work done by Contractor for item(s) of supply of cement and 

/or supply of grout material. 
WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection 

of Structures including supply of Steel. 
WF Gross value of work done by Contractor for Fabrication & Erection of 

Structures excluding supply of Steel. 
WSFL Gross value of work done by Contractor for item(s) of Fabrication, 

Assembly, Erection / Launching of Girders including supply of Steel. 
WFL Gross value of work done by Contractor for item(s) of Fabrication, 

Assembly, Erection / Launching of Girders excluding supply of Steel. 
LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the base period  
LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the average price index of the 3 months of the quarter under 
consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin 
for the base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin 
for the average price index of the 3 months of the quarter under 
consideration 

FB The average of official prices of Diesel available on the official website of 
‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and 
Natural Gas for Delhi, Kolkata, Secunderabad &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of 
‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and 
Natural Gas for Delhi, Kolkata, Secunderabad &Chennai, for the 3 months 
of the quarter under consideration 
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EB Index number of Monthly Whole Sale Price Index for the category 
‘Explosive’ of (g). Manufacture of other chemical products under (J) 
MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Ministry of 
Commerce & Industry, Department of Industrial Policy & Promotion 
(DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category 
‘Explosive’ of (g). Manufacture of other chemical products under (J) 
MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Govt. of India, 
Ministry of Commerce & Industry, Department of Industrial Policy & 
Promotion (DIPP), for the average price index of 3 months of the quarter 
under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups 
(Averages) for ‘Manufacture of machinery for mining, quarrying and 
construction’– published in RBI (Reserve Bank of India) Bulletin, for the base 
period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups 
(Averages) for ‘Manufacture of machinery for mining, quarrying and 
construction’– published in RBI (Reserve Bank of India) Bulletin, for the 
average price index of 3 months of the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant 
category of steel item as mentioned in Clause 46A.9; for the base period.  

SQ The average rate provided by the Joint Plant Committee for the relevant 
category of steel item as mentioned in Clause 46A.9; for the 3 months of the 
quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 
published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 
published in RBI Bulletin for the average price index of the 3 months of the 
quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month 
which is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm) for the month 
which is one month prior to date of opening of tender. 

PT IEEMA price index for copper wire rods for the month which is two months 
prior to date of inspection of material. 

PO IEEMA price index for copper wire rods for the month which is one month 
prior to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to date 
of inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date 
of opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month 
which is two months prior to date of inspection of material 
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IO RBI wholesale price index for the sub-group “Insulators” for the month 
which is one month prior to date of opening of tender 

 
(III) SIGNALING & TELECOMMUNICATION WORKS:   

(a) The following expressions and meanings are assigned to the value of the work done 

for signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item 

inventory for signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of 

the Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 

telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of 

the item inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication 

works of the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication 

works shall be paid in accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 

OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x 

(P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ 

P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – 

P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co + S12C2.5 x 

(P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x 

(P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi - 

OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x (OTHi- 

OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 

OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x 

(P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ 

P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – 

P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co+ S12C2.5 x 

(P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x 

(P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo+ PCEQP x (CEQPi – 

CEQPo)/CEQPo]; 
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(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x (CEQPi – 

CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x (OTHi 

- OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the 

period under consideration due to changes in the rates for relevant components as 

specified in sub-paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and 

commissioning of signalling works of the Railway Project during the period under 

consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the 

period under consideration due to changes in the rates for relevant components as 

specified in sub-paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications 

works during the period under consideration due to changes in the rates for relevant 

components as specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and 

commissioning of telecommunication works of the Railway Project during the period 

under consideration due to changes in the rates for relevant components as specified 

in sub-paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 

equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other 

materials respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and 

Industry, Government of India (hereinafter called “WPI”) for communication 

equipment for the month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 

months of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the 

quarter under consideration; 
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P30Ci = Price payable per Km as adjusted in accordance with price variation Clause 

for size 30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause 

for size 24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause 

for size 19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause 

for size 12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 9C x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 6C x 1.5 sq mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 4C x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 
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S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 2C x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause 

for size 12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause 

for size 2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause 

for size 2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause 

for size 0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by 

Labour Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) 

for the month of the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 

months of the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the 

quarter under consideration; 



Page 164 of 211 

 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of 

the quarter under consideration. 

(c) The following percentages shall govern the price adjustment of the Contract Price for 

signalling and telecommunication works: 

Works 

 

 

 

Component 
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 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable 

(S12C2.5) 
***% _ _ ***% _ _ 



Page 165 of 211 

 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 
100% 100% 100% 100% 100% 

100

% 

(Note- the percentages may be finalized by tendering authority depending on 

BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula 

given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom 

cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 
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Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in 

Rs. Per MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the 

month, one month prior to the deadline for submission of bids. The above prices 

and indices are as published by IEEMA vide circular reference no. IEEMA (PVC) 

/CABLE --/--/-- one month prior to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in 

Rs. Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar 

month covering the date One month prior to the date of inspection call letter will 

be applicable for the calculation of updated price. The above prices and indices 

are as published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --

/--/-- one month prior to the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are different 

for different sizes of signalling cables.  Accordingly, the PVC formula for some of 

the types of signalling cable is as given under: - 

Underground Railway Signalling Cable unscreened and armoured copper 

conductor   

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 
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For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 

consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 

consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-

Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices 

as mentioned above in Clause 46A.7. Any adjustment needed to be done based on the 
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finally published indices shall be made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as 

mentioned in this Clause shall be as under:  

 

 

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and 
other rounds  

Average of per tonne rates of 10mm dia TMT & 
25mm dia TMT; confirming IS1786; Fe 500 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, 
Mild Steel Plate 10mm thickness and Channel 
150x75mm; confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm 
thickness and 25mm thickness; confirming IS2062, 
E250 Gr “A” 

4. Any other section of steel 
not covered in the above 
categories  

Average of price for the 3 categories covered 
under SL 1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)” rates of steel items (SQ /SB) in 

different Zonal Railways shall be as under: 

SL City Railway 

1. Delhi Northern, North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South 
Eastern, Southeast Central 

3. Secunderabad Central, Western, West Central 

4. Chennai Southern, South Central & South Western 

 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable 

up to the stipulated date of completion of work including the extended period of completion 

where such extension has been granted under Clause 17A of the Standard General 

Conditions of Contract. However, where extension of time has been granted due to 

Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price 

adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 
completion period or the extended period under Clause 17A, the price adjustment for 
the period of extension granted under Clause 17B shall be limited to the amount 
payable as per the Indices applicable to the last month of the original completion 
period or the extended period under Clause 17A of the Standard General Conditions 
of Contract; as the case may be. 
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b. In case the indices fall below the indices applicable to the last month of original/ 
extended period of completion under Clause 17A, as the case may be; then the lower 
indices shall be adopted for the price adjustment for the period of extension under 
Clause 17B of the Standard General Conditions of Contract. 

 
47.  Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the 

Tender Form after the date of issue of the certificate of completion by the Engineer 

or any other earlier date subsequent to the completion of the works that may be 

fixed by the Engineer, be responsible for and effectively maintain and uphold in 

good substantial, sound and perfect condition all and every part of the works and 

shall make good from time to time and at all times as often as the Engineer shall 

require, any damage or defect that may during the above period arise in or be 

discovered or be in any way connected with the works, provided that such damage 

or defect is not directly caused by errors in the contract documents, act of 

providence or 9insurrection or civil riot, and the Contractor shall be liable for and 

shall pay and make good to the Railway or other persons legally entitled thereto 

whenever required by the Engineer so to do, all losses, damages, costs and expenses 

they or any of them may incur or be put or be liable to by reasons or in consequence 

of the operations of the Contractor or of his failure in any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 

work has been completed and has satisfactorily passed any final test or tests that 

may be prescribed, the Engineer shall issue a certificate of completion duly 

indicating the date of completion in respect of the work and the period of 

maintenance of the work shall commence from the date of completion mentioned 

in such certificate. The certificate, inter alia, should mention that the work has been 

completed in all respects and that all the contractual obligations have been fulfilled 

by the Contractor and that there is no due from the Contractor to Railways against 

the contract concerned.   

 The Engineer may also issue such a certificate indicating date of completion with 

respect to any part of the work (before the completion of the whole of work), which 

has been both completed to the satisfaction of the Engineer and occupied or used 

by the Railway. When any such certificate is given in respect of part of a work, such 

part shall be considered as completed and the period of maintenance of such part 

shall commence from the date of completion mentioned in the completion certificate 

issued for that part of the work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion 

in respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve 

the Contractor from his liability to make good any defects imperfections, shrinkages 
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or faults which may appear during the period of maintenance specified in the tender 

arising in the opinion of the Engineer from materials or workmanship not in 

accordance with the drawings or specifications or instruction of the Engineer, which 

defects, imperfections, shrinkages or faults shall upon the direction in writing of the 

Engineer be amended and made good by the Contractor at his own cost; and in case 

of default on the part of Contractor, the Engineer may employ labour and materials 

or appoint another Contractor to amend and make good such defects, 

imperfections, shrinkages and faults and all expenses consequent thereon and 

incidental thereto shall be borne by the Contractor and shall be recoverable from 

any moneys due to him under the contract.  

48(3) Final Supplementary Agreement: After the work is completed or otherwise 

concluded by the parties with mutual consent, and taken over by the Railway as per 

terms and conditions of the contract agreement, and there is unequivocal no claim 

on either side under the Contract other than as mentioned in item 4 of Annexure 

XIV, the parties shall execute the Final Supplementary Agreement as per 

Annexure XIV. 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance 

Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed 

to constitute approval of any work or other matter in respect of which it is issued or 

shall be taken as an admission of the due performance of the contract or any part 

thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed 

until a Maintenance Certificate, if applicable, shall have been signed by the Engineer 

stating that the works have been completed and maintained to his satisfaction. The 

Maintenance Certificate shall be given by the Engineer upon the expiration of the 

period of maintenance or as soon thereafter as any works ordered during such 

period pursuant to Sub Clause (2) to Clause 48 of these Conditions shall have been 

completed to the satisfaction of the Engineer, and full effect shall be given to this 

Clause notwithstanding the taking possession of or using the works or any part 

thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be 

the authority who is competent to sign the contract. If this Competent Authority is of 

the rank lower than JA Grade, then a JA Grade Officer (concerned with the work) 

should issue the Certificate. The Certificate, inter alia, should mention that the work 

has been completed in all respects and that all the contractual obligations have been 

fulfilled by the Contractor and that there is no due from the Contractor to Railways 

against the contract concerned 
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50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor 

for any matter arising out of or in connection with the contract for execution of the 

works unless the Contractor has made a claim in writing in respect thereof before 

the issue of the Maintenance Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate 

the Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall 

remain liable for the fulfilment of any obligation incurred under the provision of 

the contract prior to the issue of the Maintenance Certificate which remains 

unperformed at the time such Certificate is issued and for the purposes of 

determining the nature and extent of any such obligations, the contract shall be 

deemed to remain in force between the parties thereto. 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the 

Engineer's representative's certified measurements or Engineer’s certified 

“contractor’s authorized engineer’s measurements” of the total quantity of work 

executed by the Contractor up to the date of completion and on the rates accepted 

in Bill(s) of Quantities and for extra works on rates determined under Clause 39 of 

these Conditions shall be paid to the Contractor subject always to any deduction 

which may be made under these presents and further subject to the Contractor 

having signed delivered to the Engineer enclosing either a full account in detail of 

all claims he may have on the Railway in respect of the works or having delivered 

No Claim Certificate and the Engineer having after the receipt of such account given 

a certificate in writing that such claims are not covered under excepted matter i.e. 

Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 

61(2) and 62(1), 63(iv) and 63.2.11 of the Standard General Conditions of Contract 

or in any Clause (stated as excepted matter)  of the Special Conditions of the 

Contract, that the whole of the works to be done under the provisions of the 

Contracts have been completed, that they have been inspected by him since their 

completion and found to be in good and substantial order, that all properties, works 

and things, removed, disturbed or injured in consequence of the works have been 

properly replaced and made good and all expenses and demands incurred by or 

made upon the Railway for or in the respect of damage or loss by from or in 

consequence of the works, have been satisfied agreeably and in conformity with the 

contract.  

51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves to 

itself the right to carry out a post-payment audit and/ or technical examination of 

the  works and the Final Bill including all supporting vouchers, abstracts etc. and to 

make a claim on the Contractor for the refund of any excess amount paid to him till 

the release of security deposit or settlement of claims, whichever is later, if as a result 
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of such examination any over-payment to him is discovered to have been made in 

respect of any works done or alleged to have been done by him under the contract. 

51-A. Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 

quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, 

memorandum, paper of writing or any copy of or extract from any such document 

and also furnish information and returns verified in such manner as may be 

required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the 

Engineer on the question of relevancy of any documents, information or return 

being final and binding in the parties). The Contractor shall similarly produce 

vouchers etc., if required to prove to the Engineer, that materials supplied by him, 

are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company (as per 

Clause 7 of the Standard General Conditions of Contract), the Engineer shall have 

power to secure the books of such sub-contract or any subsidiary or allied firm or 

company, through the Contractor, and such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the 

Contractor. 

 
52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims 

for payment of a sum of money arises out of or under the contract against the 

Contractor, the Railway shall be entitled to withhold and also have a lien to retain 

such sum or sums in whole or in part from the security, if any, deposited by the 

Contractor and for the purpose aforesaid, the Railway shall be entitled to withhold 

the said cash Security Deposit or the Security if any, furnished as the case may be 

and also have a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security being insufficient to cover the claimed amount or 

amounts or if no security has been taken from the Contractor, the Railway shall be 

entitled to withhold and have a lien to the extent of the such claimed amount or 

amounts referred to supra, from any sum or sums found payable or which at any 

time thereafter may become payable to the Contractor under the same contract or 

any other contract with this or any other Railway or any Department of the Central 

Government pending finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above, by the Railway will be kept withheld or 
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retained as such by the Railways till the claim arising out of or under the contract is 

determined by the arbitrator (if the contract governed by the Arbitration Clause) or 

by the competent court as the case may be and that the Contractor will have no 

claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to supra and duly notified as such 

to the Contractor. For the purpose of this clause, where the Contractor is a 

partnership firm or a company, the Railway shall be entitled to withhold and also 

have a lien to retain towards such claimed amount or amounts in whole or in part 

from any sum found payable to any partner / company, as the case may be whether 

in his individual capacity or otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security 

Deposit returnable to him) under the contract may be withheld or retained by way 

of lien by the Railway, against any claim of this or any other Railway or any other 

Department of the Central Government in respect of payment of a sum of money 

arising out of or under any other contract made by the Contractor with this or any 

other Department of the Central Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be 

made from the Final Bill, Security Deposits and Performance Guarantees of other 

contract or contracts, executed by the Contractor. The Performance Guarantees 

submitted by the Contractor against other contracts, if required, may be withheld 

and encashed. In addition, 10% of each subsequent ‘on-account bill’ may be 

withheld, if required, for recovery of Railway’s dues against the terminated 

contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained 

under this Clause by the Railway will be kept withheld or retained as such by the 

Railway till the claim arising out of or under any other contract is either mutually 

settled or determined by arbitration, if the other contract is governed by Arbitration 

Clause or by the competent court as the case may be and Contractor shall have no 

claim for interest or damages whatsoever on this account or on any other ground in 

respect of any sum of money withheld or retained under this Clause and duly 

notified as such to the Contractor. 

 

53.  Signature on Receipts for Amounts: Every receipt for money which may become 

payable or for any security which may become transferable to the Contractors under 

these presents, shall, if signed in the partnership name by anyone of the partners of 

a Contractor's firm be a good and sufficient discharge to the Railway in respect of the 

moneys or security purported to be acknowledged thereby and in the event of death 

of any of the Contractor, partners during the pendency of the contract, it is hereby 

expressly agreed that every receipt by anyone of the surviving Contractor partners 
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shall if so signed as aforesaid be good and sufficient discharge as aforesaid provided 

that nothing in this Clause contained shall be deemed to prejudice or effect any claim 

which the Railway may hereafter have against the legal representative of any 

Contractor partner so dying for or in respect to any breach of any of the conditions 

of the contract, provided also that nothing in this clause contained shall be deemed 

to prejudice or effect the respective rights or obligations of the Contractor partners 

and of the legal representatives of any deceased Contractor partners interse. 

LABOUR 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said 

Act”) and the Rules made thereunder in respect of any employees directly or 

through petty Contractors or sub-contractors employed by him for the purpose of 

carrying out this contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour 

to be used wholly or partly under the direct orders and control of the Railways 

whether in connection with any work being executed by the Contractor or otherwise 

for the purpose of the Railway such labour shall, for the purpose of this Clause, still 

be deemed to be persons employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act 

be directed to be paid by the Railway, such money shall be deemed to be moneys 

payable to the Railway by the Contractor and on failure by the Contractor to repay 

the Railway any moneys paid by it as aforesaid within seven days after the same 

shall have been demanded, the Railways shall be entitled to recover the same from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India.  

54-A.Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder 

from time to time in respect of apprentices directly or through petty Contractors or 

sub-contractors employed by him for the purpose of carrying out the Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do 

so, his failure will be a breach of the contract and the Railway may, in its discretion, 

rescind the contract. The Contractor shall also be liable for any pecuniary liability 

arising on account of any violation of the provisions of the Act. 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made thereunder in 

respect of all employees employed by him either directly or through petty 

Contractors or sub-contractors in the works. If in compliance with the terms of the 
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contract, the Contractor directly or through petty Contractors or sub-contractors 

shall supply any labour to be used wholly or partly under the direct orders and 

control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of the Engineer, such labour shall 

nevertheless be deemed to comprise persons employed by the Contractor and any 

moneys which may be ordered to be paid by the Engineer shall be deemed to be 

moneys payable by the Engineer on behalf of the Contractor and the Engineer may 

on failure of the Contractor to repay such money to the Railways deduct the same 

from any moneys due to the Contractor in terms of the contract. The Railway shall 

be entitled to recover the same from Contractor’s bills/Security Deposit or any other 

dues of Contractor with the Government of India all moneys paid or payable by the 

Railway by way of compensation of aforesaid or for costs of expenses in connection 

with any claim thereto and the decision of the Engineer upon any question arising 

out of the effect or force of this Clause shall be final and binding upon the 

Contractor.   

55-A.Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1)The Contractor shall comply with the provision of the contract labour (Regulation 

and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) 

Central Rules 1971 as modified from time to time, wherever applicable and shall 

also indemnify the Railway from and against any claims under the aforesaid Act 

and the Rules. 

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have a 

valid license until the completion of the work. Any failure to fulfill the 

requirement shall attract the penal provision of the Act.  

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to 

the contrary, cause to be paid the wages to labour, indirectly engaged on the works 

including any engaged by sub-contractors in connection with the said work, as if 

the labour had been immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for   

 performance of the Contractor's part of the contract, the Contractor shall comply with 

or cause to be complied with the provisions of the aforesaid Act and Rules wherever 

applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 

rules, the Railway is obliged to pay any amount of wages to a workman employed 
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by the Contractor or his sub-contractor in execution of the work or to incur any 

expenditure on account of the contingent, liability of the Railway due to the 

Contractor's failure to fulfil his statutory obligations under the aforesaid Act or the 

rules, the Railway will recover from the Contractor, the amount of wages so paid or 

the amount of expenditure so incurred and without prejudice to the rights of the 

Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the 

aforesaid Act, the Railway shall be at liberty to recover such amount or part thereof 

from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India. The Railway shall not be bound to contest any claim made 

against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 of the 

aforesaid Act except on the written request of the Contractor and upon his giving 

to the Railway full security for all costs for which the Railway might become liable 

in contesting such claim. The decision of the Chief Engineer regarding the amount 

actually recoverable from the Contractor as stated above shall be final and binding 

on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952:The Contractor shall comply with the provisions of Para 30 & 36-B of the 

Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 

1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as 

modified from time to time through enactment of “Employees Provident Fund & 

Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify 

the Railway from and against any claims under the aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above 

clause 54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order 

to ensure the same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this 

portal. These details shall be available in public domain. The registration/ updation 

in Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal 

within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID 

(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) 

issued in his favour. 
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(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 

days of issue of any LoA for approval of concerned Engineer. Engineer shall 

update (if required) and approve the details of LoA filled by contractor within 7 

days of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of 

contract labours engaged in the contract and ensure updating of each wage 

payment to them on shramikkalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt 

uploading of all salient details of engaged contractual labour & payments made 

thereof after each wage period.  

 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security Deposit’, contractor shall submit 

a certificate to the Engineer or Engineer’s representatives that “I have uploaded 

the correct details of contract labours engaged in connection with this contract and 

payments made to them during the wage period in Railway’s Shramikkalyan 

portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

55-D.  Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

 The tenderers, for carrying out any construction work, shall get themselves registered 

with the Registering Officer under Section-7 of the Building and Other Construction 

Workers Act, 1996 and Rules made thereto by the concerned State Govt., and submit 

Certificate of Registration issued by Registering Officer of the concerned State Govt. 

(Labour Dept.). The Cess shall be deducted from contractor’s bills as per provisions 

of the Act.  

56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by 

him on the works and shall report serious accidents to any of them however and 

wherever occurring on the works to the Engineer or the Engineers Representative 

and shall make every arrangement to render all possible assistance. 

57.  Provision of Workmen’s Compensation Act: In every case in which by virtue of 

the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 

1923, Railway is obliged to pay compensation to a workman directly or through 

petty Contractor or sub-contractor employed by the Contractor in executing the 
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work, Railway will recover from the Contractor the amount of the compensation so 

paid, and, without prejudice to the rights of Railway under Section 12 Sub-section 

(2) of the said Act, Railway shall be at liberty to recover such amount or any part 

thereof from Contractor’s bills/Security Deposit or any other dues of Contractor 

with the Government of India.  Railway shall not be bound to contest any claim 

made against it under Section 12 Sub-Section (1) of the said Act except on the written 

request of the Contractor and upon his giving to Railway full security for all costs 

for which Railway might become liable in consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 

thereof for the time being in force and any rules and regulations made thereunder 

in respect of all the persons directly or through the petty Contractors or sub-

contractors employed by him under this contract and shall indemnify the Railway 

from and against any claims under the Mines Act, or the rules and regulations 

framed thereunder, by or on behalf of any persons employed by him or otherwise.  

58.  Railway not to Provide Quarters for Contractors: No quarters shall normally be 

provided by the Railway for the accommodation of the Contractor or any of his staff 

employed on the work. In exceptional cases where accommodation is provided to the 

Contractor at the Railway's discretion, recoveries shall be made at such rates as may 

be fixed by the Railway for the full rent of the buildings and equipment therein as 

well as charges for electric current, water supply and conservancy. 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate 

arrangements for the housing, supply of drinking water and provision of latrines and 

urinals for his staff and workmen, directly or through the petty Contractors or sub-

contractors and for temporary creche (Bal-Mandir) where 50 or more women are 

employed at a time. Suitable sites on Railway land, if available, may be allotted to the 

Contractor for the erection of labour camps, either free of charge or on such terms 

and conditions that may be prescribed by the Railway. All camp sites shall be 

maintained in clean and sanitary conditions by the Contractor at his own cost.  

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform 

to all laws, bye-laws rules and regulations for the time being in force pertaining to 

the employment of local or imported labour and shall take all necessary precautions 

to ensure and preserve the health and safety of all staff employed directly or through 

petty contractors or sub-contractors on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his 

best endeavours to 
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(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other 

employed directly or through the petty Contractors or sub-contractors on the works 

and for the preservation of peace and protection of the inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the Railway 

requiring the maintenance of a Special Police Force at or in the vicinity of the site 

during the tenure of works, the expenses thereof shall be borne by the Contractor 

and if paid by the Railway shall be recoverable from the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out 

all sanitary measures that may from time to time be prescribed by the Railway 

Medical Authority and permit inspection of all sanitary arrangements at all times 

by the Engineer, the Engineer's Representative or the Medical Staff of the Railway. 

Should the Contractor fail to make the adequate sanitary arrangements, these will 

be provided by the Railway and the cost thereof recovered from the Contractor. 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when 

called upon to do so by the Engineer or the Engineer's Representative on the advice 

of the Railway Medical Authority. Should cholera, plague, or other infectious 

disease break out, the Contractor shall burn the huts, beddings, clothes and other 

belongings of or used by the infected parties and promptly erect new huts on 

healthy sites as required by the Engineer, failing which within the time specified in 

the Engineer's requisition, the work may be done by the Railway and the cost 

thereof recovered from the Contractor.  

59.(6)  Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, 

other than labourers and their families requiring medical aid from the railway 

hospital and dispensaries will be treated as private patients and charged 

accordingly. The Contractors' labourers and their Families will be granted free 

treatment in railway hospitals and dispensaries where no other hospitals or 

dispensaries are available provided the Contractor pays the cost of medicines, 

dressing and diet money according to the normal scale and additional charges for 

special examinations such as pathological and bacteriological examination, X-Ray, 

etc. and for surgical operation. 

59. (7)   Medical Facilities at Site: The Contractor shall provide medical facilities at the 

site as may be prescribed by the Engineer on the advice of the Railway Medical 

Authority in relation to the strength of the Contractor's resident staff and workmen.  

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon 

the work or in any of the buildings, encampments or tenements owned, occupied 

by or within the control of the Contractor or any of his employees shall be forbidden 
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and the Contractor shall exercise his influence and authority to the utmost extent to 

secure strict compliance with this condition. 

59.(9)  Restrictions on the Employment of Retired Engineers of Railway Services Within 

One Year of their Retirement: The Contractor shall not, if he is a retired 

Government Engineer of Gazetted rank, himself engage in or employ or associate a 

retired Government Engineer of Gazetted rank, who has not completed one year 

from the date of retirement, in connection with this contract in any manner 

whatsoever without obtaining prior permission of the President and if the 

Contractor is found to have contravened this provision it will constitute a breach of 

contract and administration will be entitled to terminate the contract and forfeit his 

Performance Guarantee as well as Security Deposit.  

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not 

employ children below the age of 15 as labourers directly or through petty 

Contractors or sub-contractors for the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of 

work under the contract unless a medical certificate of fitness in the prescribed form 

(Proforma at Annexure-VIII) granted to him by a certifying surgeon certifying that 

he is fit to work as an adult, is obtained and kept in the custody of the Contractor or 

a person nominated by him in this behalf and the person carries with him, while at 

work; a token giving a reference to such certificate. It is further agreed that the 

responsibility for having the adolescent examined medically at the time of 

appointment or periodically till he attains the age of 19 years shall devolve entirely 

on the Contractor and all the expenses to be incurred on this account shall be borne 

by him and no fee shall be charged from the adolescent or his parent for such 

medical examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at 

a time. The certifying surgeon shall revoke a certificate granted or renewed if in his 

opinion the holder of it, is no longer fit for work in the capacity stated therein. Where 

a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he 

shall, if so required by the person concerned, state his reasons in writing for doing 

so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by 

the Ministry of Labour is of the opinion that any person employed in connection with 

the execution of any work under this contract in the age group 15 to 19 years is 

without a certificate of fitness or is having a certificate of fitness but no longer fit to 

work in the capacity stated in the certificate, he may serve on the Contractor, or on 
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the person nominated by him in this regard, a notice requiring that such persons shall 

be examined by a certifying surgeon and such person shall not if the concerned 

official so directs, be employed or permitted to do any work under this contract 

unless he has been medically examined and certified that he is fit to work in the 

capacity stated in the certificate.  

EXPLANATIONS: 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and 

the term "Qualified Medical Practitioners" means a person holding a qualification 

granted by an authority specified in the Schedule to the Indian Medical Degrees Act, 

1916 (VII to 1916) or in the Schedule to the Indian Medical Council Act, 1933 (XXVII) 

of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal 

Corporation. 

DETERMINATION OF CONTRACT 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to 

determine and terminate the contract at any time should, in the Railway's opinion, 

the cessation of work becomes necessary owing to paucity of funds or from any 

other cause whatever, in which case the value of approved materials at site and of 

work done to date by the Contractor will be paid for in full at the rate specified in 

the contract. Notice in writing from the Railway of such determination and the 

reasons therefor shall be conclusive evidence thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under 

sub clause (1) of this clause and the Contractor claims payment for expenditure 

incurred by him in the expectation of completing the whole of the work, the 

Railways shall admit and consider such claims as are deemed reasonable and are 

supported by vouchers to the satisfaction of the Engineer. The Railway's decision 

on the necessity and propriety of such expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he did not derive in consequence 

of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor:  

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 
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(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry 

out the contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of 

these Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision 

of the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the 

stipulated period, or  

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to 

Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 

17.11 of Tender Form (Second Sheet) of Annexure I available in the Instructions to 

Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after 
receiving from the Engineer notice to the effect that the said materials or works have 
been condemned or rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required 
under Clause 26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for 

inspecting the works or any part thereof as required under Clause 28 of these 

Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of the Railway or 

to any person on his or on their behalf in relation to the execution of this or any 

other contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of 

Annexure I of the Instructions to Tenderers, or provision Clause 59(9) of these 

Conditions. 

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted 

by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the 

Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if the 

Contractor does not within seven days after the delivery to him of such notice proceed to 

make good his default in so far as the same is capable of being made good and carry on 
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the work or comply with such directions as aforesaid of the entire satisfaction of the 

Engineer, the Railway shall be entitled after giving 48 hours’ notice (Proforma at 

Annexure-X or XII, as the case may be) in writing under the hand of the Engineer to 

rescind the contract as a whole or in part or parts (as may be specified in such notice) and 

after expiry of 48 hours’ notice, a final termination notice (Proforma at Annexure-XI or 

XIII, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 

(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is more 

than or equal to 80% of the original scope of work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In 

the event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, 

being adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

commitments or made any advances on account of or with a view to the execution of the 

works or the performance of the contract and Contractor shall not be entitled to recover 

or be paid any sum for any work thereto for actually performed under the contract unless 

and until the Engineer shall have certified the performance of such work and the value 

payable in respect thereof and the Contractor shall only be entitled to be paid the value 

so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be encashed/ forfeited and the Performance Guarantee 

already submitted for the contract shall be encashed. The balance work shall be got done 

independently without risk & cost of the failed Contractor. The failed Contractor shall be 

debarred from participating in the tender for executing the balance work. If the failed 

Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall 

be debarred from participating in the tender for the balance work in his/her individual 

capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as 

authorized representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No 

additional Performance Guarantee shall be required for balance of work being executed 

through the part terminated contract. The contract value of part terminated contract 

stands reduced to the balance value of work under the contract. 
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(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of 

these Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the 

contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 

every member/partner of such a firm shall be debarred from participating in the tender 

for the balance work in his/her individual capacity or as a partner of any other JV 

/partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of 

any materials, tools, implements, machinery and buildings on the works or on the 

property on which these are being or ought to have been executed, and to retain and 

employ the same in the further execution of the works or any part thereof until the 

completion of the works without the Contractor being entitled to any compensation for 

the use and employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix 

and determine ex-parte or by or after reference to the parties or after such investigation 

or enquiries as he may consider fit to make or institute and shall certify what amount (if 

any) had at the time of rescission of the contract been reasonably earned by or would 

reasonably accrue to the Contractor in respect of the work then actually done by him 

under the contract and what was the value of any unused, or partially used materials, 

any constructional plant and any temporary works upon the site. The legitimate amount 

due to the Contractor after making necessary deductions and certified by the Engineer 

should be released expeditiously.   

SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 

CONCILIATION RULES 

63.   Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal 

to Rs 50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection 

with the contract, whether during the progress of the work or after its completion 

and whether before or after the determination of the contract, shall be referred by 

the Contractor to the "Chief Engineer" or "Divisional Railway Manager" through 
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“Notice of Dispute” provided that no such notice shall be served later than 30 days 

after the date of issue of Completion Certificate by the Engineer. Chief Engineer 

or Divisional Railway Manager shall, within 30 days after receipt of the 

Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the 

Contractor.   

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in 

an independent and impartial manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall 

draw up and sign a written settlement agreement duly signed by Engineer In-

charge, Contractor and conciliator(s). When the parties sign the settlement 

agreement, it shall be final and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or 

judicial proceedings in respect of a dispute that is the subject matter of the 

conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The 

Arbitration and Conciliation Act, 1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any 

kind whatsoever arising out of or in connection with the contract, whether during 

the progress of the work or after its completion and whether before or after the 

determination of the contract, shall be referred by the Contractor to the GM and the 

GM shall, within 120 days  after receipt of the Contractor’s representation, make 

and notify decisions on all matters referred to by the Contractor in writing provided 

that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 

40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the 

Standard General Conditions of Contract or in any Clause (stated as excepted 

matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted 

matters’ (matters not arbitrable)and decisions of the Railway authority, thereon 

shall be final and binding on the Contractor; provided further that ‘excepted 

matters’ shall stand specifically excluded from the purview of the Dispute 

Adjudication Board (DAB) and Arbitration. 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender 

having advertised value more than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not 

below senior administrative grade (SAG). The DAB shall be formed within 90 days 

of signing of Contract Agreement. For this purpose, a panel of DAB members shall 
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be maintained in the General Manager’s office. The complete panel, which shall 

not be less than five members, shall be sent by Chief Engineer to the Contractor to 

nominate one member of the DAB from the panel as Contractor’s nominee within 

two weeks of receipt of the panel. On receipt of Contractor’s nominee, the Chief 

Engineer shall nominate one member from the same panel as Railway nominee for 

the DAB. Both above nominees shall jointly select presiding member of the DAB 

from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement 

among the Railway, Contractor and the respective DAB members. The terms of 

the remuneration of each member shall be as fixed by Ministry of Railways from 

time to time. Each party shall be responsible for paying one-half of this 

remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is 

unable or unwilling to perform his functions as DAB member for any reason 

whatsoever or dies or in the opinion of the Chief Engineer fails to act without 

undue delay, the parties shall terminate the mandate of such DAB member and 

thereupon new DAB member shall be appointed in the same manner, as the 

outgoing DAB member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of 

both Parties, but not by the Railway or the Contractor acting alone. Unless 

otherwise agreed by both the Parties, the appointment of the DAB (including each 

member) shall expire upon expiry of this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following 

certificate to the Railway and the Contractor: 

              “I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. Further, I have no any past or 

present relationship with or interest in any of the parties whether financial, business, 

professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give 

its decision within 90 days of a Dispute referred to it by any of the Parties, duly 

recording the reasons before arriving at the decision. The DAB shall decide the 

issue within terms and conditions of the contract. This time limit shall be 

extendable subject to the Parties mutual agreement. 
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63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is 

not satisfied by the decision of DAB, then the aggrieved party may approach 

Arbitral Tribunal for arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred 

to DAB for adjudication. However, in case DAB is not formed due to any reason, 

the disputes can be directly referred to Arbitral Tribunal to adjudicate the 

dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the 

parties shall have the right to specifically bring it to the notice of the DAB such 

conduct, through a statement filed with necessary documents in proof of such 

misconduct and the DAB, after taking NOTICE of such conduct initiate the 

replacement of the member concerned, in the same manner the member to be 

replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or 

on the request of one party, unless both parties agree for review of decision by 

DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt 

of decision of DAB, the decision shall be considered as final and parties would 

be barred for referring the same to Arbitral Tribunal for adjudication.  

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of 

issue being or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be 

decided by DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law 

for settlement of such disputes or differences unless an attempt has first been 

made by the parties to settle such disputes or differences through DAB and 

Arbitral Tribunal. 

 

64.(1) : Demand for Arbitration: 

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of 

the parties on any matter in question, dispute or difference on any account or as to 

the withholding by the Railway of any certificate to which the Contractor may 

claim to be entitled to, or if the Railway fails to make a decision within 120 days, 

then and in any such case, but except in any of the "excepted matters" referred to 
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in Clause 63.1 of these Conditions, the Contractor, after 120 days but within 180 

days of his presenting his final claim on disputed matters shalt demand in writing 

that the dispute or difference be referred to arbitration. 

64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or 

automatically included in procurement contacts/tenders, especially in large 

contracts. 

64.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to 

disputes with a value less than Rs. 10 crore. This figure is with reference to the 

value of the dispute (not the value of the contract, which may be much higher). 

64.(1)(i)(d): lnclusion of arbitration clauses covering disputes with a value exceeding Rs. 

10 crore, should be based on careful application of mind and recording of reasons 

and with the approval of an officer not below the rank of Senior Administrative 

Grade (SAG) or the Accepting Authority of the tender whichever is higher. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or 

subject of the dispute or difference as also the amount of claim item-wise. Only 

such dispute or difference, in respect of which the demand has been made, together 

with counter claims or set off, given by the Railway, shall be referred to arbitration 

and other matters shall not be included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration 

and Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, 

after dispute having arisen between them, in the format given under Annexure XV 

of these conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the 

day, a written and valid demand for arbitration is received by the Railway.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims 

along with all the relevant documents and the relief or remedy sought against each 

claim within a period of 30 days from the date of appointment of the Arbitral 

Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, 

within a period of 60 days of receipt of copy of claims from Tribunal, unless 

otherwise extension has been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the 

geographical limits of the Division of the Railway where the cause of action arose 

or the Headquarters of the concerned Railway or any other place with the written 

consent of both the parties.  
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64.(1)(iv): No new claim shall be added during proceedings by either party. However, a 

party may amend or supplement the original claim or defense thereof during the 

course of arbitration proceedings subject to acceptance by Tribunal having due 

regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in 

writing, within a period of 90 days of receiving the intimation from the Railways 

that the final bill is ready for payment, he/they will be deemed to have waived 

his/their claim(s) and the Railway shall be discharged and released of all liabilities 

under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, 

and no payment due or payable by the Railway shall be withheld on account of 

such proceedings, provided, however, it shall be open for Arbitral Tribunal to 

consider and decide whether or not such work should continue during arbitration 

proceedings. 

64.(3) : Appointment of Arbitrator:  

64.(3)(a) :  The Arbitral Tribunal shall consist of a panel of three arbitrators. General 

Manager/Additional General Manager will appoint two arbitrators, one railway 

nominee and other from among the contractor's nominee. Contractor can 

recommend his nominee either from approved panel of Railways or from approved 

panel of Indian Council of Arbitration (ICA) within 30 days from the date of 

dispatch of approval of wriuen and valid acceptance of demand for arbitration by 

the General Manager/Additional General Manager. 

64.(3)(a)(i):  If contractor wants to choose his nominee from Railway panel, the Railway 

will send a panel of at least four (4) names of retired Railway Officers empanelled 

to work as Arbitrator within 30 days from the day when a written and valid 

demand for arbitration is received by the General Manager/Additional General 

Manager. Contractor will be asked to suggest to General Manager/Additional 

General Manager at least 2 names out of the panel for appointment as Contractor's 

nominee within 30 days from the date of dispatch of the request by Railway. The 

General Manager/Additional General Manager shall appoint at least one out of 

them as the Contractor's nominee within 30 days from the receipt of the names of 

Contractor's nominees. The railway panel shall be provided free of cost to the 

contractor. 

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration 

panel, Contractor will send at least 2 names of Arbitrators from the ICA panel for 

appointment as Contactor's nominee within 30 days from the date of dispatch of 
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the request by Railway. The General Manager/Additional General Manager shall 

appoint at least one out of them as the Contactor's nominee within 30 days from 

the receipt of the names of Contractor's nominees. Nomination and appointment 

of arbitrators from ICA panel shall be as per the ICA Rules for Domestic 

Commercial Arbitration and amended from time to time. 

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:- 

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage: 

https://icaindia.co.in/pdf/Engineers.pdf. 

ii.  A formal request for nomination shall be submitted to ICA, accompanied by:  

a. A brief Statement of Claim outlining the nature and quantum of the 

disputes.  

b. A copy of the relevant contract and any supporting documents.  

c. A copy of the notice intimating the other party of the initiation of arbitration 

proceedings, with proof of delivery (if any).  

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be 

as per the ICA Rules for Domestic Commercial Arbitration and revised from time to 

time and shall be submitted along with the request.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel 

for appointment as Contractor’s nominee within 30 days from the date of dispatch 

of the request by Railway. The General Manager shall appoint at least one out of 

them as the Contractor’s nominee and will, also simultaneously appoint the balance 

number of arbitrators either from the panel or from outside the panel, duly 

indicating the ‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. 

General Manager shall complete this exercise of appointing the Arbitral Tribunal 

within 30 days from the receipt of the names of Contractor’s nominees. While 

nominating the arbitrators, it will be necessary to ensure that one of them is from 

the Accounts Department. An officer of Selection Grade of the Accounts 

Department shall be considered of equal status to the officers in Senior 

Administrative Grade of other departments of the Railway for the purpose of 

appointment of arbitrator. 

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing 

arbitration cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue 

as arbitrator in the tribunal even after his retirement. 

64.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3d arbitrator) 

within thirty (30) days from the date of their appointment. The presiding arbitrator 

may be selected from approved panel of Railways or approved panel of Indian 

Council of Arbitration (as per mutual agreement), which will be approved by 

General Manager/Additional General Manager. General Manager/Additional 

https://icaindia.co.in/pdf/Engineers.pdf


Page 191 of 211 

 

General Manager shall complete this exercise of appointing the Arbitral Tribunal 

within 30 days from the receipt of the names of all the three arbitrators. 

(i) In cases where the total value of all claims in question added together does not 

exceed ₹50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a 

Retired Railway Officer, retired not below the rank of Senior Administrative Grade 

Officer, as the arbitrator. For this purpose, the Railway will send a panel of at least 

four (4) names of retired Railway Officer(s) empanelled to work as Railway 

Arbitrator duly indicating their retirement dates to the Contractor within 60 days 

from the day when a written and valid demand for arbitration is received by the 

General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the 

panel for appointment as arbitrator within 30 days from the date of dispatch of the 

request by Railway. The General Manager shall appoint at least one out of them as 

the arbitrator within 30 days from the receipt of the names of Contractor’s nominees. 

(ii) In cases where the total value of all claims in question added together exceed  ₹ 

50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three 

(3) retired Railway Officer, retired not below the rank of Senior Administrative 

Grade Officer, as the arbitrators. For this purpose, the Railway will send a panel of 

at least four (4) names of retired Railway Officer(s) empanelled to work as Railway 

Arbitrator duly indicating their retirement date to the Contractor within 60 days 

from the day when a written and valid demand for arbitration is received by the 

General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel 

for appointment as Contractor’s nominee within 30 days from the date of dispatch of the 

request by Railway. The General Manager shall appoint at least one out of them as the 

Contractor’s nominee and will, also simultaneously appoint the balance number of 

arbitrators either from the panel or from outside the panel, duly indicating the ‘Presiding 

Arbitrator’ from amongst the 3 arbitrators so appointed. General Manager shall complete 

this exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the 

names of Contractor’s nominees. While nominating the arbitrators, it will be necessary to 

ensure that one of them has served in the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are 

unable or unwilling to perform his functions as arbitrator for any reason whatsoever 

or dies or in the opinion of the General Manager/Additional General Manager fails 

to act without undue delay, the General Manager/Additional General Manager 

shall appoint new arbitrator/arbitrators to act in his/their place in the same manner 

in which the earlier arbitrator/arbitrators had been appointed. Such re-constituted 
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Tribunal may, at its discretion, proceed with the reference from the stage at which 

it was left by the previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way 

of affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be 

the duty of the parties hereto to do or cause to be done all such things as may be 

necessary to enable the Arbitral Tribunal to make the award without any delay. The 

proceedings shall normally be conducted on the basis of documents and written 

statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide 

and pass its orders over any plea submitted/objections raised by any party, if any, 

regarding appointment of Arbitral Tribunal, validity of arbitration agreement, 

jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted to 

arbitration, applicability of time ‘limitation’ to any dispute, any violation of agreed 

procedure regarding conduct of the arbitral proceedings or plea for interim 

measures of protection and record its orders in day to day proceedings.  A copy of 

the proceedings duly signed by all the members of tribunal should be provided to 

both the parties.  

64.3(c)(iii): (i) Qualification of Railway Empanelled Arbitrator (s): 

(a) Retired Railway Officers not below SA Grade level, one year after his date of 

retirement. 

(b) Age of arbitrator at the time of appointment shall be below 70 years.  

(c) Persons not involved in any current vigilance/CBl cases or against whom disciplinary 

or prosecution proceedings are not in process. 

(d) Persons who had not been imposed a major penalty or two or more minor penalties or 

against whom administrative action has not been taken three times or more or 

(e) Persons who have not been imposed one minor Penalty and against whom two 

administrative actions have not been taken as a result of vigilance/CBl action while in 

service on Railways. 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases 

in which he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a),  64.(3)(a)(i),64.(3)(a)(ii) & 

64.(3)(b) above, due care shall be taken that he/they is/are not the one/those who 

had an opportunity to deal with the matters to which the contract relates or who in 

the course of his/their duties as Railway servant(s) expressed views on all or any of 

the matters under dispute or differences. A certification to this effect as per annexure- 

XVI shall be taken from Arbitrators also. The proceedings of the Arbitral tribunal or 

the award made by such Tribunal will, however, not be invalid merely for the reason 

that one or more arbitrator had, in the course of his service, opportunity to deal with 
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the matters to which the contract relates or who in the course of his/their duties 

expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it 

is based. The analysis and reasons shall be detailed enough so that the award could 

be inferred therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any 

typographical or clerical errors or any other error of similar nature occurring in 

the award of a Tribunal and interpretation of a specific point of award to Tribunal 

within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make 

an additional award as to claims presented in the arbitral proceedings but omitted 

from the arbitral award. 

64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the 

absence of such a majority, the views of the Presiding Arbitrator shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable 

on whole or any part of the money for any period till the date on which the award 

is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. If all the three 

arbitrators are selected from the Railway Panel, the fee of the arbitrators shall be 

determined as per the rates fixed/revised by Railway Board from time to time and 

the fee shall be borne equally by both the parties, provided parties sign an 

agreement in the format given at Annexure XV to these conditions after/ while 

referring these disputes to Arbitration. However, if any of the three arbitrators is 

selected from the Panel of Indian Council of Arbitration (ICA), the fee of the 

arbitrators shall be determined as per the rates fixed/revised by the Indian Council 

of Arbitration from time to time and the fee shall be borne equally by both the 

parties, provided parties sign an agreement in the format given at Annexure XV to 

these conditions after/ while referring these disputes to Arbitration.. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 

and the rules thereunder and relevant para of the Standard General Conditions of 

Contract and any statutory modifications thereof shall apply to the appointment of 

arbitrators and arbitration proceedings under this Clause. 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of 

award amount, pending adjudication by Court of Law, shall be made by party to 

other party. In case payment is to be made by Railway to Contractor, the terms & 

conditions as incorporated in the Ministry of Railways letter No. 
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2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from 

time to time, shall be followed. In case Contractor has to pay to the Railway, then 

75% of the award amount shall be deducted by the Railway from the Contractor’s 

bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 

with the Government of India.   
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PART-II ANNEXURES 

ANNEXURE – VII 

Reference Para 17B 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No. _______________________       Dated:     _________________ 
Sub: (i) _____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii) Understanding/Agreement no. 

__________________________________________ 

Ref:  _______________________________________ (Quote specific application of Contractor 

for extension to the date received) ___________________________________________ 

Dear Sir, 

1.     The stipulated date for completion of the work mentioned above is _______________. 

From the progress made so far and the present rate of progress, it is unlikely that the 

work will be completed by the above date (or ‘However, the work was not completed 

on this date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for 

completion from ______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the completion 

of the work after the expiry of _______________________ (give here the stipulated date for 

completion with/without any liquidated damage fixed earlier) will be recovered from you as 

mentioned in Clause 17B of the Standard General Conditions of Contract for the 

extended period, notwithstanding the grant of this extension. You may proceed with 

the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition 
that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the 
extension of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting up to this extension 
to complete the work by ______________ (here mention the extended date), further action 
will be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 
(Reference Clause 40(A) 

Registered Acknowledgement Due 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK  

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no. ________________, dated __________; you have 

failed to show adequate progress of work so as to complete the contract within the 

original / extended date of completion of contract and part(s) of contract work are yet to 

be started/ still lagging behind the agreed program of work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. 
___________ ________, dated __________ in reference to your representation, dated 
____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to 

show adequate progress of work, you are hereby given 14 days’ notice in accordance with 

Clause 40A of the Standard General Conditions of Contract to deploy adequate resources 

i.e. (the details of resource requirement, to be mentioned) and commence / to make good the 

progress for part(s) of works detailed above, failing which action as provided in Clause 

40A of the Standard General Conditions of Contract shall be commenced after expiry of 

14 days’ notice period viz. to offload few/ all part(s) of work mentioned above to any of 

the existing or new contractor without your participation and at your Risk & Cost, not 

exceeding the value of Performance Guarantee of this contract, which may please be 

noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – VIIB 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of 

Contract was given to you under this office letter of even no., dated ____________; but 

you have taken no/inadequate action to deploy adequate resources to commence the 

part(s) of work/show adequate progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of 

work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 

period under Clause 40A of the Standard General Conditions of Contract, few part(s) of 

the work under the contract have been offloaded and being executed by other mode(s) at 

the cost detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested under clause 

40 A of the Standard General Conditions of Contract to offload part(s) of works at your 

risk & cost. The details of part(s) of the work under the contract which have been 

offloaded and being executed by other mode(s) at the cost detailed below:  

 (List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  alongwith 

approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as 

per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed 

herewith. 
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3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

4. The additional cost in execution of offloaded work through mode(s) mentioned in para 

(1) above is determined as Rs. ___________, over& above the cost of execution under this 

contract (including the PVC amount payable as per contract, as on the date of issue of 

this notice). This additional cost shall be recovered from your next on account bill(s) or 

any other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to 

offloading of above part(s) of work. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 
(b) Date _____________ 

2. Name of person examined __________________________ 
3. Father’s Name: son/daughter of ______________________ 

Residing at _____________________ 
4. Sex ___________________________ 
5. Residence: 

____________________________________________________________________ 
6. Physical fitness 
7. Identification marks ______________ 
8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous 
of being employed in a factory or on a work requiring manual labour and that 
his/her age as nearly as can be ascertained from my examination, is ______ years. 
 
I certify that he/she is fit for employment in a factory or on a work requiring 
manual labour as an adult/child. 
 

9. Reasons for : 
(a) Refusal to grant certificate, or  ____________ 
(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated. 
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ANNEXURE – IX 

(Reference Clause 62. (1) 

Registered Acknowledgement Due 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no. ________________, dated __________; you have 

failed to start work/show adequate progress and/or submit detailed programme for 

completing the work/ part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. 
___________ ________, dated __________ in reference to your representation, dated 
____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to 

show adequate progress of work you are hereby given 7 days’ notice in accordance with 

Clause 62 of the Standard General Conditions of Contract to commence works / to make 

good the progress, failing which further action as provided in Clause 62 of the Standard 

General Conditions of Contract viz. to terminate your Contract and complete the balance 

work without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Seven days’ notice under Clause 62 of the Standard General Conditions of 

Contract was given to you under this office letter of even no., dated ____________; but 

you have taken no action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard 

General Conditions of Contract to commence works / to make good the progress of 

works, failing which and on expiry of this period your above contract will be rescinded 

and the work under this contract will be carried out independently without your 

participation and your Security Deposit shall be forfeited and Performance Guarantee 

shall also be encashed and any other consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due/Standard Correspondence through IR-

WCMS/Email on registered IREPS Email 

PROFORMA OF TERMINATION NOTICE 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even 

no., dated _______________; but you have taken no action to commence the work/show 

adequate progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands 
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 
balance work under this contract will be carried out independently without your 
participation. Your participation as well as participation of every member/partner in any 
manner as an individual or a partnership firm/JV is hereby debarred from participation 
in the tender for executing the balance work and your Security Deposit shall be forfeited 
and Performance Guarantee shall also be encashed. 

 The Final measurements of work executed by you against the said contract will be 
taken/started on_____ at ____ hrs. at site. The measurement will be continued till all the 
measurement are taken. You are advised to be present at site on the above mentioned 
date and time to witness the measurements, otherwise measurements will be taken ex-
parte and thereafter, variation (addendum & corrigendum) & final bill of work executed 
till date of termination based on ex-parte final measurements shall also be processed ex-
parte. 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of 

Contract was given to you under this office letter of even no., dated ____________; but 

you have taken no action to commence the work/show adequate progress of the part of 

work…………………..(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard 

General Conditions of Contract to commence works / to make good the progress of 

works, failing which and on expiry of this period your above part of 

work…………………(Details of part to be mentioned) in contract will be rescinded and 

the work will be carried out independently without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not 

be issued any completion certificate for the contract. However, no additional 

Performance Guarantee shall be required for balance of work being executed through the 

part terminated contract. 

4. The contract value of part terminated contract shall stands reduced to 

……………………….. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 
(DETAILS OF PART OF WORK TO BE MENTIONED) 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even 
no., dated _______________; but you have taken no action to commence the 
work/show adequate progress of the part of work…………………..(details of part 
to be mentioned). 

2. Your above part of work in contract ………………….(details of part to be 
mentioned) stands rescinded in terms of Clause 62 of the Standard General 
Conditions of Contract and the same will be carried out independently without 
your participation. Your participation as well as participation of every 
member/partner in any manner as an individual or a partnership firm/JV is 
hereby debarred from participation in the tender for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall 
not be issued any completion certificate for the contract. However, no additional 
Performance Guarantee shall be required for balance of work being executed 
through the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 
………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the 
President of India, acting through the _____________ Railway Administration 
having his office at ______ herein after called the Railway of the one part and 
_________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party 
hereto of the first part being agreement Number _________dated ____for the 
performance __________herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works 
would be completed by the party hereto of the second part on _______date last 
extended and whereas the party hereto of the second part has executed the work 
to the entire satisfaction of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party 
hereto of the second part diverse sums from time to time aggregating to ₹ _____ 
including the Final Bill bearing voucher No.________ dated_________of value 
____________________ duly adjusted as per price variation clause, if applicable 
(the receipt of which is hereby acknowledged by the party hereto of the second 
part in full and final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ 
through the Final Bill bearing voucher No.____________ dated _________duly 
adjusted as per price variation clause (PVC), if applicable (the receipt of which is 
hereby acknowledged by the party thereto of the second part) from the party 
hereto of the first part in full and final settlement of all his/its disputed claims 
under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums 
already paid by the party hereto of the first part to the party hereto of the second 
part against all outstanding dues and claims for all works done under the aforesaid 
principal agreement excluding the Security Deposit, the party hereto of the second 
part have no further dues of claims against the party hereto of the first part under 
the said Principal Agreement. It is further agreed by and between the parties that 
the party hereto of the second part has accepted the said sums mentioned above 
in full and final satisfaction of all its dues and claims under the said Principal 
Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final 
Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto of 
the second part diverse sums from time to time aggregating to ₹ _____ through various 
On Account Bills (the receipt of which is hereby acknowledged by the party hereto of the 
second part). 
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And whereas the party hereto of the second part have received sum of ₹ _______ through 
various On Account Bills (the receipt of which is hereby acknowledged by the party thereto 
of the second part) from the party hereto of the first part and party hereto of the second part 
have accepted final measurements recorded on Page No….. to Page No…. of Measurement 
Book No……….and corresponding Final Bill duly adjusted as per price variation clause 
(PVC), if applicable, for full and final settlement of all his/its disputed claims under 
principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 
paid through various On Account Bills and sums to be paid through Final Bill duly 
adjusted as per price variation clause (PVC), if applicable, based on accepted final 
measurements including the Security Deposit by the party hereto of the first part to the 
party hereto of the second part against all outstanding dues and claims for all works done 
under the aforesaid principal agreement, the party hereto of the second part have no further 
dues of claims against the party hereto of the first part under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final 
Payment) 

5. It is further agreed and understood by and between the parties that the arbitration 
clause contained in the said principal agreement shall cease to have any effect 
and/or shall be deemed to be non-existent for all purposes. 

Signature of the Contractor/s                                    for and on behalf of the President of India 

Witnesses 

_______________________ 
ADDRESS:______________ 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration 

and Conciliation (Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement 

no................... raise disputes as to the construction and operation of this contract, or the 

respective rights and liabilities, withholding of certificate and demand arbitration in 

respect of following claims: 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 
(ii) Claim 2 – 
(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following 

claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of 

Arbitration and Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 

___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby 

waive off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and 

Conciliation (Amendment Act. We further agree that the cost of arbitration will be shared 

by the parties as per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________ Signature of 

Respondent_____________________ 

  

*Strike out whichever not applicable. 
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ANNEXURE-XVI 

Reference Para 64.(3)  

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 

General Conditions of Contract 

1. Name: 
 

2. Contact Details: 
 

3. Prior experience (Including Experience with Arbitrations): 
 

4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empanelled as 
Railway Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in 
dispute, whether financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. The list of such interests is 

as under: 

7. I have no any past or present relationship with or interest in any of the parties 
whether financial, business, professional or other kind, which is likely to give rise 
to justifiable doubts as to my independence or impartiality in terms of The 
Arbitration and Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to 

justifiable doubts as to my independence or impartiality in terms of The 

Arbitration and Conciliation Act-1996. The details of such relationship or interests 

are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to 
devote sufficient time to the arbitration and in particular to finish the entire 
arbitration within twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time 

to the arbitration and in particular to finish the entire arbitration within twelve 

months. The list of such circumstances is as under: 
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End of Tender Document 
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