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रेलटेल कॉर्पोरेशन ऑफ इडंिया डलडिटेि 

र्पडििी क्षेत्र 
RAILTEL CORPORATION OF INDIA LIMITED 

Western Region 
 

ई-निनिदा दस्तािेज़ 
E-TENDER DOCUMENT 

 

ई-डनडिदा सं.  : रेलटेल/प.के्ष./ई-निनिदा/खु.नि./2025-26/ओ एडं एम/निन्टंग/01 

E-Tender No. : RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01 

डदनांक/Date : 17.12.2025 

 

       कार्य का िाम  : पनिमी के्षत्र के अहमदाबाद अंचल में निनिन्ि खंडों में ओएफसी निन्टंग/ररप्लेसमेंट के 

नलए आपूनतय, स्थापिा, ट्रेंनचंग/ एचडीडी/ क्लैन्पंग, डक्ट नबछािा, ओएफसी की 

डक्ट्स के माध्र्म से ब्लोइगं, स्प्लाइनसंग, टेनस्टंग और कमीिनिंग । 

 
Name of Work:  Supply, Installation, Trenching/HDD/Clamping, Laying of Duct, 

Blowing of OFC through Ducts, Splicing, Testing & 

Commissioning for OFC Shifting/Replacement work in various 

sections of Ahmedabad Territory of Western Region. 
 

   

                 कार्ायलर् का पता :                                                               Office Address : 

                प्रधान काययकारी डनदशेक                                                        Principal Executive Director 

                र्पडििी क्षेत्र,                                                                         Western Region, 

रेलटेल कॉरर्पोरेशन ऑफ इडंिया डलडिटेि                                                   RailTel Corporation of India 

  र्पडििी रेलि ेिाइक्रोिेि कॉम्प्लेक्स,                                            Western Railway Microwave Complex, 

सेनार्पडि बार्पट िार्य, िहालक्ष्िी (र्पडिि),                                      Senapati Bapat Marg, Mahalaxmi (West) 

ि ंबई – 400013                                                                               Mumbai - 400013 
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E- TENDER NOTICE 
 

RailTel Corporation of India Ltd., Western Railway Microwave Compound, Senapati 

Bapat Marg, Mahalaxmi, Mumbai–400013 invites Open E-Tender for the work of - 

Supply, Installation, Trenching/HDD/Clamping, Laying of Duct, Blowing of OFC 

through Ducts, Splicing, Testing & Commissioning for OFC Shifting/Replacement 

work in various sections of Ahmedabad Territory of Western Region. 
 

1 Name of work 

Supply, Installation, Trenching/HDD/Clamping, 

Laying of Duct, Blowing of OFC through Ducts, 

Splicing, Testing & Commissioning for OFC 

Shifting/Replacement work in various sections of 

Ahmedabad Territory of Western Region. 

2 Nature of Tender Works 

3 E-Tender No. 
RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01 

dt. 17.12.2025        

4 
Last date & time for submission of 

tender  
15.01.2026 up to 15:00 hrs. 

5 
Opening date & time of tender 

documents. 
15.01.2026 at 15:30 hrs. 

6 Validity of offer 60 days from the date of opening of tender. 

7 Approximate Cost Ahmedabad Territory            :  Rs. 65,25,510/- 

8 EMD  Ahmedabad Territory            :  Rs. 1,30,600/- 

9 Completion period 06 Months from date of LOA 

10 

Web address for availability of 

tender document and submission 

of Tender 

www.ireps.gov.in 

11 Cost of Tender document  Ahmedabad Territory            :  Rs. 1,770/- 

12 Bidding Start Date 17.12.2025 

13 TReDS feature available 
Yes, on m1xchange portal  

(url: https://www.m1xchange.com) 

Note: If the Tender document is downloaded from the website then the cost of e-tender 

document as stated above has to be submitted through net banking or payment gateway only on 

website www.ireps.gov.in. 

(i) The rates should be inclusive of taxes, however, breakup of all the taxes charged by 

the bidder shall be shown separately. The tenderer has to submit the breakup of all 

taxes at the time of submission of their “Tax invoices” also. The tenderer has also to 

submit their GSTIN No. at the time of submissions of their “Tax invoices”. In 

addition to it, the contractor should submit copy of GSTIN registration certificate for 

the states wherever applicable.PF Account & ESI registration no. should also be 

available with the contractor. All the statutory provisions have to be made by the 

contractor. In case of the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from 

his/their bill under RCM and deposit the same to the concerned tax authority. Vendor 

http://www.ireps.gov.in/
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should file GST return and transfer credit of GST in RailTel account as per GST 

procedure. 

 

(ii) All future information viz. corrigendum/addendum/amendments etc. for this tender 

shall be posted on e-tender portal only. 

 

(iii) The offers shall be opened on above said date, in the presence of those bidders, who 

choose to be present. If the above said date happens to be a holiday, the same shall be 

opened on the next working day. 

 

(iv) Late/Delayed/incomplete tenders and tenders without submission of EMD and tender 

document fee will be summarily rejected. 

 

(v) Tender can be viewed and submitted through website www.ireps.gov.in only.  

Printed copy of tender document will not be sold from RailTel Office. Tender 

document can be seen on RailTel’s website www.railtelindia.com 

 

(vi) Payment of Tender Document Cost (TDC), in respect of e-tendering, will be accepted 

through net banking or payment gate way only.  

 

(vii) The tenderer shall submit documents in support of his/their claim to fulfil the 

eligibility criteria as mentioned in the tender document. Each page of copy of 

documents / certificates in support of credentials, submitted by tenderer, shall be self-

attested / digitally signed by the tenderer or authorized representative of the tendering 

firm. Self – attestation shall include signature, stamp and date (On each page). Only 

those documents which are declared explicitly by the tenderer as “documents 

supporting the claim of qualifying the laid down eligibility criteria”, will be 

considered for evaluating his/their tender. 

 

(viii) Each Territory SOR will be Treated as Separate Tender and Evaluation will be done as 

per Tender Para 3.16 Qualifying Criteria. 

 

(ix)  “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating 

that they are not liable to disqualified and all their statements/documents submitted 

along with bid are true and factual. Standard format of the affidavit to be submitted by 

the bidder is given in tender document (Form 15). Non submission of an affidavit by 

the bidder shall result in summery rejection of his/their bid. And it shall be 

mandatorily incumbent upon the tenderer to identify, state and submit the supporting 

documents duly self-attested by which they/he is qualifying the Qualifying Criteria 

mentioned in the Tender Document.  

 

 

(x) Small scale units registered with NSIC under single point registration scheme or 

registered as Micro and Small Enterprises under MSMED Act 2006 with District 

Industries Centres or Khadi & Village Industries Commission or Khadi & Village 

Industries Board or Coir Board or Directorate of Handicrafts & Handloom or any 

other body specified by Ministry of Micro and Small Enterprise and participating in 

this tender, are exempted from paying cost of tender document and Earnest Money. In 

case firm is registered with NSIC or under MSMED copy of valid registration 

certificate with supply of T&P item, any Telecom / Computer work, any Electrical 

work as per NIT for the exemption is to be submitted. These exemptions shall be 

http://www.ireps.gov.in/
http://www.railtelindia.com/
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applicable provided units are registered with NSIC or under MSMED for tendered 

item and registration is current and valid. Firm claiming these exemptions are required 

to submit copy of valid registration certificate with same scope of work as per NIT, 

along with their offer otherwise their offer would not be considered. 

 

(xi) In case of Startup, Firms recognized by Department for Promotion of Industry & 

Internal Trade (DPIIT) claiming exemptions are required to submit along with their 

offer, a copy of their current and valid Startup registration certificate otherwise their 

offer would not be considered. 

 

 

Note: The Terms and Conditions in Tender Document will prevail over 

Notifications/Instructions/Guidelines on Tendering portal.  

 

 

 For Principal Executive Director, 

Western Region, 

  For and on behalf of RailTel Corporation of India Limited 
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ई-निनिदा सचूिा 
 

रेलटेल कॉर्पोरेशन ऑफ इडंिया डलडिटेि, िसे्टनय रेलिे िाइक्रोििे कंर्पाउंि, सेनार्पडि बार्पट िार्य, िहालक्ष्िी, 

ि बंई-400013 डनम्पनडलडिि के कायय के डलए ि ली ई-डनडिदा आिंडत्रि करिा ह ै - पनिमी के्षत्र के 

अहमदाबाद अंचल में निनिन्ि खंडों में ओएफसी निन्टंग/ररप्लेसमेंट के नलए आपूनतय, स्थापिा, ट्रेंनचंग/ 

एचडीडी/ क्लैन्पंग, डक्ट नबछािा, ओएफसी की डक्ट्स के माध्र्म से ब्लोइगं, स्प्लाइनसंग, टेनस्टंग 

और कमीिनिंग । 
 

1 कायय का नाि 

र्पडििी क्षेत्र के ि ंबई अचंल िें डिडिन्न िंिों िें ओएफसी 

डशड्टंर्/रर्लेसिेंट के डलए आर्पडूिय, स्थार्पना, ट्रेंडचंर्/ एचिीिी/ 

क्लैडम्पर्पंर्, िक्ट डबछाना, ओएफसी की िक्ट्स के िाध्यि से 

ब्लोइरं्, स््लाइडसंर्, टेडस्टंर् और किीशडनंर् । 
2 डनडिदा की प्रकृडि कायय 

3 ई-डनडिदा सं. 
रेलटेल/र्प.के्ष./ई-डनडिदा/ि .डन./2025-26/ओ एिं एि/डशड्टंर्/01 

dt. 17.12.2025 

4 डनडिदा जिा करन ेकी अडंिि डिडथ और सिय 15.01.2026 को 15:00 बज ेिक 

5 डनडिदा दस्िािजेों के ि लने की िारीि और 

सिय। 
15.01.2026 को 15:30 बज.े 

6 ऑफर की िधैिा डनडिदा िोलने की िारीि से 60 डदन । 

7 अन िाडनि लार्ि अहिदाबाद क्षेत्र              :  Rs. 65,25,510/- 

8 ईएििी अहिदाबाद क्षेत्र              :  Rs. 1,30,600/- 

9 र्परू्य करन ेकी अिडध एलओए की िारीि से 06 िहीन े

10 
डनडिदा दस्िािजे की उर्पलब्धिा और डनडिदा 

प्रस्ि ि करन ेके डलए िेब र्पिा www.ireps.gov.in 

11 डनडिदा दस्िािजे की लार्ि अहिदाबाद क्षेत्र               :  Rs. 1,770/- 

12 बोली प्रारंि डिडथ 17.12.2025 

13 TReDS स डिधा उर्पलब्ध ह ै
हााँ, m1xchange र्पोटयल र्पर  

(url: https://www.m1xchange.com) 

िोट: र्नद निनिदा दस्तािेज िेबसाइट से डाउिलोड नकर्ा गर्ा है तो ऊपर बताए अिुसार ई-निनिदा दस्तािेज की 

कीमत िेट बैंनकंग र्ा पेमेंट गेट िे के माध्र्म से केिल िेबसाइट www.ireps.gov.in पर जमा करिी होगी। 

 

(i) दरों िें कर शाडिल होना चाडहए, हालांडक, बोली लर्ाने िाले द्वारा लर्ाए र्ए सिी करों का ब्रेकअर्प 

अलर् से डदिाया जाएर्ा। डनडिदाकिाय को अर्पने "कर चालान" िी जिा करने के सिय सिी करों का 

ब्रेकअर्प प्रस्ि ि करना होर्ा। डनडिदाकिाय को अर्पने "कर चालान" प्रस्ि ि करने के सिय अर्पना 

जीएसटीआईएन नंबर िी जिा करना होर्ा। इसके अलािा, ठेकेदार को जहां िी लार् ू हो, राज्यों के 

जीएसटीआईएन र्पंजीकरर् प्रिार् र्पत्र की प्रडि जिा करनी होर्ी। र्पीएफ िािा और ईएसआई र्पंजीकरर् 

http://www.ireps.gov.in/
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संख्या। ठेकेदार के र्पास िी उर्पलब्ध होना चाडहए। सिी िैधाडनक प्रािधान ठेकेदार द्वारा डकए जान ेहैं। यडद 

सफल डनडिदाकार सीजीएसटी/आईजीएसटी/ यटूीजीएसटी/ एसजीएसटी अडधडनयि के िहि र्पंजीकृि होने 

के डलए उत्तरदायी नहीं ह,ै िो रेलटेल आरसीएि के िहि उसके/उनके डबल से लार् ूजीएसटी की कटौिी 

करेर्ा और उसे संबंडधि कर प्राडधकरर् को जिा करेर्ा। डिके्रिा को जीएसटी ररटनय दाडिल करना चाडहए 

और जीएसटी प्रडक्रया के अन सार रेलटेल िाि ेिें जीएसटी का हस्िांिरर् करना चाडहए। 

 

(ii)  िडिष्य की सिी जानकारी जसैे। इस डनडिदा के डलए श डिर्पत्र/र्पररडशष्ट/संशोधन इत्याडद केिल ई-डनडिदा 

र्पोटयल र्पर र्पोस्ट डकए  जाएरं्।े 

 

(iii) प्रस्िाि उक्त डिडथ को उन बोलीदािाओ ंकी उर्पडस्थडि िें िोले जाएरं्े, जो उर्पडस्थि रहना चाहिे हैं। उक्त 

डिडथ को अिकाश होने र्पर अर्ले कायय डदिस को िोला जायेर्ा। 

 

(iv) डिलंडबि/डिलंडबि/अर्परू्य डनडिदाए ं और ईएििी और डनडिदा दस्िािजे श ल्क की घोषर्ा के डबना 

डनडिदाओ ंको सरसरी िौर र्पर िाररज कर डदया जाएर्ा । 

 
(v) डनडिदा केिल िबेसाइट www.ireps.gov.in के िाध्यि से दिेी और प्रस्ि ि की जा सकिी ह।ै डनडिदा 

दस्िािजे की ि डिि प्रडि रेलटेल कायायलय से नहीं बेची जाएर्ी। डनडिदा दस्िािजे रेलटेल की िबेसाइट 

www.railtelindia.com र्पर दिेा जा सकिा ह ै। 

 

(vi) ई-डनडिदा के संबंध िें डनडिदा दस्िािजे लार्ि (टीिीसी) का ि र्िान नेट बैंडकंर् या र्पेिेंट र्टे िे के 

िाध्यि से ही स्िीकार डकया जाएर्ा । 

 
(vii)  डनडिदाकिाय डनडिदा दस्िािेज िें उडल्लडिि र्पात्रिा िानदिं को र्परूा करन ेके डलए अर्पने दाि ेके सिथयन 

िें दस्िािजे प्रस्ि ि करेर्ा। डनडिदाकिाय द्वारा प्रस्ि ि के्रिेंडशयल्स के सिथयन िें दस्िािेजों / प्रिार्र्पत्रों की 

प्रडि का प्रत्येक र्पषृ्ठ, डनडिदाकिाय या डनडिदाकिाय फिय के अडधकृि प्रडिडनडध द्वारा स्ि-सत्याडर्पि / 

डिडजटल रूर्प से हस्िाक्षररि होना चाडहए। स्ि-सत्यार्पन िें हस्िाक्षर, ि हर और िारीि (प्रत्येक र्पषृ्ठ र्पर) 

शाडिल होर्ी। केिल ि ेदस्िािजे जो डनडिदाकिाय द्वारा स्र्पष्ट रूर्प से घोडषि डकए र्ए हैं, "र्पात्रिा िानदंि 

को र्परूा करने के दाि ेका सिथयन करने िाल ेदस्िािेज" के रूर्प िें उनकी डनडिदा के िलू्यांकन के डलए 

डिचार डकया जाएर्ा । 
 

(viii) प्रत्येक अचंल के एसओआर की अलर् डनडिदा िानी जाएर्ी और डनडिदा अन च्छेद 3.16 र्पात्रिा 

िानदिं के अन सार िलू्यांकन डकया जाएर्ा। 

(ix) "डनडिदाकिाय एक र्रै-न्याडयक स्टाम्पर्प र्परे्पर र्पर एक नोटरीकृि हलफनािा प्रस्ि ि करेंर्े, डजसिें कहा र्या 

ह ैडक ि ेअयोग्य घोडषि  करने के डलए उत्तरदायी नहीं हैं और बोली के साथ प्रस्ि ि डकए र्ए उनके सिी 

डििरर् / दस्िािेज सत्य और िथ्यात्िक हैं। बोलीदािा द्वारा प्रस्ि ि डकए जान ेिाल ेशर्पथ र्पत्र का 

िानक प्रारूर्प डनडिदा दस्िािेज (फॉिय 15) िें डदया र्या ह।ै बोलीदािा द्वारा हलफनािा प्रस्ि ि न करन े
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र्पर उसकी/उनकी बोली को सिरी ररजके्शन कर डदया जाएर्ा। और यह अडनिायय रूर्प से डनडिदाकिाय के 

डलए अडनिायय होर्ा डक ि ेसहायक दस्िािजेों की र्पहचान करें, बिाएं और डिडधिि स्ि-सत्याडर्पि करें, 

डजसके द्वारा ि ेडनडिदा दस्िािजे िें उडल्लडिि योग्यिा िानदिं को र्परूा कर रह ेहैं । 

 
(x)   एकल डबंद  र्पंजीकरर् योजना के िहि एनएसआईसी के साथ र्पंजीकृि छोटी इकाइयां या डजला उद्योर् 

कें िों या िादी और ग्रािोद्योर् आयोर् या िादी और ग्रािोद्योर् बोिय या कयर बोिय या हस्िडशल्र्प 

डनदशेालय के साथ एिएसएिईिी अडधडनयि 2006 के िहि सकू्ष्ि और लघ  उद्यिों के रूर्प िें र्पंजीकृि 

और हथकरघा या सकू्ष्ि और लघ  उद्यि ितं्रालय द्वारा डनडदयष्ट और इस डनडिदा िें िार् लेन ेिाल ेडकसी 

अन्य डनकाय को डनडिदा दस्िािजे की लार्ि से छूट दी र्ई ह।ै यडद फिय एनएसआईसी के साथ र्पंजीकृि 

ह ैया टी एिं र्पी िद की आर्पूडिय के साथ िधै र्पंजीकरर् प्रिार् र्पत्र की एिएसएिईिी के िहि, डकसी िी 

दरूसंचार / कं्यटूर कायय, एनआईटी के अन सार डकसी िी डिद्य ि कायय को छूट के डलए प्रस्ि ि डकया 

जाना ह।ै ये छूट िब लार् ूहोंर्ी जब डनडिदा िद के डलए इकाइयां एनएसआईसी या एिएसएिईिी के 

िहि र्पंजीकृि हों और र्पंजीकरर् िियिान और िधै हो। इन छूटों का दािा करने िाली फिय को अर्पने 

प्रस्िाि के साथ एनआईटी के अन सार कायय के सिान दायरे के िधै र्पंजीकरर् प्रिार् र्पत्र की प्रडि जिा 

करनी होर्ी अन्यथा उनके प्रस्िाि र्पर डिचार नहीं डकया जाएर्ा। 

 

(xi)   स्टाटटअप के मामले में, छूट का दािा करने िाले उद्योर् संिधयन और आिंररक व्यार्पार डििार् (DPIIT) 

द्वारा िान्यिा प्राप्त स्टाटयअर्प फिय को अर्पने प्रस्िाि के साथ अर्पने िियिान और िधै स्टाटयअर्प र्पंजीकरर् 

प्रिार्र्पत्र की एक प्रडि जिा करनी होर्ी अन्यथा उनके प्रस्िाि र्पर डिचार नहीं डकया जाएर्ा। 

 

िोट: निनिदा दस्तािेज में निर्म और ितें निनिदा पोटयल पर 

अनिसूचिाओ/ंनिदेिों/नदिानिदेिों पर प्रबल होंगी। 

 

 

प्रिाि कार्यकारी निदेिक के नलए, 

पनिमी के्षत्र, 

   रेलटेल कॉपोरेिि ऑफ इनंडर्ा नलनमटेड के नलए और उिकी ओर से 
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CHECKLIST FOR SUBMISSION OF OFFER 

Tender should submit their offer on online only, on website www.ireps.gov.in 

Sr. 

No. 
Item 

Remarks 

(Submitted/ 

Not Submitted) 

1 Tender Document Cost (TDC) (On line payment)   

2 Earnest Money Deposit (EMD) (On line payment)   

3 

If the Firm is registered with MSME/NSIC, with same scope of 

work as per Tender, the Valid Certificate is required to be 

submitted to claim exemption in paying Tender Document Cost 

(TDC).  

 

4 Offer Letter duly signed by authorized signatory (Form 1)   

5 
Upload Digitally Signed Copy of Tender Document/ 

Corrigenda/Addenda  

 

  

6 
Eligibility / Credential Certificate (For the work above Rs. 50 

Lakh) 
  

7 Affidavit Form No. 15 (duly Notarized)   

8 Power of Attorney to Signing the Bid  

9 GST Registration Details  

10 Break-up of taxes/duties as per proforma  

11 Additional Documents enclosed with offer, if any  

 
 

     RailTel’s Bank account details for Tender Document Cost & Earnest money Deposit are as 

below:- 

 

1 Name of the Branch & Address 
State Bank of India, Churchgate Branch, Maharshi 

Karve Marg, Mumbai- 400 020 

2 Name of Account Holder RailTel Corporation of India Limited 

3 Account No. 11037321307 

4 IFSC Code SBIN0001821 

5 Branch Code 001821 

 

 

 

                                                                                                                Signature of the Tenderer 
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Preamble 
 

 

1.0       Name of work :  

 

Supply, Installation, Trenching/HDD/Clamping, Laying of Duct, Blowing of OFC 

through Ducts, Splicing, Testing & Commissioning for OFC Shifting/Replacement 

work in various sections of Ahmedabad Territory of Western Region. 
 

1.1   Scope of Work: As per Schedule of Requirement (SOR) at Valsad-Ranoli in BRC-ADI,   

Sabarmati-D Cabin-Botad & GIMB yard Sections of Ahmedabad Territory of 

Western Region.  

 

The scope of work shall broadly comprise of survey, supply, installation, testing and 

commissioning of OFC, G.I. Pipe, DWC Pipe, FDMS, OFC Joint Chambers, HDPE duct 

including all the accessories and all other items required to meet the end objective, 

trenching, duct laying, providing necessary protection as per Engineering Instructions 

wherever required, back filling, OFC blowing, splicing of fiber , rectification of fibers, 

route indicators, joining chambers, manhole chamber, route markers, jointing of the cable 

end with existing or newly laid OFC and termination of fibres at FDMS/FTB as is where 

required. The contractor shall be required to supply, install, commission and test the 

overall deployment at each site which includes OTDR testing, Power meter testing, as-

build drawings etc. as per Engineering instructions.  

 

Contractor shall deploy multiple teams at various sections to execute work 

simultaneously and completion of all work in stipulated due timeline. 

 

Any additional item which is not mentioned in the SOR but required to complete the 

work shall be provided by the contractor without any additional cost. 
 

   The locations can be modified as per requirement of Railway or RailTel. 
 

1.2 Tender Bid 

The e-tender can be viewed and submitted through web site www.ireps.gov.in only. The 

tenderer / bidder must have Class-III Digital signature Certificate and must be registered 

on IREPS portal. Only registered tenderer/bidder can participate in e-tendering. All 

relevant documents must be uploaded at the time of participating in e-tendering. Manual 

offers are not allowed for e-tender and any such manual offer received shall not be 

opened/accepted.  

Last date & time of submission of queries/clarifications: One week before bid start date. It 

is requested that any queries/clarifications regarding the tender may be sent through e-

mail to amitapathak@railtelindia.com (in word format) by authorized person only.  
 

1.3 Qualifying Criteria:  

For qualifying in the tender, the tenderer shall be required to meet the eligibility 

requirement as given in Para 3.16 of tender document. Fulfilling of eligibility criteria as 

mentioned in the tender document is pre-requisite for the consideration of the offer of the 

tenderer. 
 

1.4 Last date of Submission 

           The tenderer shall submit their offer online only up to date mentioned in e-Tender Notice.   

http://www.ireps.gov.in/


                                                       रेलटेल/प.के्ष./ई-निविदा/खु.नि./2025-26/ओ एंड एम/शिफ्टंग/01 

                                                                                              RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01     
 

Page 12 of 166 

 

   
1.5 Date of Opening of Tender  

      The tenders will be opened at 15.30 hrs on the date mentioned at the address as below:-  

Principal Executive Director, RailTel Corporation of India Limited, Western Railway 

Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.   
 

1.6 RailTel reserves the right:- 

a) To verify, if so desired, the correctness of documentary evidence furnished by the 

tenderer. 
 

b) To carry out capability assessment of the bidder(s) including referral to in-house 

information. 

c) RailTel shall not be responsible for any delay in the receipt of tender and reserves the 

right to accept/reject any or all tenders. 

d) To change / modify the existing location/site of the work as per requirement. 

 

1.7 Work Load:  

The tenderer to submit the present work load of the telecom contracts in hand as per the 

format (Form No 9). The performance of the tenderer with regard to satisfactory 

execution of more than one contract simultaneously in the past shall be taken into 

account. 

 

1.8 Validity of Offer 

The tenderer shall keep the offer open as mentioned in e-tender notice. Within that period the 

tenderer, can’t withdraw his offer. This period can be extended further, if required, by mutual 

agreement from time to time. Any contravention of the above condition will make the tenderer 

liable for forfeiture of his Earnest Money. 

 

1.9 Completion Period of Work: 

As mentioned in e-Tender Notice.  

 

1.10 Address for  correspondence :- 

 Principal Executive Director,  

                  RailTel Corporation of India Limited,  

                  Western Railway Microwave Complex,  

                  Senapati Bapat Marg, Mahalaxmi (W), Mumbai - 400 013  

 

1.11  Earnest Money :  

 

(i) Earnest Money as per Tender Notice shall be submitted online only.  

 

(ii) Startups as recognized by Department of Promotion of Industry and Internal Trade 

(DPIIT) are exempted from submission of Earnest Money. 
 

(iii) The EMD may be forfeited if a bidder withdraws his offer or modifies the terms and 

conditions of the offer before validity period and in the case of a successful bidder, if the 

bidder fails to accept the Letter of Acceptance and furnish Performance Security as per 

time lime line given.  
 

(iv) Tenders not accompanied by Earnest Money shall be summarily rejected.  
 

(v) Earnest Money of the unsuccessful bidder will be discharged/returned as promptly as 
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possible. 

 

Note: In case of Startups as mentioned above the bidder should furnish a certified copy of its 

valid registration details and Bid Security Declaration (Refer Form No. 17 for format of Bid 

Security Declaration). In absence of it EMD exemption will not be considered and offer will be 

summarily rejected. 

 

1.12 Security Deposit   

Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender 

document. The amount shall be recovered from the running bills of the contract (@10% 

of per bill amount) and no other mode of collecting SD shall be accepted. 

    

1.13  Performance Bank Guarantee 

 The successful bidder is required to give a Performance Bank Guarantee in the form of an 

irrevocable Bank Guarantee amounting to 5% of the contract value for schedule as 

perform for successful completion of the work as detailed in Para 4.16.2 of Tender 

document No other form of bank guarantee will be accepted except schedule bank 

guarantee.  

 

       Note:  

       1) A separate advice of the BG will invariably be sent by the BG issuing bank to the 

RailTel’s Bank through SFMS and only after this the BG will become acceptable to 

RailTel. It is therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its 

branch and address and advise these particulars to the BG issuing bank and request them 

to send advice of BG through SFMS to the RailTel’s Bank.  
 

       2) Any performance security up to a value of Rs. 5 Lakhs is to be submitted through online 

transfer only.  

            No Interest on Earnest Money and Performance Security:  

            No interest shall be paid on the amount of earnest money and Performance Security held 

by RailTel, at any stage. 
  

1.14    Specifications 

 Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification. The work shall be 

executed in compliance with all the technical requirements given therein. Drawings are 

indicative. In case of any mismatch or confusion, the decision of EIC shall be final. 
 

1.15    Schedule of Requirement 

 The various items to be supplied and execution of the work by the tenderer for the section 

are indicated in Schedule of Requirement of this tender document. Payment of supplied 

items shall be done along with the payment of execution after the measurement.  
 

1.16    Work to be done by RailTel  

 To arrange clearances/Permissions from Railway/PSU in connection with execution of 

work. Provision of maintenance blocks on demand of contractor through Site 

Engineer/In-charge to work on live networks. 
 

1.17     Materials to be supplied by RailTel : 

              No any material will be provided by RailTel.  Complete Supply, Storage, Transportation      

            and Installation of materials shall be done by contractor. 
   

1.18     Materials to be supplied by Contractor  
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            As per Schedule of Requirement. Any additional item which is not mentioned in the SoR         

            but required to complete the work shall be provided by the contractor without any       

additional cost. 

        

1.19 Submission 

1.19.1 The tenderer shall submit all the required information in the relevant forms attached to 

this document and suitably numbering each page of the bid documents with a content list 

indicating availability of various documents with their serial numbers. In the absence of 

numbering of pages and the content list, there is a likelihood of any important document 

going unnoticed for which the tenderer shall be solely responsible. 

 

1.19.2 Before submitting a tender the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered 

during the execution of the works are taken into account and that the rates he enters in the 

tender forms are adequate and all inclusive to accord with the provisions for the 

completion of the entire satisfaction of the Engineer. 

 

1.19.3 Tenderers will examine the various provisions of The Central Goods and Services Tax 

Act, 2017(CGST/Integrated Goods and Services Tax Axct,2017(IGST)/ Union Goods and 

Services Tax Axct,2017(UGST)/ respective state’s Goods and Services Tax Act (SGST) 

also, as notified by Central/State Govt. & as amended from time to time and applicable 

taxes before bidding. Tenderers will ensure that full benefits of Input Tax Credit (ITC) 

likely to be availed by them is duly considered while quoting rates. 

 

1.19.4 The successful tenderer who is liable to be registered under CGST/IGST/UGST/SGST 

Act shall submit GSTIN along with other details required under 

CGST/IGST/UGST/SGST Act to RCIL immediately after the award of contract without 

which no payment shall be released to the contractor. The contractor shall be responsible 

for deposition of applicable GST to the concerned authority. 

 

1.19.5 In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/ 

SGST Act, the RCIL shall deduct the applicable GST from his/ their bills under reverse 

charge mechanism (RCM) and deposit the same to the concerned authority. 

 Labour Cess shall be deducted from bills as applicable under Liability to pay cess under 

building and other construction workers welfare Act, 1996 and deposited in relevant state 

where work is being executed. 

1.20 Warranty Support 

 All material supplied & works executed should be covered under warranty as per Para 

5.29 and 5.15 of tender document. 

 

1.21      Trade Receivables Discounting System (TReDS) for MSME 

Refer Para 3.5.9 of Tender Document for availing the facility of bill discounting on 

TReDS platform. 

 

*** 
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CHAPTER ­ 2 

 

SCHEDULE OF RATE / REQUIREMENT 

 

(Please see page 161-166) 
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CHAPTER ­ 3 

 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
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3.13 Errors, Omissions and Discrepancies 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

3.1 GENERAL INSTRUCTIONS      

3.1.1 Tender is invited by RailTel, Western Region Mumbai, from established and reliable 

contractors for the work detailed in chapter 1. 

 

3.1.2  The Special Conditions of Contract, Instructions to Tenderers and Conditions of 

Tendering, Technical Specifications & Supplement, Preamble   including Schedule of 

Requirements and all Annexures & Forms etc. shall, hereafter, be collectively referred to 

as the "Tender documents ". These regulations for Tender and Contracts shall be read in 

conjunction with the General Conditions of contract and shall be subject to modifications, 

additions or suppression, overwrite by Special conditions of contract and/or special 

specifications, if any, annexed to the tender document. 

 

3.2       INTERPRETATIONS 

The following terms wherever occurring in the tender document and wherever used 

throughout the execution of the work, shall, unless excluded by or repugnant to the 

context, have the meaning attributed thereto as follows: 

 

a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of 

this Tender whether in whole or in part.      

 

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender 

has been accepted either in whole or in part. 

 

c) "CONTRACTOR’s  REPRESENTATIVE"  Shall mean a person in    supervisory 

capacity who shall be  so declared  by  the  Contractor and  who  shall be authorized 

under a duly executed power of  attorney to receive materials issued  by the 

Purchaser to the Contractor  for the works. He shall be responsible for proper 

execution of works at each or all places and shall take orders from Purchaser’s 

Engineers and carry out the same. 

 

d) “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel in 

charge of works and shall include the superior executives of RailTel He is 

responsible for ensuring that all  field  works  covered  by  the contract are carried 

out in accordance with approved designs, drawings & specifications and conditions  

of  contract   as  agreed  to.  

 

e) “ENGINEER’S REPRESENTATIVE" Shall mean the supervisor of RailTel in 

direct charge  of  the  works.  

 

f)  "EQUIPMENT" Means all or any equipment considered necessary by the   

Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 

 

g)    "MONTH" Means any consecutive period of thirty days. 
 

  

h)  "MATERIALS” Means all equipments, components, fittings and other materials 

including raw materials required to  complete the work.. 
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i) "PURCHASER" Means  RailTel Corporation of India Limited, Western Railway 

Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013 

 

j) "PURCHASER’S ENGINEER" Means the Executive Director of RailTel or   

successor who will decide all matters relating to design, manufacture, and 

installation  and commissioning of the plant and equipment at site. 

 

k)   "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  or a 

Company registered under  Indian  Company    Act  or  an  approved supplier of 

materials  to  whom  the Contractor   sublets  portions  of  the   contract.  

 

l) “CONSIGNEE” Means the person specified in the Acceptance of Tender to whom 

Stores are to be delivered at the destination. 

 

m)  “INSPECTING OFFICER” Means the person, or organization specified in the 

contract for the purpose of inspection of stores of work under the contract and 

includes his/their authorized representative. 

 

n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, Western 

Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 

013. 

 

o)  “SITE”  Means the areas to be taken up by the  permanent  works,  together with 

any other area or areas as shall  be determined  by  the Purchaser's Engineer,  which  

may  be placed  at the disposal of the Contractor for the  purpose  of the contract 

and also such area or areas used for store  yards,  works yards or workshop in 

proximity of the  works as  the  Purchaser’s Engineer may have  authorized  as  an 

extension  of  the  site, irrespective of  the  terms  and  conditions   under   which  

they  are  occupied   by   the  Contractor. 
 

p) "TENDERER" Means and includes any firm of engineers or Contractors   or any 

company or body, corporate or otherwise, who submit the Tender which has been 

invited. 

 

q) "WORK OR WORKS"  Means all or any of the items of the work for which the 

Tenderer /Contractor has Tendered/contracted according  to  the specifications, 

drawings  and  Annexure hereto  annexed or to be implied there from, or  incidental 

thereto  or to be hereafter specified or required in  such explanatory instructions and 

drawings, being in conformity  with  the original specifications, drawings, 

Annexure  and  schedules   and  also  such  instructions  and  drawings additional to 

the aforementioned as may from time to  time be issued by the Purchaser's Engineer 

during the  progress  of the contracted work. 

 

r) “Near Relative”: 

The near relatives of all RailTel Employees either directly recruited or on 

deputation are prohibited from participation in tenders and execution of works in 

the different units of RailTel. The detailed guidelines in this regard are given in the 

following paragraphs:- 
 
 

i) The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 

* They are husband and wife, 
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* The one is related to the other in the manner as father, mother, son (s) & 

son’s wife (daughter-in-law), Daughter(s), & daughter’s husband (son-in-

law), brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-

law). 
 

ii) As per Government of India’s CCS Conduct rule 4, no Government servant 

shall in the discharge of his official duties deal with any matter or sanction 

any contract to any company or for any other person if any member of his 

family is employed in that company or firm or under that person or if he or 

any member of his family is interested in such matter or contract in any 

other manner and the Govt. Servant shall refer every such matter or contract 

to his official superior. This clause is applicable to all RailTel employees in 

view of this as soon as any RailTel employee becomes aware of the above 

aspect, he must intimate this to the prescribed authority.  
 

iii) The Company or firm or any other person is not permitted to tender for 

works in RailTel Unit in which his near relative(s) is (are) posted. The 

tender/work will be cancelled and earnest money/security deposit will be 

forfeited at any stage whenever it is so noticed. The department will not pay 

any damages to the company or firm or the concerned person. The company 

or firm or the person will also be debarred for further participation in the 

concerned unit. 
 

* The format of the certificate to be given is  

“I 

…………………….S/o…………………………..r/o………………………

……… hereby certify that none of my relative(s) as defined in the tender 

document is/ are employed in RailTel unit. In case at any stage, it is found 

that the information given by me is false/ incorrect, RailTel shall have the 

absolute right to take any action as deemed fit/without any prior intimation 

to me”. 
 

s) "WRITING" Includes all matters written, typewritten or printed either in whole or 

in part. 
 

 t) “Constructional Plant” shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or the 

temporary works (as hereinafter defined) but do not include materials or other 

things intended to form or forming part of the permanent work. (i) “Temporary 

Works” shall mean all temporary works of every kind required for the execution, 

completion and/or maintenance of the works. (ii) “Period of maintenance” shall 

mean the specified period of the maintenance from the date of completion of the 

work as certified by the Engineer.  
 

u) Singular and Plural: Works importing the singular number shall also include the 

plural and vice versa where the context requires. 
 

v) Headings & marginal headings: The headings and marginal headings in these 

general conditions are solely for the purpose of facilitating reference and shall not 

be deemed to be part thereof or be taken into consideration in the interpretation or 

construction thereof or the contract. 

 w)      Sub section: Distance in between two long haul Railway stations. 
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3.3          LOCAL CONDITIONS 

3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of 

the stores. The purchaser shall not entertain any request for clarifications from the 

tenderer regarding such local conditions. No request for the change of price or time 

schedule of delivery of stores shall be entertained after the offer is accepted on account 

of any local condition or factor. 

 

3.3.2    The intending tenderer is advised to study the tender document carefully.  Any 

submission of a quotation  by  the tenderer shall be deemed to have been done after a 

careful  study  and  examination  of  these  documents  with   full understanding of the 

implication thereof. These conditions and  specifications shall be deemed to have been  

accepted  unless  otherwise,  specifically  commented  upon  by  the  Tenderer in his 

quotation. Failure to adhere to anyone or all these instructions may render his offer 

liable to be ignored without any reference. 

 

3.3.3   Should a tenderer find discrepancies in, or  omission   from,  the  drawings  or any of the 

Tender documents  or  he  has  any doubt  to  their  meaning, he should at  once  notify  

the  RailTel   who  may  send a  written  clarification  to  all Tenderers. 

 

3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & 

DRAWINGS 

3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of each 

clause and sub clause or if not, precisely how they differ from   the requirements of the 

tender. In   later  case, the   tenderer  shall enclose a separate statement as per proforma  

given,  indicating only the deviations  for  any  clause   or   sub clause of Special 

Conditions of Contract, Instructions to Tenderers and  Conditions  of Tendering,  

Technical Specifications, Preamble etc. which he proposes with justifications for   

deviations proposed. The purchaser reserves the right to accept or reject these deviations 

and his decision thereon shall be final (see   Form 5). 

 

3.4.2   The equipment offered and execution of work shall be in accordance with the drawings 

and specifications. Details of variation from  the drawings  and  specifications, if any, 

should  be  clearly indicated  separately  for  each  annexure  with justification  for  

deviations  proposed.  The   Purchaser reserves the right to accept or reject these 

deviations   and his decision thereon shall be final.  

 

3.4.3   Firms should give details of similar works carried out giving details of the name of the 

project, date of award, length of the section, value of the contract, the original execution 

period and the actual execution time taken. 

 

3.4.4  The tenderer should serially number all the pages of tender submitted. 

  

3.5          EARNEST MONEY 
 

3.5.1     The tenderer shall furnish an amount given in “Para-1.11 of tender document” 
 

3.5.2  The Earnest Money should be in any of the following forms 
  

                Earnest Money as per Tender Notice shall be submitted online only. 
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3.5.3   The tenderers shall hold the offer open till such date as specified in Para 1.8 of the tender 

document. It being understood that the tender documents have been sold/issued to the tenderer 

and the tenderer has been permitted to tender in   consideration of the stipulation on his part 

that after submitting his tender he will not resile from his offer or modify the terms and 

conditions thereof in a manner not acceptable to RailTel. If the tenderer fails to observe or 

comply with the foregoing stipulation, the aforesaid amount deposited as Earnest Money shall 

be liable to be forfeited by RailTel. 
 

3.5.4     The Earnest Money may be forfeited 

   a)   If tenderer withdraws its tender during the period of tender validity specified in Para 1.8 

of tender document.  
 

 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in accordance 

with Para 5.2 of Special Conditions of Contract and to furnish Performance Bank 

Guarantee in accordance with Para 1.13 of tender document. 
 

3.5.5   The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned 

within reasonable time to the unsuccessful tenderer but RailTel shall not be responsible for 

any loss or depreciation that may happen to the security for the due performance of the above 

stipulation to keep offer open for the period specified in the tender documents or to the 

Earnest Money while in their possession nor be liable to pay interest thereon. 
 

3.5.6      If the tender is accepted, the amount of Earnest Money will be held as security deposit for due 

and faithful fulfillment of contract.  
 

3.5.7  The tender are not accompanied by Earnest Money as mentioned in Para 3.5.1 of the tender 

document will be summarily rejected. 
 

3.5.8     For NSIC registered firm : 
 

 For Small Scale Units registered with NSIC/MSME (as mentioned in clause (x) of E-

Tender notice) under single point registration scheme and participating in this tender, 

following exemptions shall be available 
 

(i) They shall be exempted from submission of Earnest Money. 

(ii) They shall be exempted from submission of Tender Document Cost.  

(iii) They shall furnish the Bid Security Declaration (Refer Form No. 17 for format of Bid 

Security Declaration). In absence of it EMD exemption will not be considered and 

offer will be summarily rejected. 

.  
3.5.9    For Startup Firm: 
 

Startup Firms recognized by Department for Promotion of Industry & Internal Trade 
(DPIIT) (as mentioned in clause (xi) of E-Tender notice) participating in this tender, 
following exemptions shall be available 

 
(i) They shall be exempted from submission of Earnest Money. 
(ii)        If the Startup Firm is MSE then they shall be exempted from submission of 

Tender Document Cost.  
 

Note: Under Public Procurement Policy for MSEs, Traders/Distributors/Sole   Agent/Work 
Contracts are excluded from the purview of the Policy. 
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3.5.10 Trade Receivables Discounting System (TReDS) for MSME:  
 

1. "RailTel is registered with m1xchange TReDS Platform having Buyer registration 

Number "BUYER00001496". The URL for m1xchange Platform is 

https://www.m1xchange.com. MSE suppliers/vendors are required to register 

themselves on m1xchange Platform for availing the facility of bill discounting on 

TReDS portal. The bidder is mandatorily required to submit its TReDS registration 

number (as provided by M1xchange portal) and GRN (Goods/Service Receipt Note) 

Number (as provided by RailTel on delivery of Goods/Service) while submitting the 

invoices if requires to avail TReDS facility. 
 

2. MSE Vendor will bear all costs relating to availing the facility of discounting on 

TReDS platform including but not limited to Registration charges, Transaction 

charges for financing, Discounting Charges, Interest on financing, or any other 

charges known by any name shall be borne by MSE Vendor 
 

3. MSE Vendor hereby agrees to indemnity, hold harmless and keep RailTel and its 

affiliates, Directors, officers, representatives, agents and employees indemnified, 

from any and all damages, losses, claims and liabilities (including legal costs) which 

may arise from Sellers submission, posting or display, participation, in any manner, 

on the TReDS Platform or from the use of Services or from the Buyer's breach of 

any of the terms and conditions of the Usage Terms or of this Agreement and any 

Applicable Law on a full indemnity basis. 
 

4. RailTel shall not be liable for any special, indirect, punitive, incidental or 

consequential damages or any damages whatsoever (including but not limited to 

damages for loss of profits or savings, business interruption, loss of information), 

whether in contract, tort, equity or otherwise or any other damages resulting from 

using TReDS platform for discounting their (MSE Vendor's) invoices. 
 

3.6     SUBMISSION OF OFFERS 
 

3.6.1     All offers in the prescribed forms should be submitted online before the time and date 

fixed. Offers submitted after the stipulated time and date will be summarily rejected. 
 

3.6.2      In case the date of opening happens to be a holiday, the tender will be opened at the 

same time on the next working day. 
 

3.6.3 All   offers shall be either type written or written   neatly   in indelible ink in English. 

Each page of the offer must be numbered consecutively. A  reference  to   total  number 

of   pages   comprising  the offer  must  be  made  at the top right  hand corner of the top  

page. The supporting documents should be submitted either in original or duly signed by 

the authorized signatory of the tenderer.  The original documents shall be produced for 

verification   when   called for.   
 

 

3.6.4      Quote in Figures and Words 

  The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s 

total estimated cost for SOR. Tenderer should give only one option. In case he gives 

more than one option, the offer will be summarily rejected.  
 

3.6.5      Attestation of alterations 

No scribbling is permissible in the tender documents. Tender containing   erasures and 

alterations in the tender documents are liable to be rejected.  Any correction made by   

the tenderer/ tenderers   in his/their    entries    must   be   signed (not initialled) by 

him/them. 
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3.6.6     The tenderer shall submit his tender online.  The offer shall consist of the following :- 
 

  The tender documents down loaded from web site shall be submitted with each page duly 

signed and stamped along with digital signature class-III. 
 

i)           Offer letter complete. (Form No.1) (i.e., Schedule of Requirements without 

rate quote)  

ii) Earnest Money in prescribed form. (Para 3.5 of tender document ) 

iii) Constitution of Firm and Power of Attorney (in case of partnership firm). 

iv) Clause wise compliance to tender conditions by signing of each page of 

tender document & statement of deviations .( Form No.5) 

v) Any other information desired to be submitted   by the tenderer. 

vi) Registration with labor commissioner 

vii) GST registration number. 

viii)     Affidavit as per Form -15 

Note: The rate quoted in the offer by the contractor shall be inclusive of all the relevant factors 

taken into consideration and these should be firm and without any variation clauses.   
 

3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 
 

3.7.1  Any individual(s) signing the tender or other documents connected therewith should 

specify whether he is signing:- 
 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
 

(b) As a partner or partners of the firm; 
 

(c) As a Director,  Manager  or Secretary in the  case  of   Limited   Company  duly 

authorized by a resolution  passed   by  the  Board  of    Directors   or  in pursuance of  

the  authority conferred by Memorandum of Association. 
 

3.7.2  In the case of a firm not registered under the Indian Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and all   other connected 

documents. The original Power of Attorney   or   other   documents empowering   the   

individual   or   individuals to sign should be furnished to the Purchaser for verification, if 

required. 

 

3.7.3  The RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  

by the  changes   in  the composition  of   the  firm  made    subsequent   to   the execution  

of  the   contract agreement.  

 

3.7.4  In case where  the  Power of Attorney partnership  deed   has  not  been   executed  in   

English,   the  true   and  authenticated   copies  of  the translation of the same by  

Advocate,    authorized    translators   of   Courts   and  Licensed    Petition  Writers  

should be supplied  by  the   Contractor(s)  while tendering for the work. 

 

3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  of  Joint  

Venture  as the  case  may  be  in   original  or duly signed. 

 

3.7.6 Participation Of Joint Venture (JV) Firms In Works Tender : 

 

1.         Separate identity/name shall be given to the Joint Venture. 
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2.        Number of members in a JV shall not be more than three, if the work involves only one 

aspect and shall not be more than five, if the work involves more than one aspect. One of 

the members of the JV shall be its Lead Member who shall have a majority (at least 51%) 

share of interest in the JV. The other members shall have a share of not less than 20% 

each in case of JV with upto three members and not less than 10% each in case of JV with 

more than three members. In case of JV with foreign member(s), the Lead Member has to 

be an Indian firm/company with a minimum share of 51%. 

3.  A member of JV shall not be permitted to participate either in individual capacity or as a 

member of another JV in the same tender. 

4.  The tender form shall be purchased and submitted only in the name of the JV and not in 

the name of any constituent member. The tender form can however be submitted by JV or 

any of its constituent member or any person authorized by JV through Power of Attorney 

to submit tender. 

5.  Earnest Money Deposit (EMD) shall be deposited by JV or authorized person of JV 

through e-payment gateway or as mentioned in tender document. 

6.  A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a 

stamp paper, shall be submitted by the JV along with the tender. The complete details of 

the members of the JV, their share and responsibility in the JV etc. particularly with 

reference to financial, technical and other obligations shall be furnished in the MoU. (The 

MoU format for this purpose shall be finalized by the RailTel in consultation with the 

Law Branch and shall be enclosed along with the tender). 

7. Once the tender is submitted, the MoU shall not be modified / altered / terminated during 

the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be liable to be forfeited. 

8.  Approval for change of constitution of JV shall be at the sole discretion of the RailTel. 

The constitution of the JV shall not be allowed to be modified after submission of the 

tender bid by the JV, except when modification becomes inevitable due to succession 

laws etc., provided further that there is no change in qualification of minimum eligibility 

criteria by JV after change of composition. However, the Lead Member shall continue to 

be the Lead Member of the JV. Failure to observe this requirement would render the offer 

invalid. 

9.   Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be 

altered during the currency of contract except when modification become inevitable due 

to succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to 

observe this stipulation shall be deemed to be breach of contract with all consequential 

penal action as per contract conditions. 

10.  On award of contract to a JV, a single Performance Guarantee shall be submitted by the 

JV as per tender conditions. All the Guarantees like Performance Guarantee, Bank 

Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only in 

the name of the JV and no splitting of guarantees amongst the members of the JV shall be 

permitted. 

11.  On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 

awarded, with the same shareholding pattern as was declared in the MOU/JV Agreement 

submitted along with the tender, shall be got registered before the Registrar of the 

Companies under ‘The Companies Act -2013’ (in case of Company) or before the 

Registrar/Sub-Registrar under the ‘The Indian Partnership Act, 1932’ (in case of 

Partnership Firm) or under ‘The LLP Act 2008’ (in case of LLP). A separate PAN shall 

be obtained for this entity. The documents pertaining to this entity including its PAN shall 

be furnished to the RailTel before signing the contract agreement for the contract. In case 

the tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, 

contract is liable to be terminated. In case contract is terminated RailTel shall be entitled 
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to forfeit the full amount of the Earnest Money Deposit and other dues payable to the 

Contractor under this contract. The entity so registered, in the registered documents, shall 

have, inter-alia, following Clauses: 

a)  Joint And Several Liability - Members of the entity to which the contract is 

awarded, shall be jointly and severally liable to the RailTel for execution of the 

project in accordance with General and Special Conditions of Contract. The 

members of the entity shall also be liable jointly and severally for the loss, 

damages caused to the RailTel during the course of execution of the contract or 

due to non-execution of the contract or part thereof. 

b)  Duration of the Registered Entity - It shall be valid during the entire currency of 

the contract including the period of extension, if any and the maintenance period 

after the work is completed. 

c)  Governing Laws - The Registered Entity shall in all respect be governed by and 

interpreted in accordance with Indian Laws. 
 

12.  Authorized Member - Joint Venture members in the JV MoU shall authorize one of the 

members on behalf of the Joint Venture to deal with the tender, sign the agreement or 

enter into contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in respect 

of the said tender/contract. All notices/correspondences with respect to the contract would 

be sent only to this authorized member of the JV. 

13.   No member of the Joint Venture shall have the right to assign or transfer the interest right 

or liability in the contract without the written consent of the other members and that of the 

RailTel in respect of the said tender/contract. 

14.  Documents to be enclosed by the JV along with the tender: 
 

a) In case one or more of the members of the JV is/are partnership firm(s), following   

    documents shall be submitted: 
 

i)     A notarized copy of the Partnership Deed, 
 

ii)   A copy of consent of all the partners or individual authorized by partnership 

firm, to enter into the Joint Venture Agreement on a stamp paper, 
 

iii)  A notarized or registered copy of Power of Attorney in favour of the individual 

to  sign the MOU/JV Agreement on behalf of the partnership firm and create 

liability   

       against the firm. 

 b) In case one or more members is/are HUF, the following documents shall be    

     enclosed: 
 

    i) A copy of notarized affidavit on Stamp Paper declaring that he who is signing the 

affidavit on behalf of HUF is in the position of „Karta‟ of Hindu Undivided 

Family (HUF) and he has the authority, power and consent given by other 

members to act on behalf of HUF. 
 

 c) In case one or more members of the JV is/are companies, the following documents 

shall be submitted: 
 

                 i)   A copy of resolutions of the Directors of the Company, permitting the company 

to enter into a JV agreement, 
 

ii)  The copies of MOA (Memorandum of Association) / AOA (Articles of          

      Association) of the company 
 

iii)  A copy of Certificate of Incorporation 
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iv) A copy of Authorization/copy of Power of Attorney issued by the Company   

(backed by the resolution of Board of Directors) in favour of the individual to 

sign the tender, sign MOU/JV Agreement on behalf of the company and create 

liability against the company 
 

d) All the Members of JV shall certify that they are not blacklisted or debarred by 

RailTel or Railways or any other Ministry / Department of the Govt. of India from 

participation in tenders/contract on the date of opening of bids either in their 

individual capacity or as a member of the JV in which they were/are members. 

 

e) Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity 

of the JV shall be adjudged based on satisfactory fulfilment of the following 

criteria: 
 

i)   Technical Eligibility Criteria: 

           Either the JV Firm or Lead Member of the JV Firm must comply clause 3.16.2    

      of Chapter-3. 
 

ii) Financial Eligibility Criteria: 

     Either the JV Firm or Lead Member of the JV Firm must comply clause 3.16.3  

     of  Chapter-3. 
 

 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                       रेलटेल/प.के्ष./ई-निविदा/खु.नि./2025-26/ओ एंड एम/शिफ्टंग/01 

                                                                                              RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01     
 

Page 27 of 166 

 

 

Appendix-1 
 

Memorandum of Understanding (MOU) for Joint Venture 

Participation 
(To be executed on non-judicial stamp paper of appropriate value in accordance with 

relevant stamp Act.The stamp paper to be in the name of the company who is issuing the 

Power of Attorney). 
 

JOINT VENTURE PARTICIPATION 

BETWEEN 

M/s…………….having its registered office at ……………… (here after referred to 

as……………………………………………………………………..) acting as the Lead 

Partner of the first part and  

M/s………………………………..having its registered office at …………………(hereafter 

referred to as ‘……………………..’) in the capacity of a Joint Partner of the other part. 

(If more than two partners include the details accordingly). 

Now all the parties i.e. _________________ and _________________ will be known as M/s 

____________ (JV). 
 

The expressions of ………………and ……………shall whatever the context admits, mean 

and include their respective legal representatives, successors-in-interest and assigns and 

shall collectively be referred to as “the Parties” and individually as “the Party” 
 

WHEREAS; RailTel Corporation Of India Ltd. (hereinafter referred to as “RailTel”) has 

invited bids for ……..(insert name of work) 

………………………………………………….. 
 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 

1. The ‘Parties’ have studied the documents and have agreed to submit their bid as Joint 

Venture (JV). 
 

2. M/s………….shall be the lead member of the JV for all intents and purpose and shall 

represent the Joint Venture in its dealing with the RailTel. For the purpose of submission of 

Tender proposals, the parties agree to nominate M/s ………..as the leader duly authorized to 

sign and submit all documents and subsequent clarifications, if any, to the RailTel. 
 

3. The ‘Parties’ have resolved that the distribution of share and responsibilities is as under: 

 

a) Lead Partner share ……….%;  

Responsibilities.       i) ……… 

                                                                      ii) ………. 

                                                         iii) ………. 

(Technical, Financial & other obligations) 

b) Other Joint Venture Partner’s share -------------% 

Name ……………………………………… 

Responsibilities.         i) ……… 

(Technical, Financial & other obligations)  ii) …….. 

                                                                     iii) …….. 
 

c)  Other Joint Venture Partner’s share -------------% 
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Name ……………………………………… 

Responsibilities.     i) ……… 

(Technical, Financial & other obligations)         ii) …….. 

                                                                                         iii) …….. 
 

4. JOINT AND SEVERAL RESPONSIBILITY 

The Parties undertake that they shall be jointly and severally liable to the RailTel for 

execution of the Project in accordance with General and Special Conditions of Contract. The 

JV members shall also be liable jointly and severally for the loss, damages caused to the 

RailTel during the course of execution of the contract or due to non-execution of the 

contract or part thereof. 
 

5. ASSIGNMENT AND THIRD PARTIES 

No member of the Joint Venture firm shall have the right to assign or transfer the interest, 

right or liability in the contract without the written consent of the other members and that of 

the RailTel in respect of the said tender/contract. 
 

6. EXECUTIVE AUTHORITY 

Joint Venture members shall authorize one of the members on behalf of the Joint Venture 

Firm to deal with the tender, sign the agreement or enter into contract in respect of the said 

tender, to witness joint measurement of work done, to sign measurement books and similar 

such action in respect of the said tender/contract. All notices/correspondences with respect 

to the contract would be sent only to this authorized member of the JV firm. 
 

Any Payment shall be released to the Joint Venture and not to the one member and 

accordingly Joint Venture shall have PAN of the Joint Venture firm. 
 

7. VALIDITY 

This MOU shall remain in force till the occurrence of the earliest of the following, unless by 

mutual consent, the parties agree in writing to extend the validity for a further period. 

a. Tender submitted by the joint venture is declared unsuccessful, or 

b. Cancellation/shelving of the project by the RailTel for any reasons prior to award of work.  
 

In case, the Tender submitted by the joint venture is declared successful; the validity of this 

MOU shall be extended till the JV agreement is signed and got ratified. 
 

8. This MOU is drawn in ……number of copies with equal legal strength and status. One 

copy is held by M/s……. and the other by M/s. &…..M/s……. and a copy  submitted with 

the proposal. 
 

9. This MOU shall in all respects be governed by and interpreted in accordance with Indian 

Laws. 
 

10. NOTICES 

Notices shall be given in writing by Fax confirmed by registered mail or commercial 

courier to the following Fax numbers and addresses. 

………………………….. 

………………………….. 

11. JV Agreement. 

We are aware, that after issue of LOA by RailTel, an agreement among the members of the 

JV firm has to be executed and got registered before the Registrar of Companies under the 

Companies Act or with the Registrar/Sub-Registrar under the Registration Act. This 

agreement shall be submitted by the JV firm to RailTel before signing the contract 

agreement for the work. In case the JV partners fail to observe/comply with stipulations, the 
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Earnest Money Deposit, deposited with the RailTel shall be forfeited and other penal actions 

due shall be taken against partners of the JV and the JV by the RailTel. 

 

12. We shall furnish along with the tender requisite documents as mentioned under para 

15.1, 15.2, 15.3 (as the case may be) of the guidelines of RailTel for participation of J.V. 

firms in works tender. 
 

Declaration 

It is to certify that we have not been black listed or debarred by the RailTel, Railways or any 

other ministry/departments of the Govt. of India/State Govt. from participation 

intenders/contract in the past either in our individual capacity or the J.V. firm or partnership 

firm in which we were members/partners. 
 

Lead Partner                   Other Partner(s). 

---------------- -----------------      -------------------------- 

------------------ -----------------      ----------------------------- 

(Name and Address)                (Name and Address) 
 

Name and Address of the J.V. firm 
 

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 

year 

first 

before written. 

M/s……………… 

 

M/s………………… 

……………………. 

(Seal)         (Seal) 

 

Witness: 

1. ………………….. (Name & Address) 

2. ………………….. (Name & Address) 
 

 

3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of tender 

document. 

 

3.9  RATES DURING NEGOTIATION 
 

 The   tenderer/s shall not increase his/their quoted rates in case the RailTel Administration 

negotiates for reduction of  rates. Such negotiations shall not amount to cancellation or 

withdrawal of the original offer and  the rates originally quoted will be binding on the 

tenderer/s. 
 

 
 

3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 
 

The works/work are/is to be completed within a period as mentioned in Para 1.9 of the 

tender document from the date of   issue of Letter of Acceptance of the tender. 

 

3.11    OPENING OF TENDER 
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The tender will be opened at the time & date of the tender given in the Para1.5,in the 

presence of such Tenderers/Authorized Representatives who choose to be present 
 

3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
 

The tender documents are not transferable.  The cost of tender documents is not 

refundable. 

 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
 

The Contractor(s) shall not take any advantage of any mis-interpretation of the conditions 

due to typing or any other error and if in doubt, shall bring it to the notice of  the Engineer  

without delay. In case of any contradiction only the printed rules, and books should be 

followed and no claim for the mis-interpretation shall be entertained. 

 

3.14 WRONG INFORMATION BY TENDERER 
 

If  the tenderer/s deliberately gives/give wrong information in his/their tender which 

creates/create circumstances  for the acceptance of  his/their tender the RailTel  reserves   

the  right  to  reject  such  tender  at  any  stage. 

 

3.15     AMENDMENT OF BID DOCUMENTS: 
 

3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for any reason 

whether suo-moto or in response to clarification requested by a prospective Bidder, 

modify the bid documents by amendments. 
 

3.15.2  The amendments shall be posted on website only. All bidders should download from 

website. These amendments will be binding on all bidders. Those who are downloading 

tender document from website should download the clarification also and submit with 

the tender document. 
 

3.15.3  In order to afford prospective bidders reasonable time to take the amendments into 

account in preparing their bids, the RAILTEL may, at its discretion, extend the deadline 

for the submission/opening of bids suitably. 

 

3.16   Qualifying Criteria :  
 

3.16.1      General 

                For work amounting more than Rs.50 lakhs only: 

3.16.1.1 The tenderer should submit the details of experience of similar works or services in the 

projects executed / under execution which should clearly bring out expertise in the 

work as per Form no. 13. 
 

3.16.1.2    The tenderer/s must submit   along with   his/their tender, certificates from the original 

user for whom the project was undertaken, certifying the date of award of contract, 

date of completion, date of commissioning and the present working state of the system 

so established and contractual payments received till the date of submission of the 

tender. The tenderer shall submit these certificates for all the projects that he has 

executed which only satisfy the minimum requirements in each case. The certificates 

are to be submitted in original or their true copies duly signed by the tenderer, 

preferably as per Form no. 2. 
 

3.16.2 Technical Eligibility Criteria and meaning of Similar Single Work:   
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3.16.2.1 The tenderer must have successfully completed any of the following during last 07         

(seven) years, ending last day of month previous to the one in which tender is invited: 
 

a) Three similar works each costing not less than the amount equal to 30% of  

advertised value of the Tender. 

OR 

b) Two similar works each costing not less than the amount equal to 40% of  

advertised value of the Tender. 

OR 

c) One similar work each costing not less than the amount equal to 60% of  

advertised value of the Tender. 
 

3.16.2.2   The technical eligibility for the contract as per para 3.16.2.1 above, shall be satisfied by 

either the ‘JV in its own name & style’ or ‘any member having min 26% share’. Each 

other member of JV shall have technical capacity of minimum 10% of the cost of work 

i.e., each JV member must have satisfactorily completed during the last 07 (seven) 

years, ending last day of month previous to the one in which tender is invited, one 

similar single work for a minimum of 10% of advertised value of the tender. 

 

3.16.2.3  Definition of similar single work is as under- 
 

   Works similar to the scope of work as contained in this tender shall mean  
 

i)      All type of Telecom equipment/OFC including telecom cable works, OFC    

maintenance works. 
 

    OR 

ii)      Any type of Railway Signaling works etc. 
 

              OR 

iii) Any type of Electrical works/Transmission Line works etc. 
 

                                               OR 
 

iv) Civil engineering works like road construction, building construction 

works, pipe laying works (Gas, Sewer etc.) or similar civil works. 
 

Work experience certificate from private individual shall not be considered. However, 

in addition to work experience certificates issued by any Govt. Organization, PSU or any 

reputed Telecommunications company (TELCO),work experience certificate issued by 

Public listed company having average annual turnover of Rs 500 crore and above in last 3 

financial years excluding the current financial year, listed on National Stock Exchange 

(NSE) or Bombay Stock Exchange (BSE), incorporated/registered at least 5 years prior to 

the date of opening of tender, shall also be considered provided the work experience 

certificate has been issued by a person authorized by the Public listed company to issue 

such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, the 

tenderer shall also submit along with work experience certificate, the relevant copy of 

work order, bill of quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received and copy of final/last 

bill paid by company in support of above work experience certificate). 

 

3.16.3 Financial Eligibility Criteria:  
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3.16.3.1 The bidder should have minimum cumulative turnover from operation in the previous 

three financial years and the current financial year up to the date of inviting of tender, at 

least 150% of  advertised value of the Tender. The tenderers shall submit Certificates to 

this effect which may be an attested Certificate from the concerned department / client 

or Audited Balance Sheet duly certified by the Chartered Accountant/Certificate from 

Chartered Accountant duly supported by Audited Balance Sheet. 
 

Note: Client certificate from other than Govt. Organization should be duly supported by 

Form 16A/26AS generated through TRACES of Income Tax Department of India. 

 

3.16.3.2 The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 3.16.3 

(i) above. The “financial capacity” of the lead partner of JV shall not be less than 51% 

of the financial eligibility criteria mentioned at para 3.16.3 (i) above. The arithmetic sum 

of individual “financial capacity” of all the members shall be taken as JV’s “financial 

capacity” to satisfy this requirement. 

 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned 

only to the extent of the concerned member’s share in that JV for the purpose of 

satisfying compliance of the above-mentioned financial eligibility criteria in the tender 

under consideration). 

 
3.16.4   Deleted. 

  

 

3.16.5 Engineering Organization 

  The tenderer shall depute required number of Engineers   and     experienced   

supervisors at the given site of work for planning, supervision and execution of  the 

work. The qualification and experience of these proposed personnel should be enclosed 

along with the bid. 

 

3.16.6 Construction and Maintenance Machinery 

  For work amounting more than Rs.50 lakhs: The tenderer should furnish the details 

of the machinery and plants to be deployed, in case the tenderer plans to use mechanized 

trenching.    

 

3.17 EVALUATION OF OFFER. 

3.17.1  The    authority   for the   acceptance of   the tender   rests with   the Purchaser. The 

tenders received will be evaluated by the Purchaser to ascertain the best acceptable 

tender in the interest of the Purchaser.  

 

3.17.2  However, the purchaser shall not be bound to accept the lowest or any tender. The            

purchaser reserves the right to accept any tender  in  respect of the whole or any portion 

of the work  specified  in  the  tender  paper or to  sub-divide  the  work  among  

different Tenderers or to reduce the work or to accept any tender  for  less  than the  

tendered  quantities. 

 

  Inter se position of the offers will be determined on the basis of total cost  on destination 

basis, which will include basic rate, custom duty, CGST, SGST, IGST, GST, labour 

cess, freight, insurance and any other charges or cost quoted by the tenderer, including 

GST payable. 
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3.18       AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with RailTel     for 

carrying out the work as per the tender document. 

 

3.19    TENDERER’S ADDRESS  

Tenderer    shall    state    in the tender his postal address with PIN, Telephone No., Fax 

No. email id if any, fully    and clearly.  Any  communication  sent to  the tenderers by 

post at his  said address  shall  be deemed to   have reached   the tenderer duly & timely, 

notwithstanding the  fact that  the communication  could  not reach  the tenderer at all or 

in time for whatever reason. Important documents shall be sent by Registered 

Post/Courier.   

****** 
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CHAPTER ­ 4 

GENERAL CONDITIONS OF CONTRACT 

 

Para    Subject 

 

4.1 Definitions 

4.2 General Obligations 

4.3 Law governing the Contract 

4.4 Communications to be in writing 

4.5 Service of Notice on Contractors 

4.6 Occupation and use of land 

4.7 Assignment or Subletting of Contract 

4.8 Assistance by the RailTel for the stores to be obtained by the Contractor 

4.9 Railway Passes 

4.10 Carriage of Materials 

4.11 Force Majeure Clause 

4.12  Representation of Works 

4.13 Relics and Treasures 

4.14 Excavated Material 

4.15 Indemnity by Contractors 

4.16 Security Deposit 

4.17 Completion Period 

4.18 Illegal Gratification 

4.19 Execution of Works 

4.20 Compliance to Engineer’s Instructions 

4.21 Instructions of Engineer’s Representative 

4.22 Adherence to specifications and Drawings 

4.23 Working During Night 

4.24 Damage to Govt./RailTel Property or Private Life and Property 

4.25 Sheds, Store houses and Yards 

4.26 Provision of efficient and competent staff  

4.27 Workmanship and Testing 

4.28 Facilities for Inspection 

4.29 Examination of work before covering up 

4.30 Temporary Works 

4.31 Contractor to supply water for works 

4.32 Property in material and Plants 

4.33 Tools, Plant and Materials supplied by RailTel 

4.34 Precaution during progress of work 

4.35 Use of Explosives 

4.36 Suspension of Works 

4.37 Rates for items of works 

4.38 Demurrage and wharfage dues 

4.39 Rates for extra items of works 

4.40 Handing over of works 

4.41 Variations in extent of contract 

4.42 Powers of modification to contract 

4.43 Claims 

4.44 Measurements, certificates and payments 

4.45 Measurement of Works 
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4.46 “On-Account” Payments 

4.47 Maintenance of Works 

4.48 Certificate of Completion of works 

4.49     Approval only by Final Acceptance Certificate (FAC) 

4.50 Final Acceptance Certificate. 

4.51 Final Payment 

4.52 Withholding and lien in respect of sums claimed 

4.53 Signature on receipts for amounts 

4.54 Labour 

4.55 Provisions of Payment of Wages Act 

4.56 Reporting of Accidents to Labour 

4.57 Provisions of Workmen’s Compensation Act 

4.58 RailTel not to provide quarters for Contractor 

4.59 Labour Camps 

4.60 Non-employment of Labourers below the age of 15 

4.61 Determination of Contract 

4.62     Termination of Contract owing to default of Contractor 

4.63 Matters finally determined by RailTel 

4.64 Settlement of dispute and arbitration 



                                                       रेलटेल/प.के्ष./ई-निविदा/खु.नि./2025-26/ओ एंड एम/शिफ्टंग/01 

                                                                                              RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01     
 

Page 36 of 166 

 

[ 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 

4.1           Definitions: 

4.1.1   The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 

    (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 

4.2 General Obligations 

4.2.1  Execution Co-relation and intent of contract documents: The contract documents shall 

be signed in triplicate by the RailTel and the Contractor. The contract documents are 

complementary, and what is called for by any one shall be as binding as if called for all; 

the intention of the documents is to include all labour and materials, equipments and 

transportation necessary for the proper execution of work. Materials or work not 

covered by or properly inferable from any heading or class of the specifications shall not 

be supplied by the RailTel to the contractors unless distinctly specified in the contract 

documents. Materials or works described in words, which so applied, have a well-

known technical or trade meaning shall be held to refer to such recognized standards. 
 

4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another region 

or to a Project authority or vice versa while the contract is in subsistence, the contract 

shall be binding on the Contractor and the other region in the same manner & take effect 

in all respects as if the Contractor and the other region were parties thereto from the 

inception and the corresponding officer or the competent authority in the other region 

will exercise the same powers and enjoy the same authority as conferred to the 

Predecessor RailTel/Project under the original contract/agreement entered into. 
 

4.2.3  If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, be 

binding on the Contractor and the other region in the same manner and take effect in all 

respects as if the contractor and the other region had been parties thereto from the date 

of this contract. 
 

4.3 Law governing the contract 
 

4.3.1  The Contract shall be governed by the law for the time being in force in the Republic of 

India. 
 

4.3.2  Compliance to regulations and by-laws – The Contractor shall conform to the provision 

of any statute relating to the works and regulations and bye-laws of any local authority 

and of any water and lighting companies or undertakings, with whose system the work 

is proposed to be connected and shall before making any variation from the drawings or 

the specifications that may be necessitated by so confirming give to the Engineer notice 

specifying the variation proposed to be made and the reason for making the variation 

and shall not carry out such variation until he has received instructions from the 

Engineer in respect thereof. The Contractor shall be bound to give all notices required 

by statue, regulations or by-laws as aforesaid and to pay all fees and taxes payable to 

any authority in respect thereof. 
 

4.4 Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or the 

Contractor interest concerning the works shall be in writing and no notice, 

communication, references or complaint not in writing shall be recognized. 
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4.5 Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all 

complaints, notices, communications and references shall be deemed to have been duly 

given to the contract if delivered to the Contractor or his authorized agent or left at or 

posted to the address so given and shall be deemed to have been so given in the case of 

posting on day on which they would have reached such address in the ordinary course of 

post or on the day on which they were so delivered or left. In the case of contract by 

partners, any change in the constitution of the firm shall be forthwith notified by 

contractor to the Executive Director/RailTel. 

 

4.6 Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the 

RailTel. The Contractor shall not use, or allow to be used; the site for any purposes other 

than that of executing the works.  

 

4.7 Assignment or subletting of contract - The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any 

manner whatsoever without the special permission in writing of the RailTel. Any breach 

of this condition shall entitle the RailTel to rescind the contract under Para 4.62 of these 

conditions and also render the contractor liable for payment to the RailTel in respect of 

any loss or damage arising or ensuring from such cancellation. Provided always that 

execution of the details of the work by petty contractor under the direct and personal 

supervision of the contractor or his agent shall not be deemed to be sub-letting under 

this clause. The permitted subletting of work by the contractor shall not establish any 

contractual relationship between the sub-contractor and the RailTel and shall not relieve 

the Contractor of any responsibility under the Contract.  

 

4.8 Assistance by the RailTel for the stores to be obtained by the Contractor- 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the 

market, the RailTel may have agreed without any liability therefore, to endeavor to 

obtain or assist the Contractor in obtaining the required quantities of such materials as 

may be specified in the Tender. In the event of delay or failure in obtaining the required 

quantities of the aforesaid materials, the Contractor shall not be deemed absolved of his 

own responsibility and shall keep in touch with the day-to-day position regarding their 

availability and accordingly adjust progress of works including employment of labour 

and the RailTel shall not in any way be liable for the supply of materials or for the non-

supply thereof for any reasons whatsoever not for any loss or damage arising in 

consequence of such delay or non-supply.  

 

4.9 Railway Passes – No free Railway passes shall be issued by the RailTel to the 

Contractor or any of his employee/worker. 

 

4.10 Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for 

use in the works and the contractor shall pay full freight at public tariff rates therefore. 

 

4.11 Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall 

be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil 

Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 

quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 
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requisitions issued by any Government Department or Competent Authority of acts of 

God (here-in-after referred to as event) then provided notice of the happening of any 

such event is given by either party to the other within twenty one days from the date of 

occurrence thereof, neither party shall, by reason of such event, be entitled to terminate 

this Contract nor shall either party have any claim for damage against the other in 

respect of such non- performance or delay in performance, and the obligations under the 

Contract shall be resumed as soon as practicable after such event has come to an end or 

ceased to exist, provided further that if the performance in whole or part of any 

obligation under this Contract is prevented or delayed by reason of any such event 

beyond a period as mutually agreed to by the RailTel and the Contractor after any event 

or 60 days in the absence of such an agreement whichever is more, either party may at 

its option terminate the Contract provided also that if the contract is so terminated under 

this clause the RailTel may at the time of such termination take over from the Contractor 

at prices as provided for in the contract, all works executed or works under execution. 

 

4.12 Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours 

who shall, on receiving reasonable notice, present himself to the Executive 

Director/RailTel and orders given by the Engineer or the Engineer’s Representative to 

the agent shall be deemed to have the same force as if they had been given to the 

Contractor. Before absenting himself, the Contractor shall furnish the name and address 

of his agent for the purpose of this clause and failure on the part of the Contractor to 

comply with this provision at any time will entitle the RailTel to rescind the contract 

under Para 4.62 of these conditions. 

 

4.13      Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall 

be found in or upon the site shall be property of the RailTel and the Contractor shall 

duly preserve the same to the satisfaction of the RailTel and shall from time to time 

deliver the same to such person or persons as the RailTel may appoint to receive the 

same. 

 

4.14 Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 

substances or materials which may be obtained from any excavation  made for the 

purpose of the works or any building or produced upon the site at the time of delivery of 

the possession thereof but all the substances, materials, buildings, and produce shall be 

the property of the RailTel provided that the Contractor may, with the permission of the 

Executive Director/RailTel, use the same for the purpose of the works either free of cost 

or pay the cost of the same at such rates as may be determined by the Engineer. 

 

4.15 Indemnity by Contractors – The Contract shall indemnify and save harmless the 

RailTel from and against all actions, suit proceedings, losses, costs, damages, charges, 

claims, and demands of every nature and description brought or recovered against the 

RailTel by reason of any act or omission of the Contractor, his agents or employees, in 

the execution of the works or in his guarding of the same. All sums payable by way of 

compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the actual loss or damage sustained, and whether or not 

any damage shall have been sustained.  
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4.16    Security Deposit 
 

4.16.1 The Earnest Money deposited by the Contractor with his tender will be retained by the 

RailTel as part of security for the due and faithful fulfillment of the contract by the 

contractor. The balance to make up the security deposit, the rates for which are given 

below, shall be recovered by percentage deduction from the Contractor’s “on account” 

bills.   
 

(a)   Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of    

recovery/mode of recovery shall be as under:-  
 

(i)      Security Deposit for each work should be 5% of the contract value.  

(ii)   The rate of recovery shall be at the rate of 10% of the bill amount till the full 

security  deposit is recovered.  

(iii)    Security Deposits will be recovered only from the running bills of the contract and 

no other mode of collecting SD such as SD in the form of instruments like BG, FD 

etc. shall be accepted towards Security Deposit.  
 

(b)  Refund of SD  –The Security Deposit for execution of work shall be released after a 

period of 12 months commencing immediately after commissioning of the project and 

issue of last Provisional Acceptance Certificate, which will be enforceable by RailTel, 

and issue of the certificate of final acceptance of entire system specified in the tender 

and submission of PBG for the maintenance obligations, provided that all the 

stipulations of the clause have been fulfilled by the Contractor and all claim and 

demands made against the RailTel for and in respect of damage or loss by, from or in 

consequence of the works have been finally satisfied, provided further that in the event 

of different maintenance periods having become applicable to different parts of the 

works pursuant to Para 4.48.1 of these condition, the expression “expiration of the 

period of warranty” shall for the purpose of this clause, be deemed to mean the expiry of 

the latest of such periods. The security deposit shall be released only after the expiry of the 

maintenance period and after passing the final bill based on “No Claim Certificate”. 

 It has now been decided that: 

i) After the work is physically completed, security deposit recovered from the running 

bills of a contractor can be returned to him if he so desires, in lieu of irrevocable 

Bank Guarantee for equivalent amount to be submitted by him. 

 

ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee 

can also be accepted as a mode of obtaining security deposit. 

(c)  No interest will be payable upon the Earnest Money and Security Deposit or amount 

payable to the Contractor under the Contract.  
 

(d)  Should the tenderer fail to observe or comply with the foregoing stipulation the amount 

deposited as security for the due performance of the above stipulation shall be forfeited 

by the RailTel. 

 
 

4.16.2  INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:-   
 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 

(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of 
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time for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date 

of issue of LOA may be given by the Authority who is competent to sign the contract 

agreement. However, a penal interest of 15% per annum shall be charged for the delay 

beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, 

if the 60th day happens to be a declared holiday in the concerned office of the RailTel, 

submission of PG can be accepted on the next working day. 
 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 

from the date of issue of LOA, the contract is liable to be terminated. In case contract is 

terminated RailTel shall be entitled to forfeit Earnest Money Deposit and other dues 

payable against that contract.  

(b)    The successful bidder shall submit the Performance Guarantee amounting to 5% of the   

contract value in the form of Irrevocable Bank Guarantee from scheduled bank. For 

performance security of up to Rs. 5 lacs, please refer para 1.13 

(c)     The Performance Guarantee should be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. The P.G. 

shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In 

case, the time for completion of work gets extended, the contractor shall get the validity of 

Performance Guarantee extended to cover such extended time, for completion of work plus 

60 days. 

(d)  The value of PBG to be submitted by the contractor will not change for variation up to 

25% (either increase or decrease). In case during the course of execution, value of the 

contract increases by more than 25% of the original contract value, an additional 

Performance Guarantee amounting to 5%(Five percent) for excess value over the original 

contract value shall be deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of 

the work based on the Last Provisional Acceptance Certificate issued by the competent 

authority stating that the contractor has completed the work in all respects satisfactorily. 

The Security Deposit shall, however, be released only after expiry of the maintenance 

period and issue of the certificate of final acceptance of entire system specified in the 

contract and after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

(f)    Whenever the contract is rescinded, the security deposit shall be forfeited and the 

Performance Bank Guarantee shall be en-cashed the balance work shall be got done 

independently without risk and cost of the failed contractor. The failed contractor shall be 

debarred from participating in the tender for executing the balance work. If the failed 

contractor is a JV or partnership firm, then every member or partner of such a firm shall 

be debarred from participating in the tender for the balance work either in his/her 

individual capacity or as a partner of any other JV/Partnership firm. 

(g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for 

amounts to which the RailTel’s entitled under the contract (Notwithstanding, and /or 

without prejudice to any other provisions in the contract agreement) in the event of: 

(i)   Failure by the contractor to extend the validity of the Performance Bank Guarantee 

as described herein above, in which event the Engineer may claim the full amount 

of the Performance Bank Guarantee. 

(ii)  Failure by the contractor to pay RailTel any amount due either as agreed by the 

contractor or determined under any of the clauses/conditions of the agreement, within 

thirty days of the service of the notice to this effect by Engineer. 
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(iii) The contract being determined or rescinded, the Performance Bank Guarantee shall 

be forfeited in full and shall be absolutely at the disposal of the RailTel Corporation 

of India Ltd. 

NOTE : “ A separate advice of the BG will invariably be sent by the BG issuing bank to 

the RailTel’s Bank through SFMS( Structured Financial Messaging System) and 

only after this the BG will become acceptable to RailTel. It is therefore in own 

interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and 

advise these particulars to the BG issuing bank and request them to send advise of 

BG through SFMS to the RailTel’s bank.  

  The RailTel’s bank details are as under : 

  Account No. : 317801010036605. 

A/c Name : RailTel WR collection A/c. 

Bank Name : Union Bank of India. 

Branch Name : Mahalaxmi branch. 

Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers,  

Mahalaxmi, Mumbai-400026. 

IFSC Code : UBIN0531782. 

Swift Code : UBININBBLOP. 
 

4.17 Completion Period – As given in e-Tender Notice 

 

4.17.1  Subject to any requirement in the contract as to completion of any portion or portions 

of the works before completion of the whole, the contractor shall fully and finally 

complete the whole of the works comprised in the contract (with such modifications as 

may be directed under conditions of this contract) by the date entered in the contract or 

extended date in terms of the following clauses: 

 

4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the contracted 

date of completion may be granted as shall appear to the Engineer to be reasonable in 

the circumstances, provided moreover that the Contractor shall be responsible for 

requesting such extension of the date as may be considered necessary as soon as the 

clause thereof shall arise and in any case not less than one month before the expiry of 

the date fixed for completion of the works. 
 

4.17.1.2  If in the opinion of the Engineer the progress of work has any time been delayed by 

any act or neglect of RailTel’s employees or by other contractor employed by the 

RailTel under Para 4.20.4 of these conditions or in executing the work not forming part 

of the contract but on which contractor’s performance necessarily depends or by 

reason of proceeding taken or threat-tended by or dispute with adjoining or 

neighboring owners or public authority arising otherwise through the Contractor’s own 

default etc. or by the delay authorized by the Engineer pending arbitration or in 

consequences of the contractor not having received in due time necessary instructions 

from the RailTel for which he shall have specially applied in writing to the Engineer or 

his authorized representative then, upon happening of any such event causing delay, 

the contractor shall immediately give notice thereof in writing to the Engineer within 

15 days of such happening but  shall nevertheless make constantly his best endeavors 

to bring down or make good the delay and shall do all that may be reasonably required 

of him to the satisfaction of the Engineer to proceed with the works. The contractor 
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may also indicate the period for which the work is likely to be delayed and shall be 

bound to ask for necessary extension of time. The engineer on receipt of such request 

from the contractor shall consider the same and shall grant such extension of time as in 

his opinion is reasonable having regard to the nature and period of delay and the type 

and quantum of work affected thereby. No other compensation shall be payable for 

works so carried forwarded to the extended period of time, the same rates, terms and 

conditions of contract being applicable as if such extended period of time was 

originally in the original contract itself. 
 

4.17.1.3  In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 

necessary notice to commence the works or to provide the necessary drawings or 

instructions or any other delay caused by the RailTel due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or 

alter the character thereof or entitle the contractor to damages or compensation 

therefore but in any such case, the RailTel may grant such extension or extensions of 

the completion date as may be considered reasonable.  
 

4.17.2  Extension of time for delay due to contractor – The time for the execution of the work 

or part of the works specified in the contract documents shall be deemed to be the 

essence of the contract. If the contractor fails to complete the works within the time as 

specified in the contract for the reasons other than the reasons specified in clause 4.11 

and 4.17.1 above, the RailTel may, if satisfied that the works can be completed by the 

contractor within reasonable short time thereafter, allow the contractor further 

extension of time as the Engineer may decide. On such extension the RailTel will be 

entitled without prejudice to any other right and remedy available on that behalf, to 

recover from the contractor as agreed damages and not by way of penalty as mentioned 

in para 5.35.1 of special conditions of contract. 

 

4.17.2.1  For the purpose of this clause, the contract value of the works shall be taken as value 

of work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under this 

condition shall be as per para 5.35.1 of special conditions of contract. Provided further, 

that if the RailTel is not satisfied that the works can be completed by the Contractor 

and in the event of failure on the part of the contractor to complete the work within 

further extension of time allowed as aforesaid, the RailTel shall be entitled, without 

prejudice to any other right or remedy available in that behalf, to appropriate the 

contractor’s security deposit and rescind the contract under clause 4.62 of these 

conditions, whether or not actual damage is caused by such default.. 

 

4.18 Illegal Gratification 

4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to 

the Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 

employees of the RailTel, or to any person on his behalf in relation to obtaining or the 

execution of this or any other contract with the RailTel shall, in addition to any 

criminal liability which he may incur, subject the contractor to the rescission of the 

contract and all other contracts with the RailTel and to the payment of any loss or 

damage resulting from such decision and the RailTel shall be entitled to deduct the 

amounts so payable from any moneys due to the Contractor (s) under this contract or 

any other contracts with the RailTel. 
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4.18.2  The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the RailTel 

and if he shall do so, the RailTel shall be entitled forthwith to rescind the contract an 

all other contracts with the RailTel. Any question or dispute as to the commission or 

any shall offence or compensation payable to the RailTel under this clause shall be 

settled by the Executive Director of RailTel, in such a manner as shall consider fit and 

sufficient and his decision shall be final and conclusive. In the event of rescission of 

the contract under this clause, the Contractor will not be paid any compensation 

whatsoever except payments for the work done up-to-date of rescission. 

 

4.19 Execution of Works 

4.19.1    Contractor’s understanding – It is understood and agreed that the Contract has, by 

careful examination, satisfied himself as to the nature and location of the work, the 

conformation of the ground, the character, quality and quantity of the materials to be 

encountered, the character of equipment and facilities needed preliminary to and 

during the progress of the works, the general and local conditions, the labour 

conditions prevailing therein and all other matters which can in any way affect the 

works under the contract.  

 

4.19.2  Commencement of works – The Contractor shall commence the works immediately 

after receipt of LoA from the RailTel and shall proceed with the same with due 

expedition and without delay. The work should be started with due intimation to 

RailTel. 

 

4.19.3  Accepted programme of work: 

 The Contractor who has been awarded the work shall as soon as possible but not later 

than 7 days from the date of receipt of the acceptance letter in respect of contracts with 

initial completion period of 12 months or less or not later than 15 days for other 

contracts have to submit the detailed programme of work indicating the time schedule 

of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit 

the details of organization (in terms of labour and supervisors) plant and machinery 

that he intends to utilize (from time to time) for execution of the work within stipulated 

date of completion. The programme of work amended as necessary by discussions with 

the Engineer, shall be treated as the agreed programme of the work for the purpose of 

this contract and the contractor shall and endeavor to fulfill this programme of work. 

The progress of work will be watched accordingly and the liquidated damages will be 

with reference to the overall completion date. Nothing stated herein shall preclude the 

contractor in achieving earlier completion of item or whole of the works than indicated 

in the programme.  

 

4.19.4  Setting out of works  

 The Contractor shall be responsible for the correct setting out of all works in relation to 

original reference at his cost. The Contractor shall execute the work true to 

specifications, drawings, plans and dimensions as mentioned in the contract document 

and as directed by the Engineer’s representative and shall check these at frequent 

intervals. The Contractor shall provide all facilities like labour and instruments and 

shall cooperate with the Engineer’s representative at all time, during the progress of 

the works. Any error shall appear or arise in any part of the work, the Contractor, on 

being required so to do by the Engineer’s representative shall, at his own rectify such 

errors, to the satisfaction of the Engineer’s representative. Such checking shall not 

absolve the Contractor of his own responsibility of maintaining accuracy in the work. 
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4.20 Compliance to Engineer’s Instructions 

 

4.20.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the 

Engineer from time to time but the Contractor shall not be relieved thereby from 

responsibility for the due performance of the works in all respects. 

 

4.20.2     Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 

instructions from the Engineer, and the Contractor shall be responsible to obtain such 

instructions in each and every case in writing from the Engineer. 

 

4.20.3  Extra Works 

Should works over and above those included in the contract require to be executed at 

the site, the contractor shall have no right to be entrusted with the execution of such 

works, which may be carried out by another contractor or contractors or by other 

means at the sole discretion of the RailTel. 

 

4.20.4  Separate Contracts in connection with works 

The RailTel shall reserve the right to let other contracts in connection with the works. 

The Contractor shall afford other contractors reasonable opportunity for the storage 

of their materials and the execution of their works and shall properly connect and 

coordinate his work with theirs. If any part of the Contractor’s work depends for 

proper execution or result upon the work of another contractor(s), the Contractor 

shall inspect and promptly report to the Engineer any defects in such works that 

render it unsuitable for such proper execution and results. The Contractor’s failure so 

to inspect and report shall constitute as acceptance of the other contractor’s work as 

fit and proper for the reception of his work, except as to defects which may develop 

in the other contractor’s work after the execution of his work. 
 

4.21 Instructions of Engineer’s Representative 

 

Any instructions or approval given by the Engineer’s representative to Contractor in 

connection with the works shall bind the Contractor as though it had been given by 

the Engineer provided always as follows: - 
 

4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material 

and to order the removal or breaking up thereof.  
 

4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there 

upon confirm or vary such decision. 
 

4.22 Adherence to specifications and drawings 

4.22.1  The whole of the works shall be executed in perfect conformity with the 

specifications and drawings of the contract. If the Contractor performs any works in a 

manner contrary to the specifications or drawings or any of them and without such 

reference to the Engineer, he shall bear all the costs arising or ensuring there- from 

and shall be responsible for all loss to the RailTel. 
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4.22.2  Drawings and specifications on the works: 

4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good 

order, and such contract documents as may be necessary, available to the Engineer or 

the Engineer’s Representative. 
 

4.22.2.2  The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 

technical supplement. 
 

4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications and 

copies thereof furnished by the RailTel to the Contractor are deemed to be the 

property of the RailTel. They shall not be used in another works and with the 

exception of the signed contract set, shall be returned by the Contractor to the RailTel 

on completion of the work or termination of the Contract. 
 

4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 

additional instructions by means of drawings of otherwise, necessary for the proper 

execution of the works or any part thereof. All such drawings and instructions shall 

be consistent with the Contract Documents and reasonably inferable there from. 

4.22.5  Meaning and Intent of specification and drawings 

 If any ambiguity arises as to the meaning and intent of any portion of the 

Specifications and Drawings or as to execution or quality of any work or material, or 

as to the measurements of the works, the decision of the Engineer thereon shall be 

final subject to the appeal (within 7 days of such decision being intimated to the 

Contractor) to the competent authority in RailTel who shall have the power correct 

any errors, omissions, or discrepancies in aforementioned items and whose decision 

in the matter in dispute or doubt shall be final and conclusive. 
 

4.23 Working during night 

 The Contractor shall not carry out any work between sunset and sunrise without the 

previous permission of the Engineer. Hence, no “night duty” shall be payable to the 

contractor for the portion/part of the works to be undertaken during the night. 
 

4.24 Damage to Govt. /RailTel property or private life and property 

 The Contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves or 

any other property of the Railways/RailTel or the lives, persons or property of others 

from whatsoever cause in connection with the works until they are taken over by the 

RailTel and this although all reasonable and proper precautions may have been taken 

by the Contractor, and in case the RailTel shall be called upon to make good any 

costs, loss or damages, or to pay any compensation, including that payable under the 

provisions of the Workmen’s Compensation Act or any statutory amendments thereof 

to any person or persons sustaining damages as aforesaid by reason of any act, or any 

negligence or omissions on the part of the Contractor the amount of any costs or 

charges including costs and charges in connection with legal proceedings, which the 

RailTel may incur in reference thereto, shall be charged to the Contractor. The 

RailTel shall have the power and right to pay or to defend or compromise any claim 

of threatened legal proceedings or in anticipation of legal proceedings being 

instituted consequent on the action or default of the Contractor, to take such steps as 

may be considered necessary or desirable to ward off or mitigate the effect of such 

proceedings, charging to Contractor, as aforesaid, any sum or sums of money which 

may be paid and any expenses whether for reinstatement or otherwise which may be 
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incurred and the propriety of any such payment, defense or compromise, and the 

incurring of any such expenses shall not be called in question by the Contractor. 
 

4.25 Sheds, Stores houses and Yards  

The Contractor shall at his own expense provide himself with sheds, storehouses and 

yards in such situations and in such numbers as in the opinion of the Engineer is 

requisite for carrying on the works and the Contractor shall keep at each such sheds, 

store houses and yards a sufficient quantity of materials and plant in stock so as not to 

delay the carrying out of the works with due expedition and the Engineer and the 

Engineer’s representative shall have free access to the said sheds, store houses and 

yards at any time for the purpose of inspecting the stock of materials or plant so kept 

in hand, and any materials or plant which the Engineer may object to shall not be 

brought upon or used in the works, but shall be forthwith removed from the sheds, 

store houses or yards by the contractor. The Contractor shall at his own expenses 

provide and maintain suitable mortar mills, soaking vats or any other equipments 

necessary for the execution of the works. 
 

4.26 Provision of efficient and competent staff 

The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute 

their work in sound and proper manner and shall employ only such supervisors, 

workmen and laborers in or about the execution of any of these works as are careful 

and skilled in various trades and callings. The Contractor shall at once remove from 

the works any agents, permitted petty/sub-contractor, supervisor, workman or 

laborers who shall be objected to by the Engineer and if and whenever required by 

the Engineer, he shall submit a correct return showing the names of all staff and 

workmen employed by him. In the event of the Engineer being of the opinion that the 

Contractor is not employing on the works a sufficient number of staff and workmen 

as is necessary for the proper completion of the works within the time prescribed, the 

Contractor shall forthwith on receiving intimation to this effect take on the additional 

number of staff and labor specified by the Engineer within seven days of being so 

required and failure on the part of the Contractor to comply with such instructions 

will entitle the RailTel to rescind the contract under Para 4.62 of these conditions. 

 

4.27 Workmanship and Testing 

4.27.1  The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any part 

thereof shall be executed in the best and most substantial workman like manner with 

materials of the best and most approved quality of their respective kinds, agreeable to 

the particulars contained in or implied by the specifications and as referred to in and 

represented by the drawings or in such other additional particulars. Instructions and 

drawings may be found requisite to be given during the carrying on of the works and 

to the entire satisfaction of the Engineer according to the instructions and directions, 

which the Contractors may from time to time receive from the Engineer. The 

materials may be subjected to tests by Mean of such machines, instruments and 

appliances as the Engineer may direct and wholly at the expense of the Contractor. 

 

4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time:  
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4.27.2.1  The removal from the site within the time specified in the order of any materials, 

which in his opinion are not in accordance with the specifications or drawings.  

 

4.27.2.2  The substitution of proper and suitable materials, and  

 

4.27.2.3    The removal and proper re-execution, notwithstanding any previous tests thereof or 

“on account” payments therefore, of any work which in respect of materials or 

workmanship is not in his opinion in accordance with the specifications and in case 

of default on the part of the Contractor in carrying out such order the RailTel shall be 

entitled to rescind the contract under Para 4.62 of tender document of these 

conditions. 

 

4.28 Facilities for Inspection  

The Contractor shall afford the Engineer and the Engineer’s Representative every 

facility for entering in and upon every portion of the work at all hours for the purpose 

of inspection or otherwise and shall provide all labour, materials, instruments, 

appliances and things of every kinds required for the purpose and the Engineer and 

the Engineer’s representative shall at all-time have free access to every part of the 

works and to all places at which materials for the work are stored or being prepared. 

 

4.29    Examination of work before covering up 

The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered up in the 

earth, in bodies or walls or otherwise to be placed beyond the Reach of Measurements 

in order that the work may be inspected or that correct dimension may be taken before 

being so covered, placed beyond the reach of measurement in default whereof, the 

same shall at the option of the Engineer or the Engineer’s Representative be uncovered 

and measured at the contractor’s expense or no allowance shall be made for such work 

or materials. 

 

4.30          Temporary works 

 All Temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the Engineer, 

shall be removed by him at his expenses when they are no longer required and in such 

manner as the Engineer shall direct. In the event of failure on the part of the Contractor 

to remove the temporary works, the Engineer will cause them to be removed and cost 

as increased by supervision and other incidental charge shall be recovered from the 

Contractor. If temporary huts are provided by the Contractor on the RailTel/Railway 

land for labour engaged by him and the work is completed but the contractor’s labour 

refused to vacate and have to be removed by the RailTel, necessary expenses incurred 

by the RailTel in connection therewith shall be borne by the Contractor. 

 

4.31 Contractor to supply water for works 

4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 

 

4.31.2  Contractor to arrange supply of Electric power for works. 

4.31.3  Electric supply from the Railway system  

 The RailTel may supply to the Contractor part or whole of the electric power wherever 

available and possible, required for execution of works from the Railway’s existing 

electric supply systems at or near the site of works on specified terms and conditions 
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and such charges as shall be determined by the RailTel and payable by the contractor 

provided the cost of arranging necessary connection to the Railway’s Electric supply 

systems, and laying of underground/overhead conductors, circuit protection, electric 

power meters, transmission structure, shall be borne by the Contractor and that the 

contractor shall not be entitled to any compensation or reason for delay for interruption 

or failure of the Electric supply system. 

 

4.32 Property in material and Plants: Deleted 

 

4.33 Tools, Plant and Materials Supplied by the RailTel: NIL 

 

4.33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to 

his charge for the purpose of the works and shall be responsible for all damage or loss 

caused by him, his agents permitted petty/sub-contractor or his workmen or others 

while they are in his charge. The Contractor shall sign accountable receipts for tools, 

plants and materials made over to him by the Engineer and on completion of the works 

shall handover the unused balance of the same to the Engineer in good order and 

repair, fair wear and tear excepted and shall be responsible for any failure to account 

for the same or any damage done thereto. 

 

4.34 Precaution during progress of work 

 

4.34.1  During the execution of works, unless otherwise specified the Contractor shall at his 

own cost provide the materials for and execute all shoring, timbering and strutting 

works as is necessary for the stability and safety of all structures, excavations and 

works and shall ensure that no damage, injury, loss is caused or likely to be caused to 

any person or property. 

 

4.34.2  Roads and water courses: Existing roads or water courses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer. All compensations claimed for any authorized closure, or 

his agent or his staff shall be recoverable from the Contractor by deduction from any 

sums which may become due to him in terms of contract or otherwise according to 

law. 

 

4.34.3  Provision of access to premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision of the passage of traffic, for securing 

safe access to all premises approached from such street or thoroughfare and for any 

drainage, water supply or meant for lightning which may be interrupted by reason of 

the execution of the works and shall react and maintain at his own cost barriers, lights 

and other safeguards as prescribed by the Engineer, for the regulation of the traffic, 

and provide watchmen necessary to prevent accidents. The works shall in such cases 

be executed night and day if so ordered by the Engineer and with such vigour so that 

the traffic way be impeded for as short a time as possible. 

4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure 

the safety of the public or Railway/RailTel’s property and shall post such look out men 

as may in the opinion of the Engineer be required to comply with regulations 

pertaining to the work. 

 

4.35  Use of Explosives: 
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    Explosive shall not be used on the works or on the site by the Contractor without the 

permission of the Engineer and then only in the manner and to the extent to which such 

permission is given. Where explosives are required for the works, the same shall be 

stored in a special magazine to be provided by and at the cost of the Contractor in 

accordance with the Explosive Rules. The Contractor shall obtain the necessary license 

for the storage and the use of explosives and all operations in which or for which 

explosives are employed shall be at the sole risk and responsibility of the Contractor 

and the Contractor shall indemnify the Railway/RailTel in respect thereof. 

 

4.36  Suspension of works 

4.36.1  The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far 

as is necessary in the opinion of the Engineer. If such suspension is: - 
 

(a)  Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of act of 

God or by some default on the part of the Contractor, and or 

(c)  Necessary for the safety of the works or any part thereof. 

 

4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works; but in the event of any suspension ordered by 

the Engineer for reasons other than aforementioned and when each such period of 

suspension exceeds 14 days, the Contractor shall be entitled to such extension of time 

for completion of the works as the engineer may consider proper having regard to the 

period or periods of such suspensions and to such compensations as the Engineer may 

consider reasonable in respect of salaries or wages paid by the Contractor to his 

employees during the periods of such suspensions. 

 

4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a time, 

the Contractor may serve a written notice on the Engineer requiring permission within 

15 days from the receipt thereof to proceed with the works or that part thereof in 

regard to which progress is suspended and if such permission is not granted within that 

time the Contractor by further written notice so served may, but is not bound to, elect 

to treat the suspension where it affects part only of the works as an omission of such 

part or where it affects the whole of the works, as an abandonment of the contract by 

the RailTel. 

 

4.37    Rates for items of works 

The rates entered in the accepted Schedule Of Requirements of the Contract are 

intended to provided for works duly and properly completed in accordance with the 

general and special conditions of the contract and the specifications and drawings 

together with such enlargements, extensions, diminutions, reductions, alterations or 

additions as may be ordered in terms of Para 4.42 of these conditions and without 

prejudice to the generality thereof and shall be deemed to include and cover 

superintendence and labour, supply including full freight of materials, stores, tools and 

all apparatus and plant required on the works, except such tools, plant or materials as 

may be specified in the contract to be supplied to the Contractor by the RailTel, the 

erection, maintenance and removal of all temporary works and buildings, all 

arrangements for the safety of the public or of employees during the execution of 
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works, all sanitary and medical arrangements for labour camps as may be prescribed 

by the RailTel, the setting of all work and of the construction, repair and upkeep of all 

center lines, bench marks and level pegs thereon, site clearance, all fees, duties, 

royalties, rent and compensation to owners for surface damage or taxes and 

impositions payable to local authorities in respect of land, structures and all material 

supplied for the work or other duties or expenses for which the Contractor may 

become liable or may be put to under any provision of law for the purpose of or in 

connection with the execution of the contract, and all such other incidental charges or 

contingencies as may have been specially provided for in the specifications.  
 

4.38     Demurrage and wharfage dues 

4.38.1  Demurrage charges calculated in accordance with the scale in force for the time being 

on the RailTel and incurred by the Contractor failing to load or unload any goods of 

materials within the time allowed by RailTel for loadings as also wharfage charges, of 

materials not removed in time as also charges due on consignments booked by or to 

him shall be paid by the Contractor, failing which such charges shall be debited to the 

Contractor’s account in the hands of the RailTel and shall be deducted from any sums 

which may become due to him in terms of the contracts. 

 

4.39     Rates for extra items of works 

4.39.1  Any item of work carried out by the Contractor on the instructions of the Engineer 

which is not included in the accepted schedule of rates shall be executed at the rates set 

forth in the “Schedule Of Requirements’ modified by the tender percentage and such 

items are not contained in the latter, at the rate agreed upon between the Engineer and 

the Contractor before the execution of such items of work and the contractors shall be 

bound to notify the Engineer at least seven days before the necessity arises for the 

execution of such items of works that the accepted Schedule Of Requirements does not 

include rate or rates for the extra work involved. The rates payable for such items shall 

be decided at the meeting to be held between the Engineer and Contractor, in as short a 

period as possible after the need for the special item has come to the notice. In case the 

Contractor fails to attend the meeting after being notified to do so or in the event of no 

settlement being arrived at, the RailTel shall be entitled to execute the extra works by 

other means and the contractor shall have no claim for loss or damage that may result 

from such procedure. 

 

4.39.2  Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore 

mentioned, then and in such a case the Contractor shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior to the date of 

determination of the rates as aforesaid according to the rates as shall be fixed by the 

Engineer. However if the contractor is not satisfied with the decision of the Engineer in 

this respect he may appeal to the competent authority of RailTel within 30 days of 

getting the decision of the Engineer, supported by analysis of the rates claimed. The 

competent authority of RailTel’s decision after hearing both the parties in the matter 

would be final and binding on the Contractor. 

 

4.40     Handing over of works 

4.40.1  The Contractor shall be bound to hand over the works executed under the contract to 

the RailTel complete in all respect to the satisfaction of the Engineer. The Engineer 

shall determine the date on which the work is considered to have been completed, in 

support of which his certificate shall be regarded as sufficient evidence for all 
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purposes. The engineer shall determine from time to time, the date on which any 

particular section of the work shall have been completed, and the contractor shall be 

bound to observe any such determination of the Engineer. 

 

4.40.2  Clearance of Site on Completion: On completion of the works the contractor shall clear 

away and remove from the site all constructional plant, surplus material, rubbish and 

temporary works of every kind and leave whole of the site and works clean and in a 

workman like condition to the satisfaction of the Engineer. No final payment in 

settlement of the accounts for the work shall be paid, held to be due or shall be made to 

the contractor till, in addition to any other condition necessary for such final payment, 

site clearance shall have been affected by him, and such clearance may be made by the 

Engineer at the expense of the Contractor in the event of his failure to comply with this 

provision within 7 days after receiving notice to that effect. It Should become 

necessary for the Engineer to have the site cleared at the expense of the Contractor, the 

RailTel shall not be held liable for any loss or damage to such of the Contractor’s 

property as may be on the site and due to such removal there from which removal may 

be affected by means of public sales of such materials and property or in such a way as 

deemed for and convenient to the Engineer. 

 

4.41   Variations in Extent of Contract 

4.41.1  Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor, 

and no work shall proceed under such modifications until this has been done. Any 

verbal or written arrangement abandoning, modifying, extending, reducing or 

supplementing the Contract or any of the terms thereof shall be deemed conditional 

and shall not be binding on the RailTel unless and until the same is incorporated in a 

formal instrument and signed by the RailTel and the Contractor and till then the 

RailTel shall have the right to repudiate such arrangement. 

 

4.42   Powers of Modification to Contract 

4.42.1   The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge 

or extend, diminish or reduce the works or make any alterations in their design, 

character, position, site quantities, dimensions or in the method of their execution or in 

the combination and use of materials for the execution thereof or to order any 

additional work to be done or any works not to be done and the Contractor will not be 

entitled to any compensation for any increase / reduction in the quantities of work but 

will be paid only for the actual amount of work done and for approved materials 

supplied against a specific order. 

 

4.42.2   Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity for each individual item of the contract would be up to ±25% of 

the quantity originally contracted. The contractor shall be bound to carry out the work 

at the agreed rates and shall not be entitled to any claim or any compensation, 

whatsoever upto the limit of ±25% variation in quantity of individual items of works. 

 

4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree 

affect the validity of the contract but shall be performed by the Contractor as provided 

therein and be subject to the same conditions, stipulations and obligations as if they 

had been originally and expressively included and provided for in the specifications 
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and drawings and the amounts to be paid therefore shall be calculated in accordance 

with the accepted schedule of rates. Any extra items/quantities of work falling outside 

the purview of the provisions of sub-clause (2) above shall be paid for at the rates 

determined under clause 4.39 of these conditions. 

 

4.43 Claims 

4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to the 

Engineer once in every month an account giving full and detailed particulars of all 

claims for any additional expenses to which the Contractor may consider himself 

entitled to and of all extra or additional works ordered by the Engineer which he has 

executed during the preceding month and no claim for payment for and such work will 

be considered which has not been included in such particulars. 

 

4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 

claim whatsoever against the RailTel under or by virtue of or arising out of this 

contract, nor shall the RailTel entertain or consider any such claim, if made by the 

Contractor, after he shall have signed a ‘No Claim’ certificate in favour of the RailTel, 

in such form as shall be required by the RailTel, after the works are finally measured 

up. The Contractor shall be debarred from disputing the correctness of the items 

covered by “No Claim Certificate” or demanding a preference to arbitration in respect 

thereof.  

 

4.44 MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 Qualities in schedule annexed to Contract- The quantities set out in the accepted 

Schedule of Requirements with items of works quantified are the estimated quantities 

of the works and they shall not be taken as the actual and correct quantities of the 

works to be executed by the Contractor in fulfillments of his obligations under the 

contract.  

 

4.45 Measurements of Works: The Contractor shall be paid for the works at the rates in  

the accepted Schedule of Requirements and for extra works at rates determined under 

Para 4.39 of these conditions on the measurements taken by the Engineer or the 

Engineer’s representative in accordance with the rules prescribed for the purpose by 

the RailTel. The quantities for items the unit of which in the accepted Schedule Of 

Requirements is 100 or 1000 shall be calculated to the nearest whole number, any 

fraction below half being dropped and half and above being taken as one; for item the 

unit of which in the accepted Schedule Of Requirements is single, the quantities shall 

be calculated to places of decimals. Such measurements will be taken of the work in 

progress from time to time and at such intervals as in the opinion of the Engineer shall 

be proper having regard to the progress of works. The date and time on which “on 

account” or final measurements are to be made shall be communicated to the 

Contractor who shall represent at the site and shall sign the results of the 

measurements (which shall also be signed by the Engineer or the Engineer’s 

representative) recorded in the official measurements book as an acknowledgement of 

his acceptance of the accuracy of the measurements. Failing the Contractor’s 

attendance the work may be measured up in his absence and such measurements shall, 

not-withstanding such absence, be binding upon the Contractor whether or not he shall 

have signed the measurement book provided always that any objection made by him to 

measurement shall be duly investigated and considered in the manner set out below:  
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(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of 

such measurements. Any re-measurement taken by the Engineer or the Engineer’s 

representative in the presence of the Contractor or in his absence after due notice 

has been given to him in consequences of objection made by the contractor shall 

be final and binding on the Contractor and no claim whatsoever shall thereafter be 

entertained regarding the accuracy and classification of the measurement.  

 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect, 

the Contractor shall be liable to pay the actual expenses incurred in measurements.  

 

4.46 “On-Account” Payments 
 

4.46.1  The Contractor shall be entitled to be paid from time to time by way of "On-Account" 

payment only for such works as in the opinion of the Engineer he has executed in 

terms of the contract. All payments due on the Engineer's or the Engineer's 

Representative's certificates of measurements shall be subject to any deductions which 

may be made under these presents and shall further be subject to, unless otherwise 

required by Para 4.16 of these conditions, a retention of ten percent by way of security 

deposits, until the amount of security deposit by way of retained Earnest Money and 

such retentions shall amount to 5% of the total value of the contract provided always 

that the Engineer may by any certificate make any correction or modification in any 

previous certificate which shall have been issued by him and that the Engineer may 

withhold any certificate if the works or any part thereof are not being carried out to his 

satisfaction. 
 

4.46.2  Rounding off amounts: The total amount due shall be rounded off to the nearest rupee 

i.e. sums less than 50 paisa shall be omitted and sums of 50 paisa and more upto   Rs. 

1/- will be reckoned as Rs. 1/-. 
 

4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” payments 

made to the Contractor shall be without prejudice to the final making up of the 

accounts (except where measurement are specifically noted in the Measurement Book 

as “Final Measurements” and as such have been signed by the Contractor) and shall in 

no respect be considered or used as evidence of any facts stated in or to be inferred 

from such account not of any particular quantity of work having been executed not of 

the manner of its execution being satisfactory. 

 

4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will be 

made through RTGS. 
 

4.47 Maintenance of works: 

The contractor shall at all times during the progress and continuance of the works and 

also for the period of warranty specified in the tender form after the date of passing of 

the certificate of completion by the Engineer or any earlier date subsequent to the 

completion of the works that may be fixed by the Engineer be responsible for and 

effectively maintain and uphold in good substantial sound and perfect conditions all 

and every part of the work and shall make good form time to time and at all times as 

often as the Engineer shall require. Any damage or defect that may during the above 

period arise in or be discovered or be in any way connected with the works, provided 

that such damage or defect is not directly caused by errors in the contract documents, 

act of providence or insurrection or civil riot, and the Contractor shall be liable for and 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_16
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make good to the RailTel or other persons legally entitled thereto whenever required 

by the Engineer so to do, all losses, damage, costs and expenses they or any of them 

may incur or be put or be liable, by reason or in consequence of the operations of the 

contractor or of his failure in any respect. For this purpose the tenderer will submit 

their strategy for providing maintenance support including the staff that will be 

available along with the set of spares for attending to various faults/problems during 

maintenance period. 

 

4.48   Certificate of Completion of works 

4.48.1  As soon as in the opinion of the Engineer the whole work have been completed and 

has satisfactorily passed any final test or tests that may be prescribed, the Engineer 

shall issue a Provisional Acceptance Certificate in respect of the works and period of 

warranty shall commence from the date of issue of Last Provisional Acceptance 

Certificate Minor defects pointed out while issuing PACs shall be attended by the 

contractor within reasonable period of time to the satisfaction of Engineer. 

 

4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The Certificate 

of completion in respect of the works referred to in Para 4.48.1 of this clause shall not 

absolve the Contractor from his liability to make good any defect, imperfection, 

shrinkages or faults which may appear during the period of maintenance specified in 

the tender arising in the opinion of the Engineer from materials or workmanship not in 

accordance with the drawing or specifications or instructions of the Engineer, which 

defect, imperfections, shrinkages or faults hall upon the direction in writing of the 

Engineer, be amended and made good by the Contractor at his own cost; and in case of 

default on the part of Contractor the Engineer may employ, labour and material or 

appoint another Contractor to amend and make good such defect, imperfections, 

shrinkages and faults and all expenses consequent thereon and incidental thereto shall 

be borne by the Contractor and shall be recoverable from any moneys due to him under 

the contract.  

 

4.49 Approval only by Final Acceptance Certificate (FAC) 

No certificate other than Final Acceptance Certificate referred to in Para 4.50 of the 

conditions shall be deemed to constitute approval of any work or other matter in 

respect of which it is issued or shall be taken as an admission of the due performance 

of the contract or any part thereof or of the accuracy of any demand made by the 

Contractor or of additional varied work having been ordered by the Engineer nor shall 

any other certificate conclude or prejudice any of the powers of the Engineers. 

 

4.50 Final Acceptance Certificate: 

4.50.1  The contract shall not be considered as completed until a maintenance Certificate shall 

have been signed by the Engineer stating that the works have been completed and 

maintained to this satisfaction. The maintenance certificate shall be given by the 

Engineer upon the expiration of the period of or as soon thereafter as any work ordered 

during such period pursuant to Para 4.48.2 of these conditions shall have been 

completed to the satisfaction of the Engineer and full effect shall be given to this 

Clause notwithstanding the taking possession of or using the works or any part thereof 

by the RailTel. 

 

4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for 

any matter arising of or in connection with the contract of the execution of the works 
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unless the Contractor shall have made a claim in writing in respect thereof before the 

issue of the Maintenance Certificate (FAC) under this clause. 

 

4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Para 4.50.2)  RailTel shall remain liable for the fulfillment 

of any obligation incurred under the provision of the contract prior to the issue of the 

maintenance Certificate which remains unperformed at the time such certificate is 

issued and for the purposes of determining the nature and extent of any such 

obligations the contract shall be deemed to remain in force between the parties thereto. 

 

4.51 Final payment: 

4.51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall 

be made and the balance of account based on the Engineer or the Engineer’s 

representative’s on the accepted schedule or rates and for extra works on rates 

determined under Para 4.39 of these conditions shall be paid to the Contractor subject 

always to any deduction which may be made under these presents and further subject 

to the Contractor having delivered to the Engineer either a full account in detail of all 

claims he may have on the RailTel in respect of the works or having delivered “No 

Claim” Certificate and the Engineer having after the receipt of such account given a 

certificate in writing that such claim are correct, that the whole of the works to be done 

under the provisions of the Contracts have been completed, that they have been 

inspected by him since their completion and found to be in good and substantial order, 

that all properties, works and things removed, disturbed or injured in consequence of 

the works have been property replaced and made good and all expenses and demands 

incurred by or made upon the RailTel for or in the respect of damage or good and all 

expenses and demands incurred by or made upon the RailTel for or in the respect of 

damage or good and all expenses and demands incurred by or made upon the RailTel 

for or in the respect of damage or loss by from kin consequence of the works, have 

been satisfied agreeably and in conformity with the contract. 

 

4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves to 

itself the right to carry out a post-payment audit and or technical examination of the 

works and the final bill including all supporting vouchers, abstracts, etc., and to make a 

claim on the contractor for the refund any excess amount paid to him if as a result of 

such examination any over-payment to him is discovered to have been made in respect 

of any work done or alleged to have been done by him under the contract. 

 

4.51.3 Production of vouchers etc. by the Contractor 
 

(i)  For a contract of more than one crore of rupees, the contractor shall, whenever 

required, produce for examination by the Engineer any quotation, invoice, cost or 

other account, book of accounts, voucher, receipt letter, memorandum, paper of 

writing or any copy of or extract from any such document and also furnish 

information and returns verified in such manner as may be required in any way 

relating to the execution of this contract or relevant for verifying or ascertaining 

cost of execution of this contract (the decision of the Engineer on the question of 

relevancy of any documents, information or return being final and binding on the 

parties). The contractor shall similarly produce vouchers, etc., if required to prove 

to the Engineer, that materials supplied by him, are in accordance with the 

specifications laid down in the contract. 
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(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by the a sub -contractor or any subsidiary or allied firm or company (as 

per Para 4.7 of the General Conditions of Contract), the Engineer shall have power 

to secure the book of such sub-contract or any subsidiary or allied firm or 

company, through the contractor, and such book shall be open to his inspection. 

 

(iii) The obligations imposed by Para 4.51.3 (i) and (ii) above is without prejudice to 

the obligations of the contractor under any statute rules or orders binding on the 

contractor. 
 

4.52 Withholding and lien in respect of sums claimed 

Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the RailTel shall be entitled to withhold and also have a 

lien to retain such sum or sums in whole or in part from the security, if any, deposited by 

the contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold the 

said security deposit or the security if any, furnished as the case may be and also have a 

lien over the same pending finalization or adjudication of any such claim. In the event of 

the security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, the RailTel shall be entitled to withhold and have a 

lien to the extent of the such claimed amount or amounts referred to supra from any sum 

or sums found payable or which at any time thereafter may become payable to the 

contractor under the same contract or any other contract with this or any other RailTel or 

any Department of the Central Government pending finalization or adjudication of any 

such claim. It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above, by the RailTel’s will be kept 

withheld or retained as such by the RailTel till the claim arising out of or under the 

contract is determined by the arbitrator (if the Contract is covered by the arbitration 

clause) or by the competent court as the case may be and that the contractor will have no 

claim for interest or damages whatsoever on any account in respect of such withholding 

or retention under the lien referred to supra and duly notified as such to the contractor. 

For the purpose of this clause, where the contractor is a partnership firm or a limited 

company, the RailTel shall be entitled to withhold and also have a lien to retain towards 

such claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company, as the case may be whether in his individual capacity or 

otherwise. 
 

4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and payable to 

the contractor (Including the security deposit returnable to him) under the contract may be 

withheld or retained by way of lien by the RailTel, against any claim of this or any other 

RailTel or any other Department of the Central Government in respect of payment of a 

sum of money arising out of or under any other contract made by the contractor with this 

or any other Department of Central Government. It is an agreed term of the contract that 

the sum of money so withheld or retained under this clause by the RailTel will be kept 

withheld or retained as such by the RailTel till the Claim arising out of or under any other 

contract is either mutually settled or determined by arbitration, if the other contract is 

governed by arbitration clause or by the competent court as the case may be and 

contractor shall have no claim for interest of money withheld or retained under this clause 

and duly notified as such to the contractor. 

 

4.53 Signature on Receipts for Amounts 

Every receipt which may become payable or for any security which may become 

transferable to the Contractors under these presents, shall, if signed in the partnership 
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name by any one of the partners of a Contractors firm be a good and sufficient discharge 

to the RailTel in respect of the moneys or security purported to be acknowledged thereby 

and in the event of death of any of the Contractor partners during the pendency of the 

contract it is hereby expressly agreed that every receipt by any one of the surviving 

Contractor partners shall if so signed as aforesaid be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the RailTel may  

hereafter have against the legal representative of any contractor partner so dying, for or in 

respect of any breach of any of the conditions of the contract, provided also, that nothing 

in this clause contained shall be deemed to prejudice or effect the respective rights or 

obligations of the Contractor partners and of the legal representative of any deceased 

Contractor partners interest. 

 

4.54 LABOUR 

4.54.1  Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 

and the Rules made there-under in respect of any employees directly or through petty 

contractors or sub-contractors employed by him on road construction or in building 

operations or in stone breaking or stone crushing for the purpose of carrying out this 

contract. If in compliance with the terms of the contract, the contractor supplied any 

labour to be used wholly or partly under the direct orders and control of the RailTel 

whether in connection with any work being executed by the contractor or otherwise for 

the purpose of the RailTel such labour shall, for the purpose of this clause, still be 

deemed to be persons employed by the Contractor. If any moneys shall as a result of any 

claim or any claim or application made under the said Act be directed to be paid by the 

RailTel’s, such moneys shall be deemed to be moneys payable to the RailTel by the 

Contractor and on failure by the Contractor to repay any moneys paid by it as aforesaid 

within seven days after the same shall have been demanded, the RailTel’s shall be 

entitled to recover the same form any moneys due or accruing to the contractor under 

this or any other Contractor with the RailTel’s. 

 

4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under 

from time to time in respect of apprentices directly through petty contractors or sub-

contractors employed by him for purpose of carrying out the contract. If the Contractor 

directly or through petty contractor or sub-contractors fails to do so, his failure will be a 

breach of the contract and the RailTel may, in its discretion, rescind the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any 

violation of the provisions of the Act.  

 

4.55 Provisions of Payments of Wages Act 

 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 

and the rules made thereunder in respect of all employees directly or through petty 

contractors or sub-contractors employed by him in the works. If in compliance with the 

terms of the contract, the contractor directly or through petty contractors or sub -

contractors shall supply any labour to be used wholly or partly under the direct orders 

and control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of the Engineer such labour shall nevertheless be 

deemed to comprise persons employed by the contractor, and any moneys which may be 

ordered to be paid by the Engineer shall be deemed to be moneys payable by the 

Engineer on moneys due to the contractor in terms of the contract. The RailTel shall be 
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entitled to deduct from any moneys due to the contractor (Whether under this contract or 

any other contract all moneys paid or payable by the RailTel by way of compensation of 

aforesaid or for costs of expenses in connection with any claim thereto and the decision 

of the Engineer upon any question arising out of the effect or force of this clause shall 

be final and binding upon the contractor.  

 

4.55.1  Provision of Contract Labour (Regulation and Abolition) Act, 1970  

 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation 

and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, 

Central Rules, 1971 as modified from time to time, whenever applicable and shall 

also indemnify the RailTel from and against any claims under the aforesaid Act and 

the Rules 

 

(2)  The Contractor shall obtain a valid license under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid 

license until the completion of the work. Any failure to fulfill this requirement shall 

attract the penal provision of the Contract arising out of the resultant non- execution 

of the work. 

 

(3)  The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provisions of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to 

the contrary, because to be paid the wages to labour indirectly engaged on the work 

including any engaged by his sub-contractors in connection with the said work, as if 

the labour had been immediately employed by him. 

 

(4)  In respect of all labour directly or indirectly employed in the work for performance 

of the contractor’s part of the contract the contractor shall comply with or cause to 

be complied with the provisions of the aforesaid Act and the Rules wherever 

applicable. 

 

(5)   In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, 

the RailTel is obliged to pay any amount of wages to a workmen employed by the 

contractor or his sub-contractor in execution of the work or to incur any expenditure 

in providing welfare and health amenities required to be provided under the 

aforesaid Act and the Rules or to incur any expenditure in providing welfare and 

health amenities required to be provided under the aforesaid Act the Rules or to 

incur any expenditure on account of the contingent liability of the RailTel due to 

contractor’s failure to fulfill his statutory obligations under the aforesaid Act or the 

Rules the RailTel will recover from the contractor, the amount of wages so paid or 

the amount of expenditure so incurred, and without prejudice to the rights of the 

RailTel under section 20, sub-section (2) and section 2 sub - section (4) of the 

aforesaid Act, the RailTel shall be at liberty to recover such amount or part thereof 

by deducting it from the security deposit and/or from any sum due by the RailTel to 

the contractor whether under the contract or otherwise. The RailTel shall not be 

bound to contest any claim made against it under sub- section (1) of section 20 and 

sub-section (4) of section 21 of the aforesaid Act except on the written request of 

the contractor and upon his giving to the RailTel full security for all costs for which 

the RailTel might become liable in contesting such claim. The decision of the 
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RailTel regarding the amount actually recoverable from the contractor as stated 

above shall be final and binding on the contractor. 

 

(6)  All contractors are required to upload details of their LOAs, engaged workmen, wage 

      payment details, PF/ESI details, bonus details etc., on monthly basis. The details so  

      uploaded shall be available in public domain. 
 

A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages 

act. Contractor shall register his firm/company etc. and upload requisite details of 

labour and their payment in Shramikkalyan portal. These details shall be available in 

public domain. The Registration/ updation of Portal shall be done as under. 
 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration on the portal 

within 7 days of receipt of such request. 
 

(b) Contractor once approved by any Engineer, can create password with login ID 

(PAN No.) for subsequent use of portal for all LOAs issued in his favour. 
 

(c) The contractor once registered on the portal shall provide details of his Letter of 

Acceptance (LOA)/ Contract Agreements on Shramikkalyan portal within 15 

days of issue of any LOA for approval of concerned engineer. Engineer shall 

update (if required) and approve the details of LOA filled by contractor within 7 

days of receipt of such request. 
 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of 

contract labours engaged in the contract and ensure updating of each wage 

payment to them on Shramikkalyan portal on monthly basis. 

 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading 

of all salient details of engaged contractual labour & payments made thereof after 

each wage period. 

B. While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 

‘Advances’ or ‘Performance Guarantee/ Security deposit’, Contractor shall submit a 

certificate to the Engineer or Engineer’s representatives that  “I have uploaded the 

correct details of contract labours engaged in connection with this contract and 

payments made to them during the wages period in Shramikkalyan portal till 

………Month……….Year.” 
 

4.56 Reporting of Accidents to Labour 

The Contractor shall be responsible for the safety of all employees directly or through 

petty contractors or sub-contractors employed by him on the works and shall report 

serious accidents to any of them however and wherever occurring on the works to the 

Engineer or the Engineer’s Representative and shall make every arrangement to render 

all possible assistance. 

4.57 Provisions of Workmen’s Compensation Act 

 In every case in which by virtue of the provision of Section 12 sub-section (1) of the 

Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a 

workman directly or through the petty Contractor employed by the Contractor or sub- 
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contractor in executing the work, RailTel will recover from the contractor the amount 

of the compensation so paid, and, without prejudice to the right of RailTel under 

Section 12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such 

amount or any part thereof by deducting it from the security deposit or from any sum 

due by RailTel to the Contractor whether under these conditions or otherwise, RailTel 

shall not be bound to contest any claim made against it under Section 12, sub-section 

(1) of the said Act except on the written request of the Contractor and upon his giving 

to RailTel full security for all costs for which RailTel might become liable in 

consequence of contesting such claim. 
 

4.58 RailTel not to provide quarters for Contractor 

No quarters shall be provided by the RailTel for the accommodation of the contractor 

or any of his staff employed on the work. 

 

4.59 Labour camps 

(1) The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staff 

and workman directly or through the petty contractors or sub-contractors and for 

temporary crèche (Bal-Mandir) where 50 or more women are employed at a time. 

Suitable sites on Railway/RailTel land, if available, may be allotted to the 

Contractor for the erection of labour camps either free of charge or on such terms 

and conditions that may be prescribed by the RailTel. All camp sites shall be 

maintained in clean and sanitary conditions by the Contractor at his own cost.  
 

(2) Compliance to Rules for Employment of Labour 

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the 

time being in force pertaining to the employment of local or imported labour and 

shall take all necessary precautions to ensure and preserve the health and safety of 

all staff employed directly or through petty Contractors or sub -contractors on the 

works. 
 

(3)  Preservation of Peace – The Contractor shall take requisite precautions and use 

his best endeavors to prevent any riotous or unlawful behavior by or amongst his 

workmen and others employed directly or through petty contractor or sub- 

contractors on the works and preserve the health and safety of all staff employed 

directly or through petty Contractors or sub -contractors on the works. 
 

(4)  Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out 

all sanitary measures that may time to time be prescribed by the RailTel Medical 

Authority and permit inspection of all sanitary arrangements at all times by the 

Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. 

Should the Contractor fail to make adequate sanitary arrangements, these will be 

provided by the RailTel and the cost therefore recovered from the contractor. 
 

(5)  Outbreak of Infectious Disease – The Contractor shall remove from his camp 

such labour and their families as refuse protective inoculation and vaccination 

when called upon to do so by the Engineer or the Engineer’s Representative on the 

advice of the Railway/RailTel Medical Authority. Should Cholera, Plague or other 

infectious disease break out, the Contractor shall burn the huts, beddings, clothes 

and other belongings of or used by the infected parties and promptly erect new 

huts on healthy sites as required by the engineer, failing which within the time 
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specified in the Engineer’s requisition, the work may be done by the RailTel and 

the cost therefore recovered from the Contractor. 

 

(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 

(7) Medical facilities at site – The contractor shall provide medical facilities at the 

site as may be prescribed by the engineer on the advice of the medical authority in 

relation to the strength of the contractor’s resident staff, and workmen.  

 

(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages 

upon the work or in any of the buildings, encampments or tenements owned, 

occupied by or within the control of the Contractor or any of his employees shall 

be forbidden and the Contractor shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition. 

 

(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 

neighborhood of soldier’s barracks, should be avoided as far as possible. 

 

  (10)  Restrictions on the employment of retired Engineers of Railway/Govt. services 

within two years of their Retirement– The contractor shall not, if he is a retired 

government engineer of Gazetted rank, who has not completed two years from the 

date of retirement, in connection with his contract in any manner whatsoever 

without obtaining prior permission of the President and if the contractor is found 

to have contravened this provision, it will constitute a breach of contract 

Administration will be entitled to terminate the contract at the risk and cost of the 

contractor and forfeit his security deposit. 

 

4.60 Non-Employment of Labourers below the age of 15 

 

(1)  The Contractor shall not employ children below the age of 15 as labourers directly 

or through petty contractors or sub-contractors for the execution of work.  

(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of 

execution of work under this contract unless a medical certificate of fitness in the 

prescribed from granted to him by a certifying surgeon certifying that he is fit to 

work as an adult is obtained and kept in the custody of the contractor or a person 

nominated by him in this behalf and the person carries with him, while at work, a 

token giving a reference to such certificate. It is further agreed that the 

responsibility for having the adolescent examined medically at the time of 

appointment or periodically till he attains the age of 19 years shall devolve entirely 

on the contractor and all the expense to be incurred on this account shall be borne 

by him and no fee shall be charged from the adolescent or his parent for such 

medical examination. 

  (3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness 

granted or renewed for the above said purposes shall be valid only for a period of 

one year at a time. The certifying surgeon shall revoke a certificate granted or 

renewed if in his opinion the holder of it is, no longer fit for work in the capacity 

stated therein. Where a certifying surgeon refuses to grant or renew a certificate or 

revoke a certificate, he shall, if so required by the person concerned, stated his 

reasons in writing for doing so. 
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(4)    Medical Re-examination of Labourer - Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in 

connection with the execution of any work under this contract in the age group 15- 

19 years is without a certificate of fitness or is having a certificate of fitness but no 

longer fit to work in the capacity stated in the certificate, he may serve on the 

Contractor, or on the person nominated by him in this regard, a notice requiring 

that such person shall be examined by a certifying surgeon and such person shall 

not, if the concerned official so directs, be employed or permitted to do any work 

under this contract unless he has been medically examined and certified that he 

has been granted a certificate of illness or a fresh certificate or a fresh certificate of 

illness, as the case may be. 
 

4.61 Determination of Contract 

4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to determine 

and terminate the contract at any time, should in the RailTel’s opinion, the cessation of 

work becomes necessary owing to paucity of funds or from any other cause whatever, in 

which case the value of approved materials at site and of work done to date by the 

Contractor will be paid for in full at the rate specified in the contract. Notice in writing 

from the RailTel of such determination and the reasons therefore shall be conclusive 

evidence thereof. 
 

4.61.2  Payment on determination of contract: Should the contract be determined under Para 

4.61.1and the Contractor claims payment for expenditure incurred by him in the 

expectation of completing the whole of the work, the RailTel shall admit and consider 

such claims as are deemed reasonable and are supported by vouchers to the satisfactions 

of the Engineer. The RailTel’s decision on the necessity and propriety of such 

expenditure shall be final and conclusive. 
 

4.61.3  The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of 

determination of contract. 
 

4.62 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 

4.62.1  (A) If the Contractor: 
 

(i)  becomes bankrupt or insolvent, or 

(ii)  Make an arrangement with or assignment in favour of his creditors, or 

(iii)  Being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 

(iv)  have an execution levied on his goods or property on the works, o assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SC, or 

(v)  have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 

(vi)  persistently disregard the instructions of the RailTel’s Engineer with regard to work 

quality or progress during execution of work or contravene any provision of the 

contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the 

Stipulated period, or fail to remove materials from the site or to pull down and 

replace the work after receiving from the Engineer’s notice to the effect that the said 

materials or works have been condemned or rejected, or 
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(ix)  Fail to take steps to employ competent or additional staff and labour as required 

under Para 4.26 of tender document. 

(x)  Fail to afford the Engineer or Engineer’s representative proper facilities for 

inspecting the works or any part thereof as required under Para 4.28 of tender 

document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of RailTel or any 

person on his or on their behalf in relation to the execution of this or any other 

contract with the RailTel, 

(xii) At any time after the tender relating to the contract has been signed and submitted 

by the contractor, being a partnership firm admit as one of its partners or employ 

under it or being an incorporated company elect or nominate or allow to act as one 

of its directors or employ under it in any capacity whatsoever any retired engineer 

of the gazetted rank or any other retired gazetted officer working before his 

retirement, whether in the executive or administrative capacity, or whether holding 

any pensionable post or not, in the Engineering Department of the Railways for the 

time being owned and administered by the President of India before the expiry of 

two years from the date of retirement from the said service of such Engineer or 

Officer unless such Engineer or Officer has obtained permission from the President 

of India or any officer duly authorized by him in this behalf to become a partner or 

a director or to take employment under the contract as the case may be, or 
 

(B)     Fail to give at time of submitting the said tender: 
 

(a)  The correct information as to the date of retirement of such retired engineer or 

retired officer from the said service, or as to whether any such retired engineer or 

retired officer was under the employment of the contractor at the time of submitting 

the said tender, or 

(b)  The correct information as to such engineers or officers obtaining permission to 

take employment under the contractor, or 

(c)  Being a partnership firm the correct information as to, whether any of its partners 

was such a retired engineer or retired officer, or 

(d)  Being an incorporated company, the correct information as to, whether any of its 

directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at the time 

of submitting the said tender the fact of his being such a retired engineer or a retired 

officer or make at the time of submitting the said tender a wrong statement in 

relation to his obtaining permission to take the contract or if the contractor be a 

partnership firm or an incorporated company to be a partner of director of such firm 

or company as the case may be or to seek employment under the contractor. Then 

and in any of these said clauses, the Engineer on behalf of the RailTel may serve the 

Contractor with a notice in writing to that effect and if the Contractor does not, 

within 7 days after the delivery to him of such notice, proceed to make good his 

default in so far as the same is capable of being made good and carry on the work or 

comply with such directions as aforesaid to the entire satisfaction of the Engineer, 

the RailTel shall be entitled after giving 48 hours notice in writing under the hand 

of the Engineer to rescind the contract as a whole or in part or parts ( as may be 

specified in such notice) and adopt either or both the following courses: A final 

termination notice will be issued by RailTel after expiry of 48 hrs notice. 

 

4.62.2  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 
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In the event of any or several of the courses, referred in Para 4.62.1 of tender document 

above, being adopted: 
 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 

commitments or made any advances on account of or with a view to the execution 

of the works or the performance of the contract and Contractor shall not be entitled 

to recover or be paid any sum for any works thereto not actually performed under 

the contract, unless or until the Engineer shall have certified the performance of 

such work and the value payable in respect thereof and the Contractor shall only be 

entitled to be paid the value so certified.  

(b)  The Engineer or Engineer’s Representative shall be entitled to take possession of 

any materials, tools, implements, machinery or buildings on the works or on the 

property on which these are being or ought to have been executed, and to retain the 

(employ the same) in the further execution of the works or any part thereof until the 

completion of the works without the Contractor being entitled to any compensation 

for the use and employment thereof or for wear and tear or destruction thereof. 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor 

fix and determine expert or by or after reference to the parties or after such 

investigation or enquiries as he may consider fit to make or institute and shall 

certify what amount (if any ) has at the time of termination of the contract been 

reasonably earned by or would reasonably accrue to the Contractor in respect of the 

work then actually done by him under the contract what was the value of any 

unused or partially used materials, any constructional plants and any temporary 

works upon the site. The legitimate amount due to the contractor after making 

necessary deductions and certified by the Engineer should be released 

expeditiously. 

 

4.63 Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the 

progress of the work or after its completion and whether before or after the 

determination of the contract shall be referred by the contractor to the RailTel and the 

RailTel shall be 120 days receipt of the Contractor’s representation make and notify 

decisions on all matters referred to by the contractor in writing provided that matters 

for which provision has been made in Para 4.8, 4.18, 4.22.5,4.29, 4.43.2,4.45(a), 4.55, 

4.55.1(5), 4.57,4.61.1, 4.61.2 and 4.62.1(A) of General Condition of Contract or in any 

clause of the Special Conditions of the Contract shall be deemed as ‘excepted matters’ 

and decisions of the RailTel’s authority, thereon shall be final and binding on the 

contractor provided further that ‘excepted matters’ shall stand specifically excluded 

from the purview of the arbitration clause and not be referred to arbitration. 

 

4.64 SETTLEMENT OF DISPUTE AND ARBITRATION 
 

4.64.1  Any dispute or difference whatsoever arising between the parties out of or relating to 

the construction, meaning, scope, operation or effect of this contract or the validity or 

the breach thereof shall be settled by a sole arbitrator in accordance with provisions 

contained in Arbitration and Conciliation Act, 1996 as amended and the award made in 

pursuance thereof shall be binding on the parties. The venue of such arbitration or 

proceedings thereof shall be New Delhi.  
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4.64.2  All arbitration proceedings shall be conducted in English. Resources against any 

Arbitral award so rendered may be entered into court having jurisdiction or application 

may be made to such court for the order of enforcement as the case may be. 

4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is 

uptoRs. 10 Lakhs. The arbitrator will be appointed by the Managing Director of 

RailTel Corporation of India Ltd. If the value of claim or amount under dispute is more 

than Rs. 10 Lakhs, the matter shall be referred to the adjudication of arbitral council. 

Chairman cum Managing Director/RailTel shall furnish a panel of three names to the 

contractor, out of which the contractor will recommend one name to be his nominee 

and then Chairman cum Managing Director/RailTel shall appoint out of the panel, one 

name as RailTel’s nominee and these two arbitrators with mutual consent appoint a 

third arbitrator who shall act as deciding. The award of the sole arbitrator or the 

Arbitral council, as the case may be, shall be final and binding on both the parties, i.e. 

Contractor and RailTel Corporation of India Ltd.  

4.64.4  Each of the parties agree that no withstanding that the matter may be referred to 

Arbitrator as provided therein, the parties shall nevertheless pending the resolution of 

the controversy or disagreement continue to fulfill their obligation under this 

Agreement so far as they are reasonably able to do so. 

 

**** 
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CHAPTER ­ 5 

SPECIAL CONDITIONS OF CONTRACT 

 

Para    Subject   

 

5.1 Tender Document 

5.2 Agreement  

5.3 Security Deposit  

5.4 Contractor's Office & Stores depot 

5.5     Use of Railway Land 

5.6 Program of work. 

5.7  Competent Supervisors 

5.8  Stores to be supplied by RailTel 

5.9   Engagement of Qualified Engineer 

5.10   TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

5.11 STORES TO BE SUPPLIED BY CONTRACTOR 

5.12 Supply of Technical Literatures, Documentation Drawings, Instruction Book & 

Completion Plan etc.  

5.13 Spares  

5.14 Long term availability of spares & System support 

5.15 Quality Assurance 

5.16 Not used 

5.17 Inspection of Materials 

5.18 Inspection of Works  

5.19 Quantum of work and variation in Quantities 

5.20 Not used 

5.21 Subletting and Assignment 

5.22 Execution of Works 

5.23     Not used 

5.24 Maintenance of Works 

5.25 Clearance of Site 

5.26 Provisional Acceptance Certificate (PAC) 

5.27     Maintenance of work till issue of Last PAC 

5.28    Final Acceptance Certificate (FAC) 

5.29    Warranty 
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5.30    Training 

5.31    Infringement of Patents 

5.32    License as per Govt. of India Contract Labour Act 

5.33    Defaults and Delays 

5.34    Loss Sustained Due to Default and Delay 

5.35    Penalty for Delay in Completion 

5.36    Adherence of time schedule 

5.37    Contractors liabilities for Costs and Damages 

5.38    Prices 

5.39    Measurement of Works 

5.40    Terms of Payments 

5.41    Final Payment 

5.42    Final Settlement 

5.43    Certificate for CENVAT BENEFITS on bills 

5.44    Deductions from On Account Payment Bills 

5.45    Taxes 

5.46 Mobilization Advance 

5.47    Insurance 

5.48    Force Majeure Clause 

5.49    Settlement of dispute and Arbitration. 
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SPECIAL CONDITIONS OF CONTRACT 
 

5.1 TENDER DOCUMENTS 

 

5.1.1    The goods and services required, bidding procedure and contract terms are prescribed in 

the tender documents. The set of tender documents issued for the purpose of bidding 

includes following together with any addendum and corrigendum thereto.  
 

5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract awarded to  the  

Tenderer, the various works  coming  under  the  purview of the contract shall  be  

governed  by  tender  documents  mentioned above.  
 

5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  submitted  along 

with the  tender shall be deemed to be a part of the Contract  to such extent only  as  have 

been explicitly accepted by the RailTel . 

 

5.2 AGREEMENT 

5.2.1   The successful Tenderer  shall within 15 days after having been called upon by notice to 

do so be bound to execute an agreement based  on accepted rates and conditions, in such 

form as the RailTel may prescribe, and lodge the same with the RailTel  together with the 

conditions of contract, specifications and Schedule Of Requirements referred  to  therein 

duly completed. The form for agreement  is included in , Chapter ­  6   ( Form No.3). 
 

5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract 

documents as herein before provided RailTel may determine that such tenderer has 

abandoned the contract and thereupon his tender and the acceptance thereof shall be 

treated and RailTel shall be entitled to forfeit the full amount of the Earnest Money and to 

recover the liquidated damage for such default. 

 

5.3  SECURITY DEPOSIT    

 Refer para 4.16 of chapter-4. 

  

5.4 CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10(ten) days of issue of letter of acceptance of tender 

establish an office and store  depot at a  convenient place for receiving and   storing 

equipments and materials and progressing field work expeditiously in consultation and 

with the approval of the purchaser's  Engineer. He shall intimate the address thereof to 

which all correspondence should be sent. Any communication sent to the contractor by 

post at his said address shall be deemed to have reached the contractor duly and in time.   

Important documents shall be sent by Registered post.  

 

5.5      USE OF RAILWAY LAND : 

Use of Railway land required by the Contractor for construction of temporary  offices, 

quarter(s), hutments etc. for the staff and for storing materials etc. will be  permitted to 

him/them subject to approval by Railways, if available at the charges prescribed by the 

Railways. The land will be restored to Railways by the Contractor(s) in the same 

condition as when taken over or in vacant condition as desired by the Engineer after 

completion of the work or at any earlier day as specified by the Engineer. Failure to do so 

will make the Contractor(s) liable to pay the cost incurred by the Railway for getting 

possession of land.  
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5.6 PROGRAMME OF WORK 

5.6.1    Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26. 

 

5.6.2 The contractor will program his work in such a manner so as not to interfere in the 

working and movement of traffic. 

 

5.7 COMPETENT SUPERVISORS         

 Refer Para 4.26 . 

 

5.8 STORES TO BE SUPPLIED BY RAILTEL. 

Refer Para  1.17. 

 

5.9 ENGAGEMENT OF QUALIFIED ENGINEER: 

 Not used. 
 

5.10 TEST &MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

5.10.1  Special tools & instruments required for installation and commissioning of the work as 

detailed in preamble shall be arranged by contractor at his own cost.  

 

5.10.2  All tests and measuring instruments and other arrangements required for carrying out all 

the acceptance tests etc shall be provided by the contractor at his own cost.  

 

5.11 STORES TO BE SUPPLIED BY CONTRACTOR 

 Refer  Para  1.18   

 

5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, 

INSTRUCTION BOOK & COMPLETION PLANS ETC. 

5.12.1 The contractor shall supply complete documentation in Electronic form and Hard 

Copies. One set of tracings with 3 sets of prints for cable route plans drawn in CAD 

giving complete details. Necessary corrections as desired  shall be done and final 

tracings should get approved. After completion of work, the As built drawings shall be 

made indicating OFF sets from center of nearest Railway track and all protective works. 

The offsets, route markers, joint & coupler’s locations shall also be pointed out on OHE 

mast& any other landmark as per EIC. 3 sets of tracings & six sets of prints along with 3 

CDs of as built drawings shall be supplied. 

 

5.12.2 The contractor shall also submit the drawings of protective works like 

bridges/HDD/track, or Road crossing , LC gate, ROB, RUB , joint pits etc. proposed and 

being executed at site for approval of RailTel /Railways. 

 

The cable route plan should also contain information regarding important chainages 

from relevant land mark ,location of jointing chambers, pull through chambers, culverts 

bridges etc RCC and GI Locations, locations of road crossing/track crossings preferably 

from two independent reference points. 

 

5.13      SPARES 

Deleted. 

 

5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 

 Deleted. 

5.15 QUALITY ASSURANCE  
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 All the materials supplied are technically inspected and accepted by purchase’s 

representatives. In the event of RailTel waving off the inspection, the quality assurance 

department of the manufacturer shall carry out all the tests as per the specification and 

issue a certificate indicating clearly the test results and the adherence to the technical 

specifications. This is without prejudice to the purchaser’s right to accept or reject the 

supplies if not found in conformity to its requirement. 

 

5.16 Not used 

 

5.17       INSPECTION OF MATERIALS 
 

5.17.1    All equipments, materials, fittings and components supplied by the contractor are 

required to be inspected as per the codes and specifications by the purchaser or   his 

representative before accepting the delivery. 
 

5.17.2     A. The materials which are procured from RDSO approved firms with RDSO 

specification   and if the cost of the material is over Rs. 1 Lakh, the inspection shall be 

carried out by RDSO. Inspection in respect of order below Rs. 1 Lakh will be got done 

by Consignee. 
 

B. Inspection of G.I.Pipe shall be carried out by RITES if the cost of it is over Rs. 5 

Lakhs. Inspection in respect of order below Rs. 5 Lakh will be got done by Consignee. 
 

5.17.3    All materials shall be procured from the manufacturers of repute/their authorized 

dealers. Such materials are to be accepted by the Engineer. The contractor may be 

required to produce test certificate from the manufacturer wherever called for by the 

Engineer. 
 

5.17.4 The inspection charges, if any, payable to the purchaser’s representative for carrying out 

the inspection shall be borne by the purchaser. However contractor shall pay the 

inspection charges to the purchaser’s representative/agency for carrying out the 

inspection. Reimbursed will be done by RailTel later based on submission of claim 

along with documentary proof by contractor as per actual Inspection Charges paid.   
            
5.17.5    The cost of equipment and materials, all tests and / or analysis performed for inspection 

shall be borne by the contractor. 
 

5.17.6     Following items shall be inspected by Consignee/Authorized representative. 
 

 

Sr.No Description of Item Inspection Agency 

1 

G.I. Pipe ‘Class B’ /Medium with 

fittings and other required material as 

per specn. No. IS 1239 (part II) with 

latest amendments, if any. 

By ‘RITES’, if the cost of material above 05 

lakhs otherwise it will be done by consignee 

/ Authorized representative of RailTel 

2 OFC 

By ‘RDSO’, if the cost of material above 01 

lakh otherwise it will be done  by consignee 

/ Authorized representative of RailTel 

3 HDPE Duct 

By ‘RDSO’, if the cost of material above 01 

lakh otherwise it will be done  by consignee 

/ Authorized representative of RailTel 

                  All other materials “Except” mentioned above shall be inspected by the Consignee 
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5.17.7       Items of SOR shall be inspected by Authorized representative of RailTel. 

 

5.18     INSPECTION OF WORKS 
 

 Method of measurements:  

The measurement of the work shall be done for activity wise as and when the item of 

work is ready for measurement. The methods of measurements of various items are 

enumerated as under:  

 

Measurement of depth of trenches:  

The cable routes of one sub-section shall be divided into a number of segments each of 

maximum 200 meters length bounded by identifiable landmarks like OHE 

mast/Chainages etc at both the ends of the segments. If landmarks are not available, 

length of segment may be maintained at 200 meters. The measurement of depth shall 

be recorded at each Point Of Measurement (POM) in the site register in meters in the 

multiples of 5 cms. For example 97 cms will be recorded as 95 cms and 103 cms as 

105 cms. The points of measurements shall be at a distance of 10 meters starting from 

0 (Zero) Meter, For example, if the length of segment is 75 meters, the POM shall be 

at 0 M. 10 M, 20 M, 30 M, 40 M, 50 M, 60 M, 70 M. The last POM shall be at 75th M 

to be recorded against residual POM. Payment shall be made to contractor for a full 

section 200 meters only i.e. if GI/DWC/RCC Pipes laying, rope pulling, refilling of 

trench and fixing and concreting of Route marker is complete in all respect. 

Incomplete or unfinished sections will be recorded in site register, but the final 

recording in the measurement book and payment shall be released only when section is 

certified to be complete in all respect by the site in charge. If water drain or road gutter 

encountered along the road the depth shall be measured from the top surface of the 

water drain or road gutter. However, payment will not be made for the undug portion 

in the water drain or road gutter. The efforts required to excavate trenches is not 

proportionate especially with reference to depth. Therefore, normally the workers tend 

to dig shallow trenches. As standard depth of the trench is important for future life and 

protection of cables, this tendency has to be discouraged. In order to encourage the 

contractor to achieve best possible depth in the face of site constraints, the following 

scale of payment shall be applied for digging trenches of lesser depths, subjects to 

condition that relaxation has been granted by the competent authority for lesser depths. 

Measurement of depth of trenches & payment details on pro-rata basis:  
 

i. For non-rocky soil: 
 

For lesser depth, Trenching will be done as per instruction of EIC and penalty 

will be imposed as below: 
 

Penalty for Less Depth (Rs.) = [(1.2-Achieved Depth)/1.2]*0.48*Accepted 

Rate*Qty of Less Depth 
 

ii. For rocky soil: 
 

For lesser depth, Trenching will be done as per instruction of EIC and penalty 

will be imposed as below: 
 

 

Penalty for Less Depth (Rs.) = [(0.6-Achieved Depth)/0.6]*0.48*Accepted 

Rate*Qty of Less Depth 
 

Execution Multiplying Factor of Rate=0.48 
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Note: This Rate is applicable only where Underground OFC laying is possible. 

The EIC has to approve such exceptions with reasons for non achieving the 

desired depth. 
 

Measurement of Lengths and profiles of strata and protection: - The 

measurements of length of trenches are on running meter basis, irrespective of type of 

soil encountered while digging. The type of protection provided (item code-wise) in a 

segment shall be recorded in the site register in the sheet provided for this purpose. 

 

Measurement of length of cable: - The length of cables laid in trenches, through 

pipes and through ducts shall be measured by use of RODO Meter/Measuring Tape. 

The length should be cross verified with the marking of lengths on the cables. The 

lengths shall be recorded in sheet provided in the site register. 
 

Measurement of other items: - The measurement/numerical details of other items 

shall be recorded in the sheets provided for respective items viz. 
 

➢ Digging of joint pit and preparation of joint chambers along with its Pre Cast RCC 

type. 

➢ Fixing, Painting and sign writing of route/joint marker. 

➢ Termination of Cable in equipment room and no. of joints. 
 

The contractor shall sign all the measurement recorded in the site register. The final 

measurement recorded in the Measurement Book, and signed by the contractor which 

will consider this as an acceptance. In case contractor fails to attend at the 

measurements or fails to countersign or to record the difference within a week, than in 

any such events the measurements taken by Engineering-In-Charge or by the 

subordinate as the case may be shall be final and binding on the contractor and the 

contractor shall have no right to dispute the same. 
 

The Engineer-in-charge before passing the bill for sections covered by each set of 

measurement may carry out test check by re-opening trench at as many locations as 

necessary as specified in document ‘procedures for underground cable construction’ 

and bills will be passed only when he is personally satisfied of the correctness of 

entries in the “Measurement Book” and also when he is satisfied of other aspects of the 

work as per the terms of the contract. The contractor shall provide the necessary 

assistance of labour for reopening of trench for test check. Separate payment shall not 

be made to the contractor for excavation of such test checks; however such test pits 

shall not be more than 10% of the cable laying work. Measurement of the work of 

cable pulling through pipe/duct will be taken equal to the length of the pipe/duct 

through which the cable has been pulled and not the total length of the cable pulled 

through pipe/duct. 
 

5.19 QUANTUM OF WORK AND VARIATION IN QUANTITIES       

5.19.1 Modification to contract to be in writing: In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor 

and no work shall proceed under such modifications until this has been done. Any 

verbal or written arrangement abandoning, modifying, extending, reducing or 

supplementing the contract or any of the terms thereof shall be deemed conditional and 

shall not be binding on the RailTel unless and until the same is incorporated in a 

formal instrument and signed by the RailTel and the Contractor, and till then the 
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RailTel shall have the right to repudiate such arrangements. 
  

5.19.2    Powers of modification to contract : The Engineer on behalf of the RailTel shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make 

any alterations in their design, character position, site, quantities, dimensions or in the 

method of their execution or in the combination and use of materials for the execution 

thereof or to order any additional work to be done or any works not to be done and the 

contractor will not be entitled to any compensation for any increase/reduction in the 

quantities of work but will be paid only for the actual amount of work done and for 

approved materials supplied against a specific order. 
 

(i)      Unless otherwise specified in the special conditions of the contract, the 

accepted variation in quantity of each individual item of the contract would be 

up to 25% of the quantity originally contracted, except in case of foundation 

work. The contractor shall be bound to carry out the work at the agreed rates 

and shall not be entitled to any claim or any compensation whatsoever up to 

the limit of 25% variation in quantity of individual item of works. 
 

(ii)   Quantities operated in excess of 125% of the agreement quantity of the 

concerned  item shall be paid 98% of the rate awarded for that item in this 

tender. 
 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement 

quantity of the concerned item shall be paid at 96% of the rate awarded for that 

item in this tender. 
 

(iv)   Variation in quantities of individual items beyond 150% will be executed 

through fresh tenders or by negotiating with the existing contractor with 

finance concurrence and approval of competent authority. 
 

(v)      The contract signing authority can decrease the items up to 25% of individual 

item without finance concurrence. 
 

(vi)   For decrease beyond 25% for individual items, finance concurrence and 

approval of competent authority shall be taken after obtaining “No Claim 

Certificate” from the contractor.  
 

 (vii)     In case of earthwork, the variation limit of 25% shall apply to the gross 

quantity of earth work and variation in the quantities of individual 

classifications of soil shall not be subject to this limit. 
 

5.19.2.3 Valuation of variations :- The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (5.19.2) of this clause shall in no 

degree affect the validity of the contract but shall be performed by the Contractor as 

provided therein and be subject to the same conditions, stipulations and obligations as 

if they had been originally and expressively included and provided for in the  

specifications and drawings and the amounts to be paid therefore shall be calculated in 

accordance with the accepted schedule of rates. 

 

NOTE :1   Handling vitiation during Variation in Contract Quantities: 

1.  Handling Vitiation during Variation in Contract Quantities In the contract, as a 

result of variations, a contract shall be considered “vitiated” only when, the 

following percentage variation in contract value between tenderers are noticed to 
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have been exceeded. 
 

Sr. 

No 
Value of contract 

Percentage difference between present 

contractor and new   L-1 as a result of 

variation. (Percentage shall be 

calculated with base as the revised 

contract quantities multiplied by the 

rates of the present contractor) 

1 
Small value contracts (Tender 

value less than Rs. 50 Lakhs) 
10 

2 

Other than small value contracts 

(Tender value equal to or more 

than Rs. 50 Lakhs) 

5 

 

1.1      When the percentage difference between present Contractor and new L-1 is noticed 

as becoming beyond the values specified above, the following action shall be 

taken. 

 It should be immediately examined whether it is practicable to bring in a new 

agency to carry out the extra quantity of work keeping in view the progress of the 

work in accordance with the original contract and the nature and lay-out of the 

work. If it is found that there will be no serious practical  difficulty  in meeting the 

additional quantity of work done by another agency, then fresh tenders for the 

extra quantity may be Invited otherwise negotiating the rate with the existing 

contractor for arriving at a reasonable rate for the additional quantities of work, 

may be adopted. 

 

1.2      The above shall be regulated as under: 

a)  The case shall be decided by the tender accepting authority (competent for the 

revised quantity) and shall not be treated as a case of single Tender. 

b)   Executives while executing the work shall make all efforts to ensure that no 

vitiation takes place in normal circumstances, vitiation should be an exception 

rather than a routine affair. Efforts should be made to invite bids on the basis of 

percentage above/below/at par. 

c)   Vitiation should always be computed with respect to the items, rates, quantities and 

conditions as available at the time of Tender Opening and subsequent 

changes/additions by way of new items will not be counted for computing 

vitiation. 

 

2.     System of Verification of Tenderers credentials:  
 

2.1     The tenderer shall submit along with the tender document, documents in support of 

his/their claim to fulfill the eligibility criteria as mentioned in the tender 

document. Each page of the copy of documents/certificates in support of 

credentials, submitted by the tenderer, shall be self-attested/digitally signed by the 

tenderer or authorized representative of the tendering firm. Self-attestation shall 

include signature, stamp and date (on each page). Only those documents which are 

declared explicitly by the tenderer as “documents Supporting the claim of 

qualifying the laid down eligibility criteria", will be considered for evaluating 

his/their tender. 
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2.2   “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper 

stating that they are not liable to the disqualified and all their 

statements/documents submitted along with bid are true and factual. Standard 

format of the affidavit to be submitted by the bidder is enclosed as Form 15. 

 Non submission of an affidavit by the bidder shall result in summary rejection of 

his/their bid. And it shall be mandatorily incumbent upon the tenderer to Identify, 

state and submit the supporting documents duly self-attested by which they/he Is 

qualifying the Qualifying Criteria mentioned In the Tender Document. It will not 

be obligatory on the part of the RailTel to scrutinize beyond the submitted 

document of tenderer as far as his qualification for the tender is concerned” 

With the submission of the affidavit as mentioned above, the practice of 

verification of tenderer’s documents by the RailTel may be dispensed with 

Following clause may also be added to the Instruction to Bidders. 

a)  The RailTel reserves the right to verify all statements, Information and 

document submitted by the bidder in his tender offer, and the bidder shall, 

when so required by the RailTel, make available all such Information, 

evidence and document as  may be necessary for such verification. Any such 

verification or lack of such verification, by the RailTel shall not relieve the 

bidder of its obligations or liabilities here under nor will it affect any right of 

the RailTel there under. 

b)  In case of any wrong information submitted by the tenderer, the contract shall 

be terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) 

and Security Deposit (SD) of contract forfeited and agency barred for doing 

business on entire RailTel for 05 (Five) years. 

 

5.20 Not used 

 

5.21 SUBLETTING AND ASSIGNMENT  

5.21.1    The contractor may sublet a part of the work under this contract and enter into contract 

with suppliers for supply of materials. The credentials of subcontractors shall be 

subjected to scrutiny and approval of RailTel. 

 

5.21.2    The contractor shall arrange for effective supervision of sub contractor’s work and 

remain solely responsible for materials supplied and for works carried out on his behalf 

by the sub-contractor.   

 

5.22        EXECUTION OF WORK 

All the works shall be executed in strict conformity to the provisions of the  contract 

document and with such explanatory detailed drawings, specifications and  instructions  

as may be approved from time to time based  on detailed design and engineering carried 

out by contractor in line with requirements as per  contract  document.  The  contractor 

shall  be  responsible for ensuring that the work throughout are executed  in the  most 

substantial, proper and workman like manner with  the quality  of material and 

workmanship in strict  accordance with  the  specifications and as per sound industrial 

practices and to the entire satisfaction of the RailTel. Contractor shall deploy multiple 

teams at various sections to execute work simultaneously and completion of all 

work in stipulated due timeline. 

 

5.23 Not used 
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5.24 MAINTENANCE OF WORKS 

The contractor shall at all times during the progress and continuance of the  works and 

also for the period of maintenance specified in the tender form and after the  date of 

passing of the certificate of completion by  the RailTel 's representative or  any other 

earlier date subsequent to the completion of the works that may be  fixed by RailTel 's 

representative be responsible for  and  effectively  maintain and uphold  in good, 

substantial,  sound and perfect condition all and every part of  the works and shall 

make good from time to time and at all times, as often as the  RailTel 's  representative 

shall require, any damage or defect that may, during  the  above period, arise in or be 

discovered or be in any way connected with the works provided that such damage or 

defect is not directly caused by errors in the  contract  documents, act of providence or 

insurrection or civil riot and the contractor shall be liable for and shall pay and  make  

good to the RailTel  or other  persons legally entitled thereto whenever required by the 

RailTel 's  representative  so to do, all losses, damages, costs and expenses  they  or 

any of them may incur or be put  or  be liable  to, by reason or inconsequence of the  

operations  of the contractor or his failure in any respect.  

 

5.25 CLEARANCE OF SITE 

At  the end  of the work  at  each  location the Contractor shall  as a part of  his   

Contractual   obligation leave  the area completely neat and clean. 

 

5.26 PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 

5.26.1    Immediately  after  the  completion of the  work of whole section or after completion 

of work in Zonal Railways/division of sub-section decided by the engineer, the 

contractor  shall  certify  and advise  the  RCIL  in writing that the installation is (i) 

complete (ii)  ready for  satisfactory  commercial service and (iii)  ready  to be handed  

over.   

 

5.26.2  The test   or tests specified in Technical supplement (chapter 7) will be conducted 

jointly by RCIL and contractor as soon as possible after receipt of advice of 

completion of one sub ­ section by RailTel  from  the contractor.  The test schedule 

shall be finalized by mutual discussion between the contractor and M/s RailTel 

Corporation of India Limited, Mumbai. Any   component, modules, sub assemblies or 

equipment, losses in OFC  failing during the commissioning test shall be 

replaced/repaired   free of cost by tenderer. 

 

5.26.3 Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for  

successful  commissioning  of  each subsection covering all materials and services  

included  in the Schedule of works after the final acceptance test  as  per  the approved 

test procedures have been completed  and the performance has been found to meet the 

specifications.  PAC shall not be held up for want of minor deficiency which shall be 

attended by the contractor within reasonable time to the satisfaction of Engineer. 

RailTel’s decision in this respect shall be final.  The Provisional Acceptance 

Certificate shall be signed by both the parties.   

 

5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 

5.27.1  After the work has been completed & placed in service and Provisional Acceptance 

certificate issued by Purchaser’s Engineer, the contractor shall be responsible for 

proper maintenance supervision of the work for a period of twelve months from the 

date of PAC. 
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 For this purpose he shall prepare a maintenance plan and make available the services 

of qualified maintenance engineer stationed at the location approved by Purchaser’s 

Engineer who will guide and supervise the work of RailTel maintenance staff. The 

maintenance engineer of the tenderer will visit the total installation at least once in a 

month. 

 

5.27.2     The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be 

refilled and rammed & trench surface brought to the original. No extra charge shall be 

payable for the same. 

 

5.27.3    During this period of maintenance supervision if any lacuna is noticed in the 

functioning, as a result of any work, the contractor free of cost will rectify the same. 

During such rectification if any faulty equipment/modules need replacement or repair, 

they shall be provided by the contractor from the set of equipment or modules that the 

contractor should bring to the site of installation in addition to all the materials to be 

supplied against this contract. Use of spare modules covered under the Schedule of 

material of this tender shall not be permitted to be used during installation, 

commissioning and period of maintenance supervision. 

 

5.27.4 The contractor shall be responsible for proper maintenance of the work at his own cost 

until PAC for last completed sub-section is issued and work of whole section is 

completed. During this period, the tenderer shall have to attend any fiber cut etc. which 

takes place. 

 

5.28 FINAL ACCEPTANCE CERTIFICATE (FAC) 

5.28.1     The final acceptance of the works completed in the whole section shall take effect 

from the date of expiry  of  the  period of warranty as defined in Para 5.29 i.e. on  

expiry of the  warranty period from the date of issue of last Provisional Acceptance 

Certificates  or  brought into  commercial operation, provided in any case  that  the  

contractor  has complied fully with his obligations  in respect of each item under the  

contract.  

 

5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor and the 

purchaser (subject to Sub  Clause  as  above) shall remain liable for  fulfilment  of  any   

obligation incurred under the provision of  the  contract  prior  to the issue of Final 

Acceptance Certificate  which  remains unperformed at the time such certificate is 

issued  and  for  determining  the  nature  and  extent  of   such   obligation the contract 

shall be deemed to remain in force   between the parties hereto. 

 

5.29 WARRANTY 

  5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed against the 

defects for a period of  12  months  from  the  date  of   issue  of  Provisional  

Acceptance  Certificate for last completed sub section( issue of last PAC).  The 

contractor shall   provide comprehensive   warranty maintenance for   all   the items 

supplied by him against this tender. 

 

5.29.2    Contractor will ensure availability of adequate spares for providing replacement of 

faulty   material , items during the warranty. 

 

5.29.3    If any equipment/material supplied by the contractor becomes defective during the 

warranty, the same shall be replaced by the contractor and total cost of such replacement 
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shall be borne by the contractor. The replaced material will also be guaranteed for the 

remaining period of original warranty. 
 

5.30 Training 

5.30.1     Deleted 
 

5.30.2  The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the 

project. 
                                

5.31 INFRINGEMENT OF PATENTS: 

(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, 

processes or patterns in fulfilling  his  contract without prior consent in writing  of  

the  owner  of such patents, drawings, patterns  or  trademarks  except where these 

are specified by the  Purchaser  himself.   Royalties where payable for the use of 

such patented processes, registered drawings or patterns shall be borne exclusively 

by the Contractor.   The Contractor shall advise the Purchaser of any proprietary 

rights that may exist on such processes, drawings or patterns which he may use of 

his own accord. 
 

(b)     In the case of patents taken out by the Contractor of  the  drawings  or  patterns  

registered by  him  or  of  those   patents,  drawings  or  patterns  for  which  he  

holds  a  license,  the signing of the contract automatically  gives  the  Purchaser  

the   right  to  repair  by  himself   the  purchased articles covered by  the patent or 

by any person or  body chosen by him and to obtain from any  sources  he desires  

the component parts required by him for carrying  out   the  repair  work.  In the 

event of  infringement  of  any    patent  rights  due to above action of the  

Purchaser  he  shall be entitled to claim damages from the Contractor  on the 

grounds of any loss of any nature which he may  suffer  e.g. in the case of 

attachment because of counterfeiting.   
 

5.32 LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  

of  India  Contract  Labour (Regulation  and  Abolition)  Act,  1978   with   latest  

amendments, if any. They shall not be allowed to undertake   or  execute  any  work 

through  contract  Labour    except  under  and in  accordance  with a license  issued   

under  the  said  Act  in  that   behalf   by   the   authorized licensing  Officer. 
 

5.33   DEFAULTS AND DELAYS        

The Contractor shall execute the work with due diligence and expedition, keeping to the 

approved time schedule.  Should he refuse or neglect  to comply with any reasonable  

orders given  to   him  in  writing  by  the Purchaser's  Engineers in connection  with the 

work or contravene  the  provision of  the   Contract or the  progress of work lags  

persistently behind  the time schedule due to his neglect,  the Purchaser  shall   be at  

liberty to  give seven days   notice in writing to the Contractor requiring  him to make  

good  the  neglect   or   contravention complained  of and  should  the   Contractor   fail  

to   comply    with   the  requisitions made in the  notice within seven days from  the 

receipt  thereof, it shall be lawful for the purchaser  to take the work wholly or in part 

out of the Contractor's hands without  any  further reference and get the work  or   any 

part thereof, as the case may be, completed by   other  agencies at  the   expense  of  the   

Contractor   without   prejudice to any other right or remedy  of  the Purchaser. 

 

5.34 LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS        
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 In the  event  of any loss to  the  purchaser  on account  of execution and/or completion 

of the work   or  any  part  thereof  by  agencies  other than the contractor, in terms   of 

Para 5.33 of the tender document,   the  contractor  shall be liable to reimburse  the loss 

to  purchaser  without  prejudice   to the  other   rights and remedies of the purchaser 

and the reimbursement   in full or in part, as  the case  may be, shall be met at  the 

option of the purchaser form out of all or any  of the following sources via : 
 

(a)  i) Any amount due and payable to the  contractor by  the  purchaser  on  any  

account whatsoever; 

 ii) The Contractor's   security   deposit in the hands of the purchaser as far as   

available, and; 

iii) Any   other assets whatsoever of the contractor; 
 

(b) In the event of re-imbursement from out of sources (I) and/or (ii) above mentioned, 

the purchaser shall have the right of appropriation sue motto. 

 

5.35 PENALTY FOR DELAY IN COMPLETION 

5.35.1   The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed not later than the date(s) as specified in the contract. If the contractor fails to 

complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor 

for further extension of time (Performa Annex. II) as the Engineer may decide. On such 

extension the RailTel will be entitled without prejudice to any other right and remedy 

available on that behalf, to recover from the contractor as agreed damages and not by 

way of penalty a sum equivalent to ½ of 1% of the contract value of the works for each 

week or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under this 

condition, shall not exceed the under noted percentage value or of the total value of the 

item or groups of items of work for which a separate distinct completion period is 

specified in the contract. 

(i) For contract value up to Rs. 2 lacs 10 % of the value of the contract. 

    (ii)   For contract value above Rs. 2 lacs 
10% of the 1st 2 lakh and 5 % of the 

balance 

   (iii)The competent authority while  

granting extension of currency of the 

contract may also levy token penalty as 

deemed fit based on the merit of case.         

 

 

Provided further, that if the RailTel is not satisfied that the works can be completed by 

the Contractor and in the event of failure on the part of the contractor to complete the 

work within further extension of time allowed as aforesaid, the RailTel shall be entitled 

without prejudice to any other right or remedy available in that behalf; to appropriate the 

contractor's security deposit and rescind the contract under 49 of these conditions, 

whether or not actual damage is caused by such default. 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_17


                                                       रेलटेल/प.के्ष./ई-निविदा/खु.नि./2025-26/ओ एंड एम/शिफ्टंग/01 

                                                                                              RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01     
 

Page 80 of 166 

 

5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the existing 

underground facilities of third parties: - 
 

(a)  During excavation of trench utmost care is to be taken by the contractor so that the 

existing underground cables are not damaged or cut. In-case any damage/cut is done 

to the existing cables, a penalty as per the schedule given below willbe charged 

from the contractor or the amount will be deducted from his running bills as per 

Railway Board’s Telecom Circular No.17/2013:- 
 

 

Size of existing UG/ OFC cut/ damaged Amount of penalty per cut/ damage 

Only Quad cable and signaling cable Rs. 1.0 Lakhs (Rs. One lakh only) 

Only OFC 
Rs. 1.25 Lakhs (Rs. One lakh & twenty 

five thousand only) 

Both OFC & Quad 
Rs. 1.50 Lakhs (Rs. One lakh & fifty 

thousand only) 

Electrical cable Rs. 1.0 Lakhs (Rs. One lakh only) 

 

Besides the above penalty, the contractor shall carry out such repairs for restoration 

of the damaged cable free of charge. The cost of jointing kit shall also be borne by 

the contractor. If contractor fails to repair the damage, the cost of repair (including 

cost of labour & jointing kit) shall be recovered from the contractor. 

 

(b)   Contractor shall either pay to third parties all expenditure incurred for restoring 

services which are damaged by Contractor while carrying out the work or the same 

amount will be deducted from his bills. Such expenditure shall be intimated to 

Contractor either by Engineer-In-Charge or concerned third parties in writing. The 

amount deducted by the Contractor from his bill shall be paid to concerned third 

parties by Engineer-In-Charge. 

 

(c) Engineer-in-charge at his absolute discretion shall reserve the right to reject any bill 

submitted by the Contractor prior to making payment by him to third parties for the 

damages caused or to deduct same amount from his bill. 

 

(d) Penalty to damage stores/materials supplied by the RAILTEL while laying: 

 

The contractor while taking delivery of materials supplied by the RAILTEL at the 

designated place shall thoroughly inspect all items before taking them over. In case 

of execution of the work, if any material is found damaged/working 

unsatisfactorily, then a penalty equivalent to the cost of material + 10% as penalty 

shall be recovered from the contractor’s payments/securities. 

 

(e)  However, contractor will not be penalized for any defect in workmanship of the 

materials, which are directly supplied by RailTel. 

   

5.35.3    If Railways/any other stakeholders of this project imposes any penalty on account of bad 

workmanship or delays, the same shall be charged to the contractor back to back. 

 

5.35.4     Issue of work order (Not Applicable) 



                                                       रेलटेल/प.के्ष./ई-निविदा/खु.नि./2025-26/ओ एंड एम/शिफ्टंग/01 

                                                                                              RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01     
 

Page 81 of 166 

 

 

5.36 ADHERENCE OF TIME SCHEDULE  

5.36.1  Timely completion of the work is the essence of the contract. While delay in   execution 

will attract penalty. 
 

5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  arisen from  any   

cause  which  the Purchaser  may  agree   as being a  reasonable ground for extension of  

time  the  purchaser’s engineer or his representative may   allow   such   additional  time 

as he may in his absolute discretion consider to be reasonably justified by  the   

circumstances of  the case. Such extensions shall be granted, on request from contractor, 

with liquidated damages in the Form No.11.  

 

5.37 CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES 

 Please Refer Para 4.52 of the tender document. 
 

5.38 PRICES 

5.38.1   This tender consists of a percentage bidding system. The estimated prices of each and 

every item of the schedule are indicated in the Schedule of Requirements. The tenderer 

is expected to quote the %age above(+) / below(-) /at PAR the RailTel’s total estimated 

cost indicated in the schedule.  
 

The percentage above/below/at par  finalized for the entire schedule shall be firm and on 

all-inclusive basis (inclusive all incidental charges for transport, loading/ unloading and  

handling  of materials, commission  for  arranging  dispatch  by  rail direct from 

manufacturer's  factory   and   completing   all   necessary   formalities in  this  respect, 

such  as  submission of  forwarding   notes, arranging  placement  of  Wagon,  collection  

of  banker's  charges  for  Bank   guarantee,   Indemnity  Bonds   inclusive   of  cost  of  

Stamp  etc.,  if  any,  levied  by  the   RailTel). 
 

5.38.2    The prices shall include all taxes, GST and levies applicable  on this Contract.  

Therefore, they should quote   their   rate taking into account the rate of   GST on this 

work as livable. It is clarified that required form applicable for this purpose will be 

supplied to the Contractor as applicable in the state where the Contract is being    

executed.  
 

5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning and testing and 

all costs of Administration of   Contract, Insurance  Premium,  Banker's  charges   for  

guarantees, cost  of  storage,   loading-unloading   and  handling of materials and for any 

road transport which the  contractor may use for carriage of materials to his  depot  and 

the site of work. The prices shall include the cost  of   works  and  adjustments  

necessary  to  be  done  by   the  contractor  during  or  after tests  carried  out  by  the  

purchaser. 
 

5.38.4    The rate to be quoted by the Tenderers should take into   account the credit availed on 

imports under the CENVAT scheme. The  tenderer  should give a declaration that any 

set off in respect  of duties on imports as admissible under law is being totally   and  

unconditionally  passed on to the  purchaser  in the price quoted by him (see Para 5.43). 
 

5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. GST  levied by any 

statutory authority, the   purchaser shall make any deduction toward GST if statutorily 

required to do so. The deducted GST shall be remitted to the  concerned    authority  and  
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the  purchaser shall  in no  way  be  responsible   for  any  disputes  between the  tax  

authorities and the contractor in this regard. 

5.38.6    All taxes, duties and levies arising out of the transaction between the contractor and his 

sub-contractor/supplier for this work will be included  in the  rates quoted by the 

contractor  in the  relevant   Schedule. 

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes 

as per Form no 16 annexed with the Tender Document. 
 

5.38.7    Arrangement for permits/license for materials will not be made by   the RailTel   or any 

assistance given. The Contractor will have to make his own arrangement.   
 

5.38.8   As per provision of GST, for all taxable supplies made by the vendor, vendor will issue 

valid tax invoice in accordance with GST Act in order to enable RailTel to avail input 

tax credit. For all the taxable supplies made by the vendor, the vendor shall furnish all 

the details of such taxable supplies in the relevant returns to be filed under GST Act. If 

the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 

expense , interest, penalty as applicable under the GST Act.  

  In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 

applicable interest under the GST act to the credit of purchaser. The same provisions 

shall be applicable in case of credit notes. 
 

5.39 MEASUREMENT OF WORKS 

5.39.1    Refer Para 5.18 of tender document. 
 

5.39.2 MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 

All measurement,  method  of  measurement,  meaning  an  intent of  specifications  

provided by purchaser’s Engineer shall be final and binding.   
 

5.39.3   Measurement of the work for payment will be taken equal to the length of the pipe/duct 

through which the cable has been pulled and not the total length of the cable pulled 

through pipe/duct. 
 

5.40   TERMS OF PAYMENT  

5.40.1.1   On Account Payment:-Ref para 4.46 

5.40.1.2   Rounding off amounts:-Ref para 4.46 

5.40.1.3 On account payments not prejudicial to final settlement: -Refer para 4.46 

5.40.1.4    The vendor should have Registration No. as per provision of GST 

 

5.40.2 Manner of payment: - Ref para 4.46. 
 

5.40.3 Not Applicable 
 

5.40.4       PROGRESS PAYMENT  FOR  EXECUTION OF  WORK  (SCHEDULE  OF 

                 SERVICES) 

5.40.4.1  90% (Ninety percent) of the progress payment for each   OFC Patch/Sub-Section  of  

Schedule  of  Works/Services  shall  be  made after  successful   completion of Supply, 

Installation, Testing and Commissioning (SITC) at various locations, joint  

measurement ,testing and handover to the satisfaction of Engineer. 

5.40.4.2    5% (Five percent) value of the works/services completed shall be made after the issue 

of Provisional Acceptance Certificate. 
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5.40.4.3   Labour Cess shall be deducted from bills as applicable under Liability to pay cess 

under building and other construction workers welfare Act,1996 and deposited in 

relevant state where work is being executed. 

 

5.40.4.4   Documents required for passing the payment:   

1. Measurement Book (MB)  

2. OTDR Reports  

3. Route Diagrams 

4. On Account Sheet jointly Signed   

5. Invoice  

6. Material Inspection Certificate  

7. Copy of Wages report uploaded on Shramikkalyan portal. 

8. Copy of Site Register 

 

5.41 FINAL PAYMENT 

5.41.1  Final payment of 5% (five Percent) of contract value shall be made after issue of Final 

Acceptance Certificate (FAC). 

 

5.41.2   Post Payment Audit: Refer clause 4.51.2 

 

5.42 FINAL SETTLEMENT 

On expiry  of  the  warranty  period  and  issue  of  the  Final Acceptance Certificate   

of the  entire  installations, the security deposit will  be  refunded  to  the  Contractor  

after adjustment of any dues payable by the contractor. 

 

5.43 CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

a) The purchaser will not be responsible for payment of taxes and duties paid by the 

supplier under misapprehensions of law or misclassification and in such cases 

even if the suppliers bill contain an element of tax or duty which is not payable by 

the purchaser, such payment would be disallowed. 
 

b)  The claim for GST, if any, on each bill should be supported by the following 

certificates:- 
 

i) Certified that the amount of `……..claimed as GST in this bill is in 

accordance with the provision of the rules in all respects and the same has 

been actually paid to the GST authorities in respect of the stores covered by 

the bills. 
 

ii) Quarterly certificate to the effect that no refund of GST already reimbursed 

against this contract has been obtained during the quarter ending. In the event 

of any such refund being obtained by the seller, the same should be passed on 

to the purchaser. 
 

iii) Certificate: - The tenderers will have to give the following certificates in their 

offer:-  

    "We hereby declare that in quoting the above price, we have taken into 

effect, the full effect of the duty set-off on ’Central excise and counter 

veiling duties' available under the existing scheme. We further agree to pass 

on such additional duties and set off as may become available in future in 

respect of all the inputs used for the manufacture of the final product, on the 
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date of the supply under scheme, by way of reduction in price and advise the 

purchaser accordingly.” 
 

iv) Payment of GST will be released only after submission of GST to authorities 

and details given in return for GST. 

 

5.44 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

(i) All costs, damages  or  expenses, which RailTel   may  have been paid or  incurred  

which  under  the  provisions of  contract are Contractor's obligations will be 

deducted  by   RailTel    from   progress    payment   Bills/Invoice  of Contractor, as 

and when it is  understood  that such an expense has been incurred or paid for. 

 

(ii) All   such   claims of RailTel shall,  however, be duly supported by appropriate and   

certified vouchers, receipts or explanations as are available to enable the  Contractor 

to identify such claims.     
 

5.45 TAXES 

5.45.1    The Contractor    and all personnel   employed by him shall pay such taxes like Income 

Tax as are payable under statutory laws of India and the Purchaser WILL NOT 

ACCEPT   any liability for the same. 
 

5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and Income Tax 

in force shall be made from the Contractor/Sub-Contractor and the amount so deducted 

may be credited to the Central Government. 
 

5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards 

GST on Works , the same  will  be  deducted and  remitted  to  the  concerned  authority.  
 

5.45.4 Any change in statutory duties/taxes, imposition/removal of any duty taxes shall be to 

RailTel account. 
 

5.45.5 In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/ 

SGST Act, the RCIL shall deduct the applicable GST from his / their bill under RCM 

and deposit the same to concerned Authority. 
 

5.45.6  Any statutory revision/variation in taxes /duties shall be to the RailTel’s account and   

shall be admissible on the production of valid documentary evidence. For this tenderer 

shall submit the taxes/duties structure considered by him while quoting the rates. 
 

5.45.6   GST related clauses W.E.F 01.07.2017 
 

1.  The price quoted in the offer should be firm, fixed indicating the breakup and inclusive 

of, all taxes & duties like   import, custom, Anti-Dumping, CGST, SGST, IGST, 

UTGST etc the offer should   be inclusive of packing, forwarding.  freight up to 

destination, insurance charges. 

2.   Bidder shall issue valid invoice to RailTel for availing proper credit of CGST/ case of   

award of Contract GST will not be reimbursed in the absence of valid   tax invoice. 

3.          For all the taxable supplies made by the vendor, the vendor shall furnish all the details of 

such taxable supplies in the relevant returns to be filed under  GST   Act. 

4.  If the vendor fails to comply with   any of the above, the vendor shall pay to purchaser 

any expense,   interest   penalty   as applicable   under  the  GST Act 

5.  In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance  of   input  credit   to   purchaser, the   vendor    shall    be liable 
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to   pay applicable  interest   under the  GST Act  to  the  credit  of purchaser.       The 

same   provisions    shall   be applicable in case  of  debit/credit    notes 

6.           Tenderer shall  quote all  inclusive rates, but  there   shall  be  break  up  of  basic    price    

and   all  type of  applicable taxes   such   as  SGST/CGST/IGST/UT GST  along with   

respective HSN/SAC Code under GST Law  (Including    tax   under   reverse charges   

payable  by the  recipient). 

7.         Wherever  the  law makes it  statutory For the Purchaser to deduct any  amount towards   

G5T at sources, the  same  will  be deducted and remitted to the  concerned  authority. 

8.  In regards to works contract, the tenderer   should   have  registration  no. for  GST in   

respective state where work  to he executed and shall furnish GST registration certificate 

along  with tender. 

9.         The  imposition of  any new  tax and/or increase/in  the  aforesaid  taxes, duties levies,     

after the last  stipulated date for  the receipt of  tender  including   extensions if  any and  

the  bidder there upon  necessarily  and  properly  pays such  taxes/ levies/ cess, the 

bidder shall   be  reimbursed the amount   so  paid  provided   such   payments    if any,   

is  not,   in   the  opinion    of  RailTel    attributable     to delay   in   execution    of work   

within   the  control   of  bidder.The bidder   shall, within    a  period   of  30 days  of  the  

imposition   of  any  such   tax   or  levy  or  cess , give   a written    notice   thereof  to  

Rail Tel  that the same  is  given pursuant to  this   condition, together    with   all   

necessary information including details of  input credit relating thereto. In  the event    of   

non-payment/default in payment of  any   of  the above   taxes.      RailTel   reserves  the  

right to with-hold the dues/ payment of bidder and make payment to state/Central    

Government authorities as may be applicable. However if   the rates are  reduced  after   

the  last stipulated  date   for  receipt of tender,   bidder has  to pass  on  the benefits  to 

RailTel. 

10.          Incase of  imported   equipment : 

              Anti-Dumping duty   if applicable   on the equipment proposed   to be supplied by 0EM/ 

Tenderer as per extant instructions   of Ministry of Commerce/Finance    Government    

of India has  to  be borne by  the   tenderer   and  shall be deducted   from   the  amount    

payable to the bidder at   the, time  of  making   payment  to  the  firm.  if this duty  

amount  is paid   to Custom   Authority     by  RailTel. 

11.         Evaluation  Criteria: 

               Inter   se position of the   offers   will   be determined   on total   unit   rate on CIP 

destination basis which   will include basic rate, custom   duty, CGST, SGST, IGST, 

GST, freight, insurance and any other charge or cost quoted by the tenderer, including 

GST payable. On reverse charge by RailTel, wherever applicable. 

 

5.46 MOBILIZATION ADVANCE 

 No mobilization advance will be given to the contractor. 

 

5.47 INSURANCE 

5.47.1   The Contractor shall  take out and keep in force a policy or policies of insurance against 

all liabilities of the Contractor or the Purchaser at common law or under any  statute in 

respect of accidents to persons who  shall  be  employed  by the contractor in or about 

the site  for  the purpose  of  carrying  out the works on the  site.  The Contractor shall 

also take out and keep in force a policy or policies of Insurance against all recognized 

risks to their offices and depots.  Such insurance shall in all respects be to the approval 

of the Purchaser and if he so requires in his name. 
 

 

5.47.2    INSURANCE OF MATERIALS & INSTALLATIONS 
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  The Contractor shall take  out  and keep in force  a  Policy   or  policies  of  Insurance  

for all materials  including    materials/   equipments  supplied by RailTel irrespective of  

whether used up in the portion of  work  already done or kept for the use in the balance 

portion of the work until such works are provisionally handed over to the  RailTel. For 

this purpose, the works are deemed to have been provisionally handed over when 

provisional   acceptance certificate is issued for the locations. 

5.47.3    The Contractor shall not be liable for losses/damages to the materials either used up in 

the portion of work done or his material kept for use at site, in consequence  of Mutiny, 

or other similar causes over which the Contractor has no control and which cannot be 

insured. Such losses or damages shall be the liability of the Purchaser and if required by 

the Purchaser, be made good by the contractor at the cost of the Purchaser. 
 

5.47.4    The Contractor should, however, insure the stores  brought  to site, against risks in 

consequence of war  and  invasion,  as  required under  the  Emergency  Risk (Goods) 

Insurance Act enforce from time to time. 
 

5.47.5    It may be noted that the beneficiary of the insurance policy should be RailTel or the 

policies should be pledged in favor of RailTel. The contractor shall keep the   policy / 

policies current till the installations are provisionally handed over to the purchaser. It 

may also be noted that in the event of contractor's failure  to  keep  the  policy current 

and alive, renewal of policy  will  be  done by purchaser for which the cost of the 

premium plus 20% of premium shall be recovered from the contractor. 
 

5.47.6    For the purpose of enabling the contractor to take the insurance cover in connection with  

this  contract,  the purchaser's Engineer will advise the approximate price  of  all the  

RailTel  supply materials to the Contractor. 
 

5.48     FORCE MAJEURE CLAUSE 

 Refer para 4.11 of chapter -4 

5.48.1 Refer para 4.17 of chapter-4 

 

5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 

determine and terminate the contract at any time should, in the RailTel's opinion, 

the cessation of work becomes necessary owing to paucity of funds or from any 

other cause whatever, in which case the value of approved materials at site and of 

work done to date by the Contractor will be paid for in full at the rate specified in 

the contract. Notice in writing from the RailTel of such determination and the 

reasons therefore shall be conclusive evidence thereof. 

(2) Payment on determination of contract: - Should the contract be determined 

under sub Para 5.49(1) of tender document of this clause and the Contractor 

claims payment for expenditure incurred by him in the expectation of completing 

the whole of the work, the RailTel shall admit and consider such claims as are 

deemed reasonable and are supported by vouchers to the satisfaction of the 

Engineer. The RailTel's decision on the necessity and propriety of such 

expenditure shall be final and conclusive. 

(3) The Contractor shall have no claim to any payment of compensation or otherwise. 

Howsoever on account of any profit or advantage which he might have derived 

from the execution of the work in full but which he did not derive in consequence 

of determination of contract. 
 

(4) Arbitration:-  
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(a) Any dispute or differences of any kind whatever arising in connection with 

the Contract or the carrying out of the works (whether during the progress of 

the works or after their completion and whether before or after the 

determination, abandoned or breach of the Contract) shall be referred to and 

settled by the sole arbitrator in accordance with the provisions contained in 

arbitration and conciliation Act, 1996. 

 
 

(b) The sole arbitrator shall be appointed by the CMD of RailTel Corporation of 

India Limited. It is expressly understood between the parties that no objection 

shall be raised at time after execution hereof to the appointment of the 

arbitrator by the MD of RailTel Corporation of India Limited including that 

the person appointing the arbitrator is connected to and / or employed with 

RailTel Corporation of India Limited. 

 

(c)   The venue of the arbitration shall be New Delhi (India). The arbitration 

proceedings shall be conducted in English and the cost of the arbitration shall 

be borne between the parties in equal proportion. 

 

(d)   The arbitrator shall give a reasoned award, which shall be binding on the 

parties. 

 

**** 
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CHAPTER – 6 

FORMS OF TENDER 

 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate  

Form No.  3 : Agreement 

Form No.  4 : Proforma for Performance Bank Guarantee  

Form No.  5 : Statement of Deviations 

Form No.  6 : 
Standing Indemnity Bond (for on Accounts Payments 

and Stores Supplied by RailTel) 

Form No.  7 : System performance guarantee. 

Form No.  8 : Not used 

Form No.  9 : Works in hand 

Form No.  10 : 
Acknowledgement of receipt of materials from 

RailTel 

Form No.  11 : 
Extension of period of completion of work on 

Contractor’s Account 

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No. 14 : RTGS format. 

Form No. 15 :  
Format for Affidavit to be submitted by Tenderer 

alongwith Tender Documents 

Form No. 16 : Tax Breakup  

Form No. 17                                          :      Format for Bid Security Declaration 
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Form No.1 

 

OFFER LETTER 

 

From:         Date:  

____________________________ 

____________________________ 

____________________________ 

 

To: 

Principal Executive Director, 

RailTel Corporation of India Limited, 

Western Region, 

Mumbai. 

 

Sub: Supply, Installation, Trenching/HDD/Clamping, Laying of Duct, Blowing of OFC 

through Ducts, Splicing, Testing & Commissioning for OFC Shifting/Replacement 

work in various sections of Ahmedabad Territory of Western Region. 

      

 Ref: E-Tender No. RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01           

          dated: 17.12.2025 

 

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen 

days from the date of issue of letter of acceptance of the tender in strict compliance within the 

provision detailed in the tender paper attached. 

 

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 

acceptance for and during the period of 60 days from the date of opening of the tender.  

 

I/We fully understand the terms and conditions as contained in the tender paper and we agree that 

the same shall apply to My/Our tender and I/We shall be bound by them. 

 

Earnest money deposit & Tender document cost details are as follows :-  

 

Tender document cost :- ……………………………… 

Earnest Money Deposit (EMD) :- ……………………………… 

 

The full value of the Earnest Money shall be forfeited without prejudice to any other right or 

remedies if:  

 

(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA 

for any section is awarded to us, within stipulated time. 

 

(ii) I/We do not execute the contract document within 15 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 

 

(iii) I/We do not commence work immediately from the date of issue of letter of acceptance or as 

per Clause 4.19 of the contract document.  

 

(iv)  If we withdraw our offer after opening of the tender. 
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(v) If we do not accept the order in the event the same is awarded to us. 

 

Until a formal agreement is prepared and executed, submission of this offer letter shall constitute 

a binding contract between us subject to modification as may be mutually agreed to between us 

and indicated in the letter of acceptance of my/our offer. 

 

I/We hereby agree to execute the work and place our teams as required, within the scheduled date 

mentioned above. In the event of shortcomings in the provision of equipment / placement of team 

within the stipulated date, RailTel shall be at liberty to impose penalty, if any, as has been 

stipulated in the tender document. 

 

Yours Sincerely, 

 

 

Signature & Seal of the Tenderer 

 

Place: - 

 

Date: - 

 

Witnessed by:  

 

 

1. Signature:       2. Signature:  

 

Name:                    Name:  

 

Address:                   Address:  
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Form No. 2 

 

QUALIFYING CRITERIA (For Tender amounting more than 50 lakh Rupees) 

 

USER’s CERTIFICATE 

 

Name of  the Firm   

Contract No. & date   

Scope of  Work   

Contract Amount (in 

Indian Rupees)  
 

Completion Period  as 

per original contract  
 

Completion Period  

with extension 
 

Data of  

Commencement  
 

Actual date of 

Successful Completion 
 

 

 

 

 

Name  :  

Dated  :  

Designation : 

 

 

 

Signature of the Contractor with  

Company Seal  

 

Note: The relevant User’s certificate to be attached.  
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Form No. 3 

 

AGREEMENT 

 

 

CA No.  ____________________ for “Name of work:- ___________________ ”This 

AGREEMENT is made this _________ day of  ___________  Year, by and between RailTel 

Corporation of India Limited. (A Govt. of India Undertaking) having its Registered office at 

Plate-A, 6th Floor, Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023, and Regional 

Office at Western Railway Microwave Complex, opposite Ambika Mills, Senapati Bapat Marg, 

Mahalaxmi (West), Mumbai-400013 acting in the  premises  through Executive Director 

/Western Region (hereinafter referred to as ‘RailTel’, which expression should unless repugnant 

to the context or meaning thereof include its successors and permitted assigns) of the one part; 

 

And _______________________having its Registered office at __________________ acting in 

the premises through ____________ (hereafter referred to as “Contractor”, which expression 

should unless repugnant to the context or meaning thereof include its successor and permitted 

assigns) of the other part.  

 

Whereas in response to a call for Tender by RailTel for the work of Supply, Installation, 

Trenching/HDD/Clamping, Laying of Duct, Blowing of OFC through Ducts, Splicing, Testing & 

Commissioning for OFC Shifting/Replacement in various sections of Ahmedabad Territory of 

Western Region. at Annexure ‘A’ read with Corrigendum………………….. Issued by RailTel 

hereto, the Contractor has submitted a Tender as per Annexure ‘B’ hereto   

 

AND WHEREAS the said Tender of the Contractor has been accepted for the work of “   

___________________________________________ ”as per copy of Letter of Acceptance of 

Tender No. _______________________________________. complete with enclosures at the 

accepted rates and agreed deviations from tender papers as per Annexure-C hereto at contract 

value of `________________(Rupees _________________________ Only) duly accepted by the 

contractor.  

 

Now this agreement witnesses that in consideration of the premises and the payment to be made 

by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 

equipment and materials and execute and perform all works for which the said Tender of the 

Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and 

‘C’ hereto and upon such supply, execute and performance to the satisfaction of the purchaser 

(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the 

said Annexure ‘C’ and in terms of the provisions therein. 

 

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 

and/or seals on the day and year respectively mentioned against their respective signatures.  

 

 

Signed and delivered by Shri _______________________ for and on behalf of RailTel 

Corporation of India Ltd.  

 

The contract within named in the presence of:  

 

1. Signature    : 

Date     : 
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Name in Block Capitals  : 

Address   :  

 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 

 

Signed and delivered by Shri. _______________________________ for and on behalf of 

________________________ , the contractor within named in the presence of :   

 

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  

 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 

 

 

Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 

Annexure – B  : Firm’s offer. 

Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 

Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 

Proforma for Performance Bank Guarantee 

 

PERFORMANCE BANK GURANTEE BOND 

(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 

 

1. In consideration of the RailTel Corporation of India Limited: Plate-A, 6th Floor, Office 

Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional office at RailTel 

Corporation of India Ltd, Address of Regional office…… (herein after called “the 

RailTel”) having agreed to exempt 

……………………………………………………………..    (Hereinafter called “the said 

Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  

…………………  ………………………… dated  ……………  made between 

…………………………………………  and 

………………………………………………………………….. for (hereinafter called “ 

the said Agreement”) of security deposit for the due fulfillment by the said Contractor (s) 

of the terms and conditions contained in the said Agreement, or production of a Bank 

Guarantee for Rs. ………….. (Rs. ………….. only).  We, 

…………………………………(indicate the name of the Bank)  hereinafter referred to as 

“ the Bank”) at the request of  ……………. ……………. Contractor(s) do hereby 

undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any loss 

or damage caused to or suffered or would be caused to or suffered by the RailTel by 

reason of any breach by the said Contractor(s) of any of the terms or conditions contained 

in the said Agreement. 

 

2. We, ……………………………………………………………. Bank and our local 

branch at ………… (indicate detail address of local Branch with code no.) do hereby 

undertake to pay the amounts due and payable under this Guarantee without any demur, 

merely on demand from the RailTel stating that the amount is claimed is due by way of 

loss or damage caused to or would be caused to or suffered by the RailTel by reason of 

breach by the said Contractor(s) of any of terms or conditions contained in the said 

Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  Any 

such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee.  However, our liability under this guarantee 

shall be restricted to an amount not exceeding Rs. ………… 

 

3. We,  ……………………………………….. bank undertake to pay to the RailTel any 

money so demanded notwithstanding any dispute or disputes raised by the Contractor(s) / 

Supplier(s) in any suit or proceedings pending before any court or Tribunal relating 

thereto our liability under this present being, absolute and unequivocal. 

 

4. The payment so made by us under this Bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 

making such payment. 

 

5. We, …………………………………………. Bank further agree that the Guarantee 

herein contained shall remain in full force and effect during the period that would be 
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taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the RailTel under or by virtue of the said Agreement have 

been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms 

and conditions of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim 

under the Guarantee is made on us in writing on or before the …….  (1)  

…………………….  We shall be discharged from all liability under this Guarantee 

thereafter. 

 

6. We,………………………………………………We, ……………………………………. 

(indicate the name of Bank) Further  agree with the RailTel that the RailTel shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the Agreement or to extend time  of 

to postpone for any time or from time to time any of the powers exercisable by the 

RailTel against  the said contractor(s) and to forbear or enforce any of  the terms and 

conditions relating to the said Agreement and we shall not be relieved  from our liability 

by reason of any such variation, or extension to the said Contractor(s) or for any 

forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to the 

said Contractor(s) or by any such matter or thing whatsoever which under the law relating 

to sureties would, but for this provision, have affect of so relieving us. 

 

7. This Guarantee will not be discharged due to the change in the Constitution of the Bank 

or the Contractor(s) Supplier(s). 

 

8. We, the ………………………………… Bank further agree that this guarantee shall be 

invokable at our place of business at …………………/New Delhi (indicate detailed 

address of local New Delhi Branch with code no.). The branch at New Delhi is being 

advised accordingly. 

 

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its 

currency except with the previous consent of the RailTel in writing. 

 

Dated the                            day of                       2021 

 

for  ……………………………………………….. 

                (Indicate the name of the Bank) 

Witness 

 

1. Signature 

Name 

 

2. Signature 

Name 
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Form No. 5 

 

STATEMENT OF DEVIATIONS 

 

PROFORMA FOR STATEMENT OF DEVIATIONS 

 

1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract. 

 

Preamble (Chapter 1)  

 

 Clause   Deviation  Remarks (including justification) 

 

 

Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 

Clause   Deviation  Remarks (including justification) 

         

 

Special Conditions of Contract (Chapter 5)  

 

Clause   Deviation  Remarks (including justification) 

         

2. The following are the particulars of deviations from requirement of the Technical 

specifications (Chapter 7)  

 

Clause   Deviation  Remarks (including justification) 

  

        

 

Note: Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  

 

  

 

SIGNATURE AND SEAL OF 

TENDERER  
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Form No. 6 

 

STANDING   INDEMNITY    BOND 

(For on Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite Value) 

 

We, M/s    ______________________________  hereby undertake that we hold at our Stores 

Depot/s at _______________________ for and  on behalf  of RailTel  Corporation of India 

Limited in the  premises through Executive Director or  his  successor hereinafter referred to 

as “the Purchaser” all materials for which ‘On Account’ payments have been made to us 

against the Contract for  -------------- vide letter of  Acceptance of  Tender No. 

_______________________ and  the materials  handed over to us by the Purchaser for all 

purpose of  execution of the said Contract, until such time the materials are duly erected or 

otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of said materials against 

all risk till they are duly delivered as erected equipment to the purchaser or as he may direct 

otherwise and shall indemnify the Purchaser against any loss, damage or deterioration 

whatsoever in respect of the said materials while in our possession and against disposal of 

surplus materials.  The said materials shall at all times be open to inspection by any engineer 

authorized by the Director / Projects (whose address will be intimated in due course). 

 

 Should any loss, damage or deterioration of  materials occur or  surplus materials 

disposed off and refund becomes due, the purchaser shall be entitled to recover from us the 

full cost as per prices included in the Contract (as applicable) and also compensation for such 

loss or damage, if  any,  along with the amount  to be refunded without prejudice to any other 

remedies available to his  by deduction from any sum due or  any sum which at any time 

hereafter becomes due to us under the said or  any other Contract. 

 

Dated  this ______________________  day of  _____________ 2025 

 

 

       for and on behalf of  

       M/s ______________________ (Contractor) 

 

Signature of witness 

 

Name and witness in Block letters 

 

Address 
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Form No. 7 

 

SYSTEM PERFORMANCE GUARANTEE 

 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

 

To 

 

The Principal Executive Director/RCIL, Mumbai 

 

 I / We …………………………………………………………………. hereby guarantee 

that the design on the basis of which we have submitted our Tender No. 

__________________________ ; has been carefully made to conform to the end objectives in 

the tender documents and to technical specification therein.  We further guarantee that in the 

event of the performance of the system, when installed, not complying with the end objectives 

or with the specifications contained in the tender documents, we shall provide further inputs to 

enable the RailTel to realize the end objectives contained in these documents without any 

additional payment for any additional equipment which may be required in this regard.  We 

further guarantee that all the expenses for providing the additional inputs under the System 

Guarantee will be borne by us.  We further guarantee that these additional inputs will be 

provided by us to make the system workable within 1 month from the date on which this 

guarantee is invoked by the Purchaser. The guarantee is valid for a period of one year from the 

date of commissioning of the system. 

 

 

 

(Signature of Firm’s Authorized Officer) 

                                                                                          Seal 

 

 

 

Signature of witness: 

 

 

1. ……………………. 

 

 

2. ……………………. 
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Form No. 9 

 

WORKS IN HAND  (For Tender amounting more than 50 lakhs Rupees) 

 

 

 

Sr. 

No 

System 

& Name 

of the 

Project 

Party’s 

name & 

address 

for 

whom 

the work 

is being 

done 

Total 

Contract 

Value (`) 

Schedule 

period of 

execution 

(in 

months) 

%age 

progress 

in terms 

of work 

already 

done 

Likely 

date of 

comple

-tion 

No. of 

exten-

sions 

granted 

Payments 

received 

till date (`) 

Re-

marks 
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Form No. 10 

ACKNOWLEDGMENT 

FOR RECEIVING MATERIALS FROM RAILTEL 

 

Station: 

Date: 

Sub: Receipt of Material from RailTel 

 

 It is hereby acknowledged that the following materials have been received in full and 

good condition by me on  at for the work under the Agreement no. ……………………...        

dated   ……………………                 

 

Sr. No.  Description of Material  Quantity  Remarks 

   (Meter/No.)  if any 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Witnessed by: 

 

 

 

 

_________________________    _____________________ 

(Signature of Engineer’s     (Signature of Contractor 

Representative with       or Contractor’s 

Designation)        Representative) 
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Form No. 11 

      

EXTENSION OF PERIOD OF COMPLETION OF WORK 

ON CONTRACTOR’S ACCOUNT 

 

 

No.          Date: 

 

To, 

 ……………………….. 

 

 ……………………….. 

 

 

Sub: (i)  (Name of Work) 

 (ii) Acceptance Letter No. 

 (iii) Undertaking / Agreement No. 

 

Ref: …………….(Quote specific application of the Contractor for extension to date, if 

received). 

 

Dear Sir, 

  

The stipulated date for completion of the work mentioned above is ………………..from the 

progress made so far and the present rate of progress, it is unlikely that the work will be 

completed by the above date (or However, the work was not completed on this date) 

 

Expecting that you may be able to complete the work if some time is by given the Principal 

Executive Director, RailTel Corporation of India Limited, Mumbai although not bound to do so, 

hereby extends the time for completion from ……… to ……..……………… . 

 

Please note that an amount equal to 0.5% of the total value of the contract per week or part 

thereof (rounded off to the nearest whole number) subject to a maximum of 10% of the total 

contract value of the works as a recovery for delay in the completion of the work after the expiry 

of (1) …………. will be recovered from  as mentioned in Para 5.35 of the special conditions of 

contract for the extended period notwithstanding the grant of this extension.  You may proceed 

with the work accordingly.  

 

The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 

 

 Please intimate within a week of the receipt of this letter your acceptance of the extension on 

the conditions stated above. 

 

Please note that in the event of declining to accept the extension on the above said conditions or, 

in the event of your failure after accepting or acting up to this extension to complete the work by 

(2) ……………………………………….here mention the extended date), further action will be 

taken in terms of relevant Para of special conditions of contract. 
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Yours faithfully, 

For& on behalf of RailTel Corporation of India Limited  

 

Note: 

 

1. Give here the stipulated date for completion without any penalty fixed earlier. 

2. Here mention the extended date. 

 

Sub: (i) (Name of Work) 

(ii) Acceptance Letter No.  
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Form No. 13 

 

 

QUALIFICATION & EXPERIENCE  (For Tender amounting more than 50 lakhs Rupees) 

 

Details of works executed and under execution by Tenderer during the last 3 years (current year 

and last three financial years) should be furnished in the following format.  

 

Sl 

No 

Name of 

Project & 

Descriptio

n of work 

Party’s 

name & 

address for 

whom the 

work was 

done 

Total 

Value of 

the 

Contract      

(Rs) 

Date of 

award of 

work and 

schedule 

period of 

execution 

(in months) 

Date of 

completion 

and actual 

period of 

execution 

(in months) 

Total 

contractual 

payment 

received Remarks 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

 

 

 

Note: A certificate from the organization for whom the work was executed should be 

submitted to indicate that the contract was satisfactorily executed. 

 

 

 

 

(Signature and Seal of the Manufacturer/Contractor) 

 

 

 

 

 

 

 

 

 



                                                       रेलटेल/प.के्ष./ई-निविदा/खु.नि./2025-26/ओ एंड एम/शिफ्टंग/01 

                                                                                              RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01     
 

Page 104 of 166 

 

Form No. 14 

The Joint General Manager (Finance)         

RailTel Corporation of India Ltd. (Regional Office) 

Western Railway Microwave Complex,  

Senapati Bapat Marg,  

Mahalaxmi, Mumbai – 400 013. 

 

Sub. : Option for Payment through RTGS/NEFT  

 

Sir, 

You are requested to remit the payment due to us through RTGS/NEFT into our Current Account. 

The detail required duly verified by our bank for Online payment is provided here under for 

needful please.  

 

  DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 

 

1. Beneficiary Name : 
 M/s ……………………………….. 

2. Beneficiary  

Address :  

   

   

3. PAN No.  

4. GSTIN  (list)  

5. Bank A/c No. :  

6. Name of Bank :  

7. Bank Branch  

Address:  

8. Branch Id Code :  

9. Current Account No.     

10. RTGS / IFSC Code :  

11. NEFT/ IFSC Code  :  

12. MICR no.  

 

 

I do hereby declare that the particulars given above are correct and complete. If the transaction is 

delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be 

held responsible. Further, I undertake that till we request a change, paying authority may kindly 

continue to make the payments in our account as per above detail. 

 

For ………………………………..          Verified above Bank 

Particulars for Online payments 

 

 

Authorized Signatory      Bank’s Authorized 

Signatory 
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Form: 15 

 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 

 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of 

Rs. 100/-. The paper has to be in the name of the tenderer)**  

 

           I ................................(Name and designation)*" appointed as the 

attorney/authorized signatory of the tenderer (including its constituents), 

M/s _______________________(hereinafter called the tenderer) for the purpose of the 

Tender documents for the work of ________________________as per the tender No. 

________________of (________________ RCIL), do hereby solemnly affirm and state 

on the behalf of the tenderer including its constituents as under:  

 

1. l/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2. l/we the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

3. l/we hereby declare that l/we have downloaded the tender documents from RailTel’s 

website www.railtelindia.com or www.ireps.gov.in. l/we have verified the content of the 

document from the website and there is no addition, no deletion or no alternation in the 

content of the Tender document. In case of any discrepancy noticed at any stage i.e. 

evaluation of tenders, execution of work or final payment of the contract, the master copy 

available with the RailTel Administration shall be final and binding upon me/us. 

4. l/we declare and certify that l/we have not made any misleading or false representation 

in the forms, statements and attachments in proof of the qualification requirements  

5. l/we also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

6.  l/we declare that the information and documents submitted along with the tender by 

me/us are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

7.  l/we undersigned that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of tenders, it 

shall lead to forfeiture of the tender EMD besides banning of business for five years on 

entire RCIL. Further, I/we (name of the tenderer)**____________________ and all 

my/our constituents understand that my/our offer shall be summarily rejected. 

8.  I/we also understand that if the certificates submitted by us are found to be false/forged 

or incorrect at any time after the award of the contract, it will read to termination of the 

contract, along with forfeiture of EMD/SD and performance guarantee besides any other 

action provided in the contract including banning of business for five years on entire 

RCIL.                                                     

 

                                              

 

DEPONENT SEAL AND SIGNAURE OF THE TENDERER 

 

 

http://www.railtelindia.com/
http://www.ireps.gov.in/
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VERIFICATION 

 

l/we above named tender do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

 

 

   

                                                  DEPONENT SEAL AND SIGNAURE OF THE TENDERER 
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Form No. 16 

TAX BREAK UP 

 

S.N. Item 

description 

Unit Quantity Base 

price 

Rs. 

GST  % Any 

other 

Tax % 

Unit 

price 

including 

Tax 

Total 

Cost 

Rs 

         

         

         

         

 

 

 

TIN No. 

 PAN No. 

 GST No. 

 

Signature and Seal of tenderer  
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Form No.17 

Format for Bid Security Declaration 

 

Refer Para 1.11 

(On Non-judicial stamp paper of Rs. 100/-) 

 

Whereas, I/We ______________(Name of Agency) has submitted bid for_________________  

(Name of Work and Tender No.) and whereas Earnest Money Deposit is being exempted in the 

aforesaid tender to give relief to the bidders as per Govt. of India guidelines as the bidder being  

__           ,  

 

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from 

submitting Earnest Money Deposit:-  

 

1) If I/We withdraw or modify my/our bid during the bid validity period (including extended 

validity of tender) specified in the tender documents;  

Or 

2) If, after the award of work, I/We fail to accept LOA/LOI, or to sign the contract 

agreement or fail to submit performance guarantee or fail to commence the work within 

stipulated time period prescribed in tender documents;  

                                                                  Or 

3) If I/We furnish any incorrect or false statement / information/ document;  

                                                                  Or 

4) If I/We hide any relevant information or do not disclose any material fact in the tender;  

Or 

5)  If I/We commit any breach of integrity Pact;  

 

I/We may be disqualified and banned for a period of three years and shall not be eligible 

to bid for future tenders in RailTel Corporation of India Ltd. for the period of three years 

from date of issue of such orders.  

 

 

 

 

(Signed by the Authorized Representative of Firm) 

 

 

Name of Authorized Representative: 

Name of Firm: 

Date: 

 

 

*** 
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CHAPTER-7 

TECHNICAL SPECIFICATION AND INSTRUCTIONS  

Para No. Subject 

 

7.1  Scope   

 

7.2  Deleted 

 

7.3 Deleted 

 

7.4 General 

 

7.5 Excavation of Trenches 

 

7.6 Laying of PLB HDPE Ducts 

 

7.7 Back filling and dressing of trench 

 

7.8 Blowing of cable 

 

7.9 Pre cast RCC chamber 

 

7.10 Fixing of route indicators/joint indicators 

 

7.11 Documentations 

 

7.12 Safety precautions 

 

7.13 Allied Activities 

 

7.14 Techniques for Jointing of Fiber Optic Cable 

 

7.15 Isolation of armour of OFC cable 

 

7.16 Acceptance test for Fiber Optic cable 

 

7.17 Test protocol for optical fiber cable 

 

7.18 Tools and Equipment, required for jointing and Termination of Fibre Optic 

cable 
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Engineering Instructions 
 

7.1 SCOPE 

7.1.1  The Engineering Instructions spelt out in this document deal with the methods to be 

adopted for underground Optical Fiber Cable laying in PLB HDPE ducts and inter 

connection of the existing Optical Fiber Cables with the newly laid OF cables and 

termination of Optical Fiber Cables at OFC hut as per the requirement  

 

7.2 and 7.3 deleted. 

 

7.4    GENERAL 

 

7.4.1    Soil Classification 

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil is 

categorized as rocky if the cable trench cannot be dug without blasting and / of 

chiseling. All other types of soils shall be categorized as Non Rocky including Murrum 

& soil mixed with stone or soft rock.  

 

1. Rocky soil : Not Applicable 

 

2. Non Rocky soils 

This will include all types of soil- soft soil/hard soil/ murrum i.e. any strata, such 

as sand, gravel, loam, clay, mud, black cotton murrum, shingle, river or nallah bed 

boulders, soling of roads, paths, macadam surface of any description (water 

bound, grouted tarmac etc), CC roads and pavements, bituminous roads, bridges, 

culverts, etc, other than the rocky soil as stated above. 

 

 The Optical Fiber Cable shall be  laid through PLB HDPE Ducts buried at a 

nominal depth of 120 cms in non rocky and 60 cms in rocky soil respectively The 

steps involved in OF Cable construction are as under 

 

7.4.2.1     Excavation of trench upto a nominal depth of 120 cms. in non-Rocky soil, according 

to construction specifications along railway track /roads and in built up. Under 

exceptional conditions/ genuine circumstances due to site constraints/ soil conditions, 

relaxation can be granted by the competent authority for excavation of trench to a 

depth lesser than 120 cm and prorata payment will be provide for the trenching and 

back filling as per clause 5.18. 

 

7.4.2.2     Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on bridges 

and culverts, as per construction specification and sealing of PLB HDPE Ducts pipe 

ends at every joint/loop chamber by end-plugs of appropriate size. 

 

7.4.2.3      Providing additional protection by GI/DWC/RCC pipes and/or concreting/ 

chambering, wherever required according to construction specification. Normally, 

DWC & GI pipes shall be used. In case it is felt that use of RCC pipe is unavoidable 

under certain circumstances this should be done with prior approval of engineer  in 

charge. This shall be recorded properly. 

 

7.4.2.4      Fixing of GI pipes/troughs with clamps on culverts/bridges and / or chambering or 

concreting of G.I. Pipes/troughs, wherever necessary. This should be done with the 

prior approval of competent authority. This shall be recorded appropriately. 
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7.4.2.5      Laying Protection Pipes on Bridges and Culverts. In case trenching and pipe laying 

is not possible on the culverts, the pipes shall be laid on the surface of the 

culverts/bridges after due permission from the competent authority as per 

construction specification. 

 

7.4.2.6     Back filling and Dressing of the Trench according to construction specifications. 

 

7.4.2.7     Deleted. 

 

7.4.2.8      Digging of pit of size 1.2 m X 1.2 m X 1.2 m (deep) for fixing of jointing chambers 

pre-cast RCC cover/stone cover of suitable size on jointing chamber to protect the joint 

and backfilling of jointing chamber with excavated soil duly seined to ensure that 

pebbles/stones are removed.  

 

7.4.2.9     Deleted . 

 

7.4.3    Specifications of Materials to be used 
 

7.4.3.1    PLB HDPE duct: -  

                  PLB HDPE Duct 40/33mm with all accessories as RDSO Specification  

                  No. RDSO/SPN/TC/45/2013 Rev:02 w.e.f. 06.04.2013 with latest amendment. 

 

7.4.3.2     Optic Fiber Cable: -  

                 Optical Fiber Cable armoured 24F with all accessories as RDSO Specification  

                  No. RDSO/SPN/TC/110/2020 Rev.0 w.e.f. 23.06.2020 with latest amendment. 

 

7.4.3.3     OFC Joint Enclosure: -  

  Optical Fiber splice [Joint Enclosure (24 F) and Joint Enclosure (48 F)] for loose tube 

complete with all accessories as per TEC Specification No GR/OJC-02/02 Sep 2003 

with latest amendment for 24 and 48 fiber. 

 

7.4.3.4     OFC Joint Chamber: - The Joint/Loop chamber shall be provided at every joint/loop 

location to keep the OF cable joint well protected and also to house extra length of 

cable which may be required in the event of faults at a later date. The Joint chamber 

shall be of pre-cast RCC type as per construction specification as per drawing no 

RAILTEL/WR/OT/DFC/011. 

 

7.4.3.5     Fiber Management System: -   
 

A. 48 Port E2000/APC FDMS : FDMS 48 Port E2000/APC 19" rack mount FDM of 

dimension 2U (Height) x 485 mm (width) X 330  mm (depth) with patch panel for 48, 

E2000/APC type connectors of R&M/Huber & Schuner make and pigtails should be of 

corning/Sterlite  fiber of length 1.5 to 5 mtrs & 900 microns with all installation 

material. The adapters have to be fixed on separate removable patch plates for easy 

maintenance of adapters and pigtails in the FDMS during O&M operation. The top 

cover of the FDMS should be equipped with telescopic sliders. The FDMS should be 

supplied with all above mentioned accessories.                

B. 24 Port E2000/APC FDMS : FDMS 24 Port E2000/APC  19" rack mount FDM of 

dimension 1U (Height) x 485 mm (width) X330  mm (depth) with patch panel for 24, 

E2000/APC type connectors of R&M/Huber & Schuner make and pigtails should be 
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of corning/Sterlite  fiber of length 1.5 to 5 mtrs & 900 microns with all installation 

material. The adapters have to be fixed on separate removable patch plates for easy 

maintenance of adapters and pigtails in the FDMS during O&M operation. The top 

cover of the FDMS should be equipped with telescopic sliders. The FDMS should be 

supplied with all above mentioned accessories.        
 

C. Other Technical Parameter of E2000/APC Pigtail and Connector of FDMS 

i)  Operating Temperature: -60ºC to +85ºC. 

ii) Insertion Loss: 

a) Insertion Loss of complete pigtail including adapter when tested from each 

direction in all conditions of operations: ≤ 0.3 dB 

b) Insertion Loss of Adaptors: ≤ 0.1 dB 
 

iii) Return Loss for each connector of  pigtail E2K/APC : ≥ 60 dB 

iv) The length and type of pigtail : 1.5 to 5 Mtr & E2K/APC. 

v)  Connector Body: Engineering thermoplastic (Glass filled PBT: Polybutylen 

Terephthalate) 

vi) Color of connector body: E2K-APC connector: Green 

vii) Radius of curvature: E2K-APC : 5 to 12 mm 

viii) Minimum bending radius of the pigtail: 

a) Loaded : 50 mm 

b) Unloaded : 30 mm 

 

7.4.3.6     Patch Cords: - Deleted 
 

7.4.3.7     Automatic fusion splicing machine: Deleted. 

 

7.4.3.8     Optical time domain reflectometer (OTDR): Deleted. 

 

7.4.3.9     Electronic cable and fault locator: Deleted. 

 

7.4.3.10 Air conditioner:  Deleted 

 

7.4.3.11 Material for Providing Additional Protection 
 

a) RCC Full Round Pipes 
 

b) RCC Split Pipes  
 

c) G.I. Pipes 

        GI pipe as per IS 1239/1990/92 (latest) Grade ‘B’ with associated collers etc.  
 

d) DWC Pipes:  

DWC (Double Walled Corrugated) pipe with associated collars etc as per 

specn.no.IS 14930 (latest), anti-rodent and flame retardant 78/63 mm or as per site 

requirement. 
 

e) Concreting in trenches: 

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative 

that water content of CC/RCC mix does not drain out into the surrounding soil. In 

order to ensure this, the RCC/CC work should be carried out by covering all the 

sides by yellow PVC sheets of weight not less than 1 kg per 8 sqm to avoid 

seepage of water into the soil. Concreting should be of 300mm (wide)x 200mm 

(thick) cross-section. 
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7.4.3.12 Rubber Bush 

To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE DUCTS 

are sealed at every chamber and joint using rodent resistant hard rubber bush (cap) 

after optical fiber cable is pulled. The rubber bush should be manufactured from hard 

rubber with groove sand holes to fit into 40 mm PLB HDPE DUCTS pipe, so that it 

should be able to prevent the entry of insects, rodents, mud, and rainwater into the PLB 

HDPE DUCTS pipe. It should conform to TEC GR with latest amendments.(see 

Figure-2) 
  

7.4.3.13  Route/Joint Marker 

The Route/Joint markers are co-located with each joint/loop chamber. In addition 

Route markers are also to be placed where route changes direction like road crossings 

etc. Either RCC/Pre-cast or Stone based route markers can be used. The detailed 

specification and design of the same shall be as per construction specification. As per 

RailTel/WR/OT/ DFC/012 

. 

CONSTRUCTION SPECIFICATIONS 

 
 

7.5   EXACAVATION OF TRENCHES 

  

7.5.1.1    Trenching Location and Alignment of the Trench  

The cable should be laid as per the approved route planned. Generally this cable is laid 

near to the railway boundary (typically 1-2 mtr inside the railway boundary). The 

alignment of the trench will be decided by EIC. 

 

Once the alignment is marked, no deviation from the alignment is permissible except 

with the approval of Engineer-in- charge. While marking the alignment only the centre 

line will be marked and the Contractor shall set out all other work to ensure that, the 

excavated trench is as straight as possible. The Contractor shall provide all necessary 

assistance and labour, at his own cost for marking the alignment. Contractor shall 

remove all bushes, under growth, stumps, rocks and other obstacles to facilitate 

marking the centre line without any extra charges. It is to be ensured that minimum 

amount of bushes and shrubs shall be removed to clear the way and the contractor shall 

give all, consideration to the preservation of the trees. 

  

The line up of the trench must be such that PLB HDPE pipe(s) shall be laid in a 

straight line, both laterally as well as vertically except at locations where it has to 

necessarily take a bend because of change in the alignment or gradient of the trench, 

subject to the restrictions mentioned elsewhere. 

  

7.5.1.2  Line-Up  

The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a straight 

line except at locations where it has to necessarily take a bend because of change in the 

alignment or gradient of the trench, subject to the restrictions mentioned elsewhere. 

Trenching at bend should be such that maximum bend should not be more than 45 

degree.  

 

7.5.2 Method of Excavation  

In built up areas/station yards, the contractor shall resort to use of manual labour / 

HDD only to ensure no damage is caused to any underground or surface installations 

belonging to Railways/other public utility services and/or private parties. 
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However, along the block section and cross country there shall be no objection to the 

Contractor resorting to mechanical means of excavation, provided that no underground 

installations exist in the path of excavation, if any, are damaged. 
 

There shall be no objection to resort to horizontal boring to bore a hole of required size 

and to push through DWC Pipe (120/103.5 mm OD/ID) through horizontal bore at 

road crossing or rail crossing or small hillocks etc. 
 

All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 

include throwing the excavated materials at a distance of at least one meter or half the 

depth of excavation, whichever is more, clear off the edge of excavation. In all other 

cases ‘getting out’ shall include depositing the excavated materials as specified. 
 

In Rocky strata excavation shall be carried out by use of electro mechanical means like 

breakers/ jack hammers or by blasting wherever permissible with express permission 

from the competent authority. If blasting operations are prohibited or not practicable, 

excavation in hard rock shall be done by chiseling/ jack hammers. 
 

Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 

exercise due care that the soil from trenching intended to be loose for back filling is 

not mixed with loose debris. While trenching, the Contractor should not cause damage 

to any underground installations belonging to other agencies and any damage caused 

should be made good at his own cost and expense. 
 

Necessary barricades, night lamps, warning board and required watchman shall be 

provided by the contractor to prevent any accident. While carrying out the blasting 

operations, the contractor shall ensure adequate safety by cautioning the vehicular and 

other traffic. The contractor shall employ sufficient man-power for this with caution 

boards, flags, sign writings etc. 
 

The contractor should provide sufficient width at the trench at all such places, where it 

is likely to cave in due to soil conditions without any extra payment. A minimum free 

clearance of 15 cms. should be maintained above or below any existing underground 

installation. No extra payment will be made towards this. In order to prevent damage 

to PLB HDPE DUCTS over a period of time, due to the growth of trees, roots, bushes, 

etc., the contractor shall cut them when encountered in the path of alignment of trench 

without any additional charges. 
 

In large burrow pits, excavation may be required to be carried out for more than 120 

cms in depth to keep gradient of bed less than 15 degrees with horizontal. If not    

possible as stated above, alignment of trench shall be changed to avoid burrow pit 

completely. 
 

Wherever the EIC consider it necessary to adopt shoring, the contractor will be 

required to adopt shoring for which the contractor shall have the sufficient quantities of 

shoring materials on the hand as per RailTel Drawing No. RailTel /WR/OT/DFC/016.  

 

7.5.3      Depth and Size of the Trench  

The depth of the trench from top of the surface shall not be less than 1.2 mtrs unless 

otherwise relaxation is granted by competent authority under genuine circumstances.  
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In rocky terrain, 0.6 mtrs depth and in non-rocky soil, 1.2 mtrs depth (typically and 

min 100 cm) shall be achieved with protection as defined in para 7.6. Depth less than 

this shall be done only with the prior approval of the competent authority and consent 

of the Engineer in-charge. This shall be properly documented. In all cases, the slope of 

the trench shall be less than 15 degrees with the horizontal surface. The width of the 

trench shall normally be 45 cms at the top & 30 cms at the bottom.. 

 

When trenches are excavated in slopes, uneven ground, inclined portion, the lower 

edge shall be treated, as top surface of land and depth of trench will be measured 

accordingly. In certain locations, such as uneven ground, hilly areas and all other 

Places, due to any reason whatsoever it can be ordered to excavate beyond standard 

depth of 120 cms to keep the bed of the trench as smooth as possible. Near the 

culverts, both ends of the culverts shall be excavated more than 120 cms. to keep the 

gradient less than 15 degree with horizontal. For additional depth in excess of 120 

cms., no additional payment shall be applicable. 
 

If excavation is not possible to the minimum depth of 120 cms., as detailed above, full 

facts shall be brought to the notice of the Engineer in charge in writing giving details 

of location and reason for not being able to excavate that particular portion to the 

minimum depth. 
 

Approval shall be granted by the competent authority in writing under genuine 

circumstances. The decision of the competent authority shall be final and binding on 

the contractor.  
 

7.5.3.1     Dewatering: The Contractor shall be responsible for all necessary arrangements to 

remove or pump out water from trench. The Contractor should survey the soil 

conditions encountered in the section and make his own assessment about dewatering 

arrangement that may be necessary. No extra payment shall be admissible for this. 
 

7.5.3.2     Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be 

done for wetting the soil to make it loose, the same shall be done by the contractor. No 

extra payment shall be admissible for this. 

 

7.5.3.3     Blasting: For excavation in hard rock : NA 

7.5.3.4     Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed of 

culvert at the depth not less than 120 cms protected by DWC/RCC  pipes as decided by 

Engineer- in charge. Both ends of culverts shall be excavated more than 120 cms in 

depth to keep the gradient of shall less than 15 degree with horizontal. The bed of 

trench should be as smooth as possible. 

 

7.5.3.5     While carrying out the work on bridges and culverts, adequate arrangement for 

cautioning the traffic by way of caution boards during day time and danger lights at 

night shall be provided. In case of small bridges and culverts, where there is a 

likelihood of their subsequent expansion and remodeling, the cable should be laid with 

some curve on both sides of the culvert or the bridge to make some extra length 

available for readjustment of the cable at the time of reconstruction of culvert or the 

bridge. 

7.6      Laying OF PLB HDPE Ducts  

After the trench is excavated to the specified depth, the bottom of the trench has to be 

cleared of all stones or pieces of rock and leveled up properly. A layer of soft soil (in 

case the excavated material contains sharp pieces of rock/stones) of not less than 5 cms 
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is required for leveling the trench to ensure that the cable when laid will follow a 

straight alignment. Adequate care shall be exercised while laying so that the OF cables       

are not put to undue tension/pressure after being laid as this may adversely affect the 

optical characteristics of cables with passage of time. 

 

The contractor shall ensure that trenching and pipe laying activities are continuous, 

without leaving patches or portions incomplete in between. In case intermediate 

patches are left, measurement of the completed portions will be taken only after work 

in such left over patches are also completed in all respects. 

 

Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts shall 

be thoroughly cleaned to remove all sand, dust or any other debris that may clog, 

disturb or damage the optical fiber cable when it is pulled at a later stage. The ends of 

each pipe and inside of each Socket shall be thoroughly cleaned of any dirt or other 

foreign materials. 

 

At the end of each day work, the open ends of the pipes sections shall be tightly closed 

with end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB 

HDPE Ducts until the work is resumed.  

 

The lesser depths shall be done only with the prior instructions/approval of the 

Engineer-in-charge & suitable protection shall be provided to PLB HDPE pipes/coils  

as mention below. 

 

 NON ROCKY AREA 

 

a) For depth at 1.2mtrs  in non rocky area: The trench should be made to the best 

possible depth up to 1.2 mtrs & min. width of 300 mm bed of trench  should be 

leveled and clear from all size of pebbles.   Afterwards properly coupled HDPE 

duct shall be laid and the overall depth shall be filled and consolidated  by pebble 

free soil upto 250 mm. Then  final back  filling of soil shall be done.  As per the 

Drawing specification No. RailTel/WR/OT/DFC/001. 

 

ROCKY AREA : Deleted 

  

7.6.1 TRACK CROSSING: 

     All cable crossings across railway tracks shall be done in DWC pipes of 120/103.5 

mm OD/ID, threading the cable through these pipes. The contractor shall do the 

trenching to the required depth wherever necessary such as approaches to track 

crossing and the length in between the adjacent tracks. Two no. of Nylon ropes shall be 

threaded through DWC pipes as per EIC, one to pull the cable and one for future use. 

The arrangement of cable and DWC Pipes under Track crossings has been shown in 

Drg. No.RAILTEL/WR/OT/DFC/009. 

 

 

 

7.6.2        ROAD CROSSING 
 

a. When crossing road ways, it is necessary to lay the cables in such a manner as to 

avoid the necessity of handling the cable sharply and minimize excavation   of 

road surface as far as possible. Where cable is laid in surfaced trunking, the 
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trunking alignment should be curved down to the pipes and proper brick or 

concrete joint should be made between trunking and pipe. 

 

b. The crossing of main roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be 

taken. On minor roads which can be temporarily closed to traffic it is possible to 

cross the entire width of the road and open up. Pipes should be installed quickly 

in the cutting which is then filled in there by reducing to a minimum time for 

which the road is closed. 

 

c. Some roadways which are broad may be opened for half their width, allowing the 

other half for use of traffic. Pipes are laid trench filled in the first half and the 

other half opened up after the first half is opened for the traffic. Pipes laid in the 

second half is linked with those laid in the first half. DWC pipes shall be used for 

road crossings. In all cases pipes should be laid at a depth of 1.2 meter, below the 

formation level or lower as may be required. 

 

d. Whenever a cable is laid across an important road particularly one with a special 

surface it is good investment to provide for future expansion. One cable per pipe 

should be laid. Two length of Nylon rope shall be used as lead wire. Two such 

lengths of Nylon rope shall be laid through the pipe. One wire shall be used for 

leading in the cable & the other wire shall be kept with suitable overlay to enable 

cable pulled out at later stage, if required. 

 

e. Drg. No. RAILTEL/WR/OT/DFC/010 given showing the arrangement of DWC 

pipe under metal roads.  

 

f.  At busy road crossings, trenching should be done in nights with appropriate 

protection and road warnings to road users. 

 

7.6.3 CABLE OVER STEEL GRIDER BRIDGES 
 

a) Where the cable has to cross girder bridges, the cable shall be protected in GI pipe as 

RAILTEL/WR/OT/DFC/006(a), RAILTEL/WR/OT/DFC/006(b),. fitted on the girder 

bridges with suitable clamps without driving holes in the girders. GI pipe may also be 

required to be fitted on walk way/ bridge’s substructure as per decision of Engineer. 

The drawings for installation arrangement shall be developed by contractor and got 

approved from  RailTel. 
 

b) Nylon rope shall be pulled inside the pipe to enable pulling of duct/ cable. The GI 

pipe shall be jointed. Arrangements for opening the GI pipe through collars later at 

approx 50 M shall be provided. 
 

c) The GI pipe shall be extended by 4 – 6 meters beyond the bridge abutment and joined 

with brick channeling with RCC/ DWC pipe which shall be extended in the slope of 

formation, till the trench becomes horizontal at normal surface level. RCC/Brick 

pillars shall be made to prevent slipping of RCC/DWC pipe as approved by EIC. 

d) When laying cable on long bridges, the question of longitudinal expansion caused by 

temperature differences should be taken into consideration and suitable cable loops 

should be provided at the pillars of the bridge.  
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e) The laying of the cable on the bridges is to be done with much care and planning. It is 

necessary that the cable drum to be laid on the bridge is inspected and tested 

thoroughly so that damaged cable is not installed. 
 

f) Wherever GI pipes are used, special care should be taken to ensure that G.I. Pipes are 

coupled properly with the sockets so as to avoid damage to PLB pipe and eventually 

the OF Cable in the event of pressure coming on the joint and GI Pipe joint giving its 

way. Rubber bushes shall be used at either ends of the GI pipes to protect PLB pipe. 

Both the ends of GI Pipe will be embedded in a concrete block of size 40 cms (L) x 40 

cms ((W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53 grade cement of reputed 

brand, 2: coarse sand, 3: stone aggregate of nominal size of 20 mm) so that the 

alignment of GI Pipes remain firm and intact and to avoid entry of rodents. 
 

7.6.4 CULVERTS AND ARCH BRIDGES 
 

a) Wherever possible the cable shall be laid under the bed of the culvert through RCC 

pipes at the depth of 1.2 mtr or more to suit the site conditions. Both ends of the RCC 

pipes and joints shall be protected with brick masonry work (approx 

300mmx300mmx300mm). The protection as above should be made from wing wall to 

wing wall of the culvert. As per Drawing No. RAILTEL/WR/OT/DFC/008. 
 

b) In case of wet culverts or unfriendly terrains where it is not possible to lay cable under 

the bed of culverts, the cables may be laid over the culvert in GI pipes as per Drg. No. 

RAILTEL/WR/OT/DFC/007 
 

c) On Arch Bridges also the cables/ducts shall be laid in GI pipes close to the retaining 

wall as per RAILTEL/WR/OT/DFC/013. 
 

d) In the approach of culverts & bridges the cables/ducts should be laid in brick channels 

or RCC pipes, as per As per Drawing RAILTEL/WR/OT/DFC/008. 

 

7.6.5 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 
 

In marshy area where it is not possible to divert the cable route the cable shall be suitably 

laid and protected as per decision of Engineer depending on site condition, like laying 

cable in DWC pipe supported on Masonry Pillars/Iron channels etc. 

 

7.6.6 LEADING OF CABLE IN MASONRY BUILDINGS / SHELTERS. 

 

a) The cable will have to be led inside any masonry building such as Cable hut, ASM's 

room at a depth of 0.75 meters by cutting the masonry structure of the wall as per 

Drg. No. as per Drawing No. RAILTEL/WR/OT/DFC/014 After the cable has been 

led inside the masonry wall the floor inside shall be duly repaired and plastered. 

 

7.6.7 LAYING OF CABLE THROUGH TUNNELS CUTTING: 
 

In tunnels & cutting OFC cable shall be laid on GI pipe which should be fixed either 

along wall after clamping or on the foot of the tunnel with cement mortar of min 100mm 

thickness. The cable duct shall be laid through GI pipe. 

 

7.6.7 LAYING OF CABLE IN SPECIAL CASES: 
 

a) Near Power Cable 
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When the contractor comes across any other cable already laid, he shall first report the 

fact to the Engineer. Should the cable be identified by the Engineer as a power cable (LT 

or HT), the trench shall be dug as far away from the route of the power cable as 

practicable. 

 

b) Crossing of Optical Fiber Cable with another cable 

Crossing of the Optical Fiber cable with another cable shall be avoided wherever 

possible. Where, however, this is not possible, the Optical Fiber cable shall be laid in 

DWC. The length of the pipe to be provided on either side of the crossing shall be at least 

one meter. 

 

 c) ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM. 

 

i) Any Telecommunication circuits in the vicinity of AC Traction running 

Parallel to 25 KV lines are liable to beaffected by AC induced voltage. 

Therefore precautions should be taken to eliminate the possibility of induced 

voltage affecting equipment and humans.  
 

ii) Crossing of track, if any, should be negotiated by underground cables running 

at right angles to the track as far as practicable.  
 

iii) Special protective measures (viz. provision of G.D tubes, fuses and earthing 

etc) are required to be taken for telecommunication lines entering 25 KV 

substation/ switching posts. 
 

iv) For the human safety considerations the safe working voltages should be 60 V   

                 under normal conditions and 150 V with special precautions and 430 V under     

 fault conditions.  
 

v) Instructions for protection of RailTel staff/working personals on signaling and  

                 telecommunications installations on 25 kV AC traction shall be strictly adhered              

                 to.  

                 Precautions are required to be taken on account of following, 
 

  a)    Proximity of live conductor. 

  b)    Pressure of return current in Rails.  

  c)    Induction in all metallic bodies situated  

  d)    Closed to over head equipment. 
 

 

7.6.9 Laying of other than optical fiber cables in the same Trench 
 

No cable other than quad shall be laid in the trench for the Optical Fiber cable. Even in 

such cases, both the cables are to be laid as per approved drawing. Where, however, 

exceptional circumstances exist, the optical fiber cable may be laid along with another 

cable in the same trench provided a specific permission of each such case is obtained in 

writing from Engineer. When optical fiber cable and L.T. power cable have to be laid in 

the same trench they shall be separated by placing a layer of brick between them 

vertically (approx.16 bricks/meter) or laid in DWC pipe. 

 

7.6.10 Laying of cable through pipes 
 

i. The ducts shall be laid through DWC pipes at the locations marked on the route plan 

and as advised by the Engineer or his representative. 
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ii. For laying the cable through pipes Nylon rope shall be used as a lead wire. Two such 

lengths of wires shall be laid through the pipes, so that after the cable is threaded 

through the pipe, one lead wire is permanently left in the pipe with a suitable overlay 

at two ends, to enable the cable to be pulled out at a later stage if required to do so. 

iii. On arch bridges and culvert bridges the cables will be threaded through G.I./DWC 

/RCC pipes etc. While threading the cable through these pipes the Contractor shall do 

the trenching to the required depth wherever necessary for which no extra charge will 

be paid. 

iv. DWC HDPE pipes shall not be used where directly exposed to sun. These shall 

invariably be underground and covered. 
 

7.6.11 Laying cable near feeding post: 
 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the 

track opposite to the feeding post. Further the Optical fiber cable shall be at least one 

meter away from any metallic part of the O.H.E. and other equipment at the substation 

which is fixed on the ground and at least one meter away from the substation earthing. In 

addition, the cable shall be laid in DWC / RCC pipe for a length of 300 meters on either 

side of the feeding point.  
 

7.6.12 Running of cables at foundations others than OHE Masts and from pipe outlets. 

Damages to cable is likely to occur if care is not taken in laying cable where the bed 

changes from solid support such as a foundation pipe or bridge to soft support such as soft 

soil. The cable must not press against the edge of the solid support. The soft soil near the 

edge must be tamped and the cable rose slightly. 
 

7.6.13 Laying near oily surface 
 

If during the excavation of trenches for laying cables, the Contractor or his representative 

notices the presence of oil or oily substance or any other chemical which is likely to cause 

the deterioration of the cable protective material he shall bring the matter to the notice of 

the Engineer or his representative and on the latter's decision he shall choose an 

alternative cable route or he shall protect the cable in such places in such manner as 

advised in writing by the Engineer or his representative. No additional charges are 

payable. 

 

7.6.14  Special soil condition 
 

Cable should not be run through abnormally high acidic or alkaline soil or through 

sewage. If this is unavoidable, special measures should be taken against corrosion as 

advised by the Engineer in Charge. 
 

7.6.15   Provision of damage due to sharp edges 
 

When cable are laid in trunking, care should be taken to see that no ballast or stones have 

been dropped inside the trunking and it should be cleared of all ballast and stones before 

the cover is secured. When the ends of covers are joined together with cement plaster, a 

piece of paper or wood should be placed under the joint to prevent the cement plaster 

from falling on the cables. 

7.7 Back filling and dressing of the trench 

 

Provided that the PLB HDPE pipes have been properly laid in the trench at the specified 

depth, the back filling operation shall follow as early as practicable. The earth used for 
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filling shall be free from all roots, Grass, shrubs, vegetation, trees, saplings and any other 

kind of garbage or pebbles. The back filling operation shall be performed in such a 

manner so as to provide firm support under and above the pipes and to avoid bend or 

deformation of the PLB HDPE pipes when the pipes get loaded with the back filled earth. 

 

At locations where the back filled materials contains stones/sharp objects which may 

cause injury to the PLB HDPE pipes and where the excavated or rock fragments are 

intended to refill the trench in whole or in part, the trench should be initially filled, with a 

layer of ordinary soil or loose earth (free from any stones/pebbles) not less than 10 cms 

thick over the pipes. 

 

Back filling on public, roads, railway crossings, footpaths in city areas shall be performed 

immediately after laying the HDPE pipes. Back filling at such locations shall be 

thoroughly rammed, so as to ensure original condition so that it is safe for the road traffic. 

All excess soil/ material left on road/ footpath/railway crossing shall be removed by 

contractor. However, along the highways and in country side, the excess dug up material 

left over after refilling should be kept in a heap above over the trench. 

 

In city limits, at any given time not more than 50 Meters length of trench should be kept 

open and in all places where excavation has been done, no part of the trench should be 

kept open over night to avoid occurrence of any mishap or accident in darkness. 

In normal Railway area the trenching should be done for one drum length (approx 3Km) 

and back filled within 2 days after laying of duct , the work schedule be inspected by 

RailTel EIC before backfilling/ laying of HDPE duct. 

 

7.8 Blowing of Cable: 

Optical Fiber Cable will be blown into one of pre – lubricated HDPE duct laid in DWC 

pipe with the help of a compressor and blowing equipment.  (With minimum pressure of 

8 bar and maximum pressure of 12 bar with flow rate of minimum 10 m3 / minute) 

 

The blowing method involves feeding of optical fiber cable into the duct with the help of 

consistent high – pressure  airflow, equally distributed along the entire cable throughout 

the duct. 

 

The contractor has to ensure the safe blowing of OFC into the duct without any damages 

to the cable either internally or externally. 

 

If at any stage of the project, any damage to the cable due to blowing pressure is 

identified, than the contractor will be fully responsible for that and has to ensure the 

rectification of the damage without any cost implication to the owner. 

 

Optical Fiber Cable drum are available in the drum length of about 3 km. 

 

Contractor may follow following steps for safe blowing of OFC 

 

Position the compressor and blowing machine at blowing pit C for location A  & E shown 

below 

 

4 Km 
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   Pit A      Pit B                 Pit  C        Pit D       Pit E 

    1 km 1 km 1 km 1 km 

 

                                                        (Location of Compressor and blowing M/C) 

 

Put the cable drum on cable wheel and blow the OFC towards pit A. Put the pusher 

equipment if required at B. 

 

When the cable reaches pit A and coil of 10 – 15 m of OFC should be kept in pit A. Then 

seal the duct and at A with the sealing plug. 

 

Uncoil the cable on the drum in a figure of eight configuration and blow towards blowing 

pit E and coil of 10 – 15 m of OFC should be kept in pit E.  Then seal the duct end at E 

with the sealing plug. 

 

Since the cable will be available in length of 3 km and above, so the contractor has to 

plan the location of blowing pits before laying of HDPE duct.  The contractor has to 

ensure that excess OFC is not coiled in the blowing pit and also optical fibre cable does 

not fall short of the location of blowing pit.  The contractor has to match the cable drum 

length with the location of blowing pits, to ensure minimum cut length and wastage of 

OFC.  To achieve the blowing of above shown stretch, blowing can be carried out 

downhill, wherever possible. 

 

HDPE ducts will be sealed with the help of cable sealing plugs after blowing of OFC into 

the duct at jointing pit locations. 

 

The jointing pits will be completely filled with sand up to 30 cm, from bottom level of the 

pit to prevent entry of rodents after blowing and jointing of OFC covering joint enclosure 

and HDPE conduits completely. 

 

7.9     Pre cast RCC chamber 

 

Pre cast RCC chamber of dimension 1m x1mx0.6 m (depth), &  each wall of chamber 

must be min 25 mm thick & made of  cement mortar mixture in 1:6 ratio. For fixing of 

chamber first a pit of size 1.2 m x1. 2 m x 1.2 m (depth) shall required to be dug. Pre cast 

RCC chamber shall be installed in excavated pit . The RCC slab of dimension 1.2m 

x1.2mx 0.05m (thickness)  is used as cover of chamber with 2 nums of handle /slots for 

lifting of cover and word ‘ “RCIL CHAMBER”  engraved on it. After, fixing the pre cast 

RCC joint chamber, the joint chamber is filled with clean sand upto 30 cms before 

closing.  Back filling of joint chamber pit with excavated soil shall be carried out in the 

end. Details are mention  in drawing No. RailTel/WR/OT/DFC/011. 

 

 

7.10 Fixing of Route Indicators/Joint Indicators. 

 

The cable markers shall normally be provided at the distance of every 50 meters in front 

of the every OHE Gantry Post and also at places or corners wherever the route of the 

cable changes. The joint markers shall be provided at all types of cable joints/loop 

chambers and painted with green colour and rest of marker shall be painted with yellow 

colour. The cable Marker and joint markers provided shall be of standard stone RCC type 
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with letters “RCIL OFC” engraved and suitably painted with standard trend as per site 

conditions. In rocky area concreting shall be done. As per the drawings mention at as per 

DRG NO.RAILTEL/WR/OT/DFC/012. 

 

7.11 Documentation  
 

The documentation, consisting of the following shall be prepared for entire route .4 sets 

of documentation shall be provided both in Electronic format on CD as well as Hard 

binded copies. 

 

7.11.1 Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale with prominent land marks and alignment of cable with 

reference to railway track. This shall be prepared on A-3 sheets. 

 

7.11.2  Route Index Diagrams –Profile  
 

These diagrams will contain  

•      Make and size of the cable. 

•      Offset of cable from centre of the railway track at every 10 meters  

•      Depth profile of Cable at every 10 meter; 

•      Details of protection with type of protection depicted on it; 

•      Location of culvert and bridges with their lengths and scheme of laying of PLB  

     HDPE Ducts pipe thereon. 

•      Important landmarks to facilitated locating the cable in future; Location of Joints    

     and pulling manholes. 

•      The contour of railway track and Railway boundary. 

• Geographical location of all the joints. 

• Depth of Joint Chamber covers from ground level 

• Route markers. 

• Length of O.F. Cable kept inside the joint chamber from either direction. 

 

All the diagrams shall bear the signatures of the contractor, the Engineer-in-charge as 

a proof of accuracy of the details. The diagrams shall be bound in A-3 size book with 

cover.  

 

                 The cover sheets shall be laminated. The front cover shall have the following details. 

1. Name of the section. 

2. RailTel coloured Logo. 

3. Name of the Contractor 

4. Date of commencement of work 

5. Date of completion of work. 

 

 

7.12 SAFETY PRECAUTIONS  

 

7.12.1 Safety Precautions when excavating or working in excavations close to 

electric cables 

The Engineer- in-charge of the work should get full information from Electricity 

undertaking regarding any electric cables, which are known or suspected to exist 

near the proposed excavation and unless this is done, excavation should not be 

carried out in the section concerned. The electricity undertaking should be asked 
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to send a representative and work should be preceded with close consultation with 

them. 

 

Only wooden handled hand tools should be used until the electric cables have 

been completely exposed. Power Cables, not laid in conduits, are usually 

protected from above by a cover slab of concrete, brick or stone. They may or 

may not be protected on the sides. It is safer, therefore, always to drive the point 

of the pickaxe downwards then uncovering a cable, so that there is less chance of 

missing such warning slabs. No workman should be permitted to work alone 

where there are electric cables involved. At least one more man should be working 

nearby so that help can be given quickly in case of an accident. If disconnection of 

power could be arranged in that section it will be better. No electric cables shall be 

moved or altered without the consent of the Electric Authority and they should be 

contacted to do the needful. If an electric cable is damaged even slightly, it should 

be reported to the Electric Authority and any warning bricks disturbed during 

excavation should be replaced while back filling the trench. Before driving a spike 

into the ground, the presence of other underground properties should be checked. 

Information on plans regarding the location of power cables need not to be 

assumed as wholly accurate. Full precautions should be taken in the vicinity until 

the power cable is uncovered. All electric cables should be regarded as being live 

and consequently dangerous. Any power is generally dangerous, even low voltage 

proving fatal in several cases. 

 

7.12.2 Electric shock-Action and treatment : 

Free the victim from the contact as quickly as possible. He should be jerked away 

from the live conductors by dry timber, dry rope or dry clothing. Care should be 

taken not to touch with bare hands as his body may be energized while in contact. 

Artificial respiration should begin immediately to restore breathing even if life 

appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 

doctor should be called for. 

 

7.12.3  Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care 

should be taken to see that proper protection is provided to prevent any accidents 

from occurring. Excavation work should be done in such a manner that it will not 

unduly cause inconvenience to pedestrians or occupants of buildings or obstruct 

road traffic. Suitable bridges over open trenches should be so planned that these 

are required for the minimum possible time. Where bridges are constructed to 

accommodate vehicular traffic and is done near or on railway property, it should 

be with the full consent and knowledge of the competent railway authorities. 

 

 

7.12.4 Danger from falling material  

Care should be taken to see that apparatus, tools or other excavating implements 

or excavated materials are not left in a dangerous or insecure position so as to fall 

or be knocked into the trench thereby injuring any workman who may be working 

inside the trench. 
 

7.12.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged 

to lower themselves. Workers should work at safe distance so as to avoid striking 
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each other accidentally with tools. If the walls of the trench contain glass bits, 

corroded wire or sharp objects they should be removed carefully. If an obstruction 

is encountered, it should be carefully uncovered and protected if necessary. If an 

obstruction is encountered, it should be carefully uncovered and protected if 

necessary. Care must be taken to see that excavated material is not left in such a 

position that it is likely to cause any accident or obstruction to a roadway or 

waterway. If possible the excavated material should be put between the workmen 

and the traffic without encroaching too much on the road. 
 

7.12.6 Danger of cave in  

When working in deep trenches in loose soil, timbering up/shoring the sides will 

prevent soil subsidence. The excavated material should be kept at sufficient 

distance from the edge of the trench or pit. Vehicles or heavy equipment must not 

be permitted to approach too close to the excavation. 
 

When making tunneled opening, it should be ensured that the soil is compact 

enough to prevent cave in even under adverse conditions of traffic. Extra care 

should be taken while excavating near the foundations of buildings or retaining 

walls. In such cases, excavation should be done gradually and as far as possible in 

the presence of the owners of the property. 

 

7.12.7 Protection of Excavations : 

Excavations in populated areas, which are not likely to be filled up on the same 

day should be protected by barriers or other effective means of preventing 

accidents and the location of all such openings must in any event be indicated by 

red flags or other suitable warning signs. During the hours from dusk to dawn, 

adequate number of red warning lamps should be displayed. Supervisory officers 

should ensure that all excavations are adequately protected in this manner as 

serious risk and responsibility is involved. Notwithstanding adoption of the above 

mentioned precautions, works involving excavations should be so arranged as to 

keep the extent of opened ground and the time to open it to a minimum. 

  

7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, and 

any period of fog or abnormal darkness may also be considered as night for the 

purpose of these instructions, for the purpose of providing the warning signs. 

Excavation liable to cause danger to vehicles or the public must at all times be 

protected with fencing of rope tied to strong uprights or bamboo poles at a suitable 

height or by some other effective means. Any such temporary erection which is 

likely to cause obstructions and which is not readily visible should be marked by 

posts carrying red flags or boards with a red background by day and by 

continuously lighted lamps at night. 

The flags and the lamps should be placed in conspicuous positions so as to 

indicate the pedestrians and drivers of vehicles the full expanse i.e. both width and 

length of the obstruction. The distance between lamps or between floors should 

not generally exceed 1.25 m along the width and 6m along length of the 

obstruction in non congested areas, but 4 meters along the length in congested 

areas. 
 

If the excavation is extensive, sufficient notice to give adequate warning of the 

danger, should be displayed consciously not less than 1.25 m above the ground 

and close to the excavation. Where any excavation is not clearly visible for a 
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distance of 25m to traffic approaching from any direction or any part of the 

carriage way of the road in which the excavation exists, a warning notice should 

be placed on the kerb or edge of all such roads from which the excavation or as 

near the distance as is practicable but not less than 10 m from the junction of an 

entering or intersecting road in which the excavation exists. All warnings, in these 

should have a red background and should be clearly visible and legible. All 

warning lamps should exhibit a red light, but white lights may be used in addition 

to facilitate working at night. Wherever required a passage for pedestrians with 

foot bridge should be provided. At excavations, cable drums, tools and all 

materials likely to offer obstructions should be properly folded round and 

protected. This applies to jointer’s tents as well. Leads, hoses etc. stretched and 

across the carriageway should be guarded adequately for their own protection and 

also that of the public. 
 

7.12.9 Traffic Control  

Deleted. 
 

7.12.10 Work along Railway Lines Deleted 
 

7.12.11 Procedure and Safety Precautions for use of explosives during blasting for 

trenching : 

In areas where the cable trench cannot be done manually on account of boulders 

and rocks, it is necessary to blast the rocks by using suitable explosives. The 

quality of explosive to be used depends on the nature of the rocks and the kind of 

boulders. A few types of explosive fuses and detonators normally used for making 

trenches for cable works are detailed below: 
 

i)  Gun powder 

ii)  Nitrate Mixture 

iii)  Gilatine 

iv)  Safety fuse 

v)  Electric Detonator 

vi) Ordinary Detonator 
 

7.12.11.1 Procedure 

In case blasting is to be carried out, the same shall be done with due permission 

and co-ordination with Railways after ensuring all safety precautions. A detailed 

survey of the route is to be done to assess the length of the section where 

trenching is to be done with the help of blasting. A route diagram of the rocky 

section may be prepared indicating the length of the route where the explosives 

are to be used. For the purpose of obtaining license, a longer length of route 

should be given in the application as in many cases, after digging, rocks appear 

which was not initially anticipated. 

Next a license will have to be obtained for use and storing of explosive in that 

section. If the area falls under a police commissioner, the authority for granting 

such license is the police commissioner of the concerned area. When the route 

does not fall in the jurisdiction of a police commissioner, the authority for issuing 

license is the District Magistrate. 
 

The concerned authority should be applied in prescribed form with a route map. 

The concerned authority will make an enquiry and issue license for using/storing 

explosives for cables trenching work. Such license will be valid for 15 days only. 

The license should be got renewed if the blasting operation needs to be extended. 
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Once the license is granted, it is the responsibility of the holders of the license for 

the proper use of explosives, its transportation and storing. 
 

7.12.11.2 Method of using 

The safest explosive is the Gilatine and electric detonator. Gilatine  is in the form 

of a stick. Electric detonator is a type of fuse used for firing the explosive 

electrically. Holes are made  at suitable  intervals on rocky  terrain or boulders 

either by air compressor or by manual chipping. The depth of the holes should be 

2 to 3 ft. Fil l up the  holes  with small  quantity  of sand for about 6”. First the 

electric detonator is to be inserted into the Gilatine and the Gilatine is to be 

inserted into the holes keeping the  + ve and  - ve wirings of electric detonators 

outside the holes. Again refill the holes with sand. These +ve and -ve insulated 

wires of detonator are than extended and finally connected to an EXPLODER kept 

at a distance of not less than 100 m. 
 

Now the explosive is ready for blasting. But, before connecting wires to exploder 

for blasting, all necessary precautions for stopping the traffic, use of red flags, 

exchange of caution signals, etc. should be completed and only then Exploder 

should be connected and operated. 
 

7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 

The type 350 blasting machine consists of a bearing block with blasting machine 

system and the explosion proof light- alloy injection molded housing. The 

exploder is held with the left hand. The twist handle is applied to the drive pin, 

clapped with the right hand turned in the clock wise direction in continuous 

measurements at the highest speed from the initial position until it reached to a 

stop. At this stage an indication lamp will glow. When the indication lamp glows, 

“press button switch” should be pressed. This will extend the electric current to 

detonator and Gilatine will be detonated. The rock will be blasted out of the 

trench. Number of holes can be blasted in a single stroke by connecting all such 

detonators in series connection and finally to the exploder. 

After blasting, again mazdoors are engaged on the work to clear the debris. It the 

result of the first blasting is not satisfactory, it should be repeated again on the 

same place. 

 

7.12.11.4 Warning 

There may be two reasons for unsatisfactory results of the blasting 

      a)  Misfire of Gilatine due to leakage of current from detonator. 

      b)  Over loading because of overburdens. 

Never pull the broken wire pieces form the holes in such cases. Attempt should 

not be made to reblast the misfired Gilatine. The safest way is to make a fresh 

hole by its side and put fresh Gilatinein that hole and blast it. 

7.12.11.5 Precautions 

The abstract of Explosives Rules 1983 which are relevant to our work is given 

below: 

 

i. Restriction of delivery and dispatch of explosives 

No person shall deliver or dispatch any explosives to anyone other than a 

person who. 

a) is the holder of a license to possess the explosives or the agent of a 

holder of such a license duly authorized by him in writing on his 

behalf. 
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OR 

b) is entitled under these rules to possess the explosives without a license. 

 

The explosives so delivered or dispatched shall in no case exceed the 

quantity, which the person to whom they are delivered or dispatched is 

authorized to possess with or without a license under these rules. 

 

No person shall receive explosives form any person other than the holder 

of a license granted under these rules. No person shall receive from or 

transfer explosives to any person for a temporary storage or safe custody in 

a licensed premise unless prior approval is obtained from the Chief 

Controller. 

 

A person holding license for possession of explosives granted under these 

rules shall store the explosives only in premised specified in the license. 

 

ii. Protection from Lightening During Storing  

Every magazine shall have attached there to one or more efficient 

lightening conductors designed and erected in accordance with the 

specification laid down in Indian Standard Specifications No.2309 as 

amended from time to time. The connections to various parts of earth 

resistance of the lightening conductor terminal on the building to the earth 

shall be tested at least once in every year by a qualified electrical engineer 

or any other competent person holding a certificate of competency in this 

behalf from the State Electricity Department. A certificate showing the 

results of such tests and the date of the last test shall be hung up in 

conspicuous place in the building. 

 

iii. Precautions during thunder-storm  

When a thunder- storm appears to be imminent in the vicinity of a 

magazine or store house every person engaged in or a round such 

magazine and store house shall be withdrawn to a safe distance from such 

magazine or store house and the magazine and store house shall be kept 

closed and locked until the thunder storm has ceased or the threat of it has 

passed. 

 

iv. Maintenance of records  

Every person holding a license granted under these rules for possession, 

sale or use of explosives shall maintain records in the prescribed form and 

shall produce such record on demand to an Inspection Officer 

v. Explosives not to be kept in damaged boxes  

The licensee of every magazine or store house shall ensure that, the 

explosives are always kept in their original outer package. In case, the 

outer package gets damaged so that the explosive contained therein cannot 

be stored or transported, such explosives shall be repacked only after the 

same are examined by controller of explosives. 

 

vi. Storage of explosives in excess of the licensed quantity  

The quantity of any kind of explosives kept in any licensed magazine or 

store house shall not exceed the quantity entered in the license against such 

kind of explosives. No explosives in excess of the licensed quantity shall 



                                                       रेलटेल/प.के्ष./ई-निविदा/खु.नि./2025-26/ओ एंड एम/शिफ्टंग/01 

                                                                                              RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01     
 

Page 129 of 166 

 

be stored in the magazine or store house unless a permit in this be halfis 

obtained from the licensing authority by a letter or telegram. 

 

vii. Precautions to be observed at Site  

The electric power at the blasting site shall be discontinued as far as 

practicable before charging the explosives. No work other than that 

associated with the charging operations shall be carried out within 10 

meters of the holes unless otherwise specified to the contrary by the 

licensing authority. 

 

When charging is completed, any surplus explosive detonators and fuses 

shall be removed from the vicinity of the hole and stored at a distance 

which should prevent accidental detonation in the event of a charge 

detonating prematurely in any hole. The holes which have been charged 

with explosive shall not be left unattended till the blasting is completed. 

Care shall be taken to ensure that fuse or wires connected to the detonation 

are not damaged during the placing of stemming materials and tamping. 

 

viii. Suitable warning procedure to be maintained  

The licensee or a person appointed by the licensee to be in charge of the 

use of explosives at the site shall lay down a clear warning procedure 

consisting of warning signs and suitable signals and all persons employed 

in the area shall be made fully conversant with such signs and signals. 

 

ix. Precautions to be observed while firing  

The end of the safety fuse (if used in place of a detonator should be freshly 

cut before being lighted. The exploders shall be regularly tested and 

maintained in a fit condition for use in firing. An exploder shall not be 

used for firing a circuit above its rated capacity. The electric circuits shall 

be tested for continuity before firing. All persons other than the shot-firer 

and his assistant, if any, shall be withdrawn from the site before testing the 

continuity. 

 

For the purpose of jointing, the ends of all wires and cables should have 

the insulation removed for a maximum length of 5 cms. and should, then 

be made clear and bright for a minimum length of 2.5 cms. and the ends to 

be joined should be twisted together so as to have a positive metal contact. 

 

Then these should be taped with insulation to avoid leakage when in 

contact with earth. In case of blasting with dynamite or any other high 

explosive, the position of all the bore holes to be drilled shall be marked in 

circles with white paint. These shall be inspected by the Contractor’s 

agent. Bore holes shall be of a size that the cartridge can easily pass down. 

After the drilling operation, the agent shall inspect the holes to ensure that 

drilling has been done only at the marked locations and no extra hole has 

been drilled. The agent shall then prepare the necessary charge separately 

for each bore hole. The bore holes shall be thoroughly cleaned before a 

cartridge is inserted. Only cylindrical wooden tamping rods shall be used 

for tamping. Metal rods or rod shaving pointed end shall never b e used for 

tamping. One cartridge shall be placed in the bore hole and gently pressed 

but not rammed down. Other cartridges shall then be added as may be 
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required to make up the necessary charge for the bore hole. The top most 

cartridge shall be connected to the detonator which shall in turn be 

connected to the safety fuses of required length. All fuses shall be cut to 

the length required before being inserted into the holes. Joints in fuses 

shall be avoided. 

 

Where joints are unavoidable, a semi-circular niche shall be cut in one 

piece inserted into the niche. The two pieces shall then be wrapped 

together with string. All joints exposed to dampness shall be wrapped with 

rubber tape. 

 

The maximum of eight bore holes shall be loaded and fired at one 

occasion. The charges shall be fired successively and not simultaneously. 

Immediately before firing, warning shall be given and the agent shall see 

that all persons have retired to a place of safety. The fuses of the charged 

holes shall be ignited in the presence of the agent, who shall see that all the 

fuses are properly ignited. 

 

Careful count shall be kept by the agent and other of each blast as it 

explodes. In case all the charged bore holes have exploded, the agent shall 

inspect the site soon after the blast but in case of misfire the agent shall 

inspect the site after half an hour and mark red crosses (X) over the holes 

which have not exploded. During this interval of half an hour, nobody 

shall approach the misfired holes. No driller shall work near such bore 

until either of the following operations has been done by the agent for the 

misfired boreholes. 
 

i. The contractor’s agent shall very carefully (when the tamping is a 

damp clay) extract the tamping with a wooden scraper and 

withdraw the primer and detonator. 

 

ii.  The holes shall be cleaned for 30 cm of tamping and its direction 

ascertained by placing a stick in the hole. Another hole shall then 

be drilled 15 cm away and parallel to it. This hole shall be charged 

and fired. The misfired holes shall also explode along with the new 

one. 

 

Before leaving the site of work, the agent of one shift shall inform the 

another agent relieving him for the next shift, of any case of misfire and 

each such location shall be jointly inspected and the action to be taken in 

the matter shall be explained to the relieving agent. 

 

The Engineer-in-charge shall also be informed by the agent of all cases of 

misfire, their cause and steps taken in that connection. 

 

x. General Precautions 

For the safety of persons red flags shall be prominently displayed around 

the area where blasting operations are to be carried out. All the workers at 

site, except those who actually ignite the fuse, shall withdraw to a safe 

distance of at least 200 meters from the blasting site. Audio warning by 

blowing whistle shall be given before igniting the fuse. 
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Blasting work shall be done under careful supervision and trained 

personnel shall be employed. Blasting shall not be done within 200 meters 

of an existing structure, unless specifically permitted by the Engineer-in-

Charge in writing. 

 

xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw 

dust shall be cleared from inside of the detonator. This can be done by 

blowing down the detonator and tapping the open end. No tools shall be 

inserted into the detonator for this purpose. If there is water present or if 

the borehole is damp, the junction of the fuse and detonator shall be made 

water tight by means of tough grease or any other suitable material. The 

detonator shall be inserted into the cartridge so that about one-third of the 

copper tube is left exposed outside the explosive. The safety fuse just 

above the detonator shall be securely tied in position in the cartridge. 

Waster proof fuse only shall be used in the damp borehole or when water 

is present in the borehole. If a misfire has been found to be due to 

defective fuse, detonator or dynamite, the entire consignment from which 

the fuse, detonator or dynamite was taken shall be got inspected by the 

Engineer-in-Charge or his authorized representative before resuming the 

blasting or returning the consignment. 

 

xii. Precaution against stray currents : 

Where electrically operated equipments is used in locations having 

conductive ground or continuous metal objects, tests shall be made for 

stray current to ensure that electrical firing can proceed safely. 

 

7.13 ALLIED ACTIVITIES 

7.13.1 Transportation of Materials: The materials required for executing the work 

entrusted to the contractors against a work order shall be made available at Project 

Store Depot. In some cases the materials may be available at sub divisional store 

godawn. The contractor shall be responsible for transporting the materials, to be 

supplied by the RailTel or otherwise to execute the work under the contract to site 

at his/ their own cost. The costs of transportation are subsumed in the standard 

Schedule Rates and therefore no separate charges are payable on this account. 

7.13.2 Disposal of Empty Cable Drums : The contractor shall be responsible to dispose 

of the empty cable drums after laying of the cables. 

 

7.13.3            It shall be obligatory on part of the contractor to dispose of the empty cable drums 

at his/their level and the amount fixed for various empty cable drums shall be 

recovered from the bill for the work for which the drum (s) was/were issued or 

from any other amount due to the contractor or the Security Deposit. 

 

7.13.4 The contractor shall not be allowed to dump the empty cable drums in Govt./ 

Public place which may cause inconvenience to the RailTel / public. 

 

7.13.5 Supply Of Materials: There are some materials required to be supplied by the 

contractor for execution of work under this contract like Bricks, Cement, Wire 

Mesh and Steel for protection, etc., besides using other consumables which 

do/don’t become the part of the asset. The contractor shall ensure that the 
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materials supplied are of best quality and workmanship and shall be strictly in a 

accordance with the specifications. 

 

7.13.6 Social auditing: deleted. 

 

7.14 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 

Fusion splicing shall be used for splicing fibers. This is accomplished by applying 

localized heating (i.e. by electric arc or flame) at the interface between two butted, 

pre-aligned fiber ends, causing them to soften and fuse together. 

 

7.14.1 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 

There are various types of joint enclosures available in the market. The procedure 

for assembly of joint closure is described in the installation manual supplied with 

straight joint closure. This includes the following: 

 

a) Material inside joint closure kit 
 

b) Installation tools required 
 

c) Detailed procedure for cable jointing 
 

d) Procedure for re-opening the closure. 
 

The Optic Fiber straight through joint closure shall be as per specn. TEC TO 910 

G92 (latest) or a proven design approved by RCIL.  The joint shall be protected in 

prefabricated RCC joint pits.  If the contractor intends to supply joint enclosure 

which is not as per TEC specification, before starting the supply, contractor shall 

submit- 
 

i) The specification of joint enclosure 

ii) Users certificate regarding its satisfactory performance 

 

At the discretion of the RCIL, contractor will have to demonstrate the working of 

the joint enclosure. Based on specification, user certificate and demonstration. 

RCIL, if RCIL finds the design suitable, will grant specific approval to use the 

joint enclosure. The supply of joint enclosure, which is not of TEC design, shall 

start only after the approval is received from RCIL 

 

However, generally, the following steps are involved for jointing of the cable: 

-Preparation of cable for jointing 

-Stripping/cutting the cable 

-Preparation of Cable and joint closure for splicing 

-Stripping and Cleaving of Fibers 

-Fiber splicing 

-Organizing fibers and Finishing joints 

-Sealing of joint closure and 

-Placing joint in pit. 
 

 

7.14.2 PREPARATION OF CABLE FOR JOINTING 
 

a) During the installation, a minimum of 10 meter of cable of each end is coiled 

in the jointing pit to provide for jointing to be carried out at convenient 
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location as well as spare length to be available for future use in case of 

failures. 
 

b) The pit size must be chosen carefully to ensure that length of the wall on 

which joint is mounted is greater than closure length plus twice the 

minimum bending radius of the cable.  A pit length of 1 meter is sufficient 

for most of the cable and joint closures. Bracket to support the cable coil are 

also fixed on the wall of the pit. 
 

c) The cable is then coiled on to the pit wall in the same position as required 

after the joint is complete. The marking is done on all the loops so that it will 

be easier to install it later. 
 

d) The distance from the last center to the end of the cable must be at least 1.8 

meter. This is being the minimum to be stripped for Preparation of joint. 
 

e) Sufficient cable at each end up to the jointing vehicle/enclosure is then 

uncoiled from the pit for jointing. 
 

7.14.3 STRIPPING/CUTTING OF THE CABLE 
 

a) The cables are stripped of their outer and inner sheath with each sheath 

staggered approximately 10mm from the one above it. 
 

b) Proper care must be taken when removing the inner sheath to ensure the 

fibres are not scratched or cut with the stripping knife or tool. The prevent 

this, it is best to only score the inner sheath twice on opposite sides of the 

cable, rather than cut completely through it. The two scores marking on 

either side of the cable are then stripped of the inner sheath by hand quite 

easily. 
 

c) The fibers are then removed from cable one by one and each fiber is cleaned 

individually using Kerosene to remove the jelly. 
 

7.14.4 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of Preparation work performed on the cable prior to splicing differs on 

the type of joint closure and fiber organizer used.  However, the following steps 

are usually common: - 
 

a) The strength members of each cable are joined to each other and/or to the 

central frame of the joint closure. 
 

b) The joint closure is assembled around the cable. 

 

c) The sealing compound or heat shrink sleeve is applied to the cables and 

closure, or prepared for application after splicing is complete 

 

d) The fibers are protected (usually with plastic tubing) in their run from the 

cable core to the fiber organizer trays (particularly if cable construction is 

slotted core type). 
 

e) Tags, which identify the fibers no. are attached at suitable location on the 

fibers. 
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f) Splice protectors are slipped over each fiber in readiness for placing over the 

bare fiber after splicing. 
 

7.14.5 STRIPPING AND CLEAVING OF FIBRE 
 

a) Prior to splicing each fiber must have approximately 50mm of its primary 

protective U.V. cured coating removed, using fiber stripper which are 

manufactured to fine tolerances and only score the coating without contacting 

the glass fiber. 

 

b) The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol. 

 

c) Cleaving of the fiber is then performed to obtain as close as possible to a 

perfect 90 degree face on the fiber. 

 

7.14.6 SPLICING OF THE FIBRES 
 

The fusion splicing shall be used for fiber splicing. Some of the basic steps for 

fusion splicing are as given in 7.14.7 
 

7.14.7 FUSION SPLICING OF FIBRE 

Some of the general steps with full automatic microprocessor control splicing 

machine are as under: 
 

a) Wash hands thoroughly prior to commencing this procedure. 
 

b) Dip the clean bare fiber in the beaker of ethyl alcohol of the ultrasonic cleaver. 

Switch on ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do 

not prescribe the above cleaning). 
 

c) Place the bare fiber inside ‘V’ grove of the splicing machine by opening clamp 

handle such that the end of fiber is app. 1 mm. over the end of the “V” groove 

towards the electrodes. 
 

d) Repeat the same procedure for other fiber, however, first insert heat shrink 

splice protector. 
 

e) Press the start button on the splice controller. 
 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and than 

finally fuse the fiber. 
 

g) Inspect the splice on monitor if provided on the fusion splicing machine and 

assure no nicking, bulging is there and cores appear to be adequately aligned. 

If the splice does not visually look good repeat the above procedure. 
 

h) Slide the heat shrink protector over the splice and place in tube heater. Heat is 

complete when soft inner layer is seen to be ‘oozing’ out of the ends of the 

outer layer of the protector. 
 

i) Repeat for other fibers. 

 

7.14.8 FUSION SPLICER AND OTDR 
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The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be used 

for splicing and measurements of Parameters respectively, shall be of approved 

design and quality. The contractor shall submit 
 

i) Specification of fusion splicer and OTDR. 

ii) Certificate from the users, who have used the splicer and OTDR of the make, 

the contractor intends to use, regarding their satisfactory performance. 
 

The RCIL reserves the right to direct the contractor to use the same or any other 

proven design of fusion splicer and OTDR if in the opinion of RCIL the 

specification of Fusion splicer and OTDR are not suitable. 

 

7.14.9 ORGANIZING FIBRE AND FINISHING JOINTS 
 

a) After each fiber is spliced, the heat shrink protection sleeve must be 

slipped over the bare fiber before any handling of fiber takes place, as 

uncoated fibers are very brittle and cannot withstand small radius bends 

without breaking. 
 

b) The fiber is then organized into its tray by coiling the fibres on each side 

of the protection sleeve using the full tray side to ensure the maximum 

radius possible for fiber coils. 
 

c) The tray is placed in the position. 
 

d) OTDR reading taken for all splices in this organized state and recorded on 

the test sheet to confirm that all fibers attenuation are within specification. 

This OTDR test confirms fibers were not subjected to excessive stress 

during the organizing process. 
 

e) After this the joint can be closed with necessary sealing etc. and ready for 

placement in the pit. 

 

7.14.10 PLACING OF COMPLETED JOINT IN PIT 
 

a) Joint is to be placed on the tarpaulin provided near the pit. 
 

b) The cable is laid on the ground, loop the cable such that pen mark 

previously place on the cable line up. Tape these loops together at the top 

of the coil. 
 

c) The joint can now be permanently closed and sealed by heating heat 

shrinkable sleeve etc. However, before closing, silica gel to be kept inside 

for moisture protection. 
 

d) Now the joint closure is fixed to the bracket on the pit wall and pit is 

closed. 

 

 

7.14.11 RE-OPENING OF THE JOINT 
 

 If required for attending to faults etc., manufacturers supply special kits for 

opening of the joint and the steps to be followed. However, the general steps are 

as under: - 
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a) Using suitable knife cut heat shrink sleeve longitudinally along its entire 

length. 
 

b) Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
 

c) Apply heat to the cut sleeve until it begins to separate. 
 

d) Gently remove the cut sleeve from the joint. Now the joint can be opened. 
 

e) Protective sleeve/cover can be removed for attending to faults etc. 

 

7.14.12 TERMINATION JOINT FOR FIBRE OPTIC CABLE. 

 

7.14.12.1 This joint is provided in the cable hut for terminating the outdoor fiber optic cable 

of both the sides, splicing through fibers, connecting fibers to pigtails for 

connection to optical line terminal equipment etc. 

 

The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside 

cable hut. The armour of the OFC Cable shall be cut before taking the cable in the 

equipment rack. The cables shall be terminated on OFC termination joint closures. 

The Optic Fiber termination joint closure as per specification no. TEC TV-210-J-

93 (latest) or a proven design approved by RCIL shall be provided in each cable 

hut to terminate both optical fiber cables and deriving required pigtails. If the 

contractor intends to supply joint enclosure, which is not as per TEC specification, 

before starting the supply, contractor shall submit- 
 

i) The specification of joint enclosure. 

ii) Users certificate regarding its satisfactory performance 
 

 At the discretion of the RCIL, contractor will have to demonstrate the working of 

the joint enclosure. Based on specification, user certificate and demonstration, 

RCIL, if RCIL finds the design suitable, will grant specific approval to use the 

joint enclosure. The supply of joint enclosure, which is not of TEC design, shall 

start only after the approval is received from RCIL. The joint enclosure shall be 

mounted suitably inside the equipment rack. Two pairs of fibers shall be derived 

from either side cable at every OFC cable hut through pigtails with FC/PC 

connectors. The remaining fibers shall be looped through. 

 

7.14.12.2 The procedure for installation of termination joint box depends upon the type of 

joint enclosure. The installation manual supplied gives the step-by-step procedure 

for installation. However, the general steps are as under: - 
 

- Marking the cable 

- Stripping/cutting the cable 

- Gripping cable in sheath/clamp 

- Treatment of tension member 

- Fiber splicing 

- Enclosing fiber 

- Fixing strength member 

- Closing the cover 

- Fixing termination box 

- Fixing the cable. 

 

7.14.12.3 MARKING THE CABLE 
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a) Determine the cable length up to the proposed location of termination box. It 

is also to be ensured that at least 10 meters of cable is coiled in the cable pit. 

b) Determine the cutting point and mark the cable 

c) Determine the sheath peeling point and mark the cable 

7.14.12.4 CUTTING / STRIPPING THE CABLE 

a) Cut the cable as per the marking. 

b) Remove the sheath from cable ends. During sheath stripping care should be 

taken not to damage the fibers. 

c) The length and the steps for various sheath cutting shall be as per the 

instruction given in the manual. 
 

7.14.12.5 GRIPPING THE CABLE 

a) Wind PVC tape around the cable core just beside edge of the sheath. 

b) Insert the bushing inside sheath by cutting the cable sheath for about 25 mm. 

c) Place the sheath grip (lower half and upper half) and tighten it with the help of 

torque wrench. 
 

7.14.12.6 FIXING OF TENSION MEMBER 

a) Mark the tension member for the specified length and cut it. 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 

c) Fix tension member holder with the help of instant adhesive at the end of 

tension member. 
 

7.14.12.7 FIBRE SPLICING 

 The procedure for splicing is same as described for straight joint closure in Clause  

 7.14.7 above. 
 

7.14.12.8 ENCLOSING FIBRES 

a) Set the fiber cassette on the base. 

b) Arrange excess length of fiber to make double figure of eight. 

c) Enclose the spliced fiber and its excess length carefully. 

d) Repeat the procedure for other fibers. 

e) After this, the box can be closed. However, a packet of silica gel may be 

placed inside for protection from entry of moisture. 

 

 

7.14.12.9 MOUNTING OF TERMINATION BOX. 
 

 Termination box can be fixed either on wall or on equipment rack. At wayside 

stations it shall be mounted inside the equipment rack in order to prevent pigtails 

from rodent attacks. 
 

a) Mark the fixing holes on the walls/bracket/frame 

b) Place the termination box and tightened the nuts inside the base box. 

c) Put the covers. 
 

7.14.12.10 FIXING THE CABLE 
 

 Secure the cable on wall/frame at two places within one meter from termination 

box keeping in view straight entry of cable in termination box. 
 

7.15 ISOLATION OF ARMOUR OF OFC CABLE 
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 The maximum continuous length of armour of OFC Cable should not exceed 1.6 

Kms. in order to keep the induced voltage within permissible limits. Where the 

continuous length of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the 

armour after every 1.6 Kms. The Exposed cable at the cut shall be covered by 

shrinking suitable heat shrink sleeve as per TEC specifications. 

 

7.16 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 
 

 The Procedure for Testing of Fiber Optic Cable shall be jointly finalized by 

Contractor with Engineer of the RCIL. The Parameters in the concerned 

specification shall be taken as reference. The Test shall be conducted from cable 

hut to cable hut, after the Splicing & termination Joints are completed. The length 

of cable (as per marking in cable & as measured by OTDR) loss in cable, average 

loss per Km., No. of Splices, Splice loss, etc. shall be recorded and jointly signed 

as per pro-forma given in Para 7.17 below. 

 

7.17 TEST PROTOCOL FOR OPTICAL FIBRE CABLE 

 

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE  FIELD 

TEST 

------------------------------------------------------------------------------ 

Route: -----------------------    Date: ------------------- 

 

Station: ---------------------        No. of mid-  Section splices: --------------

---- 

 

Section: -------------------      Measured by:------------------- 

 

Length     Length as per meter 

(by OTDR): --------------               marking on cable sheath -------------- 
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1) Optical measurements (On Line): 
 

Measurement 

Fiber – number 

1 2 3 4 ………46 47 

48 

Accepted Value 

1.1 Total attenuation at 1300/1550 nm 

with OTDR 

  

1.2 Total attenuation per Km at 1300/1550 

nm: 

 <0.40 dB/Km at 1300 nm 

&<0.25 at 1550 nm 

1.3 Splice Loss in dB with OTDR 

Location 

 
Average splice loss 

OHE Mast No./ Overhead alignment post 

no. 

A. 

 

B. 

 

C. 

 

D. 

 

E. 

  

Average Splice Loss  0.15 db, no splice should have 

loss >0.2 db 

 

NOTE:  ALSO ATTACH OTDR RESULTS  |---| 

 

 2) Visual Inspection (On Line): 

 

2.1 No. of Cable drum used in the section: --------------- 

2.2 S. No. of cable and length of each drum: 

S. No.    LENGTH 

 

1. -----------------  ---------------------M 

 

2. -----------------  ---------------------M 

 

3. -----------------  ---------------------M 

 

  4. -----------------  ---------------------M 

 

                    5. -----------------  ---------------------M 

 

                     

         2.5 Location of Isolation Sleeves   1.             2.              3. 

 

 

 

Contractor’s Representative   RCIL’s Representative 
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7.18 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND 

TERMINATION OF FIBRE OPTIC CABLE. 

 

 S. No.   Tool’s Name 

 1  Branch Joint Closure 

2 Termination Box 

3. Rubber end Block 

4. Sheath Clamp 

5. Bushing 

6. Strength Member holder 

7. Heat Shrinkage tube 

8. Arc fusion splicer machine. 

9. Power cord AC/DC 

10. Walkie-Talkie 12V DC source 

11. Tube heater 

12. Precision cleaver 

13. Cable sheath stripper 

14. Fiber stripper 

15. Knife for HDPE cutting 

16. Hexa for strength membrane 

17. Isopropyl alcohol or methanol of high specific gravity 

18. Johnson Buds 

19. Tweezers 

20. Gun heater Blower type 

21. Sleeve for splice protection 

22. O.T. D.R. 

23. Stickers for numbering of splicers 

24. Portable k. oil generator 

25. Umbrella’s 2 Nos. 

26. Dust protection for splicing machine. 

 

                        Note: -Wherever cable has to be coiled/looped, the diameter of the coil/loop shall 

be greater than 30 times the diameter of the cable. 
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Annexure –III 

1) Automated  Optical Fiber Fusion Splicing Machine 

Along with following accessories : 
 

Sr.No. Description 
Quantity       

( Nos.) 

a.  High Precision Swift Fiber Cleaver           1 

b.  Spare Electrodes                                         1 

c.  Electrode Sharpener                                    1 

d.  AC Power Cord with 3 pin Plug for Splicing machine            1 

e.  Battery Pack                                                 1 

f.  Fiber Stripper                                               1 

g.  Splice Protection Sleeve                               100 

h.  Shoulder Strap                                              1 

i.  Switching Power Adapter                             1 

j.  Battery Charger                                             1 

k.  Operational and software Manual                 1 

l.  Carrying Case                                                1 

m.  Tool kit                                                          1 

n.  1Km OFC (G652D) spool (corning make)    1 

 
2) OTDR (Optical Time Domain Reflectometer) 

Along with following accessories : 

a) FC Universal Adapter 

b) Power Cord 

c) Battery In-built 

d) Charger Adapter 

e) Operation Manual 

f) Carrying case 

 
3) Advance cable and fault locator electronic type 

a. Direct-Connect Transmitter Cable 

b. Ground Rod; stainless steel 

c. Earth Contact Frame 

d. Earth Contact Frame cable; 1.2 m (4 ft.) long 

e. Coupler Kit; consists of 3" Coupler for use on cables up to 7.6 cm (3"), Coupler 

Extension Cable, and Pouch 

f. 1"Coupler; for use on cables up to 2.5 cm (1") in diameter 

g. 6"Coupler; for use on cables up to 17.5 cm (6.9") in diameter; with pouch 

h. Inductive Probe; for pair identification. 

i. Coupler Extension Cable 

j. Probe Cable 

k. Ground Extension Cable 

l. Active Duct Probe  
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Figure 1 

 

HDPE  END CAPS 

 

 

 

66.0

50

40

7

4

4
4

SECTION ON A.B

58

4

50

7

FRONT  ELEVATION

40

50

58

66



                                                       रेलटेल/प.के्ष./ई-निविदा/खु.नि./2025-26/ओ एंड एम/शिफ्टंग/01 

                                                                                              RailTel/WR/E-Tender/OT/2025-26/O&M/Shifting/01     
 

Page 143 of 166 

 

Figure 2 
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CHAPTER-8 
 

List of Addresses for Specification 

 

8.0       Address from where specification copy can be purchased: The copy of IRS, 

RDSO, TEC and BIS specification used in the tender documents can be purchased 

from following sources. 

 

8.1 IRS Specification: 
 

i) Manager Publications, Government of India  

Civil Lines, New Delhi- 110054 

 

ii) Government of India Book Depot, 

8 - S.K. Roy Road, Calcutta – 700001 

 

8.2                   RDSO Specification: 

i) RDSO, Manak Nagar, Lucknow 

 

8.3                   DOT/TEC/ITD Specification: 

 i) Khurshid LalBhavan, Janpath, New Delhi- 110001 

 

8.4   B.I.S. Specification: 

i) Directorate General, Indian Standards Institution, 

  9- Bahadur Shah Zafar Marg, New Delhi -110002 

 

ii) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002 

 

iii) 534- SardarVallabhBhai Patel Road, Mumbai. 

 

iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072 

 

v) Ahinsa Building (1st floor), SCO 82-83, Sector 27-C, Chandigarh- 160017 

 

vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 

 

vii) 117/418-B, Sarvoday Nagar, Kanpur – 208005 

 

viii) C.I.T. Campus, Adyar, Madras – 600020. 
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CHAPTER-9  
 

DRAWINGS 

 

 

 

SN Drg. No. Drawing descriptions 

1 RailTel/WR/OT/DFC/001 
TRENCHING IN NON ROCKY SOIL ALONG 

RAILWAY TRACK AT 1.2 MTR DEPTH 

2 RailTel/WR/OT/DFC/004 
TRENCHING IN ROCKY SOIL ALONG RAILWAY 

TRACK  AT 1.0 MTR DEPTH 

3 RailTel/WR/OT/DFC/005 
TRENCHING IN ROCKY SOIL ALONG RAILWAY 

TRACK  AT 1.0 MTR to 0.5 MTR DEPTH 

4 RAILTEL/WR/OT/DFC/006(a) ARRANGEMENT OF CABLE ON GRIDER BRIDGES 

5 RAILTEL/WR/OT/DFC/006(b) 
ARRANGEMENT OF CABLE ON SLOPE OF GRIDER 

BRIDGES 

6 RAILTEL/WR/OT/DFC/007 LAYING OF CABLE OVER RCC CULVERTS 

7 RAILTEL/WR/OT/DFC/008 LAYING OF CABLE BELOW RCC CULVERTS 

8 RAILTEL/WR/OT/DFC/009 LAYING OF CABLE BY TRACK CROSSING  

9 RAILTEL/WR/OT/DFC/010 
ARRANGEMENT OF DWC PIPES TRUNKING UNDER 

METAL ROADS, LC GATE 

10 RAILTEL/WR/OT/DFC/011 
PROVISION OF RCC CHAMBER FOR CARRYING OF 

OFC LOOP/JOINT  

11 RAILTEL/WR/OT/DFC/012 
PROVISION OF  ROUTE MARKERS ALONG THE 

RAILTEL'S OFC ROUTE 

12 RAILTEL/WR/OT/DFC/013 ARRANGEMENT OF CABLE OVER ARCH BRIDGES 

13 RAILTEL/WR/OT/DFC/014 
ARRANGEMENT OF CABLE IN BUILDINGS /CABIN 

ENTRY 

14 RAILTEL/WR/OT/DFC/015 
PROTECTION METHOD AFTER LAYING OF 

DWC/PPRC PIPE IN MANUAL  BOARING  

15 RAILTEL/WR/OT/DFC/016 
METHOD OF SHORTING, EXCAVATING TRENCH 

FOR OFC 

16 RailTel/WR/3.13/OT/NKN/Zone 
BUILDING ENTRY OF DUCT WITH OR WITHOUT 

PROTECTION 
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CHAPTER- 2 

 

Schedule of Rate/Requirement 
 

Name of Work: Supply, Installation, Trenching/HDD/Clamping, Laying of Duct, Blowing 

of OFC through Ducts, Splicing, Testing & Commissioning for OFC Shifting /Replacement 

work in various sections of Ahmedabad Territory of Western Region. 

 

 

 

Sr. 

No. 

 

 

 

Item Description Unit 

 

 

Total 

Qty. 

Rate 

(Rs.) 

(without 

GST) 

Amount 

(Rs.) 

(without 

GST) 

 

 

GST 18% 

& 5% 

 

Total  

Amount 

(Rs.) 

(with GST) 

 

 

 

 

 

1. 

Excavation of trench (in all types 

of soil but excluding rocky soil) at 

1.2 mtr depth & 300 mm wide at 

the bottom of trench. Wherever 

excavation of trench is not 

possible up to 1.2 mtrs as per EIC, 

the rate for trenching & 

backfilling will be paid on prorata 

basis as per clause (5.18). Details 

as per drawing no. 

RAILTEL/WR/OT/DFC/001 

 

 

 

 

 

Mtr. 

 

 

 

 

 

7000 

 

 

 

 

 

80.27 

 

 

 

 

 

561890.00 

 

 

 

 

 

101140.20 

 

 

 

 

 

663030.20 

 

2. 

Horizontal drilling at a approx. 

depth of 1.65m below the 

formation level of the earth 

including insertion of two HDPE 

duct along with couplings etc. 

 

Mtr. 

 

2100 

 

285.72 

 

600012.00 

 

108002.16 

 

708014.16 

 

 

3. 

 

 

 

 

 

 

 

 

 

Supply & fixing of GI troughing 

& Channel on girder bridges for 

carrying cables. Fixing of the 

channel with Girder is to be done 

with hook/ 'J' bolts of the suitable 

size to hold the load of the 

troughing as per Drg. No. 

CSTE/3004 GI channel of size 

100 mm x 50 mm x 06 mm, 1.2 

Mtr. Long. 

 

3(a) - Supply & fixing of MS 

channel 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

1200 

 

 

 

 

 

 

641.05 

 

 

 

 

 

 

769260.00 

 

 

 

 

 

 

138466.80 

 

 

 

 

 

 

907726.80 

 

4. 

 

3(b) Supply & fixing of GI 

trouphing 

Runnin

g m 

 

600 

 

928.08 

 

556848.00 

 

100232.64 

 

657080.64 
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 5. 

Concreting is to be done where 

OFC is to be protected and to 

keep the route marker in position. 

At bridges and culverts to protect 

OFC on approaches and wherever 

necessary as directed by RCIL 

engineer. The proportion of 

cement send and metal the ratio is 

1:3:6 curing and ensuring proper 

setting. The depth is 0.15 meter 

and width is 0.3 mtrs. The OFC to 

be drawn through HDPE or G.I. 

pipe or half cut RCC as per site 

condition and as per site condition 

as directed by RCIL Engineer. 

 

 

 

 

 

 

 

Cu 

Mtr. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5 

 

 

 

 

 

 

 

 

3164.37 

 

 

 

 

 

 

 

 

15821.85 

 

 

 

 

 

 

 

 

2847.93 

 

 

 

 

 

 

 

 

18669.78 

 

  6. 

 

Protective works to enable the 

laying of OFC in GI pipe of 65 

mm ID on girder bridges, 

masonry bridges, Tunnels, 

cuttings, culverts & other specific 

locations etc. This also include 

supply and fixing of M.S. 

channel/RCC pipes as 

support/trenching & 

backfilling/concreting/support 

pillars/brick work/clamping on 

walls etc. after laying and all other 

required material to suit the site 

condition to restore back the 

surface to original as detailed in 

the technical supplement & as 

advised by the engineer at site. 

 

 

 

 

 

 

 

Mtr. 

 

 

 

 

 

 

 

50 

 

 

 

 

 

 

 

621.16 

 

 

 

 

 

 

 

31058.00 

 

 

 

 

 

 

 

5590.44 

 

 

 

 

 

 

 

36648.44 

 

7. 

Laying of HDPE duct in open 

trenches/ DWC pipes/RCC pipes 

/G.I pipes/ etc as per instruction of 

EIC 

 

 

Mtr. 

 

 

7832.5 

 

 

5.15 

 

 

40337.38 

 

 

7260.73 

 

 

47598.10 

 8. Pulling and Blowing of 48 F OFC 

in already laid HDPE duct in 

trench as per EIC. 

 

Mtr. 

 

5467.5 

 

9.70 

 

53034.75 

 

9546.26 

 

62581.01 

 9. Supply 48F Armoured OFC cable Mtr. 5740.88 64.00 367416.00 66134.88 433550.88 

 

 

 

10.  

Supply of Straight joint 

Enclosures and Splicing of 

Optical Fiber (2X48) :-(1) Supply 

of straight joint enclosures (SJC) 

complete with all accessories with 

latest amendments. (2) Splicing of 

Optical fiber cables (2 X 48 

Fibers) and testing. This include 

excavation of pit & its backfilling, 

 

 

 

 

No. 

 

 

 

 

6 

 

 

 

 

16792.80 

 

 

 

 

100756.80 

 

 

 

 

18136.22 

 

 

 

 

118893.02 
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supply of all type of relevant 

materials and any other equipment 

of all types. 

 

 

11. 

Supply, Transportation & 

installation of Pre-Fab/RCC OFC 

CHAMBER (specification & 

dimensions as per drawing 

attached) & filling with river sand 

& anti termite chemical after 

jointing work is done. 

 

 

 

No. 

 

 

 

53 

 

 

 

6760.30 

 

 

 

358295.90 

 

 

 

64493.26 

 

 

 

422789.16 

 

12. 

 

 

 

Supply and fixing of route 

markers engraved and painted on 

both sides along the OFC route at 

every 50 mtrs. and at chambers. 

Details as per drawing no. 

RAILTEL/WR/OT/DFC/012 

 

 

No. 

 

 

483 

 

 

331.12 

 

 

159930.96 

 

 

28787.57 

 

 

188718.53 

 

 

13. 

 

 

Preparation of Cable Route Plan 

after carried out survey the work 

as per the engineering practices 

are mention in the tender 

document the plan should be 

made in Auto Cad indicating the 

depth, all types of pipe, CC, joint/ 

loop locations, markers, railway 

sinages etc. made in A-3 size page 

sample plan attached in technical 

section approximately 1-1.5 Kms. 

on 1 x A-3 page. (The GIS co- 

ordinate of the cable route should 

be indicated.) 

 

 

 

 

 

RM

TR 

 

 

 

 

 

4750 

 

 

 

 

 

2.11 

 

 

 

 

 

10022.50 

 

 

 

 

 

1804.05 

 

 

 

 

 

11826.55 

 

14. 

Hiring of Truck (as and when 

required) for transportation of 

Goods.The rate includes 

fuel,driver and all others charges. 

 

K.M 

 

200 

 

23.83 

 

4766.00 

 

857.88 

 

5623.88 

 

15. 

 

Hiring of Tata Sumo/Bolero/Ertiga 

for the inspection of work.  

(with 5% GST) 

 

Month 

 

1 

 

39911.77 

 

39911.77 

 

1995.59 

 

41907.36 

16. Protective works to enable laying 

of OFC on Metallic Road, Level 

crossing gates, underneath the 

track for crossing of track, over 

the culverts and bridges other than 

girder bridges. This includes 

supply of 120/103.5 mm OD/ID 

DWC pipe. 

 

 

 

Mtr. 

 

 

 

300 

 

 

 

322.84 

 

 

 

96852.00 

 

 

 

17433.36 

 

 

 

114285.36 
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17. Supply of Plastic Coupler Slip fit 

type for HDPE duct 40/33 mm 

OD/ID 

 

No. 

 

70 

 

45.65 

 

3195.50 

 

575.19 

 

3770.69 

18. Supply HDPE Duct-40/33 Dia mm Mtr. 13487.5 51.62 696224.75 125320.46 821545.21 

19. Supply 24F Armoured OFC cable Mtr. 10000 55.86 558600.00 100548.00 659148.00 

20. Supply of straight joint enclouser 

(SJC) complete with all 

accessories as per TEC 

specification No. GR/OJC-02/02 

sep. 2003 with latest amendmenT 

AND SPLICING OF 2x24 FIBER 

and testing. This is including 

excavation of pit and backfilling. 

 

 

 

 

No. 

 

 

 

 

47 

 

 

 

 

9257.79 

 

 

 

 

435116.13 

 

 

 

 

78320.90 

 

 

 

 

513437.03 

21. Pulling and Blowing of 24 F OFC 

in already laid HDPE duct in 

trench as per EIC. 

Mtr. 6500 10.76 69940.00 12589.20 82529.20 

22. Cable route Plan Mtr. 2500 2.08 5200.00 936.00 6136.00 

 

Total Amount (Rs.) 
 

 

55,34,490.29/- 

 

9,91,019.72/- 

 

 

65,25,510/- 

 
 

 

 

NOTE: - All items should be read along with detailed specification/ drawing/ explanatory note/ 

site conditions etc.  

 

1. It is certified that I/we have inspected the site of work and acquainted myself / ourselves with   

     local conditions. 

2. I/we have carefully gone through the specifications, given in tender document and understood.  

   

 

 

 

 

 

 

Signature of Tenderer 
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