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Tender No: RailTel/Tender/OT/ER/HQ/2015-16/920-922 
 

Dt.  06.02.2016 
 

 
 

 

TENDER DOCUMENT 

FOR 

THE WORK OF 

 

 

“Deployment of maintenance teams for maintenance of optic fibre 

cable network and upkeep of associated gears” 

 

 

RAILTEL CORPORATION OF INDIA LIMITED 

EASTERN REGION 

(A Government of India Undertaking, Ministry of Railways) 
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 FLOOR 

KOLKATA – 700 071 

 

PH NO.  033- 4400-9999, 4404-1499 

FAX: 033-44041490 
 

(Cost of Tender Document: Rs.5,656/- only) 

(By Post : Rs. 6156 only) 
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TENDER NOTICE 

 

  Tender No. RailTel/Tender/OT/Eastern Region/HQ/2015-16/920-922, Date: 06.02.2016 

 

RailTel Corporation of India Ltd., Eastern Region invites sealed open tenders from the 
established and reliable contractors with proven experience for the work of “Deployment of 
maintenance teams for maintenance of OFC cable network and upkeep of associated gears for 
a period of 3 years and extendable by one year on same terms and conditions‟ as detailed 
below:- 
 
Details of sections which are being tendered are as enclosed: 
 

S. 

No. 
Sectional 

HQ 
Section Details 

Length of 

Sec. (KM) 

Estimated 

Tender 

Value for 

three years 

[OFC + 

Associated 

gears] 

 (Rs.) 

Earnest 

Money (@ 

2% of  total 

tender 

value) 

 (Rs.) 

(rounded of 

to next 

Rs.50/-) 

1 Jharsuguda 

Rourkela – Jharsuguda, 

Jharsuguda – Raigarh, 

Jharsuguda – Sambalpur, 

RailTel Raigarh - Tulip Raigarh 

(O/H) (Wkg), 

RailTel Raigarh - Tulip Raigarh 

(O/H) (Prot), 

RailTel Raigarh - Kirodimal Inst 

of Tech.(O/H) (Wkg), 

RailTel Raigarh - Kirodimal Inst 

of Tech.(O/H) (Prot) 

256.95 68,19,483.00 1,36,400.00 

2 Titlagarh 

Mahasamund – Nawapara, 

Nawapara – Titlagarh, 

Titlagarh – Muniguda, 

Titlagarh - Bolangir 

301.00 70,53,808.00 1,41,100.00 

3 
New 

Jalpaiguri 

New Jalpaiguri – Dalgaon, 

New Jalpaiguri - Mainaguri – 

Falakata, 

New Jalpaiguri – Kishanganj, 

New Jalpaiguri – PGCIL, 

Siliguri - Reliance - Vodafone - 

Dishnet - Airtel - Siliguri (HDD) 

300.00 71,19,107.00 1,42,400.00 

 

 

NOTE :  

Pre bid meeting will be held on 15.02.2016 and 22.02.2016 at 15.00 hours.  

Venue of the meeting will be at 3
rd

 Floor, Conference Room,  RailTel Office, Eastern Region, 

Kolkata, 33A, Jawaharlal Nehru Road, Chatterjee International Centre, Kolkata – 700 071 
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a) Commencement of Sale of Tender 

Documents 

06.02.2016 

b) Closing of sale of Tender Documents 29.02.2016 at 11:00 hrs. 

c) Last date and time for submission of 

tender documents. 

29.02.2016 up to 15:00 hrs. 

d) Opening date and time of tender 

documents. 

 

29.02.2016 at 15:30 hrs. 

e) Validity of offer 120 days from the date of opening of tender. 

f) Address for availability of tender 

document 

Executive Director, 

Eastern Region 

RailTel Corporation of India Ltd., 

g) Web address for availability of tender 

document 

Detailed tender notice and tender document are 

also available at our website 

www.railtelindia.com. 

h) Cost of Tender document by 

hand/downloaded from RCIL site 

(Including VAT and surcharge) # 

One Tender Document one cost 

(Irrespective of number of bids) 

Rs. 5656/-(In the form of Bank Draft in Favour 

of Railtel corporation of India Ltd. Payable at 

Kolkata).  

i) Cost of Tender document if required by 

post (including VAT, surcharge and 

postage charges of Rs. 500) # 

One Tender Document one cost 

(Irrespective of number of bids) 

Rs. 6156 /-(In the form of Bank Draft in 

Favour of Railtel corporation of India Ltd. 

Payable at Kolkata). 

j) If the tender document is downloaded from the website then the cost of tender document as 

stated above have to be submitted along with the offer in the form of Bank Draft in favour 

of RailTel Corporation of India Ltd. payable at Kolkata 

k) The rates should be inclusive of taxes, However all the taxes charged by the bidder shall be 

shown separately. The tenderer has to submit the breakup of all taxes at the time of 

submission of their “on account bills” also. The tenderer has also to submit their TIN No., 

PAN No. & Service Tax No. at the time of submissions of their “on account bills. In 

addition to it, the contractor should submit copy of WCT registration certificate for the 

states wherever applicable. 

Act & ESI registration no. should also be available with the contractor. All the statutory 

provisions have to be made by the contractor. 

 

# Small Scale Units registered with NSIC under single point registration scheme shall be 

exempted from the cost of tender documents. However, postage charges of Rs. 500/- would have 

to be paid by them, in case they need tender document by post. 
 

The offers shall be opened on above said date in the presence of those bidders who choose to be 

present. If the above said date happens to be a holiday the same shall be opened on the next 

working day. 

   General Manager, Operations 

For and on behalf of RailTel Corporation of India Limited 

 

 

http://www.railtelindia.com/
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Details of sections for which tenderer has to quote                Annexure-A 

 

 

S. 

No. 
Sectional 

HQ 
Section Details 

Length of 

Sec. (KM) 

Estimated 

Tender 

Value for 

three years 

[OFC + 

Associated 

gears] 

 (Rs.) 

Earnest 

Money (@ 

2% of  total 

tender 

value) 

 (Rs.) 

(rounded of 

to next 

Rs.50/-) 

1 Jharsuguda 

Rourkela – Jharsuguda, 

Jharsuguda – Raigarh, 

Jharsuguda – Sambalpur, 

RailTel Raigarh - Tulip Raigarh 

(O/H) (Wkg), 

RailTel Raigarh - Tulip Raigarh 

(O/H) (Prot), 

RailTel Raigarh - Kirodimal Inst 

of Tech.(O/H) (Wkg), 

RailTel Raigarh - Kirodimal Inst 

of Tech.(O/H) (Prot) 

256.95 68,19,483.00 1,36,400.00 

2 Titlagarh 

Mahasamund – Nawapara, 

Nawapara – Titlagarh, 

Titlagarh – Muniguda, 

Titlagarh - Bolangir 

301.00 70,53,808.00 1,41,100.00 

3 
New 

Jalpaiguri 

New Jalpaiguri – Dalgaon, 

New Jalpaiguri - Mainaguri – 

Falakata, 

New Jalpaiguri – Kishanganj, 

New Jalpaiguri – PGCIL, 

Siliguri - Reliance - Vodafone - 

Dishnet - Airtel - Siliguri (HDD) 

300.00 71,19,107.00 1,42,400.00 

 

Note: City Access network will also be maintained by the maintenance team which will be 

up to around 15 % of total section length. 
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Check List for Tenderer before submission of Tender: 

 

1. Read carefully and understand each clause of the Tender Document. Your Special 

attention is requested on various penalty clauses mentioned in tender documents.  Each 

page of the Tender Document is to be signed and stamped.  

 

2. Submit documents to prove your minimum Eligibility criteria. 

 

3. Deposit EMD (only as DD) as listed in Tender Document.  

           

4. Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital 

test equipments/machines. Undertaking to provide vital equipment on awarding the 

contract. 

 

5. Submit list of Personnel who will be deployed on regular basis for this Maintenance 

work along with their qualification and experience. 

 

6. Submit complete plan of deploying your maintenance teams indicating their head 

quarters to achieve the end objective of this Maintenance Tender. Head quarter of 

maintenance team for each section shall be decided by the RailTel. 

 

7. Please quote a percentage (both in figure & words) „above/below‟ the rates given by 

RailTel against „SOR-A -. 

 

 If needed, separate Work Order will be issued by RailTel for execution of some of the 

items   against „SOR-B‟ as per rates indicated by RailTel .Confirm your acceptance of the 

same by signing on SOR-A, SOR-„B‟ , the tenderer shall quote percentage (Above/below) 

for SOR-A. For execution of items against SOR-B, no minimum work can be indicated, 

however, the maximum amount against SOR-B shall normally be kept at 10% of SOR-A 

per annum. However, additional 20% of SOR-A under SoR-B may be utilized for OFC 

diversion works, marketing requirement and improvement works etc. 

8. Failure to comply with the above points shall render the offer to be invalid and liable to 

be rejected.  

 

 

 

                                                                        

Signature of Tenderer with Seal 
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PREAMBLE 

  

S 

No 
Name of the work 

1 Deployment of maintenance teams for maintenance of OFC cable network 

and associated equipment etc. for a period of 3 years.(SOR-A) 

2 OFC improvement works and other minor  works (SOR-B) 

 

3 Up-keep of infrastructure  like AC machine , DG sets, shelter , power 

plant and associated control equipment etc.  

 

The contract shall be extendable by one year on same terms & conditions. 

 

2.   SUBMISSION OF TENDER BID: 

 

2.1      The tender bid shall be submitted as below:  

 

The bids shall be sealed in an envelope which should bear the Tender No., its description, 

section name and date of opening. The complete Tender Bid shall be addressed to:  

 

                                                                             The Executive Director,  

                                                                              Eastern Region 

                                                                              RailTel Corporation of India Limited,  

      Chatterjee International Centre, 

      33A, Jawaharlal Nehru Road, 3
rd

 floor  

      Kolkata – 700 071 

 

Last Date of receipt of tenders: Sealed tenders for the Tender No. 

RailTel/Tender/OT/ER/HQ/2015-16/920-922, dated 06.02.2016, will be received in the 

office of the Executive Director, RailTel, upto 15:00 hrs IST of Date 29.02.2016 and will 

be opened at 15:30 hrs on same day.  If the above said day happens to be a holiday, the 

tender shall be opened on the next working day at the given time. 

 

  3.       ELIGIBILITY CRITERIA:  

 

The bidder/tenderer should have the following Technical & Financial capabilities for 

each section that the tenderer is quoting: 

 

3.1 Technical Capability:  

  

Tenderers should have:  

(a) Performed OFC route maintenance for a continuous stretch of more than 150 Kms (One 

hundred fifty kilometres) for a minimum period of 6 (six) months in the past three 

financial years & current year before the date of opening of tender. 

 

Or 
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(b) Should have executed trenching, laying, splicing and termination of OFC for a 

continuous stretch of 50 Kms (Fifty Kilometre) in a single contract or a combined length 

of minimum 200 Km (Two Hundred Kilometres) in the past three financial years & 

current year before the date of opening of tender. 

Note:  

 

1)   Tenderers must have completed the above mentioned works either for Govt. / public 

Sector or for reputed private sector telecom service providers/Infrastructure Provider 

with satisfactory performance report from the client. 

 

2)  Tenderer must have completed the above mentioned works in the last three financial 

years & current year reckoned from the date of opening of the tender. 

 

3)   No consortium/ Joint Bid shall be allowed.  

4)  Certified copies of the necessary experience certificates to this effect shall be enclosed 

along with the tender document while quoting for establishing credentials.   

 

3.2   Financial Capability: 

 

a) The tenderer must have received total contract value of 150 % of the advertised 

value of tendered sections for which they are participating in the past three 

financial years & current year before the date of opening of tender. 

b) The tenderer should produce:  

 

    (i) Solvency certificate from a Nationalized/ Scheduled Bank for a minimum 

value of 40% of the annual value of the tendered sections. If the quoted cost 

is < 1 Cr, this condition will not apply. 

              

(ii)    Audited balance sheet and income statement of all the preceding three 

        Financial years and PAN Number.  

              

(iii)   The contractor should submit copy of service tax & WCT registration 

certificate for the states wherever applicable. 

 

3.3 In case the tenderer wants to quote for multiple sections, the financial and technical 

criterion given above will have to be separately meet for each section being quoted i.e. 

for 4 sections tenederer should have 4 times capability required for one section. 

 

4. General Condition: 

 

The tenderer must have a proper office with Landline phone/FAX, Internet connection 

Computer, printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his 

credentials along with the submission of offer. Any change subsequently shall be advised 

in writing to this office. 

 

5. Currency of the Contract:  
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The currency of the contract shall be three Years from the date of taking up service 

contract after issue of LOA and shall be extendable by one year on same terms & 

conditions. 

 

  In case of premature withdrawal (before the completion of the tenure agreed) of   

the Team by the contractor for any reason whatsoever, the Security Deposit shall be 

forfeited. Also, in case the premature withdrawal is without at least one month‟s 

notice, additionally the maintenance charges for the last two months shall also be 

forfeited. 

 

6. Tender Cost: Cost of the tender document is Rs. 5656/- (Rupees five thousand six 

hundred fifty six only) by person and Rs. 6156/- (Rupees Six thousand one hundred fifty 

six only) by post. The payment for the cost of the tender document shall be made as 

Demand Draft on any Scheduled Bank/Nationalized bank of RBI in favour of RailTel 

Corporation of India Ltd., payable at Delhi/Mumbai/Kolkata/Secunderabad as the case 

may be. Cost of the tender document is not refundable. 

 

Small Scale Units registered with NSIC under single point registration scheme shall be 

exempted from the cost of tender documents. However, postage charges of Rs. 500/- 

would have to be paid by them, in case they need tender document by post. 

   

7. The tenderer shall produce along with tender document, the documentary support for 

their experience. The tenderer shall also state the number of fully equipped teams, which 

shall be placed fully under the disposal of RailTel. Documentary support like cash 

memo/invoice/bill for the possession of vital equipment such as OTDR, Splicing 

Machine, Power meter, Cable route locator, Road Vehicle etc. shall be submitted along 

with the tender document.   

 

8.       All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B 

duly filled in and signed complete with technical details, unsealed tenders will not be 

accepted.  

 

9.     EMD: -  A sum of Rs. 2% of total tender value for respective tendered section should be  

deposited as earnest money in favour of RailTel Corporation of India Ltd., payable at 

KOLKATA, in the form of Demand Draft on any Scheduled Bank/Nationalized bank of 

RBI. The validity of Demand draft will be at least 60 days beyond opening of tender. No 

interest is allowed on this Deposit and RailTel Corporation reserves the right to forfeit 

this Deposit if the successful tenderer fails to submit the Security Deposit required by the 

terms and conditions of the tender. Tenders not accompanied by Earnest Money will be 

summarily rejected. For multiple sections, the EMD amount will be 2% of the total 

tender value for the total number of sections which he has quoted. 

9.1 For NSIC registered firm:  Please refer clause no. 5.8 (Earnest Money) under instructions 

to tenderers and conditions of tendering.  

10.    The offer of Tenderers, who do not comply with the above conditions, will be rejected. 

 

11.     The RailTel reserves the right to accept / reject any tender in respect of whole or any 

portion of the items specified without assigning any reason whatsoever. RailTel also 

reserves the right to add or delete any maintenance section. In case of Addition/deletion 

of any section, the change in contract value will be governed as under: 
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 Change in Sectional length: 

+/-  0% to 55% -  +/-  ½ of  %age of change in sectional length                                                           

                                                           

                 rounded off to nearest full %age. 

  

 

12.   Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should 

include all the materials to be provided for the work to be done by the contractor as 

described in the tender document and the schedules attached. Tenderer‟s special attention 

is invited to the fact that no material shall be arranged /supplied by RailTel except OFC & 

HDPE Duct (as required) in various sections for Preventive Maintenance and fault 

rectification of OFC. All materials including the materials covered under the Schedule of 

Requirement and those required to achieve the end objective and any special protection 

materials needed are to be supplied by the contractor. The material used by contractor 

should be of approved quality specified. 

 

13.   Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price against 

SOR-A after   taking   all the    relevant factors into consideration and  these should be 

firm all inclusive without any variation clauses. These shall include all taxes & duties such 

as sales tax, works contract tax. Service tax, Octroi, entry tax etc. as payable under the law 

of the land, while for SOR-B rates have been indicated by RailTel. RailTel shall not 

accept any liability for the same after award and acceptance of contract. However, the 

tenderer shall quote only percentage (Above/below) for SOR-A. 

 

14. The teams shall be deployed within 21 days from the date of issue of Letter of 

Acceptance. If the tenderer fails to deploy the material and man power as per tender 

document, LOA shall be cancelled and EMD shall be forfeited. 

  

15.   Validity: The tenderer shall keep the offer open for a minimum period of 120 days from the 

date of opening of the tender within which period the tenderer cannot withdraw his offer. 

Any contravention of this condition will make tenderer liable for rejection and forfeiture 

of his Earnest Money deposit.  

 

16.  Before quoting, the Tenderers are advised to ascertain the nature of work involved and 

invariably undertake a site inspection. 

 

17.     Tenderer is required to quote for the complete work. 

 

18. The submission of tender will be deemed to imply that this memorandum and all 

documents enclosed have been studied and understood and the tenderer is aware of the 

full scope of the work to be done and the conditions affecting the execution. 

 

19. The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for 

reduction in rates. Such negotiations shall not amount to cancellation or withdrawal of the 

original offer and the rates originally quoted will be binding on the tenderer. 

 

20.  If the tenderer deliberately gives wrong information in his/her tender or creates such 

circumstances for the acceptance of his/her tender, then RailTel reserves the right to reject 
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such tender at any stage. In case credential certificate(s) submitted by the contractor are 

found to be incorrect, the EMD deposited shall be forfeited in respective tenders he has 

quoted and he will be barred from quoting in RailTel tenders for a period of 3 years. 

 

21.  Performance Bank Guarantee (PBG): The successful tenderer shall give a performance 

guarantee amounting to 5 % of annual contract value within 21 days from the date of issue 

of LOA. Extension of time for submission of PBG beyond 21 days and upto 60 days from 

the date of issue of LOA may be granted subject to the conditions that a penal interest of 

15 % per annum of the amount of BG shall be charged for the period of delay beyond 21 

days i.e. 22
nd 

day after date of issue of LOA. In case the successful tenderer is not able to 

submit PBG, the tenderer will have options to submit this amount in the form of Demand 

draft. PBG (DD in lieu) shall be released after satisfactorily completion of the work and 

on expiry of warranty. 

  

22. The Security Deposit for each work shall be 5% of total contract value. The Earnest 

Money (2% of total contract value) of the successful tenderer shall be adjusted towards 

the same. 

 

Remaining 3% of total contract value shall be recovered from the contractor‟s “on 

account” bills as under: 

  

(a)   The rate of recovery should be at the rate of 10% of the bill amount till 5 % total 

contract value is achieved. (EMD 2% and balance 3% from the running bills) 

 

(b)  Security Deposit shall be returned to the contractor after the complete physical 

completion of the work as certified by the competent authority. 

 

(c)     No interest will be payable upon the Earnest Money and Security Deposit. 

 

            (d) Wherever the contract is rescinded, security deposit  and PBG shall be forfeited.

  

23. The successful tenderer shall sign an agreement for the execution of the work as tendered 

by him/her and accepted by RailTel within 15 days after the receipt of notice from 

RailTel that such documents are ready. 

 

24.     Deleted.  
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INTRODUCTION 

 

INFRASTRUCTURE: 

 

1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 

40,000 Kms length of OFC route along the ROW and access network in cities on which 

different transmission equipment, data network equipment etc have been deployed. 

 

1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC 

protection   wherever required for Track Crossing, Road Crossing, LC gates etc. The 

contractor shall accept the site on as–is–where–is basis. The maintenance agency is not 

only responsible for the proper maintenance of backbone UG/Over Head OFC laid 

between node to node but also the access OFC network laid in cities  (upto around 15% of 

total section length) . The agency is fully responsible for the end to end performance 

between the two nodes in the entire jurisdiction of the teams reach awarded. 

 

1.2    The RailTel has DWDM, STM telecom equipments, Power plant, DG sets, AC machine, 

earthing etc in POPs on OFC network.   

 

2.  SCOPE OF WORK: 

 

2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network 

awarded to him. This shall include but not limited to undertake all required preventive 

measures of the OFC route, rectification of faults and restoration jobs required for 

achieving the OFC link availability of highest order. 

 

2.2 The contractor shall carry out any OFC related works like attending to existing 

protection works, splicing, termination, tightening of nuts/bolts, provision of complete 

clamps for supporting the already done protection work over culverts/bridges, wiring of 

equipment as directed by the Engineer of the section. No additional payment will be 

made on account of these technical works. 

 

2.3 The contractor shall also carry out other miscellaneous works such as proper up keep of 

Telecom equipment, power plant, DG sets, Air Conditioners, minor repairing of 

shelters/building, Earthing arrangements general cleanliness of the RailTel‟s POP, and 

other such activity as advised by Engineer of the section on periodical basis. In case of 

replacement or repair of any spares or parts of any equipment, payment for the same will 

be reimbursed to contractor on actual basis.  

 

2.4   The maintenance contract is planned to be awarded for a period of 3 years and extendable 

by one year on same terms & conditions. However, the contract can be terminated by 

giving 30 days notice before the expiry of contractual completion period in case 

performance of the contractor is not found satisfactory or as and when required by 

RailTel.  

2.5 Preventive Maintenance for Cable Protection: 
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2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent 

OFC link disruptions.  It will be done by dedicated and exclusive team who will not be 

assigned any other work. There should be at least one patrolman on approximately every 

50-60 kms beat and between two Long Haul PoPs (also located at approximate length of 

50-60 Km). Each patrolman has to be equipped with a mobile phone. Suitability of patrol 

man shall be examined by Engineer before deployment. 

 

2.5.2 Patrolling of the entire section has to be done by way of „Window Inspection‟ from 

passenger train and the entire section has to be covered at least thrice a week during 

daytime.  If any activity is observed which may affect the OFC, the patrolling team 

should get down and reach the suspected spot by foot or by any means and prevent any 

damage to the OFC. The matter must be reported to the RailTel officials immediately. 

The time-to-time movement of the patrolling team shall be kept informed on daily basis 

so that they can be contacted during emergencies.   

  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two 

block sections on every day is covered and observe the condition of the OFC. It is 

expected that the entire section under the contract will be covered by foot patrolling at 

least 3 times every month. Therefore, for effective patrolling of the entire section by 

passenger train as well as by foot/bi-cycle, as above, sufficient number of persons are to 

be engaged by the contractor. Monitoring of jobs undertaken by other agencies in the 

vicinity of RailTel‟s fiber network to ensure the safety of RailTel‟s OFC cable shall also 

be done by assigned agents of the contractor. 

 

2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of RailTel‟s 

OFC network, which come to light during patrolling.  

 

2.5.5 Collecting information & accordingly coordinate with other agencies before the execution 

of work, who shall carry out any work in the vicinity of RailTel's OFC route, to safe-

guard against the damages to RailTel's OFC cable. The contractor shall effectively co-

ordinate with other agencies working along the RailTel's OFC route to prevent damage to 

OFC link and the contractor will be held responsible for any cut of the link by other 

agencies. 

 

2.5.6 Liaisoning also shall be maintained with other department like NHAI, Municipal 

 corporations, Nagar palikas, Rlys,Urban Development Authorities etc regarding the 

permission being given or shall be given to other parties for any type of construction 

works along the RailTel OFC route. Regular liasioning with various Railway authorities 

like Railway field officials of Engineering, S & T and Electrical department and protect 

the OFC when any of these departments do work, which may directly or indirectly affect 

the OFC in the section. However, only cost of the material (JC and JE), may be 

reimbursed at SoR-B rates by RailTel for rectification of cuts during large scale 

Railway/NHAI works in all the O&M contracts with the approval of ED/Region. Penalty 

for not providing JC then shall be Rs. 10,000/- per JC. For all other cases it shall be equal 

to the penalty proposed in Annexure ”C”. 

 

2.5.7 Additional patrolmen, if required for gauge conversion/ doubling works / continuous 

 construction works shall be deputed by the contractor including day-to-day open line 

works  of railway such as track works, bridge works and sleeper works etc.  

 

2.6        Planned repairs to existing joints/Terminations: 
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The preventive maintenance should be carried out with prior approval and during 

planned shutdown period generally during night time between 00:00 to 05:00 hrs. The 

additional shutdown is not guaranteed, as number of customer circuits will be in 

operation. 

 

2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with 

testing of OFC route for improvement in the performance with link margin as per 

national/international standards and instruction of Engineer with consumable material 

such as repair kit etc. No extra charges will be payable for this schedule maintenance 

except maintenance charges as per SOR-A. However, for attending OFC joint / 

termination and laying of cable etc as the case may be for improvement of fibres which 

was identified as high loss / break / defective (at the time of taken over of the section) 

payment will be made as per SOR – B rates. 

 

2.6.2 Preventive maintenance of OFC cable:  

 

 All measurements for preventive maintenance shall be carried out as per prior agreed 

time schedule. The testing of all fibers including short haul fibers shall be done, once in 

every four months for all sections and reports shall be submitted along with alternate bi-

monthly bill. Any defects observed in the OF cable or in any of the associated 

equipments shall be attended at site. RailTel‟s maintenance supervisor will also 

accompany the teams as and when required. Testing should be supervised by the 

Engineer. Working fibers will be tested as per the instructions of engineer. OTDR testing 

report in proforma 1 & 2 will be submitted within 10 days of doing the measurements. 

 

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving one 

to one correspondence. Station to station testing is required for spare fibers terminated at 

block stations in both the directions. Run through fibers may be tested from end to end 

only. The periodicity of testing is once in four months for all block sections. 

 

 2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported  by 

OTDR of more than 0.2 dB over the section fiber wise for all fibers tested in the given 

Performa in print and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A 

direction, average and loss per km at 1550  for all the fibers tested.  The OTDR traces 

should be submitted in soft copy format. 

 

2.6.5 In a situation, where in the vicinity of RailTel‟s OFC network any major construction / 

doubling projects are going on or are to start and necessitates re-routing through a new 

safe route of OFC to avoid damage, Contractor shall explore feasibility of alternate 

routes & provide detailed route plan for new location, where re-routing can be done.  

 

2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. Soft 

copy of the report to be submitted in hard & soft copy along with Bi-monthly bill. 

 

a. Broken and non-usable high loss fibers-----------------------RED 

b. High loss fibers but usable in case of emergency------------PINK 

c. Working fibers-----------------------------------------------------GREEN 

d. Spare usable fibers------------------------------------------------YELLOW 

 

Summary of fiber condition should be provided in the performa attached. 
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2.7 Equipment/other fault restoration Services: 

 

2.7.1 The contractor shall facilitate Engineer rectification of any other type of fault 

(equipment/ power plant etc) & shall be available with maintenance team & transport etc 

for going to  the section. 

  

2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters 

given in Annexure-A or at any other place mutually agreed to. The Maintenance teams 

shall comprise of manpower, logistics, required Tools/Plants/Machinery, equipments and 

sufficient fund to meet day to day expenditures, etc  

 

2.7.3 On all working days the members of team with team equipments should be present in 

office of the Engineer during office period unless team is assigned work in the section. 

The movement of team members should be in the knowledge of Engineer responsible for 

O&M of the section. The attendance of all team members shall be marked in the 

Performa accordingly. Daily diary of the works and movement of all staff shall be 

submitted along with the bill duly verified by the Engineer responsible for O&M of the 

section. 

 

2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission 

from local authorities if required, excavation of earth to expose cable, laying of required 

length of OFC with protection wherever required, splicing of OFC, installation of 

Jointing pit (FRP/RCC chamber) & back filling of pit (FRP/RCC chamber) with Sand, 

minor repairing of shelters/building like leakage etc, provision/alignment/tightening of 

clamps  

            and maintenance of GI pipes and troughs on bridges, supply and installation of cable 

Route Markers of RCC/FRP make and Joint Markers as per specification, testing of OFC 

and updating of OFC as-built drawings etc. Cable route plan will be up-dated with each 

instance of cut, including date, cable location etc. Up-dated copies of relevant sheets of 

ABD (As built drawing) will be submitted along with bi-monthly bill. Updated drawing 

of whole section will be submitted in soft copy every 6 months & hard copy every year. 

 

2.8 Restoration for OFC cuts:   

 

Under OFC link cut condition, the following activities shall have to be taken up by the 

CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the 

network traffic/service: 

 

2.8.1  On receipt of information of fault in OFC the team stationed at the team HQ shall move 

immediately for locating and rectifying fault as per the response time given below. The 

working fibers shall be restored first. Sufficient labour shall be engaged for speedy 

restoration. Adequate care shall be taken not to damage QUAD copper cable of 

Railways if laid in the same trench. 

 

2.8.2 For the identification of exact fault location on immediate basis, the OTDR measurement 

of spare fibre shall be made from the nearest telecom station/Node. For better clarity, the 

OTDR measurement on spare fiber shall be taken at Nodes / nearest OFC joints situated 

at both ends of cut and using dummy fiber spool of 1km, in case required. 
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2.8.3  After the OTDR measurement, the as-built drawing shall be referred and the physical 

site of fault on ground shall be located. It may be possible that data in as- built document 

may  not be correct for the accuracy purpose, as such As-built drawing shall be taken as 

reference only. No claim of contractor will be entertained on account of the inaccuracy of 

the as built drawing. Accordingly, locating the OFC fault, the job of excavation in all 

types of soil, identification of OFC, pulling of cable from both ends if feasible, 

construction of jointing pits, splicing of OFC, back filling of trench & jointing-pit shall 

be taken up as per the standard procedure. Further, FRP /RCC marker at the jointing pit 

has to be provided for identification of route as well as jointing pit, depth of cable etc 

(Date of installing Jointing pits to be updated on route plan). This should be incorporated 

in the cable route plan also with accurate offset and depth recorded. The splicing of fibers 

are to be carried out in line with the installed fiber i.e. G.652 and measurements are to be 

taken on spare fibers. In case the active fibers are to be used, precautions are to be taken 

with regard to the power launched on to the fiber. Restoration of site shall be done to the 

entire satisfaction of the Engineer. 

 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the contractor 

has to make two pits/ splicing joints required length of OFC supplied by RailTel has to 

be put in between two joints. The spacing of joints/ pits shall be depending up on 

situation at site and shall be as decided by Engineer. Remaining OFC has to be coiled in 

both the pits. Further, joint FRP/RCC markers at each jointing pit have to be provided for 

identification of route as well as jointing pit. The precise joint locations so provided 

should be incorporated in the cable route plan also. 

 

2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration of 

the traffic from the Network Operations Center (NOC) and there after fresh OTDR 

measurement & traces (at 1550nm) shall be taken for all spare fibers & submitted to 

RailTel. 

 

2.8.6 After the completion of site activities & hop test, the As-built drawing shall be updated 

by incorporating the new details like OFC loop used, Joint-pit location, offset and depth 

of  cable etc. Position of OFC should be shown from the center of the nearest track in 

as built drawing and the length of loop in joint pit after fault restoration shall be 

incorporated in as built drawings. The updated final as built drawings of cable route plans 

in soft and hard copies shall be made available to Railtel after end of contract period. 

 

2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly 

signed by RailTel & CONTRACTOR, shall be generated for the closure of the 

complaint. 

 

2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up 

by the Contractor. 

 

2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the 

 fault, the temporary restoration of the service fibers shall be taken up 

immediately with the approval of Engineer. Permanent restoration work will not be 

considered in breakdown time unless there is again link break during restoration job. 
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Permanent restoration of joint is to be carried out by contractor within 48 hrs from time 

of fault /OFC cut. In case the site is not conducive for permanent restoration some 

arrangement of manpower has to be done by contractor for safeguarding exposed OFC 

till permanent restoration. No extra payment shall be given to contractor on account of 

deployment of additional manpower to attend the cut. In case of further cuts at exposed 

OFC location contractor will be accountable for this additional downtime of OFC link.  

 

2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations should be 

checked & tested before use at site. 

 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers of 

RCC/FRP type after permanent restoration is done and should therefore keep adequate 

spare stock. The contractor shall keep minimum two nos. of jointing pit during the 

failure/cuts. 

 

2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor shall 

be responsible for obtaining approval at his own cost from statutory authorities like 

Municipal Corporation, Development Authorities, Electricity Department PWD, NHAI 

and any other concerned authority as required for carrying out the repair. 

 

2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course of 

the works shall be guarded by the contractor at his own cost, so that they may continue 

in full and uninterrupted use to the satisfaction of the owners thereof. 

 

2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility 

pipelines cables or lines (whether above or below ground etc) whether or not shown on 

the drawings, the CONTRACTOR must make good or bear the cost of making good the 

same without delay to the satisfaction of the Engineer. 

 

2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification 

all national and local laws, ordinances, rules and regulations and requirements pertaining 

to the WORK and shall be responsible for extra costs arising from violations of the 

same.   

 

2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a 

competent supervisor on the site. Any instruction given to such Supervisor shall be 

considered as having been given to the CONTRACTOR. 

 

2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the 

local rules and administrative orders governing the Working Hours of Employment the 

contractor shall be responsible for compliance with all statutory requirements including 

personnel related matters. 

 

2.8.18 Night Work:  The contractor shall also work during night time and is required to 

complete the work in all respects within the stipulated time. Sufficient lighting 

arrangements and precautionary steps shall be provided to safeguard the workmen, 

public and the Railway assets and to afford adequate facilities for properly placing and 

inspecting the material and the work when the night work is in progress.  
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2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused by 

any means like miscreant activity at day or night, due to work done by Railway or any 

other organization, due to development of high losses / break at existing joints, fault 

caused due to rodent, ant etc. 

 

2.8.20 In case of partial damage of the cable or development of high loss in the working and 

spare fibre or cable cut at any time (day/night) by miscreants or by any agency, the 

responsibility of repairing the defective fibre lies with the contractor and included in the 

Schedule of Rate (SOR) - A. 

 

2.8.21 In case contractor fails to complete the restoration of link (as per original condition) or 

submit OTDR & test records to establish completion of work a penalty as given in the 

tender document shall be recovered in addition to the recovery of amount spent by 

RailTel in restoration the link as per SOR B rate of the work involved at site.   

 

2.8.22 In no case the Engineer shall be held responsible for the delay in  restoration except for 

the instance of making availability of OFC (if required) for restoration. 

 

2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by RailTel. 

The payment for actual work done, including transportation, will be made as per 

relevant items of SOR”B”. 

 

2.8.24 Examination of Finished Work:   

 

When finished work is taken down for the purpose of inspection for any reason, the 

contractor shall bear the entire expenses incidental there to in the event that the said 

work is found to be defective. This situation may be applicable to both planned work as 

also to emergency restoration. 

 

2.9  Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work: 

 

2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel 

informs the team about the failure. Within this time the maintenance team should move 

towards the location of fault. 

 

 Restoration Time: 

 

a) The maximum restoration time is response time plus travel time including time for 

localization and restoration. In any case, the restoration period including excavation & 

splicing should not exceed six hours wherever easy approach roads are available and it 

should not exceed eight hours in rural and remote areas where approach roads are 

difficult.  

 

b) In the sections where cable has been laid by HDD method and immediate restoration in 8 

hrs is not possible, the maintenance contractor has to arrange: 

 

i) Restoration of link within 24 hrs by drawl of overhead fibre between the adjacent 

pits to bypass the defective/faulty sub section. 
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ii) Guarding of overhead section till permanent restoration of cable laid by HDD 

Method. 

 

iii)  Restoration of cable laid by HDD method within reasonable time. 

 

 No down time will be considered for failure of cable in HDD section. 

However, this is subject to lying of the overhead OFC to restore the link 

within 8 hours of the failure taking place. 

 

 However, down time of overhead fibre once drawn for temporary restoration 

of HDD section, will be considered while calculating the down time for entire 

billing period. 

 

c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for 

backbone network and 8 Hrs. for access network on Bi-monthly) penalty for Hours 

exceeding the CRT shall be imposed as defined in tender document. 

 

2.9.2 Record of Fault Repair Time:  

 Time taken by the Contractor from the time of lodging the complaint to the representative 

of Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being 

taken as the lead time for conveying the failure information to the OFC Maintenance 

Contractor) up to the time of restoration of end-to-end traffic after rectification of OFC 

cut(s)/fault(s) including the traveling time. The Repair time of any fault occurred shall be 

calculated by collecting data from respective NOCs of RAILTEL. After restoration of the 

link, a fault report is to be generated by contractor and obtained joint signature with 

RAILTEL engineer for records. Any pending restoration of link on account of RailTel 

shall be certified by Engineer and should not be counted in outage time. 

 

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor has to 

 re-do the splice till the value is achieved failing which RailTel will carry out the work by 

 itself deducting a defined penalty per fault from the monthly bill. If any failure/fault 

occurs in the rectification work done by the contractor within twelve months from 

rectification and beyond the currency of contract, due to defective workmanship/supply, 

the cost of material under warranty found defective will be recovered from contractor‟s 

dues/deposit available with RailTel. 

 

2.9.4 During the maintenance or fault rectification work, should any damage occur to the 

 Railway QUAD and other cables, contractor is liable to pay compensation as demanded 

by the Railway authorities. 

  

2.10    Monitoring & maintenance at equipment locations: 

 

 The supervisor with maintenance team shall carry out preventive maintenance of each 

STM 64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. During every 

visit to the stations for measurements, the contractor staff shall monitor the condition of 

the electronic/electrical equipment installed for any alarms, order wire, battery voltage.  

 

Periodic watering of earths shall be carried out. Cabling and wiring etc. shall be neatly 

dressed up. 
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The equipment shall be cleaned with blower/vaccum cleaner & Engineer assisted for all 

O&M activities and new equipment installations & advise the status to nominated 

RailTel Officials. The building/pre-fab housing the equipments and its surroundings shall 

be kept clean & tidy by the contractor. In case any discrepancies are observed, the matter 

should be brought to the notice of the RailTel‟s Engineer. 

 

2.10.1 The contractor will also check the functioning of Power Plant , Air conditioners and DG 

sets in the RailTel POP and report immediately to Engineer in case of defect or if the 

temperature at the POP is high. Minor repairs to the Shelter /Building/POP like Water 

proof sealing of shelter, repair to DOOR handles, WINDOW/DOOR PACKING etc will 

also be carried out by the contractor without any additional payment.  

 

2.10.2 The contractor will test the working of diesel generator by running it for 30 minutes once 

in a month on load. After monitoring the condition of Diesel Generator (DG set) if filling 

up of lube oil and or diesel oil is required, the contractor will arrange the same from the 

nearest petrol pump/depot approved by the Engineer. The cost of lube oil/diesel oil will 

be reimbursed by RailTel as per actual on production of the receipt. In addition to it, 5% 

payment will be made towards cartage charges. Consumption of Diesel oil shall be 

verified based on the hour meter reading provided on the diesel generator. The Engineer 

in the sections has to maintain a register to keep record of time of failure of electricity, 

start time and off time of D.G. set, total running hours of DG set etc.  

 

The contractor shall ensure attention to electrical problems associated with 230 V AC 

supply. The cost of material used in the rectification will be reimbursed as verified from 

site of work.   

 

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for 

extending data circuits to customer or as advised by Engineer as and when required, 

utilizing existing man power resources. Accordingly one technician shall be available in 

the maintenance team, trained in this type of work. All required material shall be made 

available by RailTel. 

 

2.11    Maintenance Plan: 

 

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of 

the network including the details of the man-power and equipments proposed to be 

located at different sites to cover the jurisdiction as described in "Annexure-A (a, b & 

c)", the communication facilities, the planned maintenance bases and the detailed plans 

to fulfill the tender conditions.  

 

2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and 

consumable items with quantities suitable to meet the contractual  requirements for the 

jurisdiction described elsewhere in the tender document along with the Tender and make 

available resources to RailTel officials for inspection, maintenance and corrective 

measures as and when required. 

 

2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from the 

respective maintenance stations for handling all maintenance work in Railway area. 
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2.11.3 Submission of monthly & emergency report as desired by Engineer in the Performa 

specified by RailTel will also be a part of maintenance contract.  

 

2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only 

OFC and HDPE Duct shall be supplied by RailTel to the contractor at the nearest 

RailTel depot or designated stores. All other materials including splicing enclosures 

shall be arranged by contractor including Joint enclosure, Joint chamber and route 

marker of RCC/FRP free of cost. The material shall be picked up by the contractor in 

advance from nearest RailTel‟s depot and shall be accounted with reference to the 

specific incidence of fiber cuts. The transportation cost on differential distance from 

nominated store shall be arranged by RailTel. 

 

2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps 

for holding pipe over bridges/culverts etc meeting the specifications as detailed under 

the Technical specification of the tender document shall be done only after approval of 

TM. Contractor has to keep stock of above items up to the satisfaction of Engineer. 

 

2.12.1 The material issued to the contractor and remaining unutilized after completion of the 

job shall be returned back to RailTel‟s designated stores at the end of contract period. A 

monthly material statement shall be submitted to the Engineer by the contractor. 

 

2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the 

maintenance period, joint shall be properly buried with its top cover being at least 0.6 

mtrs below the ground level. 

 

2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team 

contractor shall be mandatory to assess the progress of work and for pin-pointing the 

constraints to ensure the quality and speed of preventive/ protective maintenance work.  

 

2.13 Taking over the section for maintenance:  

 

a) There should be a proper handing over/taking over of outgoing and incoming 

contractor. The fiber parameters should be at least as good as or better than these 

were at the time of taking over the sections by outgoing maintenance team. 

 

b) The contractor shall complete the OTDR measurement (& power measurements 

to find out criss-cross of fibers) of all the block sections for all the fibers and 

submit a joint statement duly signed by the contractor and RailTels Engineer 

indicating the faults to be attended for making good of all the non-working fibers. 

This process shall be completed within 90 days from the date of deployment. As 

one time drive, all criss-crossing of fiber to be got removed by the contractor to 

save downtime during failure rectification. This will be done in close co-

ordination with Engineer of RailTel. 

                     

c) The Engineer shall also advise the contractor of the faults to be attended to make 

the fibers good at the cost of RailTel. A separate work Order will be issued by 

RailTel for such work. This shall be completed in 90 days from the date of advice 

by RailTel. The payments of the above work will be carried out as per SOR B 

rates given in the tender.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          
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d) In case the contractor fails to submit the joint report indicating the faults, criss- 

crossing the fibers to be attended within 45 days from the date of Deployment of 

team, a defined penalty will be imposed. 

 

e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 

 

f) On completion of the contract, the OTDR measurement shall be carried out on all 

spare fibers to ascertain the condition of cable, which should be same or better 

than the condition of the cable taken over by the contract at the beginning of the 

contract period. In case there is an increase in the number of fiber events at the 

time of handling over vis-à-vis the number of events at the time of taking over 

(events/faults more than .5 db), the cost of rectification will be deducted from the 

final bill of the outgoing team as per the SOR-B rates, the security amount held 

may also be forfeited. Besides this, OFC route drawings handed over to the 

contractor at the time of award of work shall be updated fully and submitted to 

RailTel, both in Hard and Soft copy as given by RailTel incorporating the various 

changes occurred during the contract period. No dues certificate shall be 

submitted by the contractor at the time of final bill for SOR-A and SOR-B. 

 

g) On the advice of Railtel, Tenderer will arrange the separate rectification team for 

rectification of all the OFC faults and make the fiber good without affecting the 

regular maintenance as per the scope of work. 

 

2.14      SOR B Items & Methodology for Operating: 

 

Beside regular maintenance the Contractor has to work for improvement of fibre and 

for Cable route strengthening work under “SOR – B”, as and when communicated by 

authorized representative of RailTel in writing. The SOR for respective items to be  

Executed in Schedule- B which are enclosed to this tender document. Along with the 

items the rate for each item is also indicated. If the items are executed, the contractor 

shall be paid as per rate indicated in Schedule-B. 

 

a.  Engineer of the section shall prepare the estimate for faults to be attended as per 

2.13b above, get the approval of the Competent Authority of RailTel and advise 

the contractor, in writing, to carry out the work. 

 

b.  Separate work order shall be issued for each rectification works (as per clause 

2.13 & 2.14) to the contractor (successful tenderer) as per SOR B rates given in 

tender document. 

 

c.  Completion period will be specified in work orders as per site condition & 

nature of urgency. 

 

d. In the event of failure of Contractor to complete the work within 90 days from 

the date of issue of such order, Penalty will be imposed as per rule and the work 

will be entrusted to outside agency, implication if any, arising due to execution 

of the work by outside agency will have to be borne by the CONTRACTOR i.e. 

no claim for compensation will be entertained. In case of repeated failure to 

take up SOR-B work, contractor can be terminated. 



 

Page 23 of 105 

 

3.  CONDITIONS OF CONTRACT 

 

3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions 

 described in "Annexure-A". 

 

3.2   Before quoting, it is advisable that the prospective Tenderer shall make themselves fully 

conversant with the locations, OFC routes and types of jobs in details to be carried out 

therein as per the tender requirement, so that they clearly understand the scope of work and 

assess the requirement of resources to complete the work in scheduled time. 

3.3 The CONTRACTOR is deemed to have understood the conditions of existing OFC routes 

like terrains, various crossings, access details, on-route RailTel‟s maintenance bases etc., 

by visiting the sites and collecting first hand information before submission of the offer. In 

case of any doubt, the clarification may be taken from the RailTel before submission of 

 the offer. 
 

3.4  The Contractor shall be totally responsible for the successful execution of the OFC route   

maintenance contract. 

 

3.5 The contractor shall not sub-contract whole or any part of the work. 

 

3.6 The data provided in the Tender document shall be used by the Tenderer for reference 

and information purpose only. It shall be the Tenderer's responsibility to verify the data 

& satisfy himself in regard to accuracy of data. 

 

3.7  The CONTRACTOR shall be responsible for making an arrangement at each maintenance 

station for excavation works, testing, measuring, splicing equipments, unskilled/skilled 

manpower, transport facilities for their teams & other logistic supports required to 

maintain end-to-end OFC connectivity in physical layer as per the contract. 

 

3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures 

of OFC routes to avoid damage and cut, deployment of manpower, supply of required 

materials, erection, installation, testing, documentation, including the related civil works 

necessary for ensuring the complete end-to-end OFC connectivity in physical layer as 

described in the tender document at no extra cost to RailTel. 

 

3.9  The material used & workmanship shall satisfy the applicable standard Specifications. 

 

3.10   RailTel shall be entitled to reject the goods, materials and work executed by the 

contractor, which may not be conforming to the specifications within a reasonable time 

of installation of the said goods and materials and charge the contractor for all expenses 

direct and consequential, incurred thereby. 

 

3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform 

certain work for completing the job in totality, it is to be understood that the contractor 

shall do so at his own cost and contract price shall be deemed to have included cost of 

such performances and provisions so mentioned. 
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3.12   The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, 

helmet, hand gloves, safety goggles, rain gears etc to their personnel working. 

 

3.13   During any construction work in public places, all precautionary caution boards, 

barricading sheets as per standard laws & rules to be used by the Contractor. 

 

3.14  During the course of execution of the work, if any discrepancy or inconsistency, error or 

omission in any of the provisions of the contract is discovered which needs to be 

clarified, the matter shall be referred to Executive Director/RailTel who shall give his 

decision in the matter and his decision shall be final and conclusive. 

 

3.15 The contractor should ensure that the team employed by him shall not move or trespass 

to areas other than the site(s) required for the execution of the work. Under no 

circumstances the Contractor should infringe and carry out the work which hampers the 

Operations and Safety of the Railways, train movements and damage Railway assets.  

The contractor is responsible for the safety of team members while executing the work 

in the Railway areas.  

 

3.16 The Contractor shall submit along with the offer the list of the number of personnel who 

will be available permanently for the maintenance works of RailTel. This should include 

details of technical qualification & minimum experience. 

 

3.17  The work is subject to inspection at all times by RailTel officials. The CONTRACTOR 

shall carry out all instructions given to him or his representatives during inspection. 

 

3.18  Any work not conforming to the execution plans, standard specification codes or 

 engineering practice shall be rectified by the CONTRACTOR at his own cost. 

 

3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of 

his responsibilities under this contract. 

 

3.20 The CONTRACTOR shall provide the complete details of planning for items/materials, 

test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction 

as mentioned in Annexure-A and B with the offer. 

 

3.21 The CONTRACTOR shall observe in addition to codes specified in respective 

specification, all national and local laws, ordinances, rules and regulations and 

requirements pertaining to work and shall be responsible for any extra costs arising from 

violations of the same, which shall be borne by the Contractor. 

 

3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to 

maintain the secrecy of all documents/information/drawings etc provided by RailTel 

during the period of contract and shall handover all the documents back to the RailTel 

immediately after the termination of the contract. 

 

3.23 In case Engineer feels that the contractor is not able to execute the work to the 

satisfaction of RailTel, RailTel shall at its own discretion can engage other agencies for 

that incident to ensure the smooth execution of the job at the risk and cost of the 
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contractor, after duly informing him telephonically or through SMS, followed up by a 

letter. 

 

3.24 The CONTRACTOR shall be solely responsible for making available for executing the 

work, all-requisite construction equipment, special aids, tools, plants and testing 

equipment and appliances. Such construction equipment etc. shall be subject to 

examination by RailTel for approval for the same. Any discrepancies pointed out by the 

RailTel shall be immediately got rectified, repaired or the equipment replaced al-

together, by the CONTRACTOR. 

 

3.25 The representative of the CONTRACTOR shall take care for not to tamper with the 

 RailTel's installed equipments in the RailTel premises. 

 

3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the 

 CONTRACTOR only with the prior intimation to RailTel's Engineer. 

 

3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by 

either RailTel‟s Network Operation Centre (NOC) or the Engineer as indicated through 

telephonic communication, e-mail or through fax. For this the CONTRACTOR shall 

provide RailTel with the contact number, both landline and Mobile & e-mail address / 

Fax no. within 10 days from the award of the contract. 

 

3.28 The locations of repeater/cable route are indicated on the as-built drawings to be supplied 

by RailTel after award of contract to a successful Tenderer. However, It is advisable that 

Tenderers must visit site to familiarize themselves with all constraints, restrictions, 

access requirements and available infrastructure. The CONTRACTOR shall not be 

eligible for any adjustment in cost and time, on account of any lack of data regarding 

above. The Contractor may visit the OFC route and satisfy himself before quoting the 

rate. However, the route details mentioned in Annexure-A are enclosed for reference 

only. 

 

3.29  While executing the job at site by the CONTRACTOR, penalty claimed against any 

damage caused to the infrastructure of RailTel & other parties shall be borne by the 

Contractor.  

 

3.30 Tenderers are advised to submit their quotations strictly based on the terms, conditions, 

and specifications in the tender document and not to stipulate any deviations. 

  

3.31 Calibration of test and measuring instrument – instruments should always be calibrated, 

instruments like OTDR/splicing machine/power meter to be jointly tested & report 

signed once every month. 

 

3.32 The CONTRACTOR becomes defaulter on the following conditions: 

 

3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 

 

3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 
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3.32.3 Loss or damage to RailTel‟s property due to the acts of Contractor. 

 

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   

agencies on account of loss/damage to their property due to the acts of Contractor. 

 

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the 

defaulting case of the Contractor is severe, then RailTel has the right to terminate the 

contract and forfeit the security deposit, if deemed necessary. 

 

3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept 

firm till the completion of entire period of contract, and no Price Escalation shall be 

payable on  any ground. 

 

3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed by 

him for the contract.  

 

3.35 The contractor shall indemnify the Company against all losses or damages, if any, caused 

to it on account of acts of the personnel deployed by him. The contractor shall ensure 

regular and effective supervision and control of the personnel deployed by him and 

giving suitable directions for undertaking the contractual obligations. 

 

4.      PAYMENT TERMS: 

FOR “SOR -A” items: 

 

4.1 As per provisions of tender document, payment will be made by RailTel on 

certification of work by respective Engineer of the section. Submission of bills 

within15 days for previously completed two months period is mandatory failing which 

a penalty as defined shall be charged.  Bill of SOR-B and its status shall be sent along 

with next billing cycle of SOR-A. 

 

4.2 Even though the maintenance charges are worked out on a monthly basis, the 

CONTRACTOR shall be paid once in two months for the maintenance charges for 

two months period subject to submission of bill along with defined documents. 

 

4.2.1 6 identical billing cycles of 2 month period each will be considered during any 

financial year. The period should be viz. April to May, June to July, Aug to Sept, 

October to November, December to January & February to March. 

 

4.2.2  If the date of LOA is not coinciding with the beginning (1st date of the month) of any 

period (i.e. 1
st
 April/1

st
 June/1

st
 August etc) , the first billing period from the date of 

issue of LOA will be taken till closure( last date of the month) of instant 2-month 

period. For example if LOA is issued on 10
th

 April, the first billing cycle shall be from 

10
th

 of April to 31
st
 May allowed to be taken proportionately. Subsequently, the billing 

cycle will continue with the regular 2 Month billing period. 

 

4.3 Cumulative Repair time is defined as the total time taken in each billing period of 

consecutive two months where the link is not available for service in the jurisdiction 
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of the contractor. This does not include the time taken for planned works. If the OFC 

has to be cut and spliced for a planned work the working fibers shall be made 

available within  

               2 hours beyond which the time shall be added to the Cumulative repair time, unless 

otherwise authorized by RailTel‟s Engineer. For the situation like flood, fire etc., 

beyond the control of contractor. Unforeseen circumstances to be decided at the 

discretion of RailTel, the extra time taken for repair may not be added in the 

cumulative repair time.  

 

4.4 The amount payable against the maintenance charges is dependent upon the 

Cumulative Repair Time taken by the Contractor for the restoration of all OFC link 

cut/faults occurred during each billing period of consecutive two months. 

Accordingly, the value of the maintenance charges per month shall be decided as per 

the following: 

 

4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two months 

Upto 6/8 hours for backbone network and 8 hrs for city access network as applicable: 

100 % payment of monthly maintenance charges. However, cost of JE over and above 

one set (2 nos) in two months (one JE per month) may be reimbursed along with cost 

of joint pit as per the SoR-B rates. Cost of JE or JE and Joint pit (Material only) has to 

be reimbursed beyond 2 nos in bi-monthly bill in case of city access net work only to 

be maintained by the contractor free of cost.  

 

4.4.4.1  Deduction as defined shall be made from monthly maintenance charges if the 

Cumulative repair time of the faults in each billing period of consecutive two months 

exceeds by 2 hours or part thereof. 

 

4.4.4.2   Further deduction as defined shall be made from monthly maintenance charges if the 

Cumulative repair time of the faults in each billing period of consecutive two months 

exceeds by next two hours or part thereof  

 

4.4.4.3  The following documents must be submitted duly certified by the RailTel‟s Engineer 

along with the bill for payments for the respective sections:- 

 

1. Month wise cumulative repair time taken. 

 

2. Any other Recovery for contractor‟s fault. 
 

3.  Certificate showing the due Payments have been made to all Team Members by 

the Contractor as per the prevailing minimum wages act. The tenderer shall 

furnish an undertaking that he shall indemnify RailTel, being the principal 

employer, in the event any liability pertaining to employee of tenderer engaged in 

the current contract. 

 

4.  Hand corrected copy of relevant sheets of As Built Drawings with signature of 

Engineer. (Copy ABD available with Engineer shall also be corrected). There 

should be PF A/c & ESI registration No. with the contractor. All the statutory 

provisions have to be made by the contractor.      
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4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the     

conditions stipulated in this document may go up to 50% of Bi-Monthly billed amount 

for the billing period. In case an agency is repeatedly touches the maximum level of 

penalty in consecutive billing periods, it will be treated as default and the contract may 

be terminated (The idea is to discharge the work in accordance with the contract 

efficiently rather than having major lapses and keep paying penalty repeatedly).  

4.5 Price Variation: Price Variation will not be allowed during the currency of contract. 

 

4.6 No advance payments will be made. 

 

FOR SOR B Item: 

 

4.6.1 100% payment will be paid after completion of work and on certification of RailTel 

engineer. Deduction of amount as penalty defined in case Non- execution of SOR-B 

within 3 months 

 

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of 

the work. Delay may be condoned on request of contractor, if the delay is beyond 

contractor‟s scope i.e. Railways/State Govt. Authorities permissions, Natural Calamities 

like flood etc. 

 

4.7    Warranty period: All material supplied / used and the work done by the contractor shall 

be guaranteed against the defective manufacture/workmanship for a period of 24 months. 

Cost of such defective material shall be recovered from subsequent bills or from 5% 

amount held (in case validity of contract is over). 

 

5.         TECHNICAL SPECIFICATIONS 

 

5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 

 

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric 

arc or flame) at the interface between two butted, pre-aligned fibre ends, causing them to 

soften and fuse together, will be used on RailTel‟s network. 

 

5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 

5.2.1   There are various types of joint enclosures available in the market. The procedure for 

assembly of joint enclosure is described in the installation manual supplied with straight 

joint enclosure.  This includes the following: 

 

  a)  Material inside joint closure kit. 

  b) Installation tools required. 

  c)  Detailed procedure for cable jointing. 

  d) Procedure for re-opening the closure. 
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5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be 

of TVSE, Raychem model, FOSC, 3M make, ROXTEC and shall be approved in 

advance by RailTel. The joint shall be protected CC/Fiber chamber (FRP) as approved by 

Engineer. 
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Upkeep of associated assets like Power Plant, 

Air conditioners, Voltage stabilizers, Change over unit 

D. G. Sets, Shelters, Earthing 
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SCOPE OF WORK: 

 

1. At the time of taken over the section from outgoing maintenance agency, a station wise 

Joint inspection will be done by RailTel Engineer & Contractor representative to check 

the functioning of different equipments like Air Conditioners, DG sets, earthing ,power 

plant and shelters  and defects/faults are to be recorded jointly within 30 days from the 

date of start of maintenance and submit the report about the status of associated 

equipment within 30 days else it will be deemed that all the equipments installed are in 

working condition and responsibility for repairing will rest on contractor. One time cost 

of repairing/replacement of faulty/defective equipment will be borne by RailTel on actual 

basis. 

 

2. Subsequently the contractor shall be responsible for proper & timely upkeep of the 

 associated equipment 

 

3. Payment at actual shall be made for parts/components replaced for proper upkeep of 

associated equipment. 

 

(A) Upkeep of Power plant equipment: 

 

The contractor will do proper up keep at least once in a month at each station which will 

consist, but not limited, of the following: 

 

Battery Charger: 

 

1.  Testing of Auto changeover of SMRs. 

 

2.  Checking of current setting as per load. 

 

3.  Checking of input & output voltages and recording the same as per format given in the 

maintenance manual. 

 

4.  Checking of extension and reporting of alarms to NMS, wherever provided. 

 

5.   Checking of proper connection of input and load cables and distribution amendment 

provided. 

 

Battery Set : 

 

1.  Checking and recording of individual cell voltages as per format given in the 

maintenance manual. 

 

2.  Checking of conductance of each cell with battery tester once in a quarter supervised by 

RailTel Engineer. 

 

3.  Cells whose voltages/conductance is found to be below prescribed value should be noted 

and Engineer advised. 

   

4. Checking of battery voltages at equipment end. 
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5. Checking of proper connection of load cables. 

 

6.  Cleanliness of battery cells and bank. 

 

7.  Checking of sulphation/physical damage 

 

(B)  Upkeep of Air Conditioners, Voltage stabilizers and Change over unit: 

 

1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, 

Voltage stabilizer, and change over unit at least once in three months time (if required 

more frequently). 

 

2. In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective 

measures have to take to attend/rectify the failures within 48 hrs failing which penalty of 

Rs. 200 per day will be levied. 

 

3.  Any Air Conditioner machine or its spare parts taken for repairing/ replacement should 

be returned within 3 days of carrying them outside the premises of RailTel and 

reinstalled by the AC mechanic. 

 

4. The contractor will utilize services of trained A.C. mechanic for checking and attending 

the faults at site at his own cost. 

 

5. Defective window type machine should be got repaired within 48 hours from nearest 

township in case minor defects. However, split type machine has to be maintained/ 

 repaired by deployment of Air-Conditioner mechanic at site. The transportation 

cost  for carrying the breakdown machine to and fro will be on contractor‟s account. 

 

6. Over-hauling of the Room AC machines is to be done once every year during winter. 

 

7. The full functioning of change over unit, wherever provided, should be checked once in a 

quarter.  

 

8. A history register is to be maintained to keep record of repair/repairable spares, schedule 

breakdown details etc. 

 

 

9. Payment, at actual, shall be made for all parts / components (including Gas filling)  

            replaced. 

 

(C) Upkeep of Diesel Generator Sets: 

 

1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be done once 

in one month time. This will consist of (but not limited to) the following: 

 

2. a.  Testing on load.(1/2 Hour on load ,once in a month) 

 b.  Testing of Auto start in case of AC failure. 
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 c. Checking of Hour meter readings. 

 d.  Checking of diesel oil/engine oil level/air filters. 

 e.   Testing of Battery voltage of DG and its charging. 

 f.  Cleanliness of the DG set. 

 g. Checking of frequency on loads. 

 h. Checking Voltage and Current on load. 

 i. Checking of DG earth resistance 

 j.   water level in radiator (wherever applicable). 

 

The contractor shall utilize services of trained / authorized D.G. mechanic for checking 

and attending the faults at site at his own cost.  

 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the 

contractor. Reimbursement for Lubricant & Diesel oil will be made as per actual, on 

production of bills plus 5% towards cartage charges to contractor. 

 

4.  The breakdown machine is to be attended and rectified within 72 hrs failing which 

penalty of Rs. 500 per day will be levied. Quality of service to be performed should be 

entire satisfaction of RailTel engineer. 

 

5.  Any component of DG set taken for repairing/ replacement should be returned within 3 

days of carrying them outside the premises of RailTel. The component after due repair 

should be reinstalled within 3 days from the date of taking the defective component. 

Removal, refitting of the same shall be done under supervision of train / authorized D.G. 

mechanic brought by the contractor. The contractor will also be responsible for carrying 

the defective component for servicing at workshop etc. 

 

6. A history register is to be maintained to keep record of repair/repairable spares, schedule 

breakdown details etc. 

 

 

(D) Upkeep of Shelters/Building: 

 

The contractor will do the proper upkeep of shelter once in three months which will 

consists (but not limited to) of the following: 

 

1.  Checking of leakage of water and repairing of the same. 

 

2.  Tightening the nut & bolt of the shelters in case of loose. 

 

3.   Minor repair of shelter if any. 

 

4.   Checking of condition of doors, windows and locking arrangements 

 

5.  General cleanliness of shelter once in a month. 
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 (E) Upkeep of Earthing Arrangement 

 

The contractor will do the following activities as per schedule given below: 

 

1.  Watering of the earth pits on every visit ( at least once in a month). 

 

2.  Checking of the physical connections at equipment ends. 

 

3.  Tightening of nut/bolts once in a quarter. 

 

4.  Measurement of earth resistance once in six months under supervision of RailTel 

Engineer. At least one measurement shall be done during peak summer. 
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Annexure-A 

 Jurisdiction of OFC Maintenance Sections 

 

a) The OFC section shall have at least one maintenance team stationed at the team 

headquarters. List of maintenance sections where the maintenance teams are to be 

deployed is furnished below: 

 

S. 

No. 
Sectional 

HQ 
Section Details 

Length 

of Sec. 

(KM) 

Bimont

hly 

allowed 

cumulat

ive 

repair 

time in 

hrs. 

Type 

of 

OFC 

Tender 

Number 

1 Jharsuguda 

Rourkela – Jharsuguda, 

Jharsuguda – Raigarh, 

Jharsuguda – Sambalpur, 

RailTel Raigarh - Tulip 

Raigarh (O/H) (Wkg), 

RailTel Raigarh - Tulip 

Raigarh (O/H) (Prot), 

RailTel Raigarh - 

Kirodimal Inst of 

Tech.(O/H) (Wkg), 

RailTel Raigarh - 

Kirodimal Inst of 

Tech.(O/H) (Prot) 

256.95 8 
 

RailTel/ 

Tender/ 

OT/ER/HQ/

2015-16/920, 

Dated 

06.02.2016 

2 Titlagarh 

Mahasamund – Nawapara, 

Nawapara – Titlagarh, 

Titlagarh – Muniguda, 

Titlagarh - Bolangir 

301.00 8 
 

RailTel/ 

Tender/ 

OT/ER/HQ/

2015-16/921, 

Dated 

06.02.2016 

3 
New 

Jalpaiguri 

New Jalpaiguri – Dalgaon, 

New Jalpaiguri - Mainaguri 

– Falakata, 

New Jalpaiguri – 

Kishanganj, 

New Jalpaiguri – PGCIL, 

Siliguri - Reliance - 

Vodafone - Dishnet - Airtel 

- Siliguri (HDD) 

300.00 8  

RailTel/ 

Tender/ 

OT/ER/HQ/

2015-16/922, 

Dated 

06.02.2016 

 
Note:  City Access network will also be maintained by the maintenance team which will be up 

to around 15 % of total section length. 
 

RailTel also reserves the right to add or delete any maintenance section. However, 
payment will be made as covered in the preamble.  
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b)  The list of window/split type room air conditioning machines and their section wise 

location as tabulated hereunder is indicative only. RailTel also reserves the right to add or 

delete AC‟s in the sections. 

 

Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/920 Dated 06.02.2016 

Sl. 

No. 
Team HQ Station Make  Model Capacity AC type 

Date of 

Installatio

n 

Stabil

iser 

(5KV

A) 

Auto 

sequence

r 

1 Jharsuguda 

Raigarh 
Voltas Vertis 1.5 T Window 14.06.05 1 0 

Voltas Vertis 1.5 T Window 14.06.05 1   

Jharsuguda 

Voltas Vertis 1.5 T Window 27.04.05 1 1 

L.G 
LWA1BC

1AB1 
1.5T Window 27.06.08 

1   

Sagra 
Voltas Vertis 1.5 T Window 12.06.05 1 0 

Voltas Vertis 1.5 T Window 12.06.05 1   

 

 

 

Tender No. : RailTel/Tender/OT/ER/HQ2015-16/921 Dated 06.02.2016 

Sl. 

No

. 

Team HQ Station Make  Model 
Capacit

y 
AC type 

Date of 

Installatio

n 

Stabil

iser 

(5KV

A) 

Auto 

sequence

r 

2 Titlagarh 

Muniguda 

Voltas Vertis 1.5 T Window 20.07.05 1 0 

Voltas Vertis 1.5 T Window 20.07.05 1   

Blue 

star 
  

2.0 T 

X 2 
Yes 10.07.11 

In 

built In built 

Bolangir 
Voltas Vertis 1.5 T Window 21.12.05 1 0 

Voltas Vertis 1.5 T Window 21.12.05 1   

Titlagarh 

Voltas Vertis 1.5 T Window 24.07.05 1 1 

Godrej 18G5WHM 1.5 T Window 06.09.08 0   

Godrej 18G5WHM 1.5 T Window 06.09.08 0   

Blue 

star 
  

2.0 T 

X 2 
Yes 01.06.11 

In 

built In built 

Nawapara  

Voltas Vertis 1.5 T Window 26.07.05 1 0 

Blue 

star 
  

2.0 T 

X 2 
Yes 01.06.11 

In 

built In built 

 

 

 

 

 

Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/922 Dated 06.02.2016 

Sl. 

No. 
Team HQ Station Make  Model Capacity 

AC 

type 

Date of 

Installation 

Stabiliser 

(5KVA) 

Auto 

sequencer 

3 
New 

Jalpaiguri 

New 

Jalpaiguri 

Blue 

star 
  

2.0 T 

X 2 
Yes 22.10.10 In built In built 
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C)  The list of 5/7.5/15 KVA, Single / three Phases, Air Cooled, Diesel Generator (Silent 

type) and section wise location as tabulated hereunder is indicative only. RailTel also 

reserves the right to add or delete DGs in the section.  

 

 

 

Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/920 Dated 06.02.2016 

Sr. 

No. 
Team HQ Station 

DG Set 

Installed 
Make  Model 

Date of 

Installation 

1 Jharsuguda 

Jharsuguda 1 Kirloskar 

Electric 

Company 

Engine - Eicher, 

Alternator - Kirloskar, 

AMF Panel - Paikane 

02.01.07 

Sagra 1 16.11.06 

Raigarh 1 
Kirloskar Oil 

Engine 

Engine - Kirloskar 

Green, Alternator & 

AMF Panel - 

Kirloskar 

12.02.10 

 

 

 

Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/921 Dated 06.02.2016 

Sr. 

No. 
Team HQ Station 

DG Set 

Installed 
Make  Model 

Date of 

Installation 

2 Titlagarh 

Muniguda 1 
Kirloskar 

Electric 

Company 

Engine - Eicher, 

Alternator - Kirloskar, 

AMF Panel - Paikane 

20.11.06 

Bolangir 1 22.11.06 

Titlagarh 1 18.11.06 

Nawapara 1 17.11.06 

 

 

 

 

 

Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/922 Dated 06.02.2016 

Sr. 

No. 
Team HQ Station 

DG Set 

Installed 
Make  Model 

Date of 

Installation 

3 New Jalpaiguri 

Siliguri 1 
Kirloskar Oil 

Engine 

Engine - Kirloskar Green, 

Alternator - Kirloskar, 

AMF Panel - Kirloskar 

11.04.10 

Aluabari 1 13.04.10 

Kishanganj 1 11.07.10 
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Annexure – B 

Minimum Man & Machine/Equipments required to be engaged under one Maintenance 

Team:  

 

(a) Manpower: 

1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or 

Graduate with relevant Experience in field work,) additional experience in the field of 

AC machine, DG sets will be desirable  

2. Technician for Splicing & Measurements (main splicer).   

  

3.    Electrical Technician for Power Plant, DG sets, AC unit, wiring etc 

 

4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling 

(one Man for about 50kms beat). However the contractor has to deploy extra manpower 

for as and when needed during any Railway work or other agencies work in the section. 

  

5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 

 

6.    Un-skilled manpower for trenching etc. as and when required. 

 

7.    Driver of the vehicle. 

 

(b) Vital Machines/ Equipments: 

1.  Innova/ Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, machines 

and stores ,Vehicle shall be in good working condition should not be more than three 

years old.  

 

2. Portable Generator set Kirlosker/Honda/Eicher or similar make, lighting arrangement 

like emergency light/gas light. 

 

3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make. 

 

4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 

 

5.   OTDR (Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make. 

 

6.   OFC cable Route Detector 

 

7.   Spare battery with charger for splicing machine. 

 

8.   Cable Splitter for vertical cutting of PVC sheath & armour 

 

9.   All sorts of patch-cords and connectors for the purpose of measurement 

 

10.  Duct Cutter 

 

11.  Road-o-meter. 
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12.  Clamp type earth megger and clamp type AC/DC multimeter 

 

13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.) 

 

14.  Tool/Tackles kit. 

 

15.  Blow lamp/ hot air gun for sealing joint closure. 

 

16.   1 Km length dummy fiber spool.  

 

17.  500 m Aerial OFC having 12 fibers.  

 

18.  Rexene/Polythene & Umbrella cover etc. 

 

19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make 

 

Note: OFC test and measuring instruments must have been calibrated in a year once from 

an established national Testing Organization/ lab. Upto date Certificates should always be 

available. 

 

Manpower and equipments should be available with the maintenance teams round the clock as 

listed above. However contractor can add more manpower & equipments for speedy 

maintenance & minimizing downtime without any extra cost implications to RailTel. 

 

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by 

the contractor In case of absence of supervisor/ technician/splicer/patrolmen from site except 

sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 1 to 6 in 

list given above), penalty as defined will be deducted. 

No man power or equipment can be changed without prior ascertaining the suitability by the 

Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.   
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Annexure-C  

 

Penalty to be imposed for the non-compliance/defenciency in the maintenance of OFC, AC 

and DG covered under this maintenance contract: 

 

S 

No. 
Description of deficiencies Penalty 

1 

Non-submission / non-modification of as built 

drawing (Only modifications made to be 

submitted) 

Rs.  1013.79 per fault 

2 

Non-submission of OTDR traces to be taken 

before and after rectification of cable fault /cut 

(involving two joints).If OTDR traces is submitted 

within next billing cycle, the penalty will be 

returned back to the contractor. 

Rs. 5068.94 per section 

3 

For provision of joint pit within 30 days, no 

penalty. From 31 day to 60 days, penalty of Rs. 

5068.94 per joint pit and from 61 days to 90 days 

penalty of Rs. 10137.88 per joint pit. After 90 

days, case will be considered for termination. 

 

4 
Swapped fibers not restored (involving at least one 

joint) 

Rs. 5474.40 

 

5 
Cable laid during fault restoration / rectification 

(small length) at lesser depth without protection. 

Rs. accepted rate of respective  SOR – 

B + 20 % ) 

6 
Cable laid temporarily over bridges and leads to 

subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective  

SOR – B + 20 % ) 

7 
Splice loss of all fibers not within prescribed limit 

(0.05 db per splice) 
Rs. 6082.69 

8 

In case MTTR exceeds the prescribed restoration 

time for the section 6/8 Hrs Bi-monthly for 

backbone network and 8 Hrs for access network)  

Rs. 5068.94 per two hours or part 

thereof. 

9 
Unavailability of communication with 

maintenance team/patroller 
Rs. 1013.79 per day 

10 

Non-Submission of OTDR reading and Power 

meter readings of all fibers (Once in a four 

month). 

Rs. 5068.94 per section+ Rs. 2534.47 

for every week or part thereof till the 

next periodical report falls due 

11 Failure or non availability of Transport/Vehicle. 

Actual cost of hiring alternative 

vehicle+ Rs. 1013.79 each trip from 

monthly bill. 

12 

Non Submission of joint report indicating the fault 

to be attended within 90 days from Date of 

deployment of team 

Rs. 2534.46 per week or part therefore 

beyond 90 days up to next 45 Days 

from the date of deployment of the 

team. 

13 

Non Submission of bill for previously completed 

two months within 15 days of completion of 

billing period. 

Rs. 202.75 per week beyond 10 days 

upto next billing cycle, subsequently 

Rs. 506.89 per week. 
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14 

Absence of Supervisor/ 

Technician/Splicer/Patrolmen from site.(indicated 

in item (a)  1 to 7 of Annexure-B). 

Rs. 202.75 per day each for patroller, 

Technician, Helper and assistant splicer 

and Rs. 1013.79 per day each for 

supervisor & Splicer (If the person is 

under sanctioned leave then it should 

be in knowledge of Engineer and 

contractor should deploy another 

person in place of absent person). 

15 
Non availability of Vital equipments (Except 

vehicle) 
Rs. 506.89 per day 

16 If foot /bi-cycle patrolling not done 

Rs. 608.27 for one time-per block/sub 

section in a month( i.e. if foot 

patrolling not done in a month for one 

sub/block section penalty per month 

imposed will be 3X608.27 = Rs. 

1824.81 per month since three times in 

a month to be done) 

17 Non-execution of SOR–B work within 3 months 

20% of the cost of SOR-B work from 

SOR-A bill of that period (work 

communicated in writing by authorized 

representative of RailTel) 

 AIRCONDITIONER MAINTENANCE 

18 Breakdown duration exceeding 48 hrs Rs 202.75 per day 

 DG SET MAINTENANCE 

19 Breakdown duration exceeding 72 hrs. Rs 506.89 per day 

20 
Upkeep of shelter/earthing arrangement /power 

plant etc. 
Rs. 202.75 per day per location. 

21 Joint Marker 

Penalty Rs. 1013.79 per joint marker 

for non provisioning of Joint marker 

within 30 days 

22 
Criss crossing of fibers during carrying out the 

SOR A works. 

Rs. 2027.56 per joint 
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Schedule of  Rates  “SOR-A” (for maintenance of OFC and associated gears) 

 

(Tenderers to fill-in the rates for the sections in which they intend to participate 

& strike-out the others) 
 

Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/920-922, Dated 06.02.2016 

 
 

Description of work 

(Applicable to all the sections indicated below) 

Maintenance charges to undertake all preventive and corrective maintenance  of OFC cable 

network and upkeep of associated gears etc. as per terms & conditions given in the tender 

document 
 

 

Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/920, Dated 06.02.2016 

S. 

No. 
Sectional HQ Section Details 

Length of 

Sec. (KM) 

Maintenance 

charges of the 

section PER 

Km. PER 

Month (Rs) [in 

Figures & in 

Words] 

Total 

Maintenance 

charges of 

the section 

for Three 

Years (Rs.) 

[In Figures 

& in Words) 

1 Jharsuguda 

Rourkela – Jharsuguda, 

Jharsuguda – Raigarh, 

Jharsuguda – Sambalpur, 

RailTel Raigarh - Tulip Raigarh 

(O/H) (Wkg), 

RailTel Raigarh - Tulip Raigarh 

(O/H) (Prot), 

RailTel Raigarh - Kirodimal Inst 

of Tech.(O/H) (Wkg), 

RailTel Raigarh - Kirodimal Inst 

of Tech.(O/H) (Prot) 

256.95 
  

 

 

Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/921, Dated 06.02.2016 

S. 

No. 
Sectional HQ Section Details 

Length of 

Sec. (KM) 

Maintenance 

charges of the 

section PER 

Km. PER 

Month (Rs) [in 

Figures & in 

Words] 

Total 

Maintenance 

charges of 

the section 

for Three 

Years (Rs.) 

[In Figures 

& in Words) 

2 Titlagarh 

Mahasamund – Nawapara, 

Nawapara – Titlagarh, 

Titlagarh – Muniguda, 

Titlagarh - Bolangir 

301.00 
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Tender No. : RailTel/Tender/OT/ER/HQ/2015-16/922, Dated 06.02.2016 

S. 

No. 
Sectional HQ Section Details 

Length of 

Sec. (KM) 

Maintenance 

charges of the 

section PER 

Km. PER 

Month (Rs) [in 

Figures & in 

Words] 

Total 

Maintenance 

charges of 

the section 

for Three 

Years (Rs.) 

[In Figures 

& in Words) 

3 
New 

Jalpaiguri 

New Jalpaiguri – Dalgaon, 

New Jalpaiguri - Mainaguri – 

Falakata, 

New Jalpaiguri – Kishanganj, 

New Jalpaiguri – PGCIL, 

Siliguri - Reliance - Vodafone - 

Dishnet - Airtel - Siliguri (HDD) 

300.00   
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 Schedule of  Rates  -“SOR-B” 

                                                            (Name of the section) 

 

For OFC Route strengthening works: 

 

 

SN 
Item 

Description Unit 
Unit Rate 

(Rs.) 

1 
FRP / RCC 

Chambers 

Supply & installation of joining pit as per drawing 

with cover and required trenching to ease out 

cable/duct 

No  

1 A 
RCC 

Chambers 

Supply, transportation and installation of RCC joint 

chamber with two piece top cover and bottom cover 

with holes for drainage and cable entry, as per drawing 

no. RCIL/ER/DRG-02/06. (Reinforcement drawing 

enclosed). This includes trenching for jointing pt, 

backfilling and ramming of the pit after placing the 

joint closure and cable loop in the chamber without 

causing any damage to the same and consolidation of 

soil as well as disposal of excess soil. 

No 3410.37 

1 B 
FRP 

Chambers 

Supply, transportation and installation of FRP joint 

chamber with top cover and bottom cover with holes 

for drainage and cable entry, as per drawing no. 

2002/PFB/0487. This includes trenching for jointing 

pit, backfilling and ramming of the pit after placing the 

joint closure and cable loop in the chamber without 

causing any damage to the same and consolidation of 

soil as well as disposal of excess soil.  

No 4970.57 

1 C 
Top plate of 

joint pit  

Supply, Transportation ad fixing of top plates. Whether 

the top plates are missing or damaged. The top plate 

should be as per drawings no. RCIL/ER/DRG-02/06.  

No 705.59 

2 

FRP/RCC 

Route 

Marker 

Supply and fixing of cable route markers as per 

drawing 

 

No  

2 A 
RCC Route 

Marker   

Supply, Transportation and fixing of RCC cable 

route markers as per drawing no. RCIL/ER/DRG-

01/06. Markers shall normally be provided at a 

distance of every 100 mtrs on the cable route, at 

places/comers where the route of the cable 

changes, on either side of culverts, bridges, L.C. 

Gates, road cutting etc. These shall be engraved 

with letters “RCIL OFC” and suitably painted. 

The markers shall be painted with Green when 

placed near joint chambers and should be painted 

with orange at all other places. The engraved 

portion “RCIL OFC” should be painted with 

white.  

 

 221.00 
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SN 
Item 

Description Unit 
Unit Rate 

(Rs.) 

2 B 
FRP Route 

Marker 

Supply, Transportation and fixing of FRP cable 

route markers as per drawing no. RCIL/ER/DRG-

01/06. Markers shall normally be provided at a 

distance of every 100 mtrs on the cable route, at 

places/comers where the route of the cable 

changes, on either side of culverts, bridges, L.C. 

Gates, road cutting etc. These shall be engraved 

with letters “RCIL OFC” and suitably painted. 

The markers shall be painted with Green when 

placed near joint chambers and should be painted 

with orange at all other places. The engraved 

portion “RCIL OFC” should be painted with 

white. 

 253.45 

3A Concreting Concreting  for protection of OFC cable Cu. m 7816.26 

  

Concreting to be provided: 

1) In rocky areas where trench is of low depth 

and OFC is to be protected.  

2) At bridges / culverts to protect OFC on 

approaches. 

3) Wherever necessary, as directed by RCIL 

Engr.  
The proportion of cement, metal and sand is 1:3-6 (1-

cement,  3-stone 3/8”, 6-sand) with curing and 

ensuring proper setting. Thickness should be 0.15 mtrs. 

and width is 0.3 mtrs. in situations 1 & 2 above.  

  

4A 
G.I. (Pipe on 

RCC Bridges) 

Supply & laying of 50 mm dia GI Pipe IS1239 

medium grade with holes drilled as an anti theft 

measure coupling etc. on bridges/trenches/other 

surfaces with CC at every 1m as per drawing. 

Concreting rates shall be separate as per item 3A. 

m 478.50 

5A 

Trenching     

(1Mtr with 

bricks) 

Trenching to a depth of 1 mtr and appropriate width 

for pipe/duct/Cable and backfilling after laying 

OFC/duct. This includes provision of 9 bricks / mtr & 

Fixing of route marker of RCC/FRP embossed 

“RailTel” and painted with Orange, as per 

specification. 

m 183.49 

5B 

Trenching  

(1.2Mtr 

depth) 

Trenching to a depth of 1.2 mtr and appropriate 

width for pipe/duct/cable and backfilling after 

laying OFC as per specification. 

m  

5 B 

(1) 

Trenching in normal soil to a depth of 1.2 metre and 

300 mm wise and backfilling after laying of OFC / 

pipe /duct as per specification. 

m 55.76 

5 B 

(2) 

Trenching in hard soil to a depth of 1.2 metre and 300 

mm wide  and backfilling after laying of OFC / pipe / 

duct as per specification.  

m 86.17 
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SN 
Item 

Description Unit 
Unit Rate 

(Rs.) 

5C Hard Rock 

Cutting hard rock for 0.3 mtr depth of trench   

Cutting hard rock of the following thickness of strata 

0.3 m depth (0.3 m whdth) and concreting thereafter as 

per direction of site In charge (cost of concreting will 

be as per SOR item No. 3 A) 

 

m 269.67 

6 Sand filling 

Providing dry sand in FRP/RCC joint chambers up to 

400mm height 

 

No. 742.09 

7A 
Laying of 

OFC 

Laying of OFC/ QUAD Cable in trench and through 

HDPE/GI/RCC pipes where ever necessary. 
Mtr 12.17 

7B 
Laying of 

HDPE duct 

Laying of HDPE duct in trenches. Supply and pulling 

of nylon rope through it. 

 

Mtrs. 12.17 

8 
OFC Joint 

Enclosure 

Supply & Provision of OFC Joint closure including 

Splicing (24 Fibre). The joint Enclosures shall be 

TVSE, Raychem model FOSC, ROXTEC, 3-M Make 

No. 8748.93 

8 A  

Rectification & re-splicing of existing mid section 

OFC joints. This includes supply and provision of  

joint repair kit & sleeves 

No. 6113.11 

9 
Repair of 

Terminal 

OFC Joint. 

Repair of existing OFC Terminal Joint (24 Fibre). 

This includes Splicing of all the 24 Fibres./dropping 

of  fibre/pigtail as required. 

No.  

9 A Repair of existing OFC Terminal Joint (24 Fibre) No. 3680.02 

9 B 
Splicing / dropping of each fibre / pigtail from the  

terminal joint mentioned above. 
No. 101.38 

10 
Horizontal 

Drilling 

Horizontal Drilling at a approximately  depth of 

1.65/1.2 m below the formation level of the earth 

including insertion of DWC pipes along with 

couplings etc. 

  

10 A  
In case of small stretches (less than 100 m) 

 
m 760.34 

10 B  
In case of long stretches (more than 100 m) 

 
m 506.89 

11 DWC Pipe 

Supply of DWC pipe 78/63 mm OD/ID as per IS 

14930 Part II in 30 mtrs lengthwith with 2 snap fit 

couplers for jointing Each 30 mt coil length. 

Mtr 221.00 

12 

 

Vehicle for 

Adjoining 

section 

Additional transport charges for attending failures in 

adjoining section in emergency 

 

Kms 12.17 

13 

Rectification 

of high 

loss/break of 

fiber in 

existing joint 

enclosure. 

Excavation of trench or opening /finding the existing 

joint pit appro. 100 mtr as a preparation for 

testing/rectification of fiber and its reinstatement by 

backfilling sand and ramming of excavated soil etc 

No. 6133.38 
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SN 
Item 

Description Unit 
Unit Rate 

(Rs.) 

14 

Transport-

ation of 

Cable / 

HDPE Duct 

Transportation of OFC cable/HDPE duct drum   

14 A  

Transportation of OFC cable (drum – 3 km) / HDPE 

Duct (coil – 1 km) from RailTe stores other tha the 

nominated stores (to and fro differential distance form 

nominated stores will be considered). 

Drum 

Km 
12.17 

15 
Pulling of 

aerial fiber 

Pulling of aerial OFC with 4 mm G.I. wire support 

clamped at every 1 Mtrs approx.. 

 

RM  

15 A  

Drawal of unarmoured over head OFC (6/8/12 fibre) 

with sufficient ground clearance (to avoid interruption 

of cable by over consignment truck) with suitable 

binding arrangement (messenger). This included 

supply of 6/8/12 fibre over head cable and other 

consumable required to draw the cable 

m 45.62 

15 B  
Supply and provisioning of over head OFC mid 

section / terminal joint (6/8/12 Fibre) 
No. 3041.34 

16 
Cable route 

tracing 

OFC route tracing & submission of corrected cable 

route plan ( soft copy in CD and two hard copies). 

Cable Route plan should contain LC gates, 

culverts/bridges, joint chambers, stations, offset, depth 

of cable at every 100 mtrs 

km 723.84 

17 

Track/Road/Pl

atform 

crossing 

Trenching to a depth of 1mtr below rail/Road/Platform 

level , placing of G.I.Pipe( as per IS 1239 pt.I & pt.ii), 

50 mm dia.(inside) in the trench made, backfilling and 

ramming 

Mts 552.52 

18 

Protection 

work at 

bridge/ 

culvert 

Supply and provision of Channels, clamps, fixtures, 

Troughts, nuts and bolts etc.  
  

 

Protection 

work at bridge 

/ Culvert 

Supply & Fixing of M.S. Channel, (C-section, 100 mm 

x 50 mm x 6 mm) as per drawing No. RCIL/ER/DRG-

08 A & B/06 

  

18 A Channel (bracket) length – 1.5 metre No 973.23 

18 B Channel (bracket) length – 1.2 metre No 777.57 

18 C Channel (bracket) length – 0.9 metre No 583.94 

 
Supply & Fixing of bracket made of M.S. flat (75 mm x 12 

mm) as per drawing No. RCIL/ER/DRG-08 A & B/06 
  

18 D Bracket length – 1.5 metre No 777.57 

18 E Bracket length – 1.2 metre No 621.44 

18 F Bracket length – 0.9 metre No 466.34 

18 G 

Supply & Fixing of “Z” clamp, of M.S. flat (300 mm x 38 

mm x 12 mm) including supply and provision of Hexagonal 

Nuts & Bolts 10 mm x 38 mm with spring washer, flat 

washer, check nut for fixing of M.S. Channel on girder 

bridges as per drawing No. RCIL/ER/DRG-08 A & B/06. 

No. 151.05 
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SN 
Item 

Description Unit 
Unit Rate 

(Rs.) 

18 H 

Protection 

work at bridge 

/ Culvert 

Supply & Fixing of (perforated) G. I. Pipe (as per IS 

1239 Pt. I & Pt. II) 50 mm dia (inside) for entry of 

cables on bridges / culvlerts as per drawing No. 

RCIL/ER/DRG-08 A & B/06. Perforation of pipes to 

be done as per drawing No. RCIL/ER/DRG/11/07. 

m 478.50 

18 I 

Supply & Fising of Clamp, made of M.S. flat (350 

mm x 38 mm x 6 mm) including supply and provision 

of Hexagonal Nuts & Bolts 8 mm x 38 mm with 

spring washer, flat washer, check nut for fixing of G.I. 

Pipe (50 mm dia) and for binding trough & trough 

cover o M.S. Channel as per drawing No. 

RCIL/ER/DRG/11/07. 

No 70.97 

18 J 

Supply & Fixing of G.I. Trough, (C-section, 75 mm x 

50 mm x 50 mm) 1.2 mm thick on M.S. Channel or as 

per requirement depending on site condition as per 

drawing No. RCIL/ER/DRG/10/06. 

m 202.75 

18 K 

Supply & Fixing of G.I. Trough cover, (C-section, 78 

mm x 25 mm) 1.2 mm thick on M.S. Channel or as per 

requirement depending on site condition as per 

drawing No. RCIL/ER/DRG/10/06. 

m 141.93 

18 L 

Supply and provision of split G.I. Pipe 75 mm x 300 

mm with clamps 250 mm x 38 mm x 6 mm and 

Hexagonal Nuts & Bolts 10 mm x 38 mm with spring 

washer, flat  washer, check nut for fixing the Clamps 

(as replacement of G.I. Pipe couopler) 

No 454.16 

19 

Rectification 

of criss 

crossing of 

fibers in a 

joint 

Rectification of criss-cross of fibers in a joint closure 

(rate per joint) 
No. 6113.11 

20 Petrol man Rate of petrol man per day No. 
225.06 

 per day 

21 Splicing 

Splicing and termination of 48 Fiber OFC                 ( 

Splice enclose supplied by RailTel) 

 

No. 
4055.13 

22 Dropping 

Rate for dropping/splice of through fiber for each 

dropping/splicing 

 

No. 101.38 

23 Aerial fiber Splicing rate for 6/12/24 aerial fiber 
No. 

101.38 

24 

Drawing of 

Armored 12F 

OFC 

Drawing of Armored 12F OFC on the poles using 

suitable fixtures (as per the type of poles). After 

completion of drawing of OFC, all the 12 fibers 

should be tested. If any break/high loss even observed, 

the same shall be rectified by the agency without extra 

cost 

 

Mts 
45.62 
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SN 
Item 

Description Unit 
Unit Rate 

(Rs.) 

25 
Releasing of 

O/H cable 

Releasing of O/H cable from electrical poles and 

depositing of material in store. 
Mts 

10.14 

26 
Pulling of 

OFC 

Pulling of OFC through already laid HDPE duct /GI 

pipe /DWC pipe 
Mts 

10.14 

27 

Painting of 

outdoor 

assets 

All outdoor assets like prefeb /building, channels 

and other protection equipment on steel girder 

bridges etc to be painted as per IR telecom 

manual. 

Mts/no 
60.82  per  

 sq mtr. 

28* 

Splicing and 

termination 

of 48 fibre 

OFC  

Splicing and termination of 48 fibre OFC  

  No 4055.13 

29* 

Laying 

through 

Floor/Payme

nt/Wall 

Laying of cable as below, alter cutting 

floor/pavement/wall and making holes incl. 

embedding the cable at an average depth as 

below and mending good the damages to 

original finish incl. removing the rubbish. 

(29 A) From 2.5 sq mm to 35 sq mm at an 

average depth of 75 mm in floor/pavement/wall 

etc.  

(29 B) Above 35 sqmm to 95 sqmm at an average 

depth of 100 mn in floor/pavement/wall etc. 

(29 C) Above 95 sqmm at an average depth of 

100 mm in floor/pavement/wall etc.  

RM 

 

 

 

 

 

130.78 

 

 

164.23 

 

185.52 

30* 

Laying and 

clamping of 

OFC/electric

al cable 

inside prefab/ 

Building/Equ

ipment room  

Laying and clamping of OFC inside 

prefab/Building/equipment room including supply 

and fixing of PVC conduit ad U/D clamps 

Mtr 101.38 

31* 

Supply and 

installation 

of 15/22/30 

Amp (MCB) 

Board 

Supply and fixing 5 amps to 32 amps rating, 

240/415 volts, “C” curve, miniature circuit 

breaker suitable for inductive load of following 

poles in the existing MCB DB complete with 

connections, testing and commissioning etc. as 

required (Single pole and neutral) 

No 447.08 

32* 

Cleaning of 

OFC 

room/Hut 

Cleaning / clearing of water logged area, bushes 

near the ambience of OFC/equipment room 

Per 

person 

per day 

225.06 

33* 

Clamping of 

HDPE duct 

and OFC 

cable  

Clamping of HDPE duct and 6 Quad cable on the 

wall at 1 m interval separately including supply of 

steel clamps, saddles, cement and other materials 

as required for holding the table and duct 

properly. 

mtr 101.38 
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SN 
Item 

Description Unit 
Unit Rate 

(Rs.) 

34* 
Treatment of 

roof leakage  

Providing and laying water proofing treatment on 

roofs of slabs by applying cement slurry mixed 

with water proofing cement compound consisting 

of applying: a) after surface preparation, first 

layer of slurry of cement @ 0.488 kg/sqm mixed 

with water proofing cement compound @ 0.253 

kg/sqm, b) laying second layer of Fibre glass 

cloth when the first layer is still green. Overlaps 

of joints of fibre cloth should not be less than 10 

cm. c) third layer of 1.5 mm thickness consisting 

of slurry of cement @ 1.289 kg/sqm mixed with 

water proofing cement compound @ 0.670 

kg/sqm and coarse sand @ 1.289 kg/sqm. This 

will be allowed to air cure for 4 hours followed by 

water curing for 48 hours. The entire treatment 

will be taken upto 30 cm on parapet wall and 

tucked into groove in parapet all around. d) fourth 

and final layer of brick tiling with cement mortar 

(which will be paid for separately). For the 

purpose of measurement the entire treated surface 

will be measured.  

Per sq. 

mtr 
361.92 

 

 

 

 Signature of the Tenderer with Stamp 
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Details of stores 

Sec. No. Maintenance Section HQ Primary Store Secondary Store 

1 Jharsuguda Jharsuguda Bilaspur 

2 Titlagarh Rayagada Bilaspur 

3 New Jalpaiguri New Jalpaiguri Katihar 
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INDEX 

 

SECTION-II 

 

S No                                      Subject 

 

1.                                            Instructions to Tenderers  

                                                           & Conditions of Tendering ( GCC)                     

 

2.                                            Special conditions of Contract 

 

3.                                            Forms, Proformas & Drawing of Tender 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

(GCC) 

 

INDEX 

 

PARA  SUBJECT 

 

1.  GENERAL INSTRUCTIONS 

 

2.  INTERPRETATIONS 

 

3.  LOCAL CONDITIONS 

 

4.  COMPLIANCE  TO  TENDER  CONDITIONS,  SPECIFICATIONS  & 

DRAWINGS 

 

5.  EARNEST MONEY 

 

6.  SUBMISSION OF OFFERS 

 

7.  UNIT PRICES 

 

8.           VALIDITY OF OFFER    

 

9.  RATES DURING NEGOTIATION 

 

10.  OPENING OF TENDER 

 

11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

12.  ERRORS, OMISSIONS & DISCREPANCIES 

 

13.  WRONG INFORMATION BY TENDERER 

 

14.  QUALIFYING CRITERIA 

 

15.  SYSTEM PERFORMANCE GUARANTEE 

 

16.  EVALUATION OF OFFER 

 

17.  AGREEMENT 

 

18.  TENDERER‟S ADDRESS 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

1.   GENERAL INSTRUCTIONS 

 

1.1 Tender is invited by the Executive Director/Eastern Region on behalf of M/s RailTel 

Corporation of India Limited, Kolkata for the work as defined in preamble para 1. 

 

1.2  The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work, 

Description of work  & SORs, all Annexure & Forms   and Corrigendum & Addendum 

etc, if any, shall, hereafter, be collectively  referred to as the "Tender Document". 

 

2.  INTERPRETATIONS 

The  following  terms  wherever  occurring  in  the  tender  Document and  wherever  

used throughout the execution of the contracts, shall, unless excluded by or 

repugnant to the context, have the meaning attributed thereto as follows: 

 

"CONTRACT" Means the Contract resulting from the acceptance by the Executive 

Director of this Tender whether in whole or in part. 

 

"CONTRACTOR"  Means the successful Tenderer,  i.e. the Tenderer whose Tender 

has been accepted either in whole or in part. 

 

"CONTRACTOR‟s REPRESENTATIVE" Shall mean a person  in supervisory 

capacity who shall be so  declared by the Contractor and who shall be authorized for any 

work specified in the Contracts.  He shall be responsible for proper execution of 

contracts. 

 

"MONTH" Means  any  consecutive period of thirty days. 

 

"MATERIALS"   Means all equipments, tools, special aids, plants and testing 

equipments and appliances for execution of contract. 

 

“PoP” Means point of presence i.e. A place or premises where any telecom equipment 

is placed. 

 

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the Executive 

Dirrector ……. Region……………………………………….(complete address of the  

to be Executive Director furnished) 

 

 “Section” Means the areas to be taken up by the Contractor for execution of 

maintenance work and other maintenance related work given in the tender document. 

 

 ENGINEER shall mean a RailTel employee who is responsible for maintence carried 

out in particular section by maintenance team.  
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 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, 

responsible for ensuring that all field works covered by the contract are carried out in 

accordance with approved designs, drawings & specifications and conditions of 

contract as agreed to. 

  

“BLOCK  SECTION”  Means  the  distance  along  the  railway  track  between  

two consecutive Railway stations. 

 

"TENDERER" Means and includes any firm of  engineers or Contractors  or 

any company or body,  corporate  or otherwise, who submit the Tender which has 

been invited. 

 

 "WORK  OR  WORKS" Means  all  or  any  of  the  items  of  the  work  for  which  

the Tenderer /Contractor has Tendered/contracted  according  to  the specifications, 

drawings  and  Annexure hereto  annexed or to be implied there from, or  incidental 

thereto  or to be hereafter specified or required in  such explanatory instructions and 

drawings, being  in  conformity  with the specifications, drawings, Annexure and 

schedules and also  such   instructions and  drawings additional to the aforementioned 

as may  from time to  time be issued by the Engineer during the progress of the 

contracted work. 

 

"WRITING"  Includes a l l  matters written, typewritten o r  printed either in whole or 

in   part. 

 

3.  LOCAL CONDITIONS 

 

3.1  It will  be imperative on each tenderer to fully acquaint himself  with all the local 

conditions and  factors  which would  have any effect on the performance of the 

contract before quoting .The Executive Director shall not entertain any request for 

clarifications from the tenderer regarding such local conditions. No request for the 

change of price,  or    time schedule of  delivery  of  stores   shall  be entertained  after the 

offer is accepted by the  Executive Director on account of any local condition or 

factor. 

 

3.2  The intending tenderer is advised to study the tender document carefully before 

quoting. Any submission of a bid  by  the tenderer shall be deemed to have been done 

after a careful  study  and  examination  of  these  documents  with  full understanding 

of the implication thereof . These conditions and  specifications shall be deemed to 

have been  accepted  unless  otherwise,  specifically  commented  upon  by the 

Tenderer  in  his  quotation.  Failure to  adhere to anyone or all these instructions may 

render his offer liable to be ignored without any reference. 

  

3.3  Should a tenderer find discrepancies in, or omission  from the  drawings  or any of the 

Tender document or  he  has  any doubt  to  their  meaning, he should at once notify  

the  RailTel  who  may  send a written  clarification   to  all tenderers. 
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4.   COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & q

 DRAWINGS 

 

4.1  The  tenderer  shall indicate paragraph by  paragraph  for each section of the tender  

document  that  either  his  tender  complies  in  every  respect  with  the requirements  

of  each  clause and sub clause or if not, precisely how they  differ from the   

requirements of the tender. In  later   case, the   Tenderer shall enclose a separate 

statement indicating only the deviations for  any  clause  or   sub-clause of  Conditions  

of Contract, Instructions  to  Tenderers  and  Conditions  of  Tendering, Technical

 Specifications,  Preamble etc. which  he  proposes   with justifications  for deviations 

proposed. The Executive Director reserves the right to accept or reject these deviations 

and his decision thereon shall be final.  

 

4.2  The Services offered shall be  i n  accordance with   the drawings and specifications & 

conditions of the contract.  

  

4.3   Contractor should give details of contract carried out giving details of the name of 

the contract, date of award, length of the section, value of the contract, the original 

execution period and the actual execution time taken. This will be supported by a user 

certificate. 

 

4.4  The  tenderer  should  provide  information  about  the  compliance  of  various 

clauses  /  sub clauses  / paragraphs  (  when tenderer plans  to  give separate 

compliance of each paragraph or sub clause)  of tender document  

 

5.  EARNEST MONEY 

 

5.1  The tenderer shall furnish an amount as given in Preamble as earnest money in favour 

of RailTel Corporation of India Limited for each tendered section that he wants to 

quote for. 

 

5.2  The validity of offer will be 120 days from the date of opening of tender „as given in 

Preamble. It being understood that the tender documents have been sold/issued to the   

tenderer and the tenderer has been  permitted  to  tender in  consideration of the 

stipulation on  his  part  that  after submitting his tender he will not resile  from  his 

offer or modify the terms and conditions thereof in  a manner not acceptable to 

RailTel. If the tenderer  fails  to  observe  or comply with the foregoing  stipulation,  

the aforesaid amount deposited as Earnest  Money  shall  be  liable to be forfeited by 

the RailTel. 

 

5.3  The Earnest Money receipt shall be incorporated in the original copy of the tender 

document. Other copies of the offer shall contain true copies of Earnest Money 

receipt. The Earnest   Money   should   be furnished in the form of an Account  

Payee  Demand  Draft  in  favour  of  M/s  RailTel  Corporation  of  India Limited  

payable at …… from SBI  or a Nationalized Bank or a schedule Commercial Bank 

operating in India. 
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5.4  The earnest money may be forfeited under the following circumstances. 

 

5.4.1  If tenderer withdraws its tender during the period of tender validity specified in 

Preamble  

 

5.4.2  In case of successful tenderer, if the tenderer fails to sign the contract in accordance 

with r e l e v a n t  para of Preamble and to furnish Security Deposit in accordance 

with relevant clause of preamble .The earnest  money of unsuccessful tenderer will  

save  as herein before provided, be returned within reasonable time  to the unsuccessful 

tenderer but the RailTel  shall not be responsible for any loss or depreciation that 

may happen to the security for the due  performance  of  the  above  stipulation  to 

keep offer  open for  the period specified in the tender documents or to the Earnest 

Money while in  their possession nor be liable to  pay  interest thereon.  

 

5.5  If   the   tender is accepted, the amount of   Earnest   Money will   be   held as 

security deposit as per relevant para of Preamble of tender document for due  and  

faithful fulfillment of contract.  

 

5.6 The tender not accompanied by Earnest Money as mentioned in clause 5.3 above 

or if any of the documents submitted by the tenderers is proved to be fraudulent, the 

offer will be summarily rejected & EMD will be forfeited. 

 

5.7 The Security Deposit shall be released as per relevant clause of preamble 

 

5.8      For NSIC registered firm 

 

5.8.1   For Small Scale Units registered with NSIC under single point registration scheme and  

           participating in this tender, following exemptions shall be available 

 

   (i)    They shall be exempted from cost of tender documents. However, postage charges of Rs. 

500/-  

           would have to be paid by them, in case they need tender document by post. 

 

    (ii) They shall also be exempted from depositing Earnest money. 

 

These exemptions shall be applicable provided units are registered with NSIC for tendered 

item    and registration is current and valid. Firms calming these exemptions are required 

to submit along with their offer, a copy of their current and valid NSIC registration 

certificate for the  tendered item/items, otherwise their offer would not be considered. 

 

6.  SUBMISSION OF OFFERS 

 

6.1  The offer in the prescribed forms should be submitted  before  the time and date 

fixed for the   receipt   of   the   offers. Offers received after the stipulated time and 

date will be summarily rejected. 

 

6.2  In  case the date of opening happens to be a holiday, the  tender will be received 

and opened at the same time on the   next working day. 
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6.3  The offer shall be either type written or written neatly in indelible ink in English. Each 

page o f    the offer must be numbered consecutively. A reference to  total number of 

pages comprising the offer must  be  made at the top right   hand corner of the top 

page. The  supporting documents should  be  submitted  either  in  original or  duly  

signed  by  the  authorized signatory  of  the  tenderer.  The original documents shall be 

produced for verification   when   called for. 

 

6.4  All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each   

page including closing   page   in   token   of   his   having   studied   the tender  papers  

carefully. 

 

 6.5     RATES IN FIGURES & WORDS:  

 

i)    All prices having a bearing on the quoted price shall be written both in figures 

and in words  in the prescribed offer form. In case of difference in words and 

figures the amount written in words will be taken into consideration. 

 

ii)     In the event of any discrepancy between unit rate and total cost, the value 

shown in unit rate will be taken for evaluation purpose. 

 

iii)    In case the schedule of requirement quoted by tenderer is incomplete with 

reference to tender document, the offer  is liable to be rejected. 

 

6.6   ATTESTATION  OF  ALTERATION:    

 

No scribbling is permissible in the tender documents. Tender containing erasures and 

alterations in the tender documents are liable to be rejected.  Any correction made 

by   the tenderer/ tenderers   in his/their entries must   be signed (not initialed) by 

him/them. 

 

6.7     Submission of tender BID will be done as per relevant para of Preamble. 

 

7.          UNIT PRICES: 

 

Unit prices should be   quoted in Indian Rupees by   the   tenderer   after taking   all  

the  relevant  factors  into   consideration  and   these  should be   Firm  and  all  inclusive  

without  any   variation  clauses. The  prices shall be  quoted in rupees for  the  units  

under   metric   system.  

 

8.                                                 VALIDITY OF OFFER 

 

The  tenderer  should  keep  the  offers  valid  for  the  period  as  mentioned  in 

“Preamble”. 

 

 

 9.  RATES DURING NEGOTIATION 
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The tenderer/s shall not increase his/their quoted rates in case the RailTel 

Administration negotiates   for reduction   of   rates. Such       negotiations shall not      

amount  to  cancellation or withdrawal  of  the  original  offer and  the  rates   originally   

quoted   will  be   binding  on   the   tenderer/s. 

 

10.  OPENING OF TENDER: 

 

Tenderer‟s Bid will be opened at the time & date of opening of the tender given in   

relevant para of preamble in presence of such Tenderers/Authorized Representatives 

who choose to be present. 

 

11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

The tender documents are not transferable. The cost of tender paper is not 

refundable. 

 

12.  ERRORS, OMISSIONS & DISCREPANCIES 

 

 The  Contractor(s)  shall  not  take any advantage of any mis-interpretation of the 

conditions due to typing  or  any  other error and if in doubt, shall bring it  to the  notice   

of  the  Engineer Incharge  without   delay. In  case   of   any   contradiction  only  the 

printed  rules, and books  should be followed  and no claim for the mis-interpretation 

shall be entertained. 

 

13.  WRONG INFORMATION BY TENDERER 

 

 If  the  tenderer/s   deliberately gives/give  wrong  information  in  his/their tender which 

creates/create circumstances  for  the  acceptance  of his/their  tender  forfeiting his 

EMD. Also, if the wrong information leads to release of any wrong payment, the 

contract will be cancelled and Security deposit will be forfeited. 

 

14.  QUALIFYING CRITERIA 

 

For qualifying in tenderers bid shall be required to meet the eligibility requirements 

as given in relevant para of preamble. 

 

15.  SYSTEM PERFORMANCE GUARANTEE 

  

 The  Contractor shall give   unqualified   and   unconditional guarantee   that   the 

maintenance team depoyed   by h i m  w i l l  achieve desired objective, If he needs to 

depute any additional Man, Machine & Material to achive desired objective, no extra 

payment shall be made to the contractor. Amount as defined in the preamble will be 

held towards the same. 

 

16.  EVALUATION OF OFFER 
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The t en d e r s  r e c e i v e d  w i l l  b e  e v a l u a t e d  by the Authorized representative of 

RailTel as per eligibility & evaluation criteria given in the tender document. 

 

However, the RailTel shall not be bound to accept the lowest or any tender or to   

assign any reason for non-acceptance or rejection of a tender.  The purchaser reserves 

the right to accept any tender in respect of the whole or any portion of the work 

specified in  the  tender  document. 

 

17.  AGREEMENT 

 

The successful tenderer/s shall be required to sign   an  agreement  with the 

representative of RailTel for carrying out the work according   to  the  tender 

documents within 15 days as indicated in relevant para of preamble 

 

18.  TENDERER‟S ADDRESS 

 

 Tenderer shall state in the tender his postal address fully and clearly. Any 

*co mm un i ca t i on  s e n t  to t h e  tenderers by post at his said address s h a l l  be 

deemed to have reached the tenderer duly & timely, notwithstanding the fact that the 

communication could not reach the tenderer at all or in time for whatever reason. 

Important documents shall be sent by Registered Post and will be dealt as per relevant 

para of preamble  
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Section-II 

 

Special Conditions of Contract 

 

         SPECIAL CONDITIONS OF CONTRACT 

 

    I N D EX 

PARA  SUBJECT 

 

1.  TENDER DOCUMENTS 

 

2.  AGREEMENT 

 

3.  CONTRACT PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

 

4.  CONTRACTOR'S OFFICE  

 

5.  PROGRAMME OF WORK. 

 

6.  COMPETENT SUPERVISORS 

 

7.  TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC 

 

8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 

9.  SPARES 

 

10.  QUALITY ASSURANCE 

 

11.  INSPECTION OF MAN, MACHINE & MATERIALS 

 

12.  SUBLETTING AND ASSIGNMENT 

 

13.  EXECUTION OF WORK 

 

14.  MAINTENANCE OF WORKS 

 

15.  CLEARANCE OF SITE 

 

16.  WARRANTY SUPPORT  

 

17.  INFRINGEMENT OF PATENTS 

 

18.  LABOUR LICENCE & COMPLIANCE WITH LABOUR, INDUSTRIAL &          

ENVIRONMENTAL LAWS 

 

19.  DEFAULTS AND DELAYS 

 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
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21.  CONTRACTOR'S   LIABILITIES FOR  COSTS  AND   DAMAGES 

 

22.  UNIT PRICES 

 

23.  TERMS OF PAYMENTS 

 

24.  FINAL SETTLEMENT 

 

25.  TAXES 

 

26.  INSURANCE FOR WORKMEN & MATERIALS 

 

27.  FORCE MAJEURE CLAUSE 

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

29.  TERMINATION OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

 

1.  TENDER DOCUMENTS 

 

1.1  The   services and quality   required,   bidding   procedure   and contract   terms and 

conditions are prescribed in the t e n d e r  d o cu men t s . The set of tender documents 

issued for the purpose of bidding includes following together with Corrigendum and 

Addendum, if any. 

 

Section-I: I) 

II) 

Iii)  

Preamble. 

Checklist & tender notice 

Introduction, scope of work 

  

Section-II: 

 

I) 

II) 

III)  

 

Instructions to tenderers and conditions of  tendering. 

Special conditions of contract 

  Forms, proformas & Drawing  of Tender 

 1.2  If the Tender submitted by a Tenderer is accepted and the contract awarded to 

theTenderer  the  various  works/Contracts  coming under the purview of the contract 

shall  be  governed  by  tender  documents  . 

 

1.3  Any  special conditions stated  by  the  Tenderer  in  the  covering  letter submitted  

alongwith the  tender shall be deemed to be a part of the  Contract to such extent 

only  as  have been explicitly accepted by the RailTel. 

 

2.  AGREEMENT 

 

The successful Tenderer   shall, within 15 days after having been called upon by notice to 

do so,   be bound to execute an agreement based on accepted rates, terms and conditions, 

in such form as the RailTel may prescribe, and lodge   the   same with the RailTel 

together   with   the conditions   of contract, specifications and Schedule of prices 

referred to therein duly completed. The form for agreement is referred as Form no. 1. 

 

3.  CONTRACT PERFORMANCE GUARANTEE (Security Deposit) 

 

3.1  On receipt of the Letter of Acceptance   of    Tender  from the  RailTel  the 

successful Tenderer  s h a l l  deposit an amount to RailTel as defined as per relevant 

para of preamble rounded off the nearest whole number towards payment of Security 

Deposit for due fulfillment of the contract . 

 

3.2  Details as to how SD will be deposited and released are given in the preamble. 

 

4.  CONTRACTOR'S OFFICE  

 

Tenderer    shall state in the tender his postal address fully and clearly. Any  

communication  sent to  the tenderers by post at his  said address  shall be deemed 

to  have reached  the tenderer duly & timely, notwithstanding the fact that  the 

communication  could  not reach  the tenderer at all or in time for whatever reason. 
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Important documents shall be sent by Registered Post and will be dealt as per relevant 

para of preamble  

 

5.  PROGRAMME OF WORK 

 

5.1  The Contractor shall have necessary resources  to  execute  the  work/contract  so 

that the  entire  work is completed  within  three year period as  mentioned  in the  

relevant para of preamble  from   the  date  of  issue  of  Letter  of  Acceptance  of  

the  tender.  

 

5.2 Contractor has to commence work within 21 days from the date of issue of  Letter of 

acceptance.                                                

5.3  The Contractor  shall be  held  responsible   for the execution of the 

work/contracts according to the various clauses of the Technical   specifications, 

instructions/ drawings etc as per tender conditions. Failure to comply with any of these 

will be dealt with as per  provision laid down in Conditions  of Tendering. 

 

5.4 The contractor will program his work/contract in such a manner so as not to 

interfere in the working telecom circuits and movement of trains. 

 

6.  COMPETENT SUPERVISORS 

 

The CONTRACTOR shall depute experienced / competent representative(s) at site 

during the execution of any job. Any instructions given to such representative(s) shall be 

construed as having been given to the CONTRACTOR 

 

7.  TEST & MEASURING INSTRUMENTS AND TOOLS ETC. 

 

The CONTRACTOR shall be totally responsible for the calibration & functionality of 

test equipment to be used at site as per laid down procedure in tender document.  

 

8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 

 All materials required for the execution of the contract shall be arranged and 

supplied   by t h e  Contractor except supply of Duct and OFC so as to realize the end 

objective.  

 

9.  SPARES 

 

  The tenderer shall keep spare man, machine and material to achieve the end objective 

of work. This will be on the own cost of contractor. 

 

10. QUALITY ASSURANCE 

 

        Quality of service to be performed should be to entire satisfaction of RailTel, in case the 

services are not found up to the mark or failure to execute the work as per terms & 

conditions of the contract, RailTel will get the work done from other sources at 
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contractor‟s cost.  

 

11.  INSPECTION OF Man, Machine & Work 

 

The  Executive Director or his  representative  may inspect and test  the various 

portions of the work / contract at  all  stages and shall  have full power to reject all  

or any portion of  the work that he may  consider  to  be  defective or inferior in 

quality of materials,  machine &  workmanship  or design in comparison to what is 

called   for in the specification. Periodicity will be as defined in O&M manual. 

  

12.  SUBLETTING AND ASSIGNMENT 

 

       The contractor shall not sub-contract whole or any part of the work.   

 

13.  EXECUTION OF WORK 

 

All the works/Contract s h a l l  be executed in strict conformity to the provisions  of the  

contract document  and with  such explanatory  detailed drawings, specifications and  

instructions  as may be approved from time to time based on  detailed design and 

engineering carried   out   by   contractor   in line   with requirements  as per  contract 

document.  The contractor  shall be responsible for ensuring   that the work throughout are 

executed   in the most  substantial, proper and workmanlike manner with  the quality of 

material and workmanship in strict  accordance with the  specifications  and  as  per 

sound  industrial   practices and to the entire satisfaction of the RailTel. 

 

14.  MAINTENANCE OF WORKS /CONTRACTS 

 

The maintenace of section is to be done as per the laid down terms and conditions in 

the contract agreement to achieve the end objective of the contract   

 

15.  CLEARANCE OF SITE 

 

At the end of the work at each location the Contractor shall as a part of his 

Contractual obligation, leave the section completely neat and clean.  

 

16.  WARRANTY 

  

16.1 All material supplied/used and the work done by the contactor shall be guaranteed 

against the defective manufacture/workmanship with in warranty period from the date 

of rectification. The cost of work and material under warranty found to be defective 

will be recovered from the SD. 

 

17.  INFRINGEMENT OF PATENTS: 

 

(a)  The  Contractor  is  forbidden to  use  any  patents  or   registered drawings, processes 

or patterns in fulfilling  his  contract without prior consent in writing of  the   

owner  of such patents, drawings, patterns  or  trade marks  except where these  are  
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specified  by the Executive Director himself. Royalties  where payable for the   use  of 

such patented processes, registered drawings or patterns  shall  be  borne exclusively 

by the Contractor.  The  Contractor  shall advise  the  Executive Director or its 

representatives   of   any  proprietary  rights  that  may  exist  on  such processes, 

drawings or patterns which he  may use of his own accord. 

 

(b)  In the case of patents taken out by the Contractor of  the  drawings  or  patterns 

registered by  him  or  of  those  patents,  drawings  or  patterns  for  which  he holds a  

license, the  signing  of  the  contract  automatically  gives the Executive Director or its 

representatives     the   right  to  repair  by  himself   for services covered by the  

patent  or by any person or   body chosen by him and to obtain from any sources  

he desires  the component parts required by him for carrying  out  the repair  work.  In 

the event of  infringement  of  any patent  rights  due to above action of the  

Executive Director,  he shall be entitled to claim damages from the Contractor  on 

the grounds of any loss of any nature which he may  suffer  e.g. in the case of 

attachment because of counterfeiting. 

      

18.  LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & 

ENVIRONMENTAL LAWS 

 

            The Contractors   are required to  produce  license as   enjoined   in the Government of 

India   Contract  Labour (Regulation  and  Abolition) Act (1978) with   latest amendments,  

if  any.  The Contractor shall at its expense, ensure due compliance with all applicable 

and governing Industrial, environmental and Labour Laws, Rules, Regulations and Bye-

laws both of the Central and State Govt. and all other local authorities and shall keep 

RailTel harmless and indemnified in respect thereof. The CONTRACTOR shall ensure 

due compliance with the provisions of the relevant minimum Wages Act, payment of 

Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident Fund Act 

and other industrial and environmental laws in force and provide any related information 

to RailTel as and when required. 

 

19.  DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence  and expedition, keeping   

to the   proper maintenance.  Should he  refuse or neglect  to comply  with any 

reasonable    orders  given  to  him   in  writing  by  the Rail Tel‟s engineer in  

connection  with  the  work  or  contravene  the provision of the  Contract or the  

progress of work lags  persistently behind the time schedule due to his neglect,   

the contract will be terminated as per the condition  given in the SCC. 

 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

In the event of any loss or damages to RailTel a n d  o t h e r  p a r t i e s on account  

of execution and/or completion of the work  or   any   part   thereof   by   the 

contractor , He may become defaulter and  penalities shall be borne by Contractor 

itself as per various clauses defined in the tender document. 

 

21.  CONTRACTOR'S   LIABILITIES  FOR  COSTS  AND   DAMAGES 
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 21.1 Whenever any claim or claims for payment arises  out of or  under the  contract  

against  the contractor,  the Executive Director  or its  representatives  shall be entitled  

to withhold  and also have lien to retain such sum or sums in whole  or in part thereof 

.The  contractor shall be charged a penalty as defined in tender document. . 

 

21.2  The Maximum Liability of contractor to any Loss/Damages to RailTel including 

Liquidity Damages and Performance Bond shall be limited to 100% of Value of 

contract. 

 

22.  UNIT PRICES 

 

22.1  The  prices  quoted   by    the   Tenderer  shall   include the  prices of Man, 

Machine & materials  including all other charges. The prices would also include 

charges towards completing  all  necessary formalities such as submission of   

forwarding   notes,   banker's charges  for  Bank   guarantee, Indemnity Bonds  

inclusive  of  cost   of   Stamp etc. as applicable and also the charges, if  any,  levied  by   

the   RailTel. 

 

22.2  TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be inclusive of 

all taxes, duties, Service tax, Octroi, levies, work contract tax, VAT if any etc. till the 

completion of the contract and the CONTRACTOR shall not be eligible for any 

compensation on this account. Any change in statutory duties/taxes, in position /removal 

of any duty/taxes shall be to RailTel‟s account.  

 

22.3 The prices quoted in the contract shall be inclusive of all taxes i.e. Income tax, Service 

tax, custom duty, excise duty, octroi, local levies, sales tax levied by any statuary 

authority , VAT or any other tax. The tenderer will indicate the details of taxes 

included in the unit  price.  

 

23.  TERMS OF PAYMENT 

 

23.1   A l l  bills shall be submitted to the authority concerned in Regional Office of RailTel. 

 

23.2  Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in two months the maintenance charges for two 

months period subject to submission of permanent restoration certificate (proforma -7) of 

fault occurred during the particular period jointly signed by RAILTEL & contractor 

representatives and on submission of test results of power, OTDR readings etc as 

required by the terms of the contract to the satisfaction of the Engineer. 

 

23.3  S ubm is s io n  of bills within 10 days not by next week for previously completed two   

months is mandatory failing of which a penalty shall be charged as defined in tender 

document. Deduction from monthly maintenance charges if the Cumulative repair time 

of the faults in each billing period of consecutive two months exceeds by 2 hours or part 

thereof.   
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23.4   The amount payable against the maintenance charges is dependent upon the Cumulative 

Repair Time taken by the Contractor for the restoration of all OFC link cut/faults 

occurred during each billing period of consecutive two months. Cumulative repair time 

does not include the down time taken for planned works like diversion of OFC, re-

termination etc  

23.5  ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for   
payments for the respective sections, the documents  as defined in tender document must 
be submitted duly certified by the RailTel‟s representative. 

 

24 FINAL SETTLEMENT 
 

  Security Deposit and PBG shall be returned to the contractor as per relevant paras of 

preamble. 

 

25.  TAXES 
 

25.1  The  Contractor  and  all  personnel  employed  by him  shall pay such taxes like  

Income Tax etc as are payable   under  statutory laws of India and the RailTel  

WILL NOT  ACCEPT  any liability for the same. 

 

25.2  Deduction of   Income T a x  at source as per provisions of  Finance Act and Income 

Tax in force shall be made from the   Contractor/Sub-Contractor   and the amount so 

deducted  may  be credited to the Central Government. 

 

25.3  Wherever the law makes it statutory for  the Executive Director or its representatives  

to deduct any amount towards  Sales Tax  on Works  Contract, the  same will  be 

deducted and remitted  to  the  concerned  authority. 

 

26 INSURANCE OF MATERIALS  

 

The Contractor  shall take  out  and keep in force  a Policy  or policies of Insurance for 

all machine & materials  including RailTel  supply  materials/ equipments  

 

26.1 The Contractor   should,  however, insure   the   stores  brought   to H Q ,  site, against 

risks in consequence of war   and   invasion,   as   required under   the Emergency  

Risk (Goods) Insurance Act enforce from time to time. 

 

26.2 It may  be noted that the beneficiary  of  the  insurance  policy  should  be RailTel  

or the policies  should     be       pledged  in favour  of  RailTel. The contractor shall keep the 

policy/policies current till  the  completion of the contract.  

 

26.3 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in 

connection  with    this  contract,  the  Executive Director or its representatives  

will  advise  the approximate price  of all the RailTel supply materials to the 

Contractor. 

 

27.  FORCE MAJEURE CLAUSE 
 

If at any time, during the continuance   of this Contract, there are delays or some 

jobs are not performed, which are on account of any war, hostility, act of the public 

enemy, Civil Commotion, Sabotage, Fires,  Floods,  Earth quakes, explosions, strikes, 

epidemics, lockouts, any  statute, statutory rules / regulations, order of           acquisitions  
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issued  by any  Government  Department  or  Competent Authority etc.   or acts  

of God, then  such delays or non-completion of jobs will not be counted as non-

performance of the contract & will also not attract attendant penalties.  

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

28.1  Any dispute or difference  whatsoever arising between the parties out  of  or 

relating to the construction, meaning , scope, operation or effect of this contract or 

the validity or the breach thereof shall be settled by arbitration in accordance with 

the Arbitration and  Conciliation Act,  1996 as  amended  and  the  award made in 

pursuance thereof shall be binding on the parties. The venue of such arbitration or 

proceedings thereof shall be New Delhi. 

 

28.2  All arbitration proceedings shall be conducted in English. Recourse against any 

Arbitral award so rendered may be entered into court having jurisdiction or 

application may be made to such court for the order of enforcement as the case may 

be. 

 

29.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR : 

 

29.1  If the Contractor should: 

 

(i)   become bankrupt or insolvent 

 

 (ii)   If contractor, subcontract whole or any part of the work.  

 

(iii)   Abandon the contract 

 

(iv)  Persistently disregard the instructions of the  RailTel‟s  Engineer or contravene 

any provision of the contract, or 

 

(v) fail  to  provide man , machine & material  and/or  carry  out  the  works  as  per 

contractual specifications, 

 

(vi) Is a defaulter as per relevant clause of condition of contract? 

 

(vii) promise offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant  to any officer or employee of RailTel or 

any person on his or on their behalf in relation to the execution of this or any 

other  contract  with  the  RailTel, 

 

(viii) in RailTel‟s opinion, the cessation of work become necessary, owing to paucity of 

funds of the Contractor, the Contractor‟s apparent inability to perform, non 

possession of equipments and tools required for the work or defective and mal-

functioning equipments, non-availability of proper/nominated instrumentation, 

inability to provide men and material, repeated slippages and payment of penalty 

thereof or for any other cause deemed reasonable. 

 

then  and  in  any  of  these  said  cases,  the Engineer on behalf of the  RailTel  may 

serve the Contractor with a 3 0  d a ys  notice in writing to that effect t e r m i n a t e  

t h e  c o n t r a c t .  
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29.2  In such case, the value of approved materials utilized at site and of certified and accepted 

work done to date by the Contractor as per contract agreement shall be paid for in full at 

the rates specified in the Contract subject to the clause of Liquidated damages 

contemplated herein.  All such materials become the property of the RailTel.  Notice in 

writing from the RailTel of such termination and reason thereof shall be conclusive 

evidence of taking over of works from the contractor. Full security deposit will be 

forfeited in such case of termination. 

 

The contractor shall be debarred from participating in the tender for executing the balance 

work.   

 

29.3  Contractors defaulting in one section and having their contract terminated will not be 

allowed to participate in RailTel‟s next O & M tender for a period of 3 years in any of it‟s 

regions. 

 

29.4 RIGHT  OF  RAILTEL  AFTER  TERMINATION  OF  CONTRACT  OWING  

TO DEFAULT OF CONTRACTOR : 

 

In the event of any or several of the courses, referred to above, being adopted: 

 

(a)  The Contractor shall have no claim to compensation for any loss sustained by 

him  by reason of his having purchased or procured any M a n ,  M a c h i n e  

&  materials or entered into any commitments or made any advances on account 

of or with a view to the execution of the works or the performance of the 

contract and Contractor shall not be entitled to recover or be paid any sum for 

any works thereto  not  actually  performed  under  the  contract,  unless  or  

until  the Engineer shall  have certified the performance of such work and the 

value payable in respect  thereof and the Contractor shall only be entitled to be 

paid the value so certified. 

 

(b)  The  Engineer  shall  be  entitled  to  take possession of any materials, tools, 

implements, machinery or buildings on the  works  or on the property on which 

these are being or ought to have been executed, and to retain the employ the 

same in the further execution of the works or any  part thereof until the 

completion of the works without the Contractor being entitled to  any 

compensation for the use and employment thereof or for wear  and tear or 

destruction thereof. 

 

(c)  The RailTel shall not be liable to pay to the Contractor any moneys on 

account of the contract until the satisfactorily completion of work duly verified by 

Railtel representative. The Contractor shall h a v e  no c l a i m  to any p a y m e n t  of 

compensation or otherwise how sever on account of any profit or advantage 

which he might have derived from execution of the work in full but he did 

not derive in consequence of termination of the contract. 
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  Form-I 
 

AGREEMENT 

An AGREEMENT made this       day of  ___________   Year, 

between RailTel  Corporation of India Limited, having its registered office at 6th floor, IIIrd 

Block, Delhi Technology Park, Shastri Park, Delhi- 110053 and regional office at RailTel  

Corporation of India Ltd, Eastern Region with full address……., acting in the  premises 

through Executive Director or  his  successor  __________________________   of M/s. 

RailTel  Corporation of India Limited , Eastern Region  (hereinafter referred to as „ RailTel‟)  

of one part and M/s ________________________                      .(Name and Full Address of 

Firm (Registered and regional office address) (hereinafter referred to as „contractor‟) of the 

other part. 

 

Whereas  in response to a call for Tender for _______________________________                         

Name of Work] as per Tender Document at Annexure ‟B‟ hereto the Contractor has 

submitted a Tender here to and whereas the said Tender of the Contractor has been accepted 

for__________________________________________________________________________

__________________________________________________[ Name of Work] 

as per copy of Letter of  Acceptance No. ____________________ dated ________ of 

Tender No. ___________________________ dated __________(Tender Notice date) 

complete with enclosures at the accepted rates and agreed deviations from Tender Papers as 

per Annexure-A hereto and at an estimated contract value of Rs.________________(Rupees 

__________________________________ Only). 

 

Now this agreement witnesses that in consideration of the premises and the payment to be 

made by the Purchaser to the Contractor provided for herein below the Contractor shall supply 

all equipment and materials and execute and perform all works for which the said Tender of 

the Contractor has been accepted strictly according to the various provisions in Annexure „A‟ , 

„B‟  hereto and upon such supply, execute and performance to the satisfaction of the purchaser 

and the purchaser shall pay to the Contractor at the rates accepted as per the said Annexure „A‟ 

and in terms of the provisions therein.  

 

In the witness where of the parties have hereunto set and subscribed their respective hands 

and/or seals day and year respectively mentioned against their respective signatures. 

 

Signed and delivered at  ________________________________________ by Shri  

_______________________ for and on behalf of  M/s. _____________________ 

 

The contractor within named in the presence of:  

 

1.      Signatures 

         Date 

         Name in Block Capitals 

         Address 
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2.      Signatures 

         Date 

         Name in Block Capitals 

         Address 

 

Signed and delivered at _______________________________ for and on behalf of RailTel   

by Shri ________________________ (Director / Projects or his successor) in the presence of:- 

 

1.          Signatures 

             Date 

             Name in Block Capitals 

 

2.        Signature 

 Date 

 Name in Block Capitals 

 

 

Annexure „A    : Copy of Letter of Acceptance  

Annexure ‟B‟   : Tender Document 
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Form-II 

GUARANTEE BOND FOR PERFORMANCE GUARANTEE 

(On Stamp Paper of requisite value) 

 

(To be used by approved Scheduled Banks) 

1. In consideration of the RailTel Corporation of India Limited, registered office at 6th floor, 

IIIrd Block, Delhi Technology Park, Shastri Park, Delhi- 110053 and regional office at 

RailTel Corporation of India Ltd, Chatterjee International Centre, 3
rd

 Floor, 33A, Jawaharlal 

Nehru Road, Kolkata – 700071 (hereinafter called “the RailTel” having agreed to exempt 

………………………………………………………………………………….. 

……………………………(Here in after called “the said Contractor(s) from the demand, 

under the terms and conditions of an Agreement No. RailTel/Tender/OT/HQ/ER/2015-

16/………………..Dated ………………………… [made between M/s. 

…………………………………………..Deployment of maintenance teams for 

preventive maintenance and fault rectification of optic fibre cable and to provide other 

services in different section of RailTel, Eastern Region. Name of Work/Supply of 

Materials] (hereinafter called “the said Agreement”) of Performance Guarantee/Security 

Deposit for the due fulfillment by the said contractor‟s) of the terms and conditions 

contained in the said Agreement, or production of a Bank Guarantee for 

Rs……………..(Rs……………………only). We, 

……………………………………………….(indicate  the name  of the Bank and full 

address) hereinafter referred to as “the Bank”) at the request of M/s………………………. 

Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding 

Rs…………………………………… against any loss or damage caused to or suffered or 

would be caused to or suffered by the RailTel by reason of any breach by the said 

Contractor(s) of any of the terms or conditions contained in the said Agreement.  

 

2. We, …………………………… Bank do thereby undertake to pay the amount due and 

payable under this Guarantee without any demur, merely on demand from the RailTel stating 

that the amount is claimed is due by way of loss or damage caused to or would be caused to 

or suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 

conditions contained in the said Agreement or by reason of the Contractor(s) failure to 

perform the said Agreement. Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs………………….. 

 

3. We, ………………………………………… Bank undertake to pay to the RailTel any 

money so demanded notwithstanding  any dispute or disputes raised by the Contractor(s) / 

Supplier(s) in any suit or proceedings pending before any court or Tribunal relating thereto 

our liability under this present being, absolute and unequivocal.  

 

The Payment so made by us under this Bond shall be a valid discharge of our liability for 

payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for 

making such payment.  

 

4. We,……………………………………………………..Bank further agree that the 

Guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the RailTel under or by virtue of the said Agreement have 

been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms 

and conditions of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this  Guarantee. Unless a demand or claim 
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under the Guarantee is made on us in writing on or before the 

…………………………(Date of validity of BG). We shall be discharged from all 

liability under this Guarantee thereafter.  

 

5. We, ……………………………………..(indicate the name of the Bank and full address) 

further agree with the RailTel that the RailTel shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the 

terms and condition of the Agreement or to extend time of to postpone for any time or 

from time to time any of the powers exercisable by the RailTel  against the said 

contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 

Agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension to the said Contractor(s) or for any forbearance, act or omission 

on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would, but 

for this provision, have affect of so relieving us.  

 

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank 

or the Contractor(s) Supplier(s).  

 

7. We, …………………………………………. (indicate the name of Bank and full 

address) lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the RailTel in writing.  

 

8. Notwithstanding anything contained herein,  

 

1. Our liability under the Bank guarantee shall not exceed Rs……………… (in Rupees) 

 

2. This Bank Guarantee shall be valid upto …………………(Date of Validity of BG) 

and  

 

We are liable to pay the guaranteed and or any part thereof under this Bank 

Guarantee only and only if you serve upon in a written claims or demand or before 

Date of Validity of BG) 

 

Dated the                                    day of                               Year 

 

 

 

      For ……………………………………………… 

 

(Indicate the name of the Bank) 

 

Witness 

 

1. Signature  

 

Name 

 

2. Signature 

 

Name 
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     OFFER LETTER                                              Form-III 

From: 

M/s.________________________ 

 

To, 

 

The Executive Director, 

Eastern Region 

RailTel Corporation of India Limited 

3
rd

 Floor, Kolkata – 700 071 

                                                                                                                   

Sub:  Deployment of maintenance teams for maintenance of OFC cable network and associated 

equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions. 

 

Ref: Tender Notice No: RailTel/Tender/OT/ER/HQ/2015-16/…………………………… 

dated ……………..                                                                                                                                                                    

I/We the undersigned hereby offer to execute the agreement for the above work within seven 

days from the date of issue of letter of acceptance of the tender in strict compliance within the 

provision detailed in the tender document attached. 

                                                                                              

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 

acceptance for and during the period of 120 days from the date of opening of the tender.  

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

I/We fully understand the terms and conditions as contained in the tender document and we 

agree that the same shall apply to Our tender and I/We shall be bound by them. 

 

Earnest money deposit @ 2% total tender value for respective tendered section drawn in favour 

of RailTel Corporation of India Ltd., payable at ……………….is enclosed. 

 

The full value of the earnest money shall be forfeited without prejudice to any other right or 

remedies if: - 

 

I/We do not execute the contract document within 15 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 

 

I/We do not commence work within 21 days from the date of issue of letter of acceptance.  

 

Untill a formal agreement is prepared and executed, acceptance of this offer letter shall 

constitute a binding contract between us subject to modification as may be mutually agreed to 

between us and indicated in the letter of acceptance of my/our offer. 

 

I enclose herewith the following documents in support of my credential:- 

 

1.  Demand draft/Pay Order No………………., dated…………… issued by…..………… for 

Rs……………… ………………. (Rs.…………………only) as earnest money.  

 

2.   Name and Qualification of supervisor, Technician and Splicer. 
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List of the Equipments, Make, Model No. in working condition for each section of Works. 

 

Description Make 
Model 

No 

Year of 

purchase 

LDC                 

(Last Date of 

Calibration 

Qty. 

Gen Set      

Fusion Splicing Machine with 2 
nos. of Cleavers 

     

Power Source      

Power Meter      

OTDR      

Cable Route Detector      

Vehicle      

Multimeter & AC/DC Clamp Meter      

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for 
splicing machine 

     

500 m 24 Fiber Overhead OFC      

Minimum two nos. of jointing pit to 
be available with contractor 

     

Dummy Fiber Spool      

Minimum 50 m duct with couplers      

Communication gadget: As 
required (Telephone, Cell phone, 
E-Mail  etc.) 

     

 

3.   No. of support staff, which will be kept for maintenance: …………………….. 

4.   Vehicle details along with its Registration No: ………………………………… 

 Shortcomings in the above, if any, will be made good and section wise full details shall be 

furnished for each section to be awarded, before award of the contract by RailTel. 

 

Yours Sincerely, 

 

Signature of the Tenderer 

Seal of the Tenderer   

Place: - 

Date: - 

 

Witnessed by: - 

 

1.  Signature:       2.  Signature: - 

Name:         Name: - 

Address:         Address:  
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OFFER SHEET 

 

FOR THE SECTION…………………………………………………. 

 

Tender No:  RailTel/Tender/OT/ER/HQ/2015-16/__________ Dated__________ 

   

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

 

SOR-A 

 

(a)For OFC maintenance: 

 

Sl 

No 
Description of the work 

Rate, % age above / below the 

base price (Rs) for three years 

[In figures & words] 

1. 

Maintenance charges for OFC cable network 

and upkeep of associated gears given in the 

tender document 

At Par/ Above/ Below………… 

….…………………… 

(+ / - )……………………… 

                                                                    (Signature and seal of the contractor) 

 

Tenderer‟s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. 

RailTel/Tender/OT/ER/HQ/2015-16/……………………………… at Par or 

…………………………………%  

(………percentage in words) above / below* the rates in SOR „A‟ as shown above. 

(* Strike out „above‟ or „below‟ as desired. In case neither is struck off „below‟ will be assumed. 

 

Signature of Contractor with seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 78 of 105 

 

 

 

 

Proformas 

 

1. Splice loss / dB loss Vs Km in section 

2. OTDR measurements  

3. Power measurements 

4. Patrolling reports 

5. Attendance 

6. Material check 

7. Failure / rectification report (Form-A & B) 

8. Availability of Essential equipments. 

9.   Maintenance contractor monthly performance( SOR-A) 

10. Maintenance contractor Bill certificate (SOR-B) 

11. Joint inspection report of Air-Conditioner 

12. Air-Conditioner Breakdown report card 

13. Air-Conditioner maintenance report card 

14 .Joint inspection report of D.G.Set 

15. D. G. Set Breakdown report card 

16. D.G. Set maintenance report card 

17. List of periodical maintenance to be carried out for Engine, Alternator &        Control 

panel. 

18. Schedule of periodical maintenance of D.G. Set Engine. 

19. Fiber summary report 

20. Format for recording informations on running of 15 KVA, D.G.Set 
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in 

section: 

 

Section:……………………..       Date: 

Fiber Length:…………………. 

 

Fiber 

No. 

Km Loss 

(dB) 

dB/Km OTDR EVENTS ( For ascending order inter station wise) 

                           Kms 

 Stn 1-

Stn 2 

Stn 2-

Stn 3 

Stn 3-

Stn 4 

Stn 4-

Stn 5 

Stn 5-

Stn 6 

 

1               

2               

3               

4               

5               

6               

7               

8               

9               

10               

11               

12               

13               

14               

15               

16               

17               

18               

19               

20               

21               

22               

23               

24/48               

 

 

Signature of RailTel     Signature of Contractor 

Engineer                     with seal  

 

PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 

 

PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 

 

Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 

 

Section:         Date: 

Fibre Length: 

 

Fiber 

No. 

Fiber 

length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

18       

19       

20       

21       

22       

23       

24/48       

 

 

 

Signature of RailTel        Signature of Contractor with seal 

Engineer        
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Proforma-4  for Patrolling Reports: 

 

 

Section:                        For the month of: _________________ 

 

Sl. 

No. 
Date 

Name of 

Patroller 

Section Patrolled 

Remarks Signature From To From To 

Station Station (Km.) (Km.) 

(Km.) (Km.)     

         

         

         

         

         

         

         

 

 

 

 

Signature of RailTel           Signature of Contractor with seal 

Engineer 
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Proforma-5 

 

Proforma for Attendance: 

 

 

Firm‟s Name: ____________________ 

Address ________________________ 

 

Attendance Sheet for the month of_______________ 

 

Na

m

e 

D

es

ig

na

tio

n 

1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

3

0 

3

1 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

 

 

 

 

       Signature of RailTel                    Signature of Contractor  

       Engineer                                                                                      with Seal 
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Proforma-6 

Proforma for Material to be given by RailTel : 

 

Section:       Date: 

 

Date Description Material 

Received 

Material Used Balance on hand 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

Signature of RailTel     Signature of Contractor   

Engineer                                   with Seal 
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Proforma – 7 

Form No.A 

Proforma for OFC Failure / Rectification Report: 

 

Section:         Date:  

 

⁭ Failure Rectification: 

 

Sl. Description Details 

1 Name of the station &/or Pole No. of the Fault 

and Optical distance from nearest RailTel 

/Railway node. 

 

2 Date & Time of receiving information about 

the failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head 

quarter. 

 

4 Time of testing by OTDR to localize the fault  

5 Station from where OTDR test has been done  

6 Time of reaching to the location of fault.  

7 Time of restoration of the fault. 

 

 

8 Details of reasoning for the occurrence of the 

fault. 

 

9 i) Depth of Cable at Cut Location 

ii) Whether in Duct or Bare laid 

iii) Whether Brick protection in the 

block section of cut 

 

10 Type of restoration Temporary / Permanent 

11 If restoration is temporary give reason for 

temporary restoration. 

  

 

12 Reason for delay in restoration, for which 

contractor is not responsible (please give 

detailed break up of time). Separate sheet may 

be attached if required. 

 

13 Details of Rectification 

A Period of block allowed  

B Actual block period  

C Reason for extension of block 

 

 

 

Signature of Engineer at site.                                   Signature of Contractor representative  

                at site    

 

          

Name:                Name:                Contd/… 

 

 



 

Page 85 of 105 

 

 

 

14 Reason for rectification / block. 

A Fibre swapped earlier (high loss / break) Yes / No 

B Rectify partial cut Yes / No 

C Rectify Ant attack in existing joint closure Yes / No 

D For permanent restoration (earlier temporary 

rectification was done) 

Yes / No 

E Date of temporary rectification, if any 

 

 

F Date on which the failure could be identified.  

G Length of OFC used for restoration of 

failure. 

 

15 Details about ground work 

A Length of excavation & refilling of trench.  

B Depth of trench (should be 1.2 metre), if 

desired depth can not be achieved, give 

details of protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 

Details about Joint Closure at Pit – 1 

D Length of OFC of interruption cable kept in 

the joint pit – 1 

 

E Length of OFC of main cable kept in the 

joint pit – 1 

 

F Whether sealing of joint closure has been 

done properly 

Yes / No 

G Depth of closure at pit – 1 from ground level 

(it should be 1.2 metre) 

 

H Location of Joint closure / pit – 1 (give pole 

No. & offset from centre of nearest track) 

 

I Whether the cable route plan has been 

modified and  location of Joint closure has 

been indicated in the existing cable route 

plan. 

 

Yes / No 

Details about Joint Closure at Pit – 2 

J Length of OFC of interruption cable kept in 

the joint pit – 2 

 

 

Signature of Engineer.                    Signature of Contractor representative 

              

 

Name:            Name:          

 

 

Contd/…. 
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 Length of OFC of main cable kept in the 

joint pit – 2 

 

L Whether sealing of joint closure has been 

done properly 

Yes / No 

M Depth of closure at pit – 2 from ground 

level (it should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give 

pole No. & offset from centre of nearest 

track) 

 

O Whether the cable route plan has been 

modified and  location of Joint closure 

has been indicated in the existing cable 

route plan. 

 

Yes / No 

15 Item used during restoration / protection  

A RCC/FRP   

B HDPE   

C G.I Pipes  

D Joint chamber  

D Joint marker  

E Sand filling in Joint Chamber – 1  

F Sand filling in Joint Chamber – 2  

G Concreting (width 30 cms, thickness 15 

cms) 

 

H Any other items  

16 Remark of the Team in Charge of the 

Section. 

 

 

 

17 Remark of the RailTel Representative at 

site. 

 

 

 

 

                                                       Signature of Contractor with seal 

Signature of Engineer  

 

Name: 

 

Designation: 

 

 

.    
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 Proforma – 8 

Availability of Essential Equipment 

Sr. 

No. 
Essential Equipment Workability 

Availability for 

the whole period 

Non availability / Non 

workability with 

period 

1 Generator set 

 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

2 Fusion Splicing 

Machine 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

3 Power source  Working/                         

Not working 

Yes / No From ……. 

To……….. 

4 Power meter 

 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

5 OTDR 

 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

6 1 Km length dummy 

fiber spool. 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

7 Hot Air Gun / Blow 

lamp 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

8 Innova/Bolero / Scorpio  Working/                         

Not working 

Yes / No From ……. 

To……….. 

9 Tent / Garden Umbrella Working/                         

Not working 

Yes / No From ……. 

To……….. 

10  Telephone, Cell phone Working/                         

Not working 

Yes / No From ……. 

To……….. 

11 Tool/Tackles kit,  

 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

12 Garden umbrella / Tent. Working/                         

Not working 

Yes / No From ……. 

To……….. 

13 Road – O – meter. 

 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

14 OFC cable detector 

 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

15 Lighting arrangement 

like emergency light/gas 

light 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

16 All sorts of patch cords  Working/                         

Not working 

Yes / No From ……. 

To……….. 

17 Spare battery with 

charger for splicing 

machine. 

Working/                         

Not working 

Yes / No From ……. 

To……….. 

18 Aerial OFC( 24 Fiber) 

500 m piece (approx) 

    Available    Yes / No From ……. 

To……….. 

 Strike out which is not applicable    

      

Signature of Railtel Engineer    Signature of Contractor  

                   with seal 
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Proforma-9 

 

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A) 

 

Maintenance Section:                              Headquarter: 

LOA/CA Valid up to: Certificate for the Month of: 

Name of the Contractor: 

LOA/CA NO. & Date: 

OFC RKM:       NO of Acs in the Section: Window Type: Split Type: 

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE 

BILLING PERIOD (Yes/No): 

If “No‟, then furnish details of what was not available (give period of non availability): 

 

(i) ………………..non availability period : from……To……………Days………………… 

 

(ii) ………………..non availability period : from……To……………Days………………… 

 

(iii) ……………….non availability period : from……To…………… Days……………….. 

 

(iv) ……………….non availability period : from……To……………Days………………… 

 

(v) ……………….non availability period : from……To……………Days……………….. 

 

 

FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED (Yes/No): 

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

SL NO.          SOR”B”WORK ORDER NO & DATE               WORK STATUS                          

PENALTY (Yes/No): 

 

 

Whether  AC‟S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been 

maintained as per tender condition: 

      ( Yes / No)                         (If - NO: give details in separate sheet/reverse of the certificate) 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF: 

S

N 

Date/  

Block 

Section 

Locati

on 

(offset) 

From                  

(Hrs.) 

To 

(Hrs.) 

Duration 

(Hrs.) 

Proper sealing, Jt 

Pit, Marker, Sand 

filling done as per 

requirements 

(Yes/No): If 

“No”, 

Then which work 

was not done 

Whether 

all fiber 

ok after 

rectificati

on 

(Yes/No)

: 

As-

built 

Dra

wing 

upda

ted 

(Yes

/N 

Temporary/ 

Permanent 

1 
 

 

        

2 
 

 

        

3 
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Note: (i)   Attach the form 7‟A‟ for all failures. Ensure that no cells of the form are left  

 blank. 

 

         (ii)   For any additional information with regard to the maintenance period, please  

  use  the reverse of this certificate and/or use additional sheet. 

 

         (iii)  All over writing etc. are to be countersigned by the user of the certificate., 

 

         (iv)  For any failure duration for which “force majeure” clause is applicable separate 

recommendations with justifications for waiver may be attached with this 

certificate. 

 

(vi) A copy of certificate is to be handed over to the contractor. 

 

         (vi)  The certificate should be issued every month and should reach R.O by the 15
th

 of 

the following month. 

 

List of enclosures: 

 

 

 

 

                            (Signature, Date & Stamp of the Engineer) 
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Proforma-10 

MAINTENANCE CONTRACTOR BILL CERTIFICATION ( SOR B) 

 

MAINT. SEC: HQ:  

 

PERIOD OF BILL : 

 

NAME OF THE CONTRACTOR : 

 

BILL NO. & DATE ; 

 

LOA/CA NO & DATE        : 

 

LOA/CA PERIOD : 

BILL RECEIVED ON :                   

         

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY „SOR-B‟ WORK WAS NECESSITATED  (Attach separate sheet if necessary) : 

 

CERTIFICATE OF WORK DONE: 

 

Sl 

No 

Short 

description of 

the work done 

SOR B 

Sch ref. 

of the 

item 

Unit 

Unit rate 

as per 

SOR-B  

(Rs.) 

Qty claimed 

by the 

Contractor 

Actual 

Qty 

executed 

Certification of 

quality of work done 

by the Contractor 

1  

 

      

2  

 

      

3  

 

      

4  

 

      

 

NOTE: (i)  For any additional information with regard to the bill, please use the              

reverse of this certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  

          (iii)     Attach copy of the measurement certificate which was issued immediately       after 

completion of the work.  

         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising bill). 

         (v)      Attach contractor‟s bill and other forms in connections with the work done. 

         (vi)     The certificate with all enclosures (including bill of contractor) should be  sent to 

R.O within 10 days from the date of receipt of the bill. 

 

List of enclosures: 

                                                                     

     (Signature, Date & Stamp of the   

                                                                                      Engineer of the section) 
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Proforma-11 

AC – 1 

Joint Inspection Report of Air Conditioner 

 

Station:   

 

Sl No Defect noticed / services required 
Air Conditioner 

No. - 1 No. - 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 Change over unit (timer) defective     

Other defects (if any)         

13           

14           

15           

16           

17 
Working properly with effective 

cooling 
        

 

Signature of Engineer:             Signature of Contractor‟s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date: 
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Proforma-12 

AC - 2 

Air Conditioner Breakdown Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (Strikeout whichever is not applicable) 

 

Station: 

 

Machin

e No 

Machine 

Failed on 

Machine 

Repaired on Failure 

duratio

n (hrs) 

Status 

after 

repairing 

Signature 

representative of 

Date Time Date Time 

Working 

/ Not 

working 

Enginee

r 

Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:             Signature of Contractor‟s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date 
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Proforma-13 

                   AC - 3 

Air Conditioner Servicing Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (strike out whichever is not applicable) 

Station:  

 

Servicing of each machine:                                      To be done once in three months 

Description of machine & 

details of servicing 

Servicing Status Signature of 

Due 

date 

Done 

on 

Working / 

Not 

working 

Engineer 
Contractor 

representative 

Machine 

No. - 1 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. - 2 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. - 3 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. - 4 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

 

Signature of Engineer:             Signature of Contractor‟s Representative: 

 

Designation:          Designation: 

 

Name:           Name: 

 

Date:           Date: 
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Proforma-14 

DG – 1 

Joint Inspection Report of DG Set 

 

Station:  

 

Sr. 

No. 
Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

 

 

Signature of RailTel Engineer               Signature of Contractor‟s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date: 
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Proforma-15 

 

DG - 2 

 

              Diesel Generator Set Breakdown Report Card 

 

 (Strike out whichever is not applicable) 

 

 

Sr. 

No.  

DG Set    

Failed on 

DG Set 

Repaired on Failure 

duratio

n (hrs) 

Status 

after 

repairing 

Signature 

representative of 

Date Time Date Time 

Working 

/ Not 

working 

RailTel Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:       Signature of Contractor‟s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date 
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Proforma-16 

DG - 3 

Diesel Generator Set Servicing Report Card 

 

(strike out whichever is not applicable) 

 

Station:  

Table - 1 

 

Activities 

After Every 3 months 

Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Drain out sump oil from 

Engine. 

        

Fill the fresh Engine Oil 20 

W 40. 

        

Replace Oil Filter 

Assembly/Element. 

          

Drain out water droplets 

from fuel filter bowl by 

Drain screw (see note - 1 

below). 

        

Clean the fuel feed pump 

bowl and it‟s Filter. 

        

Clean the Air cleaner 

Primary Filter by just 

blowing air from inside to 

outside. 

        

Clean Air Cleaner filter 

housing by dry cloth. 

        

Adjust tappet clearance of 

the both valve as per 

specified Value. 

        

Clean the Breather 

Assembly. 

        

Take out primary Fuel Filter 

Element & Dispose off. 

        

Take out Secondary Fuel 

Filter Element & Fit in 

primary Filter Pot. 

        

Replace in secondary pot 

new Fuel Filter Element. 

        

Check V-Belt condition & if 

need Adjust it. 
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Checking & Tightening of 

Pedestal Mounting Nut 

Bolts. 

        

Activities 

After Every 3 months 

Qtr - 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Check electrolyte level in 

each Battery cell, if need 

top up. 

        

Clean the Battery 

terminals and smears them 

with petroleum jelly. 

        

 

Table – 2 

 

Activities 
After every 12 months After every 18 months 

Due date Done on Due date Done on 

Replace Air Cleaner primary 

Filter or earlier (see note - 2 

below) 

    

Check Injectors pressure, spray 

pattern & Dribbling at 

Authorised Service Centre. 

    

 

Note: 

 

1. According to environmental conditions, drain the water from fuel filter assembly by 

loosing the drain screw at the bottom of fuel filter. If humidity is more, then drain after 

every 15 days. 

 

2. The filter choking time depends on user‟s environmental conditions, normal life of filter 

element is approximate 1000 hours. If choke indicator indicates choking before 250 

hours or its choking frequency trend is increasing, then replace the new primary filter 

element. 

 

 

Signature of Engineer:             Signature of Contractor‟s Representative: 

 

Designation:                Designation: 

 

Name:        Name 
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Proforma-17 

DG - 4 

List of Periodical Upkeep to be carried out for 

“Engine, Alternator & Control Panel”. 

Monthly: 

1. Check Diesel level in fuel tank and record 

2. To check for leakage of Oil & Diesel in the D.G Set.  

3. Drain out sump oil from Engine. 

4. Fill the fresh Engine Oil 20 W 40. 

5. Drain out water droplets from fuel filter bowl. 

6. Clean the Air cleaner Primary Filter by just blowing air from inside to outside. 

7. Clean the fuel feed pump bowl and it‟s Filter. 

8. Clean Air Cleaner filter housing by dry cloth. 

9. Clean the Breather Assembly. 

10. To check tightness of Mechanical Components in the Engine.  

11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  

12. Adjust tappet clearance of the both valve. 

13. Check Battery voltage. 

14. Check the Battery Charging Circuit in the panel.  

15. Check specific gravity & level of Battery electrolyte, if needed top up. 

16. Clean the Battery terminals and smears them with petroleum jelly. 

17. Check the Healthiness of Electronic Panel & its Operation.  

18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in 

Panel.  

19. Check and monitor all mechanical readings from Gauges. 

20. Check the Terminal connections inside the Alternator Terminal Box. 

21. Check automatic switching on & off of cooling fan.  

22. Check tightness of all connections in the terminals. 

23. Check V-Belt condition & if need Adjust it. 

24. Replace Oil Filter Assembly/Element. 

 

Bi-monthly: 

 Carry out all types of Maintenance as per Monthly Visit.  

1. Take out primary Fuel Filter Element & Dispose off. 

2. Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. 

3. Replace in secondary pot new Fuel Filter Element. 

4. Check oil level in the sump by Dipstick mark. 

 

Quarterly:  

1. All the Maintenance as per Monthly Visit.  

2. Carry out cleaning of Air Filter, AVR Connections etc.  

3. Check for coupling healthiness. 

Annual: 

 

1. Carry out all monthly checks. 

2. Replace Air Cleaner primary Filter. 

 

One and half yearly: 

1. Carry out all monthly checks.  

2. Check Injectors pressure, spray pattern & Dribbling from a Authorized Service 

Centre 
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Proforma-18 

DG - 5 

Schedule of Periodical upkeep of DG Set Engine 

(Recommended by Manufacturer): 

Category Periodicity 

A Activities on monthly basis 

B Activities on Bi-monthly basis 

C Activities on quarterly basis 

D Activities on Annual basis 

E Activities on one and halh basis 

 

Activities A B C D E 

Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from 

inside to outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it‟s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the Engine ● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified 

Value. 

● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with petroleum 

jelly. 

● ● ● ● ● 

Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 

Check Healthiness of Mechanical Safeties in Engine & 

Electrical Safeties in Panel.  

● ● ● ● ● 

Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 

Check the Terminal connections inside the Alternator 

Terminal Box. 

● ● ● ● ● 
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Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary 

Filter Pot. 

 ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  

Check Injectors pressure, spray pattern & Dribbling a 

Authorized Service Centre. 

    ● 

 

Note:  

1. Accordingly environmental conditions needs, drain the water from fuel filter 

assembly by loosing the drain screw at the bottom of fuel filter. If humidity is 

more than drain after every 15 days.  

2.  The filter choking time depends on user‟s environmental conditions, normal life 

of filter element is approximate 1000 hours. If choke indicator indicates choking 

before 250 hours or its choking frequency trend is increasing, then replace the 

new primary element. 
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Proforma-19 

 

Fiber summary for the year……………… 

           

Section:……………………………………  

           

 

Optical 

Length:…………………....Km        

           

 

Date of 

Measurement       

  

I st four month of the 

year 

2
 
nd four month of the 

year 

3 rd four month of the 

year 

Fibre 

No. 

Fibre length / 

deployment 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. 

Loss 

(dB/km) 

1                    

2                    

3                    

4                    

5                   

6                   

7                   

8                   

9                   

10                   

11                   

12                   

13                   

14                   

15                   

16                   

17                   

18                   

19                   

20                   

21                   

22                   

23                   

24/48                    

 

 

 

Signature & Name of Engineer of the section       

 

Date           
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   Proforma-20 

 

 

Format for recording informations on running of 5/7.5/15 KVA, D.G.Set installed at each location 

Information regarding running of D.G.Set and pouring of "Diesel Oil" 

Sr. 

No. 

Date Hour 

meter 

reading 

(Analog) 

Hour 

meter 

reading    

(on 

MDM) 

Reading of 

"Oil level 

indicator" 

before 

pouring 

Diesel Oil 

Quantity 

of 

"Diesel 

Oil" 

poured     

(Litre) 

Reading of 

"Oil level 

indicator" 

after 

pouring 

Diesel Oil 

"Diesel 

Oil" 

poured by 

Maintena

nce team / 

RailTel 

representa

tive 

Signature 

of 

Maintenanc

e Team 

representati

ve, if, 

Diesel Oil 

is poured 

by Mntce 

team 

Signature 

of RailTel 

representat

ive 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 

 

*  For test run, The RailTel Engineer will note Hour-meter eading at start ,at  stop & 

duration of run of D.G.set & jointly sign the report with contractor. 
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BID DATA SHEET 

 

The section consists of provisions that are specific to various clauses of Tender Document. 

 

     Reference                                                Description 

Tender Notice Last date of submission 

Address: Regional General Manger 

                Eastern Region 

                Railtel corporation of India Ltd. 

                33A, Jawaharlal Nehru Road 

                Chatterjee International Centre, 3
rd

 Floor 

                Kolkata – 700 071 

               

Date & Time:…………………………… 

 

Date & Time of opening of tender 

……………………………. 

………………………… 

…………………… 

Offer letter  Vaidity of offer 

120 days ( one hundred twenty days) 

From the date of opening of tender 

 

Tender condition-

clause para 3 of 

preamble 

Eligiblity criteria 

As per clause 3.1 for Technical eligibility and clause 3.2 for financial 

capability 

 

Tender condition – 

preamble para 9  

Earnest money  

As per para 9 of preamble 

Tender Condition- 

Preamble para 21 

Performance bank guarantee- As per para 21 of preamble 

Tender condition- 

preamble para 22 

Security Deposit  

As per  para 22 of preamble 
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RailTel

Thickness of the wall of the 
chamber and covers should 

be 50 mm.

1100 mm

Reinforcement 10 mm 
steel roads

Top and bottom covers

1100 mm

1100 mm

1100 mm

1100 mm

150 
150 

600 mm

300 mm

300 mm

400 mm

1. Pre-fabricated rings to be used for chambers

2. Reinforcement: 15 nos of 8mm steel roads vertical and 3 
rings of 6mm steel round in each half of 300 mm height

3. Chamber should be filled with river sand mixed with Anti 
termite after placing the OFC inside

Bottom Cover

Top cover with hooks

600 mm

Ground level
Ground level

Proposed by Approved by

Diagram of construction of loop/splice chamber

Top cover with hooks

Sr. Mgr/O&M GGM/O

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


