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RailTel Corporation of India Limited
(A Govt of India Enterprise)
Regional Office: 6th floor, Block-111,
Delhi IT Park, Shastri Park, Delhi-110 053

OPEN TENDER NOTICE

Dated: 23.12.2015

Regional General Manager, RailTel Corporation of India Limited, Northern Region, Delhi, invites the
sealed Open Tenders in “single packet” system from established contractors with proven experience for

the work of
INVOLVING CIVIL,

“SUPPLY OF ALL MATERIALS AND COMPLETE CONSTRUCTION
STRUCTURAL,

INTERIOR AND EXTERIOR FINISHING,

ELECTRICAL & ALL ALLIED WORKS FOR TELECOM ROOMS AT VARIOUS
LOCATIONS/RAILWAY STATIONS IN KHAIRAR-BHIMSEN SECTION OF NORTH-

CENTRAL RAILWAYS.”

Sale of Tender Document

From 27.02.16 to 28.03.16 (From 11:00 Hrs to 17:00 Hrs)

Last date & time of
submission of tender:

Up to 15:00 hrs on 01.04.16

Date & time of opening of
tender:

At 15:30 hrs on 01.04.16 (If the date of opening happens to be a
holiday the tender will be opened on next working day at same time.)

Approximate cost:

Rs. 40,91,240/-

Earnest money:

Rs. 82,000/-

Completion period:

180 days from the date of issue of LOA

Validity of offer:

90 days from the date of opening of tender.

Cost of Tender | Rs. 5,250/- (Five Thousand Two Hundred Fifty only) incld. VAT

Document: @5% and Rs. 5,775/-(Five Thousand Seven Hundred Seventy Five
only) incld. VAT @5% ,if required by post

Note: Tender Document may be obtained between 11:00 hrs to 17:00 hrs

from 27.02.16 to 28.03.16 from the office of Regional General
Manager, Northern Region, Delhi by paying the cost of tender
document through Bank Draft in favor of “RailTel Corporation of
India Limited” payable at Delhi. RCIL shall not be responsible for
late receipt of tender documents for any postal delay, if required by
post.

Tender Notice and Tender Document are also be available on RailTel’s website and can be downloaded
from www.railtelindia.com. The cost of Tender document shall, however, have to be deposited along
with tender bid in the form of Demand Draft as detailed above.

GM/Project
For Regional General Manager/Northern Region
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CHECK LIST (FOR ENSURING VALIDITY OF OFFER):

S.N Description Yes/No

1 Purchase of Tender Document

2 Offer Letter Complete (Form no-1) duly signed

3 Submission of Earnest Money in prescribed Form.

4 Audited balance sheet duly attested by Notary public for last Three
year.

5. Proposed Progress Chart (Form No-7)

6 Constitution of Firm and Power of Attorney.

7 Similar Works executed or under execution (form No.8).

8 User certificate (Form no-9).

9 System Performance Guarantee.(Form No-10)

10 |Schedule of Requirements with summary of Prices blanked out

11  |Any Other Information desired to be submitted by the Tenderer

12  |List of Personnel’s / Manpower

13 |List of Plant &Machinery

SIGNATURE OF TENDERER
(WITH RUBBER STAMP)
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Form No. 1

OFFER LETTER

To

The Regional General Manager, Northern Region,
RailTel Corporation of India Limited,

6th floor, Block-IlIl,

Delhi IT Park, Shastri Park,

Delhi-110053

I/We have read the various conditions detailed
in tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We
also agree to keep this tender open for acceptance for a period of 90 days from the date fixed for opening
the same and in default thereof, 1/We will be liable for forfeiture of my/our Earnest Money. I/We offer to
do the work of “SUPPLY OF ALL MATERIALS AND COMPLETE CONSTRUCTION
INVOLVING CIVIL, STRUCTURAL, INTERIOR AND EXTERIOR FINISHING, ELECTRICAL
& ALL ALLIED WORKS FOR TELECOM ROOMS AT VARIOUS LOCATIONS/RAILWAY
STATIONS KHAIRAR-BHIMSEN SECTION OF NORTH-CENTRAL RAILWAYS.”

at the rates quoted in the attached schedules and hereby bind myself/ourselves to complete the work within
180 days from the date of issue of Letter of Acceptance of the tender. 1/We also hereby agree to abide by
the various Conditions of Contract and to carry out the work according to the Specifications for materials
and works laid down by the RailTel for the present contract.

2. A sum of Rs. 82,000/- ( EIGHTY TWO THOUSAND ONLY) as a Account Payee Demand Draft
No. dated issued by is herewith forwarded as “Earnest
Money”. The full value of Earnest Money shall stand forfeited without prejudice to any other rights or
remedies if,

I/We do not execute the contract agreement within 15 days after receipt of notice issued by the RailTel that
such documents are ready or,

I/We do not commence the work within 15 days after receipt of orders to that effect.
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding

contract between us subject to modifications, as may be mutually agreed to between us and indicated in the
“Letter of Acceptance” of my/our offer for this work.

SIGNATURE OF CONTRACTOR (S)
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Date

SIGNATURE OF WITNESS CONTRACTOR (S) ADDRESS

ACCEPTENCE OF TENDERS

| accept the tender as above and agree to pay the rate as entered in Schedule of Requirements.

WITNESS

For and on behalf of

RailTel Corporation of India Limited,
Northern Region,Delhi-110053
Date
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SECTION - |
Chapter — 2

PREAMBLE

1.

2.1

2.2

2.3

24

Name of work:

The name of the work as mentioned in Tender Notice is also indicated in Bid Data Sheet (BDS)
Chapter 5 Section I.

Scope of work:
The scope of work shall constitute the following responsibilities of the tenderer
Supply

Supply of items conforming to industry standards and RDSO specifications (where ever
applicable)as per Schedule of Requirements and the technical specifications.

Services

Complete supply and construction involving civil, structural, interior and exterior finishing,
electrical, plumbing and allied works for one room small and one room big as Schedule Of
Requirements (SOR) enclosed and technical specifications.

List of Section/s where work for RailTel is to be done:

The details of the section/s where the work for RailTel is required to be done are indicated in Bid
Data Sheet (BDS) Chapter 5 Section I.

Pre-bid conference
Not Used
Tender Bid

The tender bid shall be submitted in Single sealed covers as detailed in Instructions to Tenderers
and Condition of Tendering (ITT)Clause No.10 Chapter 3 Part I, Section 1.

Qualifying Criteria

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically the
details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the qualifying
criteria.

Last date of Submission

The tender shall be received at the address and not later than the date and time indicated in Bid
Data Sheet (BDS) Chapter 5 Section I.
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10.

11.

12.

13.

14.

15.

RailTel/lOT/NR/RLY/Masonry Rooms/KID-BZM/2015-16/16

Date of Opening of Tender
The tenders will be opened at the address, date and time indicated in BDS.

Completion Period of Work:

The works in different sub sections are to be executed concurrently such that the total work is
completed & commissioned in each of the section within the period prescribed in Bid Data Sheet
from the date of issue of “Letter of Acceptance” (LOA) of the tender.

Authority and address: The Authority and address to which correspondence and documents
relating to the tender/contract should be sent is indicated in BDS.

Earnest Money

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section | as Earnest
Money in a manner prescribed in ITT Clause 7.

Security Deposit
On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall be
required to deposit an amount towards Security Deposit in terms of General Conditions of Contract
Clause 16 Section | Chapter — 3 Part Il for due fulfillment of contract.
Specifications
Reference of specifications of the important equipments and materials required for execution of the
contract is given in the schedule of requirement and Technical supplement (Section-Il of Tender
document). The work shall be executed in compliance with all the technical requirements given
therein.
Schedule of Requirement
The various items to be supplied and services to be provided by the tenderer are indicated in
Schedule of Requirement as enclosed (Section 1, Chapter 7) . The make and model of all the
equipments/materials proposed to be supplied must be indicated by the tenderer/s in the Schedule of
Requirement.
The quantity indicated in the Schedule of Requirement is the estimated requirement and may
change depending on the detailed survey / system design. On this and other developments, the
purchaser may exercise the option of increase / decrease of the quantity of items as specified in
Clause 19 of Chapter 4, Section- | (SCC).
Supplier’s Credit
Not used

Work to be done by the RailTel
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16.

16.1

16.2

17.

18.

19.

20.

21.

RailTel/lOT/NR/RLY/Masonry Rooms/KID-BZM/2015-16/16

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS).
Materials to be supplied by RailTel

Materials to be supplied by RailTel if any, for the scope of work under this tender are indicated in
Bid Data Sheet (BDS).

In case any material required for this work is supplied by RailTel due to failure of contractor in
timely arranging the same, it will be charged @ 19.5% over and above the accepted SOR rates.

Materials to be supplied by Contractor

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied except
as specified in BDS by RailTel for construction of rooms. All materials including the materials
covered under the Schedule of Requirement and those required to achieve the end objective as
required vide Section Il of the tender document are to be supplied by the contractor.

As a good tender practice, the tenderer is expected to submit giving all the information in the
relevant forms attached as Annexure to this document and suitably numbering each page of the bid
documents with a content list indicating availability of various documents with their serial numbers.
In the absence of numbering of pages and the content list, there is a likelihood of any important
document going unnoticed for which the tenderer shall be solely responsible.

Maintenance Support

The tenderer should submit their strategy for providing maintenance support during warranty and
post warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27 (Placing in
Service & Maintenance supervision) and Clause No. 29 (Warranty) of SCC.

Not used.

Form C if required by contractor for respective section/s as specified in clause 2.4, shall be issued
from the office of Regional General Manager, Northern Region, Delhi (Clause 38.2 of SCC).
Necessary Road permits to reach the equipment into the specified section/s shall be arranged by the
contractor through the respective state authorities wherever required.
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SECTION-I
Chapter-3
PART I

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

INDEX
Clause No.  Content
1. General Instructions
2. Interpretations &Definitions
3. Tender Form
4, Errors, Omissions And Discrepancies
5. Local Conditions
6. Compliance to Tender Conditions,
Specifications and Drawings
7. Earnest Money/Bid Guarantee
8. Care in Submission of Tenders
9. Right of RailTel to deal with Tenders
10. Submission of Offers
11. Constitution of Firm and Power of Attorney
12. Unit Prices
13. Validity of Offer
14. Rates During Negotiations
15. Income Tax Clearance Certificate & WORKS CONTRACT TAX
16. Period of Completion and Time Progress Graph
17. Opening of Tender
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18.

19.

20.

21.

22.

23.

24.

25.

26.

RailTel/lOT/NR/RLY/Masonry Rooms/KID-BZM/2015-16/16

Consortium Bids
Qualifying Criteria
Meaning of Similar Works
System Performance Guarantee
Evaluation of Offer
Execution of Contract
Foreign Exchange
Tenderer’s Address

Preference to Public Sector Undertaking
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SECTION - |
Chapter - 3
PART - |

INSTRUCTIONS TO TENDERERS& CONDITIONS OF TENDERING
GENERAL INSTRUCTIONS

These Regulations for Tenders and Contracts shall be read in conjunction with the General
Conditions of Contract, which are referred to herein and shall be subject to modifications, additions
or supersession by Special Conditions of Contract and/or Special Specifications, if any, annexed to
the Tender Forms.

INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS

The following terms wherever occurring in the tender papers and wherever used throughout the
execution of the work, shall, unless excluded by or repugnant to the context, have the meaning
attributed thereto as follows:

“Tender Document”

The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of Tendering
(ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical Specifications &
Supplement, Preamble including Schedule of Requirements (SOR), all Annexures, Forms,
Corrigendum & Addendum issued, if any, etc. shall, hereafter, be collectively referred to as the
"Tender Document”.

“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL
CORPORATION OF INDIA LIMITED, (a Company with its Regional &Registered Corporate
Office at 6 Floor, Block-111, Delhi IT Park, Shastri Park, Delhi — 110 053 or its authorised Officers
or other Employees authorised to deal with any matters with which these persons are concerned, on
its behalf..

“Regional General Manager” shall mean the officer incharge for the general superintendence and
control of the RailTel’s Northern region and shall mean and include their successors of this region
of RailTel.

"CONTRACT?” shall mean the Contract resulting from the acceptance by the Purchaser of this
Tender whether in whole or in part. “Contract” shall mean and include the Agreement of Work
Order, the accepted schedule of rates or the Schedule of Rates of RailTel modified by the tender
percentage for items of works quantified or not quantified, the General Conditions of Contract, the
Special Conditions of Contracts, if any, the drawings, the specifications, the special specifications,
if any, and tender forms, if any, and the document submitted by the Tenderer which have been
specifically been accepted by RailTel.
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"CONTRACTOR?” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has been
accepted either in whole or in part and shall include their personal representatives, successors and
permitted assigns.

‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical Specifications,
appendices, Site information and drawings pertaining to the work for which the tenderers are
required to submit their offer.

"CONTRACTOR’S REPRESENTATIVE" shall mean a person in  supervisory capacity who
shall be so declared by the Contractor and who shall be authorized under a duly executed power
of attorney to receive materials issued by the Purchaser to the Contractor for the works. He shall
be responsible for proper execution of  works at each or all places and shall take orders from
Purchaser’s Engineers and carry out the same.

‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / telegram / telex
/ fax to the tenderer that the tender has been accepted in accordance with provisions contained in
the letter. The responsibility of the Contractor commences from the date of issue of this letter and
all the terms and conditions of contract are applicable from this date.

‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / Work
Order i.e., the time allowed for completion of the work including Sundays & holidays from the
date of issue of Letter of Intent / Work Order.

‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered by the
Contract.

‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical and other
components of the plant covered by the Contract.

‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the Quality,
Workmanship, Performance and Efficiency of the contracted work or part thereof.

‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed
by RAILTEL, Northern Region.

"ENGINEER /ENGINEER-IN-CHARGE" shall mean Regional General Manager of RailTel in
charge of works and shall include the senior executives of RailTel. He is responsible for ensuring
that all field works covered by the contract are carried out in accordance with approved
designs, drawings & specifications and conditions of contract as agreed to.

"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct charge of
the works or any official nominated by Regional General Manager or authorized
person/representative of the appointed Project Management Consultant

"EQUIPMENT" shall mean all or any equipment considered necessary by the Purchaser's
Engineers for satisfactory operation, as a whole, of the installations.
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"MONTH" shall mean any consecutive period of thirty days.

"MATERIALS" shall mean all equipments, components, fittings and other materials including raw
materials required to complete the work.
"PURCHASER™ shall mean RailTel Corporation of India Limited, Northern Region, Delhi.

"PURCHASER’S ENGINEER" shall mean the Regional General Managerof RailTel or successor
who will decide all matters relating to  design, manufacture, and installation  and
commissioning of the plant and equipment at site.

"SUB-CONTRACTOR ' shall mean an individual or a firm of Contractor or a Company
registered under Indian Company Act or an approved supplier of materials to whom the
Contractor sublets portions of the contract.

“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom Stores
covered in the contract are to be delivered at the destination.

“INSPECTING OFFICER” shall mean the person, or organization specified in the contract for
the purpose of inspection of stores of work under the contract and includes his/ their authorized
representative.

“SITE” shall mean the areas to be taken up for the permanent works, together with any other area
or areas as shall be determined by the Purchaser's Engineer, which may be placed at the disposal of
the Contractor for the purpose of the contract and also such area or areas used for store yards,
works yards or workshop in proximity of the works as the Purchaser’s Engineer may have
authorized as an extension of the site, irrespective of the terms and conditions under which they
are occupied by the Contractor.

“BLOCK SECTION” shall mean the distance along the railway track between two consecutive
Railway stations.

"TENDERER" shall mean and includes any firm of engineers or Contractors or any company or
body, corporate or otherwise, who submit the Tender which has been invited.

“LIMITED TENDER?” shall mean tenders invited from all or some contractors on the approved or
selected list for the similar type of work executed and approved by the Purchaser.

“OPEN TENDER” shall mean the tenders invited in open and public manner and with adequate
notice.

"WORK OR WORKS" shall mean all or any of the items of the work for which the
Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and
Annexure hereto annexed or to be implied there from, or incidental thereto or to be hereafter
specified or required in such explanatory instructions and drawings, being in conformity with the
original specifications, drawings, Annexure and schedules and also such instructions and
drawings additional to the aforementioned as may from time to time be issued by the Purchaser's
Engineer during the progress of the contracted work.
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5.1

5.2

6.1
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“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel issued
under the authority of the Regional General Manageror as amplified / added to / or supported
special specifications if any, appended to the tender forms.

“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof annexed to the
tender forms and shall include any modifications of such drawings and further drawings as may be
issued by the Regional General Manager time to time.

"WRITING" includes all matters written, typewritten or printed either in whole or in part.

TENDER FORM: Tender Forms shall embody the contents of the contract documents either
directly or by reference. Tender Forms shall be issued on payment of the prescribed fees or
downloaded from the website of the RailTel, be furnished with Tender Forms and they shall be
required to submit evidence regarding their financial status, previous experience and ability to
execute the works, without which their tenders will not be considered.

ERRORS, OMISSIONS AND DISCREPANCIES: Should a Tenderer find discrepancies or
omissions from the drawings or any of the Tender Forms or should he be in doubt as to their
meaning, he should at once notify the authority inviting tenders who may send a written instruction
to all tenderers. It shall be understood that every endeavor has been made to avoid any error which
can materially affect the basis of the tender and the successful tenderer shall take upon himself and
provide for the risk of any error which may subsequently be discovered and shall make no
subsequent claim on account thereof.

In case of any contradiction only the printed rules and books should be followed and no claim for
the mis-interpretation shall be entertained.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local conditions and
factors which would have any effect on the performance of the contract and cost of the stores. The
purchaser shall not entertain any request for clarifications from the tenderer regarding such local
conditions. No request for the change of price, or time schedule of delivery of stores shall be
entertained on account of any local condition or factor after the offer is accepted by the purchaser.

The intending tenderer is advised to study the tender documents carefully. Submission of a
quotation by the tenderer shall be deemed to have been done after a careful study and examination
of these documents with full understanding of the implication thereof. These conditions and
specifications shall be deemed to have been accepted unless otherwise, specifically commented
upon by the Tenderer in his quotation. Failure to adhere to anyone or all these instructions may
render his offer liable to be ignored without any reference.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate clause by clause for each section of the tender document that either his
tender complies in every respect with the requirements of each clause and sub clause or if not,
precisely how they differ from the requirements of the tender. In later case, the tenderer shall
enclose a separate statement as per proforma (see Form 5 of Section-1, Chapter-6), indicating only
the deviations for any clause or sub clause of Special Conditions of Contract, Instructions
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6.2

6.3

7.1

(@)

(b)

RailTel/lOT/NR/RLY/Masonry Rooms/KID-BZM/2015-16/16

to Tenderers and General Conditions of Contract, Technical Specifications, Preamble etc.
which he proposes with justifications for deviations proposed. The purchaser reserves the right
to accept or reject these deviations and his decision thereon shall be final

The tenderer should serially number all the pages of the bid. The tenderer should provide
information about the compliance of various clauses /sub clauses/ paragraphs (when tenderer plans
to give separate compliance of each paragraph or sub clause) of the tender document as per
following table:

S.N. | Clause First few Compliance Reference of Remarks if any
no. with | words of status clause /page no.
chapter | clause / sub of supporting
clause / document ( this
paragraph page no. shall

correspond to the
serial numbering
of the bid)

The table given above, duly filled in all respects, must be submitted along with offer.
In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6 Section I.

Firms should give as proof of work experience {Form (2) and Form (13)}. Details of works
executed giving details of the name of the project, date of award, length of the section, No. of
Stations, value of the contract, the original execution period and the actual execution time taken.
The certificate from the actual user about the satisfactory performance indicating all the details as
given herein shall be enclosed with the tender.

EARNEST MONEY

The Tenderer shall be required to deposit earnest money with the Tender for the due performance of
the stipulation to keep the offer open till such date as specified in the Tender under the conditions
of Tender.

The earnest money shall be 2% of the estimated tender value or as indicated in Tender Notice. The
exact amount of Earnest Money required to be deposited is indicated in Bid Data Sheet (BDS)
Chapter 5 Section |.

The tenderers shall hold the offer open till such date as specified in Clause 13 of this chapter. It
being understood that the tender documents have been sold/issued to the tenderer and the tenderer
has been permitted to tender in consideration of stipulation on his part, that after submitting his
tender he will not resile from his offer or modify the terms and conditions, thereof in a manner not
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation the
aforesaid amount deposited as earnest money shall be liable to be forfeited by the RailTel.

Page | 16



(©)

7.2

721

722

7.3

7.4
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(a)

(b)
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If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained as
part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the General
Conditions of Contract. The Earnest Money of other tenderers shall, save as herein before
provided, be returned to them, but RailTel shall not be responsible for any loss or depreciation that
may happen thereto while in their possession, nor be liable to pay interest thereon.

The earnest money should be in any of the following forms:

Pay orders and demand drafts. These forms of earnest money could be either of the State Bank of
India or of any of the nationalized banks. No confirmatory advice from the Reserve Bank of India
will be necessary.

Deleted

The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other copies of the
offer shall contain true copies of Earnest Money receipt.

Pay Orders or Demand Drafts shall be drawn in favour of RailTel Corporation of India Limited,
payable at Delhi and endorsed “Account Payee”.

The bid guarantee / earnest money may be forfeited:

If a tenderer withdraws its tender during the period of tenders validity specified in clause 13 of
Instructions to Tenderers and Conditions of Tendering. In the case of successful tenderer, if the
tenderer fails to Sign the contract in accordance with Clause 2 of Special Conditions of Contract
and to furnish performance guarantee in accordance with Clause 3 of Special Conditions of
Contract.

The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned within
reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible for any loss
or depreciation that may happen to the security for the due performance of the above
stipulation to keep offer open for the period specified in the tender documents or to the Earnest
Money while in their possession nor be liable to pay interest thereon.

Tender not accompanied by Earnest Money will be summarily rejected.

Care in Submission of Tenders

Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be encountered during
the execution of the works are taken into account and that the rates he enters in the tender forms are
adequate and all inclusive to accord with the provisions in Caluse-37 of the General conditions of
Contract for the completion of works to the entire satisfaction of the Engineer.

When work is tendered for by a firm or company of contractors, the tender shall be signed by the
individual legally authorized to enter into commitments on their behalf.
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(© The RailTel will not be bound by any power of attorney granted by the tenderer or by changes in
the composition of the firm made subsequent to the execution of contract. It may, however
recognize such power of attorney and changes after obtaining proper legal advice, the cost of which
will be chargeable to the contractor.

9. Right of RailTel to deal with Tenders

9.1  The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to invite
open or limited tenders and when tenders are called to accept a tender in whole or in part or reject
any tender or all tenders without assigning reasons for any such action.

9.2  The authority for the acceptance of the tender will rest with the RailTel. It shall not be obligatory
on the said authority to accept the lowest tender or any other tender and no tenderer (s) shall
demand any explanation for the cause of rejection of his/their tender nor the RailTel undertake to
assign reasons for declining to consider or reject any particular tender or tenders.

9.3 If the Tenderer (s) deliberately gives/give wrong information in his/their tender or creates/create
circumstances for the acceptance of his/their tender, the RailTel reserves the right to reject such
tender at any stage.

94 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the acceptance
of his/their tender, the RailTel shall deem such tender cancelled, unless the firm retains its
character.

10. SUBMISSION OF OFFERS

10.1 All offers in the prescribed forms should be submitted before the time and date fixed for the receipt
of the offers. Offers received after the stipulated time and date will be summarily rejected.

10.2 In case the date of opening happens to be a holiday, the tender will be received and opened at the
same time on the next working day.

10.3 All offers shall be either type written or written neatly in indelible ink in English. Each page of the
offer must be numbered consecutively. A reference to total number of pages comprising theoffer
must be made at the top right hand corner of the top page. The supporting documents should be
submitted either in original or duly signed by the authorized signatory of the tenderer. The original
documents shall be produced for verification when called for.

10.4 All copies of the tender papers shall be signed in ink by the tenderer, oneach page including
closing page in token of his having studied the tender papers carefully.

10.5 In case tenderer considers necessary to include new item of work not included in schedule of
requirement but considered necessary for achieving the end objective he may do so by submitting a
new schedule of requirement marked as “C” quoting the rates and quantities along with the detailed
justification.

10.6 RATES IN FIGURES & WORDS

Page | 18



(i)

(iii)

10.7

10.8

10.9

10.10
1)
2)
3)
4)
5)

6)

7)

8)

RailTel/lOT/NR/RLY/Masonry Rooms/KID-BZM/2015-16/16

All prices and other information like discounts etc. having a bearing on the price shall be written
both in figures and in words in the prescribed offer form. In case of difference in words and
figures the amount written in words will be taken into consideration.

In the event of any discrepancy between unit rate and total cost, the value shown in unit rate
will be taken for evaluation purpose.

In case the schedule of requirement quoted by tenderer is incomplete with reference to tender
document, the offer is liable to be rejected.

ATTESTATION OF ALTERATION: No scribbling is permissible in the tender documents.
Tender containing erasures and alterations in the tender documents are liable to be rejected. Any
correction made bythe tenderer/ tenderers in his/their entries must be signed (not initialed)
by him/them.

The tenderer shall submit his tender in sealed cover. The tender shall be complete in all respects.
The original tender paper purchased from this office or down loaded from the RailTel web site shall
be returned duly signed on each page along with the offer.

Tender Bid: The envelope should bear the Tender No., its description and date of closing/opening.
The complete Tender Bid shall be addressed to:

The Regional General Manager,

Northern Region,

RailTel Corporation of India Limited,

6th floor, Block-Il1, Delhi IT Park

Shastri Park, Delhi-110 053

The bid shall consist of the following:-

Offer Letter complete. (Form No.1 of Section-1, Chapter-6)
Schedule of Requirements duly filled (Section-1, Chapter-7).

Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3)
Not used.

Constitution of Firm and Power of Attorney (Clause 11)

Clause wise compliance to tender conditions & statement of deviations
(Clause 6). (Form No.5 of Chapter-6, Section-1)

Similar works executed or under execution. (Form No.13)
(Clause 19.1.3)

User's Certificate (Form No. 2 of chapter-6, Section-1) (Clause 19.1.4)
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System performance guarantee (Clause 21) of Section 1, Chapter 3
Part I. (Form No.7)

Complete technical data and particulars of the equipment offered, as specified in
the Tender papers together with descriptive literature, leaflets, Drawings, if
any, complete with list etc. (Clause 19.4).

Name of manufacturers, place of manufacture and documentary proof of
equipment being proven and working for more than one year along with user certificate clearly
indicating the date of commissioning in the user network.

Not used .
Any other information desired to be submitted by the tenderer.

The present work load of the telecom contracts in hand as per the
format (Form No.9).

There is one SOR:SOR (A) for Schedule Items for which should quote a single percentage
above/below in the Tenderer offer given at the End of SOR (A).

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected therewith should specify
whether he is signing:-
As sole proprietor of the concern or as attorney of the sole proprietor;

As a partner or partners of the firm;

As a Director, Manager or Secretary in the case of Limited Company duly authorized by a
resolution passed by the Board of Directors or in pursuance of the authority conferred by
Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the partners or the
attorney duly authorized by all of them should sign the tender and all other connected documents.
The original Power of Attorney or other documents empowering the individual or
individuals to sign should be furnished to the Purchaser for verification, if required.

The RailTel will not be bound by Power of Attorney granted by the tenderer or by the
changes in the composition of the firm made subsequent to the execution of the contract
agreement.

In case where the Power of Attorney partnership deed has not been executed in English,
the true and authenticated copies of the translation of the same by Advocate, authorized
translators of Courts and Licensed Petition Writers should be supplied by the
Contractor(s) while tendering for the work.
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The duly notorised Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the
case may be in original or duly signed.

UNIT PRICES

The Unit prices should be quoted by the Contractor as an all inclusive price, after taking all the
relevant factors into consideration and these should be Firm and all inclusive without any
variation clauses. These shall include all taxes & duties such as excise duty, sales tax, works
contract tax, service tax & octroi etc. as payable under the law of land and purchaser shall not
accept any liability for the same after award and acceptance of contract. The prices shall be
quoted in Indian Rupees for the units under metric system. Reference may be made to Clause
38 of Special Conditions of Contract. Bids not confirming to clause 38 of SCC will be summarily
rejected.

VALIDITY OF OFFER

The tenderer shall keep the offer open for a minimum period as indicated in Bid Data Sheet from
the date of opening of tender. Within that period the tenderer cannot withdraw his offer subject to
the period being extended  further, if required, by mutual agreement from time to time. Any
contravention of the above condition will make the tenderer liable for  forfeiture of his Earnest
Money.

RATES DURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates including payment termsin case the
RailTel Administration negotiates for reduction of rates. Such negotiations shall not amount
to cancellation or withdrawal of the original offer and the rates originally quoted will be
binding on the tenderer/s.

INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT TAX
CERTIFICATE.

Deleted

The successful tenderer is required to be registered with the commercial tax authorities of the
respective states where the work is to be executed for WCT. The WCT registration numbers of the
successful tenderer with the concerned states shall be a pre-requisite before raising the bill for
payment.

PERIOD OF COMPLETION AND TIME PROGRESS GRAPH

The works/work are/is to be completed within a period as mentioned in Bid Data Sheet
(BDS) from the date of issue of Letter of Acceptance of the tender.

The Tenderers should submit the bar chart including each activities of the Schedule of
Requirements indicating his planning to complete the work within the stipulated completion period.
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OPENING OF TENDER:

Tenderer’s Bid will be opened at the time & date of opening of the tender given in the Bid Data
Sheet (BDS) in presence of such Tenderers/Representatives who choose to be present.

NON-TRANSFERABILITY AND NON-REFUNDABILITY

The tender documents are not transferable. The cost of tender paper is not
refundable.

CONSORTIUM BIDS

Deleted

QUALIFYING CRITERIA:

General:

Qualifying criteria under this para lays down minimum acceptable qualifications in various areas to
ensure that qualified tenderer has necessary experience, technical expertise, equipments and

financial and human resources to successfully complete the project.

ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN THIS
TENDER

The work covered by this tender is extremely skilled and technical in nature and only the firms
having sufficiently skilled and experienced staff with them and who have carried out tight targeted
civil construction work shall quote against this Tender.

The tenderer shall necessarily satisfy the eligibility conditions as listed below:-

The tenderer should have completed in the last three financial year  (i. e. current year and three
previous financial years) at least one similar single work for a minimum value of 35% of the
advertised tender value of the work.

Similar nature of work physically completed within the qualifying period, i.e. the last 3 financial
year and current financial year (even though the work might have commenced before the qualifying
period) shall only be considered in evaluating the eligibility criteria.

The total value of similar nature of work completed during the qualifying period and not the
payments received within qualifying period alone, shall be considered.

(For this tender “similar single work™ means one complete work involving:
“SUPPLY OF ALL MATERIALS AND COMPLETE CONSTRUCTION INVOLVING

CIVIL, STRUCTURAL, INTERIOR AND EXTERIOR FINISHING, ELECTRICAL & ALL
ALLIED WORKS FOR SIMILAR TYPES OF ROOMS.”
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2. The total contact amount received by the tenderer during the last three years should be a minimum of
150% of the advertised tender value of the work. (Last audit report from registered Chartered
Accountant to be enclosed).

19.2 TECHNICAL REQUIREMENTS

Tenderer must have proper Office Set up, Man power, Equipments and Machinery as
follows:

() Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax Machine
and Telephone.
The Office Address, T elephone No, Fax No., E-mail ID must be specified.

(i) Minimum Technical Man Power: Tenderer should have:

1. Engineer - 1No.

2. Supervisor (Diploma Holder) -1 No.

3. Electrican - INo.

4. Helper - 2 Nos.

5. Skilled & Unskilled Man Power - (Sufficient)

(iti)  Minimum Equipment’s and Machinery: Tenderer should own or should submit a document to
establish hiring/leasing agreement with the owner of machinery/equipment.

1. Concrete Mixer Machine 2 Nos.

2. Vibrator Needle 2 Nos.

3. Vibrator Plate 2 Nos.

4. Steel Shuttering Plate 1000 sq. ft.

5. Steel Jacks 18 feet height 100 Nos.

6. Steel Spans 10 Nos.

7. Wooden Props 200 Nos.

8. H Frame (Steel) Scaffolding 30 Nos.

9. Material Shifting Trolleys 2 Nos.

10. Theodolite 1 Nos.

11. Dumpy Level 1 Nos.

12. Water Pumps 2 Nos.

13. Hoist NA

14. Earth Rammer Compactor 1 No.

15. Generator As per Requirement
16. Air Compressors 1 No.

17. Welding Machine 1 No.

18. Floor Polishing Machine 1 No.

19. Concrete Cube Testing Equipment 1 No.

20. Vacuum Dewatering Machine As per Requirement
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Table to be submitted duly filled: (Annexure-1)

Eligibility Actual Available Whether Documentary

Clause No Requirement evidence
Fulfilled enclosed at
(Yes/No)

19.1.4

1.1 The tenderer should have completed in
the last three financial year (i. e. current
year and three previous financial years)
at least one similar single work for a
minimum value of 35% of the advertised
tender value of the work.

1.2 Similar nature of work physically
completed within the qualifying period, i.e.
the last 3 financial year and current financial
year (even though the work might have
commenced before the qualifying period)
shall only be considered in evaluating the
eligibility criteria.

1.3 The total value of similar nature of work
completed during the qualifying period and
not the payments received within qualifying
period alone, shall be considered.

19.1.4 (2)

The total contact amount received by the
tenderer during the last three years should be
a minimum of 150% of the advertised tender
value of the work. (Last audit report from
registered Chartered Accountant to be
enclosed).

19.2.(i) Office setup:
1.0ffice Address,
2.Telephone No ,

3. Fax No.
4.E-mail ID

19.2.(if) Man Power:

1. Engineer -1No.

2. Supervisor (Diploma Holder) - 1No.

3. Electrician -1No.

4. Helper - 2 Nos.

5. Skilled & Unskilled Man Power -
(Sufficient)
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19.2.(iii)Equipments/Machinery as per list
attached

1. Concrete Mixer Machine-2 Nos.

2. Vibrator Needle-2 Nos.

3. Vibrator Plate-2 Nos.

4. Steel Shuttering Plate-1000 sg. ft.

5. Steel Jacks 18 feet height -100 Nos.

6. Steel Spans-100 Nos.

7. Wooden Props-200 Nos.

8. H Frame (Steel) Scaffolding-30 Nos.

9. Material Shifting Trolleys-2 Nos.

10. Theodolite-1 Nos.

11. Dumpy Level-1 Nos.

12. Water Pumps-2 Nos.

13. Hoist-NA

14. Earth Rammer Compactor-1 No.

15. Generator-As per Requirement

16. Air Compressors-1 No.

17. Welding Machine-1 No.

18. Floor Polishing Machine-1 No.

19. Concrete Cube Testing Equipment- 1 No.
20. Vacuum Dewatering Machine- As per
Requirement

Signature of Contractor
19.3 Not Used
19.4 Equipment/Material

19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be supplied
under this tender will be obtained. The tenderer should also enclose an undertaking from the sources, from
where he is procuring the material to the effect that the material shall be supplied in time so as to enable
the tenderer to complete the work within completion period.

19.4.2 All equipments/ materials proposed to be used shall be of proven design and performance. The
equipment/ materials shall has been successfully commissioned and remained in satisfactory service atleast
for a period of two years on date of tender submission. Certificate from the actual user of the equipment
about satisfactory performance shall be enclosed with the tender.

19.4.3 The equipments / materials shall be covered by performance guarantee by the contractor duly
supported by the original manufacturer.

19.5 Not Used.
19.6 Not used.
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19.7 WORK LOAD

20.

20.1

21.

21.1

21.2

21.3

22.

23.

23.1

The tenderer submit the present workload of the civil. Contracts in hand as per the format (Form
No.9 of Section-1, Chapter-6). The performance of the tenderer with regard to satisfactory
execution of more than one contract simultaneously in the past shall be taken into account.

MEANING OF SIMILAR WORKS

Works similar to the scope of work as contained in this tender shall mean the work as indicated in
Tender Notice & Bid Data Sheet, executed in India as per the scope of the work/specifications
given in the Tender document executed for Govt./PSU’s /reputed Private organization.

SYSTEM PERFORMANCE GUARANTEE

The tenderer shall give unqualified and unconditional guarantee that when the equipment / material
supplied by him is installed and commissioned at site, it shall achieve the desired objective and that
in the event of performance of the system when installed not complying with the end objective or
with the specifications, he shall provide further inputs to enable the RailTel to realize the end
objectives with full compliance of the specifications contained in these documents. No
additional payment will be made to the contractor for supply of any additional goods and
service required in this regard.

This certificate in the proforma given in Form No. 7, shall accompany the final offer.
Absence of this certificate which will form part of the agreement shall disqualify the tenderer
automatically.

In case the tender is not the original equipment manufacturer, the unqualified & unconditional
support to be provided by the original equipment manufacturer for the equipment to be supplied
against this tender should be submitted by the tenderer.

EVALUATION OF OFFER

The authority for the acceptance of the tender rests with the Purchaser. The tenders received
will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the
Purchaser.

However, the purchaser shall not be bound to accept the lowest or any tender or to assign any
reason for non-acceptance or rejection of a tender. “The purchaser reserves the right to accept any
tender in respect of the whole or any portion of the work specified in the tender paper or to reduce
the work or to accept any tender for less than the tendered quantities without assigning any reason
whatsoever”.

EXECUTION of CONTRACT

The Tenderer whose tender is accepted shall be required to appear in person in the office of
Regional General Manager, RailTel Northern Region or in the office of concerned Engineer, as the
case may be or if a firm or corporation, a duly authorized representative shall so appear and execute
the contract documents within 15 days after the contract has been awarded to him as indicated in
Clause 2 of Special Conditions of Contract (SCC). Failure to do so shall constitute a breach of the
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agreement affected by the acceptance of the tender in which case the full value of the earnest
money accompanying the tender shall stand forfeited without prejudice to any other rights or
remedies.

In the event of any tenderers whose tender is accepted shall refuse to execute the contract
documents as herein before provided, the RailTel may determine that such tenderer has abandoned
the contract and thereupon his tender and acceptance thereof shall be treated as cancelled and
RailTel shall be entitled to forfeit the full amount of the Earnest Money and to recover the damages
for such default.

Deleted

TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to
the tenderers by post at the said address shall be deemed to have reached the tenderer duly &
timely, notwithstanding the fact that the communication could not reach the tenderer at all or in

time for whatever reason. Important documents shall be sent by Registered Post/ Speed
post/Couriers.

PREFERENCE TO PUBLIC SECTOR UNDERTAKING
Due preference as per the extant rules applicable on the day of opening of this tender will be given

to Central Public Sector Undertakings as per Government of India, Department of Public
Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.ll dated 18.07.2005, or latest.

Page | 27



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

RailTel/lOT/NR/RLY/Masonry Rooms/KID-BZM/2015-16/16

SECTION-I
Chapter-3

PART Il

GENERAL CONDITIONS OF CONTRACT

Definitions

General Obligations

Law governing the Contract
Communications to be in writing
Service of Notices on Contractors
Occupations and use of land
Assignment or subletting of contract

Assistance by the RailTel for the stores be obtained by the
Contractor

Railway Passes

Carriage of materials
Force Majeure Clause
Representation on Works
Relics and Treasures
Excavated material
Indemnity by Contractors
Earnest Money and Security Deposit
Completion Period
Illegal Gratification
Execution of Works

Compliance to Engineer’s Instructions
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Instructions of Engineer’s Representative
Adherence to specifications and drawings

Working during night

Damage to RailTel property or private life and property

Sheds, Stores houses and Yards
Provision of efficient and competent staff
Workmanship and Testing

Facilities for Inspection

Examination of work before covering up
Temporary works

Contractors to supply water for works
Property in material and plants

Tools, Plant and Materials supplied by the RailTel
Precaution during progress of work

Use of Explosives

Suspension of works

Rates for items of works

Demurrage and wharfage dues

Rates for extra items of works

Handing over of works

Modification to Contract to be in writing
Powers of Modification to Contract
Monthly Statement of Claims

Qualities in schedule annexed to Contract
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Measurements of Works

“On-Account” Payment

Maintenance of works

Certificate of Completion of Works

Approval only by Maintenance Certificate
Maintenance Certificate

Final payment

Withholding and lien in respect of sums claimed
Signature on Receipts for Amounts

Wages to Labour

Provisions of Payments of Wages Act

Reporting of Accidents to Labour

Provisions of Workmen’s Compensation Act
RailTel not to provide quarters for Contractor
Labour camps

Non-Employment of Labourers below the age of 15
Determination of Contract

Termination of contract owing to default of contractor
Matters finally determined by the RailTel

Settlement of dispute and Arbitration
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SECTION -1
Chapter -3

PART Il

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL’s

11

(@)

(b)

(©)

1.2

13

2.1

WORKS
DEFINITIONS AND INTERPRETATION
Definitions:

The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- | of Section - 1
(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

“Constructional Plant” shall mean all appliances or things of whatsoever nature required for the
execution, completion or maintenance of the works or the temporary works (as hereinafter defined)
but do not include materials or other things intended to form or forming part of the permanent
work.

“Temporary Works” shall mean all temporary works of every kind required for the execution,
completion and/or maintenance of the works.

“Period of maintenance” shall mean the specified period of the maintenance from the date of
completion of the work as certified by the Engineer.

Singular and Plural: Works importing the singular number shall also include the plural and vice
versa where the context requires.

Headings & marginal headings: The headings and marginal headings in these general conditions
are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be
taken into consideration in the interpretation or construction thereof or the contract.

GENERAL OBLIGATIONS
Execution Co-relation and intent of contract documents: -

The contract documents shall be signed in triplicate by the RailTel and the Contractor. The
contract documents are complementary, and what is called for by any one shall be as binding as if
called of try all; the intention of the documents is to include all labour and materials, equipments
and transportation necessary for the proper execution of work. Materials or work not covered by or
properly inferable from any heading or class of the specifications shall not be supplied by the
RailTel to the contractors unless distinctly specified in the contract documents. Materials or works
described in words, which so applied, have a well-known technical or trade meaning shall be held
to refer to such recognized standards.
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If a work is transferred from the jurisdiction of one region of RailTel to another region or to a
Project authority or vice versa while contract is in subsistence, the contract shall be binding on the
Contractor and the other region in the same manner & take effect in all respects as if the Contractor

and the other region were parties thereto from the inception and the corresponding officer or the
competent authority in the other region will exercise the same powers and enjoy the same authority
as conferred to the Predecessor RailTel/Project under the original contract/agreement entered into.

If for administrative or other reasons the contract is transferred to the other region of RailTel the
contract shall notwithstanding anything contained herein contrary thereto, be binding on the
Contractor the and the other region in the same manner and take effect in all respects as if the
contractor and the other region had been parties thereto from the date of this contract.

Law Governing the Contract:
The Contract shall be govern by the law for the time being in the republic of India.

Compliance to regulations and bye-laws — The Contractor shall conform to the provision of any
statute relating to the works and regulations and bye-laws of any local authority and of any water
and lighting companies or undertakings, with whose system the work is proposed to be connected
and shall before making any variation from the drawings or the specifications that may be
necessitated by so confirming give to the Engineer notice specifying the variation proposed to be
made and the reason for making the variation and shall not carry out such variation until he has
received instructions from the Engineer in respect thereof. The Contractor shall be bound to give
all notices required by statue, regulations or bye-laws as aforesaid and to pay all fees and taxes
payable to any authority in respect thereof.

Communications to be in writing — All notices, communications, references and complaints made
by the RailTel or the Engineer or the Engineer’s representative or the Contractor interest
concerning the works shall be in writing and no notice, communication, references or complaint not
in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Regional General
Manager/RailTel the name, designation and address of his authorized agent and all complaints,
notices, communications and references shall be deemed to have been duly given to the contract if
delivered to the Contractor or his authorized agent or left at or posted to the address so given and
shall be deemed to have been so given in the case of posting on day on which they would have
reached such address in the ordinary course of post or on the day on which they were so delivered
or left. In the case of contract by partners, any change in the constitution of the firm shall be
forthwith notified by contractor to the Regional General Manager/RailTel.

Occupation and use of land — No land belonging to or in the possession of the Railway/RailTel
shall be occupied by the contractor without the permission of the RailTel. The Contractor shall not
use, or allow to be used, the site for any purposes other than that executing the works.

Assignment or subletting of contract: - The Contractor shall not assign or sublet the contract or

any part thereof or allow any person to become interested therein in any manner whatsoever
without the special permission in writing of the RailTel. Any breach of this condition shall entitle
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the RailTel to rescind the contract under clause 62 of these conditions and also render the contractor
liable for payment to the RailTel in respect of any loss or damage arising or ensuring from such
cancellation. Provided always that execution of the details of the work by petty contractor under the
direct and personal supervision of the contractor or his agent shall not be deemed to be sub-letting
under this clause. The permitted subletting of work by the contractor shall not establish any
contractual relationship between the sub-contractor and the RailTel and shall not relieve the
Contractor of any responsibility under the Contract.

Assistance by the RailTel for the stores to be obtained by the Contractor: Owing to difficulty
in obtaining certain materials (including Tools & Plants) in the market, the RailTel may have
agreed without any liability therefore, to endeavor to obtain or assist the Contractor in obtaining the
required quantities of such materials as may be specified in the Tender. In the event of delay or
failure in obtaining the required quantities of the aforesaid materials, the Contractor shall not be
deemed absolved of his own responsibility and shall keep in touch with the day to day position
regarding their availability and accordingly adjust progress of works including employment of
labour and the RailTel shall not in any way be liable for the supply of materials or for the non
supply thereof for any reasons whatsoever not for any loss or damage arising in consequence of
such delay or non supply.

Railway Passes — No free Railway passes shall be issued by the RailTel to the Contractor or any of
his employee/worker.

Carriage of materials — No forwarding orders shall be issued by the RailTel for the conveyance of
Contractor’s materials, tools and plant by Rail which may be required for use in the works and the
contractor shall pay full freight at public tariff rates therefore.

Force Majeure Clause

If at any time, during the continuance of this Contract, the performance, in whole or part, by
either party, of any obligation under this contract shall be prevented or delayed by reason of
any war, hostility, act of the public enemy, Civil Commotion, Sabotage, Fires, Floods, Earth
quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory
rules/ regulations, order of requisitions issued by any Government Department or
Competent Authority of acts of God (here-in-after referred to as event) then provided notice
of the happening of any such event is given by either party to the other within twenty one days
from the date of occurrence thereof, neither party shall, by reason of such event, be entitled to
terminate this Contract nor shall either party have any claim for damage against the other in
respect of such non- performance or delay in performance, and the obligations under the Contract
shall be resumed as soon as practicable after such event has come to anend or ceased to exist,
PROVIDED FURTHER that if the performance in whole or part of any obligation under
this Contract is prevented or delayed by reason of any such event beyond a period as mutually
agreed to by the RailTel and the Contractor after any event or 60 days in the absence of such
an agreement whichever is more, either party may at its option terminate the Contract
provided also that if the contract is so terminated under this clause the RailTel may at
the time of such termination take over from the Contractor at prices as provided for in the
contract, all works executed or works under execution.
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Representation on Works — The Contractor shall, when he is not personally present on the site of
the works place and keep a responsible agent at the works during working hours who shall on
receiving reasonable notice, present himself to the Regional General Manager/RailTel and orders
given by the Engineer or the Engineer’s Representative to the agent shall be deemed to have the
same force as if they had been given to the Contractor. Before absenting himself, the Contractor
shall furnish the name and address of his agent for the purpose of this clause and failure on the part
of the Contractor to comply with this provision at any time will entitle the RailTel to rescind the
contract under Clause 62 of these conditions.

Relics and Treasures — All gold, silver, oil and other minerals of any description and all precious
stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon
the site shall be property of the RailTel and the Contractor shall duly preserve the same to the
satisfaction of the RailTel and shall from time to time deliver the same to such person or persons as
the RailTel may appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or remove except for
the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials
which may be obtained from any excavation made for the purpose of the works or any building or
produced upon the site at the time of delivery of the possession thereof but all the substances,
materials, buildings, and produce shall be the property of the RailTel provided that the Contractor
may, with the permission of the Regional General Manager/RailTel, use the same for the purpose of
the works either free of cost or pay the cost of the same at such rates as may be determined by the
Engineer.

Indemnity by Contractors — The Contract shall indemnify and save harmless the RailTel from and
against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of every
nature and description brought or recovered against the RailTel’s by reason of any act or omission
of the Contractor, his agents or employees, in the execution of the works or in his guarding of the
same. All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the actual loss or damage sustained, and whether or not
any damage shall have been sustained.

Security Deposit

The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as part
of security deposit for the due and faithful fulfillment of the contract by the contractor. The balance
to make up the security deposit, may be deposited by Contractor in the form of Demand Drafts or
may be recovered by percentage deduction from the contractor’s “on account” bills. Provided also
that in case of defaulting contractor the RailTel may retain any amount due for payment to the
Contractor on the pending “on account bills” so that the amounts so retained may not exceed 10%
of the total value of the contract.

Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of recovery /
mode of recovery shall be as under:

a) Security Deposit for each work should be 5% of the contract value.

b) The rate of recovery should be at the rate of 10% of the bill amount till
The full security deposit is recovered.
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c) Security Deposits will be recovered only from the running bills of the contract and no other
mode of collecting SD such as SD in the form of instruments like BG, FD etc shall be accepted
towards Security Deposit.

Security Deposit shall be returned to the contractor after the physical completion of the work as
certified by the competent authority. The competent authority shall normally be the authority
that is competent to sign the contract.

No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the
Contractor under the Contract.

Completion Period:-

Subject to any requirement in the contract as to completion of any portion or portions of the works
before completion of the whole, the contractor shall fully and finally complete the whole of the
works comprised in the contract (with such modifications as may be directed under conditions of
this contract) by the date entered in the contract or extended date in terms of the following clauses:

If any modifications have been ordered which in the opinion of the Engineer have materially
increased the magnitude of the work, then such extension of the contracted date of completion may
be granted as shall appear to the Engineer to be reasonable in the circumstances, provided moreover
that the Contractor shall be responsible for requesting such extension of the date as may be
considered necessary as soon as the clause thereof shall arise and in any case not less then one
month before the expiry of the date fixed for completion of the works.

If in the opinion of the Engineer the progress of work has any time been delayed by any act or
neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-clause (4)
of clause 20 of these conditions or in executing the work not forming part of the contract but on
which contractor’s performance necessarily depends or by reason of proceeding taken or threat-
tended by or dispute with adjoining or neighboring owners or public authority arising otherwise
through the Contractor’s own default etc. or by the delay authorized by the Engineer pending
arbitration™ or in consequences of the contractor not having received in due time necessary
instructions from the RailTel for which he shall have specially applied in writing to the Engineer or
his authorized representative then upon happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer within 15 days of such happening
but shall nevertheless make constantly his best endeavors to bring down or make good the delay
and shall do all that may be reasonably required of him to the satisfaction of the Engineer to
proceed with the works. The contractor may also indicate the period for which the work is likely to
be delayed and shall be bound to ask for necessary extension of time. The engineer on receipt of
such request from the contractor shall consider the same and shall grant such extension of time as in
his opinion is reasonable having regard to the nature and period of delay and the type and quantum
of work affected thereby. No other compensation shall be payable for works so carried forwarded
to the extended period of time, the same rates, terms and conditions of contract being applicable as
if such extended period of time was originally in the original contract itself.

In the event of any failure or delay by the RailTel to hand over the Contractor possession of the

lands necessary for the execution of the works or to give the necessary notice to commence the
works or to provide the necessary drawings or instructions or any other delay caused by the RailTel
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due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the
contract or alter the character thereof or entitle the contractor to damages or compensation therefore
but in any such case, the RailTel may grant such extension or extensions of the completion date as
may be considered reasonable.

Extension of time for delay due to contractor — The time for the execution of the work or part of
the works specified in the contract documents shall be deemed to be the essence of the contract. If
the contractor fails to complete the works within the time as specified in the contract for the reasons
other than the reasons specified in clause 11 and 17.1 above, the RailTel may, if satisfied that the
works can be completed by the contractor within reasonable short time thereafter, allow the
contractor further extension of time as the Engineer may decide. On such extension the RailTel
will be entitled without prejudice to any other right and remedy available on that behalf, to recover
from the contractor as agreed damages and not by way of penalty a sum equivalent to 1/2% of the
contract value of the works for each week or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order/contract agreement issued. Provided
also, that the total amount of liquidated damages under this condition, shall not exceed 10% of the
total value of the contract. Provided further, that if the RailTel is not satisfied that the works can be

completed by the Contractor and in the event of failure on the part of the contractor to complete the
work within further extension of time allowed as aforesaid, the RailTel shall be entitled, without
prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s
security deposit and rescind the contract under clause 62 of these conditions, whether or not actual
damage is caused by such default.

Illegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the
Contractor or his partner, agent or servant or anyone on his behalf, to any officer or employees of
the RailTel, or to any person on his behalf in relation to obtaining or the execution of this or any
other contract with the RailTel shall, in addition to any criminal liability which he may incur,
subject the contractor to the rescission of the contract and all other contracts with the RailTel and to
the payment of any loss or damage resulting from such decision and the RailTel shall be entitled to
deduct the amounts so payable from any moneys due to the Contractor (s) under this contract or any
other contracts with the RailTel.

The Contractor shall not lend or borrow from or have or enter into any monitory dealings or
transactions either directly or indirectly with any employee of the RailTel and if he shall do so, the
RailTel shall be entitled forthwith to rescind the contract an all other contracts with the RailTel.
Any question or dispute as to the commission or any shall offence or compensation payable to the
RailTel under this clause shall be settled by the Regional General Managerof RailTel, in such a
manner as shall consider fit and sufficient and his decision shall be final and conclusive. In the
event of rescission of the contract under this clause, the Contractor will not be paid any
compensation whatsoever except payments for the work done up-to-date of rescission.

EXECUTION OF WORKS
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Contractor’s understanding — It is understood and agreed that the Contract has, by careful
examination, satisfied himself as to the nature and location of the work, the conformation of the
ground, the character, quality and quantity of the materials to be encountered, the character of
equipment and facilities needed preliminary to and during the progress of the works, the general
and local conditions, the labour conditions prevailing therein and all other matters which can in any
way affect the works under the contract.

Commencement of works — The Contractor shall commence the works within 15 days after the
receipt by him of an order in writing to this effect from the RailTel and shall proceed with the same
with due expedition and without delay.

Accepted programme of work — The Contractor who has been awarded the work shall as soon as
possible but not later than 7 days from the date of receipt of the acceptance letter in respect of
contracts with initial completion period of one year or less or not later than 15 days for other contracts
have to submit the detailed programme of work indicating the time schedule of various items of works
in the form of Bar Chart/PERT/CPM. He shall also submit the details of organization (in terms of
labour and supervisors) plant and machinery that he intends to utilize (from time to time) for execution
of the work within stipulated date of completion. The programme of work amended as necessary by
discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose of
this contract and the contractor shall and endeavor to fulfill this programme of work. The progress of
work will be watched accordingly in the liquidated damages will be with reference to the overall
completion date. Nothing stated herein shall precludethe contractor in achieving earlier completion of
item or whole of the works than indicated in the programme.

Setting out of works — The Contractor shall be responsible for the correct setting out of all works
in relation to original reference at his cost. The Contractor shall execute the work true to
specifications, drawings, plans and dimensions as mentioned in the contract document and as
directed by the Engineer’s representative and shall check these at frequent intervals. The
Contractor shall provide all facilities like labour and instruments and shall cooperate with the
Engineer’s representative at all time, during the progress of the works. Any error shall appear or
arise in any part of the work, the Contractor, on being required so to do by the Engineer’s
representative shall, at his own rectify such errors, to the satisfaction of the Engineer’s
representative.  Such checking shall not absolve the Contractor of his own responsibility of
maintaining accuracy in the work.

Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the several parts of the works shall be executed and the
Contractor shall execute without delay all orders given by the Engineer from time to time but the
Contractor shall not be relieved thereby from responsibility for the due performance of the works in
all respects.

Alterations to be authorized — No alterations in or additions to or omissions or abandonment of
any part of the works shall be deemed authorized, except under instructions from the Engineer, and
the Contractor shall be responsible to obtain such instructions in each and every case in writing
from the Engineer.
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Extra Works — Should works over and above those included in the contract require to be executed
at the site, the contractor shall have no right to be entrusted with the execution of such works,
which may be carried out by another contractor or contractors or by other Mean at the option of the
RailTel.

Separate Contracts in connection with works — The RailTel shall have the right to let other
contracts in connection with the works. The Contractor shall afford other contractors reasonable
opportunity for the storage of their materials and the execution of their works and shall properly
connect and coordinate his work with theirs. If any part of the Contractor’s work depends for
proper execution or result upon the work of another contractor(s) the Contractor shall inspect and
promptly report to the Engineer any defects in such works that render it unsuitable for such proper
execution and results. The Contractor failure so to inspect and report shall constitute an acceptance
of the other contractor’s work as fit and proper for the reception of his work, except as to defects
which may develop in the other contractor’s work after the execution of his work.

Instructions of Engineer’s Representative — Any instructions or approval given by the Engineer’s
representative to Contractor in connection with the works shall bind the Contractor as though it had
been given by the Engineer provided always as follows: -

Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice the
power of the Engineer thereafter to disapprove such work or material and to order the removal or
breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative he
shall be entitled to refer the matter to the Engineer who shall there-upon confirm or vary such
decision.

Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the specifications and
drawings of the contract. If the Contractor performs any works in a manner contrary to the
specifications or drawings or any of them and without such reference to the Engineer, he shall bear
all the costs arising or ensuring there-from and shall be responsible for all loss to the RailTel.

Drawings and specifications on the works — The contractor shall keep one copy of Drawings and
specifications at the site, in good order, and such contract documents as may be necessary, available
to the Engineer or the Engineer’s Representative.

22.2.2The supply of equipment and materials shall include supply of one set of printed documents from

22.3

224

original equipment manufacturers with each equipment as given in technical supplement.

Ownership of Drawings and Specifications — All drawings and Specifications and copies thereof
furnished by the RailTel to the Contractor are deemed to be the property of the RailTel. They shall
not be used another works and with the exception of the signed contract set, shall be returned by the
Contractor to the RailTel on completion of the work or termination of the Contract.

Compliance with Contractor’s request for details — The Engineer shall furnish with reasonable
promptness, after receipt by him of the Contractor’s request for the same, additional instructions by
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means of drawings or otherwise, necessary for the proper execution of the works or any part
thereof. All such drawings and instructions shall be consistent with the Contract Documents and
reasonably inferable there from.

Meaning and Intent of specification and drawings — If any ambiguity arises as to the meaning
and intent of any portion of the Specifications and Drawings or as to execution or quality of any
work or material, or as to the measurements of the works the decision of the Engineer thereon shall
be final subject to the appeal (within 7 days of such decision being intimated to the Contractor) to
the competent authority in RailTel who shall have the power correct any errors, omissions, or
discrepancies in aforementioned items and whose decision in the matter in dispute or doubt shall be
final and conclusive.

Working during night — The Contractor shall not carry out any work between sunset and sunrise
without the previous permission of the Engineer.

Damage to Railways/RailTel property or private life and property — The Contractor shall be
responsible for all risk to the works and for trespass and shall make good at his own expense all
loss or damage whether to the works themselves or any other property of the Railways/RailTel or
the lives, persons or property of others from whatsoever cause in connection with the works until
they are taken over by the RailTel and this although all reasonable and proper precautions may have
been taken by the Contractor, and in case the RailTel shall be called upon to make good any costs,
loss or damages, or to pay any compensation, including that payable under the provisions of the
Workmen’s Compensation Act or any statutory amendments thereof to any person or persons
sustaining damages as aforesaid by reason of any act, or any negligence or omissions on the part of
the Contractor the amount of any costs or charges including costs and charges in connection with
legal proceedings, which the RailTel may incur in reference thereto, shall be charged to the
Contractor. The RailTel shall have the power and right to pay or to defend or compromise any
claim of threatened legal proceedings or in anticipation of legal proceedings being instituted
consequent on the action or default of the Contractor, to take such steps as may be considered
necessary or desirable to ward off or mitigate the effect of such proceedings, charging to

Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses whether
for reinstatement or otherwise which may be incurred and the propriety of any such payment,
defense or compromise, and the incurring of any such expenses shall not be called in question by
the Contractor.

Sheds, Stores houses and Yards — The Contractor shall at his own expense provide himself with
sheds, storehouses and yards in such situations and in such numbers as in the opinion of the
Engineer is requisite for carrying on the works and the Contractor shall keep at each such sheds,
store houses and yards a sufficient quantity of materials and plant in stock as not to delay the
carrying out of the works with due expedition and the Engineer and the Engineer’s representative
shall have free access to the said sheds, store houses and yards at any time for the purpose of
inspecting the stock of materials or plant so kept in hand, and any materials or plant which the
Engineer may object to shall not be brought upon or used in the works, but shall be forthwith
removed from the sheds, store houses or yards by the contractor. The Contractor shall at his own
expenses provide and maintain suitable mortar mills, soaking vats or any other equipments
necessary for the executive of the works.
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Provision of efficient and competent staff — The Contractor shall place and keep on the works at
all times efficient and competent staff to give the necessary directions to his workmen and to see
that they execute their work in sound and proper manner and shall employ only such supervisors,
workmen and labourers in or about the execution of any of these works as are careful and skilled in
various trades and callings. The Contractor shall at once remove from the works any agents,
permitted sub-contractor, supervisor, workman or labourer who shall be objected to by the Engineer
and if and whenever required by the Engineer, he shall submit a correct return showing the names
of all staff and workmen employed by him. In the event of the Engineer being of the opinion that
the Contractor is not employing on the works a sufficient number of staff and workmen as is
necessary for the proper completion of the works within the time prescribed, the Contractor shall
forthwith on receiving intimation to this effect take on the additional number of staff and labour
specified by the Engineer within seven days of being so required and failure on the part of the
Contractor to comply with such instructions will entitle the RailTel to rescind the contract under
Clause 62 of these conditions.

Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the contract or that
may be necessary to be done in order to form and complete any part thereof shall be executed in the
best and most substantial workman like manner with materials of the best and most approved
quality of their respective kinds, agreeable to the particulars contained in or implied by the
specifications and as referred to in and represented by the drawings or in such other additional
particulars. Instructions and drawings may be found requisite to be given during the carrying on of
the works and to the entire satisfaction of the Engineer according to the instructions and directions,
which the Contractors may from time to time receive from the Engineer. The materials may be
subjected to tests by means of such machines, instruments and appliances as the Engineer may
direct and wholly at the expense of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer’s representative shall
be entitled to order from time to time: -

27.2.1The removal from the site within the time specified in the order of any materials, which in his

opinion are not in accordance with the specifications or drawings.

27.2.2 The substitution of proper and suitable materials, and

27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on account”

28.

payments therefore, of any work which in respect of materials or workmanship is not in his opinion
in accordance with the specifications and in case of default on the part of the Contractor in carrying
out such order the RailTel shall be entitled to rescind the contract under Clause 62 of these
conditions.

Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s
Representative every facility for entering in and upon every portion of the work at all hours for the
purpose of inspection or otherwise and shall provide all labour, materials, instruments, appliances
and things of every kinds required for the purpose and the Engineer and the Engineer’s
representative shall at all time have free access to every part of the works and to all places at which
materials for the work are stored or being prepared.
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Examination of work before covering up: - The Contractor shall give two days notice to the
Engineer or the Engineer’s Representative whenever any work or materials are intended to be
covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach of
Measurements in order that the work may be inspected or that correct dimension may be taken
before being so covered, placed beyond the reach of measurement in default whereof, the same
shall at the option of the Engineer or the Engineer’s Representative be uncovered and measured at
the contractor’s expense or no allowance shall be made for such work or materials.

Temporary works: - All Temporary works necessary for the proper execution of the works shall
be provided and maintained by the Contractor and subject to the consent of the Engineer, shall be
removed by him at his expenses when they are no longer required and in such manner as the
Engineer shall direct. In the event of failure on the part of the Contractor to remove the temporary
works, the Engineer will cause them to be removed and cost as increased by supervision and other
incidental charge shall be recovered from the Contractor. If temporary huts are provided by the
Contractor on the Railway land for labour engaged by him and the work is completed but the
contractor’s labour refused to vacate and have to be removed by the RailTel, necessary expenses
incurred by the RailTel in connection therewith shall be borne by the Contractor.

Contractor to supply water for works

Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to
obtain supply of water for the works.

Water supply from the Railway system
Water supply by Railway Transport: Deleted

Contractor to arrange supply of Electric power for works

Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to
obtain supply of Electric Power for the works.

Electric supply from the Railway system — The RailTel may supply to the Contractor part or
whole of the electric power wherever available and possible, required for execution of works from
the Railway’s existing electric supply systems at or near the site of works on specified terms and
conditions and such charges as shall be determined by the RailTel and payable by the contractor
provided the cost of arranging necessary connection to the Railway’s Electric supply systems, and
laying of underground/overhead conducts circuit protection, electric power meters, transmission
structure, shall be borne by the Contractor and that the contractor shall not be entitled to ay
compensation for interruption or failure of the Electric supply system.

Property in material and Plants: Deleted
Tools, Plant and Materials Supplied by the RailTel.
The Contractor shall take all responsible care of all tools, plants and materials or other property

whether of a like description or not belonging to the RailTel and committed to his charge for the
purpose of the works and shall be responsible for all damage or loss caused by him, his agents
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permitted sub-contractor or his workmen or others while they are in his charge. The Contractor
shall sign accountable receipts for tools, plants and materials made over to him by the Engineer and
on completion of the works shall handover the unused balance of the same to the Engineer in good
order and repair, fair wear and tear excepted and shall be responsible for any failure to account for
the same or any damage done thereto.

Hire of RailTel’s Plant: Deleted.
Precaution during progress of work:

During the execution of works, unless otherwise specified the Contractor shall at his own cost
provide the materials for and execute all shoring, timbering and strutting works as is necessary for
the stability and safety of all structures, excavations and works and shall ensure that no damage,
injury, loss is caused or likely to be caused to any person or property.

Roads and watercourses: EXxisting roads or watercourses shall not be blocked, cut through,
altered, diverted or obstructed in any way by the Contractor, except with the permission of the
Engineer. All compensations claimed for any authorized closure, or his agent or his staff shall be
recoverable from the Contractor by deduction from any sums which may become due to him in
terms of contract or otherwise according to law.

Provision of access to premises: During progress of work in any street or thoroughfare, the
Contractor shall make adequate provision of the passage of traffic, for securing safe access to all
premises approached from such street or thoroughfare and for any drainage, water supply or meant
for lightning which may be interrupted by reason of the execution of the works and shall react and
maintain at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the
regulation of the traffic, and provide watchmen necessary to prevent accidents. The works shall in
such cases be executed night and day if so ordered by the Engineer and with such vigour so that the
traffic way be impeded for as short a time as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of
the public or Railway/RailTel’s property and shall post such look out men as may in the opinion of
the Engineer be required to comply with regulations pertaining to the work.

Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor
without the permission of the Engineer and then only in the manner and to the extent to which such
permission is given. Where explosives are required for the works, the same shall be stored in a
special magazine to be provided by and at the cost of the Contractor in accordance with the
Explosive Rules. The Contractor shall obtain the necessary license for the storage and the use of
explosives and all operations in which or for which explosives are employed shall be at the sole risk
and responsibility of the Contractor and the Contractor shall indemnify the Railway/RailTel in
respect thereof.

Suspension of works

The Contractor shall on the order of Engineer suspend the progress of the works or any part thereof
for such time or times and in such manner as the Engineer may consider necessary and shall during
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such suspension properly protect and secure the work so far as is necessary in the opinion of the
Engineer. If such suspension is: -

@ Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of weather conditions or
by some default on the part of the Contractor, and or

(© Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of
suspension of the works; but in the event of any suspension ordered by the Engineer for reasons
other than aforementioned and wh