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RailTel Corporation of India Limited 
(A Govt of India Enterprise) 

Regional Office: 6th floor, Block-III, Delhi IT Park,  
Shastri Park, Delhi-110 053 

 
 

LIMITED TENDER NOTICE 
 

 
          Tender No. RailTel/Tender/LT/RO/WiFi work/ AY/2016-17/21                    Dated: 08.11.2016 

 
Executive Director , RailTel Corporation of India Limited, Northern Region , Delhi, invites the sealed 
Limited Tenders in “single packet” system from established contractors with proven experience for the 
work of “Supply & Laying of OFC, HDPE Duct, Power Cable, etc. for providing WiFi services at 
Ayodhya Railway Station of Northern Region” 
 

 

 
Note:  Only those bidder can participate who have been received Tender Document 
sent by RailTel through e-mail. 
                          

 
 

GM/Project 
                                                                         For Executive Director/Northern Region 
 
 
 
 
                     
 
 
 
 
 
 
 

Sale of Tender Document From  08.11.2016 to 14.11.2016 (From 11:00 Hrs to 17:00 Hrs) 

Last date & time of 
submission of tender: 

Up to 11:30 hrs on 15.11.2016 

Date & time of opening of 
tender: 

At 12:00 hrs on 15.11.2016 (If the date of opening happens to be a 
holiday the tender will be opened on next working day at same time.) 

Approximate cost: Rs. 6,20,085/- 
Earnest money: RRss..  1133,,000000//--  
Completion period: 15 days  from the date of issue of LOA 
Validity of offer: 30 days from the date of opening of tender. 
Cost of Tender 
Document: 

Rs. 5,250/-  (Five Thousand Two Hundred Fifty only) (incld. VAT 
@5%) and Rs. 5,775/-(Five Thousand Seven Hundred Seventy Five 
only) (incld. VAT @5%), if required by post 
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CHECK LIST (FOR ENSURING VALIDITY OF OFFER):  

 

S.N Description Yes/No 

1  Purchase of Tender Document       

2 Offer Letter Complete (Form no-1) duly signed  

3  Submission of Earnest Money in prescribed Form   

4 Audited balance sheet duly attested by Notary public for last Three 
year. 

 

5. Proposed Progress Chart (Form No-7)  

6 Constitution of Firm and Power of Attorney.  

7 Similar Works executed or under execution .(form No.8).   

8  User certificate (Form no-9 ).  

9  System Performance Guarantee.(Form No-10)  

10 Schedule of Requirements duly filled and signed  

11 Any Other Information desired to be submitted by the Tenderer  

12 List of Personnels / Manpower  

13 List of Plant & Machinary  

  

 
                                                                                                 

                                                                                                    SIGNATURE OF TENDERER 
    (WITH RUBER STAMP)                                                                                                           
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Form No. 1 

 
 

OFFER LETTER 
 
To 
The Executive Director, Northern Region, 
RailTel Corporation of India Limited, 
6th floor, Block-III, Delhi IT Park  
Shastri Park, Delhi-110 053 
 
  
I/We _______________________________________________ have read the various conditions detailed 
in tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We 
also agree to keep this tender open for acceptance for a period of 30 days from the date fixed for opening 
the same and  in default thereof,  I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to 
do the work of  “Supply & Laying of OFC, HDPE Duct, Power Cable, etc. for providing WiFi services 
at Ayodhya Railway Station of Northern Region” at the rates quoted in the attached schedules and 
hereby bind myself/ourselves to complete the work within 15 days from the date of  issue  of  Letter  of 
Acceptance of  the  tender.   I/We also hereby agree to abide by the various Conditions of Contract and to 
carry out the work according to the Specifications for materials and works laid down by the RailTel for the 
present contract. 
 
2. .A sum of Rs. 13,000/- (Rupees Thirteen Thousand only) as a Account Payee Demand Draft 
No._____________ dated _____ issued by ___________________is herewith forwarded as “Earnest 
Money”.  The full value of Earnest Money shall stand forfeited without prejudice to any other rights or 
remedies if, 
 
I/We do not execute the contract agreement within 15 days after receipt  of notice issued by the RailTel 
that such documents are ready  or, 
 
I/We do not commence the work within 15 days after receipt of orders to that effect. 
 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding 
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 
“Letter of Acceptance” of my/our offer for this work. 
 
 SIGNATURE OF CONTRACTOR (S) 
 
Date 
 
SIGNATURE OF  WITNESS   CONTTRACTOR (S) ADDRESS 
 
 
1. 
 
2. 
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ACCEPTENCE OF TENDERS 
 
I accept the tender as above and agree to pay the rate as entered in Schedule of Requirements. 
 
 
WITNESS                                                                                                                          

 
 
        

 
                                                                                    For and on behalf of 

 
 
        

                                                                                       RailTel Corporation of India Limited, 
                                                                                 Northern Region, Delhi-110053 

Date  
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   SECTION - I 
 Chapter – 2 

                                                                   PREAMBLE 
 

1. Name of work: 
 

The name of the work as mentioned in Tender Notice is also indicated in Bid Data Sheet (BDS) 
Chapter 5 Section I. 

 
2. Scope of work: 
 
2.1 The broad responsibility of the contractor under the scope of work for this tender shall be as under: 

 
i)    Excavation of trenches and laying of HDPE Duct in all types of soils, Road/Rail    crossing, 
in building, clamping etc. & protective works as per technical specifications. 
 
ii)   Back filling and dressing of the excavated trenches according to technical specifications. 
 
iii)  Blowing/pulling of Optical Fiber Cable (24F/6F) with proper tools and accessories as per 
Technical specifications. 
 
iv)  Installation of Jointing Chambers & Route/Joint Indicators as per technical specification. 
 
v)   Splicing of fibres in Joint closures/FMS and installation of new joint enclosures/FMS. 
 
vi)  Laying of power cables, Ethernet cables in DUCT, PVC conduit. 
 
vii)  Installation of 6/9U rack & UPS at suitable height on platforms with all sorts of   angle, 
nuts etc. 

 
viii)  End to end testing & submission of test results, route diagrams. 

  
 
2.2 Supply  

 
Supply of items conforming to industry standards and RDSO specifications (where ever applicable) 
as per Schedule of Requirements and the technical specifications. 

 
2.3 Services 
 

Trenching, Laying, Splicing, Termination, Testing and Commissioning of Optical Fibre Cable as 
per schedule of Requirements (SOR) enclosed and technical specifications with other related 
service items.  

 
2.4 List of Section/s where work for RailTel is to be done: 
 

The details of the section/s where the work for RailTel is required to be done are indicated in Bid 
Data Sheet (BDS) Chapter 5 Section I.  
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3. Pre-bid conference 
          

 Not Used 
 

4. Tender Bid 
 The tender bid shall be submitted in Single sealed covers as detailed in Instructions to Tenderers 

and Condition of Tendering (ITT )Clause No.10 Chapter 3 Part I, Section 1. 
 
5. Qualifying Criteria 

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically the 
details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the qualifying 
criteria.  

 
6.  Last date of Submission 
 

The tender shall be received at the address and not later than the date and time indicated in Bid 
Data Sheet (BDS) Chapter 5 Section I. 

 
7.        Date of Opening of Tender  
 

The tenders will be opened at the address, date and time indicated in BDS. 
 
8.         Completion Period of Work: 
 

The works in different sub sections/stations are to be executed concurrently such that the total work 
is completed & commissioned in each of the section/station within the period prescribed in Bid 
Data Sheet from the date of issue of “Letter of Acceptance” (LOA) of the tender.  

 
9.       Authority and address: The Authority and address to which correspondence and documents 

relating to the tender/contract should be sent is indicated in BDS. 
 

10.      Earnest Money 
 

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as Earnest 
Money in a manner prescribed in ITT Clause 7. 

 
11.       Security Deposit 
 

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall be 
required to deposit an amount towards Security Deposit in terms of General Conditions of Contract 
Clause 16 Section I Chapter – 3 Part II for due fulfillment of contract. 

  
12.      Specifications 
 

Reference of specifications of the important equipments and materials required for execution of the 
contract is given in the schedule of requirement and Technical supplement (Section-II of Tender 
document). The work shall be executed in compliance with all the technical requirements given 
therein. 

 
13.     Schedule of Requirement 
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The various items to be supplied and services to be provided by the tenderer are indicated in 
Schedule of Requirement as enclosed   (Section 1, Chapter 7). The make and model of all the 
equipments/materials proposed to be supplied must be indicated by the tenderer/s in the Schedule of 
Requirement. 

 
The quantity indicated in the Schedule of Requirement is the estimated requirement and may 
change depending on the detailed survey / system design. On this and other developments, the 
purchaser may exercise the option of increase / decrease of the quantity of items as specified in 
Clause 19 of Chapter 4, Section- I (SCC). 

  
14.      Supplier’s Credit 

 
Not used 

 
15.      Work to be done by the RailTel 

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS). 
 
16.      Materials to be supplied by RailTel 
 
16.1 Materials to be supplied by RailTel if any, for the scope of work under this tender are indicated in 

Bid Data Sheet (BDS). 
  
16.2 In case any material required for this work is supplied by RailTel due to failure of contractor in 

timely arranging the same, it will be charged @ 19.5% over and above the accepted SOR rates.   
 
17. Materials to be supplied by Contractor 
 

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied by 
RailTel for commissioning the systems. All materials including the materials covered under the 
Schedule of Requirement and those required to achieve the end objective as required vide Section II 
of the tender document including Patch chords, connectors/ adaptors and any special protection 
materials etc. are to be supplied by the contractor. 

 
18.   As a good tender practice, the tenderer is expected to submit giving all the information in the 

relevant forms attached as Annexures to this document and suitably numbering each page of the bid 
documents with a content list indicating availability of various documents with their serial numbers. 
In the absence of numbering of pages and the content list, there is a likelihood of any important 
document going unnoticed for which the tenderer shall be solely responsible. 

 
19. Maintenance Support 
 

The tenderer should submit their strategy for providing maintenance support during warranty and 
post warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27 (Placing in 
Service & Maintenance supervision) and Clause No. 29 (Warranty) of SCC. 

 
20. Not used. 
 
21. Form C if required by contractor for respective section/s as specified in clause 2.4, shall be issued 

from the office of Executive Director, Northern Region, Delhi (Clause 38.2 of SCC). Necessary 
Road permits to reach the equipment into the specified section/s shall be arranged by the contractor 
through the respective state authorities wherever required. 
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       SECTION-I 
 

Chapter-3 
 

PART I 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 

INDEX 
 
 
Clause No.  Content             
 
       1.            General Instructions 
 
       2.           Interpretations & Definations 
 
       3.           Tender Form 
 
       4.          Errors, Omissions And Discrepancies 
  
       5.           Local Conditions 
 
       6.          Compliance to Tender Conditions,    
                    Specifications and Drawings 
        
       7.           Earnest Money/Bid Guarantee 
 
       8.           Care in Submission of Tenders 
 
       9.           Right of RailTel to deal with Tenders 
 
       10.         Submission of Offers 
 
      11.          Constitution of Firm and Power of Attorney 
 
      12.          Unit Prices 
 
      13.          Validity of Offer 
 
      14.          Rates During Negotiations 
 
      15.          Income Tax Clearance Certificate & WORKS CONTRACT TAX 
 
      16.          Period of Completion and Time Progress Graph 
 
      17.          Opening of Tender 
 
      18.          Consortium Bids 
  
      19.          Qualifying Criteria   
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      20.          Meaning of Similar Works 
 
      21.          System Performance Guarantee 
  
      22.          Evaluation of Offer 
 
      23.           Execution of Contract 
 
      24.  Foreign Exchange 
 
      25.  Tenderer’s Address 
 
      26.           Preference to Public Sector Undertaking 
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        SECTION – I 

 
Chapter – 3 

 
PART - I 

 

INSTRUCTIONS TO TENDERERS & CONDITIONS OF TENDERING 

 
1. GENERAL INSTRUCTIONS      
 
1.1 These Regulations for Tenders and Contracts shall be read in conjunction with the General 

Conditions of Contract, which are referred to herein and shall be subject to modifications, additions 
or supersession by Special Conditions of Contract and/or Special Specifications, if any, annexed to 
the Tender Forms. 

 

 2. INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS 
 
The following terms wherever occurring in the tender papers and wherever used throughout the 
execution of the work, shall, unless excluded by or repugnant to the context, have the meaning 
attributed thereto as follows: 
 
“Tender Document”  
 
The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of Tendering 
(ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical Specifications & 
Supplement, Preamble including Schedule of Requirements (SOR), all Annexures, Forms, 
Corrigendum & Addendum issued, if any, etc. shall, hereafter, be collectively   referred to as the 
"Tender Document". 
 
“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL 
CORPORATION OF INDIA LIMITED, (a Company with its Registered and regional office at 6th 

Floor, Block-III, Delhi IT Park, Shastri Park, Delhi – 110 053) or its authorised Officers or other 
Employees authorised to deal with any matters with which these persons are concerned, on its 
behalf.      

  
“Executive Director” shall mean the officer incharge for the general superintendence and control 
of the RailTel’s Northern region and shall mean and include their successors of this region of 
RailTel. 
 
"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser of this 
Tender whether in whole or in part.  “Contract” shall mean and include the Agreement of Work 
Order, the accepted schedule of rates or the Schedule of Rates of RailTel modified by the tender 
percentage for items of works quantified or not quantified, the General Conditions of Contract, the 
Special Conditions of Contracts, if any, the drawings, the specifications, the special specifications, 
if any, and tender forms, if any, and the document submitted by the Tenderer which have been 
specifically been accepted by RailTel.  
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"CONTRACTOR” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has been 
accepted either in whole or in part and shall include their personal representatives, successors and 
permitted assigns. 
 
‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical Specifications, 
appendices, Site information and drawings pertaining to the work for which the tenderers are 
required to submit their offer. 

        
"CONTRACTOR’s REPRESENTATIVE" shall mean a person in    supervisory capacity   who   
shall be so   declared by the Contractor and who shall be   authorized under a duly  executed  power 
of  attorney to receive materials issued  by   the   Purchaser to the Contractor  for the works.   He 
shall be responsible   for proper execution of    works at each or all places and shall take orders 
from Purchaser’s Engineers and carry out the same. 
 
‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / telegram / telex 
/ fax to the tenderer that the tender has been accepted in accordance with provisions contained in 
the letter. The responsibility of the Contractor commences from the date of issue of this letter and 
all the terms and conditions of contract are applicable from this date. 

 
 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / Work 

Order i.e.,  the time allowed for completion of the work including Sundays & holidays from the 
date of issue of Letter of Intent / Work Order. 

 
  ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered by the 

Contract. 
 

  ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical and other 
components of the plant covered by the Contract. 

 
‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are 
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the Quality, 
Workmanship, Performance and Efficiency of the contracted work or part thereof. 

  
‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed   
by RAILTEL, Northern Region. 

      
"ENGINEER /ENGINEER-IN-CHARGE" shall mean Executive Director of RailTel in charge of 
works and shall include the senior executives of RailTel. He is responsible   for ensuring that all 
field works covered  by  the  contract  are  carried out in accordance  with  approved   designs,  
drawings & specifications and conditions of contract   as  agreed  to.  

 
"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct charge of 
the works or any official nominated by Executive Director.  

 
"EQUIPMENT" shall mean all or any equipment   considered necessary   by   the   Purchaser's 
Engineers for satisfactory operation, as a whole, of the installations. 

        
        "MONTH" shall mean any consecutive period of   thirty days. 
   

"MATERIALS" shall mean all equipments, components, fittings and other materials including raw 
materials required to complete the work. 
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"PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, Delhi. 

        
"PURCHASER’S ENGINEER" shall mean the Executive Director of RailTel or successor who 
will decide   all   matters relating   to   design, manufacture, and installation   and commissioning of 
the plant and equipment at site. 

        
"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a Company 
registered under Indian Company   Act  or  an  approved supplier of materials  to  whom  the 
Contractor   sublets  portions  of  the   contract.  

 
“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom Stores 
covered in the contract are to be delivered at the destination. 

 
“INSPECTING OFFICER” shall mean the person, or organization specified in the contract for 
the purpose of inspection of stores of work under the contract and includes his/ their authorized 
representative. 
 
“SITE” shall mean the areas to be taken up for the permanent works, together with any other area 
or areas as shall be determined by the Purchaser's Engineer, which may be placed at the disposal of 
the Contractor for the purpose of the contract and also such area or areas used for store yards, 
works yards or workshop in proximity of the works as the Purchaser’s Engineer may have 
authorized as an extension of the site, irrespective of the terms and conditions   under   which they 
are occupied   by   the  Contractor. 

 
“BLOCK SECTION” shall mean the distance along the railway track between two consecutive 
Railway stations. 

        
"TENDERER" shall mean and includes any firm of   engineers or Contractors   or any company or 
body, corporate or otherwise, who submit the Tender which has been invited.  
 
“LIMITED TENDER” shall mean tenders invited from all or some contractors on the approved or 
selected list for the similar type of work executed and approved by the Purchaser. 
 
“OPEN TENDER” shall mean the tenders invited in open and public manner and with adequate 
notice.      

        
"WORK OR WORKS" shall mean all or any of the items of the work for which the 
Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and 
Annexure hereto annexed or to be implied there from, or incidental thereto or to be hereafter 
specified or required in such explanatory instructions and drawings, being in conformity with the 
original specifications, drawings, Annexure and schedules   and also such instructions and   
drawings additional to the aforementioned as may from time to  time be issued by the Purchaser's 
Engineer during the  progress  of the contracted work.  

 
“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel issued 
under the authority of the Executive Director or as amplified / added to / or supported special 
specifications if any, appended to the tender forms.  
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“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof annexed to the 
tender forms and shall include any modifications of such drawings and further drawings as may be 
issued by the Executive Director time to time. 
 
"WRITING" includes all matters written, typewritten or printed either in whole or in part.  

      
3. TENDER FORM: Tender Forms shall embody the contents of the contract documents either 

directly or by reference. Tender Forms shall be issued on payment of the prescribed fees or 
downloaded from the website of the RailTel, be furnished with Tender Forms and they shall be 
required to submit evidence regarding their financial status, previous experience and ability to 
execute the works, without which their tenders will not be considered. 

 
4. ERRORS, OMISSIONS AND DISCREPANCIES:  Should a Tenderer find discrepancies or 

omissions from the drawings or any of the Tender Forms or should he be in doubt as to their 
meaning, he should at once notify the authority inviting tenders who may send a written instruction 
to all tenderers.  It shall be understood that every endeavor has been made to avoid any error which 
can materially affect the basis of the tender and the successful tenderer shall take upon himself and 
provide for the risk of any error which may subsequently be discovered and shall make no 
subsequent claim on account thereof. 

 
In case of any contradiction only the printed rules and books should be followed and no claim for 
the mis-interpretation shall be entertained. 

  
5. LOCAL CONDITIONS 
 
5.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and 

factors which would have any effect on the performance of the contract and cost of the stores. The 
purchaser shall not entertain any request for clarifications from the tenderer regarding   such local 
conditions. No request for the change of price, or time schedule of delivery of stores   shall   be 
entertained on account of any local condition or factor after the offer is accepted by the purchaser.  

 
5.2 The intending tenderer is advised to study the tender documents carefully.  Submission of a 

quotation by the tenderer shall be deemed to have been done after a careful study and examination 
of these documents with full understanding of the implication thereof. These conditions and  
specifications shall be deemed to have been  accepted  unless  otherwise,  specifically  commented  
upon  by  the  Tenderer in his quotation. Failure to adhere to anyone or all these instructions may 
render his offer liable to be ignored without any reference. 

 
6. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
 
6.1 The tenderer shall indicate clause by clause for each section of the tender document that either his 

tender complies in every respect with the requirements of each clause and sub clause or if not, 
precisely how they differ from   the requirements of the tender. In   later case, the tenderer shall 
enclose a separate statement as per proforma (see Form 5 of Section-I, Chapter-6),  indicating only 
the deviations  for  any  clause   or   sub clause of Special    Conditions   of   Contract,   Instructions   
to   Tenderers   and General Conditions of Contract, Technical   Specifications,  Preamble   etc. 
which  he  proposes  with justifications  for   deviations   proposed. The purchaser reserves the right 
to accept or reject these deviations and his decision thereon shall be final  

 
6.2 The tenderer should serially number all the pages of the bid. The tenderer should provide 

information about the compliance of various clauses /sub clauses/ paragraphs (when tenderer plans 



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

   16

to give separate compliance of each paragraph or sub clause) of the tender document as per 
following table: 

 
S.N.  Clause 

no. with 
chapter  

First few 
words of 
clause / sub 
clause / 
paragraph  

Compliance 
status  

Reference of 
clause /page no. 
of supporting 
document ( this 
page no. shall 
correspond to the 
serial numbering 
of the bid) 

Remarks if any 

      
  

The table given above, duly filled in all respects, must be submitted along with offer. 
 
In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6 Section I. 

 
6.3 Firms should give as proof of work experience {Form (2) and Form (13)}. Details of works 

executed giving details of the name of the project, date of award, length of the section, No. of 
Stations, value of the contract, the original execution period and the actual execution time taken.  
The certificate from the actual user about the satisfactory performance indicating all the details as 
given herein shall be enclosed with the tender. 
 

7. EARNEST MONEY  
 
7.1      The Tenderer shall be required to deposit earnest money with the Tender for the due performance of 

the stipulation to keep the offer open till such date as specified in the Tender under the conditions 
of Tender. 

 
(a) The earnest money shall be 2% of the estimated tender value or as indicated in Tender Notice.  The 

exact amount of Earnest Money required to be deposited is indicated in Bid Data Sheet (BDS) 
Chapter 5 Section I. 

  
(b) The tenderers shall hold the offer open till such date as specified in Clause 13 of this chapter. It 

being understood that the tender documents have been sold/issued to the tenderer and the tenderer 
has been permitted to tender in consideration of stipulation on his part, that after submitting his 
tender he will not resile from his offer or modify the terms and conditions, thereof in a manner not 
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation the 
aforesaid amount deposited as earnest money shall be liable to be forfeited by the RailTel. 

 
(c)  If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained as 

part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the General 
Conditions of Contract.  The Earnest Money of other tenderers shall, save as herein before 
provided, be returned to them, but RailTel shall not be responsible for any loss or depreciation that 
may happen thereto while in their possession, nor be liable to pay interest thereon. 

 
7.2 The earnest money should be in any of the following forms: 
 
7.2.1  Pay orders and demand drafts.  These forms of earnest money could be either of the State Bank of 

India or of any of the nationalized banks.  No confirmatory advice from the Reserve Bank of India 
will be necessary. 
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7.2.2 Deposit receipt executed by the scheduled banks (other than the State Bank of India and the 
Nationalized Banks) approved by the Reserve Bank of India for this purpose. The RailTel will not,  
 

7.2.3 however, accept deposit receipt without getting in writing the concurrence of the Reserve Bank of 
India.    

 
7.3 The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other copies of the 

offer shall contain true copies of   Earnest   Money receipt. 
            
7.4  Pay Orders or Demand Drafts shall be drawn in favour of RailTel Corporation of India Limited, 

payable at Delhi and endorsed “Account Payee”. These instruments should be valid at least for the 
period covering 90 days beyond the validity of the offer.    

        
7.5     The bid guarantee / earnest money may be forfeited: 
 
7.5.1 If a tenderer withdraws its tender during the period of tenders validity specified in clause 13 of 

Instructions to Tenderers and Conditions of Tendering. In the case of successful tenderer, if the 
tenderer fails to Sign the contract in accordance with Clause 2 of Special Conditions of Contract 
and to furnish performance guarantee in accordance with Clause 3 of Special Conditions of 
Contract. 

 
7.5.2 The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned within 

reasonable time to the unsuccessful tenderer but the  RailTel  shall  not  be responsible for any loss 
or depreciation that  may  happen  to  the security for the due  performance  of  the  above  
stipulation to keep offer open  for  the  period  specified in the tender documents or to the Earnest  
Money  while  in their possession nor be liable to  pay  interest thereon. 

 
7.5.3 Tender not accompanied by Earnest Money will be summarily rejected. 
 
8. Care in Submission of Tenders 
 
(a)  Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered during 
the execution of the works are taken into account and that the rates he enters in the tender forms are 
adequate and all inclusive to accord with the provisions in Caluse-37 of the General conditions of 
Contract for the completion of works to the entire satisfaction of the Engineer. 

 
(b)  When work is tendered for by a firm or company of contractors, the tender shall be signed by the 

individual legally authorized to enter into commitments on their behalf. 

(c) The RailTel will not be bound by any power of attorney granted by the tenderer or by changes in 
the composition of the firm made subsequent to the execution of contract. It may, however 
recognize such power of attorney and changes after obtaining proper legal advice, the cost of which 
will be chargeable to the contractor. 

 
9. Right of RailTel to deal with Tenders  
 
9.1 The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to invite 

open or limited tenders and when tenders are called to accept a tender in whole or in part or reject 
any tender or all tenders without assigning reasons for any such action. 

 
9.2 The authority for the acceptance of the tender will rest with the RailTel.  It shall not be obligatory 

on the said authority to accept the lowest tender or any other tender and no tenderer (s) shall 
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demand any explanation for the cause of rejection of his/their tender nor the RailTel undertake to 
assign reasons for declining to consider or reject any particular tender or tenders.    

 
9.3  If the Tenderer (s) deliberately gives/give wrong information in his/their  tender or creates/create 

circumstances for the acceptance of his/their tender, the RailTel reserves the right to reject such 
tender at any stage.  

 
9.4 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the acceptance 

of his/their tender, the RailTel shall deem such tender cancelled, unless the firm retains its 
character. 

 
10. SUBMISSION OF OFFERS 

 
10.1   All offers in the prescribed forms should be submitted before the time and date fixed for the receipt 

of the offers. Offers received after the stipulated time and date will be summarily rejected. 
 
10.2   In case the date of opening happens to be a holiday, the  tender will be received and opened at the 

same time on the   next working day. 
 
10.3   All   offers shall be either type written or written neatly in indelible ink in English. Each page of the 

offer must be numbered consecutively. A reference to total  number of pages comprising  the offer  
must  be  made  at the top right  hand corner of the top page. The supporting documents should be 
submitted either in original or duly signed by the authorized signatory of the tenderer.  The original 
documents shall be produced for  verification   when   called  for.   

        
10.4   All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each  page including 

closing  page  in  token  of  his   having  studied  the   tender  papers  carefully. 
 
10.5 In case tenderer considers necessary to include new item of work not included in schedule of 

requirement but considered necessary for achieving the end objective he may do so by submitting a 
new schedule of requirement marked as “C” quoting the rates and quantities along with the detailed 
justification. 

 
10.6 RATES IN FIGURES & WORDS   
 
(i) All prices and other information like discounts etc.  having a bearing on the  price  shall be written 

both in  figures and in  words  in  the prescribed offer form. In case of difference in words and 
figures the amount written in words will be taken into consideration. 

       
(ii) In  the  event of any discrepancy between  unit  rate  and     total cost, the value shown in unit rate 

will be taken for  evaluation purpose.  
 
(iii) In case the schedule of requirement quoted by tenderer  is  incomplete  with reference to tender 

document,  the  offer   is liable to be rejected. 
 
10.7 ATTESTATION   OF   ALTERATION: No scribbling   is permissible in the tender documents. 

Tender containing erasures and alterations in the tender documents are liable to be  rejected.  Any 
correction made by   the tenderer/ tenderers   in his/their    entries    must   be   signed (not initialed) 
by him/them. 
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10.8 The tenderer shall submit his tender in sealed cover.  The tender shall be complete in all respects.  
The original tender paper purchased from this office or down loaded from the RailTel web site shall 
be returned duly signed on each page along with the offer. 

 
10.9 Tender Bid: The envelope should bear the Tender No., its description and date of closing/opening. 

The complete Tender Bid shall be addressed to:  
 

The Executive Director, 
Northern Region, 
RailTel Corporation of India Limited, 
6th floor, Block-III, Delhi IT Park,  
Shastri Park 
Delhi-110 053 

 
10.10  The bid shall consist of the following:- 

 
1)  Offer Letter complete.  (Form No.1 of Section-I, Chapter-6) 
 
2)  Schedule of Requirements  duly filled  (Section-I,Chapter-7). 
 
3)  Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3)   
 
4)  Not used. 
 
5)  Constitution of Firm and Power of Attorney (Clause 11) 
 
6)         Clause wise compliance to tender conditions & statement of deviations     
     (Clause 6). (Form No.5 of Chapter-6, Section-I) 
 
7)  Similar works executed or under execution. (Form No.13)  
      (Clause 19.1.3) 
 
8)  User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)  
 
9)  System performance   guarantee (Clause 21) of Section 1, Chapter 3  
        Part I. (Form No.7) 
 
10)  Complete technical data and particulars of the equipment offered, as specified in  
   the Tender papers together  with   descriptive  literature, leaflets, Drawings,  if           
   any,  complete with list etc. (Clause 19.4). 
 
1) Name of manufacturers, place of manufacture and documentary proof of                             

equipment being proven and working for more than one year along with user certificate clearly 
indicating the date of commissioning in the user network. 

 
12)  Not used . 
 
13)   Any other information desired to be submitted by the tenderer.  
 
14)  The present work load of the telecom contracts in hand as per the    
       format   (Form No.9).  
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10.11  There is one  SOR: SOR (A) for Schedule Items for which should quote a single percentage 
above/below in the Tenderer offer given at the End of SOR (A).  

 
11. CONSTITUTION OF FIRM AND POWER OF ATTORNEY 
 
11.1 Any individual(s) signing the tender or other documents connected therewith should specify 

whether he is signing:- 
 
(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
 
(b) As a partner or partners of the firm; 
 
(c) As   a   Director, Manager or Secretary in the case of   Limited   Company duly authorized by a 

resolution passed   by the Board of Directors or in pursuance of the  authority conferred by 
Memorandum of Association. 

 
11.2 In the case of a firm not registered under the Indian   Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and  all other connected documents. 
The original Power of Attorney   or   other   documents empowering   the   individual   or   
individuals to sign should be furnished to the Purchaser    for verification, if required. 
 

11.3 The RailTel will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by the  
changes   in  the composition  of   the  firm  made    subsequent   to   the execution  of  the   contract 
agreement.  

 
11.4 In case   where  the  Power of Attorney partnership  deed   has  not  been   executed  in   English,   

the  true   and  authenticated   copies  of  the translation of the same by  Advocate,    authorized    
translators   of   Courts   and  Licensed    Petition  Writers  should be supplied  by  the   
Contractor(s)  while tendering for the work. 

 
11.5 The duly notorised Power of Attorney, Partnership Deed, Memorandum of  Joint  Venture  as the  

case  may  be  in   original  or duly signed. 
 
12. UNIT PRICES  
 

The Unit prices should be quoted by the Contractor as an all inclusive price, after   taking   all the    
relevant factors into consideration and   these    should   be   Firm and all inclusive without any 
variation clauses. These shall include all taxes & duties such as excise duty, sales tax, works 
contract tax, service tax & octroi etc. as payable under the law of land and purchaser shall not 
accept any liability for the same after award and acceptance of contract. The   prices   shall    be   
quoted   in   Indian Rupees for the units under   metric system. Reference may be made to Clause 
38 of Special Conditions of Contract. Bids not confirming to clause 38 of SCC will be summarily 
rejected.     

 
  13. VALIDITY OF OFFER 
 

The  tenderer  shall keep the offer open for a minimum period as indicated in Bid Data Sheet  from 
the date of opening of tender. Within that period the tenderer cannot withdraw his offer subject to  
the  period being extended    further, if required, by mutual agreement from time to time. Any 
contravention of the above condition will make the tenderer liable for    forfeiture of his Earnest 
Money. 
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14. RATES DURING NEGOTIATION 
 
The   tenderer/s   shall   not increase his/their quoted   rates   including payment terms in   case   the 
RailTel Administration negotiates   for reduction   of   rates. Such   negotiations shall not    amount   
to   cancellation   or withdrawal of the   original    offer   and   the rates   originally   quoted   will be   
binding on   the   tenderer/s. 

  
15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT TAX 

CERTIFICATE. 
 
I. Deleted 
 
II.   The successful tenderer is required to be registered with the commercial tax authorities of the 

respective states where the work is to be executed for WCT. The WCT registration numbers of the 
successful tenderer with the concerned states shall be a pre-requisite before raising the bill for 
payment. 

 
16. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 
 
16.1 The works/work are/is   to   be   completed   within   a period as   mentioned   in Bid Data Sheet 

(BDS) from the date of issue of Letter of Acceptance of the tender. 
 
16.2 The Tenderers should submit the bar chart including each activities of the Schedule of 

Requirements indicating his planning to complete the work within the stipulated completion period.  
 
17. OPENING OF TENDER: 
 
17.1 Tenderer’s   Bid will be opened at the time & date of opening of the tender given in the Bid Data 

Sheet (BDS) in presence of such Tenderers/Representatives who choose to be present. 
 
17.4 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
The tender documents are not transferable. The cost of tender paper is not  
refundable. 

 
18. CONSORTIUM BIDS     
  
            Deleted 
 
19. QUALIFYING CRITERIA:     DELETED 
 
19.1     General:   DELETED 

 
19.2 TECHNICAL REQUIREMENTS:   DELETED 
 
19.3 Not Used 
 
19.4 Equipment/Material 
 
19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be    
           supplied under this tender will be obtained. The tenderer should also enclose an      
           undertaking from the sources, from where he is procuring the material to the effect that the  
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           material shall be supplied in time so as to enable the tenderer to complete the work within    
           completion period.  
 
19.4.2 All equipments/ materials proposed to be used shall be of proven design and  
           performance. The equipment/ materials shall has been successfully commissioned and  
           remained in satisfactory service atleast for a period of two years on date of tender  
           submission. Certificate from the actual user of the equipment about satisfactory  
           performance shall be enclosed with the tender. 
 
19.4.3 The equiopments / materials shall be covered by performance guarantee by the contractor  
           duly supported by the original manufacturer. 
 
19.5   Not Used. 
 
19.6    Not used. 
 
 
19.7   WORK LOAD 
 

The tenderer submit the present workload of the telecom. Contracts in hand as per the format (Form 
No.9 of Section-I, Chapter-6). The performance of the tenderer with regard to satisfactory 
execution of more than one contract simultaneously in the past shall be taken into account. 

 
20. MEANING OF SIMILAR WORKS 
 
20.1 DELETED 
 
21. SYSTEM PERFORMANCE GUARANTEE 
 
21.1 The tenderer shall give unqualified and unconditional guarantee that when the equipment / material 

supplied by him is installed and commissioned at site, it shall achieve the desired objective and that 
in the event of performance of the  system when installed not complying with the end objective or 
with the specifications, he  shall  provide  further  inputs to enable the RailTel to realize the  end  
objectives  with  full compliance  of  the  specifications  contained in these documents.  No 
additional payment  will  be  made  to the contractor for supply of  any  additional   goods and 
service required in this regard. 

 
21.2 This certificate  in the proforma  given in  Form  No. 7,  shall   accompany  the  final  offer.  

Absence   of   this  certificate  which will form part of the  agreement  shall  disqualify the tenderer 
automatically.   

 
21.3 In case the tender is not the original equipment manufacturer, the unqualified & unconditional 

support to be provided by the original equipment manufacturer for the equipment to be supplied 
against this tender should be submitted by the tenderer. 

 
22. EVALUATION OF OFFER 

 
The authority for the acceptance of   the tender   rests with   the Purchaser. The tenders received 
will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the 
Purchaser.  
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However, the purchaser shall not be bound to accept the lowest or any tender or to assign any 
reason for non-acceptance or rejection of a tender.  “The purchaser reserves the right to accept any 
tender in respect of the whole or any portion of the work specified in the tender paper or to sub-
divide the work among different Tenderers or to reduce the work or to accept any   tender for less 
than the tendered quantities without assigning any reason whatsoever”. 
 

23. EXECUTION of CONTRACT  
 
23.1 The Tenderer whose tender is accepted shall be required to appear in person in the office of 

Executive Director, RailTel Northern Region or in the office of concerned Engineer, as the case 
may be or if a firm or corporation, a duly authorized representative shall so appear and execute the 
contract documents within 15 days after the contract has been awarded to him as indicated in 
Clause 2 of Special Conditions of Contract (SCC). Failure to do so shall constitute a breach of the 
agreement affected by the acceptance of the tender in which case the full value of the earnest 
money accompanying the tender shall stand forfeited without prejudice to any other rights or 
remedies. 

 
23.2 In the event of any tenderers whose tender is accepted shall refuse to execute the contract 

documents as herein before provided, the RailTel may determine that such tenderer has abandoned 
the contract and thereupon his tender and acceptance thereof shall be treated as cancelled and 
RailTel shall be entitled to forfeit the full amount of the Earnest Money and to recover the damages 
for such default. 

 
24. Deleted  
 
25. TENDERER’S ADDRESS  
 

Tenderer shall state in the tender his postal address fully  and  clearly.  Any communication sent to 
the tenderers by post at the said address  shall  be deemed to have reached   the tenderer duly & 
timely, not withstanding the  fact that  the communication could  not reach  the tenderer at all or in 
time for whatever reason. Important documents shall be sent by Registered Post/ Speed 
post/Couriers.   

 
26. PREFERENCE TO PUBLIC SECTOR UNDERTAKING 
 

Due preference as per the extant rules applicable on the day of opening of this tender will be given 
to Central Public Sector Undertakings as per Government of India, Department of Public 
Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or latest.    
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SECTION-I 
 

  Chapter-3 
 

                PART II 
 

GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions  
 

2. General Obligations 
 
3. Law governing the Contract  
 
4. Communications to be in writing  
 
5. Service of Notices on Contractors  
 
6. Occupations and use of land 
 
7. Assignment or subletting of contract 
 
8. Assistance by the RailTel for the stores be obtained by the  
   Contractor 
 
9. Railway Passes 
 

        10. Carriage of materials 
 

        11. Force Majeure Clause 
 

  12. Representation on Works 
 

       13. Relics and Treasures 
 

       14. Excavated material 
 

       15. Indemnity by Contractors 
 

       16. Earnest Money and Security Deposit 
 

      17.  Completion Period 
 

       18. Illegal Gratification 
 

      19.  Execution of Works 
 

      20.  Compliance to Engineer’s Instructions 
 

      21.  Instructions of Engineer’s Representative 
 

      22.  Adherence to specifications and drawings 
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23.  Working during night 

  
24.  Damage to RailTel property or private life and property 

 
     25.  Sheds, Stores houses and Yards 

 
26.  Provision of efficient and competent staff 

 
27.  Workmanship and Testing 

 
28.  Facilities for Inspection 

 
29.  Examination of work before covering up 

 
     30.  Temporary works 

 
  31.  Contractors to supply water for works 

 
  32.  Property in material and plants 

 
33.  Tools, Plant and Materials supplied by the RailTel 
 
34.  Precaution during progress of work 

 
35.  Use of Explosives 
 
36.  Suspension of works 
 
37.  Rates for items of works 
 
38.  Demurrage and wharfage dues 

 
39.  Rates for extra items of works 
 
40.  Handing over of works 
 
41.  Modification to Contract to be in writing 
 
42.  Powers of Modification to Contract 
 
43.  Monthly Statement of Claims 
 
44.  Qualities in schedule annexed to Contract 
 
45.  Measurements of Works 

 
     46.  “On-Account” Payment 

 
47.  Maintenance of works 

 
48.  Certificate of Completion of Works 
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49.  Approval only by Maintenance Certificate 

 
50.  Maintenance Certificate 
 
51.  Final payment 

 
52.  Withholding and lien in respect of sums claimed 

 
53.  Signature on Receipts for Amounts 

 
54.  Wages to Labour 
 
55.  Provisions of Payments of Wages Act 
 
56.  Reporting of Accidents to Labour 
 
57.  Provisions of Workmen’s Compensation Act 
 
58.  RailTel not to provide quarters for Contractor 
 
59.  Labour camps 
 

     60.  Non-Employment of Labourers below the age of 15 
 
61.  Determination of Contract 
 
62.  Termination of contract owing to default of contractor 
 
63.  Matters finally determined by the RailTel 
 
64.  Settlement of dispute and Arbitration 
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SECTION – 1 
 

Chapter - 3 
 

PART II 
 

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL’s 
WORKS 

 
DEFINITIONS AND INTERPRETATION 

 
1. Definitions:  
 
1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of Section - 1 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 
(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature required for the 

execution, completion or maintenance of the works or the temporary works (as hereinafter defined) 
but does not include materials or other things intended to form or forming part of the permanent 
work. 

 
(b)  “Temporary Works” shall mean all temporary works of every kind required for the execution, 

completion and/or maintenance of the works. 
 
(c) “Period of maintenance” shall mean the specified period of the maintenance from the date of 

completion of the work as certified by the Engineer. 
 
1.2 Singular and Plural: Works importing the singular number shall also include the plural and vice 

versa where the context requires. 
 
 1.3 Headings & marginal headings: The headings and marginal headings in these general conditions 

are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be 
taken into consideration in the interpretation or construction thereof or the contract. 

 
2. GENERAL OBLIGATIONS 
 
2.1 Execution Co-relation and intent of contract documents: -  

 
The contract documents shall be signed in triplicate by the RailTel and the Contractor.  The 
contract documents are complementary, and what is called for by any one shall be as binding as if 
called of try all; the intention of the documents is to include all labour and materials, equipments 
and transportation necessary for the proper execution of work.  Materials or work not covered by or 
properly inferable from any heading or class of the specifications shall not be supplied by the 
RailTel to the contractors unless distinctly specified in the contract documents.  Materials or works 
described in words, which so applied, have a well-known technical or trade meaning shall be held 
to refer to such recognized standards. 

 
2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region or to a 

Project authority or vice versa while contract is in subsistence, the contract shall be binding on the 
Contractor and the other region in the same manner & take effect in all respects as if the Contractor  
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and the other region were parties thereto from the inception and the corresponding officer or the 
competent authority in the other region will exercise the same powers and enjoy the same authority 
as conferred to the Predecessor RailTel/Project under the original contract/agreement entered into. 

 
2.3  If for administrative or other reasons the contract is transferred to the other region of RailTel the 

contract shall notwithstanding anything contained herein contrary thereto, be binding on the 
Contractor the and the other region in the same manner and take effect in all respects as if the 
contractor and the other region had been parties thereto from the date of this contract. 

 
3. Law Governing the Contract:  
 
3.1 The Contract shall be govern by the law for the time being in the republic of India. 
 
3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the provision of any 

statute relating to the works and regulations and bye-laws of any local authority and of any water 
and lighting companies or undertakings, with whose system the work is proposed to be connected 
and shall before making any variation from the drawings or the specifications that may be 
necessitated by so confirming give to the Engineer notice specifying the variation proposed to be 
made and the reason for making the variation and shall not carry out such variation until he has 
received instructions from the Engineer in respect thereof.  The Contractor shall be bound to give 
all notices required by statue, regulations or bye-laws as aforesaid and to pay all fees and taxes 
payable to any authority in respect thereof. 

 
4. Communications to be in writing – All notices, communications, references and complaints made 

by the RailTel or the Engineer or the Engineer’s representative or the Contractor interest 
concerning the works shall be in writing and no notice, communication, references or complaint not 
in writing shall be recognized.  

 
5. Service of Notices on Contractors – The Contractor shall furnish to the Executive Director 

/RailTel the name, designation and address of his authorized agent and all complaints, notices, 
communications and references shall be deemed to have been duly given to the contract if delivered 
to the Contractor or his authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they would have reached such 
address in the ordinary course of post or on the day on which they were so delivered or left.  In the 
case of contract by partners, any change in the constitution of the firm shall be forthwith notified by 
contractor to the Executive Director /RailTel. 

 
6. Occupation and use of land – No land belonging to or in the possession of the Railway/RailTel 

shall be occupied by the contractor without the permission of the RailTel.  The Contractor shall not 
use, or allow to be used, the site for any purposes other than that executing the works. 

 
7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the contract or 

any part thereof or allow any person to become interested therein in any manner whatsoever 
without the special permission in writing of the RailTel.  Any breach of this condition shall entitle 
the RailTel to rescind the contract under clause 62 of these conditions and also render the contractor 
liable for payment to the RailTel in respect of any loss or damage arising or ensuring from such 
cancellation.  Provided always that execution of the details of the work by petty contractor under 
the direct and personal supervision of the contractor or his agent shall not be deemed to be sub-
letting under this clause.  The permitted subletting of work by the contractor shall not establish any 
contractual relationship between the sub-contractor and the RailTel and shall not relieve the 
Contractor of any responsibility under the Contract. 
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8. Assistance by the RailTel for the stores to be obtained by the Contractor:  Owing to difficulty 

in obtaining certain materials (including Tools & Plants) in the market, the RailTel may have 
agreed without any liability therefore, to endeavor to obtain or assist the Contractor in obtaining the 
required quantities of such materials as may be specified in the Tender.  In the event of delay or 
failure in obtaining the required quantities of the aforesaid materials, the Contractor shall not be 
deemed absolved of his own responsibility and shall keep in touch with the day to day position 
regarding their availability and accordingly adjust progress of works including employment of 
labour and the RailTel shall not in any way be liable for the supply of materials or for the non 
supply thereof for any reasons whatsoever not for any loss or damage arising in consequence of 
such delay or non supply. 

 
9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or any of 

his employee/worker.  
 
10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the conveyance of 

Contractor’s materials, tools and plant by Rail which may be required for use in the works and the 
contractor shall pay full freight at public tariff rates therefore. 

 
11. Force Majeure Clause 
 
11.1 If at any time, during the continuance  of this Contract, the performance, in whole or  part, by  

either  party,  of any  obligation under  this  contract  shall be prevented  or delayed by  reason of  
any war, hostility,  act of the public  enemy,  Civil Commotion, Sabotage, Fires,  Floods,  Earth   
quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts,  any  statute,  statutory   
rules/  regulations,  order  of   requisitions  issued    by   any Government  Department  or   
Competent  Authority  of acts  of God  (here-in-after  referred   to   as   event)  then provided  notice  
of the  happening  of any such event is given by  either party to the other within twenty one days  
from the date of occurrence thereof, neither party shall, by  reason of such event, be entitled to 
terminate this Contract  nor shall either party have any claim for  damage  against  the other in 
respect of such  non- performance or delay in performance, and the obligations  under the Contract 
shall be  resumed  as soon as practicable after such event   has come  to  an end   or ceased to exist,  
PROVIDED  FURTHER  that   if   the  performance  in whole  or  part  of  any  obligation under  
this Contract is  prevented  or delayed   by  reason of any such event  beyond a period  as mutually  
agreed to by the   RailTel  and the  Contractor after any event or 60 days in the  absence   of such  
an agreement whichever  is  more,  either  party  may  at  its   option  terminate   the  Contract   
provided   also  that  if  the contract  is  so    terminated   under   this  clause  the  RailTel may  at  
the  time of such termination take over  from  the   Contractor  at  prices  as  provided   for  in the 
contract, all works executed or works under execution. 

 
12. Representation on Works – The Contractor shall, when he is not personally present on the site of 

the works place and keep a responsible agent at the works during working hours who shall on 
receiving reasonable notice, present himself to the Executive Director /RailTel and orders given by 
the Engineer or the Engineer’s Representative to the agent shall be deemed to have the same force 
as if they had been given to the Contractor.  Before absenting himself, the Contractor shall furnish 
the name and address of his agent for the purpose of this clause and failure on the part of the 
Contractor to comply with this provision at any time will entitle the RailTel to rescind the contract 
under Clause 62 of these conditions.  

 
13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all precious 

stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon 
the site shall be property of the RailTel and the Contractor shall duly preserve the same to the  
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 satisfaction of the RailTel and shall from time to time deliver the same to such person or persons as 
the RailTel may appoint to receive the same.  

 
14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove except for 

the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials 
which may be obtained from any excavation made for the purpose of the works or any building or 
produced upon the site at the time of delivery of the possession thereof but all the substances, 
materials, buildings, and produce shall be the property of the RailTel provided that the Contractor 
may, with the permission of the Executive Director /RailTel, use the same for the purpose of the 
works either free of cost or pay the cost of the same at such rates as may be determined by the 
Engineer.  

 
15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel from and 

against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of every 
nature and description brought or recovered against the RailTel’s by reason of any act or omission 
of the Contractor, his agents or employees, in the execution of the works or in his guarding of the 
same.  All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the actual loss or damage sustained, and whether or not 
any damage shall have been sustained. 

 
16. Security Deposit  
 
16.1 The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as part 

of security deposit for the due and faithful fulfillment of the contract by the contractor. The balance 
to make up the security deposit, may be deposited by Contractor in the form of Demand Drafts or 
may be recovered by percentage deduction from the contractor’s “on account” bills.  Provided also 
that in case of defaulting contractor the RailTel may retain any amount due for payment to the 
Contractor on the pending “on account bills” so that the amounts so retained may not exceed 10% 
of the total value of the contract. 

 
16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of recovery / 

mode of recovery shall be as under: 
 

a) Security Deposit for each work should be 5% of the contract value. 
b) The rate of recovery should be at the rate of 10% of the bill amount till  
      The full security deposit is recovered. 
c) Security Deposits will be recovered only from the running bills of the contract and no other 

mode of collecting SD such as SD in the form of instruments like BG, FD etc shall be accepted 
towards Security Deposit. 

 
 Security Deposit shall be returned to the contractor after the physical completion of the work as 

certified by the competent authority. The competent authority shall normally be the authority 
that is competent to sign the contract. 

  
16.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the 

Contractor under the Contract. 
  

17 Completion Period:- 
 
17.1 Subject to any requirement in the contract as to completion of any portion or portions of the works 

before completion of the whole, the contractor shall fully and finally complete the whole of the 
works comprised in the contract (with such modifications as may be directed under conditions of  
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this contract) by the date entered in the contract or extended date in terms of the following clauses:  
 

17.1.2 If any modifications have been ordered which in the opinion of the Engineer have materially 
increased the magnitude of the work, then such extension of the contracted date of completion may 
be granted as shall appear to the Engineer to be reasonable in the circumstances, provided moreover 
that the Contractor shall be responsible for requesting such extension of the date as may be 
considered necessary as soon as the clause thereof shall arise and in any case not less then one 
month before the expiry of the date fixed for completion of the works. 

 
17.1.3 If in the opinion of the Engineer the progress of work has any time been delayed by any act or 

neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-clause (4) 
of clause 20 of these conditions or in executing the work not forming part of the contract but on 
which contractor’s performance necessarily depends or by reason of proceeding taken or threat-
tended by or dispute with adjoining or neighboring owners or public authority arising otherwise 
through the Contractor’s own default etc. or by the delay authorized by the Engineer pending 
arbitration` or in consequences of the contractor not having received in due time necessary 
instructions from the RailTel for which he shall have specially applied in writing to the Engineer or 
his authorized representative then upon happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to the Engineer within 15 days of such happening 
but shall nevertheless make constantly his best endeavors to bring down or make good the delay 
and shall do all that may be reasonably required of him to the satisfaction of the Engineer to 
proceed with the works.  The contractor may also indicate the period for which the work is likely to 
be delayed and shall be bound to ask for necessary extension of time.  The engineer on receipt of 
such request from the contractor shall consider the same and shall grant such extension of time as in 
his opinion is reasonable having regard to the nature and period of delay and the type and quantum 
of work affected thereby.  No other compensation shall be payable for works so carried forwarded 
to the extended period of time, the same rates, terms and conditions of contract being applicable as 
if such extended period of time was originally in the original contract itself. 

 
17.1.4 In the event of any failure or delay by the RailTel to hand over the Contractor possession of the 

lands necessary for the execution of the works or to give the necessary notice to commence the 
works or to provide the necessary drawings or instructions or any other delay caused by the RailTel 
due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the contractor to damages or compensation therefore 
but in any such case, the RailTel may grant such extension or extensions of the completion date as 
may be considered reasonable. 

 
17.2 Extension of time for delay due to contractor – The time for the execution of the work or part of 

the works specified in the contract documents shall be deemed to be the essence of the contract.  If 
the contractor fails to complete the works within the time as specified in the contract for the reasons 
other than the reasons specified in clause 11 and 17.1 above, the RailTel may, if satisfied that the 
works can be completed by the contractor within reasonable short time thereafter, allow the 
contractor further extension of time as the Engineer may decide.  On such extension the RailTel 
will be entitled without prejudice to any other right and remedy available on that behalf, to recover 
from the contractor as agreed damages and not by way of penalty a sum equivalent to 1/2% of the 
contract value of the works for each week or part of the week.  

 
17.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued.  Provided 
also, that the total amount of liquidated damages under this condition, shall not exceed 10% of the 
total value of the contract.  Provided further, that if the RailTel is not satisfied that the works can be  
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completed by the Contractor and in the event of failure on the part of the contractor to complete the 
work within further extension of time allowed as aforesaid, the RailTel shall be entitled, without 
prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s 
security deposit and rescind the contract under clause 62 of these conditions, whether or not actual 
damage is caused by such default.  

 
18. Illegal Gratification  
 
18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the 

Contractor or his partner, agent or servant or anyone on his behalf, to any officer or employees of 
the RailTel, or to any person on his behalf in relation to obtaining or the execution of this or any 
other contract with the RailTel shall, in addition to any criminal liability which he may incur, 
subject the contractor to the rescission of the contract and all other contracts with the RailTel and to 
the payment of any loss or damage resulting from such decision and the RailTel shall be entitled to 
deduct the amounts so payable from any moneys due to the Contractor (s) under this contract or any 
other contracts with the RailTel. 

 
18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the RailTel and if he shall do so, the 
RailTel shall be entitled forthwith to rescind the contract an all other contracts with the RailTel.  
Any question or dispute as to the commission or any shall offence or compensation payable to the 
RailTel under this clause shall be settled by the Executive Director of RailTel, in such a manner as 
shall consider fit and sufficient and his decision shall be final and conclusive. In the event of 
rescission of the contract under this clause, the Contractor will not be paid any compensation 
whatsoever except payments for the work done up-to-date of rescission. 

 
 
19. EXECUTION OF WORKS 
 
19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the 
ground, the character, quality and quantity of the materials to be encountered, the character of 
equipment and facilities needed preliminary to and during the progress of the works, the general 
and local conditions, the labour conditions prevailing therein and all other matters which can in any 
way affect the works under the contract. 

 
19.2 Commencement of works – The Contractor shall commence the works within 15 days after the 

receipt by him of an order in writing to this effect from the RailTel and shall proceed with the same 
with due expedition and without delay. 

 
19.3Accepted programme of work – The Contractor who has been awarded the work shall as soon as 

possible but not later than 7 days from the date of receipt of the acceptance letter in respect of 
contracts with initial completion period of one year or less or not later than 15 days for other contracts 
have to submit the detailed programme of work indicating the time schedule of various items of works 
in the form of Bar Chart/PERT/CPM.  He shall also submit the details of organization (in terms of 
labour and supervisors) plant and machinery that he intends to utilize (from time to time) for execution 
of the work within stipulated date of completion. The programme of work amended as necessary by 
discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose of 
this contract and the contractor shall and endeavor to fulfill this programme of work.  The progress of 
work will be watched accordingly in the liquidated damages will be with reference to the overall 
completion date.  Nothing stated herein shall preclude  
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the contractor in achieving earlier completion of item or whole of the works than indicated in the 
programme. 

 
19.4 Setting out of works – The Contractor shall be responsible for the correct setting out of all works 

in relation to original reference at his cost.  The Contractor shall execute the work true to 
specifications, drawings, plans and dimensions as mentioned in the contract document and as 
directed by the Engineer’s representative and shall check these at frequent intervals.  The 
Contractor shall provide all facilities like labour and instruments and shall cooperate with the 
Engineer’s representative at all time, during the progress of the works. Any error shall appear or 
arise in any part of the work, the Contractor, on being required so to do by the Engineer’s 
representative shall, at his own rectify such errors, to the satisfaction of the Engineer’s 
representative.  Such checking shall not absolve the Contractor of his own responsibility of 
maintaining accuracy in the work. 

 
20 Compliance to Engineer’s Instructions 
 
20.1 The Engineer shall direct the order in which the several parts of the works shall be executed and the 

Contractor shall execute without delay all orders given by the Engineer from time to time but the 
Contractor shall not be relieved thereby from responsibility for the due performance of the works in 
all respects. 

 
20.2 Alterations to be authorized – No alterations in or additions to or omissions or abandonment of 

any part of the works shall be deemed authorized, except under instructions from the Engineer, and 
the Contractor shall be responsible to obtain such instructions in each and every case in writing 
from the Engineer. 

 
20.3 Extra Works – Should works over and above those included in the contract require to be executed 

at the site, the contractor shall have no right to be entrusted with the execution of such works, 
which may be carried out by another contractor or contractors or by other Mean at the option of the 
RailTel. 

 
20.4 Separate Contracts in connection with works – The RailTel shall have the right to let other 

contracts in connection with the works.  The Contractor shall afford other contractors reasonable 
opportunity for the storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs.  If any part of the Contractor’s work depends for 
proper execution or result upon the work of another contractor(s) the Contractor shall inspect and 
promptly report to the Engineer any defects in such works that render it unsuitable for such proper 
execution and results.  The Contractor failure so to inspect and report shall constitute an acceptance 
of the other contractor’s work as fit and proper for the reception of his work, except as to defects 
which may develop in the other contractor’s work after the execution of his work. 

 
21. Instructions of Engineer’s Representative – Any instructions or approval given by the Engineer’s 

representative to Contractor in connection with the works shall bind the Contractor as though it had 
been given by the Engineer provided always as follows: - 

 
21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice the 

power of the Engineer thereafter to disapprove such work or material and to order the removal or 
breaking up thereof. 
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21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative he 
shall be entitled to refer the matter to the Engineer who shall there-upon confirm or vary such 
decision. 

 
22. Adherence to specifications and drawings  
 
22.1 The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract.  If the Contractor performs any works in a manner contrary to the 
specifications or drawings or any of them and without such reference to the Engineer, he shall bear 
all the costs arising or ensuring there-from and shall be responsible for all loss to the RailTel. 

 
22.2.1 Drawings and specifications on the works – The contractor shall keep one copy of Drawings and 

specifications at the site, in good order, and such contract documents as may be necessary, available 
to the Engineer or the Engineer’s Representative. 

 
22.2.2The supply of equipment and materials shall include supply of one set of printed documents from 

original equipment manufacturers with each equipment as given in technical supplement. 
 
22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies thereof 

furnished by the RailTel to the Contractor are deemed to be the property of the RailTel.  They shall 
not be used another works and with the exception of the signed contract set, shall be returned by the 
Contractor to the RailTel on completion of the work or termination of the Contract. 

 
22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with reasonable 

promptness, after receipt by him of the Contractor’s request for the same, additional instructions by 
means of drawings or otherwise, necessary for the proper execution of the works or any part 
thereof.  All such drawings and instructions shall be consistent with the Contract Documents and 
reasonably inferable there from. 

 
22.5 Meaning and Intent of specification and drawings – If any ambiguity arises as to the meaning 

and intent of any portion of the Specifications and Drawings or as to execution or quality of any 
work or material, or as to the measurements of the works the decision of the Engineer thereon shall 
be final subject to the appeal (within 7 days of such decision being intimated to the Contractor) to 
the competent authority in RailTel who shall have the power correct any errors, omissions, or 
discrepancies in aforementioned items and whose decision in the matter in dispute or doubt shall be 
final and conclusive. 

 
23 Working during night – The Contractor shall not carry out any work between sunset and sunrise 

without the previous permission of the Engineer. 
 

23. Damage to Railways/RailTel property or private life and property – The Contractor shall 
be responsible for all risk to the works and for trespass and shall make good at his own expense 
all loss or damage whether to the works themselves or any other property of the 
Railways/RailTel or the lives, persons or property of others from whatsoever cause in 
connection with the works until they are taken over by the RailTel and this although all 
reasonable and proper precautions may have been taken  by the Contractor, and in case the 
RailTel shall be called upon to make good any costs, loss or damages, or to pay any 
compensation, including that payable under the provisions of the Workmen’s Compensation 
Act or any statutory amendments thereof to any person or persons sustaining damages as 
aforesaid by reason of any act, or any negligence or omissions on the part of the Contractor the 
amount of any costs or charges including costs and charges in connection with legal 
proceedings, which the RailTel may incur in reference thereto, shall be charged to the 
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Contractor.  The RailTel shall have the power and right to pay or to defend or compromise any 
claim of threatened legal proceedings or in anticipation of legal proceedings being instituted 
consequent on the action or default of the Contractor, to take such steps as may be considered 
necessary or desirable to ward off or mitigate the effect of such proceedings, charging to  

 
Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses whether 
for reinstatement or otherwise which may be incurred and the propriety of any such payment, 
defense or compromise, and the incurring of any such expenses shall not be called in question by 
the Contractor. 

 
25. Sheds, Stores houses and Yards – The Contractor shall at his own expense provide himself with 

sheds, storehouses and yards in such situations and in such numbers as in the opinion of the 
Engineer is requisite for carrying on the works and the Contractor shall keep at each such sheds, 
store houses and yards a sufficient quantity of materials and plant in stock as not to delay the 
carrying out of the works with due expedition and the Engineer and the Engineer’s representative 
shall have free access to the said sheds, store houses and yards at any time for the purpose of 
inspecting the stock of materials or plant so kept in hand, and any materials or plant which the 
Engineer may object to shall not be brought upon or used in the works, but shall be forthwith 
removed from the sheds, store houses or yards by the contractor.  The Contractor shall at his own 
expenses provide and maintain suitable mortar mills, soaking vats or any other equipments 
necessary for the executive of the works. 

 
26. Provision of efficient and competent staff – The Contractor shall place and keep on the works at 

all times efficient and competent staff to give the necessary directions to his workmen and to see 
that they execute their work in sound and proper manner and shall employ only such supervisors, 
workmen and labourers in or about the execution of any of these works as are careful and skilled in 
various trades and callings.  The Contractor shall at once remove from the works any agents, 
permitted sub-contractor, supervisor, workman or labourer who shall be objected to by the Engineer 
and if and whenever required by the Engineer, he shall submit a correct return showing the names 
of all staff and workmen employed by him.  In the event of the Engineer being of the opinion that 
the Contractor is not employing on the works a sufficient number of staff and workmen as is 
necessary for the proper completion of the works within the time prescribed, the Contractor shall 
forthwith on receiving intimation to this effect take on the additional number of staff and labour 
specified by the Engineer within seven days of being so required and failure on the part of the 
Contractor to comply with such instructions will entitle the RailTel to rescind the contract under 
Clause 62 of these conditions. 

 
27. Workmanship and Testing  
 
27.1 The whole of the works and/or supply of materials specified and provided in the contract or that 

may be necessary to be done in order to form and complete any part thereof shall be executed in the 
best and most substantial workman like manner with materials of the best and most approved 
quality of their respective kinds, agreeable to the particulars contained in or implied by the 
specifications and as referred to in and represented by the drawings or in such other additional 
particulars.  Instructions and drawings may be found requisite to be given during the carrying on of 
the works and to the entire satisfaction of the Engineer according to the instructions and directions, 
which the Contractors may from time to time receive from the Engineer.  The materials may be 
subjected to tests by means of such machines, instruments and appliances as the Engineer may 
direct and wholly at the expense of the Contractor. 

 
27.2 Removal of Improper work and materials – The Engineer or the Engineer’s representative shall 

be entitled to order from time to time: - 
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27.2.1 The removal from the site within the time specified in the order of any materials, which in his 

opinion are not in accordance with the specifications or drawings. 

27.2.2 The substitution of proper and suitable materials, and 
 
27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on account” 

payments therefore, of any work which in respect of materials or workmanship is not in his opinion 
in accordance with the specifications and in case of default on the part of the Contractor in carrying 
out such order the RailTel shall be entitled to rescind the contract under Clause 62 of these 
conditions. 

 
28. Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s 

Representative every facility for entering in and upon every portion of the work at all hours for the 
purpose of inspection or otherwise and shall provide all labour, materials, instruments, appliances 
and things of every kinds required for the purpose and the Engineer and the Engineer’s 
representative shall at all time have free access to every part of the works and to all places at which 
materials for the work are stored or being prepared. 

 
29. Examination of work before covering up: - The Contractor shall give two days notice to the 

Engineer or the Engineer’s Representative whenever any work or materials are intended to be 
covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach of 
Measurements in order that the work may be inspected or that correct dimension may be taken 
before being so covered, placed beyond the reach of measurement in default whereof, the same 
shall at the option of the Engineer or the Engineer’s Representative be uncovered and measured at 
the contractor’s expense or no allowance shall be made for such work or materials. 

 
30. Temporary works: - All Temporary works necessary for the proper execution of the works shall 

be provided and maintained by the Contractor and subject to the consent of the Engineer, shall be 
removed by him at his expenses when they are no longer required and in such manner as the 
Engineer shall direct.  In the event of failure on the part of the Contractor to remove the temporary 
works, the Engineer will cause them to be removed and cost as increased by supervision and other 
incidental charge shall be recovered from the Contractor.  If temporary huts are provided by the 
Contractor on the Railway land for labour engaged by him and the work is completed but the 
contractor’s labour refused to vacate and have to be removed by the RailTel, necessary expenses 
incurred by the RailTel in connection therewith shall be borne by the Contractor.   

 
31. Contractor to supply water for works  

31.1 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to 
obtain supply of water for the works. 

31.2 Water supply from the Railway system  
 
31.3 Water supply by Railway Transport: Deleted 

 
31.4 Contractor to arrange supply of Electric power for works  
31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to 

obtain supply of Electric Power for the works. 
31.4.2 Electric supply from the Railway system – The RailTel may supply to the Contractor part or 

whole of the electric power wherever available and possible, required for execution of works from 
the Railway’s existing electric supply systems at or near the site of works on specified terms and 
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conditions and such charges as shall be determined by the RailTel and payable by the contractor 
provided the cost of arranging necessary connection to the Railway’s Electric supply systems, and 
laying of underground/overhead conducts circuit protection, electric power meters, transmission  
 
structure, shall be borne by the Contractor and that the contractor shall not be entitled to ay 
compensation for interruption or failure of the Electric supply system. 

 
32. Property in material and Plants: Deleted 
 
33. Tools, Plant and Materials Supplied by the RailTel. 
 
33.1 The Contractor shall take all responsible care of all tools, plants and materials or other property 

whether of a like description or not belonging to the RailTel and committed to his charge for the 
purpose of the works and shall be responsible for all damage or loss caused by him, his agents 
permitted sub-contractor or his workmen or others while they are in his charge. The Contractor 
shall sign accountable receipts for tools, plants and materials made over to him by the Engineer and 
on completion of the works shall handover the unused balance of the same to the Engineer in good 
order and repair, fair wear and tear excepted and shall be responsible for any failure to account for 
the same or any damage done thereto. 

 
33.2 Hire of RailTel’s Plant:  Deleted. 
 
34. Precaution during progress of work: 
 
34.1 During the execution of works, unless otherwise specified the Contractor shall at his own cost 

provide the materials for and execute all shoring, timbering and strutting works as is necessary for 
the stability and safety of all structures, excavations and works and shall ensure that no damage, 
injury, loss is caused or likely to be caused to any person or property. 

 
34.2 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through, 

altered, diverted or obstructed in any way by the Contractor, except with the permission of the 
Engineer.  All compensations claimed for any authorized closure, or his agent or his staff shall be 
recoverable from the Contractor by deduction from any sums which may become due to him in 
terms of contract or otherwise according to law. 

 
34.3 Provision of access to premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision of the passage of traffic, for securing safe access to all 
premises approached from such street or thoroughfare and for any drainage, water supply or meant 
for lightning which may be interrupted by reason of the execution of the works and shall react and 
maintain at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the 
regulation of the traffic, and provide watchmen necessary to prevent accidents.  The works shall in 
such cases be executed night and day if so ordered by the Engineer and with such vigour so that the 
traffic way be impeded for as short a time as possible. 

 
34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of 

the public or Railway/RailTel’s property and shall post such look out men as may in the opinion of 
the Engineer be required to comply with regulations pertaining to the work. 

 
35. Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor 

without the permission of the Engineer and then only in the manner and to the extent to which such 
permission is given.  Where explosives are required for the works, the same shall be stored in a 
special magazine to be provided by and at the cost of the Contractor in accordance with the 
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Explosive Rules.  The Contractor shall obtain the necessary license for the storage and the use of 
explosives and all operations in which or for which explosives are employed shall be at the sole risk 
and responsibility of the Contractor and the Contractor shall indemnify the Railway/RailTel in 
respect thereof. 

 
36. Suspension of works  
 
36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any part thereof 

for such time or times and in such manner as the Engineer may consider necessary and shall during 
such suspension properly protect and secure the work so far as is necessary in the opinion of the 
Engineer.  If such suspension is: - 

 
(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of weather conditions or 

by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works; but in the event of any suspension ordered by the Engineer for reasons 
other than aforementioned and when each such period of suspension exceeds 14 days, the 
Contractor shall be entitled to such extension of time for completion of the works as the engineer 
may consider proper having regard to the period or periods of such suspensions and to such 
compensations as the Engineer may consider reasonable in respect of salaries or wages paid by the 
Contractor to his employees during the periods of such suspensions. 

 
36.3 Suspension lasting more than 3 months – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor may 
serve a written notice on the Engineer requiring permission within 15 days from the receipt thereof 
to proceed with the works or that part thereof in regard to which progress is suspended and if such 
permission is not granted within that time the Contractor by further written notice so served may, 
but is not bound to, elect to treat the suspension where it affects part only of the works as on 
omission of such part or where it affects the whole of the works, as an abandonment of the contract 
by the RailTel. 

 
37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the Contract are 

intended to provide for works duly and properly completed in accordance with the general and 
special conditions of the contract and the specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered in 
terms of Clause 42 of these conditions and without prejudice to the generality thereof and shall be 
deemed to include and cover superintendence and labour, supply including full freight of materials, 
stores, tools and all apparatus and plant required on the works, except such tools, plant or materials 
as may be specified in the contract to be supplied to the Contractor by the RailTel, the erection, 
maintenance and removal of all temporary works and buildings, all arrangements for the safety of 
the public or of employees during the execution of works, all sanitary and medical arrangements for 
labour camps as may be prescribed by the RailTel, the setting of all work and of the construction, 
repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, all fees, 
duties, royalties, rent and compensation to owners for surface damage or taxes and impositions 
payable to local authorities in respect of land, structures and all material supplied for the work or 
other duties or expenses for which the Contractor may become liable or may be put to under any 
provision of law for the purpose of or in connection with the execution of the contract, and all such 
other incidental charges or contingencies as may have been specially provided for in the 
specifications. 



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

   39

38. Demurrage and wharfage dues  
 
38.1 Demurrage charges calculated in accordance with the scale inforce for the time being on the 

RailTel and incurred by the Contractor failing to load or unload any goods of materials within the 
time allowed by RailTel for loadings as also wharfage charges, of materials not removed in time as 
also charges due on consignments booked by or to him shall be paid by the Contractor, failing 
which such charges shall be debited to the Contractor’s account in the hands of the RailTel and 
shall be deducted from any sums which may become due to him in terms of the contracts. 

 
39. Rates for extra items of works  
 
39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which is not 

included in the accepted schedule of rates shall be executed at the rates set forth in the “Schedule of 
Rates’ modified by the tender percentage and such items are not contained in the latter, at the rate 
agreed upon between the Engineer and the Contractor before the execution of such items of work 
and the contractors shall be bound to notify the Engineer at least seven days before the necessity 
arises for the execution of such items of works that the accepted schedule of rates does not include 
rate or rates for the extra work involved.  The rates payable for such items shall be decided at the 
meeting to be held between the Engineer and Contractor, in as short a period as possible after the 
need for the special item has come to the notice.  In case the Contractor fails to attend the meeting 
after being notified to do so or in the event of no settlement being arrived at, the RailTel shall be 
entitled to execute the extra works by other Mean and the contractor shall have no claim for loss or 
damage that may result from such procedure. 

 
39.2 Provided that if the Contractor commences work or incurs any expenditure in regard thereto before 

the rates as determined and agreed upon as lastly hereunto fore mentioned, then and in such a case 
the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of determination of the rates as aforesaid according to the rates as 
shall be fixed by the Engineer.  However if the contractor is not satisfied with the decision of the 
Engineer in this respect he may appeal to the competent authority of RailTel within 30 days of 
getting the decision of the Engineer, supported by analysis of the rates claimed.  The competent 
authority of RailTel’s decision after hearing both the parties in the matter would be final and 
binding on the Contractor. 

 
40. Handing over of works:  
 
40.1 The Contractor shall be bound to hand over the works executed under the contract to the RailTel 

complete in all respect to the satisfaction of the Engineer.  The Engineer shall determine the date on 
which the work is considered to have been completed, in support of which his certificate shall be 
regarded as sufficient evidence for all purposes.  The engineer shall determine from time to time, 
the date on which any particular section of the work shall have been completed, and the contractor 
and the contractor shall be bound to observe any such determination of the Engineer. 

 
40.2 Clearance of Site on Completion: On completion of the works the Contractor shall clear away and 

remove from the site all constructional plant, surplus materials, rubbish and temporary works of 
every kind and leave the whole of the site and works clean and in a workman like condition to the 
satisfaction of the Engineer.  No final payment in settlement of the accounts for the work shall be 
paid, held to be due or shall be made to the contractor till, in addition to any other condition 
necessary for such final payment, site clearance shall have been affected by him, and such 
clearance may be made by the Engineer at the expense of the Contractor in the event of his failure 
to comply with this provision within 7 days after receiving notice to that effect.  Should it become 
necessary for the Engineer to have the site cleared at the expense of the Contractor, the RailTel 
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 shall not be held liable for any loss or damage to such of the Contractor’s property as may be on 
the site and due to such removal there from which removal may be effected by Mean of public sales 
of such materials and property or in such a way as deemed fit and convenient to the Engineer. 

 VARIATIONS IN EXTENT OF CONTRACT 
 
41. Modification to Contract to be in writing – In the event of any of the provisions of the Contract 

requiring to be modified after the contract documents have been signed, the modifications shall be 
made in writing and signed by the RailTel and the Contractor, and no work shall proceed under 
such modifications until this has been done.  Any verbal or written arrangement abandoning, 
modifying, extending, reducing or supplementing the Contract or any of the terms thereof shall be 
deemed conditional and shall not be binding on the RailTel unless and until the same is 
incorporated in a formal instrument and signed by the RailTel and the Contractor and till then the 
RailTel shall have the right to repudiate such arrangement. 

 
42. Powers of Modification to Contract  
 
42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend, 

diminish or reduce the works or make any alterations in their design, character, position, site 
quantities, dimensions or in the method of their execution or in the combination and use of 
materials for the execution thereof or to order any additional work to be done or any works not to 
be done and the Contractor will not be entitled to any compensation for any increase / reduction in 
the quantities of work but will be paid only for the actual amount of work done and for approved 
materials supplied against a specific order. 

 
42.2.1 Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity for each individual item of the contract would be up to +25% of the quantity originally 
contracted.  The contractor shall be bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation, whatsoever upto the limit of +25% variation in quantity 
of individual items of works. 

 
42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the 
contract but shall be performed by the Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations as if they had been originally and expressively included and 
provided for in the specifications and drawings and the amounts to be paid therefore shall be 
calculated in accordance with the accepted schedule of rates.  Any extra items/quantities of work 
falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the rates 
determined under clause 39 of these conditions. 
 
CLAIMS 

 
43.  Monthly Statement of Claims 
 
43.1 The contractor shall prepare and furnish to the Engineer once in every month an account giving full 

and detailed particulars of all claims for any additional expenses to which the Contractor may 
consider himself entitled to and of all extra or additional works ordered by the Engineer which he 
has executed during the preceding month and no claim for payment for and such work will be 
considered which has not been included in such particulars. 
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43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any claim 
whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall the  

 
 RailTel entertain or consider any such claim, if made by the Contractor, after he shall have signed a 

‘No Claim’ certificate in favour of the RailTel, in such form as shall be required by the RailTel, 
after the works are finally measured up.  The Contractor shall be debarred from disputing the 
correctness of the items covered by “No Claim Certificate” or demanding a preference to arbitration 
in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 
44. Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule of rates 

with items of works quantified are the estimated quantities of the works and they shall not be taken 
as the actual and correct quantities of the works to be executed by the Contractor in fulfillments of 
his obligations under the contract. 

 
45 Measurements of Works: The Contractor shall be paid for the works at the rates in the accepted 

schedule of rates and for extra works at rates determined under Clause 39 of these conditions on the 
measurements taken by the Engineer or the Engineer’s representative in accordance with the rules 
prescribed for the purpose by the RailTel.  The quantities for items the unit of which in the accepted 
schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below 
half being dropped and half and above being taken as one; for item the unit of which in the 
accepted schedule of rates is single, the quantities shall be calculated to places of decimals. Such 
measurements will be taken of the work in progress from time to time and at such intervals as in the 
opinion of the Engineer shall be proper having regard to the progress of works.  The date and time 
on which “on account” or final measurements are to be made shall be communicated to the 
Contractor who shall e present at the site and shall sign the results of the measurements (which 
shall also be signed by the Engineer or the Engineer’s representative) recorded in the official 
measurements book as an acknowledgement of his acceptance of the accuracy of the measurements.  
Falling the Contractor’s attendance the work may be measured up in his absence and such 
measurements shall, not-withstanding such absence, be binding upon the Contractor whether or not 
he shall have signed the measurement book provided always that any objection made by him to 
measurement shall be duly investigated and considered in the manner set out below: 

 
(a)  It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements.  Any re-
measurement taken by the Engineer or the Engineer’s representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequences of 
objection made by the contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and classification of the 
measurement. 

 
(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

46.  “On-Account” Payments 
 
46.1 The Contractor shall be entitled to be paid from time to time by way of “On Account” payment 

only for such works as in the opinion of the Engineer he has executed in terms of the contract.  All 
payment due on the Engineer’s or the Engineer’s Representatives certificate of measurements shall 
be subject to any deduction which may be made under these presents and shall further be subject to, 
unless otherwise required by Clause 16 of these conditions a retentions of 10% by way of security 
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deposits, until the amount of security deposit by way of retained earnest money and such retentions 
shall amount to 10% of the total value of the contract provided always that the Engineer may by 
any certificate make any correction or modification in any previous certificate which shall have  

 
 been issued by him and that the Engineer may withhold any certificate if the works or any part 

thereof are not being carried out to this satisfactions. 
 
46.2 Rounding off amounts:  The total amount due on the certificate shall be rounded off to the nearest 

rupee i.e. sums less that 50 paise shall be omitted and sums of 50 paise and more upto Rs. 1/- will 
be reckoned as   Rs. 1/-. 

 
46.3 On-Account Payments not prejudicial to final settlements: 
         “On Account” payments made to the Contractor shall be without prejudice to the      final making up 

of the accounts (except where measurement are specifically noted in the Measurement Book as 
“Final Measurements” and as such have been signed by the Contractor) and shall in no respect be 
considered or used as evidence of any facts stated in or to be inferred from such account not of any 
particular quantity of work having been executed not of the manner of its execution being 
satisfactory. 

46.4 Manner of payment:  
Unless otherwise specified payments to the Contractor will be made by cheque but no cheque will 
be issued for any amount less than Rs. 100/-. 

 
47. Maintenance of works: The Contractor shall at all times during the progress and continuance of 

the works and also for the period of maintenance specified in the tender form after the date of 
passing of the certificate of completion by the Engineer or any other earlier date subsequent to the 
completion of the works that may be fixed by the Engineer be responsible for and effectively 
maintain and uphold in good substantial sound and perfect conditions all and every part of the work 
and shall make good from time to time and at all times as often as the Engineer shall require, any 
damage or defect that may during the above period arise in or be discovered or be in any way 
connected with the works, provided that such damage  or defect is not directly caused by errors in 
the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be 
liable for and shall pay and make good to the RailTel or other persons legally entitled thereto 
whenever required by the Engineer so to do, all losses, damage, costs and expenses they or any of 
them may incur or be put or be liable or, by reason or in consequence of the operations of the 
Contractor or of his failure in any respect. 

 
For this purpose the tenderer will submit their strategy for providing maintenance support including 
the staff who will be available along with the set of spares for attending to various faults/problems 
during maintenance period. 

 
48. Certificate of Completion of works 
 
48.1 As soon as in the opinion of the Engineer the works shall have been substantially completed and 

shall satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a 
Certificate of the completion (Provisional Acceptance Certificate) in respect of the works and 
period of maintenance of the works shall commence from the date of such certificate provided that 
the Engineer may issue such a certificate with respect to any part of the works before the 
completion of the whole of the works or with respect to any substantial part of the works which has 
been both completed to the satisfaction of the Engineer and occupied or used by the RailTel and 
when any such certificate is given in respect of part of the works such part shall be considered as 
completed and the period of the maintenance of such part shall commence from the date of such 
certificate. 
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48.2 Contractor not absolved by Provisional Completion Certificate (PAC):  The Certificate of 

completion in respect of the works referred to in sub-clause 48.1 of this clause shall not absolve the 
Contractor from his liability to make good any defect, imperfection, shrinkages or faults which may  

 appear during the period of maintenance specified in the tender arising in the opinion of the 
Engineer from materials or workmanship not in accordance with the drawing or specifications or 
instructions of the Engineer, which defect, imperfections, shrinkages or faults hall upon the 
direction in writing of the Engineer, be amended and made good by the Contractor at his own cost; 
and in case of default on the part of Contractor the Engineer may employ, labour and material or 
appoint another Contractor to amend and make good such defect, imperfections, shrinkages and 
faults and all expenses consequent thereon and incidental thereto shall be borne by the Contractor 
and shall be recoverable from any moneys due to him under the contract. 

 
49. Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No certificate 

other than maintenance certificate referred to in Clause 50 of the conditions shall be deemed to 
constitute approval of any work or other matter in respect of which it is issued or shall be taken as 
an admission of the due performance of the contract or any part thereof or of the accuracy of any 
claim or demand made by the Contractor or of additional varied work having been ordered by the 
Engineer nor shall any other certificate conclude or prejudice any of the powers of the Engineers. 

 
50 Maintenance Certificate (FAC) 
 
50.1 The contract shall not be considered as completed until a maintenance certificate (Final Acceptance 

Certificate) shall have been signed by the Engineer stating that the works have been completed and 
maintained to his satisfaction.  The maintenance certificate shall be given by the Engineer upon the 
expiration of the period of maintenance or as soon thereafter as any work ordered during such 
period pursuant to clause 48.2 of these conditions shall have been completed to the satisfaction of 
the Engineer and full effect shall be given to this Clause notwithstanding the taking possession of or 
using the works or any part thereof by RailTels. 

 
50.2 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any matter 

arising of or in connection with the contract of the execution of the works unless the Contractor 
shall have made a claim in writing in respect thereof before the issue of the Maintenance Certificate 
(FAC) under this clause. 

 
50.3 Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor 

and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any obligation 
incurred under the provision of the contract prior to the issue of the maintenance Certificate which 
remains unperformed at the time such certificate is issued and for the purposes of determining the 
nature and extent of any such obligations the contract shall be deemed to remain in force between 
the parties thereto. 
 

51.  Final payment  
 

51.1   On the Engineer’s certificate of completion in respect of the works an adjustment shall be made and 
the balance of account based on the Engineer or the Engineer’s representative’s on the accepted 
schedule or rates and for extra works on rates determined under Clause 39 of these conditions shall 
be paid to the Contractor subject always to any deduction which may be made under these presents 
and further subject to the Contractor having delivered to the Engineer either a full account in detail 
of all claims he may have on the RailTel in respect of the works or having delivered “No Claim” 
Certificate and the Engineer having after the receipt of such account given a certificate in writing 
that such claim are correct, that the whole of the works to be done under the provisions of the 
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Contracts have been completed, that they have been inspected by him since their completion and 
found to be in good and substantial order, that all properties, works and things removed, disturbed 
or injured in consequence of the works have been property replaced and made good and all 
expenses and demands incurred by or made upon the RailTel for or in the respect of damage or 
good and all expenses and demands incurred by or made upon the RailTel for or in the respect of 
damage or good and all expenses and demands incurred by or made upon the RailTel for or in the 
respect of damage or loss by from kin consequence of the works, have been satisfied agreeably and 
in conformity with the contract.  

 
51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the right to 

carry out a post-payment audit and/or technical examination of the works and the final bill 
including all supporting vouchers, abstracts, etc., and to make a claim on the contractor for the 
refund of any excess amount paid to him if as a result of such examination any over-payment to 
him is discovered to have been made in respect of any work done or alleged to have been done by 
him under the contract.  

 
51.3 Refund of security deposit – The total security deposit shall become due and shall be paid to the 

Contractor after the expiration of the warranty period and issue of the certificate of final acceptance 
of entire system, specified in the tender, provided that all the stipulations of the clause have been 
fulfilled by the Contractor and all claim and demands made against the RailTel for and in respect of 
damage or loss by, from or in consequence of the works have been finally satisfied, provided 
further that in the event of different maintenance periods having become applicable to different 
parts of the works pursuant to sub clause (i) of clause 48 of these condition, the expression 
“expiration of the period of warranty shall for the purpose of this clause, be deemed to mean the 
expiry of the latest of such periods”.  

 
51.4 Production of vouchers etc. by the Contractor  
 
(i)  For a contract of more than one crore of rupees, the contractor shall, whenever required, produce 

for examination by the Engineer any quotation, invoice, cost or other account, book of accounts, 
voucher, receipt letter, memorandum, paper of writing or any copy of or extract from any such 
document and also furnish information and returns verified in such manner as may be required in 
any way relating to the execution of this contract or relevant for verifying or ascertaining cost of 
execution of this contract (the decision of the Engineer on the question of relevancy of any 
documents, information or return being final and binding on the parties.)  The contractor shall 
similarly produce vouchers, etc., if required to prove to the Engineer, that materials supplied by 
him, are in accordance with the specifications laid down in the contract.  

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by the 

a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General 
Conditions of Contract), the Engineer shall have power to secure the book of such sub-contract or 
any subsidiary or allied firm or company, through the contractor, and such book shall be open to his 
inspection.  

 
(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations of 

the contractor under any statute rules or orders binding on the contractor.  
 
52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for payment of 

a sum of money arises out of or under the contract against the contractor, the RailTel shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purpose aforesaid, the RailTel shall be 
entitled to withhold the said security deposit or the security if any, furnished as the case may be and 
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also have a lien over the same pending finalization or adjudication of any such claim.  In the event 
of the security being insufficient to cover the claimed amount or amounts or if no security has been 
taken from the contractor, the RailTel shall be entitled to withhold and have a lien to the extent of 
the such claimed amount or amounts referred to supra from any sum or sums found payable or  

 
 which at any time thereafter may become payable to the contractor under the same contract or any 

other contract with this or any other RailTel or any Department of the Central Government pending 
finalization or adjudication of any such claim.  

 
It is an agreed term of the contract that the sum of money or moneys so with held or retained under 
the lien referred to above, by the RailTels will be kept withheld or retained as such by the RailTel 
till the claim arising out of or under the contract is determined by the arbitrator (if the Contract is 
covered by the arbitration clause) or by the competent court as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to supra and duly notified as such to the contractor.  
For the purpose of this clause, where the contractor is a partnership firm or a limited company, the 
RailTel shall be entitled to withhold and also have a lien to retain to-words such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company, as the 
case may be whether in his individual capacity or otherwise.   

 
52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable to the 

contractor (Introducing the security deposit returnable to him) under the contract may be withheld 
or retained by way of lien by the RailTel, against any claim of this or any other RailTel or any other 
Department of the Central Government in respect of payment of a sum of money arising out of or 
under any other contract made by the contractor with this or any other Department of Central 
Government.   

 
It is an agree term of the contract that the sum of money so withheld or retained under this clause 
by the RailTel will be kept withheld or retained as such by the RailTel till the Claim arising out of 
or under any other contract is either mutually settled or determined by arbitration, if the other 
contract is governed by arbitration clause or by the competent court as the case may be and 
contractor shall have no claim for interest or damages whatsoever on this account or on any other 
ground in respect of any sum of money withheld or retained under this clause and duly notified as 
such to the contractor.   

 
53. Signature on Receipts for Amounts – Every receipt which may become payable or for any 

security which may become transferable to the Contractors under these presents, shall, if signed in 
the partnership name by any one of the partners of a Contractors firm be a good and sufficient 
discharge to the RailTel in respect of the moneys or security purported to be acknowledged thereby 
and in the event of death of any of the Contractor partners during the pendency of the contract it is 
hereby expressly agreed that every receipt by any one of the surviving Contractor partners shall if 
so signed as aforesaid be good and sufficient discharge as aforesaid provided that nothing in this 
clause contained shall be deemed to prejudice or effect any claim which the RailTel may hereafter 
have against the legal representative of any contractor partner so dying, for or in respect of any 
breach of any of the conditions of the contract, provided also, that nothing in this clause contained 
shall be deemed to prejudice or effect the respective rights or obligations of the Contractor partners 
and of the legal representative of any deceased Contractor partners interse.    

  
 LABOUR 
 
54. Wages to Labour – The Contractor shall be responsible to ensure compliance with the provisions 

of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made 



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

   46

there-under in respect of any employees directly or through petty contractors or sub-contractors 
employed by him on road construction or in building operations or in stone breaking or stone 
crushing for the purpose of carrying out this contract. If in compliance with the terms of the 
contract, the contractor supplied any labour to be used wholly or partly under the direct orders and 
control of the RailTels whether in connection with any work being executed by the contractor or 
otherwise for the purpose of the RailTel such labour shall, for the purpose of this clause, still be 
deemed to be persons employed by the Contractor.  
 
If any moneys shall as a result of any claim or any claim or application made under the said Act be 
directed to be paid by the RailTels, such moneys shall be deemed to be moneys payable to the 
RailTel by the Contractor and on failure by the Contractor to repay any moneys paid by it as 
aforesaid within seven days after the same shall have been demanded, the RailTels shall be entitled 
to recover the same form any moneys due or accruing to the contractor under this or any other 
Contractor with the RailTels.  

 
54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with the provisions of 

the Apprentices Act 1961 and the Rules and Orders issued thereunder from time to time in respect 
of apprentices directly through petty contractors or sub-contractors employed by him for purpose of 
carrying out the contract. 

 
If the Contractor directly or through petty contractor or sub-contractors fails to do so, his failure 
will be a breach of the contract and the RailTel may, in its discretion, rescind the contract.  The 
contractor shall also be liable for any pecuniary liability arising on account of any violation of the 
provisions of the Act. 

 
55. Provisions of Payments of Wages Act – The Contractor shall comply with the provisions of the 

Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works.  If in compliance with 
the terms of the contract, the contractor directly or through petty contractors or sub-contractors 
shall supply any labour to be used wholly or partly under the direct orders and control of the 
Engineer whether in connection with the works to be executed hereunder or otherwise for the 
purpose of the Engineer such labour shall nevertheless be deemed to comprise persons employed by 
the contractor, and any moneys which may be ordered to be paid by the Engineer shall be deemed 
to be moneys payable by the Engineer on behalf of the contractor to repay such money to the 
RailTel deduct the same from any moneys due to the contractor in terms of the contract.  The 
RailTel shall be entitled to deduct from any moneys due to the contractor (Whether under this 
contract or any other contract all moneys paid or payable by the RailTel by way of compensation of 
aforesaid or for costs of expenses in connection with any claim thereto and the decision of the 
Engineer upon any question arising out of the effect or force of this clause shall be final and 
binding upon the contractor. 

  
55.1 Provision of Contract Labour (Regulation and Abolition) Act 1970  
 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules 
1971 as modified from time to time, whenever applicable and shall also indemnify the 
RailTel from and against any claims under the aforesaid Act and the Rules. 

 
(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to 

time before the commencement of the work and continue to have a valid licence until the 
completion of the work.  Any failure to fulfill this requirement shall attract the penal 
provision of the Contract arising out of the resultant non-execution of the work.    
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(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors 

the wages as per provisions of the aforesaid Act and the Rules wherever applicable. The 
Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 
paid the wages to labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately 
employed by him. 

 
(4) In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of the contract the contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and the Rules wherever applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 

RailTel is obliged to pay any amount of wages to a workmen employed by the contractor or 
his sub-contractor in execution of the work or to incur any expenditure in providing welfare 
and health amenities required to be provided under the aforesaid Act and the Rules or to 
incur any expenditure in providing welfare and health amenities required to be provided 
under the aforesaid Act the Rules or to incur any expenditure on account of the contingent 
liability of the RailTel due to contractor’s failure to fulfill his statutory obligations under the 
aforesaid Act or the Rules the RailTel will recover from the contractor, the amount of wages 
so paid or the amount of expenditure so incurred, and without prejudice to the rights of the 
RailTel under section 20, sub-section (2) and section 2 sub-section (4) of the aforesaid Act, 
the RailTel shall be at liberty to recover such amount or part thereof by deducting it from 
the security deposit and/or from any sum due by the RailTel to the contractor whether under 
the contract or otherwise.  The RailTel shall not be bound to contest any claim made against 
it under sub-section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 
except on the written request of the contractor and upon his giving to the RailTel full 
security for all costs for which the RailTel might become liable in contesting such claim.  
The decision of the RailTel regarding the amount actually recoverable from the contractor 
as stated above, shall be final and binding on the contractor. 

 
56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety of all 

employees directly or through petty contractors or sub-contractors employed by him on the works 
and shall report serious accidents to any of them however and wherever occurring on the works to 
the Engineer or the Engineer’s Representative and shall make every arrangement to render all 
possible assistance. 

 
57. Provisions of Workmen’s Compensation Act – In every case in which by virtue of the provision 

of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel is obliged to pay 
compensation to a workman directly or through the petty Contractor employed by the Contractor or 
sub-contractor in executing the work, RailTel will recover from the contractor the amount of the 
compensation so paid, and, without prejudice to the right of RailTel under Section 12 sub-section 
(2) of the said Act.  RailTel shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by RailTel to the Contractor whether 
under these conditions or otherwise, RailTel shall not be bound to contest any claim made against it 
under Section 12, sub-section (1) of the said Act except on the written request of the Contractor and 
upon his giving to RailTel full security for all costs for which RailTel might become liable in 
consequence of contesting such claim. 

 
57.1 Provision of Mines Act – Deleted 
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58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the RailTel for the 
accommodation of the contractor or any of his staff employed on the work.   

 
59 Labour camps:  
 

(1)  The Contractor shall at his own expense make adequate arrangements for the housing, 
supply of drinking water and provision of latrines and urinals for his staff and workman 
directly or through the petty contractors or sub-contractors and for temporary crèche (Bal-
Mandir) where 50 or more women are employed at a time.  Suitable sites on RailTel land, if 
available, may be allotted to the Contractor for the erection of labour camps either free of 
charge or on such terms and conditions that may be prescribed by the RailTel. All camp 
sites shall be maintained in clean and sanitary conditions by the Contractor at his own cost. 

 
(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall conform to all 

laws, bye-laws, rules and regulations for the time being in force pertaining to the 
employment of local or imported labour and shall take all necessary precautions to ensure 
and preserve the health and safety of all staff employed directly or through petty Contractors 
or sub-contractors on the works. 

 
(3) Preservation of Peace – The Contractor shall take requisite precautions and use his best 

endeavors to prevent any riotous or unlawful behavior by or amongst his workmen and 
others employed directly or through petty contractor or sub-contractors on the works and 
preserve the health and safety of all staff employed directly or through petty Contractors or 
sub-contractors on the works. 

 
(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out all 

sanitary measures that may time to time be prescribed by the RailTel Medical Authority and 
permit inspection of all sanitary arrangements at all times by the Engineer, the Engineer’s 
Representative or the Medical Staff of the RailTel.  Should the Contractor fail to make 
adequate sanitary arrangements, these will be provided by the RailTel and the cost therefore 
recovered from the contractor. 

 
(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp such labour 

and their families as refuse protective inoculation and vaccination when called upon to do so 
by the Engineer or the Engineer’s Representative on the advice of the Railway/RailTel 
Medical Authority.  Should Cholera, Plague or other infectious disease break out, the 
Contractor shall burn the huts, beddings, clothes and other belongings of or used by the 
infected parties and promptly erect new huts on healthy sites as required by the engineer, 
failing which within the time specified in the Engineer’s requisition, the work may be done 
by the RailTel and the cost therefore recovered from the Contractor.  

 
(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site as may 

be prescribed by the engineer on the advice of the medical authority in relation to the 
strength of the contractor’s resident staff, and workmen.  

 
(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon the 

work or in any of the buildings, encampments or tenements owned, occupied by or within 
the control of the Contractor or any of his employees shall be forbidden and the Contractor 
shall exercise his influence and authority to the utmost extent to secure strict compliance 
with this condition. 
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(9) Non-employment of Female Labour – The contractor shall see that the employment of 
female labour in cantonment areas, particularly in the neighborhood of soldier’s barracks, 
should be avoided as far as possible.  

 
10) Restrictions on the employment of retired Engineers of Railway services within two 

years of their Retirement – The contractor shall not, if he is a retired government engineer 
of Gazetted rank, who has not completed two years from the date of retirement, in 
connection with his contract in any manner whatsoever without obtaining prior permission 
of the President and if the contractor is found to have contravened this provision, it will 
constitute a breach of contract and Administration will be entitled to terminate the contract 
of the contractor and forfeit his security deposit. 

 
60.  Non-Employment of Labourers below the age of 15 
 

(1)  The Contractor shall not employ children below the age of 15 as labourers directly or 
through petty contractors or sub-contractors for the execution of work.  

 
(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of work 
under this contract unless a medical certificate of fitness in the prescribed from  granted to 
him by a certifying surgeon certifying that he is fit to work as an adult is obtained and kept 
in the custody of the contractor or a person nominated by him in this behalf and the person 
carries with him, while at work, a token giving a reference to such certificate.  It is further 
agreed that the responsibility for having the adolescent examined medically at the time of 
appointment or periodically till he attains the age of 19 years shall devolve entirely on the 
contractor and all the expense to be incurred on this account shall be borne by him and no 
fee shall be charged from the adolescent or his parent for such medical examination.   

(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness granted or 
renewed for the above said purposes shall be valid only for a period of one year at a time.  
The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the 
holder of it is, no longer fit for work in the capacity stated therein.  Where a certifying 
surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so required 
by the person concerned, state his reasons in writing for doing so.  

 
(4) Medical Re-examination of Labourer – Where any official appointed in this behalf by the 

Ministry of Labour is of the opinion that any person employed in connection with the 
execution of any work under this contract in the age group 15-19 years is without a 
certificate of fitness or is having a certificate of fitness but no longer fit to work in the 
capacity stated in the certificate, he may serve on the Contractor, or on the person 
nominated by him  in this regard, a notice requiring that such person shall be examined by a 
certifying surgeon and such person shall not, if the concerned official so directs, be 
employed or permitted to do any work under this contract unless he has been medically 
examined and certified that he has been granted a certificate of illness or a fresh certificate 
or a fresh certificate of illness, as the case may be. 

 
61. DETERMINATION OF CONTRACT 
 
61.1.1            Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s opinion, the 
cessation of work becomes necessary owing to paucity of funds or from any other cause 
whatever, in which case the value of approved materials at site and of work done to date by 
the Contractor will 
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 be paid for in full at the rate specified in the contract.  Notice in writing from the RailTel of 
such determination and the reasons therefore shall be conclusive evidence thereof. 

 
61.2 Payment on determination of contract:  Should the contract be determined under sub-clause (1) 

of this clause and the Contractor claims payment for expenditure incurred by him in the expectation 
of completing the whole of the work, the RailTel shall admit and consider such claims as are 
deemed reasonable and are supported by vouchers to the satisfactions of the Engineer.  The 
RailTel’s decision on the necessity and propriety of such expenditure shall be final and conclusive. 

 
61.3 The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of determination of contract. 

 
62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:                                  
            
62.1 If the Contractor should: 
 
(i) Become bankrupt or insolvent, or 

 
(ii)       Make an arrangement with or assignment in favour of his creditors, or  
 
(iii)      Being a Company or Corporation, go into liquidation (other than voluntary) 

    liquidation for the purpose of amalgamation or reconstruction, or  
 
(iv)      Have an execution levied on his goods or property on the works, or assign the 
          contract or any part thereof otherwise than as provided in clause-21 of SCC, or 
 
(v)      Abandon the contract, or 
 
 (vi)   Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or                                    
       
 (vii)    Contravene any provision of the contract, or 
 
 (viii)  Fail to adhere to the agreed programme of work by a margin of 10% of the   Stipulated period, or 
 
 (ix)   Fail to remove materials from the site or to pull down and replace the work after receiving from the 

Engineer’s notice to the effect that the said materials or works have been  condemned or rejected, or 
 
 (x)     Fail to take steps to employ competent or additional staff and labour as required under clause 7 of 

SCC (Chapter 4 Section-I)  or 
 
 (xi)  Fail to  afford the Engineer or Engineer’s representative proper facilities for inspecting the works or 

any part thereof as required under clause 28, or 
 
 (xii)   Promise offer or give any bribe, commission, gift or advantage either himself or through his partner, 

agent or servant  to any officer or employee of RailTel or any person on his or on their behalf in 
relation to the execution of this or any other contract with the RailTel, 

 
 (xiii)(A) At any time after the tender relating to the contract has been signed and submitted by the 

contractor, being a partnership firm admit as one of its partners or employ under it or being an 
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incorporated company elect or nominate or allow to act as one of its directors or employ under it in 
any capacity whatsoever any retired engineer of the gazetted rank or any other retired gazetted 
officer working before his retirement, whether in the executive or administrative capacity, or 
whether holding any pensionable post or not, in the Engineering Department of the Railways for the 
time being owned and administered by the President of India before the expiry of two years from 
the date of retirement from the said service of such Engineer or Officer unless such Engineer or 
Officer has obtained permission from the President of India or any officer duly authorized by him 
in this behalf to become a partner or a director or to take employment under the contract as the case 
may be, or 
 
B)  Fail to give at time of submitting the said tender:- 
 
a) The correct information as to the date of retirement of such retired engineer or retired officer 

from the said service, or as to whether any such retired engineer or retired officer was under the 
employment of the contractor at the time of submitting the said tender, or 

 
a) the correct information as to such engineers or officers obtaining permission to take 

employment under the contractor, or 
 
b) being a partnership firm the correct information as to, whether any of its partners was such a 

retired engineer or retired officer, or 
 

c)  being an incorporated company, the correct information as to, whether any of its directors was 
such a retired engineer or retired officer, or 

 
d) being such a retired engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired engineer or a retired officer or 
make at the time of submitting the said tender a wrong statement in relation to his obtaining 
permission to take the contract or if the contractor be a partnership firm or an incorporated 
company to be a partner of director of such firm or company as the case may be or to seek 
employment under the contractor. 

 
Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve the 
Contractor with a notice in writing to that effect and if the  Contractor does not, within 7 days after 
the delivery to him of such notice, proceed to make good his default in so far as the same is capable 
of being made good and carry on the work or comply with such directions as aforesaid to the entire 
satisfaction of the Engineer, the RailTel shall be entitled after giving 48 hours notice in writing 
under the hand of the Engineer to rescind the contract as a whole or in part or parts ( as may be 
specified in such notice) and adopt either or both the following courses: A final termination notice 
will be issued by RailTel after expiry of 48 hrs notice.  

 
62.2    RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO  

DEFAULT OF CONTRACTOR: 
 
In the event of any or several of the courses, referred in clause 62.1 above, being adopted: 

 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any commitments or made any 
advances on account of or with a view to the execution of the works or the performance of the 
contract and Contractor shall not be entitled to recover or be paid any sum for any works thereto not 
actually performed under the contract, unless or until the Engineer shall have certified the 



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

   52

performance of such work and the value payable in respect thereof and the Contractor shall only be 
entitled to be paid the value so certified. 
 

 
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials, 

tools, implements, machinery or buildings on the works or on the property on which these are being 
or ought to have been executed, and to retain the employ the same in the further execution of the 
works or any part thereof until the completion of the works without the Contractor being entitled to 
any compensation for the use and employment thereof or for wear and tear or destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and determine 

expert or by or after reference to the parties or after such investigation or enquiries as he may 
consider fit to make or institute and shall certify what amount (if any ) has at the time of 
termination of the contract been reasonably earned by or would reasonably accrue to the Contractor 
in respect of the work then actually done by him under the contract what was the value of any 
unused or partially used materials, any constructional plants and any temporary works upon the site.  
The legitimate amount due to the contractor after making necessary deductions and certified by the 
Engineer should be released expeditiously.  

 
63. Matters finally determined by the RailTel: All disputes and differences of any kind whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or after its 
completion and whether before or after the determination of the contract shall be referred by the 
contractor to the RailTel and the RailTel shall within 120 days receipt of the Contractor’s 
representation make and notify decisions on all matters referred to by the contractor in writing 
provided that matters for which provision has been made in clause 8, 18, 22.5, 29, 43.2, 45(a), 55, 
55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of Contract or in any clause of the Special 
Conditions of the Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s 
authority, thereon shall be final and binding on the contractor provided further that ‘excepted 
matters’ shall stand specifically excluded from the purview of the arbitration clause and not be 
referred to arbitration. 

 
64. SETTLEMENT OF DISPUTE AND ARBITRATION  
 
64.1      Arbitration  with  Private  Parties. 

 
64.1.1  Any dispute or difference whatsoever arising between the parties out of or relating to the             

construction, meaning, scope, operation or effect of this contract or the validity or the breach 
thereof   shall be settled by a sole arbitrator in accordance with provisions contained in Arbitration 
and Conciliation Act, 1996 as amended and the award made in pursuance thereof shall be binding 
on the parties.  The venue of such arbitration or proceedings thereof shall be Delhi. 
 

64.1.2 All arbitration proceedings shall be conducted in English. Resources against any Arbitral award so 
rendered may be entered into court having jurisdiction or application may be made to such court for 
the order of enforcement as the case may be. 
 

64.1.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 lakhs. 
The arbitrator will be by the Managing Director of RailTel Corporation of India Limited. If the 
value of claim or amount under dispute is more than Rs. 10 lakhs, the matter shall be referred to the 
adjudication of arbitral council.  Managing Director/ RailTel shall furnish a panel of three names to 
the contractor, out of which contractor will recommend one name to be his nominee and then 
Managing Director /RailTel shall appoint out of the panel one name as RailTel’s nominee and these 
two arbitrators with mutual consent appoint a third arbitrator who shall act as deciding arbitrator. 
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The award of the Sole arbitrator or the Arbitral council, as the case may be, shall be final and 
binding on both the parties, i.e. Contractor and RailTel. 
 

64.1.4  Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 
provided herein, the parties shall nevertheless pending the resolution of the controversy or 
disagreement continue to fulfil their obligation under this Agreement so far as they are reasonably 
able to do so.  
 

 
64.2      Arbitration with CPSE / Govt Department / Govt Organisation. 

 
64.2.1  In the event of any dispute or difference relating to the interpretation and application of the    

provisions of the contracts, such dispute or difference shall be referred by either party for 
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by the 
Secretary to the Government of India in-charge of the Department of Public Enterprises. The 
Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The 
award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, any 
party aggrieved by such award may make a further reference for setting aside or revision of the 
award to the Law Secretary, Department of Legal Affairs, Ministry of Law &  Justice,Government 
of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special 
Secretary/Additional Secretary when so authorized by the Law Secretary, whose decision shall bind 
the Parties finally and conclusively. The Parties to the dispute will share equally the cost of 
arbitration as intimated by the Arbitrator. 

 

 
******************* 

 

 

 

 
 

 
 

 
 

 
 

 
 

 
 
 

 
 



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

   54

                              SECTION – I 

  CHAPTER- 4 
SPECIAL CONDITIONS OF CONTRACT 

(SCC) 
 

I N D E X 
 
Clause       Content     
 
1.  Tender Document 
 
2.  Agreement  
 
3.  Contract performance Guarantee  
 
4.  Contractor's Office & Stores depot 
 
5.  Use of Railway Land  
 
6.  Program of work.  
 
7.  Competent Supervisors 
 
8.  Not used 
 
9.  Not used 
 
10.  Test  & Measuring Instruments, Special tools & Installation Material 
 
11.  Stores to be supplied by contractor 
 
12. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc. 
 
13.  Spares  
 
14.  Long term availability of spares & System support 
 
15.  Quality assurance 
 
16.  Not used  
 
17.  Inspection of materials 
 
18.  Inspection of works  
 
19.  Quantum of work and variation in Quantities 
 
20.  Not used 
 
21.  Subletting and assignment 
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22.  Execution of works 
 
24.       Not used  

 
24.  Maintenance of works 
 
25.  Clearance of site 
26.  Provisional Acceptance 
27.  Placing in Service & Maintenance Supervision 
28.  Final Acceptance 
29.  Warranty 
30.  Training 
31.  Infringement of Patents 
32.  License as per Govt. of India Contract Labour Act 
33.  Defaults and Delays 
34.  Loss Sustained Due to Default and Delay 
35.  Penalty for Delay in Completion 
36.  Extension of time   
37.  Contractors liabilities for Costs and Damages 
38.  Unit prices 
39.  Measurement of works 
40.  Terms of Payments 
41.  Final Payments 
42.  Final Settlement 
43.  Certificate for MODVAT BENEFITS on bills 
44.  Deductions from On Account Payment Bills 
45.  Taxes 
46.  Mobilization Advance 
47.            Insurance 
48.           Rights of RailTel 
49.           Responsibility of contractor in respect of local taxing etc. 
50.           Responsibility of contractor in respect of safety of man, Eqpt. etc. 
51.          Consequences of cancelation 
52.          Strike & Lock-outs 
53.          Guarantee 
54.          Rates of extra item 
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SECTION – I 
 

Chapter- 4 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 
1. TENDER DOCUMENTS 
 
1.1 The goods and services required, bidding procedure and contract terms are prescribed in the tender 

documents. The set of tender documents issued for the purpose of bidding includes any addendum 
and corrigendum thereto.  

 
1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the 

various works coming under the purview of the contract shall be governed by  tender  documents  
mentioned above.  

 
1.3 Any special conditions stated by the Tenderer in the covering letter submitted alongwith the tender 

shall be deemed to be a part of the Contract to such extent only as have been explicitly accepted by 
the RailTel. 

 
2. AGREEMENT 
 

The successful Tenderer shall within 15 days after award of contract be bound to execute an 
agreement based on accepted rates and conditions, in such form as the RailTel may prescribe, and 
lodge the same with the RailTel together with the conditions of contract, specifications and 
Schedule of prices referred to therein duly completed.  (Form No.3 of Section-I, Chapter-6). 

        
3. CONTRACT PERFORMANCE GUARANTEE  
 
3.1 On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tenderer   should 

give a Performance Guarantee in the form of irrevocable bank guarantee from State Bank of 
India/any Nationalized Bank or from any Scheduled Bank in the Form no. 4, amounting to 5% of 
the contract value.                                                                                                                                                

       
3.2 The Performance Guarantee should be furnished by the successful contractor after letter of 

acceptance has been issued, but before singing of the agreement. The agreement should normally be 
signed within 15 days after issue of LOA and Performance Guarantee should also be submitted 
within this time limit. The instruments for Performance Guarantee should be valid for four months 
beyond the warranty period (Clause 29) of SCC. 

 
3.3 Performance Guarantee shall be released after satisfactory completion of the work, maintenance 

period and on expiry of the warranty period and issue of the certificate of final acceptance of the 
entire system.  The procedure for releasing should be same as for Security Deposit. 

 
3.4 Wherever the contracts are rescinded, the security deposit should be forfeited and the Performance 

Guarantee shall be encashed and the balance work should be got done separately. 
 
3.5 The balance work shall be got done independently without risk and cost of the original contractor. 
 
3.6 The original contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then every 



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

   57

member/partner of such a firm would be debarred from participating in the tender for the balance 
work either in his/her individual capacity or as a partner of any other JV/partnership firm.  

 
4. CONTRACTOR'S OFFICE & STORES DEPOT  
 

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender establish an 
office and store depot at a convenient place for receiving   and storing equipments and materials 
and progressing field work expeditiously in consultation and with the approval of the purchaser's 
Engineer. He shall intimate the purchaser’s Engineer address thereof to which all correspondence 
should be sent. Any communication sent to the contractor by post at his said address shall be 
deemed to have reached the contractor duly and in time. Important documents shall be sent by 
Registered post.   

 
5. USE OF RAILWAY LAND - Deleted 
 
6. PROGRAMME OF WORK 
 
6.1 The Contractor shall have necessary resources  to  execute  the  work  so that  the  entire  work is 

completed  within    a period as  mentioned  in the  preamble  from  the  date  of  issue  of  Letter  of  
Acceptance  of  the  tender. He shall also have necessary resources to take up the work 
simultaneously at more than one  independent places in order to expedite the completion of work. 

 
6.2 The Contractor who has been awarded the work shall as soon as possible but not later than 7 days 

from the date of receipt of the acceptance letter in respect of contracts with initial completion 
period of one year or less or not later than 15 days for other contracts have to submit the detailed 
programme of work indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/CPM.  He shall also submit the details of organization (in terms of labour and 
supervisors) plant and machinery that he intends to utilize (from time to time) for execution of the 
work within stipulated date of completion.  The programme of work amended as necessary by 
discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose 
of this contract and the contractor shall and endeavor to fulfill this programme of work.  The 
progress of work will be watched accordingly in the liquidated damages will be with reference to 
the overall completion date.  Nothing stated herein shall preclude the contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme 

 
6.3 The   Contractor   shall be   held   responsible   for the execution of the work according to the 

Programme given above in full compliance of the various  clauses   of   the   Technical  
specifications, instructions/   drawings   etc.  Failure to comply with any of these will be dealt with 
as per provision laid   down in Conditions  of Tendering. 

 
6.4 Approach roads, where ever available can be used  for carting  materials. While RailTel may 

facilitate the contractor for getting approval from the Railways, if required, for carting the material 
to the site, the responsibility for ensuring that the material reaches the site in time, lies entirely with 
the contractor. The contractor has to bear the necessary expenses for carting the material to the site 
and he shall also arrange for the necessary Road permits in case of carriage of material by Road. 

 
6.5 The contractor will programme his work in such a manner so as not to interfere in the working and 

movement of trains.  
 

7. COMPETENT SUPERVISORS    
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7.1 The   Contractor   shall  place  and  keep prescribed number of   competent representatives / 
Supervisors /  Engineers    as    his representative  on the  works  who  will be authorized  to    
receive  and  acknowledge  materials issued by the RailTel and  take  all  orders issued by  the  
RailTel.  The said representatives shall be present at site  during  working hours  and  any written 
orders or instructions  which  the  purchaser's Engineer may give to the said  representatives   of the 
contractor shall be deemed to have been duly  given or communicated to the contractor. 

 
8. Not used 
      
9. Not used 
 
10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 
 

Special tools & instruments required for installation and  commissioning of the work as detailed  in 
preamble shall be arranged by contractor at his own cost.  
All tests and measuring instruments and other arrangements  required  for  carrying out all the 
acceptance  tests  etc as detailed in preamble shall be provided by the contractor at his own cost.  

 
11. STORES TO BE  SUPPLIED BY  CONTRACTOR 
         

All materials required for the execution of the  contract shall  be  arranged and  supplied  by  the  
Contractor    so as to realize the end objective. The supply  of  equipments  and materials shall also  
include  required   installation and other materials and documents etc  which  may  not  be 
specifically mentioned herein but  which  are  necessary for completing the work in all  respects.  

       
12.  SUPPLY OF   TECHNICAL LITERATURES,   DOCUMENTATION,  DRAWINGS, 

INSTRUCTION BOOK & COMPLETION PLANS ETC. 
        
12.1 The supply of equipment and materials shall include supply of one set of printed documents from 

original equipment manufacturers with each equipment as given in technical supplement. 
 
12.2 Except where printed documents are supplied with each equipment by original equipment 

manufacturer, all other documentation and information as mentioned in the technical specifications 
shall be prepared using CAD or any other software package duly approved by Engineer. In addition 
to what is specified in the technical specifications, two complete hard sets of documents shall also 
be supplied for ready use duly bounded in good plastic folders.  

 
13 DELETED 

       
14 DELETED  
 
15. QUALITY ASSURANCE  
 
15.1 In the event of RailTel waving off the inspection, the quality assurance department of the 

manufacturer shall carry out all the tests as per the specification and issue a certificate indicating 
clearly the test results and the adherence to the technical specifications. This is without prejudice to 
the purchaser’s right to accept or reject the supplies if not found in conformity to its requirement. 

      
16. Not used 
 
17. INSPECTION OF MATERIALS  
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17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or their 
authorized representative. The materials to be supplied by the tenderer as per RDSO 
specifications/Drawings shall be procured from RDSO approved firms only and shall be supplied            
inspected by RDSO. RDSO specification mentioned shall be with the latest alteration/amendment, 
if any. 

 
17.2 All equipments materials fittings and components will be subject to   inspection by the purchaser or 

his representative at the manufacturer's factory/tenderer works before dispatch and no materials 
shall be dispatched until these are inspected and/or approved. The materials may also be inspected 
by the   purchaser or his representative again at the contractor's  depot.  

 
17.3 All materials shall be procured from the manufacturers of repute/their authorized dealers. Such 

materials are to be accepted by the Engineer. The Contractor may be required to produce test 
certificate from the manufacturer wherever called for by the Engineer. 

 
17.4 The cost of equipment and materials, all tests and/or analysis performed for inspection shall be 

borne by the Contractor. 
 
17.5 The inspection charges, if any, payable to the purchaser’s representative for carrying out the 

inspection shall be borne by the purchaser. 
 
18. INSPECTION OF WORKS 
       

The Engineer or his representative may inspect and test the various portions of the work at  all  
stages and shall  have full power to reject all  or any portion of  the work   that he  may  consider  to  
be  defective  or  inferior in quality of  materials,  workmanship or design in comparison to what is 
called  for in the specification.  In the event  of rejection of any  work  already  executed  and not  in 
accordance  with specification as in this  tender  and/or   as determined by the Engineer or which  
the Contractor has been apprised, the Contractor shall carry out  alterations/ replacements to such  
works  to  the  satisfaction of the Engineer for which  no   additional expenses will be borne by the 
RailTel.  
 

19. QUANTUM OF WORK AND VARIATION IN QUANTITIES 
        
19.1 The quantities quoted in the Schedule are not firm and may be varied at the time of awarding and 

during the currency of the contract.  
 
19.2 The quantity indicated in the Schedule of Requirements is the estimated quantities in respect of the 

work and may change depending on the detailed survey/system design. On this and other 
developments, the purchaser may exercise the option of increase / decrease of the quantity of items 
of Schedule of Requirements by plus 25% (Twenty five percent) or minus 25% (twenty five 
percent) of the value of the contract respectively either within the scope of the work. 

 
19.3 The Contract value may vary within +25% / -25% of the grand total of Schedule of Requirements 

as included in the Letter of Acceptance to  tenderer, In case of variation in quantities the contractor 
shall be bound  to  carry out the  work at the rates agreed in the schedule  up to  the  limit  of  +25% 
/ -25%  variation in the  value of contract  and  shall  not  be  entitled to  any  claim or any  
compensation whatsoever. 

 
19.4   Quantity variation beyond 25% will also be within the scope of the agreement.  However, for the 

variation beyond +25% (a) for the first 15% increase in the quantity beyond 25% of agreemental value, 
the rates will have a reduction of 2% in the incremental value of the agreement. (b) and for the next 
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10% increase in the quantity, the rates will have an additional reduction of 2% in further incremental 
value of the agreement. 

 
19.5 In case the execution of quantity is required to exceed +50% of the overall agreemental value, the 

rates shall be negotiated.  
 
19.6 Variation in quantities with in the sections tendered must be accepted by Tenderer as per clauses 

19.1 to 19.5 above. However variation for new sections if offered by purchaser may be accepted by 
the tenderer at their choice. 

 
20. Not used    
 
21. SUBLETTING AND ASSIGNMENT         
 
21.1     The contractor may enter into contract with suppliers for supply of  materials under this contract. 
 
21.2     The contractor may subcontract the execution of part(s) of the project with  

 the prior approval of  RailTel under following conditions- 
 
(i) The permitted subletting of work by the contractor shall not establish any contractual 
relationship between the sub-contractor and the RailTel and shall not relieve the contractor of any 
responsibility under the contract.        

  
 (ii) The   contractor  shall arrange  for effective supervision of sub  contractor's  work and remain 

solely  responsible for  materials  supplied  and for works carried out on his behalf by the sub 
contractor.   

 
21.3      The contractor shall arrange for effective supervision of sub contractor’s work and remain solely     

responsible for materials supplied and for works carried out on his behalf by the sub contractor. 
 

22. EXECUTION OF WORK 
 
All the works shall be executed in strict conformity to the  provisions   of  the  contract document 
and with such explanatory detailed drawings,  specifications  and  instructions  as may be approved 
from time to time based  on detailed design and engineering carried  out  by  contractor  in line  
with requirements  as  per  contract  document.   The  contractor  shall  be  responsible   for   
ensuring  that the work throughout are executed    in the  most  substantial, proper and workmanlike 
manner with  the quality  of material and workmanship in strict  accordance   with  the  
specifications  and  as  per  sound  industrial   practices and to the entire satisfaction of the RailTel. 

        
23. Not used 
 
24. MAINTENANCE OF WORKS 
             

The contractor shall at all times during the progress and continuance  of  the  works and also  for  
the  period  of  maintenance  specified  in the tender form and  after  the  date  of passing of the 
certificate of completion by  the RailTel's   representative  or  any  other  earlier   date  subsequent  
to  the completion of the works  that  may  be  fixed  by RailTel's representative be responsible for  
and  effectively  maintain and uphold  in good, substantial,     sound  and  perfect condition all and 
every  part  of  the works  and shall make good from time to  time and  at  all  times, as  often as  
the  RailTel's  representative  shall require,  any damage or defect that may, during  the  above   
period,  arise  in or  be discovered  or  be  in any  way  connected  with  the works provided that 
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such  damage  or  defect  is not directly caused by errors in the  contract  documents,  act  of 
providence or  insurrection or  civil  riot and the contractor shall be liable for and shall pay   and  
make  good to the RailTel or other  persons  legally   entitled  thereto  whenever  required  by  the  
 
  RailTel's  representative  so to do, all  losses, damages,  costs  and  expenses  they  or any of them 
may incur or be put  or  be liable  to, by reason or inconsequence of the  operations  of the 
contractor or his failure in any respect.  
For this purpose the tenderer will submit their strategy for providing maintenance support including 
the staff who will be available along with the set of spares for attending to various faults/problems 
during maintenance period. 

     
25. CLEARANCE OF SITE 
       

At the end of the work  at  each  location the Contractor shall  as a part of  is  Contractual obligation 
leave  the area completely neat and clean. 

        
26. PROVISIONAL ACCEPTANCE 
 
26.1 Immediately after the completion of the work  at each Block section or after completion of work in 

Zonal Rlys/division and or sub- section to be decided by the engineer, the contractor shall certify 
and  in writing that the installation is (i) complete (ii)  ready for  satisfactory  commercial service 
and (iii)  ready  to be handed  over.   

 
26.2 The test   or tests specified in Technical Specifications will be conducted jointly by  purchaser  and  

contractor as soon as possible after receipt of advice  of completion of  one section by  purchaser  
from  the contractor.  The test schedule shall be finalized by mutual discussion between the 
contractor and RailTel. Any component, modules, sub assemblies or equipment failing during the 
commissioning test shall be replaced/repaired   free of cost by tenderer. 

 
26.3 Purchaser's Engineer shall issue a Provisional Acceptance Certificate  for  successful  

commissioning  of  a complete section covering all materials and services  included  in the 
Schedule of Requirements and the performance has been found to meet the specifications. RailTel’s 
decision in this respect shall be final.  The Provisional Acceptance Certificate shall be signed by 
both the parties.  The period of maintenance of works shall commence from the date of issue of 
Provisional Acceptance Certificate of the respective section/block section and accepted by RailTel. 

                 
27. PLACING IN SERVICE & MAINTENANCE SUPERVISION 
 
27.1 After the work has been completed & placed in service and Provisional Acceptance Certificate 

issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance 
supervision of the work for a period of twelve months from the date of issue of PAC of the each 
section/block section as mentioned in Clause 26.3 above. 

 
For this purpose the tenderer shall prepare a maintenance plan and make available the services of 
qualified maintenance engineers stationed at the locations along with the set of spares approved by 
Purchaser’s Engineer, to guide and only supervise the work of RailTel or Railway maintenance 
staff. The maintenance engineer of the contractor will visit the total installation at least once in a 
month.  The headquarter location of their engineer where spares also will be kept on the ready shall 
be indicated in the maintenance plan. 

 
27.2 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a result 

of deficiency in the design or installation, the contractor will rectify the same free of cost. During 
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such rectification if any faulty equipment/modules need replacement or repair, they shall be 
provided by the contractor from the set of equipment or modules that the contractor should bring to 
the site of installation in addition to all the materials to be supplied against this contract. Use of 
spare modules covered under the Schedule of material of this tender shall not be permitted to be 
used during installation, commissioning and period of maintenance. 

 
27.3 During the maintenance supervision period contractor should stabilize the working of the system.  

Purchaser has the right to extend the period of supervision of the maintenance free of cost till the 
system stabilizes and works satisfactorily for a reasonable period of time.  If during the time any 
equipment etc is to be added or deficiencies are to be rectified to make the system work trouble 
free, the same also will have to be done by the contractor free of cost as to make good all the 
deficiencies. 

 
28. FINAL ACCEPTANCE  
 
28.1 The final acceptance of the works completed shall take effect from the date of expiry of the  period 

of maintenance supervision as defined in Clause 27 above  provided in any case  that  the  
contractor  has complied fully with his obligations  in respect of each item under the  contract.   

 
28.2 Notwithstanding the issue of Final Acceptance Certificate the  contractor and the purchaser ( 

subject to Sub  Clause  as  above  ) shall remain liable for  fulfillment  of  any   obligation incurred 
under the provision of  the  contract  prior  to the issue of Final Acceptance Certificate  which  
remains unperformed at the time such certificate is issued  and  for  determining  the  nature  and  
extent  of   such   obligation the contract shall be deemed to remain in force   between the parties 
hereto. 

     
29. WARRANTY 
        
29.1 All materials supplied/work done by the Contractor shall be guaranteed against the defects for a 

period as prescribed in BDS from the date of issue of Provisional Acceptance Certificate. The 
contractor shall provide comprehensive warranty maintenance for   all   the items executed by him 
against this tender. 

 
29.2 During the period of warranty, the contractor shall  remain responsible  to arrange replacement and 

for setting right at  his own  cost  any equipment installed by him which is  of  defective 
manufacture  or  design or becomes unworkable due  to  any  cause whatsoever.  The decision of 
the RailTel's representative in this regard to direct the contractor to attend to any damage or defect 
in work shall be final and binding on the Contractor. 

 
29.3 During  the  period of warranty, the  contractor  shall  be responsible  to  the  extent expressed in  

this  clause  for  any defects that may develop under the conditions provided for by the contract  and  
under proper use, arising from  faulty  materials, design  or workmanship in the plant, or from 
faulty execution  of the  plant by the contractor but not otherwise and  shall  remedy such  defects  
at his own cost when called upon to do so  by  the Purchaser who shall state in writing in what 
respect the  portion is faulty.  

 
29.4 If it becomes necessary for the contractor to replace or renew any defective portions of the system 

under this clause the provisions of this clause shall apply to the portions of the plant to be replaced 
or renewed until the expiration of three months from the date of such replacement or renewal or 
until the end of the warranty period whichever may be later.  If any defect is not remedied within 
reasonable time, the purchaser may proceed to do  the work at contractor's risk and expense,  but  
without prejudice  to  any  other rights which  the  purchaser  may  have against the contractor in 
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respect of such defects.  The tenderer has to recoup the faulty unit/equipment from the set of his 
own spares kept by him within a period of 24 hours.  The locations where such spares are to be 
handed over to the Tenderer shall be indicated in the bid by the tenderer. 

 
29.5 Deleted 
 
29.6 Until the Final Acceptance Certificate shall have  been  issued,  the contractor  shall  have the right 

of entry, at his own  risk  and expense, by himself or his duly authorized representatives, whose 
names  shall have previously been communicated in writing to  the purchaser  at  all reasonable 
working hours  upon  all  necessary parts of the works for the purpose of inspecting the working  
and the records of the system and taking notes there from and,  if  he desires at his own risk and 
expense, making any tests subject  to the  approval  of the purchaser which shall not  be  
unreasonably withheld. 

 
29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as required under 

Clause 3 of Special Conditions of Contract, valid to cover the period of warranty as per Clause 29.4   
  
29.8 Tenderer shall quote the repair charges as percentage of the costs of each module/ card/assembly/ 

subassembly, which will remain valid for 2 years after the free warranty maintenance. RailTel may 
exercise the options of getting the defective modules/ cards repaired from the contractor for 2 years 
after the free warranty maintenance period is over, at the costs quoted by the tenderer. 

     
30.  TRAINING (NOT APPLICABLE FOR THIS TENDER) 
   
30.1 The  tenderer shall undertake to train RailTel  engineers and  other Railway  staff nominated by the 

RailTel  in different  aspects of  equipment   designs,   functioning, field installation, testing, 
commissioning, operation,   maintenance and repair,  covering  both  hardware   and  software.  The 
training should be comprehensive   for  transfer  of  complete  know-how  so  as to impart full 
knowledge and competence to independently and  successfully execute the installation, operation, 
user related software changes, maintenance  and  repair  of  all equipment. The  training  courses  
should,  apart  from  formal class room training, include  hands  on  practical experience at the 
manufacturer’s premises or other locations and visits to working installation. 

 
30.2 In the event of any equipment/sub-system being manufactured in India in technical collaboration 

with foreign firm by  the tenderer or any of its sub-contractor, the training as per schedule shall  be 
provided at  the collaborator's premises/training centre in India at the Purchaser’s discretion. 
Tenderer may quote separately against this schedule for the two options separately if required. 

 
30.3 The contractor shall at every stage of installation; testing and commissioning provide all facilities 

for adequate training of RailTel personnel who may be deputed to work on the project.  
 
30.4 The requirement of training in man-weeks  has   been  indicated  in the schedule of requirements.  

The tenderer shall quote for the man week rates duly taking in to account Para 30.2 above. Details 
of training proposal shall be submitted by the tenderer. 

 
30.5 Set of Documents related to training to each of the trainees shall be provided. 
 
30.6 All expenses for travel to and from the place of training, boarding and  lodging  of the trainees shall  

be  borne  by  the RailTel.  
 
31. INFRINGEMENT OF PATENTS: 
        



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

   64

(a) The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, processes or patterns 
in fulfilling  his  contract without prior consent in writing  of  the  owner  of such patents, drawings, 
patterns  or  trade   marks  except where these are specified by the  Purchaser  himself.   Royalties 
where payable for the use  of  such  patented processes, registered drawings or patterns  shall  be 
borne exclusively by the Contractor.   The Contractor shall advise the Purchaser of any proprietary 
rights  that may exist on such processes, drawings or patterns which he  may use of his own accord. 

 
(b) In the case of patents taken out by the Contractor of  the  drawings  or  patterns  registered by  him  

or  of  those   patents,  drawings  or  patterns  for  which  he  holds  a  license,  the signing of the 
contract automatically  gives  the  Purchaser  the   right  to  repair  by  himself   the  purchased 
articles covered by  the patent or by any person or  body chosen by him and to obtain from any  
sources  he desires  the component parts required by him for carrying  out   the  repair  work.  In the 
event of  infringement  of  any    patent  rights  due to above action of the  Purchaser  he  shall be 
entitled to claim damages from the Contractor  on the grounds of any loss of any nature which he 
may  suffer  e.g. in the case of attachment because of counterfeiting.   

 
32. LICENSE AS PER GOVT. OF INDIA CONTRACT  LABOUR  ACT 
        

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  of  India  
Contract  Labour (Regulation  and  Abolition)  Act  (1978)   with   latest  amendments, if any. They 
shall not be allowed to undertake   or  execute  any  work through  contract  Labour    except  under  
and in  accordance  with a license  issued   under  the  said  Act  in  that   behalf   by   the   
authorized licensing  Officer. 

      
33.  DEFAULTS AND DELAYS 
        

The Contractor shall execute the work with due diligence and expedition, keeping to the approved 
time schedule.   Should he refuse or neglect  to comply with any reasonable  orders given  to   him  
in  writing  by  the Purchaser's  Engineers in connection  with the work or contravene  the  
provision of  the   Contract or the  progress of work lags  persistently behind  the time schedule due 
to his neglect,  the Purchaser  shall   be at  liberty to  give seven days   notice in writing to the 
Contractor requiring  him to make  good  the  neglect   or   contravention complained  of and  
should  the   Contractor   fail  to   comply    with   the  requisitions made in the  notice within seven 
days from  the receipt  thereof, it shall be lawful for the purchaser  to take the work wholly or in 
part out of the Contractor's hands without  any  further reference and get the work  or   any part 
thereof, as the case may be, completed by   other  agencies at  the   expense  of  the   Contractor   
without   prejudice to any other right or remedy  of  the Purchaser.  The contract shall be treated as 
terminated on the date a notice is issued by the purchaser to take the work wholly or in part out of 
the Contractor’s hands. The purchaser shall be at liberty to encash the performance guarantee and 
forfeit the security deposit after the contract is terminated to reimburse the loss to purchaser. 

        
34.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
        

In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of the work   
or  any  part  thereof  by  agencies  other than the contractor, in terms of clause 33 the  contractor  
shall be liable to reimburse  the loss to  purchaser  without  prejudice   to the  other   rights and 
remedies of the purchaser and the reimbursement   in full or in part, as  the case  may be, shall be 
met at  the option of the purchaser from out of all or any  of the following sources viz : 

 
(a)       i)   Any amount due and payable to the  contractor by  the  purchaser  on  any    account 

whatsoever; 
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    ii) The Contractor’s   security   deposit in the hands of  the purchaser as far as   available,  and; 
 
          iii) Any other assets whatsoever  of  the contractor; 
 
(b) In the  event of re-imbursement from out of  sources  (i)  and/or (ii) above mentioned,  the 

purchaser shall have the right of appropriation suo moto. 
 
35.  PENALTY FOR DELAY IN COMPLETION 
 
35.1 If  the contractor fails to execute and  complete the work within the  time  specified  in the 

Agreement  or  within   the  period  of  extension granted  under  clause 36, for any reason 
whatsoever other than the non availability of the terminated OFC, 220V power supply  and the 
Equipment Room,  the contractor shall accept reduction in the  total amount payable to  him by  the 
purchaser at the rate of  0.5% per week or part thereof ( rounded off to the nearest whole number ) 
of the total value of the  contract  for the delay occasioned  beyond the appointed time by  which  
the  work  should have been completed under the contract.  

         
35.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten percent) 

of the total contract value. 
  
35.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability 

arising from delay only. This penalty for delay in completion will be applicable separately for each 
stage of completion of work when two or more stage of completion are specified in the  contract.  
The purchaser’s engineer shall at his sole discretion specify a time limit within which the 
unfinished portion of  the  work  shall  be  completed  after  serving on the contractor  a  notice  of  
Purchaser's intention to recover the said penalty in Form  11.  In the event of failure of the   
contractor, the   purchaser shall be at liberty to take action in accordance   with provisions in Clause 
33 and 34. 

 
NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit prices 
included in schedule of requirements. 

         
36. ADHERENCE OF TIME SCHEDULE  
 
36.1 Timely completion of the work is the essence of the contract. Delay in execution will attract 

penalty. 
 
36.2 If  any delay as  aforesaid in clause 35 shall have  arisen from  any   cause  which  the Purchaser  

may  agree   as being a  reasonable ground for extension of  time    the   purchaser’s engineer or his 
representative may   allow   such   additional  time as he  may in his absolute discretion consider to 
be reasonably  justified  by  the   circumstances   of  the   case. Such  extensions  shall  be granted , 
on request from contractor,  with or without   liquidated  damages  in the Form No.11 (Section-I, 
Chapter-6).  

 
37. CONTRACTOR'S   LIABILITIES  FOR  COSTS  AND   DAMAGES  

 
Please refer clause 52 of General Condition of Contract (Part II of Chapter 3, Section I). 

  
38. UNIT PRICES 
 
38.1 The prices quoted by the  Tenderer shall include the prices of materials  including all incidental 

charges for transport, loading/ unloading and handling of materials, commission for arranging 
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dispatch by rail direct from manufacturer's  factory and completing all necessary formalities in  this 
respect, such  as  submission of   forwarding notes, arranging  placement of Wagon, collection of 
banker's charges for Bank guarantee, Indemnity  Bonds inclusive of cost of Stamp etc. as also 
siding  or shunting  charges,  if  any, levied by the Railway. 

 
38.2 The prices shall include all taxes, duties, Royalty, entry tax and levies (including Octroi etc.) 

applicable on this Works Contract. Therefore, they should quote their prices taking into account all 
types of taxes including sales tax on works contract as leviable. Ambiguous charges without firm 
and specific figures quoted as “extra” will make the bid liable to be summarily rejected. Form ‘C’ if 
required by contractor shall be supplied by Executive Director Northern Region, Delhi.  

 
38.3 The prices quoted by the tenderer shall include cost of commissioning and testing and all costs of 

Administration of   Contract, Insurance Premium, Banker’s charges   for guarantees, cost of 
storage, loading-unloading   and handling of materials and for any road transport which the 
contractor may use for carriage of materials to his depot and the site of work. The prices shall 
include the cost of   works  and  adjustments  necessary  to  be  done  by   the  contractor  during  or  
after tests  carried  out  by  the  purchaser. 

 
38.4 The price to be quoted by the tenderers should take into account the credit availed on inputs under 

the MODVAT scheme introduced w.e.f. 1st March 1986.  The  tenderers  should give a declaration 
that any set off in respect  of duties on inputs as admissible under law is being totally and  
unconditionally  passed on to the  purchaser  in the price quoted by him  (see clause 43). 

 
38.5 While the price quoted in the contract are inclusive of all taxes i.e. excise duty, octroi, local   levies, 

sales   tax levied by any statutory authority, the   purchaser shall make any deduction toward sales 
tax on works contract if statutorily required to do so. The deducted sales tax  on works  contract 
shall be remitted to the  concerned  sales   tax  authority  and  the  purchaser shall  in no  way  be  
responsible   for  any  disputes  between the  sales  tax  authorities and the contractor in this regard. 

 
38.6 All  taxes,  duties  and levies (Including octroi etc.) arising out of the    transaction between the 

contractor  and  his sub contractor/supplier for this  work will be included  in the  rates quoted by 
the contractor  in the  relevant   Schedule. 

 
38.7 No import license shall be arranged by the RailTel for this work. 
 
39. MEASUREMENT OF WORKS 
        
39.1 Payments for the works shall be made in accordance with approved designs & drawings and 

measured in relevant units except where provided or otherwise. The measurements will be made 
generally in accordance with standard engineering practices.   

 
39.2 All measurement, method of measurement, meaning intent of specifications and interpretation of 

Special Conditions of Contract, given and made by the Purchaser or by the Purchaser’s Engineer 
shall be final and binding. 

  
39.3  All payments due to the Contracter shall be made by RTGS/NEFT only. 

 
39.4 Payments for the works shall be made in accordance with approved design & drawings and 

measured in relevant units except where provided or otherwise. The measurements will be made 
generally in accordance with standard engineering practices. The abstract of quantities arrived shall 
be entered in the measurement book and signed by the contractor and the authorised representative 
of RAILTEL. 
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40. TERMS OF PAYMENT  
        
40.1 All   bills   shall   be   submitted   to   the Territory Manager, Northern Region under whose 

jurisdiction the work has been executed. While submitting the bills, the break-up of taxes may be 
furnished so that any CENVAT/INPUT credit may be availed by RailTel. 

 
40.2  DELETED 
 
40.3 Subject   to   any   deductions   or  recovery  which  the   RailTel  may  be  entitled to  make  under  

contract,  the  Contractor  will be entitled to be paid from time to  time  by  way  of 'on account 
payment' for supply  of goods  and 'progress  payment' for  works as in the  opinion of  the  
Engineer  he  has  executed in terms  of  Contract.  

 
40.4 ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL 
        
 “On account payment” for supply of equipments, materials indicated in the Schedule of 

Requirements subject to recoveries of liquidated damages, if any, shall be made as given below: 
 

75%  (Seventy five percent) of the value of equipments/ material supplied of each consignment 
shall be paid on production of the following documents : 

 
(a) On   receipt    of   materials at site as certified by the purchaser’s representative. 
(b) Original  Inspection certificate issued  by  Inspecting  Officer. 
(c) Challan / Invoice in duplicate. 
(d) A   certificate  that the materials supplied  are  as  per    the  contract  and  

the amount claimed in the  invoice  is  correct as per terms of the contract. 
 
40.4.1 The on account payments made will subsequently be adjusted against payments due on Provisional 

Acceptance or Final Acceptance. 
 
40.4.2   15%  (Fifteen percent) value of goods supplied shall be paid after the successful completion of 

installation & commissioning of  these equipments at  various  locations  and commissioning of the 
hops/block section concerned and  completion of all measurements and  testing  to  the   satisfaction 
of Engineer. 

 
40.4.3   5%  (Five  percent) value of the goods supplied  shall  be  paid  after  the successful completion of  

installation &  commissioning  of  whole system as and issue  of “Provisional  Acceptance 
Certificate by Purchaser's Engineer . 

 
40.4.4   20% payment against the items supplied under the  Schedule  of  supply but not installed/not 

required to be  installed  shall   be  paid  after  the  successful   completion of installation & 
commissioning of whole system and issue  of  "Provisional Acceptance Certificate for the last 
section  by   Purchaser's  Engineer. The bank guarantee for on account payment  (40.2) above shall 
be released. 

 
 
 
 
40.5 PROGRESS PAYMENT FOR EXECUTION OF WORKS: 
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'Progress payment' shall be made separately for each item/sub-item of work given in the Schedule 
of  Requirements (SORs).  

        
40.5.1 90% (Ninety percent) of the progress payment for each item of Schedule of Requirements shall be 

paid for the quantities completed at various locations after joint measurement and testing to the  
 
satisfaction of Engineer / supervisor  in-charge of the work and proper entry in the Measurement 
book jointly by contractor and Engineer/supervisor in-charge of RailTel. 

 
40.5.2  5% (Five percent) value of the works/services completed shall be made  on issue of Provisional 

Acceptance Certificate by RailTel as per clause 12 above.    
 
41. FINAL PAYMENT 
 

Final payment of 5% (Five percent) of the contract value shall be made after satisfactory operation 
& maintenance of the work under the supervision of the contractor for a period of one year after 
commissioning and issue of Final Acceptance Certificate. 

 
41.1 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works at all 

the locations covered in this contract and reconciliation of materials issued, the final bill for the 
balance payment for each item of work shall be submitted by the Contractor along  with    a    clear   
'No  Claim  Certificate'.  The Final Acceptance Certificate shall be issued by the Purchaser's  
Engineer  only  when he  has  accepted  the  work  wholly  after    conducting  the acceptance  tests   
as   per  the details   given  in the  technical   specification  and  supplement. 

 
42 FINAL SETTLEMENT 
 

On expiry of the warranty period and issue of the certificate of final   acceptance   of   the    entire   
installations,  the security deposit ( Clause 3) will  be  refunded  or  Bank Guarantee released  to  
the  Contractor  after adjustment of any dues payable by the contractor. 

 
43.  CERTIFICATES FOR  MODVAT BENEFITS ON BILLS  
 
a) The Contractor  should submit the  following  certificate  along with  the bills:-  

(see clause 38.4 ) "We certify that no additional duty set offs on the Goods  supplied by  us have 
accrued under the MODVAT Scheme  in  force  on the   date of supply after we submitted  our 
quotations and submitted the present bill”. 

      
b) In the event  of MODVAT credit  being  extended  by  the  Government  of India to more items that  

already  covered,  the firm should advise the purchaser about the  additional  benefits accrued 
through a letter containing the following  certificate, or any variation thereof, as may be  considered  
necessary by RailTel administration:- "We  hereby  declare  that  we  can  avail  additional  duty set 
offs as per latest MODVAT  scheme  in  force  now and we hereby give a reduction of  (­­­­­­­­­-)  
per  unit and agree to revise the prices indicated in the order. The current E.D. of (­­­­­­­­­-) is 
payable on this reduced price. Therefore, we request you to amend the order accordingly." 

 
44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 
(i) All costs, damages  or  expenses,   which RailTel  may  have been paid or  incurred  which  under  

the  provisions of  contract are Contractor's obligations   will be   deducted  by   RailTel   from   
progress  payment   Bills/Invoice  of Contractor, as and when it is  understood  that such an expense 
has been incurred or paid for. 



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

   69

 
(ii) All   such   claims  of RailTel shall, however, be  duly  supported by appropriate and certified 

vouchers,  receipts  or explanations as are available to enable the  Contractor  to identify such 
claims. 

 
45 TAXES 
        
45.1 The  Contractor    and  all  personnel   employed  by  him  shall pay such taxes  like Income Tax as 

are payable  under  statutory laws of India and the Purchaser WILL NOT  ACCEPT   any liability 
for the same. 

 
45.2 Deduction of  Income  Tax  at source as per provisions of   Finance Act and Income Tax in force 

shall be made from the  Contractor/Sub-Contractor  and the amount so deducted  may    be credited 
to the Central Government. 

 
45.3 Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards Sales Tax 

on Works Contract, the same  will  be  deducted and  remitted  to  the  concerned  authority.  
 
46. MOBILISATION ADVANCE:     Deleted. 
 
47. INSURANCE 
 
47.1 The  Contractor  shall   take   out  and keep in force  a   policy or policies of insurance from the 

date, the delivery of material start against all liabilities of the Contractor or the Purchaser at 
common law or under any  statute  in respect of accidents to persons who  shall  be  employed  by 
the contractor in or about the site  for  the purpose  of  carrying  out the works  on the  site.   The 
Contractor shall also take out and keep in force a policy or policies of Insurance against all 
recognized risks to their  offices  and depots.  Such insurance shall in all respects be to the approval 
of the Purchaser and if he so requires in RailTel’s name. 

 
47.2 INSURANCE OF MATERIALS & INSTALLATIONS 
 

The   Contractor   shall   take  out  and keep in force  a  Policy   or  policies  of  Insurance  for  all   
materials  including    RailTel    supply    materials/   equipments   irrespective  of  whether used up 
in the portion of  work  already done or kept for the use in the balance portion of the work until 
such works are provisionally handed over to the  RailTel. For this purpose, the  works are  deemed  
to  have   been provisionally  handed over  when provisional   acceptance  certificate is issued for 
the  locations as   per   clause  26.  

 
47.3 The Contractor shall not be liable for losses/damages  to   the  materials either used up in the 

portion of work  done  or  his material kept for use at site, in consequence  of Mutiny, or other 
similar causes over which the  Contractor  has  no control and which cannot be insured.  Such 
losses or damages shall be the liability of the Purchaser and  if  required by the Purchaser, be made 
good by the contractor  at the cost of the Purchaser. 

 
47.4 The  Contractor  should,  however,   insure  the  stores  brought  to site, against risks in 

consequence of war  and  invasion,  as  required under  the  Emergency  Risk (Goods ) Insurance 
Act  inforce from time to time. 

 
47.5 It  may  be noted that the beneficiary  of  the  insurance   policy  should  be RailTel or the policies 

should  be  pledged  in favour   of  RailTel.  The  contractor  shall  keep   the   policy/policies   
current  till  the   installations   are   provisionally handed over to the purchaser. It may also be  
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noted  that in the event of contractor's failure  to  keep  the  policy current and alive, renewal of 
policy  will  be  done by purchaser for which the cost of the premium  plus 20% of premium shall 
be recovered from the contractor. 

 
47.6 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in connection with  this  

contract,  the purchaser's Engineer will advise the approximate price  of  all the RailTel supply 
materials to the Contractor. 

 
48. Rights of RailTel:  

 
RAILTEL reserves to itself the following rights in respect of this contract without entitling the 
Contractor to any compensation. 

  
48.1 To get the work done through another agency at the risk and cost of the Contractor, in the event of 

poor progress or the Contractor’s inability to progress the work for Completion as stipulated in the 
contract, poor quality of work, persistent disregard of instructions of Architect / RAILTEL, 
assignment, transfer, subletting of the contracted work without written permission of RAILTEL, 
non-fulfillment of any contractual obligations etc. and to claim / recover compensation for such 
losses from the Contractor including RAILTEL’s supervision charges and overheads from Security 
Deposit / other dues. 

  
48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the 

contract during the progress of work and get it done through the contractor of the adjacent section 
and / or by the departmental labour to suit RAILTEL’s requirements or in case RAILTEL decides 
to advance the compensation due to other emergent reasons. 

  
48.3 To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 

sustained in getting the balance work done through other agencies in addition to liquidated 
damages in the event of: 
 Contractor’s continued poor progress. 
 Withdrawal from or abandonment of the work before completion    of the work.  
 Corrupt act of the Contractor.  
 Insolvency of the Contractor.  
 Persistent disregard of the instructions of RAILTEL. 
 Assignment, transfer, subletting of the contract work without written permission.  
 Non-fulfillment of any contractual obligations. 
 

48.4  To recover any moneys due from the Contractor from out of any moneys due to the Contractor 
under this or any other Contract or from the Security Deposit. 

 
48.5 To determine the Contract or to restrict the quantum of work and pay for the portion of work done 

as per the satisfaction of RAILTEL. 
 

48.6 To effect recoveries from any amounts due to the Contractor under this or any other contract or in 
any other form the moneys which RAILTEL is forced to pay to anybody due to Contractor’s 
failure to fulfill any of his obligations. 

 
48.7 To restrict or increase the quantity and nature of work to suit site requirements, since the tender 

specifications are based on preliminary documents and quantities furnished therein are indicative 
and approximate and the rates quoted shall not be subject to revision in any manner whatsoever. 
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48.8  To deploy RAILTEL’s or adjacent-section-contractor’s skilled and semiskilled workmen in case 
of emergency / poor progress / deficiency in skill on the part of the employees of the Contractor 
and to recover the expenditure on account of the same from the moneys due to the Contractor. 

 
48.9 While every endeavour will be made by RAILTEL to this end, RAILTEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to any 
compensation / extra payment on this account. 

 
In the event of any dispute of technical nature, the decision of RAILTEL shall be final and binding 
to the Contractor. 
 

49. Responsibilities of Contractor in respect of local taxing rules, local laws, employment for 
workers etc.:  

 
The following are the responsibilities of the Contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. 

 
49.1 The tenderer must be registered is relevant states for the payment of Works Contract Tax OR 

tenderer must register for the same and produce the same along with the bills for payment. 
 

49.2  As far as possible, unskilled workers shall be engaged from the local areas in which the work is 
being executed. 

 
49.3 The Contractor at all times during the continuance of this contract, shall in all his dealings with the 

local labour for the time being employed on or in connection with the work, has due regard to all 
local festivals, religious and other customs.  

 
49.4 The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations etc., 

such as The Payment of Wages Act, The Minimum Wages Act, The Workmen’s Compensation 
Act, The Employer’s Liability Act, The Industrial Disputes Act, The Employee’s Provident Fund 
Act, Employee’s State Insurance Scheme, The Contract Labour (Regulations and Abolitions Act, 
1970) and other Acts, Rules and Regulations for labour as may be enacted by the Government 
during the tenure of the Contract and having force or jurisdiction at site. The Contractor shall give 
to the local Governing Body, Police and other concerned authorities all such notice as may be 
required under law. 

 
49.5 The Contractor will obtain independent licence under the Contract Labour (Regulations and 

Abolition Act, 1970) from the concerned authorities based on the certificate (Form -V) issued by 
the principal employer / customer, if such license is required under the law. 

 
49.6 The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his operations 
connected with this contract. In case, RAILTEL is forced to make any such payment, RAILTEL 
shall recover the same from the Contractor either from moneys due to him or otherwise as 
deemed fit. 

 
49.7 The Contractor shall be responsible for the provision of health and sanitary arrangements more 

particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety 
precautions as may be required for safe and satisfactory execution of the contract. 

 
49.8  The Contractor shall be responsible for proper accommodation including adequate medical 

facilities for the personnel employed by him. 
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49.9  The Contractor shall be responsible for the proper behaviour and observance of all regulations by 

the staff employed by him. 
 

49.10  The Contractor shall ensure that no damage is caused to any person / property of other parties 
working at site. If any such damage is caused, it shall be the responsibility of the Contractor to 
make good the losses and compensate them. 

 
49.11  All the properties/equipment/components of RAILTEL loaned with or without deposit, to the 

Contractor shall remain the properties of RAILTEL. The Contractor shall use such properties for 
the purpose of execution of this contract. All such properties/ equipment / component shall be 
taken to be in good condition unless notified to the contrary by the Contractor within 48 hours. The 
Contractor shall return them in good condition as and when required by RAILTEL. In case of 
non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be 
recovered from the Contractor. 

 
49.12  It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or materials 

other than those specifically agreed to be given by RAILTEL. 
 

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of 
whatever nature arising during the course of execution of this contract. 

 
49.14  In case the Contractor is required to undertake any work outside the scope of this contract, the 

amount payable shall be as may be mutually agreed upon. 
 
49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons 

attributable to the Contractor, will have to be compensated by the Contractor either by increased 
manpower and resources or by working extra hours or more than one shift at no extra cost to 
RAILTEL. 

  
49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll sheet 

giving details of all payments made to the workmen duly signed by the Contractor’s representative 
should be furnished to RAILTEL, if called for. 

 
49.17 In case of any class of work for which there is no specification laid down in the contract, such 

work shall be carried out in accordance with the instructions and requirements of the Engineer. 
 
49.18 No levy, payment or charges made or imposed shall be impeached by reason of any clerical error 

or by reason of any mistake in the amount levied, demanded or charged. 
 
49.19  No idle labour charges will be admissible in the event of any stoppage of work resulting in the 

Contractor’s workmen being rendered idle due to any reason at any time. 
 
49.20 The Contractor shall take all reasonable care to protect the materials and the work till such time it 

has been taken over by RAILTEL. 
  
49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting for 

force majeure conditions. All problems / disputes shall be separately discussed and settled without 
effecting the progress of work. Stoppage or abandonment of work other than under force majeure 
conditions shall be treated as breach of work of contract and dealt with accordingly. 
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49.22 The Contractor shall keep the area of work clean and shall remove the debris etc. outside of 
RailTel’s premises, while executing day-to-day work. Upon completion of work, the Contractor 
shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused and other 
materials and deposit them in places specified by the Engineer. The Contractor will also demolish 
all the hutments, sheds, offices, etc., constructed and used by him and shall clean the debris. In the 
event of his failure to do so, the same will be arranged to be done by the RAILTEL and the 
expenses recovered from the Contractor. 

 
49.23 The Contractor shall execute the work in the most substantial and workmen like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 
Contractor shall be responsible to ensure that the quality, assembly and workmanship conform to 
the dimensions and clearance given in the drawings and/or as per the instructions of the Engineer. 

 
49.24 The Contractor shall furnish fortnightly labour deployment report indicating the classification and 

number of workmen engaged, date wise and category wise. Besides, the Contractor shall also 
furnish progress reports on work at regular intervals as required by the Engineer. 

 
50. Responsibility of contractor in respect of safety of men, equipment, material and 

environment: 
 All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and his 

workmen without exception. The Contractor shall be responsible for the safety of the equipment / 
material and work to be performed by him. 

 
50.1  Contractor shall also take such additional precautions as may be indicated from time to time by the 

Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of Clerical 
Staff, watch and ward, Storekeepers to take care of equipment, material, construction tools and 
tackles shall be posted at site by the Contractor till the completion of work under this contract. The 
Contractor shall arrange for such safety devices as are necessary for this type of work and carry out 
the requisite site tests of handling equipment, lifting tools, tackles etc. as per usual standards and 
practices. 

 
50.2  The Contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized RAILTEL officials: 
 Safety Helmets conforming to IS - 2925. 
 Safety Belts conforming to IS - 3521. 
 Safety Shoes conforming to IS - 1989. 
 Eye & Face Protection devices conforming to IS-8520 & IS-8940. 
 Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519. 

 
50.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets, 

ladders, equipment etc. used by the Contractor shall be of safe design and construction. These shall 
be tested and certificate of fitness obtained before putting them to use and from time to time as 
instructed by authorized RAILTEL official who shall have the right to ban the use of any item. 

 
50.4 All electrical equipment, connections and wiring for construction power, its distribution and use 

shall conform to the requirements of Indian Electricity Act and Rules. Only electricians licensed by 
the appropriate statutory authority shall be employed by the Contractor to carry out all types of 
electrical works. All electrical appliances including portable electric tools used by Contractor shall 
have safe plugging system to source of Power and be appropriately earthed. 
Where it becomes necessary to provide and / or store petroleum products, explosives, chemicals 
and liquid or gaseous fuel or any other substance that may cause fire or explosion, the Contractor 
shall be responsible for carrying out such provision and / or storage in accordance with the rules 
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and regulations laid down in the relevant Government Acts, such as Petroleum Act, Explosive Act, 
Petroleum and Carbide of Calcium Manual of the Chief Controller of Explosives, Government of 
India etc. Prior approval of the authorized RAILTEL official at the site shall also be taken by the 
Contractor in all such matters. 
 

50.5 The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at all 
work spots for safe working, when natural daylight may not be adequate for clear visibility. 

 
50.6 In case of a fatal or disabling injury/accident to any person at construction sites due to lapses by the 

Contractor, the victim and/or his/her dependants shall be compensated by the Contractor as per 
statutory requirements. However, if considered necessary, RAILTEL shall have the right to impose 
appropriate financial penalty on the Contractor and recover the same from payments due to the 
Contractor for suitably compensating the victim and/or his/her dependents. Before imposing any 
such penalty, appropriate enquiry shall be held by RAILTEL giving opportunity to the Contractor 
to present his case. 
 

50.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the right to 
recover the cost of such damages from the payments due to the Contractor after holding an 
appropriate enquiry. 
 

50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses by the 
Contractor, RAILTEL shall have the right to recover cost of such delay from the payments due to 
the Contractor, after notifying the Contractor suitably and giving him opportunity to present his 
case. 
 

50.9 If the Contractor fails to improve the standards of safety in its operation to the satisfaction of 
RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to carry out 
instructions regarding safety issued by the authorised RAILTEL official, RAILTEL shall have the 
right to take the corrective steps after giving a notice of not less than seven days indicating the steps 
that would be taken by RAILTEL. 

 
50.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous 

occurrences to the authorised RAILTEL official immediately after such occurrence, but in any 
case not later than 12 hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by RAILTEL. In addition, periodic reports on safety shall also be submitted by 
Contractor to the authorised RAILTEL official from time to time as prescribed. 

 
50.11 During the course of construction, alteration or repair scrap lumbers with protruding nails, sharp 

edges etc., and all other debris including combustible scrap shall be kept cleared from working 
areas, passage ways and stair in and around site. 

 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 
intentionally dropped, struck or permitted to strike each other violently. When cylinders are 
transported by powered vehicles, they shall be secured in a vertical position. 

 
50.12  All the Contractor’s supervisory personnel and sufficient number of workers shall be trained for 

fire fighting and shall be assigned specific fire protection duties. Enough number of such trained 
personnel must be available during the tenure of the contract. 
  

50.13 Contractor shall provide enough fire protecting equipment of the types and numbers at his office, 
stores, erection site, other temporary structures, labour colony area etc. Access to such fire 
protection equipment shall be easy and kept open at all times. Compliance of the above requirement 
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under fire protection shall in no way relieve the Contractor of any of his responsibility and 
liabilities to fire accident occurring. In the event fire safety measures are not to RAILTEL’s 
satisfaction, RAILTEL shall have option to provide the same and recover the cost plus incidentals 
from Contractor’s bills and / or impose penalty as deemed fit by the authorised representative of 
RAILTEL. 

 
51. Deleted. 
 
52.  Strikes and Lockouts: 

 The Contractor will be solely responsible for all disputes and other issues connected with his 
workmen. In the event of Contractor’s workmen resorting to strike or the Contractor resorting to 
lockout and if the strike or lockout so declared is not settled within a period of one month, 
RAILTEL shall have the right to get the work executed by employing its own men or through 
other agencies or both. The cost incurred by RAILTEL in this regard shall be recovered from the 
Contractor. 

 For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in the 
employment of RAILTEL. 

 
53. Guarantee:  
  Even though the work will be carried out under the supervision of the authorized representative of 

RAILTEL, the Contractor will be responsible for the quality of the workmanship and shall 
guarantee the work done for a period of one year from the date of completion of work as certified 
by the authorized representative of RAILTEL and shall rectify free of cost to RAILTEL all defects 
arising out of faulty erection during the guarantee period starting from the date of completion of 
rectification. In the event of the Contractor failing to repair the defective works within the time 
specified by the authorized representative of RAILTEL, RAILTEL may proceed to undertake the 
repairs of such defective works at the Contractor’s risk and cost, without prejudice to any other 
rights and recover the same from out of any moneys payable to the Contractor or by other legal 
means. 

   
53.1 The Tenderers has to enter in the register all the material / tools and plants brought to the site for 

working in the premises available with the Security Staff / Site Incharge / Site Register. 
 
53.2 The Tenderers should get all the materials inspected and approved from the authorized 

representative of RAILTEL before use. In case of non-approval, if authorized representative of 
RAILTEL wish to check the material, cost of breakages and re-doing the same Work will be the 
sole responsibility of the Contractor own. 

 
53.3 The rates should be quoted in the same units as mentioned in the tender schedule. 

 The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions, 
requirements of RAILTEL or Design of authorized representative of RAILTEL and the rates 
quoted shall not be subject to revision. 

 
53.4 The rates quoted in the tender shall include all charges of material, labour, lifts, scaffoldings, any 

tools & plants, freight, labour conditions, fluctuations in the rates, Sales tax, excise duty, shift 
working, Octroi & other taxes and shall be firm for the duration of the contract and any extended 
period of the contract. No escalation in the rates shall be allowed under any circumstances even in 
case of extension of time period. 

 
53.5 The successful Tenderer is bound to carry out all the items of work necessary for the completion of 

the job even though the same may not have been included in the schedule of quantities. Rates for 
such items shall be settled in consultation with authorized representative of RAILTEL. 
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 The successful Tenderer will have to make samples (proto-type) of all the furniture items for the 
final approval of authorized representative of RAILTEL before taking up the entire execution of the 
work. In case of any modifications / additions, the same shall be incorporated in the entire furniture 
items without any additional financial implications. 

 Water and Electricity shall be provided free of cost at one point on each floor, further extensions if 
required shall be borne / arrange by the Tenderer on its own. 

 
54.  Rates of extra items/quantity: 

 The rates of the extra items will be derived from the tender wherever possible. 
  

54.1 In case the rates do not exist in the tender, the rate will be derived as per the market rates. The 
Tenderer shall submit analysis of rates as per Annexure, with assumption of any one item. 

  
54.2 If the quantity of any item under execution is varying up to  25% of the total quantity (as per the 

Schedule of Requirement), the contractor shall have to execute the same item at similar rates as 
applicable in the contract agreement. 

 
54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without assigning 

any reason to the contractor. 
 
54.4 All the work executed should be got approved by the authorized representative of RAILTEL and in 

case of any bad workmanship pointed out shall be either rectified or be taken away from the site if 
it is not rectifiable and shall be replaced without any extra cost by the Tenderer. 

 
54.5 The Tenderer should indicate the breakup of the items of %age of the unit cost for material, 

wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for 
evaluation of the rates of the extra items. 

 Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ units. 
 
54.6 All Government taxes, levies etc. like Works Contract – Sales Tax, TDS shall be deducted from all 

the running bills of the Contractors. 
 
54.7 All the works executed or under execution finished or semi-finished including all materials lying at 

site shall become the property of RAILTEL immediately on receipt of bills of the Contractors for 
the same. 

 
54.8 The procurement of Cement, Steel, as required for completion of work shall be the responsibility of 

the Contractor. 
 
54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and 
          Shall be approved by the  authorised representative of RAILTEL 

 
 

************************* 
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                               SECTION-I 
  

CHAPTER - 5 
 
 
 

 
 
 

(BDS) 
 

 
 

SECTION-I 
 

CHAPTER-5 
 

BID DATA SHEET (BDS) 
 

The section consists of provisions that are specific to various clauses of Preamble, Instruction to 

Tenderers and conditions of tendering (ITT), General Condition of Contract (GCC) and Special 

Condition of Contract (SCC) of Section-I of the tender document.  

 

 

 

 

 

 

 

 
 
 

BID DATA SHEET 
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BID DATA SHEET (BDS) 
 

Reference Clause Description 

Name of the Work: 
(Preamble Clause1) 

  
Supply & Laying of OFC, HDPE Duct, Power Cable, etc. for 
providing WiFi services at Ayodhya Railway Station of Northern 
Region. 
 

List of Section/s 
where work for 
RailTel is to be 
done:  
(Preamble  
Clause 2.4) 

 
Ayodhya Railway Station 

Pre bid Conference: 
(Preamble  
Clause 3) 

NIL 
      
Venue:   
 
Date:           
                  
Time: 

Last Date, Time and 
Venue of 
Submission of 
Tender:  
(Preamble  
Clause 6) 

 
Venue: RailTel Corporation of India Ltd, 
             Northern Region Office, 
            6th floor, Block-III, Delhi IT Park  
            Shastri Park, 
            Delhi-110 053 
                
 
Date:     15.11.2016 
 
Time:    11:30 hours 

Date, Time and 
Venue of Opening 
of Tenders: 
(Preamble  
Clause 7) 

 
Venue:  Same as above 
 
Date:       15.11.2016 
 
Time:      12:00 hours  

Completion Period 
of Work: (Preamble  
Clause 8) 

 
 
 15 days  from the date of issue of Letter of Acceptance (LOA).   
 

Authority and 
Address:  
(Preamble  
Clause 9) 

 
Executive Director, 
Northern Region,  
RailTel Corporation of India Ltd, 
6th floor, Block-III, Delhi IT Park  
Shastri Park, Delhi-110 053 
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Earnest Money: 
 (Preamble  
Clause 10) 
 

 
Rs.  13,000/- (Rupees Thirteen Thousand only). 
 
 
 

Form of Earnest 
Money: 
(ITT Clause7.4) 
 

 
Pay Orders / Demand Drafts shall be drawn in favour of RailTel 
Corporation of India Limited, payable at Delhi having validity covering 
90 days beyond the validity of offer. 

Work to be done by 
RailTel (if any):  
(Preamble  
Clause 15) 

      
NIL 
 
 

 
Materials to be 
supplied by RailTel 
(if any): (Preamble  
Clause 16) 

 
1. Switches, UPS & 6U/9U Racks 
2. HDPE Duct (33/40 mm dia) with accessories. 
3.     Any other item needed for commissioning of work other than 
mentioned in SOR. 

The materials shall be supplied from the store of Site Engineer. No extra 
transportation cost shall be paid by RailTel to contractor. 

Unit Prices: (ITT  
Clause 12) 

 
The unit rate and the prices shall be quoted by the bidder entirely in 
Indian Rupees (INR) only. Quoting in Foreign currency is not applicable 
to the present tender even for the imported items/ components of the 
Schedule of Requirements. 
 

Validity of offer: 
(ITT Clause 13) 

 
30 days (Thirty days) from the date of opening of tender 
 

Minimum 
Qualifying Criteria: 
(ITT  
Clause19.1.4(i)) 

 

 I. Technical:  
DELETED 

Annual Turnover: 
[ITT Clause 19.1.4 
(ii) ] 

II. Financial: 
DELETED  

Meaning of similar 
Works: (ITT Clause 
20) 

DELETED  
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Period of 
Maintenance: (SCC 
Clause 24) 

 
12 months from the date of passing of the certificate of 
completion/Professional Acceptance Certificate (PAC). 
 

Maintenance 
Supervision: (SCC 
Clause 26.3) 

 
The contractor shall be responsible for proper maintenance supervision of 
work for a period of 12 months from the date of issue of Provisional 
Acceptance Certificate (PAC) of each section/block section. 

Warranty :  
(SCC Clause 29) 

 
All materials supplied/work done by the contractor shall be guaranteed 
against the defects for a period of 12 months from the date of issue of 
Provisional Acceptance Certificate (PAC). 
 

Security Deposit: 
(GCC Clause 16.2, 
Chapter –3,Section-I, 
Part I) 

 
Security deposit should be 5% of contract value. 

Contract 
Performance 
Guarantee:  
(SCC-Clause 3, 
Chapter –4, Section-
I) 

 
 
Contract Performance Guarantee should be 5% of Contract value. 
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SECTION-I 
 

CHAPTER-6 
 
 
 
 
 
 
 
 

 SECTION - I        
        

CHAPTER - 6 
 

FORMS OF TENDER 
 

 
Form No.  1 
 

: Offer Letter 

Form No.  2 
 

: Qualifying Criteria / User’s Certificate 

Form No.  3 
 

: Agreement 

Form No.  4 
 

: Guarantee Bond for Security Deposit 

Form No.  5 
 

: Statement of Deviations 

Form No.  6 
 

: Standing Indemnity Bond for ‘On Account’ 
Payments and Stores supplied by RailTel 
 

Form No.  7 
 

: System Performance Guarantee 

Form No.  8 
 

: Not used 

Form No.  9 
 

: Work in Hand 

Form No.  10 
 

: Not used 
 

Form No.  11 
 

: Extension of period of completion of work 
on account of contractor 
 

Form No.  12 
 

: Not used 
 

Form No.  13 
 

: Qualification Experience 

Form No.  14 
 

: Guarantee Bond against ‘On Account 
Payments’ 
 

Annexure – 1    :      List of Materials to be supplied by Railtel 
 
 

 FORMS OF TENDER 
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Form No. 1 

 
OFFER LETTER 

 
To 
RailTel Corporation of India Limited, 
6th floor, Block-III, Delhi IT Park,  
Shastri Park, 
Delhi-110 053 
  
 
I/We _______________________________________________ have read the various conditions detailed 
in tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We 
also agree to keep this tender open for acceptance for a period of 30 days from the date fixed for opening 
the same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to 
do the work of “Supply & Laying of OFC, HDPE Duct, Power Cable, etc. for providing WiFi services 
at Ayodhya Railway Station of Northern Region.” at the rates quoted in the attached schedules and 
hereby bind myself/ourselves to complete the work within 15 Days from the date of  issue  of  Letter  of 
Acceptance of  the  tender.   I/We also hereby agree to abide by the various Conditions of Contract and to 
carry out the work according to the Specifications for materials and works laid down by the RailTel for the 
present contract. 
 
2. A sum of Rs 13,000/- (Rupees Thirteen Thousand only) as a Account Payee Demand Draft 
No._____________ dated _____ issued by ___________________is herewith forwarded as “Earnest 
Money”.  The full value of Earnest Money shall stand forfeited without prejudice to any other rights or 
remedies if, 
 
I/We do not  execute the contract agreement within 15 days after receipt  of notice issued by the RailTel 
that such documents are ready  or, 
 
I/We do not commence the work within 15 days after receipt of orders to that effect. 
 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding 
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 
“Letter of Acceptance” of my/our offer for this work. 
 
 SIGNATURE OF CONTRACTOR (S) 
 
Date 
 
SIGNATURE OF  WITNESS   CONTTRACTOR (S) ADDRESS 
1. 
 
2. 
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ACCEPTENCE OF TENDERS 
 
I accept the tender as above and agree to pay the rate as entered in Schedule of Requirements. 
 
WITNESS 
 
                                                                                                             For and on behalf of 

 
 
        

RailTel Corporation of India Limited, 
                                                                                     N.Region, Delhi-110053  

Date  
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Form No. 2 

 
QUALIFYING CRITERIA 

 
 

USER’s CERTIFICATE 
 
Name of  the Firm 
 
Contract No. & date 
 
Scope of  Work 
 
   Contract Amount (in Indian Rupees) 
 
Completion Period  as per original contract 
 
Completion Period  with extension 
 
Data of  Commencement 
Actual date of Successful Completion 
 
 
 
 
        Name: 
        Dated: 
        Designation: 
 
 
 
 
Signature of the Contractor with         Company Seal 
 
Note: The relevant User’s certificate to be attached. 
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Form No. 3 

     
AGREEMENT 

 
(CA No. ………………………………………………………………………………………….) 
 
This AGREEMENT is made at Delhi on this    day of  ___________   two thousand and Nine by and 
between RailTel Corporation of India Limited (A Govt. of India Undertaking) having its Registered & 
Regional office at 6th Floor, Block-III, Delhi IT Park, Shastri Park, Delhi-110053, acting in the  premises  
through ED/Northern Region (hereinafter referred to as ‘RailTel’, which expression should unless 
repugnant to the context or meaning thereof include its successors and permitted assigns) of the one part; 
  
And _______________________having its registered office at    -------------------------------------------------- 
acting in the premises through………………. (hereafter referred to as “Contractor”, which expression 
should unless repugnant to the context or meaning thereof include its successor and permitted assigns) of 
the other part. 
 
Whereas in response to a call for Tender  by RailTel for the work of 
“…………………………………………………………………………………………………...” for 
RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with 
Corrigendum………………….. issued by RailTel hereto, the Contractor has submitted a Tender as per  
Annexure ‘B’ hereto  
 
AND WHEREAS the said Tender of the Contractor has been accepted  for the work of 
“……………………………………………………………………………………………………”  for 
RailTel Corporation of India Limited as per copy of Letter of  Acceptance of Tender No. 
____________________dated____________ complete with enclosures at the accepted rates and agreed 
deviations from tender  papers as per Annexure-C hereto at contract value of 
Rs.________________(Rupees _________________________ Only) duly accepted by the contractor. 
 
Now this agreement witnesses that in consideration of the premises and the payment to be made by the 
Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all equipment and 
materials and execute and perform all works for which the said Tender of the Contractor has been accepted 
strictly according to the various provisions in Annexure ‘B’ and ‘C’ hereto and upon such supply, execute 
and performance to the satisfaction of the purchaser (RailTel) and the purchaser (RailTel) shall pay to the 
Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of the provisions therein.  
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or seals 
on the day and year respectively mentioned against their respective signatures. 
 
Signed and delivered by   Shri  _______________________  for and on behalf of  RailTel Corporation of 
India Ltd. 
 
The contract within named in the presence of :  
1. Signatures 

Date 
Name in Block Capitals 
Address: 

 
 
2. Signatures 
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            Date 
 Name in Block Capitals 
 Address: 
 
Signed and delivered by Shri. _______________________________ for and on  behalf of   
________________________  
 
The contractor within named in the presence of :  
 
 
1. Signatures 
            Date 
            Name in Block Capitals 
 Address: 
 
2.        Signature 
 Date 
 Name in Block Capitals 

Address: 
 
  
 

Annexure ‘A’  :Tender Paper No…………. with corrigendum, if any. 
 Annexure ’B’  :Firm’s offer. 

Annexure ‘C’  :Letter of  Acceptance No…….. with all enclosures. 
 Annexure ‘D’  :Copy of Contract Performance Guarantee 
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Form No. 4 

 
 

CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited, Northern Region, 6th floor, Block-III, Delhi 
IT Park, Shastri Park, Delhi-110 053 (Herein after called the RailTel) having agreed to exempt 
…………………………………………………………………..    (Hereinafter called               “the said 
Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  …………………  
………………………… dated  ……………  made between RailTel Corporation of India Limited and 
…………………………………………….. for (hereinafter called “the said Agreement”) of security 
deposit for the due fulfillment by the said Contractor (s) of the terms and conditions contained in the said 
Agreement, on production of a Bank Guarantee for Rs. ………….. (Rs. ………….. only).  We, 
………………………………… (indicate the name of the Bank) hereinafter referred to as “the Bank”) at 
the request of ……………. ……………. Contractor(s) do hereby undertake to pay the RailTel an amount 
not exceeding Rs.  ……………. against any loss or damage caused to or suffered or would be caused to or 
suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement. 
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on demand from the RailTel stating that the 
amount as claimed is due by way of loss or damage caused to or would be caused to or suffered by the 
RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said 
Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
………………………only. 
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 
pending before any court or Tribunal relating thereto our liability under this present being, absolute and 
unequivocal. 
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said Agreement and that 
it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement 
have been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is made on us in 
writing on or before the ……………. We shall be discharged from all liability under this Guarantee 
thereafter. 
 
We,……………(name of bank) further  agree with the RailTel that the RailTel shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the Agreement or to extend time  or to postpone for any time or from time to time any of 
the powers exercisable by the RailTel against  the said contractor(s) and to forbear or enforce any of  the  
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terms and conditions relating to the said Agreement and we shall not be relieved  from our liability by 
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or omission 
on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, have affect of so 
relieving us. 
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s). 
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency except 
with the previous consent of the RailTel in writing. 
 
 
Dated the ……..day of …………. 2016 
 
for  ……………………………………………….. 
                ( indicate the name of the Bank) 
 
Witness 
 
Signature 
Name 
 
Signature 
Name 
 
NOTE: The Guarantee shall be valid for a period of four months after the expiry of     

  the warranty period of the equipment as per Clause 29 Special Condition of the Contract (SCC). 
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Form No. 5 

 
STATEMENT OF DEVIATIONS 

 
       ( PROFORMA FOR STATEMENT OF DEVIATIONS) 
 
1. The following are the particulars of deviations from Preamble, requirements of the Instructions to 

Tenderers and Conditions of Tendering and Special conditions of Contract (Section -I): 
 

 
Preamble (Chapter 2) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 

 
 
Instructions to Tenderers and Conditions of Tendering ( Chapter 3) 

 
Clause   Deviation    Remarks 

                  (Including Justification) 
 
 

 
 
Special Conditions of Contract ( Chapter 4) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 
 
 2. The following are the particulars of deviations from requirements of                                                             
            the Technical specifications ( Section -II) 
 
 Chapter           Clause        Deviation  Remarks 
        (Including Justification) 
 
 
 
Note:  Where there is no deviation, the statement should be returned duly signed with 
           an endorsement indicating “no deviations”. 
 
 
 
 
       SIGNATURE AND SEAL OF THE 
       MANUFACTURER /  TENDERER 
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        Form No. 6 
 

STANDING INDEMNITY BOND 
(For On Account Payments and Stores supplied by RailTel) 

 
(On Stamp paper of Requisite Value) 

 
We,    ______________________________  hereby undertake that we hold at our Stores Depot/s at 
_______________________ for and  on behalf  of RailTel Corporation of India Limited in the  premises 
through Executive Director/N R or  his  successor hereinafter referred to as “the Purchaser” all materials 
for which ‘On Account’ payments have been made to us against the Contract for  -------------- vide letter of  
Acceptance of  Tender No. ____________________ and  the materials  handed over to us by the Purchaser 
for all purpose of  execution of the said Contract, until such time the materials are duly erected or 
otherwise handed over to him. 
 
We shall be entirely responsible for the safe custody and protection of  said  materials against all risk till 
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 
indemnify the Purchaser against any loss, damage or  deterioration whatsoever in respect of the said 
materials while in our possession and against disposal of  surplus materials.  The said  materials shall at all 
times be open to inspection by any engineer authorized by the Executive Director / N R.(whose address 
will be intimated in due  course). 
 
 Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off and 
refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices included in 
the Contract (as applicable) and also compensation for such loss or damage, if  any,  alongwith the amount  
to be refunded without prejudice to any other remedies available to his  by deduction from any sum due or  
any sum which at any time hereafter becomes due to us under the said or  any other Contract. 
 
Dated  this ______________________  day of  _____________   2016 
       for and on behalf of  
       ______________________  
 
(Contractor) 
 
Signature of  witness 
 
Name  and witness in Block letters 
 
Address 
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Form No. 7 
 

 
 

SYSTEM PERFORMANCE GUARANTEE 
 

(PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE) 
 
To 
The Executive Director / Northern Region 
 
 
 I / We …………………………………………………………………. Hereby guarantee that the 
design on the basis of which we have submitted our tender no. ………………………………… has been 
carefully made to conform to the end objectives in the tender documents and to technical specification 
therein.  We further guarantee that in the event of the performance of the system, when installed, not 
complying with the end objectives or with the specifications contained in the tender documents, we shall 
provide further inputs to enable the RailTel to realize the end objectives contained in these documents 
without any additional payment for any additional equipment which may be required in this regard.  We 
further guarantee that all the expenses for providing the additional inputs under the System Guarantee will 
be borne by us.  We further guarantee that these additional inputs will be provided by us to make the 
system workable within 1 month from the date on which this guarantee is invoked by the Purchaser. The 
guarantee is valid for four months beyond the warranty period. 
 
 

(Signature of Firm’s Authorized Officer) 
                                                                                          Seal 
 
Signature of witness: 
 
 
 
……………………. 
 
 
 
……………………. 
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Form No. 9 
 

WORKS IN HAND 
 

S.N System 
and 
Name of 
Project 

Party’s 
address 
for 
whom 
the work 
is being 
done 

Total 
value of 
contract 

Schedule 
period of 
execution 
(in 
months) 

%age 
progress 
in terms of 
works 
done 

Likely 
date of 
compl
etion 

No. of 
Extens
ions 
Grante
d 

Payments 
received 
till date  
 

Remarks 
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 Form No. 11 

EXTENSION OF PERIOD OF COMPLETION OF WORK 
 
No.          Date: 
 
To 
 ……………………….. 
 
 ……………………….. 
 
Sub: (i)  Name of Work 
 (ii) Acceptance Letter No. 
 (iii) Agreement No. 
 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  
The stipulated date for completion of the work mentioned above is               .…………………………….. . 
From the progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date ( or) However, the work was not completed on this date. 
 
Expecting that you may be able to complete the work if some time is given by that Executive 
Director/N.Region, RailTel Corporation of India Limited, Delhi, although not bound to do so, hereby 
extends the time for completion from ……… to                                  ………………… . 
 
* In consideration of the circumstances explained in your letter of request RailTel has extended the 
completion period by ………………. Days without any liquidated damages. Please ensure the completion 
and commissioning of the project well within the extended period.  
 
* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof 
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of the 
works as a recovery for delay in the completion of the work after the expiry of (1) …………. will be 
recovered from as mentioned in clause 35 chapter IV of the special conditions of contract for the extended 
period notwithstanding the grant of this extension.  You may proceed with the work accordingly.  
 
The above extension of the completion date will also be subject to the further condition that no increase in 
rates on any account will be payable to you. 
 
 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above. 
 
Please note that in the event of declining to accept the extension on the above said conditions or, in the 
event of your failure after accepting or acting up to this extension to complete  the work by (2) 
…………….                         (here mention the extended date), further action will be taken in terms of 
relevant clause of special conditions of contract. 
 
Yours faithfully, 
 
 
for & on behalf of RailTel Corporation of India Limited  
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Note: 
(1)  Give here the stipulated date for completion without any penalty fixed earlier. 
(2)  Here mention the extended date. 
 *    Strike out one of the clauses as applicable. 
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Form No. 13 
      

QUALIFICATION EXPERIENCE 
 
 
 
 

(Deleted) 
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Form No. 14 

 
 

GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS 
(On Stamp paper of requisite value) 

(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”) having 
agreed to exempt ……………………………………………… …………………..(hereinafter called “ the 
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  
…………………  ……………dated……………made between …………………  and ....………….. for ( 
hereinafter called “ the said Agreement”) of on Account Payment   for the due fulfillment by the said 
contractor)s) of the terms and conditions contained in the said Agreement, or production of a Bank 
Guarantee for Rs. ………….. ( Rs. ………….. only).  We, ……………………( indicate the name of the 
Bank) hereinafter referred to as “ the Bank”) at the request of  ……………. ……………. Contractor(s) do 
hereby undertake to pay the government an amount not exceeding Rs.  ……………. Against any loss or 
damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any breach by 
the said Contractor(s) of any of the terms or conditions contained in the said Agreement. 
We, ……………………………………………………………. Bank do hereby undertake to pay the 
amount due and payable under this Guarantee without any demur, merely on demand from the RailTel 
stating that the amount is claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions 
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. ……………………… 
We,  ……………………………………….. Bank undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 
pending before any court or Tribunal relating thereto our liability under this present being, absolute and 
unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 
 
We, …………………………………………. Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of 
the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel  certifies that 
the terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is 
made on us in writing on or before the …….  (1)  …………………….  We shall be discharged from all 
liability under this Guarantee thereafter. 
We, …………………(indicate the name of Bank)……….…. further  agree with the RailTel that the 
government shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time  of to 
postpone for any time or from time to time any of the powers exercisable by the RailTel against  the said 
contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said Agreement and 
we shall not be relieved  from our liability by reason of any such variation, or extension to the said 
Contractor(s) or for any forbearance, act or omission on the part of RailTel or any indulgence by the 
RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving us. 
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This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s) Supplier(s). 
 
We, …………………………….. (Indicate the name of Bank) lastly undertake not to revoke this Guarantee 
during its currency except with the previous consent of the RailTel in writing. 
 
Dated the                            day of                       2016 
        
       for ……………………………………………….. 
                                     (Indicate the name of the Bank) 
 
Witness 
1. Signature 

Name 
 
 
2. Signature 

Name 
 
 
 
Note:  The Guarantee shall be valid for four months beyond the date of completion  
           of work.  
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Section - I 

Annexure - 1 
 

List of materials to be supplied by RaiTel to the contractor: 
 

S.No. Name of materials 

1. Switches, UPS, 6U/9U Racks  

2. HDPE Duct (33/40 mm dia) with accessories 
 

3. Any other item needed for commissioning of work other than mentioned in SOR. 

  
.  
 
Note:   The materials shall be supplied from the store of Site Engineer of RailTel.    

 
                No extra transportation cost shall be paid by RailTel to contractor.  
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Schedule of Requirements  
Name of the Work : “Supply & Laying of OFC, HDPE Duct, Power Cable, etc. for providing 
WiFi services at Ayodhya Railway Station of Northern Region.” 
Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 

SN Description Unit Rate/Unit 
(Rs.) Qty Amount 

1 

Supply of Patch cord-SC/APC-LC/PC-
3mtr (Preferred Connector make:3M, 

Huber-Shuner, R&M, TE 
Connectivity/Raychem)  

Nos 148.82 60.0 8929.2 

2 

Supply of Patch Cord-SC/APC-LC/PC-
5mtr (Preferred Connector make:3M, 

Huber-Shuner, R&M, TE 
Connectivity/Raychem)  

Nos 159.46 10.0 1594.6 

3 

Supply  of Patch cord-SC/APC-
SC/APC-1mtr (Preferred Connector 
make:3M, Huber-Shuner, R&M, TE 

Connectivity/Raychem)  

Nos 138.20 10.0 1382 

4 

Supply of Patch cord-LC/PC-LC/PC , 
5mtr (Preferred Connector make:3M, 

Huber-Shuner, R&M, TE 
Connectivity/Raychem)  

Nos 159.46 10.0 1594.6 

5 

Supply & Installation of FMS 48 Fiber 
(SC-APC Type) with all accessories  

(Preferred Connector make:3M, Huber-
Shuner, R&M, TE 

Connectivity/Raychem)  

Nos 8505.00 3.0 25515 

6 

Supply & Installation of FMS 12 Fiber 
(SC-APC Type) with all accessories 

(Preferred Connector make:3M, Huber-
Shuner, R&M, TE 

Connectivity/Raychem)  

Nos 3189.37 12.0 38272.44 

7 
Supply of 24 core metal strenghtened 
outdoor unarmored  OFC (should meet 
ITU-T/TEC specification). 

mtr 29.97 1200 35964 

8 
Supply of 6 core metal strenghtened 
outdoor unarmored  OFC (should meet 
ITU-T/TEC specification). 

Mtr. 11.06 700.00 7742 

9 

Supply and provision of OFC joint 
closure including splicing (24 fibers)  
(Preferred Make TVSE/Reychem/FOSC/ 
Roxtec/3M) 

Nos 3996.00 2 7992 

10 
 Splicing of fiber of 24F OFC (in Joint 
enclosures or FMS as per the site 
requirement) 

No. 101.06 200.00 20212 

11 
Splicing of fiber of 12F OFC ( in Joint 
enclosures or FMS complete as per the 
site  requirement) 

No. 101.06 160.00 16169.60 
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12 
Blowing & Drawing of OFC Cable in 
PVC Conduit pipe {(already installed (in 
electrical work)} 

mtr 6.99 700 4893 

13 
Supply & Installation of RCC Chambers 

No. 3196.80 2 6393.6 

14 
Supply & Fixing of Cable Route Marker 
as per Drawings No. 249.75 10 2497.5 

15 
Supply and installation of GI Pipe 40 / 
50 / 75 mm (IS 1239 medium gauge) as 
per site requirements   

mtr 489.51 30 14685.3 

16 
 HDD by Machine at depth 1.65 Mtr. for 
Road corssing mtr 262.24 300.00 78672 

17 
Concreting in Rocky areas for OFC 
protection and to keep the route marker 
in position 

Cu.mtr 3078.92 10 30789.2 

18 

Excavation of open trenches upto depth 
of 1200mm of appropriate with all the 
bottom for all types of soil except in 
hard and rcoky soil. 

Mtr 39.95 200.00 7990.00 

19 
Laying of HDPE duct in the Trenches 
and in protective works already 
provided. 

mtr 4.50 1200.00 5400 

20 Blowing & Drawing of OFC Cable in 
HDPE duct. mtr 4.96 1200.000 5952 

21 Final Testing & Commissioning Mtr 0.81 1900.0000 1539 

22 

Supply of PVC insulated 3 Core 4 
Sqmm , 12 AWG ,  1.1 KV grade 
outdoor strengthened Copper cable for 
UPS supply distribution (Preferred Make 
Havells/Finolex/Anc hor/Polycab). 

mtr 134.87 1000 134870 

23 
Providing telecom maintenance free 
earthing as per the drawing attached & 
extension as per site engineer 

Nos. 38461.50 1 38461.50 

24 

Supply of 25 mm PVC Conduit Pipe (as 
per BIS/ISI standards) &  Installation , 
Clamping of the same on wall, pole etc. 
with required clamps & all other 
installation material as required as per 
site requirement 

mtr 46.01 1700.00 78217 

25 
Supply & Installation of 10A/DP MCB 
as per ISI Standard in suitable 
PVC/Metallic Box 

Nos. 184.82 40 7392.8 

26 Laying of Power Cable in PVC Conduit 
pipe mtr 4.00 1000.00 4000 

27 

Fixing or mounting of 6U/9U size Rack  
at suitable height on Wall, 
Pole.Mounting of POE Switch & patch 
chord in it. All sorts of Angles, Nuts, 
Bolts, Clamps and other accesoris 

Nos. 999.00 10 9990 
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required for installation to be supplied 
by Contractor ( rack will be supplied by 
RailTel) 

28 

Fixing or mounting of UPS in  9U size 
Rack or outside on wall /pole . All sorts 
of Angles, Nuts, Bolts, Clamps and other 
accesories required for installation to be 
supplied by Contractor ( UPS will be 
supplied by RailTel) 

Nos. 499.50 2 999 

29 
Breaking of pucca RCC Road & Digging 
of Cross Pit as per drawing mtr 10987.61 2 21975.22 

 TOTAL 620085 
 
Amount in Words:  Six Lacs Twenty Thousand Eighty Five Only 
 
 
Tenderer's offer.: " I/We hereby offer to do the work at following rates 
 
 

In Figure  
 

%  Above/Below the Schedule of rates 
 

In Words 
 

%  Above/Below the Schedule of rates 
 

 
 
Note:- Above quoted rates are including all type of applicable taxes. 

 
 

The requisite EMD for an amount of Rs. ___________________submitted vide DD No.  

______________ dated __________ drawn on____________________ bank. 

 

 
 

Signature of Tenderer with Seal 
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SECTION – II 
 

TECHNICAL REQUIREMENTS & SUPPLEMENT 
                                 
 

INDEX 
 
Chapter No.   Content 

 

1. Precutions to be taken in 25 KVA A.C Traction Area. 

2. Preperation of as built route plan. 

3. Technical specification for Trenching & Laying of OFC. 

4. Specification for Jointing & Termination of OFC. 

5. Technical specification for provision of Earthing. 

6. List of Address for specification. 
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SECTION - II 
 

CHAPTER - 1 
 

PRECAUTIONS TO BE TAKEN IN 25 KV A.C. TRACTION AREA:  
 

1.1 GENERAL 
 

  Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV lines are 
liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the 
possibility of induced voltage affecting equipment and humans.  

 
  Crossing of track, if any, should be negotiated by underground cables running at right angles to the 

track as far as practicable.  
 
  Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to be 

taken for telecommunication lines entering 25 KV sub station /switching posts. 
 
  For the human safety considerations the safe working voltages should be 60 V  under normal 

conditions and 150 V with special precautions and 430 V under fault conditions.  
 
  Instructions for protection of railway staff/working personals on signaling and telecommunications 

installations on 25 kV AC traction shall be strictly adhered to. Precautions are required to be taken 
on account of following, 

 
i) Proximity of live conductor. 
ii) Pressure of return current in Rails.  
iii) Induction in all metallic bodies situated closed to over head     
     equipment.  
 

******************* 
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SECTION - II 
                                                    

CHAPTER - 2 
 

PREPARATION OF AS-BUILT ROUTE PLANS 
 

2.0 SCOPE:  
 

The scope of this is to prepare a final set of As-Built drawings of route plans, based on the actual 
cable route (which in turn shall be based on a preliminary & approved drawings of route plans, 
already supplied to the contractor). 

 
2.1 Points to be taken care of for laying the OFC cable: 
 
2.1.1  Avoid underground structures, signaling cable, power cables and pipe lines etc. 
 

2.1.2  Avoid rodent/termite infested or infected side of the alignment. 
 
2.1.3 Offset of the cable trench from the central line of the track such as   having burrows. 
 
2.1.4. Avoid proximity to chemical, paper and such other industries which  

discharge chemically active affluent. 
 
2.1.5   Avoiding areas prone to water logging. 
 
2.1.6 Avoiding large rock cutting/thick jungles and areas difficult to approach 

etc. The orientation of the route (left or right side of the track in the sections) to be decided on 
following:- 
  
That side of main line, which is away from coastal side, other cables such as signaling and power. 
    
That side which is likely to involve least track crossings and likely to be more convenient for 
crossing the track, bridges culverts etc. 

 
 Avoid built up areas including those area where buildings etc. are likely to come up in future. 

 
 For the straight runs as far as possible   a   separation   of 10 Meter should be kept from the nearest 

track. This is as per CCITT recommendation K.8. 
 
 As a rule a minimum distance of 5.75 M should be maintained between the OHE masts and the 

cable. In Yards etc. where observance of this rule may be difficult, a minimum distance of 3 Meter 
should be maintained. In exceptional cases where the cable trench depth is less than 0.5 M the 
lateral distance may be reduced to 1 M. 

 Make the route of OFC cable within 1 meter of Railway boundary normally. 
 
2.2 As-Built Cable Route plan. 
 

Based on above actual route, the as-built cable route plan should be prepared: 
 
2.2.1  The name of the location should be put in the 'LOC' column and the change in the 'CH' column. At 

every 10 cm. the Km. post number should be written and its exact equivalent change entered in the 
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'CH' column. The name of station should be shown against the location of the Station Master 's 
Office.  
 

2.2.2 Based on the route, the serial number and the length of culverts, bridges and level crossings should 
be marked on the 'Track Line' of the cable route plan.  
 

2.2.3 The actual measurement of the separation distance from the central line of the track (the adjacent 
main line) is to be shown. This is to be compiled on the 1 Km charts. 

 The termination plan & locations of joint enclosures of OFC to be shown. 
 
2.3 Preparation of Drawings 
 
 All the plans and drawings shall be neatly prepared using Computer Aided Design System & plotter 

etc. The drawings shall be in A3 size & suitably filed for ease of handling.   
 Further, a soft copy of Auto-CAD drawings in CD shall be submitted. 
 
2.4 Information in Cable route plan:-  

 
The cable route plan shall contain following information:- 

 
2.4.1 Whether the cable route is on the up or down side of the Railway Tracks. 
  
             Exact locations and lengths where the cable is laid in RCC/DWC/G.I. pipes/ troughs and under the 

bed on culverts. 
  
           Location of track crossing and the number of tracks being crossed.  
           Location of road crossing and the no. of RCC/DWC/GI pipes provided. 
 Locations and length for protection of cable in rocky area and platform cutting etc. 
            Locations of Pull Chambers/Joint Pits. 
 
2.5   DELETED. 
 
2.6 DELETED 
 
2.7 Guidelines for finalization of cable route plan : 
 
2.71 The following are the guidelines for preparation of the cable route plan: 

Prepare the "1 Km charts" as explained above and enter the relevant changes and details in the "1 
Km charts" based on the latest copy of approved OHE/Overhead plan supplied to him by the 
engineer. 

 
2.7.2 Actual measurement by 30 M steel tape or chain along the route is necessary only in case of 

important locations, to be termed as "special terrains", for example, approach to repeater 
station/cable hut, long bridges, big yards, sharp diversions in the cable route from its parallel course 
along the main railway tracks due to obstruction, cuttings etc. 

 
2.7.3 Inspect and decide the portions of route falling in category of "special terrains" stated in para 2.7.2 

above, i.e. where actual longitudinal measurement is necessary. 
 
2.7.4 The remaining portions of the route, i.e. other than the portion decided as "special terrain" as per 

para 2.7.2 above are to be termed as "straight runs". Actual chaining along the route is not  
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 necessary for such "straight runs" and these can be marked on the "1 Km. charts" by taking 
chainages from the OHE/ Overhead alignment plan. 

 
2.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement along the 

route should be done by means of a 30 M steel tape for a few drum lengths up to a convenient point 
along the main line where from the distances along the route may be reckoned from the OHE/ 
Overhead alignment Plan. A termination allowance of actual length (prescribed 5M) of cable inside 
the repeater station/cable hut building should be, in addition to a length of about 10 M (actual 
length), kept in a pit just outside the building. 

 
2.7.6 It should be ensured that both "special terrains" and "straight runs" should consist of full drum 

lengths, so that the position of joints (other than T-Joint) is fixed without difficulty in both cases. 
 
2.7.7 Actual measurements of the separation distance should be done from the centre line of the reference 

track. In case of 'Special terrains' the separation distance at some points on the route may also have 
to be reckoned from some other permanent structures depending upon the site conditions. 

 
2.7.8 Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, Jointing 

Chambers and Joints/Extra lengths of Optical fibre cables should be clearly marked on cable route 
plan. 

 
 2.8 Length of Optical Fibre cables: - 
 The approximate cable length is worked out on following basis to arrive at the location of the 

straight joints: - 
 Extra length for track crossing including 2.5 meter loop on each side. 

Extra length on Approach/crossing of the bridges and culverts as per measurement in the detailed 
survey. 
10 meter of cable to be kept on either side of major steel bridges and 5 meters on minor bridges. 
At every Joint Pit  a loop of 10 meters on either side of the joint and a  loop of 15 meters in the Pull 
Chambers without joint, should be kept. In cable hut a loop of 10 meters should be kept in  the 
cable pit. 

 
2.9 Protective works for Cable/ Ducts:- 
 
2.9.1 For building, masonry platforms, culverts, crossing of tracks, level crossings and roads etc. special 

protection for the cables are required. Some of the methods adopted for different types of protective 
works are specified in the following drawings:- 
 
For Girder bridges M.S. Troughing Drg. S&T/RE/78/2/76 Page 1 & 2 and RE/42/172. (P-160 & 
163). 
For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No. 
RE/S&T/ALD/SK/161/81 (P-174). 

           For unconsolidated embankments Shoring for the cable trench as per  
           Drg.No. RDSO/TC/35003. (P-168). 

For laying cables over the culverts in DWC pipes Drg. No. RE/S&T/ALD/SK/160/81. (P-162). 
For laying cables over arch bridges brick channeling Drg. No.RE/S&T/ALD/SK/162/81. (P-173). 
For route over rocky area through chase Drg.No. RE/S&T/SK/303/85withAlteration 'A'. (P-167). 
For routes under bed of culverts in DWC pipes Drg.No. RE/S&T/ALD/SK/184/81.(P-165). 
For cable laying under railway track Drg. RE/S&T/ALD/SK/159/81 (P-169). 
For cable laying under road drg. No. RE/S&T/ALD/SK/497/2000 (P-157) 
For Stone/RCC cable route marker drg no. RCIL/NR/01 (P-172). 
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Note1: In non-RE area, wherever distances are reckoned with reference to overhead alignment, the 
distances from the nearest KM-post provided along the track, may also be mentioned. 
 
Note 2: If any of the above-mentioned drawings are illegible or not clear, the clarifications may be 
sought from the office of Executive Director, RailTel/Northern Region. 

 
 
 

******************* 
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SECTION - II 
CHAPTER - 3 

 
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND LAYING OF 
OPTICAL FIBRE CABLE AND TELECOM CABLE: 
 
3.1 SCOPE: 
 

This chapter deals with the specifications under which the various work for trenching & laying of 
optical fibre cable coming under the purview of the contract are to be executed by the contractor. 

 
3.2.1 SUPPLY OF ROUTE PLAN: 
 

Approved Cable Route plan and jointing schedule for mid section splicing of cable will be prepared 
and supplied by the RailTel This shall give a preliminary idea of the number & locations and the 
quantities and type of various equipment to be fixed, wired and commissioned.  

 
3.3 INSTRUCTIONS FOR EXCAVATION & BACK FILLING OF TRENCHES 
 
3.3.1 The Representative of Engineer In-charge of the work will mark the route of the cable in white 

chalk or lime as per the taping and route plan and the instructions given to him by the Engineer, 
notwithstanding the cable route shown in the tapping and route plan to meet the requirement of 
local conditions at site, if any and as required shall be taken by the contractor to be final. The 
contractor shall be present at the time of marking and he shall furnish to the Engineer’s 
representative required quantities of lime, rope, labour etc. for carrying out this work. The marking 
will be given on the track side of the trench at a distance approximately one meter away from the 
centre line of the trench. In the difficult terrains such as water-logged areas, the position of the 
cable route will be specified by off sets from the centre line of the nearest track. 

 
3.3.2 Trenches for Telecom cable shall be dug to a depth of 1.0 meters. The width of the trench shall be 

adequate at the bottom to accommodate cables and their protection. Normally width of approx. 
250-300mm at the bottom is sufficient. In places where underground pipes, electric main etc. come 
in the way, trenches deeper than one meter shall be dug as necessary and RCC/GI/DWC pipes shall 
be placed to protect the optical fibre cables. 

 
3.3.3  Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 1.0 meter. 

The cable shall be laid through RCC/GI/DWCpipe as per drg. at Annexure 3.2. The road surface 
shall be restored to original. 

 
3.3.4 Wherever it is not possible to dig trench up to 1.0 meter depth due to site conditions, specific 

approval of site engineer / engineer’s representative should be taken before digging trenches of 
lesser depth. Similarly where digging of trench for more than 1 meter depth is required due to site 
conditions, specific approval of site engineer / engineer’s representative should be taken before 
commencing the work. In both cases prorate payments for the items of schedule shall be made.  

 
3.3.5 The bottom of the trench where the cable is to be laid shall be free from any stones. The bottom of 

the trench shall be horizontal and shall in no case be undulating. When the cable bed changes from  
 solid to soft surface or from the bridge to soft soil, tamped fill at the transition point shall be 

provided so that cable is not pressed against the edge of a hard surface.   
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3.3.6 The brick protection shall be provided, wherever required and instructed by the engineer-in-charge 
.The contractor shall arrange supply and distribution of second class bricks of standard size at site 
along the excavated trenches and after uniformly covering the cable laid in the trenches by stone-
free sieved soil up to 50 mm height above the cable,  he shall arrange to place the bricks flat and 
position them breadth wise so that on an average 8/9 (eight/nine) bricks shall be laid in a meter 
length. 

 
NOTE: In order to be certain that the full requirement of bricks has been arranged by the contractor 
for placing on the top of the cable to be laid on any day, he shall spread the bricks side by side on 
the top of the trenches before the depth of the trenches are inspected by the authorized 
representative.  

   
3.3.7 The backfilling of trenches shall be done by tamping and consolidating the excavated soil in layers 

of 15-20 cm at a time. All the soil that is excavated shall be put back to the trench and care shall be 
taken in consolidation to ensure that the back filling does not suffer any sinkage in monsoon.  

 
3.3.8 If under unavoidable circumstances, the excavation is to be done between the tracks or between 

OHE foundation and track, it shall be done to the full depth just before laying the cables and in the 
presence of the Engineer's representative so as to ensure the safety of train operations. 

 
3.3.9 Wherever the Engineer's representative considers it necessary to adopt shoring, the Contractor will 

be required to adopt shoring for which the Contractor shall have sufficient quantities of shoring 
material on hand as  

            per RDSO Drawing No. TC 35003 given at Annexure-3.3. The shoring shall invariably be carried 
out in case of loose soil or banks made of cinders and ashes.  

 
3.3.10 Where the direction of the trench has to change, it should be done in a gentle curve of not less than 

one meter radius and not at sharp angles. 
 
3.3.11 While crossing tracks and laying over bridges & culverts, the engineers representative shall be 

present. The date and time of such works shall be communicated to concerned telecom supervisor 
of the Railways and adequate precautions, as advised by them, have to be taken. 

 
3.4  TRACK CROSSING 
 

All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading the cable 
through these pipes. The contractor shall do the trenching to the required depth wherever necessary 
such as approaches to track crossing and the length in between the adjacent tracks. Two nylon rope 
of suitable strength shall be threaded through G.I. pipes, one to pull the cable and one for future 
use. The arrangement of cable and G.I. Pipe trunking under Track crossings has been shown in Drg. 
No. RE/S&T/ALD/SK/159/81 given at Annexure-3.4. 
 

3.5 ROAD CROSSING 
 
3.5.1 When crossing road ways, it is necessary to lay the cables in such a manner as to avoid the 

necessity of handling the cable sharply and minimize excavation   of road surface as far as possible.   
Where cable is laid in surfaced trunking, the trunking alignment should be curved down to the pipes 
and proper brick or concrete joint should be made between trunking and pipe. 

 
3.5.2  The  crossing  of  main  roads often involves difficulties especially if traffic is heavy, precautions to 

avoid accidents to workmen, pedestrians and vehicles should be taken. On minor roads, which can 
be temporarily closed to traffic, it is possible to cross the entire width of the road and open up. 
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Pipes should be installed quickly in the cutting which is then filled in there by reducing to a 
minimum time for which the road is closed. 

 
3.5.3 Some roadways which are broad may be opened for half their width, allowing the other half for use 

of traffic. Pipes are laid trench filled in the first half and the other half opened up after the first half 
is opened for the traffic. Pipes laid in the second half is linked with those laid in the first half. G.I. 
pipes shall be used for road crossings. In all cases pipes should be laid at a depth of 1 meter, below 
the formation level or lower as may be required. 

                                                
3.5.4  Whenever a cable is laid across an important road particularly one with a special surface it is 

necessary to provide for future expansion. The following methods may be adopted. 
 

(a) Separate pipes shall be laid for separate cable/HDPE duct. Two length of G.I. wire 10 SWG 
shall be used as lead wire. Two such lengths of G.I. wire shall be laid through the pipe. One wire 
shall be used for leading in the cable & the other wire shall be kept with suitable overlay to enable 
cable pulled out at later stage, if required. 

  
3.5.5 At busy road crossings, trenching should be done in nights with appropriate protection and road 

warnings to road users.  
 
3.5.6 The tenderer shall be responsible for compliance to applicable laws of the  land  and 

registration/approval from statutory authority, if required.  
 
3.6  CABLE OVER STEEL / GIRDER BRIDGES: 
 
3.6.1 Separate DWC/GI pipe shall be provided on Girder Bridges to lay OFC.        
 
3.6.2  The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC pipe to be 

effectively secured as per the drawing and DWC duct at both ends of bridges shall be protected. 
            
3.6.3  When laying cable on long bridges, the question of longitudinal expansion caused by temperature 

differences should be taken into consideration and suitable cable loops should be provided at the 
pillars of the bridge. The cable should also be laid sinuously inside the trough. 

 
3.6.4  The laying of the cable on the bridges is to be done with much care and planning. It is necessary 

that the cable drum to be laid on the bridge is inspected and tested thoroughly so that damaged 
cable is not installed. 

 
3.7 Cable over CULVERTS : 
 
3.7.1 Wherever possible the cable shall be laid under the bed of the culvert through DWC/G.I./RCC 

pipes as per sketch No. RE/S&T/ALD/SK/184/81 (Annexure-2.9). Similar arrangement shall be 
provided for taking the cable in water logged areas and drains. 

 
3.7.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed of 

culverts, the cables may be laid over the culvert in G.I.pipes as per 
Drg.No.RE/S&T/ALD/SK/160/81A ( Annexure 3.8). 

 
3.7.3 The protection of cable on approach to culverts shall be as per Drg. No. RE/S&T/ALD/SK 

/162/81(Annexure 2.7). 
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3.7.4 ARCH BRIDGES 
 

The protection of cable on Arch Bridges and approach to bridges should be as per Drg.No. 
RE/S&T/ALD/SK/162/81 as given at Annexure-2.7. 

 
3.8 LAYING CABLE IN SOLID AND ROCKY SOIL 
 
3.8.1 If the terrain is rocky, it may not be possible to ensure normal dimensions of the trench. In such 

cases a chase is cut as shown in Drg. No.RE/S&T/ALD/SK/303/85, as given at Annexure-3.11. 
Sharp edges on the sides must be smoothened out and bottom of the chase should be levelled and 
the cable laid in sand or soft earth which should be filled and pressed down up to the step. A row of 
bricks should then be placed on the top and jointed with cement mortar. 

 
3.8.2 In cases where the rock is not directly encountered, excavation to the desired depth shall be done. 

Payment for excavation shall be made on prorate basis on the accepted rates of item-1 of schedule 
of requirement. 

 
3.8.3 In cases where excavation is possible up to 1000 mm no chase cutting shall be done. However the 

cable/HDPE duct shall be protected by providing second class bricks width wise on such lengths. 
 
3.9 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 
  
3.9.1   When laying the cable in residential sections, the cable should be specially protected on both sides 

up to a distance of about 300 meters beyond the building line. In such cases the cable should be 
protected by laying cable inside DWC/G.I./RCC  pipes of 120/103 mm dia.  

 
3.9.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably laid and 

protected as per decision of Engineer depending on site condition, like laying cable in 
DWC/G.I./RCC pipes of 120/103 mm dia supported on Masonry Pillars/Iron channels etc. 

 
3.10 LEADING OF CABLE IN MASONRY BUILDINGS 
 
3.10.1 The cable will have to be led inside any masonry building such as Cable hut, ASM's room at a 

depth of 0.75 meters by cutting the masonry structure of the wall as per Drg.No. 
RE/S&T/ALD/SK/161/81 as given at Annexure- 3.12. After the cable has been led inside the 
masonry wall, the floor inside shall be duly repaired and plastered. 

 
3.11 LAYING OF CABLE IN SPECIAL CASES: 
 
3.11.1  Near Power Cable 
 

When the proposed cable route comes across any other cable already laid, the contractor shall first 
report the fact to the Engineer. Should the cable be identified by the Engineer as a power cable (LT 
or HT), the trench shall be dug as far away from the route of the power cable as practicable. 

 
3.11.2 Crossing of Optical Fibre Cable with another cable 
  

Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible. Where, 
however, this is not possible, the Optical Fibre cable shall be laid in cement or asbestos cement 
pipes. The length of the pipe to be provided on either side of the crossing shall be atleast one meter. 
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3.11.3 Laying other than optical fibre cables in the same Trench 
 

No cable other than quad cable shall be laid in the trench made for the Optical Fibre cable. Even in 
such cases, both the cables are to be laid as per approved drawing. Where, however, exceptional 
circumstances exist, the optical fibre cable may be laid along with another cable in the same trench 
provided a specific permission of each such case is obtained in writing from Engineer. When 
optical fibre cable and L.T. power cable have to be laid in the same trench they shall be separated 
by placing a layer of second class bricks between them vertically  (approx. 16 bricks/meter) or laid 
in RCC pipe. 

 
3.11.4 Laying of cable through RCC/GI/DWC pipes 
  

The cable shall be laid through RCC/GI/DWC pipes at the locations marked on the route plan and 
as advised by the Engineer or his representative. 

  
For laying the cable through pipes galvanised steel wires of a cross section not less than 10 SWG 
shall be used as a lead wire. Two such lengths of wires shall be laid through the pipes, so  that after 
the cable is threaded through the pipe, one lead wire is permanently left in the pipe with a suitable 
overlay at two ends, to enable the cable to be pulled out at a later stage if required to do so. 
  
On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc. While 
threading the cable through these pipes the Contractor shall do the trenching to the required depth 
wherever necessary for which no extra charge will be paid. 

 
3.11.5 Laying cable near feeding post: 
 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track 
opposite to the feeding post. Further the Optical fibre cable shall be at least one metre away from 
any metallic part of the  O.H.E. and other equipment at the sub station which is fixed on the ground 
and at least one metre away from the sub - station earthing. In addition, the cable shall be laid in 
RCC pipes 150 mm dia (standard 2 metre length) complete or capable of being split into two half as 
per specn. No. ISS-458 latest for a length of 300 metres on either side of the feeding point.  

 
3.11.6  Running of cables at foundations others than OHE Masts and from pipe outlets. 
 

Damages to cable is likely to occur if care is not taken in laying cable where the bed changes from 
solid support such as a foundation pipe or bridge to soft support such as soft soil. The cable must 
not press against the edge of the solid support. The soft soil near the edge must be tamped and the 
cable raised slightly. 

 
3.11.7  Laying near oily surface 

 
If during the excavation of trenches for laying cables, the Contractor or his representative notices 
the presence of oil or oily substance or any other chemical which is likely to cause the deterioration 
of the cable protective material he shall bring the matter to the notice of the Engineer or his 
representative and on the latter's decision he shall choose an alternative cable route or he shall 
protect the cable in such places in such manner as advised in writing by the Engineer or his 
representative. No additional charges are payable. 
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3.11.8  Special soil condition 
 

Cable should not be run through abnormally high acidic or alkaline soil or through sewage. If this is 
unavoidable, special measures should be taken against corrosion as advised by the Engineer in 
Charge. 

 
3.11.9  Provision of damage due to sharp edges 
 

When cable are laid in trunking, care should be taken to see that no ballast or stones have been 
dropped inside the trunking and it should be cleared of all ballast and stones before the cover is 
secured. When the ends of covers are joined together with cement plaster, a piece of paper or wood 
should be placed under the joint to prevent the cement plaster from falling on the cables. 

 
3.12 HANDLING OF CABLE DRUMS & PAYING OF CABLES: 
 
3.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure that the materials 

should be received in good condition. The drums shall be unloaded by the side of the Railway 
Track/Road from either a crane or any other suitable means very carefully so as not to cause any 
damage to the cable. The drums at site shall be protected until they are laid. The cable must be 
tested before and after laying. 

 
3.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall meet 'A' end of the 

next cable at a joint. The 'A' end shall be normally on the top unless indicated otherwise on a drum. 
 
3.12.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The drums shall 

not be set by jerks but shall be handled slowly and with care. The walls of the drums should not be 
damaged while moving the drums if required for unrolling. 

 
3.12.4 The drums shall normally be unrolled at the same place and the cable carried by workmen near the 

trench. The drums shall not be dragged in any case. But where drums of cable have to be moved, 
would always  be rolled in the direction of the arrow, otherwise the coils tend to unwind and the 
cable may get battered. In case no direction arrow is marked on the drum, remove several battens 
and determine the direction in which the cable is coiled. The arrow should then be painted on the 
drum pointing in the opposite direction in which the upper cable end is coiled so that future 
handling of the cable drum is facilitated and then replace the battens carefully. 

 
3.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the spindle is 

large enough to carry the weight without bending and that it is laying horizontally in the bearings so 
as to prevent the drum creeping to one side or the other while it is rotating. Before attempting to 
pull off the cable, remove the end protection box attached to the flange of the drum and cut the 
security ropes so as to leave the cable free to move.  

 
3.12.6 If a portion of the cable only is taken out from the cable drum, the battens should be immediately 

replaced to prevent damage to the balance of the cable. This is important. 
 
3.12.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous to staff 

and likely to damage the drums. A better method is to use two steel plates with grease between 
them. By standing the drum on these greased plates, it can be easily elevated round to the desired 
position. 
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3.12.8 All care should be taken in handling cable drums with a view to ensure safety not only of the cables 
but also of the working party handling them. The man should not be allowed to brake the cable 
drum by standing in front but only from side. 

 
3.12.9  Rewinding and Redrumming of cables. 

 
(a) If for any reason it is found necessary to rewind a cable on a drum, cable   drum with a 

proper barrel diameter not less than of the original drum should be chosen. 
  

(b) The drums should be mounted on cable jacks during rewinding operations using proper size 
of spindles passed through the flange holes, which will not buckle under the lead. The cable 
should not be bent opposite to the set it is having already. 

 
(c) In the re-drumming operations, drums should be so turned that the cable passes from the 

bottom of the original set with as little gap as possible. 
 
(d) Replace all the lagging on the cable drum. 

 
3.13 CABLE LAYING: 
 
3.13.1 It is advisable to employ the same people at the same place or job while cable is being laid. 
 
3.13.2 Before commencement of the laying of cable/HDPE duct, inspection of the trench and inspection of 

protection works should be carried out so as to ensure their conformity with the specification. The 
trench bottom should be clean, smooth and free of small stone. When the soil contains stone or 
pieces of rock and therefore cannot be raddled, sieved earth about 10 cm. thick should be used both 
for the bedding on which the cable is laid and for covering the cables. 

 
3.13.3 The cable drum should be brought as close to the cable trench as possible. It should be lifted with 

the aid of cable jacks firmly mounted on a support of stone or wood. The spindle should be 
minimum of 55 mm diameter and have a clearance from ground by 5 to 10 cm. 

 
3.13.4 Where necessary the cable drum may be placed at such a point so that 2/3 of the cable is laid 

directly in one direction and the balance in other direction. Care should be taken in such a case to 
see that there are no kinks or loops in the cable. 

 
3.13.5 The wooden   battens on the drums should be carefully removed shortly prior to laying and before 

the drum is mounted on the jack. The nails on the lagging should be carefully removed.    
3.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running through its 

centre, the height of the axle being such that the end frames are free to rotate and do not touch the 
ground at any point. The cable shall be carefully uncoiled by gently pulling the cable assisted as 
necessary by carefully turning the drums. The quick pulling of the cable or turning the drums shall 
be avoided at all costs. Each cable drum shall be braked while laying is in progress to prevent sharp 
bending or buckling, particularly when the cable coils are sticking together. 

 
3.13.7 The method of mounting the brakes is shown in Drawing No. RE/42/164 as given at P-171. 
 
3.13.8 When drums are turned for change of direction, wooden blocks shall be carefully put under the 

drum bolts which stand out from the  drum discs. 
 
3.13.9It is customary for the mate to stand in a commanding position where he can view the entire route, 

and shout evenly timed calls to his men to pull. If there is proper synchronization between the 
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mate's calls and the pulling by the men, the cable will leave the drum without difficulty. It is 
important that the cable should be pulled with steady and even pulls and not be unnecessarily jerked 
or strained. On no account should a cable be allowed to twist or kink as this is likely to spring the 
Armour and fracture the outer serving of the cable. When pulling cable around bends, one or two 
men should be stationed to give the cable the correct bend when it passes. 

 
3.13.10While laying the cable, employ adequate number of men such that the cable can be conveniently 

carried by them in both hands without stretched arms. The distance between any two persons 
carrying the cable shall be from 2 to 10 metres depending upon weight of cable such that the 
maximum sag of the cable between any two persons is not more than 0.5 metres. 

 
3.13.11The cable shall be gently drawn by pulling the cable, which may  be assisted as required, by 

smoothly and slowly turning the winch. The cable shall not be twisted on any account. 
 
3.13.12Before laying is commenced, the cable shall be uncoiled first in a straight line supported by men 

and then carried to  the trench and laid gently & carefully ensuring that cable is not stretched while 
putting in the trench..  

 
3.13.13While laying work is in progress one man must continuously observe the cable along its length in 

order to determine whether any indentations, holes or other damaged parts are apparent. Such 
damaged parts have to be protected immediately by the cable jointer provided with the Laying 
party.   

 
3.13.14When two or three turns of cable are left on the drum, the pulling should be stopped and the inner 

end of the cable removed from the slot in the drum. Pulling should then be continued. If this is not 
done the cable end is likely to be stretched and damaged. 

 
3.13.15 The ends of the optical fibre cable should have an overlap of 10 M at    
             the end of each drum for jointing purpose. 
 
3.13.16 The conditions of the cable shall be visually inspected through out its length and in case any 

damage or defect is noticed, the trench shall not be filled up until the Engineer's representative is 
notified to examine and authorise filling of the trench. 

 
3.13.17 MINIMUM BENDING RADIUS: 

 
Cables should always be bent (or straightened) slowly, they should never be bent to small radius 
while handling. The minimum safe bending radius for optical fibre  cables should be 30 times the 
diameter of the cable but wherever possible larger radius should be used. 
 

3.13.18  Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater than 30 
times the diameter of the cable. 

 
3.13.19   The RCC Joint Pit / Pull Chamber  to be constructed should be as per  the specification given in 

the Annexure 2.14. 
 
3.14   CABLE RESERVE: 
 

At the following locations, it will be necessary to provide reserve cable for future possible use. 
 

1) Where a change to cable line is expected, the reserve to be allowed depends on 
circumstances. 
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2) In freshly banked soil to allow for slipping of the bank an allowance of 30 cm. should be 

provided for every 10 meters of trench (3 percent). The cable should be laid in a sinuous 
form. 

 
3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at drum end. 

 
4) On each side of major girder bridge a reserve of 10 meters should be left. For minor bridges 

5 meters shall be left. 
  

5) Where re-modeling works on culverts, bridges and track doubling work are going on, it may 
be necessary to keep loops of cable as an extra reserve pending finalization of its future 
route. 
 

6) At the cable hut a loop of 10 meters in the cable pit. 
 

 7) At every Joint Pit a loop of 10 meters on either side of joint.. 
 
             8)      At every  RCC Pull Chamber a loop of 15 meters  
 
3.15   CABLE MARKERS 
 

The RCC/Stone cable route markers shall normally be provided at a distance of every 100 meters 
on the straight portion of the cable route and also at diversions of the route of the cable culverts & 
LC gates. The joint indicators/markers shall be provided at all types of cable joints.  The cable 
Markers provided shall be of standard RCC/stone type with letters “RCIL O F C” engraved and 
suitably painted with standard paint  as per  drawing attached. Cable Markers shall also be provided 
at each Joint Pit / Pull Chamber with/ without a joint respectively. 

 
3.16  TOOLS REQUIRED FOR TRENCHING, CABLE LAYING AND   FILLING. 
          TOOL'S NAME 

Cable Jack              
Cable Grip              
Reopening Device        
Free Hood Hook          
Shackle free head hook  
Grouling  Hook     
Pulling Bolt 
Tension meter 
Pulley 
Anti Twist Device (swivel) 
Roller 
Flexible Cable 
Pulling Rope 
Brush 
Mandrel 
Chain 
Measuring cord for strain gauge 
Slip Winch 
Wire rope 
Portable VHF  set 
Measuring tape 
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Phowrah 
Iron plate 
Loader Backhoe for Drilling 
Warning Tape 
Caterpillar tractor 
Fork Lifter 
Vehicle Van type         
Tacho- meter 
Road measurer.    
      

3.17 Execution of HDD (Trench less Horizontal Direct. Drilling - Boring)  
 
3.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal directional drilling 

(HDD) method shall be adopted under the supervision of competent staff for laying of HDPE pipe 
(40/33 mm dia) at a  depth of 1.5 meters and more  (depth as per instructions of the site engineer). 

3.17.2     The depth of trench at any of the ends should not be less than 1.5 meter in any case. Both ends of 
HDPE pipes should be closed properly using accessories and the pits should be properly back 
filled.  

3.17.3    There should be no damage to the road/platform/tracks or any such structures etc. enroot during or 
after the HDD operations. 

3.17.4   The work includes supply of all accessories required for laying of HDPE pipes. 
 
3.17.5 The contractor should normally adopt HDD by machine. In difficult  
              areas like track crossing, road crossing, sharp bends  etc. the contractor may adopt manual pushing 

method  only  in short lengths with the permission of the site engineer of RailTel.   
    
3.18  Blowing /Drawing of Optical Fibre  Cable:  
 
3.18.1   OFC should normally be blown through the HDPE ducts by standard blowing machines Only in 

exceptional cases drawing may be adopted in short lengths with the permission of the site 
engineer of RailTel.              

           
NOTE: The brick protection including supply of second class bricks of standard size at site shall not be 

required where OFC is being provided in HDPE/DWC ducts and  quad cables are not laid. 
However, if quad cables are also laid along with the OFC in HDPE/DWC ducts, the brick 
protection shall be required as per clause 3.3.5 for protection of quad cables. 

For protection of OFC and or quad cables at crossing across railway tracks, road crossings, over 
steel girder bridges and over culverts & arch bridges or any other special cases as decided by the 
site engineer during execution, DWC duct 50/39 mm dia (including supply of duct and other 
accessories required for protection of OFC/ quad cables) may be used in place of RCC pipes as 
mentioned in clause no. 3.4, 3.5, 3.6 & 3.7, as per instructions of RailTel’s engineers at site. 
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                                                                SECTION - II 
 

    CHAPTER - 4 
 

JOINTING AND TERMINATION OF FIBRE OPTIC CABLE 
 
4.1    TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 
 
 Fusion splicing shall be used for splicing fibres. This is accomplished by applying localized heating 

(i.e. by electric arc or flame) at the interface between two butted, pre-aligned fibre ends, causing 
them to soften and fuse together. 

 
4.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 
 
4.2.1 There are various types of joint enclosures available in the market. The procedure for assembly of 

joint closure is described in the installation manual supplied with straight joint closure. This 
includes the following: 

 
Material inside joint closure kit 

 
Installation tools required 

 
Detailed procedure for cable jointing 

 
Procedure for re-opening the closure. 

 
4.2.2 The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 (latest) or a 

proven design approved by RCIL .The joint shall be protected in RCC Joint Pit  as per drawing 
given in Annexure 2.14. (.The Optic Fibre straight through joint closure shall be of TVSE, R&M, 
Raychem, 3M make and shall be approved in advance by RailTel.  The joint shall be protected in 
concrete chamber as approved by engineer- in-charge. ) 

 
4.2.3   Generally, the following steps are involved for jointing of the cable: 
 

       - Preparation of cable for jointing 
       - Stripping/cutting the cable 
       - Preparation of Cable and joint closure for  splicing 
       - Stripping and Cleaving of Fibres 
       - Fibre splicing 
       - Organising fibres and Finishing joints 
       - Sealing of joint closure and 
       - Placing  joint in  the Jointing Chamber/Pit. 

 
4.3  PREPARATION OF CABLE FOR JOINTING 
 
 During the installation, a minimum of 10 meter of cable of each end is coiled in the jointing pit to 

provide for jointing to be carried out at convenient location as well as spare length to be available 
for future use in case of failures. 

 
The pit size must be chosen carefully to ensure that length of the wall on which joint is mounted is 
greater than closure length plus twice the minimum bending radius of the cable. A RCC circular 
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Joint Pit / Pull Chamber of 1 mete outer dia as given in annexure-2.14 is sufficient for most of the 
cable and joint closures.  

 
The cable is then coiled and carefully placed in the pit/chamber in the same position as required 
after the joint is complete. The marking is done on all the loops so that it will be easier to install it 
later. 
 
The distance from the last centre to the end of the cable must be atleast 1.8 meter. This is being the 
minimum to be stripped for preparation of joint. 
 
Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit for 
jointing. 
 

4.4  STRIPPING/CUTTING OF THE CABLE 
 

  The cables are stripped of their outer and inner sheath with each sheath staggered approximately 
10mm from the one above it. 

 
 Proper care must be taken when removing the inner sheath to ensure the fibres are not scratched or 

cut with the stripping knife or tool. To prevent this, it is best to only score the inner sheath twice on 
opposite sides of the cable, rather than cut completely through it. The two scores marking on either 
side of the cable are then stripped of the inner sheath by hand quite easily. 

 
   The fibres are then removed from cable one by one and each fibre is   
        cleaned individually using Kerosene to remove the jelly. 

 
4.5 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of preparation work performed on the cable prior to splicing differs on the type of joint 
closure and fibre organiser used. However, the following steps are usually common :- 
 
The strength member of each cable are joined to each other and/or to the central frame of the joint 
closure. 

 
The joint closure is assembled around the cable. 

 
The sealing compound or heat shrink sleeve is applied to the cables and closure, or prepared for 
application after splicing is complete. 

 
The fibres are protected (usually with plastic tubing) in their run from the cable core to the fibre 
organiser trays (particularly if cable construction is slotted core type). 

 
Tags which identify the fibre nos. are attached at suitable location on the fibres. 
 
Splice protectors are slipped over each fibre in readiness for placing over the bare fibre after 
splicing. 

 
4.6  STRIPPING AND CLEAVING OF FIBRE 
 

Prior to splicing each fibre must have approximately 50mm of its primary protective U.V. cured 
coating removed, using fibre stripper which are manufactured to fine tolerances and only score the 
coating without contacting the glass fibre. 
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The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol. Cleaving of the fibre 
is then performed to obtain as close as possible to a perfect 90 degree face on the fibre. 
 

  
4.7 SPLICING OF THE FIBRES 
 

The fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion splicing are 
as given in 4.8 below. 

 
4.8  FUSION SPLICING OF FIBRE 
 

Some of the general steps with full automatic micro processor control splicing machine are as under  
 

Wash hands thoroughly prior to commencing this procedure. 
 

Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on ultrasonic 
cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the above cleaning). 

 
Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle such that the 
end of fibre is app. 1 mm. over the end of the "V" groove towards the electrodes. 

 
Repeat the same procedure for other fibre, however, first insert heat shrink splice protector. 
 
Press the start button on the splice controller. 
 
The machine will pre fuse, set align both in 'X' and 'Y' direction and than finally fuse the fibre. 
 
Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking, 
bulging is there and cores appear to be adequately aligned. If the splice does not visually look good 
repeat the above procedure. 
 
Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when soft 
inner layer is seen to be 'oozing' out of the ends of the outer layer of the protector. 
 
Repeat for other fibres. 

 
4.9   FUSION SPLICER AND OTDR  
  

The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for splicing and 
measurements of parameters respectively, shall be of approved design and quality.  The contractor 
shall submit 

 Specification of fusion splicer and OTDR  
Certificate from the users, who have used the splicer and OTDR of the make, the contractor intends 
to use, regarding their satisfactory performance. 

 
The RCIL reserves the right to direct the contractor to use the same or any other proven design of 

fusion splicer and OTDR if in the opinion of RCIL the specification of Fusion splicer and OTDR 
are not suitable 
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4.10  ORGANISING FIBRE AND FINISHING JOINTS 
 

After each fibre is spliced, the heat shrink protection sleeve must be slipped over the bare fibre 
before any handling of fibre takes place, as uncoated fibres are very brittle and cannot withstand 
small radius bends without breaking. 
 
The fibre is then organized into its tray by coiling the fibres on each side of the protection sleeve 
using the full tray side to ensure the maximum radius possible for fibre coils. 
 
The tray are placed in the position. 
 
OTDR reading taken for all splices in this organized state and recorded on the test sheet to confirm 
that all fibres attenuation are within specification. This OTDR test confirms fibres were not 
subjected to excessive stress during the organizing process. 

 
After this the joint can be closed with necessary sealing etc. and ready for placement in the pit. 
 

4.10.1 Jointing Pit/ Pull Chamber:: The Jointing Pit / Pull Chamber is as per drawing at  Annexure-2.14. 
The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be approx. 1000mm. The pits 
shall be located at every 1Km of the OFC route and spare cable of 15 meters to be looped and 
placed in the pit. The pit shall be refilled with dry sand after completion of the work and then 
closed. Stone/RCC route markers shall be provided for identification of each Jointing Pit / Pull 
Chamber location with/without a joint and this should be incorporated in the as-built-cable route 
plan. 

 
4.11  PLACING OF COMPLETED JOINT IN PIT 
 

Joint is to be placed on the tarpaulin provided near the pit. 
 
The cable is laid on the ground, loop the cable such that pen mark previously place on the cable line 
up. Tape these loops together at the top of the coil. 
 
The joint can now be permanently closed and sealed by heating heat shrinkable sleeve etc. 
However, before closing, silica gel to be kept inside for moisture protection. 
 
Now the joint closure is placed in the jointing pit /chamber and the pit is closed after filling it with 
dry sand.  
 

4.12 RE-OPENING OF THE JOINT 
 

If required for attending to faults etc., manufacturers supply special kits for opening of the joint and 
the steps to be followed. However, the general steps are as under: - 

 
Using suitable knife cut heat shrink sleeve longitudinally along its entire length. 
 
Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
 
Apply heat to the cut sleeve until it begins to separate. 
 
Gently remove the cut sleeve from the joint. Now the joint can be opened. 
 
Protective sleeve/cover can be removed for attending to faults etc. 
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4.13   TERMINATION JOINT FOR FIBRE OPTIC CABLE. 
 
4.13.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable of both the sides, 

splicing through fibres, connecting fibres to pigtails for connection to Optical Line Terminal 
Equipment etc. 

 
4.13.2 The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable hut. The 

armour of the OFC Cable shall be cut before taking the cable in the equipment rack. The cables 
shall be terminated on FDMS and derive required pigtails.   

 
Two pairs of fibres shall be derived from either side cable at every OFC cable hut through pigtails 
with FC/PC connectors. The remaining fibres shall be looped through. 

 
4.13.2 The procedure for installation of termination joint box depend upon the type of joint enclosure. The 

installation manual supplied gives the step-by-step procedure for installation. However, the general 
steps are as under:- 

 
      -   Marking the cable 
      -   Stripping/cutting the cable 
      -   Gripping cable in sheath/clamp 
      -   Treatment of tension member 
      -   Fibre splicing 
      -   Enclosing fibre 
      -   Fixing strength member 
      -   Closing the cover 
      -   Fixing termination box 
      -   Fixing the cable. 

 
4.14  MARKING THE CABLE 
 

Determine the cable length up to the proposed location of termination box. It is also to be ensured 
that at least 10 meters of cable is coiled in the cable pit. 

 
 Determine the cutting point and mark the cable 
 
 Determine the sheath peeling point and mark the cable 
 
4.15  CUTTING / STRIPPING THE CABLE 
  

Cut the cable as per the marking 
Remove the sheath from cable ends. During sheath stripping care should be taken not to damage the 
fibres. 

 
The length and the steps for various sheath cutting shall be as per the instruction given in the 
manual. 

 
 4.16 GRIPPING THE CABLE 
           Wind PVC tape around the cable core just beside edge of the sheath. 
             
          Insert the bushing inside sheath by cutting the cable sheath for about  
          25mm. 
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           Place the sheath grip (lower half and upper half) and tighten it with  
           the help of torque wrench. 
 
4.17  FIXING OF TENSION MEMBER 
 

a) Mark the tension member for the specified length and cut it. 
 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 
 

c) Fix tension member holder with the help of instant adhesive at the end of tension 
member. 

 
4.18  FIBRE SPLICING 
 

The procedure for splicing is same as described for straight joint closure in Clause 4.7 above. 
 
4.19  ENCLOSING FIBRES 
  

a) Set the fibre cassette on the base 
 
b) Arrange excess length of fibre to make double figure of eight. 
 
c) Enclose the spliced fibre and its excess length carefully. 
 
d) Repeat the procedure for other fibres. 
 
e) After this, the box can be closed. However, a packet of silica gel may be placed inside 

for protection from entry of moisture. 
 
4.20 MOUNTING OF TERMINATION BOX. 

 
Termination box can be fixed either on wall or on equipment rack. At wayside stations it shall be 
mounted inside the equipment rack in order  
to prevent pigtails from rodent attacks. 

a) Mark the fixing holes on the walls/bracket/frame 
b) Place the termination box and tightened the nuts inside the base box. 
c) Put the covers. 

 
4.21 FIXING THE CABLE 
 

Secure the cable on wall/frame at two places within one meter from termination box keeping in 
view straight entry of cable in termination box. 

 
4.22 ISOLATION OF ARMOUR OF OFC CABLE 
 

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in order to 
keep the induced voltage within permissible limits. Where the continuous length of cable exceeds 
1.6 Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms. The Exposed cable at the 
cut shall be covered by shrinking suitable heat shrink sleeve as per TEC specifications. 
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4.23 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE  
 

The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by Contractor with 
Engineer of the RCIL. The parameters in the concerned specification shall be taken as reference. 
The Test shall be conducted from cable hut to cable hut, after the Splicing & termination Joints are 
completed. The length of cable (as per marking in cable & as measured by OTDR ), loss in cable, 
average loss per Km., No. of Splices, Splice loss, etc. shall be recorded and jointly signed as per 
pro-forma given in para 4.24 below. 
 

4.24 TEST PROTOCOL FOR OPTICAL FIBRE CABLE  
  
SYSTEM TEST PROTOCOL         OPTICAL FIBRE CABLE      FIELD TEST 
--------------------------------------------------------------------------------------------------------- 
     Route: -----------------    Date: ------------- 
 
     Station: ---------------                     No. of mid-section splices:  ------------- 
 
     Section: ---------------                   Measured by:  -------------- 
 
     Length                                   Length as per meter 
   (by OTDR): ---------------        marking on cable sheath-------------- 
 

1)  
2) Optical measurements (On Line): 

 

Measurement Fibre – number 
1 2 3 4 …………22 23 24 Accepted Value 

1.1 Total attenuation at 
1300/1550 nm with OTDR   

1.2 Total attenuation       per 
Km at 1300/1550 nm:  

 
<0.40 dB/Km at 1300 

nm &<0.25 at 1550 nm 
1.3 Splice Loss in dB 
with OTDR Location  Average splice loss 

OHE Mast No./ Overhead 
alignment post no. 

A. 
B. 
C. 
D. 
E. 

  

Average Splice Loss  0.15 db, no splice should 
have loss >0.2 db 

 NOTE :  ALSO ATTACH OTDR RESULTS      |----| 
 
2) Visual Inspection (On Line):    
2.1    No. of Cable drum used in the section: ------------------- 
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2.2    S.No. of cable and length of each drum:  
          S.No.                         LENGTH 
 
1. --------------                  ----------------M 
 
2. --------------                  ----------------M 
 
3. --------------                  ----------------M 
 
4. --------------                  ----------------M 
 
5. --------------                  ----------------M 
2.3    Location of Isolation Sleeves: 1.        2.      3. 
 
Contractor's Representative                RCIL’s Representative 
 
25  TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND                 
 TERMINATION OF FIBRE OPTIC CABLE. 
       S.No.         TOOL's Name 
 

1. Branch Joint Closure 
2. Termination Box  
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fibre stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl   alcohol or methanol of  high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T.D.R. 
23. Stickers for numbering of splicers. 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine 

                                  
Note:- Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater than 30 

times the diameter of the cable. 
------------------------------------------------------------------------------------------------------- 
 



                                  Tender No. RailTel/Tender/LT/RO/WiFi work/AY/2016-17/21 
 

SECTION - II 

CHAPTER - 5 
 
     Technical Specification and Drawing for provision of Earthing Arrangement. 
 
1. Introduction  The Earthing arrangement is required to provide earth for Telecom equipments. The earth 
resistance should be less than 1 (One) Ohm as per following Drawing: g)
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                                                               SECTION-II 

                          CHAPTER-6 

Jointing of 6 Quad Telecom, Cable and Acceptence Test (Not applicable for present tender) 
 

Scope: This chapter Deals with the requirements of various types of joints on 6 Quad cable,       
jointing procedure, V.F.Transformeres and the acceptance test etc. 

 
6.1  A tentative quad allocation of a 6 Quad cable , When laid along with OFC  is as   under 

 
Quad No1  - Block 
Quad No2 - Spare 
Quad No3 - Emergency Communication 
Quad No4 - ½ Quad-gate Telephone 

     ½ Quad-for Block Proving by Axle Counter (BPAC) 
Quad No5 - Block providing by Axle counter(BPAC) 
Quad No6 - Train Actuated Warning System(TAWS) 

 
6.2    Thermo shrink jointing kits as per specification no.IRS-TC-77-2000 with latest amendments shall 
be used for various types of joints in:  
 

i. 6 Quad jelly filled cable of specification No.IRS-TC-30-05 with latest amendments having  
0.9 mm diameter. 
 

ii. PIJF underground telecom cable of different pair size 10/20 pairs with copper conductor 
having diameter 0.63mm. 
 

The 2T/3T (1 Quad) VF transformer as per specification No. IRS-TC-76/2000 with latest amendments 
for thermo joints etc. shall be used for thermo shrink transformer joints. 
 
6.3   With optical Fiber application, the 6 Quad cable is meant for carrying circuits only between two 
stations. As the joint is always a weak link, efforts shall be made to club two or more joints in one if 
falling within 100 mtrs. 
 

 6.3.1  The straight through joints shall be provided for normal jointing of cable. 
  

6.3.2  For L.C Gate pump houses etc. the straights through joints with branching clip shall be provided 
for deriving the circuit using 10 pairs PIJF cable. No isolation transformer is considerd necessary upto 
the distance of 7.5 km.  
 
6.3.3 Transformer joints shall be used for deriving emergency socket approx at 1 km distance. This 
joint shall generally be combined along with normal joint. The tapping shall be derived through V.F 
transformer 470:1120 using PIJF cable as the phantom circuit is not required, the center tap wires of 
transformers shall be cut permanently and not derived. 
   
6.4.1  L.C gate quad shall be terminated directly without V.F transformer to permit passing of 
magneto ring. 
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6.4.2       2T/3T  V.F transformers shall be connected in the transformer bay for both side emergency 
control circuits. 

 
6.4.3     A krone termination box as per TEC specification shall be mounted to facilitate termination of 
cables for the derivation purposes. 

 
6.5 LONG BLOCK SECTIONS & SIDING: 

  
6.5.1 In case of long block sections and siding (>15 kms) it may be necessary to carry out loading 

and balancing of 6 quad cable to reduce the loss & cross talk. 
 

6.6 JOINTING PROCEDURE: 
 

6.6.1 For jointing of cable, pit as per Drg. No.CORE/S&T/ALD/SK/438/95 (Annexure 4.2) is 
made. The pit surface is leveled by ramming the earth. In case of loose soil or mud, bricks 
or ballast may be used, if necessary. A tent may be placed over the pit to protect against 
adverse weather/Dust. 

 
6.6.2 Bend the two cable ends slowly into an “S” shape taking care that the cables are not strained 

excessively and minimum overlap of 350 mm is available. 
 
6.6.3 Prepare the cable ends as per the detailed installation instructions supplied by jointing kit 

manufacturer for making heat shrinkable joints for  6 quad cable fastly. 
 
6.6.4 Preliminary checks may be carried out using multimeter for continuity of conductors & 

breaks/crosses etc. if any. The insulation is measured between all conductors bunched 
together and screen/armour by V megger. The equivalent average insulation 
resistance/conductor/Km/ is obtained by multiplying the megger reading with the number of 
conductors and the length of cables in Kms. 

 
6.6.5 Slip the quad rings on a P.E insulated quad of the cable end. Similarly slip another quad ring 

on the corresponding PE insulated quad of other cable ends. Select a conductor, slip a PE 
sleeve over it. Take the corresponding conductor of the corresponding PE quad of the other 
cable end. Peel off the P.E insulation from these conductors for a length of 50mm. 

6.6.6 Bring the two conductor together perpendicular to the cable. Twist the two conductors by 
rotating giving approximately 10 turns for length of 25mm. Cut off the surplus wire. Solder 
half the length of twisted conductors using solder resin coe, solder bit flat & blow lamp. 
Fold the twisted conductors along the main cable conductors and allow it to cool. Draw the 
PE sleeve over the twisted joints in such a way that former projects equally on the two sides 
of the latter and equally covers the polyethylene insulation of the two conductors. It should 
be ensured that the PVC sleeve fits properly over the twisted joint is not able to move easily 
over it. 

6.6.7 For tapping joint, select the quad from which the circuit is to be tapped. Cut the quad. Slip 
numbered group ring over both ends as also on the lead wire bunch of required transformer. 
Select a conductor in one quad and slip a P.E sleeve over it and its other end. Select a 
conductor, a short lead wire and transformer lead wire and make twisted joint. With the 
other end of the short lead and other cut end of same conductor, make another twisted joint.  

6.6.8     The conductors of remaining PF Quads should also be joined accordingly. 
6.6.9 Complete the joint as per the detailed installation instructions supplied by the jointing kit 

manufacturer for making heat shrinkable joints for 6 quad cable. 
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6.7 JOINTING & TERMINATION OF PIJF DERIVATION CABLES. 
 

6.7.1 Thermo shrink joints of appropriate size for straight through or branch off joints as per 
specification shall be provided. 
 

6.7.2 All the PIJF cables shall be terminated on krone or CT box of suitable size duly mounted on 
the wall in subscriber premises. 

 
6.8 CAPICITANCE  UNBALANCE: 

 
6.8.1 In the electrified sections, the capacitance unbalances between cable conductors and cable 

sheath /armour (earth) introduces appreciable noise in the circuits.This can be reduced by 
polling i.e. connecting cable pairs straight or across at normal joints. 
 

6.8.2 In any manufactured length of a cable, the capacitances between conductors of a quad and 
between conductors of adjacent quads and those between conductors of a pair and the cable 
sheath (earth) are not perfactly balanced which gives rise to the capacity interference 
between various circuits and the circuits and earth. Balancing of these capacitancesis hence 
necessary to limit the cross-talk and to bring the cross-talk attenuation within permissible 
values. 

 
This is done by adding extra capacitances between pairs. The permissible limits of 
capacitance unbalances in balanced cabling are 40 pf for full loading section. 
 

6.9 ACCEPTANCE TESTS FOR 6 QUAD AND PIJF CABLES: 
 
The characteristic impedence of unloaded 6 quad Telecom. Cable (IRS TC-30/2005 with 
last Amendment) is 470 ohm +/- 10% at 800Hz. When loaded with inductance of 88mH, the 
characteristic impedence is 1120 ohm +/- 10%. 
Joint tests are to be carried out by Engineer’s representative and contractor’s representative 
for accepting the cable from the contractor. 

 
6.9.1 Testing of V.F. Transformers: Following tests may be conducted on V.F. Transformers 

before using in the joint. 
 

a) Continuity and DC resistance of windings: Use an AVO meter to check continuity. 
Measure DC resistance of primary /secondary windings with a LAR bridge. The 
readings obtained should be comparable. 
 

b) Insulation Resistance: Connect one lead of a 500 V megger to one winding connect the 
other lead of Megger First to another winding and take reading. Next connect it to all 
other windings connected together and the case and again take the reading. Insulation 
resistance should not be less than 10,000 Mega ohms. 

 
c) Insertion Loss: Adjest output level of transmission measuring set to 0 dB and connect it 

across the primary of transformer. Connect a dB meter on the secondary side. DbB 
meter reading should not be more than 1 dB. 
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6.9.2 LOOP RESISTANCE AND CONTINUITY TEST: 

 Instrument to be used: Multimeter  
 
a) The multimeter will provide ready means for continuity test and also it will be capable 

of testing D.C. and A.C. Voltages, D.C. resistance and also low frequency levels for test 
and maintenance purpose. The input sensitivity shall be atleast 100 k ohm per volt of 
A.C. 
 

b) The maximum average loop resistance of a pair measured with direct current at 20 deg. 
C. Shall be 56 ohm per km. For the PF quads of 0.9 mm diameter copper conductors. 
The nominal loop resistance of a pair shall be 55.2 ohms per km. At 20 deg. C. This test 
shall be carried out only on untapped pairs of cable. 

 
6.9.3 INSULATION TEST: 

Instrument to be used –Mega ohm Meter /Megger 
 
a) The insulation resistance measured betweena conductor of a quad and all conductors of 

all other quads connected together to the sheath and earth shall not be less than 625 
megaohms per kilometer when measured at 500 volts D.C after energizing for one minut 
at a temperature of not less than 16 deg.C. The remaining three conductors of the quad 
under test may be left floating. 

   
        The insulation at 16 deg. C may be found out by the formula – 
        
              Insulation at      =       Insulation X 1.04 (T – 16) X 9/5. 
        16 Deg. C                    at T Deg. C. 
 

b)  For measuring insulation all conductors may be bunched together and tied properly 
with a bare wire and insulation to the sheath/screen measured. The insulation resistance 
per km can be obtained as –No. Of wires tested x Deflection (Megs) X Length (km)   =   
.......... Megaohms per km.... 

 
6.9.4 FREQUENCY ATTENUATION & TRANSMISSION MEASUREMENTS: 

Instrument to be used – Transmission Measuring Sets (IRS TC 43-87) 
 
Two Transmission measurements sets are required for this measurement. One set is kept at 
one end of the cable and at the other end of the cable. Before sending the set to other end the 
zero errors of all meters are checked. Zero dB tone is sent from one end and the level 
received at the other end and is measured.Wherever the frequency is changed the zero level 
should be adjusted again. Zero level of the tone should also be adjusted first before taking 
any reading. 
The reading are taken at the following frequencies 300Hz, 400Hz, 600Hz, 800Hz, 1000 Hz, 
1400Hz, 1600Hz, 2000 Hz, 2400 Hz, 2800 Hz, 3000Hz. and recorded. 
The transmission loss, return loss, insertion loss etc are measured and recorded. 

 
6.9.5 CROSS-TALK MEASUREMENT: 

 
Instrument to be used – 
a) Cross-talk measuring set (IRS TC-45) 

 
b) Oscillator 1 kHz / 800 Hz Zero dB 
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Tone of 800 Hz is given on one pair and cross talk is measured on the other pair in the same 
quad. Also the Cross-Talk has to be measured in adjacent quads, Cross-Talk is measured at 
`Near-End’ and also `Far-End’. The Far-End Cross-Talk attenuation between any two air 
spaced paper insulated VF pairs at a frequency of 800Hz shall not be less than 65 dB. The 
Near-End Cross-Talk shall not be less than 61 dB. 

 
6.9.6 PSOPHOMETRIC NOISE LEVEL MEASUREMENT:- 

 
Instrument to be used - PSOPHOMETRIC (RDSO SPECN. No.STE/RE/C/SPN (MI)-
1975(Latest)) 
 
SIEMENS Germany Model No. V 2233(1994) or APLAB India Model No. 1071/R(1995) 
are presently used for measurement of noise. The detail procedure for measurements is 
supplied by manufacturer. The Far end of test pair is terminated at the resistance equivalent 
to characteristic impedance of the cable (600 or 470 or 1120 ohms). At near end 
psophometer is connected. The readings of weighted and unweighted noise can be directly 
read on the meter. The permissible limit of psophometeric voltage is 2 mv. 

 
6.9.7 MEASUREMENT OF CIRCUIT ELEMENTS: 

 
Instrument to be used – Impedance Bridge (LCR Bridge) 
{Specn.No.STT/RE/SPN(MI)-1973} 
 
This measures electrical data of components like coils, capacitors and transformers as well 
as of subassemblies, amplifiers, filters etc. The measurement of resistive and reactive 
components of impedance and admittance can also be measured with this bridge. These 
parameters are generally factory tested and need not be measured at site. The impedance 
bridge can also be used for assessing the distance of cable fault/low insulation quad with 
reference to healthy quads. 
 

6.9.8 TOOLS & ACCESSORIES REQUIRED FOR JOINTING OF 6 QUAD 
/PIJF/DERIVATION CABLE & TERMINATION:  

6.9.9 The following tools are required: 
 
i) Pick axes      3 
ii) Phowras      2 
iii) Measuring tape(10 meters)   1 
iv) Tent complete with spikes and Ropes  1 
v) Hammer to Spikes     1 
vi) Rammer      1 
vii) Jointing trestle     1 
viii) Jack knife      1 
ix) Pocket Knife       1 
x) Combination side-cutting pliers   1 
xi) Hacksaw frame& Blade    1 
xii) Long nose plier with side cutter   1 
xiii) Tringular file      1 
xiv) Wire brush      1 
xv) File flat      1 
xvi) Blow lamp petrol     1 
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xvii) Blow lamp kerosene    2 
xviii) Mirror       1 
xix) Brush       1 
xx) Wooden mallet      1 
xxi) Flat noise pliers     1 
xxii) Diagonal cutting nipper    1 
xxiii) Solder bit flat      1 
xxiv) Screw driver set     1 
xxv) Metal rule steel     1 
xxvi) Open jaw spanner set    1 
xxvii) Wrench adjustable     1 
xxviii) Scissor ordinary     1 
xxix) Chisel       1 
   
 
 
            ___________________________________ 
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                                                            SECTION - II 

CHAPTER - 7 

List of Address for Specification 
6.0     Address from where specification copy can be purchased : 

 
The copy of IRS, RDSO, TEC and BIS specification used in the tender documents can be purchased 
from following sources. 

 
6.1 IRS Specification : i) Manager Publications, 
     Government of India  
     Civil Lines, New Delhi- 110054 
 
    ii) Government of India  Book Depot, 
     8 - S.K. Roy Road, Calcutta – 700001 
6.2 RDSO Specification : 

 RDSO, Manak Nagar, Lucknow 
 
6.3      DOT/TEC/ITD Specification : 

 Khurshid Lal Bhavan, Janpath, 
New Delhi- 110001 

6.4     B.I.S. Specification : 
 Directorate General,  

Indian Standards Institution, 
9- Bahadur Shah Zafar Marg, 
New Delhi -110002 

 F- block, Unity Building, 
Narsimhraja Square, 
Bangalore- 560002 

 534- Sardar Vallabh Bhai Patel Raod , Mumbai. 
 5- Choweringhee Approach, PO Princep Street, Calcutta- 700072 

Ahinsa Building (1st floor) , SCO 82-83, Sector 27-C,    Chandigarh- 
160017 

 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 
 117/418-B, Sarvoday Nagar, Kanpur – 208005 
 C.I.T. Campus, Adyar, Madras – 600020. 
 

6.5 If any specifications and drawings referred but not enclosed in the tender documents may be seen in 
the RCIL’s office on any working day.                                              
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                                     SECTION – III 

 
DRAWINGS 

 
S.No. Description of Drawing Page No. 

1 Sketch showing procedure for excavation of Trench 136-140 
2 Metalled Road Crossing in RCC/DWC pipe 141 
3 Arrangement of laying HDPE duct and 6Qd cable in the Trench. 142 
4 Arrangement of cable on girder bridges. 143 & 144 
5 Arrangement showing fixing of 80 mm G.I pipe on girder bridges. 145 & 147 
6 Arrangement laying of  cable over RCC Culverts 146 
7 G.I pipes over Culverts 148 
8 Laying of cable below culverts in RCC/DWC pipes 149 
9 Arrangement of cable laying in Rocky area. 150 
10 Chase cutting in Rocky area 151 
11 Method of shoring while Trenching 152 
12 Track Crossing of cable in RCC/DWC pipes 153 
13 Arrangement of braking cable drums 154 
14 RCC circular jointing chamber  155 
15 RCC/Stone cable route marker 156 
16 Arrangement of cable on Arch bridges 157 
17 Leading in arrangements of cable for Cabin and other buildings 158 
18 Earthing arrangement 159 
19 Typical Network for Wi-Fi Services at stations 160 
20 Typical arrangement for Dual Homing of Access Switches 161 
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Trenching & Laying of HDPE Duct and 6 Qd Cable 
 
1.0 .Bascically the HDPE duct is to be laid into the ground in a depth of 1200 mm or at the 

bottom of the trench. 6Qd cable shall be laid after 200 mm back filling i.e. at a depth of 
1000mm, followed by bricks proction as shown in the diagram  below. 

 
 
 
 

 
 
 
 
1.1 The arrangement of cable/Duct laying by crossing roads/ Railway track, Culverts, Bridges and so 
on will follow the rules of RDSO “ Code of Practicse for installation and commissioning of Optical Fibre 
System” In general i  
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x

RAILTEL MPLS  N/W

ACX2200ACX2200
Fiber Switch (D-link DGS-3120-2450/E1)

Access Switch (D-link DGS-1210-10-P)

OFC Cable (24 Fibre) – Ring Config.
Typical Arrangement for 

Dual Homing of Access Switches OFC Cable ( 6  Fibre) – Star Config.

RCIL/ER/PLG/D/2
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List of Station 

SN Station 
1 Ayodhya Railway Station 
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