
 

RAILTEL CORPORATION OF INDIA LIMITED
2nd Floor, B-Block, Rail Nilayam, Secunderabad – 500 071.

TENDER DOCUMENT
 

TENDER NO: RailTel/Tender/OT/SR/HQ/2016-17/44
Dt.  02.12.2016

Name of Work:

“Construction of OFC Masonry Huts (6 Nos) at Tenali, Narsaraopet, Venukonda,
Markapur Road, Giddalur and Nandyal stations in Tel-GNT-NDL section as per the
schedule of work & specifications given in the Tender Document”.

Tender Document Sold to : M/s. 
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OPEN TENDER NOTICE

Tender Notice No. RailTel/Tender/OT/SR/HQ/2016-17/44               Dt. 02.12.2016

RailTel Corporation of India Ltd., Secunderabad invites sealed tenders from established contractors with proven
experience for the work of  “Construction of OFC Masonry Huts (6 Nos) at Tenali, Narsaraopet, Venukonda,
Markapur  Road,  Giddalur  and  Nandyal  stations  in  Tel-GNT-NDL section as  per  the  schedule  of  work  &
specifications given in the Tender Document”.

S.No Section
Estimated

Cost (In Rs)
EMD       

(In Rs)

1

“Construction of OFC Masonry Huts (6 Nos) at Tenali, Narsaraopet,
Venukonda, Markapur Road, Giddalur and Nandyal stations in Tel-
GNT-NDL section as per the schedule of work & specifications 
given in the Tender Document”.

10129360.00 200647.00

a) Sale of Tender Documents. From: 09-12-2016.

b) Closing of sale of Tender Documents
09-01-2017 at 12.30 hrs (by hand)
03-01-2017 (by post)

c) Submission of Tender documents. 09-01-2017 on or before 15.00 hrs.

d) Opening of Tender documents. 09-01-2017 at 15.30 hrs.

e)
Earnest Money (EMD) # per section as specified above will be payable by Bank Draft / F.D.R in 
favour of RailTel Corporation of India Limited.  Secunderabad

f)
Cost of Tender Document * for each is. Rs. 5725/- inclusive of VAT @14.5%  Rs.500 /- extra if 
required by post) payable by Bank Draft in favour of RailTel Corporation of India Limited.  
Secunderabad from any scheduled bank (Non-Refundable)

Eligibility Criteria:
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Tenderer must have completed successfully and satisfactorily at least one similar work costing not less than 35 %
of the value of the tendered work during the preceding three years (i.e. current financial year and three previous
financial  years)  executed  for  Govt.  /PSUs/  Reputed  private  sector  Telecom  service  providers  /   Telecom
Infrastructure Provider with satisfactory performance report from the client. 
 Cost of Tender Document shall be paid in the form of Demand Draft drawn in favour of RailTel Corporation of
India Limited, Secunderabad   from any scheduled bank. Tender document can be purchased from the Office
of The Executive Director (Southern Region), RailTel Corporation of India, Secunderabad, on any working day
or can be downloaded from the web site  www.railtelindia.com. Documents down loaded from web site shall
accompany the payment for the cost of the document in the form of D.D as mentioned at clause “f” above during
the submission of Tender document.  Documents received without the cost of tender will summarily be rejected
The tender document should be sealed in a cover duly superscripted with “ Tender No., and name of the
work”  and shall be dropped in the Box kept in the office of Executive Director (Southern Region), RailTel,
Second  floor,  B-Block,  Rail  Nilayam,  Secunderabad,  as  mentioned  at  clause  “c”  above.  RailTel  is  not
responsible for delay or loss in transit. The tenderer may be present at the time of opening of tenders, if they
desire. The tender offers are deemed to  be valid for acceptance for a period of 90* days from the date of
opening of the tender. Late/delayed/ incomplete tenders and tenders with insufficient EMD will be summarily
rejected#.

Tender Notice and Tender Document are also available at our website www.railtelindia.com

NOTE: #*
i. Small Scale Units registered with NSIC under single point registration scheme shall be exempted from

the cost of tender documents. However, postage charges of Rs. 500/- would have to be paid by them, in
case they need tender document by post. 

ii. They are also exempted from submission of EMD
iii. These exemptions shall  be applicable provided units  are registered with NSIC for tendered item and

registration is current and valid. Firms calming these exemptions are required to submit along with their
offer, a copy of their current and valid NSIC registration certificate for the tendered item/items, otherwise
their offer would not be considered

 
                                                                                    
                                                                                                                                SD/
                                                                                                                         (S. RajaSekhar)

                                                                                                            Addl. GM/Proj/SR
                                                                                                                     ForRGM(Southern Region)

                                                                                   
 RailTel Corporation of India Limited, Secunderabad
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INSTRUCTIONS TO TENDERERS
         

1.1    NAME OF THE WORK: 

“Construction of OFC Masonry Huts (6 Nos) at Tenali, Narsaraopet, Venukonda, Markapur Road,
Giddalur  and  Nandyal  stations  in  Tel-GNT-NDL  section” as  per  the  schedule  of  work  &
specifications given in the Tender Document.

 
1.2      TENDERING INSTRUCTIONS:

1.2.1 The tender document in original along with the schedule filled in and duly signed and stamped
on each page, complete in all respects shall be enclosed in an envelope. The Tenderer shall also
enclose in his offer that they accept all the RailTel’s terms and conditions and have not offered
any counter clauses. This envelope shall then be sealed and following shall be superscripted on
the envelope:-

“TENDER NOTICE No.: RailTel/Tender/OT/SR/HQ/2016-17/44,  Dt.02-12-2016”

1.2.2 Tender cover should be addressed to The Executive Director, Southern Region, RailTel 
Corporation of India Ltd, II floor, ‘B’ Block, Rail Nilayam, Secunderabad-500071. The 
Tender should be deposited in the Tender Box in the office of the Executive Director, Southern 
Region, RailTel Corporation of India Ltd. before closing of the tender box at 15.00 hrs. On 09-
01-2017*.

4.3 Tender sealed and super scribed as mentioned above can also be sent by Registered Post with
acknowledgement due, to the above mentioned Office. The Tenders which are received after the
time and date specified above shall not be considered. For delays by Department of Posts/courier
agency RailTel will not be responsible.

4.4 Offer: The tenderers  are required to quote  rate  for the Schedule both in figures and words as
indicated in the schedule.  If there is any discrepancy in the quoted rates both in figures and
words, the rates quoted in words will be taken as final.

4.5 EARNEST MONEY

The  tenderer  shall  deposit  earnest  money  along  with  the  tender  in  favour  of  “RailTel
Corporation of India Limited” payable at Secunderabad in the form of Demand Draft/FDR
of any Nationalized/Scheduled Bank.  Bank Guarantee for earnest money is not accepted. Tenders
without earnest money will be summarily rejected.  The earnest money of successful tenderer will
be retained as part of retention money for due and faithful fulfillment of a contract.  The earnest
money of the other tenderers shall be returned to them.  No interest will be payable on the earnest
money deposit.  

1.2.6 However, small  scale  Units  registered with NSIC under  single  point  registration scheme  are
exempted from cost of Tender Document and EMD. Valid documents i.e., registration of NSIC
should be provided for this to get exemption from submission EMD.

The EMD details for each section are as follows:
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Sl No Section
Estimated Cost

(In Rs)
EMD       (In

Rs)

1

“Construction of OFC Masonry Huts (6 Nos) at 
Tenali, Narsaraopet, Venukonda, Markapur Road,
Giddalur and Nandyal stations in Tel-GNT-NDL 
section as per the schedule of work & 
specifications given in the Tender Document”.

10129360.00 200647.00

                                           
 1.3    DOCUMENTS TO ACCOMPANY THE OFFER:

     The following documents as laid down here under are to be attached with their offer.

1.3.1 Tender document including schedule of work duly signed and stamped in each page.

1.3.2 Earnest Money Deposit (DD/FDR)

1.3.3 Work done/Experience certificate

1.3.4 Turn over certificate.

1.4 GENERAL

1.4.1 All corrections and over-writing must be attested.

1.4.2 The  Tenderer  should  read the conditions  carefully  and also see the  schedule  of  work/supply
before submitting the offer.

1.4.3 No counter conditions for the clauses laid down will be permitted.

1.4.4 The Tenderer must confirm to the specifications/special conditions.

1.4.5 Tenderer while quoting , may specifically note the following :-

a) The offer shall be inclusive of all taxes / duties as applicable at present.

b) Any  statutory  variation  in  taxes  /  duties,  shall  be  to  RailTel  account  and  shall  be
admissible  on  production  of  valid  documentary  evidence.  Tenderer  must  submit  the
taxes /  duties structure considered by him while quoting the rates in a separate sheet
including contractor percentage for each line item and it is mandatory.

c) Octroi duty / Municipal taxes, if any, shall be borne by the Contractor.

d) RailTel will deduct income tax at source as per rates in vogue.

*****

SECTION – I Chapter -2

GENERAL TERMS AND CONDITIONS OF CONTRACT
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1. DEFINITION OF TERMS:

The words and terms specified in this section or pronouns in their stead, shall unless repugnant
to the meaning or context thereof for the purpose of this contract and the specifications thereof,
have the meanings as given below:

1.1 "RAILTEL" shall mean "RailTel Corporation of India Ltd, Southern Region, Secunderabad", issuing
the tender and order and shall  include its successors and assigns, as well as their authorized
officers/representatives including consultants, if any, to the said "RAILTEL"

1.2 The "PROJECT” shall mean the entire work as described in the contract or LOA.
1.3 "CONTRACTOR" shall mean the successful BIDDER whose Bid has been accepted by RAILTEL

and on whom the 'Contract'  or  'Order'  is  placed  by RAILTEL and in this  contract  it  is  the
aforesaid  contractor  and  shall,  unless  repugnant  to  the  context,  include  their  heirs,  legal
representatives, successors and permitted assigns

1.4 "SUB-CONTRACTOR" shall mean the person or firm named in the 'Contract' or 'LOA' to whom the
work has been sublet by the CONTRACTOR with the prior consent in writing of RAILTEL and
shall include their heirs, legal representatives and successors 

1.5 "MANUFACTURER" refers to a person or firm who is the producer and supplier of material or
designer and fabricator of equipment to be supplied to RAILTEL or the CONTRACTOR or both
under the Contract or LOA.

1.6 "INSPECTOR" shall mean the authorized representative(s) appointed by or on behalf of RAILTEL
for the purpose of inspection of materials / equipment / works

1.7 "SITE" shall mean the actual places in the proposed "Project' as detailed in the 'Specification' or
other places where work has to be executed under the Contract

1.8 “MONTH" shall mean English calendar month
1.9 "SPECIFICATIONS"  shall  mean  all  directions,  various  technical  specifications,  provisions  and

requirements attached to the contract, as originally agreed and as modified from time to time by
RailTel subject to price adjustments mutatis mutandis which pertain to the method and manner of
performing the work or works to  the  quantities and qualities  of  the work or  works and the
materials  to  be furnished under  the contract  for  the work or  works as  may be amplified or
modified by RailTel-ln-Charge during the performance of the contract in order to provide for
unforeseen conditions or in the best interest of the work or works. It shall also include the latest
edition including all addenda / corrigenda of relevant Bureau of Indian standard specifications
and other relevant codes governing a particular activity or facility. The term shall include the
specifications specified in the contract in respect of each type of material/goods to be used in the
execution of contract.

1.10 "BID" or "TENDER" shall mean the proposal/document that the BIDDER submits as his offer
with price and conditions in the requested and specified format as detailed in 'Specifications' /
'Tender documents

1.11 'BILL OF QUANTITIES" means the priced and completed bill of quantities forming part of the
bid / tender.

1.12 "PLANT" or "EQUIPMENT" and "WORK" or "WORKS" shall mean the goods to be supplied,
work to be executed and services to be provided by the Contractor under the 'contract' or 'LOA' 

1.13 "LETTER OF INTENT" or "LETTER OF ACCEPTANCE" means the formal, acceptance by
RAILTEL of the bid / tender of the bidder 

1.14 "CONTRACT'  shall  mean  the  agreement  under  these  presents  between  RAILTEL and  the
Contractor for the execution of works, including all the schedules contained in the agreement
and  all  the  documents,  such  as  Tender  Documents.  General  Conditions  of  Contract,  Job

Page 7 of 79 7



Specifications,  the  accepted  Schedule  of  Rates,  General  Requirements,  Time  Schedule  for
completion of the job, Drawings, Letter of Intent, agreed variations, if any, etc.,

1.15 "CONTRACT PRICE" shall  mean either the lump sum price named in the  Contract  /  LOA
subject to the provision contained hereof or the total amount payable to the Contractor for the
entire  execution  and  full  completion  of  the  work  as  calculated  from quoted  unit  rates  and
estimated  or  measured  quantities  for  various  items  of  work  as  set  out  in  the  Schedule  of
Quantities attached to the Contract / LOA

1.16  "DATE OF CONTRACT" shall  mean the calendar date on which RAILTEL and Contractor
have signed the 'Contract', "EFFECTIVE DATE OF  CONTRACT" shall mean the calendar date
on which RAILTEL shall  have issued to the Contractor the 'Letter of Intent'  or as otherwise
mutually agreed to between RAILTEL and the Contractor 

1.17 "CONTRACTUAL COMPLETION PERIOD" shall mean the time period agreed for completing
the execution of and passing the tests on completion of the works or any section or part thereof
as stated in the contract (or as extended subsequently) calculated from the commencement date.
The 'Contract' shall be executed as agreed between the Contractor and RAILTEL in the Letter of
Intent / Contract / LOA. 

1.18 "TESTS ON COMPLETION" means the tests specified in the Contract or otherwise agreed by
RAILTEL and the Contractor which are to be made by the Contractor, to the satisfaction of
RAILTEL before the works or any section or part thereof are taken over by RAILTEL

1.19 "APPROVED"  and  "APPROVAL"  where  used  in  the  specification  /  tender  shall  mean
respectively approved by and approval by RAILTEL. When the words 'Approved', 'Approval',
'Subject  to  Approval',  'Satisfactory',  'Equal  to',  'Proper'.  'Requested',  'As  directed',  'Where
directed', 'When directed', 'Determined by', 'Accepted', 'Permitted', or words and phrases of like
import  are  used.  the  approval.  judgment,  direction,  etc.,  is  understood  to  be  a  function  of
RAILTEL or its designated representative qualified technically to the respective acts. 

1.20 "CONTRACTOR'S WORKS" or "MANUFACTURER'S WORKS" shall mean and include land
and other places which are used by the Contractor or his sub-Contractor for the manufacture of
'Equipment' or performing the 'Works'

1.21 "VIRTUAL COMPLETION"  shall  mean  all  work  is  completed  as  directed  and the  'Site'  is
cleared to the satisfaction of RAILTEL; but prior to and conditional on / subject to the issuing of
"Completion Certificate", or "Final Certificate

1.22 WORDS importing persons shall  include Firms,  Companies,  Corporations and other Bodies,
whether incorporated or not

1.23 WORDS importing  singular  shall  also  include  the  plural  and  vice  versa,  where  the  context
requires

1.24 "DRAWINGS" shall mean: All drawings new or revised furnished by RAILTEL forming part of
tender as a basis for proposals and forming part of Contract / LOA and made part thereof

1.25 "ACT OF INSOLVENCY" shall  mean any Act of  Insolvency, as  defined by the Presidency
Towns Insolvency Act, or the Provincial Insolvency Act or any amending statute

1.26 Wherever  FIGURES  are  given  in  the  Contract  under  the  word  "ELEVATION"  or  any
abbreviation of it, or where figures representing elevations are given, unless otherwise stated,
shall mean the ELEVATION relative to the. permanent Bench Mark fixed by RAILTEL for the
particular work, located as shown on site plan or a datum level established by RAILTEL

1.27 'WRITING" shall include any manuscript, typewritten or printed statement issued under or over
signature of RAILTEL and / or Contractor / vendor with seal

1.28 "RAILTEL-IN-CHARGE" shall mean the person nominated by "RAILTEL" from time to time
and shall include those who are expressly authorized by RAILTEL to act for and on its behalf for
all functions pertaining to operation of this contract / LOA.
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1.29 "NOTICE IN WRITING" or "WRITTEN NOTICE" shall  mean a notice in written, typed or
printed characters sent (unless delivered personally or otherwise proved to have been received)
by registered post to the last known private or business address or the address of the registered
office and shall be deemed to have been received when in the ordinary course of post it would
have been delivered. 

1.30 "CONSTRUCTIONAL  PLANT"  shall  mean  all  appliances  or  things  of  whatsoever  nature
required in or about the execution, completion or maintenance of the works or temporary works
(as  defined  hereinafter)  but  does  not  include  materials  or  other  things  intended  to  form or
forming part of the permanent work 

1.31 "TEMPORARY WORKS' shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of the works 

1.32 "THE COMPLETION CERTIFICATE" shall mean the certificate to be issued by RAILTEL or
RAILTEL-ln-Charge  when  the  works  have  been  completed  to  their  satisfaction  and  in
accordance with the criteria stipulated in the Contract. This certificate shall only be tentative and
subject to the final certificate as below 

1.33 "THE FINAL CERTIFICATE" in relation to the work, shall mean the certificate regarding the
satisfactory compliance or otherwise of the various provisions of the contract, which is issued by
RAILTEL, after the period of liability is over 

1.34 "THE PERIOD OF LIABILITY" in relation to a work shall mean the specified period from the
date of issue of the completion certificate up to the date of issue of final certificate, during which
time  the  Contractor  stands  responsible  for  rectifying  all  defects,  at  its  own  cost,  rate  and
responsibility. 

1.35 "HOLD BACK" shall  mean the amount  of  money deducted from a Contractor's  request  for
payment for works completed. It shall be retained by RAILTEL until such time as established in
the contract:  to guarantee full  and satisfactory performance.  No interest  shall  be paid to the
Contractor on this money 

1.36 "PRICE VARIATION CLAUSE" shall  be  that  written formula,  which sets  out  how a given
price(s) in the tender and contract documents can be modified during the course of contract. It
shall be mutually agreed to by all the parties at the outset of the project, and shall be so deemed 

1.37 ALL  REFERENCES  TO  ANY  NOTICES,  MODIFICATIONS,  CLARIFICATIONS,
INSTRUCTIONS,  APPROVALS,  AGREED,  MUTUALLY  AGREED,  ACCEPTANCES,
DEMANDS,  ASSURANCES,  INTIMATIONS and  the  like  and  /  or  their  alternative  forms
wherever appearing shall mean such acts IN WRITING signed by the authorized representative,
unless otherwise specified 

1.38 "GOODS" shall mean the materials to be supplied by the Contractor to be used in the execution
of  the  contract  or  LOA  and  such  goods  or  materials  shall  confirm  to  the  specifications
incorporated in the tender or bid 

1.39 "FIRST QUALITY" shall mean the level of quality available as "the best in the market" at the
material time, as the term in quotes is generally understood in respect of such brand / make /
model etc., as the appropriate consultant may recommend / have recommended

1.40 "ACCEPTING  OFFICER"  is  officer  authorized  by  RAILTEL  to  accept  the  contract  and
modify/change/alter the terms thereof who shall be the final authority in respect of any disputes
that may arise under this contract.

1.41 WORK: The works to be executed on the basis of the LOA issued by RAILTEL from time to
time in accordance with the contract or part thereof as the case may be and shall include extra,
additional, altered or substituted works as required for purpose of the contract. 

1.42 CONSTRUCTION EQUIPMENT: All appliances and equipment of whatsoever nature for the
use in as for the execution and completion of the works under the contract. 
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1.43 CONTRACT DOCUMENTS: Collectively the Agreement with all its schedules and annexures,
if any, the tender document, Quotations designs, drawings, specifications, special and general
conditions of contract, letter of acceptance, agreed variations if any and such other documents
constituting the tender and acceptance thereof as specifically agreed and incorporated in the
letter of acceptance.

1.44 ENGINEER-IN-CHARGE (EIC)/ RAILTEL-IN- CHARGE: The representative of RAILTEL at
site acting under the orders of RAILTEL to supervise the work and in other matters

1.45 DEFECTS LIABILITY PERIOD: The period from the date of virtual completion up to the date
of  expiry  of  specified  maintenance  period  during  which  the  Contractor  is  responsible  for
rectifying defect, if any, that may appear in the works at free of cost. The liability period shall
exists, RAILTEL issues a LOA file closing certificate 

1.46 SECURITY DEPOSIT:  The  deposit  held  by  RailTel  as  security  for  due  fulfillment  of  the
contract. 

1.47 ACCEPTANCE and ACCEPTANCE DATE: shall mean the acceptance by RAILTEL in writing
after following the procedure. Such acceptance certificate shall be given by RAILTEL only upon
receiving invoice from the Contractor, which shall be treated as acceptance. Acceptance Date
shall mean the date on which the Final bill amount paid to Contractor by RAILTEL. 

1.48 READY  FOR  SERVICE:  shall  mean  the  delivery  of  the  materials,  the  Installation,  the
corresponding interconnection, the successful completion of the Field Acceptance Tests.   

1.49 DOCUMENTATION:  shall  mean  the  As-Constructed  Plans,  general  instruction,  drawings,
diagrams and other written material as well as electronic material (such as in the form of CD-
ROM or Floppy) that the Contractor is required to provide to RAILTEL under this Contract.

1.50 MATERIAL: shall mean all the Hardware that are included in the scope of Supply as detailed in
a  specific  Order  placed  and  confirmed  hereunder  and  conforming  to  the  respective
Specifications. 

1.51 SUPPLY PRICE: shall mean the aggregate price payable by RAILTEL to the Supplier for the
material supplied and delivered at site. The pricing information must be detailed as specified in
the contract. 

1.52 FIELD ACCEPTANCE TESTING: shall be considered accomplished, after the Site Acceptance
Tests  are  satisfactorily  completed,  if  the  system meets  all  the  specifications  detailed  in  the
contract. 

1.53 INFORMATION: shall mean technical, financial and commercial information and data relating
to Party's respective businesses, finances, planning, facilities, products, techniques and processes
and shall  include,  but  is  not  limited  to,  discoveries,  ideas,  concepts,  know-how, techniques,
designs, specifications, drawings, blueprints, tracings, diagrams, models, samples, flow charts,
data,  computer programs,  disks,  diskettes, tapes,  marketing plans,  customer  names and other
technical, financial or commercial information and intellectual properties,  whether in written,
oral or other tangible or intangible forms. 

1.54 INSTALLATION: shall mean the assembling of the materials, the loading, unloading, the testing
and  the  successful  operation  of  the  system,  in  accordance  with  the  defined  technical
characteristics and with the installation and security rules in effect under the laws of India and,
as applicable, in the various states of India. 

1.55 LOA shall mean the Initial Order and the subsequent orders issued by RAILTEL specifying the
scope of the work to be done by the Contractor periodically.

1.56 PARTY OR PARTIES: shall mean RAILTEL or the Contractor(s). 
1.57 PROPOSAL OR THE OFFER: shall mean the document prepared by the Contractor in response

to the tender of RAILTEL, including any modifications, clarifications requested and accepted by
RAILTEL.
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1.58 PROJECT  MANAGEMENT:  means  the  Contractor(s)  will  use  well  established  Project
Management  techniques  to  meet  the  scheduled  dates  and  time  frames,  and  fulfilling  all
obligations as specified in Division of Responsibilities. 

1.59 SCOPE OF SUPPLY: shall mean the totality of the supplies that the Contractor(s) is obliged to
provide to RAILTEL.

1.60 SERVICES: shall  mean the system design & engineering (as applicable for access network),
installation, supervision and training that the Contractor(s) is required to provide to RAILTEL
under the Contract. 

1.61 SERVICES CONTRACT PRICE: shall mean the aggregate price payable by RAILTEL to the
Contractor for the Services provided hereunder.

1.62 SYSTEM: shall mean the Outside Plant cable network or a part thereof, as the case may be, to be
implemented by the Contractor and operated by RAILTEL in the Territory. 

1.63 TERRITORY: shall mean the geographical area specified in India by RAILTEL 
1.64 TIME SCHEDULE: shall have the meaning set forth in the LOA in terms of this contract.

2. SEVERABILITY:

If any provision of this document is invalid or unenforceable or prohibited by law, this document 
shall be considered divisible as to such provision and such provision shall be inoperative and 
shall not be part of the consideration moving from either party to the other and the remainder of 
this document shall be valid and binding and of like effect as though such provision was not 
included herein.

3. DENIAL OF PARTNERSHIP I JOINT VENTURE:

It is hereby expressly agreed and declared that:

3.1.1 These presents do not create any partnership or joint venture or associations of persons between
the parties hereto.

3.1.2 Each of these parties hereto has undertaken obligations and has rights specified herein on their
own account and is principal to principal and not on behalf of, or on account of or as agents of
any of them or of anyone else

Nothing contained in this document shall be deemed to constitute a party as agent of the other
party for any reason or purpose whatsoever.

4. SCOPE OF CONTRACT I LOA:

4.1 It is understood and agreed by the Contractor that the work described shall be complete in
every detail, even though every item necessarily involved is not particularly mentioned. Each
component of the works that is provided must meet all its intended functions over the expected
or stated service life.

4.2 The  Contractor  shall  carry  out  the  work  or  complete  the  system  in  every  respect,  in
accordance with the contract / LOA and accompanying drawings and in accordance with the
directions and to the satisfaction of RailTel-In-Charge.

5. CONTRACTOR TO ACQUAINT HIMSELF AS TO THE CONDITIONS OF WORK  I
SUPPLY:
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5.1 The Contractor shall make allowance for all contingencies in the contract price and shall not raise
any claims or objections against  RAILTEL in any matters which include but not limited to the
nature of work, site conditions, right of way, surface and water conditions, local conditions and
all other related issues. 

5.2 The acceptance and execution of the contract shall be construed as evidence that such an examination
was made and later claims for labour, equipment or materials required for difficulties encountered
shall not be allowed.

5.3 The prices quoted by the Contractor are and shall be construed to be based on his own knowledge
and judgment of the conditions and hazards involved. 

5.4 The  Contractor  shall  be  deemed  always  to  have  satisfied  himself  as  to  the  correctness  and
sufficiency of the Tender and of the Rates and Prices stated in the Schedule of Quantities all of
which, shall except in so far as it is otherwise provided in the Contract, cover all his obligations
under the Contract.

6. MATERIALS:

6.1 RailTel will not supply any material.

6.2. Materials supplied / provided by the Contractor

6.2.1 All materials supplied or used shall be as per RAILTEL's specifications and shall be new and of
first quality approved by Bureau of Indian standards. RAILTEL shall the right to accept or reject
the same. Where foreign or partly foreign equipment or materials are offered or intended to be
used, the fact must be specifically stated and brought to the notice of RAILTEL for prior written
approval.

6.2.2 Unauthorized substitution of materials delivered in error or to wrong description or quality, or
supplied in excess of the quantity ordered, or rejected goods, shall  be returnable only at the
expense of the  Contractor.  The  Contractor  shall  bear among other things relevant charges,
handling, transportation and insurance expenses.

6.2.3 It shall be the Contractor's responsibility to safeguard all materials against theft, loss, damage
or whatsoever.

7. DISPATCH:
7.1 The goods, if any, to be supplied by the Contractor shall be dispatched and delivered well in time to

suit  the completion period specified in the contract,  or  as per completion schedule mutually
agreed upon. 

7.2 Failure to meet the stipulated completion periods for inadequate supply of goods, or for any other
reasons, shall be subject to the provisions of "Liquidated Damages" under this agreement.

8. SUB-CONTRACTS:
8.1 The  Contractor  shall  not  sub-contract  any part  or the whole of the work, without the prior

consent of RAILTEL. The Contractor may sub-contract parts of the contract, if necessary and in
the  interest  of  the  project  and  only to  sub-  Contractors  approved in  advance  in  writing  by
RAILTEL. The Contractor shall be responsible for transmitting specifications and pertinent data
to  sub-  Contractors  and  ensuring  full  compliance  by  them.  In  such  cases  even  if  written
permission is given, it shall not relieve the Contractor from his obligations under the contract
and  he  shall  be  fully  responsible  for  all  supplies  /  work  done  by  his  sub-Contractors.  The
Contractor shall also be exclusively responsible for the effective planning and co-ordination of
the work from sub-Contractors. to ensure proper integration with all works. 
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8.2 It shall be as per the specifications of  RAILTEL and  RAILTEL shall have sole discretion to
withdraw its consent and have the remaining part performed or executed by any other party of
RAILTEL's choice. 

8.3 Notwithstanding anything contained herein, RAILTEL shall  have sole discretion to nominate
sub-contractors for specialized activities/works or even for part of specified works, before or
during the course of Work, wherever required in the opinion of RAILTEL on account of slow
progress, poor quality or Contractor's lack of sufficient mobilization.

9. REJECTION:
9.1 The  Contractor  will  notify  RAILTEL  well  in  advance  when an  item of  work  is  taken  up

requiring  its  prior  clearance,  such  as  recording  of  levels,  measurement  or  shuttering  before
pouring concrete, or when samples are required to be taken by it for testing during the progress of
work. The Contractor will provide all assistance to RAILTEL in fulfillment of its duties. In the
event  that  the  goods or  the  works are  defective or  non-conforming to the  specifications  and
standards,  RAILTEL  shall  exercise  its  right  of  rejection  or  rectification  of  the  defects  /
shortcomings and charge the Contractor for all expenses incurred thereby. All goods supplied or
procured shall be factory tested and duly passed by RAILTEL. 

9.2 Further,  RAILTEL  shall  also  be  entitled  to  reject  the  goods  and  work  executed  by  the
Contractor  which  may  not  be  conforming  to  specifications,  within  a  reasonable  time  after
installation or first  use of the said goods and materials,  if  testing or inspections subsequently
prove  these  to  be  non-conforming  and  charge  the  Contractor  for  all  expenses,  direct  and
consequential incurred thereby. 

10. SECRECY CLAUSE

10.1 The technical information, drawings, specifications and other related documents forming part of
the tender or the contract are the property of  RAILTEL  and shall not be used for any other
purpose, except for execution of the contract.  All rights including rights based on prior user,
copyrights and rights in the event of grant of a patent and registration of designs are reserved
exclusively by RAILTEL.

10.2 In the event of any breach of this provision, the  Contractor  shall indemnify  RAILTEL from
any loss, cost or damage or any other claim whatsoever from RAILTEL's collaborators and / or
any other parties claiming from or through them or from any other party in respect  of such
breach.

11. RAILTEL's INSTRUCTIONS:

11.1 RAILTEL may, in its absolute discretion, from time to time,  issue further drawings and / or
instructions,  details,  directions,  modifications,  variations,  specifications and explanations  etc;
which are collectively referred to as RAILTEL's INSTRUCTIONS

12 CHANGES IN THE WORK:

12.1 If  it  becomes  necessary  or  desirable  to  modify  the  contract  and  the  specifications  and  the
drawings etc; which may result in quantity variation beyond plus 100% or minus 25 % of the
original scope,  RAILTEL may, without invalidating the contract, direct that changes shall be
made accordingly and no increase in Rates shall be given.
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12.2 The rates for quantity variations, substituted items and new items of work shall be based on the
following in the order indicated:

i) If a rate exits in the contract for an item having the same or similar specifications as
proposed in the revised specifications, the Contractor shall  carry out the work at the
same rates as already existing in the contract.

ii) If  the rates cannot  be determined as at  (i)  above,  or  do not  exist,  the rates shall  be
derived from the rates for a similar class of work in the contract.

iii) If the rates cannot be determined as at (i) and (ii) above, the Contractor shall be paid
after negotiation based on market rate and contractors profit not more than 10%.

12.3 Except for minor modifications in the work, not involving extra cost and not inconsistent with
the purposes of the work and except on an emergency endangering life or property, no extra
work  or  change  shall  be  made  unless  in  pursuance  of  a  written  order  from  RAILTEL
authorizing the extra work or change and no claim for any addition to the contract amount shall
be valid unless so ordered.

12.4 During course of execution of the main work, if any new works to be carried over in the same
LOA, Contractor need to execute the same on issuing of LOA amendment or any deviation note
or LOI for the same.

13 CONTRACTOR'S OBLIGATIONS
The Contractor shall proceed with execution of the contract in the best and most expeditious
manner by engaging qualified careful and efficient workers and complete the work strictly in
conformity with the plans, drawings schedules and RAILTEL instructions.

14 SUPPLY OF TOOLS, EQUIPMENT AND OTHER MATERIALS

14.1 For full completion of the work the Contractor shall, at his own expense, procure all necessary
tools and equipment, depending on the type of work awarded for securing quality, safe conduct
and rate of progress of work. The  Contractor  shall  also provide all  protective measures for
safety and storage of equipment under such conditions.

14.2. The Contractor shall ensure that all the tools, equipment and other materials required for the
work  are  mobilized  and  are  available.  RAILTEL shall  have  the  right  to  mobilize  any /  all
Equipment as may be required so as to make them available for the work. Expenses / Charges
incurred by RAILTEL in respect here of shall be reimbursed by the Contractor or adjusted in the
payments to be made to the contractor by RAILTEL

14.3 The  Contractor  shall not dispose of, transport or withdraw any tools, tackles, equipment and
material provided by him for the contract without taking prior written approval from RAILTEL,
who at all times shall have right to refuse such permission, if in  RAILTEL opinion, the same
will adversely affect the safe, efficient or expeditious completion of the project.

15.       PROGRAM AND CONSTRUCTION SCHEDULE

15.1 Upon award of contract and before commencement of the work, the Contractor shall prepare a
detailed and comprehensive work completion schedule, for review and approval by RAILTEL.
The Contractor shall also submit to RAILTEL, a CPM / Bar chart for the works at the works /
project site within one (1) week from effective date of contract. These "approved" schedule and
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procedures shall form the basis of all the works to be performed by the Contractor and shall be
adhered to by the Contractor subject to modification by RAILTEL 

15.2 The  Contractor  will inform and present in person to RAILTEL, the name, designated Project
Manager along with his Organizational structure, site engineers / staff for assessment of their
suitability & capability in handling the Works, awarded by RAILTEL. In case the designated
representative of RAILTEL is not satisfied with suitability or capability of the Contractor's staff,
the Contractor shall locate and present an alternative person for assessment of staff to RAILTEL.
However the  Contractor  shall deploy only those particular staff, who have been assessed and
approved by RAILTEL representative for handling the Works awarded by RAILTEL. Even during
the  course  of  the  Work,  if  RAILTEL observes  and passes  instructions  to  the  Contractor  to
replace a particular staff or employee / sub contractor, the Contractor shall abide by RAILTEL
instructions in this matter at no extra cost to RAILTEL and take immediate steps to minimize the
delay in execution of the Work. 

15.3 Failure  to  respect  the  completion  dates  stipulated  in  the  LOA  or  instruction  shall  entitle
RAILTEL to the application of the "Liquidated Damages" under this Contract

16. EXECUTION OF WORKS.
16.1 All site works are to be protected with diversion signs, barricades, danger signs, warning tapes

etc.

16.2 Prior to excavation, the existing cable / pipe etc., belonging to other utilities must be located so
as to avoid damage to these utilities by taking trial pits at appropriate distances. Any damage to
other utility shall be informed to RAILTEL and shall be made good by the Contractor to the
entire satisfaction of the affected utility or as per existing law at his own cost. 

16.3 While trenching Contractor shall do shoring wherever required.

16.4 Any damage to checkered tiles / granites / structures belonging to shops or other establishments
shall be informed to RAILTEL and shall be made good by Contractor to the entire satisfaction
of the affected utility or as per existing law at his own cost. 

16.5 The  Contractor  at  all  times  shall  work  in  co-ordination  with  RAILTEL's  representative  /
supervisory staff and offer them all reasonable facilities to become familiar with the erection,
operation and maintenance of the equipment.

16.6 In respect of observations of local rules and regulations, administrative orders, working hours
and the like the Contractor and his personnel shall fully cooperate with RAILTEL and follow
RAILTEL instructions. The Contractor shall be responsible for compliance with all statutory
requirements including personnel related matters.

16.7 In  the  event  of  the  Contractor  being  prevented  by  causes  not  attributable  to  him  from
proceeding  with  the  work,  before  he  temporarily  withdraws  from  the  site  he  will  obtain
permission of RAILTEL, and shall hand over to RAILTEL for safe keeping during his absence
such contract material that he is unable to use / erect and RAILTEL will furnish a receipt for
material so handed over. However, such storage of material by RAILTEL shall be at the risk of
the Contractor.

16.8 The Contractor shall not sell, assign, mortgage, hypothecate or remove equipment or materials
which have been installed or which may be necessary for the completion of the contract, without
the prior written consent of RAILTEL
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16.9 The Contractor shall, throughout the execution and completion of the works and the remedying
of any defects therein, take all reasonable steps to protect the environment on and off the site and
to avoid damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation and shall be
exclusively liable and responsible for the same

17. TEST & INSPECTION:
17.1 The Contractor shall provide for the purpose of inspection, ladders, lighting and equipment for

testing, necessary instruments etc., at his own cost. He shall make these available to RAILTEL, if
requested, at no cost.

17.2 Any work not conforming to the drawings, specifications, or codes for execution shall be rejected
forthwith and the Contractor shall carry out the rectification at his own cost and within the time
specified for the completion of that type of work

17.3 All results of inspection and test will be recorded in the inspection reports. Performa of which
shall be approved by RAILTEL. These reports shall form part of the completion documents.

18. EXAMINATION OF WORK BEFORE COVERING UP:
18.1. The Contractor shall give advance notice to RAILTEL or its representative whenever any work

or materials are intended to be covered up in the earth, in bodies or walls or otherwise to be
placed beyond the reach of measurement, in order that the work may be inspected or that correct
dimension  may be taken before  being so covered,  placed beyond  reach of  measurement.  In
default  of  such  notice,  the  same  shall,  at  the  option  of  RAILTEL  or  its  representative.  be
uncovered and measured at the Contractor's expenses. The work shall again be covered up at
the Contractor's expense.

19. EXAMINATION OF FINISHED WORK:

When finished work is taken down for the purpose of inspection the Contractor shall bear all the 
expenses incidental thereto in the event that the said work is found to be defective. RAILTEL 
shall pay the cost incidental thereto in the event there is no default of notice and if it is also in 
accordance with the specifications

20.       PROTECTION TO EXISTING PLANT AND EQUIPMENT

20.1. During construction of the project,  any existing plant and equipment may be operated in and
around the vicinity of the project site. In such cases, the  Contractor  shall protect all existing
plant,  structures,  piping,  conduits,  equipment  and  facilities  against  damage  during  his
construction operations

20.2. RAILTEL  shall  not  be  responsible  or  held  liable  for  any  damage  to  person  or  property
consequently  upon  the  use,  misuse  of  failure  of  any  construction  tools  and  equipment  of
RAILTEL used by the Contractor or any of his sub- Contractors, even though such construction
tools and equipment may be furnished, rented or loaned to the  Contractor  or any of his sub-
Contractors. The Contractor accepts all responsibility in this connection and agrees to indemnify
and save harmless RAILTEL from any and all claims for said damages arising out of or resulting
from said use, misuse or failure of such construction tools and equipment

20.3. Adequate lighting at and near all the storage, handling, fabrication, pre- assembly and erection
sites  for  properly  carrying  out  the  work  and  for  safety  and  security  shall  be  provided  and
maintained by the Contractor. If the  Contractor fails to provide all the above listed facilities,
RAILTEL may provide such facilities as it may deem necessary and charge the cost thereof to
the  Contractor. In any case, the  Contractor  shall be liable for all damages and consequences
arising out his neglect in this regard.

Page 16 of 79 16



21. STORING CONTRACTOR'S MATERIALS & CLEAN UP OF WORK SITE

21.1 All soil, filth or other matter taken out of any trench, sewer, drain, cesspool or other place shall not
be deposited on the surface, but shall at once be carted away by the Contractor from the site of
work, for suitable and proper disposal as directed by RAILTEL.

21.2 During erection, the Contractor shall, without any additional payment. at all times keep the working
and storage areas used by him free from accumulation of loose or combustible material, waste
materials, or rubbish. If the Contractor fails to comply with these requirements, RAILTEL will
proceed to clear those areas  and the expenses incurred by  RAILTEL  in  this regard shall  be
payable by the Contractor.

21.3 The Contractor shall be responsible for the safe and secure storage of any material or equipment.

23. OFFICES. TOOL ROOM.  STORES.  WAREHOUSE ETC.,
The Contractor shall be fully responsible for storage of all materials covered in his scope and
also of those issued by  RAILTEL  and shall  acquire necessary site storage space as may be
required at his own cost. Similarly it is the responsibility of the Contractor to establish his own
site office / tool room. No space for storage, office or for any other purpose would be provided
by  RAILTEL.  The Contractor has to establish Warehouse and Security at appropriate site in
order to store materials issued by RAILTEL. Security of all materials 24 hours a day is the sole
responsibility of the Contractor and the Contractor has to engage a Professional and registered
Security Agency for the same.

24 STATUTORY APPROVALS:
24.1 It  shall  be  the  Contractor's  responsibility  to  furnish  all  particulars  and  furnish  necessary

application forms to the concerned authorities on behalf of RAILTEL, if so required, and satisfy
all requirements and obtain approval.

24.2 The RAILTEL shall provide any assistance possible and shall arrange for payments to be made
to various Agencies upon submission of the required estimates.

25. DAY/NIGHT WORK:
25.1 The CONTRACTOR is normally expected to work during night time only and is required to

complete the work in all respects as stipulated elsewhere. However, day work may be stipulated
by the RailTel or permitted in exigencies, with prior approval of the RailTel. 

25.2 Sufficient lights must be provided by the contractor to safeguard the workmen and the public and
to afford adequate facilities for properly placing and inspecting the materials and work when the
night work is in progress.

25.3 Where night work is in progress, all excavated areas shall be barricaded and shall be provided
with red lights at the cost of Contractor and all other work areas shall be well illuminated to
prevent accidental falls etc.

26. WORK IN MONSOON AND DEWATERING:
26.1. The construction and erection work entails working in monsoon conditions, which will affect

productivity and require additional effort to protect the works. The Contractor must maintain an
adequate labour force and appropriate equipment, as may be required for the project and plan
and execute the work according to the prescribed schedule. No extra rate will be considered for
such work in monsoon.
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26.2. During  monsoon  and  at  all  times  during  construction,  it  shall  be  the  responsibility  of  the
Contractor to keep the construction site free from accumulation of water at his own cost. Prior
to any concreting, the prepared excavations must be totally free of water and the  Contractor
must  have  on  hand  the  necessary  pumping  equipment  to  maintain  the  works  dry.  Standby
equipment shall also be on site prior to start of concreting.

27. CONTRACT PRICE
27.1 Contract  price  shall  include  all  traveling  expenses  to  and  from the  site,  allowances,  living

expenses,  wages,  salaries,  overtime,  benefits  and  all  compensations  to  be  paid  for  the
Contractor's  skilled and unskilled workmen, supervisors, clerical staff, watch and ward staff,
store-keepers etc.  It  shall  also include insurance carried by the  Contractor  for his workers,
workmen's compensation, tools and tackles, plants and aids, third party liability and any other
insurance as  called for  in  General  & Special  Conditions of this  contract.  As well,  the price
includes cost of all licenses and permits, cost of procurement, loading, transport and unloading
of all his material, tools and tackles, instruments and construction aids to and from the site, cost
of providing office, tool room, quarters, canteen workshops and all facilities at site as may be
required, cost of supply of all material required under the Contract, applicable taxes (ST, WCT
etc.) and duties, performance of all  services as required under the Contract and satisfactorily
executing the complete  work under the Contract.  If  any fees are to be paid to the statutory
authorities for testing, inspection or calibration, these shall be considered by the Contractor and
included in his pricing and if not so done, the same shall be the Contractor's responsibility.

27.2 Income  Taxes  on  Contractor's  /  Sub-Contractor's  Staff  /  Employees:  The  Contractor's  staff,
personnel  and labour will  be liable to pay personal income taxes in respect of such of their
salaries, wages and allowances, as may be applicable. The Contractor shall ensure that all such
taxes are duly paid on time by its personnel and indemnify RAILTEL in this connection.

28. BREAKDOWN OF UNIT PRICES:
The  Contractor  may be required to furnish an item wise breakdown of Materials, manpower,
consumables, overhead etc. showing quantities and proportional contract prices of the physical
units  included in  the  Contract,  if  so  requested  by  RAILTEL  for  their  accounts.  In  addition
RAILTEL may request unit prices for works not fully defined in the Contract; but which might
be necessary during the execution of the project.

29. GUARANTEE PERIOD & OBLIGATIONS DURING THAT PERIOD:
29.1 A minimum  of  twelve  (12)  calendar  months  from  the  date  of  completion  of  clearing  all

deficiencies,  unless  otherwise  agreed  in  writing  by  RAILTEL,  shall  be  deemed  to  be  the
Guarantee Period.  The Project  Technical  Specifications may impose more stringent  warranty
periods, for specific elements of the project. In such case the latter shall govern. The contract
shall not be considered as completed until  RAILTEL has certified in writing that works have
been completed and the Guarantee Period shall commence from the date of such certificate. In
case any defects in the system/work due to bad materials,  and/or bad workmanship develop
before  the  expiry of  the  above period,  the  Contractor,  on notification  by  RAILTEL,  shall
rectify or  remedy the defects  at  his  own cost,  by making  his  own arrangements  to  provide
materials,  labour,  equipment  and  any  other  appliances  required  in  this  regard.  Should  the
Contractor propose any substitutions to rectify the problem that deviate from what was initially
installed; prior approval from the RAILTEL shall be required in writing.

29.2 The retention amount will be returned to the Contractor only after the expiry of this Guarantee
period or on provision of Bank Guarantee. In case even on due notification by RAILTEL, the
Contractor fails to rectify or remedy the defects, RAILTEL shall have the right to get this done
by the  other  agents  and  recover  the  cost  incurred  by  deductions  from the  Security  Deposit
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amount due to the Contractor, incase this cost is within the value of the security amount, and if
not, the Contractor shall be liable to pay to  RAILTEL the balance amount with all attendant
costs including interest as may be worked out by RAILTEL.

29.3 The guarantee period shall be extended by the length of time required to make any adjustments,
changes or repairs necessary to fulfill the guarantee.

29.4 The CONTRACTOR shall obtain similar guarantees from each of his SUB- CONTRACTORS.
However,  the  overall  responsibility  shall  lie  with  the  Contractor  to  provide  these  to  the
RAILTEL along with full contract documentation during closing out of each site.

30. RELEVANCE OF WORK SCHEDULES
The Work Schedules are intended to direct the progress of work and have no bearing on the
payments to be made to the CONTRACTOR by RAILTEL, which shall be consistent with the
agreed Payment Schedule notwithstanding anything set out elsewhere. The release of funds shall
be as in the following clauses.

31. TIME AND ORDER OF COMPLETION AND LIQUIDATED DAMAGES:

31.1 If the Contractor has not started the work with in 7 days from the date of issue of LOA date / LOI
date / RAILTEL Schedule / ROW permissions'/ issue of Materials which ever is later, RAILTEL
shall be entitled to cancel the LOA /  Contract.

31.2 Both  the  parties  agree  that  in  respect  of  obligations  undertaken by each  of  them under  this
Agreement, time is the essence.

31.3 Completion time / period indicated in the LOA / Contract shall be deemed to be of the essence
of  the  Contract.  No  necessity  for  an  extension  of  time  is  anticipated,  but  if  untoward  or
extraordinary circumstances should arise beyond the control of the  Contractor,  which, in the
opinion of  RAILTEL,  should entitle the  Contractor to  a reasonable extension of time, such
extension may be refused or granted,  but shall not operate to relieve the Contractor of any of
his obligations, under the contract.

31.4 If this Contract is delayed at any time in the commencement, or during the progress of the work
by any act,  delay or  neglect  of  RAILTEL  or their  employees,  or  by any other  Contractor
engaged by RAILTEL, or by changes ordered in the work by RAILTEL, or by Force Majeure,
the time of completion shall be extended by a reasonable period as may be mutually agreed upon
application from the  Contractor  at the time of such special circumstances occurring and not
later than 7 days of occurring.

31.5 In the event that provision of Service is delayed beyond the dates specified in the LOA or agreed
timelines  duly signed by Contractor  in  kick off  meeting,  for  any reasons attributable  to  the
Contractor,  then the  Contractor  shall  pay to  RAILTEL  liquidated damages for such delay,
calculated on the basis of the total price of the LOA value at the rate of 0.5% per week of delay
in completion of Project subjected to a maximum of 10%.

31.6        PENALTIES:
i. Poor Response: If the Contractor fails to respond with in 24 hrs

from  the  receipt  of  communication  from  the  Site  Engineer,  RAILTEL  would  initiate
necessary action and impose penalty up to an amount of Rs.10,000/= (Rs.  Ten thousand
only) for each case.
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ii. Non-standard of working practice: As per Government conditions
the Contractor is supposed to use caution boards, DG sets, barricading stands, stone dust etc.
If the Contractor is failed to mobilize the above equipment/materials in time, RAILTEL will
not  allow  the  Contractor  to  execute  the  job  further.  Any  penalties  levied  by  the
local/Statutory Authorities  on  RAILTEL shall  be  borne  by the  Contractor,  an  additional
amount of Rs.10,000/= (Rs. Ten thousand only) per day will be charged as penalty for non-
mobilizing basic requirements and towards the delay in completion of the job. 

iii. Public Sensitivity Issues: If the contractor fails to respond within
12  Hrs  for  any  public  sensitivity  issue.  RAILTEL  will  take  necessary  action  for
rectifying/attending  to  the  grievance  of  general  public,  whatever  the  cost  incurred  for
rectification by RAILTEL, will be deducted from the Contractor. In addition to this an equal
amount will be deducted as RAILTEL service charges and or up to a value of Rs.5 Lakh
whichever is lower. 

iv. Poor Performance: If the Contractor fails to deliver/ fail to follow
the schedule of work or time lines as agreed by both the parties. In such cases RAILTEL will
terminate the work / contract to that extent, a communication shall be sent to Contractor
stating the failures. The balance work shall be allotted to other Contractor and completes the
Project. In case of termination the following payment procedure shall be adopted:

While settling the bill, RAILTEL will impose penalty up to 10% of the  value of
the contract.  Further, an amount of 15% of bill value will be retained for one
year towards defects liability period. All these charges shall be deducted from
pending payments / any and all BG'S / Securities.

v. Poor  Supervision: If  the  Contractor  fails  to  arrange  adequate
supervisors at Site, RAILTEL will do the supervision and deduct Rs.1,OOO/= (Rupees One
thousand only) per person per shift as supervision charges.

31.7 RAILTEL  shall  have  absolute  right  at  its  sole  discretion  to  encash  any  /  all  Bank
Guarantee(s)  provided  by  the  Contractor,  under  this  or  any  other  Contract(s)  with
RAILTEL or forfeit  Security Deposit in the event of:

i. The LOA issued by  RAILTEL is not executed by the Contractor to the satisfaction of
RAILTEL within the time specified by RAILTEL and or

ii. The Contractor fails to rectify any /  all damages during the course of work even after
directions from RAILTEL to do so and or

iii. The Contractor fails to perform his obligations under this Contract and or
iv. RAILTEL is put to loss, damage, what so ever in view of RAILTEL. 

and RAILTEL shall have right to Cancel the LOA or the Contract besides encashing the BG / s
or Earnest Money Deposits whichever is available with  RAILTEL or may proceed against the
Contractor for recovery of the said penalty.

32. Deleted

33. DELAY AND EXTENSION OF TIME:

33.1 If in the opinion of RAILTEL, the work is delayed for justifiable reasons, RAILTEL shall make
a fair and reasonable extension of time for completion of the Contract Works. Such justifiable
reasons shall include:
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i. force majeure , or
ii. by reason of proceedings taken or threatened by or disputes with adjoining or 

neighboring RAILTEL's or public authorities, or
iii. by the works or delays of other Contractors or Tradesman engaged by RAILTEL ,or
iv. by reason of "RAILTEL's instructions", as per relevant clause indicated elsewhere in this 

agreement, or
v. for delays in RAILTEL supply of basic materials.

33.2 In all cases, the Contractor shall prove how such factors affected the works and to what extent.

33.3 In case of strike or lockout, the Contractor shall, as soon as possible, give written notice thereof
to RAILTEL, but the Contractor shall nevertheless constantly use his endeavors to prevent delay
and shall do all that may reasonably be required to the satisfaction of RAILTEL to proceed with
the work. However, extension of the time shall be without prejudice to RAILTEL invoking any
of the other conditions/stipulations in these General Conditions of the Contract. No extension of
time shall be granted for monsoon conditions.

34. SUSPENSION:
34.1 The Contractor shall, on the order of RAILTEL, suspend the progress of the works or any part

thereof, for such time or times and in such manner as  RAILTEL may consider necessary and
shall during such suspension, properly protect and secure the works so far as necessary in the
opinion of the RAILTEL. Such suspension is warranted when:
i. Provided for in the contract; or
ii. Necessary for the proper execution of the works, or by reason of weather conditions; or
iii. Necessary for the safety of the works or any part thereof; or
iv. Necessary by some default on the part of the Contractor.

34.2 The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of
suspension of the works; but in the event of any suspension ordered by RAILTEL for reasons
other than aforementioned then RAILTEL shall have the right to grant such extension of time of
completion of the works as RAILTEL may consider proper.

34.3 If the progress of works or any part thereof is suspended on the order of the RAILTEL for more
than three months at a time, the Contractor may serve a written notice on RAILTEL requiring a
permission within fifteen (15) calendar days from receipt thereof, to proceed with the works or
that part in regard to which progress is suspended. If such permission is not granted within that
time, the Contractor may, but is not bound to, treat the suspension where it affects part only of
the works, as a deletion of such part, or where it affects the whole of the works, as an annulment
of the Contract by RAILTEL.

34.4 No Idling charges will be paid to the Contractor in case of suspension of work due to local
problems/delays, supply of material, issue of drawings etc. from RAILTEL

 
35. TERMINATION OF CONTRACT BY RAILTEL:
35.1 RAILTEL  shall  be  entitled  to  interrupt  and  terminate  the  contract  at  any  time  should,  in

RAILTEL's opinion, the cessation of work become necessary, owing to paucity of funds of the
Contractor, the Contractor's apparent inability to perform, or from any other cause whatsoever.
In such case, the value of approved materials utilized at site and of certified and accepted work
done to date by the  Contractor  shall be paid for in full at the rates specified in the Contract
subject to the clause of Liquidated damages contemplated herein. All such materials become the
property of the RAILTEL.

The amounts held in the "hold back" account shall likewise be released, within a reasonable time
after  making  the  adjustments  if  any,  payable  by  the  Contractor.  Notice  in  writing  from the
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RAILTEL of such termination and the reason thereof shall be conclusive evidence of taking over
of works from the Contractor.

35.2 The Contractor shall have no claim for any payment or compensation or otherwise howsoever
on account of any anticipated profits or advantages which he did not derive from the execution
of the work in full.

35.3 RAILTEL  shall  also be  entitled to  terminate  the  contract  at  any time,  If  in  the  opinion of
RAILTEL, the Contractor or any person acting through / under him attempts to or does any or
all of the following acts.
a) has obtained the contract by paying or agreeing to pay a consideration/ commission

b) has obtained the contract as a result of ring tendering.
c) Offer or give any person in RAILTEL any gift or consideration.

35.4 RAILTEL may, in its opinion if so warranted, choose to rescind the Contract,
          
             If the Contractor -

a) Becomes  bankrupt  or  insolvent;  or  is  proceeded  against  for  winding  up,  insolvency  or
bankruptcy; or for any offences involving moral turpitude, or its accounts are frozen by any
statutory body or court order;

b) Makes an arrangement with or assignment in favour of his creditors, or agrees to carry out the
contract under a Committee of inspection of his creditors; or

c) Being a Company or Corporation, goes into liquidation (other than a voluntary liquidation
consented by RAILTEL for the purpose of amalgamation or reconstruction); or

d) Assigns  the  contract  or  any  part  thereof  otherwise  than  as  provided  in  clause  "SUB-
CONTRACTS" of these conditions; or

e) Makes substitutions to materials,  to designs, or to sequencing of works, without the prior
approval of RAILTEL; or

f) Abandons the contract as previously defined; or
g) Disregards the written instructions  of  the  RAILTEL,  or  contravenes any provision of  the

contract; or
h) fails to adhere to the agreed program of work; or
i) fails to remove materials from the site or to pull down and replace work, after receiving from

RAILTEL, notice to the effect  that  the said materials  or  works have been condemned or
rejected, as mentioned elsewhere in these conditions; or

j) fails to take steps to employ competent or additional staff and labour, as required elsewhere in
these conditions; or

k) fails to afford RAILTEL or RAILTEL's Representatives proper facilities for inspecting the 
works or any part thereof, as required elsewhere in these conditions; or

l) promises, accepts, offers or gives either himself or through his partners, agents or servants, 
any bribe, commission, gift or advantage to any officer or employee of RAILTEL, or to any 
person on its or on their behalf, in relation to the execution of this Contract; or

m) is deemed to have done or omitted to do one or more of the above.
n) fails to adhere to the agreed quality and specifications.
o) fails to fulfill any condition under this contract
p) and for any other reasons at the sole discretion of RAILTEL.

35.5 Providing that reason has been established for rescinding, then and in any of the aforementioned
cases,  RAILTEL  may  serve  the  Contractor  with  a  notice  in  writing  to  that  effect.  If  the
Contractor  does not respond within seven (7) calendar days after the delivery to him of such
notice, proceed to make good the default, in so far as the same is capable of being made good and
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carry on  the  work  or  comply  with  such  directions  as  aforesaid,  to  the  entire  satisfaction  of
RAILTEL, then RAILTEL shall be entitled, after giving forty eight (48) hours notice in writing,
under the hand of the RAILTEL, to rescind the contract in whole or in part or parts (as may be
specified in such notice) and adopt either or both in the following courses:

a) Carry out the whole or part of the work from which the Contractor has been removed, by
the employment of the required labour, equipment and materials. The cost of such works
shall  include  but  not  be  limited  to:  handling  and  lifting  at  site,  freight,  transport  and
execution insurance, supervision and all incidental charges.

b) Measure up the whole or part of the work from which the Contractor has been removed and
get it completed by another  Contractor.  The manner and method in which such work is
completed shall be to the entire discretion of RAILTEL, whose decision shall be final.

35.6 In both cases (a) and (b) mentioned above, the RAILTEL shall be entitled (1) to appropriate the
whole or such portion of the Bank Guarantee's as it may consider fit, and (2) to recover from the
Contractor  the  cost  of  carrying  out  the  work in  excess  of  the  sum which would have been
payable  according to the certificate of the  RAILTEL  to the Contractor, had the works been
carried out by the Contractor under the terms of the contract, such certificate being final and
binding upon the Contractor. However, such recovery shall be made only when the cost incurred
by RAILTEL is in excess of the Bank Guarantee's forfeited from the Contractor and shall be
limited to the amount by which the cost incurred exceeds the Bank Guarantee's thus forfeited.

35.7 The amounts thus to be forfeited or recovered may be deducted from any moneys then due or
which at any time thereafter may become due to the Contractor by the RailTel under this or any
other contract or otherwise.

35.8 In such an event as contemplated herein above:

a) The  Contractor shall have no claim for compensation for any loss sustained by him by
reason of his having purchased or procured any materials, or entered into any commitments,
or made any advances on account of or with a view to the execution of the works or the
performance of the contract. The Contractor shall not be entitled to be paid any sum for
any work thereto actually performed under the contract, unless and until  RAILTEL shall
have certified the performance of such work and the value payable in respect thereof and
the Contractor shall only be entitled to be paid the value so certified.

b) RAILTEL or the  RAILTEL’s representatives shall be entitled to take possession of any
materials, tools, implements, machinery and buildings on the works or on the property on
which these are being or ought to have been executed and to retain and employ the same in
the further execution of works or any part thereof until the completion of the works without
the Contractor being entitled to any compensation for the use and employment thereof or
for wear and tear or for destruction thereof.

c) RAILTEL shall not be liable to pay the Contractor any moneys on account of the contract
until the expiry of the period of warranty and thereafter until the final costs of completion,
maintenance damages for delay in completion (if any) and all other expenses incurred by
RAILTEL have  been  ascertained  and  the  amount  thereof  certified  by  RAILTEL.  The
Contractor shall then be entitled to receive only such sum or sums (if any) as RAILTEL
may certify would have been due to him upon due completion by him, after deducting the
said amount. If such amount shall exceed the sum which would have been payable to the
Contractor, then the Contractor shall upon demand, pay to RAILTEL the amount of such
excess and it shall be deemed a debt due by the Contractor to the RAILTEL and shall be
recoverable accordingly.
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36 ASSIGNMENT:
36.1 The agreement shall be binding on and ensure for the benefit of RAILTEL and the Contractor.

The Contractor shall not assign or transfer any rights, duties, obligations or benefits conferred
under this agreement, to any person without prior consent in writing from RAILTEL. Any such
assignment, if permitted, shall not relieve the Contractor of any of its obligations or liabilities
under the Agreement, and if so required by  RAILTEL, the  Contractor shall procure that any
such assignee shall enter into a deed of warranty in favour of  RAILTEL in terms, which are
satisfactory  to  RAILTEL.  However,  RAILTEL shall  without  the  prior  permission  of
Contractor,  assign  or  transfer  the  benefits  or  liabilities  of  the  whole  or  any  part  of  the
Agreement.

37 Deleted

38 COMMUNICATIONS TO BE IN WRITING:
All  notices,  communications,  references  and  complaints  made  by  the  RAILTEL or  his
representative  or  the  Contractor inter  se  concerning  the  works shall  be  in  writing.  Notices,
communications, references or complaints not in writing shall not be recognized.

39 COMPLIANCE WITH STATUTORY LAWS/REGULATIONS:
39.1 The Contractor warrants that all goods/systems supplied and work done under the contract shall

conform to  all  applicable  City,  State  and Central  laws,  ordinances  and all  relevant  statutory
regulations.  Further,  the  Contractor shall  indemnify,  keep indemnified  and defend and save
RAILTEL harmless for loss, cost or damage by reason of any actual or alleged violation thereof.

39.2 The Contractor shall ensure compliance with all relevant statutes, laws, rules and regulations of
the Central or State Government or any other authority such as the Workmen’s Compensation
Act, Payment of Wages Act, Minimum Wages Act, Employees State Insurance Act, Employees
Provident  Fund  Act,  Apprentices  Act,  Contract  Labour  Regulation  and  Abolition  Act,  Child
Labour  (Prohibition and Regulation)  Act,  etc.,  and any /  all  other  applicable  statutes  and all
modifications  thereof  ,  in  connection  with  labour/employees  engaged  by  him  or  his  sub-
Contractors in the work. The Contractor shall furnish to RAILTEL all necessary documents,
challans etc., in respect of payments towards Provident Fund/ Employees  State Insurance and
under other statutes on periodical basis as required by RAILTEL.

39.3 Contractor must follow all norms and set procedures of Indian Labour Laws and regulations in
the execution of the Works. The  Contractor shall not engage minors/children under minimum
age as specified in the applicable Indian Labour Laws.

39.4 The  Contractor shall  conform to the  provisions of Indian Boiler  Regulation,  Indian Factory
Rules, Indian Electricity Act and any other acts of legislature relating to the work and to the
regulations and bylaws of any authority and of any water, lighting and other companies and/or
Authorities with whose systems the Project is proposed to be connected and shall, before making
any variations from the Drawings or specifications that may be necessitated, give to RAILTEL
written notice, specifying the variations proposed to be made and the reason for making it apply
for instructions thereon.

39.5 The Contractor shall indemnify RAILTEL in respect of all actions, suits, claims and demands
brought or made against RAILTEL by the workmen of the Contractor, or any other person or
persons whomsoever, in connection with the works, or in respect of any matter or thing done or
omitted to be done by the  Contractor in  the execution of  or in  connection with the  works,
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notwithstanding that all reasonable and proper precautions may have been taken by Contractor.
He shall also indemnify against any loss or damage to RAILTEL in consequence of any action or
suit or proceedings (civil and/or criminal) being brought against RAILTEL  for anything done or
omitted to be done in connection with  the execution of the work. The indemnity given by the
Contractor as aforesaid shall extend to making good all claims and demands proceedings (civil
and /or criminal) arising out of losses/damages to property of every description and kind, the
infringement of any legal right, as well as injury or accident to any person resulting in death or
otherwise.

39.6 The Contractor agrees to and does hereby accept full and exclusive liability for compliance with
all obligations imposed by the Employees State Insurance Act 1948 and the Contractor further
agrees to defend, indemnify and hold  RAILTEL harmless from any liability or penalty which
may be imposed by the Central, State or Local Authority by reason of any asserted violation by
the Contractor or sub-Contractor of the Employee’s State Insurance Act 1948, and also from all
claims, suits or proceeding that my be brought against  RAILTEL arising under, this Contract,
whether brought by Central or State Government authority or any political sub-division thereof.

39.7 The  Contractor agrees to file with the Employee’s State Insurance Authorities, the declaration
form and all  forms  which  may  be  required  in  respect  of  Contractor’s  or  sub-Contractor’s
employees, and who are employed in Work provided for under this Contract as required under the
said Act. The Contractor shall deduct and secure the agreement of the sub-Contractors to deduct
the employees contribution as per the first schedule of the Employees State Insurance Act from
wages and affix Employee’s contribution cards at wages payment intervals. The Contractor shall
remit and secure the agreement of sub-Contractor to remit to the concerned Bank, Employee’s
State Insurance Corporation Account, the employees contribution’s required by the said Act.

39.8 The Contractor agrees to maintain all cards and records as required under the Act in respect of
employees and payments and the Contractor shall secure the agreement of the sub-Contractor to
maintain  such  records.  Any  expenses  incurred  for  the  contribution,  making  contributions  or
maintaining records shall be to Contractors or sub-Contractors account. RAILTEL shall have
all the right to retain such sum as may be deemed fit and necessary from the Contract Price, until
the  Contractor shall  have  submitted  documentary  proof  relating  to  payment  of  all  its
contributions under Employees State Insurance Act, Provident Fund Act, etc.

39.9 The  Contractor shall  maintain  and  ensure  that  all  their  personnel  and  its  sub-Contractor’s
personnel involved in the Project, where necessary identity cards and shall also maintain/ cost to
be maintained by its sub-Contractors all necessary records in respect of its personnel and its sub-
Contractor’s personnel as required in Law. The Contractor shall be responsible for all expenses
that may be incurred in this connection.

39.10 Neither the Contractor nor the Contractor’s permitted sub-Contractors nor the employees of
any of them shall be deemed for any purpose to be employees of RAILTEL. Accordingly, neither
the  Contractor nor the  Contractor’s Sub-Contractor nor their employees shall be entitled to
any of the benefits under any employee benefit plan  RAILTEL presently has in effect or may
hereafter put into effect.

39.11 The Contractor shall ensure that no employee of the Contractor or of any Sub-Contractor or 
Sub-supplier engaged by the Contractor is treated in law as an employee of RAILTEL and the 
Contractor shall fully indemnify RAILTEL in this regard.

40 STATUTES, REGULATIONS AND JURISDICTION:
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All matters relating to the Validity, meaning and performance of the contract shall be decided in
accordance with the laws and statutes of Republic of India and shall be subject to and be referred
to the Courts of Law situated in Hyderabad.

41 CONTRACTOR TO INDEMNIFY RAILTEL
41.1 The  Contractor shall  indemnify  RAILTEL and  every  member,  officer  and  employee  of

RAILTEL, as also the  RAILTEL’s site  RAILTEL-in-Charge against all actions, proceedings,
claims, demands, costs and expenses whatsoever arising out of or in connection with Damage to
Property and all actions, proceedings, claims, demands, costs and expenses which may be made
against  RAILTEL for or in respect of or arising out of any failure by the  Contractor in the
performance of his obligations under the Contract.

41.2 RAILTEL shall  not  be liable and cannot  be held liable for  or  in  respect  of  any demand or
compensation payable by law in respect of or in consequence of any accident or injury to any
workmen or other person in the employment of the  Contractor or his sub-Contractor and the
Contractor shall  indemnify  and keep  indemnified  RAILTEL against  all  such  damages  and
compensations  and  against  all  claims,  damages,  proceedings,  costs,  charges  and  expenses
whatsoever in respect thereof or in relation thereto.

42 PATENT INDEMNIFICATION
42.1 In the event any designs, drawings, plans or diagrams or any of the construction methods or

processes furnished/followed by the Contractor for the construction of the portion of project or
for the operation of the project, constitute infringement of patent or any of the protected rights
and use thereof restrained.  The Contractor shall procure for RAILTEL at no cost to the latter,
the right to constitute using the same or to the extent it is possible, replace the same with non
infringing work approved by RAILTEL, or modify them so that they become non-infringing, but
such modifications shall otherwise be to the entire satisfaction of RAILTEL.

42.2 The provisions of this paragraph shall survive the completion, expiration or termination of the
Contract.

43 PAYMENT OF CLAIMS AND DAMAGES:

43.1 Should RAILTEL have to pay any money in respect of any claims or demands whatsoever, as
aforesaid  ,  as  described  herein  inclusive  of  the  amount  so  paid  and  the  costs  incurred  by
RAILTEL in respect of any damage or loss to any property belonging to third party or to any
public utility service, shall be charged to and paid by the Contractor and he shall not be at liberty
to dispute or question the right of RAILTEL to make such payments on any ground whatsoever,
notwithstanding the same may have been made without his consent or authority, or in law or
otherwise to the contrary.

43.2 In every case in which by virtue of the provisions of Section 12, sub-section (I) of Workmen’s
Compensations Act, 1923 or other applicable provision of Workmen’s Compensations Act or any
other Act, RAILTEL is obliged to pay compensation to workmen employed by the Contractor
and/or his sub Contractor’s in execution of Work,  RAILTEL shall be entitled to recover from
the  Contractor the  amount  of  compensation so  paid,  and without  prejudice to  the  rights  of
RAILTEL under Section 12, sub-section (2) of the said Act.

43.3 RAILTEL shall be at liberty to recover such amount, or any part thereof, by deducting it from the
Security  Deposit  or  from  any  sum  due  to  the  Contractor whether  under  this  Contract  or
otherwise. RAILTEL shall not be bound to contest any claim made under Section 12, sub-section
(1) of the said Act except on written request of the Contractor and upon his giving to RAILTEL
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full security for all costs for which RAILTEL might become liable in consequence of contesting
such claim.  RAILTEL shall have lien on the amount due to the  Contractor in respect of any
amount that may be claimed by RAILTEL and/or payable by the Contractor under any of the
provisions of the Contract.

44 INSURANCE & RISK

44.1 Third Party Liability Insurance Policy:
The  Contractor shall take Insurance Policy to cover third party liability (claims arising out of
injury and / or property damage) for LOA, value (per event / aggregate limit i.e. 1:1) including
cross liability. The validity of this insurance shall be till the completion of Maintenance Period.

44.2 Workmen’s Compensation Policy:
The  Contractor shall  maintain/cause to be maintained a Workmen’s Compensation Insurance
Policy in accordance with Workmen’s Compensation Act, 1923 or any other applicable statutory
requirements from time to time covering all the employees engaged by the Contractor (including
sub-Contractor’s  employees)  in  the  performance  of  the  contract.  The  policy  availed  by  the
Contractor shall incorporate the following endorsement: “the principal’s interest protected”.

44.3 Additional  Clauses

The policy shall contain a suitable clause whereby  RAILTEL shall be named as ‘co-insured’
under the policy. The policy shall contain a suitable clause whereby RAILTEL shall be named as
the ‘loss-payee’ under the policy.

44.4 The insurance policies will be effective during the entire duration of the contract. The Contractor
shall  ensure  the  satisfactory  payment  of  premia  and  other  charges  payable  under  the  above
policies and shall be responsible for satisfactory and expeditious compliance of all procedures,
formalities and other terms and conditions relating to the initiation and maintenance of the policy
including any claim there under.

44.5 All  costs  on account  of  insurance liabilities  covered under  contract  will  be  on  Contractor’s
account and will be included in contract price.

44.6 The  Contractor shall  not cancel or terminate or curtail  the insurance policies in any manner
without the prior express approval of RAILTEL.

44.7 Contractor has to submit  Labour License copy issued by the Labour Commissioner-Central,
before starting the work.

NOTWITHSTANDING ANYTHING TO THE CONTRARY CONTAINED ABOVE,  the
following terms are agreed to in addition to those that are set out above.

45 INDEMNIFICATION:
45.1 The  Contractor hereby releases and shall indemnify, defend and hold harmless the  RAILTEL

and its subsidiaries and affiliates and their officers, agents, employees, successors and assignees
and  authorized  representatives  against  any  and  all  suits,  actions,  legal  or  administrative
proceedings, claims, demand, damages, liabilities, interest, attorney’s fees, costs and expenses of
whatsoever kind or nature, including those arising out of damage to property and injury to or
death of persons, whether arising during or after completion of the work hereunder and in any
manner directly or indirectly caused, occasioned, or contributed to in whole or in part, or claim to
be caused, occasioned, or contributed to in whole or in part, by reason of any act, omission, fault
or negligence whether active or passive of the Contractor, sub-Contractors or of anyone acting
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under its direction or control on its behalf in connection with or incidental to the performance of
this contract.

45.2 The Contractor shall pay and meet all expenses including legal costs incurred by RAILTEL in
responding to and defending all such claims and the Contractor shall meet and pay all damages
awarded against RAILTEL and keep RAILTEL harmless and indemnified to the fullest extent.

45.3 There  will  not  be  any  claim  against  RAILTEL for  any  claim  not  recovered  and/or  short
recovered from the insurance company such amount shall be borne by the Contractor himself.

45.4 In the event  RAILTEL is required to pay any royalty, penalty or other sum by whatever name
known, to any of its contracting partners or agencies, either on account of time runs or the project
not  being made operational  in full  by the  Contractor,  or  suffering any other disability, loss,
damage or other inconvenience, on account of any delays or lapses in executing the project and
rendering  it  fully  operational,  for  any  reasons  not  attributable  directly  to  RAILTEL,  the
Contractor agrees and under takes to indemnify, keep indemnified and save harmless RAILTEL
from all such costs, damages, expenses, disability, in such manner that at the first instance itself.

45.5 Risk Purchase:
45.5.1 In the event the  Contractor fails  to executive the Work as per agreed productivity /  Quality

Norms of works issues related to Public sensitivity / safety does not perform as per specification /
fails to fulfill his obligations as mentioned elsewhere in this Contract and time lines, RAILTEL
after giving 7 days notice to the  Contractor shall have the right to get the balance / defective
Work  executed  /  re-executed  through  any  other  Contractor /  sub  Contractor /  agency  as
RAILTEL deems fit and proper at the costs and expenses of the Contractor, provided however
that if the estimated cost for execution of such work as certified by RAILTEL’s representative
shall be less than the proportionate Contract Price, the benefit there from shall be to RAILTEL’s
account. And if the same shall be estimated more than the proportionate Contract price, the excess
amount incurred by RAILTEL in this connection shall be reimbursed by the Contractor which
may be adjusted by  RAILTEL against any outstanding dues payable to the  Contractor under
this contract or shall entitled to recover from the Contractor. In such an event, RAILTEL shall
have  the  right  to  retain  and  hold  in  its  custody  and  possession  of  all  requisite  equipment,
materials, tackles, machinery etc., belonging to the Contractor in connection with the Work, as it
deems necessary so as to put them in use.  RAILTEL shall  be at liberty to sell  the materials
belonging to the  Contractor if in the opinion of  RAILTEL, it is necessary to avoid any loss
/hardship/ damages that may be incurred by RAILTEL on account of the Contractor’s failure to
execute the Work to the satisfaction of RAILTEL. However, the Risk Purchase Clause shall be
applied if the Contractor is behind schedule for more than 40% of the Value of the Work that has
been awarded and if the delay is more than 20 % in time Parameters.

46 TIME SCHEDULE:

46.1 Time is the essence of the contract.
Time is the essence of the contract. Following Milestones are suggested for completion of the 
work in the specified completion period.  This may be adhered to:
D = Day of issue of LOA.
D + 60 = Supply of items.
D + 100= Execution and completion of  all works as per Schedule .   

              D + 120  = Completion Provisional Acceptance testing, if any.
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The  Contractor shall  provide  a  detail  Time  Schedule  including  the  key  activities  related  to  the
implementation of the network described in this Contract. Each site or group of sites should have its own
schedule, which is a part of the overall implementation schedule.

46.2 The Time Schedule should include as a minimum information, the following activities:
a) Issue of LOA 
b) Project kick-off meeting 
c) Detail engineering
d) Receiving ROW permissions
e) Mobilization
f) Civil Work
g) Cable Works
h) OSP inspection
i) Testing and DEL delivery schedule
j) RAILTEL Inspection
k) Certificate of Acceptance

46.3 In addition, the Contractor shall identify the project team structure with job responsibilities and
description including the quantity of employees in each field of expertise and the quantity of
installation teams, he plans to use for this project.

46.4 The  Contractor has  to  discuss  and  sign  off  in  detail  the  Time  schedule  &  other  resource
deployment plan with  RAILTEL and get the  RAILTEL-in-charge approval before proceeding
with the work.

46.5 For  each  job  description,  the  Contractor shall  provide  the  average  quantity  of  years  of
experience that the individuals have in this particular field of work.

47 INSPECTION, TESTING AND ACCEPTANCE:
47.1 After  completion of installation at  each route,  the OSP system thereof shall  be tested by the

Contractor. The  Contractor shall notify  RAILTEL in writing prior to the commencement of
such tests. RAILTEL may, at its discretion, be present and witness such tests or waive in writing
the performance of these tests in which case such systems shall become accepted, upon putting
into Commercial service or, in the absence of written notice of rejection given to the Contractor
after completion of installation whichever occurs first.

47.2 RAILTEL will provide the Contractor with an inspection and acceptance test schedule for the
Operation system,  which shall  be carried out by the  Contractor.  Upon achieving satisfactory
results of such tests, RAILTEL shall issue a Final Acceptance Test Certificate on the completion
of the test in respect of the route concerned.

47.3 MANDRILL: until the specified mandrill is passed and certified by Engineer in Charge and in
case  if  there  is  any  problem in  passing  specified  mandrill  no  payment  shall  be  paid  to  the
Contractor for that stretch. Further, after rectification of the duct the Contractor has to pass the
mandrill again in all the ducts. The cost of ROW charges/ penalties if any raising out of this will
be debited from the Contractor’s bill as mentioned in Article 6 of Schedule B.

47.4 In the event that the OSP system at the Site concerned does not satisfactorily pass the tests, the
Contractor shall rectify the defects and the procedure referred to above in this Article shall be
repeated as many times as is necessary, in order for testing and Acceptance to be satisfactorily
completed.

48 WARRANTIES AND REPLACEMENT OF MATERIALS
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48.1 The Contractor assures and guarantees that the cables or all other related materials installed in
the project which fall under Contractor scope in terms of the contract will be new, unused when
installed  and  will  be  free  from  defects  in  materials  and  workmanship  and  will  function
substantially in accordance with the applicable technical specification during the warranty period
of twelve (12) months from Virtual Completion Date/ Final Acceptance Date.

48.2 The Contractor undertakes to promptly remedy all defects discovered in the system for the scope
of work covered by him within the warranty period and notified to the  Contractor by either
repairing or replacing, at its option, the defective product or its defective part or subassembly or
unit at his own cost and expense. Repaired or replaced units and subassemblies shall have a new
warranty period of twelve (12) months from date of rectification.

49 STORAGE AT SITE:

49.1 The Contractor shall be fully responsible for storage of all materials covered in his scope and
shall  acquire  necessary site  storage  space  as  may  be  required,  for  timely  completion  of  the
project.  RAILTEL will  deliver  the  materials  covered  in  its  scope  to  the  Contractor at
RAILTEL’s warehouse point and it will be sole responsibility of the  Contractor to transport
such materials to his designated storage places or sites and safeguard the same against theft, loss
or damage whatsoever. No additional cost shall be payable on this account.

49.2 Any tax implications including Octroi etc., during the transport within the territory shall be the
responsibility of the  Contractor. During the currency of the contract the  Contractor shall be
responsible for the safe custody of such materials delivered by RAILTEL till the final installation
and will make good any shortages/damages, which occur during transportation to the site/storage
at  its  cost.  The  Contractor shall  also furnish a weekly report  of  consumption of  RAILTEL
supplied materials to enable RAILTEL Logistics to monitor the progress and arrange to supply
additional quantity of such materials covered in the scope of RAILTEL as and when required.

50 MATERIAL RECONCILIATION:

50.1 It shall be the effort of the Contractors to reduce wastage at every level.
50.2 At the end of the specified work as per LOA, RAILTEL would under take a joint reconciliation

of all materials issued. The maximum allowable wastage for the various items is indicated below.

a) PVC Conduits wastage not greater than 1%.
b) Cables wastage not greater than 0.5%
c) Accessories wastage not greater than 1%
d) HDPE ducts wastage not greater than 1%. Less than 50 Mts.

HDPE ducts lengths will be treated as wastage.

50.3 Any shortfall would be to the Contractors account calculated on the basis of the cost incurred by
RAILTEL for procuring these items and would be deducted from the final bill.

51. MISCELLANEOUS:

51.1 No party shall  publish  any press  release  or  otherwise  publicly disclose  the  existence of  this
Contract or any of its Terms and Conditions, without the express prior written consent of the
other Party, following advance review by consenting Party of the text of the press release or other
public disclosure. 
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In the event of any changes, amendments, modifications in the provision and other terms and
conditions  of  the  Contractor,  the  same  shall  be  executed  and  implemented  by  a  way  of
Supplementary document duly signed by both the parties.

****
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SECTION – II Chapter -1

SPECIAL CONDITIONS

1.0 SCOPE OF WORK

RailTel  Corporation  of  India  Ltd.,  Secunderabad  invites  sealed  tenders  from  established
contractors with proven experience for the work of “Construction of OFC Masonry Huts (6 Nos)
at Tenali, Narsaraopet, Venukonda, Markapur Road, Giddalur and Nandyal stations in Tel-GNT-
NDL section” as per the schedule of work & specifications given in the Tender Document”

2.0 SPECIFICATION OF WORK
 

2.1 The RailTel reserves the right to reject or alter any part of the work executed by the contractor
which in the judgment of RailTel does not comply with the requirements of these specifications.
The decision of the RailTel shall be final and conclusive for all purpose.

3.0 RATES
The tenderer are required to quote item wise rate for the Schedule both in figures and words.  If
there is any discrepancy in the quoted rates both in figures and words, the rates quoted in words
will be taken as final.

3.1 The offer shall  be inclusive of all taxes / duties as applicable at present. Proof of payment or
declaration  that  all  duties  and  taxes  have  been  paid  for  the  material  being  supplied  to
RailTel/Secunderabad to be enclosed.

3.2 Any statuary variation in taxes / duties shall be to RailTel account and shall be admissible on
production of valid documentary evidence. 

4.0 SECURITY DEPOSIT:

4.1 On Receipt of the Letter of Acceptance of Tender from the RailTel,  the successful Tenderer shall
within a period of 15 days deposit an amount equal to 5% of contract as Security deposit for due
fulfillment of the contract.

4.2 The  Earnest  Money  already  paid  by  the  successful  Tenderer  may  at  the  discretion  of  the
successful  Tenderer  be adjusted towards payment  of  this  Security  deposit  and  the  additional
amount shall be paid in any one of the following forms: 

(a) Bank draft
(b) Irrevocable Bank Guarantee issued by any scheduled bank acceptable to purchaser. 
( c) FDR 

4.3 The Security Deposit will bear no interest. 

4.4 The Instruments for security deposit should be valid for three months beyond the defects liability
period (Warranty / Maintenance period). On successful completion of defect liability period and
on certification of concerned RailTel  engineer, the security deposit  will  be refunded or Bank
guarantee released to the contractor after adjustment of any dues payable by the contractor. 
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5.0 CONTRACT PERFORMANCE GUARANTEE (PBG)

5.1 On receipt of the Letter of Acceptance of Tender from the RailTel, the successful Tenderer should
give a Performance Guarantee in the form of irrevocable bank guarantee from any Nationalized
Bank  or  Scheduled  Bank  in  the  Form given  in  Tender  document  amounting  to  5% of  the
contract value.

5.2 The  Performance  Guarantee  should  be  furnished  by  the  successful  contractor  after  letter  of
acceptance has been issued, but before signing of the agreement. The agreement should normally
be signed within 15 (fifteen) days after issue of LOA and Performance Guarantee should also be
submitted within this time limit. The Instruments for Performance Guarantee should be valid for
two months beyond the completion period.

5.3 Performance Guarantee shall be released after satisfactory completion of the work.  
5.4 Wherever the contracts are rescinded, the security deposit  shall  be forfeited and the Performance

Guarantee shall be en-cashed.
5.5 The balance work shall be got done independently without risk and cost of the original contractor.
5.6 The original contractor shall be debarred from participating in the tender for executing the balance

work.   If  the  failed  contractor  is  a  Joint  Venture  (JV)  or  a  partnership  firm,  then  every
member/partner of such a firm would be debarred from participating in the tender for the balance
work either in his/her individual capacity or as a partner of any other JV/partnership firm.

6.0 Deduction of Income Tax at source: 
Income Tax and any other tax such as work contract tax etc, at the prevailing rates during the
period of contract shall be deducted at source on all the payments.  The contractor should quote
the PAN, Sales & Service Tax Registered number should be mentioned on the bill for arranging
payment.

7.0      Eligibility Criteria Technical / Financial:

 7.1   Technical  Capability:  Tenderer  must  have  completed  works  of  similar  nature  of  the  job
successfully and satisfactorily of values as indicated below:
Tenderer must have completed successfully and satisfactorily at least one similar work costing not
less than 35% of the value of tendered work during the preceding three years (i.e. current financial
year and three previous financial years) executed for Govt. /PSUs/ Reputed private sector Telecom
service providers /  Telecom Infrastructure Provider with satisfactory performance report from the
client. 

7.1.1 Similar Work Defined:

i) Civil engineering works like building construction works, pipe laying works( Gas, Sewer
etc.) or similar civil works..

OR
ii) All type of Telecom equipment/OFC including telecom cable works, OFC maintenance

works.
OR

iii) Any type of Electrical works/Transmission Line works etc.

7.2 Financial Capability: The total contract amount received by the tenderer during the last three years
2013-14,2014-15 & 2015-16 (i.e.  current  financial  year  2016-17)  and three previous financial
years)  as per current ITCC/Audited balance sheet/turnover certificate should be a minimum of
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150% of applied Tender Value of work. Offers not accompanied by ITCC/Audited balance sheet
will not be considered.

         

7.3 Contractor's Engineer: 
The  Contractor  shall  constantly  keep  one  competent  Engineer  who  will  be  responsible  for
carrying out the works during its progress.

8.0 Workmen, Tools, Plant & Machinery
The contractor shall make his own arrangements for all plant, machinery, equipment and Tools
including spare parts, fuel and consumable stores all labour required during execution of work.

9.0 Maintenance Period: Maintenance period is one year from the date of completion of the work
certified by the concerned RailTel  Engineer  and issue of  Provisional  Acceptance Certificate.
During this period, the contractor has to make good of any deficiencies arising from defective
workmanship/material at free of cost.

10.0 Warranty/Guarantee:  Besides  other  warranty/guarantees  required  the  Contractor  shall
warranty/guarantee the work in general for one year. All required guarantees shall be submitted
to the RailTel’s Engineer by the Contractor.  For all brought out items supplied by the contractor,
organized  warranty/guarantee certificates  from the  manufacturer  shall  be  in  the  name  of  the
employer and handed over to the employer after completion of the works.

11.0 RailTel’s Engineer Instructions:
Contractor shall forthwith comply with and duly execute the work true to the instructions issued
to him by the RailTel’s Engineer or his authorized representative.

12.0 Schedule of Work/Supply: The Schedule of Work/Supply given in the Schedule is provisional
and is meant to indicate the intent of the work and to provide a uniform basis for tendering.  The
Employer reserves the right to increase or decrease any of the quantities or to totally omit any
item of work and the Contractor shall not claim any extras or damages on these grounds. Hence
the Contractor is expected to quote his rates keeping this in mind, as no claims of any sort for
variations in quantities or deletion of items will be entertained under any circumstances.

Any error in description or in quantity or omission of items from the contract document shall not
vitiate this Contract but shall be treated as a variation.

13.0 VISIT: Before tendering, the Contractor shall visit and examine the site and satisfy himself as to
the correct dimensions of the work and the facilities for obtaining any special articles and shall
obtain generally his own information on all matters affecting the continuation and progress of the
works. Further, the Contractor shall be deemed to have examined the existing site details before
tendering.

14.0 AGREEMENT
The successful  Tenderer shall  after  having been called upon by notice to do so, be bound to
execute an agreement based on accepted rates and conditions, in such form as the RailTel may
prescribe,  and  lodge  the  same  with  the  RailTel  together  with  the  conditions  of  contract,
specifications and Schedule of prices referred to therein duly completed. 
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15.0 TERMS OF PAYMENT 
15.1 On  Account  Payment:  90%  Running  accounts  payment  will  be  allowed  based  on  the

certification and measurements  of  consultant  and  RailTel  engineer-in-charge  for  value of  the
work/services indicated in the Schedule after the works/services are completed to full satisfaction
of RailTel

15.2 Final Bill:  5% payment shall be paid after successful completion of work and based    on the
certification and measurements of consultant and RailTel engineer-in-charge.

15.3 Balance: 5% of contract shall be paid after completion, on the certification of      consultant and
RailTel engineer-in-charge and issue of PAC.

15.4 Documents to be submitted along with bills:
a) Delivery challan for supply items.
b) Warranty certificate for the supplied items as per clause 10 of SCC.

15.5   FINAL SETTLEMENT
On expiry of the maintenance/warranty period, the SD will be released to the contractor after
adjustment of any dues payable by the contractor.

15.6    DEDUCTION FROM BILLS
All  costs,  damages  or  expenses,  which  RailTel  may have paid  or  incurred,  which under  the
provisions of contract are Contractor’s obligations will be deducted by RailTel from Bills/Invoice
of Contractor, as and when it is understood that such an expenses has been incurred or paid for.
All  such  claims  of  RailTel  shall,  however,  be  duly  supported  by  appropriate  and  certified
vouchers,  receipts  or  explanations  as  are  available  to  enable  the  Contractor  to  identify  such
claims.

16.0    TAXES 
Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force
shall be made from the Contractor/Sub-Contractor and the amount so deducted will be credited to
the Central Government. Settlement of Income Tax should be made with Income Tax authorities.
Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales Tax on
Works  Contract,  the  same  will  be  deducted  and  remitted  to  the  concerned  authority.  The
Contractor  and  all  personnel  employed  by him shall  pay such taxes  like  Income  Tax as  are
payable under statutory laws of India and the Purchaser will not accept any liability for the same.

17.0 Provisional Acceptance Certificate: After completion of provisional acceptance tests and if no
problems are noticed during observation period of 15 days, Purchaser’s Engineer shall issue a
Provisional Acceptance Certificate for successful completion of work and connectivity of whole
system  covering  all  materials  and  services  included  in  the  Schedule  of  Works,  after  the
acceptance test as per the approved test procedure have been completed and the performance has
been found to meet the specifications.  RailTel’s decision in this respect shall be final.

18.0 Final Acceptance Certificate: FAC shall be issued after successful completion of maintenance
period/guarantee period of one year from the date of issue of PAC.

19.0 Bill passing officer is JGM/SC and Bill paying officer is DGM/Finance.
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20.0 PAN / Sales & Service Tax Regd.No./ VAT TIN No. should be mentioned on the bill for arranging
payment.

21.0     TIME OF COMPLETION:

Time is the essence of the contract.  Total period of completion is 180 days from the date of issue
of Letter of Acceptance.

22.0 SETTLEMENT OF DISPUTE AND ARBITRATION 

22.1 Any  dispute  or  difference  whatsoever  arising  between  the  parties  out  of  or  relating  to  the
construction,  meaning,  scope,  operation or effect  of  this  contract  or  the validity or the breach
thereof shall be settled by arbitration in accordance with the Arbitration and Conciliation Act, 1996
as amended and the award made in pursuance thereof shall be binding on the parties. The venue of
such arbitration or proceedings thereof shall be Secunderabad

22.2 All arbitration proceedings shall be conducted in English. Recourse against any Arbitral award so
rendered may be entered into court having jurisdiction or application may be made to such court
for the order of enforcement as the case may be.

22.3 The Arbitral Tribunal shall consist of the sole Arbitrator appointed by mutual agreement of the
parties.

22.4 Each of the parties agree that notwithstanding that the matter may be referred to Arbitrator as
provided  herein,  the  parties  shall  nevertheless  pending  the  resolution  of  the  controversy  or
disagreement  continue  to  fulfill  their  obligation  under  this  Agreement  so  far  as  they  are
reasonably able to do so. 

23.0 QUANTUM OF WORK AND VARIATION IN QUANTITIES

23.1 Quantities indicated in Schedule of Requirements  are approximate and purport  to convey the
tenderer an idea of the magnitude of the work. The Contract value may vary within + / -25% of
grand total of schedule of requirements as included in the Letter of Acceptance to tender as per
site requirement, incase of variation in quantities the contractor shall be bound to carry out the
work at  the  rates  agreed in  the  schedule up to  the  limit  of  +/-25% variation in the value of
contract and shall not be entitled to any claim or any compensation whatsoever. 

23.2 The quantities quoted in the Schedule are not firm and may be varied..
23.3 However, for variation beyond +25% (a) for the first 15% increase in quantity beyond 25%

of agreement value; the rates will have a reduction of 2% in the incremental value of  the
agreement.  b)  And  for  the  next  10%  increase  in  quantity,  the  rates  will  have  an
additional   reduction   of   2%   in   further   incremental   value   of   the agreement.   In case the
execution of quantity is required to exceed +50 % of overall agreement value, the rates shall
be negotiated.

23.4 FORCE MAJEURE CLAUSE 
If at any time during continuance of this Contract, the performance, in whole or part, by either
party, of any obligation under this contract shall be prevented or delayed by reason of any war,
hostility,  act  of  the  public  enemy,  Civil  Commotion,  Sabotage,  Fires,  Floods,  Earth  quakes,
explosions,  strikes,  epidemics,  quarantine,  restrictions  lockouts,  any  statute,  statutory  rules,
regulations, order of requisitions issued by any Government Department or Competent Authority
or acts of God (here-in-after referred to as event) then provided notice of the happening of any
such,  event  is  given  by  either  party  to  the  other  within  twenty  one  days  from the  date  of
occurrence  thereof  neither  party  shall  by  reason  of  such  event  be  entitled  to  terminate  this
Contract nor shall either party have any claim for damage against the other in respect of such
non-performance  or  delay  in  performance,  and  the  obligations  under  the  Contract  shall  be
resumed  as  soon  as  practicable  after  such  event  has  come  to  an  end  or  ceased  to  exist,
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PROVIDED FURTHER that if the performance in whole or part of any obligation under this
contract is prevented or delayed by reason of any such event beyond a period as mutually agreed
to  by the  RailTel  and  the  Contractor  after  any event  or  60  days  in  the  absence  of  such  an
agreement whichever is more, either party may, at its option, terminate the Contract provided also
that  if  the  contract  is  so  terminated  under  this  clause  the  RailTel  may,  at  the  time  of  such
termination, take over from the Contractor at prices as provided for in the contract, all works
executed or works under execution.

24 All the terms & conditions stipulated are binding on the contractor. In all matters of dispute, the
decision of Regional General Manager, Southern Region, Secunderabad shall be final.

25 All  items  required  for  satisfactory  execution  of  the  work  contemplated  are  covered  in  the
schedules. If contractor feels that any item is required for satisfactory completion of the work
over and above the schedules, he may quote for the same duly giving necessary justification for
the same.

All the works should be carried out as per the instructions of RailTel Engineer-In-Charge at site.

****
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SECTION – II Chapter -2

                            Schedule of Requirement

Schedule of work/rates accepted for the work of “RailTel Corporation of India Ltd., Secunderabad
invites sealed tenders from established contractors with proven experience for the work of Construction

of OFC Masonry Huts (6 Nos) at Tenali, Narsaraopet, Venukonda, Markapur Road, Giddalur and Nandyal
stations in Tel-GNT-NDL section” as per the schedule of work & specifications given in the Tender

Document”

S.N
o

DESCRIPTION OF ITEM UNIT Rate Qty Amount

SCHEDULE ' A' (CIVIL WORKS)
1 Excavation in open foundations, trenches nallah 

training, drains (exceeding 1.5 M in width or 10 
SqM on plan) including disposal or stacking of 
excavated spoil  in loose or soft soils which can be 
removed by spades powrahs or mamoties.

1
CuM

66.08 57.683 3811.69

2 Excavation in trenches for foundations, cables, 
pipes, nallah training, drains etc., not exceeding 1.5
M in  width and for pits, wells, etc., not exceeding 
10 SqM on plan  including disposal or stacking of 
excavated spoil. In dense or hard soils which 
require picks or crowbars for hacking including 
soils containing stones or boulders measuring 
under 0.03 cum and boulder studded soils.

1
CuM

90.16 69.055 6226.00

3 Providing and laying cement concrete 1:3:6 (1 
cement, 3 sand and 6 aggregate) with 40 mm 
nominal size graded stone aggregate foundations 
and plinth/under-floors etc. 

1
CuM

2560.40 38.445 98434.58

4 Supplying and stacking at specified locations on 
Railway premises : Clean sand

1
CuM

688.80 42.358 29176.19

5 Providing and laying cement concrete 1:1:5:3  (1 
cement, 1.5 sand and 3 aggregate) with 20 mm 
nominal size graded stone aggregate, for reinforced
work ( excluding cost of fabrication and placing of 
reinforcement) In foundations, footings base of 
columns and similar works and mass concrete. 

1
CuM

3622.48 17.012 61625.63

6 Providing and laying cement concrete 1:1:5:3  (1 
cement, 1.5 sand and 3 aggregate) with 20 mm 
nominal size graded stone aggregate, for reinforced
work ( excluding cost of fabrication and placing of 
reinforcement) In columns, pillars, posts and struts.

1
CuM

3663.08 6.347 23249.57
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7 Providing and laying cement concrete 1:1:5:3  (1 
cement, 1.5 sand and 3 aggregate) with 20 mm 
nominal size graded stone aggregate, for reinforced
work ( excluding cost of fabrication and placing of 
reinforcement) In suspended floors, roofs, 
landings, shelves, and their supports, balconies, 
chajjas, lintels, beams, girders, bressemers and 
cantilevers etc., 

1
CuM

3661.12 15.076 55195.05

8 Providing form works, including centering 
shuttering, strutting, propping etc., height of 
propping and centering from supporting floor to 
ceiling not exceeding 4 m. and removal of the 
same, for in-situ concrete work (including 
reinforced concrete) with all contractor's material 
for  Foundations, footings, bases of columns, etc., 
and mass concrete

1 SqM 110.88 8.664 960.66

9 Supplying and providing  reinforcement using 
contractors MS/Tor/TMT Steel HYSD bars for 
foundations, footings, beams, Lintels, Chajjas, 
Roof slab, Flooring, Foundations and all other Rcc 
works etc., including straightening, cutting, 
bending, cranking and fixing in position and 
binding reinforcement with contractor's GI binding 
wire, material, labour, tools, plant, machinery 
consumables all lead and lift etc., complete as per 
approved drawing, specifications and as directed 
by the Engineer-in-charge.

1 MT 48290.00 13.012 628349.48

10 Providing form works, including centering 
shuttering, strutting, propping etc., height of 
propping and centering from supporting floor to 
ceiling not exceeding 4 m. and removal of the 
same, for in-situ concrete work (including 
reinforced concrete) with all contractor's material 
for  Flat surfaces, such as soffits of suspended 
floors, roofs, landings and the like, for slabs etc.,

1 SqM 152.32 54.838 8352.92

11 Providing form works, including centering 
shuttering, strutting, propping etc., height of 
propping and centering from supporting floor to 
ceilling not exceeding 4 m. and removal of the 
same, for in-situ concrete work (including 
reinforced concrete) with all contractor's material 
for  Sides and soffits of beams, beam haunches, 
cantilevers, girders, bressemers and lintels etc., less

1 SqM 100.52 196.134 19715.39

12 Providing form works, including centering 
shuttering, strutting, propping etc., height of 
propping and centering from supporting floor to 
ceiling not exceeding 4 m. and removal of the 
same, for in-situ concrete work (including 
reinforced concrete) with all contractor's material 
for  Edges of slabs and breaks in floors etc., less 
than 20 cm width.

1 M 35.56 50.480 1795.07
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13 Providing form works, including centering 
shuttering, strutting, propping etc., height of 
propping and centering from supporting floor to 
ceilling not exceeding 4 m. and removal of the 
same, for in-situ concrete work (including 
reinforced concrete) with all contractor's material 
for  Chulla hoods, weather shades, chajjas, carbels, 
etc., including edges.

1 SqM 152.32 20.200 3076.86

14 Providing and laying Brick Masonry for 
superstructure of 230 mm thick walls with CM 
(1:8) prop. (Cement : Sand) using second class 
brick from approved source having crushing 
strength of not less than 40 kg/sqcm and water 
absorption not exceeding 20% by weight, including
cost and conveyance of all materials like cement, 
sand, bricks, water etc., to site, cost and 
seingniorage charges on materials including of all 
labour charges, like mixing cement mortar, wall 
construction, curing, scaffolding charges, for work 
at any floor at any level, etc., complete for finished 
item of works.

1
CuM

3168.93 35.654 112985.03

15 Providing and fixing cold roll formed 1.25 mm 
thick steel hollow frames for doors and window, 
complete with fixing lugs, hinges, mortar guards, 
lock strike plates, buffers, bolt holes, etc., as 
required including base ties or angle thresholds, as 
required and conforming to I.S.4351 Frames to 
profile A of specification 105 X 60 mm size.

1 M 406.00 68.000 27608.00

16 Providing and laying Reinforced brick masonry for
partition walls (115 mm thick) in CM (1:4) prop.
(cement : sand) using traditional second class 
bricks from approved source with crushing strength
not less than 40 Kg.per Sq.cm and water absorption
not exceeding 20% by weight, placing two brick 
masonry including scaffolding charges and all 
labour charges like mixing cement mortar, wall 
construction, lift charges, curing, etc., complete but
excluding cost of steel and its fabrication charges 
for finished item of work.

1
CuM

3068.41 6.000 18410.46

17 Filling surplus earth from foundations or Railway's
earth, murum ashes or sand in trenches, plinths of 
floors in layers not exceeding 20 cm. depth and 
Consolidating each layer by watering and 
ramming.

1
CuM

24.92 3618.613 90175.84

18 Providing and fixing skin moulded flush door 
shutter 35 mm thick for doors to the already fixed 
to existing frame using screws and cutting the door 
to required size to suit the existing floor level of 
the room including painting two coats of enamel 
paint of approved quality and colour with all 
accessories like aluminum sliding bolts of 300 mm 
- 2 nos, aluminum tower bolts of 150 mm - 1 no, 

1 SqM 3190.00 29.000 92510.00
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aluminum handles - 150 mm - 2 nos, door stopper -
1 no, with all contractor's material tools, labour,  
machinery lead, lift transport to site etc., complete 
as directed by the Engineer-in-charge at site.

19 Manufacturing, providing and fixing powder 
coated Aluminum sliding windows with track 61 x 
31x1.5 mm fixed to box size 63x31x2mm and 4 
mm glass including all contractors materials, tools, 
tackles, labour, cement, lead, lift etc., complete and
as directed by Engineer-in-charge at site.

1 SqM 4200.00 8.000 33600.00

20 Providing and Plastering 12 mm thick for even 
surface of brick masonry  walls in two coats with 
base coat of 8 mm thick in CM (1:6) and top coats 
of 4 mm thick CM (1:4) with dubara sponge 
finishing including coast ad conveyance of all 
materials cement, sand, bricks, water etc., to site 
including all operational incidental charges, cost 
and seingniorage charges on materials and all 
labour charges  for mixing mortar, finishing,  
curing, scaffolding charges, lifting charges 
including cutting grooves wherever necessary etc., 
for any floor at any level, etc., complete for 
finished item of works.

1 SqM 160.65 667.000 107153.55

21 Providing and Plastering 20 mm thick for uneven 
surface of brick masonry  walls in two coats with 
base coat of 8 mm thick in CM (1:6) and top coats 
of 4 mm thick CM (1:4) with dubara sponge 
finishing including coast ad conveyance of all 
materials cement, sand, bricks, water etc., to site 
including all operational incidental charges, cost 
and seingniorage charges on materials and all 
labour charges  for mixing mortar, finishing,  
curing, scaffolding charges, lifting charges 
including cutting grooves wherever necessary etc., 
for any floor at any level, etc., complete for 
finished item of works.

1 SqM 182.26 540.000 98420.40

22 Providing and Plastering 12 mm thick for even 
surface of block masonry  walls in two coats with 
base coat of 8 mm thick in CM (1:6) and top coats 
of 4 mm thick CM (1:4) with dubara sponge 
finishing including coast ad conveyance of all 
material cement, sand, bricks, water etc., to site 
including all operational incidental charges, cost 
and seingniorage charges on materials and all 
labour charges  for mixing mortar, finishing,  
curing, scaffolding charges, lifting charges 
including cutting grooves wherever necessary etc., 
for any floor at any level, etc., complete for 
finished item of works.

1 SqM 164.88 275.000 45342.00
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23 Providing and laying flooring in Granolithic 
concrete over CC Bed of 40 mm thick  with CC 
(1:12) prop using 12 mm HBG graded hard granit 
machine crushed metal laid in panels (alternately) 
of size not exceeding 1.5 m X1.5 m divided by 4 
mm thick glass strips 40 mm depth and finishing 
the top surface to required smoothness and slopes, 
including cost and conveyance of all materials to 
site, all labour charges, full rounding and polishing 
on edges, mixing of cement mortar, curing etc., 
complete for finished item of work ( excluding cost
of C.C. Bed)

1 SqM 181.32 108.000 19582.56

24 Providing and fixing Ceramic tiles of standard 
company such as Johnson, Regency & Spartek etc.,
in flooring fixed over 25 mm thick cement palster 
1:3 with contractors materials, labour, tools, plant, 
machinery, consumables, all lead and lift  etc., 
complete as per approved drawing specifications 
an as directed by the Engineer-in-charge.

1 SqM 418.00 60.000 25080.00

25 Providing and fixing Ceramic tiles of standard 
company such as Johnson, Regency & Spartek etc.,
in skirting and dadoing fixed over 25 mm thick 
cement plaster 1:3 with contractors materials, 
labour, tools, plant, machinery, consumables, all 
lead and lift  etc., complete as per approved 
drawing specifications and as directed by the 
Engineer-in-charge.

1 SqM 378.00 96.000 36288.00

26 Supply and fixing of MS Grills made of 12 mm 
MS square bars (Brite or equivalent) as per the 
drawing with MS hold fasts for the frame for fixing
into side walls, including cost and conveyance of 
all materials to site, labour charges, for welding, 
grinding of joints, fixing into masonry and painting
with one primary coat of red oxide, etc., complete 
for finished item of work for all floors.

1 Kg 61.07 960.000 58627.20

27 Providing and laying Impervious coat to exposed 
RCC Roof slab and sunken slab surfaces to 
required slopes with CM compound of approved 
compound from reputed manufacturers at 1 Kg/bag
of cement (or as per manufacturers specifications) 
laid over roof slab when it is green including cost 
and conveyance of all materials like cement, sand, 
water proofing compound etc., to site, seigniorage 
charges and labour charges, rendering smooth and 
thread lining at regular intervals round off junction 
of wall and slab curing, lift charges etc., for any 
floor at any level, complete for finished item of 
work.

1 SqM 202.93 76.397 15503.24

28 Hand packed dry stone flooring in aprons etc., with
rubble stone laid to specified thickness

1
CuM

550.48 37.000 20367.76
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29 Providing and applying to walls /ceiling ,two coats 
of cement based putty of white or any other 
approved colour, of approved brand including 
preparation of surface by cleaning /scraping the 
surface with wire brushes etc., to remove all loose 
flakes dirt, dust, grease, oil, mortar droppings etc., 
so as to make the surface fit for receiving putty and
applying two coats to get an even surface with time
interval of minimum 3 hours between successive 
coats , gently levelling the surface with water 
proofing emery/sand paper with all contractor's 
men material, tools and plants ,all lead lift 
including scaffolding wherever necessary and 
cleaning of work area on completion of work etc., 
complete as per specification and as directed by 
engineer in charge.              For external surfaces 

1Sqm 69.46 890.000 61819.40

30 Providing and applying to walls /ceiling ,two coats 
of cement based putty of white or any other 
approved colour, of approved brand including 
preperation of surface by cleaning /scraping the 
surface with wire brushes etc., to remove all loose 
flakes dirt, dust, grease, oil, 
mortar droppings etc., so as to make the surface fit 
for receiving putty and applying two coats to get an
even surface with time interval of minimum 3 
hours between successive coats , gently levelling 
the surface with water proofing emery/sand paper 
with all contractor's men material, tools and 
plants ,all lead lift including scaffolding wherever 
necessary and cleaning of work area on completion
of work etc., complete as per specification and as 
directed by engineer in charge.              For Internal
surfaces 

1Sqm 62.13 800.000 49704.00

31  Applying one coat of cement primer of approved 
brand and manufacture on wall surface

1Sqm 21.75 1690.000 36757.50

32 Wall painting on new work with two or more coats 
of plastic emulsion paint of approved brand and 
manufacture to give an even shade

1Sqm 53.05 800.000 42440.00

33  Finishing walls with Acrylic Smooth exterior paint
with Silicone additives of required shade on new 
work (Two or more coats applied @ 1.67ltr/10 sqm
over and including one coat of water proofing 
cement paint applied @ 2.20 kg/10sqm

1Sqm 73.95 890.000 65815.50

34  Extra over Items for roller painting in lieu of 
normal brush painting if specifically ordered 

1Sqm 10.39 1690.000 17559.10

35 Manufacturing, Fabricating, Supplying and fixing 
MRF powder coated Anodized aluminum 
Ventilators sliding/louvered/partly louvered type 
made with box of size 63x31x2mm and 4 mm glass
fixed with required beading and stainless steel 
mesh with outer frame (and other intermediate 
sections, as necessary) of 61.85 x 31.75 x 1 mm 

1 SqM 4000.00 11.000 44000.00
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thick size section of approved colour and in fill 
glazing panel of 4 mm thick pin headed/plain sheet 
glass with all necessary clips of medium thickness. 
"U" rubber beading, labour, tools, plants, 
machinery, equipment etc., complete as per 
specifications and as directed by the Engineer-in-
charge at site.

36 Painting two coats over existing priming coat on 
steel or other metal surfaces to give an even shade 
including cleaning surfaces of all dirt, dust and 
other foreign matter, for surfaces over 10 cm. In 
width/girth, using : Synthetic enamel paint, 
brushing exterior type 1 

1 SqM 39.48 308.000 12159.84

37 Providing form works, including centering 
shuttering, strutting, propping etc., height of 
propping and centering from supporting floor to 
ceiling not exceeding 4 m. and removal of the 
same, for in-situ concrete work (including 
reinforced concrete) with all contractor's material 
for  : Columns, pillars and post square, rectangular,
or polygonal in plan. 

1 SqM 134.12 130.717 17531.76

38 Providing and fixing fly proof galvanized M.S.wire
gauge to windows and clerestory windows using 
galvanized M.S.wire gauge with average width of 
aperture 1.4 mm in both directions with wire of dia 
0.63mm With 2nd class teak wood beading 50x20 
mm

1Sqm 568.51 19.000 10801.69

39 Coursed rubble masonry second sort in foundations
and plinth In cement mortar 1:6(1 cement, 6 sand)

Cum 1805.08 98.006 176908.67

40 Supplying and stacking at specified locations on 
Railway premises :Murum

Cum 204.96 3752.255 769062.18

41 Pointing on second sort coursed stone masonry 
with Ruled pointing with cement mortar 1:4 (1 
cement, 4 sand)

1Sqm 85.65 180.000 15417.00

42 Structural steel\work welded in built up sections, 
trusses and framed work, girders, staging’s, racks, 
etc including cutting, bending, straightening, 
hoisting, fixing in position, including applying a 
priming coat of approved steel primer, complete- 
up to 6m height above GL In RSJ, tees, angles and 
channels

Kg 80.00 5750.000 460000.00

43 Chain Link fabric mesh of size 50X50mm size 
made of GI wire of 4 mm dia.

Sqm
476.93 480.000 228926.40

44 Supplying and fixing of barbed wire weighing 9.38
kg per 100 meter (min) on previously erected posts 
with wire nails, hooks, stitching bolts, binding wire
etc. straight and/or cross pattern. (Rate includes 
drilling of holes in the post where ever required) 
Note: This item can also be operated as extra over 
Items 242010 to 242060 for fixing additional wires
to those stipulated in the respective items.

per
meter

of
barbe
d wire

12.77 1000.000 12770.00
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45 Demolishing brick work including stacking of 
serviceable material and disposal of unserviceable 
material with in 50m lead In cement mortar

Cum 431.31 6.000 2587.86

46 Dressing Surface (average excavation or filling 
upto 15cm) including removing vegetation in all 
kind of soil. Payment against this item is to be 
made only if it is not included in earth work item

10
sqm

6.75 312.000 2106.00

47 Providing and fixing Armstrong Acoustical 
suspended ceiling system with OPTRA micro look 
title, the title should have thickness of 15/20mm & 
Humidity resistance of 95% RH,Average NRC 
0.90 sound attenuation of 20db,light reflectance 
>84%,Thermal conductivity k=0.036 w/mok,colour
white, Fire performance class 0/class 1(BS-476) in 
module size of 600mmx600mmx15/20mm laid on 
Armstrong silhouette B/R grid systems with T-
section flanges colour white having rotary stitching
on the main runner 1200mmx600mm cross Test the
grid should be of Armstrong make with 38 web 
height wide T-section flanges colour white having 
rotary stitching on all T sections i.e. the main 
runner 1200mm & 600mm cross Tee. The T section
to have galvanizing of 120 gms for per m2 & 
passed through 500 hrs of salt test. The title & Grid
system used together should carry a 15 years 
warrantee with all contractors  labour, tools, 
materials, lead, lift, vat, transportation etc complete
and as directed by Engineer-in-charge at site, 
specification of Calcium silicate ceiling Tiles

Sqm 1817 100.000 181700.00

 Total Schedule 'A'    3949690.04
SCHEDULE ' B ' (ELECTRICAL WORKS)

1 Provision for supply and laying of 25 mm dia 2 
mm thick PVC concealed conduit pipe with all 
required accessories such as deep boxes, normal 
bends, including masonry work, labour charges 
etc., for circuits power sockets and sub mains etc., 
this includes necessary circuit boxes where ever 
required shall be provided.

1 M 22.00 165.20 3634.40

2 Provision for supply and fixing of 6/16A, 3/6 pin 
flush type power plug and socket with indicator 
lam and 6/16A flush modular type unit 6/16A 
switch control anodized MS 16 SWG box with top 
plate cover control for power plug point 
connections

Each 387.00 30.00 11610.00

3 Provision for supply and fixing of 32 metalic plug 
and socket ( industrial type)  with 32 A SP MCB to 
be housed in 16 SWG MS box with necessary  
connections (for AC and coolers).

Each 600.00 12.00 7200.00
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4 Provision for supply , fixing of 1x 28w T-5 box 
type energy efficient fluorescent tube light fitting 
ISI marked complete with electronic ballast and 
lamp holder duly wired up ready for use on 230V 
single phase 50 Hz. AC supply to IS:10322 as per 
general technical requirement etc., the light fitting 
shall be of Asian make dualite model out of similar
to CG make, fitting should be Osram make energy 
efficient fluorescent tube light of 28 W 6000 K 
temp (made in Germany/Italy or Netherland, EU) 
complete wiring with flexible copper cable from 
ceilling rose to tube light suitable for single T.

Each 600.00 24.00 14400.00

5 Provision for supply , fixing of ceiling fans of 1400
mm sweep

Each 1050.00 12.00 12600.00

6 Provision for supply, fixing of connecting and J 
commissioning of Bajaj make or similar of 300 
mm maxima exhaust fan with louvers

Each 1040.00 6.00 6240.00

7 Provision of supply, fixing of insulated multi 
stranded copper conduit wire 4 Sqmm 110 V 1 M

36.00 1080.00 38880.00

8 Provision of supply, fixing of insulated multi 
stranded copper conduit wire 2.5 Sqmm 110 V

1 M 24.00 1680.00 40320.00

9 Provision of supply, fixing of insulated 2 core 10 
Sqmm conduit wire 110 V

1 M 55.00 300.00 16500.00

10 Provision of supply, fixing of wiring point with 
Anchor/Maru switches fixed in modular switch 
boards

Each 450.00 96.00 43200.00

11 Provision of supply, fixing of of sleek type wall 
mounting MDB 63A x 4 pole with 3Phase MCB of 
MDS Legrand make, including supply and fixing 
of following MCB's with suitable copper bus bar 
arrangements and other connected accessories etc., 
3x32A MCB DP, 4x10 A MCB SP, 2x 20 A MCB 
DP. All materials shall be arranged by contractor. 
The location of fixing has to be as directed by 
RailTel engineer.

Each 3160.00 6.00 18960.00

12 Supplying and installation of earthing material for 
three pits as per RDSO specifications supplied in 
Schedule-A as per specification referred in 
Annexure II of this Tender document. Note .At 
certain locations, it is not possible to achieve earth 
resistance of ≤1ohm due to higher soil resistivity, 
provision of additional electrodes with pits duly 
interconnecting shall be done by the contractor at 
no extra cost to RailTel.

1 set 36100.00 18.00 649800.00

 Total Schedule 'B'    863344.40
SCHEDULE ' C ' (MISCELLANEOUS WORKS)

1 Provision for supply and laying venyl flooring of 
desired shade and design in lengths or tiles as 
directed on existing base using approved rubber 
based adhesive and including cleaning and drying 
of base thermo welding of seams with venyl cord 
etc., complete using : Antistatic flooring 2.0 mm 

1 SqM 635.00 108.00 68580.00
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thick

2 Provision of supply, fixing of Modular based cable 
Sealing system consists following items KFO 6X1 
with Flange PA 6.6 30% GF-Flange, Packing space
( 180x120mm)  Frame Dimension (420 x 319 mm) 
with the following multi diameter Modules and 
accessories : RM 20 w 40 ( 0 + 3.5 - 16.5 mm) - 6 
Nos, Wedge 120 mm - 1 No, Stay plates galvanised
120 mm - 6 Nos, TSL 10 x 5 sealing strip - 1 No, 
Assembly Gel ( 25 ML Pack) - 1 No.

Each 14240.00 6.00 85440.00

3 Supply and fixing of FRP cable tray of 300 mm 
width with proper C type couplers on angles

1 M 450.00 72.00 32400.00

4 Providing and supplying of Brass padlock seven 
levers Godrej Nav-Tal with three keys

each 537.00 6.00 3222.00

 Total Schedule 'C'    189642.00
SCHEDULE ' D ' Supply and Installation of A.C Units and Power cable Laying etc. 

1
Supply of 4 x 35 sq.mm LTUG armored Aluminum 
underground cable from standard manufacturers Mtrs

142.00 2700.00 383400.00

2
Supply of GI pipe 75 mm dia of I.S. No 1239 
medium(B class) with clamps, bolts, nuts etc. Mtrs

260.00 240.00 62400.00

3 Supply of 75 mm dia long bend with coupling Nos 205.00 12.00 2460.00
4 Supply of 8 SWG GI wire for earthling purposes. Mtrs 10.00 2700.00 27000.00

5
Supply and Installation of Air Condition units 
2Tonns twin type with inbuilt timer. Make: Hitachi

Nos 137323.00 6.00 823938.00

6
Supply and Installation of 5Kva Stabilizer for AC 
units

Nos 2450.00 12.00 29400.00

7

Laying of 4 x 35 sqmm armored LTUG cable along 
with 8 SWG GI wire for earthing in already 
prepared trench. Mtrs

2700.00 4.00 10800.00

8 Excavating the trench up to a depth of 1 mtr in all 
types of soil as per the specification and back filling
the trench with proper care to its normal shape after 
laying the cable and G.I Wire on a 10 cm of river 
sand below the cable & G.I. Wire and 10 cm layer 
of river sand above and also providing protection 
with class B Bricks/shabad stone of minimum size 
228 x 85 mm and cable markers at 50 mtrs interval 
and at turnings as per specification. All materials 
shall be arranged by the contractor 

Mtrs 38.00 2100.00 79800.00

9 Excavating the trench up to a depth of 1 mtr on 
platform/road/track as per the specification and back
filling the trench with proper care to its normal 
shape after laying the cable and providing protection
with class B Bricks /shabad stone of minimum size 
228 x 85 mm /150 mm RCC pipe/75 mm GI pipe 
Brick/shabad stone of  size and cable markers at 50 
mtrs interval and at turnings as per specification. All
materials except GI pipe/RCC pipe shall be 
arranged by the contractor.

Mtrs 111.00 600.00 66600.00
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10 Provision for  supply and fixing of KWH Energy 
Meter 30 Amps - 3 phase and cut out connecting the
same in a fabricated metal box of 3' height, 2' width 
and 1 foot depth and to be placed on the concrete 
foundation of not less than 1' height. The box should
be provided with pad lock with two keys. The Meter
shall be of digital type approved by Railways.  All 
materials shall be supplied by contractor.

Nos 8500.00 6.00 51000.00

11 Excavation of pit  and provision of loop chamber of 
1.2 mtr  dia , 60 Cm  height and 50 mm thickness 
with two piece top cover and bottom cover with 
holes for drainage and cable entry (The 
reinforcement drawing enclosed). This includes 
backfilling and ramming of the trench after placing 
the joint closure and cable loop in the chamber with 
out causing any damage to the same and 
consolidation of soil as well as disposal of soil as 
per plan and as advised by RailTel Representative.

Nos 2300.00 6.00 13800.00

12 Supply and Fixing of PVC trough of 60mm X 
60mm for concealing cable entry to the distribution 
box as directed by RailTel's engineer. All materials 
shall be supplied by contractor.

Mtrs 94.00 60.00 5640.00

13 Supply and fixing of Fuse carrier with complete set 
with base for 3 phase 63 A capacity.

Set 500.00 6.00 3000.00

14 Anchoring/Fixing of clamps (fixing by means of nut
and Anchor bolt) arrangement for holding OFC 
cable/HDPE/PVC pipe. fixing of clamps at an 
interval of 1 mtr and drawing of cable through 
HDPE/PVC/GI pipes

Nos 63.00 60.00 3780.00

 Total Schedule 'D'    1563018.00
SCHEDULE ' E ' Supply and Installation of D.G Sets 

1 Supply of 15 KVA Single Phase water-cooled 
Diesel Generator (Silent Type) with AMF panel 
and installation materials (other than cables 
covered in item 4,5 below) on Indian Railways for 
locations * on RailTel’s OFC network as per 
technical specification detailed in Annexure II.
Diesel Generators Make:Kirloskar/Eicher/Greeves/
Ashok Leyland/ Cummins / Mahindra & Mahindra 
Alternators: KIRLOSKAR / CROMPTON/ IEC/ 
STAMFORD/   ELECTRODYNE 

No. 309046.00 6.00 1854276.00

2 Supply of materials for provision of concrete 
foundation to support the weight of the DG set as 
per technical specification given in Annexure II

Lot ( 1
per Stn)

20000.00 6.00 120000.00

3 Installation of concrete foundation to support the 
weight of the DG set as per technical specification 
given in Annexure II The supply of all required 
materials is covered in item 3 of Schedule of 
Supplies.

Job (1
per stn)

20000.00 6.00 120000.00

4 Installation of DG set on the foundation prepared 
under item 2 above. 

Job (1
per stn)

3000.00 6.00 18000.00
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5 Termination of power cable on AMF Panel, DG 
sets and AC Main Distribution Panel.

Job  (1
per stn)

1500.00 6.00 9000.00

6 Final Testing & Commissioning of 15 KVA DG 
set. 

Job  (1
per stn)

5000.00 6.00 30000.00

 Total Schedule 'E'    2151276.00
SCHEDULE ' F ' Shifting of Electronics to New Masonry Hut 

1 Supply & installation of jointing pit as per drawing with 
cover and required trenching to ease out cable/duct

No 3154.00 6.00 18924.00

2 Supply and fixing of cable route markers as per drawing No 242.00 18.00 4356.00
3 Concreting  For protection of OFC cable Cu

m
3292.00 5.40 17776.80

4 Trenching to a depth of 1.2 mtr and appropriate width 
for pipe/duct/cable and backfilling after laying OFC as 
per specification.

Mtr 72.00 1200.00 86400.00

5 Cutting hard rock for 0.3 mtr depth of trench Mtr 221.00 300.00 66300.00
6 Providing dry sand in FRP/RCC joint chambers up to 

400mm height 
N0. 600.00 6.00 3600.00

7 Laying of HDPE duct in trenches. Supply and pulling of
nylon rope through it.

Mtr
s.

7.00 1500.00 10500.00

8 Laying of OFC/ QUAD Cable in trench and through 
HDPE/GI/RCC pipes where ever necessary.

Mtr 7.00 1800.00 12600.00

9 Supply & Provision OFC Joint closure including 
Splicing (24 Fibre) .The Joint Enclosures shall be 
TVSE, Raychem model FOSC ,ROXTEC, 3-M Make 

No. 10302.00 12.00 123624.00

10 Repair of existing OFC Terminal Joint (24 Fibre). This 
includes Splicing of all the 24 Fibres./dropping of  
fibre/pigtail as required.

No. 3720.00 12.00 44640.00

11 Trenching to a depth of 1mtr below rail/Road/Platform 
level , placing of G.I.Pipe( as per IS 1239 pt.I & pt.ii), 
50 mm dia.(inside) in the trench made, backfilling and 
ramming

Mtr
s

768.00 60.00 46080.00

12 Supply & laying of 50 mm dia GI Pipe IS1239 medium 
grade with holes drilled as an anti-theft measure 
coupling etc. on bridges/trenches/other surfaces with CC
at every 1m as per drawing. Concreting rates shall be 
separate as per item 3A.

Mtr 387.00 108.00 41796.00

13 Horizontal Drilling at a approximately  depth of 1.65/1.2
m below the formation level of the earth including 
insertion of DWC pipes along with couplings etc. 

Mtr 460.00 60.00 27600.00

14 Supply of 25 sq.mm multistrand single core copper 
cable of make Finolex(Black) including proper copper 
lugs

Mtr 190.00 150.00 28500.00

15 Supply of 25 sq.mm multistrand single core copper 
cable of make Finolex(Red) including proper copper 
lugs

Mtr 190.00 150.00 28500.00

16 Supply of 16 sq.mm  multistrand single core copper 
cable of make Finolex (Green/yellow) including proper 
copper lungs

Mtr 129.00 60.00 7740.00

17 Supply of 6 sq.mm  multistrand single core copper cable
of make Finolex(Green/yellow) including proper copper
lungs

Mtr 65.00 30.00 1950.00

18 Supply of 2”PVC channel/Trough and fixing hardware Mtr 75.00 60.00 4500.00
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19 Supply of 18mm flexible conduit Mtr 35.00 60.00 2100.00

20 Supply of 10 sq.mm multistrand 3 core flexible copper 
cable of make Finolex including proper copper lugs

Mtr 210.00 60.00 12600.00

21 Shifting/Transporting and Installation of SDH/PDH 
equipment’s, FMS , DCDB Box, Racks, PDAP Panel, 
Battery and Charger etc. from Old Prefabricated 
hut/building to new Masonry hut including proper 
wiring of power cables, DDF, Runway, Patch Cords, 
cables and their testing and commissioning. Neat wiring
of all cables with proper ties and as directed by the 
RailTel Engineer- in-charge. (Permanent installation in 
Masonry Hut)

Nos 11000.00 6.00 66000.00

22 Supply, installation and commissioning of Voltage 
Stabilizer 10 KVA, Three phase servo controlled vide 
range voltage stabilizer as per specification. Input 
voltage range from 225v to 480v AC with changeover / 
bypass switch.  It includes transportation, installation of 
stabilizer, standard wiring from AC mains in 
prefab/building at specified stations etc., Complete to 
the finished item of work and as directed by the RailTel 
Engineer- in-charge

Nos 59500.00 6.00 357000.00

23 Supply of Wall mountable DC Dual Source Distribution 
box as per specs
1. Powder coated MS DCDB Box 16SWG of 500mm X 
400mm X 120mm with detachable front cover and 
12Nos of cable entry holes on top and bottom with 
dummy caps.
2. Single pole DC MCB ratings 63Amps – 2Nos, 
32Amps – 6nos, 16Amps- 4Nos.
3. Copper Bus bar having 6 holes and 6Nos SS nut and 
bolts for Source 1 of size 5mm X  25mm X 200mm.
4. Copper Bus bar having 6 holes and 6Nos SS nut and 
bolts for Source 2 of size 5mm X  25mm X 200mm.
5. DC MCBs common bus bar size 5mm X 25mm X 
150mm – 2Nos

Nos 17325.00 6.00 103950.00

24 Supply and installation of Ceiling Mounted Fire 
Extinguisher 5 KG Clean Agent HCFC:

Nos 36548.00 6.00 219288.00

1)  Stored Pressure Type
2) Pressure Gauge
3) Gross Weight 7.7 Kg
4)Empty Weight 2.7 Kg
5)Can Height 267 MM
6)Diameter 230 MM
7) Discharge Time Less than 8 Seconds.
8) Auto Discharge mechanism on temperature rise.
9) Applicable on Class A, B, C and Electrically started 
Fire.
10) Can Construction : Deep Drawn & Mig welded.
11) Valve Construction : Forging & Machining
12) Internal Coating of Can :  Epoxy Powder coating.
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13) External Coating of Can : Epoxy Polyester Powder 
Coating.
14)  Sheet metal thickness : 1.60 MM, Helium Leak 
Detection Tested.
Warranty : 5 Years.

25 Supply of FMS 24F, Telescopic, 19" Rack mountable 
with 24 nos., 1 U of 0 db SC/PC adapters and 24 no. of 
900 micron 1.5 Mtr SC/PC pigtails from reputed 
manufacturer like Raychem, 3M, Rosenberger, etc., 
Complete to the finished item of work and as directed 
by the RailTel Engineer- in-charge.

Nos 6338.84 12.00 76066.08

 
Total Schedule 'F' 

   1412390.88

 Grand Total (A+B+C+D+E+F)    10129361.00

Percentage Quoted by Tenderer (above/at par/below)   %

Total value after Tenderer‘s percentage 
(Rupees in Words……………………………………………………………... 

………………………………………………………………………………..……..)

 
(*Price quoted above shall be inclusive of all taxes, Levis & freight)

Page 51 of 79 51



SECTION – III Chapter -1

                             Drawing & Specifications
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SPECIFICATIONS

SPECIFICATION FOR 15 KVA SINGLE PHASE  WATER-COOLED/AIR-COOLED DIESEL
GENERATOR (SILENT TYPE) FOR OPTICAL FIBER EQUIPMENT

1.1 Purpose
The  purpose  of  this  document  is  to  provide  specification  for  15  KVA single-phase  Water-
cooled/Air-cooled diesel generator set (silent type) as an alternate power supply, proposed to be
used for RailTel’s STM-16/64 broadband unmanned telecommunication network installation.

1.2 STRUCTURE
The Diesel Generator set complete shall comprise of Diesel engine, Alternator and AMF Panel
conforming to specifications for 15 KVA ratings as given below. Diesel engine and Alternator
shall be close coupled or provided with flexible coupling and mounted on a base plate of robust
construction. DG sets shall meet the requirements of environmental (protection) rules 1986 as laid
down by Ministry of Environment & Forests read with GSR 371 (E) dated 17.02.02, GSR 520 (E)
dated 01.07.03 and G.S.R. 215 (E), dated 15thMarch, 2011 under the Environment (Protection)
Act, 1986) (as amended from time to time) in respect of emission norms for the Engine and in
respect  of  noise  level  for  the  DG  sets.  All  engines  will  generally  confirm  to  IS
10000/BS649/BS5514.

1.2.1 The tenderer should submit a copy of type approval certificate from CPCB / MOE&F /
Authorized Agency approved by CPCB or MOE&F for emission norms as quoted above.

1.3. Make of the components:
             Diesel Generator comprising of Diesel Engines & Alternators should be from the following

manufacturers:
1.3.1 Diesel Generators:
              Kirloskar/ Greeves/ Ashok Leyland/ Cummins / Mahindra & Mahindra/Eicher
1.3.2 Alternators:

KIRLOSKAR / CROMPTON/ IEC/ STAMFORD/ ELECTRODYNE 
1.3.3 Make of component to be used in AMF panel

MCCB       : L& T/GE/C&S/HAVELLS/ABB/SCHNEIDER 
CONTACTORS     : L& T/GE/C&S/HAVELLS/ABB/SCHNEIDER.
MCB :GE/HAGER/MDS/Standard/HAVELLS/INDOKUP/   SCHNEIDER .
CT’s                  :  KAPPA/KALPA/RR Electrotech
Volt & Amp. Meters  : L&T/MECO/ENERCON/CADEL 

  Push Buttons      : RASS/TECHNIQUE.
Switches           : SALZAR/SWITRON/SWITCH-ON/KAYCEE.

              Fuses Base    : INDO ASIAN/GE/C&S/KAYCEE.
Wires & cables    : POLYCAB/RR CABLES/FINOLEX.
KWH meters    : ECE/HAVELLS/L&T.
Relays                   :  ALSTOM/AVKSEGC/EASUN/NAGOBA/MINILEC/BERNENI/

EC2/JEEWAN.
Auxiliary Relays: PLA/OEN/GILLARD. 

1.4 Specification for Alternator, Diesel Engine and AMF Control panel.

1.4.1 Alternator  :
The alternator shall be brush less type self excited and self regulated of 15 KVA rating in Single
phase at 230 V, 50 Hz, 1500 RPM and shall conform to IS: 13364 (Part 1) 1992. The alternators
shall be screen-protected drip proof with IP 21 degree of protection as per IS: 4691/85.
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1.4.2 Diesel Engine  :
The Diesel engine shall be Water-cooled, electric start developing required BHP at 1500 RPM
with  Class  A-2  governing for  alternator  to  deliver  15  KVA output  continuously  at  NTP
conditions. The Diesel engine should be capable of providing 10% overload for one hour for
every 11 hours continuous running at full load. The diesel engine shall conform to IS: 10000 / BS
649 or BS5514 series standards as applicable.

The diesel engine shall be complete with the following accessories:

a). Fuel tank with capacity for 24 hrs continuous running at full load.
b). Safety controls to shut down the engine in the event of Low lube oil pressure or high

cylinder head temperature. 
c). Exhaust silencer.
d). 12V Starting system complete with charging alternator and cutout.
e) Maintenance free batteries with suitable rating with connecting cables. The batteries shall

be supplied in fully charged condition and shall conform to relevant IS.
f).         Standard set of Tools and spares for maintenance.
g). The tenderer shall specify the fuel tank capacity, hourly consumption and minimum fuel

level to be maintained.

1.5 AMF CONTROL PANEL (Micro Processor Based)
1.5.1 The panel provides automatic control for starting the generator set when a mains failure occurs. 
1.5.2 It should be of sheet metal mounted on the frame and fitted in front of the door.
1.5.3 Control panel should be provided with the following Instruments:

 Voltmeter
 Ammeter
 Frequency meter
 Hour meter
 Pressure gauge
 HWT/HCT
 Battery Voltmeter

1.5.4 AMF control panel should be provided with the following Indication Lamps.
 Failure to start
 Low lubricating oil pressure.
 High cylinder head temperature alarm
 Over speed.
 Fuel Level low in main tank.
 Generator emergency alarm.

1.5.5. AMF control should have the following Operational features: -
 Engine fault auto-shutdown and reset.
 Mains sensing for over voltage and under voltage.
 Generator set operating.
 Load on generator
 Load on Mains
 Static Battery charger
 Horn

1.5.6 AMF should also have following features: - 
 It should be able to select the generators operating mode: 

Off- Automatic- Manual and Test modes.
 It should be able connect the generator’s voltmeter across single phase & neutral. 

Page 55 of 79 55



 It should be able to connect the frequency meter to check the diesel generator frequency.
1.5.7 AMF should contain Pushbuttons for the following features: -

 Emergency shutdown --Red Button.
 MCB to protect Alternator and Mains supply.

1.5.8 Following equipment will be fitted inside the AMF cabinet:
 10A rated current static battery charger for automatic static battery recharge.
 Voltage relay to control the mains line; the voltage threshold should be adjustable.
 Device for Automatic Generator Start  up when AC Mains supply falls  below a preset

level. The starter circuit allows no. of start, when motor is locked in the fail to start mode.
 Two electrically and mechanically combined relays for diverting the load from mains to

generator and vice versa. During the generator starting sequence, the load is connected to
the generator only after the generator voltage is stabilized at the rated setting.

 In case of AC main supply failure continues for more than four hours, and then DG set
shall be switched off automatically. If AC main failure continues for a further period of 2
hours, the DG set will restart again.

1.6.0 Device for automatic shutdown of the generator if the following fault  occurs & give audible
alarms.
 Lube Oil pressure low.
 High Cylinder Temperature.
 Over speed.
 Fuel level below minimum specified level in main tank.

1.6.1. Each of the above emergency situations triggers a visual alarm and keeps the diesel generator out
of service until the control circuit is re-established manually.

1.6.2 Current transformer connected to phase of the unit’s line.
1.6.3 The panel should have outputs for remote contacts for the following signals:

 Mains voltage out of limits.
 Failure to start
 Low lube oil pressure.
 High cylinder head temperature.
 Over speed.
 Fuel level low in main tank.

1.6.4 The panel should be fixed with input and output terminals. For identification – non-insulating
stickers will be provided.

Note: DG set is 15KVA single phase and Wiring should be for 3Phase 

R R
Y Y
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N N

SECTION – III Chapter -2
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TECHNICAL SPECIFICATIONS FOR ACCOUSTIC
ENCLOSURE

1.0 Introduction
1.1 The acoustic enclosure shall be of modular construction with provision to assemble and dismantle

easily.  The  proposed  enclosure  offered  should  have  the  approval  of  the  Diesel  engine
manufacturer. The complete enclosure along with DG set should have the statuary approval of
CPCB / MOE&F. A copy of the same should be enclosed. It should have the following features: -

2.0 Exhaust System
2.1 The exhaust gas should be taken out through a suitable flexible pipe to prevent any back pressure

on the engine.
2.2 The residential silencer should be mounted inside the canopy.
2.3 The exhaust system should include exhaust pipe suitably supported.
2.4 Thermal insulation

2.4.1 The exhaust system and noise suppressor should be provided with thermal insulation to
prevent excess heat radiation on the engine and safe for operator.

3.0 Noise Suppressor (Silencer)
3.1 Absorption type  Non Resistance Residential  Silencer should be provided to suppress exhaust

noise from the engine.
4.0 Surface Treatment – Painting
4.1 The enclosure  surface should be suitably treated for  Degreasing,  Derusting and phosphating.

High quality  powder  quoting  coating process  as  prevalent  in  the  Industrial  Practice  shall  be
ensured. 

5.0 Vibration insulation
5.1 The engine and alternator shall be mounted on Anti-Vibration mounting pads to eliminate engine

vibration.
6.0 Dimensions (LxBxH) should be suitable to house the AMF panel inside the enclosure.

7.0 All other requirements that are essential to make the DG set compliant to CPCB norms for noise
reduction shall form part of the technical requirement. A copy of approval from CPCB for the
acoustic enclosure should be enclosed.

8.0 CONSTRUCTION DETAILS 
8.1 The  structure  should  be  fabricated  using  CRCA sheets  1.6  mm  thick  outer  skins  and  steel

members.

8.2 Base:
8.2.1 The enclosure integral with base frame should be of direct mountable type on the foundation. 
8.3 Doors:

8.3.1 Doors should be fabricated from MS CRCA 1.6 mm thick. Air tight with neoprene rubber gasket
and heavy-duty spring loaded locks.

8.4 Grouting
8.4.1 Acoustic enclosure should be designed in such a way that no grouting is required on the ground,

only level surfac capable of withstanding the load may be provided.
8.5 Acoustic Insulation:

8.5.1 Insulation material properly clamped should be provided on all doors, roof and sides to absorb
noise. 
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8.5.2 Sound attenuators / downstream silencers (Side louvers) should be provided at all openings for air
inlet / outlet to facilitate free airflow but to absorb sound resulting in extreme low noise level.

8.5.3 Detachable  partitions,  if  required,  are  provided  inside  the  enclosure  to  attain  further  noise
attenuation of the engine..

8.5.4 The acoustic insulation should achieve reduction in noise levels as per latest CPCB norms. A
copy of approval from CPCB for the acoustic enclosure should be enclosed.

8.6 Inspection window:

8.6.1 A suitable glass window sealed with rubber gasket should be provided for viewing the metering
the parameter of AMF Control Panel.

8.7 Ventilation: 

8.7.1 To provide a suitable forced air  circulation and ventilation system to maintain safe operating
temperatures inside the enclosure, requisite air circulation for engine aspiration combustion and
cooling should be provided for, in the design of the enclosure.

9.0 BATTERY

12VDC battery assembly of suitable capacity complete with all necessary connecting leads and
terminals of AMCO/Exide make should provide equivalent.

10.0      BASE FRAME

The base frame should be formed base plate providing common bed for engine and alternator
directly coupled together. The base plate with cross member would form the part of sheet metal
canopy. The Base frame should have provision of grouting on foundation bolts. Provision should
also be made on the base frame for lifting arrangement of the complete DG Set with Canopy.

11.0 FUEL TANK

11.1 Fuel Tank should be fabricated out of 14SWG CRCA MS sheet and is part of base frame. It
should be duly painted and fitted with inlet and outlet connections, air vent etc. complete with:

 Fuel Level Indicator (Electrical)
 Filler Cap with lock.
 Drain Valve Plugged
 Spill return
 Feed connection to engine valve
 Braided pipe for fuel connections

AVM Pads
Adequate nos. of KOEL makes AVMs between engines / alternator and the base plate should be
provided.

Note: Any materials/modifications required for satisfactory commissioning of DG set to be borne by
contractor. 

3. Technical specification of concrete foundation for DG set
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3.1. Introduction

Foundation  is  one  of  the  important  factors  affecting  the  successful  operation  of  a  Diesel
Generating set. Improper foundation may result in alignment and vibration problems which may
subsequently lead to failure of coupling, instruments of engine / alternator components.
There are basically three functions of foundation.

i. To support the weight of the entire generator set.
ii. Maintain correct alignment between the engine and generator.
iii. Absorb the vibration produced by the rotating and reciprocating masses.

3.2. Guidelines for designing and fabrication of base plates.

 The base frame should be rigid enough for the selected engine/ alternator combinations so that it
will deflect during handling / operation of the set.

 The welded structure should be stress relived after welding.
 The pad provided  on  base frame  for  engine /  alternator  resting should  have plain machined

surface. 
 The machining should be done after complete fabrication /welding to avoid surface distortion.

This is necessary to get good clamping of engine and alternator to avoid vibration on the base
frame and to facilitate easy alignment.

 Provision should be made in the base frame for lifting of the set. Taper pads should be provided
on the channel used for base frame.

 The foundation length and width should exceed the length and width of the generator set by a
minimum of 1ft (0.305 M). 

 The foundation depth should be sufficient to attain a minimum weight equal to the generator set’s
weight. To calculate the necessary foundation          depth, the following formula: -

W
Foundation Depth (ft) =    ----------------                                              

                                                       150x B x L
W

       (m)=   ----------------
      2400 x B x L

Where    W = Total net weight of generator (pound-kg).
         150 = Density of Concrete (pounds per cubic foot)
                 2400 = Density of concrete (kilogram per cubic meter)
               B =Foundation width (feet)-(meters)
               L = Foundation length (feet)-(meters).

 When vibration isolation equipment is used, the floor depth required is that needed for structural
support of the static load. If isolators are used, dynamic loads will be transmitted to the facility
floor and the floor must be designed to support 125% of the generator set weight.

3.3 Guidelines for concrete foundation
While mounting the set on a concrete foundation, the bearing strength of the soil at the
proposed  site  of  installation  should  be  determined.  The  table  given  below  gives
approximate  safe bearing  capacity  of  various  materials.  The foundation  area  must  be
large enough to support the weight of engine and foundation.
S.No Nature of Load Bearing Safe Bearing 

Material capacity kg./ sqm
1 Hard Rock granite 2,44,100-9,76,400
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2 Medium rock shell etc. 97,900-1,46,400
3 Hard pan 78,100-97,900
4 Soft rock 48,800-58,900
5 Hard clay 39,000-48,800
6 Gravel and coarse sand 39,000-48,800
7 Loose medium coarse & compacted fine 

sand
29,300-39,000

8 Medium clay 19,500-39,000
9 Loose fine sand 9,750-39,500
10 Soft clay 9,750

 It  is recommended that  concrete foundation used for supporting the generator set  base frame
should be raised above the ground level by 30 cm. Approx. to facilitate easy servicing. For fixing
the  generator  set  base  frame  tom the  concrete  foundation  anchor  bolts  should  be  used.  The
threaded length of anchor bolt should protrude out of concrete by atleast 35 mm to accommodate
base frame and nut. The position of and nos. of anchor bolts is decided by the size of the DG set. 

3.4. The proposed foundation design based on the above broad parameters may be submitted along
with the offer.

3.5. Not  with  standing  the  above,  actual  foundation  would  be  provided  on  site
conditions/requirements.

Inspection of DG set.
4.1. Inspection  of  the  DG  set  will  be  conducted  as  per  clause  no.  29  & 30  of  Special
Conditions of Contract of tender document and also includes the following: -

(i) The DG set will be checked for alignment before subjecting it to load tests.
(ii) Voltage regulation test.
(iii) Full load test for 3 hrs. at rated KVA, at UPF.
(iv) 10% overload test for 1 hrs. after the full load test at UPF.
(v) High Voltage test to be done as per IS 4722 i.e. 1.5 KV for 1 minute for single phase. In

case these tests are to be repeated the same will be at 80% of the voltage as per IS 4722.
(vi) Insulation resistance tests- the insulation resistance shall be measured with a DC Voltage

of about 500V applied for a sufficient time for the reading of the indicator to become
steady. The insulation resistance will be not less than 1 mega ohm if measured after the
application of high voltage test.

(vii) Checking for the trouble free starting and oil leakages.
(viii) The sets do not vibrate during the load running test with the base kept free, the base not

bolted to any structure of foundation.
(ix) High voltage and insulation resistance test should be conducted on alternator as well as

control panel after the load tests.
(x) The control panel will be checked for functional requirement and completeness as per

detailed specifications.
(xi) The tenders shall show the performance of the DG sets with the load available with the

consignee during final inspection at the consignees end.
4.2. Inspection schedule should be submitted taking in to account the above broad parameters.

****
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Technical specification for provision of earth

1.    Introduction
The earthing arrangement is required to provide one earth for DG set & other earth for AC
supply. The earth resistance should be less than 1 ohm.

CODE OF PRACTICE 

FOR 

EARTHING AND BONDING SYSTEM 

FOR SIGNALLING EQUIPMENTS

RDSO SPECIFICATION NO. RDSO/SPN/197/2008

SIGNAL DIRECTORATE

RESEARCH, DESIGNS & STANDARDS ORGANISATION

LUCKNOW – 226011.

CODE OF PRACTICE FOR   EARTHING AND BONDING SYSTEM FOR 
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SIGNALLING EQUIPMENTS

1. Scope
This document covers earthing & bonding system to be adopted for signaling equipments with
solid state components which are more susceptible to damage due to surges, transients and over
voltages  being  encountered  in  the  system due  to  lightning,  sub-station  switching  etc.  These
signaling equipments include Electronic Interlocking, Integrated Power supply equipment, Digital
Axle counter, Data logger etc.

2. References

IS 3043 Code of practice for earthing.

ANSI/UL 467 Grounding & bonding equipment.

IEEE 80 IEEE guide for Safety in AC sub-station grounding.

IEEE 837 Standard for qualifying permanent connections used in sub-
station grounding.

IEC 62305 Protection against lightning.

3. Importance of Earthing
The installation and maintenance of an effective low resistance earthing system is essential due to
the following - 

 Efficiently dissipate heavy fault  currents  and electrical  surges,  both in magnitude and
duration,  to  protect  equipment  being  damaged  so  as  to  minimize  down time,  service
interruption and replacement cost.

 Provide a stable reference for electrical and RF circuits at the installation to minimize
noise during normal operation.

 Protection of personnel who work within the area from dangerous electric shock caused
due to “step potential” or “touch potential”.

4. Characteristics of good Earthing system
 Excellent electrical conductivity

- Low resistance and electrical impedance.
- Conductors of sufficient dimensions capable of withstanding high fault currents

with no evidence of fusing or mechanical deterioration.
- Lower earth resistance ensures that energy is dissipated into the ground in the

safest possible manner.
- Lower the earth circuit impedance, the more likely that high frequency lightning

impulses will flow through the ground electrode path, in preference to any other
path.

 High corrosion resistance
The choice of the material for grounding conductors, electrodes and connections is vital
as most of the grounding system will be buried in the earth mass for many years. Copper
is by far the most common material used. In addition to its inherent high conductivity,
copper is  usually cathodic with respect to other metals in association with grounding
sites, which means that it is less likely to corrode in most environments.
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 Mechanically robust and reliable.

5. Location for Earth
 Low lying areas close to the building or equipment are good for locating Earth Electrodes. 
 The location can be close to any existing water bodies or water points but not naturally well-

drained.
 Dry sand, lime stone, granite and any stony ground should be avoided.
 Earthing electrode should not be installed on high bank or made-up soil.

6. Acceptable Earth Resistance value
The acceptable Earth Resistance at earth bus bar shall not be more than 1 ohm.

7. Components of Earthing & Bonding system
The components of Earthing & Bonding system are-

Earth electrode, Earth enhancement material, Earth pit, Equi-potential earth busbar, connecting
cable & tape/strip and all other associated accessories. 

8. Design of Earthing & Bonding system
8.1 Earth Electrode

 The  earth  electrode  shall  be  made  of  high  tensile  low  carbon  steel  circular  rods,
molecularly bonded with copper on outer surface to meet the requirements of Underwriters
Laboratories (UL) 467-2007 or latest. Such copper bonded steel cord rod is preferred due
to its overall combination of strength, corrosion resistance, low resistance path to earth and
cost effectiveness.

 The earth electrode shall be UL listed and of minimum 17.0mm diameter and minimum
3.0mtrs long.

 The minimum copper bonding thickness shall be of 250 microns.
 Marking: UL marking, Manufacturer’s name or trade name, length, diameter, catalogue

number must be punched on every earth electrode.
 Earth electrode can be visually inspected, checked for dimensions and thickness of copper

coating using micron gauge. The supplier shall arrange for such inspection at the time of
supply, if so desired.

8.2 Earth Enhancement material
Earth  enhancement  material  is  a  superior  conductive  material  that  improves  earthing
effectiveness, especially in areas of poor conductivity (rocky ground, areas of moisture variation,
sandy soils etc.). It improves conductivity of the earth electrode and ground contact area. It shall
have following characteristics-
 Shall  mainly  consist  of  Graphite  and  Portland  cement.  Bentonite  content  shall  be

negligible.
 Shall  have high conductivity, improves earth’s absorbing power and humidity retention

capability. 
 Shall be non-corrosive in nature having low water solubility but highly hygroscopic.
 Shall have resistivity of less than 0.2 ohms-meters. Resistivity shall be tested by making a

20cm. cube of the material and checking resistance of the cube at the ends. The supplier
shall arrange for such testing at the time of supply, if so desired. Necessary certificate from
National/ International lab for the resistivity shall also be submitted.

 Shall be suitable for installation in dry form or in a slurry form.
 Shall not depend on the continuous presence of water to maintain its conductivity.
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 Shall be permanent  & maintenance free and in its “set  form”, maintains constant earth
resistance with time.

 Shall be thermally stable between -10 0 C to + 60 0 C ambient temperatures.
 Shall not dissolve, decompose or leach out with time.
 shall not require periodic charging treatment nor replacement and maintenance.
 Shall be suitable for any kind of electrode and all kinds of soils of different resistivity.
 Shall  not  pollute  the  soil  or  local  water  table  and  meets  environmental  friendly

requirements for landfill.
 Shall not be explosive.
 Shall not cause burns, irritation to eye, skin etc.
 Marking: The Earth enhancement material shall be supplied in sealed, moisture proof bags.

These bags shall be marked with Manufacturer’s name or trade name, quantity etc.

8.3 Backfill material

The excavated soil is suitable as a backfill but should be sieved to remove any large stones and
placed around the electrode taking care to ensure that it is well compacted. Material like sand,
salt, coke breeze, cinders and ash shall not be used because of its acidic and corrosive nature.

8.4 Earth Pit

8.4.1 Construction of unit earth pit: Refer typical installation drawing.
 A hole of 100mm to 125mm dia shall be augured /dug to a depth of about 2.8 meters.
 The earth electrode shall be placed into this hole.
 It will be penetrated into the soil by gently driving on the top of the rod. Here natural soil

is assumed to be available at the bottom of the electrode so that min.  150 mm  of the
electrode shall be inserted in the natural soil.

 Earth  enhancement  material  (minimum  approx.  30-35  kg)  shall  be  filled  into  the
augured/dug hole  in  slurry form and allowed to  set.   After  the  material  gets  set,  the
diameter of the composite structure (earth electrode + earth enhancement material) shall
be of minimum 100mm dia covering entire length of the hole.

 Remaining portion of the hole shall be covered by backfill soil, which is taken out during
auguring /digging. 

 A copper strip of 150mmX25mmX6mm shall  be exothermically welded to main earth
electrode  for  taking  the  connection  to  the  main  equipotential  earth  bus  bar  in  the
equipment room and to other earth pits, if any.

 Exothermic weld material shall be UL listed and tested as per provisions of IEEE 837 by
NABL/ ILAC member labs.

 The main earth pit shall be located as near to the main equi-potential earth bus bar in the
equipment room as possible. 

8.4.2 Construction of loop Earth by providing multiple earth pits

 At certain locations, it may not be possible to achieve earth resistance of ≤1ohm with
three earth electrodes /pits due to higher soil resistivity. In such cases, provision of loop
earth consisting of more than one earth pit shall be done. The number of pits required
shall be decided based on the resistance achieved for the earth pits already installed. The
procedure mentioned above for one earth pit shall be repeated for other earth pits. 
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 The distance between two successive earth electrodes shall be min. 3mtrs and max. upto
twice the length of the earth electrode i.e. 6 mtrs. approx.

 These earth pits shall then be inter linked using 25X2 mm. copper tape to form a loop
using exothermic welding technique. 

 The interconnecting tape shall be buried at depth not less than 500mm below the ground
level. This interconnecting tape shall also be covered with earth enhancing compound. 

 Main Equi-potential Earth Busbar (MEEB) of size 300X25X6 mm copper strip shall be
installed to the wall of prefab/room on suitable insulators.

 For connecting earth pit and Main Equi-potential Earth Busbar (MEEB) 16 Sq.mm dia
multi-strand  single  core  PVC  insulated  copper  cable  with  suitable  copper  lugs  and
stainless steel nuts and bolts shall be used. This cable shall be protected with GI pipe with
clamping while entering into the prefab.

 The  MEEBs  shall  have  pre-drilled  holes  of  suitable  size  for  termination  of  bonding
conductors. The MEEBs shall be insulated from the building walls. Each MEEB shall be
installed on the wall with low voltage insulator spacers of height 60mm. The insulators
used shall have suitable insulating and fire resistant properties for this application. The
MEEBs shall be installed at the height of 0.5m from the room floor surface for ease of
installation & maintenance. All terminations on the MEEBs shall be by using copper lugs
with spring washers.

1.4.3 Measurement of Earth resistance
The earth resistance shall be measured at the Main Equi-potential Earth Busbar (MEEB) with all
the earth pits interconnected using Fall of Potential method as per Para 37 of  IS: 3043.

1.4.4 Inspection Chamber

 A 300X300X300 mm (inside dimension) concrete box with smooth cement plaster finish
shall be provided on the top of the pit. A concrete lid, painted black, approx. 50 mm. thick
with pulling hooks, shall be provided to cover the earth pit.

 Care shall be taken regarding level of the floor surrounding the earth so that the connector
is not too deep in the masonry or projecting out of it.

 On backside of the cover, date of the testing and average resistance value shall be written
with yellow paint on black background.

8.5 Equipotential Earth Busbar and its connection to equipments & Surge protection devices in
the Equipment room: Refer typical bonding connections drawing no.SDO/RDSO/E&B/002.

8.5.1 Equi-potential earth busbars

There shall be one equi-potential earth busbar for each of the equipment room i.e. IPS/Battery
charger room and EI/Relay room. The equi-potential earth busbars located in individual rooms
shall be termed as Sub equi-potential busbars (SEEB). The equi-potential earth busbar located in
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the IPS /Battery charger room and directly connected to Class ‘B’ SPDs and the main earth pit
shall be termed as Main equi-potential earth busbar (MEEB).  

The EEBs shall have pre-drilled holes of suitable size for termination of bonding conductors. The
EEBs shall be insulated from the building walls. Each EEB shall be installed on the wall with low
voltage insulator spacers of height 60mm. The insulators used shall have suitable insulating and
fire resistant properties for this application. The EEBs shall be installed at the height of 0.5m
from the room floor surface for ease of installation & maintenance. All terminations on the EEBs
shall be by using copper lugs with spring washers. 

8.5.2 Bonding Connections

To minimize the effect of circulating earth loops and to provide equi-potential bonding, “star
type” bonding connection is required. As such, each of the SEEBs installed in the rooms shall be
directly connected to MEEB using bonding conductors. Also, equipment/racks in the room shall
be directly connected to its SEEB. The bonding conductors shall be bonded to their respective
lugs by exothermic welding. 

8.5.3 All connections i.e. routing of bonding conductors from equipments to SEEB & from SEEBs to
MEEB shall  be as short  and as direct  as possible with min.  bends and separated from other
wiring. However, connection from SPD to MEEB shall be as short as possible and preferably
without any bend.

8.5.4 Materials and dimensions of bonding components for connection of individual equipments with
equipotential bus bar and earth electrode shall be as given below.

Component/Bonding Material Size
Main  equipotential  earth  busbar
(MEEB).

Copper 300X25X6 mm
(min.)

Sub  equipotential  earth  busbar
(SEEB).

Copper 150X25X6 mm
(min.)

Individual  equipments  to  SEEB
using  copper  lugs  with  stainless
steel nut and bolts.

Multi-strand  single  core  PVC
insulated  copper  cable  as  per
IS:694

10 Sq.mm

SEEB to MEEB using  copper lugs
with stainless steel nut and bolts.

Multi-strand  single  core  PVC
insulated  copper  cable  as  per
IS:694

16 Sq.mm

Surge  protection  devices  (SPD)  to
MEEB  using  copper  lugs  with
stainless steel nut and bolts.

Multi-strand  single  core  PVC
insulated  copper  cable  as  per
IS:694

16 Sq.mm

MEEB to main earth electrode. Multi-strand  single  core  PVC
insulated  copper  cable  as  per
IS:694 (Duplicated)

35 Sq.mm

Main earth pit to other earth pit in
case of loop earth. 

Copper tape 25X2 mm

9.  Drawing of earthing & bonding system
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The complete layout with dimensions of the earthing & bonding system shall be submitted by the
supplier after commissioning.

10.  Warranty 

The  supplier  shall  be  responsible  for  complete  supply,  installation  & commissioning  of  the
earthing  & bonding system.  The  warranty of  such  system shall  be  12  months  from date  of
commissioning. During this period, any failure of earthing system due to improper materials &
bad workmanship shall be attended free of cost by the supplier. 

11.  Maintenance of earthing & bonding system

The  maintenance  schedule  should  cover  verification  of  earthing  system  conductors  and
components, verification of electrical continuity, measurement of earth resistance, re-fastening of
components and conductors etc.

*******
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SPECIFICATION FOR CABLE LAYING

Specification for High Tension and Low Tension underground cables and cable trenches, cable laying etc.

1. SCOPE: This specification covers supply of low tension and high tension underground cables and
laying of cables in the cable trenches running of cables along the structures, wall,  steel  frame work,
trusses, etc. with connected materials indicators etc.

2. LT UG CABLE:

2.1: power cables shall be suitable for 440/435 V 3 phase with neutral earthed system and for heavy duty
use.

2.2: The cable shall be of 1100 Volts grade, 4 core, PVC insulated and PVC sheathed, aluminum conduct
red, cores laid up, surrounded by comma covering inner sheath applied either by extrusion or by wrapping
of a filling material containing un vulcanized rubber or thermo-plastic material applied with Proofed or
plastic tape and armored with galvanized steel round wire flat strip and outer sheathing with PVC.

2.3: The conductors shall be of stranded aluminum wires, sizes conforming to class-2 of table 13 of IS –
8130/76 or latest.

2.4: The PVC insulated and PVC sheathed LTUG cables shall conform to IS-1554 (Part I)/1976 or latest.

3. CABLE TRENCHES (ORDINARY  ):
Excavation of cable trenches of different sizes in all types of soils. The bottom of trench is leveled freed
from stones, and sharp edges of rock. A layer of 10 cms thick sand is laid at the bottom of trench after
laying the cable, it is covered once again with 10cms thick sand and covered with well burnt country
bricks at the rate of 9 to 10 bricks per meter depending upon width of brick for each cable without leaving
any gap between so as to prevent damages to the cables due to crow bars etc.(during any excavation at a
later date ) and one brick to be placed in between the cables at every one meter of regular interval and
duly filling the trench with earth after positioning the cable markers ramming well in stages to bring the
surface in level with original surface. 

If two separate feeders are to be laid in the same trench horizontal interval spacing is advisable in order to
reduce the effect of mutual heating and also to ensure a fault occurring on the cable will not damage the
adjacent one.

If single core cables are used for forming a three phase circuit, the three cables are laid in triangular
formation (trefoil).

The sizes and cable trench details are shown in the drawing No. RailTel/SR/SC/Power Cable/2/2004.

4. ROAD CROSSING  : Cutting of roads, excavation of the cable trench of different sizes and laying of
RCC Hume pipes and jointed with collers in an approved manner. The pipes are required to be laid so as
to keep the cable at one metre below the ground level. The pipes shall be extended up to 2 meters on
either side of the road,  measured  from the edge of the road.  The pipes shall  be  positioned so as to
maintain a slope of about 1 in 30, to allow drainage of seepage water. No bricks or sand are required to be
placed at such places. A number of pipes are laid for number of cables, if are required to be laid. The
cable trench can be closed with the excavated earth and ramming well in stages to bring the surface in
level with the original and making the road as earlier.
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The cable can be drawn through pipes without disturbing the traffic when once the above arrangement is
made.
The cable markers can be placed on either side of the road so as to identify the cable route.
The  sizes  and  road  crossing  details  are  shown in  the  Dwg .No.  RailTel/SR/SC/Power  Cable/2/2004
enclosed.

5. Track crossings: Removing of existing ballast, excavation of the cable trench of different sizes under
the track and laying of RCC Hume pipes and joined with collers in and approved manner. The pipes are
required to be laid so as to keep the cable at minimum one meter below the track or formation level. The
pipes shall be laid up to the railway boundary at both ends or up to the point as prescribed by the Railway.
The pipes used shall be of long lengths and the pipes shall be positioned so as to maintain a slope of about
1 in 30 to allow drainage or seepage water. No bricks or sand are required to be placed at such places. A
number pipes are laid for number of cables if are required to be laid. The cable trench can be closed with
the excavated earth and ramming well in stages to bring the formation/cutting as per the original and
replacing the removed ballast as earlier.
The cables can be drawn through pipes without disturbing the traffic, when once the above arrangement is
made.
The cables markers can be placed on either side of the track at a convenient place so as to identify the
cable route.
The size and the track crossing details are shown in the Dwg No./SR/SC/Power Cable/2/2004 enclosed.

6. Laying of cables on Racks and Cleats  :
Inside buildings, workshops, sheds, sub-stations etc. it is sometimes necessary to lay the cables on racks
or brackets, spaced at regular intervals or sometimes they are required to be clamped/cleated directly on
the walls/trusses/beams or M.S. structures fixed on walls.

The cables are laid direct upon trays with or without spacers sometimes instead of using metal trays the
cables are required to be supported and clamped on brackets spaced at such regular intervals so as to
prevent under sag.

For horizontal runs, brackets or supports made from angle iron are grouted in the walls and they are
arranged in a single place when only a few cables are involved. When large numbers of cables have to be
laid over the same route the brackets are fixed as per formation.

For horizontal run of one or two cables can be clamped /cleated directly on walls beams preferably with
the non-magnetic materials like aluminum, wood etc. For vertical runs, the cables are clamped/cleated on
walls/columns or on MS flats or on angle irons fixed on walls and they are required to be spaced at such
intervals so as to prevent buckling of cables and creep age of load.

All  steel  work  shall  be  painted  with  two  coat  of  Red Oxide  and finished  with  suitable  colour  anti
corrosive paints.

7. Cables along with structures:

The GI pipes shall be fastened to the structures up to 2.5 mtr. From ground level by suitable MS clamps at
an interval of not more than one meter with suitable bolts, nuts, washers, etc. the cable shall be drawn
through the GI pipe. Both the ends of GI pipe shall have a PVC/Wooden bushes to avoid abrasion to the
cable. in addition the top end shall be sealed with cable compound to arrest ingress of rain water.

The cable shall be run above pipe level up to cable termination end through suitable teak wood cleats duly
clamped to the structure by suitable clamps, bolts, nuts, washers, etc.
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8. Cable laying in the masonry trench:
Inside the substations, repair sheds, work shops etc. suitable sizes of masonry trenches will be constructed
by the Railways.
The cable shall be laid in the trenches and covered with RCC slabs/MS sheet/Aluminium chequred plates
as per the schedule and instructions of Engineer at site.

9. Bends  : the cable trench shall be straight as far as possible without bends and at places where obstacles
are encountered, there shall be no abrupt bends or sharp, corners, such bends if unavoidable, the cable
shall be laid with minimum bend as per following specification.

9.1: Bending radius for PVC cables while installing/ laying PVC cables the following minimum bending
radius should be observed in order that the cables, especially insulation may not undergo damage.

For 1.1 KV cables:
(a) Single core cables – 15 x D (where D is the overall diameter of cable)
(b) Multi core cables – 12 x D

9.2 Bending Radius for XLPE cables:

While installing/laying XLPE HT cables the following minimum bending radius should be observed
so that the cable end especially the insulation is not damaged.

Voltage Grade of cable Recommended minimum bending radius

a) Up to 11 KV 15 x D
b) Above 11 KV 15 x D for multicore cables

20 x D for single core cables
Where D – is overall diameter of cable.

10. Slope: The slope of the cable trench according to the formation of the land shall be made so as to keep
the bend of the cable minimum as stated in item 10 above.

11. Looping of cable:

11.1 : the cable at the foot of the structures shall be looped to the lengths of 5 meter to allow for the future
requirement the coil diameter shall be not less than minimum bending radius as stated in item 10 above.
The excavation at structures shall be done suitably and covered with sand, bricks and earth as detailed
under item 4 above.

11.2: At each end termination near the panel board a 5 meter loop shall be kept as an allowance and loop
ring shall be formed circular and as recommended by the cable manufacturers.

12.0: Accessories/Materials:

12.1: Cable  Route Indicators:  Cast  Iron Cable Indicators/markers  manufactured as per the Dwg .No.
RailTel/SR/SC/Cable Route Marker/3/2004 enclosed. The cable markers shall be positioned, fixed firm
and cemented in a manner acceptable to the Engineer at site. The M.S. Item’s shall be dipped in hot tar
and dried before they are fixed. The cable marker shall be painted with 2 coats of red oxide, one coat
before providing at site and another after positioning and cementing. The spacing of the markers shall be
not more than 6 meter in straight runs.

12.2: Country Bricks:
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12.2.1: GENERAL: Country bricks must  free from cracks large chipped surfaces and broken corners
stones and lumps inclusions of burnt kankar if of small extended may be permitted. The brick surface
should be so hard as not to get scratched by the finger nail. Franchres surface should not have cava ties to
any appreciable extent and the texture should be as even as possible. The country bricks when struck with
a piece of steel should give a fairly ringing and not a dull earthy sound. It should not absorb more than
25% of its own dry weight of water. When dropped on ground from a height of 1 meter, it should not
crack or break.

12.2.2: Quality and size: Country bricks may be slightly over burnt but not under burnt in any case. The
Colour may be dull red or even reddish yellow, provided it is not due to under-burnt material and is only a
feature of the type of moldings clay used. The normal size of country brick should be 225mm x 115mm x
75mm. The size of the frog in the upper face should be same as per first or second class bricks.

12.3: Sand: the sand shall be preferably of river sand or as per the quality required by the Engineer at site.
The sand shall be free from lumps of earth, clay, etc. and screened.

12.4: RCC Hume Pipes: RCC Hume pipes supplied shall be of size 150 mm internal dia and 210 mm
external dia to the standard lengths. Necessary collers for joining the above pipes shall also be supplied.
The pipes and collers shall be conforming to relevant latest ISS and same should be approved by the
Engineer at site before laying in the trenches.

12.5: Clamps, bolts, etc: Clamps shall make out of Aluminum or M.S.Flat. The bolts used shall be of
suitable dia and of sufficient lengths. One M.S.Hex nut and a check nut with one spring washer between
two nos. of flat washers shall be used for tightening the bolts. The M.S.Clamps shall be painted with one
coat of Red Oxide and 2 coats of Aluminum paint.

12.6: GI Pipes: the GI Pipes shall  be of ‘B’ Class of 50 mm dia/100mm 3.4mm dia thickness to the
standard lengths. Necessary collers bends etc. for joining the above pipes shall also be supplied. The pipes
and accessories shall be conforming to relevant latest ISS and same should be approved by the Engineer
at site before use.

12.7: HT Cable end boxes/kits to use with 11 KV earthed system XLPE Cables:
12.7.1: Out door end termination: the kit should essentially contain the following contents:

1. Required quantity of cable joining compound.
2. Required quantity of hardener
3. Plastic mould
4. Mould adhesive cum-solvent
5. Earth continuity connection
6. Stress grading paste
7. Self bonding insulating tape
8. Insulators
9. Copper binding wire
10. Aluminum Oxide tape
11. Nylon stringer cutting XLPE insulation
12. Polyester tape
13. Semi conducting self bonding tape
14. M.Seal (Fast setting)epoxy putty
15. Instruction sheet

12.7.2: Indoor end terminations: The kit should essentially contain the following contents.
1. Required quantity of cable jointing compound
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2. Required quantity of hardener
3. Plastic mould
4. Mould adhesive cum solvent
5. M.Seal (fast settings)epoxy putty
6. Earth continuity connection
7. Stress grading paste
8. Self bonding insulating tape
9. Copper binding wire
10. Aluminum oxide tape
11. Nylon string for cutting XLPE insulation
12. Semi conducting self bonding tape
13. Instruction sheet

12.8:LT Cable end boxes/kits to use with 1.1 KV PVC Cables:
For indoor & outdoor end terminations: The kit should essential contain the following contents.

1. Required quantity of cable jointing compound
2. Required quantity of hardener
3. Plastic mould
4. Mould adhesive cum solvent
5. M.Seal(fast settings) epoxy putty
6. Earth continuity connection
7. Spacer
8. Instruction sheet

12.9: WP Junction Boxes: These shall be made out of MS Sheet iron with weather proof arrangements
type with suitable terminals,  locking arrangements knock out cable entry holes etc. The box shall  be
painted with one coat of red oxide and two coats of aluminum paint. These shall be made & provided as
per the instructions of the Engineer at site.

12.10: Cable gland: The cable gland shall be of brass with fixing check nuts etc. The correct size of gland
shall be used for the particular size of cable. The glands to be used should be approved by the Engineer at
site.
12.11: (Cable jointing lugs): These shall be made of aluminum, crimping type (i.e. solder less) and bolted
type and also shall have adequate current carrying capacity. The lugs to be used should be approved by
the Engineer at site.

12.12: Cable markers for track crossings: These shall be made of cast iron the design shall be approved by
the Railway. The following information shall be clearly marked on the marker.

1.   Electric cable : Volts
2.   Number : Cables
3.   Danger : In English, Hindi and the vernacular of the Dist.
4.   Depth of cable : Below track level
5.   Depth of cable : Below ground level between the toc of bank and Railway 

fencing.
12.13: Cable markers used where no. of feeders involved:

These shall be made of cast iron; the design shall be approved by the Rly. The following information shall
be clearly marked on the marker.
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a) Electrical cables, volts (b) No. & sizes of cables
c) Length of cable (d) origin & destination of cable.

13: General:

13.1: Test Certificates shall be produced for the cables supplied from the manufacturers:

13.2: Kit materials/accessories supplies should have approval of site Engineer before using the same.

13.3: The  method  of  laying  the cables  shall  be  generally  as  indicated in  Drg.No.SC.  /SR/SC/Power
Cable/2/2004.

13.4: The cable routes shall be actually measured at site and the requirement accessed before the supplies
are affected. No joints in straight runs will be permitted. Measurement for cables will be taken as straight
runs and from gland to gland. Covering of trenches shall be carried out only after measurements are taken
and  recorded.  Insulation  resistance  tests  shall  be  repeated  after  laying  the  cable  and  before  the
terminations are made in the presence of the Engineer-in charge at site.

13.5: While connecting the cables to OH Mains/switch panels the cable end boxes shall be used as per the
directions of Engineer at site, required to be laid in existing trenches within the unit substations/shop
bays, the contractor shall ensure that this is done by removing the existing slabs and replacing the same
after laying, duly cleaning the trench wherever warranted.

13.6: Wherever the cables enter or leave the buildings they shall be through walls in 150mm. Dia RCC
pipes, GI pipes with collar as directed by the Engineer-in charge at site including civil works.

13.7: The cables shall be treated through RCC pipes at all road and rail line crossings and at all other
service line crossings like drain pipes, sewage and water-mains as per instructions of the Engineer- in
charge at site.

13.8: Where  track  crossings  are  involved  in  two  cable  markers  shall  be  fixed  at  both  ends  of  the
underground crossing as directed by the Engineer at site.

13.9: Where we have to deal with No. of feeders like workshops, repair shops, sub-stations etc.

Approved type C.I Cable route indicators shall be grouted in concrete along the route of the cable at
intervals of 50 metre in straight runs and at every diversion point and at every entry and exist paints of
buildings,  sheds etc. These shall  be used along with other types  of cable markers  as directed by the
engineer at site.

13.10: All  cables  ends  shall  be  provided  with  cable  glands  and  each  lead  provided  with  crimped
aluminum shoes of suitable sizes.

13.11: Any foundation drainage/walls/masonry structure will be remade with a good mason after passing
the cable, by the contractor. Pipes will be provided by the contractor.

14: CABLE TERMINATIONS:

14.1: All the exposed cable runs in shop, floors, particularly being terminated on SDBs, Fuse boxes, shall
be encased in a suitable size of GI Pipe and secured to the pillars/columns by means of clamps.
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14.2: Termination of cables shall be carried out using approved crimping type “dowels:   aluminum lugs
and approved type of crimping tools.

14.3: The method of termination shall be as per the procedure laid down in the relevant manufacturer’s
literature.

14.4: The  prices  quoted  shall  include  all  the  necessary  supply  of  materials  such  as  glands,  lugs,
consumables etc.

14.5: Every piece of cable shall be tested before taking up the termination work and after completion of
the same and the results of such tests shall be recorded.

14.6: All testing shall be carried out in the presence of the Engineer-in-charge at site.

NOTE: Any Required Drawings Can Be Obtained From RailTel Engineer In Charge

****

Annexure - 1
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OFFER LETTER

To 
RailTel Corporation of India Limited, 
2nd. Floor, B_Block, Rail Nilayam, 
Secunderabad_500 071.

I/We _______________________________________________ have read the various conditions detailed
in tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We
also agree to keep this tender open for acceptance for a period of  120 days from the date fixed for
opening the same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We
offer to “Construction of OFC Masonry Huts (6 Nos) at Tenali, Narsaraopet, Venukonda, Markapur
Road, Giddalur and Nandyal stations in Tel-GNT-NDL section” as per the Schedule of work and
specifications given in this Tender Document” and hereby bind myself/ourselves. I/We also hereby agree
to  abide  by  the  Various  Conditions  of  Contract  and  to  carry  out  the  supplies  according  to  the
Specifications for materials and works laid down by the RailTel for the present contract.
 
2. A sum of Rs.____________as an Account Payee Demand Draft No._____________ dt.__________
issued  by  ___________________  in  favour  of  RailTel  Corporation  India  Ltd.  Secunderabad is
herewith forwarded as “Earnest Money”. The full value of Earnest Money shall stand forfeited without
prejudice to any other rights or remedies if, I/We withdraw or modify the offer within validity period to
that effect. 

SIGNATURE OF SUPPLIER (S) with Seal 

         Date:  

SIGNATURE OF WITNESS CONTTRACTOR (S) ADDRESS 

1. 

2. 

FORM-I

GUARANTEE BOND PROFORMA FOR SECURITY DEPOSIT
(On Stamp Paper of requisite value)

(To be used by approved Scheduled Banks)
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1. In consideration of the RailTel Corporation of India Limited., SECUNDERABAD    (Herein   after
called                 RailTel)  having  agreed  to  exempt
-------------------------------------------------------------   (Hereinafter  called  “the  said  Contractor(s)”)
from  the  demand,  under  the  terms  and  conditions  of  an  LOA
No------------------------------------------------------------------  ------dated  ----------------       made
Between Executive Director, RailTel Corporation/ Southern Region,  Secunderabad         and   for
(hereinafter called “ the Said Agreement”) of security deposit for the due fulfillment by the said
Contractor (s) of the Terms and conditions contained in the said Agreement, or production of a Bank
Guarantee for   Rs.         only.  We ---------------------------------------------------(indicate        the name
of the Bank) herein after referred to as “the Bank”) at the request of ----------------   ---------------
contractor(s) do hereby undertake to pay the RailTel an amount not exceeding        Rs.-----------------
Against any loss or damage caused to or suffered or would be caused to or  Suffered by the RailTel
by reason of any breach by the said Contractor(s) of any  if the terns  Or conditions contained in the
said Agreement.

2. We, ------------------------------------------------------ --------------Bank do hereby undertake to pay the
mounts  due and payable  under this Guarantee without  any demur,  merely on demand from the
RailTel starting that the amount is claimed is due by way of loss or damage caused to or would be
aused to or suffered by the RailTel by reason of  breach by the said Contractor(s) of any of terms or
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the
said Agreement.  Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank  under this guarantee.  However, our liability under this guarantee shall be
restricted to an amount not exceeding     Rs-----------------------------                   

3. We,----------------------------------------------Bank  undertake  to  pay  to  the  RailTel  any  money   so
demanded notwithstanding any dispute or disputes raised by the Contractor(s) Supplier(s)  in any
suit or proceedings pending before any court or Tribunal relating thereto our liability under this
present being, absolute and unequivocal. The payment so made by us under this Bond shall be a
valid discharge of our liability for payment there under and the Contractor(s) / Supplier(s) shall have
no claim against us for making such payment. 

                                                             
4. We,----------------------------------Bank further agree that the Guarantee herein contained shall remain

in  full  force  and effect  during  the  period  that  would  be  taken for  the  performance  of  the  said
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel
certifies that the terms and conditions of the said Agreement have been fully and properly carried out
by the said Contractor(s) and accordingly discharges this
Guarantee    Unless a demand or claim under the Guarantee is made on us in writing on or Before
the                          (1)  We shall  be discharged  from all  liability under this Guarantee
thereafter---------------------------------------------

5. We,--------------------------------------------------------------------------------------------------------
----------------------------------------------------------------------------(Name  of  the  Bank),  Further  agree
with  the  RailTel  hat  the  RailTel  shall  have  the  fullest  liberty without  our  consent  and  without
affecting in any manner our obligations hereunder to vary any of the terms and conditions of the
Agreement or to extend time of to postpone for any time or from time to  time any of the powers
exercisable by the RailTel against the said Contractor(s) and to forbear or enforce any of the terms
and conditions relating to the said Agreement and we  shall not be relieved from our liability by
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any
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such matter  or  thing  whatsoever  which  under  the  law relating  to  sureties  would,   but  for  this
provision,  have affect of so relieving us.   
                              

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or  the
Contractor(s) Supplier(s).

7. ------------------------------ (Name of the Bank lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of the RailTel in writing.

                                                                 Dated                                  day of                 2015
                 
            
                                                               For ------------------------------------------        
                                                                           (Name of the Bank )
Witness:

1. Signature                                         

Name

2.           Signature                                         
           
              Name

                                                                                                                                                

8 We ………………………… Bank further agrees that the guarantee herein contained shall not be 
effected by any change in the constitution of the said contractor.

Dated ………………………….day of …………………………

for……………………….Bank

ACCEPTED

For on behalf of the President of India.
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FORM-II

PROFORMA FOR STATEMENT OF DEVIATIONS

(1) The  following are the particulars of  deviations from  the requirements of the
       tender specification.

Clause Deviation Remarks
(including justification)

(2) The following are the particulars of deviations from the requirements of the instructions to Tenderers, 
General and Special Conditions of contract-

Clause Deviation Remarks
(including justification)

Signature and seal of the Tenderer

 Note: Where there is no deviation, the statement should be returned duly signed with an endorsement
indicating “No Deviations".
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