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Tender No: RailTel/Tender/OT/ER/HQ/2017-18/1008 

 

Dt.  27.04.2017 
 

 
 

 

TENDER DOCUMENT 

FOR 

THE WORK OF 

 

 

“Deployment of maintenance team for maintenance of optic fibre 

cable network and upkeep of associated gears” 

 

 

RAILTEL CORPORATION OF INDIA LIMITED 

EASTERN REGION 

(A Government of India Undertaking, Ministry of Railways) 

33A JAWAHARLAL NEHRU ROAD, 

CHATTERJEE INTERNATIONAL CENTRE, 3
RD

 FLOOR 

KOLKATA – 700 071 

 

 

PH. NO.  033- 4400-9999, 4404-1499 

FAX: 033-44041490 

 

 

(Cost of Tender Document: Rs. 5,250/- only) 

(By Post : Rs. 5,750/- only) 
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TENDER NOTICE 

 

 

  Tender No. RailTel/Tender/OT/ER/HQ/2017-18/1008, Date: 27.04.2017 

 

 

RailTel Corporation of India Ltd., Eastern Region invites sealed open tenders from the 
established and reliable contractors with proven experience for the work of “Deployment 
of maintenance teams for maintenance of OFC cable network and upkeep of associated 
gears for a period of 3 years and extendable by one year on same terms and conditions‟ “ 
for the different section enclosed . Evaluation shall be done sectionwise. 

 
Details of sections which are being tendered are as enclosed: 

 

S. 

No. 

Sectional 

HQ 

Section 

Details 

Length 

of 

Section 

(KM) 

Estimated 

Tender Value 

for three years 

[OFC + 

Associated 

gears] 

 (Rs.) 

Earnest 

Money (@ 2% 

of  total 

tender value) 

 (Rs.) 

(rounded of to 

next Rs.50/-) 

1 Bandel 

Bandel- Katwa 

Seoraphuli Jn- 
Goghat 

174 72,73,901.00 1,45,500.00 

 

NOTE :  

 

1. SOR- A the detailed Scope of work is described on page no. 13 to 24 on item no. 2.1 to 

2.13. 

2. Pre bid meeting will be held on 12.06.2017 and 19.06.2017 at 15.00 hours.  

Venue of the meeting will be at 3
rd

 Floor, Conference Room,  RailTel Office, Eastern 

Region, Kolkata, 33A, Jawaharlal Nehru Road, Chatterjee International Centre, Kolkata 

– 700 071 
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Details of sections which are being tendered is as enclosed  

 

a) Commencement of Sale of Tender 

Documents 

26.05.2017 

b) Closing of sale of Tender Documents 27.06.2017 at 17:00 hrs. 

c) Last date and time for submission of 

tender documents. 

28.06.2017 up to 15:00 hrs. 

d) Opening date and time of tender 

documents. 

28.06.2017 at 15:30 hrs. 

e) Validity of offer 120 days from the date of opening of 

tender. 

f) Address for availability of tender 

document 

Executive Director, 

Eastern Region 

RailTel Corporation of India Ltd., 

g) Web address for availability of tender 

document 

Detailed tender notice and tender 

document are also available at our 

website www.railtelindia.com. 

h) Cost of Tender document by 

hand/downloaded from RCIL site 

(Including VAT and surcharge) # 

One Tender Document one cost (Irrespective 

of number of bids) 

Rs. 5,250/-(In the form of Bank Draft 

in Favour of Railtel corporation of 

India Ltd. Payable at Kolkata).  

i) Cost of Tender document if required by post 

(including VAT, surcharge and postage 

charges of Rs. 500) # 

One Tender Document one cost (Irrespective 

of number of bids) 

Rs. 5,750 /-(In the form of Bank Draft 

in Favour of Railtel corporation of 

India Ltd. Payable at Kolkata). 

j) If the tender document is downloaded from the website then the cost of tender 

document as stated above have to be submitted along with the offer in the form of 

Bank Draft in favour of RailTel Corporation of India Ltd. payable at Kolkata 

k) The rates should be inclusive of taxes, However all the taxes charged by the 

bidder shall be shown separately. The tenderer has to submit the breakup of all 

taxes at the time of submission of their “on account bills” also. The tenderer has 

also to submit their TIN No., PAN No. & Service Tax No. at the time of 

submissions of their “on account bills. In addition to it, the contractor should 

submit copy of WCT registration certificate for the states wherever applicable. 

Act & ESI registration no. should also be available with the contractor. All the 

statutory provisions have to be made by the contractor. 

 

# Small Scale Units registered with NSIC under single point registration scheme shall be 

exempted from the cost of tender documents. However, postage charges of Rs. 500/- 

would have to be paid by them, in case they need tender document by post. 
 

The offers shall be opened on above said date in the presence of those bidders who 

choose to be present. If the above said date happens to be a holiday the same shall be 

opened on the next working day. 

   General Manager, Operations 

For and on behalf of RailTel Corporation of India Limited 

http://www.railtelindia.com/
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Details of sections for which tenderer has to quote               Annexure-A 

 

 

S. 

No. 

Section

al HQ 

Section 

Details 

Length of 

Sec. (KM) 

Estimated 

Tender Value 

for three 

years [OFC + 

Associated 

gears] 

 (Rs.) 

Earnest Money 

(@ 2% of  total 

tender value) 

 (Rs.) (rounded 

of to next 

Rs.50/-) 

1 Bandel 

Bandel- 

Katwa 
Seoraphuli Jn- 

Goghat 

174 72,73,901.00 1,45,500.00 

 

Note: City Access network will also be maintained by the maintenance team which 

will be up to around 15 % of total section length. 
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Check List for Tenderer before submission of Tender: 

 

1. Read carefully and understand each clause of the Tender Document. Your Special 

attention is requested on various penalty clauses mentioned in tender documents.  

Each page of the Tender Document is to be signed and stamped.  

 

2. Submit documents to prove your minimum Eligibility criteria. 

 

3. Deposit EMD (only as DD) as listed in Tender Document.  

           

4. Submit documents like Invoices, Cash Memo, Bills etc. in support of possession 

of vital test equipments/machines. Undertaking to provide vital equipment on 

awarding the contract. 

 

5. Submit list of Personnel who will be deployed on regular basis for this 

Maintenance work along with their qualification and experience. 

 

6. Submit complete plan of deploying your maintenance teams indicating their head 

quarters to achieve the end objective of this Maintenance Tender. Head quarter of 

maintenance team for each section shall be decided by the RailTel. 

 

7. Please quote a percentage (both in figure & words) „above/below‟ the rates given 

by RailTel against „SOR-A -. 

 

 If needed, separate Work Order will be issued by RailTel for execution of some of 

the items   against „SOR-B‟ as per rates indicated by RailTel .Confirm your 

acceptance of the same by signing on SOR-A, SOR-„B‟ , the tenderer shall quote 

percentage (Above/below) for SOR-A. For execution of items against SOR-B, no 

minimum work can be indicated, however, the maximum amount against SOR-B 

shall normally be kept at 10% of SOR-A per annum. However, additional 20% of 

SOR-A under SoR-B may be utilized for OFC diversion works, marketing 

requirement and improvement works etc. 

8. Failure to comply with the above points shall render the offer to be invalid and 

liable to be rejected.  

 

 

 

                                                                        

Signature of Tenderer with Seal 
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PREAMBLE 

  

S. 

No. 
Name of the work 

1 
Deployment of maintenance teams for maintenance of OFC cable network 

and associated equipment etc. for a period of 3 years.(SOR-A) 

2 OFC improvement works and other minor  works (SOR-B) 

3 
Up-keep of infrastructure  like AC machine , DG sets, shelter , power 

plant and associated control equipment etc.  

 

The contract shall be extendable by one year on same terms & conditions. 

 

2.   SUBMISSION OF TENDER BID: 

 

2.1      The tender bid shall be submitted as below:  

 

The bids shall be sealed in an envelope which should bear the Tender No., its 

description, section name and date of opening. The complete Tender Bid shall be 

addressed to:  

 

                                                                             The Executive Director,  

                                                                              Eastern Region 

                                                                              RailTel Corporation of India Limited,  

      Chatterjee International Centre, 

33A, Jawaharlal Nehru Road, 3
rd

   

floor , Kolkata – 700 071 

 

Last Date of receipt of tenders: Sealed tenders for the Tender No. 

RailTel/Tender/OT/ER/HQ/2017-18/1008, dated 27.04.2017, will be received in 

the office of the Executive Director, RailTel, upto 15:00 hrs IST of Date 

28.06.2017 and will be opened at 15:30 hrs on same day.  If the above said day 

happens to be a holiday, the tender shall be opened on the next working day at the 

given time. 

 

  3.       ELIGIBILITY CRITERIA:  

 

The bidder/tenderer should have the following Technical & Financial capabilities 

for each section that the tenderer is quoting: 

 

3.1 Technical Capability:  

  

Tenderers should have:  

(a) Performed OFC route maintenance for a continuous stretch of more than 150 

Kms (One hundred fifty kilometres) for a minimum period of 6 (six) months in 

the past three financial years & current year before the date of opening of tender. 



RAILTEL/TENDER/OT/ER/HQ/2017-18/1008 
 

Page 8 of 105 

 

 

Or 

 

(b) Should have executed trenching, laying, splicing and termination of OFC for a 

continuous stretch of 50 Kms (Fifty Kilometre) in a single contract or a combined 

length of minimum 200 Km (Two Hundred Kilometres) in the past three financial 

years & current year before the date of opening of tender. 

Note:  

 

1)   Tenderers must have completed the above mentioned works either for Govt. / 

public Sector or for reputed private sector telecom service 

providers/Infrastructure Provider with satisfactory performance report from the 

client. 

 

2)  Tenderer must have completed the above mentioned works in the last three 

financial years & current year reckoned from the date of opening of the tender. 

 

3)   No consortium/ Joint Bid shall be allowed.  

4)  Certified copies of the necessary experience certificates to this effect shall be 

enclosed along with the tender document while quoting for establishing 

credentials.   

 

3.2   Financial Capability: 

 

a) The tenderer must have received total contract value of 150 % of the 

advertised value of tendered sections for which they are participating in 

the past three financial years & current year before the date of opening of 

tender. 

b) The tenderer should produce:  

 

    (i) Solvency certificate from a Nationalized/ Scheduled Bank for a 

minimum value of 40% of the annual value of the tendered sections. 

If the quoted cost is < 1 Cr, this condition will not apply. 

              

(ii)    Audited balance sheet and income statement of all the preceding 

three 

        Financial years and PAN Number.  

              

(iii)   The contractor should submit copy of service tax & WCT 

registration certificate for the states wherever applicable. 

 

3.3 In case the tenderer wants to quote for multiple sections, the financial and 

technical criterion given above will have to be separately meet for each section 

being quoted i.e. for 4 sections tenederer should have 4 times capability required 

for one section. 

 

4. General Condition: 
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The tenderer must have a proper office with Landline phone/FAX, Internet 

connection Computer, printer & Office staff etc. and provide Phone, Fax no. & E-

mail ID in his credentials along with the submission of offer. Any change 

subsequently shall be advised in writing to this office. 

 

5. Currency of the Contract:  

 

The currency of the contract shall be three Years from the date of taking up 

service contract after issue of LOA and shall be extendable by one year on same 

terms & conditions. 

 

  In case of premature withdrawal (before the completion of the tenure 

agreed) of   the Team by the contractor for any reason whatsoever, the 

Security Deposit shall be forfeited. Also, in case the premature withdrawal is 

without at least one month‟s notice, additionally the maintenance charges for 

the last two months shall also be forfeited. 

 

6. Tender Cost: Cost of the tender document is Rs. 5,250/- (Rupees five thousand 

two hundred fifty only) by person and Rs. 5,750/- (Rupees Five thousand seven 

hundred fifty only) by post. The payment for the cost of the tender document shall 

be made as Demand Draft on any Scheduled Bank/Nationalized bank of RBI in 

favour of RailTel Corporation of India Ltd., payable at 

Delhi/Mumbai/Kolkata/Secunderabad as the case may be. Cost of the tender 

document is not refundable. 

 

Small Scale Units registered with NSIC under single point registration scheme 

shall be exempted from the cost of tender documents. However, postage charges 

of Rs. 500/- would have to be paid by them, in case they need tender document by 

post. 

   

7. The tenderer shall produce along with tender document, the documentary support 

for their experience. The tenderer shall also state the number of fully equipped 

teams, which shall be placed fully under the disposal of RailTel. Documentary 

support like cash memo/invoice/bill for the possession of vital equipment such as 

OTDR, Splicing Machine, Power meter, Cable route locator, Road Vehicle etc. 

shall be submitted along with the tender document.   

 

8.       All tenders must be accompanied by the Schedule of Rates attached as SOR-A, 

SOR-B duly filled in and signed complete with technical details, unsealed tenders 

will not be accepted.  

 

9.     EMD: - A sum of Rs. 2% of total tender value for respective tendered section 

should be deposited as earnest money in favour of RailTel Corporation of India 

Ltd., payable at KOLKATA, in the form of Demand Draft on any Scheduled 

Bank/Nationalized bank of RBI. The validity of Demand draft will be at least 60 

days beyond opening of tender. No interest is allowed on this Deposit and RailTel 

Corporation reserves the right to forfeit this Deposit if the successful tenderer 

fails to submit the Security Deposit required by the terms and conditions of the 
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tender. Tenders not accompanied by Earnest Money will be summarily rejected. 

For multiple sections, the EMD amount will be 2% of the total tender value for 

the total number of sections which he has quoted. 

9.1 For NSIC registered firm:  Please refer clause no. 5.8 (Earnest Money) under 

instructions to tenderers and conditions of tendering.  

10.    The offer of Tenderers, who do not comply with the above conditions, will be 

rejected. 

 

11.     The RailTel reserves the right to accept / reject any tender in respect of whole or 

any portion of the items specified without assigning any reason whatsoever. 

RailTel also reserves the right to add or delete any maintenance section. In case of 

Addition/deletion of any section, the change in contract value will be governed as 

under: 

 Change in Sectional length: 

+/-  0% to 55% -  +/-  ½ of  %age of change in sectional length                                                           

                                                           

                 rounded off to nearest full %age. 

  

 

12.   Material to be supplied by RailTel & Contractor: The quoted rates in the 

schedule should include all the materials to be provided for the work to be done by 

the contractor as described in the tender document and the schedules attached. 

Tenderer‟s special attention is invited to the fact that no material shall be arranged 

/supplied by RailTel except OFC & HDPE Duct (as required) in various sections 

for Preventive Maintenance and fault rectification of OFC. All materials including 

the materials covered under the Schedule of Requirement and those required to 

achieve the end objective and any special protection materials needed are to be 

supplied by the contractor. The material used by contractor should be of approved 

quality specified. 

 

13.   Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price 

against SOR-A after   taking   all the    relevant factors into consideration and  

these should be firm all inclusive without any variation clauses. These shall 

include all taxes & duties such as sales tax, works contract tax. Service tax, Octroi, 

entry tax etc. as payable under the law of the land, while for SOR-B rates have 

been indicated by RailTel. RailTel shall not accept any liability for the same after 

award and acceptance of contract. However, the tenderer shall quote only 

percentage (Above/below) for SOR-A. 

 

14. The teams shall be deployed within 21 days from the date of issue of Letter of 

Acceptance. If the tenderer fails to deploy the material and man power as per 

tender document, LOA shall be cancelled and EMD shall be forfeited. 

  

15.   Validity: The tenderer shall keep the offer open for a minimum period of 120 days 

from the date of opening of the tender within which period the tenderer cannot 
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withdraw his offer. Any contravention of this condition will make tenderer liable 

for rejection and forfeiture of his Earnest Money deposit.  

 

16.  Before quoting, the Tenderers are advised to ascertain the nature of work involved 

and invariably undertake a site inspection. 

 

17.     Tenderer is required to quote for the complete work. 

 

18. The submission of tender will be deemed to imply that this memorandum and all 

documents enclosed have been studied and understood and the tenderer is aware 

of the full scope of the work to be done and the conditions affecting the execution. 

 

19. The tenderer shall not increase the quoted rates in case RailTel decides to negotiate 

for reduction in rates. Such negotiations shall not amount to cancellation or 

withdrawal of the original offer and the rates originally quoted will be binding on 

the tenderer. 

 

20.  If the tenderer deliberately gives wrong information in his/her tender or creates 

such circumstances for the acceptance of his/her tender, then RailTel reserves the 

right to reject such tender at any stage. In case credential certificate(s) submitted 

by the contractor are found to be incorrect, the EMD deposited shall be forfeited in 

respective tenders he has quoted and he will be barred from quoting in RailTel 

tenders for a period of 3 years. 

 

21.  Performance Bank Guarantee (PBG): The successful tenderer shall give a 

performance guarantee amounting to 5 % of annual contract value within 21 days 

from the date of issue of LOA. Extension of time for submission of PBG beyond 

21 days and upto 60 days from the date of issue of LOA may be granted subject to 

the conditions that a penal interest of 15 % per annum of the amount of BG shall 

be charged for the period of delay beyond 21 days i.e. 22
nd 

day after date of issue 

of LOA. In case the successful tenderer is not able to submit PBG, the tenderer 

will have options to submit this amount in the form of Demand draft. PBG (DD in 

lieu) shall be released after satisfactorily completion of the work and on expiry of 

warranty. 

  

22. The Security Deposit for each work shall be 5% of total contract value. The 

Earnest Money (2% of total contract value) of the successful tenderer shall be 

adjusted towards the same. 

 

Remaining 3% of total contract value shall be recovered from the contractor‟s 

“on account” bills as under: 

  

(a)   The rate of recovery should be at the rate of 10% of the bill amount till 5 % 

total contract value is achieved. (EMD 2% and balance 3% from the 

running bills) 
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(b)  Security Deposit shall be returned to the contractor after the complete 

physical completion of the work as certified by the competent authority. 

 

(c)     No interest will be payable upon the Earnest Money and Security Deposit. 

 

            (d) Wherever the contract is rescinded, security deposit and PBG shall be 

forfeited.  

23. The successful tenderer shall sign an agreement for the execution of the work as 

tendered by him/her and accepted by RailTel within 15 days after the receipt of 

notice from RailTel that such documents are ready. 

 

24.    Deleted.  
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INTRODUCTION 

 

INFRASTRUCTURE: 

 

1. RailTel has exclusive Right of Way along the Railway track. RailTel has built 

over 40,000 Kms length of OFC route along the ROW and access network in 

cities on which different transmission equipment, data network equipment etc 

have been deployed. 

 

1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC 

protection   wherever required for Track Crossing, Road Crossing, LC gates etc. 

The contractor shall accept the site on as–is–where–is basis. The maintenance 

agency is not only responsible for the proper maintenance of backbone UG/Over 

Head OFC laid between node to node but also the access OFC network laid in 

cities  (upto around 15% of total section length) . The agency is fully responsible 

for the end to end performance between the two nodes in the entire jurisdiction of 

the teams reach awarded. 

 

1.2    The RailTel has DWDM, STM telecom equipments, Power plant, DG sets, AC 

machine, earthing etc in POPs on OFC network.   

 

2.  SCOPE OF WORK: 

 

2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC 

network awarded to him. This shall include but not limited to undertake all 

required preventive measures of the OFC route, rectification of faults and 

restoration jobs required for achieving the OFC link availability of highest order. 

 

2.2 The contractor shall carry out any OFC related works like attending to existing 

protection works, splicing, termination, tightening of nuts/bolts, provision of 

complete clamps for supporting the already done protection work over 

culverts/bridges, wiring of equipment as directed by the Engineer of the section. 

No additional payment will be made on account of these technical works. 

 

2.3 The contractor shall also carry out other miscellaneous works such as proper up 

keep of Telecom equipment, power plant, DG sets, Air Conditioners, minor 

repairing of shelters/building, Earthing arrangements general cleanliness of the 

RailTel‟s POP, and other such activity as advised by Engineer of the section on 

periodical basis. In case of replacement or repair of any spares or parts of any 

equipment, payment for the same will be reimbursed to contractor on actual 

basis.  

 

2.4   The maintenance contract is planned to be awarded for a period of 3 years and 

extendable by one year on same terms & conditions. However, the contract can be 

terminated by giving 30 days notice before the expiry of contractual completion 

period in case performance of the contractor is not found satisfactory or as and 

when required by RailTel.  
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2.5 Preventive Maintenance for Cable Protection: 
 

2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to 

prevent OFC link disruptions.  It will be done by dedicated and exclusive team 

who will not be assigned any other work. There should be at least one patrolman 

on approximately every 50-60 kms beat and between two Long Haul PoPs (also 

located at approximate length of 50-60 Km). Each patrolman has to be equipped 

with a mobile phone. Suitability of patrol man shall be examined by Engineer 

before deployment. 

 

2.5.2 Patrolling of the entire section has to be done by way of „Window Inspection‟ 

from passenger train and the entire section has to be covered at least thrice a week 

during daytime.  If any activity is observed which may affect the OFC, the 

patrolling team should get down and reach the suspected spot by foot or by any 

means and prevent any damage to the OFC. The matter must be reported to the 

RailTel officials immediately. The time-to-time movement of the patrolling team 

shall be kept informed on daily basis so that they can be contacted during 

emergencies.   

  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that 

minimum two block sections on every day is covered and observe the condition of 

the OFC. It is expected that the entire section under the contract will be covered 

by foot patrolling at least 3 times every month. Therefore, for effective patrolling 

of the entire section by passenger train as well as by foot/bi-cycle, as above, 

sufficient number of persons are to be engaged by the contractor. Monitoring of 

jobs undertaken by other agencies in the vicinity of RailTel‟s fiber network to 

ensure the safety of RailTel‟s OFC cable shall also be done by assigned agents of 

the contractor. 

 

2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of 

RailTel‟s OFC network, which come to light during patrolling.  

 

2.5.5 Collecting information & accordingly coordinate with other agencies before the 

execution of work, who shall carry out any work in the vicinity of RailTel's OFC 

route, to safe-guard against the damages to RailTel's OFC cable. The contractor 

shall effectively co-ordinate with other agencies working along the RailTel's OFC 

route to prevent damage to OFC link and the contractor will be held responsible 

for any cut of the link by other agencies. 

 

2.5.6 Liaisoning also shall be maintained with other department like NHAI, Municipal 

 corporations, Nagar palikas, Rlys,Urban Development Authorities etc regarding 

the permission being given or shall be given to other parties for any type of 

construction works along the RailTel OFC route. Regular liasioning with various 

Railway authorities like Railway field officials of Engineering, S & T and 

Electrical department and protect the OFC when any of these departments do 

work, which may directly or indirectly affect the OFC in the section. However, 
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only cost of the material (JC and JE), may be reimbursed at SoR-B rates by 

RailTel for rectification of cuts during large scale Railway/NHAI works in all the 

O&M contracts with the approval of ED/Region. Penalty for not providing JC 

then shall be Rs. 10,000/- per JC. For all other cases it shall be equal to the 

penalty proposed in Annexure ”C”. 

 

2.5.7 Additional patrolmen, if required for gauge conversion/ doubling works / 

continuous  construction works shall be deputed by the contractor including 

day-to-day open line works  of railway such as track works, bridge works and 

sleeper works etc.  

2.6        Planned repairs to existing joints/Terminations: 

 

The preventive maintenance should be carried out with prior approval and during 

planned shutdown period generally during night time between 00:00 to 05:00 hrs. 

The additional shutdown is not guaranteed, as number of customer circuits will be 

in operation. 

 

2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along 

with testing of OFC route for improvement in the performance with link margin 

as per national/international standards and instruction of Engineer with 

consumable material such as repair kit etc. No extra charges will be payable for 

this schedule maintenance except maintenance charges as per SOR-A. However, 

for attending OFC joint / termination and laying of cable etc as the case may be 

for improvement of fibres which was identified as high loss / break / defective (at 

the time of taken over of the section) payment will be made as per SOR – B rates. 

 

2.6.2 Preventive maintenance of OFC cable:  

 

 All measurements for preventive maintenance shall be carried out as per prior 

agreed time schedule. The testing of all fibers including short haul fibers shall be 

done, once in every four months for all sections and reports shall be submitted 

along with alternate bi-monthly bill. Any defects observed in the OF cable or in 

any of the associated equipments shall be attended at site. RailTel‟s maintenance 

supervisor will also accompany the teams as and when required. Testing should 

be supervised by the Engineer. Working fibers will be tested as per the 

instructions of engineer. OTDR testing report in proforma 1 & 2 will be 

submitted within 10 days of doing the measurements. 

 

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for 

proving one to one correspondence. Station to station testing is required for spare 

fibers terminated at block stations in both the directions. Run through fibers may 

be tested from end to end only. The periodicity of testing is once in four months 

for all block sections. 

 

 2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events 

reported  by OTDR of more than 0.2 dB over the section fiber wise for all fibers 

tested in the given Performa in print and in Excel worksheet, (b) Tabulation of 

power loss from A-B & B-A direction, average and loss per km at 1550  for all 

the fibers tested.  The OTDR traces should be submitted in soft copy format. 

 

2.6.5 In a situation, where in the vicinity of RailTel‟s OFC network any major 

construction / doubling projects are going on or are to start and necessitates re-
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routing through a new safe route of OFC to avoid damage, Contractor shall 

explore feasibility of alternate routes & provide detailed route plan for new 

location, where re-routing can be done.  

 

2.6.6 Block section-wise condition of fibers is to be plotted using following color 

codes. Soft copy of the report to be submitted in hard & soft copy along with Bi-

monthly bill. 

 

a. Broken and non-usable high loss fibers-----------------------RED 

b. High loss fibers but usable in case of emergency------------PINK 

c. Working fibers-----------------------------------------------------GREEN 

d. Spare usable fibers------------------------------------------------YELLOW 

 

Summary of fiber condition should be provided in the performa attached. 

 

2.7 Equipment/other fault restoration Services: 

 

2.7.1 The contractor shall facilitate Engineer rectification of any other type of fault 

(equipment/ power plant etc) & shall be available with maintenance team & 

transport etc for going to  the section. 

  

2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head 

quarters given in Annexure-A or at any other place mutually agreed to. The 

Maintenance teams shall comprise of manpower, logistics, required 

Tools/Plants/Machinery, equipments and sufficient fund to meet day to day 

expenditures, etc  

 

2.7.3 On all working days the members of team with team equipments should be 

present in office of the Engineer during office period unless team is assigned 

work in the section. The movement of team members should be in the knowledge 

of Engineer responsible for O&M of the section. The attendance of all team 

members shall be marked in the Performa accordingly. Daily diary of the works 

and movement of all staff shall be submitted along with the bill duly verified by 

the Engineer responsible for O&M of the section. 

 

2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining 

permission from local authorities if required, excavation of earth to expose cable, 

laying of required length of OFC with protection wherever required, splicing of 

OFC, installation of Jointing pit (FRP/RCC chamber) & back filling of pit 

(FRP/RCC chamber) with Sand, minor repairing of shelters/building like leakage 

etc, provision/alignment/tightening of clamps  

            and maintenance of GI pipes and troughs on bridges, supply and installation of 

cable Route Markers of RCC/FRP make and Joint Markers as per specification, 

testing of OFC and updating of OFC as-built drawings etc. Cable route plan will 

be up-dated with each instance of cut, including date, cable location etc. Up-dated 

copies of relevant sheets of ABD (As built drawing) will be submitted along with 
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bi-monthly bill. Updated drawing of whole section will be submitted in soft copy 

every 6 months & hard copy every year. 

 

2.8 Restoration for OFC cuts:   

 

Under OFC link cut condition, the following activities shall have to be taken up 

by the CONTRACTOR for the restoration of OFC cut fault for the end-to-end 

restoration of the network traffic/service: 

 

2.8.1  On receipt of information of fault in OFC the team stationed at the team HQ 

shall move immediately for locating and rectifying fault as per the response time 

given below. The working fibers shall be restored first. Sufficient labour shall be 

engaged for speedy restoration. Adequate care shall be taken not to damage 

QUAD copper cable of Railways if laid in the same trench. 

 

2.8.2 For the identification of exact fault location on immediate basis, the OTDR 

measurement of spare fibre shall be made from the nearest telecom station/Node. 

For better clarity, the OTDR measurement on spare fiber shall be taken at Nodes / 

nearest OFC joints situated at both ends of cut and using dummy fiber spool of 

1km, in case required. 

 

2.8.3  After the OTDR measurement, the as-built drawing shall be referred and the 

physical site of fault on ground shall be located. It may be possible that data in as- 

built document may  not be correct for the accuracy purpose, as such As-built 

drawing shall be taken as reference only. No claim of contractor will be 

entertained on account of the inaccuracy of the as built drawing. Accordingly, 

locating the OFC fault, the job of excavation in all types of soil, identification of 

OFC, pulling of cable from both ends if feasible, construction of jointing pits, 

splicing of OFC, back filling of trench & jointing-pit shall be taken up as per the 

standard procedure. Further, FRP /RCC marker at the jointing pit has to be 

provided for identification of route as well as jointing pit, depth of cable etc (Date 

of installing Jointing pits to be updated on route plan). This should be 

incorporated in the cable route plan also with accurate offset and depth recorded. 

The splicing of fibers are to be carried out in line with the installed fiber i.e. 

G.652 and measurements are to be taken on spare fibers. In case the active fibers 

are to be used, precautions are to be taken with regard to the power launched on 

to the fiber. Restoration of site shall be done to the entire satisfaction of the 

Engineer. 

 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the 

contractor has to make two pits/ splicing joints required length of OFC supplied 

by RailTel has to be put in between two joints. The spacing of joints/ pits shall be 

depending up on situation at site and shall be as decided by Engineer. Remaining 

OFC has to be coiled in both the pits. Further, joint FRP/RCC markers at each 

jointing pit have to be provided for identification of route as well as jointing pit. 

The precise joint locations so provided should be incorporated in the cable route 

plan also. 
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2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the 

restoration of the traffic from the Network Operations Center (NOC) and there 

after fresh OTDR measurement & traces (at 1550nm) shall be taken for all spare 

fibers & submitted to RailTel. 

 

2.8.6 After the completion of site activities & hop test, the As-built drawing shall be 

updated by incorporating the new details like OFC loop used, Joint-pit location, 

offset and depth of  cable etc. Position of OFC should be shown from the center 

of the nearest track in as built drawing and the length of loop in joint pit after 

fault restoration shall be incorporated in as built drawings. The updated final as 

built drawings of cable route plans in soft and hard copies shall be made available 

to Railtel after end of contract period. 

 

2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, 

jointly signed by RailTel & CONTRACTOR, shall be generated for the closure of 

the complaint. 

 

2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be 

taken up by the Contractor. 

 

2.8.9 In case the site condition is not favorable for the immediate permanent 

restoration of the  fault, the temporary restoration of the service fibers shall 

be taken up immediately with the approval of Engineer. Permanent restoration 

work will not be considered in breakdown time unless there is again link break 

during restoration job. Permanent restoration of joint is to be carried out by 

contractor within 48 hrs from time of fault /OFC cut. In case the site is not 

conducive for permanent restoration some arrangement of manpower has to be 

done by contractor for safeguarding exposed OFC till permanent restoration. No 

extra payment shall be given to contractor on account of deployment of 

additional manpower to attend the cut. In case of further cuts at exposed OFC 

location contractor will be accountable for this additional downtime of OFC link.  

 

2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations should be 

checked & tested before use at site. 

 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint 

markers of RCC/FRP type after permanent restoration is done and should 

therefore keep adequate spare stock. The contractor shall keep minimum two 

nos. of jointing pit during the failure/cuts. 

 

2.8.12 In case of any breakdown in the access network/last mile connectivity, 

Contractor shall be responsible for obtaining approval at his own cost from 

statutory authorities like Municipal Corporation, Development Authorities, 

Electricity Department PWD, NHAI and any other concerned authority as 

required for carrying out the repair. 
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2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the 

course of the works shall be guarded by the contractor at his own cost, so that 

they may continue in full and uninterrupted use to the satisfaction of the owners 

thereof. 

 

2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, 

utility pipelines cables or lines (whether above or below ground etc) whether or 

not shown on the drawings, the CONTRACTOR must make good or bear the 

cost of making good the same without delay to the satisfaction of the Engineer. 

 

2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective 

specification all national and local laws, ordinances, rules and regulations and 

requirements pertaining to the WORK and shall be responsible for extra costs 

arising from violations of the same.   

 

2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a 

competent supervisor on the site. Any instruction given to such Supervisor shall 

be considered as having been given to the CONTRACTOR. 

 

2.8.17 The CONTRACTOR shall employ as many personnel as required to comply 

with the local rules and administrative orders governing the Working Hours of 

Employment the contractor shall be responsible for compliance with all statutory 

requirements including personnel related matters. 

 

2.8.18 Night Work:  The contractor shall also work during night time and is required to 

complete the work in all respects within the stipulated time. Sufficient lighting 

arrangements and precautionary steps shall be provided to safeguard the 

workmen, public and the Railway assets and to afford adequate facilities for 

properly placing and inspecting the material and the work when the night work is 

in progress.  

 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut 

caused by any means like miscreant activity at day or night, due to work done by 

Railway or any other organization, due to development of high losses / break at 

existing joints, fault caused due to rodent, ant etc. 

 

2.8.20 In case of partial damage of the cable or development of high loss in the working 

and spare fibre or cable cut at any time (day/night) by miscreants or by any 

agency, the responsibility of repairing the defective fibre lies with the contractor 

and included in the Schedule of Rate (SOR) - A. 

 

2.8.21 In case contractor fails to complete the restoration of link (as per original 

condition) or submit OTDR & test records to establish completion of work a 

penalty as given in the tender document shall be recovered in addition to the 

recovery of amount spent by RailTel in restoration the link as per SOR B rate of 

the work involved at site.   
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2.8.22 In no case the Engineer shall be held responsible for the delay in  restoration 

except for the instance of making availability of OFC (if required) for 

restoration. 

 

2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by 

RailTel. The payment for actual work done, including transportation, will be 

made as per relevant items of SOR”B”. 

 

2.8.24 Examination of Finished Work:   

 

When finished work is taken down for the purpose of inspection for any reason, 

the contractor shall bear the entire expenses incidental there to in the event that 

the said work is found to be defective. This situation may be applicable to both 

planned work as also to emergency restoration. 

 

2.9  Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work: 

 

2.9.1 Response Time: The maximum response time is 15 minutes from the time 

RailTel informs the team about the failure. Within this time the maintenance 

team should move towards the location of fault. 

 

 Restoration Time: 

 

a) The maximum restoration time is response time plus travel time including time 

for localization and restoration. In any case, the restoration period including 

excavation & splicing should not exceed six hours wherever easy approach roads 

are available and it should not exceed eight hours in rural and remote areas 

where approach roads are difficult.  

 

b) In the sections where cable has been laid by HDD method and immediate 

restoration in 8 hrs is not possible, the maintenance contractor has to arrange: 

 

i) Restoration of link within 24 hrs by drawl of overhead fibre between the 

adjacent pits to bypass the defective/faulty sub section. 

 

ii) Guarding of overhead section till permanent restoration of cable laid by 

HDD Method. 

 

iii)  Restoration of cable laid by HDD method within reasonable time. 

 

 No down time will be considered for failure of cable in HDD section. 

However, this is subject to lying of the overhead OFC to restore the 

link within 8 hours of the failure taking place. 

 

 However, down time of overhead fibre once drawn for temporary 

restoration of HDD section, will be considered while calculating the 

down time for entire billing period. 
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c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for 

backbone network and 8 Hrs. for access network on Bi-monthly) penalty for 

Hours exceeding the CRT shall be imposed as defined in tender document. 

 

2.9.2 Record of Fault Repair Time:  

 Time taken by the Contractor from the time of lodging the complaint to the 

representative of Contractor at their designated office/Head Quarter plus 10 

minutes (10 minutes being taken as the lead time for conveying the failure 

information to the OFC Maintenance Contractor) up to the time of restoration of 

end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling 

time. The Repair time of any fault occurred shall be calculated by collecting data 

from respective NOCs of RAILTEL. After restoration of the link, a fault report is 

to be generated by contractor and obtained joint signature with RAILTEL 

engineer for records. Any pending restoration of link on account of RailTel shall 

be certified by Engineer and should not be counted in outage time. 

 

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the 

contractor has to  re-do the splice till the value is achieved failing which 

RailTel will carry out the work by  itself deducting a defined penalty per fault 

from the monthly bill. If any failure/fault occurs in the rectification work done by 

the contractor within twelve months from rectification and beyond the currency 

of contract, due to defective workmanship/supply, the cost of material under 

warranty found defective will be recovered from contractor‟s dues/deposit 

available with RailTel. 

 

2.9.4 During the maintenance or fault rectification work, should any damage occur to 

the  Railway QUAD and other cables, contractor is liable to pay 

compensation as demanded by the Railway authorities. 

  

2.10    Monitoring & maintenance at equipment locations: 

 

 The supervisor with maintenance team shall carry out preventive maintenance of 

each STM 64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. 

During every visit to the stations for measurements, the contractor staff shall 

monitor the condition of the electronic/electrical equipment installed for any 

alarms, order wire, battery voltage.  

 

Periodic watering of earths shall be carried out. Cabling and wiring etc. shall be 

neatly dressed up. 

 

The equipment shall be cleaned with blower/vaccum cleaner & Engineer assisted 

for all O&M activities and new equipment installations & advise the status to 

nominated RailTel Officials. The building/pre-fab housing the equipments and its 

surroundings shall be kept clean & tidy by the contractor. In case any 

discrepancies are observed, the matter should be brought to the notice of the 

RailTel‟s Engineer. 
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2.10.1 The contractor will also check the functioning of Power Plant , Air conditioners 

and DG sets in the RailTel POP and report immediately to Engineer in case of 

defect or if the temperature at the POP is high. Minor repairs to the Shelter 

/Building/POP like Water proof sealing of shelter, repair to DOOR handles, 

WINDOW/DOOR PACKING etc will also be carried out by the contractor 

without any additional payment.  

 

2.10.2 The contractor will test the working of diesel generator by running it for 30 

minutes once in a month on load. After monitoring the condition of Diesel 

Generator (DG set) if filling up of lube oil and or diesel oil is required, the 

contractor will arrange the same from the nearest petrol pump/depot approved by 

the Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per 

actual on production of the receipt. In addition to it, 5% payment will be made 

towards cartage charges. Consumption of Diesel oil shall be verified based on the 

hour meter reading provided on the diesel generator. The Engineer in the sections 

has to maintain a register to keep record of time of failure of electricity, start time 

and off time of D.G. set, total running hours of DG set etc.  

 

The contractor shall ensure attention to electrical problems associated with 230 V 

AC supply. The cost of material used in the rectification will be reimbursed as 

verified from site of work.   

 

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for 

extending data circuits to customer or as advised by Engineer as and when 

required, utilizing existing man power resources. Accordingly one technician 

shall be available in the maintenance team, trained in this type of work. All 

required material shall be made available by RailTel. 

 

2.11    Maintenance Plan: 

 

The Tenderer as part of his Tender has to submit a detailed plan for the 

maintenance of the network including the details of the man-power and 

equipments proposed to be located at different sites to cover the jurisdiction as 

described in "Annexure-A (a, b & c)", the communication facilities, the planned 

maintenance bases and the detailed plans to fulfill the tender conditions.  

 

2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments 

and consumable items with quantities suitable to meet the contractual 

 requirements for the jurisdiction described elsewhere in the tender 

document along with the Tender and make available resources to RailTel officials 

for inspection, maintenance and corrective measures as and when required. 

 

2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL 

from the respective maintenance stations for handling all maintenance work in 

Railway area. 
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2.11.3 Submission of monthly & emergency report as desired by Engineer in the 

Performa specified by RailTel will also be a part of maintenance contract.  

 

2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber 

only OFC and HDPE Duct shall be supplied by RailTel to the contractor at the 

nearest RailTel depot or designated stores. All other materials including splicing 

enclosures shall be arranged by contractor including Joint enclosure, Joint 

chamber and route marker of RCC/FRP free of cost. The material shall be picked 

up by the contractor in advance from nearest RailTel‟s depot and shall be 

accounted with reference to the specific incidence of fiber cuts. The 

transportation cost on differential distance from nominated store shall be 

arranged by RailTel. 

 

2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete 

Clamps for holding pipe over bridges/culverts etc meeting the specifications as 

detailed under the Technical specification of the tender document shall be done 

only after approval of TM. Contractor has to keep stock of above items up to the 

satisfaction of Engineer. 

 

2.12.1 The material issued to the contractor and remaining unutilized after completion 

of the job shall be returned back to RailTel‟s designated stores at the end of 

contract period. A monthly material statement shall be submitted to the Engineer 

by the contractor. 

 

2.12.2 Wherever new joint is provided or existing joint is attended for rectification 

during the maintenance period, joint shall be properly buried with its top cover 

being at least 0.6 mtrs below the ground level. 

 

2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance 

team contractor shall be mandatory to assess the progress of work and for pin-

pointing the constraints to ensure the quality and speed of preventive/ protective 

maintenance work.  

 

2.13 Taking over the section for maintenance:  

 

a) There should be a proper handing over/taking over of outgoing and 

incoming contractor. The fiber parameters should be at least as good as or 

better than these were at the time of taking over the sections by outgoing 

maintenance team. 

 

b) The contractor shall complete the OTDR measurement (& power 

measurements to find out criss-cross of fibers) of all the block sections for 

all the fibers and submit a joint statement duly signed by the contractor 

and RailTels Engineer indicating the faults to be attended for making good 

of all the non-working fibers. This process shall be completed within 90 

days from the date of deployment. As one time drive, all criss-crossing of 

fiber to be got removed by the contractor to save downtime during failure 
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rectification. This will be done in close co-ordination with Engineer of 

RailTel. 

                     

c) The Engineer shall also advise the contractor of the faults to be attended to 

make the fibers good at the cost of RailTel. A separate work Order will be 

issued by RailTel for such work. This shall be completed in 90 days from 

the date of advice by RailTel. The payments of the above work will be 

carried out as per SOR B rates given in the tender.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          

 

d) In case the contractor fails to submit the joint report indicating the faults, 

criss- crossing the fibers to be attended within 45 days from the date of 

Deployment of team, a defined penalty will be imposed. 

 

e) Maintenance of all the fibers shall be the sole responsibility of the 

contractor. 

 

f) On completion of the contract, the OTDR measurement shall be carried 

out on all spare fibers to ascertain the condition of cable, which should be 

same or better than the condition of the cable taken over by the contract at 

the beginning of the contract period. In case there is an increase in the 

number of fiber events at the time of handling over vis-à-vis the number 

of events at the time of taking over (events/faults more than .5 db), the 

cost of rectification will be deducted from the final bill of the outgoing 

team as per the SOR-B rates, the security amount held may also be 

forfeited. Besides this, OFC route drawings handed over to the contractor 

at the time of award of work shall be updated fully and submitted to 

RailTel, both in Hard and Soft copy as given by RailTel incorporating the 

various changes occurred during the contract period. No dues certificate 

shall be submitted by the contractor at the time of final bill for SOR-A and 

SOR-B. 

 

g) On the advice of Railtel, Tenderer will arrange the separate rectification 

team for rectification of all the OFC faults and make the fiber good without 

affecting the regular maintenance as per the scope of work. 

 

2.14      SOR B Items & Methodology for Operating: 

 

Beside regular maintenance the Contractor has to work for improvement of 

fibre and for Cable route strengthening work under “SOR – B”, as and when 

communicated by authorized representative of RailTel in writing. The SOR 

for respective items to be  

Executed in Schedule- B which are enclosed to this tender document. Along 

with the items the rate for each item is also indicated. If the items are 

executed, the contractor shall be paid as per rate indicated in Schedule-B. 

 

a.  Engineer of the section shall prepare the estimate for faults to be 

attended as per 2.13b above, get the approval of the Competent 

Authority of RailTel and advise the contractor, in writing, to carry out 

the work. 
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b.  Separate work order shall be issued for each rectification works (as per 

clause 2.13 & 2.14) to the contractor (successful tenderer) as per SOR B 

rates given in tender document. 

 

c.  Completion period will be specified in work orders as per site condition 

& nature of urgency. 

 

d. In the event of failure of Contractor to complete the work within 90 days 

from the date of issue of such order, Penalty will be imposed as per rule 

and the work will be entrusted to outside agency, implication if any, 

arising due to execution of the work by outside agency will have to be 

borne by the CONTRACTOR i.e. no claim for compensation will be 

entertained. In case of repeated failure to take up SOR-B work, 

contractor can be terminated. 

3.  CONDITIONS OF CONTRACT 

 

3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions 

 described in "Annexure-A". 

 

3.2   Before quoting, it is advisable that the prospective Tenderer shall make themselves 

fully conversant with the locations, OFC routes and types of jobs in details to be 

carried out therein as per the tender requirement, so that they clearly understand the 

scope of work and assess the requirement of resources to complete the work in 

scheduled time. 

3.3 The CONTRACTOR is deemed to have understood the conditions of existing OFC 

routes like terrains, various crossings, access details, on-route RailTel‟s 

maintenance bases etc., by visiting the sites and collecting first hand information 

before submission of the offer. In case of any doubt, the clarification may be taken 

from the RailTel before submission of  the offer. 
 

3.4  The Contractor shall be totally responsible for the successful execution of the OFC 

route   maintenance contract. 

 

3.5 The contractor shall not sub-contract whole or any part of the work. 

 

3.6 The data provided in the Tender document shall be used by the Tenderer for 

reference and information purpose only. It shall be the Tenderer's responsibility to 

verify the data & satisfy himself in regard to accuracy of data. 

 

3.7  The CONTRACTOR shall be responsible for making an arrangement at each 

maintenance station for excavation works, testing, measuring, splicing 

equipments, unskilled/skilled manpower, transport facilities for their teams & 

other logistic supports required to maintain end-to-end OFC connectivity in 

physical layer as per the contract. 
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3.8 The responsibility of the CONTRACTOR shall include provision of preventive 

measures of OFC routes to avoid damage and cut, deployment of manpower, 

supply of required materials, erection, installation, testing, documentation, 

including the related civil works necessary for ensuring the complete end-to-end 

OFC connectivity in physical layer as described in the tender document at no 

extra cost to RailTel. 

 

3.9  The material used & workmanship shall satisfy the applicable standard 

Specifications. 

 

3.10   RailTel shall be entitled to reject the goods, materials and work executed by the 

contractor, which may not be conforming to the specifications within a 

reasonable time of installation of the said goods and materials and charge the 

contractor for all expenses direct and consequential, incurred thereby. 

 

3.11 Where it is mentioned in the specifications that the CONTRACTOR shall 

perform certain work for completing the job in totality, it is to be understood that 

the contractor shall do so at his own cost and contract price shall be deemed to 

have included cost of such performances and provisions so mentioned. 

 

3.12   The Contractor to provide safety appliances like: dust masks, safety belt, safety 

shoes, helmet, hand gloves, safety goggles, rain gears etc to their personnel 

working. 

 

3.13   During any construction work in public places, all precautionary caution boards, 

barricading sheets as per standard laws & rules to be used by the Contractor. 

 

3.14  During the course of execution of the work, if any discrepancy or inconsistency, 

error or omission in any of the provisions of the contract is discovered which 

needs to be clarified, the matter shall be referred to Executive Director/RailTel 

who shall give his decision in the matter and his decision shall be final and 

conclusive. 

 

3.15 The contractor should ensure that the team employed by him shall not move or 

trespass to areas other than the site(s) required for the execution of the work. 

Under no circumstances the Contractor should infringe and carry out the work 

which hampers the Operations and Safety of the Railways, train movements and 

damage Railway assets.  The contractor is responsible for the safety of team 

members while executing the work in the Railway areas.  

 

3.16 The Contractor shall submit along with the offer the list of the number of 

personnel who will be available permanently for the maintenance works of 

RailTel. This should include details of technical qualification & minimum 

experience. 
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3.17  The work is subject to inspection at all times by RailTel officials. The 

CONTRACTOR shall carry out all instructions given to him or his 

representatives during inspection. 

 

3.18  Any work not conforming to the execution plans, standard specification codes or 

 engineering practice shall be rectified by the CONTRACTOR at his own cost. 

 

3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from 

any of his responsibilities under this contract. 

 

3.20 The CONTRACTOR shall provide the complete details of planning for 

items/materials, test/measuring instruments, tools/tackles & manpower to be 

deployed for the jurisdiction as mentioned in Annexure-A and B with the offer. 

 

3.21 The CONTRACTOR shall observe in addition to codes specified in respective 

specification, all national and local laws, ordinances, rules and regulations and 

requirements pertaining to work and shall be responsible for any extra costs 

arising from violations of the same, which shall be borne by the Contractor. 

 

3.22 By entering into the maintenance contract with RailTel, the contractor shall agree 

to maintain the secrecy of all documents/information/drawings etc provided by 

RailTel during the period of contract and shall handover all the documents back 

to the RailTel immediately after the termination of the contract. 

 

3.23 In case Engineer feels that the contractor is not able to execute the work to the 

satisfaction of RailTel, RailTel shall at its own discretion can engage other 

agencies for that incident to ensure the smooth execution of the job at the risk and 

cost of the contractor, after duly informing him telephonically or through SMS, 

followed up by a letter. 

 

3.24 The CONTRACTOR shall be solely responsible for making available for 

executing the work, all-requisite construction equipment, special aids, tools, 

plants and testing equipment and appliances. Such construction equipment etc. 

shall be subject to examination by RailTel for approval for the same. Any 

discrepancies pointed out by the RailTel shall be immediately got rectified, 

repaired or the equipment replaced al-together, by the CONTRACTOR. 

 

3.25 The representative of the CONTRACTOR shall take care for not to tamper with 

the  RailTel's installed equipments in the RailTel premises. 

 

3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the 

 CONTRACTOR only with the prior intimation to RailTel's Engineer. 

 

3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized 

person by either RailTel‟s Network Operation Centre (NOC) or the Engineer as 

indicated through telephonic communication, e-mail or through fax. For this the 
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CONTRACTOR shall provide RailTel with the contact number, both landline and 

Mobile & e-mail address / Fax no. within 10 days from the award of the contract. 

 

3.28 The locations of repeater/cable route are indicated on the as-built drawings to be 

supplied by RailTel after award of contract to a successful Tenderer. However, It 

is advisable that Tenderers must visit site to familiarize themselves with all 

constraints, restrictions, access requirements and available infrastructure. The 

CONTRACTOR shall not be eligible for any adjustment in cost and time, on 

account of any lack of data regarding above. The Contractor may visit the OFC 

route and satisfy himself before quoting the rate. However, the route details 

mentioned in Annexure-A are enclosed for reference only. 

 

3.29  While executing the job at site by the CONTRACTOR, penalty claimed against 

any damage caused to the infrastructure of RailTel & other parties shall be borne 

by the Contractor.  

 

3.30 Tenderers are advised to submit their quotations strictly based on the terms, 

conditions, and specifications in the tender document and not to stipulate any 

deviations. 

  

3.31 Calibration of test and measuring instrument – instruments should always be 

calibrated, instruments like OTDR/splicing machine/power meter to be jointly 

tested & report signed once every month. 

 

3.32 The CONTRACTOR becomes defaulter on the following conditions: 

 

3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 

 

3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 

 

3.32.3 Loss or damage to RailTel‟s property due to the acts of Contractor. 

 

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from 

external   agencies on account of loss/damage to their property due to the acts of 

Contractor. 

 

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once 

or the defaulting case of the Contractor is severe, then RailTel has the right to 

terminate the contract and forfeit the security deposit, if deemed necessary. 

 

3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall 

be kept firm till the completion of entire period of contract, and no Price 

Escalation shall be payable on  any ground. 

 

3.34 Contractor (successful tenderer) is accountable for timely payment to staff 

employed by him for the contract.  
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3.35 The contractor shall indemnify the Company against all losses or damages, if any, 

caused to it on account of acts of the personnel deployed by him. The contractor 

shall ensure regular and effective supervision and control of the personnel 

deployed by him and giving suitable directions for undertaking the contractual 

obligations. 

 

4.      PAYMENT TERMS: 

FOR “SOR -A” items: 

 

4.1 As per provisions of tender document, payment will be made by RailTel on 

certification of work by respective Engineer of the section. Submission of bills 

within15 days for previously completed two months period is mandatory 

failing which a penalty as defined shall be charged.  Bill of SOR-B and its 

status shall be sent along with next billing cycle of SOR-A. 

 

4.2 Even though the maintenance charges are worked out on a monthly basis, the 

CONTRACTOR shall be paid once in two months for the maintenance charges 

for two months period subject to submission of bill along with defined 

documents. 

 

4.2.1 6 identical billing cycles of 2 month period each will be considered during any 

financial year. The period should be viz. April to May, June to July, Aug to 

Sept, October to November, December to January & February to March. 

 

4.2.2  If the date of LOA is not coinciding with the beginning (1st date of the month) 

of any period (i.e. 1
st
 April/1

st
 June/1

st
 August etc) , the first billing period from 

the date of issue of LOA will be taken till closure( last date of the month) of 

instant 2-month period. For example if LOA is issued on 10
th

 April, the first 

billing cycle shall be from 10
th

 of April to 31
st
 May allowed to be taken 

proportionately. Subsequently, the billing cycle will continue with the regular 

2 Month billing period. 

 

4.3 Cumulative Repair time is defined as the total time taken in each billing period 

of consecutive two months where the link is not available for service in the 

jurisdiction of the contractor. This does not include the time taken for planned 

works. If the OFC has to be cut and spliced for a planned work the working 

fibers shall be made available within  

               2 hours beyond which the time shall be added to the Cumulative repair time, 

unless otherwise authorized by RailTel‟s Engineer. For the situation like flood, 

fire etc., beyond the control of contractor. Unforeseen circumstances to be 

decided at the discretion of RailTel, the extra time taken for repair may not be 

added in the cumulative repair time.  

 

4.4 The amount payable against the maintenance charges is dependent upon the 

Cumulative Repair Time taken by the Contractor for the restoration of all OFC 

link cut/faults occurred during each billing period of consecutive two months. 
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Accordingly, the value of the maintenance charges per month shall be decided 

as per the following: 

 

4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two 

months Upto 6/8 hours for backbone network and 8 hrs for city access network 

as applicable: 100 % payment of monthly maintenance charges. However, cost 

of JE over and above one set (2 nos) in two months (one JE per month) may be 

reimbursed along with cost of joint pit as per the SoR-B rates. Cost of JE or JE 

and Joint pit (Material only) has to be reimbursed beyond 2 nos in bi-monthly 

bill in case of city access net work only to be maintained by the contractor free 

of cost.  

 

4.4.4.1  Deduction as defined shall be made from monthly maintenance charges if the 

Cumulative repair time of the faults in each billing period of consecutive two 

months exceeds by 2 hours or part thereof. 

 

4.4.4.2   Further deduction as defined shall be made from monthly maintenance charges 

if the Cumulative repair time of the faults in each billing period of consecutive 

two months exceeds by next two hours or part thereof  

 

4.4.4.3  The following documents must be submitted duly certified by the RailTel‟s 

Engineer along with the bill for payments for the respective sections:- 

 

1. Month wise cumulative repair time taken. 

 

2. Any other Recovery for contractor‟s fault. 
 

3.  Certificate showing the due Payments have been made to all Team 

Members by the Contractor as per the prevailing minimum wages act. The 

tenderer shall furnish an undertaking that he shall indemnify RailTel, 

being the principal employer, in the event any liability pertaining to 

employee of tenderer engaged in the current contract. 

 

4.  Hand corrected copy of relevant sheets of As Built Drawings with 

signature of Engineer. (Copy ABD available with Engineer shall also be 

corrected). There should be PF A/c & ESI registration No. with the 

contractor. All the statutory provisions have to be made by the contractor.      

 

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance 

with the     conditions stipulated in this document may go up to 50% of Bi-

Monthly billed amount for the billing period. In case an agency is repeatedly 

touches the maximum level of penalty in consecutive billing periods, it will be 

treated as default and the contract may be terminated (The idea is to discharge 

the work in accordance with the contract efficiently rather than having major 

lapses and keep paying penalty repeatedly).  

4.5 Price Variation: Price Variation will not be allowed during the currency of 

contract. 
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4.6 No advance payments will be made. 

 

FOR SOR B Item: 

 

4.6.1 100% payment will be paid after completion of work and on certification of 

RailTel engineer. Deduction of amount as penalty defined in case Non- execution 

of SOR-B within 3 months 

 

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the 

value of the work. Delay may be condoned on request of contractor, if the delay is 

beyond contractor‟s scope i.e. Railways/State Govt. Authorities permissions, 

Natural Calamities like flood etc. 

 

4.7    Warranty period: All material supplied / used and the work done by the contractor 

shall be guaranteed against the defective manufacture/workmanship for a period of 

24 months. Cost of such defective material shall be recovered from subsequent 

bills or from 5% amount held (in case validity of contract is over). 

 

5.         TECHNICAL SPECIFICATIONS 

 

5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 

 

Only fusion splicing which is accomplished by applying localized heating (i.e. by 

electric arc or flame) at the interface between two butted, pre-aligned fibre ends, 

causing them to soften and fuse together, will be used on RailTel‟s network. 

 

5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 

5.2.1   There are various types of joint enclosures available in the market. The procedure 

for assembly of joint enclosure is described in the installation manual supplied 

with straight joint enclosure.  This includes the following: 

 

  a)  Material inside joint closure kit. 

  b) Installation tools required. 

  c)  Detailed procedure for cable jointing. 

  d) Procedure for re-opening the closure. 

 

5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used 

shall be of TVSE, Raychem model, FOSC, 3M make, ROXTEC and shall be 

approved in advance by RailTel. The joint shall be protected CC/Fiber chamber 

(FRP) as approved by Engineer. 
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Upkeep of associated assets like Power Plant, 

Air conditioners, Voltage stabilizers, Change over 

unit 

D. G. Sets, Shelters, Earthing 
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SCOPE OF WORK: 

 

1. At the time of taken over the section from outgoing maintenance agency, a station 

wise Joint inspection will be done by RailTel Engineer & Contractor 

representative to check the functioning of different equipments like Air 

Conditioners, DG sets, earthing ,power plant and shelters  and defects/faults are to 

be recorded jointly within 30 days from the date of start of maintenance and 

submit the report about the status of associated equipment within 30 days else it 

will be deemed that all the equipments installed are in working condition and 

responsibility for repairing will rest on contractor. One time cost of 

repairing/replacement of faulty/defective equipment will be borne by RailTel on 

actual basis. 

 

2. Subsequently the contractor shall be responsible for proper & timely upkeep of 

the  associated equipment 

 

3. Payment at actual shall be made for parts/components replaced for proper upkeep 

of associated equipment. 

 

(A) Upkeep of Power plant equipment: 

 

The contractor will do proper up keep at least once in a month at each station 

which will consist, but not limited, of the following: 

 

Battery Charger: 

 

1.  Testing of Auto changeover of SMRs. 

 

2.  Checking of current setting as per load. 

 

3.  Checking of input & output voltages and recording the same as per format given 

in the maintenance manual. 

 

4.  Checking of extension and reporting of alarms to NMS, wherever provided. 

 

5.   Checking of proper connection of input and load cables and distribution 

amendment provided. 

 

Battery Set: 

 

1.  Checking and recording of individual cell voltages as per format given in the 

maintenance manual. 

 

2.  Checking of conductance of each cell with battery tester once in a quarter 

supervised by RailTel Engineer. 

 

3.  Cells whose voltages/conductance is found to be below prescribed value should 

be noted and Engineer advised. 
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4. Checking of battery voltages at equipment end. 

 

5. Checking of proper connection of load cables. 

 

6.  Cleanliness of battery cells and bank. 

 

7.  Checking of sulphation/physical damage 

 

(B)  Upkeep of Air Conditioners, Voltage stabilizers and Change over unit: 

 

1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. 

of AC, Voltage stabilizer, and change over unit at least once in three months time 

(if required more frequently). 

 

2. In case of malfunction of AC machine, voltage stabilizer and change over unit, 

corrective measures have to take to attend/rectify the failures within 48 hrs failing 

which penalty of Rs. 200 per day will be levied. 

 

3.  Any Air Conditioner machine or its spare parts taken for repairing/ replacement 

should be returned within 3 days of carrying them outside the premises of RailTel 

and reinstalled by the AC mechanic. 

 

4. The contractor will utilize services of trained A.C. mechanic for checking and 

attending the faults at site at his own cost. 

 

5. Defective window type machine should be got repaired within 48 hours from 

nearest township in case minor defects. However, split type machine has to be 

maintained/  repaired by deployment of Air-Conditioner mechanic at site. The 

transportation cost  for carrying the breakdown machine to and fro will be on 

contractor‟s account. 

 

6. Over-hauling of the Room AC machines is to be done once every year during 

winter. 

 

7. The full functioning of change over unit, wherever provided, should be checked 

once in a quarter.  

 

8. A history register is to be maintained to keep record of repair/repairable spares, 

schedule breakdown details etc. 

 

9. Payment, at actual, shall be made for all parts / components (including Gas 

 filling) replaced. 

 

(C) Upkeep of Diesel Generator Sets: 
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1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be 

done once in one month time. This will consist of (but not limited to) the 

following: 

 

2. a.  Testing on load.(1/2 Hour on load ,once in a month) 

 b.  Testing of Auto start in case of AC failure. 

 c. Checking of Hour meter readings. 

 d.  Checking of diesel oil/engine oil level/air filters. 

 e.   Testing of Battery voltage of DG and its charging. 

 f.  Cleanliness of the DG set. 

 g. Checking of frequency on loads. 

 h. Checking Voltage and Current on load. 

 i. Checking of DG earth resistance 

 j.   water level in radiator (wherever applicable). 

 

The contractor shall utilize services of trained / authorized D.G. mechanic for 

checking and attending the faults at site at his own cost.  

 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by 

the contractor. Reimbursement for Lubricant & Diesel oil will be made as per 

actual, on production of bills plus 5% towards cartage charges to contractor. 

 

4.  The breakdown machine is to be attended and rectified within 72 hrs failing 

which penalty of Rs. 500 per day will be levied. Quality of service to be 

performed should be entire satisfaction of RailTel engineer. 

 

5.  Any component of DG set taken for repairing/ replacement should be returned 

within 3 days of carrying them outside the premises of RailTel. The component 

after due repair should be reinstalled within 3 days from the date of taking the 

defective component. Removal, refitting of the same shall be done under 

supervision of train / authorized D.G. mechanic brought by the contractor. The 

contractor will also be responsible for carrying the defective component for 

servicing at workshop etc. 

 

6. A history register is to be maintained to keep record of repair/repairable spares, 

schedule breakdown details etc. 

 

 

(D) Upkeep of Shelters/Building: 

 

The contractor will do the proper upkeep of shelter once in three months which 

will consists (but not limited to) of the following: 

 

1.  Checking of leakage of water and repairing of the same. 

 

2.  Tightening the nut & bolt of the shelters in case of loose. 
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3.   Minor repair of shelter if any. 

 

4.   Checking of condition of doors, windows and locking arrangements 

 

5.  General cleanliness of shelter once in a month. 

 

 (E) Upkeep of Earthing Arrangement 

 

The contractor will do the following activities as per schedule given below: 

 

1.  Watering of the earth pits on every visit (at least once in a month). 

 

2.  Checking of the physical connections at equipment ends. 

 

3.  Tightening of nut/bolts once in a quarter. 

 

4.  Measurement of earth resistance once in six months under supervision of RailTel 

Engineer. At least one measurement shall be done during peak summer. 
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Annexure-A 

 Jurisdiction of OFC Maintenance Sections 

 

a) The OFC section shall have at least one maintenance team stationed at the team 

headquarters. List of maintenance sections where the maintenance teams are to be 

deployed is furnished below: 

 

S. 

No. 
Sectional 

HQ 
Section Details 

Length 

of Sec. 

(KM) 

Bimonthly 

allowed 

cumulative 

repair 

time in 

hrs. 

Type 

of 

OFC 

Tender Number 

1 Bandel 

Bandel- Katwa 

Seoraphuli Jn- 
Goghat 

174 8 
 

RailTel/Tender/O

T/ER/HQ/2017-
18/1008 

 
Note:  City Access network will also be maintained by the maintenance team which will 

be up to around 15 % of total section length. 
 

RailTel also reserves the right to add or delete any maintenance section. 
However, payment will be made as covered in the preamble.  

 

b)  The list of window/split type room air conditioning machines and their section 

wise location as tabulated hereunder is indicative only. RailTel also reserves the 

right to add or delete AC‟s in the sections. 

 

Tender No. : RailTel/Tender/OT/ER/HQ/2017-18/1008 Dated 11.05.2016 

Sl. 

No. 
Team HQ Station Make Model Capacity 

AC 

type 

Date of 

Installation 

Stabiliser 

(5KVA) 
Auto 

sequencer 

1 Bandel NA NA NA NA NA NA NA NA 

 

C)  The list of 5/7.5/15 KVA, Single / three Phases, Air Cooled, Diesel Generator 

(Silent type) and section wise location as tabulated hereunder is indicative only. 

RailTel also reserves the right to add or delete DGs in the section.  

 

Tender No. : RailTel/Tender/OT/ER/HQ/2017-18/1008 Dated 27.04.2017 

Sr. 
No. 

Team HQ Station 
DG Set 
Installed 

Make Model Date of Installation 

1 Bandel NA NA NA NA NA 
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Annexure – B 

Minimum Man & Machine/Equipments required to be engaged under one 

Maintenance Team:  

 

(a) Manpower: 

1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or 

Graduate with relevant Experience in field work,) additional experience in the 

field of AC machine, DG sets will be desirable  

2. Technician for Splicing & Measurements (main splicer).   

  

3.    Electrical Technician for Power Plant, DG sets, AC unit, wiring etc 

 

4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train 

patrolling (one Man for about 50kms beat). However the contractor has to deploy 

extra manpower for as and when needed during any Railway work or other 

agencies work in the section. 

  

5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 

 

6.    Un-skilled manpower for trenching etc. as and when required. 

 

7.    Driver of the vehicle. 

 

(b) Vital Machines/ Equipments: 

1.  Innova/ Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, 

machines and stores ,Vehicle shall be in good working condition should not be 

more than three years old.  

 

2. Portable Generator set Kirlosker/Honda/Eicher or similar make, lighting 

arrangement like emergency light/gas light. 

 

3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar 

make. 

 

4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 

 

5.   OTDR (Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make. 

 

6.   OFC cable Route Detector 

 

7.   Spare battery with charger for splicing machine. 

 

8.   Cable Splitter for vertical cutting of PVC sheath & armour 

 

9.   All sorts of patch-cords and connectors for the purpose of measurement 
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10.  Duct Cutter 

 

11.  Road-o-meter. 

 

12.  Clamp type earth megger and clamp type AC/DC multimeter 

 

13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.) 

 

14.  Tool/Tackles kit. 

 

15.  Blow lamp/ hot air gun for sealing joint closure. 

 

16.   1 Km length dummy fiber spool.  

 

17.  500 m Aerial OFC having 12 fibers.  

 

18.  Rexene/Polythene & Umbrella cover etc. 

 

19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make 

 

Note: OFC test and measuring instruments must have been calibrated in a year 

once from an established national Testing Organization/ lab. Upto date Certificates 

should always be available. 

 

Manpower and equipments should be available with the maintenance teams round the 

clock as listed above. However contractor can add more manpower & equipments for 

speedy maintenance & minimizing downtime without any extra cost implications to 

RailTel. 

 

In case the main Splicer of the team is on leave, standby Splicer must be arranged in 

advance by the contractor In case of absence of supervisor/ technician/splicer/patrolmen 

from site except sanctioned leave granted in consultation with RailTel engineer 

(indicated in item (a) 1 to 6 in list given above), penalty as defined will be deducted. 

No man power or equipment can be changed without prior ascertaining the suitability by 

the Engineer & his approval. Each such change shall be pre-reported in writing to 

Engineer.   

 

 

 

 

 

 
 

 

 



RAILTEL/TENDER/OT/ER/HQ/2017-18/1008 
 

Page 40 of 105 

 

Annexure-C  
 

Penalty to be imposed for the non-compliance/defenciency in the maintenance of 

OFC, AC and DG covered under this maintenance contract: 

 

S 

No. 
Description of deficiencies Penalty 

1 

Non-submission / non-modification 

of as built drawing (Only 

modifications made to be submitted) 

Rs.  1017.01 per fault 

2 

Non-submission of OTDR traces to 

be taken before and after 

rectification of cable fault /cut 

(involving two joints).If OTDR 

traces is submitted within next 

billing cycle, the penalty will be 

returned back to the contractor. 

Rs. 5085.04 per section 

3 

For provision of joint pit within 30 

days, no penalty. From 31 day to 60 

days, penalty of Rs. 5068.94 per 

joint pit and from 61 days to 90 days 

penalty of Rs. 10137.88 per joint pit. 

After 90 days, case will be 

considered for termination. 

 

4 
Swapped fibers not restored 

(involving at least one joint) 

Rs. 5492/- 

 

5 

Cable laid during fault restoration / 

rectification (small length) at lesser 

depth without protection. 

Rs. accepted rate of respective  SOR – B 

+ 20 % ) 

6 

Cable laid temporarily over bridges 

and leads to subsequent failure 

(involving two joint). 

Rs 2 x (accepted rate of respective  SOR 

– B + 20 % ) 

7 
Splice loss of all fibers not within 

prescribed limit (0.05 db per splice) 
Rs. 6102.02 

8 

In case MTTR exceeds the 

prescribed restoration time for the 

section 6/8 Hrs Bi-monthly for 

backbone network and 8 Hrs for 

access network)  

Rs. 5085.04 per two hours or part 

thereof. 

9 
Unavailability of communication 

with maintenance team/patroller 
Rs. 1017.01 per day 

10 

Non-Submission of OTDR reading 

and Power meter readings of all 

fibers (Once in a four month). 

Rs. 5085.04 per section+ Rs. 2542.52 for 

every week or part thereof till the next 

periodical report falls due 

11 
Failure or non availability of 

Transport/Vehicle. 

Actual cost of hiring alternative vehicle+ 

Rs. 1017.01 each trip from monthly bill. 
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12 

Non Submission of joint report 

indicating the fault to be attended 

within 90 days from Date of 

deployment of team 

Rs. 2542.52 per week or part therefore 

beyond 90 days up to next 45 Days from 

the date of deployment of the team. 

13 

Non Submission of bill for 

previously completed two months 

within 15 days of completion of 

billing period. 

Rs. 203.40 per week beyond 10 days 

upto next billing cycle, subsequently Rs. 

508.5 per week. 

14 

Absence of Supervisor/ 

Technician/Splicer/Patrolmen from 

site.(indicated in item (a)  1 to 7 of 

Annexure-B). 

Rs. 203.40 per day each for patroller, 

Technician, Helper and assistant splicer 

and Rs. 1017.01 per day each for 

supervisor & Splicer (If the person is 

under sanctioned leave then it should be 

in knowledge of Engineer and contractor 

should deploy another person in place of 

absent person). 

15 
Non availability of Vital equipments 

(Except vehicle) 
Rs. 508.5 per day 

16 If foot /bi-cycle patrolling not done 

Rs. 610.21 for one time-per block/sub 

section in a month( i.e. if foot patrolling 

not done in a month for one sub/block 

section penalty per month imposed will 

be 3X610.21 = Rs. 1830.63 per month 

since three times in a month to be done) 

17 
Non-execution of SOR–B work 

within 3 months 

20% of the cost of SOR-B work from 

SOR-A bill of that period (work 

communicated in writing by authorized 

representative of RailTel) 

 AIRCONDITIONER MAINTENANCE 

18 
Breakdown duration exceeding 48 

hrs 
Rs 203.40 per day 

 DG SET MAINTENANCE 

19 
Breakdown duration exceeding 72 

hrs. 
Rs 508.50 per day 

20 
Upkeep of shelter/earthing 

arrangement /power plant etc. 
Rs. 203.40 per day per location. 

21 Joint Marker 

Penalty Rs. 1017.01 per joint marker for 

non provisioning of Joint marker within 

30 days 

22 
Criss crossing of fibers during 

carrying out the SOR A works. 

Rs. 2034.01 per joint 
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Schedule of Rates “SOR-A” (for maintenance of OFC and associated 

gears) 

 

(Tenderers to fill-in the rates for the sections in which they intend to participate 

& strike-out the others) 
 

Tender No. : RailTel/Tender/OT/ER/HQ/2017-18/1008, Dated 27.04.2017 

 
 

Description of work 

(Applicable to all the sections indicated below) 

Maintenance charges to undertake all preventive and corrective maintenance of OFC 

cable network and upkeep of associated gears etc. as per terms & conditions given in the 

tender document (page no. 13 to 24 of item no. 2.1 to 2.13.  
 

Tender No. : RailTel/Tender/OT/ER/HQ/2017-18/1008, Dated 27.04.2017 

S. 

No. 

Sectional 

HQ 

Section 

Details 

Length of 

Sec. (KM) 

Maintenance 

charges of the 

section PER 

Km. PER 

Month (Rs) [in 

Figures & in 

Words] 

Total Maintenance 

charges of the 

section for Three 

Years (Rs.) [In 

Figures & in 

Words) 

1 Bandel 

Bandel- 

Katwa, 

Seoraphuli 
Jn- Goghat 

174 
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Schedule of Rates -“SOR-B” 

                                                            (Name of the section) 

For OFC Route strengthening works: 

 

SN 
Item 

Description Unit 
Unit Rate 

(Rs.) 

1 
FRP / RCC 

Chambers 

Supply & installation of joining pit as per 

drawing with cover and required 

trenching to ease out cable/duct 

No  

1 A 
RCC 

Chambers 

Supply, transportation and installation of 

RCC joint chamber with two piece top cover 

and bottom cover with holes for drainage and 

cable entry, as per drawing no. 

RCIL/ER/DRG-02/06. (Reinforcement 

drawing enclosed). This includes trenching 

for jointing pt, backfilling and ramming of 

the pit after placing the joint closure and 

cable loop in the chamber without causing 

any damage to the same and consolidation of 

soil as well as disposal of excess soil. 

No 
3421.22 

1 B 
FRP 

Chambers 

Supply, transportation and installation of 

FRP joint chamber with top cover and 

bottom cover with holes for drainage and 

cable entry, as per drawing no. 

2002/PFB/0487. This includes trenching for 

jointing pit, backfilling and ramming of the 

pit after placing the joint closure and cable 

loop in the chamber without causing any 

damage to the same and consolidation of soil 

as well as disposal of excess soil.  

No 
4986.39 

1 C 
Top plate of 

joint pit  

Supply, Transportation ad fixing of top 

plates. Whether the top plates are missing or 

damaged. The top plate should be as per 

drawings no. RCIL/ER/DRG-02/06.  

No 
707.84 

2 
FRP/RCC 

Route Marker 

Supply and fixing of cable route markers 

as per drawing 

No 
 

2 A 
RCC Route 

Marker   

Supply, Transportation and fixing of RCC 

cable route markers as per drawing no. 

RCIL/ER/DRG-01/06. Markers shall 

normally be provided at a distance of every 

100 mtrs on the cable route, at places/comers 

where the route of the cable changes, on 

either side of culverts, bridges, L.C. Gates, 

road cutting etc. These shall be engraved 

with letters “RCIL OFC” and suitably 

painted. The markers shall be painted with 

Green when placed near joint chambers and 

should be painted with orange at all other 

places. The engraved portion “RCIL OFC” 

should be painted with white.  

 
221.71 
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2 B 
FRP Route 

Marker 

Supply, Transportation and fixing of FRP 

cable route markers as per drawing no. 

RCIL/ER/DRG-01/06. Markers shall 

normally be provided at a distance of 

every 100 mtrs on the cable route, at 

places/comers where the route of the 

cable changes, on either side of culverts, 

bridges, L.C. Gates, road cutting etc. 

These shall be engraved with letters 

“RCIL OFC” and suitably painted. The 

markers shall be painted with Green 

when placed near joint chambers and 

should be painted with orange at all other 

places. The engraved portion “RCIL 

OFC” should be painted with white. 

 
254.25 

3A Concreting Concreting  for protection of OFC cable Cu. m 
7841.13 

  

Concreting to be provided: 

In rocky areas where trench is of low depth 

and OFC is to be protected.  

1) At bridges / culverts to protect 

OFC on approaches. 

2) Wherever necessary, as directed 

by RCIL Engr.  
The proportion of cement, metal and sand is 

1:3-6 (1-cement,  3-stone 3/8”, 6-sand) with 

curing and ensuring proper setting. 

Thickness should be 0.15 mtrs. and width is 

0.3 mtrs. in situations 1 & 2 above.  

 
 

4A 
G.I. (Pipe on 

RCC Bridges) 

Supply & laying of 50 mm dia GI Pipe 

IS1239 medium grade with holes drilled as 

an anti theft measure coupling etc. on 

bridges/trenches/other surfaces with CC at 

every 1m as per drawing. Concreting rates 

shall be separate as per item 3A. 

m 
480.03 

5A 

Trenching     

(1Mtr with 

bricks) 

Trenching to a depth of 1 mtr and 

appropriate width for pipe/duct/Cable and 

backfilling after laying OFC/duct. This 

includes provision of 9 bricks / mtr & Fixing 

of route marker of RCC/FRP embossed 

“RailTel” and painted with Orange, as per 

specification. 

m 
184.08 

5B 

Trenching  

(1.2Mtr 

depth) 

Trenching to a depth of 1.2 mtr and 

appropriate width for pipe/duct/cable and 

backfilling after laying OFC as per 

specification. 

m 
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5 B 

(1) 

Trenching in normal soil to a depth of 1.2 

metre and 300 mm wise and backfilling after 

laying of OFC / pipe /duct as per 

specification. 

m 
55.94 

5 B 

(2) 

Trenching in hard soil to a depth of 1.2 metre 

and 300 mm wide  and backfilling after 

laying of OFC / pipe / duct as per 

specification.  

m 
86.45 

5C Hard Rock 

Cutting hard rock for 0.3 mtr depth of 

trench 
  

Cutting hard rock of the following thickness 

of strata 0.3 m depth (0.3 m whdth) and 

concreting thereafter as per direction of site 

In charge (cost of concreting will be as per 

SOR item No. 3 A) 

m 
270.52 

6 Sand filling 
Providing dry sand in FRP/RCC joint 

chambers up to 400mm height 
No. 

744.45 

7A 
Laying of 

OFC 

Laying of OFC/ QUAD Cable in trench and 

through HDPE/GI/RCC pipes where ever 

necessary. 

Mtr 
12.20 

7B 
Laying of 

HDPE duct 

Laying of HDPE duct in trenches. Supply 

and pulling of nylon rope through it. 
Mtrs. 

12.20 

8 
OFC Joint 

Enclosure 

Supply & Provision of OFC Joint closure 

including Splicing (24 Fibre). The joint 

Enclosures shall be TVSE, Raychem model 

FOSC, ROXTEC, 3-M Make 

No. 
8776.78 

8 A  

Rectification & re-splicing of existing mid 

section OFC joints. This includes supply and 

provision of  joint repair kit & sleeves 

No. 
6132.56 

9 

Repair of 

Terminal 

OFC Joint. 

Repair of existing OFC Terminal Joint (24 

Fibre). This includes Splicing of all the 24 

Fibres./dropping of  fibre/pigtail as 

required. 

No. 
 

9 A 
Repair of existing OFC Terminal Joint (24 

Fibre) 
No. 

3691.74 

9 B 
Splicing / dropping of each fibre / pigtail 

from the terminal joint mentioned above. 
No. 

101.70 

10 
Horizontal 

Drilling 

Horizontal Drilling at a approximately  

depth of 1.65/1.2 m below the formation 

level of the earth including insertion of 

DWC pipes along with couplings etc. 

 
 

10 A  In case of small stretches (less than 100 m) 
m 

762.76 

10 B  In case of long stretches (more than 100 m) 
m 

508.50 

11 DWC Pipe 

Supply of DWC pipe 78/63 mm OD/ID as 

per IS 14930 Part II in 30 mtrs lengthwith 

with 2 snap fit couplers for jointing Each 30 

mt coil length. 

Mtr 
221.71 
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12 

 

Vehicle for 

Adjoining 

section 

Additional transport charges for attending 

failures in adjoining section in emergency 
Kms 

12.20 

13 

Rectification 

of high 

loss/break of 

fiber in 

existing joint 

enclosure. 

Excavation of trench or opening /finding the 

existing joint pit appro. 100 mtr as a 

preparation for testing/rectification of fiber 

and its reinstatement by backfilling sand and 

ramming of excavated soil etc 

No. 
6152.90 

14 

Transport-

ation of Cable / 

HDPE Duct 

Transportation of OFC cable/HDPE duct 

drum 
  

14 A  

Transportation of OFC cable (drum – 3 km) / 

HDPE Duct (coil – 1 km) from RailTe stores 

other tha the nominated stores (to and fro 

differential distance form nominated stores 

will be considered). 

Drum 

Km 12.20 

15 
Pulling of 

aerial fiber 

Pulling of aerial OFC with 4 mm G.I. wire 

support clamped at every 1 Mtrs approx.. 

RM 
 

15 A  

Drawal of unarmoured over head OFC 

(6/8/12 fibre) with sufficient ground 

clearance (to avoid interruption of cable by 

over consignment truck) with suitable 

binding arrangement (messenger). This 

included supply of 6/8/12 fibre over head 

cable and other consumable required to draw 

the cable 

m 
45.77 

15 B  
Supply and provisioning of over head OFC 

mid section / terminal joint (6/8/12 Fibre) 
No. 

3051.03 

16 
Cable route 

tracing 

OFC route tracing & submission of corrected 

cable route plan ( soft copy in CD and two 

hard copies). Cable Route plan should 

contain LC gates, culverts/bridges, joint 

chambers, stations, offset, depth of cable at 

every 100 mtrs 

km 
726.14 

17 

Track/Road/Pl

atform 

crossing 

Trenching to a depth of 1mtr below 

rail/Road/Platform level , placing of 

G.I.Pipe( as per IS 1239 pt.I & pt.ii), 50 mm 

dia.(inside) in the trench made, backfilling 

and ramming 

Mts 
554.27 

18 

Protection 

work at 

bridge/ culvert 

Supply and provision of Channels, clamps, 

fixtures, Troughts, nuts and bolts etc.  

 
 

 
Protection 

work at bridge 

/ Culvert 

Supply & Fixing of M.S. Channel, (C-

section, 100 mm x 50 mm x 6 mm) as per 
drawing No. RCIL/ER/DRG-08 A & B/06 

 
 

18 A Channel (bracket) length – 1.5 metre No 976.33 

18 B Channel (bracket) length – 1.2 metre No 780.05 

18 C Channel (bracket) length – 0.9 metre No 585.80 



RAILTEL/TENDER/OT/ER/HQ/2017-18/1008 
 

Page 47 of 105 

 

 
Supply & Fixing of bracket made of M.S. flat 

(75 mm x 12 mm) as per drawing No. 
RCIL/ER/DRG-08 A & B/06 

  

18 D Bracket length – 1.5 metre No 780.05 

18 E Bracket length – 1.2 metre No 623.43 

18 F Bracket length – 0.9 metre No 467.82 

18 G 

Supply & Fixing of “Z” clamp, of M.S. flat 

(300 mm x 38 mm x 12 mm) including 

supply and provision of Hexagonal Nuts & 

Bolts 10 mm x 38 mm with spring washer, 

flat washer, check nut for fixing of M.S. 

Channel on girder bridges as per drawing 

No. RCIL/ER/DRG-08 A & B/06. 

No. 
151.53 

18 H 

Protection 

work at bridge 

/ Culvert 

Supply & Fixing of (perforated) G. I. Pipe 

(as per IS 1239 Pt. I & Pt. II) 50 mm dia 

(inside) for entry of cables on bridges / 

culvlerts as per drawing No. RCIL/ER/DRG-

08 A & B/06. Perforation of pipes to be done 

as per drawing No. RCIL/ER/DRG/11/07. 

m 
480.03 

18 I 

Supply & Fising of Clamp, made of M.S. flat 

(350 mm x 38 mm x 6 mm) including supply 

and provision of Hexagonal Nuts & Bolts 8 

mm x 38 mm with spring washer, flat 

washer, check nut for fixing of G.I. Pipe (50 

mm dia) and for binding trough & trough 

cover o M.S. Channel as per drawing No. 

RCIL/ER/DRG/11/07. 

No 
71.19 

18 J 

Supply & Fixing of G.I. Trough, (C-section, 

75 mm x 50 mm x 50 mm) 1.2 mm thick on 

M.S. Channel or as per requirement 

depending on site condition as per drawing 

No. RCIL/ER/DRG/10/06. 

m 
203.40 

18 K 

Supply & Fixing of G.I. Trough cover, (C-

section, 78 mm x 25 mm) 1.2 mm thick on 

M.S. Channel or as per requirement 

depending on site condition as per drawing 

No. RCIL/ER/DRG/10/06. 

m 
142.38 

18 L 

Supply and provision of split G.I. Pipe 75 

mm x 300 mm with clamps 250 mm x 38 

mm x 6 mm and Hexagonal Nuts & Bolts 10 

mm x 38 mm with spring washer, flat  

washer, check nut for fixing the Clamps (as 

replacement of G.I. Pipe couopler) 

No 
455.62 

19 

Rectification 

of criss 

crossing of 

fibers in a 

joint 

Rectification of criss-cross of fibers in a joint 

closure (rate per joint) 
No. 

6132.56 

20 Petrol man Rate of petrol man per day 
No. 350.00 Per 

day 
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21 Splicing 
Splicing and termination of 48 Fiber OFC                 

( Splice enclose supplied by RailTel) 
No. 

4068.03 

22 Dropping 
Rate for dropping/splice of through fiber for 

each dropping/splicing 
No. 

101.70 

23 Aerial fiber Splicing rate for 6/12/24 aerial fiber 
No. 

101.70 

24 

Drawing of 

Armored 12F 

OFC 

Drawing of Armored 12F OFC on the poles 

using suitable fixtures (as per the type of 

poles). After completion of drawing of OFC, 

all the 12 fibers should be tested. If any 

break/high loss even observed, the same shall 

be rectified by the agency without extra cost 

Mts 
45.77 

25 
Releasing of 

O/H cable 

Releasing of O/H cable from electrical poles 

and depositing of material in store. 
Mts 

10.17 

26 
Pulling of 

OFC 

Pulling of OFC through already laid HDPE 

duct /GI pipe /DWC pipe 
Mts 

10.17 

27 

Painting of 

outdoor 

assets 

All outdoor assets like prefeb /building, 

channels and other protection equipment 

on steel girder bridges etc to be painted 

as per IR telecom manual. 

Mts/no 61.02per 

sq mtr. 

28* 

Splicing and 

termination 

of 48 fibre 

OFC  

Splicing and termination of 48 fibre OFC  

  
No 

4068.03 

29* 

Laying 

through 

Floor/Payme

nt/Wall 

Laying of cable as below, alter cutting 

floor/pavement/wall and making holes 

incl. embedding the cable at an 

average depth as below and mending 

good the damages to original finish 

incl. removing the rubbish. 

(29 A) From 2.5 sq mm to 35 sq mm at 

an average depth of 75 mm in 

floor/pavement/wall etc.  

(29 B) Above 35 sqmm to 95 sqmm at an 

average depth of 100 mn in 

floor/pavement/wall etc. 

(29 C) Above 95 sqmm at an average 

depth of 100 mm in floor/pavement/wall 

etc.  

RM 

 

 

 
 

 

131.19 

 

 

164.76 

 

 

186.11 

30* 

Laying and 

clamping of 

OFC/electric

al cable 

inside prefab/ 

Building/Equ

ipment room  

Laying and clamping of OFC inside 

prefab/Building/equipment room 

including supply and fixing of PVC 

conduit ad U/D clamps 

Mtr 
101.70 
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31* 

Supply and 

installation 

of 15/22/30 

Amp (MCB) 

Board 

Supply and fixing 5 amps to 32 amps 

rating, 240/415 volts, “C” curve, 

miniature circuit breaker suitable for 

inductive load of following poles in the 

existing MCB DB complete with 

connections, testing and commissioning 

etc. as required (Single pole and neutral) 

No 
448.50 

32* 

Cleaning of 

OFC 

room/Hut 

Cleaning / clearing of water logged area, 

bushes near the ambience of 

OFC/equipment room 

Per 

person 

per day 
350.00 

33* 

Clamping of 

HDPE duct 

and OFC 

cable  

Clamping of HDPE duct and 6 Quad 

cable on the wall at 1 m interval 

separately including supply of steel 

clamps, saddles, cement and other 

materials as required for holding the table 

and duct properly. 

mtr 
101.70 

34* 
Treatment of 

roof leakage  

Providing and laying water proofing 

treatment on roofs of slabs by applying 

cement slurry mixed with water proofing 

cement compound consisting of applying: a) 

after surface preparation, first layer of slurry 

of cement @ 0.488 kg/sqm mixed with water 

proofing cement compound @ 0.253 kg/sqm, 

b) laying second layer of Fibre glass cloth 

when the first layer is still green. Overlaps of 

joints of fibre cloth should not be less than 

10 cm. c) third layer of 1.5 mm thickness 

consisting of slurry of cement @ 1.289 

kg/sqm mixed with water proofing cement 

compound @ 0.670 kg/sqm and coarse sand 

@ 1.289 kg/sqm. This will be allowed to air 

cure for 4 hours followed by water curing for 

48 hours. The entire treatment will be taken 

upto 30 cm on parapet wall and tucked into 

groove in parapet all around. d) fourth and 

final layer of brick tiling with cement mortar 

(which will be paid for separately). For the 

purpose of measurement the entire treated 

surface will be measured.  

Per sq. 

mtr 363.07 

 

 

 

 Signature of the Tenderer with Stamp 
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Details of stores 

 

Sec. No. Maintenance Section HQ Primary Store Secondary Store 

1 Bandel Kolkata Asansol 
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INDEX 

 

SECTION-II 

 

S No                                      Subject 

 

1.                                            Instructions to Tenderers  

                                                           & Conditions of Tendering ( GCC)                     

 

2.                                            Special conditions of Contract 

 

3.                                            Forms, Proformas & Drawing of Tender 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF 

TENDERING (GCC) 

 

INDEX 

 

PARA  SUBJECT 

 

1.  GENERAL INSTRUCTIONS 

 

2.  INTERPRETATIONS 

 

3.  LOCAL CONDITIONS 

 

4.  COMPLIANCE  TO  TENDER  CONDITIONS,  SPECIFICATIONS  & 

DRAWINGS 

 

5.  EARNEST MONEY 

 

6.  SUBMISSION OF OFFERS 

 

7.  UNIT PRICES 

 

8.           VALIDITY OF OFFER    

 

9.  RATES DURING NEGOTIATION 

 

10.  OPENING OF TENDER 

 

11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

12.  ERRORS, OMISSIONS & DISCREPANCIES 

 

13.  WRONG INFORMATION BY TENDERER 

 

14.  QUALIFYING CRITERIA 

 

15.  SYSTEM PERFORMANCE GUARANTEE 

 

16.  EVALUATION OF OFFER 

 

17.  AGREEMENT 

 

18.  TENDERER‟S ADDRESS 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

1.   GENERAL INSTRUCTIONS 

 

1.1 Tender is invited by the Executive Director/Eastern Region on behalf of M/s 

RailTel Corporation of India Limited, Kolkata for the work as defined in 

preamble para 1. 

 

1.2  The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of 

work, Description of work  & SORs, all Annexure & Forms   and Corrigendum 

& Addendum etc, if any, shall, hereafter, be collectively  referred to as the 

"Tender Document". 

 

2.  INTERPRETATIONS 

The  following  terms  wherever  occurring  in  the  tender  Document and  

wherever  used throughout the execution of the contracts, shall, unless 

excluded by or repugnant to the context, have the meaning attributed thereto 

as follows: 

 

"CONTRACT" Means the Contract resulting from the acceptance by the 

Executive Director of this Tender whether in whole or in part. 

 

"CONTRACTOR"  Means the successful Tenderer,  i.e. the Tenderer whose 

Tender has been accepted either in whole or in part. 

 

"CONTRACTOR‟s REPRESENTATIVE" Shall mean a person  in supervisory 

capacity who shall be so  declared by the Contractor and who shall be authorized 

for any work specified in the Contracts.  He shall be responsible for proper 

execution of contracts. 

 

"MONTH" Means  any  consecutive period of thirty days. 

 

"MATERIALS"   Means all equipments, tools, special aids, plants and testing 

equipments and appliances for execution of contract. 

 

“PoP” Means point of presence i.e. A place or premises where any telecom 

equipment is placed. 

 

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the 

Execut ive Dirrector ……. 

Region……………………………………….(complete address of the  to be 

Executive Director furnished) 

 

 “Section” Means the areas to be taken up by the Contractor for execution of 

maintenance work and other maintenance related work given in the tender 

document. 
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 ENGINEER shall mean a RailTel employee who is responsible for maintence 

carried out in particular section by maintenance team.  

 

 

 

 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, 

responsible for ensuring that all field works covered by the contract are carried 

out in accordance with approved designs, drawings & specifications and 

conditions of contract as agreed to. 

  

“BLOCK  SECTION”  Means  the  distance  along  the  railway  track  

between  two consecutive Railway stations. 

 

"TENDERER" Means and includes any firm of  engineers or Contractors 

 or any company or body,  corporate  or otherwise, who submit the 

Tender which has been invited. 

 

 "WORK  OR  WORKS" Means  all  or  any  of  the  items  of  the  work  for  

which  the Tenderer /Contractor has Tendered/contracted  according  to  the 

specifications, drawings  and  Annexure hereto  annexed or to be implied 

there from, or  incidental thereto  or to be hereafter specified or required in  

such explanatory instructions and drawings, being  in  conformity  with the 

specifications, drawings, Annexure and schedules and also  such   instructions and  

drawings additional to the aforementioned as may  from time to  time be 

issued by the Engineer during the progress of the contracted work. 

 

"WRITING"  Includes a l l  matters written, typewritten o r  printed either in 

whole or in   part. 

 

3.  LOCAL CONDITIONS 

 

3.1  It will be imperative on each tenderer to fully acquaint  himself with all the 

local conditions and  factors  which would  have any effect on the 

performance of the contract before quoting .The Executive Director shall not 

entertain any request for clarifications from the tenderer regarding such local 

conditions. No request for the change of price,  or    time schedule of  delivery  of  

stores   shall  be entertained  after the offer is accepted by the  Executive Director 

on account of any local condition or factor. 

 

3.2  The intending tenderer is advised to study the tender document carefully before 

quoting. Any submission of a bid  by  the tenderer shall be deemed to have 

been done after a careful  study  and  examination  of  these  documents  with  

full understanding of the implication thereof . These conditions and  

specifications shall be deemed to have been  accepted  unless  otherwise,  

specifically  commented  upon  by the Tenderer  in  his  quotation.  Failure t o  

adhere to anyone or all these instructions may render his offer liable to be 
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ignored without any reference. 

  

3.3  Should a tenderer find discrepancies in, or omission  from the  drawings  or 

any of the Tender document or  he  has  any doubt  to  their  meaning, he 

should at once notify  the  RailTel  who  may  send a written  clarification   to  all 

tenderers. 

 

 

4.   COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS &

 DRAWINGS 

 

4.1  The  tenderer  shall indicate paragraph by  paragraph  for each section of the 

tender  document  that  either  his  tender  complies  in  every  respect  with  the 

requirements  of  each  clause and sub clause or if not, precisely how they  

differ from the   requirements of the tender. In  later   case, the   Tenderer shall 

enclose a separate statement indicating only the deviations for  any  clause  or   

sub-clause of  Conditions  of Contract, Instructions  to  Tenderers  and  

Conditions  of  Tendering, Technical Specifications,  Preamble etc. which  he  

proposes   with justifications  for deviations proposed. The Executive Director 

reserves the right to accept or reject these deviations and his decision thereon 

shall be final.  

 

4.2  The Services offered shall be  in  accordance with   the drawings and 

specifications & conditions of the contract.  

  

4.3   Contractor should give details of contract carried out giving details of the 

name of the contract, date of award, length of the section, value of the 

contract, the original execution period and the actual execution time taken. This 

will be supported by a user certificate. 

 

4.4  The  tenderer  should  provide  information  about  the  compliance  of  

various clauses  /  sub clauses  / paragraphs  (  when tenderer plans  to  give 

separate compliance of each paragraph or sub clause)  of tender document  

 

5.  EARNEST MONEY 

 

5.1  The tenderer shall furnish an amount as given in Preamble as earnest money in 

favour of RailTel Corporation of India Limited for each tendered section that 

he wants to quote for. 

 

5.2  The validity of offer will be 120 days from the date of opening of tender „as 

given in Preamble. It being understood that the tender documents have been 

sold/issued to the   tenderer and the tenderer has been  permitted  to  tender in  

consideration of the stipulation on  his  part  that  after submitting his tender 

he will not resile  from  his offer or modify the terms and conditions thereof 

in  a manner not acceptable to RailTel. If the tenderer  fails  to  observe  or 

comply with the foregoing  stipulation,  the aforesaid amount deposited as 
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Earnest  Money  shall  be  liable to be forfeited by the RailTel. 

 

5.3  The Earnest Money receipt shall be incorporated in the original copy of the 

tender document. Other copies of the offer shall contain true copies of 

Earnest Money receipt. The Earnest   Money   should   be furnished in the 

form of an Account  Payee  Demand  Draft  in  favour  of  M/s  RailTel  

Corporation  of  India Limited  payable at …… from SBI  or a Nationalized 

Bank or a schedule Commercial Bank operating in India. 

 

5.4  The earnest money may be forfeited under the following circumstances. 

 

5.4.1  If tenderer withdraws its tender during the period of tender validity specified in 

Preamble  

 

5.4.2  In case of successful tenderer, if the tenderer fails to sign the contract in 

accordance with r e l e v a n t  para of Preamble and to furnish Security 

Deposit in accordance with relevant clause of preamble .The earnest  money 

of unsuccessful tenderer will  save  as herein before provided, be returned 

within reasonable time  to the unsuccessful tenderer but the RailTel  shall not 

be responsible for any loss or depreciation that may happen to the security 

for the due  performance  of  the  above  stipulation  to keep offer  open for  

the period specified in the tender documents or to the Earnest Money while in  

their possession nor be liable to  pay  interest thereon.  

 

5.5  If   the   tender is accepted, the amount of   Earnest   Money will   be   held 

as security deposit as per relevant para of Preamble of tender document for due  

and  faithful fulfillment of contract.  

 

5.6 The tender not accompanied by Earnest Money as mentioned in clause 5.3 

above or if any of the documents submitted by the tenderers is proved to be 

fraudulent, the offer will be summarily rejected & EMD will be forfeited. 

 

5.7 The Security Deposit shall be released as per relevant clause of preamble 

 

5.8      For NSIC registered firm 

 

5.8.1   For Small Scale Units registered with NSIC under single point registration scheme 

 and participating in this tender, following exemptions shall be available 

 

   (i)    They shall be exempted from cost of tender documents. However, postage charges 

 of Rs. 500/- would have to be paid by them, in case they need tender document by 

 post. 

 

    (ii) They shall also be exempted from depositing Earnest money. 

 

These exemptions shall be applicable provided units are registered with NSIC for 

tendered item    and registration is current and valid. Firms calming these 
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exemptions are required to submit along with their offer, a copy of their current 

and valid NSIC registration certificate for the tendered item/items, otherwise their 

offer would not be considered. 

 

6.  SUBMISSION OF OFFERS 

 

6.1  The offer in the prescribed forms should be submit t ed  be fo re  t he time and 

date fixed for the   receipt   of   the   offers. Offers received after the 

stipulated time and date will be summarily rejected. 

 

6.2  In  case the date of opening happens to be a holiday, the  tender will be 

received and opened at the same time on the   next working day. 

 

6.3  The offer shall be either type written or written neatly in indelible ink in 

English. Each page o f    the offer must be numbered consecutively. A reference 

to  total number of pages comprising the offer must  be made at the top right   

hand corner of the top page. The  supporting documents should  be  submitted  

either  in  original or  duly  signed  by  the  authorized signatory  of  the  

tenderer.  The original documents shall be produced for verification   when   

called for. 

 

6.4  All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  

on each   page including closing   page   in   token   of   his   having   studied   

the tender  papers  carefully. 

 

 6.5     RATES IN FIGURES & WORDS:  

 

i)    All prices having a bearing on the quoted price shall be written both in 

figures and in words in the prescribed offer form. In case of 

difference in words and figures the amount written in words will be 

taken into consideration. 

 

ii)     In the event of any discrepancy between unit rate and total cost, the 

value shown in unit rate will be taken for evaluation purpose. 

 

iii)    In case the schedule of requirement quoted by tenderer is incomplete 

with reference to tender document, the offer  is liable to be rejected. 

 

6.6   ATTESTATION  OF  ALTERATION:    

 

No scribbling is permissible in the tender documents. Tender containing 

erasures and alterat ions in the tender documents are liable to be rejected.  

Any correction made by   the tenderer/ tenderers   in his/their entries must   be 

signed (not initialed) by him/them. 

 

6.7     Submission of tender BID will be done as per relevant para of Preamble. 
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7.          UNIT PRICES: 

 

Unit prices should be   quoted in Indian Rupees by   the   tenderer   after 

taking   all  the  relevant  factors  into   consideration  and   these  should be   Firm  

and  all  inclusive  without  any   variation  clauses. The  prices shall be  quoted in 

rupees for  the  units  under   metric   system.  

 

8.                                                 VALIDITY OF OFFER 

 

The  tenderer  should  keep  the  offers  valid  for  the  period  as  mentioned  

in “Preamble”. 

 

 9.  RATES DURING NEGOTIATION 

 

The tenderer/s shall not increase his/their quoted rates in case the RailTel 

Administration negotiates   for reduction   of   rates. Such       negotiations shall not      

amount  to  cancellation or withdrawal  of  the  original  offer and  the  rates   

originally   quoted   will  be   binding  on   the   tenderer/s. 

 

10.  OPENING OF TENDER: 

 

Tenderer‟s Bid will be opened at the time & date of opening of the tender 

given in   relevant para of preamble in presence of such Tenderers/Authorized 

Representatives who choose to be present. 

 

11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

The tender documents are not transferable. The cost of tender paper is not 

refundable. 

 

12.  ERRORS, OMISSIONS & DISCREPANCIES 

 

 The  Contractor(s)  shall  not  take any advantage of any mis-interpretation of 

the conditions due to typing  or  any  other error and if in doubt, shall bring it  to 

the  notice   of  the  Engineer Incharge  without   delay. In  case   of   any   

contradiction  only  the printed  rules, and books  should be followed  and no 

claim for the mis-interpretation shall be entertained. 

 

13.  WRONG INFORMATION BY TENDERER 

 

 If  the  tenderer/s   deliberately gives/give  wrong  information  in  his/their tender 

which creates/create circumstances  for  the  acceptance  of his/their  tender  

forfeiting his EMD. Also, if the wrong information leads to release of any 

wrong payment, the contract will be cancelled and Security deposit will be 

forfeited. 

 

14.  QUALIFYING CRITERIA 
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For qualifying in tenderers bid shall be required to meet the eligibility 

requirements as given in relevant para of preamble. 

 

15.  SYSTEM PERFORMANCE GUARANTEE 

  

 The  Contractor shall give   unqualified   and   unconditional guarantee   that   

the maintenance team depoyed   by h i m  w i l l  achieve desired objective, If he 

needs to depute any additional Man, Machine & Material to achive desired 

objective, no extra payment shall be made to the contractor. Amount as defined 

in the preamble will be held towards the same. 

 

16.  EVALUATION OF OFFER 

The t e nd e r s  r e c e ive d  w i l l  be  e v a l u a t e d  by the Authorized 

representative of RailTel as per eligibility & evaluation criteria given in the 

tender document. 

 

However, the RailTel shall not be bound to accept the lowest or any tender or 

to   assign any reason for non-acceptance or rejection of a tender.  The 

purchaser reserves the right to accept any tender in respect of the whole or 

any portion of the work specified in  the  tender  document. 

 

17.  AGREEMENT 

 

The successful tenderer/s shall be required to sign   an  agreement  with the 

representative of RailTel for carrying out the work according   to  the  tender 

documents within 15 days as indicated in relevant para of preamble 

 

18.  TENDERER‟S ADDRESS 

 

 Tenderer shall state in the tender his postal address fully and clearly. Any 

*co mmu nic a t io n  s e n t  to t h e  tenderers by post at his said address s h a l l  

be deemed to have reached the tenderer duly & timely, notwithstanding the fact 

that the communication could not reach the tenderer at all or in time for 

whatever reason. Important documents shall be sent by Registered Post and 

will be dealt as per relevant para of preamble  
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Section-II 

 

Special Conditions of Contract 

 

         SPECIAL CONDITIONS OF CONTRACT 

 

    I N D EX 

PARA  SUBJECT 

 

1.  TENDER DOCUMENTS 

 

2.  AGREEMENT 

 

3.  CONTRACT PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

 

4.  CONTRACTOR'S OFFICE  

 

5.  PROGRAMME OF WORK. 

 

6.  COMPETENT SUPERVISORS 

 

7.  TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC 

 

8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 

9.  SPARES 

 

10.  QUALITY ASSURANCE 

 

11.  INSPECTION OF MAN, MACHINE & MATERIALS 

 

12.  SUBLETTING AND ASSIGNMENT 

 

13.  EXECUTION OF WORK 

 

14.  MAINTENANCE OF WORKS 

 

15.  CLEARANCE OF SITE 

 

16.  WARRANTY SUPPORT  

 

17.  INFRINGEMENT OF PATENTS 

 

18.  LABOUR LICENCE & COMPLIANCE WITH LABOUR, INDUSTRIAL 

&          ENVIRONMENTAL LAWS 

 

19.  DEFAULTS AND DELAYS 
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20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

21.  CONTRACTOR'S   LIABILITIES FOR  COSTS  AND   DAMAGES 

 

22.  UNIT PRICES 

 

23.  TERMS OF PAYMENTS 

 

24.  FINAL SETTLEMENT 

 

25.  TAXES 

 

26.  INSURANCE FOR WORKMEN & MATERIALS 

 

27.  FORCE MAJEURE CLAUSE 

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

29.  TERMINATION OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

 

1.  TENDER DOCUMENTS 

 

1.1  The   services and quality   required,   bidding   procedure   and contract   

terms and conditions are prescribed in the t e nd e r  do cu me nt s . The set of 

tender documents issued for the purpose of bidding includes following 

together with Corrigendum and Addendum, if any. 

 

Section-I: I) 

II) 

Iii)  

Preamble. 

Checklist & tender notice 

Introduction, scope of work 

  

Section-II: 

 

I) 

II) 

III)  

 

Instructions to tenderers and conditions of  tendering. 

Special conditions of contract 

  Forms, proformas & Drawing  of Tender 

 1.2  If the Tender submitted by a Tenderer is accepted and the contract awarded 

to theTenderer  the  various  works/Contracts  coming under the purview 

of the contract shall  be  governed  by  tender  documents  . 

 

1.3  Any  special conditions stated  by  the  Tenderer  in  the  covering  letter 

submitted  alongwith the  tender shall be deemed to be a part of the  

Contract to such extent only  as  have been explicitly accepted by the RailTel. 

 

2.  AGREEMENT 

 

The successful Tenderer   shall, within 15 days after having been called upon by 

notice to do so,   be bound to execute an agreement based on accepted rates, terms 

and conditions, in such form as the RailTel may prescribe, and lodge   the   same 

with the RailTel together   with   the conditions   of contract, specifications and 

Schedule of prices referred to therein duly completed. The form for agreement is 

referred as Form no. 1. 

 

3.  CONTRACT PERFORMANCE GUARANTEE (Security Deposit) 

 

3.1  On receipt of the Letter of Acceptance   of    Tender  from the  RailTel 

 the successful Tenderer  s ha l l  deposit an 

amount to RailTel as defined as per relevant para of preamble rounded off the 

nearest whole number towards payment of Security Deposit for due fulfillment 

of the contract . 

 

3.2  Details as to how SD will be deposited and released are given in the preamble. 

 

4.  CONTRACTOR'S OFFICE  

 

Tenderer    shall state in the tender his postal address fully and clearly. Any  
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communication  sent to  the tenderers by post at his  said address  shall be 

deemed to  have reached  the tenderer duly & timely, notwithstanding the 

fact that  the communication  could  not reach  the tenderer at all or in time for 

whatever reason. Important documents shall be sent by Registered Post and 

will be dealt as per relevant para of preamble  

 

5.  PROGRAMME OF WORK 

 

5.1  The Contractor shall have necessary resources  to  execute  the  work/contract  

so that the  entire  work is completed  within  three year period as  mentioned  

in the  relevant para of preamble  from   the  date  of  issue  of  Letter  of  

Acceptance  of  the  tender.  

 

5.2 Contractor has to commence work within 21 days from the date of issue of  

Letter of acceptance.                                                

5.3  The Contractor shall be  held  responsible   for the execution of the 

work/contracts according to the various clauses of the Technical   

specifications, instructions/ drawings etc as per tender conditions. Failure to 

comply with any of these will be dealt with as per  provision laid down in 

Conditions  of Tendering. 

 

5.4 The contractor will program his work/contract in such a manner so as not to 

interfere in the working telecom circuits and movement of trains. 

 

6.  COMPETENT SUPERVISORS 

 

The CONTRACTOR shall depute experienced / competent representative(s) at 

site during the execution of any job. Any instructions given to such 

representative(s) shall be construed as having been given to the CONTRACTOR 

 

7.  TEST & MEASURING INSTRUMENTS AND TOOLS ETC. 

 

The CONTRACTOR shall be totally responsible for the calibration & 

functionality of test equipment to be used at site as per laid down procedure in 

tender document.  

 

8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 

 All materials required for the execution of the contract shall be arranged and 

supplied   by t h e  Contractor except supply of Duct and OFC so as to realize 

the end objective.  

 

9.  SPARES 

 

  The tenderer shall keep spare man, machine and material to achieve the end 

objective of work. This will be on the own cost of contractor. 
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10. QUALITY ASSURANCE 

 

        Quality of service to be performed should be to entire satisfaction of RailTel, in 

case the services are not found up to the mark or failure to execute the work as 

per terms & conditions of the contract, RailTel will get the work done from other 

sources at contractor‟s cost.  

 

11.  INSPECTION OF Man, Machine & Work 

 

The  Executive Director or his  representative  may inspect and test  the 

various portions of the work / contract  at  all  stages and shall  have full 

power to reject all  or any portion of  the work that he may  consider  to  be  

defective or inferior in quality of materials,  machine &  workmanship  or 

design in comparison to what is called   for in the specification. Periodicity 

will be as defined in O&M manual. 

  

12.  SUBLETTING AND ASSIGNMENT 

 

       The contractor shall not sub-contract whole or any part of the work.   

 

13.  EXECUTION OF WORK 

 

All the works/Contract sha l l  be executed in strict conformity to the provisions  

of the  contract document  and with  such explanatory  detailed drawings, 

specifications and  instructions  as may be approved from time to time based on  

detailed design and engineering carried   out   by   contractor   in line   with 

requirements  as per  contract document.  The contractor  shall be responsible for 

ensuring   that the work throughout are executed   in the most  substantial, 

proper and workmanlike manner with  the quality of material and workmanship 

in strict  accordance with the  specifications  and  as  per sound  industrial   

practices and to the entire satisfaction of the RailTel. 

 

14.  MAINTENANCE OF WORKS /CONTRACTS 

 

The maintenace of section is to be done as per the laid down terms and 

conditions in the contract agreement to achieve the end objective of the 

contract   

 

15.  CLEARANCE OF SITE 

 

At the end of the work at each location the Contractor shall as a part of his 

Contractual obligation, leave the section completely neat and clean.  

 

16.  WARRANTY 
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16.1 All material supplied/used and the work done by the contactor shall be 

guaranteed against the defective manufacture/workmanship with in warranty 

period from the date of rectification. The cost of work and material under 

warranty found to be defective will be recovered from the SD. 

 

17.  INFRINGEMENT OF PATENTS: 

 

(a)  The  Contractor  is  forbidden to  use  any  patents  or   registered drawings, 

processes or patterns in fulfilling  his  contract without prior consent in 

writing of  the   owner  of such patents, drawings, patterns  or  trade marks  

except where these  are  specified  by the Executive Director himself. 

Royalties  where payable for the   use  of such patented processes, registered 

drawings or patterns  shall  be  borne exclusively by the Contractor.  The  

Contractor  shall advise  the  Executive Director or its representatives   of   

any  proprietary  rights  that  may  exist  on  such processes, drawings or 

patterns which he  may use of his own accord. 

 

(b)  In the case of patents taken out by the Contractor of  the  drawings  or  

patterns registered by  him  or  of  those  patents,  drawings  or  patterns  for  

which  he holds a  license, the  signing  of  the  contract  automatically  gives the 

Executive Director or its representatives     the   right  to  repair  by  himself   

for services covered by the  patent  or by any person or   body chosen by him 

and to obtain from any sources  he desires  the component parts required by 

him for carrying  out  the repair  work.  In the event of  infringement  of  any 

patent  rights  due to above action of the  Executive Director,  he shall be 

entitled to claim damages from the Contractor  on the grounds of any loss 

of any nature which he may  suffer  e.g. in the case of attachment because of 

counterfeiting. 

      

18.  LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL 

& ENVIRONMENTAL LAWS 

 

            The Contractors   are required to  produce  license as   enjoined   in the 

Government of India   Contract  Labour (Regulation  and  Abolition) Act (1978) 

with   latest amendments,  if  any.  The Contractor shall at its expense, ensure due 

compliance with all applicable and governing Industrial, environmental and 

Labour Laws, Rules, Regulations and Bye-laws both of the Central and State 

Govt. and all other local authorities and shall keep RailTel harmless and 

indemnified in respect thereof. The CONTRACTOR shall ensure due 

compliance with the provisions of the relevant minimum Wages Act, payment of 

Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident 

Fund Act and other industrial and environmental laws in force and provide any 

related information to RailTel as and when required. 

 

19.  DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence  and expedition, 
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keeping   to the   proper maintenance.  Should he  refuse or neglect  to comply  

with any reasonable    orders  given  to  him   in  writing  by  the Rail Tel‟s 

engineer in  connection  with  the  work  or  contravene  the provision of 

the  Contract or the  progress of work lags  persistently behind the time 

schedule due to his neglect,   the contract will be terminated as per the 

condition  given in the SCC. 

 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

In the event of any loss or damages to RailTel a n d  o t h e r  p a r t i e s on 

account  of execution and/or completion of the work  or   any   part   thereof   

by   the contractor , He may become defaulter and  penalities shall be borne by 

Contractor itself as per various clauses defined in the tender document. 

 

21.  CONTRACTOR'S   LIABILITIES FOR COSTS AND DAMAGES 

 

 21.1 Whenever any claim or claims for payment arises  out of or  under the  

contract  against  the contractor,  the Executive Director  or its  representatives  

shall be entitled  to withhold  and also have lien to retain such sum or sums in 

whole  or in part thereof .The  contractor shall be charged a penalty as 

defined in tender document. . 

 

21.2  The Maximum Liability of contractor to any Loss/Damages to RailTel including 

Liquidity Damages and Performance Bond shall be limited to 100% of Value of 

contract. 

 

22.  UNIT PRICES 

 

22.1  The  prices  quoted   by    the   Tenderer  shall   include the  prices of Man, 

Machine & materials  including all other charges. The prices would also 

include charges towards completing  all  necessary formalities such as 

submission of   forwarding   notes,   banker's charges  for  Bank   

guarantee, Indemnity Bonds  inclusive  of  cost   of   Stamp etc. as applicable 

and also the charges, if  any,  levied  by   the   RailTel. 

 

22.2  TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be 

inclusive of all taxes, duties, Service tax, Octroi, levies, work contract tax, VAT 

if any etc. till the completion of the contract and the CONTRACTOR shall not be 

eligible for any compensation on this account. Any change in statutory 

duties/taxes, in position /removal of any duty/taxes shall be to RailTel‟s account.  

 

22.3 The prices quoted in the contract shall be inclusive of all taxes i.e. Income tax, 

Service tax, custom duty, excise duty, octroi, local levies, sales tax levied by 

any statuary authority , VAT or any other tax. The tenderer will indicate the 

details of taxes included in the unit price.  

 

23.  TERMS OF PAYMENT 
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23.1   A l l  bills shall be submitted to the authority concerned in Regional Office of 

RailTel. 

 

23.2  Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in two months the maintenance charges for 

two months period subject to submission of permanent restoration certificate 

(proforma -7) of fault occurred during the particular period jointly signed by 

RAILTEL & contractor representatives and on submission of test results of 

power, OTDR readings etc as required by the terms of the contract to the 

satisfaction of the Engineer. 

 

23.3  Su bmis s io n  of bills within 10 days not by next week for previously completed 

two   months is mandatory failing of which a penalty shall be charged as defined 

in tender document. Deduction from monthly maintenance charges if the 

Cumulative repair time of the faults in each billing period of consecutive two 

months exceeds by 2 hours or part thereof.   

 

23.4   The amount payable against the maintenance charges is dependent upon the 

Cumulative Repair Time taken by the Contractor for the restoration of all OFC 

link cut/faults occurred during each billing period of consecutive two months. 

Cumulative repair time does not include the down time taken for planned works 

like diversion of OFC, re-termination etc  

23.5  ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill 
for   payments for the respective sections, the documents  as defined in tender 
document must be submitted duly certified by the RailTel‟s representative. 

 

24 FINAL SETTLEMENT 
 

  Security Deposit and PBG shall be returned to the contractor as per relevant paras 

of preamble. 

 

25.  TAXES 

 

25.1  The  Contractor  and  all  personnel  employed  by him  shall pay such taxes 

like  Income Tax etc as are payable   under  statutory laws of India and 

the RailTel  WILL NOT  ACCEPT  any liability for the same. 

 

25.2  Deduction of   Income T a x  at source as per provisions of  Finance Act and 

Income Tax in force shall be made from the   Contractor/Sub-Contractor   

and the amount so deducted  may  be credited to the Central Government. 

 

25.3  Wherever the law makes it statutory for  the Executive Director or its 

representatives  to deduct any amount towards  Sales Tax  on Works  Contract, 

the  same will  be deducted and remitted  to  the  concerned  authority. 

 

26 INSURANCE OF MATERIALS  

 

The Contractor  shall take out and keep in force a Policy or policies of Insurance 

for all machine & materials including RailTel supply  materials/ equipments  
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26.1 The Contractor   should, however, insure   the   stores brought   to H Q ,  site, 

against risks in consequence of war   and   invasion,   as   required under   the 

Emergency Risk (Goods) Insurance Act enforce from time to time. 

 

26.2 It may  be noted that the beneficiary  of  the  insurance  policy  should  be 

RailTel  or the policies  should     be       pledged  in favour  of  RailTel. The 

contractor shall keep the policy/policies current t ill  the  completion of 

the contract.  

 

26.3 For  the  purpose of enabling the contractor to  take  the  insurance  cover  

in connection  with    this  contract,  the  Executive Director or its 

representatives  will  advise  the approximate price  of all the RailTel supply 

materials to the Contractor. 

 

27.  FORCE MAJEURE CLAUSE 

 

If at any time, during the continuance   of this Contract, there are delays or 

some jobs are not performed, which are on account of any war, hostility, act 

of the public enemy, Civil Commotion, Sabotage, Fires,  Floods,  Earth quakes, 

explosions, strikes, epidemics, lockouts, any  statute, statutory rules / 

regulations, order of           acquisitions  issued  by any  Government  Department  or  

Competent Authority etc.   or acts  of God, then  such delays or non-

completion of jobs will not be counted as non-performance of the 

contract & will also not attract attendant penalties.  

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

28.1  Any dispute or difference  whatsoever arising between the parties out  of  

or relating to the construction, meaning , scope, operation or effect of this 

contract or the validity or the breach thereof shall be settled by arbitration in 

accordance with the Arbitration and  Conciliation Act,  1996 as  amended  

and  the  award made in pursuance thereof shall be binding on the parties. 

The venue of such arbitration or proceedings thereof shall be New Delhi. 

 

28.2  All arbitration proceedings shall be conducted in English. Recourse against 

any Arbitral award so rendered may be entered into court having 

jurisdiction or application may be made to such court for the order of 

enforcement as the case may be. 

 

29.  TERMINATION OF CONTRACT OWING TO DEFAULT OF 

CONTRACTOR: 

 

29.1  If the Contractor should: 

 

(i)   become bankrupt or insolvent 

 

 (ii)   If contractor, subcontract whole or any part of the work.  

 

(iii)   Abandon the contract 

 



RAILTEL/TENDER/OT/ER/HQ/2017-18/1008 
 

Page 69 of 105 

 

(iv)  Persistently disregard the instructions of the  RailTel‟s  Engineer or 

contravene any provision of the contract, or 

 

(v) fail  to  provide man , machine & material  and/or  carry  out  the  works  

as  per contractual specifications, 

 

(vi) Is a defaulter as per relevant clause of condition of contract? 

 

(vii) promise offer or give any bribe, commission, gift or advantage either 

himself or through his partner, agent or servant  to any officer or 

employee of RailTel or any person on his or on their behalf in relation 

to the execution of this or any other  contract  with  the  RailTel, 

 

(viii) in RailTel‟s opinion, the cessation of work become necessary, owing to 

paucity of funds of the Contractor, the Contractor‟s apparent inability to 

perform, non possession of equipments and tools required for the work or 

defective and mal-functioning equipments, non-availability of 

proper/nominated instrumentation, inability to provide men and material, 

repeated slippages and payment of penalty thereof or for any other cause 

deemed reasonable. 

 

then  and  in  any  of  these  said  cases,  the Engineer on behalf of the  RailTel  

may serve the Contractor with a 3 0  d a ys  notice in writing to that effect 

t e r m i n a t e  t h e  c o n t r a c t .  

 

29.2  In such case, the value of approved materials utilized at site and of certified and 

accepted work done to date by the Contractor as per contract agreement shall be 

paid for in full at the rates specified in the Contract subject to the clause of 

Liquidated damages contemplated herein.  All such materials become the 

property of the RailTel.  Notice in writing from the RailTel of such termination 

and reason thereof shall be conclusive evidence of taking over of works from the 

contractor. Full security deposit will be forfeited in such case of termination. 

 

The contractor shall be debarred from participating in the tender for executing the 

balance work.   

 

29.3  Contractors defaulting in one section and having their contract terminated will not 

be allowed to participate in RailTel‟s next O & M tender for a period of 3 years in 

any of it‟s regions. 

 

29.4 RIGHT  OF  RAILTEL  AFTER  TERMINATION  OF  CONTRACT  

OWING  TO DEFAULT OF CONTRACTOR : 

 

In the event of any or several of the courses, referred to above, being 

adopted: 

 

(a)  The Contractor shall have no claim to compensation for any loss sustained 

by him  by reason of his having purchased or procured any M a n ,  

M a c h i n e  &  materials or entered into any commitments or made any 
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advances on account of or with a view to the execution of the works or 

the performance of the contract and Contractor shall not be entitled to 

recover or be paid any sum for any works thereto  not  actually  

performed  under  the  contract,  unless  or  until  the Engineer shall  have 

certified the performance of such work and the value payable in respect  

thereof and the Contractor shall only be entitled to be paid the value so 

certified. 

 

(b)  The  Engineer  shall  be  entitled  to  take possession of any materials, 

tools, implements, machinery or buildings on the  works  or on the 

property on which these are being or ought to have been executed, and 

to retain the employ the same in the further execution of the works or any  

part thereof until the completion of the works without the Contractor 

being entitled to  any compensation for the use and employment thereof 

or for wear  and tear or destruction thereof. 

 

(c)  The RailTel shall not be liable to pay to the Contractor any moneys 

on account of the contract until the satisfactorily completion of work duly 

verified by Railtel representative. The Contractor shall h a v e  no c l a i m  to 

any p a y m e n t  of compensation or otherwise how sever on account of 

any profit or advantage which he might have derived from execution of 

the work in full but he did not derive in consequence of termination of 

the contract. 
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 Form-I 

AGREEMENT 

An AGREEMENT made this      day of  ___________   

Year, between RailTel  Corporation of India Limited, having its registered office at 6th 

floor, IIIrd Block, Delhi Technology Park, Shastri Park, Delhi- 110053 and regional 

office at RailTel  Corporation of India Ltd, Eastern Region with full address……., 

acting in the  premises through Executive Director or  his  successor  

__________________________   of M/s. RailTel  Corporation of India Limited , 

Eastern Region  (hereinafter referred to as „ RailTel‟)  of one part and M/s 

________________________                      .(Name and Full Address of Firm 

(Registered and regional office address) (hereinafter referred to as „contractor‟) of the 

other part. 

 

Whereas  in response to a call for Tender for _______________________________                         

Name of Work] as per Tender Document at Annexure ‟B‟ hereto the Contractor has 

submitted a Tender here to and whereas the said Tender of the Contractor has been 

accepted 

for____________________________________________________________________

________________________________________________________[ Name of 

Work] 

as per copy of Letter of  Acceptance No. ____________________ dated ________ of 

Tender No. ___________________________ dated __________(Tender Notice date) 

complete with enclosures at the accepted rates and agreed deviations from Tender 

Papers as per Annexure-A hereto and at an estimated contract value of 

Rs.________________(Rupees __________________________________ Only). 

 

Now this agreement witnesses that in consideration of the premises and the payment to 

be made by the Purchaser to the Contractor provided for herein below the Contractor 

shall supply all equipment and materials and execute and perform all works for which 

the said Tender of the Contractor has been accepted strictly according to the various 

provisions in Annexure „A‟ , „B‟  hereto and upon such supply, execute and 

performance to the satisfaction of the purchaser and the purchaser shall pay to the 

Contractor at the rates accepted as per the said Annexure „A‟ and in terms of the 

provisions therein.  

 

In the witness where of the parties have hereunto set and subscribed their respective 

hands and/or seals day and year respectively mentioned against their respective 

signatures. 

 

Signed and delivered at  ________________________________________ by Shri  

_______________________ for and on behalf of  M/s. _____________________ 

 

The contractor within named in the presence of:  

 

1.      Signatures 

         Date 
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         Name in Block Capitals 

         Address 

 

 

 

2.      Signatures 

         Date 

         Name in Block Capitals 

         Address 

 

Signed and delivered at _______________________________ for and on behalf of 

RailTel   by Shri ________________________ (Director / Projects or his successor) in 

the presence of:- 

 

1.          Signatures 

             Date 

             Name in Block Capitals 

 

2.        Signature 

 Date 

 Name in Block Capitals 

 

 

Annexure „A    : Copy of Letter of Acceptance  

Annexure ‟B‟   : Tender Document 
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Form-II 

GUARANTEE BOND FOR PERFORMANCE GUARANTEE 

(On Stamp Paper of requisite value) 

(To be used by approved Scheduled Banks) 

1. In consideration of the RailTel Corporation of India Limited, registered office at 6th 

floor, IIIrd Block, Delhi Technology Park, Shastri Park, Delhi- 110053 and regional 

office at RailTel Corporation of India Ltd, Chatterjee International Centre, 3
rd

 Floor, 

33A, Jawaharlal Nehru Road, Kolkata – 700071 (hereinafter called “the RailTel” 

having agreed to exempt …………………………………………………………….. 

……………………………(Here in after called “the said Contractor(s) from the 

demand, under the terms and conditions of an Agreement No. 

RailTel/Tender/OT/HQ/ER/2017-18/………………..Dated 

………………………… [made between M/s. 

…………………………………………..Deployment of maintenance teams for 

preventive maintenance and fault rectification of optic fibre cable and to provide 

other services in different section of RailTel, Eastern Region. Name of 

Work/Supply of Materials] (hereinafter called “the said Agreement”) of Performance 

Guarantee/Security Deposit for the due fulfillment by the said contractor‟s) of the 

terms and conditions contained in the said Agreement, or production of a Bank 

Guarantee for Rs……………..(Rs……………………only). We, 

……………………………………………….(indicate  the name  of the Bank and full 

address) hereinafter referred to as “the Bank”) at the request of 

M/s………………………. Contractor(s) do hereby undertake to pay the RailTel an 

amount not exceeding Rs…………………………………… against any loss or 

damage caused to or suffered or would be caused to or suffered by the RailTel by 

reason of any breach by the said Contractor(s) of any of the terms or conditions 

contained in the said Agreement.  

2. We, …………………………… Bank do thereby undertake to pay the amount due 

and payable under this Guarantee without any demur, merely on demand from the 

RailTel stating that the amount is claimed is due by way of loss or damage caused to 

or would be caused to or suffered by the RailTel by reason of breach by the said 

Contractor(s) of any of terms or conditions contained in the said Agreement or by 

reason of the Contractor(s) failure to perform the said Agreement. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs………………….. 

3. We, ……………………………Bank undertake to pay to the RailTel any money so 

demanded notwithstanding  any dispute or disputes raised by the Contractor(s) / 

Supplier(s) in any suit or proceedings pending before any court or Tribunal relating 

thereto our liability under this present being, absolute and unequivocal.  

The Payment so made by us under this Bond shall be a valid discharge of our liability 

for payment thereunder and the Contractor(s) / Supplier(s) shall have no claim 

against us for making such payment.  

4. We,…………………………Bank further agree that the Guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the 

performance of the said Agreement and that it shall continue to be enforceable till all 

the dues of the RailTel under or by virtue of the said Agreement have been fully paid 

and its claims satisfied or discharged or till RailTel certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this  Guarantee. Unless a demand or claim 

under the Guarantee is made on us in writing on or before the 
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…………………………(Date of validity of BG). We shall be discharged from all 

liability under this Guarantee thereafter.  

5. We, ……………………………………..(indicate the name of the Bank and full 

address) further agree with the RailTel that the RailTel shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and condition of the Agreement or to extend time of to 

postpone for any time or from time to time any of the powers exercisable by the 

RailTel  against the said contractor(s) and to forbear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension to the said Contractor(s) or for 

any forbearance, act or omission on the part of RailTel or any indulgence by the 

RailTel to the said Contractor(s) or by any such matter or thing whatsoever which 

under the law relating to sureties would, but for this provision, have affect of so 

relieving us.  

 

6. This Guarantee will not be discharged due to the change in the Constitution of the 

Bank or the Contractor(s) Supplier(s).  

 

7. We, …………………………………………. (indicate the name of Bank and full 

address) lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the RailTel in writing.  

 

8. Notwithstanding anything contained herein,  

 

1. Our liability under the Bank guarantee shall not exceed Rs……………… (in Rupees) 

 

2. This Bank Guarantee shall be valid upto …………………(Date of Validity of BG) 

and  

 

We are liable to pay the guaranteed and or any part thereof under this Bank 

Guarantee only and only if you serve upon in a written claims or demand or 

before Date of Validity of BG) 

 

Dated the                                    day of                               Year 

 

 

      For ……………………………………………… 

 

(Indicate the name of the Bank) 

 

Witness: 

1. Signature  

 

Name 

 

2. Signature 

 

Name 
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  OFFER LETTER                                              Form-III 

From: 

M/s.________________________ 

 

To, 

 

The Executive Director, 

Eastern Region 

RailTel Corporation of India Limited 

3
rd

 Floor, Kolkata – 700 071 

                                                                                                                   

Sub:   Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on 

same terms & conditions. 

 

Ref: Tender Notice No: RailTel/Tender/OT/ER/HQ/2016-17/1008, dated 27.04.2017 

I/We the undersigned hereby offer to execute the agreement for the above work within 

seven days from the date of issue of letter of acceptance of the tender in strict compliance 

within the provision detailed in the tender document attached. 

                                                                                              

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 

acceptance for and during the period of 120 days from the date of opening of the tender.  

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

I/We fully understand the terms and conditions as contained in the tender document and 

we agree that the same shall apply to Our tender and I/We shall be bound by them. 

 

Earnest money deposit @ 2% total tender value for respective tendered section drawn in 

favour of RailTel Corporation of India Ltd., payable at ……………….is enclosed. 

 

The full value of the earnest money shall be forfeited without prejudice to any other right 

or remedies if: - 

 

I/We do not execute the contract document within 15 days after the receipt of notice by 

the RailTel Corporation that such documents are ready. 

 

I/We do not commence work within 21 days from the date of issue of letter of 

acceptance.  

 

Untill a formal agreement is prepared and executed, acceptance of this offer letter shall 

constitute a binding contract between us subject to modification as may be mutually 

agreed to between us and indicated in the letter of acceptance of my/our offer. 

 

I enclose herewith the following documents in support of my credential:- 

 

1.  Demand draft/Pay Order No………………., dated…………… issued 

by…..………… for Rs……………… ………………. (Rs.…………………only) as 

earnest money.  

 

2.   Name and Qualification of supervisor, Technician and Splicer. 
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List of the Equipments, Make, Model No. in working condition for each section of 

Works. 

Description Make 
Model 

No 

Year of 

purchase 

LDC                 

(Last Date of 

Calibration 

Qty. 

Gen Set      

Fusion Splicing Machine with 2 nos. 

of Cleavers 
     

Power Source      

Power Meter      

OTDR      

Cable Route Detector      

Vehicle      

Multimeter & AC/DC Clamp Meter      

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for 

splicing machine 
     

500 m 24 Fiber Overhead OFC      

Minimum two nos. of jointing pit to 

be available with contractor 
     

Dummy Fiber Spool      

Minimum 50 m duct with couplers      

Communication gadget: As required 

(Telephone, Cell phone, E-Mail  
etc.) 

     

 

3.   No. of support staff, which will be kept for maintenance: …………………….. 

4.   Vehicle details along with its Registration No: ………………………………… 

 Shortcomings in the above, if any, will be made good and section wise full details shall 

be furnished for each section to be awarded, before award of the contract by RailTel. 

 

Yours Sincerely, 

 

Signature of the Tenderer 

Seal of the Tenderer   

Place: - 

Date: - 

 

Witnessed by: - 

 

1.  Signature:       2.  Signature: - 

Name:         Name: - 

Address:         Address:  
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OFFER SHEET 

 

FOR THE SECTION…………………………………………………. 

 

Tender No:  RailTel/Tender/OT/ER/HQ/2017-18/1008, Dated 27.04.2017 

   

Name of Work: Deployment of maintenance team for maintenance of OFC cable 

network and associated gears etc. for a period of 3 years and extendable by one year on 

same terms & conditions.  

 

SOR-A 

 

(a) For OFC maintenance: 

 

Sl 

No 
Description of the work 

Rate, % age above / below the 

base price (Rs) for three years 

[In figures & words] 

1. 

Maintenance charges for OFC cable 

network and upkeep of associated gears 

given in the tender document 

At Par/ Above/ 

Below………… 

….…………………… 

(+ / - )……………………… 

                                                                     

 

 

(Signature and seal of the contractor) 

 

Tenderer‟s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. 

RailTel/Tender/OT/ER/HQ/2017-18/……………………………… at Par or 

…………………………………%  

(………percentage in words) above / below* the rates in SOR „A‟ as shown above. 

(* Strike out „above‟ or „below‟ as desired. In case neither is struck off „below‟ will be 

assumed. 

 

Signature of Contractor with seal 
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Proformas 

 

1. Splice loss / dB loss Vs Km in section 

2. OTDR measurements  

3. Power measurements 

4. Patrolling reports 

5. Attendance 

6. Material check 

7. Failure / rectification report (Form-A & B) 

8. Availability of Essential equipments. 

9.   Maintenance contractor monthly performance( SOR-A) 

10. Maintenance contractor Bill certificate (SOR-B) 

11. Joint inspection report of Air-Conditioner 

12. Air-Conditioner Breakdown report card 

13. Air-Conditioner maintenance report card 

14 .Joint inspection report of D.G.Set 

15. D. G. Set Breakdown report card 

16. D.G. Set maintenance report card 

17. List of periodical maintenance to be carried out for Engine, Alternator &        

Control panel. 

18. Schedule of periodical maintenance of D.G. Set Engine. 

19. Fiber summary report 

20. Format for recording informations on running of 15 KVA, D.G.Set 
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements 

in section: 

 

Section:……………………..       Date: 

Fiber Length:…………………. 

 

Fiber 

No. 

Km Loss 

(dB) 

dB/Km OTDR EVENTS ( For ascending order inter station wise) 

                           Kms 

 Stn 1-

Stn 2 

Stn 2-

Stn 3 

Stn 3-

Stn 4 

Stn 4-

Stn 5 

Stn 5-

Stn 6 

 

1               

2               

3               

4               

5               

6               

7               

8               

9               

10               

11               

12               

13               

14               

15               

16               

17               

18               

19               

20               

21               

22               

23               

24/48               

 

 

Signature of RailTel     Signature of Contractor 

Engineer                     with seal  

 

PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 

 

PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 

 

Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 

 

Section:         Date: 

Fibre Length: 

 

Fiber 

No. 

Fiber 

length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

18       

19       

20       

21       

22       

23       

24/48       

 

 

 

Signature of RailTel        Signature of Contractor with seal 

Engineer        

 

 

 

 

 

 

 

 



RAILTEL/TENDER/OT/ER/HQ/2017-18/1008 
 

Page 81 of 105 

 

 

Proforma-4  for Patrolling Reports: 

 

 

Section:                        For the month of: _________________ 

 

Sl. 

No. 
Date 

Name of 

Patroller 

Section Patrolled 

Remarks Signature From To From To 

Station Station (Km.) (Km.) 

(Km.) (Km.)     

         

         

         

         

         

         

         

 

 

 

 

Signature of RailTel           Signature of Contractor with seal 

Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



RAILTEL/TENDER/OT/ER/HQ/2017-18/1008 
 

Page 82 of 105 

 

 

Proforma-5 

 

Proforma for Attendance: 

 

 

Firm‟s Name: ____________________ 

Address ________________________ 

 

Attendance Sheet for the month of_______________ 

 

Na

m

e 

D

es

ig

na

tio

n 

1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

3

0 

3

1 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

 

 

 

 

       Signature of RailTel                    Signature of Contractor  

       Engineer                                                                                      with Seal 
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Proforma-6 

Proforma for Material to be given by RailTel : 

 

Section:       Date: 

 

Date Description Material 

Received 

Material 

Used 

Balance on hand 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

Signature of RailTel     Signature of Contractor   

Engineer                                   with Seal 
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Proforma – 7 

Form No.A 

Proforma for OFC Failure / Rectification Report: 

 

Section:         Date:  

 

⁭ Failure/ Rectification: 

 

Sl. Description Details 

1 Name of the station &/or Pole No. of the Fault 

and Optical distance from nearest RailTel 

/Railway node. 

 

2 Date & Time of receiving information about 

the failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head 

quarter. 

 

4 Time of testing by OTDR to localize the fault  

5 Station from where OTDR test has been done  

6 Time of reaching to the location of fault.  

7 Time of restoration of the fault. 

 

 

8 Details of reasoning for the occurrence of the 

fault. 

 

9 i) Depth of Cable at Cut Location 

ii) Whether in Duct or Bare laid 

iii) Whether Brick protection in the 

block section of cut 

 

10 Type of restoration Temporary / Permanent 

11 If restoration is temporary give reason for 

temporary restoration. 

  

 

12 Reason for delay in restoration, for which 

contractor is not responsible (please give 

detailed break up of time). Separate sheet may 

be attached if required. 

 

13 Details of Rectification 

A Period of block allowed  

B Actual block period  

C Reason for extension of block 

 

 

 

Signature of Engineer at site.                                   Signature of Contractor representative  

                at site    

 

          

Name:                Name:                Contd/… 
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14 Reason for rectification / block. 

A Fibre swapped earlier (high loss / break) Yes / No 

B Rectify partial cut Yes / No 

C Rectify Ant attack in existing joint closure Yes / No 

D For permanent restoration (earlier temporary 

rectification was done) 

Yes / No 

E Date of temporary rectification, if any 

 

 

F Date on which the failure could be identified.  

G Length of OFC used for restoration of 

failure. 

 

15 Details about ground work 

A Length of excavation & refilling of trench.  

B Depth of trench (should be 1.2 metre), if 

desired depth can not be achieved, give 

details of protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 

Details about Joint Closure at Pit – 1 

D Length of OFC of interruption cable kept in 

the joint pit – 1 

 

E Length of OFC of main cable kept in the 

joint pit – 1 

 

F Whether sealing of joint closure has been 

done properly 

Yes / No 

G Depth of closure at pit – 1 from ground level 

(it should be 1.2 metre) 

 

H Location of Joint closure / pit – 1 (give pole 

No. & offset from centre of nearest track) 

 

I Whether the cable route plan has been 

modified and  location of Joint closure has 

been indicated in the existing cable route 

plan. 

 

Yes / No 

Details about Joint Closure at Pit – 2 

J Length of OFC of interruption cable kept in 

the joint pit – 2 

 

 

Signature of Engineer.                    Signature of Contractor representative 

              

 

Name:            Name:          

 

 

Contd/…. 
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 Length of OFC of main cable kept in the 

joint pit – 2 

 

L Whether sealing of joint closure has been 

done properly 

Yes / No 

M Depth of closure at pit – 2 from ground 

level (it should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give 

pole No. & offset from centre of nearest 

track) 

 

O Whether the cable route plan has been 

modified and  location of Joint closure 

has been indicated in the existing cable 

route plan. 

 

Yes / No 

15 Item used during restoration / protection  

A RCC/FRP   

B HDPE   

C G.I Pipes  

D Joint chamber  

D Joint marker  

E Sand filling in Joint Chamber – 1  

F Sand filling in Joint Chamber – 2  

G Concreting (width 30 cms, thickness 15 

cms) 

 

H Any other items  

16 Remark of the Team in Charge of the 

Section. 

 

 

 

17 Remark of the RailTel Representative at 

site. 

 

 

 

 

                                                       Signature of Contractor with seal 

Signature of Engineer  

 

Name: 

 

Designation: 

 

 

.    
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 Proforma – 8 

Availability of Essential Equipment 

Sr. 

No. 
Essential Equipment Workability 

Availability for 

the whole 

period 

Non availability / 

Non workability with 

period 

1 
Generator set 

 

Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

2 Fusion Splicing Machine 
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

3 Power source  
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

4 
Power meter 

 

Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

5 
OTDR 

 

Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

6 
1 Km length dummy 

fiber spool. 

Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

7 Hot Air Gun / Blow lamp 
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

8 Innova/Bolero / Scorpio  
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

9 Tent / Garden Umbrella 
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

10  Telephone, Cell phone 
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

11 
Tool/Tackles kit,  

 

Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

12 Garden umbrella / Tent. 
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

13 Road – O – meter. 
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

14 OFC cable detector 
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

15 

Lighting arrangement 

like emergency light/gas 

light 

Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

16 All sorts of patch cords  
Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

17 

Spare battery with 

charger for splicing 

machine. 

Working/                         

Not working 
Yes / No 

From ……. 

To……….. 

18 
Aerial OFC( 24 Fiber) 

500 m piece (approx) 
    Available    Yes / No 

From ……. 

To……….. 

 Strike out which is not applicable      

    

Signature of Railtel Engineer    Signature of Contractor  

                   with seal 
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Proforma-9 

 

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A) 

 

Maintenance Section:                              Headquarter: 

LOA/CA Valid up to: Certificate for the Month of: 

Name of the Contractor: 

LOA/CA NO. & Date: 

OFC RKM:       NO of Acs in the Section: Window Type: Split Type: 

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE 

DURING THE BILLING PERIOD (Yes/No): 

If “No‟, then furnish details of what was not available (give period of non availability): 

 

(i) ………………..non availability period : 

from……To……………Days………………… 

 

(ii) ………………..non availability period : 

from……To……………Days………………… 

 

(iii) ……………….non availability period : from……To…………… 

Days……………….. 

 

(iv) ……………….non availability period : 

from……To……………Days………………… 

 

(v) ……………….non availability period : 

from……To……………Days……………….. 

 

 

FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED 

(Yes/No): 

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / 

No): 

SL NO.          SOR”B”WORK ORDER NO & DATE               WORK STATUS                          

PENALTY (Yes/No): 

 

 

Whether  AC‟S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have 

been maintained as per tender condition: 

      ( Yes / No)                         (If - NO: give details in separate sheet/reverse of the 

certificate) 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE 

THERE OF: 

S

N 

Date/  

Block 

Section 

Locati

on 

(offset) 

From                  

(Hrs.) 

To 

(Hrs.) 

Duration 

(Hrs.) 

Proper sealing, Jt 

Pit, Marker, Sand 

filling done as per 

requirements 

(Yes/No): If 

Whether 

all fiber 

ok after 

rectificati

on 

As-

built 

Dra

wing 

upda

Temp

orary/ 

Perm

anent 
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“No”, 

Then which work 

was not done 

(Yes/No)

: 

ted 

(Yes

/N 

1 
 

 

        

2 
 

 

        

3 
 

 

        

 

 

 

Note: (i)   Attach the form 7‟A‟ for all failures. Ensure that no cells of the form are left  

 blank. 

 

         (ii)   For any additional information with regard to the maintenance period, 

 please use  the reverse of this certificate and/or use additional sheet. 

 

         (iii)  All over writing etc. are to be countersigned by the user of the certificate., 

 

         (iv)  For any failure duration for which “force majeure” clause is applicable 

separate recommendations with justifications for waiver may be attached 

with this certificate. 

 

(vi) A copy of certificate is to be handed over to the contractor. 

 

         (vi)  The certificate should be issued every month and should reach R.O by the 

15
th
 of the following month. 

 

List of enclosures: 

 

 

 

 

                            (Signature, Date & Stamp of the Engineer) 
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Proforma-10 

MAINTENANCE CONTRACTOR BILL CERTIFICATION (SOR B) 

 

MAINT. SEC: HQ:  

 

PERIOD OF BILL : 

NAME OF THE CONTRACTOR : 

BILL NO. & DATE ; 

 

LOA/CA NO & DATE        : LOA/CA PERIOD : 

BILL RECEIVED ON :                   

         

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY „SOR-B‟ WORK WAS NECESSITATED  (Attach separate sheet if 

necessary) : 

CERTIFICATE OF WORK DONE: 

 

Sl 

No 

Short 

description of 

the work done 

SOR B 

Sch ref. 

of the 

item 

Unit 

Unit rate 

as per 

SOR-B  

(Rs.) 

Qty 

claimed 

by the 

Contractor 

Actual 

Qty 

executed 

Certification 

of quality of 

work done by 

the 

Contractor 

1  

 

      

2  

 

      

3  

 

      

 

NOTE: (i)  For any additional information with regard to the bill, please use the              

reverse of this certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the 

certificate.  

          (iii)     Attach copy of the measurement certificate which was issued immediately       

after completion of the work.  

         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising 

bill). 

         (v)      Attach contractor‟s bill and other forms in connections with the work 

done. 

         (vi)     The certificate with all enclosures (including bill of contractor) should be 

 sent to R.O within 10 days from the date of receipt of the bill. 

 

List of enclosures: 

                                                                     

     (Signature, Date & Stamp of the   

                                                                                      Engineer of the section) 
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Proforma-11 

AC – 1 

Joint Inspection Report of Air Conditioner 

 

Station:   

 

Sl No 
Defect noticed / services 

required 

Air Conditioner 

No. - 1 No. - 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 
Change over unit (timer) 

defective 
    

Other defects (if any)         

13           

14           

15           

16           

17 
Working properly with 

effective cooling 
        

 

Signature of Engineer:             Signature of Contractor‟s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date: 
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Proforma-12 

AC - 2 

Air Conditioner Breakdown Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (Strikeout whichever is not applicable) 

 

Station: 

 

Machine 

No 

Machine 

Failed on 

Machine 

Repaired on Failure 

duration 

(hrs) 

Status 

after 

repairing 

Signature 

representative of 

Date Time Date Time 

Working 

/Not 

working 

Engineer Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:             Signature of Contractor‟s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date 
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Proforma-13 

                   AC - 3 

Air Conditioner Servicing Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (strike out whichever is not applicable) 

Station:  

 

Servicing of each machine:                                      To be done once in three months 

Description of machine 

& details of servicing 

Servicing Status Signature of 

Due 

date 

Done 

on 

Working / 

Not 

working 

Engineer 

Contractor 

representati

ve 

Machin

e 

No. - 1 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machin

e No. - 

2 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machin

e No. - 

3 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machin

e No. - 

4 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

 

Signature of Engineer:             Signature of Contractor‟s Representative: 

 

Designation:          Designation: 

 

Name:           Name: 

 

Date:           Date: 
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Proforma-14 

DG – 1 

Joint Inspection Report of DG Set 

 

Station:  

 

Sr. 

No. 
Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

 

 

Signature of RailTel Engineer               Signature of Contractor‟s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date: 
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Proforma-15 

 

DG - 2 

 

              Diesel Generator Set Breakdown Report Card 

 

 (Strike out whichever is not applicable) 

 

 

Sr. 

No.  

DG Set    

Failed on 

DG Set 

Repaired on Failure 

duration 

(hrs) 

Status 

after 

repairing 

Signature 

representative of 

Date Time Date Time 

Working / 

Not 

working 

RailTel Contracto

r 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:       Signature of Contractor‟s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date 
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Proforma-16 

DG - 3 

Diesel Generator Set Servicing Report Card 

 

(strike out whichever is not applicable) 

 

Station:  

Table - 1 

 

Activities 

After Every 3 months 

Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Drain out sump oil from 

Engine. 

        

Fill the fresh Engine Oil 20 

W 40. 

        

Replace Oil Filter 

Assembly/Element. 

          

Drain out water droplets 

from fuel filter bowl by 

Drain screw (see note - 1 

below). 

        

Clean the fuel feed pump 

bowl and it‟s Filter. 

        

Clean the Air cleaner 

Primary Filter by just 

blowing air from inside to 

outside. 

        

Clean Air Cleaner filter 

housing by dry cloth. 

        

Adjust tappet clearance of 

the both valve as per 

specified Value. 

        

Clean the Breather 

Assembly. 

        

Take out primary Fuel Filter 

Element & Dispose off. 

        

Take out Secondary Fuel 

Filter Element & Fit in 

primary Filter Pot. 

        

Replace in secondary pot 

new Fuel Filter Element. 

        

Check V-Belt condition & if 

need Adjust it. 
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Checking & Tightening of 

Pedestal Mounting Nut 

Bolts. 

        

Activities 

After Every 3 months 

Qtr - 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Check electrolyte level in 

each Battery cell, if need 

top up. 

        

Clean the Battery 

terminals and smears them 

with petroleum jelly. 

        

 

Table – 2 

 

Activities 
After every 12 months After every 18 months 

Due date Done on Due date Done on 

Replace Air Cleaner primary 

Filter or earlier (see note - 2 

below) 

    

Check Injectors pressure, spray 

pattern & Dribbling at 

Authorised Service Centre. 

    

 

Note: 

 

1. According to environmental conditions, drain the water from fuel filter assembly 

by loosing the drain screw at the bottom of fuel filter. If humidity is more, then 

drain after every 15 days. 

 

2. The filter choking time depends on user‟s environmental conditions, normal life 

of filter element is approximate 1000 hours. If choke indicator indicates choking 

before 250 hours or its choking frequency trend is increasing, then replace the 

new primary filter element. 

 

 

Signature of Engineer:             Signature of Contractor‟s Representative: 

 

Designation:                Designation: 

 

Name:        Name 
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Proforma-17 

DG - 4 

List of Periodical Upkeep to be carried out for 

“Engine, Alternator & Control Panel”. 

Monthly: 

1. Check Diesel level in fuel tank and record 

2. To check for leakage of Oil & Diesel in the D.G Set.  

3. Drain out sump oil from Engine. 

4. Fill the fresh Engine Oil 20 W 40. 

5. Drain out water droplets from fuel filter bowl. 

6. Clean the Air cleaner Primary Filter by just blowing air from inside to 

outside. 

7. Clean the fuel feed pump bowl and it‟s Filter. 

8. Clean Air Cleaner filter housing by dry cloth. 

9. Clean the Breather Assembly. 

10. To check tightness of Mechanical Components in the Engine.  

11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  

12. Adjust tappet clearance of the both valve. 

13. Check Battery voltage. 

14. Check the Battery Charging Circuit in the panel.  

15. Check specific gravity & level of Battery electrolyte, if needed top up. 

16. Clean the Battery terminals and smears them with petroleum jelly. 

17. Check the Healthiness of Electronic Panel & its Operation.  

18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties 

in Panel.  

19. Check and monitor all mechanical readings from Gauges. 

20. Check the Terminal connections inside the Alternator Terminal Box. 

21. Check automatic switching on & off of cooling fan.  

22. Check tightness of all connections in the terminals. 

23. Check V-Belt condition & if need Adjust it. 

24. Replace Oil Filter Assembly/Element. 

 

Bi-monthly: 

 Carry out all types of Maintenance as per Monthly Visit.  

1. Take out primary Fuel Filter Element & Dispose off. 

2. Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. 

3. Replace in secondary pot new Fuel Filter Element. 

4. Check oil level in the sump by Dipstick mark. 

 

Quarterly:  

1. All the Maintenance as per Monthly Visit.  

2. Carry out cleaning of Air Filter, AVR Connections etc.  

3. Check for coupling healthiness. 

Annual: 

 

1. Carry out all monthly checks. 

2. Replace Air Cleaner primary Filter. 

 

One and half yearly: 

1. Carry out all monthly checks.  
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2. Check Injectors pressure, spray pattern & Dribbling from a Authorized 

Service Centre 

 

Proforma-18 

DG - 5 

Schedule of Periodical upkeep of DG Set Engine 

(Recommended by Manufacturer): 

Category Periodicity 

A Activities on monthly basis 

B Activities on Bi-monthly basis 

C Activities on quarterly basis 

D Activities on Annual basis 

E Activities on one and halh basis 

 

Activities A B C D E 

Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from 

inside to outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it‟s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the Engine ● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified 

Value. 

● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with petroleum 

jelly. 

● ● ● ● ● 

Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 

Check Healthiness of Mechanical Safeties in Engine & 

Electrical Safeties in Panel.  

● ● ● ● ● 
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Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 

Check the Terminal connections inside the Alternator 

Terminal Box. 

● ● ● ● ● 

 

Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary 

Filter Pot. 

 ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  

Check Injectors pressure, spray pattern & Dribbling a 

Authorized Service Centre. 

    ● 

 

Note:  

1. Accordingly environmental conditions needs, drain the water from fuel 

filter assembly by loosing the drain screw at the bottom of fuel filter. If 

humidity is more than drain after every 15 days.  

2.  The filter choking time depends on user‟s environmental conditions, 

normal life of filter element is approximate 1000 hours. If choke indicator 

indicates choking before 250 hours or its choking frequency trend is 

increasing, then replace the new primary element. 
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Proforma-19 

 

Fiber summary for the year……………… 

           

Section:……………………………………  

           

 Optical Length:…………………....Km        

           

 

Date of 

Measurement       

  I st four month of the year 2
 
nd four month of the year 

3 rd four month of the 

year 

Fibre 

No. 

Fibre length / 

deployment 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. 

Loss 

(dB/km) 

1                    

2                    

3                    

4                    

5                   

6                   

7                   

8                   

9                   

10                   

11                   

12                   

13                   

14                   

15                   

16                   

17                   

18                   

19                   

20                   

21                   

22                   

23                   

24/48                    

 

 

 

Signature & Name of Engineer of the section       

 

Date           
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   Proforma-20 

 

 

Format for recording informations on running of 5/7.5/15 KVA, D.G.Set installed at each 

location 

Information regarding running of D.G.Set and pouring of "Diesel Oil" 

Sr. 

No

. 

Da

te 

Hour 

meter 

readin

g 

(Anal

og) 

Hour 

meter 

reading    

(on 

MDM) 

Reading 

of "Oil 

level 

indicator

" before 

pouring 

Diesel 

Oil 

Quanti

ty of 

"Diesel 

Oil" 

poured     

(Litre) 

Reading 

of "Oil 

level 

indicator

" after 

pouring 

Diesel 

Oil 

"Diesel 

Oil" 

poured 

by 

Maintena

nce team 

/ RailTel 

represent

ative 

Signature of 

Maintenance 

Team 

representativ

e, if, Diesel 

Oil is 

poured by 

Mntce team 

Signature 

of 

RailTel 

represent

ative 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 

 

*  For test run, The RailTel Engineer will note Hour-meter eading at start ,at  stop & 

duration of run of D.G.set & jointly sign the report with contractor. 
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BID DATA SHEET 

 

The section consists of provisions that are specific to various clauses of Tender 

Document. 

 

     Reference                                                Description 

Tender Notice Last date of submission 

Address: Regional General Manger 

                Eastern Region 

                Railtel corporation of India Ltd. 

                33A, Jawaharlal Nehru Road 

                Chatterjee International Centre, 3
rd

 Floor 

                Kolkata – 700 071 

               

Date & Time:…………………………… 

 

Date & Time of opening of tender 

……………………………. 

………………………… 

…………………… 

Offer letter  Vaidity of offer 

120 days ( one hundred twenty days) 

From the date of opening of tender 

 

Tender condition-

clause para 3 of 

preamble 

Eligiblity criteria 

As per clause 3.1 for Technical eligibility and clause 3.2 for 

financial capability 

 

Tender condition – 

preamble para 9  

Earnest money  

As per para 9 of preamble 

Tender Condition- 

Preamble para 21 

Performance bank guarantee- As per para 21 of preamble 

Tender condition- 

preamble para 22 

Security Deposit  

As per  para 22 of preamble 
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RailTel

Thickness of the wall of the 
chamber and covers should 

be 50 mm.

1100 mm

Reinforcement 10 mm 
steel roads

Top and bottom covers

1100 mm

1100 mm

1100 mm

1100 mm

150 
150 

600 mm

300 mm

300 mm

400 mm

1. Pre-fabricated rings to be used for chambers

2. Reinforcement: 15 nos of 8mm steel roads vertical and 3 
rings of 6mm steel round in each half of 300 mm height

3. Chamber should be filled with river sand mixed with Anti 
termite after placing the OFC inside

Bottom Cover

Top cover with hooks

600 mm

Ground level
Ground level

Proposed by Approved by

Diagram of construction of loop/splice chamber

Top cover with hooks

Sr. Mgr/O&M GGM/O

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


