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E- TENDER NOTICE

RailTel Corporation of India Ltd., Western Railway Microwave Compound, Senapati Bapat Marg,
Mahalaxmi, Mumbai-400013 invites Open E-Tender from established and reliable
manufacturers/Suppliers for ‘Patch Replacement work in JNPT-Boisar, Surat-Ukaisongad Section of
Mumbai Territory, Western Region in connection with DFCCIL work.’

1 Tender No. RailTel/E Tender/OT/WR/DFCCIL/JNPT-BOR-
_ _ ST-USD/2018-19/17R dt 07.08.2019
2 Last date & time for submission of 09.09.2019 up to 15:00 hrs.
tender
3 | Opening date & time of tender _
documents. 09.09.2019 at 15:30 hrs.
4 | Validity of offer 120 days from the date of opening of tender.
5 | Approximate Cost Rs. 2545493/~ (Rs. Twenty Five Lakh Forty Five
Thousand Four Hundred and Ninety Three Only)
Rs. 50900/- (Rs. Fifty Thousand and Nine
6 |EMD Hundred Only)
7 | Completion period 08 months from date of LOA

8 | Web address for availability of tender

o WWW.ireps.qov.in
document and submission of tender bs.g

9 | Cost of Tender document Rs. 3540/- (including GST @18%)
10 | Bidding start date 15 days before opening of date tender i.e.
26.08.2019

0] The rates should be inclusive of taxes, however, breakup of all the taxes charged by the
bidder shall be shown separately. The tenderer has to submit the breakup of all taxes at
the time of submission of their “Tax invoices” also. The tenderer has also to submit their
GSTIN No. at the time of submissions of their “Tax invoices”. In addition to it, the
contractor should submit copy of GSTIN registration certificate for the states wherever
applicable. PF Account & ESI registration no. should also be available with the contractor.
All the statutory provisions have to be made by the contractor. In case of the successful
tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, the RailTel
shall deduct the applicable GST from his/their bill under RCM and deposit the same to
the concerned tax authority. Vendor should file GST return and transfer credit of GST in
RailTel account as per GST procedure.

(i) All future information viz. corrigendum/addendum/amendments etc. for this tender shall
be posted on e-tender portal only.

(iii)  The offers shall be opened on above said date, in the presence of those bidders, who
choose to be present. If the above said date happens to be a holiday, the same shall be
opened on the next working day.

(iv) Late/Delayed/incomplete tenders and tenders with insufficient EMD and tender
document fee will be summarily rejected.
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(V) Tender can be viewed and submitted through website www.ireps.gov.in only.
Printed copy of tender document will not be sold from RailTel Office. Tender document
can be seen on RailTel’s website www.railtelindia.com

(vi)  Payment of Earnest Money Deposit (EMD) and Tender Document Cost (TDC), in respect
of e-tendering, will be accepted through net banking or payment gate way only. Fixed
Deposit Receipt (FDR) will not be accepted as EMD for tender invited on IREPS (e-tender
portal).

(vii)  The tenderer shall submit documents in support of his/their claim to fulfil the eligibility
criteria as mentioned in the tender document. Each page of copy of documents /
certificates in support of credentials, submitted by tenderer, shall be self attested / digitally
signed by the tenderer or authorized representative of the tendering firm. Self — attestation
shall include signature, stamp and date (On each page). Only those documents which are
declared explicitly by the tenderer as “documents supporting the claim of qualifying the
laid down eligibility criteria”, will be considered for evaluating his/their tender.

(viii) “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that
they are not liable to disqualified and all their statements/documents submitted along with
bid are true and factual. Standard format of the affidavit to be submitted by the bidder is
given in tender document (Form-15). Non submission of an affidavit by the bidder shall
result in summery rejection of his/their bid. It shall be mandatorily incumbent upon the
tenderer to identify, state and submit the supporting documents duly self attested by which
they/he is fulfilling the Qualifying Criteria mentioned in the Tender Document.

For Executive Director,
Western Region,
For and on behalf of RailTel Corporation of India Limited
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Check List for Tenderer before submission of Tender:

Tender should submit their offer on online only, on website www.ireps.gov.in with each page duly
signed and stamped along with Digital signature.

i)  Offer letter complete. (Form No.1).

i)  Earnest Money in prescribed form.

iii) Clause wise compliance to tender conditions by signing of each page of
tender document & statement of deviations (Form No.5).

iv)  Any other information desired to be submitted by the tenderer.

v)  GST tax registration.

vi)  Tenderer has to submit the breakup of all taxes charged as per Form no. 16.

vii) Tender document cost/ EMD as mentioned in tender notice above.

viii) An Affidavit to be submitted by tenderer along with the tender documents.

ix) RailTel’s Bank account details for Tender Document Cost & Earnest
money Deposit are as below:-

1 Name of the Branch & | State Bank of India , churchgate

Address Branch, Maharshi Karve Marg,
Mumbai- 400 020

2 Name of Account Holder Railtel Corporation of India Limited

3 Account No. 11037321307

4 IFSC Code SBIN00001821

5 Branch Code 001821

Signature of Tenderer with Seal
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Chapter — 1

PREAMBLE
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Preamble

Name of work:

Patch Replacement work in JNPT-Boisar, Surat-Ukaisongad Section of Mumbai Territory,
Western Region in connection with DFCCIL work.

As per Schedule of Requirement and the quantities mentioned in Annexure.

Tender Bid

The e-tender can be viewed and submitted through web site www.ireps.gov.in

only. The tenderer / bidder must have Class-Ill Digital signature Certificate and must be
registered on IREPS portal. Only registered tenderer/bidder can participate in e-tendering. All
relevant documents must be uploaded at the time of participating in e-tendering. Manual
offers are not allowed for e-tender and any such manual offer received shall not be
opened/accepted.

Last date of submission of queries/clarifications: one week before the Bid start date. It is
requested that any queries/clarifications regarding the tender may be sent to the RailTel’s
office latest by one week before the opening date schedule through e-mail to
chetanb@railtelindia.com (in word format) by authorized person only.

Qualifying Criteria:

For qualifying in the tender, the tenderer shall be required to meet the eligibility requirement
as given in Para 3.16 of tender document. Fulfilling of eligibility criteria as mentioned in the
tender document is pre-requisite for the consideration of the offer of the tenderer.

Last date of Submission
The tenderer shall submit their offer, online only as per date and time mentioned in E-Tender
notice.

Date of Opening of Tender

The tenders will be opened as per date and time mentioned in E-Tender notice, at the
address:- Executive Director, RailTel Corporation of India Limited, Western Railway
Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013. Phone: 91 (22)
24923907, Fax 91 (22) 24923913.

RailTel reserves the right:-

a) To verify, if so desired, the correctness of documentary evidence furnished by the
tenderer.

b) To carry out capability assessment of the bidder(s) including referral to in-house
information.

c) RailTel shall not be responsible for any delay in the receipt of tender and reserves the right
to accept/reject any or all tenders.

d) To change / modify the existing location/site of the work as per requirement.
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Work Load

For Tenders amounting more than 50 Lakhs: The tenderer to submit the present work load
of the telecom contracts in hand as per the format (Form No. 9). The performance of the
tenderer with regard to satisfactory execution of more than one contract simultaneously in
the past shall be taken into account.

Validity of Offer

The tenderer shall keep of the offer open as mentioned in the e-tender notice from the date
of opening of tender. Within that period the tenderer, can’t withdraw his offer. This period
can be extended further, if required, by mutual agreement from time to time. Any
contravention of the above condition will make the tenderer liable for forfeiture of his earnest
Money.

Completion Period of Work: As mentioned in Tender Notice

The List of Address to which correspondence and documents relating to the Contract should
be sent:

Executive Director,

RailTel Corporation of India Limited,

Western Railway Microwave Complex,

Senapati Bapat Marg, Mahalaxmi (W), Mumbai - 400 013.

Phone: 91 (22) 24923907, Fax 91 (22) 24923913.

Earnest Money
Earnest Money as per Tender Notice shall be submitted online only.

. The EMD may be forfeited if a bidder withdraws his offer or modifies the terms and

conditions of the offer before validity period and in the case of a successful bidder, if the
bidder fails to accept the Letter of Acceptance and furnish performance security as per time
lime line given.

Tenders not accompanied by Earnest Money shall be summarily rejected.

Earnest Money of the unsuccessful bidder will be discharged/returned as promptly as
possible

Security Deposit

Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender document.
The amount of EMD of the successful tenderer shall be adjusted against Security deposit and
the balance amount shall be recovered from the running bills of the contract (@10% of per
bill amount) and no other mode of collecting SD shall be accepted.
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Performance Bank Guarantee

The successful bidder is required to give a Performance Bank Guarantee in the form of an
irrevocable Bank Guarantee amounting to 5% of the contract value for schedule as perform
for successful completion of the work as detailed in Para 4.16.2 of Tender document No other
form of bank guarantee will be accepted except schedule bank guarantee.

Specifications

Reference of specifications of the important equipment’s and materials required for
execution of the contract is given in the Technical Specification. The work shall be executed
in compliance with all the technical requirements given therein. Drawings are indicative. In
case of any mismatch or confusion, the decision of EIC shall be final.

Schedule of Requirement

The various items to be supplied and execution of the work by the tenderer for the section
are indicated in Schedule of Requirement of this tender document. Payment of supplied items
shall be done along with the payment of execution after the measurement.

Work to be done by RailTel
To arrange clearances/Permissions from Railway/PSU in connection with execution of work.

Materials to be supplied by RailTel
i) OFC Cable.

ii) HDPE Duct and couplers for normal supply of duct length (1 Km),
Extra couplers required on account of contractor to be borne by
Contractor. EIC’s decision in this regard will be final.

Contractor shall keep the account of materials provided by RailTel for execution of work.
Contractor shall return unused balanced quantity to nominated store of RailTel in good
condition at his own cost. The materials which are unusable (small pieces of Ducts & OFCs
etc.) shall not be required to be returned however account of such unusable materials shall
be given by the contractor &certified by the engineer of RailTel. Decision of Engineer-In-
Charge shall be binding on the contractor. Reconciliation of materials shall be signed jointly
by the contractor and RailTel’s Engineer.

1.17.1 Transportation of materials: The materials to be supplied by the department required for

executing the work entrusted to the contractors against a work order shall be made
available at District store Depot/any other store depot in RailTel/Railway. In some case
the materials may be available at other store godown of RailTel/Railway. The contactor
shall be responsible for transporting the materials , to be supplied by the department or
otherwise to execute the work under the contract account.

1.17.2 Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of the

empty cable drums after laying of the cables. The cost of various sizes of empty cable
drums recoverable from the contractor.

10
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1.17.2.1 It shall be obligation on part of the contractor to dispose of the empty cable drums at

his/their level and the amount fixed at the rate of Rs. 259/- per drum for various empty
cable drums shall be recovered from the bill for the work for which the drum(s) was/were
issued or from any other amount due to the contractor or the Security Deposit.

1.17.2.2 The contractor shall not be allowed to dump the empty cable drums in

RaiTel/Railway/Public place which may be cause inconvenience to the department /
public. If the contractor does not dispose of the empty cable drums within 7 days of
the becoming empty, the department shall be at liberity to dispose of the drums in
any manner deemed fit and also recover the amount fixed in this contractor from the
bill/ security deposit/ any other amount due to the contractor.

1.17.2.3  Supply of materials: There are some materials required to supplied by the contractor

1.18

1.19
1.19.1

1.19.2

1.19.3

1.194

for execution of works under this contract like Bricks , cement, wire, Mesh and steel
for protection, etc, beside using other consumables which do/ do not become the
part of the asset, The contractor shall be strictly in accordance with the specifications.

Materials to be supplied by Contractor
As per Schedule of Requirement.

Submission

The tenderer shall submit all the required information in the relevant forms attached to this
document and suitably numbering each page of the bid documents with a content list
indicating availability of various documents with their serial numbers. In the absence of
numbering of pages and the content list, there is a likelihood of any important document
going unnoticed for which the tenderer shall be solely responsible.

Before submitting a tender the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be encountered
during the execution of the works are taken into account and that the rates he enters in the
tender forms are adequate and all inclusive to accord with the provisions for the completion
of the entire satisfaction of the Engineer.

Tenderers will examine the various provisions of The Central Goods and Services Tax Act,
2017(CGST/Integrated Goods and Services Tax Axct,2017(IGST)/ Union Goods and Services
Tax Axct,2017(UGST)/ respective state’s Goods and Services Tax Act (SGST) also, as notified
by Central/State Govt. & as amended from time to time and applicable taxes before bidding.
Tenderers will ensure that full benefits of Input Tax Credit (ITC) likely to be availed by them is
duly considered while quoting rates.

The successful tenderer who is liable to be registered under CGST/IGST/UGST/SGST Act shall
submit GSTIN along with other details required under CGST/IGST/UGST/SGST Act to RCIL
immediately after the award of contract without which no payment shall be released to the

11
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contractor. The contractor shall be responsible for deposition of applicable GST to the
concerned authority.

In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/SGST Act,
the RCIL shall deduct the applicable GST from his/ their bills under reverse charge mechanism
(RCM) and deposit the same to the concerned authority.

Labour Cess shall be deducted from bills as applicable under Liability to pay cess under
building and other construction workers welfare Act, 1996 and deposited in relevant state
where work is being executed.

Warranty Support

All material supplied & works executed should be covered under warranty as per Para 5.29
and 5.15 of tender document.

12
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CHAPTER - 2

SCHDELUE OF RATE / REQUIREMENT

(Please see page 171-174)

13
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CHAPTER -3

INSTRUCTIONS TO TENDERERS

AND

CONDITIONS OF TENDERING
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CHAPTER-3

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

GENERAL INSTRUCTIONS
Tender is invited by RailTel, Western Region Mumbai, from established and reliable
contractors for the work detailed in chapter 1.

The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering,
Technical Specifications & Supplement, Preamble including Schedule of Requirements and
all Annexure & Forms etc. shall, hereafter, be collectively referred to as the "Tender
documents ". These regulations for Tender and Contracts shall be read in conjunction with
the General Conditions of contract and shall be subject to modifications, additions or
suppression, overwrite by Special conditions of contract and/or special specifications, if any,
annexed to the tender document.

INTERPRETATIONS

The following terms wherever occurring in the tender document and wherever used
throughout the execution of the work, shall, unless excluded by or repugnant to the context,
have the meaning attributed thereto as follows:

a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of this
Tender whether in whole or in part.

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has
been accepted either in whole orin part.

c) "CONTRACTOR’s REPRESENTATIVE" Shall mean a personin supervisory capacity who
shall be so declared by the Contractor and who shall be authorized under a duly
executed power of attorney to receive materials issued by the Purchaser to the
Contractor for the works. He shall be responsible for proper execution of works at each
or all places and shall take orders from Purchaser’s Engineers and carry out the same.

d) “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel in charge of
works and shall include the superior executives of RailTel He is responsible for ensuring
that all field works covered by the contract are carried out in accordance with
approved designs, drawings & specifications and conditions of contract as agreed to.

e) “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel in direct charge
of the works.

f) "EQUIPMENT" Means all or any equipment considered necessary by the Purchaser's
Engineers for satisfactory operation, as a whole, of the installations.

16
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h)

i)

k)

o)

p)

a)
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"MONTH" Means any consecutive period of thirty days.

"MATERIALS” Means all equipments, components, fittings and other materials
including raw materials required to complete the work..

"PURCHASER" Means RailTel Corporation of India Limited, Western Railway
Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013

"PURCHASER’S ENGINEER" Means the Executive Director of RailTel or successor who
will decide all matters relating to design, manufacture, and installation and
commissioning of the plant and equipment at site.

"SUB-CONTRACTOR" Means an individual or a firm of Contractor or a Company
registered under Indian Company Act or an approved supplier of materials to
whom the Contractor sublets portions of the contract.

“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores
are to be delivered at the destination.

“INSPECTING OFFICER” Means the person, or organization specified in the contract for
the purpose of inspection of stores of work under the contract and includes his/their
authorized representative.

“RailTel” Means RailTel Corporation of India Limited, Western Region, Western Railway
Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013.

“SITE” Means the areas to be taken up by the permanent works, together with any
other area or areas as shall be determined by the Purchaser's Engineer, which may
be placed at the disposal of the Contractor for the purpose of the contract and also
such area or areas used for store yards, works yards or workshop in proximity of the
works as the Purchaser’s Engineer may have authorized as an extension of the site,
irrespective of the terms and conditions under which they are occupied by the
Contractor.

"TENDERER" Means and includes any firm of engineers or Contractors or any company
or body, corporate or otherwise, who submit the Tender which has been invited.

"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer
/Contractor has Tendered/contracted according to the specifications, drawings and
Annexure hereto annexed or to be implied there from, or incidental thereto or to be
hereafter specified or required in such explanatory instructions and drawings, being in
conformity with the original specifications, drawings, Annexure and schedules and
also such instructions and drawings

17
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additional to the aforementioned as may from time to time be issued by the
Purchaser's Engineer during the progress of the contracted work.

“DFC”: Dedicated freight Corridor.

“Near Relative”:

The near relatives of all RailTel Employees either directly recruited or on deputation are
prohibited from participation in tenders and execution of works in the different units
of RailTel. The detailed guidelines in this regard are given in the following paragraphs:-

ii)

t)

The near relatives for this purpose are defined as:

* Members of a Hindu Undivided family,

* They are husband and wife,

*The one is related to the other in the manner as father, mother, son (s) & son’s
wife (daughter-in-law),Daughter(s), & daughter’'s husband (son-in-law),
brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-law).

As per Government of India’s CCS Conduct rule 4, no Government servant shall
in the discharge of his official duties deal with any matter or sanction any
contract to any company or for any other person if any member of his family is
employed in that company or firm or under that person or if he or any member
of his family is interested in such matter or contract in any other manner and
the Govt. Servant shall refer every such matter or contract to his official
superior. This clause is applicable to all RailTel employees in view of this as soon
as any RailTel employee becomes aware of the above aspect, he must intimate
this to the prescribed authority.

The Company or firm or any other person is not permitted to tender for works
in RailTel Unit in which his near relative(s) is (are) posted. The tender/work will
be cancelled and earnest money/security deposit will be forfeited at any stage
whenever it is so noticed. The department will not pay any damages to the
company or firm or the concerned person. The company or firm or the person
will also be debarred for further participation in the concerned unit.

* The format of the certificate to be given is

“I' e ...5/o.... SSURRRRRRRION o/ Lo JVOS reveerenees ereby  certify
that none of my relat|ve(s) as defmed in the tender document is/ are employed
in RailTel unit. In case at any stage, it is found that the information given by me
is false/ incorrect, RailTel shall have the absolute right to take any action as
deemed fit/without any prior intimation to me”.

"WRITING" Includes all matters written, typewritten or printed either in whole
orin part.

18
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u)  “Constructional Plant” shall mean all appliances or things of whatsoever nature
required for the execution, completion or maintenance of the works or the
temporary works (as hereinafter defined) but do not include materials or other
things intended to form or forming part of the permanent work. (i) “Temporary
Works” shall mean all temporary works of every kind required for the execution,
completion and/or maintenance of the works. (ii) “Period of maintenance” shall
mean the specified period of the maintenance from the date of completion of
the work as certified by the Engineer.

v)  Singular and Plural: Works importing the singular number shall also include the
plural and vice versa where the context requires.

w) Headings & marginal headings: The headings and marginal headings in these
general conditions are solely for the purpose of facilitating reference and shall
not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or the contract.

X)  Sub section: Distance in between two long haul Railway stations.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint him with all the local conditions and
factors which would have any effect on the performance of the contract and cost of the
stores. The purchaser shall not entertain any request for clarifications from the tenderer
regarding such local conditions. No request for the change of price or time schedule of
delivery of stores shall be entertained after the offer is accepted on account of any local
condition or factor.

The intending tenderer is advised to study the tender document carefully. Any submission
of a quotation by the tenderer shall be deemed to have been done after a careful study
and examination of these documents with full understanding of the implication thereof.
These conditions and specifications shall be deemed to have been accepted unless
otherwise, specifically commented upon by the Tenderer in his quotation. Failure to
adhere to anyone or all these instructions may render his offer liable to be ignored without
any reference.

Should a tenderer find discrepancies in, or omission from, the drawings or any of the
Tender documents or he has any doubt to their meaning, he should at once notify the
RailTel who may send a written clarification to all Tenderers.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate Paragraph by Paragraph for each section of the tender document
that either his tender complies in every respect with the requirements of each clause and
sub clause or if not, precisely how they differ from the requirements of the tender. In later
case, the tenderer shall enclose a separate statement as per proforma given, indicating
only the deviations for any clause or sub clause of Special Conditions of Contract,

19
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Instructions to Tenderers and Conditions of Tendering, Technical Specifications, Preamble
etc. which he proposes with justifications for deviations proposed. The purchaser reserves
the right to accept or reject these deviations and his decision thereon shall be final (see
Form 5).

The equipment offered and execution of work shall be in accordance with the drawings and
specifications. Details of variation from the drawings and specifications, if any, should be
clearly indicated separately for each annexure with justification for deviations proposed.
The Purchaser reserves the right to accept or reject these deviations and his decision
thereon shall be final.

Deleted.
The tenderer should serially number all the pages of tender submitted.

EARNEST MONEY

The tenderer shall furnish an amount given in “Para-1.11 of tender document”

The Earnest Money should be in any of the following forms
Earnest Money as per Tender Notice shall be submitted online only.

The tenderers shall hold the offer open till such date as specified in Para 1.8 of the tender
document. It being understood that the tender documents have been sold/issued to the
tenderer and the tenderer has been permitted to tenderin consideration of the stipulation
on his part that after submitting his tender he will not resile from his offer or modify the
terms and conditions thereof in a manner not acceptable to RailTel. If the tenderer fails to
observe or comply with the foregoing stipulation, the aforesaid amount deposited as
Earnest Money shall be liable to be forfeited by RailTel.

The Earnest Money may be forfeited

a) If tenderer withdraws its tender during the period of tender validity specified in Para

1.8 of tender document.

b) Inthe case of successful tenderer, If the tenderer fails to sign the contractin accordance
with Para 5.2 of Special Conditions of Contract and to furnish Performance Bank
Guarantee in accordance with Para 1.13 of tender document.

The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned
within reasonable time to the unsuccessful tenderer but RailTel shall not be responsible for
any loss or depreciation that may happen to the security for the due performance of the
above stipulation to keep offer open for the period specified in the tender documents or to
the Earnest Money while in their possession nor be liable to pay interest thereon.
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If the tender is accepted, the amount of Earnest Money will be held as security deposit for
due and faithful fulfillment of contract.

The tender are not accompanied by Earnest Money as mentioned in Para 3.5.1 of the tender
document will be summarily rejected.

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted online before the time and date fixed.
Offers submitted after the stipulated time and date will be summarily rejected.

In case the date of opening happens to be a holiday, the tender will be opened at the same
time on the next working day.

All offers shall be either type written or written neatly in indelible ink in English. Each
page of the offer must be numbered consecutively. A reference to total number of pages
comprising the offer must be made at the top right hand corner of the top page. The
supporting documents submitted shall be digitally signed by the tenderer or his authorized
representative. The original documents shall be produced for verification when called
for.

The tenderer shall submit their bid online only. The offer shall consist of the following :-

The tender documents down loaded from web site shall be submitted with each page duly
signed and stamped along with digital signature class-IIl.

i) Offer letter complete. (Form No.1) (i.e., Schedule of Requirements without rate
quote)

ii) Earnest Money in prescribed form. (Para 3.5 of tender document )

iii) Constitution of Firm and Power of Attorney (in case of partnership firm).

iv) Clause wise compliance to tender conditions by signing of each page of tender
document & statement of deviations .( Form No.5)

v) Any other information desired to be submitted by the tenderer.

vi) Registration with labor commissioner

vii) GST registration number.

viii) Affidavit as per Form -15

Note: The rate quoted in the offer by the contractor shall be inclusive of all the relevant
taxes taken into consideration and these should be firm and without any variation

clauses.

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

3.7.1 Any individual(s) signing the tender or other documents connected therewith should specify

whether he is signing:-
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(a) As sole proprietor of the concern or as attorney of the sole proprietor;

(b) As a partner or partners of the firm;

(c) As a Director, Manager orSecretary inthe case of Limited Company duly authorized
by a resolution passed by the Board of Directors or in pursuance of the authority
conferred by Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the partners or the
attorney duly authorized by all of them should sign the tender and all other connected
documents. The original Power of Attorney or other documents empowering the
individual or individuals to sign should be furnished to the Purchaser for verification, if
required.

The RailTel will not be bound by Power of Attorney granted by the tenderer or by the
changes in the composition of the firm made subsequent to the execution of the
contract agreement.

In case where the Power of Attorney partnership deed has not been executed in English,
the true and authenticated copies of the translation of the same by Advocate, authorized
translators of Courts and Licensed Petition Writers should be supplied by the
Contractor(s) while tendering for the work.

The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture
as the case may be in original or duly signed.

VALIDITY OF OFFER
The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of tender
document.

RATES DURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates in case the RailTel
Administration negotiates for reduction of rates. Such negotiations shall not amount
to cancellation or withdrawal of the original offer and the rates originally quoted
will be binding on the tenderer/s.

PERIOD OF COMPLETION AND TIME PROGRESS GRAPH
The works/work are/is to be completed within a period as mentioned in Para 1.9 of
the tender document from the date of issue of Letter of Acceptance of the tender.

OPENING OF TENDER:
The tender will be opened at the time & date of the tender given in the Paral.5,in the
presence of such Tenderers/Authorized Representatives who choose to be present

NON-TRANSFERABILITY AND NON-REFUNDABILITY
The tender documents are not transferable. The cost of tender documents is not refundable.
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ERRORS, OMISSIONS & DISCREPANCIES

The Contractor(s) shall not take any advantage of any mis-interpretation of the
conditions due to typing or any other error and if in doubt, shall bring it to the notice
of the Engineer without delay. In case of any contradiction onlythe printed rules,
and books should be followed and no claim for the mis-interpretation shall be entertained.

WRONG INFORMATION BY TENDERER

If the tenderer/s deliberately gives/give wrong information in his/their tender
which creates/create circumstances for the acceptance of his/their tender the RailTel
reserves the right to reject such tender at any stage.

AMENDMENT OF BID DOCUMENTS:

At any time, prior to the date for submission of bids, the RAILTEL may, for any reason whether
suo-moto or in response to clarification requested by a prospective Bidder, modify the bid
documents by amendments.

The amendments shall be posted on website only. All bidders should download from website.
These amendments will be binding on all bidders. Those who are downloading tender
document from website should download the clarification also and submit with the tender
document.

In order to afford prospective bidders reasonable time to take the amendments into account
in preparing their bids, the RAILTEL may, at its discretion, extend the deadline for the
submission/opening of bids suitably.

3.16 Qualifying Criteria :

3.16.1 General
For work amounting more than 50 lakhs :

3.16.1.1 The tenderer should submit the details of experience of similar works or services in
the projects executed / under execution which should clearly bring out expertise in the
work as per Form no. 13.

3.16.1.2 The tenderer/s must submit along with his/their tender, certificates from the original

user for whom the project was undertaken, certifying the date of award of contract,
date of completion, date of commissioning and the present working state of the system
so established and contractual payments received till the date of submission of the
tender. The tenderer shall submit these certificates for all the projects that he has
executed which only satisfy the minimum requirements in each case. The certificates
are to be submitted in original or their true copies duly signed by the tenderer,
preferably as per Form no. 2.
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Technical Capability and meaning of similar single work:

For work amounting more than 50 lakhs : Tenderer must have executed works of
similar nature, as indicated in para 3.16.2.2 below, successfully and satisfactorily of
values as indicated below.

Definition of similar single work is under — Applicable for work amounting more
than 50 lakhs:

“Tenderer must have completed successfully and satisfactorily at least one work of
similar nature (current financial year and three previous financial years).

(A) Single order of at least 35% of tendered value
OR
(B) Two orders of at least 20% each of tendered value
OR
(C) Three orders of at least 15% of each of tendered value

Any “OFC” or “quad Cable” or OFC & Quad cable or “composite cable” work involving
trenching, Laying jointing of such cables.

Financial:

For work amounting more than 50 lakhs:Total contract amount received during the
last 3 financial years and in the current financial year should be a minimum of 150%
of advertised tender value. The certified copy of three years Audited Balance Sheet
and Income statement of just concluded year should be submitted as evidence.
The tenderer should have Registration No. for GST in respective state where work is
to be executed or the tenderer shall give the undertaking to submit the same on
acceptance of tender in respective state where work is to be executed.

Engineering Organization

The tenderer shall depute required number of Engineers and experienced
supervisors at the given site of work for planning, supervision and execution of the
work. The qualification and experience of these proposed personnel should be
enclosed along with the bid.

Construction and Maintenance Machinery
For work amounting more than 50 lakhs: The tenderer should furnish the details of

the machinery and plants to be deployed, in case the tenderer plans to use
mechanized trenching.

3.17 EVALUATION OF OFFER.

3.17.1 The authority forthe acceptance of the tender rests with the Purchaser. The tenders
received will be evaluated by the Purchaser to ascertain the best acceptable tender in the
interest of the Purchaser.

3.17.2 However, the purchaser shall not be bound to accept the lowest or any tender. The
purchaser reserves the right to accept any tender in respect of the whole or any portion
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of the work specified in the tender paper orto sub-divide the work among different
Tenderers or to reduce the work or to accept any tender for less than the tendered
guantities.

AGREEMENT
The successful tenderer/s shall be required to execute an agreement with RailTel for carrying
out the work as per the tender document.

TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address with PIN, Telephone No., Fax No.
email id if any, fully and clearly. Any communication sentto the tenderers by post at his
said address shall be deemedto have reached the tenderer duly & timely, notwithstanding
the fact that the communication could not reach the tenderer at all or in time for whatever
reason. Important documents shall be sent by Registered Post/Courier.

%k % % 3k %k %k k k k
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CHAPTER -4

GENERAL CONDITIONS OF CONTRACT
INDEX
Para Subject

4.1 Definitions

4.2 General Obligations

43 Law governing the Contract

4.4 Communications to be in writing

4.5 Service of Notice on Contractors

4.6 Occupation and use of land

4.7 Assignment or Subletting of Contract

4.8 Assistance by the RailTel for the stores to be obtained by the Contractor
4.9 Railway Passes

4.10 Carriage of Materials

4.11 Force Majeure Clause

4.12 Representation of Works

4.13 Relics and Treasures

4.14 Excavated Material

4.15 Indemnity by Contractors

4.16 Security Deposit

4.17 Completion Period

4.18 lllegal Gratification

4.19 Execution of Works

4.20 Compliance to Engineer’s Instructions

4.21 Instructions of Engineer’s Representative
4.22 Adherence to specifications and Drawings
4.23 Working during Night

4.24 Damage to Railway/RailTel Property or Private Life and Property
4.25 Sheds, Store houses and Yards

4.26 Provision of efficient and competent staffat Work Sites by Contractor
4.27 Workmanship and Testing

4.28 Facilities for Inspection

4.29 Examination of work before covering up

430 Temporary Works

4.31 Contractor to supply water for works

4.32 Property in material and Plants

4.33 Tools, Plant and Materials supplied by RailTel
4.34 Precaution during progress of work

4.35 Use of Explosives

4.36 Suspension of Works

4.37 Rates for items of works
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4.38 Demurrage and wharfage dues

4.39 Rates for extra items of works

4.40 Handing over of works

441 \Variations in extent of contract

4.42 Powers of modification to contract

443 Claims

4.44 Measurements, certificates and payments

445 Measurement of Works

446 “On-Account” Payments

4.47 Maintenance of Works

4.48 Certificate of Completion of works

4.49 Approval only by Maintenance Certificate, Final Acceptance Certificate (FAC)
4.50 Final Acceptance Certificate

4.51 Final Payment

4.52 Withholding and lien in respect of sums claimed
4.53 Signature on receipts for amounts

4.54 Labour

4.55 Provisions of Payment of Wages Act

4.56 Reporting of Accidents to Labour

4.57 Provisions of Workmen’s Compensation Act

4.58 RailTel not to provide quarters for Contractor

4.59 Labour Camps

4.60 Non-employment of Labourers below the age of 15
4.61 Determination of Contract

4.62 Termination of Contract owing to default of Contractor
4.63 Matters finally determined by RailTel

4.64 Settlement of dispute and arbitration
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Chapter-4

GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATION

Definitions:
The meaning of terms/interpretations shall be taken as defined in Chapter- 3,
(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

General Obligations

Execution Co-relation and intent of contract documents: The contract documents shall be
signed in triplicate by the RailTel and the Contractor. The contract documents are
complementary, and what is called for by any one shall be as binding as if called of try all;
the intention of the documents is to include all labour and materials, equipments and
transportation necessary for the proper execution of work. Materials or work not covered
by or properly inferable from any heading or class of the specifications shall not be supplied
by the RailTel to the contractors unless distinctly specified in the contract documents.
Materials or works described in words, which so applied, have a well-known technical or
trade meaning shall be held to refer to such recognized standards.

If a work is transferred from the jurisdiction of one region of RailTel to another region or to
a Project authority or vice versa while the contract is in subsistence, the contract shall be
binding on the Contractor and the other region in the same manner & take effect in all
respects as if the Contractor and the other region were parties thereto from the inception
and the corresponding officer or the competent authority in the other region will exercise
the same powers and enjoy the same authority as conferred to the Predecessor
RailTel/Project under the original contract/agreement entered into.

If for administrative or other reasons the contract is transferred to the other region of
RailTel the contract shall notwithstanding anything contained herein contrary thereto, be
binding on the Contractor and the other region in the same manner and take effect in all
respects as if the contractor and the other region had been parties thereto from the date of
this contract.

Law governing the contract
The Contract shall be governed by the law for the time being in force in the Republic of India.

Compliance to regulations and by-laws — The Contractor shall conform to the provision of
any statute relating to the works and regulations and bye-laws of any local authority and of
any water and lighting companies or undertakings, with whose system the work is proposed
to be connected and shall before making any variation from the drawings or the
specifications that may be necessitated by so confirming give to the Engineer notice
specifying the variation proposed to be made and the reason for making the variation
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and shall not carry out such variation until he has received instructions from the Engineer in
respect thereof. The Contractor shall be bound to give all notices required by statue,
regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority in
respect thereof.

Communications to be in writing — All notices, communications, references and complaints
made by the RailTel or the Engineer or the Engineer’s representative or the Contractor
interest concerning the works shall be in writing and no notice, communication, references
or complaint not in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Executive
Director/RailTel the name, designation and address of his authorized agent and all
complaints, notices, communications and references shall be deemed to have been duly
given to the contract if delivered to the Contractor or his authorized agent or left at or
posted to the address so given and shall be deemed to have been so given in the case of
posting on day on which they would have reached such address in the ordinary course of
post or on the day on which they were so delivered or left. In the case of contract by
partners, any change in the constitution of the firm shall be forthwith notified by contractor
to the Executive Director /RailTel.

Occupation and use of land — No land belonging to or in the possession of the
Railway/RailTel shall be occupied by the contractor without the permission of the RailTel.
The Contractor shall not use, or allow to be used; the site for any purposes other than that
of executing the works.

Assignment or subletting of contract - The Contractor shall not assign or sublet the contract
or any part thereof or allow any person to become interested therein in any manner
whatsoever without the special permission in writing of the RailTel. Any breach of this
condition shall entitle the RailTel to rescind the contract under Para 4.62 of these conditions
and also render the contractor liable for payment to the RailTel in respect of any loss or
damage arising or ensuring from such cancellation. Provided always that execution of the
details of the work by petty contractor under the direct and personal supervision of the
contractor or his agent shall not be deemed to be sub-letting under this clause. The
permitted subletting of work by the contractor shall not establish any contractual
relationship between the sub-contractor and the RailTel and shall not relieve the Contractor
of any responsibility under the Contract.

Assistance by the RailTel for the stores to be obtained by the Contractor-

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the market,
the RailTel may have agreed without any liability therefore, to endeavor to obtain or assist
the Contractor in obtaining the required quantities of such materials as may be specified
in the Tender. In the event of delay or failure in obtaining the required quantities of the
aforesaid materials, the Contractor shall not be deemed absolved of his own
responsibility and shall keep in touch with the day-to-day position regarding their
availability and accordingly adjust progress of works including employment of
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labour and the RailTel shall not in any way be liable for the supply of materials or for the
non-supply thereof for any reasons whatsoever not for any loss or damage arising in
consequence of such delay or non-supply.

Railway Passes — No free Railway passes shall be issued by the RailTel to the Contractor or
any of his employee/worker.

Carriage of materials — No forwarding orders shall be issued by the RailTel for the
conveyance of Contractor’s materials, tools and plant by Rail which may be required for use
in the works and the contractor shall pay full freight at public tariff rates therefore.

Force Majeure Clause -If at any time, during the continuance of this Contract, the
performance, in whole or part, by either party, of any obligation under this contract shall be
prevented or delayed by reason of any war, hostility, act of the public enemy, Civil
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics,
quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of
requisitions issued by any Government Department or Competent Authority of acts of God
(here-in-after referred to as event) then provided notice of the happening of any such event
is given by either party to the other within twenty one days from the date of occurrence
thereof, neither party shall, by reason of such event, be entitled to terminate this Contract
nor shall either party have any claim for damage against the other in respect of such non-
performance or delay in performance, and the obligations under the Contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist,
provided further that if the performance in whole or part of any obligation under this
Contract is prevented or delayed by reason of any such event beyond a period as mutually
agreed to by the RailTel and the Contractor after any event or 60 days in the absence of such
an agreement whichever is more, either party may at its option terminate the Contract
provided also that if the contract is so terminated under this clause the RailTel may at the
time of such termination take over from the Contractor at prices as provided for in the
contract, all works executed or works under execution.

Representation on Works — The Contractor shall, when he is not personally present on the
site of the works place, keep a responsible agent at the works during working hours who
shall, on receiving reasonable notice, present himself to the Executive Director/RailTel and
orders given by the Engineer or the Engineer’s Representative to the agent shall be deemed
to have the same force as if they had been given to the Contractor. Before absenting himself,
the Contractor shall furnish the name and address of his agent for the purpose of this clause
and failure on the part of the Contractor to comply with this provision at any time will entitle
the RailTel to rescind the contract under Para 4.62 of these conditions.

Relics and Treasures — All gold, silver, oil and other minerals of any description and all

precious stones, coins, treasures, relics, antiquities and other similar things which shall be
found in or upon the site shall be property of the RailTel and the Contractor shall
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duly preserve the same to the satisfaction of the RailTel and shall from time to time deliver
the same to such person or persons as the RailTel may appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or remove
except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other
substances or materials which may be obtained from any excavation made for the purpose
of the works or any building or produced upon the site at the time of delivery of the
possession thereof but all the substances, materials, buildings, and produce shall be the
property of the RailTel provided that the Contractor may, with the permission of the
Executive Director /RailTel, use the same for the purpose of the works either free of cost
or pay the cost of the same at such rates as may be determined by the Engineer.

Indemnity by Contractors — The Contract shall indemnify and save harmless the RailTel
from and against all actions, suit proceedings, losses, costs, damages, charges, claims, and
demands of every nature and description brought or recovered against the RailTel by
reason of any act or omission of the Contractor, his agents or employees, in the execution
of the works or in his guarding of the same. All sums payable by way of compensation
under any of these conditions shall be considered as reasonable compensation to be
applied to the actual loss or damage sustained, and whether or not any damage shall have
been sustained.

Security Deposit

The Earnest Money deposited by the Contractor with his tender will be retained by the Railtel
as part of security for the due and faithful fulfillment of the contract by the contractor. The
balance to make up the security deposit, the rates for which are given below, shall be
recovered by percentage deduction from the Contractor’s “on account” bills.

(@) Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of

recovery/mode of recovery shall be as under:-

(i) Security Deposit for each work should be 5% of the contract value.

(ii) The rate of recovery shall be at the rate of 10% of the bill amount till the full
security deposit is recovered.

(iii) Security Deposits will be recovered only from the running bills of the contract and no
other mode of collecting SD such as SD in the form of instruments like BG, FD etc. shall
be accepted towards Security Deposit.

Refund of SD —The Security Deposit for execution of work shall be released after a period

of 12 months commencing immediately after commissioning of the project and issue of last

Provisional Acceptance Certificate, which will be enforceable by RailTel, and issue of the

certificate of final acceptance of entire system specified in the tender and submission of

PBG for the maintenance obligations, provided that all the stipulations of the clause have
been fulfilled by the Contractor and all claim and demands made
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against the RailTel for and in respect of damage or loss by, from or in consequence of the
works have been finally satisfied, provided further that in the event of different
maintenance periods having become applicable to different parts of the works pursuant to
Para 4.48.1 of these condition, the expression “expiration of the period of warranty” shall
for the purpose of this clause, be deemed to mean the expiry of the latest of such periods.
The security deposit shall be released only after the expiry of the maintenance period and after
passing the final bill based on “No Claim Certificate”.

It has now been decided that:

i) After the work is physically completed, security deposit recovered from the running bills of
a contractor can be returned to him if he so desires, in lieu of irrevocable Bank Guarantee
for equivalent amount to be submitted by him.

ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can also be
accepted as a mode of obtaining security deposit.

No interest will be payable upon the Earnest Money and Security Deposit or amount payable
to the Contractor under the Contract.

Should the tenderer fail to observe or comply with the foregoing stipulation the amount
deposited as security for the due performance of the above stipulation shall be forfeited by
the RailTel.

4.16.2 PERFORMANCE GUARANTEES (P.G.):

(a)

(c)

The procedure for obtaining Performance Guarantee is outlined below:-

The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 30
(Thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time for
submission of PBG beyond 30(thirty) days from the date of issue of LOA may be given by the
authority who is competent to sign the contract agreement. However, a penal interest of 15%
per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31 day after the
date of issue of LOA. In case the contractor fails to submit the requisite PBG even after 60
days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and
other dues, if any, payable against that contract. The failed contractor shall be debarred from
participating in re-tender for that work.

The successful bidder shall submit the Performance Guarantee amounting to 5% of the
contract value in the form of Irrevocable Bank Guarantee.

The Performance Guarantee should be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued, but before signing of the contract agreement. The P.G. shall be
initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time for
completion of work gets extended, the contractor shall get the validity of Performance Guarantee
extended to cover such extended time, for completion of work plus 60 days.

The value of PBG to be submitted by the contractor will not change for variation up to

25%(either increase or decrease).In case during the course of execution, value of the contract
increases by more than 25% of the original contract value, an additional Performance
Guarantee amounting to 5%(Five percent) for excess value over the original contract value shall
be deposited by the contractor.
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The Performance Bank Guarantee (PBG) shall be released after the physical completion of the
work based on the Last Provisional Acceptance Certificate issued by the competent authority
stating that the contractor has completed the work in all respects satisfactorily. The Security
Deposit shall, however, be released only after expiry of the maintenance period and issue of the
certificate of final acceptance of entire system specified in the contract and after passing the
final bill based on ‘No Claim Certificate’ from the contractor.

Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance

Bank Guarantee shall be en-cashed the balance work shall be got done independently without
risk and cost of the failed contractor. The failed contractor shall be debarred from participating
in the tender for executing the balance work. If the failed contractor is a JV or partnership firm,
then every member or partner of such a firm shall be debarred from participating in the tender
for the balance work either in his/her individual capacity or as a partner of any other
JV/Partnership firm.

The Engineer shall not make a claim under the Performance Bank Guarantee except for amounts
to which the RailTel’s entitled under the contract (Notwithstanding, and /or without prejudice to
any other provisions in the contract agreement) in the event of:

(i) Failure by the contractor to extend the validity of the Performance Bank Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
Performance Bank Guarantee.

(ii) Failure by the contractor to pay RailTel any amount due either as agreed by the contractor or
determined under any of the clauses/conditions of the agreement, within thirty days of the
service of the notice to this effect by Engineer.

(iii) The contract being determined or rescinded, the Performance Bank Guarantee shall be
forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of India
Ltd.

NOTE : “ A separate advice of the BG will invariably be sent by the BG issuing bank to the
RailTel's Bank through SFMS( Structured Financial Messaging System) and only after this
the BG will become acceptable to RailTel. It is therefore in own interest of bidder to
obtain RailTel’s bank IFSC code, its branch and address and advise these particulars to
the BG issuing bank and request them to send advise of BG through SFMS to the RailTel's
bank.

The RailTel’s bank details are as under :
Account No. : 317801010036605.

A/c Name : Railtel WR collection A/c.
Bank Name : Union Bank of India.

Branch Name : Mahalaxmi branch.

Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers, Mahalaxmi, Mumbai-
400026.

IFSC Code : UBIN0531782.
Swift Code : UBININBBLOP.
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Completion Period

Subject to any requirement in the contract as to completion of any portion or portions of
the works before completion of the whole, the contractor shall fully and finally complete
the whole of the works comprised in the contract (with such modifications as may be
directed under conditions of this contract) by the date entered in the contract or extended
date in terms of the following clauses:

If any modifications have been ordered which in the opinion of the Engineer have
materially increased the magnitude of the work, then such extension of the contracted
date of completion may be granted as shall appear to the Engineer to be reasonable in the
circumstances, provided moreover that the Contractor shall be responsible for requesting
such extension of the date as may be considered necessary as soon as the clause thereof
shall arise and in any case not less than one month before the expiry of the date fixed for
completion of the works.

If in the opinion of the Engineer the progress of work has any time been delayed by any
act or neglect of RailTel's employees or by other contractor employed by the RailTel under
Para 4.20.4 of these conditions or in executing the work not forming part of the contract
but on which contractor’s performance necessarily depends or by reason of proceeding
taken or threat-tended by or dispute with adjoining or neighboring owners or public
authority arising otherwise through the Contractor’'s own default etc. or by the delay
authorized by the Engineer pending arbitration or in consequences of the contractor not
having received in due time necessary instructions from the RailTel for which he shall have
specially applied in writing to the Engineer or his authorized representative then, upon
happening of any such event causing delay, the contractor shall inmediately give notice
thereof in writing to the Engineer within 15 days of such happening but shall nevertheless
make constantly his best endeavors to bring down or make good the delay and shall do all
that may be reasonably required of him to the satisfaction of the Engineer to proceed with
the works. The contractor may also indicate the period for which the work is likely to be
delayed and shall be bound to ask for necessary extension of time. The engineer on receipt
of such request from the contractor shall consider the same and shall grant such extension
of time as in his opinion is reasonable having regard to the nature and period of delay and
the type and quantum of work affected thereby. No other compensation shall be payable
for works so carried forwarded to the extended period of time, the same rates, terms and
conditions of contract being applicable as if such extended period of time was originally in
the original contract itself.

In the event of any failure or delay by the RailTel to hand over the Contractor possession
of the lands necessary for the execution of the works or to give the necessary notice to
commence the works or to provide the necessary drawings or instructions or any other
delay caused by the RailTel due to any other cause whatsoever, then such failure or delay
shall in no way affect or vitiate the contract or alter the character thereof or entitle the
contractor to damages or compensation therefore but in any such case, the RailTel may
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grant such extension or extensions of the completion date as may be considered
reasonable.

Extension of time for delay due to contractor — The time for the execution of the work or
part of the works specified in the contract documents shall be deemed to be the essence
of the contract. If the contractor fails to complete the works within the time as specified
in the contract for the reasons other than the reasons specified in clause 4.11 and 4.17.1
above, the RailTel may, if satisfied that the works can be completed by the contractor
within reasonable short time thereafter, allow the contractor further extension of time as
the Engineer may decide. On such extension the RailTel will be entitled without prejudice
to any other right and remedy available on that behalf, to recover from the contractor as
agreed damages and not by way of penalty as mentioned in para 5.35.1 of special
conditions of contract.

For the purpose of this clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract
agreement issued. Provided also, that the total amount of liquidated damages under this
condition shall be as per para 5.35.1 of special conditions of contract. Provided further,
that if the RailTel is not satisfied that the works can be completed by the Contractor and
in the event of failure on the part of the contractor to complete the work within further
extension of time allowed as aforesaid, the RailTel shall be entitled, without prejudice to
any other right or remedy available in that behalf, to appropriate the contractor’s security
deposit and rescind the contract under clause 4.62 of these conditions, whether or not
actual damage is caused by such default..

lllegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the
Contractor or his partner, agent or servant or anyone on his behalf, to any officer or
employees of the RailTel, or to any person on his behalf in relation to obtaining or the
execution of this or any other contract with the RailTel shall, in addition to any criminal
liability which he may incur, subject the contractor to the rescission of the contract and all
other contracts with the RailTel and to the payment of any loss or damage resulting from
such decision and the RailTel shall be entitled to deduct the amounts so payable from any
moneys due to the Contractor (s) under this contract or any other contracts with the
RailTel.

The Contractor shall not lend or borrow from or have or enter into any monitory dealings
or transactions either directly or indirectly with any employee of the RailTel and if he shall
do so, the RailTel shall be entitled forthwith to rescind the contract an all other contracts
with the RailTel. Any question or dispute as to the commission or any shall offence or
compensation payable to the RailTel under this clause shall be settled by the Executive
Director of RailTel, in such a manner as shall consider fit and sufficient and his decision
shall be final and conclusive. In the event of rescission of the contract under this clause,
the Contractor will not be paid any compensation whatsoever except payments for the
work done up-to-date of rescission.
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Execution of Works

Contractor’s understanding — It is understood and agreed that the Contract has, by careful
examination, satisfied himself as to the nature and location of the work, the conformation
of the ground, the character, quality and quantity of the materials to be encountered, the
character of equipment and facilities needed preliminary to and during the progress of the
works, the general and local conditions, the labour conditions prevailing therein and all
other matters which can in any way affect the works under the contract.

Commencement of works — The Contractor shall commence the works within 15 days after
the receipt by him of an order in writing to this effect from the RailTel and shall proceed
with the same with due expedition and without delay. The work should be started with
due intimation to RailTel.

Accepted programme of work:

The Contractor who has been awarded the work shall as soon as possible but not later
than 7 days from the date of receipt of the acceptance letter in respect of contracts with
initial completion period of 12 months or less or not later than 15 days for other contracts
have to submit the detailed programme of work indicating the time schedule of various
items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details of
organization (in terms of labour and supervisors) plant and machinery that he intends to
utilize (from time to time) for execution of the work within stipulated date of completion.
The programme of work amended as necessary by discussions with the Engineer, shall be
treated as the agreed programme of the work for the purpose of this contract and the
contractor shall and endeavor to fulfill this programme of work. The progress of work will
be watched accordingly and the liquidated damages will be with reference to the overall
completion date. Nothing stated herein shall preclude the contractor in achieving earlier
completion of item or whole of the works than indicated in the programme.

Setting out of works

The Contractor shall be responsible for the correct setting out of all works in relation to
original reference at his cost. The Contractor shall execute the work true to specifications,
drawings, plans and dimensions as mentioned in the contract document and as directed
by the Engineer’s representative and shall check these at frequent intervals. The
Contractor shall provide all facilities like labour and instruments and shall cooperate with
the Engineer’s representative at all time, during the progress of the works. Any error shall
appear or arise in any part of the work, the Contractor, on being required so to do by the
Engineer’s representative shall, at his own rectify such errors, to the satisfaction of the
Engineer’s representative. Such checking shall not absolve the Contractor of his own
responsibility of maintaining accuracy in the work.

Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the several parts of the works shall be
executed and the Contractor shall execute without delay all orders given by the Engineer
from time to time but the Contractor shall not be relieved thereby from responsibility for
the due performance of the works in all respects.
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Alterations to be authorized — No alterations in or additions to or omissions or
abandonment of any part of the works shall be deemed authorized, except under
instructions from the Engineer, and the Contractor shall be responsible to obtain such
instructions in each and every case in writing from the Engineer.

Extra Works

Should works over and above those included in the contract require to be executed at
the site, the contractor shall have no right to be entrusted with the execution of such
works, which may be carried out by another contractor or contractors or by other means
at the sole discretion of the RailTel.

Separate Contracts in connection with works

The RailTel shall reserve the right to let other contracts in connection with the works. The
Contractor shall afford other contractors reasonable opportunity for the storage of their
materials and the execution of their works and shall properly connect and coordinate his
work with theirs. If any part of the Contractor’s work depends for proper execution or
result upon the work of another contractor(s), the Contractor shall inspect and promptly
report to the Engineer any defects in such works that render it unsuitable for such proper
execution and results. The Contractor’s failure so to inspect and report shall constitute
as acceptance of the other contractor’s work as fit and proper for the reception of his
work, except as to defects which may develop in the other contractor’s work after the
execution of his work.

Instructions of Engineer’s Representative

Any instructions or approval given by the Engineer’s representative to Contractor in
connection with the works shall bind the Contractor as though it had been given by the
Engineer provided always as follows: -

Failure of the Engineer’s representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or material and
to order the removal or breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s
representative he shall be entitled to refer the matter to the Engineer who shall there
upon confirm or vary such decision.

Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the specifications
and drawings of the contract. If the Contractor performs any works in a manner contrary
to the specifications or drawings or any of them and without such reference to the
Engineer, he shall bear all the costs arising or ensuring there- from and shall be
responsible for all loss to the RailTel.
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Drawings and specifications on the works:

The contractor shall keep one copy of Drawings and specifications at the site, in good
order, and such contract documents as may be necessary, available to the Engineer or
the Engineer’s Representative.

The supply of equipment and materials shall include supply of one set of printed
documents from original equipment manufacturers with each equipment as given in
technical supplement.

Ownership of Drawings and Specifications — All drawings and Specifications and copies
thereof furnished by the RailTel to the Contractor are deemed to be the property of the
RailTel. They shall not be used in another works and with the exception of the signed
contract set, shall be returned by the Contractor to the RailTel on completion of the work
or termination of the Contract.

Compliance with Contractor’s request for details — The Engineer shall furnish with
reasonable promptness, after receipt by him of the Contractor’s request for the same,
additional instructions by means of drawings of otherwise, necessary for the proper
execution of the works or any part thereof. All such drawings and instructions shall be
consistent with the Contract Documents and reasonably inferable there from.

Meaning and Intent of specification and drawings

If any ambiguity arises as to the meaning and intent of any portion of the Specifications
and Drawings or as to execution or quality of any work or material, or as to the
measurements of the works, the decision of the Engineer thereon shall be final subject
to the appeal (within 7 days of such decision being intimated to the Contractor) to the
competent authority in RailTel who shall have the power correct any errors, omissions,
or discrepancies in aforementioned items and whose decision in the matter in dispute or
doubt shall be final and conclusive.

Working during night

The Contractor shall not carry out any work between sunset and sunrise without the
previous permission of the Engineer. Hence, no “night duty” shall be payable to the
contractor for the portion/part of the works to be undertaken during the night.

Damage to Govt. /RailTel property or private life and property

The Contractor shall be responsible for all risk to the works and for trespass and shall
make good at his own expense all loss or damage whether to the works themselves or
any other property of the Railways/RailTel or the lives, persons or property of others
from whatsoever cause in connection with the works until they are taken over

by the RailTel and this although all reasonable and proper precautions may have been
taken by the Contractor, and in case the RailTel shall be called upon to make good any
costs, loss or damages, or to pay any compensation, including that payable under the
provisions of the Workmen’s Compensation Act or any statutory amendments thereof to
any person or persons sustaining damages as aforesaid by reason of any act, or any
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negligence or omissions on the part of the Contractor the amount of any costs or charges
including costs and charges in connection with legal proceedings, which the RailTel may
incur in reference thereto, shall be charged to the Contractor. The RailTel shall have the
power and right to pay or to defend or compromise any claim of threatened legal
proceedings or in anticipation of legal proceedings being instituted consequent on the
action or default of the Contractor, to take such steps as may be considered necessary or
desirable to ward off or mitigate the effect of such proceedings, charging to Contractor,
as aforesaid, any sum or sums of money which may be paid and any expenses whether
for reinstatement or otherwise which may be incurred and the propriety of any such
payment, defense or compromise, and the incurring of any such expenses shall not be
called in question by the Contractor.

Sheds, Stores houses and Yards

The Contractor shall at his own expense provide himself with sheds, storehouses and
yards in such situations and in such numbers as in the opinion of the Engineer is requisite
for carrying on the works and the Contractor shall keep at each such sheds, store houses
and yards a sufficient quantity of materials and plant in stock so as not to delay the
carrying out of the works with due expedition and the Engineer and the Engineer’s
representative shall have free access to the said sheds, store houses and yards at any
time for the purpose of inspecting the stock of materials or plant so kept in hand, and
any materials or plant which the Engineer may object to shall not be brought upon or
used in the works, but shall be forthwith removed from the sheds, store houses or yards
by the contractor. The Contractor shall at his own expenses provide and maintain suitable
mortar mills, soaking vats or any other equipments necessary for the execution of the
works.

Provision of efficient and competent staff

The Contractor shall place and keep on the works at all times efficient and competent
staff to give the necessary directions to his workmen and to see that they execute their
work in sound and proper manner and shall employ only such supervisors, workmen and
laborers in or about the execution of any of these works as are careful and skilled in
various trades and callings. The Contractor shall at once remove from the works any
agents, permitted petty/sub-contractor, supervisor, workman or laborers who shall be
objected to by the Engineer and if and whenever required by the Engineer, he shall
submit a correct return showing the names of all staff and workmen employed by him.
In the event of the Engineer being of the opinion that the Contractor is not employing on
the works a sufficient number of staff and workmen as is necessary for the proper
completion of the works within the time prescribed, the Contractor shall forthwith on
receiving intimation to this effect take on the additional number of staff and labor
specified by the Engineer within seven days of being so required and failure on the part
of the Contractor to comply with such instructions will entitle the RailTel to rescind the
contract under Para 4.62 of these conditions.
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Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the contract
or that may be necessary to be done in order to form and complete any part thereof shall
be executed in the best and most substantial workman like manner with materials of the
best and most approved quality of their respective kinds, agreeable to the particulars
contained in or implied by the specifications and as referred to in and represented by the
drawings or in such other additional particulars. Instructions and drawings may be found
requisite to be given during the carrying on of the works and to the entire satisfaction of
the Engineer according to the instructions and directions, which the Contractors may
from time to time receive from the Engineer. The materials may be subjected to tests by
Mean of such machines, instruments and appliances as the Engineer may direct and
wholly at the expense of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer’s representative
shall be entitled to order from time to time:

The removal from the site within the time specified in the order of any materials, which
in his opinion are not in accordance with the specifications or drawings.
The substitution of proper and suitable materials, and

the removal and proper re-execution, notwithstanding any previous tests thereof or “on
account” payments therefore, of any work which in respect of materials or workmanship
is not in his opinion in accordance with the specifications and in case of default on the
part of the Contractor in carrying out such order the RailTel shall be entitled to rescind
the contract under Para 4.62 of tender document of these conditions.

Facilities for Inspection

The Contractor shall afford the Engineer and the Engineer’s Representative every facility
for entering in and upon every portion of the work at all hours for the purpose of
inspection or otherwise and shall provide all labour, materials, instruments, appliances
and things of every kinds required for the purpose and the Engineer and the Engineer’s
representative shall at all-time have free access to every part of the works and to all
places at which materials for the work are stored or being prepared.

Examination of work before covering up

The Contractor shall give two days notice to the Engineer or the Engineer’s Representative
whenever any work or materials are intended to be covered up in the earth, in bodies or
walls or otherwise to be placed beyond the Reach of Measurements in order that the work
may be inspected or that correct dimension may be taken before being so covered, placed
beyond the reach of measurement in default whereof, the same shall at the option of the
Engineer or the Engineer’s Representative be uncovered and measured at the contractor’s
expense or no allowance shall be made for such work or materials.
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Temporary works
All Temporary works necessary for the proper execution of the works shall be provided
and maintained by the Contractor and subject to the consent of the Engineer, shall be
removed by him at his expenses when they are no longer required and in such manner as
the Engineer shall direct. In the event of failure on the part of the Contractor to remove
the temporary works, the Engineer will cause them to be removed and cost as increased
by supervision and other incidental charge shall be recovered from the Contractor. If
temporary huts are provided by the Contractor on the RailTel/Railway land for labour
engaged by him and the work is completed but the contractor’s labour refused to vacate
and have to be removed by the RailTel, necessary expenses incurred by the RailTel in
connection therewith shall be borne by the Contractor.

Contractor to supply water for works
Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of water for the works.

Contractor to arrange supply of Electric power for works.

Electric supply from the Railway system

The RailTel may supply to the Contractor part or whole of the electric power wherever
available and possible, required for execution of works from the Railway’s existing electric
supply systems at or near the site of works on specified terms and conditions and such
charges as shall be determined by the RailTel and payable by the contractor provided the
cost of arranging necessary connection to the Railway’s Electric supply systems, and laying
of underground/overhead conductors, circuit protection, electric power meters,
transmission structure, shall be borne by the Contractor and that the contractor shall not
be entitled to any compensation or reason for delay for interruption or failure of the
Electric supply system.

Property in material and Plants: Deleted
Tools, Plant and Materials Supplied by the RailTel: OFC and DUCT

The Contractor shall take all responsible care of all tools, plants and materials or other
property whether of a like description or not belonging to the RailTel and committed to
his charge for the purpose of the works and shall be responsible for all damage or loss
caused by him, his agents permitted petty/sub-contractor or his workmen or others while
they are in his charge. The Contractor shall sign accountable receipts for tools, plants and
materials made over to him by the Engineer and on completion of the works shall handover
the unused balance of the same to the Engineer in good order and repair, fair wear and
tear excepted and shall be responsible for any failure to account for the same or any
damage done thereto.
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Precaution during progress of work

During the execution of works, unless otherwise specified the Contractor shall at his own
cost provide the materials for and execute all shoring, timbering and strutting works as is
necessary for the stability and safety of all structures, excavations and works and shall
ensure that no damage, injury, loss is caused or likely to be caused to any person or
property.

Roads and water courses: Existing roads or water courses shall not be blocked, cut through,
altered, diverted or obstructed in any way by the Contractor, except with the permission
of the Engineer. All compensations claimed for any authorized closure, or his agent or his
staff shall be recoverable from the Contractor by deduction from any sums which may
become due to him in terms of contract or otherwise according to law.

Provision of access to premises: During progress of work in any street or thoroughfare, the
Contractor shall make adequate provision of the passage of traffic, for securing safe access
to all premises approached from such street or thoroughfare and for any drainage, water
supply or meant for lightning which may be interrupted by reason of the execution of the
works and shall react and maintain at his own cost barriers, lights and other safeguards as
prescribed by the Engineer, for the regulation of the traffic, and provide watchmen
necessary to prevent accidents. The works shall in such cases be executed night and day if
so ordered by the Engineer and with such vigour so that the traffic way be impeded for as
short a time as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure the
safety of the public or Railway/RailTel’s property and shall post such look out men as may
in the opinion of the Engineer be required to comply with regulations pertaining to the
work.

Use of Explosives:

Explosive shall not be used on the works or on the site by the Contractor without the
permission of the Engineer and then only in the manner and to the extent to which such
permission is given. Where explosives are required for the works, the same shall be stored
in a special magazine to be provided by and at the cost of the Contractor in accordance
with the Explosive Rules. The Contractor shall obtain the necessary license for the storage
and the use of explosives and all operations in which or for which explosives are employed
shall be at the sole risk and responsibility of the Contractor and the Contractor shall
indemnify the Railway/RailTel in respect thereof.

Suspension of works

The Contractor shall on the order of Engineer suspend the progress of the works or any
part thereof for such time or times and in such manner as the Engineer may consider
necessary and shall during such suspension properly protect and secure the work so far as
is necessary in the opinion of the Engineer. If such suspension is: -
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(a) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of act of God
or by some default on the part of the Contractor, and or

(c) Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during the
period of suspension of the works; but in the event of any suspension ordered by the
Engineer for reasons other than aforementioned and when each such period of suspension
exceeds 14 days, the Contractor shall be entitled to such extension of time for completion
of the works as the engineer may consider proper having regard to the period or periods
of such suspensions and to such compensations as the Engineer may consider reasonable
in respect of salaries or wages paid by the Contractor to his employees during the periods
of such suspensions.

Suspension lasting more than 3 month — If the progress of the works or any part thereof
is suspended on the order of the Engineer for more than three months at a time, the
Contractor may serve a written notice on the Engineer requiring permission within 15 days
from the receipt thereof to proceed with the works or that part thereof in regard to which
progress is suspended and if such permission is not granted within that time the Contractor
by further written notice so served may, but is not bound to, elect to treat the suspension
where it affects part only of the works as an omission of such part or where it affects the
whole of the works, as an abandonment of the contract by the RailTel.

Rates for items of works
The rates entered in the accepted Schedule Of Requirements of the Contract are intended
to provided for works duly and properly completed in accordance with the general and
special conditions of the contract and the specifications and drawings together with such
enlargements, extensions, diminutions, reductions, alterations or additions as may be
ordered in terms of Para 4.42 of these conditions and without prejudice to the generality
thereof and shall be deemed to include and cover superintendence and labour, supply
including full freight of materials, stores, tools and all apparatus and plant required on the
works, except such tools, plant or materials as may be specified in the contract to be
supplied to the Contractor by the RailTel, the erection, maintenance and removal of all
temporary works and buildings, all arrangements for the safety of the public or of
employees during the execution of works, all sanitary and medical arrangements for labour
camps as may be prescribed by the RailTel, the setting of all work and of the construction,
repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance,
all fees, duties, royalties, rent and compensation to owners for surface damage or taxes
and impositions payable to local authorities in respect of land, structures and all material
supplied for the work or other duties or expenses for which the Contractor may become
liable or may be put to under any provision of law for the purpose of or in connection with
the execution of the contract, and all such other incidental charges or contingencies as
may have been specially provided for in the specifications.
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Demurrage and wharfage dues

Demurrage charges calculated in accordance with the scale in force for the time being on
the RailTel and incurred by the Contractor failing to load or unload any goods of materials
within the time allowed by RailTel for loadings as also wharfage charges, of materials not
removed in time as also charges due on consignments booked by or to him shall be paid
by the Contractor, failing which such charges shall be debited to the Contractor’s account
in the hands of the RailTel and shall be deducted from any sums which may become due
to him in terms of the contracts.

Rates for extra items of works

Any item of work carried out by the Contractor on the instructions of the Engineer which
is not included in the accepted schedule of rates shall be executed at the rates set forth in
the “Schedule Of Requirements’ modified by the tender percentage and such items are
not contained in the latter, at the rate agreed upon between the Engineer and the
Contractor before the execution of such items of work and the contractors shall be bound
to notify the Engineer at least seven days before the necessity arises for the execution of
such items of works that the accepted Schedule Of Requirements does not include rate or
rates for the extra work involved. The rates payable for such items shall be decided at the
meeting to be held between the Engineer and Contractor, in as short a period as possible
after the need for the special item has come to the notice. In case the Contractor fails to
attend the meeting after being notified to do so or in the event of no settlement being
arrived at, the RailTel shall be entitled to execute the extra works by other means and the
contractor shall have no claim for loss or damage that may result from such procedure.

Provided that if the Contractor commences work or incurs any expenditure in regard
thereto before the rates as determined and agreed upon as lastly hereunto fore
mentioned, then and in such a case the Contractor shall only be entitled to be paid in
respect of the work carried out or expenditure incurred by him prior to the date of
determination of the rates as aforesaid according to the rates as shall be fixed by the
Engineer. However if the contractor is not satisfied with the decision of the Engineer in
this respect he may appeal to the competent authority of RailTel within 30 days of getting
the decision of the Engineer, supported by analysis of the rates claimed. The competent
authority of RailTel’s decision after hearing both the parties in the matter would be final
and binding on the Contractor.

Handing over of works

The Contractor shall be bound to hand over the works executed under the contract to the
RailTel complete in all respect to the satisfaction of the Engineer. The Engineer

shall determine the date on which the work is considered to have been completed, in
support of which his certificate shall be regarded as sufficient evidence for all purposes.
The engineer shall determine from time to time, the date on which any particular section
of the work shall have been completed, and the contractor shall be bound to observe any
such determination of the Engineer.
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Clearance of Site on Completion: On completion of the works the contractor shall clear
away and remove from the site all constructional plant, surplus material, rubbish and
temporary works of every kind and leave whole of the site and works clean and in a
workman like condition to the satisfaction of the Engineer. No final payment in settlement
of the accounts for the work shall be paid, held to be due or shall be made to the contractor
till, in addition to any other condition necessary for such final payment, site clearance shall
have been affected by him, and such clearance may be made by the Engineer at the
expense of the Contractor in the event of his failure to comply with this provision within 7
days after receiving notice to that effect. It Should become necessary for the Engineer to
have the site cleared at the expense of the Contractor, the RailTel shall not be held liable
for any loss or damage to such of the Contractor’s property as may be on the site and due
to such removal there from which removal may be affected by means of public sales of
such materials and property or in such a way as deemed for and convenient to the
Engineer.

Variations in Extent of Contract

Modification to Contract to be in writing — In the event of any of the provisions of the
Contract requiring to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the RailTel and the Contractor, and
no work shall proceed under such modifications until this has been done. Any verbal or
written arrangement abandoning, modifying, extending, reducing or supplementing the
Contract or any of the terms thereof shall be deemed conditional and shall not be binding
on the RailTel unless and until the same is incorporated in a formal instrument and signed
by the RailTel and the Contractor and till then the RailTel shall have the right to repudiate
such arrangement.

Powers of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or
extend, diminish or reduce the works or make any alterations in their design, character,
position, site quantities, dimensions or in the method of their execution or in the
combination and use of materials for the execution thereof or to order any additional work
to be done or any works not to be done and the Contractor will not be entitled to any
compensation for any increase / reduction in the quantities of work but will be paid only
for the actual amount of work done and for approved materials supplied against a specific
order.

Unless otherwise specified in the special conditions of the contract, the accepted variation
in quantity for each individual item of the contract would be up to £25% of the quantity
originally contracted. The contractor shall be bound to carry out the work at the agreed
rates and shall not be entitled to any claim or any compensation, whatsoever upto the
limit of £25% variation in quantity of individual items of works.

Valuation of Variations — The enlargements, extensions, diminution, reduction,

alterations or additions referred to in sub-clause (2) of this clause shall in no degree affect
the validity of the contract but shall be performed by the Contractor as provided therein
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and be subject to the same conditions, stipulations and obligations as if they had been
originally and expressively included and provided for in the specifications and drawings
and the amounts to be paid therefore shall be calculated in accordance with the accepted
schedule of rates. Any extra items/quantities of work falling outside the purview of the
provisions of sub-clause (2) above shall be paid for at the rates determined under clause
4.39 of these conditions.

Claims

Monthly Statement of Claims - The contractor shall prepare and furnish to the Engineer
once in every month an account giving full and detailed particulars of all claims for any
additional expenses to which the Contractor may consider himself entitled to and of all
extra or additional works ordered by the Engineer which he has executed during the
preceding month and no claim for payment for and such work will be considered which
has not been included in such particulars.

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make any claim
whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall
the RailTel entertain or consider any such claim, if made by the Contractor, after he shall
have signed a ‘No Claim’ certificate in favour of the RailTel, in such form as shall be
required by the RailTel, after the works are finally measured up. The Contractor shall be
debarred from disputing the correctness of the items covered by “No Claim Certificate” or
demanding a preference to arbitration in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

Qualities in schedule annexed to Contract- The quantities set out in the accepted Schedule
of Requirements with items of works quantified are the estimated quantities of the works
and they shall not be taken as the actual and correct quantities of the works to be executed
by the Contractor in fulfillments of his obligations under the contract.

Measurements of Works: The Contractor shall be paid for the works at the rates in the
accepted Schedule of Requirements and for extra works at rates determined under Para
4.39 of these conditions on the measurements taken by the Engineer or the Engineer’s
representative in accordance with the rules prescribed for the purpose by the RailTel. The
guantities for items the unit of which in the accepted Schedule Of Requirements is 100 or
1000 shall be calculated to the nearest whole number, any fraction below half being
dropped and half and above being taken as one; for item the unit of which in the accepted
Schedule Of Requirements is single, the quantities shall be calculated to places of decimals.
Such measurements will be taken of the work in progress from time to time and at such
intervals as in the opinion of the Engineer shall be proper having regard to the progress of
works. The date and time on which “on account” or final measurements are to be made
shall be communicated to the Contractor who shall represent at the site and shall sign the
results of the measurements (which shall also be signed by the Engineer or the Engineer’s
representative) recorded in the official measurements book as an acknowledgement of his
acceptance of the accuracy of the measurements. Failing the Contractor’s attendance the
work may be measured up in his absence and such measurements shall, not-withstanding
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such absence, be binding upon the Contractor whether or not he shall have signed the
measurement book provided always that any objection made by him to measurement shall
be duly investigated and considered in the manner set out below:

(a) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of such
measurements. Any re-measurement taken by the Engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice has
been given to him in consequences of objection made by the contractor shall be final and
binding on the Contractor and no claim whatsoever shall thereafter be entertained
regarding the accuracy and classification of the measurement. (b) If an objection raised by
the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable to
pay the actual expenses incurred in measurements.

“On-Account” Payments

The Contractor shall be entitled to be paid from time to time by way of "On-Account"
payment only for such works as in the opinion of the Engineer he has executed in terms of
the contract. All payments due on the Engineer's or the Engineer's Representative's
certificates of measurements shall be subject to any deductions which may be made under
these presents and shall further be subject to, unless otherwise required by Para 4.16 of
these conditions, a retention of ten percent by way of security deposits, until the amount
of security deposit by way of retained Earnest Money and such retentions shall amount to
5% of the total value of the contract provided always that the Engineer may by any
certificate make any correction or modification in any previous certificate which shall have
been issued by him and that the Engineer may withhold any certificate if the works or any
part thereof are not being carried out to his satisfaction.

Rounding off amounts: The total amount due shall be rounded off to the nearest rupeei.e.
sums less than 50 paisa shall be omitted and sums of 50 paisa and more upto Rs. 1/- will
be reckoned as Rs. 1/-.

On-Account Payments not prejudicial to final settlements: “On Account” payments made
to the Contractor shall be without prejudice to the final making up of the accounts (except
where measurement are specifically noted in the Measurement Book as “Final
Measurements” and as such have been signed by the Contractor) and shall in no respect
be considered or used as evidence of any facts stated in or to be inferred from such
account not of any particular quantity of work having been executed not of the manner of
its execution being satisfactory.

Manner of payment: Unless otherwise specified payments to the Contractor will be made
through RTGS.
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Maintenance of works:

The contractor shall at all times during the progress and continuance of the works and also
for the period of warranty specified in the tender form after the date of passing of the
certificate of completion by the Engineer or any earlier date subsequent to the completion
of the works that may be fixed by the Engineer be responsible for and effectively maintain
and uphold in good substantial sound and perfect conditions all and every part of the work
and shall make good form time to time and at all times as often as the Engineer shall
require. Any damage or defect that may during the above period arise in or be discovered
or be in any way connected with the works, provided that such damage or defect is not
directly caused by errors in the contract documents, act of providence or insurrection or
civil riot, and the Contractor shall be liable for and make good to the RailTel or other
persons legally entitled thereto whenever required by the Engineer so to do, all losses,
damage, costs and expenses they or any of them may incur or be put or be liable, by reason
or in consequence of the operations of the contractor or of his failure in any respect. For
this purpose the tenderer will submit their strategy for providing maintenance support
including the staff that will be available along with the set of spares for attending to various
faults/problems during maintenance period.

Certificate of Completion of works

As soon as in the opinion of the Engineer the works shall have been substantially
completed of a Block and has satisfactorily passed any final test or tests that may be
prescribed, the Engineer shall issue a Provisional Acceptance Certificate in respect of the
works and period of warranty shall commence from the date of issue of Last Provisional
Acceptance Certificate for last completed sub-section (block) and completion of the work
of whole section of District. Minor defects pointed out while issuing PACs shall be attended
by the contractor within reasonable period of time to the satisfaction of Engineer.

Contractor not absolved by Provisional completion Certificate (PAC): The Certificate of
completion in respect of the works referred to in Para 4.48.1 of this clause shall not absolve
the Contractor from his liability to make good any defect, imperfection, shrinkages or
faults which may appear during the period of maintenance specified in the tender arising
in the opinion of the Engineer from materials or workmanship not in accordance with the
drawing or specifications or instructions of the Engineer, which defect, imperfections,
shrinkages or faults hall upon the direction in writing of the Engineer, be amended and
made good by the Contractor at his own cost; and in case of default on the part of
Contractor the Engineer may employ, labour and material or appoint another Contractor
to amend and make good such defect, imperfections, shrinkages and faults and all
expenses consequent thereon and incidental thereto shall be borne by the Contractor and
shall be recoverable from any moneys due to him under the contract.

Approval only by Final Acceptance Certificate (FAC)

No certificate other than Final Acceptance Certificate referred to in Para 4.50 of the
conditions shall be deemed to constitute approval of any work or other matter in respect
of which it is issued or shall be taken as an admission of the due performance of the

49



4.50

4.50.1

4.50.2

4.50.3

4.51

4.51.1

RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

contract or any part thereof or of the accuracy of any demand made by the Contractor or
of additional varied work having been ordered by the Engineer nor shall any other
certificate conclude or prejudice any of the powers of the Engineers.

Final Acceptance Certificate:

The contract shall not be considered as completed until a maintenance Certificate shall
have been signed by the Engineer stating that the works have been completed and
maintained to this satisfaction. The maintenance certificate shall be given by the Engineer
upon the expiration of the period of or as soon thereafter as any work ordered during such
period pursuant to Para 4.48.2 of these conditions shall have been completed to the
satisfaction of the Engineer and full effect shall be given to this Clause notwithstanding the
taking possession of or using the works or any part thereof by the RailTel.

Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any
matter arising of or in connection with the contract of the execution of the works unless
the Contractor shall have made a claim in writing in respect thereof before the issue of the
Maintenance Certificate (FAC) under this clause.

Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the
Contractor and (subject to Para 4.50.2) RailTel shall remain liable for the fulfillment of any
obligation incurred under the provision of the contract prior to the issue of the
maintenance Certificate which remains unperformed at the time such certificate is issued
and for the purposes of determining the nature and extent of any such obligations the
contract shall be deemed to remain in force between the parties thereto.

Final payment:

On the Engineer’s certificate of completion in respect of the works an adjustment shall be
made and the balance of account based on the Engineer or the Engineer’s representative’s
on the accepted schedule or rates and for extra works on rates determined under Para
4.39 of these conditions shall be paid to the Contractor subject always to any deduction
which may be made under these presents and further subject to the Contractor having
delivered to the Engineer either a full account in detail of all claims he may have on the
RailTel in respect of the works or having delivered “No Claim” Certificate and the Engineer
having after the receipt of such account given a certificate in writing that such claim are
correct, that the whole of the works to be done under the provisions of the Contracts have
been completed, that they have been inspected by him since their completion and found
to be in good and substantial order, that all properties, works and things removed,
disturbed or injured in consequence of the works have been property replaced and made
good and all expenses and demands incurred by or made upon the RailTel for or in the
respect of damage or good and all expenses and demands incurred by or made upon the
RailTel for or in the respect of damage or good and all expenses and demands incurred by
or made upon the RailTel for or in the respect of damage or loss by from kin consequence
of the works, have been satisfied agreeably and in conformity with the contract.
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Post payment Audit — It is an agreed term of contract that the RailTel reserves to itself the
right to carry out a post-payment audit and or technical examination of the works and the
final bill including all supporting vouchers, abstracts, etc., and to make a claim on the
contractor for the refund any excess amount paid to him if as a result of such examination
any over-payment to him is discovered to have been made in respect of any work done or
alleged to have been done by him under the contract.

Production of vouchers etc. by the Contractor

(i) For a contract of more than one crore of rupees, the contractor shall, whenever
required, produce for examination by the Engineer any quotation, invoice, cost or
other account, book of accounts, voucher, receipt letter, memorandum, paper of
writing or any copy of or extract from any such document and also furnish information
and returns verified in such manner as may be required in any way relating to the
execution of this contract or relevant for verifying or ascertaining cost of execution of
this contract (the decision of the Engineer on the question of relevancy of any
documents, information or return being final and binding on the parties). The
contractor shall similarly produce vouchers, etc., if required to prove to the Engineer,
that materials supplied by him, are in accordance with the specifications laid down in
the contract.

(ii) If any portion of the work in a contract of value more than one crore of rupees be
carried out by the a sub -contractor or any subsidiary or allied firm or company (as per
Para 4.7 of the General Conditions of Contract), the Engineer shall have power to
secure the book of such sub-contract or any subsidiary or allied firm or company,
through the contractor, and such book shall be open to his inspection.

(iii) The obligations imposed by Para 4.51.3 (i) and (ii) above is without prejudice to the
obligations of the contractor under any statute rules or orders binding on the
contractor.

Withholding and lien in respect of sums claimed

Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor, the RailTel shall be entitled to withhold and also have a lien
to retain such sum or sums in whole or in part from the security, if any, deposited by the
contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold the said
security deposit or the security if any, furnished as the case may be and also have a lien over
the same pending finalization or adjudication of any such claim. In the event of the security
being insufficient to cover the claimed amount or amounts or if no security has been taken
from the contractor, the RailTel shall be entitled to withhold and have a lien to the extent of
the such claimed amount or amounts referred to supra from any sum or sums found payable
or which at any time thereafter may become payable to the contractor under the same
contract or any other contract with this or any other RailTel or any Department of the Central
Government pending finalization or adjudication of any such claim. It is an agreed term of the
contract that the sum of money or moneys so withheld or retained under the lien referred to
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above, by the RailTel’s will be kept withheld or retained as such by the RailTel till the claim
arising out of or under the contract is determined by the arbitrator (if the Contract is covered
by the arbitration clause) or by the competent court as the case may be and that the
contractor will have no claim for interest or damages whatsoever on any account in respect
of such withholding or retention under the lien referred to supra and duly notified as such to
the contractor. For the purpose of this clause, where the contractor is a partnership firm or a
limited company, the RailTel shall be entitled to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or in part from any sum found payable to
any partner/limited company, as the case may be whether in his individual capacity or
otherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and payable to the
contractor (Including the security deposit returnable to him) under the contract may be
withheld or retained by way of lien by the RailTel, against any claim of this or any other RailTel
or any other Department of the Central Government in respect of payment of a sum of money
arising out of or under any other contract made by the contractor with this or any other
Department of Central Government. It is an agreed term of the contract that the sum of
money so withheld or retained under this clause by the RailTel will be kept withheld or
retained as such by the RailTel till the Claim arising out of or under any other contractis either
mutually settled or determined by arbitration, if the other contract is governed by arbitration
clause or by the competent court as the case may be and contractor shall have no claim for
interest of money withheld or retained under this clause and duly notified as such to the
contractor.

Signature on Receipts for Amounts

Every receipt which may become payable or for any security which may become transferable
to the Contractors under these presents, shall, if signed in the partnership name by any one
of the partners of a Contractors firm be a good and sufficient discharge to the RailTel in
respect of the moneys or security purported to be acknowledged thereby and in the event of
death of any of the Contractor partners during the pendency of the contract it is hereby
expressly agreed that every receipt by any one of the surviving Contractor partners shall if so
signed as aforesaid be good and sufficient discharge as aforesaid provided that nothing in this
clause contained shall be deemed to prejudice or effect any claim which the RailTel may
hereafter have against the legal representative of any contractor partner so dying, for or in
respect of any breach of any of the conditions of the contract, provided also, that nothing in
this clause contained shall be deemed to prejudice or effect the respective rights or
obligations of the Contractor partners and of the legal representative of any deceased
Contractor partners interest.

LABOUR

Wages to Labour — The Contractor shall be responsible to ensure compliance with the
provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and
the Rules made there-under in respect of any employees directly or through petty
contractors or sub-contractors employed by him on road construction or in building
operations or in stone breaking or stone crushing for the purpose of carrying out this
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contract. If in compliance with the terms of the contract, the contractor supplied any labour
to be used wholly or partly under the direct orders and control of the RailTel whether in
connection with any work being executed by the contractor or otherwise for the purpose of
the RailTel such labour shall, for the purpose of this clause, still be deemed to be persons
employed by the Contractor. If any moneys shall as a result of any claim or any claim or
application made under the said Act be directed to be paid by the RailTel's, such moneys
shall be deemed to be moneys payable to the RailTel by the Contractor and on failure by the
Contractor to repay any moneys paid by it as aforesaid within seven days after the same
shall have been demanded, the RailTel’s shall be entitled to recover the same form any
moneys due or accruing to the contractor under this or any other Contractor with the
RailTel’s.

Apprentices Act — The Contractor shall be responsible to ensure compliance with the
provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under from
time to time in respect of apprentices directly through petty contractors or sub-contractors
employed by him for purpose of carrying out the contract. If the Contractor directly or
through petty contractor or sub-contractors fails to do so, his failure will be a breach of the
contract and the RailTel may, in its discretion, rescind the contract. The contractor shall also
be liable for any pecuniary liability arising on account of any violation of the provisions of
the Act.

Provisions of Payments of Wages Act

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and the
rules made there under in respect of all employees directly or through petty contractors or
sub-contractors employed by him in the works. If in compliance with the terms of the
contract, the contractor directly or through petty contractors or sub -contractors shall
supply any labour to be used wholly or partly under the direct orders and control of the
Engineer whether in connection with the works to be executed hereunder or otherwise for
the purpose of the Engineer such labour shall nevertheless be deemed to comprise persons
employed by the contractor, and any moneys which may be ordered to be paid by the
Engineer shall be deemed to be moneys payable by the Engineer on moneys due to the
contractor in terms of the contract. The RailTel shall be entitled to deduct from any moneys
due to the contractor (Whether under this contract or any other contract all moneys paid
or payable by the RailTel by way of compensation of aforesaid or for costs of expenses in
connection with any claim thereto and the decision of the Engineer upon any question
arising out of the effect or force of this clause shall be final and binding upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act, 1970
(1) The Contractor shall comply with the provision of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, Central

Rules, 1971 as modified from time to time, whenever applicable and shall also
indemnify the RailTel from and against any claims under the aforesaid Act and the Rules
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The Contractor shall obtain a valid license under the aforesaid Act as modified from
time to time before the commencement of the work and continue to have a valid
license until the completion of the work. Any failure to fulfill this requirement shall
attract the penal provision of the Contract arising out of the resultant non- execution
of the work.

The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provisions of the aforesaid Act and the Rules wherever
applicable. The Contractor shall notwithstanding the provisions of the contract to the
contrary, because to be paid the wages to labour indirectly engaged on the work
including any engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the work for performance of
the contractor’s part of the contract the contractor shall comply with or cause to be
complied with the provisions of the aforesaid Act and the Rules wherever applicable.
In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the
RailTel is obliged to pay any amount of wages to a workmen employed by the contractor
or his sub-contractor in execution of the work or to incur any expenditure in providing
welfare and health amenities required to be provided under the aforesaid Act and the
Rules or to incur any expenditure in providing welfare and health amenities required to
be provided under the aforesaid Act the Rules or to incur any expenditure on account
of the contingent liability of the RailTel due to contractor’s failure to fulfill his statutory
obligations under the aforesaid Act or the Rules the RailTel will recover from the
contractor, the amount of wages so paid or the amount of expenditure so incurred, and
without prejudice to the rights of the RailTel under section 20, sub-section (2) and
section 2 sub - section (4) of the aforesaid Act, the RailTel shall be at liberty to recover
such amount or part thereof by deducting it from the security deposit and/or from any
sum due by the RailTel to the contractor whether under the contract or otherwise. The
RailTel shall not be bound to contest any claim made against it under sub- section (1) of
section 20 and sub-section (4) of section 21 of the aforesaid Act except on the written
request of the contractor and upon his giving to the RailTel full security for all costs for
which the RailTel might become liable in contesting such claim. The decision of the
RailTel regarding the amount actually recoverable from the contractor as stated above
shall be final and binding on the contractor.

(6) All contractors are required to upload details of their LOAs, engaged workmen, wage

payment details, PF/ESI details, bonus details etc., on monthly basis. The details so
uploaded shall be available in public domain.

Contractor is to abide by the provision of payment of Wages act & Minimum Wages act.

Contractor shall register his firm/company etc. and upload requisite details of labour and

their payment in Shramikkalyan portal. These details shall be available in public domain.

The Registration/ updation of Portal shall be done as under.

(@) Contractor shall apply for onetime registration of his company/firm etc. in the
Shramikkalyan portal with requisite details subsequent to issue of Letter of
Acceptance. Engineer shall approve the contractor’s registration on the portal within
7 days of receipt of such request.
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(b) Contractor once approved by any Engineer, can create password with login ID (PAN
No.) for subsequent use of portal for all LOAs issued in his favour.

(c) The contractor once registered on the portal shall provide details of his Letter of
Acceptance (LOA)/ Contract Agreements on Shramikkalyan portal within 15 days of
issue of any LOA for approval of concerned engineer. Engineer shall update (if
required) and approve the details of LOA filled by contractor within 7 days of receipt
of such request.

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract
labours engaged in the contract and ensure updating of each wage payment to them
on Shramikkalyan portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of
all salient details of engaged contractual labour & payments made thereof after each
wage period.

While processing payment of any ‘On Account bill” or *Final bill” or release of

‘Advances’ or ‘Performance Guarantee/ Security deposit’, Contractor shall submit a

certificate to the Engineer or Engineer’s representatives that “I have uploaded the

correct details of contract labours engaged in connection with this contract and payments
made to them during the wages period in Shramikkalyan portal till
......... Month..........Year.”

Reporting of Accidents to Labour

The Contractor shall be responsible for the safety of all employees directly or through petty
contractors or sub-contractors employed by him on the works and shall report serious
accidents to any of them however and wherever occurring on the works to the Engineer
or the Engineer’s Representative and shall make every arrangement to render all possible
assistance.

Provisions of Workmen’s Compensation Act

In every case in which by virtue of the provision of Section 12 sub-section (1) of the
Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a workman
directly or through the petty Contractor employed by the Contractor or sub- contractor in
executing the work, RailTel will recover from the contractor the amount of the
compensation so paid, and, without prejudice to the right of RailTel under Section 12 sub-
section (2) of the said Act. RailTel shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by RailTel to the
Contractor whether under these conditions or otherwise, RailTel shall not be bound to
contest any claim made against it under Section 12, sub-section (1) of the said Act except
on the written request of the Contractor and upon his giving to RailTel full security for all
costs for which RailTel might become liable in consequence of contesting such claim.

RailTel not to provide quarters for Contractor
No quarters shall be provided by the RailTel for the accommodation of the contractor or

any of his staff employed on the work.

Labour camps
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The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his staff and
workman directly or through the petty contractors or sub-contractors and for
temporary créche (Bal-Mandir) where 50 or more women are employed at a time.
Suitable sites on Railway/RailTel land, if available, may be allotted to the Contractor
for the erection of labour camps either free of charge or on such terms and conditions
that may be prescribed by the RailTel. All camp sites shall be maintained in clean and
sanitary conditions by the Contractor at his own cost.

Compliance to Rules for Employment of Labour

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the
time being in force pertaining to the employment of local orimported labour and shall
take all necessary precautions to ensure and preserve the health and safety of all staff
employed directly or through petty Contractors or sub -contractors on the works.

Preservation of Peace — The Contractor shall take requisite precautions and use his
best endeavors to prevent any riotous or unlawful behavior by or amongst his
workmen and others employed directly or through petty contractor or sub-
contractors on the works and preserve the health and safety of all staff employed
directly or through petty Contractors or sub -contractors on the works.

Sanitary Arrangement — The contractor shall obey all sanitary rules and carry out all
sanitary measures that may time to time be prescribed by the RailTel Medical
Authority and permit inspection of all sanitary arrangements at all times by the
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should the
Contractor fail to make adequate sanitary arrangements, these will be provided by the
RailTel and the cost therefore recovered from the contractor.

Outbreak of Infectious Disease — The Contractor shall remove from his camp such
labour and their families as refuse protective inoculation and vaccination when called
upon to do so by the Engineer or the Engineer’s Representative on the advice of the
Railway/RailTel Medical Authority. Should Cholera, Plague or other infectious disease
break out, the Contractor shall burn the huts, beddings, clothes and other belongings
of or used by the infected parties and promptly erect new huts on healthy sites as
required by the engineer, failing which within the time specified in the Engineer’s
requisition, the work may be done by the RailTel and the cost therefore recovered
from the Contractor.

Treatment of Contractor’s staff in Railway Hospitals — Deleted

Medical facilities at site — The contractor shall provide medical facilities at the site as
may be prescribed by the engineer on the advice of the medical authority in relation
to the strength of the contractor’s resident staff, and workmen.

Use of Intoxicants — The sale of ardent spirits or other intoxicating beverages upon
the work or in any of the buildings, encampments or tenements owned, occupied by
or within the control of the Contractor or any of his employees shall be forbidden and
the Contractor shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.
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(9) Non-employment of Female Labour — The contractor shall see that the employment

of female labour in cantonment areas, particularly in the neighborhood of soldier’s
barracks, should be avoided as far as possible.

(10) Restrictions on the employment of retired Engineers of Railway/Govt. services

within two years of their Retirement— The contractor shall not, if he is a retired
government engineer of Gazetted rank, who has not completed two years from the
date of retirement, in connection with his contract in any manner whatsoever without
obtaining prior permission of the President and if the contractor is found to have
contravened this provision, it will constitute a breach of contract Administration will
be entitled to terminate the contract at the risk and cost of the contractor and forfeit
his security deposit.

4.60 Non-Employment of Labourers below the age of 15

(1)

(2)

The Contractor shall not employ children below the age of 15 as labourers directly or
through petty contractors or sub-contractors for the execution of work.

Medical Certificate of Fitness for Labour — It is agreed that the contractor shall not
employ a person above 15 and below 19 years of age for the purpose of execution of
work under this contract unless a medical certificate of fitness in the prescribed from
granted to him by a certifying surgeon certifying that he is fit to work as an adult is
obtained and kept in the custody of the contractor or a person nominated by him in
this behalf and the person carries with him, while at work, a token giving a reference
to such certificate. It is further agreed that the responsibility for having the adolescent
examined medically at the time of appointment or periodically till he attains the age
of 19 years shall devolve entirely on the contractor and all the expense to be incurred
on this account shall be borne by him and no fee shall be charged from the adolescent
or his parent for such medical examination.

Period of Validity of Medical Fitness Certificate - A certificate of fitness granted or
renewed for the above said purposes shall be valid only for a period of one year ata
time. The certifying surgeon shall revoke a certificate granted or renewed if in his
opinion the holder of it is, no longer fit for work in the capacity stated therein. Where
a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he
shall, if so required by the person concerned, stated his reasons in writing for doing
so.

Medical Re-examination of Labourer - Where any official appointed in this behalf by
the Ministry of Labour is of the opinion that any person employed in connection with
the execution of any work under this contract in the age group 15- 19 years is without
a certificate of fitness or is having a certificate of fitness but no longer fit to work in
the capacity stated in the certificate, he may serve on the Contractor, or on the
person nominated by him in this regard, a notice requiring that such person shall be
examined by a certifying surgeon and such person shall not, if the concerned official
so directs, be employed or permitted to do any work under this contract unless he
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has been medically examined and certified that he has been granted a certificate of
iliness or a fresh certificate or a fresh certificate of iliness, as the case may be.

Determination of Contract

Right of RailTel to determine the contract: The RailTel shall be entitled to determine and
terminate the contract at any time, should in the RailTel’s opinion, the cessation of work
becomes necessary owing to paucity of funds or from any other cause whatever, in which
case the value of approved materials at site and of work done to date by the Contractor will
be paid for in full at the rate specified in the contract. Notice in writing from the RailTel of
such determination and the reasons therefore shall be conclusive evidence thereof.

Payment on determination of contract: Should the contract be determined under Para
4.61.1and the Contractor claims payment for expenditure incurred by him in the
expectation of completing the whole of the work, the RailTel shall admit and consider such
claims as are deemed reasonable and are supported by vouchers to the satisfactions of the
Engineer. The RailTel’s decision on the necessity and propriety of such expenditure shall be
final and conclusive.

The contractor shall have no claim to any payment of compensation or otherwise,
howsoever on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not derive in consequence of determination
of contract.

TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:

(A) If the Contractor:

(i) Becomes bankrupt orinsolvent, or

(i) Make an arrangement with or assignment in favour of his creditors, or

(iii) Being a Company or Corporation, go into liquidation (other than voluntary), liquidation
for the purpose of amalgamation or reconstruction, or

(iv) Have an execution levied on his goods or property on the works, or assign the contract
or any part thereof otherwise than as provided in Para 5.21 of SCC, or

(v) Have an execution levied on his goods or property on the works, or assign the contract
or any part thereof otherwise than as provided in Para 5.21 of SCC, or

(vi) Persistently disregard the instructions of the RailTel’s Engineer with regard to work

quality or progress during execution of work or contravene any provision of the
contract, or

58



RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated

(i)

(x)

period, or fail to remove materials from the site or to pull down and replace the work
after receiving from the Engineer’s notice to the effect that the said materials or works
have been condemned or rejected, or

Fail to take steps to employ competent or additional staff and labour as required under
Para 4.26 of tender document.

Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting
the works or any part thereof as required under Para 4.28 of tender document, or

Promise offer or give any bribe, commission, gift or advantage either himself or through
his partner, agent or servant to any officer or employee of RailTel or any person on his
or on their behalf in relation to the execution of this or any other contract with the
RailTel,

(xii) At any time after the tender relating to the contract has been signed and submitted by

(B)

the contractor, being a partnership firm admit as one of its partners or employ under it
or being an incorporated company elect or nominate or allow to act as one of its
directors or employ under it in any capacity whatsoever any retired engineer of the
gazetted rank or any other retired gazetted officer working before his retirement,
whether in the executive or administrative capacity, or whether holding any
pensionable post or not, in the Engineering Department of the Railways for the time
being owned and administered by the President of India before the expiry of two years
from the date of retirement from the said service of such Engineer or Officer unless
such Engineer or Officer has obtained permission from the President of India or any
officer duly authorized by him in this behalf to become a partner or a director or to take
employment under the contract as the case may be, or

Fail to give at time of submitting the said tender:
The correct information as to the date of retirement of such retired engineer or retired
officer from the said service, or as to whether any such retired engineer or retired
officer was under the employment of the contractor at the time of submitting the said

tender, or

The correct information as to such engineers or officers obtaining permission to take
employment under the contractor, or

Being a partnership firm the correct information as to, whether any of its partners was
such a retired engineer or retired officer, or

Being an incorporated company, the correct information as to, whether any of its
directors was such a retired engineer or retired officer, or
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Being such a retired engineer or retired officer suppress and not disclose at the time of
submitting the said tender the fact of his being such a retired engineer or a retired
officer or make at the time of submitting the said tender a wrong statement in relation
to his obtaining permission to take the contract or if the contractor be a partnership
firm or an incorporated company to be a partner of director of such firm or company as
the case may be or to seek employment under the contractor. Then and in any of these
said clauses, the Engineer on behalf of the RailTel may serve the Contractor with a
notice in writing to that effect and if the Contractor does not, within 7 days after the
delivery to him of such notice, proceed to make good his default in so far as the same
is capable of being made good and carry on the work or comply with such directions as
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after
giving 48 hours notice in writing under the hand of the Engineer to rescind the contract
as a whole or in part or parts ( as may be specified in such notice) and adopt either or
both the following courses: A final termination notice will be issued by RailTel after
expiry of 48 hrs notice.

4.62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF
CONTRACTOR:
In the event of any or several of the courses, referred in Para 4.62.1 of tender document
above, being adopted:

(a)

The Contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
commitments or made any advances on account of or with a view to the execution of
the works or the performance of the contract and Contractor shall not be entitled to
recover or be paid any sum for any works thereto not actually performed under the
contract, unless or until the Engineer shall have certified the performance of such work
and the value payable in respect thereof and the Contractor shall only be entitled to be
paid the value so certified.

The Engineer or Engineer’s Representative shall be entitled to take possession of any
materials, tools, implements, machinery or buildings on the works or on the property
on which these are being or ought to have been executed, and to retain the (employ
the same) in the further execution of the works or any part thereof until the completion
of the works without the Contractor being entitled to any compensation for the use and
employment thereof or for wear and tear or destruction thereof.

The Engineer shall, as soon as may be practicable after removal of the Contractor fix
and determine expert or by or after reference to the parties or after such investigation
or enquiries as he may consider fit to make or institute and shall certify what amount
(if any ) has at the time of termination of the contract been reasonably earned by or
would reasonably accrue to the Contractor in respect of the work then actually done by
him under the contract what was the value of any unused or partially used materials,
any constructional plants and any temporary works upon the site. The legitimate
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amount due to the contractor after making necessary deductions and certified by the
Engineer should be released expeditiously.

Matters finally determined by the RailTel: All disputes and differences of any kind
whatsoever arising out of or in connection with the contract, whether during the progress
of the work or after its completion and whether before or after the determination of the
contract shall be referred by the contractor to the RailTel and the RailTel shall be 120 days
receipt of the Contractor’s representation make and notify decisions on all matters
referred to by the contractor in writing provided that matters for which provision has been
made in Para 4.8,4.18,4.22.5,4.29, 4.43.2,4.45(a), 4.55, 4.55.1(5), 4.57,4.61.1,4.61.2 and
4.62.1(A) of General Condition of Contract or in any clause of the Special Conditions of the
Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s authority,
thereon shall be final and binding on the contractor provided further that ‘excepted
matters’ shall stand specifically excluded from the purview of the arbitration clause and
not be referred to arbitration.

SETTLEMENT OF DISPUTE AND ARBITRATION

Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the
breach thereof shall be settled by a sole arbitrator in accordance with provisions contained
in Arbitration and Conciliation Act, 1996 as amended and the award made in pursuance
there of shall be binding on the parties. The venue of such arbitration or proceedings
thereof shall be New Delhi.

All arbitration proceedings shall be conducted in English. Resources against any Arbitral
award so rendered may be entered into court having jurisdiction or application may be
made to such court for the order of enforcement as the case may be.

The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10
Lakhs. The arbitrator will be appointed by the Managing Director of RailTel Corporation of
India Ltd. If the value of claim or amount under dispute is more than Rs. 10 Lakhs, the
matter shall be referred to the adjudication of arbitral council. Chairman cum Managing
Director/RailTel shall furnish a panel of three names to the contractor, out of which the
contractor will recommend one name to be his nominee and then Chairman cum
Managing Director/RailTel shall appoint out of the panel, one name as RailTel’s nominee
and these two arbitrators with mutual consent appoint a third arbitrator who shall act as
deciding. The award of the sole arbitrator or the Arbitral council, as the case may be, shall
be final and binding on both the parties, i.e. Contractor and RailTel Corporation of India
Ltd.

Each of the parties agree that no withstanding that the matter may be referred to
Arbitrator as provided therein, the parties shall nevertheless pending the resolution of the
controversy or disagreement continue to fulfill their obligation under this Agreement so
far as they are reasonably able to do so.

k¥ %k
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CHAPTER - 5

Special Conditions of Contract
INDEX
Para Subject

5.1 Tender Document

5.2 Agreement

5.3 Security Deposit

5.4 Contractor's Office & Stores depot

5.5 Use of Railway Land

5.6 Program of work.

5.7 Competent Supervisors

5.8 Stores to be supplied by RailTel

5.9 Engagement of Qualified Engineer

5.10 TEST &MEASURING INSTRUMENTSAND SPECIAL TOOLS ETC.
5.11 STORES TO BE SUPPLIED BY CONTRACTOR

5.12  Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.
5.13 Spares

5.14 Long term availability of spares & System support
5.15 Quality Assurance

5.16 Not used

5.17 Inspection of Materials

5.18 Inspection of Works

5.19 Quantum of work and variation in Quantities
5.20 Not used

5.21 Subletting and Assignment

5.22  Execution of Works

5.23 Not used

5.24 Maintenance of Works

5.25 Clearance of Site
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5.26  Provisional Acceptance

5.27 Maintenance of work till issue of Last PAC
5.28 Final Acceptance

5.29 Warranty

5.30 Training

5.31 Infringement of Patents

5.32 License as per Govt. of India Contract Labour Act
5.33 Defaults and Delays

5.34 Loss Sustained Due to Default and Delay
5.35 Penalty for Delay in Completion

5.36 Adherence of time schedule

5.37 Contractors liabilities for Costs and Damages
5.38 Prices

5.39 Measurement of Works

5.40 Terms of Payments

5.41 Final Payment

5.42 Final Settlement

5.43 Certificate for CENVAT BENEFITS on bills
5.44 Deductions from On Account Payment Bills
5.45 Taxes

5.46 Mobilization Advance

5.47 Insurance

5.48 Force Majeure Clause

5.49 Settlement of dispute and Arbitration.
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CHAPTER - 5

SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS

The goods and services required, bidding procedure and contract terms are prescribed in the
tender documents. The set of tender documents issued for the purpose of bidding includes
following together with any addendum and corrigendum thereto.

If the Tender submitted by a Tenderer is accepted and the contract awarded to the
Tenderer, the various works coming under the purview of the contract shall be governed
by tender documents mentioned above.

Any special conditions stated by the Tenderer in the covering letter submitted along with
the tender shall be deemed to be a part of the Contract to such extent only as have been
explicitly accepted by the RailTel.

AGREEMENT

The successful Tenderer shall within 15 days after having been called upon by notice to do so
be bound to execute an agreement based on accepted rates and conditions, in such form as
the RailTel may prescribe, and lodge the same with the RailTel together with the conditions
of contract, specifications and Schedule Of Requirements referred to therein duly completed.
The form for agreement is included in, Chapter-6 (Form No.3).

In the event of any tenderer whose tender is accepted, refused to execute the Contract
documents as herein before provided RailTel may determine that such tenderer has
abandoned the contract and thereupon his tender and the acceptance thereof shall be
treated and RailTel shall be entitled to forfeit the full amount of the Earnest Money and to
recover the liquidated damage for such default.

SECURITY DEPOSIT
Refer para 4.16 of chapter-4.

CONTRACTOR'S OFFICE & STORES DEPOT

The Contractor shall within 10(ten) days of issue of letter of acceptance of tender establish
an office and store depot at a convenient place for receiving and storing equipments and
materials and progressing field work expeditiously in consultation and with the approval of
the purchaser's Engineer. He shall intimate the address thereof to which all correspondence
should be sent. Any communication sent to the contractor by post at his said address shall be
deemed to have reached the contractor duly and in time. Important documents shall be sent
by Registered post.

65



5.5

5.6

56.1

5.6.2

5.7

5.8

5.9

5.10
5.10.1

5.10.2

5.11

5.12

5121

RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

USE OF RAILWAY LAND:

Use of Railway land required by the Contractor for construction of temporary offices,
quarter(s), hutments etc. for the staff and for storing materials etc. will be permitted to
him/them subject to approval by Railways, if available at the charges prescribed by the
Railways. The land will be restored to Railways by the Contractor(s) in the same condition as
when taken over or in vacant condition as desired by the Engineer after completion of the
work or at any earlier day as specified by the Engineer. Failure to do so will make the
Contractor(s) liable to pay the cost incurred by the Railway for getting possession of land.

PROGRAMME OF WORK
Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26

The contractor will program his work in such a manner so as not to interfere in the working
and movement of traffic.

COMPETENT SUPERVISORS
Refer Para 4.26

STORES TO BE SUPPLIED BY RAILTEL.
Refer Para 1.17

ENGAGEMENT OF QUALIFIED ENGINEER:
Not used

TEST &MEASURING INSTRUMENTSAND SPECIAL TOOLS ETC.
Special tools & instruments required for installation and commissioning of the work as
detailed in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out all
the acceptance tests etc. shall be provided by the contractor at his own cost.

STORES TO BE SUPPLIED BY CONTRACTOR
Refer Para 1.18

SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, INSTRUCTION BOOK
& COMPLETION PLANS ETC.

The contractor shall supply complete documentation in Electronic form and Hard Copies.
One set of tracings with 3 sets of prints for cable route plans drawn in CAD giving complete
details. Necessary corrections as desired shall be done and final tracings should get
approved. After completion of work, the as built drawings shall be made indicating OFF sets
from center of nearest Railway track and all protective works. The offsets, route markers,
joint & coupler’s locations shall also be pointed out on OHE mast& any other landmark as
per EIC. 3 sets of tracings & six sets of prints along with 3 CDs of as built drawings shall be
supplied.
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The contractor shall also submit the drawings of protective works like bridges/HDD/track,
or Road crossing , LC gate, ROB, RUB,, joint pits etc. proposed and being executed at site for
approval of RailTel /Railways.

The cable route plan should also contain information regarding important chainages from
relevant land mark, location of jointing chambers, pull through chambers, culverts bridges
etc RCC and Gl Locations, locations of road crossing/track crossings preferably from two
independent reference points.

SPARES
Deleted

LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT
Deleted

QUALITY ASSURANCE

All the materials supplied are technically inspected and accepted by purchase’s
representatives. In the event of RailTel waving off the inspection, the quality assurance
department of the manufacturer shall carry out all the tests as per the specification and
issue a certificate indicating clearly the test results and the adherence to the technical
specifications. This is without prejudice to the purchaser’s right to accept or reject the
supplies if not found in conformity to its requirement.

Not used

INSPECTION OF MATERIALS

All equipments materials fittings and components supplied by the contractor are required
to be inspected as per the codes and specifications by the purchaser or his representative
before accepting the delivery.

The materials which are procured from RDSO approved firms with RDSO specification and if
the cost of the material is over Rs. 1 Lakh, the inspection shall be carried out by RDSO.
Inspection in respect of order below Rs. 1 Lakh will be got done by Consignee.

All materials shall be procured from the manufacturers of repute/their authorized dealers.
Such materials are to be accepted by the Engineer. The contractor may be required to

produce test certificate from the manufacturer wherever called for by the Engineer.

The inspection charges, if any, payable to the purchaser’s representative for carrying out
the inspection shall be borne by the purchaser.

The cost of equipment and materials, all tests and / or analysis performed for inspection
shall be borne by the contractor.
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All materials shall be inspected by the Consignee.

Items of SOR shall be inspected by Authorized representative of RailTel.

INSPECTION OF WORKS

Method of measurements:

The measurement of the work shall be done for activity wise as and when the item of work
is ready for measurement. The methods of measurements of various items are
enumerated as under:

Measurement of depth of trenches:

The cable routes of one sub-section shall be divided into a number of segments each of
maximum 200 meters length bounded by identifiable landmarks like OHE mast/Chainages
etc at both the ends of the segments. If landmarks are not available, length of segment
may be maintained at 200 meters. The measurement of depth shall be recorded at each
Point of Measurement (POM) in the site register in meters in the multiples of 5 cms. For
example 97 cms will be recorded as 95 cms and 103 cms as 105 cms. The points of
measurements shall be at a distance of 10 meters starting from 0 (Zero) Meter, For
example, if the length of segment is 75 meters, the POM shall be at 0 M. 10 M, 20 M, 30
M, 40 M, 50 M, 60 M, 70 M. The last POM shall be at 75th M to be recorded against residual
POM. Payment shall be made to contractor for a full section 200 meters only i.e. if
GI/DWC/RCC Pipes laying, rope pulling, refilling of trench and fixing and concreting of
Route marker is complete in all respect. Incomplete or unfinished sections will be recorded
in site register, but the final recording in the measurement book and payment shall be
released only when section is certified to be complete in all respect by the site in charge.
If water drain or road gutter encountered along the road the depth shall be measured from
the top surface of the water drain or road gutter. However, payment will not be made for
the undug portion in the water drain or road gutter. The efforts required to excavate
trenches is not proportionate especially with reference to depth. Therefore, normally the
workers tend to dig shallow trenches. As standard depth of the trench is important for
future life and protection of cables, this tendency has to be discouraged. In order to
encourage the contractor to achieve best possible depth in the face of site constraints, the
following scale of payment shall be applied for digging trenches of lesser depths, subjects
to condition that relaxation has been granted by the competent authority for lesser
depths.

Measurement of depth of trenches& payment details on prorata basic:
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For non-rocky soil:

For lesser depth (mentioned in SOR) trenching will be done as per instruction of EIC and
payment will be done on prorata basis.

The EIC has to approve such exceptions with reasons for non achieving the desired depth.

Measurement of Lengths and profiles of strata and protection: - The measurements of
length of trenches are on running meter basis, irrespective of type of soil encountered
while digging. The type of protection provided (item code-wise) in a segment shall be
recorded in the site register in the sheet provided for this purpose.

Measurement of length of cable: - The length of cables laid in trenches, through pipes and
through ducts shall be measured by use of RODO Meter/Measuring Tape. The length
should be cross verified with the marking of lengths on the cables. The lengths shall be
recorded in sheet provided in the site register.

Measurement of other items: - The measurement/numerical details of other items shall
be recorded in the sheets provided for respective items viz.

» Digging of joint pit and preparation of joint chambers along with its Pre Cast RCC type.
»  Fixing, Painting and sign writing of route/joint marker.
» Termination of Cable in equipment room and no. of joints.

The contractor shall sign all the measurement recorded in the site register. The final
measurement recorded in the Measurement Book, and signed by the contractor which will
consider this as an acceptance. In case contractor fails to attend at the measurements or
fails to countersign or to record the difference within a week, than in any such events the
measurements taken by Engineering-In-Charge or by the subordinate as the case may be
shall be final and binding on the contractor and the contractor shall have no right to
dispute the same.

The Engineer-in-charge before passing the bill for sections covered by each set of
measurement may carry out test check by re-opening trench at as many locations as
necessary as specified in document ‘procedures for underground cable construction’ and
bills will be passed only when he is personally satisfied of the correctness of entries in the
“Measurement Book” and also when he is satisfied of other aspects of the work as per the
terms of the contract. The contractor shall provide the necessary assistance of labour for
reopening of trench for test check. Separate payment shall not be made to the contractor
for excavation of such test checks; however such test pits shall not be more than 10% of
the cable laying work. Measurement of the work of cable pulling through pipe/duct will be
taken equal to the length of the pipe/duct through which the cable has been pulled and
not the total length of the cable pulled through pipe/duct.
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QUANTUM OF WORK AND VARIATION IN QUANTITIES

Modification to contract to be in writing: In the event of any of the provisions of the
contract requiring to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the RailTel and the Contractor and no
work shall proceed under such modifications until this has been done. Any verbal or
written arrangement abandoning, modifying, extending, reducing or supplementing the
contract or any of the terms thereof shall be deemed conditional and shall not be binding
on the RailTel unless and until the same is incorporated in a formal instrument and signed
by the RailTel and the Contractor, and till then the RailTel shall have the right to repudiate
such arrangements.

Powers of modification to contract: The Engineer on behalf of the RailTel shall be entitled
by order in writing to enlarge or extend, diminish or reduce the works or make any
alterations in their design, character position, site, quantities, dimensions or in the method
of their execution or in the combination and use of materials for the execution thereof or
to order any additional work to be done or any works not to be done and the contractor

will not be entitled to any compensation for any increase/reduction in the quantities of
work but will be paid only for the actual amount of work done and for approved materials
supplied against a specific order.

(i) Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity of each individual item of the contract would be up to 25% of the
guantity originally contracted, except in case of foundation work. The contractor shall
be bound to carry out the work at the agreed rates and shall not be entitled to any
claim or any compensation whatsoever up to the limit of 25% variation in quantity of
individual item of works.

(ii) Quantities operated in excess of 125% of the agreement quantity of the concerned
item shall be paid 98% of the rate awarded for that item in this tender.

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement quantity
of the concerned item shall be paid at 96% of the rate awarded for that item in this
tender.

(iv) Variation in quantities of individual items beyond 150% will be executed through fresh
tenders or by negotiating with the existing contractor with finance concurrence
and approval of competent authority.

(v) The contract signing authority can decrease the items up to 25% of individual item
without finance concurrence.
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(vi) For decrease beyond 25% for individual items, finance concurrence and approval of
competent authority shall be taken after obtaining “No Claim Certificate” from the
contractor.

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of
earth work and variation in the quantities of individual classifications of soil shall not
be subject to this limit.

5.19.2.3 Valuation of variations :- The enlargements, extensions, diminution, reduction, alterations

NOTE: 1

or additions referred to in sub-clause (5.19.2) of this clause shall in no degree affect the
validity of the contract but shall be performed by the Contractor as provided therein and
be subject to the same conditions, stipulations and obligations as if they had been
originally and expressively included and provided for in the specifications and drawings
and the amounts to be paid therefore shall be calculated in accordance with the accepted
schedule of rates.

Handling vitiation during Variation in Contract Quantities:
1 Handling Vitiation during Variation in Contract Quantities

In the contract, as a result of variations, a contract shall be considered “vitiated” only
when, the following percentage variation in contract value between tenderers are
noticed to have been exceeded.

Sr.No | Value of contract Percentage difference between present contractor and
new L-1 as a result of variation. (Percentage shall be
calculated with base as the revised contract quantities
multiplied by the rates of the present contractor)

1 Small value contracts (Tender 10
value less than Rs. 50 Lakhs)
2 Other than small value 5

contracts (Tender value equal
to or more than Rs. 50 Lakhs)

1.1 When the percentage difference between present Contractor and new L-1 is noticed
as becoming beyond the values specified above, the following action shall be taken.
It should be immediately examined whether it is practicable to bring in a new agency
to carry out the extra quantity of work keeping in view the progress of the work in
accordance with the original contract and the nature and lay-out of the work. If it is
found that there will be no serious practical difficulty in meeting the additional
guantity of work done by another agency, then fresh tenders for the extra quantity
may be Invited otherwise negotiating the rate with the existing contractor for arriving
at a reasonable rate for the additional quantities of work, may be adopted.
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1.2 The above shall be regulated as under:
a) The case shall be decided by the tender accepting authority (competent for the
revised quantity) and shall not be treated as a case of single Tender.

b) Executives while executing the work shall make all efforts to ensure that no vitiation
takes place in normal circumstances, vitiation should be an exception rather than a
routine affair. Efforts should be made to invite bids on the basis of percentage
above/below/at par.

c) Vitiation should always be computed with respect to the items, rates, quantities and
conditions as available at the time of Tender Opening and subsequent
changes/additions by way of new items will not be counted for computing vitiation.

2. System of Verification of Tenderers credentials:

2.1 The tenderer shall submit along with the tender document, documents in support of
his/their claim to fulfill the eligibility criteria as mentioned in the tender document.
Each page of the copy of documents/certificates in support of credentials, submitted
by the tenderer, shall be self-attested/digitally signed by the tenderer or authorized
representative of the tendering firm. Self-attestation shall include signature, stamp
and date (on each page). Only those documents which are declared explicitly by the
tenderer as “documents Supporting the claim of qualifying the laid down eligibility
criteria", will be considered for evaluating his/their tender.

2.2 “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper

stating that they are not liable to the disqualified and all their statements/documents
submitted along with bid are true and factual. Standard format of the affidavit to be
submitted by the bidder is enclosed as Form 15.

Non submission of an affidavit by the bidder shall result in summary rejection of
his/their bid. And It shall be mandatorily incumbent upon the tenderer to Identify,
state and submit the supporting documents duly self-attested by which they/he Is
qualifying the Qualifying Criteria mentioned In the Tender Document. It will not be
obligatory on the part of the RailTel to scrutinize beyond the submitted document of
tenderer as far as his qualification for the tender is concerned”

With the submission of the affidavit as mentioned above, the practice of verification

of tenderer’s documents by the RailTel may be dispensed with Following clause may
also be added to the Instruction to Bidders.

a) The RailTel reserves the right to verify all statements, Information and document
submitted by the bidder in his tender offer, and the bidder shall, when so required by
the RailTel, make available all such Information, evidence and document as may be
necessary for such verification. Any such verification or lack of such verification, by
the RailTel shall not relieve the bidder of its obligations or liabilities here under nor
will it affect any right of the RailTel there under.
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b) In case of any wrong information submitted by the tenderer, the contract shall be
terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security
Deposit (SD) of contract forfeited and agency barred for doing business on entire
RailTel for 5 (five) years.

Not used
SUBLETTING AND ASSIGNMENT

The contractor may sublet a part of the work under this contract and enter into contract
with suppliers for supply of materials. The credentials of subcontractors shall be subjected
to scrutiny and approval of RailTel.

The contractor shall arrange for effective supervision of sub contractor’s work and remain
solely responsible for materials supplied and for works carried out on his behalf by the
sub-contractor.

EXECUTION OF WORK

All the works shall be executed in strict conformity to the provisions of the contract
document and with such explanatory detailed drawings, specifications and instructions
as may be approved from time to time based on detailed design and engineering carried
out by contractor in line with requirements as per contract document. The contractor
shall be responsible for ensuring that the work throughout are executed in the most
substantial, proper and workman like manner with the quality of material and

workmanship in strict accordance with the specifications and as per sound industrial
practices and to the entire satisfaction of the RailTel.

Not used

MAINTENANCE OF WORKS

The contractor shall at all times during the progress and continuance of the works and
also for the period of maintenance specified in the tender form and after the date of
passing of the certificate of completion by the RailTel's representative or any other earlier
date subsequent to the completion of the works that may be fixed by RailTel 's
representative be responsible for and effectively maintain and uphold in good,
substantial, sound and perfect condition all and every part of the works and shall make
good from time to time and at all times, as often as the RailTel 's representative shall
require, any damage or defect that may, during the above period, arise in or be discovered
or be in any way connected with the works provided that such damage or defect is not
directly caused by errors in the contract documents, act of providence or insurrection or
civil riot and the contractor shall be liable for and shall pay and make good to the RailTel
or other persons legally entitled thereto whenever required by the RailTel 's
representative so to do, all losses, damages, costs and expenses they or any of them may
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incur or be put or be liable to, by reason or inconsequence of the operations of the
contractor or his failure in any respect.

CLEARANCE OF SITE
At the end of the work at each location the Contractor shall as a part of his Contractual
obligation leave the area completely neat and clean.

PROVISIONAL ACCEPTANCE CERTIFICATE (PAC)

Immediately after the completion of the work pertaining to work order of each sub-
section (between two long haul PoPs) the contractor shall certify and advise the RCIL
in writing that the installation is (i) complete (ii) ready for satisfactory commercial service
and (iii) ready to be handed over.

The test or tests specified in Technical supplement (chapter 7) will be conducted jointly
by RCIL and contractor as soon as possible after receipt of advice of completion of one sub
- section by RailTel from the contractor. The test schedule shall be finalized by mutual
discussion between the contractor and M/s RailTel Corporation of India Limited, Mumbai.
Any component, modules, sub assemblies or equipment, losses in OFC failing during the
commissioning test shall be replaced/repaired free of cost by tenderer.

Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for successful
commissioning of each subsection covering all materials and services included in the
Schedule of works after the final acceptance test as per the approved test procedures
have been completed and the performance has been found to meet the specifications.
PAC shall not be held up for want of minor deficiency which shall be attended by the
contractor within reasonable time to the satisfaction of Engineer. RailTel’s decision in this
respect shall be final. The Provisional Acceptance Certificate shall be signed by both the
parties.

MAINTENANCE OF WORK TILL ISSUE OF LAST PAC

After the work has been completed & placed in service and Provisional Acceptance
certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper
maintenance supervision of the work for a period of twelve months from the date of PAC.

For this purpose he shall prepare a maintenance plan and make available the services of
qgualified maintenance engineer stationed at the location approved by Purchaser’s
Engineer who will guide and supervise the work of RailTel maintenance staff. The
maintenance engineer of the tenderer will visit the total installation at least once in a
month.

The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be

refilled and rammed & trench surface brought to the original. No extra charge shall be
payable for the same.
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During this period of maintenance supervision if any lacuna is noticed in the functioning,
as a result of any work, the contractor free of cost will rectify the same. During such
rectification if any faulty equipment/modules need replacement or repair, they shall be
provided by the contractor from the set of equipment or modules that the contractor
should bring to the site of installation in addition to all the materials to be supplied against
this contract. Use of spare modules covered under the Schedule of material of this tender
shall not be permitted to be used during installation, commissioning and period of
maintenance supervision.

The contractor shall be responsible for proper maintenance of the work at his own cost
until Last PAC for last completed sub-section is issued and work of whole section is
completed. During this period, the tenderer shall have to attend any fiber cut etc. which
takes place.

FINAL ACCEPTANCE CERTIFICATE (FAC)

The final acceptance of the works completed in the whole section shall take effect from
the date of expiry of the period of warranty as defined in Para5.29i.e. on expiry of the
warranty period from the date of issue of last Provisional Acceptance Certificates or
brought into commercial operation, provided in any case that the contractor has
complied fully with his obligations in respect of each item under the contract.

Notwithstanding the issue of Final Acceptance Certificate the contractor and the
purchaser (subject to Sub Clause as above) shall remain liable for fulfillment of any
obligation incurred under the provision of the contract prior to the issue of Final
Acceptance Certificate which remains unperformed at the time such certificate is issued
and for determining the nature and extent of such obligation the contract shall be
deemed to remain in force between the parties hereto.

WARRANTY
All equipment /material supplied by the Contractor shall be guaranteed against the
defects for a period of 12 months from the date of issue of Provisional Acceptance
Certificate for last completed sub section( issue of last PAC). The contractor shall provide
comprehensive warranty maintenance for all the items supplied by him against this
tender.
Contractor will ensure availability of adequate spares for providing replacement of faulty
material, items during the warranty.

If any equipment/material supplied by the contractor becomes defective during the
warranty, the same shall be replaced by the contractor and total cost of such replacement
shall be borne by the contractor. The replaced material will also be guaranteed for the
remaining period of original warranty.

Training
Deleted
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5.30.2 The contractor shall at every stage of installation; testing and commissioning provide all

5.31

5.32

5.33

facilities for adequate training of RailTel personnel who may be deputed to work on the
project.

INFRINGEMENT OF PATENTS:

(a) The Contractor is forbiddento use any patents or registered drawings, processes
or patterns in fulfilling his contract without prior consent in writing of the owner
of such patents, drawings, patterns or trademarks except where these are specified
by the Purchaser himself. Royalties where payable for the use of such patented
processes, registered drawings or patterns shall be borne exclusively by the
Contractor. The Contractor shall advise the Purchaser of any proprietary rights that
may exist on such processes, drawings or patterns which he may use of his own
accord.

(b) In the case of patents taken out by the Contractor of the drawings or patterns
registered by him or of those patents, drawings or patterns for which he holds
a license, the signing of the contract automatically gives the Purchaser the right
to repair by himself the purchased articles covered by the patent or by any person
or body chosen by him and to obtain from any sources he desires the component
parts required by him for carrying out the repair work. In the event of infringement
of any patent rights due to above action of the Purchaser he shall be entitled to
claim damages from the Contractor on the grounds of any loss of any nature which
he may suffer e.g. in the case of attachment because of counterfeiting.

LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT

The Contractors are required to produce license as enjoined in the Government of
India Contract Labour (Regulation and Abolition) Act, 1978 with latest amendments,
if any. They shall not be allowed to undertake or execute any work through contract
Labour except under and in accordance with a license issued under the said Act in
that behalf by the authorized licensing Officer.

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the
approved time schedule. Should he refuse or neglect to comply with any reasonable
orders given to him in writing by the Purchaser's Engineers in connection with the
work or contravene the provision of the Contract or the progress of work lags
persistently behind the time schedule due to his neglect, the Purchaser shall be at liberty
to give seven days notice in writing to the Contractor requiring him to make good the
neglect or contravention complained of and should the Contractor fail to comply
with the requisitions made in the notice within seven days from the receipt thereof, it
shall be lawful for the purchaser to take the work wholly or in part out of the Contractor's
hands without any further reference and get the work or any part thereof, as the case
may be, completed by other agencies at the expense of the Contractor without
prejudice to any other right or remedy of the Purchaser.
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LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss to the purchaser on account of execution and/or completion of
the work or any part thereof by agencies other than the contractor, in terms of Para
5.33 of the tender document, the contractor shall be liable to reimburse the loss to
purchaser without prejudice tothe other rights and remedies of the purchaser and the
reimbursement in full or in part, as the case may be, shall be met at the option of the
purchaser form out of all or any of the following sources via :

(a) i) Any amount due and payable to the contractor by the purchaser on any account
whatsoever;
ii) The Contractor's security depositin the hands of the purchaser as far as available,
and;
iii) Any other assets whatsoever of the contractor;

(b) In the event of re-imbursement from out of sources (l) and/or (ii) above mentioned,
the purchaser shall have the right of appropriation sue motto.

PENALTY FOR DELAY IN COMPLETION

The time for the execution of the work or part of the works specified in the contract
documents shall be deemed to be the essence of the contract and the works must be
completed not later than the date(s) as specified in the contract. If the contractor fails to
complete the works within the time as specified in the contract for the reasons other than
the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be
completed by the contractor within reasonable short time thereafter, allow the contractor
for further extension of time (Performa Annex. Il) As the Engineer may decide. On such
extension the RailTel will be entitled without prejudice to any other right and remedy
available on that behalf, to recover from the contractor as agreed damages and not by way
of penalty a sum equivalent to % of 1% of the contract value of the works for each week or
part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract
agreement issued. Provided also, that the total amount of liquidated damages under this
condition, shall not exceed the under noted percentage value or of the total value of the
item or groups of items of work for which a separate distinct completion period is specified
in the contract.

(i) Forcontractvalue up to 10 % of the value of the contract.
Rs. 2 lakhs

ii) For contract value above 10 % of the 1% 2 lakh and

Rs. 2 lakhs 5 % of the balance

iii) The competent authority while granting
extension of currency of the contract
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may also levy token penalty as deemed
fit based on the merit of case.

Provided further, that if the RailTel is not satisfied that the works can be completed by the
Contractor and in the event of failure on the part of the contractor to complete the work
within further extension of time allowed as aforesaid, the RailTel shall be entitled without
prejudice to any other right or remedy available in that behalf; to appropriate the
contractor's security deposit and rescind the contract under 49 of these conditions, whether
or not actual damage is caused by such default.

Penalty for cutting/damaging the existing cables of RAILTEL and the existing underground
facilities of third parties: -

(a)

(c)

During excavation of trench utmost care is to be taken by the contractor so that the
existing underground cables are not damaged or cut. In-case any damage/cut is done
to the existing cables, a penalty as per the schedule given below will be charged from
the contractor or the amount will be deducted from his running bills as per Railway
Board’s Telecom Circular No.17/2013:-

Size of existing UG/ OFC cut/ damaged Amount of penalty per cut/ damage

Only Quad cable and signaling cable Rs. 1.0 Lakhs (Rs. One lakh only)

Rs. 1.25 Lakhs (Rs. One lakh & twenty

Only OFC five thousand only)

Rs. 1.50 Lakhs (Rs.One lakh & fifty

Both OFC & Quad thousand only)

Electrical cable Rs. 1.0 Lakhs (Rs. One lakh only)

Besides the above penalty, the contractor shall carry out such repairs for restoration of
the damaged cable free of charge. The cost of jointing kit shall also be borne by the
contractor. If contractor fails to repair the damage, the cost of repair (including cost of
labor & jointing kit) shall be recovered from the contractor.

Contractor shall either pay to third parties all expenditure incurred for restoring services
which are damaged by Contractor while carrying out the work or the same amount will
be deducted from his bills. Such expenditure shall be intimated to Contractor either by
Engineer-In-Charge or concerned third parties in writing. The amount deducted by the
Contractor from his bill shall be paid to concerned third parties by Engineer-In-Charge.

Engineer-in-charge at his absolute discretion shall reserve the right to reject any bill
submitted by the Contractor prior to making payment by him to third parties for the

damages caused or to deduct same amount from his bill.
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(d) Penalty to damage stores/materials supplied by the RAILTEL while laying:

The contractor while taking delivery of materials supplied by the RAILTEL at the
designated place shall thoroughly inspect all items before taking them over. In case of
execution of the work, if any material is found damaged/working unsatisfactorily, then
a penalty equivalent to the cost of material + 10% as penalty shall be recovered from
the contractor’s payments/securities.

(e) However, contractor will not be penalized for any defect in workmanship of the
materials, which are directly supplied by RailTel.

5.35.3 If Railways /DFCCIL /any other stakeholders of this project imposes any penalty on account
of bad workmanship or delays, the same shall be charged to the contractor back to back.

5.35.4  Issue of work order
5.35.4.1 The work order will be issued for the quantum of work mentioned in the tender even
on piecemeal basis/section wise for the items of works mentioned in the tender

5.35.4.2 The work orders shall be issued by the Regional office RailTel, Mumbai after examining the
technical and planning details of the works to be executed as per details provided by EIC.

5.35.4.3 The WO issuing authority shall mention the time limit to execute the work order after seeing
the quantum of work and store availability position.

5.35.4.4 RailTel reserves the right to cancel or modify the scope of work stipulated to be carried out
against the work order in the event of change of plan necessitated on account of technical
reason or in the opinion of work order issuing authority or the head of (Projects), the
contractor is not executing the work at the required pace.

5.36 ADHERENCE OF TIME SCHEDULE
5.36.1 Timely completion of the work is the essence of the contract. While delay in execution will
attract penalty.

5.36.2 If anydelay as aforesaid in Para 5.35 of tender document shall have arisen from any cause
which the Purchaser may agree asbeing a reasonable ground for extension of time the
purchaser’s engineer or his representative may allow such additional time as he may in
his absolute discretion consider to be reasonably justified by the circumstances of the
case. Such extensions shall be granted, on request from contractor, with liquidated damages
in the Form No.11.

5.37 CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES
Please Refer Para 4.52 of the tender document.
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PRICES

This tender consists of a percentage bidding system. The estimated prices of each and every
item of the schedule are indicated in the Schedule of Requirements. The tenderer is
expected to quote the %age above (+) / below (-) /at PAR the RailTel’s total estimated cost
indicated in the schedule.

The percentage above/below/at par finalized for the entire schedule shall be firm and on
all-inclusive basis (inclusive all incidental charges for transport, loading/ unloading
and handling of materials, commission for arranging dispatch by rail direct
from manufacturer's factory and completing all necessary formalitiesin this respect,
such as submission of forwarding notes, arranging placement of Wagon, collection
of banker's charges for Bank guarantee, Indemnity Bonds inclusive of cost of
Stamp etc., if any, levied by the RailTel).

The prices shall include all taxes, GST and levies applicable on this Contract.
Therefore, they should quote their rate taking into account the rate of GST on this work
as livable. It is clarified that required form applicable for this purpose will be supplied to the
Contractor as applicable in the state where the Contractis being executed.

The rate quoted by the tenderer shall include cost of commissioning and testing and all
costs of Administration of  Contract, Insurance Premium, Banker's charges for
guarantees, cost of storage, loading-unloading and handling of materials and for any
road transport which the contractor may use for carriage of materials to his depot and the
site of work. The prices shall include the cost of works and adjustments necessary to be
done by the contractor during or after tests carried out by the purchaser.

The rate to be quoted by the Tenderers should take into account the credit availed on
imports under the CENVAT scheme. The tenderer should give a declaration that any set off
in respect of duties on imports as admissible under law is being totally and unconditionally
passed on to the purchaser in the price quoted by him (see Para 5.43).

While the price quoted in the contract are inclusive of all taxes i.e. GST levied by any
statutory authority, the purchaser shall make any deduction toward GST if statutorily
required to do so. The deducted GST shall be remitted to the concerned authority and
the purchaser shall in no way be responsible for any disputes between the tax
authorities and the contractor in this regard.

All taxes, duties and levies arising out of the transaction between the contractor and his sub-
contractor/supplier for this work will be included in the rates quoted by the contractor in
the relevant Schedule.

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes as
per Form no 16 annexed with the Tender Document.

Arrangement for permits/license for materials will not be made by the RailTel or any
assistance given. The Contractor will have to make his own arrangement.

80



RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

5.38.8 As per provision of GST, for all taxable supplies made by the vendor, vendor will issue valid

tax invoice in accordance with GST Act in order to enable RailTel to avail input tax credit. For
all the taxable supplies made by the vendor, the vendor shall furnish all the details of such
taxable supplies in the relevant returns to be filed under GST Act. If the vendor fails to
comply with any of the above, the vendor shall pay to purchaser any expense, interest,
penalty as applicable under the GST Act.
In case of incorrect reporting of the supply made by the vendor in the relevant return,
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay
applicable interest under the GST act to the credit of purchaser. The same provisions shall
be applicable in case of credit notes.

5.39 MEASUREMENT OF WORKS
5.39.1 Refer Para 5.18 of tender document.

5.39.2 MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL

All measurement, method of measurement, meaning an intent of specifications provided
by purchaser’s Engineer shall be final and binding.

5.40 TERMS OF PAYMENT

5.40.1.1 On Account Payment:-Ref para 4.46.

5.40.1.2 Rounding off amounts:-Ref para 4.46.

5.40.1.3 On account payments not prejudicial to final settlement: -Refer para 4.46.
5.40.1.4 The vendor should have Registration No. as per provision of GST.

5.40.2  Manner of payment: - Ref para 4.46.
5.40.3  Not Applicable

5.40.4 PROGRESS PAYMENT FOR EXECUTION OF WORK (SCHEDULE OF SERVICES)

5.40.4.1 90% (Ninety percent) of the progress payment for each item of Schedule of
Works/Services shall be made after successful completion at various locations, joint
measurement and testing to the satisfaction of Engineer.

5.40.4.2 5% (Five percent) value of the works/services completed shall be made after the issue of
Provisional Acceptance Certificate.

5.40.4.3 Labour Cess shall be deducted from bills as applicable under Liability to pay cess under
building and other construction workers welfare Act,1996 and deposited in relevant state
where work is being executed.

5.41 FINAL PAYMENT
5.41.1  Final payment of 5% (five Percent) of contract value shall be made after issue of Final
Acceptance Certificate( FAC).
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Post Payment Audit: Refer clause 4.51.2.

FINAL SETTLEMENT
On expiry of the warranty period and issue of the Final Acceptance Certificate of the

entire installations, the security deposit will be refunded to the Contractor after
adjustment of any dues payable by the contractor

CERTIFICATE FOR CENVAT BENEFITS ON BILLS
a) The purchaser will not be responsible for payment of taxes and duties paid by the

supplier under misapprehensions of law or misclassification and in such cases even if
the suppliers bill contain an element of tax or duty which is not payable by the
purchaser, such payment would be disallowed.

b) The claim for GST, if any, on each bill should be supported by the following
certificates:-
i) Certified that the amount of "........claimed as GST in this bill is in accordance with
the provision of the rules in all respects and the same has been actually paid to
the GST authorities in respect of the stores covered by the bills.

i) Quarterly certificate to the effect that no refund of GST already reimbursed
against this contract has been obtained during the quarter ending. In the event of
any such refund being obtained by the seller, the same should be passed on to
the purchaser.

iii) Certificate: - The tenderers will have to give the following certificates in their
offer:-

"We hereby declare that in quoting the above price, we have taken into effect,
the full effect of the duty set-off on ‘Central excise and counter veiling duties'
available under the existing scheme. We further agree to pass on such additional
duties and set off as may become available in future in respect of all the inputs
used for the manufacture of the final product, on the date of the supply under
scheme, by way of reduction in price and advise the purchaser accordingly.”

iv)  Payment of GST will be released only after submission of GST to authorities
and details given in return for GST.

5.44 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

(i)

All costs, damages or expenses, which RailTel may have been paid or incurred
which under the provisions of contract are Contractor's obligations will be
deducted by RailTel from progress payment Bills/Invoice of Contractor, as
and when itis understood that such an expense has been incurred or paid for.
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(i) Al such claims of RailTel shall, however, be duly supported by appropriate and
certified vouchers, receipts or explanations as are available to enable the Contractor to
identify such claims.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income Tax
as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any
liability for the same.

Deduction of Income Tax at source as per provisions of Finance Actand Income Tax in force
shall be made from the Contractor/Sub-Contractor and the amount so deducted may be
credited to the Central Government.

Wherever the law makes it statutory for the Purchaser to deduct any amount towards
GST on Works , the same will be deducted and remitted to the concerned authority.

Any change in statutory duties/taxes, imposition/removal of any duty taxes shall be to
RailTel account.

In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/SGST
Act, the RCIL shall deduct the applicable GST from his /their bill under RCM and deposit the
same to concerned Authority.

Any statutory revision/variation in taxes /duties shall be to the RailTel’s account and shall
be admissible on the production of valid documentary evidence. For this tenderer shall
submit the taxes/duties structure considered by him while quoting the rates.

GST related clauses W.E.F 01.07.2017

The price quoted in the offer should be firm, fixed indicating the breakup and
inclusive of ,all taxes & duties like import, custom, Anti-Dumping, CGST, SGST, IGST,
UTGST etc the offer should be inclusive of packing, forwarding. freight up to

destination, insurance charges.

Bidder shall issue valid invoice to Railtel for availing proper credit of CGST/ case of award
of Contract GST will not be reimbursed in the absence of valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the
details of such taxable suppliesin the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to
purchaser any expense, interest penalty asapplicable under the GST Act
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In case of incorrect reporting of the supply made by the vendor in the relevant
return, leadingto disallowance of input credit to purchaser, the vendor shall
be liable to pay applicable interest under the GST Act to the credit of purchaser.
The same provisions shall be applicable in case of debit/credit notes

Tenderer shall quote all inclusive rates, but there shall be break up of basic price
and all type of applicable taxes such as SGST/CGST/IGST/UT  GST along with
respective HSN/SAC Code under GST Law (Including tax under reverse charges
payable by the recipient).

Wherever the law makes it statutory For the Purchaser to deduct any amount
towards G5T atsources, the same will be deducted and remitted tothe concerned
authority.

In regards to works contract, the tenderer should have registration no. for GSTin
respective state where work to he executed and shall furnish GST registration
certificate along with tender.

The imposition of any new tax and/or increase/ in the aforesaid taxes, duties
levies, after thelast stipulated date for thereceipt of tender including extensions
if any and the bidder there upon necessarily and properly pays such
taxes/levies/cess, the bidder shall be reimbursed the amount so paid provided such
payments if any, is not, in the opinion of RailTel attributable to delay in
execution ofwork within the control of bidder. The bidder shall, within a period
of 30 days of the imposition of any such tax or levy or cess, give awritten notice
thereof to Rail Tel that the same is given pursuant to this condition, together
with all necessary informationincluding details of input credit relating thereto.
In the event of non-payment/defaultin payment of any of the above taxes. RailTel
reserves the right to with-hold the dues/paymentof bidder and make payment
to state/Central Government authorities as may be applicable. However if the rates
are reduced after the laststipulated date for receipt of tender, bidder has to pass on
the benefits to RailTel.

In case of imported equipment:

Anti-Dumping duty if applicable on the equipment proposed to be supplied by 0OEM/
Tenderer as per extant instructions of Ministry of Commerce/Finance Government
of India has to be borne by the tenderer and shall be deducted from the amount
payable to the bidder at the, time of making payment to the firm . if this duty
amount is paid to Custom Authority by RailTel.

Evaluation Criteria:

Inter se position of the offers will be determined on total unit rate on CIP
destination basis which will include basic rate, custom duty, CGST,SGST, IGST , GST,
freight, insurance and any other charge or cost quoted by the tenderer, including GST
payable. On reverse charge by RailTel, wherever applicable.
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MOBILIZATION ADVANCE
No mobilization advance will be given to the contractor.

INSURANCE

The Contractor shall take out and keep in force a policy or policies of insurance against all
liabilities of the Contractor or the Purchaser at common law or under any statute in respect
of accidents to persons who shall be employed by the contractorin or about the site for
the purpose of carrying out the works on the site. The Contractor shall also take out and
keep in force a policy or policies of Insurance against all recognized risks to their offices and
depots. Such insurance shall inall respects be to the approval of the Purchaser and if he so
requires in his name.

INSURANCE OF MATERIALS & INSTALLATIONS

The Contractor shall take out and keep in force a Policy or policies of Insurance
for all materials including materials/ equipments supplied by RailTel irrespective
of whether used up in the portion of work already done or kept for the use in the
balance portion of the work until such works are provisionally handed over to the
RailTel. For this purpose, the works are deemed to have been provisionally handed
over when provisional acceptance certificate is issued for the locations.

The Contractor shall not be liable for losses/damages to the materials either used up
in the portion of work done or his material kept for use at site, in consequence of
Mutiny, or other similar causes over which the Contractor has no control and which
cannot be insured. Such losses or damages shall be the liability of the Purchaser and
if required by the Purchaser, be made good by the contractor at the cost of the
Purchaser.

The Contractor should, however, insure the stores brought to site, against risks in
consequence of war and invasion, as required under the Emergency Risk (Goods )
Insurance Act enforce from time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or the
policies should be pledged in favor of RailTel. The contractor shall keep the
policy/policies current till the installations are provisionally handed over to the
purchaser. It may also be noted that in the event of contractor's failure to keep the
policy current and alive, renewal of policy will be done by purchaser for which the
cost of the premium plus 20% of premium shall be recovered from the contractor.

For the purpose of enabling the contractor to take the insurance cover in
connection with this contract, the purchaser's Engineer will advise the approximate
price of all the RailTel supply materials to the Contractor.
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FORCE MAJEURE CLAUSE

Refer para 4.17 of chapter-4.

SETTLEMENT OF DISPUTE AND ARBITRATION

Right of RailTel to determine the contract: - The RailTel shall be entitled to determine
and terminate the contract at any time should, in the RailTel's opinion, the cessation
of work becomes necessary owing to paucity of funds or from any other cause
whatever, in which case the value of approved materials at site and of work done to
date by the Contractor will be paid for in full at the rate specified in the contract.
Notice in writing from the RailTel of such determination and the reasons therefore
shall be conclusive evidence thereof.

Payment on determination of contract: - Should the contract be determined under
sub Para 5.49(1) of tender document of this clause and the Contractor claims payment
for expenditure incurred by him in the expectation of completing the whole of the
work, the RailTel shall admit and consider such claims as are deemed reasonable and
are supported by vouchers to the satisfaction of the Engineer. The RailTel's decision
on the necessity and propriety of such expenditure shall be final and conclusive.

The Contractor shall have no claim to any payment of compensation or otherwise.
Howsoever on account of any profit or advantage which he might have derived from
the execution of the work in full but which he did not derive in consequence of
determination of contract.

Arbitration:-

(a) Any dispute or differences of any kind whatever arising in connection with
the Contract or the carrying out of the works (whether during the
progress of the works or after their completion and whether before or
after the determination, abandoned or breach of the Contract) shall be
referred to and settled by the sole arbitrator in accordance with the
provisions contained in arbitration and conciliation Act, 1996.

(b) The sole arbitrator shall be appointed by the MD of RailTel Corporation of
India Limited. It is expressly understood between the parties that no
objection shall be raised at time after execution hereof to the
appointment of the arbitrator by the MD of RailTel Corporation of India
Limited including that the person appointing the arbitrator is connected
to and / or employed with RailTel Corporation of India Limited.
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(c) The venue of the arbitration shall be New Delhi (India). The arbitration

proceedings shall be conducted in English and the cost of the arbitration
shall be borne between the parties in equal proportion.

(d) The arbitrator shall give a reasoned award, which shall be binding on the
parties.
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CHAPTER -6

FORMS OF TENDER
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CHAPTER -6
FORMS OF TENDER

Form No. 1 : Offer Letter
Form No. 2 : Qualifying Criteria / User’s Certificate
Form No. 3 : Agreement

Proforma for Performance Guarantee Bond
Form No. 4 .

Deposit
Form No. 5 : Statement of Deviations
Form No. 6 Standing Indemnity Bond for on Accounts

' Payments and Stores Supplied by RailTel

Form No. 7 : System performance guarantee.
Form No. 8 : List of staff / organization / T&P
Form No. 9 . Works in hand
Form No. 10 Ac_knowledgement of receipt of materials from

RailTel
Form No. 11 : Extension of period of completion of work
Form No. 12 : Not used
Form No. 13 : Qualification Experience
Form No. 14 : RTGS format.
Form No. 15 . Affidavit
Form No. 16 . Tax Breakup

89



RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

Form No.1
OFFER LETTER

From: Date:

To:

Executive Director,

RailTel Corporation of India Limited,
Western Region,

Mumbai.

Sub: Patch Replacement work in JNPT-Boisar, Surat-Ukaisongad Section of Mumbai Territory,
Western Region in connection with DFCCIL work.

Ref: RailTel/E Tender/OT/WR/DFCCIL/JNPT-BOR-ST-USD/2018-19/17R Dated 07.08.2019
I/We the undersigned hereby offer to execute the agreement for the above work within fifteen days
from the date of issue of letter of acceptance of the tender in strict compliance within the provision

detailed in the tender paper attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for
acceptance for and during the period of 120 days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender paper and we agree that
the same shall apply to My/Our tender and I/We shall be bound by them.

Earnest money deposit & Tender document cost details are as follows:-

RI=Y 0T (=] g0 o o100 aT=] 0L A ol0 13 et PR

The full value of the Earnest Money shall be forfeited without prejudice to any other right or
remedies if:

(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA for
any section is awarded to us, within stipulated time.

(ii) I/We do not execute the contract document within 2 days after the receipt of notice by the RailTel
Corporation that such documents are ready.
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(i) I/We do not commence work within 7 Days from the date of issue of letter of acceptance or as
per Clause 4.19 of the contract document.

(iv) If we withdraw our offer after opening of the tender.

(v) If we do not accept the order in the event the same is awarded to us.

Until a formal agreement is prepared and executed, submission of this offer letter shall constitute a
binding contract between us subject to modification as may be mutually agreed to between us and
indicated in the letter of acceptance of my/our offer.

I/We hereby agree to execute the OFC laying work and place our teams as required in the section --
-------- within the scheduled date mentioned above. In the event of shortcomings in the provision of
equipment / placement of team within the stipulated date, RailTel shall be at liberty to impose

penalty, if any, as has been stipulated in the tender document.

Yours Sincerely,

Signature & Seal of the Tenderer
Place: -
Date: -

Witnessed by:

1. Signature: 2. Signature:
Name: Name:
Address: Address:
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QUAL'FY'NG CR|TER|A(For Tender amounting more than 50 lakh Rupees)

USER's CERTIFICATE

Form No. 2

Name of the Firm

Contract No. & date

Scope of Work

Contract Amount
(in Indian Rupees)

Completion Period
as per original
contract

Completion Period
with extension

Data of
Commencement

Actual date of
Successful
Completion

Name
Dated
Designation

Signature of the Contractor with
Company Seal

Note: The relevant User's certificate to be attached.
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Form No. 3

AGREEMENT
CA No. for “Patch Replacement work in JNPT-Boisar, Surat-Ukaisongad Section
of Mumbai Territory, Western Region in connection with DFCCIL work” This AGREEMENT is made at
Mumbai on this _ day of two thousand and Fourteen, by and between RailTel

Corporation of India Limited. (A Govt. of India Undertaking) having its Registered office at 6™ Floor,
11" Block, Delhi Technology Park, Shastri Park,Delhi-110053, and Regional Office at Western Railway
Microwave Complex, opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-
400013 acting in the premises through Executive Director /Western Region (hereinafter referred to
as ‘RailTel’, which expression should unless repugnant to the context or meaning thereof include its
successors and permitted assigns) of the one part;

And having its registered office at acting in the
premises through _ ___(hereafter referred to as “Contractor”, which expression should
unless repugnant to the context or meaning thereof include its successor and permitted assigns) of
the other part.

Whereas in response to a call for Tender by RailTel for the work of “Patch Replacement work in JNPT-
Boisar, Surat-Ukaisongad Section of Mumbai Territory, Western Region in connection with DFCCIL
work” as per tender papers at Annexure ‘A’ read with Corrigendum....................... Issued by RailTel
hereto, the Contractor has submitted a Tender as per Annexure ‘B’ hereto

AND WHEREAS the said Tender of the Contractor has been accepted for the work of “Patch
Replacement work in JNPT-Boisar, Surat-Ukaisongad Section of Mumbai Territory, Western Region
in connection with DFCCIL work” as per copy of Letter of Acceptance of Tender No. RailTel/E
Tender/OT/WR/DFCCIL/JNPT-BOR-ST-USD/2018-19/17R  dated 07.08.2019 complete with
enclosures at the accepted rates and agreed deviations from tender papers as per Annexure-C
hereto at contract value of ° (Rupees Only) duly
accepted by the contractor.

Now this agreement witnesses that in consideration of the premises and the payment to be made
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all
equipment and materials and execute and perform all works for which the said Tender of the
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’
hereto and upon such supply, execute and performance to the satisfaction of the purchaser (RailTel)
and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the said Annexure
‘C’ and in terms of the provisions therein.

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands
and/or seals on the day and year respectively mentioned against their respective signatures.

Signed and delivered by Shri for and on behalf of RailTel Corporation of
India Ltd.

93



RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

The contract within named in the presence of:

1. Signature

Date

Name in Block Capitals

Address
2. Signature

Date

Name in Block Capitals

Address
Signed and delivered by Shri. for and on behalf of

, the contractor within named in the presence of :

1. Signature

Date

Name in Block Capitals

Address
2. Signature

Date

Name in Block Capitals

Address
Annexure — A : Tender Paper No. with corrigendum, if any.
Annexure — B : Firm’s offer.
Annexure —C : Letter of Acceptance No. with all enclosures.
Annexure—-D : Copy of Contract Performance Guarantee.
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Form No. 4

CONTRACT PERFORMANCE GUARANTEE BOND
(On Stamp Paper of Rs one hundred)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, 6% Floor, 111" Block, Delhi Technology
Park, Shastri Park,Delhi-110053 with Western Regional office at Western Railway Microwave
Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 (Herein

after called the RailTel) having agreed to exempt ..........cccceceeueevevevereenee.. . (Hereinafter called  “the
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.
. dated ........... made between RailTel Corporation of India Limited and

.. for (hereinafter called “the said Agreement”) of security deposit for
the due fulf|IIment by the sa|d Contractor(s) of the terms and conditions contained in the said

Agreement, on production of a Bank Guarantee for .......... (Rs. .......... only). We,
.. (indicate the name of the Bank) hereinafter referred to as “the Bank”) at the
request of .........c.ce.t ceeeueneene.... Contractor(s) do hereby undertake to pay the RailTel an amount not
exceeding * ............... against any loss or damage caused to or suffered or would be caused to or

suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or
conditions contained in the said Agreement.

We, .. rrrereereseenenee e (N@me of Bank) do hereby undertake to pay the amounts due and
payable under this Guarantee without any demur, merely on demand from the RailTel stating that
the amount as claimed is due by way of loss or damage caused to or would be caused to or suffered
by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained
in the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any
such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding “.......................only.

We, ............(name of bank) undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under this present
being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such
payment.

We, ..................[name of bank) further agree that the Guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said Agreement
and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the
said Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that
the terms and conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim under the
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Guarantee is made on us in writing on or before the. ................ We shall be discharged from all liability
under this Guarantee thereafter. We,..............(name of bank) further agree with the RailTel that the
RailTel shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time
or to postpone for any time or from time to time any of the powers exercisable by the RailTel against
the said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such variation, or
extension to the said Contractor(s) or for any forbearance, act or omission on the part of RailTel or
any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s)/ Supplier(s).

We ............. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the RailTel in writing.

NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE
(i) The liability of the surety under his Bank Guarantee shall not exceed .....................(Rupees
o111\ &

(i) This Bank guarantee shall be valid upto ....................

(iii) We are liable to pay the guaranteed amount or nay part thereof under this Bank Guarantee
only and only if you serves upon the bank, written claim or demand on or before

Dated the ........day of ...................... 2019

FOr

(Indicate the name of the Bank)
Witness

Signature
Name

Signature
Name

NOTE: The Performance Guarantee shall be valid upto the date of completion of work plus
60 days beyond that as per Clause 4.16.2 (c ) of chapter 4.
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Form No.5

STATEMENT OF DEVIATIONS

PROFORMA FOR STATEMENT OF DEVIATIONS

The following are the particulars of deviations from Preamble, requirement of the
Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract.

Preamble (Chapter 1)

Clause Deviation Remarks (including justification)

Instructions to Tenderers and Conditions of Tendering (Chapter 3)

Clause Deviation Remarks (including justification)

Special Conditions of Contract (Chapter 5)

Clause Deviation Remarks (including justification)

The following are the particulars of deviations from requirement of the Technical
specifications (Chapter 7)

Clause Deviation Remarks (including justification)

Where there is no deviation, the statement should be returned duly signed with an
endorsement indicating “no deviations”.

SIGNATURE AND SEAL OF TENDERER
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Form No. 6
STANDING INDEMNITY BOND
(For on Account Payments and Stores supplied by RailTel)
(On Stamp paper of Requisite Value)
We, M/s hereby undertake that we hold at our Stores
Depot/s at forand on behalf of RailTel Corporation of India Limited

in the premises through Executive Director or his successor hereinafter referred to as “the
Purchaser” all materials for which ‘On Account’ payments have been made to us against the
Contract for -------------- vide letter of Acceptance of Tender No. RailTel/E-Tender/OT/WR/2018-
19/32R dated 10.06.2019 and the materials handed over to us by the Purchaser for all
purpose of execution of the said Contract, until such time the materials are duly erected or
otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against all
risk till they are duly delivered as erected equipment to the purchaser or as he may direct
otherwise and shall indemnify the Purchaser against any loss, damage or deterioration
whatsoever in respect of the said materials while in our possession and against disposal of surplus
materials. The said materials shall at all times be open to inspection by any engineer authorized
by the Director / Projects (whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed
off and refund becomes due, the purchaser shall be entitled to recover from us the full cost as
per prices included in the Contract (as applicable) and also compensation for such loss or damage,
if any, along with the amount to be refunded without prejudice to any other remedies available
to his by deduction from any sum due or any sum which at any time hereafter becomes due to
us under the said or any other Contract.

Dated this day of 2019

for and on behalf of
M/s (Contractor)

Signature of witness
Name and witness in Block letters

Address
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Form No.7
SYSTEM PERFORMANCE GUARANTEE
PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE
To
The Executive Director /RCIL, Mumbai
|/ We .. <. NEreby guarantee that the design on the

basis of wh|ch we have submltted our Tender No Ra|ITeI/E-Tender/OT/WR/2018 19/32R dated
10.06.2019; has been carefully made to conform to the end objectives in the tender documents and
to technical specification therein. We further guarantee that in the event of the performance of the
system, when installed, not complying with the end objectives or with the specifications contained
in the tender documents, we shall provide further inputs to enable the RailTel to realize the end
objectives contained in these documents without any additional payment for any additional
equipment which may be required in this regard. We further guarantee that all the expenses for
providing the additional inputs under the System Guarantee will be borne by us. We further
guarantee that these additional inputs will be provided by us to make the system workable within
1 month from the date on which this guarantee is invoked by the Purchaser. The guarantee is valid
for a period of one year from the date of commissioning of the system.

(Signature of Firm’s Authorized Officer)
Seal

Signature of witness:

Form No. 9
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Form No. 10
ACKNOWLEDGMENT
FOR RECEIVING MATERIALS FROM RAILTEL

Station:
Date:
Sub: Receipt of Material from RailTel

It is hereby acknowledged that the following materials have been received in full and

good condition by me on at for the work under the

Agreement NO. ....ccccceveveverveciennns dated

Sr. No. Description of Material Quantity Remarks
(Meter/No.) if any

Witnessed by:

(Signature of Engineer’s (Signature of Contractor
Representative with or Contractor’s
Designation) Representative)
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Form No. 11
EXTENSION OF PERIOD OF COMPLETION OF WORK
ON CONTRACTOR’S ACCOUNT
No. Date:
To,
Sub: (i) (Name of Work)
(i) Acceptance Letter No.
(iii) Undertaking / Agreement No.
Ref: ................(Quote specific application of the Contractor for extension to date, if received).
Dear Sir,
The stipulated date for completion of the work mentioned above is ....................from the progress

made so far and the present rate of progress, it is unlikely that the work will be completed by the
above date (or However, the work was not completed on this date)

Expecting that you may be able to complete the work if some time is by given the Executive Director
, RailTel Corporation of India Limited, Mumbai although not bound to do so, hereby extends the
time for completion from ......... 1 (o IR

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value
of the works as a recovery for delay in the completion of the work after the expiry of (1) ............. will
be recovered from as mentioned in Para 5.35 of the special conditions of contract for the extended
period notwithstanding the grant of this extension. You may proceed with the work accordingly.

The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions or,
in the event of your failure after accepting or acting up to this extension to complete the work by
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(2) e here mention the extended date), further action will be taken in
terms of relevant Para of special conditions of contract.

Yours faithfully,
For& on behalf of RailTel Corporation of India Limited

Note:
1. Give here the stipulated date for completion without any penalty fixed earlier.
2. Here mention the extended date.

Sub: (i) (Name of Work)
(i) Acceptance Letter No.
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Form No. 13

QUAL'F'CAT'ON & EXPER'ENCE(For Tender amounting more than 50 lakhs Rupees)

Details of works executed and under execution by Tenderer during the last 3 years (current year and
last three financial years) should be furnished in the following format.

Party's Date of Date of Total
y Total award of ! contractualp
Name of name & Value of work and completion avment
Sl | Project& | address for and actual ym
o the schedule : received Remarks
No | Descriptio | whom the . period of
n of work work was Con} ract perlod_of execution
d 0) execution .
one (in months) (in months)
Note: A certificate from the organization for whom the work was executed should be

submitted to indicate that the contract was satisfactorily executed.

(Signature and Seal of the Manufacturer/Contractor)
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Form No. 14
The Dy. General Manager (Finance)
RailTel Corporation of India Ltd. (Regional Office)
Western Railway Microwave Complex,
SenapatiBapat Marg,
Mahalaxmi, Mumbai — 400 013.

Sub.: Option for Payment through RTGS/NEFT
Sir,
You are requested to remit the payment due to us through RTGS/NEFT into our Current Account.
The detail required duly verified by our bank for Online payment is provided here under for needful

please.

DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT

1. | Beneficiary Name :

M/S

2. | Beneficiary

Address :
3. | PAN No.
4. | GSTIN (list)
5. | Bank A/c No. :
6. | Name of Bank :
7. | Bank Branch

Address:

8. | Branch Id Code :

9. | Current Account No.
10. | RTGS /IFSC Code :
11. | NEFT/IFSC Code :
12. | MICR no.

| do hereby declare that the particulars given above are correct and complete. If the transaction is
delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be
held responsible. Further, | undertake that till we request a change, paying authority may kindly
continue to make the payments in our account as per above detail.

[0 S Verified above Bank Particulars for Online
payments
Authorized Signatory Bank’s Authorized Signatory
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Form: 15
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGW!ITH THE TENDER DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.
100/-. The paper has to be in the name of the tenderer)**

[ e (Name and designation)*" appointed as the attorney/authorized
signatory of the tenderer (including its constituents),

M/s (hereinafter called the tenderer) for the purpose of the
Tender documents for the work of as per the tender No.
of ( RCIL), do hereby solemnly affirm and state on the

behalf of the tenderer including its constituents as under:

1. 1/we the tenderer (s), am/are signing this document after carefully reading the contents.

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. I/we hereby declare that |/we have downloaded the tender documents from RailTel’s
website www.railtelindia.com or www.ireps.gov.in. I/we have verified the content of the
document from the website and there is no addition, no deletion or no alternation in the
content of the Tender document. In case of any discrepancy noticed at any stage i.e.
evaluation of tenders, execution of work or final payment of the contract, the master copy
available with the RailTel Administration shall be final and binding upon me/us.

4. |/we declare and certify that I/we have not made any misleading or false representation in
the forms, statements and attachments in proof of the qualification requirements

5. l/we also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon me/us.
6. |/we declare that the information and documents submitted along with the tender by
me/us are correct and I/we are fully responsible for the correctness of the information and
documents, submitted by us.

7. l/we undersigned that if the certificates regarding eligibility criteria submitted by us are
found to be forged/false or incorrect at any time during process for evaluation of tenders, it
shall lead to forfeiture of the tender EMD besides banning of business for five years on entire
RCIL. Further, I/we (name of the tenderer) ** and all my/our
constituents understand that my/our offer shall be summarily rejected.

8. I/we also understand that if the certificates submitted by us are found to be false/forged
or incorrect at any time after the award of the contract, it will read to termination of the
contract, along with forfeiture of EMD/SD and performance guarantee besides any other
action provided in the contract including banning of business for five years on entire RCIL.

DEPONENT

SEAL AND SIGNAURE OF THE TENDERER
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VERIFICATION

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our
above affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT SEAL AND SIGNAURE OF THE TENDERER
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Form No. 16
TAX BREAK UP
S.N. | Item Unit Quantity | Base GST % Any Unit Total
description price Rs. other price Cost Rs
Tax % | including
Tax
TIN No.
PAN No.
GST No.
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CHAPTER 7

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING,

LAYING OF FIBER OPTIC CABLE, SPECIAL PROTECTIVE WORKS,

JOINTING AND TERMINATION OF FIBER OPTIC CABLE.
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Para No. Subject

7.1 Scope

7.2 Introduction

7.3 Optical Fiber Cable laying approach

7.4 General

7.5 Method of Excavation

7.6 Laying of PLB HDPE Ducts

7.7 Back filling and dressing of trench

7.8 Blowing of cable

7.9 Pre cast RCC chamber

7.10 Fixing of route indicators and joint indicators
7.11 Documentations

7.12 Safety precautions

7.13 Allied Activities

7.14 Techniques for Jointing of Fiber Optic Cable
7.15 Isolation of armour of optic fiber cable

7.16 Acceptance test for Fiber Optic cable

7.17 Test protocol for optical fiber cable

7.18 Tools and Equipment, required for jointing and Termination
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Engineering Instructions

SCOPE

The Engineering Instructions spelt out in this document deal with the methods to be
adopted for underground Optical Fiber Cable laying in PLB HDPE ducts and inter connection
of the existing Optical Fiber Cables with the newly laid OF cables and termination of Optical
Fiber Cables at OFC hut as per the requirement

INTRODUCTION

As a result of construction of fright corridor by DFCCIL the existing OFC is infringing with the
proposed alignment at several places. The present tender is to remove such infringement
by replacing the OF cable from infringement to a safer place. The replaced cable is to be
connected to the old cable at suitable location to safer place. If the replacement comes in
station area (existing pop) the termination also would be required in FDMS.

OF CABLE LAYING APPROACH

On the basis of the survey reports routes for OF cable laying has been finalized by DFCCIL,
RailTel & Railway. The Road Cutting/track crossing permission shall be obtained from road
and rail authorities for laying the Optical Fiber Cable along the finalized route. OF Cable may
preferably be laid straight as far as possible. It is essential that the cable is laid after
obtaining due permission from all the concerned authorities to avoid any damage (which
may result in disruption of services / revenue loss). While the cable is being laid all
precautions as mention in Railway Board‘s Telecom Circular No.17/2013 or latest, shall be
ensured.

GENERAL

Soil Classification

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil is
categorized as rocky if the cable trench cannot be dug without blasting and / of chiseling.
All other types of soils shall be categorized as Non Rocky including Murrum & soil mixed
with stone or soft rock.

1. Rocky soil
The terrain which consists of hard rocks or boulders where drilling, blasting/ chiseling
is required for trenching such as quartzite, granite, basalt in hilly areas and RCC
(reinforcement to be cut through but not separated) and the like.

2. Non Rocky soils
This will include all types of soil- soft soil/hard soil/ murrum i.e. any strata, such as
sand, gravel, loam, clay, mud, black cotton murrum, shingle, river or nallah bed
boulders, soling of roads, paths, macadam surface of any description (water bound,
grouted tarmac etc), CC roads and pavements, bituminous roads, bridges, culverts,
etc, other than the rocky soil as stated above.
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The Optical Fiber Cable shall be laid through PLB HDPE Ducts buried at a nominal
depth of 120 cms in non rocky and 60 cms in rocky soil respectively The steps involved
in OF Cable construction are as under

Excavation of trench upto a nominal depth of 120 cms. in non-Rocky soil, according to
construction specifications along railway track /roads and in built up. Under exceptional
conditions/ genuine circumstances due to site constraints/ soil conditions, relaxation can
be granted by the competent authority for excavation of trench to a depth lesser than 120
cm and prorata payment will be provide for the trenching and back filling as per clause
5.18.

Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on bridges and
culverts, as per construction specification and sealing of PLB HDPE Ducts pipe ends at every
joint/loop chamber by end-plugs of appropriate size.

Providing additional protection by GI/DWC/RCC pipes and/or concreting / chambering,
wherever required according to construction specification. Normally, DWC & Gl pipes shall
be used. In case it is felt that use of RCC pipe is unavoidable under certain circumstances
this should be done with prior approval of engineer in charge. This shall be recorded

properly.

Fixing of Gl pipes/troughs with clamps on culverts/bridges and / or chambering or
concreting of G.I. Pipes/troughs, wherever necessary. This should be done with the prior
approval of competent authority. This shall be recorded appropriately.

Laying Protection Pipes on Bridges and Culverts. In case trenching and pipe laying is not
possible on the culverts, the pipes shall be laid on the surface of the culverts/bridges after
due permission from the competent authority as per construction specification.

Back filling and Dressing of the Trench according to construction specifications.

Deleted.

Digging of pit of size 1.2 m X 1.2 m X 1.2 m (deep) for fixing of jointing chambers pre-cast
RCC cover/stone cover of suitable size on jointing chamber to protect the joint and
backfilling of jointing chamber with excavated soil duly seined to ensure that
pebbles/stones are removed.

Deleted.

Specifications of Materials to be used
PLB HDPE duct: - NA.

Optic Fiber Cable: - NA.
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OFC Joint Enclosure: -
(i) Optical Fiber splice [Joint Enclosure (24 F)] for loose tube complete with all
accessories as per TEC specification No. GR/0JC-02/02 Sep 2003 (With errata no. 1
dt 22.12.03) or Raychem (FOSC 400 ) or 3 M (2179-CS) or TVSICS make model (1500-
183-XX) or Birla VXL (VT - 200) or similar superior quality with the following
additional features:

a) Joint Closure shall be dome / round shaped. Cable entry shall be sealable with heat
shrink sleeve and hot melt adhesive system.

b)  Fiber organizer trays in the closures must be hinged at one end.

c) Fiber organizer trays shall have a capacity to stand 12 splices.

d) The no. of trays shall be minimum 3.

(i)  Straight joint enclosures (SJC) for 48 fiber complete with all accessories with latest
amendments or Raychems RPG make FOSC-400-B4-A-BJL-4-H-48 or similar superior
guality make

a) Joint Closure shall be dome / round shaped. Cable entry shall be sealable with heat
shrink sleeve and hot melt adhesive system.
b) Fiber organizer trays in the closures must be hinged at one end.
c)  Fiber organizer trays shall have a capacity to stand 12 splices.
d) The no. of trays shall be minimum 6.

OFC Joint Chamber: - The Joint/Loop chamber shall be provided at every joint/loop location

to keep the OF cable joint well protected and also to house extra length of cable which may
be required in the event of faults at a later date. The Joint chamber shall be of pre-cast RCC
type as per construction specification as per drawing no RAILTEL/WR/OT/DFC/011.

Fiber Management System: -NA.

Patch Cords: - OFC jumper cable/Patch cords (10 M long) with E2000/APC connector at both
ends or E2000/APC at one end and LC/PC at other end (as per site requirement) as per TEC
GR No. GR/OF-J-01/03 Jan., 99 with latest amendments.

Automatic fusion splicing machine: NA.

Optical time domain reflectometer (OTDR): NA

Electronic cable and fault locator: NA

7.4.3.10 Air conditioner: NA.
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Material for Providing Additional Protection

a) RCC Full Round Pipes

Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed with
cement mortar used to provide additional protection to PLB HDPE Ducts/coils at lesser
depths should be of full round, NP-2 class and size 100 mm (internal diameter), conforming
to IS standard 458-1988 with latest amendments. The pipes should have a nominal length
of 2 meters.

b) RCC Split Pipes.

The split Reinforced cement concrete pipes (spun type) with in-built collars are used to
provide additional protection to PLB HDPE Ducts/coils should be of 150 mm internal dia.
Class--NP-3, Thickness: 25mm, Length: 2 Meters with inbuilt collar at one end, Conforming
to ISI Specification IS: 458, 1988 with latest amendment.

The RCC collars should be properly sealed using cement mortar 1:3 (1:53 grade cement of
reputed brand, 3: fine sand without Impurities). If case of long spans, every third joint will
be embedded in a concrete block of size 60 cms (L) x 40 cms (W) x 25 cms (H) of 1:2:4
cement concrete mix (1: cement, 2: coarse sand, 4: stone aggregate of 20 mm nominal
size) so that the alignment of RCC pipes remain firm and intact. Also, both ends of RCC
pipes spans will be sealed by providing concrete block of size 40 cm (L) x 40 cm (W) x 25
cm (H) of 1:2:4 cement concrete mix to avoid entry of rodents.

c) G.l Pipes
Gl pipe as per 1S 1239/1990/92 (latest) Grade ‘B’ with associated collers etc.

d) DWC Pipes

DWC (Double Walled Corrugated) pipe with associated collars etc as per specn.no.IS 14930
(latest), anti rodent and flame retardant 90/76 mm or as per site requirement.

e) Concreting in trenches:

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that
water content of CC/RCC mix does not drain out into the surrounding soil. In order to
ensure this, the RCC/CC work should be carried out by covering all the sides by yellow PVC
sheets of weight not less than 1 kg per 8 sqm to avoid seepage of water into the soil.
Concreting should be of 300mm (wide) x 200mm (thick) cross-section.

Rubber Bush

To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE DUCTS are sealed
at every chamber and joint using rodent resistant hard rubber bush (cap) after optical fiber
cable is pulled. The rubber bush should be manufactured from hard rubber with groove
sand holes to fit into 40 mm PLB HDPE DUCTS pipe, so that it should be able to prevent the
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entry of insects, rodents, mud, and rainwater into the PLB HDPE DUCTS pipe. It should
conform to TEC GR with latest amendments. (see Figure-2)

Route/Joint Marker

The Route/Joint markers are co-located with each joint/loop chamber. In addition Route
markers are also to be placed where route changes direction like road crossings etc. Either
RCC/Pre-cast or Stone based route markers can be used. The detailed specification and
design of the same shall be as per construction specification. As per RailTel
/WR/OT/DFC/012.

CONSTRUCTION SPECIFICATIONS

EXACAVATION OF TRENCHES

Trenching

Location and Alignment of the Trench

The cable should be laid as per the approved route planned. Generally this cable is laid
near to the railway boundary (typically 1-2 mtr inside the railway boundary). The alignment
of the trench will be decided by EIC.

Once the alighnment is marked, no deviation from the alignment is permissible except with
the approval of Engineer-in- charge. While marking the alignment only the centre line will
be marked and the Contractor shall set out all other work to ensure that, the excavated
trench is as straight as possible. The Contractor shall provide all necessary assistance and
labour, at his own cost for marking the alignment. Contractor shall remove all bushes,
under growth, stumps, rocks and other obstacles to facilitate marking the centre line
without any extra charges. It is to be ensured that minimum amount of bushes and shrubs
shall be removed to clear the way and the contractor shall give all, consideration to the
preservation of the trees.

The line up of the trench must be such that PLB HDPE pipe(s) shall be laid in a straight line,
both laterally as well as vertically except at locations where it has to necessarily take a
bend because of change in the alignment or gradient of the trench, subject to the
restrictions mentioned elsewhere.

Line-Up

The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a straight line
except at locations where it has to necessarily take a bend because of change in the
alignment or gradient of the trench, subject to the restrictions mentioned elsewhere.
Trenching at bend should be such that maximum bend should not be more than 45 degree.

Method of Excavation

In built up areas/station yards, the contractor shall resort to use of manual labour / HDD
only to ensure no damage is caused to any underground or surface installations belonging
to Railways/other public utility services and/or private parties.
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However, along the block section and cross country there shall be no objection to the
Contractor resorting to mechanical means of excavation, provided that no underground
installations exist in the path of excavation, if any, are damaged.

There shall be no objection to resort to horizontal boring to bore a hole of required size
and to push through DWC Pipe (120/103.5 mm OD/ID) through horizontal bore at road
crossing or rail crossing or small hillocks etc.

All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall
include throwing the excavated materials at a distance of at least one meter or half the
depth of excavation, whichever is more, clear off the edge of excavation. In all other cases
‘getting out’ shall include depositing the excavated materials as specified.

In Rocky strata excavation shall be carried out by use of electro mechanical means like
breakers/ jack hammers or by blasting wherever permissible with express permission from
the competent authority. If blasting operations are prohibited or not practicable,
excavation in hard rock shall be done by chiseling/ jack hammers.

Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall
exercise due care that the soil from trenching intended to be loose for back filling is not
mixed with loose debris. While trenching, the Contractor should not cause damage to any
underground installations belonging to other agencies and any damage caused should be
made good at his own cost and expense.

Necessary barricades, night lamps, warning board and required watchman shall be
provided by the contractor to prevent any accident. While carrying out the blasting
operations, the contractor shall ensure adequate safety by cautioning the vehicular and
other traffic. The contractor shall employ sufficient man-power for this with caution
boards, flags, sign writings etc.

The contractor should provide sufficient width at the trench at all such places, where it is
likely to cave in due to soil conditions without any extra payment. A minimum free
clearance of 15 c¢cms. should be maintained above or below any existing underground
installation. No extra payment will be made towards this. In order to prevent damage to
PLB HDPE DUCTS over a period of time, due to the growth of trees, roots, bushes, etc., the
contractor shall cut them when encountered in the path of alignment of trench without
any additional charges.

In large burrow pits, excavation may be required to be carried out for more than 120 cms
in depth to keep gradient of bed less than 15 degrees with horizontal. If not possible as
stated above, alighment of trench shall be changed to avoid burrow pit completely.

Wherever the EIC consider it necessary to adopt shoring, the contractor will be required

to adopt shoring for which the contractor shall have the sufficient quantities of shoring
materials on the hand as per RailTel Drawing No. RailTel /WR/OT/DFC/016.
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Depth and Size of the Trench
The depth of the trench from top of the surface shall not be less than 1.2 mtrs unless
otherwise relaxation is granted by competent authority under genuine circumstances.

In rocky terrain, 0.6 mtrs depth and in non-rocky soil, 1.2 mtrs depth (typically and min
100 cm) shall be achieved with protection as defined in para 7.6. Depth less than this shall
be done only with the prior approval of the competent authority and consent of the
Engineer in-charge. This shall be properly documented. In all cases, the slope of the trench
shall be less than 15 degrees with the horizontal surface. The width of the trench shall
normally be 45 cms at the top & 30 cms at the bottom..

When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge
shall be treated, as top surface of land and depth of trench will be measured accordingly.
In certain locations, such as uneven ground, hilly areas and all other Places, due to any
reason whatsoever it can be ordered to excavate beyond standard depth of 120 cms to
keep the bed of the trench as smooth as possible. Near the culverts, both ends of the
culverts shall be excavated more than 120 cms. to keep the gradient less than 15 degree
with horizontal. For additional depth in excess of 120 cms., no additional payment shall be
applicable.

If excavation is not possible to the minimum depth of 120 cms., as detailed above, full facts
shall be brought to the notice of the Engineer in charge in writing giving details of location
and reason for not being able to excavate that particular portion to the minimum depth.

Approval shall be granted by the competent authority in writing under genuine
circumstances. The decision of the competent authority shall be final and binding on the
contractor.

Dewatering: The Contractor shall be responsible for all necessary arrangements to remove
or pump out water from trench. The Contractor should survey the soil conditions
encountered in the section and make his own assessment about dewatering arrangement
that may be necessary. No extra payment shall be admissible for this.

Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be
done for wetting the soil to make it loose, the same shall be done by the contractor. No
extra payment shall be admissible for this.

Blasting: For excavation in hard rock, where blasting operations are considered
necessary, the contractor shall obtain approval of the Engineer-in-Charge in writing for
resorting to blasting operation. The contractor shall obtain license from the competent
authority for undertaking blasting work as well as for obtaining and storing the explosive
as per the Explosive Act, 1884 as amended upto date and the explosive Rules, 1983. The
contractor shall purchase the explosives fuses, detonators, etc. only from a licensed
dealer. Transportation and storage of explosive at site shall conform to the aforesaid
Explosive Act and Explosive Rules. The contractor shall be responsible for the safe
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custody and proper accounting of the explosive materials. Fuses and detonators shall be
stored separately and away from the explosives. The Engineer-in-Charge or his
authorized representative shall have the right to check the contractor’s store and
account of explosives. The contractor shall provide necessary facilities for this. The
contractor shall be responsible for any damage arising out of accident to workmen, public
or property due to storage, transportation and use of explosive during blasting operation.
Blasting operations shall be carried out under the supervision of a responsible authorized
agent of the contractor (referred subsequently as agent only), during specified hours as
approved in writing by the Engineer-in-Charge. The agent shall be conversant with the
rules of blasting. All procedures and safety precautions for the use of explosives drilling
and loading of explosives before and after shot firing and disposal of explosives shall be
taken by the contractor as detailed in 1S: 4081 safety code for blasting and related drilling
operation.

Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed of culvert
at the depth not less than 120 cms protected by DWC/RCC pipes as decided by Engineer-
in charge. Both ends of culverts shall be excavated more than 120 cms in depth to keep
the gradient of shall less than 15 degree with horizontal. The bed of trench should be as
smooth as possible.

While carrying out the work on bridges and culverts, adequate arrangement for
cautioning the traffic by way of caution boards during day time and danger lights at night
shall be provided. In case of small bridges and culverts, where there is a likelihood of their
subsequent expansion and remodeling, the cable should be laid with some curve on both
sides of the culvert or the bridge to make some extra length available for readjustment
of the cable at the time of reconstruction of culvert or the bridge.

Laying OF PLB HDPE Ducts

After the trench is excavated to the specified depth, the bottom of the trench has to be
cleared of all stones or pieces of rock and leveled up properly. A layer of soft soil (in case
the excavated material contains sharp pieces of rock/stones) of not less than 5 cms is
required for leveling the trench to ensure that the cable when laid will follow a straight
alignment. Adequate care shall be exercised while laying so that the OF cables

are not put to undue tension/pressure after being laid as this may adversely affect the
optical characteristics of cables with passage of time.

The contractor shall ensure that trenching and pipe laying activities are continuous,
without leaving patches or portions incomplete in between. In case intermediate patches
are left, measurement of the completed portions will be taken only after work in such left
over patches are also completed in all respects.

Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts shall be
thoroughly cleaned to remove all sand, dust or any other debris that may clog, disturb or
damage the optical fiber cable when it is pulled at a later stage. The ends of each pipe and
inside of each Socket shall be thoroughly cleaned of any dirt or other foreign materials.
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At the end of each day work, the open ends of the pipes sections shall be tightly closed
with end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB HDPE
Ducts until the work is resumed.

The lesser depths shall be done only with the prior instructions/approval of the Engineer-
in-charge & suitable protection shall be provided to PLB HDPE pipes/coils as mention
below.

NON ROCKY AREA

a) Fordepth at 1.2mtrs in non rocky area: The trench should be made to the best possible

depth up to 1.2 mtrs & min. width of 300 mm bed of trench should be leveled and clear
from all size of pebbles. Afterwards properly coupled HDPE duct shall be laid and the
overall depth shall be filled and consolidated by pebble free soil upto 250 mm. Then
final back filling of soil shall be done. As per the Drawing specification No.
RailTel/WR/OT/DFC/001.

ROCKY AREA

b) In rocky terrain, less depth shall be allowed only in exceptional circumstances with

additional protection where it is not possible to achieve the normal depth due to harsh
terrain/adverse site conditions encountered. This shall be done only with the prior
approval of the competent authority and consent of the Engineer in charge. This shall
be properly documented. In all cases, the slope of the trench shall not be less than 15
degrees with the horizontal surface. The width of the trench shall normally be 45 cms
at the top & 30 cms at the bottom. As per the Drawing specification No.
RCIL/WR/DRG/04.

The brick protection is required to be provided within station limits i.e, from UP distant
signal to DN distant signal. The contractor shall arrange supply and distribution of
second class bricks/stone slabs of standard size at site along the excavated trenches and
after uniformly covering the cable laid in the trenches by stone-free sieved soil up to
250 mm height above the cable, he shall arrange to place the bricks flat and position
them breadth wise so that on an average 8/9 (eight/nine) bricks shall be laid in a meter
length. Alternatively RCC/Stone slabs of approx 50 mm thicknesses & more than 30 cm
in length can be provided.

NOTE-1: In order to be certain that the full requirement of bricks has been arranged by
the contractor for placing on the top of the cable to be laid on any day, he shall spread
the bricks side by side on the top of the trenches before the depth of the trenches are
inspected by the authorized representative.

NOTE-2: The strength of CC is dependent on proper curing therefore; it is imperative
that water content of CC mix does not drain out into the surrounding soil. Portions
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where cement concreting has been carried out shall be cured with sufficient amount of
water for reasonable time to harden the surface. After curing, refilling of the balance
depth of the trench has to be carried out with excavated soil.

For carrying out concreting work in trenches, yellow PVC sheets of width not less than
1.0 M and of weight not less than 1 kg Per 8 sq meters shall be spread and nailed on
sides of the trench to form trapezoidal section for concreting in the cleaned trench, to
avoid seepage of water into the soil.

NOTE-3: Water present in the trench at the time of laying the PLB HDPE Ducts shall be
pumped out by the contractor before laying the pipes in the trench to ensure that no
mud or water gets into the pipes, thus choking it.

TRACK CROSSING All cable crossings across railway tracks shall be done in DWC pipes of
120/103.5 mm OD/ID, threading the cable through these pipes. The contractor shall do
the trenching to the required depth wherever necessary such as approaches to track
crossing and the length in between the adjacent tracks. Two no. of Nylon ropes shall be
threaded through DWC pipes as per EIC, one to pull the cable and one for future use. The
arrangement of cable and DWC Pipes under Track crossings has been shown in Drg.
No. RAILTEL/WR/OT/DFC/009.

7.6.2 ROAD CROSSING

When crossing road ways, it is necessary to lay the cables in such a manner as to
avoid the necessity of handling the cable sharply and minimize excavation of road
surface as far as possible. Where cable is laid in surfaced trunking, the trunking
alignment should be curved down to the pipes and proper brick or concrete joint
should be made between trunking and pipe.

. The crossing of main roads often involves difficulties especially if traffic is heavy,

precautions to avoid accidents to workmen, pedestrians and vehicles should be
taken. On minor roads which can be temporarily closed to traffic it is possible to cross
the entire width of the road and open up. Pipes should be installed quickly in the
cutting which is then filled in there by reducing to a minimum time for which the road
is closed.

Some roadways which are broad may be opened for half their width, allowing the
other half for use of traffic. Pipes are laid trench filled in the first half and the other
half opened up after the first half is opened for the traffic. Pipes laid in the second
half is linked with those laid in the first half. DWC pipes shall be used for road
crossings. In all cases pipes should be laid at a depth of 1.2 meter, below the
formation level or lower as may be required.

Whenever a cable is laid across an important road particularly one with a special

surface it is good investment to provide for future expansion. One cable per pipe
should be laid. Two length of Nylon rope shall be used as lead wire. Two such lengths
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of Nylon rope shall be laid through the pipe. One wire shall be used for leading in the
cable & the other wire shall be kept with suitable overlay to enable cable pulled out
at later stage, if required.

e. Drg. No. RAILTEL/WR/OT/DFC/010 given showing the arrangement of DWC pipe
under metal roads.

f. At busy road crossings, trenching should be done in nights with appropriate
protection and road warnings to road users.

7.6.3 CABLE OVER STEEL GRIDER BRIDGES

a)

b)

d)

f)

Where the cable has to cross girder bridges, the cable shall be protected in Gl pipe as
RAILTEL/WR/OT/DFC/006(a), RAILTEL/WR/OT/DFC/006(b),. fitted on the girder bridges
with suitable clamps without driving holes in the girders. Gl pipe may also be required to
be fitted on walk way/ bridge’s substructure as per decision of Engineer. The drawings for
installation arrangement shall be developed by contractor and gotapproved from RailTel.

Nylon rope shall be pulled inside the pipe to enable pulling of duct/ cable. The Gl pipe
shall be jointed. Arrangements for opening the Gl pipe through collars later at approx 50
M shall be provided.

The Gl pipe shall be extended by 4 — 6 meters beyond the bridge abutment and joined
with brick channeling with RCC/ DWC pipe which shall be extended in the slope of
formation, till the trench becomes horizontal at normal surface level. RCC/Brick pillars
shall be made to prevent slipping of RCC/DWC pipe as approved by EIC.

When laying cable on long bridges, the question of longitudinal expansion caused by
temperature differences should be taken into consideration and suitable cable loops
should be provided at the pillars of the bridge.

The laying of the cable on the bridges is to be done with much care and planning. It is
necessary that the cable drum to be laid on the bridge is inspected and tested thoroughly
so that damaged cable is not installed.

Wherever Gl pipes are used, special care should be taken to ensure that G.I. Pipes are
coupled properly with the sockets so as to avoid damage to PLB pipe and eventually the
OF Cable in the event of pressure coming on the joint and Gl Pipe joint giving its way.
Rubber bushes shall be used at either ends of the Gl pipes to protect PLB pipe. Both the
ends of Gl Pipe will be embedded in a concrete block of size 40 cms (L) x 40 cms ((W) x 25
cms (H) of 1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: coarse
sand, 3: stone aggregate of nominal size of 20 mm) so that the alignment of Gl Pipes
remain firm and intact and to avoid entry of rodents.
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CULVERTS AND ARCH BRIDGES

Wherever possible the cable shall be laid under the bed of the culvert through RCC pipes at
the depth of 1.2 mtr or more to suit the site conditions. Both ends of the RCC pipes and joints
shall be protected with brick masonry work (approx 300mmx300mmx300mm). The
protection as above should be made from wing wall to wing wall of the culvert. As per
Drawing No. RAILTEL/WR/OT/DFC/008.

In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the
bed of culverts, the cables may be laid over the culvert in Gl pipes as per Drg. No.
RAILTEL/WR/OT/DFC/007

On Arch Bridges also the cables/ducts shall be laid in Gl pipes close to the retaining wall as
per RAILTEL/WR/OT/DFC/013.

In the approach of culverts & bridges the cables/ducts should be laid in brick channels or RCC
pipes, as per As per Drawing RAILTEL/WR/OT/DFC/008.

CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS:

In marshy area where it is not possible to divert the cable route the cable shall be suitably
laid and protected as per decision of Engineer depending on site condition, like laying cable
in DWC pipe supported on Masonry Pillars/Iron channels etc.

LEADING OF CABLE IN MASONRY BUILDINGS / SHELTERS.

The cable will have to be led inside any masonry building such as Cable hut, ASM's room at a
depth of 0.75 meters by cutting the masonry structure of the wall as per Drg. No. as per
Drawing No. RAILTEL/WR/OT/DFC/014 After the cable has been led inside the masonry wall
the floor inside shall be duly repaired and plastered.

LAYING OF CABLE THROUGH TUNNELS CUTTING:

In tunnels & cutting OFC cable shall be laid on Gl pipe which should be fixed either along wall
after clamping or on the foot of the tunnel with cement mortar of min 100mm thickness. The
cable duct shall be laid through Gl pipe.

LAYING OF CABLE IN SPECIAL CASES:

a) Near Power Cable

When the contractor comes across any other cable already laid, he shall first report the fact
to the Engineer. Should the cable be identified by the Engineer as a power cable (LT or HT),
the trench shall be dug as far away from the route of the power cable as practicable.

b) Crossing of Optical Fiber Cable with another cable
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Crossing of the Optical Fiber cable with another cable shall be avoided wherever possible.
Where, however, this is not possible, the Optical Fiber cable shall be laid in DWC. The length
of the pipe to be provided on either side of the crossing shall be at least one meter.

c) ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM.

i) Any Telecommunication circuits in the vicinity of AC Traction running Parallel to 25
KV lines are liable to be affected by AC induced voltage. Therefore precautions
should be taken to eliminate the possibility of induced voltage affecting equipment
and humans.

ii) Crossing of track, if any, should be negotiated by underground cables running at
right angles to the track as far as practicable.

iii) Special protective measures (viz. provision of G.D tubes, fuses and earthing etc)
are required to be taken for telecommunication lines entering 25 KV substation
/switching posts.

iv) For the human safety considerations the safe working voltages should be 60 V
under normal conditions and 150 V with special precautions and 430 V under fault
conditions.

V) Instructions for protection of RailTel staff/working personals on signaling and

telecommunications installations on 25 kV AC traction shall be strictly adhered to.
Precautions are required to be taken on account of following,

a) Proximity of live conductor.

b) Pressure of return current in Rails.

¢) Induction in all metallic bodies situated
d) Closed to over head equipment.

Laying of other than optical fiber cables in the same Trench

No cable other than quad shall be laid in the trench for the Optical Fiber cable. Even in such
cases, both the cables are to be laid as per approved drawing. Where, however, exceptional
circumstances exist, the optical fiber cable may be laid along with another cable in the same
trench provided a specific permission of each such case is obtained in writing from Engineer.
When optical fiber cable and L.T. power cable have to be laid in the same trench they shall
be separated by placing a layer of brick between them vertically (approx.16 bricks/meter) or
laid in DWC pipe.

7.6.10 Laying of cable through pipes

i. The ducts shall be laid through DWC pipes at the locations marked on the route plan and
as advised by the Engineer or his representative.
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ii. For laying the cable through pipes Nylon rope shall be used as a lead wire. Two such
lengths of wires shall be laid through the pipes, so that after the cable is threaded through
the pipe, one lead wire is permanently left in the pipe with a suitable overlay at two ends,
to enable the cable to be pulled out at a later stage if required to do so.

iii. On arch bridges and culvert bridges the cables will be threaded through G.I./DWC /RCC
pipes etc. While threading the cable through these pipes the Contractor shall do the
trenching to the required depth wherever necessary for which no extra charge will be
paid.

iv. DWC HDPE pipes shall not be used where directly exposed to sun. These shall invariably
be underground and covered.

Laying cable near feeding post:

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track
opposite to the feeding post. Further the Optical fiber cable shall be at least one meter away
from any metallic part of the O.H.E. and other equipment at the substation which is fixed on
the ground and at least one meter away from the substation earthing. In addition, the cable
shall be laid in DWC / RCC pipe for a length of 300 meters on either side of the feeding point.

Running of cables at foundations others than OHE Masts and from pipe outlets.

Damages to cable is likely to occur if care is not taken in laying cable where the bed changes
from solid support such as a foundation pipe or bridge to soft support such as soft soil. The
cable must not press against the edge of the solid support. The soft soil near the edge must
be tamped and the cable rose slightly.

Laying near oily surface

If during the excavation of trenches for laying cables, the Contractor or his representative
notices the presence of oil or oily substance or any other chemical which is likely to cause the
deterioration of the cable protective material he shall bring the matter to the notice of the
Engineer or his representative and on the latter's decision he shall choose an alternative cable
route or he shall protect the cable in such places in such manner as advised in writing by the
Engineer or his representative. No additional charges are payable.

Special soil condition
Cable should not be run through abnormally high acidic or alkaline soil or through sewage. If
this is unavoidable, special measures should be taken against corrosion as advised by the
Engineer in Charge.

Provision of damage due to sharp edges

When cable are laid in trunking, care should be taken to see that no ballast or stones have
been dropped inside the trunking and it should be cleared of all ballast and stones before the
cover is secured. When the ends of covers are joined together with cement plaster, a piece
of paper or wood should be placed under the joint to prevent the cement plaster from falling
on the cables.
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Back filling and dressing of the trench

Provided that the PLB HDPE pipes have been properly laid in the trench at the specified depth,
the back filling operation shall follow as early as practicable. The earth used for filling shall be
free from all roots, Grass, shrubs, vegetation, trees, saplings and any other kind of garbage or
pebbles. The back filling operation shall be performed in such a manner so as to provide firm
support under and above the pipes and to avoid bend or deformation of the PLB HDPE pipes
when the pipes get loaded with the back filled earth.

At locations where the back filled materials contains stones/sharp objects which may cause
injury to the PLB HDPE pipes and where the excavated or rock fragments are intended to refill
the trench in whole or in part, the trench should be initially filled, with a layer of ordinary soil
or loose earth (free from any stones/pebbles) not less than 10 cms thick over the pipes.

Back filling on public, roads, railway crossings, footpaths in city areas shall be performed
immediately after laying the HDPE pipes. Back filling at such locations shall be thoroughly
rammed, so as to ensure original condition so that it is safe for the road traffic. All excess soil/
material left on road/ footpath/railway crossing shall be removed by contractor. However,
along the highways and in country side, the excess dug up material left over after refilling
should be kept in a heap above over the trench.

In city limits, at any given time not more than 50 Meters length of trench should be kept open
and in all places where excavation has been done, no part of the trench should be kept open
over night to avoid occurrence of any mishap or accident in darkness.

In normal Railway area the trenching should be done for one drum length (approx 3Km) and
back filled within 2 days after laying of duct , the work schedule be inspected by RailTel EIC
before backfilling/ laying of HDPE duct.

Blowing of Cable:

Optical Fiber Cable will be blown into one of pre —lubricated HDPE duct laid in DWC pipe with
the help of a compressor and blowing equipment. (With minimum pressure of 8 bar and
maximum pressure of 12 bar with flow rate of minimum 10 m3 / minute)

The blowing method involves feeding of optical fiber cable into the duct with the help of
consistent high —pressure airflow, equally distributed along the entire cable throughout the

duct.

The contractor has to ensure the safe blowing of OFC into the duct without any damages to
the cable either internally or externally.

If at any stage of the project, any damage to the cable due to blowing pressure is identified,
than the contractor will be fully responsible for that and has to ensure the rectification of the

damage without any cost implication to the owner.

Optical Fiber Cable drum are available in the drum length of about 3 km.
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Contractor may follow following steps for safe blowing of OFC

Position the compressor and blowing machine at blowing pit C for location A & E shown
below

< 4 Kea >
Pit A Pit B Pit C Pit D Pit E
' 1 km > 1km ' km > 1km '

(Location of Compressor and blowing M/C)

Put the cable drum on cable wheel and blow the OFC towards pit A. Put the pusher
equipment if required at B.

When the cable reaches pit A and coil of 10 — 15 m of OFC should be kept in pit A. Then
seal the duct and at A with the sealing plug.

Uncoil the cable on the drum in a figure of eight configuration and blow towards blowing pit
E and coil of 10 — 15 m of OFC should be kept in pit E. Then seal the duct end at E with the
sealing plug.

Since the cable will be available in length of 3 km and above, so the contractor has to plan
the location of blowing pits before laying of HDPE duct. The contractor has to ensure that
excess OFC is not coiled in the blowing pit and also optical fibre cable does not fall short of
the location of blowing pit. The contractor has to match the cable drum length with the
location of blowing pits, to ensure minimum cut length and wastage of OFC. To achieve the
blowing of above shown stretch, blowing can be carried out downhill, wherever possible.

HDPE ducts will be sealed with the help of cable sealing plugs after blowing of OFC into the
duct at jointing pit locations.

The jointing pits will be completely filled with sand up to 30 cm, from bottom level of the pit
to prevent entry of rodents after blowing and jointing of OFC covering joint enclosure and
HDPE conduits completely.

Pre cast RCC chamber

Pre cast RCC chamber of dimension 1m x1mx0.6 m (depth), & each wall of chamber must be
min 25 mm thick & made of cement mortar mixture in 1:6 ratio. For fixing of chamber first a
pit of size 1.2 m x1. 2 m x 1.2 m (depth) shall required to be dug. Pre cast RCC chamber shall
be installed in excavated pit . The RCC slab of dimension 1.2m x1.2mx 0.05m (thickness) is
used as cover of chamber with 2 nums of handle /slots for lifting of cover and word * “RCIL
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CHAMBER” engraved on it. After, fixing the pre cast RCC joint chamber, the joint chamber is
filled with clean sand upto 30 cms before closing. Back filling of joint chamber pit with
excavated soil shall be carried out in the end. Details are mention in drawing No.
RailTel/WR/OT/DFC/011.

Fixing of Route Indicators/Joint Indicators.

The cable markers shall normally be provided at the distance of every 50 meters in front of
the every OHE Gantry Post and also at places or corners wherever the route of the cable
changes. The joint markers shall be provided at all types of cable joints/loop chambers and
painted with green colour and rest of marker shall be painted with yellow colour. The cable
Marker and joint markers provided shall be of standard stone RCC type with letters “RCIL
OFC” engraved and suitably painted with standard trend as per site conditions. In rocky area
concreting shall be done. As per the drawings mention at as per DRG
NO.RAILTEL/WR/OT/DFC/012.

Documentation

The documentation, consisting of the following shall be prepared for entire route .4 sets of
documentation shall be provided both in Electronic format on CD as well as Hard binded
copies.

Route Index Diagrams — General: This diagram shall consist of Cable Route Details on
Geographical Map drawn to scale with prominent land marks and alignment of cable with
reference to railway track. This shall be prepared on A-3 sheets.

Route Index Diagrams —Profile

These diagrams will contain

. Make and size of the cable.

° Offset of cable from centre of the railway track at every 10 meters

° Depth profile of Cable at every 10 meter;

° Details of protection with type of protection depicted on it;

° Location of culvert and bridges with their lengths and scheme of laying of PLB
HDPE Ducts pipe thereon.

° Important landmarks to facilitated locating the cable in future; Location of Joints
and pulling manholes.

° The contour of railway track and Railway boundary.

. Geographical location of all the joints.

° Depth of Joint Chamber covers from ground level

. Route markers.

° Length of O.F. Cable kept inside the joint chamber from either direction.

All the diagrams shall bear the signatures of the contractor, the Engineer-in-charge as a
proof of accuracy of the details. The diagrams shall be bound in A-3 size book with cover.
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The cover sheets shall be laminated. The front cover shall have the following details.
1. Name of the section.

2. RailTel coloured Logo.

3. Name of the Contractor

4. Date of commencement of work

5. Date of completion of work.

7.12 SAFETY PRECAUTIONS
7.12.1 Safety Precautions when excavating or working in excavations close to electric
cables

The Engineer- in-charge of the work should get full information from Electricity
undertaking regarding any electric cables, which are known or suspected to exist near
the proposed excavation and unless this is done, excavation should not be carried out
in the section concerned. The electricity undertaking should be asked to send a
representative and work should be preceded with close consultation with them.

Only wooden handled hand tools should be used until the electric cables have been
completely exposed. Power Cables, not laid in conduits, are usually protected from
above by a cover slab of concrete, brick or stone. They may or may not be protected
on the sides. It is safer, therefore, always to drive the point of the pickaxe downwards
then uncovering a cable, so that there is less chance of missing such warning slabs. No
workman should be permitted to work alone where there are electric cables involved.
At least one more man should be working nearby so that help can be given quickly in
case of an accident. If disconnection of power could be arranged in that section it will
be better. No electric cables shall be moved or altered without the consent of the
Electric Authority and they should be contacted to do the needful. If an electric cable
is damaged even slightly, it should be reported to the Electric Authority and any
warning bricks disturbed during excavation should be replaced while back filling the
trench. Before driving a spike into the ground, the presence of other underground
properties should be checked. Information on plans regarding the location of power
cables need not to be assumed as wholly accurate. Full precautions should be taken
in the vicinity until the power cable is uncovered. All electric cables should be
regarded as being live and consequently dangerous. Any power is generally
dangerous, even low voltage proving fatal in several cases.

7.12.2 Electric shock-Action and treatment :
Free the victim from the contact as quickly as possible. He should be jerked away from
the live conductors by dry timber, dry rope or dry clothing. Care should be taken not
to touch with bare hands as his body may be energized while in contact. Artificial
respiration should begin immediately to restore breathing even if life appears to be
extinct. Every moment of delay is serious, so, in the meanwhile, a doctor should be
called for.
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Safety Precautions while working in public street and along railway lines :

Where a road or footpath is to be opened up in the course of work, special care should
be taken to see that proper protection is provided to prevent any accidents from
occurring. Excavation work should be done in such a manner that it will not unduly
cause inconvenience to pedestrians or occupants of buildings or obstruct road traffic.
Suitable bridges over open trenches should be so planned that these are required for
the minimum possible time. Where bridges are constructed to accommodate
vehicular traffic and is done near or on railway property, it should be with the full
consent and knowledge of the competent railway authorities.

Danger from falling material

Care should be taken to see that apparatus, tools or other excavating implements or
excavated materials are not left in a dangerous or insecure position so as to fall or be
knocked into the trench thereby injuring any workman who may be working inside
the trench.

Care when working in Excavations

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to
lower themselves. Workers should work at safe distance so as to avoid striking each
other accidentally with tools. If the walls of the trench contain glass bits, corroded
wire or sharp objects they should be removed carefully. If an obstruction is
encountered, it should be carefully uncovered and protected if necessary. If an
obstruction is encountered, it should be carefully uncovered and protected if
necessary. Care must be taken to see that excavated material is not left in such a
position thatitis likely to cause any accident or obstruction to a roadway or waterway.
If possible the excavated material should be put between the workmen and the traffic
without encroaching too much on the road.

Danger of cave in

When working in deep trenches in loose soil, timbering up/shoring the sides will
prevent soil subsidence. The excavated material should be kept at sufficient distance
from the edge of the trench or pit. Vehicles or heavy equipment must not be
permitted to approach too close to the excavation.

When making tunneled opening, it should be ensured that the soil is compact enough
to prevent cave in even under adverse conditions of traffic. Extra care should be taken
while excavating near the foundations of buildings or retaining walls. In such cases,
excavation should be done gradually and as far as possible in the presence of the
owners of the property.

Protection of Excavations :

Excavations in populated areas, which are not likely to be filled up on the same day
should be protected by barriers or other effective means of preventing accidents and
the location of all such openings must in any event be indicated by red flags or other
suitable warning signs. During the hours from dusk to dawn, adequate number of red
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warning lamps should be displayed. Supervisory officers should ensure that all
excavations are adequately protected in this manner as serious risk and responsibility
is involved. Notwithstanding adoption of the above mentioned precautions, works
involving excavations should be so arranged as to keep the extent of opened ground
and the time to open it to a minimum.

Precautions while working on roads

The period between half an hour after sun-set and half an hour before sunrise, and
any period of fog or abnormal darkness may also be considered as night for the
purpose of these instructions, for the purpose of providing the warning signs.
Excavation liable to cause danger to vehicles or the public must at all times be
protected with fencing of rope tied to strong uprights or bamboo poles at a suitable
height or by some other effective means. Any such temporary erection which is likely
to cause obstructions and which is not readily visible should be marked by posts
carrying red flags or boards with a red background by day and by continuously lighted
lamps at night.

The flags and the lamps should be placed in conspicuous positions so as to indicate
the pedestrians and drivers of vehicles the full expanse i.e. both width and length of
the obstruction. The distance between lamps or between floors should not generally
exceed 1.25 m along the width and 6m along length of the obstruction in non
congested areas, but 4 meters along the length in congested areas.

If the excavation is extensive, sufficient notice to give adequate warning of the danger,
should be displayed consciously not less than 1.25 m above the ground and close to
the excavation. Where any excavation is not clearly visible for a distance of 25m to
traffic approaching from any direction or any part of the carriage way of the road in
which the excavation exists, a warning notice should be placed on the kerb or edge of
all such roads from which the excavation or as near the distance as is practicable but
not less than 10 m from the junction of an entering or intersecting road in which the
excavation exists. All warnings, in these should have a red background and should be
clearly visible and legible. All warning lamps should exhibit a red light, but white lights
may be used in addition to facilitate working at night. Wherever required a passage
for pedestrians with foot bridge should be provided. At excavations, cable drums,
tools and all materials likely to offer obstructions should be properly folded round and
protected. This applies to jointer’s tents as well. Leads, hoses etc. stretched and across
the carriageway should be guarded adequately for their own protection and also that
of the public.

Traffic Control
Deleted.

Work along Railway Lines

It is to be borne in mind that use of white, red or green flags by the Departmental staff
is positively forbidden to be used when working along a railway line as this practice
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may cause an accident through engine drivers mistaking them for railway signals.
When working along a double line of railway, the men should be warned to keep a
sharp look on both the “UP” and ‘DOWN” lines to avoid the possibility of any accident
when trains pass or happen to cross one another near the work spot.

Procedure and Safety Precautions for use of explosives during blasting for trenching

In areas where the cable trench cannot be done manually on account of boulders and
rocks, it is necessary to blast the rocks by using suitable explosives. The quality of
explosive to be used depends on the nature of the rocks and the kind of boulders. A
few types of explosive fuses and detonators normally used for making trenches for
cable works are detailed below:

i) Gun powder

ii) Nitrate Mixture

iii) Gilatine

iv) Safety fuse

v) Electric Detonator

vi) Ordinary Detonator

Procedure

In case blasting is to be carried out, the same shall be done with due permission and
co-ordination with Railways after ensuring all safety precautions. A detailed survey of
the route is to be done to assess the length of the section where trenching is to be
done with the help of blasting. A route diagram of the rocky section may be prepared
indicating the length of the route where the explosives are to be used. For the purpose
of obtaining license, a longer length of route should be given in the application as in
many cases, after digging, rocks appear which was not initially anticipated.

Next a license will have to be obtained for use and storing of explosive in that section.
If the area falls under a police commissioner, the authority for granting such license is
the police commissioner of the concerned area. When the route does not fall in the
jurisdiction of a police commissioner, the authority for issuing license is the District
Magistrate.

The concerned authority should be applied in prescribed form with a route map. The
concerned authority will make an enquiry and issue license for using/storing
explosives for cables trenching work. Such license will be valid for 15 days only. The
license should be got renewed if the blasting operation needs to be extended. Once
the license is granted, it is the responsibility of the holders of the license for the proper
use of explosives, its transportation and storing.

Method of using

The safest explosive is the Gilatine and electric detonator. Gilatine is in the form of a
stick. Electric detonator is a type of fuse used for firing the explosive electrically. Holes
are made at suitable intervals on rocky terrain or boulders either by air compressor
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or by manual chipping. The depth of the holes should be 2 to 3 ft. Fil | up the holes
with small quantity of sand for about 6”. First the electric detonator is to be inserted
into the Gilatine and the Gilatine is to be inserted into the holes keeping the +ve and
- ve wirings of electric detonators outside the holes. Again refill the holes with sand.
These +ve and -ve insulated wires of detonator are than extended and finally
connected to an EXPLODER kept at a distance of not less than 100 m.

Now the explosive is ready for blasting. But, before connecting wires to exploder for
blasting, all necessary precautions for stopping the traffic, use of red flags, exchange
of caution signals, etc. should be completed and only then Exploder should be
connected and operated.

Operation of exploder (IDL schaffler type 350 type exploder)

The type 350 blasting machine consists of a bearing block with blasting machine
system and the explosion proof light- alloy injection molded housing. The exploder is
held with the left hand. The twist handle is applied to the drive pin, clapped with the
right hand turned in the clock wise direction in continuous measurements at the
highest speed from the initial position until it reached to a stop. At this stage an
indication lamp will glow. When the indication lamp glows, “press button switch”
should be pressed. This will extend the electric current to detonator and Gilatine will
be detonated. The rock will be blasted out of the trench. Number of holes can be
blasted in a single stroke by connecting all such detonators in series connection and
finally to the exploder.

After blasting, again mazdoors are engaged on the work to clear the debris. It the
result of the first blasting is not satisfactory, it should be repeated again on the same
place.

Warning

There may be two reasons for unsatisfactory results of the blasting

a) Misfire of Gilatine due to leakage of current from detonator.

b) Over loading because of overburdens.

Never pull the broken wire pieces form the holes in such cases. Attempt should not
be made to reblast the misfired Gilatine. The safest way is to make a fresh hole by its
side and put fresh Gilatinein that hole and blast it.

Precautions
The abstract of Explosives Rules 1983 which are relevant to our work is given below:

i. Restriction of delivery and dispatch of explosives
No person shall deliver or dispatch any explosives to anyone other than a
person who.
a) is the holder of a license to possess the explosives or the agent of a holder
of such a license duly authorized by him in writing on his behalf.
OR
b) is entitled under these rules to possess the explosives without a license.
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The explosives so delivered or dispatched shall in no case exceed the quantity,
which the person to whom they are delivered or dispatched is authorized to
possess with or without a license under these rules.

No person shall receive explosives form any person other than the holder of a
license granted under these rules. No person shall receive from or transfer
explosives to any person for a temporary storage or safe custody in a licensed
premise unless prior approval is obtained from the Chief Controller.

A person holding license for possession of explosives granted under these
rules shall store the explosives only in premised specified in the license.

Protection from Lightening During Storing

Every magazine shall have attached there to one or more efficient lightening
conductors designed and erected in accordance with the specification laid
down in Indian Standard Specifications No.2309 as amended from time to
time. The connections to various parts of earth resistance of the lightening
conductor terminal on the building to the earth shall be tested at least once in
every year by a qualified electrical engineer or any other competent person
holding a certificate of competency in this behalf from the State Electricity
Department. A certificate showing the results of such tests and the date of the
last test shall be hung up in conspicuous place in the building.

Precautions during thunder-storm

When a thunder- storm appears to be imminent in the vicinity of a magazine
or store house every person engaged in or a round such magazine and store
house shall be withdrawn to a safe distance from such magazine or store
house and the magazine and store house shall be kept closed and locked until
the thunder storm has ceased or the threat of it has passed.

Maintenance of records

Every person holding a license granted under these rules for possession, sale
or use of explosives shall maintain records in the prescribed form and shall
produce such record on demand to an Inspection Officer.

Explosives not to be kept in damaged boxes

The licensee of every magazine or store house shall ensure that, the explosives
are always kept in their original outer package. In case, the outer package gets
damaged so that the explosive contained therein cannot be stored or
transported, such explosives shall be repacked only after the same are
examined by controller of explosives.
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Storage of explosives in excess of the licensed quantity

The quantity of any kind of explosives kept in any licensed magazine or store
house shall not exceed the quantity entered in the license against such kind of
explosives. No explosives in excess of the licensed quantity shall be stored in
the magazine or store house unless a permit in this be halfis obtained from the
licensing authority by a letter or telegram.

Precautions to be observed at Site

The electric power at the blasting site shall be discontinued as far as
practicable before charging the explosives. No work other than that associated
with the charging operations shall be carried out within 10 meters of the holes
unless otherwise specified to the contrary by the licensing authority.

When charging is completed, any surplus explosive detonators and fuses shall
be removed from the vicinity of the hole and stored at a distance which should
prevent accidental detonation in the event of a charge detonating prematurely
in any hole. The holes which have been charged with explosive shall not be left
unattended till the blasting is completed. Care shall be taken to ensure that
fuse or wires connected to the detonation are not damaged during the placing
of stemming materials and tamping.

Suitable warning procedure to be maintained

The licensee or a person appointed by the licensee to be in charge of the use
of explosives at the site shall lay down a clear warning procedure consisting of
warning signs and suitable signals and all persons employed in the area shall
be made fully conversant with such signs and signals.

Precautions to be observed while firing

The end of the safety fuse (if used in place of a detonator should be freshly cut
before being lighted. The exploders shall be regularly tested and maintained
in a fit condition for use in firing. An exploder shall not be used for firing a
circuit above its rated capacity. The electric circuits shall be tested for
continuity before firing. All persons other than the shot-firer and his assistant,
if any, shall be withdrawn from the site before testing the continuity.

For the purpose of jointing, the ends of all wires and cables should have the
insulation removed for a maximum length of 5 cms. and should, then be made
clear and bright for a minimum length of 2.5 cms. and the ends to be joined
should be twisted together so as to have a positive metal contact.

Then these should be taped with insulation to avoid leakage when in contact
with earth. In case of blasting with dynamite or any other high explosive, the
position of all the bore holes to be drilled shall be marked in circles with white
paint. These shall be inspected by the Contractor’s agent. Bore holes shall be
of a size that the cartridge can easily pass down. After the drilling operation,
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the agent shall inspect the holes to ensure that drilling has been done only at
the marked locations and no extra hole has been drilled. The agent shall then
prepare the necessary charge separately for each bore hole. The bore holes
shall be thoroughly cleaned before a cartridge is inserted. Only cylindrical
wooden tamping rods shall be used for tamping. Metal rods or rod shaving
pointed end shall never b e used for tamping. One cartridge shall be placed in
the bore hole and gently pressed but not rammed down. Other cartridges shall
then be added as may be required to make up the necessary charge for the
bore hole. The top most cartridge shall be connected to the detonator which
shall in turn be connected to the safety fuses of required length. All fuses shall
be cut to the length required before being inserted into the holes. Joints in
fuses shall be avoided.

Where joints are unavoidable, a semi-circular niche shall be cut in one piece
inserted into the niche. The two pieces shall then be wrapped together with
string. All joints exposed to dampness shall be wrapped with rubber tape.

The maximum of eight bore holes shall be loaded and fired at one occasion.
The charges shall be fired successively and not simultaneously. Immediately
before firing, warning shall be given and the agent shall see that all persons
have retired to a place of safety. The fuses of the charged holes shall be ignited
in the presence of the agent, who shall see that all the fuses are properly
ignited.

Careful count shall be kept by the agent and other of each blast as it explodes.
In case all the charged bore holes have exploded, the agent shall inspect the
site soon after the blast but in case of misfire the agent shall inspect the site
after half an hour and mark red crosses (X) over the holes which have not
exploded. During this interval of half an hour, nobody shall approach the
misfired holes. No driller shall work near such bore until either of the following
operations has been done by the agent for the misfired boreholes.

i. The contractor’s agent shall very carefully (when the tamping is a damp
clay) extract the tamping with a wooden scraper and withdraw the
primer and detonator.

ii.. The holes shall be cleaned for 30 cm of tamping and its direction
ascertained by placing a stick in the hole. Another hole shall then be
drilled 15 cm away and parallel to it. This hole shall be charged and
fired. The misfired holes shall also explode along with the new one.

Before leaving the site of work, the agent of one shift shall inform the another
agent relieving him for the next shift, of any case of misfire and each such
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location shall be jointly inspected and the action to be taken in the matter shall
be explained to the relieving agent.

The Engineer-in-charge shall also be informed by the agent of all cases of
misfire, their cause and steps taken in that connection.

General Precautions

For the safety of persons red flags shall be prominently displayed around the
area where blasting operations are to be carried out. All the workers at site,
except those who actually ignite the fuse, shall withdraw to a safe distance of
at least 200 meters from the blasting site. Audio warning by blowing whistle
shall be given before igniting the fuse.

Blasting work shall be done under careful supervision and trained personnel
shall be employed. Blasting shall not be done within 200 meters of an existing
structure, unless specifically permitted by the Engineer-in-Charge in writing.

Precautions against misfire

The safety fuse shall be cut in an oblique direction with a knife. All saw dust
shall be cleared from inside of the detonator. This can be done by blowing
down the detonator and tapping the open end. No tools shall be inserted into
the detonator for this purpose. If there is water present or if the borehole is
damp, the junction of the fuse and detonator shall be made water tight by
means of tough grease or any other suitable material. The detonator shall be
inserted into the cartridge so that about one-third of the copper tube is left
exposed outside the explosive. The safety fuse just above the detonator shall
be securely tied in position in the cartridge. Waster proof fuse only shall be
used in the damp borehole or when water is present in the borehole. If a
misfire has been found to be due to defective fuse, detonator or dynamite, the
entire consignment from which the fuse, detonator or dynamite was taken
shall be got inspected by the Engineer-in-Charge or his authorized
representative before resuming the blasting or returning the consignment.

Precaution against stray currents :

Where electrically operated equipments is used in locations having conductive
ground or continuous metal objects, tests shall be made for stray current to
ensure that electrical firing can proceed safely.

ALLIED ACTIVITIES

Transportation of Materials: The materials required for executing the work entrusted
to the contractors against a work order shall be made available at Project Store Depot.
In some cases the materials may be available at sub divisional store godawn. The
contractor shall be responsible for transporting the materials, to be supplied by the
RailTel or otherwise to execute the work under the contract to site at his/ their own
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cost. The costs of transportation are subsumed in the standard Schedule Rates and
therefore no separate charges are payable on this account.

Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of the
empty cable drums after laying of the cables..

It shall be obligatory on part of the contractor to dispose of the empty cable drums at
his/their level and the amount fixed for various empty cable drums shall be recovered
from the bill for the work for which the drum (s) was/were issued or from any other
amount due to the contractor or the Security Deposit.

The contractor shall not be allowed to dump the empty cable drums in Govt./Public
place which may cause inconvenience to the RailTel / public.

Supply of Materials: There are some materials required to be supplied by the
contractor for execution of work under this contract like Bricks, Cement, Wire Mesh
and Steel for protection, etc., besides using other consumables which do/don’t
become the part of the asset. The contractor shall ensure that the materials supplied
are of best quality and workmanship and shall be strictly in a accordance with the
specifications.

Social auditing: Deleted.

TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE

Fusion splicing shall be used for splicing fibers. This is accomplished by applying
localized heating (i.e. by electric arc or flame) at the interface between two butted,
pre-aligned fiber ends, causing them to soften and fuse together.
STRAIGHT JOINT FOR FIBRE OPTIC CABLE

There are various types of joint enclosures available in the market. The procedure for
assembly of joint closure is described in the installation manual supplied with straight
joint closure. This includes the following:

a) Material inside joint closure kit

b) Installation tools required

c) Detailed procedure for cable jointing

d) Procedure for re-opening the closure.

The Optic Fiber straight through joint closure shall be as per specn. TEC TO 910 G92
(latest) or a proven design approved by RCIL. The joint shall be protected in
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prefabricated RCC joint pits. If the contractor intends to supply joint enclosure which
is not as per TEC specification, before starting the supply, contractor shall submit-

i) The specification of joint enclosure
ii) Users certificate regarding its satisfactory performance

At the discretion of the RCIL, contractor will have to demonstrate the working of the
joint enclosure. Based on specification, user certificate and demonstration. RCIL, if
RCIL finds the design suitable, will grant specific approval to use the joint enclosure.
The supply of joint enclosure, which is not of TEC design, shall start only after the
approval is received from RCIL

However, generally, the following steps are involved for jointing of the cable:
-Preparation of cable for jointing
-Stripping/cutting the cable
-Preparation of Cable and joint closure for splicing
-Stripping and Cleaving of Fibers
-Fiber splicing
-Organizing fibers and finishing joints
-Sealing of joint closure and
-Placing joint in pit.

PREPARATION OF CABLE FOR JOINTING

a) During the installation, a minimum of 10 meter of cable of each end is coiled in
the jointing pit to provide for jointing to be carried out at convenient location as
well as spare length to be available for future use in case of failures.

b)  The pit size must be chosen carefully to ensure that length of the wall on which
joint is mounted is greater than closure length plus twice the minimum bending
radius of the cable. A pitlength of 1 meter is sufficient for most of the cable and
joint closures. Bracket to support the cable coil are also fixed on the wall of the

pit.
c) Thecableis then coiled on to the pit wall in the same position as required after
the joint is complete. The marking is done on all the loops so that it will be easier

to install it later.

d) The distance from the last center to the end of the cable must be at least 1.8
meter. This is being the minimum to be stripped for Preparation of joint.

e) Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled
from the pit for jointing.

138



7.14.3

7.14.4

7.14.5

RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

STRIPPING/CUTTING OF THE CABLE

a)

b)

c)

The cables are stripped of their outer and inner sheath with each sheath
staggered approximately 10mm from the one above it.

Proper care must be taken when removing the inner sheath to ensure the fibres
are not scratched or cut with the stripping knife or tool. The prevent this, it is
best to only score the inner sheath twice on opposite sides of the cable, rather
than cut completely through it. The two scores marking on either side of the
cable are then stripped of the inner sheath by hand quite easily.

The fibers are then removed from cable one by one and each fiber is cleaned
individually using Kerosene to remove the jelly.

PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING

The type of Preparation work performed on the cable prior to splicing differs on the
type of joint closure and fiber organizer used. However, the following steps are
usually common: -

a)

b)

c)

d)

f)

The strength members of each cable are joined to each other and/or to the central
frame of the joint closure.

The joint closure is assembled around the cable.

The sealing compound or heat shrink sleeve is applied to the cables and closure,
or prepared for application after splicing is complete

The fibers are protected (usually with plastic tubing) in their run from the cable
core to the fiber organizer trays (particularly if cable construction is slotted core

type).
Tags, which identify the fibers no. are attached at suitable location on the fibers.

Splice protectors are slipped over each fiber in readiness for placing over the bare
fiber after splicing.

STRIPPING AND CLEAVING OF FIBRE

a)

b)

Prior to splicing each fiber must have approximately 50mm of its primary
protective U.V. cured coating removed, using fiber stripper which are
manufactured to fine tolerances and only score the coating without contacting the
glass fiber.

The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol.
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c) Cleaving of the fiber is then performed to obtain as close as possible to a perfect
90 degree face on the fiber.

SPLICING OF THE FIBRES
The fusion splicing shall be used for fiber splicing. Some of the basic steps for fusion
splicing are as given in 7.14.7

FUSION SPLICING OF FIBRE
Some of the general steps with full automatic microprocessor control splicing machine
are as under:

a) Wash hands thoroughly prior to commencing this procedure.

b) Dip the clean bare fiber in the beaker of ethyl alcohol of the ultrasonic cleaver.
Switch on ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not
prescribe the above cleaning).

c) Place the bare fiber inside ‘V’ grove of the splicing machine by opening clamp
handle such that the end of fiber is app. 1 mm. over the end of the “V” groove

towards the electrodes.

d) Repeatthe same procedure for other fiber, however, first insert heat shrink splice
protector.

e) Press the start button on the splice controller.

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and than finally
fuse the fiber.

g) Inspectthe splice on monitor if provided on the fusion splicing machine and assure
no nicking, bulging is there and cores appear to be adequately aligned. If the splice
does not visually look good repeat the above procedure.

h) Slide the heat shrink protector over the splice and place in tube heater. Heat is
complete when soft inner layer is seen to be ‘oozing’ out of the ends of the outer
layer of the protector.

i) Repeat for other fibers.

FUSION SPLICER AND OTDR

The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be used for

splicing and measurements of Parameters respectively, shall be of approved design
and quality. The contractor shall submit
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Specification of fusion splicer and OTDR.

ii) Certificate from the users, who have used the splicer and OTDR of the make, the

contractor intends to use, regarding their satisfactory performance.

The RCIL reserves the right to direct the contractor to use the same or any other
proven design of fusion splicer and OTDR if in the opinion of RCIL the specification of
Fusion splicer and OTDR are not suitable.

ORGANIZING FIBRE AND FINISHING JOINTS

a)

b)

d)

After each fiber is spliced, the heat shrink protection sleeve must be slipped
over the bare fiber before any handling of fiber takes place, as uncoated fibers
are very brittle and cannot withstand small radius bends without breaking.

The fiber is then organized into its tray by coiling the fibres on each side of the
protection sleeve using the full tray side to ensure the maximum radius
possible for fiber coils.

The tray is placed in the position.

OTDR reading taken for all splices in this organized state and recorded on the
test sheet to confirm that all fibers attenuation are within specification. This
OTDR test confirms fibers were not subjected to excessive stress during the
organizing process.

After this the joint can be closed with necessary sealing etc. and ready for
placement in the pit.

PLACING OF COMPLETED JOINT IN PIT

a)

b)

d)

Joint is to be placed on the tarpaulin provided near the pit.

The cable is laid on the ground, loop the cable such that pen mark previously
place on the cable line up. Tape these loops together at the top of the coil.

The joint can now be permanently closed and sealed by heating heat
shrinkable sleeve etc. However, before closing, silica gel to be kept inside for

moisture protection.

Now the joint closure is fixed to the bracket on the pit wall and pit is closed.
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RE-OPENING OF THE JOINT

If required for attending to faults etc., manufacturers supply special kits for opening
of the joint and the steps to be followed. However, the general steps are as under: -

a) Using suitable knife cut heat shrink sleeve longitudinally along its entire length.
b) Do not damage the smaller heat shrunk sleeve on the ends of the joint.

c) Apply heat to the cut sleeve until it begins to separate.

d) Gently remove the cut sleeve from the joint. Now the joint can be opened.

e) Protective sleeve/cover can be removed for attending to faults etc.

TERMINATION JOINT FOR FIBRE OPTIC CABLE.

This joint is provided in the cable hut for terminating the outdoor fiber optic cable of
both the sides, splicing through fibers, connecting fibers to pigtails for connection to
optical line terminal equipment etc.

The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable
hut. The armour of the OFC Cable shall be cut before taking the cable in the equipment
rack. The cables shall be terminated on OFC termination joint closures. The Optic Fiber
termination joint closure as per specification no. TEC TV-210-J-93 (latest) or a proven
design approved by RCIL shall be provided in each cable hut to terminate both optical
fiber cables and deriving required pigtails. If the contractor intends to supply joint
enclosure, which is not as per TEC specification, before starting the supply, contractor
shall submit-

i) The specification of joint enclosure.
ii) Users certificate regarding its satisfactory performance

At the discretion of the RCIL, contractor will have to demonstrate the working of the
joint enclosure. Based on specification, user certificate and demonstration, RCIL, if
RCIL finds the design suitable, will grant specific approval to use the joint enclosure.
The supply of joint enclosure, which is not of TEC design, shall start only after the
approval is received from RCIL. The joint enclosure shall be mounted suitably inside
the equipment rack. Two pairs of fibers shall be derived from either side cable at every
OFC cable hut through pigtails with FC/PC connectors. The remaining fibers shall be
looped through.

The procedure for installation of termination joint box depends upon the type of joint

enclosure. The installation manual supplied gives the step-by-step procedure for
installation. However, the general steps are as under: -
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- Marking the cable

- Stripping/cutting the cable

- Gripping cable in sheath/clamp
- Treatment of tension member
- Fiber splicing

- Enclosing fiber

- Fixing strength member

- Closing the cover

- Fixing termination box

- Fixing the cable.

MARKING THE CABLE

a) Determine the cable length up to the proposed location of termination box. It
is also to be ensured that at least 10 meters of cable is coiled in the cable pit.

b) Determine the cutting point and mark the cable

c) Determine the sheath peeling point and mark the cable

CUTTING / STRIPPING THE CABLE

a) Cut the cable as per the marking.

b) Remove the sheath from cable ends. During sheath stripping care should be
taken not to damage the fibers.

c) The length and the steps for various sheath cutting shall be as per the

instruction given in the manual.

GRIPPING THE CABLE

a) Wind PVC tape around the cable core just beside edge of the sheath.
b) Insert the bushing inside sheath by cutting the cable sheath for about 25 mm.
c) Place the sheath grip (lower half and upper half) and tighten it with the help

of torque wrench.

FIXING OF TENSION MEMBER

a) Mark the tension member for the specified length and cut it.
b) Clean the tension member thoroughly by Alcohol and cotton cloth.
c) Fix tension member holder with the help of instant adhesive at the end of

tension member.
FIBRE SPLICING
The procedure for splicing is same as described for straight joint closure in Clause

7.14.7 above.

ENCLOSING FIBRES

a) Set the fiber cassette on the base.
b) Arrange excess length of fiber to make double figure of eight.
c) Enclose the spliced fiber and its excess length carefully.
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d) Repeat the procedure for other fibers.
e) After this, the box can be closed. However, a packet of silica gel may be placed
inside for protection from entry of moisture.

MOUNTING OF TERMINATION BOX.

Termination box can be fixed either on wall or on equipment rack. At wayside stations
it shall be mounted inside the equipment rack in order to prevent pigtails from rodent
attacks.

a) Mark the fixing holes on the walls/bracket/frame
b) Place the termination box and tightened the nuts inside the base box.
c) Put the covers.

FIXING THE CABLE
Secure the cable on wall/frame at two places within one meter from termination box
keeping in view straight entry of cable in termination box.

ISOLATION OF ARMOUR OF OFC CABLE

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms.
in order to keep the induced voltage within permissible limits. Where the continuous
length of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the armour after every
1.6 Kms. The Exposed cable at the cut shall be covered by shrinking suitable heat
shrink sleeve as per TEC specifications.

ACCEPTANCE TEST FOR FIBRE OPTIC CABLE

The Procedure for Testing of Fiber Optic Cable shall be jointly finalized by Contractor
with Engineer of the RCIL. The Parameters in the concerned specification shall be
taken as reference. The Test shall be conducted from cable hut to cable hut, after the
Splicing & termination Joints are completed. The length of cable (as per marking in
cable & as measured by OTDR) loss in cable, average loss per Km., No. of Splices, Splice
loss, etc. shall be recorded and jointly signed as per pro-forma given in Para 7.17
below.

TEST PROTOCOL FOR OPTICAL FIBRE CABLE

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE FIELD TEST

ROUte: —omemmeee S

Station: --------------o--oeeo No. of mid- Section splices: ------------------
Section: ----------o--ooooo- Measured by:----------------—--

Length Length as per meter

(by OTDR): -=------------ marking on cable sheath --------------
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1) Optical measurements (On Line):

Measurement

Fiber — number
1234 ... 46 47 48

Accepted Value

1.1 Total attenuation at 1300/1550 nm

with OTDR

1.2 Total attenuation per Kmat 1300/1550

nm:

10 dB/Km at 1300 nm &<0.25 at
1550 nm

1.3 Splice Loss in dB with OTDR Location

Average splice loss

A.

D.

E.

OHE Mast No./ Overhead alignment post

no.

Average Splice Loss

0.15 db, no splice should have

loss >0.2 db

NOTE: ALSO ATTACH OTDR RESULTS |---|

2) Visual Inspection (On Line):

2.1 No. of Cable drum used in the section: ---------------
2.2 S. No. of cable and length of each drum:
S. No. LENGTH
1, cmmmmmmemmmes M
2, s e M
3. s e M
4, oo e M
5. s e M
2.5 Location of Isolation Sleeves 1. 2. 3.

Contractor’s Representative

RCIL’s Representative
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7.18 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND TERMINATION OF FIBRE
OPTIC CABLE.
S. No. Tool’s Name
1 Branch Joint Closure
2 Termination Box
3. Rubber end Block
4. Sheath Clamp
5. Bushing
6. Strength Member holder
7. Heat Shrinkage tube
8. Arc fusion splicer machine.
9. Power cord AC/DC
10. Walkie-Talkie 12V DC source
11. Tube heater
12. Precision cleaver
13. Cable sheath stripper
14. Fiber stripper
15. Knife for HDPE cutting
16. Hexa for strength membrane
17. Isopropyl alcohol or methanol of high specific gravity
18. Johnson Buds
19. Tweezers
20. Gun heater Blower type
21. Sleeve for splice protection
22. O.T.D.R.
23. Stickers for numbering of splicers
24. Portable k. oil generator
25. Umbrella’s 2 Nos.
26. Dust protection for splicing machine.

Note: -Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be
greater than 30 times the diameter of the cable.
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Annexure -l
Automated Optical Fiber Fusion Splicing Machine
Along with following accessories :

a) High Precision Swift Fiber Cleaver : 1 Nos.
b) Spare Electrodes : 1Nos.
c) Electrode Sharpener : 1Nos.
d) AC Power Cord with 3 pin Plug for : 1Nos.
Splicing machine

e) Battery Pack : 1 Nos.
f) Fiber Stripper : 1 Nos.
g) Splice Protection Sleeve : 100 Nos.
h) Shoulder Strap : 1 Nos.
i) Switching Power Adapter : 1 Nos.
j) Battery Charger : 1Nos
k) Operational and software Manual : 1Nos
[) Carrying Case : 1Nos
m) Tool kit :  1Nos

n) 1Km OFC (G652D) spool (corning make) : 1Nos.

1) OTDR (Optical Time Domain Reflectometer)
Along with following accessories :
a) FCUniversal Adapter
b) Power Cord
c) Battery In-built
d) Charger Adapter
e) Operation Manual
f) Carrying case

3) Advance cable and fault locator electronic type

a. Direct-Connect Transmitter Cable

b. Ground Rod; stainless steel

c. Earth Contact Frame

d. Earth Contact Frame cable; 1.2 m (4 ft.) long

e. Coupler Kit; consists of 3" Coupler for

use on cables up to 7.6 cm (3"), Coupler Extension Cable, and Pouch

f. 1"Coupler; for use on cables up to 2.5 cm (1") in diameter

g. 6"Coupler; for use on cables up to 17.5 cm (6.9") in diameter; with pouch
h. Inductive Probe; for pair identification.
i. Coupler Extension Cable

j. Probe Cable

k. Ground Extension Cable

I. Active Duct Probe

147




RailTel/E Tender/OT/WR/DFCCIL/JNPT-BOR-ST-USD/2018-19/17R
Figure 1
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Figure 2
Rubber Cork
20
o, >
4 ==y e
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NOTE:

1. ALL DIMENSIONS ARE IN MM.

2. DIMENSIONS ARE ONLY FOR GUIDENCE. TAPPER SHOULD BE SUCH
THAT IT SHOULD TIGHTLY FIX. INTO TYPE A & TYPE B HOPE

50 mm OO PIPES.
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CHAPTER 8

LIST OF ADDRESSES

FOR

SPECIFICATION
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CHAPTER 8

List of Addresses for Specification
Address from where specification copy can be purchased: The copy of IRS, RDSO, TEC
and BIS specification used in the tender documents can be purchased from following
sources.
IRS Specification:
i) Manager Publications, Government of India

Civil Lines, New Delhi- 110054

ii) Government of India Book Depot,
8 - S.K. Roy Road, Calcutta— 700001

RDSO Specification:
i) RDSO, Manak Nagar, Lucknow

DOT/TEC/ITD Specification:
i) Khurshid LalBhavan, Janpath, New Delhi- 110001

B.L.S. Specification:
i) Directorate General, Indian Standards Institution,
9- Bahadur Shah Zafar Marg, New Delhi -110002
ii) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002
iii) 534- SardarVallabhBhai Patel Road, Mumbai.
iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072
v) Ahinsa Building (1*t floor), SCO 82-83, Sector 27-C, Chandigarh- 160017
vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005.

vii) 117/418-B, Sarvoday Nagar, Kanpur — 208005

viii)  C.LT. Campus, Adyar, Madras — 600020.

The specifications and drawings referred but not enclosed in the tender documents may be seen in
the RCIL’s office on any working day.
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CHAPTER 9

DRAWINGS
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SN Drg. No. Drawing descriptions
TRENCHING IN NON ROCKY SOIL ALONG RAILWAY TRACK
1 RailTel/WR/OT/DFC/001 AT 1.2 MTR DEPTH
TRENCHING IN ROCKY SOIL ALONG RAILWAY TRACK AT 1.0
2 RailTel/WR/OT/DFC/004 MTR DEPTH
TRENCHING IN ROCKY SOIL ALONG RAILWAY TRACK AT 1.0
3 RailTel/WR/OT/DFC/005 MTR to 0.5 MTR DEPTH
4 RAILTEL/WR/OT/DFC/006(a) | ARRANGEMENT OF CABLE ON GRIDER BRIDGES
5 RAILTEL/WR/OT/DFC/006(b) | ARRANGEMENT OF CABLE ON SLOPE OF GRIDER BRIDGES
6 RAILTEL/WR/OT/DFC/007 LAYING OF CABLE OVER RCC CULVERTS
7 RAILTEL/WR/OT/DFC/008 LAYING OF CABLE BELOW RCC CULVERTS
8 RAILTEL/WR/OT/DFC/009 LAYING OF CABLE BY TRACK CROSSING
ARRANGEMENT OF DWC PIPES TRUNKING UNDER METAL
9 RAILTEL/WR/OT/DFC/010 ROADS, LC GATE
PROVISION OF RCC CHAMBER FOR CARRYING OF OFC
10 RAILTEL/WR/OT/DFC/011 LOOP/JOINT
PROVISION OF ROUTE MARKERS ALONG THE RAILTEL'S OFC
11 RAILTEL/WR/OT/DFC/012 ROUTE
12 RAILTEL/WR/OT/DFC/013 ARRANGEMENT OF CABLE OVER ARCH BRIDGES
13 RAILTEL/WR/OT/DFC/014 ARRANGEMENT OF CABLE IN BUILDINGS /CABIN ENTRY
PROTECTION METHOD AFTER LAYING OF DWC/PPRC PIPE IN
14 RAILTEL/WR/OT/DFC/015 MANUAL BOARING
15 RAILTEL/WR/OT/DFC/016 METHOD OF SHORTING, EXCAVATING TRENCH FOR OFC
16 | RailTel/WR/3.13/OT/NKN/Zone | BUILDING ENTRY OF DUCT WITH OR WITHOUT PROTECTION
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Drawing no. RAILTEL/WR/OT/DFC/011.
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ROLTE

. — gl SO Y ot P
r&fﬁ.ﬂ..m%ﬂ@ N\ AN S —5.8-\D
Mar!Proj/RCIL Murm. ACGMIPSIREHL Mum \ BMProffRCILMum
(DEAWN) (CHECK: (APPROQVED)

164



RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

m _J BRICK CHANNEL IGN BRICK

4 PITHCUMENT MORIDR 1385 o o o o
l_.—-—hk () O T T N T T T T T l)/ﬂ__—l.
/8l e Vo BN

N\
[

ELEYATION

1L LU
T T

ERICH CHANNEL

—B
.

AN T URL UABLE

RAIL LEVEL

G OF
TRACK

BED _EVEL

225
_ =
G 5 TG

Ly = S T BE FILLED BY SANDISCHRT SaIL
! D W B2ICK WIT4 ZEMERT : iona
! ..ﬁ .../ MOR 19K
.\ .% A Hall IF NFE CABE :ID2C DJCT
.\. d »../.... 2
lea i SECTION OF BRICK CHANMEL
NOTE:
4L DIVENTIONS ARF IN
1. ‘
2 DEPTH (3) A3 PER "k = e = v
STC CONCITIONS, HALIH EONPGRATION OF IRDUA LTD.D3S NO. RALTELAWROTDFGY 3

CESCRIM NGN  LAYING OF DR 0N )t@u@&gm

o | \
MCRPRORCH MM anH PR Q L 1N 2 G PROJ IRCILWR
1ZRAVING (CHECK) 3 -

165



RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R

| esttm—
(EABLE IR PLC]
% Phia
— - 4_ [ ——-—08830G.\PIPC
= ] \
ZE] ; T L
= a4 | P 1
m m Wem
L
C_CVATION ﬂntn:y e —
' o Jomn
1)
_ =20 .

b

- (RS —— (RS FL00

#0' 75 cp!
m S——— * OCND G| FIPE
_ SECTION PLAN _L ;
(CETAILED AT 'X) S
NOTES:- —
1'B TG BE INSERTEC OVER THE CABLE
203 FTE-OF SUITABLE S12€ FOR Ral_TEL SCOR0ORATION Q7 IND & L0 DR3 NG. Ré LTE_WR:OT/DFCO 4
QUTNOAR FUC FIPE DF SUITARL F S12F FOR
INTOOR NESORIPTION LEACING N APRANGEVIENT OF ¢ FO= 3N KNGS

JALL SIMTNSIONS ARE IN MM

AL
S T "
Y ~L D08 N
AGM PRORCILMUN

MCIRAROJEICILMUN. SWVPROY IRCILWR
(DRAWN) ICHECK) @APPRIVED)

166



RailTel/E Tender/OT/WR/DFCCIL/JINPT-BOR-ST-USD/2018-19/17R
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ANNEXURE-II

SECTION WISE BIFURCATION OF QUANTITIES

Section
Total
SN It Unit
em m JNPT- Kopar- Bhiwandi- Kharbav- Kh;(rjn-an Vaitarna- Qty
Kopar Bhiwandi Kharbav Khaman Rd Saphale
Juchandra
1 | Trenchingat Mitr. 0 0 1600 5200 0 3000 9800
1.2 mtrs
Trenching at 1
2 mtr in Rocky Mtr 0 0 200 350 0 400 950
Sail
Trenching less
3 than 1 mtr in Mtr. 0 0 87 200 0 0 287
Rocky Soil
4 DWC pipe Mtr. 0 0 87 200 0 0 287
5 CC 1:3:6 ratio Cu Mtr. 0 0 60 80 0 60 200
6 Horizontal Mtr 0 0 100 100 0 100 300
Drilling
Laying of
7 HDPE Duct Mtrs 0 0 1950 5750 0 3000 10700
8 Pulling & Mtr. 0 0 2100 5900 0 3200 11200
Blowing
9 Protective work Mtr. 0 0 100 410 0 40 550
10 | StraightJoint No. 0 0 4 6 0 6 16
Enclosure
11 | Splicing (2*24) No. 0 0 4 6 0 6 16
12 | Transportation No. 0 0 4 6 0 6 16
13 Testing & Pair 0 0 1 1 0 3 5
Commissioning
14 Cab:j;c’“te RMTR 0 0 1950 5750 0 9000 16700
Hiring of
15 Vehicle Day 0 0 40 40 0 40 120
16 Route Marker No. 0 0 37 110 0 60 207

3k 3k ok ok ok %k 3k ok 3k 3k ok %k %k %k %k %k %k
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Chapter 2

SCHEDULE

OF
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Schedule of Requirement

Name of work:- Patch Replacement work in JNPT-Boisar, Surat-Ukaisongad Section of Mumbai
Territory, Western Region in connection with DFCCIL work.

S.N Item Description Unit QTry Unit Rate Total (Rs.)
with GST
@ 18%
(Rs.)
1 Excavation of trench (in all types of soil but

excluding rocky soil) at 1.2 mtr depth & 300 mm
wide at the bottom of trench. Wherever
excavation of trench is not possible up to 1.2 Mtr. 9800 55.45 543410
mtrs as per EIC, the rate for trenching &
backfilling will be paid on prorata basis as per
tender document.

2 Excavation of trench (in rocky soil) at 1mtr depth
& 300 mm wide at the bottom of trench. After
laying of duct, CC (in ratio of 1:3:6) of thickness
200 mm shall be used throughout trench length
& ramming of the soil in trenches after
consolidation of CC mixture disposal of the excess | Mtr 950 271.86 258267
soil, if any. CC shall be paid extra, as per item no
3. Wherever excavation of trench is not possible
up to 1 mtrs as per EIC, then in addition to CC,
additional protection, must be provided in
Tender document.

3 for depth of trench in rocky soil :less than 1 Mtr
to 0.5 mtr & 300mm wide at the bottom of
trench : protection by laying of DWC pipe of
dia.120/103.5 OD/ID mm and laying of CC (in
ratio of 1:3:6) of thickness 200 mm used Mtr. 287 7.66 2198.42
throughout trench length & ramming of the soil
in trenches after consolidation of CC mixture and
disposal of the excess soil, if any. CC shall be paid
extra.

4 Supply of DWC pipe of dia.120/103.5 OD/ID mm

with couplers as per site requirement. Mtr. 287 309.93 88949.91

5 CC (cement concreting ) in 1:3:6 ratio of cement,
sand and metal up to the thickness of 200 mmin | Cu

300 mm wide trench. Curing proper setting of CC | Mtr.
must be ensured.

200 2471.81 494362

6 Horizontal Drilling by using Machine at a depth of
1.65 m below the formation level of the earth

including insertion of two HDPE ducts as per site Mtr 300 387.49 116247
requirement.
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S.N

Item Description

Unit

Qry

Unit Rate
with GST
@ 18%
(Rs.)

Total (Rs.)

Laying of HDPE duct in open trenches/ DWC
pipes/RCC pipes /G.l pipes/ etc as per instruction
of EIC.

Mtr

10700

3.80

40660

Pulling and Blowing of OFC in already laid HDPE
ductin trench as per EIC.

Mtr.

11200

6.91

77392

Protective works to enable the laying of OFC in GI
pipe of 65 mm ID on girder bridges, masonry
bridges, Tunnels, cuttings, culverts & other
specific locations etc. This also include supply and
fixing of M.S. channel, RCC pipes as support,
trenching & backfilling, concreting, support
pillars, brick work, clamping on walls etc. after
laying and all other required material to suit the
site condition to restore back the surface to
original as detailed in the technical supplement &
as advised by the engineer at site. This will
include supply of standard ISl approved Gl pipes
of 65 mm ID and all its accessories . Inside this
supplied Gl Pipe pulling of HDPE duct is to be
done.

Mtr.

550

546.17

300393.50

10

Supply of straight joint enclosures (SJC) complete
with all accessories as per TEC Specification No
GR/0JC-02/02 sep 2003 with latest amendment
for 24 fiber or Raychem make model FOSC 400 B4
24F or TVSICS make model 1500-L183-XX or Birla
VXL make model VT-200 or 3M make model 2179
CD or Raychem/TYCO/TE make.

No.

16

3517.96

56287.36

11

Splicing of Optical fiber cables (2 X 24 Fibers) and
testing. This include excavation of pit & its
backfilling, supply of all type of relevant materials
and any other equipment of all types.

No.

16

5918.25

94692

12

Supply ,Transportation & Installation of pre fab-
RCC OFC Chamber ( specification & dimensions as
per drawing attached) & filling with river sand &
anti termite chemical after jointing work is done.
This include transportation of all required
material to site. Details as per drawing
no.2002/PFB/0487.

No.

16

7662.45

122599.20

13

Final Testing & Commissioning of OFC ( hop-wise
as well as end-to-end) as per Technical
specification with test report NODE/joint to
NODE /joint as per the site requirement .

Pair

2389.30

11946.50
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S.N

Item Description unit QTY Unit Rate Total (Rs.)
with GST
@ 18%
(Rs.)

14

Preparation of Cable Route Plan after carried out
survey the work as per the engineering practices
are mention in the tender document the plan
should be made in Auto Cad indicating the depth,
all types of pipe, CC, joint/ loop locations, RM
markers, railway sinages etc. made in A-3 size TR
page sample plan attached in technical section
approximately 1-1.5 Kms. on 1 x A-3 page.(The
GIS coordinate of the cable route should be
indicated.)

16700 2.38 39746

15

Hiring of Vehicle , for supervision of work , like
Tata Sumo/ Mahendra Bolero or equivalent for
sending Man & transportation of materials to
sites.

Day 120 1907.62 228914.40

16

Supply and fixing of route markers engraved and
painted on both sides along the OFC route at
every 50 mtrs. Details as per drawing no.
RAILTEL/WR/OT/DFC/006

No. 207 335.40 69427.80

Total estimated cost Rs. ( in Figures) including 2545493
GST

Total estimated cost Rs. ( in words) Twenty Five Lakh Forty Five Thousand Four

Hundred Ninety Three only

NOTE:-

1.

Tenderer should submit Bid online only. Manually submitted Bid will not be opened and will
not be considered.

It is certified that I/we have inspected the site of work and acquainted myself / ourselves with
local conditions.

I/We have carefully gone through the specifications, given in tender document and
understood the scope of work.

Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes. Since it is percentage basis tender, percentage quoted by tenderer shall be
applicable to each SOR item.

The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN Card,
Cancelled cheque, GST Certificate for NEFT purpose duly attested.

Signature and Seal of the Tenderer
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****XEND OF DOCUMENT* ****
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