

रेलटेल कार्पोरेशन ऑफ इण्डिया लिमिटेड

RailTel Corporation of India Ltd.

(A Govt. of India Undertaking, Ministry of Railways)

CAO / Construction Office Building - 4th Floor, Southern Railway, 275E, EVR Periyar Salai, Egmore, Chennai - 600 008. Tell.: +91-44-26481271 Fax : +91-44-26481272

CORRIGENDUM - 1 Dated 13.02.2020

TIN

CST PAN No CIN 33190662109

: 789887 / 17.11.2005 : AABCR7176C : U64202DL2000GOI107905

With reference to the above, the following Corrigendum is issued for publishing in RailTel web site:

S.No	As Published in Railtel Web site	To be read as				
1	CHAPTER I, INSTRUCTIONS TO TENDERERS AND CONDITIONS OF CONTRACT	completion of Warranty period and on certification of concerned Railtel Engineer- in-charge for no defects for the entire supply, the security deposit will be refunded or released to the contractor after adjustment				
	3.0 SECURITY DEPOSIT 3.4 The Instruments for security deposit should be valid for three months beyond the completion period (para 22 of SCC -Section II Chapter II). On completion of work and issue of the certificate of provisional acceptance of the entire system, the security deposit will be refunded to the contractor after adjustment of any dues payable by the contractor. (Page no:5 of 20)					
2	4. CONTRACT PERFORMANCE GUARANTEE (PBG) ii The Performance Guarantee should be furnished by the successful contractor after letter of acceptance has been issued, but before singing of the agreement. The agreement should normally be signed within 15(fifteen) days after issue of LOA and Performance Guarantee should also be submitted within this time limit. The Instruments for Performance Guarantee should be valid for two months beyond the warranty period (Clause 22 of SCC). (Page no:5 of 20)	4. CONTRACT PERFORMANCE GUARANTEE (PBG) ii The Performance Guarantee should be furnished by the successful contractor after letter of acceptance has been issued, but before singing of the agreement. The agreement should normally be signed within 15(fifteen) days after issue of LOA and Performance Guarantee should also be submitted within this time limit. The Instruments for Performance Guarantee should be valid for two months beyond the Completion Period. (Page no:5 of 20)				
	iii Performance Guarantee shall be released after satisfactory completion of the work, and on expiry of the warranty period. The procedure for releasing should be same as for Security Deposit. (Page no:5 of 20)	iii Performance Guarantee shall be released after satisfactory completion of the work, and on certification of concerned Railtel Engineer- in-charge. The procedure for releasing should be same as for Security Deposit. (Page no:5 of 20)				
	viii The successful tenderer shall give a performance guarantee amounting to 5 % of annual contract value within 21 days from the date of issue of LOA. Extension of time for submission of PBG beyond 21 days and up to 60 days from the date of issue of LOA may be granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG shall be charged for the period of delay beyond 21 days i.e.	viii The successful tenderer shall give a performance guarantee amounting to 5 % of annual contract value within 21 days from the date of issue of LOA. Extension of time for submission of PBG beyond 21 days and up to 60 days from the date of issue of LOA may be granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG shall be charged for the period of delay beyond 21 days i.e. 22 st day after date of issue of LOA. In case the successful tenderer is not able				

	22 st day after date of issue of LOA. In case the	to submit PBG, the tenderer will have options to submit					
	successful tenderer is not able to submit PBG, the						
	tenderer will have options to submit this amount in the						
	form of Demand draft. PBG (DD in lieu) shall be	the work and on certification of concerned Railtel					
	released after satisfactorily completion of the work	Engineer- in-charge (Page no:6 of 20)					
	and on expiry of warranty. (Page no:6 of 20)						
3	13 FINAL PAYMENT	13 FINAL PAYMENT					
	13.1Final payment of 10% of the value of equipments/	13.1 Final payment of 10% of the value of equipments/					
	material supplied of each consignment shall be made	material supplied of each consignment shall be made					
	after completion of full supply on certification of						
	concerned RailTel Engineer-in-Charge.The Contractor	Acceptance Certificate. The Contractor has to submit					
	has to submit final bill along with a clear 'No Claim	final bill along with a clear 'No Claim Certificate'.					
	Certificate'. (Page no:8 of 20)	(Page no:8 of 20)					

4. As Published in Railtel Web site (Page no:14 of 20)

Chapter II SCHEDULE OF SUPPLY

TENDER No: RailTel/Tender/LT/SR/MAS/2019-20/02 'Dt.05.02.2020

Name of Supply: Supply of 48 V, 25 Amps (1+1), 48 V, 25 Amps (2+1) and 48 V, 25 Amps (3+1) SMPS power plant for indian railway telecom equipment with FR/FC module as per RDSO spec No: RDSO/SPN/TL/23/1999(Ver 4.0)Amdt -1 or latest.

S. No	Description	Qty	base Rate in Rs.	Amount in Rs.	GST	GST Amount in Rs.	Rate including GST in Rs.
1	Supply of 48 V, 25A (2+1) SMPS power plant for Indian Railway telecom equipment with FR / FC module as per RDSO Spec No .RDSO / SPN / TL / 23 /1999 (VER.4.0) Amdt-1 or latest.	24	67587	1622088	18%	291975.8	1914063.84
2	Supply of 48 V, 25A (2+1) SMPS power plant for Indian Railway telecom equipment with FR / FC module as per RDSO Spec No .RDSO / SPN / TL / 23 /1999 (VER.4.0) Amdt-1 or latest.	2	78000	156000	18%	28080	184080
3	Supply of 48 V, 25A (2+1) SMPS power plant for Indian Railway telecom equipment with FR / FC module as per RDSO Spec No .RDSO / SPN / TL / 23 /1999 (VER.4.0) Amdt-1 or latest.	3	93280	279840	18%	50371.2	330211.2
3	Amount in Rs. Contractor Percentage at Par/Below/. (Percentage)		93200	2/9040	1070	303/1.2	2428355
	Grand Total : after Contractor Percentage in (Rupees)						

To be read as (Page no:14 of 20)

Chapter II

SCHEDULE OF SUPPLY

TENDER No: RailTel/Tender/LT/SR/MAS/2019-20/02 Dt.05.02.2020

Name of Supply: Supply of 48 V, 25 Amps (1+1), 48 V, 25 Amps (2+1) and 48 V, 25 Amps (3+1) SMPS power plant for indian railway telecom equipment with FR/FC module as per RDSO spec No: RDSO/SPN/TL/23/1999(Ver 4.0)Amdt -1 or latest.

S. No	Description	Qty	base Rate in Rs.	Amount in Rs.	GST	GST Amount in Rs.	Rate including GST in Rs.
1	Supply of 48 V, 25A (1+1) SMPS power plant for Indian Railway telecom equipment with FR / FC module as per RDSO Spec No .RDSO / SPN / TL / 23 /1999 (VER.4.0) Amdt-1 or latest.	24	67587	1622088	18%	291975.8	1914063.84
2	Supply of 48 V, 25A (2+1) SMPS power plant for Indian Railway telecom equipment with FR / FC module as per RDSO Spec No .RDSO / SPN / TL / 23 /1999 (VER.4.0) Amdt-1 or latest.	2	78000	156000	18%	28080	184080
3	Supply of 48 V, 25A (3+1) SMPS power plant for Indian Railway telecom equipment with FR / FC module as per RDSO Spec No .RDSO / SPN / TL / 23 /1999 (VER.4.0) Amdt-1 or latest.	3	93280	279840	18%	50371.2	330211.2
	Amount in Rs.					2428,355.00	
	Contractor Percentage at Par/Below/ (Percentage)						
	Grand Total : after Contractor Percentage in (Rupees)						

All other terms and conditions remain the same.

(Sandeep Kumar)
General Manager/RCIL/Chennai