

**CORRIGENDUM No.3**

Corrigendum no. 3 dated 21.04.2020

Tender no. **RCIL-19-20-SC-114** dt. 05.03.2020

Name of the Work: "Supply of: 12F & 6F Optical Fibre Cable for RailTel's for OFC Network as per schedule of supply and specification"

\*\*\*

Corrigendum-3 is issued herewith for Date of opening, Date of closing, addition of 12F Qty for ERS Territory and Datacenter (Secunderabad), change in Amount and EMD and wherever is applicable in Tender document are detailed below:

<b>Item Description</b>	<b>As per Tender Document</b>	<b>To be Read as</b>
Date of closing and wherever is applicable in tender document.	30.04.2020, 15:00 hrs (As per Corrigendum No.2)	05.05.2020, 15:00 hrs
Date of opening and wherever is applicable in tender document	30.04.2020, 15:30 hrs (As per Corrigendum No.2)	05.05.2020, 15:30 hrs
Estimated Cost of Tender in NIT and wherever is applicable in tender document	Rs. 1856304/-	The new Tender value is Rs 30,62,985/-.
NIT page, page No.2 of Tender Document	Estimated Cost inclusive of GST@12%	Estimated Cost inclusive of All (GST@18% )
Earnest Money Deposit (EMD) in NIT page and wherever is applicable in tender document	Rs. 37200/-	The revised EMD is Rs 61300/-.
<b>Section –I,Chapter-I Schedule of Requirements</b>	Secunderabad -46 km Additional Quantity for Ernakulam to be added	Secunderabad– 93 km (12F-Armored) Ernakulam – 9.5 km (12F-Armored)
<b>As per Clause -7.11, Chapter-7 The Consignee details, Pg No.27</b>	Secunderabad – 46km Extra location Ernakulam to be added	Secunderabad–93 km(12F- Armored) Ernakulam – 9.5 km (12F- Armored)

All other terms and conditions of tender remain the same.

**Sd/-**  
**(S. Rajasekhar)**  
**RailTel Corporation of India Limited**  
**Secunderabad**