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RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2 Tenders)
TENDER NOTICE

No. RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2 Tenders) Date: 18.09.2017

Provision of CCTV/ Video Surveillance System at different Railway Station locations as per
schedule of Requirement and specifications in the Tender Document.:

Tender
Name of Railway Station Estimated Document
Locations where CCTV/Video Tender Earnest | Cost in Rs.
SN Tender No. Surveillance System is to be Value Money | (Including
provided (Rounded (Rs.) 18% GST)
Off) (Rs.)
RailTel/Tender/LT/ | Vidisha, Sagar, Damoh, Katni &
1 WR/VSS/2017- Satna of West Central Railway 47,82,295/- | 95,650/- 3,540/-
18/21
RailTel/Tender/LT/ Gulbarga, Daund, Kopargaon,
2 WR/VSS/2017- Kurdwadi & Shirdi of Central 48,16,849/- | 96,340/- 3,540/-
18/22 Railway
a) | Receipt of sealed Tender Document up to 15.00 Hrs 28.09.2017
b) | Opening date and time of tender documents. | up to 15.30 Hrs 28.09.2017
c) | Validity of offer 90 days from the date of opening of tender.
d) | Completion period for each tender 60 days from the date of issue of LOA of tender.
e) | The Tenderer shall note that the offered rate in % Above/Below/At par is all inclusive of
taxes.

However, Tenderer has to submit the breakup of all taxes charged on Form no. 16 annexed with
the Tender Document.

The tenderer has to submit PAN No. & GSTIN No. at the time of submission of their “on
account bills” with tax invoices. In case the successful tenderer is not liable to be registered
under CGST/IGST/UTGST/SGST act, the RailTel shall deduct the applicable GST from

his/their bills under reverse charge mechanism (RCM) and deposit the same to the
concerned tax authority.

Note:

1. Tenderer can quote for one / both tenders separately as per format given in schedule of requirement.
Each tender shall be treated as independent tender and evaluated accordingly. It may please note
that if tenderer quotes for more than one tender, tenderer should submit that many no. of EMDs as
mentioned above against tender.

2. The project requires simultaneous mobilization of resources in all the tenders / territories.
Hence, not more than 1-one tenderwill be awarded to any bidder even if the bidder is lowest
eligible in both tenders. In such cases, thetenders for which tenders will be awarded or not
awarding of any tender is sole discretion of RailTel.

3. Small Scale Units, if registered with NSIC , under single point registration scheme or registered as
Micro, Small, Medium Enterprises under MSMED act 2006 as per Para No. 3.5.1 are exempted for
submission of tender cost, A copy of valid registration certificate is to be submitted.
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The Tenderers shall submit their offer in sealed envelopes. The offer completed in all respect will
be received up to 15.00 Hrs. on 28.09.2017 and will be opened at 15.30 Hrs. on the same day, in the
presence of the Tenderer/s or their representative who may be present.

The offers shall be opened on above said date in the presence of those bidders who choose to be present.
In case the date of opening happens to be a holiday, the tender will be received and opened at the same
time on the next working day.

Further information including corrigendum to the Tender notice is availabl from the office of Regional General
Manager- RailTel /Mumbai.

The Bid have to be sent at the following address — Office of Regional General Managerr, Railtel
Corporation of India Limited, Western Railway Microwave Complex, Opposite Ambika Mills, Senapati Bapat
Marg, Mahalaxmi (West), Mumbai-400013 the bids will be opened at the above said address.

Sr.Manager/Projects
For Regional General Manager
RailTel Corporation of India Limited/Mumbai
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Check List for Tenderer before submission of Tender:

The original tender documents purchased from this office/ down loaded from web
site shall be submitted with each page duly signed and stamped along with the
original offer

i) Offer letter complete. (Form No.1)

ii)  Earnest Money in prescribed form. (Para 3.5 of tender document )

iii) Clause wise compliance to tender conditions by signing of each page
of tender document & statement of deviations (Form No.5).

iv)  Any other information desired to be submitted by the tenderer.

v)  Copy of registration/exemption certificate for EPF.

vi)  Registration with labour commissioner.

vii) GST tax registration.

viii) Tenderer has to submit the breakup of all taxes charged as per Form
no. 16.

ix) Tender document cost against respective works as mentioned in tender
notice above, Tenderers are requested to submit the same along with
his offer saperately for each work, they are interested to bid.

Signature of Tenderer with Seal
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Chapter — 1

PREAMBLE
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Preamble

Name of work: Provision of CCTV/Video Surveillance System at different
Railway Station locations as per schedule and specifications (For two
Tenders/Territories).

Scope of work:

Tender No. RailTel/Tender/LT/WR/VSS/2017-18/21
Provision of CCTV/Video Surveillance system at following stations of
Railway under jurisdiction of Bhopal Territory of RailTel, Western Region

Vidisha

Sagar

Damoh

Katni

Satna.

ohwnNPE

RailTel/Tender/LT/WR/VSS/2017-18/22
Provision of CCTV/Video Surveillance system at following stations of
Railway under jurisdiction of Mumbai Territory of RailTel, Western Region

Gulbarga

Daund

Kopargaon

Kurdwadi

Shirdi

oghrwnPE

The above listed stations are indicative and station location may be changed
as per requirement of RailTel.

The above mentined stations are the stations where RailTel's Wi-Fi s either
already available or installation work is in progress. As far as possible these
switches or network shall be used for connecting this CCTV/VSS works.

This CCTV/VSS works include supply and execution of various items as per
schedule and technical specifications, drawing of OFC &CAT6 cable at
stations and platefrms.

The quantities given in the Schedule of Requirement (SORs) are only
indicative one to give an idea to the tenderer of the total volume of work
which is expected to be executed by the Contractor under the contract. The
guantities of each Locationwill be executed at the rates finalized through this
tender from time to time depending on the actual requirements of works.
Total quantities during the execution may vary. Locationscan also be
added/deleted for execution of work during currency of contract.
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Tender Bid
The tender bid shall be submitted in sealed covers at following address:-

Regional General manager, RailTelCorporation of India Limited, Western Railway
Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.

Qualifying Criteria.
Not Applicable.

Last date of Submission

The tender shall be received up to 15.00 hrs on 28.09.2017 at the office of
Executive Director, RailTel Corporation of India Limited, Western Railway
Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.
Phone: 91 (22) 24923907, Fax 91 (22) 24923913.

Date of Opening of Tender
The tenderswill be opened at 15.30 hrs on 28.09.2017at the same address as
mentioned in Para 1.4.

RailTel reserves the right:-
a) To verify, if so desired, the correctness of documentary evidence furnished by
the tenderer.

b) To verify the successful operation and performance of qualifying projects and
tenderer shall arrange permission for the same.

c) To carry out capability assessment of the bidder(s) including referral to in-
houseinformation.

d) RailTel shall not be responsible for any delay in the receipt of tendersand
reserves the right to accept/reject any or all tenders.

e) To verify the contractual payments received as per the certificates attached with
the tender for fulfilling eligibility criteria from the issuing authority.

Work Load
Not Applicable.

Validity of Offer

The tenderer shall keep the offer open for 90days from the date of opening of
tender. Within that period the tenderer, can not withdraw his offer. This period can
be extended further, if required, by mutual agreement from time to time.
Anycontravention of the above condition will make the tenderer liable for forfeiture
of hisEarnest Money.
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Completion Period of Work
The work is to be executed and completed within 60 days from the date of issue of
“Letter of Acceptance “of the tender.

The List of Address to which correspondence and documents relating to the
Contract should be sent:
As mentioned in para 1.4.

Tender cost / Earnest Money
Tenderer shall deposit the sum of the Tender cost / EMD’s of the respective areain
which they are participating in a manner prescribed in Para 3.5 of tender document
as per mentioned amount in table below.The earnest should payable in favour of
RailTel Corporation of India Limited payable at Mumbai.The details of EMD’s for
various reaches are as follows:-

SN

Tender No.

Tender
Name of Railway Station Estimated Document
Locations whereCCTV/ Video Tender Earnest | Cost in Rs.
Surveillance System is to be Value Money | (Including
provided (Rounded (Rs.) 12% GST)
Off) (Rs.)

RailTel/Tender/LT/ | Vidisha, Sagar, Damoh, Katni &
WR/VSS/2017- Satna of West Central Railway 47,82,295/- | 95,650/- 3,360/-

18/21

RailTel/Tender/LT/ Gulbarga, Daund, Kopargaon,
WR/VSS/2017- Kurdwadi & Shirdi of Central 48,16,849/- | 96,340/- 3,360/-

18/22 Railway

1.12

The tenderer shall be required to deposit earnest money of amount mentioned in
above table with the tender for the due performance with thestipulation to keep
theoffer open till such date as specifiedin the tender, under the conditions of
tender.In case the tenderer wants to quote for multiple tenders / territories,
the tender cost / earnestmoney mentioned above will have to be deposited
separately for each tender / territory.

The firm registered with National Small Industries Corporation (NSIC) under its
Single point registration scheme or registered as Micro, Small and Medium
Enterprises under MSMED Act 2006 with District Industries Centres or Khadi &
Village Industries Commission or Khadi & Village Industries Board or Coir Board
or Directorate of Handicrafts & Handloom or any other body specified by Ministry
of Micro, Small & Medium Enterprise will be exempted from the payment of tender
cost / Earnest Money Deposit provided they are registered for the same scope of
work as NIT. The documents submitted by the firm shall be duly certified/attested.

Security Deposit

Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender
document.The amount of EMD of the successful tenderer shall be adjusted against
Security deposit and the balance amount shall be recovered from the running bills
(Tax invoices) of the contract (@10% of per bill amount) and no other mode of

10
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collecting SD shall be accepted. SD will bear no interes.

Performance Guarantee

The successful bidder is required to give a Performance Guarantee in the form of
an irrevocable Bank Guarantee amounting to 5% of the contract value for schedule
as per form No.4 for successful completion of the work as detailed in para 4.16.2
and of tender document.

Specifications

Reference of specifications of the important equipments and materials required for
execution of the contract is given in the Technical Specification. The work shall be
executed in compliance with all the technical requirements given therein. Drawings
are indicative. In case of any mismatch or confusion, the decision of EIC shall be
final.

Schedule of Requirement

The various items to be supplied and execution of the work by the tenderer for the
section are indicated as Schedule of Requirement in chapter 2 of this tender
document. Payment of supplied items shall be done along with the payment of
execution after the measurement. The tenderer is advised to quote percentage
rate above/below/at Par the RailTel’s total estimated cost of schedule.lf none
of the At Par/Below/Above is ticked by the tenderer, the quoted percent rate
will be treated below the RailTel’s total estimated cost of schedule.The make
and model along with OEM/authorized dealer’s certificate of all the equipments
proposed to be supplied must be indicated by the tenderers in the Schedule of
Requirement.

Clearances and permissions

Arranging clearances/Permissions from Railway and other Central Govt/State Govt
/ Muncipal authorities, etc in connection with execution of work will be done by the
successful Tenderer to whom LOA will be isused and accepted by Tenderer.

Materials to be supplied by RailTel

Contractor shall keep the account of materials provided by RailTel for execution of
work. Contractor shall return unused balanced quantity to nominated store of
RailTel in good condition at his own cost. The materials which are unusable(small
pieces of Ducts& OFCs etc.) shall not be required to be returned, however,account
of such unusable materials shall be given by the contractor &certified by the
engineer of RailTel. Decision of Engineer-In-Charge shall be binding on the
contractor. Reconciliation of materials shall be signed jointly by the contractor
andRailTel's Engineer.

Materials to be supplied by Contractor

As per Schedule of Requirement and Technical specification.

11
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Submission

The tenderer shall submit all the required information in the relevant forms attached
to this document along with all required credential documents and suitably
numbering each page of the bid documents with a content list indicating availability
of various documents with their serial numbers. In the absence of numbering of
pages and the content list, there is a likelihood of any important document going
unnoticed for which the tenderer shall be solely responsible.

Warranty Support
All material supplied & works executed should be covered under warranty as per
Para 5.29 and 5.15 of tender document.

Important instructions
Tenderers are required to read the following instructions carefully.

a) The Tenderer may quote for one or more tender / territory.

b) Tenderer should quote his single and common percentage rate only as At
Par/Below/Above the RailTel’s total estimated cost of schedule.

c) Percentage rate to be quoted both in figures and words, if any discrepancy

found between rates in word and rates in figure, the rate in words will be
considered as quoted rates.

d) If none of the At Par/Below/Above is ticked (V) by the tenderer, the quoted
percent rate will be treated below the RailTel's total estimated cost of
schedule.

Rate, Taxes & Duties

The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of
all taxes & duties like import, custom, Anti Dumping, CGST,SGST, IGST, UTGST etc. The
offer should be inclusive of packing, forwarding, freight up to destination, insurance
charges.

Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST,SGST,
IGST, UTGST in case of award of contract. GST will not be reimbursed in the absence of
valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the details of
such taxable supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any
expense, interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return,
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay
applicable interest under the GST Act to the credit of purchaser. The same provisions shall
be applicable in case of debit/credit notes.

Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all
type of applicable taxes such as SGST,CGST, IGST, UT GST along with respective
HSN/SAC code under GST Law.

Wherever the law makes it Statutory for the purchaser to deduct any amount towards GST
at sources, the same will be deducted and remitted to the concerned authority. Any
statutory variation in taxes / duties shall be to the RailTel account and shall be admissible
on production of valid documentary evidence.

12
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In regards to works contract, the tenderer should have registration No. for GST in
respective state where work is to be executed and shall furnish GST registration certificate
along with Tender.

The imposition of any new tax and /or increase in the aforesaid taxes, duties levies after
the last stipulated date for the receipt of tender including extensions if any and the bidder
thereupon necessarily and properly pays such taxes/ levies / cess, the bidder shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of
RailTel attributable to delay in execution of work within the control of bidder. The bidder
shall, within a period of 30 days of the imposition of any such tax or levy or cess, give a
written notice thereof to RailTel that the same is given pursuant to this condition, together
with all necessary information including details of input credit relating thereto. In the event
of non-payment/ default in payment of any of the above taxes, RailTel reserves the right to
with-hold the dues / payments of bidder and make payment to State / Central Government
authorities as may be applicable. However, if the rates are reduced after the last stipulated
date of tender, bidder has to pass on the benefits to RailTel.

In case of imported equipment: Anti dumping duty if applicable on the equipment proposed
to be supplied by OEM/Tenderer as per extant instructions of Ministry of
Commerce/Finance Government of India has to be borne by the tenderer and shall be
deducted from the amount payable to the bidder at the time of making payment to the firm,
if this duty amount is paid to Custom Authority by RailTel.

Evaluation Criteria: inter se position of the offers will be determined on total unit rate on
CIP destination basis which will include basic rate, custom duty GSST, SGST, IGST, GST,
freight, insurance and any other charge or cost quoted by the tenderer, including GST
payable.

On reverse charge by RailTel, wherever applicable.

Note: “In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from
his/their bills under reverse charge mechanism (RCM) and deposit the same to the
concerned tax authority.”

13
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Chapter 2

SCHEDULE

OF

REQUIREMENTS

14
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SOR for Provision of CCTV/Video Surveillance System at different Railway Station locations as
per schedule and specifications (For Bhopal Territory)
(Tender no.RailTel/Tender/LT/WR/VSS/2017-18/21)

SN

Description

Unit

Rate
(Rs.)

Quantity

Total

Amount (Rs.)

b

d

e

f

Supply and installation of fixed Box type IP colour Cameras as
per RDSO SPEC. No.RDSO/SPN/TC/ 65/2016 Revision 4.0 or
latest, (including necessary enclosures, clamps, housing, fixing
arrangements to fix cameras on ceiling, PF shelters, foot over
bridges etc.)

No

14,490

75

10,86,750

Supply and Installation of Network Video Recorder with 64 CH
with HDMI,ONVIF (Minimum of 16 TB usable space or higher,
scalable upto 64TB) as per RDSO Specification no.
RDSO/SPN/TC/65/2016 revision 4.0 or latest including all
required software’s.

No

3,49,200

17,46,000

Supply and installation of computer table (to keep work station,
monitor, mouse and keyboard) and revolving chair-Godrej or
featherlite or Zuari make

No

15,000

75,000

Supply and installation of 42 U height x 1000m depth x 600m
width covered server Rack with front side transparent door
with lock arrangement, fitted with one number FAN tray with
4Nos of 230V operated fans, cable organizers 2 nos, provision
of two nos of horizontal power supply (each consists of 8Nos x
15A/5A multi pin sockets with ON/OFF switch and fuse
arrangement strip) . HCL or Rittal / APW president make.

No

46,196

2,30,980

Supply and installation of 6 U height 19" size covered rack
with(1) front side transparent door with lock arrangement (2)
cable organizers (3) provision of one number power supply
(each consists of 6 Nos x 15A/15A multi pin sockets with
ON/OFF switch and fuse arrangement) strip HCL or Rittal or
APW or president make

No

8,811

44,055

Supply and installation of 10 port (2 Optical & 8 Electrical
Ports) PoE (Access) switch with SFP ports as per the
specification in chapter 7 of tender document.

No

12,500

62,500

Supply and installation of FMS(12 F) Rack mountable with
splicing and termination of OFC cables with all accessories as
per Railway requirement(pigtails and other materials required
for work to be supplied by the contractor). Make:-3M,
Raychem, Tyco make

Mtr

4,548.50

22,742.50

15
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b

C

d

e

F

Supply of STP (Shielded Twisted Pair) CAT-6 cable compliant
with EIA/TIA-568-B.2.1 standard for CAT 6 cable as mentioned
in RDSO specification No. RDSO specification
No.RDSO/SPN/TC/65/2016 Rev 4.0 or latest

Mtr

20.90

6000

1,25,400.00

Supply of 12 core metal strengthened outdoor unarmoured
Optic Fiber Cable ITU-T G652-D make Finolex, KEC, sterlite

Mtr

10.98

2100

23,058

10

Supply of PVC insulated 3 core 4 sqmm 12AWG, 1.1KVA
grade outdoor strengthened copper cable for power supply
distribution (unarmoured, multistrand) Make: Finolex, Havelles

Mtr

106.98

2100

224658

11

Supply and installation of 5SKVA online UPS with suitable
batteries for minimum 60 minutes backup time. Make
:APC/Emerson/Delta/Eaton.

No

67,980

3,39,900

12

Laying of UTP/OFC cables/power cables in 1" PVC conduit(IS|
marked)/ case capping and G.I clamping on wall or rooftops/PF
shelters with suitable G.I clamping (PVC conduit/case capping
and other accessories to be supplied by the contractor)

Mtr

28.60

10200

291,720

13

Cutting of trench across/ on the paltform for a depth of 10cm
with marble cutting machine and filling the trench with concrete
and after cable laying and restoring the surface with plaster
etc. / trenching in non concreted area to a depth of 1 meter,
refilling after cable lying and restoring the surface to normal
condition etc.

Mtr

243.10

150

36,465

14

Supply and provision of multi pin power socket with switch
15A/5A (6Nos) wired with 2.5 Sq.mm copper multi strand 3
core wire

Set

2915

14,575

15

Supply and installation of GI pipes(50mm dia-3.65mm thick,IS
1239 part | grade for laying of cable to the PF shelter from
ground level and concreting at base level as directed by
Railway Engineer

Mtr

624.14

50

31,207

16

Supply of OFC patch chords 10 Mtr length.Make:3M, TE
connectivity,R&M, Tyco.

No

159.50

60

9,570

17

Provision of large format display monitor as per RDSO SPEC
No. RDSO/SPN/TC/65/2016, Revision 4.0 or latest

No.

51,252

2,56,260

16
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b c d e f

Plug and play non configurable 1 port Gigabit PoE Injector:
Ethernet IEEE802.3af/at, power output upto 30W, voltage
boost up to 55VDC for PoE, distance supportable upto
100mtrs. LAN Port: 10/100/1000Mbps Auto-Negotiation RJ45

18 LAN port (LAN In), (1) 10/100/1000Mbps Auto-Negotiation Nos. 2152.13 7 16149475
RJ45 PoE port (Power+Data Out), (1) power socket (DC
In),auto negotiation Power Supply:AC Adapter 230v. 1 mtrs
Cat6 cable with both ends terminated on Rj45 connector.
Total (Rounded Off) (Forty Seven Lakh Eighty TwoThousand Two 4782295

Hundred Ninety Fiveonly)

Tenderer's offer in percentage At Par/Below/Above of the RailTel's total estimated cost

I/we undertake to execute the work of schedule at %
(in words percent) At Par/Below/Above of the RailTel’s
total estimated cost of schedule mentioned above.

i)

It is certified that I/we have inspected the site of work and acquainted myself or ourselves with local
conditions.

i)

I/we have carefully gone through the specifications. Additional special conditions etc
attached with the tender document.

I/we undertake to keep this offer valid for period indicated in Tender from the date

) of opening of Tender and further not to revoke the same before the expiry of such period.
Tenderer should quote all inclusive price . Since it is percentage basis tender, each SOR item
v) applicable the same percentage quoted by the contractor for concluding base rates. Rate of GST
(including tax under reverse charges payble by the receipient) shall be charged and against this.
[(]Tenderer should quote his single and common percentage rate in row (i) above only as At
Par/Below/Above the RailTel’s total estimated cost of schedule.
Note | [ii] Percentage rate to be quoted both in figures and words., if any discrepancy found between rates in
for word and rates in figure, the rate in words will be considered as quoted rates.
Guida | [iii] If none of the At Par/Below/Above is ticked (V) by the tenderer, the quoted percent rate will be treated
nce below the RailTel’s total estimated cost of schedule.

Jiv]in case if the offer received without any figure and words in row (i) above,the same will be considered
as “ At Par “.(Para N0.3.6.4)

Signature of Tenderer along with Seal

17
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Station / location wise Quantity for Provision of CCTV/Video Surveillance System
at different Railway Station locations as per schedule and specifications (For
Bhopal Territory)

(Tender no. RailTel/Tender/LT/WR/VSS/2017-18/21)

Quantity
o « >
SN Description g = 5 -g = 2 <)
“ [=Y)) E =) = —_
=S 8| 8 | 2 & |8
> =] [t
a b c d e f g h !
Supply and installation of fixed Box type
IP colour Cameras as per RDSO SPEC.
No.RDSO/SPN/TC/ 65/2016 Revision 4.0
1 or latest, (including necessary No 15 15 15 15 15 75
enclosures, clamps, housing, fixing
arrangements to fix cameras on ceiling,
PF shelters, foot over bridges etc.)
Supply and Installation of Network Video
Recorder with 64 CH with HDMI,ONVIF
(Minimum of 16 TB usable space or
2 higher, scalable upto 64TB) as per No 1 1 1 1 1 5
RDSO Specification no.
RDSO/SPN/TC/65/2016 revision 4.0 or
latest including all required software’s.
Supply and installation of computer table
(to keep work station, monitor, mouse
3 and keyboard) and revolving chair-Godrej No 1 1 1 1 1 S
or featherlite or Zuari make
Supply and installation of 42 U height x
1000m depth x 600m width covered
server Rack with front side transparent
door with lock arrangement, fitted with
one number FAN tray with 4Nos of 230V
4 operated fans, cable organizers 2 nos, No 1 1 1 1 1 5

provision of two nos of horizontal power
supply (each consists of 8Nos x 15A/5A
multi pin sockets with ON/OFF switch
and fuse arrangement strip) . HCL or
Rittal / APW president make.
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b

C

d

e

Supply and installation of 6 U height 19"
size covered rack with(1) front side
transparent door with lock arrangement
(2) cable organizers (3) provision of one
number power supply (each consists of 6
Nos x 15A/15A multi pin sockets with
ON/OFF switch and fuse arrangement)
strip HCL or Rittal or APW or president
make

No

Supply and installation of 10 port (2
Optical & 8 Electrical Ports) PoE
(Access) switch with SFP ports as per
the specification in chapter 7 of tender
document.

No

Supply and installation of FMS(12 F)
Rack mountable with splicing and
termination of OFC cables with all
accessories as per Railway
requirement(pigtails and other materials
required for work to be supplied by the
contractor). Make:-3M, Raychem, Tyco
make

Mtr

Supply of STP (Shielded Twisted Pair)
CAT-6 cable compliant with EIA/TIA-568-
B.2.1 standard for CAT 6 cable as
mentioned in RDSO specification No.
RDSO specification
No.RDSO/SPN/TC/65/2016 Rev 4.0 or
latest

Mtr

1200

1200

1200

1200

1200

6000

Supply of 12 core metal strengthened
outdoor unarmoured Optic Fiber Cable
[TU-T G652-D make Finolex, KEC,
sterlite

Mtr

500

400

400

500

300

2100

10

Supply of PVC insulated 3 core 4 sqmm
12AWG, 1.1KVA grade outdoor
strengthened copper cable for power
supply distribution (unarmoured,
multistrand) Make: Finolex, Havelles

Mtr

500

400

400

500

300

2100

11

Supply and installation of 5KVA online
UPS with suitable batteries for minimum
60 minutes backup time. Make
:APC/Emerson/Delta/Eaton.

No

12

Laying of UTP/OFC cables/power cables
in 1" PVC conduit(IS| marked)/ case
capping and G.I clamping on wall or
rooftops/PF shelters with suitable G.I
clamping (PVC conduit/case capping and
other accessories to be supplied by the
contractor)

Mtr

2200

2000

2000

2200

1800

1020
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b

C

d

e

13

Cutting of trench across/ on the paltform
for a depth of 10cm with marble cutting
machine and filling the trench with
concrete and after cable laying and
restoring the surface with plaster etc. /
trenching in non concreted area to a
depth of 1 meter, refilling after cable lying
and restoring the surface to normal
condition etc.

Mtr

30

30

30

30

30

150

14

Supply and provision of multi pin power
socket with switch 15A/5A (6Nos) wired
with 2.5 Sq.mm copper multi strand 3
core wire

Set

15

Supply and installation of Gl pipes(50mm
dia-3.65mm thick,IS 1239 part | grade for
laying of cable to the PF shelter from
ground level and concreting at base level
as directed by Railway Engineer

Mtr

10

10

10

10

10

50

16

Supply of OFC patch chords 10 Mtr
length.Make:3M, TE connectivity,R&M,
Tyco.

No

12

12

12

12

12

60

17

Provision of large format display monitor
as per RDSO SPEC No.
RDSO/SPN/TC/65/2016, Revision 4.0 or
latest

No.

18

Plug and play non configurable 1 port
Gigabit PoE Injector: Ethemet
I[EEE802.3af/at, power output upto 30W,
voltage boost up to 55VDC for PoE,
distance supportable upto 100mtrs. LAN
port :10/100/1000Mbps Auto-Negotiation
RJ45 LAN port (LAN In), (1)
10/100/1000Mbps Auto-Negotiation RJ45
PoE port (Power+Data Out), (1) power
socket (DC In),auto negotiation Power
Supply:AC Adapter 230v. 1 mtrs Cat6
cable with both ends terminated on Rj45
connector.

Nos.

15

15

15

15

15

75
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SOR for Provision of CCTV/Video Surveillance System at different Railway Station locations as
per schedule and specifications (For Mumbai Territory)
(Tender no. RailTel/Tender/LT/WR/VSS/2017-18/22)

SN

Description

Unit

Rate
(Rs.)

Quantity

Total
Amount (Rs.)

b

d

e

f

Supply and installation of fixed Box type IP colour Cameras as
per RDSO SPEC. No.RDSO/SPN/TC/ 65/2016 Revision 4.0 or
latest, (including necessary enclosures, clamps, housing, fixing
arrangements to fix cameras on ceiling, PF shelters, foot over
bridges etc.)

No

14,490

75

10,86,750

Supply and Installation of Network Video Recorder with 64 CH
with HDMI,ONVIF (Minimum of 16 TB usable space or higher,
scalable upto 64TB) as per RDSO Specification no.
RDSO/SPN/TC/65/2016 revision 4.0 or latest including all
required software’s.

No

3,49,200

17,46,000

Supply and installation of computer table (to keep work station,
monitor, mouse and keyboard) and revolving chair-Godrej or
featherlite or Zuari make

No

15,000

75,000

Supply and installation of 42 U height x 1000m depth x 600m
width covered server Rack with front side transparent door
with lock arrangement, fitted with one number FAN tray with
4Nos of 230V operated fans, cable organizers 2 nos, provision
of two nos of horizontal power supply (each consists of 8Nos x
15A/5A multi pin sockets with ON/OFF switch and fuse
arrangement strip) . HCL or Rittal / APW president make.

No

46,196

2,30,980

Supply and installation of 6 U height 19" size covered rack
with(1) front side transparent door with lock arrangement (2)
cable organizers (3) provision of one number power supply
(each consists of 6 Nos x 15A/15A multi pin sockets with
ON/OFF switch and fuse arrangement) strip HCL or Rittal or
APW or president make

No

8,811

79,299

Supply and installation of 10 port (2 Optical & 8 Electrical
Ports) PoE (Access) switch with SFP ports as per the
specification in chapter 7 of tender document.

No

12,500

1,12,500

Supply and installation of FMS (12 F) Rack mountable with
splicing and termination of OFC cables with all accessories as
per Railway requirement(pigtails and other materials required
for work to be supplied by the contractor). Make:-3M,
Raychem, Tyco make

Mtr

4,548.50

40,936.50
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b

C

Supply of STP (Shielded Twisted Pair) CAT-6 cable compliant
with EIA/TIA-568-B.2.1 standard for CAT 6 cable as mentioned
in RDSO specification No. RDSO specification
No.RDSO/SPN/TC/65/2016 Rev 4.0 or latest

Mtr

20.90

5300

1,10,770

Supply of 12 core metal strengthened outdoor unarmoured
Optic Fiber Cable ITU-T G652-D make Finolex, KEC, sterlite

Mtr

10.98

1900

20,862

10

Supply of PVC insulated 3 core 4 sqmm 12AWG, 1.1KVA
grade outdoor strengthened copper cable for power supply
distribution (unarmoured, multistrand) Make: Finolex, Havelles

Mtr

106.98

1900

2,03262

11

Supply and installation of 5SKVA online UPS with suitable
batteries for minimum 60 minutes backup time. Make
:APC/Emerson/Delta/Eaton.

No

67,980

3,39,900

12

Laying of UTP/OFC cables/power cables in 1" PVC conduit(IS|
marked)/ case capping and G.I clamping on wall or rooftops/PF
shelters with suitable G.I clamping (PVC conduit/case capping
and other accessories to be supplied by the contractor)

Mtr

28.60

9100

2,60,260

13

Cutting of trench across/ on the paltform for a depth of 10cm
with marble cutting machine and filling the trench with concrete
and after cable laying and restoring the surface with plaster
etc. / trenching in non concreted area to a depth of 1 meter,
refilling after cable lying and restoring the surface to normal
condition etc.

Mtr

243.10

150

36,465

14

Supply and provision of multi pin power socket with switch
15A/5A (6Nos) wired with 2.5 Sq.mm copper multi strand 3
core wire

Set

2915

14,575

15

Supply and installation of GI pipes(50mm dia-3.65mm thick,IS
1239 part | grade for laying of cable to the PF shelter from
ground level and concreting at base level as directed by
Railway Engineer

Mtr

624.14

50

31,207

16

Supply of OFC patch chords 10 Mtr length.Make:3M, TE
connectivity,R&M, Tyco.

No

159.50

65

10,367.50

17

Provision of large format display monitor as per RDSO SPEC
No. RDSO/SPN/TC/65/2016, Revision 4.0 or latest

No.

51,252

2,56,260
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b c d e f

18

Plug and play non configurable 1 port Gigabit PoE Injector:
Ethernet IEEE802.3af/at, power output upto 30W, voltage
boost up to 55VDC for PoE, distance supportable upto
100mtrs. LAN port :10/100/1000Mbps Auto-Negotiation RJ45
LAN port (LAN In), (1) 10/100/1000Mbps Auto-Negotiation
RJ45 PoE port (Power+Data Out), (1) power socket (DC
In),auto negotiation Power Supply:AC Adapter 230v. 1 mfrs
Cat6 cable with both ends terminated on Rj45 connector.

Nos. 21562.73 75 1,61,454.75

Total (Rounded Off) (Forty Eight Lakh Sixteen Thousand Five Hundred

] 4816849
FortyNine only)
Tenderer's offer in percentage At Par/Below/Above of the RailTel's total estimated cost
I/we undertake to execute the work of schedule at %
i) (in words percent) At Par/Below/Above of the RailTel’s

total estimated cost of schedule mentioned above.

i)

It is certified that I/we have inspected the site of work and acquainted myself or ourselves with local
conditions.

i)

I/we have carefully gone through the specifications. Additional special conditions etc
attached with the tender document.

iv)

I/we undertake to keep this offer valid for period indicated in Tender from the date
of opening of Tender and further not to revoke the same before the expiry of such period.

Tenderer should quote all inclusive price, each SOR item applicable the same percentage quoted

v) by the contractor for concluding base rates. Rate of GST (including tax under reverse charges
payble by the receipient) shall be charged and against this.
[i]Tenderer should quote his single and common percentage rate in row (i) above only as At
Par/Below/Above the RailTel’s total estimated cost of schedule.
Note | [ii] Percentage rate to be quoted both in figures and words. , if any discrepancy found between rates in
for word and rates in figure, the rate in words will be considered as quoted rates.
Guida | [iii] If none of the At Par/Below/Above is ticked (V) by the tenderer, the quoted percent rate will be treated
nce below the RailTel’s total estimated cost of schedule.

Jiv]in case if the offer received without any figure and words in row (i) above,the same will be considered
as “ At Par “.(Para N0.3.6.4)

Signature of Tenderer along with Seal
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Station / location wise Quantity for Provision of CCTV/Video Surveillance System
at different Railway Station locations as per schedule and specifications (For CR/
Mumbai Territory)

(Tender no. RailTel/Tender/LT/WR/VSS/2017-18/22)

Quantity

© T S >

= o © =} — =

Description < = 3 S T 2 C
- g =] = = =] —_—

= o « < © 8

3 ’5 g. (7] [m o

o 4 x L

b c d e f g h !

Supply and installation of fixed Box type
IP colour Cameras as per RDSO SPEC.
No.RDSO/SPN/TC/ 65/2016 Revision 4.0
or latest, (including necessary No 15 15 15 15 15 75
enclosures, clamps, housing, fixing
arrangements to fix cameras on ceiling,
PF shelters, foot over bridges etc.)

Supply and Installation of Network Video
Recorder with 64 CH with HDMI,ONVIF
(Minimum of 16 TB usable space or
higher, scalable upto 64TB) as per No 1 1 1 1 1 5
RDSO Specification no.
RDSO/SPN/TC/65/2016 revision 4.0 or
latest including all required software’s.

Supply and installation of computer table
(to keep work station, monitor, mouse No 1 1 1 1 1 5
and keyboard) and revolving chair-Godrej
or featherlite or Zuari make

Supply and installation of 42 U height x
1000m depth x 600m width covered
server Rack with front side transparent
door with lock arrangement, fitted with
one number FAN tray with 4Nos of 230V
operated fans, cable organizers 2 nos, No 1 1 1 1 1 5
provision of two nos of horizontal power
supply (each consists of 8Nos x 15A/5A
multi pin sockets with ON/OFF switch
and fuse arrangement strip) . HCL or
Rittal / APW president make.
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b

C

d

e

f

Supply and installation of 6 U height 19"
size covered rack with(1) front side
transparent door with lock arrangement
(2) cable organizers (3) provision of one
number power supply (each consists of 6
Nos x 15A/15A multi pin sockets with
ON/OFF switch and fuse arrangement)
strip HCL or Rittal or APW or president
make

No

Supply and installation of 10 port (2
Optical & 8 Electrical Ports) PoE
(Access) switch with SFP ports as per
the specification in chapter 7 of tender
document.

No

Supply and installation of FMS (12 F)
Rack mountable with splicing and
termination of OFC cables with all
accessories as per Railway requirement
(pigtails and other materials required for
work to be supplied by the contractor).
Make:-3M, Raychem, Tyco make

Mtr

Supply of STP (Shielded Twisted Pair)
CAT-6 cable compliant with EIA/TIA-568-
B.2.1 standard for CAT 6 cable as
mentioned in RDSO specification No.
RDSO specification
No.RDSO/SPN/TC/65/2016 Rev 4.0 or
latest

Mtr

1200

1000

800

800

1500

5300

Supply of 12 core metal strengthened
outdoor unarmoured Optic Fiber Cable
[TU-T G652-D make Finolex, KEC,
sterlite

Mtr

500

300

300

300

500

1900

10

Supply of PVC insulated 3 core 4 sqmm
12AWG, 1.1KVA grade outdoor
strengthened copper cable for power
supply distribution (unarmoured,
multistrand) Make: Finolex, Havelles

Mtr

500

300

300

300

500

1900

11

Supply and installation of 5KVA online
UPS with suitable batteries for minimum
60 minutes backup time. Make
:APC/Emerson/Delta/Eaton.

No

12

Laying of UTP/OFC cables/power cables
in 1" PVC conduit(IS| marked)/ case
capping and G.I clamping on wall or
rooftops/PF shelters with suitable G.I
clamping (PVC conduit/case capping and
other accessories to be supplied by the
contractor)

Mtr

2200

1600

1400

1400

2500

9100
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b

C

d

e

f

13

Cutting of trench across/ on the paltform
for a depth of 10cm with marble cutting
machine and filling the trench with
concrete and after cable laying and
restoring the surface with plaster etc. /
trenching in non concreted area to a
depth of 1 meter, refilling after cable lying
and restoring the surface to normal
condition etc.

Mtr

30

30

30

30

30

150

14

Supply and provision of multi pin power
socket with switch 15A/5A (6Nos) wired
with 2.5 Sq.mm copper multi strand 3
core wire

Set

15

Supply and installation of Gl pipes(50mm
dia-3.65mm thick,IS 1239 part | grade for
laying of cable to the PF shelter from
ground level and concreting at base level
as directed by Railway Engineer

Mtr

10

10

10

10

10

50

16

Supply of OFC patch chords 10 Mtr
length.Make:3M, TE connectivity,R&M,
Tyco.

No

20

15

10

10

10

65

17

Provision of large format display monitor
as per RDSO SPEC No.
RDSO/SPN/TC/65/2016, Revision 4.0 or
latest

No.

18

Plug and play non configurable 1 port
Gigabit PoE Injector: Ethemet
|[EEE802.3af/at, power output upto 30W,
voltage boost up to 55VDC for PoE,
distance supportable upto 100mtrs. LAN
Port: 10/100/1000Mbps Auto-Negotiation
RJ45 LAN port (LAN In), (1)
10/100/1000Mbps Auto-Negotiation RJ45
PoE port (Power+Data Out), (1) power
socket (DC In), auto negotiation Power
Supply: ACAdapter 230v. 1 mtrs Cat6
cable with both ends terminated on Rj45
connector.

Nos.

15

15

15

15

15

75
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INSTRUCTIONS TO TENDERERS

AND

CONDITIONS OF TENDERING
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CHAPTER-3

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING
3.1 GENERAL INSTRUCTIONS

3.11 Tender is invited by RailTel, Western Region Mumbai,from established and reliable
contractors forthe work detailed in chapter 1.

3.1.2 The Special Conditions of Contract, Instructions to Tenderers and Conditions of
Tendering, Technical Specifications & Supplement, Preamble including Schedule
of Requirements and all Annexure & Forms etc. shall, hereafter, be collectively
referred to as the "Tender documents ". These regulations for Tender and
Contracts shall be read in conjunction with the General Conditions of contract and
shall be subject to modifications, additions or suppression, overwrite by Special
conditions of contract and/or special specifications, if any, annexed to the tender
document.

3.2 INTERPRETATIONS

The following terms wherever occurring in the tender document and wherever used
throughout the execution of the work, shall, unless excluded by or repugnant to the
context, have the meaning attributed thereto as follows:

a) "CONTRACT" Means the Contract resulting from the acceptance by the
Purchaser of this Tender whether in whole or in part.

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose
Tender has been accepted either in whole or in part.

c) "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in
supervisory capacity who shall be so declared by the Contractor and
who shall be authorized under a duly executed power of attorney to
receive materials issued by the Purchaser to the Contractor for the works.
He shall be responsible for proper execution of works at each or all places
and shall take orders from Purchaser’'s Engineers and carry out the same.

d) “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel
in charge of works and shall include the superior executives of RailTel He is
responsible for ensuring that all field works covered by the contract
are carried out in accordance with approved designs, drawings &
specifications and conditions of contract as agreed to.

e) “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel in
direct charge of the works.

The delivery of the stores shall be deemed to take place on delivery of the stores
in accordance with the terms of the contract, after approval by the Inspecting
Officer if so provided in the contract to

(2) the consignee at his premises ; or

29



RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2Tenders)

(2) where so provided the interim consignee at his premises , or
(3) a carrier or other person named in the contract for the purpose of transmission to
the consignee, or
The consignee at the

f)  "EQUIPMENT"Means all or any equipment considered necessary by the
Purchaser's Engineers for satisfactory operation, as a whole, of the
installations.

g) "MONTH"Means any consecutive period (no. of days of month)mentioned in
calendar year.

h) "MATERIALS” Means all equipments, components, fittings and other
materials including raw materials required to complete the work..

i) "PURCHASER" Means RailTel Corporation of India Limited, Western
Railway Microwave Compound, Senapati Bapat Marg, Mahalaxmi Mumbai-
400 013

i) "PURCHASER’S ENGINEER" Means the Executive Director of RailTel or
successor who will decide all matters relating to design, manufacture,
and installation and commissioning of the plant and equipment at site.

k) "SUB-CONTRACTOR" Means an individual or a firm of Contractor or a
Company registered under Indian Company Act or an approved supplier
of materials to whom the Contractor sublets portions of the contract.

1) “CONSIGNEE” Means the person specified in the Acceptance of Tender to
whom Stores are to be delivered at the destination.

m) “INSPECTING OFFICER” Means the person, or organization specified in the
contract for the purpose of inspection of stores of work under the contract and
includes his/their authorized representative.

n) “RailTel” MeansRailTel Corporation of India Limited, Western Region,
Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi-
Mumbai- 400 013.

o) “SITE” Means the areas to be taken up by the permanent works, together
with any other area or areas as shall be determined by the Purchaser's
Engineer, which may be placed at the disposal of the Contractor for the
purpose of the contract and also such area or areas used for store yards,
works yards or workshop in proximity of the works as the Purchaser's
Engineer may have authorized as an extension of the site, irrespective of
the terms and conditions under which they are occupied by the
Contractor.

p) '"TENDERER" Means and includes any firm of engineers or Contractors or

any company or body, corporate or otherwise, who submit the Tender which
has been invited.
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"WORK OR WORKS" Means all or any of the items of the work for which the
Tenderer /Contractor has Tendered/contracted according to the
specifications, drawings and Annexure hereto annexed or to be implied there
from, or incidental thereto or to be hereafter specified or required in such
explanatory instructions and drawings, being in conformity with the original
specifications, drawings, Annexure and schedules and also such
instructions and drawings additional to the aforementioned as may from time
to time be issued by the Purchaser's Engineer during the progress of the
contracted work.

“Near Relative”:

The near relatives of all RailTel Employees either directly recruited or on
deputation are prohibited fromparticipation in tenders and execution of works
in the different units of RailTel. The detailed guidelines in this regardare given
in the following paragraphs: -

The near relatives for this purpose are defined as:

* Members of a Hindu Undivided family,

* They are husband and wife,

* The one is related to the other in the manner as father, mother, son (s) &
son’s wife (daughter-in-law),Daughter(s), & daughter's husband (son-in-law),
brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-law).

As per Government of India’s CCS Conduct rule 4, no Government servant
shall in the discharge of his official duties deal with any matter or sanction any
contract to any company or for any other person if any member of his family
is employed in that company or firm or under that person or if he or any
member of his family is interested in such matter or contract in any other
manner and the Govt. Servant shall refer every such matter or contract to his
official superior. This clause is applicable to all RailTel employees in view of
this as soon as any RailTel employee becomes aware of the above aspect,
he must intimate this to the prescribed authority.

The Company or firm or any other person is not permitted to tender for works
in RailTel Unit in which his near relative(s) is (are) posted. The tender/work
will be cancelled and earnest money/security deposit will be forfeited at any
stage whenever it is so noticed. The department will not pay any damages to
the company or firm or the concerned person. The company or firm or the
person will also be debarred for further participation in the concerned unit.

* The format of the certificate to be given is
HI

hereby certify that none of my relative(s) as defined in the tenderdocument is/
are employed in RailTelunit. In case at any stage, it is found that the
information given by me is false/ incorrect,RailTel shall have the absolute right
to take any action as deemed fit/without any prior intimation to me”.

"WRITING"Includes all matters written, typewritten or printed either in whole
or in part.
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t)  “Constructional Plant” shall mean all appliances or things of whatsoever
nature required for the execution, completion or maintenance of the works or
the temporary works (as hereinafter defined) but do not include materials or
other things intended to form or forming part of the permanent work. (i)
“Temporary Works” shall mean all temporary works of every kind required for
the execution, completion and/or maintenance of the works. (ii) “Period of
maintenance” shall mean the specified period of the maintenance from the
date of completion of the work as certified by the Engineer.

u) Singular and Plural: Works importing the singular number shall also include
the plural and vice versa where the context requires.

v) Headings & marginal headings: The headings and marginal headings in
these general conditions are solely for the purpose of facilitating reference
and shall not be deemed to be part thereof or be taken into consideration in
the interpretation or construction thereof or the contract.

w) Sub section: Distance in between two long haul Railway stationsor any section
along Railway Track or in city area as per EIC.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint him with all the local
conditions and factors which would have any effect on the performance of the
contract and cost of the stores. The purchaser shall not entertain any request for
clarifications from the tenderer regarding such local conditions. No request for the
change of price or time schedule of delivery of stores shall be entertained after the
offer is accepted on account of any local condition or factor.

The intending tenderer is advised to study the tender document carefully. Any
submission of a quotation by the tenderer shall be deemed to have been done
after a careful study and examination of these documents with  full
understanding of the implication thereof. These conditions and specifications shall
be deemed to have been accepted unless otherwise, specifically commented
upon by the Tenderer in his quotation. Failure to adhere to anyone or all these
instructions may render his offer liable to be ignored without any reference.

Should a tenderer find discrepancies in, or omission from, the drawings or any
of the Tender documents or he has any doubt to their meaning, he should at
once notify the RailTel who may send a written clarification to all Tenderers.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate Paragraph by Paragraph for each section of the tender
document that either his tender complies in every respect with the requirements of
each clause and sub clause or if not, precisely how they differ from the
requirements of the tender. In later case, the tenderer shall enclose a separate
statement as per proforma given, indicating only the deviations for any clause
or sub clause of Special Conditions of Contract, Instructions to Tenderers
and Conditions of Tendering, Technical Specifications, Preamble etc. which
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he proposes with justifications for deviations proposed. The purchaser reserves
the right to accept or reject these deviations and his decision thereon shall be final
(see Form5).

The equipment offered and execution of work shall be in accordance with the
drawings and specifications. Details of variation from the drawings and
specifications, if any, should be clearly indicated separately for each annexure
with justification for deviations proposed. The Purchaser reserves the right to
accept or reject these deviations and his decision thereon shall be final.

deleted.
The tenderer should serially number all the pages of tender submitted.

EARNEST MONEY
The tenderer shall furnish an amount given in “Para-1.11 of tender document” as
earnest money in favour of RailTel Corporation of India Limited payable at Mumbai.

The firm registered with National Small Industries Corporation (NSIC) under its
Single point registration scheme or registered as Micro, Small and Medium
Enterprises under MSMED Act 2006 with District Industries Centres or Khadi &
Village Industries Commission or Khadi & Village Industries Board or Coir Board
or Directorate of Handicrafts & Handloom or any other body specified by Ministry
of Micro, Small & Medium Enterprise will be exempted from the payment of Earnest
Money Deposit provided they are registered for the same scope of work as NIT.
The documents submitted by the firm shall be duly certified/attested.

The Earnest Money should be in any of the following forms
Pay orders, Demand Drafts, Bankers Cheque. These forms of earnest money
should be issued from any of the nationalized banks/ Schedule banks.

The tenderers shall hold the offer open till such date as specified in Para 1.8 of the
tender document. It being understood that the tender documents have been
sold/issued to the tenderer and the tenderer has been permitted to tender in
consideration of the stipulation on his part that after submitting his tender he will not
resile from his offer or modify the terms and conditions thereof in a manner not
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing
stipulation, the aforesaid amount deposited as Earnest Money shall be liable to be
forfeited by RailTel.

The Earnest Money may be forfeited

a) If tenderer withdraws its tender during the period of tender validity specified in
Para 1.8 of tender document.

b) In the case of successful tenderer, If the tenderer fails to sign the contract in
accordance with Para 5.2 of Special Conditions of Contract and to furnish
Performance Bank Guarantee in accordance with Para 1.13 of tender
document.
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The Earnest money of unsuccessful tenderer will save as herein beforeprovided,
be returned within reasonable time to the unsuccessful tenderer butRailTel shall not
be responsible for any loss or depreciation that may happen to the security for the
due performance of the above stipulation to keep offeropen for the period specified
in the tender documents or to the Earnest Moneywhile in their possession nor be
liable to pay interest thereon.

If the tender is accepted, the amount of Earnest Money will be held as security
deposit for due and faithful fulfillment of contract.

The tender not accompanied by Earnest Money as mentioned inPara 3.5.1 of the
tender document will be summarily rejected.

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted before the time and date
fixed for the receipt of the offers. Offers received after the stipulated time and
date will be summarily rejected.

In case the date of opening happens to be a holiday, the tender will be received and
opened at the same time on the next working day.

All offers shall be either type written or written neatly in indelible ink in English.
Each page of the offer must be numbered consecutively. A reference to total
number of pages comprising the offer must be made at the top right hand
corner of the top page. The supporting documents should be submitted either in
original or duly signed by the authorized signatory of the tenderer. The original
documents shall be produced for verification when called for.

Quote in Figures and Words

The tenderer is advised to quote percentage rate above/below/at Par of the
RailTel's total estimated cost for schedule. If none of the above/below/At Par is
ticked(V) by the tenderer, the quoted percent rate will be treated ‘below’ the
RailTel's total estimated cost of schedule. In case of difference in words and figures
the amount written in words will be taken into consideration. In the event of any
discrepancy between percentage rate and total cost, the value shown in percentage
rate will be taken for evaluation purpose. If the offer received without quoting any
% and without Ticking (V) Above/Below/At Par then his offer will be treated as “At
Par” subject to submission of proper EMD and Tender document cost of respective
work. In case the schedule of requirement quoted by tenderer is incomplete with
reference to tender document, the offer is liable to be rejected.

Attestation of alterations

No scribbling is permissible in the tender documents. Tender containing erasures
and alterations in the tender documents are liable to be rejected. Any correction
made by the tenderer/ tenderers in his/their entries must be signed (not
initialed) by him/them.

The tenderer shall submit his tender in sealed cover with the tender number & its
description and date of closing/ opening on envelope.The original tender paper
purchased from this office shall be returned duly signed along with the original offer.
The offer shall consist of the following:-
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The original tender documents purchased from this office/ down loaded from web
site shall be submitted with each page duly signed and stamped along with the
original offer

i) Offer letter complete. (Form No.1)(i.e., Schedule of Requirements
without rate quote)

ii)  Earnest Money in prescribed form. (Para 3.5 of tender document )

iii) Clause wise compliance to tender conditions by signing of each page
of tender document & statement of deviations ( Form No.5).

iv)  Any other information desired to be submitted by the tenderer.

v)  Copy of registration/exemption certificate for EPF.

vi)  Registration with labour commissioner.

vii) GST registration.

viii) Tenderer has to submit the breakup of all taxes charged as per Form
no. 16.

ix) Tenderdocument cost against respective works as mentioned in tender
notice above, Tenderers are requested to submit the same along with
his offer saperately for each work, they are interested to bid.

Note: The offer letter and duly filled quote on schedule of requirement (Chapter-
II) (percentage above/below/at par) should be submitted. The rate quoted in
the offer by the contractor shall be inclusive of all the relevant factors taken
into consideration and these should be firm and without any variation
clauses. The envelope shall be clearly superscribedthe tender number and
its description in bold letters & sealed.

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected therewith should
specify whether he is signing:-

(@) As sole proprietor of the concern or as attorney of the sole proprietor;

(b) As a partner or partners of the firm;

(c) As a Director, Manager or Secretary in the case of Limited Company
duly authorized by a resolution passed by the Board of Directors or in
pursuance of the authority conferred by Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the partners
or the attorney duly authorized by all of them should sign the tender and all other
connected documents. The original Power of Attorney or other documents
empowering the individual or individuals to sign should be furnished to the
Purchaser for verification, if required.

The RailTel will not be bound by Power of Attorney granted by the tenderer

or bythe changes in the composition of the firm made subsequent to the
execution of the contract agreement.
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In case where the Power of Attorney partnership deed has not been executed
in English, the true and authenticated copies of the translation of the same
by Advocate, authorized translators of Courts and Licensed Petition
Writers should be supplied by the Contractor(s) while tendering for the work.

The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint
Venture as the case may be in original or duly signed.

VALIDITY OF OFFER
The tenderer should keep the offers valid for the period as mentioned inPara 1.8 of
tender document.

RATES DURING NEGOTIATION

The tenderer/s shall notincrease his/their quoted rates in case the RailTel
Administration negotiates for reduction of rates. Such negotiations shall not
amount to cancellation or withdrawal of the original offer and the rates
originally quoted will be binding on the tenderer/s.

PERIOD OF COMPLETION AND TIME PROGRESS GRAPH

The works/work are/is to be completed within a period as mentioned in
Para 1.9 of the tender document from the date of issue of Letter of Acceptance of
the tender.

OPENING OF TENDER:

The tender will be opened at the time & date of the tender given in the Paral.5,in
the presence of such Tenderers/Authorized Representatives who choose to be
present

NON-TRANSFERABILITY AND NON-REFUNDABILITY

The tender documents are not transferable. The cost of tender documents is not
refundable.

ERRORS, OMISSIONS & DISCREPANCIES

The Contractor(s) shall not take any advantage of any mis-interpretation of
the conditions due to typing or any other error and if in doubt, shall bring it
to the notice of the Engineer without delay. In case of any contradiction
only the printed rules, and books should be followed and no claim for the mis-
interpretation shall be entertained.

WRONG INFORMATION BY TENDERER
If the tenderer/s deliberately gives/give wrong information in his/their

tender which creates/create circumstances for the acceptance of his/their
tender the RailTel reserves the right to reject such tender at any stage.
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3.15 AMENDMENT OF BID DOCUMENTS:

3.15.1 At any time, prior to the date for submission of bids, the RAILTEL may, for any
reason whether suo motto or in response to clarification requested by a prospective
Bidder, modify the bid documents by amendments.

3.15.2 The amendments shall be posted on website of RailTeland all bidders should
download from website. These amendments will be binding on all bidders. RailTel
shall make efforts to inform in writing or Fax to all prospective bidders on the
address intimated at the time of purchase of bid documents from the RailTel.Those
who are downloading tender document from website should download the
clarification also and submit with the tender document.

3.15.3 In order to afford prospective bidders reasonable time to take the amendmentsinto
account in preparing their bids, the RAILTEL may, at its discretion, extend the deadline
for the submission/opening of bids suitably.

3.16 QUALIFYING CRITERIA:- Not Applicable
3.16.4 Engineering Organization

As per para 5.9 of this document.
3.16.5 Construction and Maintenance Machinery

The tenderer should furnish the details of the machinery and plants to be deployed,
in case the tenderer plans to use mechanized trenching.

3.17 EVALUATION OF OFFER.

3.17.1 The authority for the acceptance of the tenderrests with the Purchaser. The
tenders received will be evaluated by the Purchaser to ascertain the best
acceptable tender in the interest of the Purchaser.

3.17.2 However, the purchaser shall not be bound to accept the lowest or any tender. The
purchaser reserves the right to accept any tender in respect of the whole or any
portion of the work specified in the tender paper or to sub-divide the work
among different Tenderers or to reduce the work or to accept any tender for less
than the tendered quantities.

Impoartant Note: The project requires simultaneous mobilization of resources in all the
tenders / territories. Hence, not more than one tender will be awarded to any bidder even if
the bidder is lowest eligible in both tenders. In such cases, the tenders for which tenders will
be awarded or not awarding of any tender is sole discretion of RailTel

3.18 AGREEMENT
The successful tenderer/s shall be required to execute an agreement with RailTel
for carrying out the work as per the tender document.
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3.19 TENDERER’S ADDRESS
Tenderer shall state in the tender his postal address with PIN, telephone No.,
Fax No., email id if any, fully and clearly. Any communication sentto the
tenderers by post at his said address shall be deemed to have reached the
tenderer duly & timely, notwithstanding the fact that the communication could not
reach the tenderer at all or in time for whatever reason. Important documents shall
be sent by Registered Post/Courier.
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CHAPTER - 4

GENERAL CONDITIONS OF CONTRACT
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4.43. Claims

4.44. Measurements, certificates and payments

4.45. Measurement of Works

4.46. “On-Account”’ Payments

4.47. Maintenance of Works

4.48. Certificate of Completion of works

4.49. Approval only by MaintenanceCertificate,Final Acceptance Certificate (FAC)
4.50. Maintenance Certificate.

4.51. Final Payment

4.52. Withholding and lien in respect of sums claimed
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Chapter-4

GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATION
Definitions:

The meaning of terms/interpretations shall be taken as defined in Chapter- 3,
(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

General Obligations

Execution Co-relation and intent of contract documents: The contract documents
shall be signed in triplicate by the RailTel and the Contractor. The contract
documents are complementary, and what is called for by any one shall be as
binding as if called of try all; the intention of the documents is to include all labour
and materials, equipments and transportation necessary for the proper execution
of work. Materials or work not covered by or properly inferable from any heading or
class of the specifications shall not be supplied by the RailTel to the contractors
unless distinctly specified in the contract documents. Materials or works described
in words, which so applied, have a well-known technical or trade meaning shall be
held to refer to such recognized standards.

If a work is transferred from the jurisdiction of one region of RailTel to another region
or to a Project authority or vice versa while the contract is in subsistence, the
contract shall be binding on the Contractor and the other region in the same manner
& take effect in all respects as if the Contractor and the other region were parties
thereto from the inception and the corresponding officer or the competent authority
in the other region will exercise the same powers and enjoy the same authority as
conferred to the Predecessor RailTel/Project under the original contract/agreement
entered into.

If for administrative or other reasons the contract is transferred to the other region
of RailTel the contract shall notwithstanding anything contained herein contrary
thereto, be binding on the Contractor and the other region in the same manner and
take effect in all respects as if the contractor and the other region had been parties
thereto from the date of this contract.

Law governing the contract

The Contract shall be governed by the law for the time being in force in the Republic
of India.

Compliance to regulations and by-laws — The Contractor shall conform to the
provision of any statute relating to the works and regulations and bye-laws of any
local authority and of any water and lighting companies or undertakings, with whose
system the work is proposed to be connected and shall before making any variation
from the drawings or the specifications that may be necessitated by so confirming
give to the Engineer notice specifying the variation proposed to be made and the
reason for making the variation and shall not carry out such variation until he has
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received instructions from the Engineer in respect thereof. The Contractor shall be
bound to give all notices required by statue, regulations or by-laws as aforesaid and
to pay all fees and taxes payable to any authority in respect thereof.

Communications to be in writing — All notices, communications, references and
complaints made by the RailTel or the Engineer or the Engineer’s representative or
the Contractor interest concerning the works shall be in writing and no notice,
communication, references or complaint not in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Regional
General Manager/RailTel the name, designation and address of his authorized
agent and all complaints, notices, communications and references shall be deemed
to have been duly given to the contract if delivered to the Contractor or his
authorized agent or left at or posted to the address so given and shall be deemed
to have been so given in the case of posting on day on which they would have
reached such address in the ordinary course of post or on the day on which they
were so delivered or left. In the case of contract by partners, any change in the
constitution of the firm shall be forthwith notified by contractor to the Regional
General Manager /RailTel.

Occupation and use of land — No land belonging to or in the possession of the
Railway/RailTel shall be occupied by the contractor without the permission of the
RailTel. The Contractor shall not use, or allow to be used; the site for any purposes
other than that of executing the works.

Assignment or subletting of contract: - The Contractor shall not assign or sublet
the contract or any part thereof or allow any person to become interested therein in
any manner whatsoever without the special permission in writing of the RailTel. Any
breach of this condition shall entitle the RailTel to rescind the contract under Para
4.62 of these conditions and also render the contractor liable for payment to the
RailTel in respect of any loss or damage arising or ensuring from such cancellation.
Provided always that execution of the details of the work by petty contractor under
the direct and personal supervision of the contractor or his agent shall not be
deemed to be sub-letting under this clause. The permitted subletting of work by the
contractor shall not establish any contractual relationship between the sub-
contractor and the RailTel and shall not relieve the Contractor of any responsibility
under the Contract.

Assistance by the RailTel for the stores to be obtained by the Contractor -
Owing to difficulty in obtaining certain materials (including Tools & Plants) in the
market, the RailTel may have agreed without any liability therefore, to endeavor to
obtain or assist the Contractor in obtaining the required quantities of such materials
as may be specified in the Tender. In the event of delay or failure in obtaining the
required quantities of the aforesaid materials, the Contractor shall not be deemed
absolved of his own responsibility and shall keep in touch with the day-to-day
position regarding their availability and accordingly adjust progress of works
including employment of labour and the RailTel shall not in any way be liable for the
supply of materials or for the non supply thereof for any reasons whatsoever not for
any loss or damage arising in consequence of such delay or non supply.

43



4.9.

4.10.

4.11.

4.12.

4.13.

4.14.

RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2Tenders)

Railway Passes — No free Railway passes shall be issued by the RailTel to the
Contractor or any of his employee/worker.

Carriage of materials — No forwarding orders shall be issued by the RailTel for the
conveyance of Contractor's materials, tools and plant by Rail which may be required
for use in the works and the contractor shall pay full freight at public tariff rates
therefore.

Force Majeure Clause -If at any time, during the continuance of this Contract, the
performance, in whole or part, by either party, of any obligation under this contract
shall be prevented or delayed by reason of any war, hostility, act of the public
enemy, Civii Commotion, Sabotage, Fires, Floods, Earth quakes, explosions,
strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory rules/
regulations, order of requisitions issued by any Government Department or
Competent Authority of acts of God (here-in-after referred to as event) then
provided notice of the happening of any such event is given by either party to the
other within twenty one days from the date of occurrence thereof, neither party shall,
by reason of such event, be entitled to terminate this Contract nor shall either party
have any claim for damage against the other in respect of such non- performance
or delay in performance, and the obligations under the Contract shall be resumed
as soon as practicable after such event has come to an end or ceased to exist,
provided further that if the performance in whole or part of any obligation under this
Contract is prevented or delayed by reason of any such event beyond a period as
mutually agreed to by the RailTel and the Contractor after any event or 60 days in
the absence of such an agreement whichever is more, either party may at its option
terminate the Contract provided also that if the contract is so terminated under this
clause the RailTel may at the time of such termination take over from the Contractor
at prices as provided for in the contract, all works executed or works under
execution.

Representation on Works — The Contractor shall, when he is not personally
present on the site of the works place, keep a responsible agent at the works during
working hours who shall, on receiving reasonable notice, present himself to the
Regional General Manager/RailTel and orders given by the Engineer or the
Engineer's Representative to the agent shall be deemed to have the same force as
if they had been given to the Contractor. Before absenting himself, the Contractor
shall furnish the name and address of his agent for the purpose of this clause and
failure on the part of the Contractor to comply with this provision at any time will
entitle the RailTel to rescind the contract under Para 4.62 of these conditions.

Relics and Treasures — All gold, silver, oil and other minerals of any description
and all precious stones, coins, treasures, relics, antiquities and other similar things
which shall be found in or upon the site shall be property of the RailTel and the
Contractor shall duly preserve the same to the satisfaction of the RailTel and shall
from time to time deliver the same to such person or persons as the RailTel may
appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or
remove except for the purpose of this contract, the sand, stone, clay ballast, earth,
rock or other substances or materials which may be obtained from any excavation
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made for the purpose of the works or any building or produced upon the site at the
time of delivery of the possession thereof but all the substances, materials,
buildings, and produce shall be the property of the RailTel provided that the
Contractor may, with the permission of the Regional General Managet/RailTel, use
the same for the purpose of the works either free of cost or pay the cost of the same
at such rates as may be determined by the Engineer.

Indemnity by Contractors — The Contract shall indemnify and save harmless the
RailTel from and against all actions, suit proceedings, losses, costs, damages,
charges, claims, and demands of every nature and description brought or recovered
against the RailTel by reason of any act or omission of the Contractor, his agents
or employees, in the execution of the works or in his guarding of the same. All sums
payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the actual loss or damage sustained,
and whether or not any damage shall have been sustained.

Security Deposit

The Earnest Money deposited by the Contractor with his tender will be retained by the
RailTel as part of security for the due and faithful fulfilment of the contract by the
contractor. The balance to make up the security deposit, the rates for which are given
below, shall be recovered by percentagededuction from the Contractor's “on account”
bills.

(a)Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of

(b)

recovery/mode of recovery shall be as under:-
(i) Security Deposit for each work should be 5% of the contract value.

(ii) The rate of recovery should be at the rate of 10% of the bill amount till the full
security deposit is recovered.

(iii) Security Deposits will be recovered only from the running bills of the contract and no
other mode of collecting SD such as SD in the form of instruments like BG, FD etc.
shall be accepted towards Security Deposit.

Refund of SD —The Security Deposit for execution of work shall be released after a period
of 12 months commencing immediately after commissioning of the project and issue of
last Provisional Acceptance Certificate, which will be enforceable by RailTel, and issue of
the certificate of final acceptance of entire system specified in the tender, provided that
all the stipulations of the clause have been fulfilled by the Contractor and all claim and
demands made against the RailTel for and in respect of damage or loss by, from or in
consequence of the works have been finally satisfied, provided further that in the event of
different maintenance periods having become applicable to different parts of the works
pursuant to Para 4.48.1 of these condition, the expression “expiration of the period of
warranty” shall for the purpose of this clause, be deemed to mean the expiry of the latest
of such periods. The security deposit shall be released only after the expiry of the
maintenance period and after passing the final bill based on “No Claim Certificate”.

It has now been decided that:

i) After the work is physically completed, security deposit recovered from the running bills of

a contractor can be returned to him if he so desires, in lieu of irrevocable Bank Guarantee
for equivalent amount to be submitted by him.
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ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can
also be accepted as a mode of obtaining security deposit.

No interest will be payable upon the Earnest Money and Security Deposit or amount
payable to the Contractor under the Contract.

Should the tenderer fail to observe or comply with the foregoing stipulation the amount
deposited as security for the due performance of the above stipulation shall be forfeited by
the RailTel.

INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.):
The procedure for obtaining Performance Guarantee is outlined below:-

The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within
15 (Fifteen) days from the date of issue of Letter Of Acceptance (LOA). Extension of time
for submission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of issue
of LOA may be given by the authority who is competent to sign the contract agreement.
However, a penal interest of 15% per annum shall be charged for the delay beyond 30
(thirty) days, i.e. from 31t day after the date of issue of LOA. In case the contractor fails to
submit the requisite PBG even after 60 days from the date of issue of LOA, the contract
shall be terminated duly forfeiting EMD and other dues, if any, payable against that contract.
The failed contractor shall be debarred from participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in form of

(©)

(d)

(e)

(f)

(@)

IrrevocableBankGuaranteeamountingto5%ofthecontractvalue..

The Performance Guarantee should be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued, but before signing of the contract agreement. The PBG shall
be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time
for completion of work gets extended, the contractor shall get the validity of Performance
Guarantee extended to cover such extended time, for completion of work plus 60 days.

The value of PBG to be submitted by the contractor will not change for variation up to
25%(either increase or decrease).ln case during the course of execution, value of the
contract increases by more than 25% of the original contract value, an additional
Performance Guarantee amounting to 5%(Five percent) for excess value over the original
contract value shall be deposited by the contractor.

The Performance Bank Guarantee (PBG) shall be released after the physical completion of
the work based on the Last Provisional Acceptance Certificate issued by the competent
authority stating that the contractor has completed the work in all respects satisfactorily. The
Security Deposit shall, however, be released only after expiry of the maintenance period and
issue of the certificate of final acceptance of entire system specified in the contract and after
passing the final bill based on ‘No Claim Certificate’ from the contractor.

Whenever the contract is rescinded, the security deposit shall be forfeited and the
Performance Bank Guarantee shall be en-cashed the balance work shall be got done
independently without risk and cost of the failed contractor. The failed contractor shall be
debarred from participating in the tender for executing the balance work. If the failed
contractor is a JV or partnership firm, then every member or partner of such a firm shall be
debarred from participating in the tender for the balance work either in his/her individual
capacity or as a partner of any other JV/Partnership firm.

The Engineer shall not make a claim under the Performance Bank Guarantee except for
amounts to which the RailTel is entitled under the contract (Notwithstanding, and /or without
prejudice to any other provisions in the contract agreement) in the event of:
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(i) Failure by the contractor to extend the validity of the Performance Bank
Guarantee as described herein above, in which event the Engineer may claim the
full amount of the Performance Bank Guarantee.

(i) Failure by the contractor to pay RailTel any amount due either as agreed by the
contractor or determined under any of the clauses/conditions of the agreement, within
thirty days of the service of the notice to this effect by Engineer.

(i) The contract being determined or rescinded, the Performance Bank Guarantee
shall be forfeited in full and shall be absolutely at the disposal of the RailTel
Corporation of India Ltd.

Completion Period

Subject to any requirement in the contract as to completion of any portion or
portions of the works before completion of the whole, the contractor shall fully and
finally complete the whole of the works comprised in the contract (with such
modifications as may be directed under conditions of this contract) by the date
entered in the contract or extended date in terms of the following clauses:

If any modifications have been ordered which in the opinion of the Engineer have
materially increased the magnitude of the work, then such extension of the
contracted date of completion may be granted as shall appear to the Engineer to
be reasonable in the circumstances, provided moreover that the Contractor shall
be responsible for requesting such extension of the date as may be considered
necessary as soon as the clause thereof shall arise and in any case not less than
one month before the expiry of the date fixed for completion of the works.

If in the opinion of the Engineer the progress of work has any time been delayed by
any act or neglect of RailTel's employees or by other contractor employed by the
RailTel under Para 4.20.4 of these conditions or in executing the work not forming
part of the contract but on which contractor’'s performance necessarily depends or
by reason of proceeding taken or threat-tended by or dispute with adjoining or
neighboring owners or public authority arising otherwise through the Contractor's
own default etc. or by the delay authorized by the Engineer pending arbitration or
in consequences of the contractor not having received in due time necessary
instructions from the RailTel for which he shall have specially applied in writing to
the Engineer or his authorized representative then, upon happening of any such
event causing delay, the contractor shall immediately give notice thereof in writing
to the Engineer within 15 days of such happening but shall nevertheless make
constantly his best endeavors to bring down or make good the delay and shall do
all that may be reasonably required of him to the satisfaction of the Engineer to
proceed with the works. The contractor may also indicate the period for which the
work is likely to be delayed and shall be bound to ask for necessary extension of
time. The engineer on receipt of such request from the contractor shall consider the
same and shall grant such extension of time as in his opinion is reasonable having
regard to the nature and period of delay and the type and quantum of work affected
thereby. No other compensation shall be payable for works so carried forwarded to
the extended period of time, the same rates, terms and conditions of contract being
applicable as if such extended period of time was originally in the original contract
itself.

In the event of any failure or delay by the RailTel to hand over the Contractor
possession of the lands necessary for the execution of the works or to give the
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necessary notice to commence the works or to provide the necessary drawings or
instructions or any other delay caused by the RailTel due to any other cause
whatsoever, then such failure or delay shall in no way affect or vitiate the contract
or alter the character thereof or entitle the contractor to damages or compensation
therefore but in any such case, the RailTel may grant such extension or extensions
of the completion date as may be considered reasonable.

Extension of time for delay due to contractor — The time for the execution of the
work or part of the works specified in the contract documents shall be deemed to
be the essence of the contract. If the contractor fails to complete the works within
the time as specified in the contract for the reasons other than the reasons specified
in clause 4.11 and 4.17.1 above, the RailTel may, if satisfied that the works can be
completed by the contractor within reasonable short time thereafter, allow the
contractor further extension of time as the Engineer may decide. On such extension
the RailTel will be entitled without prejudice to any other right and remedy available
on that behalf, to recover from the contractor as agreed damages and not by way
of penalty as mentioned in para 5.35.1 of special conditions of contract.

For the purpose of this clause, the contract value of the works shall be taken as
value of work as per contract agreement including any supplementary work
order/contract agreement issued. Provided also, that the total amount of liquidated
damages under this condition shall be as per para 5.35.1 of special conditions of
contract. Provided further, that if the RailTel is not satisfied that the works can be
completed by the Contractor and in the event of failure on the part of the contractor
to complete the work within further extension of time allowed as aforesaid, the
RailTel shall be entitled, without prejudice to any other right or remedy available in
that behalf, to appropriate the contractor’s security deposit and rescind the contract
under clause 4.62 of these conditions, whether or not actual damage is caused by
such default..

lllegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf
to the Contractor or his partner, agent or servant or anyone on his behalf, to any
officer or employees of the RailTel, or to any person on his behalf in relation to
obtaining or the execution of this or any other contract with the RailTel shall, in
addition to any criminal liability which he may incur, subject the contractor to the
rescission of the contract and all other contracts with the RailTel and to the payment
of any loss or damage resulting from such decision and the RailTel shall be entitled
to deduct the amounts so payable from any moneys due to the Contractor (s) under
this contract or any other contracts with the RailTel.

The Contractor shall not lend or borrow from or have or enter into any monitory
dealings or transactions either directly or indirectly with any employee of the RailTel
and if he shall do so, the RailTel shall be entitled forthwith to rescind the contract
an all other contracts with the RailTel. Any question or dispute as to the commission
or any shall offence or compensation payable to the RailTel under this clause shall
be settled by the Regional General Managerof RailTel, in such a manner as shall
consider fit and sufficient and his decision shall be final and conclusive. In the event
of rescission of the contract under this clause, the Contractor will not be paid any
compensation whatsoever except payments for the work done up-to-date of
rescission.
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Execution of Works

Contractor’s understanding — It is understood and agreed that the Contract has, by
careful examination, satisfied himself as to the nature and location of the work, the
conformation of the ground, the character, quality and quantity of the materials to
be encountered, the character of equipment and facilities needed preliminary to and
during the progress of the works, the general and local conditions, the labour
conditions prevailing therein and all other matters which can in any way affect the
works under the contract.

Commencement of works — The Contractor shall commence the works within 15
days after the receipt by him of an order in writing to this effect from the RailTel and
shall proceed with the same with due expedition and without delay. The work should
be started with due intimation to RailTel.

Accepted programme of work

The Contractor who has been awarded the work shall as soon as possible but not
later than 7 days from the date of receipt of the acceptance letter in respect of
contracts with initial completion period of one year or less or not later than 15 days
for other contracts have to submit the detailed programme of work indicating the
time schedule of various items of works in the form of Bar Chart/PERT/CPM. He
shall also submit the details of organization (in terms of labour and supervisors)
plant and machinery that he intends to utilize (from time to time) for execution of the
work within stipulated date of completion. The programme of work amended as
necessary by discussions with the Engineer, shall be treated as the agreed
programme of the work for the purpose of this contract and the contractor shall and
endeavor to fulfill this programme of work. The progress of work will be watched
accordingly and the liquidated damages will be with reference to the overall
completion date. Nothing stated herein shall preclude the contractor in achieving
earlier completion of item or whole of the works than indicated in the programme.

Setting out of works

The Contractor shall be responsible for the correct setting out of all works in relation
to original reference at his cost. The Contractor shall execute the work true to
specifications, drawings, plans and dimensions as mentioned in the contract
document and as directed by the Engineer’s representative and shall check these
at frequent intervals. The Contractor shall provide all facilities like labour and
instruments and shall cooperate with the Engineer's representative at all time,
during the progress of the works. Any error shall appear or arise in any part of the
work, the Contractor, on being required so to do by the Engineer’s representative
shall, at his own rectify such errors, to the satisfaction of the Engineer's
representative. Such checking shall not absolve the Contractor of his own
responsibility of maintaining accuracy in the work.
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Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the several parts of the works shall be
executed and the Contractor shall execute without delay all orders given by the
Engineer from time to time but the Contractor shall not be relieved thereby from
responsibility for the due performance of the works in all respects.

Alterations to be authorized — No alterations in or additions to or omissions or
abandonment of any part of the works shall be deemed authorized, except under
instructions from the Engineer, and the Contractor shall be responsible to obtain
such instructions in each and every case in writing from the Engineer.

Extra Works

Should works over and above those included in the contract require to be executed
at the site, the contractor shall have no right to be entrusted with the execution of
such works, which may be carried out by another contractor or contractors or by
other means at the sole discretion of the RailTel.

Separate Contracts in connection with works

The RailTel shall reserve the right to let other contracts in connection with the works.
The Contractor shall afford other contractors reasonable opportunity for the storage
of their materials and the execution of their works and shall properly connect and
coordinate his work with theirs. If any part of the Contractor’'s work depends for
proper execution or result upon the work of another contractor(s), the Contractor
shall inspect and promptly report to the Engineer any defects in such works that
render it unsuitable for such proper execution and results. The Contractor’s failure
so to inspect and report shall constitute as acceptance of the other contractor’s work
as fit and proper for the reception of his work, except as to defects which may
develop in the other contractor's work after the execution of his work.

Instructions of Engineer’s Representative

Any instructions or approval given by the Engineer’s representative to Contractor in
connection with the works shall bind the Contractor as though it had been given by
the Engineer provided always as follows: -

Failure of the Engineer’s representative to disapprove any work or materials shall
not prejudice the power of the Engineer thereafter to disapprove such work or
material and to order the removal or breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s
representative he shall be entitled to refer the matter to the Engineer who shall there
upon confirm or vary such decision.

Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the
specifications and drawings of the contract. If the Contractor performs any works in
a manner contrary to the specifications or drawings or any of them and without such
reference to the Engineer, he shall bear all the costs arising or ensuring there- from
and shall be responsible for all loss to the RailTel.
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Drawings and specifications on the works:

The contractor shall keep one copy of Drawings and specifications at the site, in
good order, and such contract documents as may be necessary, available to the
Engineer or the Engineer's Representative.

The supply of equipment and materials shall include supply of one set of printed
documents from original equipment manufacturers with each equipment as given
in technical supplement.

Ownership of Drawings and Specifications — All drawings and Specifications and
copies thereof furnished by the RailTel to the Contractor are deemed to be the
property of the RailTel. They shall not be used in another works and with the
exception of the signed contract set, shall be returned by the Contractor to the
RailTel on completion of the work or termination of the Contract.

Compliance with Contractor’s request for details — The Engineer shall furnish with
reasonable promptness, after receipt by him of the Contractor's request for the
same, additional instructions by means of drawings of otherwise, necessary for the
proper execution of the works or any part thereof. All such drawings and instructions
shall be consistent with the Contract Documents and reasonably inferable there
from.

Meaning and Intent of specification and drawings

If any ambiguity arises as to the meaning and intent of any portion of the
Specifications and Drawings or as to execution or quality of any work or material,
or as to the measurements of the works, the decision of the Engineer thereon shall
be final subject to the appeal (within 7 days of such decision being intimated to the
Contractor) to the competent authority in RailTel who shall have the power correct
any errors, omissions, or discrepancies in aforementioned items and whose
decision in the matter in dispute or doubt shall be final and conclusive.

Working during night

The Contractor shall not carry out any work between sunset and sunrise without the
previous permission of the Engineer. Hence, no “night duty” shall be payable to the
contractor for the portion/part of the works to be undertaken during the night.

Damage to Govt. /RailTel property or private life and property

The Contractor shall be responsible for all risk to the works and for trespass and
shall make good at his own expense all loss or damage whether to the works
themselves or any other property of the Railways/RailTel or the lives, persons or
property of others from whatsoever cause in connection with the works until they
are taken over by the RailTel and this although all reasonable and proper
precautions may have been taken by the Contractor, and in case the RailTel shall
be called upon to make good any costs, loss or damages, or to pay any
compensation, including that payable under the provisions of the Workmen's
Compensation Act or any statutory amendments thereof to any person or persons
sustaining damages as aforesaid by reason of any act, or any negligence or
omissions on the part of the Contractor the amount of any costs or charges including
costs and charges in connection with legal proceedings, which the RailTel may incur
in reference thereto, shall be charged to the Contractor. The RailTel shall have the
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power and right to pay or to defend or compromise any claim of threatened legal
proceedings or in anticipation of legal proceedings being instituted consequent on
the action or default of the Contractor, to take such steps as may be considered
necessary or desirable to ward off or mitigate the effect of such proceedings,
charging to Contractor, as aforesaid, any sum or sums of money which may be paid
and any expenses whether for reinstatement or otherwise which may be incurred
and the propriety of any such payment, defense or compromise, and the incurring
of any such expenses shall not be called in question by the Contractor.

Sheds, Stores houses and Yards

The Contractor shall at his own expense provide himself with sheds, storehouses
and yards in such situations and in such numbers as in the opinion of the Engineer
is requisite for carrying on the works and the Contractor shall keep at each such
sheds, store houses and yards a sufficient quantity of materials and plant in stock
so as not to delay the carrying out of the works with due expedition and the Engineer
and the Engineer’s representative shall have free access to the said sheds, store
houses and yards at any time for the purpose of inspecting the stock of materials
or plant so kept in hand, and any materials or plant which the Engineer may object
to shall not be brought upon or used in the works, but shall be forthwith removed
from the sheds, store houses or yards by the contractor. The Contractor shall at his
own expenses provide and maintain suitable mortar mills, soaking vats or any other
equipments necessary for the execution of the works.

Provision of efficient and competent staff

The Contractor shall place and keep on the works at all times efficient and
competent staff to give the necessary directions to his workmen and to see that
they execute their work in sound and proper manner and shall employ only such
supervisors, workmen and labourers in or about the execution of any of these works
as are careful and skilled in various trades and callings. The Contractor shall at
once remove from the works any agents, permitted petty/sub-contractor,
supervisor, workman or labourer who shall be objected to by the Engineer and if
and whenever required by the Engineer, he shall submit a correct return showing
the names of all staff and workmen employed by him. In the event of the Engineer
being of the opinion that the Contractor is not employing on the works a sufficient
number of staff and workmen as is necessary for the proper completion of the works
within the time prescribed, the Contractor shall forthwith on receiving intimation to
this effect take on the additional number of staff and labour specified by the
Engineer within seven days of being so required and failure on the part of the
Contractor to comply with such instructions will entitle the RailTel to rescind the
contract under Para 4.62 of these conditions.

Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the
contract or that may be necessary to be done in order to form and complete any
part thereof shall be executed in the best and most substantial workman like manner
with materials of the best and most approved quality of their respective kinds,
agreeable to the particulars contained in or implied by the specifications and as
referred to in and represented by the drawings or in such other additional
particulars. Instructions and drawings may be found requisite to be given during the
carrying on of the works and to the entire satisfaction of the Engineer according to
the instructions and directions, which the Contractors may from time to time receive
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from the Engineer. The materials may be subjected to tests by Mean of such
machines, instruments and appliances as the Engineer may direct and wholly at the
expense of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer's
representative shall be entitled to order from time to time:

The removal from the site within the time specified in the order of any materials,
which in his opinion are not in accordance with the specifications or drawings.
The substitution of proper and suitable materials, and

the removal and proper re-execution, notwithstanding any previous tests thereof or
“on account” payments therefore, of any work which in respect of materials or
workmanship is not in his opinion in accordance with the specifications and in case
of default on the part of the Contractor in carrying out such order the RailTel shall
be entitled to rescind the contract under Para 4.62 of tender document of these
conditions.

Facilities for Inspection

The Contractor shall afford the Engineer and the Engineer's Representative every
facility for entering in and upon every portion of the work at all hours for the purpose
of inspection or otherwise and shall provide all labour, materials, instruments,
appliances and things of every kinds required for the purpose and the Engineer and
the Engineer’s representative shall at all time have free access to every part of the
works and to all places at which materials for the work are stored or being prepared.

Examination of work before covering up

The Contractor shall give two days notice to the Engineer or the Engineer's
Representative whenever any work or materials are intended to be covered up in
the earth, in bodies or walls or otherwise to be placed beyond the Reach of
Measurements in order that the work may be inspected or that correct dimension
may be taken before being so covered, placed beyond the reach of measurement
in default whereof, the same shall at the option of the Engineer or the Engineer's
Representative be uncovered and measured at the contractor's expense or no
allowance shall be made for such work or materials.

Temporary works

All Temporary works necessary for the proper execution of the works shall be
provided and maintained by the Contractor and subject to the consent of the
Engineer, shall be removed by him at his expenses when they are no longer
required and in such manner as the Engineer shall direct. In the event of failure on
the part of the Contractor to remove the temporary works, the Engineer will cause
them to be removed and cost as increased by supervision and other incidental
charge shall be recovered from the Contractor. If temporary huts are provided by
the Contractor on the RailTel/Railway land for labour engaged by him and the work
is completed but the contractor’s labour refused to vacate and have to be removed
by the RailTel, necessary expenses incurred by the RailTel in connection therewith
shall be borne by the Contractor.
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Contractor to supply water for works
Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of water for the works.

Contractor to arrange supply of Electric power for works.

Electric supply from the Railway system

The RailTel may supply to the Contractor part or whole of the electric power
wherever available and possible, required for execution of works from the Railway’'s
existing electric supply systems at or near the site of works on specified terms and
conditions and such charges as shall be determined by the RailTel and payable by
the contractor provided the cost of arranging necessary connection to the Railway’s
Electric supply systems, and laying of underground/overhead conductors, circuit
protection, electric power meters, transmission structure, shall be borne by the
Contractor and that the contractor shall not be entitled to any compensation or
reason for delay for interruption or failure of the Electric supply system.

Property in material and Plants: Deleted

Tools, Plant and Materials Supplied by the RailTel

The Contractor shall take all responsible care of all tools, plants and materials or
other property whether of a like description or not belonging to the RailTel and
committed to his charge for the purpose of the works and shall be responsible for
all damage or loss caused by him, his agents permitted petty/sub-contractor or his
workmen or others while they are in his charge. The Contractor shall sign
accountable receipts for tools, plants and materials made over to him by the
Engineer and on completion of the works shall handover the unused balance of the
same to the Engineer in good order and repair, fair wear and tear excepted and
shall be responsible for any failure to account for the same or any damage done
thereto.

Precaution during progress of work

During the execution of works, unless otherwise specified the Contractor shall at
his own cost provide the materials for and execute all shoring, timbering and
strutting works as is necessary for the stability and safety of all structures,
excavations and works and shall ensure that no damage, injury, loss is caused or
likely to be caused to any person or property.

Roads and water courses: Existing roads or water courses shall not be blocked, cut
through, altered, diverted or obstructed in any way by the Contractor, except with
the permission of the Engineer. All compensations claimed for any authorized
closure, or his agent or his staff shall be recoverable from the Contractor by
deduction from any sums which may become due to him in terms of contract or
otherwise according to law.

Provision of access to premises: During progress of work in any street or
thoroughfare, the Contractor shall make adequate provision of the passage of
traffic, for securing safe access to all premises approached from such street or
thoroughfare and for any drainage, water supply or meant for lightning which may
be interrupted by reason of the execution of the works and shall react and maintain
at his own cost barriers, lights and other safeguards as prescribed by the Engineer,
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for the regulation of the traffic, and provide watchmen necessary to prevent
accidents. The works shall in such cases be executed night and day if so ordered
by the Engineer and with such vigour so that the traffic way be impeded for as short
a time as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to
ensure the safety of the public or Railway/RailTel's property and shall post such
look out men as may in the opinion of the Engineer be required to comply with
regulations pertaining to the work.

Use of Explosives

Explosive shall not be used on the works or on the site by the Contractor without
the permission of the Engineer and then only in the manner and to the extent to
which such permission is given. Where explosives are required for the works, the
same shall be stored in a special magazine to be provided by and at the cost of the
Contractor in accordance with the Explosive Rules. The Contractor shall obtain the
necessary license for the storage and the use of explosives and all operations in
which or for which explosives are employed shall be at the sole risk and
responsibility of the Contractor and the Contractor shall indemnify the
Railway/RailTel in respect thereof.

Suspension of works

The Contractor shall on the order of Engineer suspend the progress of the works or

any part thereof for such time or times and in such manner as the Engineer may

consider necessary and shall during such suspension properly protect and secure

the work so far as is necessary in the opinion of the Engineer. If such suspension

is: -

(@) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of act of
God or by some default on the part of the Contractor, and or

(c) Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during
the period of suspension of the works; but in the event of any suspension ordered
by the Engineer for reasons other than aforementioned and when each such period
of suspension exceeds 14 days, the Contractor shall be entitled to such extension
of time for completion of the works as the engineer may consider proper having
regard to the period or periods of such suspensions and to such compensations as
the Engineer may consider reasonable in respect of salaries or wages paid by the
Contractor to his employees during the periods of such suspensions.

Suspension lasting more than 3 month — If the progress of the works or any part
thereof is suspended on the order of the Engineer for more than three months at a
time, the Contractor may serve a written notice on the Engineer requiring
permission within 15 days from the receipt thereof to proceed with the works or that
part thereof in regard to which progress is suspended and if such permission is not
granted within that time the Contractor by further written notice so served may, but
is not bound to, elect to treat the suspension where it affects part only of the works
as an omission of such part or where it affects the whole of the works, as an
abandonment of the contract by the RailTel.
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Rates for items of works

The rates entered in the accepted Schedule Of Requirements of the Contract are
intended to provided for works duly and properly completed in accordance with the
general and special conditions of the contract and the specifications and drawings
together with such enlargements, extensions, diminutions, reductions, alterations
or additions as may be ordered in terms of Para 4.42 of these conditions and without
prejudice to the generality thereof and shall be deemed to include and cover
superintendence and labour, supply including full freight of materials, stores, tools
and all apparatus and plant required on the works, except such tools, plant or
materials as may be specified in the contract to be supplied to the Contractor by the
RailTel, the erection, maintenance and removal of all temporary works and
buildings, all arrangements for the safety of the public or of employees during the
execution of works, all sanitary and medical arrangements for labour camps as may
be prescribed by the RailTel, the setting of all work and of the construction, repair
and upkeep of all center lines, bench marks and level pegs thereon, site clearance,
all fees, duties, royalties, rent and compensation to owners for surface damage or
taxes and impositions payable to local authorities in respect of land, structures and
all material supplied for the work or other duties or expenses for which the
Contractor may become liable or may be put to under any provision of law for the
purpose of or in connection with the execution of the contract, and all such other
incidental charges or contingencies as may have been specially provided for in the
specifications.

Demurrage and wharfage dues

Demurrage charges calculated in accordance with the scale in force for the time
being on the RailTel and incurred by the Contractor failing to load or unload any
goods of materials within the time allowed by RailTel for loadings as also wharfage
charges, of materials not removed in time as also charges due on consignments
booked by or to him shall be paid by the Contractor, failing which such charges shall
be debited to the Contractor's account in the hands of the RailTel and shall be
deducted from any sums which may become due to him in terms of the contracts.

Rates for extra items of works

Any item of work carried out by the Contractor on the instructions of the Engineer
which is not included in the accepted schedule of rates shall be executed at the
rates set forth in the “Schedule Of Requirements’ modified by the tender percentage
and such items are not contained in the latter, at the rate agreed upon between the
Engineer and the Contractor before the execution of such items of work and the
contractors shall be bound to notify the Engineer at least seven days before the
necessity arises for the execution of such items of works that the accepted
Schedule Of Requirements does not include rate or rates for the extra work
involved. The rates payable for such items shall be decided at the meeting to be
held between the Engineer and Contractor, in as short a period as possible after
the need for the special item has come to the notice. In case the Contractor fails to
attend the meeting after being notified to do so or in the event of no settlement being
arrived at, the RailTel shall be entitled to execute the extra works by other means
and the contractor shall have no claim for loss or damage that may result from such
procedure.
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Provided that if the Contractor commences work or incurs any expenditure in regard
thereto before the rates as determined and agreed upon as lastly hereunto fore
mentioned, then and in such a case the Contractor shall only be entitled to be paid
in respect of the work carried out or expenditure incurred by him prior to the date of
determination of the rates as aforesaid according to the rates as shall be fixed by
the Engineer. However if the contractor is not satisfied with the decision of the
Engineer in this respect he may appeal to the competent authority of RailTel within
30 days of getting the decision of the Engineer, supported by analysis of the rates
claimed. The competent authority of RailTel's decision after hearing both the parties
in the matter would be final and binding on the Contractor.

Handing over of works

The Contractor shall be bound to hand over the works executed under the contract
to the RailTel complete in all respect to the satisfaction of the Engineer. The
Engineer shall determine the date on which the work is considered to have been
completed, in support of which his certificate shall be regarded as sufficient
evidence for all purposes. The engineer shall determine from time to time, the date
on which any particular section of the work shall have been completed, and the
contractor shall be bound to observe any such determination of the Engineer.

Clearance of Site on Completion: On completion of the works the contractor shall
clear away and remove from the site all constructional plant, surplus material,
rubbish and temporary works of every kind and leave whole of the site and works
clean and in a workman like condition to the satisfaction of the Engineer. No final
payment in settlement of the accounts for the work shall be paid, held to be due or
shall be made to the contractor till, in addition to any other condition necessary for
such final payment, site clearance shall have been affected by him, and such
clearance may be made by the Engineer at the expense of the Contractor in the
event of his failure to comply with this provision within 7 days after receiving notice
to that effect. It Should become necessary for the Engineer to have the site cleared
at the expense of the Contractor, the RailTel shall not be held liable for any loss or
damage to such of the Contractor’s property as may be on the site and due to such
removal there from which removal may be affected by means of public sales of such
materials and property or in such a way as deemed for and convenient to the
Engineer.

Variations in Extent of Contract

Modification to Contract to be in writing — In the event of any of the provisions of the
Contract requiring to be modified after the contract documents have been signed,
the modifications shall be made in writing and signed by the RailTel and the
Contractor, and no work shall proceed under such modifications until this has been
done. Any verbal or written arrangement abandoning, modifying, extending,
reducing or supplementing the Contract or any of the terms thereof shall be deemed
conditional and shall not be binding on the RailTel unless and until the same is
incorporated in a formal instrument and signed by the RailTel and the Contractor
and till then the RailTel shall have the right to repudiate such arrangement.

Powers of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge
or extend, diminish or reduce the works or make any alterations in their design,
character, position, site quantities, dimensions or in the method of their execution
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or in the combination and use of materials for the execution thereof or to order any
additional work to be done or any works not to be done and the Contractor will not
be entitled to any compensation for any increase / reduction in the quantities of work
but will be paid only for the actual amount of work done and for approved materials
supplied against a specific order.

4.42.2 Unless otherwise specified in the special conditions of the contract, the accepted variation

4.42.3

4.43.
4431

4432

4.44,

4.45.

in quantity for each individual item of the contract would be up to +25% of the
guantity originally contracted. The contractor shall be bound to carry out the work
at the agreed rates and shall not be entitled to any claim or any compensation,
whatsoever upto the limit of £25% variation in quantity of individual items of works.
Valuation of Variations — The enlargements, extensions, diminution, reduction,
alterations or additions referred to in sub-clause (2) of this clause shall in no degree
affect the validity of the contract but shall be performed by the Contractor as
provided therein and be subject to the same conditions, stipulations and
obligations as if they had been originally and expressively included and provided
for in the specifications and drawings and the amounts to be paid therefore shall
be calculated in accordance with the accepted schedule of rates. Any extra
items/quantities of work falling outside the purview of the provisions of sub-clause
(2) above shall be paid for at the rates determined under clause 4.39 of these
conditions.

Claims

Monthly Statement of Claims - The contractor shall prepare and furnish to the
Engineer once in every month an account giving full and detailed particulars of all
claims for any additional expenses to which the Contractor may consider himself
entitled to and of all extra or additional works ordered by the Engineer which he has
executed during the preceding month and no claim for payment for and such work
will be considered which has not been included in such particulars.

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make
any claim whatsoever against the RailTel under or by virtue of or arising out of this
contract, nor shall the RailTel entertain or consider any such claim, if made by the
Contractor, after he shall have signed a ‘No Claim’ certificate in favour of the
RailTel, in such form as shall be required by the RailTel, after the works are finally
measured up. The Contractor shall be debarred from disputing the correctness of
the items covered by “No Claim Certificate” or demanding a preference to arbitration
in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

Qualities in schedule annexed to Contract- The quantities set out in the accepted
Schedule of Requirements with items of works quantified are the estimated
guantities of the works and they shall not be taken as the actual and correct
guantities of the works to be executed by the Contractor in fulfillments of his
obligations under the contract.

Measurements of Works: The Contractor shall be paid for the works at the rates
in the accepted Schedule of Requirements and for extra works at rates determined
under Para 4.39 of these conditions on the measurements taken by the Engineer
or the Engineer’'s representative in accordance with the rules prescribed for the
purpose by the RailTel. The quantities for items the unit of which in the accepted
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Schedule Of Requirements is 100 or 1000 shall be calculated to the nearest whole
number, any fraction below half being dropped and half and above being taken as
one; for item the unit of which in the accepted Schedule Of Requirements is single,
the quantities shall be calculated to places of decimals. Such measurements will be
taken of the work in progress from time to time and at such intervals as in the opinion
of the Engineer shall be proper having regard to the progress of works.The date
and time on which “on account” or final measurements are to be made shall be
communicated to the Contractor who shall represent at the site and shall sign the
results of the measurements (which shall also be signed by the Engineer or the
Engineer's representative) recorded in the official measurements book as an
acknowledgement of his acceptance of the accuracy of the measurements. Failing
the Contractor's attendance the work may be measured up in his absence and such
measurements shall, not-withstanding such absence, be binding upon the
Contractor whether or not he shall have signed the measurement book provided
always that any objection made by him to measurement shall be duly investigated
and considered in the manner set out below:

(a) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of
such measurements. Any re-measurement taken by the Engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice
has been given to him in consequences of objection made by the contractor shall
be final and binding on the Contractor and no claim whatsoever shall thereafter be
entertained regarding the accuracy and classification of the measurement. (b) If an
objection raised by the Contractor is found by the Engineer to be incorrect, the
Contractor shall be liable to pay the actual expenses incurred in measurements.

“On-Account” Payments

The Contractor shall be entitled to be paid from time to time by way of "On-Account"
payment only for such works as in the opinion of the Engineer he has executed in
terms of the contract. All payments due on the Engineer's or the Engineer's
Representative's certificates of measurements shall be subject to any deductions
which may be made under these presents and shall further be subject to, unless
otherwise required by Para 4.16 of these conditions, a retention of ten percent by
way of security deposits, until the amount of security deposit by way of retained
earnest money and such retentions shall amount to 5% of the total value of the
contract provided always that the Engineer may by any certificate make any
correction or modification in any previous certificate which shall have been issued
by him and that the Engineer may withhold any certificate if the works or any part
thereof are not being carried out to his satisfaction.

Rounding off amounts: The total amount due shall be rounded off to the nearest
rupee i.e. sums less than 50 paise shall be omitted and sums of 50 paise and more

upto Re. 1/- will be reckoned as Re. 1/-.

On-Account Payments not prejudicial to final settlements: “On Account” payments
made to the Contractor shall be without prejudice to the final making up of the
accounts (except where measurement are specifically noted in the Measurement
Book as “Final Measurements” and as such have been signed by the Contractor)
and shall in no respect be considered or used as evidence of any facts stated in or
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to be inferred from such account not of any particular quantity of work having been
executed not of the manner of its execution being satisfactory.

Manner of payment: Unless otherwise specified payments to the Contractor will be
made through RTGS.

Maintenance of works:

The contractor shall at all times during the progress and continuance of the works
and also for the period of warranty specified in the tender form after the date of
passing of the certificate of completion by the Engineer or any earlier date
subsequent to the completion of the works that may be fixed by the Engineer be
responsible for and effectively maintain and uphold in good substantial sound and
perfect conditions all and every part of the work and shall make good form time to
time and at all times as often as the Engineer shall require. Any damage or defect
that may during the above period arise in or be discovered or be in any way
connected with the works, provided that such damage or defect is not directly
caused by errors in the contract documents, act of providence or insurrection or civil
riot, and the Contractor shall be liable for and make good to the RailTel or other
persons legally entitled thereto whenever required by the Engineer so to do, all
losses, damage, costs and expenses they or any of them may incur or be put or be
liable, by reason or in consequence of the operations of the contractor or of his
failure in any respect. For this purpose the tenderer will submit their strategy for
providing maintenance support including the staff that will be available along with
the set of spares for attending to various faults/problems during maintenance
period.

Certificate of Completion of works

As soon as in the opinion of the Engineer the works shall have been substantially
completed of a Block and has satisfactorily passed any final test or tests that may
be prescribed, the Engineer shall issue aProvisional Acceptance Certificate in
respect of the works and period of warranty shall commence from the date of issue
of Last Provisional Acceptance Certificatefor last completed link/locationand
completion of the Whole work.Minor defects pointed out while issuing PACs shall
be attended by the contractor within reasonable period of time to the satisfaction of
Engineer.

Contractor not absolved by Provisional completion Certificate (PAC): The
Certificate of completion in respect of the works referred to in Para 4.48.1 of this
clause shall not absolve the Contractor from his liability to make good any defect,
imperfection, shrinkages or faults which may appear during the period of
maintenance specified in the tender arising in the opinion of the Engineer from
materials or workmanship not in accordance with the drawing or specifications or
instructions of the Engineer, which defect, imperfections, shrinkages or faults hall
upon the direction in writing of the Engineer, be amended and made good by the
Contractor at his own cost; and in case of default on the part of Contractor the
Engineer may employ, labour and material or appoint another Contractor to amend
and make good such defect, imperfections, shrinkages and faults and all expenses
consequent thereon and incidental thereto shall be borne by the Contractor and
shall be recoverable from any moneys due to him under the contract.
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Approval only by Final Acceptance Certificate(FAC)

No certificate other than Final Acceptance Certificate referred to in Para 4.50 of the
conditions shall be deemed to constitute approval of any work or other matter in
respect of which it is issued or shall be taken as an admission of the due
performance of the contract or any part thereof or of the accuracy of any demand
made by the Contractor or of additional varied work having been ordered by the
Engineer nor shall any other certificate conclude or prejudice any of the powers of
the Engineers.

Final Acceptance Certificate:

The contract shall not be considered as completed until a maintenance Certificate
shall have been signed by the Engineer stating that the works have been completed
and maintained to this satisfaction. The maintenance certificate shall be given by
the Engineer upon the expiration of the period of or as soon thereafter as any work
ordered during such period pursuant to Para 4.48.2 of these conditions shall have
been completed to the satisfaction of the Engineer and full effect shall be given to
this Clause notwithstanding the taking possession of or using the works or any part
thereof by the RailTel.

Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor
for any matter arising of or in connection with the contract of the execution of the
works unless the Contractor shall have made a claim in writing in respect thereof
before the issue of the Maintenance Certificate (FAC) under this clause.

Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate
the Contractor and (subject to Para 4.50.2) RailTel shall remain liable for the
fulfillment of any obligation incurred under the provision of the contract prior to the
issue of the maintenance Certificate which remains unperformed at the time such
certificate is issued and for the purposes of determining the nature and extent of
any such obligations the contract shall be deemed to remain in force between the
parties thereto.

Final payment

On the Engineer’s certificate of completion in respect of the works an adjustment
shall be made and the balance of account based on the Engineer or the Engineer’s
representative’s on the accepted schedule or rates and for extra works on rates
determined under Para 4.39 of these conditions shall be paid to the Contractor
subject always to any deduction which may be made under these presents and
further subject to the Contractor having delivered to the Engineer either a full
account in detail of all claims he may have on the RailTel in respect of the works or
having delivered “No Claim” Certificate and the Engineer having after the receipt of
such account given a certificate in writing that such claim are correct, that the whole
of the works to be done under the provisions of the Contracts have been completed,
that they have been inspected by him since their completion and found to be in
good and substantial order, that all properties, works and things removed, disturbed
or injured in consequence of the works have been property replaced and made
good and all expenses and demands incurred by or made upon the RailTel for orin
the respect of damage or good and all expenses and demands incurred by or made
upon the RailTel for or in the respect of damage or good and all expenses and
demands incurred by or made upon the RailTel for or in the respect of damage or
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loss by from kin consequence of the works, have been satisfied agreeably and in
conformity with the contract.

Post payment Audit — It is an agreed term of contract that the RailTel reserves to
itself the right to carry out a post-payment audit and or technical examination of the
works and the final bill including all supporting vouchers, abstracts, etc., and to
make a claim on the contractor for the refund any excess amount paid to him if as
a result of such examination any over-payment to him is discovered to have been
made in respect of any work done or alleged to have been done by him under the
contract.

Production of vouchers etc. by the Contractor

() For a contract of more than one crore of rupees, the contractor shall,
whenever required, produce for examination by the Engineer any quotation,
invoice, cost or other account, book of accounts, voucher, receipt letter,
memorandum, paper of writing or any copy of or extract from any such
document and also furnish information and returns verified in such manner as
may be required in any way relating to the execution of this contract or relevant
for verifying or ascertaining cost of execution of this contract (the decision of
the Engineer on the question of relevancy of any documents, information or
return being final and binding on the parties). The contractor shall similarly
produce vouchers, etc., if required to prove to the Engineer, that materials
supplied by him, are in accordance with the specifications laid down in the
contract.

(i)  If any portion of the work in a contract of value more than one crore of rupees
be carried out by the a sub -contractor or any subsidiary or allied firm or
company (as per Para 4.7 of the General Conditions of Contract), the
Engineer shall have power to secure the book of such sub-contract or any
subsidiary or allied firm or company, through the contractor, and such book
shall be open to his inspection.

(i) The obligations imposed by Para 4.51.3 (i) and (ii) above is without prejudice
to the obligations of the contractor under any statute rules or orders binding
on the contractor.

Withholding and lien in respect of sums claimed

Whenever any claim or claims for payment of a sum of money arises out of or under
the contract against the contractor, the RailTel shall be entitled to withhold and also
have a lien to retain such sum or sums in whole or in part from the security, if any,
deposited by the contractor and for the purpose aforesaid, the RailTel shall be
entitled to withhold the said security deposit or the security if any, furnished as the
case may be and also have a lien over the same pending finalization or adjudication
of any such claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the RailTel
shall be entitled to withhold and have a lien to the extent of the such claimed amount
or amounts referred to supra from any sum or sums found payable or which at any
time thereafter may become payable to the contractor under the same contract or
any other contract with this or any other RailTel or any Department of the Central
Government pending finalization or adjudication of any such claim. It is an agreed
term of the contract that the sum of money or moneys so withheld or retained under
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the lien referred to above, by the RailTel's will be kept withheld or retained as such
by the RailTel till the claim arising out of or under the contract is determined by the
arbitrator (if the Contract is covered by the arbitration clause) or by the competent
court as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention
under the lien referred to supra and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or a limited
company, the RailTel shall be entitled to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or in part from any sum found
payable to any partner/limited company, as the case may be whether in his
individual capacity or otherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and
payable to the contractor (Including the security deposit returnable to him) under
the contract may be withheld or retained by way of lien by the RailTel, against any
claim of this or any other RailTel or any other Department of the Central
Government in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with this or any other Department of Central
Government. It is an agreed term of the contract that the sum of money so withheld
or retained under this clause by the RailTel will be kept withheld or retained as such
by the RailTel till the Claim arising out of or under any other contract is either
mutually settled or determined by arbitration, if the other contract is governed by
arbitration clause or by the competent court as the case may be and contractor shall
have no claim for interest of money withheld or retained under this clause and duly
notified as such to the contractor.

Signature on Receipts for Amounts

Every receipt which may become payable or for any security which may become
transferable to the Contractors under these presents, shall, if signed in the
partnership name by any one of the partners of a Contractors firm be a good and
sufficient discharge to the RailTel in respect of the moneys or security purported to
be acknowledged thereby and in the event of death of any of the Contractor partners
during the pendency of the contract it is hereby expressly agreed that every receipt
by any one of the surviving Contractor partners shall if so signed as aforesaid be
good and sufficient discharge as aforesaid provided that nothing in this clause
contained shall be deemed to prejudice or effect any claim which the RailTel may
hereafter have against the legal representative of any contractor partner so dying,
for or in respect of any breach of any of the conditions of the contract, provided also,
that nothing in this clause contained shall be deemed to prejudice or effect the
respective rights or obligations of the Contractor partners and of the legal
representative of any deceased Contractor partners interest.

LABOUR

Wages to Labour — The Contractor shall be responsible to ensure compliance with
the provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said
Act”) and the Rules made there-under in respect of any employees directly or
through petty contractors or sub-contractors employed by him on road construction
or in building operations or in stone breaking or stone crushing for the purpose of
carrying out this contract. If in compliance with the terms of the contract, the
contractor supplied any labour to be used wholly or partly under the direct orders
and control of the RailTel whether in connection with any work being executed by
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the contractor or otherwise for the purpose of the RailTel such labour shall, for the
purpose of this clause, still be deemed to be persons employed by the Contractor.
If any moneys shall as a result of any claim or any claim or application made under
the said Act be directed to be paid by the RailTel's, such moneys shall be deemed
to be moneys payable to the RailTel by the Contractor and on failure by the
Contractor to repay any moneys paid by it as aforesaid within seven days after the
same shall have been demanded, the RailTel's shall be entitled to recover the same
form any moneys due or accruing to the contractor under this or any other
Contractor with the RailTel'’s.

Apprentices Act — The Contractor shall be responsible to ensure compliance with
the provisions of the Apprentices Act 1961 and the Rules and Orders issued there-
under from time to time in respect of apprentices directly through petty contractors
or sub-contractors employed by him for purpose of carrying out the contract. If the
Contractor directly or through petty contractor or sub-contractors fails to do so, his
failure will be a breach of the contract and the RailTel may, in its discretion, rescind
the contract. The contractor shall also be liable for any pecuniary liability arising on
account of any violation of the provisions of the Act.

Provisions of Payments of Wages Act

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936
and the rules made thereunder in respect of all employees directly or through petty
contractors or sub-contractors employed by him in the works. If in compliance with
the terms of the contract, the contractor directly or through petty contractors or sub
-contractors shall supply any labour to be used wholly or partly under the direct
orders and control of the Engineer whether in connection with the works to be
executed hereunder or otherwise for the purpose of the Engineer such labour shall
nevertheless be deemed to comprise persons employed by the contractor, and any
moneys which may be ordered to be paid by the Engineer shall be deemed to be
moneys payable by the Engineer on moneys due to the contractor in terms of the
contract. The RailTel shall be entitled to deduct from any moneys due to the
contractor (Whether under this contract or any other contract all moneys paid or
payable by the RailTel by way of compensation of aforesaid or for costs of expenses
in connection with any claim thereto and the decision of the Engineer upon any
guestion arising out of the effect or force of this clause shall be final and binding
upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act, 1970

(1) The Contractor shall comply with the provision of the Contract Labour (Regulation and

Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act,
Central Rules, 1971 as modified from time to time, whenever applicable and
shall also indemnify the RailTel from and against any claims under the
aforesaid Act and the Rules

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified
from time to time before the commencement of the work and continue to have
a valid license until the completion of the work. Any failure to fulfill this
requirement shall attract the penal provision of the Contract arising out of the
resultant non- execution of the work.
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(3) The Contractor shall pay to the labour employed by him directly or through
sub- contractors the wages as per provisions of the aforesaid Act and the
Rules wherever applicable. The Contractor shall notwithstanding the
provisions of the contract to the contrary,because to be paid the wages to
labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been
immediately employed by him.

(4) In respect of all labour directly or indirectly employed in the work for
performance of the contractor’s part of the contract the contractor shall comply
with or cause to be complied with the provisions of the aforesaid Act and the
Rules wherever applicable.

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the
Rules, the RailTel is obliged to pay any amount of wages to a workmen
employed by the contractor or his sub-contractor in execution of the work or
to incur any expenditure in providing welfare and health amenities required to
be provided under the aforesaid Act and the Rules or to incur any expenditure
in providing welfare and health amenities required to be provided under the
aforesaid Act the Rules or to incur any expenditure on account of the
contingent liability of the RailTel due to contractor’s failure to fulfill his statutory
obligations under the aforesaid Act or the Rules the RailTel will recover from
the contractor, the amount of wages so paid or the amount of expenditure so
incurred, and without prejudice to the rights of the RailTel under section 20,
sub-section (2) and section 2 sub - section (4) of the aforesaid Act, the RailTel
shall be at liberty to recover such amount or part thereof by deducting it from
the security deposit and/or from any sum due by the RailTel to the contractor
whether under the contract or otherwise. The RailTel shall not be bound to
contest any claim made against it under sub- section (1) of section 20 and
sub-section (4) of section 21 of the aforesaid Act except on the written request
of the contractor and upon his giving to the RailTel full security for all costs for
which the RailTel might become liable in contesting such claim. The decision
of the RailTel regarding the amount actually recoverable from the contractor
as stated above shall be final and binding on the contractor.

Reporting of Accidents to Labour

The Contractor shall be responsible for the safety of all employees directly or
through petty contractors or sub-contractors employed by him on the works and
shall report serious accidents to any of them however and wherever occurring on
the works to the Engineer or the Engineer's Representative and shall make every
arrangement to render all possible assistance.

Provisions of Workmen’s Compensation Act

In every case in which by virtue of the provision of Section 12 sub-section (1) of the
Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a
workman directly or through the petty Contractor employed by the Contractor or
sub- contractor in executing the work, RailTel will recover from the contractor the
amount of the compensation so paid, and, without prejudice to the right of
RailTel under Section 12 sub-section (2) of the said Act. RailTel shall be at liberty
to recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by RailTel to the Contractor whether under these conditions
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or otherwise, RailTel shall not be bound to contest any claim made against it under
Section 12, sub-section (1) of the said Act except on the written request of the
Contractor and upon his giving to RailTel full security for all costs for which RailTel
might become liable in consequence of contesting such claim.

RailTel not to provide quarters for Contractor
No quarters shall be provided by the RailTel for the accommodation of the
contractor or any of his staff employed on the work.

Labour camps

(1)

(@)

3)

(4)

(5)

The Contractor shall at his own expense make adequate arrangements for
the housing, supply of drinking water and provision of latrines and urinals for
his staff and workman directly or through the petty contractors or sub-
contractors and for temporary créche (Bal-Mandir) where 50 or more women
are employed at a time. Suitable sites on Railway/RailTel land, if available,
may be allotted to the Contractor for the erection of labour camps either free
of charge or on such terms and conditions that may be prescribed by the
RailTel. All camp sites shall be maintained in clean and sanitary conditions by
the Contractor at his own cost.

Compliance to Rules for Employment of Labour

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations
for the time being in force pertaining to the employment of local or imported
labour and shall take all necessary precautions to ensure and preserve the
health and safety of all staff employed directly or through petty Contractors or
sub -contractors on the works.

Preservation of Peace — The Contractor shall take requisite precautions and
use his best endeavors to prevent any riotous or unlawful behavior by or
amongst his workmen and others employed directly or through petty
contractor or sub- contractors on the works and preserve the health and safety
of all staff employed directly or through petty Contractors or sub -contractors
on the works.

Sanitary Arrangement — The contractor shall obey all sanitary rules and
carry out all sanitary measures that may time to time be prescribed by the
RailTel Medical Authority and permit inspection of all sanitary arrangements
at all times by the Engineer, the Engineer’'s Representative or the Medical
Staff of the RailTel. Should the Contractor fail to make adequate sanitary
arrangements, these will be provided by the RailTel and the cost therefore
recovered from the contractor.

Outbreak of Infectious Disease — The Contractor shall remove from his camp
such labour and their families as refuse protective inoculation and vaccination
when called upon to do so by the Engineer or the Engineer's Representative
on the advice of the Railway/RailTel Medical Authority. Should Cholera,
Plague or other infectious disease break out, the Contractor shall burn the
huts, beddings, clothes and other belongings of or used by the infected parties
and promptly erect new huts on healthy sites as required by the engineer,
failing which within the time specified in the Engineer’s requisition, the work
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may be done by the RailTel and the cost therefore recovered from the
Contractor.

(6) Treatment of Contractor’s staff in Railway Hospitals — Deleted

(7) Medical facilities at site — The contractor shall provide medical facilities at
the site as may be prescribed by the engineer on the advice of the medical
authority in relation to the strength of the contractor's resident staff, and
workmen.

(8) Use ofIntoxicants — The sale of ardent spirits or other intoxicating beverages
upon the work or in any of the buildings, encampments or tenements owned,
occupied by or within the control of the Contractor or any of his employees
shall be forbidden and the Contractor shall exercise his influence and authority
to the utmost extent to secure strict compliance with this condition.

(9) Non-employment of Female Labour — The contractor shall see that the
employment of female labour in cantonment areas, particularly in the
neighborhood of soldier's barracks, should be avoided as far as possible.

(10) Restrictions on the employment of retired Engineers of Railway/Govt. services
within two years of their Retirement— The contractor shall not, if he is a retired
government engineer of Gazetted rank, who has not completed two years
from the date of retirement, in connection with his contract in any manner
whatsoever without obtaining prior permission of the President and if the
contractor is found to have contravened this provision, it will constitute a
breach of contract Administration will be entitled to terminate the contract at
the risk and cost of the contractor and forfeit his security deposit.

Non-Employment of Labourers below the age of 15

(1) The Contractor shall not employ children below the age of 15 as labourers
directly or through petty contractors or sub-contractors for the execution of
work.

(2) Medical Certificate of Fitness for Labour — It is agreed that the contractor
shall not employ a person above 15 and below 19 years of age for the purpose
of execution of work under this contract unless a medical certificate of fitness
in the prescribed from granted to him by a certifying surgeon certifying that he
is fit to work as an adult is obtained and kept in the custody of the contractor
or a person nominated by him in this behalf and the person carries with him,
while at work, a token giving a reference to such certificate. It is further agreed
that the responsibility for having the adolescent examined medically at the
time of appointment or periodically till he attains the age of 19 years shall
devolve entirely on the contractor and all the expense to be incurred on this
account shall be borne by him and no fee shall be charged from the
adolescent or his parent for such medical examination.

(3) Period of Validity of Medical Fitness Certificate - A certificate of fithess
granted or renewed for the above said purposes shall be valid only for a period
of one year at a time. The certifying surgeon shall revoke a certificate granted
or renewed if in his opinion the holder of it is, no longer fit for work in the
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capacity stated therein. Where a certifying surgeon refuses to grant or renew
a certificate or revoke a certificate, he shall, if so required by the person
concerned, stated his reasons in writing for doing so.

(4) Medical Re-examination of Labourer - Where any official appointed in this
behalf by the Ministry of Labour is of the opinion that any person employed in
connection with the execution of any work under this contract in the age group
15- 19 years is without a certificate of fithess or is having a certificate of fithess
but no longer fit to work in the capacity stated in the certificate, he may serve
on the Contractor, or on the person nominated by him in this regard, a notice
requiring that such person shall be examined by a certifying surgeon and such
person shall not, if the concerned official so directs, be employed or permitted
to do any work under this contract unless he has been medically examined
and certified that he has been granted a certificate of illness or a fresh
certificate or a fresh certificate of illness, as the case may be.

Determination of Contract

Right of RailTel to determine the contract: The RailTel shall be entitled to
determine and terminate the contract at any time, should in the RailTel's opinion,
the cessation of work becomes necessary owing to paucity of funds or from any
other cause whatever, in which case the value of approved materials at site and of
work done to date by the Contractor will be paid for in full at the rate specified in the
contract. Notice in writing from the RailTel of such determination and the reasons
therefore shall be conclusive evidence thereof.

Payment on determination of contract: Should the contract be determined under
Para 4.61.1and the Contractor claims payment for expenditure incurred by him in
the expectation of completing the whole of the work, the RailTel shall admit and
consider such claims as are deemed reasonable and are supported by vouchers to
the satisfactions of the Engineer. The RailTel's decision on the necessity and
propriety of such expenditure shall be final and conclusive.

The contractor shall have no claim to any payment of compensation or otherwise,
howsoever on account of any profit or advantage which he might have derived from
the execution of the work in full but which he did not derive in consequence of
determination of contract.

TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:
(A) If the Contractor:

(i) becomes bankrupt or insolvent, or

(i) make an arrangement with or assignment in favour of his creditors, or

(i) being a Company or Corporation, go into liquidation (other than voluntary),
liquidation for the purpose of amalgamation or reconstruction, or

(iv) have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in Para 5.21 of SCC,
or
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have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in Para 5.21 of SCC,
or

persistently disregard the instructions of the RailTel's Engineer with regard to
work quality or progress during execution of work or contravene any provision
of the contract, or

fail to adhere to the agreed programme of work by a margin of 10% of the
Stipulated period, or fail to remove materials from the site or to pull down and
replace the work after receiving from the Engineer’s notice to the effect that
the said materials or works have been condemned or rejected, or

fail to take steps to employ competent or additional staff and labour as
required under Para 4.26 of tender document.

fail to afford the Engineer or Engineer’s representative proper facilities for
inspecting the works or any part thereof as required under Para 4.28 of tender
document, or

Promise offer or give any bribe, commission, gift or advantage either himself
or through his partner, agent or servant to any officer or employee of RailTel
or any person on his or on their behalf in relation to the execution of this or
any other contract with the RailTel,

At any time after the tender relating to the contract has been signed and
submitted by the contractor, being a partnership firm admit as one of its
partners or employ under it or being an incorporated company elect or
nominate or allow to act as one of its directors or employ under it in any
capacity whatsoever any retired engineer of the gazetted rank or any other
retired gazetted officer working before his retirement, whether in the executive
or administrative capacity, or whether holding any pensionable post or not, in
the Railways/RailTel for the time being owned and administered by the
President of India before the expiry of two years from the date of retirement
from the said service of such Engineer or Officer unless such Engineer or
Officer has obtained permission from the President of India or any officer duly
authorized by him in this behalf to become a partner or a director or to take
employment under the contract as the case may be, or

(B) Fail to give at time of submitting the said tender:

(@) The correct information as to the date of retirement of such retired
engineer or retired officer from the said service, or as to whether any
such retired engineer or retired officer was under the employment of the
contractor at the time of submitting the said tender, or

(b) the correct information as to such engineers or officers obtaining
permission to take employment under the contractor, or

(c) being a partnership firm the correct information as to, whether any of its
partners was such a retired engineer or retired officer, or

(d) being an incorporated company, the correct information as to, whether
any of its directors was such a retired engineer or retired officer, or

(e) beingsuch aretired engineer or retired officer suppress and not disclose
at the time of submitting the said tender the fact of his being such a
retired engineer or a retired officer or make at the time of submitting the
said tender a wrong statement in relation to his obtaining permission to
take the contract or if the contractor be a partnership firm or an
incorporated company to be a partner of director of such firm or
company as the case may be or to seek employment under the
contractor. Then and in any of these said clauses, the Engineer on
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behalf of the RailTel may serve the Contractor with a notice in writing to
that effect and if the Contractor does not, within 7 days after the delivery
to him of such notice, proceed to make good his default in so far as the
same is capable of being made good and carry on the work or comply
with such directions as aforesaid to the entire satisfaction of the
Engineer, the RailTel shall be entitled after giving 48 hours notice in
writing under the hand of the Engineer to rescind the contract as a whole
or in part or parts ( as may be specified in such notice) and adopt either
or both the following courses: A final termination notice will be issued by
RailTel after expiry of 48 hrs notice.

RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULT OF CONTRACTOR:

In the event of any or several of the courses, referred in Para 4.62.1 of tender
document above, being adopted:

(@)

(b)

()

The Contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any materials or entered
into any commitments or made any advances on account of or with a view to
the execution of the works or the performance of the contract and Contractor
shall not be entitled to recover or be paid any sum for any works thereto not
actually performed under the contract, unless or until the Engineer shall have
certified the performance of such work and the value payable in respect
thereof and the Contractor shall only be entitled to be paid the value so
certified.

The Engineer or Engineer's Representative shall be entitled to take
possession of any materials, tools, implements, machinery or buildings on the
works or on the property on which these are being or ought to have been
executed, and to retain the (employ the same) in the further execution of the
works or any part thereof until the completion of the works without the
Contractor being entitled to any compensation for the use and employment
thereof or for wear and tear or destruction thereof.

The Engineer shall, as soon as may be practicable after removal of the
Contractor fix and determine expert or by or after reference to the parties or
after such investigation or enquiries as he may consider fit to make or institute
and shall certify what amount (if any ) has at the time of termination of the
contract been reasonably earned by or would reasonably accrue to the
Contractor in respect of the work then actually done by him under the contract
what was the value of any unused or partially used materials, any
constructional plants and any temporary works upon the site. The legitimate
amount due to the contractor after making necessary deductions and certified
by the Engineer should be released expeditiously.

Matters finally determined by the RailTel: All disputes and differences of any kind
whatsoever arising out of or in connection with the contract, whether during the
progress of the work or after its completion and whether before or after the
determination of the contract shall be referred by the contractor to the RailTel and
the RailTel shall within 120 days receipt of the Contractor’'s representation make
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and notify decisions on all matters referred to by the contractor in writing provided
that matters for which provision has been made in Para 4.8, 4.18, 4.22.5,4.29,
4.43.2,4.45(a), 4.55, 4.55.1(5), 4.57,4.61.1, 4.61.2 and 4.62.1(A) of General
Condition of Contract or in any clause of the Special Conditions of the Contract shall
be deemed as ‘excepted matters’ and decisions of the RailTel's authority, thereon
shall be final and binding on the contractor provided further that ‘excepted matters’
shall stand specifically excluded from the purview of the arbitration clause and not
be referred to arbitration.

SETTLEMENT OF DISPUTE AND ARBITRATION

Any dispute or difference whatsoever arising between the parties out of or relating
to the construction, meaning, scope, operation or effect of this contract or the
validity or the breach thereof shall be settled by a sole arbitrator in accordance with
provisions contained in Arbitration and Conciliation Act, 1996 as amended and the
award made in pursuance thereof shall be binding on the parties. The venue of such
arbitration or proceedings thereof shall be New Delhi.

All arbitration proceedings shall be conducted in English. Resources against any
Arbitral award so rendered may be entered into court having jurisdiction or
application may be made to such court for the order of enforcement as the case
may be.

The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto
Rs. 10 Lakhs. The arbitrator will be appointed by the Chairman cum Managing
Director ofRailTel Corporation of India Ltd. If the value of claim or amount under
dispute is more than Rs. 10 Lakhs, the matter shall be referred to the adjudication
of arbitral council. Chairman cum Managing Director of RailTel shall furnish a panel
of three names to the contractor, out of which the contractor will recommend one
name to be his nominee and then Chairman cum Managing Director/RailTelshall
appoint out of the panel, one name as RailTel's nominee and these two arbitrators
with mutual consent appoint a third arbitrator who shall act as deciding. The award
of the sole arbitrator or the Arbitral council, as the case may be, shall be final and
binding on both the parties, i.e. Contractor and RailTel Corporation of India Ltd.

Each of the parties agree that no withstanding that the matter may be referred to
Arbitrator as provided therein, the parties shall nevertheless pending the resolution
of the controversy or disagreement continue to fulfill their obligation under this
Agreement so far as they are reasonably able to do so.
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CHAPTER -5

Special Conditions of Contract
INDEX
Para Subject
5.1. Tender Document
5.2. Agreement
5.3.  Security Deposit
5.4.  Contractor's Office & Stores depot
5.5 Use of Railway land
5.6.  Program of work.
5.7 Competent Supervisors
5.8 Stores to be supplied by RailTel
5.9 Engagement of Qualified Engineer.
5.10 Test & Measuring Instruments, Special tools& Installation material
5.11 Stores to be supplied by contractor
5.12 Supply of Technical Literatures, Documentation Drawings &Completion Plan etc.
5.13 Deleted
5.14 Deleted
5.15 Quality assurance
5.16 Not used
5.17 Inspection of materials
5.18 Inspection of works
5.19 Quantum of work and variation in Quantities
5.20 Not used

5.21 Deleted.

73



5.22

5.23

5.24.

5.25.

5.26.

5.27.

5.28.

5.20.

5.30.

5.31.

5.32.

5.33.

5.34.

5.35.

5.36.

5.37.

5.38.

5.39.

5.40.

5.41.

5.42.

5.43.

5.44.

5.45.

5.46.

RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2Tenders)

Execution of works

Not used

Maintenance of works

Clearance of site

Provisional Acceptance

Maintenance of work till issue of Last PAC
Final Acceptance

Warranty

Training

Infringement of Patents

License as per Govt. of India Contract Labour Act
Defaults and Delays

Loss Sustained Due to Default and Delay
Penalty for Delay in Completion

Adherence of time schedule

Contractors liabilities for Costs and Damages
Prices

Measurement of works

Terms of Payments

Final Payment

Final Settlement

Certificate for GST BENEFITS on bills
Deductions from On Account Payment Bills
Right Of way charges and return of BankGuaranteefor ROW charges

Taxes

74



RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2Tenders)
5.47. Mobilization Advance.

5.48. Insurance
5.49. Force Majeure Clause

5.50. Settlement of dispute and Arbitration
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CHAPTER -5

SPECIAL CONDITIONS OF CONTRACT

Note: Where there is any conflict between these Special Conditions of Contract on
one hand and Standard Specifications and General Conditions of Contract on the
other hand, the Special Conditions of Contract shall prevail.

TENDER DOCUMENTS

The goods and services required, bidding procedure and contract terms are
prescribed in the tender documents. The set of tender documents issued for the
purpose of bidding includes following together with any addendum and corrigendum
thereto.

If the Tender submitted by a Tenderer is accepted and the contract awarded to
the Tenderer, the various works coming under the purview of the contract shall
be governed by tender documents mentioned above.

Any special conditions stated by the Tenderer in the covering letter submitted
along with the tender shall be deemed to be a part of the Contract to such extent
only as have been explicitly accepted by the RailTel .

AGREEMENT

The successful Tenderer shall within 15 days after having been called upon by
notice to do so be bound to execute an agreement based on accepted rates and
conditions, in such form as the RailTelmay prescribe, and lodge the same with the
RailTel together with the conditions of contract, specifications and Schedule Of
Requirements referred to therein duly completed. The form for agreement is
includedin Chapter - 6 (Form No.3).

In the event of any tenderer whose tender is accepted, refused to execute the
Contract documents as herein before provided RailTel may determine that such
tenderer has abandoned the contract and thereupon his tender and the acceptance
thereof shall be treated and RailTel shall be entitled to forfeit the full amount of the
earnest money and to recover the liquidated damage for such default.

SECURITY DEPOSIT
Refer para 4.16 of chapter-4.
CONTRACTOR'S OFFICE & STORES DEPOT

The Contractor shall within 10(ten) days of issue of letter of acceptance of tender
establish an office and store depot at a convenient place for receiving and storing
equipments and materials and progressing field work expeditiously in consultation
and with the approval of the purchaser's Engineer. He shall intimate the address
thereof to which all correspondence should be sent. Any communication sent to the
contractor by post at his said address shall be deemed to have reached the
contractor duly and in time. Important documents shall be sent by Registered post.
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USE OF RAILWAY LAND

Use of Railway land required by the Contractor for construction of temporary
offices, quarter(s), hutments etc. for the staff and for storing materials etc. will be
permitted to him/them subject to approval by Railways, if available at the charges
prescribed by the Railways. The land will be restored to Railways by the
Contractor(s) in the same condition as when taken over or in vacant condition as
desired by the Engineer after completion of the work or at any earlier day as
specified by the Engineer. Failure to do so will make the Contractor(s) liable to pay
the cost incurred by the Railway for getting possession of land.

PROGRAMME OF WORK
Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26.

The contractor will program his work in such a manner so as not to interfere in the
working and movement of traffic.

COMPETENT SUPERVISORS
Refer Para 4.26.

STORES TO BE SUPPLIED BY RAILTEL.
Refer Para 1.17.

ENGAGEMENT OF QUALIFIED ENGINEER:

(a) If the total cost of the tenderer’s offer is Rs.10 lakhs or more, the tenderer(s) shall also give
a declaration along with his / their tender to the effect that he / they shall engage and continue
in service for the period of the contract, one electrical/electronics engineering degree holder
and also atleast one electrical/electronics engineering diploma holders having minimum one
year experience of any kind. They will be paid as under:

Electrical/Electronics Engineering : Not less than Rs.10,000/- per month
Degree holders’ for the duration of the contract.
Electrical/Electronics Engineering : Not less than Rs.6,000/- per month
Diploma Holders for the duration of the contract.

If, the tenderer(s) fails/fail to comply the above declaration, his/ their tender will be
ignored. In case it is subsequently discovered that the declaration as aforesaid is in any
way incorrect or the information furnished therein is wrong, the administration reserves
the right to rescind the contract and to take action in accordance with clause 4.61 of the
General Condition of Contract.
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TEST & MEASURING INSTRUMENTS AND SPECIALTOOLS ETC.

Special tools & instruments required for installation and commissioning of the work
as detailed in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying
out all the acceptance tests etc shall be provided by the contractor at his own cost.

STORES TO BE SUPPLIED BY CONTRACTOR
Refer Para 1.18 .

SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS,
INSTRUCTION BOOK & COMPLETION PLANS ETC.

The contractor shall supply complete documentation in Electronic form and Hard
Copies.One set of tracings with 3 sets of prints for cable route plans drawn in CAD
giving complete details. Necessary corrections as desired shall be done and final
tracings should get approved. After completion of work, the As Built Drawings shall
be made indicating OFF sets from center of nearest Railway track and all protective
works. The offsets, route markers, joint & coupler’s locations shall also be pointed
outon OHE mastand/or any other landmark as per EIC. 3 sets of tracings & six sets
of prints along with 3 CDs of as built drawings shall be supplied.

The contractor shall also submit the drawings of protective works like
bridges/HDD/track, or Road crossing , LC gate, ROB, RUB , joint pits etc. proposed
and being executed at site for approval of RailTel /Railways.

The cable route plan should also contain information regarding important chainages
from relevant land mark ,location of jointing chambers, pull through chambers,
culverts bridges etc RCC and Gl Locations, locations of road crossing/track
crossings preferably from two independent reference points.

SPARES

Deleted.

LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT
Deleted.

QUALITY ASSURANCE

All the materials supplied are technically inspected and accepted by purchase’s
representatives. In the event of RailTel waving off the inspection, the quality
assurance department of the manufacturer shall carry out all the tests as per the
specification and issue a certificate indicating clearly the test results and the
adherence to the technical specifications. This is without prejudice to the
purchaser’s right to accept or reject the supplies if not found in conformity to its
requirement.
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Not used.
INSPECTION OFMATERIALS

All equipments materials fittings and components supplied by the contractor are
required to be inspected as per the Railway / RCILcodes and specifications by the
purchaser or his representative before accepting the delivery.

The materials which are having RDSO specification and if the cost of the material
is over Rs. 5 Lakh, the inspection shall be carried out by RDSO. Inspection in
respect of order below Rs. 5 Lakh will be got done by Consignee.

All materials shall be procured from the manufacturers of repute/their authorized
dealers. Such materials are to be accepted by the Engineer. The contractor may be
required to produce test certificate from the manufacturer wherever called for by the
Engineer.

The inspection charges, if any, payable to the purchaser’s representative for
carrying out the inspection shall be borne by the purchaser.

The cost of equipment and materials, all tests and / or analysis performed for
inspection shall be borne by the contractor.

Following items shall be inspected by RDSO/Consignee.

Sr.No Description of Iltem Inspection Agency

Supply and installation of fixed Box
type IP colour Cameras as per

1 RDSO SPEC. No.RDSO/SPN/TC/ By ‘RDSQ’, if the cost of material
65/2016 Revision 4.0 or latest, above 5 lakhs otherwise it will be
(including necessary enclosures, done by consignee / Authorized
clamps, fixing arrangements to fix representative of RailTel.

cameras on ceiling, PF shelters, foot
over bridges etc.)

Supply and Installation of Network
Video Recorder with 64 CH with

HDMI,ONVIF (Minimum of 16 TB By ‘RDSOQ’, if the cost of material
2 usable space or higher, scalable upto | above 5 lakhs otherwise it will be
64TB) as per RDSO Specification no. done by consignee / Authorized

RDSO/SPN/TC/65/2016 revision 4.0 representative of RailTel
or latest including all required
software’s.
3 Eécr)wsmn ofRIgrgg format dslipéeg monltorNe;s By ‘RDSQ’, if the cost of material
- " | above 5 lakhs otherwise it will be
EESSP/SPN/TC/%/ZMG’ Revision 4.0 or done by consignee.

All other materials “Except” mentioned above shall be inspected by the consignee
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Deleted.

INSPECTION OF WORKS

Method of measurements:

The measurement of the work shall be done for activity wise as and when the item
of work is ready for measurement. The methods of measurements of various items
are enumerated as under:

Measurement of depth of trenches:

The cable routes of one section shall be divided into a number of segments each of
maximum 200 meters length bounded by identifiable landmarks like OHE
mast/Chainages/other land marks, etc at both the ends of the segments. If
landmarks are not available,length of segment may be maintained at 200 meters.
The measurement of depth shall be recorded at each Point Of Measurement (POM)
in the site register in meters in the multiples of 5 cms. For example 97 cms will be
recorded as 95 cms and 103 cms as 105 cms. The points of measurements shall
be at a distance of 10 meters starting from 0 (Zero) Meter, For example, if the length
of segment is 75 meters, the POM shall be at 0 M. 10 M, 20 M, 30 M, 40 M, 50 M,
60 M, 70 M. The last POM shall be at 75th M to be recorded against residual POM.
Payment shall be made to contractor for a full section 200 meters only i.e. if
GI/DWC/RCC Pipes laying, rope pulling, refilling of trench and fixing and concreting
of Route marker is complete in all respect. Incomplete or unfinished sections will be
recorded in site register, but the final recording in the measurement book and
payment shall be released only when section is certified to be complete in all
respect by the site in charge.If water drain or road gutter encountered along the
road the depth shall be measured from the top surface of the water drain or road
gutter. However, payment will not be made for the un dig portion in the water drain
or road gutter.The efforts required to excavate trenches is not proportionate
especially with reference to depth. Therefore,normally the workers tend to dig
shallow trenches. As standard depth of the trench is important for future life and
protection of cables, this tendency has to be discouraged. In order to encourage
the contractor to achieve best possible depth in the face of site constraints, the
following scale of payment shall be applied for digging trenches of lesser depths,
subjects to condition that relaxation has been granted by the competent authority
for lesser depths.

Measurement of depth of trenches&payment details on prorata basis:

For non-rocky soil:

Forlesser depth (mentioned in SOR) trenching will be done as per instruction of EIC
andpayment will be done on prorata basis.

For Rocky Area:

In rocky terrain, less depth shall be allowed only in exceptional circumstances with
additional protection where it is not possible to achieve the normal depth due to
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harsh terrain/adverse site conditions encountered. This shall be done only with the
prior approval of the competent authority and consent of the Engineer In-Charge.
This shall be properly documented. In all cases, the slope of the trench shall not be
less than 15 degrees with the horizontal surface. The width of the trench shall
normally be 45 cms at the top & 30 cms at the bottom. Payment will be done on

prorata basis.

Measurement of Lengths and profiles of strata and protection: - The
measurements of length of trenches are on running meter basis, irrespective of type
of soil encountered while digging. The type of protection provided (item code-wise)
in a segment shall be recorded in the site register in the sheet provided for this
purpose.

Measurement of length of cable: - The length of cables laid in trenches, through
pipes and through ducts shall be measured by use of RODO Meter/Measuring
Tape. The length should be cross verified with the marking of lengths on the cables.
The lengths shall be recorded in sheet provided in the site register.

Measurement of other items: - The measurement/numerical details of other items

shall be recorded in the sheets provided for respective items viz.

»  Digging of joint pit and preparation of joint chambers along with its Pre Cast
RCC type.

»  Fixing, Painting and sign writing of route/joint marker.

»  Termination of Cable in equipment room and no. of joints.

The contractor shall sign all the measurement recorded in the site register. The final
measurement recorded in the Measurement Book, and signed by the contractor
which will consider this as an acceptance. In case contractor fails to attend at the
measurements or fails to countersign or to record the difference within a week, than
in any such events the measurements taken by Engineering-In-Charge or by the
subordinate as the case may be shall be final and binding on the contractor and the
contractor shall have no right to dispute the same.

The Engineer-in-charge before passing the bill for sections covered by each set of
measurement may carry out test check by re-opening trench at as many locations
as necessary as specified in document ‘procedures for underground cable
construction’ and bills will be passed only when he is personally satisfied of the
correctness of entries in the “Measurement Book” and also when he is satisfied of
other aspects of the work as per the terms of the contract. The contractor shall
provide the necessary assistance of labour for reopening of trench for test check.
Separate payment shall not be made to the contractor for excavation of such test
checks; however such test pits shall not be more than 10% of the cable laying
work.Measurement of the work of cable pulling through pipe/duct will be taken equal
to the length of the pipe/duct through which the cable has been pulled and not the
total length of the cable pulled through pipe/duct.

QUANTUM OF WORK AND VARIATION IN QUANTITIES

Modification to contract to be in writing: In the event of any of the provisions of
the contract requiring to be modified after the contract documents have been
signed, the modifications shall be made in writing and signed by the RailTel and the
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Contractor and no work shall proceed under such modifications until this has been
done. Any verbal or written arrangement abandoning, modifying, extending,
reducing or supplementing the contract or any of the terms thereof shall be deemed
conditional and shall not be binding on the RailTel unless and until the same is
incorporated in a formal instrument and signed by the RailTel and the Contractor,
and till then the RailTel shall have the right to repudiate such arrangements.

Powers of modification to contract : The Engineer on behalf of the RailTel shall
be entitled by order in writing to enlarge or extend, diminish or reduce the works or
make any alterations in their design, character position, site, quantities, dimensions
or in the method of their execution or in the combination and use of materials for the
execution thereof or to order any additional work to be done or any works not to be
done and the contractor will not be entitled to any compensation for any
increase/reduction in the quantities of work but will be paid only for the actual
amount of work done and for approved materials supplied against a specific order.

(i) Unless otherwise specified in the special conditions of the contract, the accepted

variation in quantity of each individual item of the contract would be up to 25% of
the quantity originally contracted, except in case of foundation work. The contractor
shall be bound to carry out the work at the agreed rates and shall not be entitled to
any claim or any compensation whatsoever up to the limit of 25% variation in
guantity of individual item of works.

(i) Quantities operated in excess between +25% & 40% of the agreement quantity of

(i)

(iv)

v)

the concerned item shall be paid 98% of the rate awarded for that item in this tender.
Quantities operated in excess between +40% & 50% of the agreement quantity of
the concerned item shall be paid at 96% of the rate awarded for that item in this
tender.

Variation in quantities of individual items beyond +50% will be executed through
fresh tenders or by negotiating with the existing contractor with finance
concurrence and approval of competent authority.

The contract signing authority can decrease the items up to 25% of individual item
without finance concurrence.

(vi) For decrease beyond 25% for individual items, finance concurrence and approval of

(vii)

(viii)

competent authority shall be taken after obtaining “No Claim Certificate” from the
contractor.

In case of earthwork, the variation limit of 25% shall apply to the gross quantity of
earth work and variation in the quantities of individual classifications of soil shall not
be subject to this limit.

Contractor shall also carry out the works such as diversion or shifting of any existing
OFC, OFC works related to new links and replacement of patches of degraded OFC
or any other incidental works as required by RailTel whenever such requirement
arises.Payment shall be done as per terms mentioned in para no.5.19.2 & Para No.
5.40.

(ix) Variation in quantity of each item will only be considered with respect to LOA'’s overall

guantity of each item. It will not be considered station / location wise.
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Valuation of variations :- The enlargements, extensions, diminution, reduction,

alterations or additions referred to in sub-clause (5.19.2) of this clause shall in no
degree affect the validity of the contract but shall be performed by the Contractor as
provided therein and be subject to the same conditions, stipulations and obligations
as if they had been originally and expressively included and provided for in the
specifications and drawings and the amounts to be paid therefore shall be
calculated in accordance with the accepted schedule of rates.

Not used.

Deleted.

EXECUTION OF WORK

All the works shall be executed in strict conformity to the provisions of the contract
document and with such explanatory detailed drawings, specifications and
instructions as may be approved from time to time based on detailed design and
engineering carried out by contractor in line with requirements as per contract
document. The contractor shall be responsible for ensuring that the work throughout
are executed in the most substantial, proper and workman like manner with the
guality of material and workmanship in strict accordance with the specifications and
as per sound industrial practices and to the entire satisfaction of the RailTel

Not used.
MAINTENANCE AND WARRANTY

The section is to be maintained for a period of 12 Months. The following things must
be coveredin this maintenance:

a) Any defect arising out of bad workman ship must be rectified.

b) Manufacturing defects as may be detected during this period must be
repaired or replaced as the case may be.

c) Any defective material that may be noticed must be replaced.

d) For this maintenance, work must be completed within 24 hours from the

time it is notified. In case the same is not complied with requisite penalty
will be imposed and amount recovered from your security deposit.

CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of his
Contractual obligation leave the area completely neat and clean.

83



5.26.

5.26.1

5.26.2

5.26.3

5.27

5.27.1

5.27.2

5.27.3

RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2Tenders)
PROVISIONAL ACCEPTANCE CERTIFICATE (PAC)

Immediately after the completion of the work at each station / location the
contractor shall certify and advise the RCIL in writing that the installation is (i)
complete (i) ready for satisfactory commercial service and (iii) ready to be
handed over.

The test or tests specified in Technical supplement (chapter 7) will be conducted
jointly by RCIL and contractor as soon as possible after receipt of advice of
completion of one section by RCIL from the contractor. The test schedule shall
be finalized by mutual discussion between the contractor and M/S RailTel
Corporation of India Limited, Mumbai. Any component, modules, sub assemblies
or equipment, losses in OFCfailing during the commissioning test shall be
replaced/repaired free of cost by tenderer.

Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for
successful commissioning of station / locationcovering all materials and services
included in the Schedule of works after the final acceptance test as per the
approved test procedures have been completed and the performance has been
found to meet the specifications. PAC shall not be held up for want of minor
deficiency which shall be attended by the contractor within reasonable time to the
satisfaction of Engineer.RailTel's decision in this respect shall be final. The
Provisional Acceptance Certificate shall be signed by both the parties.

MAINTENANCE OF WORK TILL ISSUE OF LAST PAC

After the work has been completed & placed in service and Provisional Acceptance
certificate issued by Purchaser's Engineer, the contractor shall be responsible for
proper maintenance supervision of the work for a period of twelve months from the
date of PAC.

For this purpose he shall prepare a maintenance plan and make available the
services of qualified maintenance engineer stationed at the location approved by
Purchaser’s Engineer who will guide and supervise the work of RailTel maintenance
staff. The maintenance engineer of the tenderer will visit the total installation at least
once in a month.

The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall
be refilled and rammed & trench surface brought to the original. No extra charge
shall be payable for the same.

During this period of maintenance supervision if any lacuna is noticed in the
functioning, as a result of any work, the contractor free of cost will rectify the same.
During such rectification if any faulty equipment/modules need replacement or
repair, they shall be provided by the contractor from the set of equipment or
modules that the contractor should bring to the site of installation in addition to all
the materials to be supplied against this contract. Use of spare modules covered
under the Schedule of material of this tender shall not be permitted to be used
during installation, commissioning and period of maintenance supervision.
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The contractor shall be responsible for proper maintenance of the work at his own
cost until Last PAC for last completed Link/Location is issuedand Whole work is
completed in all respect. Duringthis period, the tenderer shall have to attend any
fiber cut etc. which takes place.

FINAL ACCEPTANCE CERTIFICATE (FAC)

The final acceptance of the works completed in the wholesection shall take effect
from the date of expiry of the period of warranty as defined in Para5.29i.e. on
expiry of the warranty periodfrom the date of issue of last Provisional Acceptance
Certificates or brought into commercial operation, provided in any case that the
contractor has complied fully with his obligations in respect of each item under the
contract.

Notwithstanding the issue of Final Acceptance Certificate the contractor and the
purchaser (subject to Sub Clause as above) shall remain liable for fulfillment of
any obligation incurred under the provision of the contract prior to the issue of
Final Acceptance Certificate which remains unperformed at the time such
certificate is issued and for determining the nature and extent of such
obligation the contract shall be deemed to remain in force between the parties
hereto.

WARRANTY

All equipment /material supplied by the Contractor shall be guaranteed against
the defects for a period of 12 months from the date of issue of Provisional
Acceptance Certificate for last completed Link/Location (issue of last PAC). The
contractor shall provide comprehensive warrantymaintenance for all the items
supplied by him against this tender.

Contractor will ensure availability of adequate spares for providing replacement of
faulty material, items during the warranty.

If any equipment/material supplied by the contractor becomes defective during the
warranty,the same shall be replaced by the contractor and total cost of such
replacement shall be borne by the contractor. The replaced material will also be
guaranteed for the remaining period of original warranty.

Training

Deleted

The contractor shall at every stage of installation; testing and commissioning
provide all facilities for adequate training of RailTel personnel who may be deputed
to work on the project.

INFRINGEMENTOFPATENTS:

(@) The Contractor is forbiddento use any patents or registered drawings,

processes or patterns in fulfilling his contract without prior consent in writing
of the owner of such patents, drawings, patterns or trademarks except
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where these are specified by the Purchaser himself. Royalties where
payable for the use of such patented processes, registered drawings or
patterns shall be borne exclusively by the Contractor. The Contractor shall
advise the Purchaser of any proprietary rights that may exist on such
processes, drawings or patterns which he may use of his own accord.

(b) In the case of patents taken out by the Contractor of the drawings or
patterns registered by him or of those patents, drawings or patterns
for which he holds a license, the signing of the contract automatically
gives the Purchaser the right to repair by himself the purchased
articles covered by the patent or by any person or body chosen by him and
to obtain from any sources he desires the component parts required by
him for carrying out the repair work. Inthe event of infringement of any
patent rights due to above action of the Purchaser he shall be entitled to
claim damages from the Contractor on the grounds of any loss of any nature
which he may suffer e.g. in the case of attachment because of
counterfeiting.

LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT

The Contractors are required to produce license as enjoined in the
Government of India Contract Labour (Regulation and Abolition) Act, 1978
with latest amendments, if any. They shall not be allowed to undertake or
execute any work through contract Labour except under and in accordance
with a license issued under the said Act in that behalf by the authorized
licensing Officer.

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping
to the approved time schedule. Should he refuse or neglect to comply with any
reasonable orders given to him in writing by the Purchaser's Engineers in
connection with the work or contravene the provision of the Contract or the
progress of work lags persistently behind the time schedule due to his neglect,
the Purchaser shall be at liberty to give seven days notice in writing to the
Contractor requiring him to make good the neglect or contravention complained
of and should the Contractor fail to comply with the requisitions made in
the notice within seven days from the receipt thereof, it shall be lawful for the
purchaser to take the work wholly or in part out of the Contractor's hands without
any further reference and get the work or any part thereof, as the case may be,
completed by other agencies at the expense of the Contractor without
prejudice to any other right or remedy of the Purchaser.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS
In the event of any loss to the purchaser on account of execution and/or

completion of the work or any part thereof by agencies other than the contractor,
in terms of Para 5.33 of the tender document, the contractor shall be liable to

86



5.35.

5.35.1

RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2Tenders)

reimburse the loss to purchaser without prejudice to the other rights and
remedies of the purchaser and the reimbursement in full or in part, as the case
may be, shall be met at the option of the purchaser form out of all or any of the
following sources via :

(@) i) Any amount due and payable to the contractor by the purchaser
on any account whatsoever;

ii) The Contractor's security deposit in the hands of the purchaser as
far as available, and;

iii) Any other assets whatsoever of the contractor;

(b) In the event of re-imbursement from out of sources (l) and/or (ii) above
mentioned, the purchaser shall have the right of appropriation sue motto.

PENALTY FOR DELAY IN COMPLETION

The time for the execution of the work or part of the works specified in the contract
documents shall be deemed to be the essence of the contract and the works must
be completed not later than the date(s) as specified in the contract. If the contractor
fails to complete the works within the time as specified in the contract for the
reasons other than the reasons specified in clause 5.48, the RailTel may, if satisfied
that the works can be completed by the contractor within reasonable short time
thereafter, allow the contractor for further extension of time (Performa Annex. Il) as
the Engineer may decide. On such extension the RailTel will be entitled without
prejudice to any other right and remedy available on that behalf, to recover from the
contractor as agreed damages and not by way of penalty asum equivalent to %2 of
1% of the contract value of the works for each week or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as
value of work as per contract agreement including any supplementary work
order/contract agreement issued. Provided also, that the total amount of liquidated
damages under this condition, shall not exceed the under noted percentage value
or of the total value of the item or groups of items of work for which a separate
distinct completion period is specified in the contract.

(i) For contract value up to 10 % of the value of the contract.
Rs. 2 lakhs

ii)  For contract value above 10 % of the 1% 2 lakh and

Rs. 2 lakhs 5 % of the balance

(iii) The competent authority while

granting extension of currency
of the contract may also levy
token penalty as deemed fit
based on the merit of case.

Provided further, that if the RailTel is not satisfied that the works can be completed
by the Contractor and in the event of failure on the part of the contractor to complete
the work within further extension of time allowed as aforesaid, the RailTel shall be
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entitled without prejudice to any other right or remedy available in that behalf; to
appropriate the contractor's security deposit and rescind the contract under 49 of
these conditions, whether or not actual damage is caused by such default.

5.35.2 Penalty for cutting/damaging the existing cables of RAILTEL and the existing
underground facilities of third parties: -

€) During excavation of trench utmost care is to be taken by the contractor so
that the existing underground cables are not damaged or cut. In-case any
damage/cut is done to the existing cables, a penalty as per the schedule
given below willbe charged from the contractor or the amount will be
deducted from his running bills as per Railway Board’s Telecom Circular
No.17/2013:-

Size of existing UG/ OFC cut/ Amount of penalty per cut/
damaged damage

Only Quad cable and signaling Rs. 1.0 Lakhs (Rs. One lakh only)

cable
Rs. 1.25 Lakhs (Rs. One lakh &
Only OFC twenty five thousand only)
Rs. 1.50 Lakhs (Rs.One lakh&
fifty thousand only)
Rs.1.0 Lakhs (Rs. One lakhonly)

Both OFC & Quad

Electrical cable

Besides the above penalty, the contractor shall carry out such repairs for
restoration of the damaged cable free of charge. The cost of jointing kit shall
also be borne by the contractor. If contractor fails to repair the damage, the
cost of repair (including cost of labour &jointing kit) shall be recovered from
the contractor.

(b) Contractor shall either pay to third parties all expenditure incurred for
restoring services which are damaged by Contractor while carrying out the
work or the same amount will be deducted from his bills. Such expenditure
shall be intimated to Contractor either by Engineer-in-charge or concerned
third parties in writing. The amount deducted by the Contractor from his bill
shall be paid to concerned third parties by Engineer-In-Charge.

(© Engineer-In-Charge at his absolute discretion shall reserve the right to reject
any bill submitted by the Contractor prior to making payment by him to third
parties for the damages caused or to deduct same amount from his bill.

(d) Penalty to damage stores/materials supplied by the RAILTEL while laying:

The contractor while taking delivery of materials supplied by the RAILTEL
at the designated place shall thoroughly inspect all items before taking them
over. In case of execution of the work, if any material is found
damaged/working unsatisfactorily, then a penalty equivalent to the cost of
material + 10% as penalty shall be recovered from the contractor's
payments/securities.
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(e) However, contractor will not be penalized for any defect in workmanship of
the materials, which are directly supplied by RailTel.

If Railways /any other stakeholders of this project imposes any penalty on account
of bad workmanship or delays, the same shall be charged to the contractor back to
back.

ADHERENCE OF TIME SCHEDULE

Timely completion of the work is the essence of the contract. While delay in
execution will attract penalty.

If any delay as aforesaid in Para 5.35 of tender document shall have arisen from
any cause which the Purchaser may agree as being a reasonable ground for
extension of time the purchaser’'s engineer or his representative may allow
such  additional time as he may in his absolute discretion consider to be
reasonably justified by the circumstances of the case. Such extensions shall
be granted, on request from contractor, with liquidated damages in the Form No.11.

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES

Refer Para 4.52 of the tender document.

5.38 PRICES

5.38.1

5.38.2

5.38.3

This tender consists of a percentage bidding system. The estimated prices of each and
every item of the schedule are indicated in the Schedule of Requirements. The tenderer
is expected to quote the %age above (+) / below(-) /at PAR the RailTel’s total estimated
cost indicated in the schedule.

The percentage above/below/at par finalized for the entire schedule shall be firm and on
all-inclusive basis (inclusive all incidental charges for transport, loading/
unloading and handling of materials, commission for arranging dispatch by
rail direct from manufacturer's factory and completing all necessary formalities
in this respect, such as submission of forwarding notes, arranging placement of
Wagon, collection of banker's charges for Bank guarantee, Indemnity Bonds
inclusive of cost of Stamp etc. ifany, levied by the RailTel).

The prices shall include all taxes, GST and levies applicable on this
Work. Therefore, they should quote their rate taking into account the rate of
GST on this as levable.

The rate quoted by the tenderer shall include cost of commissioning and testing and
all costs of Administration of Contract, Insurance Premium, Banker's charges for
guarantees, cost of storage, loading-unloading and handling of materials and for
any road transport which the contractor may use for carriage of materials to his depot
and the site of work. The prices shall include the cost of works and adjustments
necessary to be done by the contractor during or after tests carried out by the
purchaser.
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The rate to be quoted by the Tenderers should take into account the credit availed on
imports under the CENVAT scheme. The tenderer should give a declaration that any
set off in respect of duties on imports as admissible under law is being totally and
unconditionally passed on to the purchaser in the price quoted by him (see para 5.43)

While the price quoted in the contract are inclusive of all taxes GST levied by any
statutory authority, the purchaser shall make any deduction toward GST if statutorily
required to do so. The deducted GST shall be remitted to the concerned authority and
the purchaser shall in no way be responsible for any disputes between the tax
authorities and the contractor in this regard.

All taxes, duties and levies arising out of the transaction between the contractor and his
sub-contractor/supplier for this work will be included in the rates quoted by the contractor
in the relevant Schedule.

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes
as per Form no 16 annexed with the Tender Document.

Arrangement for permits/license for materials will not be made by the RailTel or any

assistance given. The Contractor will have to make his own arrangement.

As per provision of GST, for all taxable supplies made by the vendor, vendor will issue
valid tax invoice in accordance with GST Act in order to enable RailTel to avail input tax
credit.

For all the taxable supplies made by the vendor, the vendor shall furnish all the details

of such taxable supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any

expense, interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return,
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay
applicable interest under the GST act to the credit of purchaser. The same provisions
shall be applicable in case of credit notes.

Any statutory revision/variation in taxes /duties shall be to the RailTel's account and shall
be admissible on the production of valid documentary evidence. For this tenderer shall
submit the taxes/duties structure considered by him while quotating the rates.
MEASUREMENT OF WORKS
Refer Para 5.18 of tender document.

MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL

All measurement, method of measurement, meaning an intentof specifications
provided by purchaser’'s Engineer shall be final and binding.

TERMS OF PAYMENT
Processing of payment

On Account Payment:-Ref para 4.46.
Rounding off amounts:-Ref para 4.46.
On account payments not prejudicial to final settlement: - Refer para 4.46.
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The tenderer should have Registration No. for GST in respective state where work
is to be executed.

submission of commercial invoice is mandatory
deleted.

Manner of payment: - Ref para 4.46.

ON ACCOUNT PAYMENT-

“On account payment” for supply of equipments, materials indicated in the schedule
of requirements and exection of work subject to recoveries of liquidated damages,
if any, as given below.

90% (Ninety percent) of On-Account/Progress payment for all SOR items (Both,
Supply and Supply cum Execution) shall be made after successful completion of the
work items, after joint measurement and testing to the satisfaction of Engineer. 90%
of the accepted cost of all SOR items (duly inspected by the nominated Inspection
Authority) will be paid after following conditions by the consignee.
a) On receipt of material at site.
b) Original Inspection certificate issued by inspecting officer.
¢) Challan/ Invoice in duplicate.
d) A certificate that the materials supplied / work executed are as per the contract
and the amount claimed in the invoice is correct as per terms of the contract.
e) Insurance policy for material (100% of the value of on account payment) as para
5.48)
f) All on account payments shall be covered by a standing indemnity bond in the
approved form (see form No.6).

g) Warranty certificate as per warranty clause 5.29.

The balance 10 % for each item will be paid after the issue of Provisional Acceptance
Certificate.

FINAL PAYMENT
Deleted.

Post Payment Audit : Refer clause 4.51.2.
FINAL SETTLEMENT
On expiry of the warranty period and issue of Final Acceptance Certificate

of the entire installations, the security deposit will be refunded to the
Contractor after adjustment of any dues payable by the contractor
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CERTIFICATE FOR GST BENEFITS ON BILLS

The purchaser will not be responsible for payment of taxes and duties paid by the
supplier under misapprehensions of law or misclassification and in such cases even
if the suppliers bill contain an element of tax or duty which is not payable by the
purchaser, such payment would be disallowed.

The claim for GST, if any, on each bill should be supported by the following
certificates:-

)

if)

iv)

Certified that the amount of "........ claimed as GST in this bill is in accordance
with the provision of the rules in all respects and the same has been actually
paid to the GST authorities in respect of the stores covered by the bills.

Quarterly certificate to the effect that no refund of GST already reimbursed
against this contract has been obtained during the quarter ending. In the event
of any such refund being obtained by the seller, the same should be passed on
to the purchaser.

Certificate: - The tenderers will have to give the following certificates in their
offer:-

"We hereby declare that in quoting the above price, we have taken into effect,
the full effect of the duty set-off on 'Central excise and counter veiling duties'
available under the existing scheme. We further agree to pass on such
additional duties and set off as may become available in future in respect of all
the inputs used for the manufacture of the final product, on the date of the supply
under scheme, by way of reduction in price and advise the purchaser
accordingly.”

Payment of GST will be released only after deposition of GST to the authorties
and details given in return as per GST rules.

DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

(i)

(ii)

All costs, damages or expenses, which RailTel may have been paid or
incurred which under the provisions of contract are Contractor's obligations
will be deducted by RailTel from progress payment Bills/Invoice of
Contractor, as and when it is understood that such an expense has been
incurred or paid for.

All such claims of RailTel shall, however be duly supported by appropriate
and certified vouchers, receipts or explanations as are available to enable the
Contractor to identify such claims.

RIGHT OF WAY CHARGES AND RETURN OF BANk GARUNTEE OF RIGHT
OF WAY CHARGES

As per the scope of contract the contractor is responsible to secure letters from
Civic,Municipal, PWD,CPWD,NHAI and other statutory or quasi statutory bodies for
right of way permissions on behalf of RailTel for this. If any right of way charges is
required to be paid it will be paid by RAILTEL on production of estimate letters from

92



5.46

5.46.1

5.46.2

5.46.3

5.46.4

5.47

5.48

5.48.1

5.48.2

RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2Tenders)

govt.agencies. This may also include any bank guarantee/Security deposit required
to be deposited as collateral for completion of Right of way obligations with the govt.
authority. However after completion of the work taking care of due compliance of
obligations under the terms of right of way ,it is the responsibility of the contractor
to return back the Bank Guarantee issue by RAILTEL or receive back the amount
submitted as security deposit after completion of work.In case the contractor fails to
secure back Security deposit or the bank guaranteeor the bank guarantee is
encashed by the ROW authority due to default of the contractor the same amount
will be deducted from contractors bill. In case of default of the contractor leading to
penalty by the ROW authority the same will be deducted from the bills of the
contractor. Incase the security deposited by the contractor is less than the
BG/SD amount issued by RAILTELfor securing ROW from Govt. agencies ,
then contractor has to supplement his SD to that extent in favour of RailTel.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income
Tax as are payable under statutory laws of India and the Purchaser WILL NOT
ACCEPT any liability for the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income
Tax in force shall be made from the Contractor/Sub-Contractor and the amount so
deducted may be credited to the Central Government.

Wherever the law makes it statutory for the Purchaser to deduct any amount as per
law, the same will be deducted and remitted to the concerned authority.
Any changes in taxes, shall be to RailTel account.

MOBILIZATION ADVANCE
No mobilization advance will be given to the contractor.

INSURANCE

The Contractor shall take out and keep in force a policy or policies of insurance
against all liabilities of the Contractor or the Purchaser at common law or under any
statute in respect of accidents to persons who shall be employed by the contractor
in or about the site for the purpose of carrying out the works on the site. The
Contractor shall also take out and keep in force a policy or policies of Insurance
against all recognized risks to theiroffices and depots. Such insurance shall inall
respects be to the approval of the Purchaser and if he so requires in his name.

INSURANCE OF MATERIALS & INSTALLATIONS

The Contractor shall take out and keep in force a Policy or policies of Insurance
for all materials including materials/ equipments supplied by RailTel irrespective
of whether used up in the portion of work already done or kept for the use in the
balance portion of the work until such works are provisionally handed over to the
RailTel. For this purpose, the works are deemed to have been provisionally handed
over when provisional acceptance certificate is issued for the locations.
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The Contractor shall not be liable for losses/damages to the materials either used
up in the portion of work done or his material kept for use at site, in consequence
of Mutiny, or other similar causes over which the Contractor has no control and
which cannot be insured. Such losses or damages shall be the liability of the
Purchaser and if required by the Purchaser, be made good by the contractor at the
cost of the Purchaser.

The Contractor should, however, insure the stores brought to site, against risks in
consequence of war and invasion, as required under the Emergency Risk
(Goods ) Insurance Act enforce from time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or the
policies should be pledged in favor of RailTel. The contractor shall keep the
policy/policies current till the installations are provisionally handed over to the
purchaser. It may also be noted that in the event of contractor's failure to keep the
policy current and alive, renewal of policy will be done by purchaser for which the
cost of the premium plus 20% of premium shall be recovered from the contractor.

For the purpose of enabling the contractor to take the insurance cover in
connection with this contract, the purchaser's Engineer will advise the
approximate price of all the RailTel supply materials to the Contractor.

FORCE MAJEURE CLAUSE

Refer para 4.11 of chapter -4.

Ref para 4.17 of chapter-4.

SETTLEMENT OF DISPUTE AND ARBITRATION

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to
determine and terminate the contract at any time should, in the RailTel's opinion,
the cessation of work becomes necessary owing to paucity of funds or from any
other cause whatever, in which case the value of approved materials at site and
of work done to date by the Contractor will be paid for in full at the rate specified
in the contract. Notice in writing from the RailTel of such determination and the
reasons therefore shall be conclusive evidence thereof.

(2) Payment on determination of contract: - Should the contract be determined
under sub Para 5.49(1) of tender document of this clause and the Contractor
claims payment for expenditure incurred by him in the expectation of completing
the whole of the work, the RailTel shall admit and consider such claims as are
deemed reasonable and are supported by vouchers to the satisfaction of the
Engineer. The RailTel's decision on the necessity and propriety of such
expenditure shall be final and conclusive.

(3) The Contractor shall have no claim to any payment of compensation or
otherwise .Howsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive
in consequence of determination of contract.
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(4) Arbitration:-

(a)

(b)

(c)

(d)

Any dispute or differences of any kind whatever arising in connection with the
Contract or the carrying out of the works (whether during the progress of the
works or after their completion and whether before or after the determination,
abandoned or breach of the Contract) shall be referred to and settled by the
sole arbitrator in accordance with the provisions contained in arbitration and
conciliation Act, 1996.

The sole arbitrator shall be appointed by the MD of RailTel Corporation of India
Limited. It is expressly understood between the parties that no objection shall
be raised at time after execution hereof to the appointment of the arbitrator by
the MD of RailTel Corporation of India Limited including that the person
appointing the arbitrator is connected to and / or employed with RailTel
Corporation of India Limited.

The venue of the arbitration shall be New Delhi (India). The arbitration
proceedings shall be conducted in English and the cost of the arbitration shall
be borne between the parties in equal proportion.

The arbitrator shall give a reasoned award, which shall be binding on the
parties.

kkkkkkkkkkkkkkkkkk
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CHAPTER -6

FORMS

OF

TENDER
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CHAPTER -6

FORMS OF TENDER

Offer Letter
Not used

Agreement

Proforma for Performance Guarantee Bond
Deposit

Statement of Deviations

Standing Indemnity Bond for on Accounts
Payments and Stores Supplied by RailTel

System performance guarantee.
Not used

Not used

Acknowledgement of receipt of materials from
RailTel

Extension of period of completion of work
Not used

Not used

Deleted

RTGS format.

Tax Breakup Format
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Form No.1
OFFER LETTER

From: Date:

To:

Regional General Manager,

RailTel Corporation of India Limited,
Western Region,

Mumbai.

Sub: “Provision of CCTV/Video Surveillance System at different Railway Station locations
as per schedule of Requirement and specifications in the Tender Document”.

Ref: Tender NOtiCE NO. ..oooiiiii e e e dated ............

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen days
from the date of issue of letter of acceptance of the tender in strict compliance within the provision
detailed in the tender paper attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for
acceptance for and during the period of Ninety days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender paper and we agree that
the same shall apply to My/Our tender and I/We shall be bound by them.

Earnest money deposit Demand Draft/Pay Order/Banker's Cheque No................... Dated
.................... for o d(RUPEES e e ONY)
ArawWn ON ..o e (bank) in favour of “RailTel Corporation of India
Ltd.”, payable at ........................... is enclosed.

The full value of the earnest money shall be forfeited without prejudice to any other right or
remedies if:

(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA
for any section is awarded to us, within stipulated time.

(i) I/We do not execute the contract document within 2 days after the receipt of notice by the
RailTel Corporation that such documents are ready.

(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance or as
per Clause 4.19 of the contract document.

(iv) If we withdraw our offer after opening of the tender.

(v) If we do not accept the order in the event the same is awarded to us.
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Until a formal agreement is prepared and executed, submission of this offer letter shall constitute
a binding contract between us subject to modification as may be mutually agreed to between us
and indicated in the letter of acceptance of my/our offer.

I/We hereby agree to execute the work and place our teams as required in the section ----------
within the scheduled date mentioned above. In the event of shortcomings in the provision of
equipment / placement of team within the stipulated date, RailTel shall be at liberty to impose
penalty, if any, as has been stipulated in the tender document.

Yours Sincerely,

Signature & Seal of the Tenderer
Place: -
Date: -

Witnessed by:

1. Signature: 2. Signature:
Name: Name:
Address: Address:
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Form No. 3

AGREEMENT

An agreement made this day of two thousand
and seventeen, between RailTel Corporation of India Limited, having its registered office at 6™
Floor, 111" Block, Delhi Technology Park, Shastri Park, Delhi 110053 and regional office at
RailTel Corporation of India Ltd, Western Railway Microwave Complex, Senapati Bapat Marg,
Mahalaxmi- Mumbai- 400 013., acting in the premises through Regional General Manager or
his successor of M/s. RailTel Corporation of India Limited,
Mumbai (hereinafter referred to as ‘ RailTel") of one part and M/s

.(Name and Full Address of Firm (Registered and
regional office address) (hereinafter referred to as ‘contractor’) of the other part.

Whereas in response to a call for Tender for
[Name of Work] as per Tender papers at Annexure ’B’ hereto the Contractor has submitted a
Tender hereto and whereas the said Tender of the Contractor has been accepted

for

[ Name of Work]

as per copy of Letter of Acceptance No. dated of Tender
No. dated (Tender Notice date) complete with
enclosures at the accepted rates and agreed deviations from Tender Papers as per Annexure-
A hereto and at an estimated contract value of Rs. (Rupees

Only).

Now this agreement witnesses that in consideration of the premises and the payment to be
made by the Purchaser to the Contractor provided for herein below the Contractor shall supply
all equipment and materials and execute and perform all works for which the said Tender of the
Contractor has been accepted strictly according to the various provisions in Annexure ‘A’ and
‘B’ hereto and upon such supply, execute and performance to the satisfaction of the purchaser
and the purchaser shall pay to the Contractor at the rates accepted as per the said Annexure
‘A’ and in terms of the provisions therein.

In the witness where of the parties have hereunto set and subscribed their respective hands
and/or seals day and year respectively mentioned against their respective signatures.

Signed and delivered at by Shri
for and on behalf of M/s.

The contractor within named in the presence of:

1. Signatures
Date
Name in Block Capitals
Address

2. Signatures

Date
Name in Block Capitals
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Address
Signed and delivered at for and on behalf of RailTel by
Shri (Director / Projects or his successor) in the presence of:-
1. Signatures
Date

Name in Block Capitals

2. Signature
Date
Name in Block Capitals

Annexure — A : Letter of Acceptance No. with all enclosures..
Annexure — B : Tender Paper No. with corrigendum, if any
Annexure — C : Copy of Contract Performance Guarantee.
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Form No. 4
Guarantee Bond for Performance Guarantee
(On Stamp Paper of requisite value)
(To be used by approved Scheduled Banks)
1. In consideration of the RailTel Corporation of India Limited, registered office at 6" Floor, IlI"

Block, Delhi Technology Park, Shastri Park, Delhi-110053 and regional office at RailTel Corporation
of India Ltd, Mahalaxmi Railway Microwave Compound, Senapati Bapat Marg, Mahalaxmi Mumbai-
400 013 (hereinafter called “the RailTel”) having agreed to exempt
............................................................................ (Name and address of the
Company/Contractor both Registered and Regional office address) (hereinafter called “ the said
Contractor(s)”) from the demand, under the terms and conditons of an L.O.A

NO. et [coiiiiiis Dated.......oooeviiiii i [L.O.A Date]
Made DEtWEEN...... e e e and RailTel Corporation of India Limited,
L0 P [Name

of Work/Supply of Materials] (hereinafter called “ the said Agreement”) of Performance Guarantee
for the due fulfilment by the said contractor’s) of the terms and conditions contained in the said

Agreement, or production of a Bank Guarantee for Rs........................ (R T Only). We,
............................................ (indicate the name of the Bank and address) hereinafter referred to
as “ the Bank”) at the request of. M/s........c.cooiiiiiiiii i, Contractor(s) do hereby undertake
to pay the RailTel an amount not exceeding Rs. ................ Against any loss or damage caused to

or suffered or would be caused to or suffered by the RailTel by reason of any breach by the said
Contractor(s) of any of the terms or conditions contained in the said Agreement.

2. VB, e Bank (indicate the name of the Bank
and address) do hereby undertake to pay the amount due and payable under this Guarantee without
any demur, merely on demand from the RailTel stating that the amount is claimed is due by way of
loss or damage caused to or would be caused to or suffered by the RailTel by reason of breach by
the said Contractor(s) of any of terms or conditions contained in the said Agreement or by reason of
the Contractor(s) failure to perform the said Agreement. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding Rs.

3. WE, Bank (indicate the name of the Bank and address)
undertake to pay to the RailTel any money so demanded notwithstanding any dispute or disputes
raised by the Contractor(s) / Supplier(s) in any suit or proceedings pending before any court or
Tribunal relating thereto our liability under this present being, absolute and unequivocal.

The Payment so made by us under this Bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such
payment.

4, W, Bank (indicate the name of the Bank and address)
further agree that the Guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Agreement and that it shall continue to be
enforceabile till all the dues of the RailTel under or by virtue of the said Agreement have been fully
paid and its claims satisfied or discharged or till RailTelcertifies that the terms and conditions of the
said Agreement have been fully and properly carried out by the said Contractor(s) and accordingly
discharges this Guarantee. Unless a demand or claim under the Guarantee is made on us in writing
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onorbeforethe ... We shall be discharged from all liability under this
Guarantee thereafter.

5. WE, (i (indicate the name of the Bank and address) further agree
with the RailTel that the RailTel shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and conditions of the Agreement or
to extend time of to postpone for any time or from time to time any of the powers exercisable by the
RailTel against the said contractor(s) and to forbear or enforce any of the terms and conditions
relating to the said Agreement and we shall not be relieved from our liability by reason of any such
variation, or extension to the said Contractor(s) or for any forbearance, act or omission on the part of
RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have affect of so
relieving us.

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s) Supplier(s).

7. W, (indicate the name of Bank) lastly undertake not
to revoke this Guarantee during its currency except with the previous consent of the RailTel in writing.

8. Notwithstanding anything contained herein,

1. Our liability under the Bank guarantee shall not exceed Rs. ........... (In Rupees)
2. This Bank Guarantee shall be valid upto .................. and
3. We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee

only and only if you serve upon is a written claims or demand or before ............. (date of expiry of
guarantee)
Dated the day of 2017

(Indicate the name of the Bank)

Witness:
1. Signature

Name
2. Signature

Name

NOTE: The Guarantee shall be valid for a period of 60 days after the expiry of the warranty
period of the work as per Clause 5.29 of chapter 3.
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Form No. 5

STATEMENT OF DEVIATIONS

PROFORMA FOR STATEMENT OF DEVIATIONS

The following are the particulars of deviations from Preamble, requirement of the
Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract.

Preamble (Chapter 1)

Clause Deviation Remarks (including justification)

Instructions to Tenderers and Conditions of Tendering(Chapter 3)

Clause Deviation Remarks (including justification)

Special Conditions of Contract (Chapter 5)

Clause Deviation Remarks (including justification)

The following are the particulars of deviations from requirement of the Technical
specifications ( Chapter 7)

Clause Deviation Remarks (including justification)

Where there is no deviation, the statement should be returned duly signed with an
endorsement indicating “no deviations”.

SIGNATURE AND SEAL
OF TENDERER
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FORM - 6
STANDING INDEMNITY BOND
(For on Account Payments and Stores supplied by RailTel)
(On Stamp paper of Requisite Value)
We, M/s hereby undertake that we hold at our Stores
Depot/s at for and on behalf of RailTel Corporation of India

Limited in the premises through Regional General Manager or his successor hereinafter
referred to as “the Purchaser” all materials for which ‘On Account’ payments have been made
to us against the Contract for -------------- vide letter of Acceptance of Tender No.
and the materials handed over to us by the Purchaser for all purpose
of execution of the said Contract, until such time the materials are duly erected or otherwise
handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against
all risk till they are duly delivered as erected equipment to the purchaser or as he may direct
otherwise and shall indemnify the Purchaser against any loss, damage or deterioration
whatsoever in respect of the said materials while in our possession and against disposal of
surplus materials. The said materials shall at all times be open to inspection by any engineer
authorized by the Director / Projects (whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed
off and refund becomes due, the purchaser shall be entitled to recover from us the full cost as
per prices included in the Contract (as applicable) and also compensation for such loss or
damage, if any, along with the amount to be refunded without prejudice to any other remedies
available to his by deduction from any sum due or any sum which at any time hereafter
becomes due to us under the said or any other Contract.

Dated this day of 2017

for and on behalf of
M/s (Contractor)

Signature of witness
Name and witness in Block letters

Address
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FORM -7
SYSTEM PERFORMANCE GUARANTEE
PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE
To
The Regional General Manager/RCIL, Mumbai
Y hereby guarantee that the
design on the basis of which we have submitted ourtenderno. .............c.cocooviiiiiie. has

been carefully made to conform to the end objectives in the tender documents and to technical
specification therein. We further guarantee that in the event of the performance of the system,
when installed, not complying with the end objectives or with the specifications contained in the
tender documents, we shall provide further inputs to enable the RailTel to realize the end
objectives contained in these documents without any additional payment for any additional
equipment which may be required in this regard. We further guarantee that all the expenses for
providing the additional inputs under the System Guarantee will be borne by us. We further
guarantee that these additional inputs will be provided by us to make the system workable within
1 month from the date on whichthis guarantee is invoked by the Purchaser. The guarantee is valid
for a period of one year from the date of commissioning of the system.

(Signature of Firm's Authorized Officer)
Seal

Signature of witness:
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FORM - 10
ACKNOWLEDGMENT
FOR RECEIVING MATERIALS FROM RAILTEL

Station:
Date:
Sub: Receipt of Material from RailTel

It is hereby acknowledged that the following materials have been received in full and

good condition by me on at for the work

under the Agreement no. ..........ccccevvevennnnnn. dated ............ol

Sr. No. Description of Material Quantity Remarks
(Meter/No.) if any

Witnessed by:

(Signature of Engineer’s (Signature of Contractor
Representative with or Contractor’s
Designation) Representative)
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FORM - 11
EXTENSION OF PERIOD OF COMPLETION OF WORK
ON CONTRACTOR’S ACCOUNT

No. Date:
To,
Sub: (i) ( Name of Work)

(i) Acceptance Letter No.

(iii) Undertaking / Agreement No.
Ref: ol (Quote specific application of the Contractor for extension to date, if received).
Dear Sir,
The stipulated date for completion of the work mentioned above is .................... from the

progress made so far and the present rate of progress, it is unlikely that the work will be
completed by the above date (or However, the work was not completed on this date)

Expecting that you may be able to complete the work if some time is given the Regional General
Manager, RailTel Corporation of India Limited, Mumbai although not bound to do so, hereby
extends the time for completion from ......... (o T .

Please note that an amount equal to 0.5% of the total value of the contract per week or part
thereof (rounded off to the nearest whole number) subject to a maximum of 10% of the total
contract value of the works as a recovery for delay in the completion of the work after the expiry
of (1) .ccooeniin will be recovered from as mentioned in Para 5.35 of the special conditions of
contract for the extended period notwithstanding the grant of this extension. You may proceed
with the work accordingly.

The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on
the conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions
or, in the event of your failure after accepting or acting up to this extension to complete the
WOIK BY (2) v here mention the extended date), further action
will be taken in terms of relevant Para of special conditions of contract.
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Yours faithfully,
For& on behalf of RailTel Corporation of India Limited

Note:
1. Give here the stipulated date for completion without any penalty fixed earlier.
2. Here mention the extended date.
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The Dy. General Manager (Finance)
RailTel Corporation of India Ltd. (Regional Office)
Western Railway Microwave Complex,
Senapati Bapat Marg,

Mahalaxmi, Mumbai — 400 013.

Sir,

You are requested to remit the payment due to us through RTGS/NEFT into our Current Account.

Sub. : Option for Payment through RTGS/NEFT

Form -15

The detail required duly verified by our bank for Online payment is provided here under for needful please.

DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT

Beneficiary Name :
1. M/IS i
2. | Beneficiary Address :
3. | PAN No.
4. | Bank Alc No. :
5. | Name of Bank :
6. | Bank Branch Address:
7. | Branch Id Code :
8. | Current Account No.
9. | RTGS/IFSC Code :
10. | NEFT/IFSC Code :
11. | MICR no.

| ,do hereby declare that the particulars given above are correct and complete. If the transaction is delayed or not effected

at all for reasons of incomplete or incorrect information, RailTel will not be held responsible. Further, | undertake that till
we request a change, paying authority may kindly continue to make the payments in our account as per above detail.

payments

Authorised Signatory

Verified above Bank Particulars for Online
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Form -16
TAX BREAKUP FORMAT FOR SOR
[tem Unit Qty Unit Tax Details Total Unit | Total
of Price Value | Price Cost
Mea- (Excld > % Va- | Tax | % | Va- | Tax | 9% | Va- | Tax | % | va- | of Tax | (Inclu | (cX])
sure Tax) Nam lue | Nam lue | Nam lue | Nam lue | (e+f+ ding
e e e e g+h) Tax)
(d+i)
a B c d e f G h | | K
Total Cost of
Schedule
TIN No.
PAN No.

GST/IGST/SGST No.

SAC/HSN CODE OF ITEMS
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CHAPTER 7

TECHNICAL SPECIFICATION.
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CHAPTER 7

TECHNICAL SPECIFICATION

7.1 It may kindly be noted that in the specification wherever support for a feature hasbeen
asked for, it will mean that the feature should be available without RailTel requiring any
other hardware/software/licenses. Thus all hardware/software/licenses required for
enabling the support/feature shall be included in the offer.

7.2 All the IP cameras as quoted by the bidder must be sourced from the same OEM

7.3The below mentioned technical specifications for the supply items are bare
minimumrequirements of the purchaser, the supply items quoted by bidder must comply
with these technical specifications. However, the bidder can quote the items with higher
technical specifications and/or new/upgraded technology catering to the futuristic
requirements of the proposed solution.

7.4 The BOM submitted by the bidder as a part of the bid response must be vetted
byrespective OEMSs.

7.5 Fixed Box type IP colour camera, verifocal lens, housing and mount: As per RDSO
SPEC. No. RDSO/SPN/TC/65/2016 Revision 4.0 or latest with all amendments.

7.6 Network Video Recorder (NVR): As per RDSO SPEC. No. RDSO/SPN/TC/65/2016
Revision 4.0 or latest with all amendments.

7.7 CCTV/Video surveillance software including Video management software, Video
recording software, GUI client software and software and Video Analytics
software: As per RDSO SPEC. No. RDSO/SPN/TC/65/2016 Revision 4.0 or latest with
all amendments.

7.8 Large Format Display monitor: As per RDSO SPEC. No. RDSO/SPN/TC/65/2016
Revision 4.0 or latest with all amendments.

7.9 Access switch:

SN | Description

The Switch shall be designed for continuous operations.

Should have 8 ports 10/100/1000 Mbps Base T

Should have support for min. 2-Ports SFP Based Gigabit ports.

Should have at least 20 Ghps switching fabric.

Should Support port trunking of at least 2 GE ports.

Should have support for 802.3x flow control.

Should support 802.1D spanning tree control/RSTP support, DAI, IP source
guard sflow and USB interface or equivalent.

N O WN -

Should support management features like Web-based GUI, SNMP, TFTP
8 Client, System Log, DHCP/BootP Client and Should support Optical
Transceiver Digital Diagnostic Monitoring.

Should support Auto MDI-II/MDI-X uplink for all the twisted pair ports.

10 | Should support 802.1Q VLAN, 802.1p Priority queues.
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SN

Description

11

Should support port mirroring.

12

Should support jumbo frame. (9216 Byte).

13

Should support console port or telnet based management

14

Should have AC power supply arrangement as given below in chassis with
or without any external adaptors with internal redundant power supply AC
power supply 100 to 240 V AC with 50 to 60 Hz.

15

Should support at least 16000 entries in the MAC table

16

Should support following for min. 64 Groups Should support IGMP
Snooping, IGMP v1/v2/v3 awareness Snooping, Sup-ports 64 Groups and
capable to support UDLD or equivalent, MLD Snooping v1/v2

17

Should support Port-based VLAN, 802.1Q Tagged VLAN & Voice VLAN
along with Management VLAN

18

Should support spanning-tree root guard or similar functionality

19

Should support spanning —tree port fast guard for fast convergence or
similar functionality

20

Should support ITU-T G.8032 Ethernet Ring Protection designed for loop
protection and fast convergence times (sub 50 ms) in ring topologies

21

Switch should support IEEE 802.3af & IEEE 802.3at on Ethernet ports & Min
240W PoE Power Budget with the capacity to retain PoE sourcing to IP
cameras during the switch restart

22

Switch should support Surge Protection to = 2 kV (line-earth) and = 1 kW
(line-line) on power input and Surge Protection to + 2 kV on Ethernet ports or
as per EN61000-4-5 standard.

23

Should support security features like SSL (HTTPS), Broadcast/Multicast/
Unicast Storm Control, DoS Attack Prevention.

24

Should support Quality Of Service (QoS) like Priority Queue, Class of
Service (CoS), Rate Limiting (Bandwidth Control), Strict Priority Queue
(SPQ), Weighted Round Robin (WRR)

25

Switch shall be IPv6 Certified/Ready

26

Switch shall be IP30 rated with Rack Mountable clams for standard 19 inch
rack/DIN Rail mountable

27

Operating Temperature of the Switch should be min -0 to 65 °C.

28

Storage Temperature of the Switch should be min -10 to 70 °C

29

OEM should be having valid ISO 9001 & ISO 14001 certification on the date
the date of opening of bid and OEM should have figured in latest Gartner
Report in field of Ethernet Switches.

30

Switch should support LLDP or similar functionality

31

Switch should have EMI CERTIFICATE of FCC/IC/CE

32

Switch should have SAFETY CERTIFICATE of UL

7.10 5KVA online UPS:

Brand

APC/EATON/EMERSON/DELTA

INPUT

Specifications
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Brand

APC/EATON/EMERSON/DELTA

Nominal Voltage

120-280v

Power Factor

>0.98, conform to En605552

USB
communication
port

Must required for PC interface

BATTERY
Type Sealed Maintenance Free
Make guanta/hi-power/HBL/Excide/Amron/Amara Raja
Battery capacity 12V/520AH or more
Backup time 1 hrs
Solid State float-cum-boost charger with auto boost /Trickle
Charger

charge with current limiting Features

Charging Time

90% capacity after 8hrs charging

OUTPUT

Power Capacity

5KVA

Nominal Voltage

220/230/240V AC single phase (Stepless Adjustable)

Regulation +/-2%
Frequency 50 Hz +/-0.1 %
Waveform Pure Sine Wave
Linear Load — "0

Distortion <=2%

N_on L|_near Load < =3%
Distortion

Efficiency ( AC- > 90%

Ac)

Crest Factor 3:01

TYPE OF LOAD

Inductive and non linear load

STANDARDS

As per ISO 9001 :2008 Testing Standards

STATIC BYPASS
SWITCH

Transfer (Inverter

to by pass): 0ms

Retransfer

(Bypass to In Sync. Mode - No Break
Inverter):

EFFICIENCY

Inverter

Efficiency: >90%

Overall Efficiency: | >88% at full load
Technology : DSP Technology

Alpha Numeric LCD: Voltage, Frequency, Load, Battery, Alarm - LCD
Display (LCD) DISPLAY IS MUST.
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Brand APC/EATON/EMERSON/DELTA

g Mains On, invertor On/off/faulty, Battery Level, static bypass
Indications

on, Load Level

Interface Power Status, UPS Shutdown, Data Logging, Monitor UPS
Software Status, UPS Self Test
Noise Level < 45 db@1 meter
Operating
Environment
Temperature 0-45 deg.c
Humidity 0% - 95%
Audible Alarm Mains, Failure alarm, Low Battery alarm and Overload

Protections

Advanced Electronic Protection for Device safety backed with
MCBs /MCCBs/ Fast Acting Fuse.

High Speed Pulse Blanking, Electronic Over Voltage /under
voltage

Communication

Rs 232 port /SNMP interface and web enabled RMIC

interface interface (optional)
Warranty OlYears on UPS and 2 years on Batteries
7.11 6 U rack: Brand: HCL/APW president/ Rittal
n?)'.' Item Description for 6 U rack

1)Main frame constructed from internal stress free CRC / G.1.
/ Aluzinc Steel.
2)The main cabinet shall be made of minimum 1.5 mm thick
metal sheet. Power coated.
3)The thickness of front door should be 1.0 mm. Slots should
be provided at side of doors so that thickness of hole is not
more than 4 mm. Main door should have toughenend glass

Sheet .- )

thickness door_ minimum 3 mm thlcl_<ness.. _ _

1 and 4)_ Single door opening Wlth one side removable hinges, door

specification with lever lock, soft closing type
Thickness of 1.2 mm Fixed Sides covers — perforated at top
& bottom,
2 nos 19" adjustable Rail angles of 2 mm thickness of full
height of cabinet , Depth member (2 sets),
All the cable inlet / outlets shall be provided with removable
plate and beading on the edges. All cable holes to have
rubber grommets

FAN

2 | arrangemen | Two AC fans wired required at top of rack.
t
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n?)r Item Description for 6 U rack
Bolt Anchor Fasteners: M 8x60 mm (Set of 4) for fixing on
Rack /Wall mountable.

3 | Accessories | Cabinet Installation accessories set like grouting plugs, bolts,
nuts etc, Cage Nut set 10 sets, one Cable outlet plate each
at top & bottom of the cabinet.

Mu marking at front mounting channels
The front opening of the rack is envisaged and handling of
4 | Feature .
the system shall be from front side only.
Rack should have lock and key facility
5 gics)\t,\rli%rution One 19" mountable PDU with 3 meter power cord & plug.
unit PDU to have 5 nos of 5/15 A universal sockets .
7 | Size 06 U Rack : Rack 19" (W X D) (600mm x 500mm).
Earthin Copper Earthing bar 19" mounting 465 X 25 X 3 mm with
9 plated M 6 Nuts & Screws for Lugs (minimum 6). Along with 4

8 | Arrangemen ; . .

i mtrs copper wire for extending Earthing and other related
items

09 I(erlgzts Door toughened glass door minimum 3 mm thickness.

10 | Cable Yes

manager
712 42 U Rack: Brand: HCL/APW president/ Rittal
No | ltem Description

1 | Dimension As per requirement (600mm X 1000mm)

2 | Side panels To be provided across whole height of the rack
should be openable with latching arrangement at
top

3 | Front door Rack should have front door tough and
transparent glass fitted on MS /CRCA sheet on
sides with Lock

4 | Rear side MS/CRCA door plain having ventilation holes
bottom side with dust filters.

5 | Top & Bottom Rack Top and bottom should be MS/CRCA steel

made with cable entry provision with glands at
both

6 | Fan module Compact fan module of 90 CFM working on 48V
AC 4 Nos. with each properly fitted at top of

7 | Earthing Provision Rack should have earthing provisions.

8 | Cable manager 2 Nos. Horizontal and 2 nos. vertical cable

manager with cable loops to be provided with each
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No | Item Description
9 | Power Distribution Adequate and Redundant power distribution units
Unit (PDU) with electronically controlled circuits for surge and
spike protection, isolated input to ground and
output to ground.
10 | Material used Cold Rolled Carbon (CRC)/MS with thickness

varying from 1.6 mm to 2.0 mm

11

The rack should be fitted with one modem tray 19"

12

The earthing kit consisting of copper bus bar with dimensions 20 inch
length, 1.0 inch breadth & 5mm thickness (min.) having 12 holes and 3

13

The good quality powder coating light grey in colour shall be used for
painting of the rack.

14

The rack should be fitted with dual source power supply distribution board.

The RDSO specification can be downloaded from RDSO official website (under the

head of telecom directorate).

Supply of any other hardware/software (apart from schedule of items) required to meet the
technical specifications shall be vendor's responsibility and the price quote should be
inclusive of all. The additional hardware/software, if required, should also meet the relevant
clause of RDSO SPEC. No. RDSO/SPN/TC/65/2016 Revision 4.0 or latest with all

amendments.

fkkkk

118




RailTel/Tender/LT/WR/VSS/2017-18/21-22 (2Tenders)

CHAPTER 8

LIST OF ADDRESSES

FOR

SPECIFICATION
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CHAPTER 8

List of Addresses for Specification

8.0 Address from where specification copy can be purchased: The copy of IRS,
RDSO, TEC and BIS specification used in the tender documents can be purchased
from following sources.

8.1 IRS Specification:

)

i)

Manager Publications, Government of India
Civil Lines, New Delhi- 110054

Government of India Book Depot,
8 - S.K. Roy Road, Calcutta — 700001

8.2 RDSO Specification:

)

RDSO, Manak Nagar, Lucknow

8.3DOT/TEC/ITD Specification :

)

Khurshid Lal Bhavan, Janpath, New Delhi- 110001

8.4 B.L.S. Specification:

)

vii)

viii)

Directorate General, Indian Standards Institution,
9- Bahadur Shah Zafar Marg, New Delhi -110002

F- block, Unity Building, Narsimhraja Square, Bangalore- 560002

534- Sardar Vallabh Bhai Patel Road, Mumbai.

5- Choweringhee Approach, PO Princep street, Calcutta- 700072
Ahinsa Building (1% floor), SCO 82-83, Sector 27-C, Chandigarh- 160017
5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005.

117/418-B, Sarvoday Nagar, Kanpur — 208005

C.L.T. Campus, Adyar, Madras — 600020.

The specifications and drawings referred but not enclosed in the tender documents may be seen
in the RCIL’s office on any working day.
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