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TENDER NO: RailTel/Tender/LT/SR/MAS 12017 -18129 Dt30. 1 0.201 7

Limited Tender Notice

GENERAL INF'ORMATION

TENDER NOTICE No. : RailTel/Tende r/LTlSR/MAS / 20 17 -18 129 Dt : 30. 1 0.20 1 7

Name of work

Installation, Wiring, Testing and Commissioning of
48 V battery sets and battery chargers, PMUX,
racks and Supply of as made documents (6 sets of
Technical, maintenance and installation manuals for
SDH, PDMUX, NMS, Charger and Power Supply
Unit) for Tiruchirappalli-Karaikudi-Manamadurai
Section of Southern Railwav

Estimated Cost: Rs.4.01.082/-

Earnest money deposit Rs.8.030/-

Section
Tiruchirappalli-Karaikudi-Manamadurai section of
Southern Railway

Reach 3

Last date & time for submission of the
tender

14.11.2017 on 15.00 hrs

Date & time for Tender Opening 14.11.2017 on 15.30 hrs

Submission of Tenders
General Manager,No.275E, EVR Periyar Salai, 4th

Floor, Office of the Chief Administrative Officer,
Southern Railwav. Esmore. Chennai- 600008

Period of Completion
The period of completion shall be 60 days from the
date of notification of award, which shall include non
workins periods durine monsoon and festivals.

The Tenderers shall submit their offer in sealed envelopes duly filled and signed on all pages and stamped
on prescribed Tender Schedule (issued by RAILTEL CORPORATION OF INDIA only) along with EMD
by crossed Demand draft on any Nationalized Bank's branch in favor of "RAILTEL CORPORATION OF
INDIA LIMITED" should reach on before l4.Il .2017 or during normal working hours on any preceding
day. If it is happens to be a holiday, tender will be opened on the next working day.

The offer completed in all respects will be received up to 15.00 hrs on 14.11. and will be opened at
15.30 hrs on the same day, in the presence of the Tenderer/s or their representative who may be present.
Last receipt of tender schedule under any circumstances will be rejected. Receipt of tender schedule
without EMD of Rs. 8,030/- will be summarily rejected.
Any information furnished by the Tenderer if found incorrect at a later stage shall result in forfeiture of
Contractor's EMD, balance payments if any and termination of the contract.

(R.Bala lto)ry
Asst.General Manager

RailTel Corporation of India Limited, Chennai
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