

CORRIGENDUM No-4

Corrigendum no. 4 dated 27.09.2018

Tender no. RailTel/Tender/OT/SR/HQ/VSAT Citra/2018-19/13 dt.27.08.2018 with Corrigendum no 1, 2 & 3

Name of the Work: "Supply, Installation, Testing & Commissioning of 9 Nos of VSAT Links with 6.5 Mbps pooled BW at different locations in Andaman & Nicobar and Lakshadweep Islands (India) for Indian Coast Guard CITRA project

Corrigendum-4 is issued herewith for latency in Specification, SLA & Penalty clause etc wherever available in tender document as detailed below:

Item Description /Para in tender	As per Tender Document	To be Read as
Wherever mentioned in entire tender document	6.5 Mbps pooled BW/Bandwidth	6.5 Mbps pooled Bandwidth (1:1 ratio)
SECTION III CHAPTER 1	cl.no.4: VSAT Connectivity Latency should not exceed 700 ms	cl.no.4: VSAT Connectivity Latency should not exceed 800 ms (Remote-Geo Sat-Hub RTT of 800ms latency)
<u>Technical Specification of Work/Material and other Terms & Conditions</u> II. SLA & Penalty Clauses	New clause under cl. no. II	Note: SLA for remote island sites to have Transport Time on actual. Supporting documentation to be submitted for consideration.

All other terms and conditions of tender remain the same.

Sd/-
GM/Proj/SR
RailTel Corporation of India Ltd