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रेलटेल कॉरपोरेशन ऑफ इंͫडया ͧलͧमटेड 
RAILTEL CORPORATION OF INDIA LIMITED 

 
 

 
                                                         इलेƃŌ ॉिनक िनिवदा दˑावेज़ 

ELECTRONIC TENDER DOCUMENT 

E-Tender No. : RailTel/WR/e-Tender/OT/2022-23/O&M/BB/1-6          Dt . 06.01.2023 

 

Name of the Work:- Deployment of maintenance teams in various sections of Mumbai  Territory for 
maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears for a period of 3 
years and extendable by one year on same terms & conditions 

कायª का नाम : ओएफसी केबल नेटवकª , वाई-फाई नेटवकª  के रखरखाव और संबंिधत िगयर के रखरखाव के िलए 

मंुबई ±ेý के िविभÆन वगŎ म¤ रखरखाव टीमŌ कì तैनाती 3 साल कì अविध के िलए और समान िनयमŌ और शतŎ पर 
एक वषª तक बढ़ाई जा सकती है। 

   

 

 

 

 

कायाŊलय का पता :-                                                                                                   Office Address :- 

Ɨेũीय महाŮबंधक                                                                                        Regional General Manager 
पिʮमी Ɨेũ, रेलटेल कॉरपोरेशन ऑफ इंिडया िलिमटेड                 Western Region, RailTel Corporation of India Ltd 
पिʮमी रेलवे माइŢोवेव अहाता,                                                                           Western Railway Microwave Complex, 

सेनापित बापट मागŊ, महालƘी  ) पिʮम,                                                         Senapati Bapat Marg, Mahalaxmi (West) 

मंुबई –  400013                                                                                                                              Mumbai – 400013 
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E- TENDER NOTICE 

Tender No. RailTel/WR/E-Tender/OT/2022-23/O&M/BB/1-6                             Date: 06.01.2023 
 

RailTel Corporation of India Ltd. Western Railway Microwave Complex, Senapati Bapat Marg, 
Mahalaxmi, Mumbai–400013 invites Open E-Tenders for the work of “Deployment of maintenance 
teams in various sections of Mumbai  Territory for maintenance of OFC cable network, Wi-Fi 
network and upkeep of associated gears for a period of 3 years and extendable by one year on same 
terms & conditions” as detailed below :- 

 
 
 
 
 
 
 
 
 

SN 
Sectional 

HQ 
Section Details 

Length 
of Sec. 
(KM) 

Estimated 
Tender 

Value for 
three years 
(with GST)   

(Rs.) 

Earnest 
Money 
Deposit 
(EMD) 
(Rs.) 

1 Kalyan 

Kopar -Kalyan- Igatpuri (excl. 
Kopar) & Kalyan - Karjat (incld 

Karjat) Palashdhari-Khopoli, 
Karjat-Lonavala 

176 89,25,587/- 1,78,600/- 

2 Thane 

Vasai-Kopar (excl. Vasai), Kopar - 
Thane-CSTM, Kurla - Juhinagar 

(excl. Juhinagar)- CSTM - 
Kurla(harbour),Kurla terminus-

Vidya Vihar, Kurla-LTT , Kurla-
Trombay 

134 67,95,617/- 1,36,000/- 

3 Panvel 

Panvel-Karjat (Excluding Karjat), 
Panvel-Kopar (Excluding Kopar), 

Panvel-JNPT, Panvel-Juinagar, 
Juinagar-Thane (Excluding Thane), 

PNP-Thal, Panvel-Roha 
(Excluding Roha)Nerul-Kharkopar 

227 1,15,11,978/- 2,30,300/- 

4 Pune Lonavala-Pune-Daund-Bhigwan 
(Incl Bhigwan POP) & Pune - Nira 

252 74,16,995/- 1,48,400/- 

5 Satara Nira - Satara - Miraj - Kolhapur 242 71,22,670/- 1,42,500/- 

6 Solapur 
Bhigwan - Kurduvadi – Solapur – 

Dudhni-Wadi, Gulabarga-
Sultanpur" 

321 
 94,47,839/- 1,89,000/- 
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  1 Tender No. RailTel/WR/E-Tender/OT/2022-23/O&M/BB/1-6     

dt. 06.01.2023 

2 Last date & time for submission of 
tender  

27.01.2023 at up to 15:00 hrs. 

3 Opening date & time of tender 
documents. 

27.01.2023 at 15:30 hrs. 

4 Validity of offer 120 days from the date of opening of tender. 

5 Web address for availability of tender 
document and submission of tender 

railtel.enivida.com 

6 Cost of Tender document  Rs. 2950/- (including GST @18%) 

7 Bidding start date 21 days before date of opening of tender i.e. 
06.01.2023 

 
Note : City Access network will also be maintained by the same maintenance team at cost same 
as  SOR-A which will be up to around 15% of total section length. 

(i) The rates should be inclusive of taxes, however, breakup of all the taxes charged by the bidder 
shall be shown separately. The tenderer has to submit the breakup of all taxes at the time of 
submission of their “Tax invoices” also. The tenderer has also to submit their GSTIN No. at 
the time of submissions of their “Tax invoices”. In addition to it, the contractor should submit 
copy of GSTIN registration certificate for the states wherever applicable. PF Account & ESI 
registration no. should also be available with the contractor. All the statutory provisions have 
to be made by the contractor. In case of the successful tenderer is not liable to be registered 
under CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from 
his/their bill under RCM and deposit the same to the concerned tax authority. Vendor should 
file GST return and transfer credit of GST in RailTel account as per GST procedure. 
 

(ii) Small scale units registered with NSIC under single point registration scheme or registered as 
Micro, Small and Medium Enterprises under MSME Act 2006 with District Industries Centres 
or Khadi & Village Industries Commission or Khadi & Village Industries Board or Coir Board 
or Directorate of Handicrafts & Handloom or any other body specified by Ministry of Micro, 
Small & Medium Enterprise and participating in this tender, shall be exempted from cost of 
tender. This exemption shall be applicable provided units are registered with NSIC or under 
MSMED for tendered item and registration is current and valid. Firm claiming these exemptions 
are required to submit copy of valid registration certificate with same scope of work as per NIT, 
along with their offer otherwise their offer would not be considered. 

 
(iii) All future information viz. corrigendum/addendum/amendments etc. for this tender shall be 

posted on e-tender portal only. 
 

(iv) The offers shall be opened on above said date, in the presence of those bidders, who choose to be 
present. If the above said date happens to be a holiday, the same shall be opened on the next 
working day. 
 

(v) Late/Delayed/incomplete tenders and insufficient tender document fee will be summarily 
rejected. 

 
(vi)        Tender can be viewed and submitted through website railtel.enivida.com only.  

Printed copy of tender document will not be sold from RailTel Office. Tender document can be 
seen on RailTel’s website www.railtelindia.com 
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(vii) Payment of Tender Document Cost (TDC), in respect of e-tendering, will be accepted through net 

banking or payment gate way only. Fixed Deposit Receipt (FDR) will not be accepted for tender 
invited on RailTel e-Nivida portal (e-tender portal).  

 
(viii) The tenderer shall submit documents in support of his/their claim to fulfil the eligibility criteria as 

mentioned in the tender document. Each page of copy of documents / certificates in support of 
credentials, submitted by tenderer, shall be digitally signed by the tenderer or authorized 
representative. Only those documents, which are declared explicitly by the tenderer as “documents 
supporting the claim of qualifying the laid down eligibility criteria”, will be considered for 
evaluating his/their tender. 

 
(ix) “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they 

are not liable to be disqualified and all their statements/documents submitted along with bid are 
true and factual. Standard format of the affidavit to be submitted by the bidder is given in tender 
document (Annexure F). Non submission of an affidavit by the bidder shall result in summary 
rejection of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, 
state and submit the supporting documents, duly digitally signed, by which they/he is qualifying 
the Eligibility Criteria, mentioned in the Tender Document. It will not be obligatory on the part of 
Tender Committee to scrutinize beyond the submitted document by the tenderer as far as his 
qualification for the tender is concerned. 

 
 
 

    For Executive Director, 
Western Region, 

For and on behalf of RailTel Corporation of India Limited 
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टɅडर नोǑटस 
 

ई-टɅडर नोǑटस नं : RailTel/WR/e-Tender/OT/2022-23/O&M/BB/1-6     dtd 06.01.2023 
 

RailTel Corporation of India Ltd. (RailTel) ने “ओएफसी केबल नेटवकª , वाई-फाई नेटवकª  के 
रखरखाव और संबंिधत िगयर के रखरखाव के िलए मंुबई ±ेý के िविभÆन वगŎ म¤ रखरखाव टीमŌ कì तैनाती 3 साल कì 
अविध के िलए और समान िनयमŌ और शतŎ पर एक वषª तक बढ़ाई जा सकती है।” 

नीचे Ǒदए गए ͪववरण के अनुसार अनुभाग: 

 
 
 
 
 
 

ø. 

स.ं 

अनुभागीय 

मु´यालय 
अनुभाग िववरण 

से³शन 

कì 

लंबाई(K

M) 

तीन साल के 

िलए अनमुािनत 

िनिवदा मÐूय 

(जीएसटी के 

साथ)   (Rs.) 

बयाना रािश 

जमा(EMD) 

(Rs.) 

1 Kalyan 

Kopar -Kalyan- Igatpuri (excl. Kopar) 
& Kalyan - Karjat (incld Karjat) 

Palashdhari-Khopoli, Karjat-Lonavala 
176 89,25,587/- 1,78,600/- 

2 Thane 

Vasai-Kopar (excl. Vasai), Kopar - 
Thane-CSTM, Kurla - Juhinagar (excl. 

Juhinagar)- CSTM - 
Kurla(harbour),Kurla terminus-Vidya 
Vihar, Kurla-LTT , Kurla-Trombay 

134 67,95,617/- 1,36,000/- 

3 Panvel 

Panvel-Karjat (Excluding Karjat), 
Panvel-Kopar (Excluding Kopar), 

Panvel-Jnpt, Panvel-Juinagar, Juinagar-
Thane (Excluding Thane), PNP-Thal, 

Panvel-Roha (Excluding Roha) 

227 1,15,11,978/- 2,30,300/- 

4 Pune Lonavala-Pune-Daund-Bhigwan (Incl 
Bhigwan POP) & Pune - Nira 

252 74,16,995/- 1,48,400/- 

5 Satara Nira - Satara - Miraj - Kolhapur 242 71,22,670/- 1,42,500/- 

6 Solapur 
Bhigwan - Kurduvadi – Solapur – 

Dudhni-Wadi, Gulabarga-Sultanpur" 
321 

 94,47,839/- 1,89,000/- 
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  1 िनिवदा सं´या RailTel/WR/E-Tender/OT/2022-23/O&M/BB/1-6    

dt. 06.01.2023 
2 िनिवदा जमा करने कì अंितम ितिथ और 

समय 
27.01.2023 at up to 15:00 hrs. 

3 िनिवदा दÖतावेजŌ के खलुन े कì ितिथ और 
समय 27.01.2023 at 15:30 hrs. 

4 ऑफर कì वैधता िनिवदा खोलने कì तारीख स े120 िदन 

5 िनिवदा दÖतावेज कì उपलÊधता और िनिवदा 
ÿÖततु करने के िलए वेब पता 

railtel.enivida.com 

6 िनिवदा दÖतावेज कì लागत Rs. 2950/- (including GST @18%) 

7 बोली शुł होने कì तारीख िदनांक िनिवदा खोलने स े21 िदन पहल ेयानी 06.01.2023 

 

नोट: िसटी ए³सेस नेटवकª  भी उसी रखरखाव टीम Ĭारा एसओआर-ए कì लागत पर बनाए रखा जाएगा जो कुल खंड लंबाई 

का लगभग 15% तक होगा। 

(i) दरŌ म¤ कर शािमल होना चािहए, हालांिक, बोली लगाने वाले Ĭारा लगाए गए सभी करŌ का āेकअप अलग से 
िदखाया जाएगा। िनिवदाकताª को अपने "कर चालान" भी जमा करने के समय सभी करŌ का āेकअप ÿÖततु करना 
होगा। िनिवदाकताª को अपने "कर चालान" ÿÖततु करने के समय अपना जीएसटीआईएन नंबर भी जमा करना होगा। 
इसके अलावा, ठेकेदार को जहां भी लागू हो, राºयŌ के जीएसटीआईएन पंजीकरण ÿमाण पý कì ÿित जमा करनी 
होगी। पीएफ खाता और ईएसआई पंजीकरण सं´या। ठेकेदार के पास भी उपलÊध होना चािहए। सभी वैधािनक 
ÿावधान ठेकेदार Ĭारा िकए जाने ह§। यिद सफल िनिवदाकार सीजीएसटी/आईजीएसटी/यूटीजीएसटी/एसजीएसटी 
अिधिनयम के तहत पंजीकृत होने के िलए उ°रदायी नहé ह,ै तो रेलटेल आरसीएम के तहत उसके/उनके िबल से लागू 
जीएसटी कì कटौती करेगा और उसे संबंिधत कर ÿािधकरण को जमा करेगा। िवøेता को जीएसटी åरटनª दािखल 
करना चािहए और जीएसटी ÿिøया के अनसुार रेलटेल खाते म¤ जीएसटी का हÖतांतरण करना चािहए। 

(ii) एकल िबंद ुपंजीकरण योजना के तहत एनएसआईसी के साथ पंजीकृत छोटी इकाइया ंया िजला उīोग क¤ þŌ या खादी 
और úामोīोग आयोग या खादी और úामोīोग बोडª या कयर बोडª या हÖतिशÐप िनदेशालय के साथ एमएसएमई 
अिधिनयम 2006 के तहत सàूम, लघ ुऔर मÅयम उīमŌ के łप म¤ पंजीकृत & हथकरघा या सàूम, लघ ुऔर मÅयम 
उīम मंýालय Ĭारा िनिदªĶ और इस िनिवदा म¤ भाग लेने वाल ेिकसी अÆय िनकाय को िनिवदा कì लागत स ेछूट दी 
जाएगी। यह छूट तब लाग ूहोगी जब िनिवदा मद के िलए इकाइयां एनएसआईसी या एमएसएमईडी के तहत पंजीकृत हŌ 
और पंजीकरण वतªमान और वैध हो। इन छूटŌ का दावा करने वाली फमª को अपन े ÿÖताव के साथ एनआईटी के 
अनसुार कायª के समान दायरे के वैध पंजीकरण ÿमाण पý कì ÿित जमा करनी होगी अÆयथा उनके ÿÖताव पर िवचार 
नहé िकया जाएगा। 

(iii)भिवÕय कì सभी जानकारी जैसे। इस िनिवदा के िलए शिुĦपý/पåरिशĶ/संशोधन इÂयािद केवल ई-िनिवदा पोटªल पर 
पोÖट िकए जाएंगे। 

(iv) ÿÖताव उĉ ितिथ को उन बोलीदाताओ ंकì उपिÖथित म¤ खोले जाएगंे, जो उपिÖथत होना चाहते ह§। उĉ ितिथ को 
अवकाश होने पर अगले कायª िदवस को खोला जायेगा। 
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(v) िवलंिबत/िवलंिबत/अधूरी िनिवदाए ंऔर अपयाªĮ िनिवदा दÖतावेज शÐुक को सरसरी तौर पर खाåरज कर िदया जाएगा। 
(vi) िनिवदा केवल वेबसाइट Railtel.enivida.com के माÅयम स ेदेखी और ÿÖततु कì जा सकती है। िनिवदा दÖतावेज 

कì मिुþत ÿित रेलटेल कायाªलय स े नहé बेची जाएगी। िनिवदा दÖतावेज रेलटेल कì वेबसाइट 
www.railtelindia.com पर देखा जा सकता ह ै

(vii) ई-िनिवदा के संबंध म¤ िनिवदा दÖतावेज लागत (टीडीसी) का भगुतान नेट ब§िकंग या पेम¤ट गेट वे के माÅयम स ेही 
Öवीकार िकया जाएगा। रेलटेल ई-िनिवदा पोटªल (ई-िनिवदा पोटªल) पर आमंिýत िनिवदा के िलए साविध जमा रसीद 
(एफडीआर) Öवीकार नहé कì जाएगी। 

(viii) िनिवदाकताª िनिवदा दÖतावेज म¤ उिÐलिखत पाýता मानदंड को परूा करन ेके िलए अपने दावे के समथªन म¤ दÖतावेज 
ÿÖततु करेगा। िनिवदाकताª Ĭारा ÿÖततु øेड¤िशयÐस के समथªन म¤ दÖतावेजŌ/ÿमाणपýŌ कì ÿित के ÿÂयेक पķृ पर 
िनिवदाकताª या अिधकृत ÿितिनिध Ĭारा िडिजटल हÖता±र िकए जाएंगे। केवल व े दÖतावेज, िजÆह¤ िनिवदाकताª 
Ĭारा ÖपĶ łप स े"पाýता के िनधाªåरत मानदंड को परूा करन ेके दाव ेका समथªन करन ेवाल ेदÖतावेज" के łप म¤ 
घोिषत िकया गया ह,ै उनकì िनिवदा के मÐूयांकन के िलए िवचार िकया जाएगा। 

(ix) "िनिवदाकताªओ ंको एक गैर-Æयाियक ÖटाÌप पपेर पर एक नोटरीकृत हलफनामा ÿÖततु करना होगा िजसम¤ कहा 
गया हो िक वे अयोµय होने के िलए उ°रदायी नहé ह§ और बोली के साथ ÿÖततु िकए गए उनके सभी 
िववरण/दÖतावेज सÂय और तÃयाÂमक ह§। बोलीदाता Ĭारा ÿÖततु िकए जाने वाले शपथ पý का मानक ÿाłप 
िनिवदा दÖतावेज (अनलुµनक एफ) म¤ िदया गया ह।ै बोलीदाता Ĭारा हलफनामा ÿÖततु न करने पर उसकì/उनकì 
बोली को संि±Į łप स ेअÖवीकृत कर िदया जाएगा। और यह अिनवायª łप स े िनिवदाकताª के िलए अिनवायª 
होगा िक वह िडिजटल łप से हÖता±åरत सहायक दÖतावेजŌ कì पहचान करे, बताए और जमा करे, िजसके Ĭारा 
वे िनिवदा दÖतावेज म¤ उिÐलिखत पाýता मानदंड को परूा कर रह ेह§। जहा ंतक िनिवदा के िलए उसकì योµयता का 
संबंध ह,ै िनिवदा सिमित के िलए यह अिनवायª नहé होगा िक वह िनिवदाकार Ĭारा ÿÖततु दÖतावेज स ेपरे कì जाचं 
करे। 
 
 
 

कायªकारी िनदेशक के िलए, 
पिĲमी ±ेý, 

रेलटेल कॉपōरेशन ऑफ इंिडया िलिमटेड के िलए और उनकì ओर से 
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Check List for Tenderer before submission of Tender 
 

1. Read carefully and understand each clause of the Tender Document.  
 

2. Submit documents to prove your minimum Eligibility criteria. Also submit Affidavit in Annexure-F 

& Offer letter (Form III). 

3. Deposit EMD (only as DD) as listed in Tender Document. Payment of Tender Document Cost 
(TDC), in respect of e- tendering, will be accepted through net banking or payment gate way only. 
 

4. Submit documents in support of possession of vital test equipments/machines. Undertaking to 
provide vital equipment on awarding the contract. 

 
5. Submit list of personnel, who will be deployed on regular basis for this Maintenance work along 

with their qualification and experience. 
 

6. Submit complete plan of deploying your maintenance teams indicating their headquarters to achieve 
the end objective of this Maintenance Tender. Head quarter of maintenance team for each section 
shall be decided by the RailTel. 

 
7. Please quote a percentage ‘At par/Above/Below’ the cost given by RailTel in Schedule of Rates 

(SOR-A). Rates, mentioned in the tender, for SOR-B are fixed and will remains same during the 
currency of the contract.  

 
If needed, separate Work Order will be issued by RailTel for execution of some of the items against 
‘SOR-B’ as per rates indicated in Tender document under Schedule of Rates (SOR-B). Submission 
of offer by tenderer will be treated as confirmation of the same. For execution of items against SOR- 
‘B’, no minimum work can be indicated, however, the maximum amount against SOR- ‘B’ shall 
normally be kept at 40% of value of SOR-A used for normal maintenance activities, OFC diversion 
works, marketing requirement and improvement works etc. 

 
8. Failure to comply with the above points shall render the offer invalid and liable to be rejected. 

 
9. RailTel’s Bank account details for Tender Document Cost is as below:- 

 
1 Name of the Branch & Address State Bank of India, Churchgate Branch, 

Maharshi Karve Marg, Mumbai- 400 020 
2 Name of Account Holder RailTel Corporation of India Limited 
3 Account No. 11037321307 
4 IFSC Code SBIN0001821 
5 Branch Code 001821 

 
 
 

Signature of Tenderer with Seal 
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PREAMBLE 

1. Name of the Work : Deployment of maintenance teams in various sections of Mumbai  Territory for 
maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears for a period of 3 
years and extendable by one year on same terms & conditions” 

 
2.    SUBMISSION OF TENDER BID :-  

 
2.1 The e-tender can be viewed and submitted through web site railtel.enivida.com only. The tenderer / 

bidder must have Class-III Digital signature Certificate and must be registered on RailTel e-nivida 
portal. Only registered tenderer/bidder can participate in e-tendering. All relevant documents must be 
uploaded at the time of participating in e-tendering. Manual offers are not allowed for e-tender and 
any such manual offer received shall not be opened/accepted.  

     Last date of submission of queries/clarifications: Two weeks before the Bid end date, through e-mail to 
amitapathak@railtelindia.com (in word format) by authorized person only. 

2.2     Last date of Submission of Bid (On line only) : - 
      The tenderer shall submit their offer as per date and time mentioned in Tender Notice.   

2.3 Date of Opening of Tender: -  
      The tenders will be opened as per date and time mentioned in E-Tender Notice, at the address: - 

Executive Director, RailTel Corporation of India Limited, Western Railway Microwave Complex, 
Senapati Bapat Marg, Mahalaxmi (W), Mumbai- 400 013.  Phone: 91 (22) 24923907, Fax 91 (22) 
24923913. 

 
3.     ELIGIBILITY CRITERIA:  

 
The bidder/tenderer should have the following Technical & Financial capabilities for each section 
that the tenderer is quoting: 
 

3.1       Technical Capability: 
 
           Tenderers should have: 
(a) Performed OFC maintenance for a continuous stretch of more than 150 Km (One Hundred Fifty 

kilometres) route for a minimum period of 6 (six) months in the past three financial years & current 
year before the date of opening of tender. 

 
                                                                                 Or 
(b) Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch of 

50 Km. (Fifty Kilometres) in a single contract or a combined length of minimum 200 Km (Two 
Hundred Kilometres) in the past three financial years & current year before the date of opening of 
tender. 

 
Note:  
 
1) Tenderers must have completed the above mentioned works either for Govt. / public Sector or for 

reputed private sector telecom service providers/Infrastructure Provider with satisfactory 
performance report from the client. 

 
2) Tenderer must have completed the above mentioned works in the last three financial years & current 

year reckoned from the date of opening of the tender. 
 
3) No consortium/ Joint Bid shall be allowed.  
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4) Certified copies of the necessary experience certificates to this effect shall be enclosed along with the 
tender document while quoting for establishing credentials.   

 
3.2 Financial Capability:  
 

a) The tenderer must have received total contract value of 150 % of the advertised value of tendered 
sections for which they are participating, in the past three financial years & current year before 
the date of opening of tender. 

b) The tenderer should produce:  
 

 (i)  Audited balance sheet and income statement of all the preceding three financial years     
       and PAN Number.  
(ii) The contractor should submit copy of GST registration certificate for the states  
       wherever applicable. 
 

3.3     In case the tenderer wants to quote for multiple sections, financial and technical criterion given above           
will have to be separately meet for each section being quoted, i.e., for 4 sections, tenderer should have   
4 times capability required for one section. 

 

4. System of Verification of Tenderers credentials :  
 

4.1 The tenderer shall submit along with the tender document, documents in support of his/their claim to 
fulfill the eligibility criteria as mentioned in the tender document. Each page of the copy of 
documents/certificates in support of credentials, submitted by the tenderer, shall be digitally signed by 
the tenderer or authorized representative. Only those documents which are declared explicitly by the 
tenderer as “documents supporting the claim of qualifying the laid down eligibility criteria", will be 
considered for evaluating his/their tender. 
 

4.2 “The tenderers shall submit a notarized Affidavit on a non-judicial stamp paper stating that they are 
not liable to be disqualified and that all their statements/documents submitted along with bid are true 
and factual. Standard format of the Affidavit to be submitted by the bidder is enclosed as 
Annexure-F. Non submission of an Affidavit by the bidder shall result in summary rejection of 
his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state and submit 
the supporting documents by which they/he is qualifying the eligibility criteria mentioned in the 
Tender Document. It will not be obligatory on the part of the RailTel to scrutinize beyond the 
submitted document by tenderer as far as his qualification for the tender is concerned.” 
 

5. General Condition : 
 
The tenderer must have a proper office with Landline phone/FAX, Internet connection Computer, 
printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials along with the 
submission of offer. Any change subsequently shall be advised in writing to this office. 

6. Currency of the Contract : 
  

   The currency of the contract shall be three years from the date of taking up service contract,   
   after issue of LOA and shall be extendable by one year on same rate and terms & conditions. 

 
 In case of premature withdrawal (before the completion of the tenure agreed) of the team by the 

contractor, for any reason whatsoever, the Security Deposit/PBG shall be forfeited. Also, in case the 
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premature withdrawal is without at least one month’s notice, additionally, the maintenance charges 
for the last two months shall also be forfeited. 

7. Tender Cost : Cost of the tender document should be deposited online only. Cost of the tender 
document is not refundable. In case the firm is registered with NSIC for the item tendered, copy of 
valid registration certificate for exemption of tender cost, is to be submitted.  
 

8. The tenderer shall produce along with tender document, the documentary support for their 
experience. The tenderer shall also state the number of fully equipped teams, which shall be placed 
fully under the disposal of RailTel. Documentary support like cash memo/invoice/bill for the 
possession of vital equipment such as OTDR, Splicing Machine, Power meter, Cable route locator, 
GPS locator, and Smart phones with each member of AMC team, Road Vehicle etc. shall be 
submitted along with the tender document.   
 

9. All tenderers must submit their offer online only and upload digitally signed documents.   
 

10. EMD:-  A sum of Rs. 2% of total tender value for respective tendered section should be  deposited as 
earnest money in favour of RailTel Corporation of India Ltd. No interest is allowed on this Deposit. 
RailTel Corporation reserves the right to ban tenderer for three years, if the successful tenderer fails 
to submit the Security Deposit/PBG required by the terms and conditions of the tenderer/and if they 
modify or withdraw their bids during period of validity etc. For multiple sections, the EMD amount 
will be 2% of the total tender value for the total number of sections which he has quoted.       

  
11. The offer of tenderer, who do not comply with the above conditions, will be rejected. 
 

12. The RailTel reserves the right to accept / reject any tender in respect of whole or any portion of the 
items specified without assigning any reason whatsoever. RailTel also reserves the right to add or 
delete any maintenance section. In case of Addition/deletion of any section, the change in contract 
value will be governed as under :- 

 
 Change in Sectional length : 
 

+/-  0% to 55%          :  +/-  ½ of  %age of change in sectional length                                                       
rounded off to nearest full %age.  

13. Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should include all 
the materials to be provided for the work to be done by the contractor as described in the tender 
document and the schedules attached. Tenderer’s special attention is invited to the fact that no 
material shall be arranged/supplied by RailTel except OFC & HDPE Duct (as required) in various 
sections for Preventive Maintenance and fault rectification of OFC. All materials including the 
materials covered under the Schedule of Requirement and those required to achieve the end objective 
and any special protection materials needed are to be supplied by the contractor. The material used 
by contractor should be of approved quality specified. 

 
14. Rates : The rate/rates quoted by the tenderers shall be all inclusive price against SOR-A after taking 

all the relevant factors/SORs into consideration and these should be firm all-inclusive without any 
variation clauses. These shall include all 2017(CGST/Integrated Goods and Services Tax 
Act,2017(IGST)/ Union Goods and Services Tax Act, 2017(UGST)/ respective state’s Goods and 
Services Tax Act (SGST) also, as notified by Central/State Govt. & as amended from time to time 
and applicable taxes. Tenderers will ensure that full benefits of Input Tax Credit (ITC) likely to be 
availed by them is duly considered while quoting rates. RailTel shall not accept any liability for the 
same after award and acceptance of contract. However, the tenderer shall quote percentage (At par 
/Above/Below) for SOR-A. Labour cess shall be deducted from all Bills under the provisions of 
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the building and other construction workers welfare cess Act, 1996, at the applicable rate in 
that state. 
 

15. The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If the    
tenderer fails to deploy the material and man power as per tender document, LOA shall be cancelled 
and EMD shall be forfeited. 
 
 

16. Validity: The tenderer shall keep the offer open for a minimum period as mentioned in the e-tender 
notice from the date of opening of the tender, within which period, the tenderer cannot withdraw his 
offer. Any contravention of this condition will make tenderer liable for rejection and forfeiture of his 
Earnest Money deposit. 
 

17. Before quoting, the tenderers are advised to ascertain the nature of work involved and invariably 
undertake a site inspection 
 

18. Tenderer is required to quote for the complete work. 
 

19. The submission of tender will be deemed to imply that this memorandum and all documents 
enclosed have been studied and understood and the tenderer is aware of the full scope of the work to 
be done and the conditions affecting the execution. 
 

20. The tenderer shall not increase the quoted rate/s, in case RailTel decides to negotiate for reduction in 
rate/s. Such negotiations shall not amount to cancellation or withdrawal of the original offer and the 
rate/s originally quoted will be binding on the tenderer. 

 
21. The RailTel reserves the right to verify all statements, Information and document submitted by the 

bidder in his tender offer, and the bidder shall, when so required by the RailTel, make available all 
such Information, evidence and document as may be necessary for such verification. Any such 
verification or lack of such verification, by RailTel shall not relieve the bidder of its obligations or 
liabilities here under nor will it affect any right of RailTel there under. 
 
In case of any wrong information submitted by the tenderer, the contract shall be terminated, 
Performance Guarantee (PG) and Security Deposit (SD) of contract forfeited and agency barred for 
doing business on entire RailTel for 5 (five) years. 

22. Performance Bank Guarantee (PBG) : The successful tenderer shall give a performance guarantee 
amounting to 3 % (until next order) of total contract value within 15 days from the date of issue of 
LOA. Extension of time for submission of PBG beyond 15 days and up to 60 days from the date of 
issue of LOA may be granted subject to the conditions that a penal interest of 15 % per annum of the 
amount of BG shall be charged for the period of delay beyond 30 days i.e., 31st day after date of 
issue of LOA. In case the contractor fails to submit the requisite PBG even after 60 days from the 
date of issue of LOA, the contract shall be terminated, duly forfeiting other dues, if any payable 
against that contract. The failed contractor shall be debarred from participating in re-tender for that 
work. PBG shall be released after Physical completion of work based on ‘Completion certificate’ 
issue by competent authority. Validity of PBG shall be three years plus 3 months. If AMC period is 
extended, PBG validity date shall be extended accordingly. 
 

NOTE :  

1) “A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s Bank 
through SFMS (Structured Financial Messaging System) and only after this the BG will become 
acceptable to RailTel. It is therefore in own interest of bidder to obtain RailTel’s bank IFSC code, 
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its branch and address and advise these particulars to the BG issuing bank and request them to 
send advise of BG through SFMS to the RailTel’s bank.  

           2)     Any performance security up to a value of Rs. 5 Lakhs is to be submitted through online transfer 
                  only.  
        3)    In case of submission of Security Performance in form of FDR then lien should be created in 
               favor of “RailTel Corporation of India Ltd”.  

          No Interest on Performance Security:  
           No interest shall be paid on the amount of Performance Security held by RailTel, at any stage. 

 The RailTel’s bank details are as under :- 

 Account No. : 317801010036605. 

A/c Name : RailTel WR collection A/c. 

Bank Name : Union Bank of India. 

Branch Name : Mahalaxmi branch. 

Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers, Mahalaxmi, Mumbai-400026. 

IFSC Code : UBIN0531782. 

Swift Code : UBININBBLOP. 
 

23. The Security Deposit for each work shall be 5% of total contract value. If contractor is not 
depositing Security deposit total 5% of contract value shall be recovered from the contractor’s “on 
account” bills as under: 

The rate of recovery shall be at the rate of 10% of the bill amount till 5 % total contract value is 
achieved. 

(a) Security Deposit shall be released after passing the final bill based on “No Dues/ No Claim 
Certificate” and completion of the Warranty period and as certified by the competent authority. 

(b)  No interest will be payable upon the Security Deposit. 
(c)  Wherever the contract is rescinded, Security Deposit  and PBG shall be forfeited.  

24. The successful tenderer shall sign an agreement for the execution of the work as tendered by him/her 
and accepted by RailTel within 15 days after the receipt of notice from RailTel that such documents 
are ready. 
 

25. The maximum number of sections that can be awarded to a contractor is 50% of the number of 
tendered sections. 
 
 

 
**** 
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INTRODUCTION 

            INFRASTRUCTURE : 

1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 40,000 Kms 
length of OFC route along the ROW and access network in cities on which different transmission 
equipment, data network equipment etc. have been deployed. 
 

1.1  Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection   
wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall  accept the 
site on ‘as–is–where–is’ basis. The maintenance agency is not only responsible for the proper 
maintenance of backbone UG/Over Head OFC laid between node to node but also the access OFC 
network laid in cities  (up to around 15% of total section length) . The agency is fully responsible 
for the end-to-end performance between the two nodes in the entire jurisdiction of the teams reach 
awarded. 
 

1.2 The RailTel has DWDM, STM telecom equipments, Power plants, DG sets, AC machines, Earthing  
etc. in POPs on OFC network .   
 
 

1.3 RailTel has Wi-Fi related assets like Fiber, Switches, UPS, Battery, APs, LAN, Power Cables etc. at 
some Railway stations in the section. 
 

2. SCOPE OF WORK : 
 

2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded to him. 
This shall include but not limited to undertake all required preventive measures of the OFC route, 
rectification of faults and restoration jobs required for achieving the OFC link availability of highest 
order. 
 

2.2  The contractor shall carry out any OFC related works like attending to existing protection works, 
splicing, termination, tightening of nuts/bolts, provision of complete clamps for supporting the 
already done protection work over culverts/bridges, wiring of equipment as directed by the Engineer 
of the section. No additional payment will be made on account of these technical works. 
 

2.3  The contractor shall also carry out other miscellaneous works such as proper up keep of Telecom 
equipments, Power plants, DG sets, Air Conditioners, minor repairing of shelters/building, Earthing 
arrangements, general cleanliness of the RailTel’s POPs, and other such activity as advised by 
Engineer of the section on periodical basis. In case of replacement or repair of any spares or parts of 
any equipment, payment for the same will be reimbursed to contractor on actual basis. 
 

2.4  The maintenance contract is planned to be awarded for a period of 3 years and extendable by one 
year on same rate/s, terms & conditions. However, the contract can be terminated by giving 30 days’ 
notice before the expiry of contractual completion period in case performance of the contractor is 
not found satisfactory or as and when required by RailTel.  
 

2.5 Preventive Maintenance for Cable Protection : 
 

2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC link 
disruptions. It will be done by dedicated and exclusive team who will not be assigned any other 
work. There should be at least one patrolman on approximately every 50-60 kms be at and between 
two Long Haul PoPs (also located at approximate length of 50-60 Km). Each patrolman has to be 
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equipped with an android smart mobile phone and GPS locator. Suitability of patrol man shall be 
examined by Engineer before deployment. 
 

2.5.2 Patrolling of the entire section has to be done by way of ‘Window Inspection’ from passenger train 
and the entire section has to be covered at least thrice a week during daytime. If any activity is 
observed which may affect the OFC, the patrolling team should get down and reach the suspected 
spot by foot or by any means and prevent any damage to the OFC. The matter must be reported to 
the RailTel officials immediately. The time-to-time movement of the patrolling team shall be kept 
informed on daily basis so that they can be contacted during emergencies.   
 

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two block 
sections on every day is covered and observe the condition of the OFC. It is expected that the entire 
section under the contract will be covered by foot patrolling at least 3 times every month. Therefore, 
for effective patrolling of the entire section by passenger train as well as by foot/bi-cycle, as above, 
sufficient number of persons are to be engaged by the contractor. Monitoring of jobs undertaken by 
other agencies in the vicinity of RailTel’s fiber network to ensure the safety of RailTel’s OFC cable 
shall also be done by assigned agents of the contractor. 
 

2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s OFC 
network, which come to light during patrolling. 
 

2.5.5 Collecting information & accordingly coordinate with other agencies before the execution of work, 
who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against the 
damages to RailTel's OFC cable. The contractor shall effectively co-ordinate with other agencies 
working along the RailTel's OFC route to prevent damage to OFC link and the contractor will be 
held responsible for any cut of the link by other agencies. 
 

2.5.6 Liaisoning also shall be maintained with other department like NHAI, Municipal Corporations, 
Nagar Palikas, Rlys, Urban Development Authorities etc. regarding the permission being given or 
shall be given to other parties for any type of construction works along the RailTel OFC route. 
Regular liasioning with various Railway authorities like Railway field officials of Engineering, S & 
T and Electrical department and protect the OFC when any of these departments do work, which 
may directly or indirectly affect the OFC in the section. The contractor shall arrange to mark the 
route of the OFC prominently with his own lime powder at site of the works as per the route plan to 
avoid damage to OFC during other agencies works. However, only cost of the material (JC and JE), 
may be reimbursed at SOR-B rates by RailTel for rectification of cuts during large scale 
Railway/NHAI works in all the O&M contracts with the approval of Executive Director. Penalty for 
not providing JC then shall be Rs. 10,000/- per JC. For all other cases it shall be equal to the penalty 
proposed in ANNEXURE”C”. 
 

2.5.7 Additional patrolmen, if required for gauge conversion/doubling works/continuous construction 
works shall be deputed by the contractor including day-to-day open line works of Railways such as 
track works, bridge works and sleeper works etc. 
 

2.6 Planned repairs to existing joints/Terminations : 
 
The preventive maintenance should be carried out with prior approval and during planned shutdown 
period generally during night time between 00:00 to 05:00 hrs. The additional shutdown is not 
guaranteed, as number of customer circuits will be in operation. 

2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with testing of OFC 
route for improvement in the performance with link margin as per national/international standards 
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and instruction of Engineer with consumable materials such as repair kit etc. No extra charges will 
be payable for this schedule maintenance except maintenance charges as per  
SOR-A. However, for attending OFC joint / termination and laying of cable etc., as the case may be, 
for improvement of fibers which was identified as high loss / break / defective (at the time of taken 
over of the section), payment will be made as per SOR – B rates. 
 
 

2.6.2 Preventive maintenance of OFC cable : 
  
All measurements for preventive maintenance shall be carried out as per prior agreed time schedule. 
The testing of all fibers including short haul fibers shall be done, once in every four months for all 
sections and reports shall be submitted along with alternate bi-monthly bill. Any defects observed in 
the OF cable or in any of the associated equipments shall be attended at site. RailTel’s maintenance 
supervisor will also accompany the teams as and when required. Testing should be supervised by the 
Engineer. Working fibers will be tested as per the instructions of engineer. Periodical OTDR testing 
report in proforma 1 & 2 will be submitted within 10 days of doing the measurements. OTDR testing 
report in proforma 1 & 2 will have be done within 45 days of deployment of AMC team and will be 
submitted along with first bi-monthly bill.  
 

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one 
correspondence. Station to station testing is required for spare fibers terminated at block stations in 
both the directions. Run through fibers may be tested from end to end only. The periodicity of testing 
is once in four months for all block sections. 
 

2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR of 
more than 0.2 dB over the section fiber wise for all fibers tested in the given Proforma in print and in 
Excel worksheet, (b) Tabulation of power loss from A-B & B-A direction, average and loss per km 
at 1550  nm for all the fibers tested. The OTDR traces should be submitted in soft copy format. 
 

2.6.5 In a situation, where in the vicinity of RailTel’s OFC network, any major construction / doubling 
projects are going on or are to start and necessitates re-routing through a new safe route of OFC to 
avoid damage, Contractor shall explore feasibility of alternate routes & provide detailed route plan 
for new location, where re-routing can be done.  
 

2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of the 
report to be submitted in hard & soft copy along with Bi-monthly bill. 

 
a. Broken and non-usable high loss fibers                   ---------------- RED 
b. High loss fibers but usable in case of emergency            ----------PINK 
c. Working fibers--------------------------------------------------------GREEN 
d. Spare usable fibers--------------------------------------------------YELLOW 

 
Summary of fiber condition should be provided in the proforma attached. 
 

2.7 Equipment/other fault restoration Services : 
 

2.7.1 The contractor shall facilitate Engineer during rectification of any other type of faults (i.e. 
equipment/ power plant etc.) & shall be available with maintenance team & transport etc. for going 
to the section. 
 

2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given in tender 
or at any other place as decided by RailTel. The Maintenance teams shall comprise of manpower, 
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logistics, required Tools/Plants/Machinery, equipments and sufficient fund to meet day to day 
expenditures etc. 
 

2.7.3 On all working days the members of team with team equipments should be present in office of the 
Engineer during office period unless team is assigned work in the section. The movement of team 
members should be in the knowledge of Engineer responsible for O&M of the section. The 
attendance of all team members shall be marked in the Proforma accordingly. Daily diary of the 
works and movement of all staff shall be submitted along with the bill duly verified by the Engineer 
responsible for O&M of the section. 
 

2.7.4 Scope of maintenance :  
 
Identification of OFC fault/cut on ground, obtaining permission from local authorities if required, 
excavation of earth to expose cable, laying of required length of OFC with protection wherever 
required, splicing of OFC, installation of Jointing pit (FRP/RCC chamber)& back filling of pit 
(FRP/RCC chamber)with Sand, minor repairing of shelters/building like leakage etc,  
provision/alignment/tightening of clamps and  maintenance of GI pipes and troughs on bridges, 
supply and installation of cable Route Markers of RCC/FRP make and Joint Markers as per 
specification, testing of OFC and updating of OFC as-built drawings etc. Cable route plan will be up-
dated with each  instance of cut, including date, cable location etc. Up-dated copies of relevant 
sheets of ABD (As Built Drawing) will be submitted along with bi-monthly bill. Updated drawing of 
whole section will be submitted in soft copy every 6 months & hard copy every year. 
 

2.8 Restoration for OFC cuts :   
 
Under OFC link cut condition, the following activities shall have to be taken up by the 
CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the network 
traffic/service: 

2.8.1 On receipt of information of fault in OFC, the team stationed at the team HQ shall move immediately 
for locating and rectifying fault as per the response time given below. The working fibers shall be 
restored first. Sufficient labour shall be engaged for speedy restoration. Adequate care shall be taken 
not to damage QUAD copper cable of Railways, if laid in the same trench. 
 

2.8.2 For the identification of exact fault location on immediate basis, the OTDR measurement of spare 
fiber shall be made from the nearest telecom station/Node. For better clarity, the OTDR 
measurement on spare fiber shall be taken at Nodes/nearest OFC joints situated at both ends of cut 
and using dummy fiber spool of 1km, in case required. 
 

2.8.3 After the OTDR measurement, the As Built Drawing shall be referred and the physical site of fault 
on ground shall be located. It may be possible that data in As- Built document may  not be 
correct for the accuracy purpose due to shifting etc. of the references, as such As-Built Drawing shall 
be taken as reference only. No claim of contractor will be entertained on account of the inaccuracy of 
the As Built Drawing. Accordingly, locating the OFC fault, the job of excavation in all types of soils, 
identification of OFC, pulling of cable from both ends if feasible, construction and placing of 
jointing pits, splicing of OFC, back filling of trench &jointing-pit shall be taken up as per the 
standard procedure. Further, FRP/RCC marker at the jointing pit has to be provided for identification 
of route as well as jointing pit, depth of cable etc. (date of installing Jointing pits to be updated on 
route plan). This should be incorporated in the cable route plan also with accurate offset and depth 
recorded. The splicing of fibers are to be carried out in line with the installed fiber i.e. G.652 and 
measurements are to be taken on spare fibers. In case the active fibers are to be used, precautions are 
to be taken with regard to the power launched on to the fiber. Restoration of site shall be done to the 
entire satisfaction of the Engineer. 
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2.8.4 In case of OFC cut where it is not possible to pull the cable from either end, the contractor has to 

make two pits/ splicing joints and required length of OFC supplied by RailTel has to be put in 
between two joints. The spacing of joints/ pits shall be depending on situation at site and shall be as 
decided by Engineer. Remaining OFC has to be coiled in both the pits. Further, joint FRP/RCC 
markers at each jointing pit have to be provided for identification of route as well as jointing pit. The 
precise joint locations so provided should be incorporated in the cable route plan also. 
 

2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic 
from the Network Operations Center (NOC) and there after fresh OTDR measurement & traces (at  
1550nm) shall be taken for all spare fibers & submitted to RailTel. 
 

2.8.6 After the completion of site activities & hop test, the As-built drawing shall be updated by 
incorporating the new details like OFC loop used, Joint-pit location, offset and depth of cable etc. 
Position of OFC should be shown from the center of the nearest track in as built drawing and the 
length of loop in joint pit after fault restoration shall be incorporated in as built drawings. The 
updated final as built drawings of cable route plans in soft and hard copies shall be made available to 
RailTel after end of contract period. 
 

2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by 
RailTel & CONTRACTOR, shall be generated for the closure of the complaint. 
 

2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by the 
Contractor. 
 

2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the fault,  
the temporary restoration of the service fibers shall be taken up immediately with the approval  of 
Engineer. Permanent restoration work will not be considered in breakdown time unless there  is 
again link break during restoration job. Permanent restoration of joint is to be carried out by 
contractor within 48 hrs from time of fault /OFC cut. In case the site is not conducive for permanent 
restoration some arrangement of manpower has to be done by contractor for safeguarding exposed 
OFC till permanent restoration. No extra payment shall be given to contractor on account of 
deployment of additional manpower to attend the cut. In case of further cuts at exposed OFC 
location, contractor will be accountable for this additional downtime of OFC link.  
 

2.8.10  OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked, tested 
and test report submitted to the Engineer before use at site. 
 

2.8.11  It is mandatory for the contractors to install the jointing chambers and joint markers of  
 RCC/FRP type after permanent restoration is done and should therefore keep adequate spare stock. 
The contractor shall keep minimum two nos. of jointing pit during the failure/cuts. 
 

2.8.12  In case of any breakdown in the access network/last mile connectivity, Contractor shall be 
responsible for obtaining approval at his own cost from statutory authorities like Municipal 
Corporation, Development Authorities, Electricity Department, PWD, NHAI and any other 
concerned authority as required for carrying out the repair. 
 

2.8.13  Drains, pipes, cables, overhead wires and similar services encountered in the course of the works 
shall be guarded by the contractor at his own cost, so that they may continue in full and uninterrupted 
use to the satisfaction of the owners thereof. 
 

2.8.14  Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines cables 
or lines (whether above or below ground etc.) whether or not shown on the drawings, the 
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CONTRACTOR must make good or bear the cost of making good the same without delay to the 
satisfaction of the Engineer. 
 

2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification, all national 
and local laws, ordinances, rules and regulations and requirements pertaining to the WORK and shall 
be responsible for extra costs arising from violations of the same.   
   
 

2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a competent 
supervisor on the site. Any instruction given to such Supervisor shall be considered as having been 
given to the CONTRACTOR. 
 

2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the local rules and 
administrative orders governing the Working Hours of Employment. The contractor shall be 
responsible for compliance with all statutory requirements including personnel related matters. 
 

2.8.18 Night Work :  The contractor shall also work during night time and is required to complete the work 
in all respects within the stipulated time. Sufficient lighting arrangements and precautionary steps 
shall be provided to safeguard the workmen, public and the Railway assets and to afford adequate 
facilities for properly placing and inspecting the material and the work when the night work is in 
progress.  
 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused by any means 
like miscreant activity at day or night, due to work done by Railway or any other 
organization/agencies, due to development of high losses / break at existing joints, fault caused due 
to rodent, ant etc. 
 

2.8.20 In case of partial damage of the cable or development of high loss in the working and spare fiber or 
cable cut at any time (day/night) by miscreants or by any agency, the responsibility of repairing the 
defective fiber lies with the contractor and included in the Schedule of Rate (SOR) - A. 
 

2.8.21 In case contractor fails to complete the restoration of link (as per original condition) or submit OTDR 
& test records to establish completion of work a penalty as given in the tender document shall be 
recovered in addition to the recovery of amount spent by RailTel in restoration to the link as per 
SOR-B rate of the work involved at site. 
 

2.8.22   In no case the Engineer shall be held responsible for the delay in restoration except for the instance 
of making availability of OFC (if required) for restoration. 
 

2.8.23 In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The payment 
for actual work done, including transportation, will be made as per relevant items of SOR-B. 
 

2.8.24 Examination of Finished Work : 
 
When finished work is taken down for the purpose of inspection for any reason, the contractor shall 
bear the entire expenses incidental there to in the event that the said work is found to be defective. 
This situation may be applicable to both planned work as also to emergency restoration. 

2.9 Cumulative Repair Time (CRT) & Quality of work : 
 

2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs the team 
about the failure. Within this time the maintenance team should move towards the location of fault. 
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 Restoration Time : 
 

a) The maximum restoration time is response time plus travel time including time for localization and 
restoration. In any case, the restoration period including excavation & splicing should not exceed six 
hours wherever easy approach roads are available and it should not exceed eight hours in rural and 
remote areas where approach roads are difficult. 
 

b) In the sections where cable has been laid by HDD method and immediate restoration in 8 hrs is not 
possible, the contractor has to arrange: 
 

i) Restoration of link within 24 hrs by drawl of overhead fiber between the adjacent pits to 
bypass the defective/faulty sub section. 

ii) Guarding of overhead section till permanent restoration of cable laid by HDD  
Method. 

iii)  Restoration of cable laid by HDD method within reasonable time. 
 No down time will be considered for failure of cable in HDD section. However, this is 

subject to laying of the overhead OFC to restore the link within 8 hours of the failure 
taking place. 

 However, down time of overhead fiber once drawn for temporary restoration of HDD 
section, will be considered while calculating the down time for entire billing period. 

 
c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone network 

and 8 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the CRT shall be 
imposed as defined in tender document. 
 

2.9.2 Record of Fault Repair Time :  
 

 Time taken by the Contractor from the time of lodging the complaint to the representative of 
Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken as the 
lead time for conveying the failure information to the OFC Maintenance Contractor) up to the time of 
restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time. 
The Repair time of any fault occurred shall be calculated by collecting data from respective NOCs of 
RAILTEL. After restoration of the link, a fault report is to be generated by contractor and obtained 
joint signature with RAILTEL Engineer for records. Any pending restoration of link on account of 
RailTel shall be certified by Engineer and should not be counted in outage time. 

 
2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor has to re-do the 

splice till the value is achieved failing which RailTel will carry out the work by itself deducting a 
defined penalty per fault from the monthly bill. If any failure/fault occurs in the rectification work 
done by the contractor within twelve months from rectification and beyond the currency of contract, 
due to defective workmanship/supply, the cost of material under warranty found defective will be 
recovered from contractor’s dues/deposit available with RailTel. 
 

2.9.4 During the maintenance or fault rectification work, should any damage occur to the Railway QUAD 
and other cables, contractor is liable to pay compensation as demanded by the Railway authorities. 
 

2.10 Monitoring & maintenance at equipment locations : 
 

 The supervisor with maintenance team shall carry out preventive maintenance of each STM 64/16/4-
1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the stations for 
measurements, the contractor staff shall monitor the condition of the electronic/electrical equipment 
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installed for any alarms, order wire, battery voltage. Periodic watering of earth shall be carried out. 
Cabling and wiring etc. shall be neatly dressed up. 

 
The equipment shall be cleaned with vacuum cleaner & Engineer assisted for all O&M activities and 
new equipment installations & advise the status to nominated RailTel Officials. The building/pre-fab 
housing the equipments and its surroundings shall be kept clean & tidy by the contractor. In case any 
discrepancies are observed, the matter should be brought to the notice of the RailTel’s Engineer. 

2.10.1 The contractor will also check the functioning of Power Plant, Air conditioners and DG sets in the 
RailTel POP and report immediately to Engineer in case of defect or if the temperature at the POP is 
high. Minor repairs to the Shelter /Building/POP like Water proof sealing of shelter, repair to DOOR 
handles, WINDOW/DOOR PACKING etc. will also be carried out by the contractor without any 
additional payment.  
 

2.10.2 The contractor will test the working of Diesel Generator by running it for 30 minutes once in a 
month on load. After monitoring the condition of Diesel Generator (DG set) if filling up of lube oil 
and/or diesel oil is required, the contractor will arrange the same from the nearest petrol pump/depot 
approved by the Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per actual 
on production of the receipt. In addition to it, 5% payment of Diesel/Lube Oil will be made towards 
cartage charges. Consumption of Diesel oil shall be verified based on the hour meter reading 
provided on the Diesel Generator. The Engineer in the sections has to maintain a register to keep 
record of time of failure of electricity, start time and off time of D.G. set, total running hours of DG 
set etc. The contractor shall ensure attention to electrical problems associated with 230 V AC supply. 
The cost of material used in the rectification will be reimbursed as verified from site of work.   
 

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending data 
circuits to customers or as advised by Engineer as and when required, utilizing existing man power 
resources. Accordingly one technician shall be available in the maintenance team, trained in this type 
of work. All required material shall be made available by RailTel. 

 
2.11    Maintenance Plan: 
 

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the network 
including the details of the man-power and equipments proposed to be located at different sites to 
cover the jurisdiction as described in "Annexure-A (a, b & c)", the communication facilities, the 
planned maintenance bases and the detailed plans to fulfill the tender conditions.  

 
2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and consumable 

items with quantities suitable to meet the contractual requirements for the jurisdiction described 
elsewhere in the tender document along with the Tender and make available resources to RailTel 
officials for inspection, maintenance and corrective measures as and when required. 

 
2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from the respective 

maintenance stations for handling all maintenance work in Railway area. 
 
2.11.3 Submission of monthly & emergency report as desired by Engineer in the Proforma specified by 

RailTel will also be a part of maintenance contract.  
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2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber, only OFC and 

HDPE Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or designated 
stores. All other materials shall be arranged by contractor including splicing enclosures/Joint 
enclosure, Joint chamber and route marker of RCC/FRP free of cost. The materials shall be picked 
up by the contractor in advance from nearest RailTel’s depot and shall be accounted for with 
reference to the specific incidence of fiber cuts. The transportation cost on differential distance from 
nominated store shall be paid by RailTel. 

 
2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for holding 

pipe over bridges/culverts etc. meeting the specifications as detailed out under the Technical 
specification of the tender document, shall be done only after approval of TM. Contractor has to 
keep stock of above items up to the satisfaction of Engineer. 

 
2.12.1 The material issued to the contractor and remaining unutilized after completion of the job shall be 

returned back to RailTel’s designated stores at the end of contract period. A monthly material 
statement shall be submitted to the Engineer by the contractor. 

 
2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the maintenance 

period, joint shall be properly buried with its top cover being at least 0.6 mtrs below the ground 
level. 

 
2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team contractor shall 

be mandatory to assess the progress of work and for pin-pointing the constraints to ensure the 
quality and speed of preventive/ protective maintenance work. Minutes of the meeting shall be 
recorded and reviewed each time. 

 
2.13 Taking over the section for maintenance:  
 

a) There should be a proper handing over/taking over of outgoing and incoming contractor. The 
fiber parameters should be atleast as good as or better than these were at the time of taking 
over the sections by outgoing maintenance team. 

 
b) The contractor shall complete the OTDR measurement (& power measurements to find out 

criss-cross of fibers) of all the block sections for all the fibers and submit a joint statement 
duly signed by the contractor and RailTel’s Engineer indicating the faults to be attended for 
making good of all the non-working fibers. This process shall be completed within 90 days 
from the date of deployment of AMC teams. As one time drive, all criss-crossing of fiber to 
be got removed by the contractor to save downtime during failure rectification. This will be 
done in close co-ordination with Engineer of RailTel. 

 
c) The Engineer shall also advise the contractor of the faults to be attended to make the fibers 

good at the cost of RailTel. A separate work Order will be issued by RailTel for such work. 
This shall be completed in 90 days from the date of advice by RailTel. The payments of the 
above work will be carried out as per SOR-B rates given in the tender.                                                                                                 
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d) In case the contractor fails to submit the joint report indicating the faults, criss- crossing the 
fibers to be attended within 90 days from the date of Deployment of team, a defined penalty 
will be imposed. 

 
e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 

 
f) On completion of the contract, the OTDR measurement shall be carried out on all spare fibers 

to ascertain the condition of cable, which should be same or better than the condition of the 
cable taken over by the contract at the beginning of the contract period. In case there is an 
increase in the number of fiber events at the time of handling over vis-à-vis the number of 
events at the time of taking over (events/faults more than .5 db), the cost of rectification will 
be deducted from the final bill of the outgoing team as per the SOR-B rates, the Security 
Deposit amount held may also be forfeited. Besides this, OFC route drawings handed over to 
the contractor at the time of award of work shall be updated fully and submitted to RailTel, 
both in Hard and Soft copy as given by RailTel incorporating the various changes occurred 
during the contract period. No dues certificate shall be submitted by the contractor at the time 
of final bill for SOR-A and SOR-B. 

 
g) On the advice of RailTel, Tenderer will arrange the separate rectification team for rectification 

of all the OFC faults and make the fiber good without affecting the regular maintenance as per 
the scope of work. 

 
2.14      SOR - B Items & Methodology For Operating: 
 

Beside regular maintenance, the Contractor has to work for improvement of fiber and for Cable 
route strengthening work under “SOR – B”, as and when communicated by authorized 
representative of RailTel in writing. The SOR for respective items to be executed in Schedule- B 
which are enclosed to this tender document. Along with the items the rate for each item is also 
indicated. If the items are executed, the contractor shall be paid as per rate indicated in Schedule-
B. 
 
a.  Engineer of the section shall prepare the estimate for faults to be attended as per 2.13b above, 

get the approval of the Competent Authority of RailTel and advise the contractor, in writing, to 
carry out the work. 

 
b. Separate work order shall be issued for each rectification works (as per clause 2.13 & 2.14) to 

the contractor (successful tenderer) as per SOR-B rates given in contract document. 
 
c. Completion period will be specified in work orders as per site condition & nature of urgency. 
 

e. In the event of failure of Contractor to complete the work within 90 days from the date of issue 
of such order, Penalty will be imposed as per rule and the work will be entrusted to outside 
agency, implication if any, arising due to execution of the work by outside agency will have to 
be borne by the CONTRACTOR i.e.no claim for compensation will be entertained. In case of 
repeated failure to take up SOR-B work, contractor can be terminated. 
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2.15        Maintenance of Wi-Fi Network : 
 

The CONTRACTOR shall be responsible for maintenance of the Wi-Fi network consisting of Fiber, 
Switches, UPS, Battery, APs, LAN, Power Cables etc. This shall include but not limited to undertake 
all required preventive measures. However, R&R (Repair & Return) of the Wi-Fi assets will be 
RailTel’s responsibility. 
The diploma engineer of the contractor meant for Wi-Fi will also work under the guidance of MPLS 
 NOC. 
 

3.  CONDITIONS OF CONTRACT 
 
3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions described in 

"Annexure-A". 
3.2   Before quoting, it is advisable that the prospective Tenderer shall make themselves fully conversant 

with the locations, OFC routes and types of jobs in details to be carried out therein as per the tender 
requirement, so that they clearly understand the scope of work and assess the requirement of 
resources to complete the work in scheduled time. 

 
3.3     The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like 

terrains, various crossings, access details, on-route RailTel’s maintenance bases etc., by visiting the 
sites and collecting firsthand information before submission of the offer. Incase of any doubt, the 
clarification may be taken from the RailTel before submission of the offer. 

 
3.4     The Contractor shall be totally responsible for the successful execution of the OFC route 

maintenance contract. 
 
3.5 The contractor shall not sub-contract whole or any part of the work. 
 
3.6 The data provided in the Tender document shall be used by the Tenderer for reference and 

information purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy himself 
in regard to accuracy of data. 

 
3.7    The CONTRACTOR shall be responsible for making arrangement at each maintenance station for 

excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport 
facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity 
in physical layer as per the contract. 

 
3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC 

routes to avoid damage and cut, deployment of manpower, supply of required materials, erection, 
installation, testing, documentation, including the related civil works necessary for ensuring the 
complete end-to-end OFC connectivity in physical layer as described in the contract document at no 
extra cost to RailTel. 

 
3.9  The material used & workmanship shall satisfy the applicable standard Specifications. 
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3.10   RailTel shall be entitled to reject the goods, materials and works executed by the contractor, which 
may not be conforming to the specifications within a reasonable time of installation of the said 
goods and materials and charge the contractor for all expenses direct and consequential, incurred 
thereby. 

 
3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for 

completing the job in totality, it is to be understood that the contractor shall do so at his own cost and 
contract price shall be deemed to have included cost of such performances and provisions so 
mentioned. 

 
3.12   The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand 

gloves, safety goggles, rain gears etc. to their personnel working. 
 
3.13     During any construction work in public places, all precautionary caution boards, barricading  

sheets as per standard laws & rules to be used by the Contractor. 
 
3.14 During the course of execution of the work, if any discrepancy or inconsistency, error or omission in 

any of the provisions of the contract is discovered which needs to be clarified, the matter shall be 
referred to Executive Director /RailTel who shall give his decision in the matter and his decision 
shall be final and conclusive. 

 
3.15 The contractor should ensure that the team employed by him shall not move or trespass to areas 

other than the site(s) required for the execution of the work. Under no circumstances the Contractor 
should infringe and carry out the work which hampers the Operations and Safety of the Railways, 
train movements and damage Railway assets. The contractor is responsible for the safety of team 
members while executing the work in the Railway areas.  

 
3.16 The Contractor shall submit along with the offer the list of the number of personnel who will be 

available permanently for the maintenance works of RailTel. This should include details of technical 
qualification & minimum experience. 

 
3.17 The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall carry 

out all instructions given to him or his representatives during inspection. 
 
3.18  Any work not conforming to the execution plans, standard specification codes or  engineering  

practices shall be rectified by the CONTRACTOR at his own cost. 
 
3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his 

responsibilities under this contract. 
 
3.20 The CONTRACTOR shall provide the complete details of planning for items/materials, 

test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as 
mentioned in Annexure-A and B with the offer. 

 
3.21 The CONTRACTOR shall observe in addition to codes specified in respective specification, all 

national and local laws, ordinances, rules and regulations and requirements pertaining to work and 
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shall be responsible for any extra costs arising from violations of the same, which shall be borne by 
the Contractor. 

3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the 
secrecy of all documents/information/drawings etc. provided by RailTel during the period of contract 
and shall handover all the documents back to the RailTel immediately after the termination of the 
contract. 

 
3.23 In case Engineer feels that the contractor is not able to execute the work to the satisfaction of 

RailTel, RailTel shall at its own discretion engage other agencies for that incident to ensure the 
smooth execution of the job at the risk and cost of the contractor, after duly informing him 
telephonically or through SMS/e-mail, followed up by a letter. 

 
3.24 The CONTRACTOR shall be solely responsible for making available for executing the work, all-

requisite construction equipment, special aids, tools, plants and testing equipment and appliances. 
Such construction equipment etc. shall be subject to examination by RailTel for approval for the 
same. Any discrepancies pointed out by the RailTel shall be immediately got rectified, repaired or 
the equipment replaced al-together, by the CONTRACTOR. 

 
3.25 The representative of the CONTRACTOR shall take care not to tamper with the RailTel's     
           installed equipments in the RailTel premises. 

 
3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the  CONTRACTOR  
            only with the prior intimation to RailTel's Engineer. 
 
3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either 

RailTel’s Network Operation Centre (NOC) or the Engineer as indicated through telephonic 
communication, e-mail or through fax. For this the CONTRACTOR shall provide RailTel with the 
contact number, both landline and Mobile & e-mail address / Fax no. within 10 days from the award 
of the contract. 

 
3.28 The locations of repeater/cable route are indicated on the as-built drawings to be supplied by RailTel 

after award of contract to a successful Tenderer. However, It is advisable that Tenderers must visit 
site to familiarize themselves with all constraints, restrictions, access requirements and available 
infrastructure. The CONTRACTOR shall not be eligible for any adjustment in cost and time, on 
account of any lack of data regarding above. The Contractor may visit the OFC route and satisfy 
himself before quoting the rate. However, the route details mentioned in Annexure-A are enclosed 
for reference only. 

 
3.29 While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused 

to the infrastructure of RailTel & other parties shall be borne by the Contractor.  
 
3.30 Tenderers are advised to submit their quotations strictly based on the terms, conditions, and 

specifications in the tender document and not to stipulate any deviations. 
 
3.31 Calibration of test and measuring instrument – instruments should always be calibrated, instruments 

like OTDR/splicing machine/power meter to be jointly tested & report signed once every month. 
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3.32 The CONTRACTOR becomes defaulter on the following conditions: 
3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 
 
3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 
 
3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor. 
 
3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   agencies on 

account of loss/damage to their property due to the acts of Contractor. 
 
3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the defaulting case 

of the Contractor is severe, then RailTel has the right to terminate the contract and forfeit the 
Security Deposit, if deemed necessary. 

 
3.33 ESCALATION : The maintenance charges quoted by the CONTRACTOR shall be kept firm till the 

completion of entire period of contract, and no price escalation shall be payable on any ground. 
 
3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed by him for the 

contract.  
 
3.35 The contractor shall indemnify the Company against all losses or damages, if any, caused to it on 

account of acts of the personnel deployed by him. The contractor shall ensure regular and effective 
supervision and control of the personnel deployed by him and giving suitable directions for 
undertaking the contractual obligations. 

 
4          PAYMENT TERMS  :   FOR “SOR -A” items - 
 
4.1 As per provisions of tender document, payment will be made by RailTel on certification of work by 

respective Engineer of the section. Submission of bills within15 days for previously completed two 
months period is mandatory failing which a penalty as defined shall be charged.  Status of SOR-B 
works shall be sent along with next billing cycle of SOR-A. However, Bill of SOR-B  may be sent 
separately irrespective of billing cycle of SOR-A. 
 

4.2 Even though the maintenance charges are worked out on a monthly basis, the CONTRACTOR shall 
be paid once in two months for the maintenance charges for two months period subject to submission 
of bill along with defined documents. 

 
4.2.1 6 identical billing cycles of 2 month period each will be considered during any financial year. The 

period should be viz. April to May, June to July, August to September, October to November, 
December to January & February to March. 
 

4.2.2   If the date of LOA is not coinciding with the beginning (1st date of the month) of any period (i.e. 1st 
April/1st June/1st August etc.) , the first billing period from the date of issue of LOA will be taken till 
closure( last date of the month) of instant 2-month period. For example if LOA is issued on 10th April, 
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the first billing cycle shall be from 10th of April to 31st May allowed to be taken proportionately. 
Subsequently, the billing cycle will continue with the regular 2 Month billing period. 

 
4.3 Cumulative Repair time is defined as the total time taken in each billing period of consecutive two 

months where the link is not available for service in the jurisdiction of the contractor. This does not 
include the time taken for planned works. If the OFC has to be cut and spliced for a planned work, the 
working fibers shall be made available within 2 hours beyond which the time shall be added to the 
Cumulative repair time, unless otherwise authorized by RailTel’s Engineer. For the situation like 
flood, fire etc., beyond the control of contractor. Unforeseen circumstances to be decided at the 
discretion of RailTel, the extra time taken for repair may not be added in the cumulative repair time.  

4.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time 
taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing 
period of consecutive two months. Accordingly, the value of the maintenance charges per month 
shall be decided as per the following: 
 

4.4.1  Cumulative Repair Time of the faults in each billing period of consecutive two months Upto 6/8 
hours for backbone network and 8hrs for city access network as applicable: 100 % payment of 
monthly maintenance charges. However, cost of JE over and above one set (2 nos.) in two months 
(one JE per month) may be reimbursed along with cost of joint pitas per the SOR-B rates. Cost of JE 
or JE and Joint pit(Material only) has to be reimbursed beyond 2 nos.in bimonthly bill in case of city 
access network only to be maintained by the contractor free of cost. 

 
4.4.2   Deduction as defined shall be made from monthly maintenance charges if the Cumulative repair 

time of the faults in each billing period of consecutive two months exceeds by 2 hours or part 
thereof. 

 
4.4.3     Further deduction as defined shall be made from monthly maintenance charges if the Cumulative 

repair time of the faults in each billing period of consecutive two months exceeds by next two 
hours or part thereof. 

 
4.4.4     The following documents must be submitted duly certified by the RailTel’s Engineer along with the 

bill for payments for the respective sections:- 
 

1.    Month wise cumulative repair time taken. 
2.    Any other Recovery for contractor’s fault. 
3.  Certificate showing the due Payments have been made to all Team Members by the 

Contractor as per the prevailing minimum wages act. The contractor shall furnish an 
undertaking that he shall indemnify RailTel, being the principal employer, in the 
event any liability pertaining to employee of tenderer engaged in the current contract. 

4.  Hand corrected copy of relevant sheets of As Built Drawings with signature of 
Engineer. (Copy ABD available with Engineer shall also be corrected). There should 
be PF A/c & ESI registration No. with the contractor. All the statutory provisions 
have to be made by the contractor. 

5. Monthly cut & rectification reports, indicating the reason and down time as provided 
by NOC. 

6.              OTDR reading before and after rectification of failure. 
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7.              Periodical (4 monthly) OTDR report. 
8.              All the 21 duly filled proformas.  
9.  All GST return needs to be filled as per GST provision and credit of GST amount paid 

or payable needs to be shown in RailTel GST portal or return. 
10. Contractor should comply provisions of minimum wages act & provide documentary 

supporting with certificate of compliance of minimum wages act. 
 

4.4.5  The Penalty imposed on account of various reasons/Slippages in accordance with the conditions 
stipulated in this document may go up to 50% of Bi-Monthly billed amount for the billing period. In 
case an agency  repeatedly touches the maximum level of penalty in consecutive billing periods, it 
will be treated as default and the contract may be terminated (The idea is to discharge the work in 
accordance with the contract efficiently rather than have major lapses and keep paying penalty 
repeatedly). 

 
4.4.6  Price Variation: Price Variation will not be allowed during the currency of contract. 

4.5 No advance payments will be made. 
 
5          PAYMENT TERMS  : FOR SOR B  item - 
 
5.1 100% payment will be paid after completion of work and on certification of RailTel Engineer. 

Deduction of amount as penalty defined in case Non- execution of SOR-B within 3 months. 
a)   Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. (Copy 

ABD available with Engineer shall also be corrected).  

b)   OTDR reading before and after rectification of failure. 

c)   Separate Proforma 6, 7A,10  for  SOR-B work executed. 

5.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the work. 
Delay may be condoned on request of contractor, if the delay is beyond contractor’s scope i.e. 
Railways/State Govt. Authorities permissions, Natural Calamities like flood etc. 

 
5.3     Warranty period :  

All material supplied / used and the work done by the contractor shall be guaranteed against the 
defective manufacture/workmanship for a period of 12 months. Cost of such defective material shall 
be recovered from subsequent bills or from 5% amount held (in case validity of contract is over). 

 
6     TECHNICAL SPECIFICATIONS : 

 
6.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc or 
flame) at the interface between two butted, pre-aligned fiber ends, causing them to soften and fuse 
together, will be used on RailTel’s network. 

 
6.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 
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6.2.1   There are various types of joint enclosures available in the market. The procedure for assembly of 
joint enclosure is described in the installation manual supplied with straight joint enclosure.  This 
includes the following :- 

  a)  Material inside joint closure kit. 
  b) Installation tools required. 
  c)  Detailed procedure for cable jointing. 
  d)  Procedure for re-opening the closure. 

6.2.2  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of TVSE, 
Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by RailTel. The joint 
shall be protected CC/Fiber chamber (FRP) as approved by Engineer. 

 
****
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SCOPE OF WORK 

 
           Upkeep of associated assets like Power Plant, Air conditioners , Voltage stabilizers, change over 

unit , D.G. Sets, Shelters, Earthing . 
 
1. At the time of taking over the section from outgoing maintenance agency, a station wise Joint 

inspection will be done by RailTel Engineer & Contractor representative to check the functioning of 
different equipments like Air Conditioners, DG sets, earthing, power plant and shelters  and 
defects/faults are to be recorded jointly within 30 days from the date of start of maintenance and 
submit the report about the status of associated equipment within 30 days else it will be deemed that 
all the equipments installed are in working condition and responsibility for repairing will rest on 
contractor. One time cost of repairing/replacement of faulty/defective equipment will be borne by 
RailTel on actual basis. 

 
2. Subsequently the contractor shall be responsible for proper & timely upkeep of the  associated  

equipment 
 
3. Payment at actual shall be made for parts/components replaced for proper upkeep of associated 

equipment. 
 
(A) Upkeep of Power plant equipment: 
 

The contractor will do proper upkeep at least once in a month at each station which will consist, but 
not be limited, of the following: 

 
Battery Charger: 

 
1.  Testing of Auto changeover of SMRs. 
 
2.  Checking of current setting as per load. 
 
3.  Checking of input & output voltages and recording the same as per format given in the maintenance 

manual. 
 
4.  Checking of extension and reporting of alarms to NMS, wherever provided. 
 
5.   Checking of proper connection of input and load cables and distribution amendment provided. 
 

Battery Set: 
 
1.  Checking and recording of individual cell voltages as per format given in the maintenance manual. 
 
2.  Checking of conductance of each cell with battery tester once in a quarter supervised by RailTel 

Engineer. 
 
3.  Cells whose voltages/conductance is found to be below prescribed value should be noted and 

Engineer advised. 
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4. Checking of battery voltages at equipment end. 
 
5. Checking of proper connection of load cables. 
 
6.  Cleanliness of battery cells and bank. 
 
7.  Checking of sulphation/physical damage. 
 
(B) Upkeep of Air Conditioners, Voltage stabilizers and Change over unit: 
 
1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, Voltage 

stabilizer, and change over unit at least once in three months time (if required more frequently). 
 
2. In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective measures 

have to take to attend/rectify the failures within 48 hrs failing which penalty of Rs. 200 per day will 
be levied. 

 
3. Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be returned 

within 3 days of carrying them outside the premises of RailTel and reinstalled by the AC mechanic. 
 
4. The contractor will utilize services of trained A.C. mechanic for checking and attending the faults at 

site at his own cost. 
 
5. Defective window type machine should be got repaired within 48 hours from nearest township in 

case minor defects from. However, split type machine has to be maintained/repaired by deployment 
of Air-Conditioner mechanic at site. The transportation cost  for carrying the breakdown 
machine to and fro will be on contractor’s account. 

 
6. Over-hauling of the Room AC machines is to be done once every year during winter. 
 
7. The full functioning of change over unit, wherever provided, should be checked once in a quarter.  
 
8. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown 

details etc. 
 
9. Payment, at actual, shall be made for all parts / components (including Gas filling)  
            replaced. 
 
(C) Upkeep of Diesel Generator Sets: 
 
1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be done once in one 

month time. This will consist of (but not limited to) the following: 
 
2. a.  Testing on load.(1/2 Hour on load ,once in a month) 
 b.  Testing of Auto start in case of AC failure. 
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 c. Checking of Hour meter readings. 
 d.  Checking of diesel oil/engine oil level/air filters. 
 e.   Testing of Battery voltage of DG and its charging. 
 f.  Cleanliness of the DG set. 
 g. Checking of frequency on loads. 
 h. Checking Voltage and Current on load. 
 i. Checking of DG earth resistance 
 j.   water level in radiator (wherever applicable). 
 

The contractor shall utilize services of trained/authorized D.G. mechanic for checking and attending 
the faults at site at his own cost.  
 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the contractor. 
Reimbursement for Lubricant & Diesel oil will be made as per actual, on production of bills plus 5% 
towards cartage charges to contractor. 

 
4.  The breakdown machine is to be attended and rectified within 72 hrs failing which penalty of Rs. 500 

per day will be levied. Quality of service to be performed should be to the entire satisfaction of 
RailTel engineer. 

 
5.  Any component of DG set taken for repairing/ replacement should be returned within 3 days of 

carrying them outside the premises of RailTel. The component after due repair should be reinstalled 
within 3 days from the date of taking the defective component. Removal, refitting of the same shall 
be done under supervision of train / authorized D.G. mechanic brought by the contractor. The 
contractor will also be responsible for carrying the defective component for servicing at workshop 
etc. 

 
6. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown 

details etc. 
 
(D) Upkeep of Shelters/Building: 
 

The contractor will do the proper upkeep of shelter once in three months which will consists (but not 
be limited to) of the following: 

 
1.  Checking of leakage of water and repairing of the same. 
 
2.  Tightening the nut & bolt of the shelters in case  loose. 
 
3.   Minor repair of shelter, if any. 
 
4.   Checking of condition of doors, windows and locking arrangements. 
 
5.  General cleanliness of shelter once in a month. 
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(E) Upkeep of Earthing Arrangement: 
 

The contractor will do the following activities as per schedule given below: 
 
1.  Watering of the earth pits on every visit (at least once in a month). 
 
2.  Checking of the physical connections at equipment ends. 
 
3.  Tightening of nut/bolts once in a quarter. 
 
4.       Measurement of earth resistance once in six months under supervision of RailTel  Engineer.  
             At least one measurement shall be done during peak summer. 
 

**** 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

1. GENERAL INSTRUCTIONS 
 

1.1 Tender is  invited by  M/s RailTel Corporation of India Limited, Western Region,  Ahmedabadfor 
the work as defined in preamble para1. 

 

1.2 The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work, Description 
of  work & SORs, Annexures & Forms  and Corrigendum & Addendum etc., if any, shall, hereafter, 
be collectively referred to  as the "Tender Document". 
 

2. INTERPRETATIONS 
 
The following terms wherever occurring in the Tender Document and wherever used throughout 
the execution of the contracts, shall, unless excluded by or repugnant to the context, have the 
meaning attributed there to as follows: 

 
“CONTRACT” Means the Contract resulting from the acceptance by the Purchaser of this Tender 
whether in whole or in part. 

 
“CONTRACTOR” Means the successful Tenderer, i.e. the Tenderer whose Tender has been 
accepted either in whole or in part. 

 “CONTRACTOR’s REPRESENTATIVE” Shall mean a person in    supervisory   capacity who 
shall be so declared by the Contractor and who shall be authorized under a duly executed power of 
attorney to receive materials issued by the Purchaser to the Contractor for the works. He shall be 
responsible for proper execution of works at each or all places and shall take orders from Purchaser’s 
Engineers and carry out the same. 

              
   “MONTH” Means any consecutive period of thirty days. 
 
   “MATERIALS” Means all equipments, tools, special aids, plants and testing equipments and 

appliances for execution of contract. 
 

“PoP” Means point of presence i.e. A place or premises where any telecom equipment is 
placed. 

              “RailTel” RailTel Corporation of India Limited, Western Region, Western Railway  
                Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013. 

 
    “Section” Means the areas to be taken up by the Contractor for execution of maintenance work 

and other maintenance related work given in the tender document. 
 

    “ENGINEER” shall mean a RailTel employee who is responsible for maintenance carried out in 
particular section by maintenance team. 

 
            “ENGINEER-IN-CHARGE (EIC)” Shall mean an executive of RailTel in charge of works and 

shall include the superior executives of RailTel He is responsible for ensuring that all field works 
covered by the  contract are carried out in accordance with approved designs, drawings & 
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specifications and conditions of contract as agreed to. 
             

“BLOCK SECTION” Means the distance along the railway track between two consecutive 
Railway stations. 

 
“TENDERER” Means and includes any firm of engineers or Contractors or any company or 
body, corporate or otherwise, who submits the Tender which has been invited. 

 
 “WORK OR WORKS” Means all or  any  of the  items of the  work  for  which the Tenderer 
/Contractor has Tendered/contracted according to the specifications, drawings and Annexure here to 
annexed or to be implied there from, or incidental  there to  or to be hereafter specified or required 
in such explanatory instructions and drawings, being in conformity with the specifications, 
drawings, Annexure and schedules and also such instructions and drawings additional to the 
aforementioned as may from time to time be issued by the Engineer during the progress of the 
contracted work. 

 
“WRITING” Includes a l l  matters written, type written or  printed either in whole or in part. 

3. LOCAL CONDITIONS 
 

3.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and 
factors which would have any effect on the performance of the contract before quoting . The 
Executive Director shall not entertain any request for clarifications from the tenderer regarding 
such local conditions. No request for the change of price, or time schedule of delivery of stores 
shall be entertained after the offer is accepted by the Executive Director on account of any local 
condition or factor. 

 

3.2 The intending tenderer is advised to study the tender document carefully before quoting. Any 
submission of a bid by the tenderer shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication there of . These 
conditions and specifications shall be deemed to have been accepted unless otherwise, specifically 
commented upon by the Tenderer in his quotation. Failure to  add hereto anyone or all these 
instructions may render his offer liable to be ignored without any reference. 
 

3.3 Should a tenderer find discrepancies in, or omission from the drawings or any of the Tender 
document or he has any doubt to their meaning, he should at once notify RailTel who may send a 
written clarification  to all tenderers. 
 

4 COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
4.1  The tenderer shall indicate paragraph by paragraph for each section of the tender document that 

either his tender complies in every respect with the requirements of each clause and sub clause or if 
not, precisely how they differ from the requirements of the tender. In later   case, the Tenderer 
shall enclose a separate statement indicating only the deviations for any clause or sub-clause of 
Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, Technical 
Specifications, Preamble etc. which he proposes with justifications for deviations proposed. The 
Executive Director reserves the right to accept or reject these deviations and his decision there on 
shall be final. 

4 .2  The Services offered shall be  i n  accordance with the drawings and specifications & conditions of 
the contract. 
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4 .3  Contractor should give details of contract carried out giving details of the name of the contract, 
date of award, length of the section, value of the contract, the original execution period and the 
actual execution time taken. This will be supported by a user certificate. 

4 .4  The tenderer should provide information about the compliance of various clauses /sub clauses  
/paragraphs  (when tenderer plans  to give separate compliance of each paragraph or sub clause) of 
tender document. 
 

5  EARNEST MONEY : 
 

5 .1  The tenderer shall furnish an amount as given in Preamble as earnest money in favour of RailTel 
Corporation of India Limited for each tendered section that he wants to quote for. 
 

5 .2  The validity of offer will be 120 days from the date of opening of tender ‘as given in  Preamble. It 
being understood that the tender documents have been sold/issued to the   tenderer and the tenderer 
has been  permitted  to  tender in  consideration of the stipulation on  his  part  that  after submitting 
his tender he will not resile  from  his offer or modify the terms and conditions thereof in  a manner 
not acceptable to RailTel. If the tenderer  fails  to  observe  or comply with the foregoing  
stipulation,  the aforesaid amount deposited as Earnest  Money  shall  be  liable to be forfeited by 
the RailTel..  
 

5 .3  The earnest money may be forfeited under the following circumstances. 
 

5.3.1 If tenderer withdraws its tender during the period of tender validity specified in Preamble 
 

5.3.2 In case of successful tenderer, if the tenderer fails to sign the contract in accordance with relevant 
para of Preamble and to furnish Security Deposit in accordance with relevant clause of preamble 
.The earnest  money of unsuccessful tenderer will  save  as herein before provided, be returned 
within reasonable time  to the unsuccessful tenderer but the RailTel  shall not be responsible for any 
loss or depreciation that may happen to the security for the due  performance  of  the  above  
stipulation  to keep offer  open for  the period specified in the tender documents or to the Earnest 
Money while in  their possession nor be liable to  pay  interest thereon. 
 

5 .4  If   the   tender is accepted, the amount of   Earnest   Money will   be   held as security deposit as 
per relevant para of Preamble of tender document for due  and  faithful fulfillment of contract. 
 

5.5 The tender not accompanied by Earnest Money as mentioned in clause 5.3 above or if any of the 
documents submitted by the tenderers is proved to be fraudulent, the offer will be summarily 
rejected & EMD will be forfeited. 
 

5 .6  The Security Deposit shall be released as per relevant clause of preamble.  
 

5 .7  For NSIC registered firm : 
 

5.8.1 For Small Scale Units registered with NSIC/MSME (as mentioned in clause ii of E-Tender notice) 
under single point registration scheme and participating in this tender, following exemptions shall 
be available 

 
(i)       They shall be exempted from cost of tender documents.  
 
(ii) Deleted. 
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6. SUBMISSION OF OFFERS 
 

6.1 All  offers in the prescribed  forms should  be  submitted  online before  the  time and date fixed.  
 

6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at the 
same time on the  next working day. 
 

6.3 The supporting documents should  be submitted duly digitally signed by  the authorized signatory of 
the tenderer. The original documents shall be produced for verification  when  called for. 
 

6.4 Submission of  Tender BID will be done as per relevant para of  Preamble. 
 

7. RATES :- 
 
The Rates should be quoted by  the  tenderer  after taking  all the relevant factors into  
consideration and  these should be  Firm and all inclusive without any  variation clauses. The Rate 
shall be quoted on NIT value for the units under metric system. 

8. VALIDITY OF OFFER 
 
The tenderer should keep the offers valid for the period as mentioned in “Preamble”. 

9. RATES DURING NEGOTIATION 
 
The tenderers shall not increase his/their quoted rates in case the RailTel Administration negotiates 
for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal of the 
original offer and  the rates  originally  quoted  will be  binding on  the  tenderers. 

10. OPENING OF TENDER : 
 
Tenderer’s Bid will be opened at the time & date of opening of the Tender given in  relevant para 
of preamble in presence of such Tenderers/ Authorized Representatives who choose to be present. 

11. NON-TRANSFERABILITY AND NON-REFUNDABILITY : 
 
The Tender documents are not transferable. The cost of Tender paper is not refundable. 

12. ERRORS, OMISSIONS & DISCREPANCIES : 
 
The Contractor(s) shall not take any advantage of any mis-interpretation of the conditions due to 
typing or any other error and if in doubt, shall bring it  to the notice  of the Engineer In charge 
without  delay. In case  of  any  contradiction only the printed rules, and books  should be followed 
and no claim for the mis-interpretation shall be entertained. 

13. WRONG INFORMATION BY TENDERER : 
 

 If the tenderer/s deliberately gives/give wrong information in his/their tender which creates/create 
circumstances for the acceptance of his/their tender, then EMD will shall be forfeited. Also, if the 
wrong information leads to release of any wrong payment, the contract will be cancelled and 
Security deposit will be forfeited. 
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14. QUALIFYING CRITERIA : 
 
For qualifying in bid tenderers shall be required to meet the eligibility requirements as given in 
relevant para of preamble. 

 
 

 
15. SYSTEM PERFORMANCE GUARANTEE : 

  
 The Contractor shall give  unqualified  and  unconditional guarantee  that  the maintenance team 

deployed by him will achieve desired objective, If he needs to depute any additional Man, 
Machine & Material to achieve desired objective, no extra payment shall be made to the 
contractor. Amount as defined in the preamble will be held towards the same. 

16. EVALUATION OF OFFER : 
 
The tenders received will be evaluated by the Authorized representative of RailTel as per eligibility 
& evaluation criteria given in the tender document. 
 
However, RailTel shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in 
respect of the whole or any portion of the work specified in the tender document. 

17. AGREEMENT 
 
The successful tenderer/s shall be required to sign an agreement with the representative of RailTel 
for carrying out the work according   to the tender documents within 15 days as indicated in 
relevant para of preamble. 

18. TENDERER’S ADDRESS : 
 

 Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to 
t h e  tenderers by post at his said address shall be deemed to have reached the tenderer duly & 
timely, notwithstanding the fact that the communication could not reach the tenderer at all or in 
time for whatever reason. Important documents shall be sent by Registered Post and will be dealt 
as per relevant para of preamble. 

 
**** 
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SPECIAL CONDITIONS OF CONTRACT 

1. TENDER DOCUMENTS 
 

1.1 The services and quality required,  bidding  procedure  and contract  terms and conditions are 
prescribed in the tender documents. These tender documents issued for the purpose of bidding 
includes following together with Corrigendum and Addendum, if any. 

 
Section-I: I. 

II. 
III.
)))

Preamble. 
Checklist & tender notice. 
Introduction, scope of work. 
  

Section-II: 
 

I) 
II) 
III)  

 
Instructions to tenderers and conditions of tendering. 
Special conditions of contract. 

  Forms, proformas & Drawing of Tender. 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the 
various works/Contracts coming under the purview of the contract shall be governed by tender 
documents. 
 

2. AGREEMENT 
 
The successful Tenderer shall within 15 days after having been called upon by notice to do so  
be bound to execute an agreement based   on accepted rates, terms and conditions, in such 
form as the RailTel may prescribe, and lodge  the  same with the RailTel together  with  the 
conditions  of contract, specifications and Schedule of prices referred to there in duly completed. 
The form for agreement is referred as Form no. I. 

3. CONTRACT PERFORMANCE GUARANTEE  
 

3.1 On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tenderer shall 
deposit an amount to RailTel as defined as per relevant para of preamble rounded off the nearest 
whole number towards payment of Performance bank guarantee (PBG) for due fulfillment of the 
contract . 
 

3.2 Details as to how PBG will be deposited and released are given in the preamble. 
 

4. CONTRACTOR'S OFFICE 
 
Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to 
the tenderers by post at his said address shall be deemed to have reached the tenderer duly & 
timely, notwithstanding the fact that the communication could not reach the tenderer at all or in 
time for whatever reason. Important documents shall be sent by Registered Post and will be dealt 
as per relevant para of preamble. 

5. PROGRAMME OF WORK 
 

5.1 The Contractor shall have necessary resources to execute the work/contract so that the entire work 
is completed within three year period as mentioned in the relevant para of preamble from  the date 
of issue of  Letter of Acceptance of the tender. 
 

5.2 Contractor has to commence work within 21 days from the date of issue of                                                     



 
Tender No. RailTel/WR/E-Tender/OT/2022-23/O&M/BB/1-6 

 
 

Page 44 of 111 
 

Letter of acceptance 
5.3 The Contractor  shall be held responsible for the execution of the work/contracts according to the 

various clauses of the  Technical specifications, instructions/drawings etc as per tender conditions. 
Failure to comply with any of these will be dealt with as per provision laid down in Conditions of  
Tendering. 
 

5.4 The contractor will program his work/contract in such a manner so as not to interfere in the 
working telecom circuits and movement of trains. 
 

6. COMPETENT SUPERVISORS 
 
The CONTRACTOR shall depute experienced / competent representative(s) at site during the 
execution of any job. Any instructions given to such representative(s) shall be construed as having 
been given to the CONTRACTOR. 

7. TEST&MEASURING INSTRUMENTS AND TOOLS ETC 
 
The CONTRACTOR shall be totally responsible for the calibration & functionality of test 

equipment to be used at site as per laid down procedure in tender document.  

8. STORES TOBE SUPPLIED BY CONTRACTOR 
 

 All materials required for the execution of the contract shall be arranged and supplied  by the 
Contractor except supply of  Duct and OFC so as to realize the end objective. 

9.  SPARES 
 

  The tenderer shall keep spare man, machine and material to achieve the end objective of work. 
This will be at the own cost of contractor. 

10.  QUALITY ASSURANCE 
 

 Quality of service to be performed should be to entire satisfaction of RailTel, in case the services are 
not found up to the mark or failure to execute the work as per terms & conditions of the contract, 
RailTel will get the work done from other sources at contractor’s cost. 

11. INSPECTIONOF MAN, MACHINE&WORK 
 
The Executive Director or his representative may inspect and test the various portions of the  work 
/ contract at all stages and shall have full power to reject all or any portion of the work that they 
may consider to be defective or inferior in quality of materials,  machine & workmanship or design 
in comparison to what is called   for in the specification. Periodicity will be as defined in O&M 
manual. 

12. SUBLETTING AND ASSIGNMENT 
 

            The  contractor shall not sub-contract whole or any part of the work.   

13. EXECUTION OF WORK 
 
All the works/Contract shall be executed in strict conformity to the provisions of the contract 
document and with such explanatory detailed drawings, specifications and instructions as may 
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be approved from time to time based on detailed design and engineering carried  out  by  
contractor  in line with requirements as per contract document. The contractor shall be 
responsible for ensuring  that the work throughout are executed in the most substantial, proper 
and workman like manner with the quality of material and workmanship in strict accordance 
with the specifications and as per sound industrial  practices and to the entire satisfaction of the 
RailTel. 

14. MAINTENANCE OF WORKS /CONTRACTS 
 

The maintenace of section is to be done as per the laid down terms and conditions in the contract 
agreement to achieve the end objective of the contract. 
 

15. CLEARANCE OF SITE 
 
At the end of the work at each location the Contractor shall as a part of his Contractual obligation, 
leave the section completely neat and clean.  

16. WARRANTY 
 

16.1 All material supplied/used and the work done by the contactor shall be guaranteed against the 
defective manufacture/workmanship with in warranty period from the date of rectification. The 
cost of work and material under warranty found to be defective will be recovered from the SD. 
 

17.  INFRINGEMENT OF PATENTS : 
 

(a) The Contractor is forbidden to use any patents or registered drawings, processes or patterns in 
fulfilling his contract without prior consent in writing of the owner of such patents, drawings, 
patterns or trademarks except where these  are specified  by the Executive Director himself. 
Royalties where payable for the use of such patented processes, registered drawings or patterns 
shall be borne exclusively by the Contractor. The Contractor shall advise the Executive Director 
or its representatives  of any proprietary rights that may exist on such processes, drawings or 
patterns which he  may use of his own accord. 

 
(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by him or 

of those patents, drawings or patterns for which he holds a license, the signing of the contract 
automatically gives the Executive Director or its representatives  the  right to repair by himself  for 
services covered by the patent or by any person or  body chosen by him and to obtain from any 
sources he desires the component parts required by him for carrying out the repair work. In the 
event of infringement of any patent rights due to above action of the Executive Director, he shall 
be entitled to claim damages from the Contractor on the grounds of any loss of any nature which 
he may suffer e.g. in the case of attachment because of counterfeiting. 

18. LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & 
ENVIRONMENTAL LAWS 
 

18.1 The Contractors  are required to produce license as  enjoined  in the Government of India Contract 
Labour (Regulation and Abolition) Act (1978) with latest amendments, if any. The Contractor shall 
at its expense, ensure due compliance with all applicable and governing Industrial, environmental 
and Labour Laws, Rules, Regulations and Bye-laws both of the Central and State Govt. and all other 
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local authorities and shall keep RailTel harmless and indemnified in respect thereof. The 
CONTRACTOR shall ensure due compliance with the provisions of the relevant minimum Wages 
Act, Payment of Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident 
Fund Act and other industrial and environmental laws in force and provide any related information 
to RailTel as and when required. 

 
18.2 Provisions of Payments of Wages Act  

 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and the rules 
made there under in respect of all employees directly or through petty contractors or sub-contractors 
employed by him in the works. If in compliance with the terms of the contract, the contractor directly 
or through petty contractors or sub -contractors shall supply any labour to be used wholly or partly 
under the direct orders and control of the Engineer whether in connection with the works to be 
executed hereunder or otherwise for the purpose of the Engineer such labour shall nevertheless be 
deemed to comprise persons employed by the contractor, and any moneys which may be ordered to 
be paid by the Engineer shall be deemed to be moneys payable by the Engineer on moneys due to the 
contractor in terms of the contract. RailTel shall be entitled to deduct from any moneys due to the 
contractor (Whether under this contract or any other contract all moneys paid or payable by RailTel 
by way of compensation of aforesaid or for costs of expenses in connection with any claim thereto 
and the decision of the Engineer upon any question arising out of the effect or force of this clause 
shall be final and binding upon the contractor. 

  Provision of Contract Labour (Regulation and Abolition) Act, 1970  

                       (1)     The Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, Central 
Rules, 1971 as modified from time to time, whenever applicable and shall also 
indemnify RailTel from and against any claims under the aforesaid Act and the Rules 

(2)     The Contractor shall obtain a valid license under the aforesaid Act as modified from 
time to time before the commencement of the work and continue to have a valid license 
until the completion of the work. Any failure to fulfill this requirement shall attract the 
penal provision of the Contract arising out of the resultant non- execution of the work. 

(3)     The Contractor shall pay to the labour employed by him directly or through sub- 
contractors the wages as per provisions of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, because to be paid the wages to labour indirectly engaged on the work 
including any engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 

(4)      In respect of all labour directly or indirectly employed in the work for performance of 
the contractor’s part of the contract the contractor shall comply with or cause to be 
complied with the provisions of the aforesaid Act and the Rules wherever applicable. 

(5)     In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, 
RailTel is obliged to pay any amount of wages to a workmen employed by the 
contractor or his sub-contractor in execution of the work or to incur any expenditure in 
providing welfare and health amenities required to be provided under the aforesaid Act 
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and the Rules or to incur any expenditure in providing welfare and health amenities 
required to be provided under the aforesaid Act the Rules or to incur any expenditure 
on account of the contingent liability of the RailTel due to contractor’s failure to fulfill 
his statutory obligations under the aforesaid Act or the Rules the RailTel will recover 
from the contractor, the amount of wages so paid or the amount of expenditure so 
incurred, and without prejudice to the rights of RailTel under section 20, sub-section 
(2) and section 2 sub - section (4) of the aforesaid Act, the RailTel shall be at liberty to 
recover such amount or part thereof by deducting it from the security deposit and/or 
from any sum due by the RailTel to the contractor whether under the contract or 
otherwise. The RailTel shall not be bound to contest any claim made against it under 
sub- section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 
except on the written request of the contractor and upon his giving to RailTel full 
security for all costs for which the RailTel might become liable in contesting such 
claim. The decision of the RailTel regarding the amount actually recoverable from the 
contractor as stated above shall be final and binding on the contractor. 

(6) All contractors are required to upload details of their LOAs, engaged workmen, wage 
payment details, PF/ESI details, bonus details etc., on monthly basis. The details so 
uploaded shall be available in public domain. 

 
A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act. In 

order to ensure the same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 
and upload requisite details of labour and their payment in Shramikkalyan portal. These 
details shall be available in public domain. The Registration/ updation of Portal shall be done 
as under. 
 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall 
approve the contractor’s registration on the portal within 7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal shall provide details of his Letter of Acceptance 
(LOA)/ Contract Agreements on Shramikkalyan portal within 15 days of issue of any LOA 
for approval of concerned engineer. Engineer shall update (if required) and approve the 
details of LOA filled by contractor within 7 days of receipt of such request. 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on 
Shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour & payments made thereof after each wage 
period. 
 

B. While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or 
‘Performance Guarantee/ Security deposit’, Contractor shall submit a certificate to the 
Engineer or Engineer’s representatives that  “I have uploaded the correct details of contract 
labourers engaged in connection with this contract and payments made to them during the 
wages period in Shramikkalyan portal till ………Month……….Year.” 
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19.  DEFAULTS AND DELAYS 
 
The Contractor shall execute the work with due diligence and expedition, keeping to the  proper  
maintenance. Should he  refuse or neglect  to comply with any reasonable orders given to him in 
writing by the Rail Tel’s engineer in connection with the work or contravene the provision of the 
Contractor the progress of work lags persistently behind the time schedule due to his neglect,  the 
contract will be terminated as per the condition  given in the SCC. 

20. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 
In the event of any loss or damages to RailTel and other parties on account of execution and/or 
completion of the work  or  any  part  thereof by   the contractor , He may become defaulter and  
penalties shall be borne by Contractor itself as per various clauses defined in the tender 
document. 

21. CONTRACTOR'S  LIABILITIES FOR COSTS AND  DAMAGES 
 
Whenever any claim or claims for payment arises out of or under the contract against the contractor, 
the Executive Director or its representatives shall be entitled to withhold and also have lien to retain 
such sum or sums in whole or in part thereof. The contractor shall be charged a penalty as defined in 
tender document.  

21.1 The Maximum Liability of contractor to any Loss/Damages to  RailTel including Liquidity 
Damages and Performance Bond shall be limited to 100%  Value of contract. 
 

22. UNIT PRICES 
  
22.1  TAXES: 
 
22.2.1 The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of, all taxes 

& duties like import, custom, Anti-Dumping, CGST, SGST, IGST, UTGST etc. The  offer should be 
inclusive of packing, forwarding. freight up to destination,  insurance charges. Any change in 
statutory duties/taxes, in position /removal of any duty/taxes shall be to RailTel’s account. 

22.2.2 Bidder shall issue valid invoice to RailTel for availing proper credit of GST. GST will not be 
reimbursed in the absence of valid tax invoice. 

22.2.3  For all the taxable supplies made by the vendor, the vendor shall furnish all the details of  such  
taxable  supplies in the  relevant  returns  to be filed under  GST Act. 

22.2.4 If the vendor fails to  comply with  any  of  the above,  the vendor shall pay to purchaser any 
expense,  interest  penalty  as applicable under  the GST Act. 
 

22.2.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to 
disallowance of input  credit to purchaser, the vendor shall be liable to pay applicable  interest under 
the GST Act to the credit  of purchaser. The same provisions shall be applicable in case  of  
debit/credit   notes. 
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22.2.6 Tenderer shall quote all inclusive rates, but  there  shall  be  break  up  of  basic price and   all  type 
of applicable taxes such as SGST/CGST/IGST/UT  GST along with respective HSN/SAC Code 
under GST La (Including tax under reverse charges payable by the  recipient). 

22.2.7 Wherever  the law makes it statutory  for the Purchaser to deduct any  amount towards GST at 
sources, the same will be deducted and remitted to the concerned  authority. 
 

22.2.8 In regards   to  works  contract,  the  tenderer  should   have  registration    no.  for  GST in   
respective state   where  work is to  he executed  and shall furnish  GST registration certificate along  
with tender. 
 

22.2.9 The  imposition of  any new tax and/or increase/ in the aforesaid taxes, duties levies, after    the last 
stipulated date for the receipt of tender including extensions if any and the bidder     there upon 
necessarily and properly pays such taxes/levies/cess, the bidder shall be  reimbursed the amount so 
paid  provided  such   payments  if any, is  not, in the opinion of  RailTel    attributable to delay in 
execution  of work   within   the  control   of  bidder.  The bidder   shall,  within  a  period   of  30 
days  of  the  imposition   of  any  such   tax   or  levy  or  cess , give a written  notice   thereof  to  
RailTel  that   the  same  is  given    pursuant  to  this condition, together with all necessary 
information including  details of  input credit     relating   thereto. In  the   event    of   non-
payment/default in payment of  any   of  the above   taxes. RailTel   reserves  the  right   to  with-hold  
the   dues/ payment of  bidder     and   make    payment to   state/Central Government authorities as  
may   be applicable. However if   the  rates   are  reduced  after the last stipulated  date for receipt of 
tender,  bidder has  to pass  on  the benefits  to RailTel. 
 

22.2.10  Incase of  imported  equipment : 

Anti-Dumping  duty   if applicable   on  the  equipment  proposed   to  be supplied    by 0EM/ 
Tenderer as  per  extant    instructions   of  Ministry  of  Commerce/Finance    Government    of  
India  has  to  be borne   by  the   tenderer   and  shall be deducted   from   the  amount    payable   to  
the   bidder   at   the, time  of  making   payment  to  the  firm.  If this  duty  amount  is paid   to 
Custom   Authority     by  RailTel. 

22.2.11  Evaluation  Criteria: 

Interse     position  of the   offers   will   be  determined   on  total   unit   rate  on  CIP destination 
basis which   will include basic rate, custom   duty, CGST, SGST, IGST, GST,   Freight,  Insurance 
and any other charge or cost quoted by the tenderer, including GST payable. On reverse charge by 
RailTel, wherever applicable. 

23. TERMS OF PAYMENT 
 

23.1 All bills shall  be submitted  to the authority concerned in Regional Office of RailTel. 
 

23.2 Even though the maintenance charges are worked out on a monthly basis. The CONTRACTOR shall 
be paid once in two months the maintenance charges for two months period subject to submission of 
permanent restoration certificate (proforma -7) of fault occurred during the particular period jointly 
signed by RAILTEL & contractor representatives and on submission of test results of power, OTDR 
readings etc. as required by the terms of the contract to the satisfaction of the Engineer. 
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23.3 Submission of bills within 15 days for previously completed two   months is mandatory failing of 
which a penalty shall be charged as defined in tender document.  
 

 

23.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time 
taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing 
period of consecutive two months. Cumulative repair time does not include the down time taken for 
planned works like diversion of OFC, re-termination etc. Deduction from monthly maintenance 
charges if the Cumulative repair time of the faults in each billing period of consecutive two months 
exceeds by 2 hours or part thereof.  

23.5  
 

23.6 ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for   payments for 
the respective sections, the documents  as defined in tender document must be submitted duly 
certified by the RailTel’s representative. 
 

23.7 Labour cess at applicable rate for that shall be deducted from all Bills under building & other 
construction workers welfare cess Act,1996. 
 

24. FINAL SETTLEMENT 
 

 Security Deposit and PBG shall be returned to the contractor as per relevant paras of Preamble. 

25. TAXES 
 

25.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax etc as are 
payable under statutory laws of India and RailTel WILLNOT ACCEPT any liability for the same. 
 

25.2 Deduction of  Income Tax at source as per provisions of Finance Act and Income Tax in force shall 
be made from the  Contractor/Sub-Contractor  and the amount so deducted may be credited to the 
Central Government. 

 

25.3 Wherever the law makes it statutory for the Executive Director or its representatives  to deduct any 
amount towards  Sales Tax on Works Contract, the  same will be deducted and remitted to the 
concerned authority. 
 

26. INSURANCE OF MATERIALS 
 
The Contractor shall take out and keep in force a Policy or policies of Insurance for all machine 
&materials including RailTel supply materials/ equipments  

26.1 The Contractor  should, however, insure  the  stores brought  to H Q ,  site, against risks in 
consequence of war  and  invasion,  as  required under  the Emergency Risk (Goods) Insurance Act 
enforced from time to time. 
 

26.2 It may be noted that the beneficiary of the insurance policy should be RailTel  or the policies  
should be pledged in favour of RailTel. The contractor shall keep the policy/policies current till the 
completion of the contract. 
 

26.3 For the purpose of enabling the contractor to take the insurance cover in connection with this 
contract, the Executive Director or its representatives will advise the approximate price of all the 
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RailTel supply materials to the Contractor. 
 
 

27. FORCE MAJEURE CLAUSE 
 
If at any time, during the continuance  of this Contract, there are delays or some jobs are not 
performed, which are on account of any war, hostility, act of the public enemy, Civil Commotion, 
Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, lockouts, any statute, 
statutory rules / regulations, order of acquisitions issued by any Government Department or 
Competent Authority etc.  or acts of God, then  such delays or non-completion of jobs will not 
be counted as non-performance of the contract & will also not attract attendant penalties. 

28. SETTLEMENT OF DISPUTE AND ARBITRATION 
 

28.1 Any dispute or difference  whatsoever arising between the parties out  of  or relating to the 
construction, meaning, scope, operation or effect of this contract or the validity or the breach there 
of shall be settled by arbitration in accordance with the Arbitration and Conciliation Act, 1996 as 
amended  and  the  award made in pursuance there of shall be binding on the parties. The venue of 
such arbitration or proceedings thereof shall be New Delhi. 
 

28.2 All arbitration proceedings shall be conducted in English. Recourse against any Arbitral awards or 
entered may be entered into court having jurisdiction or application may be made to such court for 
the order of enforcement as the case may be. 
 

29. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR : 
 

29.1 If the Contractor should: 
 

(i)   Become bankrupt or insolvent. 
 

 (ii)    If contractor, subcontracts whole or any part of the work.  
 

(iii)   Abandons the contract. 
 

(iv)    Persistently disregards the instructions  of  RailTel’s Engineer or contravenes any   
         provision of the contract, or 

 
(v)  Fails to provide man , machine & material and/or carry out the works as per   

 contractual specifications, 
 

(vi) Is a defaulter as per relevant clause of condition of contract? 
 

(vii) Promises offers or gives any bribe, commission, gift or advantage either himself or through 
his partner, agent or servant to any officer or employee of RailTel or any person on his or on 
their behalf in relation to the execution of this or any other  contract with the RailTel, 

 
(viii) In RailTel’s opinion, the cessation of work becomes necessary, owing to paucity of funds of 

the Contractor, the Contractor’s apparent inability to perform, non possession of equipments 
and tools required for the work or defective and mal-functioning equipments, non-availability 
of proper/nominated instrumentation, inability to provide men and material, repeated 
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slippages and payment of penalty thereof or for any other cause deemed reasonable. Then and 
in any  of these said cases, The engineer on behalf of the RailTel shall serve the 7 days, 48 
hours and final termination notice.  

 
29.2 In such case, the value of approved materials utilized at site and of certified and accepted work 

done to date by the Contractor as per contract agreement shall be paid for in full at the rates 
specified in the Contract subject to the clause of Liquidated damages contemplated herein.  All 
such materials become the property of RailTel.  Notice in writing from the RailTel of such 
termination and reason thereof shall be conclusive evidence of taking over of works from the 
contractor. Full security deposit will be forfeited in such case of termination. 
The contractor shall be debarred from participating in the tender for executing the balance work.   

29.3 Contractors defaulting in one section and having their contract terminated will not be allowed to 
participate in RailTel’s next O & M tender for a period of 3 years in any of it’s regions. 
 

30. RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT 
OF CONTRACTOR : 
 
In the event of any or several of the course with action, referred to above, being adopted: 

(a)     The Contractor shall have no claim to compensation for any loss sustained by him by reason of his  
having purchased or procured any Man, Machine & materials or entered into any commitments or 
made any advances on account of or with a view to the execution of the works or the performance 
of the contract and Contractor shall not be entitled to recover or be paid any sum for any works 
there to not actually performed under the contract, unless or until the Engineer shall have certified 
the performance of such work and the value payable in respect thereof and the Contractor shall 
only be entitled to be paid the value so certified. 

(b) The Engineer shall be entitled to take possession of any materials, tools, implements, machinery or 
buildings on the works or on the property on which these are being or ought to have been executed, 
and to retain and employ the same in the further execution of the works or any part thereof until the 
completion of the works without the Contractor being entitled to any compensation for the use and 
employment there of or for wear and tear or destruction thereof. 
 

(c)     The RailTel shall not be liable to pay to the Contractor any moneys on account of the contract until 
the satisfactorily completion of work duly verified by RailTel representative. The Contractor shall 
have no claim to any payment of compensation or otherwise however on account of any profit or 
advantage which he might have derived from execution of the work in full but he did not derive in 
consequence of termination of the contract. 

 
       **** 
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Form-I 
AGREEMENT 

 
An AGREEMENT made this      day of  ___________   Year, 

between RailTel  Corporation of India Limited, having its Registered office at Plate-A, 6th 

Floor, Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional office 

at RailTel  Corporation of India Ltd Region, Western Railway Microwave Complex, 

Senapati Bapat Marg, Mahalaxmi, Mumbai-400013 acting in the  premises through 

Executive Director or  his  successor of M/s. RailTel  Corporation of India Limited, 

Western Region Mumbai (hereinafter referred to as ‘RailTel’) of one part and M/s 

______________________________(Name and Full Address of Firm (Registered and 

Regional office address) (hereinafter referred to as ‘contractor’) of the other part. 

 

Whereas  in response to a call for Tender for _______________________________                         

Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has 

submitted a Tender here to and whereas the said Tender of the Contractor has been 

accepted 

for_______________________________________________________________________

_____________________________________________________[ Name of Work]as per 

copy of Letter of  Acceptance SOR - A No. ____________________ dated ________ & 

SOR-B NO.________________ dated:________________ of Tender No. 

___________________________ dated __________(Tender Notice date) complete with 

enclosures at the accepted rates and agreed deviations from Tender Papers as per 

Annexure-A hereto and at an estimated contract value of Rs.________________(Rupees 

__________________________________ Only). 

 

Now this agreement witnesses that in consideration of the premises and the payment to be 

made by the Purchaser to the Contractor provided for herein below the Contractor shall 

supply all equipment and materials and execute and perform all works for which the said 

Tender of the Contractor has been accepted strictly according to the various provisions in 

Annexure ‘A’, ‘B’  hereto and upon such supply, execute and performance to the 

satisfaction of the purchaser and the purchaser shall pay to the Contractor at the rates 

accepted as per the said Annexure ‘A’ and in terms of the provisions therein.  
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In the witness where of the parties have hereunto set and subscribed their respective hands 

and/or seals day and year respectively mentioned against their respective signatures. 

 

 
Signed and delivered at  ________________________________________ by Shri  
_______________________ for and on behalf of  M/s. _____________________ 
 
 
The contractor within named in the presence of:  
 
 
 1.     Signature 
         Date 
         Name in Block Capitals 
         Address 
 
  2.    Signature 
         Date 
         Name in Block Capitals 
         Address 
 
Signed and delivered at M/s. RailTel  Corporation of India Limited, Western Region for 
and on behalf of RailTel   by Shri ________________________ (Director / Projects or his 
successor) in the presence of:- 
 
1.          Signature 
             Date 
             Name in Block Capitals 
 
2.        Signature 
 Date 
 Name in Block Capitals 
 

 
Annexure ‘A’    :    Copy of Letter of Acceptance  
Annexure ‘B’   :    Tender Document 
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                                                                                                                                    Form-II 

GUARANTEE BOND FOR PERFORMANCE GUARANTEE 
(On Stamp Paper of requisite value) 

(To be used by approved Scheduled Banks) 

1. In consideration of the RailTel Corporation of India Limited, Registered office at Plate-A, 
6th Floor, Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional 
office at RailTel Corporation of India Ltd, Address of Regional office………………. 
(herein after called “the RailTel”) having agreed to exempt 
……………………………………………… …………………. .(herein after called “ the 
said Contractor(s)”) from the demand, under the terms and conditions of an 
Agreement/Tender No. RailTel/WR/E-Tender/OT/……………date:…….……….LOA 
No SOR-A…………… date:………& SOR-B……….………… 
date………………made between M/s. 
………………………………………………[Firm full Address] and RailTel Corporation 
of India Limited, for “Deployment of maintenance teams for maintenance of OFC cable 
network, Wi-Fi network and associated equipment etc. for a period of  3 years and 
extendable by one year on same terms & conditions”. 
Name of Work/Supply of Materials] (herein after called “the said Agreement”) of 
Performance Guarantee/Security Deposit for the due fulfillment by the said contractor’s) 
of the terms and conditions contained in the said Agreement, or production of a Bank 
Guarantee  for Rs……….. (Rs. ………….. Only).  We, 
……………………………………..(indicate the name of the Bank and full address) 
hereinafter referred to as “ the Bank”) at the request of. M/s.…………………………….. 
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.  
……………. Against any loss or damage caused to or suffered or would be caused to or 
suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the 
terms or conditions contained in the said Agreement. 

2. We, ……………………………………………………………. Bank (indicate the name 
of the Bank and  full address) do hereby undertake to pay the amount due and payable 
under this Guarantee without any demur, merely on demand from the RailTel stating that 
the amount is claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to 
perform the said Agreement.  Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee.  However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs. 
……………………… 

3. We,  ……………………………………….. Bank (indicate the name of the Bank and  
full  address) undertake to pay to the RailTel any money so demanded notwithstanding 
any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 
pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.                                                                                                                                                       
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      The Payment so made by us under this Bond shall be a valid discharge of our liability for 
payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for 
making such payment. 

 
4. We, …………………………………………. Bank (indicate the name of the Bank and 

full address) further agree that the Guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel 
under or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till RailTel certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this Guarantee. Unless a demand or claim under the Guarantee is made on us 
in writing on or before the ..….…………………….(Date of Validity of BG). We shall be 
discharged from all liability under this Guarantee thereafter. 

5. We, …………………………………(indicate the name of the Bank and full  address) 
further agree with the RailTel that the RailTel shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the Agreement or to extend time of to postpone for any time or 
from time to time any of the powers exercisable by the RailTel against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relieved  from our liability by reason of any such 
variation, or extension to the said Contractor(s) or for any forbearance, act or omission on 
the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have affect of so relieving us. 

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank 
or the Contractor(s) Supplier(s). 

7. We,  ……………………………………………… (Indicate the name of Bank and full 
address) lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the RailTel in writing. 

8. Notwithstanding anything contained herein, 
1. Our liability under the Bank guarantee shall not exceed Rs. ……….. (In Rupees) 
2. This Bank Guarantee shall be valid up to ………………….(Date of Validity of BG) and 
 

We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee 
only and only if you serve upon is a written claims or demand or before Date of Validity 
of BG) 
 Dated the                                                  day of                  Year 

           for  ……………………………………………….. 

 (Indicate the name of the Bank) 

Witness 
 

1. Signature 
Name 

2. Signature 
Name 
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                                                                                                                              Form-III 
OFFER LETTER 

 
From: 
 
M/s.________________________ 
 
To, 
The Executive Director, 
Western Region, 
RailTel Corporation of India Limited, Mumbai 
 
Sub:  Deployment of maintenance teams in _____ section (section name) of Mumbai  

Territory for maintenance of OFC cable network, Wi-Fi network and upkeep of 
associated gears for a period of 3 years and extendable by one year on same terms & 
conditions. 

 

Ref: Tender No. ______________________________________    dated 06.01.2022 
 
        Section name: ______________________________ 
 
I/We the undersigned hereby offer to execute the agreement for the above work within 15 
days from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender document attached. 
 
I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 
acceptance for and during the period of 120 days (Hundred and Twenty Days) from the date 
of opening of the tender.  
 
I/We fully understand the terms and conditions as contained in the tender document and we 
agree that the same shall apply to our tender and I/We shall be bound by them. 
 
Earnest Money and Tender document cost details are as follows :-  
 
Tender document cost: - ………………………………………………………………………………. 
EMD:- ………………………………………………………………………………………. 
 
To work and/or participation in tender shall be banned for three years without prejudice to 
any other right or remedies if: - 
 
I/We do not execute the contract document within 15 days after the receipt of notice by the 
RailTel Corporation that such documents are ready. 
 
I/We do not commence work within 21 days from the date of issue of letter of acceptance.  
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Until a formal agreement is prepared and executed, acceptance of this offer letter shall 
constitute a binding contract between us subject to modification as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer. 
 
I enclose herewith the following documents in support of my credential :- 
 

1. Name and Qualification of Supervisor, Technician and Splicer. 
S.N. Category of staff Name Qualification 
    
    
    
    
    
    
    
    
    

2. List of the Equipments, Make, Model No. in working condition for each section of 
Works. 

Description Make 
Model 
No 

Year of 
purchase 

LDC                 
(Last Date of 
Calibration 

Qty. 

Gen Set      
Fusion Splicing Machine with 2 
nos. of Cleavers 

     

Power Source      
Power Meter      
OTDR      
Cable Route Detector      
Vehicle      
Multimeter & AC/DC Clamp 
Meter 

     

Tools Kit      
Road-O-meter      
Blow lamp or Hot air-gun      
Tent      
Lighting Arrangement      
Spare battery with charger for 
splicing machine 

     

500 m 24 Fiber Overhead OFC      
Minimum two nos. of jointing pit 
to be available with contractor 

     

Dummy Fiber Spool      
Minimum 50 m duct with 
couplers 
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Communication gadget: As 
required (Telephone, Cell phone, 
E-Mail  etc.) 

     

Vacuum cleaner       
GPS locator      
 
3.   No. of support staff, which will be kept for maintenance: …………………….. 
4.   Vehicle details along with its Registration No: …………… 
 

Shortcomings in the above, if any, will be made good and section wise full details 
shall be furnished for each section to be awarded, before award of the contract by RailTel. 

 
 
Yours Sincerely, 
 
 
Signature of the Tenderer 
Seal of the Tenderer   
 
 
 
 
Place: - 
Date: - 
 
Witnessed by: - 
 
 
 
1.  Signature:       2.  Signature: - 

Name:         Name: - 
Address:         Address:- 
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Proformas 
 
1    Splice loss / dB loss Vs Km in section 
2    OTDR measurements  
3    Power measurements 
4    Patrolling reports 
5    Attendance 
6     Material check 
7     Failure / rectification report  
8     Availability of Essential equipments. 
9      Maintenance contractor monthly performance( SOR-A) 
10    Maintenance contractor Bill certificate (SOR-B) 
11    Joint inspection report of Air-Conditioner 
12    Air-Conditioner Breakdown report card 
13    Air-Conditioner maintenance report card 
14    Joint inspection report of D.G. Set 
15.   D.G. Set Breakdown report card 
16    D.G. Set maintenance report card 
17    List of periodical maintenance to be carried out for Engine, Alternator &Control panel    
18    Schedule of periodical maintenance of D.G. Set Engine. 
19    Fiber summary report 
20    Format for recording information on running of 15 KVA, D.G. Set 
21    POP  Equipment maintenance  
22    Wi-Fi Failure Report Card 
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Proforma-1 &2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in 
section: 
Section: ……………………..     Date: 
Fiber Length: …………………. 
 
Fiber 
No. 

Km Loss 
(dB) 

dB/Km OTDR EVENTS ( For ascending order inter station wise) 
Kms 

 Stn 1-Stn 2 Stn 2-Stn 3 Stn 3-Stn 4 Stn 4-Stn 5 Stn 5-Stn 6  
1               

2               

3               

4               

5               

6               

7               

8               

9               

10               

11               

12               

13               

14               

15               

16               

17               

18               

19               

20               

21               

22               

23               

24/48               

 
 
Signature of RailTel     Signature of Contractor 
Engineer                     with seal  
 
PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 
PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 
Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 
Section:         Date: 
Fiber Length: 
 
Fiber 
No. 

Fiber 
length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    
1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

18       

19       

20       

21       

22       

23       

24/48       

 
 
 
Signature of RailTel        Signature of Contractor with seal 
Engineer        
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Proforma-4  for Patrolling Reports: 
 
Section:                        For the month of: _________________ 
 
 

Sl. 
No. 

Date 
Name of 
Patroller 

Section Patrolled 
Remarks Signature From To From To 

Station Station (Km.) (Km.) 
(Km.) (Km.)     

         
         
         
         
         
         
         
 
 
 
 
 
Signature of RailTel           Signature of Contractor with seal 
Engineer 
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Proforma-5 Proforma for Attendance: 
 
 
Firm’s Name: ____________________ 
Address ________________________ 
 
 
Attendance Sheet for the month of_______________ 
 
 
 

N
am

e 

D
es

ig
na

ti
on

 

1 2 3 4 5 6 7 8 9 10
 

11
 

12
 

13
 

14
 

15
 

16
 

17
 

18
 

19
 

20
 

21
 

22
 

23
 

24
 

25
 

26
 

27
 

28
 

29
 

30
 

31
 

                                 
                                 
                                 
                                 
                                 
                                 
                                 
                                 
                                 

 
 
 
 
 
 
 Signature of RailTel    Signature of Contractor with Seal 
Engineer                                            
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Proforma-6 
 
Proforma for Material to be given by RailTel : 
 
Section:       Date: 
 
Date Description Material 

Received 
Material Used Balance on hand 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
 
Signature of RailTel                           Signature of Contractor with Seal 
Engineer      
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Proforma – 7 
Form no.-A 
Proforma for OFC Failure / Rectification Report: 
Section:         Date:  
  Failure/ Rectification: 

 
 
Signature of Engineer at site.                 Signature of Contractor representative at site Page – 2 
 
 
 
 
 

Sl. Description Details 
1 Name of the station &/or Pole No. of the Fault 

and Optical distance from nearest RailTel 
/Railway node. 

 

2 Date & Time of receiving information about 
the failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head 
quarter. 

 

4 Time of testing by OTDR to localize the fault  
5 Station from where OTDR test has been done  
6 Time of reaching to the location of fault.  
7 Time of restoration of the fault. 

 
 

8 Details of reasoning for the occurrence of the 
fault. 

 

9 i) Depth of Cable at Cut Location 
ii) Whether in Duct or Bare laid 
iii) Whether Brick protection in the 

block section of cut 

 

10 Type of restoration Temporary / Permanent 
11 If restoration is temporary give reason for 

temporary restoration. 
 

12 Reason for delay in restoration, for which 
contractor is not responsible (please give 
detailed break up of time). Separate sheet may 
be attached if required. 

 

13 Details of Rectification 

A Period of block allowed  

B Actual block period  

C Reason for extension of block 
 

 



 
Tender No. RailTel/WR/E-Tender/OT/2022-23/O&M/BB/1-6 

 
 

Page 67 of 111 
 

 
 
 
14 Reason for rectification / block. 

A Fiber swapped earlier (high loss / break) Yes / No 

B Rectify partial cut Yes / No 

C Rectify Ant attack in existing joint closure Yes / No 

D For permanent restoration (earlier temporary 
rectification was done) 

Yes / No 

E Date of temporary rectification, if any 
 

 

F Date on which the failure could be identified.  
G Length of OFC used for restoration of 

failure. 
 

15 Details about ground work 

A Length of excavation & refilling of trench.  
B Depth of trench (should be 1.2 metre), if 

desired depth cannot be achieved, give 
details of protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 

Details about Joint Closure at Pit – 1 

D Length of OFC of interruption cable kept in 
the joint pit – 1 

 

E Length of OFC of main cable kept in the 
joint pit – 1 

 

F Whether sealing of joint closure has been 
done properly 

Yes / No 

G Depth of closure at pit – 1 from ground level 
(it should be 1.2 metre) 

 

H Location of Joint closure / pit – 1 (give pole 
No. & offset from centre of nearest track) 

 

I Whether the cable route plan has been 
modified and  location of Joint closure has 
been indicated in the existing cable route 
plan. 

 
Yes / No 

Details about Joint Closure at Pit – 2 

J Length of OFC of interruption cable kept in 
the joint pit – 2 

 

 
Signature of Engineer.  Signature of Contractor representative 
      
Name:                            Name: 
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Page – 3 
 
K Length of OFC of main cable kept in the 

joint pit – 2 
 

L Whether sealing of joint closure has been 
done properly 

Yes / No 

M Depth of closure at pit – 2 from ground 
level (it should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give 
pole No. & offset from centre of nearest 
track) 

 

O Whether the cable route plan has been 
modified and  location of Joint closure 
has been indicated in the existing cable 
route plan. 

 
Yes / No 

16 Item used during restoration / protection  
A RCC/FRP   

B HDPE   

C G.I Pipes  

D Joint chamber  

D Joint marker  

E Sand filling in Joint Chamber – 1  

F Sand filling in Joint Chamber – 2  

G Concreting (width 30 cms, thickness 15 
cms) 

 

H Any other items  
17 Remark of the Team in Charge of the 

Section. 
 

18 Remark of the RailTel Representative at 
site. 
 

 

 
   
Signature of Engineer                                                  Signature of Contractor with seal 
 
 
Name:                                                                           Name:  
Contd/…. 
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Proforma – 8 

Availability of Essential Equipment 

S 
N. 

Essential Equipment Workability 
Availability 
for the whole 
period 

Non availability / 
Non workability 
with period 

1 Generator set 
 

Working/ Not working                         Yes / No From ……. 
To……….. 

2 Fusion Splicing Machine Working/ Not working                         Yes / No From ……. 
To……….. 

3 Power source  Working/ Not working                         Yes / No From ……. 
To……….. 

4 Power meter 
 

Working/ Not working                         Yes / No From ……. 
To……….. 

5 OTDR 
 

Working/ Not working                         Yes / No From ……. 
To……….. 

6 1 Km length dummy fiber spool. Working/ Not working                         Yes / No From ……. 
To……….. 

7 Hot Air Gun / Blow lamp Working/ Not working                         Yes / No From ……. 
To……….. 

8 Innova/Bolero / Scorpio  Working/ Not working                         Yes / No From ……. 
To……….. 

9 Tent / Garden Umbrella Working/Not working                         Yes / No From ……. 
To……….. 

10  Telephone, Cell phone Working/ Not working                         Yes / No From ……. 
To……….. 

11 Tool/Tackles kit,  
 

Working/ Not working                         Yes / No From ……. 
To……….. 

12 Garden umbrella / Tent. Working/ Not working                         Yes / No From ……. 
To……….. 

13 Road – O – meter. 
 

Working/Not working Yes / No From ……. 
To……….. 

14 OFC cable detector 
 

Working/ Not working                         Yes / No From ……. 
To……….. 

15 Lighting arrangement like 
emergency light/gas light 

Working/ Not working                         Yes / No From ……. 
To……….. 

16 All sorts of patch cords  Working/ Not working                         Yes / No From ……. 
To……….. 

17 Spare battery with charger for 
splicing machine. 

Working/ Not working                         Yes / No From ……. 
To……….. 

18 Aerial OFC( 24 Fiber) 500 m 
piece (approx) 

    Available    Yes / No From ……. 
To……….. 

19. Portable vacuum cleaner Working/Not working                           Yes / No From ……. 
To……….. 

20 GPS locator Working/ Not working                        Yes / No From ……. 
To……….. 

 
 
 
Signature of RailTel’s Engineer                                      Signature of Contractor with seal 
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Proforma-9 

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR-A) 
Maintenance Section:                              Headquarter: 

LOA/CA Valid up to: Certificate for the Month of: 

Name of the Contractor: 

LOA/CA NO. & Date: 

OFC RKM:       No. of ACs in the Section: Window Type: Split Type: 

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING 
PERIOD (Yes/No): 

If “No’, then furnish details of what was not available (give period of non availability): 

(i) non availability period : 
from……………………….To………………………:……………….Days………………… 

 
(ii) non availability period : 

from……………………….To………………………:……………….Days………………… 
 

(iii)non availability period : 
from……………………….To………………………:……………….Days………………… 
 

(iv) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

(v) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED (Yes/No): 

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

SL NO.          SOR-”B” WORK ORDER NO & DATE               WORK STATUS                          
PENALTY (Yes/No): 

Whether  AC’S, DG sets & Voltage Stabilizers& Auto Sequencers in the sections have been 
maintained as per tender condition: 

      ( Yes / No)                         (If - NO: give details in separate sheet/reverse of the certificate) 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF: 

S
N 

Date / 
Block 
Section 

Locat
ion 
(offse
t) 

From                  
(Hrs.) 

To 
(Hrs.) 

Durati
on 
(Hrs.
) 

Proper sealing, Jt Pit, 
Marker, Sand filling done 
as per requirements 
(Yes/No): If “No”, 
Then which work was not 
done 

Whether 
all fiber 
ok after 
rectificatio
n 
(Yes/No): 

As-built 
Drawing 
updated 
(Yes/No) 

Tempora
ry/ 
Permane
nt 

1  
 

        

2  
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3  
 

        

 
Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank. 
         (ii)  For any additional information with regard to the maintenance period, please use     

the reverse of this certificate and/or use additional sheet. 
         (iii) All over writing etc. are to be countersigned by the user of the certificate., 
         (iv) For any failure duration for which “force majeure” clause is applicable separate 

recommendations with justifications for waiver may be attached with this certificate. 
         (v) A copy of certificate is to be handed over to the contractor. 
         (vi) The certificate should be issued every month and should reach R.O by the 15th of 

the following month. 
 
 

 
List of enclosures: 
 
      
 
 
 
 
 
 
 
(Signature, Date & Stamp of the Engineer) 
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Proforma-10 
 
MAINTENANCE CONTRACTOR BILL CERTIFICATION ( SOR-B) 
 

MAINT. SEC: HQ:  
 

PERIOD OF BILL : 
 
NAME OF THE CONTRACTOR : 
 
BILL NO. & DATE ; 
 
LOA/CA NO & DATE        : 
 

LOA/CA PERIOD : 

BILL RECEIVED ON :                   
 

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED  (Attach separate sheet if necessary) : 
 

CERTIFICATE OF WORK DONE: 
 

Sl 
No 

Short description 
of the work done 

SOR B 
Sch ref. 
of the 
item 

Unit 

Unit rate 
as per 
SOR-B  
(Rs.) 

Qty claimed 
by the 
Contractor 

Actual 
Qty 
executed 

Certification of quality 
of work done by the 
Contractor 

1  
 

      

2  
 

      

3  
 

      

4  
 

      

 

NOTE: (i)  For any additional information with regard to the bill, please use the              
reverse of  this certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  
          (iii)     Attach copy of the measurement certificate which was issued immediately       

after completion of the work.  
         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising 

bill). 
         (v)      Attach contractor’s bill and other forms in connections with the work done. 
         (vi)     The certificate with all enclosures (including bill of contractor) should be  sent 

to R.O within 10 days from the date of receipt of the bill. 
 
List of enclosures: 
 
 
                     
(Signature, Date &Stamp of the  Engineer of the section) 
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Proforma-11 
 

Air Conditioner – 1 
 
Joint Inspection Report of Air Conditioner 
 
Station:   

Sr. 
No 

Defect noticed / services required 
Air Conditioner 

No. - 1 No. - 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 Change over unit (timer) defective     

Other defects (if any)         

13           

14           

15           

16           

17 
Working properly with effective 
cooling 

        

 
 
 
Signature of Engineer:                   Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name: 
 
Date:           Date: 
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Proforma-12 
 

Air Conditioner – 2 
 
Air Conditioner Breakdown Report Card 
 
Number of Air Conditioner Installed: 1 / 2 / 3 / 4 
(Strikeout whichever is not applicable) 

 
Station: 
 

Machin
e No. 

Machine 
Failed on 

Machine 
Repaired on Failure 

duratio
n (hrs) 

Status 
after 
repairin
g 

Signature 
representative of 

Date Time Date Time 
Working 
/ Not 
working 

Engineer Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 
 
 
Signature of Engineer:                 Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name 
 
Date:           Date 
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Proforma-13 
Air Conditioner – 3 

 
Air Conditioner Servicing Report Card 

 
Number of Air Conditioner Installed: 1 / 2 / 3 / 4 
(strike out whichever is not applicable) 
Station:  
 
Servicing of each machine: To be done once in three months 

Description of machine & 
details of servicing 

Servicing Status Signature of 

Due 
date 

Done 
on 

Working / 
Not 
working 

Engineer 
Contractor 
representative 

Machine 
No. - 1 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. - 2 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. - 3 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. - 4 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

 
Signature of Engineer:                   Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name: 
 
Date:           Date: 
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Proforma-14 
 

DG set– 1 
 
Joint Inspection Report of DG Set 
 
 
Station:  
 
Sr. 
No. 

Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

 
Signature of RailTel Engineer                  Signature of Contractor’s Representative: 
 
Designation:  Designation: 
 
Name:  Name 
 
Date:  Date: 
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Proforma-15 
 

DG set - 2 
 

Diesel Generator Set Breakdown Report Card 
 
(strike out whichever is not applicable) 

 
 

Sr. 
No.  

DG Set    
Failed on 

DG Set 
Repaired on Failure 

duratio
n (hrs) 

Status 
after 
repairing 

Signature 
representative of 

Date Time Date Time 
Working 
/Not 
working 

RailTel Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 
 
 
Signature of Engineer:         Signature of Contractor’s Representative: 
 
Designation:   Designation: 
 
Name:   Name: 
 
Date:   Date: 
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Proforma-16 
 

DG set – 3 
 
Diesel Generator Set Servicing Report Card 
(strike out whichever is not applicable) 
 
Station:  
Table - 1 

Activities 

After Every 3 months 
Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 
Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Drain out sump oil from 
Engine. 

        

Fill the fresh Engine Oil 20 
W 40. 

        

Replace Oil Filter 
Assembly/Element. 

        

Drain out water droplets 
from fuel filter bowl by 
Drain screw (see note - 1 
below). 

        

Clean the fuel feed pump 
bowl and it’s Filter. 

        

Clean the Air cleaner 
Primary Filter by just 
blowing air from inside to 
outside. 

        

Clean Air Cleaner filter 
housing by dry cloth. 

        

Adjust tappet clearance of 
the both valve as per 
specified Value. 

        

Clean the Breather 
Assembly. 

        

Take out primary Fuel Filter 
Element & Dispose off. 

        

Take out Secondary Fuel 
Filter Element & Fit in 
primary Filter Pot. 

        

Replace in secondary pot         
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new Fuel Filter Element. 
Check V-Belt condition & if 
need Adjust it. 

        

Checking & Tightening of 
Pedestal Mounting Nut 
Bolts. 

        

Activities 

After Every 3 months 
Qtr - 1 Qtr – 2 Qtr – 3 Qtr – 4 
Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Check electrolyte level in 
each Battery cell, if need top 
up. 

        

Clean the Battery terminals 
and smears them with 
petroleum jelly. 

        

 
Table – 2 

 
Note: 
 
1. According to environmental conditions, drain the water from fuel filter assembly by 

losing the drain screw at the bottom of fuel filter. If humidity is more, then drain after 
every 15 days. 

2. The filter choking time depends on user’s environmental conditions, normal life of 
filter element is approximate 1000 hours. If choke indicator indicates choking before 
250 hours or its choking frequency trend is increasing, then replace the new primary 
filter element. 

 
 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:  Designation: 
 
Name:        Name: 

Activities 
After every 12 months After every 18 months 
Due date Done on Due date Done on 

Replace Air Cleaner primary 
Filter or earlier (see note - 2 
below) 

    

Check Injectors pressure, spray 
pattern & Dribbling at 
Authorised Service Centre. 
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Proforma-17 
 

DG set - 4 
List of Periodical Upkeep to be carried out for 
“Engine, Alternator & Control Panel”. 
Monthly: 

1. Check Diesel level in fuel tank and record 
2. To check for leakage of Oil & Diesel in the D.G Set.  
3. Drain out sump oil from Engine. 
4. Fill the fresh Engine Oil 20 W 40. 
5. Drain out water droplets from fuel filter bowl. 
6. Clean the Air cleaner Primary Filter by just blowing air from inside to outside. 
7. Clean the fuel feed pump bowl and it’s Filter. 
8. Clean Air Cleaner filter housing by dry cloth. 
9. Clean the Breather Assembly. 
10. To check tightness of Mechanical Components in the Engine.  
11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  
12. Adjust tappet clearance of the both valve. 
13. Check Battery voltage. 
14. Check the Battery Charging Circuit in the panel.  
15. Check specific gravity & level of Battery electrolyte, if needed top up. 
16. Clean the Battery terminals and smears them with petroleum jelly. 
17. Check the Healthiness of Electronic Panel & its Operation.  
18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in 

Panel.  
19. Check and monitor all mechanical readings from Gauges. 
20. Check the Terminal connections inside the Alternator Terminal Box. 
21. Check automatic switching on & off of cooling fan.  
22. Check tightness of all connections in the terminals. 
23. Check V-Belt condition & if need Adjust it. 
24. Replace Oil Filter Assembly/Element. 

Bi-monthly:  
1. Carry out all types of Maintenance as per Monthly Visit.  
2.   Take out primary Fuel Filter Element & Dispose off. 
3. Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. 
4.    Replace in secondary pot new Fuel Filter Element. 
5.    Check oil level in the sump by Dipstick mark. 

Quarterly:  
1.   All the Maintenance as per Monthly Visit.  
2. Carry out cleaning of Air Filter, AVR Connections etc.  
3. Check for coupling healthiness 

Annual: 
1. Carry out all monthly checks. 
2. Replace Air Cleaner primary Filter. 

One and half yearly: 
1. Carry out all monthly checks.  
2. Check Injectors pressure, spray pattern & Dribbling from a Authorized 

Service center 
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Proforma-18 
 

DG - 5 
 
Schedule of Periodical upkeep of DG Set Engine 
(Recommended by Manufacturer): 
Category Periodicity 
A Activities on monthly basis 
B Activities on Bi-monthly basis 
C Activities on quarterly basis 
D Activities on Annual basis 
E Activities on one and half yearly basis 

 
Activities A B C D E 
Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from inside to 
outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it’s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the Engine ● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified Value. ● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with petroleum jelly. ● ● ● ● ● 

Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 
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Check Healthiness of Mechanical Safeties in Engine & Electrical 
Safeties in Panel.  

● ● ● ● ● 

Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 

Check the Terminal connections inside the Alternator Terminal Box. ● ● ● ● ● 

Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary Filter Pot.  ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  
Check Injectors pressure, spray pattern & Dribbling a Authorized Service 
Centre. 

    ● 

 
 

Note:  
1. Accordingly environmental conditions needs, drain the water from fuel filter 

assembly by loosing the drain screw at the bottom of fuel filter. If humidity is 
more than drain after every 15 days.  

2.  The filter choking time depends on user’s environmental conditions, normal 
life of filter element is approximate 1000 hours. If choke indicator indicates 
choking before 250 hours or its choking frequency trend is increasing, then 
replace the new primary element. 
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Proforma-19 
 

Fiber summary for the year……………… 
Section:………………………… 

 

Optical 
length: …………Km 
Date of Measurement        

                   

  
1st four month of the 
year 

2nd four month of the 
year 3 rd four month of the year 

Fibre 
No. 

Fibre 
length / 
deploy
ment 

Optical 
Length 
(km) 

Loss 
(dB) 

Av. 
Loss 
(dB/k
m) 

Optical 
Length 
(km) 

Loss 
(dB) 

Av. 
Loss 
(dB/
km) 

Optical 
Length 
(km) 

Loss 
(dB) 

Av. 
Loss 
(dB/km) 

1                    

2                    

3                    

4                    

5                   

6                  

7                  

8                   

9                   

10                   

11                   

12                   

13                   

14                   

15                   

16                   

17                   

18                   

19                   

20                   

21                   

22                   

23                   

24/48                    
Signature & name of  the Engineer:                                                          Date: 
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Proforma-20 
 

Format for recording information on running of 5/7.5/15 KVA, D.G. Set installed at each location 

Information regarding running of D.G. Set and pouring of "Diesel Oil" 
S 
N 

Dat
e 

Hour 
meter 
reading 
(Analog) 

Hour 
meter 
reading    
(on 
MDM) 

Reading of 
"Oil level 
indicator" 
before 
pouring 
Diesel Oil 

Quantity 
of 
"Diesel 
Oil" 
poured     
(Litre) 

Reading 
of "Oil 
level 
indicator
" after 
pouring 
Diesel Oil 

"Diesel 
Oil" poured 
by 
Maintenanc
e team / 
RailTel 
representati
ve 

Signature 
of 
Maintenanc
e Team 
representati
ve, if, 
Diesel Oil 
is poured 
by Mntce 
team 

Signatu
re of 
RailTel 
represe
ntative 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 
 
*  For test run, The RailTel Engineer will note Hour-meter reading at start, at stop & 
duration of run of D.G. set & jointly sign the report with contractor. 
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Proforma -21 

Name of station /pop:…………………     Date………..… 

Equipment  Item  Status  Observations Remarks 

E
qu

ip
m

en
t 

 

Working of Order wire Yes/No   
Extension of AC failure 
alarm  

Yes/No 
  

Extension of DC alarms Yes/No   

Alarms on equipment Yes/No 
  

E
ar

th
 

Watering of Pits  Yes/No   
Checking of connections 
at Electrode end 

Yes/No 
  

Checking of connections 
at Equipment end 

Yes/No 
  

Fire Alarm  Cleaning of sensors Yes/No   

 W
or

ki
ng

 
of

 
A

ir
 

C
on

di
tio

ne
rs

 

AC - 1  Yes/No   
AC – 2 Yes/No   
Cleaning of Filter Yes/No   
Stabilizer – 1 Yes/No   
Stabilizer – 2 Yes/No   
Change over unit  Yes/No   
Room Temperature  Yes/No   

D
G

 S
et

 

Diesel Oil level 
(Reading) 

 
  

Engine oil level    
Water Level    

Testing on load 
From    
To   

Output Voltage    
Output Voltage (Volts)   
Output Current (Amps)   
Battery Voltage self start Yes/No   

Functioning of Hour 
meter 

Yes/No 
  

Reading of Hour meter    
Functioning of AMF 
panel 

Yes/No 
  

B
at

te
ry

 C
ha

rg
er

-A
 Total Voltage (Volts)  (Volts)    

Total Current (Amps) (Amps)   
Battery Current (Amps) (Amps)   
Load Current (Amps) (Amps)   
Alarms on Charger     
SMR – 1 (Volts)   
SMR – 1 (Amps)   
SMR – 1 Alarm   
SMR – 2 (Volts)   
SMR – 2 (Amps)   
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SMR – 2 Alarm   
SMR – 3 (Volts)   
SMR – 3 (Amps)   
SMR – 3 Alarm   

B
at

te
ry

-1
 

&
 

2 
 

un
de

r 
 

B
at

te
ry

 
ch

ar
ge

r 
-A

 

Voltage at Battery end (Volts)   

Voltage at Equipment 
end 

(Volts) 
  

Sulphation on terminals/ 
Physical Condition 

 
  

Physical connection    
Cel
l 
No. 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 

Vo
lt 
of  
cell
s  

                        

              

          

Battery 
Charger-B 

Total Voltage (Volts)  (Volts)    
Total Current (Amps) (Amps)   
Battery Current (Amps) (Amps)   
Load Current (Amps) (Amps)   
Alarms on Charger     
SMR – 1 (Volts)   
SMR – 1 (Amps)   
SMR – 1 Alarm   
SMR – 2 (Volts)   
SMR – 2 (Amps)   
SMR – 2 Alarm   
SMR – 3 (Volts)   
SMR – 3 (Amps)   
SMR – 3 Alarm   

Battery-1 & 
2  under  
Battery 
charger -B 

Voltage at Battery end (Volts)   
Voltage at Equipment 
end 

(Volts)  
 

Sulphation on terminals/ 
Physical Condition 

  
 

Physical connection    

Cel
l 
No. 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 

Vo
lt 
of  
cell
s  

                        

              

          

 
Signature of RailTel Engineer   Signature of Contractor with seal 
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Proforma-22 
 

Wi-Fi Failure Report Card 
 
(strike out whichever is not applicable) 

 

 
 
 
 
Signature of Engineer:         Signature of Contractor’s Representative: 
 
Designation:   Designation: 
 
Name:   Name: 
 
Date:   Date: 

 
 

 

 
 

 
 

Sr. 
No. 

Wi-Fi Failed on Wi-Fi 
Repaired on Failure 

duratio
n (hrs) 

Status 
after 
repairing 
with 
remark 

Signature 
representative of 

 
Station Date Time Date Time 

RailTel Contractor 
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BID DATA SHEET 
 
The section consists of provisions that are specific to various clauses of Tender Document. 
 
     Reference                                                Description 
Tender Notice Last date of submission 

Address: Executive director  
              ……………….Region 
RailTel corporation of India ltd. 
Date & Time:…………………………… 
 
Date & Time of opening of tender 
……………………………. 
………………………… 
…………………… 

Offer letter Validity of offer 
120 days (One Hundred and Twenty days) 
From the date of opening of tender 
 

Tender condition-
clause para 3 of 
preamble 

Eligibility criteria 
As per clause 3.1 for Technical eligibility and clause 3.2 for financial 
capability 
 

Tender condition – 
preamble para 10 & 
25 

Earnest Money  
As per Tender Notice 

Tender Condition- 
Preamble para 21 

Performance bank guarantee- As per para 21 of preamble 

Tender condition- 
preamble para 22 

Security Deposit  
As per  para 22 of preamble 
 

Annexure -D Details of vendor  
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Annexure-A 
Jurisdiction of OFC Maintenance Sections 

 
The OFC section shall have at least one maintenance team stationed at the team 
headquarters. List of maintenance sections where the maintenance teams are to be 
deployed is furnished below: 

Sr 
No 

Section 
Team 
Head 

Quarters 
Subsections Backbone 

City 
Access 

Network 

Type 
Of 

OFC 

Tender 
Number 

1 

Kopar - Igatpuri (excl. 
Kopar) & Kalyan - Karjat 
(incld Karjat) Palashdhari-

Khopoli 

Kalyan 

Kopar-Kalyan 

176 1 

48 &24 

O&M/BB/1 

24 
Kalyan-Asangaon 24 

Asangaon-Igatpuri 24 

Kalyan-Karjat 24 

Karjat-Lonavala 24 

Palasdhari-Khopoli 24 

2 

Vasai-Kopar (excl. Vasai), 
Kopar - Thane-CSTM, 
Kurla - Juhinagar (excl. 

Juhinagar)- CSTM - 
Kurla(harbour),Kurla 
terminus-Vidya Vihar, 

Kurla-LTT , Kurla-
Trombay 

Thane 

CSTM-Parel 

134 15.98 

24 

O&M/BB/2 

Parel-Kurla 24 

Kurla-LTT- 
Vidyavihar 

24 

Kurla-Thane 24 & 48 

Thane-Kopar 24 

Kopar-Bhiwandi 24 

Bhiwandi-Vasai 24 

CSTM-Rawli 24 

Rawli-Kurla 24 

Kurla-Trombay 24 

Kurla-Vashi 24 

Vashi-Juinagar 24 

3 

Panvel-Karjat (Excluding 
Karjat), Panvel-Kopar 

(Excluding Kopar), 
Panvel-JNPT, Panvel-

Juinagar, Juinagar-Thane 
(Excluding Tna), PNP-

Thal, Panvel-Roha 
(Excluding Roha)Nerul-

Kharkopar 

Panvel 

Panvel-Karjat 

227 22.2 

24 

O&M/BB/3 

Panvel-Juinagar 24 

Juinagar-Thane 18 

Panvel-KOPAR 24 

Panvel-JNPT 24 

Panvel-PEN 24 

PNP-Thal 24 

PEN-ROHA 24 

Nerul-Kharkopar 24 

4 
Lonavala-Pune-Daund-
Bhigwan (incl Bhigwan 

POP) & Pune - Nira 
Pune  252 5.5 24 O&M/BB/4 

6 
Nira  - Satara - Miraj - 

Kolhapur 
Satara  321 - 24 O&M/BB/5 
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Note: City Access network will also be maintained by the same maintenance team at cost 
same as SOR-A which will be up to around 15 % of total section length. 
 
a) RailTel also reserves the right to add or delete any maintenance section. However, 

payment will be made as covered in the preamble.  
b)  The list of window/split type room air conditioning machines and their section wise 

location as tabulated hereunder is indicative only. RailTel also reserves the right to  
            add or delete AC’s in the sections.  

Sr. 
No 

Section Station Make Model 
Capacity 

(In 
Tons) 

Ac  
Type 

Date Of 
Install 
ation 

Stabili 
zer 

(5Kva) 

Auto 
Sequen 

cer 

Total No. 
Of ACs 

1 

Kopar -Kalyan- 
Igatpuri (excl. 

Kopar) & Kalyan - 
Karjat (incld Karjat) 

Palashdhari-
Khopoli, Karjat-

Lonavala 

Kalyan Hitachi Spacemaker 4T Window 2014 No No 1+1 

Asangaon Voltas   2T*2 Split 2021 No No 2 

Kasara Hitachi   2T Split 2018 No No 1 

Igatpuri Hitachi Spacemaker 4T Window 2014 No Yes 1+1 

Ambarnath Carrier   2T*2 Split 2017 No Yes 
1(working) 

1(faulty) 

Badlapur Hitachi   2T Split 2018 No No 1 

Karjat Hitachi Spacemaker 4T Window 2014 No No 1+1 

2 

Vasai-Kopar (excl. 
Vasai), Kopar - 

Thane-CSTM, Kurla - 
Juhinagar (excl. 

Juhinagar)- CSTM - 
Kurla(harbour),Kurla 

terminus-Vidya 
Vihar, Kurla-LTT , 

Kurla-Trombay 

Vashi Hitachi Space maker 2+2=4 
Space 
Maker 

2014 No No 1+1 

Sion Carrier Superia 24K 2 Split 2017 No Yes 2 

Kurla 
Carrier Superia 24K 2 Split 2017 No Yes 2 

Carrier Emperia Nxi 2 Split 2021 No No 1 

Chembur Carrier 
Duractiv 

24K 
2 Split 2017 No No 1 

Vikhroli Hitachi   2 Split 2018 No No 1 

Mulund Carrier 
Duractiv 

24K 
2 Split 2017 No No 1 

Bhiwandi 
Carrier Emperia Nxi 2 Split 2021 No No 1 

Hitachi   2 Split 2018 No No 1 

3 

Panvel-Karjat 
(Excluding Karjat), 

Panvel-Kopar 
(Excluding Kopar), 

Panvel-JNPT, 
Panvel-Juinagar, 
Juinagar-Thane 

(Excluding Thane), 
PNP-Thal, Panvel-
Roha (Excluding 

Roha)Nerul-
Kharkopar 

Panvel 
Blue Star 3HW24VCI 1.5 Split 2008 No No 2 

Hitachi   1.5 Split 2018 No No 1 

BEPR 

Hitachi 
Space maker 2+2=4 

Space 
Maker 

2008 No No 1 

Lloyd   2 Split 2021 No No 1 

Pen 

Hitachi 

Space maker 2+2=4 
Space 
Maker 

2008 No No 1 

5 
Bhigwan - Kurduvadi – 
Solapur – Dudhni-Wadi 

Gulabarga-Sultanpur 
Solapur  242 - 24 O&M/BB/6 
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4 

Lonavala-Pune-
Daund-Bhigwan 

(incl Bhigwan POP) 
& Pune - Nira 

Pune 

LLOYD Split             
HITACHI Industrial 2+2         2 

Carrier   1T Split 2017 No Yes 2 

5 Nira - Satara - Miraj 
- Kolhapur 

Satara Hitachi 
Space 
maker 

2+2=4 Industrial 2014 Yes Yes 1 

Miraj Hitachi 
Space 
maker 

2+2=4 Industrial 2014 Yes Yes 1 

6 

Bhigwan - 
Kurduvadi – Solapur 

– Dudhni-Wadi 
Gulabarga-
Sultanpur 

Gulberga Hitachi Space 
maker 

2+2=4 Space 
Maker 

2014 No No 1+1 

Dudhani 
Sidwal   2 Split 2010 0 0 1 

Voltas   1.5 Split 2005 0 0 1 

Solapur Hitachi   2+2=4 Space 
Maker 

2014 0 0 1+1 

Kurduwadi Voltas 
Space 
maker 

2+2=4 Split 2018 No 0 2 

 
c)  The list of 5/7.5/15 KVA, Single/ three Phases, Air Cooled, Diesel Generator (Silent type) 
and section wise location as tabulated hereunder is indicative only. RailTel also reserves the 
right to add or delete DGs in the section.  
 

Sr. 
No 

Section Station 

Capacity 
Of DG 

Set 
Installed 

Make Model 
Date Of 

Installation 

1 
Kopar -Kalyan- Igatpuri (excl. Kopar) & Kalyan 

- Karjat (incld Karjat) Palashdhari-Khopoli, 
Karjat-Lonavala 

Nil 

2 

Vasai-Kopar (excl. Vasai), Kopar - Thane-
CSTM, Kurla - Juhinagar (excl. Juhinagar)- 

CSTM - Kurla(harbour),Kurla terminus-Vidya 
Vihar, Kurla-LTT , Kurla-Trombay 

Nil 

3 

Panvel-Karjat (Excluding Karjat), Panvel-
Kopar (Excluding Kopar), Panvel-JNPT, 

Panvel-Juinagar, Juinagar-Thane 
(Excluding Thane), PNP-Thal, Panvel-Roha 

(Excluding Roha)Nerul-Kharkopar 

Panvel 50KVA Kirloskar  2021 

4 
Lonavala-Pune-Daund-Bhigwan (incl Bhigwan 

POP) & Pune - Nira 
Pune 

100 
KVA 

Kirloskar 
PTL-
15/s 

2006 

Bhigwan 15 KVA Eicher  2006 

5 Nira - Satara - Miraj - Kolhapur 

NIL 

NIL 

6 
Bhigwan - Kurduvadi – Solapur – Dudhni-Wadi 

Gulabarga-Sultanpur 
Dudhani 15 KVA 

Kirloskar 
Eicher 

 2006 
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Annexure – B 

Minimum Man & Machine/Equipment’s required to be engaged under one 
Maintenance Team:  

 
Part -A : 
 
1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or 

Graduate with relevant Experience in field work,) additional experience in the field of 
AC machine, DG sets will be desirable 

2. Technician for Splicing & Measurements (main splicer).   
3.    Wi-Fi Engineer cum Technician (Diploma holder) for Power Plant, DG sets, AC unit, 

wiring and Wi-Fi etc. 
4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train 

patrolling (one Man for about 50kms beat). However, the contractor has to deploy 
extra manpower as and when needed during any Railway work or other agencies 
work in the section. 

5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 
6.    Un-skilled manpower for trenching etc. as and when required. 
7.    Driver of the vehicle. 
 
 
Part – B : 
 
1.  Innova/ Qualis /Scorpio or equivalent Utility Vehicle for transportation of men, 

machines and stores ,Vehicle shall be in good working condition should not be more 
than three years old. 

2. Portable Generator set Kirlosker /Honda/Eicher or similar make, lighting arrangement 
like emergency light/gas light. 

3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel /INNO Korea or similar 
make. 

4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 
5.   OTDR ( Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make. 
6.   OFC cable Route Detector. 
7.   Spare battery with charger for splicing machine. 
8.   Cable Splitter for vertical cutting of PVC sheath & armour. 
9.   All sorts of patch-cords and connectors for the purpose of measurement. 
10.  Duct Cutter. 
11.  Road-o-meter. 
12.  Clamp type earth megger and clamp type AC/DC multimeter. 
13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.). 
14.  Tool/Tackles kit. 
15.  Blow lamp/ hot air gun for sealing joint closure. 
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16.  1 Km length dummy fiber spool. 
17.  500 m Aerial OFC having 12 fibers.  
18.  Rexene/Polythene & Umbrella cover etc. 
19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make 
20.  GPS locator with each patrolman.  
Note: OFC test and measuring instruments must have been calibrated in a year once from an 
established national Testing Organization/ lab. Up to date Certificates should always be 
available. 
 
Manpower and equipments should be available with the maintenance teams round the clock 
as listed above. However, contractor can add more manpower &equipments for speedy 
maintenance & minimizing downtime without any extra cost implications to RailTel. 
 
In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance 
by the contractor. In case of absence of supervisor/ technician/splicer/patrolmen from site 
except sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 1 
to 6 in list given above), penalty as defined will be deducted. 

No man power or equipment can be changed without prior ascertaining the suitability by the 
Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.   
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Annexure-C  
 
Penalty to be imposed for the non-compliance/deficiency in the maintenance of OFC, 
AC and DG covered under this maintenance contract: 
SN Description of deficiencies Penalty 

1 
Non-submission / non-modification of as built 
drawing (Only modifications made to be 
submitted). 

Rs.  1,000/- per fault. 

2 

Non-submission of OTDR traces to be taken 
before and after rectification of cable fault /cut 
(involving two joints).If OTDR traces is submitted 
within next billing cycle, the penalty will be 
returned back to the contractor. 

Rs. 5,000/- per section. 

3 

For non-provision of joint pit within 30 days no penalty 

From 31 day to 60 days penalty of Rs. 5,000/- per joint pit 

from 61 days to 90 days penalty of Rs. 10,000/- per joint pit 

After 90 days case will be considered for termination. 

4 
Swapped fibers not restored before completion of 
bimonthly billing period /bimonthly bill (involving 
at least one joint). 

Rs.5,400/- 
 

5 
Cable laid during fault restoration/rectification 
(small length) at lesser depth without protection. 

Rs. accepted rate of respective  SOR – B 
+ 20 % ) 

6 
Cable laid temporarily over bridges and leads to 
subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective  SOR – 
B + 20 % ) 

7 
Splice loss of all fibers not within prescribed limit 
(0.05 db per splice). 

Rs. 6,000/ - 

8 

In case CRT exceeds the prescribed restoration 
time for the section 6/8 Hrs. Bi-monthly for 
backbone network and 8 Hrs. for access network). 
 

Rs.  5,000/- per two hours or part thereof. 

9 
Unavailability of communication with 
maintenance team/patroller. 

Rs.1,000 

10 
Non-Submission of OTDR reading and Power 
meter readings of all fibers (Once in a four 
month). 

Rs.5,000/- per section+ Rs. 2,500/- for 
every week or part thereof till the next 
periodical report falls due. 

11 
Failure or non availability of Transport/Vehicle. 
 

Actual cost of hiring alternative vehicle+ 
Rs. 1,000 each trip from monthly bill. 

12 
Non Submission of joint report indicating the fault 
to be attended within 90 days from Date of 
deployment of team. 

Rs.2,500/- per week or part therefore 
beyond 90 days up to next 45 Days from 
the date of deployment of the team. 

13 
Non Submission of bill for previously completed 
two months within 15 days of completion of 

Rs. 200/- per week beyond 10 days upto 
next billing cycle, subsequently Rs. 500/- 
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billing period. per week. 

14 

Absence of Supervisor/Wi-Fi Engineer cum 
Technician/ Splicer/ Wi-Fi Engineer/ Patrolmen 
from site. (Indicated in item (a)  1 to 7 of 
Annexure-B). 

Rs. 200/- per day each for patroller and 
assistant splicer and Rs. 1,000/- per day 
each for supervisor, Wi-Fi Engineer cum 
Technician & Splicer (If the person is 
under sanctioned leave then it should be 
in knowledge of Engineer and contractor 
should deploy another person in place of 
absent person). 
 

15 Non availability of Vital equipments. Rs. 500/ per day 
 

16 If foot /bi-cycle patrolling not done. 

Rs.600/- for one time-per block/sub 
section in a month (i.e. if foot patrolling 
not done in a month for one sub/block 
section penalty per month imposed will be 
3X600 = Rs. 1800/- per month since three 
times in a month to be done). 

17 Non-execution of SOR–B work within 3 months 

20% of the cost of SOR-B work from 
SOR-A bill of that period (work 
communicated in writing by authorized 
representative of RailTel). 

 AIR CONDITIONER MAINTENANCE 

18 Breakdown duration exceeding 48 hrs. 
 

Rs.  200/- per day. 
  DG SET MAINTENANCE 

19 Breakdown duration exceeding 72 hrs. 
 

Rs.  500/- per day. 
 20 Upkeep of shelter/earthing arrangement /power 

plant etc. 
Rs. 200/- per day per location. 
 

21 Joint Marker 

Penalty Rs. 1,000/- per joint marker for 
non provisioning of Joint marker within 
30 days 
 

22 
Criss crossing of fibers during carrying out the 
SOR - A works. 

Rs. 2,000/- per joint. 
 

 WI-FI MAINTENANCE 

23 Any delay in attending failure more than 8 hrs. Penalty Rs.200/- per Two Hrs. 
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Annexure -D 
 

CONTRACTOR INFORMATION  

1 Region (Mandatory) Western Region 
2 Supplier Name (Mandatory)   
3 Bank Name(Mandatory)   
4 Bank Branch Name(Mandatory)   
5 Bank Account Number(Mandatory)   
6 IFSC Code(Mandatory)   
7 Site Name(Mandatory)   
8 Registered  Address1(Mandatory)   
9 Address2   
10 Address3   
11 City   
12 State   
13 GST No.   
14 TIN No.   
15 TDS Vendor Type (Mandatory)   
16 TDS Section (Mandatory)   
17 TDS Rate (Mandatory)   
18 PAN No. (Mandatory)   
19 TAN No.   

20 
WCT registration num for state 
wherever applicable   

21 ACT & ESI registration No.   
22 Mobile  Number   
23 Email ID   
24 Contact Person (Mandatory)   

25 
Service Type (In Case of Execution, 
services) (Mandatory)   

26 
Item Description (in case of Material) 
(Mandatory)   

27 OEM/Trader (In case of Material)   

28 
Working Area (Name of State under 
Region)(Mandatory)  

29 Whether firm is MSME registered ?  

30 
Whether firm is MSME registered 
under  SC category ?   
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Annexure  E 

                                                              TAX BREAK UP  
 
S.N. Item 

description 
Unit Quantity Base 

price 
Rs. 

GST  
% 

Any 
other 
Tax % 

Unit 
price 
including 
Tax 

Total 
Cost 
Rs 

         
         
         
         
 
 

 

 TIN No. 
 PAN No. 
 GST No. 

 
Signature and Seal of tenderer  
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                                                                                                                       ANNEXURE : F 
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 
 

(To be executed in presence of Public notary on non-judicial stamp paper of the value 
of Rs. 100/-. The paper has to be in the name of the tenderer)**  

 
           I ................................(Name and designation)*" appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
M/s _______________________(hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of ________________________as per the tender No. 
________________of (________________ RCIL), do hereby solemnly affirm and 
state on the behalf of the tenderer including its constituents as under:  

 
1.l/we the tenderer (s), am/are signing this document after carefully reading the    
contents. 
2. l/we the tenderer(s) also accept all the conditions of the tender and have signed all 
the pages in confirmation thereof. 
3.  l/we hereby declare that l/we have downloaded the tender documents from RailTel 
website www.railtelindia.com or railtel.enivida.com. l/we have verified the content 
of the document from the website and there is no addition, no deletion or no alternation 
in the content of the Tender document. In case of any discrepancy noticed at any stage 
i.e. evaluation of tenders, execution of work or final payment of the contract, the 
master copy available with the RailTel Administration shall be final and binding upon 
me/us. 
4.  l/we declare and certify that l/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the qualification 
requirements  
5.  l/we also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding upon 
me/us. 
6.  l/we declare that the information and documents submitted along with the tender by 
me/us are correct and I/we are fully responsible for the correctness of the information 
and documents, submitted by us. 
7.  l/we undersigned that if the certificates regarding eligibility criteria submitted by us 
are found to be forged/false or incorrect at any time during process for evaluation of 
tenders, it shall lead to banning of business for five years on entire RCIL. Further, I/we 
(name of the tenderer)**____________________ and all my/our constituents 
understand that my/our offer shall be summarily rejected. 
8.  I/we also understand that if the certificates submitted by us are found to be 
false/forged or incorrect at any time after the award of the contract, it will read to 
termination of the contract, along with forfeiture of SD and performance guarantee 
besides any other action provided in the contract including banning of business for five 
years on entire RCIL. 

 
 

DEPONENT 
SEAL AND SIGNAURE OF THE TENDERER 
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VERIFICATION 

 

l/we above named tender do hereby solemnly affirm and verify that the contents 
of my/our above affidavit are true and correct. Nothing has been concealed and 
no part of it is false. 

 
 
 

 

DEPONENT 
SEAL AND SIGNAURE OF THE TENDERER 

 

 

 
 
Place:  
Dated 
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                                                                  To be modify 
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RailTel

Thickness of the wall of the 
chamber and covers should 

be 50 mm.
1100 mm

Reinforcement 10 mm 
steel roads

Top and bottom covers

1100 mm

1100 mm

1100 mm

1100 mm

150 150 

600 mm

300 mm

300 mm

400 mm

1. Pre-fabricated rings to be used for chambers

2. Reinforcement: 15 nos of 8mm steel roads vertical and 3 
rings of 6mm steel round in each half of 300 mm height

3. Chamber should be filled with river sand mixed with Anti 
termite after placing the OFC inside

Bottom Cover

Top cover with hooks

600 mm

Ground levelGround level

Proposed by Approved by

Diagram of construction of loop/splice chamber

Top cover with hooks

Sr. Mgr/O&M GGM/O
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SCHEDULE OF RATES (SOR- A) 
 
Name of Work: Deployment of maintenance teams in various sections of Mumbai Territory 
for maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears for a 
period of 3 years and extendable by one year on same terms & conditions” 
 
Section: Kopar -Kalyan- Igatpuri (excl. Kopar) & Kalyan - Karjat (incld Karjat) Palashdhari-
Khopoli, Karjat-Lonavala (176 Km) 

 (a) For OFC maintenance: 

 
SN Description of the work Length 

in RKM 
Estimated cost 
for Three 
years (Basic 
Cost) 

GST @ 18% 
 
 
 
 

Total Estimated 
cost for Three 
years (With 
GST) 

1 Maintenance charges for 
OFC cable network and 
upkeep of associated gears 
given in the tender document 
This also includes provision 
of one exclusive diploma 
engineer per maintenance 
team for maintenance of Wi-
Fi system provided at 
stations. 

176 75,64,056/- 13,61,530/- 89,25,587/- 

Rupees Eighty Nine Lakh Twenty Five Thousand Five Hundred Eighty Seven 

 
      

Signature and Seal of the Tenderer 

NOTE :-  

1.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves   
     with local conditions. 
2.  I/we have carefully gone through   the specifications, given in tender document and    
      understood.  
3.  I/we undertake to keep this offer valid for period indicated in NIT. 

4.  Tenderer shall quote all inclusive rates, but there should be break up of basic price and   
      applicable taxes (Annexure E). Since it is percentage basis tender, percentage quoted by  
      the contractor shall be applicable to each SOR item.       
5.  The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN 

Card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested.   

 

Signature and Seal of the Tenderer 
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SCHEDULE OF RATES (SOR- A) 
 
Name of Work: Deployment of maintenance teams in various sections of Mumbai  Territory 
for maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears for a 
period of 3 years and extendable by one year on same terms & conditions” 
 
SECTION: Vasai-Kopar (excl. Vasai), Kopar - Thane-CSTM, Kurla - Juhinagar (excl. 
Juhinagar)- CSTM - Kurla(harbour),Kurla terminus-Vidya Vihar -LTT , Kurla-Trombay (134 
Km) 

 (a) For OFC maintenance: 

 
SN Description of the work Length 

in 
RKM 

Estimated 
cost for 
Three years 
(Basic Cost) 

GST @ 
18% 
 
 
 
 

Total 
Estimated cost 
for Three years 
(With GST) 

1 Maintenance charges for OFC 
cable network and upkeep of 
associated gears given in the 
tender document 
This also includes provision of 
one exclusive diploma engineer 
per maintenance team for 
maintenance of Wi-Fi system 
provided at stations. 

134 57,58,997/- 10,36,620/- 67,95,617/- 

Rupees Sixty Seven Lakh Ninety Five Thousand Six Hundred Seventeen 

 
      

Signature and Seal of the Tenderer 

NOTE :-  

1.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves   
     with local conditions. 
2.  I/we have carefully gone through   the specifications, given in tender document and    
      understood.  
3.  I/we undertake to keep this offer valid for period indicated in NIT. 

4.  Tenderer shall quote all inclusive rates, but there should be break up of basic price and   
      applicable taxes (Annexure E). Since it is percentage basis tender, percentage quoted by  
      the contractor shall be applicable to each SOR item. 
5.  The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN 

Card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested.   

Signature and Seal of the Tenderer 
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SCHEDULE OF RATES (SOR- A) 
 
Name of Work: Deployment of maintenance teams in various sections of Mumbai  Territory 
for maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears for a 
period of 3 years and extendable by one year on same terms & conditions” 
 
SECTION: Panvel-Karjat (Excluding Karjat), Panvel-Kopar (Excluding Kopar), Panvel-JNPT, 
Panvel-Juinagar, Juinagar-Thane (Excluding Thane), PNP-Thal, Panvel-Roha (Excluding 
Roha)Nerul-Kharkopar (227 Km) 

 (a) For OFC maintenance: 

SN Description of the work Length 
in 
RKM 

Estimated 
cost for 
Three 
years 
(Basic 
Cost) 

GST @ 
18% 
 
 
 
 

Total 
Estimated cost 
for Three 
years (With 
GST) 

1 Maintenance charges for OFC cable 
network and upkeep of associated 
gears given in the tender document 
This also includes provision of one 
exclusive diploma engineer per 
maintenance team for maintenance of 
Wi-Fi system provided at stations. 

227 97,55,914/- 17,56,064/- 1,15,11,978/- 

Rupees One Crore Fifteen Lakh Eleven Thousand Nine Hundred Seventy Eight 

 
      

Signature and Seal of the Tenderer 

NOTE :-  

1.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves   
     with local conditions. 
2.  I/we have carefully gone through   the specifications, given in tender document and    
      understood.  
3.  I/we undertake to keep this offer valid for period indicated in NIT. 

4.  Tenderer shall quote all inclusive rates, but there should be break up of basic price and   
      applicable taxes (Annexure E). Since it is percentage basis tender, percentage quoted by  
      the contractor shall be applicable to each SOR item.       
5.  The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN 

Card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested.   

 

                                                                                                Signature and Seal of the Tenderer 

 



 
Tender No. RailTel/WR/E-Tender/OT/2022-23/O&M/BB/1-6 

 
 

Page 105 of 111 
 

SCHEDULE OF RATES (SOR- A) 

 
Name of Work: Deployment of maintenance teams in various sections of Mumbai  Territory 
for maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears for a 
period of 3 years and extendable by one year on same terms & conditions” 
 
SECTION: - Lonavala-Pune-Daund-Bhigwan (incl Bhigwan POP) & Pune - Nira (252 Km) 

 (a) For OFC maintenance: 

 
SN Description of the work Length 

in 
RKM 

Estimated 
cost for 
Three years 
(Basic Cost) 

GST @ 
18% 
 
 
 
 

Total Estimated 
cost for Three 
years (With 
GST) 

1 Maintenance charges for OFC 
cable network and upkeep of 
associated gears given in the 
tender document 
This also includes provision 
of one exclusive diploma 
engineer per maintenance 
team for maintenance of Wi-
Fi system provided at 
stations. 

252 62,85,589/- 11,31,406/- 74,16,995/- 

Rupees Seventy Four Lakh Sixteen Thousand Nine Hundred Ninety Five 

 
      

Signature and Seal of the Tenderer 

NOTE :-  

1.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves   
     with local conditions. 
2.  I/we have carefully gone through   the specifications, given in tender document and    
      understood.  
3.  I/we undertake to keep this offer valid for period indicated in NIT. 

4.  Tenderer shall quote all inclusive rates, but there should be break up of basic price and   
      applicable taxes (Annexure E). Since it is percentage basis tender, percentage quoted by  
      the contractor shall be applicable to each SOR item.    
5.  The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN 

Card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested.   

 

Signature and Seal of the Tenderer 
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SCHEDULE OF RATES (SOR- A) 

 
Name of Work: Deployment of maintenance teams in various sections of Mumbai  Territory 
for maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears for a 
period of 3 years and extendable by one year on same terms & conditions” 
 
SECTION: - Nira - Satara - Miraj - Kolhapur (242 Km) 

 (a) For OFC maintenance: 

 
SN Description of the work Length 

in 
RKM 

Estimated 
cost for 
Three years 
(Basic Cost) 

GST @ 
18% 
 
 
 
 

Total Estimated 
cost for Three 
years (With 
GST) 

1 Maintenance charges for OFC 
cable network and upkeep of 
associated gears given in the 
tender document 
This also includes provision 
of one exclusive diploma 
engineer per maintenance 
team for maintenance of Wi-
Fi system provided at 
stations. 

242 60,36,161/- 10,86,509/- 71,22,670/- 

Rupees Seventy One Lakh Twenty Two Thousand Six Hundred Seventy 

 
      

Signature and Seal of the Tenderer 

NOTE :-  

1.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves   
     with local conditions. 
2.  I/we have carefully gone through   the specifications, given in tender document and    
      understood.  
3.  I/we undertake to keep this offer valid for period indicated in NIT. 

4.  Tenderer shall quote all inclusive rates, but there should be break up of basic price and   
      applicable taxes (Annexure E). Since it is percentage basis tender, percentage quoted by  
      the contractor shall be applicable to each SOR item.    
5.  The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN 

Card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested.   

 

Signature and Seal of the Tenderer 
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SCHEDULE OF RATES (SOR- A) 

 
Name of Work: Deployment of maintenance teams in various sections of Mumbai  Territory 
for maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears for a 
period of 3 years and extendable by one year on same terms & conditions” 
 
SECTION: - Bhigwan - Kurduvadi – Solapur – Dudhni-Wadi, Gulabarga-Sultanpur (321Km) 

 (a) For OFC maintenance: 

 
SN Description of the work Length 

in 
RKM 

Estimated 
cost for 
Three years 
(Basic Cost) 

GST @ 
18% 
 
 
 
 

Total Estimated 
cost for Three 
years (With GST) 

1 Maintenance charges for OFC 
cable network and upkeep of 
associated gears given in the 
tender document 
This also includes provision 
of one exclusive diploma 
engineer per maintenance 
team for maintenance of Wi-
Fi system provided at 
stations. 

321 80,06,643/- 14,41,196/- 94,47,839/- 

Rupees Ninety Four Lakh Forty Seven Thousand Eight Hundred Thirty Nine 

 
      

Signature and Seal of the Tenderer 

NOTE :-  

1.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves   
     with local conditions. 
2.  I/we have carefully gone through   the specifications, given in tender document and    
      understood.  
3.  I/we undertake to keep this offer valid for period indicated in NIT. 

4.  Tenderer shall quote all inclusive rates, but there should be break up of basic price and   
      applicable taxes (Annexure E). Since it is percentage basis tender, percentage quoted by  
      the contractor shall be applicable to each SOR item.    
5.  The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN 

Card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested.   

 

Signature and Seal of the Tenderer 
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SCHEDULES OF RATES - SOR-B 
 
Name of the section : various sections of Mumbai  Territory. 
 
For OFC Route strengthening works: 

SN Item Description Unit 
Unit 
Rate 
(Rs.) 

1 
FRP/RCC 
Chambers 

Supply, transportation & installation of jointing pit as 
per drawing with cover and required trenching to 
ease out cable/duct. (The joint chamber should be of 
the size of outer dia 1100 mm, Height -600 mm (2 
pieces of 300 mm each). The thickness of the wall 
should be 50 mm and each piece of the chamber 
should have suitable groves to fit each other). 

No 

 

7306 

2 
FRP/RCC 
Route Marker 

Supply, transportation and fixing of cable route 
markers as per drawing embossed “RailTel” and 
painted with Orange, as per specification 

No 356 

3 Concreting 
Cement Concreting  in 1:3:6 ratio of cement , sand & 
metal. Curing proper setting of CC must be ensured , 
for protection of OFC cable 

Cu. 
Mtr 

2682 

4A 
G.I. (Pipe on 
RCC Bridges)  

Supply, transportation & laying of 50 mm dia GI 
Pipe IS1239 medium grade with holes drilled as an 
antitheft measure coupling etc. on 
bridges/trenches/other surfaces with CC at every 1m . 
Concreting rates shall be separate as per item 3A. 

Mtr 337 

4B 
G.I.(Pipe on 
Girder Bridges) 

Supply, transportation & laying of 100 mm dia GI 
Pipe IS1239 medium grade with holes drilled as an 
antitheft measure with threads on either end for 
coupling etc. and suitable 5 Mtr. GI clamps as per 
site requirement on bridges/trenches/building 
entry/other surfaces.  

Mtr 814 

5A 
Trenching     
(1Mtr with 
bricks) 

Trenching to a depth of 1 mtr and appropriate width 
for pipe/duct/Cable and backfilling after laying 
OFC/duct. This includes provision of 9 bricks / mtr . 

Mtr 63 

5B 
Trenching  
(1.2Mtr depth) 

Trenching to a depth of 1.2 mtr and appropriate width 
for pipe/duct/cable and backfilling after laying OFC 
as per specification. 

Mtr 77 

5C Hard Rock 
Cutting hard rock for 0.3 mtr depth of trench by 
blasting/chiseling/jack hammering. 

Mtr 232 

6 Sand filling 
Providing dry river sand in FRP/RCC joint chambers 
up to 400mm height  

No 670 



 
Tender No. RailTel/WR/E-Tender/OT/2022-23/O&M/BB/1-6 

 
 

Page 109 of 111 
 

7A Laying of OFC 
Laying of OFC/ QUAD Cable in trench and through 
HDPE/GI/RCC pipes where ever necessary. 

Mtr 11 

7B 
Laying of 
HDPE duct  

Laying of HDPE duct in trenches . Supply and 
pulling of nylon rope through it. 

Mtr. 5 

8 
OFC Joint 
Enclosure 
 

Supply, transportation and provision  of optical Fibre 
splice (Joint) Enclosure (24F)   for loose tube 
complete with all accessories as per TEC 
specifications no. TEC/GR/OJC-02/02 Sept 2003 or 
latest with the following additional features . The 
Joint Enclosures must be of Raychem make model 
FJC-400 or VXL make model VT-200 or 3M make 
model 2179 CD HS S4 only.  

No 5189 

Rectification & re-splicing of existing midsection 
OFC joints. This includes supply and provision of  
joint repair kit & sleeves 

No 124 

9 
Repair of 
Terminal OFC 
Joint. 

Repair of existing OFC Terminal Joint (24 Fiber). 
This includes Splicing of all the 24 Fibers./dropping 
of  fiber/pigtail as required. 

No 2840 

10 
Horizontal 
Drilling 

Horizontal Drilling at a approximately  depth of 1.65 
m below the formation level of the earth including 
insertion of DWC pipes along with couplings etc.  

Mtr 435 

11 DWC Pipe 
Supply of DWC pipe 78/63 mm OD/ID as per IS 
14930 Part II in 30 mtrs length with 2 snap fit 
couplers for jointing Each 30 mt coil length. 

Mtr 94 

12 
Vehicle for 
Adjoining 
section 

Transport charges for attending failures in adjoining 
section in emergency 

Km 7 

13 

Rectification of 
high loss/break 
of fiber in 
existing joint 
enclosure. 

Excavation of trench or opening /finding the existing 
joint pit approx. 100 mtr as a preparation for 
testing/rectification of fiber and its reinstatement by 
backfilling sand and ramming of excavated soil etc 

No 2812 

14 
Pulling of 
aerial fiber 

Pulling of aerial OFC with 4 mm G.I. wire support 
clamped at every 1 Mtrs approx..  

RM 9.5 

15 
Cable route 
tracing 

OFC route tracing & submission of corrected cable 
route plan ( soft copy in CD and two hard copies). 
Cable Route plan should contain LC gates, 
culverts/bridges, joint chambers, stations, offset, 
depth of cable at every 100 mtrs 

Km 3452 

16 
Track/Road/Pla
tform crossing 

Trenching to a depth of 1mtr below 
rail/Road/Platform level , placing of G.I. Pipe (as per 
IS 1239 Pt. I & Pt. II), 50 mm dia.(inside) in the 
trench made, backfilling and ramming 

Mtr 136 
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17 
Protection work 
at 
bridge/culvert 

Protection work at bridge/culvert : Supply and 
provision of Channels, clamps, fixtures, Troughs, 
nuts & bolts etc.  

No 551 

18 Petrol man 
Rate of petrol man per day * (will be paid as per 
minimum wages act) 

No. * 

19 Splicing 

Splicing and termination of 48 Fiber OFC  (2x48 
Fibers) and testing . This include excavation of pit 
and its back filling & all relevent type of materials 
for splicing (Splice enclose supplied by RailTel) 

No 17405 

20 
Drawing of 
Armored 12F 
OFC 

Drawing of Armored 12F aerial OFC on the poles 
using suitable fixtures after completion of drawing of 
OFC, all the 12 fibers should be tested. If any 
break/high loss even observed, the same shall be 
rectified by the agency without extra cost  

Mtr 12 

21 
Releasing of 
O/H cable 

Releasing of O/H cable from electrical poles and 
coiling it back and depositing of material in store. 

Mtr 4 

22 
Painting of 
outdoor assets 

Finishing exterior wall surface with water based 
ACRYLIC EMULSION PAINT (elastomeric) of 
approve quality and shade of ICI Dulux weather 
shield Max/Asian's Apex Ultima exterior emulsion/ 
Nerolac Excel acrylic paint or similar approved make 
of elastomeric paints in two or more coat as required  
for all outdoor assets like pre-feb /building, channels 
and other protection equipment on steel girder 
bridges etc. to be painted as per IR telecom manual. 

SFT 13 

 
   
Note:- (i)  For SOR-B, above rates will be applicable. Separate PO will be issued for  SOR-B,    
                  on need basis. 
            (ii)  Above rates are inclusive of GST @18% 
            (iii) Tenderer need  not to quote rates for above SOR-B item 
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***** END OF TENDER DOCUMENT ***** 
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