

**CORRIGENDUM No.1**

Corrigendum no. 1 dated 03.12.2020

Tender no. RCIL-20-21-SC-46 dt.24.11.2020

Name of the Work: Supply of DWDM cards and equipment for the Adva DWDM based OFC communication System of RailTel.

\*\*\*

Corrigendum-1 is issued herewith for change in quantity in IREPS tender Schedule of requirement for Serial No. 3,4, revised EMD value, Tender document cost and Delivery Period as applicable is detailed below:

<b>Item Description</b>	<b>As per Tender Document</b>	<b>To be Read as</b>
Section-III, Chapter-II, Schedule of requirement S.N-3 (IREPS Schedule Item No.3)	S.N-3 Quantity is 42	S.N-3 Quantity is 62
Section-III, Chapter-II, Schedule of requirement S.N-4 (IREPS Schedule Item No.4)	S.N-4 Quantity is 12	S.N-4 Quantity is 16
EMD value in IREPS NIT and NIT of tender document and wherever is applicable in tender document	Rs.98,300/-	Rs.1,28,700/-
Tender document cost in IREPS NIT and NIT of tender document and wherever is applicable in tender document	Rs.3,360/-	Rs.5,600/-
Estimate Amount in IREPS NIT and NIT of tender document and wherever is applicable in tender document	Rs.49,15,479/-	Rs.64,34,939/-
As per Cl No.3.2.1 of Special Conditions, Delivery period and wherever is applicable	The supplier will have to supply the material within 90 60 days of issue of confirmed Purchase Order/LOA against this Open Tender.	The supplier will have to supply the material within 60 days of issue of confirmed Purchase Order/LOA against this Open Tender.

All other terms and conditions of tender remain the same.

**Sd/-**  
**यशपाल सिंह तोमर**  
**(Yashpal Singh Tomar)**  
**GM/O&M & Proj/SR**  
**For Regional General Manager/SR**