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Chapter-1

RailTel Corporation of India Ltd.

Delhi IT Park ,Block-II1I, 6™ Floor
Shastri Park,New Delhi-110053
Tel. No. : 011-22185933,
Yopder Fax: 011-22185978

RAKTEL

E-Tender Notice No. RAILTEL/GeM/NR/O&M /25-26/03 Dt 18.05.2025

RailTel Corporation of India Ltd. (RailTel) invites E- Bids, for “Deployment of
maintenance team in Kanpur-Kannauj-Farrukhabad-Kasganj section including LMC
(RKM 235) for maintenance of OFC cable network, Wi-Fi & VSS network and
associated equipment etc. for a period of 3 years and extendable by one year on same
terms & conditions.”as detailed below:

The details are as under:

a) | Submission of bids As per GeM Portal

b) | Opening of bids. As per GeM Portal

c) | Approx. value of contracts Rs. 82,44,986/- (including Taxes)

d) | Earnest Money (EMD) # Rs. 1,64,900 /-

e) | Validity of offer 60 days from the date of opening of tender.
f) | Cost of Tender Document NIL

# MSEs Units registered with UDYAM under single point registration scheme shall be
exempted from cost of Tender Documents and from depositing Earnest money as per Govt
of India Guidelines.

Note: Tender Notice and Tender Document are available on RailTel’s website and can be
downloaded from www.railtelindia.com or from the GeM portal https://gem.gov.in. For
online bid submission the tenderer will have to necessarily download an official online copy
of the tender documents from GeM portal. All future Information viz. corrigendum
/addendum/ amendments etc for this Tender shall be posted on the GeM Portal only. Printed
copy of Tender document will not be sold from RailTel office.

The bidder shall bear all costs associated with the preparation, submission/participation in
the bid. Purchaser in no way will be responsible or liable for these costs regardless of the
conduct or outcome of the bidding process.

(Priti Singh)
Sr.DGM/O&M
For and on behalf of Executive Director,
RailTel Corporation of India Ltd
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Details of sections for which tenderer has to quote

Annexure-A

S Section Details Length of Sec. Total Estimated Earnest
. | Sectional HQ (RKM) Section | Tender Money
N al Value for (@ 2% of
0 Main Branc | Acce RKM(I | three years total tender
. n kms) | (Rs. value
Line(in | h > Includin (Rs)
km) line(i | Fibe axes) 8
n km) | r(in
km)
Kanpur-Kannauij-
Farrukhabad-
1| Farrukhabad | Kasganj section | 535 [ NIL | NIL | 235 | 82,44,986/- | 1,64,900/-
including LMC
(RKM 235)

Note : 1. City Access network will also be maintained by the maintenance team which will be upto

around 15 % of total section length.

2. RKM : 235 kms in Uttar Pradesh.
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Chapter-2
Check List for Tenderer before submission of Tender:

1.Read carefully and understand each clause of the Tender Document. Your Special
attention is requested on various penalty clauses mentioned in tender documents.

2. Deposit Earnest Money Deposit (EMD)/ Bid Security: In the form of Pay order/
Demand Draft in favor of RailTel Corporation of India Ltd. payable at New Delhi before
the stipulated time and date of bid submission.

OR

Tenderer has an option for online submission of EMD also. The EMD should
be remitted in following account of RailTel Corporation of India Limited
before the stipulated time and date of bid submission:

Union Bank of India,lst Floor,14/15,Rajiv
Name of bank & address Chowk,Block- F,ConnaughtPlace,New Delhi-
110001
Name of Account holder RailTel Corporation of India limited
Account No 307801010917906
IFSC code UBIN0530786
MICR Code 110026006

The Bid received without EMD will be summarily rejected. MSE are exempted from the
payment of EMD, subject to furnishing of relevant valid certificates for exemption claimed.
MSE swith fake certificates or MSEs after claiming exemption and if awarded the contract
to Works/Supply, fails to execute the work, are liable to be debarred/blacklisted from
participating in future Govt. tenders.

Note: The tenderers shall submit notarized bid securing declaration on non-judicial
stamp paper of Rs.100/- as per Form-VI on GeM portal failing which bid shall be
summarily rejected

3. Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital
test equipments/machines. Undertaking to provide vital equipment on awarding the

contract.

4. Submit list of Personnel who will be deployed on regular basis for this Maintenance work
along with their qualification and experience.

5. Submit complete plan of deploying your maintenance teams indicating their
headquarters to achieve the end objective of this Maintenance Tender.

Headquarter of maintenance team for each section shall be decided by the RailTel.

6. The tenderer shall submit registration certificate copy of GSTN.
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7. Please quote the rates (both in figure & words) given by RailTel against ‘SOR-A -.

If needed, separate Work Order will be issued by RailTel for execution of some of the
items against ‘SOR-B’ as per rates indicated by RailTel .Confirm your acceptance of
the same by signing on SOR-A, SOR-‘B’, the tenderer shall quote rate for SOR-A. For
execution of items against SOR- B, no minimum work can be indicated, however, the
maximum amount against SOR-B shall normally be kept at 40% value of O&M contract
for OFC diversion works, Marketing requirement & improvement work etc.

8.The bidder is require to submit a standard format of certificate as per Form-V online
failing which BID WILL BE SUMMARILY REJECTED.

9.The bidder is required to submit Power of attorney in favour of the signatory duly
authorizing the signatory online on GeM portal failing which Bid will be
summarily rejected.

10. Bidder has to upload digitally signed copy of tender document online on GeM portal.
11. Bidder has to upload no deviation certificate as per Form-IV on GeM Portal.
12. Bidder has to upload offer letter as per Form-III on GeM Portal.

13. Bidder has to upload bid securing declaration as per Form-VI on GeM Portal failing
which Bid will be summarily rejected.

Note: (i) Scanned copy of the documents, uploaded by the tenderer shall be clear & readable.
However Railtel reserves the right to ask for any clarification on the documents/credentials
already submitted by the tenderer along with the offer.

(i) Tenderer may have to produce the original Documents in physical form at short notice
whenever asked by Railtel at any stage of tender evaluation process or even after finalization of
tender.

(ii1) In E-tender, all submissions of documents are to be uploaded on GeM portal. There may
be last minute hic-cups and delay in uploading the Documents and payment of Earnest Money
etc. Tenderer’s/Prospective bidders are advised to upload their offer well in time. RailTel will
not be responsible for any delay/non submission of offer due to any reason whatsoever.

(iv). Any queries relating to the tender document and the terms and conditions
RailTel Contact (for general Information)
Shrish Goswami : AGM/O&M
Mobile: 7827533287
E-mail ID: shrishgoswami(@railtelindia.com

(v). In case, if any contradiction between GeM Additional Terms & Conditions and
General Terms & Conditions, RailTel Terms & Condition will prevails.

Signature of Tenderer with Seal
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BID DATA SHEET

The section consists of provisions that are specific to various clauses of tender document:

Reference

Description

Schedule of Requirement
Chapter — 1

Deployment of maintenance team in Kanpur-Kannauj-
Farrukhabad-Kasganj section including LMC (RKM 235) for
maintenance of OFC cable network, Wi-Fi & VSS network and
associated equipment etc. for a period of 3 years and extendable
by one year on same terms & conditions.

Tender notice

Last date of submission: As per GeM Portal
Date of opening of tender: As per GeM Portal
Venue: RailTel Corporation of India Ltd.

Delhi IT park,Block-II1,6™ Floor
New Delhi-110053

Preamble, Clause - 3
Chapter 3

Eligibility criteria -

3.1 Technical Capability:
Tenderers should have:

(a) Performed OFC route maintenance for a continuous
stretch of more than 150 Kms (One hundred fifty
kilometres) for a minimum period of 6 (six) months in the
past three financial years & current year before the date of
opening of tender.

Or

(b) Should have executed trenching, laying, splicing and
termination of OFC for a continuous stretch of 50 Kms
(Fifty Kilometre) in a single contract or a combined length
of minimum 200 Km (Two Hundred Kilometres) in the
past three financial years & current year before the date of
opening of tender.

Note:

1) Tenderer must have completed the above mentioned
works either for Govt. / public Sector or for reputed
private sector telecom service providers/Infrastructure
Provider with satisfactory performance report from the
client.

2) Tenderer must have completed the above mentioned
works in the last three financial years & current year
reckoned from the date of opening of the tender.

3) No consortium/ Joint Bid shall be allowed.
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4)

)

3.2

Certified copies of the necessary experience certificates to
this effect shall be submit online alongwith the tender
document while quoting for establishing credentials.

Work experience certificate from private individual shall
not be considered. However, in addition to work
experience certificates issued by any Govt. Organization,
PSU or any reputed Telecommunications company
(TELCO),work experience certificate issued by Public
listed company having average annual turnover of Rs 500
crore and above in last 3 financial years excluding the
current financial year, listed on National Stock Exchange
(NSE) or Bombay Stock Exchange (BSE),
incorporated/registered at least 5 years prior to the date of
opening of tender, shall also be considered provided the
work experience certificate has been issued by a person
authorized by the Public listed company to issue such
certificates.

In case tenderer submits work experience certificate issued
by public listed company, the tenderer shall also submit
along with work experience certificate, the relevant copy
of work order, bill of quantities, bill wise details of
payment received duly certified by Chartered Accountant,
TDS certificates for all payments received and copy of
final/last bill paid by company in support of above work
experience certificate

Financial Capability:

a) The tenderer must have received contractual
payments in the previous three financial years and
the current financial year up to the date of inviting
of tender, at least 150% of the advertised value of
the tender. The tenderers shall submit Certificates
to this effect which may be an attested Certificate
from the concerned department / client or Audited
Balance Sheet duly certified by the Chartered
Accountant/Certificate from Chartered Accountant
duly supported by Audited Balance Sheet.

(Note: Client certificate from other than Govt.
Organization should be duly supported by Form
16A/26AS generated through TRACES of Income
Tax Department of India).

b) The tenderer should produce:

(1) Solvency certificate from a Nationalized/
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Scheduled Bank for a minimum value of

40% of the annual value of the tendered

sections. If the quoted cost is < 1 Cr, this
condition will not apply.

(1)  Audited balance sheet and income statement

of all the preceding three financial years

and PAN Number.
(ii1)) The contractor should submit copy of GST
registration certificate for the states

wherever applicable.
3.3 ELIGIBILITY CRITERIA:(For Startup firm only)

The Startup Bidder/tenderer should have the following
Technical & Financial capabilities for section that the
tenderer is quoting:

Technical Capability:
Tenderers should have:

(a) Performed OFC route maintenance for a continuous
stretch of more than 60 kms(Sixty kilometres) for a
minimum period of 6 (six) months in the past three
financial years & current year before the date of opening
of tender.

OR

(b) Should have executed trenching, laying, splicing and
termination of OFC for a continuous stretch of 20 Kms
(Twenty Kilometres) in a single contract or a combined
length of minimum 80 Km (Eighty Kilometres) in the past
three financial years & current year before the date of
opening of tender.

Financial Capability:

The tenderer must have received annual turnover of
minimum 50% of the advertised value of tendered section
for which they are participating in the past three financial
years & current year before the date of opening of tender.

Note:-Firms claiming these relaxations are required
to submit along with their offer, a copy of their
current and valid Startup registration certificate
otherwise their offer would not be considered for
relaxation. All other terms & condition will remain the
same.
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Premble,Clause-9,Chapter-
3

Earnest money — Rs. 1,64,900/- (Rupees One lakh sixty-four
thousand nine hundred only)

Premble,Clasue-
15,chapter-3

Validity of offer
60 days (Sixty days) from the date of opening of tender.

Premble,Clause
21,chapter-3

Performance Guarantee

The successful tenderer shall give a performance guarantee
amounting to 5 % of annual contract value within 30 days from
the date of issue of LOA. Extension of time for submission of PG
beyond 30 days and upto 60 days from the date of issue of LOA
may be granted subject to the conditions that a penal interest of
15 % per annum of the amount of PG shall be charged for the
period of delay beyond 30 days i.e. 31% day after date of issue of
LOA. However,Railtel reserve the right to terminate the contract
in case the tenderer fails to submit the requisite PG with in 60
days. In case the successful tenderer is not able to submit PG, the
tenderer will have options to submit this amount in the form of
Demand draft/Bank Transfer. PG (DD in lieu) shall be released
after satisfactorily completion of the work and on expiry of
warranty.

A seprate advice of the PG will invariably be sent by the PG
issuing bank to the Railtel Bank through SFMS and only after
this the PG will become acceptable to Railtel.It is therefore in
own interest of Bidder to obtain Railtel bank IFSC code.its
branch and address and advice these particulars to the PG issuing
bank and request them to send advice of PG through SFMS to the
Railtel’s Bank.

Note: In case PG value works out to Rs 5 Lac or less,same need
to be submitted in form of NEFT/RTGS/DD/Banker’s cheque.

Introduction, Clause — 4.7,
Chapter 4

Warranty: All material supplied / used and the work done by
the contractor shall be guaranteed against the defective
manufacture/workmanship for a period of 24 months. Cost of
such defective material shall be recovered from subsequent bills
or from 5% amount held (in case validity of contract is over).
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Annexure-1
Scanned copy of the Documents to be uploaded along with offer
SNo | Subject/Context Required Documents/Form Action if required
documents not
submitted along with
the tender
1 Earnest Money Deposit | 1,64,900 /- Summarily
Rejected(MSEs Units
registered with
UDYAM under single
point registration
scheme shall be
exempted from EMD
cost)
2 Constitution of Firm
documents. Liable to be Rejected
A In case of Sole | Notarised Proprietorship deed on
Proprietorship Concern | stamp paper.
B In case of a “Partnership | 1) Notary certified copy of the

Firm/Concern”

Partnership Deed.

2) Document(s) in support of
Registration of firm with Registrar of
firms which includes Certificate of
registration and Register of firm (Form
No. may vary from State to State)(as
applicable) etc. issued by Registrar of
firms.

3) Notarised/Registered Power of
Attorney in favour of the individual
signing  the tender  document
authorized by all the partners to act on
behalf of the firm and create liability
against the Firm.

4) An undertaking by all partners
of the partnership firm that they are not
blacklisted or debarred by
Railways/Railtel or any other Ministry
/ Department of the Govt. of India
from participation in tenders /
contracts as on the date of opening of
bids, either in their individual capacity
or in any firm in which they were / are
partners.

Note: Authorisation given in POA
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only will be considered irrespective of
any authorization that may have given
in Partnership Deed. In case of non-
submission of POA or invalid POA,
offer is liable to be rejected.

In case of a “Company”

(i) Copies of the AOA/MOA (Article
of Association / Memorandum of
Association) of the Company;

(i) A copy of certificate of
incorporation.

(ii1) A copy of Authorization/Power of
Attorney issued by the Company
(backed by the resolution of Board of
Directors) in favour of the individual
to sign the tender on behalf of the
company and create liability against
the company

(iv) An Undertaking that the company
is not black listed or debarred by
Railways/Railtel or any  other
Ministry/Department of Govt. of India
from participation in tender on the date
of opening of bids, either in individual
capacity or as a member of the
partnership firm.

Technical Eligibility Criteria:-
Completion/Performance Certificate in support of
similar nature of work as per clause 3.1(a) & (b) of
preamble clause 3 chapter-3 of tender document.

Financial Eligibility Criteria:-

Contractual payment received as per clause 3.2(a)
& (b) of preamble clause 3 chapter-3 of tender
document.

Summarily Rejected

Form-I1I (Offer letter):

Liable to be Rejected

Form-IV(Statement of deviation)

Liable to be Rejected

Form-V(Standard format of certificate)

Summarily Rejected

Digital sign copy of tender document

Liable to be Rejected

Form-VI (Bid Security declaration)

Summarily Rejected
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Chapter-3
PREAMBLE
S No Name of the work
1 Deployment of maintenance teams for maintenance of OFC cable network and

associated equipment etc. for a period of 3 years.(SOR-A)

2 OFC improvement works and other minor works (SOR-B)

3 Up-keep of infrastructure like AC machine , DG sets, shelter , power plant and
associated control equipment etc. Details of AC machine & DG set are available at
Annexure B.

4 Up keep of Wi-Fi & VSS related assests like fiber, Switches, Ups,

Battery,AP,LAN,Server,LFD,Camera, Workstation & Power cables etc, an exclusive
diploma engineer,per team shall be deployed for the purposes(SOR -A)

The contract shall be extendable by one year on same terms & conditions.

2.

2.1

2.2

3.1

SUBMISSION OF TENDER BID(Single Packet System)
The entire bid-submission would be online on GeM Portal.

The EMD in the form of Pay order/ Demand Draft shall be submitted at the following
address in a sealed cover super-scribing it with ‘the name of Tender’ and ‘due date of
opening’ and shall be addressed to:

Executive Director

Regd. Ofiice, Northern Region

RailTel Corporation of India Limited

6th Floor, Block 111, Delhi IT Park,

Shastri Park, Delhi — 110053

Restriction regarding Bidding:

No two adjacent sections can be given to the same agency to ensure redundancy of
resources to maintain SLA. Adjacent sections are-(1). Bareilly City-Badaun-Kasganj-
Hathras-Mathura (2). Kanpur-Fathehpur-Bharwari-Prayagraj (3). Kanpur Local, Kanpur-
Rura and Kanpur-Chakeri LMC (4). Kanpur-Bhimsen-Pokhrayan-Orai and Bharwa
Sumerpur-Bhimsen (5). Lucknow-Ajgain-Kanpur, Lucknow-Haidergarh, Daliganj-Sidhauli

ELIGIBILITY CRITERIA:

The Bidder/tenderer should have the following Technical & Financial capabilities for each

section that the tenderer is quoting:

Technical Capability:

Tenderers should have:

(a) Performed OFC route maintenance for a continuous stretch of more than 150 Kms
(One hundred fifty kilometres) for a minimum period of 6 (six) months in the past three
financial years & current year before the date of opening of tender.

Or
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1)

2)

3)
4)

5)

3.2
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(b) Should have executed trenching, laying, splicing and termination of OFC for a
continuous stretch of 50 Kms (Fifty Kilometre) in a single contract or a combined
length of minimum 200 Km (Two Hundred Kilometres) in the past three financial years
& current year before the date of opening of tender.

Tenderers must have completed the above mentioned works either for Govt. / public Sector
or for reputed private sector telecom service providers/Infrastructure Provider with
satisfactory performance report from the client.

Tenderer must have completed the above mentioned works in the last three financial years
& current year reckoned from the date of opening of the tender.

No consortium/ Joint Bid shall be allowed.
Certified copies of the necessary experience certificates to this effect shall be submit online
alongwith the tender document while quoting for establishing credentials.

Work experience certificate from private individual shall not be considered. However, in
addition to work experience certificates issued by any Govt. Organization, PSU or any
reputed Telecommunications company (TELCO),work experience certificate issued by
Public listed company having average annual turnover of Rs 500 crore and above in last 3
financial years excluding the current financial year, listed on National Stock Exchange
(NSE) or Bombay Stock Exchange (BSE), incorporated/registered at least 5 years prior to
the date of opening of tender, shall also be considered provided the work experience
certificate has been issued by a person authorized by the Public listed company to issue such
certificates.

In case tenderer submits work experience certificate issued by public listed company, the
tenderer shall also submit along with work experience certificate, the relevant copy of work
order, bill of quantities, bill wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy of final/last bill paid by
company in support of above work experience certificate.

Financial Capability:

a) The tenderer must have received contractual payments in the previous three financial

years and the current financial year up to the date of inviting of tender, at least 150% of
the advertised value of the tender. The tenderers shall submit Certificates to this effect
which may be an attested Certificate from the concerned department / client or Audited
Balance Sheet duly certified by the Chartered Accountant/Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

(Note: Client certificate from other than Govt. Organization should be duly supported by
Form 16A/26AS generated through TRACES of Income Tax Department of India).
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b) The tenderer should produce:

(1) Solvency certificate from a Nationalized/ Scheduled Bank for a minimum value
of 40% of the annual value of the tendered sections. If the quoted cost is < 1
Cr, this condition will not apply.

(i) Audited balance sheet and income statement of all the preceding three
financial years and PAN Number.

(i11)) The contractor should submit copy of GST registration certificate for the
states wherever applicable.

ELIGIBILITY CRITERIA:(For Startup firm only)

The Startup Bidder/tenderer should have the following Technical & Financial capabilities for
section that the tenderer is quoting:

Technical Capability:
Tenderers should have:

(c) Performed OFC route maintenance for a continuous stretch of more than 60 kms(Sixty

kilometres) for a minimum period of 6 (six) months in the past three financial years &
current year before the date of opening of tender.

OR

(d) Should have executed trenching, laying, splicing and termination of OFC for a continuous

3.4

3.4.1

stretch of 20 Kms (Twenty Kilometres) in a single contract or a combined length of
minimum 80 Km (Eighty Kilometres) in the past three financial years & current year before
the date of opening of tender.

Financial Capability:

The tenderer must have received annual turnover of minimum 50% of the advertised value
of tendered section for which they are participating in the past three financial years &
current year before the date of opening of tender.

Note:-Firms claiming these relaxations are required to submit along with their offer,
a copy of their current and valid Startup registration certificate otherwise their offer
would not be considered for relaxation. All other terms & condition will remain the
same.

System of verification of Tenderer’s credentials:

Firms should give as proof of work experience. Details of works executed giving details of
the name of the project, date of award, length of the section, No. of Stations, value of the
contract, the original execution period and the actual execution time taken. The certificate
from the actual user about the satisfactory performance indicating all the details as given
herein shall be enclosed with the tender.
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The tenderer shall submit online documents in support of his/their claim to fulfill the
eligibility criteria as mentioned in the tender document. Each page of the copy of
documents/certificates in support of credentials, submitted by the tenderer, shall be self-
attested/digitally signed by the tenderer or authorized representative of the tendering firm.
Self-attestation shall include signature, stamp and date (on each page). Only those
documents which are declared explicitly by the tenderer as “documents supporting the claim
of qualifying the laid down eligibility criteria’ will be considered for evaluating his/their
tender.

“The tenderers shall submit a standard format of certificate as per form -V online on GeM
portal stating that they are not liable to be disqualified and all their statements/documents
submitted alongwith Bid are true and factual. Standard format of the certificate to be
submitted by the Bidder is enclosed as Form-V. Non submission of standard format of
certificate online by the Bidder shall result in summarily rejection of his/their Bid. And it
shall be mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested by which they/he is qualifying the Qualifying
Criteria mentioned in the Tender Document. It will not be obligatory on the part of the
RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification
for the tender is concerned.”

The RailTel reserves the right to verify all statements, information and documents submitted
by the Bidder in his tender offer, and the Bidder shall, when so required by the RailTel,
make available all such information, evidence and documents and may be necessary for
such verification. Any such verification or lack of such verification, by the RailTel not
relieve the Bidder of its obligations or liabilities here under nor will it affect any rights of
the RailTel there under.

In case of any wrong information submitted by the tenderer, the contract shall be
terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security
Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel
for 2 (two) years.

The tenderers shall submit bid securing declaration on non judicial stamp paper of Rs.100/-
as per Form-VI on GeM portal failing which bid will be summarily rejected.

Bid securing declaration shall be required from the bidders (Micro and Small Enterprises
(MSEs) registered under Udyam Registration) who are exempted from paying Bid Security
accepting that if they withdraw or modify their bids during the period of validity, or if they
are awarded the contract and they fail to sign the contract, or to submit a performance
security before the deadline defined in the request for bids document, they will be
suspended for the period of time specified in the request for bids document from being
eligible to submit bids for future tenders of RailTel.

General Condition:

The tenderer must have a proper office with Landline phone/FAX, Internet connection

Computer, printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his
credentials along with the submission of offer. Any change subsequently shall be advised in
writing to this office.
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Currency of the Contract:

The currency of the contract shall be three Years from the date of taking up service contract
after issue of LOA and shall be extendable by one year on same terms & conditions.

In case of premature withdrawal (before the completion of the tenure agreed) of the Team
by the contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also, in
case the premature withdrawal is without at least one month’s notice, additionally the
maintenance charges for the last two months shall also be forfeited.

The tenderer shall produce along with tender document, the documentary support for their
experience. The tenderer shall also state the number of fully equipped teams, which shall be
placed fully under the disposal of RailTel. Documentary support like cash
memo/invoice/bill for the possession of vital equipment such as OTDR, Splicing Machine,
Power meter, Cable route locator, Road Vehicle etc. shall be submitted along with the
tender document.

All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B duly
filled in and signed complete with technical details, unsealed tenders will not be accepted.

EMD:- A sum of Rs. 2% of total tender value for respective tendered section should be
deposited as earnest money in the form of Pay Order/Demand Draft/NEFT in favour of
RailTel Corporation of India Ltd., payable at New Delhi before bid opening date of tender.
No interest is allowed on this Deposit and RailTel Corporation reserves the right to forfeit
this Deposit if the successful tenderer fails to submit the Security Deposit required by the
terms and conditions of the tender. Tenders not accompanied by Earnest Money will be
summarily rejected. For multiple sections, the EMD amount will be 2% of the total tender
value for the total number of sections which he has quoted.

Union Bank of India,lst Floor,14/15,Rajiv Chowk,Block-

Name of bank & address F,ConnaughtPlace,New Delhi- 110001

Name of Account holder RailTel Corporation of India limited
Account No 307801010917906

IFSC code UBIN0530786

MICR Code 110026006

For UDYAM/MSE registered firm: Please refer clause no. 5.8 (Earnest Money) under
instructions to tenderers and conditions of tendering.

Note: The tenderers shall submit notarized bid securing declaration on non-judicial
stamp paper of Rs.100/- as per Form-VI on GeM portal failing which bid shall be
summarily rejected

The offer of Tenderers, who do not comply with the above conditions, will be rejected.

The RailTel reserves the right to accept / reject any tender in respect of whole or any portion
of the items specified without assigning any reason whatsoever. RailTel also reserves the
right to add or delete any maintenance section. In case of Addition/deletion of any section,
the change in contract value will be governed as under:
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Change in Sectional length :

+/- 0% to 55% - +/- > of %age of change in sectional length
rounded off to nearest full %age.

Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should
include all the materials to be provided for the work to be done by the contractor as described
in the tender document and the schedules attached. Tenderer’s special attention is invited to
the fact that no material shall be arranged /supplied by RailTel except OFC & HDPE Duct
(as required) in various sections for Preventive Maintenance and fault rectification of OFC.
All materials including the materials covered under the Schedule of Requirement and those
required to achieve the end objective and any special protection materials needed are to be
supplied by the contractor. The material used by contractor should be of approved quality
specified .

Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price against
SOR-A after taking all the relevant factors into consideration and these should be firm
all inclusive without any variation clauses. These shall include all taxes & duties such as
GST etc. as payable under the law of the land, while for SOR-B rates have been indicated by
RailTel. RailTel shall not accept any liability for the same after award and acceptance of
contract. However, the tenderer shall quote rate for SOR-A.

The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If
the tenderer fails to deploy the material and man power as per tender document, LOA shall
be cancelled and EMD shall be forfeited.

Validity: The tenderer shall keep the offer open for a minimum period of 60 days from the
date of opening of the tender within which period the tenderer cannot withdraw his offer.
Any contravention of this condition will make tenderer liable for rejection and forfeiture of
his Earnest Money deposit.

Before quoting, the Tenderers are advised to ascertain the nature of work involved and
invariably undertake a site inspection.

Tenderer is required to quote for the complete work.

The submission of tender will be deemed to imply that this memorandum and all documents
enclosed have been studied and understood and the tenderer is aware of the full scope of the
work to be done and the conditions affecting the execution.

The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for
reduction in rates. Such negotiations shall not amount to cancellation or withdrawal of the
original offer and the rates originally quoted will be binding on the tenderer.

If the tenderer deliberately gives wrong information in his/her tender or creates such
circumstances for the acceptance of his/her tender, then RailTel reserves the right to reject
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such tender at any stage. In case credential certificate(s) submitted by the contractor are
found to be incorrect, the EMD deposited shall be forfeited in respective tenders he has
quoted and he will be barred from quoting in RailTel tenders for a period of 2 years.

20. Performance Guarantee (PG): The successful tenderer shall give a performance guarantee

20.1

21.

22.

23.

amounting to 5 % of annual contract value within 30 days from the date of issue of LOA.
Extension of time for submission of PG beyond 30 days and upto 60 days from the date of
issue of LOA may be granted subject to the conditions that a penal interest of 15 % per
annum of the amount of PG shall be charged for the period of delay beyond 30 days i.e. 31%
day after date of issue of LOA. However, RailTel reserve the right to terminate the contract
in case the tenderer fails to submit the requisite PG with in 60 days. In case the successful
tenderer is not able to submit PG, the tenderer will have options to submit this amount in the
form of Demand draft/Bank Transfer. PG (DD in lieu) shall be released after satisfactorily
completion of the work and on expiry of warranty.

Note: In case PG value works out to Rs 5 Lac or less, same need to be submitted in form of
NEFT/RTGS/DD/Banker’s cheque.

A separate advice of the PG will invariably by sent by the PG issuing bank to the RailTel
Bank through SFMS and only after this the PG will become acceptable to RailTel. It is
therefore in own interest of Bidder to obtain RailTel bank IFSC code. Its branch and address
and advice these particulars to the PG issuing bank and request them to send advice of PG
through SFMS to the RailTel’s Bank.

The Security Deposit for each work shall be 5% of total contract value. The Earnest Money
(2% of total contract value) of the successful tenderer shall be adjusted towards the same.

Remaining 3% of total contract value shall be recovered from the contractor’s “on
account” bills as under:

(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 % total
contract value is achieved. (EMD 2% and balance 3% from the running bills)

(b) Security Deposit shall be returned to the contractor after the complete physical
completion of the work as certified by the competent authority.

(c) All material supplied/used and the work done by the contactor shall be
guaranteed against the defective manufacture/workmanship with in warranty
period from the date of rectification. The cost of work and material under

warranty found to be defective will be recovered from the SD.
(d) No interest will be payable upon the Earnest Money and Security Deposit.

(e) Wherever the contract is rescinded, security deposit and PG shall be forfeited.

The successful tenderer shall sign an agreement for the execution of the work as tendered by
him/her and accepted by RailTel within 15 days after the receipt of notice from RailTel that
such documents are ready.

The maximum number of sections that can be awarded to a contractor is 50% of the number
of tendered sections.

Page 19 of 112



RAILTEL/GeM/NR/O&M/25-26/03 Dt 18.05.2025

Chapter-4
INTRODUCTION
INFRASTRUCTURE :
1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 40,000

1.1

1.2

1.3

2.1

2.2

2.3

24

Kms length of OFC route along the ROW and access network in cities on which different
transmission equipment, data network equipment etc have been deployed.

Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection
wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall
accept the site on as—is—where—is basis. The maintenance agency is not only responsible for
the proper maintenance of backbone UG/Over Head OFC laid between node to node but
also the access OFC network laid in cities (upto around 15% of total section length) . The
agency is fully responsible for the end to end performance between the two nodes in the
entire jurisdiction of the teams reach awarded.

The RailTel has DWDM, STM telecom equipments, Power plant, DG sets, AC machine,
earthing etc in POPs on OFC network .

Railtel has Wi-Fi & VSS related assets like Fiber,Switches,UPS, Battery,APs, LAN,
Server,LFD,Camera,Workstation,Power Cables etc at some Railway stations in the section.

SCOPE OF WORK:

The CONTRACTOR shall be responsible for the maintenance of the OFC network
awarded to him. This shall include but not limited to undertake all required preventive
measures of the OFC route, rectification of faults and restoration jobs required for
achieving the OFC link availability of highest order.

The contractor shall carry out any OFC related works like attending to existing protection
works, splicing, termination, tightening of nuts/bolts, provision of complete clamps for
supporting the already done protection work over culverts/bridges, wiring of equipment as
directed by the Engineer of the section. No additional payment will be made on account of
these technical works.

The contractor shall also carry out other miscellaneous works such as proper up keep of
Telecom equipment, power plant, DG sets, Air Conditioners, minor repairing of
shelters/building, Earthing arrangements general cleanliness of the RailTel’s POP, and
other such activity as advised by Engineer of the section on periodical basis. In case of
replacement or repair of any spares or parts of any equipment, payment for the same will be
reimbursed to contractor on actual basis.

The maintenance contract is planned to be awarded for a period of 3 years and extendable
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by one year on same terms & conditions. However, the contract can be terminated by giving
30days notice before the expiry of contractual completion period in case performance of the
contractor is not found satisfactory or as and when required by RailTel.

Preventive Maintenance for Cable Protection:

Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC
link disruptions. It will be done by dedicated and exclusive team who will not be assigned
any other work. There should be at least one patrolman on approximately every 50-60 kms
beat and between two Long Haul PoPs (also located at approximate length of 50-60 Km).
Each patrolman has to be equipped with a mobile phone. Suitability of patrol man shall be
examined by Engineer before deployment.

Patrolling of the entire section has to be done by way of ‘Window Inspection’ from
passenger train and the entire section has to be covered at least thrice a week during
daytime. If any activity is observed which may affect the OFC, the patrolling team should
get down and reach the suspected spot by foot or by any means and prevent any damage to
the OFC. The matter must be reported to the RailTel officials immediately. The time-to-
time movement of the patrolling team shall be kept informed on daily basis so that they can
be contacted during emergencies.

Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two
block sections on every day is covered and observe the condition of the OFC. It is expected
that the entire section under the contract will be covered by foot patrolling at least 3 times
every month. Therefore, for effective patrolling of the entire section by passenger train as
well as by foot/bi-cycle, as above, sufficient number of persons are to be engaged by the
contractor. Monitoring of jobs undertaken by other agencies in the vicinity of RailTel’s fiber
network to ensure the safety of RailTel’s OFC cable shall also be done by assigned agents of
the contractor.

Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s
OFC network, which come to light during patrolling.

Collecting information & accordingly coordinate with other agencies before the execution of
work, who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard
against the damages to RailTel's OFC cable. The contractor shall effectively co-ordinate
with other agencies working along the RailTel's OFC route to prevent damage to OFC link
and the contractor will be held responsible for any cut of the link by other agencies.

Liaisoning also shall be maintained with other department like NHAI, Municipal
corporations, Nagar palikas, Rlys,Urban Development Authorities etc regarding the
permission being given or shall be given to other parties for any type of construction works
along the RailTel OFC route. Regular liasioning with various Railway authorities like
Railway field officials of Engineering, S & T and Electrical department and protect the OFC
when any of these departments do work, which may directly or indirectly affect the OFC in
the section. However, only cost of the material (JC and JE), may be reimbursed at SoR-B
rates by RailTel for rectification of cuts during large scale Railway/NHAI works in all the
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O&M contracts with the approval of ED/Region. Penalty for not providing JC then shall be
Rs. 10,000/- per JC. For all other cases it shall be equal to the penalty proposed in Annexure
79C93'

Additional patrolmen, if required for gauge conversion/ doubling works / continuous
construction works shall be deputed by the contractor including day-to-day open line works
of Railway such as track works, bridge works and sleeper works etc.

Planned repairs to existing joints/Terminations:

The preventive maintenance should be carried out with prior approval and during planned
shutdown period generally during night time between 00:00 to 05:00 hrs. The additional
shutdown is not guaranteed, as number of customer circuits will be in operation.

Contractor shall also carry out testing of existing joints and OFC repairs along with testing
of OFC route for improvement in the performance with link margin as per
national/international standards and instruction of Engineer with consumable material such
as repair kit etc. No extra charges will be payable for this schedule maintenance except
maintenance charges as per SOR-A. However, for attending OFC joint / termination and
laying of cable etc as the case may be for improvement of fibres which was identified as
high loss / break / defective (at the time of taken over of the section) payment will be made
as per SOR — B rates.

Preventive maintenance of OFC cable:

All measurements for preventive maintenance shall be carried out as per prior agreed time
schedule. The testing of all fibers including short haul fibers shall be done, once in every
four months for all sections and reports shall be submitted along with alternate bi-monthly
bill. Any defects observed in the OF cable or in any of the associated equipments shall be
attended at site. RailTel’s maintenance supervisor will also accompany the teams as and
when required. Testing should be supervised by the Engineer. Working fibers will be tested
as per the instructions of engineer. OTDR testing report in proforma 1 & 2 will be submitted
within 10 days of doing the measurements.

Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to
one correspondence. Station to station testing is required for spare fibers terminated at block
stations in both the directions. Run through fibers may be tested from end to end only. The
periodicity of testing is once in four months for all block sections.

Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by
OTDR of more than 0.2 dB over the section fiber wise for all fibers tested in the given
Performa in print and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A
direction, average and loss per km at 1550 for all the fibers tested. The OTDR traces
should be submitted in soft copy format.

In a situation, where in the vicinity of RailTel’s OFC network any major construction /
doubling projects are going on or are to start and necessitates re-routing through a new
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safe route of OFC to avoid damage, Contractor shall explore feasibility of alternate routes
& provide detailed route plan for new location, where re-routing can be done.

Block section-wise condition of fibers is to be plotted using following color codes. Soft
copy of the report to be submitted in hard & soft copy along with Bi-monthly bill.

a. Broken and non-usable high loss fibers------------------ RED

b. High loss fibers but usable in case of emergency----------- PINK

c. Working fibers --- - GREEN
d. Spare usable fibers- --- YELLOW

Summary of fiber condition should be provided in the performa attached.
Equipment/other fault restoration Services:

The contractor shall facilitate Engineer rectification of any other type of fault (equipment/
power plant etc) & shall be available with maintenance team & transport etc for going to the
section.

Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given
in Annexure-A or at any other place mutually agreed to. The Maintenance teams shall
comprise of manpower, logistics, required Tools/Plants/Machinery, equipments and
sufficient fund to meet day to day expenditures, etc

On all working days the members of team with team equipments should be present in office
of the Engineer during office period unless team is assigned work in the section. The
movement of team members should be in the knowledge of Engineer responsible for O&M
of the section. The attendance of all team members shall be marked in the Performa
accordingly. Daily diary of the works and movement of all staff shall be submitted along
with the bill duly verified by the Engineer responsible for O&M of the section.

Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission
from local authorities if required, excavation of earth to expose cable, laying of required
length of OFC with protection wherever required, splicing of OFC, installation of Jointing
pit (FRP/RCC chamber) & back filling of pit (FRP/RCC chamber) with Sand, minor
repairing of shelters/building like leakage etc, provision/alignment/tightening of clamps
and maintenance of GI pipes and troughs on bridges, supply and installation of cable Route
Markers of RCC/FRP make and Joint Markers as per specification, testing of OFC and
updating of OFC as-built drawings etc. Cable route plan will be up-dated with each instance
of cut, including date, cable location etc. Up-dated copies of relevant sheets of ABD (As
built drawing) will be submitted along with bi-monthly bill. Updated drawing of whole
section will be submitted in soft copy every 6 months & hard copy every year.

Restoration for OFC cuts:

Under OFC link cut condition, the following activities shall have to be taken up by the

CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the
network traffic/service:
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On receipt of information of fault in OFC the team stationed at the team HQ shall move
immediately for locating and rectifying fault as per the response time given below. The
working fibers shall be restored first. Sufficient labour shall be engaged for speedy
restoration. Adequate care shall be taken not to damage QUAD copper cable of Railways if
laid in the same trench.

For the identification of exact fault location on immediate basis, the OTDR measurement of
spare fibre shall be made from the nearest telecom station/Node. For better clarity, the
OTDR measurement on spare fiber shall be taken at Nodes / nearest OFC joints situated at
both ends of cut and using dummy fiber spool of 1km, in case required.

After the OTDR measurement, the as-built drawing shall be referred and the physical site
of fault on ground shall be located. It may be possible that data in as- built document may
not be correct for the accuracy purpose, as such As-built drawing shall be taken as reference
only. No claim of contractor will be entertained on account of the inaccuracy of the as built
drawing. Accordingly, locating the OFC fault, the job of excavation in all types of soil,
identification of OFC, pulling of cable from both ends if feasible, construction of jointing
pits, splicing of OFC, back filling of trench & jointing-pit shall be taken up as per the
standard procedure. Further, FRP /RCC marker at the jointing pit has to be provided for
identification of route as well as jointing pit, depth of cable etc (Date of installing Jointing
pits to be updated on route plan). This should be incorporated in the cable route plan also
with accurate offset and depth recorded. The splicing of fibers are to be carried out in line
with the installed fiber i.e. G.652 and measurements are to be taken on spare fibers. In case
the active fibers are to be used, precautions are to be taken with regard to the power
launched on to the fiber. Restoration of site shall be done to the entire satisfaction of the
Engineer.

In case of OFC cut where it is not possible to pull the cable from either end, the contractor
has to make two pits/ splicing joints required length of OFC supplied by RailTel has to be
put in between two joints. The spacing of joints/ pits shall be depending up on situation at
site and shall be as decided by Engineer. Remaining OFC has to be coiled in both the pits.
Further, joint FRP/RCC markers at each jointing pit have to be provided for identification of
route as well as jointing pit. The precise joint locations so provided should be incorporated
in the cable route plan also.

After the completion of site activities, the CONTRACTOR shall ensure the restoration of
the traffic from the Network Operations Center (NOC) and there after fresh OTDR
measurement & traces (at 1550nm) shall be taken for all spare fibers & submitted to
RailTel.

After the completion of site activities & hop test, the As-built drawing shall be updated by
incorporating the new details like OFC loop used, Joint-pit location, offset and depth of
cable etc. Position of OFC should be shown from the center of the nearest track in as built
drawing and the length of loop in joint pit after fault restoration shall be incorporated in as
built drawings. The updated final as built drawings of cable route plans in soft and hard
copies shall be made available to RailTel after end of contract period.
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2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly signed
by RailTel & CONTRACTOR, shall be generated for the closure of the complaint.

2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up
by the Contractor.

2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the
fault, the temporary restoration of the service fibers shall be taken up immediately with the
approval of Engineer. Permanent restoration work will not be considered in breakdown
time unless there is again link break during restoration job. Permanent restoration of joint is
to be carried out by contractor within 48 hrs from time of fault /OFC cut. In case the site is
not conducive for permanent restoration some arrangement of manpower has to be done by
contractor for safeguarding exposed OFC till permanent restoration. No extra payment
shall be given to contractor on account of deployment of additional manpower to attend the
cut. In case of further cuts at exposed OFC location contractor will be accountable for this
additional downtime of OFC link.

2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked
& tested before use at site.

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers of
RCC/FRP type after permanent restoration is done and should therefore keep adequate
spare stock. The contractor shall keep minimum two nos. of jointing pit during the
failure/cuts.

2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor shall be
responsible for obtaining approval at his own cost from statutory authorities like Municipal
Corporation, Development Authorities, Electricity Department PWD, NHAI and any other
concerned authority as required for carrying out the repair.

2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course of the
works shall be guarded by the contractor at his own cost, so that they may continue in full
and uninterrupted use to the satisfaction of the owners thereof.

2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility
pipelines cables or lines (whether above or below ground etc) whether or not shown on the
drawings, the CONTRACTOR must make good or bear the cost of making good the same
without delay to the satisfaction of the Engineer.

2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification all
national and local laws, ordinances, rules and regulations and requirements pertaining to
the WORK and shall be responsible for extra costs arising from violations of the same.

2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a competent

supervisor on the site. Any instruction given to such Supervisor shall be considered as
having been given to the CONTRACTOR.
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The CONTRACTOR shall employ as many personnel as required to comply with the local
rules and administrative orders governing the Working Hours of Employment the
contractor shall be responsible for compliance with all statutory requirements including
personnel related matters.

Night Work: The contractor shall also work during night time and is required to complete
the work in all respects within the stipulated time. Sufficient lighting arrangements and
precautionary steps shall be provided to safeguard the workmen, public and the Railway
assets and to afford adequate facilities for properly placing and inspecting the material and
the work when the night work is in progress.

The minimum down time shall include time taken in restoration of fault/cut caused by any
means like miscreant activity at day or night, due to work done by Railway or any other
organization, due to development of high losses / break at existing joints, fault caused due
to rodent, ant etc.

In case of partial damage of the cable or development of high loss in the working and spare
fibre or cable cut at any time (day/night) by miscreants or by any agency, the responsibility
of repairing the defective fibre lies with the contractor and included in the Schedule of Rate
(SOR) - A.

In case contractor fails to complete the restoration of link (as per original condition) or
submit OTDR & test records to establish completion of work a penalty as given in the
tender document shall be recovered in addition to the recovery of amount spent by RailTel
in restoration the link as per SOR B rate of the work involved at site.

In no case the Engineer shall be held responsible for the delay in  restoration except for
the instance of making availability of OFC (if required) for restoration.

In the event of urgency, the team has to move to adjacent section, if desired by RailTel.
The payment for actual work done, including transportation, will be made as per relevant
items of SOR”B”’.

Examination of Finished Work:

When finished work is taken down for the purpose of inspection for any reason, the
contractor shall bear the entire expenses incidental there to in the event that the said work is
found to be defective. This situation may be applicable to both planned work as also to
emergency restoration.

Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work:

Response Time: The maximum response time is 15 minutes from the time RailTel informs

the team about the failure. Within this time the maintenance team should move towards the
location of fault.
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Restoration Time:

The maximum restoration time is response time plus travel time including time for
localization and restoration. In any case, the restoration period including excavation &
splicing should not exceed six hours wherever easy approach roads are available and it
should not exceed eight hours in rural and remote areas where approach roads are difficult.

In the sections where cable has been laid by HDD method and immediate restoration in 8

hrs is not possible, the maintenance contractor has to arrange:

1) Restoration of link within 24 hrs by drawl of overhead fibre between the adjacent pits
to bypass the defective/faulty sub section.

i1) Guarding of overhead section till permanent restoration of cable laid by HDD
Method.

1i1) Restoration of cable laid by HDD method within reasonable time.

e No down time will be considered for failure of cable in HDD section. However,
this is subject to lying of the overhead OFC to restore the link within 8 hours of
the failure taking place.

e However, down time of overhead fibre once drawn for temporary restoration of
HDD section, will be considered while calculating the down time for entire
billing period.

¢) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone

29.2

293

294

network and 8 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the
CRT shall be imposed as defined in tender document.

Record of Fault Repair Time:

Time taken by the Contractor from the time of lodging the complaint to the representative of
Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken
as the lead time for conveying the failure information to the OFC Maintenance Contractor)
up to the time of restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s)
including the traveling time. The Repair time of any fault occurred shall be calculated by
collecting data from respective NOCs of RAILTEL. After restoration of the link, a fault
report is to be generated by contractor and obtained joint signature with RAILTEL engineer
for records. Any pending restoration of link on account of RailTel shall be certified by
Engineer and should not be counted in outage time.

If the splice loss of all the fibers are not within the prescribed limit, the contractor has to
re-do the splice till the value is achieved failing which RailTel will carry out the work by
itself deducting a defined penalty per fault from the monthly bill. If any failure/fault occurs
in the rectification work done by the contractor within twelve months from rectification and
beyond the currency of contract, due to defective workmanship/supply, the cost of material
under warranty found defective will be recovered from contractor’s dues/deposit available
with RailTel.

During the maintenance or fault rectification work, should any damage occur to the

Railway QUAD and other cables, contractor is liable to pay compensation as demanded by
the Railway authorities.
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2.10 Monitoring & maintenance at equipment locations:

The supervisor with maintenance team shall carry out preventive maintenance of each STM
64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to
the stations for measurements, the contractor staff shall monitor the condition of the
electronic/electrical equipment installed for any alarms, order wire, battery voltage. Periodic
watering of earths shall be carried out. Cabling and wiring etc. shall be neatly dressed up.

The equipment shall be cleaned with blower/vaccum cleaner & Engineer assisted for all
O&M activities and new equipment installations & advise the status to nominated RailTel
Officials. The building/pre-fab housing the equipments and its surroundings shall be kept
clean & tidy by the contractor. In case any discrepancies are observed, the matter should be
brought to the notice of the RailTel’s Engineer.

2.10.1 The contractor will also check the functioning of Power Plant, Air conditioners and DG sets
in the RailTel POP and report immediately to Engineer in case of defect or if the
temperature at the POP is high. Minor repairs to the Shelter /Building/POP like Water proof
sealing of shelter, repair to DOOR handles, WINDOW/DOOR PACKING etc will also be
carried out by the contractor without any additional payment.

2.10.2 The contractor will test the working of diesel generator by running it for 30 minutes once in
a month on load. After monitoring the condition of Diesel Generator (DG set) if filling up of
lube oil and or diesel oil is required, the contractor will arrange the same from the nearest
petrol pump/depot approved by the Engineer. The cost of lube oil/diesel oil will be
reimbursed by RailTel as per actual on production of the receipt. In addition to it, 5%
payment will be made towards cartage charges. Consumption of Diesel oil shall be verified
based on the hour meter reading provided on the diesel generator. The Engineer in the
sections has to maintain a register to keep record of time of failure of electricity, start time
and off time of D.G. set, total running hours of DG set etc.

The contractor shall ensure attention to electrical problems associated with 230 V AC
supply. The cost of material used in the rectification will be reimbursed as verified from site
of work.

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending
data circuits to customer or as advised by Engineer as and when required, utilizing existing
man power resources. Accordingly one technician shall be available in the maintenance
team, trained in this type of work. All required material shall be made available by RailTel.

2.11 Maintenance Plan:

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the
network including the details of the man-power and equipments proposed to be located at
different sites to cover the jurisdiction as described in "Annexure-B (a, b & c¢)", the
communication facilities, the planned maintenance bases and the detailed plans to fulfill the
tender conditions.
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The CONTRACTOR shall submit the list of manpower, machines, equipments and
consumable items with quantities suitable to meet the contractual requirements for the
jurisdiction described elsewhere in the tender document along with the Tender and make
available resources to RailTel officials for inspection, maintenance and corrective measures
as and when required.

Entry pass shall be issued to the representatives of the contractor by RAILTEL from the
respective maintenance stations for handling all maintenance work in Railway area.

Submission of monthly & emergency report as desired by Engineer in the Performa
specified by RailTel will also be a part of maintenance contract.

Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only OFC
and HDPE Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot
or designated stores. All other materials including splicing enclosures shall be arranged by
contractor including Joint enclosure, Joint chamber and route marker of RCC/FRP free of
cost. The material shall be picked up by the contractor in advance from nearest RailTel’s
depot and shall be accounted with reference to the specific incidence of fiber cuts. The
transportation cost on differential distance from nominated store shall be arranged by
RailTel.

Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for
holding pipe over bridges/culverts etc meeting the specifications as detailed under the
Technical specification of the tender document shall be done only after approval of TM.
Contractor has to keep stock of above items up to the satisfaction of Engineer.

The material issued to the contractor and remaining unutilized after completion of the job
shall be returned back to RailTel’s designated stores at the end of contract period. A
monthly material statement shall be submitted to the Engineer by the contractor.

Wherever new joint is provided or existing joint is attended for rectification during the
maintenance period, joint shall be properly buried with its top cover being at least 0.6 mtrs
below the ground level.

Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team
contractor shall be mandatory to assess the progress of work and for pin-pointing the
constraints to ensure the quality and speed of preventive/ protective maintenance work.

Taking over the section for maintenance:

a)  There should be a proper handing over/taking over of outgoing and incoming
contractor. The fiber parameters should be at least as good as or better than these
were at the time of taking over the sections by outgoing maintenance team.

b)  The contractor shall complete the OTDR measurement (& power measurements to
find out criss-cross of fibers) of all the block sections for all the fibers and submit a
joint statement duly signed by the contractor and RailTels Engineer indicating the
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faults to be attended for making good of all the non-working fibers. This process
shall be completed within 90 days from the date of deployment. As one time drive,
all criss-crossing of fiber to be got removed by the contractor to save downtime
during failure rectification. This will be done in close co-ordination with Engineer of
RailTel.

c) The Engineer shall also advise the contractor of the faults to be attended to make the
fibers good at the cost of RailTel. A separate work Order will be issued by RailTel
for such work. This shall be completed in 90 days from the date of advice by
RailTel. The payments of the above work will be carried out as per SOR B rates
given in the tender.

d) In case the contractor fails to submit the joint report indicating the faults, criss-
crossing the fibers to be attended within 45 days. Days from the date of Deployment
of team, a defined penalty will be imposed.

e) Maintenance of all the fibers shall be the sole responsibility of the contractor.

f)  On completion of the contract, the OTDR measurement shall be carried out on all
spare fibers to ascertain the condition of cable, which should be same or better than
the condition of the cable taken over by the contract at the beginning of the contract
period. In case there is an increase in the number of fiber events at the time of
handling over vis-a-vis the number of events at the time of taking over (events/faults
more than .5 db), the cost of rectification will be deducted from the final bill of the
outgoing team as per the SOR-B rates, the security amount held may also be
forfeited. Besides this, OFC route drawings handed over to the contractor at the time
of award of work shall be updated fully and submitted to RailTel, both in Hard and
Soft copy as given by RailTel incorporating the various changes occurred during the
contract period. No dues certificate shall be submitted by the contractor at the time
of final bill for SOR-A and SOR-B.

g) On the advice of RailTel, Tenderer will arrange the separate rectification team for

rectification of all the OFC faults and make the fiber good without affecting the
regular maintenance as per the scope of work.

2.14 SOR B Items & Methodology For Operating :

Beside regular maintenance the Contractor has to work for improvement of fibre and for
Cable route strengthening work under “SOR — B”, as and when communicated by
authorized representative of RailTel in writing. The SOR for respective items to be
executed in Schedule- B which are enclosed to this tender document. Along with the
items the rate for each item is also indicated. If the items are executed, the contractor
shall be paid as per rate indicated in Schedule-B.

a.  Engineer of the section shall prepare the estimate for faults to be attended as per
2.13b above, get the approval of the Competent Authority of RailTel and advise
the contractor, in writing, to carry out the work.

Page 30 of 112



2.15

3.1

3.2

33

34

3.5

3.6

RAILTEL/GeM/NR/O&M/25-26/03 Dt 18.05.2025

b.  Separate work order shall be issued for each rectification works (as per clause 2.13
& 2.14) to the contractor (successful tenderer) as per SOR B rates given in tender
document.

c.  Completion period will be specified in work orders as per site condition & nature
of urgency.

d. In the event of failure of Contractor to complete the work within 90 days from the
date of issue of such order, Penalty will be imposed as per rule and the work will
be entrusted to outside agency, implication if any, arising due to execution of the
work by outside agency will have to be borne by the CONTRACTOR 1i.e. no claim
for compensation will be entertained. In case of repeated failure to take up SOR-B
work, contractor can be terminated.

Maintenance of Wi-Fi & VSS Network :

The CONTRACTOR shall be responsible for maintenance of the Wi-Fi & VSS network
consisting of Fiber, Switches, UPS, Battery, APs, LAN, Server,LFD, Camera,
Workstation, Power Cables etc. This shall include but not limited to undertake all
required preventive measures. However, R&R (Repair & Return) of the Wi-Fi & VSS
assets will be RailTel’s responsibility.

The diploma engineer of the contractor meant for Wi-Fi & VSS will also work under the
guidance of MPLS NOC.

CONDITIONS OF CONTRACT

The CONTRACTOR may quote for one or more OFC sections under jurisdictions described
in "Annexure-A".

Before quoting, it is advisable that the prospective Tenderer shall make themselves fully
conversant with the locations, OFC routes and types of jobs in details to be carried out
therein as per the tender requirement, so that they clearly understand the scope of work and
assess the requirement of resources to complete the work in scheduled time.

The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like

terrains, various crossings, access details, on-route RailTel’s maintenance bases etc., by
visiting the sites and collecting first hand information before submission of the offer. In case
of any doubt, the clarification may be taken from the RailTel before submission of the offer.

The Contractor shall be totally responsible for the successful execution of the OFC route
maintenance contract.

The contractor shall not sub-contract whole or any part of the work.
The data provided in the Tender document shall be used by the Tenderer for reference and

information purpose only. It shall be the Tenderer's responsibility to verify the data &
satisfy himself in regard to accuracy of data.
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3.7 The CONTRACTOR shall be responsible for making an arrangement at each maintenance

3.8

3.9

3.10

3.11

3.12

3.13

3.14

3.15

3.16

3.17

station for excavation works, testing, measuring, splicing equipments, unskilled/skilled
manpower, transport facilities for their teams & other logistic supports required to maintain
end-to-end OFC connectivity in physical layer as per the contract.

The responsibility of the CONTRACTOR shall include provision of preventive measures of
OFC routes to avoid damage and cut, deployment of manpower, supply of required
materials, erection, installation, testing, documentation, including the related civil works
necessary for ensuring the complete end-to-end OFC connectivity in physical layer as
described in the tender document at no extra cost to RailTel.

The material used & workmanship shall satisfy the applicable standard Specifications.

RailTel shall be entitled to reject the goods, materials and work executed by the contractor,
which may not be conforming to the specifications within a reasonable time of installation
of the said goods and materials and charge the contractor for all expenses direct and
consequential, incurred thereby.

Where it is mentioned in the specifications that the CONTRACTOR shall perform certain
work for completing the job in totality, it is to be understood that the contractor shall do so
at his own cost and contract price shall be deemed to have included cost of such
performances and provisions so mentioned.

The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes,
helmet, hand gloves, safety goggles, rain gears etc to their personnel working.

During any construction work in public places, all precautionary caution boards, barricading
sheets as per standard laws & rules to be used by the Contractor.

During the course of execution of the work, if any discrepancy or inconsistency, error or
omission in any of the provisions of the contract is discovered which needs to be clarified,
the matter shall be referred to Executive Director/RailTel who shall give his decision in the
matter and his decision shall be final and conclusive.

The contractor should ensure that the team employed by him shall not move or trespass to
areas other than the site(s) required for the execution of the work. Under no circumstances
the Contractor should infringe and carry out the work which hampers the Operations and
Safety of the Railways, train movements and damage Railway assets. The contractor is
responsible for the safety of team members while executing the work in the Railway areas.

The Contractor shall submit along with the offer the list of the number of personnel who
will be available permanently for the maintenance works of RailTel. This should include

details of technical qualification & minimum experience.

The work is subject to inspection at all times by RailTel officials. The CONTRACTOR
shall carry out all instructions given to him or his representatives during inspection.
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Any work not conforming to the execution plans, standard specification codes or
engineering practices shall be rectified by the CONTRACTOR at his own cost.

Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his
responsibilities under this contract.

The CONTRACTOR shall provide the complete details of planning for items/materials,
test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as
mentioned in Annexure-A and B with the offer.

The CONTRACTOR shall observe in addition to codes specified in respective specification,
all national and local laws, ordinances, rules and regulations and requirements pertaining to
work and shall be responsible for any extra costs arising from violations of the same, which
shall be borne by the Contractor.

By entering into the maintenance contract with RailTel, the contractor shall agree to
maintain the secrecy of all documents/information/drawings etc provided by RailTel during
the period of contract and shall handover all the documents back to the RailTel immediately
after the termination of the contract.

In case Engineer feels that the contractor is not able to execute the work to the satisfaction
of RailTel, RailTel shall at its own discretion can engage other agencies for that incident to
ensure the smooth execution of the job at the risk and cost of the contractor, after duly
informing him telephonically or through SMS, followed up by a letter.

The CONTRACTOR shall be solely responsible for making available for executing the
work, all-requisite construction equipment, special aids, tools, plants and testing equipment
and appliances. Such construction equipment etc. shall be subject to examination by RailTel
for approval for the same. Any discrepancies pointed out by the RailTel shall be
immediately got rectified, repaired or the equipment replaced al-together, by the
CONTRACTOR.

The representative of the CONTRACTOR shall take care for not to tamper with the
RailTel's installed equipments in the RailTel premises.

Access to the RailTel's facilities shall be allowed to the authorized persons of the
CONTRACTOR only with the prior intimation to RailTel's Engineer.

All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by
either RailTel’s Network Operation Centre (NOC) or the Engineer as indicated through
telephonic communication, e-mail or through fax. For this the CONTRACTOR shall
provide RailTel with the contact number, both landline and Mobile & e-mail address / Fax
no. within 10 days from the award of the contract.

The locations of repeater/cable route are indicated on the as-built drawings to be supplied
by RailTel after award of contract to a successful Tenderer. However, It is advisable that
Tenderers must visit site to familiarize themselves with all constraints, restrictions, access
requirements and available infrastructure. The CONTRACTOR shall not be eligible for any
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adjustment in cost and time, on account of any lack of data regarding above. The Contractor
may visit the OFC route and satisfy himself before quoting the rate. However, the route
details mentioned in Annexure-A are enclosed for reference only.

While executing the job at site by the CONTRACTOR, penalty claimed against any
damage caused to the infrastructure of RailTel & other parties shall be borne by the
Contractor.

Tenderers are advised to submit their quotations strictly based on the terms, conditions, and
specifications in the tender document and not to stipulate any deviations.

Calibration of test and measuring instrument — instruments should always be calibrated,
instruments like OTDR/splicing machine/power meter to be jointly tested & report signed
once every month.

The CONTRACTOR becomes defaulter on the following conditions:

If he fails to repair fault and make the OFC link available within 12 hours.
Improper maintenance resulting in down time / consumables / loss of parts.
Loss or damage to RailTel’s property due to the acts of Contractor.

In the event of RailTel receiving notice from any statutory authorities or from external
agencies on account of loss/damage to their property due to the acts of Contractor.

During the contract period, if the CONTRACTOR has defaulted more than once or the
defaulting case of the Contractor is severe, then RailTel has the right to terminate the
contract and forfeit the security deposit, if deemed necessary.

ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept
firm till the completion of entire period of contract, and no Price Escalation shall be payable
on any ground.

Contractor (successful tenderer) is accountable for timely payment to staff employed by him
for the contract.

The contractor shall indemnify the Company against all losses or damages, if any, caused to
it on account of acts of the personnel deployed by him. The contractor shall ensure regular
and effective supervision and control of the personnel deployed by him and giving suitable
directions for undertaking the contractual obligations.

4. PAYMENT TERMS:

FOR “SOR -A” items:

4.1 As per provisions of tender document,payment will be made by Railtel on verification of work
by respective Asstt. Manager/Deputy Manager/Manager/Sr.Manager/AGM of the section.The
bill in original will be accepted for payment by the Territory Manager( or any other Railtel
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official authorized by ED/Railtel/N.region ) mentioning date of signature and the amount to be
paid. Submission of bills withinl5 days for previously completed two months period is
mandatory failing which a penalty as defined shall be charged. Bill of SOR-B and its status

shall be sent along with next billing cycle of SOR-A. The payment of original bill will be made

by Sr.DGM/JGM/AddI.GM Finance of RailTel Northern Region.

4.2

4.2.1

Even though the maintenance charges are worked out on a monthly basis, the
CONTRACTOR shall be paid once in two months for the maintenance charges for two
months period subject to submission of bill along with defined documents.

6 identical billing cycles of 2 month period each will be considered during any financial
year. The period should be viz. April to May, June to July, Aug to Sept, October to
November, December to January & February to March.

4.2.2 If the date of LOA is not coinciding with the beginning (1st date of the month) of any period

4.3

4.4

4.4.1

(i.e. 1°" April/1* June/1* August etc) , the first billing period from the date of issue of LOA
will be taken till closure( last date of the month) of instant 2-month period. For example if
LOA is issued on 10" April, the first billing cycle shall be from 10" of April to 31%' May
allowed to be taken proportionately. Subsequently, the billing cycle will continue with the
regular 2 Month billing period .

Cumulative Repair time is defined as the total time taken in each billing period of

consecutive two months where the link is not available for service in the jurisdiction of the
contractor. This does not include the time taken for planned works. If the OFC has to be cut
and spliced for a planned work the working fibers shall be made available within 2 hours
beyond which the time shall be added to the Cumulative repair time, unless otherwise
authorized by RailTel’s Engineer. For the situation like flood, fire etc., beyond the control of
contractor. Unforeseen circumstances to be decided at the discretion of RailTel, the extra
time taken for repair may not be added in the cumulative repair time.

The amount payable against the maintenance charges is dependent upon the Cumulative
Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred
during each billing period of consecutive two months. Accordingly, the value of the
maintenance charges per month shall be decided as per the following:

Cumulative Repair Time of the faults in each billing period of consecutive two months Upto
6/8 hours for backbone network and 8 hrs for city access network as applicable: 100 %
payment of monthly maintenance charges. However, cost of JE over and above one set (2
nos) in two months (one JE per month) may be reimbursed along with cost of joint pit as per
the SoR-B rates. Cost of JE or JE and Joint pit (material only) has to be reimbursed beyond 2
nos in bi-monthly bill in case of city access network only to be maintained by the contractor
free of cost.

4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the Cumulative

repair time of the faults in each billing period of consecutive two months exceeds by 2 hours
or part thereof.

4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the
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Cumulative repair time of the faults in each billing period of consecutive two months
exceeds by next two hours or part thereof

4.4.4.3 The following documents must be submitted duly certified by the RailTel’s Engineer along

with the bill for payments for the respective sections:-

1. Month wise cumulative repair time taken.

2. Any other Recovery for contractor’s fault.

3. Certificate showing the due Payments have been made to all Team Members by the
Contractor as per the prevailing minimum wages act. The tenderer shall furnish an
undertaking that he shall indemnify RailTel, being the principal employer, in the event
any liability pertaining to employee of tenderer engaged in the current contract.

4. Hand corrected copy of relevant sheets of As Built Drawings with signature of
Engineer. (Copy ABD available with Engineer shall also be corrected). There should be
PF A/c & ESI registration No. with the contractor and copy of ECR should be
submitted. All the statutory provisions have to be made by the contractor.

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the

4.5
4.6

conditions stipulated in this document may go up to 50% of Bi-Monthly billed amount for
the billing period. In case an agency is repeatedly touches the maximum level of penalty in
consecutive billing periods, it will be treated as default and the contract may be terminated
(The idea is to discharge the work in accordance with the contract efficiently rather than
having major lapses and keep paying penalty repeatedly).

Price Variation: Price Variation will not be allowed during the currency of contract.

No advance payments will be made.

FOR SOR B item:

4.6.1

4.6.2

100% payment will be paid after completion of work and on certification of RailTel
engineer. Deduction of amount as penalty defined in case Non- execution of SOR-B within
3 months

Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of
the work. Delay may be condoned on request of contractor, if the delay is beyond
contractor’s scope i.e. Railways/State Govt. Authorities permissions, Natural Calamities
like flood etc.

4.7 Warranty period: All material supplied / used and the work done by the contractor shall be

Note:

guaranteed against the defective manufacture/workmanship for a period of 24 months. Cost
of such defective material shall be recovered from subsequent bills or from 5% amount held
(in case validity of contract is over).

Vendor/Firm will have to submit their bill on Bill Tracking System (BTS) for payment.
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TECHNICAL SPECIFICATIONS
INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric
arc or flame) at the interface between two butted, pre-aligned fibre ends, causing them to
soften and fuse together, will be used on RailTel’s network.

STRAIGHT JOINT FOR FIBRE OPTIC CABLE:

There are various types of joint enclosures available in the market. The procedure for
assembly of joint enclosure is described in the installation manual supplied with straight
joint enclosure. This includes the following:

a) Material inside joint closure kit.

b) Installation tools required.

c) Detailed procedure for cable jointing.
d) Procedure for re-opening the closure.

The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of
TVSE, Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by
RailTel. The joint shall be protected CC/Fiber chamber (FRP) as approved by Engineer.
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Upkeep of associated assets like Power Plant.Air conditioners .Voltage stabilizers, Change

over unit , D.G.Sets, Shelters.Earthing

A)

Chapter-5
SCOPE OF WORK

At the time of taken over the section from outgoing maintenance agency, a station wise
Joint inspection will be done by RailTel Engineer & Contractor representative to check the
functioning of different equipments like Air Conditioners, DG sets, earthing ,power plant
and shelters and defects/faults are to be recorded jointly within 30 days from the date of
start of maintenance and submit the report about the status of associated equipment within
30 days else it will be deemed that all the equipments installed are in working condition and
responsibility for repairing will rest on contractor. One time cost of repairing/replacement of
faulty/defective equipment will be borne by RailTel on actual basis.

Subsequently the contractor shall be responsible for proper & timely upkeep of the
associated equipment

Payment at actual shall be made for parts/components replaced for proper upkeep of
associated equipment.

Up keep of Power plant equipment:

The contractor will do proper up keep at least once in a month at each station which will
consist, but not limited, of the following:

Battery Charger:

1.

2.

Testing of Auto changeover of SMRs.
Checking of current setting as per load.

Checking of input & output voltages and recording the same as per format given in the
maintenance manual.

Checking of extension and reporting of alarms to NMS, wherever provided.

Checking of proper connection of input and load cables and distribution amendment
provided.

Battery Set :

1.

Checking and recording of individual cell voltages as per format given in the maintenance
manual.

Checking of conductance of each cell with battery tester once in a quarter supervised by
RailTel Engineer.
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Cells whose voltages/conductance is found to be below prescribed value should be noted
and Engineer advised.

Checking of battery voltages at equipment end.
Checking of proper connection of load cables.
Cleanliness of battery cells and bank.
Checking of sulphation/physical damage

Up keep of Air Coditioners,Voltage stabilizers and Change over unit:

Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC,
Voltage stabilizer, and change over unit at least once in three months time (if required more
frequently).

In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective
measures have to take to attend/rectify the failures within 48 hrs failing which penalty of
Rs. 200 per day will be levied.

Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be
returned within 3 days of carrying them outside the premises of RailTel and reinstalled by
the AC mechanic.

The contractor will utilize services of trained A.C. mechanic for checking and attending the
faults at site at his own cost .

Defective window type machine should be got repaired within 48 hours from nearest
township in case minor defects. However, split type machine has to be maintained/ repaired
by deployment of Air-Conditioner mechanic at site. The transportation cost for carrying the
breakdown machine to and fro will be on contractor’s account.

Over-hauling of the Room AC machines is to be done once every year during winter.

The full functioning of change over unit, wherever provided, should be checked once in a
quarter.

A history register is to be maintained to keep record of repair/repairable spares, schedule
breakdown details etc.

Payment, at actual, shall be made for all parts / components (including Gas filling)
replaced.

Page 39 of 112



©

(D)

RAILTEL/GeM/NR/O&M/25-26/03 Dt 18.05.2025

Upkeep of Diesel Generator Sets:

Function checking, necessary adjustments, servicing etc. of DG~ Set will be done once in
one month time. This will consist of (but not limited to) the following:

Testing on load.(1/2 Hour on load ,once in a month)
Testing of Auto start in case of AC failure.
Checking of Hour meter readings.

Checking of diesel oil/engine oil level/air filters.
Testing of Battery voltage of DG and its charging.
Cleanliness of the DG set.

Checking of frequency on loads.

Checking Voltage and Current on load.

Checking of DG earth resistance

water level in radiator (wherever applicable).

S ER Mo a0 o

The contractor shall utilize services of trained / authorized D.G. mechanic for checking and
attending the faults at site at his own cost.

All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the
contractor. Reimbursement for Lubricant & Diesel oil will be made as per actual, on
production of bills plus 5% towards cartage charges to contractor.

The breakdown machine is to be attended and rectified within 72 hrs failing which penalty
of Rs. 500 per day will be levied. Quality of service to be performed should be entire
satisfaction of RailTel engineer.

Any component of DG set taken for repairing/ replacement should be returned within 3 days
of carrying them outside the premises of RailTel. The component after due repair should be
reinstalled within 3 days from the date of taking the defective component. Removal,
refitting of the same shall be done under supervision of train / authorized D.G. mechanic
brought by the contractor. The contractor will also be responsible for carrying the defective
component for servicing at workshop etc.

A history register is to be maintained to keep record of repair/repairable spares, schedule
breakdown details etc.

Upkeep of Shelters/Building:

The contractor will do the proper upkeep of shelter once in three months which will consists
(but not limited to) of the following:

Checking of leakage of water and repairing of the same.
Tightening the nut & bolt of the shelters in case of loose.

Minor repair of shelter if any.
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Checking of condition of doors, windows and locking arrangements

General cleanliness of shelter once in a month.

(E) Upkeep of Earthing Arrangement

l.

2.

3.

4,

The contractor will do the following activities as per schedule given below:
Watering of the earth pits on every visit ( at least once in a month).
Checking of the physical connections at equipment ends.

Tightening of nut/bolts once in a quarter.

Measurement of earth resistance once in six months under supervision of RailTel Engineer.

At least one measurement shall be done during peak summer.

(¥

Scope of work for upkeep of VSS network

The contractor will do the following activities as per schedule given below:

1. First level troubleshooting for VSS network connectivity at station on receipt of call
from RNOC.

2. Coordinate with RPF and Railway S&T team for VSS work.

3. Coordination with vendor team for rectification of call.

4. General cleanliness of Camera and other associated eqpts once in a month.
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Jurisdiction of OFC Maintenance section

Annexure-B

a)The OFC section shall have at least one maintenance team stationed at the team headquarters. List
of maintenance sections where the maintenance teams are to be deployed is furnished below:

S | Section Length Bimonthly | Team | Type | Tender Number
N Mainli | Bran | Access | allowed head of
ne ch Fibre/ | cumulative | quarte | OFC
Line | LMC | repair time | rs
in hrs.

1 | Kanpur-

Kannauj- Tender No.

Farrukhaba Farrukh RailTel/GeM/

d-Kasganj 735 6 hrs (BB)+ abad 4 NR/O&M/25-

section NIL NIL | 8hrs (LMC) 26/03

. ) (FBD)

including

LMC

(RKM 235)

b) The list of window/split type room air conditioning machines and their section wise location as
tabulated hereunder is indicative only. RailTel also reserves the right to add or delete AC’s in the

sections.
Date of
S | Team . . AC . Stabiliser | Auto
N | HQ Station | Make | Model | Capacity type :lnstallatlo (5KVA) sequencer

Tender No. RailTel/ GeM/NR/O&M/25-26/03

c) The list Single / three Phases, Air Cooled, Diesel Generator (Silent type) and section wise
location as tabulated hereunder is indicative only. RailTel also reserves the right to add or delete
DGs in the section.

Sr. No.

Team HQ

Station

DG Set
Installed

Make

Model

Date of
Installation

Tender No RailTel/ GeM/NR/O&M/25-26/03
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Annexure — B1

Minimum Man & Machine/Equipments required to be engaged under one Maintenance
Team:

(a)

1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate
with relevant Experience in field work,) additional experience in the field of AC machine,
DG sets will be desirable

2. Technician for Splicing & Measurements (main splicer).

3. Electrical Technician for Power Plant, DG sets, AC unit, wiring etc

4. Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling
(one Man for about 50kms beat). However the contractor has to deploy extra manpower for
as and when needed during any Railway work or other agencies work in the section.

5. Bike patrollers for surveillance in city access cable area for 50 Kms.

6. Un-skilled manpower for trenching etc. as and when required.

7. Driver of the vehicle.

8. One Diploma Engineer (ECE/CSE/IT) for the entire section of 235 km for upkeep of Wi-Fi
& VSS system provided in the section. The engineer will be provided with Team HQ at

Farrukhabad.

(b)

1. Innova/ Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, machines
and stores, Vehicle shall be in good working condition should not be more than three years
old.

2. Portable Generator set Kirlosker/Honda/Eicher or similar make/Inverter with suitable
backup, lighting arrangement like emergency light/gas light.

3. Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make.

4. Power Source and Power Meter, JDSU/Anritsu/Y okagawa or similar make.

5. OTDR (Minimum range - 200 Kms), Anritsu/JDSU/Y okagawa or similar make.

6. OFC cable Route Detector
7. Spare battery with charger for splicing machine.

8. Cable Splitter for vertical cutting of PVC sheath & armour
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9. All sorts of patch-cords and connectors for the purpose of measurement

10. Duct Cutter

11.  Road-o-meter.

12. Clamp type earth megger and clamp type AC/DC multimeter

13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.)

14.  Tool/Tackles kit.

15.  Blow lamp/ hot air gun for sealing joint closure.

16. 1 Km length dummy fiber spool.

17. 500 m Aerial OFC having 12 fibers.

18.  Rexene/Polythene & Umbrella cover etc.

19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make

Note: OFC test and measuring instruments must have been calibrated in a year once from an
established national Testing Organization/ lab. Upto date Certificates should always be
available.

Manpower and equipments should be available with the maintenance teams round the clock as
listed above. However contractor can add more manpower & equipments for speedy maintenance
& minimizing downtime without any extra cost implications to RailTel.

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by
the contractor In case of absence of supervisor/ technician/splicer/patrolmen from site except

sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 1 to 6 in list
given above), penalty as defined will be deducted.

No man power or equipment can be changed without prior ascertaining the suitability by the
Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.
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Annexure-C
Penalty to be imposed for the non-compliance/defenciency in the maintenance of OFC, AC

and DG covered under this maintenance contract:

S
No.

Description of deficiencies

Penalty

1

Non-submission / non-modification of as built
drawing (Only modifications made to be
submitted)

Rs. 1,000/- per fault

Non-submission of OTDR traces to be taken
before and after rectification of cable fault /cut
(involving two joints).If OTDR traces is submitted
within next billing cycle, the penalty will be
returned back to the contractor.

Rs. 5000/- per section

For provision of joint pit within 30 days, no
penalty. From 31 day to 60 days, penalty of Rs.
5000/- per joint pit and from 61 days to 90 days
penalty of Rs. 10,000/- per joint pit. After 90 days,
case will be considered for termination.

Swapped fibers not restored (involving at least one
joint)

Rs.5400/-

Cable laid during fault restoration / rectification
(small length) at lesser depth without protection.

Rs. accepted rate of respective SOR — B
+20%)

Cable laid temporarily over bridges and leads to
subsequent failure (involving two joint).

Rs 2 x (accepted rate of respective SOR —
B+20%)

Splice loss of all fibers not within prescribed limit
(0.05 db per splice)

Rs 6000/ -

In case MTTR exceeds the prescribed restoration
time for the section 6/8 Hrs Bi-monthly for
backbone network and 8 Hrs for access network)

Rs 5000/- per two hours or part thereof.

Unavailability of communication with

maintenance team/patroller

Rs.1000

10

Non-Submission of OTDR reading and Power
meter readings of all fibers (Once in a four
month).

Rs.5000/- per section+ Rs. 2500/- for
every week or part thereof till the next
periodical report falls due

11

Failure or non availability of Transport/Vehicle.

Actual cost of hiring alternative vehicle+
Rs. 1000 each trip from monthly bill.

12

Non Submission of joint report indicating the fault
to be attended within 90 days from Date of
deployment of team

Rs.2500/- per week or part therefore
beyond 90 days up to next 45 Days from
the date of deployment of the team.

13

Non Submission of bill for previously completed
two months within 15 days of completion of
billing period.

Rs. 200/- per week beyond 10 days upto
next billing cycle, subsequently Rs. 500/-
per week.
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14

Absence of Engineer/Supervisor/ Technician/
Splicer/ Patrolmen from site.(indicated in item (a)
1 to 8 of Annexure-B).

Rs. 200/- per day each for patroller and
assistant splicer and Rs. 1000/- per day
each for Engineer, supervisor & Splicer
(If the person is under sanctioned leave
then it should be in knowledge of
Engineer and contractor should deploy
another person in place of absent person).

15

Non availability of Vital equipments

Rs. 500/ per day/equipment
(As per proforma-8)

16

If foot /bi-cycle patrolling not done

Rs.600/- for one time-per block/sub
section in a month( i.e. if foot patrolling
not done in a month for one sub/block
section penalty per month imposed will be
3X600 = Rs. 1800/- per month since three
times in a month to be done)

17

Non-execution of SOR-B work within 3 months

20% of the cost of SOR-B work from
SOR-A bill of that period (work
communicated in writing by authorized
representative of RailTel)

AIRCONDITIONER MAINTENANCE

18

Breakdown duration exceeding 48 hrs

Rs 200/- per day

DG SET MAINTENANCE

19

Breakdown duration exceeding 72 hrs.

Rs 500/- per day

20

Upkeep of shelter/earthing arrangement /power
plant etc.

Rs. 200/- per day per location.

21

Joint Marker

Penalty Rs. 1000/- per joint marker for
non provisioning of Joint marker within
30 days

22

Criss crossing of fibers during carrying out the
SOR A works.

Rs. 2000/per joint
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Schedule of Rates “SOR-A”

in Kanpur-Kannauj-Farrukhabad-Kasganj section

including LMC (RKM 235) for maintenance of OFC cable network, Wi-Fi & VSS network
and associated equipment etc. for a period of 3 years and extendable by one year on same
terms & conditions.

diploma engineer per maintenance team for
maintenance of Wi-Fi & VSS system provided
at stations.

a) For OFC maintenance :
SN Description Length of | Period for | Total Est.
section in | Maintenance Maintenance
RKMs of the section | charge in Rs.
for the section
in 3-years
(Including
Taxes)
1 | Maintenance charges for OFC cable, Wi-Fi &
VSS system and up keep of associated gears
etc. as per terms & conditions given in the
tender document .
This also includes provision of one exclusive 235 3-Years 82.,44,986/-

Note: Bidder has to quote rate for SOR A online on GeM portal for 3-Years.
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Schedule of Rates -“SOR-B”

For OFC Route strengthening works:

Unit
Rate
SN | Item Description Unit (Incl.
Taxes)
(Rs.)
Supply & installation of jointing pit as per drawing
with cover and required trenching to ease out
FRP/ cable/duct. (The joint chamber should be of the size of
1 RCC outer dia 1100 mm, Height -600 mm (2 pieces of 300 | No
Chambers mm each). The thickness of the wall should be 50 mm 575749
and each piece of the chamber should have suitable '
groves to fit each other).
FRP/ .
Supply and fixing of cable route markers as per
2 RCC drawing No 373.20
Route Marker ] )
3A | Concreting Concreting for protection of OFC cable CuM 5331.19
Supply & laying of 50 mm dia GI Pipe IS1239
GL (Pipe on medium grade with holes drilled as an anti theft
4A . . measure coupling etc. on bridges/trenches/other | Mtr 498.69
RCC Bridges) . .
surfaces with CC at every Im as per drawing.
Concreting rates shall be separate as per item 3A.
Supply & laying of 75 mm dia GI Pipe 1S1239
G.1(Pipe on medium gfade with holeg drilled as an anjci theft
4B Gifder Bridges) measure with threads on either end for coupling etc. | Mtr 625.52
And suitable 5 Mtr. GI clamps as per site requirement
on bridges/trenches/building entry/other surfaces
Trenching to a depth of 1 mtr and appropriate width
Trenching for pipe/duct'/C'able and bggkﬁlling after laying
SA | (IMtr with QFC/duct. This includes provision of 9 bricks / mtr & Mir 141.04
bricks) Fixing of route marker of RCC/FRP embossed '
“RailTel” and painted with Orange, as per
specification.
Trenching to a depth of 1.2 mtr and appropriate width
for pipe/duct/cable and backfilling after laying OFC as 94.42
5B Trenching per specification.(Normal Soil) Mir
(1.2Mtr depth) Trenching to a depth of 1.2 mtr and appropriate width
for pipe/duct/cable and backfilling after laying OFC as
. . . 105.02
per specification.(Hard Soil)
5C | Hard Rock Cutting hard rock for 0.3 mtr depth of trench Mtr 283.89
6 Sand filling Providing qw sand in FRP/RCC joint chambers up to NO. 314.81
400mm height
7A | Laying of OFC Laying of OFC/ QUAD Cable in trench and through Mir 13.63

HDPE/GI/RCC pipes where ever necessary.
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Laying of HDPE

Laying of HDPE duct in trenches. Supply and pulling

B duct of nylon rope through it. Mirs. 10.81
Supply & installation of optical Fibre splicing (Joint)
Enclosure (24F) for loose tube complete with all
accessories as per TEC specifications no.
TEC/GR/OJC-02/02 Sept 2003 or latest with the No 6455.89
| following additional features. The Joint Enclosures ’ ’
8 OFC Joint | must be of Raychem make model FIC-400 or VXL
Enclosure make model VT-200 or 3M make model 2179 CD HS
S4 only
Rectification & re-splicing of existing mid section
OFC joints. This includes supply and provision of | No. 5033.82
joint repair kit & sleeves
Repair of | Repair of existing OFC Terminal Joint (24 Fibre).
9 Terminal OFC | This includes Splicing of all the 24 Fibres./dropping | No. 4053.68
Joint. of fibre/pigtail as required.
Horizontal Drilling at a approximately depth of
10 Horizontal 1.65/1.2 m below the formation level of the earth Mir 596.37
Drilling including insertion of DWC pipes/HDPE duct along '
with couplings etc.
Supply of DWC pipe 78/63 mm OD/ID as per IS
11 | DWC Pipe 14930 Part II in 30 mtrs lengthwith with 2 snap fit | Mtr 165.48
couplers for jointing Each 30 mt coil length.
12 Xfi?(l)(i:rlleinfgr Add@ti.onal trapspprt charges for attending failures in Kumns 12.74
. adjoining section in emergency
section
. . Excavation of trench or opening /finding the existing
Rectification  of | iint pit appro. 100 mtr as a preparation for
high  loss/break | ‘egting/rectification of fiber and its reinstatement by
13 Jof fiber in backfilling sand and ramming of excavated soil etc No. 5628.93
existing joint
enclosure.
Transport-ation | Transportation of OFC cable/HDPE duct drum Drum
14 | of Cable / HDPE Km 21.01
Duct
Pulling of aerial | Pulling of aerial OFC with 4 mm G.I. wire support
15 RM 14.61
fiber clamped at every 1 Mtrs approx..
OFC route tracing & submission of corrected cable
route plan ( soft copy in CD and two hard copies).
16 t(r:zgilrfg route Cable Route plan  should contain LC |Km 1927.36
gates,culverts/bridges,joint chambers, stations, offset,
depth of cable at every 100 mtrs
Trenching to a depth of Imtr Dbelow
17 Track/Road/Platf | rail/Road/Platform level , placing of G.I.Pipe( as per Mis 49131

orm crossing

IS 1239 pt.I & pt.ii), 50 mm dia.(inside) in the trench
made, backfilling and ramming
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18

Protection work
at bridge/culvert

Supply and provision of Channels, clamps,
fixtures, Troughs,nuts & bolts etc.

Mts/no

627.45

19

Splicing

Splicing and termination of 48 Fiber OFC and testing.
This includes excavation of pit and its back filling &
all relevant type of materials for splicing. (
Splice enclose supplied by RailTel)

No.

11348.95

20

Drawing

of

Armored/ non
armored 12F

OFC

Drawing of Armored/non armored 6/8/12F OFC with
sufficient ground clearance (to avoid intemrption of
cable by over consignment truck) with suitable
binding arrangement(messenger). After completion of
drawing of OFC, all the 6/8/12 fibers should be tested.
If any break/high loss even observed, the same shall
be rectified by the agency without extra cost. This
inciudes supply of 6/8/12F over head cable and other
consumable required to draw.

Mts

43.18

21

Releasing
O/H cable

of

Releasing of O/H cable from electrical poles and
depositing of material in store.

Mts

7.11

22

Painting
outdoor assets

of

Finishing exterior wall surface with water based
ACRYLIC EMULSION PAINT (elastometric) of
approve quality and shade of ICI Dulux weather shield
Max/Asian’s Apex Ultima exterior emulsion/Nerolac
Excel acrylic paint or similar approved make of

SFT

elastometric paints in two or more coat as required for
all outdoor assets like prefeb /building, channels and
other protection equipment on steel girder bridges etc
to be painted as per IR telecom manual.

36.00

23

Hiring

Hiring rate of petrol man per day

468.00

24

Aerial Fiber

Splicing rate for 6/8/12F aerial cable. This include
supply of aerial cable joint enclosures reputed make
with other consumable item.

3605.40

25

Joint closure

Cost of Joint closure ( TVS, Raycnem, ROXTEC, 3M,
Commscope) for reimbursement against the additional
joint closures used during bi-monthly billing period

for OFC cut due to NHAI/ RLY (Over & above 02
numbers)

2549.00

Signature of the Tenderer with Stamp
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SECTION-II

Subject

Instructions to Tenderers
& Conditions of Tendering (GCC)

Special conditions of Contract

Forms, Proformas & Drawing of Tender
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING (GCC)

INDEX
PARA SUBJECT
1. GENERAL INSTRUCTIONS
2. INTERPRETATIONS
3. LOCAL CONDITIONS
4. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS &
DRAWINGS
S. EARNEST MONEY
6. SUBMISSION OF OFFERS
7. UNIT PRICES
8. VALIDITY OF OFFER
9. RATES DURING NEGOTIATION
10. OPENING OF TENDER
11. NON-TRANSFERABILITY AND NON-REFUNDABILITY
12. ERRORS, OMISSIONS & DISCREPANCIES
13. WRONG INFORMATION BY TENDERER
14. QUALIFYING CRITERIA
15. SYSTEM PERFORMANCE GUARANTEE
16. EVALUATION OF OFFER
17. AGREEMENT
18. TENDERER’S ADDRESS
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

1.

1.1

1.2

GENERAL INSTRUCTIONS

Tender is invited by the Executive Director/Northern Region on behalf of M/s RailTel
Corporation of India Limited forthe work as defined in preamble para 1.

The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work,
Description of work & SORs, all Annexure & Forms and Corrigendum & Addendum
etc, if any, shall, hereafter, be collectively referred to as the "Tender Document".

INTERPRETATIONS

The following terms wherever occurring in the tender Document and wherever used
throughout the execution of the contracts, shall, unless excluded by or repugnant to
the context, have the meaning attributed thereto as follows:

"CONTRACT" Means the Contract resulting from the acceptance by the Executive
Director of this Tender whether in whole or in part.

"CONTRACTOR" Means the successful Tenderer, i.e. the Tenderer whose Tender has
been accepted either in whole or in part.

"CONTRACTOR’s REPRESENTATIVE" Shall mean a person insupervisory capacity
who shall be so declared by the Contractor and who shall be authorized for any work
specified in the Contracts. He shall be responsiblefor proper execution ofcontracts.

"MONTH" Means any consecutive period of thirty days.

"MATERIALS" Means all equipments, tools, special aids, plants and testing equipments
and appliances for execution of contract.

“PoP” Means point of presence i.e. A place or premises where any telecom equipment is
placed.

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the Executive
Director,Northern Region,Railtel corporation of India limited, 6 th floor ,Block-
III,Delhi IT park Shastri Park,Delhi-110053.

“Section”Means the areas to be taken up by the Contractor for execution of maintenance
work and other maintenance related work given in the tender document.

ENGINEER shall mean a RailTel employee who is responsible for maintenance carried
out in particular section by maintenance team.

ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible
for ensuring that all field works covered by the contract are carried out in accordance with
approved designs, drawings & specifications and conditions of contract as agreed to.
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“BLOCK SECTION” Means the distance along the railway track between two
consecutive Railway stations.

"TENDERER" Means and includes any firm of engineers or Contractors or any
company or body, corporate or otherwise, who submit the Tender which has
been invited.

"WORK OR WORKS"Means all or any of the items of the work for which the
Tenderer /Contractor has Tendered/contracted according to the specifications, drawings
and Annexure hereto annexed or to be implied there from, or incidental thereto or to
be hereafter specified or required in such explanatory instructions and drawings, being
in conformity withthe specifications, drawings, Annexure and schedules and alsosuch
instructionsand drawings additional to the aforementioned as may from time to time be
issued by the Engineer during the progress of the contracted work.

"WRITING" Includes all matters written, typewritten or printed either in whole or in
part.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local
conditions and factors which would have any effect on the performance of the
contract before quoting. The Executive Director shall not entertain any request for
clarifications from the tenderer regarding such local conditions. No request for the
change of price, or time schedule of delivery of stores shall be entertained after the
offer is accepted by the Executive Director on account of any local condition or factor.

The intending tenderer is advised to study the tender document carefully before quoting.
Any submission of a Bid by the tenderer shall be deemed to have been done after a
careful study and examination of these documents with full understanding of the
implication thereof . These conditions and specifications shall be deemed to have been
accepted unless otherwise, specifically commented upon by the Tenderer in his
quotation. Failure to adhere to anyone or all these instructions may render his offer
liable to be ignored without any reference.

Should a tenderer find discrepancies in, or omission from the drawings or any of the
Tender document or he has any doubt to their meaning, he should at once notify the
RailTel who may send a written clarification to all tenderers.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate paragraph by paragraph for each section of the tender
document that either his tender complies in every respect with the requirements of
each clause and sub clause or if not, precisely how they differ from the requirements of
the tender. Inlater case, the  Tenderer shall enclose a separate statement indicating

only the deviations for any clause or sub-clause of Conditions of Contract, Instructions
to Tenderers and Conditions ofTendering, Technical Specifications, Preamble etc.
which he proposes with justifications for deviationsproposed. The Executive Director
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reserves the right to accept or reject these deviations and his decision thereon shall be
final.

The Services offered shall be in accordance with the drawings and specifications &
conditions of the contract.

Contractor should give details of contract carried out giving details of the name of the
contract, date of award, length of the section, value of the contract, the original
execution period and the actual execution time taken. This will be supported by a user
certificate.

The tenderer should provide information about the compliance of various clauses
/ sub clauses / paragraphs ( when tenderer plans to give separate compliance of
each paragraph or sub clause) of tender document.

The tenderer should serially number all the pages of the Bid. The tenderer should provide
information about the compliance of various clauses /sub clauses/ paragraphs (when
tenderer plans to give separate compliance of each paragraph or sub clause) of the tender
document as per following table:

S.N. | Clause | First  few | Compliance | Reference of | Remarks if any
no. with | words of | status clause /page no. of
chapter | clause / sub supporting
clause / document ( this
paragraph page no. shall

correspond to the
serial numbering
of the Bid)

The table given above, duly filled in all respects, must be submitted along with offer.In case
of “NIL” deviation also, the information must be submitted in Form-1V

4.6 System of verification of Tenderer’s credentials:

4.6.1 Firms should give as proof of work experience.Details of works executed giving details of

4.6.2

4.6.3

the name of the project, date of award, length of the section, No. of Stations, value of the
contract, the original execution period and the actual execution time taken. The certificate
from the actual user about the satisfactory performance indicating all the details as given
herein shall be enclosed with the tender.

The tenderer shall submit online documents in support of his/their claim to fulfill the
eligibility criteria as mentioned in the tender document. Each page of the copy of
documents/certificates in support of credentials, submitted by the tenderer, shall be self-
attested/digitally signed by the tenderer or authorized representative of the tendering firm.
Self-attestation shall include signature, stamp and date (on each page). Only those
documents which are declared explicitly by the tenderer as “documents supporting the claim
of qualifying the laid down eligibility criteria”” will be considered for evaluating his/their
tender.

“The tenderers shall submit a standard format of certificate as per form -V online on GeM
portal stating that they are not liable to be disqualified and all their statements/documents
submitted alongwith Bid are true and factual. Standard format of the certificate to be
submitted by the Bidder is enclosed as Form-V. Non submission of standard format of
certificate online by the Bidder shall result in summarily rejection of his/their Bid. And it
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shall be mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested by which they/he is qualifying the Qualifying
Criteria mentioned in the Tender Document. It will not be obligatory on the part of the
RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification
for the tender is concerned.

The RailTel reserves the right to verify all statements, information and documents submitted
by the Bidder in his tender offer, and the Bidder shall, when so required by the RailTel,
make available all such information, evidence and documents and may be necessary for
such verification. Any such verification or lack of such verification, by the RailTel not
relieve the Bidder of its obligations or liabilities here under nor will it affect any rights of
the RailTel thereunder.

In case of any wrong information submitted by the tenderer, the contract shall be
terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Secutiry
Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel
for 2 (two) years.

EARNEST MONEY

The tenderer shall furnish an amount as given in NIT as earnest money in favour of
RailTel Corporation of India Limited through Pay Order/Demand Draft/NEFT for each
tendered section that he wants to quote for.

The validity of offer will be 60 days from the date of opening of tender ‘as given in
Preamble. It being understood that the tender documents have been sold/issued to the
tenderer and the tenderer has been permitted to tender in consideration of the
stipulation on his part that after submitting his tender he will not resile from his
offer or modify the terms and conditions thereof in a manner not acceptable to RailTel.
If the tenderer fails to observe or comply with the foregoing stipulation, the
aforesaid amount deposited as Earnest Money shall be liable to be forfeited by the
RailTel.

Deleted
The earnest money may be forfeited under the following circumstances.

If tenderer withdraws its tender during the period of tender validity specified in Preamble

In case of successful tenderer, if the tenderer fails to sign the contract in accordance
withrelevant para of Preamble and to furnish Security Deposit in accordance with
relevant clause of preamble .The earnest money of unsuccessful tenderer will save as
hereinbefore provided, be returned within reasonable time to the unsuccessful tenderer
but the RailTel shall not be responsible for any loss or depreciation that may happen
to the security for the due performance of the above stipulation to keep offer open
for the period specified in the tender documents or to the Earnest Moneywhile in their
possession nor be liable to pay interest thereon.

If the tender is accepted, the amount of Earnest Money will be held as security
deposit as per relevant para of Preamble of tender document for due and faithful
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fulfillmentof contract.

The tender not accompanied by Earnest Money or if any of the documents submitted
by the tenderers is proved to be fraudulent, the offer will be summarily rejected & EMD
will be forfeited.

The Security Deposit shall be released as per relevant clause of preamble

UDYAM registered Firm and micro and small enterprises (MSEs)

For UDYAM registered firm and micro and small enterprises (MSEs) who are having valid
Udyog Adhar Memorandum and for small scale units and micro units registered with
UDY AM under single point registration Scheme and participating in this tender enquiry,
following exemptions are available:-

They shall be exempted from cost of tender documents.

They shall also be exempted from depositing Earnest money.These exemptions shall be
applicable provided units are registered with UDYAM/MSEs for tendered item and
registration is current and valid. Firms claiming these exemptions are required to submit
along with their offer, a copy of their current and valid UDYAM registration certificate for
the tendered item/items, otherwise their offer would not be considered.

5.8.2 No exemption is, however, applicable to these units from payment of security deposit/

6.1

6.2

6.3

6.4

Performance Bank Guarantee.
SUBMISSION OF OFFERS

The offer in the prescribed forms should be submitted before the time and date
fixed for the receipt of the offers. Offers received after the stipulated time and
date will be summarily rejected.

In case the date of opening happens to be a holiday,the tender will be received
and opened at the same time on the next working day.

Theoffer shall be either type written or written neatlyin indelible ink in English. Each
page of the offer must be numbered consecutively. A reference to total number of
pagescomprising the offer must be made at the top right hand corner of the top
page. The supportingdocuments should be submitted either in originalor duly signed
by the authorized signatory of the tenderer. Theoriginal documents shall be produced
for verification when called for.

All copies of the tender papers shall be signed in ink by the tenderer, on each

page including closing page in token of hishaving studied the tender papers
carefully.
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RATES IN FIGURES & WORDS :-

1) All prices having a bearing on the quoted price shall be written both in figures and in
words in the prescribed offer form. In case of difference in words and figures the
amount written in words will be taken into consideration.

i1) In the event of any discrepancy between unit rate andtotal cost, the value shown in
unit rate will be taken for evaluation purpose.

1ii) In case the schedule of requirement quoted by tenderer is incomplete with reference
to tender document, the offer is liable to be rejected.

ATTESTATION OF ALTERATION:

No scribbling is permissible in the tender documents. Tender containing erasures and
alterations in the tender documents are liable to be rejected. Any correction made by
the tenderer/ tenderers in his/theirentries must be signed (not initialed) by him/them.

Submission of tender BID will be done as per relevant para of Preamble.
UNIT PRICES:

Unit prices should be quoted in Indian Rupees by the tenderer after taking all
the relevant factorsinto consideration and these should be Firm and all inclusive
without any variation clauses.The prices shall be quoted in rupees for the units under
metric system.

VALIDITY OF OFFER

The tenderer should keep the offers wvalid for the period as mentioned in
“Preamble”.

RATES DURING NEGOTIATION

The tenderer/s shallnot increase his/their quoted rates in casethe RailTel Administration
negotiates for reduction of rates. Such negotiations shall not amount to cancellationor
withdrawal of the original offer and the rates originally quoted will be binding
on the tenderer/s.

OPENING OF TENDER:

Tenderer’s Bid will be opened at the time & date of opening of the tender given in
relevant para of preamble in presence of such Tenderers/Authorized Representatives
who choose to be present.

NON-TRANSFERABILITY AND NON-REFUNDABILITY

The tender documents are not transferable. The cost of tender paper is not refundable.
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ERRORS, OMISSIONS & DISCREPANCIES

The Contractor(s) shall not take any advantage of any mis-interpretation of the
conditions due to typing or any othererror and if in doubt, shall bring it to the notice of
the Engineer Incharge without delay. In case of any contradiction only the printed
rules, and books should be followed and no claim for the mis-interpretation shall be
entertained.

WRONG INFORMATION BY TENDERER

If the tenderer/s deliberately gives/give wrong information in his/their tender which
creates/create circumstances for the acceptance of his/their tender forfeiting his EMD.
Also, if the wrong information leads to release of any wrong payment, the contract will be
cancelled and Security deposit will be forfeited.

QUALIFYING CRITERIA

For qualifying in tenderers Bid shall be required to meet the eligibility requirements as
given in relevant para of preamble.

SYSTEM PERFORMANCE GUARANTEE

The  Contractor shall give wunqualified and unconditional guarantee that the
maintenance team depoyed by him will achievedesired objective, If he needs to
depute any additional Man, Machine & Material to achive desired objective, no extra
payment shall be made to the contractor. Amount as defined in the preamble will be held
towards the same.

EVALUATION OF OFFER

The tenders received will be evaluated by the Authorized representative of
RailTel as per eligibility & evaluation criteria given in the tender document.

However, the RailTel shall not be bound to accept the lowest or any tender or to
assign any reason for non-acceptance or rejection of a tender. The purchaser reserves
the right to accept any tender in respect of the whole or any portion of the work
specified in the tender document.

AGREEMENT
The successful tenderer/s shall be required to sign an agreement with the representative

of RailTel for carrying out the work according to the tender documents within 15
days as indicated in relevant para of preamble
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TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address fully and clearly. Any
*communication sent to the tenderers by post at his said address shall be
deemed to have reached the tenderer duly & timely, notwithstanding the fact that the
communication could not reach the tenderer at all or in time for whatever reason.
Important documents shall be sent by Registered Post and will be dealt as per relevant

para of preamble
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Section-II

Special Conditions of Contract

SPECIAL CONDITIONS OF CONTRACT
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SPECIAL CONDITIONS OF CONTRACT
TENDER DOCUMENTS

The services and quality required, Bidding procedure and contract terms and
conditions are prescribed in the tender documents. The set of tender documents
issued for the purpose of Bidding includes following together with Corrigendum and
Addendum, if any.

Section-I: I) Preamble.
i) Checklist & tender notice

iii)  Introduction, scope of work

Section-II: 1) Instructions to tenderers and conditions of tendering.
II)  Special conditions of contract
III)  Forms, proformas & Drawing of Tender

If the Tender submitted by a Tenderer is accepted and the contract awarded to the
Tenderer the variousworks/Contracts comingunderthepurview of the contract shall be
governed by tender documents.

Any special conditions stated by the Tenderer in the covering letter submitted
alongwith the tender shall be deemed to be a part of the Contract to such extent only
as have been explicitly accepted by the RailTel.

AGREEMENT

The successful Tenderershall within 15 days after having been called upon by
notice todo so be bound to execute an agreement based on accepted rates,
terms and conditions, in such form as the RailTel may prescribe, and lodge the same
with the RailTel together = with  the conditions of contract, specifications and
Schedule of prices referred to therein duly completed. The form for agreement is
referred as Form no. 1.

CONTRACT PERFORMANCE GUARANTEE (Security Deposit)

On receipt of the Letter of Acceptanceof Tender from the RailTel the successful
Tenderer shall deposit an amount to RailTel as defined as per relevant para of
preamble rounded off the nearest whole number towards payment of Security Deposit
for due fulfillment of the contract .

3.2 Details as to how SD will be deposited and released are given in the preamble.

4.

CONTRACTOR'S OFFICE

Tenderershall state in the tender his postal address fully and clearly. Any
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communication sent to the tenderers by post at his said address shall be deemed to
have reached the tenderer duly & timely, not withstanding the fact that the
communication could notreach the tenderer at all or in time for whatever reason.
Important documents shall be sent by Registered Post and will be dealt as per relevant
para of preamble

PROGRAMME OF WORK

The Contractor shall have necessary resources to execute the work/contract so that
the entire work is completed within three year period as mentioned in the relevant
para of preamble from the date of issue of Letter of Acceptance of the tender.

Contractor has to commence work within 21 days from the date of issue of Letter of
acceptance.

The Contractorshall be held responsible for the  execution of  the
work/contracts according to the various clauses of the Technical  specifications,
instructions/drawingsetc as per tender conditions. Failure to comply with any of these
will be dealt with as per provision laid down in Conditions of Tendering.

The contractor will program his work/contract in such a manner so as not to interfere
in the working telecom circuits and movement of trains.

COMPETENT SUPERVISORS

The CONTRACTOR shall depute experienced / competent representative(s) at site during
the execution of any job. Any instructions given to such representative(s) shall be construed
as having been given to the CONTRACTOR

TEST & MEASURING INSTRUMENTS AND TOOLS ETC.

The CONTRACTOR shall be totally responsible for the calibration & functionality of test
equipment to be used at site as per laid down procedure in tender document.

STORES TO BE SUPPLIED BY CONTRACTOR

All materials required for the execution of the contract shall be arranged and supplied
by the Contractor except supply of Duct and OFC so as to realize the end objective.

SPARES

The tenderer shall keep spare man, machine and material to achieve the end objective of
work. This will be on the own cost of contractor.
QUALITY ASSURANCE

Quality of service to be performed should be to entire satisfaction of RailTel, in case the
services are not found up to the mark or failure to execute the work as per terms &
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conditions of the contract, RailTel will get the work done from other sources at contractor’s
cost.

INSPECTION OF Man, Machine & Work

The Executive Director or his representative may inspect and test the various
portions of the work / contract at all stages and shall have full power to reject all
or any portion of the work that he may consider to be defective or inferior in
quality of materials, machine & workmanship or design in comparison to what is
called for in the specification. Periodicity will be as defined in O&M manual.

SUBLETTING AND ASSIGNMENT
The contractor shall not sub-contract whole or any part of the work.
EXECUTION OF WORK

All the works/Contract shall be executed in strict conformity to theprovisions of
the contract document and withsuch explanatory detaileddrawings, specifications and
instructions as may be approved from time to time based on detailed design and
engineering carried out by contractor in line with requirements as per contract

document. The contractor shall be responsible forensuring that the work
throughout are executed in the most substantial, proper and workmanlike manner with
the quality of material and workmanship in strict accordance with the specifications
and as per sound industrial practices and to the entire satisfaction of the RailTel.

MAINTENANCE OF WORKS /CONTRACTS

The maintenace of section is to be done as per the laid down terms and conditions in the
contract agreement to achieve the end objective of the contract

CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of his Contractual
obligation, leave the section completely neat and clean.

WARRANTY

All material supplied/used and the work done by the contactor shall be guaranteed against
the defective manufacture/workmanship with in warranty period from the date of
rectification. The cost of work and material under warranty found to be defective will
be recovered from the SD.

INFRINGEMENT OF PATENTS:

The Contractor is forBidden to use any patents or registered drawings, processes
or patterns in fulfilling his contract without prior consent in writing of the owner
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of such patents, drawings, patterns or trademarks except where these are specified
by the Executive Director himself. Royalties where payable for the use of
such patented processes, registered drawings or patterns shall be borne exclusively
by the Contractor. The Contractor shall advise the Executive Director or its
representatives of any proprietary rights that may exist on such processes,
drawings or patterns which he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or patterns
registered by him or of those patents, drawings or patterns for which he holds a
license,the signing of the contract automatically givesthe Executive Director or its
representatives  the right to repair by himself for services covered by the patent
or by any person or body chosen by him and to obtain from any sources he desires
the component parts required by him for carrying out the repair work. In the event of
infringement of anypatent rights due to above action of the Executive Director, he
shall be entitled to claim damages from the Contractor on the grounds of any loss of
any nature which he may suffer e.g. in the case of attachment because of
counterfeiting.

LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL &
ENVIRONMENTAL LAWS

The Contractors are required to produce license as enjoined in the Government of
India Contract Labour (Regulation and Abolition)Act (1978) with latest

amendments, if any. The Contractor shall at its expense, ensure due compliance
with all applicable and governing Industrial, environmental and Labour Laws, Rules,
Regulations and Bye-laws both of the Central and State Govt. and all other local authorities
and shall keep RailTel harmless and indemnified in respect thereof. The CONTRACTOR
shall ensure due compliance with the provisions of the relevant minimum Wages Act,
payment of Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident
Fund Act and other industrial and environmental laws in force and provide any related
information to RailTel as and when required.

18.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970
and the contract labour (Regulation & Abolition) central Rules 1971 before the
commencement
of the work, and continue to have valid license until the completion of the work
.(Registration of ESI, EPF for the workers under his control.)

18.2 The contractor comply with the provisions of the

“The Building and other Construction Workers (Regulation of Employment & condition of
service) Act, 1996 and the” The Building and other Construction Workers Welfare Cess
Act, 1996 amended from time to time and rules framed there under. The contractor shall
comply with the provision of the “The Building and other Construction Workers
(Regulation of Employment & condition of service) rules 1998 amended from time to
time. The RAILTEL at the time of making any payment to the contractor for the work done
and measured under the contract shall deduct such sum at the rate, as prescribed in the
Building and other Construction Workers Welfare Cess Rules as applicable in the state.
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where the work is situated, of gross value of the work done from each running bill and final
bill. Such deduction shall be transferred to the State Workers Welfare Board by the
Engineer-in-charge, as Principal Employer, shall continue to monitor the rigorous
implementation of the act rules during the currency of the contract.

The contractor shall registered himself under “The Building and other Construction
Workers (Regulation of Employment & condition of service) Act, 1996” and “ The
Building and other Construction Workers (Regulation of Employment & condition of
service) rules 1998 and the “The Building and other Construction Workers Welfare Cess
Act, 1996” The Building and other Construction Workers Welfare Cess Rule”. The
deduction of cess @ 1% is obligatory under the Central Act as a labour welfare measure.

18.3 Any failure to fulfill this requirement shall attract the penal provisions of this
Contract arising out of the resultant non-execution of the work.

18.4 No labour below the age of eighteen years shall be employed on the work.

18.5 Special Conditions of contract for mandatory updation of labour data on Railway’s
shramikkalyam portal by contractor.

18.5.1 In order to increase transparency in payment of contract Labour wages and other
payments,a web based e-application has been developed and hosted on website
www.shramikkalyan.indianrailways.gov.in.

18.5.2 All contractors are required to upload details of their LOA’s engaged workmen,
wage payment details ,PF/ESI details, bonus details ,on monthly basis. The details
so uploaded shall be available in public domain.

18.5.3 Contractor is to abide by the provisions of payment of wages act & Minimum wages act
In order to ensure the same ,an application has been developed and hosted on
website www.shramikkalyan.indianrailways. gov.in. Contractor shall register his
firm/company etc. and upload requisite details of labour and their payment in this
portal.These details shall be available in public domain. The Registration
/updation of portal shall be done as under:

a)Contractor shall apply for one time registration of his company /Firm etc. in the
Sharmikkalyan portal with requisite details subsequent to issue of letter of
Acceptance.Railtel’s Engineer(i.e Territory Manager) shall approve the contractor’s
registration on the portal with in 7 days of receipt of such request.

b)Contractor once approved by any Railtel’s Engineer(i.e Territory Manager), can
create password with login ID (PAN No.)for subsequent use of portal for all LOAs
issued in his favour.

¢)The contractor once registered on the portal ,shall provide details on his letter of
Acceptances(LOA)/Contract Agreements on shramikkalyan portal within 15 days of
date of issue of any LOA for approval of concerned engineer(i.e Territory Manager).
Engineer(i.e Territory Manager) shall update (if required)and approve the details of
LOA filled by contactor within 7 days of receipt of such request.

d)After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill
the salient details of contract labours engaged in the contract and ensure updating of
each wage payment to them on shramikkalyan portal on monthly basis.
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e)It shall be mandatory upon the contractor to ensure correct and prompt uploading
of all salient details of engaged contractual labour & payments made thereof after
each wage period.

B. While processing payment of any ‘On Account bill’ or Final bill or release of
‘Advances’ or Performance Guarantee/Security deposit’,contractor shall submit a
certificate to the Engineer or Engineer’s representatives (i.e Territory Manager) that |
have uploaded the correct details of contract labours engaged in connection with this
contract and payment made to them during the wage period in Railway’s Shramikkalyan
portal at ‘www.shramikkalyan.indianrailways.gov.in’. till ___month____year.

DEFAULTS AND DELAYS

TheContractorshall execute the work with due diligence and expedition, keeping to
the proper maintenance. Should he refuse or neglect to comply with any
reasonable  orders given to him in writing by the Rail Tel’s engineer in
connection with the work or contravenethe provision of the Contract or the
progress of work lags persistently behind the time schedule due to his neglect, the
contract will be terminated as per the condition given in the SCC.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss or damages to RailTel and other partieson account of
execution and/or completion of the work or any part thereof by the contractor ,
He may become defaulter and penalties shall be borne by Contractor itself as per
various clauses defined in the tender document.

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES

Whenever any claim or claims for payment arises out of or under the contract against
the contractor, the Executive Director or its representatives shall be entitled to
withhold and also have lien to retain such sum or sums in whole or in part thereof .The
contractor shall be charged a penalty as defined in tender document. .

The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity
Damages and Performance Bond shall be limited to 100% of Value of contract.

UNIT PRICES

The prices quoted by the Tenderershall include the prices of Man,
Machine & materials including allother charges. The prices would also include charges
towards completingall necessaryformalities such as submission of forwarding notes,
banker'scharges for Bank guarantee, Indemnity Bonds inclusive ofcost of
Stamp etc.asapplicable and also the charges, if any, levied by the RailTel.

TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be inclusive of all
taxes, duties, GST if any etc. till the completion of the contract and the CONTRACTOR
shall not be eligible for any compensation on this account. Any change in statutory
duties/taxes, in position /removal of any duty/taxes shall be to RailTel’s account.
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The prices quoted in the contract shall be inclusive of all taxes i.e. Income tax, GST,
custom duty levied by any statuary authority or any other tax. The tenderer will
indicate the details of taxes included in the unit price.

TERMS OF PAYMENT

All bills(Tax invoice) shall be submitted to the authority concerned in Regional office of
Railtel on verification of work by respective Asstt. Manager/Deputy
Manager/Manager/Sr.Manager/AGM of the section and the bill in original will be
accepted for payment by the Territory Manager( or any other Railtel official authorized by
ED/Railtel/N.region) mentioning date of signature and the amount to be paid. Submission
of bills withinl5 days for previously completed two months period is mandatory failing
which a penalty as defined shall be charged

Even though the maintenance charges are worked out on a monthly basis. The
CONTRACTOR shall be paid once in two months the maintenance charges for two months
period subject to submission of permanent restoration certificate (proforma -7) of fault
occurred during the particular period jointly signed by RAILTEL & contractor
representatives and on submission of test results of power, OTDR readings etc as required
by the terms of the contract to the satisfaction of the Engineer.

23.3 Submission of bills within 10 days not by next week for previously completed two months

23.4

23.5

is mandatory failing of which a penalty shall be charged as defined in tender document.
Deduction from monthly maintenance charges if the Cumulative repair time of the faults in
each billing period of consecutive two months exceeds by 2 hours or part thereof.

The amount payable against the maintenance charges is dependent upon the Cumulative
Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred
during each billing period of consecutive two months. Cumulative repair time does not
include the down time taken for planned works like diversion of OFC, re-termination etc

ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill (tax
invoice)for  payments for the respective sections, the documents as defined in tender
document must be submitted duly certified by the RailTel’s representative.

23.6 GST related clauses

a.

C.

The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of
all taxes & duties like import, custom, Anti Dumping, CGST, SGST, IGST, UTGST etc.
The offer should be inclusive of packing, forwarding, freight upto destination, insurance
charges

Bidder shall issue valid tax invoice to RailTel for availing proper credit of
CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in the
absence of valid tax invoice

For all the taxable supplies made by the vendor, the vendor shall furnish all the details of
such taxable supplies in the relevant returns to be filed under GST Act
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If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any
expense, interest, penalty as applicable under the GST Act

In case of incorrect reporting of the supply made by the vendor in the relevant return,
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay
applicable interest under the GST Act to the credit of purchaser. The same provisions shall
be applicable in case of debit/credit notes

Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all
type of applicable taxes such as SGST/CGST/IGST/UT GST along with respective
HSN/SAC Code under GST Law (including tax under reverse charges payable by the
recipient).

Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at
sources, the same will be deducted and remitted to the concerned authority

In regards to works contract, the tenderer should have registration no. for GST in respective
state where work is to be executed and shall furnish GST registration certificate along with
Tender

The imposition of any new tax and/or increase/in the aforesaid taxes, duties levies, after the
last stipulated date for the receipt of tender of tender including extensions if any and the
Bidder there upon necessarily and properly pays such taxes/levies/cess, the Bidder shall be
reimbursed the amount so paid, provided such payments, if any ,is not, in the opinion of
RailTel attributable to delay in execution of work within the control of the Bidder. The
Bidder shall, within a period of 30 days of the imposition of any such tax or levy or cess,
give a written notice thereof to RailTel that the same is given pursuant to this condition,
together will all necessary information including details of input credit relating thereto. In
the event of non-payment/default in payment of any of the above taxes, RailTel reserves the
right to with-hold the dues/payments of Bidder and make payment to State/Central
Government authorities as may be applicable. However, if the rates are reduced after the last
stipulated date for receipt of tender, Bidder has to pass on the benefits to RailTel.

In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST act,the Railtel shall deduct the applicable GST from his/their
bills under Reverse Charge Mechanism(RCM)and deposit the same to the concerned Tax
Authority.

FINAL SETTLEMENT
Security Deposit and PG shall be returned to the contractor as per relevant paras of
preamble.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income
Tax etc as are payable under statutory laws of India and the RailTel WILL
NOT ACCEPT any liability for the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income
Tax in force shall be made from the Contractor/Sub-Contractor and the amount so
deducted may be credited to the Central Government.

Wherever the law makes it statutory for the Executive Director or its representatives to
deduct any amount towards Statutory Deduction on Works Contract, the same will be
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deducted and remitted to the concerned authority.

Labour cess shall be deducted from the running bill as applicable.
Any increase and decrease in statutory taxes will be on purchaser account.

INSURANCE OF MATERIALS
TheContractor shall take out and keep in force a Policy or policies of Insurance forall
machine & materials includingRailTel supply materials/ equipments

The Contractor should, however,insure the stores brought to HQ, site, against
risks in consequence of war and invasion, as required under the Emergency Risk
(Goods) Insurance Act enforce from time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or
the policies should be pledged in favour of RailTel. The contractor shall keep
the policy/policies current till the completion of the contract.

For the purpose of enabling the contractor to take the insurance cover in
connection with this  contract, the Executive Director or its representatives will
advise the approximate price of all the RailTel supply materials to the Contractor.
FORCE MAJEURE CLAUSE

If at any time, during the continuance of this Contract, there are delays or some jobs
are not performed, which are on account of any war, hostility,act of the public enemy,
Civil Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes,
epidemics, lockouts, any statute, statutory rules / regulations, order of acquisitions
issued by any Government Department or Competent Authority etc. or acts
of God, then such delays or non-completion of jobs will not be counted as non-
performance of the contract & will also not attract attendant penalties.

SETTLEMENT OF DISPUTE AND ARBITRATION

Any dispute or difference whatsoever arising between the parties out of or relating
to the construction, meaning , scope, operation or effect of this contract or the validity
or the breach thereof shall be settled by arbitration in accordance with the Arbitration
and Conciliation Act, 1996 as amended and the award made in pursuance thereof
shall be binding on the parties. The venue of such arbitration or proceedings thereof
shall be New Delhi.

All arbitration proceedings shall be conducted in English. Recourse against any Arbitral
award so rendered may be entered into court having jurisdiction or application may
be made to such court for the order of enforcement as the case may be.
TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR :

If the Contractor should:

(i) become bankrupt or insolvent

Page 71 of 112



RAILTEL/GeM/NR/O&M/25-26/03 Dt 18.05.2025

(i1) If contractor, subcontract whole or any part of the work.
(ii1) Abandon the contract

(iv) Persistently disregard the instructions of the RailTel’s Engineer or contravene
any provision of the contract, or

(v) Fail to provide man , machine & material and/or carry out the works as per
contractual specifications,

(vi) Is a defaulter as per relevant clause of condition of contract?

(vii) promise offer or give any bribe, commission, gift or advantage either himself or
through his partner, agent or servant to any officer or employee of RailTel or any
person on his or on their behalf in relation to the execution of this or any other
contract with the RailTel,

(viii)in RailTel’s opinion, the cessation of work become necessary, owing to paucity of
funds of the Contractor, the Contractor’s apparent inability to perform, non
possession of equipments and tools required for the work or defective and mal-
functioning equipments, non-availability of proper/nominated instrumentation,
inability to provide men and material, repeated slippages and payment of penalty
thereof or for any other cause deemed reasonable then and in any of these said
cases, the Engineer on behalf of the RailTel may serve the Contractor with a
30 days notice in writing to that effect terminate the contract.

29.2 In such case, the value of approved materials utilized at site and of certified and accepted
work done to date by the Contractor as per contract agreement shall be paid for in full at the
rates specified in the Contract subject to the clause of Liquidated damages contemplated
herein. All such materials become the property of the RailTel. Notice in writing from the
RailTel of such termination and reason thereof shall be conclusive evidence of taking over
of works from the contractor. Full security deposit will be forfeited in such case of
termination.

The contractor shall be debarred from participating in the tender for executing the balance
work.

29.3 Contractors defaulting in one section and having their contract terminated will not be allowed
to participate in RailTel’s next O & M tender for a period of 2 years in any of it’s regions.

294 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULT OF CONTRACTOR :

In the event of any or several of the courses, referred to above, being adopted:

(a) The Contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any Man, Machine &

Page 72 of 112



(b)

RAILTEL/GeM/NR/O&M/25-26/03 Dt 18.05.2025

materials or entered into any commitments or made any advances on account of or
with a view to the execution of the works or the performance of the contract and
Contractor shall not be entitled to recover or be paid any sum for any works thereto
not actually performed under the contract, unless or until the Engineer shall
have certified the performance of such work and the value payable in respect
thereof and the Contractor shall only be entitled to be paid the value so certified.

The Engineer shall be entitled to take possession of any materials, tools,
implements, machinery or buildings on the works or on the property on which
these are being or ought to have been executed, and to retain the employ the same
in the further execution of the works or any part thereof until the completion of
the works without the Contractor being entitled to any compensation for the use
and employment thereof or for wear and tear or destruction thereof.

(c) The RailTel shall not be liable to pay to the Contractor any moneys on account

of the contract until the satisfactorily completion of work duly verified by Railtel
representative. The Contractor shallhave noclaim toany payment of
compensation or otherwise how sever on account of any profit or advantage which
he might have derived from execution of the work in full but he did not derive
in consequence of termination of the contract.
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AGREEMENT
Form-I

An AGREEMENT made this day of Year, between RailTel
Corporation of India Limited, having its registered office at 6 th floor ,Block-III,Delhi IT
park Shastri Park,Delhi-110053 and regional office at RailTel Corporation of India
Ltd.,Northern Region with full address 6 th floor ,Block-III,Delhi IT park Shastri
Park,Delhi-110053, acting in the premises through Executive Director or his successor
of M/s. RailTel Corporation of India Limited
pereennenaans Region  (hereinafter referred to as ° RailTel’) of one part and M/s
.(Name and Full Address of Firm (Registered
and regional office address) (hereinafter referred to as ‘contractor’) of the other part.

Whereas in response to a call for Tender for _
Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has
submitted a Tender here to and whereas the said Tender of the Contractor has been

accepted
for
[ Name of Work]
as per copy of Letter of Acceptance No. dated of
Tender No. dated (Tender Notice date)

complete with enclosures at the accepted rates and agreed deviations from Tender Papers
as per Annexure-A hereto and at an estimated contract value of
Rs. (Rupees Only).

Now this agreement witnesses that in consideration of the premises and the payment to
be made by the Purchaser to the Contractor provided for herein below the Contractor
shall supply all equipment and materials and execute and perform all works for which the
said Tender of the Contractor has been accepted strictly according to the various
provisions in Annexure ‘A’ , ‘B’ hereto and upon such supply, execute and performance
to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the
rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.

In the witness where of the parties have hereunto set and subscribed their respective
hands and/or seals day and year respectively mentioned against their respective
signatures.

Signed and delivered at by Shri
for and on behalf of M/s.

The contractor within named in the presence of:

1.  Signatures
Date
Name in Block Capitals
Address

2. Signatures
Date
Name in Block Capitals
Address
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Signed and delivered at for and on behalf of
RailTel by Shri (Director / Projects or his successor) in

the presence of:-

1. Signatures
Date
Name in Block Capitals

2. Signature

Date
Name in Block Capitals

Annexure ‘A : Copy of Letter of Acceptance
Annexure B’ : Tender Document
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Form-II
Proforma for Performance Bank Guarantee

PERFORMANCE BANK GURANTEE BOND
(On Stamp Paper of Rs. One Hundred)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited: 6 floor,IIIrd Block Delhi
Technology Park Shastri Park, Delhi-110053

1. (Herein after called RailTel) having agreed to exempt
............................................................................. (Hereinafter
called “the said Contractor(s)”) from the demand, under the terms and conditions of
an Agreement NO. ......oiiiiiiiiiiiies e dated ...............
made DEtWEEN o and

............................................................................. for (hereinafter
called “ the said Agreement”) of security deposit for the due fulfillment by the said
Contractor (s) of the terms and conditions contained in the said Agreement, or
production of a Bank Guarantee for Rs. .............. (Rs. coeeiiiinie, only). We,
....................................... (indicate the name of the Bank) hereinafter
referred to as “ the Bank™) at the request of ................ ...l
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.
................ Against any loss or damage caused to or suffered or would be caused
to or suffered by the RailTel by reason of any breach by the said Contractor(s) of
any of the terms or conditions contained in the said Agreement.

2. IV, et Bank and our local
branch at New Delhi (indicate detail address of local New Delhi Branch with
code no.)do hereby undertake to pay the amounts due and payable under this
Guarantee without any demur, merely on demand from the RailTel stating that the
amount is claimed is due by way of loss or damage caused to or would be caused to
or suffered by the RailTel by reason of breach by the said Contractor(s) of any of
terms or conditions contained in the said Agreement or by reason of the
Contractor(s) failure to perform the said Agreement. Any such demand made on
the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding Rs. ........................

3. W, bank undertake to pay to the RailTel
any money so demanded notwithstanding any dispute or disputes raised by the
Contractor(s) / Supplier(s) in any suit or proceedings pending before any court or
Tribunal relating thereto our liability under this present being, absolute and
unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our
liability for payment there under and the Contractor(s) / Supplier(s) shall have no
claim against us for making such payment.

W, Bank further agree that the Guarantee
herein contained shall remain in full force and effect during the period that would
be taken for the performance of the said Agreement and that it shall continue to be
enforceable till all the dues of the RailTel under or by virtue of the said Agreement
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have been fully paid and its claims satisfied or discharged or till RailTel certifies
that the terms and conditions of the said Agreement have been fully and properly
carried out by the said Contractor(s) and accordingly discharges this Guarantee.
Unless a demand or claim under the Guarantee is made on us in writing on or
before the ....... (1) e, We shall be discharged from all liability
under this Guarantee thereafter.

........................................... (indicate the name of Bank) Further agree with
the RailTel that the RailTel shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the Agreement or to extend time of to postpone for any time or
from time to time any of the powers exercisable by the RailTel against the said
contractor(s) and to forbear or enforce any of the terms and conditions relating to
the said Agreement and we shall not be relieved from our liability by reason of any
such variation, or extension to the said Contractor(s) or for any forbearance, act or
omission on the part of RailTel or any indulgence by the RailTel to the said
Contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the
Bank or the Contractor(s) Supplier(s).

We,the ..o Bank further agree that this guarantee shall
be invokable at our place of business at ..................... /New Delhi (indicate
detailed address of local New Delhi Branch with code no.). The branch at New Delhi
is being advised accordingly.

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its
currency except with the previous consent of the RailTel in writing.

Dated the day of 2020
10 ) S
(Indicate the name of the Bank)

Witness
1. Signature

Name
2. Signature

Name

Page 77 of 112



RAILTEL/GeM/NR/O&M/25-26/03 Dt 18.05.2025

OFFER LETTER

Form-III
From:

M/s.

To,

The Executive Director,

Northern Region

RailTel Corporation of India Limited

Sub: Deployment of maintenance team in Kanpur-Kannauj-Farrukhabad-Kasganj
section including LMC (RKM 235) for maintenance of OFC cable network, Wi-Fi &
VSS network and associated equipment etc. for a period of 3 years and extendable by
one year on same terms & conditions.

Ref: Tender Notice No. Railtel/GeM/NR/O&M/25-26/03, Dated 18.05.2025

I/We the undersigned hereby offer to execute the agreement for the above work within
seven days from the date of issue of letter of acceptance of the tender in strict compliance

within the provision detailed in the tender document attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for
acceptance for and during the period of 60 days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender document and we
agree that the same shall apply to Our tender and I/We shall be bound by them.

Earnest money deposit @ 2% total tender value for respective tendered section drawn in
favour of RailTel Corporation of India Ltd., payable at New Delhi is enclosed.

The full value of the earnest money shall be forfeited without prejudice to any other right
or remedies if: -

I/We do not execute the contract document within 15 days after the receipt of notice by the
RailTel Corporation that such documents are ready.

I/We do not commence work within 21 days from the date of issue of letter of acceptance.
Untill a formal agreement is prepared and executed, acceptance of this offer letter shall
constitute a binding contract between us subject to modification as may be mutually agreed
to between us and indicated in the letter of acceptance of my/our offer.

I enclose herewith the following documents in support of my credential:-

1. Details of submission of EMD online on GeM portal.

2. Name and Qualification of supervisor, Technician and Splicer.

List of the Equipments, Make, Model No. in working condition for each section of
Works.
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LDC
Description Make Model | Year of (Last Date of | Qty.
No purchase . .
Calibration

Gen Set

Fusion Splicing Machine with
2 nos. of Cleavers

Power Source

Power Meter

OTDR

Cable Route Detector

Vehicle

Multimeter & AC/DC Clamp
Meter

Tools Kit

Road-O-meter

Blow lamp or Hot air-gun

Tent

Lighting Arrangement

Spare battery with charger for
splicing machine

500 m 24 Fiber Overhead OFC

Minimum two nos. of jointing
pit to be available with
contractor

Dummy Fiber Spool

Minimum 50 m duct with
couplers

Communication gadget: As
required  (Telephone, Cell
phone, E-Mail etc.)

3. No. of support staff, which will be kept for maintenance: ..........................
4. Vehicle details along with its Registration No: ............cocoiiiiiiiiiiiiiiinn...

Shortcomings in the above, if any, will be made good and section wise full details shall be
furnished for each section to be awarded, before award of the contract by RailTel.

Yours Sincerely,

Signature of the Tenderer

Seal of the Tenderer

Place: -

Date: -

Witnessed by: -

1. Signature: 2. Signature: -
Name: Name: -
Address:
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Form-IV

STATEMENT OF DEVIATIONS
(PROFORMA FOR STATEMENT OF DEVIATIONS)

1. The following are the particulars of deviations from Preamble, requirements of the
Instructions to Tenderers and Conditions of Tendering and Special conditions of
Contract (Section -II):

Preamble (Section- I)
Clause Deviation Remarks
(Including Justification)

Instructions to Tenderers and Conditions of Tendering (Section-1I)

Clause Deviation Remarks
(Including Justification)

Special Conditions of Contract (Section-II)

Clause Deviation Remarks
(Including Justification)
2. The following are the particulars of deviations from requirements of

the Technical specifications (Section -I)

Chapter Clause Deviation Remarks
(Including Justification)
Note: Where there is no deviation, the statement should be returned duly signed with
an endorsement indicating “no deviations”.

SIGNATURE AND SEAL OF THE
MANUFACTURER / TENDERER
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Form-V

FORMAT FOR CERTIFICATE TO BE SUBMITTED/ UPLOADED BY
TENDERER ALONGWITH THE TENDER DOCUMENTS

(Name and Designation)**  appointed as the

attorney/authorized signatory of the tenderer (including its constituents),

M/s (hereafter called the tenderer) for the purpose of the

Tender documents for the work of
as per the tender

No. of (---------- RailTel), do hereby solemnly affirm and state on the

behalf of the tenderer including its constituents as under:

1. I/we the tenderer (s), am/are signing the document after carefully reading the
contents.

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all
the pages in confirmation thereof.

3. I/We hereby declare that I/'we have downloaded the tender documents from RailTel
website www.railtelindia.com or from the GeM portal (https://gem.gov.in). I/we
have verified the content of the document from the website and there is no addition,
no deletion or no alternation to the content of the Tender Document. In case of
discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or
final payment of the contract, the master copy available with the RailTel
Administration shall be final and binding upon me/us.

4. I/we declare and certify that I/we have not made any misleading or false
representation in the forms, statements and attachments in proof of the qualification
requirements.

5. I/'We also understand that my/our offer will be evaluated based on the
documents/credentials submitted alongwith the offer and same shall be binding
upon me/us.

6. I/We declare that the information and documents submitted along with the tender
by me/us are correct and I/we are fully responsible for the correctness of the
information and documents, submitted by us.

7. T/we undersigned that if the certificates regarding eligibility criteria submitted by us
are found to be forged/false or incorrect at any time during process for evaluation of
tenders, it shall lead to forfeiture of the tender EMD besides banning of business for
two years on entire RailTel. Further, I/'we (insert name of the
tenderer)** and all my/our constituents understand that
my/our offer shall be summarily rejected.

8. I/we also understand the if the certificates submitted by us are found to be
false/forged or incorrect at any time after the award of the contract, it will lead to
termination of the contract, alongwith forfeiture of EMD/SD and Performance
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guarantee besides any other action provided in the contract including banning of
business for two years on entire RailTel.

DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER

VERIFICATION
I/'we above named tenderer do hereby solemnly affirm and verify that the contents of

my/our above affidavit are true and correct. Nothing has been concealed and no part of it is
false.

DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER

Place:
Dated:

** Details as appropriate, are to be filled in suitably by tenderer.
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Form-VI

FORMAT FOR BID SECURITY DECLARATION TO BE SUBMITTED/
UPLOADED BY TENDERER ALONGWITH THE TENDER DOCUMENTS

(On Non-judicial stamp paper of Rs. 100/-)

Whereas, [/We (Name of Agency) has submitted bid for
(Name of Work and Tender No.) and whereas Earnest Money
Deposit is being exempted in the aforesaid tender to give relief to the MSE bidders as per
Govt. of India “Public Procurement (preference to make in India) Policy Order, 2017
issued by DIPP and Public Procurement Policy for Micro and Small Enterprises (MSEs)
order,2012” issued by MoSME.

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from
submitting Earnest Money Deposit :-

1) If /'We withdraw or modify my/our bid during the bid validity period (including
extended validity of tender) specified in the tender documents;

Or
2) If, after the award of work, I/We fail to accept LOA/LOI, or to sign the contract
agreement or fail to submit performance guarantee or fail to commence the work within
stipulated time period prescribed in tender documents;
Or
3) If /We furnish any incorrect or false statement / information/ document;
Or
4) If I/We hide any relevant information or do not disclose any material fact in the tender;
Or

5) If I/'We commit any breach of integrity Pact;

I/We may be disqualified and banned for a period of two years and shall not be eligible to
bid for future tenders in RailTel Corporation of India Ltd. for the period of two years from
date of issue of such orders.

(Signed by the Authorized Representative of Firm)
Name of Authorized Representative

Name of Firm

Date
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Performas
1. Splice loss / dB loss Vs Km in section
2. OTDR measurements
3. Power measurements
4. Patrolling reports
5. Attendance
6. Material check
7. Failure / rectification report (Form-A & B)
8. Awvailability of Essential equipments.

9. Maintenance contractor monthly performance( SOR-A)

10. Maintenance contractor Bill certificate (SOR-B)

11. Joint inspection report of Air-Conditioner

12. Air-Conditioner Breakdown report card

13. Air-Conditioner maintenance report card

14 Joint inspection report of D.G.Set

15. D.G.Set Breakdown report card

16. D.G. Set maintenance report card

17. List of periodical maintenance to be carried out for Engine, Alternator &
Control panel.

18. Schedule of periodical maintenance of D.G. Set Engine.

19. Fiber summary report

20. Format for recording informations on running of 15 KVA, D.G.Set

Page 84 of 112



RAILTEL/GeM/NR/O&M/25-26/03 Dt 18.05.2025

Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in
section:

NJSTe15 10 1 O Date:

Fiber | Km | Loss | dB/Km | OTDR EVENTS ( For ascending order inter station wise)
No. (dB) Kms

Stn 1-|Stn 2-|{Stn 3-|{Stn 4-|Stn 5-
Stn 2 Stn 3 Stn 4 Stn 5 Stn 6

R (NN B[R [

23

24/48

Signature of RailTel Signature of Contractor
Engineer with seal

PROFORMA 1 FOR MEASUREMENTS ------------- A->B
PROFORMA 2 FOR MEASUREMENTS ------------- B->A

Shall be submitted within 10 days of doing the measurements.
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Proforma- 3 Proforma for Power Measurement:
Section: Date:
Fibre Length:

Fiber | Fiber dB Loss Average dB/Km Remarks
No. length

A->B B->A

RN [N N | |WIN|—
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[a—
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—
—

[a—
(\]
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(98]

—
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(9]

—_
(o)

[a—
3

—
o0
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O

[\
=)

\]
[—

[\
(\S]

[\
(98]

24/48

Signature of RailTel Signature of Contractor with seal
Engineer
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Proforma-4 for Patrolling Reports:

Section: For the month of:

Section Patrolled
SI. Date Name of | From | To From | To Remarks | Signature
No. Patroller Station | Station | (Km.) | (Km.)

(Km.) | (Km.)
Signature of RailTel Signature of Contractor with seal
Engineer
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Proforma-5

Proforma for Attendance:

Firm’s Name:
Address

Attendance Sheet for the month of

o

D
€S
ig
na
tio
n

112|314/ 56|78 9

1

—_—

O =—

\S)

[\
[\
[\
[\
[\
[\
[\

N

[98)

Signature of RailTel
Engineer
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Proforma-6
Proforma for Material to be given by RailTel :

Section: Date:

Date | Description Material Material Used | Balance on hand
Received

Signature of RailTel Signature of Contractor

Engineer with Seal
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Form No.A

Proforma for OFC Failure / Rectification Report:

Proforma — 7

Section:
(1 Failure Rectification:

Date:

Sl. | Description Details
1 | Name of the station &/or Pole No. of the Fault
and Optical distance from nearest RailTel
/Railway node.
2 | Date & Time of receiving information about
the failure (Name & Designation of informer).
3 | Time of Departure of the Team from head
quarter.
4 | Time of testing by OTDR to localize the fault
5 | Station from where OTDR test has been done
6 | Time of reaching to the location of fault.
7 | Time of restoration of the fault.
8 | Details of reasoning for the occurrence of the
fault.
9 1) Depth of Cable at Cut Location
i) Whether in Duct or Bare laid
1i1) Whether Brick protection in the
block section of cut
10 | Type of restoration Temporary / Permanent
11 | If restoration is temporary give reason for
temporary restoration.
12 | Reason for delay in restoration, for which
contractor is not responsible (please give
detailed break up of time). Separate sheet may
be attached if required.
13 | Details of Rectification
A | Period of block allowed
B | Actual block period
C | Reason for extension of block
Signature of Engineer at site.  Signature of Contractor representative
at site
Name: Name: Contd/...
Page — 2
14 | Reason for rectification / block.
A | Fibre swapped earlier (high loss / break) Yes /No
B | Rectify partial cut Yes / No
C | Rectify Ant attack in existing joint closure Yes /No
D | For permanent restoration (earlier temporary | Yes / No
rectification was done)
E | Date of temporary rectification, if any
F | Date on which the failure could be identified.
G | Length of OFC used for restoration of
failure.
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15 | Details about ground work
A | Length of excavation & refilling of trench.
B | Depth of trench (should be 1.2 metre), if
desired depth can not be achieved, give
details of protection provided.
C | No. of Joint closure used. 1 /2 / Existing Joint Closure

Details about Joint Closure at Pit — 1

D | Length of OFC of interruption cable kept in
the joint pit — 1
E | Length of OFC of main cable kept in the
joint pit — 1
F | Whether sealing of joint closure has been | Yes / No
done properly
G | Depth of closure at pit — 1 from ground level
(it should be 1.2 metre)
H | Location of Joint closure / pit — 1 (give pole
No. & offset from centre of nearest track)
I | Whether the cable route plan has been
modified and location of Joint closure has | Yes / No

been indicated in the existing cable route
plan.

Details about Joint Closure at Pit — 2

J

Length of OFC of interruption cable kept in
the joint pit — 2

Signature of Engineer at site.

Name:

Page — 3

Signature of Contractor representative
at site
Name: Contd/...

Length of OFC of main cable kept in the
joint pit — 2

g

Whether sealing of joint closure has been
done properly

Yes/ No

Depth of closure at pit — 2 from ground level
(it should be 1.2 metre)

zl =

Location of Joint closure / pit — 2 (give pole
No. & offset from centre of nearest track)

o

Whether the cable route plan has been
modified and location of Joint closure has
been indicated in the existing cable route
plan.

Yes/ No

Item used during restoration / protection

RCC/FRP

@ > |5

HDPE
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G.I Pipes

Joint chamber

Joint marker

Sand filling in Joint Chamber — 1

Sand filling in Joint Chamber — 2

Concreting (width 30 cms, thickness 15 cms)

Any other items

NEaliclicliviivlie

Remark of the Team in Charge of the
Section.

17

Remark of the RailTel Representative at site.

Signature of Engineer

Name:

Designation:
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Availability of Essential Equipment

Proforma — 8

Non availability / Non

Sr. . . ore Availability  for ere .
No. Essential Equipment Workability the whole period wm:kablllty with
period
1 Innova/Qualis / Scorpio | Working/ Yes / No From .......
Not working To..........
2 Generator set/ Inverter Working/ Yes / No From .......
with suitable backup, Not working T
Lighting arrangement SIRERRERRERL
like emergency light/gas
light ‘
3 Fusion Splicing Working/ ' Yes / No From .......
Machine with 2 cleavers | Not Workmg To...........
4 Power Source and Working/ ' Yes/ No From .......
Power Meter Not wprkmg TO o
5 OTDR Working/ Yes/ No From .......
Not working TOweeun
6 OFC cable Route Working/ Yes/No From .......
Detector Not working TO.oinn..
7 Spare battery with | Working/ Yes / No From .......
charger for splicing Not working To
machine. SRR T
8 Cable splitter for Working/ ' Yes / No From .......
vertical cutting of PVC | Not working To..ouvn.n
sheath & armour
9 All sorts of patch cords | Working/ _ Yes / No From .......
and connectors Not wprkmg To.oounn....
10 Duct Cutter Working/ Yes / No From .......
Not working TO..oen......
11 Road — O — meter. Working/ Yes / No From .......
Not working TO..oen......
12 | Clamp type earth Working/ _ Yes / No From .......
megger & Clam type Not working To...ovn.
AC/DC multimeter ‘
13 | Telephone, Cell phone Working/ Yes /No From .......
Not working TO....cu...
14 | Tool/Tackles kit Working/ Yes / No From .......
Not working TO..oen......
15 | Hot Air Gun/ Blow Working/ Yes / No From .......
lamp Not working To..........
16 1 Km length dummy Working/ Yes / No From .......
fiber spool. Not working To.. ...
17 Aerial OFC(1 2 Fibers) | Available/ Yes / No From .......
500 m piece (approx) Not available To.. ...
18 Tent / Garden Umbrella | Available/ Yes/ No From .......
Not available To...........
19 Portable vacuum cleaner | Available/ Yes/ No From .......
Not available To...........

e Strike out which is not applicable

Signature of Railtel Engineer
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Proforma-9

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A)

Maintenance Section: Headquarter:

LOA/CA Valid up to: Certificate for the Month of:

Name of the Contractor:

LOA/CA NO. & Date:

OFC RKM: | NO of Acs in the Section: ‘ Window Type: ‘ Split Type:

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE
BILLING PERIOD (Yes/No):

If “No’, then furnish details of what was not available (give period of non availability):

(i) non availability period
from..........oooiii o TS S Days.......cccovvnnnnnn.
(i1) non availability period
from..........oooo, L0 Days.......coooeiiiinn.
(iii)non availability period
from........ooooii 0 e Days....ccccevviiiiinnnn.
(iv)non availability period
from..........oooo, L0 Days.......coooeiiiinan.
(v) non availability period
from........ooooii 0 Days....ccccovviiiiinnnn.
FOUR MONTHLY OTDR TEST REPORT DUE ON: | WHETHER SUBMITTED (Yes/No):
Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No):
SL. NO. SOR”B”WORK ORDER NO & DATE WORK STATUS
PENALTY (Yes/No):

Whether AC’S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been
maintained as per tender condition:

(Yes / No) (If - NO: give details in separate sheet/reverse of the certificate)

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF:

S |Date / Block Locat From | To Durati | Proper sealing, Jt Pit, | Whether | As- [Temporary/

N Section ion  (Hrs.) |(Hrs. | on Marker, Sand filling | all fiber | built [Permanent
(offs ) (Hrs.) |done as per | ok after | Dra
et) requirements rectificati | wing
(Yes/No): If “No”, on upda

Then which work | (Yes/No) |ted

was not done (Yes
/N
1
2
3
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Note: (1) Attach the form 7°A’ for all failures. Ensure that no cells of the form are left
blank.

(i1) For any additional information with regard to the maintenance period, please use
the reverse of this certificate and/or use additional sheet.

(i11) All over writing etc. are to be countersigned by the user of the certificate.,

(iv) For any failure duration for which “force majeure” clause is applicable separate
recommendations with justifications for waiver may be attached with this
certificate.

(v) A copy of certificate is to be handed over to the contractor.

(vi) The certificate should be issued every month and should reach R.O by the 15" of
the following month.

List of enclosures:

(Signature, Date & Stamp of the Engineer)
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Proforma-10

MAINTENANCE CONTRACTOR BILL CERTIFICATION (SOR B)

MAINT. SEC: HQ:

PERIOD OF BILL :

NAME OF THE CONTRACTOR :

BILL NO. & DATE ;

LOA/CA NO & DATE : LOA/CA PERIOD :

BILL RECEIVED ON : BILL CERTIFIED & SENT TO R.O.ON:

REASON WHY ‘SOR-B” WORK WAS NECESSITATED (Attach separate sheet if necessary) :

CERTIFICATE OF WORK DONE:

Short SOR B Unit rate Qty claimed | Actual Certification of
S1 L Sch ref. .. |as  per .

description  of Unit by the | Qty quality of work done
No of the SOR-B

the work done . Contractor | executed |by the Contractor

item (Rs.)

1
2
3
4

NOTE: (i) For any additional information with regard to the bill, please use the
reverse of this certificate.
(i1) All over-writing etc. are to be countersigned by the issuer of the certificate.
(111) Attach copy of the measurement certificate which was issued immediately
after completion of the work.

(1v) A copy of this certificate is to be handed over to the Contractor (for raising
bill).

(v) Attach contractor’s bill and other forms in connections with the work done.

(vi) The certificate with all enclosures (including bill of contractor) should be

sent to R.O within 10 days from the date of receipt of the bill.
List of enclosures:

(Signature, Date & Stamp of the
Engineer of the section)
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Proforma-11

%nspection Report of Air Conditioner

Station:

SI No | Defect noticed / services required Air Conditioner

No.-1 No. -2 No.-3 No. -4

1 Compressor defective Yes/No | Yes/No Yes / No Yes /No
2 Require Gas Charging Yes/No | Yes/No Yes / No Yes /No
3 Steiner Capillary defective Yes/No | Yes/No Yes / No Yes /No
4 Running Capacitor defective Yes/No | Yes/No Yes/No Yes /No
5 Starting Capacitor defective Yes/No | Yes/No Yes / No Yes / No
6 Motor Capacitor defective Yes/No | Yes/No Yes / No Yes / No
7 Front Grill defective Yes/No | Yes/No Yes /No Yes / No
8 Relay defective Yes/No | Yes/No Yes /No Yes / No
9 Fan Motor defective Yes/No | Yes/No Yes /No Yes / No
10 Blower Fan defective Yes/No | Yes/No Yes / No Yes /No
11 Stabilizer 5 kva defective Yes/No | Yes/No Yes / No Yes /No
12 Change over unit (timer) defective

Other defects (if any)

13

14

15

16

17 Wor}(ing properly with effective

cooling

Signature of Engineer:

Designation:

Name:

Date:

Designation:
Name

Date:
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Proforma-12

AC-2
Air Conditioner Breakdown Report Card
Number of Air Conditioner Installed: 1/2/3/4
(Strikeout whichever is not applicable)
Station:
Machine Machine Status Signature .
. . . after representative of
. Failed on Repaired on Failure -
Machin . repairing
duratio . .
e No n (hrs) Working | Enginee | Contractor
Date | Time | Date | Time / Not | r
working
Signature of Engineer: Signature of Contractor’s Representative:
Designation: Designation:
Name: Name
Date: Date
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AC-3

Proforma-13

Air Conditioner Servicing Report Card

Number of Air Conditioner Installed: 1/2/3/4
(strike out whichever is not applicable)

Station:

Servicing of each machine:

To be done once in three months

Servicing Status Signature of
Desc.rlptlon 01.‘ 1.nach1ne & Working /
details of servicing Due | Done . Contractor
Not Engineer .
date on . representative
working

Servicing — 1

Machine Servicing — 2

No. -1 Servicing — 3

Servicing — 4

Servicing — 1

Machine Servicing — 2

No.-2 Servicing — 3

Servicing — 4

Servicing — 1

Machine Servicing — 2

No.-3 Servicing — 3

Servicing — 4

Servicing — 1

Machine Sel’Vicing -2

No. -4 Servicing — 3

Servicing — 4

Signature of Engineer:
Designation:
Name:

Date:

Signature of Contractor’s Representative:
Designation:
Name:

Date:
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Proforma-14

DG -1

Joint Inspection Report of DG Set

Station:
;l;)'. Defect noticed / services required Status
1 DG Set fails to start Yes/No
2 Alternator is not giving output voltage Yes /No
3 Alternator output voltage is fluctuating Yes /No
4 Alternator is not delivering load Yes / No
5 Frequency of output voltage is out of range Yes / No
6 Multi Display meter is not working Yes /No
7 AMEF panel of DG Set is not working Yes /No
8 DG Set, Battery charger is not working Yes / No
9 Input Contactor coil is defective Yes /No
10 Output Contactor coil is defective Yes / No
11 Battery is not taking load during start Yes /No
12 Exhaust Fan is not working Yes/ No
Other defects (if any)
12
13
14
15
16 Working properly with effectively delivering the load

Signature of RailTel Engineer

Designation: Designation:
Name: Name
Date: Date:
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Proforma-15

DG -2
Diesel Generator Set Breakdown Report Card
(strike out whichever is not applicable)
DG~ Set\DG  Set ater | representative of
Failed on Repaired on Failure . . P
Sr. duratic |-FePAIring
No. n (hrs) Working | RailTel | Contractor
Date | Time | Date | Time / Not
working

Signature of Engineer:

Designation:

Name:

Date:

Signature of Contractor’s Representative:
Designation:
Name

Date
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Proforma-16

DG-3
Diesel Generator Set Servicing Report Card
(strike out whichever is not applicable)
Station:
Table - 1
After Every 3 months
o ele Qtr—-1 Qtr—2 Qtr-3 Qtr—4
Activities Due | Done | Due | Done | Due | Done | Due | Done
date | on date | on date | on date | on
Drain out sump oil from
Engine.
Fill the fresh Engine Oil 20
W 40.
Replace Oil Filter
Assembly/Element.

Drain out water droplets
from fuel filter bowl by
Drain screw (see note - 1
below).

Clean the fuel feed pump
bowl and it’s Filter.

Clean the Air cleaner
Primary Filter by just
blowing air from inside to

outside.
Clean Air Cleaner filter
housing by dry cloth.

Adjust tappet clearance of
the both wvalve as per
specified Value.

Clean the Breather
Assembly.

Take out primary Fuel Filter
Element & Dispose off.

Take out Secondary Fuel
Filter Element & Fit in
primary Filter Pot.

Replace in secondary pot
new Fuel Filter Element.

Check V-Belt condition & if
need Adjust it.

Checking & Tightening of
Pedestal Mounting Nut
Bolts.

Activities \ After Every 3 months
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Qtr-1 Qtr -2 Qtr-3 Qtr—4
Due | Done Due Done Due | Done | Due Done
date | on date on date | on date on

Check electrolyte level in
each Battery cell, if need

top up.

Clean the Battery
terminals and smears them
with petroleum jelly.

Table — 2

Activities After every 12 months After every 18 months
Due date Done on Due date Done on

Replace Air Cleaner primary

Filter or earlier (see note - 2

below)

Check Injectors pressure, spray

pattern &  Dribbling  at

Authorised Service Centre.

Note:

1. According to environmental conditions, drain the water from fuel filter assembly by

loosing the drain screw at the bottom of fuel filter. If humidity is more, then drain

after every 15 days.

2. The filter choking time depends on user’s environmental conditions, normal life of
filter element is approximate 1000 hours. If choke indicator indicates choking
before 250 hours or its choking frequency trend is increasing, then replace the new

primary filter element.

Signature of Engineer:
Designation:

Name:

Signature of Contractor’s Representative:

Designation:

Name
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Proforma-17

DG -4

List of Periodical Upkeep to be carried out for
“Engine, Alternator & Control Panel”.

Monthly:

1. Check Diesel level in fuel tank and record

2. To check for leakage of Oil & Diesel in the D.G Set.

3. Drain out sump oil from Engine.

4. Fill the fresh Engine Oil 20 W 40.

5. Drain out water droplets from fuel filter bowl.

6. Clean the Air cleaner Primary Filter by just blowing air from inside to

outside.

7. Clean the fuel feed pump bowl and it’s Filter.
8. Clean Air Cleaner filter housing by dry cloth.
9. Clean the Breather Assembly.
10. To check tightness of Mechanical Components in the Engine.
11. Tighten all Bolts & Nuts in the coupling of the D.G Set.
12. Adjust tappet clearance of the both valve.
13. Check Battery voltage.
14. Check the Battery Charging Circuit in the panel.
15. Check specific gravity & level of Battery electrolyte, if needed top up.
16. Clean the Battery terminals and smears them with petroleum jelly.
17. Check the Healthiness of Electronic Panel & its Operation.
18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in
Panel.
19. Check and monitor all mechanical readings from Gauges.
20. Check the Terminal connections inside the Alternator Terminal Box.
21. Check automatic switching on & off of cooling fan.
22. Check tightness of all connections in the terminals.
23.  Check V-Belt condition & if need Adjust it.
24.  Replace Oil Filter Assembly/Element.
Bi-monthly:
Carry out all types of Maintenance as per Monthly Visit.
1.
Take out primary Fuel Filter Element & Dispose off.
2.
Take out Secondary Fuel Filter Element & Fit in primary Filter Pot.
3.
Replace in secondary pot new Fuel Filter Element.
4.
5. Check oil level in the sump by Dipstick mark.
Quarterly:
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1. All the Maintenance as per Monthly Visit.
2. Carry out cleaning of Air Filter, AVR Connections etc.
3. Check for coupling healthiness.

Annual:

1. Carry out all monthly checks.
2. Replace Air Cleaner primary Filter.

One and half yearly:

1. Carry out all monthly checks.
2. Check Injectors pressure, spray pattern & Dribbling from a Authorized
Service Centre
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Proforma-18

DG -5
Schedule of Periodical upkeep of DG Set Engine
(Recommended by Manufacturer):

Category Periodicity

Activities on monthly basis

Activities on Bi-monthly basis

Activities on quarterly basis

Activities on Annual basis

W o0 |w| >

Activities on one and halh basis

Activities

Check Diesel level in fuel tank and record

Check oil Diesel leakage and diesel in the D G Set.

Drain out sump oil from Engine.

Fill the fresh Engine Oil 20 W 40.

Drain out water droplets from fuel filter bowl.

Clean the Air cleaner Primary Filter by just blowing air from
inside to outside.

oo 00 0|0 |

o|lo|o 0|00 =

oo 0o|o|0o0 |

oo 00|00

o o|o|o|o|0|m

Clean the fuel feed pump bowl and it’s Filter.

Clean Air Cleaner filter housing by dry cloth.

Clean the Breather Assembly.

To check tightness of Mechanical Components in the Engine

Tighten all Bolts & Nuts in the coupling of the D.G Set.

Adjust tappet clearance of the both valve as per specified
Value.

Check Battery voltage.

Check the Battery Charging Circuit in the panel.

Check electrolyte level in each Battery cell, if need top up.

Clean the Battery terminals and smears them with petroleum
jelly.

Check the Healthiness of Electronic Panel & its Operation.

Check Healthiness of Mechanical Safeties in Engine &
Electrical Safeties in Panel.

Check and monitor all mechanical readings from Gauges.

Check the Terminal connections inside the Alternator
Terminal Box.

Check automatic switching on & off of cooling fan.

Check tightness of all connections in the terminals.

Check V-Belt condition & if need Adjust it.

Replace Oil Filter Assembly/Element.

Take out primary Fuel Filter Element & Dispose off.

Take out Secondary Fuel Filter Element & Fit in primary
Filter Pot.

Replace in secondary pot new Fuel Filter Element.

Check oil level in the sump by Dipstick mark.

Carry out cleaning of Air Filter, AVR Connections etc.

Check for coupling healthiness.

Replace Air Cleaner primary Filter

Check Injectors pressure, spray pattern & Dribbling a

Authorized Service Centre.
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Accordingly environmental conditions needs, drain the water from fuel filter
assembly by loosing the drain screw at the bottom of fuel filter. If humidity
is more than drain after every 15 days.

The filter choking time depends on user’s environmental conditions, normal
life of filter element is approximate 1000 hours. If choke indicator indicates
choking before 250 hours or its choking frequency trend is increasing, then
replace the new primary element.
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Proforma-19

I st four month of the

year

2 nd four month of the

year

3 rd four month of the

year

Fibre

Z
P

Fibre length /
deployment

Optical
Length
(km)

Loss
(dB)

Av. Loss
(dB/km)

Optical
Length
(km)

Loss
(dB)

Av. Loss
(dB/km)

Optical
Length
(km)

Loss
(dB)

Av. Loss
(dB/km)
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24/48

Signature & Name of Engineer of the

Date
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Proforma-20

Format for recording informations on running of 5/7.5/15 KVA, D.G.Set installed at each location

Information regarding running of D.G.Set and pouring of '"Diesel Oil"

Sr. | Date | Hour Hour Reading of | Quantity | Reading of | "Diesel Signature Signature
No. meter meter "Oil level | of "Oil level | Oil" of of RailTel
reading | reading | indicator" | '"Diesel indicator" | poured by | Maintenanc | representat
(Analog) | (on before Oil" after Maintena | e Team | ive
MDM) | pouring poured pouring nce team / | representati
Diesel Oil | (Litre) Diesel Oil | RailTel ve, if,
representa | Diesel Qil
tive is poured
by Mntce
team
1
2
3
4
5
6
7
8
9
10
* For test run, The RailTel Engineer will note Hour-meter reading at start ,at

stop & duration of run of D.G.set & jointly sign the report with contractor.
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Diagram of construction of loop/splice chamber

Ground level Ground level

Top and bottom covers i

Reinforcement 10 mm
steg i
] "-I':ﬂ""“x
Fd h,
f 1 A

[
\

300

o
~_1
e 1100 mim o

Thickness of the wall of the
chamber and covers should
be 50 mim.

300 mimy

Proposed by | Approved by

r. Mar/OEM|  GEM/SO

1100

1. pre-fabricated rings to be wsed for chambers

2. Reinforcement: 15 nos of Bmm steel roads vertical and 3
rings of Smm steel round in each half of 300 mm heizht
3. Chamber should be filled with river sand mixed with Anti
termite after placing the OFCinside
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END
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